

**PREPARATION OF DETAILED PROJECT REPORT (DPR) FOR
CREATION OF REGIONAL CENTRE OF EXCELLENCE AT
BOGIBEEL, DIBRUGARH, ASSAM.**


AGREEMENT FOR CONSULTANCY SERVICES BETWEEN

INLAND WATERWAYS AUTHORITY OF INDIA

AND

INDIAN PORT RAIL AND ROPEWAY CORPORATION LIMITED

04.02.2025



सत्यमेव जयते

INDIA NON JUDICIAL

Government of National Capital Territory of Delhi


₹100

e-Stamp

Certificate No.	: IN-DL25589770902390X
Certificate Issued Date	: 28-Jan-2025 11:55 AM
Account Reference	: IMPACC (IV)/ dl783903/ DELHI/ DL-DLH
Unique Doc. Reference	: SUBIN-DL78390395627408752613X
Purchased by	: INDIAN PORT RAIL AND ROPEWAY CORPORATION LIMITED
Description of Document	: Article 5 General Agreement
Property Description	: Not Applicable
Consideration Price (Rs.)	: 0 (Zero)
First Party	: INDIAN PORT RAIL AND ROPEWAY CORPORATION LIMITED
Second Party	: INLAND WATERWAYS AUTHORITY OF INDIA
Stamp Duty Paid By	: INDIAN PORT RAIL AND ROPEWAY CORPORATION LIMITED
Stamp Duty Amount(Rs.)	: 100 (One Hundred only)

सत्यमेव जयते

₹100



Please write or type below this line

IN-DL25589770902390X

Contract to undertake Preparation of "Detailed Project Report (DPR) for creation of Regional Centre of Excellence at Bogibeel, Dibrugarh, Assam".

THIS CONTRACT ("Contract") is entered into this 4th day of February of 2025, by and between
Inland Waterways Authority of India, Ministry of Ports, Shipping & Waterways, Government of India ("the Client") having its principal place of business at *A-13, Sector-1, Noida-201301, Uttar Pradesh*.

Statutory Alert:

1. The authenticity of this Stamp certificate should be verified at 'www.shoalestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

and

IndianPort Rail & Ropeway Corporation Limited (IPRCL) ("the Consultant") having its office located at 816, Arunachal Building, Barakhamba Road New Delhi

WHEREAS, the Client wishes to have the Consultant perform the services hereinafter referred to,

and

WHEREAS, the Consultant is willing to perform these services,

NOW THEREFORE THE PARTIES hereby agree as following:

1. Services
 - I. The Consultant shall perform the services specified in Annex A, "Terms of Reference and Scope of Services," which is made an integral part of this Contract ("the Services").
 - II. The deliverables by the Consultant to the Client specified in Annex B, "Deliverables"
2. Term

The Consultant shall perform the Services during the period commencing 4th Feb 2025 and continuing through 4th Aug 2025 or any other period as may be subsequently agreed by the parties in writing.
3. Payment

For Services rendered pursuant to Annex A, the Client shall pay the Consultant an amount of Rs. 76,00,000/- plus, applicable GST.

A. Schedule of Payments

The schedule of payments is specified below:

- i. Advance: 50% of Rs. 76 Lakhs plus applicable GST within 7 days from signing of the Agreement
- ii. Balance of 50% after approval of final DPR.

Terms & Conditions:

- a) Payments shall be made on lump sum basis based on certification by Chief engineer, JMVP, IWAI.
- b) IPRCL or Consultant engaged by IPRCL shall deploy suitable qualified personnel taking into account the



requirements at its discretion. Irrespective of the persons deployed and taking into account the direct and indirect overhead cost associated, quoted rates shall be paid.

B. Payment Conditions,

Balance 50% Payment shall be made in Indian Rupees, no later than 30 days following submission by the Consultant of invoices induplicate to the coordinator designated in paragraph 4.

4. ProjectAdministration

A. Coordinator:

Contractpersonnel-

IWAI: - Chief Engineer, JMVP, IWAI, Client's Coordinator; the coordinator will be responsible for the coordination of activities under this Contract, for acceptance and approval of the reports and of other deliverables by the Client and for receiving and approving invoices for the payment.

IPRCL:- Group General Manager /Projects

B. Reports.

1.InceptionReport

2.DraftDetailProjectReport.

3.FinalDetailProjectReport,

5. Performance Standards

The Consultant undertakes to perform the services with the highest standards of professional and ethical competence and integrity. The Consultant shall promptly replace any employees assigned of agency deployed under this contract that the client considers unsatisfactory.

6. Confidentiality


The Consultants shall not, during the term of this contract and within two years after this expiration, disclose any proprietary or confidential information relating to the services, this contract or the client's business or operations without the prior written consent of the client.

7. Ownership of material

Any studies report or other material, graphics, software, or otherwise, prepared by the consultant for the client under the contract, shall belong to and remain the property of the client. The Consultant may retain a copy of such documents and software for educational purposes only.

8. Consultant not to be engaged in certain activities

IPRCL agrees that the Agency engaged by them for this work , during the term of this contract and after its termination, the Agency engaged and any entity affiliated with Agency deployed , shall be disqualified from providing goods, works, or services (other than the Services and any continuation



thereof) for any project resulting from or closely related to the Services

9. Assignment

IPRCL shall engage Agency for this work and the Agency shall not further assign this contract or sub-contract any portion of it without the Consultant's prior written consent.

10. Law governing contract and language

The Contract shall be governed by the laws of the Republic of India, and the language of the contract shall be English.

11. Dispute Resolution


Any disputes arising out of or in connection with this agreement shall be resolved amicably through mediation and negotiation. If these efforts fail, the matter shall be referred to the Ministry of Ports, Shipping, and Waterways (MoPSW) for further action.

12. Force Majeure Clause

Neither IWAI nor IPRCL shall be considered in default for obligations under this agreement if performance is prevented or delayed by events beyond reasonable control, such as war, strikes, natural disasters epidemics, or government actions. The affected party must notify the other in writing within 30 days of the event, and obligations shall be suspended during the force majeure period. If the force majeure lasts for six months or more, both parties will consult to determine this contract's future execution.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their respective names as of the day and year first above written.


FOR AND ON BEHALF OF THE CLIENT FOR AND ON BEHALF OF THE CONSULTANT


Shri A.K. Mishra
Chief Engineer & Project Manager (JMVP)
Inland Waterways Authority of India
Ministry of Ports, Shipping & Waterways
Chief Engineer (JMVP)

(वित्तन, पोत, परिवहन, एवं जलमार्ग मंत्रालय, भारत सरकार)
(Ministry of Port, Shipping & Waterways, Govt. of India)
नौदल-201301 (3.2), No. 27

[Signature, name and address]

ARNIND KUMAR
DIRECTOR (JMVP)


Shri Deepak Sabhlok
Group General Manager (Projects),
IPRCL (JV company under MoPSW)
Group General Manager (Projects),
IPRCL (JV company under MoPSW)
Ministry of Ports, Shipping and Waterways
Witness:

Syed Yusuf Daved
(Syed Yusuf Daved)
(Dy Manager / IPRCL)

[Signature, name and address]

LIST OF ANNEXES

ANNEX A: Terms of Reference.

1. Scope of Work:

“Consultancy Services for Preparation of Detailed Project Report (DPR) for Establishment of the Proposed Centre of Excellence at Bogibeel, Dibrugarh, Assam,” including:

1. **Project Conceptualization and Planning:** Development of a comprehensive project concept outlining the vision, objective, and design principles, Type of courses to be conducted in the Center of Excellence with assessment of number of trainees in line with the requirement given by IWAI, tabulated in para number 9 of number of trainees and type of courses.
2. **Complete Architectural Drawings and Blueprints:** Preparation of detailed blueprints and architectural drawings for the entire planned infrastructure, including classrooms, laboratories, accommodations, recreational areas, and administrative facilities. These drawings will cover the full scope of the infrastructure, allowing the IWAI to implement execution in a phased manner if required.
3. **Basis of Design:** A thorough Design Basis of Design document detailing all functional requirements, Basic technical, and operational requirements for inviting EPC Tender.
4. **Block cost estimation:** Provision of general block cost estimates to assist in budgetary planning without itemized costing.
5. **EPC Tender Preparation Details:** Inclusion of all necessary specifications and details required to invite the EPC Tender, ensuring clarity and readiness for the tendering process.
6. **Use of Existing Geotechnical (GT) Reports:** Reference to existing GT investigation reports from the IWT Jetty; no fresh GT investigations are included in this scope.
7. **Environmental and Site Assessment:** Preliminary assessments of environmental and site conditions to support the design and planning process.
8. **Phased Development Strategy:** An outline for a phased approach to infrastructure execution, allowing flexibility for the IWAI to prioritize sections based on available resources and timelines.



A handwritten signature in black ink, consisting of stylized, cursive letters.

9. Capacity of the RCOE per year will be as follows:

Type of Courses	Category of Courses	No. of Trainees/annum	No. of Class Rooms.
<ul style="list-style-type: none">• Statutory• Skill Development• CoE Courses	18	5396	20

IPRCL through its consultant shall deploy suitable qualified personnel taking into account the requirements.

2. Schedule of Payments: The schedule of payments is specified below

- Advance: 50% of Rs. 76 Lakhs plus applicable GST within 7 days from signing of the Agreement
- Balance 50% after approval of Final DPR.

Annex B:

Deliverables: Mobilization of necessary officer/staff of IPRCL or the Agency engaged by IPRCL for preparation of this DPR and commences the consultancy services in 10 days from the date of instruction to submit the following reports.

- Inception Report: Within 3 months from signing of this agreement.
- Draft Detail Project Report: Within 6 months from signing of this agreement.
- Final Detail Project Report: Within 15 days after incorporating the observation on Draft DPR provided by IWAI.

Annex C: The following are conditions envisaged for execution of the work:

IPRCL shall be provided following documents:

- Inception Report.
 - Draft Detail Project Report.
 - Final Detail Project Report.
 - All other details/documents in connection with the subject assignment to be made available as and when required.
- Necessary entry permits for the project staffs/officers deputed shall be arranged at no extra cost.
 - IWAI shall arrange the necessary site visit to National Inland Navigation Institute/Patna if required for the personals of IPRCL.
 - IPRCL shall deploy qualified personnel from their team or consultants engaged for the purpose, as deemed appropriate by IPRCL

