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NOTICE INVITING TENDER (NIT)  

(for publication in News Paper)  
 

 

 

 

 

INLAND WATERWAYS AUTHORITY OF INDIA,  
Ministry of Shipping, Govt. of India 

A-13, Sector – 1, Noida – 201 301. U.P 
Phone No. – 0120- 2527667, 2543931 

    
 NOTICE INVITING TENDER  

TENDER No. IWAI/NW-5/88/SUR/2017-18 
 

Online bids are invited from the Reputed 
contractors for conducting Detailed 
Hydrographic Survey between Talcher & 
Pankapal stretch of National Waterway – 5, 
Odisha. The Details of NIT:- E.M.D – Rs. 
1,25,000/-, Start data for download of Tenders 
3.4.18, Last date of submission is up to 1500 
hrs on 2.5.18. Date of opening:- 2.5.18 at 1530 
hrs. Cost of Tender document is Rs. 5000/-. For 
other terms & conditions please refer to IWAI 
website www.iwai.nic.in. and 
https://eprocure.gov.in/eprocure/app 

Hy. Chief 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://eprocure.gov.in/eprocure/app
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INLAND WATERWAYS AUTHORITY OF INDIA 
 (MINISTRY OF SHIPPING,  GOVT. OF INDIA) 
A-13, Sector-1, Noida -201301, Uttar Pradesh 

Phone No. – 0120- 2527667, 2543931, 2543972. Fax No. – 0120-2543973 
E mail:- hc.iwai@nic.in,  aselvakumar.iwai@nic.in,   

Web Site:- www.iwai.gov.in ,  https://eprocure.gov.in/eprocure/app,   
 

 

NOTICE INVITING TENDER  (NIT) 

Tender No. IWAI/NW5/88/Sur/2017-18 

 Online tenders in two bid system (“Technical bid” and “Financial bid”) are invited 

from experienced and resourceful Contractors for conducting Detailed Hydrographic 

Survey between Talcher and Pankapal stretch (120 km) of National Waterway – 5, 

Odisha (Phase-II). Estimated Cost of the work and other details are as under:  

Term and Conditions: 

1. The Bids will be placed online at https://eprocure.gov.in/eprocure/app 

2. Estimated cost of work: Rs. 63.0 Lakhs (including GST).  

3. Date of uploading of tender document on website of 3.4.2018.  

4. Pre-bid Meeting: 10.4.2018 at 11:30 hrs. (IWAI, A-13, Sector-1 Noida)  

 Note: Minutes of the pre-bid meeting will be uploaded in Websites (IWAI & e-

procure) which will be treated as a part of the tender document. All prospective 

bidders are requested to attend the pre-bid meeting and submit their views / 

comments on updating the tender documents.  

5. Likely date of issue of pre-bid meeting minutes: 17.4.2018.  

6. Bid Submission start date: 25.4.2018 at 1000 hrs.  

7. Bid Document download end date & time: 1.5.2018 at 1800 hrs.  

8. Bid Submission end date & time: 2.5.2018 at 1500 hrs. 

9. Bid Opening date & time: 2.5.2018 at 1530 hrs.  

10. Cost of Tender Document (Tender Fee): Rs. 5000/- (Rupees Five thousand 
only). The tender document can be downloaded from IWAI website at 
www.iwai.nic.in / www.iwai.gov.in  and CPP Portal Website 
https://eprocure.gov.in/eprocure/app .The cost of tender document should be 
submitted before closing date and time of submission of bid through RTGS in the 
following account and branch in favour of  

 
The Chief Manager, Account no. - 90622150000086 

Syndicate bank, IFSC Code  - SYNB0009062 

Transport Bhawan, MICR Code - 11002507. 

New Delhi   
 
  Bid without tender cost will be treated as non-responsive / rejected. 
 

mailto:hc.iwai@nic.in
mailto:aselvakumar.iwai@nic.in
http://www.iwai.gov.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in/
http://www.iwai.gov.in/
https://eprocure.gov.in/eprocure/app
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11. Earnest Money Deposit (EMD) for an amount of Rs 1,25,000/- needs to be 
deposited in full through RTGS except Micro and Small Enterprises (MSEs) as 
defined in MSR Procurement Policy issued by Department of Micro, Small and 
Medium Enterprises (MSME) or Department or Startups as recognized by 
Department of Industrial Policy & Promotion (DIPP) on submission of a valid 
registration certificate as per the Government of India rules. Documentary proof of 
EMD deposition / exemption certificate needs to be scanned and uploaded by the 
intending bidder. The RTGS for EMD should be deposited to the following account:  
The Chief Manager, Account no. - 513202050000007 

Union Bank of India, IFSC Code- UBIN0551325 

Sector-15, Naya Bans, Noida- 201301 MICR Code- 110026055 
 

12. The scanned documentary proof of RTGS made toward Earnest Money Deposit 
mentioned above should be uploaded before the closing date and time of 
submission in the CPP Portal along with bid. In case the bidder fails to upload the 
instruments before the closing date and time of submission of bid, then the bid may 
be treated as non-responsive / rejected.  

13. Tenderer shall agree to the terms & conditions of the tender and submit the tender 
online duly signed in each page for agreeing the same. A signed declaration stating 
that no alteration has been made in any form in the downloaded tender document is 
to be enclosed with the tender by the bidder.  

14. The tenderer shall meet the following pre-qualification criteria:  
i. The tendering firms must have at least seven years’ experience in carrying out 

Hydrographic / Bathymetric surveys in rivers using Automated Hydrographic 
Survey System (AHSS), post processing, preparation of drawings and 
submission of reports as stipulated independently.  

 

ii. The tenderer should be conversant with the similar work and should submit 
credential for similar works carried out by them.  

 

iii. Tenderer shall have to submit the Permanent Account Number.  
 

iv. Average annual financial turnover during last 3 years ending 31st March of the 
previous financial year, should be at least Rs 25 lakhs. Experience of having 
successfully completed similar works during the last 7 years ending last day of 
month previous to the one in which this tender is invited should be either of 
following:  

 

a) Three similar works completed not less than 40% of the estimated cost; or  
b) Two similar works completed not less than 50% of the estimated cost; or  
c) One similar work completed not less than 80% of the estimated cost  

 

v. Latest certificate of Solvency from nationalized / scheduled Bank included in the 
second schedule of the RBI Act for not less than Rs 25 lakhs shall be submitted 
along with the bid  

 

15.  The completed bid documents should be uploaded online by 2.5.2018 at 1500 hrs 
and will be opened online on the same day on 2.5.2018 at 1530 hrs.  

16. Time for completion: The Survey period including submission of report etc. shall 
be completed within 6 (Six) months from the date of signing of Agreement 

17. IWAI reserves the right to accept or reject any or all tenders without assigning any 
reason and no correspondence shall be entertained in this regard.  

18. Other terms and conditions are as per tender document. 

Hydrographic Chief 
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1. TENDER FORM 

          Dated:-   
To 

The Hydrographic Chief,  
Inland Waterways Authority of India,  
A – 13, Sector – 1, 
NOIDA -201 301. U.P 

 
Sub:- Tender document for Detailed Hydrographic Survey in Phase-II on NW-5 

 

Sir, 

 
i. Having visited the site and examined the information and instructions for 

submission of tender, general conditions of contract, Special Condition of 
contracts, Technical, General and Detailed specification, Schedules and Bill of 
Quantities, Agreement and Bank Guarantee forms etc. for the above named 
works, I/ We hereby tender for execution of the works referred to in the tender 
documents in conformity with the said conditions of Contract, Specifications, 
Schedule of quantities for the sum as stated in Bill of quantities of this tender 
Document or such other sum as may be ascertained in accordance with the 
said conditions of contract. 

ii. I/ We undertake to complete and Deliver the whole of the works comprised in 
the Contract within the time as stated in the tender and also in accordance in all 
respects with the specifications, designs, drawings and instructions as 
mentioned in the tender documents. 

iii. I am tendering for the works mentioned in the table below and submitting the 
EMD through RTGS as mentioned in NIT as per the details given therein:- 

 
Sl. 

Description of Works 
RTGS No EMD 

No & Date (Rs.) 

1. 

 
Detailed Hydrographic Survey between 
Talcher and Pankapal stretch (120 km) 
of National Waterway – 5, Odisha 
(Phase – II).   

 

iv. I/ We agree to abide by this tender. I/ We agree to keep the tender open for a 
period of 90 days from the date of opening of price bids or extension thereto as 
required by the IWAI and not to make any modifications in its terms and 
conditions.  

v. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ 
we make any modifications in the terms and conditions of my/ our tender if I/ 
We fail to commence the execution of the works as above, I/ We shall become 
liable for forfeiture of my/ our Earnest money, as aforesaid and IWAI shall 
without any prejudice to another right or remedy, be at the liberty to forfeit the 
said Earnest Money absolutely, otherwise the said earnest money shall be 
retained by IWAI towards part of Security Deposit to execute all the works 
referred to in the tender documents upon the terms and conditions contained or 
referred to therein and to carry out such deviations as may be ordered. Should 
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this tender be accepted, I/ We agree to abide by and fulfill all the terms and 
conditions and provisions of this tender. No interest is payable on earnest 
money deposit and/ or security deposit. 

vi. I/ We have independently considered the amount of Liquidated Damages 
shown in the tender hereto and agree that it represents a fair estimate of the 
loss likely to be suffered by IWAI in the event of works not being completed in 
time.  

vii. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost 
when called upon by the employer to do so, a contract agreement in the 
prescribed form. Unless and until a formal Agreement is prepared and executed 
this tender together with your written acceptance thereto shall constitute a 
binding contract.  

viii. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible 
for the due performance of the Contract. I/We also declare that the firm has not 
been banned or blacklisted by any Govt. or its department or any Quasi Govt. 
agency or Public-Sector Undertaking.  

ix. I/ We understand that you are not bound to accept the lowest or any tender you 
may receive and may reject all or any tender without assigning any reason.  

x. I/ We certify that the tender submitted by me, us is strictly in accordance with 
the terms, conditions, specifications etc. as contained in the tender document, 
and it is further certified that it does not contain any deviation to the aforesaid 
documents.  

xi. I/We certify that I/we am/are familiar with all general and special laws, Acts, 
Ordinance, Rules & Regulation of the Municipalities, District, State and Central 
Government that may affect the work, its performance or personnel employed 
therein or environment.  

xii. It is certified that all information given in the tender is true and nothing has been 
concealed/ distorted. If at any time, it is found to have concealed/ distorted any 
material as mentioned above I/we am/are agreeable for summarily termination 
of contract by IWAI.  

 
Date ………………..                                  Signature   …………………... 

      Name ………………………. 

Designation ………………... 
 

duly authorized to sign & submit tender for and on behalf of  
 

(Name and address of firm with Seal)  
 
Witness : - 
Signature………………………….  
Name : …………………………… 
Occupation ………………………. 
Address …………………………..  
Telephone No. …………………..
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2.  INSTRUCTIONS TO THE TENDERER / BIDDER 
 

 
Instructions to the Tenderer / Bidders for e-submission of the bids online through 

the Central Public Procurement Portal for e-Procurement: 
 

 

1. Possession of valid Digital Signature Certificate (DSC) and enrolment / registration 

of the Tenderer / bidders on the e-procurement/e-tender portal is a prerequisite for 

e-tendering.  

2. Bidder should do the enrolment in the e-Procurement site using the  

https://eprocure.gov.in/eprocure/app option available ”Enrol Here” on the home 

page Portal. Enrolment is free of charge. During enrolment / registration, the 

bidders should provide the correct / true information including valid e-mail ID. All 

the correspondence shall be made directly with the Employers / bidders through e-

mail ID provided.  

3. Bidder need to login to the site through their user ID/ password chosen during 

enrolment / registration.  

4. Then the Digital Signature Certificate (Class II or Class III Certificates with signing 

key usage) issued by SIFY/TCS/n-Code/e-Mudra or any Certifying Authority 

recognized by CCA India on e-Token/Smart Card, should be registered.  

5. The DSC that is registered only should be used by the bidder and should ensure 

safety of the same.  

6. Tenderer / Bidder may go through the tenders published on the site and download 

the required tender documents / schedules for the tenders he/she is interested.  

7. After downloading / getting the tender document / schedules, the Bidder should go 

through them carefully and then submit the documents as asked.  

8. Bidder then logs into the site through the secured log in by giving the user ID / 

password chosen during enrolment / registration and then by giving the password 

of the e-Token / Smart Card to access DSC.  

9. Bidder selects the tender which he/she is interested in by using the search option 

& then moves it to the “my favourites‟ folder.  

10. From the favourite’s folder, he selects the tender to view all the details indicated.  

11. It is construed that the bidder has read all the terms and conditions before 

submitting their offer. Bidder should go through the tender schedules carefully and 

upload the documents as asked; otherwise, the bid will be rejected. 

12. Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document / schedule and generally, they can be in general 
PDF/xls/rar/jpg formats. If there is more than one document, they can be clubbed 
together and can be provided in the requested format. Each document to be 
uploaded through online for the tenders should be less than 2 MB. If any 
document is more than 2MB, it can be reduced through zip/rar and the same can 
be uploaded, if permitted.  

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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13. If there are any clarifications, this may be obtained through the site (or) through 

the contract details (or) during the pre-bid meeting, if any. Bidder should take into 

account the Corrigendum published from time to time before submitting the online 

bids.  

14. The Bidders can update well in advance, the documents such as certificates, 

annual report details etc., under My Space option and these can be selected as 

per tender requirements and then send along with bid documents during bid 

submission. This will facilitate the bid submission process faster by reducing 

upload time of bids.  

15. Bidder should submit the Tender Fee & EMD as specified in the tender. The copy 

of the RTGS payment made should be posted / couriered / given in person to the 

Tender Inviting Authority within the due date as mentioned in this tender 

document. Scanned copy of the RTGS payment made should be uploaded as part 

of the offer.  

16. While submitting the bids online, the bidder reads the term & conditions and 

accepts the same to proceed further to submit the bid packets.  

17. The details of the RTGS should tally with the details available in the scanned copy 

and the data entered during bid submission time. Otherwise submitted bid will not 

be acceptable.  

18. The bidder has to digitally sign and upload the required bid documents one by one 

as indicated. Bidders to note that the very act of using DSC for downloading the 

bids and uploading their offers shall be deemed to be a confirmation that they 

have read all sections and pages of the bid document including General conditions 

of contract without any exception and have understood the entire document and 

are clear about the requirement of the tender requirements.  

19. The bidder has to upload the relevant files required as indicated in the cover 

content. In case of any irrelevant files, the bid will be rejected. 

20. If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 

offered should be entered in the allotted space only and uploaded after filling the 

relevant columns. The Price Bid / BOQ template must not be modified / replaced 

by the bidder else the bid submitted is liable to be rejected for this tender. 

21. The bidders are requested to submit the bids through online e-tendering system to 

the Tender Inviting Authority (TIA) well before the bid submission end date & time 

(as per Server System Clock). The TIA will not be held responsible for any sort of 

delay or the difficulties faced during the submission, of bids online by the bidders 

at the eleventh hour. 

22. After the bid submission, the acknowledgement number, given by the e-tendering 

system should be printed by the bidder and kept as a record or evidence for online 

submission of bid for the particular tender and will also act as an entry pass to 

participate in the bid opening date.  
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23. The bidder should ensure / see that the bid documents submitted should be free 

from virus and if the documents could not be opened, due to virus, during tender 

opening, the bid is likely / liable to be rejected.  

24. The time settings fixed in the server side & displayed at the top of the tender site, 

will be valid for all actions of requesting, bid submission, bid opening etc., in the e-

tender system. The bidders should follow this time during bid submission.  

25. All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable 

by unauthorized persons during bid submission & not be viewable by any one until 

the time of bid opening.  

26. Any bid document that is uploaded to the server is subjected to symmetric 

encryption using a system generated symmetric key. Further this key is subjected 

to asymmetric encryption using buyers/bid openers‟ public keys. Overall, the 

uploaded tender documents become readable only after the tender opening by the 

authorized bid openers.  

27. The confidentiality of the bids is maintained since the secured Socket Layer 128 

bit encryption technology is used. Data storage encryption of sensitive fields is 

done. 

28. The bidder should logout of the tendering system using the normal logout option 

available at the top right hand corner and not by selecting the (X) exit option in the 

browser. 

29. Any queries relating to the tender document and the terms and conditions 

contained therein should be addressed to the Tender Inviting Authority for a tender 

or the relevant contract person indicated in the tender. 

30. Any queries relating to the process of online bid submission or queries relating to 

CPP Portal in general may be directed to the 24X7 CPP Portal Helpdesk. The 

contact number for the helpdesk is 1800 233 7315. 

31. The details of work to be carried out and its scope are given in this tender 

document, which also indicate brief descriptions of the work to be executed. The 

tenderers are advised to study the same carefully before tendering and they shall 

be deemed to have fully acquainted themselves with the same.  

32. The tenderers are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their tenders, in respect of the site conditions 

including but not restricting to the following which may influence or affect the work 

or cost thereof under the contract:  

a. Site conditions including access to the site, existing and required roads & other 

means of transport/ communication for use by him in connection with the work;  

b. Requirement and availability of land and other facilities for his enabling works, 

colonies, stores & workshop etc.  



12 

 

 

c. Ground conditions including those bearing upon transportation, disposal, 

handling and storage of materials required for the work or obtained there from;  

d. Source of extent of availability of suitable materials including water and labour 

(technical, skilled and unskilled) etc., required for work and Laws and 

Regulations governing their use and employment.  

e. Geological, meteorological, topographical, hydrological, morphological and 

other general features of the site and its surroundings as are pertaining to and 

needed for the performance of the work.  

f. The type of equipment and facilities needed, preliminary to / for and in the 

performance of the work and;  

g. All other information pertaining to and needed for the work including information 

as to the risks, contingencies and other circumstances which may influence or 

affect the work or the cost thereof under this contract.  

33. The tenderers shall note that information, if any in regard to the work site and local 

conditions as contained in these tender documents except for the material agreed 

to be supplied by the Authority, has been given merely to assist the tenderer and 

is not warranted to be complete.  

34. The tenderers shall note and bear in mind that the Authority (IWAI) shall bear no 

responsibility for the lack of acquaintance with site condition, system etc. or any 

information relating thereto, on their part. The consequence of the lack of any 

knowledge aforesaid, on the part of the tenderers shall be at their risk and cost 

and no charges or claims whatsoever consequent upon the lack of any 

information, knowledge or understanding shall be entertained or payable by the 

Authority. 

35. Immediately upon download of the Tender documents from website, the tenderers 

are urged to submit a written request atleast one days prior to the date fixed for 

pre-bid meeting to the Engineer-in-Charge issuing the tender, on matters where 

clarifications or additional information is desired, if needed. This clause however 

will be applicable only in the case, if pre bid conference is stipulated.  

36. IWAI shall have an unqualified option under the said bid bond to claim the amount 

there under in the event of the Bidder failing to keep the bid valid up to the date 

specified or refusing to accept work or carry it out in accordance with the bid if the 

IWAI decides to award the Work to the Bidder. 

37. The EMD shall be retained with the IWAI until finalization of tenders. Further, 

Security Deposit as per the clause of Security shall be payable by the successful 

bidder. If the tenderer fails to furnish the Security Deposit in accordance with 

tender conditions EMD shall be forfeited. In the event of the Bidder becoming the 

successful Contractor, the amount of EMD would be adjusted against the Security 

Deposit. 
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38. IWAI shall, however, arrange to release the EMD in respect of unsuccessful 

bidders within 30 (thirty) days of placement of order to successful bidder. No 

interest shall be payable on EMD by IWAI. 

39. Late bids, delayed bids received after the stipulated last date and time for receipt 

of bids, due to any reasons whatsoever will not be considered. 

40. The Tender Evaluation Committee (TEC) shall open the tenders in the presence of 

the intending tenderers who may be present at the date and time of opening 

informed in the bid document or subsequently. If any of the tenderer or his agent is 

not present at the time of opening of tender, the TEC shall open the tenders of the 

absentee tenderer and same shall be binding on the absentee tenderer. 

41. The successful tenderers shall be required to execute a contract agreement in the 

given format. In case of any refusal/ failure on the part of such successful tenderer 

to execute such a contract shall be deemed to be a failure on the part of such 

successful bidder to comply with the terms contained herein. 

42. All the drawings, documents, reports etc. which would be required to be prepared 

by the Tenderer during the course of the assignment. 

43. If the Tender is submitted by an individual, it shall be signed by the proprietor 

above his full name and full name of his firm with its current business address. 

44. If the Tender is submitted by the proprietary firm, it shall be signed by the 

proprietor above his full name and full name of his firm with its name and current 

business address.  

45. If the Tender is submitted by a firm in partnership, it shall be signed by all the 

partners of the firm above their full names and current business address or by a 

partner holding the power of attorney for the firm for signing the Tender in which 

cases a certified copy of the power of attorney shall accompany the Tender. A 

certified copy of the partnership deed and current business address of all the 

partners of the firm shall also accompany the Tender. 

46. If the Tender is submitted by a limited company, or a limited Corporation, it shall 

be signed by a duly authorized person holding the power of attorney for signing 

the tender in which case a certified copy of the power of attorney shall accompany 

the Tender. Such limited company or corporation may be required to furnish 

satisfactory evidence of its existence before the contract is awarded. „Satisfactory 

evidence means the certificate of incorporation of the limited company or 

corporation under Indian Companies Act, 1956. 

47. If the Tender is submitted by a group of firms, the sponsoring firm shall be submit 
complete information pertaining to each firm in the group and state along with the 
bid as to which of the firm shall have the responsibility for tendering and for 
completion of the contract document and furnish evidence admissible in law in 
respect of the authority assigned to such firm on behalf of the group of firms for 
tendering and for completion of the contract document. The full information and 
satisfactory evidence pertaining to the participation of each member of the group 
of firm in the firm in the Tender shall be furnished along with the Tender. 
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48. Bidders shall clearly indicate their legal constitution and the person signing the 

tender shall state his capacity and also the source of his ability to bind the bidder. 

The power of attorney or authorization or any other document constituting 

adequate proof of the ability of the signatory to bind the bidder shall be annexed to 

the bid. The Owner may reject outright any bid unsupported by adequate proof of 

the signatory‟s authority. 

49. The bid document shall be completed in all respects and shall be submitted 

together with the requisite information and appendices. They shall be complete 

and free from ambiguity, change or inter-lineation. In case IWAI requires any 

information/ clarification(s) from the Bidder in respect of the bid documents, the 

bidder shall be required to furnish the same in writing, to IWAI at the earliest where 

no time is specified by IWAI to furnish the same. A failure to furnish the same shall 

entitle IWAI to cancel/ reject the bid 

50. Bid containing qualifying expressions such as “subject to minimum acceptance” or 

“subject to availability of material/ equipment” etc. is liable to be rejected. 

51. IWAI reserves the right to reject any or all bids without assigning any reasons. 
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3. SUBMISSION OF TENDER 
 
The Bidder is required to submit their tender in two parts as given below:  
 

3.1 Part A – Technical bid  
 
The bidder shall submit the technical bid keeping in view the scope of work listed in 

the TOR and indicate the bidder's approach for completing the work in time giving the 

details such as work programme, deployment of technical personal and staff with 

their qualification, status etc. be used for the survey work. The technical proposal 

would cover, inter-alia, the following:- 

 

a) Scanned copy of Full profile of the Company with details such as composition / 

ownership / shareholding pattern, details of top management (Board members), 

key officials with documentary evidence, background of the organization with 

respect to similar experience and brief description of projects undertaken (for the 

past 7 years) in the relevant field including scope of work and nature of 

consultancy services offered. The details of work carried out may be furnished in 

Proforma V. Copies of work completion certificate in case of completed 

Hydrographic / Bathymetric survey works and copies of work order / agreement in 

case of ongoing Hydrographic / Bathymetric survey work shall be submitted as 

proof of work experience.  

b) Copy of Proof of eligibility or substantial completion in the past Seven years  

i. Three similar works completed not less than 40% of the estimated cost; or  

ii. Two similar works completed not less than 50% of the estimated cost; or  

iii. One similar work completed not less than 80% of the estimated cost  

 

c) Tender Fee and EMD as specified in NIT.  

d) A short write up on methodology to be adopted for the present work giving 

schematic plan, tentative diagrams & drawings and proposed approach and 

program to carry out in this assignment. (Submit with the help of Bar chart).  

e) Details of the organizational set up for carrying out the subject work and the 

individual expertise.  

f) List of key experts‟ (as per Proforma -IX) with complete CV's who would be 

associated with the present assignment with their specific scope of work. This 

should be supported by letters from those associates.  

g) A signed declaration stating that the tenderer/ bidder has not made any addition / 

deletion / change to any of the tender Sections and it is exactly as per the 

document available at IWAI web site (or) e-procure NIC website www.iwai.nic.in or 

https://eprocure.gov.in/eprocure/app 

h) Copy of the Annual Report / Audited balance sheets, for the last 3 years.  

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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i) Solvency certificate issued from the Bank for an amount not less than Rs 25 lakhs 

(not older than three months).  

j) Copy of PAN card.  

k) Copy of Bank Account details for transaction through e-payment. 

l) Copy of any other details which bidder may feel relevant.  

m) Copy of GST registration certificate.  

n) Copy of registration with PF and ESI authorities. 

o) Details of Survey vessels / FRP Boat proposed to be deployed.  

p) Details of Survey equipments proposed to be deployed.  

q) Procedure to be adopted for Position control, Sounding measurement & Chart Datum 
fixing etc.  

r) Any other details which tenderer may feel relevant to carryout the present assignment  

s) Letter of Authority for signing and negotiation of tender (as the case may be).  

t) The Bid documents shall be signed by the bidder on each page before uploading.  

 
It may please be noted that the technical proposal shall not contain any reference to 
the Financial bid.  
 

3.2 Part B – Financial Bid  
 
Price Bid in excel format (BOQ_xxxx.xls) provided along with this tender shall be 

used for quoting prices / offer only in Financial Bid (Online). It may please be noted 

that this part shall not contain any terms & conditions. Any condition given in the price 

bid will be a sufficient cause for rejection of bid. 

 

(i) This will contain total amount to be charged for completing the work. The total 

amount shall be quoted as a lump-sum amount as under:  

(ii) While working out total cost, following points should be noted.  

a) The Tenderer will have to make their own arrangements for the transport / 

accommodation / TA/DA of their personnel assigned to this project for their site 

works, visiting various offices and other places for meetings, presentations and 

discussions.  

b) Bidders are advised to submit quotation strictly based upon technical 

specification, terms and conditions contained in technical specifications, terms 

and conditions contained in documents and not to stipulate any deviations. Any 

change in this may lead to rejection of bid 

c) The amount quoted would deem to have included all the incidental cost 

including cost of Bid containing qualifying expressions such as “subject to 

minimum acceptance” or “subject to availability of material/ equipment” etc. is 

liable to be rejected. 
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4. BID EVALUATION 

 
 

(i) Selection of the bidder for the Survey work shall be based on Technical bid 

and Financial bid evaluation. 

(ii) Financial bid (Price bids) will be evaluated and compared based on Lowest 

prices quoted (L-1).  No weightage carries over on Technical bid evaluation 

at the time of Financial bid evaluation. 

(iii) From the time the Proposals are opened to the time the Contract is awarded, 

the Tenderer should not contact the Employer on any matter related to its 

Technical and/or Financial Proposal. Any effort by Tenderer to influence the 

Employer in the examination, evaluation, ranking of Proposals, and 

recommendation for award of Contract may result in the rejection of the 

Tenderer‟ Proposal.  

(iv) The tender shall be evaluated by the Tender Evaluation Committee (TEC) 

constituted by the employer. 

(v) The employer shall consider the financial proposal only after analysing and 

evaluating the Technical Proposals and finding the bidder fit / qualified for 

considering his financial proposal. 

(vi) The tender committee shall evaluate the Technical Proposals on the basis of 

the merit of the bidder, their experience and exposure in the respective field, 

their responsiveness to the Terms of Reference and the schematic plan, 

tentative diagrams and drawings as submitted by the bidder. Proposal may 

be rejected if it is found deficient as per the requirement indicated in the 

tender document. Only responsive proposals shall be further taken up for 

evaluation. Evaluation of the technical proposal will start first and at this 

stage the financial bid (proposal) will remain unopened. The IWAI may 

request any / all bidders for furnishing clarifications on its technical proposal 

during the evaluation process. Such requests will be communicated in writing 

and the clarifications to be furnished thereon shall not lead to any changes in 

the financial offer.  

(vii) Financial proposals of only those firms who are technically qualified shall be 

opened on a subsequent date with due prior intimation in the presence of the 

Tenderer representatives who choose to attend. If any of the tenderer or his 

agent is not present at the time of opening of tender, the TEC shall open the 

tenders of the absentee tenderer and same shall then be binding on the 

absentee tenderer. 

(viii) The name of the Tenderer, their technical qualification and their financial 

proposal shall be read out. The TEC will correct any computational errors. 

When correcting computational errors, in case of discrepancy between a 

partial amount and the total amount, or between word and figures, the former 



18 

 

will prevail. The Employer will keep a register of representatives attending the 

meeting.  

(ix) The EMD shall be retained with the IWAI until finalization of tenders. Further, 

security deposit as per the clause of Security shall be payable by the 

successful bidder. If the tenderer fails to furnish the security deposit in 

accordance with tender conditions EMD shall be forfeited. In the event of the 

Bidder becoming the successful Contractor. The amount of EMD would be 

adjusted against the Security deposit. 

(x) IWAI shall, however, arrange to release the EMD in respect of unsuccessful 

bidders within 30 (thirty) days of placement of order to successful bidder. No 

interest shall be payable on EMD by IWAI. 

(xi) Late bids, delayed bids received after the stipulated last date and time for 

receipt of bids, due to any reasons whatsoever will not be considered. 

(xii) The successful tenderers shall be required to execute a contract Agreement 

in the given format. In case of any refusal / failure on the part of such 

successful tenderer to execute such a contract shall be deemed to be a 

failure on the part of such successful bidder to comply with the terms 

contained herein. 

(xiii) None of these documents shall be used by the successful Tenderer for any 

purpose other than of this contract. 

(xiv) IWAI reserves the right to reject any or all bids without assigning any reasons 
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  GENERAL CONDITIONS OF CONTRACT 
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CLAUSE-3 : PERFORMANCE GUARANTEE & SECURITY DEPOSIT 

CLAUSE-4 : REFUND OF SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT DOCUMENTS 

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE‟S 
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CLAUSE-29 : CONTRACTOR‟S LIABILITY AND INSURANCE 
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CLAUSE - 1: DEFINITIONS 
 

In the contract, the following words & expressions shall, unless context otherwise 
requires, have the meaning thereby respectively assigned to them: 

 

i)   Contract: means the documents forming the tender and acceptance thereof and 

the formal agreement executed between the competent authority on behalf of the 

Chairman, Inland Waterways Authority of India and the Contractor, together 

within the documents referred to therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by the 

Engineer-in-charge and all these documents taken together shall be deemed to 

form one contract and shall be complementary to one another  

 

ii)   Contract sum; means the amount arrived at by multiplying the quantities shown 

in the schedule of quantities and price by the respective item rates as allowed.  

 

iii)   Contractor: means the successful tenderer who is awarded the contract to 

perform the work covered under this tender documents and shall be deemed to 

include the Contractor’s successors, executors, representatives or assign 

approved by the Engineer-in-charge.  

 

(iv)   Employer means the Chairman, Inland Waterways Authority of India and his 

successors.  

 

v)   IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways 

Authority of India, which invites tenders on behalf of the Chairman, IWAI and 

includes therein-legal representatives, successors and assigns.  

 

(vi)   Engineer-In-Charge (EIC) means the Engineer officer Authorized to direct, 

supervise and be In-charge of the works for the purpose of this contract who shall 

supervise and be in charge of the work.  

 

(vii)   Engineer-in-charge representative shall mean any officer of the Authority 

nominated by the Engineer-in-charge for day to day supervision, checking, taking 

measurement, checking bills, ensuring quality control, inspecting works and other 

related works for completion of the project.  

 

(viii)   Chairman: means Chairman of Inland Waterways Authority of India.  

 

(ix)   Vice Chairman: means Vice Chairman of Inland Waterways Authority of India.  

  

(x)   Member (Technical): means Member (Technical) of Inland Waterways Authority 

of India. 
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(xi)   Member (Finance): means Member (Finance) of Inland Waterways  Authority of 

India. 

 

(xii)   Secretary: means Secretary of Inland Waterways Authority of India. 

 

(xiii)   Chief Engineer: means the Chief Engineer of the Authority, as the case may be. 

 

(xiv)   Hydrographic Chief: means the Hydrographic Chief of the Authority, as the case 

may be. 

 

(xv)   Director means the Director of the Authority, as the case may be.  

 

(xvi)   Senior Hydrographic Surveyor means the Senior Hydrographic Surveyor of the 

Authority, as the case may be  

 

(xvii)   Deputy Director means the Deputy Director of the Authority, as the case may 

be.  

 

(xviii)   Deputy Director (Project) means the Deputy Director (Project) of the Authority, 

as the case may be.  

 

(xix)   Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor 

of the Authority, as the case may be  

 

(xx)   Assistant Director means the Asstt. Director of the Authority, as the case may 

be.  

 

(xxi)   Junior Hydrographic Surveyor means the Junior Hydrographic Surveyor of the 

Authority, as the case may be  

 

(xxii)   Technical Assistant means the Technical Assistant of the Authority, as the case 

may be  

 

(xiv) Work Order means a letter from the Authority conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein.  

 

(xv) Day: means a calendar day beginning and ending  at mid-night.  

 

(xvi) Week: means seven consecutive calendar days  

 

(xvii) Month: means the one Calendar month.  

 

(xviii) Site means the waterway and / or other places through which the works are to be 

executed.  
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(xix) Vessel: means the vessel / craft belonging to the Contractor for carrying out the 

work.  

 

(xx) Drawings : means the drawings referred to in the specifications and / or appended 

with the tender document, any modifications of such drawings approved in writing 

by the Engineer-in-Charge and shall also include drawings issued for actual 

execution of the work time to time by the Engineer-in-Charge.  

 

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-

Charge become necessary at the time of execution and / or during the progress of 

work to obviate any risk or accident or failure or to obviate any risk of damage to the 

vessel structure, or required to accelerate the progress of work or which becomes 

necessary for security or for any other reason the Engineer-in-Charge may deem 

expedient.  

 

(xxii) Work/ works: means work / works to be executed in accordance with the contract.  

 

(xxiii) Schedules referred to in these conditions shall mean the relevant schedules 

annexed to the tender papers or the standard schedule of rates of the Govt. 

mentioned with the amendments thereto issued up to the date of receipt of the 

tender.  

 

(xxiv) District specifications means the specifications followed by the State Government in 

the area where the work is to be executed.  

 

xxv) Tendered value means the value of the entire work as stipulated in the letter of 

award.  

 

CLAUSE – 2 : INTERPRETATIONS 

 

Words imparting the singular only shall also include the plural; he includes she and vice-

versa unless this is repugnant to the context. Heading and marginal notes in these 

General Conditions shall not be deemed to form part thereof or be taken into 

consideration in the interpretation of construction thereof of the contract. 

 

 

CLAUSE – 3: PERFORMANCE GUARANTEE & SECURITY DEPOSIT 

 

3.1 PERFORMANCE GUARANTEE  

 

The contractor shall be required to deposit an amount equal to 5% (Five percent) of 

the tendered value of the work as Performance Guarantee in the form of either 

RTGS payable at any nationalized/schedule bank OR an irrevocable Bank 
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Guarantee bond of any scheduled bank or State Bank of India in accordance with 

the form prescribed within 15 days of the issue of the work order. The Bank 

Guarantee shall be valid till expiry of 90 days after the end of “Period of liability‟ 

defined in the contract document.  

 

3.2 SECURITY DEPOSIT  

 

Security Deposit including EMD already submitted will be 5% (Five percent) of the 

contract value of the work.  The EMD received from successful Tenderer will be 

converted as Security Deposit on signing of the Agreement.  The balance Security 

Deposit (i.e. Total 5% SD deducting EMD submitted with technical bid) shall be paid 

in the form of RTGS before signing of Agreement. Bank Guarantee will not be 

accepted as security deposit 

3.3 The contractor whose tender is accepted has to enter into an Agreement with IWAI 

for the due fulfillment of the contract. The security amount will be accepted in form of 

RTGS in favour of “Inland Waterways Authority of India – Fund” only payable at 

NOIDA. 

3.4 The total Performance Guarantee & Security Deposit shall remain with IWAI till defect 

liability period after satisfactory completion of work.  

3.5 Interest will not be paid on Security Deposit or Performance Guarantee.  

3.6 If the contractor having been called upon by the Engineer-in-Charge to furnish the 

security fails to do so within the specified period, the EMD submitted by the 

contractor shall be forfeited. It shall be lawful for the Employer:  

i) To recover the amount of balance security deposit by deducting the amount 

from the pending bills of the contractor under this contract or any other 

contract with the Authority, OR  

ii) To cancel the contract or any part thereof and to carry out the work or 

authorise to carry out the work/ works at the risk and cost of the contractor.  

3.7 No claim shall lie against the authority either in respect of interest or any depreciation 

in value of any security.  

3.8 The Contractor shall guarantee the execution of the terms of the Contract within 

stipulated period of time from the date of acceptance of the bid and in order to 

execute the work uniformly the contractor will ensure deployment of adequate survey 

boat with manpower and equipment through out the contract period. Any damage or 

defect that may arise or lie undiscovered at the time of the final payment connected 

in anyway with the work done by him or in the workmanship, shall be rectified by the 

contractor at his own expenses as deemed necessary by the engineer or in default, 

the engineer may cause the same to be made good by other agencies and deduct 

expenses (of which the certificate of the Engineer shall be final) from any sums that 

may be then or at any time thereafter, become due to the contractor under the 
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Contract or from the amount released by encashing the contract performance 

guarantee or recover otherwise from the contractor.  

3.9 If the Contractor feels that any variation in work or in quantity of survey work be 

beneficial or necessary to fulfill the guarantees called for, he shall bring to this notice 

of the Engineer in charge in writing, at appropriate time but prior to the execution of 

the work and take written acceptance of same from the engineer before proceedings 

with the works.  

3.10 From the commencement of completion of work, contractor shall take full 

responsibility for the care of work including all temporary works, or to any part thereof 

or to any temporary works from any cause whatsoever, shall at his own cost repair 

and make good the same so that at completion, work shall be in good order and in 

conformity, in every respect, with the requirements of contract and Engineer‟s 

instruction.  

3.11 If the contractor neglects to observe or fails to perform any of his obligations under 

the contract / under Clause 33, it shall be lawful for the Employer/ EIC to forfeit either 

in whole or in part, the Security Deposit & Performance Guarantee furnished by the 

contractor. However, if the contractor duly performs and completes the contract in all 

respects and presents in absolute "NO DEMAND CERTIFICATE” in the prescribed 

form, the IWAI shall refund the security deposit to the contractor after deduction of 

cost and expenses that the Authority may have incurred and other money including 

all losses and damages which the Authority is entitled to recover from the Contractor.  

3.12 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon the 

contractor to explain the causes for the delay within 3 days of receipt of the memo 

and 10 days from issuance of memo whichever is earlier. If the Engineer-in-Charge is 

not satisfied with the explanations offered, he may forfeit the security deposit and / or 

withhold payment of pending bills in whole or in part and/ or get the measures of 

rectification of progress of work accelerated to the pre-defined level at the risk and 

cost of the contractor.  

3.13 All compensation or other sums of money payable by the contractor under the terms 

of the contract or any other contract or on any other account whatsoever, may be 

deducted from or paid by the sale of a sufficient part of his security or from the 

interest arising there from or from any sums which may be due or may become due 

to the contractor by the Authority on any account whatsoever. Also in the event of the 

contractor‟s security deposit being reduced by reasons of such deductions or sale, as 

aforesaid the contractor shall, within 14 days of receipt of notice of demand from the 

Engineer-in-Charge make good the deficit in his security deposit.  
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CLAUSE – 4 : REFUND OF SECURITY DEPOSIT 
 

The Security Deposit less any amount due shall, on demand, be returned to the 
contractor on the expiry of defects liability period or on payment of the amount of the 
final bill payable in accordance with the agreement conditions, whichever is later, 
provided the Engineer-In-Charge is satisfied that there is no demand outstanding 
against the contractor. 

 
CLAUSE – 5: SUFFICIENCY OF TENDER 

 
5.1 The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates quoted in the 

schedule of Quantities and Prices which shall (except as otherwise provided in the 

contract) cover all his obligations under the contract and all matters and things 

necessary for the proper execution and completion of the works in accordance with 

the provisions of the contract and its operation during execution of work. 

 

5.2 The Contractor is deemed to have independently obtained all necessary information 

for the purpose of preparing the bid and his bid as accepted shall be deemed to 

have taken into account all contingencies as may arise due to such information or 

lack of the same.  

 

5.3 The Contractor shall be deemed to have examined, visited and acquainted himself 

with the site and the surroundings to have satisfied himself to the nature contract 

and the stretch to be dredged in all weather conditions and as to he nature and 

conditions of means of transport and communication, whether by land, or by sea, to 

have made local independent inquires as to the soil/sub soil conditions variations 

thereof, storms, prevailing winds, oceanographic, bathymetric, climatic conditions 

and all other matter effecting the work.  

 

5.4 Any neglect or omission or failure on the part of the contractor in obtaining 

necessary and reliable information upon the forgoing or any other matter affecting 

the contract shall not relieve the Contractor, of his responsibility/any risk/liability for 

completion of the work in strict accordance with the terms of the Contract.  
 
 

CLAUSE – 6: CONTRACT DOCUMENTS 
 

6.1 The language in which the contract documents shall be drawn up shall be English and 

if the said documents are written in more than one languages, the language according 

to which the contract is to be constructed and interpreted shall be English and 

designated as the „Ruling Language‟.  

 

6.2 The Contractor shall be furnished free of charge certified true copy of the contract 

document.  

 

6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be 
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kept by the Contractor on the Site in good order and the same shall at all reasonable 

time be available for inspection and use by the Engineer-in-Charge, his 

representatives or by other Inspecting officers of the Authority.  

 

6.4 None of these Documents shall be used by the Contractor for any purpose other than 

that of this contract.  

 

CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 

7.1 Detailed drawings shall be followed in preference to small-scale drawings and 

figured dimensions in preference to scaled dimensions. The case of discrepancy 

between the Schedule of Quantities and prices, the Specifications and/ or the 

drawings, the following order of precedence shall be observed : -  

 

(a) Description in the Schedule of Quantities and Prices.  

(b) Relevant Specifications and Special Conditions, if any.  

(c) Drawings.  

(d) General Specifications.  

 

7.2 The contractor shall study and compare the drawings, specifications and other 

relevant information given to him by the Engineer-in-Charge and shall report in 

writing to the Engineer-in-Charge any discrepancy and inconsistency which he notes. 

The decision of the Engineer-in-Charge regarding the true intent and meaning of the 

drawings and specifications shall be final and binding.  

 

7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission therefrom shall not vitiate the Contract or release the Contractor from the 

execution of the whole or any part of the Works comprised therein according to 

drawings and specifications or from any of his obligations under the contract.  

 

7.4 If on check there is difference in the amount worked out by contractor in the schedule 

of quantities and prices and General summary the same shall be adjusted in 

accordance with the following rules :  

 

(a) In the event of error occurring in the amount column of schedule of quantities 

and prices as result of wrong multiplication of unit price and quantity, the unit 

price shall be regarded, as firm and multiplication shall be amended on the 

basis of the quoted unit price. 

 
(b) All errors in totaling in the amount column and in carrying forward totals shall 

be corrected.  

 

(c) The totals of various sections of schedule of quantities and price amended 

shall be carried over to the General Summary and the tendered sum amended 
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accordingly. The tendered sum so altered shall, for the purpose of tender, be 

substituted for the sum originally tendered and considered for acceptance 

instead of the original sum quoted by the tenderer. Any rounding off of 

quantities or in sections of schedule of quantities and prices or in General 

summary by the tenderer shall be ignored.  

 

CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE 

 

8.1    The duties of the representative of the Engineer-in-Charge are to watch and supervise 

the works and to test and examine any materials/ parts to be used or workmanship 

employed in connection with the works.  

 

8.2    The Engineer-in-Charge may, from time to time in writing, delegate to his representative 

any of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to 

the contractor a copy of all such written delegation of powers and authorities. Any 

written instruction or written approval given by the representative of the Engineer-in-

Charge to the contractor within the terms of such delegation shall bind the contractor 

and the Authority as though it has been given by the Engineer-in-Charge.  

 
8.3     Failure of the representative of the Engineer-in-Charge to disapprove any work or 

materials shall be without prejudice to the power of the Engineer-in-Charge thereafter to 

disapprove such work or materials and to order the pulling down, removal or breaking 

up thereof. The contractor shall, at his own expense, again carry out such works as 

directed by the Engineer-in-Charge.  

 

8.4     If the Contractor is dissatisfied with any decision of the representative of the Engineer-

in-Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall 

thereupon confirm, reverse or vary such decision and the decision of the Engineer-in- 

Charge in this regard shall be final and binding on the contractor.  

 
CLAUSE – 9: ASSIGNMENT AND SUB-LETTING 

 
The Contractor shall not sub-let, transfer or assign the whole or any part of the work under 

the contract. Provided that the Engineer-in-Charge may at his discretion, approve and 

authorize the Contractor to sub-let any part of the work, which in his opinion, is not 

substantial, after the contractor submits to him in writing the details of the part of the work(s) 

or trade proposed to be subject, to name of the sub-contractor thereof together with his past 

experience in the said work/trade and the form of the proposed sub-contract. Nevertheless 

any such approval or authorization by the Engineer-in-Charge shall not relieve the 

contractor from his any or all liabilities, obligations, duties and responsibilities under the 

contract. The contractor shall also be fully responsible to the Authority for all the acts and 

omissions of the sub-contractor, his employees and agents or persons directly employed by 

the contractor. However, the employment of piece rate works shall not be construed as sub-

letting. 
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CLAUSE – 10: FACILITIES TO OTHER CONTRACTORS 
 

The contractors shall, in accordance with the requirements of the work as decided by the 

Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 

contemporaneously on separate contracts and for departmental labour and labour of any 

other agency properly authorised by Authority or any statutory body which may be 

employed at the site for execution of any work not included in the contract which the 

Authority may enter into in connection with or ancillary to the works. In all matters of 

conflict of interest, the Engineer-in-Charge shall direct what compromise should be made 

and his decision shall be final and binding on the parties. 

 

Clause – 11 : CHANGE IN CONSTITUTION 

 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-

Charge shall be obtained before any change is made in the constitution of the firms, 

where the contractor is an individual or a Hindu Undivided Family business concern, such 

approval, as aforesaid, shall like-wise be obtained before the contractor enters into any 

partnership firm which would have the right to carryout the work undertaken by 

contractor. If prior approval as aforesaid is not obtained the contractor shall be deemed 

to have been assigned in contravention to Clause 32 hereof and the same action will be 

taken and the same consequences shall ensure as provided for in the said clause-33. 

 
CLAUSE – 12 : COMMENCEMENT OF WORK 

 
The contractor shall commence the work at the respective sites within 10 days of the 

issue of Letter of Award. If the contractor commits default in mobilization of resources, 

and equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any 

other right or remedy be at liberty to cancel the contract and forfeit the earnest 

money/security deposit. 

 

CLAUSE – 13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATION 
DRAWINGS AND ORDERS ETC. 
 

13.1 The contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner and both as regards material and otherwise in 

every respect in strict conformity with the specification laid down or as may be laid 

down by the Engineer-in-Charge under the terms of the contract. The contractor shall 

also conform exactly, fully and faithfully to the designs, drawings specifications and 

instructions in writing in respect of the work, duly signed by the Engineer-in-Charge 

as may be issued from time to time. 

 

13.2 The contractor shall be entitled to receive, on demand, in addition to the contract 

documents, in accordance with the provisions of contract, the documents set forth 

herein in respect of the work on commencement or during the performance of the 

contract:  
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(a) Specifications or revisions thereof other than standard printed 

specifications  

 

(b) Explanations, instructions etc.  

Such further drawings, explanation, modifications and instruction, as the Engineer-in-

Charge may issue to the contractor from time to time in respect of the work shall be 

deemed to form integral part of the contract and the contractor shall be bound to 

carry out the work accordingly. 

 

13.3 All instructions and orders in respect of the work shall be given by the Engineer-in-

Charge in writing. However, any verbal instructions or order shall be confirmed by the 

Engineer-in-Charge as soon as practicable without loss of time and only such written 

instruction shall be deemed to be valid.  

 

13.4 The Contractor shall not be entitled to any right or claim whatsoever by reason of any 

representation/ explanation/ statement/ directions/ instructions or alleged 

representations/ explanation/ statement/ directions/ instructions, promises or 

guarantees given or alleged to have been given to him by any person other than 

what has been stated in the contract in his personal capacity.  

 
CLAUSE – 14 : SETTING OUT THE WORKS 

 

The contractor shall provide all assistance and adhere to the instruction of E.I.C 

during the course of surveying, inspection, etc. 

 

CLAUSE – 15 : URGENT WORKS 
 

If any urgent work (in respect where the decision of the Engineer-in-Charge shall be 

final and binding) becomes necessary, the contractor shall execute the same as may 

be directed, provided the directions are in accordance and confirmatory with 

provisions in Clause – 8. 

 

CLAUSE – 16 : DEVIATIONS 
 

16.1 The Engineer-in-Charge shall have powers to make any deviations in the original 

specifications of the works or any part thereof that are in his opinion, necessary at 

the time of or during the course of execution of the works for the aforesaid purpose or 

for any other reason, if it shall, in the opinion of the Engineer-in-Charge, be desirable, 

he shall also have the powers to make Deviations, such as (i) Variations (ii) Extra (iii) 

Additions / Omissions and (iv) Alterations or Substitutions of any kind. No such, 

Deviations in the specification or drawings or designs or Schedule of Quantities, as 

aforesaid, shall in any way vitiate or invalidate the contract and any such Deviations 

which the contractor may be directed to do shall form integral part of the contract as if 

originally provided therein and the contractor shall carry out the same on the same 
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conditions in all respects on which he agreed to do the works under the contract. 

 

16.2 Such items of work, as are required, to be executed at the rates already provided in 

the schedule of quantities, shall apply in respect of the same item(s) of work to be 

executed due to Variation. 

16.3 If requested by the contractor the time for completion of the work shall, in the event of 

any deviation resulting in additional cost over the contract sum be extended in the 

proportion which altered, additional or substituted work bears to the original contract 

sum plus such further additional time as may be considered reasonable by the 

Engineer-in-Charge whose decision shall be conclusive as to such provision:  

 

16.4 Under the circumstances, the contractor shall at any stage not suspend the work on 

account of non-settlement of rates of such Deviated items.  

 
CLAUSE - 17: CONTRACTORS SUPERVISION 

 

17.1 The contractor shall either himself supervise the execution of the works or shall 

appoint at his own expense, an Engineer as his accredited agent approved by the 

Engineer-in-Charge, if contractor has himself not sufficient knowledge or experience 

to be capable of receiving instruction or cannot give his full attention to the works. 

The contractor or his agent shall be present at the site(s) and shall superintend the 

execution of the works with such additional assistance in each trade, as the work 

involved shall require and considered reasonable by the Engineer-in-Charge, 

directions/instructions given by the Engineer-in-Charge to the contractor's agent 

shall be considered to have the same force as if these had been given to the 

contractor himself. 

 

17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-

Charge, the Engineer-in- Charge shall have full powers to suspend the execution of 

the works until such date as a suitable agent is appointed by the contractor and 

takes over the supervision of the work. For any such suspension, the contractor 

shall be held responsible for delay so caused to the works.  

 
CLAUSE - 18 : INSTRUCTION AND NOTICE 

 

18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by 

the Engineer-in-Charge or any officer for the time being entrusted with the functions 

duties and powers of the Engineer-in-Charge.  

 

18.2 All instructions, notices and communications etc. under the contract shall be given 
in writing and any such oral orders / instructions given shall be confirmed in writing 
and no such communication which is not given or confirmed in writing shall be valid.  
 

18.3 All instructions, notices and communications shall be deemed to have been duly 
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given or sent to the contractor, if delivered to the contractor, his authorized agent, or 
left at, or posted to, the address given by the contractor or his authorized agent or 
to the last known place of abode or business of the contractor or his agent of 
services by post shall be deemed to have been served on the date when in the 
ordinary course of post these would have been delivered to him and in other cases 
on the day on which the same were so delivered or left.  

 

18.4 The Engineer-in-Charge shall communicate or confirm the instructions to the 

contractor in respect of the execution of work in a work Site Order book maintained 

in the office of the Engineer-in-Charge and the contractor or his authorized 

representative shall confirm receipt of such instructions by signing the relevant 

entries in this book. If required by the Contractor, he shall be furnished a certified 

true copy of such instruction(s). The Proforma for Site Order book to be maintained 

at site is given in Proforma enclosed along with this tender. 

 

18.5 The “Hindrance Register” shall be maintained at the site of the work, where any 

hindrance which comes to the notice of the representative of the Engineer-in-

Charge shall be recorded and immediately a report will be made to the Engineer-in-

Charge within a week. The Engineer-in-Charge shall review the Hindrance Register 

at least once in a month. The Proforma on which the Hindrance Register shall be 

maintained is given in Proforma enclosed along with this tender. 

 
CLAUSE -19: PLANT AND EQUIPMENT 

 
19.1 The Contractors shall provide and install all necessary plant; equipment and 

machinery required for the execution of the work under the contract, at his cost and 

shall use such methods and appliances for the purpose of all the operations 

connected with the work covered by the contract, which shall ensure the completion 

of work(s) within the specified time.  

 

19.2 Subject to the availability of any item(s), plant, equipment and machinery the 

Authority at the written request of the contractor, may issue to the contractor on hire 

for being deployed on the work contracted for, at pre-determined rates, terms and 

conditions at the sole discretion of the Engineer-in-Charge.  

 

CLAUSE – 20: PATENT RIGHTS 
 

20.1 The contractor shall indemnify the Authority, its representatives or its employees 

against any action, claim or proceeding relating to infringement or use of any patent 

or design or any alleged patent or design rights and shall pay any royalties or other 

charges which may be payable in respect of any article or material or part thereof 

included in the contract. In the event of any claim being made or action being 

brought against the Authority or any agent, servant or employee of the Authority in 

respect of any such materials as aforesaid the contractor shall immediately be 

notified thereof. Provided that such indemnity shall not apply when such 
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infringement has taken place in complying with the specific directions issued by the 

Authority but the contractor shall pay any royalties or other charges payable in 

respect of any such use, the amount so paid being reimbursement to the contractor 

only if the use was the result of any drawings and or specifications issued after 

submission of the tender.  

 
20.2 The contractor shall at his own cost and expense, defend all suits or proceedings 

that may be instituted for alleged infringement of any patents involved in the works 

and in case of an award of damages, the contractor shall pay for such award. In the 

event of any suit or proceedings instituted against the owner, the same shall be 

defended at the cost and expense of the contractor who shall also satisfy/ comply 

any decree, order or award made against the owner.  

 

20.3 Neither the contractor nor through any counsel engaged by the contractor shall 

defend himself in the name of the Authority in any suit or proceedings.  

 

20.4 The Authority shall not be under any obligation to make the final payments to the 

contractor till any such suit or claim remains unsettled.  

 

 
CLAUSE – 21: MATERIALS 

 

21.1 The contractor shall at his own expenses provide / arrange all materials required for 

the bonafide use on work under the contract.  

 

21.2 All materials parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to 

time proof and samples, at his cost, of the materials parts as may be specified by 

the Engineer-in-Charge shall also have powers to have such tests, in addition to 

those specified in the contract, as may be required and the contractor shall provide 

all facilities to carry out the same. The cost of materials parts consumed in such 

tests and also expenses incurred thereon shall be borne by the contractor in all 

cases and also where such tests which are in addition to those provided in the 

contract disclose that the materials are in conformity with the provisions of the 

contract.  

 

21.3 The Engineer-in-Charge or his representative shall be entitled at any time to inspect 

and examine any materials parts intended to be used in or the works, either on the 

site or at factory or workshop or other place(s) where such materials are 

assembled, fabricated, manufactured or any place where these are lying or from 

where these are being obtained. For this, purpose, the contractor shall afford such 

facilities as may be required for such inspection and examination.  
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CLAUSE - 22: LAWS GOVERNING THE CONTRACT 
 

The Courts at NOIDA only shall have the jurisdiction for filing the award of the 

arbitration and for any other judicial proceedings. 

 

CLAUSE - 23: WATCHING AND LIGHTING 
 

The Contractor shall provide and maintain at his expense all lights, guards, fencing 

and watching when and where necessary or as required by the Engineer-in- Charge 

for the protection of the works or for the safety and convenience of those employed 

on the works or the public. 

 
 

CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
 

24.1 Subject to any provisions to the contrary contained in the contract, none of the 

works shall be carried out during national holidays without the permission in writing 

of the Engineer-in-Charge. However, when work is unavoidable or necessary for 

safety of life, property or works, contractor shall take necessary action immediately 

and advise the Engineer-in-Charge accordingly.  

 

24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that 

the work may be carried out on holidays, Sundays and/ or extra shifts to ensure 

completion of works under the contract as scheduled.  

 
CLAUSE - 25: LABOUR 

 
25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the 

required rate of progress and of quality to ensure workmanship of the degree 

specified in the contract and to the satisfaction of the Engineer-in-Charge. The 

Contractor shall not employ in connection with the works any person who has 

not completed eighteen years of age the minimum age specified in Indian 

Labour Law.  

 

(b) If any foreigner is employed by the contractor to work within the site the later 

shall ensure that such foreigner possesses the necessary special permit issued 

by the civil Authorities in writing and also comply with the instructions issued 

therefore from time to time. In the event of any lapse in this regard on the part of 

such foreigner the contractor shall be personally held responsible for the lapse 

& Authority shall not be liable in any event.  

 

(c) The Contract is liable for cancellation if either the contractor himself or any of his 

employee is found to be a person who has held class-I post under the Authority 

immediately before retirement and has within two years of such retirement 

accepted without obtaining the previous permission of the Authority or of the 

Chairman as the case may be and employment as contractor for, or in 
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connection with the execution of the public works, or as an employee of such 

contractor. If the contract is terminated on account of the failure of the 

contractor to comply with the above clause, The Authority shall be entitled to 

recover from him such damages as may be determined by the Engineer-in-

Charge with due regard to the inconvenience caused to the Authority on 

account of such termination without prejudice to the Authority's right to proceed 

against such officer.  

 
25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a 

distribution return of the number and description by trades of the works of people 

employed on the works. The contractor shall also submit on the 4th and 19th of 

every month for the period of second half of the preceding month and first half of 

the current month respectively to the Engineer-in-Charge, a true statement in 

respect of the following. 
 

i) Any accidents if occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 

injury caused by them and.  

 

ii) the number of female workers who have been allowed maternity benefit as 

provided in the Maternity Benefit Act 1961 or Rules made thereunder and 

the amount paid to them.  
 

25.3 The Contractor shall pay to labourer employed by him either directly or through 

sub-contractors wages not less than wages as defined in Minimum Wages Act 

and amendments made from time to time.  
 

25.4 The Contractor shall in respect of labour employed by him either directly or 

though sub-contractor comply with or cause to be complied with the contract 

labour (Regulation and Abolition) Act 1970 and Rules framed thereunder in 

regard to all matters provided therein.  

 

25.5 The Contractor shall comply with the provision of all the Acts Laws, any 

Regulation or Bye Laws of any Local or other Statutory Authority applicable in 

relation to the execution of works such as :  
 

i) Payment of wages Act.1936 (Amended)  
 
ii) Minimum wages Act. 1948 (Amended).  
 
iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed 

there under as amended.  
 
iv) Workmen Compensation Act. 1923 as amended by Amendment Act No. 

65 of 1976.  
 
v) Employer's Liability Act 1938 (Amended)  
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vi) Maternity Benefit Act. 1961 (Amended)  
 
vii) The Industrial Employment (Standing orders) Act 1946 (Amended).  
 
viii) The Industrial Disputes Act. 1947 (Amended)  
 
ix) Payment of bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 

of 1978 and any amended thereof:  
 

x) The Personal Injuries (Compensation Insurance) Act 1963 and any 
modifications thereof and rules made there under from time to time. The 
Contractor shall take into account all the above and financial liabilities in 
his quoted rates and nothing extra, whatsoever, shall be payable to him on 
this account. 

 
25.6 The Contractor shall be liable to pay his contribution and the employees 

contribution to the State Insurance Scheme in respect of all labour employed by 

him for the execution of the contract, in accordance with the provision of "the 

Employees State insurance Act 1948" as amended from time to time. The 

contractor agrees to indemnify and hold the owner harmless from any liability or 

penalty which may be imposed by any central or state Authority and also of any 

claims, suits or proceedings that may be brought against the Authority arising 

under, growing out of or by reasons of work proved by this contract whether 

brought by employees of the Contractor, by third parties or by Central or State 

Authority or any political sub division thereof. In case the Contractor fails to 

submit full details of his account of labour employed and the contribution payable 

the Engineer-in- Charge shall recover from the running bills of the contribution an 

amount of contribution as assessed by him. The amount so recovered shall be 

adjusted against the actual contribution payable for Employees State Insurance.  

 

25.7 The Engineer-in-Charge shall on a report having been made by an inspecting 

officer as defined in the Contract Labour (Regulation and Abolition) Act and 

Rules or on his own in his capacity as Principal Employer, have the power to 

deduct from the amount due to the contractor any sum required on estimated to 

be required for making good the loss suffered by worker(s) by reason of non-

fulfillment of the conditions of the Contract for the benefit of Workers, 

nonpayment of wages or of deduction made from him for wages which are not 

justified by the terms of the contract or non- observance of the said Act and 

Rules framed there under with amendments made from time to time.  

 

25.8 The Contractor shall indemnify the Authority against any payments to be made 

under and for observance of the Regulation Laws, Rules as stipulated in Clause-

25.5 above without prejudice to his right to claim indemnity from his sub-

contractors. In the event of the contractor's failure to comply with the provisions 

of all the Act/Laws stipulated in Clause-25.5 or in the event of decree or award or 
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order against the contractor having been received from the competent authority 

on account of any default or breach or in connection with any of the provisions of 

the Act/Law/Rules mentioned in Sub-Clause 25.5 above , the Engineer-in-

Charge without prejudice to any other right or remedy under the contract shall be 

empowered to deduct such sum or sums from the Bill of the contractor or from 

his security deposit or from other payment due under this contract or any other 

contract to satisfy within a reasonable time the provisions of the various 

Act/Laws/Rules/Codes as mentioned under Sub-Clause 25.5 above, on the part 

of the contractor under the contract on behalf of and at the expenses of the 

contractor and make payment and /or provide amenities/facilities/services 

accordingly. In this regard, the decision of the Engineer-in-Charge shall be 

conclusive and binding on the contractor. 

  
25.9 In the event or the Contractor committing a default or breach of any of the 

provisions of the aforesaid Contract's Labour (Regulation and Abolition) Act and 

Rules as amended from time to time or furnishing any information or submit ting 

or filling any form/Register/Slip under the provisions of these Regulations which 

is materially incorrect then on the report of the Inspecting officer as defined in the 

relevant Acts and Rules as referred in Clause 25.5 above , the Contractor shall 

without prejudice to any other liability pay to the Authority a sum not exceeding 

Rs.50/- (Rs. fifty only) as liquidated damages for every default, breach or 

furnishing, making , submitting, filling materially incorrect statement as may be 

fixed by the Engineer-in-Charge. The decision of the Engineer-in-Charge in this 

respect shall be final & binding.  

 

25.10 The Contractor shall at his own expenses Comply with or cause to be complied 

with the Provisions/ Rules provided for welfare and health of Contract Labour in 

the Contract Labour (Regulation and Abolition) Act and other relevant Acts and 

Rules framed there under or any other instructions issued by the Authority in this 

regard for the protection of health and for making sanitary arrangements for 

workers employed directly or indirectly on the works. In case, the contractor fails 

to make arrangements as aforesaid, the Engineer-in- Charge shall be entitled to 

do so and recover the cost thereof from the contractor.  

 

25.11 The Contractor shall at his own expense arrange for the safety or as required by 

the Engineer-in-Charge, in respect of all labour directly or indirectly employed for 

performance of the Works and shall provide all facilities in connection therewith. 

In case the contractor fails to make arrangements and provide necessary 

facilities as aforesaid, the Engineer-in- Charge shall be entitled to do so and 

recover the cost thereof from the Contractor. But this will not absolve the 

contractor of his responsibility or otherwise thereof.  

 

25.12 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract 

Labour" Safety Manual, or the provisions relating to report on accidents and grant 
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of maternity benefits to female workers and the relevant Act/Rules referred in 

clause 25.5 above shall make the contractor liable to pay to the Authority as 

liquidated damages an amount not exceeding Rs. 50/- for each default or 

materially incorrect statement. The decision of the Engineer-in-Charge in such 

matters based on reports from the inspecting Officers as defined in the relevant 

Acts and Rules as referred in clause 25.5 above shall be final and binding and 

deductions for recovery of such liquidated damages may be made from any 

amount payable to the contractor. In the event of any injury, disability or death of 

any workmen in or about the work employed by the contractor either   directly or 

through his sub-contractor contractor shall at all time indemnify and save 

harmless the Authority against all claims, damages and compensation under the 

Workmen Compensation Act. 1923 as amended from time to time or in other Law 

for the time being in force and Rules there-under from time to time and also 

against all costs, charges and expenses of any smooth action by proceedings 

arising out of such accidents or injury, disability or death of a workmen and 

against all sum or sums which may with the consent of the contractor be paid to 

compromise or compound any claim in this regard. If any award, decree or order 

is passed against the contractor for recovery of any compensation under the 

Workmen Compensation Act, 1923, for any injury, disability or death of a 

workman by any competent court, the said sum or sums shall be deducted by the 

Engineer-in-Charge from any sum then due or that may become due to the 

contractor or from his security deposit or sale thereof in full or part under the 

contract or any other contract with the Authority towards fulfillment of the said 

decree, award or orders. 

 
25.13 Provided always that the contractor shall have no right to claim payments/claims 

whatsoever on account of his compliance with his obligations under this clause 

and Labour Regulation.  

 

25.14 ALCOHOLIC LIQUOR OR DRUGS  

 

The contractor shall not otherwise than in accordance with the statutes ordinance 

and Government Regulations or orders for the time being in force import, sell, 

give, barter or otherwise dispose of any alcoholic liquor or drugs to permit or 

suffer any such import, sale, gift, barter or disposal by his sub-contractor, agent 

or employees.  

 

25.15 ARMS AND AMMUNITION  

 

The contractor shall not give, barter or otherwise dispose of to any person or 

persons any arms or ammunition of any kind or permit to suffer the same as 

aforesaid. 
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25.16 REMOVAL OF CONTRACTOR’S MEN 
 
The Contractor shall employ for the execution of the works only such persons as 

are skilled and experienced in their respective trades and Engineer-in-Charge 

shall be at liberty to object to and require the contractor to remove from the works 

any persons employed by the Contractor for the execution of the works who, in 

the opinion of the Engineer-in-Charge, misconduct himself or is incompetent or 

negligent in the proper performance of his duties. The contractor shall forthwith 

comply with such requisition and such person shall not be again employed upon 

the works without written permission of the Engineer-in-Charge. Any person so 

removed from the work shall be immediately replaced at the expense of the 

contractor by a qualified and competent substitute. Should the contractor be 

requested to repatriate any person removed from the work, he shall do so and 

shall bear all costs in connection herewith. 

 

CLAUSE – 26 : MATERIALS OBTAINED FROM EXCAVATION AND TREASURE 
TROVE, FOSSILS, ETC. 
 

26.1 Materials of any kind obtained from excavation on the site shall remain the 

property of the Authority and shall be disposed off as directed by the Engineer-in-

Charge.  

 

26.2 However if any of the materials thus obtained from excavation on the site is such 

as can be used in the execution of the work under the contract, the contractor will 

be allowed to use the same free of cost (except that any amount of royalty paid 

for in this regard by the Authority shall be recoverable from the contractor) for the 

aforesaid purpose provided the same is found suitable and is approved by the 

Engineer-in-Charge.  

 

26.3 Fossils, coins, articles of value, structures and other remains or things of 

geological or Archeological interest discovered on the site shall be the absolute 

property of the Authority. The contractor shall take reasonable precautions to 

prevent his labour or any other person from removing or damaging any such 

article or thing and shall acquaint the Engineer-in-Charge with such discovery 

and carryout the Engineer-in-Charge‟s directions as to the disposal of the same 

at the expense of the Authority.  

 
CLAUSE – 27: FORCE MAJEURE 

 
27.1 The term Force Majored shall herein mean Riots  (other than among the 

contractor's employees), Civil Commotion (to the extent no insurable), war 

(whether declared or not), invasion, act of foreign enemies, hostilation, civil war, 

rebellion, revolution, insurrection, military or usurped power, damage from 

aircraft, nuclear fission, acts of God, such as earthquake (above 7 magnitude on 

Richter Scale), lightning, unprecedented floods, fires not caused by contractor's 
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negligence and other such causes over which the contractor has no control and 

are accepted as such by the Engineer-in-Charge, whose decision shall be final 

and binding. In the event of either party being rendered unable by Force Majeure 

to perform any obligation required to be performed by them under this contract, 

the relative obligation of the party affected by such Force Majeure shall be 

treated as suspended for the period during which such Force Majeure cause 

lasts, provided the party allowing that it has been rendered unable as aforesaid, 

thereby shall notify within 15 days of the alleged beginning and ending thereof 

giving full particulars and satisfactory evidence in support of such cause. 

 

27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in 

completion date for a period exceeding the period of delay attributable to the 

causes of Force Majeure and neither the Authority nor the bidder shall be liable 

to pay extra costs provided it is mutually established that Force Majeure 

conditions did actually exist.  

 

27.3 If any of the Force Majeure conditions exists in the places of operation of the 

bidder even at the time of submission bid, he shall categorically specify in his bid 

and state whether they have been taken into consideration in their quotations.  

 

CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 
RECTIFICATION THEREOF 

 

28.1 If the contractor or his labour or sub-contractor, injure destroy or damage, 

Battery, Solar panel, lighting system, road, fence, enclosures, water pipe, cables, 

buildings, drains, electricity or telephone posts, wires, trees, grass line, cultivated 

land in the area in which they may be working or in the area contiguous to the 

premises on which the work or any part of it is being executed or if any damage 

is caused during the progress of work, the Contractor shall upto receipt of a 

notice in writing in that behalf from the Engineer-in-Charge, make the same good 

at his cost. 

 

 

28.2 If it appears to the Engineer-in-Charge or his representative at any time during to 

or prior to the expiration of the Defects Liability period that any work has been 

executed with unsound, imperfect or unskilled workmanship or that any materials 

or articles provided by the Contractor for execution of the work are unsound or of 

a quality inferior to that contracted for, or otherwise not in accordance with the 

Contract, or that any defect, shrinkage or other faults found in the work arising 

our of defective or improper materials or workmanship, the Contractor shall, upon 

receipt of a notice in writing in that behalf from the Engineer-In-Charge forthwith 

rectify or remove and reconstruct the work so specified in whole or in part, as the 

case may be, and  / or remove the materials / articles so specified and provide 

other proper and suitable materials at his expense.  
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28.3 All damages caused by accidents or carelessness of the contractor or any of his 

employees or any property belonging to the Authority is wasted or is misused by 

the contractor or any of his employee shall be to the account of the contractor, 

who shall make good the loss.  

 
CLAUSE – 29: CONTRACTOR'S LIABILITY AND INSURANCE 

 

29.1 From commencement to completion of the work(s) as a whole, the Contractor shall 

take full responsibility for the care thereof and for taking precautions to prevent 

loss or damage. He shall be liable for any damage or loss that may happen to the 

works or any part thereof and to the Authority's Plant, Equipment and Material 

(hired or issued to the Contractor) shall be in good order and condition and in 

conformity in every respect with the requirements of the Contract and instructions 

of the Engineer-in-Charge.  

 

29.2 i) Neither party to the contract shall be liable to the other in respect of any loss or 

damage which may occur or arise out of "Force Majeure" to the works or any part 

thereof on to any material or article at site but not incorporated in the works or to 

any person or anything or material whatsoever or either party provided such a loss 

or damage could not have been foreseen or avoided by a prudent person and the 

either party shall bear losses and damages in respect of their respective men and 

materials. As such liability of either party shall include claims/ compensations of 

the third party also. 

 

ii) Provided, however in an eventuality as mentioned in sub-clause – 29.2 (i) 

above, the following provisions shall also have effect :-  

 
(a) The Contractor shall, as may be directed in writing by the Engineer-in-

Charge proceed with the completion of the works under and in accordance 

with the provisions and conditions of the contract, and  

 

(b) The Contractor shall, as may be directed in writing by the Engineer-in-

charge, re-execute the works lost or damaged, remove from the site any 

debris and so much of the works as shall have been damaged and carry the 

Authority's T & P, Plant and Equipment, Material etc. to the Authority's store. 

The cost of such re-execution of the works, removal of damaged works and 

carrying of Authority's store shall be ascertained in the same manner as for 

deviations and this shall be ascertained in the same manner as for deviations 

and this shall be added to the contract sum. Provided always that the 

Contractor shall, at his own cost, repair and make good so much of the loss 

or damage as has been occasioned by any failure on his part to perform his 

obligations under the contract or not taking precautions to prevent loss or 

damage or minimise the amount of such loss or damage, Final assessment 
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of loss or damage shall be decided by the Engineer-in-Charge and his 

decision shall be final and binding.  

 

29.3 The contractor shall take special precautions to see that public places and roads 

adjacent to contractor's yard are not blocked at anytime either by his material or by 

his workmen. The roads are to be kept always clear and no equipment/materials 

shall be stacked.  

 

29.4 The navigable waterways shall not be blocked by Contractor's vessels. The 

anchors dropped in the waterways shall be properly marked and removed after 

done with.  

 

29.5 The contractor shall indemnify and keep indemnified the Authority against all 

losses and claims for death, injuries or damage to any person or any property 

whatsoever which may arise our of or in consequence of the construction and 

maintenance, of works during the contract period and also against all claims, 

demands, proceedings, damages, costs, charges and expenses whatsoever in 

respect of or in relation thereto, and such liabilities person or  any property 

whatsoever which  may arise out  of  or  in consequence of the construction and  

maintenance, of works during the contract period and also against all claims, 

demands, proceedings, damages, costs, charges and expensed whatsoever in 

respect of or in relation thereto, and such liabilities shall include claims / 

compensations of the third party 

 

29.6 (a) Before commencing execution of  the  work,  the Contractor shall without  in  

any  way  limiting  his  obligations  and   responsibilities under this condition, 

insure against any damage, loss or injury which may occur to any property 

(excluding that of the Authority but including the Authority building rented to the 

contractor wholly or in part and any part of which is used in part and any part of 

which is used by him for storing combustible materials) public liability by arising 

out of the carrying out of the contract. For this purpose the contractor shall take 

out, pay all costs and maintain throughout the period of his contract public liability 

with the following coverage. 

 
i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for 

one person and Rs. 2,00,000 for each accident.  

 

ii) Property liability limits for each accident not less than Rs. 1,00,000 ;  

 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that 

he has taken out all the insurance policies referred to above and has paid the 

necessary premiums for keeping the policies alive till expiry of the Defects 

Liability Period.  
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(b) The Contractor shall ensure that similar insurance policies are taken out by his 

sub-contractor (if any) and shall be responsible for any claims or losses to the 

Authority resulting from their failure to obtain adequate insurance protection in 

connection thereof. The Contractor shall produce or cause to be produced by his 

sub-contractors (If any) as the case may be, relevant, policy or policies and 

premium receipt as and when required by the Engineer-In-Charge. 

 

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in 

force the insurance referred to above or any other insurance which he/they may 

be required to effect under the term of the Contract then and in any such case 

the Authority may, without being bound to effect and keep in force any such 

insurance and pay such premium or premiums as may be necessary for that 

purpose and from time to time deduct the amount so paid by the Authority from 

any moneys due or which may become due to the contractor or recover the same 

as a debt due from the contractor.  

 

(d) The contractor shall at his own expense arrange for the safety provisions as 

required in respect of the works covered under this contract as per the instruction 

of Engineer-in-charge. In case, the contractor fails to comply with the provisions 

of the safety the Engineer- in-Charge shall be entitled to and make the necessary 

arrangements at the risk and cost of the contractor. This will, however, not 

absolve the Contractor of his overall responsibility to execute the works under the 

contract.  

 
CLAUSE – 30: SUSPENSION OF WORKS 

 

30.1 The contractor shall on the order of the Engineer-in-Charge suspend the 

progress of the works or any part thereof for such time or times and in such 

manner as the Engineer-in-Charge may consider necessary and shall during 

such suspension properly protect and secure the work so far as is necessary in 

the opinion of the Engineer-in-Charge.  

 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO 
ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

 

If at any time after acceptance of the tender the Authority decides to abandon or 

reduce the scope of the works for reason whatsoever and hence does not require 

the whole or any part of the works to be carried out, the Engineer-in-Charge shall 

give notice in writing to that effect to the contractor and the Contractor shall have 

no claim to any payment of compensation or otherwise whatsoever, on account 

of any profit or advantage which he might have derived from the execution of the 

works in full but which he could not derive in consequence of the fore closure of 

the whole or part of the works. 
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CLAUSE – 32 : TERMINATION OF CONTRACT ON DEATH 

 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies, or if the Contractor is a partnership concern and one of the 

partners dies, then, unless the Engineer-in-Charge is satisfied that the legal 

representatives of the individual contractor or of the proprietor of the proprietary 

concern and in the case of partnership, the surviving partners are capable of 

carrying out and completing the contract, the Engineer-in-Charge shall be entitled 

to terminate the Contract as to its incomplete part without the Authority being in 

anyway liable to payment of any compensation whatsoever on any account to the 

estate of the deceased Contractor and/or to the surviving partners of the 

Contractor's firm on account of termination of the Contract. The decision of the 

Engineer-in-Charge that the legal representatives of the deceased contractor or 

the surviving partners of the Contractor's firm cannot carry out and complete the 

works under the contract shall be final and binding on the parties. In the event of 

such termination, the Authority shall not hold the estate of the deceased 

Contractor and/or the surviving partners of the Contractor's firm liable for 

damages for not completing the contract. Provided that the power of the 

Engineer-in-Charge of such termination of contract shall be without prejudice to 

any other right or remedy which shall have accrued or shall accrue to him under 

the contract. 

 
CLAUSE– 33: CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL OR 

IN PART 
 

33.1 If the Contractor does not commence the work in the manner described in the 

Contract document or if he shall at any time in the opinion of the engineer.  

 

(i) commits default in complying with or commits breach of any of the terms 

and conditions of the contract and does not remedy it or take effective steps 

to remedy it immediately and not later than 15 days in any case after a 

notice in writing is given to him in that behalf by the Engineer-in-Charge; or  

 

(ii) fails to complete the work (s) or any item of work (s) within the time or any 

extended time under the contract and does not complete the work (s) or any 

item of works within the period specified in a notice given in writing in that 

behalf by the Engineer-in-Charge ; or  

 

(iii) Fails to carry on the work in conformity/ accordance with the contract 

document or mobilize/ supply suitable Survey boat, equipments, labour, 

materials or other equipments to the survey site as stipulated in the 

contract, or  

 

(iv) fails to commence, carry and execute the work to the satisfaction of the 

EIC, or  



45 

 

(v) Abandon the work, or 
  

(vi) If the contractor shall obtain a contract with IWAI as a result of wrong 
tendering or other non-bonafide methods of competitive tendering or 
commits breach of integrity pact, or  
 

(vii) Substantially suspend the work or the works for a minimum period of 30 
days without any authority/ prior permission of EIC, or  
 

(viii) commit or suffer or permit any other breach of any of the provisions and 
terms of the Contract to be performed by him or it is observed that the said 
breach persists 15 days, after notifying to the Contractor in writing by the 
engineer requiring such breach to be remedied or  
 

(ix) the contractor becomes bankrupt, insolvent or goes into liquidation whether 
compulsory or voluntary not being merely a voluntary liquidation for the 
purpose of amalgamation or reconstruction which amalgamations or 
reconstruction would assume complete responsibility and liability of the 
work with the prior approval of the owner and would furnish all guarantees 
by new formation, or  
 

(x) assigns, transfers, sublets (engagement of labour on a piece-work basis or 

of labour with materials not being incorporated in the work shall not be 

deemed to be subletting) or attempts to assign, transfer or sublet the entire 

works or any portion thereof without the prior written approval of the 

Engineer-in-Charge. The Engineer-in-Charge shall have powers to 

terminate the contract in full or in part as aforesaid without prejudice to any 

other right or remedy which shall have accrued or shall accrue of which 

cancellation notice in writing to the Contractor under the hand of the 

Engineer-in-Charge shall be conclusive evidence. Then the Authority shall 

have the power to enter upon the work and take possession of all the 

equipments of the contractor thereon, and to remove the contractor‟s 

license to the same and to complete the work by his agents or other 

contractor or workmen or to relate the same upon any terms and conditions 

and so such other person, firm or corporation as the owner in his absolute 

discretion may think proper to employ and for the purpose of completion of 

the work specified in the contract, and without any payment/allowance to 

the contractor for the use or of the equipment or being liable for any loss or 

damage thereto the equipments. If the Authority shall by reason of its taking 

the possession of the works being completed by other contractors (due 

account being taken of such extra work or works which may be omitted) 

then the amount of such excess work or works which may be due for work 

done by the contractor under the contract and not paid for. 
 

(xi) In case of any deficiency to be paid to the Authority by the contractor, the 

contractor shall make or in case of any deficiency remaining unsettled then 

the Authority shall have the power to sell in such a manner and for such a 

price as it may think fit all or any of the equipments belonging to the 

contractor and to recoup and retain the said deficiency or any part thereof 

out of the sale proceeds. 
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33.2 Corrupt Practice  
 

The Contractor shall not offer or to give to any person in the employment of 

the Authority or working under the orders of the Chairman any gift or 

consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in relation to 

the obtaining or execution of the contract or any other contract with the 

purchaser or for showing or forbearing to show favour or disfavour to any 

person in relation to the contract or any other contract with the purchaser. 

Any breach of the aforesaid condition by the contract, or any one employed, 

by him or acting on his behalf (whether with or without the knowledge of the 

Contractor) or the commission of any offence by the Contractor or by any 

one employed by him or acting on his behalf under Chapter IX of the Indian 

Penal code 1860 or the Prevention of Corruption Act. 1947 or any other Act 

enacted for the prevention of corruption by Public Servant shall entitle the 

Chairman to cancel the contract and all or any other contracts with the 

Contractor and to recover from the Contractor the amount of any loss 

arising from such cancellation in accordance with the provisions of General 

condition and Special conditions. 

 
33.3 The Engineer-in-Charge shall, on such termination of the contract, have 

powers for   

 

i) the Earnest Money Deposit, Security Deposit already recovered 

and Performance guarantee under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal of the IWAI.  

ii) to take possession of the site of work under the contract as well as 

the land / premises allotted to the contractor for his preliminary, 

Enabling and Ancillary works and  

iii) also, any materials, constructional plant, equipment, implements, 

stores, structures etc. thereon. The Engineer-in-Charge shall also 

have powers to carry out the incomplete work by any means or 

through any other agency or by himself at the risk and cost of the 

contractor. In such agencies shall be credited to the contractor at 

his contract prices and the contractor shall pay the excess amount, 

if any, incurred in completing the work as aforesaid, as stipulated 

under sub-clause 30.5 hereunder. 

 

33.4 On termination of the contract in full or part, the Engineer-in-Charge may 

direct that a part or whole of such plant, equipment and materials, 

structures be removed from the site of the work as well as from the 

land/premises allotted to the contractor for his preliminary, enabling and 

ancillary works, within a stipulated period if  the contractor shall fail to do so 
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within the period specified in a notice in writing by the Engineer-in- Charge,  

the  Engineer-in-Charge may cause then to be sold, holding the net 

proceeds of such sale to the credit of the contractor, which shall be 

released after completion of works and  settlement of amounts under the 

contract. 

 

33.5 If the expenses incurred or to be incurred by the Authority for carrying out 

and completing the incomplete work or part of the same, as certified by the 

Engineer-in-Charge, are in excess of the value of the work credited/ to be 

credited to the contractor, the difference shall be paid by the contractor to 

the Authority. If the contract tor fails to pay such an amount as aforesaid, 

within thirty days of receipt of notice in writing from the Engineer-in-Charge, 

the Engineer-in-Charge shall be empowered to recover such amount from 

any sum due to the contractor on any account under this or any other 

contract or from his security deposit or otherwise. 

 

33.6 Also, the Engineer-in-Charge shall have the right to sell any or all of the 

contractor's unused materials, constructional plant, equipment, implements, 

temporary building / structures etc. and apply the proceeds of sale thereof 

towards the satisfaction of any sums due from the contractor under the 

contract and if thereafter there may be any balance outstanding from the 

contractor, the Engineer-in-Charge shall have powers to recover the same in 

accordance with the provisions of the contract. 

 

33.7 The contractor shall not construct any structure even of a temporary nature 

for any other purpose on IWAI office premises & Engineer-in-Charge's 

representative's office or houseboat, or any such things except with the 

written permission of the EIC and any such construction so put up shall be 

removed by the contractor whenever the EIC or his representative calls upon 

the contractor to remove. Any dispute or difference in respect of either the 

interpretation effect or application of the above conditions or of the amount 

recoverable there under by the purchaser from the Contractor, shall be 

decided by the Chairman. 

 
(i) IWAI also reserves its right to determine/ terminate the contract on 

following basis:  
 
(ii) Authority shall, at any time, be entitled to determine and terminate the 

contract, for any cause whatsoever. A notice in writing from the Owner 
to the Contractor shall be issued giving 15 (fifteen) days time for such 
determination and termination including the reason thereof.  

 

(iii) The contractor upon receipt of such notice, shall discontinue the work 

on the date and to the extent specified in the notice, make all 

reasonable efforts to obtain cancellation of all orders and contracts to 
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the extent they are related to work terminated, and upon terms 

satisfactory to the Authority, stop all further sub-contracting or 

purchasing activity, related to the work terminated and assist the 

Authority in maintenance, protection and disposition of the works 

acquired under the contract by the Authority.  

 
(iv) Should the contract be determined under the sub-clause (i) of the said 

clause, the Contractor shall be paid compensation, equitable and 

reasonable dictated by the circumstances prevalent at the time of 

termination.”.  
 
 

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 

 

34.1 Time allowed for execution of the work as specified or the extended time, if 

any, in accordance with these conditions shall be essence of the contract.  

 

34.2 However, if the work is delayed on account of:  
 

i) Increase in the quantity of work to be done under the contract as per 
clause 16, or  
 

ii) Suspension of work as per clause 30; or  
 

iii) Rebuilding of work as per clause 31; or  
 

iv) "Force Majeure" as per clause 27; or  

 

v) Any other cause which, in absolute discretion of the Engineer-in-Charge is 

beyond the contractor's control; then immediately upon the happening of 

any such events as aforesaid, the contractor shall inform the Engineer-in-

Charge accordingly, but the contractor shall nevertheless use constantly 

his best endeavors to prevent and/or make good the delay and shall do all 

that may be required in this regard. The Contractor shall also request, in 

writing, for extension of time, to which he may consider himself eligible 

under the contract, within fourteen days of the date of happening of any 

such events as indicated above. 

 

34.3 In any such case as may have arisen due to any of the events, as 

aforesaid, and which may have been brought out by the contractor in 

writing, the Engineer-in-Charge may give a fair and reasonable extension of 

time, after taking into consideration the nature of the work delayed and 

practicability of its execution during the period of extension. Provided in the 

event of non-receipt of a request for such extensions from the contractor for 

reasons whatsoever, the Engineer-in-Charge may, at his sole discretion and 

with due regard to the event, grant fair and reasonable extension of time not 

more than 1/3rd of the total completion period without any financial 
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implication. Such extensions, if admissible, shall be communicated to the 

contractor by the Engineer-in-Charge in writing within one month of the date 

of receipt of such request or within one month of the occurrence of the 

event, but in any case before expiry of the contract period. 

 

CLAUSE – 35: COMPENSATION FOR DELAY 

 

35.1 If the contractor fails to complete all items of works in respect of any of the 

sub- group/group and/or work as a whole as the case may be and before 

the expiry of the period(s) of completion as stipulated in the aforesaid 

tender or any extended period (not due to the fault of the contractor) as may 

be allowed, he shall without prejudice to any other right or remedy of the 

Authority on account of such default, pay as an ascertained/agreed 

compensation as per Clause No. 36.  

 

CLAUSE – 36 : LIQUIDATED DAMAGES 

 

36.1 If the contractor fails to complete all items of works within the period(s) of 

completion as stipulated in the aforesaid tender or any extended period (not 

due to the fault of the contractor) as may be agreed he shall without 

prejudice to any other right or remedy of the Authority on account of such 

default, pay compensation (not by way of penalty) at the rate of 1/2 % (half 

percent) per week on the total value of the contract subject to a maximum of 

10% of the total value of the contract.  

 

36.2 Should however, the contractor achieve the completion of the entire works as 

a whole under the contract within the time or in the extended time (not due to 

reasons of default on the part of the contractor) as may be accorded, the 

Authority will refund to him the amount of compensation recovered from him, 

if any, in respect of delay in the non completion of works(s) under the 

individual group/sub-group, as aforesaid in full, In this regard, the decision of 

the Engineer-in-Charge shall be final and binding.  

 

36.3 The amount of compensation may be adjusted, withheld, deducted or set off 

against any sum due or payable to the contractor under this or any other 

contract with the Authority  

 

36.4 All sums payable by way of compensation under any of the conditions will be 

considered as reasonable compensation without reference to the actual loss 

or damage which will have been sustained.  

 

36.5 Payment of such damages shall not relieve the contractor of his obligation to 

complete the work or from any other of his obligation or liabilities under the 

contract.  
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CLAUSE – 37: INSPECTION AND APPROVAL 

 

37.1 All works involving more than one process shall be subject to examination and 

approval at each stage thereof and the contractor shall give due notice to the 

Engineer-in-Charge on his authorized representative, when each stage is 

ready. In default of such notice, the Engineer-in-Charge shall be entitled to 

appraise the quality and extent thereof and the decision of the Engineer-in-

Charge in this regard shall be final and binding.  

 

37.2 No work shall be put out of view without the approval of the Engineer-in-

Charge or his authorized representative and the Contractor shall afford full 

opportunity for examination. The contractor shall give due notice to the 

Engineer-in-Charge or his authorized representative whenever any such work 

is ready for examination and the Engineer- in-Charge or his representative 

shall, without unreasonable delay, unless he consider it necessary and advise 

the contractor accordingly , examine and measure such work. In the event of 

the failure or the contractor to give such notice, he shall if required by the 

Engineer-in-Charge, uncover such work at the contractor's expenses.  

 

37.3 Periodic inspection will be carried out by the EIC or his representative by their 

vessels. The contractor can have the inspection schedules finalized with the 

Engineer-in-charge. Generally all attempts should be made to have joint 

inspection and number of inspections be not less than three in a calendar 

month.  

 
CLAUSE – 38: COMPLETION CERTIFICATE 

 

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-

Charge and with in the specified time limit and terms and conditions of the 

contract. As soon as the work under the contractor is completed as a whole 

the contractor shall give notice of such completion to the Engineer-in-Charge. 

The Engineer-in-Charge shall inspect the work and shall satisfy himself that 

the work(s) has been completed in accordance with the provisions of the 

contract and then issue to the Contractor a certificate of completion indicating 

the date of completion. Should the Engineer- in-Charge notice that there are 

defects in the works or the works are not considered to be complete, he shall 

issue a notice in writing to the Contractor to rectify / replace the defective work 

or any part thereof or complete the work, as the case may be within such time 

as may be notified and after the contractor has complied with as aforesaid and 

gives notice of completion the Engineer-in-Charge shall inspect the work and 

issue the completion certificate in the same manner as aforesaid.  

 

38.2.1 No certificate of completion shall be issued as stipulated above and no work 

be considered to be completed unless the contractor shall have removed from 
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the work site and / or premises all his belongings / temporary arrangements 

brought / made by him for the site and / or premises in all respects and made 

the whole of the site and / or premises fit for immediate occupation / use to the 

satisfaction of the Engineer- in-Charge. If the contractor fails to comply with 

the above mentioned requirements on or before the date of completion of the 

work, the Engineer-in-Charge, may as he thinks fit and at the risk at cost of the 

contractor, fulfill such requirements and remove / dispose of the contractor's 

belongings / temporary arrangements , as aforesaid, and the contractor shall 

have no claim in this respect except for any sum realised by the sale of 

Contractor's belongings / temporary arrangements less the cost of fulfilling the 

said requirements and any other amount that may be due from the contractor. 

Should the expenditure on the aforesaid account exceed the amount realised 

by sale of such contractor's belongings / temporary arrangements then the 

contractor shall on demand pay the amount of such excess expenditure. 
 

CLAUSE - 39: MEASUREMENTS 

 

39.1 The Engineer-in-charge shall expect as otherwise stated ascertain and 

determine by measurement the value of work done in accordance with the 

contract.  

 

39.2 Notwithstanding any provision in the relevant standard method of 

measurement or any general or local custom, measurement of work done 

under the contract shall be taken in accordance with the procedure set forth in 

the Technical Specifications or Schedule of Quantities under the contract. In 

case of items of work which are not covered by the Technical Specifications or 

Schedule of Quantities measurement shall be taken in accordance with the 

relevant standard methods of measurement laid down by the Bureau of Indian 

Standard.  

 

39.3 All items having a financial value shall be entered in daily log book/ 

measurement book prescribed by the Authority so that the complete work 

performed under the contract is duly accounted.  

 

39.4 Measurement shall be taken jointly by the Engineer-in-Charge or his 

authorised representative and by the contractor or his authorised 

representative.  

 

39.5 Before taking measurements of any works, the Engineer-in-Charge or 

representative deputed by him for the purpose, shall give a reasonable notice 

to the Contractor. If the Contractor fails to attend or send an authorised 

representative for measurement after such notice or fails to countersign or to 

record the objection within a week from the date of taking the measurements, 

taken by the Engineer-in-Charge shall be taken to be correct and final 

measurements of such works.  
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39.6 The contractor shall, without extra charge, provide assistance with every 

appliance, labour and other things necessary for measurement.  

 

39.7 Measurements shall be signed and dated by both parties each day on the 

Site on completion of measurement. If the contractor objects to any of the 

measurement recorded by the representative of the Engineer-in-Charge a 

note to the effect shall be made in the item objected to and such note shall be 

signed and dated by both parties engaged in taking the measurement. The 

decision of the Engineer-in-Charge on any such dispute or difference or 

interpretation shall be final and binding on the contractor in respect of all 

contract items, substituted items, extra items and deviations. 

 
CLAUSE – 40: PAYMENT ON ACCOUNT 

 

40.1 The Contractor shall receive, as payment for all works required for carrying 

out detailed Hydrographic survey in the respective stretches and submission 

of charts and reports in the following installments:  

 

40.2 Payment of the contractor's bills shall be made by the Authority only in Indian 

Rupees within 30 days from the date of submission of the bill subject to the 

acceptance of the Engineer-in- Charge.  

 

40.3 Payments due to the contractor shall be made by RTGS by the Engineer-in-

Charge or his authorised representative. 

S.No. Activity / Milestone 
Payment 

in % 

i) Commencement of Bathymetric Survey after mobilization of 

required Manpower, Survey Equipments / Survey Boat and 

erection of necessary tide gauges at site for survey work.  

 

30% 

ii)  After completion of 100% field works (Hydrographic survey, 

Topographic survey, Construction of Bench Mark Pillars, 

establishing Chart Datum / Sounding Datum w.r.t to MSL, 

collection of Tide gauge reading at 6 locations between 

Dhamra and Pankapal for a period of 6 months, collection 

of details on Cross structures and Bank protection etc.) 

 

40% 

iii)  Final payment after submission of Final Report, Charts, 

Dredging quantity calculation, Soft copies and its 

acceptance by IWAI. (which includes submission of draft 

report & charts and incorporation of IWAI comments etc.) 

 

30% 
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40.4 Any interim certificate given relating to work done or materials delivered may 

be modified or corrected by any subsequent interim certificate or by the final 

certificate. No certificate(s) of the Engineer-in-Charge or his representative 

supporting an interim payment shall itself be conclusive evidence that any 

work or materials to which it relates is / are in accordance with the same.  

 

40.5 Should there be a request for extension of date of completion, pending its 

consideration interim payments shall continue to be made as provided herein.  

 

40.6 TDS at the applicable rates shall be deducted at source from any payment 

made to the contractor against this contract.  

 

CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

 

41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, 

excise service tax or any other local or central taxes as applicable/ charged by 

Center or State Government on all materials, including steel, wood, POL (and 

increase if any, on these during the currency of the contract) that the 

contractor has to purchase for the performance of the contract, shall be 

payable by the contractor and the Authority will not entertain any claim for 

compensation whatsoever in this regard. The rates quoted by the contractor 

shall be deemed to be inclusive of all such taxes, duties, levies, etc.  

 
CLAUSE- 42: TAX DEDUCTION AT SOURCE 

 

42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted 

from all the payment/advances made against the contract.  

 

 

CLAUSE – 43: PAYMENT OF FINAL BILL 

 

The final bill shall be submitted by the contractor within one month from the 

date of completion of the work or of the date the certificate of completion 

furnished by the Engineer-in-Charge. No further claim in this regard unless as 

specified herein under shall be entertained. Payment shall be made within 

three months. If there shall be any dispute about any item or items of the work 

then the undisputed item or items only shall be paid within the said period of 

three months or six months, as the case may be. The contractor shall submit a 

list of the disputed items within thirty days from the disallowance thereof and if 

he fails to do so, his claim shall be deemed to have been fully waived and 

absolutely extinguished. 
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CLAUSE - 44: OVER PAYMENTS AND UNDER PAYMENTS 
 

44.1 Whenever any claim whatsoever for the payments of a sum of money to the 

Authority arises out of or under this contract against the contractor, the same 

may be deducted by the Authority from any sum then due or which at any time 

thereafter may become due to the contractor under this contract and failing 

that under any other contract with the Authority or from any other sum 

whatsoever due to the contractor from the Authority or from the Authority or 

from his security deposit, or he shall pay the claim on demand. 

 

44.2 The Authority reserves the right to carry out post- payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc. 

The authority further reserves the right to enforce recovery of any over 

payment when detected not- withstanding the fact that the amount of the final 

bill may be included by one of the parties as an item of dispute before an 

arbitrator appointed under clause 48 of this contract and notwithstanding the 

fact that the amount of the final bill figures in the arbitration award.  

 

44.3 If as a result of such audit and technical examination any over payment is 

discovered in respect of any work done by the contractor or alleged to have 

been done by him under contract, it shall be recovered by the Authority from 

the contractor by any of all of the methods prescribed above, and if any under 

payment is discovered, the amount shall be duly paid to the contractor by the 

Authority.  

 

44.4 Provided that the aforesaid right of the Authority to adjust over-payment 

against amount due to the contractor under any other contract with the 

Authority shall not extend beyond the period of two years from the date of 

payment of the final bill or in case the final bill is a MINUS bill, from the date 

the amount payable by the Contractor under the MINUS final bill is 

communicated to the contractor.  

 

44.5 Any sum of money due and payable to the Contractor (including the Security 

Deposit returnable to him) under the contract may be withheld or retained by 

way of lien by the Engineer-in-Charge or Authority against any claim of the 

Authority or such other person or persons in respect of payment of a sum of 

money arising out of or under any other contract made by the contractor with 

the Engineer-in-Charge or Authority or with such other person or persons. The 

sum of money so withheld or retained under this clause by the Engineer-in-

Charge or Authority will be kept withheld or retained as such by the Engineer-

in- Charge or Authority or till his claim arising out of in the same contract or 

any other contract is either mutually settled or determined by the arbitrator, if 

the contract is governed by the arbitration clause under the clause 48 or by the 

competent court hereinafter provided, as the case may be, and the contractor 
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shall have no claim for interest or damages whatsoever on this account or any 

other ground in respect of any sum of money withheld or retained under this 

clause. 

 

CLAUSE - 45: CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 

 

45.1 All documents, correspondence, decisions and orders concerning the contract 

shall be considered as confidential and/or restricted in nature by the contractor 

and he shall not divulge or allow access to them by any un-authorized person.  

 

45.2 The contractor shall take necessary steps to ensure that all persons employed 

on any work in connection with this contract have noted that the Indian Official 

Secrets Act, 1923 (XIX of 1923) applies to them and shall continue so to apply 

even after the execution of such under the contract.  

 

CLAUSE – 46: FINALITY CLAUSE 

 

It shall be accepted as an inseparable part of the contract that in matters 

regarding materials, workmanship, removal of improper work, interpretation of 

the contract drawings and contract specifications, mode of procedure and the 

carryout out of the work the decision of the Engineer-in-Charge which shall be 

given in writing shall be final and binding on the contractor. 

 

CLAUSE – 47: SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 

 

All sum payable by way of compensation to the Authority under any of these 

conditions shall be considered as reasonable compensation without reference 

to the actual loss or damage sustained and whether or not damage shall have 

been sustained. 

 
CLAUSE – 48: ARBITRATION 

 

48.1 Except as otherwise provided herein before, all questions, disputes or 

difference in respect of which the decision has not been final and conclusive 

arising between the Contractor and the Authority in relating to or in connection 

with contract shall be referred for arbitration in the manner provided as under 

and to the sole arbitrator appointed as follows:  

 

(i) Either of the parties may give to the other notices in writing of the 

existence of such question dispute or difference.  

 

(ii) Within thirty (30) days of receipt of such notice from either party the 

engineer-in-charge of work at the time of such dispute shall send to the 

Contractor panel of three persons and there after the Contractor within 
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fifteen (15) days of receipt of such panel communicate to the Engineer-in-

charge the name of one of the persons from such panel and such a 

person shall then be appointed as sole arbitrator by the Chairman, IWAI. 

However, the arbitration so appointed shall not be an officer or the 

employee of Inland Waterways Authority of India.  

 

(iii) Provided that if the Contractor fails to communicate the selection of a 

name out of the panel so forwarded to him by the Engineer-in-charge then 

after the expiry of the aforesaid stipulated period the Chairman, shall 

without delay select one person from the aforesaid panel and appoint him 

as the sole arbitrator.  

 

48.2 The arbitrator to whom the matter is originally referred being transferred or 

vacating his office or being unable to act for any reason, then the Hy. Chief 

shall appoint another person to act as sole arbitrator, such person shall be 

entitled to proceed with the reference from the stage at which it was left by the 

predecessor.  

 

48.3 The award of the Arbitrator shall be final and binding. The Arbitrator shall 

decide in what proportion the Arbitrator‟s fees, as well as the cost of 

Arbitration proceeding shall be borne by either party.  

 

48.4 The Arbitrator with the consent of the parties can enlarge the time, from, time-

to-time to make and publish his award.  

 

48.5 A notice of the existence in question, dispute or difference in connection with 

the contract unless served by either party within 30 days of the expiry of the 

defects liability period, failing which all rights and claim under this contract 

shall be deemed to have been waived and thus forfeited and absolutely 

barred. The Arbitrator shall give reasons for the award if the amount of claim in 

dispute is Rs. 75,000/- and above.  

 

48.6 The work under this Contract shall continue during Arbitration proceedings and 

no payments due from or payment by the Authority shall be withheld on 

account of such proceedings except to the extent which may be in dispute.  

 

48.7 The arbitration and conciliation Act 1996 with any statutory modifications or re-

enactment thereof and the rules made there under and being in force shall 

apply to the Arbitration proceedings under this clause.  

 

NOTE: In case of contract with another public Sector Undertaking, following Arbitration 

Clause shall apply: "Except as otherwise provided, in case of a contract with a 

public Sector Undertaking if at any time any question dispute or difference 

whatsoever arises between the parties upon or in relation to, or in connection 
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with this agreement, the same shall be settled in terms of the Ministry of 

Industry, Department of Public Enterprises O.M No. 3/5/93-PMA dated 

30.6.1993 or any modifications / amendments thereof. "The arbitrator shall have 

the power to enlarge the term to rate the award with the consent of the parties 

provided always that the commencement or continuation of the arbitration 

proceeding shall not result in cessation or suspension of any of other rights and 

obligations of the parties of any payments due to them hereunder. 

 

48.9 The parties to the agreement hereby undertake to have recourse only to 

arbitration proceedings under for Arbitration Act 1996 and the venue of the 

arbitration proceeding shall be Noida/ New Delhi and the parties will not have 

recourse to Civil Court to settle any of their disputes arising out of this 

agreement except through arbitration.  

 

CLAUSE – 49: VALIDITY OF TERMS & CONDITIONS: 

 

49.1 The parties agree that if any term or provision of this contract is declared by a 

Court of competent jurisdiction to be illegal or in conflict with any law, the 

validity of the remaining terms and provisions shall not be effected and the 

right and obligations of the parties shall be construed and enforced as if this 

contract did not contain the particular term or provision held to be invalid. 
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PART- III 
 

TECHNICAL & SPECIAL CONDITIONS 
 

A. TECHNICAL CONDITIONS: 
 

1. Objectives 

 

The objective of the contract is to conduct Detailed Hydrographic Survey 

between Talcher and Pankapal stretch (120 km) of National Waterway – 5, 

Odisha (Phase-II) for conducting Mathematical Model Study, assessment of river 

training works, collection of Water level date in Phase – 1 stretch and for 

calculating further developmental cost for ecofriendly safe navigation. 

 

2. Scope of Work 

 

The Scope of work shall cover all technical aspects of Hydrographic 

Survey at par with International Standards including the following for 

development of the river / canal for inland navigation:- 

i. Detailed bank to bank Hydrographic Survey is to be conducted. The 

soundings are to be reduced to Chart Datum (CD) / Sounding Datum (SD) 

to assess the navigability of the waterway.  

ii. Topographical Survey on both the banks for a width of about 25 m on each 

side of bank are to be surveyed. The cross section and spacing of spot 

levels are to be kept at the similar to the Hydrographic survey soundings 

intervals. The Topographical Survey levels are to be reduced to Datum, so 

that the entire cross sections including bank levels will have soundings / 

levels reduced to Datum.  Permanent structures located within this corridor 

are also required to be indicated.  

iii. Bench Mark Pillars (RCC) of size 30cm x 30cm x 60cm above ground level 

are to be constructed on the high bank with sufficient foundation as per 

site condition at 10 km interval between Talcher and Pankapal. In addition, 

6 Nos. of BM Pillars are also to be constructed at Mangalgadi, Padanipal, 

Manpur, Krishnadaspur, Erada and Pankapal near to tide gauge location.  

iv. Each BM Pillar should have XY Coordinate with sub-meter accuracy. 

Reduced Level (Z Coordinate) on top of the BM Pillar should have value 

with respect to Chart Datum / Sounding Datum and also to be connected 

with MSL value. The detailed description of each Bench Mark in separate 

sheet as per standard procedure along with its position and value are to be 

given in the report for future recovery.  

v. Standard method shall be adopted for transfer of Datum in rivers. For tidal 

reaches standard transfer of Datum as per Admiralty Manual shall be 

adopted.  
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vi. Longitudinal profile from Paradip to Talcher consisting of River bed, Low 

Water Level (C.D), High Water Level w.r.t MSL shall be prepared similar to 

the sample drawing enclosed at the last page of the Tender document. 

vii. Manual Tide Gauges are to be established at 6 locations viz. Mangalgadi, 

Padanipal, Manpur, Krishnadaspur, Erada and Pankapal and same are to 

be connected to the newly constructed Bench Mark Pillars. Hourly 

readings w.r.t Datum are to be taken from 06.00 hrs to 18.00 hrs for a 

period of 6 months and same is to be recorded in a proper register. Tide 

gauges at different levels for each locations are to be established for 

taking uninterrupted reading throughout the year (during Lean season and 

Monsoon season).  

viii. Hard copy and Soft copy (Excel format) of the monthly tide gauge 

readings are to be submitted to IWAI at every month. These 6 Nos. of Tide 

gauges are to be left at site after completion of 6 months period for further 

continuation of collecting gauge reading by IWAI Bhubaneswar office.  

ix.  Land survey by using Total Station / equivalent levelling instrument shall 

be carried out at Talcher terminal. Spot levels at 10 m x 10 m grid for an 

area of about of 300 m x 100 m area (or) as directed by the E-I-C 

representative at site shall be carried out. The Reduced Level of the spot 

levels are to be reduced with respect to Datum. The terminal survey chart 

shall be prepared in 1:500 scale. 

x. Dredging quantity is to be estimated for a channel dimension of 45 m 

bottom width x 3.0 m depth below Datum from Talcher to Pankapal Stretch 

for NW-5 with side slope of 1:5.  

xi. Cross structures such as Road / Railway bridges, HT / LT power lines, 

Telephone lines, cables enroute etc, which are all built across the river are 

to be identified. The inner to inner clear horizontal span between pillars / 

towers are to be measured. The bottom of the deck slab of bridges / power 

line w.r.t to Navigational High Flood Level (NHFL) are also to be measured 

and indicated in the report. Photographs of each bridges are to be 

indicated in the report. 

xii. The existing condition of both the banks (Protected / Unprotected) and 

length & type of bank protection required are to be indicated in the report. 

 
3. Area of Work  

 
Detailed Hydrographic Survey is to be conducted between Talcher and 

Pankapal stretch (120 km) of National Waterway – 5, Odisha.  

Tide Gauges are to be establishment between Paradip / Dhamra and 

Talcher stretch (332 km) of National Waterway – 5, Odisha. 
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4. Terms of Reference (ToR) for detailed Hydrographic Survey between Pankapal  
    to Talcher 

 
The detailed hydrographic survey is to be carried out by using Automated 

Hydrographic Survey System (using digital Echo sounder for depth 

measurement, GPS/DGPS/latest equipment for position fixing and Hypack (or) 

equivalent Hydrographic survey software for data logging). The Horizontal control 

is to be made from the charts generated from Satellite imageries duly registered 

with the corresponding Toposheets. The chart shall also be suitably updated with 

prominent land features from the Toposheets / site condition. The Vertical control 

is to be established with respect to the Chart Datum / Sounding Datum already 

established by Central Water Commission / State Irrigation Department gauge 

stations along the river / canal (or) suitable C D / S D are to be established by the 

Contractor. The Datum values are to be given w.r.to Mean Sea Level (MSL). 

Other Terms of Reference for the survey work shall be as given below 

 
a. Erect Water level gauges at every 10 km interval (Pankapal to Talcher) 

and readings are to be taken at 1 hr. interval for 12 hours (6 AM to 6 PM) 

for the entire period of survey (from the starting date to till the completion 

of Hydrographic Survey). The Zero of the gauges is to be connected to a 

top level of the nearest Bench Mark by leveling. The Zero of the Gauge 

shall be kept at the Zero level of the CD / SD. The CD / SD value shall be 

connected with respect to MSL.  

b. Cross-section sounding lines are to be run from bank to bank at 100 m 

interval for the river portion and at 50 m interval for the canal portion to 

identify the navigable channel. Continuous soundings are to be taken by 

running the sounding boat at constant speed on the cross-section so as to 

get smooth contours.  

c. Dry area / very shallow depth area within the bank to bank river channel, 

which could not be surveyed by using boat are to be surveyed by spot 

levels using Total Station / equivalent levelling instruments with the same 

interval of Hydrographic survey soundings and their levels are to be 

reduced to Datum, so that the entire bank to bank cross sections will have 

soundings reduced to Datum. 

d. All survey equipments are to be tested for their accuracy before 

deployment in the survey area.  Accuracy of survey equipment will be 

checked daily in the field to ensure that all data collected meets standard 

procedure. 

e. Necessary bar check on depth & position are to be conducted daily at the 

starting & ending day of survey work and same shall be made available for 

checking by the E-I-C (or) his representative during their site visit. 

f. The soundings are to be reduced to the Chart Datum/ Sounding Datum 

established at every gauge stations.  



61 

 

g. On completion of the cross-sections, Thalweg (longitudinal) route is to be 

identified/ established by linking deepest soundings on the cross-sections.  

h. The survey chart is to be prepared on a scale of 1:10000 (for width more 

than 500 m) & 1:5000 (for width less than 500 m) for the river portion and 

1:1000 for the canal portion. Contours of 1 m, 2 m, 5 m and 10 m are to be 

indicated on the charts.  

i. Shallow patches / shoal and submerged sand-chur having less than 2 m 

depth, rocky outcrops, rapids and other navigational impediments are to 

be indicated on the charts.  

j. The Contractor may erect temporary tide gauges at 6 locations 

(Mangalgadi, Padanipal, Manpur, Krishnadaspur, Erada and Pankapal) 

immediately after signing the Agreement and start taking reading, later on 

proper tide gauges shall be installed and reading taken through temporary 

tide gauges shall be regularized.  

k. The Current velocity (at Surface level, half of the depth & above river bed) 

Float observation (right side, center & left side of the river) and discharge 

are to be observed once at every 10 km interval during the survey period. 

Their positions & value are to be plotted on the chart and details are to be 

mentioned in the report. 

l. Bottom samples & Water sample at surface, at 0.5 depth & at 0.2 d from 

river bed (d = Depth of Water) are to be collected from the deepest route 

at every 10 km interval and are to be tested & the characteristics of the 

soil & water are to be incorporated in the report and its positions are to be 

plotted on the chart.  

m. All prominent shore features, berthing place, existing jetty, ferry ghats, 

approach roads and other conspicuous objects are to be fixed and 

indicated on the chart. A brief writes up on condition of the shore features 

are to be included in the report.  

n. The Road / Railway bridges, HT / LT power lines, Telephone lines, cables 

enroute etc. built across the river between Pankapal and Talcher are to be 

identified. The inner to inner clear horizontal span between each pillars / 

towers constructed within river portion are to be measured. The bottom of 

the deck slab of bridges / power line w.r.t to Navigational High Flood Level 

(NHFL) are also to be measured and indicated in the report. 

o. Details of water intake / lift irrigation structures are to be collected and 

shown on the charts.  

p. The existing condition of both the banks between Pankapal and Talcher, 

whether protected or unprotected are to be collected and indicated in the 

report for each km wise. Further, the proposed protection needed for the 

unprotected banks is also to be suggested by the contractor in the report. 
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l. Photographs of the prominent shore features, Cross structures, Bank 

protection works, Survey works, Bench Mark pillars, Tide gauges, 

Levelling works, Bar checks, Outcrop / rocky outcrop visible exposure of 

bedrock within river etc. are to be taken and included in the report.  

m. Two hard copies of the draft Survey Chart (A1 size) and two hard copies 

of Report containing the dredging quantity calculation + Soft copies in two 

Pen drives shall be submitted within 30 days period of completion of field 

survey work. 

n. Ten hard copies of the Survey Chart (A1 size) and ten hard copies of 

Report containing the dredging quantity calculation + Digital form copied 

in ten Pen drives (Survey chart in .pdf & .dwg AutoCAD format and Report 

in .pdf & .doc / .xls MS Office format) shall be submitted within 30 days 

period after acceptance and incorporation of IWAI views / comments on 

the draft Report / Charts.  

5. Survey Equipment: 

 

Contractor has to Mobilise the required number of Survey equipments and 

survey vessel to carry out the survey work as per the tender condition. 

 

i. Suitable survey boat with minimum draft.  

ii. Single / dual frequency Echo sounders having analog printing with digital 

output should be used for conducting Bathymetric survey.  

iii. For conducting Bathymetric survey, DGPS / RTK / equivalent Position 

fixing equipment with digital output having sub-meter accuracy suitable for 

interfacing with Automated Hydrographic Survey System (AHSS) shall be 

used.  

iv. For conducting Land survey / Spot levels, survey instruments such as 

Total Station, Levelling instrument, GPS / DGPS / equivalent Position 

fixing equipment having decimeter level accuracy better than 10 cm 

suitable for establishing proper ground control levels shall be used.  

v. Computer (Laptop) compatible & loaded with suitable licensed Automated 

Hydrographic Survey Software like HYPACK or equivalent Software shall 

be used. The Automatic Hydrographic survey system should have on line 

& offline processing / recording facilities.  

vi. Suitable Water and Soil sampling devices.  

vii. Necessary containers for collecting Water & Soil samples  

viii. Suitable Current meters for current observations. 

ix. Suitable Float observation equipment.  

x. Qualified team of Surveyors and other supporting staff.  
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6. SPECIFICATIONS 

 

6.1. Vessels  

 

a) The vessels proposed is a river craft with shallow draft and should be 

capable of cruising in waterway by recording echo sounding profiles.  

b) The boat should have good steering control & with OBM engine, proper 

fuel enough to move at regular speed up to 4 Knots against river tidal 

currents.   

c) The vessel should be registered under I. V. Act and should have valid 

certificate for this contract period.  

 

6.2. Echo Sounder  

a) Can be a single / dual frequency type, standard dry / thermal paper 

recording and digital output system with a range upto 30 mtr having 

sufficient resolution. 

b) The contractor should have adequate backup power, spares and recording 

papers and other consumables for uninterrupted survey operations. 

  

6.3. Shore Survey Equipment  

 

Land survey party should be equipped with land survey equipment like 

Total Station, Levelling instrument, GPS / DGPS / equivalent Position fixing 

equipment having decimeter level accuracy suitable for establishing proper 

ground control points / levels with required accuracy standard for carrying out 

land survey. 

 

6.4. Position Fixing 

 

i. For conducting Bathymetric survey, DGPS / RTK / equivalent Position 

fixing equipment with digital output having sub-meter accuracy suitable for 

interfacing with Automated Hydrographic Survey System (AHSS) shall be 

used.  

ii. For conducting Land survey / Spot levels, survey instruments such as 

Total Station, Levelling instrument, GPS / DGPS / equivalent Position 

fixing equipment having decimeter level accuracy better than 10 cm 

suitable for establishing proper ground control levels shall be used.  
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6.5. Soil and Water sample equipments 

 

The Soil sample shall be collected by a Grab instrument / any approved 

system and Water sample shall be collected by any approved systems at 3 

positions i.e at surface, at 0.5 depth & at 0.2 d from river bed (d = Depth of 

Water). 

 

6.6. Current Meter 

 

The Current meter reading shall be collected by any approved system, 

which should have necessary Calibration certificate issued by CWPRS, Pune / 

from any approved Govt. (or) any recognized institute. Measurement should be 

taken at 3 positions i.e at surface, at 0.5 d, at 0.2 d and d (d-measured depth of 

water). 

 

6.7. Computer and Hydrography Survey Software 

 

Suitable computer compatible & loaded with the Automatic Hydrographic 

Survey Software like HYPACK / QINSy / HydroPro (or) equivalent software is to 

be used for the Bathymetric survey purpose. All other computer Peripherals like 

Printers, color Plotter etc. are to be used for generating out puts. 

 
7. TIME SCHEDULE. 

 
The time schedule for execution of the entire assignment will be as follows: 

 
i) Zero date of this project will be taken as 10th day after issue of Work 

Order. (0 – days) 

 

ii) The Contractor should mobilize Equipments, Man power etc. complete 

and start the Field works within 10 days from zero date. (10 – days) 

 

iii) The actual river survey work should commence within 15 days of zero 

date. (15 – days) 

 

iv) The actual field survey work should be completed within 6 months after 

commencement of work. (195 – days) 

 

v) The Draft Report along with draft charts of surveyed area should be made 

available within 30 days after completion of field works. (225 – days) 

 

vi) The Final Report along with final charts of surveyed area should be made 

available within 30 days after acceptance of draft report by IWAI. (270 – 

days, includes 15 days for IWAI’s comments / views & acceptance of draft 

report). 
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8. PROGRESS OF WORKS 
 

1. Monthly progress report is required to be submitted before 5th calendar 
day of every month clearly indicating the following:- 

 
2. General site location map. 
 
3. Bathymetric survey area covered and details of activities carried out 
 
4. Topography survey area covered and details of activities carried out 
 
5. Details of Survey instruments / Survey vessel used. 
 
6. Details of Bar check (Depth & Position) done for conducting Bathymetric 

survey / Topographic survey with its accuracy obtained. 
 
7. Details of Tide gauges erected, levelling done, transfer of Datum etc. 

 
8. Longitudinal profile from Paradip – Pankapal – Talcher  indicating the 

Chainage, River bed, Low Water Level (C.D), High Water Level w.r.t MSL 
 
9. Details of Tide gauge readings collected. 
 
10. Details of construction of Bench Marks at site. 
 
11. Co-ordinates & descriptions of control points used for the surveys. 
 
12. Reference Bench Marks used for the survey 
 
13. Details of Current meter readings, Float observation, Soil & Water sample 

collection etc. 
 
14. Details of bridges / cross structures / HT & LT lines collected 
 
15. Brief descriptions of waterways indicating status of minimum depth 

available and width of clear channel. 
 
16. Photographs taken during field activities. 
 
17. Any other information relevant for waterway development for navigation. 

 
 
9. FINAL REPORTS 
 

i) Two set of Draft Report & Charts (hard & soft copies) are to be prepared & 

submitted by the Contractor within 30 days after completion of field works. 

The Contractor should obtain IWAI’s views / comments and same is to be 

incorporated in the Report / Charts. 
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ii) Final Report and Charts are to be submitted by the Contractor within 30 

days after the acceptance of draft Report & Charts by IWAI. The Final 

Hydrographic / Topographic survey charts are to be prepared as per ToR 

conditions. 

 

iii) All drawing & charts shall be made in good quality of chart paper in A1 

size and submitted each set in good folders. 

 

iv) Final report shall be prepared in good binding works (not spiral binding). 

 

v) All Raw data, Edited data / processed data, Sorted out data, final plotting 

charts etc. of Automated Hydrographic Survey system are required to be 

submitted along with final charts in Pen Drives. 

 

vi) All Raw data and processed data of Topographic survey works are to be 

submitted along with final charts in Pen Drives. 

 

vii) Ten hard copies of the Survey Chart (A1 size) and ten hard copies of 

Report + Digital form containing all Raw / processed data copied in ten 

Pen drives (Survey chart in .pdf & .dwg AutoCAD format and Report in 

.pdf & .doc / .xls MS Office format) shall be submitted within 30 days 

period of completion of field survey work. 

 
 

B. SPECIAL CONDITIONS 
 
1. The contractor will study the requirements of the survey operations as 

explained in earlier sections and will take total responsibility for mobilizing 
all the survey equipments, vessels and the requisite personal and 
complete the surveys as required within the stipulated time 

2. In order to avoid serious time lag between field survey and submission of 
final survey charts / drawing, the contractor is expected to setup a base 
office at a suitable town at Odisha, where periodically the field data 
collected are brought and plotting works are carried out. This is also 
expected to help the contractor to fulfill the gaps in information before 
finalization. 

3. The contractor will provide free access to the Engineer - in charge who will 
inspect and verify the data during the Survey / plotting stage itself. Any 
correction pointed out should be carried out and information’s as required 
should be provided without any undue delay. These contracts do not 
provide for any down time of equipment or boat, hence, the contractor 
should ensure that these are avoided if not kept at minimum. 

4. IWAI will not accept any liability towards loss damage of any equipment 
vessel / survey equipment during the course of execution of contract. The 
contractor shall be responsible for paying all berthing charges on jetty or 
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other local charges etc. 

5. (a) The IWAI will make RA Bill No. 1 payment to the contractor after 
commencement of Bathymetric Survey subsequent to the mobilization of 
Manpower, required Survey Equipments / Survey Boat, construction of 
Bench Mark Pillars (if required), erection of necessary tide gauges etc. at 
site. Payment of such amount will be due under separate certification by 
the Engineer-In-Charge or his representative after. 

i) Execution of the form of Agreement by the parties within 10 days after 
issuing Work Order. 

 
ii) Provision by the Contractor of the security in accordance with the 

Clause-3 of General condition of contract. 
 

(b) The above payment will become payable only on satisfactory mobilization 
of all equipments and personal which will be subject to verification by the 
Engineer-In-Charge or his representative. It is presumed here that the 
successful mobilization means start of field Hydrographic surveys work. 
Hence the field Officer-in-charge will normally certify payment of 
mobilization advance only after the field Hydrographic surveys are 
commenced and after he is satisfied that all equipments and manpower 
are fully geared up for continuing operation in the field. 

 
(c)  PAYMENT 

 
Payment will be made as per the stages mentioned at Clause 40 of 

General conditions of contract. 
 

(d) CERTIFICATE OF BILLS 
 

i. Interim bill shall be submitted by the contractor after the completion of 
activity / milestone mentioned in Clause 40 of General condition of 
contract. 

 
ii. Payment on account for amount admissible shall be made on the 

certification of Engineer-In-Charge representative, IWAI field office at 
Bhubaneswar for the sum to which the contractor is considered entitled 
by way of interim payment for the work executed. 

 
iii. Payment of the contractor’s bill shall be made by the Authority within 

30 days from the date of submission of the bill subject to the 
acceptance. 

 
e) PAYMENT OF FINAL BILL 

 
The final bill shall be submitted by the contractor within one month of the 

date fixed for completion of the work or of the date the certificate of completion 
furnished by the field in charge of IWAI. No further claims in this regard unless as 
specify here in under shall be entertained. 
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C. OTHER CONDITIONS:- 
 

(i) The Engineer-In-Charge or his representative will inspect, co-ordinate, and 
certify the work. He has the right to inspect at any time during the contract 
period for which contractor’s authorized agent shall be available at site during 
such inspection. 

 
(ii) If the contractor’s personnel or any outside labour employed to work during 

execution of contract, breaks or damages / destroys any building, road, kerb, 
water pipe, fence, bund, wires, trees, crop, fruit or cultivated ground during 
the period of agreement, the same shall be made good by the contractor at 
his own expenses or in default the IWAI may cause the same to be made 
good by other sources and deduct the expenses from any sums that may be 
then or at any time thereafter may become due to the contractor. 

 
(iii) The prices shall include all the taxes, GST, levies cess, octroi, excise service 

tax, transportation, loading / unloading, accommodation or any other local or 
central taxes as applicable / charged by Center or State Government. No 
extra in this regard shall be paid. 

 
(iv) No forms regarding sales tax, trade tax or any other exemption, etc. will be 

supplied by IWAI. However, department would assist to the contractor for 
arranging these documents at contractors cost by writing to the concerned 
authorities only. Supply or arrangement of these forms, if required, shall be 
responsibility of the contractor. 

 
(v) All arrangements for establishment, watch & ward of stores and security of 

sites, permits, license, appropriate vehicles for transportation, handling, etc. 
shall have to be made by the contractor at his own cost and nothing extra on 
this account shall be paid. 

 
(vi) The right to award split up work or to reject the offer without assigning any 

reason is reserved with the Authority. 
 
(vii) The rate shall be quoted only in Indian Rupees and payment shall be made 

in Indian Rupees only. 
 
(viii) In case of delay in work E-I-C may reduce the quantity of work without 

affecting the main objective of the project. 
 
(ix) The income tax as applicable will be deducted from the running bill and final 

bill and to that effect a certificate will be issued 
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PART – IV (PRICE BID) 
 

BILL OF QUANTITIES (BOQ) 
 

 

SCHEDULE OF QUANTITIES (BOQ) to be filled and submitted online only 

“Detailed bank to bank Hydrographic survey on National Waterway - 5” 

 

Tender Inviting Authority :- Inland Waterways Authority of India, (Ministry of Shipping, Govt. of India), Noida 

Name of Work :- Detailed bank to bank Hydrographic survey on National Waterway - 5 

Tender No. :- IWAI/NW5/88/Sur/2017-18 

Bidder Firm Name :-                                                                                                                                

(This BOQ template must not be modified / replaced by the bidder and the same should be uploaded after filling the 
relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Firm 
Name and Amount only) 

Sl.  
No. 

Description of item Unit 
Amount with 

Taxes 
(in Rs.) 

1. 

To   carry   out   bank to bank detailed 

Hydrographic survey between Pankapal and 

Talcher on National Waterway – 5, which includes, 

Bathymetric, Topographic  survey, traversing, 

Current meter observation, Float observations, 

erection of tide gauge & collection of Water level 

reading for reduction in soundings, Construction of 

Bench Mark Pillars, collection of Tide gauge 

reading for 6 locations (Phase-I) for 6 months, 

collection of Soil & Water samples  and  its  

analysis,  Mobilisation charges of survey units, 

equipments,  hiring  &  running  charges  of  

vessels, insurance  of  personnel and  equipment 

Preparation  of  draft / final  Reports  &  Charts 

etc. complete in all respect.  

L.S                                         

Quoted Amount in Words :-  

2. 

 

GST / Tax. 
 

….. %                                

 
Note:- 

1. Price bid shall be evaluated based on the above L.S amount quoted at Sl. No. 1 above 

2. Bidders are allowed to enter the Bidder Firm name and amounts only. 

3. Domestic tender – Amount are to be given in Indian Rupees (INR) only) 
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PART - V  
    Proforma - I 

1. AGREEMENT FORMAT  

This agreement made on  day year _between   the       
Inland Waterways Authority of India (hereinafter called the `IWAI which expression 
shall unless excluded by or repugnant, to the context, be deemed to  
include heir, successors in office) on one part and M/S          
 (hereinafter called the CONTRACTOR which expression, shall unless 

excluded   by   repugnant to   the context be  deemed  to include  his heirs, 
 
executors, Administrators, representatives and assigns of successors in office) on 
the other part. 

 

 WHEREAS THE IWAI Desirous of Undertaking the 

works        

 WHEREAS the contractor has offered to execute and complete such 

works and  whereas  IWAI  has  accepted  the  tender  of  the  contractor  and 

WHEREAS the contractor  has furnished 

 

as security for the due fulfillment for all the conditions of this contract. 

 

NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 
In this agreement words and expression shall have the same meaning as 

are respectively as assigned to them in the conditions of contract hereinafter 
referred to: 

 
The following documents shall be deemed to form and be read and 

construed as part of this agreement VIZ. 
 

i) (a) Notice Inviting Tenders  
 

(b) Tender form  
 

(c) Warranty  
 

ii) Information & instruction for Tenders  
 

iii) (a) Schedule: Bill of Quantity  
 

(b) Annexure  
 

iv) General Conditions of Contract  
 

v) Technical specifications and Special Conditions of Contract  
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The contract agreement has been compiled by the IWAI from the original 
tender documents and all the correspondences from the tendering stage till 
acceptance. In the event of any difference arising from the completion of the 
contract, the original tender documents, contractors offer, minutes of meeting, pre 
bid meeting and correspondence between party ended vide letter No. …………… 
……………………………………………………………………. may be referred to by 
either party. These documents shall take precedence over the compiled 
documents. 

 
 

The contractor hereby covenants with the IWAI to complete and maintain the 
“Works” in conformity in all respect, with the provisions of the agreement. 

 
 

The IWAI hereby covenants to pay the contractor in consideration of such 

completion of works, the contract price at the time and in the manner prescribed by 

the contract. 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and 

seals on the day and the year first above written. 

 

SIGNED AND DELIVERED     SIGNED AND DELIVERED  

For and on behalf of      For and on behalf of  

INLAND WATERWAYS AUTHORITY   CONTRACTOR  

OF INDIA (IWAI)       (………..)    

 

 

 

(Name………………………………)   (Name………………………) 

Designation………………………    Designation………………… 
 

 

(Seal)        (Seal) 

 

 

 

Witness:-        Witness:-  

 

1.        1. 

 

 

 

 

2.        2. 
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Proforma - II 
 

2. BANK GUARANTEE PROFORMA FOR FURNISHING  
PERFORMANCE GUARANTEE 

 
To 
The Chairman 
Inland Waterways Authority of India  
A-13, Sector-1 
Noida- 201301 
 

In consideration  for  the  Chairman,  Inland  Waterways  Authority  of  India  
hereinafter called „the Authority” having agreed, under the terms and conditions 
of  the  Agreement dated ……………….  made  between……..  and  …for  the 
due   fulfillment   of the said Agreement by the  Contractor of  the  terms and  
conditions contained in the said Agreement, on production of Bank Guarantee for 
Rs…………………. (Rupees…………………….) at the request of………………….  
Contractor(s), We (Bank) do hereby undertake to pay to the Authority an amount 
not exceeding Rs…………………… against any loss or damage caused to or 
suffered, or would be caused to or suffered by the Authority by reason of any 
breach of the said Contractor(s) of any of the terms or conditions contained in the 
said Agreement. 

 

2. We……. do hereby undertake to pay the amount due and payable under this 
Guarantee without any demur, merely on a demand from the Authority stating that 
the amount claimed is due by way of loss or damage caused to or would be caused 
to or suffered by the authority by reason of breach by the said contractor(s) of any 
of the terms or conditions contained in the said Agreement or by reason of the 
contractor(s)‟s failure to perform the said Agreement,. Any such demand made on 
the Bank shall be conclusive as regards the amount due and payable by the Bank 
under this guarantee. However, our liability under this guarantee shall be restricted 
to an amount not exceeding 
Rs……………….. 
 

3. We   undertake   to   pay   the   authority   any   money   so   demanded  
notwithstanding any dispute   or disputes   raised   by   the   contractor(s)   / 
suppliers(s)  in any suit  or  proceeding pending  before  any  court  or  Tribunal 
relating thereto liability under this present being absolute and unequivocal. 

 
The payment so made by us under this Bond shall be valid discharge of our 

liability for payment there under and the contractor(s) / supplier(s) shall have no 
claim against us for making such payment. 

 
4. We, …………………. further agree that the guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the 
performance of the said Agreement and that it shall continue to be enforceable till 
all the dues of the Authority under or by virtue of the said 
Agreement have  been  fully  and  its claim  satisfied or discharge or 
till….......................   Certify   that   the   terms   and   conditions of the said 
Agreement have   been   fully   and   properly   carried   out by the said 
Contactor(s)   and accordingly discharges this Guarantee after…….. years from 
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the date of completion of the said contract unless a demand or claim under this 
Guarantee is served in writing on the bank but before the expiry of the said period 
of ………………. years in which case it shall be enforceable against the bank 
notwithstanding the fact that the same is enforced after the expiry of the said period 
of ……………..years. 

 

5. We,…………………..further agree with the Authority that the Authority shall 
have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said 
Agreement or to extend time of performance by the said Contractor(s) from time to 
time or to postpone for any time or from time to time any of the powers exercisable 
by the Authority against the said Contactor(s) and to forbear or enforce any of the 
terms and conditions relating to the said Agreement and we shall not be relived 
from our liability by reason of any such variation, or extension being granted to the 
said Contractor(s) or for any forbearance, act or omission on the part of the 
Authority or any indulgence by the Authority to the said Contractor(s) or by any 
such matter or thing whatsoever which under the law relating to sureties would, but 
for the provision, have effect of so relieving us.  

 

6. It shall not be necessary for the Authority to proceed against the Contractor 
before proceeding against the Bank and the Guarantee herein contained shall be 
enforceable against the Bank notwithstanding any security which the Authority may 
have obtained or obtain from the Contactor shall at the time when proceedings are 
taken against the Bank hereunder be outstanding or unrealized.  

 

 

7. Notwithstanding anything contained herein above our liability under the 
guarantee is restricted to Rs……………. and shall remain in force 
until……………….Unless a claim or suit under this guarantee is filed with us on or 
before…………………… ALL OUR RIGHTS UNDER THE GUARANTEE SHALL 
BE FORFEITED and the bank shall be relieved and discharged from all liabilities 
therein.  

 
8. This Guarantee will not be discharged due to the change in the constitution 
of the Bank or the Contractor(s) / supplier(s).  

 
9. We,…………. lastly undertake not to revoke this Guarantee during its 
currency except with the previous consent of the Authority in writing.  

 
Dated the …………date of…………..200… for…………………………… (indicate the 
name of Bank)  
Signature………………………….  
Name of the Officer………………………. (in Block Capitals) Designation 
of Code No…………………………………..  
Name of the Bank and Branch. 
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Proforma - III 
 

3. TIME SCHEDULE 

 

Subject:-  Detailed Hydrographic Survey on National Waterway – 5. 
 
5. TIME SCHEDULE 
 
Successful bidders shall deploy number of survey teams for completion of 
survey. The time schedule of execution of the entire assignment shall be 
furnished below:- 
 
S. 
No 

STRETCH ZERO  
DATE 

MOBILIZATION  
     PERIOD 

COMMENCEMENT    
OF SURVEY  

COMPLETION 
OF FIELD 
SURVEY 
WORK  

SUBMISSION 
OF DRAFT / 
FINAL 
REPORT 

1. Talcher to 
Pankapal 
(Hydrographic 
Survey) 

Date of 
signing of 
Agreement 
i.e within 10 
days after 
issuance of 
Work Order 
 

 
…….. days 
from the zero 
date  

 
……… days 
from the zero 
date 

 
……… days 
from the 
zero date 

 
……… days 

/ …… days 

from the 

zero date 

2 Dhamra to 
Pankapal 
(Tide 
Gauge 
installation 
and 
collection of 
reading for 
a period of 
6 months) 
 

Date of 
signing of 
Agreement 
i.e within 10 
days after 
issuance of 
Work Order 

 
…….. days 
from the zero 
date  

 
……… days 
from the zero 
date 

 
……… days 
from the 
zero date 

 
……… days 

/ …… days 

from the 

zero date 

 
 
Note:- Time included for all seasons except Force Majeure tender clause. 
  

(a) Two copy of the draft survey chart and report (hard & soft copies both) shall 
be submitted within 30 days period of completion of field survey work.  

(b) Ten copies of the final survey charts & reports (hard & soft copies both) shall 
be submitted within 30 days period after communicated modification / 
comments on draft report / charts, by IWAI. 

(c) No LD clause will be applicable for completing the works within the time 
period mentioned in this tender document by IWAI. If there is any deviation in 
the time schedule proposed by the Contractor, LD clause will be applicable 
for completing the works. 
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Proforma - IV 

 
4. LIST OF KEY PERSONNEL PROPOSED TO BE DEPLOYED BY  

CONTRACTOR ON THIS WORK 
 

Sl.No. Name Designation 
Qualification 

and Experience 
 

     
 
 
 
 

 

(Signature of Tenderer) 
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Proforma - V 
 

5. QUESTIONNAIRE 
  

Detailed Information on Contractors Experience and Financial viability 

 

General: 
 

1. Name & Address of the firm : 

2. Status of the firm (with background): (Private/Govt/Public Undertaking)  

3. Registered office address: 

Tel……………………… Fax…………….. Email…………………………. 

4. Director’s / Owners Name: 

5. No. of employees working in the office: 

6. Qualifications & experience of the Director and other key staff proposed   
to engaged for above survey. 

7. Authorised capital of the company (in Rs. ………..… Lakhs only). 

8. Have you been registered with any Govt. / Public Sector Organisation. 

(Yes/No), if so furnish the details ………… 

 
Technical : 

 
Give details in a statement form of the work carried out by the firm during last 7 years. 

 

a) Type of Work done with copies of Work completion certificate.  
 
b) Cost of each work done.  
 
c) Furnish details regarding target dates and actual dates of completion of 

works/surveys with names and address of clients.  
 
d) Please indicate the field of specialization of the firm /company in brief.  
 

Relevant Experience : 

 

a) Details of hydrographic surveys.  
 
b) Details of personnel.  
 
c) Detailed bio data of Hydrographic Surveyors proposed to be deployed and 

state if they are presently employed in your firm.  
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d) It is essential that senior Surveyors proposed to lead the survey units should 

have adequate river survey and navigation experience. Hence relevant 

information on this must be included.  
 

e) Furnish list of survey job on hand along with deployment schedule of survey 

personnel and equipment.  

 

Financial : 

 

a) Details of companies corporate profiles from inception  
 

b) Firms Bankers  
 

c) Attested copies of income tax clearance certificates for the last assessment 

year and preceding two years.  

 
 
Equipment : 
 

a)     Echo Sounder: Make:  Frequency: 

b)     Total Station: Make :  Accuracy: 

c)     Auto Level : Make : 
 

d)     DGPS / equivalent : Make:  Accuracy: 

e) Tide gauge (Manual / Automatic): Make: 

f)  Soil Sampling device:  

g)  Water Sampling device: 

h)  Current meter device: Make:                             Calibrated on: 

i)  Float observation equipment: 

j)  Details of Hydrographic Survey Software: 

k)  Survey Boat : Make                                          Capacity: 
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Proforma - VI 

6. TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

Date: 
To,            
[Designation of Tender issuing authority], 
INLAND WATERWAYS AUTHORITY OF INDIA, 
A-13, Sector – 1, Noida - 201 301, 
District: - Gautam Budh Nagar (U.P.) 
 
Sub: Acceptance of Terms & Conditions of Tender. 
 
Tender Reference No: 
 
Name of Tender/Work: - [Project Name]. 
 

Dear Sir, 

1. I/ We have downloaded /obtained the Tender document(s) for the above mentioned 

‘Tender/Work’ from the website(s) namely:  www.iwai.nic.in OR 

https://eprocure.gov.in/eprocure/appas per your advertisement, given in the above 

mentioned website(s). 

2. I / We hereby certify that I / we have read the entire Terms and Conditions of the 

Tender documents from Page No. _______ to ______ (including all documents like 

annexure(s), schedule(s), etc.), which form part of the contract agreement and I / we 

shall abide hereby by the terms/conditions/clauses contained therein. 

3. The minutes of the pre-bid meeting(if any) and/ or corrigendum(s)(if any) issued from 

time to time by your department/organisation for this work too have also been taken 

into consideration, while submitting this acceptance letter. 

4. I / We hereby unconditionally accept the Tender conditions of above mentioned 

Tender document(s)/minutes of the Pre-bid Meeting (if any)/corrigendum(s) (if any) in 

its totality / entirety. 

5. In case any provisions of this Tender are found violated , then your department/ 

organisation shall without prejudice to any other right or remedy be at liberty to reject 

this Tender/Bid including the forfeiture of the full said earnest money deposit 

absolutely. 

Yours Faithfully 

 

(Signature of the Bidder, with Official Seal

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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Proforma - VII 

 

7.  PROCEDURE TO BE ADOPTED FOR HORIZONTAL & VERTICAL CONTROL. 
 
 

DETAILED HYDROGRAPHIC SURVEY ON NW - 5 
 

1.  Horizontal control:- 
 

 

 

 

 

 

 

 

 

 

 

2. Vertical control:- 
 
 
 
 
 
 
 
 

 

 

  Note:-  (i)   Details of GTS / Survey of India Bench Marks are not available with IWAI. 

(ii)  High precision RTK / DGPS / equivalent Position fixing equipment with digital 

output having sub-meter accuracy standards is acceptable for conducting 

Bathymetric survey. 

(iii) High precision Levelling instrument, Total Station, DGPS / equivalent 

Position fixing equipment having decimeter level accuracy better than 10 cm 

suitable for establishing proper ground control levels are acceptable.  

(iii)  Levels can be transferred from CWC / Irrigation / Ports gauges / GTS Bench 

Marks. 

(iv) Introductory letter will be issued to the successful bidder for collection of 

related information's from State Departments 

 

(Signature of Bidder) 
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PROFORMA - VIII 
 

8. DETAILS OF EQUIPMENT & SOFTWARE PROPOSED TO BE DEPLOYED 
 

DETAILED HYDROGRAPHIC SURVEY ON NW – 5 
 

 

  No. of  

Sl. No 
Details of equipment / 
Software 

Equipment / 
Software Proposed usage 

    

    
    

    

    

    

    

    

    

    

    

    

    

    

    
 
 

Note:- Details of Hydrographic Survey Software, Hydrographic Survey 

equipment, Land Survey Equipment, Sample Collectors, Velocity / Discharge 

measurement equipment, Boat details etc. are to be provided. 

 

 

 

(Signature of Bidder) 
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Proforma - IX 
 

9.  DETAILS OF MANPOWER PROPOSED TO BE DEPLOYED. 
 

DETAILED HYDROGRAPHIC SURVEY ON NW – 5 

 

 

 

 

 

(Signature of Bidder) 

 

 

Sl. 
No 

Name of the Surveyor Qualification  Experience 
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Proforma - X 

 
 

10. DETAILS OF BANK ACCOUNT 

FOR RELEASE OF PAYMENT THROUGH ELECTRONIC FUND  
TRANSFER SYSTEM  

 
(TO BE FURNISHED BY THE BIDDER ON ITS LETTER HEAD) 

 

NAME OF THE PROJECT:- DETAILED HYDROGRAPHIC SURVEY ON NW – 5. 

 

We ______________________(Name of the Bidder) hereby request you to give 

our payments by crediting our bank account directly by E-payment mode as per 

account details given below. We hereby undertake to intimate IWAI in case of 

any change in particulars given below and will not hold IWAI responsible for any 

delay / default due to any technical reasons beyond IWAI’s control:-   

NAME OF THE BANK   :__________________________________ 

BANK ACCOUNT NUMBER :__________________________________ 

RTGS / NEFT  - IFSC CODE :__________________________________    

BANK BRANCH   :__________________________________  

BRANCH CODE   :__________________________________ 

ACCOUNT TYPE (SAVING/CURRENT/OTHERS) :____________________________ 

 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.  

IWAI hereby declare that the particulars given above are correct and complete.  

If the transaction is delayed or credit is not affected at all for reasons of 

incomplete or incorrect information, I/We would not hold IWAI responsible.   

 

 

 

Signature of Authorized Signatory  

Name & Designation 

Date: 
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Proforma – XI 

 
11. TO BE SIGNED BY THE BIDDER’S AND THE SAME IS TO BE SIGNED BY 

AUTHORIZED SIGNATORY/COMPETENT EMPLOYER ON BEHALF OF IWAI. 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at ............... on this ...........day of ........... 2018 

BETWEEN 

Chairperson, Inland Waterways Authority of India represented through 

[Designation of Tender issuing authority], Inland Waterways Authority of 

India, A - 13, Sec. – 1, Noida. 

IWAI, (Hereinafter referred as the ‘Principal/Owner’, which expression shall 

unless repugnant to the meaning or context hereof include its successors and 

permitted assigns) 

AND 

............................................................................................................. 

(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 

                                    (Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the 

meaning or context hereof include its successors and permitted assigns) 

Preamble 

WHEREAS the Employer has floated the Tender (NIT No.:  IWAI/ 

………………) (hereinafter referred to as “Tender/Bid”) and intends to award, 

under laid down organizational procedure, contract for [Project Name]. 

AND WHEREAS the Employer values full compliance with all relevant laws of 

the land, rules, regulations, economic use of resources and of 

fairness/transparency in its relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to 

enter into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or 

“Pact”), the terms and conditions of which shall also be read as integral part and 

parcel of the Tender/Bid documents and Contract between the parties.  
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NOW, THEREFORE, in consideration of mutual covenants contained in this 

Pact, the parties hereby agree as follows and this Pact witnesses as under: 

Article 1: Commitment of the Principal/Owner 

1) The Employer commits itself to take all measures necessary to prevent     

corruption and to observe the following principles: 

 

(a) No employee of the Principal / Owner, personally or through any of his/her 

family members, will in connection with the Tender, or the execution of the 

Contract, demand, take a promise for or accept, for self or third person, any 

material or immaterial benefit which the person is not legally entitled to. 

(b) The Employer will, during the Tender process, treat all Bidder(s) with equity 

and reason. The Employer will, in particular, before and during the Tender 

process, provide to all Bidder(s) the same information and will not provide to 

any Bidder(s) confidential / additional information through which the 

Bidder(s) could obtain an advantage in relation to the Tender process or the 

Contract execution. 

(c) The Employer shall endeavour to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 

2)  If the Employer obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC) / Prevention 

of Corruption Act, 1988 (PC Act) or is in violation of the principles herein 

mentioned or if there be a substantive suspicion in this regard, the 

Employer will inform the Chief Vigilance Officer and in addition can also 

initiate disciplinary actions as per its internal laid down policies and 

procedures. 

 

Article 2: Commitment of the Bidder(s) / Contractor(s) 

1. It is required that each Bidder / Contractor (including their respective 

officers, employees and agents) adhere to the highest ethical standards, 

and report to the IWAI all suspected acts of fraud or corruption or Coercion 

or Collusion of which it has knowledge or becomes aware, during the 

tendering process and throughout the negotiation or award of a contract.   

 

2. The Bidder(s) / Contractor(s) commit himself to take all measures 

necessary to prevent corruption. He commits himself to observe the 

following principles during his participation in the Tender process and during 

the Contract execution: 
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a) The Bidder(s) / Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Principal / Owner’s employees 

involved in the tender process or execution of the contract or to any third 

person any material or other benefit which he / she is not legally entitled to, 

in order to obtain in exchange any advantage of any kind whatsoever during 

the Tender process or during the execution of the contract. 

 

b) The Bidder(s) / Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary 

contracts, submission or non-submission of bids or any other actions to 

restrict competitiveness or to cartelize in the bidding process. 

 

c) The Bidder(s) / Contractor(s) will not commit any offence under the relevant 

IPC / PC Act. Further the Bidder(s) / Contract(s) will not use improperly, (for 

the purpose of competition or personal gain), or pass on to others, any 

information or documents provided by the Employer as part of the business 

relationship, regarding plans, technical Bids and business details, including 

information contained or transmitted electronically. 

 

d) The Bidder(s) / Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly Bidder(s) / 

Contractor(s) of Indian Nationality shall disclose names and addresses of 

foreign agents / representatives, if any. Either the Indian agent on behalf of 

the foreign principal or the foreign principal directly could bid in a tender but 

not both. Further, in cases where an agent participate in a tender on behalf 

of one manufacturer, he shall not be allowed to quote on behalf of another 

manufacturer along with the first manufacturer in a subsequent / parallel 

tender for the same item. 

 

e) The Bidder(s) / Contractor(s) will, when presenting his bid, disclose any and 

all payments he has made, is committed to or intends to make to agents, 

brokers or any other intermediaries in connection with the award of the 

Contract. 

 

3. The Bidder(s) / Contractor(s) will not instigate third persons to commit 

offences outlined above or be an accessory to such offences. 
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4. The Bidder(s) / Contractor(s) will not, directly or through any other person or 

firm indulge in fraudulent practice means a wilful misrepresentation or 

omission of facts or submission of fake / forged documents in order to 

induce public official to act in reliance thereof, with the purpose of obtaining 

unjust advantage by or causing damage to justified interest of others and / 

or to influence the procurement process to the detriment of the Government 

interests. 

5. The Bidder(s) / Contractor(s) will not, directly or through any other person or 

firm use Coercive Practices (means the act of obtaining something, 

compelling an action or influencing a decision through intimidation, threat or 

the use of force directly or indirectly, where potential or actual injury may 

befall upon a person, his / her reputation or property to influence their 

participation in the tendering process). 

 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Employer under 

law or the Contract or its established policies and laid down procedures, the 

Employer shall have the following rights in case of breach of this Integrity 

Pact by the Bidder(s) / Contractor(s) and the bidder/Contractor accepts and 

undertakes to respect and uphold the Principal/Owner’s absolute right: 

1. If the Bidder(s)/Contractor(s), either before award or during execution of 

Contract has committed a transgression through a violation of Article 2 

above or in any other form, such as to put his reliability or credibility in 

question, the Employer after giving 14 days’ notice to the Contractor shall 

have powers to disqualify the Bidder(s)/Contractor(s) from the tender 

process or terminate/determine the Contract, if already executed or exclude 

the Bidder/Contractor from future contract award processes. The imposition 

and duration of the exclusion will be determined by the severity of 

transgression and determined by the Principal/Owner. Such exclusion may 

be forever or for a limited period as decided by the Principal/Owner.  

 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 

Employer has disqualified the Bidder(s) from the tender process prior to the 

award of the contract or terminated/determined the contract or has accrued 

the right to terminate/determine the contract according to Article 3(1), the 

Employer apart from exercising any legal rights that may have accrued to 

the Principal/Owner, may in its considered opinion forfeit the entire amount 

of Earnest Money Deposit, Performance Guarantee and Security Deposit of 

the Bidder/Contractor. 
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3. Criminal Liability: If the Employer obtains knowledge of conduct of a bidder 

or Contractor, or of an employee or a representative or an associate of a 

bidder or Contractor which constitutes corruption within the meaning of IPC 

Act, or if the Employer has substantive suspicion in this regard, the 

Employer will inform the same to law enforcing agencies for further 

investigation. 

 

Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 
years with any other Company in any country confirming to the 
anticorruption approach or with Central Government or State Government 
or any other Central/State Public Sector Enterprises in India that could 
justify his exclusion from the Tender process. 

 
2) If the Bidder makes incorrect statement on this subject, he can be 

disqualified from the Tender process or action can be taken for banning of 
business dealings/ holiday listing of the Bidder/Contractor as deemed fit by 
the Principal/ Owner. 

 
3) If the Bidder/Contractor can prove that he has resorted / recouped the 

damage caused by him and has installed a suitable corruption prevention 
system, the Employer may, at its own discretion, revoke the exclusion 
prematurely. 
 

Article 5: Equal Treatment of all Bidders/Contractors 

1) The Bidder/Contractor shall be responsible for any violation(s) of the 
principles laid down in this agreement/Pact by any of its sub-vendors.  

2) The Employer will enter into Pacts on identical terms as this one with all 
Bidders and Contractors. 

3) The Employer will disqualify Bidders, who do not submit, the duly signed 
Pact between the Employer and the bidder, along with the Tender or violate 
its provisions at any stage of the Tender process, from the Tender process. 
 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor 12 months after the completion of work under the contract. 
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If any claim is made/lodged during the time, the same shall be binding and 

continue to be valid despite the lapse of this Pacts as specified above, unless 

it is discharged/determined by the Employer.  

Article 7: Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is 
the Headquarters of the Division of the Employer, who has floated the 
Tender. 

 
2) Changes and supplements need to be made in writing. Side agreements 

have not been made. 

 
3) If the Contractor is a partnership or a consortium, this Pact must be signed 

by all the partners or by one or more partner holding power of attorney 
signed by all partners and consortium members. In case of a Company, the 
Pact must be signed by a representative duly authorized by board 
resolution. 

 
4) Should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact remains valid. In this case, the parties will strive to 
come to an agreement to their original intensions. 

 
5) It is agreed term and condition that any dispute or difference arising 

between the parties with regard to the terms of this Integrity Agreement / 
Pact, any action taken by The Employer/Principal in accordance with this 
Integrity Agreement/ Pact or interpretation thereof shall not be subject to 
arbitration. 

 

Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other 

legal rights and remedies belonging to such parties under the Contract and/or 

law and the same shall be deemed to be cumulative and not alternative to such 

legal rights and remedies aforesaid. For the sake of brevity, both the Parties 

agree that this Integrity Pact will have precedence over the Tender/Contact 

documents with regard any of the provisions covered under this Integrity Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity 

Pact at the place and date first above mentioned in the presence of following 

witnesses: 

 

............................................................... 
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(For and on behalf of Employer) 

 

................................................................. 

(For and on behalf of Bidder/Contractor) 

 

WITNESSES: 

1. .............................................. 

(signature, name and address) 

2. ............................................... 

(signature, name and address) 

 

Place: 

Date : 
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Proforma – XII 

12. BANK CERTIFICATION 

 

It is certified that above mentioned beneficiary holds a Bank 

Account No. …………………………. with our branch and the bank particulars 

mentioned above are correct.   

 

 

          

         Authorized Signatory  

 

 

Date:                                                                                               Authorization 

No.________ 

Name:_________________ 

 

Official Seal/Stamp  
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Proforma – XIII 
 

13. SAMPLE FORM FOR SITE ORDERS BOOK 
 

Reference Clause No. 18.4 
 

 

Name of work ………………. Date of commencement / period for completion…………… 
 

 

Sl. No Date 

Remarks of the 
Inspecting Officer or 

Contractor 
Action taken and 

by whom Remarks 
1 2 3 4 5 
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Proforma – XIV 
 

14. PROFORMA FOR HINDRANCE REGISTER 
 
Reference Clause No. 18.5 

 

 
 

Sl. 
No 

Nature of 
Hindrance 

Items of Work 
that could not 

be due 
executed to this 

Hindrance 

Date of 
Start fof 

Hindrance 

Signature of 
Representativ

e of EIC 

Date of 
removal of 
Hindrance 

Overlappin
g period if 

any- 

Net 
Hindranc
e in days 

Weightage 
of this 

Hindrance- 

Net 
effective 
days of 

Hindrance 

Remarks of 
Engineer-In-

Charge 
1 2 3 4 5 6 7 8 9 10 11 

           
 
 
 
 
 
 
 
 
 
 



 

93 

 

 

Proforma – XV 
15. Notice for appointment of Arbitrator 

[Refer Clause 48] 
 

To, 
The Chairperson 
Inland Waterways Authority of India 
A-13, Sector – 1 
NOIDA – 201 301, Uttar Pradesh. 
 
Dear Sir, 
 
In terms of clause 41 of the agreement, particulars of which are given below, 
I/we hereby give notice to you to appoint an arbitrator for settlement of disputed 
mentioned below:  

1. Name of applicant   
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.   
3. Full address of the applicant   
4. Name of the work and contract number in which arbitration sought   
5. Name of the Division which entered into contract   
6. Contract amount in the work   
7. Date of contract   
8. Date of imitation of work   
9.    Stipulated date of completion of work   
10. Actual date of completion of work (if completed)   
11. Total number of claims made   
12. Total amount claimed   
13. Date of intimation of final bill (if work is completed)   
14. Date of payment of final bill (if work is completed)   
15. Amount of final bill (if work is completed)   
16. Date of request made to Hy. Chief for decision   
17. Date of receipt of Hy. Chief’s decision   
18. Date of appeal made to Chairman, IWAI   
19. Date of receipt of the decision of Chairman, IWAI  

 

 
 

Specimen signatures of the applicant 
 

(only the person/authority who 
signed the contract should sign) 

 
 
 

I/We certify that the information given above is true to the best of 

my/our knowledge. I/We enclose following documents. 
 

1.  Statement of claims with amount of claims  
2.  
3. 

Yours faithfully 
 

 
(Signatures) 
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Map showing Phase – 1 and Phase – II on National Waterway – 5 
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Sample drawing showing Longitudinal profile of River bed, LWL (CD) & HWL w.r.t  MSL 

 


