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 INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Shipping, Road Transport and Highways, Govt. of India) 
A-13, Sector-1, NOIDA– 201 301, U.P. 

Phone No.– 0120-2544036, 2521684,2522798, 2521724; TeleFax No.– 0120-2544009, 2544041 
Email:-hc.iwai@nic.in, ahsnoida@gmail.com,Web Site:-www.iwai.gov.in 

https://eprocure.gov.in/eprocure/app 
1. NOTICE INVITING TENDER No. IWAI/PR/4NW/2015/8 

Inland Waterways Authority of India (IWAI) invites o n l i n e  tenders/ b i d s  in two envelope system 
(Envelope I-Technical bid and Envelope II- Financial Bid) from experienced and reputed agencies of India 
and abroad for engagement of “Consultancy Services for preparation of Two Stage Detailed Project Report 
(DPR) of Proposed 4 Inland Waterways in the state of Gujarat and Maharashtra”(hereinafter referred to as the 
“Project”). The Bids will be placed online at https://eprocure.gov.in/eprocure/app. 

1. Name of Work: Consultancy Services for preparation of Two Stage Detailed Project Report 
(DPR) of Proposed 4 Inland Waterways in the state of Gujarat and Maharashtra 

2. Estimated Cost of the work and EMD requirement are as under:  
CLUSTER 

# # RIVERS  EMD (Rupees in 
lakhs) 

Estimated Cost 
(Rupees in 

Crores) 

VIII 

1 MAHI RIVER 

12.4 6.2 
2 NARMADA RIVER 
3 SABARMATI RIVER 
4 TAPI RIVER 

3. TERMS & CONDITIONS:- 
4. Downloading of tenders: From 31/12/15 
5. Last date of submission of tender : 18/01/16 up to 1500 hours 
6. Date of opening of bids of the tender: 18/01/16 at 1530 hours. 
7. The tender document can be downloaded from the IWAI’s website www.iwai.nic.in and CPP 

Portal Website https://eprocure.gov.in/eprocure/app. Bidders submitting the downloaded version 
of tender document are required to submit Rs. 2,000/- (Rupees Two thousand only) i.e., an 
amount equal to the cost of tender document along with tender in the form of non-refundable 
demand draft in favour of ‘IWAI fund’ payable at Noida / New Delhi at any nationalized/ 
schedule bank. A signed declaration stating that no alteration has been made in any form in the 
downloaded tender document is to be enclosed with the tender by the bidder for downloaded 
tenders. 

8. IWAI reserves the right to accept or reject any or all tenders without assigning any reason and no 
correspondence shall be entertained in this regard. 

9. The complete bid as per the tender documents should be placed online at 
https://eprocure.gov.in/eprocure/app by 1500 hours on 18/01/16 and will be opened online on 
18/01/16 at 1530 hours at IWAI, A-13, Sector-1, Noida-201301. 

10. This is a re-tender of the TENDER No. IWAI/PR/40NW/2015/I and IWAI/PR/53NW/2015/II. 
Those bidders who have already been awarded 2 clusters in the aforementioned tender shall not be 
eligible to participate in bidding for this tender. 

For further details please contact IWAI office or visit website at www.iwai.nic.inand 
https://eprocure.gov.in/eprocure/app. 

 

Hydrographic Chief 

mailto:Email:-hc.iwai@nic.in,
mailto:ahsnoida@gmail.com
http://www.iwai.gov.in
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app.
http://www.iwai.nic.in
https://eprocure.gov.in/eprocure/app.
https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.inand
https://eprocure.gov.in/eprocure/app.
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NIT PUBLISHED IN THE NEWSPAPERS 
 
 

 
 

 
INLAND WATERWAYS AUTHORITY OF INDIA 

A-13, Sector-1, Noida - 201 301 
 

NOTICE INVITING E-TENDER 
Tender No. IWAI/PR/4NW/2015/8 

 
Inland Waterways Authority of India (IWAI) invites online bids from experienced and 
reputed Consultants of India and abroad for preparation of two stage Detailed Project 
Reports (DPR) for 4 inland waterways in Gujarat and Maharashtra. 

 
Tender document cost: 2000/- Date of downloading of Tenders is from 31/12/15 to 18/01/16 
Last date of online submission of bids is up to 1500 hrs. on 18/01/16 The online bids would be 
opened on 18/01/16 at 1530 hrs. 

 
For further details including EMD and   other terms & conditions, please refer to IWAI website 
i.e. www.iwai.nic.in and https://eprocure.gov.in/eprocure/app. 

 
 

Hydrographic Chief 
 
 
 

  

http://www.iwai.nic.in
https://eprocure.gov.in/eprocure/app
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2.0 
FORM OF TENDER 

To 
The Hydrographic Chief 
INLAND WATERWAYSAUTHORITY OFINDIA,  
A-13, Sector-1, NOIDA– 201 301, U.P. 

 
Sub: Tender document for engagement of Consultancy Services for preparation of Two 
Stage Detailed Project Report (DPR) of Proposed 4 Inland Waterways in the state of Gujarat 
and Maharashtra. 

 
Sir, 
1. Having visited the site and examined the information and instructions for submission of 
tender, general conditions of contract, Special Condition of contracts, Technical, General and 
Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee forms, etc for 
the above named works, I/ We hereby tender for execution of the works referred to in the tender 
document in conformity with the said Conditions of Contract, Specifications, Schedule of quantities 
for the sum as stated in Bill of quantities of this tender document or such other sum as may be 
ascertained in accordance with the said conditions of contract. 
2. I/ We undertake to complete and deliver the whole of the works comprised in the Contract 
within the time as stated in the tender and also in accordance in all respects with the specifications, 
Scope of work and instructions as mentioned in the tender document. 

3. I am tendering for the works mentioned in the table below and submitting the EMD for the 
following Cluster in the form of demand draft in favour of IWAI Fund payable at Noida / New Delhi 
at Nationalized / scheduled bank as per the details given therein: 

Sl. 
No CLUSTER NO. 

Demand draft 
No. & Date 

 

EMD 
(Rs.) 

Details of  Bank 
(Name of Bank, 

Branch and 
address) 

1 VIII    

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 90 
days from the date of opening of price bids or extension thereto as required by the IWAI and not to 
make any modifications in its terms and conditions. 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make any 
modifications in the terms and conditions of my/ our tender if I/ We fail to commence the execution 
of the works as above, I/ We shall become liable for forfeiture of my/ our Earnest money, as 
aforesaid and IWAI shall without any prejudice to another right or remedy, be at the liberty to forfeit 
the said Earnest Money absolutely otherwise the said earnest money shall be retained by IWAI 
towards part of  security deposit to execute all the works  referred to in the tender document upon the 
terms and conditions  contained or referred to therein and to carry out such deviations as may be 
ordered.  Should this tender be accepted, I/ We agree(s) to abide by and fulfill all the terms and 
conditions and provisions of this tender.  No interest is payable on earnest money deposit and/ or 
security deposit. 
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6. I/ We have independently considered the amount of Liquidated Damages shown in the tender 
hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in the 
event of works not being completed in time. 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called 
upon by the employer to do so, a contract agreement in the prescribed form.  Unless and until a 
formal Agreement is prepared and executed this tender together with your written acceptance thereto 
shall constitute a binding contract. 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the due 
performance of the Contract. I/We also declare that the firm has not been banned or blacklisted 
by any Govt. or its department or any Quasi Govt. agency or Public Sector Undertaking or 
Multilateral or International Aid Agency/Development Bank. 

9. I/ We understand that you are not bound to accept the lowest or any tender you may receive 
and may reject all or any tender without assigning any reason. 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 
conditions, specifications etc. as contained in the tender document, and it is further certified that it 
does not contain any deviation to the aforesaid documents. 
Date ………………..      Signature ………………… 

        Name ……………………. 

        Designation ……………… 

duly authorized to sign & submit tender for an on behalf of  

(Name and address of firm) 

       M/s  ………………………………..  

               ……………………………….. 

       Telephone nos……………FAX No…………...  

Witness : 

Signature…………………….. 
Name : ……………………………. 

Occupation ……………………….. 
Address  ………………………….. 

Telephone nos.     
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INLANDWATERWAYS AUTHORITYOFINDIA 
(Ministry of Shipping, Road Transport and Highways, Govt. of India) 

 
3.0 INFORMATION AND INSTRUCTIONS FOR BIDDERS 

(A) The details of work to be carried out and its scope are given in this tender document, 
which also indicate brief descriptions of the work to be executed.  The bidders are advised 
to study the same carefully before tendering and they shall be deemed to have fully 
acquainted themselves with the same.  

1. The bidders are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their tenders (Consultant may conduct its own 
investigations about the assignment and the local conditions before submitting the 
proposal by paying a visit to the project sites.), in respect of the site conditions including 
but not restricting to the following which may influence or affect the work or cost thereof 
under the contract: 
 
a) Site conditions including access to the site, existing and required roads and other means 
of transport/ communication for use by him in connection with the work;  

 
b) Source of extent of availability of suitable Boats including water and labour (technical, 
skilled and unskilled), manpower etc., required for work and Laws and Regulations 
governing their use and employment.  

 
c) Geological, meteorological, topographical, hydrological, morphological and other 
general features of the site and its surroundings as are pertaining to and needed for the 
performance of the work.  

 
d) The type of equipment and facilities needed, preliminary to / for and in the performance 
of the work and;  

 
e) All other information pertaining to and needed for the work including information as to 
the risks, contingencies and other circumstances which may influence or affect the work 
or the cost thereof under this contract.  

 

2. The bidders shall note that information, if any in regard to the work site and local 
conditions as contained in these tender documents except for the works agreed to be 
conducted, has been given merely to assist the bidder and is not warranted to be complete.  

3. The bidders shall note and bear in mind that the Authority (IWAI) shall bear no 
responsibility for the lack of acquaintance with site condition etc. or any information 
relating thereto, on their part. The consequence of the lack of any   knowledge aforesaid, 
on the part of the bidders shall be at their risk and cost and no charges or claims 
whatsoever consequent upon the lack of any information, knowledge or understanding 
shall be entertained or payable by the IWAI. 

(B) INSTRUCTIONS FOR SUBMISSION OF BID 

1.0 All covering letters and information to be included in the bid shall be submitted along with 
the bid itself. 



Page 9 of 113 

 

 
2.0 This tender schedule is only for the work of “Consultancy Services for preparation of 

Two Stage Detailed Project Report (DPR) of Proposed 4 Inland Waterways in the 
state of Gujarat and Maharashtra”. 

 
3.0   Bank Solvency for the following amount:- 

CLUSTER-VIII –Rs. 2.50 Cr. (Rupees Two Crore Fifty lakhs only) 
 

The Bank Solvency should be in the name of the lead bidder only. The banker address, 
issuing authority, date of issue, validity, contact phone, e-mail ID of Bank are to be 
mentioned clearly in the Bank solvency. The Bank Solvency should be for minimum 
amount as mentioned above and shall be issued during the current financial year. 
Notarized copy of Bank Solvency certificate would be acceptable. 

 
4.0       EARNEST MONEY DEPOSIT (EMD) 

 
The bidder shall furnish as part of its tender:-  
EMD of Rs. 12.40 lakhs (Rupees twelve lakhs forty thousand only) for CLUSTER-VIII.  
 
The EMD shall be drawn in the form of Crossed Demand Draft (DD) from any Nationalized/ 
Schedule bank (Schedule I & II as per RBI guidelines) in favour of “INLAND 
WATERWAYS AUTHORITY OF INDIA FUND" payable at NOIDA / NEW DELHI. No 
other form of payment, e.g. Fixed Deposit, BG etc., shall be accepted for EMD. No bidder 
shall be exempted from submission of EMD/tender document fee/ Security Deposit, under 
any circumstances. 

Any member of the consortium can submit the EMD on behalf of the Consortium. 

4.1 The successful Bidder EMD will be converted into Security Deposit (SD) and the 
successful Bidder has to remit balance amount of SD as per clause 3 of “General 
Conditions of the Contract”.    

4.2 The EMD may be forfeited if, 

a]  Bidder withdraws his bid in part or in full or modifies his tender, during the period of 
bid validity specified on the bid form, or  

b]  Make any modification in terms & conditions of tender, which is not acceptable to the 
IWAI, then the IWAI shall, without prejudice to any right or remedy, be at liberty to 
forfeit the EMD absolutely. 

c] The successful Bidder fails to furnish in full all the information as required by the 
tender, withdraws his tender or refuses to sign the contract in accordance with Clause -
24of “Instructions to the Bidder” on issue of letter of intent, or refuses to provide the 
Security Deposit in accordance with Clause 3 of “General Conditions of the Contract”. 

4.3 The EMD will be returned to the unsuccessful Bidder after finalization of the tender 
and no interest will be paid on EMD. 

4.4 Authority may also debarred the bidder for further participating in the authority 
tenders, if the bidder gives falls information(s) or refuses to sign the contract. 
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5.0 Submission of Bid 
The submission of bid by any Bidder(s) shall itself imply that the Bidder(s) has read and 
understood the tender documents, contract, terms and condition, wherein, further that he has 
understood the details of works and has made all such inquires as may be necessary so as to 
satisfy himself as regards the entire scope of work specified in the tender document. And upon 
such satisfaction the Bidder(s) has found himself capable to perform all obligations mentioned 
under the tender document if adjudged successful bidder.  

Bidder(s) shall be individual firm or Joint Venture (JV) or Indian lead firm supported by 
another firm (s). The bidder has to submit documentary proof of "intent of forming 
JV/consortium" on Rs.100/- notarized stamp paper at the time of submission of bid. However, 
successful bidder is required to submit proof of registration of JV/consortium after issue of Letter 
of Intent and before signing of agreement. Experience of individual firms of the JV will also be 
considered for evaluation. Indian Subsidiary of an International firm can bid using the references 
of its parent / sister company. 
(i) The Joint Venture/Consortium can be entered between two or more firms and limited to 
maximum six.  
(ii) The lead partner has to be an Indian company. 
(iii) The lead Partner shall have minimum 51% share or equity participation.  
(iv) The 2nd partner shall have minimum 26% share. Shares of other partners shall be within 
rest 23%. 
(v) In case the lead partner does not meet the requisite eligibility and qualifying criteria, 
technically or financially, the second partner must meet the requisite balance qualification & 
experience.  
(vi) The JV/consortium agreement showing “intent of forming a JV” in the prescribed format 
on the non-judicial stamp paper of Rs.100/= having notary affidavit is required for bidding. 
(vii) The successful bidder will be required to register their JV/Consortium under Registration 
Act, under payment of stamp duty, if the bidders want, then they may register under Indian 
Company Act 1956 or any other applicable law where the legality of the registration of 
JV/consortium is established beyond doubt. The proof of such registration of JV shall be 
submitted within 21 days of issue of Letter of Acceptance (LOA) of IWAI. The expenditure on 
the account of registration of JV/consortium shall be borne by the successful bidder. 
(viii) Non-compliance of above may lead to banning of JV/ consortium Partners from future 
bidding in IWAI. 
 
5.1 In case the Bidder is a Consortium, it shall comply with the following additional 
requirements: 
(a) Number of members in a consortium shall be two or more partners;  
(b) The Bid should contain the information required for each member of the Consortium; 
(c) Members of the Consortium shall nominate one member as the lead member (the “Lead 
Member”), who shall have an equity share holding of at least 51% (fifty one per cent) of the paid 
up and subscribed equity of the Consultant during the License Period. The nomination(s) shall be 
supported by a Power of Attorney, as per the format at APPENDIX-I (A):, signed by all the other 
members of the Consortium;  
(d) The Bid should include a brief description of the roles and responsibilities of individual 
members, particularly with reference to financial and technical obligations; 
(e) The members of a Consortium shall incorporate a special purpose vehicle as Consultant 
under the provisions of Companies Act, 1956, (as their wholly owned subsidiary) to execute the 
Project, if awarded to the Consortium; 
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(f) Members of the Consortium shall enter into a binding Joint Bidding Agreement, for the 
purpose of making the Bid. The Jt. Bidding Agreement, to be submitted along with the Bid, shall, 
inter alia 

(i) Convey the intent to form with shareholding/ ownership equity commitment(s) in 
accordance with this TENDER DOCUMENT, which would enter into the Contract and 
subsequently perform all the obligations of the bidder in terms of the Contract, 
(ii) Clearly outline the proposed roles and responsibilities of each member; 
(iii) Commit that in case such consortium of entities is the Preferred Bidder, the Preferred 
Bidder shall incorporate a wholly owned special purpose company under the provisions of 
Indian Companies Act, 1956, as the Consultant; in who’s subscribed and paid up capital, the 
Preferred Bidder shall collectively hold 100% equity during the License Period.  
(iv) The Lead Member of such Preferred Bidder consortium shall at all time during the 
License Period hold equity equivalent to at least 51% of the subscribed and paid up capital of 
the Consultant. Further, other consortium members whose technical/financial eligibility shall 
have been used for the purpose of qualification under this TENDER DOCUMENT shall hold 
at least 26% equity in the subscribed and paid up capital of Consultant/operator during the 
License Period; Provided however that Authority may in its sole and absolute discretion permit 
a consortium member to divest [in full/partially] its equity shareholding in the subscribed and 
paid up capital of the Consultant.   
(v) Include a statement to the effect that all members of the Consortium shall be liable jointly 
and severally for all obligations of the Bidder consortium in relation to the Project until the 
expiry of the contract. 
(vi) Statement of Legal Capacity as per Appendix-I(C); 
(vii) Copy of Memorandum and Articles of Association of the both members of the 
Consortium; 
(viii) Appendix-I(B)  providing summary of Financial capacity of the Bidder. 
 

(g) Except as provided under this TENDER DOCUMENT and the Bidding Documents, there 
shall not be any amendment to the Jt. Bidding Agreement without the prior written consent of the 
Authority.   
(h) No change in the composition of a Consortium will be permitted by the  Authority  during 
the Bidding process 
(i) In computing the Technical Capacity and Financial Capacity of the Bidder/ Consortium 
Members, the Technical Capacity and Financial Capacity of their respective Associates would 
also be eligible as per the terms hereunder.   
If the Bidder is a public listed company, it shall submit a copy of its Annual Financial statements 
for the last 3 (three) financial years preceding the Bid Due Date clearly setting out the relationship 
of Associates with the entity whose technical/financial capacity is relied upon. In case a bidder 
[other than a public listed company], relies on the eligibility capacity of its Associates, they shall 
be required to submit a Certificate from their respective statutory auditors stating that the entity 
whose Technical/Financial Capacity is considered for the purposes of this TENDER 
DOCUMENT and the Bidder are Associates in terms hereof. In case the experience of Associate 
is claimed by a Bidder, the Bidder shall ensure that such entity continues to remain its Associate 
through the term of Contract.  
For purposes of this TENDER DOCUMENT, Associate means, in relation to the Bidder/ 
Consortium Member, a person who controls, is controlled by, or is under the common control 
with such Bidder/ Consortium Member (the “Associate”). As used in this definition, the 
expression “control” means, with respect to a person which is a company or corporation, the 
ownership, directly or indirectly, of more than 50% (fifty per cent) of the voting shares of such 



Page 12 of 113 

 

person, and with respect to a person which is not a company or corporation, the power to direct 
the management and policies of such person by operation of law. 
(j) The Bidder shall enclose with its Bid, to be submitted as per the format at Appendix-I(A), 
complete with its Annexes, the following:  

(a) Technical Capacity:  
For demonstrating the technical capacity, bidder is required to submit the following: 

(i) Project Experience: Certificate of Incorporation of the project company along with 
certified copies of the audited financial results for last three financial years preceding the Bid 
Due Date in case experience is claimed as a owner and/or operator of the Eligible Project 
(ii)Certificate(s) from its statutory auditors or the concerned client stating the nature of 
association of the bidder with the project(s) for which eligibility is claimed (refer Appendix I 
- E). 
(iii) In case of operator only, duly notarized Certificate of Incorporation of the owner 
company (client) as well as of the operator and certificate (work order, completion 
certificates/ agreements) from the owner for nature of association for the eligible projects 

(b) Financial Capacity 
(i) Certificate(s) from its statutory auditors specifying the Net Worth of the Bidder, in the 
financial year preceding the Bid Due Date and also specifying that the methodology adopted 
for calculating such Net Worth conforms to the provisions of this Clause. For the purposes of 
this TENDER DOCUMENT, net worth (the “Net Worth”) shall mean the sum of subscribed 
and paid up equity and reserves from which shall be deducted the sum of revaluation 
reserves, miscellaneous expenditure not written off and reserves not available for distribution 
to equity share holders. 
(ii)Certificate from its statutory auditors stating the annual turnover of the bidder in relation 
to the Eligible Projects during each of the preceding three (3) years before the Bid Due Date.  
Note:- Appendix – 1(A), 1(C), 1 (D) & 1 (E) are for Consortium/Joint Venture between firms. 

5.2 Tender document/Bid should be submitted in two Envelopes viz. Envelope-1 (containing 
Technical Bid) and Envelope-2 (containing Financial Bid) and both of these envelopes should be 
placed in a single sealed envelope.  
 
In case the first envelope(hard & soft copy both) is not submitted with Earnest Money 
&TENDER document fee in a proper form, the second envelope shall not be opened and 
rejected summarily. Both the Envelope-1 &Envelope-2 are to be placed in a single envelope 
super-scribing “Tender for Consultancy Services for preparation of Two Stage Detailed 
Project Report (DPR) of Proposed 4 Inland Waterways in the state of Gujarat and 
Maharashtra” and shall be received in this Office on or before 1500 hours IST on 18/01/16 and 
shall be opened by the duly constituted Tender Evaluation Committee (TEC) of Inland 
Waterways Authority of India on 18/01/16 at 1530 hours IST. Bidder(s) or his authorized 
representative may remain present at the time of opening, if they so desire. 
Authority shall not be responsible for delay caused due to postal/courier or any other modes of 
delivery.  Local Bidder(s) may, if so desire, deposit TENDER document in the bid box provided 
in the office for this purpose. 
 
The Authority may at its discretion extend the dead line for the submission of bids in accordance 
with Clause-6below, in which case, all rights and obligation of the Authority and Bidder(s) 
previously subjected to the dead line will thereafter be subjected to the dead line as extended. 
Late bids will be rejected and returned unopened to the Bidder(s). 
Telex, FAX, E-mail and cable offer will not be considered under any circumstances. 
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6.0 At any time prior to the dead line for online& Offline submission of tender document, the 
Authority may for any reason, modify the tender document by amendments. 

6.1  In order to afford prospective Bidder(s) reasonable time in which to make amendment 
on this account in their tender document, the Authority may at its discretion fix fresh 
dead line for submission of Bid. 

7.0 The tender document filled by the Bidder(s) and all correspondence and documents relating 
tender document and the bid exchanged by the Bidder(s) and the Authority shall be written in 
ENGLISH.  Any document enclosed with the tender document that is not in English shall be 
accompanied by the certified English translation. 
 
8.0 Period of Validity of Bid 
 
8.1 Bid shall remain valid for 90 days from the date of opening of price bids. 
 
8.2 Notwithstanding Clause – 8.1 above, the Authority may solicit the Bidder’s consent for 
extension of the bid validity.  The request and the response shall be made in writing. 
8.3 All pages of the bid shall be duly signed by the person/(s) signing the bid.  The name and 
position held by the person signing the bid must be typed or printed below the signature. 
 
8.4 The bid shall not contain erased/over writing except as necessary to correct errors by the 
Bidder in which case the person signing the bid shall initial such correction(s). 
 
8.5 TENDER document forms are not transferable and its cost is not refundable. 
 
8.6 “Authority” will in no way be responsible for any expenditure incurred by the bidder(s) in 
the preparation and submission of the TENDER document. 
 
9.1Technical bid 

(i) You are expected to examine all terms and conditions included in the documents. 
Failure to act or to provide all requested information will be at your own risk and may 
result in rejection of your Bid. 

(ii) During preparation of the Technical Bid you may give particular attention to the 
following: 
i. No  alternative  to  key  professional  staff  may  be  proposed  and  only  one 

Curriculum Vitae (CV) may be submitted for each position and 
ii. A good working knowledge of the language specified in the data sheet is essential for 

key professional staff on this assignment. Reports must be in the language (s) 
specified in the data sheet. 

 
Tender should be submitted in two envelopes viz. separate online/sealed Envelope-1 and 
Envelope-2. The online bid has been submitted in the following portal ID:-  
https://eprocure.gov.in/eprocure/app. 
Bids are required to be submitted Online and Offline (hard copy) both. 
Demand Drafts of Tender cost and EMD shall be submitted along with hard copy. 
The technical bid shall be submitted online (scanned copy) and offline also along with 
copy of the following documents:- 

 

https://eprocure.gov.in/eprocure/app.
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COVER-1 

a) Tender cost (Demand Draft in favour of IWAI fund payable at Noida/Delhi). 
b) Earnest Money Deposit (Demand Draft in favour of IWAI fund payable at 

Noida/Delhi). 
c) Bank Solvency certificate from any nationalized /scheduled bank in India.  

COVER-2 
d) Declaration that Bidder have not been banned or de-listed by any Govt. or quasi 

Govt. agency or Public Sector Undertaking.  
e) Duly filled “Form of Tender”.  
f) Duly filled “Tender Acceptance Letter”.  
Note:- Full signature on "Form of Tender" and "Tender Acceptance Letter". Initial on 
rest of the pages is acceptable. 
g) Copy of Original bid document duly filled in and completed in all respects except 

prices, signed with rubber seal on each page as a proof of acceptance to all 
tender terms & conditions. 

h) A signed declaration stating that no alteration has been made in any form in the 
downloaded tender document.  

i) Copy of clarifications, signed with rubber seal on each page as a proof of acceptance. 
COVER-3 
j) Bidders Registration Certificate  
k) Copy of Document in the respect of PAN and Service Tax number. Indian firm can 

submit PAN, Service Tax on behalf of JV duly authorized by all members of JV. 
l) Copy of Audit report / Balance Sheet /balance sheet along with turnover, profit/loss 

account for the last three financial years (2012-13, 2013-14& 2014-15).  
m) Average annual financial turnover during last three years ending 31st March of the 

previous financial year, should be at least for the following amount:- 
 
CLUSTER-VIII –  Rs. 6.2 Cr. (Rupees Six Crores twenty lakhs only) 

This has to be submitted with supporting documents certified by a Chartered Accountant. 
The year with no turnover would also be considered for working out the average. 
COVER-4 

n) Description of the methodology to be adopted for the present project giving 
schematic plan, tentative diagrams & drawings and proposed approach and 
programme to carry out this assignment. (Submit with the help of Bar chart). 

o) List of associates with complete CV's who would be associated with the present 
assignment with their specific scope of work. This should be supported by letters 
from those associates. 

COVER-5 

p) A brief description of the firm’s organization and an outline of recent experience of 
the Consultants and, in the case of Joint Venture, for  each partner, on assignments of 
a similar nature. The information which you shall provide on each assignment should 
indicate, inter-alia, the profiles of the staff provided, duration, contract amount and 
firm’s involvement. The details of assignments on hand shall also be furnished. 

q) Copies of similar work orders and performance certificates / job completion 
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certificates, issued by the client during the past 07 years, for evaluation of financial & 
technical capabilities of the bidders. Supply orders and performance certificates / 
job completion certificates shall be issued by the client on its letter head in the 
name of bidder only, clearly indicating the value of work, start and end date of 
the assignment 

Experience of having successfully completed similar works (Similar works means 
providing consultancy services for preparation of detail project reports / techno 
economic feasibility study with Hydrographic Survey for development of navigation 
channel including river training works and development of Ports, river terminals, 
riverine structure, IWT terminals, logistics hub etc.) (Non-Government and public 
sector work order / completion certificate are acceptable) during last 07 years ending 
last day of month previous to the one in which this tender is invited should be either of 
following amount: 

CLUSTER-VIII 
(i) Three similar works each costing not less than Rs. 2.5 Cr; or, (ii) Two similar 
works each costing not less than Rs. 3.7 Cr.; or (iii) One similar work costing not 
less than Rs. 4.9 Cr. 

Note 1:- Completion certificate for the amount will only be considered as per evaluation 
criteria. 

Note 2:- Currency exchange rate on the date of award of work will be considered. 

Note 3:-Escalation factor as specified below shall be used to bring the value of such 
completed works at the level of financial year 2015-16. 

Work orders issued during the Financial year   Multiplying Factor 
2014-15 ………………………………………..………………….……… 1.070 
2013-14 ………………………………………..………………….……… 1.145 
2012-13 ………………………………………..………………….……… 1.225 
2011-12 ………………………………………..………………….……… 1.311 
2010-11 ………………………………………..………………….……… 1.403 
2009-10 ………………………………………..………………….……… 1.501 
2008-09 ………………………………………..………………….……… 1.606 
2008-09 Financial year would be considered from November 2008 onwards. 

COVER-6 

r) Details of Bank Account for Release of Payment through Electronic Fund Transfer 
System 

COVER-7 

s) Copy of Joint Venture agreement signed by JV partners duly signed by the notary on 
a Rs. 100 non-judicial stamp paper. 

t) Appendix-I(A)/I(B)/I(C)/I(D)/I(E) 

 
The hard copy of tender  envelopes (apart from online copy) should be placed in an 
envelope duly super scribing clearly the name of the work “Consultancy Services for 
preparation of Two Stage Detailed Project Report (DPR) of Proposed 4 Inland 
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Waterways in the state of Gujarat and Maharashtra” and  the  note TENDERS  TO  
BE  OPENED  BY  THE   ADDRESSEE  ONLY”  written prominently.  The full name, 
postal address and phone/ Fax of the Bidder shall be written on the bottom left hand 
corner of each of the sealed envelopes.  
 

9.2 Financial bid 
9.2.1 Your Financial Bid must be strictly using the formats attached in Section 5. No additional 

items/quantities other than that specified in the formats should be proposed by the 
Consultants since the same shall not be considered for the evaluation/award.  

9.2.2 The Financial Bid should clearly identify as a separate amount, the local taxes (including 
social security), duties, fees, levies and other charges imposed under the applicable law, 
on the consultants, the sub-consultants, and their personnel (other than nationals or 
permanent residents of the government’s country); unless the Data Sheet specifies 
otherwise. This cost, however, will not be considered in evaluation. 

9.2.3 Consultants may express the price of their services in the Local currency (Indian Rupees).  

9.2.4 Bidder has to quote Service Tax separately as per Government of India prevailing 
rules for the current financial year. The service tax shall be considered for release, subject to 
condition that Consultant submits the proof of deposit of the same within a period of 90 days of 
receipt of such service tax. 
 
9.2.5 It may please be noted that this part shall not contain any terms & conditions. Any 
condition given in the price bid (envelope-2) will be a sufficient cause for rejection of bid. 
 

10.0 Bidders are advised to submit bid strictly based upon technical specification, 
terms and conditions contained in technical specifications / Scope of Work, terms and 
conditions contained in documents and not to stipulate any deviations.   Any change in this 
may lead to rejection of bid. 

 
11.0 Bidders shall sign their Bid with the exact name of the firm.   The bid shall be duly 
signed and sealed by an authorized person of the bidder’s organization as following: 

 
11 (a)  If the Tender is submitted by an individual, it shall be signed by the proprietor 
above his full name and full name of his firm with its current business address. 
 
11 (b)  If the Tender is submitted by the proprietary firm, it shall be signed by the 
proprietor above  his full name and full name of his firm with its name and current 
business address. 
 
11 (c) I f the Tender is submitted by a firm in partnership, it shall be signed by all the 
partners of the firm above, their full names and current business address, or by a partner 
holding the power of attorney for the firm for signing the Tender in which cases a 
certified copy of the power of attorney shall accompany the Tender.  A certified copy of 
the partnership deed and current business address of all the partners of the firm shall also 
accompany the Tender. 
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11 (d)  If the Tender is submitted by a limited company, or a limited Corporation, it shall be 
signed by a  duly authorized person holding the power of attorney for signing the tender 
in which case a certified  copy of the power of attorney shall accompany the Tender.   
Such limited company or corporation may be required to furnish satisfactory evidence of its 
existence before the contract is awarded. Satisfactory evidence means the  certificate  of  
incorporation  of  the  limited  company  or  corporation  under  Indian Companies Act, 1956. 
 
11 (e) I f the Tender is submitted by a group of firms, the sponsoring firm shall submit 
complete information pertaining to each firm in the group and state along with the bid as to 
which of the firm shall have the responsibility for tendering and for completion of the 
contract document and furnish evidence admissible in law in respect of the authority 
assigned to such firm on behalf of the group of firms for tendering and for completion of the 
contract document.  The full information and satisfactory evidence pertaining to the 
participation of each member of the group of firms in the firm for this Tender shall be 
furnished along with the Tender. 
 
11 (f)   All  witnesses  and  sureties  shall  be  persons  of  status  and  their  full  names, 
occupations and addresses shall be stated below their signatures.  All signatures affixed in 
each place in the tender will be dated. 
 

12.0 The bid document shall be completed in all respects and shall be submitted together 
with the requisite information and appendices.  They shall be complete and free from ambiguity, 
change or inter-lineation.  In case IWAI requires any information/ clarification(s) from the 
Bidder in respect of the bid documents, the bidder shall be required to furnish the same in 
writing, to IWAI at the earliest where no time is specified by IWAI to furnish the same. A 
failure to furnish the same shall entitle IWAI to cancel/ reject the bid 
 
13.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages 
shall be separately added.  These pages shall be consecutively page numbered and shall also be 
signed by the Bidder. 

 
14.0 The Bid documents shall be signed by the bidder on each page. 

 
15.0 Bidders should indicate at the time of quoting against this bid their full postal 
addresses, telephone numbers and other communication details enabling IWAI to contact the 
bidder in case the need so arise. 
 
16.0 Bidder shall set their quotations in firm figures and without qualification.  Each figure 
stated should also be repeated in words and in the event of any discrepancy between the amounts 
stated in figures and words; the amount quoted in words shall be deemed the correct amount.  
Bid containing qualifying expressions such as “subject to minimum acceptance” or “subject to 
availability of manpower/ equipment” etc. is liable to be rejected. 

 
17.0 IWAI shall have an unqualified option under the said bid bond to claim the amount there 
under in the event of the Bidder failing to keep the bid valid up to the date specified or refusing 
to accept work or carry it out in accordance with the bid if the IWAI decides to award the 
Work to the Bidder. 

 



Page 18 of 113 

 

18.0 The EMD shall be retained with the IWAI until finalization of tenders.  Further, 
security deposit as per the clause of Security shall be payable by the successful bidder. If the 
bidder fails to furnish the security deposit in accordance with tender conditions EMD shall 
be forfeited. In the event of the Bidder becoming the successful Consultant. The amount of 
EMD would be adjusted against the Security deposit. 

 
19.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders 
within 30 (thirty) days of placement of order to successful bidder.  No interest shall be 
payable on EMD by IWAI. 

 
20.0 Late bids, delayed bids received after the stipulated last date and time for receipt of 
bids, due to any reasons whatsoever will not be considered. 

 
21.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 
intending bidder(s) who may be present at the date and time of opening informed in the bid 
document or subsequently.  If any of the bidder or his representative is not present at the time 
of opening of tender, the TEC shall, on opening of tenders of the absentee bidder, prepare a 
statement of the attested and unattested corrections in the tender over their signature.  Such a 
list shall then be binding on the absentee bidder. 
 

22.0 The IWAI reserves the right at the time of award of order to increase or decrease the 
quantity specified in the price schedule without any change in unit prices or other terms and 
conditions. The successful Bidder will be bound to complete the works at the same rate and 
terms & conditions. 

23.0 The IWAI will notify the successful Bidder in writing that the bid has been accepted. The 
successful Bidder will be required to enter into a contract with the IWAI in the form given in 
these documents and has to submit Security deposit as per Clause 3 of “General Conditions of 
the Contract”, within 15 days of award of work.  

24.0.  The IWAI shall forward a draft contract to the Bidder along with award of work order. 
Within 15 days of receipt of such documents the successful Bidder shall sign the contract and 
Integrity agreement on non-judicial stamp papers of Rs. 100/- under the terms and conditions as 
indicated in the "DRAFT CONTRACT" forwarded by the IWAI. In case of any refusal/ failure 
on the part of such successful bidder to execute such a contract shall be deemed to be a failure 
on the part of such successful bidder to comply with the terms contained herein. 

24.1. One copy of the Contract furnished to the successful Bidder as aforesaid shall be kept 
by the successful Bidder on each site in good order and the same shall at all reasonable time 
be available for inspection and use by the ‘IWAI” or his representative or by other Inspecting 
officers of the IWAI. 

24.2. None of these documents shall be used by the successful Bidder for any purpose other 
than that of this contract. 

 
25.0 IWAI reserves the right to reject any or all bids without assigning any reasons. 

26.0 BID EVALUATION 

26.1 A two-stage procedure shall be adopted for evaluating the bids. 
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Technical Bid Evaluation 

26.2 The Evaluation Committee appointed by the IWAI shall carry out its evaluation with 
respect to the (i) submission of technical bid as per terms and conditions of the tender, (ii) 
any clarification, (iii) Experience of the bidder, Manpower and equipment available with 
respect to the Technical & Special conditions and Scope of Work stipulated in the tender 
document. 

26.3 The Evaluation Committee appointed by the IWAI shall carry out its evaluation applying 
the evaluation criteria and point system specified in the data sheet. The technical Bid 
should score at least 75 points to be considered responsive. 

26.4 The marks assigned to Technical Evaluation criteria are: 

 
26.4.1 SUB-CRITERIA 
 
1.1. Criteria for relevant experience of the firm for the assignment (in past seven (7) years) - 25 Marks 

Sl. No. Description Marks 
1 Year of Establishment of the Firm  5 
2 Average Annual Turnover (last 3 years) from consultancy business 5 
3 Specific experience of the Consultant in preparation of detail project reports 

/techno economic feasibility study/Hydrographic Survey for development of 
navigation channel including river training works and construction of Ports, 
river terminals, riverine structure, IWT terminals, logistics hub, Canal 
development, reservoir desilting, river survey and other water resource 
sector.(3 marks for each project up to a maximum of 15 marks for 5 
projects) 

15 

 
 
2.1 Adequacy of the proposed Approach & Methodology in responding to Terms of Reference:- 30 Marks 
 

Sl. No. Description Marks 

1 Quality of Approach and Methodology (including Survey Planning) 20 

2 Work Plan 10 

 

S. No. Description Marks 
1 Firm’s  relevant experience for the assignment 25 
2 The quality of Approach & Methodology  30 
3 Qualifications and competence of the key staff for the assignment 45 

 Total 100 
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3.1 Qualification and Competence of the Key Professionals for the assignment shall be 
evaluated. The weightage for various key staffs are as under: 

Sl. No. Description Marks 

1 Waterway Expert (Team Leader) 10 
2 Port planning & Infrastructure Specialist  8 
3 Remote Sensing/GIS Expert 5 
4 Floodplain Specialist 5 
5 Hydrographic Expert  5 
6 Soil Engineer/ Foundation Engineer  4 
7 Traffic Surveyor 4 
8 Transport Economist 4 

Total Marks 45 
 

Sl. 
No. 

Key Personnel Minimum 
Qualification 

Preferred 
Qualification 

Relevant 
Experience 

Total 

1.  Waterway Expert (Team 
Leader) 

3 2 5 10 

2.  Port planning & Infrastructure 
Specialist  

2 2 4 8 

3.  Remote Sensing/GIS Expert 1 1 3 5 
4.  Floodplain Specialist 1 1 3 5 
5.  Hydrographic Expert  1 1 3 5 
6.  Soil Engineer/ Foundation 

Engineer  
1 0.5 2.5 4 

7.  Traffic Surveyor 1 0.5 2.5 4 
8.  Transport Economist 1 0.5 2.5 4 

Sub-Total 45 
 

The technical Bid should score at least 75% marks to be considered responsive for financial 
evaluation. 

NOTE: If the Key Personnel proposed in the CV does not fulfill the minimum academic 
qualification (as mentioned in clause 3.0 of TOR), the overall score of his CV will be 
evaluated as zero. All such Key Personnel (whose CV scores less than 75% or who does not 
fulfill the minimum qualification) will have to be replaced by the firm. L-1 firm will be 
intimated for replacement of such personnel and work will be awarded after receipt of CV’s 
fulfilling the tender criteria. 

Financial Bid Evaluation 

26.5  Bidder has to quote Service Tax separately as per Government of India prevailing rules for 
the current financial year. The service tax shall be considered for release, subject to 
condition that Consultant submits the proof of deposit of the same. 
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26.6 It may please be noted that Financial bid shall not contain any terms & conditions. Any 
condition given in the price bid will be a sufficient cause for rejection of bid. 

 
26.7 Bidders are advised to submit  bid strictly based upon technical specification, terms and 

conditions contained in technical specifications / Scope of Work, terms and conditions 
contained in documents and not to stipulate any deviations.   Any change in this may 
lead to rejection of bid. 

26.8 After the evaluation of Technical bids and short listing the technically qualified firms, 
IWAI may notify the shortlisted firms indicating the date and time set for opening of the 
Financial Proposals. 

26.9  The lowest financial Bid will be evaluated based on submitted financial bids and on total 
prices quoted for all the rivers / canals in a Region.  

26.10 The L-1 firm will be selected for the award of Contract/Negotiation.  
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4. Instructions to the Consultants/Bidders for the e-submission of the bids online through the 
Central Public Procurement Portal for eProcurement https://eprocure.gov.in/eprocure/app 

1) Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the 
Consultants/bidders on the e-procurement / e-tender portal is a prerequisite for e-tendering.  

2) Bidder should do the enrollment in the e-Procurement site using the 
https://eprocure.gov.in/eprocure/app option available on the home page. Portal enrollment is 
generally free of charge. During enrollment/registration, the bidders should provide the 
correct/true information including valid email_id. All the correspondence shall be made directly 
with the Consultants/bidders through email_id provided. 

3) Bidder need to login to the site thro’ their user ID/ password chosen during 
enrollment/registration. 

4) Then the Digital Signature Certificate  (Class II or Class III Certificates with signing key usage) 
issued by SIFY/TCS/nCode/eMudra or any Certifying Authority recognized by CCA India on 
eToken/SmartCard, should be registered. 

5) The DSC that is registered only, should be used by the bidder and should ensure safety of the 
same. 

6) Consultant/Bidder may go through the tenders published on the site and download the required 
tender documents/schedules for the tenders he/she is interested. 

7) After downloading / getting the tender document/schedules, the Bidder should go thro’ them 
carefully and then submit the documents as asked. 

8)  Bidder then logs in to the site through the secured log in by giving the user id/ password chosen 
during enrolment/registration and then by giving the password of the eToken/SmartCard to access 
DSC. 

9) Bidder selects the tender which he/she is interested in by using the search option & then moves it 
to the ‘my favorites folder. 

10) From the my favorites folder, he selects the tender to view all the details indicated. 
11) It is construed that the bidder has read all the terms and conditions before submitting their offer. 

Bidder should go through the tender schedules carefully and upload the documents as asked, 
otherwise, the bid will be rejected. 

12) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document/schedule and generally, they can be in PDF/xls/rar/jpg/dwf formats. If there is more 
than one document, they can be clubbed together and can be provided in the requested format. 
Each document to be uploaded through online for the tenders should be less than 2 MB. If any 
document is more than 2MB, it can be reduced through zip/rar and the same can be uploaded, if 
permitted.  

13) The Bidders can update well in advance, the documents such as certificates, annual report details 
etc., under My Space option and these can be selected as per tender requirements and then send 
along with bid documents during bid submission. This will facilitate the bid submission process 
faster by reducing upload time of bids. 

14) Bidder should submit the TFee/ EMD as specified in the tender. The original payment 
instruments should be posted/couriered/given in person to the Tender Inviting Authority 
within the due date as mentioned in this tender document. Scanned copy of the instrument 
should be uploaded as part of the offer, if asked for.  

15) While submitting the bids online, the bidder reads the terms & conditions and accepts the same to 
proceed further to submit the bid packets. 

16) The bidder has to select the payment option as offline to pay the TFEE/ EMD as applicable and 
enter details of the instruments.  

17) The details of the DD/any other accepted instrument, physically sent, should tally with the details 
available in the scanned copy and the data entered during bid submission time. Otherwise 
submitted bid will not be acceptable. 

18) The bidder has to digitally sign and upload the required bid documents one by one as indicated. 
Bidders to note that the very act of using DSC for downloading the bids and uploading their offers 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app


Page 23 of 113 

 

shall be deemed to be a confirmation that they have read all sections and pages of the bid 
document including General conditions of contract without any exception and have understood the 
entire document and are clear about the requirements of the tender requirements. 

19) The bidder has to upload the relevant files required as indicated in the cover content. In case of 
any irrelevant files, the bid will be rejected. 

20) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates offered 
should be entered in the allotted space only and uploaded after filling the relevant columns. The 
Price Bid/BOQ template must not be modified/replaced by the bidder, else the bid submitted is 
liable to be rejected for this tender. 

21) The bidders are requested to submit the bids through online e-tendering system to the Tender 
Inviting Authority (TIA) well before the bid submission end date & time (as per Server System 
Clock). The TIA will not be held responsible for any sort of delay or the difficulties faced during 
the submission of bids online by the bidders at the eleventh hour. 

22) After the bid submission, the acknowledgement number, given by the e-tendering system should 
be printed by the bidder and kept as a record of evidence for online submission of bid for the 
particular tender and will also act as an entry pass to participate in the bid opening date. 

23) The bidder should ensure/see that the bid documents submitted should be free from virus and if the 
documents could not be opened, due to virus, during tender opening, the bid is likely / liable to be 
rejected. 

24)  The time settings fixed in the server side & displayed at the top of the tender site, will be valid for 
all actions of requesting, bid submission, bid opening etc., in the e-tender system. The bidders 
should follow this time during bid submission. 

25)  All the data being entered by the bidders would be encrypted using PKI encryption techniques to 
ensure the secrecy of the data. The data entered will not viewable by unauthorized persons during 
bid submission & not be viewable by any one until the time of bid opening. 

26) Any bid document that is uploaded to the server is subjected to symmetric encryption using a 
system generated symmetric key. Further this key is subjected to asymmetric encryption using 
buyers/bid openers public keys. Overall, the uploaded tender documents become readable only 
after the tender opening by the authorized bid openers. 

27)  The confidentiality of the bids is maintained since the secured Socket Layer 128 bit encryption 
technology is used. Data storage encryption of sensitive fields is done. 

28) The bidder should logout of the tendering system using the normal logout option available at the 
top right hand corner and not by selecting the (X) exit option in the browser.  

29) Any queries relating to the tender document and the terms and conditions contained therein should 
be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated 
in the tender.  

Any queries relating to the process of online bid submission or queries relating to  CPP Portal in 
general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is 
1800 233 7315 
E-mail :hc.iwai@nic.in 
Contact Telephone Numbers : 0120-2543931;     Fax No. : 0120-2522969 
E-mail: hc.iwai@nic.in 
In person : Cdr. P.K. Srivastava., Hydrographic Chief 

 

**  

mailto::hc.iwai@nic.in
mailto:hc.iwai@nic.in
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5.0 GENERAL CONDITIONS OF CONTRACT 
 

C O N T E N T S 
 

CLAUSE-1 :  DEFINITIONS  
CLAUSE-2 :          INTERPRETATIONS  
CLAUSE-3 : SECURITY DEPOSIT  
CLAUSE-4 : REFUND OF SECURITY DEPOSIT 
CLAUSE-5 : SUFFICIENCY OF TENDER 
CLAUSE-6 : CONTRACT DOCUMENTS  
CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 
CLAUSE-8 : DUTIES AND POWERS OF THE ENGINEER-IN-CHARGE’S    

                                REPRESENTATIVES 
CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 
CLAUSE-10 : FACILITIES TO OTHER CONSULTANTS 
CLAUSE-11 : CHANGE IN CONSTITUTION 
CLAUSE-12 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH   

SPECIFICATION DRAWINGS AND ORDERS ETC. 
CLAUSE-13 : SETTING OUT THE WORKS  
CLAUSE-14 : DEVIATIONS 
CLAUSE-15 : CONSULTANTS SUPERVISION 
CLAUSE-16 : INSTRUCTION AND NOTICE 
CLAUSE-17 : PATENT RIGHTS  
CLAUSE-18 : EQUIPMENT 
CLAUSE-19 : LAWS GOVERNING THE CONTRACT 
CLAUSE-20 : LABOUR 
CLAUSE-21 : FORCE MAJEURE 
CLAUSE-22 : LIABILITY FOR DAMAGE, DEFECTS OR  

IMPERFECTIONS & RECTIFICATION THEREOF 
CLAUSE-23 : CONSULTANT’S LIABILITY AND INSURANCE 
CLAUSE-24 : SUSPENSION OF WORKS  
CLAUSE-25 : FORECLOSURE OF CONTRACT IN FULL OR IN PART  

DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
CLAUSE-26 : TERMINATION OF CONTRACT ON DEATH  
CLAUSE-27 : TERMINATION OF CONTRACTIN FULL OR IN PART  
CLAUSE-28 : COMPLETION TIME AND EXTENSIONS  
CLAUSE-29 : COMPENSATION FOR DELAY 
CLAUSE-30 : LIQUIDATED DAMAGES  
CLAUSE-31 : INSPECTION AND APPROVAL 
CLAUSE-32 : COMPLETION CERTIFICATE  
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CLAUSE-33 : MEASUREMENTS  
CLAUSE-34 : PAYMENT ON ACCOUNT  
CLAUSE-35 : TAXES, DUTIES AND LEVIES ETC 
CLAUSE-36 : TAX DEDUCTION AT SOURCE 
CLAUSE-37 : PAYMENT ON FINAL BILL 
CLAUSE-38 : OVER PAYMENTS AND UNDER PAYMENTS  
CLAUSE-39 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 
CLAUSE-40 : SUM PAYABLE BY WAY OF COMPENSATION TO BE  

 CONSIDERED IS REASONABLE WITHOUTPREFERENCE TO 
ACTUAL LOSS 

CLAUSE-41 : ARBITRATION 
CLAUSE-42 : VALIDITY OF TERMS & CONDITIONS 
CLAUSE – 43:   DEFECT LIABILITY PERIOD 
CLAUSE – 44:  WHEN THE CONTRACT CAN BE DETERMINED 
SCHEDULE ‘B’: General Rules & Directions with reference to General Conditions of 
Contract 
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CLAUSE - 1: DEFINITIONS 
 

In the contract, the following words & expressions shall, unless context otherwise 
requires, have the meaning thereby respectively assigned to them: 
(i) “Contract” means the documents forming the tender and acceptance thereof and the 

formal agreement executed between the Authority and the Consultant together within the 
documents referred to therein including all the attached documents listed in the tender 
documents and Annex/Appendices. 

(ii) “Contract sum” means the agreed and accepted Consultancy Fee for Stage-I and Stage-II 
as per the Letter of Award (LoA) including taxes as applicable as per the prevailing rates 
at the time of LoA. 

(iii) Consultant:  means the successful bidder who is awarded the contract to perform the 
work covered under this tender document and shall be deemed to include the Consultant’s 
successors, executors, representatives or assign approved by the Engineer-in-charge. 

(iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 
(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of 

India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 
representatives, successors and assigns. 

(vi) Chairman: means Chairman of Inland Waterways Authority of India. 
(vii) Member (Technical): means Member (Technical) of the IWAI. 
(viii) Engineer-In-Charge (EIC) means the Hydrographic Chief authorized to direct, supervise 

and be In-charge of the works for the purpose of this contract who shall supervise and be 
in charge of the work. 

(ix) Engineer-in-charge representative shall mean any officer of the IWAI nominated by the 
Engineer-in-charge for day to day supervision, checking, taking measurement, checking 
bills, ensuring quality control, inspecting works and other related works for completion of 
the project. 

(x) Hydrographic Chief: means the Hydrographic Chief of the IWAI. 
(xi) Director means the Director of the IWAI, as the case may be. 
(xii) Deputy Director means the Dy. Director of the IWAI, as the case may be. 
(xiii) Assistant Director means the Asstt. Director of the IWAI, as the case may be. 
(xiv) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 

IWAI, as the case may be  
(xv) Work Order means a letter from the IWAI conveying the acceptance of the tender/offer 

subject to such reservations as may have been stated therein. 
(xvi) Day: means a calendar day beginning and ending at mid-night. 
(xvii) Week: means seven consecutive calendar days 
(xviii) Month: means the one Calendar month. 
(xix) Site means the waterway and / or other places through which the works are to be 

executed. 
(xx) Vessel: means the vessel/craft belonging to the Consultant for carrying out the work.  
(xxi) Drawings : means the drawings referred to in the specifications  and  / or appended with 

the  tender  document,  any modifications  of such drawings approved in writing  by  the 
Engineer-in-Charge  and shall also include  drawings  issued for  actual  execution of the 
work time to time by  the  Engineer-in-Charge. 

(xxii) Urgent Works: means any work urgent in nature which in  the opinion  of the Engineer-
In-Charge becomes necessary  at  the time  of execution and / or during the progress of  
work  to obviate  any risk or accident or failure or to  obviate  any risk  of  damage  to the 
vessel structure,  or  required  to accelerate  the progress of work or which  becomes  
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necessary for security or for any other reason the  Engineer-in-Charge may deem 
expedient. 

(xxiii) Work/ works: means work / works to be executed in accordance with the contract. 

(xxiv) “Consultancy Services” means Consultancy Services/Works to be executed in 
accordance with the contract. 

 
Schedules referred to in these conditions shall mean the relevant schedules annexed to the tender 
papers or the standard schedule of rates of the govt. mentioned with the amendments thereto 
issued up to the date of receipt of the tender. 
 
District specifications mean the specifications followed by the State Government in the area 
where the work is to be executed. 

Tendered value means the value of the entire work as stipulated in the letter of award. 

 
CLAUSE – 2: INTERPRETATIONS  
 
2.1 Words imparting the singular only shall also include the plural; he includes she and vice-

versa unless this is repugnant to the context. 
 

Heading and marginal notes in these General Conditions shall not be deemed to form part 
thereof or be taken into consideration in the interpretation of construction thereof of the 
contract. 

CLAUSE – 3: SECURITY DEPOSIT 
 
3.1 PERFORMANCE GURANTEE 

 
The Consultant shall be required to deposit an amount equal to 5% of the tendered value 
of the work as performance guarantee in the form of either demand draft payable at any 
nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled 
bank or State Bank of India in accordance with the form prescribed within 15 days of the 
issue of the work order.  
 
The bank guarantee shall be valid till expiry of 90 days after the end of ‘Period of 
liability’ defined in the contract document. 

  
3.2 SECURITY DEPOSIT 

 
3.2.1 The successful bidder EMD will be converted in to security deposit (SD) and a sum @ 

10% of the gross amount of the bill shall be deducted from each running bill of the 
consultant till the sum along with sum already deposited as earnest money (EMD) will 
amount to security deposit of 5 % of the contract value of the work. Bank guarantee will 
not be accepted as security deposit. 

  
3.3 The total performance guarantee/security deposit shall remain with IWAI till defect 

liability period after satisfactory completion of work.  
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3.4 Interest will not be paid on security deposit or performance guarantee. 
 
3.5 If the Consultant having been called upon by the Engineer in charge to furnish the security 

fails to do so within the specified period, the EMD submitted by the Consultant shall be 
forfeited. It shall be lawful for the Employer: 

 
 i) To recover the amount of balance security deposit by deducting the amount from 

the pending bills of the Consultant under this contract or any other contract with 
the IWAI, OR 

 
 ii) To cancel the contract or any part thereof and to carry out the work or authorize to 

carry out the work/ works at the risk and cost of the Consultant. 
 
3.6 No claim shall lie against the IWAI either in respect of interest or any depreciation in 

value of any security. 
 
3.7 The Consultant shall guarantee the execution of the terms of the Contract within stipulated 

period of time from the date of acceptance of the bid and in order to execute the work 
uniformly the Consultant will ensure deployment of adequate number of survey personnel 
and equipment throughout the contract period. Any damage or defect that may arise or lie 
undiscovered at the time of the final payment connected in any way with the work done by 
him or in the workmanship, shall be rectified by the Consultant at his own expenses as 
deemed necessary by the engineer or in default, the engineer may cause the same to be 
made good by other agencies and deduct expenses (of which the certificate of the 
Engineer shall be final) from any sums that may be then or at any time thereafter, become 
due to the Consultant under the Contract or from the amount released by encashing the 
contract performance guarantee or recover otherwise from the Consultant.  

3.8 If the Consultant neglects to observe or fails to perform any of his obligations under the 
contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 
security deposit furnished by the Consultant. However, if the Consultant duly performs 
and completes the contract in all respects, the IWAI shall refund the security deposit to the 
Consultant after deduction of cost and expenses that the IWAI may have incurred and 
other money including all losses and damages which the IWAI is entitled to recover from 
the Consultant. 

 
3.9 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

Consultant a memo in writing pointing out the delay in progress and calling upon the 
Consultant to explain the causes for the delay within 3 days of receipt of the memo and 10 
days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not 
satisfied with the explanations offered, he may forfeit the security deposit and / or 
withhold payment of pending bills in whole or in part and/ or get the measures of 
rectification of progress of work accelerated to the pre-defined level at the risk and cost of 
the Consultant. 
 

3.10 All compensation or other sums of money payable by the Consultant under the terms of 
the contract or any other contract or on any other account whatsoever, may be deducted 
from or paid by the sale of a sufficient part of his security or from the interest arising there 
from or from any sums which may be due or may become due to the Consultant by the 
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IWAI on any account whatsoever. Also in the event of the Consultant’s security deposit 
being reduced by reasons of such deductions, as aforesaid the Consultant shall, within 14 
days of receipt of notice of demand from the Engineer-in-Charge make good the deficit in 
his security deposit. 

 
CLAUSE – 4: REFUND OF SECURITY DEPOSIT 
 

The security deposit less any amount due shall, on demand, be returned to the Consultant 
on the expiry of defects liability period or on payment of the amount of the final bill 
payable in accordance with the agreement conditions, whichever is later, provided the 
engineer-in-charge is satisfied that there is no demand outstanding against the Consultant. 

 
CLAUSE – 5: SUFFICIENCY OF TENDER  
 
5.1 The Consultant shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates quoted in the 
schedule of   Quantities and Prices which shall (except as otherwise provided in the 
contract) cover all his obligations under the contract and all matters and things necessary 
for the proper execution and completion of the works in accordance with the provisions of 
the contract and its operation during execution of work. 

 
5.2 The Consultant is deemed to have independently obtained all necessary information for 

the purpose of preparing the bid and his bid as accepted shall be deemed to have taken 
into account all contingencies as may arise due to such information or lack of the same. 
 

5.3 The Consultant shall be deemed to have examined, visited and acquainted himself with the 
site and the surroundings to have satisfied himself to the nature contract and the stretch to 
be dredged in all weather conditions and as to the nature and conditions of means of 
transport and communication, whether by land, or by sea, to have made local independent 
inquires as to the soil/sub soil conditions variations thereof, storms, prevailing winds, 
oceanographic, bathymetric, climatic conditions and all other matter effecting the work. 

 
5.4 Any neglect or omission or failure on the part of the Consultant in obtaining necessary and 

reliable information upon the forgoing or any other matter affecting the contract shall not 
relieve the Consultant, of his responsibility/any risk/liability for completion of the work in 
strict accordance with the terms of the Contract. 

 
CLAUSE – 6:  CONTRACT DOCUMENTS  
 
 6.1 The language in which the contract documents shall be drawn up shall be English and if 

the said documents are written in more than one language, the language according to 
which the contract is to be constructed and interpreted shall be English and designated as 
the ‘Ruling Language’. 

 
 6.2 The Consultant shall be furnished free of charge certified true copy of the contract 

document.  
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6.3 A copy of the Contract Documents furnished to the Consultant as aforesaid shall be kept 
by the Consultant on the Site in good order and the same shall at all reasonable time be 
available for inspection and use by the Engineer-in-Charge, his representatives or by other 
Inspecting officers of the IWAI. 

 
 6.4 None of these Documents shall be used by the Consultant for any purpose other than that 

of this contract. 
 
CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions.  The case of discrepancy between the 
Schedule of Quantities and prices, the Specifications and/ or the drawings, the following 
order of precedence shall be observed : - 
 
(a) Description in the Schedule of Quantities and Prices.     
(b)  Relevant Specifications and Special Conditions, if any. 
(c) Drawings. 
(d) General Specifications. 

 
 7.2 The Consultant shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 
Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of 
the Engineer-in-Charge regarding the true intent and meaning of the drawings and 
specifications shall be final and binding. 

 
 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission there from shall not vitiate the Contract or release the Consultant from the 
execution of the whole or any part of the Works comprised therein according to drawings 
and specifications or from any of his obligations under the contract. 

 
 7.4 If on check there is difference in the amount worked out by Consultant in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance with 
the following rules: 

 
(a) In the event of error occurring in the amount column of schedule of quantities and 

prices as result of wrong multiplication of unit price and quantity, the unit price 
shall be regarded, as firm and multiplication shall be amended on the basis of the 
quoted unit price. 

 
(b) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 
 
(c) The totals of various sections of schedule of quantities and price amended shall be 

carried over to the General Summary and the tendered sum amended accordingly.  
The tendered sum so altered shall, for the purpose of tender, be substituted for the 
sum originally tendered and considered for acceptance instead of the original sum 
quoted by the bidder.  Any rounding off of quantities or in sections of schedule of 
quantities and prices or in General summary by the bidder shall be ignored. 
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CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE 
8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any equipment to be used or workmanship employed in 
connection with the works.  

 
 8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative 

any of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to 
the Consultant a copy of all such written delegation of powers and authorities. Any written 
instruction or written approval given by the representative of the Engineer-in-Charge to 
the Consultant within the terms of such delegation shall bind the Consultant and the IWAI 
as though it has been given by the Engineer-in-Charge. 

 
 8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or 

equipment shall be without prejudice to the power of the Engineer-in-Charge thereafter to 
disapprove such work or equipment and to order the pulling down or removal thereof. The 
Consultant shall, at his own expense, again carry out such works as directed by the 
Engineer-in-Charge. 

 
 8.4 If the Consultant is dissatisfied with any decision of the representative of the Engineer-in-

Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall 
thereupon confirm, reverse or vary such decision and the decision of the Engineer-in- 
Charge in this regard shall be final and binding on the Consultant. 

 
 CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 

The Consultant shall not sub-let, transfer or assign the whole or any part of the work under the 
contract.  Provided that the Engineer-in-Charge may at his discretion, approve and authorize 
the Consultant to engage experienced Surveyors suitable for carrying-out the works as per 
tender “Scope of Work”, which in his opinion, is not substantial, after the Consultant submits 
to him in writing the details of the manpower with his past experience in the said work/trade. 
Nevertheless any such approval or authorization by the Engineer-in-Charge shall not relieve 
the Consultant from his any or all liabilities, obligations, duties and responsibilities under the 
contract. The Consultant shall also be fully responsible to the IWAI for all the acts and 
omissions of the engages Surveyor, his employees and agents or persons directly employed by 
the Consultant.  However, the employment of experienced Surveyors shall not be construe as 
sub-letting. 
 
 

 CLAUSE – 10:  FACILITIES TO OTHER CONSULTANTS 
 

The Consultants shall, in accordance with the requirements of the work as decided by the 
Engineer-in- Charge, afford all reasonable facilities to other Consultants engaged 
contemporaneously on separate contracts and for departmental labour and labour of any other 
agency properly authorized by IWAI or any statutory body which may be employed at the site 
for execution of any work not included in the contract which the IWAI may enter into in 
connection with or ancillary to the works. In all matters of conflict of interest, the Engineer-
in-Charge shall direct what compromise should be made and his decision shall be final and 
binding on the parties. 
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Clause – 11: CHANGE IN CONSTITUTION 

 
Where the Consultant is a partnership firm, prior approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firms, where 
the Consultant is an individual or a Hindu Undivided Family business concern, such 
approval, as aforesaid, shall like-wise be obtained before the Consultant enters into any 
partnership firm which would have the right to carry out the work undertaken by 
Consultant.  If prior approval as aforesaid is not obtained the Consultant shall be deemed 
to have been assigned in contravention to Clause 32 hereof and the same action will be 
taken and the same consequences shall ensure as provided for in the said clause-33.  

 
CLAUSE – 12: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 
 
12.1 The Consultant shall execute the whole and every part of the work in the most substantial 

and workman like manner and both as regards survey and otherwise in every respect in 
strict conformity with the specification laid down or as may be laid down by the Engineer-
in-Charge under the terms of the contract. The Consultant shall also conform exactly, fully 
and faithfully to the designs, drawings specifications and instructions in writing in respect 
of the work, duly signed by the Engineer-in-Charge as may be issued from time to time. 

 
 12.2 The Consultant shall be entitled to receive, on demand, in addition to the contract 

documents, in accordance with the provisions of contract, the documents set forth herein 
in respect of the work on commencement or during the performance of the contract: 

 
(a) Specifications or revisions thereof other than standard printed specifications 
(b)  Explanations, instructions etc. 

 
Such further drawings, explanation, modifications and instruction, as the Engineer-in-
Charge may issue to the Consultant from time to time in respect of the work shall be 
deemed to form integral part of the contract and the Consultant shall be bound to carry out 
the work accordingly. 

 
12.3 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge 

in writing.  However, any verbal instructions or order shall be confirmed by the Engineer-
in-Charge as soon as practicable without loss of time and only such written instruction 
shall be deemed to be valid.  

 
12.4 The Consultant shall not be entitled to any right or claim whatsoever by reason of any 

representation/ explanation/ statement/ directions/ instructions or alleged representations/ 
explanation/ statement/ directions/ instructions, promises or guarantees given or alleged to 
have been given to him by any person other than what has been stated in the contract in 
his personal capacity.  

 
CLAUSE – 13: SETTING OUT THE WORKS 
 

The Consultant shall provide all assistance and adhere to the instruction of E.I.C during 
the course of surveying, inspection, etc.  
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CLAUSE – 14:  DEVIATIONS 
 14.1 The Engineer-in-Charge shall have powers to make any deviations in the original 

specifications of the works or any part thereof that are in his opinion, necessary at the time 
of or during the course of execution of the works for the aforesaid purpose or for any other 
reason, if it shall, in the opinion of the Engineer-in-Charge, be desirable, he shall also 
have the powers to make Deviations, such as (i) Variations  (ii) Extra   (iii) Additions / 
Omissions and (iv) Alterations or Substitutions  of  any  kind. No such Deviations in the 
specification or drawings or designs or Schedule of Quantities, as aforesaid, shall in any 
way vitiate or invalidate the contract and any such Deviations which the Consultant may 
be directed to do shall form integral part of the contract as if originally provided therein 
and the Consultant shall carry out the same on the same conditions in all respects on 
which he agreed to do the works under the contract. 

 14.2 Such items of work, as are required, to be executed at the   rates already provided in the   
schedule   of quantities, shall apply in respect of the same item(s) of work to be executed 
due to Variation.          

14.3 If requested by the Consultant the time for completion of the work shall, in the event of 
any deviation resulting in additional cost over the contract sum be extended in the 
proportion which altered, additional or substituted work bears to the original contract sum 
plus such further additional time as may be considered reasonable by the Engineer-in-
Charge whose decision shall be conclusive as to such provision: 

14.4  Under the circumstances, the Consultant shall at any stage not suspend the work on account 
of non-settlement of rates of such Deviated items. 

 
CLAUSE - 15:  CONSULTANTS SUPERVISION  
15.1  The Consultant shall either himself supervise the execution of the works or shall appoint at 

his own expense, an Engineer as his accredited agent approved by the Engineer-in-Charge, 
if Consultant has himself not sufficient knowledge or experience to be capable of 
receiving instruction or cannot give his full attention to the works.  The Consultant or his 
agent shall be present at the   site(s) and shall superintend the execution of the works with 
such additional assistance in each trade, as the work involved shall require and considered 
reasonable by the Engineer-in-Charge, directions/instructions given by the Engineer-in-
Charge to the Consultant's agent shall be considered to have the same force as if these had 
been given to the Consultant himself. 

 15.2 If the Consultant fails to appoint a suitable agent as directed by the Engineer-in-Charge, 
the Engineer-in- Charge shall have full powers to suspend the execution of the works until 
such date as a suitable agent is appointed by the Consultant and takes over the supervision 
of the work.  For any such suspension, the Consultant shall be held responsible for delay 
so caused to the works. 

 
CLAUSE - 16:  INSTRUCTION AND NOTICE 
 16.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 

IWAI and all other actions to be taken on its behalf may be given or taken by the 
Engineer-in-Charge or any officer for the time being entrusted with the functions duties 
and powers of the Engineer-in-Charge. 

16.2 All instructions, notices and communications etc. under the contract shall be given in 
writing and any such oral orders / instructions given shall be confirmed in writing and no 
such communication which is not given or confirmed in writing shall be valid. 
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 16.3 All instructions, notices and communications shall be deemed to have been duly given or 
sent to the Consultant, if delivered to the Consultant, his authorized agent, or left at, or 
posted to, the address given by the Consultant or his authorized agent or to the last known 
place of abode or business of the Consultant or his agent of services by post shall be 
deemed to have been served on the date when in the ordinary course of post these would 
have been delivered to him and in other cases on the day on which the same were  so 
delivered or left. 

 
 16.4  The Engineer-in-Charge shall communicate or confirm the instructions to the Consultant in 

respect of the execution of work in a work site order book maintained in the office of the 
Engineer-in-Charge and the Consultant or his authorized representative shall confirm 
receipt of such instructions by signing the relevant entries in this book. If required by the 
Consultant, he shall be furnished a certified true copy of such instruction(s). The pro-
forma for Site Order Book to be maintained at site is given in Annexure – I. 

 
 16.5  The “Hindrance Register” shall be maintained at the site of work, where any hindrance 

which comes to the notice of the representative of the Engineer-in-Charge shall be 
recorded and immediately a report will be made to the Engineer-in-Charge within a week. 
The Engineer-in-Charge shall review the Hindrance Register at least once in a month. The 
pro-forma on which the Hindrance Register shall be maintained is given in Annexure-II. 

 
CLAUSE – 17:  PATENT RIGHTS 
 
17.1 The Consultant shall indemnify the IWAI, its representatives or its employees against any 

action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties or other charges which may be 
payable in respect of any article or charts or reports or part thereof included in the 
contract.  In the event of any claim being made or action being brought against the IWAI 
or any agent, servant or employee of the IWAI in respect of any such equipment as 
aforesaid the Consultant shall immediately be notified thereof. Provided that such 
indemnity shall not apply when such infringement has taken place in complying with the 
specific directions issued by the IWAI but the Consultant shall pay any royalties or other 
charges payable in respect of any such use, the amount so paid being reimbursement to the 
Consultant only if the use was the result of any drawings and or specifications issued after 
submission of the tender. 

 
17.2   The Consultant shall at his own cost and expense, defend all suits or proceedings that may 

be instituted for alleged infringement of any patents involved in the works and in case of 
an award of damages, the Consultant shall pay for such award.  In the event of any suit or 
proceedings instituted against the owner, the same shall be defended at the cost and 
expense of the Consultant who shall also satisfy/ comply any decree, order or award made 
against the owner. 

 
17.3  Neither the Consultant nor through any counsel engaged by the Consultant shall defend 

himself in the name of the IWAI in any suit or proceedings. 
 
17.4 The IWAI shall not be under any obligation to make the final payments to the Consultant 

till any such suit or claim remains unsettled. 
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 CLAUSE – 18: EQUIPMENT 
 
18.1 The Consultant shall at his own expenses provide / arrange all equipment required for the 

bonafide use on work under the contract. 
 
18.2 All equipment to be provided by the Consultant shall be in conformity with the 

specifications laid down in the contract and the Consultant shall furnish from time to time 
proof and samples, at his cost, of the equipment as may be specified by the Engineer-in-
Charge shall also have powers to have such tests, in addition to those specified in the 
contract, as may be required and the Consultant shall provide all facilities to carry out the 
same.  

 
CLAUSE - 19: LAWS GOVERNING THE CONTRACT 

 
The Courts at NOIDA/New Delhi only shall have the jurisdiction for filing the award of 
the arbitration and for any other judicial proceedings. 

 
CLAUSE - 20: LABOUR 
 
20.1 (a) The Consultant shall employ labour in sufficient numbers to maintain the required rate 

of progress and of quality to ensure workmanship of the degree specified in the contract 
and to the satisfaction of the Engineer-in-Charge.  The Consultant shall not employ in 
connection with the works any person who has not completed eighteen years of age the 
minimum age specified in Indian Labour Law. 

 
(b) If any foreigner is employed by the Consultant to work within the site the later shall 

ensure that such foreigner possesses the necessary special permit issued by the civil 
Authorities in writing and also comply with the instructions issued therefore from time 
to time. In the event of any lapse in this regard on the part of such foreigner the 
Consultant shall be personally held responsible for the lapse &IWAI shall not be liable 
in any event.           

 
(c) The Contract is liable for cancellation if either the Consultant himself or any of his 

employee is found to be a person who has held class-I post under the IWAI immediately 
before retirement and has within two years of such retirement accepted without 
obtaining the previous permission of the IWAI or of the Chairman as the case may be 
and employment as Consultant for, or in connection with the execution of the public 
works, or as an employee of such Consultant. If the contract is terminated on account of 
the failure of the Consultant to comply with the above clause, The IWAI shall be 
entitled to recover from him such damages as may be determined by the Engineer-in-
Charge with due regard to the inconvenience caused to the IWAI on account of such 
termination without prejudice to the IWAI's right to proceed against such officer.        

 
20.2 The Consultant shall furnish and deliver report to the Engineer-in-Charge within 07 days 

of such occurrence, a true statement in respect of the following. 
 

i) Any accidents, if occurred during the said fortnight showing the circumstances 
under which they happened and the extent of damage and injury caused by them. 
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20.3 The Consultant shall pay to labourer employed by him either directly or through sub-
Consultants wages not less than wages as defined in Minimum Wages Act and 
amendments made from time to time. 

 
20.4 The  Consultant shall in respect of labour employed by him  either  directly or through 

sub-Consultant comply  with or cause to be complied with the contract labour (Regulation 
and  Abolition)  Act  1970 and Rules  framed  thereunder  in regard to all matters provided 
therein. 

 
20.5 The Consultant shall comply with the provision of all the Acts Laws, any Regulation or 

Bye Laws of any Local or other Statutory Authority applicable in relation to the execution 
of works such as: 

 
i)  Payment of wages Act.1936 (Amended) 
ii)  Minimum wages Act. 1948 (Amended). 
iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there 

under as amended.  
iv) Workmen Compensation Act. 1923 as amended by Amendment Act No. 65 of 

1976. 
v)  Employer's Liability Act 1938 (Amended) 
vi) Maternity Benefit Act. 1961 (Amended) 
vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 
viii) The Industrial Disputes Act. 1947 (Amended) 
ix) Payment of bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 

and any amended thereof: 
x) The   Personal Injuries (Compensation Insurance) Act 1963 and any modifications 

thereof and rules made there under from time to time. The Consultant shall take 
into account all the above and financial liabilities in his quoted rates and nothing 
extra, whatsoever, shall be payable to him on this account. 

 
20.6 The Consultant shall be liable to pay his contribution and the employees contribution to 

the State Insurance Scheme in respect of all labour employed by him for the execution of  
the  contract, in accordance with the provision  of  "the Employees State insurance Act 
1948" as amended from time  to time.  The Consultant agrees to indemnify and hold the 
owner harmless from any liability or penalty which may be imposed by any central or 
state Authority and also of any claims, suits or proceedings that may be brought against 
the Authority arising under, growing out of or by reasons of work proved by this contract 
whether brought by employees of the Consultant, by third parties or by Central or State 
Authority or any political sub division thereof.  In case the Consultant fails to submit full 
details of his account of labour employed and the contribution payable the Engineer-in- 
Charge shall recover from the running bills of the contribution an amount of contribution 
as assessed by him.  The amount so recovered shall be adjusted against the actual 
contribution payable for Employees State Insurance. 

 
20.7 The Engineer-in-Charge shall on a report  having  been made  by  an inspecting officer as 

defined in  the  Contract Labour  (Regulation and Abolition) Act and Rules or  on  his own 
in his capacity as Principal Employer, have the power to deduct  from  the amount due to 
the Consultant any  sum  required on estimated to be required for making good the  loss 
suffered  by  worker(s) by reason of non-fulfillment  of  the conditions of the Contract for 
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the benefit of Workers,  nonpayment  of  wages or of deduction made from him  for  
wages which are not justified by the terms of the contract or non- observance of the said 
Act and Rules framed there under  with amendments made from time to time. 

 
20.8 The Consultant shall indemnify the IWAI against any payments to be made under and for 

observance of the Regulation Laws, Rules as stipulated in Clause-20.5 above without 
prejudice to his right to claim indemnity from his sub-Consultants. In the event of the 
Consultant's failure to comply with the provisions of all the Act/Laws stipulated in 
Clause-20.5  or  in the event of decree or  award  or  order against the Consultant having 
been received from the competent  authority  on account of any default or  breach  or  in 
connection  with any of the provisions of the  Act/Law/Rules mentioned in Sub-Clause 
20.5 above , the  Engineer-in-Charge without  prejudice  to any other right or remedy  
under  the contract shall be empowered to deduct such sum or sums  from the  Bill of the 
Consultant or from his security deposit  or from  other  payment due under this contract  or  
any  other contract to satisfy within a reasonable time the  provisions of the various 
Act/Laws/Rules/Codes as mentioned under  Sub-Clause  20.5 above, on the part of the 
Consultant under  the contract on behalf of and at the expenses of the  Consultant and 
make payment and /or provide  amenities/facilities/services  accordingly. In this regard, 
the decision of the Engineer-in-Charge shall be conclusive and binding on the Consultant. 

 20.9 In the event or the Consultant committing a default or breach of any of the provisions of 
the aforesaid  Contract's Labour  (Regulation and Abolition) Act and Rules as  amended 
from  time to time or furnishing any information or  submit ting or filling any 
form/Register/Slip under the  provisions of  these Regulations which is materially 
incorrect then  on the  report  of  the Inspecting officer as  defined  in  the relevant  Acts 
and Rules as referred in Clause 20.5 above  , the Consultant shall without prejudice to any 
other liability  pay  to the IWAI a sum not exceeding  Rs.50/-  (Rs. fifty only) as 
liquidated damages for every default,  breach or  furnishing,  making,  submitting,  filling  
materially incorrect  statement  as may be fixed  by  the  Engineer-in-Charge.   The 
decision of the Engineer-in-Charge in this respect shall be final & binding. 

20.10 The Consultant shall at his own expenses Comply with or cause to be complied with the 
Provisions/ Rules provided for welfare and health of Contract Labour in  the  Contract 
Labour  (Regulation  and Abolition) Act and  other  relevant Acts  and Rules framed there 
under or any  other  instructions issued by the IWAI in this regard for the protection of 
health  and  for making sanitary  arrangements  for  workers employed  directly or 
indirectly on the works. In case,  the Consultant  fails  to make arrangements  as  
aforesaid,  the Engineer-in-  Charge shall be entitled to do so and  recover the cost thereof 
from the Consultant. 

20.11 The Consultant shall at his own expense arrange for the safety or as required by the 
Engineer-in-Charge, in respect of all labour directly or indirectly employed for 
performance of the Works and shall provide all facilities in connection therewith. In case 
the Consultant fails to make arrangements and provide necessary facilities as aforesaid, 
the Engineer-in- Charge shall be entitled to do so and recover the cost thereof from the 
Consultant. But this will not absolve the Consultant of his responsibility or otherwise 
thereof. 

20.12 Failure to comply with "Provisions/Rules  made  for Welfare and Health of Contract 
Labour" Safety Manual, or the provisions  relating  to report on accidents  and  grant  of 
maternity  benefits  to  female  workers  and  the  relevant Act/Rules  referred  in  clause 
20.5 above  shall  make  the Consultant  liable  to pay to the  IWAI  as  liquidated 
damages an amount not exceeding Rs. 50/- for each default or materially  incorrect  
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statement. The decision  of  the  Engineer-in-Charge  in such matters based on reports 
from  the inspecting  Officers  as defined in the  relevant  Acts  and Rules  as referred in 
clause 20.5 above shall be  final  and binding  and  deductions  for recovery  of  such  
liquidated damages may be made from any amount payable to the  Consultant. In the 
event of any injury, disability or death of  any workmen  in  or about the work employed  
by  the  Consultant either  directly or through his  sub-Consultant,  Consultant shall  at all 
time indemnify and save harmless the  IWAI against  all  claims,  damages and  
compensation  under  the Workmen Compensation Act. 1923 as amended from time to  
time or in other Law for the time being in force and Rules there-under from time to time 
and also against all costs,  charges and expenses of any smooth action by proceedings 
arising out of such accidents or injury, disability or death of a  workmen  and against all 
sum or sums which may with the  consent of  the  Consultant be paid to compromise  or  
compound  any claim  in  this  regard. If any award, decree  or  order  is passed against the 
Consultant for recovery of any  compensation  under  the  Workmen Compensation Act,  
1923,  for  any injury,  disability or death of a workman by  any  competent court,  the  
said sum or sums shall be deducted by  the  Engineer-in-Charge  from any sum then due or 
that  may  become due  to the Consultant or from his security deposit or  sale thereof  in  
full or part under the contract  or  any  other contract  with the IWAI towards fulfillment 
of the  said decree, award or orders. 

20.13 Provided always that the Consultant shall have no right to claim payments/claims 
whatsoever on account of his compliance with his obligations under this clause and 
Labour Regulation. 
 

20.14  ALCOHOLIC LIQUOR OR DRUGS 
The Consultant shall not otherwise than in accordance with the statutes ordinance and 
Government Regulations or orders for the time being in force import, sell, give, barter or 
otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, 
sale, gift, barter or disposal by his sub-Consultant, agent or employees. 

 
20.15   ARMS AND AMMUNITION 

The Consultant shall not give, barter or otherwise dispose of to any person or persons any 
arms or ammunition of any kind or permit to suffer the same as aforesaid.       

 
 20.16 REMOVAL OF CONSULTANT’S MEN 

The Consultant shall employ for the execution of the works only such persons as are 
skilled and experienced  in  their respective trades and Engineer-in-Charge shall be at 
liberty to  object to and require the Consultant to remove  from  the works any persons 
employed by the Consultant for the  execution  of the works who, in the opinion of  the  
Engineer-in-Charge, misconduct himself or is incompetent or negligent in the  proper 
performance of his duties. The Consultant shall forthwith comply with such requisition 
and such person shall not be again employed upon the works without written permission 
of the Engineer-in-Charge.  Any person so removed from the work shall be immediately 
replaced at the expense of the Consultant by a qualified and competent substitute. Should 
the Consultant be requested to repatriate any person removed from the work, he shall do 
so and shall bear all costs in connection herewith. 
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CLAUSE – 21:  FORCE MAJEURE 
21.1  The term Force Majored shall herein mean Riots  (other than among the Consultant's 

employees), Civil Commotion  (to the extent no insurable), war (whether  declared  or  
not), invasion,  act of foreign enemies, hostilation,  civil  war, rebellion,  revolution,  
insurrection, military  or  usurped power,  damage from aircraft, nuclear fission, acts of  
God, such  as  earthquake (above 7 magnitude on  Richter  Scale), lightning, 
unprecedented floods, fires not caused by Consultant's  negligence  and  other such causes  
over  which  the Consultant  has no control and are accepted as such  by  the Engineer-in-
Charge, whose decision shall be final and  binding.  In the event of either party being 
rendered unable  by Force  Majeure  to  perform any obligation  required  to  be performed 
by them under this contract, the relative  obligation  of the party affected by such Force 
Majeure  shall  be treated as suspended for the period during which such  Force Majeure 
cause lasts, provided the party allowing that it  has been  rendered  unable as aforesaid,  
thereby  shall  notify within  15 days of the alleged beginning and  ending  thereof giving 
full particulars and satisfactory evidence in support of such cause. 

 21.2 For delays arising out of Force Majeure, the bidder shall not claim extension in 
completion date for a period exceeding the period of delay attributable to the causes of 
Force Majeure and neither the IWAI nor the bidder shall be liable to pay extra costs 
provided it is mutually established that Force Majeure conditions did actually exist. 

21.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even 
at the time of submission bid, he shall categorically specify in his bid and state whether 
they have been taken into consideration in their quotations. 

 
CLAUSE - 22: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 
 22.1 If  the Consultant or his labour  or  sub-Consultant, injure destroy or damage, IWAI, State 

or any public property in the  area  in which  they may be working or in the area 
contiguous to  the premises  on which the work or any part of it is being  executed  or  if 
any damage is caused during  the  progress  of work,   the  Consultant shall up to receipt of  
a  notice  in writing in that behalf from the Engineer-in-Charge, make the same good at his 
cost. 

22.2 If it appears to the Engineer-in-Charge or his representative at any time during to or prior 
to the expiration of the Defects Liability period that any work has been executed  with 
unsound, imperfect or unskilled  workmanship or that any chart/report or articles provided 
by the Consultant for  execution of the work are unsound or of a  quality  inferior  to that 
contracted for, or otherwise not  in  accordance  with the Contract, or that  any defect, 
shrinkage  or other  faults found in the work arising out of defective  or improper  
materials  or workmanship, the  Consultant  shall, upon receipt of a notice in writing in 
that behalf from  the Engineer-in-  Charge forthwith rectify or remove and  reconstruct  
the  work so specified in whole or in part,  as  the case may be, and/or remove the 
equipment/articles so  specified and provide other proper and suitable equipment at  his 
expense. 

22.3 All damages caused by accidents or carelessness of the Consultant or any of his 
employees or any property belonging to the IWAI is wasted or is misused by the 
Consultant or any of his employee shall be to the account of the Consultant, who shall 
make good the loss. 
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CLAUSE – 23:  CONSULTANT'S LIABILITY AND INSURANCE  
23.1 From commencement to completion of the work(s) as a whole, the Consultant shall take 

full responsibility for the care thereof and for taking precautions to prevent loss or 
damage.  He shall be liable for any damage or loss that  may happen to the works or any 
part thereof and to the  IWAI's  Plant, Equipment and Material (hired or issued to  the 
Consultant)  shall  be in good order and  condition  and  in conformity  in  every respect 
with the requirements  of  the Contract and instructions of the Engineer-in-Charge. 

23.2     i) Neither party to the contract shall be liable  to the other in respect of any loss or 
damage which may  occur or  arise  out of "Force Majeure" to the works or  any  
part thereof on to any material or article at site but not incorporated in the works or 
to any person or anything or material whatsoever or either party provided such a 
loss or damage could  not have been foreseen or avoided by a prudent  person and  
the  either  party shall bear losses  and  damages   in respect  of  their  respective 
men and  materials.  As such liability of either party shall include claims/ 
compensations of the third party also. 

ii) Provided,  however,  in  an  eventuality  as  mentioned in  sub-clause - 23.2 (i) 
above,  the  following  provisions shall also have effect : 

 
(a) The Consultant shall, as may be directed in writing by the Engineer-in-Charge proceed 

with the completion of the works under and in accordance with the provisions and 
conditions of the contract, and 

(b) The Consultant shall, as may be directed in writing by the Engineer-in-charge, re-execute 
the works lost or damaged.  The cost of such re-execution of the works, removal of 
damaged works and carrying of IWAI's store shall be ascertained in the same manner as 
for deviations and this shall be ascertained in the same manner as for deviations and this 
shall be added to the contract sum. Provided always that the Consultant shall, at his own 
cost, repair and make good so much of the loss or damage as has been occasioned by any 
failure on his part to perform his obligations under the contract or not taking precautions 
to prevent loss or damage or minimize the amount of such loss or damage, Final 
assessment of loss or damage shall be decided by the Engineer-in-Charge and his decision 
shall be final and binding.  

23.3  Before commencing of the work, the Consultant shall without in any way limiting his 
obligations and responsibilities under this condition, insure all survey personnel and 
equipment which are to be deployed for this work, against any type of accident.  

 

23.4 Professional Liabilities: 

 The Consultant is expected to carry out its assignment with due diligence and in 
accordance with prevailing standards of the profession. As the consultant’s liability to the 
employer will be governed by the applicable law, the contract need not deal with this 
matter unless the parties wish to limit this liability. If they do so, they should ensure that 
(a) there must be no such limitation in case of the consultant’s gross negligence or willful 
misconduct; (b) the consultant’s liability to the employer may in no case be limited to less 
than the total payments expected to be made under the consultant’s contract, or the 
proceeds the consultant is entitled to receive under its insurance, whichever is higher; and 
(c) any such limitation may deal only with the consultant’s liability toward the employer 
and not with the consultant’s liability toward third parties.   
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CLAUSE – 24: SUSPENSION OF WORKS 
 
24.1 The Consultant shall on the order of the  Engineer-in-Charge suspend the progress of the 

works or any part thereof for  such time or times and in such manner as the  Engineer-in-
Charge  may  consider  necessary and  shall  during  such suspension properly protect and 
secure the work so far as is necessary in the opinion of the Engineer-in-Charge. 

 
CLAUSE – 25: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO 

ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
 

If at any time after acceptance of the tender the IWAI decides to abandon or reduce the 
scope of the works for reason whatsoever and hence does not require the whole or any part 
of the works to be carried out, the Engineer-in-Charge shall give notice in writing to that 
effect to the Consultant and the Consultant shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage which he 
might have derived from the execution of the works in full but which he could  not derive 
in consequence of the fore closure of  the whole or part of the works. 

   
CLAUSE – 26: TERMINATION OF CONTRACT ON DEATH 
 

If the Consultant is an individual or a proprietary concern and the individual or the 
proprietor dies, or if the Consultant is a partnership concern and one of the partners dies, 
then, unless the Engineer-in-Charge is satisfied that the legal representatives of the 
individual Consultant or of the proprietor of the proprietary concern and in the case of 
partnership, the surviving partners are capable of carrying out and completing the contract, 
the Engineer-in-Charge shall be entitled to terminate the Contract as to its incomplete part 
without the IWAI being in anyway liable  to payment of any compensation whatsoever on 
any account to the estate  of the deceased Consultant and/or to  the  surviving partners of 
the Consultant's firm on account of  termination of the Contract. The decision of the 
Engineer-in-Charge that the legal representatives of the deceased Consultant or the 
surviving   partners of the Consultant's firm cannot carry out and complete the works 
under the contract shall be final and binding on the parties. In the event of such 
termination, the IWAI shall not hold the estate of the deceased Consultant and/or the 
surviving partners of the Consultant's firm liable for damages for not completing the 
contract. Provided that the power of the Engineer-in-Charge of such termination of 
contract shall be without prejudice to any other right or remedy which shall have accrued 
or shall accrue to him under the contract. 
 

CLAUSE– 27: TERMINATION OF CONTRACT IN FULL OR IN PART 
 
27.1  If the Consultant does not commence the work in the manner described in the Contract 

document or if he shall at any time in the opinion of the engineer.          

(i) commits default in complying with or commits breach of any of the terms and 
conditions of the contract and does not remedy  it or take effective steps to remedy 
it  immediately and  not  later than 15 days in any case after a  notice  in writing  is 
given to him in that behalf by the  Engineer-in-Charge; or 
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(ii) fails to complete the work (s) or any item of work  (s) within the time or any 
extended time under the contract  and does  not complete the work (s) or any item 
of works  within the  period specified in a notice given in writing  in  that behalf by 
the Engineer-in-Charge ; or     

(iii) fails to commence, carry and execute the work to the satisfaction of the EIC, or  
(iv) Abandon the work, or  

(v) Substantially suspend the work or the works for a minimum period of 30 days 
without any authority/ prior permission of EIC, or   

(vi) assigns, transfers, sublets (engagement of labour on  a piece-work  basis  or  of 
labour with  equipment  not  being incorporated  in the work shall not be deemed 
to be  subletting)  or attempts to assign, transfer or sublet  the  entire works  or  any  
portion thereof without  the  prior  written approval of the Engineer-in-Charge.  
The  Engineer-in-Charge shall have powers to  terminate  the contract  in full or in 
part as aforesaid without  prejudice to  any  other right or remedy which shall have  
accrued  or shall accrue of which cancellation notice in writing to  the Consultant 
under the hand of the Engineer-in-Charge shall be conclusive evidence.  

 

Then the IWAI shall have the power to enter upon the work and take possession of all the 
equipments of the Consultant thereon, and to remove the Consultant’s license to the same 
and to complete the work by his agents or other Consultant or workmen or to relate the 
same upon any terms and conditions and so such other person, firm or corporation as the 
owner in his absolute discretion may think proper to employ and for the purpose of 
completion of the work specified in the contract, and without any payment/allowance to 
the Consultant for the use of the equipment or being liable for any loss or damage thereto 
the equipments. If the IWAI shall by reason of its taking the possession of the works being 
completed by other Consultants (due account being taken of such extra work or works 
which may be omitted)then the amount of such excess work or works which may be due 
for work done by the Consultant under the contract and not paid for. 

In case of any deficiency to be paid to the IWAI by the Consultant, the Consultant shall 
make or incase of any deficiency remaining unsettled then the IWAI shall have the power 
to sell in such a manner and for such a price as it may think fit all or any of the 
equipments belonging to the Consultant and to recoup and retain the said deficiency or 
any part thereof out of the sale proceeds. 

27.2  CORRUPT PRACTICE  
The Consultant shall not offer or to give to any person in the employment of the IWAI or 
working under the orders of the Chairman any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or forborne to do 
any act in relation to the obtaining or execution of the contract or any other contract with 
the purchaser or for showing or forbearing to show favour or disfavor to any person in 
relation to the contract or any other contract with the purchaser. Any breach of the 
aforesaid condition by the contract,  or  any  one employed,  by him or acting on his behalf 
(whether  with  or without  the knowledge of the Consultant) or the  commission of  any 
offence by the Consultant or by any one employed  by him  or acting on his behalf under 
Chapter IX of the  Indian Penal  code 1860 or the Prevention of Corruption Act.  1947 or 
any other Act enacted for the prevention of corruption by Public  Servant  shall entitle the  
Chairman to  cancel  the contract and all or any other contracts with the  Consultant and  
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to recover from the Consultant the amount of  any  loss arising from such cancellation in 
accordance with the provisions of General condition and Special conditions. 

27.3 If  the expenses incurred or to be  incurred  by  the IWAI  for  carrying out and completing  
the  incomplete work  or part of the same, as certified by the  Engineer-in-Charge, are in 
excess of the value of the work credited / to be credited to the Consultant, the difference 
shall be  paid by the Consultant to the IWAI. If the Consultant  fails to pay such an 
amount , as aforesaid, within thirty days  of receipt  of notice in writing from  the  
Engineer-in-Charge, the Engineer-in-Charge shall be empowered to recover such amount  
from  any sum due to the Consultant on  any  account under this or any other contract or 
from his security deposit or otherwise. 

27.4    IWAI also reserves its right to determine/ terminate the contract on following basis:  
(i) IWAI shall, at any time, be entitled to determine and terminate the contract, for 

any cause whatsoever.  A notice in writing from the Owner to the Consultant shall 
be issued giving 15 (fifteen) days time for such determination and termination 
including the reason thereof.   

(ii) Should the contract be determined under the sub-clause (i) of the said clause, the 
Consultant shall be paid compensation, equitable and reasonable dictated by the 
circumstances prevalent at the time of termination.” 

CLAUSE - 28: COMPLETION TIME AND EXTENSIONS 
28.1 Time allowed for execution of the work as specified or the extended time, if any, in 

accordance with these conditions shall be essence of the contract. 
 
28.2 However, if the work is delayed on account of: 

i) Increase in the quantity of work to be done under the contract as per clause 14, or 
ii) Suspension of work as per clause 24; or 
iii) "Force Majeure" as per clause 21; or 
iv) Any other cause which, in absolute discretion of the Engineer-in- Charge is 

beyond the Consultant's control; then immediately upon the happening of any such 
events as aforesaid,  the  Consultant shall  inform  the Engineer-in-Charge 
accordingly,  but  the  Consultant  shall  nevertheless  use constantly  his best 
endeavors to prevent and/or make  good the  delay  and shall do all that may be  
required  in  this regard.  The Consultant shall also request, in writing, for 
extension of time, to which he may consider himself eligible under the contract, 
within fourteen days of the date of happening of any such events as indicated 
above. 

 
28.3  In any such case as may have arisen due to any of  the events, as aforesaid, and which may 

have been brought out by the Consultant in writing, the Engineer-in-Charge may give a 
fair  and  reasonable extension of time, after  taking  into consideration  the nature of the 
work delayed and  practicability  of  its execution during the  period  of  extension.  
Provided in the event of non-receipt of a request for  such extensions  from the Consultant 
for reasons whatsoever,  the Engineer-in-Charge may, at his sole discretion and with  due 
regard to the event, grant fair and reasonable extension  of time  not  more than 1/3rd of 
the  total  completion  period without  any  financial  implication.  Such extensions,  if 
admissible,  shall be communicated to the Consultant by  the Engineer-in-Charge  in 
writing within one month of the  date of  receipt of such request or within one month of  
the  occurrence  of the event, but in any case before expiry of  the contract period. 
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CLAUSE – 29:  COMPENSATION FOR DELAY 
29.1 If the Consultant fails to complete all items of works in respect of any of the sub- 

group/group and/or work as a whole as the case may be and before the expiry of the 
period(s) of completion as stipulated in the aforesaid tender or any extended period (not 
due to the fault of the Consultant) as may be allowed, he shall without prejudice to any 
other right or remedy of the Authority on account of such default, pay as an 
ascertained/agreed compensation as per Clause No. 30.  

 
CLAUSE – 30: LIQUIDATED DAMAGES 
30.1 If the Consultant fails to complete all items of works within the period(s) of completion as 

stipulated in the aforesaid tender or any extended period, the consultant shall without 
prejudice to any other right or remedy of the Authority on account of such default, pay 
compensation (not by way of penalty) at the rate of 1/2 % (half percent) per week or part of 
the week on the total value of the contract subject to a maximum of 10% of the total value 
of the contract. 

30.2  Should however, the Consultant achieve the completion of the entire works as a whole 
under the contract within the time or in the extended time (not due to reasons of default on 
the part of the Consultant) as may be accorded, the IWAI will refund to him the amount of 
compensation recovered from him, if any, in respect of delay in the non-completion of 
works(s) under the individual group/sub-group, as aforesaid in full, In this regard, the 
decision of the Engineer-in-Charge shall be final and binding. 

 30.3 The amount of compensation may be adjusted, withheld, deducted or set off against any 
sum due or payable to the Consultant under this or any other contract with the IWAI. 

 30.4 All sums payable by way of compensation under any of the conditions will be considered 
as reasonable compensation without reference to the actual loss or damage which will 
have been sustained. 

30.5 Payment of such damages shall not relieve the Consultant of his obligation to complete the 
work or from any other of his obligation or liabilities under the contract.  
 

CLAUSE – 31:  INSPECTION AND APPROVAL 
31.1 All works involving more than one process shall be subject to examination and approval at 

each stage thereof and the Consultant shall give due notice to the Engineer-in-Charge or 
his authorized representative, when each stage is ready.  In default of such notice, the 
Engineer-in-Charge shall be entitled to appraise the quality and extent thereof and the 
decision of the Engineer-in-Charge in this regard shall be final and binding. 

 31.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his 
authorized representative and the Consultant shall afford full opportunity for examination.  
The  Consultant shall give due notice  to  the  Engineer-in-Charge  or his authorized 
representative  whenever any such work is ready for examination and the Engineer- in-
Charge  or  his representative shall,  without  unreasonable delay,  unless he considers it 
necessary and advise the  Consultant accordingly , examine and measure such work. In the 
event of the failure of the Consultant to give such notice, he shall if required by the 
Engineer-in-Charge, uncover such work at the Consultant's expenses. 

 31.3 Periodic inspection will be carried out by the EIC or his representative by suitable means. 
The Consultant can have the inspection schedules finalized with the Engineer-in-charge. 
Generally all attempts should be made to have joint inspection and number of inspections 
be not less than three.  
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CLAUSE – 32: COMPLETION CERTIFICATE 
32.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and 

within the specified time limit and terms and conditions of the contract. As soon as the 
work under the Consultant is completed as a whole the Consultant shall give notice of 
such completion to the Engineer-in-Charge.  The Engineer-in-Charge shall inspect the 
work and shall satisfy himself that the work(s) has been completed in accordance with the 
provisions of the contract and then issue to the Consultant a certificate of completion 
indicating the date of completion. Should the Engineer- in-Charge notice that there are 
defects in the works or the works are not considered  to be  complete,  he  shall issue a 
notice in  writing  to  the Consultant  to rectify / replace the defective work  or  any part 
thereof or complete the work, as the case may be within such time as may be notified and 
after the Consultant has complied  with as aforesaid and gives notice  of  completion the 
Engineer-in-Charge shall inspect the work and issue  the completion certificate in the 
same manner as aforesaid. 

32.2 No certificate of completion shall be issued as stipulated above and no work be considered 
to be completed unless the Consultant completed all the works as per satisfaction of the 
Engineer- in-Charge. 

 
 CLAUSE - 33:  MEASUREMENTS 
33.1 The Engineer-in-charge shall expect as otherwise stated ascertain and determine by 

measurement the value of work done in accordance with the contract. 
33.2 Notwithstanding any provision in the relevant standard method of measurement or any 

general or local custom, measurement of work done under the contract shall be taken in 
accordance with the procedure set forth in the Technical Specifications or Schedule of 
Quantities under the contract. In case of items of work which are not covered by the  
Technical  Specifications or Schedule of Quantities  measurement shall  be  taken in 
accordance with  the  relevant  standard methods  of  measurement laid down by the  
Bureau  of  Indian Standard.  

 33.3  Submission of complete data (raw, edited, sorted, charts, field data) shall be submitted by 
the Consultant in time or as directed by the Engineer in charge (EIC). 

 33.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the Consultant or his authorized representative.  

33.5 Before taking measurements of any works, the Engineer-in-Charge or representative 
deputed by him for the purpose, shall give a reasonable notice to the Consultant.  If the 
Consultant fails to attend or send an authorized representative for measurement after such 
notice or fails to countersign or to record the objection within a week from the date of 
taking the measurements, those taken by the Engineer-in-Charge shall be taken to be 
correct and final measurements of such works. 

33.6 The Consultant shall, without extra charge, provide assistance with every appliance, 
labour and other things necessary for measurement.  

33.7 Measurements shall be signed and dated by both parties each day on the Site on 
completion of measurement. If the Consultant objects to any of the measurement recorded 
by the representative  of  the Engineer-in- Charge a  note  to  the effect  shall be made in 
the item objected to and such  note shall be signed and dated by both parties engaged in  
taking the  measurement. The decision of the Engineer-in-Charge on any such dispute or 
difference or interpretation shall be final and binding on the Consultant in respect of all 
contract items, substituted items, extra items and deviations.  
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CLAUSE – 34:  PAYMENT ON ACCOUNT 
34.1 The Consultant shall receive, as fees for all services and expenses required in the 

following installments: 
 

Payment 
stages 

 

Item STAGE 
CONTRACT 

VALUE 

Payment as % 

1 On submission of Inception Report, 
digital data & charts for Stage-I 

STAGE-I 
CONTRACT 

VALUE 
WOULD BE 

10% OF TOTAL 
AWARDED 
AMOUNT 

20% of Stage-I 
Contract value 

2 On submission of Draft Feasibility 
Report, digital data & charts for Stage-I 

30% of Stage-I 
Contract value 

3 On submission of Final Feasibility 
Report, digital data & charts for Stage-I 

30% of Stage-I 
Contract value 

4 On acceptance of Final Feasibility 
Report, for Stage-I 

20% of Stage-I 
Contract value 

5 Mobilization advance (10% of Stage-II 
Contract value) on award of work for 
Stage-II, against submission of non-
revocable bank guarantee valid till 
7thstage payment.  
Mobilization advance will be interest 
bearing at the rate of 10.7% (simple 
interest) per annum. Interest will be 
applicable from the date of issue of 
mobilization advance to the date of 
submission of Draft DPR.  
If the mobilization advance is not taken, 
this will be paid along with 7th stage 
payment. 

STAGE-II 
CONTRTACT 

VALUE 
WOULD BE 

90% OF TOTAL 
AWARDED 
AMOUNT 

10% of Stage-II 
Contract value 

6 On submission of Hydrographic Survey 
Works (Preliminary Charts and data) 

30% of Stage-II 
Contract value 

7 On submission of Draft DPR 25% of Stage-II 
Contract value 

8 On submission of Final DPR 25% of Stage-II 
9 On acceptance of Final DPR 10% of Stage-II 

Contract value  
NOTE 1:-   IWAI WILL PERMIT TO CARRY OUT CONSULTANCY SERVICES FOR 

STAGE-II, AFTER ASSESSING THE FEASIBILITY REPORT OF THE RIVER  
FOR STAGE-I.  

NOTE 2:-.  

(a) LENGTH OF THE RIVER IN STAGE-II MAY BE LIMITED BASED ON STAGE-I 
FEASIBILITY REPORT 
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(b) ACCRODINGLY, WORK ORDER FOR STAGE-II WOULD BE ISSUED 
SEPERATELY FOR ONLY FEASIBLE LENGTH OF THE WATERWAYS. 

(c) PAYMENT FOR STAGE-II WOULD BE RESTRICTED UP TO 90% OF THE 
AWARDED UNIT KM RATE FOR INDIVIDUAL WATERWAY IN THE CLUSTER. 

NOTE 3:- INDIAN FIRM CAN SUBMIT PAN, SERVICE TAX AND RAISE INVOICES ON 
BEHALF OF JV DULY AUTHORIZED BY ALL MEMBERS OF JV. 

34.2 The Service Tax would be release, subject to condition that Consultant submits the 
proof of deposit of the same. 

34.3 Payment of the Consultant's bills shall be made by the IWAI only in Indian Rupees within 
30 days from the date of submission of the bill subject to the acceptance of the Engineer-
in- Charge.  

34.4 Payments due to the Consultant shall be made by crossed cheque / RTGS by the Engineer-
in-Charge or his authorized representative.  Such cheques/ RTGS shall be issued direct to 
the Consultant on furnishing a stamped receipt for the amount of the cheque or to his 
constituted attorney duly authorized to receive such payments from the EIC. 

34.5 Should there be a request for extension of date of completion, pending its consideration 
interim payments shall continue to be made as provided herein. 

34.6 TDS at the applicable rates shall be deducted at source from any payment made to 
the Consultant against this contract. 

 
CLAUSE – 35: TAXES, DUTIES AND LEVIES ETC. 
35.1 The prices quoted shall mention all the taxes, levies, cess, octroi, excise, service tax or any 

other local or central taxes as applicable/ charged by Center or State Government on all  
works, including POL (and  increase  if  any, on these during the currency of the contract) 
that  the Consultant  has to purchase for the performance of the  contract, shall be payable 
by the Consultant and the  IWAI will not entertain any claim for compensation whatsoever 
in  this  regard.   

 
CLAUSE- 36:  TAX DEDUCTION AT SOURCE  
36.1   TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 

payment/advances made against the contract. 
 
CLAUSE – 37:  PAYMENT OF FINAL BILL 

The final bill shall be submitted by the Consultant within one month from the date of 
completion of the work or of the date the certificate of completion furnished by the 
Engineer-in-Charge.  No further claim in this regard unless as specified herein under shall 
be entertained.  Payment shall be made within three months. If there shall be any dispute 
about any item or items of the work then the undisputed item or items only shall be paid 
within the said period of three months or six months, as the case may be.  The Consultant 
shall submit a list of the disputed items within thirty days from the disallowance thereof 
and if he fails to do so, his claim shall be deemed to have been fully waived and 
absolutely extinguished. 

 
CLAUSE - 38:  OVER PAYMENTS AND UNDER PAYMENTS 
38.1  Whenever any claim whatsoever for the payments of a sum of  money to the IWAI arises 

out of or under this  contract  against the Consultant, the same may be  deducted  by the  
IWAI  from any sum then due or  which  at  any time thereafter  may  become  due to the  
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Consultant  under  this contract and failing that under any other contract with  the IWAI  
or from any other sum whatsoever due to the  Consultant from the IWAI or from the 
IWAI or from his security deposit, or he shall pay the claim on demand. 

38.2 The IWAI reserves the right to carry out post- payment audit and technical examination of 
the final bill including all supporting vouchers, abstracts, etc.  The  IWAI  further reserves 
the right to enforce  recovery  of any  over payment when detected not- withstanding the  
fact that  the amount of the final bill may be included by one  of the  parties  as  an item of 
dispute  before  an  arbitrator appointed under clause 41  of this contract and 
notwithstanding  the fact that the amount of the final bill  figures  in the arbitration award. 

38.3 If as a result of such audit and technical examination any  over payment is discovered in 
respect of any work  done by the Consultant or alleged to have been done by him  under 
contract,  it shall be recovered by the IWAI  from  the Consultant  by any of all of the 
methods  prescribed  above, and if any under payment is discovered, the amount shall  be 
duly paid to the Consultant by the IWAI. 

38.4 Provided that the aforesaid right of the IWAI  to adjust  over-payment  against amount due 
to  the  Consultant under any other contract with the IWAI shall not extend beyond  the 
period of two years from the date of payment  of the  final bill or in case the final bill is a  
MINUS  bill, from the date the amount payable by the Consultant under the MINUS final 
bill is communicated to the Consultant. 

38.5 Any  sum of money due and payable to  the  Consultant (including the security deposit 
returnable to him) under the contract  may be withheld or retained by way of lien by  the 
Engineer-in-Charge  or  IWAI against any  claim  of  the IWAI  or  such other person or 
persons  in  respect  of payment  of a sum of money arising out of or under any  other 
contract made by the Consultant with the  Engineer-in-Charge or IWAI or with such other 
person or persons.  The sum of money so withheld or retained under this clause by the 
Engineer-in-Charge or IWAI will be kept withheld or retained as such by the Engineer-in- 
Charge or IWAI or till his claim arising out of in the same contract or any other contract is 
either mutually settled or determined by the arbitrator, if the contract is governed by the 
arbitration clause under the clause 48 or by the competent court hereinafter provided, as 
the case may be, and the Consultant shall have no claim for interest or damages  
whatsoever  on this  account or any other ground in respect of any  sum  of money 
withheld or retained under this clause. 

 
CLAUSE - 39:  CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 
39.1 All  documents, correspondence, decisions  and  orders concerning  the contract shall be 

considered as  confidential and/or  restricted in nature by the Consultant and he  shall not  
divulge  or allow access to them  by  any  un-authorized person. 

39.2 The Consultant shall take necessary steps to ensure that all persons employed on any work 
in connection with this contract have noted that the Indian Official Secrets Act, 1923 (XIX 
of 1923) applies to them and shall continue so to apply even after the execution of such 
under the contract. 

 
CLAUSE – 40: SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 
ACTUAL LOSS 

All sum payable by way of compensation to the IWAI under any of these conditions shall 
be considered as reasonable compensation without reference to the actual loss or damage 
sustained and whether or not damage shall have been sustained. 
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CLAUSE – 41:  SETTLEMENT OF DISPUTES & ARBITRATION 
41.1 Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in-before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to 
the contract, design, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the works or the execution or failure to execute the 
same whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned 
hereinafter: 

(i) If the Consultant considers any work demanded of him to be outside the requirements of 
the contract, or disputes any drawings, record or decision given in writing by the 
Engineer-in-Charge on any matter in connection with or arising out of the contract or 
carrying out of the work, to be unacceptable, he shall promptly within 15 days of the 
receipt of decision from the Engineer-in-Charge request the Hydrographic Chief in writing 
through the Engineer-in-Charge for written instruction or decision. Thereupon, the 
Hydrographic Chief shall give his written instructions of the decision within a period of 
one month from the receipt of the Consultant’s letter. However, this will not be reason for 
the stoppage of work.  

 
(ii) If the Hydrographic Chief fails to give his instructions or decision in writing within the 

aforesaid period or if the Consultant is dissatisfied with the instruction or decision of the 
Hydrographic Chief, the Consultant may, within 15 days of the receipt of Hydrographic 
Chief’s decision, appeal to the Chairman, IWAI who shall afford an opportunity to the 
Consultant to be heard, if the latter so desires, and to offer evidence in support of his 
appeal. The Chairman, IWAI shall give his decision within 30 days of receipt of 
Consultant’s appeal. If the Consultant is still dissatisfied with his decision, the Consultant 
shall within a period of 30 days from receipt of the decision, give notice to the Chairman, 
IWAI for appointment of arbitrator on prescribed proforma as per Appendix III, failing 
which the said decision shall be final binding and conclusive and not referable to 
adjudication by the arbitrator.  
 

41.2 Except where the decision has become final, binding and conclusive in terms of Sub Para 
41.1 above, disputes or differences shall be referred for adjudication through arbitration by 
a sole arbitrator appointed by Chairman, IWAI.   

41.3 Further, within thirty (30) days of receipt of such notice from either party, the Engineer-
in-Charge of work at the time of such dispute shall send to the Consultant a panel of three 
persons preferably but not necessarily from the approved panel of arbitrators being 
maintained by Indian Council of Arbitration (ICA) and thereafter the Consultant within 
fifteen (15) days of receipt of such panel communicate to the Engineer-in-charge the name 
of one of the persons from such panel and such a person shall then be appointed as sole 
arbitrator by the Chairman, IWAI. However, the arbitrator so appointed shall not be an 
officer or the employee of Inland Waterways Authority of India. 

Provided that if the Consultant fails to communicate the selection of a name out of the 
panel so forwarded to him by the Engineer-in-charge then after the expiry of the aforesaid 
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stipulated period the Chairman, shall without delay select one person from the aforesaid 
panel and appoint him as the sole arbitrator. 

41.4 The arbitrator to whom the matter is originally referred being transferred or vacating his 
office or being unable to act for any reason, then the Chairman IWAI shall appoint another 
person to act as sole arbitrator, such person shall be entitled to proceed with the reference 
from the stage at which it was left by the predecessor. 

41.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in what 
proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall be 
borne by either party. 

41.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to 
make and publish his award. 

41.7 A notice of the existence in question, dispute or difference in connection with the contract 
unless served by either party within 30 days of the expiry of the defects liability period, 
failing which all rights and claim under this contract shall be deemed to have been waived 
and thus forfeited and absolutely barred. 

 41.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 
1,00,000/- and above. 

 41.9 The work under this Contract shall continue during Arbitration proceedings and no 
payments due from or payment by the Authority shall be withheld on account of such 
proceedings except to the extent which may be in dispute. 

 41.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-
enactment thereof and the rules made there under and being in force shall apply to the 
Arbitration proceedings under this clause. 

 41.11 The parties to the agreement hereby undertake to have recourse only to arbitration 
proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding 
shall be Noida/ New Delhi and the parties will not have recourse to Civil Court to settle 
any of their disputes arising out of this agreement except through arbitration. 

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration Clause 
shall apply:  "Except as otherwise provided, in case of a contract with a public Sector 
Undertaking if at any time any question dispute or difference whatsoever arises between 
the parties upon or in relation to, or in connection with this agreement, the same shall be 
settled in terms of the Ministry of Industry, Department   of Public Enterprises O.M No. 
3/5/93-PMA dt.30.06.93 or any modifications / amendments thereof.  "The arbitrator shall 
have the power to enlarge the term to publish the award with the consent of the parties 
provided always that the commencement or continuation of the arbitration proceeding 
shall not result in cessation or suspension of any of other rights and obligations of the 
parties of any payments due to them hereunder. 

 
CLAUSE – 42:  VALIDITY OF TERMS & CONDITIONS 
42.1 The parties agree that if any term or provision of this contract is declared by a Court of 

competent jurisdiction to be illegal or in conflict with any law, the validity of the 
remaining terms and provisions shall not be effected and the right and obligations of the 
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parties shall be construed and enforced as if this contract did not contain the particular 
term or provision held to be invalid. 

 
CLAUSE – 43:  DEFECT LIABILITY PERIOD 
43.1     Defect Liability period will be till clearance of final bill after recovering all losses, 
damages etc. 
 
CLAUSE – 44: WHEN THE CONTRACT CAN BE DETERMINED 
44.1  Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the Consultant in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract 
or otherwise, and whether the date of completion has or has not elapsed, by notice in 
writing absolutely determine the contract in any of the following cases: 

(i)  If the Consultant having been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed in an 
inefficient or otherwise improper or unworkman like manner shall omit to comply with 
the requirement of such notice for a period of seven days thereafter. 

(ii)  If the Consultant has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence so that in the opinion of the Engineer-
in-Charge he will be unable to secure completion of the work by the date for completion 
and continues to do so after a notice in writing of seven days from the Engineer-in-
Charge. 

(iii)  If the Consultant fails to complete the work within the stipulated date or items of work 
with individual date of completion, if any stipulated, on or before such date(s) of 
completion and does not complete them within the period specified in a notice given in 
writing in that behalf by the Engineer-in-Charge. 

(iv)  If the Consultant persistently neglects to carry out his obligations under the contract and/ 
or commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or take effective steps to remedy it within 7 days after a notice in 
writing is given to him in that behalf by the Engineer-in-Charge. 

(v)  If the Consultant shall offer or give or agree to give to any person in IWAI service or to 
any other person on his behalf any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of contract. 

(vi) If the Consultant shall enter into a contract with IWAI in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-Charge. 

(vii)  If the Consultant shall obtain a contract with IWAI as a result of wrong tendering or other 
non-bonafide methods of competitive tendering or commits breach of integrity pact. 

(viii)  If the Consultant being an individual, or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his creditors or purport so to do, 
or if any application be made under any Insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 
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(ix)  If the Consultant being a company shall pass a resolution or the court shall make an order 
that the company shall be wound up or if a receiver or a manager on behalf of a creditor 
shall be appointed or if circumstances shall arise which entitle the court or the creditor to 
appoint a receiver or a manager or which entitle the court to make a winding up order. 

(x)  If the Consultant shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 

(xi)   If the Consultant assigns, transfers, sublets (engagement of labour on a piece-work basis 
or of labour with materials not to be incorporated in the work, shall not be deemed to be 
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 
with the entire works or any portion thereof without the prior written approval of the 
Engineer -in-Charge. 
When the Consultant has made himself liable for action under any of the cases aforesaid, 
the Engineer-in-Charge on behalf of the IWAI with the approval of the competent 
authority mentioned in schedule ‘B’ shall have powers: 

(a)  To determine the contract as aforesaid (of which termination notice in writing to the 
Consultant under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 
such determination, the Earnest Money Deposit, Security Deposit already recovered and 
Performance Guarantee under the contract shall be liable to be forfeited and shall be 
absolutely at the disposal of the IWAI. 

(b)  After giving notice to the Consultant to measure up the work of the Consultant and to take 
such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 
give it to another Consultant to complete the work. The Consultant, whose contract is 
determined as above, shall not be allowed to participate in the tendering process for the 
balance work. 

In the event of above courses being adopted by the Engineer-in-Charge, the Consultant 
shall have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any advances on 
account or with a view to the execution of the work or the performance of the contract. And in 
case action is taken under any of the provision aforesaid, the Consultant shall not be entitled to 
recover or be paid any sum for any work thereof or actually performed under this contract unless 
and until the Engineer-in-Charge has certified in writing the performance of such work and the 
value payable in respect thereof and he shall only be entitled to be paid the value so certified. 

SCHEDULE ‘B’: General Rules & Directions with reference to General Conditions of 
Contract: - 
(i) Competent authority of grant extension of time under clause 28 of General condition 
of contract: - Chairperson, IWAI. 
(ii) Competent authority to levy liquidated damages for delay under clause 30 of General 
condition of contract: - Chairperson, IWAI. 
(iii) Competent authority to determine the contract as per clause 44:- Engineer-in-Charge 
with the prior approval of Chairperson, IWAI. 
(i) Competent authority for foreclosure of contract in full or in part due to 
abandonment or reduction in scope of work as per clause 25:- Engineer-in-Charge with the 
prior approval of Chairperson, IWAI.     
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SECTION-6 TERMS OF REFERENCE 

1.0 OBJECTIVE OF THE STUDY: 

 Government of India intends to explore the potential of additional waterways across the 
country for year round commercial navigation, for this it is planned to conduct a Feasibility Study 
and recommending thereafter the possibility of Composite and Integrated development of 
proposed waterways to achieve navigation and to develop water transport facilities across India. 
After carrying out the feasibility study if there is scope for navigation and potential to develop 
waterway transport facility, a Detailed Project Report needs to be prepared for those waterways 
which would include detailed hydrographic surveys and investigation, traffic survey, proposed 
location for terminals and cost assessment etc. 
The study would consist of 2 stages:  

1. Stage-1 
2. Stage-2 

 
1.1 STAGE-1 
Stage-I is only for feasibility of the waterway for navigation, which may have the potential for 
year round navigation or at least for a few months in a year. 
Stage-1 would consist of the following activities: 
1A. Reconnaissance Survey 
1B. Collection and review of available data 
1C. Feasibility Report 
 
1.1.1 Reconnaissance Survey 
The detailed field reconnaissance survey may be taken up immediately after the analysis of 
available data. The primary tasks to be accomplished during the reconnaissance surveys include:    

i- Single line longitudinal survey (Bathymetric survey or Topographic survey) in the 
deepest depths or lowest height lands, with the help of DGPS using Automatic 
Hydrographic Survey System. Bathymetric surveys in the proposed waterways are to 
be carried out in the deepest route. Deepest route can be accessed by taking two or 
three longitudinal line soundings at equal interval. Topographic survey, if required, is 
to be taken up at lowest ground levels, which can be decided on visual assessment. 

ii- Details (horizontal and vertical clearances above High Flood Level of bridges, 
aqueducts, electric lines, telephone lines, pipe lines, cables en-route are to be collected 
and indicated on the chart and also included in the report along with their co-ordinates 
and location. Details about Barrages, Dams, Locks enroute are also to be collected. 
horizontal and vertical clearance is to be given as approximate on visual assessment. 
Photographs are required to be submitted in the report. 
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iii- Topographical features of the proposed Inland Waterways.   
iv- Typical physical features along the alignment i.e. land use pattern:  
v- Preliminary identification of stretches having year round flow and critical depth for 

navigational purpose.  
vi- Preliminary Traffic identification on the proposed Inland Waterways. 
vii- Inventory of major aspects including proposed Inland Waterway width, Terrain, 

Bridges and structures across the proposed Inland Waterways (Type, size and 
location), urban areas (location extent). Geologically sensitive areas environmental 
features. Hydrological features 

viii- Critical areas requiring detailed investigations and   
ix- Requirements for carrying out supplementary investigations  
x- Soil (textural classifications) (only visual inspection at every 10km) and drainage 

conditions. 
xi- Type and extent of existing utility services along the alignment. 
xii- Identification of various agencies of the govt. from whom the concerned project 

clearances for implementation are to be sought.   
 
The data derived from the reconnaissance surveys may be utilized for planning and 

programming the detailed surveys and investigations. All field studies including the traffic 
surveys should be taken up on the basis of information derived from the reconnaissance surveys. 
For the critical locations, River cross sections survey needs to be carried out. 

 
1.1.2 Collection and Review of Available Data 
A review has to be done based on the existing data available with the State Agencies and Central 
Water Commission for the proposed Inland Waterways for determining the nature, extent, 
adequacy, validity of the available data and identifying the data gaps. Consultant has to collect 
available data for the proposed Inland Waterways from the State Agencies and Central Water 
Commission. An introductory letter will be issued by IWAI for collecting information from State 
/ Central Government. 

 
An inception report has to be prepared which would consist of the findings based on the 

analysis of the existing data and reconnaissance surveys. 

1.1.3 Feasibility Report 

The Consultant has to prepare Feasibility Report for the proposed waterways based on the 
available data and reconnaissance survey. It must include the following prospects: 

1. Introductory considerations: 
The Consultant shall provide an introduction, describing the scope of the assignment, its 
methodology in fulfilling the assignment and the expected outcome of the assignment. 
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2. Analysis of present state of affairs: 
The Consultant shall provide a quantitative and qualitative description of the current 
utilization of proposed inland waterways. In addition, the Consultant shall describe the 
status of goods transport, including utilization of road and transport, as well as river 
facilities.  

3. Market Analysis: 
The consultant shall analyze the market and potential usage of proposed Inland 
Waterways. This analysis shall examine both the existing market and the potential future 
market. Contractor has to collect the details of available Industries along the waterway, 
type of production in these industries, ferry services, type of crop along the waterway, 
previous history of movement of cargo in the waterway etc. Above is to be collected after 
discussion with local village people while conducting reconnaissance survey etc. and also 
after interaction with State Govt. Officials, Irrigation / Water Resources departments. 

4. Reconnaissance Survey: 
Analysis of the data collected in the reconnaissance survey should reflect the possibility 
of year round flow in the proposed Inland Waterways to achieve the commercial 
navigation. It should also consist the map of proposed Inland Waterways indicating 
existing cross structures viz. bridges, dams etc. Navigability of the waterway (for the 
periods) is to correlate with CWC/Irrigation water level data. 

The Consultant has to submit the Feasibility Report for proposed Inland Waterways. Consultant 
also has to emphasize that which stretches of proposed inland waterways has potential of possible 
navigation. Only for those stretches of proposed inland waterways, which have potential of 
possible navigation, Stage 2 has to be carried out.  

After obtaining approval from IWAI for identified stretches, Consultant may proceed for Stage -
2. Based on the feasibility report, IWAI will accord the approval for Stage-II, and stretch for DPR 
will be based on feasibility study. 
 
1.2 STAGE-2 

For Stage-2, Consultant has to carry out detailed hydrographic survey, topographic survey, traffic 
survey and selection of terminal locations. 
 
Stage-2 would consist of the following activities: 
1A. Hydrographic Survey &hydro-morphological survey 
1B. Traffic Survey   & Techno economic feasibility  
1C. Preparation of Detailed Project Report 

 
1.2.1 HYDROGRAPHIC SURVEY & HYDROMORPHOLOGICAL SURVEY 

 
Based on the recommendation after reconnaissance survey of proposed Inland Waterways, 
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Hydrographic survey may be carried out as per the International Standards including the 
following for finding the potential of proposed Inland Waterways for inland navigation:- 

(i) The detailed hydrographic survey is to be carried out in WGS’84 datum.  
(ii) The horizontal control is to be made using DGPS with minimum 24 hours 

observations at some platform/base. 
 
The vertical control is to be established with respect to the chart datum / sounding datum from 

the following methods:- 
i. Chart datum/ sounding datum already established by Port Authorities (Chart Datum), 

Central Water Commission (Average of last six years minimum Water Level) / State 
Irrigation Department (Full Supply Level (FSL)) and at their gauge stations along the 
river/canal. Secrecy undertaking forms etc. will be provided by IWAI for collection of 
CWC data. Introductory letter will be issued to the successful Consultant for collection 
of other required information from State Departments. 

ii. Standard method shall be adopted for transfer of datum in rivers/canals. For tidal 
reaches standard transfer of datum as per Admiralty Manual shall be adopted. 

iii. By erection of tide gauges – at every 10km interval and also at upstream and 
downstream of Locks, Sluice gates, Barrages, Dams etc. 

 
Other Terms of Reference for the survey work shall be as given below: - 
 
1.2.1.1 BENCH MARK PILLARS 
a. Construct Bench Mark Pillars of dimension 0.3m x 0.3m x 1.5m (0.6m above GL) RCC 

pillar with 6mm thick 50mm dia GI pipe inserted (as per construction drawing of Survey 
Pillar in the tender document), at every 10km interval. Detailed description of the bench 
mark along with its position and value to be given in the report for future recovery. 

 
1.2.1.2 WATER LEVEL GAUGES 

i. Water level gauges are to be erected at every 10 km interval along the canal/river 
and also at upstream and downstream of Locks, Sluice gates, Barrages, Dams etc. 
simultaneously. Readings are to be taken at 1 hr interval for 12 hours (6 AM to 6 
PM) or for the entire period of survey.  The gauges are to be connected to a nearest 
Bench Mark by leveling and its datum value shall be established w.r.to MSL & 
CD. Water level gauges are to be installed temporarily during the survey period. 

ii. At least 2 gauges (one U/s and one D/s at 10 Km apart) shall be read 
simultaneously and soundings to be carried out within the gauge stations. 
Soundings are to be reduced for datum of a gauge for 5km length of the canal/river 
on both side of a gauge. 

1.2.1.3 BATHYMETRIC AND TOPOGRAPHICAL SURVEY 

Sl. 
No. Name of the River / Canal Description of Inland Waterway 

CLUSTER-8 

1 MAHI RIVER: 
248 kms length of the river from Kadana Dam at Lat 23°18'22.35"N, Long 73°49'37.45"E 
to  confluence with Gulf of Khambhat near Kavi railway station at Lat 22°10'34.71"N, 
Long 72°30'36.31"E 



Page 57 of 113 

 

2 NARMADA RIVER 227 km length of the river from Pandhariya at Lat 21°57'10.37"N, Lon 74° 8'27.46"E to 
confluence of Narmada with Arabian Sea at Gulf of Khambhat Lat 21°38'26.81"N, Lon 
72°33'28.24"E 

3 SABARMATI RIVER: 
212 kms length of the river from Barrage near Sadoliya at Lat 23°26'49.66"N, Long 
72°48'34.85"E to confluence with Gulf of Khambhat near Khambhat at Lat 22° 
9'17.99"N, Long 72°27'27.81"E 

4 TAPI RIVER: 
436 kms length of the river from Hatnur Dam near Mangalwadi at Lat 21° 4'21.99"N, 
Long 75°56'44.88"E to confluence with Gulf of Khambhat (Arabian Sea) at Lat 21° 
2'15.51"N, Long 72°39'29.63"E 

 

# River/Canal State Length 
(km) 

Spacing 
(m) 

Ave. 
width 
(m) 

CLUSTER-8 
1 MAHI RIVER Gujarat 248 200 400 
2 NARMADA RIVER Maharashtra & Gujarat 227 200 500 
3 SABARMATI RIVER Gujarat 212 200 150 
4 TAPI RIVER Maharashtra & Gujarat 436 200 350 

      1123     
 
Note:- Bathymetric and Topographical survey of specified Waterways is to be conducted 
for average width specified in above table. Average width of the Waterways is the 
average of narrow and wider portions of the river. For reservoir / ponding areas, only 
bathymetric survey of maximum 500m width in the deepest channel is to be carried out. 
Minimum 100m wide corridor is to be surveyed (only for rivers / canals having less than 
60m water width). 100m wide corridor includes width of proposed Waterways. 
Bathymetric and topographic survey is to be carried out for 50m width on both side from 
the centre line of the channel. 
a. Bathymetric and Topographical survey of proposed Inland Waterways is to be 

conducted for width specified in above table. Minimum 100m wide corridor is to be 
surveyed to assess the extent of land acquisition required for 100m wide corridor 
(100m wide corridor includes width of proposed Inland Waterways).  

b. Cross-section sounding lines / leveling are to be run from bank to bank at spacing 
specified in above table, to identify the navigable channel. 

c. Continuous soundings are to be taken by running the sounding boat at constant speed 
on the cross-section so as to get smooth contours. Intermediate line is to be run at 
bends, if the line spacing is more than the specified above. 

d. For cross-sectional bathymetric survey more than 60m in proposed Inland Waterways, 
spot levels at line spacing x 20m length grid, on both banks should be taken.  If Island 
or sandchur exist in the middle of the waterway, spot levels on the same spacing 
should also be taken and indicated in the charts along the same cross-section line. 

e. If bathymetry cross-section is limited up to 60 mts width in waterway, then Consultant 
has to cover 100m corridor including spot levels in line spacing x 20m length grid on 
both banks. 

f. If bathymetry cross-sectional is limited up to 20 mts width in waterway, then 
Consultant has to run three (03) nos. longitudinal lines. One in centre and one each at 
equal interval (near the edges of water).  

g. If bathymetry cross-sectional is limited up to 10 mts width in waterway, then 
Consultant has to run one (01) no. longitudinal line at centre only.  
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h. If Island or sandchur exist in the middle of the river, spot levels on the same spacing 
should also be taken and indicated in the charts along the same cross-section line.  

i. Surveys in non-approachable areas are to be informed by the Consultant and joint 
inspection (Consultant's representative & Engineer-In-Charge or his representative) 
will be held to confirm the non-approachable areas.   

j. The survey area may consist of canal sections, rivers, sea openings of different 
dimensions. Hence, Consultant has to inspect the area to be surveyed and satisfy 
themselves with respect to site conditions before submission of bid. However, 
variation in quantity will be considered only for length of the river/canal (longitudinal 
length). 

k. The soundings are to be reduced to the chart datum/ sounding datum established at 
every gauge stations.  

 
1.2.1.4 CURRENT VELOCITY AND DISCHARGE MEASUREMENT  

a. The current velocity and discharge at every 10 km interval shall be observed once in a 
day during the survey period. Current velocity and discharge at every 10 km interval 
are to be measured only once at different depths while carrying out survey in that 
region.  

b. Current meter measurement should be taken at 1m below water surface or 0.5d (if 
depth is less than 1m), where d is measured depth of water & values indicated in the 
report along with position. 

c. Measurements at different depths may be taken by single equipment over three 
different time spans.  

d. Measurement of current velocity at different depth is to be measured for at least 15 
minutes or as per listed calibration period of the equipment, under use for this project. 

e. Current velocity and discharge can also be measured with the help of ADCP during 
survey, at every 10km interval. Discharge can be measured either by ADCP or 
standard formulas. 

1.2.1.5 WATER AND BOTTOM SAMPLES 

a. Water and bottom samples are to be collected from the deepest route at every 10 km 
interval and are to be tested and the results/characteristics of the soil and the water are to 
be incorporated in the report. Soil sample can be collected by a grab and water sample at 
0.5d (d-measured depth of water) by any approved systems. The following tests are to be 
carried out for Bottom samples:- 

i) Grain size distribution  
ii) Specific gravity,  
iii) PH value  
iv) Cu, Cc  
v) Clay silt%  
and Sediment concentration for Water Samples. 

 
1.2.1.5 COLLECTION OF TOPOGRAPHICAL FEATURES 

a. Photographs of the prominent features are to be taken and included in the report along 
with its position. 
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b. Permanent structures located within this corridor are also required to be indicated on 
the report & charts. 

c. All prominent shore features (locks, bridges, aqueducts, survey pillars if available etc) 
and other conspicuous objects are to be fixed and indicated on the chart and included 
in the report.  

d. Identify cross structures which are obstructing navigation. 
e. Details (horizontal and vertical clearances above High Flood Level in non-tidal area 

and High Tide Level in tidal area) of bridges, aqueducts, electric lines, telephone 
lines, pipe lines, cables en-route are to be collected and indicated on the chart and also 
included in the report along with their co-ordinates and location.  

f. Details of water intake/ structures are to be collected and shown on the charts and 
include in the report.  

g. Availability of berthing place, existing jetty, ferry ghats, approach roads etc. are to be 
indicated on the charts and include in the report. 

h. During the survey, conditions of the banks are also required to be collected. It is to be 
noted that banks are pitched (protected) or not protected. Estimate the length of bank 
protection, where banks erosion is taking place. 

i. Positions and levels of corners of permanent structures within the corridor are to be 
physically surveyed and marked on survey charts. 

j. Approachable roads / rails / places outside the corridor may be incorporated from 
Toposheets/Google Map/Google Earth. 

 
1.2.1.6 SURVEY CHART PREPARATION 

a. The survey chart is to be prepared on a scale of 1:1,000 for Waterways width less than 
100m. On a scale of 1:2,000 for Waterways width between 100m to 300m. On a scale 
of 1:5,000 for Waterways width between 300m to 500m and On a scale of 1:10,000 
for Waterways width more than 500m. 

b. Contours of 0m, 1m, 2m, 3 m, 5m and 10 m are to be indicated on the charts with 
respect to Chart Datum / Sounding Datum. 

c. Reduced spot levels w.r.to MSL to be indicted on the charts. Spot level values are to 
be given w.r.t. Mean Sea Level (MSL) & Soundings w.r.t. Chart Datum / Sounding 
Datum. A separate file (xyz) (soft copy only) is also to be created for spot levels w.r.t. 
Chart Datum / Sounding Datum for dredging calculation purpose. 

d. On completion of the cross-sections, dredge channel is to be identified/ established by 
linking deepest soundings on the cross-sections. Dredging quantity is to be estimated 
for developing a navigational channel of  

i. dimension of 32m x 1.8m, with side slope of 1:5, w.r.t. chart datum/sounding 
datum (if channel width is less than or equal to 100m). 

ii. dimension of 45m x 2.0m, with side slope of 1:5, w.r.t. chart datum/sounding 
datum (if channel width is more than 100m). 

e. Dredging quantity is to be indicated in the report for per km length of the waterway. 
f. Minimum & maximum reduced depth and length of shoal for per km length of the 

waterway is also to be indicated in the report. 
g. Current meter measurement values shall be indicated in the report along with position.  
h. The results/characteristics of the soil and the water are to be incorporated in the report. 
i. Shallow patches /shoal and submerged sand-chur having less than 1.0 m depth, rocky 

outcrops, rapids and other navigational impediments are to be indicated on the charts. 
j. A brief write up on condition of the locks, Sluice gates, Barrages, Dams etc. (if 
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available) are also to be included in the report. Brief write up based on visual 
observation, photographs and information from State Irrigation Deptt. and local 
sources. 

k. The chart shall also be suitably updated with prominent land features from the Topo-
sheets/site. Available Survey of India (SOI) Topographic sheet will be shared with 
successful Consultant on receipt of Undertaking. Satellite imageries are not available 
with IWAI for the designated area. Route map and survey plan will be provided by 
IWAI to the successful Consultant. 

l. All raw data and processed data of Automatic Hydrographic Survey System are 
required to be submitted. Standard procedure is to be adopted for data processing. All 
RAW, EDIT, SORT and field data are required to be submitted by the Contractor. 

m. All surveyed field data including leveling data (csv file) are required to be submitted. 
n. All position data of ground features, waterway structures are to be submitted in both 

hard copies and soft copies. 
 

1.2.2 TRAFFIC SURVEY & TECHNO ECONOMIC FEASIBILITY 

This is a detailed study to make a forecast of the traffic prospects to facilitate the 
projection of the most promising route for waterway transport and to assess the 
quantum of traffic of vessels/cargo on that route. This survey is to be under-taken in 
conjunction with Reconnaissance and Hydrographic surveys so that the Techno 
Economic feasibility and costs of the alternative proposals can be taken into account 
while formulating the recommendations. 

Modality of conducting traffic survey shall be based on industrial surveys and a traffic 
projection for a horizon period (say 5, 10, 15 and 20 years) has to be forecasted based 
on standard methods. Divertible traffic to IWT is also to be assessed. 

 
1.2.3 DETAILED PROJECT REPORT 

The scope of works is as follows: 
a. Assessment of the morphological, hydrological, hydrographical conditions, and 

operation and maintenance requirements of the proposed waterways to identify 
works in sufficient details that are required in respect of: 

 River conservancy including river training, bank protection, dredging etc. 
needed for shipping and   navigation. 

 Navigational aids and communication facilities. 
 Improvements with reference to horizontal and vertical clearances required 

on the existing or proposed cross structures such as bridges, power cables, 
locks etc. 

b. Geo-tech investigation will be carried out by the consultant as per standard 
guidelines of Geological Survey of India, Government of India. 

c. To conduct necessary investigations for the preliminary design, to ensure a 
coordinated development to cover waterways engineering works and structures, 
waterway crossing, navigational structures, riverine ports and terminals, land and 
rail access. 
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d. Prepare preliminary engineering designs, drawings and estimates for the optimum 
structure of river training and bank protection measures and navigational aids to 
develop and maintain a navigable channel for the waterway system in an EPC mode. 

e. For preliminary engineering designs, the data about soil characteristics shall be 
collected from the local sources based on the structures constructed nearby. In case 
of critical structures, consultant can suggest that detailed soil investigation including 
borehole tests etc. 

f. River training/bank protection works particularly for those stretches where either the 
channel is narrow and needs to be widened by dredging or where it is anticipated 
that the bank can erode due to continuous movement of barges. 

g. Identify the location and carry out preliminary designs of cargo terminals and river 
ports to handle the anticipated cargo as duly updated. 

h. Prepare a realistic construction schedule for the whole project indicating the priority 
of different components of the project. The phasing of expenditure is also to be 
worked. Also suggest phased programs of construction including riverine terminals 
and ports which shall be fully integrated with the existing and planned irrigation and 
hydropower facilities. 

i. Prepare cost estimate for various possible alternatives for the entire proposed 
infrastructure, handling, and other allied facilities. While comparing the different 
alternatives, the cost and economy factors shall also be evaluated. The most suitable 
alternative recommended shall have detailed costing for all the components of the 
project. The Consultant is to propose the River conservancy including river training, 
bank protection, dredging etc. needed for shipping and navigation. Alternate 
possible methods for water augmentation are also to be suggested in detail. FIRR, 
EIRR, NPV and SWOT analysis are also to be carried out by the Consultant. 

j. Assess the environmental impacts due to these development works and suggest 
suitable environmental management plan (EMP) to mitigate the adverse impacts, if 
any, including its cost. Flood Plain specialist will be responsible to assess the 
Environmental Impact and preparation of EMP. Consultant has to identify the 
Authorities who will give the clearances for EIA/EMP. Consultant will not be 
required to take clearances from these identified Authorities. 

k. Suggest horizontal and vertical clearances to be provided on cross structure such as 
bridges, power cables, locks etc. for commercial viable navigation in present as well 
as in future. For this, IWAI guidelines Section-IV, may also be referred to. 

2.0  PERIOD OF SERVICES 

Consultant may associate with sub Consultant(s) to enhance their expertise. The applicant shall 
submit a Memorandum of Understanding (MOU) with the Sub Consultant regarding the role and 
responsibilities of the Associate Company along with the proposal. 

2.1 TIME SCHEDULE/SUBMISSION OF REPORTS: 
(a) The time of completion of various sub-stages of the assignment will be as given below: 
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   Cluster-8 

  Sl. 
No Activity Time in 

weeks** 

St
ag

e-
I 

a) Mobilization of the Team and submission of Inception Report (2 copies) 15 

b) Submission of Draft Feasibility Report (3 copies) 18 

c) Comments from IWAI 20 
d) Presentation and Submission of Final Pre-feasibility Report (3 copies) 22 

St
ag

e-
II

 

a) Acceptance of Stage-I report and go ahead for Stage-II by IWAI 24 

b) Submission of Hydrographic Survey Charts and report  (3 copies) 38 
c) Submission of Draft Detailed Project Report (3 copies) 46 
d) Receipt of comments of IWAI on Draft DPR. 48 

e) Submission of Final Detailed Project Report (10 copies) after incorporating final 
comments of IWAI. 54 

**reckoned from the date of signing of Contract or 15 days from the date of issuance of work 
order, whichever is earlier. 

 

NOTE: -The consultants are required to submit the following outputs in Stage-II in the enclosed 
standard templates:- 

vi) Traffic Template: at Annex-IV 
vii) Project Costing Template: at Annex-V 
viii) Financial Evaluation Template: at Annex-VI 
ix) Economic Evaluation Template: at Annex-VII 
x) Environmental & Social Screening Template: at Annex-VIII 
 

3.0 Minimum Qualification of Key Professionals 

Sl. 
No 

Key 
Professionals 

Qualification Criteria 

1. Waterway 
Expert  
(Team Leader) 

Educational Qualification: 
• Should be Graduate in Civil Engineering. Higher professional 

qualification in Port and Harbor Engineering/Structural 
Engineering/Geo-technical Engineering will be preferred. 

Professional Qualification: 
• Minimum 15 years’ experience in planning, design, construction, 

preparing Feasibility Report/Detailed Project Report for various 
waterway/port/river front development/river training works, 
terminals, trade facilitations and other infrastructures in different 
natural and operational conditions with at least 5 years in a reputed 
firm of consultants.   

2. Port planning 
& 
Infrastructure 
Specialist  

Educational Qualification: 
• Should be Graduate in Civil Engineering. Postgraduate training/ 

studies in Port & Harbor Engineering will be preferred. 
Professional Qualification: 
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Sl. 
No 

Key 
Professionals 

Qualification Criteria 

• Minimum 10 years’ experience in Port planning, Port infrastructure 
Planning and development of physical facilities for port operations. 
Should be well conversant with different types of port structures 
and other physical facilities required for the provision of various 
port services efficiently. Should preferably have experience/ 
exposure of constructing several modern ports.   

3. Remote 
Sensing/GIS 
Expert 

Educational Qualification: 
• Should be Graduate in Engineering/Geology. Higher professional 
qualification in Remote Sensing/ Geoinformatics will be preferred. 
Professional Qualification: 
• Minimum 10 years’ experience in waterway/port/river mapping and 

a demonstrated proficiency in using the GIS software. Working 
knowledge of spatial data formats and related metadata issues. 
Working knowledge of web mapping applications, such as Google 
Earth/Bhuvan. 

4. Floodplain 
Specialist 

Educational Qualification: 
• Should be Graduate in Civil/Environmental Engineering. Higher 

professional qualification in Floodplain 
Management/Hydrology/Water Resource Engineering will be 
preferred. 

Professional Qualification: 
• Minimum 10 years’ experience in Floodplain Management. Working 

knowledge of water and/or wastewater modeling is desirable. 
5. Hydrographic 

Expert  
Educational Qualification: 
• Should be ITI in Survey/Diploma in Civil Engineering. Higher 

qualification in relevant field will be preferred. 
Professional Qualification: 
• Minimum 8 years’ experience in conducting hydrographic surveys, 

investigations and measurements, bathymetric surveys/Topographic 
Survey in a variety of geographical locations and natural.  

6. 
 
 

Soil Engineer/ 
Foundation 
Engineer  

Educational Qualification: 
• Should be Graduate in Civil/Environmental Engineering. Higher 
qualification in Marine Structure/Geotechnical Engineering will be 
preferred. 
Professional Qualification: 
• Minimum 10 years’ experience in related field. He should have 

experience of the soil investigation, reclamation work, soil 
improvement and will be associated in foundation design. He will 
also be responsible for preparation of cost estimates/BOQ. 

7. Traffic 
Surveyor 

Educational Qualification: 
• Should be Graduate in Engineering. Higher qualification in relevant 

field will be preferred.  
Professional Qualification: 
• Minimum 10 years’ experience in related field. He should have 

experience of traffic survey of waterways/river/canal or similar 
facilities.  
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Sl. 
No 

Key 
Professionals 

Qualification Criteria 

8. Transport 
Economist 

Educational Qualification: 
• Should be Graduate in transport planning management, transport 

economics, transport/road/rail/Civil engineering/MBA or equivalent 
qualifications. Higher qualification in relevant field will be 
preferred.  

Professional Qualification: 
• Minimum 10 years’ experience in related field. He should have 

experience of estimating transport investments and implementing 
transport programs.  

 

NOTE1:-If the Key Personnel proposed in the CV does not fulfill the minimum academic 
qualification, the overall score of his CV will be evaluated as zero. All such Key Personnel 
(whose CV scores less than 75% or who does not fulfill the minimum qualification) will have to 
be replaced by the firm. H-1 firm will be intimated for replacement of such personnel and work 
will be awarded after receipt of CV’s fulfilling the tender criteria. 
Note 2:- IWAI may call each key personnel of the preferred Consultant at the time of award 
of work, at the cost of Consultant. 
Note 3: - In case during interaction with the key personnel, it is found that the key personnel 
proposed is un-suitable for the assignment position, his replacement by equivalent or better shall 
be provided by the consultant. The key personnel with such un-suitable CV shall not be 
considered in any future bids for that position for two years. No deduction for such replacement, 
who are not found suitable during interaction shall be made. 
Note 4:- Role and responsibilities of the Key Professional shall be as per the requirement of 
the project and Terms of Reference of the tender document and the same has to be accessed by 
prospective bidder. 
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7.0 TENDER ACCEPTANCE LETTER 
 

(To be given on Company Letter Head) 

Date: 

To, 

______________________ 

______________________ 

______________________  

 

Sub: Acceptance of Terms & Conditions of Tender. 

Tender Reference No: ________________________ 

Name of Tender / Work: - 
_________________________________________________________________________________
_________________________________________________________________________________ 

Dear Sir, 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work’ 
from the web site(s) namely: __________________________________________________________ 

as per your advertisement, given in the above mentioned website(s).   

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender documents 
from Page No. .. to … (including all documents like annexure(s), schedule(s), etc .), which form part 
of the contract agreement and I / we shall abide hereby by the terms / conditions / clauses contained 
therein. 

3. The corrigendum(s) issued from time to time by your department/ organization too has also been 
taken into consideration, while submitting this acceptance letter.   

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) 
/ corrigendum(s) in its totality / entirety.  

5. In case any provisions of this tender are found violated by us, then your department/ organization 
shall without prejudice to any other right or remedy be at liberty to reject this tender/bid including the 
forfeiture of the full said earnest money deposit absolutely.  

Yours Faithfully, 

 

(Signature of the Bidder, with Official Seal) 
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SECTION-8: FORMAT FOR SUBMISSION OF FIRMS CREDENTIALS 

The  bid  should  contain  the  following  information  in  enclosed  format  at Annex-A. 

   Year of Establishment of Firm 

   Average annual turnover (last three years) 
Note: The Firm shall submit Certificate of Incorporation and audited balance sheet for the last 
three years (FY 2012-2013, FY 2013-2014 and FY 2014-15). 
For claiming experience of projects, completion certificate from Client should be enclosed. 
The bid should also contain the details of the key personnel viz. their name, qualification, 
expertise area, experience and years of association with the firm. 

ANNEX-A 

The following information related to the firm should be provided in the bid. 
i. Name of the Cluster applied for:- 
ii. Year of establishment of firm * 

 
Consultant Year of 

Establishment 
Country Type of Organization 

   Individual Partnership Corporation Other 
Individual / 
Lead Partner 
(of JV) 

      

 

NOTE: - Year of Establishment of Lead Partner of JV shall be considered. 
*Copy of Certificate of incorporation shall be submitted. 

 

iii. Office/Business Address/Telephone nos./Cable Address. 
iv. Narrative description of firm (Not more than 2 sheets) 
v. Name of two (2) principals who may be contacted with title and telephone 

number/fax number/e-mail. 
vi. Financial Statement of the last three (3) years. ** 

 

S. No. Particular 2014-15 2013-14 2012-13 
i. Annual turnover from Consulting 

assignments only 
   

ii. Total Assets    
iii. Current Assets    

 
c)  Balance Sheet/ Auditor Certificate of last 3 years (2012-13, 2013-14 and 2014-15) shall be 
submitted as evidence of Annual Turnover. 

**a) The amount shall be stated in INR. (currency exchange rate will be considered as per Foreign 
Exchange Rate published by State Bank of India. The date of Currency exchange rate is: 7 
days prior to last date of submission of bid including the bid submission day) 
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vii. List only previous similar assignments successfully completed in the last seven (7) years. 

viii. List only those assignments for which the Consultant was legally contracted by the Authority as a 
company or was one of the joint venture partners. Assignments completed by the Consultant’s 
individual experts working privately or through other consulting firms cannot be claimed as the 
relevant experience of the Consultant, or that of the Consultant’s partners or sub-consultants, but 
can be claimed by the Experts themselves in their CVs. The Consultant should be prepared to 
substantiate the claimed experience by presenting copies of Completion Certificate and references 
if so requested by the Authority. 

ix. DETAILS OF SIMILAR WORKS / STUDIES CARRIED OUT IN LAST SEVEN YEARS. 

Name of work Contract Value Schedule of Completion / 
Actual date of completion  

Extension, if any 

   

 

 

 

 

 

 

 

 

 

 

 

Note:  

1. Scanned copies of completion certificate to be submitted in the technical bid in case of completed 
consultancy works and letter from the Client mentioning the % completion (financial/physical 
progress) on the Client’s Letterhead to be submitted in case of ongoing consultancy works to 
substantiate the experience. (Note: 90% completed works (financial/physical progress) will be 
considered for evaluation.) 
 

2. Similar works means ……………..  
 

(Sign. and Seal of Consultant) 
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SECTION-9 FORMAT FOR SUBMISSION OF TECHNICAL BID 

Annex B-1 Composition of Team and Task(s) of each team member 

Annex B-2 Approach & Methodology (including Survey Planning) 

Annex B-3 Curriculum Vitae 

Annex B-4 Work Plan 
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ANNEXB-1 

LIST OF KEY EXPERTS’ PROPOSED TO BE DEPLOYED FOR THE ASSIGNMENT 

 

Sl. 

No. 

Name Category  of professional Area of experience & years of 
experience 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: Scanned copies of CVs OF KEY EXPERTS’ PROPOSED TO BE DEPLOYED FOR THE 
ASSIGNMENT to be submitted in the technical bid.  

 

 

(Sign. and Seal of Consultant) 
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ANNEX B-2 

APPROACH & METHODOLOGY 

 

1. Technical Approach and Methodology. [Please explain your understanding of the 
objectives of the assignment as outlined in the Terms of Reference (TORs), the technical 
approach, and the methodology you would adopt for implementing the tasks to deliver the 
expected output(s), and the degree of detail of such output. {Please do not repeat/copy the 
TORs in here.}] 
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ANNEX B-3 

CURRICULUM VITAE (CV) 
 

Position Title and No. {e.g., TEAM LEADER} 
Name of Expert: {Insert full name} 
Date of Birth: {day/month/year} 
Country of Citizenship/Residence  

 

Education: {List college/university or other specialized education, giving names of educational 
institutions, dates attended, degree(s)/diploma(s) obtained} 

 

 

 

 

Employment record relevant to the assignment: {Starting with present position, list in reverse order. 
Please provide dates, name of employing organization, titles of positions held, types of activities 
performed and location of the assignment.} 

 

Period Employing organization and your 
title/position.  

Country Summary of activities 
performed relevant 
to the Assignment 

    

    
    

 

Membership in Professional Associations and Publications: 
 

 
Language Skills (indicate only languages in which you can work):    
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Adequacy for the Assignment: 
 

Detailed Tasks Assigned on Consultant’s 
Team of Experts: 

Reference to Prior Work/Assignments that 
Best Illustrates Capability to Handle the 
Assigned Tasks 

  

  

  

 

 

Certification: 
I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly 
describes myself, my qualifications, and my experience, and I am available to undertake the 
assignment in case of an award. I understand that any misstatement or misrepresentation 
described herein may lead to my disqualification or dismissal by the Authority. 

 

{day/month/year} 

 

Name of Expert Signature Date 

 

 

 

{day/month/year} 

 

Name of authorized Signature Date  

Representative of the Consultant 

(the same who signs the Bid) 
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ANNEX B-4 

WORK PLAN 

  

A. Work Plan. [Please outline the plan for the implementation of the main activities/tasks of 
the assignment, their content and duration, phasing and interrelations, milestones 
(including interim approvals by the IWAI), and tentative delivery dates of the reports. The 
proposed work plan should be consistent with the technical approach and methodology, 
showing your understanding of the TOR and ability to translate them into a feasible 
working plan. A list of the final documents (including reports) to be delivered as final 
output(s) should be included here. The work plan should be consistent with the Work 
Schedule Form.] 

 
  

    Week-wise Program (in form of Bar Chart) 

[1 , 2 , etc. are weeks from the start of assignment] 

Sl. 
No 

.  

Item of Activity    
(Works)  

1st  2nd  3rd  4th  5th  6th  7th  8th  9th  10th  11th  …..   
  

1  ……………………                          

2  ……………………                          

3  ……………………                          

…  ……………………                          

…  ……………………                          
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10.0 DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH 
ELECTRONIC FUND TRANSFER SYSTEM. 

(TO BE FURNISHED BY THE BIDDER ON ITS LETTER HEAD) 

NAME OF THE PROJECT: Consultancy Services for preparation of Two Stage Detailed 
Project Report (DPR) of Proposed 4 Inland Waterways in the state of Gujarat and 

Maharashtra 

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW. 

We ____________________ (Name of the Bidder) hereby request you to give our payments by 
crediting our bank account directly by E-payment mode as per account details give below. We 
hereby undertake to intimate IWAI in case of any change in particulars given below and will not 
hold IWAI responsible for any delay I default due to any technical reasons beyond IWAI’s 
control:- 

Bank Account Number   :______________________________ 

RTGS/NEFT/IFSC Code    :______________________________ 

NAME OF THE BANK    :______________________________ 

ADDRESS OF THE BRANCH OF THE BANK :______________________________ 

BRANCH CODE     :______________________________ 

ACCOUNT TYPE (SAVING/CURRENT/OTHERS):______________________________ 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 

I/WE hereby declare that the particulars given above are correct and complete if the transaction is 
delayed or credit is not affected at all for reasons of incomplete or incorrect information. I/We 
would not hold IWAI responsible. 

Signature of Authorized Signatory 

Date: 

BANK CERTIFICATION 

It is certified that above mentioned beneficiary holds a bank account No                                    with 
our branch and the bank particulars mentioned above are correct. 

 

Date         Authorized Signatory 

Authorization No.________ 

Name:____________________ 

Official Seal/Stamp  
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CONSULTANCY SERVICES FOR PREPARATION OF 

TWO STAGE DETAILED PROJECT REPORT (DPR) OF 

PROPOSED 4 INLAND WATERWAYS IN THE STATE 

OF GUJARAT AND MAHARASHTRA 

 

 

 

PART – II 

 

11.0 PRICE BID 
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SCHEDULE OF QUANTITIES to be filled and submitted online& offline both 

“Consultancy Services for preparation of Two Stage Detailed Project Report (DPR) of Proposed 4 
Inland Waterways” 

 
CONSULTANCY SERVICESFOR CLUSTER-8 

Tender Inviting Authority: Inland Waterways Authority of India 

  

Name of Work: CONSULTANCY SERVICES FOR CLUSTER-8 

Contract No.  IWAI/PR/4NW/2015/8 
Bidder 
Name: 

  

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder 

and the same should be uploaded after filling the relevant 
columns, else the bidder is liable to be rejected for this tender. 
Bidders are allowed to enter the Bidder Name and Values only) 
Sl. Item Description Item 

Code 
/ 

Make 

Qty Units Per 
km 

Basic 
Price 
(in. 
Rs.) 

Per km 
Service 

Tax 

Per km 
Amount 

Total Amount In Rs. (cl. 
4 x cl. 13) 

No. (in Rs.) (in Rs.) 

    (cl. 
7+cl. 
11) 

1 2 3 4 5 7 11 13 16 

1 Consultancy Services 
(as per TOR of tender) 
in river MAHI Item1 248 Km         

2 Consultancy Services 
(as per TOR of tender) 
in river NARMADA Item2 227 Km         

3 Consultancy Services 
(as per TOR of tender) 
in river SABARMATI Item3 212 Km         

4 Consultancy Services 
(as per TOR of tender) 
in river TAPI  Item4 436 Km         

***Total in Figures               
***Total in Words 

 
 

 

(SIGNATURE OF CONSULTANT) 

DATE :                                                                            NAME & DESIGNATION:                       
. 

 
NAME OF FIRM & SEAL……. 
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Form Fin – 1: Summary of Costs 
 

 
  Sl. No.   Particulars   Amount (in Figures)   Amount (in Words) 

  1. 
Estimate (personnel cost) 
(Form Fin- 2) 

  

  2.   Miscellaneous (Form Fin- 3)   

  3.   Other expenses   

  4.   Service Tax / Any other tax   

   Total   
 
 
 

 
 

Authorized Signature  

Name  :   ….............................……………  

Designation :  ….............................……………. 

Name of Firm :  ….............................…………… 

Address  :  ….............................…………… 
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Form Fin – 2: Estimate 
(Personnel Costs) 

 
A.  Consultancy Services(as required) 

 
 

Sl.  No. Designation Man-months 
Required 

Man-month Rate  
(INR)  

Total Amount 
(INR) 

1.  Waterway Expert  
(Team Leader) 

   

2.  Port planning & 
Infrastructure Specialist 

   

3.  Remote Sensing/GIS 
Expert 

   

4.  Floodplain Specialist    
5.  Hydrographic Expert    
6.  Soil Engineer/ 

Foundation Engineer 
   

7.  Traffic Surveyor    
8.  Transport Economist    
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B.  Additional Project Staff (as required) 
 

Sl.  No. Designation Man-months 
Required 

Man-month Rate  
(INR)  

Total Amount 
(INR) 

1.     

2.     

3.     

 Total    

 
Note : 

1. Man-months rate and corresponding total amount in Form Fin - 2 shall include total 
emoluments, expenditure allowances, overheads & bonuses, and all local taxes including 
service tax and cess thereon. 
 

2. The Man-month quantity is an estimated requirement. These estimations will be the basis 
for Financial Proposal Evaluation. Actual man-month utilized will vary according to 
project requirement and as approved by the client.  

 
 

Authorized Signature  

Name  :   ….............................……………  

Address  :  ….............................…………… 
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Form Fin – 3: Miscellaneous Expenses 
 

Sl.  No. Designation Man-months / 
Unit Required 

Man-month Rate  
(INR)  

Total Amount 
(INR) 

1. Housing + Travel 
expenses 

   

2. Site Expense - set up    
3. Site Expense - monthly    

4. Local Transport    
5. Others    

 Total    
 
 

Total Amount (INR) :  .......................................................................................... Only 
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12.0 
To be signed by the bidders’ and same signatory competent/ authorized to sign the relevant 

contract on behalf of IWAI. 

INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

BETWEEN 

Chairperson, Inland Waterways Authority of India represented through Hydrographic Chief, 
Inland Waterways Authority of India, A - 13, Sec. – 1, Noida.  

IWAI, (Hereinafter referred as the ‘Principal/ Owner’, which expression shall unless repugnant to 
the meaning or context hereof include its successors and permitted assigns) 

AND 

............................................................................................................. 

(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 

                                    (Details of duly authorized signatory) 

“Bidder/Consultant” and which expression shall unless repugnant to the meaning or context hereof 
include its successors and permitted assigns) 

Preamble 

WHEREAS the Principal / Owner has floated the Tender (Tender No. IWAI/PR/4NW/2015/8) 
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational 
procedure, contract for “Consultancy Services for preparation of Two Stage Detailed Project 
Report (DPR) of Proposed 4 Inland Waterways in the state of Gujarat and Maharashtra” 
hereinafter referred to as the “Contract”. 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness/transparency in its relation with its 
Bidder(s) and Consultant(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions 
of which shall also be read as integral part and parcel of the Tender/Bid documents and Contract 
between the parties.  

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under: 

Article 1: Commitment of the Principal/Owner 

1) The Principal/Owner commits itself to take all measures necessary to prevent corruption 
and to observe the following principles: 
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(a) No employee of the Principal/Owner, personally or through any of his/her family members, 
will in connection with the Tender, or the execution of the Contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial benefit which the 
person is not legally entitled to. 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 
reason. The Principal/Owner will, in particular, before and during the Tender process, 
provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential / additional information through which the Bidder(s) could obtain an 
advantage in relation to the Tender process or the Contract execution. 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, 
whose conduct in the past has been of biased nature. 

2) If the Principal/Owner obtains information on the conduct of any of its employees which is 
a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 
(PC Act) or is in violation of the principles herein mentioned or if there be a substantive 
suspicion in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in 
addition can also initiate disciplinary actions as per its internal laid down policies and 
procedures. 

 
Article 2: Commitment of the Bidder(s)/Consultant(s) 

1. It is required that each Bidder/Consultant (including their respective officers, employees 
and agents) adhere to the highest ethical standards, and report to the IWAI all suspected 
acts of fraud or corruption or Coercion or Collusion of which it has knowledge or becomes 
aware, during the tendering process and throughout the negotiation or award of a contract.   

2. The Bidder(s)/Consultant(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation 
in the Tender process and during the Contract execution: 
 
a) The Bidder(s)/Consultant(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/Owner’s employees involved in the tender 
process or execution of the contract or to any third person any material or other benefit 
which he/she is not legally entitled to, in order to obtain in exchange any advantage of 
any kind whatsoever during the Tender process or during the execution of the contract. 

b) The Bidder(s)/Consultant(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to cartelize in the 
bidding process. 

c) The Bidder(s)/Consultant(s) will not commit any offence under the relevant IPC/PC 
Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of 
competition or personal gain), or pass on to others, any information or documents 
provided by the Principal/Owner as part of the business relationship, regarding plans, 
technical Bids and business details, including information contained or transmitted 
electronically. 

d) The Bidder(s)/Consultant(s) of foreign origin shall disclose the names and addresses of 
agents/representatives in India, if any. Similarly Bidder(s)/Consultant(s) of Indian 
Nationality shall disclose names and addresses of foreign agents/representatives, if any. 
Either the Indian agent on behalf of the foreign principal or the foreign principal 
directly could bid in a tender but not both. Further, in cases where an agent participate 
in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of 
another manufacturer along with the first manufacturer in a subsequent/parallel tender 
for the same item. 
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e) The Bidder(s)/Consultant(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or any 
other intermediaries in connection with the award of the Contract. 

3. The Bidder(s)/Consultant(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 

4. The Bidder(s)/Consultant(s) will not, directly or through any other person or firm indulge 
in fraudulent practice means a willful misrepresentation or omission of facts or submission 
of fake/forged documents in order to induce public official to act in reliance thereof, with 
the purpose of obtaining unjust advantage by or causing damage to justified interest of 
others and/or to influence the procurement process to the detriment of the Government 
interests. 

5. The Bidder(s)/Consultant(s) will not, directly or through any other person or firm use 
Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or indirectly, 
where potential or actual injury may befall upon a person, his/ her reputation or property to 
influence their participation in the tendering process). 

 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law or 
the Contract or its established policies and laid down procedures, the Principal/Owner shall have 
the following rights in case of breach of this Integrity Pact by the Bidder(s)/Consultant(s) and the 
bidder/Consultant accepts and undertakes to respect and uphold the Principal/Owner’s absolute 
right: 

1. If the Bidder(s)/Consultant(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, such 
as to put his reliability or credibility in question, the Principal/Owner after giving 14 days’ 
notice to the Consultant shall have powers to disqualify the Bidder(s)/Consultant(s) from 
the tender process or terminate/determine the Contract, if already executed or exclude the 
Bidder/Consultant from future contract award processes. The imposition and duration of 
the exclusion will be determined by the severity of transgression and determined by the 
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 
Principal/Owner.  
 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 
disqualified the Bidder(s) from the tender process prior to the award of the contract or 
terminated/determined the contract or has accrued the right to terminate/determine the 
contract according to Article 3(1), the Principal/Owner apart from exercising any legal 
rights that may have accrued to the Principal/Owner, may in its considered opinion forfeit 
the entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit 
of the Bidder/Consultant. 
 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder or 
Consultant, or of an employee or a representative or an associate of a bidder or Consultant 
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 
substantive suspicion in this regard, the Principal/Owner will inform the same to law 
enforcing agencies for further investigation. 
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Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 
other Company in any country confirming to the anticorruption approach or with Central 
Government or State Government or any other Central/State Public Sector Enterprises in 
India that could justify his exclusion from the Tender process. 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
Tender process or action can be taken for banning of business dealings/ holiday listing of 
the Bidder/Consultant as deemed fit by the Principal/ Owner. 

3) If the Bidder/Consultant can prove that he has resorted / recouped the damage caused by 
him and has installed a suitable corruption prevention system, the Principal/Owner may, at 
its own discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Consultants/Sub-Consultants 

1) The Bidder(s)/Consultant(s) undertake(s) to demand from all sub-Consultants a 
commitment in conformity with this Integrity Pact. The Bidder/Consultant shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by any of 
its Sub-Consultants/ sub-vendors.  
 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 
and Consultants. 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 
between the Principal/Owner and the bidder, along with the Tender or violate its provisions 
at any stage of the Tender process, from the Tender process. 

 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 
Consultant/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the Contract 
has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and continue to be 
valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by the 
Competent Authority, IWAI. 

Article 7: Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

2) Changes and supplements need to be made in writing. Side agreements have not been 
made. 

3) If the Consultant is a partnership or a consortium, this Pact must be signed by all the 
partners or by one or more partner holding power of attorney signed by all partners and 
consortium members. In case of a Company, the Pact must be signed by a representative 
duly authorized by board resolution. 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this 
Pact remains valid. In this case, the parties will strive to come to an agreement to their 
original intensions. 

5) It is agreed term and condition that any dispute or difference arising between the parties 
with regard to the terms of this Integrity Agreement / Pact, any action taken by the 
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Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof 
shall not be subject to arbitration.   
 

Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights 
and remedies belonging to such parties under the Contract and/or law and the same shall be 
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For the 
sake of brevity, both the Parties agree that this Integrity Pact will have precedence over the 
Tender/Contact documents with regard any of the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and 
date first above mentioned in the presence of following witnesses: 

 

............................................................... 

(For and on behalf of Principal/Owner) 

 

................................................................. 

(For and on behalf of Bidder/Consultant) 

 

WITNESSES: 

1. .............................................. 

(signature, name and address) 

2. ............................................... 

(signature, name and address) 

Place: 

 

Date :  
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13.0 

AGREEMENT FORMAT 
 

 This agreement made on __________day______year_____between the Inland Waterways 
Authority of India (hereinafter called the `IWAI’ which expression shall unless excluded by or 
repugnant, to the context, be deemed to include heir, successors in office) on one part and 
M/S__________________(hereinafter called the ‘CONSULTANT’ which expression, shall unless 
excluded by repugnant to the context be deemed to include his heirs, executors, Administrators, 
representatives and assigns of successors in office) on the other part. 
 

WHEREAS THE IWAI desirous of undertaking the works_________________  
_____________________________________________________________________ 

 

 WHEREAS the Consultant has offered to execute and complete such works and whereas 
IWAI has accepted the tender of the Consultant and WHEREAS the Consultant has furnished 
____________________________________________________________ 

as security for the due fulfillment for all the conditions of this contract. 

 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 In this agreement words and expression shall have the same meaning as are respectively as 
assigned to them in the conditions of contract hereinafter referred to: 

 The following documents shall be deemed to form and be read and construed as part of this 
agreement VIZ. 

 i) (a) Notice Inviting Tenders 

(b) Tender form 
(c) Warranty 

ii) Information & instruction for Tenders  
iii) (a) Schedule : Bill of Quantity 

(b) Annexure  
iv) General Conditions of Contract 
v) Technical specifications and Special Conditions of Contract 
The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance.  In the event of 
any difference arising from the completion of the contract, the original tender documents, 
Consultant’s offer, minutes of meetings and correspondence between the party ended vide letter 
No.________________________ may be referred to by either party.  These documents shall take 
precedence over the compiled documents. 

The Consultant hereby covenants with the IWAI to complete and maintain the “Works” in 
conformity in all respect, with the provisions of the agreement. 

The IWAI hereby covenants to pay the Consultant in consideration of such completion of 
works, the contract price at the time and in the manner prescribed by the contract. 
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IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day 
year first written. 

 

For and on behalf of    For and on behalf of  

(Inland Waterways Authority of India) Consultant 

 

      

Signature ____________________  Signature _____________ 

 

Name &Designation ______________ Name & Designation _______________  
            

Stamp      Stamp     
 

Witness:      Witness: 

 

1) Signature _________________  1) Signature _________________ 
 

 

2) Name & Designation______________  2) Name & Designation____________ 
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14.0 
 

BANK GUARANTEE PROFORMA FOR FURNISHING   

PERFORMANCE GUARANTEE 

To 

The Chairman 

Inland Waterways Authority of India 

A-13, Sector-1 

Noida - 201301 

 In consideration for the Chairman, Inland Waterways Authority of India hereinafter called ‘the 
Authority” having agreed, under the terms and conditions of the Agreement dated ……………….  .  
made between……..  and …for the due fulfillment of the said Agreement by the Consultant of the terms 
and conditions contained in the said Agreement, on production of  Bank Guarantee for 
Rs…………………. (Rupees…………………….) at the request of…………………. Consultant(s), We 
(Bank) do hereby undertake to pay to the Authority an amount not exceeding Rs…………………… 
against any loss or damage caused to or suffered, or would be caused to or suffered by the Authority by 
reason of any breach of the said Consultant(s) of any of the terms or conditions contained in the said 
Agreement. 

2. We……. do hereby undertake to pay the amount due and payable under this Guarantee without 
any demur, merely on a demand from the Authority stating that the amount claimed is due by way of 
loss or damage caused to or would be caused to or suffered by the authority by reason of breach by the 
said Consultant(s) of any of the terms or conditions contained in the said Agreement or by reason of the 
Consultant(s)’s failure to perform the said Agreement,. Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this guarantee.  However, our 
liability under this guarantee shall be restricted to an amount not exceeding Rs……………….. 

3. We undertake to pay the authority any money so demanded notwithstanding any dispute or 
disputes raised by the Consultant(s) / suppliers(s) in any suit or proceeding pending before any court or 
Tribunal relating thereto liability under this present being absolute and unequivocal. 

 The payment so made by us under this Bond shall be valid discharge of our liability for payment 
there under and the Consultant(s) / supplier(s) shall have no claim against us for making such payment. 

4. We, …………………. further agree that the guarantee herein contained shall remain in full force 
and effect during the period that would be taken for the performance of the said Agreement and that it 
shall continue to be enforceable till all the dues of the Authority under or by virtue of the said 
Agreement have been fully and its claim satisfied or discharge or till…....................... Certify that the 
terms and conditions of the said Agreement have been fully and properly carried out by the said 
Contactor(s) and accordingly discharges this Guarantee after…….. years from the date  of completion of 
the said contract unless a demand or claim under this  Guarantee is served in writing on the bank but 
before the expiry of the said period of ………………. years in which case it shall be enforceable  
against the bank notwithstanding the fact that the same is enforced after  the expiry  of the said period of 
…………….. years. 

5. We,…………………..further agree with the Authority that the Authority shall have the fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to vary any of 
the terms and conditions of the said Agreement or to extend time of performance by the said  
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Consultant(s) from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the Authority against the said Contactor(s) and to forbear or enforce any of the terms and 
conditions relating to the said Agreement and we shall not be relived from  our liability by reason of any 
such variation, or extension  being granted to the said Consultant(s) or for any forbearance, act or 
omission on the part of the Authority or any indulgence by the Authority to the said Consultant(s) or by 
any such matter or thing whatsoever which under the law relating to sureties would, but for the 
provision, have effect of so relieving us. 
6. It shall not be necessary for the Authority to proceed against the Consultant before proceeding 
against the Bank and the Guarantee herein contained shall be enforceable against the Bank 
notwithstanding any security which the Authority may have obtained or obtain from the Contactor shall 
at the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 
7. Notwithstanding anything contained herein above our liability under the guarantee is restricted to 
Rs……………. and shall remain in force until……………….  Unless a claim or suit under this 
guarantee is filed with us on or before……………………  ALL OUR RIGHTS UNDER THE 
GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and discharged from all 
liabilities therein. 
8. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 
Consultant(s) / supplier(s). 
9. We,…………. lastly undertake not to revoke this Guarantee during its currency except with the 
previous consent of the Authority in writing.   
 

 

Dated the …………date of…………..200… 

for…………………………… 

(indicate the name of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation of 

Code No………………………………….. 

Name of the Bank and Branch. 
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APPENDIX-I (A): Power of Attorney for Lead Member of Consortium 
(To be executed on Non-Judicial Stamp Paper of Rs.100 and duly notarized. For a Power of 

Attorney executed and issued overseas, the document will also have to be legalized by the Indian 
Embassy and notarized in the jurisdiction where the undertaking is being issued.) 

 
Whereas the Inland Waterways Authority of India (the “Authority”) has invited Bids from 
interested parties for the “Consultancy Services for preparation of Two Stage Detailed Project 
Report (DPR) of Proposed 4 Inland Waterways in the state of Gujarat and Maharashtra” and 
Whereas, …………………….., …………………….., ……………………..and 
…………………….. (collectively the “Consortium”) being Members of the Consortium are 
interested in bidding for the Project in accordance with the terms and conditions of the tender 
document and other connected documents in respect of the Project, and  

Whereas, it is necessary for the Members of the Consortium to designate one of them as the Lead 
Member with all necessary power and authority to do for and on behalf of the Consortium, all acts, 
deeds and things as may be necessary in connection with the Consortium’s Bid for the Project and 
its execution.   

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS  

We, ……………………..having our registered office at …………………….., M/s. 
…………………….. having our registered office at …………………….., M/s. 
…………………….. having our registered office at …………………….., and 
…………………….. having our registered office at …………………….., (hereinafter collectively 
referred to as the “Principals”) do hereby irrevocably designate, nominate, constitute, appoint and 
authorize M/s …………………….. having its registered office at …………………….., being one 
of the Members of the Consortium, as the Lead Member and true and lawful attorney of the 
Consortium (hereinafter referred to as the “Attorney”). We hereby irrevocably authorize the 
Attorney (with power to sub-delegate) to conduct all business for and on behalf of the Consortium 
and any one of us during the bidding process and, in the event the Consortium is awarded the 
contract, during the execution of the Project and in this regard, to do on our behalf and on behalf of 
the Consortium, all or any of such acts, deeds or things as are necessary or required or incidental to 
the pre-qualification of the Consortium and submission of its Bid for the Project, including but not 
limited to signing and submission of all, Bid and other documents and writings, participate in 
bidders and other conferences, respond to queries, submit information/ documents, sign and 
execute contracts and undertakings consequent to acceptance of the Bid of the Consortium and 
generally to represent the Consortium in all its dealings with  the Authority, and/ or any other 
Government Agency or any person, in all matters in connection with or relating to or arising out of 
the Consortium’s Bid for the Consultancy Services for preparation of Two Stage Detailed 
Project Report (DPR) of Proposed 4 Inland Waterways in the state of Gujarat and 
Maharashtra. 

AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and 
things done or caused to be done by our said Attorney pursuant to and in exercise of the powers 
conferred by this Power of Attorney and that all acts, deeds and things done by our said Attorney 
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in exercise of the powers hereby conferred shall and shall always be deemed to have been done by 
us/ Consortium and shall be legally binding upon us/Consortium.  

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS 
POWER OF ATTORNEY ON THIS …………………. DAY OF ………. 2014 

For …………………….. (Signature)  
……………………..  (Name & Title)  
 
 
For …………………….. (Signature)  
……………………..  (Name & Title)  
 
 
For …………………….. (Signature)  
……………………..  (Name & Title)  
 
 
Witnesses:  
 

1.  
2.  

 
 
………………………………………  
(Executants)  
(To be executed by all the Members of the Consortium)  
Notes:  

 The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the applicable law and the charter documents of the 
executants and when it is so required, the same should be under common seal affixed in 
accordance with the required procedure.  

 Also, wherever required, the Bidder should submit for verification the extract of the 
charter documents and documents such as a board or shareholders’ resolution/ power of 
attorney in favour of the person executing this Power of Attorney for the delegation of 
power hereunder on behalf of the Bidder.  

 For a Power of Attorney executed and issued overseas, the document will also have to be 
legalized by the Indian Embassy and notarized in the jurisdiction where the Power of 
Attorney is being issued. However, the Power of Attorney provided by Bidders from 
countries that have signed the Hague Legislation Convention 1961 are not required to be 
legalized by the Indian Embassy if it carries a conforming Apostil certificate.  
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APPENDIX-I (B): Financial Capacity of the Bidder 

(of Single Entity Bidder/ Members of Consortium) 

 

 (In Rs. crore)  

 

 
TURNOVER: 

Financial 
Year  Annual Turnover (in Rs. Crores) 

2012-13  

2013-14  

2014-15  

 

 
 
Signature       __________________________________ 
Name   __________________________________ 
Designation __________________________________ 
Company __________________________________ 

   Date  _________________________________________ 
 
 

(1) 

S.n
o 

(2) 

Name of the 
Bidder/Associate/ 

consortium member 

(3) 

Equity 
Capital  

(4) 

Reserves 
and 

Surplus 

(5) 

Less: 
Revaluatio
n Reserve 

(6) 

Less: 
Intangible 

Assets 

(7)=(3)+(4)-(5)-
(6) 

Total Tangible 
Net worth 

 (As on March 
20________) 

  Single Bidder           

  Member 1           

  Member 2           

  Member 3           

              

  
Total of all 
members           
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A Bidder consisting of a single entity should fill in details as per the row titled Single entity Bidder 
and ignore the rows titled Consortium Members. In case of a Consortium, row titled Single entity 
Bidder may be ignored.  

The Bidder should provide details of its own Financial Capability or of an Associate under clause 
5.1 (f). If Financial Capacity of an Associate is submitted, a Certificate from Statutory Auditors as 
per format provided in Appendix-I (E) shall be provided. 

 

 
Instructions:  

1.  The Bidder/ its constituent Consortium Members shall attach copies of the balance sheets, 
financial statements and Annual Reports for 3(three) financial years preceding the Bid Due 
Date. The financial statements shall:  

(a) Reflect the financial situation of the Bidder or Consortium Members and its/ their 
Associates where the Bidder is relying on its Associate’s financials;  

(b) Be audited by a statutory auditor;  

(c) Be complete, including all notes to the financial statements; and  

(d) Correspond to accounting periods already completed and audited (no statements for 
partial periods shall be requested or accepted).  

 
2. Net Worth shall mean (Subscribed and Paid-up Equity + Reserves) less (Revaluation 

reserves + miscellaneous expenditure not written off + reserves not available for 
distribution to equity shareholders).  

3. In the case of a Consortium, a copy of the Jt. Bidding Agreement shall be submitted in 
accordance with Clause 5.1 (e) of the tender document.  

4. The Bidder shall also provide the name and address of the Bankers to the Bidder.   

5. The Bidder shall provide an Auditor’s Certificate specifying the net worth/turnover 
of the Bidder and also specifying the methodology adopted for calculating such net 
worth in accordance with Clause 5.1 (h) of the tender document.  
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APPENDIX-I (C): Statement of Legal Capacity 
(To be forwarded on the letterhead of the Bidder/ Lead Member of Consortium)  

Ref. Date:  

To,  

Hydrographic Chief  
Inland Waterways Authority of India 
A-13, Sector-1,  
NOIDA – 201 301 
Uttar Pradesh 
India 

 

Dear Sir,  

We hereby confirm that we/ our members in the Consortium (constitution of which has been 
described in the Bid) satisfy the terms and conditions laid out in the tender document.  

We have agreed that …………………… (insert member’s name) will act as the Lead Member of 
our consortium.*  

We have agreed that ………………….. (insert individual’s name) will act as our representative/ 
will act as the representative of the consortium on its behalf* and has been duly authorized to 
submit the tender document. Further, the authorized signatory is vested with requisite powers to 
furnish such letter and authenticate the same. All actions/representations of the Lead 
Member/Authorized Signatory shall be legally binding on the Consortium.  

Thanking you,  

Yours faithfully,  

(Signature, name and designation of the authorized signatory)  

For and on behalf of……………………………..  

*Please strike out whichever is not applicable.  
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APPENDIX-I (D): Joint Bidding Agreement 
 (To be executed on Stamp paper of appropriate value)  

THIS JOINT BIDDING AGREEMENT is entered into on this the ………… day of ………… 
20…  

AMONGST  

1. {………… Limited, a company incorporated under the Companies Act, 1956} and having its 
registered office at ………… (hereinafter referred to as the “First Part” which expression 
shall, unless repugnant to the context include its successors and permitted assigns)  

AND  

2. {………… Limited, a company incorporated under the Companies Act, 1956} and having its 
registered office at ………… (hereinafter referred to as the “Second Part” which 
expression shall, unless repugnant to the context include its successors and permitted 
assigns)  

The above mentioned parties of the FIRST and SECOND PART are collectively referred 
to as the “Parties” and each is individually referred to as a “Party”  

WHEREAS,  

(A)  Inland Waterways Authority of India (the “Authority”), has invited Bids (the “Bids”) by 
its Request for Bid dated ………… (The “tender Document” for "Consultancy Services 
for preparation of Two Stage Detailed Project Report (DPR) of Proposed 4 Inland 
Waterways in the state of Gujarat and Maharashtra” (the “Project(s)”) through public 
private partnership. 

(B)  The Parties have read and understood the TENDER Document and are interested in jointly 
bidding for the Project as members of a Consortium and in accordance with the terms and 
conditions of the TENDER document and other TENDER documents in respect of the 
Project, and  

(C)  It is a necessary condition under the TENDER document that the members of the 
Consortium shall enter into a Joint Bidding Agreement and furnish a copy thereof with the 
Bid.  

NOW IT IS HEREBY AGREED as follows:  

1.  Definitions and Interpretations  

In this Agreement, the capitalized terms shall, unless the context otherwise requires, have 
the meaning ascribed thereto under the TENDER.   

2.  Consortium  

2.1  The Parties do hereby irrevocably constitute a consortium (the “Consortium”) for the 
purposes of jointly participating in the Bidding Process for the Project.  
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2.2. The Parties hereby undertake to participate in the Bidding Process only through this 
Consortium and not individually and/ or through any other consortium constituted for this 
Project, either directly or indirectly or through any of their Associates.   

3.  Covenants  

The Parties hereby undertake that in the event the Consortium is declared the Preferred 
Bidder and awarded the Project, it shall incorporate a wholly owned special purpose 
company under the provisions of Indian Companies Act, 1956, as the O&M Consultant; in 
whose subscribed and paid up capital, the Preferred Bidder i.e. the parties herein shall 
collectively hold 100% equity during the License Period.  

 
4.  Role of the Parties  

The Parties hereby undertake to perform the roles and responsibilities as described below:  

 (a) Party of the First Part shall be the Lead member of the Consortium and shall have the 
power of attorney from all Parties for conducting all business for and on behalf of the 
Consortium during the Bidding Process and until the signing of the Consultancy 
Services for preparation of Two Stage Detailed Project Report (DPR) of Proposed 
4 Inland Waterways in the state of Gujarat and Maharashtra Contract when all the 
obligations shall become effective;  

(b) Party of the Second Part shall be assisting the Lead member in the manner as recorded 
herein for carrying out the entire scope of work awarded under the Consultancy 
Services for preparation of Two Stage Detailed Project Report (DPR) of Proposed 
4 Inland Waterways in the state of Gujarat and Maharashtra Contract. 

(c) Parties shall jointly and severally endeavour to carry out the works, if awarded to them 
pursuant to the bidding process conducted by the Authority, in accordance with the 
terms and conditions specified in the TENDER Documents and such other 
agreements/Contracts/Work Orders as may be executed from time to time between the 
Authority and the Consortium’s Special Purpose Company. 

5.  Joint and Several Liability 

The Parties do hereby undertake to be jointly and severally responsible for all obligations 
and liabilities relating to the Project and in accordance with the terms of the TENDER and 
the Consultancy Services for preparation of Two Stage Detailed Project Report (DPR) 
of Proposed 4 Inland Waterways in the state of Gujarat and Maharashtra Contract, till 
such time as prescribed in accordance with the Consultancy Services for preparation of 
Two Stage Detailed Project Report (DPR) of Proposed 4 Inland Waterways in the 
state of Gujarat and Maharashtra Contract.  

 
6.  Shareholding  

6.1  The Lead Member of such Preferred Bidder consortium shall at all time during the License 
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Period hold equity equivalent to at least 51% of the subscribed and paid up capital in the 
special purpose company incorporated by the parties to work as the Consultant. Further, 
other consortium members whose technical/financial eligibility shall have been used for the 
purpose of qualification under this TENDER shall hold at least 26% equity in the 
subscribed and paid up capital Consultant during the License Period; Provided however 
that Authority may in its sole and absolute discretion permit a consortium member to divest 
[in full/partially] its equity shareholding in the subscribed and paid up capital of the 
Consultant.  

6.3  The Parties undertake that they shall comply with all equity lock-in requirements set forth 
in the Consultancy Services for preparation of Two Stage Detailed Project Report 
(DPR) of Proposed 4 Inland Waterways in the state of Gujarat and Maharashtra 
Contract.  

7. Representation of the Parties  

Each Party represents to the other Parties as of the date of this Agreement that:  

(a) Such Party is duly organized, validly existing and in good standing under the laws of its 
incorporation and has all requisite power and authority to enter into this Agreement;  

(b) The execution, delivery and performance by such Party of this Agreement has been 
authorized by all necessary and appropriate corporate or governmental action and a 
copy of the extract of the charter documents and board resolution/ power of attorney in 
favour of the person executing this Agreement for the delegation of power and 
authority to execute this Agreement on behalf of the Consortium Member is annexed to 
this Agreement, and will not, to the best of its knowledge:  

(i)  Require any consent or approval not already obtained;  

(ii)  Violate any Applicable Law presently in effect and having applicability to it;  

(iii) Violate the memorandum and articles of association, by-laws or other 
applicable organizational documents thereof;  

(iv) Violate any clearance, permit, concession, grant, license or other governmental 
authorization, approval, judgment, order or decree or any mortgage agreement, 
indenture or any other instrument to which such Party is a party or by which 
such Party or any of its properties or assets are bound or that is otherwise 
applicable to such Party; or  

(v)  Create or impose any liens, mortgages, pledges, claims, security interests, 
charges or Encumbrances or obligations to create a lien, charge, pledge, security 
interest, encumbrances or mortgage in or on the property of such Party, except 
for encumbrances that would not, individually or in the aggregate, have a 
material adverse effect on the financial condition or prospects or business of 
such Party so as to prevent such Party from fulfilling its obligations under this 
Agreement;  
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(c) This Agreement is the legal and binding obligation of such Party, enforceable in 
accordance with its terms against it; and  

(d) There is no litigation pending or, to the best of such Party's knowledge, threatened 
to which it or any of its Affiliates is a party that presently affects or which would 
have a material adverse effect on the financial condition or prospects or business of 
such Party in the fulfillment of its obligations under this Agreement. 

(e) Such Party has read and understood the tender Documents and is executing this 
Agreement for the purposes as recorded hereinabove out of its own free will;  

8.   Termination  

This Agreement shall be effective from the date hereof and shall continue in full force and 
effect at all times during the subsistence of the Consultancy Services for preparation of Two 
Stage Detailed Project Report (DPR) of Proposed 4 Inland Waterways in the state of 
Gujarat and Maharashtra Contract is achieved under and in accordance with the 
Consultancy Services for preparation of Two Stage Detailed Project Report (DPR) of 
Proposed 4 Inland Waterways in the state of Gujarat and Maharashtra Contract, in case 
the Project is awarded to the Consortium. However, in case the Consortium is either not pre-
qualified for the Project or does not get selected for award of the Project, the Agreement will 
stand terminated in case the Bidder is not pre-qualified or upon return of the Bid Security by the 
Authority to the Bidder, as the case may be.  

 
9.   Miscellaneous  

9.1  This Joint Bidding Agreement shall be governed by laws of India.   

9.2  The Parties acknowledge and accept that this Agreement shall not be amended by the 
Parties without the prior written consent of the Authority.  

 

 

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND 
DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.  

SIGNED, SEALED AND DELIVERED  

For and on behalf of      For and on behalf of the LEAD MEMBER 

(Signature)   

(Name)  

(Designation)  

 (Address)  
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SIGNED, SEALED AND DELIVERED  

For and on behalf of   For and on behalf of SECOND PART  

(Signature)   

(Name)  

(Designation)  

 (Address)  

 

In the presence of:  

1) _____________________ 

2) _____________________ 

Notes:  

 The mode of the execution of the Joint Bidding Agreement should be in accordance with 
the procedure, if any, laid down by the Applicable Law and the charter documents of the 
executant(s) and when it is so required, the same should be under common seal affixed in 
accordance with the required procedure.   

 Each Joint Bidding Agreement should attach a copy of the extract of the charter documents 
and documents such as resolution / power of attorney in favour of the person executing this 
Agreement for the delegation of power and authority to execute this Agreement on behalf 
of the Consortium Member.   

 For a Joint Bidding Agreement executed and issued overseas, the document shall be 
legalized by the Indian Embassy and notarized in the jurisdiction where the Power of 
Attorney has been executed.   
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APPENDIX-I (E): Technical Capacity of the Bidder 

Applicant 
type# 

Name of the 
Assignment 

(Eligible 
Project 

Experience) 

Client (Entity 
by /for which 

the project was 
developed/ 
operated & 
managed) 

Nature of 
association 

(Role of the 
Bidder/Memb
er/Associate, 

Provide 
detailed role 

of the 
Bidder/Memb
er/Associate) 

Start date 
and date of 
completion 

Name of the 
entity who has 
implemented 

this Project. (If 
the entity is 

other than the 
Bidder, 
Provide 

relation with 
the Bidder 
whether 

Associate/ 
Member of the 
Consortium, 

etc.) 
Single 
Entity 

Applicant 

     

Consortium      

Member 1      

Member 2      

Member 3      

Associate      

 

Certificate of Statutory Auditor (in case of Operator) 
 

Based on the authenticated record of the company, this is to certify that the                     (Name of 
the Bidder /Member/Associate) was responsible for operation and management of eligible projects 
as per clause 5.0 of the tender and as per the details provided above during the last five financial 
years preceding the Bid Due Date 

 
 

Name of the audit firm:  

Seal of the audit firm: (Signature, name and designation of the authorised signatory).  
Date:  
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Certificate from the Statutory Auditor (in case of Project Owner) 

Based on its books of accounts and other published information authenticated by it, this is to 
certify that …………………….. (name of the Bidder/Member/Associate)  is/ was an equity 
shareholder in ……………….. (title of the project company) and holds/ held Rs. ……… cr. 
(Rupees ………………………….. crore) of equity (which constitutes ……..% of the total paid up 
and subscribed equity capital) of the project company from …………... (date) to …………….. 
(date).  

 

Name of the audit firm:  

 

Seal of the audit firm: (Signature, name and designation of the authorized signatory)  

 

Date:  

Notes:  
 

 Bidders are expected to provide information in respect of Eligible Projects in this Annex. 
The projects cited must comply with the eligibility criteria specified in Clause 5.0 of the 
tender. Information provided in this section is intended to serve as a back-up for 
information provided in the Bid. Bidders should also refer to the Instructions below 

 Experience for any Eligible Project shall not be claimed by two or more Members of the 
Consortium. In other words, no double counting by a consortium in respect of the same 
experience shall be permitted in any manner whatsoever.  

 Certificate from the Bidder’s statutory auditor (in case of owner/operator) must be 
furnished as per formats above for Eligible Projects. In jurisdictions that do not have 
statutory auditors, the auditors who audit the annual accounts of the Bidder/ 
Member/Associate may provide the requisite certification.  

 Appropriate documentary proof (in case of operator /contract) like certificate from 
respective clients  , work orders, completion certificate shall be submitted in this regard 
substantiating the claims of the bidder under Technical Capacity 

 Certificate of Incorporation of Project Company along with certified copies of the audited 
financial results for last three financial years preceding the Bid Due Date in case 
experience is claimed as an Owner and/or operator 

 In case of operator only, duly notarized Certificate of Incorporation of the owner company 
(client)  

 Provide details of only those projects that have been undertaken by the Bidder under its 
own name and/ or by an Associate specified in Clause 5.0. 

 # A Bidder consisting of a single entity should fill in details as per the row titled Single 
entity Bidder and ignore the rows titled Consortium Member. In case of a Consortium, the 
row titled Single entity Bidder may be ignored. In case credit is claimed for an Associate, 
necessary evidence to establish the relationship of the Bidder with such Associate, in terms 
of Clause 5.0, shall be provided. 
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In the event that credit is being taken for the Eligible Experience of an Associate, as defined in 
Clause 5.0, the Bidder should also provide a certificate in the format below:  

Certificate from Statutory Auditor/ Company Secretary regarding Associate 

Based on the authenticated record of the company, this is to certify that more than 50% (fifty per 
cent) of the subscribed and paid up voting equity of ……………… (name of the 

Bidder/Consortium Member/ Associate) is held, directly or indirectly
£
, by ……………….. (name 

of Associate/ Applicant/ Consortium Member). By virtue of the aforesaid share-holding, the latter 
exercises control over the former, who is an Associate in terms of Clause 5.0 of the tender. 

A brief description of the said equity held, directly or indirectly, is given below:  

{Describe the share-holding of the Bidder/ Consortium Member and the Associate. In the event the 
Associate is under common control with the Applicant/ Consortium Member, the relationship may 
be suitably described and similarly certified herein.}  

 

Name of the audit firm:  

Seal of the audit firm: (Signature, name and designation of the authorized signatory).  

Date:  

 

Notes:  
 It may be noted that in the absence of any detail in the above certificates, the information 

would be considered inadequate and could lead to exclusion of the relevant project in 
computation of Technical/Financial Capacity.   

 $ In the event that the Bidder/ Consortium Member exercises control over an Associate by 
operation of law, this certificate may be suitably modified and copies of the relevant law 
may be enclosed and referred to.  

 £ In the case of indirect share-holding, the intervening companies in the chain of 
ownership should also be Associates i.e., the share-holding in each such company should 
be more than 50% (fifty percent) in order to establish that the chain of “control” is not 
broken. 
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ANNEXURE-I 

SAMPLE FORM FOR SITE ORDERS BOOK 

Reference Clause No. 16.4  

 

Name of work ……………………. Date of commencement/ period for completion………..………. 

 

Sl. 
No. 

Date Remarks of the Inspecting 
Officer or Consultant 

Action taken and by 
whom 

Remarks 

1 2 3 4 5 
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ANNEXURE-II 

PROFORMA FOR HINDRANCE REGISTER 

Reference Clause No. 16.5 

 

 

Sl. 
No
. 

Nature 
of 

hindranc
e 

Items of 
work 
that 

could 
not be 

due 
executed 

to this 
hindranc

e 

Date 
of 

start 
of 

hind-
rance 

Signatur
e of 

Represen
-tative of 

EIC 

Date of 
remova

l of 
hind-
rance 

Over-
lappin

g 
period, 
if any 

 

 

Net 
hind-
rance 

in 
days 

Weigh-
tage of 

this 
hind-
rance 

Net 
effect-

tive 
days of 
hind-
rance 

Remark
s of 

Engine
er-in-

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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ANNEXURE-III 

Notice for appointment of Arbitrator 

 [Refer Clause 41] 

To, 

The Chairman, IWAI 

…………………….. 

…………………….. 

Dear Sir, 

 In terms of clause 41 of the agreement, particulars of which are given below, I/we hereby give 
notice to you to appoint an arbitrator for settlement of disputed mentioned below: 

1. Name of applicant 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 
3. Full address of the applicant 
4. Name of the work and contract number in which arbitration sought 
5. Name of the Division which entered into contract 
6. Contract amount in the work 
7. Date of contract 
8. Date of imitation of work  
9. Stipulated date of completion of work  
10. Actual date of completion of work (if completed) 
11. Total number of claims made 
12. Total amount claimed 
13. Date of intimation of final bill (if work is completed) 
14. Date of payment of final bill (if work is completed) 
15. Amount of final bill (if work is completed) 
16. Date of request made to Chief Engineer for decision  
17. Date of receipt of Chief Engineer’s decision 
18. Date of appeal made to Chairman, IWAI 
19. Date of receipt of the decision of Chairman, IWAI 

 

Specimen signatures of the applicant 

(only the person/authority who  

signed the contract should sign) 
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I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 
following documents. 

1. Statement of claims with amount of claims 
2.  
3.  
4.  

 

Yours faithfully 

 

 

 

(Signatures) 

Copy in duplicate to: 

1. The Hydrographic Chief, IWAI    
 

 



Page 107 of 113 

 



Page 108 of 113 

Annex- IV 

1. TRAFFIC TEMPLATE 
Consultants shall supply the following outputs for each waterway investigated. 

Item Guidance 
The Catchment 
baseline 

Describe local economic geography in a reasonably defined potential IWT 
catchment area including main urban settlements, populations, economic 
activities, major industries, and accessibility connectivity to road and rail 
networks, specific relevant developments (e.g. new power houses under active 
planning). Provide a clear scaled map of such catchment area with named 
towns/subjects marked relative to waterway. 

The Navigation 
baseline 

Describe existing waterway usage including country-boat or commercial use (if 
any) in general terms, drawing attention to any significant existing IWT flows, 
market limitations (e.g. seasonal water constraints). Note any permanent IWT 
infrastructure in place e.g. jetties, barrages. Also major constraints (e.g. unlocked 
dams/inadequate bridge clearances) 

The  Market baseline Disaggregate and investigate potential markets on a commodity basis within the 
realistic catchment area of the waterway: 

 Bulk and semi-bulk: coal, Ores, Grains, Cement, Sand & gravel: Oil 
products: Iron & steel: Fertilizers and chemicals; Forestry products: other 
as relevant 

 General cargo: 
 Containers (only on waterways connecting into container ports) 

Identify origins/destinations as far as possible for the major industries and 
movements that might realistically be transferable to IWT, especially for bulk 
traffics. Specify identifiable companies or state enterprises involved in the 
catchment area. 

Forecasting years Provide total market and IWT share projections for 2020, 2030 and 2040 by 
commodity 

Presentation of 
forecasts 

Present as total freight tons and tons-km by total, and by major waterway section 
and direction (tabular and chart). Section should be selected to reflect discreet 
points of major variation in traffic flow (freight sources or sinks) or be related to 
staging options. Commodity breakdown of these forecasts to be provided. 

Market success factors Discussion of the required fairway availability and reliability required in the 
specific markets, generic vessel types and capacities, fleet capacity, 
loading/discharge points, complementary investments into e.g. connecting modes 
where these are remote from waterway etc. 

Forecasting 
Methodology 

Provide clear description allowing replication of forecasts from data and 
assumptions made, justify assumptions. Qualify data gaps. Traffic projections 
should be consistent with the specific IWT upgrading scheme (s) investigated or 
proposed, taking account of operating costs of barges of size proposed vis a vis 
alternative mode. 

Alternative forecasts Provide where relevant if there are alternative project options or staging options 
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2. PROJECT COSTING TEMPLATE 
Consultants shall supply the following outputs for each waterway project investigated/evaluated. 

Cost type Cost categories  Components to be itemized 

Capital costs Waterway Infrastructure   Land, compensation and 
resettlement 

 Capital dredging 
 River training/bank protection 
 Locks 
 Barrages 
 Channel market 
 Night navigation 
 Other 

Terminal Infrastructure  Fixed infrastructure: berths, 
moorings, hard-standing etc. 
(itemized) 

 Loading/uploading and other 
equipment (itemized) 

 Buildings 
 Other 

Operation and 
maintenance (O & M) 
costs 

Waterways  Maintenance dredging 
 Markings and nav.-aids 
 Bank maintenance 
 Other 

Terminals  Terminal operations 
 Terminal maintenance 
 Other 

Vessel: (NB vessel operating 
costs/tons-km fall sharply with 
larger capacity vessel, when there 
is sufficient traffic to utilize them) 

 Crew 
 Fuel 
 Maintenance 
 Registration & insurance 
 Fees and charges 
 Vessel capital amortization (or 

leasing  cost equivalent) 
 Total costs 
 (Cost/tons-km for use in evaluation) 

Recurrent costs Periodic major capital costs that 
may occur over life of assets 

 

Price levels All costs to be expressed in mid-2014 price levels. Costs derived from other years 
to be indexed to 2014 price levels  

Value engineering  Not all investments will be necessary in all projects. Value engineering should be 
applied to project scoping and specification to avoid ‘gold-plating’ of costs and 
undermining viability of project. 

Cost verification Costs that are estimated on a ‘bottom-up’ basis should be verified or tested for 
reasonableness against actual costs for such activities evidenced in the market 
place 
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3. FINANCIAL EVALUATION TEMPLATE 
Consultants shall adhere to the following standard approaches in estimating financial internal rate of return 
(FIRR) and payback period. 

Item Requirements 

Objective To assess financial internal rates of return and financial payback periods on a 
consistent basis between different river projects. 

Financial evaluation 
approach 

Financial evaluation of each river upgrading project should estimate and present 
actual cash flows (cost and revenues) at market prices within the inland waterway 
sector consisting of the three sub-sectors: (a) navigation infrastructure; (b) 
terminal operations; (C) barging operators. 

Disaggregation Cash flow streams and FIRR’s to be provided for the inland waterway sector as a 
whole and also functionally disaggregated by the three sub-sectors. (The 
separation should be made even if in practice IWAI or another stakeholder might 
be involved in multiple sub-sectors).  
Pay –back should be estimated on a total sector basis. 

Transfers between Sub-
sectors 

Cash flows between the three sectors (such as navigation charges, or terminal 
charges) should be shown as a negative cash flow to the paying sub-sector and a 
positive cash flow to receiving sub-sector so that the net cash flows to each sub-
sector are best estimates of actual out-turn. 

Incremental barging 
operations  

Where the waterway is an extension of a bigger network, with through working 
of barges, it is the incremental costs and incremental revenue to barge operators 
of using the project waterway that should be included. 

Cash flows in real 
terms 

All financial variables and projections to be made in constant mid-2014 price 
levels (i.e. net of inflation) 

Evaluation period Initial construction period, plus 25 years of operation 
FIRR and payback 
period  

Estimate both FIRR (sector and sub-sectors) and overall sector payback period, 
the latter being the year in which the cumulative sector each flows becomes 
positive. 

Ramp-up period Unless good reasons otherwise, assume 4 years ramp-up period from first 
operational year to long-term ‘trend’ levels of traffic 

Commentary on FIRR Explain overall sector FIRR results and distribution between sub-sectors. Identify 
main drivers of the results and sensitivity to assumptions 

Risks to financial out-
turn 

Identify main risks to the estimated project out-turn or viability and their 
underlying causes e.g. market risks (traffic, tariffs, and competition), hydrology 
risks, engineering risks, operational risks etc. 

Checking and 
Replicability  

Apply systematic check of spreadsheets and logic trail from assumptions to 
outputs. Include in report and annexes such data, assumptions and spreadsheet 
calculations as are necessary for a reader to comprehend and if necessary 
replicate the results presented. 
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4. ECONOMIC EVALUATION TEMPLATE 
Consultants shall adhere to the following standard approaches in estimating economic internal rate of return 
(EIRR) 

Item Requirements  

Objective To assess economic internal rates of return (EIRR) on a consistent basis between 
different river projects. 

Economic evaluation 
approach 

Economic evaluation of each river upgrading project may include: 
 Capital and O & M costs of (a)  navigation infrastructure and (b) 

terminals 
 Savings in transport resource costs between IWT and rail and/or road 

transport 
 Reduced barge operating costs (where the project facilitates more 

efficient sizes or operations of an existing barging operation) 
 Savings in road/rail accident costs 
 Saving in carbon emissions 

Standard values To ensure consistency between evaluations of different waterways the following 
should be used: 

 Road haulage costs: INR 2/tons-km 
 Rail haulage costs: INR 1/tons-km 
 IWT haulage costs: to be estimated by the studies depending on optimal 

barge size and configuration assumed for the specific waterway project 
 Road accident cost savings: INR 0.2/net tons -km/transferred to IWT 
 Rail accident costs savings INR 0.1/net tons-km/transferred to IWT 
 Carbon savings INR 0.1/tons-km transferred from road (till for transfer 

from rail) 
Other benefits Other significant regional economic benefits such as stimulation of specific 

production may be described, and value of increased production included in 
EIRR if it can be properly substantiated. 

Cash flows in real 
terms 

All economic variables to be estimated in constant mid-2014 price levels (i.e. net 
of inflation) 

Resource cost 
adjustments 

Market prices may be taken as equivalent to resource costs for the purposes of the 
economic evaluation except for nominated items (to be confirmed) 

Evaluation period  Initial construction period plus 25 years of operation with ramp-up consistent 
with financial evaluation. 

EIRR Estimate Overall EIRR. Give commentary explaining results, main costs and 
benefits, main drivers of the results and sensitivity to assumptions. 

Checking and 
Replicability 

Apply systematic checks of spreadsheets and logic trail from assumptions to 
outputs. Include in report and annexes such data, assumptions and spreadsheet 
calculations as are necessary for a reader to comprehend and if necessary 
replicate the results presented. 
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ENVIRONMENTAL & SOCIAL SCREENING TEMPLATE  
Consultants shall provide the following information for each waterway project investigated / evaluated.  
 

Screening Question  Yes No Details / Remarks  

1. Is the project located in whole or part in / near any of the following Environmentally Sensitive 
Area? If yes, please provide the name and distance from the project site. 

a) National Park     

b) Wildlife/ Bird Sanctuary     

c) Tiger or Elephant Reserve     

d) Biosphere Reserve    

e) Reserved/Protected Forest    

f) Wetland     

g) Important Bird Areas     

h) Mangroves Areas     

i) Estuary with Mangroves      

j) Areas used by protected, important or 
sensitive species of fauna for breeding, 
nesting, foraging, resting, over 
wintering, migration   

   

k) World Heritage Sites    

l) Archeological monuments/ sites (under 
ASI’s Central / State list) 

   

2. Is the project located in whole or part in / 
near any Critically Polluted Areas 
identified by CPCB? 

   

3. Is, there any defense installations near 
the project site? 

   

4. Whether there is any Government Order/ 
Policy relevant / relating to the site? 

   

5. Is the project involved clearance of 
existing land, vegetation and buildings? 

   

6. Is the project involved dredging?    

7. Is the project area susceptible to natural 
hazard (earthquakes, subsidence, 
erosion, flooding, cyclone or extreme or 
adverse climatic conditions) 

   

8. Is the project located in whole or part 
within the Coastal Regulation Zone? 

   

9. Is the project involved any demolition of    
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Screening Question  Yes No Details / Remarks  

existing structure? 

10. Is the project activity require acquisition 
of private land? 

   

11. Is the proposed project activity result in 
loss of direct livelihood / employment? 

   

12. Is the proposed project activity affect 
schedule tribe/ caste communities? 

   

 
 

S. N. Result of Screening Exercise (Yes / No) 
1.  Environment Impact Assessment is Required  

2.  CRZ Clearance is Required   

3.  Environmental Clearance is Required  

4.  Forest Clearance is required    

5.  Wildlife Clearance is required   

6.  NOC from SPCB is required   

7.  Social Impact Assessment is Required  

8.  Abbreviated RAP is required  

9.  Full RAP is required   

10.  Any other clearance is required   

 

Start Point of the Approach Rod 


