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  BaartIya Antdo-SaIya jalamaaga- p`aiGakrNa 

(paot pirvahna maM~alaya,Baart sarkar) 
INLAND WATERWAYS AUTHORITY  OF INDIA 

(MINISTRY OF SHIPPING, Govt. OF INDIA) 
A-13, Sector-1, NOIDA – 201 301, U.P. 

Phone No. – 0120- 2544036, 2521684,2522798, 2521724 TeleFax No. – 0120-2544009, 2544041 
E mail:- hc.iwai@nic.in, ahsnoida@gmail.com, Web Site:- www.iwai.nic.in 

 
1. NOTICE INVITING TENDER  

TENDER No. IWAI/HY/NW-4/SBC/EXT./2014 
      

 Online tenders/Bid in two cover system (cover I- Technical bid and cover II- Financial 
bid) are invited from reputed Contractors for undertaking the following survey works:  
 

schedule Description of Works EMD in (Rs. 
In lakhs) 

1. 
 
 
 

 Detailed Hydrographic Survey in the following stretches of 
National Waterway -4 (South Buckingham Canal) (84 Kms) 

 Shollinganur Bridge to Thiruvanmiyur Bridge (9Km),  
 Kalpakkam to Puducherry (75Kms) 

 
0.84 

 
Terms and Conditions: 

1. Tender document will be available for download w.e.f. 6th June 2014 to 4th July 2014. 
The completed bids as per terms and conditions mentioned in the tender document 
should be submitted latest by 1500 hrs on 4th July 2014 and shall be opened on the 
same day at 1530 hours. 

2. Time for completion: within ninety days from the date of commencement of work. 
3. Interested bidders may download tender document online from the site 

https://eprocure.gov.in/eprocure/app and IWAI’s website “www.iwai.nic.in” and are advised by 
paying  Rs. 1,000/- (Rupees one thousand only) in the form of non-refundable demand draft 
in favour of ‘IWAI Fund’ payable at Noida/New Delhi of any Nationalized/scheduled bank for 
submitting the bids. 

4. A pre bid meeting is scheduled to be held at 1100 hrs on 18.06.2014 at IWAI, H.O, NOIDA.  
5. The Hard Copy of original instruments in respect of cost of tender document, earnest money, 

other documents in original as asked in this tender document must be delivered to the office 
of Hydrographic Chief on or before bid closing or opening date/time as mentioned in critical 
date sheet. Bidder shall likely to be liable for legal action for non-submission of original 
payment instrument like DD, etc., against the submitted bid. The Demand Draft 
attached/submitted for tender fee shall be non refundable. 

6. IWAI reserves the right to accept or reject any or all bids without assigning any reasons and 
no correspondence shall be entertained in this regard. 

7. Other terms and conditions are as per tender document. 
Hydrographic Chief 

 
  

mailto:hc.iwai@nic.in,
mailto:ahsnoida@gmail.com,
http://www.iwai.nic.in
https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in
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NIT FOR PUBLICATION IN NEWSPAPER 
 
 
 
 
 
 

 
INLAND WATERWAYS AUTHORITY OF 

INDIA,  
A-13, Sector-1, NOIDA-201 301 

 
Tender for Detailed Hydrographic Survey 
in NW-4 (South Buckingham Canal) from 

Shollinganur Bridge to Thiruvanmiyur 
Bridge (9km) and Kalpakkam to 

Puducherry (75kms). 
 
Online bids are invited from the reputed 
contractors f o r  c o n d u c t i n g  d e t a i l e d  
h y d r o g r a p h i c  s u r v e y  i n  N W - 4 .  
Tender document cost: 1000/- Date of 
downloading Tenders   is from 06.06.2014 t o  
04.07.2014.  Pre-bid meeting will be held on 
18.06.2014 at 1100 hours. Last date of online 
submission of bids is up to 1500 hrs on 
04.07.2014.  Date of online opening:- 
04.07.2014 at 1530 hrs. For further details 
including EMD and other terms & conditions, 
please refer to IWAI website i.e. 
www.iwai.nic.in and 
https://eprocure.gov.in/eprocure/app 
 
 

   Hydrographic Chief 
 
 
 
 
 
 
 
 
 
 
  

http://www.iwai.nic.in
https://eprocure.gov.in/eprocure/app
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2.0 
Form of Tender 

To 
The Hydrographic Chief 
INLAND WATERWAYS AUTHORITY OF INDIA,  
A-13, Sector-1, NOIDA – 201 301, U.P. 

 
Sub: Tender document for detailed hydrographic survey in NW-4 (South Buckingham 
Canal) from Shollinganur Bridge to Thiruvanmiyur Bridge (9km) and Kalpakkam to 
Puducherry (75kms) 

 
Sir, 
 
1. Having  visited  the  site  and  examined  the  information  and  instructions  for 
submission of  tender, general conditions of contract, Special  Condition of contracts, Technical,  
General  and   Detailed   specification,  Bill  of  Quantities, agreement and bank guarantee forms, 
etc  for the above named works, I/ We hereby tender for execution of the works referred to in the 
tender documents in conformity with the said Conditions of Contract, Specifications, Schedule of 
quantities for  the sum as stated  in  Bill  of  quantities  of  this  tender  Document  or  such  other  
sum  as  may  be ascertained in accordance with the said conditions of contract. 
 
2. I/ We undertake to complete and deliver/upload the whole of the works comprised in the 
Contract within the time as stated in the tender and also in accordance in all respects with the  
specifications,  designs,   drawings  and  instructions  as  mentioned  in  the  tender documents. 

 
3. I/We am/are tendering for the works mentioned in the table below and submitting the 
EMD  in  the  form  of  demand  draft in  favour  of  IWAI  Fund  payable  at  NOIDA  of 
Nationalized / schedule bank as per the details given therein: 

Sl. No Description of Works Details of 
DD 

EMD 
(Rs.) 

1. 
 

Detailed Hydrographic Survey in the following 
stretches of National Waterway -4 (South Buckingham 
Canal) (84 Kms) 

 Shollinganur Bridge to Thiruvanmiyur Bridge (9Km),  
 Kalpakkam to Puducherry (75Kms) 

 

 

 
4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 
180 days from the date of opening of price bids or extension thereto as required by the IWAI 
and not to make any modifications in its terms and conditions. 

 
5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 
any modifications in the terms and conditions of my/ our tender if I/ We fail to commence the 
execution of the works as above, I/ We shall become liable for forfeiture of my/ our Earnest 
money, as aforesaid and IWAI shall without any prejudice to another right or remedy, be at the 
liberty to forfeit the said Earnest Money absolutely otherwise. The said earnest money shall be 
retained by IWAI towards part of   security deposit to execute all the works  referred to in the 
tender documents upon the terms and conditions contained or referred to therein  and to carry 
out such deviations as may be ordered. Should this tender be accepted, I/ We agree to abide by 
and fulfill all the terms and conditions and provisions of this tender.  No interest is payable on 
earnest money deposit and/ or security deposit. 

 
6. I/ We have independently considered the amount of Liquidated Damages shown in the 
tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI 
in the event of works not being completed in time. 
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7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when 
called upon by the employer to do so, a contract agreement in the prescribed form. Unless and 
until a formal Agreement is prepared and executed this tender together with your written 
acceptance thereto shall constitute a binding contract. 

 
8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the 
due performance of the Contract. I/We also declare that the firm has not been banned or 
blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector 
Undertaking. 

 
9. I/ We understand that you are not bound to accept the lowest or any tender you may 
receive and may reject all or any tender without assigning any reason. 
 
10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 
conditions, specifications etc. as contained in the tender document, and it is further certified that 
it does not contain any deviation to the aforesaid documents. 
 

11.  I/We certify that I/we am/are familiar with all general and special laws, Acts, Ordinance, 
Rules & Regulation of the Municipalities, District, State and Central Government that may affect 
the work, its performance or personnel employed therein or environment. 

12. It is certified that all information given in the tender is true and nothing has been 
concealed/ distorted.  If at any time, it is found to have concealed/ distorted any material as 
mentioned above I/we am/are agreeable for summarily termination of contract by IWAI. 

Date ……………….. Signature …………………... 
Name ………………………. Designation 
………………... 

duly authorized to sign & submit tender for and on behalf of 
(Name and address of firm) 

Witness :  
Signature………………………….  
Name : ……………………………  
Occupation ……………………….  
Address ………………………….. Telephone No. …………………… 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

 
3.0 INFORMATION AND INSTRUCTIONS FOR BIDDERS 

(A) The details of work to be carried out and its scope are given in this tender 
document, which also indicate brief descriptions of the work to be executed.  The 
bidders are advised to study the same carefully before tendering and they shall be 
deemed to have fully acquainted themselves with the same.  

1. The bidders are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their tenders, in respect of the site conditions 
including but not restricting to the following which may influence or affect the work 
or cost thereof under the contract: 
 
a) Site conditions including access to the site, existing and required roads and 
other means of transport/ communication for use by him in connection with the 
work;  

 
b) Source of extent of availability of suitable materials including water and labour 
(technical, skilled and unskilled) etc., required for work and Laws and Regulations 
governing their use and employment.  

 
c) Geological, meteorological, topographical, hydrological, morphological and 
other general features of the site and its surroundings as are pertaining to and 
needed for the performance of the work.  

 
d) The type of equipment and facilities needed, preliminary to / for and in the 
performance of the work and;  

 
e) All other information pertaining to and needed for the work including information 
as to the risks, contingencies and other circumstances which may influence or 
affect the work or the cost thereof under this contract.  

 

2. The bidders shall note that information, if any in regard to the work site and local 
conditions as contained in these tender documents except for the material agreed 
to be supplied by the Authority, has been given merely to assist the bidder and is 
not warranted to be complete.  

3. The bidders shall note and bear in mind that the Authority (IWAI) shall bear no 
responsibility for the lack of acquaintance with site condition. System etc. or any 
information relating thereto, on their part. The consequence of the lack of any   
knowledge aforesaid, on the part of the bidders shall be at their risk and cost and 
no charges or claims whatsoever consequent upon the lack of any information, 
knowledge or understanding shall be entertained or payable by the Authority. 

4. Immediately upon downloading of the Tender document, the bidders are urged to 
submit a written request atleast two days prior to the date fixed for pre tender 
conference to the Engineer-in-Charge issuing the tender, on matters where 
clarifications or additional information is desired, if needed.  
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(B) INSTRUCTIONS FOR SUBMISSION OF BID 

1.0 All covering letters and information to be included in the bid shall be submitted 
along with the bid itself. 

 
2.0 This tender schedule is only for the work of ”Detailed hydrographic survey in 

NW-4 (South Buckingham Canal) from Shollinganur Bridge to Thiruvanmiyur 
Bridge (9km) and Kalpakkam to Puducherry (75kms)”.  

 
3.0     Bank Solvency for the amount of Rs.   16.8 lakhs (Rupees Sixteen Lakhs Eighty 

Thousand only). 
 The Bank Solvency should be in the name of the bidder and not in the name 

of the Manufacturer/OEM. The banker address, issuing authority, date of 
issue, validity, contact phone, e-mail ID of Bank are to be mentioned clearly 
in the Bank solvency. The Bank Solvency should be for minimum amount as 
mentioned above and should be issued in the current financial year, 
preferably after publication of NIT. 

 
4.0       EARNEST MONEY DEPOSIT (EMD) 

 

The bidder shall furnish as part of its tender, EMD of Rs. 84, 000/- (Rupees 
Eighty Four thousand only).  

The EMD shall be drawn in the form of Crossed Demand Draft (DD) from any 
Nationalized/ Schedule bank (Schedule I & II as per RBI guidelines) in favour of 
“INLAND WATERWAYS AUTHORITY OF INDIA FUND" payable at NOIDA / NEW 
DELHI. No other form of payment, e.g. Fixed Deposit, BG etc., shall be accepted for 
EMD. No bidder shall be exempted from submission of EMD under any 
circumstances. 

4.1 The successful Bidder EMD will be converted into Security Deposit (SD) and the 
successful Bidder has to remit balance amount of SD in the form of Demand Draft 
(DD) / Bank Guarantee as per clause 3 of “General Conditions of the Contract”.   
However, the validity of BG shall be till expiry of the liability period.  

4.2 The EMD may be forfeited if, 

a]  Bidder withdraws his bid in part or in full or modifies his tender, during the 
period of bid validity specified on the bid form, or  

b]  Make any modification in terms & conditions of tender, which is not acceptable 
to the Authority, then the Authority shall, without prejudice to any right or 
remedy, be at liberty to forfeit the EMD absolutely. 

c] The successful Bidder fails to furnish in full all the information as required by 
the tender, withdraws his tender or refuses to sign the contract in accordance 
with Clause -21 of “Instructions to the Bidder” on issue of letter of intent, or 
refuses to provide the Security Deposit in accordance with Clause 3 of 
“General Conditions of the Contract”. 

4.3 The EMD will be returned to the unsuccessful Bidder after finalization of the 
tender and no interest will be paid on EMD. 

 



Page 10 of 68 

5.0   Tender should be submitted in two covers viz. separate online/sealed Envelope-1 
and Envelope-2. The online bid has been submitted in the following portal ID:-  
https://eprocure.gov.in/eprocure/app . 
 

 In the online submission,  
The first cover/envelope containing Part-1 shall be submitted along with the 
following documents  

a) Scanned Copy of Original bid document duly filled in and completed in all 
respects except prices, signed with rubber seal on each page as a proof of 
acceptance. 

b) Scanned Copy of a signed declaration stating that no alteration has been 
made in any form in the downloaded tender document.  

c) Scanned Copy of Earnest Money Deposit (Demand Draft in favour of IWAI 
fund payable at Noida). 

d) Scanned Copy of tender cost (Demand Draft in favour of IWAI fund payable at 
Noida). 

e) Scanned Copy of Bank Solvency certificate from any nationalized /scheduled 
bank.  

f) Scanned Copy of a declaration that Bidder have not been banned or de-listed 
by any Govt. or quasi Govt. agency or Public Sector Undertaking.  

g) Scanned Copy of acceptance of payment terms clause 14 of “General 
Conditions of the Contract”. 

h) Scanned Copy of acceptance to all tender terms & conditions to be confirmed. 
i) Scanned Copy of Duly filled “Form of Tender”.  
j) Scanned Copy of Duly filled “Tender Acceptance Letter”.  
k) Scanned Copy of Audit report / Balance Sheet /balance sheet along with 

turnover, profit/loss for the last three years (2010-11, 2011-12 & 2012-13). 
Average annual financial turnover during last three years ending 31st  March 
of the previous financial year, should be at least Rs.12.6 lakhs.   

l) Scanned Copy of Bidders Registration Certificate  
m) Scanned Copy of Document in the respect of PAN, service tax, VAT 

number/registration. 
n) Scanned Copy of background of the organization with respect to similar 

experience and brief description of projects recently undertaken in the relevant 
field.   Brief description of projects recently undertaken in the relevant field.  

o) Procedure to be adopted for position control. Bio data of key survey personnel. 
Details of equipment and manpower to be deployed. 

p) Scanned Copies of similar work orders and performance certificates / job 
completion certificates for each individual item for which the bid is submitted 
(as per prequalification requirement), issued by the client during the past 
3years, for evaluation of financial & technical capabilities of the bidders. 
Supply orders and performance certificates / job completion certificates shall 
be in the name of bidder only clearly indicating the value of work. 

Experience of having successfully completed similar works (Hydrography survey 
in any area) during last 7 years ending last day of month previous to the one in 
which this tender is invited should be either of following: 

(i) Three similar works each costing not less than Rs. 16.8 Lakhs; or  
(ii) Two similar works each costing not less than Rs. 21 Lakhs; or  
(iii)  One similar work costing not less than Rs. 33.6 Lakhs. 

https://eprocure.gov.in/eprocure/app
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q) Scanned copy of Joint Venture agreement signed by JV partners duly signed 
by the notary on a Rs. 100 non-judicial stamp paper.  

The hard copy of tender  covers (apart from online copy) should be placed in an 
envelope duly super scribing clearly the name of the work “Detailed hydrographic 
survey in NW-4 (South Buckingham Canal) from Shollinganur Bridge to 
Thiruvanmiyur Bridge (9km) and Kalpakkam to Puducherry (75kms)” and  the  
note TENDERS  TO  BE  OPENED  BY  THE   ADDRESSEE  ONLY”  written 
prominently.  The full name, postal address and phone/ Fax of the Bidder shall be 
written on the bottom left hand corner of each of the sealed envelopes. further, 
envelope containing each part shall be superscripted as under: 
 
Envelope -1 : Technical & Commercial Bid.  
Envelope-2 : Price Bid of offer. 
 
No other document other than the Price schedule should be placed inside 
Envelope – 2 containing price bid otherwise tender will be summarily rejected. 

 
Envelope –1: The first cover shall be submitted along with the following 
documents and t h e  c o v e r    should b e  s u p e r  s c r i b e d  w i t h  “ ENVELOPE-1  : 
TECHNICAL/ COMMERCIAL BID FOR “DETAILED HYDROGRAPHIC SURVEY IN 
NW-4 (SOUTH BUCKINGHAM CANAL) FROM SHOLLINGANUR BRIDGE TO 
THIRUVANMIYUR BRIDGE (9KM) AND KALPAKKAM TO PUDUCHERRY (75KMS)” 

 
a) All documents submitted online in the technical bid as per clause 5 (a) to (q). 
 

Envelope-2:The second cover (apart from online price bid) shall be submitted 
along with the following documents and the cover should be super scribed with 
PRICE BID FOR “DETAILED HYDROGRAPHIC SURVEY IN NW-4 (SOUTH 
BUCKINGHAM CANAL) FROM SHOLLINGANUR BRIDGE TO THIRUVANMIYUR 
BRIDGE (9KM) AND KALPAKKAM TO PUDUCHERRY (75KMS).” 

 
(i) Schedule of Prices duly filled in the specified form, BIQ .” 

 
(ii) It may please be noted that this part shall not contain any terms & conditions. Any 

condition given in the price bid (envelope-2) will be a sufficient cause for rejection of 
bid. 

 
6.0 Bidders are advised to submit quotation strictly based upon technical 
specification, terms and conditions contained in technical  specifications, terms 
and conditions contained in documents and not to stipulate any deviations.   Any 
change in this may lead to rejection of bid. 

 
7.0 The bids can only be submitted in the name of the bidder in whose name the 
bid documents were issued by the IWAI. 

 
8.0 Any annotations or accompanying documentation in the bid shall be in Hindi or 
English language only and in metric system. Tenders filled in any other language will 
be summarily rejected. 

 
9.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid 
document has been issued.   The bid shall be duly signed and sealed by an 
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authorized person of the bidder’s organization as following: 
 

9 (a)  If the Tender is submitted by an individual, it shall be signed by the 
proprietor above his full name and full name of his firm with its current business 
address. 
 
9 (b)  If the Tender is submitted by the proprietary firm, it shall be signed by the 
proprietor above  his full name and full name of his firm with its name and 
current business address. 
 
9 (c) I f  the Tender is submitted by a firm in partnership, it shall be signed by all 
the partners of the firm above, their full names and current business address, or by a 
partner holding the power of attorney for the firm for signing the Tender in which 
cases a certified copy of the power of attorney shall accompany the Tender.  A 
certified copy of the partnership deed and current business address of all the partners 
of the firm shall also accompany the Tender. 
 
9 (d)  If the Tender is submitted by a limited company, or a limited Corporation, it 
shall be signed by a  duly authorized person holding the power of attorney for 
signing the tender in which case a certified  copy of the power of attorney shall 
accompany the Tender.   Such limited company or corporation may be required to 
furnish satisfactory evidence of its existence before the contract is awarded.   
„Satisfactory evidence means the  certificate  of  incorporation  of  the  limited  
company  or  corporation  under  Indian Companies Act, 1956. 
 
9 (e) I f  the Tender is submitted by a group of firms, the sponsoring firm shall submit 
complete information pertaining to each firm in the group and state along with the bid 
as to which of the firm shall have the responsibility for tendering and for completion 
of the contract document and furnish evidence admissible in law in respect of the 
authority assigned to such firm on behalf of the group of firms for tendering and for 
completion of the contract document.  The full information and satisfactory evidence 
pertaining to the participation of each member of the group of firms in the firm for 
this Tender shall be furnished along with the Tender. 
 
9 (f)   All  witnesses  and  sureties  shall  be  persons  of  status  and  their  full  
names, occupations and addresses shall be stated below their signatures.  All 
signatures affixed in each place in the tender will be dated. 
 

10.0 The bid document shall be completed in all respects and shall be submitted 
together with the requisite information and appendices.  They shall be complete and 
free from ambiguity, change or inter-lineation.  In case IWAI requires any 
information/ clarification(s) from the Bidder in respect of the bid documents, the 
bidder shall be required to furnish the same in writing, to IWAI at the earliest where no 
time is specified by IWAI to furnish the same. A failure to furnish the same shall entitle 
IWAI to cancel/ reject the bid 
 
11.0 If the space in the bid form or in the Appendices thereto is insufficient, additional 
pages shall be separately added.  These pages shall be consecutively page numbered 
and shall also be signed by the Bidder. 

 
12.0 The Bid documents shall be signed by the bidder on each page. 
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13.0 Bidders should indicate at the time of quoting against this bid their full postal 
addresses, telephone numbers and other communication details enabling IWAI to 
contact the bidder in case the need so arise. 
 
14.0 Bidder shall set their quotations in firm figures and without qualification.  Each 
figure stated should also be repeated in words and in the event of any discrepancy 
between the amounts stated in figures and words; the amount quoted in words shall be 
deemed the correct amount.  Bid containing qualifying expressions such as “subject to 
minimum acceptance” or “subject to availability of material/ equipment” etc. is liable to 
be rejected. 

 
15.0 IWAI shall have an unqualified option under the said bid bond to claim the 
amount there under in the event of the Bidder failing to keep the bid valid up to the date 
specified or refusing to accept work or carry it out in accordance with the bid if the 
IWAI decides to award the Work to the Bidder. 

 
16.0 The EMD shall be retained with the IWAI until finalization of tenders.  Further, 
security deposit as per the clause of Security shall be payable by the successful bidder. 
If the bidder fails to furnish the security deposit in accordance with tender conditions 
EMD shall be forfeited. In the event of the Bidder becoming the successful 
Contractor. The amount of EMD would be adjusted against the Security deposit. 

 
17.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful 
bidders within 30 (thirty) days of placement of order to successful bidder.  No interest 
shall be payable on EMD by IWAI. 

 
18.0 Late bids, delayed bids received after the stipulated last date and time for 
receipt of bids, due to any reasons whatsoever will not be considered. 

 
19.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence 
of the intending bidder who may be present at the date and time of opening informed 
in the bid document or subsequently.  If any of the bidder or his agent is not present at 
the time of opening of tender, the TEC shall, on opening of tenders of the absentee 
bidder, prepare a statement of the attested and unattested corrections in the tender 
over their signature.  Such a list shall then be binding on the absentee bidder. 

 
20.0 The Authority reserves the right at the time of award of order to increase or 
decrease the quantity specified in the price schedule without any change in unit prices 
or other terms and conditions. The successful Bidder will be bound to complete the 
works at the same rate and terms & conditions. 

21.0 The Authority will notify the successful Bidder in writing that the bid has been 
accepted. The successful Bidder will be required to enter into a contract with the 
Authority in the form given in these documents and has to submit Security deposit Bank 
Guarantee as per Clause 3 of “General Conditions of the Contract”, within 10 days of 
award of work.  

22.0.  The Authority shall forward a draft contract to the Bidder along with award of work 
order. Within 10 days of receipt of such documents the successful Bidder shall sign the 
contract on non-judicial stamp paper of Rs. 100/- under the terms and conditions as 
indicated in the "DRAFT CONTRACT" forwarded by the Authority. In case of any 
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refusal/ failure on the part of such successful bidder to execute such a contract shall be 
deemed to be a failure on the part of such successful bidder to comply with the terms 
contained herein. 

 

22.1. One copy of the Contract furnished to the successful Bidder as aforesaid shall 
be kept by the successful Bidder on each site in good order and the same shall at all 
reasonable time be available for inspection and use by the ‘Authority” or his 
representative or by other Inspecting officers of the Authority. 

22.2. None of these documents shall be used by the successful Bidder for any 
purpose other than that of this contract. 

 
23.0 IWAI reserves the right to reject any or all bids without assigning any reasons. 
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4. Instructions to the Contractors/Bidders for the e-submission of the bids online 
through the Central Public Procurement Portal for eProcurement 

https://eprocure.gov.in/eprocure/app 
1) Possession of valid Digital Signature Certificate (DSC) and enrollment/registration 

of the contractors/bidders on the eprocurement / etender portal is a prerequisite for 
e-tendering.  

2) Bidder should do the enrollment in the eProcurement site using the 
https://eprocure.gov.in/eprocure/app option available on the home page. Portal 
enrollment is generally free of charge. During enrollment/registration, the bidders 
should provide the correct/true information including valid email_id. All the 
correspondence shall be made directly with the contractors/bidders through 
email_id provided. 

3) Bidder need to login to the site thro’ their user ID/ password chosen during 
enrollment/registration. 

4) Then the Digital Signature Certificate  (Class II or Class III Certificates with signing 
key usage) issued by SIFY/TCS/nCode/eMudra or any Certifying Authority 
recognized by CCA India on eToken/SmartCard, should be registered. 

5) The DSC that is registered only, should be used by the bidder and should ensure 
safety of the same. 

6) Contractor/Bidder may go through the tenders published on the site and download 
the required tender documents/schedules for the tenders he/she is interested. 

7) After downloading / getting the tender document/schedules, the Bidder should go 
thro’ them carefully and then submit the documents as asked. 

8)  If there are any clarifications, this may be obtained online thro’ the tender site, or 
thro’ the contact details. Bidder should take into account of the corrigendum 
published before submitting the bids online. 

9) Bidder then logs in to the site through the secured log in by giving the user id/ 
password chosen during enrolment/registration and then by giving the password of 
the eToken/SmartCard to access DSC. 

10) Bidder selects the tender which he/she is interested in by using the search option 
& then moves it to the ‘my favourites’  folder. 

11) From the my favourites folder, he selects the tender to view all the details 
indicated. 

12) It is construed that the bidder has read all the terms and conditions before 
submitting their offer. Bidder should go through the tender schedules carefully and 
upload the documents as asked, otherwise, the bid will be rejected. 

13) Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document/schedule and generally, they can be in 
PDF/xls/rar/jpg/dwf formats. If there is more than one document, they can be 
clubbed together and can be provided in the requested format. Each document to 
be uploaded through online for the tenders should be less than 2 MB. If any 
document is more than 2MB, it can be reduced through zip/rar and the same can 
be uploaded, if permitted.  

14) If there are any clarifications, this may be obtained through the site, or during the 
pre-bid meeting if any. Bidder should take into account the corrigendum published 
from time to time before submitting the online bids. 

15) The Bidders can update well in advance, the documents such as certificates, 
annual report details etc., under My Space option and these can be selected as 
per tender requirements and then send along with bid documents during bid 
submission. This will facilitate the bid submission process faster by reducing 
upload time of bids. 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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16) Bidder should submit the TFee/ EMD as specified in the tender. The original 
payment instruments should be posted/couriered/given in person to the 
Tender Inviting Authority within the due date as mentioned in this tender 
document. Scanned copy of the instrument should be uploaded as part of 
the offer, if asked for.  

17) While submitting the bids online, the bidder reads the terms & conditions and 
accepts the same to proceed further to submit the bid packets. 

18) The bidder has to select the payment option as offline to pay the TFEE/ EMD as 
applicable and enter details of the instruments.  

19) The details of the DD/any other accepted instrument, physically sent, should tally 
with the details available in the scanned copy and the data entered during bid 
submission time. Otherwise submitted bid will not be acceptable. 

20) The bidder has to digitally sign and upload the required bid documents one by one 
as indicated. Bidders to note that the very act of using DSC for downloading the 
bids and uploading their offers shall be deemed to be a confirmation that they have 
read all sections and pages of the bid document including General conditions of 
contract without any exception and have understood the entire document and are 
clear about the requirements of the tender requirements. 

21) The bidder has to upload the relevant files required as indicated in the cover 
content. In case of any irrelevant files, the bid will be rejected. 

22) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 
offered should be entered in the allotted space only and uploaded after filling the 
relevant columns. The Price Bid/BOQ template must not be modified/replaced by 
the bidder, else the bid submitted is liable to be rejected for this tender. 

23) The bidders are requested to submit the bids through online e-tendering system to 
the Tender Inviting Authority (TIA) well before the bid submission end date & time 
(as per Server System Clock). The TIA will not be held responsible for any sort of 
delay or the difficulties faced during the submission of bids online by the bidders at 
the eleventh hour. 

24) After the bid submission, the acknowledgement number, given by the e-tendering 
system should be printed by the bidder and kept as a record of evidence for online 
submission of bid for the particular tender and will also act as an entry pass to 
participate in the bid opening date. 

25) The bidder should ensure/see that the bid documents submitted should be free 
from virus and if the documents could not be opened, due to virus, during tender 
opening, the bid is likely / liable to be rejected. 

26)  The time settings fixed in the server side & displayed at the top of the tender site, 
will be valid for all actions of requesting, bid submission, bid opening etc., in the e-
tender system. The bidders should follow this time during bid submission. 

27)  All the data being entered by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data. The data entered will not viewable 
by unauthorized persons during bid submission & not be viewable by any one until 
the time of bid opening. 

28) Any bid document that is uploaded to the server is subjected to symmetric 
encryption using a system generated symmetric key. Further this key is subjected 
to asymmetric encryption using buyers/bid openers public keys. Overall, the 
uploaded tender documents become readable only after the tender opening by the 
authorized bid openers. 

29)  The confidentiality of the bids is maintained since the secured Socket Layer 128 
bit encryption technology is used. Data storage encryption of sensitive fields is 
done. 
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30) The bidder should logout of the tendering system using the normal logout option 
available at the top right hand corner and not by selecting the (X) exit option in the 
browser.  

31) For any queries regarding e-tendering process , the bidders are requested to 
contact through the modes given below: 
E-mail : ___hc.iwai@nic.in_________________________ 

Contact Telephone Numbers : _0120-2543931_______________________ 

    Fax No. : ______0120-2522969___________________________ 

E-mail: hc.iwai@nic.in 

In person : ____________Cdr. P.K. Srivastava., Hydrographic Chief 

 

** 

  

mailto:___hc.iwai@nic.in_________________________
mailto:hc.iwai@nic.in
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5.0 GENERAL CONDITIONS OF CONTRACT 
 

C O N T E N T S 
 

CLAUSE-1 :  DEFINITIONS  
CLAUSE-2 :          INTERPRETATIONS  
CLAUSE-3 : SECURITY DEPOSIT FOR PERFORMANCE 
CLAUSE-4 : REFUND OF SECURITY DEPOSIT 
CLAUSE-5 : SUFFICIENCY OF TENDER 
CLAUSE-6 : CONTRACT DOCUMENTS  
CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 
CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S    
                                REPRESENTATIVE  
CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 
CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 
CLAUSE-11 : CHANGE IN CONSTITUTION 
CLAUSE-12 : COMMENCEMENT OF WORK 
CLAUSE-13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH   
                                 SPECIFICATION DRAWINGS AND ORDERS ETC. 
CLAUSE-14 : SETTING OUT THE WORKS  
CLAUSE-15 : URGENT WORKS  
CLAUSE-16 : DEVIATIONS 
CLAUSE-17 : CONTRACTORS SUPERVISION 
CLAUSE-18 : INSTRUCTION AND NOTICE 
CLAUSE-19 : PLANT AND EQUIPMENT  
CLAUSE-20 : PATENT RIGHTS  
CLAUSE-21 : MATERIALS  
CLAUSE-22 : LAWS GOVERNING THE CONTRACT 
CLAUSE-23 : WATCHING AND LIGHTING  
CLAUSE-24 : WORK DURING NIGHT OR ON SUNDAYS AND                    
                                 HOLIDAYS  
CLAUSE-25 : LABOUR 
CLAUSE-26 : MATERIALS OBTAINED FROM EXCAVATION AND  
                                 TREASURE TROVE, FOSSILS ETC. 
CLAUSE-27 : FORCE MAJEURE 
CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR  
                                IMPERFECTIONS & RECTIFICATION THEREOF 
CLAUSE-29 : CONTRACTOR’S LIABILITY AND INSURANCE 
CLAUSE-30 : SUSPENSION OF WORKS  
CLAUSE-31 : FORE CLOSURE OF CONTRACT IN FULL OR IN PART  
                                 DUE TO ABANDONMENT OR REDUCTION IN SCOPE  
                                 OF WORK 
CLAUSE-32 : TERMINATION OF CONTRACT ON DEATH  
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CLAUSE-33 : TERMINATION OF CONTRACT IN FULL OR IN PART  
CLAUSE-34 : COMPLETION TIME AND EXTENSIONS  
CLAUSE-35 : COMPENSATION FOR DELAY 
CLAUSE-36 : LIQUIDATED DAMAGES  
CLAUSE-37 : INSPECTION AND APPROVAL 
CLAUSE-38 : COMPLETION CERTIFICATE  
CLAUSE-39 : DEFECTS LIABILITY PERIOD  
CLAUSE-40 : MEASUREMENTS  
CLAUSE-41 : PAYMENT ON ACCOUNT  
CLAUSE-42 : TAXES, DUTIES AND LEVIES ETC 
CLAUSE-43 : PAYMENT ON FINAL BILL 
CLAUSE-44 : OVER PAYMENTS AND UNDER PAYMENTS  
CLAUSE-45 : CONTRACT MATTERS TO BE TREATED AS        
                                 CONFIDENTIAL 
CLAUSE-46 : FINALITY CLAUSE  
CLAUSE-47  : SUM PAYABLE BY WAY OF COMPENSATION TO BE  
                             CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 

ACTUAL LOSS 
CLAUSE-48 : ARBITRATION 
CLAUSE-49 : VALIDITY OF TERMS & CONDITIONS 
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CLAUSE - 1: DEFINITIONS 
          

In the contract, the following words & expressions shall, unless context otherwise 
requires, have the meaning thereby respectively assigned to them: 
 
i) Contract: means the documents forming the tender and acceptance thereof and the 

formal agreement executed between the competent authority on behalf of the Chairman, 
Inland Waterways Authority of India and the contractor, together within the documents 
referred to therein including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the Engineer-in-charge and all these documents 
taken together shall be deemed to form one contract and shall be complementary to one 
another          

 ii) Contract sum; means the amount arrived at by multiplying the final quantities carried out 
and price by the respective item rates as allowed.       

 iii) Contractor:  means the successful bidder who is awarded the contract to perform the 
work covered under this tender document and shall be deemed to include the contractor’s 
successors, executors, representatives or assign approved by the Engineer-in-charge. 

(iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 

v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of 
India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 
representatives, successors and assigns. 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and 
be In-charge of the works for the purpose of this contract who shall supervise and be in 
charge of the work. 

(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by 
the Engineer-in-charge for day to day supervision, checking, taking measurement, 
checking bills, ensuring quality control, inspecting works and other related works for 
completion of the project. 

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 
 

(ix) Chief Engineer: means the Chief Engineer of the Authority. 
 
(x) Director means the Director of the Authority, as the case may be. 

(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

(xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 
 
(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor 

of the Authority, as the case may be  
 
(xiv) Work Order means a letter from the Authority conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein. 
 

(xv) Day: means a calendar day beginning and ending  at  mid-night.  
 
(xvi) Week: means seven consecutive calendar days 

 
(xvii) Month: means the one Calendar month. 
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(xviii) Site means the waterway and / or other places through which the works are to be 

executed. 
 
(xix) Vessel: means the vessel/craft belonging to  the Contractor  for carrying out the 

work.  
 
(xx) Drawings : means the drawings referred to in the specifications  and  / or 

appended with the  tender  document,  any modifications  of such drawings 
approved in writing  by  the Engineer-in-Charge  and shall also include  drawings  
issued for  actual  execution of the work time to time by  the  Engineer-in-Charge. 
         

(xxi) Urgent Works: means any work urgent in nature which in  the opinion  of the 
Engineer-In-Charge becomes necessary  at  the time  of execution and / or during 
the progress of  work  to obviate  any risk or accident or failure or to  obviate  any 
risk  of  damage  to the vessel structure,  or  required  to accelerate  the progress 
of work or which  becomes  necessary for security or for any other reason the  
Engineer-in-Charge may deem expedient. 

 
(xxii) Work/ works: means work / works to be executed in accordance with the contract. 
 
(xxiii) Schedules referred to in these conditions shall mean the relevant schedules 

annexed to the tender papers or the standard schedule of rates of the govt. 
mentioned with the amendments thereto issued up to the date of receipt of the 
tender. 

 
(xxiv) District specifications means the specifications followed by the State Government 

in the area where the work is to be executed. 

xxv) Tendered value means the value of the entire work as stipulated in the letter of 
award. 

CLAUSE – 2: INTERPRETATIONS  
 
2.1 Words imparting the singular only shall also include the plural; he includes she and 

vice-versa unless this is repugnant to the context. 
 

Heading and marginal notes in these General Conditions shall not be deemed to 
form part thereof or be taken into consideration in the interpretation of construction 
thereof of the contract. 

 
CLAUSE – 3: PERFORMANCE GURANTEE & SECURITY DEPOSIT 
 
3.1 PERFORMANCE GURANTEE 

 
The contractor shall be required to deposit an amount equal to 5% of the tendered 
value of the work as performance guarantee in the form of either demand draft 
payable at any nationalized/schedule bank OR an irrevocable bank guarantee 
bond of any scheduled bank or State Bank of India in accordance with the form 
prescribed within 15 days of the issue of the work order.  
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The bank guarantee shall be valid till expiry of 90 days after the end of ‘Period of 
liability’ defined in the contract document. 
 

  
3.2 SECURITY DEPOSIT 

 
3.2.1 The successful bidder EMD will be converted in to security deposit (SD) and the 

successful bidder has to remit balance amount of Security Deposit Balance Security 
Deposit (i.e. Total 5% Security Deposit deducting EMD submitted with technical 
bid) in the form of Demand Draft. Bank guarantee will not be accepted as security 
deposit. 

  
3.3 The total performance guarantee/security deposit shall remain with IWAI till defect 

liability period after satisfactory completion of work.  
      
3.4 Interest will not be paid on security deposit or performance guarantee. 
          
3.5 If the contractor having been called upon by the Engineer in charge to furnish the 

security fails to do so within the specified period, the EMD submitted by the 
contractor shall be forfeited. It shall be lawful for the Employer: 

          
 i) To recover the amount of balance security deposit by deducting the amount 

from the pending bills of the contractor under this contract or any other 
contract with the Authority, OR 

 
 ii) To cancel the contract or any part thereof and to carry out the work or 

authorise to carry out the work/ works at the risk and cost of the contractor. 
         
3.6 No claim shall lie against the authority either in respect of interest or any 

depreciation in value of any security. 
 
3.7  The Contractor shall guarantee the execution of the terms of the Contract within stipulated 

period of time from the date of acceptance of the bid and in order to execute the work 
uniformly the contractor will ensure deployment of adequate number of survey personnel 
and equipment throughout the contract period. Any damage or defect that may arise or lie 
undiscovered at the time of the final payment connected in any way with the work done by 
him or in the workmanship, shall be rectified by the contractor at his own expenses as 
deemed necessary by the engineer or in default, the engineer may cause the same to be 
made good by other agencies and deduct expenses (of which the certificate of the 
Engineer shall be final) from any sums that may be then or at any time thereafter, become 
due to the contractor under the Contract or from the amount released by encashing the 
contract performance guarantee or recover otherwise from the contractor.  

3.8 If the contractor neglects to observe or fails to perform any of his obligations under 
the contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in 
part, the security deposit furnished by the contractor. However, if the contractor 
duly performs and completes the contract in all respects, the IWAI shall refund the 
security deposit to the contractor after deduction of cost and expenses that the 
Authority may have incurred and other money including all losses and damages 
which the Authority is entitled to recover from the Contractor. 

       
3.9 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon 
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the contractor to explain the causes for the delay within 3 days of receipt of the 
memo and 10 days from issuance of memo whichever is earlier. If the Engineer-in-
Charge is not satisfied with the explanations offered, he may forfeit the security 
deposit and / or withhold payment of pending bills in whole or in part and/ or get 
the measures of rectification of progress of work accelerated to the pre-defined 
level at the risk and cost of the contractor. 
    

3.10  All compensation or other sums of money payable by the contractor under the 
terms of the contract or any other contract or on any other account whatsoever, 
may be deducted from or paid by the sale of a sufficient part of his security or from 
the interest arising there from or from any sums which may be due or may become 
due to the contractor by the Authority on any account whatsoever. Also in the 
event of the contractor’s security deposit being reduced by reasons of such 
deductions, as aforesaid the contractor shall, within 14 days of receipt of notice of 
demand from the Engineer-in-Charge make good the deficit in his security deposit. 

 
CLAUSE – 4: REFUND OF SECURITY DEPOSIT 
 

The security deposit less any amount due shall, on demand, be returned to the 
contractor on the expiry of defects liability period or on payment of the amount of 
the final bill payable in accordance with the agreement conditions, whichever is 
later, provided the engineer-in-charge is satisfied that there is no demand 
outstanding against the contractor. 

 
CLAUSE – 5: SUFFICIENCY OF TENDER   
 
5.1 The contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates quoted 
in the schedule of   Quantities and Prices which shall (except as otherwise 
provided in the contract) cover all his obligations under the contract and all matters 
and things necessary for the proper execution and completion of the works in 
accordance with the provisions of the contract and its operation during execution 
of work. 

 
5.2 The Contractor is deemed to have independently obtained all necessary 

information for the purpose of preparing the bid and his bid as accepted shall be 
deemed to have taken into account all contingencies as may arise due to such 
information or lack of the same. 
 

5.3 The Contractor shall be deemed to have examined, visited and acquainted himself 
with the site and the surroundings to have satisfied himself to the nature contract 
and the stretch to be dredged in all weather conditions and as to he nature and 
conditions of means of transport and communication, whether by land, or by sea, 
to have made local independent inquires as to the soil/sub soil conditions 
variations thereof, storms, prevailing winds, oceanographic, bathymetric, climatic 
conditions and all other matter effecting the work. 

 
5.4 Any neglect or omission or failure on the part of the contractor in obtaining 

necessary and reliable information upon the forgoing or any other matter affecting 
the contract shall not relieve the Contractor, of his responsibility/any risk/liability for 
completion of the work in strict accordance with the terms of the Contract. 
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CLAUSE – 6:  CONTRACT DOCUMENTS  
          
 6.1 The language in which the contract documents shall be drawn up shall be English 

and if the said documents are written in more than one languages, the language 
according to which the contract is to be constructed and interpreted shall be 
English and designated as the ‘Ruling Language’. 

  
 6.2 The Contractor shall be furnished free of charge certified true copy of the contract 

document.  
 
6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall 

be kept by the Contractor on the Site in good order and the same shall at all 
reasonable time be available for inspection and use by the Engineer-in-Charge, his 
representatives or by other Inspecting officers of the Authority. 

         
 6.4 None of these Documents shall be used by the Contractor for any purpose other 

than that of this contract. 
 
CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 
          
 7.1 Detailed drawings shall be followed in preference to small-scale drawings and 

figured dimensions in preference to scaled dimensions.  The case of discrepancy 
between the Schedule of Quantities and prices, the Specifications and/ or the 
drawings, the following order of precedence shall be observed : - 
 
(a) Description in the Schedule of Quantities and Prices.     
(b)  Relevant Specifications and Special Conditions, if any. 
(c) Drawings. 
(d) General Specifications. 

        
 7.2 The contractor shall study and compare the drawings, specifications and other 

relevant information given to him by the Engineer-in-Charge and shall report in 
writing to the Engineer-in-Charge any discrepancy and inconsistency which he 
notes. The decision of the Engineer-in-Charge regarding the true intent and 
meaning of the drawings and specifications shall be final and binding. 

          
 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or 

any omission there from shall not vitiate the Contract or release the Contractor 
from the execution of the whole or any part of the Works comprised therein 
according to drawings and specifications or from any of his obligations under the 
contract. 

 
 7.4 If on check there is difference in the amount worked out by contractor in the 

schedule of quantities and prices and General summary the same shall be 
adjusted in accordance with the following rules: 

          
(a) In the event of error occurring in the amount column of schedule of 

quantities and prices as result of wrong multiplication of unit price and 
quantity, the unit price shall be regarded, as firm and multiplication shall be 
amended on the basis of the quoted unit price. 
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(b) All errors in totaling in the amount column and in carrying forward totals 
shall be corrected. 

          
(c) The totals of various sections of schedule of quantities and price amended 

shall be carried over to the General Summary and the tendered sum 
amended accordingly.  The tendered sum so altered shall, for the purpose 
of tender, be substituted for the sum originally tendered and considered for 
acceptance instead of the original sum quoted by the bidder.  Any rounding 
off of quantities or in sections of schedule of quantities and prices or in 
General summary by the bidder shall be ignored. 

     
CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE  
 
8.1 The duties of the representative of the Engineer-in-Charge are to watch and 

supervise the works and to test and examine any materials/ parts to be used or 
workmanship employed in connection with the works.  

          
 8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his 

representative any of the powers and authorities, vested in the Engineer-in- 
Charge and shall furnish to the contractor a copy of all such written delegation of 
powers and authorities. Any written instruction or written approval given by the 
representative of the Engineer-in-Charge to the contractor within the terms of such 
delegation shall bind the contractor and the Authority as though it has been given 
by the Engineer-in-Charge. 

        
 8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or 

materials shall be without prejudice to the power of the Engineer-in-Charge 
thereafter to disapprove such work or materials and to order the pulling down, 
removal or breaking up thereof. The contractor shall, at his own expense, again 
carry out such works as directed by the Engineer-in-Charge. 

          
 8.4 If the Contractor is dissatisfied with any decision of the representative of the 

Engineer-in-Charge, he will be entitled to refer the matter to the Engineer-in- 
Charge who shall thereupon confirm, reverse or vary such decision and the 
decision of the Engineer-in- Charge in this regard shall be final and binding on the 
contractor. 

       
 CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work 
under the contract.  Provided that the Engineer-in-Charge may at his discretion, 
approve and authorize the Contractor to sub-let any part of the work, which in his 
opinion, is not substantial, after the contractor submits to him in writing the details of 
the part of the work(s) or trade proposed to be subject, to name of the sub-contractor 
thereof together with his past experience in the said work/trade and the form of the 
proposed sub-contract. Nevertheless any such approval or authorization by the 
Engineer-in-Charge shall not relieve the contractor from his any or all liabilities, 
obligations, duties and responsibilities under the contract. The contractor shall also be 
fully responsible to the Authority for all the acts and omissions of the sub-contractor, 
his employees and agents or persons directly employed by the contractor.  However, 
the employment of piece rate works shall not be construed as sub-letting. 
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 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 

          
The contractors shall, in accordance with the requirements of the work as decided by 
the Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 
contemporaneously on separate contracts and for departmental labour and labour of 
any other agency properly authorised by Authority or any statutory body which may be 
employed at the site for execution of any work not included in the contract which the 
Authority may enter into in connection with or ancillary to the works. In all matters of 
conflict of interest, the Engineer-in-Charge shall direct what compromise should be 
made and his decision shall be final and binding on the parties. 

 
Clause – 11: CHANGE IN CONSTITUTION 

 
Where the contractor is a partnership firm, prior approval in writing of the Engineer-
in-Charge shall be obtained before any change is made in the constitution of the 
firms, where the contractor is an individual or a Hindu Undivided Family business 
concern, such approval, as aforesaid, shall like-wise be obtained before the 
contractor enters into any partnership firm which would have the right to carry out 
the work undertaken by contractor.  If prior approval as aforesaid is not obtained 
the contractor shall be deemed to have been assigned in contravention to Clause 
32 hereof and the same action will be taken and the same consequences shall 
ensure as provided for in the said clause-33.  

          
CLAUSE – 12:  COMMENCEMENT OF WORK 
 

 The contractor shall commence the work at the respective sites within 10 days of 
the issue of Letter of Award.  If the contractor commits default in mobilization of 
resources, and equipment as aforesaid, the Engineer-in-Charge shall without 
prejudice to any other right or remedy be at liberty to cancel the contract and forfeit 
the earnest money/security deposit. 

  
 CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 
 
13.1 The contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner and both as regards material and otherwise 
in every respect in strict conformity with the specification laid down or as may be 
laid down by the Engineer-in-Charge under the terms of the contract. The 
contractor shall also conform exactly, fully and faithfully to the designs, drawings 
specifications and instructions in writing in respect of the work, duly signed by the 
Engineer-in-Charge as may be issued from time to time. 

 
 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract 

documents, in accordance with the provisions of contract, the documents set forth 
herein in respect of the work on commencement or during the performance of the 
contract: 

         
(a) Specifications or revisions thereof other than standard printed specifications 
(b)  Explanations, instructions etc. 
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Such further drawings, explanation, modifications and instruction, as the Engineer-
in-Charge may issue to the contractor from time to time in respect of the work shall 
be deemed to form integral part of the contract and the contractor shall be bound 
to carry out the work accordingly. 

        
13.3 All instructions and orders in respect of the work shall be given by the Engineer-in-

Charge in writing.  However, any verbal instructions or order shall be confirmed by 
the Engineer-in-Charge as soon as practicable without loss of time and only such 
written instruction shall be deemed to be valid.  

 
13.4 The Contractor shall not be entitled to any right or claim whatsoever by reason of 

any representation/ explanation/ statement/ directions/ instructions or alleged 
representations/ explanation/ statement/ directions/ instructions, promises or 
guarantees given or alleged to have been given to him by any person other than 
what has been stated in the contract in his personal capacity.  

 
CLAUSE – 14: SETTING OUT THE WORKS 
 

The contractor shall provide all assistance and adhere to the instruction of E.I.C 
during the course of surveying, inspection, etc.  
 
CLAUSE – 15:  URGENT WORKS 
 

If any urgent work (in respect where the decision of the Engineer-in-Charge shall 
be final and binding) becomes necessary, the contractor shall execute the same 
as may be directed, provided the directions are in accordance and confirmatory 
with provisions in Clause – 8. 

 
CLAUSE – 16:  DEVIATIONS 
          
 16.1 The Engineer-in-Charge shall have powers to make any deviations in the original 

specifications of the works or any part thereof that are in his opinion, necessary at 
the time of or during the course of execution of the works for the aforesaid purpose 
or for any other reason, if it shall, in the opinion of the Engineer-in-Charge, be 
desirable, he shall also have the powers to make Deviations, such as (i) Variations  
(ii) Extra   (iii) Additions / Omissions and (iv) Alterations or Substitutions  of  any  
kind. No such Deviations in the specification or drawings or designs or Schedule of 
Quantities, as aforesaid, shall in any way vitiate or invalidate the contract and any 
such Deviations which the contractor may be directed to do shall form integral part 
of the contract as if originally provided therein and the contractor shall carry out the 
same on the same conditions in all respects on which he agreed to do the works 
under the contract. 

          
 16.2 Such items of work, as are required, to be executed at the   rates already provided 

in the   schedule   of quantities, shall apply in respect of the same item(s) of work 
to be executed due to Variation.          

  
16.3 If requested by the contractor the time for completion of the work shall, in the event 

of any deviation resulting in additional cost over the contract sum be extended in 
the proportion which altered, additional or substituted work bears to the original 
contract sum plus such further additional time as may be considered reasonable 
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by the Engineer-in-Charge whose decision shall be conclusive as to such 
provision: 

          
16.4 Under the circumstances, the contractor shall at any stage not suspend the work 

on account of non-settlement of rates of such Deviated items. 
          

CLAUSE - 17:  CONTRACTORS SUPERVISION  
        
 17.1  The contractor shall either himself supervise the execution of the works or shall 

appoint at his own expense, an Engineer as his accredited agent approved by the 
Engineer-in-Charge, if contractor has himself not sufficient knowledge or 
experience to be capable of receiving instruction or cannot give his full attention to 
the works.  The contractor or his agent shall be present at the   site(s) and shall 
superintend the execution of the works with such additional assistance in each 
trade, as the work involved shall require and considered reasonable by the 
Engineer-in-Charge, directions/instructions given by the Engineer-in-Charge to the 
contractor's agent shall be considered to have the same force as if these had been 
given to the contractor himself. 

        
 17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-

Charge, the Engineer-in- Charge shall have full powers to suspend the execution 
of the works until such date as a suitable agent is appointed by the contractor and 
takes over the supervision of the work.  For any such suspension, the contractor 
shall be held responsible for delay so caused to the works. 

 
CLAUSE - 18:  INSTRUCTION AND NOTICE 
         
 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of 

the Authority and all other actions to be taken on its behalf may be given or taken 
by the Engineer-in-Charge or any officer for the time being entrusted with the 
functions duties and powers of the Engineer-in-Charge. 

          
18.2 All instructions, notices and communications etc. under the contract shall  be given 

in writing and any such oral orders  / instructions given shall be confirmed in 
writing and no such communication which is not given or confirmed in writing shall 
be valid. 

 
 18.3 All instructions, notices and communications shall be deemed to have been duly 

given or sent to the contractor, if delivered to the contractor, his authorized agent, 
or left at, or posted to, the address given by the contractor or his authorized agent 
or to the last known place of abode or business of the contractor or his agent of 
services by post shall be deemed to have been served on the date when in the 
ordinary course of post these would have been delivered to him and in other cases 
on the day on which the same were  so delivered or left. 

 
18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the 

contractor in respect of the execution of work in a work site order book maintained 
in the office of the Engineer-in-Charge and the contractor or his authorized 
representative shall confirm receipt of such instructions by signing the relevant 
entries in this book. If required by the Contractor, he shall be furnished a certified 
true copy of such instruction(s). 
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 CLAUSE -19:  PLANT AND EQUIPMENT  
          
 19.1 The Contractors shall provide and install all necessary plant; equipment and 

machinery required for the execution of the work under the contract, at his cost 
and shall use such methods and appliances for the purpose of all the operations 
connected with the work covered by the contract, which shall ensure the 
completion of work(s) within the specified time. 

          
  19.2 Subject to the availability of any item(s), plant, equipment and machinery the 

Authority at the written request of the contractor, may issue to the contractor on 
hire for being deployed on the work contracted for, at pre- determined rates, terms 
and conditions at the sole discretion of the Engineer-in-Charge. 

    
CLAUSE – 20:  PATENT RIGHTS 
          
20.1 The contractor shall indemnify the Authority, its representatives or its employees 

against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties 
or other charges which may be payable in respect of any article or material or part 
thereof included in the contract.  In the event of any claim being made or action 
being brought against the Authority or any agent, servant or employee of the 
Authority in respect of any such materials as aforesaid the contractor shall 
immediately be notified thereof. Provided that such indemnity shall not apply when 
such infringement has taken place in complying with the specific directions issued 
by the Authority but the contractor shall pay any royalties or other charges payable 
in respect of any such use, the amount so paid being reimbursement to the 
contractor only if the use was the result of any drawings and or specifications 
issued after submission of the tender. 

 
20.2 The contractor shall at his own cost and expense, defend all suits or proceedings 

that may be instituted for alleged infringement of any patents involved in the works 
and in case of an award of damages, the contractor shall pay for such award.  In 
the event of any suit or proceedings instituted against the owner, the same shall 
be defended at the cost and expense of the contractor who shall also satisfy/ 
comply any decree, order or award made against the owner. 

 
20.3 Neither the contractor nor through any counsel engaged by the contractor shall 

defend himself in the name of the Authority in any suit or proceedings. 
 
20.4 The Authority shall not be under any obligation to make the final payments to the 

contractor till any such suit or claim remains unsettled. 
          
 CLAUSE – 21: MATERIALS 
 
 21.1 The contractor shall at his own expenses provide / arrange all materials required 

for the bonafide use on work under the contract. 
          
 21.2 All materials parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to 
time proof and samples, at his cost, of the materials parts as may be specified by 
the Engineer-in-Charge shall also have powers to have such tests, in addition to 
those specified in the contract, as may be required and the contractor shall provide 
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all facilities to carry out the same. The cost of materials parts consumed in such 
tests and also expenses incurred thereon shall be borne by the contractor in all 
cases and also where such tests which are in addition to those provided in the 
contract disclose that the materials are in conformity with the provisions of the 
contract. 

          
 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to 

inspect and examine any materials parts intended to be used in or the works, 
either on the site or at factory or workshop or other place(s) where such materials 
are assembled, fabricated, manufactured or any place where these are lying or 
from where these are being obtained.  For this, purpose, the contractor shall afford 
such facilities as may be required for such inspection and examination. 

 
CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 
The Courts at NOIDA only shall have the jurisdiction for filing the award of the 
arbitration and for any other judicial proceedings. 

 
CLAUSE - 23:  WATCHING AND LIGHTING 
 

The Contractor shall provide and maintain at his expense all lights, guards, fencing 
and watching when and where necessary or as required by the Engineer-in- 
Charge for the protection of the works or for the safety and convenience of those 
employed on the works or the public. 

 
 
CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  
          
 24.1 Subject to any provisions to the contrary contained in the contract, none of the 

works shall be carried out during national holidays without the permission in writing 
of the Engineer-in-Charge.  However, when work is unavoidable or necessary for 
safety of life, property or works, contractor shall take necessary action immediately 
and advise the Engineer-in-Charge accordingly. 

         
 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that 

the work may be carried out on holidays, Sundays and/ or extra shifts to ensure 
completion of works under the contract as scheduled. 

          
CLAUSE - 25: LABOUR 
          
25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the 

required rate of progress and of quality to ensure workmanship of the 
degree specified in the contract and to the satisfaction of the Engineer-in-
Charge.  The Contractor shall not employ in connection with the works any 
person who has not completed eighteen years of age the minimum age 
specified in Indian Labour Law. 

 
(b) If any foreigner is employed by the contractor to work within the site the 

later shall ensure that such foreigner possesses the necessary special 
permit issued by the civil Authorities in writing and also comply with the 
instructions issued therefore from time to time. In the event of any lapse in 
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this regard on the part of such foreigner the contractor shall be personally 
held responsible for the lapse & Authority shall not be liable in any event.           

 
(c) The Contract is liable for cancellation if either the contractor himself or any 

of his employee is found to be a person who has held class-I post under the 
Authority immediately before retirement and has within two years of such 
retirement accepted without obtaining the previous permission of the 
Authority or of the Chairman as the case may be and employment as 
contractor for, or in connection with the execution of the public works, or as 
an employee of such contractor. If the contract is terminated on account of 
the failure of the contractor to comply with the above clause, The Authority 
shall be entitled to recover from him such damages as may be determined 
by the Engineer-in-Charge with due regard to the inconvenience caused to 
the Authority on account of such termination without prejudice to the 
Authority's right to proceed against such officer.        

 
25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a 

distribution return of the number and description by trades of the works of people 
employed on the works. The contractor shall also submit  on the  4th and 19th of 
every month for the period of second half of the preceding month and first half of 
the  current month respectively to the Engineer-in-Charge, a true  statement in  
respect of the following. 

 
i) Any accidents if occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 
injury caused by them and. 

 
ii) the number of female workers who have been allowed maternity benefit as 

provided in the Maternity Benefit Act 1961 or Rules made thereunder and 
the amount paid to them. 

          
25.3 The Contractor shall pay to labourer employed by him either directly or through 

sub-contractors wages not less than wages as defined in Minimum Wages Act and 
amendments made from time to time. 

          
25.4 The  Contractor shall in respect of labour employed by him  either  directly or 

through sub-contractor comply  with or cause to be complied with the contract 
labour (Regulation and  Abolition)  Act  1970 and Rules  framed  thereunder  in 
regard to all matters provided therein. 

 
25.5 The Contractor shall comply with the provision of all the Acts Laws, any Regulation 

or Bye Laws of any Local or other Statutory Authority applicable in relation to the 
execution of works such as: 

         
i)  Payment of wages Act.1936 (Amended) 
          
ii)  Minimum wages Act. 1948 (Amended). 

       
iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed 

there under as amended.  
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iv) Workmen Compensation Act. 1923 as amended by Amendment Act No. 65 
of 1976. 

          
v)  Employer's Liability Act 1938 (Amended) 
      
vi) Maternity Benefit Act. 1961 (Amended) 
 
vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 

 
viii) The Industrial Disputes Act. 1947 (Amended) 
 
ix) Payment of bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 

1978 and any amended thereof: 
          
x) The   Personal Injuries (Compensation Insurance) Act 1963 and any 

modifications thereof and rules made there under from time to time. The 
Contractor shall take into account all the above and financial liabilities in his 
quoted rates and nothing extra, whatsoever, shall be payable to him on this 
account. 

 
25.6 The Contractor shall be liable to pay his contribution and the employees 

contribution to the State Insurance Scheme in respect of all labour employed by 
him for the execution of  the  contract, in accordance with the provision  of  "the 
Employees State insurance Act 1948" as amended from time  to time.  The 
contractor agrees to indemnify and hold the owner harmless from any liability or 
penalty which may be imposed by any central or state Authority and also of any 
claims, suits or proceedings that may be brought against the Authority arising 
under, growing out of or by reasons of work proved by this contract whether 
brought by employees of the Contractor, by third parties or by Central or State 
Authority or any political sub division thereof.  In case the Contractor fails to submit 
full details of his account of labour employed and the contribution payable the 
Engineer-in- Charge shall recover from the running bills of the contribution an 
amount of contribution as assessed by him.  The amount so recovered shall be 
adjusted against the actual contribution payable for Employees State Insurance. 

 
25.7 The Engineer-in-Charge shall on a report  having  been made  by  an inspecting 

officer as defined in  the  Contract Labour  (Regulation and Abolition) Act and 
Rules or  on  his own in his capacity as Principal Employer, have the power to 
deduct  from  the amount due to the contractor any  sum  required on estimated to 
be required for making good the  loss suffered  by  worker(s) by reason of non-
fulfillment  of  the conditions of the Contract for the benefit of Workers,  
nonpayment  of  wages or of deduction made from him  for  wages which are not 
justified by the terms of the contract or non- observance of the said Act and Rules 
framed there under  with amendments made from time to time. 

      
25.8 The Contractor shall indemnify the Authority against any payments to be made 

under and for observance of the Regulation Laws, Rules as stipulated in Clause-
25.5 above without prejudice to his right to claim indemnity from his sub-
contractors. In the event of the contractor's failure to comply with the provisions of 
all the Act/Laws stipulated in Clause-25.5  or  in the event of decree or  award  or  
order against the contractor having been received from the competent  authority  
on account of any default or  breach  or  in connection  with any of the provisions 
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of the  Act/Law/Rules mentioned in Sub-Clause 25.5 above , the  Engineer-in-
Charge without  prejudice  to any other right or remedy  under  the contract shall 
be empowered to deduct such sum or sums  from the  Bill of the contractor or from 
his security deposit  or from  other  payment due under this contract  or  any  other 
contract to satisfy within a reasonable time the  provisions of the various 
Act/Laws/Rules/Codes as mentioned under  Sub-Clause  25.5 above, on the part 
of the contractor under  the contract on behalf of and at the expenses of the  
contractor and make payment and /or provide  amenities/facilities/services  
accordingly. In this regard, the decision of the Engineer-in-Charge shall be 
conclusive and binding on the contractor. 

 
 25.9 In the event or the Contractor committing a default or breach of any of the 

provisions of the aforesaid  Contract's Labour  (Regulation and Abolition) Act and 
Rules as  amended from  time to time or furnishing any information or  submit ting 
or filling any form/Register/Slip under the  provisions of  these Regulations which is 
materially incorrect then  on the  report  of  the Inspecting officer as  defined  in  
the relevant  Acts and Rules as referred in Clause 25.5 above  , the Contractor 
shall without prejudice to any other liability  pay  to the Authority a sum not 
exceeding  Rs.50/-  (Rs. fifty only) as liquidated damages for every default,  breach 
or  furnishing,  making  ,  submitting,  filling  materially incorrect  statement  as may 
be fixed  by  the  Engineer-in-Charge.   The decision of the Engineer-in-Charge in 
this respect shall be final & binding. 

          
25.10 The Contractor shall at his own expenses Comply with or cause to be complied 

with the Provisions/ Rules provided for welfare and health of Contract Labour in  
the  Contract Labour  (Regulation  and Abolition) Act and  other  relevant Acts  and 
Rules framed there under or any  other  instructions issued by the Authority in this 
regard for the protection of health  and  for making sanitary  arrangements  for  
workers employed  directly or indirectly on the works. In case,  the contractor  fails  
to make arrangements  as  aforesaid,  the Engineer-in-  Charge shall be entitled to 
do so and  recover the cost thereof from the contractor. 

          
25.11 The Contractor shall at his own expense arrange for the safety or as required by 

the Engineer-in-Charge, in respect of all labour directly or indirectly employed for 
performance of the Works and shall provide all facilities in connection therewith. In 
case the contractor fails to make arrangements and provide necessary facilities as 
aforesaid, the Engineer-in- Charge shall be entitled to do so and recover the cost 
thereof from the Contractor. But this will not absolve the contractor of his 
responsibility or otherwise thereof. 

 
25.12 Failure to comply with "Provisions/Rules  made  for Welfare and Health of Contract 

Labour" Safety Manual, or the provisions  relating  to report on accidents  and  
grant  of maternity  benefits  to  female  workers  and  the  relevant Act/Rules  
referred  in  clause 25.5 above  shall  make  the contractor  liable  to pay to the  
Authority  as  liquidated damages an amount not exceeding Rs. 50/- for each 
default or materially  incorrect  statement. The decision  of  the  Engineer-in-
Charge  in such matters based on reports from  the inspecting  Officers  as defined 
in the  relevant  Acts  and Rules  as referred in clause 25.5 above shall be  final  
and binding  and  deductions  for recovery  of  such  liquidated damages may be 
made from any amount payable to the  contractor. In the event of any injury, 
disability or death of  any workmen  in  or about the work employed  by  the  
contractor either  directly or through his  sub-contractor,  contractor shall  at all 
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time indemnify and save harmless the  Authority against  all  claims,  damages and  
compensation  under  the Workmen Compensation Act. 1923 as amended from 
time to  time or in other Law for the time being in force and Rules there-under from 
time to time and also against all costs,  charges and expenses of any smooth 
action by proceedings arising out of such accidents or injury, disability or death of 
a  workmen  and against all sum or sums which may with the  consent of  the  
contractor be paid to compromise  or  compound  any claim  in  this  regard. If any 
award, decree  or  order  is passed against the contractor for recovery of any  
compensation  under  the  Workmen Compensation Act,  1923,  for  any injury,  
disability or death of a workman by  any  competent court,  the  said sum or sums 
shall be deducted by  the  Engineer-in-Charge  from any sum then due or that  
may  become due  to the contractor or from his security deposit or  sale thereof  in  
full or part under the contract  or  any  other contract  with the Authority towards 
fulfillment of the  said decree, award or orders. 

          
25.13 Provided always that the contractor shall have no right to claim payments/claims 

whatsoever on account of his compliance with his obligations under this clause 
and Labour Regulation. 
  

25.14  ALCOHOLIC LIQUOR OR DRUGS 
 

The contractor shall not otherwise than in accordance with the statutes ordinance 
and Government Regulations or orders for the time being in force import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs to permit or suffer any 
such import, sale, gift, barter or disposal by his sub-contractor, agent or 
employees. 

 
25.15   ARMS AND AMMUNITION 

 
The contractor shall not give, barter or otherwise dispose of to any person or 
persons any arms or ammunition of any kind or permit to suffer the same as 
aforesaid.       

 
 25.16 REMOVAL OF CONTRACTOR’S MEN 

 
The Contractor shall employ for the execution of the works only such persons as 
are skilled and experienced  in  their respective trades and Engineer-in-Charge 
shall be at liberty to  object to and require the contractor to remove  from  the 
works any persons employed by the Contractor for the  execution  of the works 
who, in the opinion of  the  Engineer-in-Charge, misconduct himself or is 
incompetent or negligent in the  proper performance of his duties. The contractor 
shall forthwith comply with such requisition and such person shall not be again 
employed upon the works without written permission of the Engineer-in-Charge.  
Any person so removed from the work shall be immediately replaced at the 
expense of the contractor by a qualified and competent substitute. Should the 
contractor be requested to repatriate any person removed from the work, he shall 
do so and shall bear all costs in connection herewith.  
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CLAUSE – 26:  MATERIALS OBTAINED FROM EXCAVATION AND TREASURE 
TROVE, FOSSILS, ETC.  

 
26.1 Materials of any kind obtained from excavation on the site shall remain the 

property of the Authority and shall be disposed off as directed by the Engineer-in-
Charge. 

 
26.2 However if any of the materials thus obtained from excavation on the site is such 

as can be used in the execution of the work under the contract, the contractor will 
be allowed to use the same free of cost (except that any amount of royalty paid for 
in this regard by the Authority shall be recoverable from the contractor) for the 
aforesaid purpose provided the same is found suitable and is approved by the 
Engineer-in-Charge. 

 
26.3 Fossils, coins, articles of value, structures and other remains or things of 

geological or Archeological interest discovered on the site shall be the absolute 
property of the Authority.  The contractor shall take reasonable precautions to 
prevent his labour or any other person from removing or damaging any such article 
or thing and shall acquaint the Engineer-in-Charge with such discovery and 
carryout the Engineer-in-Charge’s directions as to the disposal of the same at the 
expense of the Authority. 

 
CLAUSE – 27:  FORCE MAJEURE 
 
27.1  The term Force Majored shall herein mean Riots  (other than among the 

contractor's employees), Civil Commotion  (to the extent no insurable), war 
(whether  declared  or  not), invasion,  act of foreign enemies, hostilation,  civil  
war, rebellion,  revolution,  insurrection, military  or  usurped power,  damage from 
aircraft, nuclear fission, acts of  God, such  as  earthquake (above 7 magnitude on  
Richter  Scale), lightning, unprecedented floods, fires not caused by contractor's  
negligence  and  other such causes  over  which  the contractor  has no control 
and are accepted as such  by  the Engineer-in-Charge, whose decision shall be 
final and  binding.  In the event of either party being rendered unable  by Force  
Majeure  to  perform any obligation  required  to  be performed by them under this 
contract, the relative  obligation  of the party affected by such Force Majeure  shall  
be treated as suspended for the period during which such  Force Majeure cause 
lasts, provided the party allowing that it  has been  rendered  unable as aforesaid,  
thereby  shall  notify within  15 days of the alleged beginning and  ending  thereof 
giving full particulars and satisfactory evidence in support of such cause. 

        
 27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in 

completion date for a period exceeding the period of delay attributable to the 
causes of Force Majeure and neither the Authority nor the bidder shall be liable to 
pay extra costs provided it is mutually established that Force Majeure conditions 
did actually exist. 

 
27.3 If any of the Force Majeure conditions exists in the places of operation of the 

bidder even at the time of submission bid, he shall categorically specify in his bid 
and state whether they have been taken into consideration in their quotations. 
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CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 
RECTIFICATION THEREOF 

 
 28.1 If  the contractor or his labour  or  sub-contractor, injure destroy or damage, 

Battery, Solar panel, lighting system, road, fence, enclosures, water pipe, cables,  
buildings, drains, electricity or telephone  posts, wires,  trees,  grass line, cultivated 
land in the  area  in which  they may be working or in the area contiguous to  the 
premises  on which the work or any part of it is being  executed  or  if any damage 
is caused during  the  progress  of work,   the  Contractor shall upto receipt of  a  
notice  in writing in that behalf from the Engineer-in-Charge, make the same good 
at his cost. 

          
28.2 If it appears to the Engineer-in-Charge or his representative at any time during to 

or prior to the expiration of the Defects Liability period that any work has been 
executed  with unsound, imperfect or unskilled  workmanship or that any materials 
or articles provided by the Contractor for  execution of the work are unsound or of 
a  quality  inferior  to that contracted for, or otherwise not  in  accordance  with the 
Contract, or that  any defect, shrinkage  or other  faults found in the work arising 
out of defective  or improper  materials  or workmanship, the  Contractor  shall, 
upon receipt of a notice in writing in that behalf from  the Engineer-in-  Charge 
forthwith rectify or remove and  reconstruct  the  work so specified in whole or in 
part,  as  the case may be, and/or remove the materials/articles so  specified and 
provide other proper and suitable materials at  his expense. 

 
28.3 All damages caused by accidents or carelessness of the contractor or any of his 

employees or any property belonging to the Authority is wasted or is misused by 
the contractor or any of his employee shall be to the account of the contractor, who 
shall make good the loss. 

 
CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE   
          
29.1 From commencement to completion of the work(s) as a whole, the Contractor shall 

take full responsibility for the care thereof and for taking precautions to prevent 
loss or damage.  He shall be liable for any damage or loss that  may happen to the 
works or any part thereof and to the  Authority's  Plant, Equipment and Material 
(hired or issued to  the Contractor)  shall  be in good order and  condition  and  in 
conformity  in  every respect with the requirements  of  the Contract and 
instructions of the Engineer-in-Charge. 

 
29.2     i) Neither party to the contract shall be liable  to the other in respect of any 

loss or damage which may  occur or  arise  out of "Force Majeure" to the 
works or  any  part thereof on to any material or article at site but not 
incorporated in the works or to any person or anything or material 
whatsoever or either party provided such a loss or damage could  not have 
been foreseen or avoided by a prudent  person and  the  either  party shall 
bear losses  and  damages   in respect  of  their  respective men and  
materials.  As such liability of either party shall include claims/ 
compensations of the third party also. 

 
ii) Provided,  however,  in  an  eventuality  as  mentioned in  sub-clause - 29.2 

(i) above,  the  following  provisions shall also have effect : 
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(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge 
proceed with the completion of the works under and in accordance with the 
provisions and conditions of the contract, and 

          
(b) The Contractor shall, as may be directed in writing  by the  Engineer-in-charge, re-

execute the works lost  or  damaged,  remove  from the site any debris and so 
much  of  the works as shall have been damaged and carry the Authority's T & P, 
Plant and Equipment, Material etc. to the  Authority's store.  The cost of such re-
execution of the works, removal of damaged works and carrying of Authority's 
store shall be ascertained in the same manner as for deviations and this shall be 
ascertained in the same manner as for deviations and this shall be added to the 
contract sum. Provided always that the Contractor shall, at his own cost, repair 
and make good so much of the loss or damage as has been occasioned by any 
failure on his part to perform his obligations under the contract or not taking 
precautions to prevent loss or damage or minimise the amount of such loss or 
damage, Final assessment of loss or damage shall be decided by the Engineer-in-
Charge and his decision shall be final and binding.  

 
29.3 The navigable waterways shall not be blocked by Contractor's vessels.  The 

anchors dropped in the waterways shall be properly marked and removed after 
done with.   

 
29.4 Before commencing of  the  work,  the Contractor shall without in any way limiting 

his obligations and  responsibilities under this condition,  insure  all survey 
personnel and equipment which are to be deployed for this work, against any type 
of accident.  

 
CLAUSE – 30: SUSPENSION OF WORKS 
 
30.1 The contractor shall on the order of the  Engineer-in-Charge suspend the progress 

of the works or any part thereof for  such time or times and in such manner as the  
Engineer-in-Charge  may  consider  necessary and  shall  during  such suspension 
properly protect and secure the work so far as is necessary in the opinion of the 
Engineer-in-Charge. 

 
 
CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  
                      TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
          

If at any time after acceptance of the tender the Authority decides to abandon or 
reduce the scope of the works for reason whatsoever and hence does not require 
the whole or any part of the works to be carried out, the Engineer-in-Charge shall 
give notice in writing to that effect to the contractor and the Contractor shall have 
no claim to any payment of compensation or otherwise whatsoever, on account of 
any profit or advantage which he might have derived from the execution of the 
works in full but which he could  not derive in consequence of the fore closure of  
the whole or part of the works. 

   
CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 
 

If the Contractor is an individual or a proprietary concern and the individual or the 
proprietor dies, or if the Contractor is a partnership concern and one of the 
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partners dies, then, unless the Engineer-in-Charge is satisfied that the legal 
representatives of the individual contractor or of the proprietor of the proprietary 
concern and in the case of partnership, the surviving partners are capable of 
carrying out and completing the contract, the Engineer-in-Charge shall be entitled 
to terminate the Contract as to its incomplete part without the Authority being in 
anyway liable  to payment of any compensation whatsoever on any account to the 
estate  of the deceased Contractor and/or to  the  surviving partners of the 
Contractor's firm on account of  termination of the Contract. The decision of the 
Engineer-in-Charge that the legal representatives of the deceased contractor or 
the surviving   partners of the Contractor's firm cannot carry out and complete the 
works under the contract shall be final and binding on the parties. In the event of 
such termination, the Authority shall not hold the estate of the deceased 
Contractor and/or the surviving partners of the Contractor's firm liable for damages 
for not completing the contract. Provided that the power of the Engineer-in-Charge 
of such termination of contract shall be without prejudice to any other right or 
remedy which shall have accrued or shall accrue to him under the contract. 
 
 

CLAUSE– 33: TERMINATION OF CONTRACT IN FULL OR IN PART 
 
 33.1  If the Contractor does not commence the work in the manner described in the Contract 

document or if he shall at any time in the opinion of the engineer.          

(i) commits default in complying with or commits breach of any of the terms 
and conditions of the contract and does not remedy  it or take effective 
steps to remedy it  immediately and  not  later than 15 days in any case 
after a  notice  in writing  is given to him in that behalf by the  Engineer-in-
Charge; or 

          
(ii) fails to complete the work (s) or any item of work  (s) within the time or any 

extended time under the contract  and does  not complete the work (s) or 
any item of works  within the  period specified in a notice given in writing  in  
that behalf by the Engineer-in-Charge ; or     

 
(iii) fails to commence, carry and execute the work to the satisfaction of the EIC, 

or  
 
(iv) Abandon the work, or  

(v) Substantially suspend the work or the works for a minimum period of 30 
days without any authority/ prior permission of EIC, or   

 
(vi) assigns, transfers, sublets (engagement of labour on  a piece-work  basis  

or  of labour with  materials  not  being incorporated  in the work shall not be 
deemed to be  subletting)  or attempts to assign, transfer or sublet  the  
entire works  or  any  portion thereof without  the  prior  written approval of 
the Engineer-in-Charge.  The  Engineer-in-Charge shall have powers to  
terminate  the contract  in full or in part as aforesaid without  prejudice to  
any  other right or remedy which shall have  accrued  or shall accrue of 
which cancellation notice in writing to  the Contractor under the hand of the 
Engineer-in-Charge shall be conclusive evidence.  
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Then the Authority shall have the power to enter upon the work and take 
possession of all the equipments of the contractor thereon, and to remove the 
contractor’s license to the same and to complete the work by his agents or other 
contractor or workmen or to relate the same upon any terms and conditions and so 
such other person, firm or corporation as the owner in his absolute discretion may 
think proper to employ and for the purpose of completion of the work specified in 
the contract, and without any payment/allowance to the contractor for the use of 
the equipment or being liable for any loss or damage thereto the equipments. If the 
Authority shall by reason of its taking the possession of the works being completed 
by other contractors (due account being taken of such extra work or works which 
may be omitted)then the amount of such excess work or works which may be due 
for work done by the contractor under the contract and not paid for. 

 In case of any deficiency to be paid to the Authority by the contractor, the 
contractor shall make or incase of any deficiency remaining unsettled then the 
Authority shall have he power to sell in such a manner and for such a price as it 
may think fit all or any of the equipments belonging to the contractor and to recoup 
and retain the said deficiency or any part thereof out of the sale proceeds. 

 
33.2  Corrupt Practice  
 

The Contractor shall not offer or to give to any person in the employment of the 
Authority or working under the orders of the Chairman any gift or consideration of 
any kind as an inducement or reward for doing or forbearing to do or for having 
done or forborne to do any act in relation to the obtaining or execution of the 
contract or any other contract with the purchaser or for showing or forbearing to 
show favour or disfavour to any person in relation to the contract or any other 
contract with the purchaser. Any breach of the aforesaid condition by the contract,  
or  any  one employed,  by him or acting on his behalf (whether  with  or without  
the knowledge of the Contractor) or the  commission of  any offence by the 
Contractor or by any one employed  by him  or acting on his behalf under Chapter 
IX of the  Indian Penal  code 1860 or the Prevention of Corruption Act.  1947 or 
any other Act enacted for the prevention of corruption by Public  Servant  shall 
entitle the  Chairman to  cancel  the contract and all or any other contracts with the  
Contractor and  to recover from the Contractor the amount of  any  loss arising 
from such cancellation in accordance with the provisions of General condition and 
Special conditions. 

          
 33.3 If  the expenses incurred or to be  incurred  by  the Authority  for  carrying out and 

completing  the  incomplete work  or part of the same, as certified by the  
Engineer-in-Charge, are in excess of the value of the work credited / to be credited 
to the contractor, the difference shall be  paid by the contractor to the Authority. If 
the contractor  fails to pay such an amount , as aforesaid, within thirty days  of 
receipt  of notice in writing from  the  Engineer-in-Charge, the Engineer-in-Charge 
shall be empowered to recover such amount  from  any sum due to the contractor 
on  any  account under this or any other contract or from his security deposit or 
otherwise. 
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33.4    IWAI also reserves its right to determine/ terminate the contract on following basis:  
(i) Authority shall, at any time, be entitled to determine and terminate the 

contract, for any cause whatsoever.  A notice in writing from the Owner to 
the Contractor shall be issued giving 15 (fifteen) days time for such 
determination and termination including the reason thereof.   
 

(ii) Should the contract be determined under the sub-clause (i) of the said 
clause, the Contractor shall be paid compensation, equitable and 
reasonable dictated by the circumstances prevalent at the time of 
termination.” 

          
CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 
          
34.1 Time allowed for execution of the work as specified or the extended time, if any, in 

accordance with these conditions shall be essence of the contract. 
         
34.2 However, if the work is delayed on account of: 
          

i) Increase in the quantity of work to be done under the contract as per clause 
16, or 

 
ii) Suspension of work as per clause 30 ; or 
         
iii) "Force Majeure" as per clause 27; or 
          
iv) Any other cause which, in absolute discretion of the Engineer-in- Charge is 

beyond the contractor's control; then immediately upon the happening of 
any such events as aforesaid,  the  contractor shall  inform  the Engineer-in-
Charge accordingly,  but  the  contractor  shall  nevertheless  use constantly  
his best endeavors to prevent and/or make  good the  delay  and shall do all 
that may be  required  in  this regard.  The Contractor shall also request, in 
writing, for extension of time, to which he may consider himself eligible 
under the contract, within fourteen days of the date of happening of any 
such events as indicated above. 

 
34.3  In any such case as may have arisen due to any of  the events, as aforesaid, and 

which may have been brought out by the contractor in writing, the Engineer-in-
Charge may give a fair  and  reasonable extension of time, after  taking  into 
consideration  the nature of the work delayed and  practicability  of  its execution 
during the  period  of  extension.  Provided in the event of non-receipt of a request 
for  such extensions  from the contractor for reasons whatsoever,  the Engineer-in-
Charge may, at his sole discretion and with  due regard to the event, grant fair and 
reasonable extension  of time  not  more than 1/3rd of the  total  completion  period 
without  any  financial  implication.  Such extensions,  if admissible,  shall be 
communicated to the contractor by  the Engineer-in-Charge  in writing within one 
month of the  date of  receipt of such request or within one month of  the  
occurrence  of the event, but in any case before expiry of  the contract period. 
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CLAUSE – 35:  COMPENSATION FOR DELAY 
 
35.1 If the contractor fails to complete all items of works in respect of any of the sub- 

group/group and/or work as a whole as the case may be and before the expiry of 
the period(s) of completion as stipulated in the aforesaid tender or any extended 
period (not due to the fault of the contractor) as may be allowed, he shall without 
prejudice to any other right or remedy of the Authority on account of such default, 
pay as an ascertained/agreed compensation as per Clause No. 36.  

 
CLAUSE – 36: LIQUIDATED DAMAGES 
          
36.1 If the contractor fails to complete all items of works within the period(s) of 

completion as stipulated in the aforesaid tender or any extended period (not due to 
the fault of the contractor) as may be agreed he shall without prejudice to any 
other right or remedy of the Authority on account of such default, pay 
compensation (not by way of penalty) at the rate of 1/2 % (half percent) per week 
on the total value of the contract subject to a maximum of 10% of the total value of 
the contract. 

         
36.2  Should however, the contractor achieve the completion of the entire works as a 

whole under the contract within the time or in the extended time (not due to 
reasons of default on the part of the contractor) as may be accorded, the Authority 
will refund to him the amount of compensation recovered from him, if any, in 
respect of delay in the non completion of works(s) under the individual group/sub-
group, as aforesaid in full, In this regard, the decision of the Engineer-in-Charge 
shall be final and binding. 

 
 36.3 The amount of compensation may be adjusted, withheld, deducted or set off 

against any sum due or payable to the contractor under this or any other contract 
with the Authority 

 
 36.4 All sums payable by way of compensation under any of the conditions will be 

considered as reasonable compensation without reference to the actual loss or 
damage which will have been sustained. 

  
36.5 Payment of such damages shall not relieve the contractor of his obligation to 

complete the work or from any other of his obligation or liabilities under the 
contract.  
 

CLAUSE – 37:  INSPECTION AND APPROVAL 
 
37.1 All works involving more than one process shall be subject to examination and 

approval at each stage thereof and the contractor shall give due notice to the 
Engineer-in-Charge or his authorized representative, when each stage is ready.  In 
default of such notice, the Engineer-in-Charge shall be entitled to appraise the 
quality and extent thereof and the decision of the Engineer-in-Charge in this regard 
shall be final and binding. 

          
 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or 

his authorized representative and the Contractor shall afford full opportunity for 
examination.  The  contractor shall give due notice  to  the  Engineer-in-Charge  or 
his authorized representative  whenever any such work is ready for examination 
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and the Engineer- in-Charge  or  his representative shall,  without  unreasonable 
delay,  unless he considers it necessary and advise the  contractor accordingly , 
examine and measure such work. In the event of the failure of the contractor to 
give such notice, he shall if required by the Engineer-in-Charge, uncover such 
work at the contractor's expenses. 

         
 37.3 Periodic inspection will be carried out by the EIC or his representative by suitable 

means. The contractor can have the inspection schedules finalized with the 
Engineer-in-charge. Generally all attempts should be made to have joint inspection 
and number of inspections be not less than three.  

          
CLAUSE – 38: COMPLETION CERTIFICATE 
          
38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge 

and within the specified time limit and terms and conditions of the contract. As 
soon as the work under the contractor is completed as a whole the contractor shall 
give notice of such completion to the Engineer-in-Charge.  The Engineer-in-
Charge shall inspect the work and shall satisfy himself that the work(s) has been 
completed in accordance with the provisions of the contract and then issue to the 
Contractor a certificate of completion indicating the date of completion. Should the 
Engineer- in-Charge notice that there are defects in the works or the works are not 
considered  to be  complete,  he  shall issue a notice in  writing  to  the Contractor  
to rectify / replace the defective work  or  any part thereof or complete the work, as 
the case may be within such time as may be notified and after the contractor has 
complied  with as aforesaid and gives notice  of  completion the Engineer-in-
Charge shall inspect the work and issue  the completion certificate in the same 
manner as aforesaid. 

          
38.2 No certificate of completion shall be issued as stipulated above and no work be 

considered to be completed unless the contractor completed all the works as per 
satisfaction of the Engineer- in-Charge.   

        
 CLAUSE - 39:  MEASUREMENTS 
 
39.1 The Engineer-in-charge shall expect as otherwise stated ascertain and determine 

by measurement the value of work done in accordance with the contract. 
    
39.2  Notwithstanding any provision in the relevant standard method of measurement or 

any general or local custom, measurement of work done under the contract shall 
be taken in accordance with the procedure set forth in the Technical Specifications 
or Schedule of Quantities under the contract. In case of items of work which are 
not covered by the  Technical  Specifications or Schedule of Quantities  
measurement shall  be  taken in accordance with  the  relevant  standard methods  
of  measurement laid down by the  Bureau  of  Indian Standard.  

 
 39.3  Submission of complete data (raw, edited, sorted, charts, field data) shall be 

submitted by the Contractor in time or as directed by the E-i-C. 
          
 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 

representative and by the contractor or his authorised representative.  
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39.5 Before taking measurements of any works, the Engineer-in-Charge or 
representative deputed by him for the purpose, shall give a reasonable notice to 
the Contractor.  If the Contractor fails to attend or send an authorised 
representative for measurement after such notice or fails to countersign or to 
record the objection within a week from the date of taking the measurements, 
those taken by the Engineer-in-Charge shall be taken to be correct and final 
measurements of such works. 

 
39.6 The contractor shall, without extra charge, provide assistance with every 

appliance, labour and other things necessary for measurement.  
 
39.7 Measurements shall be signed and dated by both parties each day on the Site on 

completion of measurement. If the contractor objects to any of the measurement 
recorded by the representative  of  the Engineer-in- Charge a  note  to  the effect  
shall be made in the item objected to and such  note shall be signed and dated by 
both parties engaged in  taking the  measurement. The decision of the Engineer-
in-Charge on any such dispute or difference or interpretation shall be final and 
binding on the contractor in respect of all contract items, substituted items, extra 
items and deviations.  

 
CLAUSE – 40:  PAYMENT ON ACCOUNT 
          
40.1 The contractor shall receive, as fees for all services and expenses required for 

carrying out detailed hydrographic survey in the respective stretches and 
submission of charts and reports in the following installments: 

 
i) On submission of preliminary charts & survey report after 

completion of 50% field works 
30% 

ii) On submission of preliminary charts & survey report after 
completion of 100% field works 

40% 

iii) On submission of Draft Report 10% 
iv) On submission of Final Report 10% 
v) On Acceptance of Final Report 10% 

 
  
40.2  Payment of the contractor's bills shall be made by the Authority only in Indian 

Rupees within 30 days from the date of submission of the bill subject to the 
acceptance of the Engineer-in- Charge.  

 
40.3 Payments due to the contractor shall be made by crossed cheque / RTGS by the 

Engineer-in-Charge or his authorised representative.  Such cheques / RTGS shall 
be issued direct to the contractor on furnishing a stamped receipt for the amount of 
the cheque or to his constituted attorney duly authorised to receive such payments 
from the EIC. 

 
40.4 Should there be a request for extension of date of completion, pending its 

consideration interim payments shall continue to be made as provided herein. 
 
40.5 TDS at the applicable rates shall be deducted at source from any payment made 

to the contractor against this contract. 
 
 



Page 44 of 68 

CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 
 
41.1 The prices quoted shall include all the taxes, levies, cess, octroi, royalty, terminal 

tax, excise service tax or any other local or central taxes as applicable/ charged by 
Center or State Government on all  materials, including POL (and  increase  if  
any, on these during the currency of the contract) that  the contractor  has to 
purchase for the performance of the  contract, shall be payable by the contractor 
and the  Authority will not entertain any claim for compensation whatsoever in  this  
regard.  The rates quoted by the contractor shall be deemed to be inclusive of all 
such taxes, duties, levies, etc. 

 
CLAUSE- 42:  TAX DEDUCTION AT SOURCE  
42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all 

the payment/advances made against the contract. 
 
CLAUSE – 43:  PAYMENT OF FINAL BILL 

 
The final bill shall be submitted by the contractor within one month from the date of 
completion of the work or of the date the certificate of completion furnished by the 
Engineer-in-Charge.  No further claim in this regard unless as specified herein 
under shall be entertained.  Payment shall be made within three months. If there 
shall be any dispute about any item or items of the work then the undisputed item 
or items only shall be paid within the said period of three months or six months, as 
the case may be.  The contractor shall submit a list of the disputed items within 
thirty days from the disallowance thereof and if he fails to do so, his claim shall be 
deemed to have been fully waived and absolutely extinguished. 

 
CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 
 
44.1  Whenever any claim whatsoever for the payments of a sum of  money to the 

Authority arises out of or under this  contract  against the contractor, the same may 
be  deducted  by the  Authority  from any sum then due or  which  at  anytime 
thereafter  may  become  due to the  contractor  under  this contract and failing 
that under any other contract with  the Authority  or from any other sum 
whatsoever due to the  contractor from the Authority or from the Authority or from 
his security deposit, or he shall pay the claim on demand. 

  
 44.2 The Authority reserves the right to carry out post- payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc.  The  
authority  further reserves the right to enforce  recovery  of any  over payment 
when detected not- withstanding the  fact that  the amount of the final bill may be 
included by one  of the  parties  as  an item of dispute  before  an  arbitrator 
appointed under clause 48  of this contract and notwithstanding  the fact that the 
amount of the final bill  figures  in the arbitration award. 

 
44.3 If as a result of such audit and technical examination any  over payment is 

discovered in respect of any work  done by the contractor or alleged to have been 
done by him  under contract,  it shall be recovered by the Authority  from  the 
contractor  by any of all of the methods  prescribed  above, and if any under 
payment is discovered, the amount shall  be duly paid to the contractor by the 
Authority. 
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 44.4 Provided that the aforesaid right of the Authority  to adjust  over-payment  against 
amount due to  the  contractor under any other contract with the Authority shall not 
extend beyond  the period of two years from the date of payment  of the  final bill 
or in case the final bill is a  MINUS  bill, from the date the amount payable by the 
Contractor under the MINUS final bill is communicated to the contractor. 

 
44.5 Any  sum of money due and payable to  the  Contractor (including the security 

deposit returnable to him) under the contract  may be withheld or retained by way 
of lien by  the Engineer-in-Charge  or  Authority against any  claim  of  the 
Authority  or  such other person or persons  in  respect  of payment  of a sum of 
money arising out of or under any  other contract made by the contractor with the  
Engineer-in-Charge or Authority or with such other person or persons.  The sum of 
money so withheld or retained under this clause by the Engineer-in-Charge or 
Authority will be kept withheld or retained as such by the Engineer-in- Charge or 
Authority or till his claim arising out of in the same contract or any other contract is 
either mutually settled or determined by the arbitrator, if the contract is governed 
by the arbitration clause under the clause 48 or by the competent court hereinafter 
provided, as the case may be, and the contractor shall have no claim for interest or 
damages  whatsoever  on this  account or any other ground in respect of any  sum  
of money withheld or retained under this clause. 

           
CLAUSE - 45:  CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 
          
45.1 All  documents, correspondence, decisions  and  orders concerning  the contract 

shall be considered as  confidential and/or  restricted in nature by the contractor 
and he  shall not  divulge  or allow access to them  by  any  un-authorized person. 

 
45.2 The contractor shall take necessary steps to ensure that all persons employed on 

any work in connection with this contract have noted that the Indian Official 
Secrets Act, 1923 (XIX of 1923) applies to them and shall continue so to apply 
even after the execution of such under the contract. 

 
CLAUSE – 46:  FINALITY CLAUSE 
          

It  shall be accepted as an inseparable part of  the  contract that  in matters 
regarding materials,  workmanship,  removal of  improper work, interpretation of 
the contract  drawings and  contract  specifications,  mode of  procedure  and  the 
carryout  out of the work  the decision of the  Engineer-in-Charge which  shall be 
given in writing shall be final and  binding on the contractor. 
 

 
CLAUSE – 47: SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 
ACTUAL LOSS 

 
All sum payable by way of compensation to the Authority under any of these 
conditions shall be considered as reasonable compensation without reference to 
the actual loss or damage sustained and whether or not damage shall have been 
sustained. 
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CLAUSE – 48:  ARBITRATION 
         
48.1   Except as otherwise provided herein before, all questions, disputes or difference in 

respect of which the decision has not been final and conclusive arising between 
the Contractor and the Authority in relating to or in connection with contract shall 
be referred for arbitration in the manner provided as under and to the sole 
arbitrator appointed as follows: 

          
(i) Either of the parties may give to the other notices in writing of the existence 

of such question dispute or difference. 
 
(ii) Within thirty (30) days of receipt of such notice from either party the 

engineer-in-charge of work at the time of such dispute shall send to the 
Contractor panel of three persons and there after the Contractor within 
fifteen (15) days of receipt of such panel communicate to the Engineer-in-
charge the name of one of the persons from such panel and such a person 
shall then be appointed as sole arbitrator by the Chairman, IWAI. However, 
the arbitration so appointed shall not be an officer or the employee of Inland 
Waterways Authority of India. 

 
(iii) Provided that if the Contractor fails to communicate the selection of a name 

out of the panel so forwarded to him by the Engineer-in-charge then after 
the expiry of the aforesaid stipulated period the Chairman, shall without 
delay select one person from the aforesaid panel and appoint him as the 
sole arbitrator. 

          
48.2 The arbitrator to whom the matter is originally referred being transferred or 

vacating his office or being unable to act for any reason, then the Engineer-in-
Charge shall appoint another person to act as sole arbitrator, such person shall be 
entitled to proceed with the reference from the stage at which it was left by the 
predecessor. 

          
48.3 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide 

in what proportion the Arbitrator’s fees, as well as the cost of Arbitration 
proceeding shall be borne by either party. 

         
48.4 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-

time to make and publish his award. 
 
48.5 A notice of the existence in question, dispute or difference in connection with the 

contract unless served by either party within 30 days of the expiry of the defects 
liability period, failing which all rights and claim under this contract shall be 
deemed to have been waived and thus forfeited and absolutely barred. 

 
 48.6 The Arbitrator shall give reasons for the award if the amount of claim in dispute is 

Rs. 75,000/- and above. 
          
 48.7 The work under this Contract shall continue during Arbitration proceedings and no 

payments due from or payment by the Authority shall be withheld on account of 
such proceedings except to the extent which may be in dispute. 
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 48.8 The arbitration and conciliation Act 1996 with any statutory modifications or re-
enactment thereof and the rules made there under and being in force shall apply to 
the Arbitration proceedings under this clause. 

        
48.9 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration 
proceeding shall be NOIDA/ New Delhi and the parties will not have recourse to 
Civil Court to settle any of their disputes arising out of this agreement except 
through arbitration. 

 
CLAUSE – 49:  VALIDITY OF TERMS & CONDITIONS: 
 
49.1 The parties agree that if any term or provision of this contract is declared by a 

Court of competent jurisdiction to be illegal or in conflict with any law, the validity of 
the remaining terms and provisions shall not be effected and the right and 
obligations of the parties shall be construed and enforced as if this contract did not 
contain the particular term or provision held to be invalid. 
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6.0 TECHNICAL & SPECIAL CONDITIONS 
 

A. Technical Conditions: 
 
1. OBJECTIVES: 
 
 The objective of the contract is to conduct detailed hydrographic survey in NW-4 
(South Buckingham Canal) from Shollinganur Bridge to Thiruvanmiyur Bridge (9km) and 
Kalpakkam to Puducherry (75kms). This includes 84 Kms of waterway stretch to be 
surveyed for assessment of river training works and further development cost for eco-
friendly navigation.  
 
2.  SCOPE OF WORK  
 
 The Scope of work shall cover all technical aspects of hydrographic survey at par 
with International Standards including the following for development of the river/canal for 
inland navigation:- 

i. Detailed Hydrographic Survey to assess the navigability of the waterway. 
ii. To estimate the dredging quantity for developing a navigational channel of 

dimension of 32m x 1.8m, with side slope of 1:2, w.r.t. chart datum. 
iii. Topographical survey to assess the extent of land acquisition required for 100m 

wide corridor. Permanent structures located within this corridor are also required to 
be indicated. 

iv. To collect Water and bottom samples, current meter observation and discharge from the 
deepest route at every 10 km interval  

v. To identify cross structures which are obstructing navigation. 
vi. To identify the length of bank protection required. 

 
 
3. AREA OF SURVEY 

 
Detailed hydrographic survey in NW-4 (South Buckingham Canal) in the stretches (84 
Kms) 
1. Shollinganaur Bridge 12°53'57.52"N 80°14'19.48"E     to 

Lattice Bridge, Thiruvanmiyur 12°58'54.83"N 80°15'12.50"E (9Km) 
2. Kalpakkam  12°34'53.99"N  80°10'16.28"E    to 

   Koluveri tank  12° 4'27.68"N  79°50'17.09"E (75Kms) 
 
4.    Terms of Reference (ToR) for undertaking detailed hydrographic survey in 

National Waterway- 4 (South Buckingham Canal)  
The detailed hydrographic survey is to be carried out by using Automated 

Hydrographic Survey System (using digital Echo sounder for depth measurement, DGPS 
for position fixing and Hypackmax or equivalent software for data logging).  The survey is 
to be conducted in WGS’84 datum. The horizontal control is to be made from the charts 
generated from satellite imageries duly registered with the corresponding Toposheets. 
The chart shall also be suitably updated with prominent land features from the 
Toposheets/site. The vertical control is to be established with respect to the chart datum/ 
sounding datum already established by Port Authorities, Central Water Commission/ 
State Irrigation Department and at their gauge stations along the river/canal. Spot level 
values are to be given w.r.t. Mean Sea Level (MSL) & Soundings w.r.t. CD.  Other Terms 
of Reference for the survey work shall be as given below: - 
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a. Construct Bench Mark Pillars of dimension 0.3mx0.3mx1.5m (0.6m above GL) 
RCC pillar with 6mm thick 50mm dia GI pipe inserted, at every 10km interval. 
Erect Water level gauges at every 10 km interval and readings are to be taken at 1 
hr interval for 12 hours (6 AM to 6 PM) or for the entire period of survey.  The 
gauges are to be connected to a nearest Bench Mark by leveling and its datum 
value shall be established w.r.to MSL&CD. Detailed description of the bench mark 
along with its position and value to be given in the report for future recovery. 
Standard method shall be adopted for transfer of datum in rivers/canals. For tidal 
reaches standard transfer of datum as per Admiralty Manual shall be adopted.  At 
least 2 gauges (one U/s and one D/s at 10 Km apart) shall be read simultaneously 
and soundings to be carried out within the gauge stations.   

b. Cross-section sounding lines are to be run from bank to bank at 50m interval to 
identify the navigable channel. Continuous soundings are to be taken by running 
the sounding boat at constant speed on the cross-section so as to get smooth 
contours.  On completion of the cross-sections, thalweg (longitudinal) route and 
dredge channel is to be identified/ established by linking deepest soundings on the 
cross-sections. No payment will be made for running longitudinal lines.  

c. Spot levels at 50m x 20m grid are to be taken on both banks of the canals beyond 
water line for 100 m corridor (100m corridor includes canal width, where canal 
width is less than 100m).  Spot levels at 50m x 20m grid are to also be taken on 
both banks for wider portions like sea opening, lakes etc (where width is more 
than 100m). If Island or sand chur exist in the middle of the canal / lake, spot 
levels on the same spacing should also be taken and indicated in the charts along 
the same cross-section line. Reduced spot level w.r.to MSL to be indicted on the 
charts.  

d. The water level, current velocity and discharge at every 10 km interval shall be 
observed once in a day during the survey period.  

e. Water and bottom samples are to be collected from the deepest route at every 10 
km interval and are to be tested and the characteristics of the soil and the water 
are to be incorporated in the report. List of standard test which are to be carried 
out is placed at below clause 6.5. 

f. The soundings are to be reduced to the chart datum/ sounding datum established 
at every gauge stations or as directed by Engineer-In-Charge.  

g. The survey chart is to be prepared on a scale of 1:1000 for the canal portion & 
1:5000 for the lake portion.   Contours of 0m, 1m, 1.8m, 3 m, 5m and 10 m are to 
be indicated on the charts. 

h. Shallow patches /shoal and submerged sand-chur having less than 1.8 m depth, 
rocky outcrops, rapids and other navigational impediments are to be indicated on 
the charts. 

i. All prominent shore features (locks, bridges, aqueducts, survey pillars if available 
etc) and other conspicuous objects are to be fixed and indicated on the chart and 
included in the report. A brief write up on condition of the locks (if available) are 
also to be included in the report. 

j. Details of water intake/ structures are to be collected and shown on the charts and 
include in the report.  

k. Details (horizontal and vertical clearances above HFL) of bridges, aqueducts, 
electric lines, telephone lines, cables enroute are to be collected and indicated on 
the chart and also include in the report.  

l. Availability of berthing place, existing jetty, ferry ghats, approach roads etc. are to 
be indicated on the charts and include in the report. 

m. Conditions of the banks, whether protected or unprotected shall be indicated on 
the chart and include in the report. Estimate the length of bank protection required. 
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n. Photographs of the prominent features are to be taken and included in the report 
along with its position. 

o. All position data of ground features, waterway structures, are to be submitted in 
both hard copies and soft copies. 

p. Two copies of the draft survey chart and report (hard & soft copies both) shall be 
submitted within 45 days period of completion of field survey work. 

q. Five copies of the final survey charts & reports (hard & soft copies both) shall be 
submitted within 30 days period after communicated modification/comments on 
draft report / charts, by IWAI. 

 
5.  Survey equipment :  
 

Contractor to mobilise the required survey vessels / boat and equipment at survey 
site, required for carrying out detailed hydrographic survey, such as: 

 
i. Suitable survey boat with minimum draft. 
ii. The Digital echo sounders with necessary spares and consumables. 
iii. Survey instruments such as DGPS receiver, Computer compatible & loaded with 

suitable Hydrographic Survey Software like HYPACK MAX or equivalent Software, 
Plotters, Total stations and levels for establishing proper ground control. The 
Automatic Hydrographic survey system should have on-line & off-line 
processing/recording facilities. 

iv. Suitable water and soil sampling devices. 
v. Necessary containers for collecting water & soil samples 
vi. Suitable current meters for current observations 
vii. Qualified team of surveyors and other supporting staff. 

 
6.  SPECIFICATIONS 
 
6.1.  Vessels / Boat  
 

a) Contractor is free to deploy any vessel / boat suitable for bathymetric surveys, 
subject to safety of personnel & equipment 

 
6.2.  Echo Sounder 
 

a) Can be a single/dual frequency type standard dry/thermal paper recording system 
with a range up to 60 mtr and sufficient resolution. 

b) The contractor should provide adequate backup power, spares and recording 
papers and other consumables for uninterrupted survey operations. 

c) Digital echo sounder with recording paper roll (for Bar Check only) is required to 
be used. Bar check is to be carried out before start and end of survey. Necessary 
corrections in soundings are to be applied, if any. 

 
6.3.  Position Fixing 
The position fixing should be done by using differential global positioning system not less 
than 12 channel receivers for submetre accuracy.  
 
6.4. Shore Survey Equipment 
Land survey party should be equipped with land survey equipment like theodolite, levels, 
Total Station with required accuracy standard for carrying out land survey. 
 



Page 51 of 68 

6.5.  Soil and Water sample equipments 
The boat should be provided with at least two sets of equipments. Soil sample can be 
collected by a grab and water sample at depth surface, 0.5d. 0.3d & d (d-measured depth 
of water) by any approved systems. The following tests are to be carried out for Bottom 
samples:- 

a) Grain size distribution  
b) Specific gravity,  
c) PH value  
d) Cu, Cc  
e) Clay silt%  
and Sediment concentration for Water Samples. 

 
The results/characteristic of water and soil are to be incorporated in the report along with 
position. 
 
6.6.  Current Meter 
The boat should be provided with at least 2 sets of current meter. Measurement should 
be taken at depth surface, 0.5d, 0.3d and d (d-measured depth of water) & values 
indicated in the report along with position. 
 
6.7.  Computer and Hydrography Survey Software 
Suitable computer compatible & loaded with the automatic hydrographic survey software 
like HYPACK MAX or equivalent software is to be used for the survey purpose. All other 
computer Peripherals like color Plotter, Printer etc. to be used for generating out puts. 
 
7. TIME SCHEDULE. 
 
The time schedule of execution of the entire assignment will be as follows: 
 
i) Zero date of this project will be taken as 15th day from the date of issue of work 

order. 
ii) The contractor should complete mobilization of equipment and man                  

power complete and start field works within 15 days from zero date. 
iii) The actual river survey work should commence within 20 days from zero date. 
iv) The actual survey work should be completed within 90 days (Ninety days) after 

commencement of work.  
v) Two copies of the draft survey chart and report (hard & soft copies both) shall be 

submitted within 45 days period of completion of field survey work. 
vi) Five copies of the final survey charts & reports (hard & soft copies both) shall be 

submitted within 30 days period after communicated modification/comments on draft 
report / charts, by IWAI.  

vii) Final report will be accepted by the Engineer-In-Charge, after checking the same as per 
agreement. 

Note: LD clause will be applicable on above Time Schedule. 
If survey is required to be suspended during heavy wind / rain / storm, Contractor will 
inform E-i-C within 7 days (via e-mail / courier) of such suspension, with proper proof 
(such as cutting of local newspaper) and E-i-C will decide to give further extension in 
time on such conditions and thus, will be part of Force Majeure. 

 
8.  PROGRESS OF WORKS 
 

Progress report is required to be submitted before 5th calendar day of every month 
and on completion of every 25% stage field work, clearly indicating the following;- 
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i) General site location map. 
ii) Area covered and details of activities carried out 
iii) Details of instruments/vessel used 
iv) Co-ordinates & descriptions of reference control points used for the                  

surveys. 
v) Reference B.M. used. 
vi) Brief descriptions of waterways indicating status of minimum depth              

available and width of clear channel. 
vii) All surveyed field data 
viii) Any destructions / hindrance for development of waterways 
ix) Any other information relevant for waterway development for                  

navigation. 
 
9. FIINAL REPORTS 
 
 The draft report shall be submitted on completion of field survey. After getting the 
comments of IWAI, the final report will be presented including the following in additions to 
description of equipment used, methodology survey accuracy checks etc., as per the 
TOR. 
 
 i)    The final sounding charts & reports as per ToR. 

ii)   All raw data and processed data of AHS system are required to be submitted 
along with final charts in DVDs. 
 

10.0  SPECIAL CONDITIONS 
 
10.1 The contractor will study the requirements of the survey operations as explained in 
earlier sections and will take total responsibility for mobilizing all the survey equipments, 
vessels and the requisite personal and complete the surveys as required within the 
stipulated time. 
 
10.2   In order to avoid serious time lag between field survey and submission of final 
survey charts/drawing the contractor is expected to setup a base office at a suitable town 
where periodically the field data collected are brought and plotting works are carried out. 
This is also expected to help the contractor to fulfill the gaps in information before 
finalisation.  
 
10.3   The contractor will provide free access to the Engineer - in charge who will inspect 
and verify the data during the field work stage itself. Any correction pointed out should be 
carried out and information’s as required should be provided without any undue delay. 
These contracts do not provide for any down time of equipment or boat hence the 
contractor should insure that these are avoided if not kept at minimum. The contractor 
has to arrange transport vehicle, boat for Engineer-in-Charge / representative visit at site. 
 
10.4   IWAI will not accept any liability towards loss damage of any equipment 
vessel/survey equipment or any other type of loss, during the course of execution of 
contract. The contractor shall be responsible for paying all wharfage or other local 
charges.  
 
 
 



Page 53 of 68 

10.5 a) PAYMENT  
 

Payment will be made as per the stages mentioned at Clause 40.1 of General conditions 
of contract. 
 
b) CERTIFICATE OF BILLS 
 
i) Interim bill shall be submitted by the contractor on or before the date fixed for the work 
executed.  
 
ii) Payment on account for amount admissible shall be made on the certification of IWAI 
in charge for the sum to which the contractor is considered entitled by way of interim 
payment for the work executed. 
 
iii) Payment of the contractor’s bill shall be made by the Authority within 30 days from the 
date of submission of the bill subject to the acceptance. 
 
c) PAYMENT OF FINAL BILL 
 
The final bill shall be submitted by the contractor within one month of the date fixed for 
completion of the work or of the date the certificate of completion furnished by the field in 
charge of IWAI. No further claims in this regard unless as specify here in under shall be 
entertained.      
 
10.6 The Engineer-in-charge or his representative will inspect, co-ordinate, and certify 
the work. He has the right to inspect at any time during the contract period for which 
contractor’s authorized agent shall be available at site during such inspection.  
 
10.7 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the Contractor or his authorised representative. The Contractor 
shall, without extra charge, provide assistance with every appliance, labour and other 
things necessary for measurement. 
In case, if the quantity exceeds the awarded quantity, the Contractor shall inform to 
the Engineer-in-Charge or his authorized representative before completion of the 
awarded quantity and seek prior approval before undertaking such extra work. The 
Engineer-in-Charge or his authorized representative will examine such work as per 
agreement clauses. The limit of variation of work is ±20%.  
 
10.8 Details of Bench Marks, Satellite Imageries, Topsheets, previous available 
reports/data will be supplied by IWAI, with required undertaking. An introductory 
letter will be issued by IWAI to the successful bidder for collecting other 
information from State / Central Government. 
 
10.9 In case of any obstruction in conducting the survey in the awarded stretch during the 
contract period, due to any Atomic/ Thermal Power Plant etc., IWAI will issue introductory 
letter. Contractor will provide contact details of such authorities, photo ID of survey 
personnel to be deployed in such area. 
 
11.0 OTHER CONDITIONS 
(i) If the contractor’s personnel or any outside labour employed to work during execution 
of contract, breaks or damages/destroys any building, road, kerb, water pipe, fence, 
bund, wires, trees, crop, fruit or cultivated ground during the period of agreement, the 
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same shall be made good by the contractor at his own expenses or in default the IWAI 
may cause the same to be made good by other sources and deduct the expenses from 
any sums that may be then or at any time thereafter may become due to the contractor.  
 
(ii) The prices shall include all the taxes, levies cess, octroi, excise service tax or any 
other local or central taxes as applicable/ charged by Center or State Government. No 
extra in this regard shall be paid.  
 
(iii) No forms regarding sales tax, trade tax or any other exemption, etc. will be supplied 
by IWAI. However, department would assist to the contractor for arranging these 
documents at contractors cost by writing to the concerned authorities only. Supply or 
arrangement of these forms, if required, shall be responsibility of the contractor.  
 
(iv) All arrangements for establishment, watch & ward of stores and security of sites, 
permits, license, appropriate vehicles for transportation, handling, etc. shall have to be 
made by the contractor at his own cost and nothing extra on this account shall be paid.  
 
(v) The right to award split up work or to reject the offer without assigning any reason is 
reserved with the Authority.  
 
(vi) The rate shall be quoted only in Indian Rupees and payment shall be made in Indian 
Rupees only.  
 
(vii) In case of delay in work E-I-C may reduce the quantity of work without affecting the 
main objective of the project.  
 
(viii) The income tax as applicable will be deducted from the running bill and final bill and 
to that effect a certificate will be issued.  
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7.0 TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

                                                                                                                                Date: 

To, 

______________________ 

______________________ 

______________________ 

______________________                                                                                                                

______________________ 

 

Sub: Acceptance of Terms & Conditions of Tender. 

Tender Reference No: ________________________ 

Name of Tender / Work: - 
________________________________________________________________________________________
________________________________________________________________________________ 

Dear Sir, 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work’  
from the web site(s) namely: 
____________________________________________________________________________________ 

as per your advertisement, given in the above mentioned website(s).   

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender documents 
from Page No. _______ to ______ (including all documents like annexure(s), schedule(s), etc .,), which 
form part of the contract agreement and I / we shall abide hereby by the terms / conditions / clauses 
contained therein. 

3. The corrigendum(s) issued from time to time by your department/ organisation too have also been 
taken into consideration, while submitting this acceptance letter.   

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) / 
corrigendum(s) in its totality / entirety.  

5. In case any provisions of this tender are found violated by us, then your department/ organisation 
shall without prejudice to any other right or remedy be at liberty to reject this tender/bid including the 
forfeiture of the full said earnest money deposit absolutely.  

 

Yours Faithfully, 

(Signature of the Bidder, with Official Seal) 
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PROFORMA - I 
 

TIME SCHEDULE 
 
 

SUB: Detailed hydrographic survey in NW-4 (South Buckingham Canal) 
 
 
 

Work Schedule 
Period of work 
(No of Days/weeks) 
required) 

1. Shollinganur Bridge to Thiruvanmiyur Bridge (9Km)  

2. Kalpakkam to Puducherry (75Kms)   
  

 
 
 
 

(Signature of Bidder) 
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PROFORMA - II 
 

LIST OF KEY PERSONNEL PROPOSED TO BE DEPLOYED BY 
CONTRACTOR ON THIS WORK 

 
 

Sl.No.  
Name 

 
Designation 

Qualification 
and Experience 

    

 
 
 
 
 

(Signature of Bidder) 
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8.0 Questionnaire 
Detailed Information on Contractors Experience and Financial viability 

 
General : 
 

1. Name & Address of the firm : 
 
 
 

2. Status of the firm: (Private/Govt/Public Undertaking) 
 

3. Registered office address: 
 
 
 
Telephone……………………… Fax…………….. 
 

4. Director’s/Owners Name: 
 

5. No. of employees working in the office : Skilled  Unskilled 
 
Permanent ……… ……….. 
 
Temporary ……… ……….. 
 

6. Qualifications & experience of the Director and other key staff proposed to 
engaged for above survey 
 

7. Authorised capital of the company (in Rs. …… Lakhs only) 
 

8. Have you been registered with any Govt. /Public Sector Organisation. (Yes/No), if 
so furnish the details …………. 
 

Technical : 
 
Give details in a statement form of the work carried out by the firm during last 5 
years. 
 
a) Type of Work done. 
b) Cost of each work done. 
c) Furnish details regarding target dates and actual dates of completion of 

works/surveys with names and address of clients. 
d) Please indicate the field of specialization of the firm/company in brief. 
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Relevant Experience : 
 

a) Details of hydrographic surveys. 
b) Details of personnel. 
c) Detailed bio data of hydrographic surveyors proposed to be deployed and state if 

they are presently employed in your firm. 
d) It is essential that senior surveyors proposed to lead the survey units should have 

adequate river survey and navigation experience. Hence relevant information on 
this must be included. 

e) Furnish list of survey job on hand along with deployment schedule of survey 
personnel and equipment. 

 
Financial : 
 

a) Details of companies corporate profiles from inception 
b) Firms Bankers 
c) Attested copies of income tax clearance certificates for the last assessment year 

and preceding two years.  
Equipment : 
 

a) Echo Sounder: Make:    Frequency:  
b) Total Station: Make :    Accuracy: 
c) Auto Level : Make :      
d) DGPS :Make:     Accuracy 
e) Soil Sampling device: 
f) Water Sampling Device 
g) Details of Hydrographic Survey Software: 
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9.0 DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH 
ELECTRONIC FUND TRANSFER SYSTEM. 
(TO BE FURNISHED BY THE BIDDER ON ITS LETTER HEAD) 

NAME OF THE PROJECT: Detailed hydrographic survey in NW-4 (South Buckingham 
Canal) 

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW. 

We ____________________ (Name of the Bidder) hereby request you to give our payments by crediting 
our bank account directly by E-payment mode as per account details give below. We hereby undertake to 
intimate IWAI in case of any change in particulars given below and will not hold IWAI responsible for any 
delay I default due to any technical reasons beyond IWAI’s control:- 

Bank Account Number   :______________________________ 

RTGS/NEFT/IFSC Code    :______________________________ 

NAME OF THE BANK    :______________________________ 

ADDRESS OF THE BRANCH OF THE BANK :______________________________ 

BRANCH CODE     :______________________________ 

ACCOUNT TYPE (SAVING/CURRENT/OTHERS):______________________________ 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 

I/WE hereby declare that the particulars given above are correct and complete if the transaction is 
delayed or credit is not affected at all for reasons of incomplete or incorrect information. I/We would not 
hold IWAI responsible. 

Signature of Authorized Signatory 

Date: 

BANK CERTIFICATION 

It is certified that above mentioned beneficiary holds a bank account No                                    with our 
branch and the bank particulars mentioned above are correct. 

 

Date         Authorized Signatory 

Authorization No.________ 

Name:____________________ 

Official Seal/Stamp  
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DETAILED HYDROGRAPHIC SURVEY IN NW-4 
(SOUTH BUCKINGHAM CANAL) 

 

 

 

PART – II 

 

10.0 PRICE BID 
 
 

 

 

 

 

 

 

 

 

 



Page 62 of 68 

SCHEDULE OF QUANTITIES 

“Detailed hydrographic survey in NW-4 (South Buckingham Canal)” 
 

Tender Inviting Authority: Inland Waterways Autherity Of India Noida(UP) 3   

Name of Work: Detailed Hydrographic Survey in National Waterway -4 (South 
Buckingham Canal) 

BoQ_Ver
2.0   

Contract No. IWAI/HY/NW-4/SBC/EXT./2014 
Yes   

Bidder 
Name: 

            

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the same 

should be uploaded after filling the relevent columns, else the bidder is liable to be 
rejected for this tender. Bidders are allowed to enter the Bidder Name and Values 

only) 

    

Sl. 
No. 

Item Description 
  

Item 
Code / 
Make 

Qty Units Basic 
Price 

(in. Rs.) 

Tax & 
Duties       

Amount 
(P8*D8) 
In Rs. () 

Total 
Amou
nt In 
Rs. 

(G8+H
8) 

1 2 3 4 5 7 8 13 16 
1.00 To carry out detailed 

Hydrographic survey including, 
bathymetric, topographic 
survey, traversing, current 
meter observations, water level 
observation, collection of 
bottom & water samples and 
its analysis. Mobilisation 
charges of survey units, 
equipment and hiring and 
running charges of vessels, 
insurance of personnel and 
equipment. Preparation of 
charts & reports etc. complete 
in all respect as per TOR.                               
 
(i) Shollinganur Bridge to 
Thiruvanmiyur Bridge 
(9Km): 
(ii) Kalpakkam to 
Puducherry (75Kms) 

item1 1225 Line 
Kms 0.00 0.00 0.00 0.00 

***Total in Figures           0.00 0.00 

***Total in Words #NAME? 
(SIGNATURE OF BIDDER) 

DATE :                                                                        NAME & DESIGNATION:                       . 

     NAME OF FIRM & SEAL…….                                         . 
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11.0 
AGREEMENT FORMAT 

 
This agreement made on    day  year  _between the Inland 

Waterways Authority of India (hereinafter called the `IWAI which expression shall 
unless excluded by or repugnant, to the context, be deemed to include heir, successors 
in office) on one part and M/S    (hereinafter called the 
CONTRACTOR which expression, shal l  unless  excluded  by  repugnant  to  the 
context be deemed to include his heirs, executors, Administrators, representatives and 
assigns of successors in office) on the other part. 

 
WHEREAS THE IWAI desirous of undertaking the works 

 
WHEREAS the contractor has offered to execute and complete such works and 

whereas IWAI has accepted the tender of the contractor and WHEREAS the 
contractor has furnished 

 
as security for the due fulfillment for all the conditions of this contract. 

 
NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 
In this agreement words and expression shall have the same meaning as are 

respectively as assigned to them in the conditions of contract hereinafter referred to: 
 

The following documents shall be deemed to form and be read and construed as 
part of this agreement VIZ. 

 
i) (a) Notice Inviting Tenders 

 
(b) Tender form 

 
(c) Warranty 

 
i) Information & instruction for Tenders  
ii) (a) Schedule: Bill of Quantity 

(b) Annexure 
 

iv) General Conditions of Contract 
 

v) Technical specifications and Special Conditions of Contract 
 
 

The contract agreement has been compiled by the IWAI from the original 
tender   documents a n d    all t h e  c o r r e s p o n d e n c e s  f r o m  t h e  t e n d e r i n g  
s t a g e  t i l l  acceptance.  In the event of any difference arising from the completion of the 
contract, the   original   tender   documents,   contractors o f f e r ,   minutes   of   meetings   
and correspondence between the party ended vide letter No.   may be 
referred to by either party.  These documents shall take precedence over the compiled 
documents. 
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The contractor hereby covenants with the IWAI to complete and maintain the 
“Works” in conformity in all respect, with the provisions of the agreement. 

 
The IWAI hereby covenants to pay the contractor in consideration of such 

completion of works, the contract price at the time and in the manner prescribed by the 
contract. 

 
IN WITNESS WHEREOF the parties hereunto have set their hands and seals on 

the day year first written. 
 
 

For and on behalf of    For and on behalf of  

(Inland Waterways Authority  of India) Contractor  
 
     
Signature ____________________  Signature _____________ 
 
Name &Designation ______________ Name & Designation _______________ 
             
Stamp      Stamp      
 
Witness:      Witness: 
 
1) Signature _________________ 1) Signature _________________ 

 

 

2) Name & Designation______________ 2) Name & Designation____________ 
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12.0 
 

BANK GUARANTEE PROFORMA FOR FURNISHING 
PERFORMANCE GURANTEE 

 
To 
The Chairman 
Inland Waterways Authority of India 
A-13, Sector-1 
Noida- 201301 

 
In consideration for the Chairman, Inland Waterways Authority of India hereinafter 

called „the Authority” having agreed, under the terms and conditions of the Agreement 
dated  ……………….  made  between……..  and  …for  the  due  fulfillment  of  the  said 
Agreement by the Contractor of the terms and conditions contained in the said 
Agreement, on production of  Bank Guarantee for Rs…………………. 
(Rupees…………………….) at the request of…………………. Contractor(s), We (Bank) 
do hereby undertake to pay to the Authority an amount not exceeding 
Rs…………………… against any loss or  damage caused to or suffered, or would be 
caused to or suffered by the Authority by reason of any breach  of  the said 
Contractor(s) of any of the terms or conditions contained in the said Agreement. 

 
2. We…….  do  hereby  undertake  to  pay  the  amount  due  and  payable  under  
this Guarantee  without any demur, merely on a demand from the Authority stating 
that the amount claimed is due by  way of loss or damage caused to or would be 
caused to or suffered by the authority by reason of breach by the said contractor(s) of 
any of the terms or conditions contained in the said Agreement or by reason of  the 
contractor(s)‟s failure to perform the said Agreement,. Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the Bank under 
this guarantee. However, our liability under this guarantee shall be restricted to an
 amount not exceeding Rs……………….. 

 
3. We undertake to pay the authority any money so demanded notwithstanding 
any dispute or  disputes raised by the contractor(s) / suppliers(s) in any suit or 
proceeding pending before any court or  Tribunal relating thereto liability under this 
present being absolute and unequivocal. 

 
The payment so made by us under this Bond shall be valid discharge of our 

liability for payment there under and the contractor(s) / supplier(s) shall have no claim 
against us for making such payment. 

 
4. We,  ………………….  further  agree  that  the  guarantee  herein  contained  
shall remain in full force and effect during the period that would be taken for the 
performance of the said Agreement and that it  shall continue to be enforceable till all 
the dues of the Authority under or by virtue of the said Agreement have been fully and 
its claim satisfied or  discharge  or  till….......................  Certify  that  the  terms  and  
conditions  of  the  said Agreement  have  been  fully  and  properly  carried  out  by  
the  said   Contactor(s)  and accordingly discharges this Guarantee after…….. years 
from the date of completion of the said contract unless a demand or claim under this 
Guarantee is served in writing on the bank but before the expiry of the said period of 
………………. years in which case it shall be enforceable against the bank 
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notwithstanding the fact that the same is enforced after the expiry of the said period of 
……………..years. 
 
5. We,…………………..further agree with the Authority that the Authority shall have 
the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said Agreement or 
to extend time of performance by the said  Contractor(s) from time to time or to 
postpone for any time or from  time  to  time  any  of  the  powers  exercisable  by  the  
Authority  against  the  said Contactor(s) and to forbear or enforce any of the terms and 
conditions relating to the said Agreement and we shall not be relived from  our liability 
by reason of any such variation, or extension  being granted to the said Contractor(s) or 
for any forbearance, act or omission on the part of the Authority or any indulgence by the 
Authority to the said Contractor(s) or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for the provision, have effect of so relieving 
us. 

 
6. It shall not be necessary for the Authority to proceed against the Contractor 
before proceeding  against  the  Bank  and  the  Guarantee  herein  contained  shall  be  
enforceable against the Bank notwithstanding any security which the Authority may 
have obtained or obtain from the Contactor shall at the time when proceedings are 
taken against the Bank hereunder be outstanding or unrealized. 

 
7. Notwithstanding anything contained herein above our liability under the 
guarantee is restricted to  Rs……………. and shall remain in force 
until……………….Unless a claim or suit under this guarantee is filed with us on or 
before……………………   ALL OUR RIGHTS UNDER THE GUARANTEE SHALL BE 
FORFEITED and the bank shall be relieved and discharged from all liabilities therein. 

 
8. This Guarantee will not be discharged due to the change in the constitution of 
the Bank or the Contractor(s) / supplier(s). 

 
9. We,…………. lastly undertake not to revoke this Guarantee during its currency 
except with the previous consent of the Authority in writing. 

 
Dated the …………date of…………..200… for…………………………… (indicate the name 
of Bank)  
Signature…………………………. 
Name of the Officer………………………. (in Block Capitals) Designation of 
Code No………………………………….. 
Name of the Bank and Branch. 
With complete address ,Phone, fax and e-mail. 
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