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FOR 
 

CONSTRUCTION OF BOUNDARY AND RETAINING WALL 

AT BHAGALPUR TERMINAL 
 

 
 

 

TENDER No. : IWAI/PTN/17(13)/BGP/Terminal/2017-18 
 

 

 

 

 

 

 

 

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

Head Office:  A-13, Sector – 1, Noida-201 301 (U.P.) 

 

Regional Office- Jalmarg Path, Gaighat, P.O.-  Gulzarbaghh, 

Patna - 800 007,Telephone No.0612-2310026, 2310029 
Website: http://iwai.gov.in, http://eprocure.gov.in/eprocure/app 

E-mail: dirpat.iwai@nic.in 

http://iwai.gov.in/
http://eprocure.gov.in/eprocure/app
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CHECK LIST 
 

 

The technical bid shall be submitted online along with scanned copy of the following 

documents. 

 
 

i) Scanned copy of tender document duly signed by the contractor. 

 

ii) Scanned copy of tender acceptance letter (To be given on Company Letter Head)  
 

as per tender. 

 

iii) Scanned copy of e-receipt of RTGS/NEFT for EMD and tender cost as per tender. 

 

iv) Scanned copy of GST, PAN and firm registration certificate from concerned authority as 

per tender. 

 

v) Scanned copy of experience and latest solvency certificate as per tender. 

 

vi) Scanned copy of letter of authority for signing and negotiation. 

 

vii) Scanned copy of audited balance sheet for last 3 years and cancelled cheque for e-

payment as per tender. 

 

viii) Scanned copy of signed declaration of no alteration and undertaking for no black listing 

as per tender. 

 

ix) Scanned copy of salary paid not less than the wages notified under the minimum wages 

Act of the Government of India. 

 

x) Scanned copy of any other information if required as per tender to be attached. 
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TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 

Date:…………….. 

To, 

______________________ 

______________________ 

______________________ 

______________________  

 

Sub: Acceptance of Terms & Conditions of Tender. 

 

Tender Reference No: TENDER No. : IWAI/PTN/17(13)/BGP/TERMINAL/2017-18 

 

 

 

Name of Tender / Work: - Construction of Boundary and Retaining wall at Bhagalpur      

Terminal 

 

Dear Sir, 

 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned „Tender / 

Work‟ from the web site(s) namely: 

_____________________________________________________________________________ 

 

as per your advertisement, given in the above-mentioned website(s).   

 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 

documents from Page No.  _______ (including all documents like annexure(s), schedule(s), etc 

.,), which form part of the contract agreement and I / we shall abide hereby by the terms / 

conditions / clauses contained therein. 

 

3. The corrigendum(s) issued from time to time by your department/ organization too has also 

been taken into consideration, while submitting this acceptance letter.   

 

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender 

document(s) / corrigendum(s) in its totality / entirety.  

 

5. In case any provisions of this tender are found violated , then your department/ organization 

shall without prejudice to any other right or remedy be at liberty to reject this tender/bid 

including the forfeiture of the full said earnest money deposit absolutely.  

 

                                                                                                                               Yours faithfully 

                                                                                     

 

 

             (Signature of the Bidder, with Official Seal) 
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WALL AT BHAGALPUR TERMINAL 
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TECHNICAL BID 
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INLAND WATERWAYS AUTHORITY OF INDIA 

Gaighat, Patna – 800007 (Bihar).  

Ph:  -0612-2310026 & 2310029, 
 

E-tender No- IWAI/PTN/17(13)/BGP/TERMINAL/2017-18 

 
E-tender is invited from the experienced 
contractors for Construction of Boundary 

and Retaining wall at Bhagalpur Terminal 

Estimated Cost of work/ Cost of tender 

paper/ EMD are available at web site. Date 

of downloading of online tender from 
15.12.2017 to 28.12.2017. Last date for 

submission of online tender is 28.12.2017 

upto 15:00 hrs and date of opening of 

tender is 29.12.2017. For details visit web 

site:-http://iwai.nic.in and 

https://eprocure.gov.in/eprocure/app but 
online submission will be through 

https://eprocure.gov.in/eprocure/app 

 

.         -sd- 
DIRECTOR 

 

 

 

 

 

http://iwai.nic.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Shipping, Govt. of India) 

Head Office :  A-13, Sector – 1, Noida-201 301 (U.P.) 

Regional Office- Jalmarg Path, Gaighat, P.O.-  Gulzarbagh, 

Patna - 800 007,Telephone No.0612-2310026, 2310029 
Website: http://iwai.gov.in, http://eprocure.gov.in/eprocure/app 

E-mail: dirpat.iwai@nic.in 

 
 

DETAILS OF NOTICE INVITING E-TENDER  

 

Tender no. IWAI/PTN/17(13)/BGP/TERMINAL/2017-18 
 

1. IWAI invites Online tender/Bids in two cover system (Cover I - Technical bid and Cover 

II - Price bid) from reputed & experienced Civil contractor for Construction of Boundary 

and Retaining wall at Bhagalpur Terminal. The Bids will placed online at 

https://eprocure.gov.in/eprocure/app. Tender document may be downloaded from the 

https://eprocure.gov.in/eprocure/app. as per the schedule as given in critical date sheet as 

under:- 

 
  Estimated Cost of the work, EMD requirement and Critical Dates are as under:- 
 
Name of Works Construction of Boundary and Retaining wall at 

Bhagalpur Terminal. 

Date of Publishing 15.12.2017 

Document Download Start Date & Time 15.12.2017     12:00 Hrs. 

Pre-Bid Date & Time Nil 
Bid Submission start Date & Time 15.12.2017     13:00 Hrs. 

Bid Closing/Document Download End Date & Time 28.12.2017     15:00 Hrs. 
Bid Opening Date & Time 29.12.2017     15:30 Hrs. 

Estimated Cost (Rs. in Lakhs) including all taxes 
except GST  as applicable 

20.03 Lakhs 

Tender Fee(Rs) 2000.00 

EMD (Rs) 40100 

Solvency (Rs. In Lakhs) 8.15 Lakhs 
 

 

 
 

2. Bids shall be submitted online only at CPPP website https:\\eprocure.gov.in/eprocure/app 

Manual bids shall not be accepted and liable to be rejected. 

 

3. The Copy of e-receipts in respect of cost of tender document, earnest money, other 

documents in original as asked in this tender document must be delivered at the office of 

Director, IWAI, Jalmarg Path, Gaighat, Gulzarbagh, Patna-800007 on or before bid 

opening date as mentioned in critical date sheet. Bidder shall likely to be liable for 

legal action for non-submission of original payment instrument like RTGS/NEFT 

certificate etc., against the submitted bid. Cost of the tender paid shall be non-refundable. 

 

4. The tenderer shall have to meet the following pre-qualification criteria: 

 

i. The tenderer shall be registered with Central Public Works Department, Railways, 

MES and State PWD/ Irrigation Department or non-registered contractors having 

experience of working with IWAI. 

 

http://iwai.gov.in/
http://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app.
https://eprocure.gov.in/eprocure/app.Tender
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ii. Average annual financial turnover during last three years ending of the previous 

financial year, should be at least 30% of the cost. Experience of having successfully 

completed similar works / civil works during last seven years ending last day of 

month previous to the one in which this tender is invited should be either of 

following: 
 

(a) Three similar works costing not less than 40% of the estimated cost; or  

 

(b) Two similar works costing not less than 50% of the estimated cost; or  

 

(c) One similar work completed not less than 80% of the estimated cost  

 

iii. Latest certificate of solvency from nationalized / scheduled Bank included in the second 

schedule of the RBI Act for not less than the value indicated in below table.  

 

iv. The tenderer shall agree to the terms & conditions of the tender and return the tender 

duly signed in each page for agreeing the same. 

 
13) The tenderer shall submit required Earnest Money Deposit by RTGS/NEFT only 

payable in favour of “IWAI Fund Bond” in the A/c No. 0352101045139, IFSC 
Code: CNRB0000352, Canara Bank, Main Branch, South Gandhi Maidan, Patna-
800001. Any/all submissions made without the earnest money and/or after the date 
mentioned hereinafter in clause 5 shall be deemed to be rejected. However Micro, Small 

and Medium Enterprises (MSME)/NSIC or are registered with the Central Purchase 
Organization Ministry or Department or Startups as recognized by Department of 
Industrial Policy & Promotion (DIPP) are exempted from depositing EMD and Tender 
Fee.  

 

The scan copy of RTGS/NEFT receipt for tender cost and EMD with Transaction ID 

must be enclosed along with the e-bid. In case of the EMD and tender fee receipt are not 

enclosed along with e-bid, the bid is liable for rejection. 

 

v. Similar work shall mean works of Construction of Boundary wall, Retaining Wall, 

Sentry Post, Generator room & other developmental works along with fabrication and 

erection of gate or other civil construction works etc  

 

vi. The firm should not have incurred loss for more than 2 years during preceding five 

years ending 31
st
 March, 2017.   

 

vii. The firm should have valid Permanent Account Number (PAN) and GST registration.  

 

Parties fulfilling the above indicative eligibility criteria can download tender 

document from the “https://eprocure.gov.in/eprocure/app” and IWAI‟s website 

“www.iwai.nic.in”.  Bidders submitting the downloaded version of tender document is 

required to submit Rs 2000/- (Rupees Two thousand only) i.e. an amount equal to the cost 

of tender document along with tender in the form of RTGS/NEFT made in favour of 

„IWAI Fund Bond‟ payable in the A/c No. 0352101045139, IFSC Code: CNRB0000352, 

Canara Bank, Main Branch, South Gandi Maidan, Patna-800001..  

 

A signed declaration stating that no alteration has been made in any form in the downloaded 

tender document is to be enclosed with the tender by the bidder for downloaded tenders. Site can 

be inspected on all the working days during office hours. IWAI reserves the right to reject any or 

all the tender without assigning any reason thereof.   

 

5. The firm may quote for work of indicated above and completed bids as per terms & 

            Conditions mentioned in the tender document should be online submission at       

            https://eprocure.gov.in/eprocure/app by 15:00 hrs. up to 28.12.2017 and it will be  

            opened on 29.12.2017 at 15:30 hrs. 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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6. Estimated Cost of the work and other details are as under:  

 

Sl.   

No 
Name of Work 

Estimated Cost 

(In Rs.) including  all 

taxes except GST  as 

applicable 

EMD 

(in Rs.) 

Bank solvency 

required                 

(In Rs. Lakh) 

1 

Construction of Boundary 

and Retaining wall at 

Bhagalpur Terminal. 

20,03,374/- 40,100 

 

8.15 

 

7. The price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 

offered should be entered in the allotted space only and uploaded after filling the relevant 

columns. The Price Bid/BOQ template must not be modified/replaced by the bidder, else 

the bid submitted is liable to be rejected for this tender. 

 

8. For special attention 

 

 All tenderers are cautioned that tenders containing any deviation whatsoever from 

the terms and conditions, specifications as contained in the tender documents are 

liable to be rejected as non-responsive. 

 

 The tender shall have to be submitted bid online in two bid format, the first part 

i.e.” Technical bid” should contain the scanned copy of entire tender document 

duly signed in all places, details of machineries, technical manpower, work 

schedule, and earnest money deposit only but not the price bid. Second part i.e.” 

Financial bid” shall contain only the rates of the item of work as in schedule A 

these price bid (BOQ of Construction of Boundary and Retaining wall at 

Bhagalpur Terminal. as per format provided along with this tender. Each bid shall 

be submitted in online separate covers super scribing as “technical bid” and 

“financial bid”.  

 

9. Earnest Money Deposit (EMD) and tender cost must accompany each tender and tender 

not accompanied by the EMD and tender cost shall be rejected as NON-RESPONSIVE. 

However Micro, Small and Medium Enterprises (MSME)/NSIC or are registered with 

the Central Purchase Organization Ministry or Department or Startups as recognized 

by Department of Industrial Policy & Promotion (DIPP) are exempted from depositing 

EMD and Tender Fee. The EMD and tender cost for an amount as specified above shall 

be submitted in the technical bid. 

 

 

10. Opening of Tenders & Evaluation 

 

(a) Tenders will be opened online by the tender evaluation committee at IWAI, Jalmarg 

Path, Gaighat, Gulzarbagh, Patna-800007 at 15:30 hrs on 29.12.2017 in the presence of 

representative of the tenders who choose to remain present. 

 

(b) After the online opening of the tenders, the first part i.e. Technical bid will be   evaluated 

by the Tender Evaluation Committee as constituted by the Authority. The second part i.e. 

Price bid will be opened online by the same T.E.C. only for those tenderers who become 

technically qualified after the evaluation of technical on a suitable date. 

 

11. TENDER VALIDITY PERIOD     

 

The tender shall remain valid for a period not less than 90 days after the                                                                      

date of opening of tenders. 
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Tenderer must read “Information & Instruction for Tenders” and be satisfied himself in 

respect to scope and the situation of works or any issue as related to the work as 

considered necessary before the submission of the tenders.  

 

12. The authority shall have the right to reject any or all the tenders and will not be bound to 

accept the lowest or any other offer.  

 

13  The complete bid (hard copy) as per the tender document should reach the office of 

Director, Inland Waterways Authority of India, Jalmarg Path, Gaighat, Gulzarbagh, Patna -

800007, on or before date & time of opening of tender. The technical bid will be opened on 

29.12.2017 at 15:30 hrs in the presence of intending bidders. 

 

14. IWAI reserves the right to accept or reject any or all tenders without assigning any reason 

and no correspondence shall be entertained in this regard. 

 

 

 

DIRECTOR 
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Instructions to the Contractors/Bidders for the e-submission of the bids online through the 

Central Public Procurement Portal for eprocurementhttps://eprocure.gov.in/eprocure/app 

 

1) Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the 

contractors/bidders on the eprocurement/etender portal is a prerequisite for e-tendering.  

 

2) Bidder should do the enrollment in the eProcurement site using the 

https://eprocure.gov.in/eprocure/app option available on the home page. Portal 

enrollment is generally free of charge. During enrollment/registration, the bidders should 

provide the correct/true information including valid email_id. All the correspondence 

shall be made directly with the contractors/bidders through email_id provided. 

 

3) Bidder need to login to the site through their user ID/ password chosen during 

enrollment/registration. 

 

4) Then the Digital Signature Certificate  (Class II or Class III Certificates with signing key 

usage) issued by SIFY/TCS/nCode/eMudra or any Certifying Authority recognized by 

CCA India on eToken/SmartCard, should be registered. 

 

5) The DSC that is registered only should be used by the bidder and should ensure safety of 

the same. 

 

6) Contractor/Bidder may go through the tenders published on the site and download the 

required tender documents/schedules for the tenders he/she is interested. 

 

7) After downloading / getting the tender document/schedules, the Bidder should go 

through them carefully and then submit the documents as asked. 

 

8)  If there are any clarifications, this may be obtained online through the tender site, or 

through the contact details. Bidder should take into account of the corrigendum published 

before submitting the bids online. 

 

9) Bidder then logs in to the site through the secured log in by giving the user id/ password 

chosen during enrolment/registration and then by giving the password of the 

eToken/SmartCard to access DSC. 

 

10) Bidder selects the tender which he/she is interested in by using the search option & then 

moves it to the „my favourites‟ folder. 

 

11) From my favourites folder, he selects the tender to view all the details indicated. 

 

12) It is construed that the bidder has read all the terms and conditions before submitting 

their offer. Bidder should go through the tender schedules carefully and upload the 

documents as asked; otherwise, the bid will be rejected. 

 

13) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 

the tender document/schedule and generally, they can be in PDF/xls/rar/jpg/dwf formats. 

If there is more than one document, they can be clubbed together and can be provided in 

the requested format. Each document to be uploaded through online for the tenders 

should be less than 2 MB. If any document is more than 2MB, it can be reduced through 

zip/rar and the same can be uploaded, if permitted.  

 

14) If there are any clarifications, this may be obtained through the site, or during the pre-bid 

meeting if any. Bidder should take into account the corrigendum published from time to 

time before submitting the online bids. 
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15) The Bidders can update well in advance, the documents such as certificates, annual report 

details etc., under My Space option and these can be selected as per tender requirements 

and then send along with bid documents during bid submission. This will facilitate the 

bid submission process faster by reducing upload time of bids. 

 

16)  Bidder should submit the Tender Fee/ EMD as specified in the tender. The original 

payment e-receipt should be posted/couriered/given in person to the Tender Inviting 

Authority within the due date as mentioned in this tender document. Scanned copy 

of the e-receipt should be uploaded as part of the offer, if asked for.  

 

17) While submitting the bids online, the bidder reads the terms & conditions and accepts the 

same to proceed further to submit the bid packets. 

 

18) The bidder has to select the payment option as offline to pay the Tender Fee/ EMD as 

applicable and enter details of the instruments. 

  

19) The details of the RTGS/NEFT instrument, physically sent, should tally with the details 

available in the scanned copy and the data entered during bid submission time. Otherwise 

submitted bid will not be acceptable. 

 

20) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the bids and 

uploading their offers shall be deemed to be a confirmation that they have read all 

sections and pages of the bid document including General conditions of contract without 

any exception and have understood the entire document and are clear about the 

requirements of the tender requirements. 

 

21) The bidder has to upload the relevant files required as indicated in the cover content. In 

case of any irrelevant files, the bid will be rejected. 

 

22) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 

offered should be entered in the allotted space only and uploaded after filling the relevant 

coulmns. The PriceBid/BOQ template must not be modified/replaced by the bidder, else 

the bid submitted is liable to be rejected for this tender. 

 

23) The bidders are requested to submit the bids through online e-tendering system to the 

Tender Inviting Authority (TIA) well before the bid submission end date & time (as per 

Server System Clock). The TIA will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders at the eleventh hour. 

 

24) After the bid submission, the acknowledgement number, given by the e-tendering system 

should be printed by the bidder and kept as a record of evidence for online submission of 

bid for the particular tender and will also act as an entry pass to participate in the bid 

opening date. 

 

25) The bidder should ensure/see that the bid documents submitted should be free from virus 

and if the documents could not be opened, due to virus, during tender opening, the bid is 

likely/liable to be rejected. 

 

26)  The time settings fixed in the server side & displayed at the top of the tender site, will be 

valid for all actions of requesting, bid submission, bid opening etc., in the e-tender 

system. The bidders should follow this time during bid submission. 

 

27)  All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 
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unauthorized persons during bid submission & not be viewable by any one until the time 

of bid opening. 

 

28) Any bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 

encryption using buyers/bid openers public keys. Overall, the uploaded tender documents 

become readable only after the tender opening by the authorized bid openers. 

 

29)  The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 

 

30) The bidder should logout of the tendering system using the normal logout option 

available at the top right hand corner and not by selecting the (X) exit option in the 

browser.  

 

31. Any queries relating to the process of online bid submission or queries relating to  CPP 

Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number 

for the helpdesk is 1800 233 7315                                         
 

32. Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the relevant 

contact person given below:-  

 

E-mail : iwaiptn@rediffmail.com,  dirpat.iwai@nic.in 

Contact Telephone Numbers: - 0612-2310026                        

 person : Sh. A.K.Singh, Dy.Director 
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FORM OF TENDER 

To, 

 THE DIRECTOR, 

 INLAND WATERWAYS AUTHORITY OF INDIA, 

          JALMARG PATH, GAIGHAT, 

GULZARBAGH 

PATNA-800007, BIHAR 
 

Name of Work: Construction of Boundary and Retaining wall at Bhagalpur Terminal. 

 

Sir, 

 

1. Having visited the site and examined the information and instructions for submission of 

tender, general conditions of contract, Special Condition of contracts, Technical, General 

and Detailed specification, Schedules and Bill of Quantities, agreement and bank 

guarantee forms, etc for the above named works, I/ We hereby tender for execution of the 

works referred to in the tender documents in conformity with the said Conditions of 

Contract, Specifications, Schedule of quantities for the sum as stated in Bill of quantities 

of this tender Document or such other sum as may be ascertained in accordance with the 

said conditions of contract. 

 

2. I/ We undertake to complete and Deliver the whole of the works comprised in the 

Contract within the time as stated in the tender and also in accordance in all respects with 

the specifications, designs, drawings and instructions as mentioned in the tender 

documents. 

 

3. I am tendering for the works mentioned in the table below and submitting the EMD for 

the above work of NW-1 in the form of RTGS/NEFT in favour of IWAI Fund Bond 

payable at Patna at any Nationalized / schedule bank as per the details given therein: 
 

Sl.  

No 
Name of terminal  

RTGS/NEFT 

ID No. & 

Date 

 

EMD    

(Rs.) 

Details of  Bank 

(Name of Bank, 

Branch & 

address) 

 

1. 
Construction of Boundary 

and Retaining wall at 

Bhagalpur Terminal. 

   

 

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 

90 days from the date of opening of price bids or extension thereto as required by the 

IWAI and not to make any modifications in its terms and conditions. 
 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 

any modifications in the terms and conditions of my/ our tender if I/ We fail to 

commence the execution of the works as above, I/ We shall become liable for forfeiture 

of my/ our Earnest money, as aforesaid and IWAI shall without any prejudice to an other 

right or remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise 

the said earnest money shall be retained by IWAI towards part of  security deposit to 

execute all the works  referred to in the tender documents upon the terms and conditions  

contained or referred to therein and to carry out such deviations as may be ordered.  

Should this tender be accepted, I/ We agree to abide by and fulfill all the terms and 

conditions and provisions of this tender.  No interest is payable on earnest money deposit 

and/ or security deposit. 
 

6. I/ We have independently considered the amount of Liquidated Damages shown in the 

tender hereto and agree that it represents a fair estimate of the loss likely to be suffered 

by IWAI in the event of works not being completed in time. 
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7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when 

called upon by the employer to do so, a contract agreement in the prescribed form.  

Unless and until a formal Agreement is prepared and executed this tender together with 

your written acceptance thereto shall constitute a binding contract. 
 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the 

due performance of the Contract. I/We also declare that the firm has not been banned or 

blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector 

Undertaking. 
 

9. I/ We understand that you are not bound to accept the lowest or any tender you may 

receive and may reject all or any tender without assigning any reason. 
 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 

conditions, specifications etc. as contained in the tender document, and it is further 

certified that it does not contain any deviation to the aforesaid documents. 
 

Date ………………..      Signature ………………… 

        Name ……………………. 

        Designation ……………… 

duly  authorized to sign & submit tender for an on behalf of  

(Name and address of firm) 

       M/s  ………………………………... ……. 

Telephone Nos ……………………………                            

FAX No…………………………...….…… 
Witness : 

Signature…………………….. 

Name : ……………………………. 

Occupation ……………………….. 

Address  ………………………….. 
Telephone nos.    
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WARRANTY FORM 
 

M/s_____________________________________________________________________ 

 

_______________ having its registered office at ________________________  (hereinafter 

referred to as  the  contractor) having carefully studied all the documents,  specifications, 

designs, drawings etc pertaining to the  contract for  works required for the work of 

_______________________________________________________________________ and the 

local and site conditions and having under taken to execute the said works: 

 

DO HEREBY WARRANT THAT: 

1. The contractor is familiar with all the requirements of the contract. 

2. The Contractor has investigated the site and satisfied himself regarding the character of 

the work and local conditions that may affect the work or its performance. 

3. The contractor is satisfied that the work can be performed and completed as required in 

the contract.        

4. The contractor accepts all risks directly or indirectly, connected with the performance of 

the contract. 

5. The contractor has no collusion with other contractors, with any of the men of the 

Engineer-in-Charge or with any other person in Authority to execute the said works 

according to the terms and conditions of the said contract. 

6. The contractor has not been influenced by any statement or promise of the Authority or 

Engineer-in-Charge but only by the contract documents. 

7. The Contractor is financially solvent. 

8. The Contractor is experienced and competent to perform the contract to satisfaction of 

the Engineer-in-Charge. 

9. The Statement submitted by the contractor is true. 

10. The contractor is familiar with all general and special laws, Acts, Ordinance, Rules & 

Regulation of the Municipalities, District, State and Central Government that may affect 

the work, its performance or personnel employed therein or environment. 

         

Date:                                    For and on behalf of the Contractor. 

                                                 

Signature : _____________________ 

        

Name   :  ______________________ 

 

Stamp : _______________________ 
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PART-I 
 

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

 

INFORMATION AND INSTRUCTIONS FOR TENDERERS 

 

(A) The details of work to be carried out and its scope are given in this tender document, 

which also indicate brief descriptions of the work to be executed as per CPWD 

specification 2013 Vol. I to II with up to date correction slips as per relevant code. 

The tenderers are advised to study the same carefully before tendering and they shall be 

deemed to have fully acquainted themselves with the same.  

 

1. The tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders, in respect of the site conditions including but 

not restricting to the following which may influence or affect the work or cost thereof 

under the contract: 

 

a)  Site conditions including access to the site, existing and required roads and other 

means of transport/ communication for use by him in connection with the work; 

 

b) Requirement and availability of land and other facilities for his enabling works, 

colonies, stores & workshop etc. 

 

c) Ground conditions including those bearing upon transportation, disposal, handling and 

storage of materials required for the work or obtained there from; 

 

d) Source of extent of availability of suitable materials including water and labour 

(technical, skilled and unskilled) etc., required for work and Laws and Regulations 

governing their use and employment. 

 

e) Geological, meteorological, topographical, hydrological, morphological and other 

general features of the site and its surroundings as are pertaining to and needed for the 

performance of the work. 

 

f) The type of equipment and facilities needed, preliminary to / for and in the 

performance of the work and; 

 

g) All other information pertaining to and needed for the work including information as 

to the risks, contingencies and other circumstances which may influence or affect the 

work or the cost thereof under this contract. 

 

2. The tenderers shall note that information, if any in regard to the work site and local 

conditions as contained in these tender documents except for the material agreed to be 

supplied by the Authority, has been given merely to assist the tenderer and is not 

warranted to be complete.  

 

3. The tenderers shall note and bear in mind that the Authority (IWAI) shall bear no 

responsibility for the lack of acquaintance with site condition. System etc. or any 

information relating thereto, on their part. The tenderers may at their own cost and interest 

inspect the site to asses the site condition before submitting the bid. The consequence of 

the lack of any   knowledge aforesaid, on the part of the tenderers shall be at their risk and 

cost and no charges or claims whatsoever consequent upon the lack of any information, 

knowledge or understanding shall be entertained or payable by the Authority. 

4. Immediately upon receipt of the Tender documents from the authority, the tenderers are 

urged to submit a written request at least two days prior to the date fixed for pre tender 
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conference to the Engineer-in-Charge issuing the tender, on matters where clarifications or 

additional information is desired, if needed. This clause however will be applicable only in 

the case, if pre bid conference is stipulated. 

 

(B) INSTRUCTIONS FOR SUBMISSION OF BID 

 

1.0 All covering letters and information to be included in the bid shall be submitted along with 

the bid itself. 

 

2.0 This tender schedule is only for the work of “Tender document for Construction of 

Boundary and Retaining wall at Bhagalpur Terminal.  

 

3.0 Estimated cost of works is as under: 

 

Sl.   

No 

Name of work and Location 

 

Estimated Cost                  

(Rs.) 

EMD amount 

(Rs.) 

Bank solvency 

required                         

(Rs. In Lakh) 

1. 

Construction of Boundary and 

Retaining wall at Bhagalpur 

Terminal. 

20,03,374/- 40,100/- 

 

8.15 

 

 

4.0 Tender should be submitted online in two cover system as: 

 Cover -1(Part-I) : Technical & Commercial Bid. 

 Cover -2 (Part-II) : Price Bid of offer. 

 

Cover –1:  The first cover shall be submitted along with the following documents and 

the cover should be super scribed with TECHNICAL/ COMMERCIAL BID for 

Construction of Boundary and Retaining wall at Bhagalpur Terminal. 

 

The technical bid shall be submitted online along with scanned copy of the following 

documents. 
 

a) Original Bid document duly filled in and completed in all respects except prices, signed 

with rubber seal on every page except Financial Bid as a proof of acceptance. 
 

b) Tender Acceptance letter (To be given on Company Letter Head) 
 

c) Blank Performa of schedule of prices (prices not to be filled). 
 

d) EMD and tender cost (E-receipt as prescribed)  

 

e) Registration certificate from concerned Authority. 

 

f) GST registration certificate from concerned Authority. 
 

g) Experience certificate. 

 

h) Latest Bank solvency certificate of from Nationalize /schedule bank as prescribed. 

 

i) Letter of Authority for signing and negotiation of tender (as the case may be). 

 

j) Permanent Account Number (PAN) issued by Income Tax Department. 

 

k) Audited balance sheets along with turn over, profit and loss account for the last 3 years. 
 

l)  Cancelled cheque for E-Payment (As per annexure-III) 
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m) A Signed declaration stating that no alteration has been made in any form in the 

downloaded tender document to be attached. 
 

n) The bidder declaration that they have not been banned or black-listed by any Govt. or 

Quasi Govt.  Agency or Public-Sector Undertaking (PSU). 
 

o) In addition to the above, the contractor is required to submit scanned copy of other 

document if any to full fill all the condition of the tender document and the same may be 

attached after thoroughly read/study failing which he will be treated as technically 

disqualified. 

 

Note: -The Tenderer shall also submit the hard copies of tender in two sealed covers 

(apart from online copy) marked “Cover-1
st
”and “Cover-2

nd
”. The cover 1

st
 shall 

contain the E-receipt of Tender Fee, EMD and technical bids. The cover 2
nd

 shall 

contain the Price bids. In case the first cover is not submitted with E-receipt of 

EMD & Tender Fee in a proper form, the second cover shall not be opened and 

rejected summarily. Both cover-1 & cover-2 are to be placed in a single cover. Duly 

sealed covers containing the hard copies of technical and financial bids will be put in 

a separate single cover which should be sealed. The full name, postal address and 

phone/ Fax of the Bidder shall be written on the bottom left hand corner of each of the 

sealed envelopes. 

 

 

Cover-2:  The second cover shall be submitted along with the following documents 

and the cover should be super scribed with PRICE BID for Construction of Boundary 

and Retaining wall at Bhagalpur Terminal. 

 

(i) Schedule of Prices duly filled in the specified form, i.e. “Schedule of Quantities”  

 

(ii) It may please be noted that this part shall not contain any terms & conditions. Any 

condition given in the price bid (cover-2) will be a sufficient cause for rejection of bid. 

 

(iii) The bidder must ensure to quote the rate of each item of Bill of Quantities. If the bidder 

has omit/left some items then the rate of such items shall be treated as zero value. 

 

5.0 Bidders are advised to submit online quotation strictly based upon technical specification, 

terms and conditions contained in technical specifications, terms and conditions 

contained in documents and not to stipulate any deviations. Any change in this may lead 

to rejection of bid. 

 

6.0 Earnest Money Deposit should be submitted by RTGS/NEFT in favour of “IWAI-FUND 

BOND” payable in the A/c No. 0352101045139, IFSC Code: CNRB0000352, Canara 

Bank, Main Branch, South Gandhi Maidan, Patna- for each terminal.   Bids not 

accompanied with EMD in form of RTGS/NEFT are liable for rejection. 

 

7.0 In case the Bidder decide not to participate for the work, then the downloaded complete 

set of bid document may kindly be withdraw from the e- tender CPPP site. 

 

8.0 The bids can only be submitted in the name of the bidder in whose name the bid 

documents were issued by the IWAI. 

 

9.0 Any annotations or accompanying documentation in the bid shall be in Hindi or English 

language only and in metric system. Tenders filled in any other language will be 

summarily rejected. 
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10.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid 

document has been issued.  The bid shall be duly signed and sealed by an authorized 

person of the bidder‟s organization as following: 

 

(a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his 

full name and full name of his firm with its current business address. 

 

(b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor 

above his full name and full name of his firm with its name and current business address. 

 

(c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of 

the firm above, their full names and current business address, or by a partner holding the 

power of attorney for the firm for signing the Tender in which cases a certified copy of 

the power of attorney shall accompany the Tender. A certified copy of the partnership 

deed and current business address of all the partners of the firm shall also accompany the 

Tender. 

 

(d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be 

signed by a duly authorized person holding the power of attorney for signing the tender in 

which case a certified copy of the power of attorney shall accompany the Tender. Such 

limited company or corporation may be required to furnish satisfactory evidence of its 

existence before the contract is awarded.  „Satisfactory evidence‟ means the certificate of 

incorporation of the limited company or corporation under Indian Companies Act, 1956. 

 

(e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit 

complete information pertaining to each firm in the group and state along with the bid as 

to which of the firm shall have the responsibility for tendering and for completion of the 

contract document and furnish evidence admissible in law in respect of the authority 

assigned to such firm on behalf of the group of firms for tendering and for completion of 

the contract document. The full information and satisfactory evidence pertaining to the 

participation of each member of the group of firm in the firm in the Tender shall be 

furnished alongwith the Tender.  

 

(f) All witnesses and sureties shall be persons of status and their full names, occupations and 

addresses shall be stated below their signatures.  All signatures affixed in each page in the 

tender will be dated.  

 

11.0 Bidders shall clearly indicate their legal constitution and the person signing the tender 

shall state his capacity and the source of his ability to bind the bidder.  The power of 

attorney or authorization or any other document constituting adequate proof of the ability 

of the signatory to bind the bidder shall be annexed to the bid. The Owner may reject 

outright any bid unsupported by adequate proof of the signatory‟s authority. 

 

12.0 The bid document shall be completed in all respects and shall be submitted online 

together with the requisite information and appendices. The Tenderer shall also 

submit the hard copies of Tender in two sealed covers (apart from online copy) 

marked “Cover-1”and “Cover-2”.They shall be complete and free from ambiguity, 

change or inter-relation. In case IWAI requires any information/ clarification(s) from 

the Bidder in respect of the bid documents, the bidder shall be required to furnish the 

same in writing, to IWAI at the earliest where no time is specified by IWAI to furnish the 

same. A failure to furnish the same shall entitle IWAI to cancel/ reject the bid. 

 

13.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages 

shall be separately added. These pages shall be consecutively page numbered and shall 

also be signed by the Bidder. 
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14.0 The Bid documents shall be signed by the bidder on each page. 

 

15.0 Bidders should indicate at the time of quoting against this bid their full postal addresses, 

telephone numbers and other communication details enabling IWAI to contact the bidder 

in case the need so arise. 

 

16.0 Bidder shall set their quotations in firm figures and without qualification.  Each figure 

stated should also be repeated in words and in the event of any discrepancy between the 

amounts stated in figures and words; the amount quoted in words shall be deemed the 

correct amount.  Bid containing qualifying expressions such as “subject to minimum 

acceptance” or “subject to availability of material/ equipment” etc. is liable to be rejected. 

 

17.0 IWAI shall have a unqualified option under the said bid bond to claim the amount there 

under in the event of the Bidder failing to keep the bid valid up to the date specified or 

refusing to accept work or carry it out in accordance with the bid if the IWAI decides to 

award the Work to the Bidder. 

 

18.0 The EMD shall be retained with the IWAI until finalization of tenders.  Further, security 

deposit/Performance Guarantee (PG) as per the clause of Security/PG shall be payable by 

the successful bidder. If the tenderer fails to furnish the security deposit/PG in accordance 

with tender conditions EMD shall be forfeited. In the event of the Bidder becoming the 

successful Contractor the amount of EMD would be adjusted against the Security deposit 

of successful bidder. 

 

19.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders 

within 30 (thirty) days of placement of order to successful bidder. No interest shall be 

payable on EMD by IWAI. 

 

20.0 Late bids, delayed bids received after the stipulated last date and time for receipt of bids, 

due to any reasons whatsoever will not be considered. 

 

21.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 

intending tenderers who may be present at the date and time of opening informed in the 

bid document or subsequently.  If any of the tenderer or his agent is not present at the 

time of opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, 

prepare a statement of the attested and unattested corrections in the tender over their 

signature.  Such a list shall then be binding on the absentee tenderer. 

 

22.0  The successful tenderers shall be required to execute a contract agreement in the given 

format. In case of any refusal/ failure on the part of such successful tenderer to execute 

such a contract shall be deemed to be a failure on the part of such successful bidder to 

comply with the terms contained herein. 

 

23.0      Suspension of Business of Contractor 

 

 As per clause No 23.2 & 23.3 of CPWD Enlistment rule -2005 modified upto 

08.07.2013 suspension of business and removed from the list and are not eligible for 

award of any work whenever adverse report related to adverse performance, 

misbehavior, direct and indirect involvement in threatening, making false 

complaint, filing legal suites for playful reasons, hampering tender process or 

execution of contract or any act, omission or commission etc. damaging the 

reputation of department / Officer or other type of complaint considered fit by 

Authority,. 
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24. Banned or Blacklisted Contractors  

 

The bidder shall give a declaration that they have not been banned or black-listed 

by any Govt. or Quasi Govt.  Agency or Public Sector Undertaking (PSU). 

 

If a bidder has been banned by any Govt. or Quasi Govt. Agency or PSU, this fact must 

be clearly stated and it may not necessarily be a cause of disqualifying the firm. If this 

declaration is not given, the bid shall be rejected as non-responsive. 

 

25 LAST DATE AND TIME FOR SUBMISSION AND OPENING 

 

The tender shall be received on line upto 15.00 hrs. on 28.12.2017 and shall be opened at 

15:30 hrs. on 29.12.2017  in the presence of authorized representatives of the tenderers 

who would like to be present at the time of opening. The hard copy of tender should 

reach on or before date of opening of tender. Late receipt of required document shall not 

be considered. 

 

26 EARNEST MONEY DEPOSIT 

 

The tender shall be accompanied with RTGS/NEFT copy as specified in NIT/as 

mentioned in the NIT for respective places, “IWAI FUND BOND” payable in the A/c 

No. 0352101045139, IFSC Code: CNRB0000352, Canara Bank, Main Branch, South 

Gandi Maidan, Patna-800001. 

 

27 CONTRACT 

 

The successful tenderer shall be required to execute a contract agreement with Inland 

Waterways Authority of India (IWAI) in the format enclosed with tender document. 

 

 

28. VALIDITY OF PRICES 

 

The tenderer should quote the rate for various items of work in prescribed schedule. The 

rates quoted should be firm and should be kept valid for consideration for at least 90 days 

from the date of opening of price bids or extension thereto as required by the IWAI and 

not to make any modifications in its terms and conditions. 

 

 

29. DETAILS OF OFFER 

 

i) IWAI reserves the right to segregate the work to one or more parties without 

assigning any reason thereof. 

 

 

iii)      IWAI has the right to reject any or all of the tenders without assigning any 

reasons and will not be bound to accept the lowest or any other tender or to give 

any reason for such decision. 
 

 

 

************** 



24 
 

PART – II  

 

 

To be signed by the bidders‟ and same signatory competent/ authorized to 

sign the relevant contract on behalf of IWAI. 

 
INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

 

BETWEEN 

 

Chairperson, Inland Waterways Authority of India represented through Director, Inland 

Waterways Authority of India, Jalmarg Path, Gaighat, Gulzarbagh, Patnas-800007.  

 

IWAI, (Hereinafter referred as the „Principal/ Owner‟, which expression shall unless repugnant 

to the meaning or context hereof include its successors and permitted assigns) 

 

AND 

 

............................................................................................................. 

(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 

                                    (Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 

hereof include its successors and permitted assigns) 

 

Preamble 

 

WHEREAS the Principal / Owner has floated the Tender (NIT No : 

IWAI/PTN/17(13)/BGP/TERMINAL/2017-18 (hereinafter referred to as “Tender/Bid”) and 

intends to award, under laid down organizational procedure, contract for “Construction of 

Boundary and Retaining wall at Bhagalpur Terminal hereinafter referred to as the “Contract”. 

 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 

rules, regulations, economic use of resources and of fairness/transparency in its relation with its 

Bidder(s) and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 

and Contract between the parties.  

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under: 

 

Article 1: Commitment of the Principal/Owner 

 

1) The Principal/Owner commits itself to take all measures necessary to prevent corruption 

and to observe the following principles: 

 

(a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, demand, 

take a promise for or accept, for self or third person, any material or immaterial benefit 

which the person is not legally entitled to. 
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(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/Owner will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential / additional information through which the Bidder(s) could obtain an 

advantage in relation to the Tender process or the Contract execution. 

 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 

 

2) If the Principal/Owner obtains information on the conduct of any of its employees which 

is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 

1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 

substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance 

Officer and in addition can also initiate disciplinary actions as per its internal laid down 

policies and procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

 

1. It is required that each Bidder/Contractor (including their respective officers, employees 

and agents) adhere to the highest ethical standards, and report to the IWAI all suspected 

acts of fraud or corruption or Coercion or Collusion of which it has knowledge or 

becomes aware, during the tendering process and throughout the negotiation or award of 

a contract.   

 

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 

participation in the Tender process and during the Contract execution: 
 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/Owner‟s employees involved in the 

tender process or execution of the contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the Tender process or during the execution 

of the contract. 
 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-

submission of bids or any other actions to restrict competitiveness or to cartelize in 

the bidding process. 

 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of 

competition or personal gain), or pass on to others, any information or documents 

provided by the Principal/Owner as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or 

transmitted electronically. 

 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses 

of agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian 

Nationality shall disclose names and addresses of foreign agents/representatives, if 

any. Either the Indian agent on behalf of the foreign principal or the foreign principal 

directly could bid in a tender but not both. Further, in cases where an agent 

participate in a tender on behalf of one manufacturer, he shall not be allowed to quote 

on behalf of another manufacturer along with the first manufacturer in a 

subsequent/parallel tender for the same item. 

 



26 
 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or any 

other intermediaries in connection with the award of the Contract. 

 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge 

in fraudulent practice means a willful misrepresentation or omission of facts or 

submission of fake/forged documents in order to induce public official to act in reliance 

thereof, with the purpose of obtaining unjust advantage by or causing damage to justified 

interest of others and/or to influence the procurement process to the detriment of the 

Government interests. 

 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or 

indirectly, where potential or actual injury may befall upon a person, his/ her reputation 

or property to influence their participation in the tendering process). 

 

Article 3: Consequences of Breach 

 

Without prejudice to any rights that may be available to the Principal/Owner under law or 

the Contract or its established policies and laid down procedures, the Principal/Owner shall have 

the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the 

bidder/contractor accepts and undertakes to respect and uphold the Principal/Owner‟s absolute 

right: 

 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, 

such as to put his reliability or credibility in question, the Principal/Owner after giving 14 

days‟ notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) 

from the tender process or terminate/determine the Contract, if already executed or 

exclude the Bidder/Contractor from future contract award processes. The imposition and 

duration of the exclusion will be determined by the severity of transgression and 

determined by the Principal/Owner. Such exclusion may be forever or for a limited 

period as decided by the Principal/Owner.  

 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 

disqualified the Bidder(s) from the tender process prior to the award of the contract or 

terminated/determined the contract or has accrued the right to terminate/determine the 

contract according to Article 3(1), the Principal/Owner apart from exercising any legal 

rights that may have accrued to the Principal/Owner, may in its considered opinion forfeit 

the entire amount of Earnest Money Deposit, Performance Guarantee and Security 

Deposit of the Bidder/Contractor. 

 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder or 

Contractor, or of an employee or a representative or an associate of a bidder or 

Contractor which constitutes corruption within the meaning of IPC Act, or if the 

Principal/Owner has substantive suspicion in this regard, the Principal/Owner will inform 

the same to law enforcing agencies for further investigation. 
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Article 4: Previous Transgression 

 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 

other Company in any country confirming to the anticorruption approach or with Central 

Government or State Government or any other Central/State Public Sector Enterprises in 

India that could justify his exclusion from the Tender process. 

 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing of 

the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by 

him and has installed a suitable corruption prevention system, the Principal/Owner may, 

at its own discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s) of the principles laid down in this agreement/Pact by any 

of its Subcontractors/ sub-vendors.  

  

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 

and Contractors. 

 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/Owner and the bidder, along with the Tender or violate its 

provisions at any stage of the Tender process, from the Tender process. 

 

Article 6: Duration of the Pact 

 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other bidders, till the 

Contract has been awarded. 

 

If any claim is made/lodged during the time, the same shall be binding and continue to be 

valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by the 

Competent Authority, IWAI. 

 

Article 7: Other Provisions 

 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

 

2) Changes and supplements need to be made in writing. Side agreements have not been 

made. 

 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners and 

consortium members. In case of a Company, the Pact must be signed by a representative 

duly authorized by board resolution. 

 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this 

Pact remains valid. In this case, the parties will strive to come to an agreement to their 

original intensions. 
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5) It is agreed term and condition that any dispute or difference arising between the parties 

with regard to the terms of this Integrity Agreement / Pact, any action taken by the 

Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation 

thereof shall not be subject to arbitration.   

 

Article 8: LEGAL AND PRIOR RIGHTS 

 

All rights and remedies of the parties hereto shall be in addition to all the other legal 

rights and remedies belonging to such parties under the Contract and/or law and the same shall 

be deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 

the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over the 

Tender/Contact documents with regard any of the provisions covered under this Integrity Pact. 

 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 

and date first above mentioned in the presence of following witnesses: 

 

 

 

............................................................... 

(For and on behalf of Principal/Owner) 

 

 

 

................................................................. 

(For and on behalf of Bidder/Contractor) 

 

 

WITNESSES: 

 

 

 

 

1. .............................................. 

(signature, name and address) 

 

 

 

 

2. ............................................... 

(signature, name and address) 

 

 

 

 

Place: 

 

Date :  



29 
 

 

 
SCHEDULES 

 

SCHEDULE „A‟ : Salient Features of the work. 
 

Name of Work:  Construction of Boundary and Retaining wall at Bhagalpur Terminal 

 

 

 

Estimated cost of work: The work is estimated to cost Rs. 20.03 lakhs including all taxes 

                                                except GST. This estimate, however, is given merely as a rough guide. 

 

(a) Earnest Money   : Rs. 40,100/- 

(b) Performance  Guarantee             : 5% of tendered value. 

(c) Security Deposit   : 5% of tendered value. 
 

 

SCHEDULE „B‟  : General Rules & Directions with reference to General Conditions of Contract: 

- 

 

(i). Officer inviting tender: - Director, IWAI, Gaighat, Patna-800007   

                   

(ii).  Tender Accepting Authority:- Director, IWAI, Gaighat, Patna-800007 

 

(iii).  (a) Time allowed for submission of Performance Guarantee as per clause 3.1   

 of GCC from the date of issue of letter of acceptance:-            15 days 

 

(b) Maximum allowable extension beyond the period provided in (iii)  

(a) above:-        7 days 

 

(iv) Percentage on Cost of Materials & Labour      

 to cover all overheads and profits:-          15% 

 

(v) Standard Schedule of Rates:-         Reference of DSR/ Market Rates 

 

(vi) Specifications to be followed:-               -------------------- 

 

(vii) Deviation Limit beyond which clause 16.3, 16.4, 16.5 & 16.6:-       25%  

 

(viii) Competent authority of grant extension of time under clause 34:- 

(a) Member(Technical), IWAI (if the 

amount of contract is upto 100 

lakhs). 

 

(b) Vice-Chairman/ Chairperson, IWAI, 

Noida (if the cost of contract is more 

than 100 lakhs & up to 500 lakhs). 

 

(c) Chairman, IWAI, Noida (if the 

amount of contract is more than 500 

lakhs). 

 

 

 

(ix) Competent authority to levy liquidated damages for delay under clause 35:-   
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(d) Member(Technical), IWAI (if the 

amount of contract is upto 100 

lakhs). 

(e) Vice-Chairman/ Chairperson, IWAI, 

Noida (if the cost of contract is more 

than 100 lakhs & up to 500 lakhs). 

(f) Chairman, IWAI, Noida (if the 

amount of contract is more than 500 

lakhs). 

(x) Competent authority to determine the contract as per clause 36:- 

(g) Engineer-in-Charge with the prior 

approval of 

(h) Member Technical), IWAI (if the 

amount of contract is upto 100 

lakhs). 

(i) Vice-Chairman/ Chairperson, IWAI, 

Noida (if the cost of contract is more 

than 100 lakhs & up to 500 lakhs). 

(j) Chairman, IWAI, Noida (if the 

amount of contract is more than 500 

lakhs). 

(xi) Milestones as per table given below: 

(Clause 34.5 & 34.6 shall be applicable only when the amount of the contract is 

more than 10 crores)  

Sl. 

No. 

Milestone Time Allowed (from 

date of start) in months 

Amount to be withheld in case of 

non-achievement of mile stone 

1. 
 

  

2. 
 

  

3. 
 

  

 

(xii) Competent authority to reschedule       Chairman, IWAI, Noida 

 the milestones as per clause 34.5:- 

(xiii) Competent authority for     Engineer-in-Charge with the 

foreclosure of contract in          prior approval of 

full or in part due to      (a) Member Technical), IWAI  

abandonment or reduction     (if the amount of contract is 

in scope of work as per     upto 100 lakhs). 

clause 31:-                 (b) Vice-Chairman/ 

Chairperson, IWAI, Noida (if the cost of 

contract is more than 100 lakhs & up to 

500 lakhs). 

(c) Chairman, IWAI, Noida (if the 

amount of contract is more than 500 

lakhs). 
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GENERAL CONDITIONS OF CONTRACT 
 

C O N T E N T S 

 

 

CLAUSE-1 :  DEFINITIONS  

CLAUSE-2 :       INTERPRETATIONS  

CLAUSE-3 : PERFORMANCE   GUARANTEE 

CLAUSE-4 : SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT    DOCUMENTS  

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE‟S   REPRESENTATIVE  

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11 : CHANGE   IN CONSTITUTION OF THE FIRM TO BE INTIMATED 

CLAUSE-12 : COMMENCEMENT   OF   WORK 

CLAUSE-13 : WORKS TO BE CARRIED OUT   IN ACCORDANCE   WITH   SPECIFICATIONS   DRAWINGS  

  AND ORDERS ETC. 

CLAUSE-14 : SETTING OUT THE WORKS  

CLAUSE-15 : URGENT   WORKS  

CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING 

CLAUSE-17 : CONTRACTOR‟S   SUPERVISION 

CLAUSE-18 : INSTRUCTIONS   AND   NOTICE 

CLAUSE-19 : PLANT   AND   EQUIPMENT  

CLAUSE-20 : PATENT   RIGHTS  

CLAUSE-21 : MATERIALS  

CLAUSE-22 : LAWS    GOVERNING THE   CONTRACT 

CLAUSE-23 : WATCH & WARD AND LIGHTING  

CLAUSE-24 : WORK   DURING   NIGHT OR ON SUNDAYS AND HOLIDAYS  

CLAUSE-25 : LABOUR 

CLAUSE-26 : MATERIALS OBTAINED FROM   EXCAVATION SUCH AS FOSSILS, COINS   ETC. 

CLAUSE-27 : FORCE   MAJEURE 

CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION  THEREOF 

CLAUSE-29 : CONTRACTOR‟S LIABILITY   AND   INSURANCE 

CLAUSE-30 : SUSPENSION   OF   WORKS  

CLAUSE-31 : FORE CLOSURE   OF   CONTRACT   IN   FULL OR   IN PART  DUE  TO ABANDONMENT  OR 

   REDUCTION   IN SCOPE   OF   WORK 

CLAUSE-32 : TERMINATION   OF CONTRACT ON   DEATH  

CLAUSE-33 : CARRYING   OUT PART WORK   AT THE RISK & COST OF TH E CONTRACTOR 

CLAUSE-34 : COMPLETION TIME   AND   EXTENSIONS  

CLAUSE-35 : LIQUIDATED   DAMAGES   FOR DELAY 

CLAUSE-36 : WHEN   THE CONTRACT   CAN BE   DETERMINED  

CLAUSE-37 : INSPECTION AND APPROVAL 

CLAUSE-38 : COMPLETION CERTIFICATE   &  COMPLETION PLANS 

CLAUSE-39 :  MEASUREMENTS 

CLAUSE-40 :  PAYMENT   ON ACCOUNT 

CLAUSE-41 :  TAXES, DUTIES   AND   LEVIES   ETC 

CLAUSE-42 : TAX DEDUCTION   AT   SOURCE 

CLAUSE-43 : PAYMENT   OF   FINAL BILL 

CLAUSE-44 : OVER   PAYMENTS   AND   UNDER PAYMENTS  

CLAUSE-45 : FINALITY   CLAUSE  

CLAUSE-46 : SUM PAYABLE   BY   WAY OF COMPENSATION TO BE CONSIDERED IS     

  REASONABLE  WITHOUT  PREFERENCE TO ACTUAL LOSS 

CLAUSE-47 : SETTLEMENT  OF  DISPUTES  &  ARBITRATION 

CLAUSE-48 : CLAIM 

CLAUSE-49 : INTEREST 

CLAUSE-50 : INCENTIVE  FOR  EARLY  COMPLETION.  
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GENERAL CONDITIONS OF CONTRACT 
          

CLAUSE - 1: DEFINITIONS 

          

In the contract, the following words & expressions shall, unless context otherwise requires, 

have the meaning thereby respectively assigned to them: 

 

i) Contract: means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the Chairman, Inland 

Waterways Authority of India and the contractor, together within the documents referred to 

therein including these conditions, the specifications, designs, drawings and instructions 

issued from time to time by the Engineer-in-charge and all these documents taken together 

shall be deemed to form one contract and shall be complementary to one another          

 

 ii) Contract sum; means the amount arrived at by multiplying the quantities shown in the 

schedule of quantities and price by the respective item rates as allowed. 

          

 iii) Contractor:  means the successful tenderer who is awarded the contract to perform the work 

covered under this tender document and shall be deemed to include the contractor‟s 

successors, executors, representatives or assign approved by the Engineer-in-charge. 

        

 (iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 

 

(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of 

India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 

representatives, successors and assigns. 

 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and 

be In-charge of the works for the purpose of this contract who shall supervise and be in 

charge of the work. 

 

(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by 

the Engineer-in-charge for day to day supervision, checking, taking measurement, checking 

bills, ensuring quality control, inspecting works and other related works for completion of 

the project. 

   

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 

 

(ix) Chief Engineer: means the Chief Engineer of the Authority. 

 

(x) Director means the Director of the Authority, as the case may be. 

 

(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

 

(xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 

 

(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 

Authority, as the case may be  

 

(xiv) Work Order means a letter from the Authority conveying the acceptance of the tender/offer 

subject to such reservations as may have been stated therein. 

 

(xv) Day : means a calendar day beginning and ending  at  mid-night.  

 

(xvi) Week : means seven consecutive calendar days 
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(xvii) Month : means the one Calendar month. 

 

(xviii) Site means the waterway and / or other places through which the works are to be executed. 

 

(xix) Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the work.  

 

(xx) Drawings : means the drawings referred to in the specifications  and  / or appended with the  

tender  document,  any modifications  of such drawings approved in writing  by  the 

Engineer-in-Charge  and shall also include  drawings  issued for  actual  execution of the 

work time to time by  the  Engineer-in-Charge. 

         

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge 

become necessary at the time of execution and / or during the progress of work to obviate 

any risk or accident or failure or to obviate any risk of damage to the vessel structure, or 

required to accelerate the progress of work or which becomes necessary for security or for 

any other reason the Engineer-in-Charge may deem expedient. 

 

(xxii) Work/ works: means work / works to be executed in accordance with the contract. 

 

(xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to the 

tender papers or the standard schedule of rates of the govt. mentioned with the amendments 

thereto issued up to the date of receipt of the tender. 

 

(xxiv) District specifications means the specifications followed by the State Government in the area 

where the work is to be executed. 

 

xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 

 

CLAUSE – 2: INTERPRETATIONS  
 

2.1 Where the contract so requires, words imparting the singular only shall also include the 

plural and vice versa. Any reference to masculine gender shall whenever required include 

feminine gender and vice versa.  
 

2.2  Heading and marginal notes in these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation of construction thereof of the 

contract. 

 

CLAUSE – 3: PERFORMANCE GUARANTEE 
 

3.1 The contractor shall be required to deposit an amount equal to 5% of the tendered value of 

the work as performance guarantee in the form of either RTGS/NEFT payable at any 

nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled bank 

or State Bank of India in accordance with the form prescribed within 15 days of the issue of 

the work order. 
 

3.2 Performance guarantee shall be initially valid up to the stipulated date of completion plus 

sixty days beyond that. In case the time for completion gets enlarged, the contractor shall get 

the validity of the performance guarantee extended to cover such enlarged time of the work. 

After recording of the completion certificate for the work by the competent authority, the 

performance guarantee shall be returned to the contractor without any interest. 
 

3.3 In the event of contract being determined under the provision of any of the 

clauses/conditions of agreement, the performance guarantee shall be forfeited in full and 

shall be absolutely at the disposal of the authority.  
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CLAUSE – 4: SECURITY DEPOSIT 

      

4.1 A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 

contractor till the sum along with the sum already deposited as the earnest money will 

amount to security deposit of 5% of the contract value of work. Bank guarantee will not be 

accepted as security deposit. 

 

4.2 The total security deposit shall remain with IWAI till the defect liability period is over or the 

payment of the final bill payable in accordance with agreement conditions whichever is later, 

provided the Engineer-in-Charge is satisfied that there is no demand outstanding against the 

contractor. 

 

4.3 No interest will be paid on security deposit. 

 

4.4 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 

security deposit furnished by the contractor. However, if the contractor duly performs and 

completes the contract in all respects and presents in absolute "NO DEMAND 

CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 

contractor after deduction of cost and expenses that the Authority may have incurred and 

other money including all losses and damages which the Authority is entitled to recover from 

the Contractor. 

 

4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the contractor 

a memo in writing pointing out the delay in progress and calling upon the contractor to 

explain the causes for the delay within 3 days of receipt of the memo and 10 days from 

issuance of memo whichever is earlier. If the Engineer-in-Charge is not satisfied with the 

explanations offered, he may forfeit the security deposit and / or withhold payment of 

pending bills in whole or in part and/ or get the measures of rectification of progress of work 

accelerated to the pre-defined level at the risk and cost of the contractor. 

    

4.6  All compensation or other sums of money payable by the contractor under the terms of the 

contract or any other contract or on any other account whatsoever, may be deducted from or 

paid by the sale of a sufficient part of his security or from the interest arising there from or 

from any sums which may be due or may become due to the contractor by the Authority on 

any account whatsoever. Also in the event of the contractor‟s security deposit being reduced 

by reasons of such deductions or sale, as aforesaid the contractor shall, within 14 days of 

receipt of notice of demand from the Engineer-in-Charge make good the deficit in his 

security deposit. 

 

CLAUSE – 5: SUFFICIENCY OF TENDER   
 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates quoted in the schedule 

of   Quantities and Prices which shall (except as otherwise provided in the contract) cover all 

his obligations under the contract and all matters and things necessary for the proper 

execution and completion of the works in accordance with the provisions of the contract and 

its operation during execution of work. 

 

CLAUSE – 6:  CONTRACT DOCUMENTS  

          

 6.1 The language in which the contract documents shall be drawn up shall be English and if the 

said documents are written in more than one languages, the language according to which the 

contract is to be constructed and interpreted shall be English. 

  

 6.2 The Contractor shall be furnished free of charge certified true copy of the contract document.  
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6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by 

the Contractor on the Site in good condition and the same shall at all reasonable time be 

available for inspection and use by the Engineer-in-Charge, his representatives or by other 

Inspecting officers of the Authority. 

         

 6.4 None of these Documents shall be used by the Contractor for any purpose other than that of 

this contract. 

 

CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 

          

 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions.  The case of discrepancy between the 

Schedule of Quantities and prices, the Specifications and/ or the drawings, the following 

order of precedence shall be observed : - 

 

(a) Description in the Schedule of Quantities and Prices.     

(b)  Relevant Specifications and Special Conditions, if any. 

(c) Drawings. 

(d) Indian Standards Specifications of BIS. 

        

 7.2 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 

Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of the 

Engineer-in-Charge regarding the correct intent and meaning of the drawings and 

specifications shall be final and binding. 

          

 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission therefrom shall not vitiate the Contract or release the Contractor from the execution 

of the whole or any part of the work(s) comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 

 

 7.4 If on check there is difference in the amount worked out by contractor in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance with the 

following rules: 

          

(a) In the event of error/discrepancy occurring in the rates written in figures and words, 

then the rate which corresponds with the amount worked out by the contractor shall, 

unless otherwise proved, be taken as correct. If the amount of an item is not worked 

out by the contractor or it does not correspond with the rate written either in figures 

or in words, then the rate quoted by the contractor in words shall be taken as correct. 

When the rate quoted by the contractor in figures and words tally, but the amount is 

not worked out correctly, the rate quoted by the contractor will, unless or otherwise 

proved, be taken as correct. 

 

(b) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 

          

(c) The totals of various sections of schedule of quantities and price amended shall be 

carried over to the General Summary and the tendered sum amended accordingly.  

The tendered sum so altered shall, for the purpose of tender, be substituted for the 

sum originally tendered and considered for acceptance instead of the original sum 

quoted by the tenderer.  Any rounding off of quantities or in sections of schedule of 

quantities and prices or in General summary by the tenderer shall be ignored. 
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CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE  
 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials/ parts to be used or workmanship achieved in 

connection with the works.  
          
8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative any 

of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to the 

contractor a copy of all such written delegation of powers and authorities. Any written 

instruction or written approval given by the representative of the Engineer-in-Charge to the 

contractor within the terms of such delegation shall bind the contractor and the Authority as 

though it has been given by the Engineer-in-Charge. 
        
8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials 

shall be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove 

such work or materials and to order the pulling down, removal or breaking up thereof. The 

contractor shall, at his own expense, again carry out such works as directed by the Engineer-

in-Charge. 
          
8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-

Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall thereupon 

confirm, reverse or vary such decision and the decision of the Engineer-in- Charge in this 

regard shall be final and binding on the contractor. 

       

CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work under 

the contract.  Provided that the Engineer-in-Charge may at his discretion, approve and authorize the 

Contractor to sub-let any part of the work, which in his opinion, is not substantial, after the 

contractor submits to him in writing the details of the part of the work(s) or trade proposed to be 

sublet, the name of the sub-contractor thereof together with his past experience in the said 

work/trade and the form of the proposed sub-contract. Nevertheless any such approval or 

authorization by the Engineer-in-Charge shall not relieve the contractor from his any or all 

liabilities, obligations, duties and responsibilities under the contract. The contractor shall also be 

fully responsible to the Authority for all the acts and omissions of the sub-contractor, his employees 

and agents or persons directly employed by the contractor.  However, the employment of piece rate 

works shall not be construed as sub-letting. 

          

 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 
          

The contractors shall, in accordance with the requirements of the work as decided by the 

Engineer-in- Charge, afford all reasonable facilities to other contractors engaged contemporaneously 

on separate contracts and for departmental labour and labour of any other agency properly 

authorised by Authority or any statutory body which may be employed at the site for execution of 

any work not included in the contract which the Authority may enter into in connection with or 

ancillary to the works. In all matters of conflict of interest, the Engineer-in-Charge shall direct what 

compromise should be made and his decision shall be final and binding on the parties. 

CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE   

    INTIMATED 
 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-

Charge shall be obtained before any change is made in the constitution of the firm. Where the 

contractor is an individual or a Hindu Undivided Family business concern, such approval, as 

aforesaid, shall like-wise be obtained before the contractor enters into any partnership agreement 

where under the partnership firm would have the right to carry out the works hereby undertaken by 

the contractor.  If prior approval as aforesaid is not obtained the contractor shall be deemed to have 
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been assigned in contravention to Clause 36 hereof and the same action will be taken and the same 

consequences shall ensure as provided for in the said clause-36.  
          

CLAUSE – 12:  COMMENCEMENT OF WORK 

 

The contractor shall commence the work at the respective sites within 10 days of the issue of 

Letter of Award.  If the contractor commits default in mobilization of resources, and equipment as 

aforesaid, the Engineer-in-Charge shall without prejudice to any other right or remedy be at liberty 

to cancel the contract and forfeit the earnest money/security deposit. 

  

CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 
 

13.1 The contractor shall execute the whole and every part of the work in the most substantial and 

workman like manner in strict conformity with the specifications laid down in the contract 

document or as may be laid down by the Engineer-in-Charge under the terms of the contract. 

The contractor shall also conform exactly, fully and faithfully to the designs, drawings 

specifications and instructions in writing in respect of the work, duly signed by the Engineer-

in-Charge as may be issued from time to time. 
 

 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract documents, 

in accordance with the provisions of contract, the documents set forth herein in respect of the 

work on commencement or during the performance of the contract: 
         

(a) Specifications or revisions thereof other than standard printed specifications 

(b)  Explanations, instructions etc. 
 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-Charge 

may issue to the contractor from time to time in respect of the work shall be deemed to form 

integral part of the contract and the contractor shall be bound to carry out the work 

accordingly. 
 

13.3 In the case of any class of work for which there is no specifications, such work shall be 

carried out in accordance with the Bureau of Indian Standards specifications. In case there 

are no such specifications in the BIS, work shall be carried out as per manufacturer‟s 

specifications, if manufacturer‟s specifications are also not available then as per District 

specifications. In case there are no such specifications as required, above the work shall be 

carried out in all respect in accordance with the instructions and requirements of the 

Engineer-in-Charge. 

 13.4 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge in 

writing.  However, any verbal instructions or order shall be confirmed by the Engineer-in-

Charge as soon as practicable without loss of time and only such written instruction shall be 

deemed to be valid.  

 

CLAUSE – 14: SETTING OUT THE WORKS 

 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during the 

course of surveying, inspection, etc.  

 

CLAUSE – 15:  URGENT WORKS 

 

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall be final 

and binding) becomes necessary, the contractor shall execute the same as may be directed by 

Engineer-in-Charge, provided the directions are in accordance and confirmatory with provisions in 

Clause – 8. 
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CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING 

          

16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress of 

the work, and (ii) to omit a part of the works in case of non-availability of a portion of 

the site or for any other reasons and the contractor shall be bound to carry out the works 

in accordance with any instructions given to him in writing signed by the Engineer-in-

Charge and such alterations, omissions, additions or substitutions shall form part of the 

contract as if originally provided therein and any altered, additional or substituted work 

which the contractor may be directed to do in the manner specified above as part of the 

works, shall be carried out by the contractor on the same conditions in all respects 

including price on which he agreed to do the main work except as hereafter provided. 

 

16.2  The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by 

the contractor, as follows:  
 

(i)  In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus  
 

(ii)  25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 

 

16.3 In the case of extra item(s) (items that are completely new, and are in addition to the 

items contained in the contract), the contractor may within fifteen days of receipt of order 

or occurrence of the item(s) claim rates, supported by proper analysis, for the work and 

the Engineer-in-Charge shall within one month of the receipt of the claims supported by 

analysis, after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the contractor shall be 

paid in accordance with the rates so determined. 

16.4 In the case of substituted items (items that are taken up with partial substitution or in lieu 

of items of work in the contract), the rate for the agreement item (to be substituted) and 

substituted item shall also be determined in the manner as mentioned in the following 

para. 
 

(a) If the market rate for the substituted item so determined is more than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor 

for the substituted item shall be the rate for the agreement item (to be substituted) 

so increased to the extent of the difference between the market rates of substituted 

item and the agreement item (to be substituted). 
 

(b)  If the market rate for the substituted item so determined is less than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor 

for the substituted item shall be the rate for the agreement item (to be substituted) 

so decreased to the extent of the difference between the market rates of 

substituted item and the agreement item (to be substituted). 
 

16.5 In the case of contract items, substituted items, contract cum substituted items, which 

exceed the deviation limits laid down in Schedule „B‟, the contractor may within fifteen 

days of receipt of order or occurrence of the excess, claim revision of the rates, supported 

by proper analysis for the work in excess of the above mentioned limits, provided that if 

the rates so claimed are in excess of the rates specified in the schedule of quantities, the 

Engineer-in-Charge shall within one month of receipt of the claims supported by 

analysis, after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the contractor shall be 

paid in accordance with the rates so determined.  
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16.6  The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates of 

items for the work in excess of the limits laid down in Schedule „B‟, and the Engineer-in-

Charge shall after giving notice to the contractor within one month of occurrence of the 

excess and after taking into consideration any reply received from him within fifteen 

days of the receipt of the notice, revise the rates for the work in question within one 

month of the expiry of the said period of fifteen days having regard to the market rates. 
 

16.7 Under the circumstances, the contractor shall at any stage not suspend the work on 

account of non-settlement of rates of such Deviated/Extra/Substituted items. 
          

CLAUSE - 17:  CONTRACTOR‟S SUPERVISION  
        

 17.1    The contractor shall either himself supervise the execution of the works or shall appoint 

at his own expense, a qualified and experienced Engineer as his accredited agent 

approved by the Engineer-in-Charge, if contractor has himself not sufficient knowledge 

or experience to be capable of receiving instruction or cannot give his full attention to the 

works.  The contractor or his agent shall be present at the   site(s) and shall supervise the 

execution of the works with such additional assistance in each trade, as the work 

involved shall require and considered essential by the Engineer-in-Charge. Further the 

directions/instructions given by the Engineer-in-Charge to the contractor's agent shall be 

considered to have the same force as if these had been given to the contractor himself. 

 

  17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, 

the Engineer-in- Charge shall have full powers to suspend the execution of the works 

until such date as a suitable agent is appointed by the contractor and takes over the 

charge of supervision of the work.  For any such suspension, the contractor shall be held 

responsible for delay so caused to the work. 

 

CLAUSE - 18:  INSTRUCTIONS AND NOTICE 

         

 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 

Engineer-in-Charge or any officer for the time being entrusted with the functions, duties and 

powers of the Engineer-in-Charge. 

          

18.2 All instructions, notices and communications etc. under the contract shall be given in writing 

and any such oral orders / instructions given shall be confirmed in writing and no such 

communication which is not given or confirmed in writing shall be valid. 

 

 18.3 All instructions, notices and communications shall be deemed to have been duly given or 

sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or posted 

to the address given by the contractor or his authorized agent or to the last known place of 

abode or business of the contractor or his agent of services by post shall be deemed to have 

been served on the date when in the ordinary course of post these would have been delivered 

to him and in other cases on the day on which the same were  so delivered or left. 

 

18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in 

respect of the execution of work through a “Site Order Book“ maintained in the office of the 

Engineer-in-Charge and the contractor or his authorized representative shall confirm receipt 

of such instructions by signing the relevant entries in this book. If required by the Contractor, 

he shall be furnished a certified true copy of such instruction(s). The pro-forma for Site 

Order Book to be maintained at site is given in Annexure – IV. 

 

18.5 The “Hindrance Register” shall be maintained at the site of work, where any hindrance 

which comes to the notice of the representative of the Engineer-in-Charge shall be recorded 

and immediately a report will be made to the Engineer-in-Charge within a week. The 

Engineer-in-Charge shall review the Hindrance Register at least once in a month. The pro-

forma on which the Hindrance Register shall be maintained is given in Annexure-IV. 
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 CLAUSE -19:  PLANT AND EQUIPMENT  

          

 19.1 The Contractors shall provide and install all necessary plant; equipment and machinery 

required for the execution of the work under the contract, at his cost and shall use such 

methods and appliances for the purpose of all the operations connected with the work 

covered by the contract, which shall ensure the completion of work(s) within the specified 

time. 

          

  19.2 Subject to the availability of any item(s), plant, equipment and machinery the Authority at 

the written request of the contractor, may issue to the contractor on hire for being deployed 

on the work contracted for, at pre- determined rates, terms and conditions at the sole 

discretion of the Engineer-in-Charge. 

    

 CLAUSE – 20:  PATENT RIGHTS 

          

The contractor shall indemnify the Authority, its representatives or its employees against any 

action, claim or proceeding relating to infringement or use of any patent or design or any alleged 

patent or design rights and shall pay any royalties or other charges which may be payable in respect 

of any article or material or part thereof included in the contract.  In the event of any claim being 

made or action being brought against the Authority or any agent, servant or employee of the 

Authority in respect of any such materials as aforesaid the contractor shall immediately be notified 

thereof. Provided that such indemnification shall not apply when such infringement has taken place 

in complying with the specific directions issued by the Authority but the contractor shall pay any 

royalties or other charges payable in respect of any such use, the amount so paid being 

reimbursement to the contractor only if the use was the result of any drawings and or specifications 

issued after submission of the tender. 

          

CLAUSE – 21: MATERIALS 

 

 21.1 The contractor shall at his own expenses provide / arrange all materials required for the 

bona-fide use on work under the contract. 

          

 21.2 All materials/parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to time 

proof and samples, at his own cost, the materials/parts as may be specified by the Engineer-

in-Charge. Further the Engineer-in-Charge shall also have powers to have such tests, in 

addition to those specified in the contract, as may be required and the contractor shall 

provide all facilities to carry out the same. The cost of materials/parts consumed in such tests 

and also the expenses incurred thereon including the cost of the testing charges, shall be 

borne by the contractor in all cases and also where such tests which are in addition to those 

provided in the contract disclose that the materials are in conformity with the provisions of 

the contract. 

          

 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 

examine any materials/parts intended to be used in the works, either on the site or at factory 

or workshop or other place(s) where such materials are assembled, fabricated, manufactured 

or any place where these are lying or from where these are being obtained.  For this, purpose, 

the contractor shall afford such facilities as may be required for such inspection and 

examination. 

 

CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 

The Courts at Patna only shall have the jurisdiction for filing the award of the arbitration and 

for any other judicial proceedings. 
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CLAUSE - 23:  WATCH & WARD AND LIGHTING 

 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and 

watch & ward when and where necessary or as required by the Engineer-in-Charge for the 

protection of the works or for the safety and convenience of those employed on the works or the 

public. 

 

CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

          

 24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall be 

carried out during Sundays and national holidays without the permission in writing of the 

Engineer-in-Charge. However, when work is unavoidable or necessary for safety of life, 

property or works, contractor shall take necessary action immediately and advise the 

Engineer-in-Charge accordingly. 

         

 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work 

may be carried out on holidays, Sundays and/or in extra shifts to ensure completion of works 

under the contract as scheduled. 

          

CLAUSE - 25: LABOUR 

          

25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the required rate 

of progress and of quality to ensure workmanship of the degree specified in the 

contract and to the satisfaction of the Engineer-in-Charge.  The Contractor shall not 

employ in connection with the works any person who has not completed eighteen 

years of age the minimum age specified in Indian Labour Law. 

 

(b) If any foreigner is employed by the contractor on the work within the site the later 

shall ensure that such foreigner possesses the necessary special permit issued by the 

Civil Authorities in writing and also comply with the instructions issued there-from 

from time to time. In the event of any lapse in this regard on the part of such 

foreigner the contractor shall be personally held responsible for the lapse & Authority 

shall not be liable in any event.           

 

(c) The Contract is liable for cancellation if either the contractor himself or any of his 

employee is found to be a person who has held Class-I post under the Authority 

immediately before retirement and has within two years of such retirement accepted 

without obtaining the previous permission of the Authority or of the Chairman as the 

case may be and employment as contractor for, or in connection with the execution of 

the public works, or as an employee of such contractor. If the contract is terminated 

on account of the failure of the contractor to comply with the above clause, the 

Authority shall be entitled to recover from him such damages as may be determined 

by the Engineer-in-Charge with due regard to the inconvenience caused to the 

Authority on account of such termination without prejudice to the Authority's right to 

proceed against such officer.        

 

25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution 

return of the number and description by trades of the works of people employed on the 

works. The contractor shall also submit on the 4th and 19th of every month for the period of 

second half of the preceding month and first half of the current month respectively to the 

Engineer-in-Charge, a true statement in respect of the following. 

 

i) Any accident if occurred during the said fortnight showing the circumstances under 

which it happened and the extent of damage and injury caused by it and. 
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ii) The number of female workers who have been allowed maternity benefit as provided 

in the Maternity Benefit Act 1961 or Rules made thereunder and the amount paid to 

them. 

          

25.3 The Contractor shall pay to labourer employed by him either directly or through sub-

contractors wages not less than wages as defined in Minimum Wages Act 1948 and Contract 

Labour (Regulation and Abolition) Act 1970 amended from time to time and rules framed 

there-under and other labour laws affecting contract labour that may be brought in force from 

time to time. 

          

25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation or 

Bye Laws of any Local or other Statutory Authority applicable in relation to the execution of 

works such as: 

         

i)  Payment of Wages Act, 1936 (Amended) 
          
ii)  Minimum Wages Act, 1948 (Amended). 

       
iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there 

under as amended.  
         
iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976. 
          
v)  Employer's Liability Act 1938 (Amended) 
      
vi) Maternity Benefit Act. 1961 (Amended) 
 

vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 
 

viii) The Industrial Disputes Act. 1947 (Amended) 
 

ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 

and any amended thereof: 

          

ix) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications 

thereof and rules made thereunder from time to time. The Contractor shall take into 

account all the above and financial liabilities in his quoted rates and nothing extra, 

whatsoever, shall be payable to him on this account. 

 

The list is indicative only, otherwise the contractor should be aware of all the Acts/Labour 

Laws and should follow diligently on the work. The contractor shall be fully and personally 

responsible for the violation of any Act/Labour Law  
 

25.5 The Contractor shall be liable to pay his contribution and the employees contribution to the 

State Insurance Scheme in respect of all labour employed by him for the execution of the 

contract, in accordance with the provision of  "the Employees State insurance Act 1948" as 

amended from time to time.  In case the Contractor fails to submit full details of his account 

of labour employed and the contribution payable, the Engineer-in- Charge shall recover from 

the running bills the contribution amount as assessed by him.  The amount so recovered shall 

be adjusted against the actual contribution payable for Employees State Insurance. 
 

25.6 The Engineer-in-Charge shall on a report having been made by an inspecting officer as 

defined in the Contract Labour  (Regulation and Abolition) Act and Rules or on his own in 

his capacity as Principal Employer, have the power to deduct from the amount due to the 

contractor any sum required for making good the loss suffered by worker(s) by reason of 

non-fulfillment of the conditions of the Contract for the benefit of Workers, nonpayment of 

wages or on account of deduction made from the wages of the workers which are not 

justified by the terms of the contract or non- observance of the said Act and Rules framed 

there under  with amendments made from time to time. 
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25.7 The Contractor shall indemnify the Authority against any payments to be made under and for 

observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above without 

prejudice to his right to claim indemnity from his sub-contractors. In the event of the 

contractor's failure to comply with the provisions of all the Acts/Laws stipulated in Clause-

25.4 or in the event of decree or award or order against the contractor having been received 

from the competent authority on account of any default or breach or in connection with any 

of the provisions of the Acts/Laws/Rules mentioned in Sub-Clause 25.4 above, the Engineer-

in-Charge without prejudice to any other right or remedy under the contract shall be 

empowered to deduct such sum or sums  from the  Bill of the contractor or from his security 

deposit  or from  other  payment due under this contract  or  any  other contract to satisfy 

within a reasonable time the  provisions of the various Acts/Laws/Rules/Codes as mentioned 

under  Sub-Clause  25.4 above, on the part of the contractor under  the contract on behalf of 

and at the expenses of the contractor and make payment and /or provide amenities/ 

facilities/services  accordingly. In this regard, the decision of the Engineer-in-Charge shall be 

conclusive and binding on the contractor. 
 

 25.8 In the event or the Contractor committing a default or breach of any of the provisions of the 

aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended from  

time to time or furnishing any information or  submitting or filling any form/Register/Slip 

under the  provisions of  these Regulations which is materially incorrect then  on the  report  

of  the Inspecting officer as  defined  in  the relevant  Acts and Rules as referred in Clause 

25.4 above, the Contractor shall without prejudice to any other liability  pay  to the Authority 

a sum not exceeding Rs.50/- (Rs. Fifty only) as liquidated damages for every default, breach 

or furnishing, making,  submitting, filling materially incorrect statement as may be fixed by 

the Engineer-in-Charge. The decision of the Engineer-in-Charge in this respect shall be final 

& binding. 

 

25.9 The Contractor shall at his own expenses comply with or cause to be complied with the 

Provisions/ Rules provided for welfare and health of Contract Labour in the Contract Labour 

(Regulation and Abolition) Act and other relevant Acts and Rules framed there under or any 

other instructions issued by the Authority in this regard for the protection of health and for 

making sanitary arrangements for workers employed directly or indirectly on the works. In 

case the contractor fails to make arrangements as aforesaid, the Engineer-in-Charge shall be 

entitled to do so and recover the cost thereof from the contractor. 

          

25.10 The Contractor shall at his own expense arrange for the safety or as required by the 

Engineer-in-Charge, in respect of all labour directly or indirectly employed for performance 

of the Works and shall provide all facilities in connection therewith. In case the contractor 

fails to make arrangements and provide necessary facilities as aforesaid, the Engineer-in- 

Charge shall be entitled to do so and recover the cost thereof from the Contractor. But this 

will not absolve the contractor of his responsibility or otherwise thereof. 

 

25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract Labour" 

Safety Manual, or the provisions relating to report on accidents and grant of maternity 

benefits to female workers and the relevant Acts/Rules referred in clause 25.4 above shall 

make the contractor liable to pay to the Authority as liquidated damages an amount not 

exceeding Rs. 50/- for each default or materially incorrect statement. The decision of the 

Engineer-in-Charge in such matters based on reports from the inspecting Officers as defined 

in the relevant Acts and Rules as referred in clause 25.4 above shall be final and binding and 

deductions for recovery of such liquidated damages may be made from any amount payable 

to the contractor. In the event of any injury, disability or death of any workmen in or about 

the work employed by the contractor either directly or through his sub-contractor, contractor 

shall at all time indemnify and save harmless the Authority against all claims, damages and 

compensation under the Workmen Compensation Act. 1923 as amended from time to time or 

in other Law for the time being in force and Rules there-under from time to time and also 

against all costs, charges and expenses of any smooth action by proceedings arising out of 

such accidents or injury, disability or death of a workmen and against all sum or sums which 
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may with the consent of the contractor be paid to compromise or compound any claim in this 

regard. If any award, decree or order is passed against the contractor for recovery of any 

compensation under the Workmen Compensation Act, 1923, for any injury, disability or 

death of a workman by any competent court, the said sum or sums shall be deducted by the 

Engineer-in-Charge from any sum then due or that may become due to the contractor or from 

his security deposit or sale thereof in full or part under the contract or any other contract with 

the Authority towards fulfillment of the said decree, award or orders. 

          

25.12 Provided always that the contractor shall have no right to claim payments/claims whatsoever 

on account of his compliance with his obligations under this clause and Labour Regulations. 

  

 

25.13   The contractor shall not otherwise than in accordance with the statutes ordinance and 

Government Regulations or orders for the time being in force import, sell, give, barter or 

otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale, 

gift, barter or disposal by his sub-contractor, agent or employees. 
 

25.14 The contractor shall not give, barter or otherwise dispose of to any person or persons any 

arms or ammunition of any kind or permit to suffer the same as aforesaid.       
 

25.15 The Contractor shall employ for the execution of the works only such persons as are skilled 

and experienced in their respective trades and Engineer-in-Charge shall be at liberty to object 

to and require the contractor to remove from the works any persons employed by the 

Contractor for the execution of the works who, in the opinion of the Engineer-in-Charge, 

misconduct himself or is incompetent or negligent in the proper performance of his duties. 

The contractor shall forthwith comply with such requisition and such person shall not be 

again employed upon the works without permission of the Engineer-in-Charge.  

 

25.16   The contractor will submit the labour license from the concerned department if applicable 
 

 

CLAUSE – 26:  MATERIALS OBTAINED FROM EXCAVATION SUCH AS                                                                         

COINS, FOSSILS, ETC.  
 

26.1 Materials of any kind obtained from excavation on the site shall remain the property of the 

Authority and shall be disposed off as directed by the Engineer-in-Charge. 
 

26.2 However if any of the materials thus obtained from excavation on the site is such as can be 

used in the execution of the work under the contract, the contractor will be allowed to use the 

same free of cost (except that any amount of royalty paid for in this regard by the Authority 

shall be recoverable from the contractor) for the aforesaid purpose provided the same is 

found suitable and is approved by the Engineer-in-Charge. 
 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

archeological interest discovered on the site shall be the absolute property of the Authority.  

The contractor shall take reasonable precautions to prevent his labour or any other person 

from removing or damaging any such article or thing and shall acquaint the Engineer-in-

Charge with such discovery and carryout the Engineer-in-Charge‟s directions as to the 

disposal of the same at the expense of the Authority. 

 

 

CLAUSE – 27:  FORCE MAJEURE 
 

27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether declared or not), 

invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, insurrection, 

military or usurped power, damage from aircraft, nuclear fission, acts of God, such as 

earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented floods, fires not 

caused by contractor's negligence and other such causes  over  which  the contractor  has no 
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control and are accepted as such  by  the Engineer-in-Charge, whose decision shall be final 

and  binding.  In the event of either party being rendered unable by Force Majeure to perform 

any obligation required to be performed by them under this contract, the relative obligation 

of the party affected by such Force Majeure shall be treated as suspended for the period 

during which such Force Majeure cause lasts, provided the party allowing that it has been 

rendered unable as aforesaid, thereby shall notify within 15 days of the alleged beginning 

and ending thereof giving full particulars and satisfactory evidence in support of such cause. 
        
27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion 

date for a period exceeding the period of delay attributable to the causes of Force Majeure 

and neither the Authority nor the bidder shall be liable to pay extra costs provided it is 

mutually established that Force Majeure conditions did actually exist. 
 

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even at 

the time of submission bid, he shall categorically specify in his bid and state whether they 

have been taken into consideration in their quotations. 

 

CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 
 

 28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, solar 

panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, drains, 

electricity or telephone posts, wires, trees, grass line, cultivated land in the area in which they 

may be working or in the area contiguous to the premises on which the work or any part of it 

is being executed or if any damage is caused to any item belonging to IWAI or to any person 

during the progress of work, the Contractor shall upon receipt of a notice in writing in that 

behalf from the Engineer-in-Charge, make good the same at his cost. 
          
28.2 If it appears to the Engineer-in-Charge or his representative at any time during the progress 

of work or prior to the expiration of the Defects Liability period that any work has been 

executed with unsound, imperfect or unskilled workmanship or that any materials or articles 

provided by the Contractor for execution of the work are unsound or of a quality inferior to 

that contracted for, or otherwise not in accordance with the Contract, or that any defect, 

shrinkage or other faults found in the work arising out of defective design or defective/ 

improper materials or workmanship, the Contractor shall, upon receipt of a notice in writing 

in that behalf from the Engineer-in-Charge forthwith rectify or remove and  reconstruct  the  

work so specified in whole or in part,  as  the case may be, and/or remove the 

materials/articles so  specified and provide other proper and suitable materials at  his 

expense. 

 

28.3 All damages caused by accidents or carelessness of the contractor or any of his employees or 

any property belonging to the Authority is wasted or is misused by the contractor or any of 

his employees shall be to the account of the contractor, who shall make good the loss. 

 

CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE   
          

29.1 From commencement to completion of the work(s) as a whole, the Contractor shall take full 

responsibility for the care thereof and for taking precautions to prevent loss or damage.  He 

shall be liable for any damage or loss that may happen to the works or any part thereof and to 

the Authority's Plant, Equipment and Material (hired or issued to the Contractor) shall be in 

good order and condition and in conformity in every respect with the requirements of the 

Contract and instructions of the Engineer-in-Charge. 

 

29.2     i) Neither party to the contract shall be liable to the other in respect of any loss or 

damage which may occur or arise out of "Force Majeure" to the works or any part 

thereof on to any material or article at site but not incorporated in the works or to any 

person or anything or material whatsoever or either party provided such a loss or 

damage could not have been foreseen or avoided by a prudent person and the either 
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party shall bear losses and damages in respect of their respective men and materials.  

As such liability of either party shall include claims/ compensations of the third party 

also. 

 

ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) above, the 

following provisions shall also have effect: 

          

(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge 

proceed with the completion of the works under and in accordance with the 

provisions and conditions of the contract, and 

          

(b)             The Contractor shall, as may be directed in writing by the Engineer-in-charge, re-

execute the works lost or damaged, remove from the site any debris and so much of 

the works as shall have been damaged and carry the Authority's T & P, Plant and 

Equipment, Material etc. to the Authority's store.  The cost of such re-execution of the 

works, removal of damaged works and carrying of Authority's store shall be 

ascertained in the same manner as for deviations and this shall be ascertained in the 

same manner as for deviations and this shall be added to the contract sum. Provided 

always that the Contractor shall, at his own cost, repair and make good so much of the 

loss or damage as has been occasioned by any failure on his part to perform his 

obligations under the contract or not taking precautions to prevent loss or damage or 

minimise the amount of such loss or damage, Final assessment of loss or damage 

shall be decided by the Engineer-in-Charge and his decision shall be final and 

binding.  

 

29.3 The contractor shall take special precautions to see that public places and roads adjacent to 

contractor's yard are not blocked at anytime either by his material or by his workmen. The 

roads are to be kept always clear and no equipment/materials shall be stacked.  

 

29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors dropped 

in the waterways shall be properly marked and removed after done with.   

 

29.5 The contractor shall indemnify and keep indemnified the Authority against all losses and 

claims for death, injuries or damage to any person or any property whatsoever which may 

arise out of or in consequence of the construction and maintenance, of works during the 

contract period and also against all claims, demands, proceedings, damages, costs, charges 

and expenses whatsoever in respect of or in relation thereto, and such liabilities shall include 

claims/compensations of the third party.   

 

29.6 (a)  Before commencing execution of  the work, the Contractor shall without in any way 

limiting his obligations and responsibilities under this condition,  insure  against any  

damage, loss or injury which may occur to any property (excluding that of the Authority 

but including the Authority building rented to the contractor wholly or in part and  any 

part of which is used in part and any part of which is used by him for storing 

combustible materials) public  liability by arising out of the carrying out of the contract. 

For this purpose the contractor shall take out, pay all costs and maintain throughout the 

period of his contract public liability with the following coverage. 

 

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one 

person and Rs. 2,00,000 for each accident. 

 

ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 

 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that he has 

taken out all the insurance policies referred to above and has paid the necessary 

premiums for keeping the policies alive till expiry of the Defects Liability Period. 
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 (b) The Contractor shall ensure that similar insurance policies are taken out by his sub-

contractor (if any) and shall be responsible for any claims or losses to the Authority 

resulting from their failure to obtain adequate insurance protection in connection 

thereof.  The Contractor shall produce or cause to be produced by his sub-contractors (if 

any) as the case may be, relevant, policy or policies and premium receipt as and when 

required by the Engineer-in-Charge. 

 

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force 

the insurance referred to above or any other insurance which he/they may be required to 

effect under the term of the Contract then and in any such case the Authority may, 

without being bound to effect and keep in force any such insurance and pay such 

premium or premiums as may be necessary for that purpose and from time to time 

deduct the amount so paid by the Authority from any moneys due or which may become 

due to the  contractor or recover the same as a debt due from the contractor.  

 

(d) The contractor shall at his own expense arrange for the safety provisions as required in 

respect of the works covered under this contract as per the instruction of Engineer-in-

charge.  In case, the contractor fails to comply with the provisions of the safety the 

Engineer- in-Charge shall be entitled to and make the necessary arrangements at the risk 

and cost of the contractor. This will, however, not absolve the Contractor of his overall 

responsibility to execute the works under the contract. 

 

CLAUSE – 30: SUSPENSION OF WORKS 

 

30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision shall 

be final and binding on the contractor) suspend the progress of the works or any part thereof 

for such time or times and in such manner as the Engineer-in-Charge may consider 

necessary. 

 

30.2 The suspension of the work can be done by Engineer-in-Charge for any of the following 

reasons: 

  

(a) On account of any default on the part of the contractor or 

(b) for proper execution of the works or part thereof for the reasons other than the default of 

the contractor or  

(c) for the safety of the works or part thereof. 

 

30.3 The contractor shall during the suspension period, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the Engineer-in-

Charge. 

 

30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the 

contractor shall be entitled to the extension of time equal to the period of every such 

suspension Plus 25% for the completion of the item or group of items of work for which a 

separate period of completion is specified in the contract and of which suspended work 

forms a part 

 

 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  

                      TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

          

If at any time after acceptance of the tender the Authority decides to abandon or reduce the 

scope of the works for reason whatsoever and hence does not require the whole or any part of the 

works to be carried out, the Engineer-in-Charge (with the prior approval of competent authority 

mentioned in scheduled „B‟) shall give notice in writing to that effect to the contractor and the 
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Contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 

account of any profit or advantage which he might have derived from the execution of the works in 

full but which he could  not derive in consequence of the fore closure of  the whole or part of the 

works. 

 

 

CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 

 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor 

dies, or if the Contractor is a partnership concern and one of the partners dies, then, unless the 

Engineer-in-Charge is satisfied that the legal representatives of the individual contractor or of the 

proprietor of the proprietary concern and in the case of partnership, the surviving partners are 

capable of carrying out and completing the contract, the Engineer-in-Charge shall be entitled to 

terminate the Contract as to its incomplete part without the Authority being in anyway liable  to 

payment of any compensation whatsoever on any account to the estate  of the deceased Contractor 

and/or to  the  surviving partners of the Contractor's firm on account of  termination of the Contract. 

The decision of the Engineer-in-Charge that the legal representatives of the deceased contractor or 

the surviving   partners of the Contractor's firm cannot carry out and complete the works under the 

contract shall be final and binding on the parties. In the event of such termination, the Authority 

shall not hold the estate of the deceased Contractor and/or the surviving partners of the Contractor's 

firm liable for damages for not completing the contract. Provided that the power of the Engineer-in-

Charge of such termination of contract shall be without prejudice to any other right or remedy which 

shall have accrued or shall accrue to him under the contract. 

 

CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF THE 

CONTRACTOR 
 

33.1  If the contractor  
          

(i) At any time makes default during the currency of work or does not execute any part of 

the work with due diligence and continues to do so even after a notice in writing of 7 

days in this respect from the Engineer-in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or takes effective steps to remedy it within 7 days even after a notice 

in writing is given in that behalf  by the Engineer-in-Charge; or  

(iii) Fails to complete the work (s) or items of work with individual dates of completion, on 

or before the date (s) so determined, and does not complete them within the period 

specified in the notice given in writing in that behalf by the Engineer-in-Charge. 
 

33.2 The Engineer-in-Charge without invoking action under clause 36 may, without prejudice to 

any other right or remedy against the contractor which have either accrued or accrue 

thereafter to IWAI, by a notice in writing to take the part work/ part incomplete work of any 

item (s) out of his hands and shall have powers to: 
 

(a) Take possession of the site and any materials, constructional plant, implements, stores, 

etc., thereon; and/ or 

(b) Carry out the part work/ part incomplete work of any items (s) by any means at the risk 

and cost of the contractor. 
 

33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item (s) taken out of 

his hands and execute at the risk and cost of the contractor, the liability of contractor on 

account of loss or damage suffered by IWAI because of action under this clause shall not 

exceed 10% of the tendered value of the work. 

33.4 In determining the amount, credit shall be given to the contractor with the value of work 

done in all respect in the same number and at the same rate as if it had been carried out by 

the original contractor under the terms of his contract, the value of contractor‟s materials 

taken over and incorporated in the work and use of plant and machinery belonging to the 
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contractor. The certificate of the Engineer-in-Charge as to the value of work done shall be 

final and conclusive against the contractor provided always that action under this clause shall 

only be taken after giving notice in writing to the contractor. Provided also that if the 

expenses incurred by the IWAI are less than the amount payable to the contractor at his 

agreement rates, the difference shall not be payable to the contractor.   

 

33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part work/ part 

incomplete work of any item (s) or the excess loss of damages suffered or may be suffered 

by IWAI as aforesaid after allowing such credit shall without prejudice to any other right or 

remedy available to IWAI in law or per as agreement be recovered from any money due to 

the contractor on any account, and if such money is insufficient, the contactor shall be called 

upon in writing and shall be liable to pay the same within 30 days.     

 

33.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all of the contractors‟ unused materials, 

constructional plant, implements, temporary building at site etc. and adjust the proceeds of 

sale thereof towards the dues recoverable from the contactor under the contract and if 

thereafter there remains any balance outstanding, it shall be recovered in accordance with the 

provisions of the contract.       

 

33.7 In the event of the above course being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any engagements or made any advance 

on any account or with a view to the execution of the work or the performance of the 

contract.  

         

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 

          

34.1 The Engineer-in-Charge will make available to the contractor the site to enable the 

contractor to commence & proceed with the execution of the work in accordance with 

agreed programme. If there is any delay in making available any area of the work or the 

delays mentioned in Para 34.4, the competent authority as specified in schedule „B‟ on 

the recommendations of the Engineer-in-Charge shall grant reasonable extension of time 

for completion of work. However, in case of the contracts having tendered value upto Rs. 

500 lakhs, if the total extension involved due to delay is upto 1/3
rd

 of the stipulated 

period of completion then the Engineer-in-Charge shall decide the extension and convey 

the same to the contractor. But the contractor shall not claim any compensation 

whatsoever on this account. 

 

34.2 If after the award of the work the contractor commits defaults in commencing the 

execution of work as aforesaid, Govt. shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the earnest money & performance 

guarantee absolutely.  
   

34.3 As soon as possible after the Contract is concluded, the Contractor shall submit a Time 

and Progress Chart get it approved by the Department. The Chart shall be prepared in 

direct relation to the time stated in the Contract documents for completion of items of the 

works. It shall indicate the forecast of the dates of commencement and completion of 

various trades of sections of the work. 
 

34.4 However, if the work (s) be delayed by:- 

 

 (i) Force majeure as per clause 27, or 

 (ii) Abnormally bad weather, or 

 (iii)  Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any 

of the trades employed on the work, or 
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(v)  Delay on the part of other contractors or tradesman engaged by Engineer-in-

Charge in executing work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of Government to supply 

or 

(vii) Non-availability of breakdown of Tools and Plant to be supplied or supplied by 

Government or 

(viii)  Any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Contractor‟s control. 
 

 then immediately upon the happening of any such events as aforesaid, the contractor 

shall inform the Engineer-in-Charge accordingly, but the contractor shall nevertheless 

use constantly his best endeavors to prevent and/or make good the delay and shall do all 

that may be required in this regard. The Contractor shall also request, in writing, for 

extension of time, to which he may consider himself eligible under the contract, within 

fourteen days of the date of happening of any such events as indicated above.  
 

34.5 In case the cost of the work is more than 10 crores than the total scope of work will be 

divided into milestones. The contractor shall submit a Time & Progress chart for each 

milestone and get it approved by the competent authority. 
 

34.6 Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form to the competent authority 

as indicated in Schedule „B‟. The Contractor may also, if practicable, indicate in such a 

request the period for which extension is desired. 
 

34.7 In any such case as may have arisen due to any of the events, as aforesaid, and which 

may have been brought out by the contractor in writing, the Competent Authority 

mentioned in Scheduled „B‟ may give a fair and reasonable extension of time, after 

taking into consideration the nature of the work delayed and practicability of its 

execution during the period of extension.  

 

34.8 Such extensions shall be communicated to the contractor by the Engineer-in-Charge in 

writing. The contractor shall not be entitled to claim any compensation or over run 

charges whatsoever for any extension granted.  

 

CLAUSE – 35:  LIQUIDATED DAMAGES FOR DELAY 

 

35.1 If the contractor fails to maintain the required progress in terms of clause 34 or to 

complete the work and clear the site on or before the date of completion as per the 

contract or extended date of completion, he shall, without prejudice to any other right or 

remedy available under the law to the authority on account of such breach, pay as agreed 

liquidated damages the amount calculated at the rates stipulated below.  

 

(i)  Liquidated Damages      @ 1.5 % per month of delay  

for delay of work        to be computed on per day basis  

 

Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the Tendered Value of work.  

 

The competent authority mentioned in Schedule „B‟ (whose decision in writing shall be 

final & binding) may decide on the amount of tendered value of the work for every 

completed day/month (as applicable) that the progress remains below that specified in 

Clause 34 or that the work remains incomplete. 

 

The amount of liquidated damages may be adjusted or set-off against any sum payable to 

the Contractor under this or any other contract with the authority. 
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35.2 In case of contracts having tendered amount more than 10 crores, if the contractor does 

not achieve a particular milestone mentioned in schedule „B‟, or the re-scheduled 

milestone(s) in terms of Clause 34.6, the amount shown against that milestone shall be 

withheld, to be adjusted against the liquidated damages levied at the final decision on 

Extension of Time. With-holding of this amount on failure to achieve a milestone, shall 

be automatic without any notice to the contractor. However, if the contractor catches up 

with the progress of work on the subsequent milestone(s), the withheld amount shall be 

released. In case the contractor fails to make up for the delay in subsequent milestone(s), 

amount mentioned against each milestone missed subsequently also shall be withheld. 

However, no interest, whatsoever, shall be payable on such withheld amount. 

 

35.3 In case of contracts having tendered amount less than 10 crores, if the work remains 

incomplete after the stipulated date of completion, the Engineer-in-charge may withheld 

10% of the tendered value of the work from the  running payments of the contractor 

pending final decision of the competent authority mentioned in schedule „B‟ on the 

extension of time case. If the competent authority decides to grant extension of time 

without levy of liquidated damages or levy part of the total liquidated damages specified 

above then the balance withheld amount after adjusting the amount of the liquidated 

damages levied by the competent authority will be refunded to the contractor.  

 

CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 

          

36.1  Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 

inferior workmanship, any claims for damages and/or any other provisions of this 

contract or otherwise, and whether the date of completion has or has not elapsed, by 

notice in writing absolutely determine the contract in any of the following cases: 

 

(i)  If the contractor having been given by the Engineer-in-Charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed in 

an inefficient or otherwise improper or unworkman like manner shall omit to comply 

with the requirement of such notice for a period of seven days thereafter. 

 

(ii)  If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer-

in-Charge he will be unable to secure completion of the work by the date for completion 

and continues to do so after a notice in writing of seven days from the Engineer-in-

Charge. 

 

(iii)  If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date(s) of 

completion and does not complete them within the period specified in a notice given in 

writing in that behalf by the Engineer-in-Charge. 

 

(iv)  If the contractor persistently neglects to carry out his obligations under the contract and/ 

or commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or take effective steps to remedy it within 7 days after a notice in 

writing is given to him in that behalf by the Engineer-in-Charge. 

 

(v)  If the contractor shall offer or give or agree to give to any person in IWAI service or to 

any other person on his behalf any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of contract. 

 

(vi) If the contractor shall enter into a contract with IWAI in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 
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particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the Engineer-in-Charge. 

 

(vii)  If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other 

non-bonafide methods of competitive tendering or commits breach of integrity pact. 

 

(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate 

made against him or shall take any proceedings for liquidation or composition (other than 

a voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any conveyance or assignment of his 

effects or composition or arrangement for the benefit of his creditors or purport so to do, 

or if any application be made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his 

creditors. 

 

(ix)  If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of a creditor 

shall be appointed or if circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitle the court to make a winding up order. 

 

(x)  If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 

 

(xi)   If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis 

or of labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise 

parts with the entire works or any portion thereof without the prior written approval of 

the Engineer -in-Charge. 

 

When the contractor has made himself liable for action under any of the cases aforesaid, 

the Engineer-in-Charge on behalf of the IWAI with the approval of the competent 

authority mentioned in schedule „B‟ shall have powers: 

 

(a)  To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 

such determination, the Earnest Money Deposit, Security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to be forfeited and shall be 

absolutely at the disposal of the IWAI. 

 

(b)  After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 

give it to another contractor to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the tendering process for the 

balance work. 

 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or made any advances on 

account or with a view to the execution of the work or the performance of the contract. And in 

case action is taken under any of the provision aforesaid, the contractor shall not be entitled to 

recover or be paid any sum for any work thereof or actually performed under this contract unless 

and until the Engineer-in-Charge has certified in writing the performance of such work and the 

value payable in respect thereof and he shall only be entitled to be paid the value so certified. 
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CLAUSE – 37:  INSPECTION AND APPROVAL 

 

37.1 All works involving more than one process shall be subject to examination and approval at 

each stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his 

authorized representative, when each stage is ready.  In default of such notice, the Engineer-

in-Charge shall be entitled to appraise the quality and extent thereof and the decision of the 

Engineer-in-Charge in this regard shall be final and binding. 

 

 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for examination.  

The contractor shall give due notice to the Engineer-in-Charge or his authorized 

representative whenever any such work is ready for examination and the Engineer- in-

Charge or his representative shall, without unreasonable delay, unless he considers it 

necessary and advise the contractor accordingly, examine and measure such work. In the 

event of the failure or the contractor to give such notice, he shall if required by the Engineer-

in-Charge, uncover such work at the contractor's expenses. 

         

 37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. The 

contractor can have the inspection schedules finalized with the Engineer-in-charge. 

Generally all attempts should be made to have joint inspection and number of inspections be 

not less than three in a calendar month.  

          

CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 

          

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and with in 

the specified time limit and under the terms and conditions of the contract. As soon as the 

work under the contractor is completed as a whole the contractor shall give notice of such 

completion to the Engineer-in-Charge.  The Engineer-in-Charge shall inspect the work and 

shall satisfy himself that the work(s) has been completed in accordance with the provisions 

of the contract and then issue to the Contractor a certificate of completion indicating the date 

of completion. Should the Engineer- in-Charge notice that there are defects in the works or 

the works are not considered to be complete, he shall issue a notice in writing to the 

Contractor to rectify / replace the defective work or any part thereof or complete the work, as 

the case may be within such time as may be notified and after the contractor has complied 

with as aforesaid and gives notice of completion the Engineer-in-Charge shall inspect the 

work and issue the completion certificate in the same manner as aforesaid. 

          

38.2.1 No certificate of completion shall be issued as stipulated above and no work be considered 

to be completed unless the contractor shall have removed from the work  site and  / or 

premises all his belongings /  temporary  arrangements  brought / made by him for the site 

and / or  premises in  all  respects and made the whole of the site  and  /  or premises fit for 

immediate occupation / use to the satisfaction of the Engineer- in-Charge. If the contractor 

fails to comply with the above mentioned requirements on or before the date of completion 

of the work, the Engineer-in-Charge, may as he thinks fit and at the risk at cost of the 

contractor, fulfill such requirements and remove / dispose of the contractor's belongings / 

temporary arrangements, as aforesaid, and the contractor shall have no claim in this respect 

except for any sum realised by the sale of Contractor's belongings  / temporary 

arrangements less the cost of fulfilling the said requirements and any other amount that  

may be  due from the contractor. Should the expenditure on the aforesaid account exceed 

the amount realised by sale of such contractor's belongings / temporary arrangements then 

the contractor shall on demand pay the amount of such excess expenditure.  

 

38.2.2 The contractor shall submit the completion plans of the work wherever required within 30 

days of the completion of work. In case the contractor fails to submit completion plans as 

aforesaid, he shall be liable to pay a sum equivalent to 2.5% of the value of the work 

subject to a ceiling of Rs. 15000/- (Rupees fifteen thousand only) as may be fixed by 
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Engineer-in-Charge concerned and in this respect the decision of the Engineer-in-Charge 

shall be final and binding on the contractor. 

        

CLAUSE - 39:  MEASUREMENTS 

 

39.1 The Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. 

    

39.2  Notwithstanding any provision in the relevant standard method of measurement or any 

general or local custom, measurement of work done under the contract shall be taken in 

accordance with the procedure set forth in the Technical Specifications or Schedule of 

Quantities under the contract. In case of items of work which are not covered by the 

Technical Specifications or Schedule of Quantities measurement shall be taken in accordance 

with the relevant standard methods of measurement laid down by the Bureau of Indian 

Standard.  

 

 39.3  All items having a financial value shall be entered in daily log book/ measurement book 

prescribed by the Authority so that the complete work performed under the contract is duly 

accounted. 

          

 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 

representative and by the contractor or his authorised representative.  

        

39.5 Before taking measurements of any works, the Engineer-in-Charge or representative deputed 

by him for the purpose, shall give a reasonable notice to the Contractor.  If the Contractor 

fails to attend or send an authorised representative for measurement after such notice or fails 

to countersign or to record the objection within a week from the date of taking the 

measurements, in such eventuality the measurements taken by the Engineer-in-Charge shall 

be taken to be correct and final measurements of such works. 

 

39.6 The contractor shall, without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement.  

 

39.7 Measurements shall be signed and dated by both parties each day on the Site on completion 

of measurement. If the contractor objects to any of the measurement recorded by the 

representative of the Engineer-in- Charge a note to the effect shall be made in the item 

objected to and such note shall be signed and dated by both parties engaged in taking the 

measurement. The decision of the Engineer-in-Charge on any such dispute or difference or 

interpretation shall be final and binding on the contractor in respect of all contract items, 

substituted items, extra items and deviations.  

 

CLAUSE – 40:  PAYMENT ON ACCOUNT 

          

40.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed by the 

Engineer-in- Charge for the items of work completed.  The Engineer-in-Charge shall then 

arrange to have the bills verified with reference to the measurements recorded in the 

measurement book(s). 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to which the contractor is considered entitled by way of interim payment 

for the work executed, after deducting therefrom the amount already paid, the security 

deposit and such other amounts as may be withheld, deductible or recoverable in terms of the 

contract. 

 

40.3    Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within 

30 days from the date of submission of the bill subject to the acceptance of the Engineer-in- 

Charge.  
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40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-Charge 

or his authorised representative.  Such cheques shall be issued direct to the contractor on 

furnishing a stamped receipt for the amount of the cheque or to his constituted attorney duly 

authorised to receive such payments from the EIC. 

 

40.5 Any interim certificate given relating to work done or materials delivered may be modified 

or corrected by any subsequent interim certificate or by the final certificate. No certificate(s) 

of the Engineer-in- Charge supporting an interim payment shall itself be conclusive evidence 

that any work or materials to which it relates is / are in accordance with the same. 

 

40.6 Should there be a request for extension of date of completion, pending its consideration 

interim payments shall continue to be made as provided herein. 

 

40.7 TDS at the applicable rates shall be deducted at source from any payment made to the 

contractor against this contract. 

 

CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

 

41.1 The prices shall include all the taxes,  levies,  octroi, royalty, terminal tax, excise, work 

contract tax, labour cess or any other local, State or Central taxes as applicable/ charged 

by Centre or State Government or Local authorities  except GST on all materials that the 

contractor has to purchase for the performance of the contract and services, shall be 

payable by the contractor and the Authority will not entertain any claim for compensation 

whatsoever in this regard.  The GST as applicable shall be reimbursed to the contractor 

upon production of proof on its remittance to the concerned department. 

 

CLAUSE-42:  TAX DEDUCTION AT SOURCE  

 

41.2 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 

payment/advances made against the contract. 

 

CLAUSE – 43:  PAYMENT OF FINAL BILL 

 

41.3 The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or of the date the certificate of completion furnished by the 

Engineer-in-Charge.  No further claim in this regard unless as specified herein under shall 

be entertained. Payment of final bill shall be made within three months if the amount of 

the contract is up to Rs. 15 lakhs and six months if the value of the work exceeds Rs. 15 

lakhs. If there shall be any dispute about any item or items of the work then the 

undisputed item or items only shall be paid within the said period of three months or six 

months, as the case may be.  The contractor shall submit a list of the disputed items 

within thirty days from the disallowance thereof and if he fails to do so, his claim shall be 

deemed to have been fully waived and absolutely extinguished. 

 

CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 
 

44.1  Whenever any claim whatsoever for the payments of a sum of money to the Authority arises 

out of or under this contract against the contractor, the same may be deducted by the 

Authority from any sum then due or which at anytime thereafter may become due to the 

contractor under this contract and failing that under any other contract with the Authority or 

from any other sum whatsoever due to the contractor from the Authority or from his security 

deposit, or he shall pay the claim on demand. 

 
  
 44.2 The Authority reserves the right to carry out post- payment audit and technical examination 

of the final bill including all supporting vouchers, abstracts, etc.  The authority further 
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reserves the right to enforce recovery of any over payment when detected not- withstanding 

the fact that the amount of the final bill may be included by one of the parties as an item of 

dispute before an arbitrator appointed under clause 48 of this contract and notwithstanding 

the fact that the amount of the final bill figures in the arbitration award. 
 

44.3 If as a result of such audit and technical examination any  over payment is discovered in 

respect of any work  done by the contractor or alleged to have been done by him  under 

contract,  it shall be recovered by the Authority  from  the contractor  by any of all of the 

methods  prescribed  above, and if any under payment is discovered, the amount shall  be 

duly paid to the contractor by the Authority. 
          
44.4 Provided that the aforesaid right of the Authority to adjust over-payment against amount due 

to the contractor under any other contract with the Authority shall not extend beyond the 

period of two years from the date of payment of the final bill or in case the final bill is a 

MINUS bill, from the date the amount payable by the Contractor under the MINUS final bill 

is communicated to the contractor. 
 

44.5 Any sum of money due and payable to the Contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or Authority against any claim of the Authority or such other person or 

persons in respect of payment of a sum of money arising out of or under any other contract 

made by the contractor with the Engineer-in-Charge or Authority or with such other person 

or persons.  The sum of money so withheld or retained under this clause by the Engineer-in-

Charge or Authority will be kept withheld or retained as such by the Engineer-in- Charge or 

Authority or till his claim arising out of in the same contract or any other contract is either 

mutually settled or determined by the arbitrator, if the contract is governed by the arbitration 

clause under the clause 48 or by the competent court hereinafter provided, as the case may 

be, and the contractor shall have no claim for interest or damages  whatsoever  on this  

account or any other ground in respect of any  sum  of money withheld or retained under this 

clause. 
 

CLAUSE – 45:  FINALITY CLAUSE 
          

It shall be accepted as an inseparable part of the contract that in matters regarding design, 

materials, workmanship, removal of improper work, interpretation of the contract drawings 

and contract specifications, mode of procedure and the carryout out of the work the decision 

of the Engineer-in-Charge which shall be given in writing shall be final and binding on the 

contractor. 

 

CLAUSE – 46: SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED 

IS REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 
 

All sum payable by way of compensation to the Authority under any of these conditions shall 

be considered as reasonable compensation without reference to the actual loss or damage 

sustained and whether or not damage shall have been sustained. 
 

CLAUSE - 47:  SETTLEMENT OF DISPUTES & ARBITRATION. 
 

47.1 Except where otherwise provided in the contract, all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions here-in-before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, design, drawings, specifications, estimates, instructions, orders or 

these conditions or otherwise concerning the works or the execution or failure to execute 

the same whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned 

hereinafter: 
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(i) If the contractor considers any work demanded of him to be outside the requirements of 

the contract, or disputes any drawings, record or decision given in writing by the 

Engineer-in-Charge on any matter in connection with or arising out of the contract or 

carrying out of the work, to be unacceptable, he shall promptly within 15 days of the 

receipt of decision from the Engineer-in-Charge request the Chief Engineer in writing 

through the Engineer-in-Charge for written instruction or decision. Thereupon, the Chief 

Engineer shall give his written instructions of the decision within a period of one month 

from the receipt of the contractor‟s letter. However, this will not be reason for the 

stoppage of work.  

 

(ii) If the Chief Engineer fails to give his instructions or decision in writing within the 

aforesaid period or if the contractor is dissatisfied with the instruction or decision of the 

Chief Engineer, the contractor may, within 15 days of the receipt of Chief Engineer‟s 

decision, appeal to the Chairman, IWAI who shall afford an opportunity to the contractor 

to be heard, if the latter so desires, and to offer evidence in support of his appeal. The 

Chairman, IWAI shall give his decision within 30 days of receipt of contractor‟s appeal. 

If the contractor is still dissatisfied with his decision, the contractor shall within a period 

of 30 days from receipt of the decision, give notice to the Chairman, IWAI for 

appointment of arbitrator on prescribed proforma as per Appendix V, failing which the 

said decision shall be final binding and conclusive and not referable to adjudication by 

the arbitrator.  

 

47.2 Except where the decision has become final, binding and conclusive in terms of Sub Para 

47.1 above, disputes or differences shall be referred for adjudication through arbitration 

by a sole arbitrator appointed by Chairman, IWAI.   

 

47.3 Further, within thirty (30) days of receipt of such notice from either party, the Engineer-

in-Charge of work at the time of such dispute shall send to the Contractor a panel of three 

persons preferably but not necessarily from the approved panel of arbitrators being 

maintained by Indian Council of Arbitration (ICA) and thereafter the Contractor within 

fifteen (15) days of receipt of such panel communicate to the Engineer-in-charge the 

name of one of the persons from such panel and such a person shall then be appointed as 

sole arbitrator by the Chairman, IWAI. However, the arbitrator so appointed shall not be 

an officer or the employee of Inland Waterways Authority of India. 
 

Provided that if the Contractor fails to communicate the selection of a name out of the 

panel so forwarded to him by the Engineer-in-charge then after the expiry of the 

aforesaid stipulated period the Chairman, shall without delay select one person from the 

aforesaid panel and appoint him as the sole arbitrator. 

          

47.4 The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, then the Chairman IWAI shall appoint 

another person to act as sole arbitrator, such person shall be entitled to proceed with the 

reference from the stage at which it was left by the predecessor. 

          

47.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in 

what proportion the Arbitrator‟s fees, as well as the cost of Arbitration proceeding shall 

be borne by either party. 

         

47.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to 

make and publish his award. 

 

47.7 A notice of the existence in question, dispute or difference in connection with the 

contract unless served by either party within 30 days of the expiry of the defects liability 
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period, failing which all rights and claim under this contract shall be deemed to have 

been waived and thus forfeited and absolutely barred. 

 

 47.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 

1,00,000/- and above. 

          

 47.9 The work under this Contract shall continue during Arbitration proceedings and no 

payments due from or payment by the Authority shall be withheld on account of such 

proceedings except to the extent which may be in dispute. 

 

 47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-

enactment thereof and the rules made there under and being in force shall apply to the 

Arbitration proceedings under this clause. 

                 

 47.11 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding 

shall be Noida/ New Delhi and the parties will not have recourse to Civil Court to settle 

any of their disputes arising out of this agreement except through arbitration. 

 

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration Clause 

shall apply:  "Except as otherwise provided, in case of a contract with a public Sector 

Undertaking if at any time any question dispute or difference whatsoever arises between 

the parties upon or in relation to, or in connection with this agreement, the same shall be 

settled in terms of the Ministry of Industry, Department   of Public Enterprises O.M No. 

3/5/93-PMA dt.30.06.93 or any modifications / amendments thereof.  "The arbitrator 

shall have the power to enlarge the term to publish the award with the consent of the 

parties provided always that the commencement or continuation of the arbitration 

proceeding shall not result in cessation or suspension of any of other rights and 

obligations of the parties of any payments due to them hereunder.  
 

CLAUSE - 48 : CLAIMS 

 

48.1 The contractor shall send to the Engineer-in-Charge once in every month on account 

giving particulars, as full and detailed as possible of all claims for any additional 

payment to which the contractor may consider himself entitled and of all extra work or 

additional work ordered in writing and which has been executed during proceeding 

month. 

 

48.2 No claim for payment of any extra work or expenses will be considered which has not 

been included in such particulars. The Engineer-in-Charge may consider payment for any 

such work or expense, where admissible under the terms of the Contract. 

 

48.3 Any claim which is not notified in two consecutive monthly statements for the two 

consecutive months shall be deemed to have been waived & extinguished. 

 

CLAUSE 49 : INTEREST 

 

 „No interest shall be payable on account due to the contractor against final bills or any 

other payment due under the contract. 

 

 

********* 
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PART III 

 

TECHNICAL & SPECIAL CONDITIONS 

INTODUCTION:  
 

  Inland Waterways Authority of India (IWAI) is a statutory body set up in 1986 under the 

Ministry of Surface Transport, Govt. of India. The Authority is entrusted with development, 

maintenance and management of National Waterways for shipping and navigation. The 

Objective of the work is to maintain a minimum depth of 2.5/2.0/1.5 meter to facilitate safe 

navigation.  

 

It is proposed to undertake the development works for IWAI through an agency appointed on 

open tender basis. The detailed specifications and other technical conditions have been placed in 

detail in the schedule / Bill of quantity. Further, it is to be noted that if any specification is not 

clear for any work fall on this project, then the CPWD specification shall be followed by both 

the bidder and IWAI. The other technical conditions and details are as follows:  

 

A. GENERAL  

 

i) The work shall be executed and measured as per metric dimensions given in the schedule of 

quantities, drawings etc. (FPS units wherever indicated are for guidance only).  

 

B. CIVIL WORK  

 

i) Coarse aggregate shall be of hard broken stone of granite or similar stone, free from dust, dirt 

and other foreign matters. The stone blast shall be of 20 mm (3/4‟‟) size and down and all should 

be retained in a 5 mm square mesh (1/4‟‟) and well graded such that the voids do not exceed 42 

percent.  

 

ii) Sand shall be of standard specifications clean and free from dust, dirt and organic matters. Sea 

sand shall not be used. Sand to be used for cement concrete work, mortar for masonry and 

plaster work shall be of standard quality. Sand to be got approved from the Engineer-in-charge 

and screened as required.  

 

iii) Cement shall be fresh Portland cement of standard I.S.I. specifications, and shall have the 

required tensile and compressive stresses and fineness.  

 

iv) Steel reinforcing bars shall be of mild steel or deformed steel of standard specifications and 

shall be free from corrosion, loose rust scales, oil, grease, paint etc. The steel bar shall be round 

and capable of being bent (doubled over) without fracture.  

 

v) RCC Work: In respect of piles, pillars etc, the payment for the RCC work shall be made under 

the item of RCC of piles and pillars. The payment for centering and shuttering of such items 

shall similarly be paid under the item of centering and shuttering of RCC of above works. 

Nothing extra shall be paid for the side shuttering at the edges of these projected piles and pillars 

etc.  

 

vi) Painting, White Washing and Distempering  

 

(a) Synthetic enamel paint/ Dry distemper shall be brought in original containers and in sealed 

tins, packets.  

 

(b) All other material used in painting work other than brand specified in list of approved 

materials shall be approved by the Engineer-in-charge prior to start of work.  
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(c) All painting work shall be carried out strictly as per the manufacturer specification. The 

surface shall be prepared by removing of whitewash/ enamel duly scraping and sand papering 

and before applying the coat, the prepared surface shall be got approved by the Engineer-in-

charge before starting the distempering. The colour of painting will be decided by Engineer-in-

charge during the execution of works.  

 

C. STEEL WORK  

 

Steel bar should be of approved quality and ISI mark.  

 

D. SCOPE OF WORK  

 

The item wise details with specification are explained in the enclosed schedules of the work 

However; with regard to the changes in the specification as per the site requirement the decision 

of the E-I-C at the time of execution for the work shall be final.  

 

E. DURATION OF WORK  

 

The appointed agency / contractor have to complete the work in all respect within 2.5 months 

from the date of issue of work order.  

 

F) SPECIFICATION  

 

The details of work to be carried out and its scope are given in this BOQ of tender 

document, which also indicate brief descriptions of the work to be executed as per CPWD 

specification 2009 Vol. I to II with up to date correction slips as per relevant code.  

 

G. OTHER CONDITIONS: -  

 

(i) The Engineer-in-charge or his representative will inspect, co-ordinate, measure and certify the 

work. He has the right to inspect at any time during the contract period for which contractor‟s 

authorized agent shall be available at site during such inspection.  

(ii) The contractor may execute the work round the clock and on all days including Sundays and 

Public Holidays with due permission of the Engineer-in-charge in writing except National 

Holidays and subject to such restriction as may be imposed by State Govt./local body.  

(iii) If the contractor‟s personnel or any outside labour employed to work during execution of 

contract, breaks or damages/destroys any building, road, kerb, water pipe, fence, bund, wires, 

trees, crop, fruit or cultivated ground during the period of agreement, the same shall be made 

good by the contractor at his own expenses or in default the IWAI may cause the same to be 

made good by other sources and deduct the expenses from any sums that may be then or at any 

time thereafter may become due to the contractor.  

(iv) The prices shall include all the taxes, levies cess, octroi, excise or any other local or central 

taxes as applicable/ charged by Center or State Government, except GST. No extra in this regard 

shall be paid.  

(v) No forms regarding sales tax, trade tax or any other exemption, etc. will be supplied by 

IWAI. However, department would assist to the contractor for arranging these documents at 

contractor‟s cost by writing to the concerned authorities only. Supply or arrangement of these 

forms, if required, shall be responsibility of the contractor.  

(vi) Payment: Payment will be made on completion of each item of work. Contractor shall 

submit their running bill for the payment after the measurement is recorded by the representative 
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of the Engineer in charge in the measurement books. Part rate payment will not be permitted. 

(vii) All arrangements for establishment, watch & ward of stores and security of sites, permits, 

license, appropriate vehicles for transportation, handling, etc. shall have to be made by the 

contractor at his own cost and nothing extra on this account shall be paid.  

 

(viii) The right to award split up work or to reject the offer without assigning any reason is 

reserved with the Authority.  

(ix) The rate shall be quoted only in Indian Rupees and payment shall be made in Indian Rupees 

only.  

(x) The contractor on completion of the work should handover the site to the E-I-C or his 

representative.  

(xi) In case of delay in work E-I-C may reduce the quantity of work without affecting the main 

objective of the project.  

(xii) The income tax as applicable will be deducted from the running bill and final bill and to 

that effect a certificate will be issued.  
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LIST OF ACCEPTABLE MATERIAL 

CIVIL WORK 

 

 

 

 

 

 

 

 

STEEL WORK 

 

1. 
Section Steel 

SAIL, Jindal, Tiscon, SRMB 

Steel, Kamdhenu 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Sr. No.  Name of Material  Make/ Brand Name  

1. Cement 
Birla, J.K., L&T, ACC, 

Ambuja, Ultra tech 

2. Cold Twisted Bar 
SAIL, Jindal, Tiscon, 

SRMB Steel, Kamdhenu 

3. 
Water Proofing Cement 

Paint 

Super Snowcem (Killick 

Nixon), Durocem (British 

Paint), Camelot (Shalimar 

Paint), Rubbian cem 

Jenson & Nicholson India 

Ltd. 
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SPECIAL CONDITIONS 

 

A. HOLD HARMLESS:    

 

i) The Contractor should indemnify and hold the Authority harmless from any liability 

or claim for damages because of bodily injury, death, property damage, sickness, disease or 

loss and expense arising from the Contractor‟s performance of this Contract. 

 

ii) The Contractor is acting in the capacity of an independent contractor with respect to 

the Authority. 

 

iii) The Contractor should protect, defend and indemnify the Owner from any claims by 

labourers or Sub Contractors for unpaid work or labour performed in connection with this 

Contractor. 

 

B. CHANGE ORDERS:       

 

i) The Contractor should not make any changes in the schedule of work or the 

Specifications without written authorization by the Engineer in Charge and written 

concurrence by the Authority. 

 

C. UNSATISFACTORY PERFORMANCE:   

 

i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI 

shall have the right to issue a show cause notice to the consultant requiring him to explain the 

reason thereof. 

 

ii) In case of continuation of such unsatisfactory performance / progress / services, 

IWAI reserves the right to rescind the Contract and get the balance work executed at the risk 

and cost of the Contractor. 

 

D. WARRANTIES:  

 

i) The Contractor should warrant that this contract does not and shall not infringe any 

existing or subsequent patents, rights or licenses of any third party. 

 

ii) The Contractor should further warrant that the rights of the Authority under the 

present contract are not and shall not be infringed by any prior or subsequent contract, which 

may have been or may hereafter be entered into by the Contractor with any other party. 

  

E. MISCELLANEOUS:      

 

i) The Contract embodies the entire understanding of the parties as to its subject matter 

and shall not be amended except in writing executed by both the parties and subject to the 

approval of the concerned authorities. 
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PART –IV 

BILL OF QUANTITY 

SCHUDLE 
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BILL OF QUANTITY 

CONSTRUCTION OF BOUNDARY AND RETAINING WALL AT BHAGALPUR TERMINAL 

Sl.No. Particulars of items Unit Qty Rate. Amount 

1 

Clearing jungle including uprooting of rank 
vegetation, grass brush wod, trees and 
saplings of girth up to 30 cm measured at a 
height of 1m above ground level and 
removal of rubbish up to a distance of 50m 
outside the periphery of the area cleared  

Sqm 584.000     

2 

Earth Work in rough excavation in 
foundation banking excavated earth in 
layers not exceeding 20cm in depth, beaking 
clods, watering rollling each layer with 1/2 
tonne roller or wooden or steel rammers 
with lead upto 1.5m, all kind of soil and 
complete as per direction of Engineer-in-
charge 

Cum 160.915     

3 

Supplying and filling of local sand including 
watering, ramming, consolidating and 
dressing complete. 

cum 7.058     

4 

Supply of over burnt (Jhama) brick 
aggregate 90 mm to 45 mm at site, Laying, 
spreading, compacting for Preparation and 
consolidation of sub grade with rammers 
etc., and complete as per direction of 
Engineer-in-charge. 

Cum 30.626     

5 

Providing and laying in position cement 
concrete in foundation of specified grade 
excluding the cost of centering and 
shuttering -All work up to plinth level for 
PCC - 1:4:8 

Cum 17.715     

6 

Providing and laying in position cement 
concrete on wall of specified grade 
excluding the cost of centering and 
shuttering -All work up to plinth level for 
PCC - 1:2:4  

Cum 2.200     

7 

Brick work with common burnt clay F.P.S.  
(non modular) bricks of class designation 7.5 
insuperstructure above plinth level  in: 
Cement mortar 1:4 (1 Cement : 4 coarse 
sand) 

Cum 56.838     

8 
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   
Plastering with 12 mm cement plaster of 
mix  1:4 (1 cement :4 fine sand) 

Sqm 531.875     

9 

Providing and laying in position reinforced 
cement concrete of specified grade in 1:2:4 
(1 cement : 2 Coarse sand : 4 Graded stone 
aggregate 20 mm nominal size) in beam, 
foundation, column & roof excluding 
reinforcement, centreing and shuttering but 
including cost of materials, labour, laying 
compaction etc. complete at all levels.   

Cum 76.022     

10 

Providing and fixing TMT Reinforcement for 
RCC work including straightening, cutting, 
bending, placing in position and binding all 
complete at all levels. 

Kg 6747.142     
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11 

Centering and shuttering including strutting, 
proppping etc. and removal of form for : Sqm 287.600     

12 

Distempering with 1st quality acrylic 
distemper, having VOC content less than 
50grams/litre, of approved  brand and 
manufacture , including applying two coats, 
to achieve even shade and colour 

Sqm 410.400     

13 

Providing and fixing angle and strut of size 
50x50x6 mm including bottom to be split 
and bent at right angle in  opposite direcion 
10.00 cm length and drilling holes up 
10.00mm dia etc. Completes includes a 
primary coat of approved steel primer 
approved brand and fixing at every RCC 
pillars as per direction of EIC or his 
representatives.  

Kg 168.750   

14 

G.I.barbed wire fencing with horizontal lines 
diagonals interoven with horizontal wires, of 
barbed wire weighing 9.38 kg per 100.0m 
(min) between the two posts fitted and 
fixed with GI stapled driven into the post 
complete. Payment to be made per metre 
cost of total length of barbed wire used. 

m 960.000   

15 
Supplying and filling of local fine sand of 
Zone -iv  

Cum 280.800   

16 

Supply, fabrication and fixing main gate of 
structural including special heavy duty 
machine made hinges & holdfast  of heavy 
duty with heavy duty locking systemand 
cutting hoisting fixing in position all 
complete including priming coat with ready 
mixed red oxide zink cromate primer of 
approved brand and manufacture. 

Kg 400.000   

17 

Providing and laying non-pressure 300mm 
dia NP2 class (light duty)  R.C.C. pipes with 
collars jointed with stiff mixture of cement 
mortar in the proportion of 1:2 (1 cement : 
2 fine sand) including testing of joints. Etc. 
complete as per direction of EIC or his 
representatives. 

m 05.000   

   Total         
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ANNEX -I 

 

AGREEMENT FORMAT 
 

 This agreement made on __________day______year_____between the Inland 

Waterways Authority of India (hereinafter called the `IWAI‟ which expression shall unless 

excluded by or repugnant, to the context, be deemed to include heir, successors in office) on one 

part and M/S__________________(hereinafter called the „CONTRACTOR‟ which expression, 

shall unless excluded by repugnant to the context be deemed to include his heirs, executors, 

Administrators, representatives and assigns of successors in office) on the other part. 

 

WHEREAS THE IWAI desirous of undertaking the works_________________  

_____________________________________________________________________ 

 

 WHEREAS the contractor has offered to execute and complete such works and whereas 

IWAI has accepted the tender of the contractor and WHEREAS the contractor has furnished 

____________________________________________________________ 

as security for the due fulfillment for all the conditions of this contract. 

 

 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 

 In this agreement words and expression shall have the same meaning as are respectively 

as assigned to them in the conditions of contract hereinafter referred to: 

 

 The following documents shall be deemed to form and be read and construed as part of 

this agreement VIZ. 

 

 i) (a) Notice Inviting Tenders 

 

(b) Tender form 

 

(c) Warranty 

 

ii) Information & instruction for Tenders  

 

iii) (a) Schedule : Bill of Quantity 

 

(b) Annexure  

iv) General Conditions of Contract 

 

v) Technical specifications and Special Conditions of Contract 

 

The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance.  In the event of 

any difference arising from the completion of the contract, the original tender documents, 

contractor‟s offer, minutes of meetings and correspondence between the party ended vide letter 

No.________________________ may be referred to by either party.  These documents shall 

take precedence over the compiled documents. 

 

The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 

 

The IWAI hereby covenants to pay the contractor in consideration of such completion of 

works, the contract price at the time and in the manner prescribed by the contract. 

 



69 
 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day 

year first written. 

 

For and on behalf of    For and on behalf of  

(Inland Waterways Authority  of India) Contractor  

 

      

Signature ____________________  Signature _____________ 

 

Name &Designation ______________ Name & Designation _______________ 

             

Stamp      Stamp      

 

Witness:      Witness: 

 

1) Signature _________________  1) Signature _________________ 

 

 

2) Name & Designation______________  2) Name & Designation____________ 
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ANNEX –II 

 

BANK GUARANTEE PROFORMA FOR FURNISHING   

PERFORMANCE GUARANTEE 

To 

The Chairman 

Inland Waterways Authority of India 

A-13, Sector-1 

Noida - 201301 

 

 In consideration for the Chairman, Inland Waterways Authority of India hereinafter 

called „the Authority” having agreed, under the terms and conditions of the Agreement dated 

……………….  .  made between……..  and …for the due fulfillment of the said Agreement by 

the Contractor of the terms and conditions contained in the said Agreement, on production of  

Bank Guarantee for Rs…………………. (Rupees…………………….) at the request 

of…………………. Contractor(s), We (Bank) do hereby undertake to pay to the Authority an 

amount not exceeding Rs…………………… against any loss or damage caused to or suffered, 

or would be caused to or suffered by the Authority by reason of any breach of the said 

Contractor(s) of any of the terms or conditions contained in the said Agreement. 

 

2. We……. do hereby undertake to pay the amount due and payable under this Guarantee 

without any demur, merely on a demand from the Authority stating that the amount claimed is 

due by way of loss or damage caused to or would be caused to or suffered by the authority by 

reason of breach by the said contractor(s) of any of the terms or conditions contained in the said 

Agreement or by reason of the contractor(s)‟s failure to perform the said Agreement,. Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this guarantee.  However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs……………….. 

 

3. We undertake to pay the authority any money so demanded notwithstanding any dispute 

or disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before any 

court or Tribunal relating thereto liability under this present being absolute and unequivocal. 

 

   The payment so made by us under this Bond shall be valid discharge of our liability for 

payment there under and the contractor(s) / supplier(s) shall have no claim against us for making 

such payment. 

 

4. We, …………………. further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the said 

Agreement and that it shall continue to be enforceable till all the dues of the Authority under or 

by virtue of the said Agreement have been fully and its claim satisfied or discharge or 

till…....................... Certify that the terms and conditions of the said Agreement have been fully 

and properly carried out by the said Contactor(s) and accordingly discharges this Guarantee 

after…….. years from the date  of completion of the said contract unless a demand or claim 

under this  Guarantee is served in writing on the bank but before the expiry of the said period of 

………………. years in which case it shall be enforceable  against the bank not withstanding the 

fact that the same is enforced after  the expiry  of the said period of …………….. years. 

 

 

We,…………………..further agree with the Authority that the Authority shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to 

vary any of the terms and conditions of the said Agreement or to extend time of performance by 

the said  Contractor(s) from time to time or to postpone for any time or from time to time any of 

the powers exercisable by the Authority against the said Contactor(s) and to forbear or enforce 

any of the terms and conditions relating to the said Agreement and we shall not be relived from  

our liability by reason of any such variation, or extension  being granted to the said Contractor(s) 
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or for any forbearance, act or omission on the part of the Authority or any indulgence by the 

Authority to the said Contractor(s) or by any such matter or thing whatsoever which under the 

law relating to sureties would, but for the provision, have effect of so relieving us. 

 

It shall not be necessary for the Authority to proceed against the Contractor before proceeding 

against the Bank and the Guarantee herein contained shall be enforceable against the Bank 

notwithstanding any security which the Authority may have obtained or obtain from the 

Contactor shall at the time when proceedings are taken against the Bank hereunder be 

outstanding or unrealized. 

 

Notwithstanding anything contained herein above our liability under the guarantee is restricted to 

Rs……………. and shall remain in force until……………….  Unless a claim or suit under this 

guarantee is filed with us on or before……………………  ALL OUR RIGHTS UNDER THE 

GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and discharged from all 

liabilities therein. 

 

This Guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s) / supplier(s). 

 

We,…………. lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Authority in writing.   

 

 

Dated the …………date of…………..200… 

for…………………………… 

(indicate the name of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation of 

Code No………………………………….. 

Name of the Bank and Branch. 

 

 

 

 



72 
 

  ANNEX – III 

 
 

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH 

ELECTRONIC FUND TRANSFER SYSTEM 
 

(TO BE FURNISHED BY THE BIDDER ON IT‟S LETTER HEAD) 
 

NAME OF THE PROJECT: __________________________________________ 
 

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 

 

I/We _______________________________(Name of the Bidder) hereby request you to 

give our payments by crediting our bank account directly by E-Payment mode as per account 

details given below. We hereby undertake to intimate IWAI in case of any change in particulars 

given below and will not hold IWAI responsible for any delay / default due to any technical 

reasons beyond IWAI‟s control:- 
 

Bank Account Number : _________________________________________ 

 

RTGS/NEFT/IFSC CODE : _________________________________________ 

 

Name of the Bank  : _________________________________________ 

 

Address of the Branch of the Bank :_________________________________________ 

 

Branch code   : _________________________________________ 

 

Account Type   : _________________________________________ 

(Saving/Current/Others) 

 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 

 

I/We hereby declare that the particulars given above are correct and complete. If the 

transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 

information, I/We would not hold IWAI responsible. 

 

Date:        Signature of Authorized Signatory 

 

BANK CERTIFICATION: 

 

It is certified that above mentioned beneficiary holds a bank account No. _________________  

with our branch and the bank particulars mentioned above are correct. 

 

Date:                 Authorized Signatory 
 

                  Authorization 

No._____________ 
         

          Name:_______________________

     
    

      Official Seal/Stamp 
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ANNEX-IV 

 

SAMPLE FORM FOR SITE ORDERS BOOK 

Reference Clause No. 18.4  

 
Name of work ……………………. Date of commencement/ period for completion………..………. 

 

Sl. 
No. 

Date Remarks of the Inspecting 
Officer or Contractor 

Action taken and by 
whom 

Remarks 

1 2 3 4 5 
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ANNEX-V 

 

 

PROFORMA FOR HINDRANCE REGISTER 

Reference Clause No. 18.5 

 

 
Sl. 

No. 
Nature of 
hindrance 

Items of 
work that 
could not 

be due 
executed 

to this 
hindrance 

Date 
of start 

of 
hind-
rance 

Signature 
of 

Represen-
tative of 

EIC 

Date of 
removal 
of hind-
rance 

Over-
lapping 
period, 
if any 

 
 

Net 
hind-

rance in 
days 

Weigh-
tage of 

this 
hind-
rance 

Net 
effect-

tive days 
of hind-
rance 

Remarks 
of 

Engineer
-in-

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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ANNEX-VI 
Notice for appointment of Arbitrator 

 [Refer Clause 47] 

To, 

The Chairman, IWAI 

…………………….. 

…………………….. 

 

Dear Sir, 

In terms of clause 47 of the agreement, particulars of which are given below, I/we hereby give notice to 

you to appoint an arbitrator for settlement of disputed mentioned below: 

 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of imitation of work  

9. Stipulated date of completion of work  

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to Chief Engineer for decision  

17. Date of receipt of Chief Engineer‟s decision 

18. Date of appeal made to Chairman, IWAI 

19. Date of receipt of the decision of Chairman, IWAI 

 

Specimen signatures of the applicant 

(only the person/authority who  

signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 

following documents. 

1. Statement of claims with amount of claims 

2.   

3.   

4.   

 

Yours faithfully 

 

 

 

(Signatures) 

Copy in duplicate to: 

1. The Regional Director, IWAI    
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ANNEX-VII 

DRAWINGS 
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