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FOR 

CCOONNSSTTRRUUCCTTIIOONN  OOFF  RRIISS  SSTTAATTIIOONN  AATT  PPAATTNNAA  BBEETTWWEEEENN  

RRAAJJMMAAHHAALL--PPAATTNNAA  IINN  NNAATTIIOONNAALL  WWAATTEERRWWAAYY  NNOO--11  
 

 

 

 

 

e-tender no. : IWAI/PTN/17(45)/RIS-PATNA/2016-2017  

INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Shipping, Govt. of India) 

 Gaighat, Gulzarbag, Patna-800007 

Telephone Nos. 0612-2310028, 2310029 

Website: http://iwai.gov.in, http://eprocure.gov.in/eprocure/app 

E-mail: iwaiptn@rediffmail.com, dirpat.iwai@nic.in 

 

 

 

 

 

 

 

 

 
 

 

http://iwai.gov.in/
http://eprocure.gov.in/eprocure/app
mailto:iwaiptn@rediffmail.com
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CHECK LIST OF DOCUMENT REQUIRED TO SUBMIT BY THE BIDDER 

 

 

The technical bid shall be submitted online along with scanned copy of the following 

documents. 

 

a) Original Bid document duly filled in and completed in all respects except prices, signed 

with rubber seal on every page except financial bid as a proof of acceptance,  

b) Tender  Acceptance letter (To be given on Company Letter Head) 

c) Blank Performa of Schedule of Prices (prices not to be filled) 

d) Earnest Money Deposit and tender cost (Demand Draft as prescribed)  

e) Registration certificate of the firm from concerned Authorities. 

f) Service Tax registration certificate of the firm from concerned Authorities 

g) Experience certificate.  

h) Latest Bank solvency certificate of from Nationalize /schedule bank as prescribed. 

i) Letter of Authority for signing and negotiation of tender (as the case may be). 

j) Permanent Account Number (PAN) issued by Income Tax Department. 

k) Audited balance sheets along with turnover, profit and loss account for the last 3 years. 

l) Cancelled cheque for E-Payment (As per annexure-III) 

m) A Signed declaration stating that no alteration has been made in any form in the 

downloaded tender document to be attached. 

n) The bidder declaration that they have not been banned or black-listed by any Govt. 

or Quasi Govt.  Agency or Public Sector Undertaking (PSU). 

o) In addition to the above, the contractor is required to submit scanned copy of other 

documents if any to fulfill the all the conditions of the tender document and the 

same may be attached after thoroughly read/study failing which he will be treated 

as technically disqualified. 
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TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 

          Date: 

 

To, 

______________________ 

______________________ 

______________________ 

______________________  

 

Sub: Acceptance of Terms & Conditions of Tender. 

 

e-tender Reference No: IWAI/PTN/17(45)/RIS-PATNA/2016-2017 

 

 

Name of Tender / Work: -   Construction of RIS station at Patna between Rajmahal-Patna in 

NW-1 

 

Dear Sir, 

 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 

„Tender/Work‟ from the web site(s) namely: 

____________________________________________________________________________ 

 

as per your advertisement, given in the above mentioned website(s).   

 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 

documents from Page No……. to …….. (including all documents like annexure(s), 

schedule(s), etc.,), which form part of the contract agreement and I / we shall abide hereby by 

the terms / conditions / clauses contained therein. 

 

3. The corrigendum(s) issued from time to time by your department/ organization too has also 

been taken into consideration, while submitting this acceptance letter.   

 

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender 

document(s) / corrigendum(s) in its totality / entirety.  

 

5. In case any provisions of this tender are found violated , then your department/ organisation 

shall without prejudice to any other right or remedy be at liberty to reject this tender/bid 

including the forfeiture of the full said earnest money deposit absolutely.  

 

                                                                                                       Yours faithfully 

 

                                                                                 (Signature of the Bidder, with Official Seal) 
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CCOONNSSTTRRUUCCTTIIOONN  OOFF  RRIISS  SSTTAATTIIOONN  AATT  PPAATTNNAA  BBEETTWWEEEENN  

RRAAJJMMAAHHAALL--PPAATTNNAA  IINN  NNAATTIIOONNAALL  WWAATTEERRWWAAYY  NNOO--11  
 

 

 

 

 

PART – A 

 

TECHNICAL BID 

 
 

 

 
  



 6 

 

  

 

 

 INLAND WATERWAYS AUTHORITY OF INDIA     
 (Ministry of Shipping, Govt. of India)  

Gaighat, P.O. Gulzarbagh, Patna – 800007   

e-tender no. : IWAI/PTN/17(45)/RIS-Patna /2016-17 
   

Inland Waterways Authority of India (IWAI) invites online 

bids/tenders from experienced, reputed contractors for Construction of 

RIS station at Patna between Rajmahal-Patna in NW-1. Details and 

Tender document can be downloaded from 29.04.2016 to 10.05.2016 

from IWAI web site „www.iwai.nic.in‟ and CPPP Portal 

„https://eprocure.gov.in/eprocure/app‟. Last date for submission 

of online bids is 10.05.2016 up to 15.00 hrs and date of opening of 

tender is 10.05.2016 at 1600 hrs. Submission of online bids will be 

through https://eprocure.gov.in/eprocure /app.  
 

Date: 28.04.2016                                   Director 
 

   

   

              
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure%20/app
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

 Gaighat, Gulzarbag, Patna-800007 

Telephone Nos. 0612-2310028, 2310029 
 

NOTICE INVITING ETENDER No.: IWAI/PTN/17(45)/RIS-PATNA/2016-2017 
 

Name of Work: - Construction of RIS station at Patna between Rajmahal-Patna stretch  of 

NW-1 

 

1. Inland Waterways Authority of India (IWAI) invites On line tenders in two cover system 

(Cover I - Technical bid and Cover II - Financial Bid) from reputed & experienced 

contractors for the Construction of RIS station at Patna between Rajmahal-Patna stretch of   

NW-1. The Bids will placed online at https://eprocure.gov.in/eprocure/app. Tender 

document may be downloaded from the https://eprocure.gov.in/eprocure/app. as per the 

schedule as given in critical date sheet as under:- 

Estimated Cost of the work, EMD requirement and Critical Dates are as under:- 

Name of Works Construction of  RIS station at Patna between 
Rajmahal-Patna stretch of  NW-1 

Date of Publishing 
 

29.04.2016 

Document Download Start Date & Time 
 

30.04.2016  1200 Hrs 

Bid Submission start Date & Time 
 

30.04.2016  1230 Hrs 

Bid Closing/Document Download End    
Date & Time 
 

10.05.2016   1500 Hrs 

Bid Opening Date & Time 
 

10.05.2016   16.00 Hrs 

 

 

        Estimated Cost of the work , EMD and solvency  requirement are as under:  

 
Sl.  
 No 

RIS Station at Estimated cost                  
(Rs in Lakh) 

EMD                    
(Rs in Lakh) 

Latest Bank 
solvency                

( Rs in Lakhs) 

1. 
 

Patna 12.76 0.26 
 

4.00 

 

2. Bids shall be submitted online only at CPPP website https:\\eprocure.gov.in/procure/app 

Manual bids shall not be accepted and liable to be rejected. 

 

https://eprocure.gov.in/eprocure/app.
https://eprocure.gov.in/eprocure/app.Tender
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3. The Hard Copy of original instruments in respect of cost of tender document, earnest 

money, other documents in original as asked in this tender document must be 

delivered at the office of Director, IWAI,  Gaighat, Patna-800007 on or before bid 

closing or opening date / time as mentioned in critical date sheet. Bidder shall likely 

to be liable for legal action for non-submission of original payment instrument like DD, 

etc., against the submitted bid. Demand Draft attached/submitted for tender fee shall be 

non refundable. 

TERMS & CONDITIONS:- 

 

4. The tenderer shall meet the following pre-qualification criteria: 

 

i. The tenderer shall be registered with Central Public Works Department, Railways, 

MES and State PWD/ Irrigation Department or non-registered contractors having 

experience of working with IWAI. 

 

ii. Tenderer shall have Permanent Account Number issued by Income Tax Dept. & 

Service Tax registration from concerned department. 

 

iii. Average annual financial turnover during last three years ending of the previous 

financial year, should be at least 30% of the cost. Experience of having successfully 

completed similar civil works during last seven years ending last day of month 

previous to the one in which this tender is invited should be either of following: 
 

(a) Three similar works costing not less than 40% of the estimated cost; or  

 

(b) Two similar works costing not less than 50% of the estimated cost; or  

 

(c) One similar work completed not less than 80% of the estimated cost  

 

iv. Latest certificate of solvency from nationalized / scheduled Bank included in the 

second schedule of the RBI Act for not less than the value indicated above:  

 

v. The tenderer shall agree to the terms & conditions of the tender and return the 

tender duly signed in each page for agreeing the same. 

 

vi. The tenderer shall submit required Earnest Money Deposit in the form of demand 

draft. Any/all submissions made without the earnest money and/or after the date 

mentioned hereinafter in clause 6 shall be deemed to be rejected. 

 

Parties fulfilling the above indicative eligibility criteria can download 

tender document from the “https://eprocure.gov.in/eprocure/app” and IWAI‟s 

website “www.iwai.nic.in”.  Bidders submitting the downloaded version of tender 

document is required to submit 2000/- (Rupees two thousand only)  an amount 

equal to the cost of tender document along with tender in the form of demand 

draft made in favour of „IWAI fund‟ payable at Patna at any nationalized/ 

schedule bank.  

 

https://eprocure.gov.in/eprocure/app
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A signed declaration stating that no alteration has been made in any form in the 

downloaded tender document is to be enclosed with the tender by the bidder for 

downloaded tenders. Site can be inspected on all the working days during office hours. 

IWAI reserves the right to reject any or all the tender without assigning any reason 

thereof.   

 

5. The firm may quote for work of indicated above and completed bids as per terms & 

            Conditions mentioned in the tender document should be online submission at       

            https://eprocure.gov.in/eprocure/app by 1500 hrs on 10.05.2016 and it will be     

 opened on 10.05.2016 at 16.00 hrs. 

 

6. For special attention 

 

 All tenderers are cautioned that tenders containing any deviation whatsoever from 

the terms and conditions, specifications as contained in the tender documents are 

liable to be rejected as non-responsive. 

 

The tender shall have to be submitted bid online in two bid format, the first part i.e.” 

Technical bid” should contain the scanned copy  of entire tender document duly 

signed in all places, details of machineries, technical manpower, work schedule, and 

earnest money deposit only but not the price bid. Second part i.e.” Financial bid” 

shall contain only the rates of the item of work as mention in the BOQ of Patna  as 

per format provided along with this tender. Bid shall be submitted online separate 

covers super scribing as “technical bid” and “financial bid”.  
 

7. Earnest Money Deposit (EMD) and tender cost must accompany each tender and tender 

not accompanied by the EMD & tender cost shall be rejected as NON-RESPONSIVE. 

The EMD & tender cost for an amount as specified above shall be submitted in the 

technical bid. 
 

8. Opening Of Tenders & Evaluation 
 

(a) Tenders will be opened online by the tender evaluation committee at IWAI, Gaighat, 

Patna-7 at 16.00 hrs on 10.05.2016 in the presence of representative of the tenders who 

choose to remain present. 
 

(b) After the online opening of the tenders, the first part i.e. Technical bid will be   

evaluated by the Tender Evaluation Committee as constituted by the Authority. The 

second part i.e. Price bid will be opened online by the same T.E.C. only for those 

tenderers who become technically qualified after the evaluation of technical on a 

suitable date. 

 

(c) The tender shall be evaluated on the basis of only document submitted by the bidder  

On line and no documents shall be considered from manual bids/offline bids. 

 

9. TENDER VALIDITY PERIOD     

 

The tender shall remain valid for a period not less than 90 days after the                                                                      

date of opening of tenders. 

 

https://eprocure.gov.in/eprocure/app
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Tenderer must read “ Information & Instruction for Tenders” and be satisfied himself in 

respect to scope and the situation of works or any issue as related to the work as 

considered necessary before the submission of the tenders.  
 

10. The authority shall have the right to reject any or all the tenders and will not be bound to 

accept the lowest or any other offer.  
 

11. The complete bid (hard copy) as per the tender document should reach the office of 

Director, Inland Waterways Authority of India, Gaighat, P.O.-Gulzarbagh, Patna -800007, 

on or before date & time of opening of tender. The technical bid will be opened on 

10.05.2016 at 16.00 hrs in the presence of intending bidders. 
 

12. WAI reserves the right to accept or reject any or all tenders without assigning any reason 

and no correspondence shall be entertained in this regard. 

(DIRECTOR) 
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Instructions to the Contractors / Bidders for the e-submission of the bids 

online through the Central Public Procurement Portal for eprocurement 

https://eprocure.gov.in/eprocure/app 

 

1) Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of 

the contractors/bidders on the e-procurement /e-tender portal is a prerequisite for e-

tendering.  

 

2) Bidder should do the enrollment in the e-procurement site using the 

https://eprocure.gov.in/eprocure/app option available on the home page. Portal 

enrollment is generally free of charge. During enrollment/registration, the bidders 

should provide the correct/true information including valid email_id. All the 

correspondence shall be made directly with the contractors/bidders through email_id 

provided. 

 

3) Bidder need to login to the site thro‟ their user ID/ password chosen during 

enrollment/registration. 

 

4) Then the Digital Signature Certificate  (Class II or Class III Certificates with signing 

key usage) issued by SIFY/TCS/nCode/eMudra or any Certifying Authority recognized 

by CCA India on eToken/ SmartCard, should be registered. 

 

5) The DSC that is registered only should be used by the bidder and should ensure safety 

of the same. 

 

6) Contractor/Bidder may go through the tenders published on the site and download the 

required tender documents/schedules for the tenders he/she is interested. 

 

7) After downloading / getting the tender document/schedules, the Bidder should go thro‟ 

them carefully and then submit the documents as asked. 

 

8)  If there are any clarifications, this may be obtained online thro‟ the tender site, or thro‟ 

the contact details. Bidder should take into account of the corrigendum published 

before submitting the bids online. 

 

9) Bidder then logs in to the site through the secured log in by giving the user id/ password 

chosen during enrolment/registration and then by giving the password of the 

eToken/SmartCard to access DSC. 

 

10) Bidder selects the tender which he/she is interested in by using the search option & then 

moves it to the „my favourites‟ folder. 

 

11) From my favourites folder, he selects the tender to view all the details indicated. 

 

12) It is construed that the bidder has read all the terms and conditions before submitting 

their offer. Bidder should go through the tender schedules carefully and upload the 

documents as asked; otherwise, the bid will be rejected. 

 



 12 

13) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 

the tender document/schedule and generally, they can be in PDF/xls/rar/jpg/dwf 

formats. If there is more than one document, they can be clubbed together and can be 

provided in the requested format. Each document to be uploaded through online for the 

tenders should be less than 2 MB. If any document is more than 2MB, it can be reduced 

through zip/rar and the same can be uploaded, if permitted.  

 

14) If there are any clarifications, this may be obtained through the site, or during the pre-

bid meeting if any. Bidder should take into account the corrigendum published from 

time to time before submitting the online bids. 

 

15) The Bidders can update well in advance, the documents such as certificates, annual 

report details etc., under My Space option and these can be selected as per tender 

requirements and then send along with bid documents during bid submission. This will 

facilitate the bid submission process faster by reducing upload time of bids. 

 

16)  Bidder should submit the Tender fee/ EMD as specified in the tender. The original 

payment instruments should be posted/couriered/given in person to the Tender Inviting 

Authority within the due date as mentioned in this tender document. Scanned copy of 

the instrument should be uploaded as part of the offer, if asked for.  

 

17) While submitting the bids online, the bidder reads the terms & conditions and accepts 

the same to proceed further to submit the bid packets. 

 

18) The bidder has to select the payment option as offline to pay the Tender fee/ EMD as 

applicable and enter details of the instruments. 

  

19) The details of the DD/any other accepted instrument, physically sent, should tally with 

the details available in the scanned copy and the data entered during bid submission 

time. Otherwise submitted bid will not be acceptable. 

 

20) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the bids and 

uploading their offers shall be deemed to be a confirmation that they have read all 

sections and pages of the bid document including General conditions of contract 

without any exception and have understood the entire document and are clear about the 

requirements of the tender requirements. 

 

21) The bidder has to upload the relevant files required as indicated in the cover content. In 

case of any irrelevant files, the bid will be rejected. 

 

22) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 

offered should be entered in the allotted space only and uploaded after filling the 

relevant coulmns. The PriceBid/BOQ template must not be modified/replaced by the 

bidder, else the bid submitted is liable to be rejected for this tender. 

 

23) The bidders are requested to submit the bids through online e-tendering system to the 

Tender Inviting Authority (TIA) well before the bid submission end date & time (as per 

Server System Clock). The TIA will not be held responsible for any sort of delay or the 
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difficulties faced during the submission of bids online by the bidders at the eleventh 

hour. 

 

24) After the bid submission, the acknowledgement number, given by the e-tendering 

system should be printed by the bidder and kept as a record of evidence for online 

submission of bid for the particular tender and will also act as an entry pass to 

participate in the bid opening date. 

 

25) The bidder should ensure/see that the bid documents submitted should be free from 

virus and if the documents could not be opened, due to virus, during tender opening, the 

bid is likely/liable to be rejected. 

 

26)  The time settings fixed in the server side & displayed at the top of the tender site, will 

be valid for all actions of requesting, bid submission, bid opening etc., in the e-tender 

system. The bidders should follow this time during bid submission. 

 

27)  All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 

unauthorized persons during bid submission & not be viewable by any one until the 

time of bid opening. 

 

28) Any bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 

encryption using buyers/bid openers public keys. Overall, the uploaded tender 

documents become readable only after the tender opening by the authorized bid 

openers. 

 

29)  The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 

 

30) The bidder should logout of the tendering system using the normal logout option 

available at the top right hand corner and not by selecting the (X) exit option in the 

browser.  

 

31) For any queries regarding e-tendering process , the bidders are requested to contact 

through the modes given below: 

E-mail: iwaiptn@rediffmail.com 

Contact Telephone Numbers: _0612-2310028,  Fax No. : 0612-2310029                         

Person: Sh. A.K. Singh, Assistant Director 
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PART-I 
 

FORM OF TENDER 

 

To, 

 The Director,  

 Inland Waterways Authority of India, 

 Gaighat  

P.O.- Gulzarbagh 

Patna - 800007 

(Bihar) 

 

Name of Work: Construction of RIS station at Patna between Rajmahal-Patna in NW-1 

Sir, 

1. Having visited the site and examined the information and instructions for submission of 

tender, General conditions of contract, Special Condition of contracts, Technical, General 

and Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee 

forms, etc for the above named works, I/ We hereby tender for execution of the works 

referred to in the tender documents in conformity with the said Conditions of Contract, 

Specifications, Schedule of quantities for the sum as stated in Bill of quantities of this 

tender Document or such other sum as may be ascertained in accordance with the said 

conditions of contract. 

 

2. I/ We undertake to complete and Deliver the whole of the works comprised in the Contract 

within the time as stated in the tender and also in accordance in all respects with the 

specifications, designs, drawings and instructions as mentioned in the tender documents. 

 

3. I am tendering for the works mentioned in the table below and submitting the EMD  

in  the  form  of  demand  draft  in  favour  of  IWAI  Fund  payable  at  Patna  at 

Nationalized / schedule bank as per the details given therein: 
 

Location                

of work 
 

Name of work 
Demand draft 

No. & Date 
 

EMD (Rs.) 

 
Patna 

Construction of RIS station at Patna 

between Rajmahal-Patna in the 

National Waterway No. 1 

  

 

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 90 

days from the date of opening of price bids or extension thereto as required by the IWAI 

and not to make any modifications in its terms and conditions. 
 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 

any modifications in the terms and conditions of my/ our tender if I/ We fail to commence 

the execution of the works as above, I/ We shall become liable for forfeiture of my/ our 

Earnest money, as aforesaid and IWAI shall without any prejudice to an other right or 

remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise the said 

earnest money shall be retained by IWAI towards part of  security deposit to execute all the 

works  referred to in the tender documents upon the terms and conditions  contained or 

referred to therein and to carry out such deviations as may be ordered.  Should this tender 
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be accepted, I/ We agree to abide by and fulfill all the terms and conditions and provisions 

of this tender.  No interest is payable on earnest money deposit and/ or security deposit. 
 

6. I/ We have independently considered the amount of Liquidated Damages shown in the 

tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by 

IWAI in the event of works not being completed in time. 
 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called 

upon by the employer to do so, a contract agreement in the prescribed form.  Unless and 

until a formal Agreement is prepared and executed this tender together with your written 

acceptance thereto shall constitute a binding contract. 
 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the due 

performance of the Contract. I/We also declare that the firm has not been banned or 

blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector 

Undertaking. 
 

9. I/ We understand that you are not bound to accept the lowest or any tender you may receive 

and may reject all or any tender without assigning any reason. 
 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 

conditions, specifications etc. as contained in the tender document, and it is further certified 

that it does not contain any deviation to the aforesaid documents. 

 

11. I/ We certify that the information/documents submitted by me are true and correct. If any 

misleading/incorrect/false/fake information/documents are found submitted by me at any 

stage of evaluation of bid or after award of work/signing of agreement, my EMD/Security 

deposit shall be forfeited by IWAI. 

 

 

 
 

Date ………………..      Signature ………………… 

        Name ……………………. 

        Designation ……………… 

duly authorized to sign & submit tender for an on behalf of  

(Name and address of firm) 

     M/s  ………………………………..  

                                                                   …………………………………          

      Telephone nos……………FAX No…………...  

Witness : 

Signature…………………….. 

Name : ……………………………. 

Occupation ……………………….. 

Address  ………………………….. 

Telephone nos.     
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WARRANTY FORM 
 

M/s_____________________________________________________________________ 

 

_______________ having its registered office at ________________________  (hereinafter 

referred to as  the  contractor) having carefully studied all the documents,  specifications, 

designs, drawings etc pertaining to the  contract for  works required for the work of 

_______________________________________________________________________ and 

the local and site conditions and having under taken to execute the said works: 

 

DO HEREBY WARRANT THAT: 

1. The contractor is familiar with all the requirements of the contract. 

2. The Contractor has investigated the site and satisfied himself regarding the character of 

the work and local conditions that may affect the work or its performance. 

3. The contractor is satisfied that the work can be performed and completed as required in 

the contract.        

4. The contractor accepts all risks directly or indirectly, connected with the performance 

of the contract. 

5. The contractor has no collusion with other contractors, with any of the men of the 

Engineer-in-Charge or with any other person in Authority to execute the said works 

according to the terms and conditions of the said contract. 

6. The contractor has not been influenced by any statement or promise of the Authority or 

Engineer-in-Charge but only by the contract documents. 

7. The Contractor is financially solvent. 

8. The Contractor is experienced and competent to perform the contract to satisfaction of 

the Engineer-in-Charge. 

9. The Statement submitted by the contractor is true. 

10. The contractor is familiar with all general and special laws, Acts, Ordinance, Rules & 

Regulation of the Municipalities, District, State and Central Government that may 

affect the work, its performance or personnel employed therein or environment. 

         

 

 

 

 

Date:                                    For and on behalf of the Contractor. 

                                                 

Signature : _____________________ 

        

Name   :  ______________________ 

 

Stamp : _______________________ 
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PART - I 

INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Shipping, Govt. of India) 

 

INSTRUCTIONS FOR SUBMISSION OF BID 
 

1.0 All covering letters and information to be included in the bid shall be submitted along with 

the bid itself. 

 

2.0 This tender schedule is only for the work of “Construction of RIS station at Patna between 

Rajmahal-Patna in NW-1”.  

 

3.0 The total estimated cost of works is Rs.12.76 lakh including all taxes, levies, cess etc. 
except service tax as applicable. 
 

 

4.0 Tender should be submitted on line in two cover system 

 

Cover – 1 (Part-I) : Technical & Commercial Bid. 

 Cover – 2 (Part-II)  : Price Bid of offer. 

 

Tenders are invited on line for submission of Price bid: for Schedule of BOQ Patna by bidders. 

Bidders may quote for Schedule of BOQ Patna and to be submitted in one cover i.e. under 

cover-2. No other document other than the Price schedule/ schedules should be placed inside 

Envelope – 2 containing price bid otherwise tender will be summarily rejected.  

Cover –1 :  

The first cover shall be submitted along with the following documents and the cover 

should be super scribed with “TECHNICAL/ COMMERCIAL BID for Construction of 

RIS station at Patna between Rajmahal-Patna in NW-1. 

 

The technical bid shall be submitted online along with scanned copy of the following 

documents. 

 

a) Original Bid document duly filled in and completed in all respects except prices, 

signed with rubber seal on every page except financial bid as a proof of acceptance,  

b) Tender  Acceptance letter (To be given on Company Letter Head) 

c) Blank Performa of Schedule of Prices (prices not to be filled) 

d) Earnest Money Deposit and tender cost (Demand Draft as prescribed)  

e) Registration certificate of the firm from concerned Authorities. 

f) Service Tax registration certificate of the firm from concerned Authorities 
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g) Experience certificate.  

h) Latest Bank solvency certificate of from Nationalize /schedule bank as prescribed. 

i) Letter of Authority for signing and negotiation of tender (as the case may be). 

j) Permanent Account Number (PAN) issued by Income Tax Department. 

k) Audited balance sheets along with turnover, profit and loss account for the last 3 years. 

l) Cancelled cheque for E-Payment (As per annexure-III) 

m) A Signed declaration stating that no alteration has been made in any form in the 

downloaded tender document to be attached. 

n) The bidder declaration that they have not been banned or black-listed by any Govt. 

or Quasi Govt.  Agency or Public Sector Undertaking (PSU). 

o) In addition to the above, the contractor is required to submit scanned copy of other 

documents if any to fulfill the all the conditions of the tender document and the 

same may be attached after thoroughly read/study failing which he will be treated 

as technically disqualified. 

 

Note:- The Tenderer shall also submit the hard copies of tender in two 

sealed covers (apart from online copy) marked “Cover-1
st
”and “Cover-

2
nd

”. The cover 1
st
 shall contain the Tender Fee, EMD and technical bids. 

The cover 2
nd

 shall contain the Price bids. In case the first cover is not 

submitted with EMD & Tender Fee in a proper form, the second cover 

shall not be opened and rejected summarily. Both cover-1 & cover-2 are 

to be placed in a single cover. Duly sealed covers containing the hard 

copies of technical and financial bids will be put in a separate single cover 

which should be sealed. The full name, postal address and phone/ Fax of the Bidder 

shall be written on the bottom left hand corner of each of the sealed envelopes.  

Cover - 2:  

The second cover shall be submitted along with the following documents and the 

cover should be superscribed with PRICE BID for Construction of RIS station at 

Patna between Rajmahal-Patna in NW-1. 

(i) Schedule of Prices duly filled in the specified BOQ of Patna”  

 

(ii) It may please be noted that this part shall not contain any terms & conditions. Any 

condition given in the price bid (envelope-2) will be a sufficient cause for rejection of 

bid. 

 

(iii) The bidder must ensure to quote the rate of each item of Bill of Quantities. If the 

bidder has omit / left some items, then the rate of such items shall be treated as zero 

value. 
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5.0 Bidders are advised to submit on line quotation strictly based upon technical specification, 

terms and conditions contained in technical specifications, terms and conditions contained 

in documents and not to stipulate any deviations.  Any change in this may lead to rejection 

of bid. 

 

6.0 Earnest Money Deposit separately for each stretch as indicated against stretch of  NW-1 in 

the Notice inviting tender should be submitted by Demand Draft drawn in favour of 

“IWAI-Fund” payable at PATNA on any Nationalised/ Scheduled Bank of India for each 

stretch. Bids not accompanied with EMD/tender cost in form of Demand Draft are liable 

for rejection. 

 

7.0 In case the bidder decide not to participate for this work, then the down loaded complete 

set of bid document may kindly be withdrawn from the e-tender CPPP site. 

 

8.0 The bids can only be submitted in the name of the bidder in whose name the bid 

documents were downloaded. 

 

9.0 Any annotations or accompanying documentation in the bid shall be in Hindi or English 

language only and in metric system. Tenders filled in any other language will be 

summarily rejected. 

 

10.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid 

document has been issued.  The bid shall be duly signed and sealed by an authorized 

person of the bidder‟s organization as following: 

 

10 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his 

full name and full name of his firm with its current business address. 

 

10 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor above 

his full name and full name of his firm with its name and current business address. 

 

10 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of 

the firm above, their full names and current business address, or by a partner holding the 

power of attorney for the firm for signing the Tender in which cases a certified copy of the 

power of attorney shall accompany the Tender. A certified copy of the partnership deed 

and current business address of all the partners of the firm shall also accompany the 

Tender. 

 

10 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be 

signed by a duly authorized person holding the power of attorney for signing the tender in 

which case a certified copy of the power of attorney shall accompany the Tender.  Such 

limited company or corporation may be required to furnish satisfactory evidence of its 

existence before the contract is awarded. „Satisfactory evidence‟ means the certificate of 

incorporation of the limited company or corporation under Indian Companies Act, 1956. 

 

10 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit 

complete information pertaining to each firm in the group and state along with the bid as to 

which of the firm shall have the responsibility for tendering and for completion of the 

contract document and furnish evidence admissible in law in respect of the authority 

assigned to such firm on behalf of the group of firms for tendering and for completion of 
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the contract document.  The full information and satisfactory evidence pertaining to the 

participation of each member of the group of firm in the firm in the Tender shall be 

furnished along with the Tender.  

 

10 (f) All witnesses and sureties shall be persons of status and their full names, occupations and 

addresses shall be stated below their signatures.  All signatures affixed in each pate in the 

tender will be dated.  

 

11.0 Bidders shall clearly indicate their legal constitution and the person signing the tender shall 

state his capacity and also the source of his ability to bind the bidder.  The power of 

attorney or authorization or any other document constituting adequate proof of the ability 

of the signatory to bind the bidder shall be annexed to the bid.  The Owner may reject 

outright any bid unsupported by adequate proof of the signatory‟s authority. 

 

12.0 The bid document shall be completed in all respects and shall be submitted on line 

together with the requisite information and appendices. The Tenderer shall also 

submit the hard copies of Tender in two sealed covers (apart from on line copy) 

marked “Cover-1” and “Cover - 2”.  They shall be complete and free from ambiguity, 

change or inter-lineation. In case IWAI requires any information/ clarification(s) from the 

Bidder in respect of the bid documents, the bidder shall be required to furnish the same in 

writing, to IWAI at the earliest where no time is specified by IWAI to furnish the same. A 

failure to furnish the same shall entitle IWAI to cancel/ reject the bid 

 

13.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages 

shall be separately added.  These pages shall be consecutively page numbered and shall 

also be signed by the Bidder. 

 

14.0 The Bid documents shall be signed by the bidder on each page. 

 

15.0 Bidders should indicate at the time of quoting against this bid their full postal   addresses, 

telephone numbers and other communication details enabling IWAI to contact the bidder 

in case the need so arise. 

 

16.0 Bidder shall set their quotations in firm figures and without qualification.  Each figure 

stated should also be repeated in words and in the event of any discrepancy between the 

amounts stated in figures and words; the amount quoted in words shall be deemed the 

correct amount.  Bid containing qualifying expressions such as “subject to minimum 

acceptance” or “subject to availability of material/ equipment” etc. is liable to be rejected. 

 

17.0 IWAI shall have a unqualified option under the said bid bond to claim the amount there 

under in the event of the Bidder failing to keep the bid valid up to the date specified or 

refusing to accept work or carry it out in accordance with the bid if the IWAI decides to 

award the Work to the Bidder. 

 

18.0 The EMD shall be retained with the IWAI until finalization of tenders.  Further, security 

deposit as per the clause of Security shall be payable by the successful bidder. If the 

tenderer fails to furnish the security deposit in accordance with tender conditions EMD 

shall be forfeited. In the event of the Bidder becoming the successful Contractor.  The 

amount of EMD would be adjusted against the Security deposit. 
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19.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders within 

30 days of placement of order to successful bidder.  No interest shall be payable on EMD 

by IWAI. 

 

20.0 Late bids, delayed bids received after the stipulated last date and time for receipt of bids, 

due to any reasons whatsoever will not be considered. 

 

21.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 

intending tenderers who may be present at the date and time of opening informed in the bid 

document or subsequently.  If any of the tenderer or his agent is not present at the time of 

opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, prepare a 

statement of the attested and unattested corrections in the tender over their signature.  Such 

a list shall then be binding on the absentee tenderer. 

 

22.0 The successful tenderers shall be required to execute a contract agreement in the given 

format. In case of any refusal/ failure on the part of such successful tenderer to execute 

such a contract shall be deemed to be a failure on the part of such successful bidder to 

comply with the terms contained herein. 

 

23. Suspension of Business of Contractor 

 

 As per clause No 22.2 & 22.3 of CPWD Enlistment rule -2005 modified upto 

08.07.2013 suspension of business and removed from the list and are not eligible for 

award of any work whenever adverse report related to adverse performance, 

misbehaviour, direct and indirect involvement in threatening, making false 

complaint, filing legal suites for playful reasons, hampering tender process or 

execution of contract or any act, omission or commission etc. damaging the 

reputation of department / Officer or other type of complaint considered fit by 

Authority,. 

 

 

24. Banned or Blacklisted Contractors  

 

The bidder shall give a declaration that they have not been banned or black-listed 

by any Govt. or Quasi Govt.  Agency or Public Sector Undertaking (PSU). 

 

If a bidder has been banned by any Govt. or Quasi Govt. Agency or PSU, this fact must 

be clearly stated and it may not necessarily be a cause of disqualifying the firm. If this 

declaration is not given, the bid shall be rejected as non-responsive. 

 
 

 

25. LAST DATE AND TIME FOR SUBMISSION AND OPENING 

 

The tender shall be received on line upto 15.00 hrs. on 10.05.2016 and shall be opened 

at 16.00 hrs. on 10.05.2016 in the presence of authorized representatives of the 

tenderers who would like to be present at the time of opening. The hard copy of tender 

should reach on or before date & time of opening of tender.  Late receipt of required 

document shall not be considered. 
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26. EARNEST MONEY DEPOSIT 

 

The tender shall be accompanied with a crossed Bank Draft as specified in NIT/as 

mentioned in the NIT for respective places, drawn on any Nationalised Bank in favour 

of “INLAND WATERWAYS AUTHORITY OF INDIA FUND” payable at PATNA. 

 

27. VALIDITY OF PRICES 

 

The tenderer should quote the rate for various items of work in prescribed schedule. 

The rates quoted should be firm and should be kept valid for consideration for at least 

90 days from the date of opening of price bids or extension thereto as required by the 

IWAI and not to make any modifications in its terms and conditions. 

 

28. SUBMISSION OF FALSE/FAKE DOCUMENTS 

During evaluation of bids, if it is found that any information/document submitted by the 

bidder is misleading/incorrect/false/fake etc, the EMD of the bidder shall be forfeited 

by IWAI. 

 

Even after award of contract and subsequent execution of agreement, any 

information/facts/documents submitted by the contractor if found misleading/ incorrect/ 

false/fake etc. IWAI reserve the right to terminate the contract without giving any prior 

notice and the EMD/SD amount submitted for this work shall be forfeited by IWAI. 

 

29. DETAILS OF OFFER 

 

i) IWAI reserves the right to segregate the work to one or more parties without 

assigning any reason thereof. 

 

iii)      IWAI has the right to reject any or all of the tenders without assigning any 

reasons and will not be bound to accept the lowest or any other tender or to give 

any reason for such decision. 
 

 

*** 
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PART  - II 

 

 

To be signed by the bidders‟ and same signatory competent/ authorized to 

sign the relevant contract on behalf of IWAI. 

 

 
INTEGRITY AGREEMENT 

 

 

 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

 

BETWEEN 

 

Chairperson, Inland Waterways Authority of India represented through Chief Engineer, Inland 

Waterways Authority of India, A - 13, Sec. – 1, Noida.  

 

IWAI, (Hereinafter referred as the „Principal/ Owner‟, which expression shall unless repugnant 

to the meaning or context hereof include its successors and permitted assigns) 

 

AND 

 

............................................................................................................. 

(Name and Address of the Individual/firm/Company) 

through ...............................................................(Hereinafter referred to as the 

“Bidder/Contractor” 

                                    (Details of duly authorized signatory) 

and which expression shall unless repugnant to the meaning or context hereof include its 

successors and permitted assigns) 

 

Preamble 

 

WHEREAS the Principal / Owner has floated the etender (NIT No. IWAI/PTN/17(45)/RIS-

Patna/2016-17) (hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 

organizational procedure, contract for “Construction of RIS station at Patna between Rajmahal-

Patna in NW-1” hereinafter referred to as the “Contract”. 

 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 

land, rules, regulations, economic use of resources and of fairness/transparency in its relation 

with its Bidder(s) and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 
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conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 

and Contract between the parties.  

 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under: 

 

 

Article 1: Commitment of the Principal/Owner 

 

1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

 

(a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, demand, 

take a promise for or accept, for self or third person, any material or immaterial benefit 

which the person is not legally entitled to. 

 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/Owner will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential / additional information through which the Bidder(s) could obtain an 

advantage in relation to the Tender process or the Contract execution. 

 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 

 

2) If the Principal/Owner obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption 

Act, 1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 

substantive suspicion in this regard, the Principal/Owner will inform the Chief 

Vigilance Officer and in addition can also initiate disciplinary actions as per its internal 

laid down policies and procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

 

1. It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the IWAI 

all suspected acts of fraud or corruption or Coercion or Collusion of which it has 

knowledge or becomes aware, during the tendering process and throughout the 

negotiation or award of a contract.   

 

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 

participation in the Tender process and during the Contract execution: 
 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/Owner‟s employees involved in the 

tender process or execution of the contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange 
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any advantage of any kind whatsoever during the Tender process or during the 

execution of the contract. 
 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular 

to prices, specifications, certifications, subsidiary contracts, submission or non-

submission of bids or any other actions to restrict competitiveness or to cartelize in 

the bidding process. 

 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of 

competition or personal gain), or pass on to others, any information or documents 

provided by the Principal/Owner as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained or 

transmitted electronically. 

 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses 

of agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of 

Indian Nationality shall disclose names and addresses of foreign 

agents/representatives, if any. Either the Indian agent on behalf of the foreign 

principal or the foreign principal directly could bid in a tender but not both. Further, 

in cases where an agent participate in a tender on behalf of one manufacturer, he 

shall not be allowed to quote on behalf of another manufacturer along with the first 

manufacturer in a subsequent/parallel tender for the same item. 

 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or any 

other intermediaries in connection with the award of the Contract. 

 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a wilful misrepresentation or omission of facts or 

submission of fake/forged documents in order to induce public official to act in reliance 

thereof, with the purpose of obtaining unjust advantage by or causing damage to 

justified interest of others and/or to influence the procurement process to the detriment 

of the Government interests. 

 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or 

indirectly, where potential or actual injury may befall upon a person, his/ her reputation 

or property to influence their participation in the tendering process). 
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Article 3: Consequences of Breach 

 

Without prejudice to any rights that may be available to the Principal/Owner under law 

or the Contract or its established policies and laid down procedures, the Principal/Owner shall 

have the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) 

and the bidder/contractor accepts and undertakes to respect and uphold the Principal/Owner‟s 

absolute right: 

 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, 

such as to put his reliability or credibility in question, the Principal/Owner after giving 

14 days‟ notice to the contractor shall have powers to disqualify the 

Bidder(s)/Contractor(s) from the tender process or terminate/determine the Contract, if 

already executed or exclude the Bidder/Contractor from future contract award 

processes. The imposition and duration of the exclusion will be determined by the 

severity of transgression and determined by the Principal/Owner. Such exclusion may 

be forever or for a limited period as decided by the Principal/Owner.  

 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner 

has disqualified the Bidder(s) from the tender process prior to the award of the contract 

or terminated/determined the contract or has accrued the right to terminate/determine 

the contract according to Article 3(1), the Principal/Owner apart from exercising any 

legal rights that may have accrued to the Principal/Owner, may in its considered 

opinion forfeit the entire amount of Earnest Money Deposit, Performance Guarantee 

and Security Deposit of the Bidder/Contractor. 

 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder or 

Contractor, or of an employee or a representative or an associate of a bidder or 

Contractor which constitutes corruption within the meaning of IPC Act, or if the 

Principal/Owner has substantive suspicion in this regard, the Principal/Owner will 

inform the same to law enforcing agencies for further investigation. 

 

 

Article 4: Previous Transgression 

 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with 

any other Company in any country confirming to the anticorruption approach or with 

Central Government or State Government or any other Central/State Public Sector 

Enterprises in India that could justify his exclusion from the Tender process. 

 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing 

of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 

by him and has installed a suitable corruption prevention system, the Principal/Owner 

may, at its own discretion, revoke the exclusion prematurely. 
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Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s) of the principles laid down in this agreement/Pact by 

any of its Subcontractors/ sub-vendors.  

  

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 

and Contractors. 

 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/Owner and the bidder, along with the Tender or violate its 

provisions at any stage of the Tender process, from the Tender process. 

 

 

 

Article 6: Duration of the Pact 

 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other bidders, till the 

Contract has been awarded. 

 

If any claim is made/lodged during the time, the same shall be binding and continue to 

be valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by 

the Competent Authority, IWAI. 

 

 

Article 7: Other Provisions 

 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

 

2) Changes and supplements need to be made in writing. Side agreements have not been 

made. 

 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners and 

consortium members. In case of a Company, the Pact must be signed by a 

representative duly authorized by board resolution. 

 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact remains valid. In this case, the parties will strive to come to an agreement to 

their original intensions. 

 

5) It is agreed term and condition that any dispute or difference arising between the parties 

with regard to the terms of this Integrity Agreement / Pact, any action taken by the 

Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation 

thereof shall not be subject to arbitration.   
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Article 8: LEGAL AND PRIOR RIGHTS 

 

All rights and remedies of the parties hereto shall be in addition to all the other legal 

rights and remedies belonging to such parties under the Contract and/or law and the same shall 

be deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 

the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over the 

Tender/Contact documents with regard any of the provisions covered under this Integrity Pact. 

 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 

and date first above mentioned in the presence of following witnesses: 

 

 

 

............................................................... 

(For and on behalf of Principal/Owner) 

 

 

 

................................................................. 

(For and on behalf of Bidder/Contractor) 

 

 

WITNESSES: 

 

 

 

 

1. .............................................. 

(signature, name and address) 

 

 

 

 

2. ............................................... 

(signature, name and address) 

 

 

 

 

Place: 

 

Date :  
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     SCHEDULES 

 

SCHEDULE „A‟ : Salient Features of the work. 

Name of Work :  Construction of RIS station at Patna between Rajmahal-Patna in NW-1 

Estimated cost of work: The work is estimated to cost for RIS Station at Patna-Rs.12.76 lakhs 

(including all taxes, levies, cess etc. except service tax as applicable) 

This estimate, however, is given merely as a rough guide. 

 

(a) Earnest Money              :  Rs.0.26 lakhs,  

(b) Performance  Guarantee : 5% of awarded value. 

 

(c) Security Deposit   : 5% of awarded value. 

 

SCHEDULE „B‟  : General Rules & Directions with reference to General Conditions of 

Contract: - 

(i). Officer inviting tender: -    

(ii).  Tender Accepting Authority:-  

(iii).  (a) Time allowed for submission of Performance Guarantee as per clause 3.1  of GCC 

from the date of issue of letter of acceptance:- 15 days 

(b) Maximum allowable extension beyond the period provided in (iii) (a) above:- 

        7 days 

(iv) Percentage on Cost of Materials & Labour to cover all overheads and profits:- 

            15% 

(v) Standard Schedule of Rates:-         Reference of DSR/ Market Rates 

(vi) Specifications to be followed: -               -------------------- 

(vii) Deviation Limit beyond which clause 16.3, 16.4, 16.5 & 16.6:- 25%  

(viii) Competent authority of grant extension of time under clause 34:- 

(a) Member(Technical), IWAI (if the amount of contract is upto 100 lakhs). 

(b) Vice-Chairman/ Chairperson, IWAI, Noida (if the cost of contract is more than 100 

lakhs & up to 500 lakhs). 

(c) Chairman, IWAI, Noida (if the amount of contract is more than 500 lakhs). 

(ix) Competent authority to levy liquidated damages for delay under clause 35:-   

(a) Member(Technical), IWAI (if the amount of contract is upto 100 lakhs). 

(b) Vice-Chairman/ Chairperson, IWAI, Noida (if the cost of contract is more than 100 

lakhs & up to 500 lakhs). 

(c) Chairman, IWAI, Noida (if the amount of contract is more than 500 lakhs). 

(x) Competent authority to determine the contract as per clause 36:- 

Engineer-in-Charge with the prior approval of 

(a) Member Technical), IWAI (if the 

amount of contract is upto 100 

lakhs). 

(b) Vice-Chairman/ Chairperson, IWAI, Noida (if the cost of contract is more than 100 

lakhs & up to 500 lakhs). 

(c) Chairman, IWAI, Noida (if the amount of contract is more than 500 lakhs). 

 

 

 



 30 

 

 

(xi) Milestones as per table given below: 

(Clause 34.5 & 34.6 shall be applicable only when the amount of the contract is more 

than 10 crores)  

 

Sl. 

No. 

Milestone Time Allowed (from 

date of start) in months 

Amount to be withheld in case of 

non-achievement of mile stone 

1.    

2.    

3.    

4.    

5.    

 

(xii) Competent authority to reschedule       Chairman, IWAI, Noida 

 the milestones as per clause 34.5:- 

 

(xiii) Competent authority for     Engineer-in-Charge with the 

foreclosure of contract in          prior approval of 

full or in part due to     (a) Member Technical), IWAI  

abandonment or reduction    (if the amount of contract is 

in scope of work as per     upto 100 lakhs). 

clause 31:-                (b) Vice-Chairman/ 

Chairperson, IWAI, Noida (if the cost 

of contract is more than 100 lakhs & up 

to 500 lakhs). 

(c) Chairman, IWAI, Noida (if the 

amount of contract is more than 500 

lakhs). 

 

(xiv) Incentive for early completion. 

(a) Whether Clause 50 is applicable:-   …………….......................... 
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GENERAL CONDITIONS OF CONTRACT 
 

C O N T E N T S 

 

 

CLAUSE-1 :  DEFINITIONS  

CLAUSE-2 :       INTERPRETATIONS  

CLAUSE-3 : PERFORMANCE   GUARANTEE 

CLAUSE-4 : SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT    DOCUMENTS  

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE‟S   REPRESENTATIVE  

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11 : CHANGE   IN CONSTITUTION OF THE FIRM TO BE INTIMATED 

CLAUSE-12 : COMMENCEMENT   OF   WORK 

CLAUSE-13 : WORKS TO BE CARRIED OUT   IN ACCORDANCE   WITH   SPECIFICATIONS   DRAWINGS  

  AND ORDERS ETC. 

CLAUSE-14 : SETTING OUT THE WORKS  

CLAUSE-15 : URGENT   WORKS  

CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING 

CLAUSE-17 : CONTRACTOR‟S   SUPERVISION 

CLAUSE-18 : INSTRUCTIONS   AND   NOTICE 

CLAUSE-19 : PLANT   AND   EQUIPMENT  

CLAUSE-20 : PATENT   RIGHTS  

CLAUSE-21 : MATERIALS  

CLAUSE-22 : LAWS    GOVERNING THE   CONTRACT 

CLAUSE-23 : WATCH & WARD AND LIGHTING  

CLAUSE-24 : WORK   DURING   NIGHT OR ON SUNDAYS AND HOLIDAYS  

CLAUSE-25 : LABOUR 

CLAUSE-26 : MATERIALS OBTAINED FROM   EXCAVATION SUCH AS FOSSILS, COINS   ETC. 

CLAUSE-27 : FORCE   MAJEURE 

CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION  THEREOF 

CLAUSE-29 : CONTRACTOR‟S LIABILITY   AND   INSURANCE 

CLAUSE-30 : SUSPENSION   OF   WORKS  

CLAUSE-31 : FORE CLOSURE   OF   CONTRACT   IN   FULL OR   IN PART  DUE  TO ABANDONMENT  OR 

   REDUCTION   IN SCOPE   OF   WORK 

CLAUSE-32 : TERMINATION   OF CONTRACT ON   DEATH  

CLAUSE-33 : CARRYING   OUT PART WORK   AT THE RISK & COST OF TH E CONTRACTOR 

CLAUSE-34 : COMPLETION TIME   AND   EXTENSIONS  

CLAUSE-35 : LIQUIDATED   DAMAGES   FOR DELAY 

CLAUSE-36 : WHEN   THE CONTRACT   CAN BE   DETERMINED  

CLAUSE-37 : INSPECTION AND APPROVAL 

CLAUSE-38 : COMPLETION CERTIFICATE   &  COMPLETION PLANS 

CLAUSE-39 :  MEASUREMENTS 

CLAUSE-40 :  PAYMENT   ON ACCOUNT 

CLAUSE-41 :  TAXES, DUTIES   AND   LEVIES   ETC 

CLAUSE-42 : TAX DEDUCTION   AT   SOURCE 

CLAUSE-43 : PAYMENT   OF   FINAL BILL 

CLAUSE-44 : OVER   PAYMENTS   AND   UNDER PAYMENTS  

CLAUSE-45 : FINALITY   CLAUSE  

CLAUSE-46 : SUM PAYABLE   BY   WAY OF COMPENSATION TO BE CONSIDERED IS     

  REASONABLE  WITHOUT  PREFERENCE TO ACTUAL LOSS 

CLAUSE-47 : SETTLEMENT  OF  DISPUTES  &  ARBITRATION 

CLAUSE-48 : CLAIM 

CLAUSE-49 : INTEREST 

CLAUSE-50 : INCENTIVE  FOR  EARLY  COMPLETION.  
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GENERAL CONDITIONS OF CONTRACT 
          

CLAUSE - 1: DEFINITIONS 

          

In the contract, the following words & expressions shall, unless context otherwise requires, 

have the meaning thereby respectively assigned to them: 

 

i) Contract: means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the Chairman, Inland 

Waterways Authority of India and the contractor, together within the documents referred to 

therein including these conditions, the specifications, designs, drawings and instructions 

issued from time to time by the Engineer-in-charge and all these documents taken together 

shall be deemed to form one contract and shall be complementary to one another          

 

 ii) Contract sum; means the amount arrived at by multiplying the quantities shown in the 

schedule of quantities and price by the respective item rates as allowed. 

          

 iii) Contractor:  means the successful tenderer who is awarded the contract to perform the 

work covered under this tender documents and shall be deemed to include the contractor‟s 

successors, executors, representatives or assign approved by the Engineer-in-charge. 

        

 (iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 

 

(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of 

India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 

representatives, successors and assigns. 

 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and 

be In-charge of the works for the purpose of this contract who shall supervise and be in 

charge of the work. 

 

(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by 

the Engineer-in-charge for day to day supervision, checking, taking measurement, checking 

bills, ensuring quality control, inspecting works and other related works for completion of 

the project. 

   

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 

 

(ix) Chief Engineer: means the Chief Engineer of the Authority. 

 

(x) Director means the Director of the Authority, as the case may be. 

 

(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

 

(xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 

 

(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 

Authority, as the case may be  
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(xiv) Work Order means a letter from the Authority conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein. 

 

(xv) Day : means a calendar day beginning and ending  at  mid-night.  

 

(xvi) Week : means seven consecutive calendar days 

 

(xvii) Month : means the one Calendar month. 

 

(xviii) Site means the waterway and / or other places through which the works are to be executed. 

 

(xix) Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the work.  

 

(xx) Drawings : means the drawings referred to in the specifications  and  / or appended with 

the  tender  document,  any modifications  of such drawings approved in writing  by  the 

Engineer-in-Charge  and shall also include  drawings  issued for  actual  execution of the 

work time to time by  the  Engineer-in-Charge. 

         

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge 

become necessary at the time of execution and / or during the progress of work to obviate 

any risk or accident or failure or to obviate any risk of damage to the vessel structure, or 

required to accelerate the progress of work or which becomes necessary for security or for 

any other reason the Engineer-in-Charge may deem expedient. 

 

(xxii) Work/ works: means work / works to be executed in accordance with the contract. 

 

(xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to the 

tender papers or the standard schedule of rates of the govt. mentioned with the amendments 

thereto issued up to the date of receipt of the tender. 

 

(xxiv) District specifications means the specifications followed by the State Government in the 

area where the work is to be executed. 

 

xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 
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CLAUSE – 2: INTERPRETATIONS  
 

2.1 Where the contract so requires, words imparting the singular only shall also include the 

plural and vice versa. Any reference to masculine gender shall whenever required include 

feminine gender and vice versa.  
 

2.2  Heading and marginal notes in these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation of construction thereof of the 

contract. 

 

CLAUSE – 3: PERFORMANCE GUARANTEE 
 

3.1 The contractor shall be required to deposit an amount equal to 5% of the tendered value of 

the work as performance guarantee in the form of either demand draft payable at any 

nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled bank 

or State Bank of India in accordance with the form prescribed within 15 days of the issue of 

the work order. 
 

3.2 Performance guarantee shall be initially valid up to the stipulated date of completion plus 

sixty days beyond that. In case the time for completion gets enlarged, the contractor shall 

get the validity of the performance guarantee extended to cover such enlarged time of the 

work. After recording of the completion certificate for the work by the competent authority, 

the performance guarantee shall be returned to the contractor without any interest. 
 

3.3 In the event of contract being determined under the provision of any of the 

clauses/conditions of agreement, the performance guarantee shall be forfeited in full and 

shall be absolutely at the disposal of the authority.  

  

CLAUSE – 4: SECURITY DEPOSIT 

      

4.1 A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of 

the contractor till the sum along with the sum already deposited as the  earnest money will 

amount to security deposit of 5% of the contract value of work. Bank guarantee will not be 

accepted as security deposit. 

 

4.2 The total security deposit shall remain with IWAI till the defect liability period is over or 

the payment of the final bill payable in accordance with agreement conditions whichever is 

later, provided the Engineer-in-Charge is satisfied that there is no demand outstanding 

against the contractor. 

 

4.3 No interest will be paid on security deposit. 

 

4.4 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 

security deposit furnished by the contractor. However, if the contractor duly performs and 

completes the contract in all respects and presents in absolute "NO DEMAND 

CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 

contractor after deduction of cost and expenses that the Authority may have incurred and 

other money including all losses and damages which the Authority is entitled to recover 

from the Contractor. 
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4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon the 

contractor to explain the causes for the delay within 3 days of receipt of the memo and 10 

days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not satisfied 

with the explanations offered, he may forfeit the security deposit and / or withhold payment 

of pending bills in whole or in part and/ or get the measures of rectification of progress of 

work accelerated to the pre-defined level at the risk and cost of the contractor. 

    

4.6  All compensation or other sums of money payable by the contractor under the terms of the 

contract or any other contract or on any other account whatsoever, may be deducted from 

or paid by the sale of a sufficient part of his security or from the interest arising there from 

or from any sums which may be due or may become due to the contractor by the Authority 

on any account whatsoever. Also in the event of the contractor‟s security deposit being 

reduced by reasons of such deductions or sale, as aforesaid the contractor shall, within 14 

days of receipt of notice of demand from the Engineer-in-Charge make good the deficit in 

his security deposit. 

 

CLAUSE – 5: SUFFICIENCY OF TENDER   
 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates quoted in the 

schedule of Quantities and Prices which shall (except as otherwise provided in the contract) 

cover all his obligations under the contract and all matters and things necessary for the 

proper execution and completion of the works in accordance with the provisions of the 

contract and its operation during execution of work. 

 

CLAUSE – 6:  CONTRACT DOCUMENTS  

          

 6.1 The language in which the contract documents shall be drawn up shall be English and if the 

said documents are written in more than one languages, the language according to which 

the contract is to be constructed and interpreted shall be English. 

  

 6.2 The Contractor shall be furnished free of charge certified true copy of the contract 

document.  

 

6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by 

the Contractor on the Site in good condition and the same shall at all reasonable time be 

available for inspection and use by the Engineer-in-Charge, his representatives or by other 

Inspecting officers of the Authority. 

         

 6.4 None of these Documents shall be used by the Contractor for any purpose other than that of 

this contract. 

 

CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 

          

 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions.  The case of discrepancy between the 

Schedule of Quantities and prices, the Specifications and/ or the drawings, the following 

order of precedence shall be observed : - 
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(a) Description in the Schedule of Quantities and Prices.     

(b)  Relevant Specifications and Special Conditions, if any. 

(c) Drawings. 

(d) Indian Standards Specifications of BIS. 

        

 7.2 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 

Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of the 

Engineer-in-Charge regarding the correct intent and meaning of the drawings and 

specifications shall be final and binding. 

          

 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission therefrom shall not vitiate the Contract or release the Contractor from the 

execution of the whole or any part of the work(s) comprised therein according to drawings 

and specifications or from any of his obligations under the contract. 

 

 7.4 If on check there is difference in the amount worked out by contractor in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance with 

the following rules: 

          

(a) In the event of error/discrepancy occurring in the rates written in figures and words, 

then the rate which corresponds with the amount worked out by the contractor shall, 

unless otherwise proved, be taken as correct. If the amount of an item is not worked 

out by the contractor or it does not correspond with the rate written either in figures 

or in words, then the rate quoted by the contractor in words shall be taken as 

correct. When the rate quoted by the contractor in figures and words tally, but the 

amount is not worked out correctly, the rate quoted by the contractor will, unless or 

otherwise proved, be taken as correct. 

 

(b) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 

          

(c) The totals of various sections of schedule of quantities and price amended shall be 

carried over to the General Summary and the tendered sum amended accordingly.  

The tendered sum so altered shall, for the purpose of tender, be substituted for the 

sum originally tendered and considered for acceptance instead of the original sum 

quoted by the tenderer.  Any rounding off of quantities or in sections of schedule of 

quantities and prices or in General summary by the tenderer shall be ignored. 

     

CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE  
 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials/ parts to be used or workmanship achieved in 

connection with the works.  
          
8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative 

any of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to the 

contractor a copy of all such written delegation of powers and authorities. Any written 

instruction or written approval given by the representative of the Engineer-in-Charge to the 



 37 

contractor within the terms of such delegation shall bind the contractor and the Authority as 

though it has been given by the Engineer-in-Charge. 
        
8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials 

shall be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove 

such work or materials and to order the pulling down, removal or breaking up thereof. The 

contractor shall, at his own expense, again carry out such works as directed by the 

Engineer-in-Charge. 
          
8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-

Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall 

thereupon confirm, reverse or vary such decision and the decision of the Engineer-in- 

Charge in this regard shall be final and binding on the contractor. 

       

CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work under 

the contract.  Provided that the Engineer-in-Charge may at his discretion, approve and 

authorize the Contractor to sub-let any part of the work, which in his opinion, is not 

substantial, after the contractor submits to him in writing the details of the part of the 

work(s) or trade proposed to be sublet, the name of the sub-contractor thereof together with 

his past experience in the said work/trade and the form of the proposed sub-contract. 

Nevertheless any such approval or authorization by the Engineer-in-Charge shall not 

relieve the contractor from his any or all liabilities, obligations, duties and responsibilities 

under the contract. The contractor shall also be fully responsible to the Authority for all the 

acts and omissions of the sub-contractor, his employees and agents or persons directly 

employed by the contractor.  However, the employment of piece rate works shall not be 

construed as sub-letting. 

          

 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 
          

The contractors shall, in accordance with the requirements of the work as decided by the 

Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 

contemporaneously on separate contracts and for departmental labour and labour of any 

other agency properly authorised by Authority or any statutory body which may be 

employed at the site for execution of any work not included in the contract which the 

Authority may enter into in connection with or ancillary to the works. In all matters of 

conflict of interest, the Engineer-in-Charge shall direct what compromise should be made 

and his decision shall be final and binding on the parties. 

CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE   

    INTIMATED 
 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-

Charge shall be obtained before any change is made in the constitution of the firm. Where 

the contractor is an individual or a Hindu Undivided Family business concern, such 

approval, as aforesaid, shall like-wise be obtained before the contractor enters into any 

partnership agreement where under the partnership firm would have the right to carry out 

the works hereby undertaken by the contractor.  If prior approval as aforesaid is not 

obtained the contractor shall be deemed to have been assigned in contravention to Clause 

36 hereof and the same action will be taken and the same consequences shall ensure as 

provided for in the said clause-36.  
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CLAUSE – 12:  COMMENCEMENT OF WORK 

 

The contractor shall commence the work at the respective sites within 10 days of the issue 

of Letter of Award.  If the contractor commits default in mobilization of resources, and 

equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other right 

or remedy be at liberty to cancel the contract and forfeit the earnest money/security deposit. 

  

CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 
 

13.1 The contractor shall execute the whole and every part of the work in the most substantial 

and workman like manner in strict conformity with the specifications laid down in the 

contract document or as may be laid down by the Engineer-in-Charge under the terms of 

the contract. The contractor shall also conform exactly, fully and faithfully to the designs, 

drawings specifications and instructions in writing in respect of the work, duly signed by 

the Engineer-in-Charge as may be issued from time to time. 
 

 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract 

documents, in accordance with the provisions of contract, the documents set forth herein in 

respect of the work on commencement or during the performance of the contract: 
         

(a) Specifications or revisions thereof other than standard printed specifications 

(b)  Explanations, instructions etc. 
 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-

Charge may issue to the contractor from time to time in respect of the work shall be 

deemed to form integral part of the contract and the contractor shall be bound to carry out 

the work accordingly. 
 

13.3 In the case of any class of work for which there is no specifications, such work shall be 

carried out in accordance with the Bureau of Indian Standards specifications. In case there 

are no such specifications in the BIS, work shall be carried out as per manufacturer‟s 

specifications, if manufacturer‟s specifications are also not available then as per District 

specifications. In case there are no such specifications as required, above the work shall be 

carried out in all respect in accordance with the instructions and requirements of the 

Engineer-in-Charge. 

 13.4 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge 

in writing.  However, any verbal instructions or order shall be confirmed by the Engineer-

in-Charge as soon as practicable without loss of time and only such written instruction shall 

be deemed to be valid.  

 

CLAUSE – 14: SETTING OUT THE WORKS 

 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during the 

course of surveying, inspection, etc.  

 

CLAUSE – 15:  URGENT WORKS 

 

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall be 

final and binding) becomes necessary, the contractor shall execute the same as may be 

directed by Engineer-in-Charge, provided the directions are in accordance and 

confirmatory with provisions in Clause – 8. 
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CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING 

          

16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress of 

the work, and (ii) to omit a part of the works in case of non-availability of a portion of 

the site or for any other reasons and the contractor shall be bound to carry out the works 

in accordance with any instructions given to him in writing signed by the Engineer-in-

Charge and such alterations, omissions, additions or substitutions shall form part of the 

contract as if originally provided therein and any altered, additional or substituted work 

which the contractor may be directed to do in the manner specified above as part of the 

works, shall be carried out by the contractor on the same conditions in all respects 

including price on which he agreed to do the main work except as hereafter provided. 

 

16.2  The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by 

the contractor, as follows:  
 

(i)  In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus  
 

(ii)  25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 

 

16.3 In the case of extra item(s) (items that are completely new, and are in addition to the 

items contained in the contract), the contractor may within fifteen days of receipt of 

order or occurrence of the item(s) claim rates, supported by proper analysis, for the 

work and the Engineer-in-Charge shall within one month of the receipt of the claims 

supported by analysis, after giving consideration to the analysis of the rates submitted 

by the contractor, determine the rates on the basis of the market rates and the contractor 

shall be paid in accordance with the rates so determined. 

16.4 In the case of substituted items (items that are taken up with partial substitution or in 

lieu of items of work in the contract), the rate for the agreement item (to be substituted) 

and substituted item shall also be determined in the manner as mentioned in the 

following para. 
 

(a) If the market rate for the substituted item so determined is more than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor 

for the substituted item shall be the rate for the agreement item (to be 

substituted) so increased to the extent of the difference between the market rates 

of substituted item and the agreement item (to be substituted). 
 

(b)  If the market rate for the substituted item so determined is less than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor 

for the substituted item shall be the rate for the agreement item (to be 

substituted) so decreased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted). 
 

16.5 In the case of contract items, substituted items, contract cum substituted items, which 

exceed the deviation limits laid down in Schedule „B‟, the contractor may within fifteen 

days of receipt of order or occurrence of the excess, claim revision of the rates, 



 40 

supported by proper analysis for the work in excess of the above mentioned limits, 

provided that if the rates so claimed are in excess of the rates specified in the schedule 

of quantities, the Engineer-in-Charge shall within one month of receipt of the claims 

supported by analysis, after giving consideration to the analysis of the rates submitted 

by the contractor, determine the rates on the basis of the market rates and the contractor 

shall be paid in accordance with the rates so determined.  
 

16.6  The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates 

of items for the work in excess of the limits laid down in Schedule „B‟, and the 

Engineer-in-Charge shall after giving notice to the contractor within one month of 

occurrence of the excess and after taking into consideration any reply received from 

him within fifteen days of the receipt of the notice, revise the rates for the work in 

question within one month of the expiry of the said period of fifteen days having regard 

to the market rates. 
 

16.7 Under the circumstances, the contractor shall at any stage not suspend the work on 

account of non-settlement of rates of such Deviated/Extra/Substituted items. 
          

CLAUSE - 17:  CONTRACTOR‟S SUPERVISION  
        

 17.1    The contractor shall either himself supervise the execution of the works or shall appoint at 

his own expense, a qualified and experienced Engineer as his accredited agent approved by 

the Engineer-in-Charge, if contractor has himself not sufficient knowledge or experience to 

be capable of receiving instruction or cannot give his full attention to the works.  The 

contractor or his agent shall be present at the   site(s) and shall supervise the execution of 

the works with such additional assistance in each trade, as the work involved shall require 

and considered essential by the Engineer-in-Charge. Further the directions/instructions 

given by the Engineer-in-Charge to the contractor's agent shall be considered to have the 

same force as if these had been given to the contractor himself. 

  17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 

Engineer-in- Charge shall have full powers to suspend the execution of the works until 

such date as a suitable agent is appointed by the contractor and takes over the charge of 

supervision of the work.  For any such suspension, the contractor shall be held responsible 

for delay so caused to the work. 

 

CLAUSE - 18:  INSTRUCTIONS AND NOTICE 

         

 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 

Engineer-in-Charge or any officer for the time being entrusted with the functions, duties 

and powers of the Engineer-in-Charge. 

          

18.2 All instructions, notices and communications etc. under the contract shall be given in 

writing and any such oral orders / instructions given shall be confirmed in writing and no 

such communication which is not given or confirmed in writing shall be valid. 

 

 18.3 All instructions, notices and communications shall be deemed to have been duly given or 

sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or 

posted to the address given by the contractor or his authorized agent or to the last known 

place of abode or business of the contractor or his agent of services by post shall be deemed 

to have been served on the date when in the ordinary course of post these would have been 

delivered to him and in other cases on the day on which the same were  so delivered or left. 
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18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in 

respect of the execution of work through a “Site Order Book“ maintained in the office of 

the Engineer-in-Charge and the contractor or his authorized representative shall confirm 

receipt of such instructions by signing the relevant entries in this book. If required by the 

Contractor, he shall be furnished a certified true copy of such instruction(s). The pro-forma 

for Site Order Book to be maintained at site is given in Annexure – III. 

 

18.5 The “Hindrance Register” shall be maintained at the site of work, where any hindrance 

which comes to the notice of the representative of the Engineer-in-Charge shall be recorded 

and immediately a report will be made to the Engineer-in-Charge within a week. The 

Engineer-in-Charge shall review the Hindrance Register at least once in a month. The pro-

forma on which the Hindrance Register shall be maintained is given in Annexure-IV. 

          

 CLAUSE -19:  PLANT AND EQUIPMENT  

          

 19.1 The Contractors shall provide and install all necessary plant; equipment and machinery 

required for the execution of the work under the contract, at his cost and shall use such 

methods and appliances for the purpose of all the operations connected with the work 

covered by the contract, which shall ensure the completion of work(s) within the specified 

time. 

          

  19.2 Subject to the availability of any item(s), plant, equipment and machinery the Authority at 

the written request of the contractor, may issue to the contractor on hire for being deployed 

on the work contracted for, at pre- determined rates, terms and conditions at the sole 

discretion of the Engineer-in-Charge. 

    

 CLAUSE – 20:  PATENT RIGHTS 

          

The contractor shall indemnify the Authority, its representatives or its employees against 

any action, claim or proceeding relating to infringement or use of any patent or design or 

any alleged patent or design rights and shall pay any royalties or other charges which may 

be payable in respect of any article or material or part thereof included in the contract.  In 

the event of any claim being made or action being brought against the Authority or any 

agent, servant or employee of the Authority in respect of any such materials as aforesaid 

the contractor shall immediately be notified thereof. Provided that such indemnification 

shall not apply when such infringement has taken place in complying with the specific 

directions issued by the Authority but the contractor shall pay any royalties or other 

charges payable in respect of any such use, the amount so paid being reimbursement to the 

contractor only if the use was the result of any drawings and or specifications issued after 

submission of the tender. 

          

CLAUSE – 21: MATERIALS 

 

 21.1 The contractor shall at his own expenses provide / arrange all materials required for the 

bona-fide use on work under the contract. 

          

 21.2 All materials/parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to time 

proof and samples, at his own cost, the materials/parts as may be specified by the Engineer-
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in-Charge. Further the Engineer-in-Charge shall also have powers to have such tests, in 

addition to those specified in the contract, as may be required and the contractor shall 

provide all facilities to carry out the same. The cost of materials/parts consumed in such 

tests and also the expenses incurred thereon including the cost of the testing charges, shall 

be borne by the contractor in all cases and also where such tests which are in addition to 

those provided in the contract disclose that the materials are in conformity with the 

provisions of the contract. 

          

 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 

examine any materials/parts intended to be used in the works, either on the site or at factory 

or workshop or other place(s) where such materials are assembled, fabricated, 

manufactured or any place where these are lying or from where these are being obtained.  

For this, purpose, the contractor shall afford such facilities as may be required for such 

inspection and examination. 

 

CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 

The Courts at Patna only shall have the jurisdiction for filing the award of the arbitration 

and for any other judicial proceedings. 

 

 

CLAUSE - 23:  WATCH & WARD AND LIGHTING 

 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and 

watch & ward when and where necessary or as required by the Engineer-in-Charge for the 

protection of the works or for the safety and convenience of those employed on the works 

or the public. 

 

CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

          

 24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall 

be carried out during Sundays and national holidays without the permission in writing of 

the Engineer-in-Charge. However, when work is unavoidable or necessary for safety of 

life, property or works, contractor shall take necessary action immediately and advise the 

Engineer-in-Charge accordingly. 

         

 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work 

may be carried out on holidays, Sundays and/or in extra shifts to ensure completion of 

works under the contract as scheduled. 

          

CLAUSE - 25: LABOUR 

          

25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the required 

rate of progress and of quality to ensure workmanship of the degree specified in the 

contract and to the satisfaction of the Engineer-in-Charge.  The Contractor shall not 

employ in connection with the works any person who has not completed eighteen 

years of age the minimum age specified in Indian Labour Law. 

 

(b) If any foreigner is employed by the contractor on the work within the site the later 

shall ensure that such foreigner possesses the necessary special permit issued by the 
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Civil Authorities in writing and also comply with the instructions issued there-from 

from time to time. In the event of any lapse in this regard on the part of such 

foreigner the contractor shall be personally held responsible for the lapse & 

Authority shall not be liable in any event.           

 

(c) The Contract is liable for cancellation if either the contractor himself or any of his 

employee is found to be a person who has held Class-I post under the Authority 

immediately before retirement and has within two years of such retirement accepted 

without obtaining the previous permission of the Authority or of the Chairman as 

the case may be and employment as contractor for, or in connection with the 

execution of the public works, or as an employee of such contractor. If the contract 

is terminated on account of the failure of the contractor to comply with the above 

clause, the Authority shall be entitled to recover from him such damages as may be 

determined by the Engineer-in-Charge with due regard to the inconvenience caused 

to the Authority on account of such termination without prejudice to the Authority's 

right to proceed against such officer.        

 

25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a 

distribution return of the number and description by trades of the works of people 

employed on the works. The contractor shall also submit on the 4th and 19th of every 

month for the period of second half of the preceding month and first half of the current 

month respectively to the Engineer-in-Charge, a true statement in respect of the following. 

 

i) Any accident if occurred during the said fortnight showing the circumstances under 

which it happened and the extent of damage and injury caused by it and. 

 

ii) The number of female workers who have been allowed maternity benefit as 

provided in the Maternity Benefit Act 1961 or Rules made thereunder and the 

amount paid to them. 

          

25.3 The Contractor shall pay to labourer employed by him either directly or through sub-

contractors wages not less than wages as defined in Minimum Wages Act 1948 and 

Contract Labour (Regulation and Abolition) Act 1970 amended from time to time and rules 

framed there-under and other labour laws affecting contract labour that may be brought in 

force from time to time. 

          

25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation or 

Bye Laws of any Local or other Statutory Authority applicable in relation to the execution 

of works such as: 

         

i)  Payment of Wages Act, 1936 (Amended) 
          
ii)  Minimum Wages Act, 1948 (Amended). 

       
iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there 

under as amended.  
         
iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976. 
          
v)  Employer's Liability Act 1938 (Amended) 
      
vi) Maternity Benefit Act. 1961 (Amended) 
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vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 
 

viii) The Industrial Disputes Act. 1947 (Amended) 
 

ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 

and any amended thereof: 

          

ix) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications 

thereof and rules made thereunder from time to time. The Contractor shall take into 

account all the above and financial liabilities in his quoted rates and nothing extra, 

whatsoever, shall be payable to him on this account. 

 

The list is indicative only, otherwise the contractor should be aware of all the Acts/Labour 

Laws and should follow diligently on the work. The contractor shall be fully and personally 

responsible for the violation of any Act/Labour Law  
 

25.5 The Contractor shall be liable to pay his contribution and the employees contribution to the 

State Insurance Scheme in respect of all labour employed by him for the execution of the 

contract, in accordance with the provision of  "the Employees State insurance Act 1948" as 

amended from time to time.  In case the Contractor fails to submit full details of his 

account of labour employed and the contribution payable, the Engineer-in- Charge shall 

recover from the running bills the contribution amount as assessed by him.  The amount so 

recovered shall be adjusted against the actual contribution payable for Employees State 

Insurance. 
 

25.6 The Engineer-in-Charge shall on a report having been made by an inspecting officer as 

defined in the Contract Labour  (Regulation and Abolition) Act and Rules or on his own in 

his capacity as Principal Employer, have the power to deduct from the amount due to the 

contractor any sum required for making good the loss suffered by worker(s) by reason of 

non-fulfillment of the conditions of the Contract for the benefit of Workers, nonpayment of 

wages or on account of deduction made from the wages of the workers which are not 

justified by the terms of the contract or non- observance of the said Act and Rules framed 

there under  with amendments made from time to time. 
      

25.7 The Contractor shall indemnify the Authority against any payments to be made under and 

for observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above without 

prejudice to his right to claim indemnity from his sub-contractors. In the event of the 

contractor's failure to comply with the provisions of all the Acts/Laws stipulated in Clause-

25.4 or in the event of decree or award or order against the contractor having been received 

from the competent authority on account of any default or breach or in connection with any 

of the provisions of the Acts/Laws/Rules mentioned in Sub-Clause 25.4 above, the 

Engineer-in-Charge without prejudice to any other right or remedy under the contract shall 

be empowered to deduct such sum or sums  from the  Bill of the contractor or from his 

security deposit  or from  other  payment due under this contract  or  any  other contract to 

satisfy within a reasonable time the  provisions of the various Acts/Laws/Rules/Codes as 

mentioned under  Sub-Clause  25.4 above, on the part of the contractor under  the contract 

on behalf of and at the expenses of the contractor and make payment and /or provide 

amenities/ facilities/services  accordingly. In this regard, the decision of the Engineer-in-

Charge shall be conclusive and binding on the contractor. 
 

 25.8 In the event or the Contractor committing a default or breach of any of the provisions of the 

aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended from  
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time to time or furnishing any information or  submitting or filling any form/Register/Slip 

under the  provisions of  these Regulations which is materially incorrect then  on the  report  

of  the Inspecting officer as  defined  in  the relevant  Acts and Rules as referred in Clause 

25.4 above, the Contractor shall without prejudice to any other liability  pay  to the 

Authority a sum not exceeding Rs.50/- (Rs. Fifty only) as liquidated damages for every 

default, breach or furnishing, making,  submitting, filling materially incorrect statement as 

may be fixed by the Engineer-in-Charge. The decision of the Engineer-in-Charge in this 

respect shall be final & binding. 

25.9 The Contractor shall at his own expenses comply with or cause to be complied with the 

Provisions/ Rules provided for welfare and health of Contract Labour in the Contract 

Labour (Regulation and Abolition) Act and other relevant Acts and Rules framed there 

under or any other instructions issued by the Authority in this regard for the protection of 

health and for making sanitary arrangements for workers employed directly or indirectly on 

the works. In case the contractor fails to make arrangements as aforesaid, the Engineer-in-

Charge shall be entitled to do so and recover the cost thereof from the contractor. 

          

25.10 The Contractor shall at his own expense arrange for the safety or as required by the 

Engineer-in-Charge, in respect of all labour directly or indirectly employed for 

performance of the Works and shall provide all facilities in connection therewith. In case 

the contractor fails to make arrangements and provide necessary facilities as aforesaid, the 

Engineer-in- Charge shall be entitled to do so and recover the cost thereof from the 

Contractor. But this will not absolve the contractor of his responsibility or otherwise 

thereof. 

 

25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract 

Labour" Safety Manual, or the provisions relating to report on accidents and grant of 

maternity benefits to female workers and the relevant Acts/Rules referred in clause 25.4 

above shall make the contractor liable to pay to the Authority as liquidated damages an 

amount not exceeding Rs. 50/- for each default or materially incorrect statement. The 

decision of the Engineer-in-Charge in such matters based on reports from the inspecting 

Officers as defined in the relevant Acts and Rules as referred in clause 25.4 above shall be 

final and binding and deductions for recovery of such liquidated damages may be made 

from any amount payable to the contractor. In the event of any injury, disability or death of 

any workmen in or about the work employed by the contractor either directly or through his 

sub-contractor, contractor shall at all time indemnify and save harmless the Authority 

against all claims, damages and compensation under the Workmen Compensation Act. 

1923 as amended from time to time or in other Law for the time being in force and Rules 

there-under from time to time and also against all costs, charges and expenses of any 

smooth action by proceedings arising out of such accidents or injury, disability or death of 

a workmen and against all sum or sums which may with the consent of the contractor be 

paid to compromise or compound any claim in this regard. If any award, decree or order is 

passed against the contractor for recovery of any compensation under the Workmen 

Compensation Act, 1923, for any injury, disability or death of a workman by any 

competent court, the said sum or sums shall be deducted by the Engineer-in-Charge from 

any sum then due or that may become due to the contractor or from his security deposit or 

sale thereof in full or part under the contract or any other contract with the Authority 

towards fulfillment of the said decree, award or orders. 
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25.12 Provided always that the contractor shall have no right to claim payments/claims 

whatsoever on account of his compliance with his obligations under this clause and Labour 

Regulations. 

  

 

25.13   The contractor shall not otherwise than in accordance with the statutes ordinance and 

Government Regulations or orders for the time being in force import, sell, give, barter or 

otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale, 

gift, barter or disposal by his sub-contractor, agent or employees. 
 

25.14 The contractor shall not give, barter or otherwise dispose of to any person or persons any 

arms or ammunition of any kind or permit to suffer the same as aforesaid.       
 

25.15 The Contractor shall employ for the execution of the works only such persons as are skilled 

and experienced in their respective trades and Engineer-in-Charge shall be at liberty to 

object to and require the contractor to remove from the works any persons employed by the 

Contractor for the execution of the works who, in the opinion of the Engineer-in-Charge, 

misconduct himself or is incompetent or negligent in the proper performance of his duties. 

The contractor shall forthwith comply with such requisition and such person shall not be 

again employed upon the works without permission of the Engineer-in-Charge.  
 

25.16 Release of Security deposit after labour clearance: Security deposit of the work shall not 

be refunded till the contractor produces a clearance certificate from the Labour Officer. As 

soon as the work is virtually completed, the contractor shall apply for clearance certificate 

to the Labour Officer under intimation to Engineer-in-Charge. The Engineer-in-Charge on 

the receipt of such communication shall write to Labour Officer to intimate if any 

complaint is pending against the contractor in respect of the work. If no complaint is 

pending on record till after three months after completion of work and/or no 

communication is received from Labour Officer to this effect till six months after the date 

of completion, it will be deemed to have received the clearance certificate and the security 

deposit will be released if otherwise due. 

 

CLAUSE – 26:  MATERIALS OBTAINED FROM EXCAVATION SUCH AS                                                                         

COINS, FOSSILS, ETC.  
 

26.1 Materials of any kind obtained from excavation on the site shall remain the property of the 

Authority and shall be disposed off as directed by the Engineer-in-Charge. 
 

26.2 However if any of the materials thus obtained from excavation on the site is such as can be 

used in the execution of the work under the contract, the contractor will be allowed to use 

the same free of cost (except that any amount of royalty paid for in this regard by the 

Authority shall be recoverable from the contractor) for the aforesaid purpose provided the 

same is found suitable and is approved by the Engineer-in-Charge. 
 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

archeological interest discovered on the site shall be the absolute property of the Authority.  

The contractor shall take reasonable precautions to prevent his labour or any other person 

from removing or damaging any such article or thing and shall acquaint the Engineer-in-

Charge with such discovery and carryout the Engineer-in-Charge‟s directions as to the 

disposal of the same at the expense of the Authority. 

 

 



 47 

CLAUSE – 27:  FORCE MAJEURE 
 

27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether declared or not), 

invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, insurrection, 

military or usurped power, damage from aircraft, nuclear fission, acts of God, such as 

earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented floods, fires 

not caused by contractor's negligence and other such causes  over  which  the contractor  

has no control and are accepted as such  by  the Engineer-in-Charge, whose decision shall 

be final and  binding.  In the event of either party being rendered unable by Force Majeure 

to perform any obligation required to be performed by them under this contract, the relative 

obligation of the party affected by such Force Majeure shall be treated as suspended for the 

period during which such Force Majeure cause lasts, provided the party allowing that it has 

been rendered unable as aforesaid, thereby shall notify within 15 days of the alleged 

beginning and ending thereof giving full particulars and satisfactory evidence in support of 

such cause. 
        
27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion 

date for a period exceeding the period of delay attributable to the causes of Force Majeure 

and neither the Authority nor the bidder shall be liable to pay extra costs provided it is 

mutually established that Force Majeure conditions did actually exist. 
 

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even 

at the time of submission bid, he shall categorically specify in his bid and state whether 

they have been taken into consideration in their quotations. 

 

CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 
 

 28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, solar 

panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, drains, 

electricity or telephone posts, wires, trees, grass line, cultivated land in the area in which 

they may be working or in the area contiguous to the premises on which the work or any 

part of it is being executed or if any damage is caused to any item belonging to IWAI or to 

any person during the progress of work, the Contractor shall upon receipt of a notice in 

writing in that behalf from the Engineer-in-Charge, make good the same at his cost. 
          
28.2 If it appears to the Engineer-in-Charge or his representative at any time during the progress 

of work or prior to the expiration of the Defects Liability period that any work has been 

executed with unsound, imperfect or unskilled workmanship or that any materials or 

articles provided by the Contractor for execution of the work are unsound or of a quality 

inferior to that contracted for, or otherwise not in accordance with the Contract, or that any 

defect, shrinkage or other faults found in the work arising out of defective design or 

defective/ improper materials or workmanship, the Contractor shall, upon receipt of a 

notice in writing in that behalf from the Engineer-in-Charge forthwith rectify or remove 

and  reconstruct  the  work so specified in whole or in part,  as  the case may be, and/or 

remove the materials/articles so  specified and provide other proper and suitable materials 

at  his expense. 

 

28.3 All damages caused by accidents or carelessness of the contractor or any of his employees 

or any property belonging to the Authority is wasted or is misused by the contractor or any 

of his employees shall be to the account of the contractor, who shall make good the loss. 
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CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE   
          

29.1 From commencement to completion of the work(s) as a whole, the Contractor shall take 

full responsibility for the care thereof and for taking precautions to prevent loss or damage.  

He shall be liable for any damage or loss that may happen to the works or any part thereof 

and to the Authority's Plant, Equipment and Material (hired or issued to the Contractor) 

shall be in good order and condition and in conformity in every respect with the 

requirements of the Contract and instructions of the Engineer-in-Charge. 

 

29.2     i) Neither party to the contract shall be liable to the other in respect of any loss or 

damage which may occur or arise out of "Force Majeure" to the works or any part 

thereof on to any material or article at site but not incorporated in the works or to 

any person or anything or material whatsoever or either party provided such a loss 

or damage could not have been foreseen or avoided by a prudent person and the 

either party shall bear losses and damages in respect of their respective men and 

materials.  As such liability of either party shall include claims/ compensations of 

the third party also. 

 

ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) above, 

the following provisions shall also have effect: 

          

(a) The Contractor shall, as may be directed in writing by the Engineer-in-

Charge proceed with the completion of the works under and in accordance 

with the provisions and conditions of the contract, and 

          

(b) The Contractor shall, as may be directed in writing by the Engineer-in-

charge, re-execute the works lost or damaged, remove from the site any 

debris and so much of the works as shall have been damaged and carry the 

Authority's T & P, Plant and Equipment, Material etc. to the Authority's 

store.  The cost of such re-execution of the works, removal of damaged 

works and carrying of Authority's store shall be ascertained in the same 

manner as for deviations and this shall be ascertained in the same manner as 

for deviations and this shall be added to the contract sum. Provided always 

that the Contractor shall, at his own cost, repair and make good so much of 

the loss or damage as has been occasioned by any failure on his part to 

perform his obligations under the contract or not taking precautions to 

prevent loss or damage or minimise the amount of such loss or damage, 

Final assessment of loss or damage shall be decided by the Engineer-in-

Charge and his decision shall be final and binding.  

 

29.3 The contractor shall take special precautions to see that public places and roads adjacent to 

contractor's yard are not blocked at anytime either by his material or by his workmen. The 

roads are to be kept always clear and no equipment/materials shall be stacked.  

 

29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors 

dropped in the waterways shall be properly marked and removed after done with.   

 

29.5 The contractor shall indemnify and keep indemnified the Authority against all losses and 

claims for death, injuries or damage to any person or any property whatsoever which may 
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arise out of or in consequence of the construction and maintenance, of works during the 

contract period and also against all claims, demands, proceedings, damages, costs, charges 

and expenses whatsoever in respect of or in relation thereto, and such liabilities shall 

include claims/compensations of the third party.   

 

29.6 (a)  Before commencing execution of  the work, the Contractor shall without in any way 

limiting his obligations and responsibilities under this condition,  insure  against any  

damage, loss or injury which may occur to any property (excluding that of the 

Authority but including the Authority building rented to the contractor wholly or in 

part and  any part of which is used in part and any part of which is used by him for 

storing combustible materials) public  liability by arising out of the carrying out of the 

contract. For this purpose the contractor shall take out, pay all costs and maintain 

throughout the period of his contract public liability with the following coverage. 

 

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one 

person and Rs. 2,00,000 for each accident. 

 

ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 

 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that he has 

taken out all the insurance policies referred to above and has paid the necessary 

premiums for keeping the policies alive till expiry of the Defects Liability Period. 

 

 (b) The Contractor shall ensure that similar insurance policies are taken out by his sub-

contractor (if any) and shall be responsible for any claims or losses to the Authority 

resulting from their failure to obtain adequate insurance protection in connection 

thereof.  The Contractor shall produce or cause to be produced by his sub-contractors 

(if any) as the case may be, relevant, policy or policies and premium receipt as and 

when required by the Engineer-in-Charge. 

 

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force 

the insurance referred to above or any other insurance which he/they may be required 

to effect under the term of the Contract then and in any such case the Authority may, 

without being bound to effect and keep in force any such insurance and pay such 

premium or premiums as may be necessary for that purpose and from time to time 

deduct the amount so paid by the Authority from any moneys due or which may 

become due to the  contractor or recover the same as a debt due from the contractor.  

 

(d) The contractor shall at his own expense arrange for the safety provisions as required in 

respect of the works covered under this contract as per the instruction of Engineer-in-

charge.  In case, the contractor fails to comply with the provisions of the safety the 

Engineer- in-Charge shall be entitled to and make the necessary arrangements at the 

risk and cost of the contractor. This will, however, not absolve the Contractor of his 

overall responsibility to execute the works under the contract. 

 

CLAUSE – 30: SUSPENSION OF WORKS 

 

30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision shall 

be final and binding on the contractor) suspend the progress of the works or any part 
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thereof for such time or times and in such manner as the Engineer-in-Charge may consider 

necessary. 

 

30.2 The suspension of the work can be done by Engineer-in-Charge for any of the following 

reasons: 

  

(a) On account of any default on the part of the contractor or 

(b) for proper execution of the works or part thereof for the reasons other than the default 

of the contractor or  

(c) for the safety of the works or part thereof. 

 

30.3 The contractor shall during the suspension period, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the Engineer-in-

Charge. 

 

30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the 

contractor shall be entitled to the extension of time equal to the period of every such 

suspension Plus 25% for the completion of the item or group of items of work for which a 

separate period of completion is specified in the contract and of which suspended work 

forms a part 

 

 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  

                      TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

          

If at any time after acceptance of the tender the Authority decides to abandon or reduce the 

scope of the works for reason whatsoever and hence does not require the whole or any part 

of the works to be carried out, the Engineer-in-Charge (with the prior approval of 

competent authority mentioned in scheduled „B‟) shall give notice in writing to that effect 

to the contractor and the Contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might have derived 

from the execution of the works in full but which he could  not derive in consequence of 

the fore closure of  the whole or part of the works. 

 

 

CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 

 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, 

then, unless the Engineer-in-Charge is satisfied that the legal representatives of the 

individual contractor or of the proprietor of the proprietary concern and in the case of 

partnership, the surviving partners are capable of carrying out and completing the contract, 

the Engineer-in-Charge shall be entitled to terminate the Contract as to its incomplete part 

without the Authority being in anyway liable  to payment of any compensation whatsoever 

on any account to the estate  of the deceased Contractor and/or to  the  surviving partners of 

the Contractor's firm on account of  termination of the Contract. The decision of the 

Engineer-in-Charge that the legal representatives of the deceased contractor or the 

surviving   partners of the Contractor's firm cannot carry out and complete the works under 

the contract shall be final and binding on the parties. In the event of such termination, the 

Authority shall not hold the estate of the deceased Contractor and/or the surviving partners 
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of the Contractor's firm liable for damages for not completing the contract. Provided that 

the power of the Engineer-in-Charge of such termination of contract shall be without 

prejudice to any other right or remedy which shall have accrued or shall accrue to him 

under the contract. 

 

CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF THE 

CONTRACTOR 
 

33.1  If the contractor  
          

(i) At any time makes default during the currency of work or does not execute any part of 

the work with due diligence and continues to do so even after a notice in writing of 7 

days in this respect from the Engineer-in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or takes effective steps to remedy it within 7 days even after a 

notice in writing is given in that behalf  by the Engineer-in-Charge; or  

(iii) Fails to complete the work (s) or items of work with individual dates of completion, on 

or before the date (s) so determined, and does not complete them within the period 

specified in the notice given in writing in that behalf by the Engineer-in-Charge. 
 

33.2 The Engineer-in-Charge without invoking action under clause 36 may, without prejudice to 

any other right or remedy against the contractor which have either accrued or accrue 

thereafter to IWAI, by a notice in writing to take the part work/ part incomplete work of 

any item (s) out of his hands and shall have powers to: 
 

(a) Take possession of the site and any materials, constructional plant, implements, stores, 

etc., thereon; and/ or 

(b) Carry out the part work/ part incomplete work of any items (s) by any means at the 

risk and cost of the contractor. 
 

33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item (s) taken out 

of his hands and execute at the risk and cost of the contractor, the liability of contractor on 

account of loss or damage suffered by IWAI because of action under this clause shall not 

exceed 10% of the tendered value of the work. 

 

33.4 In determining the amount, credit shall be given to the contractor with the value of work 

done in all respect in the same number and at the same rate as if it had been carried out by 

the original contractor under the terms of his contract, the value of contractor‟s materials 

taken over and incorporated in the work and use of plant and machinery belonging to the 

contractor. The certificate of the Engineer-in-Charge as to the value of work done shall be 

final and conclusive against the contractor provided always that action under this clause 

shall only be taken after giving notice in writing to the contractor. Provided also that if the 

expenses incurred by the IWAI are less than the amount payable to the contractor at his 

agreement rates, the difference shall not be payable to the contractor.   

 

33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part work/ 

part incomplete work of any item (s) or the excess loss of damages suffered or may be 

suffered by IWAI as aforesaid after allowing such credit shall without prejudice to any 

other right or remedy available to IWAI in law or per as agreement be recovered from any 

money due to the contractor on any account, and if such money is insufficient, the 

contactor shall be called upon in writing and shall be liable to pay the same within 30 days.     
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33.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all of the contractors‟ unused 

materials, constructional plant, implements, temporary building at site etc. and adjust the 

proceeds of sale thereof towards the dues recoverable from the contactor under the contract 

and if thereafter there remains any balance outstanding, it shall be recovered in accordance 

with the provisions of the contract.       

 

33.7 In the event of the above course being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any engagements or made any advance 

on any account or with a view to the execution of the work or the performance of the 

contract.  

         

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 

          

34.1 The Engineer-in-Charge will make available to the contractor the site to enable the 

contractor to commence & proceed with the execution of the work in accordance with 

agreed programme. If there is any delay in making available any area of the work or the 

delays mentioned in Para 34.4, the competent authority as specified in schedule „B‟ on 

the recommendations of the Engineer-in-Charge shall grant reasonable extension of 

time for completion of work. However, in case of the contracts having tendered value 

upto Rs. 500 lakhs, if the total extension involved due to delay is upto 1/3
rd

 of the 

stipulated period of completion then the Engineer-in-Charge shall decide the extension 

and convey the same to the contractor. But the contractor shall not claim any 

compensation whatsoever on this account. 

 

34.2 If after the award of the work the contractor commits defaults in commencing the 

execution of work as aforesaid, Govt. shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the earnest money & performance 

guarantee absolutely.  
   

34.3 As soon as possible after the Contract is concluded, the Contractor shall submit a Time 

and Progress Chart get it approved by the Department. The Chart shall be prepared in 

direct relation to the time stated in the Contract documents for completion of items of 

the works. It shall indicate the forecast of the dates of commencement and completion 

of various trades of sections of the work. 
 

34.4 However, if the work (s) be delayed by:- 

 (i) Force majeure as per clause 27, or 

 (ii) Abnormally bad weather, or 

 (iii)  Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any 

of the trades employed on the work, or 

(v)  Delay on the part of other contractors or tradesman engaged by Engineer-in-

Charge in executing work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of Government to supply 

or 

(vii) Non-availability of breakdown of Tools and Plant to be supplied or supplied by 

Government or 
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(viii)  Any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Contractor‟s control. 
 

 then immediately upon the happening of any such events as aforesaid, the contractor 

shall inform the Engineer-in-Charge accordingly, but the contractor shall nevertheless 

use constantly his best endeavors to prevent and/or make good the delay and shall do all 

that may be required in this regard. The Contractor shall also request, in writing, for 

extension of time, to which he may consider himself eligible under the contract, within 

fourteen days of the date of happening of any such events as indicated above.  
 

34.5 In case the cost of the work is more than 10 crores than the total scope of work will be 

divided into milestones. The contractor shall submit a Time & Progress chart for each 

milestone and get it approved by the competent authority. 
 

34.6 Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form to the competent authority 

as indicated in Schedule „B‟. The Contractor may also, if practicable, indicate in such a 

request the period for which extension is desired. 
 

34.7 In any such case as may have arisen due to any of the events, as aforesaid, and which 

may have been brought out by the contractor in writing, the Competent Authority 

mentioned in Scheduled „B‟ may give a fair and reasonable extension of time, after 

taking into consideration the nature of the work delayed and practicability of its 

execution during the period of extension.  

 

34.8 Such extensions shall be communicated to the contractor by the Engineer-in-Charge in 

writing. The contractor shall not be entitled to claim any compensation or over run 

charges whatsoever for any extension granted.  

 

CLAUSE – 35:  LIQUIDATED DAMAGES FOR DELAY 

 

35.1 If the contractor fails to maintain the required progress in terms of clause 34 or to 

complete the work and clear the site on or before the date of completion as per the 

contract or extended date of completion, he shall, without prejudice to any other right 

or remedy available under the law to the authority on account of such breach, pay as 

agreed liquidated damages the amount calculated at the rates stipulated below.  

 

(i)  Liquidated Damages      @ 1.5 % per month of delay  

for delay of work        to be computed on per day basis  

 

Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the Tendered Value of work.  

 

The competent authority mentioned in Schedule „B‟ (whose decision in writing shall be 

final & binding) may decide on the amount of tendered value of the work for every 

completed day/month (as applicable) that the progress remains below that specified in 

Clause 34 or that the work remains incomplete. 

 

The amount of liquidated damages may be adjusted or set-off against any sum payable 

to the Contractor under this or any other contract with the authority. 
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35.2 In case of contracts having tendered amount more than 10 crores, if the contractor does 

not achieve a particular milestone mentioned in schedule „B‟, or the re-scheduled 

milestone(s) in terms of Clause 34.6, the amount shown against that milestone shall be 

withheld, to be adjusted against the liquidated damages levied at the final decision on 

Extension of Time. With-holding of this amount on failure to achieve a milestone, shall 

be automatic without any notice to the contractor. However, if the contractor catches up 

with the progress of work on the subsequent milestone(s), the withheld amount shall be 

released. In case the contractor fails to make up for the delay in subsequent 

milestone(s), amount mentioned against each milestone missed subsequently also shall 

be withheld. However, no interest, whatsoever, shall be payable on such withheld 

amount. 

 

35.3 In case of contracts having tendered amount less than 10 crores, if the work remains 

incomplete after the stipulated date of completion, the Engineer-in-charge may 

withheld 10% of the tendered value of the work from the  running payments of the 

contractor pending final decision of the competent authority mentioned in schedule „B‟ 

on the extension of time case. If the competent authority decides to grant extension of 

time without levy of liquidated damages or levy part of the total liquidated damages 

specified above then the balance withheld amount after adjusting the amount of the 

liquidated damages levied by the competent authority will be refunded to the 

contractor.  

 

CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 

          

36.1  Subject to other provisions contained in this clause, the Engineer-in-Charge may, 

without prejudice to his any other rights or remedy against the contractor in respect of 

any delay, inferior workmanship, any claims for damages and/or any other provisions 

of this contract or otherwise, and whether the date of completion has or has not elapsed, 

by notice in writing absolutely determine the contract in any of the following cases: 

 

(i)  If the contractor having been given by the Engineer-in-Charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed in 

an inefficient or otherwise improper or unworkman like manner shall omit to comply 

with the requirement of such notice for a period of 7 days thereafter. 

 

(ii)  If the contractor has, without reasonable cause, suspended the progress of the work or 

has failed to proceed with the work with due diligence so that in the opinion of the 

Engineer-in-Charge he will be unable to secure completion of the work by the date for 

completion and continues to do so after a notice in writing of seven days from the 

Engineer-in-Charge. 

 

(iii)  If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date(s) of 

completion and does not complete them within the period specified in a notice given in 

writing in that behalf by the Engineer-in-Charge. 

 

(iv)  If the contractor persistently neglects to carry out his obligations under the contract 

and/ or commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or take effective steps to remedy it within 7 days after a 

notice in writing is given to him in that behalf by the Engineer-in-Charge. 
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(v)  If the contractor shall offer or give or agree to give to any person in IWAI service or to 

any other person on his behalf any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of contract. 

 

(vi) If the contractor shall enter into a contract with IWAI in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the Engineer-in-Charge. 

 

(vii)  If the contractor shall obtain a contract with IWAI as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or commits breach of integrity 

pact. 

 

(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any time 

be adjudged insolvent or have a receiving order or order for administration of his estate 

made against him or shall take any proceedings for liquidation or composition (other 

than a voluntary liquidation for the purpose of amalgamation or reconstruction) under 

any Insolvency Act for the time being in force or make any conveyance or assignment 

of his effects or composition or arrangement for the benefit of his creditors or purport 

so to do, or if any application be made under any Insolvency Act for the time being in 

force for the sequestration of his estate or if a trust deed be executed by him for benefit 

of his creditors. 

 

(ix)  If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of a 

creditor shall be appointed or if circumstances shall arise which entitle the court or the 

creditor to appoint a receiver or a manager or which entitle the court to make a winding 

up order. 

 

(x)  If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 

 

(xi)   If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis 

or of labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise 

parts with the entire works or any portion thereof without the prior written approval of 

the Engineer -in-Charge. 

 

When the contractor has made himself liable for action under any of the cases 

aforesaid, the Engineer-in-Charge on behalf of the IWAI with the approval of the 

competent authority mentioned in schedule „B‟ shall have powers: 

 

(a)  To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). 

Upon such determination, the Earnest Money Deposit, Security Deposit already 

recovered and Performance Guarantee under the contract shall be liable to be forfeited 

and shall be absolutely at the disposal of the IWAI. 
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(b)  After giving notice to the contractor to measure up the work of the contractor and to 

take such whole, or the balance or part thereof, as shall be un-executed out of his hands 

and to give it to another contractor to complete the work. The contractor, whose 

contract is determined as above, shall not be allowed to participate in the tendering 

process for the balance work. 

 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or made any 

advances on account or with a view to the execution of the work or the performance of the 

contract. And in case action is taken under any of the provision aforesaid, the contractor 

shall not be entitled to recover or be paid any sum for any work thereof or actually 

performed under this contract unless and until the Engineer-in-Charge has certified in 

writing the performance of such work and the value payable in respect thereof and he shall 

only be entitled to be paid the value so certified. 

          

CLAUSE – 37:  INSPECTION AND APPROVAL 

 

37.1 All works involving more than one process shall be subject to examination and approval at 

each stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his 

authorized representative, when each stage is ready.  In default of such notice, the 

Engineer-in-Charge shall be entitled to appraise the quality and extent thereof and the 

decision of the Engineer-in-Charge in this regard shall be final and binding. 

 

 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for examination.  

The contractor shall give due notice to the Engineer-in-Charge or his authorized 

representative whenever any such work is ready for examination and the Engineer- in-

Charge or his representative shall, without unreasonable delay, unless he considers it 

necessary and advise the contractor accordingly, examine and measure such work. In the 

event of the failure or the contractor to give such notice, he shall if required by the 

Engineer-in-Charge, uncover such work at the contractor's expenses. 

         

 37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. The 

contractor can have the inspection schedules finalized with the Engineer-in-charge. 

Generally all attempts should be made to have joint inspection and number of inspections 

be not less than three in a calendar month.  

          

CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 

          

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and with 

in the specified time limit and under the terms and conditions of the contract. As soon as 

the work under the contractor is completed as a whole the contractor shall give notice of 

such completion to the Engineer-in-Charge.  The Engineer-in-Charge shall inspect the 

work and shall satisfy himself that the work(s) has been completed in accordance with the 

provisions of the contract and then issue to the Contractor a certificate of completion 

indicating the date of completion. Should the Engineer- in-Charge notice that there are 

defects in the works or the works are not considered to be complete, he shall issue a notice 

in writing to the Contractor to rectify / replace the defective work or any part thereof or 

complete the work, as the case may be within such time as may be notified and after the 
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contractor has complied with as aforesaid and gives notice of completion the Engineer-in-

Charge shall inspect the work and issue the completion certificate in the same manner as 

aforesaid. 

          

38.2.1 No certificate of completion shall be issued as stipulated above and no work be 

considered to be completed unless the contractor shall have removed from the work  site 

and  / or premises all his belongings /  temporary  arrangements  brought / made by him 

for the site and / or  premises in  all  respects and made the whole of the site  and  /  or 

premises fit for immediate occupation / use to the satisfaction of the Engineer- in-Charge. 

If the contractor fails to comply with the above mentioned requirements on or before the 

date of completion of the work, the Engineer-in-Charge, may as he thinks fit and at the 

risk at cost of the contractor, fulfill such requirements and remove / dispose of the 

contractor's belongings / temporary arrangements, as aforesaid, and the contractor shall 

have no claim in this respect except for any sum realised by the sale of Contractor's 

belongings  / temporary arrangements less the cost of fulfilling the said requirements and 

any other amount that  may be  due from the contractor. Should the expenditure on the 

aforesaid account exceed the amount realised by sale of such contractor's belongings / 

temporary arrangements then the contractor shall on demand pay the amount of such 

excess expenditure.  

 

38.2.2 The contractor shall submit the completion plans of the work wherever required within 30 

days of the completion of work. In case the contractor fails to submit completion plans as 

aforesaid, he shall be liable to pay a sum equivalent to 2.5% of the value of the work 

subject to a ceiling of Rs. 15000/- (Rupees fifteen thousand only) as may be fixed by 

Engineer-in-Charge concerned and in this respect the decision of the Engineer-in-Charge 

shall be final and binding on the contractor. 

        

CLAUSE - 39:  MEASUREMENTS 

 

39.1 The Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. 

    

39.2  Notwithstanding any provision in the relevant standard method of measurement or any 

general or local custom, measurement of work done under the contract shall be taken in 

accordance with the procedure set forth in the Technical Specifications or Schedule of 

Quantities under the contract. In case of items of work which are not covered by the 

Technical Specifications or Schedule of Quantities measurement shall be taken in 

accordance with the relevant standard methods of measurement laid down by the Bureau of 

Indian Standard.  

 

 39.3  All items having a financial value shall be entered in daily log book/ measurement book 

prescribed by the Authority so that the complete work performed under the contract is duly 

accounted. 

          

 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 

representative and by the contractor or his authorised representative.  

        

39.5 Before taking measurements of any works, the Engineer-in-Charge or representative 

deputed by him for the purpose, shall give a reasonable notice to the Contractor.  If the 

Contractor fails to attend or send an authorised representative for measurement after such 
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notice or fails to countersign or to record the objection within a week from the date of 

taking the measurements, in such eventuality the measurements taken by the Engineer-in-

Charge shall be taken to be correct and final measurements of such works. 

 

39.6 The contractor shall, without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement.  

 

39.7 Measurements shall be signed and dated by both parties each day on the Site on completion 

of measurement. If the contractor objects to any of the measurement recorded by the 

representative of the Engineer-in- Charge a note to the effect shall be made in the item 

objected to and such note shall be signed and dated by both parties engaged in taking the 

measurement. The decision of the Engineer-in-Charge on any such dispute or difference or 

interpretation shall be final and binding on the contractor in respect of all contract items, 

substituted items, extra items and deviations.  

 

CLAUSE – 40:  PAYMENT ON ACCOUNT 

          

40.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed by the 

Engineer-in- Charge for the items of work completed.  The Engineer-in-Charge shall then 

arrange to have the bills verified with reference to the measurements recorded in the 

measurement book(s). 
 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to which the contractor is considered entitled by way of interim payment 

for the work executed, after deducting therefrom the amount already paid, the security 

deposit and such other amounts as may be withheld, deductible or recoverable in terms of 

the contract. 
 

40.3    Payment of the contractor's bills shall be made by the Authority only in Indian Rupees 

within 30 days from the date of submission of the bill subject to the acceptance of the 

Engineer-in- Charge.  

 

40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-Charge 

or his authorised representative.  Such cheques shall be issued direct to the contractor on 

furnishing a stamped receipt for the amount of the cheque or to his constituted attorney 

duly authorised to receive such payments from the EIC. 

 

40.5 Any interim certificate given relating to work done or materials delivered may be modified 

or corrected by any subsequent interim certificate or by the final certificate. No 

certificate(s) of the Engineer-in- Charge supporting an interim payment shall itself be 

conclusive evidence that any work or materials to which it relates is / are in accordance 

with the same. 

 

40.6 Should there be a request for extension of date of completion, pending its consideration 

interim payments shall continue to be made as provided herein. 

 

40.7 TDS at the applicable rates shall be deducted at source from any payment made to the 

contractor against this contract. 

 

40.8 The contractor shall be shown the service tax component as applicable separately in the 

bill/invoice and the same shall be reimbursed to the contractor upon production of proof of 
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its remittance to the concerned department. The work contract tax (WCT) & labour cess 

amount if applicable will be deducted directly from the bill of contractor and will submit in 

concern department. 

 

CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

 

41.1 The prices shall include all the taxes, levies, octroi, royalty, excise, work contract tax, 

labour cess or any other local, State or Central taxes as applicable/ charged by Centre or 

State Government or Local authorities except service tax on all materials that the 

contractor has to purchase for the performance of the contract and services, shall be 

payable by the contractor and the Authority will not entertain any claim for 

compensation whatsoever in this regard. The service tax as applicable shall be 

reimbursed to the contractor upon production of proof of its remittance to the concerned 

department. 

 

 

CLAUSE-42:  TAX DEDUCTION AT SOURCE  

 

42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 

payment/advances made against the contract. 

 

CLAUSE – 43:  PAYMENT OF FINAL BILL 

 

The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or of the date the certificate of completion furnished by the 

Engineer-in-Charge.  No further claim in this regard unless as specified herein under shall 

be entertained. Payment of final bill shall be made within three months if the amount of the 

contract is up to Rs. 15 lakhs and six months if the value of the work exceeds Rs. 15 lakhs. 

If there shall be any dispute about any item or items of the work then the undisputed item 

or items only shall be paid within the said period of three months or six months, as the case 

may be.  The contractor shall submit a list of the disputed items within thirty days from the 

disallowance thereof and if he fails to do so, his claim shall be deemed to have been fully 

waived and absolutely extinguished. 

 

CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 
 

44.1  Whenever any claim whatsoever for the payments of a sum of money to the Authority 

arises out of or under this contract against the contractor, the same may be deducted by the 

Authority from any sum then due or which at anytime thereafter may become due to the 

contractor under this contract and failing that under any other contract with the Authority 

or from any other sum whatsoever due to the contractor from the Authority or from his 

security deposit, or he shall pay the claim on demand. 
  
 44.2 The Authority reserves the right to carry out post- payment audit and technical examination 

of the final bill including all supporting vouchers, abstracts, etc.  The authority further 

reserves the right to enforce recovery of any over payment when detected not- withstanding 

the fact that the amount of the final bill may be included by one of the parties as an item of 

dispute before an arbitrator appointed under clause 48 of this contract and notwithstanding 

the fact that the amount of the final bill figures in the arbitration award. 
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44.3 If as a result of such audit and technical examination any  over payment is discovered in 

respect of any work  done by the contractor or alleged to have been done by him  under 

contract,  it shall be recovered by the Authority  from  the contractor  by any of all of the 

methods  prescribed  above, and if any under payment is discovered, the amount shall  be 

duly paid to the contractor by the Authority. 
          
44.4 Provided that the aforesaid right of the Authority to adjust over-payment against amount 

due to the contractor under any other contract with the Authority shall not extend beyond 

the period of two years from the date of payment of the final bill or in case the final bill is a 

MINUS bill, from the date the amount payable by the Contractor under the MINUS final 

bill is communicated to the contractor. 

 
 

44.5 Any sum of money due and payable to the Contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or Authority against any claim of the Authority or such other person or 

persons in respect of payment of a sum of money arising out of or under any other contract 

made by the contractor with the Engineer-in-Charge or Authority or with such other person 

or persons.  The sum of money so withheld or retained under this clause by the Engineer-

in-Charge or Authority will be kept withheld or retained as such by the Engineer-in- 

Charge or Authority or till his claim arising out of in the same contract or any other 

contract is either mutually settled or determined by the arbitrator, if the contract is 

governed by the arbitration clause under the clause 48 or by the competent court hereinafter 

provided, as the case may be, and the contractor shall have no claim for interest or damages  

whatsoever  on this  account or any other ground in respect of any  sum  of money withheld 

or retained under this clause. 
 

CLAUSE – 45:  FINALITY CLAUSE 
          

It shall be accepted as an inseparable part of the contract that in matters regarding design, 

materials, workmanship, removal of improper work, interpretation of the contract drawings 

and contract specifications, mode of procedure and the carryout out of the work the 

decision of the Engineer-in-Charge which shall be given in writing shall be final and 

binding on the contractor. 

 

CLAUSE – 46: SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 

ACTUAL LOSS 
 

All sum payable by way of compensation to the Authority under any of these conditions 

shall be considered as reasonable compensation without reference to the actual loss or 

damage sustained and whether or not damage shall have been sustained. 

 

CLAUSE - 47:  SETTLEMENT OF DISPUTES & ARBITRATION. 

 

47.1 Except where otherwise provided in the contract, all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions here-in-before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, design, drawings, specifications, estimates, instructions, orders 

or these conditions or otherwise concerning the works or the execution or failure to 

execute the same whether arising during the progress of the work or after the 
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cancellation, termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter: 

 

(i) If the contractor considers any work demanded of him to be outside the requirements of 

the contract, or disputes any drawings, record or decision given in writing by the 

Engineer-in-Charge on any matter in connection with or arising out of the contract or 

carrying out of the work, to be unacceptable, he shall promptly within 15 days of the 

receipt of decision from the Engineer-in-Charge request the Chief Engineer in writing 

through the Engineer-in-Charge for written instruction or decision. Thereupon, the 

Chief Engineer shall give his written instructions of the decision within a period of one 

month from the receipt of the contractor‟s letter. However, this will not be reason for 

the stoppage of work.  

 

(ii) If the Chief Engineer fails to give his instructions or decision in writing within the 

aforesaid period or if the contractor is dissatisfied with the instruction or decision of the 

Chief Engineer, the contractor may, within 15 days of the receipt of Chief Engineer‟s 

decision, appeal to the Chairman, IWAI who shall afford an opportunity to the 

contractor to be heard, if the latter so desires, and to offer evidence in support of his 

appeal. The Chairman, IWAI shall give his decision within 30 days of receipt of 

contractor‟s appeal. If the contractor is still dissatisfied with his decision, the contractor 

shall within a period of 30 days from receipt of the decision, give notice to the 

Chairman, IWAI for appointment of arbitrator on prescribed proforma as per Appendix 

V, failing which the said decision shall be final binding and conclusive and not 

referable to adjudication by the arbitrator.  

 

47.2 Except where the decision has become final, binding and conclusive in terms of Sub 

Para 47.1 above, disputes or differences shall be referred for adjudication through 

arbitration by a sole arbitrator appointed by Chairman, IWAI.   

 

47.3 Further, within thirty (30) days of receipt of such notice from either party, the 

Engineer-in-Charge of work at the time of such dispute shall send to the Contractor a 

panel of three persons preferably but not necessarily from the approved panel of 

arbitrators being maintained by Indian Council of Arbitration (ICA) and thereafter the 

Contractor within fifteen (15) days of receipt of such panel communicate to the 

Engineer-in-charge the name of one of the persons from such panel and such a person 

shall then be appointed as sole arbitrator by the Chairman, IWAI. However, the 

arbitrator so appointed shall not be an officer or the employee of Inland Waterways 

Authority of India. 
 

Provided that if the Contractor fails to communicate the selection of a name out of the 

panel so forwarded to him by the Engineer-in-charge then after the expiry of the 

aforesaid stipulated period the Chairman, shall without delay select one person from the 

aforesaid panel and appoint him as the sole arbitrator. 

          

47.4 The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, then the Chairman IWAI shall appoint 

another person to act as sole arbitrator, such person shall be entitled to proceed with the 

reference from the stage at which it was left by the predecessor. 

          



 62 

47.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in 

what proportion the Arbitrator‟s fees, as well as the cost of Arbitration proceeding shall 

be borne by either party. 

         

47.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time 

to make and publish his award. 

 

47.7 A notice of the existence in question, dispute or difference in connection with the 

contract unless served by either party within 30 days of the expiry of the defects 

liability period, failing which all rights and claim under this contract shall be deemed to 

have been waived and thus forfeited and absolutely barred. 

 

 47.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 

1,00,000/- and above. 

          

 47.9 The work under this Contract shall continue during Arbitration proceedings and no 

payments due from or payment by the Authority shall be withheld on account of such 

proceedings except to the extent which may be in dispute. 

 

 47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-

enactment thereof and the rules made there under and being in force shall apply to the 

Arbitration proceedings under this clause. 

                 

 47.11 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding 

shall be Noida/ New Delhi and the parties will not have recourse to Civil Court to settle 

any of their disputes arising out of this agreement except through arbitration. 

 

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration 

Clause shall apply:  "Except as otherwise provided, in case of a contract with a public 

Sector Undertaking if at any time any question dispute or difference whatsoever arises 

between the parties upon or in relation to, or in connection with this agreement, the 

same shall be settled in terms of the Ministry of Industry, Department   of Public 

Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or any modifications / amendments 

thereof.  "The arbitrator shall have the power to enlarge the term to publish the award 

with the consent of the parties provided always that the commencement or continuation 

of the arbitration proceeding shall not result in cessation or suspension of any of other 

rights and obligations of the parties of any payments due to them hereunder.  
 

CLAUSE - 48 : CLAIMS 

 

48.1 The contractor shall send to the Engineer-in-Charge once in every month on account 

giving particulars, as full and detailed as possible of all claims for any additional 

payment to which the contractor may consider himself entitled and of all extra work or 

additional work ordered in writing and which has been executed during proceeding 

month. 

 

48.2 No claim for payment of any extra work or expenses will be considered which has not 

been included in such particulars. The Engineer-in-Charge may consider payment for 

any such work or expense, where admissible under the terms of the Contract. 
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48.3 Any claim which is not notified in two consecutive monthly statements for the two 

consecutive months shall be deemed to have been waived & extinguished. 

 

CLAUSE 49 : INTEREST 

 

 „No interest shall be payable on account due to the contractor against final bills or any 

other payment due under the contract. 

 

 

 

CLAUSE 50:  INCENTIVE FOR EARLY COMPLETION. 

  

In case, the contractor completes the work ahead of scheduled completion time, a bonus 

@1% (one per cent) of the tendered value per month computed on per day basis, shall 

be payable to the contractor, subject to a maximum limit of 5% (five per cent) of the 

tendered value. The amount of bonus, if payable, shall be paid along with final bill after 

completion of work. Provided always that provision of the Clause 50 shall be 

applicable only when so provided in Schedule „B‟.   
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PART- III 

 

TECHNICAL SPECIFICATION & SPECIAL CONDITIONS 

 

INTRODUCTION: 

Inland Waterways Authority of India (an autonomous body in Ministry of Shipping, Govt. of 

India) is responsible for development and regulation of National Waterways for safe 

navigation. The office at Patna functions from Gaighat, Gulzarbagh, Patna. 

IWAI Patna RO is providing and maintaining a navigational channel of 45 m width and 2.5 m 

depth marked with day and night navigational aids to the navigator. One of the most important 

aspects of Inland Waterway transport is the safe navigation. By induction of River Information 

System (RIS) as a part of window based navigation system for traffic information, traffic 

management which involves communication between sender and receiver. Therefore the 

requirement of base stations equipped with antennas and allied equipment.  

RIS station proposed to be constructed at Marachi, Hathida south side of River Ganga approx 1 

km from Hathida Railway Station with village road connected with NH 80 approx 1 km. Land 

of proposed RIS station Patna is being taken on long term lease basis. 

 

In this regard it is proposed to provide compound area with compound wall of RCC columns, 

brick masonry, barbed wire fencing & MS Gate, Earth filling, Gen set, Store & Guard rooms, 

RCC foundation for Monopole & Porta cabins, septic tank, RCC Cable ducts, Submersible 

Tube well, water storage, internal pavements (PCC) on the part of the land provided either own 

land or on lease basis.  

It is proposed to undertake the above works through an agency appointed on open tender basis. 

SCOPE OF WORK:  

The broad scope of work of the tendered work is as follows: 

A. Compound wall  

 

i) The dimension of RIS compound area shall be of 750 sqm (30.0m x 25.0m) 

construction of compound wall shall be of RCC columns of in size 254 mm (10") x 254 mm 

(10") of height 1.5 m above FGL and 0.976 m below GL embedding with MS angle line post 

of L 50x50x6 mm in 1.00 m length and painted with one coat of primer and coal tarring, 

bottom to be split and bent at right angle in opposite direction required size at equal intervals 

with plinth beam in size 254 mm (10") x 254 mm(10") of TMT bars with one and half brick 

thick  work of 1.120 m height in foundation and plinth and  one brick th. of 1.5 m height in 

super structure in cement mortar 1:6 (1 cement : 6 coarse sand) Galvanized barbed wire 

fencing with four horizontal lines and two diagonals interwoven with horizontal wires, of 

barbed wire weighing 9.38 kg per 100 m (minimum), between the two posts fitted and fixed 

with G.I. staples, turn buckles and fabricated MS Gate of 3.0m x 2.0 m, of structural steel 

including special heavy duty machine made hinges and hold fast with locking system cutting 

hoisting fixing in position all complete including prime coat with ready mixed red oxide zinc 

cromat primer of approved brand and tow or more coat of enamel paint, and ramp at gate 

entrance of PCC 1:4:8 and RCC 1:2:4 of 2.0 m in slanting length, 3 m width and 100 mm thick 

of ramp at the gate entrance. as per the specifications in BOQ / drawing / directions of 

Engineer-in-charge.   
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ii) Earth work in excavation for column and plinth foundations and filling shall be 1.0m on 

outside to the finished grade level and compacted with proper slope for drainage of water away 

from the wall in layers as per the specifications in BOQ / drawing / directions of Engineer-in-

charge.   

 

iii) The bidder shall provide foundation base for columns of 10 cm th. PCC grade 1:4:8 (1 

Cement : 4 coarse sand : 8 graded stone aggregate 40 mm nominal size) over jhama brick 

aggregate of 76 mm burnt (Jhama) brick consolidation with rammer, filling joints with local 

sand, in foundations as per the specifications in BOQ / drawing / directions of Engineer-in-

charge.   

 

iv) The bidder shall provide finishing with 12 mm thick plastering with 1:4 (1 cement: 4 

coarse sand) on RCC columns, 20 mm  thick Plastering with 1:4 cement and coarse sand(1 

cement: 4 coarse sand) on brick masonry and RCC beam, plaster finished to slop on top on 

brick work and on RCC column, applying water proofing cement paint two or more coats of 

approved brand of an even shade  etc., Painting on MS Steel items after preparation of surface 

with one coat of good quality primer and finishing with enamel paint (two or more coats) as 

per the specifications in BOQ / drawing / directions of Engineer-in-charge.   

 

B. Earth filling 

 

The bidder shall provide earth filling i.e Supply and providing of earth in compound 

wall area of 0.6 m height, in layers not exceeding 20 cm in depth, consolidating with each 

deposit layer by ramming, watering with road roller and dressing complete as per the 

specifications in BOQ / drawing / directions of Engineer-in-charge.   

 

C. Cable ducts 

 

The bidder shall provide RCC 1:2:4 of 0.4 m in depth, 0.50 m in width (internal) and 10 

cm thick wall with TMT bars of cable duct over PCC 1:4:8, including earth work banking 

excavated earth in layers not exceeding 20 cm in depth, breaking clods, watering, rolling each 

layer with ½ tonne roller or wooden or steel rammers in all kinds of soils, with 0.6 x0.45 m 

RCC precast covers of 75 mm thick with lifting hooks etc., complete, as per the specifications 

in BOQ / drawing / directions of Engineer-in-charge.   

 

D. Submersible Tube well 

 

The bidder shall provide submersible tube well by boring of depth 90.0 m with 150 mm 

diameter casing pipe / tube well in all soils, and placing in position filters of 40 mm diameter 

GI Pipe with brass strainer, fixing of filter and lowering to proper levels 40 mm diameter GI 

Pipe for tube well with submerse pump and cement concrete platform with foundation surface 

finished smooth etc., complete, as per the specifications in BOQ / drawing / directions of 

Engineer-in-charge.   
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E. Water storage unit 

 

The bidder shall provide 500 ltrs PVC water tank at the height of 3.5 m above GL with, 

fabricating & erection of supporting MS structure and painted with one coat of primer and two 

coats of epoxy for water tank on top of porta cabin with laying and fixing of GI pipe 20 mm 

dia nominal bore and plumbing fittings complete, as per the specifications in BOQ / drawing / 

directions of Engineer-in-charge.   

F. Foundation for Porta cabin 

 

The bidder shall provide RCC 1:2:4 (1 cement : 2 coarse sand : 4 graded stone 

aggregate 20 mm nominal size) work in columns in size 254 mm (10") x 254 mm(10") of 

height 2.0 m above GL and 0.976 m below GL with RCC plinth beam in size 254 mm (10") x 

254 mm(10") with TMT bars, finishing with 12 mm thick plastering with 1:4 cement and 

course sand (1 cement: 4 coarse sand) on RCC pillar up to 15 cm below GL, RCC staircase of 

1.0 m width and 1.0 m height, and brick masonry steps of tread and rise 300x200 mm,   soffit 

of 150 mm thick finishing with 20 mm thick plastering with 1:4 cement and coarse sand (1 

cement: 4 coarse sand) on brick masonry complete, Plain Cement Concrete of specified grade 

1:4:8 (1 Cement : 4 coarse sand : 8 graded stone aggregate 40 mm nominal size) in foundation 

over burnt (Jhama) brick consolidation with rammer, including earth work in rough excavation, 

filling available excavated earth (excluding rock) in foundation shall be filled 0.60 m on either 

side to the finished grade level and compacted with proper slope for drainage of water away 

from the wall in layers not exceeding 20cm in depth, each deposited layer by ramming and 

watering etc., complete, as per the specifications in BOQ / drawing / directions of Engineer-in-

charge.   

 

G. Septic Tank (10 users) 

 

The bidder shall provide septic tank of size 2.0x0.9x1.755 m (inner) one brick of 0.8 m 

height and one and half brick of 1 m brick masonry wall of 1.8 m below GL in septic tank with 

common burnt clay FPS (non modular) bricks of class designation 7.5 in cement mortar 1:6 (1 

cement : 6 coarse sand) etc over RCC 1:2:4 (1 cement : 2 coarse sand : 4 graded stone 

aggregate 20 mm nominal size) bed of 15 cm thick in foundation with TMT bars, straightening, 

cutting, bending, placing in position and binding, centering, shuttering,  10 cm thick PCC of 

grade 1:4:8 (1 Cement: 4 coarse sand: 8 graded stone aggregate 40 mm nominal size) in 

foundation over Jhama brick aggregate thick of 50 mm, filling joints with local sand, over 50 

mm compacted bed of local sand in foundation, with laying of CC 1: 1.5:3 with slanting in 

chamber bed, 50 mm thick Baffle wall of .450 height in CC 1: 1.5:3, staggered rungs in 

chamber, finishing with 20 mm thick plastering with 1:3 cement and course sand(1 cement: 3 

coarse sand) with water proof compound on internal and external brick work, 125 mm thick 

RCC 1:2:4 slab on top, manhole cover and soak pit of size 1.0 m dia 3.0 m height (inner), with 

layers of 150 mm thick coarse sand, 150 mm thick brick aggregate & one brick thick dry brick 

work of height 2.25 m, one brick thick brick masonry wall  in cement mortar 1:6 for height of 

.750 m and 10 cm thick of RCC 1:2:4 slab cover, including earth work in rough excavation, 

banking excavated earth in layers not exceeding 20 cm in depth, breaking clods, watering, 

rolling each layer with ½ tone roller or wooden or steel rammers in all kinds of soils, Filling 

available excavated earth (excluding rock) in trenches, plinth, shall be filled 1.0m on either 
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side to the finished grade level and compacted with proper slope for drainage of water away 

from the wall in layers not exceeding 20cm in depth, each deposited layer by ramming and 

watering, inlet out/out let pipes and necessary fittings etc., complete, as per the specifications 

in BOQ / drawing / directions of Engineer-in-charge.   

H. Generator set, store (3.65x6.65 m) & Guard room (3.78x3.41 m) 

 

The bidder shall provide in guard room & POL store ceramic glazed floor tiles of size 

300 x 300 mm of first quality of approved make colours such white, ivory, grey, fume red, 

brown, laid on 20 mm thick cement mortar 1:4 (1 cement : 4 coarse sand) including pointing 

the joints with white cement and matching pigment etc over RCC 1:2:4 (1 cement : 2 coarse 

sand : 4 graded stone aggregate 20 mm nominal size) work in columns in size 254 mm (10") x 

254 mm(10") of height 3.6 m above GL and 0.976 m below GL and plinth beam in size 254 

mm (10") x 254 mm(10") with TMT bars and laying of one brick thick  work of 0.174 m 

height in foundation and 0.6 m height in plinth brick masonry with finishing with 12 mm thick 

plastering with 1:4 cement and course sand (1 cement: 6 coarse sand) on RCC pillor up to 15 

cm below FGL, plaster finished, colour washing to give an even shade  on new work (two or 

more coats) with a base coat of white washing with lime including Earth work in rough 

excavation, PCC 1:4:8 (1 Cement : 4 coarse sand : 8 graded stone aggregate 40 mm nominal 

size) in foundation over burnt (Jhama) brick consolidation with rammer, banking excavated 

earth in layers not exceeding 20 cm in depth, breaking clods, watering, rolling each layer with 

½ tonne roller or wooden or steel rammers in all kinds of soils, filling available excavated earth 

(excluding rock) in trenches, plinth, foundation shall be filled 1.0m on either side to the 

finished grade level and compacted with proper slope for drainage of water away from the wall 

in layers not exceeding 20cm in depth, each deposited layer by ramming and watering etc., 

providing weep holes in external walls complete, as per the specifications in BOQ / drawing / 

directions of Engineer-in-charge.   

 

The bidder shall provide flooring in Genset room with PCC in 1:2:4 (1 cement: 2 coarse 

sand : 4 graded stone aggregate 20 mm nominal size) of 40 mm th. flooring over PCC of 

specified grade 1:4:8 (1 Cement : 4 coarse sand : 8 graded stone aggregate 40 mm nominal 

size) of 10 cm th, with 25.4 cm th. sub grade of  over burnt (Jhama) brick aggregate 90 mm to 

45 mm consolidation with rammers etc., and complete as per the specifications in BOQ / 

drawing / directions of Engineer-in-charge.   

The bidder shall provide RCC work in roofs of 120 mm thick.. reinforcement 1:2:4 (1 

cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal size) with TMT bars, 

finishing with 12 mm plastering with 1:6 (1 cement: 6 coarse sand) and floating coat of neat 

cement  on roof top  & 12 mm thick cement plaster with 1:6 cement and coarse sand(1 cement: 

6 coarse sand) over roof and sunshade, applying Colour washing such as green, blue or buff to 

give an even shade  New work (two or more coats) with a base coat of white washing with 

lime: etc., complete, as per the specifications in BOQ / drawing / directions of Engineer-in-

charge.   

The bidder shall provide one brick thick work in super structure brick masonry in 

cement mortar 1:6 (1 cement: 6 coarse sand) finishing with 12 mm thick Plastering with 1: 6 

cement and course sand (1 cement: 6 coarse sand) applying colour washing to give an even 

shade  on new work (two or more coats) with a base coat of white washing with lime of 

superstructure etc., complete, as per the specifications in BOQ / drawing / directions of 

Engineer-in-charge.   
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The bidder shall provide of half brick work in partition wall  with common burnt clay 

with FPS (non modular) bricks of class designation 7.5 in superstructure above plinth level in 

cement mortar 1:3 (1 cement : 3 coarse sand), applying 12 mm thick cement plaster of mix 1:6 

(1 cement: 6 coarse sand) on brick masonry wok and applying colour washing such as green, 

blue or buff to give an even shade  of new work (two or more coats) with a base coat of white 

washing with lime etc., complete, as per the specifications in BOQ / drawing / directions of 

Engineer-in-charge.   

The bidder shall provide RCC 1:2:4 (1 cement: 2 coarse sand : 4 graded stone aggregate 

20 mm nominal size) work in lintels of 15 cm th. and roof beams in size 254 mm (10") x 254 

mm(10") with TMT bars, finishing with 12 mm thick plastering with 1:4 cement and course 

sand(1 cement: 4 coarse sand), applying colour washing to give an even shade  on new work 

(two or more coats) with a base coat of white washing with lime etc., complete, as per the 

specifications in BOQ / drawing / directions of Engineer-in-charge.   

The bidder shall provide MS Doors in size 1.0 m x 1.8 m & MS windows with glazed 

panels of size in size 1.8 m x 1.2 m and 0.3 m x 1.2 m of including frames, Holds, Aldrops etc. 

and painted with one coat of primer and two coats of epoxy etc., complete, as per the 

specifications in BOQ / drawing / directions of Engineer-in-charge.   

The bidder shall provide rolling shutter of approved make, made of size 80x1.25 mm MS 

laths with 1.25 mm thick top cover, interlocked together through their entire length and jointed 

together at end by end locks, mounted on specially design pipe shaft with brackets, side guides 

and arrangements for inside and outside locking with push & pull of operation complete, 

including the cost of providing and fixing necessary wire springs manufactured from high 

tensile steel wire, applying priming coat with ready mixed red oxide zinc cromat of approved 

brand with enamel paints of two or more coats 

 

I. PCC Road 

 

The bidder shall provide 3.0 m wide PCC road of thickness 15 cm 1:2:4 (1 cement: 2 

coarse sand: 4 graded stone aggregate 40 mm nominal size) cement concrete over a sub base of 

PCC 1:4:8 (1 cement: 4 coarse sand: 8 graded stone aggregate 40 mm nominal size) over 25 

cm thick over burnt (jhama) brick aggregate 90 mm to 45 mm consolidated with rammers and 

laying of bitumen hot sealing compound for expansion joints at appropriate place as per the 

specifications in BOQ / drawing / directions of Engineer-in-charge.   

 

J. Horticulture area  

 

 The bidder shall provide 1.0 m wide Horticulture area including factory made 

Kerb stone size 0.6x0.5 of M-25 grade cement concrete in position to the required line, level 

and curvature, jointed with cement mortar 1:3 (1 cement: 3 coarse sand), including making 

joints with or without grooves (thickness of joints except at sharp curve shall not to more than 

5mm), making drainage opening wherever required over 50 mm thick compacted bed of local 

sand in kerb stone foundation complete, earth work excavation, etc.. (Precast C.C. kerb stone 

shall be approved by Engineer-in-charge) complete etc., as per the specifications in BOQ / 

drawing / directions of Engineer-in-charge.   
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K. Foundation for RIS Monopole 

 

The bidder shall provide RCC 1:1:2 (1 cement : 1 coarse sand : 2 graded stone 

aggregate 20 mm nominal size) work in columns in size 1.450 m x 1.450 m of height 0.30 m 

above GL and 2500 m below FGL, including RCC 1:1:2 base of 5.2x5.2x0.3 and 

3.25x3.25x0.15 as per drawing  with TMT steel bars, straightening, cutting, bending, placing in 

position, binding, centering, shuttering, finishing with 12 mm thick plastering with 1:6 (1 

cement: 6 coarse sand) on RCC pillar up to 15 cm below GL, embedding MS  Bolts of 16 # 36 

Ø x 1500 L Anchor bolt grade 6.8, MS plate1.0x1.0 m of 20 mm th., 10 cm thick PCC of grade 

1:4:8 (1 Cement : 4 coarse sand : 8 graded stone aggregate 40 mm nominal size) in foundation 

over soling with dry brick thick of 76 mm in required pattern with bricks of class designation 

7.5 on a bed of 12 mm mud mortar, filling joints with Jamuna sand, with common burnt clay 

non modular bricks, over 50 mm compacted bed of local sand in foundation, including earth 

work in rough excavation,  earth fill and banking excavated earth in layers not exceeding 20 

cm in depth, breaking clods, watering, rolling each layer with ½ tone roller or wooden or steel 

rammers in all kinds of soils, filling available excavated earth (excluding rock) in trenches, 

plinth, shall be filled 1.0m on either side to the finished grade level and compacted with proper 

slope for drainage of water away from the wall in layers not exceeding 20 cm in depth, each 

deposited layer by ramming and watering etc., in foundation for RIS Monopole and complete 

as per the specifications in BOQ / drawing / directions of Engineer-in-charge.   

L.  Fabrication works (Name Board): 

The bidder shall supply, fabricate and erect Mild Steel name board in size 2 m x 1.3 m with 

02 no supporting posts in SHS  □  50 x 50 x 4.5  - 3..412 m height with 120x120x6 thick base 

plate and name board of MS sheet of size 2 m x 1.3 m x 0.00315m (10BG) over frame in back 

consisting of SHS  □ 40 x 40 x 3.2 – 2  m length of  2 no horizontal members,  SHS □ 

25x25x3.2  - 1.3 m length of 02 no vertical members bolted/riveted/welded unit, Painting with 

synthetic enamel paint, having VOC (Volatile Organic Compound) content less than 150 

grams/ litre, of approved brand and manufacture, including applying additional coats wherever 

required to achieve even shade and colour over priming coat with two or more coats of epoxy 

paint  including preparation of surface etc, art writing on board, embedded in PCC pedestal of 

1:2:4 (1 Cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal size)  of size 400 

mmx400 mmx600 mm below FGL 300 mmx300 mm x300 mm above FGL, over soling of dry 

brick thick of 76 mm in required pattern with bricks of class designation 7.5 on a bed of 12 mm 

mud mortar, filling joints with local sand, with common burnt clay non modular bricks, over 

50 mm thick of coarse sand layer, finishing with 12 mm thick plastering with 1:4 (1 cement: 4 

coarse sand) on exposed PCC pedestal finished to slop on top and up to 0.15 m below GL, 

including earth work in rough excavation, banking excavated earth in layers not exceeding 20 

cm in depth, breaking clods, watering, rolling each layer with ½ tone roller or wooden or steel 

rammers in all kinds of soils, filling available excavated earth (excluding rock) in foundation 

shall be filled 1.0 m around to the finished grade level and compacted with proper slope for 

drainage of water away from the pedestal in layers not exceeding 20 cm in depth, each 

deposited layer by ramming and watering etc., complete as per BOQ / drawing /  directions of 

Engineer-in-charge at RIS Stations. 

M.  Furniture works: 

The bidder shall supply office table and office chair of approved make etc., complete as per 

BOQ/ directions of Engineer-in-charge at RIS Stations. 
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N. Electrical works: 

 The bidder shall provide and all formalities for 10 KW electric connections from BSEB 

including all accessories i.e. electric pole, energy meter, cable, etc.   

The bidder shall provide and lay 35 mm2 x 31/2 Core Aluminum Armored PVC 

insulated cable from transformer to Genset Room and 25 mm2 x 31/2 Core Aluminum 

Armored PVC insulated cable  from Genset Room to Port cabins in underground trench of 450 

mm widex450 mm average depth, with brick protection on the top of the cable with 8 nos 

bricks per meter including excavation filling, leveling rammed and restoring surface etc.,  

complete as per drawing  and as per direction of Engineer-in-charge at RIS Stations.  

The bidder shall provide and fixing of MS Junction Box including 4 way stud type 

terminal painted and wall mounted type in Porta Cabins complete set etc., as per direction of 

Engineer-in-charge at following RIS Stations.  

The bidder shall provide and fix the Light point at Name Board with wiring from 

nearest street light pole JB through PVC surface bound wire make of approved make etc, LED 

Light fittings with 20W LED lamp of approved make etc., complete as per BOQ / directions of 

Engineer-in-charge at RIS Stations. 

 All the above works shall be as per Bureau of Indian Standards specification for 

relevant items and work shall be executed as per the detailed specification indicated in tender / 

drawing / BOQ / Engineer-in-charge directions. 

MEASUREMENTS  

 The work shall be executed and measured as per metric dimensions given in the 

schedule of quantities, drawings etc. (FPS units wherever indicated are for guidance only).  

DURATION OF WORK  

The appointed agency / contractor has to complete the work in all respect within 60 days 

from the date of issue of work order.  

OTHER CONDITIONS 

(i)  The Engineer-in-charge or his representative will inspect, co-ordinate, measure and 

certify the work. He has the right to inspect at any time during the contract period for 

which contractor‟s authorized agent shall be available at site during such inspection.  

(ii)  The contractor may execute the work round the clock and on all days including 

Sundays and Public Holidays with due permission of the Engineer-in-charge in writing 

except National Holidays and subject to such restriction as may be imposed by State 

Govt./local body.  

(iii)  If the contractor‟s personnel or any outside labour employed to work during execution 

of contract, breaks or damages/destroys any building, road, kerb, water pipe, fence, 

bund, wires, trees, crop, fruit or cultivated ground during the period of agreement, the 

same shall be made good by the contractor at his own expenses or in default the IWAI 

may cause the same to be made good by other sources and deduct the expenses from 

any sums that may be then or at any time thereafter may become due to the contractor.  

(iv)  The prices shall include all the taxes, levies cess, octroi, excise duty or any other local 

or central taxes as applicable/ charged by Center or State Government except service 

tax as applicable. 

(v)  No forms regarding sales tax, trade tax or any other exemption, etc. will be supplied by 

IWAI. However, department would assist to the contractor for arranging these 
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documents at contractors cost by writing to the concerned authorities only. Supply or 

arrangement of these forms, if required, shall be responsibility of the contractor.  

(vi)  Payment: Payment will be made on completion of each item of work. Contractor shall 

submit their running bill for the payment after the measurement is recorded by the 

representative of the Engineer in charge in the measurement books. Part rate payment 

will not be permitted.  

(vii)  All arrangements for establishment, watch & ward of stores and security of sites, 

permits, license, appropriate vehicles for transportation, handling, etc. shall have to be 

made by the contractor at his own cost and nothing extra on this account shall be paid.  

(viii)  The right to award split up work or to reject the offer without assigning any reason is 

reserved with the Authority.  

(ix)  The rate shall be quoted only in Indian Rupees and payment shall be made in Indian 

Rupees only.  

(x)  The contractor on completion of the work should handover the site to the E-I-C or his 

representative.  

(xi)  In case of delay in work E-I-C may reduce the quantity of work without affecting the 

main objective of the project. 

(xii)  The income tax as applicable will be deducted from the running bill and final bill and to  

that effect a certificate will be issued.  
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LIST OF ACCEPTABLE MATERIAL 

 

CIVIL WORK 

 

Sr. 

No. 
Name of Material Make/ Brand Name 

1. Cement 
Birla, J.K., L&T, ACC or other branded BIS 

approved make.  

2. Cold Twisted Bar 
SAIL, Rathi, Kamdhenu or other branded BIS 

approved make. 

3. Ceramic Glazed Tile 
NITCO, Orient, Somany, Kajaria or other branded 

BIS approved make. 

4. White Cement J.K., Birla or other branded BIS approved make. 

5. Dry Distemper 

Castle (British Paints), Diamond (Shalimar Paints), 

Super Jensolin (Jenson & Nicholson), Murason 

(Garware Paints), or other branded BIS approved 

make. 

6. Synthetic Enamel Paint 

Speclite (Asian Paint), Luxell (British Paint), 

Narolac (Goodless Narolac), Superlac (Shalimar 

Paints), Barolac (Jenson & Nicholson) or other 

branded BIS approved make. 

7. 
Water Proofing Cement 

Paint 

Super Snowcem (Killick Nixon), Durocem (British 

Paint), Comekot (Shalimar Paint), Rubbiancem C. 

Jenson & Nicholson India Ltd. 

or other branded BIS approved make. 

 

STEEL WORK 

1. Section Steel, Steel bars SAIL, Jindal,  or other branded  BIS approved 

make. 

 

PVC/Synthetic 

1. Pipes Finolex or other branded BIS approved make. 

2. Water storage Tank Sintex or other branded BIS approved make. 

3. Submerse pump Kirloskar or other branded BIS approved make. 

FURNITURE WORK 

1. Office tables and chairs Godrej make or any other branded/ISI/BIS 

approved make 
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SPECIAL CONDITIONS 

 

A. HOLD HARMLESS:    

i) The Contractor should indemnify and hold the Authority harmless from any liability or 

claim for damages because of bodily injury, death, property damage, sickness, disease or loss 

and expense arising from the Contractor‟s performance of this Contract. 

ii) The Contractor is acting in the capacity of an independent contractor with respect to the 

Authority. 

iii) The Contractor should protect, defend and indemnify the Owner from any claims by 

labourers or Sub Contractors for unpaid work or labour performed in connection with this 

Contractor. 

 

B. CHANGE ORDERS:       

i) The Contractor should not make any changes in the schedule of work or the Specifications 

without written authorization by the Engineer in Charge and written concurrence by the 

Authority. 

 

C. UNSATISFACTORY PERFORMANCE:   

i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI shall 

have the right to issue a show cause notice to the consultant requiring him to explain the reason 

thereof. 

ii) In case of continuation of such unsatisfactory performance / progress / services, IWAI 

reserves the right to rescind the Contract and get the balance work executed at the risk and cost 

of the Contractor. 

 

D. WARRANTIES:  

i) The Contractor should warrant that this contract does not and shall not infringe any existing 

or subsequent patents, rights or licenses of any third party. 

ii) The Contractor should further warrant that the rights of the Authority under the present 

contract are not and shall not be infringed by any prior or subsequent contract, which may have 

been or may hereafter be entered into by the Contractor with any other party. 

 

E. MISCELLANEOUS:      

i) The Contract embodies the entire understanding of the parties as to its subject matter and 

shall not be amended except in writing executed by both the parties and subject to the approval 

of the concerned authorities. 

 

***  
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PART – IV 
 

 
SCHEDULE OF                                                        

BILL OF QUANTITY 
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Scheduled of BOQ – Patna 

BILL OF QUANTITY FOR CONSTRUCTION OF RIS STATION AT PATNA 

 

Sl. 

No 

Particulars Unit Quantity Rate  
(Rs.) 

Amount    
(Rs.) 

1 Civil works         

1.01 Earth work in rough excavation, in column 

foundation, banking excavated earth in layers 
not exceeding 20 cm in depth, breaking clods, 
watering, rolling each layer with ½ tone roller or 
wooden or steel rammers in all kinds of soils 
etc., and complete as per direction of Engineer-

in-charge. 

Cum 142.64   

1.02 Filling available excavated earth (excluding rock) in sides 

of column foundations, etc. in layers not exceeding 20cm 

in depth, consolidating each deposited layer by ramming 

and watering, lead up to 50 m and lift up to 1.5 m etc., and 

complete as per direction of Engineer-in-charge.   

Cum 39.817   

1.03 Supplying and filling of local sand in foundation including 

watering, ramming, consolidating and dressing complete. 
Cum 2.886   

1.04 Supplying and filling of coarse sand in Cable ducts as per 

drawing and direction of EIC 
Cum 32.2   

1.05 Supply of over burnt (Jhama) brick aggregate 90 mm to 45 

mm at site, Preparation and consolidation of sub grade 

with rammers etc., and complete as per direction of 

Engineer-in-charge.   

Cum 3.46   

1.06 Providing and laying in position cement concrete of 

specified grade in foundation excluding the cost of 

centering and shuttering  in 1:4:8 (1 Cement : 4 coarse 

sand : 8 graded stone aggregate 40 mm nominal size) etc., 

and complete as per direction of Engineer-in-charge 

Cum 12.618   

1.07 Providing and laying of Reinforced Cement Concrete 

work in duct walls (any thickness) excluding cost of 

centering, shuttering, finishing and reinforcement 1:2:4 (1 

cement : 2 coarse sand : 4 graded stone aggregate 20 mm 

nominal size): etc., complete and as per direction of 

Engineer-in-charge. 

Cum 19.25   

1.08 Providing and laying Reinforced cement concrete work in 

column foundation, columns (any thickness), including up 

to floor five level, excluding cost of centering, shuttering, 

finishing and reinforcement 1:1:2 (1 cement : 1 coarse 

sand : 2 graded stone aggregate 20 mm nominal size): etc., 

complete and as per direction of Engineer-in-charge. 

Cum 19.346   

1.09 Providing and fixing TMT Reinforcement for RCC work 

including straightening, cutting, bending, placing in 

position and binding all complete at all levels. 

Kg 3122.648   
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1.10 Supply and Fabrication of MS anchor  plate 1.450 m x 

1.450 m and anchor bolt grade 6.8 as shown in drawing, 

design and direction of EIC. 

kg 505.76   

1.11 Providing 12 mm thick Plastering with 1:6 cement and 

course sand(1 cement: 6 coarse sand) on RCC pillar up to 

15 cm below GL etc.,  as per direction of Engineer-in-

charge. 

Sqm 7.25   

1.12 Centering and shuttering including strutting, propping etc. 

and removal of form work in Foundations, footings, bases 

for columns etc., as per direction of Engineer-in-charge.   

Sqm 260.85   

1.13 Supply and placing of good quality local bricks in cable 

duct  as per drawing and direction of EIC 
No 1380   

1.14 Providing and fixing in position pre-cast RCC cover size 

of 600 x450 mm of 75 mm thick and frame of required 

shape and approved quality 

No 256   

1.15 Genset Platform & Shed       

1.16 Providing corrugated G.S. sheet roofing including vertical/ 

curved surface fixed with polymer coated J or L hooks, 

bolts and nuts 8 mm dia with bitumen and GI limpet 

washers filled with white lead, including a coat of 

approved steel primer and two coats of approved paint on 

overlapping of sheets complete ( upto any pitch horizontal/ 

vertical or curved surfaces) excluding cost of purling, 

rafters and trusses and including cutting to size and shape 

wherever required. 1.00 mm thick with zinc coating not 

less than 275 gm/sqm. 

Sqm 16.56   

1.17 Supply, fixing, welding of GI pipe of 50 mm dia for 

generator shade as per direction of  EIC all complete 
M 35   

1.18 Provision for welding, labour charges, fixing, hoisting etc 

of pipe with PCC as required making shed including nut, 

bolts, washer, plates fixing in position and applying a 

priming coat of approved steel primer with two coats 

enamel paint all complete job as per direction of EIC. 

Job 1   

1.19 Sign Board & Partition in DGPS office room       
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1.2 Name board: Supply, Fabrication and Erection of Mild 

Steel Name board in size 1.219 m x 0914 m with 02 no 

supporting posts in SHS □ 50 x 50 x 4.5 - 3..412 m height 

with 120x120x6 th base plate and name board of MS sheet 

of size 1.219 m(4'-0")x0.914 m(3'-0")x0.00315m(10BG) 

over frame in back consisting of SHS □ 40 x 40 x 3.2 - 

1.119 m length of 02 no horizontal members, SHS □ 

25x25x3.2 - 0.834 m length of 02 no vertical members 

bolted/riveted/welded unit, Painting with synthetic enamel 

paint, having VOC (Volatile Organic Compound) content 

less than 150 grams/liter, of approved brand and 

manufacture, including applying additional coats wherever 

required to achieve even shade and colour over priming 

coat with two or more coats of epoxy paint including 

preparation of surface etc, art writing on board, embedded 

in PCC pedestal of 1:2:4 (1 Cement : 2 coarse sand : 4 

graded stone aggregate 20 mm nominal size) of size 400 

mmx400 mmx600 mm below FGL 300 mmx300 mmx300 

mm above FGL, over soling of dry brick thick of 76 mm 

in required pattern with bricks of class designation 7.5 on 

a bed of 12 mm mud mortar, filling joints with local sand, 

with common burnt clay non modular bricks, over 50 mm 

thick of coarse sand layer, finishing with 12 mm thick 

plastering with 1:4 (1 cement: 4 coarse sand) on exposed 

PCC pedestal finished to slop on top and upto 0.15 m 

below GL, including earth work in rough excavation, 

banking excavated earth in layers not exceeding 20 cm in 

depth, breaking clods, watering, rolling each layer with ½ 

tone roller or wooden or steel rammers in all kinds of soils, 

filling available excavated earth (excluding rock) in 

foundation shall be filled 1.0 m around to the finished 

grade level and compacted with proper slope for drainage 

of water away from the pedestal in layers not exceeding 20 

cm in depth, each deposited layer by ramming and 

watering etc., complete as per drawing and as per direction 

of Engineer-in-charge. 

No. 1   

1.21 

Providing & fixing partition in DGPS room with water 

proofing 25 mm thick Green ply wood including 

aluminum frame, nut bolts, screw, holdfast etc complete in 

all respect as per direction of EIC. 

Sqm 13.5   

  

 

 

 

(Signature of tenderer) 

Name & Designation  

          Name of Firm 

    Seal 

     Date  
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Annexure -I 

AGREEMENT FORMAT 

 

 This agreement made on __________day______year_____between the Inland 

Waterways Authority of India (hereinafter called the `IWAI‟ which expression shall unless 

excluded by or repugnant, to the context, be deemed to include heir, successors in office) on 

one part and M/S__________________(hereinafter called the „CONTRACTOR‟ which 

expression, shall unless excluded by repugnant to the context be deemed to include his heirs, 

executors, Administrators, representatives and assigns of successors in office) on the other part. 

 

WHEREAS THE IWAI desirous of undertaking the works_________________  

_____________________________________________________________________ 

 

 WHEREAS the contractor has offered to execute and complete such works and 

whereas IWAI has accepted the tender of the contractor and WHEREAS the contractor has 

furnished ____________________________________________________________ 

as security for the due fulfillment for all the conditions of this contract. 

 

 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 

 In this agreement words and expression shall have the same meaning as are respectively 

as assigned to them in the conditions of contract hereinafter referred to: 

 

 The following documents shall be deemed to form and be read and construed as part of 

this agreement VIZ. 

 

 i) (a) Notice Inviting Tenders 

 

(b) Tender form 

 

(c) Warranty 

 

ii) Information & instruction for Tenders  

 

iii) (a) Schedule : Bill of Quantity 

 

(b) Annexure  

iv) General Conditions of Contract 

 

v) Technical specifications and Special Conditions of Contract 

 

The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance.  In the event of 

any difference arising from the completion of the contract, the original tender documents, 

contractor‟s offer, minutes of meetings and correspondence between the party ended vide letter 

No.________________________ may be referred to by either party.  These documents shall 

take precedence over the compiled documents. 
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The contractor hereby covenants with the IWAI to complete and maintain the “Works” 

in conformity in all respect, with the provisions of the agreement. 

 

The IWAI hereby covenants to pay the contractor in consideration of such completion 

of works, the contract price at the time and in the manner prescribed by the contract. 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the 

day year first written. 

 

For and on behalf of       For and on behalf of  

(Inland Waterways Authority 

  of India)                                                                              Contractor  

 

      

Signature ____________________  Signature _____________ 

 

Name &Designation ______________ Name & Designation _______________  
            

Stamp      Stamp      

 

Witness:      Witness: 

 

1) Signature _________________  1) Signature _________________ 

 

 

2) Name & Designation______________  2) Name & Designation____________ 
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Annexure –II 

 

BANK GUARANTEE PROFORMA FOR FURNISHING   

PERFORMANCE GUARANTEE 

To 

The Chairman 

Inland Waterways Authority of India 

A-13, Sector-1 

Noida - 201301 

 

 In consideration for the Chairman, Inland Waterways Authority of India hereinafter called 

„the Authority” having agreed, under the terms and conditions of the Agreement dated 

……………….  .  made between……..  and …for the due fulfillment of the said Agreement by the 

Contractor of the terms and conditions contained in the said Agreement, on production of  Bank 

Guarantee for Rs…………………. (Rupees…………………….) at the request of…………………. 

Contractor(s), We (Bank) do hereby undertake to pay to the Authority an amount not exceeding 

Rs…………………… against any loss or damage caused to or suffered, or would be caused to or 

suffered by the Authority by reason of any breach of the said Contractor(s) of any of the terms or 

conditions contained in the said Agreement. 

 

2. We……. do hereby undertake to pay the amount due and payable under this Guarantee 

without any demur, merely on a demand from the Authority stating that the amount claimed is due 

by way of loss or damage caused to or would be caused to or suffered by the authority by reason of 

breach by the said contractor(s) of any of the terms or conditions contained in the said Agreement or 

by reason of the contractor(s)‟s failure to perform the said Agreement,. Any such demand made on 

the Bank shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee.  However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs……………….. 

 

3. We undertake to pay the authority any money so demanded notwithstanding any dispute or 

disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before any court 

or Tribunal relating thereto liability under this present being absolute and unequivocal. 

 

   The payment so made by us under this Bond shall be valid discharge of our liability for 

payment there under and the contractor(s) / supplier(s) shall have no claim against us for making 

such payment. 

 

4. We, …………………. further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the said Agreement 

and that it shall continue to be enforceable till all the dues of the Authority under or by virtue of the 

said Agreement have been fully and its claim satisfied or discharge or till…....................... Certify 

that the terms and conditions of the said Agreement have been fully and properly carried out by the 

said Contactor(s) and accordingly discharges this Guarantee after…….. years from the date  of 

completion of the said contract unless a demand or claim under this  Guarantee is served in writing 

on the bank but before the expiry of the said period of ………………. years in which case it shall be 

enforceable  against the bank not withstanding the fact that the same is enforced after  the expiry  of 

the said period of …………….. years. 
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5. We,…………………..further agree with the Authority that the Authority shall have the 

fullest liberty without our consent and without affecting in any manner our obligations hereunder to 

vary any of the terms and conditions of the said Agreement or to extend time of performance by the 

said  Contractor(s) from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the Authority against the said Contactor(s) and to forbear or enforce any of 

the terms and conditions relating to the said Agreement and we shall not be relived from  our 

liability by reason of any such variation, or extension  being granted to the said Contractor(s) or for 

any forbearance, act or omission on the part of the Authority or any indulgence by the Authority to 

the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to 

sureties would, but for the provision, have effect of so relieving us. 

 

6. It shall not be necessary for the Authority to proceed against the Contractor before 

proceeding against the Bank and the Guarantee herein contained shall be enforceable against the 

Bank notwithstanding any security which the Authority may have obtained or obtain from the 

Contactor shall at the time when proceedings are taken against the Bank hereunder be outstanding or 

unrealized. 

 

7. Notwithstanding anything contained herein above our liability under the guarantee is 

restricted to Rs……………. and shall remain in force until……………….  Unless a claim or suit 

under this guarantee is filed with us on or before……………………  ALL OUR RIGHTS UNDER 

THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and discharged from 

all liabilities therein. 

 

8. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s) / supplier(s). 

 

9. We,…………. lastly undertake not to revoke this Guarantee during its currency except with 

the previous consent of the Authority in writing.   

 

 

Dated the …………date of…………..200… 

for…………………………… 

(indicate the name of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation of 

Code No………………………………….. 

Name of the Bank and Branch. 



 83 

  ANNEX – III 

 
 

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH 

ELECTRONIC FUND TRANSFER SYSTEM 
 

(TO BE FURNISHED BY THE BIDDER ON IT‟S LETTER HEAD) 
 

NAME OF THE PROJECT: __________________________________________ 
 

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 

 

I/We _______________________________(Name of the Bidder) hereby request you to 

give our payments by crediting our bank account directly by E-Payment mode as per account 

details given below. We hereby undertake to intimate IWAI in case of any change in 

particulars given below and will not hold IWAI responsible for any delay / default due to any 

technical reasons beyond IWAI‟s control:- 
 

Bank Account Number : _________________________________________ 

 

RTGS/NEFT/IFSC CODE : _________________________________________ 

 

Name of the Bank  : _________________________________________ 

 

Address of the Branch of the Bank :_________________________________________ 

 

Branch code   : _________________________________________ 

 

Account Type   : _________________________________________ 

(Saving/Current/Others) 

 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 

 

I/We hereby declare that the particulars given above are correct and complete. If the 

transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 

information, I/We would not hold IWAI responsible. 

 

Date:        Signature of Authorized Signatory 

 

BANK CERTIFICATION: 

 

It is certified that above mentioned beneficiary holds a bank account No. _________________  

with our branch and the bank particulars mentioned above are correct. 

 

Date:                 Authorized Signatory 
 

                  Authorization 

No._____________ 
         

          Name:_______________________

     
    

      Official Seal/Stamp 
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ANNEXURE-IV 

SAMPLE FORM FOR SITE ORDERS BOOK 

Reference Clause No. 18.4  

 
Name of work ……………………. Date of commencement/ period for completion………..………. 

 

Sl. 

No. 
Date Remarks of the Inspecting 

Officer or Contractor 
Action taken and by 

whom 
Remarks 

1 2 3 4 5 
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ANNEXURE-V 

PROFORMA FOR HINDRANCE REGISTER 

Reference Clause No. 18.5 

 

 
Sl. 

No. 

Nature of 

hindrance 

Items of 

work that 

could not 

be due 

executed 

to this 

hindrance 

Date 

of start 

of 

hind-

rance 

Signature 

of 

Represen-

tative of 

EIC 

Date of 

removal 

of hind-

rance 

Over-

lapping 

period, 

if any 

 

 

Net 

hind-

rance in 

days 

Weigh-

tage of 

this 

hind-

rance 

Net 

effect-

tive days 

of hind-

rance 

Remarks 

of 

Engineer

-in-

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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ANNEXURE-VI 
Notice for appointment of Arbitrator 

 [Refer Clause 47] 

To, 

The Chairman, IWAI 

…………………….. 

…………………….. 

 

Dear Sir, 

 In terms of clause 47 of the agreement, particulars of which are given below, I/we hereby give notice 

to you to appoint an arbitrator for settlement of disputed mentioned below: 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of imitation of work  

9. Stipulated date of completion of work  

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to Chief Engineer for decision  

17. Date of receipt of Chief Engineer‟s decision 

18. Date of appeal made to Chairman, IWAI 

19. Date of receipt of the decision of Chairman, IWAI 

 

Specimen signatures of the applicant 

(only the person/authority who  

signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 

documents. 

1. Statement of claims with amount of claims 

2.   

3.   

4.   

 

Yours faithfully 

 

 

 

(Signatures) 

Copy in duplicate to: 

1. The Regional Director, IWAI    
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ANNEX-VII – DRAWINGS 
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