
 

 

 

 

 

  

FOR 

CONSTRUCTION OF CONTROL ROOM UNIT AND 

COIL HUT FOR ESTABLISHING DGPS STATION AT 

RAMNAGAR, VARANASI (U.P.) 

 
 

TENDER No. : IWAI/PTN/17(27)/DGPS/VNS/2014-15 - 2 

INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Shipping, Road Transport & Highways, Govt. of India)  

Address of Issuing Office  :  _ Director, IWAI, IWT Terminal , Gaighat, P.O.-  Gulzarbagh, Patna - 800 007 

E-mail address of Issuing Officer:-iwaiptn@rediffmail.com 

Web site: www.iwai.gov.in,https://eprocure.gov.in/eprocure/app 

 

http://www.iwai.gov.in/
https://eprocure.gov.in/eprocure/app


  INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Shipping, Road Transport & Highways, Govt. of India)                   

 IWAI, IWT Terminal , Gaighat, P.O.-  Gulzarbagh, Patna - 800 007 

E-mail address of Issuing Officer:-iwaiptn@rediffmail.com 

Web site: www.iwai.gov.in,https://eprocure.gov.in/eprocure/app 

 

No:  : IWAI/PTN/17(27)/DGPS/VNS/2014-15 

 Date: _______ 

 

To 

 

 

 

Sub: Tender document for construction of control room unit and coil hut for 

establishing DGPS station at Ramnagar, Varanasi (U.P.) 

Ref: Your letter no.                                                                              Dated: _______ 

 

Sir, 
With reference to your letter cited on the above-mentioned subject, please find enclosed 

herewith one set of tender document for the subject work. You are requested to go through the terms 

and conditions carefully and also visit the site to familiarise and submit your tender as per procedure 

explained therein. 

The last date for receipt of tender is 26-12-2014 up to 1500 hours (online) at the O/o the 

Director, IWAI, IWT Terminal, Gaighat, P.O.-  Gulzarbagh, Patna - 800 007.  

 
Issuance of tender document will not construe that such bidders are automatically considered 

qualified. 

    Yours faithfully 

 

 

                                                                                                                       Director  

 

http://www.iwai.gov.in/
https://eprocure.gov.in/eprocure/app


                

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Road Transport and Highways, Govt. of India) 

Director, IWAI, IWT Terminal, Gaighat, P.O. - Gulzarbagh, Patna-800 007 

           

TENDER NOTICE No. IWAI/PTN/VNS /DGPS/Civil Works/2014-15 
 

1. Name of Work: Tender for construction of control room unit and coil hut for 

establishing DGPS station at Ramnagar, Varanasi (U.P.) 

2. Estimated Cost of the total work    :   Rs. 39.47 lakhs 

3. Date of sale of tenders                :             From 06.12.2014 to 25-12-2014 

4. Last date of submission of tender   : 26-12-2014 upto 1500 hrs. 

5. Date of opening of technical bid of the tender : 26-12-2014 at 1530 hrs. 

6.    Cost of the Tender document         : Rs. 2,000/-.  

7.    Venue for 4, 5 & 6 is in the O/o the Director, IWAI, IWT Terminal, Gaighat,   P.O.-- Gulzarbagh, 

Patna- 800 007. 

8.  For further details please contact IWAI office or visit our website at ‘www.iwai.nic.in’ 

 

  



INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Road Transport & Highways, Govt. of India) 

Director, IWAI, IWT Terminal, Gaighat, P. O.- Gulzarbagh, Patna-800 007 

 Web site: www.iwai.gov.in 

https://eprocure.gov.in/eprocure/app   

NOTICE INVITING TENDER  
 

1. Name of Work:-Tender for construction of control room unit and coil hut for 

establishing DGPS station at Ramnagar, Varanasi (U.P.) 
 
 

Inland Waterways Authority of India (IWAI) invites sealed tenders in two cover system (Cover I - 

Technical bid and Cover II - Financial Bid) from experienced contractors for the work of Tender for 

construction of control room unit and coil hut for establishing DGPS station at Ramnagar, 

Varanasi (U.P.) 

2.  

The complete bid as per tender paper should be placed online at 

https://eprocure.gov.in/eprocure/app  by 1500 hours on 26.12.2014 and will be opened on 

same day at 1530 hrs. at office of Director, IWAI, IWT Terminal, Gaighat, P. O.- Gulzarbagh, Patna-800 

007. 

3. Estimated Cost of the work and other details are as under:  
 

Sl.   

No 
Location of the work 

 

Item Details 
Estimated Cost 

(Rs. in Lakh) 

EMD 

(in Rupees) 

1. Ramnagar, 

Varanasi (U.P.) 

Construction of Control 

Unit 
36.58 

0.79 lakhs 
2. Ramnagar, 

Varanasi (U.P.) 

Construction of COIL Hut  2.89 

  Total in Rs.(Lakhs) 39.47 

 

http://www.iwai.gov.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app


 

 

 

TERMS & CONDITIONS: - 

 

4. Interested bidders may obtain non-transferable bid document by submitting non-refundable demand 
draft for Rs. 2000/- (Rupees Two thousand only) drawn in favour of “IWAI-FUND” payable at Patna. 
Tender document will be available for sale from 05.12-2014 to 25-12-2014 between 1000 hours to 1730 
hours (IST) on any working day from Monday to Saturday from the office of the Director, Inland 
Waterways Authority of India, IWT Terminal, Gaighat, P.O.- Gulzarbagh, Patna-800 007. 

5. The tender document can also be downloaded from the IWAI’s website www.iwai.nic.inor CPP Portal 

websitehttps://eprocure.gov.in/eprocure/app. Bidders submitting the downloaded version 

of tender document is required to submit Rs. 2000/- (Rupees Two thousand only) i.e. an amount equal 
to the cost of tender document along with tender in the form of demand draft made in favour of ‘IWAI-
FUND’ payable at PATNA at any nationalized/ schedule bank. A signed declaration stating that no 
alteration has been made in any form in the downloaded tender document is to be enclosed with the 
tender by the bidder for downloaded tenders. 
6. The tenderer shall meet the following pre-qualification criteria: 
 

The tenderer shall be registered with Central Public Works Department, Railways, MES and 
State PWD/ Irrigation Department or non-registered contractors having experience of working 
with IWAI. 

 
i. Tenderer shall have Permanent Account Number issued by Income Tax Deptt. 
ii. Average annual financial turnover during last three years ending 31st March of the previous 

financial year, should be at least 30% of the cost. Experience of having successfully 
completed similar works during last 7 years ending last day of month previous to the one in 
which this tender is invited should be either of following: 

i. Three similar works costing not less than 40% of the estimated cost; or  
ii. Two similar works costing not less than 50% of the estimated cost; or  

iii. One similar work completed not less than 80% of the estimated cost  
iii. Latest certificate of solvency from nationalized / scheduled Bank included in the second 

schedule of the RBI Act for not less than the value indicated below:  
 

iv. T
h
e
 
t
e
n
devv.The tenderer shall agree to the terms & conditions of the tender and return the tender 
duly signed in each page for agreeing the same. 

 

v. The tenderer shall submit required Earnest Money Deposit in the form of demand draft.  Any 
/ all submissions made without the earnest money and/or after the date mentioned 
hereinafter in clause 6 shall be deemed to be rejected. 

 

Sl. No Name of the work 

 

Bank solvency 

required Rs. in 

Lakhs 

     1. 

   Construction of       Control Room Unit and Coil Hut for  

establishing DGPS station at Ramnagar, Varanasi     (U.P.) 
 

 

                12Lakhs  

http://www.iwai.nic.inor/
https://eprocure.gov.in/eprocure/app


vi. The preference shall be given to the bidder having specific experience in civil works on 
construction & repairing of buildings etc. 

7. The complete bid as per tender paper should be placed online at 

https://eprocure.gov.in/eprocure/app  by 1500 hours on 26.12.2014 and will be 

opened on same day at 1530 hrs. at office of Director, IWAI, IWT Terminal, Gaighat, P. O.- 
Gulzarbagh, Patna-800 007.The scanned copy of all the supporting documents as listed under para 
5(i) to 5(vi) should be submitted along with the online technical bid. 

 

7.  IWAI reserves the right to accept or reject any or all tenders without assigning any reason 

and no correspondence shall be entertained in this regard. 

 

 

 

Director 
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                                               PART-I 

FORM OF TENDER 
To, 

 THE DIRECTOR 

 INLAND WATERWAYS AUTHORITY OF INDIA, 

IWT TERMINAL ,GAIGHAT, 

            GULZARBAGH, PATNA - 800 007 

Name of Work:-Tender for construction of control room unit and coil hut for 

establishing DGPS station at Ramnagar, Varanasi (U.P.) 

 Sir, 
1. Having visited the site and examined the information and instructions for submission of tender, general 

conditions of contract, Special Condition of contracts, Technical, General and Detailed specification, Schedules 

and Bill of Quantities, agreement and bank guarantee forms, etc for the above named works, I/ We hereby 

tender for execution of the works referred to in the tender documents in conformity with the said Conditions of 

Contract, Specifications, Schedule of quantities for the sum as stated in Bill of quantities of this tender 

Document or such other sum as may be ascertained in accordance with the said conditions of contract. 

2. I/ We undertake to complete and Deliver the whole of the works comprised in the Contract within the 

time as stated in the tender and also in accordance in all respects with the specifications, designs, drawings and 

instructions as mentioned in the tender documents. 

3. I am tendering for the works mentioned in the table below and submitting the EMD separately for each 

stretch of NW 1 in the form of demand draft in favour of IWAI Fund payable at PATNA at Nationalised / 

schedule bank as per the details given therein: 

Sl.   

No 

Location of the 

work 

 

Item Details 

Demand draft 

No. Date and 

amount of EMD 

(Rs.) 

Details of Bank   

(Name of Bank, 

Branch and address) 

1. Ramnagar, 

Varanasi (U.P.) 

Construction of  Control Room Unit                        

and Coil Hut for establishing DGPS                 

station at    Ramnagar,   Varanasi (U.P.)  

 

 

 

 

 

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 90 days from 

the date of opening of price bids or extension thereto as required by the IWAI and not to make any 

modifications in its terms and conditions. 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make any 

modifications in the terms and conditions of my/ our tender if I/ We fail to commence the execution of the 

works as above, I/ We shall become liable for forfeiture of my/ our Earnest money, as aforesaid and IWAI shall 

without any prejudice to an other right or remedy, be at the liberty to forfeit the said Earnest Money absolutely 

otherwise the said earnest money shall be retained by IWAI towards part of  security deposit to execute all the 



works  referred to in the tender documents upon the terms and conditions  contained or referred to therein and 

to carry out such deviations as may be ordered.  Should this tender be accepted, I/ We agrees to abide by and 

fulfill all the terms and conditions and provisions of this tender.  No interest is payable on earnest money 

deposit and/ or security deposit. 

6. I/ We have independently considered the amount of Liquidated Damages shown in the tender hereto 

and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in the event of works not 

being completed in time. 

7. If this tender is accepted, I/We undertake to enter into execute at my/ our cost when called upon by the 

employer to do so, a contract agreement in the prescribed form.  Unless and until a formal Agreement is 

prepared and executed this tender together with your written acceptance thereto shall constitute a binding 

contract. 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the due 

performance of the Contract. I/We also declare that the firm has not been banned or blacklisted by any Govt. or 

its department or any Quasi Govt. agency or Public Sector Undertaking. 

9. I/ We understand that you are not bound to accept the lowest or any Tender you may receive and may 

reject all or any tender without assigning any reason.     

10. I/We certify that the tender submitted by me, us is strictly in accordance with the terms, conditions, 

specifications etc. as contained in the tender document, and it is further certified that it does not contain any 

deviation to the aforesaid documents. 

11.  I/We certify that I/we am/are familiar with all general and special laws, Acts, Ordinance, Rules & 

Regulation of the Municipalities, District, State and Central Government that may affect the work, its 

performance or personnel employed therein or environment.  

12. It is certified that all information given in the tender is true and nothing has been concealed/ distorted.  

If at any time, it is found to have concealed/ distorted any material as mentioned above I/we am/are agreeable 

for summarily termination of contract by IWAI. 

Date ………………..      Signature ………………… 

        Name ……………………. 

        Designation ……………… 

duly authorized to sign & submit tender for an on behalf of  

(Name and address of firm)    

M/s  ………………………………..  
       Telephone nos……………FAX No…………...  
Witness :  
Signature…………………….. 
Name : ……………………………. 
Occupation ……………………….. 
Address  ………………………….. 
Telephone nos.     

 
 



INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Road Transport & Highways; Govt. of India) 

INSTRUCTIONS FOR SUBMISSION OF BID 
1.0 All covering letters and information to be included in the bid shall be submitted along with the bid 

itself. 

2.0 This tender schedule is only for the work of tender for construction of control room unit 

and coil hut for establishing DGPS station at Ramnagar, Varanasi (U.P.) 

3.0 Total estimated cost of works is as under : 

Sl. no. Name of work Estimated cost  

(in Lakhs) 

1 Development of Construction of Control Room Unit and Coil Hut for d for 

establishing DGPS station at Ramnagar, Varanasi (U.P.) 
 

 

RS.39.47 lakhs 

 

4.0 Tender should be submitted online at https://eprocure.gov.in/eprocure/app  by 1500 hrs hours 

on 26.12.2014 in two bid system i.e. Technical & Commercial Bid  & Price Bid of offer  and will be opened 

online on same day at 1530 hours at IWAI, Gaighat ,Patna.  

Bidders may quote all of the schedules and to be submitted in one cover i.e. under cover-2. 

No other document other than the Price schedule/ schedules should be placed inside Envelope – 2 

containing price bid otherwise tender will be summarily rejected.  

 

Technical Bid: 
 

The technical bid shall be submitted online along with scanned copy of the following 

documents  
a) Bid document marked Original duly completed and signed on every page except prices. 
b) Blank Performa of Schedule of Prices (prices not to be filled) 
c) Earnest Money Deposit (Demand Draft as prescribed)  
d) Registration certificate from concerned Authorities. 
e) Experience certificate.  
f) Solvency certificate. 
g) Letter of Authority for signing and negotiation of tender (as the case may be). 
h) Permanent Account Number (PAN) issued by Income Tax Department. 
i) Audited balance sheets along with turnover, profit and loss account for the last 3 years. 

Price Bid:  

The price bid shall be submitted online for  

(i) Schedule of Prices duly filled in the specified form. 

https://eprocure.gov.in/eprocure/app


(ii) It may please be noted that this part shall not contain any terms & conditions. Any condition given 
in the price bid ) will be a sufficient cause for rejection of bid. 

 

5.0 Bidders are advised to submit quotation strictly based upon technical specification, terms and 

conditions contained in technical specifications, terms and conditions contained in documents and not to 

stipulate any deviations.  Any change in this may lead to rejection of bid. 

6.0 Earnest Money Deposit in the Notice inviting tender should be submitted by Demand Draft drawn in 

favour of “IWAI-Fund” payable at Patna on any Nationalised/ Scheduled Bank of India for each stretch.  The 

original demand draft for tender fee and EMD should be deposited before closing date and time of 

submission of bid at IWAI,IWT Terminal, Gaighat,Patna.  In case the EMD and tender fee is not reached the 

Office of inviting Officer before submission date and time of the bid, The bid  is  liable for rejection. 

7.0 In case the purchaser of the tender document decide not to quote for this work, then the complete 

set of bid document may kindly be returned to the IWAI. 

8.0 The bids can only be submitted in the name of the bidder in whose name the bid documents were 

issued by the IWAI. 

9.0 Any annotations or accompanying documentation in the bid shall be in Hindi or English language 

only and in metric system. Tenders filled in any other language will be summarily rejected. 

10.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid document has 

been issued.  The bid shall be duly signed and sealed by an authorized person of the bidder’s organization as 

following: 

10 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his full name 

and full name of his firm with its current business address. 

10 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor above his full 

name and full name of his firm with its name and current business address. 

10 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of the firm 

above, their full names and current business address, or by a partner holding the power of attorney for the 

firm for signing the Tender in which cases a certified copy of the power of attorney shall accompany the 

Tender.   A certified copy of the partnership deed and current business address of all the partners of the 

firm shall also accompany the Tender. 

10 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be signed by a 

duly authorized person holding the power of attorney for signing the tender in which case a certified copy of 

the power of attorney shall accompany the Tender.  Such limited company or corporation may be required 

to furnish satisfactory evidence of its existence before the contract is awarded.  ‘Satisfactory evidence’ 

means the certificate of incorporation of the limited company or corporation under Indian Companies Act, 

1956. 



10 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit complete 

information pertaining to each firm in the group and state along with the bid as to which of the firm shall 

have the responsibility for tendering and for completion of the contract document and furnish evidence 

admissible in law in respect of the authority assigned to such firm on behalf of the group of firms for 

tendering and for completion of the contract document.  The full information and satisfactory evidence 

pertaining to the participation of each member of the group of firm in the firm in the Tender shall be 

furnished alongwith the Tender.  

10 (f) All witnesses and sureties shall be persons of status and their full names, occupations and addresses 

shall be stated below their signatures.  All signatures affixed in each page in the tender will be dated.  

11.0 Bidders shall clearly indicate their legal constitution and the person signing the tender shall 

state his capacity and also the source of his ability to bind the bidder.  The power of attorney or 

authorization or any other document constituting adequate proof of the ability of the signatory to 

bind the bidder shall be annexed to the bid.  The Owner may reject outright any bid unsupported by 

adequate proof of the signatory‟s authority. 

 
12.0 The bid document shall be completed in all respects and shall be submitted together with the 

requisite information and appendices.  They shall be complete and free from ambiguity, change or inter-

lineation. In case IWAI requires any information/ clarification(s) from the Bidder in respect of the bid 

documents, the bidder shall be required to furnish the same in writing, to IWAI at the earliest where no 

time is specified by IWAI to furnish the same. A failure to furnish the same shall entitle IWAI to cancel/ 

reject the bid. 

13.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages shall be 

separately added.  These pages shall be consecutively page numbered and shall also be signed by the 

Bidder. 

14.0 Bidders should indicate at the time of quoting against this bid their full postal   addresses, telephone 

numbers and other communication details enabling IWAI to contact the bidder in case the need so arise. 

15.0 IWAI shall have a unqualified option under the said bid bond to claim the amount there under in the 

event of the Bidder failing to keep the bid valid up to the date specified or refusing to accept work or carry it 

out in accordance with the bid if the IWAI decides to award the Work to the Bidder. 

 

16.0 The EMD shall be retained with the IWAI until finalization of tenders.  Further, security deposit as 

per the clause of Security shall be payable by the successful bidder. If the tenderer fails to furnish the 

security deposit in accordance with tender conditions EMD shall be forfeited. In the event of the Bidder 

becoming the successful Contractor.  The amount of EMD would be adjusted against the Security deposit. 

17.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders within 30 (thirty) 

days of placement of order to successful bidder.  No interest shall be payable on EMD by IWAI. 

18.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the intending 

tenderers who may be present at the date and time of opening informed in the bid document or 



subsequently.  If any of the tenderer or his agent is not present at the time of opening of tender, the TEC 

shall, on opening of tenders of the absentee tenderer, prepare a statement of the attested and unattested 

corrections in the tender over their signature.  Such a list shall then be binding on the absentee tenderer. 

19.0 The successful tenderers shall be required to execute a contract agreement in the given format. In 

case of any refusal/ failure on the part of such successful tenderer to execute such a contract shall be 

deemed to be a failure on the part of such successful bidder to comply with the terms contained herein. 

20.0 IWAI reserves the right to reject any or all bids without assigning any reasons. 

Instructions to the Consultants/Bidders for the e-submission of the bids online through the 

Central Public Procurement Portal for eProcurement https://eprocure.gov.in/eprocure/app  
 

21) Possession of valid Digital Signature Certificate (DSC) and  enrollment/registration of the 
consultants/bidders on the  eprocurement/etender portal is a prerequisite for e- tendering. 
 

22) Bidder should do the enrollment in the eProcurement site using 
thehttps://eprocure.gov.in/eprocure/app option available ”Enroll Here” on the  home  page. 
Portal. Enrollment is free of charge. During  enrollment/registration, the  bidders should 
provide the correct/true  information including valid email_id.  All the correspondence 
shall be made directly with the contractors/bidders  through email_id provided. 
 

23) Bidder need to login to the site through their user ID/ password chosen during 
enrollment/registration. 

 
24) Then the Digital Signature Certificate  (Class II or Class III Certificates with   signing  key 

usage) issued by SIFY/TCS/nCode/eMudra or any  Certifying Authority  recognized by 
CCA India on eToken/SmartCard, should  be registered. 

 
25) The DSC that is registered only, should be used by the bidder and should  ensure  safety 

of the same. 
 
26) Consultant/Bidder may go through the tenders published on the site and  download 
 the required tender documents/schedules for the tenders he/she  is interested. 
 
27) After downloading / getting the tender document/schedules, the Bidder should  go  through 

them carefully and then submit the documents as asked.   
 
28) If there are any clarifications, this may be obtained online through the tender  site, or  through 

the contact details. Bidder should take into account of the  corrigendum  published 
before submitting the bids online. 

 
29) Bidder then logs in to the site through the secured log in  by giving the user id/  password 

chosen during enrolment/registration and then by giving the  password of  the 
eToken/SmartCard to access DSC. 

 
30) Bidder selects the tender which he/she is interested in by using the  search  option & 
 then moves it to the ‘my favourites’  folder. 
 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app


31) From the favourites folder, he selects the tender to view all the details  indicated. 
 
32) It is construed that the bidder has read all the terms and conditions before  submitting 
 their offer. Bidder should go through the tender schedules  carefully and upload the 
 documents as asked, otherwise, the bid will be  rejected. 
 
33) Bidder, in advance, should get ready the bid documents to be submitted as  indicated in the 

tender document/schedule and generally, they can be in  general PDF/xls/rar/jpg 
formats. If there is more than one document,  they can be clubbed  together and can be 
provided in the requested format.  Each document to be uploaded  through online for the 
tenders should be less than 2 MB. If any document is more than 2MB, it can be reduced through 
zip/rar and the same can be uploaded, if permitted.  

 
34) If there are any clarifications, this may be obtained through the site, or during  the  pre-bid 

meeting if any. Bidder should take into account the  corrigendum published  from time to 
time before submitting the online  

 
35) The Bidders can update well in advance, the documents such as certificates,  annual  report 

details etc., under My Space option and these can be selected as per tender  requirements 
and then send along with bid documents during bid submission. This  will facilitate the bid 
submission process faster by reducing upload time of bids. 

 
36)  Bidder should submit the Tender Fee/ EMD as specified in the tender. The orig payment 

instruments should be posted/couriered/given in  person to the Tender  Inviting 
Authority within the due date as mentioned in  this tender document.  Scanned copy of the 
instrument should be uploaded as  part of the offer, if asked for. 

 
37) While submitting the bids online, the bidder reads the terms & conditions and  accepts the 

same to proceed further to submit the bid packets. 
 
38) The bidder has to select the payment option as offline to pay the Tender FEE/  EMD  as 

applicable and enter details of the instruments.  
 
39) The details of the DD/any other accepted instrument, physically sent, should  tally  with          

the details available in the scanned copy and the data entered  during bid  submission 
time. Otherwise submitted bid will not be acceptable. 

 
40) The bidder has to digitally sign and upload the required bid documents one by one as indicated. 

Bidders to note that the very act of using DSC for downloading the bids and uploading their 
offers shall be deemed to be a confirmation that they have read all sections and pages of the bid 
document including General conditions of contract without any exception and have understood 
the entire document and are clear about the requirements of the tender requirements. 

 
41) The bidder has to upload the relevant files required as indicated in the cover  content. 
 In case of any irrelevant files, the bid will be rejected. 
 
42) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the  rates  offered 

should be entered in the allotted space only and uploaded after  filling the  relevant 
columns. The Price Bid/BOQ template must not be modified/replaced by the  bidder, else the 
bid submitted is liable to be rejected for this tender. 



 

43) The bidders are requested to submit the bids through online e-tendering system to Tender 
Inviting Authority (TIA) well before the bid submission  end date & time (as per Server System 
Clock). The TIA will not be held  responsible for any sort of delay or the difficulties faced during 
the submission of bids online by the bidders at the eleventh hour. 

 

44) After the bid submission, the acknowledgement number, given by the e-tendering system 

should be printed by the bidder and kept as a record of evidence for online submission of 

bid for the particular tender and will also  act as an entry pass to participate in the bid 

opening date. 

45) The bidder should ensure/see that the bid documents submitted should be free  from 

virus and if the documents could not be opened, due to virus, during  tender 

opening, the bid is likely/liable to be rejected. 

46)  The time settings fixed in the server side & displayed at the top of the tender  site, 

will be valid for all actions of requesting, bid submission, bid opening  etc., in the e-

tender system. The bidders should follow this time during bid  submission. 
47)  All the data being entered by the bidders would be encrypted using PKI  encryption 

 techniques to ensure the secrecy of the data. The data entered  will not viewable by 
 unauthorized persons during bid submission & not be  viewable by any one until the  time of 
bid opening. 

48)  Any bid document that is uploaded to the server is subjected to symmetric  encryption 
 using a system generated symmetric key. Further this key is  subjected to asymmetric 
 encryption using buyers/bid openers public keys.  Overall, the uploaded tender 
documents become readable only after the  tender opening by the authorized bid openers. 

49) The confidentiality of the bids is maintained since the secured Socket Layer 128 bit encryption 
technology is used. Data storage encryption of  sensitive fields is done. 

50)  The bidder should logout of the tendering system using the normal logout  option 
 available at the top right hand corner and not by selecting the (X) exit  option in the 
 browser.  

51) Any queries relating to the tender document and the terms and conditions contained therein 
should be addressed to the Tender Inviting Authority for a tender or the relevant contact person 
indicated in the tender.  

                Any queries relating to the process of online bid submission or queries relating to  CPP 

Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the 

helpdesk is 1800 233 7315                                         

 

 

*** 

  



PART  - II 

 

To be signed by the bidders’ and same signatory competent/ authorized to sign 

the relevant contract on behalf of IWAI. 

 

INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

 

BETWEEN 

 

Chairperson, Inland Waterways Authority of India represented through Chief Engineer, Inland 

Waterways Authority of India, A - 13, Sec. – 1, Noida.  

 

IWAI, (Hereinafter referred as the ‘Principal/ Owner’, which expression shall unless repugnant to the 

meaning or context hereof include its successors and permitted assigns) 

 

AND 

 

............................................................................................................. 

(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 

                                    (Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof 

include its successors and permitted assigns) 

 

Preamble 

 



WHEREAS the Principal / Owner has floated the Tender (NIT No. IWAI/PR/Bldg/42/2011) (hereinafter 

referred to as “Tender/Bid”) and intends to award, under laid down organizational procedure, contract 

for “Construction of vertical expansion (upper floors from 2nd to 6th) at IWAI office cum R & D Complex 

at A - 13, Sector – 1, Noida (SH: civil, water supply & sanitary installation, internal electrical and fire-

fighting works etc.)” hereinafter referred to as the “Contract”. 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, 

regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) and 

Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 

Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which 

shall also be read as integral part and parcel of the Tender/Bid documents and Contract between the 

parties.  

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree 

as follows and this Pact witnesses as under: 

Article 1: Commitment of the Principal/Owner 

1) The Principal/Owner commits itself to take all measures necessary to prevent corruption 

and to observe the following principles: 

(a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, demand, 

take a promise for or accept, for self or third person, any material or immaterial benefit 

which the person is not legally entitled to. 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/Owner will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential / additional information through which the Bidder(s) could obtain an 

advantage in relation to the Tender process or the Contract execution. 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 

2) If the Principal/Owner obtains information on the conduct of any of its employees which 

is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 

1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 

substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance 

Officer and in addition can also initiate disciplinary actions as per its internal laid down 

policies and procedures. 
Article 2: Commitment of the Bidder(s)/Contractor(s) 

1. It is required that each Bidder/Contractor (including their respective officers, employees 

and agents) adhere to the highest ethical standards, and report to the IWAI all suspected 

acts of fraud or corruption or Coercion or Collusion of which it has knowledge or 

becomes aware, during the tendering process and throughout the negotiation or award of 

a contract.  



2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 

participation in the Tender process and during the Contract execution: 
 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/Owner‟s employees involved in the 

tender process or execution of the contract or to any third person any material or other 

benefit which he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the Tender process or during the execution 

of the contract. 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-

submission of bids or any other actions to restrict competitiveness or to cartelize in 

the bidding process. 
 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of 

competition or personal gain), or pass on to others, any information or documents 

provided by the Principal/Owner as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or 

transmitted electronically. 

 

 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses 

of agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian 

Nationality shall disclose names and addresses of foreign agents/representatives, if 

any. Either the Indian agent on behalf of the foreign principal or the foreign principal 

directly could bid in a tender but not both. Further, in cases where an agent participate 

in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf 

of another manufacturer along with the first manufacturer in a subsequent/parallel 

tender for the same item. 

 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or any 

other intermediaries in connection with the award of the Contract. 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge 

in fraudulent practice means a wilful misrepresentation or omission of facts or 

submission of fake/forged documents in order to induce public official to act in reliance 

thereof, with the purpose of obtaining unjust advantage by or causing damage to justified 

interest of others and/or to influence the procurement process to the detriment of the 

Government interests. 

 

 

 



 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or 

indirectly, where potential or actual injury may befall upon a person, his/ her reputation 

or property to influence their participation in the tendering process). 

 
Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law or the 

Contract or its established policies and laid down procedures, the Principal/Owner shall have the 

following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the 

bidder/contractor accepts and undertakes to respect and uphold the Principal/Owner’s absolute right: 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, 

such as to put his reliability or credibility in question, the Principal/Owner after giving 14 

days‟ notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) 

from the tender process or terminate/determine the Contract, if already executed or 

exclude the Bidder/Contractor from future contract award processes. The imposition and 

duration of the exclusion will be determined by the severity of transgression and 

determined by the Principal/Owner. Such exclusion may be forever or for a limited 

period as decided by the Principal/Owner.  

 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 

disqualified the Bidder(s) from the tender process prior to the award of the contract or 

terminated/determined the contract or has accrued the right to terminate/determine the 

contract according to Article 3(1), the Principal/Owner apart from exercising any legal 

rights that may have accrued to the Principal/Owner, may in its considered opinion forfeit 

the entire amount of Earnest Money Deposit, Performance Guarantee and Security 

Deposit of the Bidder/Contractor. 

 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder or 

Contractor, or of an employee or a representative or an associate of a bidder or Contractor 

which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner 

has substantive suspicion in this regard, the Principal/Owner will inform the same to law 

enforcing agencies for further investigation. 
Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 

other Company in any country confirming to the anticorruption approach or with Central 

Government or State Government or any other Central/State Public Sector Enterprises in 

India that could justify his exclusion from the Tender process. 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing of 

the Bidder/Contractor as deemed fit by the Principal/ Owner. 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by 

him and has installed a suitable corruption prevention system, the Principal/Owner may, 

at its own discretion, revoke the exclusion prematurely. 



 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the 

principles laid down in this agreement/Pact by any of its Subcontractors/ sub-vendors. 

1) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 

and Contractors. 

2) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/Owner and the bidder, along with the Tender or violate its 

provisions at any stage of the Tender process, from the Tender process. 
Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the continuation of 

defect liability period, whichever is more and for all other bidders, till the Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and continue to be valid 

despite the lapse of this Pacts as specified above, unless it is discharged/determined by the Competent 

Authority, IWAI. 

Article 7: Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

2) Changes and supplements need to be made in writing. Side agreements have not been 

made. 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners and 

consortium members. In case of a Company, the Pact must be signed by a representative 

duly authorized by board resolution. 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this 

Pact remains valid. In this case, the parties will strive to come to an agreement to their 

original intensions. 

5) It is agreed term and condition that any dispute or difference arising between the parties 

with regard to the terms of this Integrity Agreement / Pact, any action taken by the 

Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation 

thereof shall not be subject to arbitration.   

 

 

 

 

 

 

 



Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 

remedies belonging to such parties under the Contract and/or law and the same shall be deemed to be 

cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both 

the Parties agree that this Integrity Pact will have precedence over the Tender/Contact documents with 

regard any of the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date 

first above mentioned in the presence of following witnesses: 

 

............................................................... 

(For and on behalf of Principal/Owner) 

 

................................................................. 

(For and on behalf of Bidder/Contractor) 

 

 

WITNESSES: 

 

 

1. .............................................. 

(signature, name and address) 

 

2. ............................................... 

(signature, name and address) 

 

Place: 

 

Date :  



  

GENERAL CONDITIONS OF CONTRACT 

 

C O N T E N T S 

 

 

CLAUSE-1 :  DEFINITIONS  

CLAUSE-2 :       INTERPRETATIONS  

CLAUSE-3 : PERFORMANCE   GUARANTEE 

CLAUSE-4 : SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT    DOCUMENTS  

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S   REPRESENTATIVE  

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11 : CHANGE   IN CONSTITUTION OF THE FIRM TO BE INTIMATED 

CLAUSE-12 : COMMENCEMENT   OF   WORK 

CLAUSE-13 : WORKS TO BE CARRIED OUT   IN ACCORDANCE   WITH   SPECIFICATIONS   DRAWINGS  

  AND ORDERS ETC. 

CLAUSE-14 : SETTING OUT THE WORKS  

CLAUSE-15 : URGENT   WORKS  

CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING 

CLAUSE-17 : CONTRACTOR’S   SUPERVISION 

CLAUSE-18 : INSTRUCTIONS   AND   NOTICE 

CLAUSE-19 : PLANT   AND   EQUIPMENT  

CLAUSE-20 : PATENT   RIGHTS  

CLAUSE-21 : MATERIALS  

CLAUSE-22 : LAWS    GOVERNING THE   CONTRACT 

CLAUSE-23 : WATCH & WARD AND LIGHTING  

CLAUSE-24 : WORK   DURING   NIGHT OR ON SUNDAYS AND HOLIDAYS  



CLAUSE-25 : LABOUR 

CLAUSE-26 : MATERIALS OBTAINED FROM   EXCAVATION SUCH AS FOSSILS, COINS   ETC. 

CLAUSE-27 : FORCE   MAJEURE 

CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION  THEREOF 

CLAUSE-29 : CONTRACTOR’S LIABILITY   AND   INSURANCE 

CLAUSE-30 : SUSPENSION   OF   WORKS  

CLAUSE-31 : FORE CLOSURE   OF   CONTRACT   IN   FULL OR   IN PART  DUE  TO ABANDONMENT  OR 

   REDUCTION   IN SCOPE   OF   WORK 

CLAUSE-32 : TERMINATION   OF CONTRACT ON   DEATH  

CLAUSE-33 : CARRYING   OUT PART WORK   AT THE RISK & COST OF TH E CONTRACTOR 

CLAUSE-34 : COMPLETION TIME   AND   EXTENSIONS  

CLAUSE-35 : LIQUIDATED   DAMAGES   FOR DELAY 

CLAUSE-36 : WHEN   THE CONTRACT   CAN BE   DETERMINED  

CLAUSE-37 : INSPECTION AND APPROVAL 

CLAUSE-38 : COMPLETION CERTIFICATE   &  COMPLETION PLANS 

CLAUSE-39 :  MEASUREMENTS 

CLAUSE-40 :  PAYMENT   ON ACCOUNT 

CLAUSE-41 :  TAXES, DUTIES   AND   LEVIES   ETC 

CLAUSE-42 : TAX DEDUCTION   AT   SOURCE 

CLAUSE-43 : PAYMENT   OF   FINAL BILL 

CLAUSE-44 : OVER   PAYMENTS   AND   UNDER PAYMENTS  

CLAUSE-45 : FINALITY   CLAUSE  

CLAUSE-46 : SUM PAYABLE   BY   WAY OF COMPENSATION TO BE CONSIDERED IS     

  REASONABLE  WITHOUT  PREFERENCE TO ACTUAL LOSS 

CLAUSE-47 : SETTLEMENT  OF  DISPUTES  &  ARBITRATION 

CLAUSE-48 : CLAIM 

CLAUSE-49 : INTEREST 

CLAUSE-50 : INCENTIVE  FOR  EARLY  COMPLETION.  

 



GENERAL CONDITIONS OF CONTRACT 
          

CLAUSE - 1: DEFINITIONS 

          

In the contract, the following words & expressions shall, unless context otherwise requires, 

have the meaning thereby respectively assigned to them: 

 

j)  Contract: means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the Chairman, Inland 

Waterways Authority of India and the contractor, together within the documents referred to 

therein including these conditions, the specifications, designs, drawings and instructions issued 

from time to time by the Engineer-in-charge and all these documents taken together shall be 

deemed to form one contract and shall be complementary to one another  

 
ii)    Contract sum; means the amount arrived at by multiplying the quantities sschedule of          quantities 

and price by the respective item rates as allowed.         

 iii) Contractor:  means the successful tenderer who is awarded the contract to perform the work 

covered under this tender documents and shall be deemed to include the contractor’s successors, 

executors, representatives or assign approved by the Engineer-in-charge.       

 (iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 

(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of India, which 

invites tenders on behalf of the Chairman, IWAI and includes therein-legal representatives, 

successors and assigns. 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and be In-

charge of the works for the purpose of this contract who shall supervise and be in charge of the 

work. 

(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by the 

Engineer-in-charge for day to day supervision, checking, taking measurement, checking bills, 

ensuring quality control, inspecting works and other related works for completion of the project. 

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 

(ix) Chief Engineer: means the Chief Engineer of the Authority. 

 
(x) Director means the Director of the Authority, as the case may be. 

(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

(xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 

 

(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 

Authority, as the case may be  

(xiv) Work Order means a letter from the Authority conveying the acceptance of the tender/offer 

subject to such reservations as may have been stated therein. 



 

(xv) Day : means a calendar day beginning and ending  at  mid-night.  

 

(xvi) Week : means seven consecutive calendar days 

 

(xvii) Month : means the one Calendar month. 

 

(xviii) Site means the waterway and / or other places through which the works are to be executed. 

 

(xix) Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the work 

.  

(xx) Drawings : means the drawings referred to in the specifications  and  / or appended with the  

tender  document,  any modifications  of such drawings approved in writing  by  the 

Engineer-in-Charge  and shall also include  drawings  issued for  actual  execution of the 

work time to time by  the  Engineer-in-Charge. 

         

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge 

become necessary at the time of execution and / or during the progress of work to obviate 

any risk or accident or failure or to obviate any risk of damage to the vessel structure, or 

required to accelerate the progress of work or which becomes necessary for security or for 

any other reason the Engineer-in-Charge may deem expedient. 

 

(xxii) Work/ works: means work / works to be executed in accordance with the contract 

 

(xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to the 

tender papers or the standard schedule of rates of the govt. mentioned with the amendments 

thereto issued up to the date of receipt of the tender. 
 

(xxiv) District specifications means the specifications followed by the State Government in the area where 

the work is to be executed. 

xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 

 



CLAUSE – 2: INTERPRETATIONS  
 

2.1 Where the contract so requires, words imparting the singular only shall also include the 

plural and vice versa. Any reference to masculine gender shall whenever required include 

feminine gender and vice versa.  
 

2.2  Heading and marginal notes in these General Conditions shall not be deemed to form part thereof 

or be taken into consideration in the interpretation of construction thereof of the contract. 

 

CLAUSE – 3: PERFORMANCE GUARANTEE 
 

3.1 The contractor shall be required to deposit an amount equal to 5% of the tendered value of 

the work as performance guarantee in the form of either demand draft payable at any 

nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled bank or 

State Bank of India in accordance with the form prescribed within 15 days of the issue of the 

work order. 
 

3.2 Performance guarantee shall be initially valid up to the stipulated date of completion plus 

sixty days beyond that. In case the time for completion gets enlarged, the contractor shall get 

the validity of the performance guarantee extended to cover such enlarged time of the work. 

After recording of the completion certificate for the work by the competent authority, the 

performance guarantee shall be returned to the contractor without any interest. 
 

3.3 In the event of contract being determined under the provision of any of the clauses/conditions 

of agreement, the performance guarantee shall be forfeited in full and shall be absolutely at 

the disposal of the authority.  

  

CLAUSE – 4: SECURITY DEPOSIT 

      

4.1 A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 

contractor till the sum along with the sum already deposited as the  earnest money will 

amount to security deposit of 5% of the contract value of work. Bank guarantee will not be 

accepted as security deposit. 

 

4.2 The total security deposit shall remain with IWAI till the defect liability period is over or the 

payment of the final bill payable in accordance with agreement conditions whichever is later, 

provided the Engineer-in-Charge is satisfied that there is no demand outstanding against the 

contractor. 

 

4.3 No interest will be paid on security deposit. 

 

4.4 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 

security deposit furnished by the contractor. However, if the contractor duly performs and 

completes the contract in all respects and presents in absolute "NO DEMAND 

CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 

contractor after deduction of cost and expenses that the Authority may have incurred and 

other money including all losses and damages which the Authority is entitled to recover from 

the Contractor. 



 

4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the contractor 

a memo in writing pointing out the delay in progress and calling upon the contractor to 

explain the causes for the delay within 3 days of receipt of the memo and 10 days from 

issuance of memo whichever is earlier. If the Engineer-in-Charge is not satisfied with the 

explanations offered, he may forfeit the security deposit and / or withhold payment of 

pending bills in whole or in part and/ or get the measures of rectification of progress of work 

accelerated to the pre-defined level at the risk and cost of the contractor. 

    

4.6  All compensation or other sums of money payable by the contractor under the terms of the 

contract or any other contract or on any other account whatsoever, may be deducted from or 

paid by the sale of a sufficient part of his security or from the interest arising there from or 

from any sums which may be due or may become due to the contractor by the Authority on 

any account whatsoever. Also in the event of the contractor‟s security deposit being reduced 

by reasons of such deductions or sale, as aforesaid the contractor shall, within 14 days of 

receipt of notice of demand from the Engineer-in-Charge make good the deficit in his 

security deposit. 

 

CLAUSE – 5: SUFFICIENCY OF TENDER   
 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates quoted in the schedule 

of   Quantities and Prices which shall (except as otherwise provided in the contract) cover all 

his obligations under the contract and all matters and things necessary for the proper 

execution and completion of the works in accordance with the provisions of the contract and 

its operation during execution of work. 

 

CLAUSE – 6:  CONTRACT DOCUMENTS  

          

 6.1 The language in which the contract documents shall be drawn up shall be English and if the 

said documents are written in more than one languages, the language according to which the 

contract is to be constructed and interpreted shall be English. 

  

 6.2 The Contractor shall be furnished free of charge certified true copy of the contract document.  

 

6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by 

the Contractor on the Site in good condition and the same shall at all reasonable time be 

available for inspection and use by the Engineer-in-Charge, his representatives or by other 

Inspecting officers of the Authority. 

         

 6.4 None of these Documents shall be used by the Contractor for any purpose other than that of 

this contract. 

 

 

 

 

 

 



CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 

          

 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions.  The case of discrepancy between the 

Schedule of Quantities and prices, the Specifications and/ or the drawings, the following 

order of precedence shall be observed : - 

 

(a) Description in the Schedule of Quantities and Prices.     

(b)  Relevant Specifications and Special Conditions, if any. 

(c) Drawings. 

(d) Indian Standards Specifications of BIS. 

        

 7.2 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 

Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of the 

Engineer-in-Charge regarding the correct intent and meaning of the drawings and 

specifications shall be final and binding. 

          

 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission therefrom shall not vitiate the Contract or release the Contractor from the execution 

of the whole or any part of the work(s) comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 

 

 7.4 If on check there is difference in the amount worked out by contractor in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance with the 

following rules: 

          

(a) In the event of error/discrepancy occurring in the rates written in figures and words, 

then the rate which corresponds with the amount worked out by the contractor shall, 

unless otherwise proved, be taken as correct. If the amount of an item is not worked 

out by the contractor or it does not correspond with the rate written either in figures or 

in words, then the rate quoted by the contractor in words shall be taken as correct. 

When the rate quoted by the contractor in figures and words tally, but the amount is 

not worked out correctly, the rate quoted by the contractor will, unless or otherwise 

proved, be taken as correct. 

 

(b) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 

          

(c) The totals of various sections of schedule of quantities and price amended shall be 

carried over to the General Summary and the tendered sum amended accordingly.  

The tendered sum so altered shall, for the purpose of tender, be substituted for the 

sum originally tendered and considered for acceptance instead of the original sum 

quoted by the tenderer.  Any rounding off of quantities or in sections of schedule of 

quantities and prices or in General summary by the tenderer shall be ignored. 

     

 



CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE  
 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials/ parts to be used or workmanship achieved in 

connection with the works.  
          
8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative any 

of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to the 

contractor a copy of all such written delegation of powers and authorities. Any written 

instruction or written approval given by the representative of the Engineer-in-Charge to the 

contractor within the terms of such delegation shall bind the contractor and the Authority as 

though it has been given by the Engineer-in-Charge. 
        
8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials 

shall be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove 

such work or materials and to order the pulling down, removal or breaking up thereof. The 

contractor shall, at his own expense, again carry out such works as directed by the Engineer-

in-Charge. 
          
8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-

Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall thereupon 

confirm, reverse or vary such decision and the decision of the Engineer-in- Charge in this 

regard shall be final and binding on the contractor. 

       

CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work under 

the contract.  Provided that the Engineer-in-Charge may at his discretion, approve and authorize the 

Contractor to sub-let any part of the work, which in his opinion, is not substantial, after the 

contractor submits to him in writing the details of the part of the work(s) or trade proposed to be 

sublet, the name of the sub-contractor thereof together with his past experience in the said 

work/trade and the form of the proposed sub-contract. Nevertheless any such approval or 

authorization by the Engineer-in-Charge shall not relieve the contractor from his any or all liabilities, 

obligations, duties and responsibilities under the contract. The contractor shall also be fully 

responsible to the Authority for all the acts and omissions of the sub-contractor, his employees and 

agents or persons directly employed by the contractor.  However, the employment of piece rate 

works shall not be construed as sub-letting. 

          

 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 
          

The contractors shall, in accordance with the requirements of the work as decided by the 

Engineer-in- Charge, afford all reasonable facilities to other contractors engaged contemporaneously 

on separate contracts and for departmental labour and labour of any other agency properly authorised 

by Authority or any statutory body which may be employed at the site for execution of any work not 

included in the contract which the Authority may enter into in connection with or ancillary to the 

works. In all matters of conflict of interest, the Engineer-in-Charge shall direct what compromise 

should be made and his decision shall be final and binding on the parties. 

 



CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE   

    INTIMATED 
 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-

Charge shall be obtained before any change is made in the constitution of the firm. Where the 

contractor is an individual or a Hindu Undivided Family business concern, such approval, as 

aforesaid, shall like-wise be obtained before the contractor enters into any partnership agreement 

where under the partnership firm would have the right to carry out the works hereby undertaken by 

the contractor.  If prior approval as aforesaid is not obtained the contractor shall be deemed to have 

been assigned in contravention to Clause 36 hereof and the same action will be taken and the same 

consequences shall ensure as provided for in the said clause-36.  
          

CLAUSE – 12:  COMMENCEMENT OF WORK 

 

The contractor shall commence the work at the respective sites within 10 days of the issue of 

Letter of Award.  If the contractor commits default in mobilization of resources, and equipment as 

aforesaid, the Engineer-in-Charge shall without prejudice to any other right or remedy be at liberty 

to cancel the contract and forfeit the earnest money/security deposit. 

  

CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 
 

13.1 The contractor shall execute the whole and every part of the work in the most substantial and 

workman like manner in strict conformity with the specifications laid down in the contract 

document or as may be laid down by the Engineer-in-Charge under the terms of the contract. 

The contractor shall also conform exactly, fully and faithfully to the designs, drawings 

specifications and instructions in writing in respect of the work, duly signed by the Engineer-

in-Charge as may be issued from time to time. 
 

 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract documents, 

in accordance with the provisions of contract, the documents set forth herein in respect of the 

work on commencement or during the performance of the contract: 
         

(a) Specifications or revisions thereof other than standard printed specifications 

(b)  Explanations, instructions etc. 
 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-Charge 

may issue to the contractor from time to time in respect of the work shall be deemed to form 

integral part of the contract and the contractor shall be bound to carry out the work 

accordingly. 
 

13.3 In the case of any class of work for which there is no specifications, such work shall be 

carried out in accordance with the Bureau of Indian Standards specifications. In case there 

are no such specifications in the BIS, work shall be carried out as per manufacturer‟s 

specifications, if manufacturer‟s specifications are also not available then as per District 

specifications. In case there are no such specifications as required, above the work shall be 

carried out in all respect in accordance with the instructions and requirements of the 

Engineer-in-Charge. 

 13.4 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge in 

writing.  However, any verbal instructions or order shall be confirmed by the Engineer-in-



Charge as soon as practicable without loss of time and only such written instruction shall be 

deemed to be valid.  

 

CLAUSE – 14: SETTING OUT THE WORKS 

 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during the 

course of surveying, inspection, etc.  

 

CLAUSE – 15:  URGENT WORKS 

 

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall be final 

and binding) becomes necessary, the contractor shall execute the same as may be directed by 

Engineer-in-Charge, provided the directions are in accordance and confirmatory with provisions in 

Clause – 8. 

 

CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING 

          
16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, 

or substitutions for the original specifications, drawings, designs and instructions that may 

appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 

part of the works in case of non-availability of a portion of the site or for any other reasons and 

the contractor shall be bound to carry out the works in accordance with any instructions given 

to him in writing signed by the Engineer-in-Charge and such alterations, omissions, additions or 

substitutions shall form part of the contract as if originally provided therein and any altered, 

additional or substituted work which the contractor may be directed to do in the manner 

specified above as part of the works, shall be carried out by the contractor on the same 

conditions in all respects including price on which he agreed to do the main work except as 

hereafter provided. 

 

16.2  The time for completion of the works shall, in the event of any deviations resulting in additional 

cost over the tendered value sum being ordered, be extended, if requested by the contractor, as 

follows:  

(i)  In the proportion which the additional cost of the altered, additional or substituted work, 

bears to the original tendered value plus  

(ii)  25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 

 

16.3 In the case of extra item(s) (items that are completely new, and are in addition to the items 

contained in the contract), the contractor may within fifteen days of receipt of order or 

occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 

Engineer-in-Charge shall within one month of the receipt of the claims supported by analysis, 



after giving consideration to the analysis of the rates submitted by the contractor, determine 

the rates on the basis of the market rates and the contractor shall be paid in accordance with 

the rates so determined. 

16.4 In the case of substituted items (items that are taken up with partial substitution or in lieu of 

items of work in the contract), the rate for the agreement item (to be substituted) and 

substituted item shall also be determined in the manner as mentioned in the following para. 

(a) If the market rate for the substituted item so determined is more than the market rate 

of the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 

increased to the extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 

(b)  If the market rate for the substituted item so determined is less than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 

decreased to the extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 

16.5 In the case of contract items, substituted items, contract cum substituted items, which exceed 

the deviation limits laid down in Schedule ‘B’, the contractor may within fifteen days of receipt 

of order or occurrence of the excess, claim revision of the rates, supported by proper analysis 

for the work in excess of the above mentioned limits, provided that if the rates so claimed are in 

excess of the rates specified in the schedule of quantities, the Engineer-in-Charge shall within 

one month of receipt of the claims supported by analysis, after giving consideration to the 

analysis of the rates submitted by the contractor, determine the rates on the basis of the market 

rates and the contractor shall be paid in accordance with the rates so determined. 

16.6  The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates of items 

for the work in excess of the limits laid down in Schedule ‘B’, and the Engineer-in-Charge shall 

after giving notice to the contractor within one month of occurrence of the excess and after 

taking into consideration any reply received from him within fifteen days of the receipt of the 

notice, revise the rates for the work in question within one month of the expiry of the said 

period of fifteen days having regard to the market rates. 

16.7 Under the circumstances, the contractor shall at any stage not suspend the work on account of 

non-settlement of rates of such Deviated/Extra/Substituted items. 

          

 

CLAUSE - 17:  CONTRACTOR’S SUPERVISION  
        

 17.1    The contractor shall either himself supervise the execution of the works or shall appoint at 

his own expense, a qualified and experienced Engineer as his accredited agent approved by 

the Engineer-in-Charge, if contractor has himself not sufficient knowledge or experience to 

be capable of receiving instruction or cannot give his full attention to the works.  The 

contractor or his agent shall be present at the   site(s) and shall supervise the execution of the 



works with such additional assistance in each trade, as the work involved shall require and 

considered essential by the Engineer-in-Charge. Further the directions/instructions given by 

the Engineer-in-Charge to the contractor's agent shall be considered to have the same force as 

if these had been given to the contractor himself. 

  17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 

Engineer-in- Charge shall have full powers to suspend the execution of the works until such 

date as a suitable agent is appointed by the contractor and takes over the charge of 

supervision of the work.  For any such suspension, the contractor shall be held responsible 

for delay so caused to the work. 

 

CLAUSE - 18:  INSTRUCTIONS AND NOTICE 

         

 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 

Engineer-in-Charge or any officer for the time being entrusted with the functions, duties and 

powers of the Engineer-in-Charge. 

          

18.2 All instructions, notices and communications etc. under the contract shall be given in writing 

and any such oral orders / instructions given shall be confirmed in writing and no such 

communication which is not given or confirmed in writing shall be valid. 

 

 18.3 All instructions, notices and communications shall be deemed to have been duly given or 

sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or posted 

to the address given by the contractor or his authorized agent or to the last known place of 

abode or business of the contractor or his agent of services by post shall be deemed to have 

been served on the date when in the ordinary course of post these would have been delivered 

to him and in other cases on the day on which the same were  so delivered or left. 

 

18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in 

respect of the execution of work through a “Site Order Book“ maintained in the office of the 

Engineer-in-Charge and the contractor or his authorized representative shall confirm receipt 

of such instructions by signing the relevant entries in this book. If required by the Contractor, 

he shall be furnished a certified true copy of such instruction(s). The pro-forma for Site Order 

Book to be maintained at site is given in Annexure – III. 

 

18.5 The “Hindrance Register” shall be maintained at the site of work, where any hindrance which 

comes to the notice of the representative of the Engineer-in-Charge shall be recorded and 

immediately a report will be made to the Engineer-in-Charge within a week. The Engineer-

in-Charge shall review the Hindrance Register at least once in a month. The pro-forma on 

which the Hindrance Register shall be maintained is given in Annexure-IV. 

      CLAUSE -19:  PLANT AND EQUIPMENT  

          

 19.1 The Contractors shall provide and install all necessary plant; equipment and machinery 

required for the execution of the work under the contract, at his cost and shall use such 

methods and appliances for the purpose of all the operations connected with the work 

covered by the contract, which shall ensure the completion of work(s) within the specified 

time. 

          



  19.2 Subject to the availability of any item(s), plant, equipment and machinery the Authority at 

the written request of the contractor, may issue to the contractor on hire for being deployed 

on the work contracted for, at pre- determined rates, terms and conditions at the sole 

discretion of the Engineer-in-Charge. 

    

 CLAUSE – 20:  PATENT RIGHTS          
The contractor shall indemnify the Authority, its representatives or its employees against any 

action, claim or proceeding relating to infringement or use of any patent or design or any alleged 

patent or design rights and shall pay any royalties or other charges which may be payable in respect 

of any article or material or part thereof included in the contract.  In the event of any claim being 

made or action being brought against the Authority or any agent, servant or employee of the 

Authority in respect of any such materials as aforesaid the contractor shall immediately be notified 

thereof. Provided that such indemnification shall not apply when such infringement has taken place 

in complying with the specific directions issued by the Authority but the contractor shall pay any 

royalties or other charges payable in respect of any such use, the amount so paid being 

reimbursement to the contractor only if the use was the result of any drawings and or specifications 

issued after submission of the tender.          

CLAUSE – 21: MATERIALS 

 

 21.1 The contractor shall at his own expenses provide / arrange all materials required for the bona-

fide use on work under the contract. 

          

 21.2 All materials/parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to time 

proof and samples, at his own cost, the materials/parts as may be specified by the Engineer-

in-Charge. Further the Engineer-in-Charge shall also have powers to have such tests, in 

addition to those specified in the contract, as may be required and the contractor shall provide 

all facilities to carry out the same. The cost of materials/parts consumed in such tests and also 

the expenses incurred thereon including the cost of the testing charges, shall be borne by the 

contractor in all cases and also where such tests which are in addition to those provided in the 

contract disclose that the materials are in conformity with the provisions of the contract. 

          

 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 

examine any materials/parts intended to be used in the works, either on the site or at factory 

or workshop or other place(s) where such materials are assembled, fabricated, manufactured 

or any place where these are lying or from where these are being obtained.  For this, purpose, 

the contractor shall afford such facilities as may be required for such inspection and 

examination. 

CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 

The Courts at  Patna only shall have the jurisdiction for filing the award of the arbitration and 

for any other judicial proceedings. 

 

CLAUSE - 23:  WATCH & WARD AND LIGHTING 

 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and 

watch & ward when and where necessary or as required by the Engineer-in-Charge for the protection 

of the works or for the safety and convenience of those employed on the works or the public. 



 

CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

          

 24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall be 

carried out during Sundays and national holidays without the permission in writing of the 

Engineer-in-Charge. However, when work is unavoidable or necessary for safety of life, 

property or works, contractor shall take necessary action immediately and advise the 

Engineer-in-Charge accordingly. 

         

 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work 

may be carried out on holidays, Sundays and/or in extra shifts to ensure completion of works 

under the contract as scheduled. 

          

CLAUSE - 25: LABOUR          
25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the required rate 

of progress and of quality to ensure workmanship of the degree specified in the 

contract and to the satisfaction of the Engineer-in-Charge.  The Contractor shall not 

employ in connection with the works any person who has not completed eighteen 

years of age the minimum age specified in Indian Labour Law. 

 

(b) If any foreigner is employed by the contractor on the work within the site the later 

shall ensure that such foreigner possesses the necessary special permit issued by the 

Civil Authorities in writing and also comply with the instructions issued there-from 

from time to time. In the event of any lapse in this regard on the part of such foreigner 

the contractor shall be personally held responsible for the lapse & Authority shall not 

be liable in any event.           

 

(c) The Contract is liable for cancellation if either the contractor himself or any of his 

employee is found to be a person who has held Class-I post under the Authority 

immediately before retirement and has within two years of such retirement accepted 

without obtaining the previous permission of the Authority or of the Chairman as the 

case may be and employment as contractor for, or in connection with the execution of 

the public works, or as an employee of such contractor. If the contract is terminated 

on account of the failure of the contractor to comply with the above clause, the 

Authority shall be entitled to recover from him such damages as may be determined 

by the Engineer-in-Charge with due regard to the inconvenience caused to the 

Authority on account of such termination without prejudice to the Authority's right to 

proceed against such officer.        

 

25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution 

return of the number and description by trades of the works of people employed on the 

works. The contractor shall also submit on the 4th and 19th of every month for the period of 

second half of the preceding month and first half of the current month respectively to the 

Engineer-in-Charge, a true statement in respect of the following. 

 

i) Any accident if occurred during the said fortnight showing the circumstances under which it 

happened and the extent of damage and injury caused by it and. 

 



ii) The number of female workers who have been allowed maternity benefit as provided 

in the Maternity Benefit Act 1961 or Rules made thereunder and the amount paid to 

them. 

          

25.3 The Contractor shall pay to labourer employed by him either directly or through sub-

contractors wages not less than wages as defined in Minimum Wages Act 1948 and Contract 

Labour (Regulation and Abolition) Act 1970 amended from time to time and rules framed 

there-under and other labour laws affecting contract labour that may be brought in force from 

time to time. 

          

25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation or 

Bye Laws of any Local or other Statutory Authority applicable in relation to the execution of 

works such as: 

         

i)  Payment of Wages Act, 1936 (Amended) 
          
ii)  Minimum Wages Act, 1948 (Amended). 

       
iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there 

under as amended.  
         
iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976. 
          
v)  Employer's Liability Act 1938 (Amended) 
      
vi) Maternity Benefit Act. 1961 (Amended) 
 

vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 
 

viii) The Industrial Disputes Act. 1947 (Amended) 
 

ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 

and any amended thereof: 

          

ix) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications 

thereof and rules made thereunder from time to time. The Contractor shall take into 

account all the above and financial liabilities in his quoted rates and nothing extra, 

whatsoever, shall be payable to him on this account. 

 

The list is indicative only, otherwise the contractor should be aware of all the Acts/Labour 

Laws and should follow diligently on the work. The contractor shall be fully and personally 

responsible for the violation of any Act/Labour Law  
 

25.5 The Contractor shall be liable to pay his contribution and the employees contribution to the 

State Insurance Scheme in respect of all labour employed by him for the execution of the 

contract, in accordance with the provision of  "the Employees State insurance Act 1948" as 

amended from time to time.  In case the Contractor fails to submit full details of his account 

of labour employed and the contribution payable, the Engineer-in- Charge shall recover from 

the running bills the contribution amount as assessed by him.  The amount so recovered shall 

be adjusted against the actual contribution payable for Employees State Insurance. 
 



25.6 The Engineer-in-Charge shall on a report having been made by an inspecting officer as 

defined in the Contract Labour  (Regulation and Abolition) Act and Rules or on his own in 

his capacity as Principal Employer, have the power to deduct from the amount due to the 

contractor any sum required for making good the loss suffered by worker(s) by reason of 

non-fulfillment of the conditions of the Contract for the benefit of Workers, nonpayment of 

wages or on account of deduction made from the wages of the workers which are not 

justified by the terms of the contract or non- observance of the said Act and Rules framed 

there under  with amendments made from time to time. 
      

25.7 The Contractor shall indemnify the Authority against any payments to be made under and for 

observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above without 

prejudice to his right to claim indemnity from his sub-contractors. In the event of the 

contractor's failure to comply with the provisions of all the Acts/Laws stipulated in Clause-

25.4 or in the event of decree or award or order against the contractor having been received 

from the competent authority on account of any default or breach or in connection with any 

of the provisions of the Acts/Laws/Rules mentioned in Sub-Clause 25.4 above, the Engineer-

in-Charge without prejudice to any other right or remedy under the contract shall be 

empowered to deduct such sum or sums  from the  Bill of the contractor or from his security 

deposit  or from  other  payment due under this contract  or  any  other contract to satisfy 

within a reasonable time the  provisions of the various Acts/Laws/Rules/Codes as mentioned 

under  Sub-Clause  25.4 above, on the part of the contractor under  the contract on behalf of 

and at the expenses of the contractor and make payment and /or provide amenities/ 

facilities/services  accordingly. In this regard, the decision of the Engineer-in-Charge shall be 

conclusive and binding on the contractor. 
 

 25.8 In the event or the Contractor committing a default or breach of any of the provisions of the 

aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended from  time 

to time or furnishing any information or  submitting or filling any form/Register/Slip under 

the  provisions of  these Regulations which is materially incorrect then  on the  report  of  the 

Inspecting officer as  defined  in  the relevant  Acts and Rules as referred in Clause 25.4 

above, the Contractor shall without prejudice to any other liability  pay  to the Authority a 

sum not exceeding Rs.50/- (Rs. Fifty only) as liquidated damages for every default, breach or 

furnishing, making,  submitting, filling materially incorrect statement as may be fixed by the 

Engineer-in-Charge. The decision of the Engineer-in-Charge in this respect shall be final & 

binding. 

25.9 The Contractor shall at his own expenses comply with or cause to be complied with the 

Provisions/ Rules provided for welfare and health of Contract Labour in the Contract Labour 

(Regulation and Abolition) Act and other relevant Acts and Rules framed there under or any 

other instructions issued by the Authority in this regard for the protection of health and for 

making sanitary arrangements for workers employed directly or indirectly on the works. In 

case the contractor fails to make arrangements as aforesaid, the Engineer-in-Charge shall be 

entitled to do so and recover the cost thereof from the contractor. 

          

25.10 The Contractor shall at his own expense arrange for the safety or as required by the Engineer-

in-Charge, in respect of all labour directly or indirectly employed for performance of the 

Works and shall provide all facilities in connection therewith. In case the contractor fails to 

make arrangements and provide necessary facilities as aforesaid, the Engineer-in- Charge 

shall be entitled to do so and recover the cost thereof from the Contractor. But this will not 

absolve the contractor of his responsibility or otherwise thereof. 



 

25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract Labour" 

Safety Manual, or the provisions relating to report on accidents and grant of maternity 

benefits to female workers and the relevant Acts/Rules referred in clause 25.4 above shall 

make the contractor liable to pay to the Authority as liquidated damages an amount not 

exceeding Rs. 50/- for each default or materially incorrect statement. The decision of the 

Engineer-in-Charge in such matters based on reports from the inspecting Officers as defined 

in the relevant Acts and Rules as referred in clause 25.4 above shall be final and binding and 

deductions for recovery of such liquidated damages may be made from any amount payable 

to the contractor. In the event of any injury, disability or death of any workmen in or about 

the work employed by the contractor either directly or through his sub-contractor, contractor 

shall at all time indemnify and save harmless the Authority against all claims, damages and 

compensation under the Workmen Compensation Act. 1923 as amended from time to time or 

in other Law for the time being in force and Rules there-under from time to time and also 

against all costs, charges and expenses of any smooth action by proceedings arising out of 

such accidents or injury, disability or death of a workmen and against all sum or sums which 

may with the consent of the contractor be paid to compromise or compound any claim in this 

regard. If any award, decree or order is passed against the contractor for recovery of any 

compensation under the Workmen Compensation Act, 1923, for any injury, disability or 

death of a workman by any competent court, the said sum or sums shall be deducted by the 

Engineer-in-Charge from any sum then due or that may become due to the contractor or from 

his security deposit or sale thereof in full or part under the contract or any other contract with 

the Authority towards fulfillment of the said decree, award or orders. 

          

25.12 Provided always that the contractor shall have no right to claim payments/claims whatsoever 

on account of his compliance with his obligations under this clause and Labour Regulations.  

 

25.13   The contractor shall not otherwise than in accordance with the statutes ordinance and 

Government Regulations or orders for the time being in force import, sell, give, barter or 

otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale, 

gift, barter or disposal by his sub-contractor, agent or employees. 
 

25.14 The contractor shall not give, barter or otherwise dispose of to any person or persons any 

arms or ammunition of any kind or permit to suffer the same as aforesaid.       
 

25.15 The Contractor shall employ for the execution of the works only such persons as are skilled 

and experienced in their respective trades and Engineer-in-Charge shall be at liberty to object 

to and require the contractor to remove from the works any persons employed by the 

Contractor for the execution of the works who, in the opinion of the Engineer-in-Charge, 

misconduct himself or is incompetent or negligent in the proper performance of his duties. 

The contractor shall forthwith comply with such requisition and such person shall not be 

again employed upon the works without permission of the Engineer-in-Charge.  
 

25.16 Release of Security deposit after labour clearance: Security deposit of the work shall not 

be refunded till the contractor produces a clearance certificate from the Labour Officer. As 

soon as the work is virtually completed, the contractor shall apply for clearance certificate to 

the Labour Officer under intimation to Engineer-in-Charge. The Engineer-in-Charge on the 

receipt of such communication shall write to Labour Officer to intimate if any complaint is 

pending against the contractor in respect of the work. If no complaint is pending on record 



till after three months after completion of work and/or no communication is received from 

Labour Officer to this effect till six months after the date of completion, it will be deemed to 

have received the clearance certificate and the security deposit will be released if otherwise 

due. 

 

CLAUSE – 26:  MATERIALS OBTAINED FROM EXCAVATION SUCH AS                                                                         

COINS, FOSSILS, ETC.  
 

26.1 Materials of any kind obtained from excavation on the site shall remain the property of the 

Authority and shall be disposed off as directed by the Engineer-in-Charge. 
 

26.2 However if any of the materials thus obtained from excavation on the site is such as can be 

used in the execution of the work under the contract, the contractor will be allowed to use the 

same free of cost (except that any amount of royalty paid for in this regard by the Authority 

shall be recoverable from the contractor) for the aforesaid purpose provided the same is 

found suitable and is approved by the Engineer-in-Charge. 
 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

archeological interest discovered on the site shall be the absolute property of the Authority.  

The contractor shall take reasonable precautions to prevent his labour or any other person 

from removing or damaging any such article or thing and shall acquaint the Engineer-in-

Charge with such discovery and carryout the Engineer-in-Charge‟s directions as to the 

disposal of the same at the expense of the Authority. 

CLAUSE – 27:  FORCE MAJEURE 
 

27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether declared or not), 

invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, insurrection, 

military or usurped power, damage from aircraft, nuclear fission, acts of God, such as 

earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented floods, fires not 

caused by contractor's negligence and other such causes  over  which  the contractor  has no 

control and are accepted as such  by  the Engineer-in-Charge, whose decision shall be final 

and  binding.  In the event of either party being rendered unable by Force Majeure to perform 

any obligation required to be performed by them under this contract, the relative obligation 

of the party affected by such Force Majeure shall be treated as suspended for the period 

during which such Force Majeure cause lasts, provided the party allowing that it has been 

rendered unable as aforesaid, thereby shall notify within 15 days of the alleged beginning and 

ending thereof giving full particulars and satisfactory evidence in support of such cause. 
        
27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion 

date for a period exceeding the period of delay attributable to the causes of Force Majeure 

and neither the Authority nor the bidder shall be liable to pay extra costs provided it is 

mutually established that Force Majeure conditions did actually exist. 
 

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even at 

the time of submission bid, he shall categorically specify in his bid and state whether they 

have been taken into consideration in their quotations. 

 

 



CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 
 

 28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, solar 

panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, drains, 

electricity or telephone posts, wires, trees, grass line, cultivated land in the area in which they 

may be working or in the area contiguous to the premises on which the work or any part of it 

is being executed or if any damage is caused to any item belonging to IWAI or to any person 

during the progress of work, the Contractor shall upon receipt of a notice in writing in that 

behalf from the Engineer-in-Charge, make good the same at his cost. 
          
28.2 If it appears to the Engineer-in-Charge or his representative at any time during the progress 

of work or prior to the expiration of the Defects Liability period that any work has been 

executed with unsound, imperfect or unskilled workmanship or that any materials or articles 

provided by the Contractor for execution of the work are unsound or of a quality inferior to 

that contracted for, or otherwise not in accordance with the Contract, or that any defect, 

shrinkage or other faults found in the work arising out of defective design or defective/ 

improper materials or workmanship, the Contractor shall, upon receipt of a notice in writing 

in that behalf from the Engineer-in-Charge forthwith rectify or remove and  reconstruct  the  

work so specified in whole or in part,  as  the case may be, and/or remove the 

materials/articles so  specified and provide other proper and suitable materials at  his 

expense. 

 

28.3 All damages caused by accidents or carelessness of the contractor or any of his employees or 

any property belonging to the Authority is wasted or is misused by the contractor or any of 

his employees shall be to the account of the contractor, who shall make good the loss. 

 

 

 

CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE   
          

29.1 From commencement to completion of the work(s) as a whole, the Contractor shall take full 

responsibility for the care thereof and for taking precautions to prevent loss or damage.  He 

shall be liable for any damage or loss that may happen to the works or any part thereof and to 

the Authority's Plant, Equipment and Material (hired or issued to the Contractor) shall be in 

good order and condition and in conformity in every respect with the requirements of the 

Contract and instructions of the Engineer-in-Charge. 

 

29.2     i) Neither party to the contract shall be liable to the other in respect of any loss or 

damage which may occur or arise out of "Force Majeure" to the works or any part 

thereof on to any material or article at site but not incorporated in the works or to any 

person or anything or material whatsoever or either party provided such a loss or 

damage could not have been foreseen or avoided by a prudent person and the either 

party shall bear losses and damages in respect of their respective men and materials.  

As such liability of either party shall include claims/ compensations of the third party 

also. 

 

ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) above, the 

following provisions shall also have effect:          



(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge 

proceed with the completion of the works under and in accordance with the 

provisions and conditions of the contract, and          

(b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, 

re-execute the works lost or damaged, remove from the site any debris and so 

much of the works as shall have been damaged and carry the Authority's T & 

P, Plant and Equipment, Material etc. to the Authority's store.  The cost of 

such re-execution of the works, removal of damaged works and carrying of 

Authority's store shall be ascertained in the same manner as for deviations and 

this shall be ascertained in the same manner as for deviations and this shall be 

added to the contract sum. Provided always that the Contractor shall, at his 

own cost, repair and make good so much of the loss or damage as has been 

occasioned by any failure on his part to perform his obligations under the 

contract or not taking precautions to prevent loss or damage or minimise the 

amount of such loss or damage, Final assessment of loss or damage shall be 

decided by the Engineer-in-Charge and his decision shall be final and binding.  

 

29.3 The contractor shall take special precautions to see that public places and roads adjacent to 

contractor's yard are not blocked at anytime either by his material or by his workmen. The 

roads are to be kept always clear and no equipment/materials shall be stacked.  

 

29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors dropped 

in the waterways shall be properly marked and removed after done with.   

 

29.5 The contractor shall indemnify and keep indemnified the Authority against all losses and 

claims for death, injuries or damage to any person or any property whatsoever which may 

arise out of or in consequence of the construction and maintenance, of works during the 

contract period and also against all claims, demands, proceedings, damages, costs, charges 

and expenses whatsoever in respect of or in relation thereto, and such liabilities shall include 

claims/compensations of the third party.   

 

29.6 (a)  Before commencing execution of  the work, the Contractor shall without in any way 

limiting his obligations and responsibilities under this condition,  insure  against any  

damage, loss or injury which may occur to any property (excluding that of the Authority 

but including the Authority building rented to the contractor wholly or in part and  any 

part of which is used in part and any part of which is used by him for storing 

combustible materials) public  liability by arising out of the carrying out of the contract. 

For this purpose the contractor shall take out, pay all costs and maintain throughout the 

period of his contract public liability with the following coverage. 

 

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one 

person and Rs. 2,00,000 for each accident. 

 

ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 

 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that he has 

taken out all the insurance policies referred to above and has paid the necessary 

premiums for keeping the policies alive till expiry of the Defects Liability Period. 



 

 (b) The Contractor shall ensure that similar insurance policies are taken out by his sub-

contractor (if any) and shall be responsible for any claims or losses to the Authority 

resulting from their failure to obtain adequate insurance protection in connection thereof.  

The Contractor shall produce or cause to be produced by his sub-contractors (if any) as 

the case may be, relevant, policy or policies and premium receipt as and when required 

by the Engineer-in-Charge. 

 

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force 

the insurance referred to above or any other insurance which he/they may be required to 

effect under the term of the Contract then and in any such case the Authority may, 

without being bound to effect and keep in force any such insurance and pay such 

premium or premiums as may be necessary for that purpose and from time to time 

deduct the amount so paid by the Authority from any moneys due or which may become 

due to the  contractor or recover the same as a debt due from the contractor.  

 

(d) The contractor shall at his own expense arrange for the safety provisions as required in 

respect of the works covered under this contract as per the instruction of Engineer-in-

charge.  In case, the contractor fails to comply with the provisions of the safety the 

Engineer- in-Charge shall be entitled to and make the necessary arrangements at the risk 

and cost of the contractor. This will, however, not absolve the Contractor of his overall 

responsibility to execute the works under the contract. 

 

 

CLAUSE – 30: SUSPENSION OF WORKS 

 

30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision shall 

be final and binding on the contractor) suspend the progress of the works or any part thereof 

for such time or times and in such manner as the Engineer-in-Charge may consider 

necessary. 

 

30.2 The suspension of the work can be done by Engineer-in-Charge for any of the following 

reasons: 

  

(a) On account of any default on the part of the contractor or 

(b) for proper execution of the works or part thereof for the reasons other than the default of 

the contractor or  

(c) for the safety of the works or part thereof. 

 

30.3 The contractor shall during the suspension period, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the Engineer-in-

Charge. 

 

30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the 

contractor shall be entitled to the extension of time equal to the period of every such 

suspension Plus 25% for the completion of the item or group of items of work for which a 

separate period of completion is specified in the contract and of which suspended work forms 

a part 



 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  

                      TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

          

If at any time after acceptance of the tender the Authority decides to abandon or reduce the 

scope of the works for reason whatsoever and hence does not require the whole or any part of the 

works to be carried out, the Engineer-in-Charge (with the prior approval of competent authority 

mentioned in scheduled „B‟) shall give notice in writing to that effect to the contractor and the 

Contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account 

of any profit or advantage which he might have derived from the execution of the works in full but 

which he could  not derive in consequence of the fore closure of  the whole or part of the works. 

 

CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 

 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor 

dies, or if the Contractor is a partnership concern and one of the partners dies, then, unless the 

Engineer-in-Charge is satisfied that the legal representatives of the individual contractor or of the 

proprietor of the proprietary concern and in the case of partnership, the surviving partners are 

capable of carrying out and completing the contract, the Engineer-in-Charge shall be entitled to 

terminate the Contract as to its incomplete part without the Authority being in anyway liable  to 

payment of any compensation whatsoever on any account to the estate  of the deceased Contractor 

and/or to  the  surviving partners of the Contractor's firm on account of  termination of the Contract. 

The decision of the Engineer-in-Charge that the legal representatives of the deceased contractor or 

the surviving   partners of the Contractor's firm cannot carry out and complete the works under the 

contract shall be final and binding on the parties. In the event of such termination, the Authority 

shall not hold the estate of the deceased Contractor and/or the surviving partners of the Contractor's 

firm liable for damages for not completing the contract. Provided that the power of the Engineer-in-

Charge of such termination of contract shall be without prejudice to any other right or remedy which 

shall have accrued or shall accrue to him under the contract. 

 

CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF THE 

CONTRACTOR 
 

33.1  If the contractor  
          

(i) At any time makes default during the currency of work or does not execute any part of 

the work with due diligence and continues to do so even after a notice in writing of 7 

days in this respect from the Engineer-in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or takes effective steps to remedy it within 7 days even after a notice 

in writing is given in that behalf  by the Engineer-in-Charge; or  

(iii) Fails to complete the work (s) or items of work with individual dates of completion, on 

or before the date (s) so determined, and does not complete them within the period 

specified in the notice given in writing in that behalf by the Engineer-in-Charge. 
 

33.2 The Engineer-in-Charge without invoking action under clause 36 may, without prejudice to 

any other right or remedy against the contractor which have either accrued or accrue 

thereafter to IWAI, by a notice in writing to take the part work/ part incomplete work of any 

item (s) out of his hands and shall have powers to: 
 



(a) Take possession of the site and any materials, constructional plant, implements, stores, 

etc., thereon; and/ or 

(b) Carry out the part work/ part incomplete work of any items (s) by any means at the risk 

and cost of the contractor. 
 

33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item (s) taken out of 

his hands and execute at the risk and cost of the contractor, the liability of contractor on 

account of loss or damage suffered by IWAI because of action under this clause shall not 

exceed 10% of the tendered value of the work. 

33.4 In determining the amount, credit shall be given to the contractor with the value of work 

done in all respect in the same number and at the same rate as if it had been carried out by the 

original contractor under the terms of his contract, the value of contractor‟s materials taken 

over and incorporated in the work and use of plant and machinery belonging to the 

contractor. The certificate of the Engineer-in-Charge as to the value of work done shall be 

final and conclusive against the contractor provided always that action under this clause shall 

only be taken after giving notice in writing to the contractor. Provided also that if the 

expenses incurred by the IWAI are less than the amount payable to the contractor at his 

agreement rates, the difference shall not be payable to the contractor.   

 

33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part work/ part 

incomplete work of any item (s) or the excess loss of damages suffered or may be suffered by 

IWAI as aforesaid after allowing such credit shall without prejudice to any other right or 

remedy available to IWAI in law or per as agreement be recovered from any money due to 

the contractor on any account, and if such money is insufficient, the contactor shall be called 

upon in writing and shall be liable to pay the same within 30 days.     

 

33.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all of the contractors‟ unused materials, 

constructional plant, implements, temporary building at site etc. and adjust the proceeds of 

sale thereof towards the dues recoverable from the contactor under the contract and if 

thereafter there remains any balance outstanding, it shall be recovered in accordance with the 

provisions of the contract.       

 

33.7 In the event of the above course being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any engagements or made any advance 

on any account or with a view to the execution of the work or the performance of the 

contract.  

         

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 

          

34.1 The Engineer-in-Charge will make available to the contractor the site to enable the 

contractor to commence & proceed with the execution of the work in accordance with 

agreed programme. If there is any delay in making available any area of the work or the 

delays mentioned in Para 34.4, the competent authority as specified in schedule „B‟ on 

the recommendations of the Engineer-in-Charge shall grant reasonable extension of time 

for completion of work. However, in case of the contracts having tendered value upto Rs. 



500 lakhs, if the total extension involved due to delay is upto 1/3rd of the stipulated 

period of completion then the Engineer-in-Charge shall decide the extension and convey 

the same to the contractor. But the contractor shall not claim any compensation 

whatsoever on this account. 

34.2 If after the award of the work the contractor commits defaults in commencing the 

execution of work as aforesaid, Govt. shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the earnest money & performance guarantee 

absolutely.   

34.3 As soon as possible after the Contract is concluded, the Contractor shall submit a Time 

and Progress Chart get it approved by the Department. The Chart shall be prepared in 

direct relation to the time stated in the Contract documents for completion of items of the 

works. It shall indicate the forecast of the dates of commencement and completion of 

various trades of sections of the work. 

34.4 However, if the work (s) be delayed by:- 

 (i) Force majeure as per clause 27, or 

 (ii) Abnormally bad weather, or 

 (iii)  Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any 

of the trades employed on the work, or 

(v)  Delay on the part of other contractors or tradesman engaged by Engineer-in-

Charge in executing work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of Government to supply 

or 

(vii) Non-availability of breakdown of Tools and Plant to be supplied or supplied by 

Government or 

(viii)  Any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Contractor‟s control. 

 

 then immediately upon the happening of any such events as aforesaid, the contractor shall 

inform the Engineer-in-Charge accordingly, but the contractor shall nevertheless use 

constantly his best endeavors to prevent and/or make good the delay and shall do all that 

may be required in this regard. The Contractor shall also request, in writing, for extension 

of time, to which he may consider himself eligible under the contract, within fourteen 

days of the date of happening of any such events as indicated above. 



34.5 In case the cost of the work is more than 10 crores than the total scope of work will be 

divided into milestones. The contractor shall submit a Time & Progress chart for each 

milestone and get it approved by the competent authority. 

34.6 Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form to the competent authority 

as indicated in Schedule „B‟. The Contractor may also, if practicable, indicate in such a 

request the period for which extension is desired. 

34.7 In any such case as may have arisen due to any of the events, as aforesaid, and which 

may have been brought out by the contractor in writing, the Competent Authority 

mentioned in Scheduled „B‟ may give a fair and reasonable extension of time, after 

taking into consideration the nature of the work delayed and practicability of its 

execution during the period of extension. 

34.8 Such extensions shall be communicated to the contractor by the Engineer-in-Charge in 

writing. The contractor shall not be entitled to claim any compensation or over run 

charges whatsoever for any extension granted.  

 

CLAUSE – 35:  LIQUIDATED DAMAGES FOR DELAY 

 

35.1 If the contractor fails to maintain the required progress in terms of clause 34 or to 

complete the work and clear the site on or before the date of completion as per the 

contract or extended date of completion, he shall, without prejudice to any other right or 

remedy available under the law to the authority on account of such breach, pay as agreed 

liquidated damages the amount calculated at the rates stipulated below.  

(i)  Liquidated Damages      @ 1.5 % per month of delay  

for delay of work        to be computed on per day basis  

Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the Tendered Value of work. 

The competent authority mentioned in Schedule „B‟ (whose decision in writing shall be 

final & binding) may decide on the amount of tendered value of the work for every 

completed day/month (as applicable) that the progress remains below that specified in 

Clause 34 or that the work remains incomplete. 

The amount of liquidated damages may be adjusted or set-off against any sum payable to 

the Contractor under this or any other contract with the authority. 

35.2 In case of contracts having tendered amount more than 10 crores, if the contractor does 

not achieve a particular milestone mentioned in schedule „B‟, or the re-scheduled 



milestone(s) in terms of Clause 34.6, the amount shown against that milestone shall be 

withheld, to be adjusted against the liquidated damages levied at the final decision on 

Extension of Time. With-holding of this amount on failure to achieve a milestone, shall 

be automatic without any notice to the contractor. However, if the contractor catches up 

with the progress of work on the subsequent milestone(s), the withheld amount shall be 

released. In case the contractor fails to make up for the delay in subsequent milestone(s), 

amount mentioned against each milestone missed subsequently also shall be withheld. 

However, no interest, whatsoever, shall be payable on such withheld amount. 

35.3 In case of contracts having tendered amount less than 10 crores, if the work remains 

incomplete after the stipulated date of completion, the Engineer-in-charge may withheld 

10% of the tendered value of the work from the  running payments of the contractor 

pending final decision of the competent authority mentioned in schedule „B‟ on the 

extension of time case. If the competent authority decides to grant extension of time 

without levy of liquidated damages or levy part of the total liquidated damages specified 

above then the balance withheld amount after adjusting the amount of the liquidated 

damages levied by the competent authority will be refunded to the contractor.  

 

 

CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 

          

36.1  Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 

inferior workmanship, any claims for damages and/or any other provisions of this 

contract or otherwise, and whether the date of completion has or has not elapsed, by 

notice in writing absolutely determine the contract in any of the following cases: 

(i)  If the contractor having been given by the Engineer-in-Charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed in 

an inefficient or otherwise improper or unworkman like manner shall omit to comply 

with the requirement of such notice for a period of seven days thereafter. 

(ii)  If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer-

in-Charge he will be unable to secure completion of the work by the date for completion 

and continues to do so after a notice in writing of seven days from the Engineer-in-

Charge. 

(iii)  If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date(s) of 

completion and does not complete them within the period specified in a notice given in 

writing in that behalf by the Engineer-in-Charge. 



(iv)  If the contractor persistently neglects to carry out his obligations under the contract and/ 

or commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or take effective steps to remedy it within 7 days after a notice in 

writing is given to him in that behalf by the Engineer-in-Charge. 

(v)  If the contractor shall offer or give or agree to give to any person in IWAI service or to 

any other person on his behalf any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of contract. 

(vi) If the contractor shall enter into a contract with IWAI in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the Engineer-in-Charge. 

(vii)  If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other 

non-bonafide methods of competitive tendering or commits breach of integrity pact. 

(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate 

made against him or shall take any proceedings for liquidation or composition (other than 

a voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any conveyance or assignment of his 

effects or composition or arrangement for the benefit of his creditors or purport so to do, 

or if any application be made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his 

creditors. 

(ix)  If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of a creditor 

shall be appointed or if circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitle the court to make a winding up order. 

(x)  If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 

(xi)   If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis 

or of labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise 

parts with the entire works or any portion thereof without the prior written approval of 

the Engineer -in-Charge. 

When the contractor has made himself liable for action under any of the cases aforesaid, 

the Engineer-in-Charge on behalf of the IWAI with the approval of the competent 

authority mentioned in schedule „B‟ shall have powers: 



(a)  To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 

such determination, the Earnest Money Deposit, Security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to be forfeited and shall be 

absolutely at the disposal of the IWAI. 

(b)  After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 

give it to another contractor to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the tendering process for the 

balance work. 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or made any advances on 

account or with a view to the execution of the work or the performance of the contract. And in 

case action is taken under any of the provision aforesaid, the contractor shall not be entitled to 

recover or be paid any sum for any work thereof or actually performed under this contract unless 

and until the Engineer-in-Charge has certified in writing the performance of such work and the 

value payable in respect thereof and he shall only be entitled to be paid the value so certified. 

          

 

 

CLAUSE – 37:  INSPECTION AND APPROVAL 

 

37.1 All works involving more than one process shall be subject to examination and approval at 

each stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his 

authorized representative, when each stage is ready.  In default of such notice, the Engineer-

in-Charge shall be entitled to appraise the quality and extent thereof and the decision of the 

Engineer-in-Charge in this regard shall be final and binding. 

 

 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for examination.  

The contractor shall give due notice to the Engineer-in-Charge or his authorized 

representative whenever any such work is ready for examination and the Engineer- in-Charge 

or his representative shall, without unreasonable delay, unless he considers it necessary and 

advise the contractor accordingly, examine and measure such work. In the event of the failure 

or the contractor to give such notice, he shall if required by the Engineer-in-Charge, uncover 

such work at the contractor's expenses. 

         

 37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. The 

contractor can have the inspection schedules finalized with the Engineer-in-charge. Generally 

all attempts should be made to have joint inspection and number of inspections be not less 

than three in a calendar month.  

          

 



CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 

          

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and with in 

the specified time limit and under the terms and conditions of the contract. As soon as the 

work under the contractor is completed as a whole the contractor shall give notice of such 

completion to the Engineer-in-Charge.  The Engineer-in-Charge shall inspect the work and 

shall satisfy himself that the work(s) has been completed in accordance with the provisions of 

the contract and then issue to the Contractor a certificate of completion indicating the date of 

completion. Should the Engineer- in-Charge notice that there are defects in the works or the 

works are not considered to be complete, he shall issue a notice in writing to the Contractor 

to rectify / replace the defective work or any part thereof or complete the work, as the case 

may be within such time as may be notified and after the contractor has complied with as 

aforesaid and gives notice of completion the Engineer-in-Charge shall inspect the work and 

issue the completion certificate in the same manner as aforesaid. 

          

38.2.1 No certificate of completion shall be issued as stipulated above and no work be considered 

to be completed unless the contractor shall have removed from the work  site and  / or 

premises all his belongings /  temporary  arrangements  brought / made by him for the site 

and / or  premises in  all  respects and made the whole of the site  and  /  or premises fit for 

immediate occupation / use to the satisfaction of the Engineer- in-Charge. If the contractor 

fails to comply with the above mentioned requirements on or before the date of completion 

of the work, the Engineer-in-Charge, may as he thinks fit and at the risk at cost of the 

contractor, fulfill such requirements and remove / dispose of the contractor's belongings / 

temporary arrangements, as aforesaid, and the contractor shall have no claim in this respect 

except for any sum realised by the sale of Contractor's belongings  / temporary 

arrangements less the cost of fulfilling the said requirements and any other amount that  

may be  due from the contractor. Should the expenditure on the aforesaid account exceed 

the amount realised by sale of such contractor's belongings / temporary arrangements then 

the contractor shall on demand pay the amount of such excess expenditure.  

 

38.2.2 The contractor shall submit the completion plans of the work wherever required within 30 

days of the completion of work. In case the contractor fails to submit completion plans as 

aforesaid, he shall be liable to pay a sum equivalent to 2.5% of the value of the work subject 

to a ceiling of Rs. 15000/- (Rupees fifteen thousand only) as may be fixed by Engineer-in-

Charge concerned and in this respect the decision of the Engineer-in-Charge shall be final 

and binding on the contractor. 

        

CLAUSE - 39:  MEASUREMENTS 

 

39.1 The Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. 

    

39.2  Notwithstanding any provision in the relevant standard method of measurement or any 

general or local custom, measurement of work done under the contract shall be taken in 

accordance with the procedure set forth in the Technical Specifications or Schedule of 

Quantities under the contract. In case of items of work which are not covered by the 

Technical Specifications or Schedule of Quantities measurement shall be taken in accordance 



with the relevant standard methods of measurement laid down by the Bureau of Indian 

Standard.  

 

 39.3  All items having a financial value shall be entered in daily log book/ measurement book 

prescribed by the Authority so that the complete work performed under the contract is duly 

accounted. 

          

 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 

representative and by the contractor or his authorised representative.  

        

39.5 Before taking measurements of any works, the Engineer-in-Charge or representative deputed 

by him for the purpose, shall give a reasonable notice to the Contractor.  If the Contractor 

fails to attend or send an authorised representative for measurement after such notice or fails 

to countersign or to record the objection within a week from the date of taking the 

measurements, in such eventuality the measurements taken by the Engineer-in-Charge shall 

be taken to be correct and final measurements of such works. 

 

39.6 The contractor shall, without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement.  

 

39.7 Measurements shall be signed and dated by both parties each day on the Site on completion 

of measurement. If the contractor objects to any of the measurement recorded by the 

representative of the Engineer-in- Charge a note to the effect shall be made in the item 

objected to and such note shall be signed and dated by both parties engaged in taking the 

measurement. The decision of the Engineer-in-Charge on any such dispute or difference or 

interpretation shall be final and binding on the contractor in respect of all contract items, 

substituted items, extra items and deviations.  

 

CLAUSE – 40:  PAYMENT ON ACCOUNT 

          

40.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed by the 

Engineer-in- Charge for the items of work completed.  The Engineer-in-Charge shall then 

arrange to have the bills verified with reference to the measurements recorded in the 

measurement book(s). 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to which the contractor is considered entitled by way of interim payment 

for the work executed, after deducting therefrom the amount already paid, the security 

deposit and such other amounts as may be withheld, deductible or recoverable in terms of the 

contract. 

 

40.3    Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within 

30 days from the date of submission of the bill subject to the acceptance of the Engineer-in- 

Charge.  

 

40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-Charge 

or his authorised representative.  Such cheques shall be issued direct to the contractor on 

furnishing a stamped receipt for the amount of the cheque or to his constituted attorney duly 

authorised to receive such payments from the EIC. 



 

40.5 Any interim certificate given relating to work done or materials delivered may be modified or 

corrected by any subsequent interim certificate or by the final certificate. No certificate(s) of 

the Engineer-in- Charge supporting an interim payment shall itself be conclusive evidence 

that any work or materials to which it relates is / are in accordance with the same. 

 

40.6 Should there be a request for extension of date of completion, pending its consideration 

interim payments shall continue to be made as provided herein. 

 

40.7 TDS at the applicable rates shall be deducted at source from any payment made to the 

contractor against this contract. 

 

CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

 

41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise, service 

tax or any other local, State or Central taxes as applicable/ charged by Centre or State 

Government or Local authorities on all materials that the contractor has to purchase for the 

performance of the contract and services, shall be payable by the contractor and the 

Authority will not entertain any claim for compensation whatsoever in this regard.  The rates 

quoted by the contractor shall be deemed to be inclusive of all such taxes, duties, levies, etc. 

 

CLAUSE-42:  TAX DEDUCTION AT SOURCE  

 

42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 

payment/advances made against the contract. 

 

CLAUSE – 43:  PAYMENT OF FINAL BILL 

 

The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or of the date the certificate of completion furnished by the Engineer-

in-Charge.  No further claim in this regard unless as specified herein under shall be 

entertained. Payment of final bill shall be made within three months if the amount of the 

contract is up to Rs. 15 lakhs and six months if the value of the work exceeds Rs. 15 lakhs. If 

there shall be any dispute about any item or items of the work then the undisputed item or 

items only shall be paid within the said period of three months or six months, as the case may 

be.  The contractor shall submit a list of the disputed items within thirty days from the 

disallowance thereof and if he fails to do so, his claim shall be deemed to have been fully 

waived and absolutely extinguished. 

 

CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 
 

44.1  Whenever any claim whatsoever for the payments of a sum of money to the Authority arises 

out of or under this contract against the contractor, the same may be deducted by the 

Authority from any sum then due or which at anytime thereafter may become due to the 

contractor under this contract and failing that under any other contract with the Authority or 

from any other sum whatsoever due to the contractor from the Authority or from his security 

deposit, or he shall pay the claim on demand. 
  



 44.2 The Authority reserves the right to carry out post- payment audit and technical examination 

of the final bill including all supporting vouchers, abstracts, etc.  The authority further 

reserves the right to enforce recovery of any over payment when detected not- withstanding 

the fact that the amount of the final bill may be included by one of the parties as an item of 

dispute before an arbitrator appointed under clause 48 of this contract and notwithstanding 

the fact that the amount of the final bill figures in the arbitration award. 
 

44.3 If as a result of such audit and technical examination any  over payment is discovered in 

respect of any work  done by the contractor or alleged to have been done by him  under 

contract,  it shall be recovered by the Authority  from  the contractor  by any of all of the 

methods  prescribed  above, and if any under payment is discovered, the amount shall  be 

duly paid to the contractor by the Authority. 
          
44.4 Provided that the aforesaid right of the Authority to adjust over-payment against amount due 

to the contractor under any other contract with the Authority shall not extend beyond the 

period of two years from the date of payment of the final bill or in case the final bill is a 

MINUS bill, from the date the amount payable by the Contractor under the MINUS final bill 

is communicated to the contractor. 
 

44.5 Any sum of money due and payable to the Contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or Authority against any claim of the Authority or such other person or 

persons in respect of payment of a sum of money arising out of or under any other contract 

made by the contractor with the Engineer-in-Charge or Authority or with such other person 

or persons.  The sum of money so withheld or retained under this clause by the Engineer-in-

Charge or Authority will be kept withheld or retained as such by the Engineer-in- Charge or 

Authority or till his claim arising out of in the same contract or any other contract is either 

mutually settled or determined by the arbitrator, if the contract is governed by the arbitration 

clause under the clause 48 or by the competent court hereinafter provided, as the case may 

be, and the contractor shall have no claim for interest or damages  whatsoever  on this  

account or any other ground in respect of any  sum  of money withheld or retained under this 

clause. 
 

CLAUSE – 45:  FINALITY CLAUSE 
          

It shall be accepted as an inseparable part of the contract that in matters regarding design, 

materials, workmanship, removal of improper work, interpretation of the contract drawings and 

contract specifications, mode of procedure and the carryout out of the work the decision of the 

Engineer-in-Charge which shall be given in writing shall be final and binding on the contractor. 

 

CLAUSE – 46: SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED 

IS REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 
 

All sum payable by way of compensation to the Authority under any of these conditions shall 

be considered as reasonable compensation without reference to the actual loss or damage sustained 

and whether or not damage shall have been sustained. 

 

CLAUSE - 47:  SETTLEMENT OF DISPUTES & ARBITRATION. 
47.1 Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in-before mentioned and 



as to the quality of workmanship or materials used on the work or as to any other question, 

claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 

design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise 

concerning the works or the execution or failure to execute the same whether arising during the 

progress of the work or after the cancellation, termination, completion or abandonment thereof 

shall be dealt with as mentioned hereinafter: 

(i) If the contractor considers any work demanded of him to be outside the requirements of the 

contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge 

on any matter in connection with or arising out of the contract or carrying out of the work, to be 

unacceptable, he shall promptly within 15 days of the receipt of decision from the Engineer-in-

Charge request the Chief Engineer in writing through the Engineer-in-Charge for written 

instruction or decision. Thereupon, the Chief Engineer shall give his written instructions of the 

decision within a period of one month from the receipt of the contractor’s letter. However, this 

will not be reason for the stoppage of work.  

 

(ii) If the Chief Engineer fails to give his instructions or decision in writing within the aforesaid 

period or if the contractor is dissatisfied with the instruction or decision of the Chief Engineer, 

the contractor may, within 15 days of the receipt of Chief Engineer’s decision, appeal to the 

Chairman, IWAI who shall afford an opportunity to the contractor to be heard, if the latter so 

desires, and to offer evidence in support of his appeal. The Chairman, IWAI shall give his 

decision within 30 days of receipt of contractor’s appeal. If the contractor is still dissatisfied with 

his decision, the contractor shall within a period of 30 days from receipt of the decision, give 

notice to the Chairman, IWAI for appointment of arbitrator on prescribed proforma as per 

Appendix V, failing which the said decision shall be final binding and conclusive and not 

referable to adjudication by the arbitrator.  

47.2 Except where the decision has become final, binding and conclusive in terms of Sub Para 47.1 

above, disputes or differences shall be referred for adjudication through arbitration by a sole 

arbitrator appointed by Chairman, IWAI.   

47.3 Further, within thirty (30) days of receipt of such notice from either party, the Engineer-in-

Charge of work at the time of such dispute shall send to the Contractor a panel of three persons 

preferably but not necessarily from the approved panel of arbitrators being maintained by 

Indian Council of Arbitration (ICA) and thereafter the Contractor within fifteen (15) days of 

receipt of such panel communicate to the Engineer-in-charge the name of one of the persons 

from such panel and such a person shall then be appointed as sole arbitrator by the Chairman, 

IWAI. However, the arbitrator so appointed shall not be an officer or the employee of Inland 

Waterways Authority of India. 

Provided that if the Contractor fails to communicate the selection of a name out of the panel so 

forwarded to him by the Engineer-in-charge then after the expiry of the aforesaid stipulated 

period the Chairman, shall without delay select one person from the aforesaid panel and 

appoint him as the sole arbitrator.          

47.4 The arbitrator to whom the matter is originally referred being transferred or vacating his office 

or being unable to act for any reason, then the Chairman IWAI shall appoint another person to 



act as sole arbitrator, such person shall be entitled to proceed with the reference from the stage 

at which it was left by the predecessor.          

47.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in what 

proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall be borne by 

either party.         

47.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to make 

and publish his award. 

47.7 A notice of the existence in question, dispute or difference in connection with the contract 

unless served by either party within 30 days of the expiry of the defects liability period, failing 

which all rights and claim under this contract shall be deemed to have been waived and thus 

forfeited and absolutely barred. 

 47.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 1,00,000/- 

and above.          

 47.9 The work under this Contract shall continue during Arbitration proceedings and no payments 

due from or payment by the Authority shall be withheld on account of such proceedings except 

to the extent which may be in dispute. 

 47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-enactment 

thereof and the rules made there under and being in force shall apply to the Arbitration 

proceedings under this clause.                 

 47.11 The parties to the agreement hereby undertake to have recourse only to arbitration proceedings 

under for Arbitration Act 1996 and the venue of the arbitration proceeding shall be Noida/ New 

Delhi and the parties will not have recourse to Civil Court to settle any of their disputes arising 

out of this agreement except through arbitration. 

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration Clause shall 

apply:  "Except as otherwise provided, in case of a contract with a public Sector Undertaking if at 

any time any question dispute or difference whatsoever arises between the parties upon or in 

relation to, or in connection with this agreement, the same shall be settled in terms of the 

Ministry of Industry, Department   of Public Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or any 

modifications / amendments thereof.  "The arbitrator shall have the power to enlarge the term 

to publish the award with the consent of the parties provided always that the commencement 

or continuation of the arbitration proceeding shall not result in cessation or suspension of any of 

other rights and obligations of the parties of any payments due to them hereunder.  

 

CLAUSE - 48 : CLAIMS 

48.1 The contractor shall send to the Engineer-in-Charge once in every month on account giving 

particulars, as full and detailed as possible of all claims for any additional payment to which the 



contractor may consider himself entitled and of all extra work or additional work ordered in 

writing and which has been executed during proceeding month. 

48.2 No claim for payment of any extra work or expenses will be considered which has not been 

included in such particulars. The Engineer-in-Charge may consider payment for any such work or 

expense, where admissible under the terms of the Contract. 

48.3 Any claim which is not notified in two consecutive monthly statements for the two consecutive 

months shall be deemed to have been waived & extinguished. 

 

 

 

 

CLAUSE 49 : INTEREST 

 ‘No interest shall be payable on account due to the contractor against final bills or any other 

payment due under the contract. 

CLAUSE 50:  INCENTIVE FOR EARLY COMPLETION.  

In case, the contractor completes the work ahead of scheduled completion time, a bonus @1% 

(one per cent) of the tendered value per month computed on per day basis, shall be payable to the 

contractor, subject to a maximum limit of 5% (five per cent) of the tendered value. The amount of 

bonus, if payable, shall be paid along with final bill after completion of work. Provided always that 

provision of the Clause 50 shall be applicable only when so provided in Schedule ‘B’.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

PART- III 

 

TECHNICAL & SPECIAL CONDITIONS  
 

INTODUCTION: 

 

 Inland Waterways Authority of India (IWAI) is a statutory body set up in 1986 under the 

Ministry of Surface Transport, Govt. of India.  The Authority is entrusted with development, 

maintenance and management of National Waterways for shipping and navigation.  The Objective 

of the work is to maintain a minimum depth of 2.0/1.5 meter to facilitate safe navigation.  

 

 Following have been declared as National Waterways 
 

(i) The Ganga-Bhagirathi ·Hooghly river system connecting Haldia - Kolkata - Farakka 

- Bhagalpur - Munger - Patna - Varanasi - Allahabad was declared as National 

Waterway in the year 1986. There is considerable difference between flood and lean 

season discharges and water level.   

 

(ii) The river Brahmaputra connecting Dhubri - Pandu(Guwahati) - Tezpur - Neamati - 

Dibrugarh - Sadiya was declared as National Waterway in the year 1988. 

 

(iii) The West Coast Canal (WCC) from Kollam To Kottapuram (168 Kms) alongwith 

Champakkara Canal (14kms.) And Udyogamandal Canal (23 kms) was declared as 

National Waterway in the year 1993. 

 

Provision of Night Navigational facility is one of the infrastructure facilities to be considered 

for efficient and economic operation of the vessel mobility and to minimize the turn around time etc.  

Provision of DGPS facility is one of the identified activities, as a part of the 24 Hrs Navigational 

System and it is proposed to develop a DGPS station at Patna. 

 

It is proposed to undertake the Civil works for the DGPS station through an agency 

appointed on open tender basis. The detailed specifications and other technical conditions have been 

placed in detail in the schedule / Bill of quantity. The other technical conditions and details are as 

follows: 
A. GENERAL  

i) The work shall be executed and measured as per metric dimensions given in the schedule 

of quantities, drawings etc. (FPS units wherever indicated are for guidance only).   
B. CIVIL WORK 

i) All stone aggregate shall be of hard stone variety. 

ii) Sand to be used for cement concrete work, mortar for masonry and plaster work shall be 

of standard quality. Sand to be got approved from the Engineer-in-charge and screened as 

required.  

iii) RCC Work: In respect of projected slab, chajja, balconies, the payment for the RCC 

work shall be made under the item of RCC slab.  The payment for centering and 

shuttering of such items shall similarly be paid under the item of centering and shuttering 



of RCC slab.  Nothing extra shall be paid for the side shuttering at the edges of these 

projected chajja, slab and balcony.   

iv) Flooring: The rate of item of repair of flooring is inclusive of providing sunken  flooring 

in bathroom, kitchen etc. and nothing extra on this account of admissible.  
v) Marble work: The marble should be hard and uniform in colour.  The rate of item of marble 

work for kitchen counter is inclusive of finishing of edges and nosing etc. and nothing extra on 

this account is admissible.  

  vi) Painting, White Washing and Distempering  

(a) Synthetic enamel paint/ Dry distemper shall be brought in original containers and in 

sealed tins, packets.  
(b) All other material used in painting work other than brand specified in list of approved 

materials shall be approved by the Engineer-in-charge prior to start of work.  
(c) All painting work shall be carried out strictly as per the manufacturer specification.  The 

surface shall be prepared by removing of whitewash/ enamel duly scraping and sand 
papering and before applying the coat, the prepared surface shall be got approved by the 
Engineer-in-charge before starting the distempering. 

C. WOOD WORK 

i) Flush Door Shutter :Factory made shutter as specified shall be obtained directly from 

factory or authorized dealer and to be approved by Engineer-in-charge and shall also confirm to 

I.S.  2202 (Part-I) 1977 with IS marking. 

ii) Ply Board  : Board shall made from wood bonded with a synthetic resin (Phenol 

Formaldehyde).  Only approved brand of board shall be used in the works. 

iii) Hardware : The Contractor shall  procure all the hardware as specified in the schedule.  

The rate shall include for making changes, to receive the hardware, and also the cost of approved 

screws, nails, clamps etc.  The fixing shall be done in  the best workmanship like manner and in 

accordance with that employed for fixing hardware.  Any damage to the masonry, concrete, 

wood joinery or the hardware shall be made good at no extra cost to the Employer.  

iv) Rough Carpentry : All framing and other concealed wood members  shall be of solid 

wood or approved specials and shall be seasoned.  All surfaces in contract with masonry or 

concrete, and in general, all surfaces hidden from view, shall be treated with two coats of 

approved wood preservative paint. 

v) Workmanship : All Carpenter‟s work shall be done by skilled workmen, with the longest 

nails that may be used without splitting the wood.  In general top nailing and cross nailing shall 

be used.  Wherever it is necessary, or an adequate joint can not be formed by nailing the 

members shall be lapped or jointed by G.I. strap or extra wood blocks.  All jointing and nailing 

shall be done with neatness, especially in exposed positions.  

vi) Joinery : Finished wood work and joinery shall be with good quality, solid wood and 

shall be free from knots, and other blemishes and imperfections.  All finished wood for joinery 

shall be seasoned as prescribed before.  All joinery work shall be securely mortised and tongued 

and glued with best quality synthetic water proof glue equivalent of FEVICOL/ VAMICOL.  

Only wood screws of appropriate sizes shall be used.  Whenever practicable, means of fastening 

the various parts together shall be concealed. 
vii) Anti termite coating shall be given to the wood without any extra charges.  

D. STEEL WORK 

i) Steel wire gauge shutter with frame. 



a) The  40 x 40 x 6 mm size angle to be used in frame. 

b) The tube of size 50 x 35 mm of  18 gauge to be used in steel wire gauge shutter.  

c) M.S. wire gauge of average width of aperture 1:4 mm with wire of dia 0.63 mm of 

approved make to be used in wire gauge shutter.   

ii) Steel glazed window shutter. 

The steel glazed window shutter to be fabricated as per IS specification by using specified steel section 

and fittings as per IS specification. 

b) If not specified, 4 mm thick  (weighing 10 kg. per  sq.m.) glass panes to be used  in steel glazed 

window shutter. 

iii) Steel wire gauge windows and ventilators  

a) The steel wire gauge window is to be fabricated as per IS specification by using specified 

steel section and fittings as per IS specification.   

iv) T-iron door frame 

 The rate of T – iron  frame shall include the following : 

a) M.S. steel/ tie of 16 mm dia bar welded to T-iron frames to keep the frames vertical in 

correct position.  The sill/ tie shall be embedded in floor concrete.  No tie is necessary for 

window frames. 

b) Each T-iron frame for doors shall have 4 nos. M.S. lugs 15 x 3 mm, 10 cm long welded 

to each vertical member of the frame. 

c) M.S. plate 8 x 25 mm, 100 mm long having threaded holes (No. of flats shall correspond 

to the no. of butt hinges to be fixed on door/ windows shuttering shall be welded at appropriate 

places at the back of the T – iron frames for fixing the required butt hinges to the frame with 

machine screws M.S. flats 8 x 25 mm, 50 mm long with threaded holes, shall be welded to the 

back of the T-sections  to received the butt hinges for the cleats.  
E. SANITARY AND WATER SUPPLY 

a) The contractor shall be responsible of the protection of sanitary and water supply fittings 

and also against breakage during the period of  fixation and thereafter until the flats are handed 

over.  

b) The pig-lead used for caulking of joints of SCI pipe shall be used as per theoretical 

consumption for SCI pipes of size 100 mm, 75 mm, 50 mm at 0.98 kg., 0.88 kg., 0.77 kg, per 

joint respectively.  

c) All sanitary and water supply lines shall be tested in the presence of the Engineer-in-

charge or his representative.   
d) The stainless steel sink shall have 40 mm dia outlet.   

F. ELECTRICAL WORKS  

a) In general, the Contractor shall supply, store, erect, test and commission all the equipment 

required for Electrical installation.  The Contractor shall furnish all the materials, labour, tools and 

equipment’s for the electrical work, as per drawings, bill of quantities and specifications.  



a) The Contractor shall employ licensed electricians and skilled workers having valid permits as per 
the Regulation of Indian Electricity Rules and local Electrical Inspector’s requirements.  
b) All electrical fittings, accessories shall confirm to IS specifications and shall bear IS mark. 
 

G. SCOPE OF WORK 

 The item wise details with specification are explained in the enclosed schedules of the work (total 4 

Nos). However, with regard to the changes in the specification as per the site requirement the decision 

of the E-I-C at the time of execution for the work shall be final.   

H. DURATION OF WORK 

The appointed agency / contractor has to complete the work in all respect within 3 month from 

the date of issue of work order.  

 
E. OTHER CONDITIONS: - 

 The Engineer-in-charge or his representative will inspect, co-ordinate, measure and certify the 

work.  He has the right to inspect at any time during the contract period for which contractor‟s 

authorized agent shall be available at site during such inspection. 

(i) The contractor may execute the work round the clock and on all days including Sundays and 

Public Holidays with due permission of the Engineer-in-charge in writing except National 

Holidays and subject to such restriction as may be imposed by State Govt./local body. 

(ii) If the contractor‟s personnel or any outside labour employed to work during execution of 

contract, breaks or damages/destroys any building, road, kerb, water pipe, fence, bund, wires, 

trees, crop, fruit or cultivated ground during the period of agreement, the same shall be made 

good by the contractor at his own expenses or in default the IWAI may cause the same to be 

made good by other sources and deduct the expenses from any sums that may be then or at any 

time thereafter may become due to the contractor. 

(iii) The prices shall include all the taxes, levies cess, octroi, excise service tax or any other local or 

central taxes as applicable/ charged by Center or State Government.  No extra in this regard shall 

be paid. 

(iv) No forms regarding sales tax, trade tax or any other exemption, etc. will be supplied by IWAI.  

However, department would assist to the contractor for arranging these documents at 

contractor‟s cost by writing to the concerned authorities only.  Supply or arrangement of these 

forms, if required, shall be responsibility of the contractor. 

(v) Payment: Payment will be made on completion of each item of work. Contractor shall submit 

their running bill for the payment after the measurement is recorded by the representative of the 

Engineer in charge in the measurement books.  Part rate payment will not be permitted.   

(vi) All arrangements for establishment, watch & ward of stores and security of sites, permits, 

license, appropriate vehicles for transportation, handling, etc. shall have to be made by the 

contractor at his own cost and nothing extra on this account shall be paid. 



(vii) The right to award split up work or to reject the offer without assigning any reason is reserved 

with the Authority.   

(viii) The rate shall be quoted only in Indian Rupees and payment shall be made in Indian Rupees 

only. 

(ix) The contractor on completion of the work should handover the site to the E-I-C or his 

representative. 

(x) In case of delay in work E-I-C may reduce the quantity of work without affecting the main 

objective of the project. 

(xi) The income tax as applicable will be deducted from the running bill and final bill and to that 

effect a certificate will be issued. 

(xii) The tender is consists of 4 schedules (Item of works). The sub head (schedule) wise breakup is 

for the convenience of bidders only. However each bidder has to quote for all the four 

schedules (item of work). Omission amounts to the rejection of the tender. 

 

 

********* 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 



 

LIST OF ACCEPTABLE MATERIAL 
 

CIVIL WORK 

Sr. 

No. 
Name of Material Make/ Brand Name 

1. Cement Birla, J.K., L&T,  ACC 

2. Cold Twisted Bar SAIL, Rathi, Kamdhenu 

3. Ceramic Glazed Tile NITCO, Orient, Somany,  Kajaria 

4. White Cement J.K., Birla 

5. Dry Distemper Castle (British Paints), Diamond (Shalimar Paints), 

Super Jensolin (Jenson & Nocholson), Murason 

(Garware Paints)  

6. Synthetic Enamel Paint  Speclite (Asian Paint), Luxell (British Paint), Narolac 

(Goodless Narolac), Superlac (Shalimar Paints), 

Barolac (Jenson & Nicholson). 

7. Water Proofing  Cement 

Paint 

Super Snowcem (Killick Nixon), Durocem (British 

Paint), Comekot (Shalimar Paint), Rubbiancem C. 

Jenson & Nicholson India Ltd. 

 

WOOD WORK 

1. Ply Duro, Kit Ply and  Green Ply 

2. Board Duro, Kit Board,  Green Board. 

3. Laminates  Greenlam, Decolam, Mica,  

4. Adhesive Fevicol, Vemicol 

5. Screws Needle Fold 

6. Nut Bolts GKW 

7. Flush Door Shutter Corbett, Tuskar, Jwala 

8. Fitting  for doors and windows shutter ISI  Mark, Oxidized MS 

9. Fittings for Kitchen Cabinet Brass with lacquer finish 

10. Glass  Modifloat Sant Glass 



 

STEEL WORK 

 

1. Locks Godrej, Prima, Plaza  

2. Section Steel SAIL, Jindal 

 

SANITARY AND WATER SUPPLY 

 

1. Sanitary Ware Parry Ware/ Hind Ware, Cera 

2. C.P. Fitting Parko, Zim, Gem 

3. Mirror Modi, Atul 

4. C.I. Pipe & Fittings NECO, RIF 

5. G.I. Pipe ‘B class’ Jindal, Prakash 

6. Ball Valve Leader, Sant, Parag 

7. PVC Tank Sintex, Policon,  

 

ELECTRICAL (All material shall be ISI marked) 

 

1 Electric wire  Plaza, Delton, Ecko, Setia 

2 Switch, sockets Anchor 

3 MCB Havels, MDS, Standard, Indo Kopp 

4 Ceiling fans Crompton Greaves, Orient, Usha, Bajaj 

5 Luminaires Philips, Crompton Greaves, Bajaj 



SPECIAL CONDITIONS 

 

A. HOLD HARMLESS:    

 

i) The Contractor should indemnify and hold the Authority harmless from any liability 

or claim for damages because of bodily injury, death, property damage, sickness, disease or 

loss and expense arising from the Contractor‟s performance of this Contract. 

 

ii) The Contractor is acting in the capacity of an independent contractor with respect to 

the Authority. 

 

iii) The Contractor should protect, defend and indemnify the Owner from any claims by 

labourers or Sub Contractors for unpaid work or labour performed in connection with this 

Contractor. 

 

B. CHANGE ORDERS:       

 

i) The Contractor should not make any changes in the schedule of work or the 

Specifications without written authorization by the Engineer in Charge and written 

concurrence by the Authority. 

 

C. UNSATISFACTORY PERFORMANCE:   

 

i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI 

shall have the right to issue a show cause notice to the consultant requiring him to explain the 

reason thereof. 

 

ii) In case of continuation of such unsatisfactory performance / progress / services, IWAI 

reserves the right to rescind the Contract and get the balance work executed at the risk and 

cost of the Contractor. 

 

D. WARRANTIES:  

 

i) The Contractor should warrant that this contract does not and shall not infringe any 

existing or subsequent patents, rights or licenses of any third party. 

 

ii) The Contractor should further warrant that the rights of the Authority under the 

present contract are not and shall not be infringed by any prior or subsequent contract, which 

may have been or may hereafter be entered into by the Contractor with any other party. 

  

E. MISCELLANEOUS:      

 

i) The Contract embodies the entire understanding of the parties as to its subject matter 

and shall not be amended except in writing executed by both the parties and subject to the 

approval of the concerned authorities. 



                                                                                                                Annexure -I 

 

AGREEMENT FORMAT 
 

 This agreement made on __________day______year_____between the Inland 

Waterways Authority of India (hereinafter called the `IWAI‟ which expression shall unless 

excluded by or repugnant, to the context, be deemed to include heir, successors in office) on one 

part and M/S__________________(hereinafter called the „CONTRACTOR‟ which expression, 

shall unless excluded by repugnant to the context be deemed to include his heirs, executors, 

Administrators, representatives and assigns of successors in office) on the other part. 
WHEREAS THE IWAI desirous of undertaking the works_________________  

_____________________________________________________________________ 

 WHEREAS the contractor has offered to execute and complete such works and whereas IWAI 

has accepted the tender of the contractor and WHEREAS the contractor has furnished 

____________________________________________________________as security for the due 

fulfillment for all the conditions of this contract. 

 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 In this agreement words and expression shall have the same meaning as are respectively as 

assigned to them in the conditions of contract hereinafter referred to: 

 The following documents shall be deemed to form and be read and construed as part of this 

agreement VIZ. 

 i) (a) Notice Inviting Tenders 

(b) Tender form 
(c) Warranty 

ii) Information & instruction for Tenders 
iii) (a) Schedule : Bill of Quantity 

(b) Annexure  
iv) General Conditions of Contract 
v) Technical specifications and Special Conditions of Contract 
The contract agreement has been compiled by the IWAI from the original tender documents and 

all the correspondences from the tendering stage till acceptance.  In the event of any difference arising 

from the completion of the contract, the original tender documents, contractor’s offer, minutes of 

meetings and correspondence between the party ended vide letter No.________________________ 

may be referred to by either party.  These documents shall take precedence over the compiled 

documents. 

The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 

The IWAI hereby covenants to pay the contractor in consideration of such completion of works, 

the contract price at the time and in the manner prescribed by the contract. 



IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day year first 

written. 

 

For and on behalf of    For and on behalf of  

(Inland Waterways Authority  of India) Contractor  

 

      

Signature ____________________  Signature _____________ 

 

Name &Designation ______________ Name & Designation _______________  

            

Stamp      Stamp      

 

Witness:      Witness: 

 

1) Signature _________________  1) Signature _________________ 
 

 

2) Name & Designation______________  2) Name & Designation____________ 

 

 

 

 

 

 

 

 



Annexure –II 

 

BANK GUARANTEE PROFORMA FOR FURNISHING   

PERFORMANCE GUARANTEE 

To 

The Chairman 

Inland Waterways Authority of India 

A-13, Sector-1 

Noida - 201301 

 In consideration for the Chairman, Inland Waterways Authority of India hereinafter called ‘the 

Authority” having agreed, under the terms and conditions of the Agreement dated ……………….  .  made 

between……..  and …for the due fulfillment of the said Agreement by the Contractor of the terms and 

conditions contained in the said Agreement, on production of  Bank Guarantee for Rs…………………. 

(Rupees…………………….) at the request of…………………. Contractor(s), We (Bank) do hereby undertake to pay to 

the Authority an amount not exceeding Rs…………………… against any loss or damage caused to or suffered, or 

would be caused to or suffered by the Authority by reason of any breach of the said Contractor(s) of any of the 

terms or conditions contained in the said Agreement. 

2. We……. do hereby undertake to pay the amount due and payable under this Guarantee without any 

demur, merely on a demand from the Authority stating that the amount claimed is due by way of loss or 

damage caused to or would be caused to or suffered by the authority by reason of breach by the said 

contractor(s) of any of the terms or conditions contained in the said Agreement or by reason of the 

contractor(s)’s failure to perform the said Agreement,. Any such demand made on the Bank shall be conclusive 

as regards the amount due and payable by the Bank under this guarantee.  However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs……………….. 

3. We undertake to pay the authority any money so demanded notwithstanding any dispute or disputes 

raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before any court or Tribunal 

relating thereto liability under this present being absolute and unequivocal. 

   The payment so made by us under this Bond shall be valid discharge of our liability for payment there 

under and the contractor(s) / supplier(s) shall have no claim against us for making such payment. 

4. We, …………………. further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Agreement and that it shall 

continue to be enforceable till all the dues of the Authority under or by virtue of the said Agreement have 

been fully and its claim satisfied or discharge or till…....................... Certify that the terms and conditions of the 

said Agreement have been fully and properly carried out by the said Contactor(s) and accordingly discharges 

this Guarantee after…….. years from the date  of completion of the said contract unless a demand or claim 



under this  Guarantee is served in writing on the bank but before the expiry of the said period of ………………. 

years in which case it shall be enforceable  against the bank not withstanding the fact that the same is 

enforced after  the expiry  of the said period of …………….. years. 

5. We,…………………..further agree with the Authority that the Authority shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the said Agreement or to extend time of performance by the said  Contractor(s) from time to 
time or to postpone for any time or from time to time any of the powers exercisable by the Authority against 
the said Contactor(s) and to forbear or enforce any of the terms and conditions relating to the said Agreement 
and we shall not be relived from  our liability by reason of any such variation, or extension  being granted to 
the said Contractor(s) or for any forbearance, act or omission on the part of the Authority or any indulgence 
by the Authority to the said Contractor(s) or by any such matter or thing whatsoever which under the law 
relating to sureties would, but for the provision, have effect of so relieving us. 
6. It shall not be necessary for the Authority to proceed against the Contractor before proceeding against 
the Bank and the Guarantee herein contained shall be enforceable against the Bank notwithstanding any 
security which the Authority may have obtained or obtain from the Contactor shall at the time when 
proceedings are taken against the Bank hereunder be outstanding or unrealized. 
7. Notwithstanding anything contained herein above our liability under the guarantee is restricted to 
Rs……………. and shall remain in force until……………….  Unless a claim or suit under this guarantee is filed with 
us on or before……………………  ALL OUR RIGHTS UNDER THE GUARANTEE SHALL BE FORFEITED and the bank 
shall be relieved and discharged from all liabilities therein. 
8. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s) / supplier(s). 
9. We,…………. lastly undertake not to revoke this Guarantee during its currency except with the previous 
consent of the Authority in writing.   
 

 

Dated the …………date of…………..200… 

for…………………………… 

(indicate the name of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation of 

Code No………………………………….. 

Name of the Bank and Branch. 

 

 



ANNEXURE-III 

SAMPLE FORM FOR SITE ORDERS BOOK 

Reference Clause No. 18.4  

 

Name of work ……………………. Date of commencement/ period for completion………..………. 

 

Sl. 

No. 

Date Remarks of the Inspecting 

Officer or Contractor 

Action taken and by 

whom 

Remarks 

1 2 3 4 5 

     

 



ANNEXURE-IV 

PROFORMA FOR HINDRANCE REGISTER 

Reference Clause No. 18.5 

 

 

Sl. 

No. 

Nature of 

hindrance 

Items of 

work that 

could not 

be due 

executed 

to this 

hindrance 

Date 

of start 

of 

hind-

rance 

Signature 

of 

Represen-

tative of 

EIC 

Date of 

removal 

of hind-

rance 

Over-

lapping 

period, 

if any 

 

 

Net 

hind-

rance in 

days 

Weigh-

tage of 

this 

hind-

rance 

Net 

effect-

tive days 

of hind-

rance 

Remarks 

of 

Engineer

-in-

Charge 

1 2 3 4 5 6 7 8 9 10 11 

           

 



ANNEXURE-V 

Notice for appointment of Arbitrator [Refer Clause 47] 

To, 

The Chairman, IWAI 

…………………….. 

…………………….. 

Dear Sir, 

         In terms of clause 47 of the agreement, particulars of which are given below, I/we hereby give notice 

to you to appoint an arbitrator for settlement of disputed mentioned below: 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of imitation of work  

9. Stipulated date of completion of work  

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to Chief Engineer for decision  

17. Date of receipt of Chief Engineer’s decision 

18. Date of appeal made to Chairman, IWAI 

19. Date of receipt of the decision of Chairman, IWAI 

Specimen signatures of the applicant 

(only the person/authority who  

signed the contract should sign) 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 

documents. 

1. Statement of claims with amount of claims 

2.   

3.   

 

Yours faithfully 
 

(Signatures) 



)  

BILL OF QUANTITY 

Name of Work: -Construction of Control Unit at Ramnagar, Varanasi.   

Sl. 

No 
Particular of items  Unit Qty  

 Rate  

  (in Rs.) 

Amount           

(in Rs.) 

(A) Office Room, DGPS Room & Staff Room  

1.01 Earth work in excavation, banking excavated earth in layers not 

exceeding 20 cm in depth breaking clods watering, rolling each 

layer with 1/2 tonne roller or wooden or steel rammers, and 

rolling every 3rd and top-most layer with power roller of 

minimum 8tonnes and dressing up in embankments for roads. 

flood banks, marginal banks and guide banks or filling up 

ground depressions, lead up to 50 m and lift up to 1.5 m:- as per 

drawing  and direction of E.I.C. In all kinds of soil. 

 

Cum 

 

127.98 
  

1.02 Supplying and filling in plinth with local sand under floors 

including, watering, ramming consolidating and dressing 

complete as per drawing  and  direction of E.I.C. 

 

Cum 

 

98.51 
  

1.03 Filling available excavated earth (excluding rock) in trenches, 

plinth, sides of foundations etc. in layers not exceeding 20 cm in 

depth, consolidating each deposited layer by ramming and 

watering, lead up to 50 m. and lift up to 1.5 m as per drawing  

and direction of E.I.C. 

 

Cum 

 

94.56 
  

1.04 Providing and laying in position cement concrete of specified  

grade excluding the cost of centering and shuttering at work up 

to plinth level : 1:3:6 (1 Cement : 3 coarse sand : 6 graded stone 

aggregate 20 mm nominal size) as per drawing  and direction of 

E.I.C. 

 

Cum 

 

6.14 
  

1.05 Providing and laying in position specified  grade of reinforced 

cement concrete excluding the cost of centering and shuttering, 

finishing and reinforcement - All work up to plinth level 

:1:1.5:3 (1 Cement : 1.5 coarse sand : 3 graded stone aggregate 

20 mm nominal size) as per drawing  and direction of E.I.C. 

 

Cum 

 

39.50 
  

1.06 Reinforced cement concrete work in walls (any thickness), 

including attached pilasters, buttresses, plinth and string 

courses, fillets, columns, pillars, piers, abutments, posts and 

struts etc. up to floor five level excluding cost of centering, 

shuttering, finishing and reinforcement 1:1.5:3 (1 Cement : 1.5 

coarse sand : 3 graded stone aggregate 20 mm nominal size) as 

per drawing  and direction of E.I.C. 

 

Cum 

 

19.95 
  

1.07 Centering and shuttering including strutting, propping etc. and 

removal of form work for: Foundations, footings, bases for 

columns.  In foundation:-  as per drawing  and direction of 

E.I.C. 

 

Sqm 

 

133.50 
  

1.08 Centering and shuttering including strutting, propping etc. and 

removal of form work for:-Suspended floors, roofs, landings, 

balconies and access platform. With water proof ply 12mm 

thick as per drawing  and direction of E.I.C. 

 

Sqm 

 

160.61 
  

 

 

 

 

 



Sl. 

No 
Particular of items  Unit Qty  

 Rate  

  (in Rs.) 

Amount           

(in Rs.) 

1.09 Brick work with F.P.S. bricks of class designation 7.5 in 

foundation and plinth in:  Cement mortar 1:4 (1 cement: 4 

coarse sand) as per drawing and direction of E.I.C. 

 

Cum 

 

20.00 
  

1.10 Brick work with F.P.S. bricks of class designation 7.5 in 

superstructure above plinth level up to floor V level in all 

shapes and sizes in:  Cement mortar 1:4 (1 cement : 4 coarse 

sand) as per drawing  and direction of E.I.C. 

 

Cum 

 

59.58 
  

 

1.11 Providing wood work in frames of doors, windows, clerestory 

windows and other frames, wrought framed and fixed in 

position with Second class teak wood as per drawing  and 

direction of E.I.C. 

Cum 0.231   

1.12 Providing and fixing paneled or paneled and glazed shutters for 

doors, windows and clerestory windows including ISI marked 

black enameled M.S butt hinges with necessary screws 

excluding, paneling which will be paid for separately 35 mm 

thick shutters as per drawing  and direction of E.I.C.  

 

Sqm 

 

7.92 
  

1.13 Providing and fixing double glazed  hermetically sealed glazing 

in aluminum window, ventilators and partition etc. with 6mm 

thick clear float glass both side, having 12mm air gap, including 

providing EPDM gasket, perforated aluminum spacers, 

desiccants, sealant ( Both primary and secondary sealant) etc. 

as per specifications, drawing and direction of EIC complete as 

per drawing  and direction of E.I.C.        

 

 

Sqm 

 

 

18.00 

  

1.14 12 mm cement plaster of mix :1:4 (1cement: 4 coarse sand)  as 

per drawing  and direction of E.I.C    

 

 

Sqm 640   

1.15 

Providing and fixing of  mild steel section windows, including all 

like cutting, welding, wastage, clamp for hold fast and fixing of 

glass in window,  duct, Ventilators & Hold fast for door do- do 

complete as per drawing  and  direction of E.I.C. 

  Kg  412  

 

 

 

 

 



Sl. 

No 
Particular of items  Unit Qty  

 Rate  

  (in Rs.) 

Amount           

(in Rs.) 

1.16 Applying priming coat with ready mixed pink/grey/black primer 

of approved brand and manufacture on wood work( hard and 

soft wood) as per drawing  and direction of E.I.C.  

Sqm     2.57   

 

1.17 
Distempering with oil bound washable distemper of approved 

brand and manufacture to give an even shade. New work (two 

or more coats) over and including priming coat with cement 

primer as per drawing  and direction of E.I.C.  

 

 

 

Sqm 

 

 

 

316.18 

  

1.18 
Providing and fixing of float glass sheet of nominal thickness 

4mm ( weight not less than 10Kg/Sqm) in windows & duct  do – 

do complete as per drawing  and direction of E.I.C.  

 

 

Sqm 

 

 

7.80 

  

1.19 

Finishing walls with textured exterior paint of required shade 

:New work (Two or more coats applied @ 3.28 Ltr/10 sqm) over 

and including base coat of water proofing cement paint applied 

@ 2.20 Kg /10 sqm as per drawing  and direction of E.I.C. 

 

 

 

Sqm 

 

 

 

323.50 

  

1.20 Painting of wood works in chaukhat and shutter. (ISI marked 

two or more coat) as per drawing  and direction of E.I.C.  

 

Sqm 

 

21.735 
  

1.21 Painting of steel works in windows & ventilators. ) Epoxy paint 

two or more coat) as per drawing  and direction of E.I.C.  

 

Sqm 

 

6.00 
  

1.22 

Providing and fixing 100 mm diameter and 60 cm long rain 

water spout in cement mortar 1:4 (1 cement : 4 fine 

sand).Stone ware spout. A.C. water pipe – as per drawing  and 

direction of E.I.C. 

No.    10  

 

 

 

 

 

 

 



Sl. 

No 
Particular of items  Unit Qty  

 Rate  

  (in Rs.) 

Amount           

(in Rs.) 

1.23 Reinforcement as per drawing and direction of E.I.C. 

 
Qtl.  105.66   

1.24 Anti termite Treatment including the cost of chemical emulsion, 

diluting and injecting chemical emulsion along the external wall 

below concrete and floor or masonry apron using chemical 

emulsion @ 2.25 liter per linear meter including drilling and 

plugging holes etc with chlorpyriphos / linden E.C. 20 % with 1 

% concentration as per drawing  and direction of E.I.C.   

 

 

Sqm 

 

162.00 
  

1.25 12 mm thick cement plaster finished with a floating coat of neat 

cement on upper portion of roof slab. Verandah W.C. as per 

drawing  and direction of E.I.C. 

 

 

Sqm 

 

160.00 
  

1.26 

 
 

Providing and laying vitrified floor tiles in size of 600 x 600 mm 

(thickness to be specified by the manufacturer) with water 

absorption less than 0.08% and confirming to IS: 15622, of 

approved make, in all colours and shade, laid on 20mm thick 

cement mortar 1: 4 (1 cement: 4 coarse sand), including 

grouting the joints with white cement and matching pigment 

etc, complete as per drawing  and direction of E.I.C.  

 

 

 

 

 

 

 

Sqm 105.00  

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Sl. 

No 
Particular of items  Unit Qty  

 Rate  

  (in Rs.) 

Amount           

(in Rs.) 

1.27 

Providing and laying vitrified floor tiles in size of 600 x 600 mm 

(thickness to be specified by the manufacturer) with water 

absorption less than 0.08% and confirming to IS: 15622, of 

approved make, in all colours and shade, laid on 20mm thick 

cement mortar 1: 4 (1 cement: 4 coarse sand), including 

grouting the joints with white cement and matching pigment 

etc, complete as per drawing  and direction of E.I.C.  

 

 

 

 

 

 

Sqm 

 

 

 

 

 

 

37.70 

  

1.28 

Providing and placing on terrace polyethylene water storage 

tank ISI : 127.00 marked including the BIS license No. with cover 

and suitable locking arrangement and making necessary holes 

for inlet outlet and overflow pipes but without fitting and the 

base support for tank (Syntax, Electroplate, Star, Lotus or 

equivalent having valid 1st license ) Capacity of tank 2000 Ltrs as 

per drawing  and direction of E.I.C.     

 

 

 

 

 

Ltr. 

 

 

 

 

 

2000.00 

  

1.29 Surface dressing of the ground including removing vegetation 

and inequalities not exceeding 15 cm deep and disposal of 

rubbish, lead up to 50 m and lift up to 1.5 m as per drawing  

and direction of E.I.C. 

 

 

Sqm 1600.00   

(B) INTERNAL SANITARY INSTALLATION    

 

 

 

 

 

 



Sl. 

No 
Particular of items  Unit Qty  

 Rate  

  (in Rs.) 

Amount           

(in Rs.) 

2.01 Providing and fixing water closet squatting pan(Indian type 

W.C. pan) with 100 mm sand cast Iron P or S trap 10 liter low 

level white P.V.C. flushing cistern with manually controlled 

device (handle lever) conforming to IS:7231, with all fittings and 

fixtures complete including cutting and making good the walls 

and floors wherever required. White Vitreous china Orissa 

Pattern W.C. pan of size 580x440 mm with integral type foot 

rests as per direction of E.I.C.  

 

No.   1.00   

2.02 Providing and fixing white vitreous china flat back or wall 

corner type lipped front urinal basin of 430x260x350 mm and 

340x410x265 mm sizes respectively with automatic flushing 

cistern with standard flush pipe and C.P.  brass spreaders with 

brass unions and G.I. clamps complete, including painting of 

fittings and barckets, cutting and making good the walls and 

floors wherever required: One urinal basin with 5 liter white 

P.V.C. automatic flushing cistern as per direction of E.I.C.   

No.    1.00   

2.03 Providing and fixing  wash basin with C.I brackets, 15mm C.P. 

brass pillar taps, 32mm C.P. brass wasts of standard pattern, 

including painting of fittings and brackets, cutting and making 

good the walls wherever required: White Vitreous China Wash 

basin size 630x450mm with a pair of 15mm C.P. brass pillar taps 

as per direction of E.I.C. 

  No.     2.00  

 

 

 

 

 

 

 

 

 

 

 

 



Sl. 

No 
Particular of items  Unit Qty  

 Rate  

  (in Rs.) 

Amount           

(in Rs.) 

2.04 Providing and fixing G.I. intel connection for flush pipe 

connection with W.C. pan as per direction of E.I.C. No. 
1.00 

 
  

2.05 Providing and fixing P.V.C. wasts pipe for sink or wash basin 

including P.V.C. wasts fittings complete. Flexible pipe-40mm dia 

as per direction of E.I.C.  

 

No. 

 

2.00 
  

2.06 Providing and fixing 600x450mm beveled edge mirror of 

superior glass (of approved quality) complete with 6mm thick 

hard board ground fixed to wooden cleats with C.P. Brass 

screws and washers complete as per direction of E.I.C.  

 

 

 

No. 

 

 

 

1.00 

  

2.07 Making hole up to 20x20 cm and embedding pipes up to 150 

mm diameter in masonry and filling with cement concrete 1:3:6 

(1 cement :3 coarse sand 6 graded stone aggregate 20mm 

nominal size) including disposal of malba as per direction of 

E.I.C.  

 

 

 

M 

 

 

 

20.00 

  

2.08 Providing and fixing      

2.09 Brass bib cock of approved quality: 20mm nominal bore as per 

direction of E.I.C. 
No. 4.00   

2.10 Brass stop cock of approved  quality: 20mm nominal bore as per 

per direction of E.I.C 
No. 4.00   

2.11 Brass ferrule with C.I. mouth cover including boring and tapping 

the main : 15mm nominal bore as per direction of E.I.C.  

 

No. 

 

1.00 
  

2.12 

 Gun metal gate valve with C.I. wheel of approved quality 

(screwed end): as per direction of E.I.C.  

 

No. 

 

1.00 
 

 

 

 

 

 



Sl. 

No 
Particular of items  Unit Qty  

 Rate  

  (in Rs.) 

Amount           

(in Rs.) 

2.13 Providing and placing on terrace polyethylene water storage 

tank ISI : 12701 marked including the BIS license No. with cover 

and suitable locking arrangement and making necessary holes 

for inlet outlet and overflow pipes but without fitting and the 

base support for tank (Syntax, Electroplates, Star, Lotus or 

equivalent having valid 1st License) Capacity of tank 2000 Ltrs 

as per direction of E.I.C.  

Ltr. 2000.00   

2.14 Providing and fixing soil, waste and vent pipes.     

 (i) 100 mm dia sand cast iron S & S pipe as per IS : 1729 as per 

direction of E.I.C. 
M 10.00   

2.15 Providing and fixing M.S. holder-bat clamps of approved design 

to sant cast iron (spun) pipe embedded in and including cement 

concrete blocks 10x10x10cm of 1:2:4 mix (1 cement :2 coarse 

sand: 4 graded stone aggregate 20mm nominal size) including 

cost of cutting holes and making good the walls etc: as per 

direction of E.I.C. (i) For 100mm dia pipe. E.I.C. 

No. 10.00   

2.16 Providing and fixing bend of required degree with access door, 

insertion rubber washer 3mm thick, bolts and nuts complete as 

per direction of E.I.C. - 100mm sand cast iron S & S as per IS-

1729 

No. 10.00   

2.17 Providing and fixing plain bend of required degree. as per 

direction of E.I.C.- 100 mm Sand cast iron S & S as per IS-1729. 
No. 10.00   

2.18 Providing and fixing heel rest sanitary bend. as per direction of 

E.I.C.- 100 mm dia sand cast iron S & S pipe as per IS: 1729. 
No. 10.00   

2.19 Providing and laying cement concrete 1:5:10 (1 cement: 5 coase 

sand: 10 graded stone aggregate 40mm nominal size) all-round 

S.W. pipes including bed concrete as per standard design as per 

direction of E.I.C. 

m 10.00   

2.20 50mm dia CI Cowl at top of ventilating pipe as per direction of 

E.I.C. 
No. 1.00   

2.21 Providing and fixing PTMT towel rail complete with brackets 

fixed to wooden cleats with CP brass screws with concealed 

fittings arrangement of approved quality and colour.  450 mm 

long towel rail with total length of 495 mm, 78 mm wide and 

 

 

 

 
  



effective height of 88 mm, weighing not less than 170 gms as 

per direction of E.I.C. 

 

 

No. 

 

 

1.00 

 (C) Drainage System (RCC)  

3.01 Earth work in rough excavation for drainage, banking excavated 

earth in layers not exceeding 20 cm in depth, breaking clods, 

watering, rolling each layer with ½ tonne roller or wooden or 

steel rammers, All kinds of soils and complete as per drawing  

and direction of E.I.C. 

Cum 107.400   

3.02 Providing and laying of 50 mm thick compacted bed of coarse 

sand in foundation as per drawing  and direction of E.I.C. 
Sqm 130.00   

3.03 Supply and lying of dry brick in the drain in required pattern 

with bricks of class designation 7.5 on a bed of 12 mm mud 

mortar, including filling joints with Jamuna sand, with common 

burnt clay non modular bricks etc., and complete as per 

drawing  and direction of E.I.C.   

 

 

Sqm 130.00  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Sl. 

No 
Particular of items  Unit Qty  

 Rate  

  (in Rs.) 

Amount           

(in Rs.) 

3.04 Providing and laying in position cement concrete of specified 

grade  in foundation excluding the cost of centering and 

shuttering - All work up to plinth level 1:4:8 (1 Cement : 4 

coarse sand : 8 graded stone aggregate 40 mm nominal size) 

etc., and complete as per drawing  and direction of E.I.C. 

Cum 13.00   

3.05 Providing and laying of Reinforced Cement Concrete work in 

walls of drain and slab(any thickness),excluding cost of 

centering, shuttering, finishing and reinforcement 1:2:4 (1 

cement : 2 coarse sand : 4 graded stone aggregate 20 mm 

nominal size): etc., complete and as per drawing  and direction 

of E.I.C. 

 

Cum 39.00   

3.06 Providing Steel reinforcement for R.C.C. work in drain walls and 

slab including straightening, cutting, bending, placing in 

position and binding all complete up to plinth level. Mild steel 

and Medium Tensile steel bars etc., complete and as per 

drawing  and direction of E.I.C. 

Qtl. 30.00   

3.07 Centering and shuttering including strutting, propping etc. and 

removal of form work for Foundations, footings, bases for 

columns etc., and complete as per drawing  and direction of 

E.I.C. 

Sqm 420.00   

3.08 Supply and providing MS ISA L 50x50x6 embedded in the RCC at 

every 5.0m man hole as per drawing  and direction of E.I.C. 
Kg 9.00   

3.09 Supply and fabrication MS Grating at every 5.0 m manhole as 

per drawing  and direction of E.I.C. 
Kg 12.678   

4.0

0) 

C.INSTALLATION OF SUBMERSIBLE TUBE WELL 

4.01 Boring with 100mm diameter casing pipe for hand pump/tube 

well in all soils as per direction of EIC. 
M 120.00   

4.02 Providing and placing in position filters of 40 mm diameter GI 

Pipe with brass strainer as per direction of EIC. . 
M 24.00  

 

 

 



Sl. 

No 
Particular of items  Unit Qty  

 Rate  

  (in Rs.) 

Amount           

(in Rs.) 

4.03 Providing and fixing of filter and lowering to proper levels 40 

mm diameter GI Pipe for tube well as per direction of EIC. 
M 96.00   

4.04 Supply ,Fitting and fixing of Submersible Pump of branded 

company i.e Crompton/Varuna/Rigman/Lubi/Modi–capacity-

minimum 1H.P.including starter & other required accessories 

as per direction of EIC  

No 1.00   

4.05 Cement concrete platform(size-4‟x4‟x8”) at  

suitable foundation with smooth finished  

surface as per direction of EIC. 

Job 1    

5.0

0 

Septic tank  

5.01 Earth work in rough excavation in septic tank and soak pit 

banking excavated earth in layers not exceeding 20 cm in 

depth, breaking clods, watering, rolling each layer with ½ tonne 

roller or wooden or steel rammers in all kinds of soils etc., and 

complete as per drawing  and direction of E.I.C. 

Cum 21.034   

5.02 Providing and laying of 50 mm thick compacted bed of coarse 

sand in foundation as per drawing  and direction of of. E.I.C. 
Sqm 5.506   

5.03 Supply and laying of dry brick soling in foundation in required 

pattern with bricks of class designation 7.5 on a bed of 12 mm 

mud mortar, including filling joints with Jamuna sand, with 

common burnt clay non modular bricks etc., and complete as 

per drawing  and  direction of E.I.C. 

Sqm 5.506   

5.04 Providing and laying in position cement concrete of specified 

grade in foundation excluding the cost of centering and 

shuttering  in 1:4:8 (1 Cement : 4 coarse sand : 8 graded stone 

aggregate 40 mm nominal size) etc., and complete as per 

drawing  and direction of Engineer-in-charge.  

 

 

 

Cum 0.413  

 

 

 

 

 

 

 



Sl. 

No 
Particular of items  Unit Qty  

 Rate  

  (in Rs.) 

Amount           

(in Rs.) 

5.05 Providing and laying Reinforced cement concrete work in septic 

tank foundation (any thickness), including up to floor five level, 

excluding cost of centering, shuttering, finishing and 

reinforcement 1:2:4 (1 cement : 2 coarse sand : 4 graded stone 

aggregate 20 mm nominal size): etc., complete and as per 

drawing  and direction of Engineer-in-charge.  

Cum 0.687   

5.06 Providing Steel reinforcement for R.C.C. work including 

straightening, cutting, bending, placing in position and binding 

all complete up to plinth level. Mild steel and Medium Tensile 

steel bars as per drawing  and direction of E.I.C. 

Q 0.539   

5.07 Providing and laying in position cement concrete of specified 

grade in septic tank excluding the cost of centering and 

shuttering  in 1:1.5:3 (1 Cement : 1.5 coarse sand : 3graded 

stone aggregate 20 mm nominal size) etc., and complete as per 

drawing  and direction of E.I.C. 

Cum 0.090   

5.08 Providing and laying of Brick work with common burnt clay in 

cement mortar 1:4 (1 cement: 4 coarse sand):  With F.P.S. (non 

modular) bricks etc., and complete as per drawing  and 

direction of E.I.C. 

Cum 4.724   

5.09 Providing and laying of Brick work with common burnt clay in 

cement mortar 1:6 (1 cement: 6 coarse sand):  With F.P.S. (non 

modular) bricks etc., and complete as per drawing  and 

direction of E.I.C. 

Cum 0.909   

5.10 Supplying and laying of dry bricks in the soak pit as shown in 

drg as per drawing  and direction of E.I.C. 
Cum 1.696   

5.11 Providing & Placing of Pre-cast slab of 1:2:4 cover Septic tank, 

Soak pit & baff le wall as per drawing  and direction of E.I.C. 
Cum 0.399   

5.12 Providing Steel reinforcement for R.C.C. work including 

straightening, cutting, bending, placing in position and binding 

all complete up to plinth level. Mild steel and Medium Tensile 

steel bars as per drawing  and direction of E.I.C. Qtl 0.313  

 

 

 

 

 



Sl. 

No 
Particular of items  Unit Qty  

 Rate  

  (in Rs.) 

Amount           

(in Rs.) 

5.13 Providing 12 mm thick cement Plaster finished with a floating 

coat of neat cement mix 1:3 cement and course sand(1 cement: 

3 coarse sand)  in the inner faces of Septic tank as per drawing  

and direction of E.I.C. 

Sqm 18.135   

5.14 Providing 20mm thicks cement plaster with a floting coat of 

neet cements mix 1:3 cement and course sand (1c 

cement:3course sand as per drawing  and direction of E.I.C. 

sqm 16.628   

5.15 Supply and laying of 50 mm size brick aggregate in sokpit as 

shown in drawing and direction of E.I.C. 
Cum 1.800   

5.16 Supply and laying of coarse sand in sokpit as shown in drawing 

and direction of E.I.C.   
Cum 1.961   

5.17 Supply and fixing of 16 mm dia iron steps as per drawing  and 

direction of E.I.C. 
Qtl 0.099   

5.18 Providing & fixing of soil, west & vent pies of 100 mm dia Sand 

cast iron SS pipes as per drawing  and direction of E.I.C. 
M 6.300   

5.19 Providing and fixing of Other fittings like SW Tee 100 mm dia 

with one leg of 40 cm, SW Bend 100 mm dia, 50 mm dia CI 

ventilating pipe, 50 mm dia CI cowl at to pm of ventilating pipe,  

Man hole frame & cover etc, as per drawing  and direction of 

E.I.C. 

Job 1   

 TOTAL IN FIGURES & WORD (in Rs.)  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



BILL OF QUANTITY 

Name of work: - Construction of Coil Hut unit Ramnagar, Varanasi 

 

Sl. 

No 
Particular of items  Unit Qty  Rate (in Rs.) 

Amount           

(in Rs.) 

 6.00 Construction of Coil Hut unit 

 6.01 Earth work in excavation by mechanical means (Hydraulic 

excavator)/ manual means over areas (exceeding 30cm in depth 1.5 m 

in width as well as 10 sqm on plan) including disposal of excavated 

earth. Lead up to 50m and lift up to 1.5 disposed earth to be levelled 

and neatly dressed. as per direction of E.I.C. All kinds of soil. 

 

 

Cum 

 

 

17.86 

  

6.02 Filling available excavated earth (excluding rock) in trenches, plinth, 

sides of foundations etc. in layers not exceeding 20 cm in depth, 

consolidating each deposited layer by ramming and watering, lead up 

to 50 m. and lift up to 1.5 m as per direction of E.I.C. 

 

 

Cum 

 

 

10.78 

  

6.03 Supplying and filling in plinth with Jamuna sand/ local sand under 

floors, including watering, ramming, consolidation and dressing 

complete as per direction of E.I.C. 

 

Cum 
 

7.62 
  

6.04 Providing and laying in position cement concrete of specified grade 

excluding the cost of centering and shuttering -All work up to plinth 

1:3:6 (1 Cement: 3 coarse sand: 6 graded stone aggregate 20 mm 

nominal size) as per direction of E.I.C. 

 

Cum 
 

4.27 
  

6.05 Brick work with common bunt clay F.P.S. (non modular) bricks of 

class designation 7.5 in foundation and plinth and steps in Cement 

mortar 1:4 (1 cement: 4 coarse sand) as per direction of E.I.C. 

 

Cum 
 

10.32 
  

6.06 Brick work with common burnt clay F.P.S. (non modular) bricks of 

class designation 7.5 in superstructure above plinth level up to floor 

V level in all shapes and sizes in: Cement mortar 1:4 (1 cement : 4 

coarse sand) as per direction of E.I.C. 

 

Cum 
 

10.73 
  

6.07 Reinforced cement concrete work in walls (any thickness) including 

attached pilasters buttresses, plinth and string course, fillets, 

columns, pillars, piers, abutments, posts and struts etc up to floor 

five level excluding cost of centering, shuttering, finishing and 

reinforcement 1:1:5:3 (1 cement :1.5 coarse sand :3 graded stone 

aggregate 20 mm nominal size) as per direction of E.I.C. 

 

 

 

Cum 

 

 

 

2.932 

  

 

 

 

 
  

 

 

 

 



Sl. 

No 
Particular of items  Unit Qty  

 Rate  

  (in Rs.) 

Amount           

(in Rs.) 

6.08 Supply fitting and fixing in position reinforcement bars conforming 

to relevant I.S. code for R.C.C. work/R.B. walling including to 

straightening cleaning, cutting and bending to proper shapes and 

length as per details supplying and binding with 20G annealed black 

supports chairs spears etc. complete as per direction of E.I.C. ISI 

approved-(i) M.S. ROD 12mm. and 10mm. dia . 

  

 

 

 

Qtl. 

 

 

 

 

 2.85 

  

6.09 Supply fitting and fixing in position reinforcement bars conforming 

to relevant I.S. code for R.C.C. work/R.B. walling including to 

straightening cleaning, cutting and bending to proper shapes and 

length as per details supplying and binding with 20G annealed black 

supports chairs spears etc. complete as per direction of E.I.C. ISI 

approved (ii) M.S. ROD 6mm dia  

 

 

 

 Qtl. 

  

 

 

0.30 

  

6. 

10 

15mm cement plaster on the rough side of single or brick wall of mix 

1:4 (cement :4 fine sand) as per direction of E.I.C. 
Sqm 118.92   

6.11 

Finishing walls with textured exterior paint of required shade: New 

work (Two or more coats applied @ 3.28 ltr /10 sqm) over and 

including priming cost of exterior mrimer applied @ 2.20kg/10sqm 

as per direction of E.I.C.  

Sqm 72.24   

6.12 

Distempering with oil bound washable distemper of approved brand 

and manufacture to give an even shade New work (two or more 

coats) over and including water thinnable priming coat with cement 

primer as per direction of E.I.C  

Sqm 46.68   

6.13 
12mm cement plaster finished with a floating coat of neat cement of 

mix (1 cement: 3 fine sand) as per direction of E.I.C. 
Sqm 27.17   

6.14 

Centering and shuttering including strutting propping etc. and 

removal of form for Suspended floors, roofs, landings, balconies and 

access platform with proof ply 12 mm thick as per direction of E.I.C. 

Sqm 18.30  

 

 

 

 

 

 

 



Sl. 

No 
Particular of items  Unit Qty  

 Rate  

  (in Rs.) 

Amount           

(in Rs.) 

6.15 

Providing and laying plain cement concrete works in prop 1:2:3 

including dewatering if necessary and curing complete but excluding 

cost of form work and reinforcement for reinforced cement 

concrete work in columns pillars, posts struts, lintal, balcony etc. 

including preparing the top surface and finishing of nosing as per 

direction of E.I.C. 

Sqm 0.10   

6.16 

Providing wood work in frames of door windows clerestory windows 

and other frames, wrought framed and fixed in position with second 

class teak wood as per direction of E.I.C. 

Cum 0.05   

6.17 

Providing and fixing paneled or paneled and glazed shutters for 

door, windows and clerestory windows including ISI mark black 

enameled MS butt hinges with necessary screw excluding paneling 

which will be paid for separately-35 mm thick shutters as per 

direction of E.I.C.  

Sqm 1.58  

 

 

 

6.18 

Providing and fixing of mild steel section windows, including all like 

cutting, welding, wastage, clamp for hold fast and fixing of glass in 

window, ventilators & Hold fast for door do-do complete as per 

direction of E.I.C. 

Kg. 143.00   

6.19 

Providing and fixing of float glass sheet of nominal thickness 4mm 

(weight not less than 10kg/Sqm) in windows & duct do-do complete 

as per direction of E.I.C. 

sqm 2.04   

6.20 
Painting of steel works in windows & ventilators (Epoxy paint two or 

more coat) over a priming coat as per direction of E.I.C. 
sqm 2.04   

6.21 

Applying priming coat with ready mixed pink/grey/black primer of 

approved brand and manufacture on wood work (hard and soft 

wood) as per direction of E.I.C. 

Sqm 1.50   

6.22 
Painting of wood works in chaukhat and shutter as per direction of 

E.I.C. 
sqm 1.50  

 

 

6.23 

Anti Temite treatment is including the cost of chemical emulsion, 

diluting and injecting chemical emulsion along the external wall 

below concrete and floor or masonry apron using chemical 

emulsion@2.25 letter per linear meter including drilling and 

plugging holes etc with chlorpyriphos/linden E.C. 20% with 1% 

Sqm 12.25   



concentration as per direction of E.I.C..  

6.24 

Providing and laying vitrified floor tiles in size of 600x 600mm 

(thickness to be specified by the manufacture) with water 

absorption less than 0.08% and confirming to IS: 15622 of approved 

make in all colors and shade, laid on 20mm thick cement mortar 1:4 

(1 cement: 4 coarse sand) including grouting the joints with white 

cement and matching pigment etc complete as per direction of E.I.C. 

Sqm 13.65  

 

 

 

 

 

 

 

                                                                                                                 TOTAL IN FIGURES & WORD (in Rs.)  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

       Annexure -I 

 

AGREEMENT FORMAT 
 

 This agreement made on __________day______year_____between the Inland 

Waterways Authority of India (hereinafter called the `IWAI‟ which expression shall unless 

excluded by or repugnant, to the context, be deemed to include heir, successors in office) on one 

part and M/S__________________(hereinafter called the „CONTRACTOR‟ which expression, 



shall unless excluded by repugnant to the context be deemed to include his heirs, executors, 

Administrators, representatives and assigns of successors in office) on the other part. 
 

WHEREAS THE IWAI desirous of undertaking the works for ____________ 

___________________________________________________________________ 

 

 WHEREAS the contractor has offered to execute and complete such works and whereas IWAI 

has accepted the tender of the contractor and WHEREAS the contractor has furnished 

____________________________________________________________ 

as security for the due fulfillment for all the conditions of this contract. 

 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 In this agreement words and expression shall have the same meaning as are respectively as 

assigned to them in the conditions of contract hereinafter referred to: 

 The following documents shall be deemed to form and be read and construed as part of this 

agreement VIZ. 

 i) (a) Notice Inviting Tenders 

(d) Tender form 
(e) Warranty 

vi) Information & instruction for Tenders  
vii) (a) Schedule - Bill of  Quantity 

(c) Annexure  
 

viii) General Conditions of Contract 
 

ix) Technical  and Special Conditions of  Contract 
 

The contract agreement has been compiled by the IWAI from the original tender documents and 

all the correspondences from the tendering stage till acceptance.  In the event of any difference arising 

from the completion of the contract, the original tender documents, contractor’s offer, minutes of 

meetings and correspondence between the party ended vide letter No.________________________ 

may be referred to by either party.  These documents shall take precedence over the compiled 

documents. 

 

The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 



The IWAI hereby covenants to pay the contractor in consideration of such completion of works, 

the contract price at the time and in the manner prescribed by the contract. 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day year first 

written. 

For and on behalf of    For and on behalf of  

(Inland Waterways Authority  of India) Contractor  

 

      

Signature ____________________  Signature _____________ 

 

Name &Designation ______________ Name & Designation _______________  

            

Stamp      Stamp      

 

Witness:      Witness: 

 

2) Signature _________________  1) Signature _________________ 
 

 

2) Name & Designation______________  2) Name & Designation____________ 

 

 

 

 

 

 

 Annexure –II 

 

BANK GUARANTEE PROFORMA FOR FURNISHING   

PERFORMANCE GUARANTEE 

To 



The Chairman 

Inland Waterways Authority of India 

A-13, Sector-1 

Noida - 201301 

 

 In consideration for the Chairman, Inland Waterways Authority of India hereinafter called ‘the 

Authority” having agreed, under the terms and conditions of the Agreement dated ……………….  .  made 

between……..  and …for the due fulfillment of the said Agreement by the Contractor of the terms and 

conditions contained in the said Agreement, on production of  Bank Guarantee for Rs…………………. 

(Rupees…………………….) at the request of…………………. Contractor(s), We (Bank) do hereby undertake to pay to 

the Authority an amount not exceeding Rs…………………… against any loss or damage caused to or suffered, or 

would be caused to or suffered by the Authority by reason of any breach of the said Contractor(s) of any of the 

terms or conditions contained in the said Agreement. 

 

2. We……. do hereby undertake to pay the amount due and payable under this Guarantee without any 

demur, merely on a demand from the Authority stating that the amount claimed is due by way of loss or 

damage caused to or would be caused to or suffered by the authority by reason of breach by the said 

contractor(s) of any of the terms or conditions contained in the said Agreement or by reason of the 

contractor(s)’s failure to perform the said Agreement,. Any such demand made on the Bank shall be conclusive 

as regards the amount due and payable by the Bank under this guarantee.  However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs……………….. 

 

3. We undertake to pay the authority any money so demanded notwithstanding any dispute or disputes 

raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before any court or Tribunal 

relating thereto liability under this present being absolute and unequivocal. 

    

 

The payment so made by us under this Bond shall be valid discharge of our liability for payment there under 

and the contractor(s) / supplier(s) shall have no claim against us for making such payment. 

4. We, …………………. further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Agreement and that it shall 

continue to be enforceable till all the dues of the Authority under or by virtue of the said Agreement have 

been fully and its claim satisfied or discharge or till…....................... Certify that the terms and conditions of the 

said Agreement have been fully and properly carried out by the said Contactor(s) and accordingly discharges 

this Guarantee after…….. years from the date of completion of the said contract unless a demand or claim 

under this Guarantee is served in writing on the bank but before the expiry of the said period of ………………. 

years in which case it shall be enforceable against the bank not withstanding the fact that the same is 

enforced after  the expiry  of the said period of …………….. years. 



5. We,…………………..further agree with the Authority that the Authority shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the said Agreement or to extend time of performance by the said  Contractor(s) from time to 
time or to postpone for any time or from time to time any of the powers exercisable by the Authority against 
the said Contactor(s) and to forbear or enforce any of the terms and conditions relating to the said Agreement 
and we shall not be relived from  our liability by reason of any such variation, or extension  being granted to 
the said Contractor(s) or for any forbearance, act or omission on the part of the Authority or any indulgence 
by the Authority to the said Contractor(s) or by any such matter or thing whatsoever which under the law 
relating to sureties would, but for the provision, have effect of so relieving us. 
6. It shall not be necessary for the Authority to proceed against the Contractor before proceeding against 
the Bank and the Guarantee herein contained shall be enforceable against the Bank notwithstanding any 
security which the Authority may have obtained or obtain from the Contactor shall at the time when 
proceedings are taken against the Bank hereunder be outstanding or unrealized. 
7. Notwithstanding anything contained herein above our liability under the guarantee is restricted to 
Rs……………. and shall remain in force until……………….  Unless a claim or suit under this guarantee is filed with 
us on or before……………………  ALL OUR RIGHTS UNDER THE GUARANTEE SHALL BE FORFEITED and the bank 
shall be relieved and discharged from all liabilities therein. 
8. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s) / supplier(s). 
9. We,…………. lastly undertake not to revoke this Guarantee during its currency except with the previous 
consent of the Authority in writing.   

Dated the …………date of…………..2006 

for…………………………… 

(Indicate the name of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation of 

Code No………………………………….. 

Name of the Bank and Branch. 

  





 





 


