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SECTION-I 
NOTICE INVITING TENDER (NIT)  

for publication in News Paper 
 
 
 

 
INLAND WATERWAYS AUTHORITY OF INDIA   (Ministry of Shipping, Govt. of India) 

     A-13, Sector-1, Noida-201301 (U.P.) 
 

 
NOTICE INVITING E- TENDERS 

E-Tender No Name of Work Estimated 
cost 

E.M.D 

IWAI/MD/226/ 
 2015-16/001 

Dep lo ymen t  o f  CSD  Tap i  u n i t  an d  CSD Tizu  u n i t  
i n  P a tn a -Bu xar  s t r e t ch  o f  National Waterway No.1 
(River Ganga) on contract on dredged quantity basis for three 
years and extendable on yearly basis on satisfactory 
performance for another two years. 

Rs. 2358 
lakh 

Rs. 33.58 
lakh 

IWAI/MD/226/ 
2015-16/002 

Dep lo ymen t  o f  CSD Ala kn an d a  u n i t  an d  CSD  
Mah an an d a  u n i t  i n  Semar i a -  P a tn a  s t r e t ch  o f  
National Waterway No.1 (River Ganga) on contract on dredged 
quantity basis for three years and extendable on yearly basis on 
satisfactory performance for another two years. 

Rs. 2304 
lakh 

Rs. 33.04 
lakh  

 
Online bids are invited from the Reputed contractors for the above E-Tenders.  De t a i l s  o f  NI T; Date of 
Uploading of Bid document – 07.08.15. Last date of submission is up to 1500 hrs on 01.09.15. Date of opening:- 
01.09.15 at 1530 hrs. Cost of Tender document Rs 5000/- separately for each E-tender.  Pre-bid meeting will be 
held at  1500 hrs on 20.08.15 at IWAI A-13, Sector-1, Noida. For detailed tender documents please refer to IWAI 
website www.iwai.gov.in. and https://eprocure.gov.in/eprocure/app  
 

Chief Engineer (P&M) 
 
 

  

http://www.iwai.gov.in/
https://eprocure.gov.in/eprocure/app
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

Head Office  :  A-13, Sector – 1, Noida - 201 301,  Distt.- Gautam Budh Nagar; (U.P.) 
 Web site: www.iwai.gov.in 

https://eprocure.gov.in/eprocure/app   
E-mail:   suvadandapat@gmail.com 

 

NOTICE INVITING TENDER No. IWAI/MD/226/2015-16/001 
 
Inland Waterways Authority of India (IWAI) invites o n l i n e  b i d s  in two cover system 
(Cover I - Technical bid and Cover II - Financial Bid) from reputed and experienced 
contractors for  the work given below. The Bids will be placed online 
at https://eprocure.gov.in/eprocure/app   
 
Terms and Conditions:  

 

1. Name of Work:  Tender document  for Deployment of CSD Tapi unit  and CSD 
Tizu unit  in Patna-Buxar  stretch of National Waterway No.1 (River Ganga) on 
contract on dredged quantity basis for three years and extendable on yearly basis on 
satisfactory performance for another two years. 

 
2. Estimated Cost of the work and EMD requirement are as under:  

 
Estimated cost   –  Rs. 2358 lakh  
EMD    -  Rs. 33.58 lakh     

 
3. Date of downloading of tenders : From  07.08.2015 to 01.09.2015. 
4. Proposed date for pre-bid conference  20.08.2015 at 1500 hrs  at  IWAI A-13, Sector-1, 

Noida -201301 
5. Last date of submission of tender : 01.09.2015 up to 15.00 hours 
6. Date of opening of technical bid of the tender :  01.09.2015 at 15.30 hours 
7. The tender document can also be downloaded from the IWAI’s website www.iwai.nic.in and 

CPP Portal Website https://eprocure.gov.in/eprocure/app. Bidders submitting the downloaded 
version of tender document are required to submit Rs. 5,000/- (Rupees Five thousand only) 
i.e. an amount equal to the cost of tender document along with tender in the form of non- 
refundable demand draft in favour of ‘IWAI fund’ payable at Noida at any nationalized/ 
schedule bank for each tender separately. A signed declaration stating that no alteration has 
been made in any form in the downloaded tender document is to be enclosed with the tender 
by the bidder for downloaded tenders. 
 

8.  The tenderer shall meet the following pre-qualification criteria: 
 
i. The tenderer shall be registered with Central Public Works Department, Railways, MES 

and State PWD/ Irrigation Department or non-registered contractors having experience 
of similar works.  

http://www.iwai.gov.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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ii. Tenderer shall have Permanent Account Number issued by Income Tax Deptt. 
 
iii. Average annual financial turnover during last three years ending 31st March of the 

previous financial year, should be at least 100% of the estimated cost i.e. Rs. 2583 lakh . 
Experience of having successfully completed similar works i.e. dredging on rivers or ports 
or contract management of vessels, manning of vessels or vessel related marine works or 
similar nature of works during last 7 years ending last day of month previous to the one in 
which this tender is invited should be either of following : 

 
i. Three similar works each costing not less than Rs. 943.20 lakh (40% of the estimated 

cost); or  
 

ii. Two similar works each costing not less than Rs. 1414.80 lakh (60% of the estimated 
cost); or  
 

iii. One similar work costing not less than Rs. 1886.40 lakh (80% of the estimated cost) 
 
iv. Latest certificate of solvency from nationalized / scheduled Bank included in the second 

schedule of the RBI Act for not less than the value of Rs. 943.20 lakh (40% of the 
estimated cost). The solvency certificate to be within three months prior to last date of 
submission of tender.  For tenderers participating in both tenders, the solvency amount to 
be addition of two required solvency amount.   
 

v. The tenderer shall agree to the terms & conditions of the tender.  
 
vi. The tenderer shall submit required Earnest Money Deposit in the form as prescribed.   

Any/all submissions made without the earnest money and/or after the last date and time of 
submission of the bid  shall be deemed to be rejected. 

 
9. The complete bid as per the tender documents should be placed online 

at https://eprocure.gov.in/eprocure/app  by 1500 hours on 01.09.2015 and will be opened 
online on same day at 1530 hours at IWAI, A-13, Sector-1, Noida-201301 

 
10. IWAI reserves the right to accept or reject any or all tenders without assigning any reason and 

no correspondence shall be entertained in this regard. 
 
  

 
Chief Engineer (P&M) 

  

https://eprocure.gov.in/eprocure/app
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SECTION II 
INSTRUCTIONS TO THE BIDDER (ITB) 

 
[Tender for Deployment of CSD Tapi unit  and CSD Tizu unit  in Patna-Buxar  
stretch of National Waterway No.1 (River Ganga) on contract on dredged quantity basis for 
three years and extendable on yearly basis on satisfactory performance for another two years] 

 
1.0 All covering letters and information to be included in the bid submitted online.    
 
2.0 This tender schedule is only for the work of  Deployment of CSD Tapi unit  and 
CSD Tizu unit  in Patna-Buxar  st retch of National Waterway No.1 (River Ganga) on 
contract on dredged quantity basis for three years and extendable on yearly basis on satisfactory 
performance for another two years 
 
 3.0 The total estimated cost of works is  Rs. 2358.00 lakh. 
 
4.0 Tender should be submitted online at https://eprocure.gov.in/eprocure/app  by 1500 hours 
on 01.09.2015  in two bid system i.e. Technical & Commercial Bid  & Price Bid of offer  and will 
be opened online on same day at 1530 hours at IWAI, A-13, Sector-1, Noida-201301   

 
 Tenders are invited for the above work and the Price bid to be submitted  in cover-2. No other 
document other than the Price Bid to be placed in cover-2 otherwise tender will be summarily 
rejected.  

Technical Bid: 
 

The technical bid shall be submitted online along with scanned copy of the following 
documents  

 

a) Blank Performa of Schedule of Prices (prices not to be filled). 
b) For bidding documents downloaded from the 

website https://eprocure.gov.in/eprocure/app,  the scanned copy of the demand draft for 
the cost of the bidding documents must be uploaded.  The original demand draft is to be 
deposited in the office before the bid submission closing date. 

c) Earnest Money Deposit (Demand Draft or as prescribed).  Scanned copy to submit online. 
The original of the Earnest money deposit to be deposited in the office before the bid 
submission closing date. 

d) Registration certificate from concerned Authorities. 
e) Experience certificate. (Experience certificate in works of a similar nature and size for 

each of the last seven years with satisfactory performance). 
f)  Solvency certificate. 
g) Letter of Authority for signing and negotiation of tender (as the case may be). 
h) Permanent Account Number (PAN) issued by Income Tax Department. 
j)   Audited balance sheets along with turnover, profit and loss account for the last 3 years i.e. 

ending March 2012-13, 2013-14, 2014-15. Reports on the financial standing of the Bidder, 
and a certificate from Chartered Accountant as a proof of turnover for the past three years.   

k) Evidence of adequacy of working capital for this contract [access to line(s) of credit and 
availability of other financial resources. (Credit limits issued by bankers will 
suffice and Rs. 2.00 crore for one bid and Rs. 4.00 crore for two bids will 
suffice for this clause) 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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l)  Information regarding any litigation or arbitration during the last seven years in which the 
Bidder is involved, the parties concerned, the disputed amount, and the matter;  

m)  Details of the contracts if any having delay in completing the work more than one year 
over and above contractual completion period. In the event of no case, similar statement is 
to be submitted. 

  n)   An undertaking that that bidders are not under  a declaration of ineligibility for corrupt and 
fraudulent practices by the Central Government, the State Government or any public 
undertaking, autonomous body, authority by whatever name called under the Central or 
the State Government. 

o)  An affidavit on a Stamp Paper, duly attested from the Notary, that the information 
furnished with the bid documents is correct in all respects; and failure to submit the 
document as specified shall make the bid non-responsive. Scanned copy to be submitted 
online and original to be deposited in the office before the bid submission date.  

p)  Qualification information, supporting documents, affidavit and undertaking as specified in 
Clause 21;  

q)  Undertaking that the bid shall remain valid for the period specified i.e. 120 days from the 
date of opening of the bid. 

r)  Any other information/documents required to be completed and submitted by bidders as 
specified.   

s) Tender Acceptance Letter.  

Price Bid:  
 

The price bid shall be submitted online for  
(i) Schedule of Prices duly filled in the specified form.  
 
(ii) It may please be noted that this part shall not contain any terms & conditions. Any 

condition given in the price bid  will be a sufficient cause for rejection of bid. The name 
of the bidder to be mentioned otherwise the bid is liable to be rejected.  

 
5.0 Bidders are advised to submit quotation strictly based upon technical specification, terms 
and conditions contained in technical specifications, terms and conditions contained in documents 
and not to stipulate any deviations.  Any change in this may lead to rejection of bid. 
 
6.0 Earnest Money Deposit for the tendered work in the Notice inviting tender should be 
submitted in the following manner:  
 

a) Either 100% by Demand Draft OR  
b)  50% by Demand Draft and remaining 50 % as Bank Guarantee.  

 
The Demand Draft to be drawn in favour of “IWAI-Fund” payable at Noida on any Nationalised/ 
Scheduled Bank of India.  The Bank Guarantee submitted as part of Earnest Money shall be valid 
for a period of six months or more from the date of submission of the tender.   
 
The original demand draft for tender fee and EMD should be deposited before closing date and 
time of submission of bid at IWAI, A-13, Sector-1, Noida-201301.  In case the EMD and tender 
fee is not reached the Office of inviting Officer before submission date and time of the bid, the 
bid  is  liable for rejection. 
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The Earnest Money of the successful Bidder submitted in the form of Demand Draft will be 
retained as Security Deposit and that given in the form of Bank Guarantee will be discharged 
when the Bidder has signed the Agreement and furnished the required Performance Security.  
 
The Bid Security / Earnest Money will be forfeited if  the Bidder withdraws the Bid after its 
submission during the period of Bid validity  or in the case of a successful Bidder, if the Bidder 
fails within the specified time limit to sign the Agreement; and/or to furnish the required 
Performance Security. 
 
7.0 Any annotations or accompanying documentation in the bid shall be in Hindi or English 
language only and in metric system. Tenders filled in any other language will be summarily 
rejected. 
 
8.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid 
document has been issued.  The bid shall be duly signed and sealed by an authorized person of 
the bidder’s organization as following: 
 
8 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his 
full name and full name of his firm with its current business address. 
 
8 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor 
above his full name and full name of his firm with its name and current business address. 
 
8 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of 
the firm above, their full names and current business address, or by a partner holding the power 
of attorney for the firm for signing the Tender in which cases a certified copy of the power of 
attorney shall accompany the Tender.   A certified copy of the partnership deed and current 
business address of all the partners of the firm shall also accompany the Tender. 
 
8 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be 
signed by a duly authorized person holding the power of attorney for signing the tender in which 
case a certified copy of the power of attorney shall accompany the Tender.  Such limited 
company or corporation may be required to furnish satisfactory evidence of its existence before 
the contract is awarded.  ‘Satisfactory evidence’ means the certificate of incorporation of the 
limited company or corporation under Indian Companies Act, 1956. 
 
8 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit 
complete information pertaining to each firm in the group and state along with the bid as to which 
of the firm shall have the responsibility for tendering and for completion of the contract 
document and furnish evidence admissible in law in respect of the authority assigned to such firm 
on behalf of the group of firms for tendering and for completion of the contract document.  The 
full information and satisfactory evidence pertaining to the participation of each member of the 
group of firm in the firm in the Tender shall be furnished along with the Tender.  
 
8 (f) All witnesses and sureties shall be persons of status and their full names, occupations and 
addresses shall be stated below their signatures.  All signatures affixed in each page in the tender 
will be dated.  
 
8(g)  The bid can be submitted by a firm or Joint Venture or Consortium.  
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8(h)  In case the bid is submitted by a J.V. /Consortium, the J.V. /Consortium may have two or 
more partners. The Lead Partner should have maximum equity participation.  Bids submitted by a 
joint venture of two or more firms as partners shall comply with the following requirements: 
 

(i)  The bid shall include all the information required for qualification criteria  
 

(ii)  The bid security and the bid shall be signed so as to be legally binding on all partners. 
 

(iii)   A Joint Venture Agreement entered into by all partners shall be submitted with the bid. 
One of the partners shall be nominated as being lead partner. This authorization shall be 
evidenced by submitting a power of attorney signed by legally authorized signatories of 
all the partners. The lead partner has to be an Indian Company.  

 
(iv)    The Lead Partner shall be authorized (this authorization shall be evidenced by 

submitting a power of attorney, duly notarized, signed by the legally authorized 
signatories of all the partners and a copy of the said authorization shall be furnished in 
this Bid) to incur liabilities and receive instructions and furnish clarifications and 
participate in negotiations for and on behalf of any and all partners of the joint venture 
during the Bid process till finalization of bid in favour of any bidder or till a final 
decision is taken on the bids. 

 
v)    There shall be a Joint Venture Agreement specific for the contract between the 

constituent firms, indicating clearly, amongst other things, the proposed distribution of 
responsibilities both financial as well as technical for execution of the work amongst 
them. For the purpose of this clause, the  lead partner will be the one defined. A copy of 
the Joint Venture agreement in accordance with requirements mentioned in submitted 
along with the bid. The proposal should contain the information required for each 
member of the Consortium. 

 
(v) An undertaking signed by all partners stating that JV will, if selected for award of 

project, incorporate itself as a company under the companies Act 1956 prior to execution 
of Contract Agreement, is to be enclosed with the bid. The contract agreement shall be 
signed with the company so incorporated. 

 
(vi) By submitting the Bid, the Bidder shall be deemed to have acknowledged that it was 

short-listed on the basis of Technical Capacity and Financial Capacity of Joint Venture 
Members who will own at least 26% each of the equity of the Company to be 
incorporated in case the JV is selected for award of work. The Bidder further 
acknowledges and undertakes that each of such Joint Venture Members shall hold at 
least 26% of the equity of the Contractor until the completion of the Project is 
achieved under and in accordance with the provisions of the Contract. The Bidder 
further acknowledges and agrees that the aforesaid obligation shall be the minimum, 
and shall be in addition to such other obligations as may be contained in the Contract, 
and a breach thereof shall, notwithstanding anything to the contrary contained in the 
Contract, be deemed to be a breach of the Contract and dealt with as such there under 
and;   

 
(vii) By submitting the Bid, the Bidder shall also be deemed to have acknowledged and 

agreed that in the event of a change in control of a Joint Venture Member or an 
Associate whose Technical Capacity and/ or Financial Capacity was  taken into 
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consideration for the purposes of short-listing and qualification under the Bid process, 
the Bidder shall inform the Chief Engineer (P&M) forthwith along with all relevant 
particulars about the same and the Chief Engineer (P&M) may, in his sole discretion, 
disqualify the Bidder or withdraw the Letter of Acceptance from the Selected Bidder, 
as the case may be. In the event such change in control occurs after signing of the 
Agreement, it would, notwithstanding anything to the contrary contained in the 
Agreement, be deemed to be a breach thereof, and the Agreement shall be liable to be 
terminated at the sole discretion of the Employer without the Employer being liable in 
any manner whatsoever to the Contractor. In such an event, notwithstanding anything 
to the contrary contained in the Agreement, the Chief Engineer (P&M) or Employer 
shall forfeit and appropriate the Bid Security or Performance Security, as the case may 
be, as mutually agreed genuine pre-estimated compensation and damages payable to 
the Employer for, inter alia, time, cost and effort of the Employer, without prejudice to 
any other right or remedy that may be available hereunder or otherwise. 

 
(ix)   The bid, and in the case of the successful bidder, the Form of Agreement, etc., shall be 

signed and/ or executed in such a manner as may be required for making it legally 
binding on all partners (including operative parts of the ensuing Contract in respect of 
Agreement of Arbitration, etc.). On award of work, the Form of Agreement and 
Contract Documents shall be signed by all partners of the Joint Venture to conclude 
Contract Agreement. 

 
(x)    All partners of the Joint Venture shall be liable jointly and severally for the execution of 

the Contract in accordance with the Contract terms, and a relevant statement to this 
effect shall be included in the authorization mentioned under sub clause (iv) above as 
well as in the Form of Bid and the Form of Agreement (in case of a successful bidder). 

 
xi)  In the event of default by any partner, in the execution of his part of (the Contract, the 

Employer shall be so notified within 30 days by the partner- in-charge, or in the case 
of the partner-in-charge being the defaulter, by the partner nominated as partner-in-
charge of the remaining Joint Venture. The partner-in-charge shall, within 60 days of 
the said notice, assign the work of the defaulting partner to any other equally 
competent party acceptable to the Employer to ensure the execution of that part of the 
Contract, as envisaged at the time of bid. Failure to comply with the above provisions 
will make the Contractor liable for action by the Employer under the Conditions of 
Contract. 

 
8 (i)      Change in composition of the J.V: 
 

(a) Change in composition of the J.V may be permitted by the Chief Engineer (P&M) during 
the bid stage, only where: 
 

(i)  The Lead Member continues to be the Lead Member of the J.V. 
 
(ii) The substitute is at least equal, in terms of Technical Capacity and Financial Capacity, to 

the J.V. Member who is sought to be submitted and the modified J.V shall continue to 
meet the pre-qualification and short-listing criteria for Applicants; and 
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(iii) The new Member(s) expressly adopt(s) the Application already made on behalf of the 
J.V as if it were a party to it originally, and is not an applicant/Member of any other J.V 
bidding for this Project. 

 
b) Approval for change in the composition of a J.V shall be at the sole discretion of the Chief 
Engineer (P&M) and must be approved by him in writing. 
 
(c) The modified/reconstituted J.V shall be required to submit a revised Jt. Bidding 
Agreement at least five working days before the Financial Bid opening Due Date. 

 
8 (j)   The Lead Member of the J.V. to be a registered firm / company having dredging experience 

of at least three years and has adequate financial capacity to the tune of at least 51% of the 
financial criteria    

    
8(k)     In case the Bidder is a Consortium, it shall comply with the following additional  
 requirements: 

(i) Number of members in a consortium shall not exceed 3 (three);  

(ii) The proposal should contain the information required for each member of the Consortium; 

(iii)Members of the Consortium shall nominate one member as the lead member (the “Lead 
Member”), who shall have an equity share holding of at least 51% (fifty one per cent) of 
the paid up and subscribed equity of the Contractor during the execution period. The 
nomination(s) shall be supported by a Power of Attorney, signed by all the other members 
of the Consortium;  

(iv) The Proposal should include a brief description of the roles and responsibilities of 
individual members, particularly with reference to financial and technical obligations; 

(v) The members of a Consortium shall incorporate an appropriate a special purpose vehicle 
as Contractor under the provisions of Companies Act, 1956, (as their wholly owned 
subsidiary) to execute the Project, if awarded to the Consortium; 

Members of the Consortium shall enter into a binding Joint Bidding Agreement,  for the 
purpose of making the Proposal. The Jt. Bidding Agreement, to be submitted along with 
the Proposal, shall, inter alia 

(a) Convey the intent to form with shareholding/ ownership equity commitment(s) in 
accordance with this TENDER, which would enter into the   Contract and 
subsequently perform all the obligations of the bidder in terms of the Contract, 

(b) Commit that in case such consortium of entities is the Preferred Bidder, the 
Preferred Bidder shall incorporate a wholly owned special purpose company 
under the provisions of Indian Companies Act, 1956, as the   Contractor; in 
whose subscribed and paid up capital, the Preferred Bidder shall collectively 
hold 100% equity during the execution period.  

(c) The Lead Member of such Preferred Bidder consortium shall at all time during 
the License Period hold equity equivalent to at least 51% of the subscribed and 
paid up capital of the Contractor. Further, other consortium members whose 
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technical/financial eligibility shall have been used for the purpose of 
qualification under this TENDER shall hold at least 26% equity in the 
subscribed and paid up capital of Contractor during the execution period; 
Provided however that Authority may in its sole and absolute discretion permit 
a consortium member to divest [in full/partially] its equity shareholding in the 
subscribed and paid up capital of the Contractor.   

(d) Include a statement to the effect that all members of the Consortium shall be 
liable jointly and severally for all obligations of the Bidder consortium in 
relation to the Project until the expiry of the contract.  

Except as provided under this TENDER and the Bidding Documents, there 
shall not be any amendment to the Jt. Bidding Agreement without the prior 
written consent of the Authority.   

No change in the composition of a Consortium will be permitted by the  
Authority  during the Bidding process 

8(l)  In computing the Technical Capacity and Financial Capacity of the Bidder/ Consortium 
Members, the Technical Capacity and Financial Capacity of their respective Associates 
would also be eligible as per the terms hereunder.   

If the Bidder is a public listed company, it shall submit a copy of its Annual Financial 
statements for the last 3 (three) financial years preceding the Proposal Due Date clearly 
setting out the relationship of Associates with the entity whose technical/financial capacity 
is relied upon. In case a bidder [other than a public listed company], relies on the 
eligibility capacity of its Associates, they shall be required to submit a Certificate from 
their respective statutory auditors stating that the entity whose Technical/Financial 
Capacity is considered for the purposes of this TENDER and the Bidder are Associates in 
terms hereof. In case the experience of Associate is claimed by a Bidder, the Bidder shall 
ensure that such entity continues to remain its Associate through the term of Contract.  

For purposes of this TENDER, Associate means, in relation to the Bidder/ 
Consortium Member, a person who controls, is controlled by, or is under the common 
control with such Bidder/ Consortium Member (the “Associate”). As used in this 
definition, the expression “control” means, with respect to a person which is a company or 
corporation, the ownership, directly or indirectly, of more than 50% (fifty per cent) of the 
voting shares of such person, and with respect to a person which is not a company or 
corporation, the power to direct the management and policies of such person by operation 
of law. 

 
9.0 Bidders shall clearly indicate their legal constitution and the person signing the tender 
shall state his capacity and also the source of his ability to bind the bidder.  The power of attorney 
or authorization or any other document constituting adequate proof of the ability of the signatory 
to bind the bidder shall be annexed to the bid.  The Owner may reject outright any bid 
unsupported by adequate proof of the signatory’s authority. 
 
10.0 The bid document shall be completed in all respects and shall be submitted together with 
the requisite information and appendices.  They shall be complete and free from ambiguity, 
change or inter-lineation. In case IWAI requires any information/ clarification(s) from the Bidder 
in respect of the bid documents, the bidder shall be required to furnish the same in writing, to 
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IWAI at the earliest where no time is specified by IWAI to furnish the same. A failure to furnish 
the same shall entitle IWAI to cancel/ reject the bid 
 
11.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages shall 
be separately added.   
 
12.0 Bidders should indicate at the time of quoting against this bid their full postal addresses, 
telephone numbers and other communication details enabling IWAI to contact the bidder in case the 
need so arise. 
 
13.0 IWAI shall have a unqualified option under the said bid bond to claim the amount there under 
in the event of the Bidder failing to keep the bid valid up to the date specified or refusing to accept 
work or carry it out in accordance with the bid if the IWAI decides to award the Work to the Bidder. 
 
14.0 The EMD shall be retained with the IWAI until finalization of tenders.  Further, security 
deposit as per the clause of Security shall be payable by the successful bidder. If the tenderer fails to 
furnish the security deposit in accordance with tender conditions EMD shall be forfeited. In the event 
of the Bidder becoming the successful Contractor.  The amount of EMD would be adjusted against 
the Security deposit. 
 
15.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders within 30 
(thirty) days of placement of order to successful bidder.  No interest shall be payable on EMD by 
IWAI. 
 
16.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 
intending tenderers who may be present at the date and time of opening informed in the bid document 
or subsequently.  If any of the tenderer or his agent is not present at the time of opening of tender, the 
TEC shall, on opening of tenders of the absentee tenderer, prepare a statement of the attested and 
unattested corrections in the tender over their signature.  Such a list shall then be binding on the 
absentee tenderer. 
 
17.0 The successful tenderers shall be required to execute a contract agreement in the given 
format. In case of any refusal/ failure on the part of such successful tenderer to execute such a 
contract shall be deemed to be a failure on the part of such successful bidder to comply with the 
terms contained herein. 
 
18.0   Qualification of the Bidder 
 
18.1 This invitation for online bids is open to all reputed and resourceful contractors having 
completed similar works i.e. dredging on rivers or ports or contract management of vessels, manning 
of vessels or vessel related marine works or similar nature of works during last 7 years.   
 
18.2  To qualify for award of the Contract, each bidder should have   

a) Achieved average annual financial turnover during the last 3 years, ending 31st March of 
the previous financial year of similar works of at least Rs. 2583 lakh (100% of the 
estimated cost  of the amount prescribed in Notice Inviting E-Tender for which bid has 
been invited).  
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b) Satisfactorily completed  as a prime contractor of similar works during last seven years 
ending last day of month previous to the one in which bids are invited should be either of 
the following:  

 
i. Three similar works each costing not less than Rs. 943.20 lakh (40% of the estimated 

cost); or  
 

ii. Two similar works each costing not less than Rs. 1414.80 lakh (60% of the estimated 
cost); or  

 
iii. One similar work costing not less than Rs. 1886.40 lakh (80% of the estimated cost) 

 
 

The similar work constitutes dredging on rivers or ports or contract management of vessels, 
manning of vessels or vessel related marine works. The value of executed works shall be brought 
to the current costing level by enhancing the actual value of work at simple rate of 7% of per 
annum; calculated from the date of completion to the last date of receipt of application for bids     
 

18.3  (a) Each bidder must produce: 
 An affidavit on a Stamp Paper, duly attested from the Notary, that the information 
furnished with the bid documents is correct in all respects; and failure to submit the 
document as specified shall make the bid non-responsive. Scanned copy to be 
submitted online. 

(b)  Each bidder must demonstrate: 
evidence of availability of technical, managerial and skilled personnel for this work. 

 
18.4   Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 
(i) made misleading or false representations in the forms, statements, affidavits and 

attachments submitted in proof of the qualification requirements; and/or  
(ii) record of poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion, litigation history, or financial failures 
etc. or debarring. 

 
18.5   All bidders shall include the scanned copy of following information and documents with 
their bids online.  
(a) Copies of original documents defining the constitution or legal status, place of registration, 
and principal place of business; written power of attorney of the signatory of the Bid to commit 
the Bidder.  
(b) Total monetary value of similar works performed for each of  the last seven  years.  
 
19.0  Each Bidder shall submit only one online Bid for the work. A Bidder who submits more 
than one Bid will cause the proposals with the Bidder's participation to be disqualified. 
 
20.0 The Bidder shall bear all costs associated with the preparation and submission of his Bid, 
and the Owner will, in no case, be responsible or liable for those costs regardless of the conduct 
or outcome of the bidding process. 
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21.0  The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms, specifications, forms and drawings in the Bid Document. Failure to 
comply with the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to 
clause 33 hereof, bids, which are not substantially responsive to the requirements of the Bid 
Documents, shall be rejected. 
 

 
22.0 Clarification of Bidding Documents  
 
22.1 A prospective Bidder requiring any clarification of the bidding documents may notify the 
tender inviting authority in writing or by facsimile at the  address indicated in the Notice Inviting 
Tenders. The tender inviting authority will respond to any request for clarification received earlier 
than 7 days prior to the deadline for submission of bids. Copies of the response will be forwarded 
to all purchasers of the bidding documents, including a description of the inquiry, but without 
identifying its source. 
  

22.2 If a pre-bid meeting is to be held, the bidder or his official representative is invited to attend 
it. Its date, time and address are given in the NIT.  The purpose of the meeting will be to clarify 
issues and to answer questions on any matter that may be raised at that stage. The bidder is 
requested to submit any questions in writing or by fax so as to reach the Owner not later than one 
week before the meeting. Minutes of the meeting, including the text of the questions raised 
(without identifying the source of the enquiry) and the responses given will be uploaded. Non-
attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
 
23.0 Amendment of Bidding Documents :  Before the deadline for online submission of bids, 
the Owner may modify/amend/make addition in the bidding documents for any reason, whether at 
its own initiative or in response to clarification requested by a prospective bidder by issuing 
addenda/corrigendum or minutes of pre-bid meeting. Any addendum/corrigendum or minutes of 
pre- bid meeting uploaded on website  shall be part of the bidding documents.   
Corrigendum/Addendum will be available on website. The modification /amendment/additions in 
the bidding document shall be binding on the prospective bidders. To give prospective bidders 
reasonable time in which to take an corrigendum/addendum into account in preparing their bids, 
the Owner shall extend, as necessary, the deadline for submission of bids, in accordance with 
Clause 30. 
  

 24.0   Bid Prices :  The Contract shall be for the whole Works, as described , based on the cost 
schedule submitted by the Bidder. The bidder shall quote rates and prices  for all items of the 
Works described in the cost schedule. All duties, taxes, royalties and other levies payable by the 
Contractor under the Contract, or for any other cause, shall be included in the rates, prices, and 
total Bid price submitted by the Bidder except for service tax which will be reimbursed to the 
contractor on producing proof of payment. The rates and prices quoted by the Bidder shall be 
fixed for the duration of the Contract and shall not be subject to adjustment except the 
variation on account of POL price. The prices shall be quoted by the bidder entirely in Indian 
Rupees. All payments shall be made in Indian Rupees. No re-negotiation of prices after 
three years is contemplated. Bidder may at his option agree for extension if asked 
by IWAI. 5% increase for fourth year and 10 % increase for fifth year will be 
considered. Service tax may be claimed while raising the bill, however, IWAI will 
reimbursed the same as soon as proof of payment is submitted.  
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25.0   Bid Validity : Bids shall remain valid for a period of 120 days after the deadline date for 
bid submission.  A bid valid for a shorter period will be treated as non-responsive and shall be 
rejected. 
 
 In exceptional circumstances, prior to expiry of the original time limit, the IWAI may request 
that the bidders may extend the period of validity for a specified additional period.  The request 
and the bidders’ responses shall be made in writing or by cable.  A bidder may refuse the request 
without forfeiting his bid security. A bidder agreeing to the request will not be required or 
permitted to modify his bid, but will be required to extend the validity of his bid security.  
 
26.0 Bidder shall submit offers that fully comply with the requirement of the bidding document 
including conditions of contract. Conditional offer or alternate offer will not be considered further 
in the process of tender evaluation. 
 
27.0  The Bidder shall submit online bid. The Bid shall contain no overwriting, alterations or 
additions, except those to comply with instructions issued by the Tender inviting Authority.  

28.0  Submission of Bids :   The Bidder shall submit online bids. Complete online Bids 
(including Technical and Financial) must be received by the bid submission closing date and time. 
The Tender inviting Authority may extend the deadline for submission of bids by issuing an 
amendment, in which case all rights and obligations of the Owner and the bidders previously 
subject to the original deadline will then be subject to the new deadline. 
 
29.0  Modification and Withdrawal of Bids : Bidders may modify or withdraw their bids online   
before the deadline prescribed . Withdrawal or modification of a Bid between the deadline for 
submission of bids and the expiration of the original period of bid validity specified  or as 
extended pursuant to Clause 25 shall result in the forfeiture of the Bid security . 

30.0  Bid Opening and Evaluation 
 
30.1   Online Bid opening shall be carried out in two stages.  Firstly, 'Technical Bid' of all the 
online bids received   shall be opened on the date and time mentioned.  'Financial Bid' of those 
bidders whose technical bid has been determined to be  responsive and on evaluation fulfils the 
criteria  shall be opened on a subsequent date, which will be notified to such bidders. 
  
30.2  The Owner will open the online "Technical Bid" of all the bids received , including 
modifications of Technical Bid made pursuant to Clause 31 in the presence of the 
bidders/bidders’ representatives who choose to attend at the time, date and place specified. In the 
event of the specified date for the submission of bids being declared a holiday for the Owner, the 
Bids will be opened at the appointed time and location on the next working day. 
 
30.2.1   Bidder's names,   the presence of bid security and such other details, as the Owner may 
consider appropriate will be announced by the Owner after the opening. 
 
30.3  In all other cases, the amount of Earnest Money, forms and validity shall be announced. 
Thereafter, the Owner at the opening as the Owner may consider appropriate, will announce the 
bidders' names and such other details.  
 
30.4  After the opening of the technical bids their evaluation will be taken up with respect to bid 
security, qualification information and other information furnished in Technical bid   thereafter on 
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fulfilling the criteria laid down in Bid Evaluation, a list will be drawn up of the responsive bids 
whose financial bids are eligible for consideration.  
 
30.5  The Owner shall inform the bidders, whose technical bids are found responsive, of the 
date, time and place of opening of the financial bids. The bidders so informed, or their 
representative, may attend the meeting of online opening of financial bids.        
 
30.6  At the time of the online opening of the ‘Financial Bid’, the names of the bidders whose 
bids were found responsive in accordance with clause 30.4 and the Bid prices, the total amount of 
each bid,  and such other details as the Owner may consider appropriate will be announced by the 
Owner at the time of bid opening.   
 
31.0  Process to be Confidential 
 

Information relating to the examination, clarification, evaluation, and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder has 
been announced. Any attempt by a Bidder to influence the Owner’s processing of bids or award 
decisions may result in the rejection of his Bid  
 
32.0.   Clarification of Bids and Contacting the Owner 
 

32.1 During the evaluation of the bids, the owner may, at its discretion, ask the bidder to 
provide any additional information/clarification in relation to its bids as may be deemed fit by the 
owner. The bidder shall in all cases where such request has been made by the owner, submit 
within such period and in such manner as may be specified by the owner in the request so made. 
Failure of the bidder to furnish such additional information as may be requested by the owner, the 
owner may in its sole discretion deem such bid as non-responsive. The bidder shall not have any 
right to challenge the same or any claims arising from such bid being deemed non-responsive by 
the owner.  
 
32.2  No bidder shall contract the owner on any matter relating to its bid from the time of the 
bid opening to the time the contract is awarded. Any attempt by the bidder to influence the 
Owner’s bid evaluation, bid comparison or contract award decision may result in the rejection of 
his bid. 
 
33.0   Examination of Bids and Determination of Responsiveness 
 
During the detailed evaluation of “Technical Bids”, the Owner will first determine whether each 
Bid (a) meets the eligibility criteria (b) is accompanied by the required securities; and (c) is  
responsive to the requirements of the bidding documents. 
 
After the above process is completed the technical specification/offer of the responsive bidders 
will be examined with respect to technical specifications provided in the tender document, 
clarifications, if any, at this stage in respect of the technical parameters offered by the bidder will 
be sought from the bidders.  Thereafter, the bids, which conform, to the terms, conditions, and 
specifications of the bidding documents, without material deviation or reservation will be 
considered as responsive for evaluation.  
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34.0   Evaluation of Bids 
 
34.1 Selection of the bidder for manning, operation and maintenance of CSD units will be based 
on technical and financial evaluation. 
 
34.2  Technical evaluation shall be based on the offer satisfying the 4 criteria. 
 
(i)  The  tenderer  shall  be  registered  in  appropriate  class  with  CPWD, Railways, MES, State 
PWD/Irrigation Department, Port Trust, IWAI, DCI or any of the state IWT Directorate or similar 
organization having experience  for  similar  works  or  non-registered  contractors  having similar 
and adequate experience.   
 
(ii)  Tenderer must have experience of similar works which constitute dredging on rivers or 
ports or contract management of vessels, manning of vessels or vessel related marine works or  
similar nature of works during last 7 years and having done at least one similar work 
satisfactorily during the last three years costing  
 

i. Three similar works each costing not less than Rs. 943.20 lakh (40% of the estimated 
cost); or  

 
ii. Two similar works each costing not less than Rs. 1414.80 lakh (60% of the estimated 

cost); or  
 

iii. One similar work costing not less than Rs. 1886.40 lakh (80% of the estimated cost) 
 

 (iii) Contract non-performance (during preceding 7 years)- to be furnished in format given at 
Appendix-1 
 
(iv) Financial details : Financial performance during preceding 7 years - to be furnished in 
format given at Appendix–2 
 
All the above Appendices should contain full information of last seven years. Non 
submission of complete information will lead to rejection of bids. 
 
34.3   Verification of the facts furnished by the bidders may be made  prior to finalizing the 
technical evaluation  

34.4  If the bidder does not fulfill the above criteria his bid shall be technically disqualified and 
his financial bid shall not be opened.  

34.5 The evaluation of the financial bid will be based on the lowest financial offer received for the 
work.   

35.0  Award of Contract 
 
35.1.  Award Criteria: Subject to Clause 36, the Owner will award the Contract to the Bidder 
after evaluation as per Clause 34.  
35.2. Owner’s Right to Accept any Bid and to Reject any or all Bids and Split the work or 
Increase and Decrease work. 
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Notwithstanding Clause 35.1, the Owner reserves the right to accept or reject any Bid, and to 
cancel the bidding process and reject all bids, at any time prior to the award of Contract, without 
thereby incurring any liability to the affected Bidder or bidders or any obligation to inform the 
affected Bidder or bidders of the grounds for the Owner’s action.   
 
36.0. Notification of Award and Signing of Agreement. 
 
36.1  The bidder whose Bid has been accepted will be notified of the award by the Owner prior to 
expiration of the Bid validity period and this letter will be called “Letter of Acceptance” or “Work 
order”  which will state the sum that the Owner will pay to the Contractor in consideration of the 
execution and completion of the Works by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the “Contract Price”). 
 
36.2.  The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of a performance security in accordance with the provisions of Clause 38. 
 
36.3.  The Agreement will incorporate all correspondence between the Owner and the successful 
Bidder. It will be signed by the Owner and the successful Bidder after the performance security is 
furnished and within 15 days of issuance of Letter of Acceptance. 
 
36.4    Upon the furnishing by the successful Bidder of the Performance Security, the other 
Bidders will be informed that their Bids have been unsuccessful. 
 
37.0  Factors Affecting the Award of the contract. 
 

37.1 The bidder should have its own contract support facilities. The CSD units will be 
handed over by IWAI, all other support facility that may be required are to be 
available with the contractor.  
 
37.2 Conformity with the request for bid/tender required and conditions. 
 
37.3 The assessment of the capability of the bidder to meet the terms and conditions. 
 
37.4 The bidder must have executed similar works.  
 
38.0   Performance Security 
 
38.1  Within 15 (fifteen) days after receipt of the Letter of Acceptance, the successful Bidder 
shall deliver to the Owner a Performance Security of five percent of the Contract Price. 
 
38.2 The performance security shall be either in the form of a Bank Guarantee in the name of 
the Owner, from a Bank as applicable in case of earnest money / bid security.   
 
38.3 Failure of the successful bidder to comply with the requirement of sub-clause 38.1 shall 
constitute sufficient ground for cancellation of the award and forfeiture of the bid security. 
 
39.0 Corrupt or Fraudulent Practices 
 
The Owner will reject a proposal for award if it determines that the Bidder recommended for 
award has engaged in corrupt or fraudulent practices in competing for the contract in question and 
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will declare the firm ineligible, either indefinitely or for a stated period of time, to be awarded a 
contract with Inland Waterways Authority of India and any other agencies, if it at any time 
determines that the firm has engaged in corrupt or fraudulent practices in competing for the 
contractor, or in execution.   
 
The Owner requires the bidders/Contractors to strictly observe the laws against fraud and 
corruption enforced in India, namely, Prevention of Corruption Act, 1988. 
 
40. Instructions to the Contractors/Bidders for the e-submission of the bids online through 

the Central Public Procurement Portal for e-
Procurement https://eprocure.gov.in/eprocure/app  

 
40.1 Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the 

consultants/bidders on the  e-procurement/e-tender portal is   a prerequisite for e-
tendering.  

  
40.2 Bidder should do the enrollment in the e-Procurement site using 

the https://eprocure.gov.in/eprocure/app option available ”Enroll Here” on the home page. 
Portal. Enrollment is free of charge. During  enrollment/registration, the bidders should 
provide the correct/true  information including valid email-id. All the correspondence 
shall be made directly with the contractors/bidders  through email-id provided. 

 

           (The lead company in Joint Venture or Consortium to submit tender online 
with their digital signature.) 

 
 

40.3  Bidder need to login to the site through their user ID/ password chosen during 
enrollment/registration. 

 
40.4 Then the Digital Signature Certificate  (Class II or Class III Certificates with  signing key 

usage) issued by SIFY/TCS/nCode/eMudra or any Certifying Authority recognized by 
CCA India on eToken/SmartCard, should  be registered. 

 
40.5  The DSC that is registered only, should be used by the bidder and should ensure safety of  

the same. 
 
40.6  Contractor/Bidder may go through the tenders published on the site and download the 

required tender documents/schedules for the tenders he/she  is interested. 
 
 

40.7   After downloading / getting the tender document/schedules, the Bidder should go 
through them carefully and then submit the documents as asked.   

 
40.8  If there are any clarifications, this may be obtained online through the tender site, or 

through the contact details. Bidder should take into account of the corrigendum published 
before submitting the bids online. 

 
40.9 Bidder then logs in to the site through the secured log in  by giving the user id/ password 

chosen during enrolment/registration and then by giving the password of the 
eToken/SmartCard to access DSC. 

 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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40.10   Bidder selects the tender which he/she is interested in by using the  search option and  
then moves it to the ‘my favourites’  folder. 

 
40.11  From the favourites folder, he selects the tender to view all the details indicated. 
 
40.12  It is construed that the bidder has read all the terms and conditions before submitting    

their offer. Bidder should go through the tender schedules carefully and upload the 
documents as asked, otherwise, the bid will be rejected. 

 
40.13  Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document/schedule and generally, they can be in  general PDF/xls/rar/jpg 
formats. If there is more than one document, they can be clubbed together and can be 
provided in the requested format. Each document to be uploaded through online for the 
tenders should be  less than 2 MB. If any document is more than 2MB, it can be 
reduced through zip/rar and the same can be uploaded, if permitted.  

 
40.14  If there are any clarifications, this may be obtained through the site, or during the pre-bid 

meeting if any. Bidder should take into account the corrigendum published from time to 
time before submitting the online . 

 
40.15  The Bidders can update well in advance, the documents such as certificates, annual report 

details etc., under My Space option and these can be selected as per tender requirements 
and then send along with bid documents during bid submission. This will facilitate the bid 
submission process faster by reducing upload time of bids. 

 
40.16 Bidder should submit the Tender Fee/ EMD as specified in the tender. The original 

payment instruments should be posted/couriered/given in  person to the Tender Inviting 
Authority within the due date as mentioned in this tender document. Scanned copy of the 
instrument should be uploaded as part of the offer, if asked for.  

 
40.17  While submitting the bids online, the bidder reads the terms & conditions and accepts  the 

same to proceed further to submit the bid packets. 
 
40.18  The bidder has to select the payment option as offline to pay the Tender FEE/ EMD as 

applicable and enter details of the instruments. 
  
40.19  The details of the DD/any other accepted instrument, physically sent, should tally with the 

details available in the scanned copy and the data entered during bid submission time. 
Otherwise submitted bid will not be acceptable. 

 
40.20   The bidder has to digitally sign and upload the required bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the bids and 
uploading their offers shall be deemed to be a confirmation that they have read all sections 
and pages of the bid document including General conditions of contract without any 
exception and have understood the entire document and are clear about the requirements 
of the tender requirements. 

 
40.21 The bidder has to upload the relevant files required as indicated in the cover content. In 

case of any irrelevant files, the bid will be rejected. 
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40.22  If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 
offered should be entered in the allotted space only and uploaded after filling the relevant 
columns. The Price Bid/BOQ template must not be modified/replaced by the bidder, else 
the bid submitted is liable to be rejected for this tender. 

 
40.23  The bidders are requested to submit the bids through online e-tendering  system to the 

Tender Inviting Authority (TIA) well before the bid submission end date & time (as per 
Server System Clock). The TIA will not be held responsible for any sort of delay or the 
difficulties faced during the submission of bids online by the bidders at the eleventh hour. 

 
40.24  After the bid submission, the acknowledgement number, given by the e-tendering system 

should be printed by the bidder and kept as a record of evidence for online submission of 
bid for the particular tender and will also act as an entry pass to participate in the bid 
opening date. 

 
 

40.25  The bidder should ensure/see that the bid documents submitted should be free from virus 
and if the documents could not be opened, due to virus, during tender opening, the bid is 
likely/liable to be rejected. 

 
40.26   The time settings fixed in the server side & displayed at the top of the tender site, will be 

valid for all actions of requesting, bid submission, bid opening etc., in the e-tender system. 
The bidders should follow this time during bid submission. 

 
40.27  All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 
unauthorized persons during bid submission & not be viewable by any one until the time 
of bid opening. 

 
40.28  Any bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 
encryption using buyers/bid openers public keys.  Overall, the uploaded tender 
documents become readable only after the  tender opening by the authorized bid openers. 

 
40.29  The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 
 
40.30   The bidder should logout of the tendering system using the normal logout  option  

available at the top right hand corner and not by selecting the (X) exit option in the 
browser.  

 
40.31  Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the relevant 
contact person indicated in the tender.  

40.32   Any queries relating to the process of online bid submission or queries relating to  CPP 
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number 
for the helpdesk is 1800 233 7315                                         

 
41.0 IWAI reserves the right to reject any or all bids without assigning any reasons. 

*** 
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APPENDIX – 1 

CONTRACT NON-PERFORMANCE (DURING PRECEDING 7 YEARS) 
 
Sl. 
No. 

Name 
of 
Contra
ct 

Name and 
Address of 
employer 

Date 
of 
award 

Date of 
completi
on as per 
contract 

Physical 
status 

Reason for 
non-
completion 

Any revised 
date fixed 
for 
completion  

Whether 
under 
Litigation 

         
         
         
 
 APPENDIX – 2 
FINANCIAL PERFORMANCE (DURING PRECEDING- 7 YEARS) 
 

 
Sl. 
No. 

Name of 
Contract 

Name 
and 
Address 
of 
employe
r 

Date 
of 
award 

Cost of 
contract 

Date of 
completion 
as per 
contract 

Actual 
date of 
completion 

Any cost 
overrun 
allowed 
indicatin
g reasons 

Revised 
cost if any       
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SECTION-III 

 
To be signed by the bidders’ and same signatory competent/ authorized to sign 

the relevant contract on behalf of IWAI. 
(to be signed between IWAI and successful bidder on award of work) 

 
INTEGRITY AGREEMENT 

 
This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 
 

BETWEEN 
 

Chairperson, Inland Waterways Authority of India represented through Chief Engineer (P&M), 
Inland Waterways Authority of India, A - 13, Sec. – 1, Noida.  
 

IWAI, (Hereinafter referred as the ‘Principal/ Owner’, which expression shall unless repugnant to 
the meaning or context hereof include its successors and permitted assigns) 
 

AND 
 

............................................................................................................. 
(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 
                                    (Details of duly authorized signatory) 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns) 
 

Preamble 
 
WHEREAS the Principal / Owner has floated the Tender (NIT No.:  IWAI/ MD/226/2015-
16/001) (hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 
organizational procedure, contract for deployment of CSD Tapi unit and CSD Tizu unit in 
Patna-Buxar  stretch of National Waterway No. 1 (River Ganga) on contract on dredged 
quantity basis for three years and extendable on yearly basis on satisfactory performance for 
another two years. 
  

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness/transparency in its relation with its 
Bidder(s) and Contractor(s). 
 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents and 
Contract between the parties.  
 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under: 

 
Article 1: Commitment of the Principal/Owner 
 

1) The Principal/Owner commits itself to take all measures necessary to prevent corruption 
and to observe the following principles: 
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(a) No employee of the Principal/Owner, personally or through any of his/her family 
members, will in connection with the Tender, or the execution of the Contract, demand, 
take a promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. 

 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 
reason. The Principal/Owner will, in particular, before and during the Tender process, 
provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential / additional information through which the Bidder(s) could obtain an 
advantage in relation to the Tender process or the Contract execution. 

 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, 
whose conduct in the past has been of biased nature. 

 
2) If the Principal/Owner obtains information on the conduct of any of its employees which 

is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 
1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance 
Officer and in addition can also initiate disciplinary actions as per its internal laid down 
policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 
 

1. It is required that each Bidder/Contractor (including their respective officers, employees 
and agents) adhere to the highest ethical standards, and report to the IWAI all suspected 
acts of fraud or corruption or Coercion or Collusion of which it has knowledge or becomes 
aware, during the tendering process and throughout the negotiation or award of a contract.   

 
2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution: 
 
a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/Owner’s employees involved in the 
tender process or execution of the contract or to any third person any material or other 
benefit which he/she is not legally entitled to, in order to obtain in exchange any 
advantage of any kind whatsoever during the Tender process or during the execution 
of the contract. 
 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to cartelize in the 
bidding process. 
 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 
Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of 
competition or personal gain), or pass on to others, any information or documents 
provided by the Principal/Owner as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or 
transmitted electronically. 
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d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 

agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian 
Nationality shall disclose names and addresses of foreign agents/representatives, if 
any. Either the Indian agent on behalf of the foreign principal or the foreign principal 
directly could bid in a tender but not both. Further, in cases where an agent participate 
in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of 
another manufacturer along with the first manufacturer in a subsequent/parallel tender 
for the same item. 
 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or any 
other intermediaries in connection with the award of the Contract. 

 
3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 
 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge 
in fraudulent practice means a wilful misrepresentation or omission of facts or submission 
of fake/forged documents in order to induce public official to act in reliance thereof, with 
the purpose of obtaining unjust advantage by or causing damage to justified interest of 
others and/or to influence the procurement process to the detriment of the Government 
interests. 

 
5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or indirectly, 
where potential or actual injury may befall upon a person, his/ her reputation or property 
to influence their participation in the tendering process). 

 
Article 3: Consequences of Breach 
 

Without prejudice to any rights that may be available to the Principal/Owner under law or 
the Contract or its established policies and laid down procedures, the Principal/Owner shall have 
the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the 
bidder/contractor accepts and undertakes to respect and uphold the Principal/Owner’s absolute 
right: 
 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, 
such as to put his reliability or credibility in question, the Principal/Owner after giving 14 
days’ notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) 
from the tender process or terminate/determine the Contract, if already executed or 
exclude the Bidder/Contractor from future contract award processes. The imposition and 
duration of the exclusion will be determined by the severity of transgression and 
determined by the Principal/Owner. Such exclusion may be forever or for a limited period 
as decided by the Principal/Owner.  
 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 
disqualified the Bidder(s) from the tender process prior to the award of the contract or 
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terminated/determined the contract or has accrued the right to terminate/determine the 
contract according to Article 3(1), the Principal/Owner apart from exercising any legal 
rights that may have accrued to the Principal/Owner, may in its considered opinion forfeit 
the entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit 
of the Bidder/Contractor. 
 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder or 
Contractor, or of an employee or a representative or an associate of a bidder or Contractor 
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 
substantive suspicion in this regard, the Principal/Owner will inform the same to law 
enforcing agencies for further investigation. 

 
Article 4: Previous Transgression 
 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 
other Company in any country confirming to the anticorruption approach or with Central 
Government or State Government or any other Central/State Public Sector Enterprises in 
India that could justify his exclusion from the Tender process. 

 
2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing of 
the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 
3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by 

him and has installed a suitable corruption prevention system, the Principal/Owner may, at 
its own discretion, revoke the exclusion prematurely. 

 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by any 
of its Subcontractors/ sub-vendors.  
  

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 
and Contractors. 

 
3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/Owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 

 
Article 6: Duration of the Pact 
 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded. 
 

If any claim is made/lodged during the time, the same shall be binding and continue to be 
valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by the 
Competent Authority, IWAI. 
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Article 7: Other Provisions 
 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

 
2) Changes and supplements need to be made in writing. Side agreements have not been 

made. 
 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 
partners or by one or more partner holding power of attorney signed by all partners and 
consortium members. In case of a Company, the Pact must be signed by a representative 
duly authorized by board resolution. 

 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this 
Pact remains valid. In this case, the parties will strive to come to an agreement to their 
original intensions. 

 

5) It is agreed term and condition that any dispute or difference arising between the parties 
with regard to the terms of this Integrity Agreement / Pact, any action taken by the 
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation 
thereof shall not be subject to arbitration.   

 
Article 8: LEGAL AND PRIOR RIGHTS 
 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights 
and remedies belonging to such parties under the Contract and/or law and the same shall be 
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For the 
sake of brevity, both the Parties agree that this Integrity Pact will have precedence over the 
Tender/Contact documents with regard any of the provisions covered under this Integrity Pact. 
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 
and date first above mentioned in the presence of following witnesses: 
 
............................................................... 
(For and on behalf of Principal/Owner) 
 
................................................................. 
(For and on behalf of Bidder/Contractor) 
 
WITNESSES: 
1. .............................................. 
(signature, name and address) 
2. ............................................... 
(signature, name and address) 
 
Place: 
Date :   
 
Note – The INTEGRITY AGREEMENT will be signed on behalf of Chairperson, IWAI, Noida by 
the same authority who will sign the remaining part of the agreement.   
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SECTION-IV 
 

SCHEDULES 
SCHEDULE ‘A’ : Salient Features of the work. 
 
Name of Work :   Deployment of CSD Tapi unit  and CSD Tizu unit  in Patna-
Buxar  st retch of National Waterway No. 1 (River Ganga) on contract on dredged quantity 
basis for three years and extendable on yearly basis on satisfactory performance for another two 
years. 
 

Estimated cost of work: The work is estimated to cost Rs 2358.00  lakh  for three years  
    This estimate, however, is given merely as a rough guide. 
 
(a) Earnest Money   : Rs. 33.58 lakh 
(b) Performance  Guarantee : 5% of tendered value. 
(c) Security Deposit   : 5% of tendered value. 
 
 

SCHEDULE ‘B’  : General Rules & Directions with reference to General Conditions of 
Contract: - 
 

(i). Officer inviting tender: -   Chief Engineer (P&M), IWAI 
                   
(ii).  Tender Accepting Authority:- Chairman, IWAI 
 

(iii).  (a) Time allowed for submission of Performance Guarantee as per clause 3.1   
 of GCC from the date of issue of letter of acceptance:-            15 days 
 

(b) Maximum allowable extension beyond the period provided in (iii) (a) above:- 
        7 days 
 

(iv) Percentage on Cost of Materials & Labour      
 to cover all overheads and profits:-   included in the estimate  
 

(v) Standard Schedule of Rates:-              Not applicable 
 

(vi) Specifications to be followed:-   Not applicable 
   
(vii) Deviation Limit beyond which clause 16.3, 16.4, 16.5 & 16.6:-       20%  
 

(viii) Competent authority of grant extension of time under clause 34:- 
(a) Regional Director (Field), IWAI (if the amount of contract is 

upto 50 lakhs). 
(b) Member (Technical), IWAI (if the amount of contract is upto 

100 lakhs). 
(c) Vice-Chairman/ Chairperson, IWAI, Noida (if the cost of 

contract is more than 100 lakhs & up to 500 lakhs). 
(d) Chairman, IWAI, Noida (if the amount of contract is more than 500 

lakhs).  

(ix) Competent authority to levy liquidated damages for delay under clause 35:-   

(a) Regional Director (Field), IWAI (if the amount of contract is 
upto 50 lakhs). 

(b) Member (Technical), IWAI (if the amount of contract is upto 
100 lakhs). 
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(c) (c) Vice-Chairman/ Chairperson, IWAI, Noida (if the cost of 
contract is more than 100 lakhs & up to 500 lakhs). 

(d) Chairman, IWAI, Noida (if the amount of contract is more than 500 
lakhs).  

(x) Competent authority to determine the contract as per clause 36:- 
Engineer-in-Charge with the prior approval of 

(A) Regional Director (Field), IWAI (if the amount of contract is upto 
50 lakhs). 

(B) Regional Director/Engineer-in-Charge with the prior approval of 
(a) Member Technical), IWAI (if the amount of contract is upto 100 

lakhs). 
(b) Vice-Chairman/Chairperson, IWAI, Noida (if the cost of contract is 

more than 100 lakhs & up to 500 lakhs). 
(c ) Chairman, IWAI, Noida (if the amount of contract is more than 500 

lakhs).  
(xi) Milestones as per table given below: 

(Clause 34.5 & 34.6 shall be applicable only when the amount of the contract is more 
than 10 crores)  

Sl. 
No. 

Milestone Time Allowed (from 
date of start) in months 

Amount to be withheld in case of 
non-achievement of mile stone 

1.    

2.    

3.    

4.    

5.    
 

Allocation of shoal and time period of completion of shoal will be the milestone for that 
shoal. 
(xii) Competent authority to reschedule       Chairman, IWAI, Noida 
 the milestones as per clause 34.5:- 
(xiii) Competent authority for foreclosure of contract in  full or in part due to abandonment 

or reduction in scope of work as per clause 31:-                  
 
Engineer-in-Charge with the prior approval of 

 
(A) Regional Director (Field), IWAI (if the amount of contract is upto 

50 lakhs). 
(B) Regional Director/Engineer-in-Charge with the prior approval of 
(a) Member Technical), IWAI (if the amount of contract is upto 100 

lakhs). 
(b) Vice-Chairman/Chairperson, IWAI, Noida (if the cost of contract is 

more than 100 lakhs & up to 500 lakhs) 
(c ) Chairman, IWAI, Noida (if the amount of contract is more than 500 
lakhs). 

(xiv) Incentive for early completion.   Not applicable  
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  SECTION-V  GENERAL CONDITIONS OF CONTRACT 
C O N T E N T S 

CLAUSE-1 :  DEFINITIONS  
CLAUSE-2 :     INTERPRETATIONS  
CLAUSE-3 : PERFORMANCE   GUARANTEE 
CLAUSE-4 : SECURITY DEPOSIT 
CLAUSE-5 : SUFFICIENCY OF TENDER 
CLAUSE-6 : CONTRACT    DOCUMENTS  
CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 
CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S   REPRESENTATIVE  
CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 
CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 
CLAUSE-11 : CHANGE   IN CONSTITUTION OF THE FIRM TO BE INTIMATED 
CLAUSE-12 : COMMENCEMENT   OF   WORK 
CLAUSE-13 : WORKS TO BE CARRIED OUT   IN ACCORDANCE   WITH   SPECIFICATIONS   DRAWINGS 

AND ORDERS ETC. 
CLAUSE-14 : SETTING OUT THE WORKS  
CLAUSE-15 : URGENT   WORKS  
CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING 
CLAUSE-17 : CONTRACTOR’S   SUPERVISION 
CLAUSE-18 : INSTRUCTIONS   AND   NOTICE 
CLAUSE-19 : PLANT   AND   EQUIPMENT  
CLAUSE-20 : PATENT   RIGHTS  
CLAUSE-21 : MATERIALS  
CLAUSE-22 : LAWS    GOVERNING THE   CONTRACT 
CLAUSE-23 : WATCH & WARD AND LIGHTING  
CLAUSE-24 : WORK   DURING   NIGHT OR ON SUNDAYS AND HOLIDAYS  
CLAUSE-25 : LABOUR 
CLAUSE-26 : MATERIALS OBTAINED FROM   EXCAVATION SUCH AS FOSSILS,  COINS   ETC. 
CLAUSE-27 : FORCE   MAJEURE 
CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND  RECTIFICATION  THEREOF 
CLAUSE-29 : CONTRACTOR’S LIABILITY   AND   INSURANCE 
CLAUSE-30 : SUSPENSION   OF   WORKS  
CLAUSE-31 : FORE CLOSURE   OF   CONTRACT   IN   FULL OR   IN PART  DUE  TO ABANDONMENT  OR  

REDUCTION   IN SCOPE   OF   WORK 
CLAUSE-32 : TERMINATION   OF CONTRACT ON   DEATH  
CLAUSE-33 : CARRYING   OUT PART WORK   AT THE RISK & COST OF TH E CONTRACTOR 
CLAUSE-34 : COMPLETION TIME   AND   EXTENSIONS  
CLAUSE-35 : LIQUIDATED   DAMAGES   FOR DELAY 
CLAUSE-36 : WHEN   THE CONTRACT   CAN BE   DETERMINED  
CLAUSE-37 : INSPECTION AND APPROVAL 
CLAUSE-38 : COMPLETION CERTIFICATE   &  COMPLETION PLANS 
CLAUSE-39 :  MEASUREMENTS 
CLAUSE-40 :  PAYMENT   ON ACCOUNT 
CLAUSE-41 :  TAXES, DUTIES   AND   LEVIES   ETC 
CLAUSE-42 : TAX DEDUCTION   AT   SOURCE 
CLAUSE-43 : PAYMENT   OF   FINAL BILL 
CLAUSE-44 : OVER   PAYMENTS   AND   UNDER PAYMENTS  
CLAUSE-45 : FINALITY   CLAUSE  
CLAUSE-46 : SUM PAYABLE   BY   WAY OF COMPENSATION TO BE CONSIDERED IS     
  REASONABLE  WITHOUT  PREFERENCE TO ACTUAL LOSS 
CLAUSE-47 : SETTLEMENT  OF  DISPUTES  &  ARBITRATION 
CLAUSE-48 : CLAIM 
CLAUSE-49 : INTEREST 
CLAUSE- 50 :     BANNED OR DELISTED FIRMS 
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GENERAL CONDITIONS OF CONTRACT 
          
CLAUSE - 1: DEFINITIONS 
          

In the contract, the following words & expressions shall, unless context otherwise requires, 
have the meaning thereby respectively assigned to them: 
 
i) Contract: means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the Chairman, Inland 
Waterways Authority of India and the contractor, together within the documents referred to 
therein including these conditions, the specifications, designs, drawings and instructions 
issued from time to time by the Engineer-in-charge and all these documents taken together 
shall be deemed to form one contract and shall be complementary to one another          

 
 ii) Contract sum; means the amount arrived at by multiplying the quantities shown in the 

schedule of quantities and price by the respective item rates as allowed. 
          

 iii) Contractor:  means the successful tenderer who is awarded the contract to perform the work 
covered under this tender documents and shall be deemed to include the contractor’s 
successors, executors, representatives or assign approved by the Engineer-in-charge. 

        
 (iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 
 
(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of India, 

which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 
representatives, successors and assigns. 

 
(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and be 

In-charge of the works for the purpose of this contract who shall supervise and be in charge of 
the work. (The EIC for each contract shall be mentioned in the work order). 

 
(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by the 

Engineer-in-charge for day to day supervision, checking, taking measurement, checking bills, 
ensuring quality control, inspecting works and other related works for completion of the 
project. 
   

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 
 

(ix) Chief Engineer: means the Chief Engineer of the Authority. 
 
(x) Director means the Director of the Authority, as the case may be. 
 
(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

 
(xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 
 
(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 

Authority, as the case may be  
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(xiv) Work Order means a letter from the Authority conveying the acceptance of the tender/offer 
subject to such reservations as may have been stated therein. 
 

(xv) Day : means a calendar day beginning and ending  at  mid-night.  
 
(xvi) Week : means seven consecutive calendar days 

 
(xvii) Month : means the one Calendar month. 
 
(xviii) Site means the waterway and / or other places through which the works are to be executed. 
 
(xix) Vessel : Any inland vessel operating in the National Waterway including the dredging units of 

IWAI for carrying out the work.  
 
 (xx) Drawings : means the drawings  referred to in the specifications  and  / or appended with the  

tender  document,  any modifications  of such drawing approved in writing  by  the Engineer-
in-Charge  and shall also include  drawings/ charts  issued for  actual  execution of the work 
time to time by  the  Engineer-in-Charge. 
         

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge 
become necessary at the time of execution and / or during the progress of work to obviate any 
risk or accident or failure or to obviate any risk of damage to the vessel structure, or required 
to accelerate the progress of work or which becomes necessary for security or for any other 
reason the Engineer-in-Charge may deem expedient. 

 
(xxii) Work/ works: means work / works to be executed in accordance with the contract. 
 
(xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to the 

tender papers.  
 
(xxiv) District specifications means the specifications followed by the State Government in the area 

where the work is to be executed. 
 
xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 
 
  
CLAUSE – 2: INTERPRETATIONS  
 
2.1 Where the contract so requires, words imparting the singular only shall also include the plural 

and vice versa. Any reference to masculine gender shall whenever required include feminine 
gender and vice versa.  

 
2.2  Heading and marginal notes in these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation of construction thereof of the 
contract. 

 
CLAUSE – 3: PERFORMANCE GUARANTEE 
 
3.1 The contractor shall be required to deposit an amount equal to 5% of the tendered value of the 

work as performance guarantee in the form of either demand draft payable at any 
nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled bank or 
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State Bank of India in accordance with the form prescribed within 15 days of the issue of the 
work order. 

 
3.2 Performance guarantee shall be initially valid up to the stipulated date of completion plus 

ninety days beyond that. In case the time for completion gets enlarged, the contractor shall get 
the validity of the performance guarantee extended to cover such enlarged time of the work. 
After recording of the completion certificate for the work by the competent authority, the 
performance guarantee shall be returned to the contractor without any interest. 

 
3.3 In the event of contract being determined under the provision of any of the clauses/conditions 

of agreement, the performance guarantee shall be forfeited in full and shall be absolutely at 
the disposal of the authority.  

  
CLAUSE – 4: SECURITY DEPOSIT 
      
4.1 A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 

contractor till the sum along with the sum already deposited as the  earnest money in the form 
of Demand Draft will amount to security deposit of 5% of the contract value of work. Bank 
guarantee will not be accepted as security deposit. 

 
4.2 The total security deposit shall remain with IWAI till the completion of the contract  and 

handing over of the CSD unit back to IWAI or the payment of the final bill payable in 
accordance with agreement conditions whichever is later, provided the Engineer-in-Charge is 
satisfied that there is no demand outstanding against the contractor.  

 
4.3 No interest will be paid on security deposit. 
 
4.4 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 
security deposit furnished by the contractor. However, if the contractor duly performs and 
completes the contract in all respects and presents in absolute "NO DEMAND 
CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 
contractor after deduction of cost and expenses that the Authority may have incurred and other 
money including all losses and damages which the Authority is entitled to recover from the 
Contractor. 

 
4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the contractor 

a memo in writing pointing out the delay in progress and calling upon the contractor to 
explain the causes for the delay within 3 days of receipt of the memo and 10 days from 
issuance of memo whichever is earlier. If the Engineer-in-Charge is not satisfied with the 
explanations offered, he may forfeit the security deposit and / or withhold payment of pending 
bills in whole or in part and/ or get the measures of rectification of progress of work 
accelerated to the pre-defined level at the risk and cost of the contractor. Delay due to 
Force majeure as in the clause no. 27 will not be counted for forfeiture of SD.   
    

4.6  All compensation or other sums of money payable by the contractor under the terms of the 
contract or any other contract or on any other account whatsoever, may be deducted from or 
paid by the sale of a sufficient part of his security or from the interest arising there from or 
from any sums which may be due or may become due to the contractor by the Authority on 
any account whatsoever. Also in the event of the contractor’s security deposit being reduced 
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by reasons of such deductions or sale, as aforesaid the contractor shall, within 14 days of 
receipt of notice of demand from the Engineer-in-Charge make good the deficit in his security 
deposit. 

 
4.7 In case the contractor fails to commence the operation after handing over of the dredging unit 

to him or when the contractor has defaulted for more than thirty days or when any amount 
is to be recovered from the contractor as penalty or deduction and the contractor fails to 
remit such amount even after due notice is given to him in this regard, IWAI at its own 
discretion may encash the Bank Guarantee furnished as security deposit and /or recover the 
sum from his security deposit. 

 
CLAUSE – 5: SUFFICIENCY OF TENDER   
 

The contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the rates quoted in the schedule of   
Quantities and Prices which shall (except as otherwise provided in the contract) cover all his 
obligations under the contract and all matters and things necessary for the proper execution 
and completion of the works in accordance with the provisions of the contract and its 
operation during execution of work. 

 
CLAUSE – 6:  CONTRACT DOCUMENTS  
          
 6.1 The language in which the contract documents shall be drawn up shall be English and if the 

said documents are written in more than one languages, the language according to which the 
contract is to be constructed and interpreted shall be English. 

  
 6.2 The Contractor shall be furnished free of charge certified true copy of the contract document.  
 
6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by 

the Contractor on the Site in good condition and the same shall at all reasonable time be 
available for inspection and use by the Engineer-in-Charge, his representatives or by other 
Inspecting officers of the Authority. 

         
 6.4 None of these Documents shall be used by the Contractor for any purpose other than that of 

this contract. 
 
CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 
          
 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions.  The case of discrepancy between the 
Schedule of Quantities and prices, the Specifications and/ or the drawings, the following order 
of precedence shall be observed : - 
 
(a) Description in the Schedule of Quantities and Prices.     
(b)  Relevant Specifications and Special Conditions, if any. 
(c) Drawings. 
(d) Indian Standards Specifications of BIS. 

        
 7.2 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 
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Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of the 
Engineer-in-Charge regarding the correct intent and meaning of the drawings and 
specifications shall be final and binding. 

          
 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission therefrom shall not vitiate the Contract or release the Contractor from the execution 
of the whole or any part of the work(s) comprised therein according to drawings and 
specifications or from any of his obligations under the contract. 

 
 7.4 If on check there is difference in the amount worked out by contractor in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance with the 
following rules: 

          
(a) In the event of error/discrepancy occurring in the rates written in figures and words, 

then the rate which corresponds with the amount worked out by the contractor shall, 
unless otherwise proved, be taken as correct. If the amount of an item is not worked 
out by the contractor or it does not correspond with the rate written either in figures or 
in words, then the rate quoted by the contractor in words shall be taken as correct. 
When the rate quoted by the contractor in figures and words tally, but the amount is 
not worked out correctly, the rate quoted by the contractor will, unless or otherwise 
proved, be taken as correct. 

 
(b) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 
          
(c) The totals of various sections of schedule of quantities and price amended shall be 

carried over to the General Summary and the tendered sum amended accordingly.  The 
tendered sum so altered shall, for the purpose of tender, be substituted for the sum 
originally tendered and considered for acceptance instead of the original sum quoted 
by the tenderer.  Any rounding off of quantities or in sections of schedule of quantities 
and prices or in General summary by the tenderer shall be ignored. 

     
CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE  
 
8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials/ parts to be used or workmanship achieved in 
connection with the works.  

          
8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative any 

of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to the 
contractor a copy of all such written delegation of powers and authorities. Any written 
instruction or written approval given by the representative of the Engineer-in-Charge to the 
contractor within the terms of such delegation shall bind the contractor and the Authority as 
though it has been given by the Engineer-in-Charge. 

        
8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials 

shall be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove 
such work or materials and to order the pulling down, removal or breaking up thereof. The 
contractor shall, at his own expense, again carry out such works as directed by the Engineer-
in-Charge. 
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8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-

Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall thereupon 
confirm, reverse or vary such decision and the decision of the Engineer-in- Charge in this 
regard shall be final and binding on the contractor. 

       
CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work under the 
contract.  Provided that the Engineer-in-Charge may at his discretion, approve and authorize the 
Contractor to sub-let any part of the work, which in his opinion, is not substantial, after the contractor 
submits to him in writing the details of the part of the work(s) or trade proposed to be sublet, the 
name of the sub-contractor thereof together with his past experience in the said work/trade and the 
form of the proposed sub-contract. Nevertheless any such approval or authorization by the Engineer-
in-Charge shall not relieve the contractor from his any or all liabilities, obligations, duties and 
responsibilities under the contract. The contractor shall also be fully responsible to the Authority for 
all the acts and omissions of the sub-contractor, his employees and agents or persons directly 
employed by the contractor.  However, the employment of piece rate works shall not be construed as 
sub-letting. 
          

 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 
          

The contractors shall, in accordance with the requirements of the work as decided by the 
Engineer-in- Charge, afford all reasonable facilities to other contractors engaged contemporaneously 
on separate contracts and for departmental labour and labour of any other agency properly authorised 
by Authority or any statutory body which may be employed at the site for execution of any work not 
included in the contract which the Authority may enter into in connection with or ancillary to the 
works. In all matters of conflict of interest, the Engineer-in-Charge shall direct what compromise 
should be made and his decision shall be final and binding on the parties. 
 

CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE   
    INTIMATED 

 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-Charge 
shall be obtained before any change is made in the constitution of the firm. Where the contractor is an 
individual or a Hindu Undivided Family business concern, such approval, as aforesaid, shall like-wise 
be obtained before the contractor enters into any partnership agreement where under the partnership 
firm would have the right to carry out the works hereby undertaken by the contractor.  If prior 
approval as aforesaid is not obtained the contractor shall be deemed to have been assigned in 
contravention to Clause 36 hereof and the same action will be taken and the same consequences shall 
ensure as provided for in the said clause-36.  
          

CLAUSE – 12:  COMMENCEMENT OF WORK 
The contractor shall commence the work at the respective sites within 15 days of the issue of 

Letter of Award.  If the contractor commits default in mobilization of resources, and equipment as 
aforesaid, the Engineer-in-Charge shall without prejudice to any other right or remedy be at liberty to 
cancel the contract and forfeit the earnest money/security deposit. The contract will be effective 
from the day of handing over of the dredging unit after signing of the agreement. 
However the dredging operations shall be commenced whenever the shoal is identify 
and allocated.  Any delay in handing over will not be counted for any penalty. 
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CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 
SPECIFICATION DRAWINGS AND ORDERS ETC. 

 

13.1 The contractor shall execute the whole and every part of the work in the most substantial and 
workman like manner in strict conformity with the specifications laid down in the contract 
document or as may be laid down by the Engineer-in-Charge under the terms of the contract. 
The contractor shall also conform exactly, fully and faithfully to the designs, drawings 
specifications and instructions in writing in respect of the work, duly signed by the Engineer-
in-Charge as may be issued from time to time. 

13.2 The contractor shall be entitled to receive, on demand, in addition to the contract documents, 
in accordance with the provisions of contract, the documents set forth herein in respect of the 
work on commencement or during the performance of the contract: 

         

(a) Specifications or revisions thereof other than standard printed specifications and 
charts/drawings issued to the contractor from time to time 

(b)  Explanations, instructions etc. 
 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-Charge 
may issue to the contractor from time to time in respect of the work shall be deemed to form 
integral part of the contract and the contractor shall be bound to carry out the work 
accordingly. 
 
Variation in total dredging quantity in a working season will be paid for, if the 
actual dredging quantity is more than the specified quantities on approval of 
competent authority.  
 

13.3 In the case of any class of work for which there is no specifications, such work shall be 
carried out in accordance with the Bureau of Indian Standards specifications. In case there are 
no such specifications in the BIS, work shall be carried out as per manufacturer’s 
specifications, if manufacturer’s specifications are also not available then as per District 
specifications. In case there are no such specifications as required, above the work shall be 
carried out in all respect in accordance with the instructions and requirements of the Engineer-
in-Charge. 

 
 13.4 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge in 

writing.  However, any verbal instructions or order shall be confirmed by the Engineer-in-
Charge as soon as practicable without loss of time and only such written instruction shall be 
deemed to be valid.  

 
CLAUSE – 14: SETTING OUT THE WORKS 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during the 
course of surveying, inspection, etc.  
 
CLAUSE – 15:  URGENT WORKS 
 

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall be final 
and binding) becomes necessary, the contractor shall execute the same as may be directed by 
Engineer-in-Charge, provided the directions are in accordance and confirmatory with provisions in 
Clause – 8. 
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CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING 
          
16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress of the 
work, and (ii) to omit a part of the works in case of non-availability of a portion of the site 
or for any other reasons and the contractor shall be bound to carry out the works in 
accordance with any instructions given to him in writing signed by the Engineer-in-
Charge and such alterations, omissions, additions or substitutions shall form part of the 
contract as if originally provided therein and any altered, additional or substituted work 
which the contractor may be directed to do in the manner specified above as part of the 
works, shall be carried out by the contractor on the same conditions in all respects 
including price on which he agreed to do the main work except as hereafter provided. 

 
16.2  The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by 
the contractor, as follows:  

 
(i)  In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus  
 

(ii)  20% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 

 
16.3 In the case of extra item(s) (items that are completely new, and are in addition to the items 

contained in the contract), the contractor may within fifteen days of receipt of order or 
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 
Engineer-in-Charge shall within one month of the receipt of the claims supported by 
analysis, after giving consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined. 

 
16.4 In the case of substituted items (items that are taken up with partial substitution or in lieu 

of items of work in the contract), the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the following 
para. 

 
(a) If the market rate for the substituted item so determined is more than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor for 
the substituted item shall be the rate for the agreement item (to be substituted) so 
increased to the extent of the difference between the market rates of substituted 
item and the agreement item (to be substituted). 

 

(b)  If the market rate for the substituted item so determined is less than the market rate 
of the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so 
decreased to the extent of the difference between the market rates of substituted 
item and the agreement item (to be substituted). 

 

16.5 In the case of contract items, substituted items, contract cum substituted items, which 
exceed the deviation limits laid down in Schedule ‘B’, the contractor may within fifteen 
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days of receipt of order or occurrence of the excess, claim revision of the rates, supported 
by proper analysis for the work in excess of the above mentioned limits, provided that if 
the rates so claimed are in excess of the rates specified in the schedule of quantities, the 
Engineer-in-Charge shall within one month of receipt of the claims supported by analysis, 
after giving consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined.  
 

16.6  The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates of 
items for the work in excess of the limits laid down in Schedule ‘B’, and the Engineer-in-
Charge shall after giving notice to the contractor within one month of occurrence of the 
excess and after taking into consideration any reply received from him within fifteen days 
of the receipt of the notice, revise the rates for the work in question within one month of 
the expiry of the said period of fifteen days having regard to the market rates. 
 

16.7 Under the circumstances, the contractor shall at any stage not suspend the work on 
account of non-settlement of rates of such Deviated/Extra/Substituted items.           

 
CLAUSE - 17:  CONTRACTOR’S SUPERVISION          

 17.1    The contractor shall either himself supervise the execution of the works or shall appoint at his 
own expense, a qualified and experienced Engineer as his accredited agent approved by the 
Engineer-in-Charge, if contractor has himself not sufficient knowledge or experience to be 
capable of receiving instruction or cannot give his full attention to the works.  The contractor 
or his agent shall be present at the   site(s) and shall supervise the execution of the works with 
such additional assistance in each trade, as the work involved shall require and considered 
essential by the Engineer-in-Charge. Further the directions/instructions given by the Engineer-
in-Charge to the contractor's agent shall be considered to have the same force as if these had 
been given to the contractor himself. 

 
  17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 

Engineer-in- Charge shall have full powers to suspend the execution of the works until such 
date as a suitable agent is appointed by the contractor and takes over the charge of supervision 
of the work.  For any such suspension, the contractor shall be held responsible for delay so 
caused to the work. 

 
CLAUSE - 18:  INSTRUCTIONS AND NOTICE 
         
 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 
Engineer-in-Charge or any officer for the time being entrusted with the functions, duties and 
powers of the Engineer-in-Charge. 

          
18.2 All instructions, notices and communications etc. under the contract shall be given in writing 

and any such oral orders / instructions given shall be confirmed in writing and no such 
communication which is not given or confirmed in writing shall be valid. 

 
 18.3 All instructions, notices and communications shall be deemed to have been duly given or sent 

to the contractor, if delivered to the contractor, his authorized agent, or left at, or posted to the 
address given by the contractor or his authorized agent or to the last known place of abode or 
business of the contractor or his agent of services by post shall be deemed to have been served 



Page 42 of 99 
 

on the date when in the ordinary course of post these would have been delivered to him and in 
other cases on the day on which the same were  so delivered or left. 

 
18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in 

respect of the execution of work through a “Site Order Book“ maintained in the office of the 
Engineer-in-Charge and the contractor or his authorized representative shall confirm receipt of 
such instructions by signing the relevant entries in this book. If required by the Contractor, he 
shall be furnished a certified true copy of such instruction(s). The pro-forma for Site Order 
Book to be maintained at site is given in Annexure – III. 

 
18.5 The “Hindrance Register” shall be maintained at the site of work, where any hindrance which 

comes to the notice of the representative of the Engineer-in-Charge shall be recorded and 
immediately a report will be made to the Engineer-in-Charge within a week. The Engineer-in-
Charge shall review the Hindrance Register at least once in a month. The pro-forma on which 
the Hindrance Register shall be maintained is given in Annexure-IV. 

          
 CLAUSE -19:  PLANT AND EQUIPMENT  
          

 19.1 The plants and equipments required for the execution of dredging works as specified for 
different stretches of the National Waterway shall be provided / handed over to the contractor 
by IWAI. The Contractors shall provide and install all additional necessary plant; equipment 
and machinery required for the execution of the work under the contract, at his cost and shall 
use such methods and appliances for the purpose of all the operations connected with the work 
covered by the contract, which shall ensure the completion of work(s) within the specified 
time. 

          
  19.2 The contractor shall operate, maintain, repair and safeguard the plants and equipments during 

the tenancy of the contract in accordance with terms and conditions, specifications of the 
contract and instructions of the Engineer in Charge.  

 

19.3     Subject to the availability of any item(s), plant, equipment and machinery the Authority at the 
written request of the contractor, may issue to the contractor on hire for being deployed on the 
work contracted for, at pre- determined rates, terms and conditions at the sole discretion of the 
Engineer-in-Charge. 

    

 CLAUSE – 20:  PATENT RIGHTS           

The contractor shall indemnify the Authority, its representatives or its employees against any 
action, claim or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties or other charges which may be payable in respect 
of any article or material or part thereof included in the contract.  In the event of any claim being 
made or action being brought against the Authority or any agent, servant or employee of the 
Authority in respect of any such materials as aforesaid the contractor shall immediately be notified 
thereof. Provided that such indemnification shall not apply when such infringement has taken place in 
complying with the specific directions issued by the Authority but the contractor shall pay any 
royalties or other charges payable in respect of any such use, the amount so paid being reimbursement 
to the contractor only if the use was the result of any drawings and or specifications issued after 
submission of the tender. 
          
CLAUSE – 21: MATERIALS 
 

 21.1 The contractor shall at his own expenses provide / arrange all materials required for the bona-
fide use on work under the contract.           
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 21.2 All materials/parts to be provided by the contractor shall be in conformity with the 
specifications laid down in the contract and the contractor shall furnish from time to time 
proof and samples, at his own cost, the materials/parts as may be specified by the Engineer-in-
Charge. Further the Engineer-in-Charge shall also have powers to have such tests, in addition 
to those specified in the contract, as may be required and the contractor shall provide all 
facilities to carry out the same. The cost of materials/parts consumed in such tests and also the 
expenses incurred thereon including the cost of the testing charges, shall be borne by the 
contractor in all cases and also where such tests which are in addition to those provided in the 
contract disclose that the materials are in conformity with the provisions of the contract. 

          

 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 
examine any materials/parts intended to be used in the works, either on the site or at factory or 
workshop or other place(s) where such materials are assembled, fabricated, manufactured or 
any place where these are lying or from where these are being obtained.  For this, purpose, the 
contractor shall afford such facilities as may be required for such inspection and examination. 

 

CLAUSE - 22: LAWS GOVERNING THE CONTRACT 
 

The Courts at Noida only shall have the jurisdiction for filing the award of the arbitration and 
for any other judicial proceedings. 
 
CLAUSE - 23:  WATCH & WARD AND LIGHTING 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and watch 
& ward when and where necessary or as required by the Engineer-in-Charge for the protection of the 
works or for the safety and convenience of those employed on the works or the public. 
 
CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  
          
 24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall be 

carried out during Sundays and national holidays without the permission in writing of the 
Engineer-in-Charge. However, when work is unavoidable or necessary for safety of life, 
property or works, contractor shall take necessary action immediately and advise the 
Engineer-in-Charge accordingly. 

         
 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work 

may be carried out on holidays, Sundays and/or in extra shifts to ensure completion of works 
under the contract as scheduled. 

          
CLAUSE - 25: LABOUR 
          
25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the required rate 

of progress and of quality to ensure workmanship of the degree specified in the 
contract and to the satisfaction of the Engineer-in-Charge.  The Contractor shall not 
employ in connection with the works any person who has not completed eighteen 
years of age the minimum age specified in Indian Labour Law. 

 
(b) If any foreigner is employed by the contractor on the work within the site the later 

shall ensure that such foreigner possesses the necessary special permit issued by the 
Civil Authorities in writing and also comply with the instructions issued there-from 
from time to time. In the event of any lapse in this regard on the part of such foreigner 
the contractor shall be personally held responsible for the lapse & Authority shall not 
be liable in any event.           
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(c) The Contract is liable for cancellation if either the contractor himself or any of his 

employee is found to be a person who has held Class-I post under the Authority 
immediately before retirement and has within two years of such retirement accepted 
without obtaining the previous permission of the Authority or of the Chairman as the 
case may be and employment as contractor for, or in connection with the execution of 
the public works, or as an employee of such contractor. If the contract is terminated on 
account of the failure of the contractor to comply with the above clause, the Authority 
shall be entitled to recover from him such damages as may be determined by the 
Engineer-in-Charge with due regard to the inconvenience caused to the Authority on 
account of such termination without prejudice to the Authority's right to proceed 
against such officer.        

 
25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution 

return of the number and description by trades of the works of people employed on the works. 
The contractor shall also submit on the 4th and 19th of every month for the period of second 
half of the preceding month and first half of the current month respectively to the Engineer-in-
Charge, a true statement in respect of the following. 

 
i) Any accident if occurred during the said fortnight showing the circumstances under 

which it happened and the extent of damage and injury caused by it and. 
 
ii) The number of female workers who have been allowed maternity benefit as provided 

in the Maternity Benefit Act 1961 or Rules made thereunder and the amount paid to 
them. 

          
25.3 The Contractor shall pay to laborer employed by him either directly or through sub-

contractors wages not less than wages as defined in Minimum Wages Act 1948 and Contract 
Labour (Regulation and Abolition) Act 1970 amended from time to time and rules framed 
there-under and other labour laws affecting contract labour that may be brought in force from 
time to time. 

          
25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation or Bye 

Laws of any Local or other Statutory Authority applicable in relation to the execution of 
works such as: 
i)  Payment of Wages Act, 1936 (Amended) 
ii)  Minimum Wages Act, 1948 (Amended). 
iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there 

under as amended.  
iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976.       
v)  Employer's Liability Act 1938 (Amended) 
vi) Maternity Benefit Act. 1961 (Amended) 
vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 
viii) The Industrial Disputes Act. 1947 (Amended) 
ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 and 

any amended thereof:      
ix) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications 

thereof and rules made thereunder from time to time. The Contractor shall take into 
account all the above and financial liabilities in his quoted rates and nothing extra, 
whatsoever, shall be payable to him on this account. 
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The list is indicative only, otherwise the contractor should be aware of all the Acts/Labour 
Laws and should follow diligently on the work. The contractor shall be fully and personally 
responsible for the violation of any Act/Labour Law  

 

25.5 The Contractor shall be liable to pay his contribution and the employees contribution to the 
State Insurance Scheme in respect of all labour employed by him for the execution of the 
contract, in accordance with the provision of  "the Employees State insurance Act 1948" as 
amended from time to time.  In case the Contractor fails to submit full details of his account of 
labour employed and the contribution payable, the Engineer-in- Charge shall recover from the 
running bills the contribution amount as assessed by him.  The amount so recovered shall be 
adjusted against the actual contribution payable for Employees State Insurance. 

 

25.6 The Engineer-in-Charge shall on a report having been made by an inspecting officer as 
defined in the Contract Labour  (Regulation and Abolition) Act and Rules or on his own in his 
capacity as Principal Employer, have the power to deduct from the amount due to the 
contractor any sum required for making good the loss suffered by worker(s) by reason of non-
fulfillment of the conditions of the Contract for the benefit of Workers, nonpayment of wages 
or on account of deduction made from the wages of the workers which are not justified by the 
terms of the contract or non- observance of the said Act and Rules framed there under  with 
amendments made from time to time. 

      

25.7 The Contractor shall indemnify the Authority against any payments to be made under and for 
observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above without 
prejudice to his right to claim indemnity from his sub-contractors. In the event of the 
contractor's failure to comply with the provisions of all the Acts/Laws stipulated in Clause-
25.4 or in the event of decree or award or order against the contractor having been received 
from the competent authority on account of any default or breach or in connection with any of 
the provisions of the Acts/Laws/Rules mentioned in Sub-Clause 25.4 above, the Engineer-in-
Charge without prejudice to any other right or remedy under the contract shall be empowered 
to deduct such sum or sums  from the  Bill of the contractor or from his security deposit  or 
from  other  payment due under this contract  or  any  other contract to satisfy within a 
reasonable time the  provisions of the various Acts/Laws/Rules/Codes as mentioned under  
Sub-Clause  25.4 above, on the part of the contractor under  the contract on behalf of and at 
the expenses of the contractor and make payment and /or provide amenities/ facilities/services  
accordingly. In this regard, the decision of the Engineer-in-Charge shall be conclusive and 
binding on the contractor. 

 

 25.8 In the event or the Contractor committing a default or breach of any of the provisions of the 
aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended from  time 
to time or furnishing any information or  submitting or filling any form/Register/Slip under 
the  provisions of  these Regulations which is materially incorrect then  on the  report  of  the 
Inspecting officer as  defined  in  the relevant  Acts and Rules as referred in Clause 25.4 
above, the Contractor shall without prejudice to any other liability  pay  to the Authority a 
sum not exceeding Rs.50/- (Rs. Fifty only) as liquidated damages for every default, breach or 
furnishing, making,  submitting, filling materially incorrect statement as may be fixed by the 
Engineer-in-Charge. The decision of the Engineer-in-Charge in this respect shall be final & 
binding. 

25.9 The Contractor shall at his own expenses comply with or cause to be complied with the 
Provisions/ Rules provided for welfare and health of Contract Labour in the Contract Labour 
(Regulation and Abolition) Act and other relevant Acts and Rules framed there under or any 
other instructions issued by the Authority in this regard for the protection of health and for 
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making sanitary arrangements for workers employed directly or indirectly on the works. In 
case the contractor fails to make arrangements as aforesaid, the Engineer-in-Charge shall be 
entitled to do so and recover the cost thereof from the contractor. 

          
25.10 The Contractor shall at his own expense arrange for the safety or as required by the Engineer-

in-Charge, in respect of all labour directly or indirectly employed for performance of the 
Works and shall provide all facilities in connection therewith. In case the contractor fails to 
make arrangements and provide necessary facilities as aforesaid, the Engineer-in- Charge 
shall be entitled to do so and recover the cost thereof from the Contractor. But this will not 
absolve the contractor of his responsibility or otherwise thereof. 

 
25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract Labour" 

Safety Manual, or the provisions relating to report on accidents and grant of maternity benefits 
to female workers and the relevant Acts/Rules referred in clause 25.4 above shall make the 
contractor liable to pay to the Authority as liquidated damages an amount not exceeding Rs. 
50/- for each default or materially incorrect statement. The decision of the Engineer-in-Charge 
in such matters based on reports from the inspecting Officers as defined in the relevant Acts 
and Rules as referred in clause 25.4 above shall be final and binding and deductions for 
recovery of such liquidated damages may be made from any amount payable to the contractor. 
In the event of any injury, disability or death of any workmen in or about the work employed 
by the contractor either directly or through his sub-contractor, contractor shall at all time 
indemnify and save harmless the Authority against all claims, damages and compensation 
under the Workmen Compensation Act. 1923 as amended from time to time or in other Law 
for the time being in force and Rules there-under from time to time and also against all costs, 
charges and expenses of any smooth action by proceedings arising out of such accidents or 
injury, disability or death of a workmen and against all sum or sums which may with the 
consent of the contractor be paid to compromise or compound any claim in this regard. If any 
award, decree or order is passed against the contractor for recovery of any compensation 
under the Workmen Compensation Act, 1923, for any injury, disability or death of a workman 
by any competent court, the said sum or sums shall be deducted by the Engineer-in-Charge 
from any sum then due or that may become due to the contractor or from his security deposit 
or sale thereof in full or part under the contract or any other contract with the Authority 
towards fulfillment of the said decree, award or orders. 

          
25.12 Provided always that the contractor shall have no right to claim payments/claims whatsoever 

on account of his compliance with his obligations under this clause and Labour Regulations. 
 

25.13   The contractor shall not otherwise than in accordance with the statutes ordinance and 
Government Regulations or orders for the time being in force import, sell, give, barter or 
otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale, 
gift, barter or disposal by his sub-contractor, agent or employees. 

 
25.14 The contractor shall not give, barter or otherwise dispose of to any person or persons any arms 

or ammunition of any kind or permit to suffer the same as aforesaid.       
 
25.15 The Contractor shall employ for the execution of the works only such persons as are skilled 

and experienced in their respective trades and Engineer-in-Charge shall be at liberty to object 
to and require the contractor to remove from the works any persons employed by the 
Contractor for the execution of the works who, in the opinion of the Engineer-in-Charge, 
misconduct himself or is incompetent or negligent in the proper performance of his duties. 
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The contractor shall forthwith comply with such requisition and such person shall not be again 
employed upon the works without permission of the Engineer-in-Charge.  

 
25.16 Release of Security deposit after labour clearance: Security deposit of the work shall not be 

refunded till the contractor produces a clearance certificate from the Labour Officer. As soon 
as the work is virtually completed, the contractor shall apply for clearance certificate to the 
Labour Officer under intimation to Engineer-in-Charge. The Engineer-in-Charge on the 
receipt of such communication shall write to Labour Officer to intimate if any complaint is 
pending against the contractor in respect of the work. If no complaint is pending on record till 
after three months after completion of work and/or no communication is received from 
Labour Officer to this effect till six months after the date of completion, it will be deemed to 
have received the clearance certificate and the security deposit will be released if otherwise 
due. 

 
CLAUSE – 26:  MATERIALS OBTAINED FROM EXCAVATION SUCH AS                                                                         

COINS, FOSSILS, ETC.  
 
26.1 Materials of any kind obtained from excavation on the site shall remain the property of the 

Authority and shall be disposed off as directed by the Engineer-in-Charge. 
 
26.2 However if any of the materials thus obtained from excavation on the site is such as can be 

used in the execution of the work under the contract, the contractor will be allowed to use the 
same free of cost (except that any amount of royalty paid for in this regard by the Authority 
shall be recoverable from the contractor) for the aforesaid purpose provided the same is found 
suitable and is approved by the Engineer-in-Charge. 

 
26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

archeological interest discovered on the site shall be the absolute property of the Authority.  
The contractor shall take reasonable precautions to prevent his labour or any other person 
from removing or damaging any such article or thing and shall acquaint the Engineer-in-
Charge with such discovery and carryout the Engineer-in-Charge’s directions as to the 
disposal of the same at the expense of the Authority. 

 
CLAUSE – 27:  FORCE MAJEURE 
 
27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether declared or not), 
invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, insurrection, 
military or usurped power, damage from aircraft, nuclear fission, acts of God, such as 
earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented floods, fires not 
caused by contractor's negligence and other such causes  over  which  the contractor  has no 
control and are accepted as such  by  the Engineer-in-Charge, whose decision shall be final 
and  binding.  In the event of either party being rendered unable by Force Majeure to perform 
any obligation required to be performed by them under this contract, the relative obligation of 
the party affected by such Force Majeure shall be treated as suspended for the period during 
which such Force Majeure cause lasts, provided the party allowing that it has been rendered 
unable as aforesaid, thereby shall notify within 15 days of the alleged beginning and ending 
thereof giving full particulars and satisfactory evidence in support of such cause. 

        
27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion 

date for a period exceeding the period of delay attributable to the causes of Force Majeure and 
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neither the Authority nor the bidder shall be liable to pay extra costs provided it is mutually 
established that Force Majeure conditions did actually exist. 

 
27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even at 

the time of submission bid, he shall categorically specify in his bid and state whether they 
have been taken into consideration in their quotations. 

 
CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 
 
 28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, solar 

panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, drains, electricity 
or telephone posts, wires, trees, grass line, cultivated land in the area in which they may be 
working or in the area contiguous to the premises on which the work or any part of it is being 
executed or if any damage is caused to any item belonging to IWAI or to any person during 
the progress of work, the Contractor shall upon receipt of a notice in writing in that behalf 
from the Engineer-in-Charge, make good the same at his cost. 

          
28.2 If it appears to the Engineer-in-Charge or his representative at any time during the progress of 

work or prior to the expiration of the Defects Liability period that any work has been executed 
with unsound, imperfect or unskilled workmanship or that any materials or articles provided 
by the Contractor for execution of the work are unsound or of a quality inferior to that 
contracted for, or otherwise not in accordance with the Contract, or that any defect, shrinkage 
or other faults found in the work arising out of defective design or defective/ improper 
materials or workmanship, the Contractor shall, upon receipt of a notice in writing in that 
behalf from the Engineer-in-Charge forthwith rectify or remove and  reconstruct  the  work so 
specified in whole or in part,  as  the case may be, and/or remove the materials/articles so  
specified and provide other proper and suitable materials at  his expense. 

 
28.3 All damages caused by accidents or carelessness of the contractor or any of his employees or 

any property belonging to the Authority is wasted or is misused by the contractor or any of his 
employees shall be to the account of the contractor, who shall make good the loss. 

 
CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE   
          
29.1 From commencement to completion of the work(s) as a whole, the Contractor shall take full 

responsibility for the care thereof and for taking precautions to prevent loss or damage.  He 
shall be liable for any damage or loss that may happen to the works or any part thereof and to 
the Authority's Plant, Equipment and Material (hired or issued to the Contractor) shall be in 
good order and condition and in conformity in every respect with the requirements of the 
Contract and instructions of the Engineer-in-Charge. 

 
29.2     i) Neither party to the contract shall be liable to the other in respect of any loss or 

damage which may occur or arise out of "Force Majeure" to the works or any part 
thereof on to any material or article at site but not incorporated in the works or to any 
person or anything or material whatsoever or either party provided such a loss or 
damage could not have been foreseen or avoided by a prudent person and the either 
party shall bear losses and damages in respect of their respective men and materials.  
As such liability of either party shall include claims/ compensations of the third party 
also. 
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ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) above, the 
following provisions shall also have effect: 

          
(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge 

proceed with the completion of the works under and in accordance with the 
provisions and conditions of the contract, and 

          
(b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, 

re-execute the works lost or damaged, remove from the site any debris and so 
much of the works as shall have been damaged and carry the Authority's T & 
P, Plant and Equipment, Material etc. to the Authority's store.  The cost of such 
re-execution of the works, removal of damaged works and carrying of 
Authority's store shall be ascertained in the same manner as for deviations and 
this shall be ascertained in the same manner as for deviations and this shall be 
added to the contract sum. Provided always that the Contractor shall, at his 
own cost, repair and make good so much of the loss or damage as has been 
occasioned by any failure on his part to perform his obligations under the 
contract or not taking precautions to prevent loss or damage or minimise the 
amount of such loss or damage, Final assessment of loss or damage shall be 
decided by the Engineer-in-Charge and his decision shall be final and binding.  
 
(In case of damage to CSD units or its submergence/ capsizing etc. 
on account of contractor, the wreck removal of the same is at the 
cost of contractor and insurance in this regard is mandatory. The 
beneficiary of the insurance policies will be IWAI and amount as 
considered reasonable for rectification of defects will be paid by 
IWAI within the amount received from insurance).  

 
29.3 The contractor shall take special precautions to see that public places and roads adjacent to 

contractor's yard are not blocked at anytime either by his material or by his workmen. The 
roads are to be kept always clear and no equipment/materials shall be stacked.  

 
29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors dropped 

in the waterways shall be properly marked and removed after done with.   
 
29.5 The contractor shall indemnify and keep indemnified the Authority against all losses and 

claims for death, injuries or damage to any person or any property whatsoever which may 
arise out of or in consequence of the construction and maintenance, of works during the 
contract period and also against all claims, demands, proceedings, damages, costs, charges 
and expenses whatsoever in respect of or in relation thereto, and such liabilities shall include 
claims/compensations of the third party.   

 

29.6 (a)  Before commencing execution of  the work, the Contractor shall without in any way 
limiting his obligations and responsibilities under this condition,  insure  against any  
damage, loss or injury which may occur to any property (excluding that of the Authority 
but including the Authority building rented to the contractor wholly or in part and  any 
part of which is used in part and any part of which is used by him for storing combustible 
materials) public  liability by arising out of the carrying out of the contract. For this 
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purpose the contractor shall take out, pay all costs and maintain throughout the period of 
his contract public liability with the following coverage. 

 

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one 
person and Rs. 2,00,000 for each accident. 
 

ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 
 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that he has 
taken out all the insurance policies referred to above and has paid the necessary 
premiums for keeping the policies alive till expiry of the Defects Liability Period. 

 

 (b) The Contractor shall ensure that similar insurance policies are taken out by his sub-
contractor (if any) and shall be responsible for any claims or losses to the Authority 
resulting from their failure to obtain adequate insurance protection in connection thereof.  
The Contractor shall produce or cause to be produced by his sub-contractors (if any) as 
the case may be, relevant, policy or policies and premium receipt as and when required 
by the Engineer-in-Charge. 

 

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force 
the insurance referred to above or any other insurance which he/they may be required to 
effect under the term of the Contract then and in any such case the Authority may, 
without being bound to effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time deduct 
the amount so paid by the Authority from any moneys due or which may become due to 
the  contractor or recover the same as a debt due from the contractor.  

 

(d) The contractor shall at his own expense arrange for the safety provisions as required in 
respect of the works covered under this contract as per the instruction of Engineer-in-
charge.  In case, the contractor fails to comply with the provisions of the safety the 
Engineer- in-Charge shall be entitled to and make the necessary arrangements at the risk 
and cost of the contractor. This will, however, not absolve the Contractor of his overall 
responsibility to execute the works under the contract. 

 

CLAUSE – 30: SUSPENSION OF WORKS 
30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision shall 

be final and binding on the contractor) suspend the progress of the works or any part thereof 
for such time or times and in such manner as the Engineer-in-Charge may consider necessary. 

 

30.2 The suspension of the work can be done by Engineer-in-Charge for any of the following 
reasons:   

(a) On account of any default on the part of the contractor or 
(b) for proper execution of the works or part thereof for the reasons other than the default of 

the contractor or  
(c) for the safety of the works or part thereof. 

 

30.3 The contractor shall during the suspension period, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Engineer-in-Charge. 

 

30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the 
contractor shall be entitled to the extension of time equal to the period of every such 
suspension Plus 25% for the completion of the item or group of items of work for which a 
separate period of completion is specified in the contract and of which suspended work forms 
a part 
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CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO 
ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

          
If at any time after acceptance of the tender the Authority decides to abandon or reduce the 

scope of the works for reason whatsoever and hence does not require the whole or any part of the 
works to be carried out, the Engineer-in-Charge (with the prior approval of competent authority 
mentioned in scheduled ‘B’) shall give notice in writing to that effect to the contractor and the 
Contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account 
of any profit or advantage which he might have derived from the execution of the works in full but 
which he could  not derive in consequence of the fore closure of  the whole or part of the works. 
 
CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 
 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor 
dies, or if the Contractor is a partnership concern and one of the partners dies, then, unless the 
Engineer-in-Charge is satisfied that the legal representatives of the individual contractor or of the 
proprietor of the proprietary concern and in the case of partnership, the surviving partners are capable 
of carrying out and completing the contract, the Engineer-in-Charge shall be entitled to terminate the 
Contract as to its incomplete part without the Authority being in anyway liable  to payment of any 
compensation whatsoever on any account to the estate  of the deceased Contractor and/or to  the  
surviving partners of the Contractor's firm on account of  termination of the Contract. The decision of 
the Engineer-in-Charge that the legal representatives of the deceased contractor or the surviving   
partners of the Contractor's firm cannot carry out and complete the works under the contract shall be 
final and binding on the parties. In the event of such termination, the Authority shall not hold the 
estate of the deceased Contractor and/or the surviving partners of the Contractor's firm liable for 
damages for not completing the contract. Provided that the power of the Engineer-in-Charge of such 
termination of contract shall be without prejudice to any other right or remedy which shall have 
accrued or shall accrue to him under the contract. 
 
CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF THE 

CONTRACTOR 
 
33.1  If the contractor  
          

(i) At any time makes default during the currency of work or does not execute any part of 
the work with due diligence and continues to do so even after a notice in writing of 7 
days in this respect from the Engineer-in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or takes effective steps to remedy it within 7 days even after a notice 
in writing is given in that behalf  by the Engineer-in-Charge; or  

(iii) Fails to complete the work (s) or items of work with individual dates of completion, on or 
before the date (s) so determined, and does not complete them within the period specified 
in the notice given in writing in that behalf by the Engineer-in-Charge. 

 
33.2 The Engineer-in-Charge without invoking action under clause 36 may, without prejudice to 

any other right or remedy against the contractor which have either accrued or accrue thereafter 
to IWAI, by a notice in writing to take the part work/ part incomplete work of any item (s) out 
of his hands and shall have powers to: 

 
(a) Take possession of the site and any materials, constructional plant, implements, stores, 

etc., thereon; and/ or 
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(b) Carry out the part work/ part incomplete work of any items (s) by any means at the risk 
and cost of the contractor. 

 
33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 

for completion of the part work/ part incomplete work of any item (s) taken out of his hands 
and execute at the risk and cost of the contractor, the liability of contractor on account of loss 
or damage suffered by IWAI because of action under this clause shall not exceed 10% of the 
tendered value of the work. 

33.4 In determining the amount, credit shall be given to the contractor with the value of work done 
in all respect in the same number and at the same rate as if it had been carried out by the 
original contractor under the terms of his contract, the value of contractor’s materials taken 
over and incorporated in the work and use of plant and machinery belonging to the contractor. 
The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the contractor. Provided also that if the expenses 
incurred by the IWAI are less than the amount payable to the contractor at his agreement 
rates, the difference shall not be payable to the contractor.   

 

33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part work/ part 
incomplete work of any item (s) or the excess loss of damages suffered or may be suffered by 
IWAI as aforesaid after allowing such credit shall without prejudice to any other right or 
remedy available to IWAI in law or per as agreement be recovered from any money due to the 
contractor on any account, and if such money is insufficient, the contactor shall be called upon 
in writing and shall be liable to pay the same within 30 days.     
 

33.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors’ unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of 
sale thereof towards the dues recoverable from the contactor under the contract and if 
thereafter there remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract.       
 

33.7 In the event of the above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance on 
any account or with a view to the execution of the work or the performance of the contract.  

 
CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 
          

34.1 The Engineer-in-Charge will make available to the contractor the site to enable the 
contractor to commence & proceed with the execution of the work in accordance with 
agreed programme. If there is any delay in making available any area of the work or the 
delays mentioned in Para 34.4, the competent authority as specified in schedule-‘B’ on the 
recommendations of the Engineer-in-Charge shall grant reasonable extension of time for 
completion of work. But the contractor shall not claim any compensation whatsoever on 
this account. 

 

34.2 If after the award of the work the contractor commits defaults in commencing the 
execution of work as aforesaid, Govt. shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the earnest money & performance guarantee 
absolutely.     
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34.3 As soon as possible after the Contract is concluded, the Contractor shall submit a Time 
and Progress Chart get it approved by the Department. The Chart shall be prepared in 
direct relation to the time stated in the Contract documents for completion of items of the 
works. It shall indicate the forecast of the dates of commencement and completion of 
various trades of sections of the work. 

 

34.4 However, if the work (s) be delayed by:- 
 (i) Force majeure as per clause 27, or 
 (ii) Abnormally bad weather, or 
 (iii)  Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of 
the trades employed on the work, or 

(v)  Delay on the part of other contractors or tradesman engaged by Engineer-in-
Charge in executing work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of Government to supply or 
(vii) Non-availability of breakdown of Tools and Plant to be supplied or supplied by 

Government or 
(viii)  Any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Contractor’s control. 
 

 then immediately upon the happening of any such events as aforesaid, the contractor shall 
inform the Engineer-in-Charge accordingly, but the contractor shall nevertheless use 
constantly his best endeavors to prevent and/or make good the delay and shall do all that 
may be required in this regard. The Contractor shall also request, in writing, for extension 
of time, to which he may consider himself eligible under the contract, within fourteen days 
of the date of happening of any such events as indicated above.  
 

(Clarification with regard to point (vi) above, the CSD units will be handed 
over the contractor and it is the responsibility of the contractor to arrange for 
any store or tools required during the contract period for maintenance and 
operation). 

 
 

34.5 In case the cost of the work is more than 10 crores than the total scope of work will be 
divided into milestones. The contractor shall submit a Time & Progress chart for each 
milestone and get it approved by the competent authority. 

 

34.6 Request for rescheduling of Mile stones and extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed form to the competent authority as 
indicated in Schedule ‘B’. The Contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 

 

34.7 In any such case as may have arisen due to any of the events, as aforesaid, and which may 
have been brought out by the contractor in writing, the Competent Authority mentioned in 
Scheduled ‘B’ may give a fair and reasonable extension of time, after taking into 
consideration the nature of the work delayed and practicability of its execution during the 
period of extension.  

34.8 Such extensions shall be communicated to the contractor by the Engineer-in-Charge in 
writing. The contractor shall not be entitled to claim any compensation or over run charges 
whatsoever for any extension granted.  
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CLAUSE – 35:  LIQUIDATED DAMAGES FOR DELAY 
 
35. 1    The Engineer in-charge or his representative will allocate the next shoal to be dredged 

along with the pre-dredging survey chart and estimated quantity to be dredged along with 
the estimated time of completion of that shoal.  After the pre-dredging survey is 
carried out and quantity of dredging and time required for dredging is 
assessed, EIC will intimate the same in writing to the contractor. 

 

If the contractor fails to maintain the required progress  or to complete the shoal allocated 
within the estimated time of completion or   extended date of completion, he shall, without 
prejudice to any other right or remedy available under the law to the authority on account 
of such breach, pay as agreed liquidated damages the amount calculated at the rates 
stipulated below:  

 

(i)  Liquidated Damages For the first one month after the end date of the 
shoal LD @ 1.5% per month (pro-rata on day basis) will be levied. 
This will be computed on the value of the dredging carried out on that 
location (Shoal). Thereafter i.e. delay more than one month will attract 
LD @  1.5 % per month of delay on contract value and to be computed 
on per day basis.  
 

 The liquidated damages will be calculated on the delay of particular location (shoal) on 
the value of dredging carried out on that location (shoal).   
 

Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work.  
 

The competent authority mentioned in Schedule ‘B’ (whose decision in writing shall be 
final & binding) may decide on the amount of tendered value of the work for every 
completed day/month (as applicable) that the progress remains below that specified in 
Clause 34 or that the work remains incomplete. 
 

The amount of liquidated damages may be adjusted or set-off against any sum payable to 
the Contractor under this or any other contract with the authority. 
 

35.2 In case of contracts having tendered amount more than 10 crore, if the contractor does not 
achieve a particular milestone mentioned in schedule ‘B’, or the re-scheduled milestone(s) 
in terms of Clause 34.6, the amount shown against that milestone shall be withheld, to be 
adjusted against the liquidated damages levied at the final decision on Extension of Time. 
With-holding of this amount on failure to achieve a milestone, shall be automatic without 
any notice to the contractor. However, if the contractor catches up with the progress of 
work on the subsequent milestone(s), the withheld amount shall be released. In case the 
contractor fails to make up for the delay in subsequent milestone(s), amount mentioned 
against each milestone missed subsequently also shall be withheld. However, no interest, 
whatsoever, shall be payable on such withheld amount. 
 

35.3 In case of contracts having tendered amount less than 10 crores, if the work remains 
incomplete after the stipulated date of completion, the Engineer-in-charge may withheld 
10% of the tendered value of the work from the  running payments of the contractor 
pending final decision of the competent authority mentioned in schedule ‘B’ on the 
extension of time case. If the competent authority decides to grant extension of time 
without levy of liquidated damages or levy part of the total liquidated damages specified 
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above then the balance withheld amount after adjusting the amount of the liquidated 
damages levied by the competent authority will be refunded to the contractor.  

CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 
          
36.1  Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract 
or otherwise, and whether the date of completion has or has not elapsed, by notice in 
writing absolutely determine the contract in any of the following cases: 

 

(i)  If the contractor having been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed in an 
inefficient or otherwise improper or unworkman like manner shall omit to comply with the 
requirement of such notice for a period of seven days thereafter. 

 

(ii)  If the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence so that in the opinion of the Engineer-
in-Charge he will be unable to secure completion of the work by the date for completion 
and continues to do so after a notice in writing of seven days from the Engineer-in-
Charge. 

 

(iii)  If the contractor fails to complete the work within the stipulated date or items of work 
with individual date of completion, if any stipulated, on or before such date(s) of 
completion and does not complete them within the period specified in a notice given in 
writing in that behalf by the Engineer-in-Charge. 

 

(iv)  If the contractor persistently neglects to carry out his obligations under the contract and/ 
or commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or take effective steps to remedy it within 7 days after a notice in 
writing is given to him in that behalf by the Engineer-in-Charge. 

 

(v)  If the contractor shall offer or give or agree to give to any person in IWAI service or to 
any other person on his behalf any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of contract. 

 

(vi) If the contractor shall enter into a contract with IWAI in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-Charge. 

 

(vii)  If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other 
non-bonafide methods of competitive tendering or commits breach of integrity pact. 

 
(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his creditors or purport so to do, 
or if any application be made under any Insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 

 

(ix)  If the contractor being a company shall pass a resolution or the court shall make an order 
that the company shall be wound up or if a receiver or a manager on behalf of a creditor 
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shall be appointed or if circumstances shall arise which entitle the court or the creditor to 
appoint a receiver or a manager or which entitle the court to make a winding up order. 

 

(x)  If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 

 

(xi)   If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or 
of labour with materials not to be incorporated in the work, shall not be deemed to be 
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 
with the entire works or any portion thereof without the prior written approval of the 
Engineer -in-Charge. 

 

When the contractor has made himself liable for action under any of the cases aforesaid, 
the Engineer-in-Charge on behalf of the IWAI with the approval of the competent 
authority mentioned in schedule ‘B’ shall have powers: 
 

(a)  To determine the contract as aforesaid (of which termination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 
such determination, the Earnest Money Deposit, Security Deposit already recovered and 
Performance Guarantee under the contract shall be liable to be forfeited and shall be 
absolutely at the disposal of the IWAI. 

 

(b)  After giving notice to the contractor to measure up the work of the contractor and to take 
such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 
give it to another contractor to complete the work. The contractor, whose contract is 
determined as above, shall not be allowed to participate in the tendering process for the 
balance work. 

 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor 
shall have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any advances on 
account or with a view to the execution of the work or the performance of the contract. And in 
case action is taken under any of the provision aforesaid, the contractor shall not be entitled to 
recover or be paid any sum for any work thereof or actually performed under this contract unless 
and until the Engineer-in-Charge has certified in writing the performance of such work and the 
value payable in respect thereof and he shall only be entitled to be paid the value so certified. 
          

CLAUSE – 37:  INSPECTION AND APPROVAL 
 

37.1 All works involving more than one process shall be subject to examination and approval at 
each stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his 
authorized representative, when each stage is ready.  In default of such notice, the Engineer-
in-Charge shall be entitled to appraise the quality and extent thereof and the decision of the 
Engineer-in-Charge in this regard shall be final and binding. 

 

 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his 
authorized representative and the Contractor shall afford full opportunity for examination.  
The contractor shall give due notice to the Engineer-in-Charge or his authorized representative 
whenever any such work is ready for examination and the Engineer- in-Charge or his 
representative shall, without unreasonable delay, unless he considers it necessary and advise 
the contractor accordingly, examine and measure such work. In the event of the failure or the 
contractor to give such notice, he shall if required by the Engineer-in-Charge, uncover such 
work at the contractor's expenses.          

 37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. The 
contractor can have the inspection schedules finalized with the Engineer-in-charge. Generally 
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all attempts should be made to have joint inspection and number of inspections be not less 
than three in a calendar month.  

          
CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 
          
38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and with in 

the specified time limit and under the terms and conditions of the contract. As soon as the 
work under the contractor is completed as a whole the contractor shall give notice of such 
completion to the Engineer-in-Charge.  The Engineer-in-Charge shall inspect the work and 
shall satisfy himself that the work(s) has been completed in accordance with the provisions of 
the contract and then issue to the Contractor a certificate of completion indicating the date of 
completion. Should the Engineer- in-Charge notice that there are defects in the works or the 
works are not considered to be complete, he shall issue a notice in writing to the Contractor to 
rectify / replace the defective work or any part thereof or complete the work, as the case may 
be within such time as may be notified and after the contractor has complied with as aforesaid 
and gives notice of completion the Engineer-in-Charge shall inspect the work and issue the 
completion certificate in the same manner as aforesaid. 

          
38.2.1 No certificate of completion shall be issued as stipulated above and no work be considered to 

be completed unless the contractor shall have removed from the work  site and  / or premises 
all his belongings /  temporary  arrangements  brought / made by him for the site and / or  
premises in  all  respects and made the whole of the site  and  /  or premises fit for immediate 
occupation / use to the satisfaction of the Engineer- in-Charge. If the contractor fails to 
comply with the above mentioned requirements on or before the date of completion of the 
work, the Engineer-in-Charge, may as he thinks fit and at the risk at cost of the contractor, 
fulfill such requirements and remove / dispose of the contractor's belongings / temporary 
arrangements, as aforesaid, and the contractor shall have no claim in this respect except for 
any sum realised by the sale of Contractor's belongings  / temporary arrangements less the 
cost of fulfilling the said requirements and any other amount that  may be  due from the 
contractor. Should the expenditure on the aforesaid account exceed the amount realised by 
sale of such contractor's belongings / temporary arrangements then the contractor shall on 
demand pay the amount of such excess expenditure.  
 

38.2.2 The contractor shall submit the completion plans of the work wherever required within 30 
days of the completion of work. In case the contractor fails to submit completion plans as 
aforesaid, he shall be liable to pay a sum equivalent to 2.5% of the value of the work subject 
to a ceiling of Rs. 15000/- (Rupees fifteen thousand only) as may be fixed by Engineer-in-
Charge concerned and in this respect the decision of the Engineer-in-Charge shall be final 
and binding on the contractor.         

CLAUSE - 39:  MEASUREMENTS 
 

39.1 The Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract.     

39.2  Notwithstanding any provision in the relevant standard method of measurement or any 
general or local custom, measurement of work done under the contract shall be taken in 
accordance with the procedure set forth in the Technical Specifications or Schedule of 
Quantities under the contract. In case of items of work which are not covered by the Technical 
Specifications or Schedule of Quantities measurement shall be taken in accordance with the 
relevant standard methods of measurement laid down by the Bureau of Indian Standard.  
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 39.3  All items having a financial value shall be entered in daily log book/ measurement book 
prescribed by the Authority so that the complete work performed under the contract is duly 
accounted.           

 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised representative 
and by the contractor or his authorised representative.          

39.5 Before taking measurements of any works, the Engineer-in-Charge or representative deputed 
by him for the purpose, shall give a reasonable notice to the Contractor.  If the Contractor fails 
to attend or send an authorised representative for measurement after such notice or fails to 
countersign or to record the objection within a week from the date of taking the 
measurements, in such eventuality the measurements taken by the Engineer-in-Charge shall 
be taken to be correct and final measurements of such works. 

 

39.6 The contractor shall, without extra charge, provide assistance with every appliance, labour and 
other things necessary for measurement.  

 

39.7 Measurements shall be signed and dated by both parties each day on the Site on completion of 
measurement. If the contractor objects to any of the measurement recorded by the 
representative of the Engineer-in- Charge a note to the effect shall be made in the item 
objected to and such note shall be signed and dated by both parties engaged in taking the 
measurement. The decision of the Engineer-in-Charge on any such dispute or difference or 
interpretation shall be final and binding on the contractor in respect of all contract items, 
substituted items, extra items and deviations.  

 
CLAUSE – 40:  PAYMENT ON ACCOUNT 
          
40.1 Interim bills shall be submitted by the contractor on completion of each shoal on or before the 

date fixed by the Engineer-in- Charge for the items of work completed.  The Engineer-in-
Charge shall then arrange to have the bills verified with reference to the measurements 
recorded / pre or post dredging survey charts and quantity calculations.    

 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 
certifying the sum to which the contractor is considered entitled by way of interim payment 
for the work executed, after deducting therefrom the amount already paid, the security deposit 
and such other amounts as may be withheld, deductible or recoverable in terms of the 
contract. 

 

40.3    Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within 
30 days from the date of submission of the bill subject to the acceptance of the Engineer-in- 
Charge.  

 

40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-Charge or 
his authorised representative.  Such cheques shall be issued direct to the contractor on 
furnishing a stamped receipt for the amount of the cheque or to his constituted attorney duly 
authorised to receive such payments from the EIC. Alternatively payment, due to the 
contractor shall be made by electronic bank transfer / RTGS   

 

40.5 Any interim certificate given relating to work done or materials delivered may be modified or 
corrected by any subsequent interim certificate or by the final certificate. No certificate(s) of 
the Engineer-in- Charge supporting an interim payment shall itself be conclusive evidence 
that any work or materials to which it relates is / are in accordance with the same. 

 

40.6 Should there be a request for extension of date of completion, pending its consideration 
interim payments shall continue to be made as provided herein. 
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40.7 TDS at the applicable rates shall be deducted at source from any payment made to the 
contractor against this contract. 
 

Clarifications to bidders:  The payments will be effected on the actual dredged quantity multiplied by the 
rate quoted by the contractor. Service tax will be reimbursed. After the third year, 5% increase of rate for 
fourth year and10% increase for fifth year will be considered on awarded rate for first three years. 
Extension will be considered only on satisfactory performance. There is no compensation payable for 
increase or decrease in no. of shoals. No compensation is payable if the total quantity decreases by 20% 
(refer Clause 29.9 of Technical and Special Condition of Contract) and for reduction in quantity below 
20% the compensation payable by IWAI is mentioned at 29.9 (a) of the Technical Specification & Special 
Conditions of Contract. This will be computed on quantity less than 20% of the total estimated quantity i.e. 
2,24,000 cu.m. for CSD Alaknanda & CSD Mahananda unit together multiplied by 20% of the rate quoted 
by the contractor and limited to a maximum of Rs. 25.00 lakh per dredging unit in a working season.  

 
 

 CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 
 
41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise, service 

tax or any other local, State or Central taxes as applicable/ charged by Centre or State 
Government or Local authorities on all materials that the contractor has to purchase for the 
performance of the contract and services, shall be payable by the contractor and the Authority 
will not entertain any claim for compensation whatsoever in this regard.  The rates quoted by 
the contractor shall be deemed to be inclusive of all such taxes, duties, levies, etc. Service 
tax as applicable will be reimbursed on production of proof of payment. 

 

CLAUSE-42:  TAX DEDUCTION AT SOURCE  
 
42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 

payment/advances made against the contract. 
 
CLAUSE – 43:  PAYMENT OF FINAL BILL 

 
The final bill shall be submitted by the contractor within one month from the date of 
completion of the work or of the date the certificate of completion furnished by the Engineer-
in-Charge.  No further claim in this regard unless as specified herein under shall be 
entertained. Payment of final bill shall be made within three months if the amount of the 
contract is up to Rs. 15 lakhs and six months if the value of the work exceeds Rs. 15 lakhs. If 
there shall be any dispute about any item or items of the work then the undisputed item or 
items only shall be paid within the said period of three months or six months, as the case may 
be.  The contractor shall submit a list of the disputed items within thirty days from the 
disallowance thereof and if he fails to do so, his claim shall be deemed to have been fully 
waived and absolutely extinguished. 

 
CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 
 
44.1  Whenever any claim whatsoever for the payments of a sum of money to the Authority arises 

out of or under this contract against the contractor, the same may be deducted by the 
Authority from any sum then due or which at anytime thereafter may become due to the 
contractor under this contract and failing that under any other contract with the Authority or 
from any other sum whatsoever due to the contractor from the Authority or from his security 
deposit, or he shall pay the claim on demand. 
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 44.2 The Authority reserves the right to carry out post- payment audit and technical examination of 
the final bill including all supporting vouchers, abstracts, etc.  The authority further reserves 
the right to enforce recovery of any over payment when detected not- withstanding the fact 
that the amount of the final bill may be included by one of the parties as an item of dispute 
before an arbitrator appointed under clause 48 of this contract and notwithstanding the fact 
that the amount of the final bill figures in the arbitration award. 

 
44.3 If as a result of such audit and technical examination any  over payment is discovered in 

respect of any work  done by the contractor or alleged to have been done by him  under 
contract,  it shall be recovered by the Authority  from  the contractor  by any of all of the 
methods  prescribed  above, and if any under payment is discovered, the amount shall  be duly 
paid to the contractor by the Authority. 

          
44.4 Provided that the aforesaid right of the Authority to adjust over-payment against amount due 

to the contractor under any other contract with the Authority shall not extend beyond the 
period of two years from the date of payment of the final bill or in case the final bill is a 
MINUS bill, from the date the amount payable by the Contractor under the MINUS final bill 
is communicated to the contractor. 

 
44.5 Any sum of money due and payable to the Contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or Authority against any claim of the Authority or such other person or 
persons in respect of payment of a sum of money arising out of or under any other contract 
made by the contractor with the Engineer-in-Charge or Authority or with such other person or 
persons.  The sum of money so withheld or retained under this clause by the Engineer-in-
Charge or Authority will be kept withheld or retained as such by the Engineer-in- Charge or 
Authority or till his claim arising out of in the same contract or any other contract is either 
mutually settled or determined by the arbitrator, if the contract is governed by the arbitration 
clause under the clause 48 or by the competent court hereinafter provided, as the case may be, 
and the contractor shall have no claim for interest or damages  whatsoever  on this  account or 
any other ground in respect of any  sum  of money withheld or retained under this clause. 

 
 
CLAUSE – 45:  FINALITY CLAUSE 
          

It shall be accepted as an inseparable part of the contract that in matters regarding design, 
materials, workmanship, removal of improper work, interpretation of the contract drawings and 
contract specifications, mode of procedure and the carryout out of the work the decision of the 
Engineer-in-Charge which shall be given in writing shall be final and binding on the contractor. 
 
CLAUSE – 46: SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED 

IS REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 
 

All sum payable by way of compensation to the Authority under any of these conditions shall 
be considered as reasonable compensation without reference to the actual loss or damage sustained 
and whether or not damage shall have been sustained. 
 
CLAUSE - 47:  SETTLEMENT OF DISPUTES & ARBITRATION. 
 
47.1 Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in-before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
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question, claim, right, matter or thing whatsoever in any way arising out of or relating to 
the contract, design, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the works or the execution or failure to execute the 
same whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned 
hereinafter: 

 
(i) If the contractor considers any work demanded of him to be outside the requirements of 

the contract, or disputes any drawings, record or decision given in writing by the 
Engineer-in-Charge on any matter in connection with or arising out of the contract or 
carrying out of the work, to be unacceptable, he shall promptly within 15 days of the 
receipt of decision from the Engineer-in-Charge request the Chief Engineer in writing 
through the Engineer-in-Charge for written instruction or decision. Thereupon, the Chief 
Engineer shall give his written instructions of the decision within a period of one month 
from the receipt of the contractor’s letter. However, this will not be reason for the 
stoppage of work.  

 
(ii) If the Chief Engineer fails to give his instructions or decision in writing within the 

aforesaid period or if the contractor is dissatisfied with the instruction or decision of the 
Chief Engineer, the contractor may, within 15 days of the receipt of Chief Engineer’s 
decision, appeal to the Chairman, IWAI who shall afford an opportunity to the contractor 
to be heard, if the latter so desires, and to offer evidence in support of his appeal. The 
Chairman, IWAI shall give his decision within 30 days of receipt of contractor’s appeal. If 
the contractor is still dissatisfied with his decision, the contractor shall within a period of 
30 days from receipt of the decision, give notice to the Chairman, IWAI for appointment 
of arbitrator on prescribed proforma as per Appendix V, failing which the said decision 
shall be final binding and conclusive and not referable to adjudication by the arbitrator.  
 

47.2 Except where the decision has become final, binding and conclusive in terms of Sub Para 
47.1 above, disputes or differences shall be referred for adjudication through arbitration by 
a sole arbitrator appointed by Chairman, IWAI.   

 
47.3 Further, within thirty (30) days of receipt of such notice from either party, the Engineer-

in-Charge of work at the time of such dispute shall send to the Contractor a panel of three 
persons preferably but not necessarily from the approved panel of arbitrators being 
maintained by Indian Council of Arbitration (ICA) and thereafter the Contractor within 
fifteen (15) days of receipt of such panel communicate to the Engineer-in-charge the name 
of one of the persons from such panel and such a person shall then be appointed as sole 
arbitrator by the Chairman, IWAI. However, the arbitrator so appointed shall not be an 
officer or the employee of Inland Waterways Authority of India. 
 
Provided that if the Contractor fails to communicate the selection of a name out of the 
panel so forwarded to him by the Engineer-in-charge then after the expiry of the aforesaid 
stipulated period the Chairman, shall without delay select one person from the aforesaid 
panel and appoint him as the sole arbitrator. 

          
47.4 The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, then the Chairman IWAI shall appoint another 
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person to act as sole arbitrator, such person shall be entitled to proceed with the reference 
from the stage at which it was left by the predecessor. 

          
47.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in what 

proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall be 
borne by either party. 

         
47.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to 

make and publish his award. 
 
47.7 A notice of the existence in question, dispute or difference in connection with the contract 

unless served by either party within 30 days of the expiry of the defects liability period, 
failing which all rights and claim under this contract shall be deemed to have been waived 
and thus forfeited and absolutely barred. 

 
 47.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 

1,00,000/- and above. 
          
 47.9 The work under this Contract shall continue during Arbitration proceedings and no 

payments due from or payment by the Authority shall be withheld on account of such 
proceedings except to the extent which may be in dispute. 

 
 47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-

enactment thereof and the rules made there under and being in force shall apply to the 
Arbitration proceedings under this clause. 

                 
 47.11 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding 
shall be Noida/ New Delhi and the parties will not have recourse to Civil Court to settle 
any of their disputes arising out of this agreement except through arbitration. 

 
NOTE: In case of contract with another Public Sector Undertaking, following Arbitration Clause 

shall apply:  "Except as otherwise provided, in case of a contract with a public Sector 
Undertaking if at any time any question dispute or difference whatsoever arises between 
the parties upon or in relation to, or in connection with this agreement, the same shall be 
settled in terms of the Ministry of Industry, Department   of Public Enterprises O.M No. 
3/5/93-PMA dt.30.06.93 or any modifications / amendments thereof.  "The arbitrator shall 
have the power to enlarge the term to publish the award with the consent of the parties 
provided always that the commencement or continuation of the arbitration proceeding 
shall not result in cessation or suspension of any of other rights and obligations of the 
parties of any payments due to them hereunder.  

 

 In case the Dispute Resolution Mechanism as mentioned at Clause 29.0 of 
the Techincal and Special Condition of the Contract  fails to resolve the 
dispute, the contractor or IWAI a their own option may resort to arbitration as 
a last means for settlement of Disputes and Arbitration in accordance with the 
above clause i.e. Clause 47 of G.C.C. 
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CLAUSE - 48 : CLAIMS 
 

48.1 The contractor shall send to the Engineer-in-Charge once in every month on account 
giving particulars, as full and detailed as possible of all claims for any additional payment 
to which the contractor may consider himself entitled and of all extra work or additional 
work ordered in writing and which has been executed during proceeding month. 

 
48.2 No claim for payment of any extra work or expenses will be considered which has not 

been included in such particulars. The Engineer-in-Charge may consider payment for any 
such work or expense, where admissible under the terms of the Contract. 

 
48.3 Any claim which is not notified in two consecutive monthly statements for the two 

consecutive months shall be deemed to have been waived & extinguished. 
 
CLAUSE 49 : INTEREST 
 
 ‘No interest shall be payable on account due to the contractor against final bills or any 
other payment due under the contract. 

 
 

CLAUSE 50:  BANNED OR DELISTED FIRMS: 
 
The firm shall give a declaration that they have not been banned or de-listed by any 

govt. or quasi Govt. agency or public Sector Undertaking 
 

If a firm has been banned by any Govt. or quasi Govt. Agency or PSU, this fact must 
be clearly stated and it may not be a cause of disqualifying the firm.  If the declaration is not 
given, the bids shall be rejected as non-responsive. 
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SECTION-VI 
TECHNICAL SPECIFICATIONS AND SPECIAL  CONDITIONS OF CONTRACT 

 
1.0 INTRODUCTION: 
 

Inland Waterways Authority of India is entrusted with the responsibility of development, 
maintenance and management of National Waterways for the purpose of shipping and safe 
navigation. The Ganga – Bhagirathi - Hooghly river system between Haldia - Allahabad (1620 
kms) is declared as National Waterway No.1 in 1982. The targeted Least Available Depth (LAD) 
in various stretches of NW-1 is  Haldia - Farakka  -3.00 m ;Farakka - Patna-2.50 m;Patna - 
Ghazipur-2.00 m and Ghazipur - Allahabad -1.50 m. To achieve the targeted depth in various 
stretches of NW-1 as mentioned above, IWAI intends to deploy two nos. cutter suction dredging 
units (CSD Tapi unit and CSD Tizu unit) in Patna-Buxar  stretch of NW-1 on contract on 
dredged quantity basis for three years and extendable on yearly basis on satisfactory performance 
for another two years to tackle the shoals occurring in the river during the lean season or as per 
the requirement.  

 
 

2.0 Scope of work: 
 

The scope work of this tender is for undertaking the dredging operations and maintenance 
of navigable channel between Patna-Buxar  stretch of National Waterway No.1 using the 
departmental dredger CSD Tapi and CSD Tizu unit  on contract for three years and 
extendable on yearly basis on satisfactory performance for another two years at the estimated 
cost of Rs.2358 lakh, as per specification of Bill of Quantity enclosed with the tender document. 
However in case of exigencies these units can also be deployed in other stretches of National 
Waterway no.1.  The payments will be effected on the actual dredged quantity multiplied by the 
rate quoted by the contractor. Service tax will be reimbursed. After the third year, 5% increase 
of rate for fourth year and10% increase for fifth year will be considered on awarded rate for first 
three years. Extension will be considered only on satisfactory performance. There is no 
compensation payable for increase or decrease in no. of shoals. No compensation is payable if 
the total quantity decreases by 20% (refer Clause 29.9 of Technical and Special Condition of 
Contract) and for reduction in quantity below 20% the compensation payable by IWAI is 
mentioned at 29.9  . This will be computed on quantity less than 20% of the total estimated 
quantity i.e. 2,24,000 cu.m. for CSD Tapi & CSD Tizu unit  together multiplied by 20% of the 
rate quoted by the contractor and limited to a maximum of Rs. 25.00 lakh per dredging unit in a 
working season.  

 
 

3.0 Duration of Work: 
 

 The dredging units (CSD Tapi unit and CSD Tizu unit) is to be handed over to the 
contractor after the signing of agreement. The period of deployment of these cutter suction 
dredging units is for a period of three years from the date of handing over of the units to the 
contractor and extendable on yearly basis on satisfactory performance by another two years.   
 
 

4.0    Assessment of dredging in National Waterway No.1:  

The assessed quantity of dredging in various stretches of National Waterway No.-1 is 
given below:  
 

a) Haldia –Rajmahal stretch (595 km) 
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i) Haldia-Kolkata sub-stretch (140 kms): About 1.00 lakh cubic meter of 
dredging is envisaged at the jetties at Haldia, Budge-Budge and BISN for 
maintaining adequate depth at these locations.  

 

ii) Kolkata- Farakka sub-stretch(420 kms): IWAI has planned to maintain a 
navigable fairway of 3m LAD. About 17 shoals occur in this stretch having 
LAD ranging from 1.4 m to 2.7 m and total approximate length of shoals is 
8250 meters involving dredging of 4.85 lakh cubic meter. 

 

iii) Farakka-Rajmahal sub-stretch (35 kms): Providing 2.5 m LAD is targeted 
by IWAI. 6 shoals with LAD ranging from 1.4 m to 1.8 m having total length 
of shoals as 4500 m and dredging quantity is  assessed as 2.27 lakh cubic meter 

 

b) Rajmahal –Allahabad stretch (1025 km)  
 

i) Rajmahal- Munger sub-stretch (240 kms): The targeted LAD is 2.5 m in the stretch. 
About 31 shoals are normally observed which are tackled through conservancy 
measures of both types i.e. dredging and bandalling involving total length of the shoals 
as 13400 meters and the dredging quantity assessed is 3.61 lakh cubic meter.  

 

ii) Munger- Patna sub-stretch (185 km): The targeted LAD is 2.5 m in the stretch. 
About 50 shoals can be expected to occur involving a total length of shoals as 24150 
meters of which 13 shoals are to be tackled by bandalling and remaining 37 shoals by 
dredging. The total dredging quantity assessed is 7.25 lakh cubic meter. 

 

iii) Patna- Buxar sub-stretch (175 km) : The targeted LAD is 2.5 m in the stretch. About 
31 shoals can be expected to occur with an approximate total length of shoals as 30,050 
meters which are to be tackled by bandalling and dredging. The dredging quantity 
estimated is 11.67 lakh cubic meter. 

 

iv) Buxar- Varanasi sub-stretch (188 km): The targeted LAD is 2.0 m in the stretch. 
About 23shoals involving total length of shoals as 19200 meters are to be tackled. The 
total assessed quantity of dredging is 7.20 lakh cubic meter. 

 

v) Varanasi- Allahabad sub-stretch (237 km): Due to typical hydro-morphological 
characteristics of the river in this stretch, the natural LAD goes down to 0.8 m to 1.0 m 
which leads to formation of very large shoals of even 1000 m length each. It is 
considered difficult to maintain even 2.0 m LAD with temporary river conservancy 
measures of bandalling and dredging.    

 
To maintain the required LAD as mentioned above a total quantity of 31.67 lakh cu.m. 
dredging has been assessed .  

 

The assessed quantity of dredging in Patna-Buxar  stretch (175 kms)  for maintaining 
2.5 m Least Available Depth (LAD) is  11.67 lakh cum. There are about 31 shoals with a total 
length of 30,050 m in Patna-Buxar  stretch  to be tackled through dredging. The two CSD units 
viz. CSD Tapi unit and CSD Tizu unit are proposed to be deployed in Patna-Buxar  stretch of 
NW-1. However in case of exigencies these units can also be deployed in other stretches of 
National Waterway  no. 1.  

 
 

The data on shoal formation and assessment of dredging quantity in each of these sub-stretches is 
given for the purpose of indication only.  Only information about probable shoals has been 
mentioned. The shoals will be allocated by EIC and pre-dredging survey charts will be given with 
quantity to be dredged and time of completion of shoals. The contractor has to do the dredging of 
the shoal which is allocated to required depth within time allocated by EIC. Rest obligations of 
remaining quantities to be dredged are of IWAI which will be carried out using other available 
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departmental dredgers. The given CSD units can be deployed anywhere in NW-1 to provide 
flexibility to IWAI for tackling critical shoals , no compensation on such account will be payable 
by IWAI. In case stoppage work due to any emergent situations and delay on this account will be 
compensated only if the total dredged quantity fall short by more than 20% of total indicated 
quantity to be dredged. The shoals & their length are probable and are for indication purpose 
only. The LAD requirement is measured with respect to the actual water level.  Value of bench 
marks will be given by IWAI. Contractor has to establish TBM near to the dredging site as per 
directions of Surveyor or EIC. Actual water level is the current chart datum of shoal area during 
pre-dredging survey. The contractor has to tackle the allocated shoal within the time indicated by 
the EIC in writing. 
 
 

5.0 Technical Specification  of CSD units:  
 
5.1  The CSD Tapi unit comprises of the following:  

a) One cutter suction dredger CSD Tapi  
b) One Tug Rajguru  
c) One Accommodation Boat AB Kedarnath 
d) One Anchor Pontoon and associated dredge pipelines   
 

  5.2  The CSD Tizu unit comprises of the following:  
a) One cutter suction dredger CSD Tizu 
b) One Tug Bhagat Singh 
c) One Accommodation Boat HB Sivalik 
d) One Anchor Pontoon and associated dredge pipelines   

 
5.3   The technical specification of the cutter suction dredgers, workboat and accommodation 
boat are briefly mentioned for the purpose of indication only.  
 
The bidders are requested to inspect the dredgers and associated equipments at their present 
location in consultation with Field Directors to assess the present condition and quote their price 
taking in to consideration of the present condition, availability of stores/spare parts etc. 
Performance parameter etc. are provided.  
 
The CSD units will be handed over to the successful bidders in the respective stretches. All 
expenditure towards mobilization from one shoal to another is to be borne by successful bidder/ 
contractor. All associated risk and cost are that of the successful bidder/ contractor. 

The cutter suction dredgers CSD Tapi, CSD Alakananda and CSD Shipra are sister vessels. 
Similarly CSD Tizu, CSD Mahananda& CSD Jalangi are sister vessels.   Details, Year of built of 
the vessels,  Details regarding repair expenditure, Details regarding surveys & Dry docking are 
also given. The capacities of the dredger are 500 cum/hr and for the purpose of estimation taken 
as 350 cum/hr for CSD Tapi, CSD Shipra & CSD Alaknanda and 300 cum/hr for CSD Tizu, CSD 
Jalangi and CSD Mahananda. 
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PRINCIPAL DIMENSIONS AND MAIN PARTICULARS OF CUTTER SUCTION DREDGING UNITS EACH 
COMPRISING OF ONE NO. CUTTER SUCTION DREDGER, ONE WORKBOAT/ TUG, ONE 
ACCOMMODATION BOAT AND ONE DUMB ANCHOR PONTOON  

   

A) CUTTER SUCTION DREDGERS:  
 

 CSD Tapi,    CSD Tizu  
Dimension  
Length (overall) 42.7 m  40.30 m 
Length of pontoon  33.5 m 28.00 m  
Breadth (Mld ) 9.486 m  7.00 m  
Depth (Mld) 2.284 m  2.46 m  
Draft   1.20 m  
Mean draft (30 T of stores) 1.14 m  
Mean Draft (Fully Loaded) 1.38 m   
Fuel capacity  80m3  
Main Engine for Dredge Pump  
Make  Cummins  Caterpillar 
Model  KTA 38 m2 CAT 35 08 DI- TA 
No. of Cylinder  12  
Total max output  895 KW (1200 HP) 855 BHP 
RPM  1800 1800 
Dredge Pump  
Make Damen dredging Equipments 

(Netherlands) 
IHC, Holland  

Model BP 5045 HD MAX 5470643 G  
Gland Pump  
Make  Burhani Engineers & Contractors  B.E. Pumps  
Model  BEC 80/36 823 kk-IB 
Type  Slef- Priming   
Capacity  65 cum/hr. at 8 bar   
Auxiliary Engine  
Make  Cummins  Caterpillar  
Model  KTA 19- D(MI) CAT 3306 DI-TA 
HP 550 BHP 285  
No. of Cylinder  6 1800 
Power for Alternator  65 KVA  
Emergency Gen Set  
Engine Make  Kirloskar oil engine  Cummins  
Model 4R 1040 T 538 G4 
Power (HP) 82 52 
RPM 1500 1500 
Alternator make  Crompton Greaves   
Model  GIR 200 SC   
Capacity 50 KVA   
General Service Pump (Driven by Emergency Gen Set) 
Make  B E Pumps   
Model  A-5 120- kk  
Type  Self- Priming   
Capacity  15 cum/hr @ 3.5 bar   
F.W. Cooling system Pump  
Make  B E Pump   
Model  SH 65 – 160 MN -2- 316  
Capacity  30 cum/hr @ 3 bar   
Plate Heat Exchanger  
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Make  SONDEX A/S Denmark   
Model  S 19 A–IG-10-86- TMTL73   
Capacity  344.2 kw   
Sewage Discharge Pump  
Make  Allweiler As   
Model AEBIE200 – IE  
Capacity 7 cum/hr. @3 bar   
General Service Pump (Bilge GS/Deck Wash) 
Make  Johnson Pumps   
Model  CH-40-200, G2M2 TL  
Type  Hoz. Self- priming   
Capacity  25 cum/hr @ 4bar   
Air Compressor ( 2 Nos.) 
Make  Atlas Copco INGERSOL 
Model  LT- 7-30 KE 231 
Capacity  20m3 /hr. @ 30 bar   
Speed 1500 rpm   
Hydraulic Pump- No.1 (Aux. Engine Driven) 
Make  HY- COM B.V. IHC 
Model  PV 140  3525 VQ 38 A 1786 AA 20 R 
Capacity  P= 96 Kw, Q= 320 L pm   
Speed 2500 rpm  
Hydraulic Pump – No. 2 (Aux. Engine Driven) 
Make  HY-COM B.V. IHC 
Capacity P= 144 kw, Q= 480 L pm - 
Speed 1800 rpm  - 
Emergency Hydraulic Pump  
Make  HY-COM B.V.  
Model  ALP 2 – D- 16  
Capacity  17.25 L pm   
Speed  1450 rpm  
Pressure  100 bar  
Ladder Hoisting Winch  
Make  Damen Dredging equipments/ Brevini 

Power Transmission  
HYTOR 

Model  BW I/140/2  
Capacity  13 Tons   
Pressure  130 bar   
Cutter Unit Assembly  
Make  Damen Dredging 

equipments/POCLAIN 
IHC 

Model  TS CO 45 bladed  5 bladed  
Capacity  110 Kw  
Pressure  160 bar   
Side Winches (2 nos.) 
Make  Damen Dredging equipments/ 

BreviniPower Transmission  
HYTOR 

Type BWI/140/2  
Capacity  13 Tons   
Pressure  130 bar   
Spud Tilting Winch  
Make Damen Dredging equipments/ Brevini 

Power Transmission 
 

Model E 90290 LS   
Capacity  2.5 Tons   
Pressure  195 bar   
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Carriage Cylinder  
Make  HYCOM B.V. HYTOR  
Pressure  300 bar   
Spud Clamp Cylinder 
Make  HYCOM B.V.  
Pressure  330 bar   
Spud Hoisting Cylinder  
Make  HYCOM B.V. HYTORA 
Pressure 250 bar   

 

B) WORKBOAT/ TUGS: 
 

 Multipurpose Tug Rajguru Tug   Bhagat singh  
Length (overall) 28.00 m  21.50 m  
Breadth (Mld)   7.20 m   7.20 m 
Depth    2.60 m 2.0 m 
Draft      1.2 m     1.2 m 
Fuel Capacity       20 t 6000 ltr. 
Bollard Pull        6 T   5 T 
Propulsion  Twin Screw  Twin Screw  
Make  Cummins  Cummins  
Model  NT- 855 M NT- 855 M 
BHP 270 BHP at 1800 RPM 270 BHP at 1800 RPM 
Type  Rudder Propeller  Conventional  
Make  HRP 2000  
HRP  2000  
Model  2111 WM  
HP 200/ KW  
Model  A 7110 KKTE –  1 B – WCF   
Make  KOEL (25 KVA) Kirloskar (32 BHP) 
Model  3R 1040 HA- 394 
Alternator  Crompton  Kirloskar (25 KVA) 
Make  KOEL (50 KVA) Kirloskar (13.3 BHP) 
Model  4R 1040 T TAF 2 
Alternator  Crompton  Kirloskar (10 KVA) 
Crane    

 

C) ACCOMMODATION BOAT: 
 

 H.B. Kedarnath, H.B. Sivalik   
Dimensions   
LOA 26.5 m 
Breadth (Mld)   9.0 m 
Depth (Mld)   2.2 m  
Draft (Max)   0.8 m  
Fuel Capacity  3.68 m3 (3.06 T) 
Generator Engine (2 nos.)   
Make  Kirloskar Oil Engine Ltd. 
Model  3 R 1040 
Details  43 BHP, Water Cooled, 12 V Electric Start  
Alternator (2 nos.)  
Make  Crompton  Greaves Ltd. 
Model  GIR 160 SC 
Details  25 KVA, 415 V, Class H 
Bilge/ G.S./ Fire Pumps   
Make  B.E. Pumps Pvt. Ltd. 
Model  SH-160 N 
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Table indicating Year built, Present location, Book Value as on 31.03.2014, Survey Certificate Validity, 
Insurance Certificate Validity, Last dry docking and Next Schedule dry docking, Quantity Dredged 
(2011-12, 2012-13, 2013-14), Total Fuel Consumption in (2012-13, 2013-14), Present Condition, 
Expenditure on Repair for (2012-13, 2014-15) 

Sl.
No 

Name of the 
Vessel  

Year Built  Present 
Location   

Acquisition   
value (Rs in 
lakh) 

Survey 
Certificate 
Validity  

Insurance 
Certificate 
Validity  

Last Dry 
docking  

Next 
Schedule 
Dry 
Docking   

1 CSD Tapi Unit 
 

a CSD Tapi  
 

2009 Santhipur 1077.44 CSD Tapi  
 

16.04.2015 New vessel 2015 

b Tug Rajguru 
 

2011 Santhipur 599.83 Tug Rajguru 
 

17.05.2015 New vessel 2015 

c AB Kailash 
 

2008 Santhipur 141.02 
 

AB Kailash 
 

16.04.2015 New vessel 2015 

d Anchor Pontoon 
 

2011 Farakka 23.92 Anchor 
Pontoon 

- - - 

  Quantity Dredged  
Cu.m.  

Total Fuel Consumption  
 

Present 
Condition 

Expenditure on Repair 
(in lakh)   

  2012-13   2013-14 2012-13 2013-14  2012-13 2013-14 
a CSD Tapi  

 
306845   218387    306682 194192 Operational   

b Tug Rajguru 
 

58813 59047 Operational   

c AB Kailash 11774 11680 Operational   

d Anchor Pontoon        

  Running hours ( 2012-13 ) Running hours ( 2013-14)  
  Main 

Engine  
Auxiliary 
Engine 
Hours   

Generator 
Engine  

Main Engine  Auxiliary 
Engine Hours   

Generator 
Engine  

a CSD Tapi  
 

1629 2040 1707  960 1272 1081 

b Tug Rajguru 
 

760  2572  732  2548 

c AB Kailash 
 - - 

2937 
- - 

2928 

d Anchor Pontoon   
         
 
Sl.
No 

Name of the 
Vessel  

Year Built  Present 
Location   

Acquisition   
value (Rs. in 
lakh) 

Survey 
Certificate 
Validity  

Insurance 
Certificate 
Validity  

Last Dry 
docking  

Next 
Schedule 
Dry 
Docking   

2 CSD Tizu Unit         
a CSD Tizu 

 
2004 Kolkata  622.47 30.05.2015 Valid till 

17.05.2015  
2015 (under 
dry-dock) 

2019 

b Tug Bhagat Singh 
 

2003 Kolkata 116.20 30.05.2015 Valid till 
17.05.2015  

2015 (under 
dry-dock) 

2019 

c H.B. Sivalik- 
 

2004 Kolkata 57.60 30.05.2015 Valid till 
17.05.2015  

2015 (under 
dry-dock) 

2019 

d Anchor Pontoon 
 

2011 Kolkata 23.92     

  Quantity Dredged  
Cu.m.  

Total Fuel Consumption  
 

Present 
condition  

Expenditur
e on Repair 
(in lakh) 

 

  2012-13 2013-14 2012-13 2013-14  2012-13 2013-14 
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a CSD Tizu 

 
22928   
 

78796  
 

 

25635 50806 Under Dry dock 
repair 

3.50   

b Tug Bhagat Singh 
 

78439 54205 Under Dry dock 
repair 

1.00  

c H.B. Sivalik- 
 

11774 11312 Under Dry dock 
repair 

1.00  

d Anchor Pontoon      
  Running hours ( 2012-13 ) Running hours ( 2013-14)  
  Main 

Engine  

Auxiliary 
Engine 
Hours   

Generator 
Engine  Main Engine  

Auxiliary 
Engine 
Hours   

Generator 
Engine  

 

a CSD Tizu 
 

147 301 926 376 598 1416  

b Tug Bhagat Singh 
 

908  3317 844  2906  

c H.B. Sivalik- 
 - - 

2940 
- - 

2792  

d Anchor Pontoon    
    * Book Value as on 31.03.2014 
 
 
 
 

 
All the bidders must inspect the dredging units including the accommodation boats for 
ascertaining the facilities and amenities before bidding.   Accommodation boat has sleeping bunks 
for 20 persons which includes four single cabins for officers. The bidders must inspect the 
dredging units and their equipment, machineries etc. and carry out assessment themselves on all 
issues. Detail of the equipment as readily available is given.  Bidders should inspect the dredging 
units and asses themselves on all issues. The Workboat or Tug provided  are capable of towing  
the CSD, Accommodation boat, Anchor Pontoon, Dredge Pipelines etc. from one shoal to another 

       
  

DETAILS OF THE  EQUIPMENTS  AVAILABLE 
S.L. 
No.  
 

Name of Vessel Dimensions (meter) Engine Details (HP) 
 

LENGTH       BREADTH   DEPTH   DRAFT       MAIN 
ENGINE  

AUX. 
ENGINE 

GEN.SET   

1 

CSD Tizu 40.3 7.00 2.46 1.2 855 280 82 
Tug Bhagat Singh 21.5 6.5 2.00 1.2 540 32 14 
A.B. Sivalik 26.5 9.00 2.2 0.8   

  
  
  

43 
Anchor pontoon 10 4.5 1.5 0.5   
Floating pipeline 144 m floater pipeline length (24 nos.x 6m ) and 50 m flexible hoses (25 nos.x 2 m) 

2 

CSD Tapi 
    42.7 
(OA) 9.48 2.28 1.2 1200 550 82 

Tug Rajguru 28 7.2 2.6 1.2 540 32 14 

A.B. Kailash 26.5 9.00 2.2 0.8   
  

  
  

43 
Anchor pontoon 10 4.5 1.5 0.5   
Floating pipeline   
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under two trips. On completion of shoal allocated, EIC will direct to tackle the next critical shoal. 
Adequate time taken in to consideration for this purpose while arriving at the estimated cost as 
well as estimated dredging quantity.  The shoals to be tackled as and when they are formed. The 
critical shoals are to be tackled first and this can be determined and allocated by EIC after pre 
dredging survey.   Compensation would be given only when shortfall in dredging quantities is less 
than 20% in a working season as per clause 29.9 of the Technical and Special Conditions. 
 
6.0  Assessment of Capacity of dredgers:  
 

For the purpose of this tender, the deployment of CSD Tapi unit and CSD Tizu unit is in 
Patna- Buxar stretch has been taken into account and  the capacity of this dredger has been 
assessed as 1.50 lakh cu.m. in a working season of six months (average output of 25,000 cu.m. 
per month) and similarly for CSD Tizu unit to be deployed in Patna-Buxar  stretch  the    
capacity has been assessed as 1.30 lakh cu.m. in a working season of six months (average output 
of 21,600 cu.m. per month).  Thus the total quantity of dredging to be attended in this stretch by 
these CSD units works out to 2.80 lakh cu.m. in a working season of six months. Adequate 
allowance for non-operational days due to repair and maintenance, shoal to shoal movement and 
other factors have been taken into account while assessing the capacity of the dredging units.  

 
The bidders may inspect the dredging units for assessing the present condition of 

machineries and equipments available on board the dredging units before bidding. Clarifications, 
if any, required by the bidder with regard to the condition of the dredging units after inspection of 
the bidder may be sought prior to or in the pre-bid meeting only.  

 
7.0  Duties and Responsibilities of the contractor:  
 

a) The primary responsibility of the contractor is to provide adequate manning and in 
compliance of the statutory requirement of Inland Vessels Act, 1917 (1 of 1917) 
onboard the entire dredging unit, provide POL and consumables as required for 
operation of the dredging unit, carry out all repairs including minor repairs, breakdown 
repairs and statutory  annual repairs for validation of the survey certificate as required 
under I.V. Act, 1917 (except schedule dry docking repairs which will be undertaken 
by IWAI).  All the above functions are to be carried out by the contractor at his own 
cost for carrying out the dredging work in the shoals assigned from time to time by the 
Engineer in-charge or his representative. Only Scheduled dry docking repair will be 
done by IWAI. All remaining repairs to be carried out by contractor including any 
non-scheduled dry docking repair work on account of accident/grounding etc. 
 

b) All cost  of the dredging and other cost incidental thereto including the operation of 
the vessels during shoal to shoal movement are to borne by the contractor.  

 
c) The contractor are required to maintain the following records: 
 

 

i)  Daily deck log of each vessel of the dredging unit.  
ii)  Daily engine log of each vessel of the dredging unit. 
iii) Record of POL supplied to each vessel of the dredging unit and the actual  
consumption thereof to be recorded daily in the engine log.  
These records are necessary to be maintained as the same CSD units 
can be offered again by tendering after completion of contract. 



Page 73 of 99 
 

iv) Consumables supplied onboard each vessel of the dredging unit and consumed 
during the month. 
v)  Detail of the repairs undertaken during the month on each vessel of the  
dredging unit. 

vi) Attendance register of the manpower deployed on each vessel of the dredging 
unit. 
 

The above records maintained by the contractor are to be made available 
during the inspection of Engineer in-charge or his representative for verification. 
The contractor may also be require  to submit a copy of the same to the Engineer 
in-charge every month, in the first week of the next month. Payments on 
completion of shoals or part thereof on monthly basis will be considered. Hence 
contractor may raise monthly bills during the entire period of contract. 
 

d)  Manning – For operating the dredging unit the contractor has to ensure that 
qualified/trained, competency certificate holders, personnel with adequate 
experience in the relevant field for Dredge Master (DM)/ Dredge Supervisor, 
Dredge Control Officer (DCO), Masters, Drivers, Greasers and crews as per the 
statutory requirement of Inland Vessels Act, 1917 (1 of 1917) and nature of work.  
The contractor shall carry out the dredging operation as per the directives of the 
Engineer In-charge (E-I-C) or his representative. 

  

 
The contractors should maintain adequate number of crew as reserve in their pay 
roll so that weekly, Gazetted leave and other leaves and exigencies can be 
accommodated by the Contractor. All the Crew particularly Master, Driver shall have 
valid certificates of competency issued by the Statutory Body/MMD as the case may 
be. The NINI trained Greasers, Lascars, Secunny or with adequate experience of 
minimum five years from reputed operators are to be deployed. The contractor shall 
comply with the provision of Statutory Authority applicable in relation to execution 
of works.by the Crew. 
 
The Contractor shall assign  a person who is the overall in-charge of the 
dredging unit and will also be responsible to act as a Liaison Officer for 
interacting/communicating between IWAI (Engineer In-charge/Engineers 
representative and any other Supervisor or Officer connected with the Dredging 
activity in the respective stretches. The Liaison Officer shall have independent 
means of communication (mobile/fax/telephone facility) to enable to be contacted 
even during emergency situation. 
 
The contractor shall ensure to provide uniform, safety gear to the crew deployed on 
board the vessels of the dredging unit and provide all facilities as per marine practice.  
 
The Crew member/watchman shall be in uniform while on duty. Food & other 
facilities as per labour and Marine Law for the Crew shall be arranged by the 
Contractor and all expenses in this regard are to be borne by the contractor. 
 
The contractor will be overall responsible for the security of the vessels.  
 
Bio metric attendance machines whenever installed on each vessel of the unit.  The 
contractor shall be responsible for maintenance and safety of the machines.    
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The contractor has to ensure the wages as per the minimum wages act and as 
prevailing in the marine sector depending on their qualification, competency etc. 
All the statutory allowances such as PF, ESI, Bonus, Group Insurance are to be 
provided to each staff as prevailing.  The manning details, their qualification, 
experience, COC (certificate of Competency) are given at Sl. 46, the contractor to 
deploy their own manning complying to provisions under IV Act, 1917 & applicable 
rules and operational requirement 

 
e) General upkeep, maintenance of the CSD Unit will be contractor’s responsibility.  

This includes normal routine maintenance and cleanliness of the CSD Unit, proper 
mooring and berthing of the CSD Unit and carry put repair work so as to keep the 
vessel ready and fit for operation.     

 
f) Repair & Maintenance: The defects arising in the machinery, equipment, outfit etc. or 

in the vessel are to be attended to immediately by the contractor. All minor repairs to 
be attended immediately as an when noticed. The repair of major machineries to be 
carried out through the authorized dealers and genuine spare parts to be utilised. The 
contractor has to undertake all repairs at his own cost and only the scheduled dry 
docking repairs will be carried out by IWAI. The routine maintenance of the 
machineries shall be carried out as per the marine standard  practice in consultation 
with mechanical supervisor of IWAI and recorded in history register.  The detail of 
the maintenance work carried out for each unit shall be submitted along with monthly 
bill. All repair works which are  to be carried out by the contractor will be duly 
intimated to the Engineer in-charge and who will ensure that necessary verification/ 
certification by concerned departmental supervisor is carried out.   

 
However it is explicitly clarified that:- 
i) The bidders must get all information on the nature of repair works, availability of 
repairing facilities and get satisfied for the repair and maintenance work for the 
dredging units. All expenditure towards repair and maintenance including breakdown 
repairs will be borne by the contractors/bidders. They  have to ensure that repair are 
expeditiously carried out as and when noticed without interruption of dredging during 
working season and to prevent or minimize breakdown time as much as feasible. All 
repairs cost is to be borne by the contractor except for scheduled dry docking repairs. 
During the scheduled dry docking of the cutter suction dredgers all related works 
need to be carried out will be attended to and cost borne by IWAI. 
 

ii) IWAI will hand over the dredging units in operational condition during Handing 
Over and similarly while taking back, it should be ensured by   the bidders that all the 
units are in operational condition. For any shortcoming, IWAI will note down the 
repairs to be undertaken by the contractors/bidders to make CSD units operational. 
 

iii)The upper limit for the repair & maintenance including spares is Rs. 198.00 lakh 
for two cutter suction dredging units for three years. Expenditure upto this limit is to 
be borne by the contractor. In case the expenditure exceeds  the above specified limit 
than based on the Technical Evaluation Report of a duly constituted committee, 
additional reasonable cost will be considered and provided that no such excess repair 
expenditure is on account of the fault of the contractor.  All major repair work other 
than dry docking shall be the obligation of the bidders. All repairs to be undertaken 
by the contractor except scheduled dry-docking repairs. 

 
g) Consumables and Stores: All running stores, consumables and miscellaneous items 
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including bulbs, fuses, cotton rags waste cotton, soap, fresh water etc. will have to be 
provided by the contractor. The details of the supply of consumable items will be 
submitted along with the monthly bill.  The cost of all the consumable to be borne by 
the contractor.  
 

h) Fuel and Lubricants: Fuel  HSD  and  lubricants  for  Main Engines Gear Box, 
Hydraulic  Oil  etc.  shall  be arranged to be taken/stored on board at regular intervals 
by the contractor. The replenishments shall be so arranged that it does not affect the 
normal operation of the CSD Unit.  Only the appropriate grade/quality of fuel and 
lubricants shall be used.  All costs of fuel, lubricants and consumables are to be 
borne by the contractor.  IWAI at its discretion may send the sample of POL testing.  
All costs of POL consumable and laboratory fees for POL testing are to be borne by 
the contractor. The consumption of the fuel is given  and same to be as of marine 
quality and requirement of the type of Main and Auxiliary engines. Since no repair 
facilities available in the project sites, IWAI will carry out dry docking repairs at 
Kolkata and same to be carried out, during non-working period only. Only scheduled 
dry docking repairs will be undertaken by IWAI. 
 

 

i)  PURCHASE & SUPPLY OF POL:  
 

(i) The Contractor shall purchase the fuel for the dredging units from the authorised 
dealers/retailers of the public sector oil company i.e. IOC, BPCL, HPCL etc. IWAI 
shall give the list in this regard separately. 
 

The contractor will furnish a list if IOC/HPCL/BPCL depot or outlets from where 
HSD is purchased and EIC will approve few outlets from the list of outlets submitted 
by the contractor. The HSD will have to be purchased through these approved depot 
or outlets only. 
 

(ii) Each supply shall be measured and supplied on the dredging unit either directly 
to work boat/tug or dredger. The quantity supplied on each occasion shall be 
recorded on the log books maintained for each vessel of the unit. A separate register 
on the supply of fuel shall be maintained for each unit & certified by Contractor’s 
representative, IWAI’s supervisor / site-in charge. 
 

(iii)  The transfer of fuel from workboat to dredger or to accommodation boat shall 
be measured and recorded on the log books of respective vessels with certified by 
Contractor’s representative, IWAI’s supervisor / site-in charge. 

 
j) CERTIFICATES, INSURANCE & SURETY : 

 

The contractor shall be responsible for obtaining valid statutory or any other 
certificates in accordance to the I.V. Act of 1917.  The  CSD  Unit  is  to  be  surveyed/ 
inspected  by  the  concerned authorities and repaired as recommended all the Survey 
expenses for this purpose shall be borne by the contractor.  All necessary Survey 
certificates as available with IWAI and copy of same will be handed over to the 
successful tenderer. It will be the duty of the contractor to keep all the certificates valid, 
updated as and when required.   

 
k) INSURANCE: 

 
For  the  purpose  of  insurance , the  cost  of  the  CSD  Unit  is  to  be  taken  as per 
present book value. The insurance has to done by the contractor in the following manner: 
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(a)The vessel including hull and machinery. 
(b)Comprehensive insurance. 
(c)Insurance for the Crew deployed by the Contractor.  
(d)Insurance for wreck removable etc. 
 

The documentary proof of all the above three insurances will have to be submitted to 
IWAI by the Contractor prior to commencement of operation. IWAI shall be the 
beneficiary of the first two policies (a) & (b).  The third insurance i.e. for the Crew of the 
CSD Unit shall be entirely the contractor‟s responsibility. The cost of the premium of all 
the above insurance policies will have to be borne by the contractor. The documentary 
proof of all the above insurances insurance will have to be submitted to IWAI by the 
contractor prior to commencement of the operation. IWAI shall be the beneficiary for the 
above insurance. The contractor has to arrange all the above insurance at his own cost. 
The contractor will also take the insurance for the crew of the CSD unit at his own cost 
and will indemnity the authority for any loss/ mishap incurred/ occurred in this regard.  

 

   IWAI does not maintain certificates of class survey. Third party inspection will be 
done at the time of handing over and taking over of vessels. The third party inspection 
will be carried out jointly with the successful bidder and IWAI. Cost of third party 
inspections through approved surveyors during handing over and taking over will be 
borne by the contractor. The contractor may suggest one or two such surveyors & 
IWAI will select one of them. Alternatively, third party inspection may be carried out 
by IRS (Indian Register Of Shipping). Maintenance of log books, attendance register 
etc. are required be done as per the tender specification/ requirement. 
 

CSD units of IWAI are not covered under H&M and P&I Insurance policies and 
presently only under comprehensive policies covering damages to hull, machineries, 
theft and third party as per requirement of I.V. Act which don’t cover the wreck 
removal. It is therefore beside the comprehensive insurance policies, the bidders to 
ensure coverage for wreck removal as well at their own expenditure. The validity 
details of Insurance are given. On the issue of obtaining the benefit under the policies 
a mechanism is to be evolved with IWAI after signing the agreement. 

 
8.0        OPERATION: 

 

The CSD Unit shall be under the operational command of  t h e  c o n c e r n e d  
R e g i o n a l  Director of IWAI i.e. Patna/Kolkata in NW-1 or his authorized representative and 
contractor shall be bound to carry out all legal and feasible operation ordered by the concerned  
field Director of IWAI or his authorized officer. The CSD Unit may have to ply in the river 
and estuary at any time during day or night within the permissible plying limits. The CSD Unit 
shall be made ready for operation within 1 hour of receiving appropriate order from the 
authorized officer. The dredger if in operational condition to be made ready for operation in 4 
hours (1/2 day and if in non-operational or repair as soon as repairs are completed. Non- 
utilization of the dredger due to repair is on contractor account ready for operation in 4 hours 
means   mobilizing the dredging unit to a particular shoal. Although night navigation has been 
provided in these stretches but generally the operation is limited from dawn to dusk as only one 
set of crew is catered for.  
 

9.0  LAW OF THE LAND: 
 

All relevant rules and regulations regarding Trade Union, Labour, Marine and Pollution Control 
have to be complied by the Contractor at their own coat.  IWAI shall be at liberty to deduct 
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appropriate amount from the pending bills of the contractor in case  the contractor fail to comply 
with the relevant rules, and regulations and the consequential damages are to be borne by IWAI 
 

10.0    SERVICE TAX: 
The tenderer while quoting for the rate based on the above, may quote the service tax as applicable 
separately and the service tax shall be reimbursed on production of the original receipt/documents 
and the submission of same by the contractor.   
 

11.0 OWNERSHIP: 
 

 

11.1 Handing over of the CSD Unit for operation & maintenance does not imply any transfer of 
ownership.  IWAI will remain the rightful owner of the CSD Unit in all respects. 
 
11.2  In case of any damage to any of IWAI‟s assets including the CSD Unit due to improper 
handling/mishandling of the dredging unit by the contractor or his crew, then the same shall 
repaired/renewed to pre-damage status by the contractor forthwith. In case such damages are not 
repaired/renewed by the contractor then concerned filed Director or EIC shall have the rights to get 
the same done by whatever means found appropriate and the costs of the same shall be recovered 
from the contractor. Third party inspection is also agreed and the cost for the same is to be borne by 
the contractor. 
 
12.0  TERMINATION: 

 

The contract can be terminated by either party after duly serving notice for minimum one 
month. 

 

13.0 HANDING OVER  & TAKING OVER OF CSD UNIT: 
 
13.1   Handing Over & Taking Over Note: 

 

The CSD Unit will be formally handed over to the contractor on signing the 
Agreement. The contractor shall be responsible for safety and working readiness of the CSD 
Unit and it’s part & fittings till such time when the CSD Unit is handed back to IWAI. 
IWAI‟s acceptance signed by the authorized officer only shall relieve the contractor of his 
responsibility. One detail handing over and taking over note of the CSD Unit is to be 
prepared and signed by the tenderer and EIC which shall form the part of the contract. The 
handing over and taking over note shall include the machinery and spare parts. On expiry of the 
contract period or termination or otherwise, the dredging unit shall be returned to IWAI as per 
the handing over and taking over note except the consumables which have been consumed over 
the contract period. The condition of the hull and machinery are to be checked and ensured that 
no substantial damages have been sustained while returning the unit to IWAI. 

 
13.2 The dredging units will be handed over to the contractor  or taken over by IWAI on 
completion of contract in Farakka-Bhagalpur stretch of NW.1. Mobilization / demobilization 
charges from the place of handing over of the dredging unit to the specified sub-stretch will not be 
payable extra. The Contract price will include the cost of mobilization / demobilization charges 
etc. No shifting charges will be payable to the contractor for shifting the dredger / work boat / Tug 
/ accommodation vessels etc., from one shoal to another. At the end of the dredging season or 
during the non -working season, the Contractor will be required to place the unit for safe berthing 
or to the place of dry docking specified by the EIC at no extra cost. 
 

The starting date of contract will be from the date of handing over of the units. Third party 
inspection will be involved at the time of taking over and handing over of the vessel. There will 
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be no allowances for making operational in case of deficiency. The bidders to account for the 
same after assessing the condition of the hull, machineries etc. 
 

14.0 DREDGING OPERATION:    
 

14.1 The material to be dredged is  silt, sand, coarse sand or mixture of above materials. Materials 
dredged may be disposed on to the flanks of the waterway or to locations away from the 
navigational channel keeping in view the direction of river flow and the river behaviour at the 
shoal location with the primary objective of preventing return flow of the dredged material to the 
navigational channel.  
 
14.2 The disposal site shall be selected in consultation with the Engineer – in – Charge’s 
representative. It shall be the responsibility of the Contractor to ensure that disposal of dredged 
material do not cause obstruction to any movement of vessels in the waterway.   
 
14.3 The shoal(s) to be dredged shall be informed to the Contractor by Engineer – in –Charge 
(EIC) or his representative in writing based on the identification of such locations through 
fortnightly talweg surveys, report from waterway users or any other inputs received by the EIC.  
 
14.4 Pre-dredging hydrographic survey of the shoal area shall be carried out by IWAI in presence 
of an accredited representative of the Contractor. The cross-sections shall be 10m apart and 
soundings shall be taken continuously and plotted at 4m interval on the cross section lines. The 
cross-sections shall be extended up to 30m. beyond the limits of the channel on either side. The 
records of such joint survey shall be duly signed by representatives of both IWAI and the 
Contractor. 
 
The pre and post dredging survey will be carried out utilizing the FRP boat available on the 
dredger or FRP boat provided by IWAI. The JHS of IWAI will carry out the pre dredging survey 
along with the representative of the contractor. While IWAI will provide the instruments for the 
survey, the contractor will have to arrange for the running of the FRP boat including its fuel. The 
contractor will be responsible for proper manning of the FRP boat as an when required and also 
keep the boat and OBM in operational condition at their own cost. The pre & post dredging 
survey shall be conducted by using automatic hydrographic survey system using reputed /branded 
hydrographic survey software. Recording type digital echosounder having 0.1 m accuracy for 
depth measurement  shall be used for survey purpose and same will be provided by IWAI.  
 
Temporary Bench Mark (TBM) if necessary will be constructed near the dredging site and 
maintain from pre dredging to post dredging survey. The contractor will provide assistance to 
IWAI for constructing the temporary Bench Mark. 
 
Automatic Tide Gauge or manual graduated wooden tide gauge is to be erected near the dredging 
site and leveled with temporary Bench Mark. Water level (WL) shall be observed during survey 
& dredging period. TBM and gauge reading are also required to be photographed.  
 
Bank to bank cross- section survey lines (limited to max. 500m width during pre-dredging survey 
and 100m on either side of dredged channel during post dredging survey) are to be run at 25 m 
interval. 3 to 4 float measurements are required to be carried out to access the direction of flow 
and current measurement.  
 
Chart is to be prepared in 1:1, 200 scale with sorting of sounding at 4 m interval. IWAI will  
prepare the survey charts and submit 3 set of chart along with raw, edit, sort and all survey related 
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records on soft copy (DVD). IWAI will issue 01 copy of approved charts to the contractor. Hard 
copy and soft copy of survey data along with quantity calculation (excel sheets) be forwarded 
within 05 working days of completion of survey.  
 
14.5 The Engineer in Charge, as soon as possible after the survey, prepare and issue a pre-
dredging survey chart (3 sets) duly showing therein the alignment and dimensions of the dredge 
area for enabling the Contractor deploy the dredger. The dredge alignment shall thereafter be 
physically marked jointly by the EIC’s representative and Contractor’s representative. Material 
and manpower required for the above marking shall be provided by the Contractor. 

 

14.6 The navigational channel is required to be dredged to obtain a channel of 45 m bottom width 
and 2.50 m depth below datum level. The side slopes shall be as naturally formed but for the 
purpose of determining the dredged quantity, side slope up to a maximum of 1 in 10 will be 
allowed on either side of the channel.  

 

14.7  The tolerance allowable in width shall be 2 m on each side from C/L of channel and that in 
depth (+) 50 cm from the specified depth. Depth could exceed beyond the specified minimum 
depth for which payment will be limited to (+) 50 cm.  Quantities on account of depth exceeding 
(+) 50 cm and width exceeding the specified tolerance limit will not be considered for payment.    

 

 14.8 The contractor on  the dredging of a shoal shall report to the Engineer in Charge in writing 
to undertake the post dredging survey as per the contract provisions. Joint post dredging survey 
shall be carried out similar to the pre-dredging survey with the same references for horizontal and 
vertical controls. In case of longer shoals, the EIC shall decide the requirement of interim post 
dredging surveys for a minimum length of 250m for assessing the dredged quantity. 3 copies of 
the post dredging survey chart shall be issued to the contractor by EIC. The scale of pre and post 
surveys charts should be 1:1200. The contractor shall work out the dredged quantity based on the 
pre and post dredging survey charts and submit copies of the charts and calculations in support of 
his claim for the quantity dredged. 
 

14.9 In any shoal, if the depth or width in the dredged channel is observed to be less than the 
specified requirements, the Engineer-in-charge will examine the short comings keeping in view 
the navigational requirements and his decision to accept the work done or to order re-dredging of 
the channel to improve the navigation shall be final and binding on the contractor. 

 

14.10 Sounding boat & equipments and competent survey officers / staff required for conducting 
pre and post dredging surveys shall be arranged by the IWAI, whereas required assistance / 
manpower / materials to facilitate the pre and post survey activities shall be provided by the 
contractor at no extra cost. Generally, recording type echo-sounder shall be used in all survey 
work. However, keeping in view the site conditions and practicability / weather, the Engineer-in-
Charge shall decide upon the method of measurement to be adopted.  

 
14.11 Area of cross-section shall be computed by using Simpson’s Rule and these cross-
sectional areas shall be used in trapezoidal rule to arrive at Volume dredged.  The areas shall be 
computed by a combination of Simpson’s rule and average method in case the width of channel is 
not suitable for direct application of Simpson’s rule for full width. This aspect is to be decided by 
the Engineer-in-Charge and same shall be final and binding on the contractor.  No re-siltation of 
the dredged quantity will be taken into account as the post dredging survey will be carried out at 
the close  intervals of 3 to 4 days.   

 
14.12 Progress register shall be maintained in each dredger to monitor the day to day progress of 
dredging. The daily observations viz., length of dredging, width of cut, depth of cut (with respect 
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to fixed datum level), approximate quantity dredged, details of anchor shifting, disposal pipeline 
works etc. The register shall be maintained on daily basis by the Supervisor of IWAI posted at 
site.   

 

14.13 Based on the records maintained by the Supervisor, IWAI, an weekly report shall be 
prepared and submitted indicating the overall length and tentative quantity dredged to the regional 
office / Engineer in Charge / Competent Authority of IWAI to monitor the progress of dredging 
on each shoal.  
 
The following clarification with regard to survey are applicable:  
 
a)The width of navigation channel  to be dredged shall generally be 45 m (bottom width) with 
side slope of 1:5. The cross section shall be 25 m apart. Scale of the chart shall be 1:1200.  
b) As resiltation rate cannot be assessed and no resiltation factor kept, bidders to factor this in 
their bid price/rate.  However   the post dredging survey would be carried out in short spans in 
after 72 hours or as soon as clear 150 m length of dredged area is available for carrying out post 
dredging survey.   
c) The depth of the shoals may vary from 0.5 to 1.8 mt. 
d) The shoals will be identified by EIC or his representative and contractor will be provided with 
the pre dredging survey charts estimated dredge quantity and time for completion of shoal.  
e) Recording type digital echosounder Bathy 500 MF, DGPS receiver, HYPACK hydrographic 
survey software are available with the IWAI 
f) Arrangement of automatic tide gauges/ manual tide gauge and their erection etc. shall be the 
responsibility of  IWAI at their cost. 
g) Further Allowances towards dredging depth and width not agreed to. 
h) Automatic tide gauge or manual tide gauge is to be erected near the dredging site and leveled  
with temporary bench mark (TBM).  The contractor will provide ATG/ manual tide gauge at 
construct  TBM at site as per the direction of EIC/ JHS, IWAI.  
i) Contractor is responsible for arranging instrument / current meter for the float current 
measurement. 
j) Joint Survey is to be done and responsibility lies with contractor and IWAI. TBM and gauge 
shall be arranged by contractor and contractor responsibility for maintenance.  
k)Pre-dredging and Post dredging survey is the mode of survey and after dredging every 150 m 
post dredging survey is to be carried out.  
l) Contractor will have to provide their own security for carry out effective dredge operation. 
 
15.0 Normal barge and vessels / crafts movement in the channel shall not be interrupted by the 
dredging operation. The hindrance to movement of barges to be minimized as much as feasible 
during dredging operation in consultation with EIC. 

  
16.0 No idle time charges will be paid to the contractor on any account. The only compensation 
provided limited to Rs. 25.00 lakh per dredging unit in case IWAI does not ensure to provide 
minimum dredged quantity per working season as per Clause 29.9. 

 

17.0  The contractor shall arrange the transits, buoys, lights, mooring etc. at their own cost as 
required for dredging and also for cautioning other vessels in the waterway. 

 

18.0    The Engineer-in-charge or his representative will inspect, co-ordinate, measure and certify 
the dredging work and will have the right to inspect at any time during the contract period for 
which contractor’s authorized agent shall be available at site during such inspection. 
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19.0 The contractor may execute the dredging work on all working days except National Holidays 
subject to such restriction as may be imposed by State Govt. / local body. 

 

20.0  If the contractor’s personnel or any outside labour employed in the work for execution of 
contract, breaks or damages / destroys any vessel, craft or property of any third party during the 
period of agreement, the same shall be made good by the contractor at his own expenses or in 
default, the IWAI may cause the same to be made good by other sources and deduct the expenses 
from any sums that may be then or at any time thereafter may become due to the contractor. 
 

21.0 The rate of dredging quoted per cu.m. will squarely and totally include all the charges to be 
paid to the contractor by the Authority. 
 

22.0 The contractor will submit to authority a bill in triplicate for shoal dredged corresponding to 
a length and quantity to the Engineer-in-Charge, which could be decided after the pre-dredging 
survey depending on length of each shoal to be dredged. The running bills for dredging shall be 
accompanied with 3 sets each of pre and post dredging survey charts and also detailed 
calculations of dredging quantity (both area and volume). 
 

23.0  The CSD unit is to be kept ready for operation in period of lean season from 1st October to 
31st May of the succeeding year. All major repairs to be completed in the flood season from 1st 
June to 30th September. The working season will generally comprise of 180 days during which 
dredgers are to be kept in operational condition.  The statutory manpower shall be deployed on 
board CSD unit for operation of the dredger in lean season.  Full complement for workboat(s) will 
be kept year around. The minimum required manpower for the cutter suction dredger for the safe 
keeping as well as repairs of the dredger to be deployed during the remaining period.  
 

24.0 All defects as and when arising are to be quickly attended by the contractor, to ensure that 
the dredger does not remain idle for more than 72 hours during the lean season.  
 

 25.0  The contractor will have to maintain or ensure. 
 

a) Attendance Register(s) of the crew deployed.  
b) Log Books (both Engine & Deck log) separately for Cutter Suction Dredger, Tug/ 

Workboat and Accommodation boats.  
c) The incoming quantity of HSD to be entered into the log books. 
d) HSD to be procured in bulk from nearest IOCL/BPCL Depot or from authorized outlet 

designated by nearest IOCL/BPCL Depot.  
e) The replenishment of Fuels or Lubricants shall be so arranged that it does not affect the 

normal operation of CSD unit.  
f) All running stores, consumables and miscellaneous items including bulbs, fuses cotton 

rags waste, soap, fresh water etc. will have to be provided by the contractor.  
 

26.0  No structural modifications or changes to be made to CSD unit. Minor changes necessary 
from increasing operational efficiency will be carried out only with prior approval of the Owner 
(IWAI). The cost/ expenditure on this account will be borne by the contractor.  

 
 27.0   PAYMENT TO THE CONTRACTOR:  
 
All the cost towards the operation of the CSD units will be borne by the contractor and IWAI will 
make payment on the following basis:  
 

a) Monthly Fixed Payment of Rs. 4.00 lakh will be paid to the contractor for each CSD unit 
and the same will be adjusted from the running bills claimed by the contractor based on 
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the actual quantity dredged.  
   

b) On Completion of the dredging in a particular shoal location, the payment based on the 
actual quantity dredged and multiplied by the rate per cu.m. quoted by the contractor will 
become payable. After adjustment of the monthly fixed payment mentioned above, the 
balance amount would be released to the contractor.  

 
c)  The price variation on account of POL will be applicable as follows: 

 
Payment for escalation in fuel cost could be only for the quantity dredged and as per the 
standard formula applicable in that regard as below; 
 
Price for dredging will be subjected to adjustment on account of variation of price of 
diesel according to the formula given below; 
 
 V=  (P-Po) x R x Q 

  Po 
Where, 
 

V= Variation in price on account of diesel during the month under 
consideration 
Po= Price of diesel at the project area at the time opening of tender 
P= Price of diesel for the month under consideration 
Q= Diesel element factor in the unit rate and taken as 0.30    
R= Value of the dredging work for the shoal dredged under consideration 
during the month under consideration as per relevant measurement records. 
 

d) The payments will be released within one month of claim of bills.  
 

e) Rs. 4.00 lakh will be paid monthly only & same would be adjusted thereafter from monthly 
claims during working season.  
 

f) There will be no increase from the specified Rs. 4.00 lakh per month per CSD unit paid 
during non-working season. 
 

g) Dredging units to be manned as per the statutory and safe manning as per relevant rules and 
regulation during flood season also for safety, annual repair and maintenance. etc. 
 

h)IWAI will withdraw the tug only during emergent needs if at all it arises and for such idle 
time, compensation will be payable if only minimum guaranteed dredging quantity is not 
made available to the contractor.  Expenditure on HSD will be borne and paid by IWAI. 

 
i) The payment will released on actual dredged quantity basis. 
 
j) Mobilization advance is not considered. The contractor has to ensure availability of 
adequate funds for operation of the dredgers.  

 

k) For the price variation on account of POL the diesel element factor in the unit rate and is 
now revised and taken as 0.30. 
 

28.0   SUPERVISION & MONITORING:. 
 
i) The details of the dredging i.e. commencement & completion of dredging, no. of anchor 
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shifting, pipe line assembling & shifting, obstructions if any, advancement, sweep/swing, 
average depth of cut, current/velocity on daily basis to be recorded in a separate register 
with duly certified by the supervisor or site in charge. 

 

ii) In case it is necessary for carrying out dredging operation through jetting, the same is to 
be recorded with justification and certified by the supervisor or site in charge. 

  
iii) The running hour of main engine and auxiliaries shall be recorded on the log books 
which shall be checked and certified by the supervisor or Site in charge. 

 

iv) The purpose of running of the machineries is to be recorded on each occasion. 
 

v) The measurement of the running hours of the main & auxiliary engines shall be carried 
out with the help of tachometer if installed. The tachometer shall be maintained and 
calibrated on each occasion. In case tachometer has not been installed, measurement of the 
running hours shall be with the help of Marine clock with proper maintenance. 
 

vi) A digital monitoring device (through online basis) for vessel tracking and engine log 
data is to be installed on each vessel of dredging units. The data as obtained for each engine 
for a month from the digital devices shall be generated & compared with the data on engine 
running hours as received manually.   
 

vii) The contractor shall be responsible for maintenance and safety of the machines. 
 

viii) Both engine and deck log books as supplied by IWAI shall be maintained on daily basis 
with all relevant information and data. 
 

ix) The engine log books shall invariably indicate the details of the fuel consumed, 
transferred and received on daily basis. 
 
x) Both the log books are to be verified and certified by the site engineer on daily basis. In 
case, any vessel is away from the dredging site, the log books are to be verified and certified 
by the site engineer on arrival of the vessel. 
 

xi) The Director or his representative must verify the log books once in a week. 
 

xii) Manpower with requisite competency certificate, qualification and experience to be 
deployed with prior approval of the Director and any change in manpower subsequently will 
be done on approval of the Director. The manning pattern usually  deployed for a dredging 
unit is indicated below. However, the additional man power for effective repair, maintenance, 
spare part management, dredging operation etc. the bidder is free to deploy additional 
manpower. Compliance of IV Act and Rules applicable to be strictly followed. 

 
1) Dredger :  a) Dredger Master ;   b) DCO;     c) Licensed Engine Driver;    d) Driver 1st  
Class;     e) Greaser;     f) Lascar- 2nos ; g) Pipeline in-charge; h)  Pipeline Assistant  ,   
2) Workboat :   a) Master 2nd Class; b) Driver1st Class ;  c) Greaser ;  d) Lascar;     e) Cook , 
3)Acco boat & Anchor Pontoon:    a) Greaser;  b) Lascar ;   c) Lascar;    d) Cook 

 

xiii) Effective supervision and monitoring mechanism to be in place for recording the details 
of the dredging i.e. commencement and completion of dredging, no. of anchor shifting, 
assembling and shifting of pipelines, no. of spud hoisting and lowering, advancement of the 
dredger every hour to be recorded and maintained by the supervisors posted by IWAI on the 
dredger. 
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29.0  DISPUTE RESOLUTION MECHANISM  
 

29.1 The payment to be effected on actual quantity dredged and post dredging survey to be 
carried out once in 3 days. The frequency of post dredging survey being not more than 72 hours 
no resiltation will be considered. 
 
29.2 The quantity based on pre dredging survey will be estimated and this has to be intimated to 
the contractor along with the pre dredging survey chart.  
 
29.3 One JHS will be posted on the dredging site who will be responsible for both pre dredging 
and post dredging survey. Both pre and post dredging survey to be carried out jointly with the 
contractor, to avoid disputes as far as possible.  
 
29.4 One FRP survey boat, will be given at the disposal of the contractor, who will be responsible 
for its upkeep and maintenance, to facilitate post dredging survey. The contractor will have to 
man, operate and maintain the FRP boat at his own cost. The equipments for survey, laptop etc. 
will be provided by IWAI.   
 
29.5 Quantity dredged over the estimated dredging quantity for each shoal will be checked and 
settled by Field Director will settle all claims in this regard up to 10% excess dredged quantity.  
 
29.6  In case, the dredged time for dredging a particular shoal is abnormally high and not an any 
delay on part of the contractor, the Field Director will ensure that any dispute arising on this 
account is settled expeditiously.  
 
29.7 In case the dredged quantity is in excess of 10% of the estimated quantity in pre dredging 
survey, the report of the same along with all relevant details are to be referred to a committee 
comprising of Chief Engineer (P&M), concerned Field Director and one Senior Hydrographic 
Surveyor. This Reporting and referring to the committee to be within 15 days of part completion 
or completion of the shoal. No dispute, whatsoever arising thereafter will be entertained by the 
Dispute Resolution Committee. The Dispute Resolution Committee will be empowered to settle 
any dispute till 20% excess of the estimated quantity in pre dredging survey. The quantity in 
excess above 20% will require approval of Member (Technical). 
 
29.8 The dredged quantity assessed for dredging is 2,80,000 cu.m.. However in case the quantity 
is lower by 20% of the assessed quantity in a dredging season is till 2,24,000 cu.m. No 
compensation whatsoever will be payable by IWAI on account of reduced quantity. The assessed 
quantity of dredging per month working hours and effective dredging hours for each CSD unit has 
been mentioned and this can be accomplished in single extended shift of 10 hours operation in a 
day. 
 
29. IWAI will therefore ensure that minimum available dredged quantity will not fall below the 
assured quantity of 2,24,000 cu.m. in Patna-Buxar  stretch. The Resiltation factor has not been 
considered and to avoid as much as possible both resiltation or scouring, the post dredging survey 
will be carried out frequently after 72 hours. No compensation whatsoever will be considered on 
account of resiltation. The post dredging survey will be carried out expeditiously and no 
compensation for delay of survey will be considered as survey is joint responsibility of IWAI and 
successful bidder. In case the quantity falls below the assured quantity of 2,24,000 cu.m than the  
compensation & limit of compensation payable.   In case the quantity falls below the assured 
quantity  of 2,24000 cu.m. say 25% less than the assessed quantity of 2,80,000 cu.m.  than the 
compensation payable will be calculated on 5% and not on 25%. Thus the targeted quantity is 
2,80,000 cu.m. and 80% of this is 2,24,000 cu.m. Compensation is payable once the quantity for 
dredging is less than 2,24,000 cu.m. 
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30.0  The IWAI may at its own discretion utilize the tug during dredging season (working season) 
for emergent purpose as and when required. Similarly the tug can also be utilized for other 
purposes during flood season (non -working season) as and when required by IWAI. IWAI will 
suitably compensate the contractor for the consumables and HSD during such utilization of tug by 
IWAI. The compensation for withdrawal of tug will be only applicable if less than the minimum 
dredged quantity is not made available for the entire working season for each contract. 
 
31.0  IWAI at its own option have the flexibility in deployment of dredgers from one stretch to 
another depending on the requirement for attending any critical shoal within the stretch or within 
the National Waterway No.1. The prime objective/ requirement is to maintain the specified LAD 
for movement of inland vessel. The Field Director in-charge will have the powers to exercise this 
flexibility of deployment of dredgers.  The dredged quantity will be considered for payment 
purposes.   
 
32.0 IWAI will provide the vessel tracking devices along with on/ off control for engine to record 
time of running of engines.  
 
33.0  With regard to the above tender certain general clarifications are given below:  
 
Operation related 
 

a) All operations are to be done by the contractor at his own cost.  
b) There are no customs and emigration formalities to be followed as only Indian Crew is to be 

deployed. No berth charges/ port charges/ light due are applicable.  
c) No approvals for dredging are required & if needed it will be IWAI’s responsibility. 

 
Spares related  
 
All details as available are provided as Annexure II. However, the bidders are to assess the exact 
quantity in this regards after their examination and inspection of the dredging units’ machineries, 
equipment etc. The  information particularly  for the dredging quantity, fuel consumption are only 
for reference purpose only. Details of spare parts available will be given to successful bidders. 
 
Equipment related  
 
IWAI to take effort for supplying the manuals to the successful bidders. 
 
Price Bid related  
 
The bidders has to quote the rate per cu.m. and this will be fixed for first three years. 5% increase 
for fourth year and 10% increase for fifth year on the awarded rate for first three years will be 
considered as fixed on the rate per cu.m. quoted, in case extension on satisfactory performance is 
given as already mentioned in clarification given Sl.  1 of Technical and Special Condition of 
contract. 
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Annexure -I 

 

AGREEMENT FORMAT 
 
 This agreement made on __________day______year_____between the Inland Waterways 
Authority of India (hereinafter called the `IWAI’ which expression shall unless excluded by or 
repugnant, to the context, be deemed to include heir, successors in office) on one part and 
M/S__________________(hereinafter called the ‘CONTRACTOR’ which expression, shall 
unless excluded by repugnant to the context be deemed to include his heirs, executors, 
Administrators, representatives and assigns of successors in office) on the other part. 
 
WHEREAS THE IWAI desirous of undertaking the works Deployment of CSD Tapi unit  
and CSD Tizu unit  in Patna-Buxar st retch of National Waterway No. 1 (River Ganga) 
on contract on dredged quantity basis for three years and extendable on yearly basis on 
satisfactory performance for another two years.  

  
 WHEREAS the contractor has offered to execute and complete such works and whereas 
IWAI has accepted the tender of the contractor and WHEREAS the contractor has furnished 
____________________________________________________________ 
as security for the due fulfillment for all the conditions of this contract. 
 
 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 
 
 In this agreement words and expression shall have the same meaning as are respectively as 
assigned to them in the conditions of contract hereinafter referred to: 
 
 The following documents shall be deemed to form and be read and construed as part of 
this agreement VIZ. 
 
 i) (a) Notice Inviting Tenders 
 

(b) Tender form 
 
(c) Warranty 

 
ii) Information & instruction for Tenders  
 
iii) (a) Schedule : Bill of Quantity 

 
(b) Annexure  

 
iv) General Conditions of Contract 

 
v) Technical specifications and Special Conditions of Contract 

 
The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance.  In the event of 
any difference arising from the completion of the contract, the original tender documents, 
contractor’s offer, minutes of meetings and correspondence between the party ended vide letter 
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No.________________________ may be referred to by either party.  These documents shall take 
precedence over the compiled documents. 

 
The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 
 
The IWAI hereby covenants to pay the contractor in consideration of such completion of 

works, the contract price at the time and in the manner prescribed by the contract. 
 
IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day 

year first written. 
 

For and on behalf of    For and on behalf of  
(Inland Waterways Authority  of India) Contractor  

 
      
Signature ____________________  Signature _____________ 
 
Name &Designation ______________ Name & Designation _______________  
            
Stamp      Stamp      
 
Witness:      Witness: 
 
1) Signature _________________  1) Signature _________________ 

 
 

2) Name & Designation______________  2) Name & Designation____________ 
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Annexure –II 
 

BANK GUARANTEE PROFORMA FOR FURNISHING   
PERFORMANCE GUARANTEE 

To 
The Chairman 
Inland Waterways Authority of India 
A-13, Sector-1 
Noida - 201301 

 
 In consideration for the Chairman, Inland Waterways Authority of India hereinafter called ‘the 
Authority” having agreed, under the terms and conditions of the Agreement dated ……………….  .  
made between……..  and …for the due fulfillment of the said Agreement by the Contractor of the 
terms and conditions contained in the said Agreement, on production of  Bank Guarantee for 
Rs…………………. (Rupees…………………….) at the request of…………………. Contractor(s), 
We (Bank) do hereby undertake to pay to the Authority an amount not exceeding 
Rs…………………… against any loss or damage caused to or suffered, or would be caused to or 
suffered by the Authority by reason of any breach of the said Contractor(s) of any of the terms or 
conditions contained in the said Agreement. 
 
2. We……. do hereby undertake to pay the amount due and payable under this Guarantee without 
any demur, merely on a demand from the Authority stating that the amount claimed is due by way of 
loss or damage caused to or would be caused to or suffered by the authority by reason of breach by the 
said contractor(s) of any of the terms or conditions contained in the said Agreement or by reason of the 
contractor(s)’s failure to perform the said Agreement,. Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this guarantee.  However, our 
liability under this guarantee shall be restricted to an amount not exceeding Rs……………….. 
 
3. We undertake to pay the authority any money so demanded notwithstanding any dispute or 
disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before any court or 
Tribunal relating thereto liability under this present being absolute and unequivocal. 
 
   The payment so made by us under this Bond shall be valid discharge of our liability for 
payment there under and the contractor(s) / supplier(s) shall have no claim against us for making such 
payment. 
 
4. We, …………………. further agree that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the performance of the said Agreement and 
that it shall continue to be enforceable till all the dues of the Authority under or by virtue of the said 
Agreement have been fully and its claim satisfied or discharge or till…....................... Certify that the 
terms and conditions of the said Agreement have been fully and properly carried out by the said 
Contactor(s) and accordingly discharges this Guarantee after…….. years from the date  of completion 
of the said contract unless a demand or claim under this  Guarantee is served in writing on the bank but 
before the expiry of the said period of ………………. years in which case it shall be enforceable  
against the bank not withstanding the fact that the same is enforced after  the expiry  of the said period 
of …………….. years. 
 
 
5. We,…………………..further agree with the Authority that the Authority shall have the fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to vary any 
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of the terms and conditions of the said Agreement or to extend time of performance by the said  
Contractor(s) from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the Authority against the said Contactor(s) and to forbear or enforce any of the terms and 
conditions relating to the said Agreement and we shall not be relived from  our liability by reason of 
any such variation, or extension  being granted to the said Contractor(s) or for any forbearance, act or 
omission on the part of the Authority or any indulgence by the Authority to the said Contractor(s) or by 
any such matter or thing whatsoever which under the law relating to sureties would, but for the 
provision, have effect of so relieving us. 
 
6. It shall not be necessary for the Authority to proceed against the Contractor before proceeding 
against the Bank and the Guarantee herein contained shall be enforceable against the Bank 
notwithstanding any security which the Authority may have obtained or obtain from the Contactor shall 
at the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 
 
7. Notwithstanding anything contained herein above our liability under the guarantee is restricted 
to Rs……………. and shall remain in force until……………….  Unless a claim or suit under this 
guarantee is filed with us on or before……………………  ALL OUR RIGHTS UNDER THE 
GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and discharged from all 
liabilities therein. 
 
8. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s) / supplier(s). 
 
9. We,…………. lastly undertake not to revoke this Guarantee during its currency except with the 
previous consent of the Authority in writing.   
 
 

Dated the …………date of…………..201… 
for…………………………… 

(indicate the name of Bank) 
Signature………………………….. 

Name of the Officer…………………………. 
(in Block Capitals) 

Designation of 
Code No………………………………….. 

Name of the Bank and Branch. 
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Annexure-III 
SAMPLE FORM FOR SITE ORDERS BOOK 

Reference Clause No. 18.4  
 
Name of work ……………………. Date of commencement/ period for completion………..………. 
 
Sl. 
No. 

Date Remarks of the Inspecting 
Officer or Contractor 

Action taken and by 
whom 

Remarks 

1 2 3 4 5 
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Annexure-IV 
PROFORMA FOR HINDRANCE REGISTER 

Reference Clause No. 18.5 
 

 
Sl. 
No
. 

Nature 
of 

hindranc
e 

Items of 
work 
that 

could 
not be 

due 
executed 

to this 
hindranc

e 

Date 
of 

start 
of 

hind-
rance 

Signatur
e of 

Represen
-tative of 

EIC 

Date of 
remova

l of 
hind-
rance 

Over-
lappin

g 
period, 
if any 

 
 

Net 
hind-
rance 

in 
days 

Weigh-
tage of 

this 
hind-
rance 

Net 
effect-

tive 
days of 
hind-
rance 

Remark
s of 

Engine
er-in-

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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Annexure-V 
Notice for appointment of Arbitrator 

 [Refer Clause 47] 
To, 

The Chairman, IWAI 
…………………….. 
…………………….. 

 

Dear Sir, 

 In terms of clause 47 of the agreement, particulars of which are given below, I/we hereby give 
notice to you to appoint an arbitrator for settlement of disputed mentioned below: 

1. Name of applicant 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 
3. Full address of the applicant 
4. Name of the work and contract number in which arbitration sought 
5. Name of the Division which entered into contract 
6. Contract amount in the work 
7. Date of contract 
8. Date of imitation of work  
9. Stipulated date of completion of work  
10. Actual date of completion of work (if completed) 
11. Total number of claims made 
12. Total amount claimed 
13. Date of intimation of final bill (if work is completed) 
14. Date of payment of final bill (if work is completed) 
15. Amount of final bill (if work is completed) 
16. Date of request made to Chief Engineer for decision  
17. Date of receipt of Chief Engineer’s decision 
18. Date of appeal made to Chairman, IWAI 
19. Date of receipt of the decision of Chairman, IWAI 

 

Specimen signatures of the applicant 
(only the person/authority who  

signed the contract should sign) 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 
following documents. 

1. Statement of claims with amount of claims 
2.   
3.   
4.   

Yours faithfully 
 

(Signatures) 
Copy in duplicate to: 
1. The Regional Director, IWAI      
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Annexure -VI 

 TENDER ACCEPTANCE LETTER 
(To be given on Company Letter Head) 

 

                                                                                                                                Date: 
To, 
THE CHIEF ENGINEER (P&M)  
INLAND WATERWAYS AUTHORITY OF INDIA, 
 A-13, Sector – 1, Noida - 201 301,  
 Distt.- Gautam Budh Nagar; (U.P.) 
 
Sub: Acceptance of Terms & Conditions of Tender. 
 

Tender Reference No: IWAI/MD/226/2015-16/001 
 

Name of Tender / Work: -  Deployment of  CSD Tapi unit and CSD Tizu unit in 
Patna-Buxar stretch of  National Waterway No.1 (River Ganga) on contract on 
dredged quantity basis for three years and extendable on yearly basis on satisfactory 
performance for another two years.  

 

Dear Sir, 
 
1. I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work’  from 
the web site(s) namely: 
____________________________________________________________________________________ 
____________________________________________________________________________________ 
 
as per your advertisement, given in the above mentioned website(s).   
 
2. I / We hereby certify that I / we have read the entire terms and conditions of the tender documents from 
Page No. _______ to ______ (including all documents like Annex(s), schedule(s), etc .,), which form part of the 
contract agreement and I / we shall abide hereby by the terms / conditions / clauses contained therein. 
 
3. The corrigendum(s) issued from time to time by your department/ organisation too have also been taken 
into consideration, while submitting this acceptance letter.   
 
4. I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) / 
corrigendum(s) in its totality / entirety.  
 
5. In case any provisions of this tender are found violated by us, then your department/ organisation shall 
without prejudice to any other right or remedy be at liberty to reject this tender/bid including the forfeiture of 
the full said earnest money deposit absolutely.  
 
6.  I/ We undertake to complete and Deliver the whole of the works comprised in the Contract within the time 
as stated in the tender and also in accordance in all respects with the specifications, designs, drawings and 
instructions as mentioned in the tender documents. 
 
7. I am tendering for the work mentioned in the table below and submitting the EMD in the form of demand 
draft in favour of IWAI Fund payable at Noida at Nationalised / schedule bank as per the details given therein 
or as prescribed.  
 

Demand draft No. & Date and  
Bank Guarantee details  

 

EMD  
(Rs.) 

Details of  Bank   
(Name of Bank, Branch and 
address) 

   

   

 



Page 95 of 99 
 

8. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of  120 days from the last 
date of submission of bid or extension thereto  as required by the IWAI and not to make any modifications in its 
term and conditions. 
 

9. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make any modifications in 
the terms and conditions of my/ our tender if I/ We fail to commence the execution of the works as above, I/ We 
shall become liable for forfeiture of my/ our Earnest money, as aforesaid and IWAI shall without any prejudice to 
any other right or remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise the said earnest 
money shall be retained by IWAI towards part of  security deposit to execute all the works  referred to in the 
tender documents upon the terms and conditions  contained or referred to therein and to carry out such deviations 
as may be ordered.  Should this tender be accepted, I/ We agree to abide by and fulfill all the terms and conditions 
and provisions of this tender.  No interest is payable on earnest money deposit and/ or security deposit. 
 

10. I/ We have independently considered the amount of Liquidated Damages shown in the tender hereto and agree 
that it represents a fair estimate of the loss likely to be suffered by IWAI in the event of works not being completed 
in time. 
 

11. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called upon by the 
employer to do so, a contract agreement in the prescribed form.  Unless and until a formal Agreement is prepared 
and executed this tender together with your written acceptance thereto shall constitute a binding contract. 
 

12.  If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the due performance of 
the Contract. I/We also declare that the firm has not been banned or blacklisted by any Govt. or its department or 
any Quasi Govt. agency or Public Sector Undertaking or Multilateral or International Aid Agency/Development 
Bank. 
 

13.  I/ We understand that you are not bound to accept the lowest or any Tender you may receive and may reject 
all or any tender without assigning any reason. 
 

14.  I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, conditions, 
specifications etc. as contained in the tender document, and it is further certified that it does not contain any 
deviation to the aforesaid documents. 

 
Yours Faithfully, 

 
 
 
Date ………………..                            (Signature of the Bidder, with Official Seal) 

 
      Name ……………………. 
      Designation ……………… 

duly authorized to sign & submit tender for an on behalf of  
(Name and address of firm) 

       M/s  ………………………………..  
               ……………………………….. 
       Telephone nos……………FAX No…………...  
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Annexure- VII 

BANK GUARANTEE PROFORMA FOR FURNISHING   
EARNEST MONEY DEPOSIT 

To 
The Chairman 
Inland Waterways Authority of India 
A-13, Sector-1, Noida - 201301 

WHEREAS, contractor.................. (Name of contractor) (hereinafter called "the contractor") has submitted his tender dated 
............. (date) for the work of .............................................. (name of work) (hereinafter called "the Tender")  

KNOW ALL PEOPLE by these presents that we ......................................... (name of bank) having our registered office at 
................................... (hereinafter called "the Bank") are bound unto ................................................... (Name and division of 
Executive Engineer) (hereinafter called "the Engineer-in-Charge") in the sum of Rs. ......................... (Rs. in words 
.................................................) for which payment well and truly to be made to the said Engineer-in-Charge the Bank binds 
itself, his successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this ................. day of ................. 20... . THE CONDITIONS of this 
obligation are:  

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of tender (including extended 
validity of tender) specified in the Form of Tender;  

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-Charge:  

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to contractor, if required; OR  

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of tender document and 
Instructions to contractor, OR  

(c) fails or refuses to start the work, in accordance with the provisions of the contract and Instructions to contractor, OR  

(d) fails or refuses to submit fresh Bank Guarantee/Demand draft of an equal amount of this Bank Guarantee, against Security 
Deposit after award of contract.  

We undertake to pay to the Engineer-in-Charge up to the above amount upon receipt of his first written demand, without the 
Engineer-in-Charge having to substantiates his demand, provided that in his demand the Engineer in-Charge will note that the 
amount claimed by his is due to him owing to the occurrence of one or any of the above conditions, specifying the occurred 
condition or conditions.  

This Guarantee will remain in force up to and including the date* ............. after the deadline for submission of tender as such 
deadline is stated in the Instructions to contractor or as it may be extended by the Engineer-in-Charge, notice of which 
extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee should reach the Bank not later than the 
above date.  

DATE .............  

SIGNATURE OF THE BANK WITNESS ..................  

SEAL  

(SIGNATURE, NAME AND ADDRESS)  

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.  
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    Annexure- VIII 
 

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THORUGH 
ELECTRONIC FUND TRANSFER SYSTEM. 

 
(TO BE FURNISHED BY THE BIDDER ON ITS LETTER HEAD) 

NAME OF THE PROJECT:_______________________________ 
 
THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW. 
 
We ____________________ (Name of the Bidder) hereby request you to give our payments by crediting 
our bank account directly by E-payment mode as per account details give below. We hereby undertake to 
intimate IWAI in case of any change in particulars given below and will not hold IWAI responsible for 
any delay I default due to any technical reasons beyond IWAI’s control:- 
 
Bank Account Number   :______________________________ 
 
RTGS/NEFT/IFSC Code    :______________________________ 
 
NAME OF THE BANK    :______________________________ 
 
ADDRESS OF THE BRANCH OF THE BANK :______________________________ 
 
BRANCH CODE     :______________________________ 
 
ACCOUNT TYPE (SAVING/CURRENT/OTHERS):______________________________ 
 
A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 
 
I/WE hereby declare that the particulars given above are correct and complete if the transaction is 
delayed or credit is not affected at all for reasons of incomplete or incorrect information. I/We would not 
hold IWAI responsible. 
 

Signature of Authorized Signatory 
Date: 
 
BANK CERTIFICATION 
 
It is certified that above mentioned beneficiary holds a bank account No          with our branch and the 
bank particulars mentioned above are correct. 
 
Date         Authorized Signatory 

Authorization No.________ 
Name:____________________ 

Official Seal/Stamp  
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TENDER for Deployment of CSD Tapi unit and CSD 
Tizu unit in Patna-Buxar stretch of National Waterway 
No.1 (River Ganga) on contract on dredged quantity basis 
for three years and extendable on yearly basis on 
satisfactory performance for another two years.  

 
 

PART – II 
 
 
 
 

PRICE BID 
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PRICE BID 
 

 
 
 
 
 
 
 

Bidder 
Name :

NUMBER TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #
Sl.
No.

Item Description Quantity Units BASIC RATE In 
Figures To be 
entered by the 

Bidder 
Rs.      P

TOTAL AMOUNT  
Without Taxes

TOTAL AMOUNT 
In Words

1 2 4 5 13 53 55
1.01  Dredging in all type  of soil such as sand, silt,  

coarse sand or mixture of above materials to be  
dredged  for a width of 45 m and depth of 2.5m 
from the datum level and disposed on to the flanks 
of the waterway or to the locations away from the 
navigational channel as per the directions of 
Engineer in-charge. The rate shall include 
mobilization & de – mob charges, shifting charges 
from one shoal  to another,  excise duty, taxes and 
all other charges/ expenditure etc. excluding 
service tax. 

840000 Cu.m. 0.00 INR Zero Only

1.02 Service Tax @ 14.00% 840000 Cu.m. 0.00 INR Zero Only

Total in Figures 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be 

rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Tender Inviting Authority: Inland Waterways Authority of India

Name of Work:Deployment of CSD Tapi unit and CSD Tizu unit in Patna- Buxar  stretch of NW-1 on contract  on dredged quantity basis for three years and extendable 
on yearly basis on satisfactory performance for another two years 

Contract No:IWAI/MD/226/2015-16/001  
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