

CORRIGENDUM

With respect to the TENDER No. : IWAI/PTN/17(6)/RC WORKS /2012-2013 for erection & maintenance of bandalling & day channel marking and maintenance of beacon lights during the period October' 2012 to March' 2013 in Ghazipur to Allahabad stretch of National Waterway No. 1 (River Ganga), the tender clause no-36.1 for LD (**LIQUIDATED DAMAGES**) of General conditions of contract has been changed which is given below and other terms condition will remain unchanged in the original tender document. It is requested to all the bidders that they have to submit the corrigendum along with the tender document for the above mentioned works falling which the tender submitted by the bidder will be summarily rejected.

Contd. to next page

**Sd/-
(GURMAKH SINGH)
DIRECTOR**

CLAUSE – 36 : LIQUIDATED DAMAGES

36.1 If the contractor fails to complete all items of works within the period(s) of completion as stipulated in the aforesaid tender or any extended period (not due to the fault of the contractor) as may be agreed he shall without prejudice to any other right or remedy of the Authority on account of such default, pay compensation (not by way of penalty) at the rate of $\frac{1}{2}$ % per week on the total value of the work. However, the L.D. will be imposed for the value of particular work i.e. in case of being defaulter in lean/ flood season channel marking work the LD shall be imposed only on contract value of lean/ flood season channel marking work and in case of bandalling the L.D. shall be imposed on the total contract value of particular bandalling work subject to maximum 10% of the value of particular work. However, in case of default in mobilization, liquidated damage @ $\frac{1}{2}$ % of the total value of the contract value of work (bandalling and lean & flood season channel marking work) per week subject to 10% of total value of work (bandalling and lean & flood season channel marking work) shall be charged.