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FOR 
 

OPERATION AND MAINTENANCE OF FLOATING 
TERMINALS AT MANGLAHAT (RAJMAHAL), SAMDAGHAT 
(SAHEBGANJ), BATESHWARASTHAN, BHAGALPUR,  
MUNGER,  SEMARIA, BUXAR, RAJGHAT (VARANASI), 
RAMNAGAR (VARANASI) AND ALLAHABAD DURING THE 
PERIOD FROM JUNE 2018 TO MARCH 2019 ON NATIONAL 
WATERWAYS NO-1. (RIVER GANGA) 

 

 
 

TENDER No. : IWAI/PTN/17(41)/Tender/FT/2018-19 
 

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

Head Office:  A-13, Sector – 1, Noida-201301 (U.P.) 
 

Regional Office- Jalmarg Path, Gaighat, P.O.-  Gulzarbagh, 
Patna - 800007,Telephone No.0612-2310026, 2310029 

Website: http://iwai.gov.in, http://eprocure.gov.in/eprocure/app 
E-mail: dirpat.iwai@nic.in 

 
 

 

http://iwai.gov.in/
http://eprocure.gov.in/eprocure/app
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CHECK LIST 
 
 
The technical bid shall be submitted online along with scanned copy of the following 
documents. 
 
 
i) Scanned copy of tender document duly signed by the contractor. 

 
ii) Scanned copy of tender acceptance letter (To be given on Company Letter Head)  

 

as per tender. 
 

iii) Scanned copy of e-receipt of RTGS for EMD and tender cost as per tender. 
 

iv) Scanned copy of GST, PAN and firm registration certificate from concerned authority 
as per tender. 
 

v) Scanned copy of experience and latest solvency certificate as per tender. 
 

vi) Scanned copy of letter of authority for signing and negotiation. 
 

vii) Scanned copy of audited balance sheet for last 3 years and cancelled cheque for e-
payment as per tender. 
 

viii) Scanned copy of signed declaration of no alteration and undertaking for no black 
listing as per tender. 

 
ix) Scanned copy of salary paid not less than the wages notified under the minimum wages 

Act of the Government of India. 
 

x) Scanned copy of any other information if required as per tender to be attached. 
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TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 
 

Date:…………….. 
To, 
______________________ 
______________________ 
______________________ 
______________________  
 
Sub: Acceptance of Terms & Conditions of Tender. 
 

Tender Reference No: TENDER No. : IWAI/PTN/17(41)/Tender/FT/2018-19 
 

 
 
Name of Tender/Work: For Operation and maintenance of floating terminals at Manglahat 

(Rajmahal), Samdaghat (Sahebganj), Bateshwarasthan, Bhagalpur,  
Munger, Semaria, Buxar, Rajghat (Varanasi), Ramnagar(Varanasi) 
and Allahabad during the period from June 2018 to March 2019 on 
National Waterways No-1 (River Ganga).   

 
Dear Sir, 
 
1. I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender / 
Work’ from the web site(s) namely: 
____________________________________________________________________________
_ 
 
as per your advertisement, given in the above mentioned website(s).   
 
2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 
documents from Page No.  02 to 99    (including all documents like annexure(s), schedule(s), 
etc.,), which form part of the contract agreement and I / we shall abide hereby by the terms / 
conditions / clauses contained therein. 
 
3. The corrigendum(s) issued from time to time by your department/ organization too has also 
been taken into consideration, while submitting this acceptance letter.   
 
4. I / We hereby unconditionally accept the tender conditions of above mentioned tender 
document(s) / corrigendum(s) in its totality / entirety.  
 
5. In case any provisions of this tender are found violated, then your department/ organisation 
shall without prejudice to any other right or remedy be at liberty to reject this tender/bid 
including the forfeiture of the full said earnest money deposit absolutely.  
 
                                                                                                                               Yours faithfully 
                                                                                     
 
 

         (Signature of the Bidder, with Official Seal) 
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OPERATION AND MAINTENANCE OF FLOATING 
TERMINALS AT MANGLAHAT (RAJMAHAL), SAMDAGHAT 
(SAHEBGANJ), BATESHWARASTHAN, BHAGALPUR,  
MUNGER, SEMARIA, BUXAR, RAJGHAT(VARANASI), 
RAMNAGAR(VARANASI) AND ALLAHABAD DURING THE 
PERIOD FROM JUNE 2018 TO MARCH 2019 ON NATIONAL 
WATERWAYS NO-1. (RIVER GANGA.) 

 
 
 
 

PART – A 
 

TECHNICAL BID 
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INLAND WATERWAYS AUTHORITY OF INDIA 

Gaighat, Patna – 800007 (Bihar).  
Ph:  -0612-2310026 & 2310029, 

 
E-tender No IWAI/PTN/17(41)Tender/FT/2018-19 

 
E-tender is invited from the experienced 
contractors for operation and 
maintenance of floating terminal at 
various IWT terminal locations on 
National Waterways No-1. Estimated 
Cost of work/ Cost of tender paper/ EMD 
are available at web site. Date of 
downloading of online tender from 
11.05.2018 to 21.05.2018. Last date for 
submission of online tender is 
21.05.2018 upto 15.00 hrs and date of 
opening of tender is 22.05.2018. For 
details visit web site:-http://iwai.nic.in 
and 
https://eprocure.gov.in/eprocure/app 
but online submission will be through 
https://eprocure.gov.in/eprocure/app 
 
.         -sd- 

DIRECTOR 
 

 
 
 

 

http://iwai.nic.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

Head Office :  A-13, Sector – 1, Noida-201301 (U.P.) 
Regional Office- Jalmarg Path,Gaighat, P.O.-  Gulzarbagh, 

Patna - 800 007,Telephone No.0612-2310026, 2310029 
Website: http://iwai.gov.in, http://eprocure.gov.in/eprocure/app 

E-mail: dirpat.iwai@nic.in 
 
 

 

DETAILS OF NOTICE INVITING E-TENDER  
Tender no. IWAI/PTN/17(41)/Tender/FT/2018-19 

 
1. IWAI invites Online tender/Bids in two cover system (Cover I - Technical bid and Cover II 

- Price bid) from reputed & experienced Civil contractor for operation and maintenance of 
floating terminals at Manglahat (Rajmahal), Samdaghat (Sahebganj), Bateshwarasthan, 
Bhagalpur, Munger, Semaria, Buxar, Rajghat(Varanasi), Ramnagar(Varanasi) and 
Allahabad during the period from June 2018 to March 2019 on National Waterways No-1. 
(River Ganga). The Bids will placed online at https://eprocure.gov.in/eprocure/app. Tender 
document may be downloaded from the https://eprocure.gov.in/eprocure/app. as per the 
schedule as given in critical date sheet as under:- 
 

  Estimated Cost of the work, EMD requirement and Critical Dates are as under:- 
 
Name of Works Operation and maintenance of floating 

terminals at Manglahat (Rajmahal), Samdaghat 
(Sahebganj), Bateshwarasthan, Bhagalpur,  
Munger,  Semaria, Buxar, Rajghat (Varanasi), 
Ramnagar(Varanasi) and Allahabad during the 
period from June 2018 to March 2019 on 
National Waterways No-1. (River Ganga) 

Date of Publishing 11.05.2018 
Document Download Start Date & Time 11.05.2018  1500 Hrs 
Pre-Bid  Date & Time Nil 
Bid Submission start Date & Time 11.05.2018    1600 Hrs 
Bid Closing/Document Download End Date & 
Time 

21.05.2018     1500 Hrs 

Bid Opening Date & Time 22.05.2018   1530 Hrs 
Estimated Cost (Rs. in Lakhs) including all 
taxes except  service tax  as applicable 

75.09 Lakhs 

Tender Fee( Rs) 2000.00 
EMD (Rs) 150200 
 
 
 
 

2. Bids shall be submitted online only at CPPP website 
https:\\eprocure.gov.in/eprocure/app Manual bids shall not be accepted and liable to be 
rejected. 
 

3. The Copy of e-receipts in respect of cost of tender document, earnest money, other 
documents in original as asked in this tender document must be delivered at the office 
of Director, IWAI, Jalmarg Path, Gaighat, Gulzarbag,  Patna-800007 on or before bid 
opening date as mentioned in critical date sheet. Bidder shall likely to be liable for 
legal action for non-submission of original payment instrument like RTGS certificate 
etc., against the submitted bid. Cost of the tender paid shall be non refundable. 

http://iwai.gov.in/
http://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app.
https://eprocure.gov.in/eprocure/app.Tender
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4. The tenderer shall have to meet the following pre-qualification criteria: 
 

i. The tenderer shall be registered with Central Public Works Department, 
Railways, MES and State PWD/ Irrigation Department or non-registered 
contractors having experience of working with IWAI. 

 
ii. Average annual financial turnover during last three years ending of the previous 

financial year, should be at least 30% of the cost. Experience of having 
successfully completed similar works / civil works during last seven years 
ending last day of month previous to the one in which this tender is invited 
should be either of following: 

 

(a) Three similar works costing not less than 40% of the estimated cost; or  
 
(b) Two similar works costing not less than 50% of the estimated cost; or  
 
(c) One similar work completed not less than 80% of the estimated cost  

 
iii. Latest certificate of solvency from nationalized / scheduled Bank included in the 

second schedule of the RBI Act for not less than the value indicated in below table.  
 

iv. The tenderer shall agree to the terms & conditions of the tender and return the 
tender duly signed in each page for agreeing the same. 

 
v. The tenderer shall submit required Earnest Money Deposit by RTGS only payable 

in favour of “IWAI Bond Fund” in the A/c No. 0352101045139, IFSC Code: 
CNRB0000352, Canara Bank, Main Branch, South Gandi Maidan, Patna-
800001. Any/all submissions made without the earnest money and/or after the date 
mentioned hereinafter in clause 6 shall be deemed to be rejected. 

 
The scan copy of RTGS receipt for tender cost and EMD with Transaction ID must 
be enclosed along with the e-bid. In case of the EMD and tender fee receipts are not 
enclosed along with e-bid, the bid is liable for rejection. 
 

vi. Similar work shall mean works for construction of approach road/ramp, mooring 
pins, bamboo jetty, maintenance of barge, gangway pontoon, painting work of barge 
& gangway pontoon, providing fenders on barge, supply of Sal/eucalyptus ballah 
for side support of pontoon, dismantling and reassembling of pontoon gangway, and 
making the path for easy movement etc. 

 

vii. The firm should not have incurred loss for more than 2 years during preceding five 
years ending 31st March, 2018.   
 

viii. The firm should have valid Permanent Account Number (PAN) and GST 
registration.  

 

Parties fulfilling the above indicative eligibility criteria can download tender 
document from the “https://eprocure.gov.in/eprocure/app” and IWAI’s website 
“www.iwai.nic.in”.  Bidders submitting the downloaded version of tender document is 
required to submit Rs 2000/- (Rupees Two thousand only) i.e. an amount equal to the cost 
of tender document along with tender in the form of RTGS made in favour of ‘IWAI 
Bond Fund’ payable in the A/c No. A/c No. 0352101045139, IFSC Code: CNRB0000352, 
Canara Bank, Main Branch, South Gandhi Maidan, Patna-800001.  

 

https://eprocure.gov.in/eprocure/app
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 A signed declaration stating that no alteration has been made in any form in the 
downloaded tender document is to be enclosed with the tender by the bidder for downloaded 
tenders. Site can be inspected on all the working days during office hours. IWAI reserves the 
right to reject any or all the tender without assigning any reason thereof.   
 
5. The firm may quote for work of indicated above and completed bids as per terms & 

Conditions mentioned in the tender document should be online submission at             
https://eprocure.gov.in/eprocure/app by 1500 hrs up to 21.05.2018 and it will be opened 
on 22.05.2018 at 15:30 hrs. 

6. Estimated Cost of the work and other details are as under:  
 

Sl.   
No Terminal location of NW-1 

Estimated Cost 
(In Rs. lakhs) 
including  all 
taxes except 

service tax  as 
applicable 

EMD 
(in Rs.) 

Bank solvency 
required                 

(In Rs. Lakh) 

1 Manglahat(Rajmahal) 8.47 17000 3.39 

2 Samdaghat(Sahebganj) 5.71 11500 2.28 

3 Bateshwarnath 8.47 17000 3.39 

4 Bhagalpur 5.87 12000 2.34 

5 Munger 8.47 17000 3.39 
6 Semaria 8.75 17500 3.5 

7 Buxar 8.75 17500 3.5 

8 Rajghat (Varanasi) 9.34 19000 3.73 

9 Ramnagar (Varanasi) 5.71 11500 2.28 

10 Allahabad 5.52 11100 2.20 
 
 
7. Bidder may quote rate for any one or more than one up to maximum of three 

schedules only i.e. from Schedule A,B,C,D,E,F,G,H,I, & J as per their choice. If 
any bidder quote the rate more than three schedules, only three schedules from 
the top as per part-I (from of tender at page – 10) will be considered. 

 
8. For special attention 

 
• All tenderers are cautioned that tenders containing any deviation whatsoever from 

the terms and conditions, specifications as contained in the tender documents are 
liable to be rejected as non-responsive. 
 

• The tender shall have to be submitted bid online in two bid format, the first part i.e.” 
Technical bid” should contain the scanned copy  of entire tender document duly signed 
in all places, details of machineries, technical manpower, work schedule, and earnest 
money deposit only but not the price bid. Second part i.e.” Financial bid” shall contain 
only the rates of the item of work as in schedule A these price bid (BOQ of operation 
and maintenance of floating terminals at Manglahat (Rajmahal), Samdaghat 
(Sahebganj), Bateshwarasthan, Bhagalpur, Munger, Semaria, Buxar, Rajghat(Varanasi), 
Ramnagar(Varanasi) and Allahabad during the period from June 2018 to March 2019 
on National Waterways No-1. (River Ganga) as per format provided along with this 
tender. Each bid shall be submitted in online separate covers super scribing as 
“technical bid” and “financial bid”. 
 

 

https://eprocure.gov.in/eprocure/app
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9. Earnest Money Deposit (EMD) and tender cost must accompany each tender and tender 
not accompanied by the EMD and tender cost shall be rejected as NON-RESPONSIVE. 
The EMD and tender cost for an amount as specified above shall be submitted in the 
technical bid. 

 
 

10. Opening Of Tenders & Evaluation 
 

(a) Tenders will be opened online by the tender evaluation committee at IWAI, Jalmarg 
Path, Gaighat, Gulzarbag, Patna-7 at 15:30 hrs on 22.05.2018 in the presence of 
representative of the tenders who choose to remain present. 
 

(b) After the online opening of the tenders, the first part i.e. Technical bid will be   
evaluated by the Tender Evaluation Committee as constituted by the Authority. The 
second part i.e. Price bid will be opened online by the same T.E.C. only for those 
tenderers who become technically qualified after the evaluation of technical on a 
suitable date. 

 
11. TENDER VALIDITY PERIOD     
 

The tender shall remain valid for a period not less than 90 days after the                                                                      
date of opening of tenders. 
 
Tenderer must read “ Information & Instruction for Tenders” and be satisfied himself in 
respect to scope and the situation of works or any issue as related to the work as 
considered necessary before the submission of the tenders.  
 

12. The authority shall have the right to reject any or all the tenders and will not be bound 
to accept the lowest or any other offer.  

 
13 The complete bid (hard copy) as per the tender document should reach the office of 

Director, Inland Waterways Authority of India, Jalmarg Path, Gaighat, Gulzarbag, Patna -
800007, on or before date & time of opening of tender. The technical bid will be opened on 
22.05.2018 at 1530 hrs in the presence of intending bidders. 

 
14. IWAI reserves the right to accept or reject any or all tenders without assigning any reason 

and no correspondence shall be entertained in this regard. 
 

 
 

DIRECTOR 
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Instructions to the Contractors/Bidders for the e-submission of the bids online through 
the Central Public Procurement Portal for eprocurement 
https://eprocure.gov.in/eprocure/app 
 
1) Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of 

the contractors/bidders on the eprocurement / etender portal is a prerequisite for e-
tendering.  
 

2) Bidder should do the enrollment in the eProcurement site using the 
https://eprocure.gov.in/eprocure/app option available on the home page. Portal 
enrollment is generally free of charge. During enrollment/registration, the bidders 
should provide the correct/true information including valid email_id. All the 
correspondence shall be made directly with the contractors/bidders through email_id 
provided. 

 
3) Bidder need to login to the site through their user ID/ password chosen during 

enrollment/registration. 
 

4) Then the Digital Signature Certificate  (Class II or Class III Certificates with signing 
key usage) issued by SIFY/TCS/nCode/eMudra or any Certifying Authority recognized 
by CCA India on eToken/SmartCard, should be registered. 
 

5) The DSC that is registered only should be used by the bidder and should ensure safety 
of the same. 

 
6) Contractor/Bidder may go through the tenders published on the site and download the 

required tender documents/schedules for the tenders he/she is interested. 
 

7) After downloading / getting the tender document/schedules, the Bidder should go 
through them carefully and then submit the documents as asked. 

 
8) If there are any clarifications, this may be obtained online through the tender site, or 

through the contact details. Bidder should take into account of the corrigendum 
published before submitting the bids online. 

 
9) Bidder then logs in to the site through the secured log in by giving the user id/ password 

chosen during enrolment/registration and then by giving the password of the 
eToken/SmartCard to access DSC. 

 
10) Bidder selects the tender which he/she is interested in by using the search option & then 

moves it to the ‘my favourites’ folder. 
 
11) From my favourites folder, he selects the tender to view all the details indicated. 
 
12) It is construed that the bidder has read all the terms and conditions before submitting 

their offer. Bidder should go through the tender schedules carefully and upload the 
documents as asked; otherwise, the bid will be rejected. 

 
13) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 

the tender document/schedule and generally, they can be in PDF/xls/rar/jpg/dwf 
formats. If there is more than one document, they can be clubbed together and can be 
provided in the requested format. Each document to be uploaded through online for the 
tenders should be less than 2 MB. If any document is more than 2MB, it can be reduced 
through zip/rar and the same can be uploaded, if permitted.  
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14) If there are any clarifications, this may be obtained through the site, or during the pre-
bid meeting if any. Bidder should take into account the corrigendum published from 
time to time before submitting the online bids. 

 
15) The Bidders can update well in advance, the documents such as certificates, annual 

report details etc., under My Space option and these can be selected as per tender 
requirements and then send along with bid documents during bid submission. This will 
facilitate the bid submission process faster by reducing upload time of bids. 

 
16) Bidder should submit the Tender Fee/ EMD as specified in the tender. The 

original payment e-receipt should be posted/couriered/given in person to the 
Tender Inviting Authority within the due date as mentioned in this tender 
document. Scanned copy of the e-receipt should be uploaded as part of the offer, if 
asked for.  

 
17) While submitting the bids online, the bidder reads the terms & conditions and accepts 

the same to proceed further to submit the bid packets. 
 
18) The bidder has to select the payment option as offline to pay the T. FEE/ EMD as 

applicable and enter details of the instruments. 
  
19) The details of the RTGS/NEFT/any other accepted instrument, physically sent, should 

tally with the details available in the scanned copy and the data entered during bid 
submission time. Otherwise submitted bid will not be acceptable. 

 
20) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the bids and 
uploading their offers shall be deemed to be a confirmation that they have read all 
sections and pages of the bid document including General conditions of contract 
without any exception and have understood the entire document and are clear about the 
requirements of the tender requirements. 

 
21) The bidder has to upload the relevant files required as indicated in the cover content. In 

case of any irrelevant files, the bid will be rejected. 
 
22) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 

offered should be entered in the allotted space only and uploaded after filling the 
relevant columns. The Price Bid/BOQ template must not be modified/replaced by the 
bidder, else the bid submitted is liable to be rejected for this tender. 

 
23) The bidders are requested to submit the bids through online e-tendering system to the 

Tender Inviting Authority (TIA) well before the bid submission end date & time (as per 
Server System Clock). The TIA will not be held responsible for any sort of delay or the 
difficulties faced during the submission of bids online by the bidders at the eleventh 
hour. 

 
24) After the bid submission, the acknowledgement number, given by the e-tendering 

system should be printed by the bidder and kept as a record of evidence for online 
submission of bid for the particular tender and will also act as an entry pass to 
participate in the bid opening date. 

 
25) The bidder should ensure/see that the bid documents submitted should be free from 

virus and if the documents could not be opened, due to virus, during tender opening, the 
bid is likely/liable to be rejected. 
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26) The time settings fixed in the server side & displayed at the top of the tender site, will 
be valid for all actions of requesting, bid submission, bid opening etc., in the e-tender 
system. The bidders should follow this time during bid submission. 

 
27) All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 
unauthorized persons during bid submission & not be viewable by any one until the 
time of bid opening. 

 
28) Any bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 
encryption using buyers/bid openers public keys. Overall, the uploaded tender 
documents become readable only after the tender opening by the authorized bid 
openers. 

 
29)  The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 
 
30) The bidder should logout of the tendering system using the normal logout option 

available at the top right hand corner and not by selecting the (X) exit option in the 
browser.  

 
31. Any queries relating to the process of online bid submission or queries relating to  CPP 

Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number 
for the helpdesk is 1800 2337315                                         

 
32. Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the relevant 
contact person given below:-  

 
E-mail : iwaiptn@rediffmail.com,  dirpat.iwai@nic.in 
Contact Telephone Numbers: - 0612-2310026                        
 Person: Sh. A.K.Singh, Dy.Director 
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FORM OF TENDER 
To, 
 THE DIRECTOR, 
 INLAND WATERWAYS AUTHORITY OF INDIA, 
          JALMARG PATH, GAIGHAT, 

GULZARBAG 
PATNA-800007, BIHAR 

 
Name of Work: Operation and maintenance of floating terminals at Manglahat 
(Rajmahal), Samdaghat (Sahebganj), Bateshwarasthan, Bhagalpur, Munger, Semaria, 
Buxar, Rajghat (Varanasi), Ramnagar (Varanasi) and Allahabad during the period from 
June 2018 to March 2019 on National Waterways No-1. (River Ganga) 

Sir, 
 
1. Having visited the site and examined the information and instructions for submission of 

tender, general conditions of contract, Special Condition of contracts, Technical, 
General and Detailed specification, Schedules and Bill of Quantities, agreement and 
bank guarantee forms, etc for the above named works, I/ We hereby tender for 
execution of the works referred to in the tender documents in conformity with the said 
Conditions of Contract, Specifications, Schedule of quantities for the sum as stated in 
Bill of quantities of this tender Document or such other sum as may be ascertained in 
accordance with the said conditions of contract. 

 
2. I/ We undertake to complete and Deliver the whole of the works comprised in the 

Contract within the time as stated in the tender and also in accordance in all respects 
with the specifications, designs, drawings and instructions as mentioned in the tender 
documents. 

 
3. I am tendering for the works mentioned in the table below and submitting the EMD for 

the above work of NW-1 in the form of RTGS/NEFT in favour of IWAI Bond Fund 
payable at Patna at any Nationalised / schedule bank as per the details given therein: 

 
Sl.  
No Name of terminal  

RTGS ID 
No. & Date 

 

EMD    
(Rs.) 

Details of  Bank 
(Name of Bank, 

Branch & 
address) 

 
1. Manglahat(Rajmahal)    

2. Samdaghat(Sahebganj)    

3. 
Bateshwarsthan 

   

4. 
Bhagalpur 

   

5. 
Munger 

   

6. Semaria 
   

7. 
 Buxar    

8. Rajghat (Varanasi)    

9. Ramnagar (Varanasi)    

10 Allahabad    



16 
 

 
 
4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 

90 days from the date of opening of price bids or extension thereto as required by the 
IWAI and not to make any modifications in its terms and conditions. 

 
5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we 

make any modifications in the terms and conditions of my/ our tender if I/ We fail to 
commence the execution of the works as above, I/ We shall become liable for forfeiture 
of my/ our Earnest money, as aforesaid and IWAI shall without any prejudice to an 
other right or remedy, be at the liberty to forfeit the said Earnest Money absolutely 
otherwise the said earnest money shall be retained by IWAI towards part of  security 
deposit to execute all the works  referred to in the tender documents upon the terms and 
conditions  contained or referred to therein and to carry out such deviations as may be 
ordered.  Should this tender be accepted, I/ We agree to abide by and fulfill all the 
terms and conditions and provisions of this tender.  No interest is payable on earnest 
money deposit and/ or security deposit. 

 
6. I/ We have independently considered the amount of Liquidated Damages shown in the 

tender hereto and agree that it represents a fair estimate of the loss likely to be suffered 
by IWAI in the event of works not being completed in time. 

 
7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when 

called upon by the employer to do so, a contract agreement in the prescribed form.  
Unless and until a formal Agreement is prepared and executed this tender together with 
your written acceptance thereto shall constitute a binding contract. 

 
8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the 

due performance of the Contract. I/We also declare that the firm has not been banned or 
blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector 
Undertaking. 

 
9. I/ We understand that you are not bound to accept the lowest or any tender you may 

receive and may reject all or any tender without assigning any reason. 
 
10. I/ We certify that the tender submitted by me, us is strictly in accordance with the 

terms, conditions, specifications etc. as contained in the tender document, and it is 
further certified that it does not contain any deviation to the aforesaid documents. 

 
Date ………………..      Signature ………………… 
        Name ……………………. 
        Designation ……………… 

duly  authorized to sign & submit tender for an on behalf of  
(Name and address of firm) 

       M/s  ………………………………... ……. 
Telephone Nos 
……………………………                            
FAX 
No…………………………...….…… 

Witness : 
Signature…………………….. 
Name : ……………………………. 
Occupation ……………………….. 
Address  ………………………….. 
Telephone nos.    
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WARRANTY FORM 
 
M/s_____________________________________________________________________ 
 
_______________ having its registered office at ________________________  (hereinafter 
referred to as  the  contractor) having carefully studied all the documents,  specifications, 
designs, drawings etc pertaining to the  contract for  works required for the work of 
_______________________________________________________________________ and 
the local and site conditions and having under taken to execute the said works: 
 
DO HEREBY WARRANT THAT: 
1. The contractor is familiar with all the requirements of the contract. 

2. The Contractor has investigated the site and satisfied himself regarding the character of 
the work and local conditions that may affect the work or its performance. 

3. The contractor is satisfied that the work can be performed and completed as required in 
the contract.        

4. The contractor accepts all risks directly or indirectly, connected with the performance 
of the contract. 

5. The contractor has no collusion with other contractors, with any of the men of the 
Engineer-in-Charge or with any other person in Authority to execute the said works 
according to the terms and conditions of the said contract. 

6. The contractor has not been influenced by any statement or promise of the Authority or 
Engineer-in-Charge but only by the contract documents. 

7. The Contractor is financially solvent. 

8. The Contractor is experienced and competent to perform the contract to satisfaction of 
the Engineer-in-Charge. 

9. The Statement submitted by the contractor is true. 

10. The contractor is familiar with all general and special laws, Acts, Ordinance, Rules & 
Regulation of the Municipalities, District, State and Central Government that may 
affect the work, its performance or personnel employed therein or environment. 

         
Date:                                    For and on behalf of the Contractor. 

                                                 
Signature : _____________________ 

        
Name   :  ______________________ 
 
Stamp : _______________________ 
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PART-I 
 

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

 
INFORMATION AND INSTRUCTIONS FOR TENDERERS 

 
(A) The details of work to be carried out and its scope are given in this tender document, 

which also indicate brief descriptions of the work to be executed as per CPWD 
specification 2013 Vol. I to II with up to date correction slips as per relevant code. 
The tenderers are advised to study the same carefully before tendering and they shall be 
deemed to have fully acquainted themselves with the same.  

 
1. The tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders, in respect of the site conditions including but 
not restricting to the following which may influence or affect the work or cost thereof 
under the contract: 

 
a)  Site conditions including access to the site, existing and required roads and other 

means of transport/ communication for use by him in connection with the work; 
 
b) Requirement and availability of land and other facilities for his enabling works, 

colonies, stores & workshop etc. 
 
c) Ground conditions including those bearing upon transportation, disposal, handling 

and storage of materials required for the work or obtained there from; 
 
d) Source of extent of availability of suitable materials including water and labour 

(technical, skilled and unskilled) etc., required for work and Laws and Regulations 
governing their use and employment. 

 
e) Geological, meteorological, topographical, hydrological, morphological and other 

general features of the site and its surroundings as are pertaining to and needed for 
the performance of the work. 

 
f) The type of equipment and facilities needed, preliminary to / for and in the 

performance of the work and; 
 
g) All other information pertaining to and needed for the work including information as 

to the risks, contingencies and other circumstances which may influence or affect the 
work or the cost thereof under this contract. 

 
2. The tenderers shall note that information, if any in regard to the work site and local 

conditions as contained in these tender documents except for the material agreed to be 
supplied by the Authority, has been given merely to assist the tenderer and is not 
warranted to be complete.  

 
3. The tenderers shall note and bear in mind that the Authority (IWAI) shall bear no 

responsibility for the lack of acquaintance with site condition. System etc. or any 
information relating thereto, on their part. The tenderers may at their own cost and 
interest inspect the site to asses the site condition before submitting the bid. The 
consequence of the lack of any knowledge aforesaid, on the part of the tenderers shall be 
at their risk and cost and no charges or claims whatsoever consequent upon the lack of 
any information, knowledge or understanding shall be entertained or payable by the 
Authority. 
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4. Immediately upon receipt of the Tender documents from the authority, the tenderers are 
urged to submit a written request at least two days prior to the date fixed for pre tender 
conference to the Engineer-in-Charge issuing the tender, on matters where clarifications 
or additional information is desired, if needed. This clause however will be applicable 
only in the case, if pre bid conference is stipulated. 

 
(B) INSTRUCTIONS FOR SUBMISSION OF BID 
 
1.0 All covering letters and information to be included in the bid shall be submitted along 

with the bid itself. 
 
2.0 This tender schedule is only for the work of “Tender document for operation and 

maintenance of floating terminals at Manglahat (Rajmahal), Samdaghat (Sahebganj), 
Bateshwarasthan, Bhagalpur, Munger, Semaria, Buxar, Rajghat (Varanasi), Ramnagar 
(Varanasi) and Allahabad during the period from June 2018 to March 2019 on National 
Waterways No-1. (River Ganga).  

 
3.0 Estimated cost of works is as under: 
 

Sl.   
No 

Name of work and Location  
 

EMD amount 
(Rs.)  

Bank solvency 
required                         

(Rs. In Lakh) 

1. 

Operation and maintenance of floating 
terminals at Mangalhat (Rajmahal), 
Samdaghat(Sahebganj), Bateshwarasthan, 
Bhagalpur,  Munger,  Semaria, Buxar, 
Rajghat (Varanasi), Ramnagar(Varanasi) 
and Allahabad during the period from 
June 2018 to March 2019 on National 
Waterways No-1. (River Ganga) 

…… 

 
 
 
 
 

……. 

1 Manglahat(Rajmahal) 17000 
3.39 

2 Samdaghat(Sahebganj) 11500 2.28 

3 Bateshwarsthan 17000 
3.39 

4 Bhagalpur 12000 2.34 

5 Munger 17000 3.39 

6 Semaria 17500 3.5 

7 Buxar 17500 3.5 

8 Rajghat (Varanasi) 19000 3.73 

9 Ramnagar (Varanasi) 11500 2.28 

10 Allahabad 11100 2.20 
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4.0 Tender should be submitted online in two cover system as: 
 Cover -1(Part-I) : Technical & Commercial Bid. 
 Cover -2 (Part-II) : Price Bid of offer. 

 
Cover –1:  The first cover shall be submitted along with the following documents and 
the cover should be super scribed with TECHNICAL/ COMMERCIAL BID for 
operation and maintenance of floating terminals at Manglahat (Rajmahal), Samdaghat 
(Sahebganj), Bateshwarasthan, Bhagalpur,  Munger,  Semaria, Buxar, Rajghat (Varanasi), 
Ramnagar(Varanasi) and Allahabad during the period from June 2018 to March 2019 on 
National Waterways No-1. (River Ganga) 
 
The technical bid shall be submitted online along with scanned copy of the following 
documents. 
 

a) Original Bid document duly filled in and completed in all respects except prices, signed 
with rubber seal on every page except Financial Bid as a proof of acceptance. 
 

b) Tender  Acceptance letter (To be given on Company Letter Head) 
 

c) Blank Performa of schedule of prices (prices not to be filled). 
 

d) EMD and tender cost (E-receipt as prescribed)  
 

e) Registration certificate from concerned Authority. 
 

f) GST registration certificate from concerned Authority. 
 

g) Experience certificate. 
 

h) Latest Bank solvency certificate of from Nationalize /schedule bank as prescribed. 
 

i) Letter of Authority for signing and negotiation of tender (as the case may be). 
 

j) Permanent Account Number (PAN) issued by Income Tax Department. 
 

k) Audited balance sheets along with turn over, profit and loss account for the last 3 years. 
 

l) Cancelled cheque for E-Payment (As per annexure-III) 
 

m) A Signed declaration stating that no alteration has been made in any form in the 
downloaded tender document to be attached. 
 

n) The bidder declaration that they have not been banned or black-listed by any Govt. or 
Quasi Govt.  Agency or Public Sector Undertaking (PSU). 
 

o) In addition to the above, the contractor is required to submit scanned copy of other 
document if any to full fill all the condition of the tender document and the same may 
be attached after thoroughly read/study failing which he will be treated as technically 
disqualified. 
 
Note:- the Tenderer shall also submit the hard copies of tender in two sealed 
covers (apart from online copy) marked “Cover-1st”and “Cover-2nd”. The cover 1st 
shall contain the E-receipt of Tender Fee, EMD and technical bids. The cover 2nd 
shall contain the Price bids. In case the first cover is not submitted with E-receipt 
of EMD & Tender Fee in a proper form, the second cover shall not be opened and 
rejected summarily. Both cover-1 & cover-2 are to be placed in a single cover. 
Duly sealed covers containing the hard copies of technical and financial bids will 
be put in a separate single cover which should be sealed. The full name, postal 
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address and phone/ Fax of the Bidder shall be written on the bottom left hand corner of 
each of the sealed envelopes. 

 
 
Cover-2:  The second cover shall be submitted along with the following documents 
and the cover should be super scribed with PRICE BID for operation and 
maintenance of floating terminals at Manglahat (Rajmahal), Samdaghat (Sahebganj), 
Bateshwarasthan, Bhagalpur,  Munger,  Semaria, Buxar, Rajghat (Varanasi), 
Ramnagar(Varanasi) and Allahabad during the period from June 2018 to March 2019 
on National Waterways No-1. (River Ganga) 

 
(i) Schedule of Prices duly filled in the specified form, i.e. “Schedule of Quantities”  

 
(ii) It may please be noted that this part shall not contain any terms & conditions. Any 

condition given in the price bid (cover-2) will be a sufficient cause for rejection of bid. 
 

(iii) The bidder must ensure to quote the rate of each item of Bill of Quantities. If the bidder 
has omit/left some items then the rate of such items shall be treated as zero value. 

 
5.0 Bidders are advised to submit online quotation strictly based upon technical 

specification, terms and conditions contained in technical specifications, terms and 
conditions contained in documents and not to stipulate any deviations. Any change in 
this may lead to rejection of bid. 

 
6.0 Earnest Money Deposit separately for each item of work as indicated against item of 

work in the Notice inviting tender should be submitted by RTGS in favour of “IWAI 
BOND FUND” payable in the A/c No. 0352101045139, IFSC Code: CNRB0000352, 
Canara Bank, Main Branch, South Gandi Maidan, Patna- for each terminal. Bids 
not accompanied with EMD in form of RTGS are liable for rejection. 

 
7.0 In case the Bidder  decide not to participate for this work, then the down loaded 

complete set of bid document may kindly be withdraw from the e- tender CPPP site. 
 
8.0 The bids can only be submitted in the name of the bidder in whose name the bid 

documents were issued by the IWAI. 
 
9.0 Any annotations or accompanying documentation in the bid shall be in Hindi or English 

language only and in metric system. Tenders filled in any other language will be 
summarily rejected. 

 
10.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid 

document has been issued.  The bid shall be duly signed and sealed by an authorized 
person of the bidder’s organization as following: 

 
(a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his 

full name and full name of his firm with its current business address. 
 
(b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor 

above his full name and full name of his firm with its name and current business 
address. 

 
(c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners 

of the firm above, their full names and current business address, or by a partner holding 
the power of attorney for the firm for signing the Tender in which cases a certified copy 
of the power of attorney shall accompany the Tender. A certified copy of the 
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partnership deed and current business address of all the partners of the firm shall also 
accompany the Tender. 

 
(d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be 

signed by a duly authorized person holding the power of attorney for signing the tender 
in which case a certified copy of the power of attorney shall accompany the Tender. 
Such limited company or corporation may be required to furnish satisfactory evidence 
of its existence before the contract is awarded.  ‘Satisfactory evidence’ means the 
certificate of incorporation of the limited company or corporation under Indian 
Companies Act, 1956. 

 
(e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit 

complete information pertaining to each firm in the group and state along with the bid 
as to which of the firm shall have the responsibility for tendering and for completion of 
the contract document and furnish evidence admissible in law in respect of the authority 
assigned to such firm on behalf of the group of firms for tendering and for completion 
of the contract document. The full information and satisfactory evidence pertaining to 
the participation of each member of the group of firm in the firm in the Tender shall be 
furnished alongwith the Tender.  

 
(f) All witnesses and sureties shall be persons of status and their full names, occupations 

and addresses shall be stated below their signatures.  All signatures affixed in each page 
in the tender will be dated.  

 
11.0 Bidders shall clearly indicate their legal constitution and the person signing the tender 

shall state his capacity and also the source of his ability to bind the bidder.  The power 
of attorney or authorization or any other document constituting adequate proof of the 
ability of the signatory to bind the bidder shall be annexed to the bid. The Owner may 
reject outright any bid unsupported by adequate proof of the signatory’s authority. 

 
12.0 The bid document shall be completed in all respects and shall be submitted online 

together with the requisite information and appendices. The Tenderer shall also 
submit the hard copies of Tender in two sealed covers (apart from online copy) 
marked “Cover-1”and “Cover-2”.They shall be complete and free from ambiguity, 
change or inter-relation. In case IWAI requires any information/ clarification(s) from 
the Bidder in respect of the bid documents, the bidder shall be required to furnish the 
same in writing, to IWAI at the earliest where no time is specified by IWAI to furnish 
the same. A failure to furnish the same shall entitle IWAI to cancel/ reject the bid. 

 
13.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages 

shall be separately added. These pages shall be consecutively page numbered and shall 
also be signed by the Bidder. 

 
14.0 The Bid documents shall be signed by the bidder on each page. 
 
15.0 Bidders should indicate at the time of quoting against this bid their full postal addresses, 

telephone numbers and other communication details enabling IWAI to contact the 
bidder in case the need so arise. 

 
16.0 Bidder shall set their quotations in firm figures and without qualification.  Each figure 

stated should also be repeated in words and in the event of any discrepancy between the 
amounts stated in figures and words; the amount quoted in words shall be deemed the 
correct amount.  Bid containing qualifying expressions such as “subject to minimum 
acceptance” or “subject to availability of material/ equipment” etc. is liable to be 
rejected. 
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17.0 IWAI shall have an unqualified option under the said bid bond to claim the amount 
there under in the event of the Bidder failing to keep the bid valid up to the date 
specified or refusing to accept work or carry it out in accordance with the bid if the 
IWAI decides to award the Work to the Bidder. 

 
18.0 The EMD shall be retained with the IWAI until finalization of tenders.  Further, security 

deposit/Performance Gurantee(PG) as per the clause of Security/PG shall be payable by 
the successful bidder. If the tenderer fails to furnish the security deposit/PG in 
accordance with tender conditions EMD shall be forfeited. In the event of the Bidder 
becoming the successful Contractor the amount of EMD would be adjusted against the 
Security deposit of successful bidder. 

 
19.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders 

within 30 (thirty) days of placement of order to successful bidder. No interest shall be 
payable on EMD by IWAI. 

 
20.0 Late bids, delayed bids received after the stipulated last date and time for receipt of 

bids, due to any reasons whatsoever will not be considered. 
 
21.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 

intending tenderers who may be present at the date and time of opening informed in the 
bid document or subsequently.  If any of the tenderer or his agent is not present at the 
time of opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, 
prepare a statement of the attested and unattested corrections in the tender over their 
signature.  Such a list shall then be binding on the absentee tenderer. 

 
22.0  The successful tenderers shall be required to execute a contract agreement in the given 

format. In case of any refusal/ failure on the part of such successful tenderer to execute 
such a contract shall be deemed to be a failure on the part of such successful bidder to 
comply with the terms contained herein. 

 
23.0      Suspension of Business of Contractor 
 
 As per clause No 23.2 & 23.3 of CPWD Enlistment rule -2005 modified upto 

08.07.2013 suspension of business and removed from the list and are not eligible 
for award of any work whenever adverse report related to adverse performance, 
misbehavior, direct and indirect involvement in threatening, making false 
complaint, filing legal suites for playful reasons, hampering tender process or 
execution of contract or any act, omission or commission etc. damaging the 
reputation of department / Officer or other type of complaint considered fit by 
Authority,. 

 
24. Banned or Blacklisted Contractors  

 
The bidder shall give a declaration that they have not been banned or black-listed 
by any Govt. or Quasi Govt.  Agency or Public Sector Undertaking (PSU). 

 
If a bidder has been banned by any Govt. or Quasi Govt. Agency or PSU, this fact must 
be clearly stated and it may not necessarily be a cause of disqualifying the firm. If this 
declaration is not given, the bid shall be rejected as non-responsive. 

 
25 LAST DATE AND TIME FOR SUBMISSION AND OPENING 
 

The tender shall be received on line upto 15.00 hrs. on 21.05.2018 and shall be opened 
at 15.30 hrs. on 22.05.2018 in the presence of authorized representatives of the 
tenderers who would like to be present at the time of opening. The hard copy of tender 
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should reach on or before date of opening of tender. Late receipt of required document 
shall not be considered. 
 
 
 
 
 

26 EARNEST MONEY DEPOSIT 
 

The tender shall be accompanied with RTGS copy as specified in NIT/as mentioned in 
the NIT for respective places, “INLAND WATERWAYS AUTHORITY OF INDIA 
BOND FUND” payable in the A/c No. 0352101045139, IFSC Code: CNRB0000352, 
Canara Bank, Main Branch, South Gandi Maidan, Patna-800001. 
 

27 CONTRACT 
 

The successful tenderer shall be required to execute a contract agreement with Inland 
Waterways Authority of India (IWAI) in the format enclosed with tender document. 
 
 

28. VALIDITY OF PRICES 
 

The tenderer should quote the rate for various items of work in prescribed schedule. 
The rates quoted should be firm and should be kept valid for consideration for at least 
90 days from the date of opening of price bids or extension thereto as required by the 
IWAI and not to make any modifications in its terms and conditions. 
 
 

29. DETAILS OF OFFER 
 

i) IWAI reserves the right to segregate the work to one or more parties without 
assigning any reason thereof. 

 
 
iii)      IWAI has the right to reject any or all of the tenders without assigning any 

reasons and will not be bound to accept the lowest or any other tender or to give 
any reason for such decision. 

 
 

 
************** 
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PART – II  
 
 

To be signed by the bidders’ and same signatory competent/ authorized to 
sign the relevant contract on behalf of IWAI. 

 
INTEGRITY AGREEMENT 

 
This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 
 

BETWEEN 
 

Chairperson, Inland Waterways Authority of India represented through Director, Inland 
Waterways Authority of India, Jalmarg Path, Gaighat, Gulzarbag, Patnas-800007.  
 
IWAI, (Hereinafter referred as the ‘Principal/ Owner’, which expression shall unless repugnant 
to the meaning or context hereof include its successors and permitted assigns) 
 

AND 
 

............................................................................................................. 
(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 
                                    (Details of duly authorized signatory) 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns) 
 
Preamble 
 
WHEREAS the Principal / Owner has floated the Tender (NIT No : IWAI/PTN/17(41)/Tender 
/FT/2018-19) (hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 
organizational procedure, contract for “operation and maintenance of floating terminals at 
Manglahat (Rajmahal), Samdaghat (Sahebganj), Bateshwarasthan, Bhagalpur,  Munger,  
Semaria, Buxar, Rajghat (Varanasi), Ramnagar(Varanasi) and Allahabad during the period 
from June 2018 to March 2019 on National Waterways No-1. (River Ganga)” hereinafter 
referred to as the “Contract”. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 
land, rules, regulations, economic use of resources and of fairness/transparency in its relation 
with its Bidder(s) and Contractor(s). 
 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 
and Contract between the parties.  
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under: 

 
Article 1: Commitment of the Principal/Owner 
 

1) The Principal/Owner commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: 
 

(a) No employee of the Principal/Owner, personally or through any of his/her family 
members, will in connection with the Tender, or the execution of the Contract, demand, 
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take a promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. 

 
(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/Owner will, in particular, before and during the Tender process, 
provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential / additional information through which the Bidder(s) could obtain an 
advantage in relation to the Tender process or the Contract execution. 

 
(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 
 

2) If the Principal/Owner obtains information on the conduct of any of its employees 
which is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption 
Act, 1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 
substantive suspicion in this regard, the Principal/Owner will inform the Chief 
Vigilance Officer and in addition can also initiate disciplinary actions as per its internal 
laid down policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 
 

1. It is required that each Bidder/Contractor (including their respective officers, employees 
and agents) adhere to the highest ethical standards, and report to the IWAI all suspected 
acts of fraud or corruption or Coercion or Collusion of which it has knowledge or 
becomes aware, during the tendering process and throughout the negotiation or award 
of a contract.   

 
2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution: 
 
a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/Owner’s employees involved in the 
tender process or execution of the contract or to any third person any material or 
other benefit which he/she is not legally entitled to, in order to obtain in exchange 
any advantage of any kind whatsoever during the Tender process or during the 
execution of the contract. 
 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular 
to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to cartelize in 
the bidding process. 
 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 
Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of 
competition or personal gain), or pass on to others, any information or documents 
provided by the Principal/Owner as part of the business relationship, regarding 
plans, technical proposals and business details, including information contained or 
transmitted electronically. 
 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses 
of agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian 
Nationality shall disclose names and addresses of foreign agents/representatives, if 
any. Either the Indian agent on behalf of the foreign principal or the foreign 
principal directly could bid in a tender but not both. Further, in cases where an agent 
participate in a tender on behalf of one manufacturer, he shall not be allowed to 
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quote on behalf of another manufacturer along with the first manufacturer in a 
subsequent/parallel tender for the same item. 
 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or any 
other intermediaries in connection with the award of the Contract. 

 
3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 
 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
indulge in fraudulent practice means a wilful misrepresentation or omission of facts or 
submission of fake/forged documents in order to induce public official to act in reliance 
thereof, with the purpose of obtaining unjust advantage by or causing damage to 
justified interest of others and/or to influence the procurement process to the detriment 
of the Government interests. 

 
5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/ her reputation 
or property to influence their participation in the tendering process). 

 
Article 3: Consequences of Breach 
 

Without prejudice to any rights that may be available to the Principal/Owner under law 
or the Contract or its established policies and laid down procedures, the Principal/Owner shall 
have the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) 
and the bidder/contractor accepts and undertakes to respect and uphold the Principal/Owner’s 
absolute right: 
 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, 
such as to put his reliability or credibility in question, the Principal/Owner after giving 
14 days’ notice to the contractor shall have powers to disqualify the 
Bidder(s)/Contractor(s) from the tender process or terminate/determine the Contract, if 
already executed or exclude the Bidder/Contractor from future contract award 
processes. The imposition and duration of the exclusion will be determined by the 
severity of transgression and determined by the Principal/Owner. Such exclusion may 
be forever or for a limited period as decided by the Principal/Owner.  
 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner 
has disqualified the Bidder(s) from the tender process prior to the award of the contract 
or terminated/determined the contract or has accrued the right to terminate/determine 
the contract according to Article 3(1), the Principal/Owner apart from exercising any 
legal rights that may have accrued to the Principal/Owner, may in its considered 
opinion forfeit the entire amount of Earnest Money Deposit, Performance Guarantee 
and Security Deposit of the Bidder/Contractor. 
 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder or 
Contractor, or of an employee or a representative or an associate of a bidder or 
Contractor which constitutes corruption within the meaning of IPC Act, or if the 
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will 
inform the same to law enforcing agencies for further investigation. 
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Article 4: Previous Transgression 
 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with 
any other Company in any country confirming to the anticorruption approach or with 
Central Government or State Government or any other Central/State Public Sector 
Enterprises in India that could justify his exclusion from the Tender process. 

 
2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing 
of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 
3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 

by him and has installed a suitable corruption prevention system, the Principal/Owner 
may, at its own discretion, revoke the exclusion prematurely. 

 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by 
any of its Subcontractors/ sub-vendors.  
  

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 
and Contractors. 

 
3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/Owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 

 
Article 6: Duration of the Pact 
 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded. 
 

If any claim is made/lodged during the time, the same shall be binding and continue to 
be valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by 
the Competent Authority, IWAI. 
 
Article 7: Other Provisions 
 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

 
2) Changes and supplements need to be made in writing. Side agreements have not been 

made. 
 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 
partners or by one or more partner holding power of attorney signed by all partners and 
consortium members. In case of a Company, the Pact must be signed by a 
representative duly authorized by board resolution. 
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4) Should one or several provisions of this Pact turn out to be invalid; the remainder of 
this Pact remains valid. In this case, the parties will strive to come to an agreement to 
their original intensions. 

 
5) It is agreed term and condition that any dispute or difference arising between the parties 

with regard to the terms of this Integrity Agreement / Pact, any action taken by the 
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation 
thereof shall not be subject to arbitration.   
 

Article 8: LEGAL AND PRIOR RIGHTS 
 

All rights and remedies of the parties hereto shall be in addition to all the other legal 
rights and remedies belonging to such parties under the Contract and/or law and the same shall 
be deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over the 
Tender/Contact documents with regard any of the provisions covered under this Integrity Pact. 
 
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 
and date first above mentioned in the presence of following witnesses: 
 
 
 
............................................................... 
(For and on behalf of Principal/Owner) 
 
 
 
................................................................. 
(For and on behalf of Bidder/Contractor) 
 
 
WITNESSES: 
 
 
 
 
1. .............................................. 
(signature, name and address) 
 
 
 
 
2. ............................................... 
(signature, name and address) 
 
 
 
 
Place: 
 
Date :  
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SCHEDULES 
 
SCHEDULE ‘A’ : Salient Features of the work. 
 
Name of Work:  Operation and maintenance of floating terminals at Manglahat (Rajmahal), 
Samdaghat (Sahebganj), Bateshwarasthan, Bhagalpur, Munger, Semaria, Buxar, Rajghat 
(Varanasi), Ramnagar (Varanasi) and Allahabad during the period from June 2018 to March 
2019 on National Waterways No-1. (River Ganga.) 
 
 
 
 
Estimated cost of work:      The work is estimated to cost Rs. 75.09 lakhs including all taxes 
                                           except GST 

                                        This estimate, however, is given merely as a rough guide. 
 
(a) Earnest Money   : Rs. 1.5  lakh 
(b) Performance  Guarantee  :          5% of tendered value. 
(c) Security Deposit   : 5% of tendered value. 
 
 
SCHEDULE ‘B’  : General Rules & Directions with reference to General Conditions of 
Contract: - 
 
(i). Officer inviting tender: - Director, IWAI, Gaighat, Patna-800007   
                   
(ii).  Tender Accepting Authority:- Director, IWAI, Gaighat, Patna-800007 
 
(iii).  (a) Time allowed for submission of Performance Guarantee as per clause 3.1   

 of GCC from the date of issue of letter of acceptance:-            15 days 
 
(b) Maximum allowable extension beyond the period provided in (iii)  
(a) above:-                   7 days 
 

(iv) Percentage on Cost of Materials & Labour      
 to cover all overheads and profits:-          15% 
 
(v) Standard Schedule of Rates:-         Reference of DSR/ Market Rates 
 
(vi) Specifications to be followed:-               -------------------- 
 
(vii) Deviation Limit beyond which clause 16.3, 16.4, 16.5 & 16.6:-       25%  
 
(viii) Competent authority of grant extension of time under clause 34:- 

(a) Member(Technical), IWAI (if the 
amount of contract is upto 100 
lakhs). 
 

(b) Vice-Chairman/ Chairperson, 
IWAI, Noida (if the cost of 
contract is more than 100 lakhs & 
up to 500 lakhs). 
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(c) Chairman, IWAI, Noida (if the 
amount of contract is more than 
500 lakhs). 

 
(ix) Competent authority to levy liquidated damages for delay under clause 35:-   

(d) Member(Technical), IWAI (if the 
amount of contract is upto 100 
lakhs). 

(e) Vice-Chairman/ Chairperson, 
IWAI, Noida (if the cost of 
contract is more than 100 lakhs & 
up to 500 lakhs). 

(f) Chairman, IWAI, Noida (if the 
amount of contract is more than 
500 lakhs). 

(x) Competent authority to determine the contract as per clause 36:- 
(g) Engineer-in-Charge with the prior 

approval of 
(h) Member Technical), IWAI (if the 

amount of contract is upto 100 
lakhs). 

(i) Vice-Chairman/ Chairperson, 
IWAI, Noida (if the cost of 
contract is more than 100 lakhs & 
up to 500 lakhs). 

(j) Chairman, IWAI, Noida (if the 
amount of contract is more than 
500 lakhs). 

(xi) Milestones as per table given below: 
(Clause 34.5 & 34.6 shall be applicable only when the amount of the contract is 
more than 10 crores)  

Sl. 
No. 

Milestone Time Allowed (from 
date of start) in months 

Amount to be withheld in case of 
non-achievement of mile stone 

1.    

2.    

3.    

 

(xii) Competent authority to reschedule       Chairman, IWAI, Noida 
 the milestones as per clause 34.5:- 
(xiii) Competent authority for     Engineer-in-Charge with the 

foreclosure of contract in          prior approval of 
full or in part due to      (a) Member Technical), IWAI  
abandonment or reduction     (if the amount of contract is 
in scope of work as per     upto 100 lakhs). 
clause 31:-                 (b) Vice-Chairman/ 

Chairperson, IWAI, Noida (if the cost 
of contract is more than 100 lakhs & up 
to 500 lakhs). 
(c) Chairman, IWAI, Noida (if the 
amount of contract is more than 500 
lakhs). 
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GENERAL CONDITIONS OF CONTRACT 
 

C O N T E N T S 
 
 
CLAUSE-1 :  DEFINITIONS  
CLAUSE-2 :       INTERPRETATIONS  
CLAUSE-3 : PERFORMANCE   GUARANTEE 
CLAUSE-4 : SECURITY DEPOSIT 
CLAUSE-5 : SUFFICIENCY OF TENDER 
CLAUSE-6 : CONTRACT    DOCUMENTS  
CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 
CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S   REPRESENTATIVE  
CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 
CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 
CLAUSE-11 : CHANGE   IN CONSTITUTION OF THE FIRM TO BE INTIMATED 
CLAUSE-12 : COMMENCEMENT   OF   WORK 
CLAUSE-13 : WORKS TO BE CARRIED OUT   IN ACCORDANCE   WITH   SPECIFICATIONS   DRAWINGS  
  AND ORDERS ETC. 
CLAUSE-14 : SETTING OUT THE WORKS  
CLAUSE-15 : URGENT   WORKS  
CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING 
CLAUSE-17 : CONTRACTOR’S   SUPERVISION 
CLAUSE-18 : INSTRUCTIONS   AND   NOTICE 
CLAUSE-19 : PLANT   AND   EQUIPMENT  
CLAUSE-20 : PATENT   RIGHTS  
CLAUSE-21 : MATERIALS  
CLAUSE-22 : LAWS    GOVERNING THE   CONTRACT 
CLAUSE-23 : WATCH & WARD AND LIGHTING  
CLAUSE-24 : WORK   DURING   NIGHT OR ON SUNDAYS AND HOLIDAYS  
CLAUSE-25 : LABOUR 
CLAUSE-26 : MATERIALS OBTAINED FROM   EXCAVATION SUCH AS FOSSILS, COINS   ETC. 
CLAUSE-27 : FORCE   MAJEURE 
CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION  THEREOF 
CLAUSE-29 : CONTRACTOR’S LIABILITY   AND   INSURANCE 
CLAUSE-30 : SUSPENSION   OF   WORKS  
CLAUSE-31 : FORE CLOSURE   OF   CONTRACT   IN   FULL OR   IN PART  DUE  TO ABANDONMENT  OR 
   REDUCTION   IN SCOPE   OF   WORK 
CLAUSE-32 : TERMINATION   OF CONTRACT ON   DEATH  
CLAUSE-33 : CARRYING   OUT PART WORK   AT THE RISK & COST OF TH E CONTRACTOR 
CLAUSE-34 : COMPLETION TIME   AND   EXTENSIONS  
CLAUSE-35 : LIQUIDATED   DAMAGES   FOR DELAY 
CLAUSE-36 : WHEN   THE CONTRACT   CAN BE   DETERMINED  
CLAUSE-37 : INSPECTION AND APPROVAL 
CLAUSE-38 : COMPLETION CERTIFICATE   &  COMPLETION PLANS 
CLAUSE-39 :  MEASUREMENTS 
CLAUSE-40 :  PAYMENT   ON ACCOUNT 
CLAUSE-41 :  TAXES, DUTIES   AND   LEVIES   ETC 
CLAUSE-42 : TAX DEDUCTION   AT   SOURCE 
CLAUSE-43 : PAYMENT   OF   FINAL BILL 
CLAUSE-44 : OVER   PAYMENTS   AND   UNDER PAYMENTS  
CLAUSE-45 : FINALITY   CLAUSE  
CLAUSE-46 : SUM PAYABLE   BY   WAY OF COMPENSATION TO BE CONSIDERED IS     
  REASONABLE  WITHOUT  PREFERENCE TO ACTUAL LOSS 
CLAUSE-47 : SETTLEMENT  OF  DISPUTES  &  ARBITRATION 
CLAUSE-48 : CLAIM 
CLAUSE-49 : INTEREST 
CLAUSE-50 : INCENTIVE  FOR  EARLY  COMPLETION.  
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GENERAL CONDITIONS OF CONTRACT 
          
CLAUSE - 1: DEFINITIONS 
          

In the contract, the following words & expressions shall, unless context otherwise requires, 
have the meaning thereby respectively assigned to them: 
 
i) Contract: means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the Chairman, Inland 
Waterways Authority of India and the contractor, together within the documents referred to 
therein including these conditions, the specifications, designs, drawings and instructions 
issued from time to time by the Engineer-in-charge and all these documents taken together 
shall be deemed to form one contract and shall be complementary to one another          

 
 ii) Contract sum; means the amount arrived at by multiplying the quantities shown in the 

schedule of quantities and price by the respective item rates as allowed. 
          

 iii) Contractor:  means the successful tenderer who is awarded the contract to perform the 
work covered under this tender document and shall be deemed to include the contractor’s 
successors, executors, representatives or assign approved by the Engineer-in-charge. 

        
 (iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 
 
(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of 

India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 
representatives, successors and assigns. 

 
(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and 

be In-charge of the works for the purpose of this contract who shall supervise and be in 
charge of the work. 

 
(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by 

the Engineer-in-charge for day to day supervision, checking, taking measurement, checking 
bills, ensuring quality control, inspecting works and other related works for completion of 
the project. 
   

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 
 

(ix) Chief Engineer: means the Chief Engineer of the Authority. 
 
(x) Director means the Director of the Authority, as the case may be. 
 
(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

 
(xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 
 
(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 

Authority, as the case may be  
 
(xiv) Work Order means a letter from the Authority conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein. 
 

(xv) Day : means a calendar day beginning and ending  at  mid-night.  
 
(xvi) Week : means seven consecutive calendar days 
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(xvii) Month : means the one Calendar month. 
 
(xviii) Site means the waterway and / or other places through which the works are to be executed. 
 
(xix) Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the work.  
 
(xx) Drawings : means the drawings referred to in the specifications  and  / or appended with 

the  tender  document,  any modifications  of such drawings approved in writing  by  the 
Engineer-in-Charge  and shall also include  drawings  issued for  actual  execution of the 
work time to time by  the  Engineer-in-Charge. 
         

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge 
become necessary at the time of execution and / or during the progress of work to obviate 
any risk or accident or failure or to obviate any risk of damage to the vessel structure, or 
required to accelerate the progress of work or which becomes necessary for security or for 
any other reason the Engineer-in-Charge may deem expedient. 

 
(xxii) Work/ works: means work / works to be executed in accordance with the contract. 
 
(xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to the 

tender papers or the standard schedule of rates of the govt. mentioned with the amendments 
thereto issued up to the date of receipt of the tender. 

 
(xxiv) District specifications means the specifications followed by the State Government in the 

area where the work is to be executed. 
 
xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 
 
CLAUSE – 2: INTERPRETATIONS  
 
2.1 Where the contract so requires, words imparting the singular only shall also include the 

plural and vice versa. Any reference to masculine gender shall whenever required include 
feminine gender and vice versa.  

 
2.2  Heading and marginal notes in these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation of construction thereof of the 
contract. 

 
CLAUSE – 3: PERFORMANCE GUARANTEE 
 
3.1 The contractor shall be required to deposit an amount equal to 5% of the tendered value of 

the work as performance guarantee in the form of either demand draft payable at any 
nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled bank 
or State Bank of India in accordance with the form prescribed within 15 days of the issue of 
the work order. 

 
3.2 Performance guarantee shall be initially valid up to the stipulated date of completion plus 

sixty days beyond that. In case the time for completion gets enlarged, the contractor shall 
get the validity of the performance guarantee extended to cover such enlarged time of the 
work. After recording of the completion certificate for the work by the competent authority, 
the performance guarantee shall be returned to the contractor without any interest. 

 
3.3 In the event of contract being determined under the provision of any of the 

clauses/conditions of agreement, the performance guarantee shall be forfeited in full and 
shall be absolutely at the disposal of the authority.  
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CLAUSE – 4: SECURITY DEPOSIT 
      
4.1 A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of 

the contractor till the sum along with the sum already deposited as the  earnest money will 
amount to security deposit of 5% of the contract value of work. Bank guarantee will not be 
accepted as security deposit. 

 
4.2 The total security deposit shall remain with IWAI till the defect liability period is over or 

the payment of the final bill payable in accordance with agreement conditions whichever is 
later, provided the Engineer-in-Charge is satisfied that there is no demand outstanding 
against the contractor. 

 
4.3 No interest will be paid on security deposit. 
 
4.4 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 
security deposit furnished by the contractor. However, if the contractor duly performs and 
completes the contract in all respects and presents in absolute "NO DEMAND 
CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 
contractor after deduction of cost and expenses that the Authority may have incurred and 
other money including all losses and damages which the Authority is entitled to recover 
from the Contractor. 

 
4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon the 
contractor to explain the causes for the delay within 3 days of receipt of the memo and 10 
days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not satisfied 
with the explanations offered, he may forfeit the security deposit and / or withhold payment 
of pending bills in whole or in part and/ or get the measures of rectification of progress of 
work accelerated to the pre-defined level at the risk and cost of the contractor. 
    

4.6  All compensation or other sums of money payable by the contractor under the terms of the 
contract or any other contract or on any other account whatsoever, may be deducted from 
or paid by the sale of a sufficient part of his security or from the interest arising there from 
or from any sums which may be due or may become due to the contractor by the Authority 
on any account whatsoever. Also in the event of the contractor’s security deposit being 
reduced by reasons of such deductions or sale, as aforesaid the contractor shall, within 14 
days of receipt of notice of demand from the Engineer-in-Charge make good the deficit in 
his security deposit. 

 
CLAUSE – 5: SUFFICIENCY OF TENDER   
 

The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates quoted in the 
schedule of Quantities and Prices which shall (except as otherwise provided in the contract) 
cover all his obligations under the contract and all matters and things necessary for the 
proper execution and completion of the works in accordance with the provisions of the 
contract and its operation during execution of work. 

 
CLAUSE – 6:  CONTRACT DOCUMENTS  
          
 6.1 The language in which the contract documents shall be drawn up shall be English and if the 

said documents are written in more than one language, the language according to which the 
contract is to be constructed and interpreted shall be English. 
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 6.2 The Contractor shall be furnished free of charge certified true copy of the contract 
document.  

 
6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by 

the Contractor on the Site in good condition and the same shall at all reasonable time be 
available for inspection and use by the Engineer-in-Charge, his representatives or by other 
Inspecting officers of the Authority. 

         
 6.4 None of these Documents shall be used by the Contractor for any purpose other than that of 

this contract. 
 
CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 
          
 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions.  The case of discrepancy between the 
Schedule of Quantities and prices, the Specifications and/ or the drawings, the following 
order of precedence shall be observed : - 
 
(a) Description in the Schedule of Quantities and Prices.     
(b)  Relevant Specifications and Special Conditions, if any. 
(c) Drawings. 
(d) Indian Standards Specifications of BIS. 

        
 7.2 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 
Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of the 
Engineer-in-Charge regarding the correct intent and meaning of the drawings and 
specifications shall be final and binding. 

          
 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission there from shall not vitiate the Contract or release the Contractor from the 
execution of the whole or any part of the work(s) comprised therein according to drawings 
and specifications or from any of his obligations under the contract. 

 
 7.4 If on check there is difference in the amount worked out by contractor in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance with 
the following rules: 

          
(a) In the event of error/discrepancy occurring in the rates written in figures and words, 

then the rate which corresponds with the amount worked out by the contractor shall, 
unless otherwise proved, be taken as correct. If the amount of an item is not worked 
out by the contractor or it does not correspond with the rate written either in figures 
or in words, then the rate quoted by the contractor in words shall be taken as 
correct. When the rate quoted by the contractor in figures and words tally, but the 
amount is not worked out correctly, the rate quoted by the contractor will, unless or 
otherwise proved, be taken as correct. 

 
(b) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 
          
(c) The totals of various sections of schedule of quantities and price amended shall be 

carried over to the General Summary and the tendered sum amended accordingly.  
The tendered sum so altered shall, for the purpose of tender, be substituted for the 
sum originally tendered and considered for acceptance instead of the original sum 
quoted by the tenderer.  Any rounding off of quantities or in sections of schedule of 
quantities and prices or in General summary by the tenderer shall be ignored. 
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CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE  
 
8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials/ parts to be used or workmanship achieved in 
connection with the works.  

          
8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative 

any of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to the 
contractor a copy of all such written delegation of powers and authorities. Any written 
instruction or written approval given by the representative of the Engineer-in-Charge to the 
contractor within the terms of such delegation shall bind the contractor and the Authority as 
though it has been given by the Engineer-in-Charge. 

        
8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials 

shall be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove 
such work or materials and to order the pulling down, removal or breaking up thereof. The 
contractor shall, at his own expense, again carry out such works as directed by the 
Engineer-in-Charge. 

          
8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-

Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall 
thereupon confirm, reverse or vary such decision and the decision of the Engineer-in- 
Charge in this regard shall be final and binding on the contractor. 

       
CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work under 
the contract.  Provided that the Engineer-in-Charge may at his discretion, approve and authorize 
the Contractor to sub-let any part of the work, which in his opinion, is not substantial, after the 
contractor submits to him in writing the details of the part of the work(s) or trade proposed to be 
sublet, the name of the sub-contractor thereof together with his past experience in the said 
work/trade and the form of the proposed sub-contract. Nevertheless any such approval or 
authorization by the Engineer-in-Charge shall not relieve the contractor from his any or all 
liabilities, obligations, duties and responsibilities under the contract. The contractor shall also be 
fully responsible to the Authority for all the acts and omissions of the sub-contractor, his 
employees and agents or persons directly employed by the contractor.  However, the employment 
of piece rate works shall not be construed as sub-letting. 
          
 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 
          

The contractors shall, in accordance with the requirements of the work as decided by the 
Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 
contemporaneously on separate contracts and for departmental labour and labour of any other 
agency properly authorised by Authority or any statutory body which may be employed at the site 
for execution of any work not included in the contract which the Authority may enter into in 
connection with or ancillary to the works. In all matters of conflict of interest, the Engineer-in-
Charge shall direct what compromise should be made and his decision shall be final and binding 
on the parties. 
CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE   
    INTIMATED 

 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu Undivided Family business concern, such approval, as 
aforesaid, shall like-wise be obtained before the contractor enters into any partnership agreement 
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where under the partnership firm would have the right to carry out the works hereby undertaken by 
the contractor.  If prior approval as aforesaid is not obtained the contractor shall be deemed to have 
been assigned in contravention to Clause 36 hereof and the same action will be taken and the same 
consequences shall ensure as provided for in the said clause-36.  
          

CLAUSE – 12:  COMMENCEMENT OF WORK 
 

The contractor shall commence the work at the respective sites within 10 days of the issue 
of Letter of Award.  If the contractor commits default in mobilization of resources, and equipment 
as aforesaid, the Engineer-in-Charge shall without prejudice to any other right or remedy be at 
liberty to cancel the contract and forfeit the earnest money/security deposit. 
  
CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 
 

13.1 The contractor shall execute the whole and every part of the work in the most substantial 
and workman like manner in strict conformity with the specifications laid down in the 
contract document or as may be laid down by the Engineer-in-Charge under the terms of 
the contract. The contractor shall also conform exactly, fully and faithfully to the designs, 
drawings specifications and instructions in writing in respect of the work, duly signed by 
the Engineer-in-Charge as may be issued from time to time. 

 

 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract 
documents, in accordance with the provisions of contract, the documents set forth herein in 
respect of the work on commencement or during the performance of the contract: 

         

(a) Specifications or revisions thereof other than standard printed specifications 
(b)  Explanations, instructions etc. 

 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-
Charge may issue to the contractor from time to time in respect of the work shall be 
deemed to form integral part of the contract and the contractor shall be bound to carry out 
the work accordingly. 
 

13.3 In the case of any class of work for which there is no specifications, such work shall be 
carried out in accordance with the Bureau of Indian Standards specifications. In case there 
are no such specifications in the BIS, work shall be carried out as per manufacturer’s 
specifications, if manufacturer’s specifications are also not available then as per District 
specifications. In case there are no such specifications as required, above the work shall be 
carried out in all respect in accordance with the instructions and requirements of the 
Engineer-in-Charge. 

 13.4 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge 
in writing.  However, any verbal instructions or order shall be confirmed by the Engineer-
in-Charge as soon as practicable without loss of time and only such written instruction shall 
be deemed to be valid.  

 
CLAUSE – 14: SETTING OUT THE WORKS 
 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during the 
course of surveying, inspection, etc.  
 
CLAUSE – 15:  URGENT WORKS 
 

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall be 
final and binding) becomes necessary, the contractor shall execute the same as may be directed by 
Engineer-in-Charge, provided the directions are in accordance and confirmatory with provisions in 
Clause – 8. 
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CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING 
          
16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress of 
the work, and (ii) to omit a part of the works in case of non-availability of a portion of 
the site or for any other reasons and the contractor shall be bound to carry out the works 
in accordance with any instructions given to him in writing signed by the Engineer-in-
Charge and such alterations, omissions, additions or substitutions shall form part of the 
contract as if originally provided therein and any altered, additional or substituted work 
which the contractor may be directed to do in the manner specified above as part of the 
works, shall be carried out by the contractor on the same conditions in all respects 
including price on which he agreed to do the main work except as hereafter provided. 

 
16.2  The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by 
the contractor, as follows:  

 
(i)  In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus  
 

(ii)  25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 

 
16.3 In the case of extra item(s) (items that are completely new, and are in addition to the 

items contained in the contract), the contractor may within fifteen days of receipt of 
order or occurrence of the item(s) claim rates, supported by proper analysis, for the 
work and the Engineer-in-Charge shall within one month of the receipt of the claims 
supported by analysis, after giving consideration to the analysis of the rates submitted 
by the contractor, determine the rates on the basis of the market rates and the contractor 
shall be paid in accordance with the rates so determined. 

16.4 In the case of substituted items (items that are taken up with partial substitution or in 
lieu of items of work in the contract), the rate for the agreement item (to be substituted) 
and substituted item shall also be determined in the manner as mentioned in the 
following para. 

 
(a) If the market rate for the substituted item so determined is more than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor 
for the substituted item shall be the rate for the agreement item (to be 
substituted) so increased to the extent of the difference between the market rates 
of substituted item and the agreement item (to be substituted). 

 

(b)  If the market rate for the substituted item so determined is less than the market 
rate of the agreement item (to be substituted), the rate payable to the contractor 
for the substituted item shall be the rate for the agreement item (to be 
substituted) so decreased to the extent of the difference between the market rates 
of substituted item and the agreement item (to be substituted). 

 

16.5 In the case of contract items, substituted items, contract cum substituted items, which 
exceed the deviation limits laid down in Schedule ‘B’, the contractor may within fifteen 
days of receipt of order or occurrence of the excess, claim revision of the rates, 
supported by proper analysis for the work in excess of the above mentioned limits, 
provided that if the rates so claimed are in excess of the rates specified in the schedule 
of quantities, the Engineer-in-Charge shall within one month of receipt of the claims 
supported by analysis, after giving consideration to the analysis of the rates submitted 
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by the contractor, determine the rates on the basis of the market rates and the contractor 
shall be paid in accordance with the rates so determined.  
 

16.6  The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates 
of items for the work in excess of the limits laid down in Schedule ‘B’, and the 
Engineer-in-Charge shall after giving notice to the contractor within one month of 
occurrence of the excess and after taking into consideration any reply received from 
him within fifteen days of the receipt of the notice, revise the rates for the work in 
question within one month of the expiry of the said period of fifteen days having regard 
to the market rates. 
 

16.7 Under the circumstances, the contractor shall at any stage not suspend the work on 
account of non-settlement of rates of such Deviated/Extra/Substituted items.           

CLAUSE - 17:  CONTRACTOR’S SUPERVISION          

 17.1    The contractor shall either himself supervise the execution of the works or shall appoint 
at his own expense, a qualified and experienced Engineer as his accredited agent 
approved by the Engineer-in-Charge, if contractor has himself not sufficient knowledge 
or experience to be capable of receiving instruction or cannot give his full attention to 
the works.  The contractor or his agent shall be present at the   site(s) and shall 
supervise the execution of the works with such additional assistance in each trade, as 
the work involved shall require and considered essential by the Engineer-in-Charge. 
Further the directions/instructions given by the Engineer-in-Charge to the contractor's 
agent shall be considered to have the same force as if these had been given to the 
contractor himself. 

 
  17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, 

the Engineer-in- Charge shall have full powers to suspend the execution of the works 
until such date as a suitable agent is appointed by the contractor and takes over the 
charge of supervision of the work.  For any such suspension, the contractor shall be 
held responsible for delay so caused to the work. 

 
CLAUSE - 18:  INSTRUCTIONS AND NOTICE 
         
 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 
Engineer-in-Charge or any officer for the time being entrusted with the functions, duties 
and powers of the Engineer-in-Charge. 

          
18.2 All instructions, notices and communications etc. under the contract shall be given in 

writing and any such oral orders / instructions given shall be confirmed in writing and no 
such communication which is not given or confirmed in writing shall be valid. 

 
 18.3 All instructions, notices and communications shall be deemed to have been duly given or 

sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or 
posted to the address given by the contractor or his authorized agent or to the last known 
place of abode or business of the contractor or his agent of services by post shall be deemed 
to have been served on the date when in the ordinary course of post these would have been 
delivered to him and in other cases on the day on which the same were  so delivered or left. 

 
18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in 

respect of the execution of work through a “Site Order Book“ maintained in the office of 
the Engineer-in-Charge and the contractor or his authorized representative shall confirm 
receipt of such instructions by signing the relevant entries in this book. If required by the 
Contractor, he shall be furnished a certified true copy of such instruction(s). The pro-forma 
for Site Order Book to be maintained at site is given in Annexure – IV. 
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18.5 The “Hindrance Register” shall be maintained at the site of work, where any hindrance 
which comes to the notice of the representative of the Engineer-in-Charge shall be recorded 
and immediately a report will be made to the Engineer-in-Charge within a week. The 
Engineer-in-Charge shall review the Hindrance Register at least once in a month. The pro-
forma on which the Hindrance Register shall be maintained is given in Annexure-IV. 

          
 CLAUSE -19:  PLANT AND EQUIPMENT  
          
 19.1 The Contractors shall provide and install all necessary plant; equipment and machinery 

required for the execution of the work under the contract, at his cost and shall use such 
methods and appliances for the purpose of all the operations connected with the work 
covered by the contract, which shall ensure the completion of work(s) within the specified 
time. 

          
  19.2 Subject to the availability of any item(s), plant, equipment and machinery the Authority at 

the written request of the contractor, may issue to the contractor on hire for being deployed 
on the work contracted for, at pre- determined rates, terms and conditions at the sole 
discretion of the Engineer-in-Charge. 

    
 CLAUSE – 20:  PATENT RIGHTS 
          

The contractor shall indemnify the Authority, its representatives or its employees against 
any action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties or other charges which may be payable 
in respect of any article or material or part thereof included in the contract.  In the event of any 
claim being made or action being brought against the Authority or any agent, servant or employee 
of the Authority in respect of any such materials as aforesaid the contractor shall immediately be 
notified thereof. Provided that such indemnification shall not apply when such infringement has 
taken place in complying with the specific directions issued by the Authority but the contractor 
shall pay any royalties or other charges payable in respect of any such use, the amount so paid 
being reimbursement to the contractor only if the use was the result of any drawings and or 
specifications issued after submission of the tender. 
          
CLAUSE – 21: MATERIALS 
 
 21.1 The contractor shall at his own expenses provide / arrange all materials required for the 

bona-fide use on work under the contract. 
          
 21.2 All materials/parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to time 
proof and samples, at his own cost, the materials/parts as may be specified by the Engineer-
in-Charge. Further the Engineer-in-Charge shall also have powers to have such tests, in 
addition to those specified in the contract, as may be required and the contractor shall 
provide all facilities to carry out the same. The cost of materials/parts consumed in such 
tests and also the expenses incurred thereon including the cost of the testing charges, shall 
be borne by the contractor in all cases and also where such tests which are in addition to 
those provided in the contract disclose that the materials are in conformity with the 
provisions of the contract. 

          
 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 

examine any materials/parts intended to be used in the works, either on the site or at factory 
or workshop or other place(s) where such materials are assembled, fabricated, 
manufactured or any place where these are lying or from where these are being obtained.  
For this, purpose, the contractor shall afford such facilities as may be required for such 
inspection and examination. 
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CLAUSE - 22: LAWS GOVERNING THE CONTRACT 
 

The Courts at Patna only shall have the jurisdiction for filing the award of the arbitration 
and for any other judicial proceedings. 

 
 
CLAUSE - 23:  WATCH & WARD AND LIGHTING 
 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and 
watch & ward when and where necessary or as required by the Engineer-in-Charge for the 
protection of the works or for the safety and convenience of those employed on the works or the 
public. 
 
CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  
          
 24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall 

be carried out during Sundays and national holidays without the permission in writing of 
the Engineer-in-Charge. However, when work is unavoidable or necessary for safety of 
life, property or works, contractor shall take necessary action immediately and advise the 
Engineer-in-Charge accordingly. 

         
 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work 

may be carried out on holidays, Sundays and/or in extra shifts to ensure completion of 
works under the contract as scheduled. 

          
CLAUSE - 25: LABOUR 
          
25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the required 

rate of progress and of quality to ensure workmanship of the degree specified in the 
contract and to the satisfaction of the Engineer-in-Charge.  The Contractor shall not 
employ in connection with the works any person who has not completed eighteen 
years of age the minimum age specified in Indian Labour Law. 

 
(b) If any foreigner is employed by the contractor on the work within the site the later 

shall ensure that such foreigner possesses the necessary special permit issued by the 
Civil Authorities in writing and also comply with the instructions issued there-from 
from time to time. In the event of any lapse in this regard on the part of such 
foreigner the contractor shall be personally held responsible for the lapse & 
Authority shall not be liable in any event.           

 
(c) The Contract is liable for cancellation if either the contractor himself or any of his 

employee is found to be a person who has held Class-I post under the Authority 
immediately before retirement and has within two years of such retirement accepted 
without obtaining the previous permission of the Authority or of the Chairman as 
the case may be and employment as contractor for, or in connection with the 
execution of the public works, or as an employee of such contractor. If the contract 
is terminated on account of the failure of the contractor to comply with the above 
clause, the Authority shall be entitled to recover from him such damages as may be 
determined by the Engineer-in-Charge with due regard to the inconvenience caused 
to the Authority on account of such termination without prejudice to the Authority's 
right to proceed against such officer.        

 
25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a 

distribution return of the number and description by trades of the works of people 
employed on the works. The contractor shall also submit on the 4th and 19th of every 
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month for the period of second half of the preceding month and first half of the current 
month respectively to the Engineer-in-Charge, a true statement in respect of the following. 

 
i) Any accident if occurred during the said fortnight showing the circumstances under 

which it happened and the extent of damage and injury caused by it and. 
 
ii) The number of female workers who have been allowed maternity benefit as 

provided in the Maternity Benefit Act 1961 or Rules made thereunder and the 
amount paid to them. 

          
25.3 The Contractor shall pay to labourer employed by him either directly or through sub-

contractors wages not less than wages as defined in Minimum Wages Act 1948 and 
Contract Labour (Regulation and Abolition) Act 1970 amended from time to time and rules 
framed there-under and other labour laws affecting contract labour that may be brought in 
force from time to time. 

          
25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation or 

Bye Laws of any Local or other Statutory Authority applicable in relation to the execution 
of works such as: 

         
i)  Payment of Wages Act, 1936 (Amended) 
          
ii)  Minimum Wages Act, 1948 (Amended). 

       
iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there 

under as amended.  
         
iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976. 
          
v)  Employer's Liability Act 1938 (Amended) 
      
vi) Maternity Benefit Act. 1961 (Amended) 
 
vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 

 
viii) The Industrial Disputes Act. 1947 (Amended) 
 
ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 

and any amended thereof: 
          
ix) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications 

thereof and rules made thereunder from time to time. The Contractor shall take into 
account all the above and financial liabilities in his quoted rates and nothing extra, 
whatsoever, shall be payable to him on this account. 

 
The list is indicative only, otherwise the contractor should be aware of all the Acts/Labour 
Laws and should follow diligently on the work. The contractor shall be fully and personally 
responsible for the violation of any Act/Labour Law  

 

25.5 The Contractor shall be liable to pay his contribution and the employees contribution to the 
State Insurance Scheme in respect of all labour employed by him for the execution of the 
contract, in accordance with the provision of  "the Employees State insurance Act 1948" as 
amended from time to time.  In case the Contractor fails to submit full details of his account 
of labour employed and the contribution payable, the Engineer-in- Charge shall recover 
from the running bills the contribution amount as assessed by him.  The amount so 
recovered shall be adjusted against the actual contribution payable for Employees State 
Insurance. 

 

25.6 The Engineer-in-Charge shall on a report having been made by an inspecting officer as 
defined in the Contract Labour  (Regulation and Abolition) Act and Rules or on his own in 
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his capacity as Principal Employer, have the power to deduct from the amount due to the 
contractor any sum required for making good the loss suffered by worker(s) by reason of 
non-fulfillment of the conditions of the Contract for the benefit of Workers, nonpayment of 
wages or on account of deduction made from the wages of the workers which are not 
justified by the terms of the contract or non- observance of the said Act and Rules framed 
there under  with amendments made from time to time. 

      

25.7 The Contractor shall indemnify the Authority against any payments to be made under and 
for observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above without 
prejudice to his right to claim indemnity from his sub-contractors. In the event of the 
contractor's failure to comply with the provisions of all the Acts/Laws stipulated in Clause-
25.4 or in the event of decree or award or order against the contractor having been received 
from the competent authority on account of any default or breach or in connection with any 
of the provisions of the Acts/Laws/Rules mentioned in Sub-Clause 25.4 above, the 
Engineer-in-Charge without prejudice to any other right or remedy under the contract shall 
be empowered to deduct such sum or sums  from the  Bill of the contractor or from his 
security deposit  or from  other  payment due under this contract  or  any  other contract to 
satisfy within a reasonable time the  provisions of the various Acts/Laws/Rules/Codes as 
mentioned under  Sub-Clause  25.4 above, on the part of the contractor under  the contract 
on behalf of and at the expenses of the contractor and make payment and /or provide 
amenities/ facilities/services  accordingly. In this regard, the decision of the Engineer-in-
Charge shall be conclusive and binding on the contractor. 

 

 25.8 In the event or the Contractor committing a default or breach of any of the provisions of the 
aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended from  
time to time or furnishing any information or  submitting or filling any form/Register/Slip 
under the  provisions of  these Regulations which is materially incorrect then  on the  report  
of  the Inspecting officer as  defined  in  the relevant  Acts and Rules as referred in Clause 
25.4 above, the Contractor shall without prejudice to any other liability  pay  to the 
Authority a sum not exceeding Rs.50/- (Rs. Fifty only) as liquidated damages for every 
default, breach or furnishing, making,  submitting, filling materially incorrect statement as 
may be fixed by the Engineer-in-Charge. The decision of the Engineer-in-Charge in this 
respect shall be final & binding. 

 
25.9 The Contractor shall at his own expenses comply with or cause to be complied with the 

Provisions/ Rules provided for welfare and health of Contract Labour in the Contract 
Labour (Regulation and Abolition) Act and other relevant Acts and Rules framed there 
under or any other instructions issued by the Authority in this regard for the protection of 
health and for making sanitary arrangements for workers employed directly or indirectly on 
the works. In case the contractor fails to make arrangements as aforesaid, the Engineer-in-
Charge shall be entitled to do so and recover the cost thereof from the contractor. 

          
25.10 The Contractor shall at his own expense arrange for the safety or as required by the 

Engineer-in-Charge, in respect of all labour directly or indirectly employed for 
performance of the Works and shall provide all facilities in connection therewith. In case 
the contractor fails to make arrangements and provide necessary facilities as aforesaid, the 
Engineer-in- Charge shall be entitled to do so and recover the cost thereof from the 
Contractor. But this will not absolve the contractor of his responsibility or otherwise 
thereof. 

 
25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract 

Labour" Safety Manual, or the provisions relating to report on accidents and grant of 
maternity benefits to female workers and the relevant Acts/Rules referred in clause 25.4 
above shall make the contractor liable to pay to the Authority as liquidated damages an 
amount not exceeding Rs. 50/- for each default or materially incorrect statement. The 
decision of the Engineer-in-Charge in such matters based on reports from the inspecting 
Officers as defined in the relevant Acts and Rules as referred in clause 25.4 above shall be 
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final and binding and deductions for recovery of such liquidated damages may be made 
from any amount payable to the contractor. In the event of any injury, disability or death of 
any workmen in or about the work employed by the contractor either directly or through his 
sub-contractor, contractor shall at all time indemnify and save harmless the Authority 
against all claims, damages and compensation under the Workmen Compensation Act. 
1923 as amended from time to time or in other Law for the time being in force and Rules 
there-under from time to time and also against all costs, charges and expenses of any 
smooth action by proceedings arising out of such accidents or injury, disability or death of 
a workmen and against all sum or sums which may with the consent of the contractor be 
paid to compromise or compound any claim in this regard. If any award, decree or order is 
passed against the contractor for recovery of any compensation under the Workmen 
Compensation Act, 1923, for any injury, disability or death of a workman by any 
competent court, the said sum or sums shall be deducted by the Engineer-in-Charge from 
any sum then due or that may become due to the contractor or from his security deposit or 
sale thereof in full or part under the contract or any other contract with the Authority 
towards fulfillment of the said decree, award or orders. 

          
25.12 Provided always that the contractor shall have no right to claim payments/claims 

whatsoever on account of his compliance with his obligations under this clause and Labour 
Regulations. 
  
 

25.13   The contractor shall not otherwise than in accordance with the statutes ordinance and 
Government Regulations or orders for the time being in force import, sell, give, barter or 
otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale, 
gift, barter or disposal by his sub-contractor, agent or employees. 

 
25.14 The contractor shall not give, barter or otherwise dispose of to any person or persons any 

arms or ammunition of any kind or permit to suffer the same as aforesaid.       
 
25.15 The Contractor shall employ for the execution of the works only such persons as are skilled 

and experienced in their respective trades and Engineer-in-Charge shall be at liberty to 
object to and require the contractor to remove from the works any persons employed by the 
Contractor for the execution of the works who, in the opinion of the Engineer-in-Charge, 
misconduct himself or is incompetent or negligent in the proper performance of his duties. 
The contractor shall forthwith comply with such requisition and such person shall not be 
again employed upon the works without permission of the Engineer-in-Charge.  

 
25.16   The contractor will submit the labour license from the concerned department if applicable 
 
 
CLAUSE – 26:  MATERIALS OBTAINED FROM EXCAVATION SUCH AS                                                                         

COINS, FOSSILS, ETC.  
 
26.1 Materials of any kind obtained from excavation on the site shall remain the property of the 

Authority and shall be disposed off as directed by the Engineer-in-Charge. 
 
26.2 However if any of the materials thus obtained from excavation on the site is such as can be 

used in the execution of the work under the contract, the contractor will be allowed to use 
the same free of cost (except that any amount of royalty paid for in this regard by the 
Authority shall be recoverable from the contractor) for the aforesaid purpose provided the 
same is found suitable and is approved by the Engineer-in-Charge. 

 
26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

archeological interest discovered on the site shall be the absolute property of the Authority.  
The contractor shall take reasonable precautions to prevent his labour or any other person 
from removing or damaging any such article or thing and shall acquaint the Engineer-in-
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Charge with such discovery and carryout the Engineer-in-Charge’s directions as to the 
disposal of the same at the expense of the Authority. 
 
 

CLAUSE – 27:  FORCE MAJEURE 
 
27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether declared or not), 
invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, insurrection, 
military or usurped power, damage from aircraft, nuclear fission, acts of God, such as 
earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented floods, fires not 
caused by contractor's negligence and other such causes  over  which  the contractor  has no 
control and are accepted as such  by  the Engineer-in-Charge, whose decision shall be final 
and  binding.  In the event of either party being rendered unable by Force Majeure to 
perform any obligation required to be performed by them under this contract, the relative 
obligation of the party affected by such Force Majeure shall be treated as suspended for the 
period during which such Force Majeure cause lasts, provided the party allowing that it has 
been rendered unable as aforesaid, thereby shall notify within 15 days of the alleged 
beginning and ending thereof giving full particulars and satisfactory evidence in support of 
such cause. 

        
27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion 

date for a period exceeding the period of delay attributable to the causes of Force Majeure 
and neither the Authority nor the bidder shall be liable to pay extra costs provided it is 
mutually established that Force Majeure conditions did actually exist. 

 
27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even 

at the time of submission bid, he shall categorically specify in his bid and state whether 
they have been taken into consideration in their quotations. 

 
CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 
 
 28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, solar 

panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, drains, 
electricity or telephone posts, wires, trees, grass line, cultivated land in the area in which 
they may be working or in the area contiguous to the premises on which the work or any 
part of it is being executed or if any damage is caused to any item belonging to IWAI or to 
any person during the progress of work, the Contractor shall upon receipt of a notice in 
writing in that behalf from the Engineer-in-Charge, make good the same at his cost. 

          
28.2 If it appears to the Engineer-in-Charge or his representative at any time during the progress 

of work or prior to the expiration of the Defects Liability period that any work has been 
executed with unsound, imperfect or unskilled workmanship or that any materials or 
articles provided by the Contractor for execution of the work are unsound or of a quality 
inferior to that contracted for, or otherwise not in accordance with the Contract, or that any 
defect, shrinkage or other faults found in the work arising out of defective design or 
defective/ improper materials or workmanship, the Contractor shall, upon receipt of a 
notice in writing in that behalf from the Engineer-in-Charge forthwith rectify or remove 
and  reconstruct  the  work so specified in whole or in part,  as  the case may be, and/or 
remove the materials/articles so  specified and provide other proper and suitable materials 
at  his expense. 

 
28.3 All damages caused by accidents or carelessness of the contractor or any of his employees 

or any property belonging to the Authority is wasted or is misused by the contractor or any 
of his employees shall be to the account of the contractor, who shall make good the loss. 
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CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE   
          
29.1 From commencement to completion of the work(s) as a whole, the Contractor shall take 

full responsibility for the care thereof and for taking precautions to prevent loss or damage.  
He shall be liable for any damage or loss that may happen to the works or any part thereof 
and to the Authority's Plant, Equipment and Material (hired or issued to the Contractor) 
shall be in good order and condition and in conformity in every respect with the 
requirements of the Contract and instructions of the Engineer-in-Charge. 

 
29.2     i) Neither party to the contract shall be liable to the other in respect of any loss or 

damage which may occur or arise out of "Force Majeure" to the works or any part 
thereof on to any material or article at site but not incorporated in the works or to 
any person or anything or material whatsoever or either party provided such a loss 
or damage could not have been foreseen or avoided by a prudent person and the 
either party shall bear losses and damages in respect of their respective men and 
materials.  As such liability of either party shall include claims/ compensations of 
the third party also. 

 
ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) above, 

the following provisions shall also have effect: 
          

(a) The Contractor shall, as may be directed in writing by the Engineer-in-
Charge proceed with the completion of the works under and in accordance 
with the provisions and conditions of the contract, and 

          
(b) The Contractor shall, as may be directed in writing by the Engineer-in-

charge, re-execute the works lost or damaged, remove from the site any 
debris and so much of the works as shall have been damaged and carry the 
Authority's T & P, Plant and Equipment, Material etc. to the Authority's 
store.  The cost of such re-execution of the works, removal of damaged 
works and carrying of Authority's store shall be ascertained in the same 
manner as for deviations and this shall be ascertained in the same manner as 
for deviations and this shall be added to the contract sum. Provided always 
that the Contractor shall, at his own cost, repair and make good so much of 
the loss or damage as has been occasioned by any failure on his part to 
perform his obligations under the contract or not taking precautions to 
prevent loss or damage or minimise the amount of such loss or damage, 
Final assessment of loss or damage shall be decided by the Engineer-in-
Charge and his decision shall be final and binding.  

 
29.3 The contractor shall take special precautions to see that public places and roads adjacent to 

contractor's yard are not blocked at anytime either by his material or by his workmen. The 
roads are to be kept always clear and no equipment/materials shall be stacked.  

 
29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors 

dropped in the waterways shall be properly marked and removed after done with.   
 
29.5 The contractor shall indemnify and keep indemnified the Authority against all losses and 

claims for death, injuries or damage to any person or any property whatsoever which may 
arise out of or in consequence of the construction and maintenance, of works during the 
contract period and also against all claims, demands, proceedings, damages, costs, charges 
and expenses whatsoever in respect of or in relation thereto, and such liabilities shall 
include claims/compensations of the third party.   

 
29.6 (a)  Before commencing execution of  the work, the Contractor shall without in any way 

limiting his obligations and responsibilities under this condition,  insure  against any  
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damage, loss or injury which may occur to any property (excluding that of the 
Authority but including the Authority building rented to the contractor wholly or in 
part and  any part of which is used in part and any part of which is used by him for 
storing combustible materials) public  liability by arising out of the carrying out of the 
contract. For this purpose the contractor shall take out, pay all costs and maintain 
throughout the period of his contract public liability with the following coverage. 

 
i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one 

person and Rs. 2,00,000 for each accident. 
 

ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 
 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that he has 
taken out all the insurance policies referred to above and has paid the necessary 
premiums for keeping the policies alive till expiry of the Defects Liability Period. 

 
 (b) The Contractor shall ensure that similar insurance policies are taken out by his sub-

contractor (if any) and shall be responsible for any claims or losses to the Authority 
resulting from their failure to obtain adequate insurance protection in connection 
thereof.  The Contractor shall produce or cause to be produced by his sub-contractors 
(if any) as the case may be, relevant, policy or policies and premium receipt as and 
when required by the Engineer-in-Charge. 

 
(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force 

the insurance referred to above or any other insurance which he/they may be required 
to effect under the term of the Contract then and in any such case the Authority may, 
without being bound to effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time 
deduct the amount so paid by the Authority from any moneys due or which may 
become due to the  contractor or recover the same as a debt due from the contractor.  

 
(d) The contractor shall at his own expense arrange for the safety provisions as required in 

respect of the works covered under this contract as per the instruction of Engineer-in-
charge.  In case, the contractor fails to comply with the provisions of the safety the 
Engineer- in-Charge shall be entitled to and make the necessary arrangements at the 
risk and cost of the contractor. This will, however, not absolve the Contractor of his 
overall responsibility to execute the works under the contract. 

 
CLAUSE – 30: SUSPENSION OF WORKS 
 
30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision shall 

be final and binding on the contractor) suspend the progress of the works or any part 
thereof for such time or times and in such manner as the Engineer-in-Charge may consider 
necessary. 

 
30.2 The suspension of the work can be done by Engineer-in-Charge for any of the following 

reasons: 
  

(a) On account of any default on the part of the contractor or 
(b) for proper execution of the works or part thereof for the reasons other than the default 

of the contractor or  
(c) for the safety of the works or part thereof. 

 
30.3 The contractor shall during the suspension period, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the Engineer-in-
Charge. 
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30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the 

contractor shall be entitled to the extension of time equal to the period of every such 
suspension Plus 25% for the completion of the item or group of items of work for which a 
separate period of completion is specified in the contract and of which suspended work 
forms a part 

 
 
CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  
                      TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
          

If at any time after acceptance of the tender the Authority decides to abandon or reduce the 
scope of the works for reason whatsoever and hence does not require the whole or any part of the 
works to be carried out, the Engineer-in-Charge (with the prior approval of competent authority 
mentioned in scheduled ‘B’) shall give notice in writing to that effect to the contractor and the 
Contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 
account of any profit or advantage which he might have derived from the execution of the works in 
full but which he could  not derive in consequence of the fore closure of  the whole or part of the 
works. 
 
 
CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 
 

If the Contractor is an individual or a proprietary concern and the individual or the 
proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, then, 
unless the Engineer-in-Charge is satisfied that the legal representatives of the individual contractor 
or of the proprietor of the proprietary concern and in the case of partnership, the surviving partners 
are capable of carrying out and completing the contract, the Engineer-in-Charge shall be entitled to 
terminate the Contract as to its incomplete part without the Authority being in anyway liable  to 
payment of any compensation whatsoever on any account to the estate  of the deceased Contractor 
and/or to  the  surviving partners of the Contractor's firm on account of  termination of the 
Contract. The decision of the Engineer-in-Charge that the legal representatives of the deceased 
contractor or the surviving   partners of the Contractor's firm cannot carry out and complete the 
works under the contract shall be final and binding on the parties. In the event of such termination, 
the Authority shall not hold the estate of the deceased Contractor and/or the surviving partners of 
the Contractor's firm liable for damages for not completing the contract. Provided that the power of 
the Engineer-in-Charge of such termination of contract shall be without prejudice to any other right 
or remedy which shall have accrued or shall accrue to him under the contract. 
 
CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF THE 

CONTRACTOR 
 
33.1  If the contractor  
          

(i) At any time makes default during the currency of work or does not execute any part of 
the work with due diligence and continues to do so even after a notice in writing of 7 
days in this respect from the Engineer-in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or takes effective steps to remedy it within 7 days even after a 
notice in writing is given in that behalf  by the Engineer-in-Charge; or  

(iii) Fails to complete the work (s) or items of work with individual dates of completion, on 
or before the date (s) so determined, and does not complete them within the period 
specified in the notice given in writing in that behalf by the Engineer-in-Charge. 

 
33.2 The Engineer-in-Charge without invoking action under clause 36 may, without prejudice to 

any other right or remedy against the contractor which have either accrued or accrue 
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thereafter to IWAI, by a notice in writing to take the part work/ part incomplete work of 
any item (s) out of his hands and shall have powers to: 

 
(a) Take possession of the site and any materials, constructional plant, implements, stores, 

etc., thereon; and/ or 
(b) Carry out the part work/ part incomplete work of any items (s) by any means at the 

risk and cost of the contractor. 
 
33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item (s) taken out 
of his hands and execute at the risk and cost of the contractor, the liability of contractor on 
account of loss or damage suffered by IWAI because of action under this clause shall not 
exceed 10% of the tendered value of the work. 

33.4 In determining the amount, credit shall be given to the contractor with the value of work 
done in all respect in the same number and at the same rate as if it had been carried out by 
the original contractor under the terms of his contract, the value of contractor’s materials 
taken over and incorporated in the work and use of plant and machinery belonging to the 
contractor. The certificate of the Engineer-in-Charge as to the value of work done shall be 
final and conclusive against the contractor provided always that action under this clause 
shall only be taken after giving notice in writing to the contractor. Provided also that if the 
expenses incurred by the IWAI are less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor.   
 

33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part work/ 
part incomplete work of any item (s) or the excess loss of damages suffered or may be 
suffered by IWAI as aforesaid after allowing such credit shall without prejudice to any 
other right or remedy available to IWAI in law or per as agreement be recovered from any 
money due to the contractor on any account, and if such money is insufficient, the 
contactor shall be called upon in writing and shall be liable to pay the same within 30 days.     
 

33.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors’ unused 
materials, constructional plant, implements, temporary building at site etc. and adjust the 
proceeds of sale thereof towards the dues recoverable from the contactor under the contract 
and if thereafter there remains any balance outstanding, it shall be recovered in accordance 
with the provisions of the contract.       
 

33.7 In the event of the above course being adopted by the Engineer-in-Charge, the contractor 
shall have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance 
on any account or with a view to the execution of the work or the performance of the 
contract.  

         
CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 
          
34.1 The Engineer-in-Charge will make available to the contractor the site to enable the 

contractor to commence & proceed with the execution of the work in accordance with 
agreed programme. If there is any delay in making available any area of the work or the 
delays mentioned in Para 34.4, the competent authority as specified in schedule ‘B’ on 
the recommendations of the Engineer-in-Charge shall grant reasonable extension of 
time for completion of work. However, in case of the contracts having tendered value 
upto Rs. 500 lakhs, if the total extension involved due to delay is upto 1/3rd of the 
stipulated period of completion then the Engineer-in-Charge shall decide the extension 
and convey the same to the contractor. But the contractor shall not claim any 
compensation whatsoever on this account. 
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34.2 If after the award of the work the contractor commits defaults in commencing the 
execution of work as aforesaid, Govt. shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the earnest money & performance 
guarantee absolutely.     

34.3 As soon as possible after the Contract is concluded, the Contractor shall submit a Time 
and Progress Chart get it approved by the Department. The Chart shall be prepared in 
direct relation to the time stated in the Contract documents for completion of items of 
the works. It shall indicate the forecast of the dates of commencement and completion 
of various trades of sections of the work. 

 

34.4 However, if the work (s) be delayed by:- 
 
 (i) Force majeure as per clause 27, or 
 (ii) Abnormally bad weather, or 
 (iii)  Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any 
of the trades employed on the work, or 

(v)  Delay on the part of other contractors or tradesman engaged by Engineer-in-
Charge in executing work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of Government to supply 
or 

(vii) Non-availability of breakdown of Tools and Plant to be supplied or supplied by 
Government or 

(viii)  Any other cause which, in the absolute discretion of the Engineer-in-Charge is 
beyond the Contractor’s control. 

 

 then immediately upon the happening of any such events as aforesaid, the contractor 
shall inform the Engineer-in-Charge accordingly, but the contractor shall nevertheless 
use constantly his best endeavors to prevent and/or make good the delay and shall do all 
that may be required in this regard. The Contractor shall also request, in writing, for 
extension of time, to which he may consider himself eligible under the contract, within 
fourteen days of the date of happening of any such events as indicated above.  

 

34.5 In case the cost of the work is more than 10 crores than the total scope of work will be 
divided into milestones. The contractor shall submit a Time & Progress chart for each 
milestone and get it approved by the competent authority. 

 

34.6 Request for rescheduling of Mile stones and extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed form to the competent authority 
as indicated in Schedule ‘B’. The Contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 

 

34.7 In any such case as may have arisen due to any of the events, as aforesaid, and which 
may have been brought out by the contractor in writing, the Competent Authority 
mentioned in Scheduled ‘B’ may give a fair and reasonable extension of time, after 
taking into consideration the nature of the work delayed and practicability of its 
execution during the period of extension.  

 
34.8 Such extensions shall be communicated to the contractor by the Engineer-in-Charge in 

writing. The contractor shall not be entitled to claim any compensation or over run 
charges whatsoever for any extension granted.  

 
CLAUSE – 35:  LIQUIDATED DAMAGES FOR DELAY 
 
35.1 If the contractor fails to maintain the required progress in terms of clause 34 or to 

complete the work and clear the site on or before the date of completion as per the 
contract or extended date of completion, he shall, without prejudice to any other right or 
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remedy available under the law to the authority on account of such breach, pay as 
agreed liquidated damages the amount calculated at the rates stipulated below.  

 
(i)  Liquidated Damages      @ 1.5 % per month of delay  

for delay of work        to be computed on per day basis  
 
Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work.  
 
The competent authority mentioned in Schedule ‘B’ (whose decision in writing shall be 
final & binding) may decide on the amount of tendered value of the work for every 
completed day/month (as applicable) that the progress remains below that specified in 
Clause 34 or that the work remains incomplete. 
 
The amount of liquidated damages may be adjusted or set-off against any sum payable 
to the Contractor under this or any other contract with the authority. 

 
35.2 In case of contracts having tendered amount more than 10 crores, if the contractor does 

not achieve a particular milestone mentioned in schedule ‘B’, or the re-scheduled 
milestone(s) in terms of Clause 34.6, the amount shown against that milestone shall be 
withheld, to be adjusted against the liquidated damages levied at the final decision on 
Extension of Time. With-holding of this amount on failure to achieve a milestone, shall 
be automatic without any notice to the contractor. However, if the contractor catches up 
with the progress of work on the subsequent milestone(s), the withheld amount shall be 
released. In case the contractor fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed subsequently also shall 
be withheld. However, no interest, whatsoever, shall be payable on such withheld 
amount. 

 
35.3 In case of contracts having tendered amount less than 10 crores, if the work remains 

incomplete after the stipulated date of completion, the Engineer-in-charge may 
withheld 10% of the tendered value of the work from the  running payments of the 
contractor pending final decision of the competent authority mentioned in schedule ‘B’ 
on the extension of time case. If the competent authority decides to grant extension of 
time without levy of liquidated damages or levy part of the total liquidated damages 
specified above then the balance withheld amount after adjusting the amount of the 
liquidated damages levied by the competent authority will be refunded to the 
contractor.  

 
CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 
          
36.1  Subject to other provisions contained in this clause, the Engineer-in-Charge may, 

without prejudice to his any other rights or remedy against the contractor in respect of 
any delay, inferior workmanship, any claims for damages and/or any other provisions 
of this contract or otherwise, and whether the date of completion has or has not elapsed, 
by notice in writing absolutely determine the contract in any of the following cases: 

 
(i)  If the contractor having been given by the Engineer-in-Charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed in 
an inefficient or otherwise improper or unworkman like manner shall omit to comply 
with the requirement of such notice for a period of seven days thereafter. 

 
(ii)  If the contractor has, without reasonable cause, suspended the progress of the work or 

has failed to proceed with the work with due diligence so that in the opinion of the 
Engineer-in-Charge he will be unable to secure completion of the work by the date for 
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completion and continues to do so after a notice in writing of seven days from the 
Engineer-in-Charge. 

 
(iii)  If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date(s) of 
completion and does not complete them within the period specified in a notice given in 
writing in that behalf by the Engineer-in-Charge. 

 
(iv)  If the contractor persistently neglects to carry out his obligations under the contract 

and/ or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days after a 
notice in writing is given to him in that behalf by the Engineer-in-Charge. 

 
(v)  If the contractor shall offer or give or agree to give to any person in IWAI service or to 

any other person on his behalf any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of contract. 

 
(vi) If the contractor shall enter into a contract with IWAI in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-Charge. 

 
(vii)  If the contractor shall obtain a contract with IWAI as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or commits breach of integrity 
pact. 

 
(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any time 

be adjudged insolvent or have a receiving order or order for administration of his estate 
made against him or shall take any proceedings for liquidation or composition (other 
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under 
any Insolvency Act for the time being in force or make any conveyance or assignment 
of his effects or composition or arrangement for the benefit of his creditors or purport 
so to do, or if any application be made under any Insolvency Act for the time being in 
force for the sequestration of his estate or if a trust deed be executed by him for benefit 
of his creditors. 

 
(ix)  If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitle the court to make a winding 
up order. 

 
(x)  If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 
 
(xi)   If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis 

or of labour with materials not to be incorporated in the work, shall not be deemed to be 
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise 
parts with the entire works or any portion thereof without the prior written approval of 
the Engineer -in-Charge. 

 
When the contractor has made himself liable for action under any of the cases 
aforesaid, the Engineer-in-Charge on behalf of the IWAI with the approval of the 
competent authority mentioned in schedule ‘B’ shall have powers: 
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(a)  To determine the contract as aforesaid (of which termination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). 
Upon such determination, the Earnest Money Deposit, Security Deposit already 
recovered and Performance Guarantee under the contract shall be liable to be forfeited 
and shall be absolutely at the disposal of the IWAI. 

 
(b)  After giving notice to the contractor to measure up the work of the contractor and to 

take such whole, or the balance or part thereof, as shall be un-executed out of his hands 
and to give it to another contractor to complete the work. The contractor, whose 
contract is determined as above, shall not be allowed to participate in the tendering 
process for the balance work. 

 
In the event of above courses being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any advances on 
account or with a view to the execution of the work or the performance of the contract. And in 
case action is taken under any of the provision aforesaid, the contractor shall not be entitled to 
recover or be paid any sum for any work thereof or actually performed under this contract 
unless and until the Engineer-in-Charge has certified in writing the performance of such work 
and the value payable in respect thereof and he shall only be entitled to be paid the value so 
certified. 

 
          
CLAUSE – 37:  INSPECTION AND APPROVAL 
 
37.1 All works involving more than one process shall be subject to examination and approval 

at each stage thereof and the contractor shall give due notice to the Engineer-in-Charge 
on his authorized representative, when each stage is ready.  In default of such notice, the 
Engineer-in-Charge shall be entitled to appraise the quality and extent thereof and the 
decision of the Engineer-in-Charge in this regard shall be final and binding. 

 
 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for 
examination.  The contractor shall give due notice to the Engineer-in-Charge or his 
authorized representative whenever any such work is ready for examination and the 
Engineer- in-Charge or his representative shall, without unreasonable delay, unless he 
considers it necessary and advise the contractor accordingly, examine and measure such 
work. In the event of the failure or the contractor to give such notice, he shall if required 
by the Engineer-in-Charge, uncover such work at the contractor's expenses. 

         
 37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. 

The contractor can have the inspection schedules finalized with the Engineer-in-charge. 
Generally all attempts should be made to have joint inspection and number of 
inspections be not less than three in a calendar month.  

          
CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 
          
38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and 

with in the specified time limit and under the terms and conditions of the contract. As 
soon as the work under the contractor is completed as a whole the contractor shall give 
notice of such completion to the Engineer-in-Charge.  The Engineer-in-Charge shall 
inspect the work and shall satisfy himself that the work(s) has been completed in 
accordance with the provisions of the contract and then issue to the Contractor a 
certificate of completion indicating the date of completion. Should the Engineer- in-
Charge notice that there are defects in the works or the works are not considered to be 
complete, he shall issue a notice in writing to the Contractor to rectify / replace the 
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defective work or any part thereof or complete the work, as the case may be within such 
time as may be notified and after the contractor has complied with as aforesaid and 
gives notice of completion the Engineer-in-Charge shall inspect the work and issue the 
completion certificate in the same manner as aforesaid. 

          
38.2.1 No certificate of completion shall be issued as stipulated above and no work be 

considered to be completed unless the contractor shall have removed from the work  
site and  / or premises all his belongings /  temporary  arrangements  brought / made by 
him for the site and / or  premises in  all  respects and made the whole of the site  and  /  
or premises fit for immediate occupation / use to the satisfaction of the Engineer- in-
Charge. If the contractor fails to comply with the above mentioned requirements on or 
before the date of completion of the work, the Engineer-in-Charge, may as he thinks fit 
and at the risk at cost of the contractor, fulfill such requirements and remove / dispose 
of the contractor's belongings / temporary arrangements, as aforesaid, and the 
contractor shall have no claim in this respect except for any sum realised by the sale of 
Contractor's belongings  / temporary arrangements less the cost of fulfilling the said 
requirements and any other amount that  may be  due from the contractor. Should the 
expenditure on the aforesaid account exceed the amount realised by sale of such 
contractor's belongings / temporary arrangements then the contractor shall on demand 
pay the amount of such excess expenditure.  
 

38.2.2 The contractor shall submit the completion plans of the work wherever required within 
30 days of the completion of work. In case the contractor fails to submit completion 
plans as aforesaid, he shall be liable to pay a sum equivalent to 2.5% of the value of 
the work subject to a ceiling of Rs. 15000/- (Rupees fifteen thousand only) as may be 
fixed by Engineer-in-Charge concerned and in this respect the decision of the 
Engineer-in-Charge shall be final and binding on the contractor. 

        
CLAUSE - 39:  MEASUREMENTS 
 
39.1 The Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. 
    
39.2  Notwithstanding any provision in the relevant standard method of measurement or any 

general or local custom, measurement of work done under the contract shall be taken in 
accordance with the procedure set forth in the Technical Specifications or Schedule of 
Quantities under the contract. In case of items of work which are not covered by the 
Technical Specifications or Schedule of Quantities measurement shall be taken in 
accordance with the relevant standard methods of measurement laid down by the 
Bureau of Indian Standard.  

 
 39.3  All items having a financial value shall be entered in daily log book/ measurement book 

prescribed by the Authority so that the complete work performed under the contract is 
duly accounted. 

          
 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 

representative and by the contractor or his authorised representative.  
        
39.5 Before taking measurements of any works, the Engineer-in-Charge or representative 

deputed by him for the purpose, shall give a reasonable notice to the Contractor.  If the 
Contractor fails to attend or send an authorised representative for measurement after 
such notice or fails to countersign or to record the objection within a week from the date 
of taking the measurements, in such eventuality the measurements taken by the 
Engineer-in-Charge shall be taken to be correct and final measurements of such works. 
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39.6 The contractor shall, without extra charge, provide assistance with every appliance, 
labour and other things necessary for measurement.  

 
39.7 Measurements shall be signed and dated by both parties each day on the Site on 

completion of measurement. If the contractor objects to any of the measurement 
recorded by the representative of the Engineer-in- Charge a note to the effect shall be 
made in the item objected to and such note shall be signed and dated by both parties 
engaged in taking the measurement. The decision of the Engineer-in-Charge on any 
such dispute or difference or interpretation shall be final and binding on the contractor 
in respect of all contract items, substituted items, extra items and deviations.  

 
CLAUSE – 40:  PAYMENT ON ACCOUNT 
          
40.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed by 

the Engineer-in- Charge for the items of work completed.  The Engineer-in-Charge 
shall then arrange to have the bills verified with reference to the measurements recorded 
in the measurement book(s). 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 
certifying the sum to which the contractor is considered entitled by way of interim 
payment for the work executed, after deducting therefrom the amount already paid, the 
security deposit and such other amounts as may be withheld, deductible or recoverable 
in terms of the contract. 

 
40.3    Payment of the contractor's bills shall be made by the Authority only in Indian Rupees 

within 30 days from the date of submission of the bill subject to the acceptance of the 
Engineer-in- Charge.  

 
40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-

Charge or his authorised representative.  Such cheques shall be issued direct to the 
contractor on furnishing a stamped receipt for the amount of the cheque or to his 
constituted attorney duly authorised to receive such payments from the EIC. 

 
40.5 Any interim certificate given relating to work done or materials delivered may be 

modified or corrected by any subsequent interim certificate or by the final certificate. 
No certificate(s) of the Engineer-in- Charge supporting an interim payment shall itself 
be conclusive evidence that any work or materials to which it relates is / are in 
accordance with the same. 

 
40.6 Should there be a request for extension of date of completion, pending its consideration 

interim payments shall continue to be made as provided herein. 
 
40.7 TDS at the applicable rates shall be deducted at source from any payment made to the 

contractor against this contract. 
 
CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 
 
41.1 The prices shall include all the taxes,  levies,  octroi, royalty, terminal tax, excise, work 

contract tax, labour cess or any other local, State or Central taxes as applicable/ charged 
by Centre or State Government or Local authorities  except GST on all materials that 
the contractor has to purchase for the performance of the contract and services, shall be 
payable by the contractor and the Authority will not entertain any claim for 
compensation whatsoever in this regard.  The GST as applicable shall be reimbursed to 
the contractor upon production of proof on its remittance to the concerned department. 
 

CLAUSE-42:  TAX DEDUCTION AT SOURCE  
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41.2 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 
payment/advances made against the contract. 

 
 
 
 
CLAUSE – 43:  PAYMENT OF FINAL BILL 

 
41.3 The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or of the date the certificate of completion furnished by the 
Engineer-in-Charge.  No further claim in this regard unless as specified herein under 
shall be entertained. Payment of final bill shall be made within three months if the 
amount of the contract is up to Rs. 15 lakhs and six months if the value of the work 
exceeds Rs. 15 lakhs. If there shall be any dispute about any item or items of the work 
then the undisputed item or items only shall be paid within the said period of three 
months or six months, as the case may be.  The contractor shall submit a list of the 
disputed items within thirty days from the disallowance thereof and if he fails to do so, 
his claim shall be deemed to have been fully waived and absolutely extinguished. 

 
CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 
 
44.1  Whenever any claim whatsoever for the payments of a sum of money to the Authority 

arises out of or under this contract against the contractor, the same may be deducted by 
the Authority from any sum then due or which at anytime thereafter may become due to 
the contractor under this contract and failing that under any other contract with the 
Authority or from any other sum whatsoever due to the contractor from the Authority or 
from his security deposit, or he shall pay the claim on demand. 

 
  
 44.2 The Authority reserves the right to carry out post- payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc.  The 
authority further reserves the right to enforce recovery of any over payment when 
detected not- withstanding the fact that the amount of the final bill may be included by 
one of the parties as an item of dispute before an arbitrator appointed under clause 48 of 
this contract and notwithstanding the fact that the amount of the final bill figures in the 
arbitration award. 

 
44.3 If as a result of such audit and technical examination any  over payment is discovered in 

respect of any work  done by the contractor or alleged to have been done by him  under 
contract,  it shall be recovered by the Authority  from  the contractor  by any of all of 
the methods  prescribed  above, and if any under payment is discovered, the amount 
shall  be duly paid to the contractor by the Authority. 

          
44.4 Provided that the aforesaid right of the Authority to adjust over-payment against amount 

due to the contractor under any other contract with the Authority shall not extend 
beyond the period of two years from the date of payment of the final bill or in case the 
final bill is a MINUS bill, from the date the amount payable by the Contractor under the 
MINUS final bill is communicated to the contractor. 

 
44.5 Any sum of money due and payable to the Contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or Authority against any claim of the Authority or such other 
person or persons in respect of payment of a sum of money arising out of or under any 
other contract made by the contractor with the Engineer-in-Charge or Authority or with 
such other person or persons.  The sum of money so withheld or retained under this 
clause by the Engineer-in-Charge or Authority will be kept withheld or retained as such 
by the Engineer-in- Charge or Authority or till his claim arising out of in the same 
contract or any other contract is either mutually settled or determined by the arbitrator, 
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if the contract is governed by the arbitration clause under the clause 48 or by the 
competent court hereinafter provided, as the case may be, and the contractor shall have 
no claim for interest or damages  whatsoever  on this  account or any other ground in 
respect of any  sum  of money withheld or retained under this clause. 

 
CLAUSE – 45:  FINALITY CLAUSE 
          

It shall be accepted as an inseparable part of the contract that in matters regarding 
design, materials, workmanship, removal of improper work, interpretation of the 
contract drawings and contract specifications, mode of procedure and the carryout out 
of the work the decision of the Engineer-in-Charge which shall be given in writing shall 
be final and binding on the contractor. 

 
CLAUSE – 46: SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 
ACTUAL LOSS 

 
All sum payable by way of compensation to the Authority under any of these conditions 
shall be considered as reasonable compensation without reference to the actual loss or 
damage sustained and whether or not damage shall have been sustained. 

 
CLAUSE - 47:  SETTLEMENT OF DISPUTES & ARBITRATION. 
 

47.1 Except where otherwise provided in the contract, all questions and disputes relating to 
the meaning of the specifications, design, drawings and instructions here-in-before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, design, drawings, specifications, estimates, instructions, orders 
or these conditions or otherwise concerning the works or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter: 

 
(i) If the contractor considers any work demanded of him to be outside the requirements of 

the contract, or disputes any drawings, record or decision given in writing by the 
Engineer-in-Charge on any matter in connection with or arising out of the contract or 
carrying out of the work, to be unacceptable, he shall promptly within 15 days of the 
receipt of decision from the Engineer-in-Charge request the Chief Engineer in writing 
through the Engineer-in-Charge for written instruction or decision. Thereupon, the 
Chief Engineer shall give his written instructions of the decision within a period of one 
month from the receipt of the contractor’s letter. However, this will not be reason for 
the stoppage of work.  

 
(ii) If the Chief Engineer fails to give his instructions or decision in writing within the 

aforesaid period or if the contractor is dissatisfied with the instruction or decision of the 
Chief Engineer, the contractor may, within 15 days of the receipt of Chief Engineer’s 
decision, appeal to the Chairman, IWAI who shall afford an opportunity to the 
contractor to be heard, if the latter so desires, and to offer evidence in support of his 
appeal. The Chairman, IWAI shall give his decision within 30 days of receipt of 
contractor’s appeal. If the contractor is still dissatisfied with his decision, the contractor 
shall within a period of 30 days from receipt of the decision, give notice to the 
Chairman, IWAI for appointment of arbitrator on prescribed proforma as per Appendix 
V, failing which the said decision shall be final binding and conclusive and not 
referable to adjudication by the arbitrator.  
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47.2 Except where the decision has become final, binding and conclusive in terms of Sub 
Para 47.1 above, disputes or differences shall be referred for adjudication through 
arbitration by a sole arbitrator appointed by Chairman, IWAI.   

 
47.3 Further, within thirty (30) days of receipt of such notice from either party, the Engineer-

in-Charge of work at the time of such dispute shall send to the Contractor a panel of 
three persons preferably but not necessarily from the approved panel of arbitrators 
being maintained by Indian Council of Arbitration (ICA) and thereafter the Contractor 
within fifteen (15) days of receipt of such panel communicate to the Engineer-in-charge 
the name of one of the persons from such panel and such a person shall then be 
appointed as sole arbitrator by the Chairman, IWAI. However, the arbitrator so 
appointed shall not be an officer or the employee of Inland Waterways Authority of 
India. 
 
Provided that if the Contractor fails to communicate the selection of a name out of the 
panel so forwarded to him by the Engineer-in-charge then after the expiry of the 
aforesaid stipulated period the Chairman, shall without delay select one person from the 
aforesaid panel and appoint him as the sole arbitrator. 

          
47.4 The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, then the Chairman IWAI shall appoint 
another person to act as sole arbitrator, such person shall be entitled to proceed with the 
reference from the stage at which it was left by the predecessor. 

          
47.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in 

what proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall 
be borne by either party. 

         
47.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time 

to make and publish his award. 
 
47.7 A notice of the existence in question, dispute or difference in connection with the 

contract unless served by either party within 30 days of the expiry of the defects 
liability period, failing which all rights and claim under this contract shall be deemed to 
have been waived and thus forfeited and absolutely barred. 

 
 47.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 

1,00,000/- and above. 
          
 47.9 The work under this Contract shall continue during Arbitration proceedings and no 

payments due from or payment by the Authority shall be withheld on account of such 
proceedings except to the extent which may be in dispute. 

 
 47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-

enactment thereof and the rules made there under and being in force shall apply to the 
Arbitration proceedings under this clause. 

                 
 47.11 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding 
shall be Noida/ New Delhi and the parties will not have recourse to Civil Court to settle 
any of their disputes arising out of this agreement except through arbitration. 

 
NOTE: In case of contract with another Public Sector Undertaking, following Arbitration 

Clause shall apply:  "Except as otherwise provided, in case of a contract with a public 
Sector Undertaking if at any time any question dispute or difference whatsoever arises 
between the parties upon or in relation to, or in connection with this agreement, the 
same shall be settled in terms of the Ministry of Industry, Department   of Public 
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Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or any modifications / amendments 
thereof.  "The arbitrator shall have the power to enlarge the term to publish the award 
with the consent of the parties provided always that the commencement or continuation 
of the arbitration proceeding shall not result in cessation or suspension of any of other 
rights and obligations of the parties of any payments due to them hereunder.  

 
CLAUSE - 48 : CLAIMS 

 
48.1 The contractor shall send to the Engineer-in-Charge once in every month on account 

giving particulars, as full and detailed as possible of all claims for any additional 
payment to which the contractor may consider himself entitled and of all extra work or 
additional work ordered in writing and which has been executed during proceeding 
month. 

 
48.2 No claim for payment of any extra work or expenses will be considered which has not 

been included in such particulars. The Engineer-in-Charge may consider payment for 
any such work or expense, where admissible under the terms of the Contract. 

 
48.3 Any claim which is not notified in two consecutive monthly statements for the two 

consecutive months shall be deemed to have been waived & extinguished. 
 
CLAUSE 49 : INTEREST 
 
 ‘No interest shall be payable on account due to the contractor against final bills or any 
other payment due under the contract. 

 
 

********* 
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PART III 
 

TECHNICAL  SPECIFICATION  
 
1 OBJECTIVE AND AREA OF WORK 
 
a) Inland Waterways Authority of India (IWAI) is a statutory body set up in 1986 under the 

Ministry of Surface Transport, Govt. of India. The Authority is entrusted with 
development, maintenance and management of National Waterways for shipping and 
navigation. The Objective of the work is operation and maintenance of Floating terminals 
at Bateshwarsthan, Bhagalpur Munger and Ramnagar ( Varanasi) terminal sites in National 
Waterway No.-1 (Ganga River). 

 
b) Following have been declared as National Waterways The Ganga - Bhagirathi · Hooghly 

river system connecting Haldia-Kolkata - Farakka - Bhagalpur - Munger - Patna - Varanasi 
-Allahabad was declared as National Waterway in the year 1986. There is considerable 
difference between flood and lean season discharges and water level.   
 

27 The river Brahmaputra connecting Dhubri- Pandu (Guwahati) - Tezpur - Neamati · 
Dibrugarh - Sadiya was declared as National Waterway in the year 1988. 
 
i) The West Coast Canal (WCC) from Kollam To Kottapuram (168 Kms) alongwith 

Champakkara Canal (14kms.) And Udyogamandal Canal (23 kms) was declared as 
National Waterway in the year 1993. 

 
c ).     In NW-1 and 2 there is considerable difference between flood and lean season discharges 

and water level.  The maximum water level difference is about 10 m. The current in the 
river ranges from 0.5 to 4 m/s.  However, the current during the lean season seldom 
exceeds 1.5 m/s.  Whereas NW-3 is backwaters and water level difference is primarily due 
to tidal effect.  

 
d). The scope of the proposed work is to lay floating pontoon approach gangway from river 

bank to floating dumb barge by way of 6 units of pontoons joined each other by joist (steel) 
of 5m length (each) to provide a gangway for efficient loading-un-loading facility of cargo 
being transported through National Waterway No.-1 at Samdaghat (Sahibganj), Jharkhand 
and Manglahat (Rajmahal), Jharkhand terminal locations in the NW.-1 (River Ganga).  

 
2. GANGWAY  PONTOON (Safely Dismantled & Reassembling) 
 
2.1 Gangway pontoon jetty should have to be maintained at each terminal location during 

contract period as per direction of EIC or his authorized representative. Painting of 
pontoon barge and gangway pontoon to be done during contract period on need basis as 
per direction of EIC or his authorized representative. The Pontoon and gangway to be 
maintained along with rise and fall of water level of River Ganga. At any time pontoon 
barge and pontoon gangway should not be grounded at the terminal site.  If the same is 
grounded, it is fully responsible by the contractor and loss/damaged due to grounding will 
be recovered from the contractor. 
 

2.2 The contractor shall be liable to bear the expenditure of all manpower, material and 
equipment required for the work at his cost. Contractor must, therefore, have thorough 
knowledge about the work prior to submission of his rates. No extra claim in this regard 
shall be entertained once the contract has been awarded. 
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2.3 The contractor shall submit the rate analysis for the work/sub item in case the 
Department requires for the same during a negotiation. 

 
2.4 Once the price has been negotiated between the Authority and the Contractor the same 

may be fixed and such fixed price shall be without any scope of variation/ alteration / 
amendment except where such variation/ alteration/ amendment is provided under any 
provision mentioned in the Contract. 

 
2.5 Technical Details:- 
  

(a) The technical specification of the main gangway items viz. Pontoon, R.S. Joist, 
Railing Post, Sleepers etc. shall be maintained during Sept’2011 to March’2011. 

 

(i) Pontoon: 2.44 mt. Dia and 9.74 mt. Long made of 6 mm M.S. 
Plate, 12 mm M.S. Plate and 65x65x6 mm angle stiffener 
ring.  

(ii) R.S. Joist:  5.25 m long (300x140 mm section) complete with flange 
made of 12 mm M.S. plate  

(iii) Railing Post: 1.22 mt. Height made of 65x65x6 mm M.S. angle,  

(iv) Sleepers: Wooden Sleepers having size 14’x 8”x 5”.  

 

(b) One unit of floating pontoon gangway shall be consisting of 6 nos. pontoons, 35 
nos. R.S. Joist and 70 nos. Railing Posts.  

3 Ramp 
     
At each terminal location ramp is to be made by cutting /filling of earth from nearby in 
slope as per direction and instruction of Engineer in charge’s representatative. The material 
, tools and planks are to be provided by contractor. The payment for the ramp will be made 
by actual measurement of quantity. The sand bags for the ramp will be placed / pitched 
properly.  
 

4 Mooring Pins:- 
 
Mooring pins are to be made by excavating the ditch of 2.0 m X 1 .0 m and 2.0 m deep at 
the location decided by Engineer-in-charge.  Sal ballah (wooden) will be placed on the 
bottom of ditch and steel wire rope (specified quality) will be tied up properly with ballah 
and middle portions of the steel rope will project outside the earth for mooring the vessel.  
After marking that in sal ballah, ditch should be dilled up with burnt brick bats (jhama 
brick) and compacted/consolidated up to satisfaction of Engineer’s representative.  The 
actual number of mooring pins at each terminal location will be decided by Engineer-in-
charge.  Arrangement of mooring pins should be as per drawing and direction of Engineer-
in-charge. 
 

5 Fenders: 
 
General provisions of fenders are to be fitted in the pontoon towards facing side.  Fenders 
will be of old automobiles truck tyres which will be checked by Engineer’s representative 
and after his satisfaction; it will be fitted in pontoon jetty with steel rope and rings. Actual 
nos. of fenders will be decided by Engineer’s representative. 
 
 

6 Painting of wall and steel structure: 
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(a)  Painting work of boundary wall and DGPS building – Finishing walls with water proofing 
cement paint of required shade for wall to be executed as per DSR 2016 (13.52.1/232) and as 
per instruction of EIC representative.  
 
(b) Painting of Pontoon and steel structure – Painting and minor local repair of Pontoon barge, 
Pontoon gangway and steel structure to be done as per DSR 2016 (13.52.1/232) and as per 
direction of EIC or his authorized representative. It should be done after proper chipping and 
removal of damaged portion of steel structure. A priming coat with red oxide primer shall be 
done before painting the surface of approved brand ISI mark paint. All rusts, dirt, suppliers’ 
delivery marks, oil, grease etc shall be removed by rubbing with sand paper before painting. 
Each coat shall be allowed to dry up perfectly before the succeeding coat is laid over it. 
Painting shall be carried out during the dry weather.    
 

7 Materials: 
 
7.1 Broken Brick or Khoa / Stone aggregate 
 

Broken Brick or Khoa will be prepared by breaking well-burnt bricks and jhama bats.  On 
no account may old bricks spongy jhama, soft or under burnt brick be used. 
 

7.2 Bamboo: 
 Bamboo used for the mentioned works will be of good quality and well seasoned.  The 
bamboo should be of diameter 8 cm approx. at bottom and 6 cm at top. The details may be 
as per drawings and bill of quantities. 
 
7.3 Coir rope: 
Coir rope should be of good quality and as per satisfaction of Engineer’s representative.  
The nominal diameter of the coir string (coconut rope) should be of 5 cm (approx). The 
coir rope tie at joint may be up to satisfaction of Engineer’s representative. 
 
7.4 Steel wire rope: 
Steel wire rope will be of 25mm diameter and tested for marine works.  The steel wire 
ropes should be of I.S. 2581/89 6X37 const.  T/S 1570N/sqmm RHO/FIC, galvanized and 
tested. 
 
7.5 Wooden Ballah : 
Wooden ballah utilized for the jetty and other allied works should be well seasoned, free 
from rots, knots.  Normally straight ballah should be utilized.  Details of the ballah will be 
as per bill of quantities and drawings. 
 
7.6 Old Automobile truck  tyres : 
The  truck tyres should be of sufficient elastic and protective against the collision between 
pontoon and berthing vessel. 
 
7.7  Sand Bags: 

 
Empty plastic cement bags, which will be utilized for making sand filled bags, should 
be of well condition.  Sand free from clayey soil will be utilized for filling the bags.  
Placement of sand bags will be as per instructions of Engineer-in-charge.  The filling of 
bags should be satisfactory.  The actual Nos. and arrangement of sand bags may be less 
as per requirement. 

 
8. Construction of Road (Reg PCC 1:2:4) 

 
Cement shall be fresh having standard ISI specifications. Aggregate shall be of invert 
materials and should be clean, dense, hard, sound durable, non-absorbent and capable 
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of developing good bond with mortar. Coarse aggregate shall be of hard broken stone 
of granite or similar stone free from dust, dirt and other foreign matters. 
 

9. Handing over/taking over terminal assets  
 
On award of work, IWAI will hand over the terminal assets and its structure to the 
contractor to look after the assets during entire contract period and all items associated 
with terminals. It is the duty and responsibility of the contractor to keep all the assets 
available on terminal sites to intact and safe. If any loss or damage during the contract 
period it will be full liability of the contractor and the loss or damage, theft etc. 
occurred and the present cost of the material for replacement shall be recovered from 
the contractor’s bill.  
 

10. Period of Compliance 
 

10.1 Work shall be completed within 10 days after issue of the relevant order in the site 
order book by EIC or his representative as per specification otherwise liquidated 
damage (LD) shall be imposed as per clause no. 35 of General Condition of Contract 
(Part – II) 
 

10.2  IWAI shall initially award the works up to March’ 2019, however IWAI reserve the 
rights to extend the contract for further period as per  requirement of site conditions 
after getting willingness from the contractor and subject to satisfactorily performance of 
the works. 
 

11. Submission of  False/fake  documents 
 
Even after award of contract and subsequent execution of agreement, any 
information/facts/documents submitted by the contractor if found misleading, 
incorrect, false/fake etc. IWAI reserve the right to terminate the contract without 
giving any prior notice and the EMD/SD amount submitted for this work will be 
forfeited by IWAI. 
 

12. Deployment of Manpower for  safety & security  
 

The contractor is responsible for the safety of entire terminal assets and manpower 
deployment during the shifting of structure during rise and fall of water level and other 
climatic condition. The contractor is also responsible for any injury/loss of life of the 
personnel deployed by him during shifting or while maintaining of terminal.  

 
13. IWAI shall initially award the works up to March’ 2019, however IWAI reserve the 

rights to extend the contract for further period of another two years i.e. 2019-20 and 
2020-21 by 5% enhancement on each item of rate for each year over the awarded rate 
of previous year at the same terms and conditions of the contract after getting 
willingness from the contractor and subject to satisfactorily performance of the 
works. 

 

 
14. ADDITIONAL CONDITIONS 
 
i) Unless otherwise provided in the Schedule of quantities, the rates tendered by the 

contractor shall be all inclusive and shall apply to all heights lifts and leads and depths 
and nothing extra shall be payable to him on this account. 

 
ii) The drawings shall at all times be properly correlated before executing any work.  

However, in case of any discrepancy in the item given in the Schedule of quantities 
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appended with the tender and drawings relating to the relevant item, the former shall 
prevail unless and otherwise given in writing by the Engineer-in-Charge. 

 
iii) The contractor shall be required to produce samples of all materials and fittings 

sufficiently in advance to obtain approval of the Engineer-in-Charge. 
 
iv) The contractor shall make his own arrangements for obtaining electric connections.  If 

required and make necessary payments directly to the department concerned. 
 

v) No payment shall be made to the contractor for any damage caused by rain, floods or 
any other natural cause whatsoever during the execution of work.  The damage to work 
will be made good by the contractor at his own cost, and no claim on this account shall 
be entertained.  

 
vi) Other agencies may also simultaneously execute the works like electrification, 

horticulture or external services and other works at the same site along with this work in 
particular.  The contractor shall afford necessary facilities for the same.  No claim in the 
matter shall be entertained. 

 
vii) Some restrictions may be imposed by the security staff etc. on the working and/or 

movement of lab our, materials etc, the contractor shall be bound to follow all such 
restrictions/instructions and nothing extra shall be payable on this account. 

 
viii) The works will be carried out in the manner complying in all respects with the 

requirements of relevant byelaws of the local body under the jurisdiction of which the 
work is to be executed or as directed by the Engineer-in-charge and nothing extra will 
be paid on this account. 

 
ix) The contractor shall compel with proper and legal orders and directions of the local or 

public authority or municipality and abide by their rules and regulations and pay all fees 
charges which he may be liable. 

 
x) The contractor shall take all precautions to avoid all accidents by exhibiting necessary 

caution boards day and night, speed limit boards, red flags, re lights and providing 
barriers.  He shall be responsible for all damages and accidents caused due to 
negligence on his part.  No hindrance shall cause to traffic during the execution of the 
work. 

 
xi) The contractor shall be responsible to arrange at his own cost all necessary tools and 

plants required for execution of the work. 
 
xii) The contractor shall provide at his own cost suitable weighing and measuring 

arrangements at site for checking the weight/dimensions as may be necessary for 
execution of the work. 

 
xiii) Rate for all items in which use of cement is involve inclusive of charges for curing. 
 
xiv) The foundation trenches shall be kept free from water while all the works below ground 

level are in progress.  
 
xv) All the materials used for this work will be of standard quality as per various ISI before 

commencement of work. 
 
xvi) Royalty at the prevalent rates whenever payable shall have to be paid by the contractor 

on the boulders, metal, shingle, sand and bajri etc. or any other material collected by 
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him for the work direct to the revenue authority of the District/States Government 
concerned. 

 
xvii)  The rate for all items of work, shall, unless clearly specified otherwise includes cost of 

all labour, material and other inputs used during involved in the execution of the item. 
 
xviii) The surplus excavated earth which is beyond the recruitment of Government work may 

be allowed by the E.I.C. to be disposed off by the contractor on his own or to sell the 
surplus earth of to private parties at his discretion but nothing extra will be paid for 
carriage or disposal of surplus earth of the same is not required on any Govt. work. 

 
xix) The work shall be executed and measured as per metric dimensions given in the 

schedule of quantities, drawings etc. (F.P.S. units wherever indicated are for guidance 
only). 

 
xx) Wherever any reference to any Indian standard specification occurs in the documents 

relating to this contract the same shall be inclusive of all amendment issued there to or 
revisions there of if, any, up to the date of receipt of tender. 

 
xxi) The rates for different items of work shall be for all heights and depths of the buildings 

except where otherwise specified in the item of work. 
 
xxii)  Contract matters are to be treated as confidential. 
 
xxiii) All documents, correspondence, decisions and orders concerning the contract shall be 

considered as confidential and or restricted in nature by the contractor and he shall not 
divulge or allow access to them by any un authorized person. 

 
xxiv) The contractor shall take necessary steps to ensure that all persons employed on any 

work in connection with this contract have noted that the Indian official secrets act 
1923 (XIX of 1923) applies to them and shall continue so to apply even after the 
execution of work under the contract. 

 

xxv) The Engineer-in-charge or his representative will inspect, co-ordinate, measure and 
certify the work.  He has the right to inspect at any time during the contract period for 
which contractor’s authorized agent shall be available at site during such inspection. If 
the contractor or his representative is not available during the measurement/inspection 
and EIC or his authorized representative whatever measurement will recorded that will 
be accepted by the contractor.  

xxvi) The contractor may execute the work round the clock and on all days including Sundays 
and Public Holidays with due permission of the Engineer-in-charge in writing except 
National Holidays and subject to such restriction as may be imposed by State Govt./local 
body. 

xxvii) If the contractor’s personnel or any outside labour employed to work during execution of 
contract, breaks or damages/destroys any building, road, kerb, water pipe, fence, bund, 
wires, trees, crop, fruit or cultivated ground during the period of agreement, the same 
shall be made good by the contractor at his own expenses or in default the IWAI may 
cause the same to be made good by other sources and deduct the expenses from any sums 
that may be then or at any time thereafter may become due to the contractor. 

xviii) The right to award split up work or to reject the offer without assigning any reason is 
reserved with the Authority. The rate quoted shall include all taxes, duties and any other 
levies. No additional payment on any such account shall be payable by IWAI.  
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xix) The rate shall be quoted only in Indian Rupees and payment shall be made in Indian 
Rupees only. 

xx) The contractor on completion of the work should handover the site to the E-I-C or his 
representative. 

xxi) The income tax as applicable will be deducted from the running bill and final bill and to 
that effect a certificate will be issued. 

xxii) Contractor can claim the running bills with stage completion / with reasonable physical 
progress. However, each running bill claim may be considered only when the value of 
work is more than 20% of the total cost of the work. 

xxiii)   At any time pontoon barge and pontoon gangway should not be grounded at terminal 
site.  If the same is   grounded, it is fully responsible by the contractor and loss/damaged 
due to grounding will be recovered from the contractor. 

xxiv) It is to mention here that the location of the floating terminal indicated in the bid are 
tentative , which can be changed as per need between the Rajmahal to Allahabad stretch 
of NW-1. 

 
14.  Payment Terms 
  
 
a. Monthly interim bills shall be submitted by the contractor for the work executed. The 

EIC shall then arrange to have the bills verified with reference to the measurements 
recorded in the measurement book (s). 

 
b.  Payment on account for amount admissible shall be made only on the engineer 

certifying the sum to which the contractor is considered entitled by way of interim 
payment for the work executed, after deducting there from the advances paid the 
deposits and such other amounts as may be with held/ deduct able or re coverable in 
terms of the contract if any. 

 
c. Payment of the contractor’s bill shall be made by the engineer within 30 days from the 

date of submission of the bill subject to the acceptance of the engineer/ engineer’s 
representative. 

 
d. Payment dues to contractor shall be made by e-payment by the Engineer -In Charge as 

per  annex-III (Details of bank account for  release of payment through electronic fund transfer 
system) provided by the contractor duly filled up. 
 

e. Any interim certificate given relating to work done or materials delivered may be 
modified or corrected by any subsequent interim certificate(s) of the engineer 
supporting an interim payment shall itself be conclusive evidence that any work  
material to which it relates is/are in accordance with the contract. 

 
f.  Should there be a request for extension of date of completion, pending its consideration 

interim payments shall continue to be made as provided here in. 
 
g. The final bill shall be submitted by the contractor within one month of the date fixed for 

completion of the work or of the date of certificate of completion furnished by the 
engineer. No further claim in this regard unless as specified here in under shall be 
entertained. Payment shall be made within three months if the amount of the contract 
plus that of the additional items is up to Rs. 2 lakhs of the submission of such bill. If 
there shall be any dispute about any item or item of the work then the undisputed items 
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only shall be paid within the said period of three months or six months as the case may 
be. The contractor shall submit the list of the undisputed items within thirty days from 
the disallowance there of and if he fails to do so his claim shall be deemed to have been 
fully waived absolutely extinguished. 

 
h. Whenever any claim what so ever for the payments of a sum of money to the employer 

arises out of or under this contract against the contractor, the same may be deducted by 
the employer from any sum than due or which at any time then there after may become 
due to the contractor under this contract and failing that under any other contract with 
the employer or from his security deposit or he shall pay the claim on demand. 

 
i. The employer reserve the rights to carry out post payment audit and technical 

examination on the final bill including all supporting vouchers abstract etc. The 
employer further reserve the right to enforce recovery of any over payment when 
detected not with standing the fact that the amount of the final bill may be included by 
one of the parties as an item or dispute before an arbitrator appointed under arbitration 
clause and not with standing this fact that the amount of the final bill figures in the 
arbitration award.  

 
j. If as a result of such audit and technical examination any over payment is discovered in 

respect of any work done by the contractor or alleged to have been done by him under 
the contract, it shall be recovered by the employer from the contractor by any or all of 
the methods prescribed above and if any underpayment is discovered, the amount shall 
be duly paid to the contractor by the employer. 

 
k. Provided that the aforesaid right of the employer to adjust overpayments against 

amount due to the contractor under any other contract with the employer shall not 
extend beyond the period of two years beyond the date of payment of the final bill or in 
case the final bill is a MINUS BILL, from the date the date of the amount payable by 
the contractor under the MINUS final bill is communicated to the contractor. 

 
l.  Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be with held or retained by way of lien by the 
engineer in charge against any claim of the employer or such other person or persons in 
respect of payment of a sum of money arising out of or under any other contract made 
by the contractor with the engineer in charge or with such other person or persons.   

 
    The sum of money so with held or retained under this clause by the engineer or 

employer will be kept with held or retained as such by engineer or employer or till his 
claim arising out of in the same contract or any other contract is either mutually settled 
or determined by the contractor, if the contract is governed by the arbitration clause or 
by the competent court here in after provided as the case may be, and the contractor 
shall have no claim for interest or damages what so ever in this account or any other 
ground in respect of any sum of money with held or retained under this clause. 

 
m. The contractor shall be shown the GST component separately in the bill/invoice and 

same amount shall be reimbursed to the contractor upon production of proof of its 
remittance to the concerned department. The Work Contract Tax (WCT) & labour cess 
amount if applicable will be deducted directly from the bill of contractor and will 
submit in concern department. 
 

 

*******************************************
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SPECIAL CONDITIONS 
 
A. HOLD HARMLESS:    
 
i) The Contractor should indemnify and hold the Authority harmless from any liability 
or claim for damages because of bodily injury, death, property damage, sickness, disease or 
loss and expense arising from the Contractor’s performance of this Contract. 
 
ii) The Contractor is acting in the capacity of an independent contractor with respect to 
the Authority. 
 
iii) The Contractor should protect, defend and indemnify the Owner from any claims by 
labourers or Sub Contractors for unpaid work or labour performed in connection with this 
Contractor. 
 
B. CHANGE ORDERS:       
 
i) The Contractor should not make any changes in the schedule of work or the 
Specifications without written authorization by the Engineer in Charge and written 
concurrence by the Authority. 
 
C. UNSATISFACTORY PERFORMANCE:   
 
i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI 
shall have the right to issue a show cause notice to the consultant requiring him to explain 
the reason thereof. 
 
ii) In case of continuation of such unsatisfactory performance / progress / services, 
IWAI reserves the right to rescind the Contract and get the balance work executed at the 
risk and cost of the Contractor. 
 
D. WARRANTIES:  
 
i) The Contractor should warrant that this contract does not and shall not infringe any 
existing or subsequent patents, rights or licenses of any third party. 
 
ii) The Contractor should further warrant that the rights of the Authority under the 
present contract are not and shall not be infringed by any prior or subsequent contract, 
which may have been or may hereafter be entered into by the Contractor with any other 
party. 

  
E. MISCELLANEOUS:      
 
i) The Contract embodies the entire understanding of the parties as to its subject 
matter and shall not be amended except in writing executed by both the parties and subject 
to the approval of the concerned authorities. 
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PART –IV 
BILL OF QUANTITY 

SCHUDLE 
 

Bidders may quote rate for any one or more than one up to 
maximum of three schedules only i.e.  from Schedule A, B, C, D, E, 
F,G, H, I, J  as per their choice and to be submitted under Cover -2. 
No other document other than the Price schedule should be placed in 
Cover – 2 containing price bid otherwise tender will be summarily 
rejected. If any bidder quote the rate more than three schedules, only 
first three schedules from the top as per part-I (form of tender at page 
-10) will be considered.  

 

  

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



72 
 

Schedule-A 
 

BILL OF QUANTITY 

Operation and Maintenance of floating terminal at Rajmahal (at suitable 
waterfront locations)  

Sl.  
No. 

Particulars of items Unit Qty Rate                            
(Rs.) 

Amount            
(Rs.) 

1 Maintenance of Terminal         

1.1 Manning/Lascar for maintenance of 
floating pontoon, barge and gangway for 
minor displacement and upkeeping in 
position (2 nos for each terminal for 10 
months from June 2018 to March 2019)  
including the provision for torch, hand 
stick, brooms waste cloth for cleaning etc. 
as per direction of EIC or his authorized 
representative. 

Man 
month 

20   

1.2 Painting and minor local repair of Pontoon 
barge as well as gangway pontoon etc after 
chipping, priming with red oxide primer 
and approved quality of paint complete in 
all respects as per direction of EIC or his 
representative. 

m2 1100   

1.3 

Dismantling and Reassembling of Pontoon 
Gangway and making the path for easy 
movement (Pontoon and wooden sleeper 
will be supplied by IWAI while nut, bolt, 
nail, etc as required will be supplied by 
contractor as per site condition & as per 
direction of EIC or his representative). 

Job 2   

2 Development of Terminal 
Land/Approach Road 

      

2.1 

Surface dressing of 1000 sqm ground 
including removal of vegetation and in-
equalities not exceeding 15 cm deep and 
disposal of rubbish, lead upto 50 m lift 
upto 1.5 m of all kind of soil and 
Supplying and filling of 96 cum local sand 
including  watering, ramming, 
consolidating and dressing complete in all 
respects with supply, stacking (of 63 mm 
to 45 mm size aggregate/brick bats (34.2 
cum) Laying, spreading and compacting 
brick bats (34.2 cum) in stages to proper 
grade and camber, applying and brooming 
requisite type of screening/binding 
material to fill up interstices of coarse 
aggregate, further watering and 
compacting to the required density. The 
provision of sand bags (250 no.) for side 
support of ramp including collecting sand, 
filling, stiching, stacking at proper place. 
Supplying and driving bamboo pins with 
mats (40 m) as per drawing and direction 
of EIC representative.  
 
 

Job 1   
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3 Provision for replacement of fenders, 
side support etc.       

3.1 

Replacement of fenders with old 
automobile truck tyres (5 no.) including 
fixing tying etc  and supply of thick and 
strong bamboos (20 no., about 7 mtrs long 
each) for side support of pontoon 
alongwith supply of Sal/euclyptus 
ballah/GI pipe  (4 nos) for side support of 
pontoon about 5 to 7 mtrs long complete in 
all respects as per direction of EIC or his 
representative. 

Job 1   

4 Mooring pins (2 Nos.)       

4.1 

Provison of 2 No. Mooring pins complete 
in all respects of earthwork (8 cum) for 
trench, 2 no. of wooden ballah (1.5 to 2 m 
long, 0.15 m dia), D-shackles (4 no.) of 
suitable size and good quality and steel 
wire rope  (25 mm, 10 m long) alongwith 
stacking and laying of 63 mm to 45 mm 
size stone aggregate/brick khowa including 
proper ramming, watering etc as per 
direction of EIC or his representative  

Job 1   

5 Maintenance of approach Gangway, jetty, 
replacement of damaged material as per 
requirement from June 2018 to March 
2019 as per direction of EIC or his 
representative.     

per 
month 10   

6 Maintenance and proper installation, 
replacement of battery etc. of Solar lights 
as per direction of EIC or his 
representative 

Job 1   

  Total 
      

 

 

   
  

Note:  
If the quoted rate for the individual item of BOQ are abnormally high or low against the estimated rate  
(Supported with schedule of rate) IWAI have the right to disqualify the bidder. In this regard, 
prevailing guidelines of CPWD manual will be referred & violation of any clause will lead to  
disqualification of the bidder.   
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                                                                                                   Schedule - B 
BILL OF QUANTITY 

Operation and Maintenance of floating terminal at Sahebganj  (at suitable waterfront locations)  

Sl.  
No. Particulars of items Unit Qty 

Rate                            
(Rs.) 

Amount            
(Rs.) 

1 Maintenance of Terminal         

1.1 

Painting and minor local repair of Pontoon barge as 
well as gangway pontoon etc after chipping, priming 
with red oxide primer and approved quality of paint 
complete in all respects as per direction of EIC or his 
representative. 

m2 1100   

1.2 

Dismantling and Reassembling of Pontoon Gangway 
and making the path for easy movement (Pontoon and 
wooden sleeper will be supplied by IWAI while nut, 
bolt, nail, etc as required will be supplied by contrctor 
as per site condition & as per direction of EIC or his 
representative). 

Job 2   

2 Development of Terminal Land/Approach Road       

2.1 

Surface dressing of 1000 sqm ground including 
removal of vegetation and in-equalities not exceeding 
15 cm deep and disposal of rubbish, lead upto 50 m 
lift upto 1.5 m of all kind of soil and Supplying and 
filling of 96 cum local sand including  watering, 
ramming, consolidating and dressing complete in all 
respects with supply, stacking (of 63 mm to 45 mm 
size aggregate/brick bats (34.2 cum) Laying, 
spreading and compacting brick bats (34.2 cum) in 
stages to proper grade and camber, applying and 
brooming requisite type of screening/ binding material 
to fill up interstices of coarse aggregate, further 
watering and compacting to the required density. The 
provision of sand bags (250 no.) for side support of 
ramp including collecting sand, filling, stiching, 
stacking at proper place. Supplying and driving 
bamboo pins with mats (40 m) as per drawing and 
direction of EIC representative.  

Job 1   

3 Provision for replacement of fenders, side support 
etc.       

3.1 

Replacement of fenders with old automobile truck 
tyres (5 no.) including fixing tying etc  and supply of 
thick and strong bamboos (20 no., about 7 mtrs long 
each) for side support of pontoon alongwith supply of 
Sal/euclyptus ballah/GI pipe  (4 nos) for side support 
of pontoon about 5 to 7 mtrs long complete in all 
respects as per direction of EIC or his representative. 

Job 1   

4 Mooring pins(2 Nos.)       

4.1 

Provison of 2 No. Mooring pins complete in all 
respects of earthwork (8 cum) for trench, 2 no. of 
wooden ballah (1.5 to 2 m long, 0.15 m dia), D-
shackles (4 no.) of suitable size and good quality and 
steel wire rope  (25 mm, 10 m long) alongwith 
stacking and laying of 63 mm to 45 mm size stone 
aggregate/brick khowa including proper ramming, 
watering etc as per direction of EIC or his 
representative  

Job 1   
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5 Maintenance of approach Gangway, jetty, replacement 
of damaged material as per requirement from June 
2018 to March 2019 as per direction of EIC or his 
representative.     

per 
month 

10   

6 Maintenance of Solar lights as per direction of EIC or 
his representative 

Job 1   

  Total     
 

 
 

 
 

Note:  
If the quoted rate for the individual item of BOQ are abnormally high or low against the estimated rate 
(Supported with schedule of rate) IWAI have the right to disqualify the bidder. In this regard, prevailing 
guidelines of CPWD manual will be referred & violation of any clause will lead to disqualification of 
the bidder.   
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                                                                                                                Schedule - C 
BILL OF QUANTITY 

Operation and Maintenance of floating terminal atBateshwarasthan (at suitable waterfront locations)  

Sl.  
No. Particulars of items Unit Qty Rate                            

(Rs.) 
Amount            

(Rs.) 
1 MAINTENANCE OF TERMINAL         

1.1 Manning/Lascar for maintenance of floating 
pontoon, barge and gangway for minor 
displacement and upkeeping in position (2 nos 
for each terminal for 10 months from June 
2018 to March 2019) as per direction of EIC 
or his authorized representative. 

Man 
month 

20   

1.2 Painting and minor local repair of Pontoon 
barge as well as gangway pontoon etc after 
chipping, priming with red oxide primer and 
approved quality of paint complete in all 
respects as per direction of EIC or his 
representative. 

m2 1100   

1.3 

Dismantling and Reassembling of Pontoon 
Gangway and making the path for easy 
movement (Pontoon and wooden sleeper will 
be supplied by IWAI while nut, bolt, nail, etc 
as required will be supplied by contractor as 
per site condition & as per direction of EIC or 
his representative). 

Job 2   

2 Development of Terminal Land/Approach 
Road 

      

2.1 

Surface dressing of 1000 sqm ground 
including removal of vegetation and in-
equalities not exceeding 15 cm deep and 
disposal of rubbish, lead upto 50 m lift upto 
1.5 m of all kind of soil and Supplying and 
filling of 96 cum local sand including  
watering, ramming, consolidating and 
dressing complete in all respects with supply, 
stacking (of 63 mm to 45 mm size 
aggregate/brick bats (34.2 cum) Laying, 
spreading and compacting brick bats (34.2 
cum) in stages to proper grade and camber, 
applying and brooming requisite type of 
screening/ binding material to fill up 
interstices of coarse aggregate, further 
watering and compacting to the required 
density. The provision of sand bags (250 no.) 
for side support of ramp including collecting 
sand, filling, stiching, stacking at proper place. 
Supplying and driving bamboo pins with mats 
(40 m) as per drawing and direction of EIC 
representative. 
 
 
 
 
 
 
  

Job 1   
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3 Provision for replacement of fenders, side 
support etc.       

3.1 

Replacement of fenders with old automobile 
truck tyres (5 no.) including fixing tying etc  
and supply of thick and strong bamboos (20 
no., about 7 mtrs long each) for side support 
of pontoon alongwith supply of Sal/eucalyptus 
ballah/GI pipe  (4 nos) for side support of 
pontoon about 5 to 7 mtrs long complete in all 
respects as per direction of EIC or his 
representative. 

Job 1   

4 Mooring pins (2 Nos.)       

4.1 

Provision of 2 No. Mooring pins complete in 
all respects of earthwork (8 cum) for trench, 2 
no. of wooden ballah (1.5 to 2 m long, 0.15 m 
dia), D-shackles (4 no.) of suitable size and 
good quality and steel wire rope  (25 mm, 10 
m long) alongwith stacking and laying of 63 
mm to 45 mm size stone aggregate/brick 
khowa including proper ramming, watering 
etc as per direction of EIC or his 
representative  

Job 1   

5 Maintenance of approach Gangway, jetty, 
replacement of damaged material as per 
requirement from June 2018 to March 2019 as 
per direction of EIC or his representative.     

per 
month 10   

6 Maintenance of Solar lights as per direction of 
EIC or his representative Job 1   

  Total     
 

 

 
Note:  
If the quoted rate for the individual item of BOQ are abnormally high or low against the 
estimated rate (Supported with schedule of rate) IWAI have the right to disqualify the bidder. 
In this regard, prevailing guidelines of CPWD manual will be referred & violation of any 
clause will lead to disqualification of the bidder.   
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Schedule-D 

BILL OF QUANTITY 
Operation and maintenance of floating terminal at Bhagalpur terminal (at suitable 

waterfront) locations) 
 

Sl.  
No. Particulars of items Unit Qty Rate                            

(Rs.) 
Amount            

(Rs.) 
1 Maintenance of Terminal         

1.1 Painting and minor local repair of Pontoon 
barge as well as gangway pontoon etc after 
chipping, priming with red oxide primer and 
approved quality of paint complete in all 
respects as per direction of EIC or his 
representative. 

m2 1100   

1.2 

Dismantling and Reassembling of Pontoon 
Gangway and making the path for easy 
movement (Pontoon and wooden sleeper will 
be supplied by IWAI while nut, bolt, nail, etc 
as required will be supplied by contractor as 
per site condition & as per direction of EIC or 
his representative). 

Job 2   

2 Development of Terminal Land/Approach 
Road         

2.1 Surface dressing of 1000 sqm ground 
including removal of vegetation and in-
equalities not exceeding 15 cm deep and 
disposal of rubbish, lead upto 50 m lift upto 
1.5 m of all kind of soil and Supplying and 
filling of 96 cum local sand including  
watering, ramming, consolidating and 
dressing complete in all respects with supply, 
stacking (of 63 mm to 45 mm size 
aggregate/brick bats (34.2 cum) Laying, 
spreading and compacting brick bats (34.2 
cum) in stages to proper grade and camber, 
applying and brooming requisite type of 
screening/ binding material to fill up 
interstices of coarse aggregate, further 
watering and compacting to the required 
density. The provision of sand bags (250 no.) 
for side support of ramp including collecting 
sand, filling, stiching, stacking at proper 
place. Supplying and driving bamboo pins 
with mats (40 m) as per drawing and direction 
of EIC representative.  

Job 1   

3 Provision for replacement of fenders, side 
support etc.       

3.1 

Replacement of fenders with old automobile 
truck tyres (5 no.) including fixing tying etc. 
complete as per direction of EIC or his 
representative. Supply of thick and strong 
bamboos (20 no.) for side support of pontoon 
about 7 mtrs long. Supply of Sal/euclyptus 
ballah/GI pipe for side support of pontoon 
about 5 to 7 mtrs long for 4 nos. Supply of 
Sal/euclyptus ballah/GI pipe for side support 
of pontoon about 5 to 7 mtrs long &  as per 
direction of EIC or his representative. 

Job 1   
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4 Mooring pins(2 Nos.)       

4.1 

Provison of 2 No. Mooring pins complete in 
all respects of earthwork (8 cum) for trench, 2 
no. of wooden ballah (1.5 to 2 m long, 0.15 m 
dia), D-shackles (4 no.) of suitable size and 
good quality and steel wire rope  (25 mm, 10 
m long) alongwith stacking and laying of 63 
mm to 45 mm size stone aggregate/brick 
khowa including proper ramming, watering 
etc as per direction of EIC or his 
representative  

Job 1   

5 Maintenance of approach Gangway, jetty, 
replacement of damaged material as per 
requirement from June 2018 to March 2019 
as per direction of EIC or his representative.     

per 
month 10   

6 
Maintenance of Solar lights as per direction 
of EIC or his representative Job 1   

7 

Clearing jungle & surface dressing including 
uprooting of rank vegetation grass brush 
wood, trees sapling of girth upto 30 cm 
measured at a height of 1 m above ground 
level and removal of rubbish upto a distance 
of 50 m outside the periphery of the area 
cleared. 

Sqm 2000   

  
Total 

       
 

Note:  
If the quoted rate for the individual item of BOQ are abnormally high or low against the 
estimated rate (Supported with schedule of rate) IWAI have the right to disqualify the  
bidder. In this regard, prevailing guidelines of CPWD manual will be referred & violation 
 of any clause will lead to disqualification of the bidder.   
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Schedule-E 

BILL OF QUANTITY 

Operation and Maintenance of floating terminal at  Munger, (at suitable waterfront 
locations)  

Sl.  
No. Particulars of items Unit Qty 

Rate                            
(Rs.) 

Amount            
(Rs.) 

1 Maintenance of Terminal         

1.1 Manning/Lascar for maintenance of floating 
pontoon, barge and gangway for minor 
displacement and upkeeping in position (2 nos 
for each terminal for 10 months from June 
2018 to March 2019) as per direction of EIC 
or his authorized representative. 

Man 
month 

20   

1.2 Painting and minor local repair of Pontoon 
barge as well as gangway pontoon etc after 
chipping, priming with red oxide primer and 
approved quality of paint complete in all 
respects as per direction of EIC or his 
representative. 

m2 1100   

1.3 

Dismantling and Reassembling of Pontoon 
Gangway and making the path for easy 
movement (Pontoon and wooden sleeper will 
be supplied by IWAI while nut, bolt, nail, etc 
as required will be supplied by contractor as 
per site condition & as per direction of EIC or 
his representative). 

Job 2   

2 Development of Terminal Land/Approach 
Road 

      

2.1 

Surface dressing of 1000 sqm ground 
including removal of vegetation and in-
equalities not exceeding 15 cm deep and 
disposal of rubbish, lead upto 50 m lift upto 
1.5 m of all kind of soil and Supplying and 
filling of 96 cum local sand including  
watering, ramming, consolidating and 
dressing complete in all respects with supply, 
stacking (of 63 mm to 45 mm size 
aggregate/brick bats (34.2 cum) Laying, 
spreading and compacting brick bats (34.2 
cum) in stages to proper grade and camber, 
applying and brooming requisite type of 
screening/ binding material to fill up 
interstices of coarse aggregate, further 
watering and compacting to the required 
density. The provision of sand bags (250 no.) 
for side support of ramp including collecting 
sand, filling, stiching, stacking at proper place. 
Supplying and driving bamboo pins with mats 
(40 m) as per drawing and direction of EIC 
representative.  
 
 
 
 
 
 

Job 1   
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3 Provision for replacement of fenders, side 
support etc.       

3.1 

Replacement of fenders with old automobile 
truck tyres (5 no.) including fixing tying etc  
and supply of thick and strong bamboos (20 
no., about 7 mtrs long each) for side support 
of pontoon alongwith supply of Sal/euclyptus 
ballah/GI pipe  (4 nos) for side support of 
pontoon about 5 to 7 mtrs long complete in all 
respects as per direction of EIC or his 
representative. 

Job 1   

4 Mooring pins (2 Nos.)       

4.1 

Provison of 2 No. Mooring pins complete in 
all respects of earthwork (8 cum) for trench, 2 
no. of wooden ballah (1.5 to 2 m long, 0.15 m 
dia), D-shackles (4 no.) of suitable size and 
good quality and steel wire rope  (25 mm, 10 
m long) alongwith stacking and laying of 63 
mm to 45 mm size stone aggregate/brick 
khowa including proper ramming, watering 
etc as per direction of EIC or his 
representative  

Job 1   

5 Maintenance of approach Gangway, jetty, 
replacement of damaged material as per 
requirement from June 2018 to March 2019 as 
per direction of EIC or his representative.     

per 
month 10   

6 Maintenance of Solar lights as per direction of 
EIC or his representative Job 1   

  Total     
 

 
 
 
 
 

 
Note:  
If the quoted rate for the individual item of BOQ are abnormally high or low against the  
estimated rate (Supported with schedule of rate) IWAI have the right to disqualify the bidder. 
In this regard, prevailing guidelines of CPWD manual will be referred & violation of any clause will 
lead to disqualification of the bidder.   
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Schedule-F 

BILL OF QUANTITY 

Operation and Maintenance of floating terminal at Semaria (at suitable waterfront 
locations)  

Sl.  
No. Particulars of items Unit Qty Rate                            

(Rs.) 
Amount            

(Rs.) 

1 Maintenance of Terminal         

1.1 Manning/Lascar for maintenance of 
floating pontoon, barge and gangway for 
minor displacement and upkeeping in 
position (2 nos for each terminal for 10 
months from June 2018 to March 2019) as 
per direction of EIC or his authorized 
representative. 

Man 
month 

20   

1.2 Painting and minor local repair of 
Pontoon barge as well as gangway 
pontoon etc after chipping, priming with 
red oxide primer and approved quality of 
paint complete in all respects as per 
direction of EIC or his representative. 

m2 1100   

1.3 

Dismantling and Reassembling of 
Pontoon Gangway and making the path 
for easy movement (Pontoon and wooden 
sleeper will be supplied by IWAI while 
nut, bolt, nail, etc as required will be 
supplied by contractor as per site 
condition & as per direction of EIC or his 
representative). 

Job 2   

2 Development of Terminal 
Land/Approach Road 

        

2.1 

Surface dressing of 1000 sqm ground 
including removal of vegetation and in-
equalities not exceeding 15 cm deep and 
disposal of rubbish, lead upto 50 m lift 
upto 1.5 m of all kind of soil and 
Supplying and filling of 96 cum local 
sand including  watering, ramming, 
consolidating and dressing complete in all 
respects with supply, stacking (of 63 mm 
to 45 mm size aggregate/brick bats (34.2 
cum) Laying, spreading and compacting 
brick bats (34.2 cum) in stages to proper 
grade and camber, applying and brooming 
requisite type of screening/ binding 
material to fill up interstices of coarse 
aggregate, further watering and 
compacting to the required density. The 
provision of sand bags (250 no.) for side 
support of ramp including collecting sand, 
filling, stiching, stacking at proper place. 
Supplying and driving bamboo pins with 
mats (40 m) as per drawing and direction 
of EIC representative. 
 

Job 1   
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3 Provision for replacement of fenders, 
side support etc.         

3.1 

Replacement of fenders with old 
automobile truck tyres (5 no.) including 
fixing tying etc  and supply of thick and 
strong bamboos (20 no., about 7 mtrs long 
each) for side support of pontoon 
alongwith supply of Sal/euclyptus 
ballah/GI pipe  (4 nos) for side support of 
pontoon about 5 to 7 mtrs long complete 
in all respects as per direction of EIC or 
his representative. 

Job 1   

4 Mooring pins(2 Nos.)         

4.1 

Provison of 2 No. Mooring pins complete 
in all respects of earthwork (8 cum) for 
trench, 2 no. of wooden ballah (1.5 to 2 m 
long, 0.15 m dia), D-shackles (4 no.) of 
suitable size and good quality and steel 
wire rope  (25 mm, 10 m long) alongwith 
stacking and laying of 63 mm to 45 mm 
size stone aggregate/brick khowa 
including proper ramming, watering etc as 
per direction of EIC or his representative  

Job 1   

5 Maintenance of approach Gangway, jetty, 
replacement of damaged material as per 
requirement from June 2018 to March 
2019 as per direction of EIC or his 
representative.     

per 
month 10   

6 Maintenance of Solar lights as per 
direction of EIC or his representative Job 1   

7 

Erection of bamboo jetty at Semaria for 
foreign tourist vessels, RV Bengal Ganga 
and MV Sukhapa for get down and 
climbing of foreigners due to shallow 
water occurred every year near bank as 
the gangway pontoon have no wooden 
sleepers and it is not suitable to fit in 
shallow water at his location as per 
direction of EIC or his representative. 

Per 
meter 15   

   Total        
       
Note:  
If the quoted rate for the individual item of BOQ are abnormally high or low against the estimated 
rate (Supported with schedule of rate) IWAI have the right to disqualify the bidder. In this regard, 
prevailing guidelines of CPWD manual will be referred & violation of any clause will lead to 
disqualification of the bidder.   
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Schedule-G 
BILL OF QUANTITY 

Operation and Maintenance of floating terminal at Buxar  (at suitable waterfront) 
locations)  

Sl.  
No. Particulars of items Unit Qty 

Rate                            
(Rs.) 

Amount            
(Rs.) 

1 Maintenance of Terminal         

1.1 Manning/Lascar for maintenance of 
floating pontoon, barge and gangway for 
minor displacement and upkeeping in 
position (2 nos for each terminal for 10 
months from June 2018 to March 2019) as 
per direction of EIC or his authorized 
representative. 

Man 
month 

20   

1.2 Painting and minor local repair of Pontoon 
barge as well as gangway pontoon etc after 
chipping, priming with red oxide primer 
and approved quality of paint complete in 
all respects as per direction of EIC or his 
representative. 

m2 1100   

1.3 

Dismantling and Reassembling of Pontoon 
Gangway and making the path for easy 
movement (Pontoon and wooden sleeper 
will be supplied by IWAI while nut, bolt, 
nail, etc as required will be supplied by 
contractor as per site condition & as per 
direction of EIC or his representative). 

Job 2   

2 Development of Terminal 
Land/Approach Road 

      

2.1 

Surface dressing of 1000 sqm ground 
including removal of vegetation and in-
equalities not exceeding 15 cm deep and 
disposal of rubbish, lead upto 50 m lift 
upto 1.5 m of all kind of soil and 
Supplying and filling of 96 cum local sand 
including  watering, ramming, 
consolidating and dressing complete in all 
respects with supply, stacking (of 63 mm 
to 45 mm size aggregate/brick bats (34.2 
cum) Laying, spreading and compacting 
brick bats (34.2 cum) in stages to proper 
grade and camber, applying and brooming 
requisite type of screening/ binding 
material to fill up interstices of coarse 
aggregate, further watering and 
compacting to the required density. The 
provision of sand bags (250 no.) for side 
support of ramp including collecting sand, 
filling, stiching, stacking at proper place. 
Supplying and driving bamboo pins with 
mats (40 m) as per drawing and direction 
of EIC representative.  
 
 
 

Job 1   
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3 Provision for replacement of fenders, 
side support etc.       

3.1 

Replacement of fenders with old 
automobile truck tyres (5 no.) including 
fixing tying etc  and supply of thick and 
strong bamboos (20 no., about 7 mtrs long 
each) for side support of pontoon 
alongwith supply of Sal/euclyptus 
ballah/GI pipe  (4 nos) for side support of 
pontoon about 5 to 7 mtrs long complete in 
all respects as per direction of EIC or his 
representative. 

Job 1   

4 Mooring pins(2 Nos.)       

4.1 

Provison of 2 No. Mooring pins complete 
in all respects of earthwork (8 cum) for 
trench, 2 no. of wooden ballah (1.5 to 2 m 
long, 0.15 m dia), D-shackles (4 no.) of 
suitable size and good quality and steel 
wire rope  (25 mm, 10 m long) alongwith 
stacking and laying of 63 mm to 45 mm 
size stone aggregate/brick khowa including 
proper ramming, watering etc as per 
direction of EIC or his representative. 

Job 1   

5 Maintenance of approach Gangway, jetty, 
replacement of damaged material as per 
requirement from June 2018 to March 
2019 as per direction of EIC or his 
representative.     

per 
month 10   

6 Maintenance of Solar lights as per 
direction of EIC or his representative Job 1   

7 

Erection of bamboo jetty at Semaria for 
foreign tourist vessels, RV Bengal Ganga 
and MV Sukhapa for get down and 
climbing of foreigners due to shallow 
water occurred every year near bank as the 
gangway pontoon have no wooden sleepers 
and it is not suitable to fit in shallow water 
at his location as per direction of EIC or 
his representative. 

Per 
meter 15   

  Total        
       
 
Note:  
If the quoted rate for the individual item of BOQ are abnormally high or low against the estimated 
rate (Supported with schedule of rate) IWAI have the right to disqualify the bidder. In this regard, 
prevailing guidelines of CPWD manual will be referred & violation of any clause will lead to 
disqualification of the bidder.   
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Schedule-H 
 

BILL OF QUANTITY 

Operation and Maintenance of floating terminal at Rajghat (Varanasi)  (at suitable 
waterfront) locations) 

Sl.  
No. Particulars of items Unit Qty Rate                            

(Rs.) 
Amount            

(Rs.) 

1 Maintenance of Terminal         

1.1 Manning/Lascar for maintenance of floating 
pontoon, barge and gangway for minor 
displacement and upkeeping in position (2 nos 
for each terminal for 10 months from June 
2018 to March 2019) as per direction of EIC or 
his authorized representative. 

Man 
month 

20   

1.2 Painting and minor local repair of Pontoon 
barge as well as gangway pontoon etc after 
chipping, priming with red oxide primer and 
approved quality of paint complete in all 
respects as per direction of EIC or his 
representative. 

m2 1100   

1.3 

Dismantling and Reassembling of Pontoon 
Gangway and making the path for easy 
movement (Pontoon and wooden sleeper will 
be supplied by IWAI while nut, bolt, nail, etc 
as required will be supplied by contractor as 
per site condition & as per direction of EIC or 
his representative). 

Job 2   

2 Development of Terminal Land/Approach 
Road 

        

2.1 

Surface dressing of 1000 sqm ground including 
removal of vegetation and in-equalities not 
exceeding 15 cm deep and disposal of rubbish, 
lead upto 50 m lift upto 1.5 m of all kind of soil 
and Supplying and filling of 96 cum local sand 
including  watering, ramming, consolidating 
and dressing complete in all respects with 
supply, stacking (of 63 mm to 45 mm size 
aggregate/brick bats (34.2 cum) Laying, 
spreading and compacting brick bats (34.2 
cum) in stages to proper grade and camber, 
applying and brooming requisite type of 
screening/ binding material to fill up interstices 
of coarse aggregate, further watering and 
compacting to the required density. The 
provision of sand bags (250 no.) for side 
support of ramp including collecting sand, 
filling, stiching, stacking at proper place. 
Supplying and driving bamboo pins with mats 
(40 m) as per drawing and direction of EIC 
representative.  
 
 
 
 
 

Job 1   
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3 Provision for replacement of fenders, side 
support etc.         

3.1 

Replacement of fenders with old automobile 
truck tyres (5 no.) including fixing tying etc 
and supply of thick and strong bamboos (20 
no., about 7 mtrs long each) for side support of 
pontoon alongwith supply of Sal/euclyptus 
ballah/GI pipe  (4 nos) for side support of 
pontoon about 5 to 7 mtrs long complete in all 
respects as per direction of EIC or his 
representative. 

Job 1   

4 Mooring pins(2 Nos.)         

4.1 

Provison of 2 No. Mooring pins complete in all 
respects of earthwork (8 cum) for trench, 2 no. 
of wooden ballah (1.5 to 2 m long, 0.15 m dia), 
D-shackles (4 no.) of suitable size and good 
quality and steel wire rope  (25 mm, 10 m long) 
alongwith stacking and laying of 63 mm to 45 
mm size stone aggregate/brick khowa including 
proper ramming, watering etc as per direction 
of EIC or his representative  

Job 1   

5 Maintenance of approach Gangway, jetty, 
replacement of damaged material as per 
requirement from June 2018 to March 2019 as 
per direction of EIC or his representative.     

per 
month 10   

6 

Removal of the deposited sand/silt on the steps 
of the steps of the Rajghat after flood with the 
help of water jet pump mounted on mechanised 
boat including suction/delivery pipes, man 
material, mobilization /demobilization of 
complete material, (One pump for 10 days with 
10 hrs per day running - Total 100 hrs) 

Hrs. 100   

  Total        
       
 
Note:  
If the quoted rate for the individual item of BOQ are abnormally high or low against the estimated 
rate (Supported with schedule of rate) IWAI have the right to disqualify the bidder. In this regard, 
prevailing guidelines of CPWD manual will be referred & violation of any clause will lead to 
disqualification of the bidder.   
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Schedule-I 
BILL OF QUANTITY 

Operation and Maintenance of floating terminal at Ramnagar (Varanasi)  (at suitable 
waterfront) locations)  

Sl. 
No. Particulars of items Unit Qty Rate                            

(Rs.) 
Amount            

(Rs.) 

1 Maintenance of Terminal         

1.1 

Painting and minor local repair of Pontoon 
barge as well as gangway pontoon etc after 
chipping, priming with red oxide primer 
and approved quality of paint complete in 
all respects as per direction of EIC or his 
representative. 

m2 1100   

1.2 

Dismantling and Reassembling of Pontoon 
Gangway and making the path for easy 
movement (Pontoon and wooden sleeper 
will be supplied by IWAI while nut, bolt, 
nail, etc as required will be supplied by 
contrctor as per site condition & as per 
direction of EIC or his representative). 

Job 2   

2 Development of Terminal 
Land/Approach Road 

      

2.1 

Surface dressing of 1000 sqm ground 
including removal of vegetation and in-
equalities not exceeding 15 cm deep and 
disposal of rubbish, lead upto 50 m lift 
upto 1.5 m of all kind of soil and Supplying 
and filling of 96 cum local sand including  
watering, ramming, consolidating and 
dressing complete in all respects with 
supply, stacking (of 63 mm to 45 mm size 
aggregate/brick bats (34.2 cum) Laying, 
spreading and compacting brick bats (34.2 
cum) in stages to proper grade and camber, 
applying and brooming requisite type of 
screening/ binding material to fill up 
interstices of coarse aggregate, further 
watering and compacting to the required 
density. The provision of sand bags (250 
no.) for side support of ramp including 
collecting sand, filling, stiching, stacking at 
proper place. Supplying and driving 
bamboo pins with mats (40 m) as per 
drawing and direction of EIC 
representative.  

Job 1   

3 Provision for replacement of fenders, 
side support etc.       

3.1 

Replacement of fenders with old 
automobile truck tyres (5 no.) including 
fixing tying etc and supply of thick and 
strong bamboos (20 no., about 7 mtrs long 
each) for side support of pontoon 
alongwith supply of Sal/euclyptus 
ballah/GI pipe  (4 nos) for side support of 
pontoon about 5 to 7 mtrs long complete in 
all respects as per direction of EIC or his 
representative. 

Job 1   
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4 Mooring pins(2 Nos.)       

4.1 

Provison of 2 No. Mooring pins complete 
in all respects of earthwork (8 cum) for 
trench, 2 no. of wooden ballah (1.5 to 2 m 
long, 0.15 m dia), D-shackles (4 no.) of 
suitable size and good quality and steel 
wire rope  (25 mm, 10 m long) alongwith 
stacking and laying of 63 mm to 45 mm 
size stone aggregate/brick khowa including 
proper ramming, watering etc as per 
direction of EIC or his representative  

Job 1   

5 Maintenance of approach Gangway, jetty, 
replacement of damaged material as per 
requirement from June 2018 to March 2019 
as per direction of EIC or his 
representative.     

per 
month 

10   

6 Maintenance of Solar lights as per direction 
of EIC or his representative 

Job 1   

  Total        
       
Note:  
If the quoted rate for the individual item of BOQ are abnormally high or low against the estimated rate 
(Supported with schedule of rate) IWAI have the right to disqualify the bidder. In this regard, prevailing 
guidelines of CPWD manual will be referred & violation of any clause will lead to disqualification of the 
bidder.   
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Schedule-J 

 
BILL OF QUANTITY 

Operation and Maintenance of floating terminal at Allahabad  (at suitable waterfront) locations)  

Sl. 
No. Particulars of items Unit Qty Rate                            

(Rs.) 
Amount            

(Rs.) 

1 Maintenance of Terminal         

1.1 

Painting and minor local repair of Pontoon barge 
as well as gangway pontoon etc after chipping, 
priming with red oxide primer and approved 
quality of paint all complete job as per direction 
of EIC or his representative. 

Sqm 1100   

2 Development of Terminal Land/Approach 
Road 

      

2.1 

The provision of sand bags (250 no.) for side 
support of ramp including collecting sand, filling, 
stiching, stacking at proper place. Supplying and 
driving bamboo pins with mats (40 m) as per 
drawing and direction of EIC representative.  

Job 1   

3 Provision for replacement of fenders, side 
support etc.       

3.1 

Replacement of fenders with old automobile 
truck tyres (5 no.) including fixing tying etc  and 
supply of thick and strong bamboos (20 no., 
about 7 mtrs long each) for side support of 
pontoon alongwith supply of Sal/euclyptus 
ballah/GI pipe  (4 nos) for side support of 
pontoon about 5 to 7 mtrs long complete in all 
respects as per direction of EIC or his 
representative. 

Job 1   

4 Mooring pins(2 Nos.)       

4.1 

Provison of 2 No. Mooring pins complete in all 
respects of earthwork (8 cum) for trench, 2 no. of 
wooden ballah (1.5 to 2 m long, 0.15 m dia), D-
shackles (4 no.) of suitable size and good quality 
and steel wire rope  (25 mm, 10 m long) 
alongwith stacking and laying of 63 mm to 45 
mm size stone aggregate/brick khowa including 
proper ramming, watering etc as per direction of 
EIC or his representative  

Job 1   

5 Maintenance of approach Gangway, jetty, 
replacement of damaged material as per 
requirement from June 2018 to March 2019 as 
per direction of EIC or his representative.     

per 
month 10   

6 Maintenance of Solar lights as per direction of 
EIC or his representative Job 1   

7 

Clearing jungle & surface dressing including 
uprooting of rank vegetation grass brush wood, 
trees sapling of girth upto 30 cm measured at a 
height of 1 m above ground level and removal of 
rubbish upto a distance of 50 m outside the 
periphery of the area cleared. 

Sqm 30000   

  Total       
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Note:  
If the quoted rate for the individual item of BOQ are abnormally high or low against the estimated rate 
(Supported with schedule of rate) IWAI have the right to disqualify the bidder. In this regard, prevailing 
guidelines of CPWD manual will be referred & violation of any clause will lead to disqualification of 
the bidder.   
 
 
 
 
 
 
 
 
 

 
 

PART-V 
 

ANNEX
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ANNEX -I 
 

AGREEMENT FORMAT 
 
 This agreement made on __________day______year_____between the Inland 
Waterways Authority of India (hereinafter called the `IWAI’ which expression shall unless 
excluded by or repugnant, to the context, be deemed to include heir, successors in office) on 
one part and M/S__________________(hereinafter called the ‘CONTRACTOR’ which 
expression, shall unless excluded by repugnant to the context be deemed to include his heirs, 
executors, Administrators, representatives and assigns of successors in office) on the other part. 
 

WHEREAS THE IWAI desirous of undertaking the works_________________  
_____________________________________________________________________ 
 
 WHEREAS the contractor has offered to execute and complete such works and whereas 
IWAI has accepted the tender of the contractor and WHEREAS the contractor has furnished 
____________________________________________________________ 
as security for the due fulfillment for all the conditions of this contract. 
 
 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 
 
 In this agreement words and expression shall have the same meaning as are respectively 
as assigned to them in the conditions of contract hereinafter referred to: 
 
 The following documents shall be deemed to form and be read and construed as part of 
this agreement VIZ. 
 
 i) (a) Notice Inviting Tenders 
 

(b) Tender form 
 
(c) Warranty 

 
ii) Information & instruction for Tenders  
 
iii) (a) Schedule : Bill of Quantity 

 
(b) Annexure  

iv) General Conditions of Contract 
 

v) Technical specifications and Special Conditions of Contract 
 

The contract agreement has been compiled by the IWAI from the original tender 
documents and all the correspondences from the tendering stage till acceptance.  In the event of 
any difference arising from the completion of the contract, the original tender documents, 
contractor’s offer, minutes of meetings and correspondence between the party ended vide letter 
No.________________________ may be referred to by either party.  These documents shall 
take precedence over the compiled documents. 

 
The contractor hereby covenants with the IWAI to complete and maintain the “Works” 

in conformity in all respect, with the provisions of the agreement. 
 
The IWAI hereby covenants to pay the contractor in consideration of such completion 

of works, the contract price at the time and in the manner prescribed by the contract. 
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IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the 
day year first written. 

 
For and on behalf of    For and on behalf of  
(Inland Waterways Authority  of India) Contractor  

 
      
Signature ____________________  Signature _____________ 
 
Name &Designation ______________ Name & Designation _______________ 
             
Stamp      Stamp      
 
Witness:      Witness: 
 
1) Signature _________________  1) Signature _________________ 

 
 

2) Name & Designation______________  2) Name & Designation____________ 
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ANNEX –II 
 

BANK GUARANTEE PROFORMA FOR FURNISHING   
PERFORMANCE GUARANTEE 

To 
The Chairman 
Inland Waterways Authority of India 
A-13, Sector-1 
Noida - 201301 

 
 In consideration for the Chairman, Inland Waterways Authority of India hereinafter 
called ‘the Authority” having agreed, under the terms and conditions of the Agreement dated 
……………….  .  made between……..  and …for the due fulfillment of the said Agreement by 
the Contractor of the terms and conditions contained in the said Agreement, on production of  
Bank Guarantee for Rs…………………. (Rupees…………………….) at the request 
of…………………. Contractor(s), We (Bank) do hereby undertake to pay to the Authority an 
amount not exceeding Rs…………………… against any loss or damage caused to or suffered, 
or would be caused to or suffered by the Authority by reason of any breach of the said 
Contractor(s) of any of the terms or conditions contained in the said Agreement. 
 
2. We……. do hereby undertake to pay the amount due and payable under this Guarantee 
without any demur, merely on a demand from the Authority stating that the amount claimed is 
due by way of loss or damage caused to or would be caused to or suffered by the authority by 
reason of breach by the said contractor(s) of any of the terms or conditions contained in the said 
Agreement or by reason of the contractor(s)’s failure to perform the said Agreement,. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee.  However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs……………….. 
 
3. We undertake to pay the authority any money so demanded notwithstanding any dispute 
or disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before 
any court or Tribunal relating thereto liability under this present being absolute and 
unequivocal. 
 
   The payment so made by us under this Bond shall be valid discharge of our liability for 
payment there under and the contractor(s) / supplier(s) shall have no claim against us for 
making such payment. 
 
4. We, …………………. further agree that the guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the Authority under or 
by virtue of the said Agreement have been fully and its claim satisfied or discharge or 
till…....................... Certify that the terms and conditions of the said Agreement have been fully 
and properly carried out by the said Contactor(s) and accordingly discharges this Guarantee 
after…….. years from the date of completion of the said contract unless a demand or claim 
under this  Guarantee is served in writing on the bank but before the expiry of the said period of 
………………. years in which case it shall be enforceable  against the bank not withstanding 
the fact that the same is enforced after  the expiry  of the said period of …………….. years. 
 
 
We,…………………..further agree with the Authority that the Authority shall have the fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to 
vary any of the terms and conditions of the said Agreement or to extend time of performance 
by the said  Contractor(s) from time to time or to postpone for any time or from time to time 
any of the powers exercisable by the Authority against the said Contactor(s) and to forbear or 
enforce any of the terms and conditions relating to the said Agreement and we shall not be 
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relived from  our liability by reason of any such variation, or extension  being granted to the 
said Contractor(s) or for any forbearance, act or omission on the part of the Authority or any 
indulgence by the Authority to the said Contractor(s) or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for the provision, have effect of so relieving 
us. 
 
It shall not be necessary for the Authority to proceed against the Contractor before proceeding 
against the Bank and the Guarantee herein contained shall be enforceable against the Bank 
notwithstanding any security which the Authority may have obtained or obtain from the 
Contactor shall at the time when proceedings are taken against the Bank hereunder be 
outstanding or unrealized. 
 
Notwithstanding anything contained herein above our liability under the guarantee is restricted 
to Rs……………. and shall remain in force until……………….  Unless a claim or suit under 
this guarantee is filed with us on or before……………………  ALL OUR RIGHTS UNDER 
THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and discharged 
from all liabilities therein. 
 
This Guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s) / supplier(s). 
 
We,…………. lastly undertake not to revoke this Guarantee during its currency except with the 
previous consent of the Authority in writing.   
 
 

Dated the …………date of…………..200… 
for…………………………… 

(indicate the name of Bank) 
Signature………………………….. 

Name of the Officer…………………………. 
(in Block Capitals) 

Designation of 
Code No………………………………….. 

Name of the Bank and Branch. 
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  ANNEX – III 
 

 

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH 
ELECTRONIC FUND TRANSFER SYSTEM 

 

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD) 
 

NAME OF THE PROJECT: __________________________________________ 
 

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 
 

I/We _______________________________(Name of the Bidder) hereby request you to 
give our payments by crediting our bank account directly by E-Payment mode as per account 
details given below. We hereby undertake to intimate IWAI in case of any change in 
particulars given below and will not hold IWAI responsible for any delay / default due to any 
technical reasons beyond IWAI’s control:- 
 
Bank Account Number : _________________________________________ 
 
RTGS/NEFT/IFSC CODE : _________________________________________ 
 
Name of the Bank  : _________________________________________ 
 
Address of the Branch of the Bank :_________________________________________ 
 
Branch code   : _________________________________________ 
 
Account Type   : _________________________________________ 
(Saving/Current/Others) 
 
A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 
 

I/We hereby declare that the particulars given above are correct and complete. If the 
transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 
information, I/We would not hold IWAI responsible. 
 
Date:        Signature of Authorized Signatory 
 
BANK CERTIFICATION: 
 
It is certified that above mentioned beneficiary holds a bank account No. _________________  
with our branch and the bank particulars mentioned above are correct. 
 
Date:                 Authorized Signatory 
 

                  Authorization 
No._____________          

          Name:_______________________
         

      Official Seal/Stamp 
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ANNEX-IV 
 

SAMPLE FORM FOR SITE ORDERS BOOK 
Reference Clause No. 18.4  

 
Name of work ……………………. Date of commencement/ period for completion………..………. 
 
Sl. 

No. 
Date Remarks of the Inspecting 

Officer or Contractor 
Action taken and by 

whom 
Remarks 

1 2 3 4 5 
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ANNEX-V 
 
 

PROFORMA FOR HINDRANCE REGISTER 
Reference Clause No. 18.5 

 
 

Sl. 
No. 

Nature of 
hindrance 

Items of 
work that 
could not 

be due 
executed 

to this 
hindrance 

Date 
of start 

of 
hind-
rance 

Signature 
of 

Represen-
tative of 

EIC 

Date of 
removal 
of hind-
rance 

Over-
lapping 
period, 
if any 

 
 

Net 
hind-

rance in 
days 

Weigh-
tage of 

this 
hind-
rance 

Net 
effect-

tive days 
of hind-
rance 

Remarks 
of 

Engineer
-in-

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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ANNEX-VI 
Notice for appointment of Arbitrator 

 [Refer Clause 47] 
To, 

The Chairman, IWAI 
…………………….. 
…………………….. 

 

Dear Sir, 

In terms of clause 47 of the agreement, particulars of which are given below, I/we hereby give notice to 
you to appoint an arbitrator for settlement of disputed mentioned below: 
 

1. Name of applicant 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 
3. Full address of the applicant 
4. Name of the work and contract number in which arbitration sought 
5. Name of the Division which entered into contract 
6. Contract amount in the work 
7. Date of contract 
8. Date of imitation of work  
9. Stipulated date of completion of work  
10. Actual date of completion of work (if completed) 
11. Total number of claims made 
12. Total amount claimed 
13. Date of intimation of final bill (if work is completed) 
14. Date of payment of final bill (if work is completed) 
15. Amount of final bill (if work is completed) 
16. Date of request made to Chief Engineer for decision  
17. Date of receipt of Chief Engineer’s decision 
18. Date of appeal made to Chairman, IWAI 
19. Date of receipt of the decision of Chairman, IWAI 

 
Specimen signatures of the applicant 

(only the person/authority who  
signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 
following documents. 

1. Statement of claims with amount of claims 
2.   
3.   
4.   

 
Yours faithfully 

 
 
 

(Signatures) 
Copy in duplicate to: 

1. The Regional Director, IWAI    
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