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http://iwai.gov.in/
http://eprocure.gov.in/eprocure/app
mailto:iwaiptn@rediffmail.com
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CHECK LIST 
 

 

The technical bid shall be submitted online along with scanned copy of the following 

documents. 

(i) Bid document marked Original duly completed and signed on every page except 

prices. 

(ii) Blank Performa of Schedule of Prices (prices not to be filled). 

(iii)  EMD & Tender Fee as prescribed. 

(iv)  Experience certificate of similar works. 

(v) Registration certificate of firm from concerned Authority. 

(vi) Valid registration certificate service tax from concerned authority/department. 

(vii) Permanent Account Number (PAN) issued by Income Tax Department and GST. 

(viii) Letter of Authority for signing and negotiation of tender (as the case may be). 

(ix) Audited balance sheets along with turnover, profit and loss account for the last 3 

years i.e. FY 2014-15, 2015-16 and 2016-17. 

(x) Cancelled cheque for E-Payment (As per annexure-III). 

(xi) Self-Certificate to the extent that the employees are paid not less than the notified 

wages under the minimum wages Act of the Government of India. 

(xii) A Signed declaration stating that no alteration has been made in any form in the 

downloaded tender document to be attached. 

(xiii) The bidder shall give a declaration that they have not been banned or black-listed 

by any Govt. or Quasi Govt. Agency or Public-Sector Undertaking (PSU). 

(xiv) In addition to the above, the contractor is required to submit scanned copy of other 

document if any to fulfil all the condition of the tender document and the same 

may be attached after thoroughly reading/studying failing which he will be treated 

as technically disqualified. 
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TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 

Date: 
 

 

To, 

______________________ 

______________________ 

______________________ 

______________________ 

______________________ 

 

Sub: Acceptance of Terms & Conditions of Tender. 
 

 

Tender Reference No: IWAI/PTN/17(9)/Misc/VNS/2018-19 

 

Name of Tender / Work: - Interior Partition, Decoration & Furniture Fixtures for IWAI Office 

in leased premises of 402, Varanasi Trade Centre, Varanasi. 

 

Dear Sir, 

 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 
‘Tender/Work’ from the web site(s) namely:  
___________________________________________________________________________

__ 

 

as per your advertisement, given in the above-mentioned website(s). 

 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 

documents from Page No. _______ to ______ (including all documents like annexure(s), 
schedule(s), etc.,), which form part of the contract agreement and I / we shall abide hereby by 

the terms / conditions / clauses contained therein. 

 

3. The corrigendum(s) issued from time to time by your department/ organization too has also 
been taken into consideration, while submitting this acceptance letter. 

 

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender 
document(s) / corrigendum(s) in its totality / entirety. 

 

5. In case any provisions of this tender are found violated, then your department/ organization 
shall without prejudice to any other right or remedy be at liberty to reject this tender/bid 
including the forfeiture of the full said earnest money deposit absolutely. 

 

 

 

Yours Faithfully 



(Signature of the Bidder, with Official Seal) 
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                       INLAND WATERWAYS AUTHORITY OF INDIA 

                 (Ministry of Shipping, Govt. of India) 
                   Gaighat, P.O. Gulzarbagh Patna – 800007, Bihar  

(Bihar 
 e-tender no. IWAI/PTN/17(9)/Misc/VNS/2018-19 

 
Inland Waterways Authority of India (IWAI) invites online bids/ 

tenders from experienced, reputed agencies/contractors for Interior 

Partition, Decoration & Furniture Fixtures for IWAI Office in leased 

premises of 402, Varanasi Trade Centre, Varanasi. Details and Tender 

document can be downloaded from 03.05.2018 to 14.05.2018 from 

our web site ‘www.iwai.nic.in’ and CPPP Portal ‘https: 

//eprocure.gov.in/eprocure/app’. Last date for submission of online 

bids is 14.05.2018 up to 15:00 hrs. and opening of tender is 

15.05.2018 at 15:30 hrs. Submission of online bids will be through 

https://eprocure.gov.in/eprocure /app. 

 
                        Date: 03.05.2018.                                                         (Director) 
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INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Shipping, Govt. of India)  
IWT Terminal, Gaighat, P.O.- Gulzarbagh, Patna - 800 007 

Telephone No.0612-2310026, 2310029  

Web site: http://iwai.gov.in , https://eprocure.gov.in/eprocure/app, 

E-mail: iwaiptn@rediffmail.com 

 

DETAILS OF NOTICE INVITING E-TENDER  

Tender no. IWAI/PTN/17(9)/Misc/VNS/2018-19 
 

1.      IWAI invites Online tender/Bids in two cover system (Cover I - Technical bid and Cover 

II - Price bid) from reputed & experienced civil contractors for Interior partition, 

decoration & furniture fixtures for IWAI Office in leased premises of 402, Varanasi 

Trade Centre, Varanasi The Bids will be placed online at 

https://eprocure.gov.in/eprocure/app. Tender document may be downloaded from the 

https://eprocure.gov.in/eprocure/app and https://iwai.nic.in as per the schedule as given in 

critical date sheet as under: - 
 

Estimated Cost of the work, EMD requirement and Critical Dates are as under: - 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

2. Bids shall be submitted online only at CPPP website 

https:\\eprocure.gov.in/eprocure/app. Manual bids shall not be accepted and liable to be 

rejected. 

 

3. The Hard Copy of original instruments in respect of cost of tender document, earnest 

money, other documents in original as asked in this tender document must be delivered 

at the office of Director, IWAI, Gaighat, PO-Gulzarbagh, Patna-800007 on or before bid 

closing or opening date/time as mentioned in critical date sheet. Bidder shall likely to be 

liable for legal action for non-submission of original payment instrument like 

NEFT/RTGS, etc., against the submitted bid. RTGS/NEFT submitted for tender fee shall 

be non-refundable. 

 

 

 
 

Name of Works 

Interior partition, decoration & 

furniture fixtures for IWAI Office in 

leased premises of 402, Varanasi 

Trade Centre, Varanasi 

Document Download Start Date & Time 03.05.2018 15.00 Hrs 

Bid Submission start Date & Time 03.05.2018 15:30 Hrs 

Bid Closing/Document Download End Date 

& Time 
14.05.2018 15:00 Hrs 

Bid Opening Date & Time 15.05.2018 15:30 Hrs 

Estimated Cost (Rs. in Lakhs) 48.86  

Tender Fee (Rs.) 500  

EMD (Rs.) 98,000  

http://iwai.gov.in/
https://eprocure.gov.in/eprocure/app
mailto:iwaiptn@rediffmail.com
https://eprocure.gov.in/eprocure/app.
https://eprocure.gov.in/eprocure/app.Tender
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4. The tenderer shall have to meet the following pre-qualification criteria: 

 

ELIGIBILITY CRITERIA: - 
 

(i) The firm shall have valid registration in appropriate class with CPWD, MES, Railways 
or any Central / State Govt. Organization or non-registered contractors having 
experience of working with IWAI.  

(ii) Satisfactory completion of at least three similar/civil works each of value not less than 
Rs. 19.54 lakhs or two similar works each of value not less than Rs 24.43 lakhs or one 
work of value not less than Rs. 39.09 lakhs in last 7 years ending last day of month 
before the one in which the tender is invited. 

(iii) Similar work shall mean works of interior partition work, furniture work, electrical work.  
(iv) The firm should not have incurred loss for more than 2 years during preceding five years 

ending 31
st

 March 2018.  
(v) The firm shall be working in the field of civil works.  
(vi) The firm should have valid registration for GST and should have Permanent Account 

Number (PAN). 
 

Parties fulfilling the above indicative eligibility criteria can download tender 

document from the “https://eprocure.gov.in/eprocure/app” and IWAI’s website 

“www.iwai.nic.in”. Bidders submitting the downloaded version of tender document is 

required to submit 500/- (Rupees Five Hundred only) i.e. an amount equal to the cost of 

tender document along with tender in the form of RTGS/NEFT made in favour of ‘IWAI 

Fund Bond’ in the A/c No. 0352101045139, IFSC Code: CNRB0000352, Canara Bank, 

Main Branch, South Gandhi Maidan, Patna-800001. 

 

A signed declaration stating that no alteration has been made in any form in the 

downloaded tender document is to be enclosed with the tender by the bidder for downloaded 
tenders. Site can be inspected on all the working days during office hours. IWAI reserves the 

right to reject any or all the tender without assigning any reason thereof. 

 

5. The firm may quote for work of indicated above and completed bids as per terms & 

Conditions mentioned in the tender document should be online submission at 
https://eprocure.gov.in/eprocure/app by 15:00 hrs on 14.05.2018 and it will be opened on 

15.05.2018 at 15:30 hrs. 

 

6. Earnest Money Deposit (EMD) must accompany each tender and tender not accompanied 

by the EMD shall be rejected as NON-RESPONSIVE. The EMD for an amount as 

specified above shall be submitted in the technical bid. However Micro, Small and 

Medium Enterprises (MSME)/NSIC or are registered with the Central Purchase 

Organization Ministry or Department or Startups as recognized by Department of 

Industrial Policy & Promotion (DIPP) are exempted from depositing EMD and Tender 

Fee. 
 

7. Opening of Tenders & Evaluation 

 

(a) Tenders will be opened online by the tender evaluation committee at IWAI, Gaighat, PO-
Gulzarbagh, Patna - 800007 at 15:30 hrs on 15.05.2018 in the presence of representative 
of the tenders who choose to remain present.  

(b) After the online opening of the tenders, the first part i.e. Technical bid will be evaluated 
by the Tender Evaluation Committee as constituted by the Authority. The second part i.e. 

Price bid will be opened online by the same T.E.C. only for those tenderers who become 
technically qualified after the evaluation of technical on a suitable date. 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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8. TENDER VALIDITY PERIOD 

 

The tender shall remain valid for a period not less than 90 days after the date of opening 
of tenders. 

 

Tenderer must read “Information & Instruction for Tenders” and be satisfied 
himself in respect to scope and the situation of works or any issue as related to the work 
as considered necessary before the submission of the tenders. 

 

9. The authority shall have the right to reject any or all the tenders and will not be bound to 
accept the lowest or any other offer. 

 

 

DIRECTOR 



(Signature of the Bidder, with Official Seal) 
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Instructions to the Contractors/Bidders for the e-submission of the bids online through the 

Central Public Procurement Portal for eprocurementhttps://eprocure.gov.in/eprocure/app 
 
 

1) Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the 
contractors/bidders on the eprocurement/etender portal is a prerequisite for e-tendering. 

 

2) Bidder should do the enrollment in the eProcurement site using the 
https://eprocure.gov.in/eprocure/app option available on the home page. Portal 

enrollment is generally free of charge. During enrollment/registration, the bidders should 
provide the correct/true information including valid email_id. All the correspondence 

shall be made directly with the contractors/bidders through email_id provided. 

 

3) Bidder need to login to the site thro’ their user ID/ password chosen during 
enrollment/registration.  

4) Then the Digital Signature Certificate (Class II or Class III Certificates with signing key 
usage) issued by SIFY/TCS/nCode/eMudra or any Certifying Authority recognized by 
CCA India on eToken/SmartCard, should be registered. 

 

5) The DSC that is registered only should be used by the bidder and should ensure safety of 
the same. 

 

6) Contractor/Bidder may go through the tenders published on the site and download the 
required tender documents/schedules for the tenders he/she is interested. 

 

7) After downloading / getting the tender document/schedules, the Bidder should go 
through’ them carefully and then submit the documents as asked. 

 

8) If there are any clarifications, this may be obtained online thro’ the tender site, or thro’ 
the contact details. Bidder should take into account of the corrigendum published before 
submitting the bids online. 

 

9) Bidder then logs in to the site through the secured log in by giving the user id/ password 
chosen during enrolment/registration and then by giving the password of the 
eToken/SmartCard to access DSC. 

 

10) Bidder selects the tender which he/she is interested in by using the search option & then 
moves it to the ‘my favourites’ folder. 

 

11) From my favourites folder, he selects the tender to view all the details indicated. 

 

12) It is construed that the bidder has read all the terms and conditions before submitting 
their offer. Bidder should go through the tender schedules carefully and upload the 
documents as asked; otherwise, the bid will be rejected. 

 

13) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 

the tender document/schedule and generally, they can be in PDF/xls/rar/jpg/dwf formats. 

If there is more than one document, they can be clubbed together and can be provided in 

the requested format. Each document to be uploaded through online for the tenders 

should be less than 2 MB. If any document is more than 2MB, it can be reduced through 

zip/rar and the same can be uploaded, if permitted. 



(Signature of the Bidder, with Official Seal) 
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14) If there are any clarifications, this may be obtained through the site, or during the pre-bid 
meeting if any. Bidder should take into account the corrigendum published from time to 
time before submitting the online bids. 

 

15) The Bidders can update well in advance, the documents such as certificates, annual report 
details etc., under My Space option and these can be selected as per tender requirements 

and then send along with bid documents during bid submission. This will facilitate the 
bid submission process faster by reducing upload time of bids. 

 

16) Bidder should submit the Tender Fee/ EMD as specified in the tender. The original 
payment receipt should be posted/couriered/given in person to the Tender Inviting 

Authority within the due date as mentioned in this tender document. Scanned copy of the 
instrument should be uploaded as part of the offer, if asked for. 

 

17) While submitting the bids online, the bidder reads the terms & conditions and accepts the 
same to proceed further to submit the bid packets. 

 

18) The bidder has to select the payment option as offline to pay the Tender Fee/ EMD as 
applicable and enter details of the instruments. 

 

19) The details of the NEFT/RTGS any other accepted instrument, physically sent, should 
tally with the details available in the scanned copy and the data entered during bid 
submission time. Otherwise submitted bid will not be acceptable. 

 

20) The bidder must digitally sign and upload the required bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the bids and 

uploading their offers shall be deemed to be a confirmation that they have read all 

sections and pages of the bid document including General conditions of contract without 

any exception and have understood the entire document and are clear about the 

requirements of the tender requirements. 

 

21) The bidder must upload the relevant files required as indicated in the cover content. In 
case of any irrelevant files, the bid will be rejected. 

 

22) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 

offered should be entered in the allotted space only and uploaded after filling the relevant 
columns. The Price Bid/BOQ template must not be modified/replaced by the bidder, else 

the bid submitted is liable to be rejected for this tender. 

 

23) The bidders are requested to submit the bids through online e-tendering system to the 

Tender Inviting Authority (TIA) well before the bid submission end date & time (as per 

Server System Clock). The TIA will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders at the eleventh hour. 
 

 

24) After the bid submission, the acknowledgement number, given by the e-tendering system 
should be printed by the bidder and kept as a record of evidence for online submission of 

bid for the particular tender and will also act as an entry pass to participate in the bid 
opening date. 
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25) The bidder should ensure/see that the bid documents submitted should be free from virus 
and if the documents could not be opened, due to virus, during tender opening, the bid is 
likely/liable to be rejected. 

 

26) The time settings fixed in the server side & displayed at the top of the tender site, will be 
valid for all actions of requesting, bid submission, bid opening etc., in the e-tender 
system. The bidders should follow this time during bid submission. 

 
27) All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 
unauthorized persons during bid submission & not be viewable by any one until the time 

of bid opening. 

 

28) Any bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 
encryption using buyers/bid openers public keys. Overall, the uploaded tender documents 

become readable only after the tender opening by the authorized bid openers. 

 

29) The confidentiality of the bids is maintained since the secured Socket Layer 128-bit 
encryption technology is used. Data storage encryption of sensitive fields is done. 

 

30) The bidder should logout of the tendering system using the normal logout option 
available at the top right-hand corner and not by selecting the (X) exit option in the 
browser. 

 

31) For any queries regarding e-tendering process, the bidders are requested to contact 
through the modes given below: 

 

 

E-mail : iwaiptn@rediffmail.com 

Contact  Telephone No.0612-2310026, 2310029 

Person : Director/Dy Director



(Signature of the Bidder, with Official Seal) 

 

13 

 
 

FORM OF TENDER 

 

To, 

The Director, 

Inland Waterways Authority of India, 

Gaighat, PO- Gulzarbagh 

Patna-800007, Bihar 
 

Name of Work: Interior partition, decoration & furniture fixtures for IWAI Office in 

leased premises of 402, Varanasi Trade Centre, Varanasi. 

Sir, 

 

1. Having visited the site and examined the information and instructions for submission of 

tender, general conditions of contract, Special Condition of contracts, Technical, General 

and Detailed specification, Schedules and Bill of Quantities, agreement etc. for the above 

named works, I/ We hereby tender for execution of the works referred to in the tender 

documents in conformity with the said Conditions of Contract, Specifications, Schedule 

of quantities for the sum as stated in Bill of quantities of this tender Document or such 

other sum as may be ascertained in accordance with the said conditions of contract. 

 

2. I/ We undertake to complete and Deliver the whole of the works comprised in the 
Contract within the time as stated in the tender and also in accordance in all respects with 

the specifications, designs, drawings and instructions as mentioned in the tender 

documents. 

 

3. I am tendering for the works mentioned in the table below and submitting the EMD for 
the above work of NW-1 in the form of RTGS/NEFT in favour of IWAI Fund Bond 
payable at Patna as per the details given therein: 

 

Sl. 
 RTGS/NEFT 

Tender 
 

Name work & Location UTR No. and EMD (Rs.) 
No Fee (Rs.)  

Date 
 

    

1 

Interior partition, 

decoration & furniture 

fixtures for IWAI Office 

in leased premises of 402, 

Varanasi Trade Centre, 

Varanasi     
    

 

 

4. I/ We agree to abide by this tender. I/ We agree to keep the tender open for a period of 90 
days from the date of opening of price bids or extension thereto as required by the IWAI 
and not to make any modifications in its terms and conditions. 

 
5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 

any modifications in the terms and conditions of my/ our tender if I/ We fail to 

commence the execution of the works as above, I/ We shall become liable for forfeiture 

of my/ our Earnest money, as aforesaid and IWAI shall without any prejudice to another 

right or remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise 

the said earnest money shall be retained by IWAI towards part of security deposit to 

execute all the works referred to in the tender documents upon the terms and conditions 
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contained or referred to therein and to carry out such deviations as may be ordered. 

Should this tender be accepted, I/ We agree to abide by and fulfil all the terms and 

conditions and provisions of this tender. No interest is payable on earnest money deposit 

and/ or security deposit. 
 

6. I/ We have independently considered the amount of Liquidated Damages shown in the 
tender hereto and agree that it represents a fair estimate of the loss likely to be suffered 

by IWAI in the event of works not being completed in time. 
 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when 
called upon by the employer to do so, a contract agreement in the prescribed form. 
Unless and until a formal Agreement is prepared and executed this tender together with 
your written acceptance thereto shall constitute a binding contract. 

 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the 

due performance of the Contract. I/We also declare that the firm has not been banned or 
blacklisted by any Govt. or its department or any Quasi Govt. agency or Public-Sector 

Undertaking. 
 

9. I/ We understand that you are not bound to accept the lowest or any tender you may 
receive and may reject all or any tender without assigning any reason. 

 
10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 

conditions, specifications etc. as contained in the tender document, and it is further 
certified that it does not contain any deviation to the aforesaid documents. 

 

Date ………………. 
 

Signature ………………… 

Name ……………………. 

Designation ……………… 

duly authorized to sign & submit tender for an on behalf of  
(Name and address of firm) 

 

M/s ………………………………... ……. 

Telephone Nos  …………………………… 

FAX No…………………………...….…… 
Witness: 

Signature…………………………  
Name : ……………………………. 

Occupation ……………………….. 

Address ………………………….. 

Telephone nos. 
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WARRANTY FORM 
 

M/s_____________________________________________________________________ 

 

_______________ having its registered office at ________________________ (hereinafter 
referred to as the contractor) having carefully studied all the documents, specifications, designs, 
drawings etc pertaining to the contract for works required for the work of  
_______________________________________________________________________ and the 
local and site conditions and having under taken to execute the said works: 

 

DO HEREBY WARRANT THAT: 
 

1. The contractor is familiar with all the requirements of the contract. 
 

2. The Contractor has investigated the site and satisfied himself regarding the character of 
the work and local conditions that may affect the work or its performance. 

 
3. The contractor is satisfied that the work can be performed and completed as required in 

the contract. 
 

4. The contractor accepts all risks directly or indirectly, connected with the performance of 
the contract. 

 
5. The contractor has no collusion with other contractors, with any of the men of the 

Engineer-in-Charge or with any other person in Authority to execute the said works 
according to the terms and conditions of the said contract. 

 
6. The contractor has not been influenced by any statement or promise of the Authority or 

Engineer-in-Charge but only by the contract documents. 
 

7. The Contractor is financially solvent. 
 

8. The Contractor is experienced and competent to perform the contract to satisfaction of 
the Engineer-in-Charge. 

 
9. The Statement submitted by the contractor is true. 

 
10. The contractor is familiar with all general and special laws, Acts, Ordinance, Rules & 

Regulation of the Municipalities, District, State and Central Government that may affect 
the work, its performance or personnel employed therein or environment. 

 

Date: For and on behalf of the Contractor. 

 

Signature: _____________________ 

 

Name: ______________________ 

 

Stamp: _______________________ 
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Part-I 

INFORMATION AND INSTRUCTIONS FOR TENDERERS 
 

(A) The details of work to be carried out and its scope are given in this tender document, 

which also indicate brief descriptions of the work to be executed as per CPWD 

specification. The tenderers are advised to study the same carefully before tendering and 

they shall be deemed to have fully acquainted themselves with the same. 

 

1. The tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders, in respect of the site conditions including but 

not restricting to the following which may influence or affect the work or cost thereof 

under the contract: 

 

1. Site conditions including access to the site, existing and required roads and other 

means of transport/ communication for use by him in connection with the work; 

 

2. Requirement and availability of land and other facilities for his enabling works, 

colonies, stores & workshop etc. 

 

3. Ground conditions including those bearing upon transportation, disposal, handling 

and storage of materials required for the work or obtained there from; 

 

4. Source of extent of availability of suitable materials including water and labour 

(technical, skilled and unskilled) etc., required for work and Laws and Regulations 

governing their use and employment. 

 

5. Geological, meteorological, topographical, hydrological, morphological and other 

general features of the site and its surroundings as are pertaining to and needed for 

the performance of the work. 

 

6. The type of equipment and facilities needed, preliminary to / for and in the 

performance of the work and; 

 

7. All other information pertaining to and needed for the work including information as 

to the risks, contingencies and other circumstances which may influence or affect the 

work or the cost thereof under this contract. 

 

2. The tenderers shall note that information, if any in regard to the work site and local 

conditions as contained in these tender documents except for the material agreed to be 

supplied by the Authority, has been given merely to assist the tenderer and is not 

warranted to be complete. 

 

3. The tenderers shall note and bear in mind that the Authority (IWAI) shall bear no 

responsibility for the lack of acquaintance with site condition. System etc. or any 
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information relating thereto, on their part. The tenderers may at their own cost and 

interest inspect the site to assess the site condition before submitting the bid. The 

consequence of the lack of any knowledge aforesaid, on the part of the tenderers shall be 

at their risk and cost and no charges or claims whatsoever consequent upon the lack of 

any information, knowledge or understanding shall be entertained or payable by the 

Authority. 

 

4. Immediately upon receipt of the Tender documents from the authority, the tenderers are 

urged to submit a written request at least two days prior to the date fixed for pre-tender 

conference to the Engineer-in-Charge issuing the tender, on matters where clarifications 

or additional information is desired, if needed. This clause however will be applicable 

only in the case, if pre-bid conference is stipulated. 

 

(B) INSTRUCTIONS FOR SUBMISSION OF BID 

 

1.0 All covering letters and information to be included in the bid shall be submitted along 

with the bid itself. 

 

2.0 This tender schedule is only for the work of “Interior Partition, Decoration & Furniture 

Fixtures for IWAI, office in leased premises of 402, Varanasi Trade Centre, Varanasi. 

3.0 Estimated cost of works is as under:    

        

 
Sl. 

No. 
Name of work and Location 

Estimated Cost 

(Rs. In Lakhs) 

EMD     

(Rs.) 

Bank solvency 

required     

(Rs. In Lakhs) 

 

1. 

Interior partition, decoration & 

furniture fixtures for IWAI Office in 

leased premises of 402, Varanasi Trade 

Centre, Varanasi 

48.86 98,000 19.54 
 

 

4.0 Tender should be submitted online in two cover system as:   

 Cover -1 (Part-I) : Technical & Commercial Bid.   

 Cover -2 (Part-II) : Price Bid of offer.   

 

Cover –1: The first cover shall be submitted along with the following documents and the 

cover should be super scribed with TECHNICAL/ COMMERCIAL BID for Interior 

partition, decoration & furniture fixtures for IWAI Office in leased premises of 402, Varanasi 

Trade Centre, Varanasi. 

a) Scanned copy of Original Bid document duly filled in and completed in all respects 

except prices, signed with rubber seal on every page except Financial Bid as a proof of 

acceptance. 

b) Scanned copy of EMD and tender cost (RTGS/NEFT as prescribed) 

c) Scanned copy of Experience certificate. 
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d) Scanned copy of latest Solvency certificate as prescribed. 

e) Scanned copy of letter of Authority for signing and negotiation of tender (as the case may 

be). 

f) Scanned copy of Permanent Account Number (PAN) issued by Income Tax Department 

and registration certificate of GST. 

g) Scanned copy of Audited balance sheets along with turnover, profit and loss account for 

the last 3 years. 

h) Scanned copy of Cancelled cheque for E-Payment (As per annexure-III) 

i) Scanned copy of a Signed declaration stating that no alteration has been made in any 

form in the downloaded tender document to be attached. 

j) Scanned copy of the bidder declaration that they have not been banned or black-

listed by any Govt. or Quasi Govt. Agency or Public-Sector Undertaking (PSU). 

k) In addition to the above, the contractor is required to submit scanned copy of other 

document if any to full fill all the condition of the tender document and the same may be 

attached after thoroughly read/study failing which he will be treated as technically 

disqualified. 

Note:-The Tenderer shall also submit the hard copies of tender in two sealed covers 

(apart from online copy) marked “Cover-1st”and “Cover-2nd”. The cover 1st shall 

contain the Tender Fee, EMD and technical bids. The cover 2nd shall contain the 

Price bids. In case the first cover is not submitted with EMD & Tender Fee in a 

proper form, the second cover shall not be opened and rejected summarily. Both 

cover-1 & cover-2 are to be placed in a single cover. Duly sealed covers containing 

the hard copies of technical and financial bids will be put in a separate single cover 

which should be sealed. 

 

Cover-2: The second cover shall be submitted along with the following documents 

and the cover should be super scribed with PRICE BID for Interior partition, 

decoration & furniture fixtures for IWAI Office in leased premises of 402, Varanasi 

Trade Centre, Varanasi Schedule of Prices duly filled in the specified form, i.e. 

“Schedule of Quantities” 

 

(i) It may please be noted that this part shall not contain any terms & conditions. Any 

condition given in the price bid (cover-2) will be a sufficient cause for rejection of bid. 

 

(ii) The bidder must ensure to quote the rate of each item of Bill of Quantities. If the bidder 

has omit/left some items, then the rate of such items shall be treated as zero value. 
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5.0 Bidders are advised to submit online quotation strictly based upon technical specification, 

terms and conditions contained in technical specifications, terms and conditions 

contained in documents and not to stipulate any deviations. Any change in this may lead 

to rejection of bid. 

 

6.0 Earnest Money Deposit as indicated against item of work in the Notice inviting tender 

should be submitted by RTGS/NEFT drawn in favour of “IWAI-FUND-BOND” payable 

at PATNA. Bids not accompanied with EMD in form of RTGS/NEFT are liable for 

rejection. However Micro, Small and Medium Enterprises (MSME)/NSIC or are 

registered with the Central Purchase Organization Ministry or Department or Startups as 

recognized by Department of Industrial Policy & Promotion (DIPP) are exempted from 

depositing EMD and Tender Fee. 

 

7.0 In case the Bidder decide not to participate for this work, then the downloaded complete 

set of bid document may kindly be withdrawn from the e- tender CPPP site. 

 

8.0 The bids can only be submitted in the name of the bidder in whose name the bid 

documents were issued by the IWAI. 

 

9.0 Any annotations or accompanying documentation in the bid shall be in Hindi or English 

language only and in metric system. Tenders filled in any other language will be 

summarily rejected. 

 

10.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid 

document has been issued. The bid shall be duly signed and sealed by an authorized 

person of the bidder’s organization as following: 

 

10 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his 

full name and full name of his firm with its current business address. 

10 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor 

above his full name and full name of his firm with its name and current business address. 

 

10 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of 

the firm above, their full names and current business address, or by a partner holding the 

power of attorney for the firm for signing the Tender in which cases a certified copy of 

the power of attorney shall accompany the Tender. A certified copy of the partnership 

deed and current business address of all the partners of the firm shall also accompany the 

Tender. 

 

10 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be 

signed by a duly authorized person holding the power of attorney for signing the tender 

in which case a certified copy of the power of attorney shall accompany the Tender. Such 

limited company or corporation may be required to furnish satisfactory evidence of its 

existence before the contract is awarded. ‘Satisfactory evidence’ means the certificate of 

incorporation of the limited company or corporation under Indian Companies Act, 1956. 
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10 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit 

complete information pertaining to each firm in the group and state along with the bid as 

to which of the firm shall have the responsibility for tendering and for completion of the 

contract document and furnish evidence admissible in law in respect of the authority 

assigned to such firm on behalf of the group of firms for tendering and for completion of 

the contract document. The full information and satisfactory evidence pertaining to the 

participation of each member of the group of firm in the firm in the Tender shall be 

furnished along with the Tender. 

 

10 (f) All witnesses, and sureties shall be persons of status and their full names, occupations 

and addresses shall be stated below their signatures. All signatures affixed in each page 

in the tender will be dated. 

 

11.0 Bidders shall clearly indicate their legal constitution and the person signing the tender 

shall state his capacity and also the source of his ability to bind the bidder. The power of 

attorney or authorization or any other document constituting adequate proof of the ability 

of the signatory to bind the bidder shall be annexed to the bid. The Owner may reject 

outright any bid unsupported by adequate proof of the signatory’s authority. 

 

12.0 The bid document shall be completed in all respects and shall be submitted online 

together with the requisite information and appendices. The Tenderer shall also 

submit the hard copies of Tender in two sealed covers (apart from online copy) 

marked “Cover-1”and “Cover-2”. They shall be complete and free from ambiguity, 

change or inter-relation. In case IWAI requires any information/ clarification(s) from 

the Bidder in respect of the bid documents, the bidder shall be required to furnish the 

same in writing, to IWAI at the earliest where no time is specified by IWAI to furnish the 

same. A failure to furnish the same shall entitle IWAI to cancel/ reject the bid. 

 

13.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages 

shall be separately added. These pages shall be consecutively page numbered and shall 

also be signed by the Bidder. 

 

14.0 The Bid documents shall be signed by the bidder on each page. 

 

15.0 Bidders should indicate at the time of quoting against this bid their full postal addresses, 

telephone numbers and other communication details enabling IWAI to contact the bidder 

in case the need so arise. 

16.0 Bidder shall set their quotations in firm figures and without qualification. Each figure 

stated should also be repeated in words and in the event of any discrepancy between the 

amounts stated in figures and words; the amount quoted in words shall be deemed the 

correct amount. Bid containing qualifying expressions such as “subject to minimum 

acceptance” or “subject to availability of material/ equipment” etc. is liable to be 

rejected. 
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17.0 IWAI shall have a unqualified option under the said bid bond to claim the amount there 

under in the event of the Bidder failing to keep the bid valid up to the date specified or 

refusing to accept work or carry it out in accordance with the bid if the IWAI decides to 

award the Work to the Bidder. 

 

18.0 The EMD shall be retained with the IWAI until finalization of tenders. Further, security 

deposit/Performance Guarantee(PG) as per the clause of Security/PG shall be payable by 

the successful bidder. If the tenderer fails to furnish the security deposit/PG in 

accordance with tender conditions EMD shall be forfeited. In the event of the Bidder 

becoming the successful Contractor the amount of EMD would be adjusted against the 

Security deposit of successful bidder. 

 

19.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders 

within 30 (thirty) days of placement of order to successful bidder. No interest shall be 

payable on EMD by IWAI. 

 

20.0 Late bids, delayed bids received after the stipulated last date and time for receipt of bids, 

due to any reasons whatsoever will not be considered. 

 

21.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 

intending tenderers who may be present at the date and time of opening informed in the 

bid document or subsequently. If any of the tenderer or his agent is not present at the 

time of opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, 

prepare a statement of the attested and unattested corrections in the tender over their 

signature. Such a list shall then be binding on the absentee tenderer. 

 

22.0 The successful tenderers shall be required to execute a contract agreement in the given 

format. In case of any refusal/ failure on the part of such successful tenderer to execute 

such a contract shall be deemed to be a failure on the part of such successful bidder to 

comply with the terms contained herein. 

 

23 Banned or Blacklisted Contractors 

 

The bidder shall give a declaration that they have not been banned or black-listed 

by any Govt. or Quasi Govt. Agency or Public-Sector Undertaking (PSU). 

If a bidder has been banned by any Govt. or Quasi Govt. Agency or PSU, this fact 

must be clearly stated, and it may not necessarily be a cause of disqualifying the firm. If 

this declaration is not given, the bid shall be rejected as non-responsive. 

 

24 LAST DATE AND TIME FOR SUBMISSION AND OPENING 

The tender shall be received upto 15.00 hrs. on 14.05.2018 and shall be opened at 15.30 

hrs. on the 15.05.2018 in the presence of authorized representatives of the tenderers who 

would like to be present at the time of opening. Late receipt of required document shall 

not be considered. 
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25 EARNEST MONEY DEPOSIT 

 

The tenderer shall submit required Earnest Money Deposit in the form of RTGS/NEFT 

only payable in favour of “IWAI Fund Bond” in the A/c No. 0352101045139, IFSC 

Code: CNRB0000352, Canara Bank, Main Branch, South Gandhi Maidan, Patna-

800001.The tender shall be accompanied with a NEFT/RTGS voucher as specified in 

tender. 

 

26 CONTRACT 

 

The successful tenderer shall be required to execute a contract agreement with Inland 

Waterways Authority of India (IWAI) in the format enclosed with tender document. 

 

27. VALIDITY OF PRICES 

 

The tenderer should quote the rate for various items of work in prescribed schedule. The 

rates quoted should be firm and should be kept valid for consideration for at least 90 days 

from the date of opening of price bids or extension thereto as required by the IWAI and 

not to make any modifications in its terms and conditions. 

 

28. DETAILS OF OFFER 

 

i) IWAI reserves the right to segregate the work to one or more parties without 

assigning any reason thereof. 

 

iii) IWAI has the right to reject any or all of the tenders without assigning any 

reasons and will not be bound to accept the lowest or any other tender or to give 

any reason for such decision. 

 

 

************** 
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PART - II 

 

GENERAL CONDITIONS OF CONTRACT 
 

CLAUSE - 1: DEFINITIONS 

 

In the contract, the following words & expressions shall, unless context otherwise 
requires, have the meaning thereby respectively assigned to them: 

 

i) Contract: means the documents forming the tender and acceptance thereof and the 

formal agreement executed between the competent authority on behalf of the Chairman, 

Inland Waterways Authority of India and the contractor, together within the documents 

referred to therein including these conditions, the specifications, designs, drawings and 

instructions issued from time to time by the Engineer-in-charge and all these documents 

taken together shall be deemed to form one contract and shall be complementary to one 

another 

 

ii) Contract sum; means the amount arrived at by multiplying the quantities shown in the 

schedule of quantities and price by the respective item rates as allowed. 

 

iii) Contractor: means the successful tenderer who is awarded the contract to perform the 

work covered under this tender document and shall be deemed to include the 
contractor’s successors, executors, representatives or assign approved by the Engineer-

in-charge. 

 

iv) Employer means the Chairman, Inland Waterways Authority of India and his 

successors. 

 

v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of 
India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 
representatives, successors and assigns. 

 

vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise 

and be In-charge of the works for the purpose of this contract who shall supervise and 
be in charge of the work. 

 

vii) Engineer-in-charge representative shall mean any officer of the Authority nominated 

by the Engineer-in-charge for day to day supervision, checking, taking measurement, 
checking bills, ensuring quality control, inspecting works and other related works for 

completion of the project. 
 

viii) Chairman: means Chairman of Inland Waterways Authority of India. 

 

ix) Chief Engineer: means the Chief Engineer of the Authority. 

 

x) Director means the Director of the Authority, as the case may be. 

 

xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

 

xii) Assistant Director means the Astt. Director of the Authority, as the case may be. 
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xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 

Authority, as the case may be 

 
xiv) Work Order means a letter from the Authority conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein. 
 

xv) Day : means a calendar day beginning and ending at mid-night. 

 

xvi) Week : means seven consecutive calendar days 

 

xvii) Month : means the one Calendar month. 

 

xviii) Site means the waterway and / or other places through which the works are to be 

executed. 
 

xix) Vessel : means the vessel/craft belonging to the Contractor for carrying out the work. 

 

xx) Drawings : means the drawings referred to in the specifications and / or appended with 

the tender document, any modifications of such drawings approved in writing by the 
Engineer-in-Charge and shall also include drawings issued for actual execution of the 

work time to time by the Engineer-in-Charge. 

 

xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-

Charge become necessary at the time of execution and / or during the progress of work 

to obviate any risk or accident or failure or to obviate any risk of damage to the vessel 

structure or required to accelerate the progress of work or which becomes necessary for 

security or for any other reason the Engineer-in-Charge may deem expedient. 

xxii) Work/ works: means work / works to be executed in accordance with the contract. 

 

xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to 
the tender papers or the standard schedule of rates of the govt. mentioned with the 
amendments thereto issued up to the date of receipt of the tender. 

 

xxiv) District specifications mean the specifications followed by the State Government in the 
area where the work is to be executed. 

 

xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 

 

CLAUSE – 2: INTERPRETATIONS 
 

2.1 Words imparting the singular only shall also include the plural; he includes she and 
vice-versa unless this is repugnant to the context. 

 

Heading and marginal notes in these General Conditions shall not be deemed to form 
part thereof or be taken into consideration in the interpretation of construction thereof of 
the contract. 

 

 

CLAUSE – 3: PERFORMANCE GURANTEE & SECURITY DEPOSIT 
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3.1 PERFORMANCE GURANTEE 

 

The contractor shall be required to deposit an amount equal to 5% of the tender value of 
the work as performance guarantee in the form of either RTGS/NEFT payable at any 
nationalized/schedule bank within 15 days of the issue of the work order. 

 

3.2 SECURITY DEPOSIT 
 

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill 
of the contractor till the sum along with sum already deposited as earnest money will 

amount to security deposit of 5 % of the contract value of the work. Bank guarantee will 
not be accepted as security deposit. 

 
3.3 The contractor whose tender is accepted has to enter into an agreement with IWAI for 

the due fulfilment of the contract. The security amount will be accepted in form of 
RTGS/NEFT in favour of Inland Waterways Authority of India – Fund Bond only 

payable at PATNA. 

 

3.4 The total performance guarantee/security deposit shall remain with IWAI till defect 
liability period after satisfactory completion of work. 

 

3.5 Interest will not be paid on security deposit or performance guarantee. 

 

3.6 If the contractor having been called upon by the Engineer in charge to furnish the 
security fails to do so within the specified period, the EMD submitted by the contractor 
shall be forfeited. It shall be lawful for the Employer: 

 

i) To recover the amount of balance security deposit by deducting the amount from 
the pending bills of the contractor under this contract or any other contract with 
the Authority, OR 

 

ii) To cancel the contract or any part thereof and to carry out the work or authorize 
to carry out the work/ works at the risk and cost of the contractor. 

3.7 No claim shall lie against the authority either in respect of interest or any depreciation in 
value of any security. 

 

3.8 The Contractor shall guarantee the execution of the terms of the Contract within 

stipulated period of time from the date of acceptance of the bid and in order to execute 

the work uniformly the contractor will ensure deployment of adequate number of 

equipment throughout the contract period. Any damage or defect that may arise or lie 

undiscovered at the time of the final payment connected in anyway with the work done 

by him or in the workmanship, shall be rectified by the contractor at his own expenses 

as deemed necessary by the engineer or in default, the engineer may cause the same to 

be made good by other agencies and deduct expenses (of which the certificate of the 

Engineer shall be final) from any sums that may be then or at any time thereafter, 

become due to the contractor under the Contract or from the amount released by 

encashing the contract performance guarantee or recover otherwise from the contractor. 
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3.9 If the Contractor feels that any variation in work or in quantity of work be beneficial or 

necessary to fulfil the guarantees called for, he shall bring to this notice of the Engineer 
in charge in writing, at appropriate time but prior to the execution of the work and take 

written acceptance of same from the engineer before proceedings with the works. 

 

3.10 From the commencement of completion of work, contractor shall take full responsibility 

for the care of work including all temporary works, or to any part thereof or to any 

temporary works from any cause whatsoever, shall at his own cost repair and make 
good the same so that at completion, work shall be in good order and in conformity, in 

every respect, with the requirements of contract and Engineer’s instruction. 

 

3.11 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 

security deposit furnished by the contractor. However, if the contractor duly performs 

and completes the contract in all respects and presents in absolute "NO DEMAND 

CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to 

the contractor after deduction of cost and expenses that the Authority may have incurred 

and other money including all losses and damages which the Authority is entitled to 

recover from the Contractor. 
 

3.12 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon the 

contractor to explain the causes for the delay within 3 days of receipt of the memo and 

10 days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not 

satisfied with the explanations offered, he may forfeit the security deposit and / or 

withhold payment of pending bills in whole or in part and/ or get the measures of 

rectification of progress of work accelerated to the pre-defined level at the risk and cost 

of the contractor. 

 

3.13 All compensation or other sums of money payable by the contractor under the terms of 

the contract or any other contract or on any other account whatsoever, may be deducted 

from or paid by the sale of a sufficient part of his security or from the interest arising 

therefrom or from any sums which may be due or may become due to the contractor by 

the Authority on any account whatsoever. Also, in the event of the contractor’s security 

deposit being reduced by reasons of such deductions or sale, as aforesaid the contractor 

shall, within 14 days of receipt of notice of demand from the Engineer-in-Charge make 

good the deficit in his security deposit. 

 

CLAUSE – 4: REFUND OF SECURITY DEPOSIT 

 

The security deposit less any amount due shall, on demand, be returned to the contractor 
on the expiry of defects liability period for 12 months after completion of work or on 

payment of the amount of the final bill payable in accordance with the agreement 

conditions, whichever is later, provided the engineer-in-charge is satisfied that there is 
no demand outstanding against the contractor. 

 

CLAUSE – 5: SUFFICIENCY OF TENDER 
 

5.1 The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates quoted in the 

schedule of Quantities and Prices which shall (except as otherwise provided in the 
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contract) cover all his obligations under the contract and all matters and things 

necessary for the proper execution and completion of the works in accordance with the 
provisions of the contract and its operation during execution of work. 

 

5.2 The Contractor is deemed to have independently obtained all necessary information for 
the purpose of preparing the bid and his bid as accepted shall be deemed to have taken 
into account all contingencies as may arise due to such information or lack of the same. 

 

5.3 The Contractor shall be deemed to have examined, visited and acquainted himself with 

the site and the surroundings to have satisfied himself to the nature contract and as to 

the nature and conditions of means of transport and communication, whether by land, to 

have made local independent inquires as to the soil/sub soil conditions variations 

thereof, storms, prevailing winds, climatic conditions and all other matter effecting the 

work. 

 

5.4 Any neglect or omission or failure on the part of the contractor in obtaining necessary 

and reliable information upon the forgoing or any other matter affecting the contract 
shall not relieve the Contractor, of his responsibility/any risk/liability for completion of 

the work in strict accordance with the terms of the Contract. 
 

CLAUSE – 6 : CONTRACT DOCUMENTS 

 

6.1 The language in which the contract documents shall be drawn up shall be English and if 
the said documents are written in more than one language, the language according to 

which the contract is to be constructed and interpreted shall be English and designated 
as the ‘Ruling Language’. 

 

6.2 The Contractor shall be furnished free of charge certified true copy of the contract 
document. 

 

6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept 
by the Contractor on the Site in good order and the same shall at all reasonable time be 

available for inspection and use by the Engineer-in-Charge, his representatives or by 

other Inspecting officers of the Authority. 

 

6.4 None of these Documents shall be used by the Contractor for any purpose other than 
that of this contract. 

 

CLAUSE – 7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

 

7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 
dimensions in preference to scaled dimensions. The case of discrepancy between the 

Schedule of Quantities and prices, the Specifications and/ or the drawings, the following 
order of precedence shall be observed: - 

 

(a) Description in the Schedule of Quantities and Prices. 

(b) Relevant Specifications and Special Conditions, if any. 

(c) Drawings. 

(d) General Specifications. 
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7.2 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 
Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of 

the Engineer-in-Charge regarding the true intent and meaning of the drawings and 

specifications shall be final and binding. 

 

7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission therefrom shall not vitiate the Contract or release the Contractor from the 
execution of the whole or any part of the Works comprised therein according to 

drawings and specifications or from any of his obligations under the contract. 

 

7.4 If on check there is difference in the amount worked out by contractor in the schedule of 
quantities and prices and General summary the same shall be adjusted in accordance 
with the following rules: 

 

(a) In the event of error occurring in the amount column of schedule of quantities 

and prices as result of wrong multiplication of unit price and quantity, the unit 
price shall be regarded, as firm and multiplication shall be amended on the basis 

of the quoted unit price. 

 

(b) All errors in totalling in the amount column and in carrying forward totals shall 
be corrected. 

 

(c) The totals of various sections of schedule of quantities and price amended shall 
be carried over to the General Summary and the tendered sum amended 
accordingly. The tendered sum so altered shall, for the purpose of tender, be 
substituted for the sum originally tendered and considered for acceptance instead 
of the original sum quoted by the tenderer. Any rounding off of quantities or in 
sections of schedule of quantities and prices or in General summary by the 
tenderer shall be ignored. 

 

CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE 
 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise 
the works and to test and examine any materials/ parts to be used or workmanship 
employed in connection with the works. 

 

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his 

representative any of the powers and authorities, vested in the Engineer-in- Charge and 

shall furnish to the contractor a copy of all such written delegation of powers and 

authorities. Any written instruction or written approval given by the representative of 

the Engineer-in-Charge to the contractor within the terms of such delegation shall bind 

the contractor and the Authority as though it has been given by the Engineer-in-Charge. 

 

8.3 Failure of the representative of the Engineer-in-Charge to disapprove any work or 
materials shall be without prejudice to the power of the Engineer-in-Charge thereafter to 

disapprove such work or materials and to order the pulling down, removal or breaking 
up thereof. The contractor shall, at his own expense, again carry out such works as 

directed by the Engineer-in-Charge. 
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8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-

in-Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall 

thereupon confirm, reverse or vary such decision and the decision of the Engineer-in-
Charge in this regard shall be final and binding on the contractor. 

 

CLAUSE – 9: ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work 

under the contract. Provided that the Engineer-in-Charge may at his discretion, approve 

and authorize the Contractor to sub-let any part of the work, which in his opinion, is not 

substantial, after the contractor submits to him in writing the details of the part of the 

work(s) or trade proposed to be subject, to name of the sub-contractor thereof together 

with his past experience in the said work/trade and the form of the proposed sub-

contract. Nevertheless, any such approval or authorization by the Engineer-in-Charge 

shall not relieve the contractor from his any or all liabilities, obligations, duties and 

responsibilities under the contract. The contractor shall also be fully responsible to the 

Authority for all the acts and omissions of the sub-contractor, his employees and agents 

or persons directly employed by the contractor. However, the employment of piece rate 

works shall not be construed as sub-letting. 

 

CLAUSE – 10: FACILITIES TO OTHER CONTRACTORS 
 

The contractors shall, in accordance with the requirements of the work as decided by the 

Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 

contemporaneously on separate contracts and for departmental labour and labour of any 

other agency properly authorised by Authority or any statutory body which may be 

employed at the site for execution of any work not included in the contract which the 

Authority may enter into in connection with or ancillary to the works. In all matters of 

conflict of interest, the Engineer-in-Charge shall direct what compromise should be 

made and his decision shall be final and binding on the parties. 

 

Clause – 11: CHANGE IN CONSTITUTION 

 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-

Charge shall be obtained before any change is made in the constitution of the firms, 

where the contractor is an individual or a Hindu Undivided Family business concern, 

such approval, as aforesaid, shall like-wise be obtained before the contractor enters into 

any partnership firm which would have the right to carryout the work undertaken by 

contractor. If prior approval as aforesaid is not obtained the contractor shall be deemed 

to have been assigned in contravention to Clause 32 hereof and the same action will be 

taken and the same consequences shall ensure as provided for in the said clause-33. 

 

CLAUSE – 12: COMMENCEMENT OF WORK 
 

The contractor shall commence the work at the respective sites within 10 days of the 

issue of Letter of Award. If the contractor commits default in mobilization of resources, 
and equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other 

right or remedy be at liberty to cancel the contract and forfeit the earnest 

money/security deposit. 
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               CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 

 

13.1 The contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner and both as regards material and otherwise in 

every respect in strict conformity with the specification laid down or as may be laid 

down by the Engineer-in-Charge under the terms of the contract. The contractor shall 

also conform exactly, fully and faithfully to the designs, drawings specifications and 

instructions in writing in respect of the work, duly signed by the Engineer-in-Charge as 

may be issued from time to time. 

 

13.2 The contractor shall be entitled to receive, on demand, in addition to the contract 

documents, in accordance with the provisions of contract, the documents set forth 
herein in respect of the work on commencement or during the performance of the 

contract: 

 

(a) Specifications or revisions thereof other than standard printed specifications 

(b) Explanations, instructions etc. 

 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-

Charge may issue to the contractor from time to time in respect of the work shall be 
deemed to form integral part of the contract and the contractor shall be bound to carry 

out the work accordingly. 

 

13.3 All instructions and orders in respect of the work shall be given by the Engineer-in-

Charge in writing. However, any verbal instructions or order shall be confirmed by the 

Engineer-in-Charge as soon as practicable without loss of time and only such written 
instruction shall be deemed to be valid. 

 

13.4 The Contractor shall not be entitled to any right or claim whatsoever by reason of any 

representation/ explanation/ statement/ directions/ instructions or alleged 

representations/ explanation/ statement/ directions/ instructions, promises or guarantees 
given or alleged to have been given to him by any person other than what has been 

stated in the contract in his personal capacity. 

 

CLAUSE – 14 : SETTING OUT THE WORKS 

 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during 
the course of surveying, inspection, etc. 

 

CLAUSE – 15 : URGENT WORKS 

 

If any urgent work (in respect where the decision of the Engineer-in-Charge shall be 
final and binding) becomes necessary, the contractor shall execute the same as may be 

directed, provided the directions are in accordance and confirmatory with provisions in 
Clause – 8. 

 

CLAUSE – 16 : DEVIATIONS 
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16.1 The Engineer-in-Charge shall have powers to make any deviations in the original 

specifications of the works or any part thereof that are in his opinion, necessary at the 

time of or during the course of execution of the works for the aforesaid purpose or for 

any other reason, if it shall, in the opinion of the Engineer-in-Charge, be desirable, he 

shall also have the powers to make Deviations, such as (i) Variations (ii) Extra (iii) 

Additions / Omissions and (iv) Alterations or Substitutions of any kind. No such 

Deviations in the specification or drawings or designs or Schedule of Quantities, as 

aforesaid, shall in any way vitiate or invalidate the contract and any such Deviations 

which the contractor may be directed to do shall form integral part of the contract as if 

originally provided therein and the contractor shall carry out the same on the same 

conditions in all respects on which he agreed to do the works under the contract. 

 

16.2 Such items of work, as are required, to be executed at the rates already provided in the 
schedule of quantities, shall apply in respect of the same item(s) of work to be executed 
due to Variation. 

 

16.3 If requested by the contractor the time for completion of the work shall, in the event of 
any deviation resulting in additional cost over the contract sum be extended in the 

proportion which altered, additional or substituted work bears to the original contract 

sum plus such further additional time as may be considered reasonable by the Engineer-
in-Charge whose decision shall be conclusive as to such provision: 

 

16.4 Under the circumstances, the contractor shall at any stage not suspend the work on 
account of non-settlement of rates of such Deviated items. 

 

CLAUSE - 17: CONTRACTORS SUPERVISION 

 

17.1 The contractor shall either himself supervise the execution of the works or shall appoint 

at his own expense, an Engineer as his accredited agent approved by the Engineer-in-

Charge, if contractor has himself not sufficient knowledge or experience to be capable 

of receiving instruction or cannot give his full attention to the works. The contractor or 

his agent shall be present at the site(s) and shall superintend the execution of the works 

with such additional assistance in each trade, as the work involved shall require and 

considered reasonable by the Engineer-in-Charge, directions/instructions given by the 

Engineer-in-Charge to the contractor's agent shall be considered to have the same force 

as if these had been given to the contractor himself. 

 

17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, 
the Engineer-in- Charge shall have full powers to suspend the execution of the works 

until such date as a suitable agent is appointed by the contractor and takes over the 
supervision of the work. For any such suspension, the contractor shall be held 

responsible for delay so caused to the works. 

 

CLAUSE - 18 : INSTRUCTION AND NOTICE 

 

18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 
Authority and all other actions to be taken on its behalf may be given or taken by the 

Engineer-in-Charge or any officer for the time being entrusted with the functions duties 
and powers of the Engineer-in-Charge. 
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18.2 All instructions, notices and communications etc. under the contract shall be given in 
writing and any such oral orders / instructions given shall be confirmed in writing and 
no such communication which is not given or confirmed in writing shall be valid. 

 

18.3 All instructions, notices and communications shall be deemed to have been duly given 

or sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or 

posted to, the address given by the contractor or his authorized agent or to the last 

known place of abode or business of the contractor or his agent of services by post shall 

be deemed to have been served on the date when in the ordinary course of post these 

would have been delivered to him and in other cases on the day on which the same were 

so delivered or left. 

 

18.4 The Engineer-in-Charge shall communicate or confirm the instructions to the contractor 
in respect of the execution of work in a work site order book maintained in the office of 

the Engineer-in-Charge and the contractor or his authorized representative shall confirm 
receipt of such instructions by signing the relevant entries in this book. If required by 

the Contractor, he shall be furnished a certified true copy of such instruction(s). 
 

CLAUSE -19: PLANT AND EQUIPMENT 

 

19.1 The Contractors shall provide and install all necessary plant; equipment and machinery 
required for the execution of the work under the contract, at his cost and shall use such 

methods and appliances for the purpose of all the operations connected with the work 
covered by the contract, which shall ensure the completion of work(s) within the 

specified time. 

 

19.2 Subject to the availability of any item(s), plant, equipment and machinery the Authority 
at the written request of the contractor, may issue to the contractor on hire for being 

deployed on the work contracted for, at pre- determined rates, terms and conditions at 

the sole discretion of the Engineer-in-Charge. 
 

CLAUSE – 20 : PATENT RIGHTS 

 

20.1 The contractor shall indemnify the Authority, its representatives or its employees 

against any action, claim or proceeding relating to infringement or use of any patent or 

design or any alleged patent or design rights and shall pay any royalties or other charges 

which may be payable in respect of any article or material or part thereof included in the 

contract. In the event of any claim being made or action being brought against the 

Authority or any agent, servant or employee of the Authority in respect of any such 

materials as aforesaid the contractor shall immediately be notified thereof. Provided that 

such indemnity shall not apply when such infringement has taken place in complying 

with the specific directions issued by the Authority but the contractor shall pay any 

royalties or other charges payable in respect of any such use, the amount so paid being 

reimbursement to the contractor only if the use was the result of any drawings and or 

specifications issued after submission of the tender. 

 

20.2 The contractor shall at his own cost and expense, defend all suits or proceedings that 
may be instituted for alleged infringement of any patents involved in the works and in 
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case of an award of damages, the contractor shall pay for such award. In the event of 

any suit or proceedings instituted against the owner, the same shall be defended at the 
cost and expense of the contractor who shall also satisfy/ comply any decree, order or 

award made against the owner. 

 

20.3 Neither the contractor nor through any counsel engaged by the contractor shall defend 
himself in the name of the Authority in any suit or proceedings. 

 

20.4 The Authority shall not be under any obligation to make the final payments to the 
contractor till any such suit or claim remains unsettled. 

 

CLAUSE – 21 : MATERIALS 

 

21.1 The contractor shall at his own expenses provide / arrange all materials required for the 
bonafide use on work under the contract. 

 

21.2 All materials parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to 

time proof and samples, at his cost, of the materials parts as may be specified by the 

Engineer-in-Charge shall also have powers to have such tests, in addition to those 

specified in the contract, as may be required and the contractor shall provide all 

facilities to carry out the same. The cost of materials parts consumed in such tests and 

also expenses incurred thereon shall be borne by the contractor in all cases and also 

where such tests which are in addition to those provided in the contract disclose that the 

materials are in conformity with the provisions of the contract. 

 

21.3 The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 

examine any materials parts intended to be used in or the works, either on the site or at 

factory or workshop or other place(s) where such materials are assembled, fabricated, 

manufactured or any place where these are lying or from where these are being 

obtained. For this, purpose, the contractor shall afford such facilities as may be required 

for such inspection and examination. 

 

CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 

The Courts at Patna only shall have the jurisdiction for filing the award of the 
arbitration and for any other judicial proceedings. 

 

CLAUSE - 23: WATCHING AND LIGHTING 

 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and 

watching when and where necessary or as required by the Engineer-in- Charge for the 
protection of the works or for the safety and convenience of those employed on the 

works or the public. 

 

CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

 

24.1 Subject to any provisions to the contrary contained in the contract, none of the works 

shall be carried out during national holidays without the permission in writing of the 
Engineer-in-Charge. However, when work is unavoidable or necessary for safety of life, 
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property or works, contractor shall take necessary action immediately and advise the 

Engineer-in-Charge accordingly. 

 

24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the 
work may be carried out on holidays, Sundays and/ or extra shifts to ensure completion 
of works under the contract as scheduled. 

 

CLAUSE - 25: LABOUR 

 

25.1  (a) The contractor shall  employ  labour  in  sufficient  numbers  to  maintain  the 

 required rate of progress and of quality to ensure workmanship of the degree 

 specified in the contract and to the satisfaction of the Engineer-in-Charge.  The 

 Contractor shall not employ in connection with the works any person who has 

 not  completed  eighteen  years  of  age  the  minimum  age  specified  in  Indian 

 Labour Law. 

 

(b) If any foreigner is employed by the contractor to work within the site the later 

shall ensure that such foreigner possesses the necessary special permit issued by 

the civil Authorities in writing and also comply with the instructions issued 

therefore from time to time. In the event of any lapse in this regard on the part of 

such foreigner the contractor shall be personally held responsible for the lapse & 

Authority shall not be liable in any event. 

 

(c) The Contract is liable for cancellation if either the contractor himself or any of 

his employee is found to be a person who has held class-I post under the 

Authority immediately before retirement and has within two years of such 

retirement accepted without obtaining the previous permission of the Authority 

or of the Chairman as the case may be and employment as contractor for, or in 

connection with the execution of the public works, or as an employee of such 

contractor. If the contract is terminated on account of the failure of the 

contractor to comply with the above clause, The Authority shall be entitled to 

recover from him such damages as may be determined by the Engineer-in-

Charge with due regard to the inconvenience caused to the Authority on account 

of such termination without prejudice to the Authority's right to proceed against 

such officer. 

 

25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a 

distribution return of the number and description by trades of the works of people 

employed on the works. The contractor shall also submit on the 4th and 19th of every 

month for the period of second half of the preceding month and first half of the current 

month respectively to the Engineer-in-Charge, a true statement in respect of the 

following. 

 

i) Any accidents if occurred during the said fortnight showing the circumstances 
under which they happened and the extent of damage and injury caused by them 
and. 

 

ii) the number of female workers who have been allowed maternity benefit as 
provided in the Maternity Benefit Act 1961 or Rules made thereunder and the 
amount paid to them. 
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25.3 The Contractor shall pay to labourer employed by him either directly or through sub-
contractors wages not less than wages as defined in Minimum Wages Act and 
amendments made from time to time. 

 

25.4 The Contractor shall in respect of labour employed by him either directly or through 

sub-contractor comply with or cause to be complied with the contract labour 
(Regulation and Abolition) Act 1970 and Rules framed thereunder in regard to all 

matters provided therein. 
 
25.5 The Contractor shall comply with the provision of all the Acts Laws, any Regulation or 

Bye Laws of any Local or other Statutory Authority applicable in relation to the 
execution of works such as: 

 

i) Payment of wages Act.1936 (Amended) 

 

ii) Minimum wages Act. 1948 (Amended). 

 

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed 
there under as amended. 

 

iv) Workmen Compensation Act. 1923 as amended by Amendment Act No. 65 of 
1976. 

 

v) Employer's Liability Act 1938 (Amended) 

 

vi) Maternity Benefit Act. 1961 (Amended) 

 

vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 

 

viii) The Industrial Disputes Act. 1947 (Amended) 

 

ix) Payment of bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 

1978 and any amended thereof: 

 

x) The Personal Injuries (Compensation Insurance) Act 1963 and any 

modifications thereof and rules made there under from time to time. The 
Contractor shall take into account all the above and financial liabilities in his 

quoted rates and nothing extra, whatsoever, shall be payable to him on this 

account. 

 

25.6 The Contractor shall be liable to pay his contribution and the employees contribution to 

the State Insurance Scheme in respect of all labour employed by him for the execution 

of the contract, in accordance with the provision of "the Employees State insurance Act 

1948" as amended from time to time. The contractor agrees to indemnify and hold the 

owner harmless from any liability or penalty which may be imposed by any central or 

state Authority and also of any claims, suits or proceedings that may be brought against 

the Authority arising under, growing out of or by reasons of work proved by this 

contract whether brought by employees of the Contractor, by third parties or by Central 

or State Authority or any political sub division thereof. In case the Contractor fails to 
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submit full details of his account of labour employed and the contribution payable the 

Engineer-in- Charge shall recover from the running bills of the contribution an amount 

of contribution as assessed by him. The amount so recovered shall be adjusted against 

the actual contribution payable for Employees State Insurance. 

 

25.7 The Engineer-in-Charge shall on a report having been made by an inspecting officer as 

defined in the Contract Labour (Regulation and Abolition) Act and Rules or on his own 

in his capacity as Principal Employer, have the power to deduct from the amount due to 

the contractor any sum required on estimated to be required for making good the loss 

suffered by worker(s) by reason of non-fulfillment of the conditions of the Contract for 

the benefit of Workers, non-payment of wages or of deduction made from him for 

wages which are not justified by the terms of the contract or non-observance of the said 

Act and Rules framed there under with amendments made from time to time. 

 

25.8 The Contractor shall indemnify the Authority against any payments to be made under 

and for observance of the Regulation Laws, Rules as stipulated in Clause-25.5 above 

without prejudice to his right to claim indemnity from his sub-contractors. In the event 

of the contractor's failure to comply with the provisions of all the Act/Laws stipulated in 

Clause-25.5 or in the event of decree or award or order against the contractor having 

been received from the competent authority on account of any default or breach or in 

connection with any of the provisions of the Act/Law/Rules mentioned in Sub-Clause 

25.5 above , the Engineer-in-Charge without prejudice to any other right or remedy 

under the contract shall be empowered to deduct such sum or sums from the Bill of the 

contractor or from his security deposit or from other payment due under this contract or 

any other contract to satisfy within a reasonable time the provisions of the various 

Act/Laws/Rules/Codes as mentioned under Sub-Clause 25.5 above, on the part of the 

contractor under the contract on behalf of and at the expenses of the contractor and 

make payment and /or provide amenities/facilities/services accordingly. In this regard, 

the decision of the Engineer-in-Charge shall be conclusive and binding on the 

contractor. 

 

25.9 In the event or the Contractor committing a default or breach of any of the provisions of 

the aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended 

from time to time or furnishing any information or submit ting or filling any 

form/Register/Slip under the provisions of these Regulations which is materially 

incorrect then on the report of the Inspecting officer as defined in the relevant Acts and 

Rules as referred in Clause 25.5 above , the Contractor shall without prejudice to any 

other liability pay to the Authority a sum not exceeding Rs.50/- (Rs. fifty only) as 

liquidated damages for every default, breach or furnishing, making, submitting, filling 

materially incorrect statement as may be fixed by the Engineer-in-Charge. The decision 

of the Engineer-in-Charge in this respect shall be final & binding. 

 

25.10 The Contractor shall at his own expenses Comply with or cause to be complied with the 

Provisions/ Rules provided for welfare and health of Contract Labour in the Contract 

Labour (Regulation and Abolition) Act and other relevant Acts and Rules framed there 

under or any other instructions issued by the Authority in this regard for the protection 

of health and for making sanitary arrangements for workers employed directly or 

indirectly on the works. In case, the contractor fails to make arrangements as aforesaid, 

the Engineer-in- Charge shall be entitled to do so and recover the cost thereof from the 

contractor. 
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25.11 The Contractor shall at his own expense arrange for the safety or as required by the 

Engineer-in-Charge, in respect of all labour directly or indirectly employed for 

performance of the Works and shall provide all facilities in connection therewith. In 

case the contractor fails to make arrangements and provide necessary facilities as 

aforesaid, the Engineer-in- Charge shall be entitled to do so and recover the cost thereof 

from the Contractor. But this will not absolve the contractor of his responsibility or 

otherwise thereof. 
 
 

25.12 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract 

Labour" Safety Manual, or the provisions relating to report on accidents and grant of 

maternity benefits to female workers and the relevant Act/Rules referred in clause 25.5 

above shall make the contractor liable to pay to the Authority as liquidated damages an 

amount not exceeding Rs. 50/- for each default or materially incorrect statement. The 

decision of the Engineer-in-Charge in such matters based on reports from the inspecting 

Officers as defined in the relevant Acts and Rules as referred in clause 25.5 above shall 

be final and binding and deductions for recovery of such liquidated damages may be 

made from any amount payable to the contractor. In the event of any injury, disability or 

death of any workmen in or about the work employed by the contractor either directly 

or through his sub-contractor, contractor shall at all time indemnify and save harmless 

the Authority against all claims, damages and compensation under the Workmen 

Compensation Act. 1923 as amended from time to time or in other Law for the time 

being in force and Rules there-under from time to time and also against all costs, 

charges and expenses of any smooth action by proceedings arising out of such accidents 

or injury, disability or death of a workmen and against all sum or sums which may with 

the consent of the contractor be paid to compromise or compound any claim in this 

regard. If any award, decree or order is passed against the contractor for recovery of any 

compensation under the Workmen Compensation Act, 1923, for any injury, disability or 

death of a workman by any competent court, the said sum or sums shall be deducted by 

the Engineer-in-Charge from any sum then due or that may become due to the 

contractor or from his security deposit or sale thereof in full or part under the contract or 

any other contract with the Authority towards fulfilment of the said decree, award or 

orders. 

 

25.13 Provided always that the contractor shall have no right to claim payments/claims 
whatsoever on account of his compliance with his obligations under this clause and 

Labour Regulation. 
 

25.14 ALCOHOLIC LIQUOR OR DRUGS. 

 

The contractor shall not otherwise than in accordance with the statutes ordinance and 

Government Regulations or orders for the time being in force import, sell, give, barter 
or otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such 

import, sale, gift, barter or disposal by his sub-contractor, agent or employees. 

 

25.15 ARMS AND AMMUNITION 

 

The contractor shall not give, barter or otherwise dispose of to any person or persons 
any arms or ammunition of any kind or permit to suffer the same as aforesaid. 
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25.16 REMOVAL OF CONTRACTOR’S MEN 

 

The Contractor shall employ for the execution of the works only such persons as are 

skilled and experienced in their respective trades and Engineer-in-Charge shall be at 

liberty to object to and require the contractor to remove from the works any persons 

employed by the Contractor for the execution of the works who, in the opinion of the 

Engineer-in-Charge, misconduct himself or is incompetent or negligent in the proper 

performance of his duties. The contractor shall forthwith comply with such requisition 

and such person shall not be again employed upon the works without written permission 

of the Engineer-in-Charge. Any person so removed from the work shall be immediately 

replaced at the expense of the contractor by a qualified and competent substitute. 

Should the contractor be requested to repatriate any person removed from the work, he 

shall do so and shall bear all costs in connection herewith. 

CLAUSE – 26: MATERIALS OBTAINED FROM EXCAVATION AND 

TREASURE TROVE, FOSSILS, ETC. 

 

26.1 Materials of any kind obtained from excavation on the site shall remain the property of 
the Authority and shall be disposed off as directed by the Engineer-in-Charge. 

 

26.2 However, if any of the materials thus obtained from excavation on the site is such as can 

be used in the execution of the work under the contract, the contractor will be allowed 
to use the same free of cost (except that any amount of royalty paid for in this regard by 

the Authority shall be recoverable from the contractor) for the aforesaid purpose 
provided the same is found suitable and is approved by the Engineer-in-Charge. 

 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

Archaeological interest discovered on the site shall be the absolute property of the 

Authority. The contractor shall take reasonable precautions to prevent his labour or any 

other person from removing or damaging any such article or thing and shall acquaint the 

Engineer-in-Charge with such discovery and carryout the Engineer-in-Charge’s 

directions as to the disposal of the same at the expense of the Authority. 

 

CLAUSE – 27: FORCE MAJEURE 

 

27.1 The term Force Majored shall herein mean Riots (other than among the contractor's 

employees), Civil Commotion (to the extent no insurable), war (whether declared or 

not), invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, 

insurrection, military or usurped power, damage from aircraft, nuclear fission, acts of 

God, such as earthquake (above 7 magnitude on Richter Scale), lightning, 

unprecedented floods, fires not caused by contractor's negligence and other such causes 

over which the contractor has no control and are accepted as such by the Engineer-in-

Charge, whose decision shall be final and binding. In the event of either party being 

rendered unable by Force Majeure to perform any obligation required to be performed 

by them under this contract, the relative obligation of the party affected by such Force 

Majeure shall be treated as suspended for the period during which such Force Majeure 

cause lasts, provided the party allowing that it has been rendered unable as aforesaid, 

thereby shall notify within 15 days of the alleged beginning and ending thereof giving 

full particulars and satisfactory evidence in support of such cause. 
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27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in 

completion date for a period exceeding the period of delay attributable to the causes of 
Force Majeure and neither the Authority nor the bidder shall be liable to pay extra costs 

provided it is mutually established that Force Majeure conditions did actually exist. 

 

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder 
even at the time of submission bid, he shall categorically specify in his bid and state 
whether they have been taken into consideration in their quotations. 

 

CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 

 

28.1   If the contractor or his labour or sub-contractor, injure destroy or damage, Battery, 

Solar panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, 

drains, electricity or telephone posts, wires, trees, grass line, cultivated land in the 

area in which they may be working or in the area contiguous to the premises  on 

which the work or any part of it is being executed or if any damage is caused during 

the progress of work, the Contractor shall upto receipt of a notice in writing in that 

behalf from the Engineer-in-Charge, make the same good at his cost.  

 

28.2 If it appears to the Engineer-in-Charge or his representative at any time during to or 

prior to the expiration of the Defects Liability period that any work has been executed 

with unsound, imperfect or unskilled workmanship or that any materials or articles 

provided by the Contractor for execution of the work are unsound or of a quality 

inferior to that contracted for, or otherwise not in accordance with the Contract, or that 

any defect, shrinkage or other faults found in the work arising out of defective or 

improper materials or workmanship, the Contractor shall, upon receipt of a notice in 

writing in that behalf from the Engineer-in- Charge forthwith rectify or remove and 

reconstruct the work so specified in whole or in part, as the case may be, and/or remove 

the materials/articles so specified and provide other proper and suitable materials at his 

expense. 

 

28.3 All damages caused by accidents or carelessness of the contractor or any of his 
employees or any property belonging to the Authority is wasted or is misused by the 

contractor or any of his employee shall be to the account of the contractor, who shall 
make good the loss. 

 

CLAUSE – 29: CONTRACTOR'S LIABILITY AND INSURANCE 

 

29.1 From commencement to completion of the work(s) as a whole, the Contractor shall take 

full responsibility for the care thereof and for taking precautions to prevent loss or 

damage. He shall be liable for any damage or loss that may happen to the works or any 

part thereof and to the Authority's Plant, Equipment and Material (hired or issued to the 

Contractor) shall be in good order and condition and in conformity in every respect with 

the requirements of the Contract and instructions of the Engineer-in-Charge. 
 

 

29.2   i) Neither party to the contract shall be liable  to the other in respect of any loss or 

 damage which may occur or  arise  out of "Force Majeure" to the works or  any 

 part thereof on to any material or article at site but not incorporated in the works 
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 or to any person or anything or material whatsoever or either party provided 

 such a loss or damage could  not have been foreseen or avoided by a prudent 

 person and the  either party shall bear losses and damages  in respect of  their 

 respective men and materials.  As such liability of either party shall include 

claims/ compensations of the third party also. 

 

ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) 
above, the following provisions shall also have effect : 

 

(a) The Contractor shall, as may be directed in writing by the Engineer-in-

Charge proceed with the completion of the works under and in 
accordance with the provisions and conditions of the contract, and 

 

(b) The Contractor shall, as may be directed in writing by the Engineer-in-

charge, re-execute the works lost or damaged, remove from the site any 

debris and so much of the works as shall have been damaged and carry 

the Authority's T & P, Plant and Equipment, Material etc. to the 

Authority's store. The cost of such re-execution of the works, removal of 

damaged works and carrying of Authority's store shall be ascertained in 

the same manner as for deviations and this shall be ascertained in the 

same manner as for deviations and this shall be added to the contract 

sum. Provided always that the Contractor shall, at his own cost, repair 

and make good so much of the loss or damage as has been occasioned by 

any failure on his part to perform his obligations under the contract or 

not taking precautions to prevent loss or damage or minimize the amount 

of such loss or damage, Final assessment of loss or damage shall be 

decided by the Engineer-in-Charge and his decision shall be final and 

binding. 

 

29.3 The contractor shall take special precautions to see that public places and roads adjacent 
to contractor's yard are not blocked at anytime either by his material or by his workmen. 
The roads are to be kept always clear and no equipment/materials shall be stacked. 

 

29.4 The navigable waterways shall not be blocked by Contractor. The anchors dropped in 
the waterways shall be properly marked and removed after done with. 

29.5 The contractor shall indemnify and keep indemnified the Authority against all losses 

and claims for death, injuries or damage to any person or any property whatsoever 

which may arise out of or in consequence of the construction and maintenance, of works 

during the contract period and also against all claims, demands, proceedings, damages, 

costs, charges and expenses whatsoever in respect of or in relation thereto, and such 

liabilities shall include claims/compensations of the third party. 

 

29.6 (a) Before commencing execution of the work, the Contractor shall without in any way 

limiting his obligations and responsibilities under this condition, insure against any 

damage, loss or injury which may occur to any property (excluding that of the Authority 

but including the Authority building rented to the contractor wholly or in part and any 

part of which is used in part and any part of which is used by him for storing 

combustible materials) public liability by arising out of the carrying out of the contract. 

For this purpose the contractor shall take out, pay all costs and maintain throughout the 

period of his contract public liability with the following coverage. 
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i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 
for one person and Rs. 2,00,000 for each accident. 

 

ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 

 

iii) The Contractor shall prove to the Engineer-in Charge from time to time 

that he has taken out all the insurance policies referred to above and has 

paid the necessary premiums for keeping the policies alive till expiry of the 
Defects Liability Period. 

 

(b) The Contractor shall ensure that similar insurance policies are taken out by his 

sub-contractor (if any) and shall be responsible for any claims or losses to the 

Authority resulting from their failure to obtain adequate insurance protection in 

connection thereof. The Contractor shall produce or cause to be produced by his 

sub-contractors (if any) as the case may be, relevant, policy or policies and 

premium receipt as and when required by the Engineer-in-Charge. 

 

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in 

force the insurance referred to above or any other insurance which he/they may 

be required to effect under the term of the Contract then and in any such case the 

Authority may, without being bound to effect and keep in force any such 

insurance and pay such premium or premiums as may be necessary for that 

purpose and from time to time deduct the amount so paid by the Authority from 

any moneys due or which may become due to the contractor or recover the same 

as a debt due from the contractor.  
(d) The contractor shall at his own expense arrange for the safety provisions as 

 

required in respect of the works covered under this contract as per the instruction 
of Engineer-in-charge. In case, the contractor fails to comply with  
the provisions of the safety the Engineer- in-Charge shall be entitled to and 

make the necessary arrangements at the risk and cost of the contractor. This will, 
however, not absolve the Contractor of his overall responsibility to execute the 

works under the contract. 

 

CLAUSE – 30: SUSPENSION OF WORKS 

 

The contractor shall on the order of the Engineer-in-Charge suspend the progress of the 
works or any part thereof for such time or times and in such manner as the Engineer-in- 
Charge may consider necessary and shall during such suspension properly protect and 
secure the work so far as is necessary in the opinion of the Engineer-in-Charge. 

 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE 

TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

 

If at any time after acceptance of the tender the Authority decides to abandon or reduce 

the scope of the works for reason whatsoever and hence does not require the whole or 

any part of the works to be carried out, the Engineer-in-Charge shall give notice in 

writing to that effect to the contractor and the Contractor shall have no claim to any 
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payment of compensation or otherwise whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the works in full but 

which he could not derive in consequence of the fore closure of the whole or part of the 

works. 

 

CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 

 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, 

then, unless the Engineer-in-Charge is satisfied that the legal representatives of the 

individual contractor or of the proprietor of the proprietary concern and in the case of 

partnership, the surviving partners are capable of carrying out and completing the 

contract, the Engineer-in-Charge shall be entitled to terminate the Contract as to its 

incomplete part without the Authority being in anyway liable to payment of any 

compensation whatsoever on any account to the estate of the deceased Contractor 

and/or to the surviving partners of the Contractor's firm on account of termination of the 

Contract. The decision of the Engineer-in-Charge that the legal representatives of the 

deceased contractor or the surviving partners of the Contractor's firm cannot carry out 

and complete the works under the contract shall be final and binding on the parties. In 

the event of such termination, the Authority shall not hold the estate of the deceased 

Contractor and/or the surviving partners of the Contractor's firm liable for damages for 

not completing the contract. Provided that the power of the Engineer-in-Charge of such 

termination of contract shall be without prejudice to any other right or remedy which 

shall have accrued or shall accrue to him under the contract. 
 

CLAUSE– 33: CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL 

OR IN PART 

 

33.1 If the Contractor does not commence the work in the manner described in the Contract 
document or if he shall at any time in the opinion of the engineer. 

 

(i) Commits default in complying with or commits breach of any of the terms and 
conditions of the contract and does not remedy it or take effective steps to 

remedy it immediately and not later than 15 days in any case after a notice in 
writing is given to him in that behalf by the Engineer-in-Charge; or 

 

(ii) fails to complete the work (s) or any item of work (s) within the time or any 
extended time under the contract and does not complete the work (s) or any item 

of works within the period specified in a notice given in writing in that behalf by 
the Engineer-in-Charge ; or 

 

(iii) Fails to carry on the work in conformity/ accordance with the contract document 
or mobilize/ supply suitable equipments, labour, materials or other equipments 
to the site as stipulated in the contract, or 

(iv) Fails to commence, carry and execute the work to the satisfaction of the EIC, or 

 

(v) Abandon the work, or 

 

(vi) Substantially suspend the work or the works for a minimum period of 30 days 
without any authority/ prior permission of EIC, or 
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(vii) Commit or suffer or permit any other breach of any of the provisions and terms 
of the Contract to be performed by him or it is observed that the said breach 

persists 15 days, after notifying to the Contractor in writing by the engineer 
requiring such breach to be remedied or 

 

(viii) The contractor becomes bankrupt, insolvent or goes into liquidation whether 

compulsory or voluntary not being merely a voluntary liquidation for he purpose 

of amalgamation or reconstruction which amalgamations or reconstruction 
would assume complete responsibility and liability of the work with the prior 

approval of the owner and would furnish all guarantees by new formation. 
  

(ix) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of 

labour with materials not being incorporated in the work shall not be deemed to 

be subletting) or attempts to assign, transfer or sublet the entire works or any 

portion thereof without the prior written approval of the Engineer-in-Charge. 

The Engineer-in-Charge shall have powers to terminate the contract in full or in 

part as aforesaid without prejudice to any other right or remedy which shall have 

accrued or shall accrue of which cancellation notice in writing to the Contractor 

under the hand of the Engineer-in-Charge shall be conclusive evidence. 
 

 

Then the Authority shall have the power to enter upon the work and take 

possession of all the equipments of the contractor thereon, and to remove the 

contractor’s license to the same and to complete the work by his agents or other 

contractor or workmen or to relate the same upon any terms and conditions and so such 

other person, firm or corporation as the owner in his absolute discretion may think 

proper to employ and for the purpose of completion of the work specified in the 

contract, and without any payment/allowance to the contractor for the use or of the 

equipment or being liable for any loss or damage thereto the equipments. If the 

Authority shall by reason of its taking the possession of the works being completed by 

other contractors (due account being taken of such extra work or works which may be 

omitted) then the amount of such excess work or works which may be due for work 

done by the contractor under the contract and not paid for. 

 

In case of any deficiency to be paid to the Authority by the contractor, the 
contractor shall make or incase of any deficiency remaining unsettled then the Authority 

shall have he power to sell in such a manner and for such a price as it may think fit all 
or any of the equipments belonging to the contractor and to recoup and retain the said 

deficiency or any part thereof out of the sale proceeds. 

 

33.2 Corrupt Practice 

 

The Contractor shall not offer or to give to any person in the employment of the 

Authority or working under the orders of the Chairman any gift or consideration of any 

kind as an inducement or reward for doing or forbearing to do or for having done or 

forborne to do any act in relation to the obtaining or execution of the contract or any 

other contract with the purchaser or for showing or forbearing to show favour or 

disfavour to any person in relation to the contract or any other contract with the 

purchaser. Any breach of the aforesaid condition by the contract, or any one employed, 
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by him or acting on his behalf (whether with or without the knowledge of the 

Contractor) or the commission of any offence by the Contractor or by any one 

employed by him or acting on his behalf under Chapter IX of the Indian Penal code 

1860 or the Prevention of Corruption Act. 1947 or any other Act enacted for the 

prevention of corruption by Public Servant shall entitle the Chairman to cancel the 

contract and all or any other contracts with the Contractor and to recover from the 

Contractor the amount of any loss arising from such cancellation in accordance with the 

provisions of General condition and Special conditions. 

 

33.3 The Engineer-in-Charge shall, on such termination of the contract, have powers 

 

i) To take possession of the site of work under the contract as well as the land / 

premises allotted to the contractor for his preliminary, Enabling and Ancillary 
works and 

ii) Also any materials, constructional plant, equipment, implements, stores, 

structures etc. thereon. The Engineer-in-Charge shall also have powers to carry 

out the incomplete work by any means or through any other agency or by 

himself at the risk and cost of the contractor. In such agencies shall be credited 

to the contractor at his contract prices and the contractor shall pay the excess 

amount, if any, incurred in completing the work as aforesaid, as stipulated under 

sub-clause 30.5 hereunder. 

 

33.4 On termination of the contract in full or part, the Engineer-in-Charge may direct that a 

part or whole of such plant, equipment and materials, structures be removed from the 

site of the work as well as from the land/premises allotted to the contractor for his 

preliminary, enabling and ancillary works, within a stipulated period if the contractor 

shall fail to do so within the period specified in a notice in writing by the Engineer-in-

Charge, the Engineer-in-Charge may cause then to be sold, holding the net proceeds of 

such sale to the credit of the contractor, which shall be released after completion of 

works and settlement of amounts under the contract. 

 

33.5 If the expenses incurred or to be incurred by the Authority for carrying out and 

completing the incomplete work or part of the same, as certified by the Engineer-in-

Charge, are in excess of the value of the work credited / to be credited to the contractor, 

the difference shall be paid by the contractor to the Authority. If the contractor fails to 

pay such an amount , as aforesaid, within thirty days of receipt of notice in writing from 

the Engineer-in-Charge, the Engineer-in-Charge shall be empowered to recover such 

amount from any sum due to the contractor on any account under this or any other 

contract or from his security deposit or otherwise. 

 

33.6 Also, the Engineer-in-Charge shall have the right to sell any or all of the contractor's 

unused materials, constructional plant, equipment, implements, temporary building / 

structures etc. and apply the proceeds of sale thereof towards the satisfaction of any 

sums due from the contractor under the contract and if thereafter there may be any 

balance outstanding from the contractor, the Engineer-in-Charge shall have powers to 

recover the same in accordance with the provisions of the contract. 

 

33.7 The contractor shall not construct any structure even of a temporary nature for any other 

purpose on IWAI office premises & Engineer-in-Charge's representative's office or 

houseboat, or any such things except with the written permission of the EIC and any 
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such construction, so put up shall be removed by the contractor whenever the EIC or his 

representative calls upon the contractor to remove. Any dispute or difference in respect 

of either the interpretation effect or application of the above conditions or of the amount 

recoverable there under by the purchaser from the Contractor, shall be decided by the 

Chairman. 

 

33.8 IWAI also reserves its right to determine/ terminate the contract on following basis : 

 

(i) Authority shall, at any time, be entitled to determine and terminate the contract, 
for any cause whatsoever. A notice in writing from the Owner to the Contractor 

shall be issued giving 15 (fifteen) days time for such determination and 
termination including the reason thereof. 

 

(ii) The contractor upon receipt of such notice, shall discontinue the work on the 

date and to the extent specified in the notice, make all reasonable efforts to 

obtain cancellation of all orders and contracts to the extent they are related to 

work terminated, and upon terms satisfactory to the Authority, stop all further 

sub-contracting or purchasing activity, related to the work terminated and assist 

the Authority in maintenance, protection and disposition of the works acquired 

under the contract by the Authority. 

 

(iii) Should the contract be determined under the sub-clause (i) of the said clause, the 
Contractor shall be paid compensation, equitable and reasonable dictated by the 
circumstances prevalent at the time of termination.”. 

 

CLAUSE - 34 : COMPLETION TIME AND EXTENSIONS 

 

34.1 Time allowed for execution of the work as specified or the extended time, if any, in 
accordance with these conditions shall be essence of the contract. 

 

34.2 However, if the work is delayed on account of: 

 

i) Increase in the quantity of work to be done under the contract as per clause 16, 
or 

 

ii) Suspension of work as per clause 30 ; or 

 

iii) Rebuilding of work as per clause 31; or 

 

iv) "Force Majeure" as per clause 27; or 

 

v) Any other cause which, in absolute discretion of the Engineer-in- Charge is 

beyond the contractor's control; then immediately upon the happening of any 

such events as aforesaid, the contractor shall inform the Engineer-in-Charge 

accordingly, but the contractor shall nevertheless use constantly his best 

endeavors to prevent and/or make good the delay and shall do all that may be 

required in this regard. The Contractor shall also request, in writing, for 

extension of time, to which he may consider himself eligible under the contract, 

within fourteen days of the date of happening of any such events as indicated 

above. 
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34.3 In any such case as may have arisen due to any of the events, as aforesaid, and which 

may have been brought out by the contractor in writing, the Engineer-in-Charge may 

give a fair and reasonable extension of time, after taking into consideration the nature of 

the work delayed and practicability of its execution during the period of extension. 

Provided in the event of non-receipt of a request for such extensions from the contractor 

for reasons whatsoever, the Engineer-in-Charge may, at his sole discretion and with due 

regard to the event, grant fair and reasonable extension of time not more than 1/3rd of 

the total completion period without any financial implication. Such extensions, if 

admissible, shall be communicated to the contractor by the Engineer-in-Charge in 

writing within one month of the date of receipt of such request or within one month of 

the occurrence of the event, but in any case, before expiry of the contract period. 

CLAUSE – 35 : COMPENSATION FOR DELAY 

 

35.1 If the contractor fails to complete all items of works in respect of any of the sub-

group/group and/or work as a whole as the case may be and before the expiry of the 

period(s) of completion as stipulated in the aforesaid tender or any extended period (not 

due to the fault of the contractor) as may be allowed, he shall without prejudice to any 

other right or remedy of the Authority on account of such default, pay as an 

ascertained/agreed compensation as per Clause No. 36. 

 

CLAUSE – 36 : LIQUIDATED DAMAGES 

 

36.1 If the contractor fails to complete all items of works within the period(s) of completion 
as stipulated in the aforesaid tender or any extended period (not due to the fault of the 
contractor) as may be agreed he shall without prejudice to any other right or remedy of 
the Authority on account of such default, pay compensation (not by way of penalty) at 

the rate of 
1
/2 % (half percent) per week on the total value of the contract subject to a 

maximum of 10% of the total value of the contract. 

 

36.2 Should however, the contractor achieve the completion of the entire works as a whole 

under the contract within the time or in the extended time (not due to reasons of default 

on the part of the contractor) as may be accorded, the Authority will refund to him the 

amount of compensation recovered from him, if any, in respect of delay in the non 

completion of works(s) under the individual group/sub-group, as aforesaid in full, In 

this regard, the decision of the Engineer-in-Charge shall be final and binding. 

 

36.3 The amount of compensation may be adjusted, withheld, deducted or set off against any 
sum due or payable to the contractor under this or any other contract with the Authority 

 

36.4 All sums payable by way of compensation under any of the conditions will be 
considered as reasonable compensation without reference to the actual loss or damage, 
which will have been sustained. 

 

36.5 Payment of such damages shall not relieve the contractor of his obligation to complete 
the work or from any other of his obligation or liabilities under the contract. 

 

CLAUSE – 37 : INSPECTION AND APPROVAL 
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37.1 All works involving more than one process shall be subject to examination and approval 

at each stage thereof and the contractor shall give due notice to the Engineer-in-Charge 
on his authorized representative, when each stage is ready. In default of such notice, the 

Engineer-in-Charge shall be entitled to appraise the quality and extent thereof and the 

decision of the Engineer-in-Charge in this regard shall be final and binding. 

 

37.2 No work shall be put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for 

examination. The contractor shall give due notice to the Engineer-in-Charge or his 

authorized representative whenever any such work is ready for examination and the 

Engineer- in-Charge or his representative shall, without unreasonable delay, unless he 

consider it necessary and advise the contractor accordingly, examine and measure such 

work. In the event of the failure or the contractor to give such notice, he shall if required 

by the Engineer-in-Charge, uncover such work at the contractor's expenses. 

 

37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. 
The contractor can have the inspection schedules finalized with the Engineer-in-charge. 

Generally all attempts should be made to have joint inspection and number of 

inspections be not less than three in a calendar month. 
 

CLAUSE – 38 : COMPLETION CERTIFICATE 

 

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and 

with in the specified time limit and terms and conditions of the contract. As soon as the 

work under the contractor is completed as a whole the contractor shall give notice of 

such completion to the Engineer-in-Charge. The Engineer-in-Charge shall inspect the 

work and shall satisfy himself that the work(s) has been completed in accordance with 

the provisions of the contract and then issue to the Contractor a certificate of completion 

indicating the date of completion. Should the Engineer- in-Charge notice that there are 

defects in the works or the works are not considered to be complete, he shall issue a 

notice in writing to the Contractor to rectify / replace the defective work or any part 

thereof or complete the work, as the case may be within such time as may be notified 

and after the contractor has complied with as aforesaid and gives notice of completion 

the Engineer-in-Charge shall inspect the work and issue the completion certificate in the 

same manner as aforesaid. 

 

38.2 No certificate of completion shall be issued as stipulated above and no work be 

considered to be completed unless the contractor shall have removed from the work site 

and / or premises all his belongings / temporary arrangements brought / made by him 

for the site and / or premises in all respects and made the whole of the site and / or 

premises fit for immediate occupation / use to the satisfaction of the Engineer- in-

Charge. If the contractor fails to comply with the above mentioned requirements on or 

before the date of completion of the work, the Engineer-in-Charge, may as he thinks fit 

and at the risk at cost of the contractor, fulfill such requirements and remove / dispose 

of the contractor's belongings / temporary arrangements , as aforesaid, and the 

contractor shall have no claim in this respect except for any sum realised by the sale of 

Contractor's belongings / temporary arrangements less the cost of fulfilling the said 

requirements and any other amount that may be due from the contractor. Should the 

expenditure on the aforesaid account exceed the amount realised by sale of such 
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contractor’s belongings / temporary arrangements then the contractor shall on demand 

pay the amount of such excess expenditure. 

 

CLAUSE - 39 : MEASUREMENTS 

 

39.1 The Engineer-in-charge shall expect as otherwise stated ascertain and determine by 
measurement the value of work done in accordance with the contract. 

 

39.2 Notwithstanding any provision in the relevant standard method of measurement or any 

general or local custom, measurement of work done under the contract shall be taken in 

accordance with the procedure set forth in the Technical Specifications or Schedule of 

Quantities under the contract. In case of items of work which are not covered by the 

Technical Specifications or Schedule of Quantities measurement shall be taken in 

accordance with the relevant standard methods of measurement laid down by the 

Bureau of Indian Standard. 

 

39.3 All items having a financial value shall be entered in daily log book/ measurement book 
prescribed by the Authority so that the complete work performed under the contract is 
duly accounted. 

39.4 Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 
representative and by the contractor or his authorised representative. 

 

39.5 Before taking measurements of any works, the Engineer-in-Charge or representative 

deputed by him for the purpose, shall give a reasonable notice to the Contractor. If the 

Contractor fails to attend or send an authorised representative for measurement after 

such notice or fails to countersign or to record the objection within a week from the date 

of taking the measurements, taken by the Engineer-in-Charge shall be taken to be 

correct and final measurements of such works. 

 

39.6 The contractor shall, without extra charge, provide assistance with every appliance, 
labour and other things necessary for measurement. 

 

39.7 Measurements shall be signed and dated by both parties each day on the Site on 

completion of measurement. If the contractor objects to any of the measurement 

recorded by the representative of the Engineer-in- Charge a note to the effect shall be 

made in the item objected to and such note shall be signed and dated by both parties 

engaged in taking the measurement. The decision of the Engineer-in-Charge on any 

such dispute or difference or interpretation shall be final and binding on the contractor 

in respect of all contract items, substituted items, extra items and deviations. 

 

CLAUSE – 40: PAYMENT ON ACCOUNT 

 

40.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed by 
the Engineer-in- Charge for the items of work completed. The Engineer-in-Charge shall 

then arrange to have the bills verified with reference to the measurements recorded in 

the measurement book(s). 
40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to which the contractor is considered entitled by way of interim 
payment for the work executed, after deducting therefrom the amount already paid, the 
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security deposit and such other amounts as may be withheld, deductible or recoverable 

in terms of the contract. 

 

40.3 Payment of the contractor's bills shall be made by the Authority only in Indian Rupees 

within 30 days from the date of submission of the bill subject to the acceptance of the 
Engineer-in- Charge. 

 

40.4 Payments due to the contractor shall be made by NEFT/RTGS by the Engineer-in-

Charge or his authorised representative. Such NEFT/RTGS shall be issued direct to the 
contractor on furnishing a stamped receipt for the amount of the NEFT/RTGS or to his 

constituted attorney duly authorised to receive such payments from the EIC. 

 

40.5 Any interim certificate given relating to work done or materials delivered may be 

modified or corrected by any subsequent interim certificate or by the final certificate. 
No certificate(s) of the Engineer-in- Charge supporting an interim payment shall itself 

be conclusive evidence that any work or materials to which it relates is / are in 
accordance with the same. 

 

40.6 Should there be a request for extension of date of completion, pending its consideration 
interim payments shall continue to be made as provided herein. 

 

40.7 TDS at the applicable rates shall be deducted at source from any payment made to the 
contractor against this contract. 

 

CLAUSE – 41 : TAXES, DUTIES AND LEVIES ETC. 

 

41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, excise, {excluding 

GST (As Applicable, however present rate i.e. 12% will be taken for comparison 

purpose).} or any other local or central taxes as applicable/ charged by Center or State 

Government on all materials, including steel, wood, POL (and increase if any, on these 

during the currency of the contract) that the contractor has to purchase for the 

performance of the contract, shall be payable by the contractor and the Authority will 

not entertain any claim for compensation whatsoever in this regard. The rates quoted by 

the contractor shall be deemed to be inclusive of all such taxes, duties, levies, etc. 

 

CLAUSE-42 : TAX DEDUCTION AT SOURCE 

 

42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 
payment/advances made against the contract. 

 

CLAUSE – 43 : PAYMENT OF FINAL BILL 

 

The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or of the date the certificate of completion furnished by the 

Engineer-in-Charge. No further claim in this regard unless as specified herein under 

shall be entertained. Payment shall be made within three months. If there shall be any 

dispute about any item or items of the work then the undisputed item or items only shall 

be paid within the said period of three months or six months, as the case may be. The 

contractor shall submit a list of the disputed items within thirty days from the 
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disallowance thereof and if he fails to do so, his claim shall be deemed to have been 

fully waived and absolutely extinguished. 

 

CLAUSE - 44 : OVER PAYMENTS AND UNDER PAYMENTS 

 

44.1 Whenever any claim whatsoever for the payments of a sum of money to the Authority 

arises out of or under this contract against the contractor, the same may be deducted by 

the Authority from any sum then due or which at anytime thereafter may become due to 

the contractor under this contract and failing that under any other contract with the 

Authority or from any other sum whatsoever due to the contractor from the Authority or 

from the Authority or from his security deposit, or he shall pay the claim on demand. 

44.2 The Authority reserves the right to carry out post- payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc. The 
authority further reserves the right to enforce recovery of any over payment when 

detected not- withstanding the fact that the amount of the final bill may be included by 
one of the parties as an item of dispute before an arbitrator appointed under clause  
48 of this contract and notwithstanding the fact that the amount of the final bill figures 
in the arbitration award. 

44.3 If as a result of such audit and technical examination any over payment is discovered in 

respect of any work done by the contractor or alleged to have been done by him under 
contract, it shall be recovered by the Authority from the contractor by any of all of the 

methods prescribed above, and if any under payment is discovered, the amount shall be 
duly paid to the contractor by the Authority. 

 

44.4 Provided that the aforesaid right of the Authority to adjust over-payment against amount 

due to the contractor under any other contract with the Authority shall not extend 
beyond the period of two years from the date of payment of the final bill or in case the 

final bill is a MINUS bill, from the date the amount payable by the Contractor under the 
MINUS final bill is communicated to the contractor. 

 
44.5 Any sum of money due and payable to the Contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or Authority against any claim of the Authority or such other 

person or persons in respect of payment of a sum of money arising out of or under any 

other contract made by the contractor with the Engineer-in-Charge or Authority or with 

such other person or persons. The sum of money so withheld or retained under this 

clause by the Engineer-in-Charge or Authority will be kept withheld or retained as such 

by the Engineer-in- Charge or Authority or till his claim arising out of in the same 

contract or any other contract is either mutually settled or determined by the arbitrator, 

if the contract is governed by the arbitration clause under the clause 48 or by the 

competent court hereinafter provided, as the case may be, and the contractor shall have 

no claim for interest or damages whatsoever on this account or any other ground in 

respect of any sum of money withheld or retained under this clause. 

 

CLAUSE - 45 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 

45.1 All documents, correspondence, decisions and orders concerning the contract shall be 
considered as confidential and/or restricted in nature by the contractor and he shall not 
divulge or allow access to them by any un-authorized person. 
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45.2 The contractor shall take necessary steps to ensure that all persons employed on any 

work in connection with this contract have noted that the Indian Official Secrets Act, 
1923 (XIX of 1923) applies to them and shall continue so to apply even after the 

execution of such under the contract. 

 

CLAUSE – 46 : FINALITY CLAUSE 

 

It shall be accepted as an inseparable part of the contract that in matters regarding 

materials, workmanship, removal of improper work, interpretation of the contract 

drawings and contract specifications, mode of procedure and the carryout out of the 
work the decision of the Engineer-in-Charge which shall be given in writing shall be 

final and binding on the contractor. 

 

CLAUSE – 47 : SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 

ACTUAL LOSS 

All sum payable by way of compensation to the Authority under any of these conditions 
shall be considered as reasonable compensation without reference to the actual loss or 

damage sustained and whether or not damage shall have been sustained. 
 

CLAUSE – 48: ARBITRATION 

 

48.1 Except as otherwise provided herein before, all questions, disputes or difference in 

respect of which the decision has not been final and conclusive arising between the 
Contractor and the Authority in relating to or in connection with contract shall be 

referred for arbitration in the manner provided as under and to the sole arbitrator 
appointed as follows: 

 

(i) Either of the parties may give to the other notices in writing of the existence of 
such question dispute or difference. 

 

(ii) Within thirty (30) days of receipt of such notice from either party the engineer-
in-charge of work at the time of such dispute shall send to the Contractor panel 
of three persons and there after the Contractor within fifteen (15) days of receipt 

of such panel communicate to the Engineer-in-charge the name of one of the 

persons from such panel and such a person shall then be appointed as sole 
arbitrator by the Chairman, IWAI. However, the arbitration so appointed shall 

not be an officer or the employee of Inland Waterways Authority of India. 

 

(iii) Provided that if the Contractor fails to communicate the selection of a name out 

of the panel so forwarded to him by the Engineer-in-charge then after the expiry 
of the aforesaid stipulated period the Chairman, shall without delay select one 

person from the aforesaid panel and appoint him as the sole arbitrator. 

48.2 The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, then the Chief Engineer shall appoint 
another person to act as sole arbitrator, such person shall be entitled to proceed with the 

reference from the stage at which it was left by the predecessor. 
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48.3 The award of the Arbitrator shall be final and binding. The Arbitrator shall decide in 
what proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall 
be borne by either party. 

 

48.4 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to 
make and publish his award. 

 

48.5 A notice of the existence in question, dispute or difference in connection with the 
contract unless served by either party within 30 days of the expiry of the defects liability 

period, failing which all rights and claim under this contract shall be deemed to have 
been waived and thus forfeited and absolutely barred. 

 

48.6 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 

75,000/- and above. 

 

48.7 The work under this Contract shall continue during Arbitration proceedings and no 
payments due from or payment by the Authority shall be withheld on account of such 
proceedings except to the extent which may be in dispute. 

 

48.8 The arbitration and conciliation Act 1996 with any statutory modifications or re-
enactment thereof and the rules made there under and being in force shall apply to the 
Arbitration proceedings under this clause. 

 

NOTE: In case of contract with another public Sector Undertaking, following Arbitration 

Clause shall apply: "Except as otherwise provided, in case of a contract with a public 

Sector Undertaking if at any time any question dispute or difference whatsoever arises 

between the parties upon or in relation to, or in connection with this agreement, the 

same shall be settled in terms of the Ministry of Industry, Department of Public 

Enterprises O.M No.3/5/93-PMA dt.30.06.93 or any modifications / amendments 

thereof. "The arbitrator shall have the power to enlarge the term to rate the award with 

the consent of the parties provided always that the commencement or continuation of 

the arbitration proceeding shall not result in cessation or suspension of any of other 

rights and obligations of the parties of any payments due to them hereunder. 

 

48.9 The parties to the agreement hereby undertake to have recourse only to arbitration 
proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding 

shall be Patna and the parties will not have recourse to Civil Court to settle any of their 
disputes arising out of this agreement except through arbitration. 

 

CLAUSE – 49: VALIDITY OF TERMS & CONDITIONS: 

49.1 The parties agree that if any term or provision of this contract is declared by a Court of 

competent jurisdiction to be illegal or in conflict with any law, the validity of the 
remaining terms and provisions shall not be affected and the right and obligations of the 

parties shall be construed and enforced as if this contract did not contain the particular 
term or provision held to be invalid. 

 

****** 
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PART- III 

 

TECHNICAL & SPECIAL CONDITIONS 
 

INTODUCTION: 
 

Inland Waterways Authority of India (IWAI) is a statutory body set up in 1986 under 
the Ministry of Surface Transport, Govt. of India. The Authority is entrusted with 
development, maintenance and management of National Waterways for shipping and 
navigation. 

 

It is proposed to undertake the development works for IWAI through an agency 
appointed on open tender basis. The detailed specifications and other technical conditions 

have been placed in detail in the schedule / Bill of quantity. Further, it is to be noted that if 
any specification is not clear for any work fall on this project, then the CPWD specification 

shall be followed by both the bidder and IWAI. The other technical conditions and details are 

as follows: 
 

A. GENERAL 
 

i) The work shall be executed and measured as per metric dimensions given in the 
schedule of quantities, drawings etc. (FPS units wherever indicated are for guidance 
only). 

 
B. CIVIL WORK 

 

i) Coarse aggregate shall be of hard broken stone of granite or similar stone, free from 
dust, dirt and other foreign matters. The stone blast shall be of 20 mm (3/4’’) size and 

down and all should be retained in a 5 mm square mesh (1/4’’) and well graded such 
that the voids do not exceed 42 percent.  

ii) Sand shall be of standard specifications clean and free from dust, dirt and organic 
matters. Sea sand shall not be used. Sand to be used for cement concrete work, mortar 

for masonry and plaster work shall be of standard quality. Sand to be got approved 
from the Engineer-in-charge and screened as required. 

 
iii) Cement shall be fresh Portland cement of standard I.S.I. specifications and shall have 

the required tensile and compressive stresses and fineness.  
iv) Painting, White Washing and Distempering 

 
(a) Synthetic enamel paint/ Dry distemper shall be brought in original containers and in sealed 

tins, packets.  
(b) All other material used in painting work other than brand specified in list of 

approved materials shall be approved by the Engineer-in-charge prior to start of 
work. 

 
(c) All painting work shall be carried out strictly as per the manufacturer specification. 

The surface shall be prepared by removing of whitewash/ enamel duly scraping 

and sand papering and before applying the coat, the prepared surface shall be got 
approved by the Engineer-in-charge before starting the distempering. The colour of 

painting will be decided by Engineer-in-charge during the execution of works. 

 

C. ELECTRICAL WORK 

  
(a) DSR Items work shall be carried out as per CPWD General Specifications for 

Electrical Works (Part-I- Internal). 
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(b) The Contractor shall be a licensed electrical contractor, possessing a valid 

electrical contractor’s license in the state, employing licensed supervisors and 

skilled workers having valid permits as per the Regulation of Indian Electricity 

Rules and Local Electrical Inspector’s requirements. (In case the contractor does 

not have license of that state then it should be clearly stated through which local 

electrical contractor they shall submit the test report & a copy of the valid license 

of the contractor be enclosed along with the copy of their own license of the state 

of their registration). 

 

(c) The installation shall conform in all respects to Indian standard Code of Practice 

for Electrical Wiring Installation I.S. – 732 and ‘National Electrical Cod’. It shall 

be in conformity with the current I.E Rules and Regulations and requirements of 

the local Electric Supply Authority in-so-far as these become applicable to the 

installation. Wherever this specification calls for a higher standard of materials 

and/or workmanship then those required by any of the above regulations, this 

specification shall take precedence over the said regulations and standards. 

 

(d) All other material used in Electrical work other than brand specified in list of 

approved material shall be approved by the Engineer-in-Charge prior to start of 

work. 

 

D. AIR CONDITIONING WORK 

 
The shifting of air conditioners shall include the following work: 

 
(a) Mounting / fitting indoor units at the respective locations.  
(b) Laying refrigerant piping and connecting both the units after drilling hole / holes 

in the wall, if required. The thickness of the copper tubing shall not be less than 

0.70 mm.  
(c) Insulating the suction pipe with expanded polyethylene foam with 5 mm thick 

tubing if required.  
(d) Laying 15 mm drain pipe to drain out the condensate water being formed in the 

indoor unit if required.  
(e) Leak testing of the entire system if required.  
(f) Charging Refrigerant gas in the unit if required.  
(g) Suitable electric wiring between indoors and outdoors units if required.  
(h) The refrigerant piping, drain water piping and gas charging shall be guaranteed 

against any defect or workmanship for a period of 12 calendar months from the 

date of completion. 
 
 
E. SCOPE OF WORK 

 

The item wise details with specification are explained in the enclosed schedules of the 
work However; with regard to the changes in the specification as per the site 
requirement the decision of the E-I-C at the time of execution for the work shall be 
final. 
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F. DURATION OF WORK 
 

The appointed agency / contractor has to complete the work in all respect within 70 
days from the date of issue of work order. 

 

G. SPECIFICATION 
 

The details of work to be carried out and its scope are given in this BOQ of tender 
document. 

H. OTHER CONDITIONS: - 
 

(i) The Engineer-in-charge or his representative will inspect, co-ordinate, measure and 
certify the work. He has the right to inspect at any time during the contract period for 
which contractor’s authorized agent shall be available at site during such inspection. 

 

(ii) The contractor may execute the work round the clock and on all days including 
Sundays and Public Holidays with due permission of the Engineer-in-charge in writing 

except National Holidays and subject to such restriction as may be imposed by State 
Govt./local body. 

 

(iii) If the contractor’s personnel or any outside labour employed to work during execution 

of contract, breaks or damages/destroys any building, road, kerb, water pipe, fence, 

bund, wires, trees, crop, fruit or cultivated ground during the period of agreement, the 

same shall be made good by the contractor at his own expenses or in default the IWAI 

may cause the same to be made good by other sources and deduct the expenses from 

any sums that may be then or at any time thereafter may become due to the contractor. 
 

(iv) The prices shall include all the taxes, levies cess, octroi, excise or any other local or 

central taxes as applicable/ charged by Center or State Government, {excluding GST 

(As Applicable, however present rate i.e. 12% will be taken for comparison purpose)}. 

No extra in this regard shall be paid. 
 

(v) No forms regarding sales tax, trade tax or any other exemption, etc. will be supplied 
by IWAI. However, department would assist to the contractor for arranging these 

documents at contractor’s cost by writing to the concerned authorities only. Supply or 
arrangement of these forms, if required, shall be responsibility of the contractor. 

 

(vi) Payment: Payment will be made on completion of each item of work. Contractor shall 

submit their running bill for the payment after the measurement is recorded by the 

representative of the Engineer in charge in the measurement books. Part rate payment 
will not be permitted. 

 
(vii) All arrangements for establishment, watch & ward of stores and security of sites, 

permits, license, appropriate vehicles for transportation, handling, etc. shall have to be 
made by the contractor at his own cost and nothing extra on this account shall be paid. 

 
(viii) The right to award split up work or to reject the offer without assigning any reason is 

reserved with the Authority. 
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(ix) The rate shall be quoted only in Indian Rupees and payment shall be made in Indian 
Rupees only. 

(x) The contractor on completion of the work should handover the site to the E-I-C or his 
representative. 

 
(xi) In case of delay in work E-I-C may reduce the quantity of work without affecting the 

main objective of the project. 
 

(xii) The income tax as applicable will be deducted from the running bill and final bill and 
to that effect a certificate will be issued. 

 

(xiii) If the quoted rate for the individual item of BOQ are abnormally high or low against 

the estimated rate (Supported with schedule of rate.) IWAI have the right to disqualify 

the bidder. In this regard, prevailing guidelines of CPWD manual will be referred & 
violation of any clause will lead to disqualification of the bidder. 

 

 

LIST OF ACCEPTABLE MATERIAL 

 

Sl. 

No. 
 Name of Material Make/Brand Name 

1. White cement JK, Birla 
2. Board Gypsum India, LA Gyp, Saint Gobin 

3. Hanging system Gypsum India, LA Gyp. 
4. POP J.K. Laxmi, Andheri Sri Plaster Sriram 
5. Fasteners Hilti, Fischer 

6. Cables Skytone, Havells, Polycab, National 
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SPECIAL CONDITIONS 

 

A. HOLD HARMLESS: 

 

i) The Contractor should indemnify and hold the Authority harmless from any liability 

or claim for damages because of bodily injury, death, property damage, sickness, disease 
or loss and expense arising from the Contractor’s performance of this Contract. 

 

ii) The Contractor is acting in the capacity of an independent contractor with respect to 
the Authority. 

 

iii) The Contractor should protect, defend and indemnify the Owner from any claims by 
laborer’s or Sub Contractors for unpaid work or labour performed in connection with this 
Contractor. 

 

B. CHANGE ORDERS: 

 

i) The Contractor should not make any changes in the schedule of work or the 
Specifications without written authorization by the Engineer in Charge and written 
concurrence by the Authority. 

 

C. UNSATISFACTORY PERFORMANCE: 

 

i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI 
shall have the right to issue a show cause notice to the consultant requiring him to explain 
the reason thereof. 

 

ii) In case of continuation of such unsatisfactory performance / progress / services, IWAI 
reserves the right to rescind the Contract and get the balance work executed at the risk and 
cost of the Contractor. 

 

D. WARRANTIES: 

 

i) The Contractor should warrant that this contract does not and shall not infringe any 
existing or subsequent patents, rights or licenses of any third party. 

 

ii) The Contractor should further warrant that the rights of the Authority under the 
present contract are not and shall not be infringed by any prior or subsequent contract, 
which may have been or may hereafter be entered into by the Contractor with any other 
party. 

 

E. MISCELLANEOUS: 

 

i) The Contract embodies the entire understanding of the parties as to its subject matter 
and shall not be amended except in writing executed by both the parties and subject to the 
approval of the concerned authorities. 
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ANNEXURE 
 

PART – IV  
Annexure -I 

PERFORMA FOR AGREEMENT 
 

This agreement made on __________day______year_____between the Inland 

Waterways Authority of India (hereinafter called the `IWAI’ which expression shall unless 

excluded by or repugnant, to the context, be deemed to include heir, successors in office) on one 

part and M/S__________________(hereinafter called the ‘CONTRACTOR’ which expression, 

shall unless excluded by repugnant to the context be deemed to include his heirs, executors, 

Administrators, representatives and assigns of successors in office) on the other part. 

 

WHEREAS THE IWAI desirous of undertaking the works for ____________ 
___________________________________________________________________ 

 

WHEREAS the contractor has offered to execute and complete such works and whereas 
IWAI has accepted the tender of the contractor and WHEREAS the contractor has furnished  
____________________________________________________________ 
as security for the due fulfilment for all the conditions of this contract. 

 

NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 

In this agreement words and expression shall have the same meaning as are respectively 
as assigned to them in the conditions of contract hereinafter referred to: 

 

The following documents shall be deemed to form and be read and construed as part of 
this agreement VIZ. 

 

i) (a) Notice Inviting Tenders 

 

(b) Tender form 

 

(c) Warranty 

 

ii) Information & instruction for Tenders 

 

iii) (a) Schedule - Bill of Quantity 

 

(b) Annexure 

 

iv) General Conditions of Contract 

 

v) Technical and Special Conditions of Contract 
 

The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance. In the event of 

any difference arising from the completion of the contract, the original tender documents, 

contractor’s offer, minutes of meetings and correspondence between the party ended vide letter 
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No.________________________ may be referred to by either party. These documents shall take 

precedence over the compiled documents. 

 
The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 

 

The IWAI hereby covenants to pay the contractor in consideration of such completion of 
works, the contract price at the time and in the manner prescribed by the contract. 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day 
year first written. 

 

For and on behalf of For and on behalf of 

(Inland Waterways Authority  of India) Contractor 

Signature ____________________ Signature _____________ 

Name &Designation ______________ Name & Designation _______________ 

Stamp Stamp  

Witness: Witness: 

1) Signature _________________ 1) Signature _________________ 

2) Name & Designation______________ 2) Name & Designation____________ 
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Annexure – II 
 
 

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH 

ELECTRONIC FUND TRANSFER SYSTEM 
 

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD) 

NAME OF THE PROJECT: __________________________________________ 

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 

 

We _______________________________(Name of the Bidder) hereby request you to 
give our payments by crediting our bank account directly by E-Payment mode as per account 

details given below. We hereby undertake to intimate IWAI in case of any change in particulars 
given below and will not hold IWAI responsible for any delay / default due to any technical 

reasons beyond IWAI’s control:- 
 

Bank Account Number : _________________________________________ 

RTGS/NEFT/IFSC CODE  : _________________________________________ 

Name of the Bank : _________________________________________ 

Address of the Branch of the Bank :_________________________________________ 

Branch code : _________________________________________ 

Account Type : _________________________________________ 

(Saving/Current/Others)   
 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 

 

I/We hereby declare that the particulars given above are correct and complete. If the 
transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 
information, I/We would not hold IWAI responsible. 

 

Date: Signature of Authorized Signatory 

 

BANK CERTIFICATION: 

 

It is certified that above mentioned beneficiary holds a bank account No. _________________ 
with our branch and the bank particulars mentioned above are correct. 

 

Date: Authorized Signatory 
 

Authorization No._____________ 
 

Name:_______________________ 
 

Official Seal/Stamp 
 
 
 
 
 

Note - Contractor need not require to deposit above Bank certificate at the time of 

tendering and same will be asked by IWAI as and when required. 



(Signature of the Bidder, with Official Seal) 

 

62 

 
 

Annexure – III 

Performa for Experience 

 

A –WORKS EXPERIENCE. 
 

 

Sl No Name of Work Details of experience with Govt. Remarks 

  Department along with proof.  

    

    

    

    

    

    

    

    

    

    

    

    

 

B- Plants & Equipments available  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

NB-: The contractor should be filled and attached the above table along with tender 

document 
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INTERIOR PARTITION, DECORATION & FURNITURE 

FIXTURESFOR IWAI OFFICE  

IN  

LEASED PREMISES OF 402, VARANASI TRADE 

CENTRE, VARANASI 
 
 

 

PART – B 
 

 

PRICE BID 
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SCHEDULE / BILL OF QUANTITIES 
 

 

Interior partition, decoration & furniture fixtures for IWAI Office in leased premises of 402, 
Varanasi Trade Centre, Varanasi. 
 

NUM 

BER# 
TEXT # 

NUMBER 

# 

TEXT 

# 

NUMBER 

# 

NUMBER 

# 
TEXT 

 # 

Sl.  No. Description Quantity Units 

BASIC RATE 

In Figures To 

be 

entered by the 

Bidder 

Rs.   P  

TOTAL 

AMOUNT 

TOTAL 

AMOUNT  

(In Words) 

1 2 4 5 13 53 
5

5 

1 

Providing and fixing 50 mm thick wooden partition made 

of 38 mm x 38 mm hollock or kail wood frame at 300 mm 

c/c both ways clad with 6 mm commercial ply on both 

sides. Wooden batten to be provided with 20 dia. holes and 

PVC conduit for cables complete including all necessary 

screws etc. and all vertical exposed edges to be finished 

with 1.0 mm thick matt finish laminate of approved make, 

design/ shade all complete as per direction of engineer –in- 

charge. 

211.32 Sqm    

2 

Providing and fixing 450 mm high glazing over wooden 

partition in 50 mm x 50 mm frame made with Kiln 

seasoned and chemically treated hollock wood member @ 

900 mm c/c and horizontal top and bottom members 

panelled with 5 mm thick glass panes with 22 x 22 mm 

beading   including cost of ready mixed pink primer of 

approved brand and manufacture all complete as per 

direction of Engineer-in-Charge. 

3.32 Sqm    

3 

Providing and fixing 450 mm high white board over 

wooden partition in 50 mm x 50 mm frame made with Kiln 

seasoned and chemically treated hollock wood member @ 

900 mm c/c and horizontal top and bottom members 

panelled with white board or pinup board fixed with 22 x 

22 mm beading   including cost of ready mixed pink primer 

of approved brand and manufacture all complete as per 

direction of Engineer-in-Charge. 

8.28 Sqm    

4 

Providing and fixing wooden members made with Kiln 

seasoned and chemically treated hillock wood as per 

architectural drawing on wall/ partitions etc. finished in 

spray painting with synthetic paint of approved shade and 

colour as per specification including preparation of base 

surface, priming coat etc. complete as per direction of 

Engineer-in-Charge. 

a) 175 x 18 mm in skirting 

217.52 Metre    

 
b) 116 mm x 25 mm band 44.32 Metre    

c) 158 mm x 38 mm cornis 101.42 Metre    

5 
Providing and fixing column of size 110 x 110 mm made of 

30 mm x 30 mm hollock or kail wood 4 nos. of member 
17 Nos.    
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fixed with same member to each other in all ways clad with 

6 mm commercial ply on all sides complete including all 

necessary screws etc. and cost of ready mixed pink primer 

of approved brand and manufacture all complete as per 

direction of Engineer-in-Charge. 

6 

Providing and fixing fixed glazing in wooden partition in 

frame made with teak cornice beading members of size 

32mm x 32 mm both side panelled with 5 mm thick glass 

panes with 22 x 22 mm beading   including cost of ready 

mixed pink primer of approved brand and manufacture all 

complete as per direction of Engineer-in-Charge. 

1.44 Sqm    

7 

Providing and fixing white board or pinup board in frame 

made with teak cornice beading members of size 32mm x 

32 mm single side fixed with 22 x 22 mm beading   

including cost of ready mixed pink primer of approved 

brand and manufacture all complete as per direction of 

Engineer-in-Charge. 

8.01 Sqm    

8 

Providing and fixing false ceiling at all height including 

providing and fixing of frame work made of special 

sections, power pressed from M.S. sheets and galvanized 

with zinc coating of 120 gms/sqm (both side inclusive) as 

per IS : 277 and consisting of angle cleats of size 25 mm 

wide x 1.6 mm thick with flanges of 27 mm and 37mm, at 

1200 mm centre to centre, one flange fixed to the ceiling 

with dash fastener 12.5 mm dia x 50mm long with6mm dia 

bolts, other flange of cleat fixed to the angle hangers of 

25x10x0.50 mm of required length with nuts & bolts of 

required size and other end of angle hanger fixed with 

intermediate G.I. channels 45x15x0.9 mm running at the 

spacing of 1200 mm centre to centre, to which the ceiling 

section 0.5 mm thick bottom wedge of 80 mm with tapered 

flanges of 26 mm each having lips of 10.5 mm, at 450 mm 

centre to centre, shall be fixed in a direction perpendicular 

to G.I. intermediate channel with connecting clips made out 

of 2.64 mm dia x 230 mm long G.I. wire at every junction, 

including fixing perimeter channels 0.5 mm thick 27 mm 

high having flanges of 20 mm and 30 mm long, the 

perimeter of ceiling fixed to wall/partition with the help of 

rawl plugs at 450 mm centre, with 25mm long dry wall 

screws @ 230 mm interval, including fixing of gypsum 

board to ceiling section and perimeter channel with the help 

of dry wall screws of size 3.5 x 25 mm at 230 mm c/c, 

including jointing and finishing to a flush finish of tapered 

and square edges of the board with recommended jointing 

compound , jointing tapes , finishing with jointing 

compound in 3 layers covering upto 150 mm on both sides 

of joint and two coats of primer suitable for board, all as per 

manufacturer’s specification and also including the cost of 

making openings for light fittings, grills, diffusers, cutouts 

made with frame of perimeter channels suitably fixed, all 

complete as per drawings, specification and direction of the 

Engineer in Charge but excluding the cost of painting with. 

40.81 Sqm    
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a) 12.5 mm thick tapered edge gypsum fire resistant board 

conforming to IS: 2095- Part - I 

9 

Providing and fixing tiled false ceiling of approved 

materials of size 595x595 mm in true horizontal level, 

suspended on inter locking metal grid of hot dipped 

galvanized steel sections ( galvanized @ 120 grams/ sqm, 

both side inclusive) consisting of main “T” runner with 

suitably spaced joints to get required length and of size 

24x38 mm made from 0.30 mm thick (minimum) sheet, 

spaced at 1200 mm center to center and cross “T” of size 

24x25 mm made of 0.30 mm thick (minimum) sheet, 1200 

mm long spaced between main “T” at 600 mm center to 

center to form a grid of 1200x600 mm and secondary cross 

“T” of length 600 mm and size 24x25 mm made of 0.30 

mm thick (minimum) sheet to be interlocked at middle of 

the 1200x600 mm panel to form grids of 600x600 mm and 

wall angle of size 24x24x0.3 mm and laying false ceiling 

tiles of approved texture in the grid including, required 

cutting/making, opening for services like diffusers, grills, 

light fittings, fixtures, smoke detectors etc. Main “T” 

runners to be suspended from ceiling using GI slotted cleats 

of size 27 x 37 x 25 x1.6 mm fixed to ceiling with 12.5 mm 

dia and 50 mm long dash fasteners, 4 mm GI adjustable 

rods with galvanised butterfly level clips of size 85 x 30 x 

0.8 mm spaced at 1200 mm center to center along main T, 

bottom exposed width of 24 mm of all T-sections shall be 

pre-painted with polyester paint, all complete for all heights 

as per specifications, drawings and as directed by Engineer-

in-charge. : 

a) 12.5 mm thick square edge PVC Laminated 

Gypsum Tile of size 595x595 mm, made of Gypsum 

plasterboard, manufactured from natural gypsum as 

per IS 2095 part I and laminated with white 0.16mm 

thick fire retardant PVC film on the face side and 

12micron metalized polyester on the back side with 

all edges sealed with the face side PVC film which 

goes around and wraps the edges and is bonded to the 

edges and the back side metalized polyester film so as 

to make the tile a completely sealed unit. 

297.50 Sqm.    

10 

Providing wood work in frames of doors, windows, 

clerestory windows and other frames, wrought framed and 

fixed in position with hold fast lugs or with dash fasteners 

of required dia& length (hold fast lugs or dash fastener 

shall be paid for separately). 

a) Kiln seasoned and chemically treated hillock wood 

0.27 Cum    

11 

Providing and fixing ISI marked flush door shutters 

conforming to IS: 2202 (Part I) non-decorative type, core of 

block board construction with frame of 1stclass hard wood 

and well matched commercial 3 ply veneering with vertical 

grains or cross bands and face veneers on both face of 

shutters. 

14.28 Sqm.    
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a) 35 mm thick including ISI marked Stainless Steel 

butt hinges with necessary screws 

12 

Providing and fixing 8.3 mm thick wooden laminate 

flooring on existing floor with adhesive. The flooring shall 

be made with wooden plank of size 1215 mm x 195 mm 

with double click locking system of approved design, shade 

and colour including the cost of all required labour, 

material and wastage etc. complete as per direction of 

Engineer-in-Charge. 

34.11 Sqm    

13 

Providing and fixing 8.3 mm thick wooden laminate 

skirting on existing floor with adhesive. The flooring shall 

be made with wooden plank of size 1215 mm x 195 mm 

with double click locking system of approved design, shade 

and colour including the cost of all required labour, 

material and wastage etc. complete as per direction of 

Engineer-in-Charge. 

4.96 Sqm    

14 

 

Providing, making & fixing of wooden cupboard/wall unit 

made with 19 mm thick commercial board of approved 

quality and horizontal 8 mm thick glass shelves with 

openable shutter made with 19 mm thick commercial board 

and 5 mm thick glass panes finished with teak veneer inside 

and outside including cost of locks, catchers, tower bolts of 

approved make, colour& design with require screws & nails 

etc. complete. The cupboard is to be finished by melamine 

polish on both side as per drawing and direction of 

Engineer-in-Charge. 

10.74 Sqm    

15 

Applying one coat of water thinnable cement primer of 

approved brand and manufacture on wall surface: 

a) Water thinnable cement primer 

203.76 Sqm    

16 

Wall painting with acrylic emulsion paint of approved 

brand and manufacture to give an even shade. 

a) Two or more coats on new work 

203.76 Sqm    

17 

Spray Painting with synthetic enamel paint of approved 

brand and manufacture of required colour to give an even 

shade: 

a) Two or more coats on new work over an under 

coat of suitable shade with ordinary paint of approved 

brand and manufacture on door and other frames. 

214.62 Sqm    

18 

Painting with synthetic enamel paint of approved brand and 

manufacture to give an even shade: 

a) Two or more coats on new work 

12 Sqm    

19. 

Providing and fixing aluminium handles, ISI marked, 

anodised (anodic coating not less than grade AC 10 as per 

IS: 1868) transparent or dyed to required colour or shade, 

with necessary screws etc. complete: 

a) 100 mm  

4 Nos.    

20. 

Providing and fixing aluminium hanging floor door stopper, 

ISI marked, anodised (anodic coating not less than grade 

AC 10 as per IS: 1868) transparent or dyed to required 

colour and shade, with necessary screws etc. complete. 

a). Twin rubber stopper  

7 Nos.    

21. Providing and fixing bright finished brass 75 mm mortice 7 Nos.    
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latch and lock, ISI marked, with six levers and a pair to 

anodised (anodic coating not less than grade AC 10 as per 

IS: 1868) aluminium lever handles of approved quality with 

necessary screws etc. complete. 

22. 

Providing & fixing automatic Hydraulic door closer of 

approved quality and make with necessary screws etc. 

complete. 

6 Nos.    

23. 

Providing wall paneling over 38 mm x 38 mm hollock or 

kail wood frame at 300 mm c/c with fixing of 6 mm 

commercial ply and finished with teak or equivalent veneer 

of approved make, design & shade over commercial ply 

and finished with liker polish including cost of all required 

labour and material like adhesive, screws & nail etc. 

complete as per direction of Engineer-In-Charge. 

 

22.28 

 

Sqm. 
   

24. 

Providing paneling over flush door shutters of following 

type including cost of all required labour and material like 

adhesive, screws & nail etc. complete as per direction of 

Engineer-In-Charge: 

1. With 1.0 mm thick matt finish laminate of 

approved make, design/ shade. 

28.22 Sqm.    

b) With teak or equivalent veneer of approved make, 

design & shade and finished with liker/melamine 

polish. 

6.00 Sqm.    

25. 

Providing and fixing vertical blinds with 100 mm width 

Fabrice of approved make, colour & shade including cost of 

all required rods, mechanism, fittings and chain & weight 

etc. complete as per direction of Engineer-In-Charge.     

 

 

12.96 

 

 

Sqm. 

   

26. 

Providing and fixing motorised roller blinds of approved 

size, make, colour & shade including cost of all required 

mechanism, fittings and remote etc. complete as per 

direction of Engineer-In-Charge. 

1 Nos.    

B Electrical Work      

27. 

Point wiring: 

Supply all materials receiving, storing, handling, fixing, 

laying, wiring and testing for 6A/16 A socket, points, 

starting from DB to point control box using 2 x 2.5 sq. mm 

mm copper conductor PVC insulated 1100 volts grade 

wiring cable from point control box to primary point/out let 

in surface/ concealed conducting system using screw 

enameled, ISI marked, 20mm/ 25mm/ 32mm ERW MS 

conduit including all conduit accessories such as bends, 

tees, draw-boxes, , M. S point control boxes, fan regulator 

boxes together with wiring/accessories such as PVC 

bushes, for conduit ends, ceiling roses, batten holders 

(wherever required), chrome plated brass screws, including 

1.0 sqmm Copper PVC insulated earth wire, conduit being 

concealed either in ceiling slab/ wall/ floor chase/ wall 

paneling including supply of 6A,16A modular type 

switches & sockets, making and filling of chases with 

cement mortar etc., and repainting the chased wall and 

bringing it to actual shape as per standard specifications. 

a) 3 Pin 16 A plug socket 17 Nos. 
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b)           3 Pin 6 A plug socket 34 Nos.    

 

 

 

28. 

Point wiring: Supply all materials receiving, storing, 

handling, fixing, laying, wiring and testing for light, fan, 

exhaust fan, 6 A socket, points, starting from DB to point 

control box using 2 x 1.5 sq. mm copper conductor PVC 

insulated 1100 volts grade wiring cable from point control 

box to primary point/out let in surface/ concealed conduting 

system using screw enameled, ISI marked, 20mm/ 25mm/ 

32mm ERW MS conduit including all conduit accessories 

such as bends, tees, draw-boxes, M. S fan hook boxes, M. S 

point control boxes, fan regulator boxes together with 

wiring/accessories such as PVC bushes, for conduit ends, 

ceiling roses, batten holders (wherever required), chrome 

plated brass screws, including 0.75 sqmm Copper PVC 

insulated earth wire, conduit being concealed either in 

ceiling slab/ wall/ floor chase/ wall paneling including 

supply of 6A moduler type switches & sockets, making and 

filling of chases with cement mortar etc., and repainting the 

chased wall and bringing it to actual shape as per standard 

specifications. a). Light points 

51 Nos.    

b)  Call bell points 4 Nos.    

c)  Fan point 16 Nos.    

29. 

Supply and fixing following module type switches and 

sockets including supply and fixing of suitable MS boxes. 

a) 16 A one way switch 

26 Nos.    

b) 6 A/16 A 6 pin socket with switch 26 Nos.    

30. 

A set of 2 nos. 6 Amp. Socket control by 1 switch for UPS 

including necessary wiring, Modular Boxes and conducting 

etc. (Module type switch and socket) 

11 Nos.    

31. 

Supply, fixing 4 pair twin core telephone wiring cable in 

PVC/MS conduit as required and as per standard 

specifications. 

100.00 Metre    

32. 

Supplying and fixing following modular switch/ socket on 

the modular plate & switch box including cost of required 

boxes, connections & modular plate etc. as required. 

a) Telephone socket outlet 

26 Nos.    

33. 

Supply and fixing following Data/ Lan modular socket on 

the modular plate, switch box including cost of required 

boxes connections& modular plate etc. as required. 

a) RJ-45 Socket. 

27 Nos.    

34. 

Supply and drawing of UTP Cat 6 Data/ Lan wiring cable 

for computer communication (Data/ Lan wiring) system in 

the existing surface/ recessed steel/ PVC conduit/ raceway 

as required. 

200.00 Metre    

35. 

Supplying and fixing of the following Telephone TAG 

Blocks made out of M.S. sheets of 18 SWG thickness 

properly welded complete with all accessories such as tag 

bloc, connector (KRONE make), mounting strips, tapped 

holes, fixing bolts, approved shad of paint after primer as 

per specifications. 

a) 20 Pair 

1 No.    
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36. 

ACDB Supply, receiving, storing, handling, erecting, 

testing and commissioning of cabinet type distribution 

board made of 1.8 mm rust inhibited and baked enamel 

painted sheet steel and comprising of incoming MCB 

outgoing MCBs neutral bus links, cover entry plates, 

earthing bus with bolts interconnections, mounting lugs, 

bolts, grouting, etc. complete as per standard specifications 

and direction of Engineer-in-charge. 

a) GFACDB/FFACDB 4wayTP DB with 9 nos. 

MCBs of 32 A rating controlled by one no. 63 A 4P 

MCCB. 

1 No.    

37. 

Light & Power DB 

Supply, receiving, storing, handling, erecting, testing and 

commissioning of cabinet type distribution board made of 

1.8 mm rust inhibited and baked enamel painted sheet steel 

and comprising of incoming MCB outgoing MCBs neutral 

bus links, cover entry plates, earthing bus with bolts 

interconnections, mounting lugs, bolts, grouting, etc. 

complete as per standard specifications and direction of 

Engineer-in-charge. 

a) 4 way TP DB with 10 nos. MCBs of 16 A & 6 No 

nos. MCBs of 10 A rating controlled by one no. 63 A 

4P MCCB. 

1 No.    

38. 

Supply, receiving, storing, handling, fixing, wiring for AC 

starting from DB to Ac metal clad industrial socket with 

wiring accessories such as PVC bushes identification 

ferrules etc. as per standard specification and direction of 

Engineer-in-charge complete. 

a) 2 X 4.0 sq.mm + 1 X 1.5 sq.mm copper conductor wire 

cable in PVC conduit/ PVC batten. 

12 Nos.    

39. 

Supply, fixing, connecting and testing 3 pin 32 A SP metal 

clad industrial type socket controlled by 32 A SPMCB as 

per specification and direction of Engineer-in-charges. 

12 Nos.    

40. 

Supply of the following LED lights of approved make 

comprising of basic channel, holder, and required necessary 

electrical fittings complete with decorative attachments etc. 

as per specification given below: 

(a)  Recessed light fixture/fitting of size 600 mm x 

600 mm with 36 W LED light 

43 Nos.    

(b) Decorative recessed down light fixture/fitting of    

140   mm dia. With 12 W LED Light. 
10 nos.    

(c) LED Light tube light of 1200 mm size with 

capacity of 24 W LED. 
4 nos.    

(d) LED Light tube light of 600 mm size with capacity 

of 12 W LED. 
5 nos.    

41. 

Fixing of luminaires mentioned in above items including 

required wiring for connection and connector with existing 

wiring complete as direction of Engineer-in-Charge. 

62 nos.    

42. 

Supply of following fans of standard quality and make (5 

star or 4 star) 

a) Ceiling fan 

16 Nos.    

b) Wall fan 2 Nos.    
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c) Exhaust fan 4 Nos.    

43. Fixing of fans with required wires and connector etc. 22 Nos.    

C Furniture Work      

44. 

Manufacturing and supplying of Executive table of size 

1800 mm x 900 mm x 750 mm high made with 19 mm 

thick commercial board of approved make and quality and 

finish with teak veneer of approved make, design/ shade as 

directed with border made of 2nd class teak wood of size 25 

x 30 mm all round fixed in the table. Three drawers, one 

central tray and one openable shutter shall be provided as 

per drawing. All internal surfaces shall be painted with 

synthetic enamel paint and external surface shall be 

finished with French sprit polish other than laminated area 

and complete with required fittings, hinges, knobs, locks, 

grommets   & handle etc. as per drawing and as per 

direction of Engineer-in-charge. 

2 Nos.    

45. 

Manufacturing and supplying of wooden Executing 

Credenza as per drawing made of 19 mm thick commercial 

board of approved make and quality and finish with teak 

veneer of approved make, design/ shade as directed with 

border made of 2nd class teak wood of size 25 x 30 mm all 

round fixed in the table with necessary drawers and 

openable, shutters.  All internal surfaces shall be painted 

with synthetic enamel paint and external surface shall be 

finished with French sprit polish and complete with 

required fittings, hinges, knobs, locks & handle etc. as per 

drawing and as per direction of Engineer-in-charge. 

a) Side credenza (Size 1300 x 450 x 650 mm) 

2 Nos.    

b) Back Credenza (Size 1839 x 600 x 750 mm) 2 Nos.    

46. 

Manufacturing and supplying of table of size 1500 mm x 

900 mm x 750 mm high made with 19 mm thick 

commercial board of approved make and quality and finish 

with teak veneer of approved make, design/ shade as 

directed with border made of 2nd class teak wood of size 25 

x 30 mm all round fixed in the table. Three drawers, one 

central tray and one openable shutter shall be provided as 

per drawing. All internal surfaces shall be painted with 

synthetic enamel paint and external surface shall be 

finished with French sprit polish other than painted area and 

complete with required fittings, hinges, knobs, locks, 

grommets & handle etc. as per drawing and as per direction 

of Engineer-in-charge. 

5 Nos.    

47. 

Manufacturing and supplying of wooden Credenza as per 

drawing made of 19 mm thick commercial board of 

approved make and quality and finish with teak veneer of 

approved make, design/ shade as directed with border made 

of 2nd class teak wood of size 25 x 30 mm all round fixed in 

the table with necessary drawers and openable, shutters.  

All internal surfaces shall be painted with synthetic enamel 

paint and external surface shall be finished with French 

sprit polish other than painted area and complete with 

required fittings, hinges, knobs, locks & handle etc. as per 

5 Nos.    
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drawing and as per direction of Engineer-in-charge. 

a) Side credenza (Size 1050 x 450 x 650 mm) 

48. 

Manufacturing and supplying of office staff working tables 

size 1350 mm x 600 mm x 750 mm high and laminate 

finish with 1.0 mm thick matt finish laminate of approved 

make, design/ shade partition portions painted with 

synthetic enamel paint of approved colour, 12 mm thick 

covered board drawer & 10 mm thick commercial board 

openable shutter,  19 mm thick commercial board open 

shelves for use of computer  and 100 mm high skirting 

made of 19 mm thick commercial board skirting and  

complete with required fittings, hinges, knobs, locks,  

grommets & handle etc. as per drawing and as per direction 

of Engineer-in-charge. 

6 Nos.    

49. 

Supply and manufacture of side Credenza of size 860 mm x 

450 mm x 650 mm made of 19 mm thick commercial board 

of approved make and quality laminated with 1.5 mm thick 

matt finish laminate sheet of approved make, design/ shade 

and provided with necessary drawers and openable shutters 

with approved make of lock and key with required 

mouldings brass hinges and knobs. All internal surfaces 

shall be enamel painted complete as per direction of 

Engineer-in-charge. 

6 Nos.    

50. 

Manufacturing and supplying of office staff working tables 

size 1050 mm x 600 mm x 750 mm high and laminate 

finish with 1.5 mm thick matt finish laminate of approved 

make, design/ shade partition portions painted with 

synthetic enamel paint of approved colour, 12 mm thick 

covered board drawer & 10 mm thick commercial board 

openable shutter,  19 mm thick  open shelves for use of 

computer  and 100 mm high skirting made of 19 mm thick 

commercial board skirting and  complete with required 

fittings, hinges, knobs, locks,  grommets & handle etc. as 

per drawing and as per direction of Engineer-in-charge.ge. 

12 Nos.    

51. 

Manufacturing and supplying of office staff working tables 

size 1200 mm x 600 mm x 750 mm high and laminate 

finish with 1.5 mm thick matt finish laminate of approved 

make, design/ shade partition portions painted with 

synthetic enamel  paint of approved colour, 12 mm thick 

covered board drawer & 10 mm thick commercial board 

openable shutter, 19 mm thick commercial board  open 

shelves for use of computer  and 100 mm high skirting 

made of 19 mm thick commercial board skirting and  

complete with required fittings, hinges, knobs, locks,  

grommets & handle etc. as per drawing and as per direction 

of Engineer-in-charge. 

4 Nos.    

52. 

Supply and manufacture of side Credenza of size 750 mm x 

400 mm x 650 mm made of 19 mm thick commercial board 

of approved make and quality laminated with 1.5 mm thick 

matt finish laminate sheet of approved make, design/ shade 

and provided with necessary drawers and openable shutters 

with approved make of lock and key with required 

12 Nos.    
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moldings brass hinges and knobs. All internal surfaces shall 

be enamel painted complete as per direction of Engineer-in-

charge. 

53. 

Supply of office staff computer tables size 900 mm x 600 

mm x 750 mm high with both side arrangement of 

computer accessories as per approved sample and direction 

of Engineer-in-Charge. 

4 Nos.    

54. 

Supply of high back chairs with five pedestals, quilted 

back, adjustable pushback, PU arms, with 2 inch thickness 

of seat and back and upholstery as per approved sample and 

direction of Engineer-in-Charge 

8 Nos.    

55. 

Supply of medium back chairs with five pedestals, quilted 

back, adjustable pushback, PU arms, with 2 inch thickness 

of seat and back and upholstery as per approved sample and 

direction of Engineer-in-Charge 

24 Nos    

56. 

Supply of sofa set (3 + 1 +1), (2 + 2) made with teak wood 

and high density seat and back finished with melamine 

polish including center table & side table made with teak 

wood and finished with melamine polish complete as per 

approved sample and direction of Engineer-in-Charge. 

9 Seat    

57. 

Supply of medium back chairs with five pedestals, quilted 

back, adjustable pushback, PU arms, with 2 inch thickness 

of seat and back and upholstery with textile of approved 

shade of approx. Rs. 250/- per metre as per approved 

sample and direction of Engineer-in-Charge 

30 Nos.    

58. 

Supply of low back chairs with five pedestals, PU arms, 

with 2 inch thickness of seat and back and upholstery with 

textile of approved shade of approx. Rs. 250/- per metre as 

per approved sample and direction of Engineer-in-Charge 

10 Nos.    

59. 

Manufacturing and supplying of center table of size 900 

mm x 450 mm x 450 mm high made with frame of 2nd class 

teak wood of required size with glass top of 8 mm thick and 

external surface shall be finished with French sprit polish. 

as per drawing and as per direction of Engineer-in-charge. 

3 Nos.    

60. 

Manufacturing and supplying of side table of size 600 mm 

x 600 mm x 450 mm high made with frame of 2nd class teak 

wood of required size with glass top of 8 mm thick and 

external surface shall be finished with French sprit polish. 

as per drawing and as per direction of Engineer-in-charge. 

4 Nos.    

61. 

Conference table of size 4000 mm x 1800 mm made out of 

¾” teak and commercial board in V shape front of the table. 

Closed, the top of the table made out of ¾ teak Board, with 

half round teak wood molding on the edge of the top, the 

within of the top 16, running foot rest at bottom cable tray 

with the modesty panel for mic system, duly lackred 

polished. 

1 No.    

62. 

Supply and fixing of compactor/optimizer of size (1980 H x 

915 W x 457 D) (total 12 nos. of bodies) with single static 2 

bay push pull type, single last 2 bay push pull type, twin 

mobile 2 bay push pull type and channel 6’ ft Godrej or 

equivalent. 

1 Set    
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*** 

 

Note: -  
 

1. GST (As Applicable, however present rate i.e. 12% will be taken for comparison purpose). 

2. If the quoted rate for the individual item of BOQ are abnormally high or low against the 
estimated rate (Supported with schedule of rate.) IWAI have the right to disqualify the 

bidder. In this regard, prevailing guidelines of CPWD manual will be referred & violation of 
any clause will lead to disqualification of the bidder. 

D Conference Room facilities      

63. Lbd-0606 Bosch 6 w ceiling speaker 4 Nos.    

64. Lbd-1906 Bosch plena 60 w mixing amplifier 1 No.    

65. Custom-built Brass grommet 6 Nos.    

66. Custom-built Socket box 6 Nos.    

67. Sony projector 1 No.    

68. Conference cable for connecting conference units 50 Metre    

69. 2 core speaker cable for connecting speakers. 50 Metre.    

70. 
Equipment rack to house controllers/ amplifiers complete 

with wiring connection etc. as required 
1 No.    

E. Air conditioners      

71. 

Supply of split type air conditioners of approved make and 

quality with 5 star rating suitable for floor, wall and ceiling 

mounting suitable for operation on 230 V+/-10% 50 Hzs, 

single phase Ac supply capable of performing following 

functions: 

(i)  Cooling 

(ii) Dehumidifying 

(iii) Air circulating 

(iv) Filtering 

a) 1.5 TR capacity 

10 Nos.    

              b)           2.0 TR capacity 2 Nos.    

72. 

Cost of installation includes: For split type 

Mounting/fitting indoor and outdoor units at the respective 

locations as indicated by Engineer-in-charge/his 

representatives laying refrigerant piping & connecting both 

the un its after drilling hole/holes in the wall if required. 

Insulating the suction pipe with E.P. foam tubing. Laying 

drain pipe to throw out the condensate water being formed 

in the indoor unit. 

The entire system charging refrigerant gas in the unit. 

(The cost of extra cooper pipes and drain pipe up to 10 m is 

included). 

a) 1.5 T Split type Ac 

10 Nos.    

 b) 2.0 T Split type Ac 2 Nos.    

73. 

Supply of voltage stabilizer of approved make and quality 

for following capacity: 

a) 5 KW 

2 Nos.    

b) 4 KW 10 Nos.    

 Total (in Rs)      

Quoted Rate in Words      



(Signature of the Bidder, with Official Seal) 
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