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BaartIya Antd-oSaIya jalamaaga- p`aiQakrNa 

INLAND  WATERWAYS  AUTHORITY  OF INDIA 

(MINISTRY OF SHIPPING, Govt. OF INDIA) 

(paot pirvahna maM~alayaÊ Baart sarkar) 

A-13, Sector-1, Gautam Buddha Nagar, Noida, UP- 201301 

Tel (0120) 2522798/2474007 : Fax (0120) 2544041 

    Web Site:- www.iwai.nic.in &  https://eprocure.gov.in/eprocure/app 

 

NOTICE INVITING TENDER 

 
NIT No. IWAI/GHY/3(4)/NA (Scheme)/2018-19    Date:20.04.2018 

 

1. Name of Work: Operation & maintenance of navigational aids in B.Border-

Sadiya stretch of National Waterway No.2 (river Brahmaputra) during 2018-19 

2.  Inland Waterways Authority of India (IWAI) invites online tenders/ bids in two cover 

system (Cover I - Technical bid and Cover II - Financial Bid) from experienced 

contractors for the work of Operation & maintenance of navigational aids in B.Border-

Sadiya stretch of National Waterway No.2 (river Brahmaputra) during 2018-19. The 

tenders will be placed online at https://eprocure.gov.in/eprocure/app. 

 

3.  Estimated Cost of the work and EMD requirement are as under: 

  

 

 

 

 

 

 

 

 

 

 

 

4. Date of Publishing:                   20.04.2018  

5. Download start date & time:                                               20.04.2018 at 15:00 Hrs 

6. Submission start date & Time:                       14.05.2018 at 10:00 Hrs. 

7. Bid Closing/Document Download End Date & Time:  19.05.2018 at 15:00 Hrs 

8. Bid Opening Date & Time:      21.05.2018 at 15:00 Hrs 

9. Cost of Tender Document (Tender Fee) : Rs. 5000/- per stretch (package) 

10. All bidders except Micro and Small Enterprises (MSEs) as defined in MSE 

Procurement Policy issued by Department of Micro, Small and Medium Enterpreises 

(MSME) or Department of Startups as recognized by Department of Startups as 

recognized by Department of Industrial Policy & Promotion (DIPP) on submission of 

a valid registration certificate as per the Government of India rules are required to pay 

the cost of Tender Document as mentioned below: 

 

The tender document can be downloaded from the IWAI’s website www.iwai.nic.in 

and CPP Portal Website https://eprocure.gov.in/eprocure/app. Bidders participating in 

e-tender process are required to deposit non-refundable Tender fee Rs.5000/- (Rupees 

Sl.  

No. 
       Stretch of NW 2 

Total Estimated 

Cost excluding 

GST  

(Rs. in lakh) 

Earnest Money 

Deposit (EMD) 

(Rs. in lakh) 

1 B’Border-Pandu 265.93 5.32 

2 Pandu-Neamati 252.22 5.04 

3 Neamati-Dibrugarh 15.23 0.30 

4 Dibrugarh-Oriumghat 14.68 0.29 

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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Five thousand only) towards the tender cost per stretch to ‘IWAI Fund’ through 

RTGS in the following account:  

Name of Bank Account: IWAI Fund 

Bank Name & Address: Syndicate Bank, Transport Bhawan, New Delhi 

Bank Account number : 90622150000086  

IFSC : SYNB0009062 

 

Scanned copy of the same is to be uploaded in Technical bid. The Bids are to be 

submitted only online at https://eprocure.gov.in/eprocure/app. Bid without tender cost 

will be rejected.  

 

11. A signed declaration stating that no alteration has been made in any form in the 

downloaded tender document is to be enclosed with the tender by the bidder 

 

12. Tenderer shall agree to the terms & conditions of the tender and submit the tender 

online duly signed on each page for agreeing the same. 

 

13. The complete bid as per the tender documents should be placed online at 

https://eprocure.gov.in/eprocure/app by 15:00 hrs. on 19.05.2018 and will be opened 

online on 21.05.2018 at 15:00  hrs at IWAI, Head Office, Noida. The original demand 

draft for tender fee and EMD should be deposited before closing date and time of 

submission of bid at Inland Waterways Authority of India, A-13, Sector-1, Gautam 

Buddha Nagar, Noida, UP-201301.  

 

Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 

Department of Micro, Small and Medium Enterprises (MSME) or Department or 

Startups as recognized by Department of Industrial Policy & Promotion (DIPP) on 

submission of a valid registration certificate as per the Government of India rules are 

exempted from submission of cost of Tender document and EMD. 

 

14. Under provisions of this contract the work shall be awarded initially for the period 

2018-19. However, subsequently IWAI shall reserve the right to extend the work for a 

period of another three years (after completion of the first year) to the successful 

contractors in their concerned sectors subject to the satisfactory performance of the 

contractor at the same terms and conditions of this contract of 2018-19 with admissible 

escalation of 5% (five percent) per year, after getting the willingness from the 

concerned contractor and subject to their satisfactory performance of the works. 

 

15. As the work shall involve considerable amount of movement in the river for the 

purpose of inspection, supervision, pilotage, coordination etc by pilots of 

IWAI/Contractor, officers of IWAI, officers of ODC operator, tourism vessels etc, the 

mechanized crafts/boats to be engaged by the agency should be having valid 

registration and survey certificates for plying in NW -2 during the entire year, issued 

by IWT Directorate, Govt. of Assam,(the competent Authority) and should be fitted 

with certified quality life saving appliances. In addition the craft/boat should have 

accommodation facility for 2 persons complete with bed, pillow, blanket etc, a toilet 

facility, small kitchen for providing food to the pilot/officers present on board. The 

craft/boat will have to be manned by certified crew as per rules laid down by IWT 

Directorate, Govt. of Assam and have a good cook. 

 

16.  IWAI reserves the right to accept or reject any or all tenders without assigning any 

reason and no correspondence shall be entertained in this regard. The department will 

https://eprocure.gov.in/eprocure/app
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also have the right to award the work for different stretch to different bidders at the 

lowest received rate to ensure that the works are undertaken smoothly at all stretches 

simultaneously.  

Pre-Qualification Criteria: - 

 
1. The tenderer shall be registered with Central Public Works Department, Railways, 

MES and State PWD/ Irrigation Department or non-registered contractors having 

experience of working with IWAI.  

 

2. Tenderer shall have Permanent Account Number issued by Income Tax Deptt.  

 

3. The tenderer shall be registered with GST department and GST component shall be 

shown separately in the bill/invoice by the tenderer. The GST shall be paid as per 

prevailing rule. 

 

4. Average annual   financial   turnover during last three years ending 31st March of the    

previous   financial   year, should be at least 100% of the cost of the work for each 

stretch as mentioned in this tender.  

 

5. Experience of having successfully completed similar works of erection and 

maintenance day and night channel marking in Major Rivers of India like 

Brahmaputra (NW–2) and Ganga (NW –1) etc. during the last 7 years ending last day 

of month previous to the one in which this tender is invited should be either of 

following for each stretch:  

  

 a)  Three works each costing not less than 40% of the estimated cost; or  

 b)  Two works each costing not less than 50% of the estimated cost; or  

 c)  One work completed not less than 80% of the estimated cost  

 

In the above experience the tenderer should have experience of providing & 

maintaining at least for 100 km of a main channel in any National Waterway or major 

waterway in India. 

  
     6.  Latest certificate of solvency issued within the current financial year i.e. 2018-19 from 

nationalized / scheduled Bank included in the second schedule of the RBI Act for not 

less than the value as indicated below for different stretches:  

 

 

                                           

 

 

 

 

 

Operation and maintenance of 

navigational aids in B. Border-Sadiya 

stretch of NW-2 during 2018-19 

Bank solvency required for 

undertaking the works of each 

stretch (Rupees in lakhs) 

B’Border-Pandu 106.37 

Pandu-Neamati 100.89 

Neamati-Dibrugarh 6.09 

Dibrugarh-Sadiya 5.87 
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7.  The tenderer must be having own team of river pilots and have registered and river 

worthy mechanized boats with valid survey certificate (issued by the competent 

authority, IWT Directorate, Govt. of Assam) which will be deployed by the contractor 

for erection, checking of channel/marking of channel and also for escorting of cargo 

vessels/ODC carriers and Tourist vessels through their stretch of activity. The 

contractor quoting for stretches B. Border – Pandu & Pandu - Neamati (as mentioned 

above) has to have at least two registered and river worthy powered mechanized 

vessels/boats and four river pilots for deployment in each stretch (as the works in these 

stretches include day and night channel marking) while contractor quoting for 

stretches Neamati – Dibrugarh & Dibrugarh-Sadiya (as mentioned above) has to have 

at least one registered and river worthy powered mechanized vessels/boats with valid 

survey certificate ( issued by the competent authority, IWT Directorate, Govt. of 

Assam)  and two river pilots for deployment in each stretch. Documentary evidence of 

ownership of the mechanized vessels/boats (valid registration and survey certificate) 

either in the name of the firm or in the name of the owner/partners of the firm and bio 

data of the river pilots indicating their past years of experience have to be scanned and 

attached with the technical bid. 

 

8. The bidder should see the General Conditions, Technical & Special Conditions of 

contract very carefully before bidding. 

 

Director (NER) 

IWAI, Noida 
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TENDER ACCEPTANCE LETTER 

 

To,          Date: 

 

THE DIRECTOR (NER), 

 INLAND WATERWAYS AUTHORITY OF INDIA, 

 A-13, SECTOR-1, GAUTAM BUDDHA NAGAR,  

 NOIDA, UP-201301 

 

Sub: Acceptance of Terms & Conditions of tender “Operation and maintenance of 

navigational aids in B. Border-Sadiya stretch of NW-2 during 2018-19” 

 

Ref: Tender No. IWAI/GHY/3(4)/NA (Scheme)/2018-19 

 

Sir, 

1. I/ We, have downloaded/ obtained the tender document(s) for the above mentioned 

‘Tender/ Work’ from the web site(s) namely: www.iwai.nic.in OR 

https://eprocure.gov.in/eprocure/app as per your advertisement, given in the above 

mentioned website(s). 

2. I/ We, hereby certify that I/ We, have read the entire terms and conditions of the tender 

documents from Page No.____ to ____ including all documents like annex(es), 

schedule(s), etc.), which form part of the contract agreement and I/ We, shall abide 

hereby by the terms/ conditions/ clauses contained therein. 

3. The minutes of the pre-bid meeting and/ or corrigendum(s) issued from time to time 

by your department/ organization too have also been taken into consideration, while 

submitting this acceptance letter. 

4. I/ We, hereby unconditionally accept the tender conditions of above mentioned tender 

document(s)/ minutes of the pre-bid meeting/ corrigendum(s) in it’s totally/ entirety. 

5. In case any provisions of this tender are found violated, then your department/ 

organization shall without prejudice to any other right or remedy be at liberty to reject 

this tender/ bid including the forfeiture of the full said earnest money deposit 

absolutely. 

 

Yours faithfully, 

 

(Signature of Authorised representative of bidder with Seal) 
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INLAND WATERWAYS AUTHORITY OF INDIA,  

A-13, Sector-1, Gautam Buddha Nagar, Noida, UP-201301 

NOTICE INVITING TENDER 

     E-tender for operation and maintenance of navigational aids in B. Border-Sadiya 

stretch of NW-2 during 2018-19 

 

Sl. 

No. 

Description Estimated 

Cost 

(excluding 

GST) 

(Rs. in 

Lakh) 

Earnest 

Money 

Deposit 

for each 

stretch 

(Rs. in 

Lakh) 

Cost of 

Tender 

Document 

for each 

stretch 

A. Operation and maintenance of 

navigational aids in B. Border-

Sadiya stretch of NW-2 during 

2018-19 

 

   

1 B’Border-Pandu 265.93 5.32 Rs. 5000/- 

2 Pandu-Neamati 252.22 5.04 Rs. 5000/- 

3 Neamati-Dibrugarh 15.23 0.30 Rs. 5000/- 

4 Dibrugarh-Sadiya 14.68 0.29 Rs. 5000/- 

 

E-Tenders are published in IWAI Website. Firms are requested to log in to 

www.iwai.nic.in and quote against this Tender. Manual Quotations will not be 

entertained for this Tender. Closing & Opening of this tender are 19.05.2018 & 

21.05.2018 at 15:00 hrs. & 15:00 hrs respectively. For other terms & conditions 

please refer to IWAI website www.iwai.nic.in 

Director (NER) 

IWAI, Noida 
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PART-I 
FORM OF TENDER 

 

To, 

 THE DIRECTOR (NER), 

 INLAND WATERWAYS AUTHORITY OF INDIA, 

 A-13, SECTOR-1, GAUTAM BUDDHA NAGAR,  

 NOIDA, UP-201301 

 

Sub: Operation and maintenance of navigational aids in B. Border-Sadiya stretch of 

NW-2 during 2018-19 

 

Sir, 

1. Having visited the site and examined the information and instructions for submission 

of tender, general conditions of contract, Special Condition of contracts, Technical, General 

and Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee 

forms, etc for the above named works, I/ We hereby tender for execution of the works referred 

to in the tender documents in conformity with the said Conditions of Contract, Specifications, 

Schedule of quantities for the sum as stated in Bill of quantities of this tender Document or 

such other sum as may be ascertained in accordance with the said conditions of contract. 

2. I/ We undertake to complete and deliver the whole of the works comprised in the 

Contract within the time as stated in the tender and also in accordance in all respects with the 

specifications, designs, drawings and instructions as mentioned in the tender documents. 

3. I am tendering for the works mentioned in the table below and submitting the EMD 

vide RTGS/NEFT in IWAI account as per the details given therein: 

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 

90 days from the date of opening of price bids or extension thereto as required by the IWAI 

and not to make any modifications in its terms and conditions. 

 

Sl. 

No. 
Name of work 

RTGS/ 

NEFT 

No.& Date 

 

EMD 

(Rs.) 

Details of  Bank 

(Name of Bank, 

Branch and 

address) 

A. 
Operation and maintenance of 

navigational aids in B. Border-Sadiya 

stretch of NW-2 during 2018-19 

 
 

 

 

 

 

1. B’Border-Pandu    

2. Pandu-Neamati    

3. Neamati-Dibrugarh    

4. Dibrugarh-Sadiya    
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5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we 

make any modifications in the terms and conditions of my/ our tender if I/ We fail to 

commence the execution of the works as above, I/ We shall become liable for forfeiture of 

my/ our Earnest money, as aforesaid and IWAI shall without any prejudice to another right or 

remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise the said 

earnest money shall be retained by IWAI towards part of  security deposit to execute all the 

works  referred to in the tender documents upon the terms and conditions  contained or 

referred to therein and to carry out such deviations as may be ordered.  Should this tender be 

accepted, I/ We agree to abide by and fulfil all the terms and conditions and provisions of this 

tender.  No interest is payable on earnest money deposit and/ or security deposit. 

 

6. I/ We have independently considered the amount of Liquidated Damages shown in the 

tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by 

IWAI in the event of works not being completed in time. 

 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when 

called upon by the employer to do so, a contract agreement in the prescribed form.  Unless 

and until a formal Agreement is prepared and executed this tender together with your written 

acceptance thereto shall constitute a binding contract. 

 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for 

the due performance of the Contract. I/We also declare that the firm has not been banned or 

blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector 

Undertaking. 

 

9. I/ We understand that you are not bound to accept the lowest or any tender you may 

receive and may reject all or any tender without assigning any reason. 

 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the 

terms, conditions, specifications etc. as contained in the tender document, and it is further 

certified that it does not contain any deviation to the aforesaid documents. 

 

 

Date ………………..      Signature …………………... 

        Name ………………………. 

        Designation ………………... 

duly authorized to sign & submit tender for an on behalf of  

(Name and address of firm) 

M/s …………………………………  

      Telephone No……………FAX No…………... Witness 

: 

 

Signature…………………………. 

 

Name : …………………………… 

 

Occupation ………………………. 

 

Address ………………………….. 

Telephone No. ……………………    
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INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Shipping, Govt. of India) 

INSTRUCTIONS TO BIDDERS FOR SUBMISSION OF BID 

 

1.0 All covering letters and information to be included in the bid shall be submitted along 

with the bid itself. 

 

2.0 This tender schedule is only for the work of “Operation and maintenance of 

navigational aids in B. Border-Sadiya stretch of NW-2 during 2018-19”. 

3.0  Estimated Cost of the work and EMD requirement are as under: 

Sl. 

No 
Stretch  Estimated cost            

(Rs. in Lakhs) 

E.M.D 

( Rs. in lakh) 

A. 

Operation and maintenance of 

navigational aids in B. Border-

Sadiya stretch of NW-2 during 

2018-19 

  

1. B’Border-Pandu 
265.93 5.32 

2. Pandu-Neamati 
252.22 5.04 

3. Neamati-Dibrugarh 
15.23 0.30 

4. Dibrugarh-Sadiya 14.68 0.29 

 

 4.0 Tender should be submitted in two folders viz. Folder-1 and Folder-2 and Other 

Important Documents from the My Space Part, all of these covers should be placed 

online in website https://eprocure.gov.in/eprocure/app.  

 Folder -1 : Technical & Commercial Bid. 

 Folder -2 : Price Bid of offer. 

No other document other than the Price schedule/ schedules should be placed inside 

Folder – 2 containing price bid otherwise tender will be summarily rejected. 

 

Folder –1:  

The first cover shall be submitted online along with the following documents  

a) Scanned copy of bid document marked original duly completed and signed & 

stamped on every page except prices. 

b) Scanned copy of Blank Performa of Schedule of Prices (prices not to be filled) 

c) Scanned copy of registration certificate with Central Public Works 

Department, Railways, MES and State PWD/ Irrigation Department or 

experience certificate with IWAI in case of non-registered contractors  

d) Scanned copy of the ‘Tender Acceptance Letter’ duly signed and stamped. 
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e) Scanned copy of the ‘Form of Tender’ duly signed and stamped. 

f) Scanned copy of the RTGS/NEFT details for the cost of the bidding documents 

must be uploaded.  

g)  Scanned copy of Earnest Money Deposit (RTGS/NEFT as prescribed). 

Scanned copy must be uploaded.  

h)  Scanned copy of experience certificate for similar works completed by the 

Contractor as per pre-qualification criteria.  

i) Scanned copy of Solvency certificate. 

j) Scanned copy of Power of Attorney for signing and negotiation of tender (as 

the case may   be). 

k) Scanned copy of GST registration certificate.  

l) Scanned copy of the labour license from the Concerned Authority 

m) Scanned copy of duly signed Integrity Pact (given in Part-II, General 

Conditions). 

n) Scanned copy of Permanent Account Number (PAN) issued by Income Tax 

Department. 

o) Scanned copy of Audited balance sheets along with turnover, profit and loss 

account for the last 3 years i.e. ending March 2015, 2016 & 2017 

p) Scanned copy of valid registration and survey certificate of mechanized 

vessel/boat owned. 

q)   Scanned copy of the bio data of the river pilots.  

r)  Scanned copy of a signed declaration stating that no alteration has been made 

in any form in the downloaded tender document is to be enclosed with the 

tender by the bidder for downloaded tenders. 

 

Non submission of any of the above documents shall lead to disqualification of the bid 

Folder-2:  

The second cover shall be submitted online for: 

(i) Schedule of Prices duly filled in the specified form. 

(ii) It may please be noted that this part shall not contain any terms & conditions. 

Any condition given in the price bid will be a sufficient cause for rejection of 

bid. 

5) Bidders are advised to submit quotation strictly based upon technical specification, 

terms and conditions contained in technical specifications, terms and conditions 

contained in documents and not to stipulate any deviations.  Any change in this may 

lead to rejection of bid. 

6) Bidders shall furnish EMD of the amounts as mentioned in NIT. However, Micro and 

Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 

Department of Micro, Small and Medium Enterprises (MSME) or Department or 

Startups as recognized by Department of Industrial Policy & Promotion (DIPP) on 

submission of a valid registration certificate as per the Government of India rules are 

exempted from the requirement to furnish EMD. 

EMD for the amount mentioned above shall be deposited to IWAI Fund through RTGS 

in the following account: 

i.) Name of Bank Account: IWAI FUND 

ii.) Bank Name and Address Union Bank of India, Sector 15, Noida 

iii.) Bank Account Number 513202050000007 

iv.) IFSC UBIN0551325 
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7) Any annotations or accompanying documentation in the bid shall be in Hindi or 

English language only and in metric system. Tenders filled in any other language will 

be summarily rejected. 

 

8) Bidders shall sign their proposal with the exact name of the firm to whom the bid 

document has been issued.  The bid shall be duly signed and sealed by an authorized 

person of the bidder’s organization as following: 

 

  (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above 

his full name and full name of his firm with its current business address. 

 

 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor 

above his full name and full name of his firm with its name and current business 

address. 

 

 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners 

of the firm above, their full names and current business address, or by a partner 

holding the power of attorney for the firm for signing the Tender in which cases a 

certified copy of the power of attorney shall accompany the Tender.   A certified copy 

of the partnership deed and current business address of all the partners of the firm shall 

also accompany the Tender. 

 

(d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be 

signed by a duly authorized person holding the power of attorney for signing the 

tender in which case a certified copy of the power of attorney shall accompany the 

Tender.  Such limited company or corporation may be required to furnish satisfactory 

evidence of its existence before the contract is awarded.  ‘Satisfactory evidence’ 

means the certificate of incorporation of the limited company or corporation under 

Indian Companies Act, 1956/2013. 

 

(e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit 

complete information pertaining to each firm in the group and state along with the bid 

as to which of the firm shall have the responsibility for tendering and for completion 

of the contract document and furnish evidence admissible in law in respect of the 

authority assigned to such firm on behalf of the group of firms for tendering and for 

completion of the contract document.  The full information and satisfactory evidence 

pertaining to the participation of each member of the group of firm in the firm in the 

Tender shall be furnished along with the Tender.  

 

(f) All witnesses and sureties shall be persons of status and their full names, occupations 

and addresses shall be stated below their signatures.  All signatures affixed in each 

pate in the tender will be dated.  

 

9) Bidders shall clearly indicate their legal constitution and the person signing the tender 

shall state his capacity and also the source of his ability to bind the bidder.  The power 

of attorney or authorization or any other document constituting adequate proof of the 

ability of the signatory to bind the bidder shall be annexed to the bid.  The Owner may 

reject outright any bid unsupported by adequate proof of the signatory’s authority. 

 

10) The bid document shall be completed in all respects and shall be submitted together 

with the requisite information and appendices.  They shall be complete and free from 

ambiguity, change or inter-lineation. In case IWAI requires any information/ 
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clarification(s) from the Bidder in respect of the bid documents, the bidder shall be 

required to furnish the same in writing, to IWAI at the earliest where no time is 

specified by IWAI to furnish the same. A failure to furnish the same shall entitle IWAI 

to cancel/ reject the bid. 

 

11) If the space in the bid form or in the Appendices thereto is insufficient, additional 

pages shall be separately added.  These pages shall be consecutively page numbered 

and shall also be signed by the Bidder. 

 

12) Bidders should indicate at the time of quoting against this bid their full postal   

addresses, telephone numbers and other communication details enabling IWAI to 

contact the bidder in case the need so arise. 

 

13) IWAI shall have an unqualified option under the said bid bond to claim the amount 

there under in the event of the Bidder failing to keep the bid valid up to the date 

specified or refusing to accept work or carry it out in accordance with the bid if the 

IWAI decides to award the Work to the Bidder. 

 

14) The EMD shall be retained with the IWAI until finalization of tenders.  Further, 

security deposit as per the clause of Security shall be payable by the successful bidder. 

If the tenderer fails to furnish the security deposit in accordance with tender conditions 

EMD shall be forfeited. In the event of the Bidder becoming the successful Contractor, 

the amount of EMD would be adjusted against the Security deposit. 

 

15) In respect of unsuccessful bidders, IWAI shall arrange to release the EMD within 07 

(Seven) days of placement of order to successful bidder.  No interest shall be payable 

on EMD by IWAI. 

 

16) The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 

intending tenderers who may be present at the date and time of opening informed in 

the bid document or subsequently.  If any of the tenderer or his agent is not present at 

the time of opening of tender, the TEC shall, on opening of tenders of the absentee 

tenderer, prepare a statement of the attested and unattested corrections in the tender 

over their signature.  Such a list shall then be binding on the absentee tenderer. 

 

17)    The successful tenderers shall be required to execute a contract agreement in the given 

format. In case of any refusal/ failure on the part of such successful tenderer to execute 

such a contract shall be deemed to be a failure on the part of such successful bidder to 

comply with the terms contained herein. 

 

18) Each Bidder shall submit only one online Bid for the work. A Bidder who submits 

more than one Bid will cause proposals with the Bidder's participation to be 

disqualified. 

 

19) The Bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Owner will, in no case, be responsible or liable for those costs regardless 

of the conduct or outcome of the bidding process. 

 

20) IWAI reserves the right to reject any or all bids without assigning any reasons. 
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INSTRUCTION TO THE CONTRACTORS/BIDDERS FOR THE e.SUBMISSION. 

21) Possession of valid Digital Signature Certificate (DSC) and enrolment/registration of 

the consultants/bidders on the e-procurement/ e-tender portal is a prerequisite for e-

tendering.  

 

22) Bidder should do the enrolment in the e-Procurement site using the 

https://eprocure.gov.in/eprocure/app option available ”Enrol Here” on the home page. 

Portal. Enrolment is free of charge. During  enrolment/registration, the bidders should 

provide the correct/true information including valid email-id. All the correspondence 

shall be made directly with the contractors/bidders  through email-id provided. 

 

23) Bidder need to login to the site through their user ID/ password chosen during 

enrolment/registration. 

 

24) Then the Digital Signature Certificate  (Class II or Class III Certificates with  signing 

key usage) issued by SIFY/TCS/n-Code/e-Mudra or any Certifying Authority 

recognized by CCA India on eToken/ Smart Card, should be registered. 

 

25) The DSC that is registered only should be used by the bidder and should  ensure 

safety of the same. 

 

26) Consultant/Bidder may go through the tenders published on the site and download the 

required tender documents/schedules for the tenders he/she is interested. 

 

27) After downloading / getting the tender document/schedules, the Bidder should go 

through them carefully and then submit the documents as asked.   

 

28) If there are any clarifications, this may be obtained online through the tender site, or 

through the contact details. Bidder should take into account of the corrigendum 

published before submitting the bids online. 

 

29) Bidder then logs in to the site through the secured log in  by giving the user id/ 

password chosen during enrolment/registration and then by giving the password of the 

eToken/ Smart Card to access DSC. 

 

30) Bidder selects the tender which he/she is interested in by using the  search  option & 

then moves it to the ‘my favourites’  folder. 

 

31) From the favourites folder, he selects the tender to view all the details indicated. 

 

32) It is construed that the bidder has read all the terms and conditions before submitting 

their offer. Bidder should go through the tender schedules carefully and upload the 

documents as asked; otherwise, the bid will be rejected. 

 

33) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 

the tender document/schedule and generally, they can be in  general PDF/xls/rar/jpg 

formats. If there is more than one document, they can be clubbed together and can be 

provided in the requested format. Each document to be uploaded through online for 

the tenders should be less than 2 MB. If any document is more than 2MB, it can be 

reduced through zip/rar and the same can be uploaded, if  permitted.  
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34) If there are any clarifications, this may be obtained through the site, or during the pre-

bid meeting if any. Bidder should take into account the corrigendum published from 

time to time before submitting the online  . 

 

35) The Bidders can update well in advance, the documents such as certificates, annual 

report details etc., under My Space option and these can be selected as per tender 

requirements and then send along with bid documents during 0 bid submission. This 

will facilitate the bid submission process faster by reducing upload time of bids. 

 

36) Bidder should submit the Tender Fee/ EMD as specified in the tender. The original 

payment instruments should be posted/couriered/given in person to the Tender Inviting 

Authority within the due date as mentioned in this tender document. Scanned copy of 

the instrument should be uploaded as part of the offer, if asked for.  

 

37) While submitting the bids online, the bidder reads the terms & conditions and accepts 

the same to proceed further to submit the bid packets. 

 

38) The bidder has to select the payment option as offline to pay the Tender FEE/ EMD as 

applicable and enter details of the instruments. 

 

39) The details of the DD/any other accepted instrument, physically sent, should tally with 

the details available in the scanned copy and the data entered  during bid 

submission time. Otherwise submitted bid will not be acceptable. 

 

40) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the bids and 

uploading their offers shall be deemed to be a confirmation that they have read all 

sections and pages of the bid document including General conditions of contract 

without any exception and have understood the entire document and are clear about 

the requirements of the tender requirements. 

 

41) The bidder has to upload the relevant files required as indicated in the cover content. 

In case of any irrelevant files, the bid will be rejected. 

 

42) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 

offered should be entered in the allotted space only and uploaded after filling the 

relevant columns. The Price Bid/BOQ template must not be modified/replaced by the 

bidder, else the bid submitted is liable to be rejected for this tender. 

 

43) The bidders are requested to submit the bids through online e-tendering system to the 

Tender Inviting Authority (TIA) well before the bid submission end date & time (as 

per Server System Clock). The TIA will not be held responsible for any sort of delay 

or the difficulties faced during the submission of bids online by the bidders at the 

eleventh hour. 

 

44) After the bid submission, the acknowledgement number, given by the e-tendering 

system should be printed by the bidder and kept as a record of evidence for online 

submission of bid for the particular tender and will also act as an entry pass to 

participate in the bid opening date. 
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45) The bidder should ensure/see that the bid documents submitted should be free from 

virus and if the documents could not be opened, due to virus, during tender opening, 

the bid is likely/ liable to be rejected. 

 

46) The time settings fixed in the server side & displayed at the top of the tender site, will 

be valid for all actions of requesting, bid submission, bid opening etc., in the e-tender 

system. The bidders should follow this time during bid submission. 

 

47) All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 

unauthorized persons during bid submission & not be viewable by any one until the 

time of bid opening. 

 

48) Any bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 

encryption using buyers/bid openers public keys. Overall, the uploaded tender 

documents become readable only after the  tender opening by the authorized bid 

openers. 

 

49) The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 

 

50) The bidder should logout of the tendering system using the normal logout  option 

available at the top right hand corner and not by selecting the (X) exit option in the 

browser.  

51) Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the 

relevant contact person indicated in the tender.  

Any queries relating to the process of online bid submission or queries relating to  CPP 

Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact 

number for the helpdesk is 1800 233 7315                                         

************* 
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PART - II 

To be signed by the bidders’ and same signatory competent/ authorized to sign the 

relevant contract on behalf of IWAI. 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

BETWEEN 

        Authorized representative of Inland Waterways Authority of India.  

IWAI, (Hereinafter referred as the ‘Principal/ Owner’, which expression shall unless 

repugnant to the meaning or context hereof include its successors and permitted assigns) 

AND 

............................................................................................................. 

(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 

                                    (Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 

hereof include its successors and permitted assigns) 

Preamble 

WHEREAS the Principal / Owner has floated the Tender (NIT No…………….) (hereinafter 

referred to as “Tender/Bid”) and intends to award, under laid down organizational procedure, 

contract for “…………………..)” hereinafter referred to as the “Contract”. 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 

land, rules, regulations, economic use of resources and of fairness/transparency in its relation 

with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 

and Contract between the parties.  

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under: 

Article 1: Commitment of the Principal/Owner 

1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

 

(a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 

demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 
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(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity 

and reason. The Principal/Owner will, in particular, before and during the Tender 

process, provide to all Bidder(s) the same information and will not provide to any 

Bidder(s) confidential / additional information through which the Bidder(s) could 

obtain an advantage in relation to the Tender process or the Contract execution. 

 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 

 

2) If the Principal/Owner obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of 

Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or 

if there be a substantive suspicion in this regard, the Principal/Owner will inform the 

Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its 

internal laid down policies and procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

1. It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the IWAI 

all suspected acts of fraud or corruption or Coercion or Collusion of which it has 

knowledge or becomes aware, during the tendering process and throughout the 

negotiation or award of a contract.   

 

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 

participation in the Tender process and during the Contract execution: 

 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/Owner’s employees involved in the 

tender process or execution of the contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange 

any advantage of any kind whatsoever during the Tender process or during the 

execution of the contract. 

 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This applies 

in particular to prices, specifications, certifications, subsidiary contracts, 

submission or non-submission of bids or any other actions to restrict 

competitiveness or to cartelize in the bidding process. 

 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the 

purpose of competition or personal gain), or pass on to others, any information or 

documents provided by the Principal/Owner as part of the business relationship, 

regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses of 

foreign agents/representatives, if any. Either the Indian agent on behalf of the 
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foreign principal or the foreign principal directly could bid in a tender but not both. 

Further, in cases where an agent participate in a tender on behalf of one 

manufacturer, he shall not be allowed to quote on behalf of another manufacturer 

along with the first manufacturer in a subsequent/parallel tender for the same item. 

 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the Contract. 

 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a willful misrepresentation or omission of facts or 

submission of fake/forged documents in order to induce public official to act in 

reliance thereof, with the purpose of obtaining unjust advantage by or causing damage 

to justified interest of others and/or to influence the procurement process to the 

detriment of the Government interests. 

 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or 

indirectly, where potential or actual injury may befall upon a person, his/ her 

reputation or property to influence their participation in the tendering process). 

 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law 

or the Contract or its established policies and laid down procedures, the Principal/Owner shall 

have the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) 

and the bidder/contractor accepts and undertakes to respect and uphold the Principal/Owner’s 

absolute right: 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, 

such as to put his reliability or credibility in question, the Principal/Owner after giving 

14 days’ notice to the contractor shall have powers to disqualify the 

Bidder(s)/Contractor(s) from the tender process or terminate/determine the Contract, if 

already executed or exclude the Bidder/Contractor from future contract award 

processes. The imposition and duration of the exclusion will be determined by the 

severity of transgression and determined by the Principal/Owner. Such exclusion may 

be forever or for a limited period as decided by the Principal/Owner.  

 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner 

has disqualified the Bidder(s) from the tender process prior to the award of the contract 

or terminated/determined the contract or has accrued the right to terminate/determine 

the contract according to Article 3(1), the Principal/Owner apart from exercising any 

legal rights that may have accrued to the Principal/Owner, may in its considered 

opinion forfeit the entire amount of Earnest Money Deposit, Performance Guarantee 

and Security Deposit of the Bidder/Contractor. 
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3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder or 

Contractor, or of an employee or a representative or an associate of a bidder or 

Contractor which constitutes corruption within the meaning of IPC Act, or if the 

Principal/Owner has substantive suspicion in this regard, the Principal/Owner will 

inform the same to law enforcing agencies for further investigation. 

 

Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with 

any other Company in any country confirming to the anticorruption approach or with 

Central Government or State Government or any other Central/State Public Sector 

Enterprises in India that could justify his exclusion from the Tender process. 

 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing 

of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 

by him and has installed a suitable corruption prevention system, the Principal/Owner 

may, at its own discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s) of the principles laid down in this agreement/Pact by 

any of its Subcontractors/ sub-vendors.  

  

2) The Principal/Owner will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 

 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/Owner and the bidder, along with the Tender or violate its 

provisions at any stage of the Tender process, from the Tender process. 

 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor after the completion of work under the contract or till the Contract has 

been awarded. 

If any claim is made/lodged during the time, the same shall be binding and continue to 

be valid despite the lapse of this Pacts as specified above, unless it is discharged/determined 

by the Competent Authority, IWAI. 

Article 7: Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

 

2) Changes and supplements need to be made in writing. Side agreements have not been 

made. 
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3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners 

and consortium members. In case of a Company, the Pact must be signed by a 

representative duly authorized by board resolution. 

 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact remains valid. In this case, the parties will strive to come to an agreement to 

their original intensions. 

 

5) It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action taken by 

the Owner/Principal in accordance with this Integrity Agreement/ Pact or 

interpretation thereof shall not be subject to arbitration.   

 

Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal 

rights and remedies belonging to such parties under the Contract and/or law and the same 

shall be deemed to be cumulative and not alternative to such legal rights and remedies 

aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have 

precedence over the Tender/Contact documents with regard any of the provisions covered 

under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 

and date first above mentioned in the presence of following witnesses: 

.............................................................. 

(For and on behalf of Principal/Owner) 

................................................................ 

(For and on behalf of Bidder/Contractor) 

WITNESSES: 

1. .............................................. 

(signature, name and address) 

2. ............................................... 

(signature, name and address) 

Place: 

Date :  
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SCHEDULE -A 

1. Name of Work: Operation and maintenance of navigational aids in B. Border-Sadiya 

stretch of NW-2 during 2018-19 

 

2. Estimated cost of work and EMD: The work is estimated to cost as under 

 

 

 

 

 

 

 

 

 

 

 

 

3. Security 

Deposit                 

: A sum @ 10% of the gross amount of the bill shall be 

deducted from each running bill of the contractor till the sum 

along with the sum already deposited as the  earnest money in 

the form of RTGS will amount to security deposit of 5% of 

the contract value of work. 

 

4. Earnest Money : As shown above. 

 

5. Performance 

Guarantee 

: 5% of tendered value. 

6. Price 

Preference 

: Since splitting of scope / quantity of work is not feasible 

keeping in view the nature of work involved, price preference 

clause for MSE registered firms/ bidders will not be 

applicable. 

 

7. Make in India : As per policy of Govt. of India to promote Make in India, the 

provisions vide order no. P-45021/2/2017-B.E-II dated 

15.06.2017 on the subject “Public procurement (preference to 

Make in India)” shall be applicable to the extent possible. 

 

8. Evaluation 

criterion 

: Each stretch is having independent tender identity. Bidders 

are having option to participate in any one or more stretch(s). 

Each tender shall be evaluated independently. 

 

SCHEDULE ‘B’ 
General Rules & Directions with reference to General Conditions of Contract: - 

(i). Officer inviting tender: -     Director (NER), IWAI, Noida 

(ii). Tender Accepting Authority: -  Director (NER), IWAI, Noida 

(iii). (a) Validity of Tender:-   90 days from last day of submission of bid 

(b) Time allowed for submission of Performance Guarantee as per clause 3.1   

   of GCC from the date of issue of letter of acceptance: -  15 days 

 

Stretch Estimate cost  excluding 

GST (Rs. in Lakhs) 
EMD (Rs. in lakh) 

B’ Border- Pandu 265.93 5.32 

Pandu- Neamati 252.22 5.04 

Neamati- Dibrugarh 15.23 0.30 

Dibrugarh- Sadiya 14.68 0.29 

This estimate, however, is given merely as a rough guide. 
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(c)  Maximum   allowable    extension    beyond   the   period provided in (iii) 

(b)  above: -        7 days 

(iv) Percentage on Cost of Materials & Labour 

 to cover all overheads and profits:     Not Applicable 

(v) Standard Schedule of Rates: -   As per tender document. 

(vi) Specifications to be followed: -   As per tender document. 

(vii) Deviation Limit beyond which clause 16.3, 16.4, 16.5 & 16.6: - 20%  

(viii) Competent authority of grant extension of time under clause 34: - 

(a) Member (Technical),/Secretary IWAI (Up to 200 lakhs per project). 

(b) Vice-Chairman, IWAI, Noida (Upto Rs.1000 lakhs per project). 

(c) Chairman, IWAI, Noida ( Full Powers). 

 

 (ix) Competent authority to levy liquidated damages for delay under clause 35:- 

(a) Regional Director (Field), IWAI (if the amount of contract is upto 50 lakhs). 

(b) Regional Director/Engineer-in-Charge with the prior approval of 

(c)           (c) Member (Technical), IWAI (if the amount of contract is upto 100 lakhs). 

(d) Vice-Chairman / Chairperson, IWAI, Noida (if the cost of contract is more 

than 100 lakhs & up to 500 lakhs). 

(e) Chairman, IWAI, Noida (if the amount of contract is more than 500 lakhs). 

 

(x) Competent authority to determine the contract as per clause 36:- 

(a) Regional Director (Field), IWAI (if the amount of contract is upto 50 lakhs). 

(b) Member (Technical), IWAI (if the amount of contract is upto 100 lakhs). 

(c) Vice-Chairman / Chairperson, IWAI, Noida (if the cost of contract is more 

than 100 lakhs & up to 500 lakhs). 

(d) Chairman, IWAI, Noida (if the amount of contract is more than 500 lakhs). 

 

(xi)     Milestones as per table given below: Applicable on the estimated cost of more 

than Rs. 10.00 Crore 

 (Clause 34.5 & 34.6 shall be applicable only when the amount of the contract is 

more than 10 crore)  

Sl. No. Milestone Time Allowed (from 

date of start) in months 

Amount to be withheld in case of 

non-achievement of mile stone 

1.    

2.    

3.    

 

(xii) Competent authority to reschedule the milestones as per clause 34.5:- 

 

(a)   Chairman, IWAI, Noida 
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(xiii) Competent authority for foreclosure of contract in full or in part due to  

abandonment or reduction in scope of work as per clause 31:-  

(A) Regional Director (Field), IWAI (if the amount of contract is upto 50 lakhs). 

(B) Regional Director/Engineer-in-Charge with the prior approval of 

(a) Member Technical), IWAI (if the amount 

of contract is upto 100 lakhs). 

(b) Vice-Chairman/ Chairperson, IWAI, 

Noida (if the cost of contract is more than 

100 lakhs & up to 500 lakhs) 

(c) Chairman, IWAI, Noida (if the amount of 

contract is more than 500 lakhs). 

(xiv) Incentive for early completion. 

Whether Clause 50 is applicable: -      No 

 

******** 
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GENERAL CONDITIONS OF CONTRACT 

 

C O N T E N T S 

 

 

CLAUSE-1 :  DEFINITIONS  

CLAUSE-2 :    INTERPRETATIONS  

CLAUSE-3 : PERFORMANCE   GUARANTEE 

CLAUSE-4 : SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT    DOCUMENTS  

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S   

REPRESENTATIVE  

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11 : CHANGE   IN CONSTITUTION OF THE FIRM TO BE INTIMATED 

CLAUSE-12 : COMMENCEMENT   OF   WORK 

CLAUSE-13 : WORKS TO BE CARRIED OUT   IN ACCORDANCE   WITH   

SPECIFICATIONS   DRAWINGS AND ORDERS ETC. 

CLAUSE-14 : SETTING OUT THE WORKS  

CLAUSE-15 : URGENT   WORKS  

CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING 

CLAUSE-17 : CONTRACTOR’S   SUPERVISION 

CLAUSE-18 : INSTRUCTIONS   AND   NOTICE 

CLAUSE-19 : PLANT   AND   EQUIPMENT  

CLAUSE-20 : PATENT   RIGHTS  

CLAUSE-21 : MATERIALS  

CLAUSE-22 : LAWS    GOVERNING THE   CONTRACT 

CLAUSE-23 : WATCH & WARD AND LIGHTING  

CLAUSE-24 : WORK   DURING   NIGHT OR ON SUNDAYS AND HOLIDAYS  

CLAUSE-25 : LABOUR 

CLAUSE-26 : MATERIALS OBTAINED FROM   EXCAVATION SUCH AS FOSSILS, 

COINS   ETC. 

CLAUSE-27 : FORCE   MAJEURE 

CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION  THEREOF 

CLAUSE-29 : CONTRACTOR’S LIABILITY   AND   INSURANCE 

CLAUSE-30 : SUSPENSION   OF   WORKS  

CLAUSE-31 : FORE CLOSURE   OF   CONTRACT   IN   FULL OR   IN PART  DUE  TO 

ABANDONMENT  OR REDUCTION   IN SCOPE   OF   WORK 

CLAUSE-32 : TERMINATION   OF CONTRACT ON   DEATH  

CLAUSE-33 : CARRYING   OUT PART WORK   AT THE RISK & COST OF TH E 

CONTRACTOR 

CLAUSE-34 : COMPLETION TIME   AND   EXTENSIONS  

CLAUSE-35 : LIQUIDATED   DAMAGES   FOR DELAY 

CLAUSE-36 : WHEN   THE CONTRACT   CAN BE   DETERMINED  

CLAUSE-37 : INSPECTION AND APPROVAL 

CLAUSE-38 : COMPLETION CERTIFICATE   &  COMPLETION PLANS 

CLAUSE-39 :  MEASUREMENTS 
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CLAUSE-40 :  PAYMENT   ON ACCOUNT 

CLAUSE-41 :  TAXES, DUTIES   AND   LEVIES   ETC 

CLAUSE-42 : TAX DEDUCTION   AT   SOURCE 

CLAUSE-43 : PAYMENT   OF   FINAL BILL 

CLAUSE-44 : OVER   PAYMENTS   AND   UNDER PAYMENTS  

CLAUSE-45 : FINALITY   CLAUSE  

CLAUSE-46 : SUM PAYABLE   BY   WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 

ACTUAL LOSS 

CLAUSE-47 : SETTLEMENT OF DISPUTES & ARBITRATION 

CLAUSE-48 : CLAIM 

CLAUSE-49 : INTEREST 

CLAUSE-50 : INCENTIVE FOR EARLY COMPLETION.  
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GENERAL CONDITIONS OF CONTRACT 

          

CLAUSE - 1: DEFINITIONS 

          

In the contract, the following words & expressions shall, unless context otherwise 

requires, have the meaning thereby respectively assigned to them: 

 

i) Contract: means the documents forming the tender and acceptance thereof and the 

formal agreement executed between the competent authority on behalf of the 

Chairman, Inland Waterways Authority of India and the contractor, together within 

the documents referred to therein including these conditions, the specifications, 

designs, drawings and instructions issued from time to time by the Engineer-in-

charge and all these documents taken together shall be deemed to form one 

contract and shall be complementary to one another          

 ii) Contract sum; means the amount arrived at by multiplying the quantities shown 

in the schedule of quantities and price by the respective item rates as allowed. 

 iii) Contractor:  means the successful tenderer who is awarded the contract to 

perform the work covered under this tender document and shall be deemed to 

include the contractor’s successors, executors, representatives or assign approved 

by the Engineer-in-charge. 

(iv) Employer means the Chairman, Inland Waterways Authority of India and his 

successors. 

(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways 

Authority of India, which invites tenders on behalf of the Chairman, IWAI and 

includes therein-legal representatives, successors and assigns. 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, 

supervise and be In-charge of the works for the purpose of this contract who shall 

supervise and be in charge of the work. 

(vii) Engineer-in-charge representative shall mean any officer of the Authority 

nominated by the Engineer-in-charge for day to day supervision, checking, taking 

measurement, checking bills, ensuring quality control, inspecting works and other 

related works for completion of the project. 

(viii) Chairman: means Chairman/Chairperson of Inland Waterways Authority of India. 

 

(ix) Chief Engineer: means the Chief Engineer of the Authority. 

 

(x) Director means the Director of the Authority, as the case may be. 

(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

(xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 
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(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor 

of the Authority, as the case may be  

 

(xiv) Work Order means a letter from the Authority conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein. 

 

(xv) Day: means a calendar day beginning and ending at  mid-night.  

 

(xvi) Week: means seven consecutive calendar days 

 

(xvii) Month: means the one Calendar month. 

 

(xviii) Site means the waterway and / or other places through which the works are to be 

executed. 

 

(xix) Vessel: means the vessel/craft belonging to  the Contractor  for carrying out the 

work.  

 

(xx) Drawings : means the drawings referred to in the specifications  and  / or 

appended with the  tender  document,  any modifications  of such drawings 

approved in writing  by  the Engineer-in-Charge  and shall also include  drawings  

issued for  actual  execution of the work time to time by  the  Engineer-in-Charge. 

         

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-

Charge become necessary at the time of execution and / or during the progress of 

work to obviate any risk or accident or failure or to obviate any risk of damage to 

the vessel structure, or required to accelerate the progress of work or which 

becomes necessary for security or for any other reason the Engineer-in-Charge 

may deem expedient. 

 

(xxii) Work/ works: means work / works to be executed in accordance with the contract. 

 

(xxiii) Schedules referred to in these conditions shall mean the relevant schedules 

annexed to the tender papers or the standard schedule of rates of the govt. 

mentioned with the amendments thereto issued up to the date of receipt of the 

tender. 

 

(xxiv) District specifications means the specifications followed by the State Government 

in the area where the work is to be executed. 

xxv) Tendered value means the value of the entire work as stipulated in the letter of 

award. 

CLAUSE – 2: INTERPRETATIONS  

 

2.1 Where the contract so requires, words imparting the singular only shall also include 

the plural and vice versa. Any reference to masculine gender shall whenever required 

include feminine gender and vice versa.  

 

2.2  Heading and marginal notes in these General Conditions shall not be deemed to form 

part thereof or be taken into consideration in the interpretation of construction thereof 

of the contract. 
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CLAUSE – 3: PERFORMANCE GUARANTEE 

 

3.1 The contractor shall be required to deposit an amount equal to 5% of the tendered 

value of the work as performance guarantee in the form of either demand draft payable 

at any nationalized/schedule bank OR an irrevocable bank guarantee bond of any 

Nationalized/scheduled bank of India in accordance with the form prescribed within 

15 days of the issue of the work order/LoA. 

 

3.2 Performance guarantee shall be initially valid up to the stipulated date of completion 

plus sixty days beyond that. In case the time for completion gets extended, the 

contractor shall get the validity of the performance guarantee extended to cover such 

extened time of the work. After recording of the completion certificate for the work by 

the competent authority, the performance guarantee shall be returned to the contractor 

without any interest. 

 

3.3 In the event of contract being determined under the provision of any of the 

clauses/conditions of agreement, the performance guarantee shall be forfeited in full 

and shall be absolutely at the disposal of the authority.  

  

CLAUSE – 4: SECURITY DEPOSIT 

      

4.1 A sum @ 10% of the gross amount of the bill shall be deducted from each running bill 

of the contractor till the sum along with the sum already deposited as the  earnest 

money will amount to security deposit of 5% of the contract value of work. The 

Earnest money of the successful bidder submitted in the form of RTGS will be 

retained as SD and that given in the form of BG will be discharges when the bidder 

has signed the agreement and furnished the required Performance Bank Guarantee.  

Bank guarantee will not be accepted as security deposit. 

 

 In case of MSME registered firms, deduction of a sum of 10% of the gross amount of 

the bill from each running bill till that amount reaches 5% of the contract value of the 

work as Security Deposit will also be made. 

 

4.2 The total security deposit shall remain with IWAI till the defect liability period is over, 

as per clause no. 25.16, or the payment of the final bill payable in accordance with 

agreement conditions whichever is later, provided the Engineer-in-Charge is satisfied 

that there is no demand outstanding against the contractor. 

 

4.3 No interest will be paid on security deposit. 

 

4.4 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, 

the security deposit furnished by the contractor. However, if the contractor duly 

performs and completes the contract in all respects and presents in absolute "NO 

DEMAND CERTIFICATE” in the prescribed form, the IWAI shall refund the security 

deposit to the contractor after deduction of cost and expenses that the Authority may 

have incurred and other money including all losses and damages which the Authority 

is entitled to recover from the Contractor. 

 

4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon the 

contractor to explain the causes for the delay within 3 days of receipt of the memo and 



Inland Waterways Authority of India        

(Ministry of Shipping, Govt. of India)                                  

Operation & maintenance of navigational aids in 

B.Border-Sadiya stretch of National Waterway No.2 .2 

(River Brahmaputra) during 2018-19 

   

 

 Page 31 of 91 

10 days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not 

satisfied with the explanations offered, he may forfeit the security deposit and / or 

withhold payment of pending bills in whole or in part and/ or get the measures of 

rectification of progress of work accelerated to the pre-defined level at the risk and 

cost of the contractor. 

    

4.6  All compensation or other sums of money payable by the contractor under the terms of 

the contract or any other contract or on any other account whatsoever, may be 

deducted from or paid by the sale of a sufficient part of his security or from the interest 

arising there from or from any sums which may be due or may become due to the 

contractor by the Authority on any account whatsoever. Also in the event of the 

contractor’s security deposit being reduced by reasons of such deductions or sale, as 

aforesaid the contractor shall, within 14 days of receipt of notice of demand from the 

Engineer-in-Charge make good the deficit in his security deposit. 

 

CLAUSE – 5: SUFFICIENCY OF TENDER   

 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates quoted in the 

schedule of   Quantities and Prices which shall (except as otherwise provided in the 

contract) cover all his obligations under the contract and all matters and things 

necessary for the proper execution and completion of the works in accordance with the 

provisions of the contract and its operation during execution of work. 

 

CLAUSE – 6:  CONTRACT DOCUMENTS  

          

 6.1 The language in which the contract documents shall be drawn up shall be English and if 

the said documents are written in more than one languages, the language according to 

which the contract is to be constructed and interpreted shall be English. 

  

 6.2 The Contractor shall be furnished free of charge certified true copy of the contract 

document.  

 

6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept 

by the Contractor on the Site in good condition and the same shall at all reasonable time 

be available for inspection and use by the Engineer-in-Charge, his representatives or by 

other Inspecting officers of the Authority. 

         

 6.4 None of these Documents shall be used by the Contractor for any purpose other than that 

of this contract. 

 

CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 

          

 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions.  The case of discrepancy between the 

Schedule of Quantities and prices, the Specifications and/ or the drawings, the following 

order of precedence shall be observed : - 

 

(a) Description in the Schedule of Quantities and Prices.     

(b)  Relevant Specifications and Special Conditions, if any. 

(c) Drawings. 

(d) Indian Standards Specifications of BIS. 
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 7.2 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 

Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of 

the Engineer-in-Charge regarding the correct intent and meaning of the drawings and 

specifications shall be final and binding. 

          

 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission therefrom shall not vitiate the Contract or release the Contractor from the 

execution of the whole or any part of the work(s) comprised therein according to drawings 

and specifications or from any of his obligations under the contract. 

 

 7.4 If on check there is difference in the amount worked out by contractor in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance with 

the following rules: 

          

(a) In the event of error/discrepancy occurring in the rates written in figures and 

words, then the rate which corresponds with the amount worked out by the 

contractor shall, unless otherwise proved, be taken as correct. If the amount of an 

item is not worked out by the contractor or it does not correspond with the rate 

written either in figures or in words, then the rate quoted by the contractor in 

words shall be taken as correct. When the rate quoted by the contractor in figures 

and words tally, but the amount is not worked out correctly, the rate quoted by the 

contractor will, unless or otherwise proved, be taken as correct. 

 

(b) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 

          

(c) The totals of various sections of schedule of quantities and price amended shall be 

carried over to the General Summary and the tendered sum amended accordingly.  

The tendered sum so altered shall, for the purpose of tender, be substituted for the 

sum originally tendered and considered for acceptance instead of the original sum 

quoted by the tenderer.  Any rounding off of quantities or in sections of schedule 

of quantities and prices or in General summary by the tenderer shall be ignored. 

 

CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE  

 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials/ parts to be used or workmanship achieved in 

connection with the works.  

          

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative 

any of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to 

the contractor a copy of all such written delegation of powers and authorities. Any written 

instruction or written approval given by the representative of the Engineer-in-Charge to 

the contractor within the terms of such delegation shall bind the contractor and the 

Authority as though it has been given by the Engineer-in-Charge. 

        

8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or 

materials shall be without prejudice to the power of the Engineer-in-Charge thereafter to 

disapprove such work or materials and to order the pulling down, removal or breaking up 
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thereof. The contractor shall, at his own expense, again carry out such works as directed 

by the Engineer-in-Charge. 

          

8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-

Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall 

thereupon confirm, reverse or vary such decision and the decision of the Engineer-in- 

Charge in this regard shall be final and binding on the contractor. 

       

CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 

 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work 

under the contract.  Provided that the Engineer-in-Charge may at his discretion, 

approve and authorize the Contractor to sub-let any part of the work, which in his 

opinion, is not substantial, after the contractor submits to him in writing the details of 

the part of the work(s) or trade proposed to be sublet, the name of the sub-contractor 

thereof together with his past experience in the said work/trade and the form of the 

proposed sub-contract. Nevertheless any such approval or authorization by the 

Engineer-in-Charge shall not relieve the contractor from his any or all liabilities, 

obligations, duties and responsibilities under the contract. The contractor shall also be 

fully responsible to the Authority for all the acts and omissions of the sub-contractor, 

his employees and agents or persons directly employed by the contractor.  However, 

the employment of piece rate works shall not be construed as sub-letting. 

          

 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 

          

The contractors shall, in accordance with the requirements of the work as decided by the 

Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 

contemporaneously on separate contracts and for departmental labour and labour of any 

other agency properly authorised by Authority or any statutory body which may be 

employed at the site for execution of any work not included in the contract which the 

Authority may enter into in connection with or ancillary to the works. In all matters of 

conflict of interest, the Engineer-in-Charge shall direct what compromise should be made 

and his decision shall be final and binding on the parties. 

 

CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE   

    INTIMATED 

 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-

Charge shall be obtained before any change is made in the constitution of the firm. Where 

the contractor is an individual or a Hindu Undivided Family business concern, such 

approval, as aforesaid, shall like-wise be obtained before the contractor enters into any 

partnership agreement where under the partnership firm would have the right to carry out 

the works hereby undertaken by the contractor.  If prior approval as aforesaid is not 

obtained the contractor shall be deemed to have been assigned in contravention to Clause 

36 hereof and the same action will be taken and the same consequences shall ensure as 

provided for in the said clause-36.  

 

CLAUSE – 12:  COMMENCEMENT OF WORK 

 

The contractor shall commence the work at the respective sites within 10 days of the 

issue of Letter of Award.  If the contractor commits default in mobilization of 

resources, and equipment as aforesaid, the Engineer-in-Charge shall without prejudice 
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to any other right or remedy be at liberty to cancel the contract and forfeit the earnest 

money/security deposit. 

  

CLAUSE–13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 

 

13.1 The contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner in strict conformity with the specifications laid 

down in the contract document or as may be laid down by the Engineer-in-Charge 

under the terms of the contract. The contractor shall also conform exactly, fully and 

faithfully to the designs, drawings specifications and instructions in writing in respect 

of the work, duly signed by the Engineer-in-Charge as may be issued from time to 

time. 

 

 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract 

documents, in accordance with the provisions of contract, the documents set forth 

herein in respect of the work on commencement or during the performance of the 

contract: 

         

(a) Specifications or revisions thereof other than standard printed specifications 

(b)  Explanations, instructions etc. 

 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-

Charge may issue to the contractor from time to time in respect of the work shall be 

deemed to form integral part of the contract and the contractor shall be bound to carry 

out the work accordingly. 

 

13.3 In the case of any class of work for which there is no specifications, such work shall 

be carried out in accordance with the Bureau of Indian Standards specifications. In 

case there are no such specifications in the BIS, work shall be carried out as per 

manufacturer’s specifications, if manufacturer’s specifications are also not available 

then as per District specifications. In case there are no such specifications as required, 

above the work shall be carried out in all respect in accordance with the instructions 

and requirements of the Engineer-in-Charge. 

 

 13.4 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge 

in writing.  However, any verbal instructions or order shall be confirmed by the Engineer-

in-Charge as soon as practicable without loss of time and only such written instruction 

shall be deemed to be valid.  

 

CLAUSE – 14: SETTING OUT THE WORKS 

 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during the 

course of surveying, inspection, etc.  

 

CLAUSE – 15:  URGENT WORKS 

 

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall be 

final and binding) becomes necessary, the contractor shall execute the same as may be 

directed by Engineer-in-Charge, provided the directions are in accordance and 

confirmatory with provisions in Clause – 8. 
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CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING 

          

16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress of 

the work, and (ii) to omit a part of the works in case of non-availability of a portion of 

the site or for any other reasons and the contractor shall be bound to carry out the 

works in accordance with any instructions given to him in writing signed by the 

Engineer-in-Charge and such alterations, omissions, additions or substitutions shall 

form part of the contract as if originally provided therein and any altered, additional or 

substituted work which the contractor may be directed to do in the manner specified 

above as part of the works, shall be carried out by the contractor on the same 

conditions in all respects including price on which he agreed to do the main work 

except as hereafter provided. 

16.2  The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested 

by the contractor, as follows:  

(i)  In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus  

(ii)  25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 

16.3 In the case of extra item(s) (items that are completely new, and are in addition to the 

items contained in the contract), the contractor may within fifteen days of receipt of 

order or occurrence of the item(s) claim rates, supported by proper analysis, for the 

work and the Engineer-in-Charge shall within one month of the receipt of the claims 

supported by analysis, after giving consideration to the analysis of the rates submitted 

by the contractor, determine the rates on the basis of the market rates and the 

contractor shall be paid in accordance with the rates so determined. 

16.4 In the case of substituted items (items that are taken up with partial substitution or in 

lieu of items of work in the contract), the rate for the agreement item (to be 

substituted) and substituted item shall also be determined in the manner as mentioned 

in the following para. 

(a) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to the 

contractor for the substituted item shall be the rate for the agreement item (to 

be substituted) so increased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted). 

(b)  If the market rate for the substituted item so determined is less than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor 

for the substituted item shall be the rate for the agreement item (to be 
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substituted) so decreased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted). 

16.5 In the case of contract items, substituted items, contract cum substituted items, which 

exceed the deviation limits laid down in Schedule ‘B’, the contractor may within 

fifteen days of receipt of order or occurrence of the excess, claim revision of the rates, 

supported by proper analysis for the work in excess of the above mentioned limits, 

provided that if the rates so claimed are in excess of the rates specified in the schedule 

of quantities, the Engineer-in-Charge shall within one month of receipt of the claims 

supported by analysis, after giving consideration to the analysis of the rates submitted 

by the contractor, determine the rates on the basis of the market rates and the 

contractor shall be paid in accordance with the rates so determined.  

16.6  The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates 

of items for the work in excess of the limits laid down in Schedule ‘B’, and the 

Engineer-in-Charge shall after giving notice to the contractor within one month of 

occurrence of the excess and after taking into consideration any reply received from 

him within fifteen days of the receipt of the notice, revise the rates for the work in 

question within one month of the expiry of the said period of fifteen days having 

regard to the market rates. 

16.7 Under the circumstances, the contractor shall at any stage not suspend the work on 

account of non-settlement of rates of such Deviated/Extra/Substituted items. 

CLAUSE - 17:  CONTRACTOR’S SUPERVISION  

        

 17.1    The contractor shall either himself supervise the execution of the works or shall 

appoint at his own expense, a qualified and experienced Engineer as his accredited 

agent approved by the Engineer-in-Charge, if contractor has himself not sufficient 

knowledge or experience to be capable of receiving instruction or cannot give his full 

attention to the works.  The contractor or his agent shall be present at the   site(s) and 

shall supervise the execution of the works with such additional assistance in each 

trade, as the work involved shall require and considered essential by the Engineer-in-

Charge. Further the directions/instructions given by the Engineer-in-Charge to the 

contractor's agent shall be considered to have the same force as if these had been given 

to the contractor himself. 

  17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-

Charge, the Engineer-in- Charge shall have full powers to suspend the execution of the 

works until such date as a suitable agent is appointed by the contractor and takes over 

the charge of supervision of the work.  For any such suspension, the contractor shall be 

held responsible for delay so caused to the work. 

 

CLAUSE - 18:  INSTRUCTIONS AND NOTICE 

         

 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 

Engineer-in-Charge or any officer for the time being entrusted with the functions, 

duties and powers of the Engineer-in-Charge. 
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18.2 All instructions, notices and communications etc. under the contract shall be given in 

writing and any such oral orders / instructions given shall be confirmed in writing and 

no such communication which is not given or confirmed in writing shall be valid. 

 

 18.3 All instructions, notices and communications shall be deemed to have been duly given 

or sent to the contractor, if delivered to the contractor, his authorized agent, or left at, 

or posted to the address given by the contractor or his authorized agent or to the last 

known place of abode or business of the contractor or his agent of services by post 

shall be deemed to have been served on the date when in the ordinary course of post 

these would have been delivered to him and in other cases on the day on which the 

same were  so delivered or left. 

 

18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the 

contractor in respect of the execution of work through a “Site Order Book“maintained 

in the office of the Engineer-in-Charge (whichever is relevant) and the contractor or 

his authorized representative shall confirm receipt of such instructions by signing the 

relevant entries in this book. If required by the Contractor, he shall be furnished a 

certified true copy of such instruction(s). The pro-forma for Site Order Book to be 

maintained at site is given in Annexure – III. 

 

18.5 The “Hindrance Register” shall be maintained at the site of work, (if applicable) where 

any hindrance which comes to the notice of the representative of the Engineer-in-

Charge shall be recorded and immediately a report will be made to the Engineer-in-

Charge within a week. The Engineer-in-Charge shall review the Hindrance Register at 

least once in a month. The pro-forma on which the Hindrance Register shall be 

maintained is given in Annexure-IV. 

          

 CLAUSE -19:  PLANT AND EQUIPMENT  

          

 19.1 The Contractors shall provide and install all necessary plant; equipment and machinery 

required for the execution of the work under the contract, at his cost and shall use such 

methods and appliances for the purpose of all the operations connected with the work 

covered by the contract, which shall ensure the completion of work(s) within the 

specified time. 

          

  19.2 Subject to the availability of any item(s), plant, equipment and machinery the 

Authority at the written request of the contractor, may issue to the contractor on hire 

for being deployed on the work contracted for, at pre- determined rates, terms and 

conditions at the sole discretion of the Engineer-in-Charge. 

    

 CLAUSE – 20:  PATENT RIGHTS 

          

The contractor shall indemnify the Authority, its representatives or its employees 

against any action, claim or proceeding relating to infringement or use of any patent or 

design or any alleged patent or design rights and shall pay any royalties or other 

charges which may be payable in respect of any article or material or part thereof 

included in the contract.  In the event of any claim being made or action being brought 

against the Authority or any agent, servant or employee of the Authority in respect of 

any such materials as aforesaid the contractor shall immediately be notified thereof. 

Provided that such indemnification shall not apply when such infringement has taken 

place in complying with the specific directions issued by the Authority but the 

contractor shall pay any royalties or other charges payable in respect of any such use, 



Inland Waterways Authority of India        

(Ministry of Shipping, Govt. of India)                                  

Operation & maintenance of navigational aids in 

B.Border-Sadiya stretch of National Waterway No.2 .2 

(River Brahmaputra) during 2018-19 

   

 

 Page 38 of 91 

the amount so paid being reimbursement to the contractor only if the use was the result 

of any drawings and or specifications issued after submission of the tender. 

          

CLAUSE – 21: MATERIALS 

 

 21.1 The contractor shall at his own expenses provide / arrange all materials required for 

the bona-fide use on work under the contract. 

          

 21.2 All materials/parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to 

time proof and samples, at his own cost, the materials/parts as may be specified by the 

Engineer-in-Charge. Further the Engineer-in-Charge shall also have powers to have 

such tests, in addition to those specified in the contract, as may be required and the 

contractor shall provide all facilities to carry out the same. The cost of materials/parts 

consumed in such tests and also the expenses incurred thereon including the cost of the 

testing charges, shall be borne by the contractor in all cases and also where such tests 

which are in addition to those provided in the contract disclose that the materials are in 

conformity with the provisions of the contract. 

          

 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 

examine any materials/parts intended to be used in the works, either on the site or at 

factory or workshop or other place(s) where such materials are assembled, fabricated, 

manufactured or any place where these are lying or from where these are being 

obtained.  For this, purpose, the contractor shall afford such facilities as may be 

required for such inspection and examination. 

 

CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 

The Courts at Guwahati only shall have the jurisdiction for filing the award of the 

arbitration and for any other judicial proceedings. 

 

CLAUSE - 23:  WATCH & WARD AND LIGHTING 

 

The Contractor shall provide and maintain at his expense all lights, guards, fencing 

and watch & ward when and where necessary or as required by the Engineer-in-

Charge for the protection of the works or for the safety and convenience of those 

employed on the works or the public. 

 

CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

          

 24.1 Subject to any provisions to the contrary contained in the contract, none of the works 

shall be carried out during Sundays and national holidays without the permission in 

writing of the Engineer-in-Charge. However, when work is unavoidable or necessary 

for safety of life, property or works, contractor shall take necessary action immediately 

and advise the Engineer-in-Charge accordingly. 

         

 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the 

work may be carried out on holidays, Sundays and/or in extra shifts to ensure 

completion of works under the contract as scheduled. 
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CLAUSE - 25: LABOUR 

          

25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the 

required rate of progress and of quality to ensure workmanship of the degree 

specified in the contract and to the satisfaction of the Engineer-in-Charge.  The 

Contractor shall not employ in connection with the works any person who has 

not completed eighteen years of age the minimum age specified in Indian 

Labour Law. 

 

(b) If any foreigner is employed by the contractor on the work within the site the 

later shall ensure that such foreigner possesses the necessary special permit 

issued by the Civil Authorities in writing and also comply with the instructions 

issued there-from from time to time. In the event of any lapse in this regard on 

the part of such foreigner the contractor shall be personally held responsible for 

the lapse & Authority shall not be liable in any event.           

 

(c) The Contract is liable for cancellation if either the contractor himself or any of 

his employee is found to be a person who has held Class-I post under the 

Authority immediately before retirement and has within two years of such 

retirement accepted without obtaining the previous permission of the Authority 

or of the Chairman as the case may be and employment as contractor for, or in 

connection with the execution of the public works, or as an employee of such 

contractor. If the contract is terminated on account of the failure of the 

contractor to comply with the above clause, the Authority shall be entitled to 

recover from him such damages as may be determined by the Engineer-in-

Charge with due regard to the inconvenience caused to the Authority on 

account of such termination without prejudice to the Authority's right to 

proceed against such officer.        

 

25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a 

distribution return of the number and description by trades of the works of people 

employed on the works. The contractor shall also submit on the 4th and 19th of every 

month for the period of second half of the preceding month and first half of the current 

month respectively to the Engineer-in-Charge, a true statement in respect of the 

following. 

 

i) Any accident if occurred during the said fortnight showing the circumstances 

under which it happened and the extent of damage and injury caused by it and. 

 

ii) The number of female workers who have been allowed maternity benefit as 

provided in the Maternity Benefit Act 1961 or Rules made thereunder and the 

amount paid to them. 

          

25.3 The Contractor shall pay to labourer employed by him either directly or through sub-

contractors wages not less than wages as defined in Minimum Wages Act 1948 and 

Contract Labour (Regulation and Abolition) Act 1970 amended from time to time and 

rules framed there-under and other labour laws affecting contract labour that may be 

brought in force from time to time. 

          

25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any 

Regulation or Bye Laws of any Local or other Statutory Authority applicable in 

relation to the execution of works such as: 
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i)  Payment of Wages Act, 1936 (Amended) 

          

ii)  Minimum Wages Act, 1948 (Amended). 

       

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed 

there under as amended.  

         

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 

1976. 

          

v)  Employer's Liability Act 1938 (Amended) 

      

vi) Maternity Benefit Act. 1961 (Amended) 

 

vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 

 

viii) The Industrial Disputes Act. 1947 (Amended) 

 

ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 

1978 and any amended thereof: 

          

ix) The Personal Injuries (Compensation Insurance) Act 1963 and any 

modifications thereof and rules made thereunder from time to time. The 

Contractor shall take into account all the above and financial liabilities in his 

quoted rates and nothing extra, whatsoever, shall be payable to him on this 

account. 

 

The list is indicative only; otherwise the contractor should be aware of all the 

Acts/Labour Laws and should follow diligently on the work. The contractor shall be 

fully and personally responsible for the violation of any Act/Labour Law  

 

25.5 The Contractor shall be liable to pay his contribution and the employees contribution 

to the State Insurance Scheme in respect of all labour employed by him for the 

execution of the contract, in accordance with the provision of  "the Employees State 

insurance Act 1948" as amended from time to time.  In case the Contractor fails to 

submit full details of his account of labour employed and the contribution payable, the 

Engineer-in- Charge shall recover from the running bills the contribution amount as 

assessed by him.  The amount so recovered shall be adjusted against the actual 

contribution payable for Employees State Insurance. 

 

25.6 The Engineer-in-Charge shall on a report having been made by an inspecting officer as 

defined in the Contract Labour  (Regulation and Abolition) Act and Rules or on his 

own in his capacity as Principal Employer, have the power to deduct from the amount 

due to the contractor any sum required for making good the loss suffered by worker(s) 

by reason of non-fulfillment of the conditions of the Contract for the benefit of 

Workers, nonpayment of wages or on account of deduction made from the wages of 

the workers which are not justified by the terms of the contract or non- observance of 

the said Act and Rules framed there under  with amendments made from time to time. 

      

25.7 The Contractor shall indemnify the Authority against any payments to be made under 

and for observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above 
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without prejudice to his right to claim indemnity from his sub-contractors. In the event 

of the contractor's failure to comply with the provisions of all the Acts/Laws stipulated 

in Clause-25.4 or in the event of decree or award or order against the contractor having 

been received from the competent authority on account of any default or breach or in 

connection with any of the provisions of the Acts/Laws/Rules mentioned in Sub-

Clause 25.4 above, the Engineer-in-Charge without prejudice to any other right or 

remedy under the contract shall be empowered to deduct such sum or sums  from the  

Bill of the contractor or from his security deposit  or from  other  payment due under 

this contract  or  any  other contract to satisfy within a reasonable time the  provisions 

of the various Acts/Laws/Rules/Codes as mentioned under  Sub-Clause  25.4 above, 

on the part of the contractor under  the contract on behalf of and at the expenses of the 

contractor and make payment and /or provide amenities/ facilities/services  

accordingly. In this regard, the decision of the Engineer-in-Charge shall be conclusive 

and binding on the contractor. 

 

 25.8 In the event or the Contractor committing a default or breach of any of the provisions 

of the aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as 

amended from  time to time or furnishing any information or  submitting or filling any 

form/Register/Slip under the  provisions of  these Regulations which is materially 

incorrect then  on the  report  of  the Inspecting officer as  defined  in  the relevant  

Acts and Rules as referred in Clause 25.4 above, the Contractor shall without prejudice 

to any other liability  pay  to the Authority a sum not exceeding Rs.50/- (Rs. Fifty 

only) as liquidated damages for every default, breach or furnishing, making,  

submitting, filling materially incorrect statement as may be fixed by the Engineer-in-

Charge. The decision of the Engineer-in-Charge in this respect shall be final & 

binding. 

 

25.9 The Contractor shall at his own expenses comply with or cause to be complied with 

the Provisions/ Rules provided for welfare and health of Contract Labour in the 

Contract Labour (Regulation and Abolition) Act and other relevant Acts and Rules 

framed there under or any other instructions issued by the Authority in this regard for 

the protection of health and for making sanitary arrangements for workers employed 

directly or indirectly on the works. In case the contractor fails to make arrangements as 

aforesaid, the Engineer-in-Charge shall be entitled to do so and recover the cost 

thereof from the contractor. 

          

25.10 The Contractor shall at his own expense arrange for the safety or as required by the 

Engineer-in-Charge, in respect of all labour directly or indirectly employed for 

performance of the Works and shall provide all facilities in connection therewith. In 

case the contractor fails to make arrangements and provide necessary facilities as 

aforesaid, the Engineer-in- Charge shall be entitled to do so and recover the cost 

thereof from the Contractor. But this will not absolve the contractor of his 

responsibility or otherwise thereof. 

 

25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract 

Labour" Safety Manual, or the provisions relating to report on accidents and grant of 

maternity benefits to female workers and the relevant Acts/Rules referred in clause 

25.4 above shall make the contractor liable to pay to the Authority as liquidated 

damages an amount not exceeding Rs. 50/- for each default or materially incorrect 

statement. The decision of the Engineer-in-Charge in such matters based on reports 

from the inspecting Officers as defined in the relevant Acts and Rules as referred in 

clause 25.4 above shall be final and binding and deductions for recovery of such 
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liquidated damages may be made from any amount payable to the contractor. In the 

event of any injury, disability or death of any workmen in or about the work employed 

by the contractor either directly or through his sub-contractor, contractor shall at all 

time indemnify and save harmless the Authority against all claims, damages and 

compensation under the Workmen Compensation Act. 1923 as amended from time to 

time or in other Law for the time being in force and Rules there-under from time to 

time and also against all costs, charges and expenses of any smooth action by 

proceedings arising out of such accidents or injury, disability or death of a workmen 

and against all sum or sums which may with the consent of the contractor be paid to 

compromise or compound any claim in this regard. If any award, decree or order is 

passed against the contractor for recovery of any compensation under the Workmen 

Compensation Act, 1923, for any injury, disability or death of a workman by any 

competent court, the said sum or sums shall be deducted by the Engineer-in-Charge 

from any sum then due or that may become due to the contractor or from his security 

deposit or sale thereof in full or part under the contract or any other contract with the 

Authority towards fulfillment of the said decree, award or orders. 

          

25.12 Provided always that the contractor shall have no right to claim payments/claims 

whatsoever on account of his compliance with his obligations under this clause and 

Labour Regulations. 

 

25.13   The contractor shall not otherwise than in accordance with the statutes ordinance and 

Government Regulations or orders for the time being in force import, sell, give, barter 

or otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such 

import, sale, gift, barter or disposal by his sub-contractor, agent or employees. 

 

25.14 The contractor shall not give, barter or otherwise dispose of to any person or persons 

any arms or ammunition of any kind or permit to suffer the same as aforesaid.       

 

25.15 The Contractor shall employ for the execution of the works only such persons as are 

skilled and experienced in their respective trades and Engineer-in-Charge shall be at 

liberty to object to and require the contractor to remove from the works any persons 

employed by the Contractor for the execution of the works who, in the opinion of the 

Engineer-in-Charge, misconduct himself or is incompetent or negligent in the proper 

performance of his duties. The contractor shall forthwith comply with such requisition 

and such person shall not be again employed upon the works without permission of the 

Engineer-in-Charge.  

 

25.16 Release of Security deposit after labour clearance: Security deposit of the work 

shall not be refunded till the contractor produces a clearance certificate from the 

Labour Officer. As soon as the work is virtually completed, the contractor shall apply 

for clearance certificate to the Labour Officer under intimation to Engineer-in-Charge. 

The Engineer-in-Charge on the receipt of such communication shall write to Labour 

Officer to intimate if any complaint is pending against the contractor in respect of the 

work. If no complaint is pending on record till after three months after completion of 

work and/or no communication is received from Labour Officer to this effect till six 

months after the date of completion, it will be deemed to have received the clearance 

certificate and the security deposit will be released if otherwise due. 
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CLAUSE – 26:  MATERIALS OBTAINED FROM EXCAVATION SUCH AS                                                                         

COINS, FOSSILS, ETC.  

 

26.1 Materials of any kind obtained from excavation on the site shall remain the property of 

the Authority and shall be disposed off as directed by the Engineer-in-Charge. 

 

26.2 However if any of the materials thus obtained from excavation on the site is such as 

can be used in the execution of the work under the contract, the contractor will be 

allowed to use the same free of cost (except that any amount of royalty paid for in this 

regard by the Authority shall be recoverable from the contractor) for the aforesaid 

purpose provided the same is found suitable and is approved by the Engineer-in-

Charge. 

 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

archeological interest discovered on the site shall be the absolute property of the 

Authority.  The contractor shall take reasonable precautions to prevent his labour or 

any other person from removing or damaging any such article or thing and shall 

acquaint the Engineer-in-Charge with such discovery and carryout the Engineer-in-

Charge’s directions as to the disposal of the same at the expense of the Authority. 

 

CLAUSE – 27:  FORCE MAJEURE 

 

27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether declared or 

not), invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, 

insurrection, military or usurped power, damage from aircraft, nuclear fission, acts of 

God, such as earthquake (above 7 magnitude on Richter Scale), lightning, 

unprecedented floods, fires not caused by contractor's negligence and other such 

causes  over  which  the contractor  has no control and are accepted as such  by  the 

Engineer-in-Charge, whose decision shall be final and  binding.  In the event of either 

party being rendered unable by Force Majeure to perform any obligation required to be 

performed by them under this contract, the relative obligation of the party affected by 

such Force Majeure shall be treated as suspended for the period during which such 

Force Majeure cause lasts, provided the party allowing that it has been rendered 

unable as aforesaid, thereby shall notify within 15 days of the alleged beginning and 

ending thereof giving full particulars and satisfactory evidence in support of such 

cause. 

        

27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in 

completion date for a period exceeding the period of delay attributable to the causes of 

Force Majeure and neither the Authority nor the bidder shall be liable to pay extra 

costs provided it is mutually established that Force Majeure conditions did actually 

exist. 

 

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder 

even at the time of submission bid, he shall categorically specify in his bid and state 

whether they have been taken into consideration in their quotations. 

 

CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS 

AND RECTIFICATION THEREOF 
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 28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, 

solar panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, 

drains, electricity or telephone posts, wires, trees, grass line, cultivated land in the area 

in which they may be working or in the area contiguous to the premises on which the 

work or any part of it is being executed or if any damage is caused to any item 

belonging to IWAI or to any person during the progress of work, the Contractor shall 

upon receipt of a notice in writing in that behalf from the Engineer-in-Charge, make 

good the same at his cost. 

          

28.2 If it appears to the Engineer-in-Charge or his representative at any time during the 

progress of work or prior to the expiration of the Defects Liability period that any 

work has been executed with unsound, imperfect or unskilled workmanship or that any 

materials or articles provided by the Contractor for execution of the work are unsound 

or of a quality inferior to that contracted for, or otherwise not in accordance with the 

Contract, or that any defect, shrinkage or other faults found in the work arising out of 

defective design or defective/ improper materials or workmanship, the Contractor 

shall, upon receipt of a notice in writing in that behalf from the Engineer-in-Charge 

forthwith rectify or remove and  reconstruct  the  work so specified in whole or in part,  

as  the case may be, and/or remove the materials/articles so  specified and provide 

other proper and suitable materials at  his expense. 

 

28.3 All damages caused by accidents or carelessness of the contractor or any of his 

employees or any property belonging to the Authority is wasted or is misused by the 

contractor or any of his employees shall be to the account of the contractor, who shall 

make good the loss. 

 

CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE   

          

29.1 From commencement to completion of the work(s) as a whole, the Contractor shall 

take full responsibility for the care thereof and for taking precautions to prevent loss or 

damage.  He shall be liable for any damage or loss that may happen to the works or 

any part thereof and to the Authority's Plant, Equipment and Material (hired or issued 

to the Contractor) shall be in good order and condition and in conformity in every 

respect with the requirements of the Contract and instructions of the Engineer-in-

Charge. 

 

29.2     i) Neither party to the contract shall be liable to the other in respect of any loss or 

damage which may occur or arise out of "Force Majeure" to the works or any 

part thereof on to any material or article at site but not incorporated in the 

works or to any person or anything or material whatsoever or either party 

provided such a loss or damage could not have been foreseen or avoided by a 

prudent person and the either party shall bear losses and damages in respect of 

their respective men and materials.  As such liability of either party shall 

include claims/ compensations of the third party also. 

 

ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) 

above, the following provisions shall also have effect: 

          

(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge 

proceed with the completion of the works under and in accordance with the 

provisions and conditions of the contract, and 
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(b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, 

re-execute the works lost or damaged, remove from the site any debris and so 

much of the works as shall have been damaged and carry the Authority's T & 

P, Plant and Equipment, Material etc. to the Authority's store.  The cost of such 

re-execution of the works, removal of damaged works and carrying of 

Authority's store shall be ascertained in the same manner as for deviations and 

this shall be ascertained in the same manner as for deviations and this shall be 

added to the contract sum. Provided always that the Contractor shall, at his 

own cost, repair and make good so much of the loss or damage as has been 

occasioned by any failure on his part to perform his obligations under the 

contract or not taking precautions to prevent loss or damage or minimize the 

amount of such loss or damage, Final assessment of loss or damage shall be 

decided by the Engineer-in-Charge and his decision shall be final and binding.  

 

29.3 The contractor shall take special precautions to see that public places and roads 

adjacent to contractor's yard are not blocked at anytime either by his material or by his 

workmen. The roads are to be kept always clear and no equipment/materials shall be 

stacked.  

 

29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors 

dropped in the waterways shall be properly marked and removed after done with.   

 

29.5 The contractor shall indemnify and keep indemnified the Authority against all losses 

and claims for death, injuries or damage to any person or any property whatsoever 

which may arise out of or in consequence of the construction and maintenance, of 

works during the contract period and also against all claims, demands, proceedings, 

damages, costs, charges and expenses whatsoever in respect of or in relation thereto, 

and such liabilities shall include claims/compensations of the third party.   

 

29.6 (a)  Before commencing execution of  the work, the Contractor shall without in any 

way limiting his obligations and responsibilities under this condition,  insure  

against any  damage, loss or injury which may occur to any property (excluding 

that of the Authority but including the Authority building rented to the contractor 

wholly or in part and  any part of which is used in part and any part of which is 

used by him for storing combustible materials) public  liability by arising out of 

the carrying out of the contract. For this purpose the contractor shall take out, pay 

all costs and maintain throughout the period of his contract public liability with 

the following coverage. 

 

a) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for 

one person and Rs. 2,00,000 for each accident. 

 

b) Property liability limits for each accident not less than Rs. 1,00,000 ; 

 

c) The Contractor shall prove to the Engineer-in Charge from time to time that he 

has taken out all the insurance policies referred to above and has paid the 

necessary premiums for keeping the policies alive till expiry of the Defects 

Liability Period. 

 

 (b) The Contractor shall ensure that similar insurance policies are taken out by his 

sub-contractor (if any) and shall be responsible for any claims or losses to the 

Authority resulting from their failure to obtain adequate insurance protection in 
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connection thereof.  The Contractor shall produce or cause to be produced by his 

sub-contractors (if any) as the case may be, relevant, policy or policies and 

premium receipt as and when required by the Engineer-in-Charge. 

 

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in 

force the insurance referred to above or any other insurance which he/they may be 

required to effect under the term of the Contract then and in any such case the 

Authority may, without being bound to effect and keep in force any such 

insurance and pay such premium or premiums as may be necessary for that 

purpose and from time to time deduct the amount so paid by the Authority from 

any moneys due or which may become due to the  contractor or recover the same 

as a debt due from the contractor.  

 

(d) The contractor shall at his own expense arrange for the safety provisions as 

required in respect of the works covered under this contract as per the instruction 

of Engineer-in-charge.  In case, the contractor fails to comply with the provisions 

of the safety the Engineer- in-Charge shall be entitled to and make the necessary 

arrangements at the risk and cost of the contractor. This will, however, not 

absolve the Contractor of his overall responsibility to execute the works under the 

contract. 

 

CLAUSE – 30: SUSPENSION OF WORKS 

 

30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision 

shall be final and binding on the contractor) suspend the progress of the works or any 

part thereof for such time or times and in such manner as the Engineer-in-Charge may 

consider necessary. 

 

30.2 The suspension of the work can be done by Engineer-in-Charge for any of the 

following reasons: 

  

(a) On account of any default on the part of the contractor or 

(b) for proper execution of the works or part thereof for the reasons other than the 

default of the contractor or  

(c) for the safety of the works or part thereof. 

 

30.3 The contractor shall during the suspension period, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf by the 

Engineer-in-Charge. 

 

30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the 

contractor shall be entitled to the extension of time equal to the period of every such 

suspension Plus 25% for the completion of the item or group of items of work for 

which a separate period of completion is specified in the contract and of which 

suspended work forms a part 

 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  

                      TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

          

If at any time after acceptance of the tender the Authority decides to abandon or 

reduce the scope of the works for reason whatsoever and hence does not require the 

whole or any part of the works to be carried out, the Engineer-in-Charge (with the 
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prior approval of competent authority mentioned in scheduled ‘B’) shall give notice in 

writing to that effect to the contractor and the Contractor shall have no claim to any 

payment of compensation or otherwise whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the works in full but 

which he could  not derive in consequence of the fore closure of  the whole or part of 

the works. 

 

CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 

 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies, or if the Contractor is a partnership concern and one of the partners 

dies, then, unless the Engineer-in-Charge is satisfied that the legal representatives of 

the individual contractor or of the proprietor of the proprietary concern and in the case 

of partnership, the surviving partners are capable of carrying out and completing the 

contract, the Engineer-in-Charge shall be entitled to terminate the Contract as to its 

incomplete part without the Authority being in anyway liable  to payment of any 

compensation whatsoever on any account to the estate  of the deceased Contractor 

and/or to  the  surviving partners of the Contractor's firm on account of  termination of 

the Contract. The decision of the Engineer-in-Charge that the legal representatives of 

the deceased contractor or the surviving   partners of the Contractor's firm cannot carry 

out and complete the works under the contract shall be final and binding on the parties. 

In the event of such termination, the Authority shall not hold the estate of the deceased 

Contractor and/or the surviving partners of the Contractor's firm liable for damages for 

not completing the contract. Provided that the power of the Engineer-in-Charge of 

such termination of contract shall be without prejudice to any other right or remedy 

which shall have accrued or shall accrue to him under the contract. 

 

CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF 

THE CONTRACTOR 

 

33.1  If the contractor  

          

(i) At any time makes default during the currency of work or does not execute any 

part of the work with due diligence and continues to do so even after a notice in 

writing of 7 days in this respect from the Engineer-in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the contract 

and does not remedy it or takes effective steps to remedy it within 7 days even 

after a notice in writing is given in that behalf  by the Engineer-in-Charge; or  

(iii) Fails to complete the work (s) or items of work with individual dates of 

completion, on or before the date (s) so determined, and does not complete them 

within the period specified in the notice given in writing in that behalf by the 

Engineer-in-Charge. 

 

33.2 The Engineer-in-Charge without invoking action under clause 36 may, without 

prejudice to any other right or remedy against the contractor which have either accrued 

or accrue thereafter to IWAI, by a notice in writing to take the part work/ part 

incomplete work of any item (s) out of his hands and shall have powers to: 

 

(a) Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/ or 

(b) Carry out the part work/ part incomplete work of any items (s) by any means at 

the risk and cost of the contractor. 
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33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item (s) taken 

out of his hands and execute at the risk and cost of the contractor, the liability of 

contractor on account of loss or damage suffered by IWAI because of action under this 

clause shall not exceed 10% of the tendered value of the work. 

 

33.4 In determining the amount, credit shall be given to the contractor with the value of 

work done in all respect in the same number and at the same rate as if it had been 

carried out by the original contractor under the terms of his contract, the value of 

contractor’s materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor. The certificate of the Engineer-in-Charge as to 

the value of work done shall be final and conclusive against the contractor provided 

always that action under this clause shall only be taken after giving notice in writing to 

the contractor. Provided also that if the expenses incurred by the IWAI are less than 

the amount payable to the contractor at his agreement rates, the difference shall not be 

payable to the contractor.   

 

33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part 

work/ part incomplete work of any item (s) or the excess loss of damages suffered or 

may be suffered by IWAI as aforesaid after allowing such credit shall without 

prejudice to any other right or remedy available to IWAI in law or per as agreement be 

recovered from any money due to the contractor on any account, and if such money is 

insufficient, the contactor shall be called upon in writing and shall be liable to pay the 

same within 30 days.     

 

33.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, 

the Engineer-in-Charge shall have the right to sell any or all of the contractors’ unused 

materials, constructional plant, implements, temporary building at site etc. and adjust 

the proceeds of sale thereof towards the dues recoverable from the contactor under the 

contract and if thereafter there remains any balance outstanding, it shall be recovered 

in accordance with the provisions of the contract.       

 

33.7 In the event of the above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

engagements or made any advance on any account or with a view to the execution of 

the work or the performance of the contract.  

        

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 

          

34.1 The Engineer-in-Charge will make available to the contractor the site to enable the 

contractor to commence & proceed with the execution of the work in accordance with 

agreed programme. If there is any delay in making available any area of the work or 

the delays mentioned in Para 34.4, the competent authority as specified in schedule-

‘B’ on the recommendations of the Engineer-in-Charge shall grant reasonable 

extension of time for completion of work. But the contractor shall not claim any 

compensation whatsoever on this account. 

34.2 If after the award of the work the contractor commits defaults in commencing the 

execution of work as aforesaid, Govt. shall without prejudice to any other right or 
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remedy available in law, be at liberty to forfeit the earnest money & performance 

guarantee absolutely.  

 34.3 As soon as possible after the Contract is concluded, the Contractor shall submit a Time 

and Progress Chart get it approved by the Department. The Chart shall be prepared in 

direct relation to the time stated in the Contract documents for completion of items of 

the works. It shall indicate the forecast of the dates of commencement and completion 

of various trades of sections of the work. 

34.4 However, if the work (s) be delayed by:- 

 (i) Force majeure as per clause 27, or 

 (ii) Abnormally bad weather, or 

 (iii)  Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 

(v)  Delay on the part of other contractors or tradesman engaged by Engineer-in-

Charge in executing work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of Government to 

supply or 

(vii) Non-availability of breakdown of Tools and Plant to be supplied or supplied by 

Government or 

(viii)  Any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Contractor’s control. 

 then immediately upon the happening of any such events as aforesaid, the contractor 

shall inform the Engineer-in-Charge accordingly, but the contractor shall nevertheless 

use constantly his best endeavours to prevent and/or make good the delay and shall do 

all that may be required in this regard. The Contractor shall also request, in writing, for 

r of time, to which he may consider himself eligible under the contract, within fourteen 

days of the date of happening of any such events as indicated above.  

34.5 In case the cost of the work is more than 10 crores than the total scope of work will be 

divided into milestones. The contractor shall submit a Time & Progress chart for each 

milestone and get it approved by the competent authority. 

34.6 Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form to the competent 

authority as indicated in Schedule ‘B’. The Contractor may also, if practicable, 

indicate in such a request the period for which extension is desired. 

34.7 In any such case as may have arisen due to any of the events, as aforesaid, and which 

may have been brought out by the contractor in writing, the Competent Authority 
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mentioned in Scheduled ‘B’ may give a fair and reasonable extension of time, after 

taking into consideration the nature of the work delayed and practicability of its 

execution during the period of extension.  

34.8 Such extensions shall be communicated to the contractor by the Engineer-in-Charge in 

writing. The contractor shall not be entitled to claim any compensation or over run 

charges whatsoever for any extension granted.  

CLAUSE – 35:  LIQUIDATED DAMAGES FOR DELAY 

 

35.1 If the contractor fails to maintain the required progress in terms of clause 34 or to 

complete the work and clear the site on or before the date of completion as per the 

contract or extended date of completion, he shall, without prejudice to any other right 

or remedy available under the law to the authority on account of such breach, pay as 

agreed liquidated damages the amount calculated at the rates stipulated below.  

(i)  Liquidated Damages      @ 1.5 % per month of delay  

for delay of work        to be computed on per day basis  

 

Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the Tendered Value of work.  

The competent authority mentioned in Schedule ‘B’ (whose decision in writing shall 

be final & binding) may decide on the amount of tendered value of the work for every 

completed day/month (as applicable) that the progress remains below that specified in 

Clause 34 or that the work remains incomplete. 

The amount of liquidated damages may be adjusted or set-off against any sum payable 

to the Contractor under this or any other contract with the authority. 

35.2 In case of contracts having tendered amount more than 10 crores, if the contractor does 

not achieve a particular milestone mentioned in schedule ‘B’, or the re-scheduled 

milestone(s) in terms of Clause 34.6, the amount shown against that milestone shall be 

withheld, to be adjusted against the liquidated damages levied at the final decision on 

Extension of Time. With-holding of this amount on failure to achieve a milestone, 

shall be automatic without any notice to the contractor. However, if the contractor 

catches up with the progress of work on the subsequent milestone(s), the withheld 

amount shall be released. In case the contractor fails to make up for the delay in 

subsequent milestone(s), amount mentioned against each milestone missed 

subsequently also shall be withheld. However, no interest, whatsoever, shall be 

payable on such withheld amount. 

35.3 In case of contracts having tendered amount less than 10 crores, if the work remains 

incomplete after the stipulated date of completion, the Engineer-in-charge may 

withheld 10% of the tendered value of the work from the  running payments of the 

contractor pending final decision of the competent authority mentioned in schedule ‘B’ 

on the extension of time case. If the competent authority decides to grant extension of 

time without levy of liquidated damages or levy part of the total liquidated damages 

specified above then the balance withheld amount after adjusting the amount of the 
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liquidated damages levied by the competent authority will be refunded to the 

contractor.  

CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 

          

36.1  Subject to other provisions contained in this clause, the Engineer-in-Charge may, 

without prejudice to his any other rights or remedy against the contractor in respect of 

any delay, inferior workmanship, any claims for damages and/or any other provisions 

of this contract or otherwise, and whether the date of completion has or has not 

elapsed, by notice in writing absolutely determine the contract in any of the following 

cases: 

(i)  If the contractor having been given by the Engineer-in-Charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed 

in an inefficient or otherwise improper or un-workman like manner shall omit to 

comply with the requirement of such notice for a period of seven days thereafter. 

(ii)  If the contractor has, without reasonable cause, suspended the progress of the work or 

has failed to proceed with the work with due diligence so that in the opinion of the 

Engineer-in-Charge he will be unable to secure completion of the work by the date for 

completion and continues to do so after a notice in writing of seven days from the 

Engineer-in-Charge. 

(iii)  If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date(s) of 

completion and does not complete them within the period specified in a notice given in 

writing in that behalf by the Engineer-in-Charge. 

(iv)  If the contractor persistently neglects to carry out his obligations under the contract 

and/ or commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or take effective steps to remedy it within 7 days after 

a notice in writing is given to him in that behalf by the Engineer-in-Charge. 

(v)  If the contractor shall offer or give or agree to give to any person in IWAI service or to 

any other person on his behalf any gift or consideration of any kind as an inducement 

or reward for doing or forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of contract. 

(vi) If the contractor shall enter into a contract with IWAI in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the Engineer-in-Charge. 

(vii)  If the contractor shall obtain a contract with IWAI as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or commits breach of integrity 

pact. 

(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any time 

be adjudged insolvent or have a receiving order or order for administration of his 
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estate made against him or shall take any proceedings for liquidation or composition 

(other than a voluntary liquidation for the purpose of amalgamation or reconstruction) 

under any Insolvency Act for the time being in force or make any conveyance or 

assignment of his effects or composition or arrangement for the benefit of his creditors 

or purport so to do, or if any application be made under any Insolvency Act for the 

time being in force for the sequestration of his estate or if a trust deed be executed by 

him for benefit of his creditors. 

(ix)  If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of a 

creditor shall be appointed or if circumstances shall arise which entitle the court or the 

creditor to appoint a receiver or a manager or which entitle the court to make a 

winding up order. 

(x)  If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 

(xi)   If the contractor assigns, transfers, sublets (engagement of labour on a piece-work 

basis or of labour with materials not to be incorporated in the work, shall not be 

deemed to be subletting) or otherwise parts with or attempts to assign, transfer, sublet 

or otherwise parts with the entire works or any portion thereof without the prior 

written approval of the Engineer -in-Charge. 

When the contractor has made himself liable for action under any of the cases 

aforesaid, the Engineer-in-Charge on behalf of the IWAI with the approval of the 

competent authority mentioned in schedule ‘B’ shall have powers: 

(a)  To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). 

Upon such determination, the Earnest Money Deposit, Security Deposit already 

recovered and Performance Guarantee under the contract shall be liable to be forfeited 

and shall be absolutely at the disposal of the IWAI. 

(b)  After giving notice to the contractor to measure up the work of the contractor and to 

take such whole, or the balance or part thereof, as shall be un-executed out of his 

hands and to give it to another contractor to complete the work. The contractor, whose 

contract is determined as above, shall not be allowed to participate in the tendering 

process for the balance work. 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his 

having purchased or procured any materials or entered into any engagements or made 

any advances on account or with a view to the execution of the work or the 

performance of the contract. And in case action is taken under any of the provision 

aforesaid, the contractor shall not be entitled to recover or be paid any sum for any 

work thereof or actually performed under this contract unless and until the Engineer-

in-Charge has certified in writing the performance of such work and the value payable 

in respect thereof and he shall only be entitled to be paid the value so certified. 
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CLAUSE – 37:  INSPECTION AND APPROVAL 

 

37.1 All works involving more than one process shall be subject to examination and 

approval at each stage thereof and the contractor shall give due notice to the Engineer-

in-Charge on his authorized representative, when each stage is ready.  In default of 

such notice, the Engineer-in-Charge shall be entitled to appraise the quality and extent 

thereof and the decision of the Engineer-in-Charge in this regard shall be final and 

binding. 

 

 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or 

his authorized representative and the Contractor shall afford full opportunity for 

examination.  The contractor shall give due notice to the Engineer-in-Charge or his 

authorized representative whenever any such work is ready for examination and the 

Engineer- in-Charge or his representative shall, without unreasonable delay, unless he 

considers it necessary and advise the contractor accordingly, examine and measure 

such work. In the event of the failure or the contractor to give such notice, he shall if 

required by the Engineer-in-Charge, uncover such work at the contractor's expenses. 

         

 37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. 

The contractor can have the inspection schedules finalized with the Engineer-in-

charge. Generally all attempts should be made to have joint inspection and number of 

inspections be not less than three in a calendar month.  

          

CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 

          

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and 

within the specified time limit and under the terms and conditions of the contract. As 

soon as the work under the contractor is completed as a whole the contractor shall give 

notice of such completion to the Engineer-in-Charge.  The Engineer-in-Charge shall 

inspect the work and shall satisfy himself that the work(s) has been completed in 

accordance with the provisions of the contract and then issue to the Contractor a 

certificate of completion indicating the date of completion. Should the Engineer- in-

Charge notice that there are defects in the works or the works are not considered to be 

complete, he shall issue a notice in writing to the Contractor to rectify / replace the 

defective work or any part thereof or complete the work, as the case may be within 

such time as may be notified and after the contractor has complied with as aforesaid 

and gives notice of completion the Engineer-in-Charge shall inspect the work and 

issue the completion certificate in the same manner as aforesaid. 

          

38.2.1 No certificate of completion shall be issued as stipulated above and no work be 

considered to be completed unless the contractor shall have removed from the work  

site and  / or premises all his belongings /  temporary  arrangements  brought / made 

by him for the site and / or  premises in  all  respects and made the whole of the site  

and  /  or premises fit for immediate occupation / use to the satisfaction of the 

Engineer- in-Charge. If the contractor fails to comply with the above mentioned 

requirements on or before the date of completion of the work, the Engineer-in-

Charge, may as he thinks fit and at the risk at cost of the contractor, fulfill such 

requirements and remove / dispose of the contractor's belongings / temporary 

arrangements, as aforesaid, and the contractor shall have no claim in this respect 

except for any sum realized by the sale of Contractor's belongings  / temporary 

arrangements less the cost of fulfilling the said requirements and any other amount 

that  may be  due from the contractor. Should the expenditure on the aforesaid 
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account exceed the amount realized by sale of such contractor's belongings / 

temporary arrangements then the contractor shall on demand pay the amount of such 

excess expenditure.  

 

38.2.2 The contractor shall submit the completion plans of the work wherever required 

within 30 days of the completion of work. In case the contractor fails to submit 

completion plans as aforesaid, he shall be liable to pay a sum equivalent to 2.5% of 

the value of the work subject to a ceiling of Rs. 15000/- (Rupees fifteen thousand 

only) as may be fixed by Engineer-in-Charge concerned and in this respect the 

decision of the Engineer-in-Charge shall be final and binding on the contractor. 

        

CLAUSE - 39:  MEASUREMENTS 

 

39.1 The Engineer-in-charge shall, except as otherwise provided, ascertain and determine 

by measurement the value of work done in accordance with the contract. 

    

39.2  Notwithstanding any provision in the relevant standard method of measurement or 

any general or local custom, measurement of work done under the contract shall be 

taken in accordance with the procedure set forth in the Technical Specifications or 

Schedule of Quantities under the contract. In case of items of work which are not 

covered by the Technical Specifications or Schedule of Quantities measurement shall 

be taken in accordance with the relevant standard methods of measurement laid down 

by the Bureau of Indian Standard.  

 

 39.3  All items having a financial value shall be entered in daily log book/ measurement 

book prescribed by the Authority so that the complete work performed under the 

contract is duly accounted. 

          

 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 

representative and by the contractor or his authorised representative.  

        

39.5 Before taking measurements of any works, the Engineer-in-Charge or representative 

deputed by him for the purpose, shall give a reasonable notice to the Contractor.  If the 

Contractor fails to attend or send an authorised representative for measurement after 

such notice or fails to countersign or to record the objection within a week from the 

date of taking the measurements, in such eventuality the measurements taken by the 

Engineer-in-Charge shall be taken to be correct and final measurements of such works. 

 

39.6 The contractor shall, without extra charge, provide assistance with every appliance, 

labour and other things necessary for measurement.  

 

39.7 Measurements shall be signed and dated by both parties each day on the Site on 

completion of measurement. If the contractor objects to any of the measurement 

recorded by the representative of the Engineer-in- Charge a note to the effect shall be 

made in the item objected to and such note shall be signed and dated by both parties 

engaged in taking the measurement. The decision of the Engineer-in-Charge on any 

such dispute or difference or interpretation shall be final and binding on the contractor 

in respect of all contract items, substituted items, extra items and deviations.  
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CLAUSE – 40:  PAYMENT ON ACCOUNT 

          

40.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed    

by   the   Engineer-in-Charge for   the   items   of    work completed.  The Engineer-in-

Charge shall then arrange to have the bills verified with reference to the man days 

recorded in the attendance register 

 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to which the contractor is considered entitled by way of interim 

payment for the work executed, after deducting therefrom the amount already paid, the 

security deposit and such other amounts as may be withheld, deductible or recoverable 

in terms of the contract. 

 

40.3   Payment of the contractor's bills shall be made by the Authority only in Indian Rupees 

within 30 days from the date of submission of the bill subject to the acceptance of the 

Engineer-in- Charge.  

 

40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-

Charge or his authorised representative or through RTGS/e-transfer.  In case of cheque 

payments, such cheques shall be issued direct to the contractor on furnishing a 

stamped receipt for the amount of the cheque or to his constituted attorney duly 

authorised to receive such payments from the EIC. 

 

40.5 Any interim certificate given relating to work done or materials delivered may be 

modified or corrected by any subsequent interim certificate or by the final certificate. 

No certificate(s) of the Engineer-in- Charge supporting an interim payment shall itself 

be conclusive evidence that any work or materials to which it relates is / are in 

accordance with the same. 

 

40.6 Should there be a request for extension of date of completion, pending its 

consideration interim payments shall continue to be made as provided herein. 

 

40.7 TDS and other statutory taxes at the applicable rates shall be deducted at source from 

any payment made to the contractor against this contract. 

 

CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

 

41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise, 

or any other local, State or Central taxes as applicable/ charged by Centre or State 

Government or Local authorities on all materials that the contractor has to purchase for 

the performance of the contract and services, shall be payable by the contractor and the 

Authority will not entertain any claim for compensation whatsoever in this regard 

except GST. The applicable GST components should have to be shown separately 

by the contractor during submission of bills which would be paid to the 

contractor as per prevailing rates. If any new taxes/ change in taxes /increase in 

taxes become applicable after the commencement of the contract affecting the 

total cost, IWAI may pay the new taxes/ change in taxes/ increase in taxes after 

ascertaining proper certification and proof to this extent submitted by the 

bidders. The contractor has to furnish the proof of payment to the concerned 

Govt. Authorities before claiming the next bill. 
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CLAUSE-42:  TAX DEDUCTION AT SOURCE  

 

42.1 TDS and other statutory taxes at the applicable rate as per the various Tax Act/Rules 

of the Govt. shall be deducted from all the payment/advances made against the 

contract. 

 

CLAUSE – 43:  PAYMENT OF FINAL BILL 

 

The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or the date of the certificate of completion furnished by the 

Engineer-in-Charge.  No further claim in this regard unless as specified herein under 

shall be entertained. Payment of final bill shall be made within three months if the 

amount of the contract is up to Rs. 15 lakhs and six months if the value of the work 

exceeds Rs. 15 lakhs. If there shall be any dispute about any item or items of the work 

then the undisputed item or items only shall be paid within the said period of three 

months or six months, as the case may be.  The contractor shall submit a list of the 

disputed items within thirty days from the disallowance thereof and if he fails to do so, 

his claim shall be deemed to have been fully waived and absolutely extinguished. 

 

CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 

 

44.1  Whenever any claim whatsoever for the payments of a sum of money to the Authority 

arises out of or under this contract against the contractor, the same may be deducted by 

the Authority from any sum then due or which at anytime thereafter may become due 

to the contractor under this contract and failing that under any other contract with the 

Authority or from any other sum whatsoever due to the contractor from the Authority 

or from his security deposit, or he shall pay the claim on demand. 

  

 44.2 The Authority reserves the right to carry out post- payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc.  The 

authority further reserves the right to enforce recovery of any over payment when 

detected not- withstanding the fact that the amount of the final bill may be included by 

one of the parties as an item of dispute before an arbitrator appointed under clause 48 

of this contract and notwithstanding the fact that the amount of the final bill figures in 

the arbitration award. 

 

44.3 If as a result of such audit and technical examination any  over payment is discovered 

in respect of any work  done by the contractor or alleged to have been done by him  

under contract,  it shall be recovered by the Authority  from  the contractor  by any of 

all of the methods  prescribed  above, and if any under payment is discovered, the 

amount shall  be duly paid to the contractor by the Authority. 

          

44.4 Provided that the aforesaid right of the Authority to adjust over-payment against 

amount due to the contractor under any other contract with the Authority shall not 

extend beyond the period of two years from the date of payment of the final bill or in 

case the final bill is a MINUS bill, from the date the amount payable by the Contractor 

under the MINUS final bill is communicated to the contractor. 

44.5 Any sum of money due and payable to the Contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by 

the Engineer-in-Charge or Authority against any claim of the Authority or such other 

person or persons in respect of payment of a sum of money arising out of or under any 

other contract made by the contractor with the Engineer-in-Charge or Authority or 
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with such other person or persons.  The sum of money so withheld or retained under 

this clause by the Engineer-in-Charge or Authority will be kept withheld or retained as 

such by the Engineer-in- Charge or Authority or till his claim arising out of in the 

same contract or any other contract is either mutually settled or determined by the 

arbitrator, if the contract is governed by the arbitration clause under the clause 48 or 

by the competent court hereinafter provided, as the case may be, and the contractor 

shall have no claim for interest or damages  whatsoever  on this  account or any other 

ground in respect of any  sum  of money withheld or retained under this clause. 

 

CLAUSE – 45:  FINALITY CLAUSE 

          

It shall be accepted as an inseparable part of the contract that in matters regarding 

design, materials, workmanship, removal of improper work, interpretation of the 

contract drawings and contract specifications, mode of procedure and the carryout out 

of the work the decision of the Engineer-in-Charge which shall be given in writing 

shall be final and binding on the contractor. 

 

CLAUSE – 46: SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 

ACTUAL LOSS 

 

All sum payable by way of compensation to the Authority under any of these 

conditions shall be considered as reasonable compensation without reference to the 

actual loss or damage sustained and whether or not damage shall have been sustained. 

 

CLAUSE - 47:  SETTLEMENT OF DISPUTES & ARBITRATION. 

 

47.1 Except where otherwise provided in the contract, all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions here-in-before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of 

or relating to the contract, design, drawings, specifications, estimates, instructions, 

orders or these conditions or otherwise concerning the works or the execution or 

failure to execute the same whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter: 

(i) If the contractor considers any work demanded of him to be outside the requirements 

of the contract, or disputes any drawings, record or decision given in writing by the 

Engineer-in-Charge on any matter in connection with or arising out of the contract or 

carrying out of the work, to be unacceptable, he shall promptly within 15 days of the 

receipt of decision from the Engineer-in-Charge request the Chief Engineer/Secretary 

in writing through the Engineer-in-Charge for written instruction or decision. 

Thereupon, the Chief Engineer/Secretary shall give his written instructions of the 

decision within a period of one month from the receipt of the contractor’s letter. 

However, this will not be reason for the stoppage of work.  

 

(ii) If the Chief Engineer/Secretary fails to give his instructions or decision in writing 

within the aforesaid period or if the contractor is dissatisfied with the instruction or 

decision of the Chief Engineer/Secretary, the contractor may, within 15 days of the 

receipt of Chief Engineer/Secretary’s decision, appeal to the Chairman, IWAI who 

shall afford an opportunity to the contractor to be heard, if the latter so desires, and to 
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offer evidence in support of his appeal. The Chairman, IWAI shall give his decision 

within 30 days of receipt of contractor’s appeal. If the contractor is still dissatisfied 

with his decision, the contractor shall within a period of 30 days from receipt of the 

decision, give notice to the Chairman, IWAI for appointment of arbitrator on 

prescribed proforma as per Appendix V, failing which the said decision shall be final 

binding and conclusive and not referable to adjudication by the arbitrator.  

 

47.2 Except where the decision has become final, binding and conclusive in terms of Sub 

Para 47.1 above, disputes or differences shall be referred for adjudication through 

arbitration by a sole arbitrator appointed by Chairman, IWAI.   

47.3 Further, within thirty (30) days of receipt of such notice from either party, the 

Engineer-in-Charge of work at the time of such dispute shall send to the Contractor a 

panel of three persons preferably but not necessarily from the approved panel of 

arbitrators being maintained by Indian Council of Arbitration (ICA) and thereafter the 

Contractor within fifteen (15) days of receipt of such panel communicate to the 

Engineer-in-charge the name of one of the persons from such panel and such a person 

shall then be appointed as sole arbitrator by the Chairman, IWAI. However, the 

arbitrator so appointed shall not be an officer or the employee of Inland Waterways 

Authority of India. 

Provided that if the Contractor fails to communicate the selection of a name out of the 

panel so forwarded to him by the Engineer-in-charge then after the expiry of the 

aforesaid stipulated period the Chairman, shall without delay select one person from 

the aforesaid panel and appoint him as the sole arbitrator. 

47.4 The arbitrator to whom the matter is originally referred being transferred or vacating 

his office or being unable to act for any reason, then the Chairman IWAI shall appoint 

another person to act as sole arbitrator, such person shall be entitled to proceed with 

the reference from the stage at which it was left by the predecessor. 

47.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in 

what proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding 

shall be borne by either party. 

47.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time 

to make and publish his award. 

47.7 A notice of the existence in question, dispute or difference in connection with the 

contract unless served by either party within 30 days of the expiry of the defects 

liability period, failing which all rights and claim under this contract shall be deemed 

to have been waived and thus forfeited and absolutely barred. 

47.8 The Arbitrator shall give reasons for the award.  

47.9 The work under this Contract shall continue during Arbitration proceedings and no 

payments due from or payment by the Authority shall be withheld on account of such 

proceedings except to the extent which may be in dispute. 

47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-

enactment thereof and the rules made there under and being in force shall apply to the 

Arbitration proceedings under this clause. 

47.11 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration 
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proceeding shall be Guwahati and the parties will not have recourse to Civil Court to 

settle any of their disputes arising out of this agreement except through arbitration. 

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration 

Clause shall apply:  "Except as otherwise provided, in case of a contract with a public 

Sector Undertaking if at any time any question dispute or difference whatsoever arises 

between the parties upon or in relation to, or in connection with this agreement, the 

same shall be settled in terms of the Ministry of Industry, Department   of Public 

Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or any modifications / amendments 

thereof.  "The arbitrator shall have the power to enlarge the term to publish the award 

with the consent of the parties provided always that the commencement or 

continuation of the arbitration proceeding shall not result in cessation or suspension of 

any of other rights and obligations of the parties of any payments due to them 

hereunder.  

CLAUSE - 48: CLAIMS 

48.1 The contractor shall send to the Engineer-in-Charge once in every month on account 

giving particulars, as full and detailed as possible of all claims for any additional 

payment to which the contractor may consider himself entitled and of all extra work or 

additional work ordered in writing and which has been executed during proceeding 

month. 

48.2 No claim for payment of any extra work or expenses will be considered which has not 

been included in such particulars. The Engineer-in-Charge may consider payment for 

any such work or expense, where admissible under the terms of the Contract. 

48.3 Any claim which is not notified in two consecutive monthly statements for the two 

consecutive months shall be deemed to have been waived & extinguished. 

CLAUSE 49: INTEREST 

‘No interest shall be payable on account due to the contractor against final bills or any 

other payment due under the contract. 

CLAUSE 50:  INCENTIVE FOR EARLY COMPLETION. 

In case, the contractor completes the work ahead of scheduled completion time, a 

bonus @1% (one per cent) of the tendered value per month computed on per day 

basis, shall be payable to the contractor, subject to a maximum limit of 5% (five per 

cent) of the tendered value. The amount of bonus, if payable, shall be paid along 

with final bill after completion of work. Provided always that provision of the 

Clause 50 shall be applicable only when so provided in Schedule ‘B’ 

 

*** 
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PART- III 

 

TECHNICAL SPECIFICATIONS AND SPECIAL CONDITIONS 

A. OBJECTIVE AND SCOPE OF WORK 

1. The National Waterway No. 2 extends from Bangladesh Border at Dhubri to Sadiya 

(length 891 km) river Brahmaputra. The river carries floods during month April - 

September months when water hugs both high banks. The lean season in river 

Brahmaputra extends from month of October to March.  There is considerable 

difference between flood and lean season discharges and water level.  The maximum 

water level difference is about 10 m. The current in the river ranges from 0.5 to 4 m/s.  

However, the current during the lean season seldom exceeds 1.5 m/s.  During lean 

season many channels are formed of which main channel is to be identified and 

marked for navigation. For navigation through the waterway both during day and 

night, navigational lights along with day light marks are to be installed and maintained 

all along the navigational channel.  Thus the above marking system will ensure round 

the clock navigation. (The information is given in good faith.  Tenderers are advised to 

make their own assessment.  No claim due to this information shall be entertained). 

 

2. The Objective of the work is to install and maintain solar powered battery operated 

night navigational lights at nodal points all along the National Waterway No 2 

between Bangladesh Border to Silghat on the top of steel/bamboo beacon towers to 

work as night navigation marks to facilitate movement of propelled cargo vessels and 

other mechanized crafts during dark and also to mark the navigational channel with 

conventional bamboo marks for day navigation and their maintenance in B’Border to 

Sadiya/Oriyam ghat stretch of National Waterway No-2 (river Brahmaputra) during 

the period 2018-19.  

 

3. The solar lights under the scope of this contract (to be issued by IWAI free of cost), 

have to be erected along the river on steel beacons (to be issued by IWAI free of cost) 

while other solar lights have to be erected on top of bamboo beacon (to be fabricated 

and erected at site by the contractor at his cost). However steel beacons of height 10.00 

meters (Approx) which have already erected permanently by IWAI and are having 

concrete base will be handed over to the contractor at site and the contractor will have 

the responsibility to erect/maintain solar lights issued by the Authority from its store at 

Pandu/Dhubri/other places of temporary storage.  

 

B. SCOPE OF WORK: 

Installation and maintenance of navigational Aids in National Waterway-2 is proposed 

in the following stretches: 

  

Stretch B’Border-

Pandu 

Pandu - 

Neamati 

Neamati-

Dibrugarh 

Dibrugarh-

Oriyamghat 

Length of Stretch 255 km 374 km 139 km 92 km 

No. of day channel marking (lean) 293 nos. 430 nos. 139 nos. 140 nos. 

No. of day channel marking (flood) 147 nos. 215 nos. 135 nos. 105 nos. 

No. of night navigation lights 255 nos. 200 nos. - - 

No. of special channel marking (retro 

reflective) for ferry route 

10 nos. 40 nos. - - 
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 To facilitate round the clock navigation of the vessels, IWAI is executing the scheme 

for installing and maintaining solar charged navigation lights on the top of pipe 

beacons/bamboo beacons to be placed at different locations along the National 

Waterway at selected stretches for marking the navigable channel. The lights consist 

of fiber body, solar panel with rechargeable batteries along with navigation light and 

other accessories etc. The solar charged lights and steel pipe beacons shall be issued to 

the contractor by IWAI free of cost. The contractor is responsible to take delivery and 

to erect and maintain these lights at different nodal points in the river as instructed by 

IWAI after inspection of the navigable channel. As regards the bamboo beacon, the 

contractor has to procure bamboo, fabricate the bacon tower, fix the position of the 

bamboo beacon by excavation, jamming and back filling and maintain the lights under 

care and supervision of a local villager.  

 

4. The navigable channel of 45.00 m width having depth more than 2.50 m is to be 

marked during flood and lean season using navigational lights coupled with day light 

marks.  These solar charged navigation lights along with their supporting 

infrastructural arrangement (Steel/bamboo beacon towers) are to be shifted to its 

required positions as and when navigational channel changes its course and therefore 

the tenderer has to deploy a team of river pilots with other related manpower equipped 

with mechanized vessel /boat for each stretch. These teams will have to check the 

navigable channel at frequent interval, align and install the navigation lights and day 

light marks to ensure safe navigation. They will also have to coordinate with 

crews/masters of ODC carrying vessels, Tourism vessels,  other cargo vessels using 

the waterways and if ordered by IWAI shall have to escort the vessels through their 

stretch ensuring safe navigation.  IWAI officers and pilots shall have the right to use 

the mechanized crafts/boats of the contractors for supervision, inspection, escorting etc 

and therefore the mechanized crafts/boats of the contractors should have valid 

registration and survey certificate issued by the competent authority i.e the IWT 

Directorate, Govt. of Assam and should have required life saving equipments, 

accommodation facility with toilet and kitchen etc. the above crafts/boats of the 

contractor shall have to be deployed by the contractor  as per the specifications and 

norms prescribed in the tender. 

C. TECHNICAL SPECIFICATIONS AND SPECIAL CONDITIONS 

a) Night Navigation Facility: 

 

1 The contractor has to ensure erection of navigation lights in proper place suiting to the 

channel condition so that these lighted beacons assist movement of propelled vessels 

through the river route in a safe way. They shall also have to provide necessary safety 

cover to the navigation lights by deploying local villagers for round the clock safe keeping 

of navigation lights/beacon towers etc. The cost of providing such manning for safety 

arrangement shall be included in the rates quoted 

 

2 While IWAI shall supply solar charged beacon lights, steel pipe beacons to the contractor 

free of any charge for erection and maintenance of the lights in the river, the contractor, at 

his cost shall have to fabricate and maintain the bamboo beacons as per specification and 

drawing and no extra charges shall be payable to the contractor for fabrication and supply 

of the bamboo beacons. IWAI however, depending on the site conditions and scheme 
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approval, gradually augment bamboo beacon to steel beacon. The contractor, in such case, 

have to take delivery of such steel beacons from IWAI from time to time and replace his 

bamboo beacons. No additional amount shall also payable for such action by the 

contractor and he shall only be paid the charges for maintenance of these beacons along 

with lights. After the expiry of the contract the contractor has to retrieve all lights and steel 

bacon from the river/river bank and return to IWAI at Pandu at his cost and obtain a 

certificate in regard to the same for release of his final bill, until as otherwise he is advised 

by IWAI to leave the beacon towers in the field for continuation of their maintenance by 

the department or by any other agency as appointed by IWAI from time to time.   

 

3. In case of any theft or damage to the solar panelled lights or steel beacon towers 

supplied by IWAI, the cost of such materials, as per record of IWAI, shall be 

deducted from the amount payable to the contractor. The contractor shall 

therefore have to take all necessary arrangement for safe keeping of the materials 

as handed over to him by IWAI. 

4. The lights as installed and maintained by the contractor as per guidance of the 

Engineer-In-Charge shall have to be placed at such location so that the same indicates 

the safe navigable channel to the barges/vessels using the waterway. For such action 

the navigational lights shall be erected on the top of the following 

structures/installations as detailed below: 

i) Steel beacon towers of height 6 meters  

 

These beacon towers shall be made available to the contractor by IWAI at its 

Pandu/Dhubri Port/in any other suitable location by IWAI. The contractor has to 

receive these beacons and erect the same with the solar light on the top of the beacons 

on the bank close to the channel for providing guidance to the vessels. The contractor 

also has to maintain the beacon tower along with the light at the location which shall 

also include safe keeping (However in case any light is not functioning, the same have 

to be removed by the contractor, be handed over to IWAI at Pandu Port and also take a 

replacement light from IWAI and refit the same on beacon tower. With fluctuation of 

water level and change in the course of the river, the contractor has to shift and re-

erect the beacon tower on the bank of the river at appropriate location. The contractor 

at his cost also has to supply and erect day light mark of appropriate type (Left hand or 

Right hand Mark). A general arrangement drawing of typical steel shore bacon with 

light is given at Annexure- VII & VIII. 

ii) Bamboo Beacon Towers with 4 meters height (from top of the ground level):  

The contractor shall have to make its own beacon towers as per drawing using suitable 

length bamboo along with cut bamboo poles and strips as per drawing as enclosed 

herewith /as per photograph as enclosed and install/ maintain the navigational lights on 

the top of the bamboo beacon towers. The contractor has to bear all expenditure for 

men and material for erection of bamboo beacon tower, installing the solar charged 

navigation light on the top of the same including maintenance of the light along with 

security arrangement. Contractor may use big size Bhaluka bamboo similar to steel 

beacon pattern for fitting the navigational lights on the top of it with enamel paint for 

clear visibility from a distant. A general arrangement drawing of a typical bamboo 

shore beacon with light is given at Annexure-IX. 

The contractor at his cost also have to fabricate, supply and erect day light mark 

of appropriate type (Left hand Mark/Right hand Mark) as per drawing.  
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iii) The contractor shall also have to ensure that with the rise and fall of water level and 

with the changes of orientation of navigable channel; these beacons is also re-oriented 

in their position. In case any beacon tower is under threat of erosion by the river or if 

the same gets uprooted due to any reason, the contractor shall ensure that the same is 

withdrawn from such site, kept under his safe custody, and again re erected in a 

suitable location as directed by the engineer in charge or his representative. In case 

there is any theft/damage to the beacon towers /lights issued by IWAI to the 

contractor, the cost of the same shall be deducted from the contactor. 

 

iv) The contractor shall be responsible for the safety of the navigation light system and 

steel beacon towers after the same are issued to him. He shall have to hand over all 

lighting systems & steel beacons to the store of the Authority at Pandu Port and obtain 

a ‘No Dues Certificate’ after expiry of work order or as per instruction of EIC. The 

said ‘No Dues Certificate’ is required to be submitted to the Authority for release of 

his security deposit.  

 

v) Night navigational lighting equipment & steel beacon towers will be issued by the 

Authority but all cases of theft/pilferage the same shall have to be reported to the 

Police Station by the contractor as soon as any such incident occurs. While submitting 

F.I.R. to the Police Station, if any assistance is required by the contractor the same will 

be provided by E.I.C. However, for the loss of navigational lighting equipment and 

steel beacons, the contractor will be solely responsible and the cost will be 

deducted from the running bill.  

 

vi) The contractor shall ensure that his inspection teams along with his mechanized 

vessel/boats are making inspection both at night and at day to ensure proper 

functioning of the lighting system and positioning of marks to ensure the safety 

vessels on top priority. IWAI shall have the right to travel by the mechanized 

boat of the contractor for the purpose of inspection and checking. The 

mechanized boats engaged by the contractor shall therefore have to be equipped 

with accommodation facility, small toilet and kitchen. No charges shall be 

payable by IWAI towards such facilities. 

 

vii) The contractor shall also have to pilot the safe movement of all 

cargo/ODC/Tourist vessels passing through his stretch and for each movement 

one mechanized vessel/boat with one pilot have to be deployed by the contractor 

for escorting and piloting each flotilla of cargo/ODC/Tourist vessel passing 

through his stretch. No charges shall be payable by IWAI towards such facilities. 

 

5. If there is any theft/damage/ pilferage of the navigational lights/steel beacon as 

supplied by IWAI, the cost of the same will be deducted from the immediate next 

running bill of the contractor. In case there is receipt of the claim recoverable amount 

by IWAI from the insurance company, the same amount will be reimbursed to the 

contractor, which was deducted from his running account bill towards theft/damage/ 

pilferage of the navigational lights. However IWAI reserves the right to undertake any 

insurance policy for the lights/steel beacon towers and the contractor shall be solely 

responsible to provide security for the navigation lights/beacon towers or buoys as is 

supplied by IWAI to the contractor. 

 

6 The contractor shall make his own arrangements for protecting the works during the 

course of installation and operation. During the process of work the contractor shall 

provide such precautionary and protective works at his own cost to protect the lighting 
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equipments from the rough weather and the contractor shall be solely responsible for 

any damage, which may occur due to contractor not taking necessary protective steps. 

 

7. The contractor shall submit the rate analysis for the work/sub item in case the 

Department requires for the same during a negotiation.  

 

8. The contractor shall forthwith dispatch, raise and remove any plant (floating or 

otherwise) belonging to him or to any person employed by him which may be sunk in 

the course of execution and completion of the works or otherwise deal with the same 

as the E.I.C. and the representative may direct, until the same shall be raised and 

removed, the contractor shall display at night search lights and do all such things for 

the safe navigation as may be required by the department. In event of the contractor 

not carrying out the obligations imposed upon him by this clause, the E.I.C. shall raise 

and remove the same (without prejudice to the right of the department to hold the 

contractor liable) and the   contractor shall pay to the department all costs incurred in 

connection therewith.   

 

9. The progress of the work at each stage shall be subject to the approval of the EIC 

whose decision as to the rate of progress at each stage shall be final and binding on the 

contractor.  The EIC reserves to himself the right to cancel the contract for 

unsatisfactory progress in the work at any stage. 

 

10. The contractor shall maintain at each stretch one Inspection Register for recording 

details of navigational lights like battery, solar panel, light etc and steel beacon towers 

which is must and required for replacement/charging/repairing/ tightening/fitting etc as 

the navigational lights are in warranty repair period/ under AMC and to be produced 

by the contractor or his agent whenever called upon to do so by the EIC or his 

representative during their inspection of the work. If the rectification ordered to be 

done are not carried out within a time specified, the EIC shall have the right to get the 

same done through a third party and recover the expenditure incurred in the same from 

the any payment due to the contractor or the security deposit. This inspection register 

shall be the duplicate copying type so that one copy of the entries are retained in the 

EIC's office. 

 

11. The contractor shall get the payment for monthly operation & maintenance of lights 

based upon the certification as issued by the engineer in charge or his representative 

after the due inspections. 

 

12. However, for the operation during the initial month and the last month shall be 

considered with a partial operation during the calendar month based on the actual 

number of days against the month. 

 

13. The contractor shall at his risk and cost, make all arrangements for locating the 

navigable channels, sand churs, snags etc. by means of regular soundings along the 

river and change the position of the lights to indicate the navigable channel for the 

vessels operating in that stretch. 

 

14. Navigational lights are termed as green light (left side along the current) and red light 

(right side along the current) are of variable nature and this can be determined only 

after conducting the survey in the field. However the total no. of navigational lights 

shall not exceed the number indicated in the contract. 

 



Inland Waterways Authority of India        

(Ministry of Shipping, Govt. of India)                                  

Operation & maintenance of navigational aids in 

B.Border-Sadiya stretch of National Waterway No.2 .2 

(River Brahmaputra) during 2018-19 

   

 

 Page 65 of 91 

15. The contractor shall be liable to bear the expenditure of all manpower, material and 

equipment required for the work at his cost. He must, therefore, have thorough 

knowledge about the work prior to submission of his rates. No extra claim in this 

regard shall be entertained once the contract has been awarded. The navigational lights 

after initial installation shall be operated for the complete period of contract.  

However, the operation period can be extended or curtailed at the discretion of EIC.  

 

16. The Contractor shall ensure provision of boats, majhies, in their respective beat/ reach 

so as to maintain and operate the required number navigational lights. They should 

also ensure that necessary security provision for the beacon towers are provided by 

them by engaging local villagers to avoid theft/damage to them. Depending on the site 

condition the contractor may also have to arrange necessary shed for his employees 

near the steel/bamboo beacon towers for providing shelter. 

 

17. Contractor shall intimate in writing the installation of navigational light immediately 

after completion within two days to enable EIC for arranging for the inspection of the 

same. The EIC or his representative shall inspect immediately and file a certificate 

accordingly. 

 

18. The completion period for installation of entire stretch for navigational lights is 20 

days, inclusive of the mobilization period from the date of order of intimation to the 

contractor by the EIC or his representative.  The navigational lights shall be inspected 

on any day from the date of receipt of intimation about completion of installation of 

the navigational lights in the particular beat.  Full payment for installation of 

navigational lights shall be done only after the inspection provided the number of 

lights found is 100% of the number specified for the beat.  In case, the number of 

lights found are less than that specified, the contractor shall immediately set right the 

same and inform the EIC for same.  The payment towards installation shall be released 

only after EIC or his authorized representative inspects and certifies that the number of 

navigational lights erected is same as the number specified.  The operation shall start 

after 100% lights are installed to the satisfaction of EIC.  Operation of the lights shall 

be paid after verification of successful operation of the lights and marks for every 

month. The contractor or his authorized representative shall have to accompany the 

officer in-charge during every inspection days. In case the contractor fails to attend the 

inspection trip he shall be liable to accept the measurement recorded during the 

inspection. 

 

19. Navigational lights erected or operated in wrong position or without purpose shall not 

be considered for payment 

 

20. In case the contractor fails to operate the erected/re-erected navigational lights and 

conventional bamboo marks according to the specification and direction given by the 

EIC / his representatives from time to time, E.I.C. shall be free to cancel the entire or 

part operating cost as the case may be and security amount deposited for the same 

shall be forfeited. In addition, the EIC reserves the right to operate the installed / re-

positioned lights for the entire stipulated period through other agencies. In such an 

event the contractor shall be allowed to remove the material used in the initial 

installation / re-installation of lights only after completion of the stipulated operating 

period. 

 

21. Payment against each beat shall be done after inspection and verification by the E.I.C. 

or his representative on completion of the installation work, in entire stretch. 
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22. The navigable channel shall be at least 45m wide (30m wide at shoals) and 2.5 meter 

deep. 

 

23. Where straight reach is available, navigational light shall be placed at longer distance 

but shall be visible from previous lights. 

 

24. For marking the main channel passing through the shoal/churs, the boat lighted with 

navigational light shall be placed in water close to the main navigational channel. 

 

25. The contractor shall bear full responsibility for the intimation to the EIC forthwith of 

any accident and take all necessary action required under relevant Acts and Rules, 

Marine Rules etc. as the case may be. The contractor shall also report such accidents to 

the competent Authority wherever such reports are required under rules. The EIC or 

his representative must however, be informed immediately in the event of any marine 

accident. The contractor should also bear full responsibility for all accident, damages 

or injury caused to any of the IWAI's employees, cause of which is established as due 

to contractor's carelessness or negligence. 

 

26. It has been proposed that the entire stretch shall be inspected at least two times in a 

month for very close monitoring and the contractor shall facilitate such inspection duly 

deploying his representative along with the IWAI inspection team. 

 

27. It must be noted that in each beat during two inspections at least 95% lights and 

conventional bamboo marks should be available during each inspection in a month. 

 

28. The payment of monthly operational cost shall be as follows: - 

 

a. If during a month the lights seen in all the two inspections are 95% or above in the 

specified beat operational cost is payable for the full month for the lights actually 

seen in the beat limited to the least number observed during two inspections. 

b.  No monthly operational cost shall be payable for the full month if the lights on 

boats seen are less than 95% respectively in any inspection during a month. 

 

29. The contractor should deploy sufficient mechanized inspection boats for close 

monitoring and the contractor shall facilitate such inspection duly deploying 

representative along with proper manpower. 

 

30. Transportation of men and material and delivery of the materials shall be under the 

scope of contractor. Any delays encountered in the transportation/mobilization of the 

men and material shall be accounted to the contractor. 

 

31. Care should be taken to ensure the proper holding of anchor of country boat/buoy, 

correct location of country boat in upright condition etc. at the time of installation and 

operation period. 

 

32. The contract can be extended for further period on mutually agreed terms and 

conditions for suitable period as per requirement in terms of clause 14 of Notice 

inviting Tender (NIT). 
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(b) CHANNEL MARKING (FLOOD & LEAN SEASON) 

 

1. The contract comprises erection, supervision, safe keeping, re-erection and 

maintenance of the channel marks and other allied works and the provision of all 

labour, materials, mechanized boats, temporary works and everything whether of a 

temporary or permanent nature required for completion and maintenance so far as the 

necessity for providing the same as specified in or reasonably to be inferred from the 

contract. 

         

2. For marking the channel, material used shall be bamboos, bamboo strips, bamboo 

mats, coir string, straw, lime, etc., the materials and other tools and plants as may be 

required are to be arranged at different beats at contractor's own cost. 

          

3. Marks shall have to be erected at suitable places as per the instructions of E.I.C. or his 

representative and also as per figure - 4 and schedule A enclosed herewith. In case, 

any marks are placed wrongly the same shall be rectified by the contractor at his own 

cost. 

          

4. The contractor shall at his risk and cost, make all arrangements for locating the 

navigable channels, sand churs, snags, etc., by means of regular soundings along the 

river and change the position of the marks to indicate the navigable channel for the 

vessels operating in that stretch. 

          

5. The contractor has to furnish free of charge a weekly report on the water depths 

available at different shoals formed in the stretch as mentioned in the contract. The 

report must reach the office of the EIC within the last working day of every week. The 

contractor should employ sufficient number of experienced pilots/technical staffs to 

the satisfaction of EIC who are conversant with the river conservancy works in such 

rivers to carry out the work. 

          

6. The stretch is divided into different beats. The contractor shall be indicated about the 

span of every beat and the marks to be erected and maintained therein by a detailed list 

before commencement of work.  

          

7. All the marks termed as right hand marks, left hand marks, channel closing marks and 

snags (for lean season) and right hand transit mark and left hand transit mark (for flood 

season) are of variable nature and this can be determined only after conducting the 

survey in the field. However, the total no. of marks shall not exceed the number 

indicated in the contract. In case of additional requirement of marks the contractor 

shall intimate the E.I.C. in writing about the same and obtain written orders before 

taking up erection of additional marks in order to be eligible for claiming additional 

cost. 

          

8. The contractor shall be liable to bear the expenditure of all manpower, material and 

equipment required for the work at his cost. He must, therefore, have thorough 

knowledge about the work prior to submission of his rates. No extra claim in this 

regard shall be entertained once the contract has been awarded. The marks after initial 

erection shall be maintained up to March for lean season and up to September for 

flood season. However, the maintenance period can be extended or curtailed at the 

discretion of EIC.  The material used for channel marking thereafter shall have to be 

removed by the contractor at his risk & cost. 

          



Inland Waterways Authority of India        

(Ministry of Shipping, Govt. of India)                                  

Operation & maintenance of navigational aids in 

B.Border-Sadiya stretch of National Waterway No.2 .2 

(River Brahmaputra) during 2018-19 

   

 

 Page 68 of 91 

9. The Contractor shall have to deploy at least one  mechanized boat for every 100 KM – 

120 KM  of each stretch of NW -2, including all  manjhies and dandies in their 

respective beat/ reach for the purpose of erection and maintenance of  the required 

number of marks as stipulated in clause no. 29 of special and technical condition of 

contract. 

         

10. Contractor shall intimate in writing the erection of marks immediately after 

completion within two days to enable EIC for arranging for the inspection of the same. 

The EIC or his representative shall inspect immediately and file a certificate 

accordingly. 

         

11.  The completion period for erection of entire marks is 20 days, inclusive of the 

mobilization period of 5 days from the date of order of intimation to the contractor by 

the EIC or his representative.  The marks so erected shall be inspected immediately on 

receipt of intimation about completion of erection of the channel mark in the particular 

beat.  Full payment for erection of marks shall be done only after verification of 

stability of marks after 10 days from the date of completion of erection of marks 

provided the number of marks found are  100% of the number specified for the beat.  

In case of the number of channel marks are less than that specified; the contractor shall 

immediately set right the same and inform the EIC for same.  The payment towards 

erection shall be released only after EIC or his authorized representative inspect and 

certify that the number of channel marks erected  are  the number of channel marks 

specified.  The maintenance shall start after 100% marks are erected to the satisfaction 

of EIC.  The maintenance shall start immediately after the date of erection.  Payment 

for erection shall be made only after the full completion of marks in all the beats. 

Maintenance of the marks shall be paid after verification of successful maintenance of 

the marks for every month. The contractor or his authorized representative shall have 

to accompany the officer in-charge during every inspection days. In case the contractor 

fails to attend the inspection trip he shall be liable to accept the measurement recorded 

during the inspection. 

          

12. Channel marks erected / maintained in wrong position or without purpose shall not be 

considered for payment. 

          

13. In case the contractor fails to maintain the erected/re-erected marks according to the 

specification and direction given by the EIC / his representatives from time to time, 

E.I.C. shall be free to cancel the entire or part maintenance works as the case may be 

and security amount deposited for the beat shall be forfeited. In addition the EIC 

reserves the right to maintain that erected / re-erected marks for the entire stipulated 

period through other agencies. In such an event the contractor shall be allowed to 

remove the material used in the initial erection / re-erection of marks only after 

completion of the stipulated maintenance period. 

          

14. The contractor shall forthwith dispatch, raise and remove any plant (floating or 

otherwise) belonging to him or to any person employed by him which may be sunk in 

the course of execution and completion of the works or otherwise deal with the same 

as the EIC and the representative may direct until the same shall be raised and 

removed, the contractor shall set all such things for the safety of navigation as may be 

required by the Department. In the event of the contractor not carrying out the 

obligations imposed upon him by this clause, the EIC shall raise and remove the same 

(without prejudice to the right of the department to hold contractor liable) and the 

contractor shall pay to the department all costs incurred in connection therewith. The 
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fact that sunken vessel, craft or plant is insured or has been declared a total loss, shall 

not absolve the contractor from  his obligation under this clause to raise and remove 

the same. 

 

15. Payment against each beat shall be done after inspection and verification by the E.I.C. 

or his representative on completion of the erection work, in entire stretch. As soon as 

the erection of the marks is over in all the beats, it shall be indicated to the department 

within two days of their completion. The EIC or his representative shall inspect the 

above marks as per clause 11 and shall file a certificate in writing showing the work 

done by the contractor in the stretch.  The payment for erection shall be made only 

after this certificate is filed. 

          

16.  The tenderer shall submit the rate analysis for the work / sub items in case the 

department enquires for the same during negotiation. 

          

17. Bamboo Harauti of 18 to 23 cm circumference at 45 cm (1'-6") from the bottom about 

7 to 7.5 m long are required for marking the channel.  The marks shall be driven 

properly by using wooden hammer up to at least (one) 1 meter below the ground level. 

          

18. Submerged sand chars, submerged high banks and other possible navigational 

obstructions shall be duly marked.  

          

19.  The navigable channel shall be at least 45m wide (30m wide at shoals) and 2m / 1.5m 

deep in lean season. Marks shall be erected after taking measurement across the river 

by marked bamboo poles. 

          

 20. Beginning and end of a channel through churs shall be prominently marked using 

bamboo poles with bamboo mats reinforced with bamboo strips for being located. 

These shall also be painted with lime. 

          

 21. The reference of marking shall be commenced from upstream of the river and marks 

shall be put up on the right hand side of the channel or the left hand side of channel as 

given in Figure - 4. 

          

 22. Navigational channel in the crossing from one bank to another shall be marked with 

transit marks. 

          

 23. Where straight reach is available, marking shall be placed at longer distance but shall 

be visible from first mark. 

          

 24. For marking the main channel passing through the shoal/churs the marks shall be 

erected in water close to the main navigational channel. 

         

 25. All snags shall be marked with proper care. During the flood a number of trees, trunks 

& other permanent structures which are uprooted in the U/S of the river, flows down 

& get strangles at marking places even some time in the main channel. For safety of 

navigation, these obstructions known as snags should be detected first & marks 

properly. For this special marks (as mid water snag marks, left & right hand snag 

marks) are being used as referred in figure - 4. If they are deep in water lying on river 

bed but allowing sufficient navigation depth in lean period then marking is done by a 

navigation buoy made of a sealed 15 liter empty oil tin painted red, tied with a wire 

rope & sunk by a sinker. 
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  26. The materials used on the work shall be of good quality conforming to the 

specifications laid in the contract. The work shall be carried out in a workman like and 

expeditious manner and the quality of work at each stage shall be subject to the 

approval of the EIC. The EIC's decision as to the quality of such materials and work 

shall be final and binding on the contractor. 

          

 27. The contractor shall bear full responsibility for the intimation to the EIC forthwith of 

any accident and take all necessary action required under relevant Acts and Rules, 

Marine Rules etc., as the case may be. The contractor shall also report such accidents 

to the Competent Authority wherever such reports are required under rules. The EIC 

or his representative must however, be informed immediately in the event of any 

marine accident. The contractor should also bear full responsibility for all accident, 

damages or injury caused to any of the IWAI's employees, cause of which is 

established as due to contractor's carelessness or negligence. 

          

 28.  It has been proposed that the entire stretch shall be inspected at least thrice in a month 

for very close monitoring and the contractor shall facilitate such inspection duly 

deploying representative along with the inspection team. 

          

29. It must be noted that in each beat at least 80% marks should be available during each 

inspection in a month. 

          

 30.  In case the tenderer fails to maintain the navigational marks according to specification 

and directive given by the representative of the Engineer-in-charge from time to time, 

the Engineer-in-charge shall be free to cancel the entire or / part of the maintenance as 

the case may be. 

   

 31.  The payment of monthly maintenance shall be as follows:- 

 

i) If during a month the marks seen in all the two inspections are 80% or above in 

the specified beat maintenance is payable for the full month for the marks 

actually seen in the beat limited to the least number observed during two 

inspections. 

         

ii) If during a month the marks seen in 1st inspection are 80% or above but 

observed less than 80% in the 2nd inspection, the maintenance is payable for 

full month only as per least number of marks seen during inspection. Similarly 

if the marks seen in are less than 80% in both inspections but the same are 50% 

or above in both inspections, maintenance is payable for 15 days only as per 

least number of marks seen during inspection. 

          

iii) No monthly maintenance shall be payable for the full month if the marks seen 

are less than 50% in any inspection during a month. 

          

32.  However, the maintenance for the initial month and the last month shall be considered 

with a partial maintenance during the calendar month, based on the number of days of 

maintenance against the month. 

 

33. The contractor in addition to erection and maintenance of marks to ensure smooth 

navigation shall also have the responsibility to escort all cargo/tourist vessels sailing 

through the stretch maintained by him and for this purpose he has to deploy mechanized 
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boats and pilots including all fuel, manpower and other machineries as required without 

any charges. The escorting work will be a part of their responsibility of channel marking 

work. 

 

(c) SPECIAL CHANNEL MARKING (RETRO REFLECTIVE TYPE) 

 

In the view of night navigation on ferry routes in river Brahmaputra special type of 

channel marking (retro reflective) is proposed at Neamati-Kamalabari route and 

two other ferry routes for North & South Guwahati in Pandu-Neamati stretch and 

also at Dhubri and Hatsingimari in B’Border-Pandu stretch on pilot project basis. 

The quantity as mentioned in the BoQ may be increased or decreased as 

requirement of ferry services in respective stretch. 

 

The reflective materials should be attached/applied to the markings such that the 

slope of these markings are visible with offsets, during night hours. These are to be 

fitted as per directive of EIC or his authorized representative. 

*** 

 

SPECIAL PAYMENT TERMS 

 

1. Installation of the lights mounted on steel/ bamboo beacons along with necessary day 

light mark will be paid only after 100% of the night navigation lights are mobilized 

and placed at respective location. 

 

2. No payment shall be made until and unless the lights erected on the top of 

steel/bamboo beacons are found functional. It will be the responsibility of the 

contractor to obtain replacement of defective lights.   

 

3. Payment for installation and operation shall be done after a joint measurement and 

certification by a team including representative from the Authority and the contractor. 

In case the contractor fails to depute his representative, the finding made by the 

inspection team shall be deemed to be accepted by the contractor for the purpose of 

payment of his bill. 

 

4. Payment shall be released after it is recorded during departmental inspections only 

when it is found that at least 95% of the light on beacons/boats are found operated as 

per agreement during every inspection.  

 

5. At least two inspections shall be done every month.  

 

6. Payment against each light and day light channel marks shall only be paid if the same 

is found to be maintained to its deputed location.   

 

7. The rates quoted shall include all taxes and other levies except service taxes. It shall be 

inclusive of all cost such as material, labour, tools etc. and should be valid for entire 

contract period. The service tax component, as applicable, should be shown separately 

during submission of bills and the same would be reimbursed on production of proof 

of remittance. 
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SPECIAL CONDITIONS 

 

A. HOLD HARMLESS:    

 

i) The Contractor should indemnify and hold the Authority harmless from any liability or 

claim for damages because of bodily injury, death, property damage, sickness, disease 

or loss and expense arising from the Contractor’s performance of this Contract. 

ii) The Contractor is acting in the capacity of an independent contractor with respect to 

the Authority. 

iii) The Contractor should protect, defend and indemnify the Owner from any claims by 

laborers or Sub Contractors for unpaid work or labour performed in connection with 

this Contractor. 

 

B. CHANGE ORDERS:    

    

 The Contractor should not make any changes in the schedule of work or the 

Specifications without written authorization by the Engineer in Charge and written 

concurrence by the Authority. 

 

C. UNSATISFACTORY PERFORMANCE:   

 

i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI 

shall have the right to issue a show cause notice to the Contractor requiring him to 

explain the reason thereof. 

ii) In case of continuation of such unsatisfactory performance / progress / services, IWAI 

reserves the right to rescind the Contract and get the balance work executed at the risk 

and cost of the Contractor. 

 

D. WARRANTY:  

 

i) The Contractor should warrant that this contract does not and shall not infringe any 

existing or subsequent patents, rights or licenses of any third party. 

 

ii) The Contractor should further warrant that the rights of the Authority under the present 

contract are not and shall not be infringed by any prior or subsequent contract, which 

may have been or may hereafter be entered into by the Contractor with any other 

party. 

 

E. MISCELLANEOUS:      

 

i) The Contract embodies the entire understanding of the parties as to its subject matter 

and shall not be amended except in writing executed by both the parties and subject to 

the approval of the concerned authorities. 

 

ii) The lighting system issued to the contractor shall be returned by the contractor to 

IWAI in the same condition as it was received by him.  
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Annexure -I 

 

AGREEMENT FORMAT 

 

 This agreement made on __________day______year_____between the Inland 

Waterways Authority of India (hereinafter called the `IWAI’ which expression shall unless 

excluded by or repugnant, to the context, be deemed to include heir, successors in office) on 

one part and M/S__________________(hereinafter called the ‘CONTRACTOR’ which 

expression, shall unless excluded by repugnant to the context be deemed to include his heirs, 

executors, Administrators, representatives and assigns of successors in office) on the other 

part. 

 

WHEREAS THE IWAI desirous of undertaking the works for 

________________________________________________________________ 

 

 WHEREAS the contractor has offered to execute and complete such works and 

whereas IWAI has accepted the tender of the contractor and WHEREAS the contractor has 

furnished ____________________________________________________________ 

as security for the due fulfilment for all the conditions of this contract. 

 

 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 

 In this agreement words and expression shall have the same meaning as are 

respectively as assigned to them in the conditions of contract hereinafter referred to: 

 

 The following documents shall be deemed to form and be read and construed as part of 

this agreement VIZ. 

 

 i) (a) Notice Inviting Tenders 

(b) Tender form 

(c) Warranty 

 

ii) Information & instruction for Tenders  

 

iii) (a) Schedule : Bill of Quantity 

(b) Annexure  

 

iv) General Conditions of Contract 

 

v) Technical specifications and Special Conditions of Contract 

 

The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance.  In the event 

of any difference arising from the completion of the contract, the original tender documents, 

contractor’s offer, minutes of meetings and correspondence between the party ended vide 

letter No.________________________ may be referred to by either party.  These documents 

shall take precedence over the compiled documents. 

The contractor hereby covenants with the IWAI to complete and maintain the “Works” 

in conformity in all respect, with the provisions of the agreement. 

 

The IWAI hereby covenants to pay the contractor in consideration of such completion 

of works, the contract price at the time and in the manner prescribed by the contract. 
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IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the 

day year first written. 

 

For and on behalf of    For and on behalf of  

(Inland Waterways Authority  of India) Contractor  

 

      

Signature ____________________   Signature _____________ 

 

Name &Designation ______________   Name & Designation 

_______________          

    

Stamp       Stamp      

 

Witness:       Witness: 

 

1) Signature _________________   1) Signature 

_________________ 

 

 

2) Name & Designation______________   2) Name & 

Designation_________ 
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Annexure –II 

 

BANK GUARANTEE PROFORMA FOR FURNISHING 

PERFORMANCE GUARANTEE 

To 

The Chairperson 

Inland Waterways Authority of India 

A-13, Sector-1 

Noida - 201301 

 

 In consideration for the Chairman, Inland Waterways Authority of India hereinafter 

called ‘the Authority” having agreed, under the terms and conditions of the Agreement dated 

……………….  .  made between……..  and …for the due fulfilment of the said Agreement 

by the Contractor of the terms and conditions contained in the said Agreement, on production 

of  Bank Guarantee for Rs…………………. (Rupees…………………….) at the request 

of…………………. Contractor(s), We (Bank) do hereby undertake to pay to the Authority an 

amount not exceeding Rs…………………… against any loss or damage caused to or 

suffered, or would be caused to or suffered by the Authority by reason of any breach of the 

said Contractor(s) of any of the terms or conditions contained in the said Agreement. 

 

2. We……. do hereby undertake to pay the amount due and payable under this Guarantee 

without any demur, merely on a demand from the Authority stating that the amount claimed is 

due by way of loss or damage caused to or would be caused to or suffered by the authority by 

reason of breach by the said contractor(s) of any of the terms or conditions contained in the 

said Agreement or by reason of the contractor(s)’s failure to perform the said Agreement,. 

Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this guarantee.  However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs……………….. 

 

3. We undertake to pay the authority any money so demanded notwithstanding any 

dispute or disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending 

before any court or Tribunal relating thereto liability under this present being absolute and 

unequivocal. 

 

   The payment so made by us under this Bond shall be valid discharge of our liability 

for payment there under and the contractor(s) / supplier(s) shall have no claim against us for 

making such payment. 

 

4. We, …………………. further agree that the guarantee herein contained shall remain 

in full force and effect during the period that would be taken for the performance of the said 

Agreement and that it shall continue to be enforceable till all the dues of the Authority under 

or by virtue of the said Agreement have been fully and its claim satisfied or discharge or 

till…....................... Certify that the terms and conditions of the said Agreement have been 

fully and properly carried out by the said Contactor(s) and accordingly discharges this 

Guarantee after…….. years from the date  of completion of the said contract unless a demand 

or claim under this  Guarantee is served in writing on the bank but before the expiry of the 

said period of ………………. years in which case it shall be enforceable  against the bank not 

withstanding the fact that the same is enforced after  the expiry  of the said period of 

…………….. years. 

We,…………………..further agree with the Authority that the Authority shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to 

vary any of the terms and conditions of the said Agreement or to extend time of performance 
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by the said  Contractor(s) from time to time or to postpone for any time or from time to time 

any of the powers exercisable by the Authority against the said Contactor(s) and to forbear or 

enforce any of the terms and conditions relating to the said Agreement and we shall not be 

relived from  our liability by reason of any such variation, or extension  being granted to the 

said Contractor(s) or for any forbearance, act or omission on the part of the Authority or any 

indulgence by the Authority to the said Contractor(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for the provision, have effect 

of so relieving us. 

 

5. It shall not be necessary for the Authority to proceed against the Contractor before 

proceeding against the Bank and the Guarantee herein contained shall be enforceable against 

the Bank notwithstanding any security which the Authority may have obtained or obtain from 

the Contactor shall at the time when proceedings are taken against the Bank hereunder be 

outstanding or unrealized. 

 

6. Notwithstanding anything contained herein above our liability under the guarantee is 

restricted to Rs……………. and shall remain in force until……………….  Unless a claim or 

suit under this guarantee is filed with us on or before……………………  ALL OUR RIGHTS 

UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and 

discharged from all liabilities therein. 

 

7. This Guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s) / supplier(s). 

 

8. We,…………. lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of the Authority in writing.   

 

Dated the …………date of…………..2018 

for…………………………… 

(indicate the name of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation of 

Code No………………………………….. 

Name of the Bank and Branch. 
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ANNEXURE-III 

 

SAMPLE FORM FOR SITE ORDERS BOOK 

Reference Clause No. 18.4 

 

Name of work ……………………. Date of commencement/ period for 

completion………..………. 

 

Sl. 

No. 

Date Remarks of the Inspecting 

Officer or Contractor 

Action taken and by 

whom 

Remarks 

1 2 3 4 5 
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ANNEXURE-IV 

 

PROFORMA FOR HINDRANCE REGISTER 

Reference Clause No. 18.5 

 

 

Sl. 

No

. 

Nature 

of 

hindranc

e 

Items of 

work 

that 

could 

not be 

due 

executed 

to this 

hindranc

e 

Date 

of 

start 

of 

hind-

rance 

Signat

ure of 

Repres

en-

tative 

of EIC 

Date of 

remova

l of 

hind-

rance 

Over-

lappin

g 

period, 

if any 

 

 

Net 

hind-

rance 

in 

days 

Wei

gh-

tage 

of 

this 

hind

-

ranc

e 

Net 

effect-

tive 

days of 

hind-

rance 

Remark

s of 

Engine

er-in-

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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ANNEXURE-V 

Notice for appointment of Arbitrator 

[Refer Clause 47] 

To, 

The Chairman, IWAI 

…………………….. 

…………………….. 

 

Dear Sir, 

  

In terms of clause 47 of the agreement, particulars of which are given below, I/we 

hereby give notice to you to appoint an arbitrator for settlement of disputed mentioned below: 

 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of imitation of work  

9. Stipulated date of completion of work  

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to Chief Engineer for decision  

17. Date of receipt of Chief Engineer’s decision 

18. Date of appeal made to Chairman, IWAI 

19. Date of receipt of the decision of Chairman, IWAI 

 

Specimen signatures of the applicant 

(only the person/authority who  

signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We 

enclose following documents. 

 

1. Statement of claims with amount of claims 

2.   

3.   

4.   

Yours faithfully 

 

 

 

(Signatures) 

 

Copy in duplicate to: 

1. The Regional Director, IWAI    
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ANNEXURE-VI 

 

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH 

ELECTRONIC FUND TRANSFER SYSTEM 

 

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD) 

 

NAME OF THE PROJECT: __________________________________________ 

 

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 

 

We _______________________________(Name of the Bidder) hereby request you to 

give our payments by crediting our bank account directly by E-Payment mode as per account 

details given below. We hereby undertake to intimate IWAI in case of any change in 

particulars given below and will not hold IWAI responsible for any delay / default due to any 

technical reasons beyond IWAI’s control:- 

 

Bank Account Number : _________________________________________ 

 

RTGS/NEFT/IFSC CODE : _________________________________________ 

 

Name of the Bank  : _________________________________________ 

 

Address of the Branch of the Bank :_________________________________________ 

 

Branch code   : _________________________________________ 

 

Account Type   : _________________________________________ 

(Saving/Current/Others) 

 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 

 

I/We hereby declare that the particulars given above are correct and complete. If the 

transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 

information, I/We would not hold IWAI responsible. 

 

 

Date:       Signature of Authorized Signatory 

 

BANK CERTIFICATION: 

 

It is certified that above mentioned beneficiary holds a bank account No. _________________  

with our branch and the bank particulars mentioned above are correct. 

 

Date:                 Authorized Signatory 

 

       Authorization No._____________ 

       Name:_______________________ 

        

Official Seal/Stamp 
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PART-IV 

 

 

 

 

 

      

 

 

 

    SCHEDULE  OF  QUANTITIES 
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Name of the 

Bidder/ 

Bidding Firm / 

Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #

Sl.

No.

Item Description Quantity Units BASIC RATE In 

Figures To be 

entered by the 

Bidder in

Rs.      P

TOTAL AMOUNT  

Without Taxes

             in

       Rs.      P

TOTAL AMOUNT 

In Words

1 2 3 4 5 6 7

1.00 NAVIGATIONAL LIGHTS ON BAMBOO BEACONS 

(B'Border-Pandu)

1.01 Installation of navigational light along with bamboo beacons

at specific locations on the waterway including taking

delivery of lights from IWAI office/terminal at Pandu,

transporting the same to different locations on the National

Waterways with the assistance of contractors own

vessels/mechanized boats, fabrication of bamboo beacons at

contractors cost and erection of the lights/beacons along

with a day light channel mark as per specification including

all manpower, labour, boats, tools and tackles and fixing

arrangements of the beacons/lights as per specifications 

187.00 Each 0.00 INR Zero Only

1.02 Opeartion, Maintenance and safe keeping of the lights,

bamboo beacons day light mark battery, solar cell etc.

including manning and supervision by contractor in B’Border -

Pandu sector in National Waterways No -2 as per

specifications. 

2244.00 Each/month 0.00 INR Zero Only

2.00 NAVIGATIONAL LIGHTS ON STEEL  BEACONS 

2.01 Installation of navigational light on top of steel beacons at

specific locations on the waterway including taking delivery

of lights & steel beacons from IWAI office/terminal/any other

location of temporary storage on NW -2, and erection of the

beacon lights along with a day light channel mark as per

specification including all manpower, labour, boats, tools and

tackles and fixing arrangements of the beacon lights as per

specifications 

68.00 Each 0.00 INR Zero Only

2.02 Operation, Maintenance and safe keeping of the lights, steel

beacons, day light mark battery, solar cell etc. including

manning and supervision by contractor in B’Border- Pandu

sector in National Waterways No -2 

816.00 Each/month 0.00 INR Zero Only

3.00 DAY LIGHT CHANNEL MARKING (LEAN SEASON)

3.01 Erection of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant.

293.00 Mark 0.00 INR Zero Only

3.02 Maintenance left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant.

1758.00 Mark/month 0.00 INR Zero Only

4.00 DAY LIGHT CHANNEL MARKING (FLOOD SEASON)

4.01 Erection of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant.

147.00 Mark 0.00 INR Zero Only

4.02 Maintenance of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant.

882.00 Mark/month 0.00 INR Zero Only

5.00 SPECIAL CHANNEL MARKING (RETRO REFLECTIVE)

5.01 Erection of special channel marking (retro reflective) for ferry

route

10.00 Mark 0.00 INR Zero Only

5.02 Maintenance of special channel marking (retro reflective) for

ferry route

120.00 Mark/month 0.00 INR Zero Only

6.00 TOTAL WITHOUT TAXES 0.00 INR Zero Only

7.00 G.S.T. 1.00 no. 0.00 INR Zero Only

Total in Figures 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this 

tender. Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Item Rate BoQ

Tender Inviting Authority: Inland Waterways Authority of India

Name of Work: Operation and maintenance of navigational aids in B. Border-Pandu stretch of NW-2 during 2018-19

Contract No:  IWAI/GHY/3(4)/NA(Scheme)/2018-19

Validate Print Help

 

 

 

 

 

 

 

B’Border- Pandu 
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Name of the 

Bidder/ 

Bidding Firm / 

Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #

Sl.

No.

Item Description Quantity Units BASIC RATE In 

Figures To be 

entered by the 

Bidder in

Rs.      P

TOTAL AMOUNT  

Without Taxes

             in

       Rs.      P

TOTAL AMOUNT 

In Words

1 2 3 4 5 6 7

1.00 NAVIGATIONAL LIGHTS ON BAMBOO BEACONS

(Pandu- Neamati)

1.01 Installation of navigational light along with bamboo beacons

at specific locations on the waterway including taking

delivery of lights from IWAI office/terminal at Pandu,

transporting the same to different locations on the National

Waterways with the assistance of contractors own

vessels/mechanized boats, fabrication of bamboo beacons

at contractors cost and erection of the lights/beacons along

with a day light channel mark as per specification including

all manpower, labour, boats, tools and tackles and fixing

arrangements of the beacons/lights as per specifications 

130.00 Each 0.00 INR Zero Only

1.02 Maintenance and safe keeping of the lights, bamboo

beacons day light mark battery, solar cell etc. including

manning and supervision by contractor in Pandu - Neamati

sector in National Waterways No- 2 as per specifications. 

1560.00 Each/month 0.00 INR Zero Only

2.00 NAVIGATIONAL LIGHTS ON STEEL BEACONS (Pandu-

Silghat)2.01 Installation of navigational light on top of steel beacons at

specific locations on the waterway including taking delivery

of lights & steel beacons from IWAI office/terminal/any other

location of temporary storage on NW -2, and erection of the

beacon lights along with a day light channel mark as per

specification including all manpower, labour, boats, tools

and tackles and fixing arrangements of the beacon lights as

per specifications 

70.00 Each 0.00 INR Zero Only

2.02 Operation, Maintenance and safe keeping of the lights, steel 

beacons, day light mark battery, solar cell etc. including

manning and supervision by contractor in Pandu-Neamati

sector in National Waterways No -2 

840.00 Each/month 0.00 INR Zero Only

3.00 BAMBOO CHANNEL MARKING (LEAN SEASON)

3.01 Erection of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant.

430.00 Mark 0.00 INR Zero Only

3.02 Maintenance of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant.

5160.00 Mark/month 0.00 INR Zero Only

4.00 DAY CHANNEL MARKING (FLOOD SEASON)

4.01 Erection of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant.

215.00 Mark 0.00 INR Zero Only

4.02 Maintenance of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant.

1290.00 Mark/month 0.00 INR Zero Only

5.00 SPECIAL CHANNEL MARKING (RETRO REFLECTIVE)

5.01 Erection of special channel marking (retro reflective) for

ferry route

40.00 Mark 0.00 INR Zero Only

5.02 Maintenance of special channel marking (retro reflective) for

ferry route

480.00 Mark/month 0.00 INR Zero Only

6.00 TOTAL WITHOUT TAXES 0.00 INR Zero Only

7.00 G.S.T. 1.00 no. 0.00 INR Zero Only

Total in Figures (Incliding GST) 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this 

tender. Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Item Rate BoQ

Tender Inviting Authority: Inland Waterways Authority of India

Name of Work: Operation and maintenance of navigational aids in Pandu-Neamati stretch of NW-2 during 2018-19

Contract No:  IWAI/GHY/3(4)/NA(Scheme)/2018-19

Validate Print Help

 

 

 

 

 

 

Pandu-Neamati 
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Name of the 

Bidder/ 

Bidding Firm / 

Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #

Sl.

No.

Item Description Quantity Units BASIC RATE In 

Figures To be 

entered by the 

Bidder in

Rs.      P

TOTAL AMOUNT  

Without Taxes

             in

       Rs.      P

TOTAL AMOUNT 

In Words

1 2 4 5 13 53 55

1.00 BAMBOO CHANNEL MARKING (LEAN SEASON)

1.01 Erection of left/ right hand/ snag/ channel closing

mark including materials, lobours, tools and plant.

139.00 Mark 0.00 INR Zero Only

1.02 Maintenance of left/ right hand/ snag/ channel

closing mark including materials, lobours, tools and

plant.

834.00 Mark/month 0.00 INR Zero Only

2.00 DAY CHANNEL MARKING (FLOOD SEASON)

1.04 Erection of left/ right hand/ snag/ channel closing

mark including materials, lobours, tools and plant.

135.00 Mark 0.00 INR Zero Only

1.05 Maintenance of left/ right hand/ snag/ channel

closing mark including materials, lobours, tools and

plant.

810.00 Mark/month 0.00 INR Zero Only

3.00 TOTAL WITHOUT TAXES 0.00 INR Zero Only

4.00 G.S.T. 1.00 no. 0.00 INR Zero Only

Total in Figures 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for 

this tender. Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Item Rate BoQ

Tender Inviting Authority: Inland Waterways Authority of India

Name of Work: Operation and maintenance of navigational aids in Neamati-Dibrugarh stretch of NW-2 during 2018-19

Contract No:  IWAI/GHY/3(4)/NA(Scheme)/2018-19

Validate Print Help
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Name of the 

Bidder/ 

Bidding Firm / 

Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # NUMBER # TEXT #

Sl.

No.

Item Description Quantity Units BASIC RATE In 

Figures To be 

entered by the 

Bidder in

Rs.      P

TOTAL AMOUNT  

Without Taxes

             in

       Rs.      P

TOTAL AMOUNT  

With Taxes

TOTAL AMOUNT 

In Words

1 2 3 4 6 7 54 8

1.00 BAMBOO CHANNEL MARKING (LEAN SEASON)

1.01 Erection of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant.

140.00 Mark 0.00 0.00 INR Zero Only

1.02 Maintenance of left/ right hand/ snag/ channel closing

mark including materials, lobours, tools and plant.

840.00 Mark/month 0.00 0.00 INR Zero Only

2.00 DAY CHANNEL MARKING (FLOOD SEASON)

2.01 Erection of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant.

105.00 Mark 0.00 0.00 INR Zero Only

2.02 Maintenance of left/ right hand/ snag/ channel closing

mark including materials, lobours, tools and plant.

630.00 Mark/month 0.00 0.00 INR Zero Only

3.00 TOTAL WITHOUT TAXES 0.00 0.00 INR Zero Only

4.00 G.S.T. 1.00 no. 0.00 0.00 INR Zero Only

Total in Figures 0.00 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are 

allowed to enter the Bidder Name and Values only )

INR Zero Only

Item Rate BoQ

Tender Inviting Authority: Inland Waterways Authority of India

Name of Work: Operation and maintenance of navigational aids in Dibrugarh-Sadiya stretch of NW-2 during 2018-19

Contract No:  IWAI/GHY/3(4)/NA(Scheme)/2018-19

Validate Print Help

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Dibrugarh - Sadiya 
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ANNEXURE- VII 

 

 

 

DRAWING OF 10 M HEIGHT BEACON TOWER WITH M.S.PIPE 
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ANNEXURE-VIII 

                                                                                   

 

 

DRAWING OF 06 M HEIGHT BEACON TOWER WITH M.S.PIPE 
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ANNEXURE-IX 

 

DRAWING OF 04 M HEIGHT BEACON TOWER WITH BAMBOOS STRUCTURE 
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ANNEXURE  - X  

( Typical drawing  of conventional bamboo marks) 

                                                               X (a) Lean season channel marks 

 

 

FIGURE- IV (a ) 
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ANNEXURE  - X(b)  Lean season and Flood season channel marks  

 

                                                      CHANNEL MARKS 
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Annexure – XI (Index map of NW-2) 

 


