
 
 

 
 

  
 
 
 

FOR 
 
 
 

MAINTENANCE OF TEMPORARY TERMINAL AT VARIOUS 

SITES LOCATIONS ON NW-2 (RIVER BRAHMAPUTRA) 

DURING THE PERIOD SEPT’2013 TO MARCH’2014  

 

 
 
 
 
 
 
 

 
TENDER NO – IWAI/GHY/3(4)/TERMINAL/ 2013-14 

 
 

 

 

 
 

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

Pandu Port Complex, 

Pandu port, Guwahati – 781 019 (ASSAM). 

Telephone Nos. 0361-2676925/927/929, 2570109 

 



INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India ) 
 Pandu Port Complex, 

Pandu port, Guwahati – 781 012 (ASSAM). 
Telephone Nos. 0361-2676925/927/929, 2570109 

 
NOTICE INVITING TENDER  No - IWAI/GHY/3(4)/TERMINAL / 2013-14 

 
 

1. Name of Work:  – Maintenance of temporary terminal at various sites locations on NW-2 
(River Brahmaputra) during the period Sept’2013 to March-2014  

  
2. Earnest money and estimated Cost of the work for each terminal location  : please contact IWAI 

office or visit website at ‘www.iwai.nic.in’  
 

3 Date of sale of tenders : From 24.08.2013  to 1.09.2013 
 

4.  Last date of submission of tender: 2.9.2013 upto 15.00 hours. 
 
5.  Date of opening of technical bid of the tender:  2.9.2013 at 15.30 hours 

 
6. Tender papers for above can be obtained from the office of the Director, IWAI, Pandu Port 
Complex, Pandu port, Guwahati – 781 019 (ASSAM).Telephone Nos. 0361-2676925 /927/929, 
2570109  on production of documentary evidence of similar work done, performance certificate, 
yearly turn over etc. The tenderer shall be registered in appropriate class with CPWD, Railways, MES 
or any other state Govt. Deptt. & having experience for similar work or non registered contractors 
having experience of working with IWAI. The tenderer shall be Income Tax Payee & shall submit 
copy of his PAN number along with the request for Tender Document on payment of Rs.500.00 (Non-
refundable) by Demand Draft of a Schedule bank payable at Guwahati, drawn in favour of “IWAI 
FUND”, Guwahati. 
 
7. The tender document can also be downloaded from the IWAI’s website “www.iwai.nic.in” Bidders 
submitting the downloaded version of tender document are required to submit Rs. 500/- (Rupees Five 
hundred only) i.e. an amount equal to the cost of tender document along with tender in the form of 
non refundable demand draft made in favour of ‘IWAI fund’ payable at Guwahati at any nationalized/ 
schedule bank. A signed declaration stating that no alteration has been made in any form in the 
downloaded tender document is to be enclosed with the tender by the bidder for downloaded tenders. 
 

 
 
 
                                                              

DIRECTOR 
 

 
 
 
 
 
 
 



INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

Pandu Port Complex, 
Pandu port, Guwahati – 781 012 (ASSAM). 

Telephone Nos. 0361-2676925/927/929, 2570109 
 

NOTICE INVITING TENDER No IWAI/GHY/3(4)/TERMINAL/ 2 013-14 
 
Name of Work: Tender document for the work of Maintenance of temporary terminal at 
various sites locations on NW-2 (River Brahmaputra) during the period Sept’2013 to March-
2014  
 
Inland Waterways Authority of India (IWAI) invites sealed tenders in two cover system 
(Cover I - Technical bid and Cover II - Financial Bid) from experienced contractors for the 
work of Operation and Maintenance of temporary terminal at various sites locations on NW-2 
(River Brahmaputra) during the period Sept’2013 to March-2014 
 

1. The sealed tenders should super scribe the words “Tenders for Maintenance of 
temporary terminal at various sites locations on NW-2 (River Brahmaputra) during the period 
Sept’2013 to March-2014 
 

2. Estimated Cost of the work and EMD requirement are as under:  
 
Annex

ure 
Terminal location of NW-2 Total cost. 

(Rs.in Lakh) 
Earnest Money Deposit 

in rupees 
A DHUBRI 0.66 1350 
B JOGIGHOPA 1.43 2900 
D TEZPUR 1.45 2900 
E SILGHAT 2.11 4250 
F VISWANATHGHAT 2.18 4400 
G NEAMATI 1.84 3700 
H BOGIBEEL  1.40 2800 
I SENGAJAN/PANBARI 1.39 2800 
J DIBRUGARH/OAKLAND  1.37 2750 
I ORIYAMGHAT 1.51 3050 

 

TERMS & CONDITIONS:- 
 

3. Interested bidders may obtain non-transferable bid document by submitting non-
refundable demand draft for Rs. 500/- (Rupees Five hundred only) drawn in favour of  “IWAI 
FUND” payable at Guwahati.  Tender document will be available for sale from 24.08.2013 to 
1.9.2013  between 10.00 hours to 17.00 hours (IST) on any working day from Monday to 
Friday/ Saturday) from the office of the Director, IWAI, Pandu Port Complex, Pandu port, 
Guwahati – 781 019 (ASSAM). 
 
4. The tender document can also be downloaded from the IWAI’s website 
“www.iwai.nic.in”. Bidders submitting the downloaded version of tender document is required 
to submit Rs. 500/- (Rupees Five hundred only) i.e. an amount equal to the cost of tender 
document along with tender in the form of demand draft made in favour of ‘IWAI fund’ payable 
at Guwahati at any nationalized/ schedule bank. A signed declaration stating that no alteration 
has been made in any form in the downloaded tender document is to be enclosed with the tender 
by the bidder for downloaded tenders. 



 
5. The tenderer shall meet the following pre-qualification criteria: 

 

i. The tenderer shall be registered with Central Public Works Department, Railways, 
MES and State PWD/ Irrigation Department or non-registered contractors having 
experience of working with IWAI in similar nature of works. 

 

ii.  Tenderer shall be income tax payee and shall submit Permanent Account Number 
issued by Income Tax Deptt. 

 

iii.  The tender shall have done one similar work costing 1.8 lakhs  or more along with 
certificate from the concerned authority of that effect. 

 

iv. Documentary evidence on adequate financial and material resources including 
equipment for execution of the above works. 

 

v. Latest certificate of solvency for Rs 1.0 (One) lakhs for each terminal  from any 
nationalized/scheduled bank      

 

vi. Annual statement of accounts for last 2 years. 
 

vii.  The tenderer shall agree to the terms & conditions of the tender and return the tender 
duly signed in each page for agreeing the same. 

 

viii.  The tenderer shall submit required Earnest Money Deposit in the form of demand 
draft.  Any/all submissions made without the earnest money and/or after the date 
mentioned hereinafter in clause 6 shall be deemed to be rejected. 

 

6. The complete bid as per the tender document should reach the office of Director, 
Inland Waterways Authority of India, Pandu Port Complex, Pandu Port, Guwahati-
781012,Assam latest by 15.00 hrs. on 2.9.2013. The technical bid will be opened on same 
day at 15.30 hours in the presence of intending bidders. 
 
7. IWAI reserves the right to accept or reject any or all tenders without assigning any reason 
and no correspondence shall be entertained in this regard. 
 

 



 
 
 

C  O N T E N T S 
 
 
NOTICE INVITING TENDER 
 
 
TENDER FORM 
 
 
WARRANTY FORM 
 
 
PART-I  INFORMATION AND INSTRUCTIONS FOR TENDERERS 
 
 
PART-II GENERAL CONDITIONS OF CONTRACT 
 
 
PART-III TECHNICAL AND SPECIAL CONDITIONS  
 
 
AGREEMENT FORMAT 
 
 
BANK GUARANTEE FORMAT 



 
FORM OF TENDER 

 
To, 
 The Director 
 Inland Waterways Authority of India, 
           Pandu Port Complex, 

Pandu Port,Guwahati-781012,Assam 
 
Name of Work:  Tender document for the work of Maintenance of temporary terminal at various 

sites locations ----------------------------------on NW-2 (River Brahmaputra) during 
the period Sept’2013 to March-2014 

Sir, 

1. Having visited the site and examined the information and instructions for submission of 
tender, general conditions of contract, Special Condition of contracts, Technical, General and 
Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee forms, 
etc for the above named works, I/ We hereby tender for execution of the works referred to in the 
tender documents in conformity with the said Conditions of Contract, Specifications, Schedule of 
quantities for the sum as stated in Bill of quantities of this tender Document or such other sum as 
may be ascertained in accordance with the said conditions of contract. 
 
2. I/ We undertake to complete and Deliver the whole of the works comprised in the 
Contract within the time as stated in the tender and also in accordance in all respects with the 
specifications, designs, drawings and instructions as mentioned in the tender documents. 
 
3. I am tendering for the works mentioned in the table below and submitting the EMD 
separately for each terminal of National waterway in the form of demand draft in favour of IWAI 
Fund payable at --------------------------- at Nationalised / schedule bank as per the details given 
therein: 
 
Sl.  
No         Name of 

 terminal location 

Demand draft 
No. & Date 

 

       EMD 
        (Rs.) 

Details of  Bank 
   (Name of Bank, 
Branch   and address) 

1     

2     

3     

4     

5     

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 90 
days from the date of opening of price bids or extension thereto as required by the IWAI and not 
to make any modifications in its terms and conditions. 
 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 
any modifications in the terms and conditions of my/ our tender if I/ We fail to commence the 
execution of the works as above, I/ We shall become liable for forfeiture of my/ our Earnest 
money, as aforesaid and IWAI shall without any prejudice to an other right or remedy, be at the 



liberty to forfeit the said Earnest Money absolutely otherwise the said earnest money shall be 
retained by IWAI towards part of  security deposit to execute all the works  referred to in the 
tender documents upon the terms and conditions  contained or referred to therein and to carry out 
such deviations as may be ordered.  Should this tender be accepted, I/ We agrees to abide by and 
fulfill all the terms and conditions and provisions of this tender.  No interest is payable on earnest 
money deposit and/ or security deposit. 
 

6. I/ We have independently considered the amount of Liquidated Damages shown in the 
tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI 
in the event of works not being completed in time. 
 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when 
called upon by the employer to do so, a contract agreement in the prescribed form.  Unless and 
until a formal Agreement is prepared and executed this tender together with your written 
acceptance thereto shall constitute a binding contract. 
 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the 
due performance of the Contract. I/We also declare that the firm has not been banned or blacklisted 
by any Govt. or its department or any Quasi Govt. agency or Public Sector Undertaking. 
 

9. I/ We understand that you are not bound to accept the lowest or any tender you may 
receive and may reject all or any tender without assigning any reason. 
 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 
conditions, specifications etc. as contained in the tender document, and it is further certified that 
it does not contain any deviation to the aforesaid documents. 
 

Date ………………..      Signature ………………… 
        Name ……………………. 
        Designation ……………… 

duly  authorized to sign & submit tender for an on behalf of  
(Name and address of firm) 

       M/s  ………………………………..  
               ……………………………….. 
       Telephone nos……………FAX No…………...  
Witness : 
Signature…………………….. 
Name : ……………………………. 
Occupation ……………………….. 
Address  ………………………….. 
Telephone nos.     
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PART - I 
 
 

INFORMATION AND INSTRUCTIONS FOR TENDERERS 
 
 
1. GENERAL  
          
1.1 The Details of work to be carried out and its scope are given in the "Technical 

Specifications" of these documents which also indicate a brief description of the work 
to be executed. The Tenderers are advised to study the same carefully before 
tendering and they shall be deemed to have fully acquainted themselves with the 
same. 

 
1.2 The tenderers in their own interest, are also advised to inspect and examine the site 

and its surrounding and satisfy themselves, before submitting their tenders, in respect 
of  the site conditions including but not restricting to the following which may 
influence or affect the work or cost  thereof under the contract. 

         
a) Site conditions including access to the site, existing and required roads and 

other means of transport/communication for use by him in connection with the 
work; 

          
b) Requirement and availability of land and other facilities for his enabling work, 

colonies, stores and workshops etc.; 
 
c)  Ground conditions including those bearing upon transportation, disposal, 

handling and storage of materials required for the work or obtained therefrom; 
 
d)  Source of extent of availability of suitable materials including water etc. and 

labour (skilled and unskilled), required for work and Laws and Regulations 
governing their use and employment; 

 
e)  Geological, meteorological, topographical, hydrological, morphological and 

other general features of the site and its surroundings as are pertaining to and 
needed for the performance of the work; 

 
f)   The type of equipment and facilities needed, preliminary to / for and in the 

performance of the work and;  
          
 g)  All other information pertaining to and needed for the work including 

information as to the risks, contingencies and other circumstances which may 
influence or affect the work or the cost thereof under this contract. 

 
1.3 The tenderers shall note that information, if any in regard to the work site and local 

conditions as contained in these tender documents except for the material agreed to be 
supplied by the Authority, has been given merely to assist the tenderers and is not 
warranted to be complete. 

1.4 The tenderers shall note and bear in mind that the Authority shall bear no 
responsibility for the lack of acquaintance with site condition, systems etc. or any 



information relating thereto, on their part. The consequence of the lack of any 
knowledge aforesaid, on the part of the tenderers shall be at their risk and cost and no 
charges or claims whatsoever consequent upon the lack of any information, 
knowledge or understanding shall be entertained or payable by the Authority. 

         
1.5 The tender shall be submitted in the prescribed form and the same shall be signed in 

all pages and in all copies properly as laid down hereunder. 
 

a)  If the tender is submitted by an individual or a proprietary firm, it shall be 
signed by the proprietor above his full name and full name of his firm with its 
current business address. 

 
b) If the tender is submitted by a firm in partnership, it shall be signed by all the 

partners of the firm above their full names and current business address(s), or 
by a partner holding the power of attorney for the firm by signing the tender in 
which case a certified copy of the power of attorney shall accompany the 
tender. A certified copy of the partnership deed and current business address 
of all the partners of the firm shall also accompany the tenders. 

 
c) If the tender is submitted by a limited company or limited corporation, it shall 

be signed by a duly authorized person holding the power of attorney for 
signing the tender in which case a certified copy of the power of attorney shall 
accompany the tender. Such limited company or corporation may be required 
to furnish satisfactory evidence of its existence before the contract is awarded. 

 
d) If the tender is submitted by a group of firms, the sponsoring firm shall submit 

complete information pertaining to each firm in the group and state along with 
the bid as to which of the firms shall have the responsibility for tendering and 
for completion of the contract documents and furnish evidence admissible in 
law in respect of the authority assigned to such firm on behalf of the group of 
firms for tendering and for completion of the contract documents. The full 
information and satisfactory evidence pertaining to the participation of each 
member of the group of firms in the tender shall be furnished along with the 
tender. 

 
e) All witnesses and sureties shall be persons of status and their full names, 

occupations and address shall be stated below their signatures. All signatures 
affixed on each page in the tender will be dated. 

 
f) A  tenderer or tenderers who himself / themselves  has /have  tendered for  the 

same  works shall not be a witness. Failure to observe this condition shall 
render the tender invalid and liable to rejection. 

 
1.6 For furnishing information regarding the tenderers experience and financial 

capabilities Annexure – 1.1 provided with the tender document shall be used.  
Incomplete or false information if any provided by the tenderers in the Annexure shall 
be liable to rejection of the tender and forfeiture of EMD. 

 
  The tenderer shall furnish with his tender the following: 
         



a) Bio-data of technical and supervisory personnel to be deployed for this work. 
(The contractor shall note that any change in the personnel proposed shall be 
permitted, only in case, the Authority approves the alternative personnel 
proposed by the contractor) 

  
b) Relevant information on the capacity; financial resources and experience of 

the Tenderer. 
 
1.7  a. Earnest money Deposit @2% of the estimated value . This deposit shall be in 

favour of Inland Waterways Authority of India, Fund in the form of demand 
draft on any Nationalized Bank of India payable at Guwahati. 

 
b. Tenders not accompanied by Earnest Money deposit shall be rejected.   
 
c. If during the tender validity period, the tenderer withdraws his tender or makes 

any modifications in terms and conditions that are not acceptable to IWAI the 
earnest money deposit shall be forfeited. 

 
d. The Earnest Money Deposit shall be refunded to the unsuccessful tenderers 

within one month after the date of award of the work to the successful 
tenderer.  

 
e.       Interest shall not be paid on Earnest Money Deposit.  
 
f. In the case of a successful tenderer, the E.M.D. shall be forfeited on the 

following grounds: 
          

(i) If the tenderer fails to sign the contract or to furnish the security 
deposit in accordance with clause 3 of General Conditions of contract 
on receipt of award of work.     Or 

(ii) If the tenderer fails to commence the work as specified in the tender in 
prescribed time or abandons the work before its completion. 

 
1.8 The rates shall be written both in words and in figures. Tenderer shall also show the 

total of each item, the total of each schedule and the grand total of whole contract.  
Corrections, if any, shall be made by crossing out, initializing, dating and rewriting. In 
case of conflict between the figures and words in the rates, the later shall prevail.  

       
1.9 The Authority shall have the right of rejecting all or any of the tenders and shall not 

be bound to accept the lowest or any tender or to give any reasons for their decision. 
 
1.10 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of  

tenderers who may be present at the time. If any of the tenderer or his agent is not 
present at the time of opening of tender, the TEC shall, on opening of tenders of the 
absentee tenderer, prepare a statement of the attested and unattested corrections in the 
tender over his signature. Such a list shall then be binding on the absentee tenderer. 

          
1.11 The tenderers shall not be entitled during the period of validity of their offer, without 

the written consent of the Authority to revoke or withdraw their tenders or vary in any 
respect the tender given or any term thereof. In case of a tenderer revoking or 



withdrawing his tender or varying any terms in regard thereof without the consent of 
the Authority in writing, his earnest money paid along with the tender shall be 
forfeited. 

 
1.12 The "Notice Inviting Tender" and this  "Information and Instruction for tenderers" 

shall form part of the Tender Documents. 
 
1.13 Banned or Blacklisted Contractors  
 

The bidder shall give a declaration that they have not been banned or black-listed by 
any Govt. or Quasi Govt.  Agency or Public Sector Undertaking (PSU). 

 
If a bidder has been banned by any Govt. or Quasi Govt. Agency or PSU, this fact 
must be clearly stated and it may not necessarily be a cause of disqualifying the firm. 
If this declaration is not given, the bid shall be rejected as non-responsive. 

 
2. ELIGIBILITY  
 
2.1 Tender shall be considered only from experienced contractors registered in appropriate 

class  with CPWD, Railways, MES or any other  Govt. departments for respective works 
having experience for similar work or non registered contractors having experience of 
working with IWAI. 

 

2.2 Agencies should have adequate experience in similar works of temporary terminal 
works, trained manpower for working and have to enclosed work done certificate for 
last 5 years. 

 

2.3       The tenderer shall be Income Tax Payee & shall submit copy of his PAN number 
 

2.4 The forms must submit details of relevant experience in the format enclosed which 
will form the basis for acceptance of their bids (refer Annexure 1.1). 

 

3. BIDDING PROCEDURE 
 
3.1       Bids will be in two separate cover system – Technical bid and Price bid. 
 

Technical bids should include the following : 
 

a) Details of work experience in similar jobs. 
b) Bank draft _________________________ as mentioned in the NIT for 

respective places towards EMD in favour of IWAI FUND payable at 
Guwahati. 

c) Any other deviations or conditions the contractor may want, which in his 
opinion will be more effective and conducive to smoother completion. This 
should be spelt out clear in a separate letter. 

 

Price bids will contain Schedules A,B,C,D,E,F,G,H,I, & J (BoQ) price and rates only. 
Bidders may quote rate for any one or more schedule as per their choice and to be submitted 
in separate cover i.e.under cover-2. No other document other than the Price schedule should 
be placed inside Envelope – 2 containing price bid otherwise tender will be summarily 
rejected.  

 



3.2    Technical bid and price bid should be put in separate envelopes super scribed 
accordingly, clearly and sealed properly. The address of tendering firm, name of 
tenderer and address should also be written/typed clearly on each envelope. 

 
3.3 These two envelopes should be placed in a cloth lined sealed envelope super scribed 

“FOR MAINTENANCE OF TEMPORARY TERMINAL AT VARIOUS SITES 
LOCATIONS ON NW-2 (RIVER BRAHMAPUTRA) DURING THE PERIOD 
SEPT’2013 TO MARCH-2014” with closing date and addressed to : 
The Director 
I.W.A.I. 
Pandu Port 
Guwahati – 781 012. 

 
3.4 The envelopes may be sent by registered post or hand delivered or by courier to reach 

before closing time. Tenders received after closing time and date will not be accepted. 
 
3.5 Tender papers must be filled complete in all respects and free from any ambiguity and 

should contain all requisite information. 
 
3.6 The document should comply with technical and commercial requirements and 

objectives. 
 
3.7 The original tender document duly signed in every page by authorized signatory 

should be returned with Technical bid. 
 
4. LAST DATE AND TIME FOR SUBMISSION AND OPENING 
 

The tender shall be received upto 15.00 hrs. on 2.9.2013 and shall be opened at 15.30 
hrs. on the same day in the presence of authorized representatives of the tenderers 
who would like to be present at the time of opening. No late tenders shall be 
considered. 

 
5. EARNEST MONEY DEPOSIT 
 

The tender shall be accompanied with a crossed Bank Draft as specified in NIT/as 
mentioned in the NIT for respective places, drawn on any Nationalised Bank in favour 
of “INLAND WATERWAYS AUTHORITY OF INDIA FUND” payable at 
Guwahati. 

 

6. CONTRACT 

 

The successful tenderer shall be required to execute a contract agreement with Inland 
Waterways Authority of India (IWAI) in the format enclosed with tender document. 

 

7. VALIDITY OF PRICES 

 



The tenderer should quote the rate for various items of work in prescribed schedule. 
The rates quoted should be firm and should be kept valid for consideration for atleast 
120 days from the date of closing of the tender. 

 
 
 
8. DETAILS OF OFFER 
 

 IWAI has the right to reject all or any of the tenders and will not be bound to accept   
the lowest or any other tender or to give any reason for such decision. 

 
 

 



ANNEXURE  1.1 
 

QUESTIONNAIRE  
 

DETAILED INFORMATION ON CONTRACTOR’S EXPERIENCE  
AND FINANCIAL CAPABILITY  

 
1. NAME OF THE BIDDER 
 
 
2. FULL ADDRESS WITH PIN CODE, 

TELEPHONE NO. AND FAX NO. 
 
 
3. LEGAL STATUS, WHETHER 

INDIVIDUAL, PROPRIETARY OR 
PARTNERSHIP FIRM OR  
INCORPORATED BODY ETC.  
ALONG WITH DOCUMENTARY PROOF. 

 
 
4. REGISTRATION STATUS WITH  

CENTRAL/STATE GOVERNMENT 
ETC. ALONG WITH DOCUMENTARY 
PROOF. 

 
 
5. DETAILS OF MANPOWER,  

EQUIPMENT AND FACILITIES    
AVAILABLE WITH THE FIRM AND   
THEIR PRESENT DEPLOYMENT 

 
 
6. DETAILS OF SIMILAR WORKS     

UNDERTAKEN DURING LAST  
 FIVE YEARS  (DOCUMENTARY PROOF) 

 
 
7. CURRENT INCOME TAX 

CLEARENCE CERTIFICATE  
(DOCUMENTARY PROOF) 

 
 
8. BANK SOLVENCY CERTIFICATE 

(DOCUMENTARY PROOF ON  
FORMAT ENCLOSED) 

9. FINANCIAL CAPABILITIES OF FIRM   
(ENCLOSE ANNUAL REPORT FOR LAST 
FIVE YEARS) 

 



 
10. ANY OTHER RELEVANT 

INFORMATION/DOCUMENT 
PERTAINING TO  
QUALIFICATION BEING  
SUBMITTED/ ENCLOSED BY THE 
FIRM 

 
 
 
NOTE: IN CASE SPACE PROVIDED IS INADEQUATE, THE INFORMATION 

CALLED FOR  MAY BE GIVEN ON SEPARATE SHEET. 

 
 

NAME OF THE CONTRACTOR 
 
 
 
 
 
 

SIGNATURE WITH  
DATE & SEAL  



PART - II 
 

GENERAL CONDITIONS OF CONTRACT 
 

C O N T E N T S 
 
 

CLAUSE-1 :  DEFINITIONS  
 

CLAUSE-2 :  INTERPRETATIONS  
 
 
CLAUSE-3 : SECURITY DEPOSIT FOR PERFORMANCE 
 
 
CLAUSE-4 : REFUND OF SECURITY DEPOSIT 
 
 
CLAUSE-5 : SUFFICIENCY OF TENDER 
 
 
CLAUSE-6 : CONTRACT DOCUMENTS  
 
 
CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
 
CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’ S 

  REPRESENTATIVE  
 
 
CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 
 
 
CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 
 
 
CLAUSE-11 : CHANGE IN CONSTITUTION 
 
 
CLAUSE-12 : COMMENCEMENT OF WORK 
 
 
CLAUSE-13 : WORKS TO BE CARRIED OUT IN ACCORDANCE W ITH  

  SPECIFICATION DRAWINGS AND ORDERS ETC.: 
 



CLAUSE-14 : SETTING OUT THE WORKS  
 
 
CLAUSE-15 : URGENT WORKS  
 
 
CLAUSE-16 : DEVIATIONS 
 
 
CLAUSE-17 : CONTRACTORS SUPERVISION 
 
 
CLAUSE-18 : INSTRUCTION AND NOTICE 
 
 
CLAUSE-19 : PLANT AND EQUIPMENT  
 
 
CLAUSE-20 : PATENT RIGHTS  
 
 
CLAUSE-21 : MATERIALS  
 
 
CLAUSE-22 : LAWS GOVERNING THE CONTRACT 
 
 
CLAUSE-23 : WATCHING AND LIGHTING  
 
 
CLAUSE-24 : WORK DURING NIGHT OR ON SUNDAYS AND HOL IDAYS  
 
 
CLAUSE-25 : LABOUR 
 
 
CLAUSE-26 : MATERIALS OBTAINED FROM EXCAVATION AND  
  TREASURE TROVE, FOSSILS ETC. 
 
 
CLAUSE-27 : FORCE MAJEURE 
 
 
CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERF ECTIONS 

  AND RECTIFICATION THEREOF 
 
CLAUSE-29 : CONTRACTOR’S LIABILITY AND INSURANCE 
 
 
CLAUSE-30 : SUSPENSION OF WORKS  



 
 
CLAUSE-31 : FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE 
  TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
 
 
CLAUSE-32 : TERMINATION OF CONTRACT ON DEATH  
 
 
CLAUSE-33 : CORRUPT PRACTICE & TERMINATION OF CONTR ACT IN 

  FULL OR IN PART  
 
 
CLAUSE-34 : COMPLETION TIME AND EXTENSIONS  
 
 
CLAUSE-35 : LIQUIDATED DAMAGES  
 
 
CLAUSE-36 : INSPECTION AND APPROVAL 
 
 
CLAUSE-37: COMPLETION CERTIFICATE  
 
 
CLAUSE-38: DEFECTS LIABILITY PERIOD  
 
 
CLAUSE-39 : MEASUREMENTS  
 
 
CLAUSE-40 : PAYMENT ON ACCOUNT  
 
 
CLAUSE-41 : TAXES, DUTIES AND LEVIES ETC: 
 
 
CLAUSE-42 : PAYMENT OF FINAL BILL 
 
 
CLAUSE-43 : OVER PAYMENTS AND UNDER PAYMENTS  
 
 
CLAUSE-44 : CONTRACT MATTERS TO BE TREATED AS CONFI DENTIAL 
 
 
CLAUSE-45 : FINALITY CLAUSE  
 
 
 



CLAUSE-46 : SUM PAYABLE BY WAY OF COMPENSATION TO B E  
  CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 

ACTUAL LOSS 
 
   
CLAUSE-47 : ARBITRATION 



PART  - II  
 

GENERAL  CONDITIONS OF CONTRACT 
          
 
CLAUSE-1 : DEFINITIONS 
          

In  the contract, the following words &  expressions  shall,  unless context otherwise 
requires, have the meaning  thereby respectively assigned to them : 

 
i) Contract  : means the document forming the  tender acceptance thereof and the 

formal agreement executed between the Inland Waterways Authority of India 
and the  contractor, together with  documents referred to therein, otherwise,  it 
shall  mean  the notice inviting  tender,  instructions  for tenderers,  tender  
(including  the  warranty,  schedule  of quantities and prices, and other 
schedules attached thereto) general  conditions, and the terms of  contract,  
special condition  if any, specifications, designs, drawings and  work order 
thereof etc. 

          
 ii) Contract sum : means the amount arrived at by  multiplying  the quantities 

shown in the schedule of quantities  and price by the respective item rates as 
allowed. 

          
 iii) Contractor  :  means  the successful  tenderer  who  is awarded the contract to 

perform the work covered under  this tender documents and shall be deemed 
to include the  contractor’s  successors, executors, representatives or  assign  
approved by the Engineer-in-charge. 

         
iv) Authority  : means the Inland Waterways Authority  of  India,  (IWAI), having 

its office at A-13,  Sector-1,  Noida (U.P) and includes therein legal 
representatives, successors and assigns. 

          
v) Day  : means a calendar day beginning and ending  at  mid-night. 
 
vi) Drawings : means the drawings referred to in the specifications  and  / or 

appended with the  tender  document,  any modifications  of such drawings 
approved in writing  by  the Engineer-in-Charge  and shall also include  
drawings  issued for  actual  execution of the work time to time by  the  
Engineer-in-Charge. 

         
vii) Chairman :  means Chairman of Inland Waterways Authority  of India. 
 
viii) Engineer-In-Charge : means the officer nominated by  the Authority to sign or 

cause to sign the Contract Agreement on behalf of the and  / or the 
Engineering Officer appointed by the  IWAI or its duly authorised 
representative  to  direct, supervise  and be In-charge of the works for the 
purpose  of this contract. 

          
ix) Chief Engineer : means the Chief Engineer of the Authority as the case may 

be. 



 
x) Director  :  means the Director of the Authority,  as  the case may be. 
         
xi) Deputy  Director : means the Deputy Director of  the  Authority as the case 

may be. 
          
xii) Asstt  Director : means the Asstt. Director of  the  Authority as the case may 

be. 
          
xiii) Work  Order : means a letter  from  the  Engineer-in- Charge conveying  the 

acceptance of the tender/offer  subject to such reservations as may have been 
stated therein. 

          
xiv)  Month : means the Calendar month. 
          
xv) Site  : means the land and / or  other  places  through  which the works are to 

be executed. 
          
xvi)  Vessel : means the vessel/craft belonging to  the Contractor  for carrying out 

the work. 
          
xvii) Urgent Works : means any urgent nature which  in  the opinion  of the 

Engineer-In-Charge becomes necessary  at  the time  of execution and / or 
during the progress of  work  to obviate  any risk or accident or failure or to  
obviate  any risk  of  damage  to the vessel, structure,  or  required  to 
accelerate  the progress of work or which  becomes  necessary for security or 
for any other reason the  Engineer-in-Charge may deem expedient. 

         
xviii) Week : means seven consecutive calendar days. 
          
xix) Work/works : means work / works to be executed in accordance with the 

contract. 
 
CLAUSE-2 : INTERPRETATIONS  
 
2.1 Words  imparting the singular only shall  also  include the plural ; he includes she and 

vice-versa unless this is repugnant to the context. 
 
2.2   Heading and marginal notes in these General   Conditions  shall  not be deemed to 

form part thereof or be  taken  into consideration in the interpretation of construction  
thereof of the contract. 

 
CLAUSE – 3 : PERFORMANCE GURANTEE & SECURITY DEPOSI T 
 
3.1 PERFORMANCE GURANTEE 

 
The contractor shall be required to deposit an amount equal to 5% of the tendered value 
of the work as performance guarantee in the form of either demand draft payable at any 
nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled 



bank or State Bank of India in accordance with the form prescribed within 15 days of the 
issue of the work order.  

  
3.2 SECURITY DEPOSIT 

 
A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of 
the contractor till the sum along with sum already deposited as earnest money will 
amount to security deposit of 5 % of the contract value of the work. Bank guarantee will 
not be accepted as security deposit. 

  
3.3 The contractor whose tender is accepted has to enter into an agreement with IWAI for the 

due fulfillment of the contract. The security amount will be accepted in form of demand 
draft only in favour of ‘Inland Waterways Authority of India – Fund’ payable at 
GUWAHATI.  

 
3.4 The total performance guarantee/security deposit shall remain with IWAI till defect 

liability period after satisfactory completion of work.  
      
3.5 Interest will not be paid on security deposit or performance guarantee. 
          
3.6 If the contractor having been called upon by the Engineer in charge to furnish the security 

fails to do so within the specified period, the EMD submitted by the contractor shall be 
forfeited. It shall be lawful for the Employer: 

          
 i) To recover the amount of balance security deposit by deducting the amount from 

the pending bills of the contractor under this contract or any other contract with 
the Authority, OR 

 
 ii) To cancel the contract or any part thereof and to carry out the work or authorise to 

carry out the work/ works at the risk and cost of the contractor. 
         
 
3.7 No claim shall lie against the authority either in respect of interest or any depreciation in 

value of any security. 
 
3.8 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 
security deposit furnished by the contractor. However, if the contractor duly performs and 
completes the contract in all respects and presents in absolute "NO DEMAND 
CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 
contractor after deduction of cost and expenses that the Authority may have incurred and 
other money including all losses and damages which the Authority is entitled to recover 
from the Contractor. 

       
3.9      In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon the 
contractor to explain the causes for the delay within 3 days of receipt of the memo and 10 
days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not 
satisfied with the explanations offered, he may forfeit the security deposit and / or 
withhold payment of pending bills in whole or in part and/ or get the measures of 



rectification of progress of work accelerated to the pre-defined level at the risk and cost of 
the contractor. 
    

3.10    All compensation or other sums of money payable by the contractor under the terms 
of the contract or any other contract or on any other account whatsoever, may be 
deducted from or paid by the sale of a sufficient part of his security or from the 
interest arising therefrom or from any sums which may be due or may become due to 
the contractor by the Authority on any account whatsoever. Also in the event of the 
contractor’s security deposit being reduced by reasons of such deductions or sale, as 
aforesaid the contractor shall, within 14 days of receipt of notice of demand from the 
Engineer-in-Charge make good the deficit in his 

 
 
CLAUSE –4 : REFUND OF SECURITY DEPOSIT 
 
 The security deposit less any amount due shall, on demand, be returned to the 

contractor on the expiry of defects liability period or on payment of the amount of the 
final bill payable in accordance with clause 42, whichever is later, provided the 
engineer-in-charge is satisfied that there is no  demand outstanding against the 
contractor. 

 
CLAUSE-5: SUFFICIENCY OF TENDER  
  

The   contractor  shall be deemed to have  satisfied  himself before  tendering as to the 
correctness and  sufficiency  of his  tender  for the works and of the rates  quoted  in  
the schedule  of  Quantities and Prices which shall  (except  as otherwise  provided in 
the contract) cover all his  obligations  under the contract and all matters and things  
necessary for the proper execution and completion of the works in accordance  with  
the  provisions of the  contract  and  its maintenance during execution of work. 

 
CLAUSE – 6 :  CONTRACT DOCUMENTS  
          
6.1 The language in which the contract documents shall  be drawn  up  shall be English 

and if the  said  documents  are written in more than one language, the language 
according to which  the  contract is to be constructed   and  interpreted shall be 
English and designated as the ` Ruling Language.' 

  
6.2 The Contractor shall be furnished free of  charge  two certified true copies of the 

contract documents.  
 
6.3 One copy of the  Contract  Documents furnished   to  the Contractor  as aforesaid shall 

be kept by the Contractor  on the Site in good order and the same shall at all  
reasonable time be available for inspection and use by the Engineer-in-Charge, his 
representatives or by other Inspecting  officers of the Authority. 

         
6.4 None  of these Documents shall be used by the Contractor for any purpose other than 

that of this contract. 
 



 
CLAUSE-7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 
          
7.1 Detailed drawings shall be followed in  preference  to small scale drawings and 

figured dimensions in preference to scaled  dimensions.  The  case of  discrepancy  
between  the Schedule of Quantities and prices, the Specifications and/or the 
drawings, the following order of precedence shall  be observed :- 

 
(a) Description in the  Schedule of Quantities and Prices     
(b)  Relevant Specifications and Special Conditions, if any 
(c) Drawings 
(d) General  Specifications 

        
7.2 The contractor shall study and compare  the  drawings, specifications  and other 

relevant information given to  him by the Engineer-in-Charge and shall report in 
writing to the Engineer-in-Charge  any discrepancy and inconsistency  which he  
notes. The decision of the Engineer-in-Charge regarding the  true intent and meaning 
of the drawings and  specifications shall  be final and binding. 

          
7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission therefrom shall not  vitiate  the  Contract or release the  Contractor  from  
the execution  of the whole or any part of the  Works  comprised therein according to 
drawings and specifications or from any of his obligations under the contract. 

 
7.4 If on check there is difference in the  amount  worked out  by contractor in the 

schedule of quantities and  prices and General summary the same shall be adjusted in 
accordance with the following rules : 

          
(a) In the event of error occurring in the amount column of schedule of quantities 

and prices as result of wrong   multiplication  of unit price and quantity, the 
unit price  shall be regarded as firm and multiplication shall be amended   on 
the basis of the quoted price. 

 
(b) All   errors in totaling in the amount  column  and  in carrying forward totals 

shall be corrected. 
          
(c) The totals of various sections of schedule of quantities and  price  amended  

shall be carried over  to  the  General Summary  and  the  tendered sum 
amended  accordingly  .  The tendered sum so altered shall, for the purpose of 
tender, be substituted  for the sum originally tendered and  considered for  
acceptance  instead of the original sum quoted  by  the tenderer.  Any rounding 
off of quantities or in  sections  of schedule  of quantities and prices or in 
General summary  by the tenderer shall be ignored. 

     
CLAUSE – 8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S 

REPRESENTATIVE 
  
8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise 

the works and to test  and examine  any materials/parts to be used or  workmanship  
employed  in connection with the works.  



          
8.2 The Engineer-in-Charge may, from time to time in  writing,  delegate to his 

representative any of the  powers  and authorities,  vested  in the Engineer-in- Charge  
and  shall furnish to the contractor a copy of all such written delegation  of powers 
and authorities. Any written instruction  or written  approval  given by the 
representative  of  the  Engineer-in-Charge to the contractor within the terms of  such 
delegation  shall bind the contractor and the  Authority  as though it has been given by 
the Engineer-in-Charge. 

        
8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or 

materials shall be without  prejudice  to the power of the Engineer-in-Charge  
thereafter  to disapprove  such work or materials and to order the  pulling down, 
removal or breaking up thereof. The contractor shall , at  his own expense, again carry 
out such works as  directed by the Engineer-in-Charge. 

          
8.4 If the Contractor is dissatisfied with any decision  of the  representative  of the 

Engineer-in-Charge, he  shall  be entitled to refer the matter to the Engineer-in- 
Charge  who shall  thereupon confirm, reverse or vary such decision  and the decision 
of the Engineer-in- Charge in this regard shall be final and binding on the contractor. 

       
CLAUSE – 9 :  ASSIGNMENT AND SUB-LETTING 
 

The  Contractor  shall not sub-let, transfer or  assign  the whole  or any part of the 
work under the contract.  Provided that  the Engineer-in-Charge may at his discretion,  
approve and authorise the Contractor to sub-let any part of the work,  which in his 
opinion, is not substantial,  after  the contractor submits to him in writing the details 
of the part of  the work(s) or trade proposed to be subject, to name  of the sub-
contractor thereof together with his past experience in  the  said work/trade and the 
form of the  proposed  sub-contract. Nevertheless any such approval or authorisation 
by the Engineer-in-Charge shall not relieve the contractor from his any or all 
liabilities, obligations, duties and responsibilities  under the contract. the  contractor 
shall  also  be fully  responsible  to the Authority for all  the  acts  and omissions of 
the sub-contractor, his employees and agents  or persons  directly employed by the 
contractor.  However,  the employment  of  piece rate works shall not be  construed  
as sub-letting. 

          
 CLAUSE – 10  :  FACILITIES TO OTHER CONTRACTORS 
          

The contractors shall, in accordance with the  requirements of  the work as decided by 
the Engineer-in-  Charge,  afford all  reasonable  facilities  to  other  contractors  
engaged contemporaneously on separate contracts and for departmental labour and 
labour of any other agency properly authorised by Authority or  statutory  body which 
may be employed at  the  site  for execution of any work not included in the contract 
which the Authority may enter into in connection with or ancillary  to the  works.   In 
all matters of conflict  of  interest,  the Engineer-in-Charge  shall direct what 
compromise  should  be made  and  his decision shall be final and  binding  on  the 
parties. 

 
 
 



Clause-11   : CHANGE IN CONSTITUTION 
 
Where the contractor is partnership firm, prior approval  in writing  of the Engineer-
in-Charge shall be  obtained  before any  change is made in the constitution of the 
firms,  where the contractor is an individual or a HINDU undivided  family business  
concern, such approval, as aforesaid, shall  like-wise  be  obtained  before the 
contractor  enters  into  any partnership firm which would have the right to carryout  
the work undertaken by contractor.  If prior approval as  aforesaid is not obtained the 
contractor shall be deemed to  have been  assigned in contravention to Clause 32 
hereof and  the same  action will be taken and the same  consequences  shall ensure as 
provided for in the said clause-33.  

          
CLAUSE – 12  :  COMMENCEMENT OF WORK 
 
12.1 The contractor shall commence the work(s) with 10 days after the issue of Letter of 

Award and shall proceed with the same expeditiously and without delay as may be 
expressly sanctioned or ordered by the Engineer-in-Charge.  If the contractor commits 
default in the commencement of work as aforesaid, the Engineer-in-Charge shall 
without prejudice to any other right or remedy be at liberty to cancel the contract and 
forfeit the earnest money. 

 
12.2 The contractor shall submit alongwith his tender the planning, phasing and sequence 

of repair time and progress within the frame work for achieving the completion 
targets of work(s) as a whole and also each group/sub-group of work(s) by which the 
contractor proposes to carry out the works. 

 
CLAUSE –13  : WORKS TO BE CARRIED OUT IN ACCORDANCE  WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 
 
13.1 The contractor shall execute the whole and every  part of the work in the most 

substantial and workman like  manner and both as regards material and otherwise in 
every  respect in strict conformity with the specification laid down or  as may  be laid 
down by the Engineer-in-Charge under the  terms of the contract. The contractor shall 
also conform exactly , fully and faithfully to the designs, drawings specifications and  
instructions in writing in respect of the work ,  duly signed by the Engineer-in-Charge 
as may be issued from  time to time. 

 
 13.2 The contractor shall be entitled to receive, on  demand, in addition to the contract 

documents, in   accordance with  the provisions of Clause 6.2, the documents set  
forth herein in respect of the work on commencement on during  the performance of 
the contract: 

         
(a) Contract drawings and revisions thereof 
 
(b) Specifications or revisions thereof other than standard printed specifications 
          
(c)  Explanations, instructions etc. 

 
Such  further drawings , explanation , modifications  and instruction,  as  the 
Engineer-in-Charge may  issue  to  the contractor from time to time in respect of the 



work shall be deemed  to form integral part of the contract and  the  contractor shall 
be bound to carry out the work accordingly. 

        
 13.3 All  instructions and orders in respect of  the  work shall be given by the Engineer-in-

Charge in writing.  However,  any verbal instructions or order shall be confirmed  by 
the  Engineer-in-Charge as soon as practicable without  loss of time and only such 
written instruction shall be deemed to  be valid.  

 
CLAUSE – 14 : SETTING OUT THE WORKS 
 
14.1 The Engineer-in-Charge and his representative shall establish/indicate the location of 

temporary floating terminal. 
 
14.2 The contractor shall be responsible for the true and proper setting out of all the work 

(in relation to the aforementioned alignment) for the correctness of the location, 
grades,  dimensions and alignment of all components of the work and for the 
provision of all instruments, appliances, materials and labour required in connection 
therewith.  If any time during the progress of the work any error shall appear or arise 
in the location, grades, dimensions, or alignment or any part of the work the 
contractor on being required to do so by the Engineer-in-Charge, shall at his own 
expense, rectify such error to the satisfaction of the Engineer-in-Charge. 

 
14.3 The contractor shall afford all reasonable facilities and assistance to the Engineer-in-

Charge for checking the setting out and lines and grades established by the contractor.  
The checking of any setting out or of any line and grade by the Engineer-in-charge 
shall not in any way relieve the contractor of his responsibility for the correctness 
thereof. 

 
CLAUSE – 15 :  URGENT WORKS 
 

If  any urgent work ( in respect where the decision  of  the Engineer-in-Charge  shall  
be  final  and  binding)  becomes necessary , the contractor shall execute the same as 
may  be directed, provided the directions are in accordance and confirmatory with 
provisions in Clause – 8. 

 
CLAUSE – 16 :  DEVIATIONS 
          
 16.1 The Engineer-in-Charge shall have powers to make  any deviations  in  the original 

specifications or  drawings  or designs  of  the works or any part thereof that are  in  
his opinion,  necessary  at the time of or during the course  of execution of the works 
for the aforesaid purpose or for any other reason, if it shall, in the opinion of the  
Engineer-in-Charge,  be desirable, he shall also have the powers  to make Deviations, 
such as (i) Variations  (ii) Extra   (iii) Additions / Omissions and (iv) Alterations or  
Substitutions  of  any  kind. No such Deviations in  the  specification  or drawings  or 
designs or Schedule of Quantities, as  aforesaid, shall in any way vitiate or invalidate 
the  contract and any such Deviations which the contractor may be directed to do shall 
form integral part of the contract as if  originally  provided therein and the contractor 
shall  carry  out the same on the same conditions in all respects on which  he agreed to 
do the works under the contract. 

          



 16.2 The rates for such items of work as are required to be executed due to deviations, as 
stated in sub clause.  

 
16.2.1 Above shall be payable in the manner as stated hereunder subject to the conditions 

that the variations so ordered do not exceed plus or minus 10% (ten percent) in 
respect of individual items and provided further that the cost of work executed/to be 
executed by the contractor including the cost of deviations is not more than 10% (ten 
percent) of the contract sum. 

 
i. The rates already provided in the schedule of quantities, shall apply in respect 

of the same item(s) of work to be executed due to variation. 
ii.  In case some items are not available in the Schedule of Quantities, the rates of 

such items as far as practicable shall be derived from the quoted rates of 
analogous item(s) in the Schedule of Quantities after actual observance at site.  
The decision to select analogous item(s) shall be taken by the Engineer-in-
Charge which shall be conclusive and binding on the contractor. 

iii.  Provided where some extra items and/or analogous items are not available in 
the Schedule of Quantities and for the variation in respect of individual items 
exceeding the prescribed limit of 10% as aforesaid, the rates for such item(s) 
to be executed shall be determined by the Engineer-in-Charge on the basis of 
actual analysed cost comprising of the cost of material to be supplied by the 
contractor (including transportation and taxes, levies if paid), labour actually 
engaged for the particular work, cost of operation of plant and machinery used 
for the work plus such percentage to cover the overheads, profits, contractor’s 
supervision and other charges, if any.  The decision of the Engineer-in-Charge 
in deriving rates as aforesaid shall be conclusive and binding the contractor. 

 
16.3 If requested by the contractor the time for completion of the work shall, in the event 

of any deviation resulting in additional cost over the contract sum be extended in the 
proportion which altered, additional or substituted work bears to the original contract 
sum plus such further additional time as may be considered reasonable by the 
Engineer-in-Charge whose decision shall be conclusive as to such provision. 
  

          
16.4 Under the circumstances, the contractor shall at any stage not suspend the work on 

account of non-settlement of rates of such deviated items. 
          
CLAUSE - 17 :  CONTRACTORS SUPERVISION  
        
 17.1    The  contractor shall either  himself  supervise  the execution of the works or shall 

appoint at his own  expense, an  Engineer  as his accredited agent approved  by  the  
Engineer-in-Charge,  if contractor has himself not  sufficient knowledge or experience 
to be capable of receiving  instruction  or  cannot give his full attention  to  the  works.  
The contractor  or his agent shall  be present at  the   site(s) and shall superintend  the 
execution of the works with  such additional  assistance in each trade, as the  work  
involved shall require and considered  reasonable by the  Engineer-in-Charge,  
directions/instructions given by  the  Engineer-in-Charge to the contractor's agent 
shall be considered to have the same force as if these had been given to the  contractor 
himself. 

        



 17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-
Charge, the Engineer-in-  Charge shall have full powers to suspend the execution of 
the works until  such  date as a suitable agent is  appointed  by  the contractor  and 
takes over the supervision of the work.  For any such suspension, the contractor shall 
be held  responsible for delay so caused to the works. 

 
CLAUSE  -18  :  INSTRUCTION AND NOTICE 
         
18.1 Except  as otherwise provided in this  contract,  all notices to be given on behalf of the 

Authority and all other actions  to be taken on its behalf may be given or taken  by the  
Engineer-in-Charge  or any officer for the  time  being entrusted  with the functions 
duties and powers of  the  Engineer-in-Charge. 

          
18.2 All  instructions, notices  and  communications  etc. under  the contract shall be given 

in writing and  any  such oral  orders  /  instructions given shall  be  confirmed  in 
writing  and  no such communication which is  not  given  or confirmed in writing 
shall be valid. 

         
18.3 All instructions, notices and communications shall  be deemed to have been duly 

given or sent to the contractor, if delivered  to the contractor, his authorised agent, or  
left at, or posted to, the address given by the contractor or his authorised  agent  or to 
the last known place  of  abode  or business of the contractor or his agent of services 
by  post shall be deemed to have been served on the date when in  the ordinary  course 
of post these would have been delivered  to him and in other cases on the day on 
which the same were  so delivered or left. 

 
18.4  The Engineer-in-Charge shall communicate  or  confirm the instructions to the 

contractor in respect of the  execution  of  work in a work site order book maintained  
in  the office  of the Engineer-in-Charge and the contractor or  his authorised  
representative  shall confirm  receipt  of  such instructions by signing the relevant 
entries in this  book. If  required  by  the Contractor, he shall  be  furnished  a certified 
true copy of such instruction(s). 

          
 CLAUSE -19  :  PLANT AND EQUIPMENT  
          
19.1 The Contractors shall provide and install all  necessary plant, equipment and 

machinery required for the  execution  of the work under the contract, at his cost and  
shall use  such methods and appliances for the purpose of all  the operations  
connected with the work covered by the  contract which  shall  ensure the completion 
of  work(s)  within  the specified time. 

 
19.2 The contractor shall submit full details of his plant, tools, equipment and machinery 

proposed to be deployed for work(s). The plant and equipment schedule shall be 
mutually discussed and finalised with successful tenderer and approved before award 
of work and these shall form integral part of agreement. 

          
19.3 Subject to the availability of any item(s),  plant, equipment and machinery the 

Authority  at the written  request of  the contractor,  may issue to the contractor on 
hire for being  deployed  on the  work contracted for , at pre- determined  rates,  terms 
and  conditions at the sole discretion of  the  Engineer-in-Charge. 



     
CLAUSE - 20  :  PATENT RIGHTS 
          

The contractor shall indemnify the Authority, its representatives or its employees 
against any action, claim or proceeding relating to infringement or use of any patent 
or  design or  any  alleged patent or design rights and shall  pay  any royalties  or other 
charges which may be payable in  respect of  any article or material or part thereof 
included in  the contract.  In  the event of any claim being made  or  action being  
brought against the Authority  or any agent,  servant or employee of the Authority in 
respect of any such  materials  as aforesaid the contractor shall immediately be  
notified  thereof. Provided that such indemnity shall  not  apply when such 
infringement has taken place in complying with the specific directions issued by the 
Authority but the contractor  shall  pay any royalties or other  charges  payable  in 
respect of any such use, the amount so paid being reimbursement to the contractor 
only if the use was the result of any drawings  and or specifications issued after  
submission  of the tender. 

          
CLAUSE - 21  : MATERIALS 
 
21.1 The  contractor shall at his own expenses  provide  / arrange all materials required for 

the bonafide use on  work under  the contract and also for initial mobilistion, 
preliminary, enabling and ancillary works. 

          
21.2 All materials parts to be provided by the  contractor shall be in conformity with the 

specifications laid down  in the  contract and the contractor shall furnish from time  to 
time proof and samples, at his cost, of the materials,  parts as  may  be specified by the 
Engineer-in-Charge  shall  also have powers to have such tests, in addition to those  
specified in the contract, as may be required and the  contractor shall provide all 
facilities to carry out the same. The cost of materials parts consumed in such tests and 
also  expenses incurred  thereon  shall be borne by the contractor  in  all cases  and  
also where such tests which are in  addition  to those  provided in the contract disclose 
that the  materials are in conformity with the provisions of the contract. 

          
21.3  The Engineer-in-Charge or his representative shall  be entitled at any time to inspect 

and examine any materials parts  intended  to be used in or the works, either  on  the 
site or at factory  or workshop or other place(s) where such materials  are assembled,  
fabricated, manufactured  or  any place  where these are lying or from where these  
are  being obtained.  For this , purpose, the contractor  shall  afford such facilities  as 
may be required for such inspection  and examination. 

 
 
CLAUSE - 22 : LAWS GOVERNING THE CONTRACT 
 

The  Courts  at Delhi only shall have the  jurisdiction  for filing the award of the 
arbitration and for any other  judicial proceedings. 

 
CLAUSE - 23  :  WATCHING KEEPING AND LIGHTING 
 

The Contractor shall provide and maintain at his expense all lights,  guards, fencing 
and watchmen as and when  necessary  or  as  required by the IWAI  for  the 



protection of the works or for the safety and convenience of those employed on the 
works or the public. 

 
CLAUSE - 24  :  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  
          
24.1 Subject to any provisions to the contrary contained in the contract, none of the works 

shall be carried out  during national holidays without the permission in writing of the 
Engineer-in-Charge.  However,  when work is  unavoidable  or necessary for safety of 
life,  property or works, contractor shall  take  necessary  action immediately  and  
advise  the Engineer-in-Charge accordingly. 

24.2 The Engineer-in-Charge at its discretion may, however, direct the  contractor  that the 
work may be carried out on holidays,  Sundays  and  / or extra shifts to ensure 
completion  of  works under the contract as scheduled. 

          
CLAUSE - 25 : LABOUR 
          
25.1 (a) The contractor shall employ labour in  sufficient numbers  to  maintain the 

required rate of progress  and  of quality to ensure workmanship of the degree 
specified in the contract and to the satisfaction of the  Engineer-in-Charge.  
The Contractor shall not employ in connection with the works any person who 
has not completed fifteen years of age, the minimum age specified in Indian 
Labour Law. 

 
(b) If any foreigner is employed by the contractor to  work within  the site the 

later shall ensure that such  foreigner possesses the necessary special permit 
issued by the  civil Authorities in writing and also comply with the 
instructions issued  therefore  from time to time. In the  event  of  any lapse  in  
this  regard on the part of  such  foreigner  the contractor  shall  be personally 
held  responsible  for  the lapse & Authority shall not be liable in any event.           

 
(c) The  Contract is liable for cancellation if  either  the contractor  himself or any 

of his employee is found to be  a person  who has held class-I post under the 
Authority  immediately  before retirement and has within two years of  such 
retirement  accepted without obtaining the previous  permission of the 
Authority or of the Chairman as the case may  be and employment as 
contractor for, or in connection with  the execution  of the public works , or as 
an employee  of  such contractor. If the contract is terminated on account of  
the failure  of the contractor to comply with the above  clause, The  Authority  
shall be entitled to recover from  him  such damages  as may be determined by 
the  Engineer-in-Charge  with due  regard to the inconvenience caused to the 
Authority  on account of such termination without prejudice to the Authority's 
right to proceed against such officer. 

        
25.2 The  contractor shall furnish and  deliver to the Engineer-in-Charge, in  respect of the 

following . 
 

i) any  accidents  if occurred during  the  said  fortnight showing  the 
circumstances under which they happened and  the extent of damage and 
injury caused by them and. 

 



ii)  the number of female workers who have been allowed maternity benefit as 
provided in the Maternity Benefit Act 1961 or Rules made thereunder and the 
amount paid to them. 

          
25.3 The Contractor shall pay to labourer employed by  him either  directly or through sub-

contractors wages  not  less than  wages  as defined in Contract labour  (Regulation  
and Abolition) Act 1970 with General Rules framed thereunder and amendments 
made from time to time. 

          
25.4 The  Contractor shall in respect of labour employed by him  either  directly or though 

sub-contractor comply  with or cause to be complied with the contract labour 
(Regulation and  Abolition)  Act  1970 and Rules  framed  thereunder  in regard to all 
matters provided therein. 

 
25.5 The Contractor shall comply with the provision of  all the  Acts Laws , any 

Regulation or Bye Laws of any Local  or other  Statutory  Authority applicable  in 
relation  to  the execution of works. such as : 

         
i)  Payment of wages Act.1936 (Amended) 
          
ii)  Minimum wages Act. 1948 (Amended). 

       
iii) The Contract Labour (Regulation & Abolition) Act,  1970 with Rules framed 

thereunder as amended.  
         
iv) Workmen Compensation Act. 1923 as amended  by  Amendment Act No. 65 

of 1976. 
          
v)  Employer's Liability Act 1938 (Amended) 
      
vi) Maternity Benefit Act. 1961 (Amended) 
 
vii)  The  Industrial Employment (Standing  orders)  Act.1946 (Amended). 

 
viii)  The Industrial Disputes Act. 1947 (Amended) 
 
ix) Payment  of  bonus Act.1965 and Amended Act No.  43  of 1977 and No. 48 

of 1978 and any amended thereof: 
          
x) The   Personal  Injuries  (Compensation   Insurance) Act.1963  and any 

modifications thereof and rules  made thereunder from time to time. The 
Contractor shall take into account all the above and financial liabilities in his  
quoted rates and nothing extra, whatsoever,  shall be payable to him on this 
account. 

 
25.6 The Contractor shall be liable to pay his  contribution and the employees contribution 

to the State Insurance Scheme in  respect of all labour employed by him for the  
execution of  the  contract, in accordance with the provision  of  "the Employees State 
insurance Act 1948" as amended from time  to time.  In case the Contractor fails to 
submit full details  of his account of labour employed and the contribution  payable 



the Engineer-in- Charge shall recover from the running bills of the contribution an 
amount of contribution as assessed by him.  The amount so recovered shall be 
adjusted against  the actual contribution payable for Employees State Insurance. 

 
25.7 The Engineer-in-Charge shall on a report  having  been made  by  an inspecting       
             officer as defined in  the  Contract Labour  (Regulation and Abolition) Act and  
             Rules or  on  his own in his capacity as Principal Employer, have the power to        
             deduct  from  the amount due to the contractor any  sum  required on estimated to  

be required for making good the  loss suffered  by  worker(s) by reason of non-
fulfillment  of  the conditions of the Contract for the benefit of Workers,  nonpayment  
of  wages or of deduction made from him  for  wages which are not justified by the 
terms of the contract or non- observance of the said Act and Rules framed thereunder  
with amendments made from time to time. 

      
25.8 The Contractor shall indemnify the  Authority  against any  payments  to be made 

under and for  observance  of  the Regulation  Laws, Rules as stipulated in  Clause-
25.5  above without  prejudice to his right to claim indemnity from  his sub-
contractors. In the event of the contractor's failure to comply with the provisions of all 
the Act/Laws stipulated in Clause-25.5  or  in the event of decree or  award  or  order 
against the contractor having been received from the competent  authority  on account 
of any default or  breach  or  in connection  with any of the provisions of the  
Act/Law/Rules mentioned in Sub-Clause 25.5 above, the  Engineer-in-Charge without  
prejudice  to any other right or remedy  under  the contract shall be empowered to 
deduct such sum or sums  from the  Bill of the contractor or from his security deposit  
or from  other  payment due under this contract  or  any  other contract to satisfy 
within a reasonable time the  provisions of the various Act/Laws/Rules/Codes as 
mentioned under  Sub-Clause  25.5 above, on the part of the contractor under  the 
contract on behalf of and at the expenses of the  contractor and make payment and /or 
provide  amenities/facilities/services  accordingly. In this regard, the decision of the  
Engineer-in-Charge  shall  be conclusive and  binding  on  the contractor. 

 
 25.9 In the event or the Contractor committing a default or breach of any of the provisions 

of the aforesaid  Contract's Labour  (Regulation and Abolition) Act and Rules as  
amended from  time to time or furnishing any information or  submit ting or filling 
any form/Register/Slip under the  provisions of  these Regulations which is materially 
incorrect then  on the  report  of  the Inspecting officer as  defined  in  the relevant  
Acts and Rules as referred in Clause 25.5 above  , the Contractor shall without 
prejudice to any other liability  pay  to the Authority a sum not exceeding  Rs.50/-  
(Rs. fifty only) as liquidated damages for every default,  breach or  furnishing,  
making  ,  submitting,  filling  materially incorrect  statement  as may be fixed  by  the  
Engineer-in-Charge.   The  decision of the  Engineer-in-Charge  in  this respect shall 
be final & binding. 

          
25.10 The Contractor shall at his  own expenses Comply with  or cause to be complied with 

the Provisions/ Rules  provided for  welfare and health of Contract Labour in  the  
Contract Labour  (Regulation  and Abolition) Act and  other  relevant Acts  and Rules 
framed thereunder or any  other  instructions issued by the Authority in this regard for 
the protection of health  and  for making sanitary  arrangements  for  workers 
employed  directly or indirectly on the works. In case,  the contractor  fails  to make 



arrangements  as  aforesaid,  the Engineer-in-  Charge shall be entitled to do so and  
recover the cost thereof from the contractor. 

          
25.11 The Contractor shall at his own expense arrange  for the  safety  or as required by  the  

Engineer-in-Charge,  in respect  of all labour directly or indirectly  employed  for 
performance of the Works and shall provide all facilities in connection  therewith. In 
case the contractor fails to  make arrangements and provide necessary facilities as  
aforesaid, the  Engineer-in-  Charge  shall be entitled to  do  so  and recover the cost 
thereof from the Contractor. But this  will not  absolve the contractor of his 
responsibility or  otherwise thereof. 

 
25.12 Failure  to comply with "Provisions/Rules  made  for Welfare and Health of Contract 

Labour" Safety Manual, or the provisions  relating  to report on accidents  and  grant  
of maternity  benefits  to  female  workers  and  the  relevant Act/Rules  referred  in  
clause 25.5 above  shall  make  the contractor  liable  to pay to the  Authority  as  
liquidated damages an amount not exceeding Rs. 50/- for each default or materially  
incorrect  statement. The decision  of  the  Engineer-in-Charge  in such matters based 
on reports from  the inspecting  Officers  as defined in the  relevant  Acts  and Rules  
as referred in clause 25.5 above shall be  final  and binding  and  deductions  for 
recovery  of  such  liquidated damages may be made from any amount payable to the  
contractor. In the event of any injury, disability or death of  any workmen  in  or about 
the work employed  by  the  contractor either  directly or through his  sub-contractor,  
contractor shall  at all time indemnify and save harmless the  Authority against  all  
claims,  damages and  compensation  under  the Workmen Compensation Act. 1923 
as amended from time to  time or in other Law for the time being in force and Rules 
there-under from time to time and also against all costs,  charges and expenses of any 
smooth action by proceedings arising out of such accidents or injury, disability or 
death of a  workmen  and against all sum or sums which may with the  consent of  the  
contractor be paid to compromise  or  compound  any claim  in  this  regard. If any 
award, decree  or  order  is passed against the contractor for recovery of any  
compensation  under  the  Workmen Compensation Act,  1923,  for  any injury,  
disability or death of a workman by  any  competent court,  the  said sum or sums 
shall be deducted by  the  Engineer-in-Charge  from any sum then due or that  may  
become due  to the contractor or from his security deposit or  sale thereof  in  full or 
part under the contract  or  any  other contract  with the Authority towards fulfillment 
of the  said decree, award or orders. 

          
25.13 Provided  always that the contractor shall  have  no right to claim payments/claims 

whatsoever on account of  his compliance with his obligations under this clause and 
Labour Regulation. 

        
25.14 REMOVAL OF CONTRACTOR’S MEN  

 
The  Contractor shall employ for the execution of the  works only  such persons as are 
skilled and experienced  in  their respective trades and Engineer-in-Charge shall be at 
liberty to  object to and require the contractor to remove  from  the works any persons 
employed by the Contractor for the  execution  of the works who, in the opinion of  
the  Engineer-in-Charge, misconduct himself or is incompetent or negligent in the  
proper performance of his duties. The contractor  shall forthwith comply with such 



requisition and such person shall not  be again employed upon the works without 
permission  of the Engineer-in-Charge.  

  
CLAUSE – 26 : MATERIALS OBTAINED FROM EXCAVATION AN D TREASURE 

TROVE, FOSSILS ETC  
 
26.1 Materials of any kind obtained from excavation on the site shall remain the property 

of the Authority and shall be disposed off as directed by the Engineer-in-Charge. 
 
26.2 However if any of the materials thus obtained from excavation on the site is such as 

can be used in the execution of the work under the contract, the contractor will be 
allowed to use the same free of cost (except that any amount of royalty paid for in this 
regard by the Authority shall be recoverable from the contractor) for the aforesaid 
purpose provided the same is found suitable and is approved by the Engineer-in-
Charge. 

 
26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

Archeological interest discovered on the site shall be the absolute property of the 
Authority.  The contractor shall take reasonable precautions to prevent his labour or 
any other person from removing or damaging any such article or thing and shall 
acquaint the Engineer-in-Charge with such discovery and carryout the Engineer-in-
Charge’s directions as to the disposal of the same at the expense of the Authority. 

 
CLAUSE – 27 :  FORCE MAJEURE 
 
27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the  extent  no insurable),war (whether  declared  
or  not), invasion,  act of foreign enemies, hostilation,  civil  war, rebellion,  
revolution,  insurrection, military  or  usurped power,  damage from aircraft, nuclear 
fission, acts of  God, such  as  earthquake (above 7 magnitude on  Richter  Scale), 
lightning, unprecedented floods, fires not caused by contractor's  negligence  and  
other such causes  over  which  the contractor  has no control and are accepted as such  
by  the Engineer-in-Charge, whose decision shall be final and  binding.  In the event 
of either party being rendered unable  by Force  Majeure  to  perform any obligation  
required  to  be performed by them under this contract, the relative  obligation  of the 
party affected by such Force Majeure  shall  be treated as suspended for the period 
during which such  Force Majeure cause lasts, provided the party allowing that it  has 
been  rendered  unable as aforesaid,  thereby  shall  notify within  15 days of the 
alleged beginning and  ending  thereof giving full particulars and satisfactory 
evidence in support of such cause. 

        
27.2 For delays arising out of Force Majeure,  the  bidder shall  not  claim extension in 

completion date for  a  period exceeding the period of delay attributable to the causes  
of Force majeure and neither the Authority nor the bidder shall be liable to pay extra 
costs provided it is mutually  established that Force Majeure conditions did actually 
exist. 

          
27.3 If any of the Force Majeure conditions exists in  the places  of operation of the bidder 

even at the time of  submission bid, he shall categorically specify in his bid and state 
whether  they  have been taken into consideration  in  their quotations. 



 
CLAUSE - 28   : LIABILITY FOR DAMAGE, DEFECTS OR IM PERFECTIONS 

AND RECTIFICATION THEREOF 
 
28.1 If  the contractor or his labour  or  sub-contractor, injure, destroy or damage road, 

fence, enclosures, water pipe, cables,  buildings, drains, electricity or telephone  posts, 
wires,  trees,  grass line, cultivated land in the  area  in which  they may be working or 
in the area contiguous to  the premises  on which the work or any part of it is being  
executed  or  if any damage is caused during  the  progress  of work,   the  Contractor 
shall upto receipt of  a  notice  in writing in that behalf from the Engineer-in-Charge, 
make the same good at his cost. 

          
28.2 If it appears to the Engineer-in-Charge or his representative at any time during or 

prior to the  expiration of the Defects Liability period that any work has been 
executed  with unsound, imperfect or unskilled  workmanship or that any materials or 
articles provided by the Contractor for  execution of the work are unsound or of a  
quality  inferior  to that contracted for, or otherwise not  in  accordance  with the 
Contract, or that  any defect, shrinkage  or other  faults found in the work arising out 
of defective  or improper  materials  or workmanship, the  Contractor  shall, upon 
receipt of a notice in writing in that behalf from  the Engineer-in-  Charge forthwith 
rectify or remove and  reconstruct  the  work so specified in whole or in part,  as  the 
case may be, and/or remove the materials/articles so  specified and provide other 
proper and suitable materials at  his expense. 

 
CLAUSE - 29  :  CONTRACTOR'S LIABILITY AND INSURANC E  
          
29.1 From commencement to completion of the work(s)  as  a whole, the Contractor shall 

take full responsibility for the care  thereof and for taking precautions to prevent loss  
or damage.  He shall be liable for any damage or loss that  may happen to the works 
or any part thereof and to the  Authority's  Plant, Equipment and Material (hired or 
issued to  the Contractor)  shall  be in good order and  condition  and  in conformity  
in  every respect with the requirements  of  the Contract and instructions of the 
Engineer-in-Charge. 

 
29.2     i) Neither party to the contract shall be liable  to the other in respect of any loss 

or damage which may  occur or  arise  out of "Force Majeure" to the works or  
any  part thereof on to any material or article at site but not incorporated in the 
works or to any person or anything or material whatsoever or either party 
provided such a loss or damage could  not have been foreseen or avoided by a 
prudent  person and  the  either  party shall bear losses  and  damages   in 
respect  of  their  respective men and  materials.  As  such liability  of either 
parties shall include claims/  compensations of the third party also. 

 
ii) Provided,  however,  in  an  eventuality  as  mentioned in  sub-clause - 29.2 (i) 

above,  the  following  provisions shall also have effect : 
          

(a) The Contractor shall, as may be directed in  writing  by the  Engineer-
in-Charge proceed with the completion  of  the works under and in 
accordance with the provisions and conditions of the contract, and 

          



(b) The Contractor shall, as may be directed in writing  by the  Engineer-
in-charge, re-execute the works lost  or  damaged,  remove  from the 
site any debris and so much  of  the works as shall have been damaged 
and carry the Authority's T & P, Plant and Equipment, Material etc. to 
the  Authority's store.  The cost of such re-execution of the works,  
removal of damaged works and carrying of Authority's store shall be  
ascertained  in the same manner as for deviations  and  this shall  be 
ascertained in the same manner as  for  deviations and this shall be 
added to the contract sum. Provided always that the Contractor shall, at 
his own cost, repair and  make good so much of the loss or damage as 
has been occasioned by any failure on his part to perform his 
obligations under the contract or not taking precautions to prevent loss 
or damage or minimise the amount of such loss or damage, Final 
assessment of loss or damage shall be decided by the  Engineer-in-
Charge and his decision shall be final and binding.  

 
29.3 The contractor shall take special precautions to  see that  public places and roads 

adjacent to contractor's  yard are not blocked at anytime either by his material or by  
his workmen. The roads are to be kept always clear and no equipment/materials shall 
be stacked.  

 
29.4 The navigable waterways shall not be blocked by  Contractor's  vessels.  The anchors 

dropped  in  the  waterways shall be properly marked and removed after done with.   
 
29.5 The contractor shall indemnify and  keep  indemnified the Authority  against  all 

losses and  claims  for  death, injuries or damage to any person or any property  
whatsoever which may arise out of or in consequence of the construction and  
maintenance,  of works during the contract  period  and also  against  all claims,  
demands,  proceedings,  damages, costs,  charges and expenses whatsoever in respect 
of or  in relation   thereto,  and  such  liabilities  shall   include claims/compensations 
of the third party.   

 
29.6 (a)       Before commencing execution of  the  work,  the Contractor shall without in 

any way limiting his obligations and  responsibilities under this condition,  
insure  against any  damage, loss or injury which may occur to any  property 
(excluding that of the Authority but including the Authority building rented to 
the contractor wholly or in part and  any part of which is used in part and any 
part of which is  used by  him for storing combustible materials) public  
liability by arising out of the carrying out of the contract. For this purpose  the  
contractor shall take out, pay all  costs  and maintain  throughout the period of 
his contract  public  liability with the following coverage. 

 
i) Public  liability limits for bodily  injury  or  death  not  less than Rs. 

1,00,000 for one person and Rs.  2,00,000  for each accident. 
 
ii)  Property liability limits for each accident  not  less than Rs. 1,00,000 ; 
 
iii)  The Contractor shall prove to the  Engineer-in Charge from  time to 

time that he has taken out all  the  insurance policies referred to above 



and has paid the necessary premiums  for keeping the policies alive till 
expiry of  the Defects Liability Period. 

 
(b) The  Contractor shall ensure  that  similar  insurance policies  are taken out by 

his sub-contractor (if  any)  and shall be responsible for any claims or losses to 
the Authority  resulting  from their failure to  obtain  adequate  insurance  
protection  in connection thereof.  The  Contractor shall  produce or cause to 
be produced by  his  sub-contractors (if  any)  as the case may be, relevant, 
policy  or  policies  and  premium  receipt as and when  required  by  the 
Engineer-in-Charge. 

 
(c) If the contractor and/or his sub- contractor (if  any) shall  fail  to effect and 

keep in force the  insurance  referred to above or any other insurance which 
he/they may  be required  to effect under the term of the Contract then  and in  
any such case the Authority may, without being bound  to  effect  and keep in 
force any  such insurance and  pay  such premium or premiums as may be 
necessary for that purpose and  from time to time deduct the amount so paid 
by the Authority from any moneys due or which may become due to the  
contractor or recover the same as a debt due from the contractor.  

 
(d) The contractor shall at his own expense  arrange  for  the  safety provisions as 

required in respect of  the  works covered  under this contract as per the 
instruction  of  Engineer-in-charge.  In case, the contractor  fails  to  comply 
with  the provisions of the safety the  Engineer-  in-Charge shall be entitled to 
and make the necessary arrangements  at the risk and cost of the contractor. 
This will, however, not  absolve  the  Contractor  of his  overall  responsibility  
to execute the works under the contract. 

 
CLAUSE – 30 : SUSPENSION OF WORKS 
 
30.1 The contractor shall on the order of the  Engineer-in-Charge suspend the progress of 

the works or any part thereof for  such time or times and in such manner as the  
Engineer-in-Charge  may  consider  necessary and  shall  during  such suspension 
properly protect and secure the work so far as is necessary in the opinion of the 
Engineer-in-Charge. If  such suspension is :- 

 
a)    Provided for in the contract, or  
b)   necessary  for the proper execution of the works  or  by reason of weather 

conditions or by some default on the  part of the contractor are necessary for 
the safety of the works or any part  there-of. The contractor shall not be 
entitled to extra costs (if any)  incurred  by  him  during the period of  
suspension  of  the works;  but  in the event of any suspension ordered  by  the 
Engineer-in-Charge for reasons other than aforementioned and  when  each  
such period of suspension exceeds 14  days,  the  contractor  shall be entitled 
to such extension of time  for completion  of the works as the Engineer-in-
Charge may  consider proper having regard to the period or periods of  such 
suspensions  and  to such compensation as  the  Engineer-in-Charge  may  
consider reasonable in respect of  salaries  or wages  paid  by the contractor to 
his employees  during  the periods of such suspension. 

          



30.2 If the progress of works or any part thereof is  suspended on the order of the 
Engineer-in-Charge for more  than three  months at a time the contractor may serve  a  
written notice on the Engineer-in-Charge requiring permission within 15  days from 
the receipt thereof to proceed with the  works or that part thereof in regard to which 
progress is suspended  and if such permission is not granted within  that  time the  
contractor  by a further written notice so  served  may (but is not bound to) elect to 
treat the suspension where if affects  part only of the works as omission of such part  
or where it affects the whole of the works as an abandonment of the contract by the 
Authority. 

 
CLAUSE – 31 : FORECLOSURE OF CONTRACT IN FULL OR IN  PART DUE  
                      TO  ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
          

If  at  any time after acceptance of  the  tender  the Authority  decides  to abandon or 
reduce the  scope  of  the works  for reason whatsoever and hence does not require  
the whole  or any part of the works to be carried out,  the  Engineer-in-Charge shall 
give notice in writing to that effect to the contractor and the Contractor shall have no 
claim to any  payment  of compensation or  otherwise  whatsoever,  on account  of  
any  profit or advantage which  he  might  have derived from the execution of the 
works in full but which he could  not derive in consequence of the fore closure of  the 
whole or part of the works. 

 
CLAUSE – 32 : TERMINATION OF CONTRACT ON DEATH 
 

If the Contractor is an individual or a proprietary  concern and  the individual or the 
proprietor dies, or if  the  Contractor  is  a partnership concern and one of  the  
partners dies, then, unless the Engineer-in-Charge is satisfied  that the legal 
representatives of the individual contractor or of the proprietor of the proprietary 
concern and in the case  of partnership, the surviving partners are capable of  carrying 
out  and  completing the  contract,  the  Engineer-in-Charge shall be entitled to 
terminate the Contract as to its incomplete part without the Authority being in anyway 
liable  to payment of any compensation whatsoever on any account to the estate  of 
the deceased Contractor and/or to  the  surviving partners of the Contractor's firm on 
account of  termination of the Contract. The decision of the Engineer-in-Charge that 
the legal representatives of the deceased contractor or  the surviving   partners of the 
Contractor's firm  cannot  carry out and complete the works under the contract shall 
be final and  binding on the parties. In the event of  such  termination,  the  Authority 
shall not hold the estate of  the  deceased  Contractor  and/or  the surviving  partners  
of  the Contractor's firm liable for damages for not completing  the contract. Provided 
that the power of the  Engineer-in-Charge of  such termination of contract shall be 
without  prejudice to  any  other right or remedy which shall have  accrued  or shall 
accrue to him under the contract. 

 
CLAUSE – 33 : CORRUPT PRACTICE & TERMINATION OF CON TRACT IN 

FULL  OR IN PART 
 
33.1  If the contractor  
          

i) commits default in complying with or commits breach of any of the terms and 
conditions of the contract and does not remedy  it or take effective steps to 



remedy it  immediately and  not  later than 10 days in any case after a  notice  
in writing  is given to him in that behalf by the  Engineer-in-Charge; or 

          
ii) fails to complete the work (s) or any item of work  (s) within the time or any 

extended time under the contract  and does  not complete the work (s) or any 
item of works  within the  period specified in a notice given in writing  in  that 
behalf by the Engineer-in-Charge ; or 

     
iii) assigns, transfers, sublets (engagement of labour on  a piece-work  basis  or  of 

labour with  materials  not  being incorporated  in the work shall not be 
deemed to be  subletting)  or attempts to assign, transfer or sublet  the  entire 
works  or  any  portion thereof without  the  prior  written approval of the 
Engineer-in-Charge.  The  Engineer-in-Charge shall have powers to  terminate  
the contract  in full or in part as aforesaid without  prejudice to  any  other 
right or remedy which shall have  accrued  or shall accrue of `which 
cancellation notice in writing to  the Contractor under the hand of the 
Engineer-in-Charge shall be conclusive evidence.  

         
33.2  Corrupt Practice  
 

The Contractor shall not offer or to give to any  person in  the  employment of the 
Authority or  working  under  the orders of the Chairman any gift or consideration of 
any  kind as an inducement or reward for doing or forbearing to do  or for having 
done or forborne to do any act in relation to the obtaining or execution of the contract 
or any other contract with  the  purchaser or for showing or  forbearing  to  show 
favour  or disfavour to any person in relation to  the  contract  or any other contract 
with the purchaser. Any  breach of  the  aforesaid  condition by the contract,  or  any  
one employed,  by him or acting on his behalf (whether  with  or without  the 
knowledge of the Contractor) or the  commission of  any offence by the Contractor or 
by any one employed  by him  or acting on his behalf under Chapter IX of the  Indian 
Penal  code. 1860 or the Prevention of Corruption Act.  1947 or any other Act enacted 
for the prevention of corruption by Public  Servant  shall entitle the  Chairman to  
cancel  the contract and all or any other contracts with the  Contractor and  to recover 
from the Contractor the amount of  any  loss arising from such cancellation in 
accordance with the provisions of General condition and Special conditions. 

          
33.3   The Engineer-in-Charge shall, on such termination  of the contract, have powers  
 

i) To take possession of the site of  work under the contract as well as the land  /  
premises allotted to the contractor for his preliminary ,  Enabling and  
Ancillary works and  

 
ii)  Also any materials,  constructional  plant,  equipment , implements,  stores,  

structures etc. thereon. The Engineer-in-Charge shall also have  powers to 
carry out the incomplete work by any means or through any other agency or 
by himself at the risk and cost of the  contractor. In such agencies shall be 
credited to the  contractor at his contract prices and the contractor shall pay  
the excess  amount, if any , incurred in completing the work  as aforesaid, as 
stipulated under sub-clause 33.5 hereunder. 

          



33.4   On termination of the contract in full or  part,  the Engineer-in-Charge  may direct that 
a part or whole of  such plant,  equipment and materials, structures be removed  from 
the  site  of  the work as well as  from  the  land/premises allotted  to the contractor for 
his preliminary  ,  enabling and  ancillary  works,  within a stipulated  period  if  the 
contractor  shall fail to do so within the period  specified in  a notice in writing by the 
Engineer-in-Charge,  the  Engineer-in-Charge may cause then to be sold, holding the  
net proceeds of such sale to the credit of the contractor, which shall  be released after 
completion of works and  settlement of amounts under the contract. 

          
33.5 If  the expenses incurred or to be  incurred  by  the Authority  for  carrying out and 

completing  the  incomplete work  or part of the same, as certified by the  Engineer-
in-Charge, are in excess of the value of the work credited / to be credited to the 
contractor, the difference shall be  paid by the contractor to the Authority. If the 
contractor  fails to pay such an amount , as aforesaid, within thirty days  of receipt  of 
notice in writing from  the  Engineer-in-Charge, the Engineer-in-Charge shall be 
empowered to recover such amount  from  any sum due to the contractor on  any  
account under this or any other contract or from his security deposit or otherwise. 

          
33.6 Also, the Engineer-in-Charge shall have the right  to sell  any or all of the contractor's 

unused materials,  constructional plant, equipment, implements, temporary building /  
structures  etc. and apply the proceeds of  sale  thereof towards the satisfaction of any 
sums due from the contractor under the contract and if thereafter there may be any 
balance outstanding  from  the  contractor,  the  Engineer-in-Charge shall have powers 
to recover the same in accordance with the provisions of the contract. 

          
33.7 The contractor shall not construct any structure  even of  a temporary nature for any 

other purpose on IWAI  office premises  & Engineer-in-Charge's representative's 
office  or houseboat,  or any such things except with the written  permission  of  the 
EIC and any such construction,  so  put  up shall  be removed by the contractor 
whenever the EIC or  his representative calls upon the contractor to remove.  Any 
dispute or difference in respect of either the interpretation  effect or application of the 
above conditions or  of the amount recoverable there under by the purchaser from the 
Contractor, shall be decided by the Chairman. 

          
CLAUSE - 34  : COMPLETION TIME AND EXTENSIONS 
          
34.1 The work should be completed with 10 days from date of issue of site order. Time 

allowed for execution of the work as specified or the extended time, if any, in 
accordance with these conditions shall be essence of the contract. 

         
34.2 However, if the work is delayed on account of : 
          

i) Increase  in the quantity of work to be done  under  the contract as per clause 
16, or 

 
ii) Suspension of work as per clause 30 ; or 
         
iii) Rebuilding of work as per clause 31; or 
 
iv) "Force Majeure"; or 



          
 v) Any  other  cause which, in absolute  discretion  of  the Engineer-in- Charge is 

beyond the contractor's control; then immediately upon the happening of any 
such events as  aforesaid,  the  contractor shall  inform  the Engineer-in-
Charge accordingly,  but  the  contractor  shall  nevertheless  use constantly  
his best endeavours to prevent and/or make  good the  delay  and shall do all 
that may be  required  in  this regard.  The Contractor shall also request, in 
writing,  for extension of time, to which he may consider himself eligible 
under  the  contract, within fourteen days of  the  date  of happening of any 
such events as indicated above. 

 
34.3  In any such case as may have arisen due to any of  the events, as aforesaid, and which 

may have been brought out by the contractor in writing, the Engineer-in-Charge may 
give a fair  and  reasonable extension of time, after  taking  into consideration  the 
nature of the work delayed and  practicability  of  its execution during the  period  of  
extension.  Provided  in the event of non-receipt of a request for  such extensions  
from the contractor for reasons whatsoever,  the Engineer-in-Charge may, at his sole 
discretion and with  due regard to the event, grant fair and reasonable extension  of 
time  not  more than 1/3rd of the  total  completion  period without  any  financial  
implication.  Such  extensions,  if admissible,  shall be communicated to the 
contractor by  the Engineer-in-Charge  in writing within one month of the  date of  
receipt of such request or within one month of  the  occurrence  of the event, but in 
any case before expiry of  the contract period. 

 
CLAUSE – 35 : LIQUIDATED DAMAGES 
          
35.1 If the contractor fails to complete all items of  works  within the period(s) of 

completion as stipulated  in  the aforesaid  tender  or any extended period (not  due  to  
the fault  of the contractor) as may be agreed he shall  without prejudice  to any other 
right or remedy of the Authority  on account  of  such default, pay compensation (not 
by  way  of penalty) at the rate of 1/2% per week on the total value of the work per 
week  subject to maximum 10% of total value of work of particular terminal location 
of NW-2. 

          
35.2  Should however, the contractor achieve the  completion of the entire works as a whole 

under the contract within the time or in the extended time (not due to reasons of  
default on  the  part  of the contractor) as may  be  accorded,  the Authority  will  
refund to him the  amount  of  compensation recovered  from him, if any, in respect of 
delay in the  non completion of works(s) under the individual group/sub-group, as  
aforesaid in full, In this regard, the decision  of  the Engineer-in-Charge shall be final 
and binding. 

 
35.3 The amount of compensation may be  adjusted,  withheld, deducted  or set off against 

any sum due or payable  to  the contractor under this or any other contract with the 
Authority 

 
35.4 All sums payable by way of compensation under any  of the conditions will be 

considered as reasonable compensation without  reference to the actual loss or 
damage  which  will have been sustained. 

  



35.5 Payment of such damages shall not relieve the contractor of his obligation to complete 
the work or from any other of his obligation or liabilities under the contract.  

          
CLAUSE – 36  :  INSPECTION AND APPROVAL 
 
36.1 All  works involving more than one  process  shall  be subject  to examination and 

approval at each  stage  thereof and the contractor shall give due notice to the 
Engineer-in-Charge on his authorised representative, when each stage  is ready.  In  
default of such notice,  the  Engineer-in-Charge shall be entitled to appraise  the 
quality and extent thereof and the decision of the Engineer-in-Charge in this regard 
shall be final and binding. 

          
36.2  No work shall be put out of view without the  approval of  the Engineer-in-Charge or 

his authorised  representative and the Contractor shall afford full opportunity for  
examination.  The  contractor shall give due notice  to  the  Engineer-in-Charge  or his 
authorised representative  whenever any such work is ready for examination and the 
Engineer- in-Charge  or  his representative shall,  without  unreasonable delay,  unless 
he consider it necessary and advise the  contractor accordingly , examine and measure 
such work. In  the event of the failure or the contractor to  give such notice, he shall if 
required by the Engineer-in-Charge, uncover such work at the contractor's expenses. 

         
36.3 The  Engineer-in-Charge or his  representative  shall have  powers at any time to 

inspect and examine any part  of the  works and the contractor shall give such 
facilities  as may be required for such inspection and examination. 

          
CLAUSE – 37 : COMPLETION CERTIFICATE 
          
37.1 The work shall be completed to the entire  satisfaction of  the  Engineer-in-Charge 

and with in the  specified  time limit  and terms and conditions mentioned in clause  
12, 13. As soon  as  the work under the contractor is  completed  as  a whole the 
contractor shall give notice of such completion to the Engineer-in-Charge.  The  
Engineer-in-Charge  shall inspect the work and shall satisfy  himself that the work(s) 
has been completed in accordance  with the  provisions of the contract and then issue 
to  the  Contractor  a certificate of completion indicating the date  of completion. 
Should the Engineer- in-Charge notice that there are defects in the works or the works 
are not considered  to be  complete,  he  shall issue a notice in  writing  to  the 
Contractor  to rectify / replace the defective work  or  any part thereof or complete the 
work, as the case may be within such time as may be notified and after the contractor 
has complied  with as aforesaid and gives notice  of  completion the Engineer-in-
Charge shall inspect the work and issue  the completion certificate in the same manner 
as aforesaid. 

          
37.2 No certificate of completion shall be issued as stipulated above and no work be 

considered to be completed unless the contractor shall have removed from the work  
site and  / or premises all his belongings /  temporary  arrangements  brought / made 
by him for the site and / or  premises in  all  respects and made the whole of the site  
and  /  or premises fit for immediate occupation / use to the satisfaction of the 
Engineer- in-Charge. If the contractor fails to comply with the above mentioned 
requirements on  or  before the date of completion of the work, the  Engineer-in-
Charge, may as he thinks fit and at the risk and cost of the contractor,  fulfil such 



requirements and remove / dispose  of  the contractor's belongings / temporary 
arrangements , as aforesaid, and the contractor shall have no claim in this respect 
except  for  any sum realised by the  sale  of  Contractor's belongings  / temporary 
arrangements less the cost  of  fulfilling the said requirements and any other amount 
that  may be  due from the contractor. Should the expenditure  on  the aforesaid 
account exceed the amount realised by sale of such contractor's  belongings / 
temporary arrangements  then  the contractor  shall  on demand pay the amount of  
such  excess expenditure.   

 
CLAUSE – 38  :  DEFECTS LIABILITY PERIOD 
          

The Contractor shall be responsible to make good and remedy, at his cost, within such 
period as may be stipulated by  the Engineer-in-Charge, any defects which may 
develop or  may be  noticed  before the expiry of the  period  mentioned    from the 
certified date of completion  of  the entire  work  (including and comprising of all  the  
group, sub-groups of works, if any) covered under the contract. 

          
CLAUSE - 39 :  MEASUREMENTS 
          
39.1 The  Engineer-in-Charge  shall   except  as  otherwise stated  ascertain and determine 

by measurement the value  of work done in accordance with the contract.   
          
39.2 Notwithstanding any provision in the relevant standard method of measurement or any 
general or local custom,  measurement  of work done under the contract shall be  taken  
in accordance  with  the procedure set forth in  the  Technical Specifications or 
Schedule of Quantities under the contract. In case of items of work which are not 
covered by the  Technical  Specifications or Schedule of Quantities  measurement shall  be  
taken in accordance with  the  relevant  standard methods  of  measurement laid down 
by the  Bureau  of  Indian Standard.  
 
39.3  All items having a financial value shall be entered in daily log book/measurement  

book  prescribed by the Authority so  that  the complete  work performed under the 
contract is duly accounted. 

          
39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 

representative and by the  contractor or his authorised representative. 
         
39.5 Before taking measurements of any works, the Engineer-in-Charge or representative 

deputed by him for the  purpose, shall  give  a reasonable notice to the Contractor.  If  
the Contractor fails to attend or send an authorised representative for measurement 
after such notice or fails to  countersign or to record the objection within a week from 
the  date of taking the measurements, taken by the  Engineer-in-Charge  shall be taken 
to be correct and final measurements of  such works. 

 
39.6 The contractor shall, without extra  charge,  provide assistance  with every appliances, 

labour and  other  things necessary for measurement.  
 
39.7 Measurements shall be signed and dated by both parties each  day on the Site on 

completion of measurement. If the contractor objects to any of the measurement 
recorded by the representative  of  the Engineer-in- Charge a  note  to  the effect  shall 



be made in the item objected to and such  note shall be signed and dated by both 
parties engaged in  taking the  measurement. The decision of the Engineer-in-Charge  
on any  such dispute or difference or interpretation  shall  be final  and binding on the 
contractor in respect of  all  contract items, substituted items, extra items and 
deviations.  

 
CLAUSE – 40 :  PAYMENT ON ACCOUNT 
          
40.1 Interim  bills shall be submitted  by  the  contractor monthly  on  or before the date 

fixed  by  the  Engineer-in- Charge  for  the items of work completed.  The  Engineer-
in-Charge  shall then arrange to have the bills  verified  with reference  to the 
measurements recorded in  the  measurement book(s). 

 
40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to  which  the contractor is considered entitled by way of interim  
payment for the work executed, after deducting therefrom the amount already paid, 
the security deposit and such other amounts as may  be withheld, deductible or 
recoverable in terms of  the contract. 

 
40.3 Payment of the contractor's bills shall be made by the Authority only in Indian Rupees 

within 30 days from the date of submission of  the bill subject to the acceptance of the 
Engineer-in- Charge.  

 
40.4 Payments  due  to the contractor  shall  be  made  by crossed  cheque by the Engineer-

in-Charge or his  authorised representative.  Such cheques shall be issued direct to  the 
contractor on furnishing a stamped receipt for the amount of the cheque or to his 
constituted attorney duly authorised to receive such payments from the Engineer-in-
Charge. 

 
40.5 Any interim certificate given relating to work done or materials  delivered  may be 

modified or  corrected  by  any  subsequent interim certificate or by the final  
certificate. No  certificate(s) of the Engineer-in- Charge supporting  an interim 
payment shall itself be conclusive evidence that any work  or  materials to which it 
relates is / are  in  accordance with the same. 

 
40.6 Should  there be a request for extension of  date  of completion, pending its 

consideration interim payments shall  continue to be made as provided herein. 
 
CLAUSE – 41 : TAXES, DUTIES AND LEVIES ETC. 
 
41.1 All  existing sales tax or any other tax  or  duty  or levy  such as Octroi, Dhorat, 

Royalty, Terminal Tax etc.  on all  materials, including steel, wood, POL (and 
increase  if  any, on these during the currency of the contract) that  the contractor  has 
to purchase for the performance of the  contract, shall be payable by the contractor 
and the  Authority will not entertain any claim for compensation whatsoever, in  this  
regard.  The rates quoted by the contractor  shall  be  deemed  to  be inclusive of all 
such taxes,  duties,  levies  etc.  

 
41.2 TDS at the prevailing rates shall be deducted at source from each payment made to 

the contractor and certificate in this regard shall be provided to the contractor. 



 
 
CLAUSE – 42  :  PAYMENT OF FINAL BILL 
 

The  final bill shall be submitted by the contractor  within one month from the date 
fixed for completion of the work or  of the  date  the certificate of completion  
furnished  by  the Engineer-in-Charge.  No further claim in this regard  unless as  
specified  hereinunder shall  be  entertained.  Payment shall  be  made  within three 
months. If there shall be any  dispute about any item or items of the work then the 
undisputed item or items only shall be paid within the said period of three months  
or  six months, as the case may be.  The  contractor shall submit a list of the 
disputed items within thirty  days from the disallowance thereof and if he fails to do 
so,  his claim  shall be deemed to have been fully waived  and  absolutely 
extinguished. 
 

CLAUSE - 43  :  OVER PAYMENTS AND UNDER PAYMENTS 
 
43.1  Whenever any claim whatsoever for the payments of a sum of  money to the 

Authority arises out of or under this  contract  against the contractor, the same may be  
deducted  by the  Authority  from any sum then due or  which  at  anytime thereafter  
may  become  due to the  contractor  under  this contract and failing that under any 
other contract with  the Authority  or from any other sum whatsoever due to the  
contractor from the Authority or from the Authority or from his security deposit, or he 
shall pay the claim on demand. 

  
43.2 The  Authority reserves the right to  carry out  post- payment  audit and technical 

examination of the  final  bill including  all supporting vouchers, abstracts, etc.  The  
authority  further reserves the right to enforce  recovery  of any  over payment when 
detected not- withstanding the  fact that  the amount of the final bill may be included 
by one  of the  parties  as  an item of dispute  before  an  arbitrator appointed under 
clause 47  of this contract and notwithstanding  the fact that the amount of the final 
bill  figures  in the arbitration award. 

 
43.3 If as a result of such audit and technical examination any  over payment is discovered 

in respect of any work  done by the contractor or alleged to have been done by him  
under contract,  it shall be recovered by the Authority  from  the contractor  by any of 
all of the methods  prescribed  above, and if any under payment is discovered, the 
amount shall  be duly paid to the contractor by the Authority. 

          
43.4 Provided that the aforesaid right of the Authority  to adjust  over-payment  against 

amount due to  the  contractor under any other contract with the Authority shall not 
extend beyond  the period of two years from the date of payment  of the  final bill or 
in case the final bill is a  MINUS  bill, from the date the amount payable by the 
Contractor under the MINUS final bill is communicated to the contractor. 

 
43.5 Any  sum of money due and payable to  the  Contractor (including the security deposit 

returnable to him) under the contract  may be withheld or retained by way of lien by  
the Engineer-in-Charge  or  Authority against any  claim  of  the Authority  or  such 
other person or persons  in  respect  of payment  of a sum of money arising out of or 
under any  other contract made by the contractor with the  Engineer-in-Charge or 



Authority or with such other person or persons.  The  sum of money so withheld or 
retained under this  clause by the Engineer-in-Charge or Authority will be kept 
withheld or retained as such by the Engineer-in- Charge or  Authority or till his claim 
arising out of in the same contract or any other  contract is either mutually settled or 
determined  by the arbitrator, if the contract is governed by the  arbitration  clause 
under the clause 47  or by the  competent  court hereinafter provided, as the case may 
be, and the contractor shall  have no claim for interest or damages  whatsoever  on this  
account or any other ground in respect of any  sum  of money withheld or retained 
under this clause. 

           
CLAUSE - 44  :  CONTRACT MATTERS TO BE TREATED AS C ONFIDENTIAL 
          
44.1 All  documents, correspondence, decisions  and  orders concerning  the contract shall 

be considered as  confidential and/or  restricted in nature by the contractor and he  
shall not  divulge  or allow access to them  by  any  unauthorised person. 

 
44.2 The contractor shall take necessary steps  to  ensure that  all  persons employed on 

any work in  connection  with this  contract have noted that the Indian  Official  
Secrets Act,  1923 (XIX of 1923) applies to them and shall  continue so  to  apply  
even after the execution of  such  under  the contract. 

 
CLAUSE – 45  :  FINALITY CLAUSE 
          

It  shall be accepted as an inseparable part of  the  contract that  in matters regarding 
materials,  workmanship,  removal of  improper work, interpretation of the contract  
drawings and  contract  specifications,  mode of  procedure  and  the carryout of the 
work  the decision of the  Engineer-in-Charge which  shall be given in writing shall be 
final and  binding on the contractor. 

 
CLAUSE – 46  : SUM PAYABLE BY WAY OF COMPENSATION T O BE  

CONSIDERED IS  REASONABLE WITHOUT PREFERENCE TO 
ACTUAL LOSS 

 
All  sum  payable by way of compensation  to  the  Authority under any of these 
conditions shall be considered as reasonable  compensation without reference to the 
actual  loss  or damage  sustained and whether or not damage shall have  been 
sustained. 

          
CLAUSE – 47 :  ARBITRATION 
         
47.1   Except as otherwise provided herein before, all  questions, disputes or difference in 

respect of which the  decision  has not been final and conclusive arising between  the 
Contractor and the Authority in relating to or in connection with  contract  shall  be 
referred for  arbitration  in  the manner provided as under and to the sole arbitrator 
appointed as follows: 

          
(i) Either  of the parties may give to the other notices  in writing  of the existence 

of such question dispute  or  difference. 
 



(ii) Within thirty (30) days of receipt of such notice from either  party the 
engineer-in-charge of work at the time  of such  dispute  shall send to the 
Contractor panel  of  three persons  and there after the Contractor  within  
fifteen(15) days of receipt of such panel communicate to the  Engineer-in-
charge the name of one of the persons from such panel and such a person shall 
then be appointed as sole arbitrator  by the  Chairman, IWAI. However, the 
arbitration  so  appointed shall not be an officer or the employee of Inland  
Waterways Authority of India. 

 
(iii) Provided that if the Contractor fails to  communicate the selection of a name 

out of the panel so forwarded to him by  the  Engineer-in-charge  then after the  
expiry  of  the aforesaid  stipulated  period the  Chairman,  shall  without delay 
select one person from the aforesaid panel and appoint him as the sole 
arbitrator. 

          
47.2 The arbitrator to whom the matter is  originally  referred  being  transferred or 

vacating his office  or  being unable to act for any reason, then the Chief Engineer  
shall appoint  another  person  to act as  sole  arbitrator,  such person shall be entitled 
to proceed with the reference  from the stage at which it was left by the predecessor. 

          
47.3 The award of the Arbitrator shall be final and  binding.  The  Arbitrator  shall  decide 

in  what  proportion  the Arbitrator's  fees, as well as the cost of Arbitration  
proceeding shall be borne by either party. 

         
47.4 The  Arbitrator with the consent of the  parties  can enlarge the time, from, time to 

time to make and publish his award. 
 
47.5 A  notice of the existence in  question,  dispute  or difference in connection with the 

contract unless served  by either  party  within 30 days of the expiry of  the  defects 
liability  period, failing which all rights and claim  under this  contract shall be 
deemed to have been waived and  thus forfeited and absolutely barred. 

 
47.6 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 

75,000 and above. 
          
47.7 The  work under this Contract shall  continue  during  Arbitration proceedings and no 

payments due from or  payment by  the Authority shall be withheld on account of 
such  proceedings except to the extent which may be in dispute. 

 
47.8 The  arbitration and conciliation Act 1996  with  any statutory  modifications  or re-
enactment  thereof  and  the rules made there under and being in force shall apply to 
the Arbitration proceedings under this clause. 
 
NOTE: In case of contract with another public Sector  Undertaking, the 21.1 to 21.8 Clause 

shall stand deleted and  the following Arbitration Clause shall apply:  "Except as 
otherwise provided, in case of a contract with  a public Sector Undertaking if at any 
time any question  dispute or difference whatsoever arises between the parties upon or 
in relation to, or in connection with this agreement, the same shall be settled in terms 
of the Ministry of  Industry, Department   of  Public  Enterprises  O.M   No.   3/5/93-
PMA dt.30.06.93 or any modifications / amendments thereof.  "The arbitrator shall 



have the power to enlarge the term  to rate  the  award with the consent of  the  parties  
provided always that the commencement or continuation of the arbitration proceeding 
shall not result in cessation or  suspension of any of other rights and obligations of the 
parties of any payments due to them hereunder.  

          
47.9 The Venue of the arbitration proceeding shall be only at NOIDA/New Delhi.  It is 

further to clarify that both parties to this agreement hereby undertake not to have 
recourse to Civil Court to settle any of their dispute whatsoever, arising out of this 
agreement except through arbitration. 
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PART III 

 
TECHNICAL & SPECIAL CONDITIONS 

 
 
 

1. RAMP 

2. APPROACH JETTY 

3. MOORING PINS 

4. FENDERS 

5. TEMPORARY HUTS 

6. MATERIALS  

7. ADDITIONAL CONDITIONS 

8. DEPLOYMENT OF PERSONAL FOR SAFETY & SECURITY  

9. PAYMENT TERMS 

 



 
1. Ramp 
     
At each terminal location ramp is to be made by cutting /filling of earth in slope as per 
direction and instruction of EIC. All material, tools and tackle are to be provided by 
contractor. The payment for the ramp will be made by actual measurement of quantity. 
Sand bags for the protection ramp will be placed / pitched properly. 
 
2. Approach Jetty 
 
i)    Construction of approach jetty:- 
   
The average length of jetty at each location will be of 20 mtrs and 2 mtr. width however 
the actual length will be decided by EIC as per requirement depending on the depth near 
the pontoon, the maximum length of jetty as measured by IWAI shall be considered for 
payment of erection of jetty. The jetty will be made of bamboo pins , bracing , challi and 
coir rope as per the drawing and instruction of EIC or his representative. 
 
Materials used for above works are to be of good quality and satisfaction of engineers 
representative. Vertical/ inclined pins of jetty should be driven up to hard strata to prevent 
the excessive settlement of the jetty. The bamboo should be of diameter 8 cm approx. at 
bottom and 6 cm at top. Bamboo challi made of half bamboo should be of 2 mtr. Length 
and 2 mtr wide in place.  After placing on horizontal bamboo, one bamboo on each side 
of the jetty will be placed over challi and tied tightly. At each cross section of the vertical 
pin of the jetty structure, one member inclined bamboo support has to be erected on each 
side to make  rigid and to avoid any side sway.Approach jetty should be made extended 
or shortened by dismantling and re erection of the structure as per specification and  
direction of EIC.  
 
ii)    Maintenance of approach jetty:- 
 
Approach jetty should have to be maintained at each terminal location during contract 
period . The height and length of the jetty may need to be raised or lowered from time to 
time depending on river condition. The jetty should be maintained such that approach to 
the pontoon should be convenient all the time. The bamboo and coir rope should be 
changed / replaced every month as per requirement or direction of EIC’s representative. 
The width of the approach jetty should be maintained as per drawing and specification. 
 
3. Mooring Pins:- 
 
Mooring pins are to be made by excavating the ditch of 0.9 m X 0.9 m and 1.0 m deep at 
the location decided by Engineer-in-charge. Departmentally supplied fixed with steel wire 
as supplied by the department be fixed with 10 mm dia bull dog clamp. RCC slab will be 
placed on the bottom of ditch and steel wire rope (specified quality) will be tied up 
properly with Slab and middle portions of the steel rope will project outside the earth for 
mooring the vessel.  After marking that in Slab, ditch should be filled up with earth and 
compacted/consolidated up to satisfaction of Engineer’s representative.  The actual 
number of mooring pins at each terminal location will be decided by Engineer-in-charge.  
Arrangement of mooring pins should be as per drawing and direction of Engineer-in-
charge. 



 
4. Fenders: 
 
Old strong truck tyres which will be checked by Engineer’s representative and after his 
satisfaction. The same has to be supplied to IWAI at Pandu store. 
 
5        Materials: 
 
(i) Broken Brick or Khoa : 
Broken Brick or Khoa will be prepared by breaking well-burnt bricks and jhama bats.  On 
no account may old bricks spongy jhama, soft or under burnt brick be used. 
 

(ii)   Bamboo: 
 Bamboo used for the mentioned works will be of good quality and well seasoned.  The 
bamboo should be of diameter 8 cm approx. at bottom and 6 cm at top. The details may 
be as per drawings and bill of quantities. 
 
(iii)    Coir rope: 
Coir rope should be of good quality and as per satisfaction of Engineer’s representative.  
The nominal diameter of the coir string (coconut rope) should be of 5 cm (approx). The 
coir rope tie at joint may be up to satisfaction of Engineer’s representative. 
 
(iv) Sand Bags: 
Empty plastic cement bags, which will be utilized for making sand filled bags, should be 
of well condition.  Sand free from clayey soil will be utilized for filling the bags.  
Placement of sand bags will be as per instructions of Engineer-in-charge.  The filling of 
bags should be satisfactory.  The actual Nos. and arrangement of sand bags may be 
changed. 

 
7          ADDITIONAL CONDITIONS: 
 

Unless otherwise provided in the Schedule of quantities, the rates tendered by the 
contractor shall be all inclusive and shall apply to all heights lifts and leads and depths and 
nothing extra shall be payable to him on this account. 
 

The drawings shall at all times be properly correlated before executing any work.  
However, in case of any discrepancy in the item given in the Schedule of quantities appended 
with the tender and drawings relating to the relevant item, the former shall prevail unless and 
otherwise given in writing by the Engineer-in-Charge. 
 

The contractor shall be required to produce samples of all materials and fittings 
sufficiently in advance to obtain approval of the Engineer-in-Charge. 
 

No payment shall be made to the contractor for any damage caused by rain, floods or 
any other natural cause whatsoever during the execution of work.  The damage to work will 
be made good by the contractor at his own cost, and no claim on this account shall be 
entertained.  
 

Other agencies may also simultaneously execute the works like electrification, 
horticulture or external services and other works at the same site along with this work in 



particular.  The contractor shall afford necessary facilities for the same.  No claim in the 
matter shall be entertained. 
 
 The works will be carried out in the manner complying in all respects with the 
requirements of relevant byelaws of the local body under the jurisdiction of which the work is 
to be executed or as directed by the Engineer-in-charge and nothing extra will be paid on this 
account. 
 
  The contractor shall compel with proper and legal orders and directions of the local or 
public authority or municipality and abide by their rules and regulations and pay all fees 
charges which he may be liable. 
 
 The contractor shall take all precautions to avoid all accidents by exhibiting necessary 
caution boards day and night, speed limit boards, red flags, re lights and providing barriers.  
He shall be responsible for all damages and acids caused due to negligence on his part.  No 
hindrance shall caused to traffic during the execution of the work. 
 
 The contractor shall be responsible to arrange at his own cost all necessary tools and 
plants required for execution of the work. 
 
 The contractor shall provide at his own cost suitable weighing and measuring 
arrangements at site for checking the weight/dimensions as may be necessary for execution of 
the work. 
  
 The foundation trenches shall be kept free from water while all the works below 
ground level are in progress.  
 
All the materials used for this work will be of standard quality as per various ISI before 
commencement of work. 
 
 Royalty at the prevalent rates whenever payable shall have to be paid by the 
contractor on the boulders, metal, shingle, sand and bejri etc. or any other material collected 
by him for the work direct to the revenue authority of the District/States Government 
concerned. 
 
  The rate for all items of work, shall, unless clearly specified otherwise includes cost 
of all labour, material and other inputs used during involved in the execution of the item. 
 
 The surplus excavated earth which is beyond the recruitment of Government work 
may be allowed by the E.I.C. to be discussed off by the contractor on his own or to sell the 
surplus earth of  to privet parties at his discretion but nothing extra will be paid for carriage or 
disposal of surplus earth of the same is not required on any Govt. work. 
 
 The work shall be executed and measured as per metric dimensions given in the 
schedule of quantities, drawings etc. (F.P.S. units wherever indicated are for guidance only). 
 
 Wherever any reference to any Indian standard specification occurs in the documents 
relating to this contract the same shall be inclusive of all amendment issued their to or 
revisions there of if, any, up to the date of receipt of tender. 
 



 The rates for different items of work shall be for all heights and depths of the 
buildings except where other wise specified in the item of work. 
 
 Contract matters are to be treated as confidential. 
 
 All documents, correspondence, decisions and orders concerning the contract shall be 
considered as confidential and or restricted in nature by the contractor and he shall not 
divulge or allow access to them by any un authorized person. 
 
 The contractor shall take necessary steps to ensure that all persons employed on any 
work in connection with this contract have noted that the Indian official secrets act 1923 
(XIX of 1923) applies to them and shall continue so to apply even after the execution of work 
under the contract. 
 
 
9.  PAYMENT  TERMS:  
  
 
1. Monthly interim bills shall be submitted by the contractor for the work executed. The 
EIC shall then arrange to have the bills verified with reference to the measurements recorded 
in the measurement book (s). 
 
2.  Payment on account for amount admissible shall be made only on the engineer 
certifying the sum to which the contractor is considered entitled by way of interim payment 
for the work executed, after deducting there from the advances paid the deposits and such 
other amounts as may be with held/ deduct able or re coverable in terms of the contract if 
any. 
 
3 Payment of the contractor’s bill shall be made by the engineer within 30 days from 
the date of submission of the bill subject to the acceptance of the engineer/ engineer’s 
representative. 
 
4. Payment due to contractor shall be made through E-payment. 
 
5. Any interim certificate given relating to work done or materials delivered may be 
modified or corrected by any subsequent interim certificate(s) of the engineer supporting an 
interim payment shall itself be conclusive evidence that any work  material to which it relates 
is/are in accordance with the contract. 
 
6.  Should there be a request for extension of date of completion, pending its 
consideration interim payments shall continue to be made as provided here in. 
 
7. The final bill shall be submitted by the contractor within one month of the date fixed 
for completion of the work or of the date of certificate of completion furnished by the 
engineer. No further claim in this regard unless as specified here in under shall be 
entertained. Payment shall be made within three months if the amount of the contract plus 
that of the additional items is up to Rs. 2 lakhs of the submission of such bill. If there shall be 
any dispute about any item or item of the work then the undisputed items only shall be paid 
within the said period of three months or six months as the case may be. The contractor shall 



submit the list of the undisputed items within thirty days from the disallowance there of and if 
he fails to do so his claim shall be deemed to have been fully waived absolutely extinguished. 
 
8. Whenever any claim what so ever for the payments of a sum of money to the 
employer arises out of or under this contract against the contractor, the same may be deducted 
by the employer from any sum than due or which at any time then there after may become 
due to the contractor under this contract and failing that under any other contract with the 
employer or from his security deposit or he shall pay the claim on demand. 
 
9.  The employer reserve the rights to carry out post payment audit and technical 
examination on the final bill including all supporting vouchers abstract etc. The employer 
further reserve the right to enforce recovery of any over payment when detected not with 
standing the fact that the amount of the final bill may be included by one of the parties as an 
item or dispute before an arbitrator appointed under arbitration  clause and not with standing 
this fact that the amount of the final bill figures in the arbitration award.  
 
10. If as a result of such audit and technical examination any over payment is discovered 
in respect of any work done by the contractor or alleged to have been done by him under the 
contract, it shall be recovered by the employer from the contractor by any or all of the 
methods prescribed above and if any underpayment is discovered, the amount shall be duly 
paid to the contractor by the employer. 
 
11. Provided that the aforesaid right of the employer to adjust overpayments against 
amount due to the contractor under any other contract with the employer shall not extend 
beyond the period of two years beyond the date of payment of the final bill or in case the 
final bill is a MINUS BILL, from the date the date of the amount payable by the contractor 
under the MINUS final bill is communicated to the contractor. 
 
12.  Any sum of money due and payable to the contractor ( including the security deposit 
returnable to him) under the contract may be with held or retained by way of lien by the 
engineer in charge against any claim of the employer or such other person or persons in 
respect of payment of a sum of money arising out of or under any other contract made by the 
contractor with the engineer in charge or with such other person or persons.   
 
 The sum of money so with held or retained under this clause by the engineer or 
employer will be kept with held or retained as such by engineer or employer or till his claim 
arising out of in the same contract or any other contract is either mutually settled or 
determined by the contractor, if the contract is governed by the arbitration clause or by the 
competent court here in after provided as the case may be, and the contractor shall have no 
claim for interest or damages what so ever in this account or any other ground in respect of 
any sum of money with held or retained under this clause. 



AGREEMENT FORMAT 
 

 This agreement made on __________day______year_____between the Inland 

Waterways Authority of India (hereinafter called the `IWAI’ which expression shall 

unless excluded by or repugnant, to the context, be deemed to include heir, successors in 

office) on one part and M/S__________________(hereinafter called the 

‘CONTRACTOR’ which expression, shall unless excluded by repugnant to the context be 

deemed to include his heirs, executors, Administrators, representatives and assigns of 

successors in office) on the other part. 

 
WHEREAS THE IWAI desirous of undertaking the work of maintenance of 

temporary Terminal at Jogighopa.  
 
 WHEREAS the contractor has offered to execute and complete such works and 
whereas IWAI has accepted the tender of the contractor and WHEREAS the contractor has 
furnished ____________________________________________________________ 
as security for the due fulfillment for all the conditions of this contract. 
 
 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 
 
 In this agreement words and expression shall have the same meaning as are 
respectively as assigned to them in the conditions of contract hereinafter referred to: 
 
 The following documents shall be deemed to form and be read and construed as part 
of this agreement VIZ. 
 
 i) (a) Notice Inviting Tenders 
 

(b) Tender form 
 
(c) Warranty 

 
ii)  Information & instruction for Tenders  
 
iii)  (a) Schedule ‘A’– Bill of  Quantity 

 
(b) Annexure 1.1 – Questionnaire 

 
iv) General Conditions of Contract 

 
v) Technical  and Special Conditions of  Contract 

 



The contract agreement has been compiled by the IWAI from the original tender 
documents and all the correspondences from the tendering stage till acceptance.  In the event 
of any difference arising from the completion of the contract, the original tender documents, 
contractor’s offer, minutes of meetings and correspondence between the party ended vide 
letter No.________________________ may be referred to by either party.  These documents 
shall take precedence over the compiled documents. 

 
The contractor hereby covenants with the IWAI to complete and maintain the 

“Works” in conformity in all respect, with the provisions of the agreement. 
 
The IWAI hereby covenants to pay the contractor in consideration of such completion 

of works, the contract price at the time and in the manner prescribed by the contract. 
 
IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the 

day year first written. 
 

For and on behalf of    For and on behalf of  

(Inland Waterways Authority  of India) Contractor  

 

      

Signature ____________________  Signature _____________ 

 

Name &Designation ______________ Name & Designation _______________ 
             

Stamp      Stamp      

 
Witness:      Witness: 
 
1) Signature _________________  1) Signature _________________ 

 
 

2) Name & Designation______________  2) Name & Designation____________ 



 
              Annexure –II 

 
BANK GUARANTEE PROFORMA FOR FURNISHING   

PERFORMANCE GUARANTEE  
To 
The Chairman 
Inland Waterways Authority of India 
A-13, Sector-1 
Noida - 201301 

 
 In consideration for the Chairman, Inland Waterways Authority of India hereinafter called 
‘the Authority” having agreed, under the terms and conditions of the Agreement dated 
……………….  .  made between……..  and …for the due fulfillment of the said Agreement by the 
Contractor of the terms and conditions contained in the said Agreement, on production of  Bank 
Guarantee for Rs…………………. (Rupees…………………….) at the request 
of…………………. Contractor(s), We (Bank) do hereby undertake to pay to the Authority an 
amount not exceeding Rs…………………… against any loss or damage caused to or suffered, or 
would be caused to or suffered by the Authority by reason of any breach of the said Contractor(s) 
of any of the terms or conditions contained in the said Agreement. 
 
2. We……. do hereby undertake to pay the amount due and payable under this Guarantee 
without any demur, merely on a demand from the Authority stating that the amount claimed is due 
by way of loss or damage caused to or would be caused to or suffered by the authority by reason of 
breach by the said contractor(s) of any of the terms or conditions contained in the said Agreement 
or by reason of the contractor(s)’s failure to perform the said Agreement,. Any such demand made 
on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee.  However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs……………….. 
 
3. We undertake to pay the authority any money so demanded notwithstanding any dispute or 
disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before any 
court or Tribunal relating thereto liability under this present being absolute and unequivocal. 
 
   The payment so made by us under this Bond shall be valid discharge of our liability for 
payment there under and the contractor(s) / supplier(s) shall have no claim against us for making 
such payment. 
 
4. We, …………………. further agree that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the performance of the said Agreement 
and that it shall continue to be enforceable till all the dues of the Authority under or by virtue of the 
said Agreement have been fully and its claim satisfied or discharge or till…....................... Certify 
that the terms and conditions of the said Agreement have been fully and properly carried out by the 
said Contactor(s) and accordingly discharges this Guarantee after…….. years from the date  of 
completion of the said contract unless a demand or claim under this  Guarantee is served in writing 
on the bank but before the expiry of the said period of ………………. years in which case it shall 
be enforceable  against the bank not withstanding the fact that the same is enforced after  the expiry  
of the said period of …………….. years. 
 
 



5. We,…………………..further agree with the Authority that the Authority shall have the 
fullest liberty without our consent and without affecting in any manner our obligations hereunder 
to vary any of the terms and conditions of the said Agreement or to extend time of performance by 
the said  Contractor(s) from time to time or to postpone for any time or from time to time any of 
the powers exercisable by the Authority against the said Contactor(s) and to forbear or enforce any 
of the terms and conditions relating to the said Agreement and we shall not be relived from  our 
liability by reason of any such variation, or extension  being granted to the said Contractor(s) or for 
any forbearance, act or omission on the part of the Authority or any indulgence by the Authority to 
the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for the provision, have effect of so relieving us. 
 
6. It shall not be necessary for the Authority to proceed against the Contractor before 
proceeding against the Bank and the Guarantee herein contained shall be enforceable against the 
Bank notwithstanding any security which the Authority may have obtained or obtain from the 
Contactor shall at the time when proceedings are taken against the Bank hereunder be outstanding 
or unrealized. 
 
7. Notwithstanding anything contained herein above our liability under the guarantee is 
restricted to Rs……………. and shall remain in force until……………….  Unless a claim or suit 
under this guarantee is filed with us on or before……………………  ALL OUR RIGHTS UNDER 
THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and discharged from 
all liabilities therein. 
 
8. This Guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s) / supplier(s). 
 
9. We, lastly undertake not to revoke this Guarantee during its currency except with the 
previous consent of the Authority in writing.   
 

Dated the …………date of…………..2006 
for…………………………… 

(indicate the name of Bank) 
Signature………………………….. 

Name of the Officer…………………………. 
(in Block Capitals) 

Designation of 
Code No………………………………….. 

Name of the Bank and Branch. 
 
 
 



Annexure – III  
 

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THRO UGH 
ELECTRONIC FUND TRANSFER SYSTEM 

 
(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD)  

 
NAME OF THE PROJECT: ______________________________ ____________ 
 
THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW : 
 

We _______________________________(Name of the Bidder) hereby 
request you to give our payments by crediting our bank account directly by E-
Payment mode as per account details given below. We hereby undertake to intimate 
IWAI in case of any change in particulars given below and will not hold IWAI 
responsible for any delay / default due to any technical reasons beyond IWAI’s 
control:- 
 
Bank Account Number :  _________________________________________ 
 
RTGS/NEFT/IFSC CODE : _________________________________________ 
 
Name of the Bank  :  _________________________________________ 
 
Address of the Branch of the Bank :________________ _____________________ 
 
Branch code  :  _________________________________________ 
 
Account Type  : ___________________________________ ______ 
(Saving/Current/Others) 
 
A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH . 
 

I/We hereby declare that the particulars given above are correct and 
complete. If the transaction is delayed or credit is not affected at all for reasons of 
incomplete or incorrect information, I/We would not hold IWAI responsible. 
 
Date:        Signature of Authorized Signatory 
BANK CERTIFICATION : 
 
It is certified that above mentioned beneficiary holds a bank account No. 
________________with our branch and the bank particulars mentioned above are 
correct. 
 
Date:                 Authorized Signatory 
 
       Authorization No._____________ 
       Name:_______________________ 
          

                                                    Official Seal/Stamp 



BILL OF QUANTITY FOR MAINTENANCE OF TERMINAL AT  DH UBRI  
Annexure--A 

Sl. 
No. Description of Item Unit Qty. Rate Amount 

1 Provision for fenders and side support etc.   
a) Supplying of old truck tyres having good strength 

without having any holes or physical damage other than 
regular wear and tear of its  top surface - to work as 
fenders. Supply to be made to IWAI Pandu Stores and 
be handed over to the Mech Marine Section of IWAI for 
necessary use by the department in their terminal 
pontoons etc and receipt obtained. 

no. 5     

b) Supply of good quality bhaluka bamboo of 7.0 meters 
length having a diameter of atleast 100 mm at thicker 
edge and atleast 75 mm at the other edge and obtain 
reciept  from the pontoon crews of the mech marine 
department certified by the mech marine regarding 
supply. 

no. 10     

2 Ramp          
a) Earth Work in excavation at the bank for making a 

sloping ramp suiting to the side condition for ease of 
movement to the gangway structure during the entire 
season on varying water condition of the river. The  
earth excavated for making a pathway as per drawing 
attached or as indicated by the EIC or his representative 
while undertaking the work need to be carried and laid 
at the bank or at nearby land spread evenly as directed 
within a lead and lift of 30 meters and 1.50 meters 
respectively. 

cum 75     

b) Providing and laying of 150 mm thick WBM paveway 
with broken jhama khowa bricks as per specifications 
and instruction of the EIC or his representatives, 
complete with hand picking and compaction by 
rammimg with hand operated iron rammer upto the 
satisfactions of the EIC or his representative 

cum 25     

c) Supplying and laying of river sand filled old empty 
cement bages, tied properly with coir string,  for side 
support at earth filled places or where ever necessary as 
required as per site conditions 

no. 229     

3 Mooring pins         
 Labour charges for excavation of an earth pit of 0.90m 

X 0.90 M  upto 1.0 meters of depth from the top level of 
the terminal land, carrying the the mooring pin assembly 
as supplied by IWAI at its stores at Pandu by loading the 
same in IWAI survey launches, unloading the same at 
the terminal site after the material is transported to the 
terminal by IWAI through its departmental vessel,  
unloading and placing the mooring pin assembly at the 
above mentioned excavated pit, back filling with the 

No. 4     



excavated materials and compacting the same as per 
instructions of the EIC or his representative- all 
complete with labours, tools and tackles. 

4 Cleaning and up keeping of the terminal area including 
clearing of all bushes, undertaking of  minor gardening 
work by putting samplings as supplied by IWAI - 
watering them and saving them from cows/ goats and 
other animals by barricading the same with 
bamboo/bamboo mats, sweeping the approach road, 
painting of the sand bags with lime wash, placing and 
adjustment of sand filled bags under the bamboo challi 
where it sits on the pontoon,   

month 

7     

5 Procurement and supplying of M.S/Wrought Iron grab 
nail anchors ( 5 nails)  of approximately 40  Kg weight 
made locally through black smith as per instruction of 
the EIC or his representatives - to be supplied to Pandu 
port store and receipt obtained from mach marine wing 

No. 

2   

      TOTAL Rs.=   
 



 
BILL OF QUANTITY FOR MAINTENANCE OF TERMINAL AT  JO GIGHOPA  

 Annexure--B 
Sl. 
No. Description of Item Unit Qty. Rate Amount 

1 Provision for fenders and side support etc 

a) Supplying of old truck tyres having good strength without 
having any holes or physical damage other than regular wear 
and tear of its  top surface - to work as fenders. Supply to be 
made to IWAI Pandu Stores and be handed over to the Mech 
Marine Section of IWAI for necessary use by the department 
in their terminal pontoons etc and receipt obtained. 

no. 5     

b) Supply of good quality bhaluka bamboo of 7.0 meters length 
having a diameter of atleast 100 mm at thicker edge and atleast 
75 mm at the other edge and obtain reciept  from the pontoon 
crews of the mech marine department certified by the mech 
marine regarding supply. 

no. 10     

2 Ramp          
a) Earth Work in excavation at the bank for making a sloping 

ramp suiting to the side condition for ease of movement to the 
gangway structure during the entire season on varying water 
condition of the river. The  earth excavated for making a 
pathway as per drawing attached or as indicated by the EIC or 
his representative while undertaking the work need to be 
carried and laid at the bank or at nearby land spread evenly as 
directed within a lead and lift of 30 meters and 1.50 meters 
respectively. 

cum 75     

b) Providing and laying of 150 mm thick WBM paveway with 
broken jhama khowa bricks as per specifications and 
instruction of the EIC or his representatives, complete with 
hand picking and compaction by rammimg with hand operated 
iron rammer upto the satisfactions of the EIC or his 
representative 

cum 14     

c) Supplying and laying of river sand filled old empty cement 
bages, tied properly with coir string,  for side support at earth 
filled places or where ever necessary as required as per site 
conditions 

no. 200     

3 Mooring pins       
 Labour charges for excavation of an earth pit of 0.90m X 0.90 

M  upto 1.0 meters of depth from the top level of the terminal 
land, carrying the the mooring pin assembly as supplied by 
IWAI at its stores at Pandu by loading the same in IWAI 
survey launches, unloading the same at the terminal site after 
the material is transported to the terminal by IWAI through its 
departmental vessel,  unloading and placing the mooring pin 
assembly at the above mentioned excavated pit, back filling 
with the excavated materials and compacting the same as per 
instructions of the EIC or his representative- all complete with 

no. 4     



labours, tools and tackles. 
4 Approach Jetty          

a) Construction of bamboo jetty structure of minimum of 2.0 
meters width as per drawing including providing all cross 
bamboo poles, cross sectional bamboo, longitudinal bamboo, 
inclined bamboo poles, bamboo challi complete with lower and 
upper bamboo support- all complete with all tools tackles, coir 
strings, materials and labours - payment will, be made once for 
the maximum length of bamboo jetty constructed and hence 
incremental length if added during leaner months will be 
considered for payment after initial erection.  

mtr. 20     

b) Charges for montly maintenance of the jetty including 
replacement of all materials, cost of labours etc. 

mtr 
month 

120    

5 Cleaning and upkeeping of the terminal area including clearing 
of all bushes, undertaking of  minor gardening work by putting 
samplings as supplied by IWAI - watering them and saving 
them from cows/ goats and other animals by barricading the 
same with bamboo/bamboo mats, sweeping the approach road, 
painting of the sand bags with lime wash, placing and 
adjustment of sand filled bags under the bamboo challi where 
it sits on the pontoon,   

mont
h 

7     

6 Procurements and supplying of M.S/Wrought Iron grab nail 
anchors ( 5 nails)  of approximately 40  Kg weight made 
locally through black smith as per instruction of the EIC or his 
representatives -  to be supplied to Pandu port store and reciept 
obtained from mech marine wing  
 

no 

2   

      TOTAL Rs.=   



 
BILL OF QUANTITY FOR MAINTENANCE OF TERMINAL AT  TE ZPUR  

Annexure--C 

Sl. 
No. 

Description of Item Unit Qty. Rate Amount 

1 Provision for  fenders and side support etc.  
a) Supplying of old truck tyres having good 

strength without having any holes or physical 
damage other than regular wear and tear of its  
top surface - to work as fenders. Supply to be 
made to IWAI Pandu Stores and be handed over 
to the Mech Marine Section of IWAI for 
necessary use by the department in their terminal 
pontoons etc and receipt obtained. 

no. 5     

b) Supply of good quality bhaluka bamboo of 7.0 
meters length having a diameter of atleast 100 
mm at thicker edge and atleast 75 mm at the 
other edge and obtain reciept  from the pontoon 
crews of the mech marine department certified 
by the mech marine regarding supply. 

no. 10     

2 Ramp          
a) Earth Work in excavation at the bank for making 

a sloping ramp suiting to the side condition for 
ease of movement to the gangway structure 
during the entire season on varying water 
condition of the river. The  earth excavated for 
making a pathway as per drawing attached or as 
indicated by the EIC or his representative while 
undertaking the work need to be carried and laid 
at the bank or at nearby land spread evenly as 
directed within a lead and lift of 30 meters and 
1.50 meters respectively. 

cum 75     

b) Providing and laying of 150 mm thick WBM 
paveway with broken jhama khowa bricks as per 
specifications and instruction of the EIC or his 
representatives, complete with hand picking and 
compaction by rammimg with hand operated iron 
rammer upto the satisfactions of the EIC or his 
representative 

cum 14     

c) Supplying and laying of river sand filled old 
empty cement bages, tied properly with coir 
string,  for side support at earth filled places or 
where ever necessary as required as per site 
conditions 

no. 209     

3 Mooring pins         
a) Labour charges for excavation of an earth pit of 

0.90m X 0.90 M  upto 1.0 meters of depth from 
the top level of the terminal land, carrying the the 
mooring pin assembly as supplied by IWAI at its 
stores at Pandu by loading the same in IWAI 
survey launches, unloading the same at the 
terminal site after the material is transported to 
the terminal by IWAI through its departmental 
vessel,  unloading and placing the mooring pin 
assembly at the above mentioned excavated pit, 

no. 4     



back filling with the excavated materials and 
compacting the same as per instructions of the 
EIC or his representative- all complete with 
labours, tools and tackles. 

4 Approach Jetty          

a) Construction of bamboo jetty structure of 
minimum of 2.0 meters width as per drawing 
including providing all cross bamboo poles, 
cross sectional bamboo, longitudinal bamboo, 
inclined bamboo poles, bamboo challi complete 
with lower and upper bamboo support- all 
complete with all tools tackles, coir strings, 
materials and labours - payment will, be made 
once for the maximum length of bamboo jetty 
constructed and hence incremental length if 
added during leaner months will be considered 
for payment after initial erection.  

mtr. 20     

c) Charges for montly maintenance of the jetty 
including replacement of all materials, cost of 
labours etc. 

mtr 
month 

120     

5 Cleaning and upkeeping of the terminal area 
including clearing of all bushes, undertaking of  
minor gardening work by putting samplings as 
supplied by IWAI - watering them and saving 
them from cows/ goats and other animals by 
barricading the same with bamboo/bamboo mats, 
sweeping the approach road, painting of the sand 
bags with lime wash, placing and adjustment of 
sand filled bags under the bamboo challi where it 
sits on the pontoon,   

month 

7     

6 Procurements and supplying of M.S/Wrought 
Iron grab nail anchors ( 5 nails)  of 
approximately 40  Kg weight made locally 
through black smith as per instruction of the EIC 
or his representatives -  to be supplied to Pandu 
port store and reciept obtained from mech marine 
wing  
 

no 

2   

      TOTAL Rs.=   



 
BILL OF QUANTITY FOR MAINTENANCE OF TERMINAL AT  SI LGHAT  

Annexure--D 

Sl. 
No. 

Description of Item Unit Qty. Rate Amount 

1 Provision for  fenders and side support etc. 
a) Supplying of old truck tyres having good strength 

without having any holes or physical damage 
other than regular wear and tear of its  top surface 
- to work as fenders. Supply to be made to IWAI 
Pandu Stores and be handed over to the Mech 
Marine Section of IWAI for necessary use by the 
department in their terminal pontoons etc and 
receipt obtained. 

no. 5     

b) Supply of good quality bhaluka bamboo of 7.0 
meters length having a diameter of atleast 100 
mm at thicker edge and atleast 75 mm at the other 
edge and obtain reciept  from the pontoon crews 
of the mech marine department certified by the 
mech marine regarding supply. 

no. 10     

2 Ramp          
a) Earth Work in excavation at the bank for making 

a sloping ramp suiting to the side condition for 
ease of movement to the gangway structure 
during the entire season on varying water 
condition of the river. The  earth excavated for 
making a pathway as per drawing attached or as 
indicated by the EIC or his representative while 
undertaking the work need to be carried and laid 
at the bank or at nearby land spread evenly as 
directed within a lead and lift of 30 meters and 
1.50 meters respectively. 

cum 75     

b) Providing and laying of 150 mm thick WBM 
paveway with broken jhama khowa bricks as per 
specifications and instruction of the EIC or his 
representatives, complete with hand picking and 
compaction by rammimg with hand operated iron 
rammer upto the satisfactions of the EIC or his 
representative 

cum 14     

c) Supplying and laying of river sand filled old 
empty cement bages, tied properly with coir 
string,  for side support at earth filled places or 
where ever necessary as required as per site 
conditions 

no. 209     

3 Mooring pins         
a) Labour charges for excavation of an earth pit of 

0.90m X 0.90 M  upto 1.0 meters of depth from 
the top level of the terminal land, carrying the the 
mooring pin assembly as supplied by IWAI at its 
stores at Pandu by loading the same in IWAI 
survey launches, unloading the same at the 
terminal site after the material is transported to 
the terminal by IWAI through its departmental 
vessel,  unloading and placing the mooring pin 
assembly at the above mentioned excavated pit, 

no. 4     



back filling with the excavated materials and 
compacting the same as per instructions of the 
EIC or his representative- all complete with 
labours, tools and tackles. 

4 Approach Jetty        

a) Construction of bamboo jetty structure of 
minimum of 2.0 meters width as per drawing 
including providing all cross bamboo poles, cross 
sectional bamboo, longitudinal bamboo, inclined 
bamboo poles, bamboo challi complete with 
lower and upper bamboo support- all complete 
with all tools tackles, coir strings, materials and 
labours - payment will, be made once for the 
maximum length of bamboo jetty constructed and 
hence incremental length if added during leaner 
months will be considered for payment after 
initial erection.  

mtr. 25     

b) Charges for monthly maintenance of the jetty 
including replacement of all materials, cost of 
labours etc. 

mtrs 150     

5 Cleaning and upkeeping of the terminal area 
including clearing of all bushes, undertaking of  
minor gardening work by putting samplings as 
supplied by IWAI - watering them and saving 
them from cows/ goats and other animals by 
barricading the same with bamboo/bamboo mats, 
sweeping the approach road, painting of the sand 
bags with lime wash, placing and adjustment of 
sand filled bags under the bamboo challi where it 
sits on the pontoon,   

month 7     

6 Procurements and supplying of M.S/Wrought 
Iron grab nail anchors ( 5 nails)  of approximately 
40  Kg weight made locally through black smith 
as per instruction of the EIC or his representatives 
-  to be supplied to Pandu port store and reciept 
obtained from mech marine wing  
 

no 

2     

      TOTAL Rs.=   



 
 

BILL OF QUANTITY FOR MAINTENANCE OF TERMINAL AT  BI SHWANATH GHAT  
Annexure--E 

Sl. 
No. 

Description of Item Unit Qty. Rate Amount 

1 Provision for fenders and side support etc. 
a) Supplying of old truck tyres having good strength 

without having any holes or physical damage 
other than regular wear and tear of its  top surface 
- to work as fenders. Supply to be made to IWAI 
Pandu Stores and be handed over to the Mech 
Marine Section of IWAI for necessary use by the 
department in their terminal pontoons etc and 
receipt obtained. 

no. 5     

b) Supply of good quality bhaluka bamboo of 7.0 
meters length having a diameter of atleast 100 
mm at thicker edge and atleast 75 mm at the other 
edge and obtain reciept  from the pontoon crews 
of the mech marine department certified by the 
mech marine regarding supply. 

no. 10     

2 Ramp          
a) Earth Work in excavation at the bank for making 

a sloping ramp suiting to the side condition for 
ease of movement to the gangway structure during 
the entire season on varying water condition of 
the river. The  earth excavated for making a 
pathway as per drawing attached or as indicated 
by the EIC or his representative while undertaking 
the work need to be carried and laid at the bank or 
at nearby land spread evenly as directed within a 
lead and lift of 30 meters and 1.50 meters 
respectively. 

cum 75     

b) Providing and laying of 150 mm thick WBM 
paveway with broken jhama khowa bricks as per 
specifications and instruction of the EIC or his 
representatives, complete with hand picking and 
compaction by rammimg with hand operated iron 
rammer upto the satisfactions of the EIC or his 
representative 

cum 14     

c) Supplying and laying of river sand filled old 
empty cement bages, tied properly with coir 
string,  for side support at earth filled places or 
where ever necessary as required as per site 
conditions 

no. 200     

3 Mooring pins         
a) Labour charges for excavation of an earth pit of 

0.90m X 0.90 M  upto 1.0 meters of depth from 
the top level of the terminal land, carrying the the 
mooring pin assembly as supplied by IWAI at its 
stores at Pandu by loading the same in IWAI 
survey launches, unloading the same at the 
terminal site after the material is transported to the 
terminal by IWAI through its departmental vessel,  
unloading and placing the mooring pin assembly 

no. 4     



at the above mentioned excavated pit, back filling 
with the excavated materials and compacting the 
same as per instructions of the EIC or his 
representative- all complete with labours, tools 
and tackles. 

4 Approach Jetty          

a) Construction of bamboo jetty structure of 
minimum of 2.0 meters width as per drawing 
including providing all cross bamboo poles, cross 
sectional bamboo, longitudinal bamboo, inclined 
bamboo poles, bamboo challi complete with lower 
and upper bamboo support- all complete with all 
tools tackles, coir strings, materials and labours - 
payment will, be made once for the maximum 
length of bamboo jetty constructed and hence 
incremental length if added during leaner months 
will be considered for payment after initial 
erection.  

mtr. 25     

c) Charges for montly maintenance of the jetty 
including replacement of all materials, cost of 
labours etc. 

mtr 
month 

150     

5 Cleaning and upkeeping of the terminal area 
including clearing of all bushes, undertaking of  
minor gardening work by putting samplings as 
supplied by IWAI - watering them and saving 
them from cows/ goats and other animals by 
barricading the same with bamboo/bamboo mats, 
sweeping the approach road, painting of the sand 
bags with lime wash, placing and adjustment of 
sand filled bags under the bamboo challi where it 
sits on the pontoon,   

month 

7     

6 Procurements and supplying of M.S/Wrought Iron 
grab nail anchors ( 5 nails)  of approximately 40  
Kg weight made locally through black smith as 
per instruction of the EIC or his representatives -  
to be supplied to Pandu port store and reciept 
obtained from mech marine wing  
 

no 

2   

      TOTAL Rs.=   



BILL OF QUANTITY FOR MAINTENANCE OF TERMINAL AT  NE AMATI  
Annexure -F 

Sl. 
No. 

Description of Item Unit Qty. Rate Amount 

1 Provision for fenders and side support etc. 
a) Supplying of old truck tyres having good strength 

without having any holes or physical damage 
other than regular wear and tear of its  top surface 
- to work as fenders. Supply to be made to IWAI 
Pandu Stores and be handed over to the Mech 
Marine Section of IWAI for necessary use by the 
department in their terminal pontoons etc and 
receipt obtained. 

no. 5     

b) Supply of good quality bhaluka bamboo of 7.0 
meters length having a diameter of atleast 100 
mm at thicker edge and atleast 75 mm at the other 
edge and obtain reciept  from the pontoon crews 
of the mech marine department certified by the 
mech marine regarding supply. 

no. 10     

2 Ramp          
a) Earth Work in excavation at the bank for making 

a sloping ramp suiting to the side condition for 
ease of movement to the gangway structure 
during the entire season on varying water 
condition of the river. The  earth excavated for 
making a pathway as per drawing attached or as 
indicated by the EIC or his representative while 
undertaking the work need to be carried and laid 
at the bank or at nearby land spread evenly as 
directed within a lead and lift of 30 meters and 
1.50 meters respectively. 

cum 75     

b) Providing and laying of 150 mm thick WBM 
paveway with broken jhama khowa bricks as per 
specifications and instruction of the EIC or his 
representatives, complete with hand picking and 
compaction by rammimg with hand operated iron 
rammer upto the satisfactions of the EIC or his 
representative 

cum 14     

c) Supplying and laying of river sand filled old 
empty cement bages, tied properly with coir 
string,  for side support at earth filled places or 
where ever necessary as required as per site 
conditions 

no. 200     

3 Mooring pins         
a) Labour charges for excavation of an earth pit of 

0.90m X 0.90 M  upto 1.0 meters of depth from 
the top level of the terminal land, carrying the the 
mooring pin assembly as supplied by IWAI at its 
stores at Pandu by loading the same in IWAI 
survey launches, unloading the same at the 
terminal site after the material is transported to 
the terminal by IWAI through its departmental 
vessel,  unloading and placing the mooring pin 
assembly at the above mentioned excavated pit, 
back filling with the excavated materials and 

no. 4     



compacting the same as per instructions of the 
EIC or his representative- all complete with 
labours, tools and tackles. 

4 Approach Jetty          

a) Construction of bamboo jetty structure of 
minimum of 2.0 meters width as per drawing 
including providing all cross bamboo poles, cross 
sectional bamboo, longitudinal bamboo, inclined 
bamboo poles, bamboo challi complete with 
lower and upper bamboo support- all complete 
with all tools tackles, coir strings, materials and 
labours - payment will, be made once for the 
maximum length of bamboo jetty constructed and 
hence incremental length if added during leaner 
months will be considered for payment after 
initial erection.  

mtr. 25     

b) Charges for monthly maintenance of the jetty 
including replacement of all materials, cost of 
labours etc. 

mtr 
month 

150   

5 Procurements and supplying of M.S/Wrought 
Iron grab nail anchors ( 5 nails)  of approximately 
40  Kg weight made locally through black smith 
as per instruction of the EIC or his representatives 
-  to be supplied to Pandu port store and reciept 
obtained from mech marine wing  

no 2     

     TOTAL Rs.=   



BILL OF QUANTITY FOR MAINTENANCE OF TERMINAL AT  BO GIBIL  
Annexure--G 

Sl. 
No. 

Description of Item Unit Qty. Rate Amount 

1 Provision for  fenders, side support etc. 
a) Supplying of old truck tyres having good 

strength without having any holes or physical 
damage other than regular wear and tear of its  
top surface - to work as fenders. Supply to be 
made to IWAI Pandu Stores and be handed over 
to the Mech Marine Section of IWAI for 
necessary use by the department in their terminal 
pontoons etc and receipt obtained. 

no. 5     

b) Supply of good quality bhaluka bamboo of 7.0 
meters length having a diameter of atleast 100 
mm at thicker edge and atleast 75 mm at the 
other edge and obtain reciept  from the pontoon 
crews of the mech marine department certified 
by the mech marine regarding supply. 

no. 10     

2 Ramp          
a) Earth Work in excavation at the bank for making 

a sloping ramp suiting to the side condition for 
ease of movement to the gangway structure 
during the entire season on varying water 
condition of the river. The  earth excavated for 
making a pathway as per drawing attached or as 
indicated by the EIC or his representative while 
undertaking the work need to be carried and laid 
at the bank or at nearby land spread evenly as 
directed within a lead and lift of 30 meters and 
1.50 meters respectively. 

cum 75     

b) Providing and laying of 150 mm thick WBM 
paveway with broken jhama khowa bricks as per 
specifications and instruction of the EIC or his 
representatives, complete with hand picking and 
compaction by rammimg with hand operated 
iron rammer upto the satisfactions of the EIC or 
his representative 

cum 14     

c) Supplying and laying of river sand filled old 
empty cement bages, tied properly with coir 
string,  for side support at earth filled places or 
where ever necessary as required as per site 
conditions 

no. 200     

3 Mooring pins         
a) Labour charges for excavation of an earth pit of 

0.90m X 0.90 M  upto 1.0 meters of depth from 
the top level of the terminal land, carrying the 
the mooring pin assembly as supplied by IWAI 
at its stores at Pandu by loading the same in 
IWAI survey launches, unloading the same at the 
terminal site after the material is transported to 
the terminal by IWAI through its departmental 
vessel,  unloading and placing the mooring pin 
assembly at the above mentioned excavated pit, 
back filling with the excavated materials and 

no. 4     



compacting the same as per instructions of the 
EIC or his representative- all complete with 
labours, tools and tackles. 

4 Approach Jetty          

a) Construction of bamboo jetty structure of 
minimum of 2.0 meters width as per drawing 
including providing all cross bamboo poles, 
cross sectional bamboo, longitudinal bamboo, 
inclined bamboo poles, bamboo challi complete 
with lower and upper bamboo support- all 
complete with all tools tackles, coir strings, 
materials and labours - payment will, be made 
once for the maximum length of bamboo jetty 
constructed and hence incremental length if 
added during leaner months will be considered 
for payment after initial erection.  

mtr. 20     

b) Charges for montly maintenance of the jetty 
including replacement of all materials, cost of 
labours etc. 

mtr 
month 

120     

5 Procurements and supplying of M.S/Wrought 
Iron grab nail anchors ( 5 nails)  of 
approximately 40  Kg weight made locally 
through black smith as per instruction of the EIC 
or his representatives -  to be supplied to Pandu 
port store and reciept obtained from mech marine 
wing  

no 2   

     TOTAL Rs.=   



BILL OF QUANTITY FOR MAINTENANCE OF TERMINAL AT  SE NGAJAN  
Annexure--H 

Sl. 
No. 

Description of Item Unit Qty. Rate Amount 

1 Provision for fenders and side support etc. 
a) Supplying of old truck tyres having good strength 

without having any holes or physical damage other 
than regular wear and tear of its  top surface - to 
work as fenders. Supply to be made to IWAI 
Pandu Stores and be handed over to the Mech 
Marine Section of IWAI for necessary use by the 
department in their terminal pontoons etc and 
receipt obtained. 

no. 5     

b) Supply of good quality bhaluka bamboo of 7.0 
meters length having a diameter of atleast 100 mm 
at thicker edge and atleast 75 mm at the other edge 
and obtain reciept  from the pontoon crews of the 
mech marine department certified by the mech 
marine regarding supply. 

no. 10     

2 Ramp          
a) Earth Work in excavation at the bank for making a 

sloping ramp suiting to the side condition for ease 
of movement to the gangway structure during the 
entire season on varying water condition of the 
river. The  earth excavated for making a pathway 
as per drawing attached or as indicated by the EIC 
or his representative while undertaking the work 
need to be carried and laid at the bank or at nearby 
land spread evenly as directed within a lead and lift 
of 30 meters and 1.50 meters respectively. 

cum 75     

b) Providing and laying of 150 mm thick WBM 
paveway with broken jhama khowa bricks as per 
specifications and instruction of the EIC or his 
representatives, complete with hand picking and 
compaction by rammimg with hand operated iron 
rammer upto the satisfactions of the EIC or his 
representative 

cum 14     

c) Supplying and laying of river sand filled old empty 
cement bages, tied properly with coir string,  for 
side support at earth filled places or where ever 
necessary as required as per site conditions 

no. 200     

3 Mooring pins         
a) Labour charges for excavation of an earth pit of 

0.90m X 0.90 M  upto 1.0 meters of depth from the 
top level of the terminal land, carrying the the 
mooring pin assembly as supplied by IWAI at its 
stores at Pandu by loading the same in IWAI 
survey launches, unloading the same at the 
terminal site after the material is transported to the 
terminal by IWAI through its departmental vessel,  
unloading and placing the mooring pin assembly at 
the above mentioned excavated pit, back filling 
with the excavated materials and compacting the 
same as per instructions of the EIC or his 
representative- all complete with labours, tools and 

no. 4     



tackles. 

4 Approach Jetty          

a) Construction of bamboo jetty structure of 
minimum of 2.0 meters width as per drawing 
including providing all cross bamboo poles, cross 
sectional bamboo, longitudinal bamboo, inclined 
bamboo poles, bamboo challi complete with lower 
and upper bamboo support- all complete with all 
tools tackles, coir strings, materials and labours - 
payment will, be made once for the maximum 
length of bamboo jetty constructed and hence 
incremental length if added during leaner months 
will be considered for payment after initial 
erection.  

mtrs 20     

b) Charges for monthly maintenance of the jetty 
including replacement of all materials, cost of 
labours etc. 

mtr 
month 

120     

5 Procurements and supplying of M.S/Wrought Iron 
grab nail anchors ( 5 nails)  of approximately 40  
Kg weight made locally through black smith as per 
instruction of the EIC or his representatives -  to be 
supplied to Pandu port store and reciept obtained 
from mech marine wing  

nos 2   

      TOTAL Rs.=   



 
 

BILL OF QUANTITY FOR MAINTENANCE OF TERMINAL AT  OA KLAND/ DIBRUGARH  
Annexure-I 

Sl. 
No. 

Description of Item Unit Qty. Rate Amount 

1 Provision for fenders and side support etc.  
a) Supplying of old truck tyres having good strength 

without having any holes or physical damage other 
than regular wear and tear of its  top surface - to work 
as fenders. Supply to be made to IWAI Pandu Stores 
and be handed over to the Mech Marine Section of 
IWAI for necessary use by the department in their 
terminal pontoons etc and receipt obtained. 

no. 5     

b) Supply of good quality bhaluka bamboo of 7.0 meters 
length having a diameter of atleast 100 mm at thicker 
edge and atleast 75 mm at the other edge and obtain 
reciept  from the pontoon crews of the mech marine 
department certified by the mech marine regarding 
supply. 

no. 10     

2 Ramp          
a) Earth Work in excavation at the bank for making a 

sloping ramp suiting to the side condition for ease of 
movement to the gangway structure during the entire 
season on varying water condition of the river. The  
earth excavated for making a pathway as per drawing 
attached or as indicated by the EIC or his 
representative while undertaking the work need to be 
carried and laid at the bank or at nearby land spread 
evenly as directed within a lead and lift of 30 meters 
and 1.50 meters respectively. 

cum 75     

b) Providing and laying of 150 mm thick WBM 
paveway with broken jhama khowa bricks as per 
specifications and instruction of the EIC or his 
representatives, complete with hand picking and 
compaction by rammimg with hand operated iron 
rammer upto the satisfactions of the EIC or his 
representative 

cum 14     

c) Supplying and laying of river sand filled old empty 
cement bages, tied properly with coir string,  for side 
support at earth filled places or where ever necessary 
as required as per site conditions 

no. 200     

3 Mooring pins         
a) Labour charges for excavation of an earth pit of 

0.90m X 0.90 M  upto 1.0 meters of depth from the 
top level of the terminal land, carrying the the 
mooring pin assembly as supplied by IWAI at its 
stores at Pandu by loading the same in IWAI survey 
launches, unloading the same at the terminal site after 
the material is transported to the terminal by IWAI 
through its departmental vessel,  unloading and 
placing the mooring pin assembly at the above 
mentioned excavated pit, back filling with the 
excavated materials and compacting the same as per 
instructions of the EIC or his representative- all 

no. 4     



complete with labours, tools and tackles. 

4 Approach Jetty          

a) Construction of bamboo jetty structure of minimum 
of 2.0 meters width as per drawing including 
providing all cross bamboo poles, cross sectional 
bamboo, longitudinal bamboo, inclined bamboo 
poles, bamboo challi complete with lower and upper 
bamboo support- all complete with all tools tackles, 
coir strings, materials and labours - payment will, be 
made once for the maximum length of bamboo jetty 
constructed and hence incremental length if added 
during leaner months will be considered for payment 
after initial erection.  

mtr. 20     

b) Charges for montly maintenance of the jetty including 
replacement of all materials, cost of labours etc. 

mtr 
month 

120     

5 Procurements and supplying of M.S/Wrought Iron 
grab nail anchors ( 5 nails)  of approximately 40  Kg 
weight made locally through black smith as per 
instruction of the EIC or his representatives -  to be 
supplied to Pandu port store and reciept obtained 
from mech marine wing  

no 2     

      TOTAL Rs.=   



BILL OF QUANTITY FOR MAINTENANCE OF TERMINAL AT ORI UMGHAT  
Annexure-J 

S.No. Description of Item Unit Qty. Rate Amount 
1 Provision for fenders, side support etc.  

a) Supplying of old truck tyres having good strength 
without having any holes or physical damage other 
than regular wear and tear of its  top surface - to 
work as fenders. Supply to be made to IWAI Pandu 
Stores and be handed over to the Mech Marine 
Section of IWAI for necessary use by the department 
in their terminal pontoons etc and receipt obtained. 

no. 5     

b) Supply of good quality bhaluka bamboo of 7.0 
meters length having a diameter of atleast 100 mm at 
thicker edge and atleast 75 mm at the other edge and 
obtain reciept  from the pontoon crews of the mech 
marine department certified by the mech marine 
regarding supply. 

no. 10     

2 Ramp          
a) Earth Work in excavation at the bank for making a 

sloping ramp suiting to the side condition for ease of 
movement to the gangway structure during the entire 
season on varying water condition of the river. The  
earth excavated for making a pathway as per drawing 
attached or as indicated by the EIC or his 
representative while undertaking the work need to be 
carried and laid at the bank or at nearby land spread 
evenly as directed within a lead and lift of 30 meters 
and 1.50 meters respectively. 

cum 75     

b) Providing and laying of 150 mm thick WBM 
paveway with broken jhama khowa bricks as per 
specifications and instruction of the EIC or his 
representatives, complete with hand picking and 
compaction by rammimg with hand operated iron 
rammer upto the satisfactions of the EIC or his 
representative 

cum 14     

c) Supplying and laying of river sand filled old empty 
cement bages, tied properly with coir string,  for side 
support at earth filled places or where ever necessary 
as required as per site conditions 

no. 200     

3 Mooring pins         
a) Labour charges for excavation of an earth pit of 

0.90m X 0.90 M  upto 1.0 meters of depth from the 
top level of the terminal land, carrying the the 
mooring pin assembly as supplied by IWAI at its 
stores at Pandu by loading the same in IWAI survey 
launches, unloading the same at the terminal site 
after the material is transported to the terminal by 
IWAI through its departmental vessel,  unloading 
and placing the mooring pin assembly at the above 
mentioned excavated pit, back filling with the 
excavated materials and compacting the same as per 
instructions of the EIC or his representative- all 
complete with labours, tools and tackles. 
 

no. 4     



4 Approach Jetty          

a) Construction of bamboo jetty structure of minimum 
of 2.0 meters width as per drawing including 
providing all cross bamboo poles, cross sectional 
bamboo, longitudinal bamboo, inclined bamboo 
poles, bamboo challi complete with lower and upper 
bamboo support- all complete with all tools tackles, 
coir strings, materials and labours - payment will, be 
made once for the maximum length of bamboo jetty 
constructed and hence incremental length if added 
during leaner months will be considered for payment 
after initial erection.  

mtr. 20     

b) Charges for monthly maintenance of the jetty 
including replacement of all materials, cost of 
labours etc. 

mtr 
month 

120     

5 Procurements and supplying of M.S/Wrought Iron 
grab nail anchors ( 5 nails)  of approximately 40  Kg 
weight made locally through black smith as per 
instruction of the EIC or his representatives -  to be 
supplied to Pandu port store and reciept obtained 
from mech marine wing  

no 2     

      TOTAL Rs.=   
 
 
 
 
 
 
 
 





 

 
 
 
 
 
 
 


