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 BaartIya Antdo-SaIya jalamaaga- p`aiGakrNa 

(paot pirvahna maM~alaya, Baart sarkar) 
INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Road Transport and Highways, Govt. of India) 

A-13, Sector-1, NOIDA– 201 301, U.P. 

Phone No.– 0120-2544036, 2521684, 2522798, 2521724; TeleFax No.– 0120-2544009, 2544041 

Email:-hc.iwai@nic.in, ahsnoida@gmail.com, Web Site:-www.iwai.gov.in 

https://eprocure.gov.in/eprocure/app 

 

 

1. NOTICE INVITING TENDER No. IWAI/HY/45NW/PH-III/2015/1 
Inland Waterways Authority of India (IWAI) invites o n l i n e  tenders/ b i d s  in two cover 

system (Cover I - Technical bid and Cover II - Financial Bid) from experienced agencies for  

the given below works. The Bids will be placed online at https://eprocure.gov.in/eprocure/app. 

 

 

1. Name of Work:  Detailed hydrographic survey and their feasibility report in 08 

different regions of India for the proposed 45 new Waterways 

 

2. Estimated Cost of the work and EMD requirement are as under:  

 

REGION No. RIVERS / CANALS EMD (in Rupees) 

I 

Beas 

66,000/- 

Chenab 

Indus 

Jhelum 

Ravi 

II 

Aai 

 

1,10,000/- 

Beki 

Dehing 

Dikhu 

Doyans 

Gangadhar 

Kopili 

Puthimari 

Tlwang (Dhaleswari) 

III 

Betwa 

1,34,000/- Chambal 

Yamuna 

IV 

Arunawati / Aran 

62,000/- 

Manjara 

Nag 

Penganga / Wardha 

Wainganga / Pranahita 

mailto:hc.iwai@nic.in
mailto:ahsnoida@gmail.com
http://www.iwai.gov.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app


Page 5 of 105 

V 

AVM Canal 

1,10,000/- 

Bhavani 

Bheema 

Ghataprabha 

Krishna 

Malaprabha 

Manimutharu 

Tungabhadra 

Vaigai 

VI 

Indira Gandhi Canal 

52,000/- Luni 

Sutlej 

VII 

Asi 

34,000/- 

Gomti 

Karamnasa 

Punpun 

Tons / Bihar N. 

VIII 

Bakreswar / Mayurakshi 

31,000/- 

Dwarka 

Jalangi 

Kherkai 

Kumari 

Mahananda 

TERMS & CONDITIONS:- 

3. Downloading of tenders: From 01.04.2015 to 20.04.2015. 

4. Proposed date for pre-bid conference: 08.04.2015 at 1130 hours at IWAI, A-13, Sector-1, 

Noida-201301 

5. Last date of submission of tender : 20.04.2015 up to 1030 hours  

6. Date of opening of bids of the tender:  REGION-I to IV on 20.04.2015 from 1100 hours 

and REGION-V to VIII on 21.04.2015 from 1100 hours. 

7. The tender document can be downloaded from the IWAI‟s website www.iwai.nic.in and 

CPP Portal Website https://eprocure.gov.in/eprocure/app. Bidders submitting the 

downloaded version of tender document are required to submit Rs. 5,000/- (Rupees Five 

thousand only) per REGION, i.e., an amount equal to the cost of tender document along 

with tender in the form of non refundable demand draft in favour of „IWAI fund‟ payable 

at Noida / New Delhi at any nationalized/ schedule bank. A signed declaration stating 

that no alteration has been made in any form in the downloaded tender document is to be 

enclosed with the tender by the bidder for downloaded tenders.  

8. Bidder may quote one or more than one Regions. However, although the Bidders are 

eligible to participate in competitive bidding in accordance with this tender document for 

any or all the eight Regions, only one Region shall be awarded to one Bidder. 

9. The complete bid as per the tender documents should be placed online at 

https://eprocure.gov.in/eprocure/app  by 1030 hours on 20.04.2015 and will be opened 

online for REGION-I to IV on 20.04.2015 from 1100 hours and for REGION-V to VIII on 

21.04.2015 from 1100 hours at IWAI, A-13, Sector-1, Noida-201301. 

For further details please contact IWAI office or visit website at www.iwai.nic.in and 

https://eprocure.gov.in/eprocure/app. 

Hydrographic Chief  

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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NIT FOR PUBLICATION IN NEWSPAPER 
 
 
 
 
 
 

 

INLAND WATERWAYS AUTHORITY 

OF INDIA,  

A-13, Sector-1, NOIDA-201 301 

 

Tender for detailed Hydrographic Survey 

and their feasibility report in 08 different 

Regions of India for the proposed 45 new 

Waterways. 

 

Online bids are invited from the reputed 

contractors for conducting detailed 

Hydrographic Survey and their feasibility 

report in 08 different Regions of India for 

the proposed 45 new Waterways. 

  

Tender document cost: 5,000/-. Date of 

downloading Tenders   is from 01.04.2015 to 

20.04.2015.  Date for pre-bid conference: 

08.04.2015 at 1130 hours. Last date of 

online submission of bids is up to 1030 hrs on 

20.04.2015.  Date of online opening would be 

on 20.04.2015 and 21.04.2015 from 1100 

hours on both days.  

For further details including EMD and other 

terms & conditions, please refer to IWAI 

website i.e. www.iwai.nic.in and 

https://eprocure.gov.in/eprocure/app 

 

 

   Hydrographic Chief 
 

 

  

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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2.0 

FORM OF TENDER 

To 

The Hydrographic Chief 

INLAND WATERWAYSAUTHORITY OFINDIA,  

A-13, Sector-1, NOIDA– 201 301, U.P. 

 

Sub: Tender document for detailed Hydrographic Survey and their feasibility report in 08 

different Regions of India for the proposed 45 new Waterways. 

 

Sir, 

1. Having visited the site and examined the information and instructions for submission of 

tender, general conditions of contract, Special Condition of contracts, Technical, General and Detailed 

specification, Schedules and Bill of Quantities, agreement and bank guarantee forms, etc for the above 

named works, I/ We hereby tender for execution of the works referred to in the tender document in 

conformity with the said Conditions of Contract, Specifications, Schedule of quantities for the sum as 

stated in Bill of quantities of this tender document or such other sum as may be ascertained in 

accordance with the said conditions of contract. 

2. I/ We undertake to complete and deliver the whole of the works comprised in the Contract 

within the time as stated in the tender and also in accordance in all respects with the specifications, 

Scope of work and instructions as mentioned in the tender document. 

3. I am tendering for the works mentioned in the table below and submitting the EMD separately 

for each stretch of Waterway in the form of demand draft in favour of IWAI Fund payable at Noida / 

New Delhi at Nationalised / schedule bank as per the details given therein: 

Sl. 

No 
REGION NO. 

Demand draft 

No. & Date 

 

EMD 

(Rs.) 

Details of  Bank 

(Name of Bank, 

Branch and 

address) 

1 I    

2 II    

3 III    

4 IV    

5 V    

6 VI    

7 VII    

8 VIII    

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 90 

days from the date of opening of price bids or extension thereto as required by the IWAI and not to 

make any modifications in its terms and conditions. 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make any 

modifications in the terms and conditions of my/ our tender if I/ We fail to commence the execution of 

the works as above, I/ We shall become liable for forfeiture of my/ our Earnest money, as aforesaid 
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and IWAI shall without any prejudice to another right or remedy, be at the liberty to forfeit the said 

Earnest Money absolutely otherwise the said earnest money shall be retained by IWAI towards part of  

security deposit to execute all the works  referred to in the tender document upon the terms and 

conditions  contained or referred to therein and to carry out such deviations as may be ordered.  

Should this tender be accepted, I/ We agree(s) to abide by and fulfill all the terms and conditions and 

provisions of this tender.  No interest is payable on earnest money deposit and/ or security deposit. 

6. I/ We have independently considered the amount of Liquidated Damages shown in the tender 

hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in the event 

of works not being completed in time. 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called 

upon by the employer to do so, a contract agreement in the prescribed form.  Unless and until a formal 

Agreement is prepared and executed this tender together with your written acceptance thereto shall 

constitute a binding contract. 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the due 

performance of the Contract. I/We also declare that the firm has not been banned or blacklisted 

by any Govt. or its department or any Quasi Govt. agency or Public Sector Undertaking or 

Multilateral or International Aid Agency/Development Bank. 

9. I/ We understand that you are not bound to accept the lowest or any tender you may receive 

and may reject all or any tender without assigning any reason. 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 

conditions, specifications etc. as contained in the tender document, and it is further certified that it 

does not contain any deviation to the aforesaid documents. 

 

Date ………………..      Signature ………………… 

        Name ……………………. 

        Designation ……………… 

duly authorized to sign & submit tender for an on behalf of  

(Name and address of firm) 

       M/s  ………………………………..  

               ……………………………….. 

       Telephone nos……………FAX No…………...  

Witness : 

Signature…………………….. 

Name : ……………………………. 

Occupation ……………………….. 

Address  ………………………….. 

Telephone nos.     
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Road Transport and Highways, Govt. of India) 

 

3.0 INFORMATION AND INSTRUCTIONS FOR BIDDERS 

(A) The details of work to be carried out and its scope are given in this tender document, which 

also indicate brief descriptions of the work to be executed.  The bidders are advised to 

study the same carefully before tendering and they shall be deemed to have fully 

acquainted themselves with the same.  

1. The bidders are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their tenders, in respect of the site conditions 

including but not restricting to the following which may influence or affect the work or 

cost thereof under the contract: 

 

a) Site conditions including access to the site, existing and required roads and other means 

of transport/ communication for use by him in connection with the work;  

 

b) Source of extent of availability of suitable Boats including water and labour (technical, 

skilled and unskilled) etc., required for work and Laws and Regulations governing their use 

and employment.  

 

c) Geological, meteorological, topographical, hydrological, morphological and other 

general features of the site and its surroundings as are pertaining to and needed for the 

performance of the work.  

 

d) The type of equipment and facilities needed, preliminary to / for and in the performance 

of the work and;  

 

e) All other information pertaining to and needed for the work including information as to 

the risks, contingencies and other circumstances which may influence or affect the work or 

the cost thereof under this contract.  

 

2. The bidders shall note that information, if any in regard to the work site and local 

conditions as contained in these tender documents except for the works agreed to be 

conducted, has been given merely to assist the bidder and is not warranted to be complete.  

3. The bidders shall note and bear in mind that the Authority (IWAI) shall bear no 

responsibility for the lack of acquaintance with site condition etc. or any information 

relating thereto, on their part. The consequence of the lack of any   knowledge aforesaid, on 

the part of the bidders shall be at their risk and cost and no charges or claims whatsoever 

consequent upon the lack of any information, knowledge or understanding shall be 

entertained or payable by the IWAI. 

(B) INSTRUCTIONS FOR SUBMISSION OF BID 

1.0 All covering letters and information to be included in the bid shall be submitted along with 

the bid itself. 

 

2.0 This tender schedule is only for the work of ”detailed Hydrographic Survey and their 

feasibility report in 08 different Regions of India for the proposed 45 new 

Waterways”. 
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3.0   Bank Solvency for the following amounts:- 

REGION-I –     Rs.   13.1 lakhs (Rupees thirteen lakhs ten thousand only) 

REGION-II –   Rs.   21.9 lakhs (Rupees twenty one lakhs ninety thousand only) 

REGION-III –  Rs.   26.9 lakhs (Rupees twenty six lakhs ninety thousand only) 

REGION-IV –  Rs.   12.3 lakhs (Rupees twelve lakhs thirty thousand only) 

REGION-V –   Rs.   22.2 lakhs (Rupees twenty two lakhs twenty thousand only) 

REGION-VI –  Rs.   10.4 lakhs (Rupees ten lakhs forty thousand only) 

REGION-VII – Rs.   6.9 lakhs (Rupees Six lakhs ninety thousand only) 

REGION-VIII – Rs.   6.1 lakhs (Rupees Six lakhs ten thousand only) 

If the bidder wishes to quote for more than one REGIONS, then the bidder should 

furnish the stipulated Bank Solvency for that REGION separately. If any bidder wishes 

to quote only for a REGION, then also the bidder should furnish the stipulated Bank 

Solvency for that REGION. 

The Bank Solvency should be in the name of the lead bidder only. The banker address, 

issuing authority, date of issue, validity, contact phone, e-mail ID of Bank are to be 

mentioned clearly in the Bank solvency. The Bank Solvency should be for minimum 

amount as mentioned above and preferably after publication of NIT. 

 

4.0       EARNEST MONEY DEPOSIT (EMD) 

 

The bidder shall furnish as part of its tender,  

EMD of Rs. 66, 000/- (Rupees sixty six thousand only) for REGION-1,  

EMD of Rs. 1,10, 000/- (Rupees one lakh ten thousand only) for REGION-1I,  

EMD of Rs. 1,34, 000/- (Rupees one lakh thirty four thousand only) for REGION-1II,  

EMD of Rs. 62, 000/- (Rupees sixty two thousand only) for REGION-1V,  

EMD of Rs. 1,10, 000/- (Rupees one lakh ten thousand only) for REGION-V,  

EMD of Rs. 52, 000/- (Rupees fifty two thousand only) for REGION-V1,  

EMD of Rs. 34, 000/- (Rupees thirty four thousand only) for REGION-V1I,  

EMD of Rs. 31, 000/- (Rupees thirty one thousand only) for REGION-V1II,  

If the bidder wishes to quote for more than one REGION, then the bidder should furnish 

the stipulated EMD for that REGION separately.  

The EMD shall be drawn in the form of Crossed Demand Draft (DD) from any Nationalized/ 

Schedule bank (Schedule I & II as per RBI guidelines) in favour of “INLAND WATERWAYS 

AUTHORITY OF INDIA FUND" payable at NOIDA / NEW DELHI. No other form of 

payment, e.g. Fixed Deposit, BG etc., shall be accepted for EMD. No bidder shall be exempted 

from submission of EMD/tender document fee under any circumstances. 

4.1 The successful Bidder EMD will be converted into Security Deposit (SD) and the 

successful Bidder has to remit balance amount of SD as per clause 3 of “General 

Conditions of the Contract”.    

4.2 The EMD may be forfeited if, 

a]  Bidder withdraws his bid in part or in full or modifies his tender, during the period of 

bid validity specified on the bid form, or  

b]  Make any modification in terms & conditions of tender, which is not acceptable to the 

IWAI, then the IWAI shall, without prejudice to any right or remedy, be at liberty to 

forfeit the EMD absolutely. 

c] The successful Bidder fails to furnish in full all the information as required by the 

tender, withdraws his tender or refuses to sign the contract in accordance with Clause -
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24of “Instructions to the Bidder” on issue of letter of intent, or refuses to provide the 

Security Deposit in accordance with Clause 3 of “General Conditions of the Contract”. 

4.3 The EMD will be returned to the unsuccessful Bidder after finalization of the tender 

and no interest will be paid on EMD. 

5.0 Submission of Bid 

The submission of bid by any Bidder(s) shall itself imply that the Bidder(s) has read and 

understood the tender documents, contract, terms and condition, wherein, further that he has 

understood the details of works and has made all such inquires as may be necessary so as to satisfy 

himself as regards the entire scope of work specified in the tender document. And upon such 

satisfaction the Bidder(s) has found himself capable to perform all obligations mentioned under 

the tender document if adjudged successful bidder.  

Bidder(s) shall be individual firm or Joint Venture (JV) or an Indian lead firm supported by 

another firm (s) (Indian). The bidder has to submit documentary proof of "intent of forming 

JV/consortium" on Rs.100/- notarized stamp paper at the time of submission of bid. However, 

successful bidder is required to submit proof of registration of JV/consortium before award of 

work. Experience of individual firms of the JV will also be considered for evaluation. 

 Joint venture is allowed with two or more partners. The lead partner should have minimum 

51% equity participation. If a Bidder constitutes (under applicable laws) a joint venture they shall 

submit and comply with the following requirements; 

       a). There shall be a Joint Venture Agreement specific for the contract between the constituent 

firms, indicating clearly, amongst other things, the proposed distribution of responsibilities both 

financial as well as technical for execution of the work amongst them. For the purpose of this 

clause, the most experienced lead partner will be the one defined. A copy of the Joint Venture 

agreement in accordance with requirements mentioned shall be submitted along with the bid.  

        b). The bid, and in the case of the successful bidder, the Form of Agreement, etc., shall be 

signed and/ or executed in such a manner as may be required for making it legally binding on all 

partners (including operative parts of the ensuing Contract in respect of Agreement of Arbitration, 

etc.). On award of work, the Form of Agreement and Contract Documents shall be signed by all 

partners of the Joint Venture to conclude Contract Agreement. 

        c). Lead partner shall be nominated as being partner-in- charge; and this authorization shall be 

evidenced by submitting a power of attorney, duly notarized, signed by the legally authorized 

signatories of all the partners. 

       d). The partner-in-charge shall be authorized to incur liabilities and to receive instructions for 

and on behalf of the partners of the Joint Venture, whether jointly or severally, and entire 

execution of the Contract (including payment) shall be carried out exclusively through the partner-

in-charge. A copy of the said authorization shall be furnished in this Bid. 

       e). All partners of the Joint Venture shall be liable jointly and severally for the execution of 

the Contract in accordance with the Contract terms, and a relevant statement to this effect shall be 

included in the authorization mentioned under sub clause (c) above as well as in the Form of Bid 

and the Form of Agreement (in case of a successful bidder). 

        f). In the event of default by any partner, in the execution of his part of the Contract, the 

Employer shall be so notified within 30 days by the partner-in-charge, or in the case of the partner-

in-charge being the defaulter, by the partner nominated as partner-in-charge of the remaining Joint 

Venture. The partner-in-charge shall, within 60 days of the said notice, assign the work of the 

defaulting partner to any other equally competent party acceptable to the Employer to ensure the 

execution of that part of the Contract, as envisaged at the time of bid. Failure to comply with the 

above provisions will make the Consultant liable for action by the Employer under the Conditions 

of Contract. If the Most Experienced i.e. Lead Partner defined as such in the Communication 

approving the qualification defaults, it shall be construed as default of the Consultant and 

Employer will take action under the Conditions of Contract. 
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        g). Notwithstanding the permission to assigning the responsibilities of the defaulting partner 

to any other equally competent party acceptable to the Employer as mentioned in sub clause (f) 

above, all the partners of the Joint Venture will retain the full and undivided responsibility for the 

performance of their obligations under the Contract and/ or for satisfactory completion of the 

Works. 

        h). The bid submitted shall include all the relevant information as required and furnished 

separately for each partner of the Joint Venture. 

 

5.1 In case the Bidder is a Consortium, it shall comply with the following additional 

requirements: 

(a) Number of members in a consortium shall be two or more partners;  

(b) The proposal should contain the information required for each member of the Consortium; 

(c) Members of the Consortium shall nominate one member as the lead member (the “Lead 

Member”), who shall have an equity share holding of at least 51% (fifty one per cent) of the paid 

up and subscribed equity of the Hydrographic Survey Contractor during the License Period. The 

nomination(s) shall be supported by a Power of Attorney, as per the format at APPENDIX-I (A):, 

signed by all the other members of the Consortium;  

(d) The Proposal should include a brief description of the roles and responsibilities of 

individual members, particularly with reference to financial and technical obligations; 

(e) The members of a Consortium shall incorporate a special purpose vehicle as Hydrographic 

Survey Contractor under the provisions of Companies Act, 1956, (as their wholly owned 

subsidiary) to execute the Project, if awarded to the Consortium; 

(f) Members of the Consortium shall enter into a binding Joint Bidding Agreement, for the 

purpose of making the Proposal. The Jt. Bidding Agreement, to be submitted along with the 

Proposal, shall, inter alia 

(i) Convey the intent to form with shareholding/ ownership equity commitment(s) in 

accordance with this TENDER DOCUMENT, which would enter into the Contract and 

subsequently perform all the obligations of the bidder in terms of the Contract, 

(ii) Clearly outline the proposed roles and responsibilities of each member; 

(iii) Commit that in case such consortium of entities is the Preferred Bidder, the Preferred 

Bidder shall incorporate a wholly owned special purpose company under the provisions of 

Indian Companies Act, 1956, as the Hydrographic Survey Contractor; in who‟s subscribed and 

paid up capital, the Preferred Bidder shall collectively hold 100% equity during the License 

Period.  

(iv) The Lead Member of such Preferred Bidder consortium shall at all time during the License 

Period hold equity equivalent to at least 51% of the subscribed and paid up capital of the 

Hydrographic Survey Contractor. Further, other consortium members whose technical/financial 

eligibility shall have been used for the purpose of qualification under this TENDER 

DOCUMENT shall hold at least 26% equity in the subscribed and paid up capital of 

Hydrographic Survey Contractor/operator during the License Period; Provided however that 

Authority may in its sole and absolute discretion permit a consortium member to divest [in 

full/partially] its equity shareholding in the subscribed and paid up capital of the Hydrographic 

Survey Contractor.   

(v) Include a statement to the effect that all members of the Consortium shall be liable jointly 

and severally for all obligations of the Bidder consortium in relation to the Project until the 

expiry of the contract. 

(vi) Statement of Legal Capacity as per Appendix-I(C); 

(vii) Copy of Memorandum and Articles of Association of the both members of the Consortium; 

(viii) Appendix-I(B)  providing summary of Financial capacity of the Bidder. 
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(g) Except as provided under this TENDER DOCUMENT and the Bidding Documents, there 

shall not be any amendment to the Jt. Bidding Agreement without the prior written consent of the 

Authority.   

(h) No change in the composition of a Consortium will be permitted by the  Authority  during 

the Bidding process 

(i) In computing the Technical Capacity and Financial Capacity of the Bidder/ Consortium 

Members, the Technical Capacity and Financial Capacity of their respective Associates would also 

be eligible as per the terms hereunder.   

If the Bidder is a public listed company, it shall submit a copy of its Annual Financial statements 

for the last 3 (three) financial years preceding the Proposal Due Date clearly setting out the 

relationship of Associates with the entity whose technical/financial capacity is relied upon. In case 

a bidder [other than a public listed company], relies on the eligibility capacity of its Associates, 

they shall be required to submit a Certificate from their respective statutory auditors stating that 

the entity whose Technical/Financial Capacity is considered for the purposes of this TENDER 

DOCUMENT and the Bidder are Associates in terms hereof. In case the experience of Associate is 

claimed by a Bidder, the Bidder shall ensure that such entity continues to remain its Associate 

through the term of Contract.  

For purposes of this TENDER DOCUMENT, Associate means, in relation to the Bidder/ 

Consortium Member, a person who controls, is controlled by, or is under the common control with 

such Bidder/ Consortium Member (the “Associate”). As used in this definition, the expression 

“control” means, with respect to a person which is a company or corporation, the ownership, 

directly or indirectly, of more than 50% (fifty per cent) of the voting shares of such person, and 

with respect to a person which is not a company or corporation, the power to direct the 

management and policies of such person by operation of law. 

(j) The Bidder shall enclose with its Proposal, to be submitted as per the format at Appendix-

I(A), complete with its Annexes, the following:  

(a) Technical Capacity:  

For demonstrating the technical capacity, bidder is required to submit the following: 

(i) Project Experience: Certificate of Incorporation of the project company along with certified 

copies of the audited financial results for last three financial years preceding the Proposal Due 

Date in case experience is claimed as a owner and/or operator of the Eligible Project 

(ii)Certificate(s) from its statutory auditors or the concerned client stating the nature of 

association of the bidder with the project(s) for which eligibility is claimed (refer Appendix I - 

E). 

(iii) In case of operator only, duly notarized Certificate of Incorporation of the owner 

company (client) as well as of the operator and certificate (work order, completion 

certificates/ agreements) from the owner for nature of association for the eligible projects 

(b) Financial Capacity 

(i) Certificate(s) from its statutory auditors specifying the Net Worth of the Bidder, in the 

financial year preceding the Proposal Due Date and also specifying that the methodology 

adopted for calculating such Net Worth conforms to the provisions of this Clause. For the 

purposes of this TENDER DOCUMENT, net worth (the “Net Worth”) shall mean the sum of 

subscribed and paid up equity and reserves from which shall be deducted the sum of 

revaluation reserves, miscellaneous expenditure not written off and reserves not available for 

distribution to equity share holders. 

(ii)Certificate from its statutory auditors stating the annual turnover of the bidder in relation to 

the Eligible Projects during each of the preceding three (3) years before the Proposal Due 

Date.  

 

5.2 Tender document/Bid should be submitted in two covers viz. Envelope-1 (containing 

Technical proposal) and Envelope-2 (containing Financial proposal) and both of these covers 

should be placed in a single sealed cover.  
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In case the first cover (hard & soft copy both) is not submitted with Earnest Money & 

TENDER document fee in a proper form, the second cover shall not be opened and rejected 

summarily. Both the Cover-1 & Cover-2 are to be placed in a single cover super-scribing 

“Tender for detailed Hydrographic Survey and their feasibility report in 08 different 

Regions of India for the proposed 45 new Waterways” and shall be received in this Office on or 

before 1030 hours IST on 20.04.2015 and shall be opened by the duly constituted Tender 

Evaluation Committee (TEC) of Inland Waterways Authority of India. Bidder(s) or his authorized 

representative may remain present at the time of opening, if they so desire. 

Authority shall not be responsible for delay caused due to postal/courier or any other modes of 

delivery.  Local Bidder(s) may, if so desire, deposit TENDER document in the bid box provided in 

the office for this purpose. 

 

The Authority may at its discretion extend the dead line for the submission of bids in accordance 

with Clause-6 below, in which case, all rights and obligation of the Authority and Bidder(s) 

previously subjected to the dead line will thereafter be subjected to the dead line as extended. 

 

Late bids will be rejected and returned unopened to the Bidder(s). 

 

Telex, FAX, E-mail and cable offer will not be considered under any circumstances. 

 

6.0 At any time prior to the dead line for online & Offline submission of tender document, the 

Authority may for any reason, whether by its own initiation or in response to clarification 

requested by a prospective Bidder, modify the tender document by amendments. 

 

Note: Minutes of the pre bid meeting will be uploaded on IWAI website which will be treated 

as a part of the tender document. All prospective Applicants are requested to attend the pre-

bid meeting and give their views on the above. 

6.1  In order to afford prospective Bidder(s) reasonable time in which to make amendment 

on this account in their tender document, the Authority may at its discretion fix fresh 

dead line for submission of proposal. 

7.0 The tender document filled by the Bidder(s) and all correspondence and documents relating 

tender document and the bid exchanged by the Bidder(s) and the Authority shall be written in 

ENGLISH.  Any document enclosed with the tender document that is not in English shall be 

accompanied by the certified English translation. 

 

8.0 Period of Validity of Bid 

 

8.1 Bid shall remain valid for 90 days from the date of opening of price bids. 

 

8.2 Notwithstanding Clause – 8.1 above, the Authority may solicit the Bidder‟s consent for 

extension of the bid validity.  The request and the response shall be made in writing. 

8.3 All pages of the bid shall be duly signed by the person/(s) signing the bid.  The name and 

position held by the person signing the bid must be typed or printed below the signature. 

 

8.4 The bid shall not contain erased/over writing except as necessary to correct errors by the 

Bidder in which case the person signing the bid shall initial such correction(s). 

 

8.5 TENDER document forms are not transferable and its cost is not refundable. 
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8.6 “Authority” will in no way be responsible for any expenditure incurred by the bidder(s) in 

the preparation and submission of the TENDER document. 

 

9.1 Technical bid 

Tender should be submitted in two covers viz. separate online/sealed Envelope-1 and Envelope-2. 

The online bid has been submitted in the following portal ID:-  

https://eprocure.gov.in/eprocure/app. 

The technical bid shall be submitted online (scanned copy) and offline also along with copy 

of the following documents:-  

COVER-1 

a) Tender cost (Demand Draft in favour of IWAI fund payable at Noida/Delhi). 

b) Earnest Money Deposit (Demand Draft in favour of IWAI fund payable at 

Noida/Delhi). 

c) Bank Solvency certificate from any nationalized /scheduled bank.  

 

COVER-2 

d) Declaration that Bidder have not been banned or de-listed by any Govt. or quasi Govt. 

agency or Public Sector Undertaking.  

e) Duly filled “Form of Tender”.  

f) Duly filled “Tender Acceptance Letter”.  

g) Copy of Original bid document duly filled in and completed in all respects except 

prices, signed with rubber seal on each page as a proof of acceptance to all tender 

terms & conditions. 

h) A signed declaration stating that no alteration has been made in any form in the 

downloaded tender document.  

i) Copy of pre-bid minutes / clarifications, signed with rubber seal on each page as a 

proof of acceptance. 

 

COVER-3 

j) Bidders Registration Certificate  

k) Copy of Document in the respect of PAN and Service Tax number. 

l) Copy of Audit report / Balance Sheet /balance sheet along with turnover, profit/loss 

account for the last three financial years (2011-12, 2012-13 & 2013-14).  

m) Average annual financial turnover during last three years ending 31st March of the 

previous financial year, should be at least for the following amounts:- 

REGION-I –     Rs.   9.8 lakhs (Rupees nine lakhs eighty thousand only) 

REGION-II –   Rs.   16.4 lakhs (Rupees sixteen lakhs forty thousand only) 

REGION-III –  Rs.   20.2 lakhs (Rupees twenty lakhs twenty thousand only) 

REGION-IV –  Rs.   9.3 lakhs (Rupees nine lakhs thirty thousand only) 

REGION-V –   Rs.   16.6 lakhs (Rupees sixteen lakhs sixty thousand only) 

REGION-VI –  Rs.   7.8 lakhs (Rupees seven lakhs eighty thousand only) 

REGION-VII – Rs.   5.2 lakhs (Rupees five lakhs twenty thousand only) 

REGION-VIII – Rs.   4.6 lakhs (Rupees four lakhs sixty thousand only) 

  

COVER-4 

n) Procedure to be adopted for Horizontal and Vertical control (Performa at 8.0). 

https://eprocure.gov.in/eprocure/app
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Procedure should clearly state the accuracy as per standards.  

o) Details of equipment proposed to be deployed (Performa at 9.0). 

p) Bio data of key survey personnel and manpower to be deployed (Performa at 10.0).  

 

COVER-5 

q) Copies of similar work orders and performance certificates / job completion 

certificates for each individual REGIONS for which the bid is submitted (as per 

prequalification requirement), issued by the client during the past 07 years, for 

evaluation of financial & technical capabilities of the bidders. Supply orders and 

performance certificates / job completion certificates shall be in the name of 

bidder only, clearly indicating the value of work. 

Experience of having successfully completed similar works (Hydrographic survey in 

any area) (Non-Government and public sector work order / completion certificate are 

acceptable) during last 07 years ending last day of month previous to the one in which 

this tender is invited should be either of following amount: 

REGION-I 

(i) Three similar works each costing not less than Rs. 13.1 Lakhs; or, (ii) Two 

similar works each costing not less than Rs. 16.4 Lakhs; or (iii) One similar work 

costing not less than Rs. 26.2 Lakhs. 

REGION-II 

(i) Three similar works each costing not less than Rs. 21.9 Lakhs; or, (ii) Two 

similar works each costing not less than Rs. 27.4 Lakhs; or (iii) One similar work 

costing not less than Rs. 43.8 Lakhs. 

REGION-III 

(i) Three similar works each costing not less than Rs. 26.9 Lakhs; or, (ii) Two 

similar works each costing not less than Rs. 33.6 Lakhs; or (iii) One similar work 

costing not less than Rs. 53.8 Lakhs. 

REGION-IV 

(i) Three similar works each costing not less than Rs. 12.3 Lakhs; or, (ii) Two 

similar works each costing not less than Rs. 15.4 Lakhs; or (iii) One similar work 

costing not less than Rs. 24.7 Lakhs. 

REGION-V 

(i) Three similar works each costing not less than Rs. 22.2 Lakhs; or, (ii) Two 

similar works each costing not less than Rs. 27.7 Lakhs; or (iii) One similar work 

costing not less than Rs. 44.4 Lakhs. 

REGION-VI 

(i) Three similar works each costing not less than Rs. 10.4 Lakhs; or, (ii) Two 

similar works each costing not less than Rs. 13 Lakhs; or (iii) One similar work 

costing not less than Rs. 20.8 Lakhs. 

REGION-VII 

(i) Three similar works each costing not less than Rs. 6.9 Lakhs; or, (ii) Two similar 

works each costing not less than Rs. 8.6 Lakhs; or (iii) One similar work costing not 

less than Rs. 13.8 Lakhs. 



Page 17 of 105 

 

REGION-VIII 

(i) Three similar works each costing not less than Rs. 6.1 Lakhs; or, (ii) Two similar 

works each costing not less than Rs. 7.6 Lakhs; or (iii) One similar work costing not 

less than Rs. 12.2 Lakhs. 

 

COVER-6 

r) Details of Bank Account for Release of Payment through Electronic Fund Transfer 

System 

COVER-7 

s) Copy of Joint Venture agreement signed by JV partners duly signed by the notary on a 

Rs. 100 non-judicial stamp paper. 

t) Appendix-I(A)/I(B)/I(C)/I(D)/I(E) 

 

The hard copy of tender  covers (apart from online copy) should be placed in an envelope 

duly super scribing clearly the name of the work “Detailed Hydrographic Survey and 

their feasibility report in 08 different Regions of India for the proposed 45 new 

Waterways” and  the  note TENDERS  TO  BE  OPENED  BY  THE   ADDRESSEE  

ONLY”  written prominently.  The full name, postal address and phone/ Fax of the Bidder 

shall be written on the bottom left hand corner of each of the sealed envelopes.  

 

9.2 Financial bid 

 

9.2.1 No other document other than the Price schedule should be placed inside Envelope – 2 

containing price bid otherwise tender will be summarily rejected. 

9.2.2 Bidder has to quote Service Tax separately as per Government of India prevailing 

rules for the current financial year. The service tax shall be considered for release, subject to 

condition that Consultant submits the proof of deposit of the same. 

It may please be noted that this part shall not contain any terms & conditions. Any condition 

given in the price bid (envelope-2) will be a sufficient cause for rejection of bid. 

 

10.0 Bidders are advised to submit bid strictly based upon technical specification, 

terms and conditions contained in technical specifications / Scope of Work, terms and 

conditions contained in documents and not to stipulate any deviations.   Any change in this 

may lead to rejection of bid. 

 

11.0 Bidders shall sign their proposal with the exact name of the firm.   The bid shall be duly 

signed and sealed by an authorized person of the bidder‟s organization as following: 

 

11 (a)  If the Tender is submitted by an individual, it shall be signed by the proprietor 

above his full name and full name of his firm with its current business address. 

 

11 (b)  If the Tender is submitted by the proprietary firm, it shall be signed by the 

proprietor above  his full name and full name of his firm with its name and current 

business address. 
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11 (c) I f the Tender is submitted by a firm in partnership, it shall be signed by all the 

partners of the firm above, their full names and current business address, or by a partner 

holding the power of attorney for the firm for signing the Tender in which cases a 

certified copy of the power of attorney shall accompany the Tender.  A certified copy of the 

partnership deed and current business address of all the partners of the firm shall also 

accompany the Tender. 

 

11 (d)  If the Tender is submitted by a limited company, or a limited Corporation, it shall be 

signed by a  duly authorized person holding the power of attorney for signing the tender in 

which case a certified  copy of the power of attorney shall accompany the Tender.   Such 

limited company or corporation may be required to furnish satisfactory evidence of its 

existence before the contract is awarded.   „Satisfactory evidence means the  certificate  of  

incorporation  of  the  limited  company  or  corporation  under  Indian Companies Act, 1956. 

 

11 (e) I f the Tender is submitted by a group of firms, the sponsoring firm shall submit 

complete information pertaining to each firm in the group and state along with the bid as to 

which of the firm shall have the responsibility for tendering and for completion of the 

contract document and furnish evidence admissible in law in respect of the authority 

assigned to such firm on behalf of the group of firms for tendering and for completion of the 

contract document.  The full information and satisfactory evidence pertaining to the 

participation of each member of the group of firms in the firm for this Tender shall be 

furnished along with the Tender. 

 

11 (f)   All  witnesses  and  sureties  shall  be  persons  of  status  and  their  full  names, 

occupations and addresses shall be stated below their signatures.  All signatures affixed in each 

place in the tender will be dated. 

 

12.0 The bid document shall be completed in all respects and shall be submitted together 

with the requisite information and appendices.  They shall be complete and free from ambiguity, 

change or inter-lineation.  In case IWAI requires any information/ clarification(s) from the Bidder 

in respect of the bid documents, the bidder shall be required to furnish the same in writing, to 

IWAI at the earliest where no time is specified by IWAI to furnish the same. A failure to 

furnish the same shall entitle IWAI to cancel/ reject the bid 

 

13.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages 

shall be separately added.  These pages shall be consecutively page numbered and shall also be 

signed by the Bidder. 

 

14.0 The Bid documents shall be signed by the bidder on each page. 

 

15.0 Bidders should indicate at the time of quoting against this bid their full postal 

addresses, telephone numbers and other communication details enabling IWAI to contact the 

bidder in case the need so arise. 

 

16.0 Bidder shall set their quotations in firm figures and without qualification.  Each figure 

stated should also be repeated in words and in the event of any discrepancy between the amounts 

stated in figures and words; the amount quoted in words shall be deemed the correct amount.  Bid 

containing qualifying expressions such as “subject to minimum acceptance” or “subject to 

availability of manpower/ equipment” etc. is liable to be rejected. 

 

17.0 IWAI shall have an unqualified option under the said bid bond to claim the amount there 
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under in the event of the Bidder failing to keep the bid valid up to the date specified or refusing 

to accept work or carry it out in accordance with the bid if the IWAI decides to award the Work 

to the Bidder. 

 

18.0 The EMD shall be retained with the IWAI until finalization of tenders.  Further, 

security deposit as per the clause of Security shall be payable by the successful bidder. If the 

bidder fails to furnish the security deposit in accordance with tender conditions EMD shall be 

forfeited. In the event of the Bidder becoming the successful Contractor. The amount of EMD 

would be adjusted against the Security deposit. 

 

19.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders 

within 30 (thirty) days of placement of order to successful bidder.  No interest shall be 

payable on EMD by IWAI. 

 

20.0 Late bids, delayed bids received after the stipulated last date and time for receipt of 

bids, due to any reasons whatsoever will not be considered. 

 

21.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 

intending bidder who may be present at the date and time of opening informed in the bid 

document or subsequently.  If any of the bidder or his agent is not present at the time of opening 

of tender, the TEC shall, on opening of tenders of the absentee bidder, prepare a statement of 

the attested and unattested corrections in the tender over their signature.  Such a list shall then be 

binding on the absentee bidder. 

 

22.0 The IWAI reserves the right at the time of award of order to increase or decrease the 

quantity specified in the price schedule without any change in unit prices or other terms and 

conditions. The successful Bidder will be bound to complete the works at the same rate and 

terms & conditions. 

23.0 The IWAI will notify the successful Bidder in writing that the bid has been accepted. The 

successful Bidder will be required to enter into a contract with the IWAI in the form given in 

these documents and has to submit Security deposit as per Clause 3 of “General Conditions of 

the Contract”, within 15 days of award of work.  

24.0.  The IWAI shall forward a draft contract to the Bidder along with award of work order. 

Within 15 days of receipt of such documents the successful Bidder shall sign the contract on non-

judicial stamp paper of Rs. 100/- under the terms and conditions as indicated in the "DRAFT 

CONTRACT" forwarded by the IWAI. In case of any refusal/ failure on the part of such 

successful bidder to execute such a contract shall be deemed to be a failure on the part of such 

successful bidder to comply with the terms contained herein. 

 

24.1. One copy of the Contract furnished to the successful Bidder as aforesaid shall be kept by 

the successful Bidder on each site in good order and the same shall at all reasonable time be 

available for inspection and use by the „IWAI” or his representative or by other Inspecting 

officers of the IWAI. 

24.2. None of these documents shall be used by the successful Bidder for any purpose other 

than that of this contract. 

 

25.0 IWAI reserves the right to reject any or all bids without assigning any reasons. 
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26.0 BID EVALUATION 

26.1 A two -stage procedure shall be adopted for evaluating the bids. 

Technical Proposal 

26.2 The Evaluation Committee appointed by the IWAI shall carry out its evaluation with 

respect to the (i) submission of technical bid as per terms and conditions of the tender, (ii) 

pre-bid clarification, (iii) Experience of the bidder, Manpower and equipment available 

with respect to the Technical & Special conditions and Scope of Work stipulated in the 

tender document. 

Financial Proposal 

26.3 After the evaluation of Technical bids and short listing the technically qualified firms, 

IWAI may notify the shortlisted firms indicating the date and time set for opening of the 

Financial Proposals. 

26.4 Financial bids of technically qualified bidders for REGION-I would be opened first and 

work will be awarded to the L-1 (lowest) bidder. If required, L-1 bidder ONLY may be called for 

negotiation on prices by the IWAI. 

 

26.5 Bidder may quote one or more than one Regions. However, although the Bidders are 

eligible to participate in competitive bidding in accordance with this tender document for 

any or all the eight Regions, only one Region shall be awarded to one Bidder. 

 

26.6 After finalizing the L-1 bidder for REGION-I, that bidder will be technically disqualified 

for remaining seven REGIONS and then the financial bids of remaining technically bidders 

for REGION-II would be opened and L-1 bidder for REGION-II would be finalized.  

26.7 Evaluation criteria as per clause 26.6 above will be carried out for remaining REGIONS. 

NOTE:- AS 08 L-1 BIDDERS ARE TO BE FINALIZED AND WORK IS TO BE COMPLETED 

BEFORE ONSET OF MONSOON, BIDDERS MAY CHECK ON-LINE, FOR DATE 

AND TIME OF OPENING OF FINANCIAL BIDS AND L-1 BIDDER.  
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4. Instructions to the Contractors/Bidders for the e-submission of the bids online through the 

Central Public Procurement Portal for eProcurement https://eprocure.gov.in/eprocure/app 

1) Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the 

contractors/bidders on the e-procurement / e-tender portal is a prerequisite for e-tendering.  

2) Bidder should do the enrollment in the e-Procurement site using the 

https://eprocure.gov.in/eprocure/app option available on the home page. Portal enrollment 

is generally free of charge. During enrollment/registration, the bidders should provide the 

correct/true information including valid email_id. All the correspondence shall be made 

directly with the contractors/bidders through email_id provided. 

3) Bidder need to login to the site thro‟ their user ID/ password chosen during 

enrollment/registration. 

4) Then the Digital Signature Certificate  (Class II or Class III Certificates with signing key 

usage) issued by SIFY/TCS/nCode/eMudra or any Certifying Authority recognized by 

CCA India on eToken/SmartCard, should be registered. 

5) The DSC that is registered only, should be used by the bidder and should ensure safety of 

the same. 

6) Contractor/Bidder may go through the tenders published on the site and download the 

required tender documents/schedules for the tenders he/she is interested. 

7) After downloading / getting the tender document/schedules, the Bidder should go thro‟ 

them carefully and then submit the documents as asked. 

8)  Bidder then logs in to the site through the secured log in by giving the user id/ password 

chosen during enrolment/registration and then by giving the password of the 

eToken/SmartCard to access DSC. 

9) Bidder selects the tender which he/she is interested in by using the search option & then 

moves it to the „my favorites folder. 

10) From the my favorites folder, he selects the tender to view all the details indicated. 

11) It is construed that the bidder has read all the terms and conditions before submitting their 

offer. Bidder should go through the tender schedules carefully and upload the documents as 

asked, otherwise, the bid will be rejected. 

12) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document/schedule and generally, they can be in PDF/xls/rar/jpg/dwf formats. If 

there is more than one document, they can be clubbed together and can be provided in the 

requested format. Each document to be uploaded through online for the tenders should be 

less than 2 MB. If any document is more than 2MB, it can be reduced through zip/rar and 

the same can be uploaded, if permitted.  

13) The Bidders can update well in advance, the documents such as certificates, annual report 

details etc., under My Space option and these can be selected as per tender requirements 

and then send along with bid documents during bid submission. This will facilitate the bid 

submission process faster by reducing upload time of bids. 

14) Bidder should submit the TFee/ EMD as specified in the tender. The original payment 

instruments should be posted/couriered/given in person to the Tender Inviting 

Authority within the due date as mentioned in this tender document. Scanned copy of 

the instrument should be uploaded as part of the offer, if asked for.  

15) While submitting the bids online, the bidder reads the terms & conditions and accepts the 

same to proceed further to submit the bid packets. 

16) The bidder has to select the payment option as offline to pay the TFEE/ EMD as applicable 

and enter details of the instruments.  

17) The details of the DD/any other accepted instrument, physically sent, should tally with the 

details available in the scanned copy and the data entered during bid submission time. 

Otherwise submitted bid will not be acceptable. 

https://eprocure.gov.in/eprocure/app
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18) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the bids and 

uploading their offers shall be deemed to be a confirmation that they have read all sections 

and pages of the bid document including General conditions of contract without any 

exception and have understood the entire document and are clear about the requirements of 

the tender requirements. 

19) The bidder has to upload the relevant files required as indicated in the cover content. In 

case of any irrelevant files, the bid will be rejected. 

20) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 

offered should be entered in the allotted space only and uploaded after filling the relevant 

columns. The Price Bid/BOQ template must not be modified/replaced by the bidder, else 

the bid submitted is liable to be rejected for this tender. 

21) The bidders are requested to submit the bids through online e-tendering system to the 

Tender Inviting Authority (TIA) well before the bid submission end date & time (as per 

Server System Clock). The TIA will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders at the eleventh hour. 

22) After the bid submission, the acknowledgement number, given by the e-tendering system 

should be printed by the bidder and kept as a record of evidence for online submission of 

bid for the particular tender and will also act as an entry pass to participate in the bid 

opening date. 

23) The bidder should ensure/see that the bid documents submitted should be free from virus 

and if the documents could not be opened, due to virus, during tender opening, the bid is 

likely / liable to be rejected. 

24)  The time settings fixed in the server side & displayed at the top of the tender site, will be 

valid for all actions of requesting, bid submission, bid opening etc., in the e-tender system. 

The bidders should follow this time during bid submission. 

25)  All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 

unauthorized persons during bid submission & not be viewable by any one until the time of 

bid opening. 

26) Any bid document that is uploaded to the server is subjected to symmetric encryption using 

a system generated symmetric key. Further this key is subjected to asymmetric encryption 

using buyers/bid openers public keys. Overall, the uploaded tender documents become 

readable only after the tender opening by the authorized bid openers. 

27)  The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 

28) The bidder should logout of the tendering system using the normal logout option available 

at the top right hand corner and not by selecting the (X) exit option in the browser.  

29) Any queries relating to the tender document and the terms and conditions contained therein 

should be addressed to the Tender Inviting Authority for a tender or the relevant contact 

person indicated in the tender.  

Any queries relating to the process of online bid submission or queries relating to  CPP 

Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for 

the helpdesk is 1800 233 7315 

E-mail :hc.iwai@nic.in 

Contact Telephone Numbers : 0120-2543931;     Fax No. : 0120-2522969 

E-mail: hc.iwai@nic.in 

In person : Cdr. P.K. Srivastava., Hydrographic Chief 

 

**  

mailto:hc.iwai@nic.in
mailto:hc.iwai@nic.in


Page 23 of 105 

5.0 GENERAL CONDITIONS OF CONTRACT 

 

C O N T E N T S 

 

CLAUSE-1 :  DEFINITIONS  

CLAUSE-2 :           INTERPRETATIONS  

CLAUSE-3 : SECURITY DEPOSIT  

CLAUSE-4 : REFUND OF SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT DOCUMENTS  

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF THE ENGINEER-IN-CHARGE‟S    

                                REPRESENTATIVES 

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11 : CHANGE IN CONSTITUTION 

CLAUSE-12 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH   

SPECIFICATION DRAWINGS AND ORDERS ETC. 

CLAUSE-13 : SETTING OUT THE WORKS  

CLAUSE-14 : DEVIATIONS 

CLAUSE-15 : CONTRACTORS SUPERVISION 

CLAUSE-16 : INSTRUCTION AND NOTICE 

CLAUSE-17 : PATENT RIGHTS  

CLAUSE-18 : EQUIPMENT 

CLAUSE-19 : LAWS GOVERNING THE CONTRACT 

CLAUSE-20 : LABOUR 

CLAUSE-21 : FORCE MAJEURE 

CLAUSE-22 : LIABILITY FOR DAMAGE, DEFECTS OR  

IMPERFECTIONS & RECTIFICATION THEREOF 

CLAUSE-23 : CONTRACTOR‟S LIABILITY AND INSURANCE 

CLAUSE-24 : SUSPENSION OF WORKS  

CLAUSE-25 : FORECLOSURE OF CONTRACT IN FULL OR IN PART  

DUE TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

CLAUSE-26 : TERMINATION OF CONTRACT ON DEATH  

CLAUSE-27 : TERMINATION OF CONTRACTIN FULL OR IN PART  

CLAUSE-28 : COMPLETION TIME AND EXTENSIONS  

CLAUSE-29 : COMPENSATION FOR DELAY 

CLAUSE-30 : LIQUIDATED DAMAGES  

CLAUSE-31 : INSPECTION AND APPROVAL 

CLAUSE-32 : COMPLETION CERTIFICATE  

CLAUSE-33 : MEASUREMENTS  

CLAUSE-34 : PAYMENT ON ACCOUNT  

CLAUSE-35 : TAXES, DUTIES AND LEVIES ETC 
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CLAUSE-36 : TAX DEDUCTION AT SOURCE 

CLAUSE-37 : PAYMENT ON FINAL BILL 

CLAUSE-38 : OVER PAYMENTS AND UNDER PAYMENTS  

CLAUSE-39 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 

CLAUSE-40 : SUM PAYABLE BY WAY OF COMPENSATION TO BE  

 CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 
ACTUAL LOSS 

CLAUSE-41 : ARBITRATION 

CLAUSE-42 : VALIDITY OF TERMS & CONDITIONS 

CLAUSE – 43:   DEFECT LIABILITY PERIOD 

CLAUSE – 44:  WHEN THE CONTRACT CAN BE DETERMINED 

SCHEDULE „B‟: General Rules & Directions with reference to General Conditions of 

Contract 
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CLAUSE - 1: DEFINITIONS 

 

In the contract, the following words & expressions shall, unless context otherwise requires, 

have the meaning thereby respectively assigned to them: 

 

i) Contract: means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the Chairman, Inland 

Waterways Authority of India and the contractor, together within the documents referred to 

therein including these conditions, the specifications, designs, drawings and instructions 

issued from time to time by the Engineer-in-charge and all these documents taken together 

shall be deemed to form one contract and shall be complementary to one another          

 ii) Contract sum: means the amount arrived at by multiplying the final quantities (line 

km) accepted by the IWAI and unit price rates.       

 iii) Contractor:  means the successful bidder who is awarded the contract to perform the work 

covered under this tender document and shall be deemed to include the contractor‟s 

successors, executors, representatives or assign approved by the Engineer-in-charge. 

(iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 

v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of 

India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 

representatives, successors and assigns. 

(vi) Chairman: means Chairman of Inland Waterways Authority of India. 

 

(vii) Member (Technical): means Member (Technical) of the IWAI. 

(viii) Engineer-In-Charge (EIC) means the Hydrographic Chief authorized to direct, supervise 

and be In-charge of the works for the purpose of this contract who shall supervise and be in 

charge of the work. 

(ix) Engineer-in-charge representative shall mean any officer of the IWAI nominated by the 

Engineer-in-charge for day to day supervision, checking, taking measurement, checking 

bills, ensuring quality control, inspecting works and other related works for completion of 

the project. 

(x) Hydrographic Chief: means the Hydrographic Chief of the IWAI. 

 

(xi) Director means the Director of the IWAI, as the case may be. 

(xii) Assistant Director means the Asstt. Director of the IWAI, as the case may be. 

(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 

IWAI, as the case may be  

 

(xiv) Work Order means a letter from the IWAI conveying the acceptance of the tender/offer 

subject to such reservations as may have been stated therein. 

 

(xv) Day: means a calendar day beginning and ending at mid-night. 

 

(xvi) Week: means seven consecutive calendar days 

 

(xvii) Month: means the one Calendar month. 



Page 26 of 105 

 

(xviii) Site means the waterway and / or other places through which the works are to be executed. 

 

(xix) Vessel: means the vessel/craft belonging to the Contractor for carrying out the work.  

 

(xx) Drawings : means the drawings referred to in the specifications  and  / or appended with 

the  tender  document,  any modifications  of such drawings approved in writing  by  the 

Engineer-in-Charge  and shall also include  drawings  issued for  actual  execution of the 

work time to time by  the  Engineer-in-Charge. 

 

(xxi) Urgent Works: means any work urgent in nature which in  the opinion  of the Engineer-

In-Charge becomes necessary  at  the time  of execution and / or during the progress of  

work  to obviate  any risk or accident or failure or to  obviate  any risk  of  damage  to the 

vessel structure,  or  required  to accelerate  the progress of work or which  becomes  

necessary for security or for any other reason the  Engineer-in-Charge may deem 

expedient. 

 

(xxii) Work/ works: means work / works to be executed in accordance with the contract. 

 

(xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to the 

tender papers or the standard schedule of rates of the govt. mentioned with the amendments 

thereto issued up to the date of receipt of the tender. 

 

(xxiv) District specifications mean the specifications followed by the State Government in the 

area where the work is to be executed. 

xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 

 

CLAUSE – 2: INTERPRETATIONS  

 

2.1 Words imparting the singular only shall also include the plural; he includes she and vice-

versa unless this is repugnant to the context. 

 

Heading and marginal notes in these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation of construction thereof of the 

contract. 

 

CLAUSE – 3: SECURITY DEPOSIT 

 

3.1 PERFORMANCE GURANTEE 

 

The contractor shall be required to deposit an amount equal to 5% of the tendered value of 

the work as performance guarantee in the form of either demand draft payable at any 

nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled bank 

or State Bank of India in accordance with the form prescribed within 15 days of the issue 

of the work order.  

 

The bank guarantee shall be valid till expiry of 90 days after the end of „Period of liability‟ 

defined in the contract document. 
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3.2 SECURITY DEPOSIT 

 

3.2.1 The successful bidder EMD will be converted in to security deposit (SD) and the 

successful bidder has to remit balance amount of Security Deposit Balance Security 

Deposit (i.e. Total 5% Security Deposit deducting EMD submitted with technical bid) in 

the form of Demand Draft. Bank guarantee will not be accepted as security deposit. 

  

3.3 The total performance guarantee/security deposit shall remain with IWAI till defect 

liability period after satisfactory completion of work.  

 

3.4 Interest will not be paid on security deposit or performance guarantee. 

 

3.5 If the contractor having been called upon by the Engineer in charge to furnish the security 

fails to do so within the specified period, the EMD submitted by the contractor shall be 

forfeited. It shall be lawful for the Employer: 

 

 i) To recover the amount of balance security deposit by deducting the amount from 

the pending bills of the contractor under this contract or any other contract with the 

IWAI, OR 

 

 ii) To cancel the contract or any part thereof and to carry out the work or authorize to 

carry out the work/ works at the risk and cost of the contractor. 

 

3.6 No claim shall lie against the IWAI either in respect of interest or any depreciation in value 

of any security. 

 

3.7 The Contractor shall guarantee the execution of the terms of the Contract within stipulated 

period of time from the date of acceptance of the bid and in order to execute the work 

uniformly the contractor will ensure deployment of adequate number of survey personnel 

and equipment throughout the contract period. Any damage or defect that may arise or lie 

undiscovered at the time of the final payment connected in any way with the work done by 

him or in the workmanship, shall be rectified by the contractor at his own expenses as 

deemed necessary by the engineer or in default, the engineer may cause the same to be 

made good by other agencies and deduct expenses (of which the certificate of the Engineer 

shall be final) from any sums that may be then or at any time thereafter, become due to the 

contractor under the Contract or from the amount released by encashing the contract 

performance guarantee or recover otherwise from the contractor.  

3.8 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 

security deposit furnished by the contractor. However, if the contractor duly performs and 

completes the contract in all respects, the IWAI shall refund the security deposit to the 

contractor after deduction of cost and expenses that the IWAI may have incurred and other 

money including all losses and damages which the IWAI is entitled to recover from the 

Contractor. 

 

3.9 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon the 

contractor to explain the causes for the delay within 3 days of receipt of the memo and 10 

days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not satisfied 

with the explanations offered, he may forfeit the security deposit and / or withhold 
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payment of pending bills in whole or in part and/ or get the measures of rectification of 

progress of work accelerated to the pre-defined level at the risk and cost of the contractor. 

 

3.10 All compensation or other sums of money payable by the contractor under the terms of the 

contract or any other contract or on any other account whatsoever, may be deducted from 

or paid by the sale of a sufficient part of his security or from the interest arising there from 

or from any sums which may be due or may become due to the contractor by the IWAI on 

any account whatsoever. Also in the event of the contractor‟s security deposit being 

reduced by reasons of such deductions, as aforesaid the contractor shall, within 14 days of 

receipt of notice of demand from the Engineer-in-Charge make good the deficit in his 

security deposit. 

 

CLAUSE – 4: REFUND OF SECURITY DEPOSIT 

 

The security deposit less any amount due shall, on demand, be returned to the contractor on 

the expiry of defects liability period or on payment of the amount of the final bill payable 

in accordance with the agreement conditions, whichever is later, provided the engineer-in-

charge is satisfied that there is no demand outstanding against the contractor. 

 

CLAUSE – 5: SUFFICIENCY OF TENDER  

 

5.1 The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates quoted in the 

schedule of   Quantities and Prices which shall (except as otherwise provided in the 

contract) cover all his obligations under the contract and all matters and things necessary 

for the proper execution and completion of the works in accordance with the provisions of 

the contract and its operation during execution of work. 

 

5.2 The Contractor is deemed to have independently obtained all necessary information for the 

purpose of preparing the bid and his bid as accepted shall be deemed to have taken into 

account all contingencies as may arise due to such information or lack of the same. 

 

5.3 The Contractor shall be deemed to have examined, visited and acquainted himself with the 

site and the surroundings to have satisfied himself to the nature contract and the stretch to 

be dredged in all weather conditions and as to he nature and conditions of means of 

transport and communication, whether by land, or by sea, to have made local independent 

inquires as to the soil/sub soil conditions variations thereof, storms, prevailing winds, 

oceanographic, bathymetric, climatic conditions and all other matter effecting the work. 

 

5.4 Any neglect or omission or failure on the part of the contractor in obtaining necessary and 

reliable information upon the forgoing or any other matter affecting the contract shall not 

relieve the Contractor, of his responsibility/any risk/liability for completion of the work in 

strict accordance with the terms of the Contract. 

 

CLAUSE – 6:  CONTRACT DOCUMENTS  

 

 6.1 The language in which the contract documents shall be drawn up shall be English and if the 

said documents are written in more than one language, the language according to which the 

contract is to be constructed and interpreted shall be English and designated as the „Ruling 

Language‟. 
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 6.2 The Contractor shall be furnished free of charge certified true copy of the contract 

document.  

 

6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by 

the Contractor on the Site in good order and the same shall at all reasonable time be 

available for inspection and use by the Engineer-in-Charge, his representatives or by other 

Inspecting officers of the IWAI. 

 

 6.4 None of these Documents shall be used by the Contractor for any purpose other than that of 

this contract. 

 

CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 

 

 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions.  The case of discrepancy between the 

Schedule of Quantities and prices, the Specifications and/ or the drawings, the following 

order of precedence shall be observed : - 

 

(a) Description in the Schedule of Quantities and Prices.     

(b)  Relevant Specifications and Special Conditions, if any. 

(c) Drawings. 

(d) General Specifications. 

 

 7.2 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 

Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of the 

Engineer-in-Charge regarding the true intent and meaning of the drawings and 

specifications shall be final and binding. 

 

 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission there from shall not vitiate the Contract or release the Contractor from the 

execution of the whole or any part of the Works comprised therein according to drawings 

and specifications or from any of his obligations under the contract. 

 

 7.4 If on check there is difference in the amount worked out by contractor in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance with 

the following rules: 

 

(a) In the event of error occurring in the amount column of schedule of quantities and 

prices as result of wrong multiplication of unit price and quantity, the unit price 

shall be regarded, as firm and multiplication shall be amended on the basis of the 

quoted unit price. 

 

(b) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 

 

(c) The totals of various sections of schedule of quantities and price amended shall be 

carried over to the General Summary and the tendered sum amended accordingly.  

The tendered sum so altered shall, for the purpose of tender, be substituted for the 

sum originally tendered and considered for acceptance instead of the original sum 

quoted by the bidder.  Any rounding off of quantities or in sections of schedule of 

quantities and prices or in General summary by the bidder shall be ignored. 
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CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE 
 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any equipment to be used or workmanship employed in 

connection with the works.  

 

 8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative 

any of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to 

the contractor a copy of all such written delegation of powers and authorities. Any written 

instruction or written approval given by the representative of the Engineer-in-Charge to the 

contractor within the terms of such delegation shall bind the contractor and the IWAI as 

though it has been given by the Engineer-in-Charge. 

 

 8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or 

equipment shall be without prejudice to the power of the Engineer-in-Charge thereafter to 

disapprove such work or equipment and to order the pulling down or removal thereof. The 

contractor shall, at his own expense, again carry out such works as directed by the 

Engineer-in-Charge. 

 

 8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-

Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall 

thereupon confirm, reverse or vary such decision and the decision of the Engineer-in- 

Charge in this regard shall be final and binding on the contractor. 

 

 CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 

 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work under the 

contract.  Provided that the Engineer-in-Charge may at his discretion, approve and authorize 

the Contractor to engage experienced Surveyors suitable for carrying-out the works as per 

tender “Scope of Work”, which in his opinion, is not substantial, after the contractor submits to 

him in writing the details of the manpower with his past experience in the said work/trade. 

Nevertheless any such approval or authorization by the Engineer-in-Charge shall not relieve 

the contractor from his any or all liabilities, obligations, duties and responsibilities under the 

contract. The contractor shall also be fully responsible to the IWAI for all the acts and 

omissions of the engages Surveyor, his employees and agents or persons directly employed by 

the contractor.  However, the employment of experienced Surveyors shall not be construe as 

sub-letting. 

 

 

 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 

 

The contractors shall, in accordance with the requirements of the work as decided by the 

Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 

contemporaneously on separate contracts and for departmental labour and labour of any other 

agency properly authorized by IWAI or any statutory body which may be employed at the site 

for execution of any work not included in the contract which the IWAI may enter into in 

connection with or ancillary to the works. In all matters of conflict of interest, the Engineer-in-

Charge shall direct what compromise should be made and his decision shall be final and 

binding on the parties. 
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Clause – 11: CHANGE IN CONSTITUTION 

 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-

Charge shall be obtained before any change is made in the constitution of the firms, where 

the contractor is an individual or a Hindu Undivided Family business concern, such 

approval, as aforesaid, shall like-wise be obtained before the contractor enters into any 

partnership firm which would have the right to carry out the work undertaken by 

contractor.  If prior approval as aforesaid is not obtained the contractor shall be deemed to 

have been assigned in contravention to Clause 32 hereof and the same action will be taken 

and the same consequences shall ensure as provided for in the said clause-33.  

 

CLAUSE – 12: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 

 

12.1 The contractor shall execute the whole and every part of the work in the most substantial 

and workman like manner and both as regards survey and otherwise in every respect in 

strict conformity with the specification laid down or as may be laid down by the Engineer-

in-Charge under the terms of the contract. The contractor shall also conform exactly, fully 

and faithfully to the designs, drawings specifications and instructions in writing in respect 

of the work, duly signed by the Engineer-in-Charge as may be issued from time to time. 

 

 12.2 The contractor shall be entitled to receive, on demand, in addition to the contract 

documents, in accordance with the provisions of contract, the documents set forth herein in 

respect of the work on commencement or during the performance of the contract: 

 

(a) Specifications or revisions thereof other than standard printed specifications 

(b)  Explanations, instructions etc. 

 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-

Charge may issue to the contractor from time to time in respect of the work shall be 

deemed to form integral part of the contract and the contractor shall be bound to carry out 

the work accordingly. 

 

12.3 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge 

in writing.  However, any verbal instructions or order shall be confirmed by the Engineer-

in-Charge as soon as practicable without loss of time and only such written instruction 

shall be deemed to be valid.  

 

12.4 The Contractor shall not be entitled to any right or claim whatsoever by reason of any 

representation/ explanation/ statement/ directions/ instructions or alleged representations/ 

explanation/ statement/ directions/ instructions, promises or guarantees given or alleged to 

have been given to him by any person other than what has been stated in the contract in his 

personal capacity.  

 

CLAUSE – 13: SETTING OUT THE WORKS 

 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during the 

course of surveying, inspection, etc.  
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CLAUSE – 14:  DEVIATIONS 

 

 14.1 The Engineer-in-Charge shall have powers to make any deviations in the original 

specifications of the works or any part thereof that are in his opinion, necessary at the time 

of or during the course of execution of the works for the aforesaid purpose or for any other 

reason, if it shall, in the opinion of the Engineer-in-Charge, be desirable, he shall also have 

the powers to make Deviations, such as (i) Variations  (ii) Extra   (iii) Additions / 

Omissions and (iv) Alterations or Substitutions  of  any  kind. No such Deviations in the 

specification or drawings or designs or Schedule of Quantities, as aforesaid, shall in any 

way vitiate or invalidate the contract and any such Deviations which the contractor may be 

directed to do shall form integral part of the contract as if originally provided therein and 

the contractor shall carry out the same on the same conditions in all respects on which he 

agreed to do the works under the contract. 

 

 14.2 Such items of work, as are required, to be executed at the   rates already provided in the   

schedule   of quantities, shall apply in respect of the same item(s) of work to be executed 

due to Variation.          

 

14.3 If requested by the contractor the time for completion of the work shall, in the event of any 

deviation resulting in additional cost over the contract sum be extended in the proportion 

which altered, additional or substituted work bears to the original contract sum plus such 

further additional time as may be considered reasonable by the Engineer-in-Charge whose 

decision shall be conclusive as to such provision: 

 

14.4  Under the circumstances, the contractor shall at any stage not suspend the work on account 

of non-settlement of rates of such Deviated items. 

 

CLAUSE - 15:  CONTRACTORS SUPERVISION  

 

15.1  The contractor shall either himself supervise the execution of the works or shall appoint at 

his own expense, an Engineer as his accredited agent approved by the Engineer-in-Charge, 

if contractor has himself not sufficient knowledge or experience to be capable of receiving 

instruction or cannot give his full attention to the works.  The contractor or his agent shall 

be present at the   site(s) and shall superintend the execution of the works with such 

additional assistance in each trade, as the work involved shall require and considered 

reasonable by the Engineer-in-Charge, directions/instructions given by the Engineer-in-

Charge to the contractor's agent shall be considered to have the same force as if these had 

been given to the contractor himself. 

 

 15.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 

Engineer-in- Charge shall have full powers to suspend the execution of the works until 

such date as a suitable agent is appointed by the contractor and takes over the supervision 

of the work.  For any such suspension, the contractor shall be held responsible for delay so 

caused to the works. 

 

CLAUSE - 16:  INSTRUCTION AND NOTICE 

 

 16.1 Except as otherwise provided in this contract, all notices to be given on behalf of the IWAI 

and all other actions to be taken on its behalf may be given or taken by the Engineer-in-

Charge or any officer for the time being entrusted with the functions duties and powers of 

the Engineer-in-Charge. 
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16.2 All instructions, notices and communications etc. under the contract shall be given in 

writing and any such oral orders / instructions given shall be confirmed in writing and no 

such communication which is not given or confirmed in writing shall be valid. 

 

 16.3 All instructions, notices and communications shall be deemed to have been duly given or 

sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or 

posted to, the address given by the contractor or his authorized agent or to the last known 

place of abode or business of the contractor or his agent of services by post shall be 

deemed to have been served on the date when in the ordinary course of post these would 

have been delivered to him and in other cases on the day on which the same were  so 

delivered or left. 

 

 16.4  The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in 

respect of the execution of work in a work site order book maintained in the office of the 

Engineer-in-Charge and the contractor or his authorized representative shall confirm 

receipt of such instructions by signing the relevant entries in this book. If required by the 

Contractor, he shall be furnished a certified true copy of such instruction(s). The pro-forma 

for Site Order Book to be maintained at site is given in Annexure – I. 

 

 16.5  The “Hindrance Register” shall be maintained at the site of work, where any hindrance 

which comes to the notice of the representative of the Engineer-in-Charge shall be recorded 

and immediately a report will be made to the Engineer-in-Charge within a week. The 

Engineer-in-Charge shall review the Hindrance Register at least once in a month. The pro-

forma on which the Hindrance Register shall be maintained is given in Annexure-II. 

 

CLAUSE – 17:  PATENT RIGHTS 

 

17.1 The contractor shall indemnify the IWAI, its representatives or its employees against any 

action, claim or proceeding relating to infringement or use of any patent or design or any 

alleged patent or design rights and shall pay any royalties or other charges which may be 

payable in respect of any article or charts or reports or part thereof included in the contract.  

In the event of any claim being made or action being brought against the IWAI or any 

agent, servant or employee of the IWAI in respect of any such equipment as aforesaid the 

contractor shall immediately be notified thereof. Provided that such indemnity shall not 

apply when such infringement has taken place in complying with the specific directions 

issued by the IWAI but the contractor shall pay any royalties or other charges payable in 

respect of any such use, the amount so paid being reimbursement to the contractor only if 

the use was the result of any drawings and or specifications issued after submission of the 

tender. 

 

17.2   The contractor shall at his own cost and expense, defend all suits or proceedings that may be 

instituted for alleged infringement of any patents involved in the works and in case of an 

award of damages, the contractor shall pay for such award.  In the event of any suit or 

proceedings instituted against the owner, the same shall be defended at the cost and 

expense of the contractor who shall also satisfy/ comply any decree, order or award made 

against the owner. 

 

17.3  Neither the contractor nor through any counsel engaged by the contractor shall defend 

himself in the name of the IWAI in any suit or proceedings. 

 

17.4 The IWAI shall not be under any obligation to make the final payments to the contractor 

till any such suit or claim remains unsettled. 
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 CLAUSE – 18: EQUIPMENT 

 

18.1 The contractor shall at his own expenses provide / arrange all equipment required for the 

bonafide use on work under the contract. 

 

18.2 All equipment to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to time 

proof and samples, at his cost, of the equipment as may be specified by the Engineer-in-

Charge shall also have powers to have such tests, in addition to those specified in the 

contract, as may be required and the contractor shall provide all facilities to carry out the 

same.  

 

CLAUSE - 19: LAWS GOVERNING THE CONTRACT 

 

The Courts at NOIDA only shall have the jurisdiction for filing the award of the arbitration 

and for any other judicial proceedings. 

 

CLAUSE - 20: LABOUR 

 

20.1 (a) The contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress and of quality to ensure workmanship of the degree specified in the contract and 

to the satisfaction of the Engineer-in-Charge.  The Contractor shall not employ in 

connection with the works any person who has not completed eighteen years of age the 

minimum age specified in Indian Labour Law. 

 

(b) If any foreigner is employed by the contractor to work within the site the later shall 

ensure that such foreigner possesses the necessary special permit issued by the civil 

Authorities in writing and also comply with the instructions issued therefore from time to 

time. In the event of any lapse in this regard on the part of such foreigner the contractor 

shall be personally held responsible for the lapse &IWAI shall not be liable in any event.           

 

(c) The Contract is liable for cancellation if either the contractor himself or any of his 

employee is found to be a person who has held class-I post under the IWAI immediately 

before retirement and has within two years of such retirement accepted without obtaining 

the previous permission of the IWAI or of the Chairman as the case may be and 

employment as contractor for, or in connection with the execution of the public works, or 

as an employee of such contractor. If the contract is terminated on account of the failure 

of the contractor to comply with the above clause, The IWAI shall be entitled to recover 

from him such damages as may be determined by the Engineer-in-Charge with due 

regard to the inconvenience caused to the IWAI on account of such termination without 

prejudice to the IWAI's right to proceed against such officer.        

 

20.2 The contractor shall furnish and deliver monthly to the Engineer-in-Charge, a distribution 

return of the number and description by trades of the works of people employed on the 

works. The contractor shall also submit on the 4th of every month for the period of 

preceding month to the Engineer-in-Charge, a true statement in respect of the following. 

 

i) Any accidents if occurred during the said fortnight showing the circumstances 

under which they happened and the extent of damage and injury caused by them 

and. 
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ii) The number of female workers who have been allowed maternity benefit as 

provided in the Maternity Benefit Act 1961 or Rules made thereunder and the 

amount paid to them. 

 

20.3 The Contractor shall pay to labourer employed by him either directly or through sub-

contractors wages not less than wages as defined in Minimum Wages Act and amendments 

made from time to time. 

 

20.4 The  Contractor shall in respect of labour employed by him  either  directly or through sub-

contractor comply  with or cause to be complied with the contract labour (Regulation and  

Abolition)  Act  1970 and Rules  framed  thereunder  in regard to all matters provided 

therein. 

 

20.5 The Contractor shall comply with the provision of all the Acts Laws, any Regulation or 

Bye Laws of any Local or other Statutory Authority applicable in relation to the execution 

of works such as: 

 

i)  Payment of wages Act.1936 (Amended) 

ii)  Minimum wages Act. 1948 (Amended). 

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there 

under as amended.  

iv) Workmen Compensation Act. 1923 as amended by Amendment Act No. 65 of 

1976. 

v)  Employer's Liability Act 1938 (Amended) 

vi) Maternity Benefit Act. 1961 (Amended) 

vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 

viii) The Industrial Disputes Act. 1947 (Amended) 

ix) Payment of bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 

and any amended thereof: 

x) The   Personal Injuries (Compensation Insurance) Act 1963 and any modifications 

thereof and rules made there under from time to time. The Contractor shall take into 

account all the above and financial liabilities in his quoted rates and nothing extra, 

whatsoever, shall be payable to him on this account. 

 

20.6 The Contractor shall be liable to pay his contribution and the employees contribution to the 

State Insurance Scheme in respect of all labour employed by him for the execution of  the  

contract, in accordance with the provision  of  "the Employees State insurance Act 1948" 

as amended from time  to time.  The contractor agrees to indemnify and hold the owner 

harmless from any liability or penalty which may be imposed by any central or state 

Authority and also of any claims, suits or proceedings that may be brought against the 

Authority arising under, growing out of or by reasons of work proved by this contract 

whether brought by employees of the Contractor, by third parties or by Central or State 

Authority or any political sub division thereof.  In case the Contractor fails to submit full 

details of his account of labour employed and the contribution payable the Engineer-in- 

Charge shall recover from the running bills of the contribution an amount of contribution 

as assessed by him.  The amount so recovered shall be adjusted against the actual 

contribution payable for Employees State Insurance. 

 

20.7 The Engineer-in-Charge shall on a report  having  been made  by  an inspecting officer as 

defined in  the  Contract Labour  (Regulation and Abolition) Act and Rules or  on  his own 

in his capacity as Principal Employer, have the power to deduct  from  the amount due to 

the contractor any  sum  required on estimated to be required for making good the  loss 
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suffered  by  worker(s) by reason of non-fulfillment  of  the conditions of the Contract for 

the benefit of Workers,  nonpayment  of  wages or of deduction made from him  for  wages 

which are not justified by the terms of the contract or non- observance of the said Act and 

Rules framed there under  with amendments made from time to time. 

 

20.8 The Contractor shall indemnify the IWAI against any payments to be made under and for 

observance of the Regulation Laws, Rules as stipulated in Clause-20.5 above without 

prejudice to his right to claim indemnity from his sub-contractors. In the event of the 

contractor's failure to comply with the provisions of all the Act/Laws stipulated in Clause-

20.5  or  in the event of decree or  award  or  order against the contractor having been 

received from the competent  authority  on account of any default or  breach  or  in 

connection  with any of the provisions of the  Act/Law/Rules mentioned in Sub-Clause 

20.5 above , the  Engineer-in-Charge without  prejudice  to any other right or remedy  

under  the contract shall be empowered to deduct such sum or sums  from the  Bill of the 

contractor or from his security deposit  or from  other  payment due under this contract  or  

any  other contract to satisfy within a reasonable time the  provisions of the various 

Act/Laws/Rules/Codes as mentioned under  Sub-Clause  20.5 above, on the part of the 

contractor under  the contract on behalf of and at the expenses of the  contractor and make 

payment and /or provide  amenities/facilities/services  accordingly. In this regard, the 

decision of the Engineer-in-Charge shall be conclusive and binding on the contractor. 

 

 20.9 In the event or the Contractor committing a default or breach of any of the provisions of the 

aforesaid  Contract's Labour  (Regulation and Abolition) Act and Rules as  amended from  

time to time or furnishing any information or  submit ting or filling any form/Register/Slip 

under the  provisions of  these Regulations which is materially incorrect then  on the  report  

of  the Inspecting officer as  defined  in  the relevant  Acts and Rules as referred in Clause 

20.5 above  , the Contractor shall without prejudice to any other liability  pay  to the IWAI 

a sum not exceeding  Rs.50/-  (Rs. fifty only) as liquidated damages for every default,  

breach or  furnishing,  making,  submitting,  filling  materially incorrect  statement  as may 

be fixed  by  the  Engineer-in-Charge.   The decision of the Engineer-in-Charge in this 

respect shall be final & binding. 

 

20.10 The Contractor shall at his own expenses Comply with or cause to be complied with the 

Provisions/ Rules provided for welfare and health of Contract Labour in  the  Contract 

Labour  (Regulation  and Abolition) Act and  other  relevant Acts  and Rules framed there 

under or any  other  instructions issued by the IWAI in this regard for the protection of 

health  and  for making sanitary  arrangements  for  workers employed  directly or 

indirectly on the works. In case,  the contractor  fails  to make arrangements  as  aforesaid,  

the Engineer-in-  Charge shall be entitled to do so and  recover the cost thereof from the 

contractor. 

 

20.11 The Contractor shall at his own expense arrange for the safety or as required by the 

Engineer-in-Charge, in respect of all labour directly or indirectly employed for 

performance of the Works and shall provide all facilities in connection therewith. In case 

the contractor fails to make arrangements and provide necessary facilities as aforesaid, the 

Engineer-in- Charge shall be entitled to do so and recover the cost thereof from the 

Contractor. But this will not absolve the contractor of his responsibility or otherwise 

thereof. 

 

20.12 Failure to comply with "Provisions/Rules  made  for Welfare and Health of Contract 

Labour" Safety Manual, or the provisions  relating  to report on accidents  and  grant  of 

maternity  benefits  to  female  workers  and  the  relevant Act/Rules  referred  in  clause 
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20.5 above  shall  make  the contractor  liable  to pay to the  IWAI  as  liquidated damages 

an amount not exceeding Rs. 50/- for each default or materially  incorrect  statement. The 

decision  of  the  Engineer-in-Charge  in such matters based on reports from  the inspecting  

Officers  as defined in the  relevant  Acts  and Rules  as referred in clause 20.5 above shall 

be  final  and binding  and  deductions  for recovery  of  such  liquidated damages may be 

made from any amount payable to the  contractor. In the event of any injury, disability or 

death of  any workmen  in  or about the work employed  by  the  contractor either  directly 

or through his  sub-contractor,  contractor shall  at all time indemnify and save harmless 

the  IWAI against  all  claims,  damages and  compensation  under  the Workmen 

Compensation Act. 1923 as amended from time to  time or in other Law for the time being 

in force and Rules there-under from time to time and also against all costs,  charges and 

expenses of any smooth action by proceedings arising out of such accidents or injury, 

disability or death of a  workmen  and against all sum or sums which may with the  consent 

of  the  contractor be paid to compromise  or  compound  any claim  in  this  regard. If any 

award, decree  or  order  is passed against the contractor for recovery of any  compensation  

under  the  Workmen Compensation Act,  1923,  for  any injury,  disability or death of a 

workman by  any  competent court,  the  said sum or sums shall be deducted by  the  

Engineer-in-Charge  from any sum then due or that  may  become due  to the contractor or 

from his security deposit or  sale thereof  in  full or part under the contract  or  any  other 

contract  with the IWAI towards fulfillment of the  said decree, award or orders. 

 

20.13 Provided always that the contractor shall have no right to claim payments/claims 

whatsoever on account of his compliance with his obligations under this clause and Labour 

Regulation. 

 

20.14  ALCOHOLIC LIQUOR OR DRUGS 

 

The contractor shall not otherwise than in accordance with the statutes ordinance and 

Government Regulations or orders for the time being in force import, sell, give, barter or 

otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale, 

gift, barter or disposal by his sub-contractor, agent or employees. 

 

20.15   ARMS AND AMMUNITION 

 

The contractor shall not give, barter or otherwise dispose of to any person or persons any 

arms or ammunition of any kind or permit to suffer the same as aforesaid.       

 

 20.16 REMOVAL OF CONTRACTOR‟S MEN 

 

The Contractor shall employ for the execution of the works only such persons as are skilled 

and experienced  in  their respective trades and Engineer-in-Charge shall be at liberty to  

object to and require the contractor to remove  from  the works any persons employed by 

the Contractor for the  execution  of the works who, in the opinion of  the  Engineer-in-

Charge, misconduct himself or is incompetent or negligent in the  proper performance of 

his duties. The contractor shall forthwith comply with such requisition and such person 

shall not be again employed upon the works without written permission of the Engineer-in-

Charge.  Any person so removed from the work shall be immediately replaced at the 

expense of the contractor by a qualified and competent substitute. Should the contractor be 

requested to repatriate any person removed from the work, he shall do so and shall bear all 

costs in connection herewith. 
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CLAUSE – 21:  FORCE MAJEURE 

 

21.1  The term Force Majored shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether  declared  or  

not), invasion,  act of foreign enemies, hostilation,  civil  war, rebellion,  revolution,  

insurrection, military  or  usurped power,  damage from aircraft, nuclear fission, acts of  

God, such  as  earthquake (above 7 magnitude on  Richter  Scale), lightning, unprecedented 

floods, fires not caused by contractor's  negligence  and  other such causes  over  which  the 

contractor  has no control and are accepted as such  by  the Engineer-in-Charge, whose 

decision shall be final and  binding.  In the event of either party being rendered unable  by 

Force  Majeure  to  perform any obligation  required  to  be performed by them under this 

contract, the relative  obligation  of the party affected by such Force Majeure  shall  be 

treated as suspended for the period during which such  Force Majeure cause lasts, provided 

the party allowing that it  has been  rendered  unable as aforesaid,  thereby  shall  notify 

within  15 days of the alleged beginning and  ending  thereof giving full particulars and 

satisfactory evidence in support of such cause. 

 

 21.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion 

date for a period exceeding the period of delay attributable to the causes of Force Majeure 

and neither the IWAI nor the bidder shall be liable to pay extra costs provided it is 

mutually established that Force Majeure conditions did actually exist. 

 

21.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even 

at the time of submission bid, he shall categorically specify in his bid and state whether 

they have been taken into consideration in their quotations. 

 

 

CLAUSE - 22: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 

 

 22.1 If  the contractor or his labour  or  sub-contractor, injure destroy or damage, IWAI, State or 

any public property in the  area  in which  they may be working or in the area contiguous to  

the premises  on which the work or any part of it is being  executed  or  if any damage is 

caused during  the  progress  of work,   the  Contractor shall upto receipt of  a  notice  in 

writing in that behalf from the Engineer-in-Charge, make the same good at his cost. 

 

22.2 If it appears to the Engineer-in-Charge or his representative at any time during to or prior 

to the expiration of the Defects Liability period that any work has been executed  with 

unsound, imperfect or unskilled  workmanship or that any chart/report or articles provided 

by the Contractor for  execution of the work are unsound or of a  quality  inferior  to that 

contracted for, or otherwise not  in  accordance  with the Contract, or that  any defect, 

shrinkage  or other  faults found in the work arising out of defective  or improper  materials  

or workmanship, the  Contractor  shall, upon receipt of a notice in writing in that behalf 

from  the Engineer-in-  Charge forthwith rectify or remove and  reconstruct  the  work so 

specified in whole or in part,  as  the case may be, and/or remove the equipment/articles so  

specified and provide other proper and suitable equipment at  his expense. 

 

22.3 All damages caused by accidents or carelessness of the contractor or any of his employees 

or any property belonging to the IWAI is wasted or is misused by the contractor or any of 

his employee shall be to the account of the contractor, who shall make good the loss. 
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CLAUSE – 23:  CONTRACTOR'S LIABILITY AND INSURANCE  
 

23.1 From commencement to completion of the work(s) as a whole, the Contractor shall take 

full responsibility for the care thereof and for taking precautions to prevent loss or damage.  

He shall be liable for any damage or loss that  may happen to the works or any part thereof 

and to the  IWAI's  Plant, Equipment and Material (hired or issued to  the Contractor)  shall  

be in good order and  condition  and  in conformity  in  every respect with the requirements  

of  the Contract and instructions of the Engineer-in-Charge. 

 

23.2     i) Neither party to the contract shall be liable  to the other in respect of any loss or 

damage which may  occur or  arise  out of "Force Majeure" to the works or  any  

part thereof on to any material or article at site but not incorporated in the works or 

to any person or anything or material whatsoever or either party provided such a 

loss or damage could  not have been foreseen or avoided by a prudent  person and  

the  either  party shall bear losses  and  damages   in respect  of  their  respective 

men and  materials.  As such liability of either party shall include claims/ 

compensations of the third party also. 

 

ii) Provided,  however,  in  an  eventuality  as  mentioned in  sub-clause - 23.2 (i) 

above,  the  following  provisions shall also have effect : 

 

(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge proceed 

with the completion of the works under and in accordance with the provisions and 

conditions of the contract, and 

 

(b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, re-execute 

the works lost or damaged.  The cost of such re-execution of the works, removal of 

damaged works and carrying of IWAI's store shall be ascertained in the same manner as for 

deviations and this shall be ascertained in the same manner as for deviations and this shall 

be added to the contract sum. Provided always that the Contractor shall, at his own cost, 

repair and make good so much of the loss or damage as has been occasioned by any failure 

on his part to perform his obligations under the contract or not taking precautions to 

prevent loss or damage or minimise the amount of such loss or damage, Final assessment 

of loss or damage shall be decided by the Engineer-in-Charge and his decision shall be 

final and binding.  

 

23.3 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors dropped 

in the waterways shall be properly marked and removed after done with.   

 

23.4 Before commencing of the work, the Contractor shall without in any way limiting his 

obligations and responsibilities under this condition, insure all survey personnel and 

equipment which are to be deployed for this work, against any type of accident.  

 

CLAUSE – 24: SUSPENSION OF WORKS 

 

24.1 The contractor shall on the order of the  Engineer-in-Charge suspend the progress of the 

works or any part thereof for  such time or times and in such manner as the  Engineer-in-

Charge  may  consider  necessary and  shall  during  such suspension properly protect and 

secure the work so far as is necessary in the opinion of the Engineer-in-Charge. 
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CLAUSE – 25: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO 

ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

 

If at any time after acceptance of the tender the IWAI decides to abandon or reduce the 

scope of the works for reason whatsoever and hence does not require the whole or any part 

of the works to be carried out, the Engineer-in-Charge shall give notice in writing to that 

effect to the contractor and the Contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage which he 

might have derived from the execution of the works in full but which he could  not derive 

in consequence of the fore closure of  the whole or part of the works. 

   

CLAUSE – 26: TERMINATION OF CONTRACT ON DEATH 

 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, 

then, unless the Engineer-in-Charge is satisfied that the legal representatives of the 

individual contractor or of the proprietor of the proprietary concern and in the case of 

partnership, the surviving partners are capable of carrying out and completing the contract, 

the Engineer-in-Charge shall be entitled to terminate the Contract as to its incomplete part 

without the IWAI being in anyway liable  to payment of any compensation whatsoever on 

any account to the estate  of the deceased Contractor and/or to  the  surviving partners of 

the Contractor's firm on account of  termination of the Contract. The decision of the 

Engineer-in-Charge that the legal representatives of the deceased contractor or the 

surviving   partners of the Contractor's firm cannot carry out and complete the works under 

the contract shall be final and binding on the parties. In the event of such termination, the 

IWAI shall not hold the estate of the deceased Contractor and/or the surviving partners of 

the Contractor's firm liable for damages for not completing the contract. Provided that the 

power of the Engineer-in-Charge of such termination of contract shall be without prejudice 

to any other right or remedy which shall have accrued or shall accrue to him under the 

contract. 

 

CLAUSE– 27: TERMINATION OF CONTRACT IN FULL OR IN PART 

 

27.1  If the Contractor does not commence the work in the manner described in the Contract 

document or if he shall at any time in the opinion of the engineer.          

(i) commits default in complying with or commits breach of any of the terms and 

conditions of the contract and does not remedy  it or take effective steps to remedy 

it  immediately and  not  later than 15 days in any case after a  notice  in writing  is 

given to him in that behalf by the  Engineer-in-Charge; or 

 

(ii) fails to complete the work (s) or any item of work  (s) within the time or any 

extended time under the contract  and does  not complete the work (s) or any item 

of works  within the  period specified in a notice given in writing  in  that behalf by 

the Engineer-in-Charge ; or     

 

(iii) fails to commence, carry and execute the work to the satisfaction of the EIC, or  

 

(iv) Abandon the work, or  

(v) Substantially suspend the work or the works for a minimum period of 30 days 

without any authority/ prior permission of EIC, or   
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(vi) assigns, transfers, sublets (engagement of labour on  a piece-work  basis  or  of 

labour with  equipment  not  being incorporated  in the work shall not be deemed to 

be  subletting)  or attempts to assign, transfer or sublet  the  entire works  or  any  

portion thereof without  the  prior  written approval of the Engineer-in-Charge.  The  

Engineer-in-Charge shall have powers to  terminate  the contract  in full or in part 

as aforesaid without  prejudice to  any  other right or remedy which shall have  

accrued  or shall accrue of which cancellation notice in writing to  the Contractor 

under the hand of the Engineer-in-Charge shall be conclusive evidence.  

 

Then the IWAI shall have the power to enter upon the work and take possession of all the 

equipments of the contractor thereon, and to remove the contractor‟s license to the same 

and to complete the work by his agents or other contractor or workmen or to relate the 

same upon any terms and conditions and so such other person, firm or corporation as the 

owner in his absolute discretion may think proper to employ and for the purpose of 

completion of the work specified in the contract, and without any payment/allowance to the 

contractor for the use of the equipment or being liable for any loss or damage thereto the 

equipments. If the IWAI shall by reason of its taking the possession of the works being 

completed by other contractors (due account being taken of such extra work or works 

which may be omitted)then the amount of such excess work or works which may be due 

for work done by the contractor under the contract and not paid for. 

In case of any deficiency to be paid to the IWAI by the contractor, the contractor shall 

make or incase of any deficiency remaining unsettled then the IWAI shall have he power to 

sell in such a manner and for such a price as it may think fit all or any of the equipments 

belonging to the contractor and to recoup and retain the said deficiency or any part thereof 

out of the sale proceeds. 

27.2  CORRUPT PRACTICE  

 

The Contractor shall not offer or to give to any person in the employment of the IWAI or 

working under the orders of the Chairman any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or forborne to do 

any act in relation to the obtaining or execution of the contract or any other contract with 

the purchaser or for showing or forbearing to show favour or disfavour to any person in 

relation to the contract or any other contract with the purchaser. Any breach of the 

aforesaid condition by the contract,  or  any  one employed,  by him or acting on his behalf 

(whether  with  or without  the knowledge of the Contractor) or the  commission of  any 

offence by the Contractor or by any one employed  by him  or acting on his behalf under 

Chapter IX of the  Indian Penal  code 1860 or the Prevention of Corruption Act.  1947 or 

any other Act enacted for the prevention of corruption by Public  Servant  shall entitle the  

Chairman to  cancel  the contract and all or any other contracts with the  Contractor and  to 

recover from the Contractor the amount of  any  loss arising from such cancellation in 

accordance with the provisions of General condition and Special conditions. 

 

27.3 If  the expenses incurred or to be  incurred  by  the IWAI  for  carrying out and completing  

the  incomplete work  or part of the same, as certified by the  Engineer-in-Charge, are in 

excess of the value of the work credited / to be credited to the contractor, the difference 

shall be  paid by the contractor to the IWAI. If the contractor  fails to pay such an amount , 

as aforesaid, within thirty days  of receipt  of notice in writing from  the  Engineer-in-

Charge, the Engineer-in-Charge shall be empowered to recover such amount  from  any 
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sum due to the contractor on  any  account under this or any other contract or from his 

security deposit or otherwise. 

 

27.4    IWAI also reserves its right to determine/ terminate the contract on following basis:  

(i) IWAI shall, at any time, be entitled to determine and terminate the contract, for any 

cause whatsoever.  A notice in writing from the Owner to the Contractor shall be 

issued giving 15 (fifteen) days time for such determination and termination 

including the reason thereof.   

 

(ii) Should the contract be determined under the sub-clause (i) of the said clause, the 

Contractor shall be paid compensation, equitable and reasonable dictated by the 

circumstances prevalent at the time of termination.” 

 

CLAUSE - 28: COMPLETION TIME AND EXTENSIONS 

 

28.1 Time allowed for execution of the work as specified or the extended time, if any, in 

accordance with these conditions shall be essence of the contract. 

 

28.2 However, if the work is delayed on account of: 

 

i) Increase in the quantity of work to be done under the contract as per clause 14, or 

 

ii) Suspension of work as per clause 24; or 

 

iii) "Force Majeure" as per clause 21; or 

 

iv) Any other cause which, in absolute discretion of the Engineer-in- Charge is beyond 

the contractor's control; then immediately upon the happening of any such events as 

aforesaid,  the  contractor shall  inform  the Engineer-in-Charge accordingly,  but  

the  contractor  shall  nevertheless  use constantly  his best endeavors to prevent 

and/or make  good the  delay  and shall do all that may be  required  in  this regard.  

The Contractor shall also request, in writing, for extension of time, to which he may 

consider himself eligible under the contract, within fourteen days of the date of 

happening of any such events as indicated above. 

 

28.3  In any such case as may have arisen due to any of  the events, as aforesaid, and which may 

have been brought out by the contractor in writing, the Engineer-in-Charge may give a fair  

and  reasonable extension of time, after  taking  into consideration  the nature of the work 

delayed and  practicability  of  its execution during the  period  of  extension.  Provided in 

the event of non-receipt of a request for  such extensions  from the contractor for reasons 

whatsoever,  the Engineer-in-Charge may, at his sole discretion and with  due regard to the 

event, grant fair and reasonable extension  of time  not  more than 1/3rd of the  total  

completion  period without  any  financial  implication.  Such extensions,  if admissible,  

shall be communicated to the contractor by  the Engineer-in-Charge  in writing within one 

month of the  date of  receipt of such request or within one month of  the  occurrence  of 

the event, but in any case before expiry of  the contract period. 

 

CLAUSE – 29:  COMPENSATION FOR DELAY 

 

29.1 If the contractor fails to complete all items of works in respect of any of the sub- 

group/group and/or work as a whole as the case may be and before the expiry of the 
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period(s) of completion as stipulated in the aforesaid tender or any extended period (not 

due to the fault of the contractor) as may be allowed, he shall without prejudice to any 

other right or remedy of the Authority on account of such default, pay as an 

ascertained/agreed compensation as per Clause No. 30.  

 

CLAUSE – 30: LIQUIDATED DAMAGES 

 

30.1 If the contractor fails to complete all items of works within the period(s) of completion as 

stipulated in the aforesaid tender or any extended period (not due to the fault of the 

contractor) as may be agreed, he shall without prejudice to any other right or remedy of the 

Authority on account of such default, pay compensation (not by way of penalty) at the rate 

of 
1
/2 % (half percent) per week or part of the week on the total value of the contract subject 

to a maximum of 10% of the total value of the contract. 
 

30.2  Should however, the contractor achieve the completion of the entire works as a whole 

under the contract within the time or in the extended time (not due to reasons of default on 

the part of the contractor) as may be accorded, the IWAI will refund to him the amount of 

compensation recovered from him, if any, in respect of delay in the non completion of 

works(s) under the individual group/sub-group, as aforesaid in full, In this regard, the 

decision of the Engineer-in-Charge shall be final and binding. 

 

 30.3 The amount of compensation may be adjusted, withheld, deducted or set off against any 

sum due or payable to the contractor under this or any other contract with the IWAI 

 

 30.4 All sums payable by way of compensation under any of the conditions will be considered 

as reasonable compensation without reference to the actual loss or damage which will have 

been sustained. 

 

30.5 Payment of such damages shall not relieve the contractor of his obligation to complete the 

work or from any other of his obligation or liabilities under the contract.  

 

CLAUSE – 31:  INSPECTION AND APPROVAL 

 

31.1 All works involving more than one process shall be subject to examination and approval at 

each stage thereof and the contractor shall give due notice to the Engineer-in-Charge or his 

authorized representative, when each stage is ready.  In default of such notice, the 

Engineer-in-Charge shall be entitled to appraise the quality and extent thereof and the 

decision of the Engineer-in-Charge in this regard shall be final and binding. 

 

 31.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for examination.  

The  contractor shall give due notice  to  the  Engineer-in-Charge  or his authorized 

representative  whenever any such work is ready for examination and the Engineer- in-

Charge  or  his representative shall,  without  unreasonable delay,  unless he considers it 

necessary and advise the  contractor accordingly , examine and measure such work. In the 

event of the failure of the contractor to give such notice, he shall if required by the 

Engineer-in-Charge, uncover such work at the contractor's expenses. 

 

 31.3 Periodic inspection will be carried out by the EIC or his representative by suitable means. 

The contractor can have the inspection schedules finalized with the Engineer-in-charge. 

Generally all attempts should be made to have joint inspection and number of inspections 

be not less than three.  
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CLAUSE – 32: COMPLETION CERTIFICATE 

 

32.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and within 

the specified time limit and terms and conditions of the contract. As soon as the work 

under the contractor is completed as a whole the contractor shall give notice of such 

completion to the Engineer-in-Charge.  The Engineer-in-Charge shall inspect the work and 

shall satisfy himself that the work(s) has been completed in accordance with the provisions 

of the contract and then issue to the Contractor a certificate of completion indicating the 

date of completion. Should the Engineer- in-Charge notice that there are defects in the 

works or the works are not considered  to be  complete,  he  shall issue a notice in  writing  

to  the Contractor  to rectify / replace the defective work  or  any part thereof or complete 

the work, as the case may be within such time as may be notified and after the contractor 

has complied  with as aforesaid and gives notice  of  completion the Engineer-in-Charge 

shall inspect the work and issue  the completion certificate in the same manner as 

aforesaid. 

 

32.2 No certificate of completion shall be issued as stipulated above and no work be considered 

to be completed unless the contractor completed all the works as per satisfaction of the 

Engineer- in-Charge. 

 

 CLAUSE - 33:  MEASUREMENTS 

 

33.1 The Engineer-in-charge shall expect as otherwise stated ascertain and determine by 

measurement the value of work done in accordance with the contract. 

 

33.2  Notwithstanding any provision in the relevant standard method of measurement or any 

general or local custom, measurement of work done under the contract shall be taken in 

accordance with the procedure set forth in the Technical Specifications or Schedule of 

Quantities under the contract. In case of items of work which are not covered by the  

Technical  Specifications or Schedule of Quantities  measurement shall  be  taken in 

accordance with  the  relevant  standard methods  of  measurement laid down by the  

Bureau  of  Indian Standard.  

 

 33.3  Submission of complete data (raw, edited, sorted, charts, field data) shall be submitted by 

the Contractor in time or as directed by the E-i-C. 

 

 33.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative.  

 

33.5 Before taking measurements of any works, the Engineer-in-Charge or representative 

deputed by him for the purpose, shall give a reasonable notice to the Contractor.  If the 

Contractor fails to attend or send an authorized representative for measurement after such 

notice or fails to countersign or to record the objection within a week from the date of 

taking the measurements, those taken by the Engineer-in-Charge shall be taken to be 

correct and final measurements of such works. 

 

33.6 The contractor shall, without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement.  

 

33.7 Measurements shall be signed and dated by both parties each day on the Site on completion 

of measurement. If the contractor objects to any of the measurement recorded by the 
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representative  of  the Engineer-in- Charge a  note  to  the effect  shall be made in the item 

objected to and such  note shall be signed and dated by both parties engaged in  taking the  

measurement. The decision of the Engineer-in-Charge on any such dispute or difference or 

interpretation shall be final and binding on the contractor in respect of all contract items, 

substituted items, extra items and deviations.  

 

CLAUSE – 34:  PAYMENT ON ACCOUNT 

 

34.1 The contractor shall receive, as fees for all services and expenses required for carrying out 

hydrographic survey in the respective REGIONS after submission of digital data, charts 

and reports in the following installments: 

 

STAGE PAYMENT ON Percentage 

I On completion of 100% field work of a RIVER / 

CANAL IN THE REGION and On submission of 

digital data 

40% of the amount after 

multiplying accepted 

quantity (line km) for 

that River / Canal x 

awarded unit rate per 

line km of that River / 

Canal  

II On submission of preliminary charts, Reports and 

Draft Report for all Rivers / Canals of the  

REGION 

25% of the amount after 

multiplying accepted 

total quantity (line km) 

of awarded REGION x 

awarded unit rate per 

line km 

III On submission of Final charts, Reports and Final 

Report for all Rivers / Canals of the  REGION 

25% of the amount after 

multiplying accepted 

total quantity (line km) 

of awarded REGION x 

awarded unit rate per 

line km 

IV On Acceptance of Final Report for all Rivers / 

Canals of the  REGION 

10% of the amount after 

multiplying accepted 

total quantity (line km) 

of awarded REGION x 

awarded unit rate per 

line km 

 

As estimated cost of work is less than one crore and as per CVC guidelines, no 

mobilization advance is allowed for works less than one crore. 

 

34.2   The Service Tax would be release, subject to condition that Consultant submits the 

proof of deposit of the same. 

 

34.3 Payment of the contractor's bills shall be made by the IWAI only in Indian Rupees within 

30 days from the date of submission of the bill subject to the acceptance of the Engineer-

in- Charge.  

 

34.4 Payments due to the contractor shall be made by crossed cheque / RTGS by the Engineer-

in-Charge or his authorized representative.  Such cheques/ RTGS shall be issued direct to 
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the contractor on furnishing a stamped receipt for the amount of the cheque or to his 

constituted attorney duly authorized to receive such payments from the EIC. 

 

34.5 Should there be a request for extension of date of completion, pending its consideration 

interim payments shall continue to be made as provided herein. 

 

34.6 TDS at the applicable rates shall be deducted at source from any payment made to 

the contractor against this contract. 

 

CLAUSE – 35: TAXES, DUTIES AND LEVIES ETC. 

 

35.1 The prices quoted shall mention all the taxes, levies, cess, octroi, excise, service tax or any 

other local or central taxes as applicable/ charged by Center or State Government on all  

works, including POL (and  increase  if  any, on these during the currency of the contract) 

that  the contractor  has to purchase for the performance of the  contract, shall be payable 

by the contractor and the  IWAI will not entertain any claim for compensation whatsoever 

in  this  regard.   

 

 

CLAUSE- 36:  TAX DEDUCTION AT SOURCE  

36.1   TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 

payment/advances made against the contract. 

 

CLAUSE – 37:  PAYMENT OF FINAL BILL 

 

The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or of the date the certificate of completion furnished by the 

Engineer-in-Charge.  No further claim in this regard unless as specified herein under shall 

be entertained.  Payment shall be made within three months. If there shall be any dispute 

about any item or items of the work then the undisputed item or items only shall be paid 

within the said period of three months or six months, as the case may be.  The contractor 

shall submit a list of the disputed items within thirty days from the disallowance thereof 

and if he fails to do so, his claim shall be deemed to have been fully waived and absolutely 

extinguished. 

 

CLAUSE - 38:  OVER PAYMENTS AND UNDER PAYMENTS 

 

38.1  Whenever any claim whatsoever for the payments of a sum of  money to the IWAI arises 

out of or under this  contract  against the contractor, the same may be  deducted  by the  

IWAI  from any sum then due or  which  at  anytime thereafter  may  become  due to the  

contractor  under  this contract and failing that under any other contract with  the IWAI  or 

from any other sum whatsoever due to the  contractor from the IWAI or from the IWAI or 

from his security deposit, or he shall pay the claim on demand. 

 

38.2 The IWAI reserves the right to carry out post- payment audit and technical examination of 

the final bill including all supporting vouchers, abstracts, etc.  The  IWAI  further reserves 

the right to enforce  recovery  of any  over payment when detected not- withstanding the  

fact that  the amount of the final bill may be included by one  of the  parties  as  an item of 

dispute  before  an  arbitrator appointed under clause 41  of this contract and 

notwithstanding  the fact that the amount of the final bill  figures  in the arbitration award. 
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38.3 If as a result of such audit and technical examination any  over payment is discovered in 

respect of any work  done by the contractor or alleged to have been done by him  under 

contract,  it shall be recovered by the IWAI  from  the contractor  by any of all of the 

methods  prescribed  above, and if any under payment is discovered, the amount shall  be 

duly paid to the contractor by the IWAI. 

 

38.4 Provided that the aforesaid right of the IWAI  to adjust  over-payment  against amount due 

to  the  contractor under any other contract with the IWAI shall not extend beyond  the 

period of two years from the date of payment  of the  final bill or in case the final bill is a  

MINUS  bill, from the date the amount payable by the Contractor under the MINUS final 

bill is communicated to the contractor. 

 

38.5 Any  sum of money due and payable to  the  Contractor (including the security deposit 

returnable to him) under the contract  may be withheld or retained by way of lien by  the 

Engineer-in-Charge  or  IWAI against any  claim  of  the IWAI  or  such other person or 

persons  in  respect  of payment  of a sum of money arising out of or under any  other 

contract made by the contractor with the  Engineer-in-Charge or IWAI or with such other 

person or persons.  The sum of money so withheld or retained under this clause by the 

Engineer-in-Charge or IWAI will be kept withheld or retained as such by the Engineer-in- 

Charge or IWAI or till his claim arising out of in the same contract or any other contract is 

either mutually settled or determined by the arbitrator, if the contract is governed by the 

arbitration clause under the clause 48 or by the competent court hereinafter provided, as the 

case may be, and the contractor shall have no claim for interest or damages  whatsoever  on 

this  account or any other ground in respect of any  sum  of money withheld or retained 

under this clause. 

 

CLAUSE - 39:  CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 

 

39.1 All  documents, correspondence, decisions  and  orders concerning  the contract shall be 

considered as  confidential and/or  restricted in nature by the contractor and he  shall not  

divulge  or allow access to them  by  any  un-authorized person. 

 

39.2 The contractor shall take necessary steps to ensure that all persons employed on any work 

in connection with this contract have noted that the Indian Official Secrets Act, 1923 (XIX 

of 1923) applies to them and shall continue so to apply even after the execution of such 

under the contract. 

 

CLAUSE – 40: SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 

ACTUAL LOSS 

 

All sum payable by way of compensation to the IWAI under any of these conditions shall 

be considered as reasonable compensation without reference to the actual loss or damage 

sustained and whether or not damage shall have been sustained. 

 

CLAUSE – 41:  SETTLEMENT OF DISPUTES & ARBITRATION 

 

41.1 Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in-before mentioned 

and as to the quality of workmanship or materials used on the work or as to any other 

question, claim, right, matter or thing whatsoever in any way arising out of or relating to 

the contract, design, drawings, specifications, estimates, instructions, orders or these 
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conditions or otherwise concerning the works or the execution or failure to execute the 

same whether arising during the progress of the work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as mentioned hereinafter: 

(i) If the contractor considers any work demanded of him to be outside the requirements of the 

contract, or disputes any drawings, record or decision given in writing by the Engineer-in-

Charge on any matter in connection with or arising out of the contract or carrying out of the 

work, to be unacceptable, he shall promptly within 15 days of the receipt of decision from 

the Engineer-in-Charge request the Hydrographic Chief in writing through the Engineer-in-

Charge for written instruction or decision. Thereupon, the Hydrographic Chief shall give 

his written instructions of the decision within a period of one month from the receipt of the 

contractor‟s letter. However, this will not be reason for the stoppage of work.  

 

(ii) If the Hydrographic Chief fails to give his instructions or decision in writing within the 

aforesaid period or if the contractor is dissatisfied with the instruction or decision of the 

Hydrographic Chief, the contractor may, within 15 days of the receipt of Hydrographic 

Chief‟s decision, appeal to the Chairman, IWAI who shall afford an opportunity to the 

contractor to be heard, if the latter so desires, and to offer evidence in support of his appeal. 

The Chairman, IWAI shall give his decision within 30 days of receipt of contractor‟s 

appeal. If the contractor is still dissatisfied with his decision, the contractor shall within a 

period of 30 days from receipt of the decision, give notice to the Chairman, IWAI for 

appointment of arbitrator on prescribed proforma as per Appendix III, failing which the 

said decision shall be final binding and conclusive and not referable to adjudication by the 

arbitrator.  

 

41.2 Except where the decision has become final, binding and conclusive in terms of Sub Para 

41.1 above, disputes or differences shall be referred for adjudication through arbitration by 

a sole arbitrator appointed by Chairman, IWAI.   

41.3 Further, within thirty (30) days of receipt of such notice from either party, the Engineer-in-

Charge of work at the time of such dispute shall send to the Contractor a panel of three 

persons preferably but not necessarily from the approved panel of arbitrators being 

maintained by Indian Council of Arbitration (ICA) and thereafter the Contractor within 

fifteen (15) days of receipt of such panel communicate to the Engineer-in-charge the name 

of one of the persons from such panel and such a person shall then be appointed as sole 

arbitrator by the Chairman, IWAI. However, the arbitrator so appointed shall not be an 

officer or the employee of Inland Waterways Authority of India. 

Provided that if the Contractor fails to communicate the selection of a name out of the 

panel so forwarded to him by the Engineer-in-charge then after the expiry of the aforesaid 

stipulated period the Chairman, shall without delay select one person from the aforesaid 

panel and appoint him as the sole arbitrator. 

41.4 The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, then the Chairman IWAI shall appoint another 

person to act as sole arbitrator, such person shall be entitled to proceed with the reference 

from the stage at which it was left by the predecessor. 

41.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in what 

proportion the Arbitrator‟s fees, as well as the cost of Arbitration proceeding shall be borne 

by either party.         

41.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to 

make and publish his award. 
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41.7 A notice of the existence in question, dispute or difference in connection with the contract 

unless served by either party within 30 days of the expiry of the defects liability period, 

failing which all rights and claim under this contract shall be deemed to have been waived 

and thus forfeited and absolutely barred. 

 41.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 

1,00,000/- and above.          

 41.9 The work under this Contract shall continue during Arbitration proceedings and no 

payments due from or payment by the Authority shall be withheld on account of such 

proceedings except to the extent which may be in dispute. 

 41.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-enactment 

thereof and the rules made there under and being in force shall apply to the Arbitration 

proceedings under this clause.                 

 41.11 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding 

shall be Noida/ New Delhi and the parties will not have recourse to Civil Court to settle 

any of their disputes arising out of this agreement except through arbitration. 

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration Clause 

shall apply:  "Except as otherwise provided, in case of a contract with a public Sector 

Undertaking if at any time any question dispute or difference whatsoever arises between 

the parties upon or in relation to, or in connection with this agreement, the same shall be 

settled in terms of the Ministry of Industry, Department   of Public Enterprises O.M No. 

3/5/93-PMA dt.30.06.93 or any modifications / amendments thereof.  "The arbitrator shall 

have the power to enlarge the term to publish the award with the consent of the parties 

provided always that the commencement or continuation of the arbitration proceeding shall 

not result in cessation or suspension of any of other rights and obligations of the parties of 

any payments due to them hereunder. 

 

CLAUSE – 42:  VALIDITY OF TERMS & CONDITIONS 

 

42.1 The parties agree that if any term or provision of this contract is declared by a Court of 

competent jurisdiction to be illegal or in conflict with any law, the validity of the remaining 

terms and provisions shall not be effected and the right and obligations of the parties shall 

be construed and enforced as if this contract did not contain the particular term or provision 

held to be invalid. 

 

CLAUSE – 43:  DEFECT LIABILITY PERIOD 

 

43.1     Defect Liability period will be till clearance of final bill after recovering all losses, 

damages etc. 

 

CLAUSE – 44: WHEN THE CONTRACT CAN BE DETERMINED 

          

36.1  Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 

inferior workmanship, any claims for damages and/or any other provisions of this contract 

or otherwise, and whether the date of completion has or has not elapsed, by notice in 

writing absolutely determine the contract in any of the following cases: 
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(i)  If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an 

inefficient or otherwise improper or unworkman like manner shall omit to comply with the 

requirement of such notice for a period of seven days thereafter. 

(ii)  If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer-

in-Charge he will be unable to secure completion of the work by the date for completion 

and continues to do so after a notice in writing of seven days from the Engineer-in-Charge. 

(iii)  If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion 

and does not complete them within the period specified in a notice given in writing in that 

behalf by the Engineer-in-Charge. 

(iv)  If the contractor persistently neglects to carry out his obligations under the contract and/ or 

commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or take effective steps to remedy it within 7 days after a notice in 

writing is given to him in that behalf by the Engineer-in-Charge. 

(v)  If the contractor shall offer or give or agree to give to any person in IWAI service or to any 

other person on his behalf any gift or consideration of any kind as an inducement or reward 

for doing or forbearing to do or for having done or forborne to do any act in relation to the 

obtaining or execution of contract. 

(vi) If the contractor shall enter into a contract with IWAI in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been previously 

disclosed in writing to the Engineer-in-Charge. 

(vii)  If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other 

non-bonafide methods of competitive tendering or commits breach of integrity pact. 

(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate made 

against him or shall take any proceedings for liquidation or composition (other than a 

voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any conveyance or assignment of his 

effects or composition or arrangement for the benefit of his creditors or purport so to do, or 

if any application be made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 

(ix)  If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of a creditor 

shall be appointed or if circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitle the court to make a winding up order. 

(x)  If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 

(xi)   If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or 

of labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 

with the entire works or any portion thereof without the prior written approval of the 

Engineer -in-Charge. 
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When the contractor has made himself liable for action under any of the cases aforesaid, 

the Engineer-in-Charge on behalf of the IWAI with the approval of the competent authority 

mentioned in schedule „B‟ shall have powers: 

(a)  To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 

such determination, the Earnest Money Deposit, Security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to be forfeited and shall be 

absolutely at the disposal of the IWAI. 

(b)  After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 

give it to another contractor to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the tendering process for the 

balance work. 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having purchased 

or procured any materials or entered into any engagements or made any advances on account or 

with a view to the execution of the work or the performance of the contract. And in case action is 

taken under any of the provision aforesaid, the contractor shall not be entitled to recover or be paid 

any sum for any work thereof or actually performed under this contract unless and until the 

Engineer-in-Charge has certified in writing the performance of such work and the value payable in 

respect thereof and he shall only be entitled to be paid the value so certified. 

 

SCHEDULE „B‟: General Rules & Directions with reference to General Conditions of 

Contract: - 

(i) Competent authority of grant extension of time under clause 28 of General 

condition of contract: - Vice-Chairman / Chairperson, IWAI. 

(ii) Competent authority to levy liquidated damages for delay under clause 30 of 

General condition of contract: - Vice-Chairman / Chairperson, IWAI. 

(iii) Competent authority to determine the contract as per clause 44:- Engineer-in-

Charge with the prior approval of Vice-Chairman / Chairperson, IWAI. 

(i) Competent authority for foreclosure of contract in full or in part due to 

abandonment or reduction in scope of work as per clause 25:- Engineer-in-Charge 

with the prior approval of Vice-Chairman / Chairperson, IWAI.     
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6.0 TECHNICAL & SPECIAL CONDITIONS 

 

Technical Conditions: 

 

1. OBJECTIVE: 

 

 The objective of the contract is to conduct detailed Hydrographic Survey and their 

feasibility report in 08 different Regions of India for the proposed 45 new Waterways, for 

assessment of river training works and further development cost for eco-friendly navigation. 

 

2.    SCOPE OF WORK for undertaking detailed Hydrographic Survey and their feasibility 

report in 08 different Regions of India for the proposed 45 new Waterways. 

 

The Scope of work shall cover all technical aspects of hydrographic survey at par with 

International Standards including the following for development of the river/canal for inland 

navigation:- 

The detailed hydrographic survey is to be carried out by using Automated Hydrographic 

Survey System (using digital Echo sounder for depth measurement, DGPS Beacons Receivers for 

position fixing and Hypackmax or equivalent software for data logging).  The survey is to be 

conducted in WGS‟84 datum.  

 

2.1  The horizontal control is to be made from either one of the following methods:- 

i. Transfer of positions from GTS Bench Marks or position established at bridges, 

barrages, Railway Stations etc.  

ii. Using High precision RTK DGPS in fix mode using UHF Radio Modem with IHO 

accuracy standards, with minimum 24 hours observations at some permanent 

platform/base. 

iii. DGPS receiving direct Satellite corrections or receiving DGPS corrections from 

Beacons. 

 

2.2 The vertical control is to be established with respect to the chart datum / sounding datum 

from the following methods:- 

i. Standard method shall be adopted for transfer of datum in rivers/canals. For tidal 

reaches standard transfer of datum as per Admiralty Manual shall be adopted. 

ii. Chart datum/ sounding datum already established by Port Authorities (Chart Datum), 

Central Water Commission (Average of last six years minimum Water Level) / State 

Irrigation Department (Full Supply Level (FSL)) and at their gauge stations along the 

river/canal. 

iii. By erection of tide gauges – at every 10km interval and also at upstream and 

downstream of Locks, Sluice gates, Barrages, Dams etc.    

 

 

2.3 Other Terms of Reference for the survey work shall be as given below: - 

 

2.3.1   BENCH MARK PILLARS 

a. Construct Bench Mark Pillars of dimension 0.3m x 0.3m x 1.5m (0.6m above GL) RCC 

pillar with 6mm thick 50mm dia GI pipe inserted (as per construction drawing of Survey 

Pillar in the tender document), at every 10km interval. Detailed description of the bench 

mark along with its position and value to be given in the report for future recovery. 
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2.3.2  WATER LEVEL GAUGES 

b. Water level gauges are to be erected at every 10 km interval along the canal/river and also 

at upstream and downstream of Locks, Sluice gates, Barrages, Dams etc. 
Readings are to be taken at 1 hr interval for 12 hours (6 AM to 6 PM) or for the entire 

period of survey.   

c. At least 2 gauges (one U/S and one D/S at 10 Km apart) shall be read simultaneously and 

soundings to be carried out within the gauge stations. Water level gauges are to be installed 

temporarily only during the survey period.  

d. Soundings are to be reduced for datum of a gauge for 5 km length of the canal/river on 

both side of a gauge. 

e. The gauges are to be connected to a nearest Bench Mark by leveling and its datum value 

shall be established w.r.to MSL & CD.  

 

2.3.3  WATERWAY DESCRIPTION 
# River/Canal Waterway description 

REGION-I 

1 Beas 
191 kms length of the river from Talwara Barrage at Lat 31°57'21.93"N, Long 75°53'37.44"E 
to confluence of Beas & Sutlej rivers near Harike at Lat 31° 9'9.17"N, Long 74°58'7.93"E 

2 Chenab 
53 kms length of the river from Chenab road bridge at Lat 33° 5'7.34"N, Long 74°48'6.16"E 

to Bridge near Bharda kalan at Lat 32°48'12.42"N, Long 74°34'53.24"E 

3 Indus 

35 kms length of the river from Bridge on highway at Upshi village Lat 33°49'42.69"N, Long 

77°48'56.23"E to Bridge  on Shey-Chuchol road near Shey village at Lat 34° 3'35.41"N, Long 

77°38'33.14"E 

4 Jhelum 
110 kms length of the river from Bridge on highway at Lat 33°49'25.78"N, Long 75° 

3'50.14"E to Wuler lake, Srinagar at Lat 34°21'37.16"N, Long 74°36'36.35"E 

5 Ravi 
42 kms length of the river from Dam at Gandhiar Lat 32°35'51.27"N, Long 75°59'4.96"E to 

Ranjeet Sagar Dam at Basoli Lat 32°26'35.86"N, Long 75°43'45.19"E 

    
 

    REGION-II 

1 Aai 

71 kms length of the river from Upstream of Bridge at Adalguri No.3 at Lat 26°33'32.17"N, 

Long 90°34'0.86"E to confluence with Brahmaputra river at Lat 26°12'49.90"N, Long 

90°36'24.40"E (4.7 kms upstream of Naranarayan Setu at Jogighopa) 

2 Beki 
73 kms length of the river from Elenagamari at Lat 26°38'37.19"N, Long 90°59'2.15"E to 

Brahmaputra confluence at Lat 26°14'23.80"N, Long 90°47'20.86"E 

3 Dehing 

114 kms length of the river from rail Bridge at Merbil Majuli No.1 Lat 27°19'24.58"N, Long 

95°18'44.60"E to confluence of Dehing and Brahmaputra rivers near village Lachan at Lat 

27°15'10.21"N, 94°40'1.33"E 

4 Dikhu 

63 kms length of the river from Bridge at Nazira on State highway #1 Lat 26°55'18.43"N, 

Long 94°44'27.03"E to confluence of Dikhu and Brahmaputra rivers at Lat 26°59'58.33"N, 

Long 94°27'41.73"E 

5 Doyans 
61 kms length of the river from Bridge near Sialmari Lat 26°10'47.45"N, Long 93°59'10.26"E 

to confluence of Doyans and Subansiri rivers at Lat 26°26'53.34"N, Long 93°57'11.61"E 

6 Gangadhar 

62 kms length of the river from Pakriguri Bridge on NH31C at Lat 26°27'29.98"N, Long 

89°51'24.97"E to Bangladesh Border at Binnachara Pt.III Lat 26° 0'31.81"N, Long 
89°49'57.18"E 

7 Kopili 

46 kms length of the river from Bridge at Banthai Gaon Tinali Bus Stop at Lat 

26°10'41.02"N, Long 92°13'5.31"E to confluence with Brahmaputra river at Chandrapur No.2 

Lat 26°15'7.22"N, Long 91°56'48.71"E 

8 Puthimari 

72 kms length of the river from Bridge on NH31 near village Ghopla at Lat 26°22'1.10"N, 

Long 91°39'10.92"E to confluence with Brahmaputra river near Bamunbori at Lat 

26°15'27.52"N, Long 91°20'34.84"E 

9 
Tlwang 

(Dhaleswari) 

86 kms length of the river from Khamrang near NH54 Lat 23°55'21.50"N, Long 92°39'8.15"E 

to Bridge on NH154 at Gharmura Lat 24°17'18.92"N, Long 92°30'59.51"E 

    
 

    REGION-III 

1 Betwa 

68 kms length of the river from Rirwa Buzurg Dariya at Lat 25°54'16.78"N, Long 

79°45'6.46"E to confluence of Betwa & Yamuna rivers near Merapur Daria village at Lat 

25°55'11.48"N, Long 80°13'7.65"E 
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2 Chambal 

402 kms length of the river from Sawai Madhopur-Sheopur road bridge on State highway no. 

30 near Jailalpura village Lat 25°51'48.77"N, Long 76°34'34.27"E to confluence of Chambal 

and Yamuna rivers at Charakpura village Lat 26°29'29.89"N, Long 79°15'0.89"E 

3 Yamuna 

(1) 345 kms length of the river from Jagatpur (6 kms upstream of Wazirabad Barrage) Delhi 

at Lat 28°45'27.63"N,  Long 77°13'49.79"E to Road bridge upstream of Tajmahal, Agra near 

Samogar Mustkil at Lat 27°10'49.47"N, Long 78° 7'50.90"E 
(2) 459 kms length of the river from confluence of Chambal and Yamuna rivers at 

Charakpura village Lat 26°29'29.89"N, Long 79°15'0.89"E to confluence of Yamuna and 

Ganga rivers at Sangam, Allahabad at Lat 25°25'24.45"N, Long 81°53'20.16"E 

    
 

    REGION-IV 

1 
Arunawati / 

Aran 

98 kms length of the river from a Bridge on State Highway no. 211 at Lat 20°13'32.91"N, 

Long 77°33'23.32"E to confluence of Arunawati and Aran rivers near Ratnapur village at Lat 
19°59'30.70"N, Long 78° 9'37.51"E to confluence of Aran and Penganga rivers near Chimata 

village at Lat 19°54'8.32"N, Long 78°12'36.43"E 

2 Manjara 
242 kms length of the river from Singur Dam at Lat 17°44'58.35"N, Long 77°55'40.79"E to 

confluence with river Godavari at Kandakurthi at Lat 18°49'6.80"N, Long 77°52'20.48"E 

3 Nag 

60 kms length of the river from Bridge near NIT Colony, Nagpur Lat 21° 6'17.25"N, Long 

79° 6'2.62"E to confluence with river Kanhan near Sawangi village at Lat 21° 5'38.27"N, 

Long 79°27'53.84"E 

4 
Penganga / 

Wardha 

265 kms length of the river from confluence of Aran and Penganga rivers near Chimata 
village at Lat 19°54'8.32"N, Long 78°12'36.43"E to confluence with Wardha river to 

confluence of Wardha and Pranahita rivers near Ravalli village at Lat 19°33'59.30"N, Long 

79°49'0.39"E 

5 
Wainganga / 

Pranahita 

164 kms length of the river from Bridge near Chandapur village at Lat 20° 0'30.16"N, Long  

79°47'7.96"E to confluence of river Godavari at Kaleshwaram Lat 18°49'33.45"N, Long 

79°54'32.82"E 

    
 

    REGION-V 

1 AVM Canal 
11 kms length of the canal from Poovar Beach at Lat 8°18'29.73"N, Long 77° 4'45.20"E to 
Erayumanthurai Bust Stop at Lat 8°14'54.16"N, Long 77° 9'33.50"E 

2 Bhavani 

94 kms length of the river from Bhavani Sagar Dam, Sathyamangalam at Lat  11°28'16.21"N, 

Long 77° 6'49.11"E to confluence of Bhavani & Kaveri rivers at Kaveri river bridge on 

Salem-Coimbatore Highway: NH-47 Lat 11°25'54.41"N, Long 77°41'1.92"E 

3 Bheema 

139 kms length of the river from Barrage (approx 1 km from Hippargi village) at Lat 17° 

9'4.50"N, Long 76°46'34.14"E to confluence of Bheema & Krishna rivers at Gundloor Lat 

16°24'27.96"N, Long 77°17'12.60"E 

4 Ghataprabha 
112 kms length of the river from Barrage near Malali Lat 16°20'1.13"N, Long 75°11'23.14"E 

to confluence with river Krishna at Chicksangam Lat 16°20'13.37"N, Long  75°47'53.52"E 

5 Krishna 

(1) 628 kms length of the river from Bridge near village Galagali Lat 16°25'27.87"N, Long 

75°26'18.70"E to Wazirabad Barrage (NW-4 limit) at Lat 16°40'55.99"N, Long 

79°39'26.82"E 

(2) 99 kms length of the river from Vijayawada Barrage (NW-4 limit) at Lat 16°30'23.46"N, 

Long 80°36'19.62"E to confluence with Bay of Bengal at Hamasaladeevi (near Koduru) Lat 

15°42'47.09"N, Long 80°49'55.74"E 

6 Malaprabha 
94 kms length of the river from Jakanuru at Lat 15°49'50.87"N, Long 75°38'53.93"E to 
confluence with river Krishna at Kudalasangama Lat 16°12'30.22"N, Long 76° 4'15.60"E 

7 Manimutharu 
5 kms length of the river from Manimutharu Dam at Lat 8°39'13.71"N, Long 77°24'47.44"E 

to confluence with Tamaraparani river near Aladiur at Lat 8°41'2.68"N, Long 77°26'7.23"E 

8 Tungabhadra 

230 kms length of the river from Bridge on State highway # 29 near Chikka Jantakal village 

at Lat 15°24'33.39"N, Long 76°35'12.62"E to confluence with river Krishna near village 

Murva Konda at Lat 15°57'20.28"N, Long 78°14'29.60"E 

9 Vaigai 
45 kms length of the river from Barrage near Anai Patti at Lat 10° 5'19.23"N, Long 

77°51'10.19"E to Viragnoor Dam at Lat 9°53'51.66"N, Long 78°10'34.06"E 

    
 

    REGION-VI 

1 
Indira 

Gandhi Canal 

277 kms length of the canal from Harike Barrage at Lat 31° 8'33.11"N, Long 74°56'56.72"E 

to Bridge on NH15 near village Piperan Lat 29°12'18.49"N, Long 73°53'58.09"E 

2 Luni 
327 kms length of the river from Dam at Jaswantpura Lat 26°13'34.99"N, Long 

73°41'20.07"E to Barrage near Malipura at Lat 24°57'4.42"N, Long 71°38'1.51"E 



Page 55 of 105 

3 Sutlej 
240 kms length of the river from Nangal Dam at Lat 31°22'47.84"N, Long 76°21'59.38"E to 

Harike Dam at Lat 31° 8'41.21"N, Long 74°56'47.99"E 

    
 

    REGION-VII 

1 Asi 

5.5 kms length of the river from Ganga river confluence at Assi Ghat, Varanasi at Lat 

25°17'18.64"N, Long 83° 0'25.46"E to near Newada, Varanasi at Lat 25°16'37.28"N, Long 

82°58'17.60"E 

2 Gomti 

518 kms length of the river from Bara Imambara, Lucknow Lat 26°52'21.23"N, Long 

80°54'58.08"E to confluence of Gomti with river Ganga Lat 25°30'31.41"N, Long 

83°10'16.86"E 

3 Karamnasa 

86 kms length of the river from Bridge at Kakarait Lat 25°18'11.21"N, Long 83°31'38.43"E to 

confluence of Karamanasa & Ganga rivers at Kutubpur Lat 25°31'6.21"N, Long 

83°52'47.32"E 

4 Punpun 

35 kms length of the river from Bridge on NH83 Dudhaila near Pakri village Lat 

25°29'49.79"N, Long 85° 6'19.44"E to confluence with river Ganga at Fatuha Lat 
25°30'50.37"N, Long 85°18'16.72"E 

5 

Tons 

123 kms length of the river from Bridge on State highway #9 on MDR road at Lat 

24°55'32.51"N, Long 81°24'2.07"E to Ganga confluence at Sirsa Lat 25°16'31.82"N, Long 

82° 4'59.82"E 

Tons/Bihar N. 

67 kms length of the river from Bridge on State highway #9 on MDR road at Lat 

24°55'32.51"N, Long 81°24'2.07"E to confluence of Bichiya and Bihar river near Rewa Fort 

Lat 24°31'19.76"N, Long 81°17'23.13"E and additional  

11 kms of Canal joining Tons and Bihar from Lat 24°51'36.57"N, Long 81°18'41.88"E to Lat 

24°47'19.38"N, Long 81°18'39.96"E 

    
 

    REGION-VIII 

1 
Bakreswar / 

Mayurakshi 

110 kms length of the Bakreswar river from Nil Nirjan Dam at Lat 23°49'30.77"N, Long  

87°24'59.04"E to confluence of Bakreswar & Mayurakshi rivers near Talgram village at Lat 

23°51'58.01"N, Long 88° 2'21.04"E 

and 27 kms length of the Mayurakshi river from Talgram village to confluence with Dwarka 

river near Dakshin Hijal village at Lat 23°58'22.24"N, Long 88° 9'21.19"E 

2 Dwarka 

121 kms length of the river from Bridge at Tarapith at Lat 24° 6'57.70"N, Long 

87°47'51.48"E to  confluence with Bhagirathi river near Maugram village at Lat 

23°43'52.56"N,  Long 88°10'51.44"E 

3 Jalangi 

131 kms length of the river from Bridge on State highway #14 near Plashipara at Lat 

23°47'47.15"N, Long 88°27'8.97"E to confluence of Jalangi with Hooghly/Bhagirathi rivers 

at Nabadwip Lat 23°24'38.73"N, Long  88°22'48.38"E 

4 Kherkai 

23 kms length of the river from Dam near Gangia village at Lat 22°45'11.99"N, Long 86° 

5'9.19"E to confluence with Subarnrekha river at Jamshedpur Lat 22°50'13.26"N, Long 86° 
9'37.11"E 

5 Kumari 
77 kms length of the river from Dam near Amruhasa village at Lat 23° 6'36.54"N, Long 

86°15'50.92"E to Mukutmanipur Dam at Chiada Lat 22°57'18.24"N, Long 86°44'42.87"E 

6 Mahananda 
81 kms length of the river from Bridge near Gosaipur at Lat 25°26'41.22"N, Long 88° 

5'26.36"E to Bangladesh Border near Adampur at Lat 24°57'16.56"N, Long 88°10'59.38"E   

    
 

 

2.3.4 DESCRIPTION OF REGIONS FOR CONDUCTING DETAILED HYDROGRAPHIC SURVEY AND THEIR 

FEASIBILITY REPORTS IN PROPOSED 45 NEW WATERWAYS 

# River/Canal State Length Spacing width LKM 

REGION-I 

1 Beas HP & Punjab 191 150 150 191 

2 Chenab J&K 53 50 200 212 

3 Indus J&K 35 50 100 70 

4 Jhelum J&K 110 100 100 110 

5 Ravi J&K 42 50 100 84 

      431     668 

              

REGION-II 

1 Aai Assam 71 150 400 190 
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2 Beki Assam 73 150 400 195 

3 Dehing Assam 114 150 200 152 

4 Dikhu Assam 63 50 100 126 

5 Doyans Assam 61 100 150 92 

6 Gangadhar WB & Assam 62 150 400 166 

7 Kopili Assam 46 50 100 92 

8 Puthimari Assam 72 100 100 72 

9 Tlwang (Dhaleswari) Mizoram & Assam 86 50 100 172 

      648     1257 

              

REGION-III 

1 Betwa UP 68 100 300 204 

2 Chambal UP, MP & Rajasthan 402 200 300 603 

3 Yamuna Delhi, Haryana & UP 804 200 400 1608 

      1274     2416 

              

REGION-IV 

1 Arunawati / Aran Maharashtra 98 100 100 98 

2 Manjara Maharashtra & Telangana 242 150 200 323 

3 Nag Maharashtra 60 100 100 60 

4 Penganga / Wardha Maharashtra & Telangana 265 200 400 530 

5 Wainganga / Pranahita Maharashtra & Telangana 164 200 400 328 

      829     1339.9 

              

REGION-V 

1 AVM Canal TN & Kerala 11 50 100 22 

2 Bhavani TN 94 100 100 94 

3 Bheema Telangana & Karnataka 139 150 300 278 

4 Ghataprabha Karnataka 112 100 100 112 

5 Krishna Karnataka & AP 727 200 350 1273 

6 Malaprabha Karnataka 94 100 100 94 

7 Manimutharu TN 5 50 100 10 

8 Tungabhadra Telangana, Karnataka & AP 230 200 400 460 

9 Vaigai TN 45 100 150 68 

      1457     2411.5 

              

REGION-VI 

1 Indira Gandhi Canal Punjab, Haryana & Rajasthan 277 100 100 277 

2 Luni Rajasthan 327 150 100 218 

3 Sutlej Punjab 240 200 300 360 

      844     856 

              

REGION-VII 

1 Asi UP 5.5 50 100 11 

2 Gomti UP 518 200 150 389 

3 Karamnasa Bihar & UP 86 100 100 86 

4 Punpun Bihar 35 100 100 35 

5 
Tons UP & MP 123 150 150 123 

Tons/Bihar N. UP & MP 78 150 100 52 

      845.5     696 
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REGION-VIII 

1 Bakreswar / Mayurakshi WB 137 100 100            137  

2 Dwarka WB 121 100 100            121  

3 Jalangi WB 131 100 100            131  

4 Kherkai Jharkhand 23 50 100              46  

5 Kumari WB 77 100 100              77  

6 Mahananda WB 81 50 100            162  

      570                675  

 

2.3.5   BATHYMETRIC AND TOPOGRAPHICAL SURVEY 

f. Bathymetric and Topographical survey of above Waterways is to be conducted for width 

specified in the above table. Minimum 100m wide corridor is to be surveyed to assess the 

extent of land acquisition required for 100m wide corridor (100m wide corridor includes 

width of proposed Waterways). 

g. Permanent cross structures located within this corridor are also required to be indicated on 

the report & charts. 

h. Cross-section sounding lines / leveling are to be run from bank to bank at spacing specified 

in above table, to identify the navigable channel. 

i. Continuous soundings are to be taken by running the sounding boat at constant speed on 

the cross-section, so as to get smooth contours. Intermediate line is to be run at bends, if 

the line spacing is more than the specified above. 

j. For cross-sectional bathymetric survey more than 60m in proposed Waterways, spot levels 

at specified line spacing x 20m length grid, on both banks should be taken.  If Island or 

sandchur exist in the middle of the canal, spot levels on the same spacing should also be 

taken and indicated in the charts along the same cross-section line. 

k. If bathymetry cross-section is limited up to 60 mts width in proposed Waterways, then 

Contractor has to cover 100m corridor including spot levels in specified line spacing x 

20m length grid on both banks. 

l. If bathymetry cross-sectional is limited up to 20 mts width in proposed Waterways, then 

Contractor has to run two (02) nos. longitudinal lines at equal interval.  

m. If bathymetry cross-sectional is limited up to 10 mts width in proposed Waterways, then 

Contractor has to run one (01) no. longitudinal line at centre only. No payment will be 

made for running longitudinal lines other than the above.  

n. Spot levels at specified line spacing x 20m grid are to be taken on both banks of the river 

beyond water line on both the banks. If Island or sandchur exist in the middle of the river, 

spot levels on the same spacing should also be taken and indicated in the charts along the 

same cross-section line.  

o. Surveys in non-approachable areas are to be informed by the Contractor and joint 

inspection (Contractor's representative & Engineer-In-Charge or his representative) will be 

held to confirm the non-approachable areas.   

p. The survey area consists of canal sections, rivers, sea openings of different dimensions. 

Hence, a standard width cannot be specified. Bidder has to inspect the area to be 

surveyed and satisfy themselves with respect to site conditions before submission of bid. 

Line km in the BOQ caters both bathymetric & spot levels. However, variation in 

quantity is ±20%. 

q. The soundings are to be reduced to the chart datum/ sounding datum established at every 

gauge stations.  

 

2.3.6   CURRENT VELOCITY AND DISCHARGE MEASUREMENT  

r. The current velocity and discharge at every 10 km interval shall be observed once in a day 

during the survey period. Current velocity and discharge at every 10 km interval are to be 
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measured only once at different depths while carrying out survey in that region.  

s. Current meter measurement should be taken at depth surface, 0.5d, 0.3d and d (d-measured 

depth of water) & values indicated in the report along with position. 

t. Measurements at different depths may be taken by single equipment over three different 

time spans.  

u. Measurement of current velocity at different depth is to be measured for at least 15 

minutes or as per listed calibration period of the equipment, under use for this project. 

v. Current velocity and discharge can also be measured with the help of ADCP during 

survey, at every 10km interval. 

 

2.3.7   WATER AND BOTTOM SAMPLES 

w. Water and bottom samples are to be collected from the deepest route at every 10 km 

interval and are to be tested and the results/characteristics of the soil and the water are to be 

incorporated in the report. Soil sample can be collected by a grab and water sample at 

depth surface, 0.5d, 0.3d & d (d-measured depth of water) by any approved systems. The 

following tests are to be carried out for Bottom samples:- 

i) Grain size distribution  

ii) Specific gravity,  

iii) PH value  

iv) Cu, Cc  

v) Clay silt%  

and Sediment concentration for Water Samples. 

 

2.3.8 COLLECTION OF TOPOGRAPHICAL FEATURES  

x. Photographs of the prominent features are to be taken and included in the report along with 

its position. 

y. Permanent structures located within this corridor are also required to be indicated. 

z. All prominent shore features (locks, bridges, aqueducts, survey pillars if available etc) and 

other conspicuous objects are to be fixed and indicated on the chart and included in the 

report.  

aa. Identify cross structures which are obstructing navigation. 

bb. Details (horizontal and vertical clearances above High Flood Level in non-tidal area and 

High Tide Level in tidal area) of bridges, aqueducts, electric lines, telephone lines, pipe 

lines, cables en-route are to be collected and indicated on the chart and also included in the 

report along with their co-ordinates and location.  

cc. Details of water intake/ structures are to be collected and shown on the charts and include 

in the report.  

dd. Availability of berthing place, existing jetty, ferry ghats, approach roads etc. are to be 

indicated on the charts and include in the report. 

ee. Conditions of the banks, whether protected or unprotected shall be indicated on the chart 

and include in the report. Estimate the length of bank protection required. 

 

2.3.9   SURVEY CHART AND REPORT PREPARATION 

ff. The survey chart is to be prepared on a scale of 1:1,000 for Waterways width less than 

100m. On a scale of 1:2,000 for Waterways width between 100m to 300m. On a scale of 

1:5,000 for Waterways width between 300m to 500m and On a scale of 1:10,000 for 

Waterways width more than 500m.  

gg. Contours of 0m, 1m, 2m, 3 m, 5m and 10 m are to be indicated on the charts. 

hh. Reduced spot levels w.r.to MSL to be indicted on the charts. Spot level values are to be 

indicated w.r.t. Mean Sea Level (MSL) & Soundings w.r.t. Chart Datum / Sounding 

Datum. A separate file (xyz) (soft copy only) is also to be created for spot levels w.r.t. 

Chart Datum / Sounding Datum for dredging calculation purpose. 
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ii. On completion of the cross-sections, dredge channel is to be identified/ established by 

linking deepest soundings on the cross-sections. Dredging quantity is to be estimated for 

developing a navigational channel of dimension of 32m x 1.8m for waterway width less 

than 100m and of dimension of 45m x 2m for waterway width more than 100m. Side slope 

of 1:5 w.r.t. chart datum/sounding datum is to be considered. 

jj. Dredging quantity is to be indicated in the report for per km longitudinal length of the 

canal/river. 

kk. Minimum & maximum reduced depth and length of shoal for per km length of the 

canal/river is also to be indicated in the report. 

z. Current meter measurement values shall be indicated in the report along with position and 

Chainage.  

ll. The results/characteristics of the soil and the water are to be incorporated in the report. 

mm. Shallow patches /shoal and submerged sand-chur having less than 1.0 m depth, 

rocky outcrops, rapids and other navigational impediments are to be indicated on the 

charts. 

nn. A brief write up on condition of the locks, Sluice gates, Barrages, Dams etc. (if available) 

are also to be included in the report. 

oo. The chart shall also be suitably updated with prominent land features from the Topo-

sheets/site. 

pp. After processing of data in all respect and after preparation of charts, Contractor has to 

prepare the feasibility report of waterway in respect of availability of depths, cargo 

available in the stretch, dredging quantity required etc. Feasibility report of waterway 

would be part of the draft and final report. 

 

2.3.10  DATA SUBMISSION 

qq. All raw data and processed data of Automatic Hydrographic Survey System are required to 

be submitted along with bills and reports. 

rr. All surveyed field data including leveling data (csv file) are required to be submitted along 

with bills and reports 
ss. All position data of ground features, waterway structures are to be submitted in both hard 

copies and soft copies. 

tt. Two copies of the draft survey chart and report (hard & soft copies both) shall be 

submitted within 30 days period of completion of field survey work for a Waterway. 

uu. Five copies of the final survey charts & reports (hard & soft copies both) shall be 

submitted within 30 days period after communicated modification/comments on draft 

report / charts by IWAI. 

 

3.  Survey equipment : 

 

Contractor is required to mobilize the required survey vessels / boat and equipment at 

survey site, required for carrying out bathymetric survey as per TECHNICAL & SPECIAL 

CONDITIONS, such as: 

 

i. Suitable survey VESSEL / boat with minimum draft. 

ii. The Digital echo sounders with necessary spares and consumables. 

iii. Survey instruments such as DGPS receiver (any company DGPS with sub-meter accuracy), 

Computer compatible & loaded with suitable Hydrographic Survey Software like 

HYPACK MAX or equivalent Software, Plotters, Total Stations (1mm accuracy) and 

levels for establishing proper ground control. The Automatic Hydrographic survey system 

should have on-line & off-line processing/recording facilities. 

iv. Suitable current meters for current observations 
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v. Qualified team of surveyors and other supporting staff. Land Survey team: Minimum 

qualification - ITI (survey) / Diploma in Civil / SR-II (Survey Recorder Grade-II, Indian 

Navy). Bathymetric Survey team: Minimum qualification - Diploma in Civil with 3 years 

Hydrographic survey experience or SR-II. 

 

4.  SPECIFICATIONS 

 

4.1.  Vessels / Boat  

 

a) Contractor is free to deploy any vessel / boat suitable for bathymetric surveys, subject to 

safety of personnel & equipment. It is advisable to use inflatable boat for shallow depths. 

 

4.2.  Echo Sounder 

 

a) Can be a single/dual frequency type standard dry/thermal paper recording system with a 

range up to 60 mtr and sufficient resolution. 

b) Digital echo sounder with recording paper roll (for Bar Check only) is required to be used. 

Bar check is to be carried out before start and end of survey. Necessary corrections in 

soundings are to be applied, if any. 

c) The contractor should provide adequate backup power, spares and recording papers and 

other consumables for uninterrupted survey operations. 

 

4.3.  Position Fixing 

The position fixing should be done by using differential global positioning system not less than 12 

channel receivers for sub-metre accuracy.  

 

4.4. Shore Survey Equipment 

Land survey party should be equipped with land survey equipment like theodolite, Auto levels, 

Total Station with required accuracy standard for Horizontal and Vertical Control. 

 

4.5.  Current Meter 

Contractor may use either Acoustic based (ADCP) or Impeller based Current Meter.  

Calibration certificate - From any certified agency like CWPRS, Pune or OEM test certificate 

would suffice. 

 

4.6.  Computer and Hydrography Survey Software 

Suitable computer compatible & loaded with the automatic hydrographic survey software like 

HYPACK MAX or equivalent software is to be used for the survey purpose. All other computer 

Peripherals like color Plotter, Printer etc. to be used for generating out puts. 

Contractor may use Hydaspro / HypackMax or equivalent software. However, data is to be 

submitted to IWAI in HypackMax format (RAW data, Edit data, Sort data, Planned lines, etc.). 

Drawings are to be submitted in DWG format of AutoCAD. 

 

5. TIME SCHEDULE 

The time schedule of execution of the entire assignment will be as follows: 

# REGIONS 
ZERO 

DATE 
MOBILIZATION PERIOD 

COMMENCEMENT OF 

SURVEY 

FIELD 

SURVEY 

PERIOD 

1 REGION-I 
Date of 

issuance of 

20 days from the zero date 25 days from the zero date 67 

2 REGION-II 20 days from the zero date 25 days from the zero date 126 

3 REGION-III 15 days from the zero date 20 days from the zero date 242 
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4 REGION-IV work order 15 days from the zero date 20 days from the zero date 135 

5 REGION-V 15 days from the zero date 20 days from the zero date 252 

6 REGION-VI 15 days from the zero date 20 days from the zero date 86 

7 REGION-VII 15 days from the zero date 20 days from the zero date 81 

8 REGION-VIII 15 days from the zero date 20 days from the zero date 70 

i) Two copies of the draft survey chart and report (hard & soft copies both) shall be 

submitted within 30 days period of completion of field survey work. 

ii) Five copies of the final survey charts & reports (hard & soft copies both) shall be 

submitted within 30 days period after communicated modification/comments on draft 

report / charts, by IWAI. 

Note: LD clause will be applicable on above Time Schedule. 

 

6.  PROGRESS OF WORKS 

Progress report is required to be submitted on 15 days period clearly indicating the 

following;- 

 

i) General site location map. 

ii) Area covered and details of activities carried out 

iii) Co-ordinates & descriptions of reference control points used for the surveys. 

iv) Brief descriptions of waterways. 

v) All surveyed field data 

vi) Any destructions / hindrance for development of waterways 

vii) Any other information relevant for waterway development for navigation. 

 

7. FIINAL REPORTS 

 The draft report shall be submitted on completion of field survey. After getting the 

comments of IWAI, the final report will be presented including the description of equipment used, 

methodology survey accuracy checks etc., as per the TOR. 

 

8.0  SPECIAL CONDITIONS 

8.1 The contractor will study the requirements of the survey operations as explained in earlier 

sections and will take total responsibility for mobilizing all the survey equipment, vessels and the 

requisite personal and complete the surveys as required within the stipulated time. 

 

8.2   In order to avoid serious time lag between field survey and submission of final survey 

charts/drawing the contractor is expected to setup a base office at a suitable location where 

periodically the field data collected are brought and plotting works are carried out. This is also 

expected to help the contractor to fulfill the gaps in information before finalization.  

 

8.3   The contractor will provide free access to the Engineer - in charge or his representative(s) 

who will inspect and verify the data during the field work stage itself. Any correction pointed out 

should be carried out and information‟s as required should be provided without any undue delay. 

These contracts do not provide for any down time of equipment or boat, hence the contractor 

should insure that these are avoided if not kept at minimum. The contractor has to arrange 

transport vehicle, boat for Engineer-in-Charge / representative during their visit at site. 

 

8.4   IWAI will not accept any liability towards loss damage of any equipment vessel/survey 

equipment or any other type of loss, during the course of execution of contract. The contractor 

shall be responsible for paying all wharfage or other local charges.  
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8.5 Details of Topo-sheets etc. will be supplied by IWAI, with required undertaking. An 

introductory letter will be issued by IWAI to the successful bidder for collecting other 

information from State / Central Government. 

 

8.6 All arrangements for establishment, watch & ward of stores and security of sites, permits, 

license, appropriate vehicles for transportation, handling, etc. shall have to be made by the 

contractor at his own cost and nothing extra on this account shall be paid.  

 

8.7 In case of any obstruction in conducting the survey in the awarded stretch during the contract 

period, due to any Atomic/ Thermal Power Plant etc., IWAI will issue introductory letter. 

Contractor will provide contact details of such authorities, photo ID of survey personnel to be 

deployed in such area. 

 

9.0   PAYMENT  

a) Payment will be made as per the stages mentioned at Clause 34.1 of General conditions of 

contract. 

 

b) CERTIFICATE OF BILLS 

i) Interim bill shall be submitted by the contractor on or before the date fixed for the work 

executed.  

 

ii) Payment on account for amount admissible shall be made on the certification of Engineer-in-

charge, for the sum to which the contractor is considered entitled by way of interim payment for 

the work executed. 

 

iii) Payment of the contractor‟s bill shall be made by the IWAI within 30 days from the date of 

submission of the bill subject to the acceptance. 

 

c) PAYMENT OF FINAL BILL 

The final bill shall be submitted by the contractor within one month of the date fixed for 

completion of the work or of the date the certificate of completion furnished by the Engineer-in-

charge. No further claims in this regard unless as specify here in under shall be entertained.      

 

d) The Engineer-in-charge or his representative will inspect, co-ordinate, and certify the work. 

He has the right to inspect at any time during the contract period for which contractor‟s authorized 

agent shall be available at site during such inspection.  

 
10.0 OTHER CONDITIONS 

(i) The right to award split up work or to reject the offer without assigning any reason is reserved 

with the IWAI.  

(ii) The rate shall be quoted only in Indian Rupees and payment shall be made in Indian Rupees 

only.  

(iii) In case of delay in work E-I-C may reduce the quantity of work without affecting the main 

objective of the project.  
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7.0 TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

Date: 

To, 

______________________ 

______________________ 

______________________ 

______________________  

 

Sub: Acceptance of Terms & Conditions of Tender. 

Tender Reference No: ________________________ 

Name of Tender / Work: - 

__________________________________________________________________________________

__________________________________________________________________________________

____ 

Dear Sir, 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned „Tender/ Work‟ 

from the web site(s) namely: __________________________________________________________ 

as per your advertisement, given in the above mentioned website(s).   

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender documents 

from Page No. .. to … (including all documents like annexure(s), schedule(s), etc .), which form part 

of the contract agreement and I / we shall abide hereby by the terms / conditions / clauses contained 

therein. 

3. The corrigendum(s) issued from time to time by your department/ organisation too has also been 

taken into consideration, while submitting this acceptance letter.   

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) / 

corrigendum(s) in its totality / entirety.  

5. In case any provisions of this tender are found violated by us, then your department/ organisation 

shall without prejudice to any other right or remedy be at liberty to reject this tender/bid including the 

forfeiture of the full said earnest money deposit absolutely.  

 

Yours Faithfully, 

(Signature of the Bidder, with Official Seal) 
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8.0 Procedure to be adopted for Horizontal and Vertical control 
 

SUB: Detailed Hydrographic Survey and their feasibility report in 08 different Regions of 

India for the proposed 45 new Waterways 
 

 

 

CONTROL PROCEDURE 

1. Horizontal control  

2. Vertical control  

 

 

 

 

(Signature of Bidder) 
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9.0 Details of equipment proposed to be deployed 
 

SUB: Detailed Hydrographic Survey and their feasibility report in 08 different Regions of 

India for the proposed 45 new Waterways 
 

 

 

SL# Details of equipment 

  

  

  

  

  

  

  

  

 

 

 

 

(Signature of Bidder) 

 



Page 66 of 105 

10.0 Details of manpower proposed to be deployed 
 

SUB: Detailed Hydrographic Survey and their feasibility report in 08 different Regions of 

India for the proposed 45 new Waterways 

 

 

 

Details of Manpower 

BATHYMETRIC SURVEY TEAM 

Sl# 
Name of the 

Surveyor 
Qualification Experience 

    

    

    

    

    

    

    

    

    

TOPOGRAPHIC SURVEY TEAM 

    

    

    

    

    

    

    

    

    

    

 

 

 

 

(Signature of Bidder) 
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11.0 DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH 

ELECTRONIC FUND TRANSFER SYSTEM. 

(TO BE FURNISHED BY THE BIDDER ON ITS LETTER HEAD) 

NAME OF THE PROJECT: Detailed Hydrographic Survey and their feasibility report in 08 

different Regions of India for the proposed 45 new Waterways 

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW. 

We ____________________ (Name of the Bidder) hereby request you to give our payments by 

crediting our bank account directly by E-payment mode as per account details give below. We 

hereby undertake to intimate IWAI in case of any change in particulars given below and will not 

hold IWAI responsible for any delay I default due to any technical reasons beyond IWAI‟s 

control:- 

Bank Account Number   :______________________________ 

RTGS/NEFT/IFSC Code    :______________________________ 

NAME OF THE BANK    :______________________________ 

ADDRESS OF THE BRANCH OF THE BANK :______________________________ 

BRANCH CODE     :______________________________ 

ACCOUNT TYPE (SAVING/CURRENT/OTHERS):______________________________ 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 

I/WE hereby declare that the particulars given above are correct and complete if the transaction is 

delayed or credit is not affected at all for reasons of incomplete or incorrect information. I/We 

would not hold IWAI responsible. 

Signature of Authorized Signatory 

Date: 

BANK CERTIFICATION 

It is certified that above mentioned beneficiary holds a bank account No                                    with 

our branch and the bank particulars mentioned above are correct. 

 

Date         Authorized Signatory 

Authorization No.________ 

Name:____________________ 

Official Seal/Stamp  
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DETAILED HYDROGRAPHIC SURVEY AND THEIR 

FEASIBILITY REPORT IN 08 DIFFERENT REGIONS OF 

INDIA FOR THE PROPOSED 45 NEW WATERWAYS 

 

 

 

PART – II 

 

12.0 PRICE BID 
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SCHEDULE OF QUANTITIES (BOQ1) to be filled and submitted online& offline both 

“Detailed Hydrographic Survey and their feasibility report in 08 different Regions of India 

for the proposed 45 new Waterways” 
Tender Inviting Authority: Inland Waterways Authority of India   3   

Name of Work: Detailed Hydrographic Survey and their feasibility 

report in REGION-I   

BoQ_Ve

r2.0   

Contract No.  IWAI/HY/45NW/PH-III/2015/1   Yes   

Bidder 

Name: 
            

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and 

the same should be uploaded after filling the relevent columns, else the 

bidder is liable to be rejected for this tender. Bidders are allowed to 

enter the Bidder Name and Values only) 

      

Sl. 

No. 

Item Description Item 

Code 

/ 

Make 

Qty Units Basic 

Price 

(in. Rs.) 

Service 

Tax 

(in Rs.) 

Amount 

(in Rs.) 

Total 

Amount 

In Rs. 

(G8+I8+

K8) 

1 2 3 4 5 7 11 13 16 

1.00 Detailed Hydrographic 

Survey and their feasibility 

report in river Beas 

item1 191.2 
Line 

km 
  

0.00 0.00 

2.00 Detailed Hydrographic 

Survey and their feasibility 

report in river Chenab 

item2 212.2 
Line 

km 
  

0.00 0.00 

3.00 Detailed Hydrographic 

Survey and their feasibility 

report in river Indus 

item3 70.1 
Line 

km 
  

0.00 0.00 

4.00 Detailed Hydrographic 

Survey and their feasibility 

report in river Jhelum 

item4 110.1 
Line 

km 
  

0.00 0.00 

5.00 Detailed Hydrographic 

Survey and their feasibility 

report in river Ravi 

item5 84.1 
Line 

km 
  

0.00 0.00 

***Total in Figures 
   

0.00 
 

0.00 0.00 

***Total in Words 

 
(SIGNATURE OF BIDDER) 

DATE :                                                                        NAME & DESIGNATION:                       . 

NAME OF FIRM & SEAL…….   
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SCHEDULE OF QUANTITIES (BOQ2) to be filled and submitted online& offline both 

“Detailed Hydrographic Survey and their feasibility report in 08 different Regions of India 

for the proposed 45 new Waterways” 
Tender Inviting Authority: Inland Waterways Authority of India   3   

Name of Work: Detailed Hydrographic Survey and their feasibility 

report in REGION-II   

BoQ_Ve

r2.0   

Contract No.  IWAI/HY/45NW/PH-III/2015/2   Yes   

Bidder 

Name: 
            

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevent columns, else the bidder 

is liable to be rejected for this tender. Bidders are allowed to enter the 

Bidder Name and Values only) 

      

Sl. 

No. 

Item Description Item 

Code 

/ 

Make 

Qty Units Basic 

Price 

(in. Rs.) 

Service 

Tax 

(in Rs.) 

Amount 

(in Rs.) 

Total 

Amount 

In Rs. 

(G8+I8+

K8) 

1 2 3 4 5 7 11 13 16 

1.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Aai 

item1 189.7 
Line 

km 
  

0.00 0.00 

2.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Beki 

item2 195.1 
Line 

km 
  

0.00 0.00 

3.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Dehing 

item3 152.2 
Line 

km 
  

0.00 0.00 

4.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Dikhu 

item4 126.1 
Line 

km 
  

0.00 0.00 

5.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Doyans 

item5 91.7 
Line 

km 
  

0.00 0.00 

6.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Gangadhar 

item5 165.7 
Line 

km 
  

0.00 0.00 

7.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Kopili 

item5 92.1 
Line 

km 
  

0.00 0.00 

8.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Puthimari 

item5 72.1 
Line 

km 
  

0.00 0.00 
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9.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Tlwang (Dhaleswari) 

item5 172.1 
Line 

km 
  

0.00 0.00 

***Total in Figures 
   

0.00 
 

0.00 0.00 

***Total in Words 

 
(SIGNATURE OF BIDDER) 

DATE :                                                                        NAME & DESIGNATION:                       . 

NAME OF FIRM & SEAL…….   
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SCHEDULE OF QUANTITIES (BOQ3) to be filled and submitted online& offline both 

“Detailed Hydrographic Survey and their feasibility report in 08 different Regions of India 

for the proposed 45 new Waterways” 
Tender Inviting Authority: Inland Waterways Authority of India   3   

Name of Work: Detailed Hydrographic Survey and their feasibility 

report in REGION-III   

BoQ_Ve

r2.0   

Contract No.  IWAI/HY/45NW/PH-III/2015/3   Yes   

Bidder 

Name: 
            

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevent columns, else the bidder 

is liable to be rejected for this tender. Bidders are allowed to enter the 

Bidder Name and Values only) 

      

Sl. 

No. 

Item Description Item 

Code 

/ 

Make 

Qty Units Basic 

Price 

(in. Rs.) 

Service 

Tax 

(in Rs.) 

Amount 

(in Rs.) 

Total 

Amount 

In Rs. 

(G8+I8+

K8) 

1 2 3 4 5 7 11 13 16 

1.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Betwa 

item1 204.3 
Line 

km 
  

0.00 0.00 

2.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Chambal 

item2 603.3 
Line 

km 
  

0.00 0.00 

3.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Yamuna 

item3 1,608.4 
Line 

km 
  

0.00 0.00 

***Total in Figures 
   

0.00 
 

0.00 0.00 

***Total in Words 

 
(SIGNATURE OF BIDDER) 

DATE :                                                                        NAME & DESIGNATION:                       . 

NAME OF FIRM & SEAL…….   
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SCHEDULE OF QUANTITIES (BOQ4) to be filled and submitted online& offline both 

“Detailed Hydrographic Survey and their feasibility report in 08 different Regions of India 

for the proposed 45 new Waterways” 
Tender Inviting Authority: Inland Waterways Authority of India   3   

Name of Work: Detailed Hydrographic Survey and their feasibility 

report in REGION-IV   

BoQ_Ve

r2.0   

Contract No.  IWAI/HY/45NW/PH-III/2015/4   Yes   

Bidder 

Name: 
            

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevent columns, else the bidder 

is liable to be rejected for this tender. Bidders are allowed to enter the 

Bidder Name and Values only) 

      

Sl. 

No. 

Item Description Item 

Code 

/ 

Make 

Qty Units Basic 

Price 

(in. Rs.) 

Service 

Tax 

(in Rs.) 

Amount 

(in Rs.) 

Total 

Amount 

In Rs. 

(G8+I8+

K8) 

1 2 3 4 5 7 11 13 16 

1.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Arunawati / Aran 

item1 98.1 
Line 

km 
  

0.00 0.00 

2.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Manjara 

item2 322.9 
Line 

km 
  

0.00 0.00 

3.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Nag 

item3 60.1 
Line 

km 
  

0.00 0.00 

4.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Penganga / Wardha 

item4 530.4 
Line 

km 
  

0.00 0.00 

5.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Wainganga / Pranahita 

item5 328.4 
Line 

km 
  

0.00 0.00 

***Total in Figures 
   

0.00 
 

0.00 0.00 

***Total in Words 

 
(SIGNATURE OF BIDDER) 

DATE :                                                                        NAME & DESIGNATION:                       . 

NAME OF FIRM & SEAL…….   
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SCHEDULE OF QUANTITIES (BOQ5) to be filled and submitted online& offline both 

“Detailed Hydrographic Survey and their feasibility report in 08 different Regions of India 

for the proposed 45 new Waterways” 
Tender Inviting Authority: Inland Waterways Authority of India   3   

Name of Work: Detailed Hydrographic Survey and their feasibility 

report in REGION-V   

BoQ_Ve

r2.0   

Contract No.  IWAI/HY/45NW/PH-III/2015/5   Yes   

Bidder 

Name: 
            

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevent columns, else the bidder is 

liable to be rejected for this tender. Bidders are allowed to enter the Bidder 

Name and Values only) 

      

Sl. 

No. 

Item Description Item 

Code 

/ 

Make 

Qty Units Basic 

Price 

(in. Rs.) 

Service 

Tax 

(in Rs.) 

Amount 

(in Rs.) 

Total 

Amount 

In Rs. 

(G8+I8+

K8) 

1 2 3 4 5 7 11 13 16 

1.00 Detailed Hydrographic Survey 

and their feasibility report in 

AVM Canal 

item1 22.1 
Line 

km 
  

0.00 0.00 

2.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Bhavani 

item2 94.1 
Line 

km 
  

0.00 0.00 

3.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Bheema 

item3 278.3 
Line 

km 
  

0.00 0.00 

4.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Ghataprabha 

item4 112.1 
Line 

km 
  

0.00 0.00 

5.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Krishna 

item5 1,272.6 
Line 

km 
  

0.00 0.00 

6.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Malaprabha 

item5 94.1 
Line 

km 
  

0.00 0.00 

7.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Manimutharu 

item5 10.1 
Line 

km 
  

0.00 0.00 

8.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Tungabhadra 

item5 460.4 
Line 

km 
  

0.00 0.00 
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9.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Vaigai 

item5 67.7 
Line 

km 
  

0.00 0.00 

***Total in Figures 
   

0.00 
 

0.00 0.00 

***Total in Words 

 
(SIGNATURE OF BIDDER) 

DATE :                                                                        NAME & DESIGNATION:                       . 

NAME OF FIRM & SEAL…….   
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SCHEDULE OF QUANTITIES (BOQ6) to be filled and submitted online& offline both 

“Detailed Hydrographic Survey and their feasibility report in 08 different Regions of India 

for the proposed 45 new Waterways” 
Tender Inviting Authority: Inland Waterways Authority of India   3   

Name of Work: Detailed Hydrographic Survey and their feasibility 

report in REGION-VI   

BoQ_Ve

r2.0   

Contract No.  IWAI/HY/45NW/PH-III/2015/6   Yes   

Bidder 

Name: 
            

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevent columns, else the bidder is 

liable to be rejected for this tender. Bidders are allowed to enter the Bidder 

Name and Values only) 

      

Sl. 

No. 

Item Description Item 

Code 

/ 

Make 

Qty Units Basic 

Price 

(in. Rs.) 

Service 

Tax 

(in Rs.) 

Amount 

(in Rs.) 

Total 

Amount 

In Rs. 

(G8+I8+

K8) 

1 2 3 4 5 7 11 13 16 

1.00 Detailed Hydrographic Survey 

and their feasibility report in 

Indira Gandhi Canal 

item1 277.1 
Line 

km 
  

0.00 0.00 

2.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Luni 

item2 218.1 
Line 

km 
  

0.00 0.00 

3.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Sutlej 

item3 360.3 
Line 

km 
  

0.00 0.00 

***Total in Figures 
   

0.00 
 

0.00 0.00 

***Total in Words 

 
(SIGNATURE OF BIDDER) 

DATE :                                                                        NAME & DESIGNATION:                       . 

NAME OF FIRM & SEAL…….   
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SCHEDULE OF QUANTITIES (BOQ7) to be filled and submitted online& offline both 

“Detailed Hydrographic Survey and their feasibility report in 08 different Regions of India 

for the proposed 45 new Waterways” 
Tender Inviting Authority: Inland Waterways Authority of India   3   

Name of Work: Detailed Hydrographic Survey and their feasibility 

report in REGION-VII   

BoQ_Ve

r2.0   

Contract No.  IWAI/HY/45NW/PH-III/2015/7   Yes   

Bidder 

Name: 
            

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevent columns, else the bidder 

is liable to be rejected for this tender. Bidders are allowed to enter the 

Bidder Name and Values only) 

      

Sl. 

No. 

Item Description Item 

Code 

/ 

Make 

Qty Units Basic 

Price 

(in. Rs.) 

Service 

Tax 

(in Rs.) 

Amount 

(in Rs.) 

Total 

Amount 

In Rs. 

(G8+I8+

K8) 

1 2 3 4 5 7 11 13 16 

1.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Asi 

item1 11.1 
Line 

km 
  

0.00 0.00 

2.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Gomti 

item2 388.7 
Line 

km 
  

0.00 0.00 

3.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Karamnasa 

item3 86.1 
Line 

km 
  

0.00 0.00 

4.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Punpun 

item4 35.1 
Line 

km 
  

0.00 0.00 

5.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Tons / Bihar 

item5 175.3 
Line 

km 
  

0.00 0.00 

***Total in Figures 
   

0.00 
 

0.00 0.00 

***Total in Words 

 
(SIGNATURE OF BIDDER) 

DATE :                                                                        NAME & DESIGNATION:                       . 

NAME OF FIRM & SEAL…….   
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SCHEDULE OF QUANTITIES (BOQ8) to be filled and submitted online& offline both 

“Detailed Hydrographic Survey and their feasibility report in 08 different Regions of India 

for the proposed 45 new Waterways” 
Tender Inviting Authority: Inland Waterways Authority of India   3   

Name of Work: Detailed Hydrographic Survey and their feasibility 

report in REGION-VIII   

BoQ_Ve

r2.0   

Contract No.  IWAI/HY/45NW/PH-III/2015/8   Yes   

Bidder 

Name: 
            

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the 

same should be uploaded after filling the relevent columns, else the bidder 

is liable to be rejected for this tender. Bidders are allowed to enter the 

Bidder Name and Values only) 

      

Sl. 

No. 

Item Description Item 

Code 

/ 

Make 

Qty Units Basic 

Price 

(in. Rs.) 

Service 

Tax 

(in Rs.) 

Amount 

(in Rs.) 

Total 

Amount 

In Rs. 

(G8+I8+K

8) 

1 2 3 4 5 7 11 13 16 

1.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Bakreswar / Mayurakshi 

item1 137.1 
Line 

km 
  

0.00 0.00 

2.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Dwarka 

item2 121.1 
Line 

km 
  

0.00 0.00 

3.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Jalangi 

item3 131.1 
Line 

km 
  

0.00 0.00 

4.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Kherkai 

item4 46.1 
Line 

km 
  

0.00 0.00 

5.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Kumari 

item5 77.1 
Line 

km 
  

0.00 0.00 

6.00 Detailed Hydrographic Survey 

and their feasibility report in 

river Mahananda 

item5 162.1 
Line 

km 
  

0.00 0.00 

***Total in Figures 
   

0.00 
 

0.00 0.00 

***Total in Words 

(SIGNATURE OF BIDDER) 

DATE :                                                                        NAME & DESIGNATION:                       . 

NAME OF FIRM & SEAL…….    
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13.0 

To be signed by the bidders‟ and same signatory competent/ authorized to sign the relevant 

contract on behalf of IWAI. 

INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

BETWEEN 

Chairperson, Inland Waterways Authority of India represented through Hydrographic Chief, 

Inland Waterways Authority of India, A - 13, Sec. – 1, Noida.  

IWAI, (Hereinafter referred as the „Principal/ Owner‟, which expression shall unless repugnant to 

the meaning or context hereof include its successors and permitted assigns) 

AND 

............................................................................................................. 

(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 

                                    (Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof 

include its successors and permitted assigns) 

Preamble 

WHEREAS the Principal / Owner has floated the Tender (NIT No. IWAI/HY/45NW/PH-

III/2015/1) (hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 

organizational procedure, contract for “Detailed Hydrographic Survey and their feasibility 

report in 08 different Regions of India for the proposed 45 new Waterways” hereinafter 

referred to as the “Contract”. 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 

rules, regulations, economic use of resources and of fairness/transparency in its relation with its 

Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions 

of which shall also be read as integral part and parcel of the Tender/Bid documents and Contract 

between the parties.  

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under: 

Article 1: Commitment of the Principal/Owner 

1) The Principal/Owner commits itself to take all measures necessary to prevent corruption 

and to observe the following principles: 
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(a) No employee of the Principal/Owner, personally or through any of his/her family members, 

will in connection with the Tender, or the execution of the Contract, demand, take a 

promise for or accept, for self or third person, any material or immaterial benefit which the 

person is not legally entitled to. 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/Owner will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential / additional information through which the Bidder(s) could obtain an 

advantage in relation to the Tender process or the Contract execution. 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 

2) If the Principal/Owner obtains information on the conduct of any of its employees which is 

a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 

(PC Act) or is in violation of the principles herein mentioned or if there be a substantive 

suspicion in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in 

addition can also initiate disciplinary actions as per its internal laid down policies and 

procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

1. It is required that each Bidder/Contractor (including their respective officers, employees 

and agents) adhere to the highest ethical standards, and report to the IWAI all suspected 

acts of fraud or corruption or Coercion or Collusion of which it has knowledge or becomes 

aware, during the tendering process and throughout the negotiation or award of a contract.   

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation 

in the Tender process and during the Contract execution: 

 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal/Owner‟s employees involved in the tender 

process or execution of the contract or to any third person any material or other benefit 

which he/she is not legally entitled to, in order to obtain in exchange any advantage of 

any kind whatsoever during the Tender process or during the execution of the contract. 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-

submission of bids or any other actions to restrict competitiveness or to cartelize in the 

bidding process. 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of 

competition or personal gain), or pass on to others, any information or documents 

provided by the Principal/Owner as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or transmitted 

electronically. 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 

agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian 

Nationality shall disclose names and addresses of foreign agents/representatives, if any. 

Either the Indian agent on behalf of the foreign principal or the foreign principal 

directly could bid in a tender but not both. Further, in cases where an agent participate 

in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of 

another manufacturer along with the first manufacturer in a subsequent/parallel tender 

for the same item. 
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e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or any 

other intermediaries in connection with the award of the Contract. 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge 

in fraudulent practice means a wilful misrepresentation or omission of facts or submission 

of fake/forged documents in order to induce public official to act in reliance thereof, with 

the purpose of obtaining unjust advantage by or causing damage to justified interest of 

others and/or to influence the procurement process to the detriment of the Government 

interests. 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or indirectly, 

where potential or actual injury may befall upon a person, his/ her reputation or property to 

influence their participation in the tendering process). 

 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law or 

the Contract or its established policies and laid down procedures, the Principal/Owner shall have 

the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the 

bidder/contractor accepts and undertakes to respect and uphold the Principal/Owner‟s absolute 

right: 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, such 

as to put his reliability or credibility in question, the Principal/Owner after giving 14 days‟ 

notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from 

the tender process or terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and duration of 

the exclusion will be determined by the severity of transgression and determined by the 

Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 

Principal/Owner.  

 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 

disqualified the Bidder(s) from the tender process prior to the award of the contract or 

terminated/determined the contract or has accrued the right to terminate/determine the 

contract according to Article 3(1), the Principal/Owner apart from exercising any legal 

rights that may have accrued to the Principal/Owner, may in its considered opinion forfeit 

the entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit 

of the Bidder/Contractor. 

 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder or 

Contractor, or of an employee or a representative or an associate of a bidder or Contractor 

which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 

substantive suspicion in this regard, the Principal/Owner will inform the same to law 

enforcing agencies for further investigation. 
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Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 

other Company in any country confirming to the anticorruption approach or with Central 

Government or State Government or any other Central/State Public Sector Enterprises in 

India that could justify his exclusion from the Tender process. 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing of 

the Bidder/Contractor as deemed fit by the Principal/ Owner. 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by 

him and has installed a suitable corruption prevention system, the Principal/Owner may, at 

its own discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment 

in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any 

violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/ 

sub-vendors.  

  

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 

and Contractors. 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/Owner and the bidder, along with the Tender or violate its provisions 

at any stage of the Tender process, from the Tender process. 

 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other bidders, till the Contract 

has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and continue to be 

valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by the 

Competent Authority, IWAI. 

Article 7: Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

2) Changes and supplements need to be made in writing. Side agreements have not been 

made. 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners and 

consortium members. In case of a Company, the Pact must be signed by a representative 

duly authorized by board resolution. 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this 

Pact remains valid. In this case, the parties will strive to come to an agreement to their 

original intensions. 

5) It is agreed term and condition that any dispute or difference arising between the parties 

with regard to the terms of this Integrity Agreement / Pact, any action taken by the 
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Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof 

shall not be subject to arbitration.   

 

Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights 

and remedies belonging to such parties under the Contract and/or law and the same shall be 

deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For the 

sake of brevity, both the Parties agree that this Integrity Pact will have precedence over the 

Tender/Contact documents with regard any of the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and 

date first above mentioned in the presence of following witnesses: 

 

............................................................... 

(For and on behalf of Principal/Owner) 

 

................................................................. 

(For and on behalf of Bidder/Contractor) 

 

WITNESSES: 

1. .............................................. 

(signature, name and address) 

2. ............................................... 

(signature, name and address) 

Place: 

 

Date :  
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14.0 

AGREEMENT FORMAT 

 

 This agreement made on __________day ______year_____ between the Inland Waterways 

Authority of India (hereinafter called the `IWAI‟ which expression shall unless excluded by or 

repugnant, to the context, be deemed to include heir, successors in office) on one part and 

M/S__________________(hereinafter called the „CONTRACTOR‟ which expression, shall unless 

excluded by repugnant to the context be deemed to include his heirs, executors, Administrators, 

representatives and assigns of successors in office) on the other part. 

 

WHEREAS THE IWAI desirous of undertaking the works_________________  

_____________________________________________________________________ 

 

 WHEREAS the contractor has offered to execute and complete such works and whereas 

IWAI has accepted the tender of the contractor and WHEREAS the contractor has furnished 

____________________________________________________________ 

as security for the due fulfillment for all the conditions of this contract. 

 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 In this agreement words and expression shall have the same meaning as are respectively as 

assigned to them in the conditions of contract hereinafter referred to: 

 The following documents shall be deemed to form and be read and construed as part of this 

agreement VIZ. 

 i) (a) Notice Inviting Tenders 

(b) Tender form 

(c) Warranty 

ii) Information & instruction for Tenders  

iii) (a) Schedule : Bill of Quantity 

(b) Annexure  

iv) General Conditions of Contract 

v) Technical specifications and Special Conditions of Contract 

The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance.  In the event of 

any difference arising from the completion of the contract, the original tender documents, 

contractor‟s offer, minutes of meetings and correspondence between the party ended vide letter 

No.________________________ may be referred to by either party.  These documents shall take 

precedence over the compiled documents. 

The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 

The IWAI hereby covenants to pay the contractor in consideration of such completion of 

works, the contract price at the time and in the manner prescribed by the contract. 
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IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day 

year first written. 

 

For and on behalf of    For and on behalf of  

(Inland Waterways Authority of India) Contractor  

 

      

Signature ____________________  Signature _____________ 

 

Name &Designation ______________ Name & Designation _______________  
            

Stamp      Stamp      

 

Witness:      Witness: 

 

1) Signature _________________  1) Signature _________________ 

 

 

2) Name & Designation______________  2) Name & Designation____________ 
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15.0 

 

BANK GUARANTEE PROFORMA FOR FURNISHING   

PERFORMANCE GUARANTEE 

To 

The Chairman 

Inland Waterways Authority of India 

A-13, Sector-1 

Noida - 201301 

 In consideration for the Chairman, Inland Waterways Authority of India hereinafter called „the 

Authority” having agreed, under the terms and conditions of the Agreement dated ……………….  .  

made between……..  and …for the due fulfillment of the said Agreement by the Contractor of the terms 

and conditions contained in the said Agreement, on production of  Bank Guarantee for 

Rs…………………. (Rupees…………………….) at the request of…………………. Contractor(s), We 

(Bank) do hereby undertake to pay to the Authority an amount not exceeding Rs…………………… 

against any loss or damage caused to or suffered, or would be caused to or suffered by the Authority by 

reason of any breach of the said Contractor(s) of any of the terms or conditions contained in the said 

Agreement. 

2. We……. do hereby undertake to pay the amount due and payable under this Guarantee without 

any demur, merely on a demand from the Authority stating that the amount claimed is due by way of 

loss or damage caused to or would be caused to or suffered by the authority by reason of breach by the 

said contractor(s) of any of the terms or conditions contained in the said Agreement or by reason of the 

contractor(s)‟s failure to perform the said Agreement,. Any such demand made on the Bank shall be 

conclusive as regards the amount due and payable by the Bank under this guarantee.  However, our 

liability under this guarantee shall be restricted to an amount not exceeding Rs……………….. 

3. We undertake to pay the authority any money so demanded notwithstanding any dispute or 

disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before any court or 

Tribunal relating thereto liability under this present being absolute and unequivocal. 

   The payment so made by us under this Bond shall be valid discharge of our liability for payment 

there under and the contractor(s) / supplier(s) shall have no claim against us for making such payment. 

4. We, …………………. further agree that the guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said Agreement and that it 

shall continue to be enforceable till all the dues of the Authority under or by virtue of the said 

Agreement have been fully and its claim satisfied or discharge or till…....................... Certify that the 

terms and conditions of the said Agreement have been fully and properly carried out by the said 

Contactor(s) and accordingly discharges this Guarantee after…….. years from the date  of completion of 

the said contract unless a demand or claim under this  Guarantee is served in writing on the bank but 

before the expiry of the said period of ………………. years in which case it shall be enforceable  

against the bank not withstanding the fact that the same is enforced after  the expiry  of the said period 

of …………….. years. 

5. We,…………………..further agree with the Authority that the Authority shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to vary any of 

the terms and conditions of the said Agreement or to extend time of performance by the said  
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Contractor(s) from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Authority against the said Contactor(s) and to forbear or enforce any of the terms and 

conditions relating to the said Agreement and we shall not be relived from  our liability by reason of any 

such variation, or extension  being granted to the said Contractor(s) or for any forbearance, act or 

omission on the part of the Authority or any indulgence by the Authority to the said Contractor(s) or by 

any such matter or thing whatsoever which under the law relating to sureties would, but for the 

provision, have effect of so relieving us. 

6. It shall not be necessary for the Authority to proceed against the Contractor before proceeding 

against the Bank and the Guarantee herein contained shall be enforceable against the Bank 

notwithstanding any security which the Authority may have obtained or obtain from the Contactor shall 

at the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 

7. Notwithstanding anything contained herein above our liability under the guarantee is restricted to 

Rs……………. and shall remain in force until……………….  Unless a claim or suit under this 

guarantee is filed with us on or before……………………  ALL OUR RIGHTS UNDER THE 

GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and discharged from all 

liabilities therein. 

8. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s) / supplier(s). 

9. We,…………. lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Authority in writing.   

 

 

Dated the …………date of…………..200… 

for…………………………… 

(indicate the name of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation of 

Code No………………………………….. 

Name of the Bank and Branch. 
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APPENDIX-I (A): Power of Attorney for Lead Member of Consortium 

(To be executed on Non-Judicial Stamp Paper of Rs.100 and duly notarised. For a Power of 

Attorney executed and issued overseas, the document will also have to be legalised by the Indian 

Embassy and notarized in the jurisdiction where the undertaking is being issued.) 

 

Whereas the Inland Waterways Authority of India (the “Authority”) has invited Proposals from 

interested parties for the “detailed Hydrographic Survey and their feasibility report in 08 

different Regions of India for the proposed 45 new Waterways” and Whereas, 

…………………….., …………………….., ……………………..and …………………….. 

(collectively the “Consortium”) being Members of the Consortium are interested in bidding for the 

Project in accordance with the terms and conditions of the tender document and other connected 

documents in respect of the Project, and  

Whereas, it is necessary for the Members of the Consortium to designate one of them as the Lead 

Member with all necessary power and authority to do for and on behalf of the Consortium, all acts, 

deeds and things as may be necessary in connection with the Consortium‟s Proposal for the Project 

and its execution.   

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS  

We, ……………………..having our registered office at …………………….., M/s. 

…………………….. having our registered office at …………………….., M/s. 

…………………….. having our registered office at …………………….., and 

…………………….. having our registered office at …………………….., (hereinafter collectively 

referred to as the “Principals”) do hereby irrevocably designate, nominate, constitute, appoint and 

authorise M/s …………………….. having its registered office at …………………….., being one 

of the Members of the Consortium, as the Lead Member and true and lawful attorney of the 

Consortium (hereinafter referred to as the “Attorney”). We hereby irrevocably authorise the 

Attorney (with power to sub-delegate) to conduct all business for and on behalf of the Consortium 

and any one of us during the bidding process and, in the event the Consortium is awarded the 

contract, during the execution of the Project and in this regard, to do on our behalf and on behalf of 

the Consortium, all or any of such acts, deeds or things as are necessary or required or incidental to 

the pre-qualification of the Consortium and submission of its proposal for the Project, including 

but not limited to signing and submission of all, proposal and other documents and writings, 

participate in bidders and other conferences, respond to queries, submit information/ documents, 

sign and execute contracts and undertakings consequent to acceptance of the proposal of the 

Consortium and generally to represent the Consortium in all its dealings with  the Authority, and/ 

or any other Government Agency or any person, in all matters in connection with or relating to or 

arising out of the Consortium‟s Proposal for the detailed Hydrographic Survey and their 

feasibility report in 08 different Regions of India for the proposed 45 new Waterways. 

AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and 

things done or caused to be done by our said Attorney pursuant to and in exercise of the powers 

conferred by this Power of Attorney and that all acts, deeds and things done by our said Attorney 

in exercise of the powers hereby conferred shall and shall always be deemed to have been done by 
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us/ Consortium and shall be legally binding upon us/Consortium.  

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS 

POWER OF ATTORNEY ON THIS …………………. DAY OF ………. 2014 

For …………………….. (Signature)  

……………………..  (Name & Title)  

 

 

For …………………….. (Signature)  

……………………..  (Name & Title)  

 

 

For …………………….. (Signature)  

……………………..  (Name & Title)  

 

 

Witnesses:  

 

1.  

2.  

 

 

………………………………………  

(Executants)  

(To be executed by all the Members of the Consortium)  

Notes:  

 The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executants and when it is so required, the same should be under common seal affixed in 

accordance with the required procedure.  

 Also, wherever required, the Bidder should submit for verification the extract of the 

charter documents and documents such as a board or shareholders’ resolution/ power of 

attorney in favour of the person executing this Power of Attorney for the delegation of 

power hereunder on behalf of the Bidder.  

 For a Power of Attorney executed and issued overseas, the document will also have to be 

legalised by the Indian Embassy and notarised in the jurisdiction where the Power of 

Attorney is being issued. However, the Power of Attorney provided by Bidders from 

countries that have signed the Hague Legislation Convention 1961 are not required to be 

legalised by the Indian Embassy if it carries a conforming Apostil certificate.  
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APPENDIX-I (B): Financial Capacity of the Bidder 

(of Single Entity Bidder/ Members of Consortium) 

 

 (In Rs. crore)  

 

 

TURNOVER: 

Financial 

Year  
Annual Turnover (in Rs. Crores) 

2010-11  

2011-12  

2012-13  

 

 

 

Signature       __________________________________ 

Name   __________________________________ 

Designation __________________________________ 

Company __________________________________ 

   Date  _________________________________________ 

 

 

(1) 

S.n

o 

(2) 

Name of the 

Bidder/Associate/ 

consortium member 

(3) 

Equity 

Capital  

(4) 

Reserves 

and 

Surplus 

(5) 

Less: 

Revaluatio

n Reserve 

(6) 

Less: 

Intangible 

Assets 

(7)=(3)+(4)-(5)-

(6) 

Total Tangible 

Net worth 

 (As on March 

20________) 

  Single Bidder           

  Member 1           

  Member 2           

  Member 3           

              

  

Total of all 

members           
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A Bidder consisting of a single entity should fill in details as per the row titled Single entity Bidder 

and ignore the rows titled Consortium Members. In case of a Consortium, row titled Single entity 

Bidder may be ignored.  

The Bidder should provide details of its own Financial Capability or of an Associate under clause 

5.1 (f). If Financial Capacity of an Associate is submitted, a Certificate from Statutory Auditors as 

per format provided in Appendix-I (E) shall be provided. 

 

 

Instructions:  

1.  The Bidder/ its constituent Consortium Members shall attach copies of the balance sheets, 

financial statements and Annual Reports for 3(three) financial years preceding the Proposal 

Due Date. The financial statements shall:  

(a) Reflect the financial situation of the Bidder or Consortium Members and its/ their 

Associates where the Bidder is relying on its Associate‟s financials;  

(b) Be audited by a statutory auditor;  

(c) Be complete, including all notes to the financial statements; and  

(d) Correspond to accounting periods already completed and audited (no statements for 

partial periods shall be requested or accepted).  

 

2. Net Worth shall mean (Subscribed and Paid-up Equity + Reserves) less (Revaluation 

reserves + miscellaneous expenditure not written off + reserves not available for 

distribution to equity shareholders).  

3. In the case of a Consortium, a copy of the Jt. Bidding Agreement shall be submitted in 

accordance with Clause 5.1 (e) of the tender document.  

4. The Bidder shall also provide the name and address of the Bankers to the Bidder.   

5. The Bidder shall provide an Auditor‟s Certificate specifying the net worth/turnover 

of the Bidder and also specifying the methodology adopted for calculating such net 

worth in accordance with Clause 5.1 (h) of the tender document.  
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APPENDIX-I (C): Statement of Legal Capacity 

(To be forwarded on the letterhead of the Bidder/ Lead Member of Consortium)  

Ref. Date:  

To,  

Hydrographic Chief  

Inland Waterways Authority of India 

A-13, Sector-1,  

NOIDA – 201 301 

Uttar Pradesh 

India 

 

Dear Sir,  

We hereby confirm that we/ our members in the Consortium (constitution of which has been 

described in the Proposal) satisfy the terms and conditions laid out in the tender document.  

We have agreed that …………………… (insert member‟s name) will act as the Lead Member of 

our consortium.*  

We have agreed that ………………….. (insert individual‟s name) will act as our representative/ 

will act as the representative of the consortium on its behalf* and has been duly authorized to 

submit the tender document. Further, the authorised signatory is vested with requisite powers to 

furnish such letter and authenticate the same. All actions/representations of the Lead 

Member/Authorised Signatory shall be legally binding on the Consortium.  

Thanking you,  

Yours faithfully,  

(Signature, name and designation of the authorised signatory)  

For and on behalf of……………………………..  

*Please strike out whichever is not applicable.  
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APPENDIX-I (D): Joint Bidding Agreement 

 (To be executed on Stamp paper of appropriate value)  

THIS JOINT BIDDING AGREEMENT is entered into on this the ………… day of ………… 

20…  

AMONGST  

1. {………… Limited, a company incorporated under the Companies Act, 1956} and having its 

registered office at ………… (hereinafter referred to as the “First Part” which expression 

shall, unless repugnant to the context include its successors and permitted assigns)  

AND  

2. {………… Limited, a company incorporated under the Companies Act, 1956} and having its 

registered office at ………… (hereinafter referred to as the “Second Part” which 

expression shall, unless repugnant to the context include its successors and permitted 

assigns)  

The above mentioned parties of the FIRST and SECOND PART are collectively referred 

to as the “Parties” and each is individually referred to as a “Party”  

WHEREAS,  

(A)  Inland Waterways Authority of India (the “Authority”), has invited Proposals (the 

“Proposals”) by its Request for Proposal dated ………… (The “tender Document” for 

“detailed Hydrographic Survey and their feasibility report in 08 different Regions of 

India for the proposed 45 new Waterways” (the “Project(s)”) through public private 

partnership. 

(B)  The Parties have read and understood the TENDER Document and are interested in jointly 

bidding for the Project as members of a Consortium and in accordance with the terms and 

conditions of the TENDER document and other TENDER documents in respect of the 

Project, and  

(C)  It is a necessary condition under the TENDER document that the members of the 

Consortium shall enter into a Joint Bidding Agreement and furnish a copy thereof with the 

Proposal.  

NOW IT IS HEREBY AGREED as follows:  

1.  Definitions and Interpretations  

In this Agreement, the capitalised terms shall, unless the context otherwise requires, have 

the meaning ascribed thereto under the TENDER.   
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2.  Consortium  

2.1  The Parties do hereby irrevocably constitute a consortium (the “Consortium”) for the 

purposes of jointly participating in the Bidding Process for the Project.  

2.2. The Parties hereby undertake to participate in the Bidding Process only through this 

Consortium and not individually and/ or through any other consortium constituted for this 

Project, either directly or indirectly or through any of their Associates.   

3.  Covenants  

The Parties hereby undertake that in the event the Consortium is declared the Preferred 

Bidder and awarded the Project, it shall incorporate a wholly owned special purpose 

company under the provisions of Indian Companies Act, 1956, as the O&M Consultant; in 

whose subscribed and paid up capital, the Preferred Bidder i.e. the parties herein shall 

collectively hold 100% equity during the License Period.  

 

4.  Role of the Parties  

The Parties hereby undertake to perform the roles and responsibilities as described below:  

 (a) Party of the First Part shall be the Lead member of the Consortium and shall have the 

power of attorney from all Parties for conducting all business for and on behalf of the 

Consortium during the Bidding Process and until the signing of the Detailed 

Hydrographic Survey and their feasibility report in 08 different Regions of India 

for the proposed 45 new Waterways Contract when all the obligations shall become 

effective;  

(b) Party of the Second Part shall be assisting the Lead member in the manner as recorded 

herein for carrying out the entire scope of work awarded under the Detailed 

Hydrographic Survey and their feasibility report in 08 different Regions of India 

for the proposed 45 new Waterways Contract.___________ 

(c) Parties shall jointly and severally endeavour to carry out the works, if awarded to them 

pursuant to the bidding process conducted by the Authority, in accordance with the 

terms and conditions specified in the TENDER Documents and such other 

agreements/Contracts/Work Orders as may be executed from time to time between the 

Authority and the Consortium‟s Special Purpose Company. 

5.  Joint and Several Liability 

The Parties do hereby undertake to be jointly and severally responsible for all obligations 

and liabilities relating to the Project and in accordance with the terms of the TENDER and 

the Detailed Hydrographic Survey and their feasibility report in 08 different Regions 

of India for the proposed 45 new Waterways Contract, till such time as prescribed in 

accordance with the Detailed Hydrographic Survey and their feasibility report in 08 

different Regions of India for the proposed 45 new Waterways Contract.  
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6.  Shareholding  

6.1  The Lead Member of such Preferred Bidder consortium shall at all time during the License 

Period hold equity equivalent to at least 51% of the subscribed and paid up capital in the 

special purpose company incorporated by the parties to work as the Hydrographic Survey 

Contractor. Further, other consortium members whose technical/financial eligibility shall 

have been used for the purpose of qualification under this TENDER shall hold at least 26% 

equity in the subscribed and paid up capital Hydrographic Survey Contractor during the 

License Period; Provided however that Authority may in its sole and absolute discretion 

permit a consortium member to divest [in full/partially] its equity shareholding in the 

subscribed and paid up capital of the Hydrographic Survey Contractor.  

6.3  The Parties undertake that they shall comply with all equity lock-in requirements set forth 

in the Detailed Hydrographic Survey and their feasibility report in 08 different 

Regions of India for the proposed 45 new Waterways Contract.  

7. Representation of the Parties  

Each Party represents to the other Parties as of the date of this Agreement that:  

(a) Such Party is duly organized, validly existing and in good standing under the laws of its 

incorporation and has all requisite power and authority to enter into this Agreement;  

(b) The execution, delivery and performance by such Party of this Agreement has been 

authorized by all necessary and appropriate corporate or governmental action and a 

copy of the extract of the charter documents and board resolution/ power of attorney in 

favour of the person executing this Agreement for the delegation of power and 

authority to execute this Agreement on behalf of the Consortium Member is annexed to 

this Agreement, and will not, to the best of its knowledge:  

(i)  Require any consent or approval not already obtained;  

(ii)  Violate any Applicable Law presently in effect and having applicability to it;  

(iii) Violate the memorandum and articles of association, by-laws or other 

applicable organizational documents thereof;  

(iv) Violate any clearance, permit, concession, grant, license or other governmental 

authorization, approval, judgment, order or decree or any mortgage agreement, 

indenture or any other instrument to which such Party is a party or by which 

such Party or any of its properties or assets are bound or that is otherwise 

applicable to such Party; or  

(v)  Create or impose any liens, mortgages, pledges, claims, security interests, 

charges or Encumbrances or obligations to create a lien, charge, pledge, security 

interest, encumbrances or mortgage in or on the property of such Party, except 

for encumbrances that would not, individually or in the aggregate, have a 

material adverse effect on the financial condition or prospects or business of 
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such Party so as to prevent such Party from fulfilling its obligations under this 

Agreement;  

(c) This Agreement is the legal and binding obligation of such Party, enforceable in 

accordance with its terms against it; and  

(d) There is no litigation pending or, to the best of such Party's knowledge, threatened 

to which it or any of its Affiliates is a party that presently affects or which would 

have a material adverse effect on the financial condition or prospects or business of 

such Party in the fulfilment of its obligations under this Agreement. 

(e) Such Party has read and understood the tender Documents and is executing this 

Agreement for the purposes as recorded hereinabove out of its own free will;  

8.   Termination  

This Agreement shall be effective from the date hereof and shall continue in full force and 

effect at all times during the subsistence of the Detailed Hydrographic Survey and their 

feasibility report in 08 different Regions of India for the proposed 45 new Waterways 

Contract is achieved under and in accordance with the Detailed Hydrographic Survey and 

their feasibility report in 08 different Regions of India for the proposed 45 new 

Waterways Contract, in case the Project is awarded to the Consortium. However, in case the 

Consortium is either not pre-qualified for the Project or does not get selected for award of the 

Project, the Agreement will stand terminated in case the Bidder is not pre-qualified or upon 

return of the Proposal Security by the Authority to the Bidder, as the case may be.  

 

9.   Miscellaneous  

9.1  This Joint Bidding Agreement shall be governed by laws of India.   

9.2  The Parties acknowledge and accept that this Agreement shall not be amended by the 

Parties without the prior written consent of the Authority.  

 

 

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND 

DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.  

SIGNED, SEALED AND DELIVERED  

For and on behalf of      For and on behalf of the LEAD MEMBER 

(Signature)   

(Name)  

(Designation)  

 (Address)  
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SIGNED, SEALED AND DELIVERED  

For and on behalf of   For and on behalf of SECOND PART  

(Signature)   

(Name)  

(Designation)  

 (Address)  

 

In the presence of:  

1) _____________________ 

2) _____________________ 

Notes:  

 The mode of the execution of the Joint Bidding Agreement should be in accordance with 

the procedure, if any, laid down by the Applicable Law and the charter documents of the 

executant(s) and when it is so required, the same should be under common seal affixed in 

accordance with the required procedure.   

 Each Joint Bidding Agreement should attach a copy of the extract of the charter documents 

and documents such as resolution / power of attorney in favour of the person executing this 

Agreement for the delegation of power and authority to execute this Agreement on behalf 

of the Consortium Member.   

 For a Joint Bidding Agreement executed and issued overseas, the document shall be 

legalised by the Indian Embassy and notarized in the jurisdiction where the Power of 

Attorney has been executed.   
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APPENDIX-I (E): Technical Capacity of the Bidder 

Applicant 

type# 

Name of the 

Assignment 

(Eligible 

Project 

Experience) 

Client (Entity 

by /for which 

the project was 

developed/ 

operated & 

managed) 

Nature of 

association 

(Role of the 

Bidder/Memb

er/Associate, 

Provide 

detailed role 

of the 

Bidder/Memb

er/Associate) 

Start date 

and date of 

completion 

Name of the 

entity who has 

implemented 

this Project. (If 

the entity is 

other than the 

Bidder, 

Provide 

relation with 

the Bidder 

whether 

Associate/ 

Member of the 

Consortium, 

etc.) 

Single 

Entity 

Applicant 

     

Consortium      

Member 1      

Member 2      

Member 3      

Associate      

 

Certificate of Statutory Auditor (in case of Operator) 

 

Based on the authenticated record of the company, this is to certify that the                     (Name of 

the Bidder /Member/Associate) was responsible for operation and management of eligible projects 

as per clause 5.0 of the tender and as per the details provided above during the last five financial 

years preceding the Bid Due Date 

 

 

Name of the audit firm:  

Seal of the audit firm: (Signature, name and designation of the authorised signatory).  

Date:  
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Certificate from the Statutory Auditor (in case of Project Owner) 

Based on its books of accounts and other published information authenticated by it, this is to 

certify that …………………….. (name of the Bidder/Member/Associate)  is/ was an equity 

shareholder in ……………….. (title of the project company) and holds/ held Rs. ……… cr. 

(Rupees ………………………….. crore) of equity (which constitutes ……..% of the total paid up 

and subscribed equity capital) of the project company from …………... (date) to …………….. 

(date).  

 

Name of the audit firm:  

 

Seal of the audit firm: (Signature, name and designation of the authorised signatory)  

 

Date:  

Notes:  

 

 Bidders are expected to provide information in respect of Eligible Projects in this Annex. 

The projects cited must comply with the eligibility criteria specified in Clause 5.0 of the 

tender. Information provided in this section is intended to serve as a back-up for 

information provided in the Proposal. Bidders should also refer to the Instructions below 

 Experience for any Eligible Project shall not be claimed by two or more Members of the 

Consortium. In other words, no double counting by a consortium in respect of the same 

experience shall be permitted in any manner whatsoever.  

 Certificate from the Bidder‟s statutory auditor (in case of owner/operator) must be 

furnished as per formats above for Eligible Projects. In jurisdictions that do not have 

statutory auditors, the auditors who audit the annual accounts of the Bidder/ 

Member/Associate may provide the requisite certification.  

 Appropriate documentary proof (in case of operator /contract) like certificate from 

respective clients  , work orders, completion certificate shall be submitted in this regard 

substantiating the claims of the bidder under Technical Capacity 

 Certificate of Incorporation of Project Company along with certified copies of the audited 

financial results for last three financial years preceding the Proposal Due Date in case 

experience is claimed as an Owner and/or operator 

 In case of operator only, duly notarized Certificate of Incorporation of the owner company 

(client)  

 Provide details of only those projects that have been undertaken by the Bidder under its 

own name and/ or by an Associate specified in Clause 5.0. 

 # A Bidder consisting of a single entity should fill in details as per the row titled Single 

entity Bidder and ignore the rows titled Consortium Member. In case of a Consortium, the 

row titled Single entity Bidder may be ignored. In case credit is claimed for an Associate, 

necessary evidence to establish the relationship of the Bidder with such Associate, in terms 

of Clause 5.0, shall be provided. 
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In the event that credit is being taken for the Eligible Experience of an Associate, as defined in 

Clause 5.0, the Bidder should also provide a certificate in the format below:  

Certificate from Statutory Auditor/ Company Secretary regarding Associate
$ 

 

Based on the authenticated record of the company, this is to certify that more than 50% (fifty per 

cent) of the subscribed and paid up voting equity of ……………… (name of the 

Bidder/Consortium Member/ Associate) is held, directly or indirectly
£

, by ……………….. (name 

of Associate/ Applicant/ Consortium Member). By virtue of the aforesaid share-holding, the latter 

exercises control over the former, who is an Associate in terms of Clause 5.0 of the tender. 

A brief description of the said equity held, directly or indirectly, is given below:  

{Describe the share-holding of the Bidder/ Consortium Member and the Associate. In the event the 

Associate is under common control with the Applicant/ Consortium Member, the relationship may 

be suitably described and similarly certified herein.}  

 

Name of the audit firm:  

Seal of the audit firm: (Signature, name and designation of the authorised signatory).  

Date:  

 

Notes:  

 It may be noted that in the absence of any detail in the above certificates, the information 

would be considered inadequate and could lead to exclusion of the relevant project in 

computation of Technical/Financial Capacity.   

 $ In the event that the Bidder/ Consortium Member exercises control over an Associate by 

operation of law, this certificate may be suitably modified and copies of the relevant law 

may be enclosed and referred to.  

 £ In the case of indirect share-holding, the intervening companies in the chain of 

ownership should also be Associates i.e., the share-holding in each such company should 

be more than 50% (fifty percent) in order to establish that the chain of “control” is not 

broken. 
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ANNEXURE-I 

SAMPLE FORM FOR SITE ORDERS BOOK 

Reference Clause No. 16.4  

 

Name of work ……………………. Date of commencement/ period for completion………..………. 

 

Sl. 

No. 

Date Remarks of the Inspecting 

Officer or Contractor 

Action taken and by 

whom 

Remarks 

1 2 3 4 5 
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ANNEXURE-II 

PROFORMA FOR HINDRANCE REGISTER 

Reference Clause No. 16.5 

 

 

Sl. 

No

. 

Nature 

of 

hindranc

e 

Items of 

work 

that 

could 

not be 

due 

executed 

to this 

hindranc

e 

Date 

of 

start 

of 

hind-

rance 

Signatur

e of 

Represen

-tative of 

EIC 

Date of 

remova

l of 

hind-

rance 

Over-

lappin

g 

period, 

if any 

 

 

Net 

hind-

rance 

in 

days 

Weigh-

tage of 

this 

hind-

rance 

Net 

effect-

tive 

days of 

hind-

rance 

Remark

s of 

Engine

er-in-

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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ANNEXURE-III 

Notice for appointment of Arbitrator 

 [Refer Clause 41] 

To, 

The Chairman, IWAI 

…………………….. 

…………………….. 

Dear Sir, 

 In terms of clause 41 of the agreement, particulars of which are given below, I/we hereby give 

notice to you to appoint an arbitrator for settlement of disputed mentioned below: 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of imitation of work  

9. Stipulated date of completion of work  

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to Chief Engineer for decision  

17. Date of receipt of Chief Engineer‟s decision 

18. Date of appeal made to Chairman, IWAI 

19. Date of receipt of the decision of Chairman, IWAI 

 

Specimen signatures of the applicant 

(only the person/authority who  

signed the contract should sign) 

 

 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 

following documents. 

1. Statement of claims with amount of claims 

2.   
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3.   

4.   

 

Yours faithfully 

 

 

 

(Signatures) 

Copy in duplicate to: 

1. The Hydrographic Chief, IWAI    
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