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INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Shipping, Govt. of India) 

A-13, SECTOR – 1 

NOIDA, UP 

Tel. No. 0120-2543931 Fax No. 0120 - 2543973 
 

NOTICE INVITING TENDER FOR CAPITAL DREDGING, 

EXCAVATION AND FORMATION OF THE BANK WITH THE 

EXCAVATED MATERIAL AFTER LEVELING ETC IN SOUTH 

BUCKINGHAM CANAL OF NW-4 FOR THE STRETCH BETWEEN 

SHOLINGANALLUR AND KALPAKKAM IN TAMIL NADU 
 

TENDER NO: IWAI/PL-13(2)/NW-4/SBC/2014-15/01 
 

Inland Waterways Authority of India (IWAI) invites online tenders in two-cover system 

(Cover I: Techno – Commercial Bid and Cover II: Financial Bid) from experienced 

and resourceful contractors for execution of capital dredging, excavation and formation of 

the bank with the excavated material after levelling etc in South Buckingham Canal of 

NW-4 for the stretch between Sholinganallur and Kalpakkam in Tamil Nadu in three 

schedules at the total estimated cost of Rs 44.36 cr(inclusive of all taxes) as given below  

 

Sl. 

No 

Name of Work Estimated 

Qty. 

Estimated 

Cost (Rs.) 

inclusive 

of all taxes 

EMD 

(Rs.) 

1. SCHEDULE-A for the stretch between 

Sholinganallur to Kovalam Lock(South) for a length 

of15.3 KM 

   

A (i) Execution of capital dredging, excavation and 

formation of bank with excavated material by levelling 

with rollers in the canal stretch  and  

(ii) dredging of sea mouth 

through the assistance of dredgers of appropriate size, 

type and capacity as well as excavators, earth moving 

equipment, truck/trailer and or road roller as per terms 

and conditions of Technical specification  & special 

conditions. The rate shall include mobilization & 

demobilization charges, shifting charges from one 

location to another, dumping of dredge soil upto 

maximum 500 mtrs through pipelines or road 

transportation including excise– duty, taxes and all 

other charge/expenditure etc. complete in all respect. 

 

 

 

 

 

 

 

 

 

 

 

 
7.0  

Lakhs cum  

 

 

 

 

 

 

 

 

 

 

 

 

1367  

Lakhs 

 

 

 

 

 

 

 

 

 

 

 

 

 

27.35 

Lakhs 

2. SCHEDULE-B for the stretch between Kovalam 

Lock(S) to Pattipulam(27.0 km) for a length of 11.7 

KM  

   

A Execution of capital dredging, excavation and formation 

of bank with excavated material by levelling with 

rollers through the assistance of dredgers of appropriate 

size, type and capacity as well as excavators, earth 

moving equipments, truck/trailer and or road roller as 
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per terms and conditions of Technical specification  & 

special conditions. The rate shall include mobilization 

& demobilization charges, shifting charges from one 

location to another, dumping of dredge soil upto 

maximum 500 mtrs through pipelines or road 

transportation including excise– duty, taxes and all 

other charge/ expenditure etc. complete in all respect. 

 

 

 

 
 

8.0 

Lakhs cum 

 

 

 

 

 

1528   

Lakhs 

 

 

 

 

 

30.56 

Lakhs 

3. SCHEDULE-C for the stretch between 

Pattipulam(27.0) to Kalpakkam for a length of 10 

KM 

   

A (i) Execution of capital dredging, excavation and 

formation of bank with excavated material by levelling 

with rollers in the canal stretch  and  

(ii) dredging of sea mouth 

through the assistance of dredgers of appropriate size, 

type and capacity as well as excavators, earth moving 

equipment, truck/trailer and or road roller as per terms 

and conditions of Technical specification  & special 

conditions. The rate shall include mobilization & 

demobilization charges, shifting charges from one 

location to another, dumping of dredge soil upto 

maximum 500 mtrs through pipelines or road 

transportation including excise– duty, taxes and all 

other charge/expenditure etc. complete in all respect. 

 

 

 

 

 

 

 

 

 

 

 

 
8.0  

Lakhs cum  

 

 

 

 

 

 

 

 

 

 

 

 

1541 

Lakhs  

 

 

 

 

 

 

 

 

 

 

 

 

30.82 

Lakhs 

 

1. Tender document will be available for downloading w.e.f. 08.01.2015 to 

06.02.2015. The completed bids as per terms and conditions mentioned in the 

tender document should be submitted latest by 1500 hrs on 06.02.2015 which 

shall be opened on the same day at 1530 hours. 

 

The pre-bid meeting will be held on 21.01.2015 at 14.30 hours in IWAI Head 

Quarter at Noida. 

 

2. Interested bidders may download tender document online from the site 

https://eprocure.gov.in/eprocure/app and IWAI‟s website “ www.iwai.nic.in ” and 

are advised to pay Rs. 5,000/- (Rupees Five thousand only) in the form of non-

refundable demand draft in favour of „IWAI Fund‟ payable at Noida/New Delhi at 

any Nationalized/scheduled bank for submitting the bids. 

 

3. The Hard Copy of original instruments in respect of cost of tender document, 

earnest money, must be delivered to the office of Chief Engineer (P&M) on or 

before bid closing or opening date/time. Bids submitted without original 

payment instrument like DD, etc., against the submitted bid shall 

automatically become ineligible and shall not be considered. The Demand 

Draft attached/submitted for tender fee shall be non-refundable. 
 

4. The bidder may bid for any one schedule or all the schedules. However the 

cost of tender shall be only Rs.5000/- even if bids for all schedules are 

submitted.  

 

5. Qualification Criteria The tenderer shall meet the following qualification criteria 

 for participation in the tender (applicable to all bidders, irrespective of earlier 

 work, if any, for IWAI) and  submit necessary documentary proof along with 

 bids. 

 

https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in/
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i) The tenderer shall be Income Tax (IT) payee and shall submit scanned 

copy of PAN and IT/ Assessment& submission of the return for three 

years. 

ii) The firm should have a minimum annual turnover of 30% of the estimated 

cost for each schedule in 3 years during last 5 years ending 3st March 

2013. For two or more schedules, the turnover to be calculated based on 

the requirement stipulated for each of the corresponding schedule. 

iii) The firm should have successfully completed similar works during last 7 

years ending last day of month previous to the one in which bids are 

invited either of the following:  
 

a) Three similar completed works costing not less than the amount equal 

to 80% of estimated cost of schedules quoted 

OR 

b) Two similar completed works costing not less than the amount equal to 

50% of estimated cost of schedules quoted 

OR  

c) One similar completed work costing not less than the amount equal to 

40% of estimated cost of  schedules quoted 
  

iv) Similar Work:-The similar nature of work may be considered dredging 

and excavation operation in Inland Waterways, Ports/Harbour, river, lake 

with the assistance of suitable dredgers, excavators, earth moving 

equipment etc and also bank protection work for the formation of the 

banks of the irrigation or any other canal or related work. 

v) The firm must have adequate number of dredgers, excavators & earth 

moving equipment etc suitable for execution of the project smoothly and 

efficiently either under own possession or on lease or hire basis so as to 

complete the work in all respect within the scheduled completion period. 

vi) A detail deployment schedule and method statement for the 

dredger/excavator and earth moving equipment alongwith capacity 

proposed to be dredged/excavated etc on weekly/monthly basis is required 

to be submitted. 

vii) An undertaking on the non-judicial stamp paper with regard to the 

mobilisation & deployment of the dredgers and equipment mentioned in 

the deployment schedule within 15 days from the date of signing of the 

contract or one month from the date of issue of the work order whichever 

is earlier must be submitted. In the event of failure, the contract is liable 

for termination. 

viii) The details of each dredgers, equipment as the proof of adequate capacity 

available for the work which must include the type, size, make capacity 

and date of procurement is required to be furnished alongwith the 

registration and survey certificate (if any) from the concerned organisation. 

ix) Availability of the qualified & experienced manpower for execution of the 

work. 

x) The firm should be solvent for an amount of 30% of the estimated cost for 

the schedules to be quoted and submit the scan copy of Solvency 

certificate from a nationalized/scheduled bank as the documentary proof. 

xi) Similarly the firm has to demonstrate its financial performance condition 

by submitting scanned copy of Audited Balance Sheet for the last 3 years 

along with auditors report and Profit and Loss Account duly certified by 

the Chartered Accountant. 

xii) As the proof of depositing the requisite EMD, scanned copy of the same 

for the amount as mentioned against each schedule in the form of Demand 
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Draft from Nationalised/Scheduled Bank drawn in favour of IWAI Fund 

payable at New Delhi / Noida are also to be submitted as the documentary 

evidence. A part of earnest money is acceptable in the form of bank 

guarantee also. In such case, minimum 50% of earnest money or Rs. 20 

lakhs, whichever is less, shall have to be deposited in shape prescribed 

above, and balance may be deposited in shape of Bank Guarantee of any 

scheduled bank having validity for six months or more from the last date 

of receipt of bids which is to be scanned and uploaded by the intending 

bidders.   

 

6. Inland Waterways Authority of India reserves the right to accept or reject any or 

all bids without assigning any reason and no correspondence shall be entertained 

in this regard. 

 

7. Any query or clarification on the bid document shall be submitted to the following 

address. 

 

S. Dandapat  

Chief Engineer (P&M) 

Inland Waterways Authority of India 

A-13, Sector-1, Noida-201301 

Tel: (0120) 2543931, Fax (0120) 2543973 

E-mail: cepm.iwai@nic.in, suvadandapat@gmail.com 

Mob: 09717622733. 

 

8. All the bidders must inspect the worksite and assess the requirement of 

dredgers, excavators, and other equipment as well as ascertain the 

availability of adequate dumping area/land for the dredged spoil/material 

and satisfy themself for execution of the work smoothly. An undertaking in 

this regard is required to be submitted & without such document the tender 

is deemed to be invalid. 

 

 

  

 

 

 

  Chief Engineer (P&M) 

         IWAI, Noida.  

mailto:cepm.iwai@nic.in
mailto:suvadandapat@gmail.com
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TENDER FORM 

To 

__________________________________________________________________

__________________________________________________________________

__________________________________________________________________ 

 

1. I/We have read and examined the following documents relating to the tender for 

“Capital dredging, excavation and formation of the bank with the excavated 

material after leveling etc in South Buckingham Canal of NW-4 for the stretch 

between Sholinganallur and Kalpakkam in Tamil Nadu”. 
 

A) TECHNICAL BID 

  

 Sl. No.  Description     Page Nos.  

  

 

 (i) Notice Inviting Tender   :  

 

 (ii) Tender Form     :  

 

 (iii) Instructions to Bidders   :  

 

(iv) General conditions of contract  :  

 

 (v) Technical specifications and special  

Conditions     :   

 

B) FINANCIAL BID 

 

 (vi) Schedule of Price    :  

 

 (vii) Bill of Quantity    :  

 

2. I/We hereby tender for execution of the works for one schedule of either A/B/C or 

two schedules (mention) or three schedules referred to in the documents mentioned in 

paragraph above upon the terms and conditions contained or referred to in the aforesaid 

documents and in accordance with the specifications, designs, drawings and other details 

given therein and at the rates contained in Schedules (price bids) and within the period (s) 

of completion of work and subject to such terms and conditions as stipulated in tender 

documents. 

 

3. I/We agree to keep the tender open for acceptance for 180 days from the date of 

opening of price bids thereof and also agree not to make any modifications in its terms 

and conditions on our own accord. 
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4. An amount of Rs……………….(Rupees ……………………………..…      

…………………………………………only) are hereby forwarded in the  form of  

Demand Draft/Bank Guarantee of   a   Nationalized/ Schedule Bank as Earnest Money for 

the Schedule-A, Schedule-B& Schedule-C of bill of quantities, respectively we offer to 

execute.  I/We   agree if   I/We fail to keep validity of tender open, as aforesaid, or I/We 

make any modifications in the terms and conditions of my/our own accord and/or after 

the acceptance of our tender, our tenders will be liable to be rejected and EMD forfeited 

by IWAI. If, I/We fail to commence the execution of the works as provided in the 

documents referred to in paragraph 1 above, I/We shall become liable for forfeiture of 

my/our earnest money, as aforesaid, and the Authority shall without prejudice to any 

other rights or remedy, be at liberty to forfeit said earnest money absolutely. Should this 

tender be accepted, I/We agree to abide by and fulfil all, the terms and conditions and 

provisions of the above mentioned tender documents. 

 

5. I/We certify that the tenders submitted by me/us is strictly in accordance with 

terms, conditions specifications etc. as contained in your tender document referred to in 

paragraph 1 above, and it is further certified that it does not contain any deviations to the 

aforesaid documents. 

 

 

Signature alongwith seal of company 

______________________________ 

(Duly authorized to sign the tender on  

behalf of the Contractor) 

  Name__________________________ 

 

                                                                Designation_____________________ 

 

     Name of the Company____________ 

                                ______________________________ 

 (IN BLOCK LETTERS) 

        Postal Address___________________ 

           ______________________________ 

        Telephone No.___________________ 

         Fax No.________________________ 

E-mail. ________________________ 

 

 

 

Witness 

 

Signature_______________________     

Full Name: _____________________ 

Occupation: ____________________ 

Address: ______________________ 

Tel: __________________________ 

Date: _________________________ 
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INSTRUCTIONS FOR SUBMISSION OF BIDS 

 

1.0 All covering letters and information to be included in the bid shall be submitted along 

with the bid itself. 

 

2.0    Broad Scope of Work:  The work shall consist of- 

 

a. Capital dredging and excavation work between Sholinganallur to Kalpakkam 

stretch of South Buckingham Canal on NW-4 alongwith the formation of the bank 

by levelling with help of earthmoving equipment and or road roller on either sides 

or one side of the canal with the excavated materials.  

b. The dredging of sea mouth at two locations. 

c. The work is to be executed in three schedules i.e schedule A is the stretch 

between Sholinganallur(0.0 Km) to Kovalam Lock(S)(15.3 Km), schedule-B is 

between Kovalam Lock(S) to Pattipulam(27.0 Km) and schedule-C is between 

Pattipulam to Kalpakkam (37.0 Km). 

 

2.1 Throughout these bidding documents, the terms “bids” and “tender” and their 

derivatives (bidders/tenderer, bid/tender, bidding/tendering, etc) are synonymous. 

 

3.0 Completion Period 

 

 The successful bidder will be expected to complete the works in all respect as per 

the following schedule: 

 

Schedule-A within 24 months(excluding monsoon period of 3 months in a year), 

Schedule-B within 24 months(excluding monsoon period of 3 months in a year) and 

Schedule-C within 24 months (excluding monsoon period of 3 months in a year) from the 

date of the commencement of the work which may starts after 31
st
 day from the date of 

the issue of the work order. 

 

4.0 Tender should be submitted online at https://eprocure.gov.in/eprocure/app by15:00 

hours on 04.02.2015 in two bid systems i.e. Technical & Commercial &Price Bid of offer 

and will be opened online on same day at1530 hours at IWAI, A-13, Sector-1, Noida-201301 

 

 Price bid is to be submitted under cover-2. No other document other than the Price 

schedule / schedules should be placed inside Envelope – 2 containing price bid otherwise 

tender will be summarily rejected.  

 

4.1. Technical Bid: 
 

The technical bid shall be submitted online along with scanned copy of the following 

documents  
 

a) Bid document marked Original duly completed and signed on every page except 

prices. 

b) Blank Performa of Schedule of Prices (prices not to be filled) 

c) For bidding documents downloaded from the website 

https://eprocure.gov.in/eprocure/app, the scanned copy of the demand draft for the 

cost of the bidding documents must be uploaded.  The original demand draft is to 

be deposited in the office before the bid submission closing date. 

d) Earnest Money Deposit (Demand Draft or as prescribed). Scanned copy to submit 

online. 

https://eprocure.gov.in/eprocure/app
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The original of the Earnest money deposit to be deposited in the office before the 

bid submission closing date. 

e) Registration certificate from concerned Authorities. 

f) Experience certificate. (Experience certificate for the works of a similar nature 

and size for each of the last seven years with satisfactory performance). 

g) Solvency certificate. 

h) Letter of Authority for signing and negotiation of tender (as the case may be). 

i) Permanent Account Number (PAN) issued by Income Tax Department. 

j)  Audited balance sheets along with turnover, profit and loss account for the last 3 

years i.e. ending March  2011-12, 2012-13, 2013-14.Reports on the financial 

standing of the Bidder, and a certificate from Chartered Accountant as a proof of 

turnover for the past three years.   

k) Evidence of adequacy of working capital for this contract [access to line(s) of 

credit and availability of other financial resources. 

l)  Information regarding any litigation or arbitration during the last seven years in 

which the Bidder is involved, the parties concerned, the disputed amount, and the 

matter;  

m)  Details of the contracts if any having delay in completing the work more than one 

year over and above contractual completion period. In the event of no case, similar 

statement is to be submitted. 

n)   An undertaking that that bidders are not under  a declaration of ineligibility for 

corrupt and fraudulent practices by the Central Government, the State Government 

or any public undertaking, autonomous body, authority by whatever name called 

under the Central or the State Government. 

o)  An affidavit on a Stamp Paper, duly attested from the Notary, that the 

information furnished with the bid documents is correct in all respects; and 

failure to submit the document as specified shall make the bid non-

responsive. Scanned copy to be submitted online and original to be deposited 

in the office before the bid submission date. 

p) Qualification information, supporting documents, affidavit and undertaking as 

specified in Clause 21;  

q)  Undertaking that the bid shall remain valid for the period specified i.e. 180 days 

from the date of opening of the bid. 

r)  Any other information/documents required to be completed and submitted by 

bidders as specified. 

s) Form of bid. 

 

4.2. Price Bid:  
 

The price bid shall be submitted online for  

 

(i) Schedule of Prices duly filled in the specified form.  

 

(ii) It may please be noted that this part shall not contain any terms & conditions. Any 

condition given in the price bid will be a sufficient cause for rejection of bid. 

 

5.0 Bidders are advised to submit quotation strictly based upon technical 

specification, terms and conditions contained in technical specifications, terms and 

conditions contained in documents and not to stipulate any deviations.  Any change in this 

may lead to rejection of bid. 

 

6.0 Earnest Money Deposit for the tendered work in the Notice inviting tender should 

be submitted in the following manner:  
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a) Either 100% by Demand Draft “OR”  

b) A part of earnest money is acceptable in the form of bank guarantee also. In such 

case, minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have 

to be deposited in shape prescribed above, and balance may be deposited in shape 

of Bank Guarantee of any scheduled bank having validity for six months or more 

from the last date of receipt of bids which is to be scanned and uploaded by the 

intending bidders.   

 

The Demand Draft to be drawn in favour of “IWAI-Fund” payable at Noida on any 

Nationalised / Scheduled Bank of India. The Bank Guarantee submitted as EMD to be 

valid for 90 days beyond the validity of the bid.  

 

The original demand draft for tender fee and EMD should be deposited before closing 

date and time of submission of bid at IWAI, A-13, Sector-1, Noida-201301.  In case the 

EMD and tender fee does not reach the Office of inviting Officer before submission date 

and time of the bid, the bid is liable for rejection. 

 
The Earnest Money of the successful Bidder submitted in the form of Demand Draft will 

be retained as Security Deposit and that given in the form of Bank Guarantee will be 

discharged when the Bidder has signed the Agreement and furnished the required 

Performance Security.  

 

The EMD shall be retained with the IWAI until finalization of tenders.  Further, security 

deposit as per the clause of Security shall be payable by the successful bidder. If the tenderer 

fails to furnish the security deposit in accordance with tender conditions EMD shall be 

forfeited. In the event of the Bidder becoming the successful Contractor, the amount of EMD 

would be adjusted against the Security deposit. 

 

IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders within 

30 (thirty) days of placement of order to successful bidder.  No interest shall be payable on 

EMD by IWAI. 

 
The Bid Security / Earnest Money will be forfeited if the Bidder withdraws the Bid after 

its submission during the period of Bid validity  or in the case of a successful Bidder, if 

the Bidder fails within the specified time limit to sign the Agreement; and/or to furnish 

the required Performance Security. 

 
 7.0 The bids can only be submitted in the name of the bidder in whose name the bid 

documents were issued. 

 

8.0 Any annotations or accompanying documentation in the bid shall be in Hindi or 

English language only and in metric system. Tenders filled in any other language will be 

summarily rejected. 

 

9.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid 

document has been issued.  The bid shall be duly signed and sealed by an authorized person 

of the bidder‟s organization as following: 

 

9 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above 

his full name and full name of his firm with its current business address. 
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9 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor 

above his full name and full name of his firm with its name and current business address. 

 

9 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the 

partners of the firm above, their full names and current business address, or by a partner 

holding the power of attorney for the firm for signing the Tender in which cases a certified 

copy of the power of attorney shall accompany the Tender.   A certified copy of the 

partnership deed and current business address of all the partners of the firm shall also 

accompany the Tender. 

 

9 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be 

signed by a duly authorized person holding the power of attorney for signing the tender in 

which case a certified copy of the power of attorney shall accompany the Tender.  Such 

limited company or corporation may be required to furnish satisfactory evidence of its 

existence before the contract is awarded.  „Satisfactory evidence‟ means the certificate of 

incorporation of the limited company or corporation under Indian Companies Act, 1956. 

 

9 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall submit 

complete information pertaining to each firm in the group and state along with the bid as to 

which of the firm shall have the responsibility for tendering and for completion of the 

contract document and furnish evidence admissible in law in respect of the authority assigned 

to such firm on behalf of the group of firms for tendering and for completion of the contract 

document.  The full information and satisfactory evidence pertaining to the participation of 

each member of the group of firm in the firm in the Tender shall be furnished along with the 

Tender.  

 

9 (f) All witnesses and sureties shall be persons of status and their full names, occupations 

and addresses shall be stated below their signatures.  All signatures affixed in each page in 

the tender will be dated.  

 

10.0 Bidders shall clearly indicate their legal constitution and the person 

signing the tender shall state his capacity and also the source of his ability 

to bind the bidder.  The power of attorney or authorization or any other 

document constituting adequate proof of the ability of the signatory to bind 

the bidder shall be annexed to the bid.  The Owner may reject outright any 

bid unsupported by adequate proof of the signatory‟s authority. 
 

11.0 The bid document shall be completed in all respects and shall be submitted together 

with the requisite information and appendices.  They shall be complete and free from 

ambiguity, change or inter-lineation. In case IWAI requires any information/ clarification(s) 

from the Bidder in respect of the bid documents, the bidder shall be required to furnish the 

same in writing, to IWAI at the earliest where no time is specified by IWAI to furnish the 

same. A failure to furnish the same shall entitle IWAI to cancel/ reject the bid 

 

12.0 If the space in the bid form or in the Appendices thereto is insufficient, additional 

pages shall be separately added.  These pages shall be consecutively page numbered and 

shall also be signed by the Bidder. 

 

13.0 Bidders should indicate at the time of quoting against this bid their full postal   

addresses, telephone numbers and other communication details enabling IWAI to contact the 

bidder in case the need so arise. 
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15.0 IWAI shall have an unqualified option under the said bid bond to claim the amount 

there under in the event of the Bidder failing to keep the bid valid up to the date specified or 

refusing to accept work or carry it out in accordance with the bid if the IWAI decides to 

award the Work to the Bidder. 

 

 

16.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 

intending tenderers who may be present at the date and time of opening informed in the bid 

document or subsequently.  If any of the tenderer or his agent is not present at the time of 

opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, prepare a 

statement of the attested and unattested corrections in the tender over their signature.  Such a 

list shall then be binding on the absentee tenderer. 

 

17.0 The successful tenderers shall be required to execute a contract agreement in the 

given format. In case of any refusal/ failure on the part of such successful tenderer to execute 

such a contract shall be deemed to be a failure on the part of such successful bidder to 

comply with the terms contained herein. 

 

18.0 IWAI reserves the right to reject any or all bids without assigning any reasons. 

 

20. Qualification of the Bidder 

 

20.1 This invitation for online bids is open to all reputed and resourceful contractors 

having completed similar works i.e. dredging on rivers/ canals /reservoir  or ports or 

contract management of vessels, manning of vessels or vessel related marine works or 

similar nature of works during last 7 years. 

 

20.2 All bidders shall include the scanned copy of following information and 

documents with their bids online.  

(a) Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the signatory of 

the Bid to commit the Bidder.  

(b) Total monetary value of similar works performed for each in the last seven years as 

follows: 

 

i. Three similar works each costing not less than 40% of the estimated cost; or 

 

ii. Two similar works each costing not less than 50% of the estimated cost; or 

 

iii. One similar work costing not less than 80% of the estimated cost  

 

20.3(A)To qualify for award of the Contract, each bidder should have Achieved average 

annual financial turnover during the last 3 years, ending 31
st
 March of the previous 

financial year of at least 30% of the estimated cost. 

 
 

Escalation factor as specified below shall be used to bring the value of the such completed 

works at the level of current financial year i.e. 2014-15 

 
 Year Before   Multiplying Factor 

 One ………………………………………1.1 

 Two ……………………………………...1.21 
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 Three …………………………………….1.33 

 Four ……………………………………...1.46 

 Five ………………………………………1.61 

           Six   …………………………………….. 1.77 

           Seven …………………………………..  1.94 

 

20.3 (B) (a) Each bidder must produce: 

(i) An affidavit on a Stamp Paper, duly attested from the Notary, that the information 

furnished with the bid documents is correct in all respects; and failure to submit the 

document as specified shall make the bid non-responsive. Scanned copy to be submitted 

online. 

 

20.4 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

made misleading or false representations in the forms, statements, affidavits and 

attachments submitted in proof of the qualification requirements; and/or  

Record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc. or 

debarring. 

 

21.0  Each Bidder shall submit only one online Bid for the work. A Bidder who submits 

more than one Bid will cause the proposals with the Bidder's participation to be 

disqualified. 

 
22.0 The Bidder shall bear all costs associated with the preparation and submission of 

his Bid, and the Owner will, in no case, be responsible or liable for those costs regardless 

of the conduct or outcome of the bidding process. 

 
23.0 The bidder is expected to examine carefully all instructions, conditions of 

contract, contract data, forms, terms, specifications, forms and drawings in the Bid 

Document. Failure to comply with the requirements of Bid Documents shall be at the 

bidder‟s own risk. Pursuant to clause 33hereof, bids, which are not substantially 

responsive to the requirements of the Bid Documents, shall be rejected. 

 
24.0 Clarification of Bidding Documents  

 

24.1 A prospective Bidder requiring any clarification of the bidding documents may 

notify the tender inviting authority in writing or by facsimile at the address indicated in 

the Notice Inviting Tenders. The tender inviting authority will respond to any request for 

clarification received earlier than 7 days prior to the deadline for submission of bids. 

Copies of the response will be forwarded to all purchasers of the bidding documents, 

including a description of the inquiry, but without identifying its source. 

  

24.2 If a pre-bid meeting is to be held, the bidder or his official representative is invited to 

attend it. Its date, time and address are given in the NIT. The purpose of the meeting will 

be to clarify issues and to answer questions on any matter that may be raised at that stage. 

The bidder is requested to submit any questions in writing or by fax so as to reach the 

Owner not later than one week before the meeting. Minutes of the meeting, including the 

text of the questions raised (without identifying the source of the enquiry) and the 

responses given will be uploaded. Non-attendance at the pre-bid meeting will not be a 

cause for disqualification of a bidder. 
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25.0 Amendment of Bidding Documents :Before the deadline for online submission 

of bids, the Owner may modify/amend/make addition in the bidding documents for any 

reason, whether at its own initiative or in response to clarification requested by a 

prospective bidder by issuing addenda/corrigendum. Any addendum/corrigendum 

uploaded on website   shall be part of the bidding documents.   Corrigendum/Addendum 

will be available on website. The modification /amendment/additions in the bidding 

document shall be binding on the prospective bidders. To give prospective bidders 

reasonable time in which to take an corrigendum/addendum into account in preparing 

their bids, the Owner shall extend, as necessary, the deadline for submission of bids, in 

accordance with Clause 30. 

 

26.0 Bid Prices : The Contract shall be for the whole Works, as described , based on 

the cost schedule submitted by the Bidder. The bidder shall quote rates and prices  for all 

items of the Works described in the cost schedule. All duties, taxes, royalties and other 

levies payable by the Contractor under the Contract, or for any other cause, shall be 

included in the rates, prices, and total Bid price submitted by the Bidder except for service 

tax which will be reimbursed to the contractor on producing proof of payment. The rates 

and prices quoted by the Bidder shall be fixed for the duration of the Contract and 

shall not be subject to adjustment. The prices shall be quoted by the bidder entirely in 

Indian Rupees.  All payments shall be made in Indian Rupees. 

 

27.0 Bid Validity : Bids shall remain valid for a period of 120 days after the deadline 

date for bid submission. A bid valid for a shorter period will be treated as non-responsive 

and shall be rejected. 

 
In exceptional circumstances, prior to expiry of the original time limit, the IWAI may 

request that the bidders may extend the period of validity for a specified additional period.  

The request and the bidders‟ responses shall be made in writing or by cable.  A bidder 

may refuse the request without forfeiting his bid security.  A bidder agreeing to the 

request will not be required or permitted to modify his bid, but will be required to extend 

the validity of his bid security.  

 
28.0 Bidder shall submit offers that fully comply with the requirement of the bidding 

document including conditions of contract. Conditional offer or alternate offer will not be 

considered further in the process of tender evaluation. 

 
29.0 The Bidder shall submit online bid  and the Bid shall be signed by a person or 

persons duly authorized to sign on behalf of the Bidder. All pages of the Bid shall be 

signed by the person or persons signing the Bid. The Bid shall contain no overwriting, 

alterations or additions, except those to comply with instructions issued by the Tender 

inviting Authority  

30.0 Submission of Bids : The Bidder shall submit online bids. Complete online Bids 

(including Technical and Financial) must be received by the bid submission closing date 

and time. The Tender inviting Authority may extend the deadline for submission of bids 

by issuing an amendment, in which case all rights and obligations of the Owner and the 

bidders previously subject to the original deadline will then be subject to the new 

deadline. 

 
31.0 Modification and Withdrawal of Bids :Bidders may modify or withdraw their 

bids online   before the deadline prescribed .Withdrawal or modification of a Bid between 

the deadline for submission of bids and the expiration of the original period of bid validity 
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specified  or as extended pursuant to Clause 27 shall result in the forfeiture of the Bid 

security . 

32.0 Bid Opening and Evaluation 

 
32.1  Online Bid opening shall be carried out in two stages.  Firstly, 'Technical Bid' of 

all the online bids received   shall be opened on the date and time mentioned. 'Financial 

Bid' of those bidders whose technical bid has been determined to be  responsive and on 

evaluation fulfils the criteria  shall be opened on a subsequent date, which will be notified 

to such bidders. 

  
32.2 The Owner will open the online "Technical Bid" of all the bids received , 

including modifications of Technical Bid made pursuant to Clause 31 in the presence of 

the bidders/bidders‟ representatives who choose to attend at the time, date and place 

specified. In the event of the specified date for the submission of bids being declared a 

holiday for the Owner, the Bids will be opened at the appointed time and location on the 

next working day. 

 
32.2.1   Bidder's names,   the presence of bid security and such other details, as the 

Owner may consider appropriate will be announced by the Owner after the opening. 

 

32.3 In all other cases, the amount of Earnest Money, forms and validity shall be 

announced. Thereafter, the Owner at the opening as the Owner may consider appropriate, 

will announce the bidders' names and such other details. 

 

32.4 After the opening of the technical bids their evaluation will be taken up with 

respect to bid security, qualification information and other information furnished in 

Technical bid   thereafter on fulfilling the criteria laid down in Bid Evaluation, a list will 

be drawn up of the responsive bids whose financial bids are eligible for consideration.  

 
32.5 The Owner shall inform the bidders, whose technical bids are found responsive, of 

the date, time and place of opening of the financial bids. The bidders so informed, or their 

representative, may attend the meeting of online opening of financial bids.        

 
32.6 At the time of the online opening of the „Financial Bid‟, the names of the bidders 

whose bids were found responsive in accordance with clause 20.4 and the Bid prices, the 

total amount of each bid,  and such other details as the Owner may consider appropriate 

will be announced by the Owner at the time of bid opening.   

 
33.0 Process to be Confidential 

 
33.1  Information relating to the examination, clarification, evaluation, and comparison 

of bids and recommendations for the award of a contract shall not be disclosed to bidders 

or any other persons not officially concerned with such process until the award to the 

successful Bidder has been announced. Any attempt by a Bidder to influence the Owner‟s 

processing of bids or award decisions may result in the rejection of his Bid 

 

32.0.   Clarification of Bids and Contacting the Owner 

 
32.1 During the evaluation of the bids, the owner may, at its discretion, ask the bidder 

to provide any additional information/clarification in relation to its bids as may be 

deemed fit by the owner. The bidder shall in all cases where such request has been made 

by the owner, submit within such period and in such manner as may be specified by the 

owner in the request so made. Failure of the bidder to furnish such additional information 
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as may be requested by the owner, the owner may in its sole discretion deem such bid as 

non-responsive. The bidder shall not have any right to challenge the same or any claims 

arising from such bid being deemed non-responsive by the owner.  

 

32.2  No bidder shall contract the owner on any matter relating to its bid from the time 

of the bid opening to the time the contract is awarded. Any attempt by the bidder to 

influence the Owner‟s bid evaluation, bid comparison or contract award decision may 

result in the rejection of his bid. 

 
33.0 Examination of Bids and Determination of Responsiveness 

 
During the detailed evaluation of “Technical Bids”, the Owner will first determine 

whether each Bid (a) meets the eligibility criteria (b) has been properly signed; (c) is 

accompanied by the required securities; and (d) is  responsive to the requirements of the 

bidding documents. 

 
After the above process is completed the technical specification/offer of the responsive 

bidders will be examined with respect to technical specifications provided in the tender 

document, clarifications, if any, at this stage in respect of the technical parameters offered 

by the bidder will be sought from the bidders.  Thereafter, the bids, which conform, to the 

terms, conditions, and specifications of the bidding documents, without material deviation 

or reservation will be considered as responsive for evaluation.  

 

34.0 Evaluation of Bids 

 
34.1 Selection of the bidder for dredging will be based on technical and financial 

evaluation. 

 

 34.2 Technical evaluation shall be based on the offer satisfying the following criteria. 

 
i)  The  tenderer  shall  be  registered  in  appropriate  class  with  CPWD, Railways, 

MES, State PWD/Irrigation Department, Port Trust, IWAI, DCI or any of the state IWT 

Directorate or similar organization having experience  for  similar  works  or  non-

registered  contractors  having similar and adequate experience. 
 
(ii) Tenderer must have experience of similar works which constitute dredging on 

rivers or ports or contract management of vessels, manning of vessels or vessel related 

marine works or  similar nature of works during last 7 years and having done at least one 

similar work satisfactorily during the last three years costing  

 

i. Three similar works each costing not less than 40% of the estimated cost; or 

 

ii. Two similar works each costing not less than 50% of the estimated cost; or 

 

iii. One similar work costing not less than 80% of the estimated cost  

 

 (iii) Contract non-performance (during preceding 7 years)- to be furnished in format 

given at Annexure-8 

 

(iv) Financial details : Financial performance during preceding 7 years - to be 

furnished in format given at Annexure–9 
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All the Annexures should contain full information. Non submission of complete 

information will lead to rejection of bids. 

 
34.3   Verification of the facts furnished by the bidders may be made  prior to finalizing 

the technical evaluation  

34.4If the bidder does not fulfill the above criteria his bid shall be technically disqualified 

and his financial bid shall not be opened.  

34.5 The evaluation of the financial bid will be based on the lowest financial offer 

received for the work.   

 

35.0 Award of Contract 

 
35.1.  Award Criteria: Subject to Clause 36, the Owner will award the Contract to the 

Bidder after evaluation as per Clause 34.00 (Evaluation of Bids).  

35.2. Owner‟s Right to Accept any Bid and to Reject any or all Bids and Split the work 

or Increase and Decrease work. 
 

Notwithstanding Clause 35.1, the Owner reserves the right to accept or reject any Bid, 

and to cancel the bidding process and reject all bids, at any time prior to the award of 

Contract, without thereby incurring any liability to the affected Bidder or bidders or any 

obligation to inform the affected Bidder or bidders of the grounds for the Owner‟s action.  

 
36.0. Notification of Award and Signing of Agreement. 

 
36.1The bidder whose Bid has been accepted will be notified of the award by the Owner 

prior to expiration of the Bid validity period and this letter will be called “Letter of 

Acceptance” or “Work order” which will state the sum that the Owner will pay to the 

Contractor in consideration of the execution and completion of the Works by the 

Contractor as prescribed by the Contract (hereinafter and in the Contract called the 

“Contract Price”). 

 

36.2.  The notification of award will constitute the formation of the Contract, subject only 

to the furnishing of a performance security in accordance with the provisions of Clause 

38. 

 

36.3.  The Agreement will incorporate all agreements between the Owner and the 

successful Bidder. It will be signed by the Owner and the successful Bidder after the 

performance security is furnished and within 15 days of issuance of Letter of Acceptance. 

 
36.4    Upon the furnishing by the successful Bidder of the Performance Security, the 

other Bidders will be informed that their Bids have been unsuccessful. 

 
37.0 Factors Affecting the Award of the contract. 
 

37.1 The bidder should have its own contract support facilities.  
 

37.2 Conformity with the request for bid/tender required and conditions. 
 

37.3 The assessment of the capability of the bidder to meet the terms and conditions. 
 

37.4 The bidder must have executed similar works.  
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38.0 Performance Security 

 

38.1  Within 15 (fifteen) days after receipt of the Letter of Acceptance, the successful 

Bidder shall deliver to the Owner a Performance Security of five percent of the Contract 

Price. 

 
38.2 The performance security shall be either in the form of a Bank Guarantee in the 

name of the Owner, from a Bank as applicable in case of earnest money / bid security. 

 
38.3 Failure of the successful bidder to comply with the requirement of sub-clause 38.1 

shall constitute sufficient ground for cancellation of the award and forfeiture of the bid 

security. 

 
39.0 Corrupt or Fraudulent Practices 

 
The Owner will reject a proposal for award if it determines that the Bidder recommended 

for award has engaged in corrupt or fraudulent practices in competing for the contract in 

question and will declare the firm ineligible, either indefinitely or for a stated period of 

time, to be awarded a contract with Inland Waterways Authority of India and any other 

agencies, if it at any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing for the contractor, or in execution.   

 

The Owner requires the bidders/Contractors to strictly observe the laws against fraud and 

corruption enforced in India, namely, Prevention of Corruption Act, 1988. 

 

40. Instructions to the Contractors/Bidders for the e-submission of the bids online 

through the Central Public Procurement Portal for e-Procurement 
https://eprocure.gov.in/eprocure/app 

 

40.1 Possession of valid Digital Signature Certificate (DSC) and 

enrollment/registration of the consultants/bidders on the  e-procurement/e-tender 

portal is a prerequisite for e-tendering.  

  

40.2 Bidder should do the enrollment in the e-Procurement site using the 

https://eprocure.gov.in/eprocure/app option available ”Enroll Here” on the home 

page. Portal. Enrollment is free of charge. During  enrollment/registration, the 

bidders should provide the correct/true  information including valid email-id. 

All the correspondence shall be made directly with the contractors/bidders  through 

email-id provided. 

 
 

40.3 Bidder need to login to the site through their user ID/ password chosen during 

enrollment/registration. 

 

40.4 Then the Digital Signature Certificate  (Class II or Class III Certificates with 

signing key usage) issued by SIFY/TCS/nCode/eMudra or any Certifying 

Authority  recognized by CCA India on eToken/Smart Card, should  be 

registered. 

 

40.5 The DSC that is registered only, should be used by the bidder and should ensure 

safety of the same. 

 

40.6 Contractor/Bidder may go through the tenders published on the site and download 

the required tender documents/schedules for the tenders he/she  is interested. 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app


 20 

 
 

40.7 After downloading / getting the tender document/schedules, the Bidder should go 

through them carefully and then submit the documents as asked.   

 

40.8  If there are any clarifications, this may be obtained online through the tender site, 

or through the contact details. Bidder should take into account of the corrigendum 

published before submitting the bids online. 

 

40.9 Bidder then logs in to the site through the secured log in  by giving the user id/ 

password chosen during enrolment/registration and then by giving the password of 

the eToken/Smart Card to access DSC. 

 

40.10 Bidder selects the tender which he/she is interested in by using the  search option 

and then moves it to the „my favourites‟  folder. 

 

40.11 From the favourites folder, he selects the tender to view all the details indicated. 

 

40.12 It is construed that the bidder has read all the terms and conditions before 

submitting their offer. Bidder should go through the tender schedules carefully 

and upload the documents as asked, otherwise, the bid will be rejected. 

 

40.13  Bidder, in advance, should get ready the bid documents to be submitted as 

indicated in the tender document/schedule and generally, they can be in  general 

PDF/xls/rar/jpg formats. If there is more than one document, they can be clubbed 

together and can be provided in the requested format. Each document to be 

uploaded through online for the tenders should be  less than 2 MB. If any 

document is more than 2MB, it can be reduced through zip/rar and the same can 

be uploaded, if permitted.  

 

40.14  If there are any clarifications, this may be obtained through the site, or during the 

pre-bid meeting if any. Bidder should take into account the corrigendum published 

from time to time before submitting the online . 

 

40.15  The Bidders can update well in advance, the documents such as certificates, 

annual report details etc., under My Space option and these can be selected as per 

tender requirements and then send along with bid documents during bid 

submission. This will facilitate the bid submission process faster by reducing 

upload time of bids. 

 

40.16 Bidder should submit the Tender Fee/ EMD as specified in the tender. The 

original payment instruments should be posted/couriered/given in  person to the 

Tender Inviting Authority within the due date as mentioned in this tender 

document. Scanned copy of the instrument should be uploaded as part of the offer, 

if asked for.  

 

40.17  While submitting the bids online, the bidder reads the terms & conditions and 

accepts the same to proceed further to submit the bid packets. 

 

40.18 The bidder has to select the payment option as offline to pay the Tender FEE/ EMD 

as applicable and enter details of the instruments. 
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40.19  The details of the DD/any other accepted instrument, physically sent, should tally 

with the details available in the scanned copy and the data entered during bid 

submission time. Otherwise submitted bid will not be acceptable. 

 

40.20  The bidder has to digitally sign and upload the required bid documents one by one 

as indicated. Bidders to note that the very act of using DSC for downloading the 

bids and uploading their offers shall be deemed to be a confirmation that they 

have read all sections and pages of the bid document including General conditions 

of contract without any exception and have understood the entire document and 

are clear about the requirements of the tender requirements. 

 

40.21 The bidder has to upload the relevant files required as indicated in the cover 

content. In case of any irrelevant files, the bid will be rejected. 

 

40.22 If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the 

rates offered should be entered in the allotted space only and uploaded after filling 

the relevant columns. The Price Bid/BOQ template must not be modified/replaced 

by the bidder, else the bid submitted is liable to be rejected for this tender. 

 

40.23  The bidders are requested to submit the bids through online e-tendering  system 

to the Tender Inviting Authority (TIA) well before the bid submission  end 

date & time (as per Server System Clock). The TIA will not be held responsible 

for any sort of delay or the difficulties faced during the submission of bids online 

by the bidders at the eleventh hour. 

 

40.24  After the bid submission, the acknowledgement number, given by the e-tendering 

system should be printed by the bidder and kept as a record of evidence for online 

submission of bid for the particular tender and will also act as an entry pass to 

participate in the bid opening date. 

 
 

40.25  The bidder should ensure/see that the bid documents submitted should be free 

from virus and if the documents could not be opened, due to virus, during tender 

opening, the bid is likely/liable to be rejected. 

 

40.26  The time settings fixed in the server side & displayed at the top of the tender site, 

will be valid for all actions of requesting, bid submission, bid opening etc., in the 

e-tender system. The bidders should follow this time during bid submission. 

 

40.27  All the data being entered by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered will not 

viewable by unauthorized persons during bid submission & not be viewable by 

any one until the time of bid opening. 

 

40.28  Any bid document that is uploaded to the server is subjected to symmetric 

encryption using a system generated symmetric key. Further this key is subjected 

to asymmetric encryption using buyers/bid openers public keys.  Overall, the 

uploaded tender documents become readable only after the  tender opening by the 

authorized bid openers. 

 

40.29  The confidentiality of the bids is maintained since the secured Socket Layer 128 

bit encryption technology is used. Data storage encryption of sensitive fields is 

done. 
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40.30   The bidder should logout of the tendering system using the normal logout  option 

available at the top right hand corner and not by selecting the (X) exit option in 

the browser.  

 

40.31 Any queries relating to the tender document and the terms and conditions 

contained therein should be addressed to the Tender Inviting Authority for a 

tender or the relevant contact person indicated in the tender.  

40.32  Any queries relating to the process of online bid submission or queries relating to 

CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The 

contact number for the helpdesk is 1800 233 7315 
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To be signed by the bidders‟ and same signatory competent/authorized 

to sign the relevant contract on behalf of IWAI. 

 
INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at ............... on this ...........day of ........... 20...... 

 

BETWEEN 

 

Chairperson, Inland Waterways Authority of India represented through Chief Engineer 

(P&M), Inland Waterways Authority of India, A - 13, Sec. – 1, Noida. 

 

IWAI, (Hereinafter referred as the „Principal/Owner‟, which expression shall unless 

repugnant to the meaning or context hereof include its successors and permitted assigns) 

AND 

............................................................................................................. 

(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 

                                    (Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or 

context hereof include its successors and permitted assigns) 

 

Preamble 

 

WHEREAS the Principal / Owner has floated the Tender (NIT No.:  IWAI/ NW-

5/8/2014-15/01) (hereinafter referred to as “Tender/Bid”) and intends to award, under 

laid down organizational procedure, contract for Capital dredging, excavation and 

formation of the bank with the excavated material after levelling etc in South 

Buckingham Canal of NW-4 for the stretch between Sholinganallur and Kalpakkam in 

Tamil Nadu. 

 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of 

the land, rules, regulations, economic use of resources and of fairness/transparency in its 

relation with its Bidder(s) and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into 

this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms 

and conditions of which shall also be read as integral part and parcel of the Tender/Bid 

documents and Contract between the parties.  

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 

parties hereby agree as follows and this Pact witnesses as under: 

 

Article 1: Commitment of the Principal/Owner 

 

1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

 

(a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 

demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 
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(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 

equity and reason. The Principal/Owner will, in particular, before and during the 

Tender process, provide to all Bidder(s) the same information and will not provide 

to any Bidder(s) confidential / additional information through which the Bidder(s) 

could obtain an advantage in relation to the Tender process or the Contract 

execution. 

 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 

 

2) If the Principal/Owner obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of 

Corruption Act, 1988 (PC Act) or is in violation of the principles herein 

mentioned or if there be a substantive suspicion in this regard, the 

Principal/Owner will inform the Chief Vigilance Officer and in addition can also 

initiate disciplinary actions as per its internal laid down policies and procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

 

1. It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 

IWAI all suspected acts of fraud or corruption or Coercion or Collusion of which 

it has knowledge or becomes aware, during the tendering process and throughout 

the negotiation or award of a contract.   

 

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during 

his participation in the Tender process and during the Contract execution: 
 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Principal/Owner‟s employees 

involved in the tender process or execution of the contract or to any third 

person any material or other benefit which he/she is not legally entitled to, in 

order to obtain in exchange any advantage of any kind whatsoever during the 

Tender process or during the execution of the contract. 
 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary 

contracts, submission or non-submission of bids or any other actions to restrict 

competitiveness or to cartelize in the bidding process. 

 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the 

purpose of competition or personal gain), or pass on to others, any information 

or documents provided by the Principal/Owner as part of the business 

relationship, regarding plans, technical proposals and business details, 

including information contained or transmitted electronically. 

 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 
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addresses of foreign agents/representatives, if any. Either the Indian agent on 

behalf of the foreign principal or the foreign principal directly could bid in a 

tender but not both. Further, in cases where an agent participate in a tender on 

behalf of one manufacturer, he shall not be allowed to quote on behalf of 

another manufacturer along with the first manufacturer in a 

subsequent/parallel tender for the same item. 

 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers 

or any other intermediaries in connection with the award of the Contract. 

 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a wilful misrepresentation or omission of 

facts or submission of fake/forged documents in order to induce public official to 

act in reliance thereof, with the purpose of obtaining unjust advantage by or 

causing damage to justified interest of others and/or to influence the procurement 

process to the detriment of the Government interests. 

 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

use Coercive Practices (means the act of obtaining something, compelling an 

action or influencing a decision through intimidation, threat or the use of force 

directly or indirectly, where potential or actual injury may befall upon a person, 

his/ her reputation or property to influence their participation in the tendering 

process). 

 

Article 3: Consequences of Breach 

 

Without prejudice to any rights that may be available to the Principal/Owner under 

law or the Contract or its established policies and laid down procedures, the 

Principal/Owner shall have the following rights in case of breach of this Integrity Pact by 

the Bidder(s)/Contractor(s) and the bidder/contractor accepts and undertakes to respect 

and uphold the Principal/Owner‟s absolute right: 

 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract 

has committed a transgression through a violation of Article 2 above or in any 

other form, such as to put his reliability or credibility in question, the 

Principal/Owner after giving 14 days‟ notice to the contractor shall have powers to 

disqualify the Bidder(s)/Contractor(s) from the tender process or 

terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and 

duration of the exclusion will be determined by the severity of transgression and 

determined by the Principal/Owner. Such exclusion may be forever or for a 

limited period as decided by the Principal/Owner.  

 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 

Principal/Owner has disqualified the Bidder(s) from the tender process prior to the 

award of the contract or terminated/determined the contract or has accrued the 

right to terminate/determine the contract according to Article 3(1), the 

Principal/Owner apart from exercising any legal rights that may have accrued to 

the Principal/Owner, may in its considered opinion forfeit the entire amount of 
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Earnest Money Deposit, Performance Guarantee and Security Deposit of the 

Bidder/Contractor. 

 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 

bidder or Contractor, or of an employee or a representative or an associate of a 

bidder or Contractor which constitutes corruption within the meaning of IPC Act, 

or if the Principal/Owner has substantive suspicion in this regard, the 

Principal/Owner will inform the same to law enforcing agencies for further 

investigation. 

 

Article 4: Previous Transgression 

 

1) The Bidder declares that no previous transgressions occurred in the last 5 years 

with any other Company in any country confirming to the anticorruption approach 

or with Central Government or State Government or any other Central/State 

Public Sector Enterprises in India that could justify his exclusion from the Tender 

process. 

 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the Tender process or action can be taken for banning of business dealings/ 

holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 

Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s) of the principles laid down in this agreement/Pact 

by any of its Subcontractors/ sub-vendors.  

 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 

 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 

Pact between the Principal/Owner and the bidder, along with the Tender or violate 

its provisions at any stage of the Tender process, from the Tender process. 

 

Article 6: Duration of the Pact 

 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other bidders, till the 

Contract has been awarded. 

 

If any claim is made/lodged during the time, the same shall be binding and 

continue to be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined by the Competent Authority of IWAI. 
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Article 7: Other Provisions 

 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

 

2) Changes and supplements need to be made in writing. Side agreements have not 

been made. 

 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all 

the partners or by one or more partner holding power of attorney signed by all 

partners and consortium members. In case of a Company, the Pact must be signed 

by a representative duly authorized by board resolution. 

 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder 

of this Pact remains valid. In this case, the parties will strive to come to an 

agreement to their original intensions. 

 

5) It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action 

taken by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 

interpretation thereof shall not be subject to arbitration.   

 

Article 8: LEGAL AND PRIOR RIGHTS 

 

All rights and remedies of the parties hereto shall be in addition to all the other 

legal rights and remedies belonging to such parties under the Contract and/or law and the 

same shall be deemed to be cumulative and not alternative to such legal rights and 

remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact 

will have precedence over the Tender/Contact documents with regard any of the 

provisions covered under this Integrity Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses: 

 

............................................................... 

(For and on behalf of Principal/Owner) 

 

................................................................. 

(For and on behalf of Bidder/Contractor) 

 

WITNESSES: 

 

1. .............................................. 

(signature, name and address) 

 

2. ............................................... 

(signature, name and address) 

 

 

Place: 

 

Date :
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SCHEDULES 

 

SCHEDULE „A‟ : Salient Features of the work. 

 

Name of Work : Capital dredging, excavation and formation of the bank with the 

excavated material after levelling etc in South Buckingham Canal of NW-4 for the stretch 

between Sholinganallur and Kalpakkam in Tamil Nadu. 

 

Estimated cost of work:  Rs 44.36 Cr.  

        This estimate, however, is given merely as a rough guide. 

 

(a) Earnest Money   : Rs 88.73 Lakhs 

(b) Performance  Guarantee : 5% of tendered value. 

(c) Security Deposit   : 5% of tendered value. 

 

SCHEDULE „B‟  : General Rules & Directions with reference to General Conditions 

of Contract: - 

 

(i). Officer inviting tender: -   Chief Engineer (P&M), IWAI 
    

(ii).  Tender Accepting Authority:- Chairman, IWAI 
 

(iii).  Time allowed for submission of Performance Guarantee as per clause 3.1  

of GCC from the date of issue of letter of acceptance:-            15 days 
 

(iv) Percentage on Cost of Materials &Labour      
 to cover all overheads and profits:-   included in the estimate  
 

(v) Standard Schedule of Rates:-   Not applicable 
 

(vi) Specifications to be followed:-   Not applicable 
  

(vii) Deviation Limit beyond which clause 16.3, 16.4, 16.5 & 16.6:-  25% 
 

(viii) Competent Authority for grant extension of time under clause 34:- 

(a) Member(Technical), IWAI (if 

the amount of contract is upto 

100 lakhs). 

(b) Vice-Chairman/ Chairperson, 

IWAI, Noida (if the cost of 

contract is more than 100 

lakhs & up to 500 lakhs). 

(c) Chairman, IWAI, Noida (if the 

amount of contract is more 

than 500 lakhs). 

(ix) Competent Authority to levy liquidated damages for delay under clause 35:-  

(a) Member(Technical), IWAI (if 

the amount of contract is upto 

100 lakhs). 

(b) Vice-Chairman/ Chairperson, 

IWAI, Noida (if the cost of 

contract is more than 100 

lakhs & up to 500 lakhs). 
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(c) Chairman, IWAI, Noida (if the 

amount of contract is more 

than 500 lakhs). 

(x) Competent Authority to determine the contract as per clause 36:- 

Engineer-in-Charge with the 

prior approval of 

(a) Member Technical), IWAI (if 

the amount of contract is upto 

100 lakhs). 

(b) Vice-Chairman/ Chairperson, 

IWAI, Noida (if the cost of 

contract is more than 100 

lakhs & up to 500 lakhs). 

(c) Chairman, IWAI, Noida (if the 

amount of contract is more 

than 500 lakhs). 

(xi) Milestones as per table given below: 

(Clause 34.5 & 34.6 shall be applicable only when the amount of the contract is 

more than 10 crores)  

Sl. 

No. 

Milestone Time Allowed (from 

date of start) in 

months 

Amount to be withheld in case 

of non-achievement of mile 

stone 

1. 
 

  

2. 
 

  

3. 
 

  

4. 
 

  

5. 
 

  

 

(xii) Competent authority to reschedule   Chairman, IWAI, Noida 

 the milestones as per clause 34.5:- 

(xiii) Competent authority for     Engineer-in-Charge with the 

foreclosure of contract in         prior approval of 

full or in part due to      (a) Member Technical), IWAI  

abandonment or reduction     (if the amount of contract is 

in scope of work as per     upto 100 lakhs). 

clause 31:-      (b) Vice-Chairman/ 

Chairperson, IWAI, Noida (if the 

cost of contract is more than 100 

lakhs & up to 500 lakhs). 

(c) Chairman, IWAI, Noida (if the 

amount of contract is more than 

500 lakhs). 

 

(xiv) Incentive for early completion.   Not applicable 
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WARRANTY FORM 

 

 

M/s. __________________________________________________________________ 

having its registered office at  ______________________________________________ 

(hereinafter referred to as the contractor) having carefully studied all the documents, 

specifications, survey charts, drawings etc. pertaining to the contract for the work of 

capital dredging, excavation and formation of the bank with the excavated material after 

levelling etc in South Buckingham Canal of NW-4 for the stretch between Sholinganallur 

and Kalpakkam in Tamil Nadu and personally visited / inspected and verified the local 

and site conditions and having undertaken to execute the said work. 

 

DO HEREBY WARRANT THAT: 

 

1. The tenderer is familiar with all requirements of the contract. 

 

2. The tenderer has investigated the site and satisfied himself regarding the 

character of the work and local conditions that may affect the work or its 

performance. 

 

3. The tenderer can mobilize the proposed cutter suction dredger alongwith all 

necessary accessories at site within three weeks from the date of issue of work 

order. 

 

4. The tenderer is satisfied that the work can be performed / executed and 

completed in all respects as required in the contract. 

 

5. The tenderer accepts all risks directly or indirectly, connected with the 

performance of the contract. 

 

6. The tenderer has no collusion with other contractors, with any of the men of 

the Engineer-in-Charge or with any other person in the Authority to execute 

the said work according to the terms & conditions of the contract. 

 

7. The tenderer has not been influenced by any statement or promise of the 

Authority or Engineer-in-Charge but only by the contract documents. 

 

8. The tenderer is financially solvent to undertake such type of work. 

 

9. The tenderer is experienced and competent to perform the contract to 

satisfaction of the Engineer-in-Charge. 

 

10.  I/We hereby give an undertaking that the information, certificates and 

documents furnished by me/us with my/our offer and subsequently regarding 

works mentioned are true, correct, valid and complete to the best of my 

knowledge and nothing has been concealed/distorted.  If at any time, I/We 

am/are found to have concealed/distorted any material as mentioned above 

I/we am/are agreeable for summarily termination of contract between me/us 

and Inland Waterways Authority of India without any notice, assigning 

reasons or compensation and non-issue of tender documents in future. 
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11. The tenderer is familiar with all general and special laws, Acts, Ordinance, 

Rules& Regulations of the Municipalities, District, State and Central 

Government that may affect the work, its performance or personnel employed 

therein or environment. 

 

 

 

 

 

 

   (Signature along with name and     

       Seal of the duly authorised signatory) 

 

 

 

 

 

 

 

                                          For and on behalf of the tenderer / Firm 

   

  

 

 

 

 

Date : 
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Annexure – 1 

 
 SCHEDULE FOR CAPITAL DREDGING EXCAVATION AND 

FORMATION OF THE BANK WITH THE EXCAVATED MATERIAL 

AFTER LEVELLING ETC AND DREDGING AT SEA MOUTH  IN 

SOUTH BUCKINGHAM CANAL OF NW-4 FOR THE STRETCH 

BETWEEN SHOLLINGANALLUR AND KOVALAM LOCK(S) IN TAMIL 

NADU 

 

Sl. 

No. 

Details of work Specified time   period 

in months   (including 

one month  of 

mobilisation time) 

 

Tenderer‟s 

time period 

offered 

1 Schedule – A: 

(i) Capital dredging, excavation and 

formation of the bank with the 

excavated material after levelling 

with rollers and  

 (ii)Dredging at sea mouth 

in South Buckingham Canal of NW-

4 for the stretch between 

Sholinganallur and Kovalam 

Lock(S) (15.3 Km) in Tamil Nadu. 

24 months (excluding 

monsoon period) 
 

 

    

 

(Signature of Tenderer) 
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Annexure – 2 

 
 SCHEDULE FOR CAPITAL DREDGING EXCAVATION AND 

FORMATION OF THE BANK WITH THE EXCAVATED MATERIAL 

AFTER LEVELLING ETC IN SOUTH BUCKINGHAM CANAL OF NW-4 

FOR THE STRETCH BETWEEN KOVALAM LOCK(S) AND 

PATTIPULAM  IN TAMIL NADU 

 

 

Sl. 

No. 

Details of work Specified time   period 

in months   (including 

one month  of 

mobilisation time) 

 

Tenderer‟s 

time period 

offered 

1 Schedule – B: 

Capital dredging, excavation and 

formation of the bank with the 

excavated material after levelling 

with rollers in South Buckingham 

Canal of NW-4 for the stretch 

between Kovalam Lock(S) (15.3 

Km) and Pattipulam (27.0 Km) in 

Tamil Nadu. 

 

24 months(excluding 

monsoon period) 

 

    

 

(Signature of Tenderer) 
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Annexure – 3 

 
 SCHEDULE FOR CAPITAL DREDGING EXCAVATION AND 

FORMATION OF THE BANK WITH THE EXCAVATED MATERIAL 

AFTER LEVELLING ETC AND DREDGING AT SEA MOUTH IN 

SOUTH BUCKINGHAM CANAL OF NW-4 FOR THE STRETCH 

BETWEEN PATTIPULAM AND KALPAKKAM IN TAMIL NADU 

 

 

Sl. 

No. 

Details of work Specified time   period 

in months   (including 

one month  of 

mobilisation time) 

 

Tenderer‟s 

time period 

offered 

 

1 

Schedule – C: 

(i) Capital dredging, excavation and 

formation of the bank with the 

excavated material after levelling 

with rollers and  

 (ii) Dredging at sea mouth 

in South Buckingham Canal of NW-

4 for the stretch between 

Pattipulam(27.0 Km) and 

Kalpakkam in Tamil Nadu. 

 

24 months(excluding 

monsoon period) 

 

    

 

(Signature of Tenderer) 
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Annexure - 4 

 

DETAILS OF PAST EXPERIENCE OF CONTRACTOR  

FOR SIMILAR WORK 
 

 
Sl. 

No. 

Name 

& 

location 

of 

project 

Contract 

Value in 

Rs. 

Details of contract Details of 

dredging 

work 

including 

disposal of 

dredged 

spoil.  

   Dredging 

Quantity 

in Cum 

Date of 

Commen

cement  

Scheduled 

completio

n date 

Actual 

completion 

date 

 

       

 

 

 

 

 

 

 

 

 

 

 

 
 

Note:  Bidder to enclose letter of intent and completion certificates issued 

by the concerned authority 
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Annexure – 5 

 

 

CONCURRENT COMITMENTS OF THE BIDDER 

 

 

 

 

NW: Details of the dredgers and accessories proposed for shifting from the project 

under execution shall be mentioned if so desired.  

  

Sl. 

No. 

Full 

Postal 

Address 

of Client 

& Name 

of 

officer-

in-charge 

Description 

of the work 

including 

dredging 

quantity 

Value of 

contract 

Date of 

commenceme

nt of work 

Scheduled 

completion 

period 

Average 

completion 

as on date 

Expect

ed date 

of 

comple

tion 

Remark

s if any 
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Annexure-6 

 

List of the dredgers, equipments, pipelines etc propose to the work and 

assessment of the dredging capacity & deployment schedule  

 
 

SL. 

No 

Name 

of 

Dredger 

Technical 

details i.e type, 

size, 

machineries 

including 

registration & 

survey 

certificates, year 

of procurement, 

details of 

pipelines & 

their availability 

etc. 

Rated 

capacity  

Output expected(cubic 

metre of solids at situ ) 

to be achieved during 

operation * 

Whether own 

or to be 

hired/procured 

Per 

hour 

Per 

week 

Per 

month  

        

        

 

 

 

 

* To be mentioned whether the assessment on the output to be achieved on one shift 

or two shift and duration of each shift:- 

 
Note: (i) The bidder is requested to give all relevant and complete information as            

required including present location and if required he can use separate sheets. 

 

 

 

 

 
                                                                 (Signature of Tenderer) 
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Annexure-7 

 

List of the ancillary crafts propose to the work & deployment schedule  

 
 

SL. 

No 

Name of  

ancillary 

craft 

Technical details 

i.e type, size, 

machineries 

including 

registration & 

survey certificate, 

year of 

procurement, etc. 

Rated 

capacity  

Whether own 

or to be 

hired/procured 

     

     

 

 

 
Note: (i) The bidder is requested to give all relevant and complete information as            

required including present location and if required he can use separate sheets. 

 

 

 

 
                                                                 (Signature of Tenderer) 
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Annexure – 8 

 

CONTRACT NON-PERFORMANCE (DURING PRECEDING 7 YEARS) 

 

 

Sl. 

No. 

Name 

of 

Contra

ct 

Name and 

Address of 

employer 

Date 

of 

award 

Date of 

completi

on as per 

contract 

Physical 

status 

Reason for 

non-

completion 

Any revised 

date fixed 

for 

completion  

Whether 

under 

Litigation 

         

         

         

         

         

         

         

         

         

 

 

 

Annexure –9 

 
FINANCIAL PERFORMANCE (DURING PRECEDING- 7 YEARS) 

 

 

Sl. 

No. 

Name of 

Contract 

Name 

and 

Address 

of 

employe

r 

Date 

of 

award 

Cost of 

contract 

Date of 

completion 

as per 

contract 

Actual 

date of 

completion 

Any cost 

overrun 

allowed 

indicatin

g reasons 

Revised 

cost if any       
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GENERAL CONDITION OF CONTRACT 

 

C O N T E N T S 
 

 

CLAUSE-1 :  DEFINITIONS  

CLAUSE-2 :    INTERPRETATIONS  

CLAUSE-3 : PERFORMANCE   GUARANTEE 

CLAUSE-4 : SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT    DOCUMENTS  

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE‟S   

REPRESENTATIVE  

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11 : CHANGE   IN CONSTITUTION OF THE FIRM TO BE INTIMATED 

CLAUSE-12 : COMMENCEMENT   OF   WORK 

CLAUSE-13 : WORKS TO BE CARRIED OUT   IN ACCORDANCE   WITH   

SPECIFICATIONS   DRAWINGS AND ORDERS ETC. 

CLAUSE-14 : SETTING OUT THE WORKS  

CLAUSE-15 : URGENT   WORKS  

CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING 

CLAUSE-17 : CONTRACTOR‟S   SUPERVISION 

CLAUSE-18 : INSTRUCTIONS   AND   NOTICE 

CLAUSE-19 : PLANT   AND   EQUIPMENT  

CLAUSE-20 : PATENT   RIGHTS  

CLAUSE-21 : MATERIALS  

CLAUSE-22 : LAWS    GOVERNING THE   CONTRACT 

CLAUSE-23 : WATCH & WARD AND LIGHTING  

CLAUSE-24 : WORK   DURING   NIGHT OR ON SUNDAYS AND HOLIDAYS  

CLAUSE-25 : LABOUR 

CLAUSE-26 : MATERIALS OBTAINED FROM   EXCAVATION SUCH AS FOSSILS, 

COINS   ETC. 

CLAUSE-27 : FORCE   MAJEURE 

CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION  THEREOF 

CLAUSE-29 : CONTRACTOR‟S LIABILITY   AND   INSURANCE 

CLAUSE-30 : SUSPENSION   OF   WORKS  

CLAUSE-31 : FORE CLOSURE   OF   CONTRACT   IN   FULL OR   IN PART  DUE  TO 

ABANDONMENT  ORREDUCTION   IN SCOPE   OF   WORK 

CLAUSE-32 : TERMINATION   OF CONTRACT ON   DEATH  

CLAUSE-33 : CARRYING   OUT PART WORK   AT THE RISK & COST OF TH E 

CONTRACTOR 

CLAUSE-34 : COMPLETION TIME   AND   EXTENSIONS  

CLAUSE-35 : LIQUIDATED   DAMAGES   FOR DELAY 

CLAUSE-36 : WHEN   THE CONTRACT   CAN BE   DETERMINED  

CLAUSE-37 : INSPECTION AND APPROVAL 

CLAUSE-38 : COMPLETION CERTIFICATE   &  COMPLETION PLANS 

CLAUSE-39 :  MEASUREMENTS 
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CLAUSE-40 :  PAYMENT   ON ACCOUNT 

CLAUSE-41 :  TAXES, DUTIES   AND   LEVIES   ETC 

CLAUSE-42 : TAX DEDUCTION   AT   SOURCE 

CLAUSE-43 : PAYMENT   OF   FINAL BILL 

CLAUSE-44 : OVER   PAYMENTS   AND   UNDER PAYMENTS  

CLAUSE-45 : FINALITY   CLAUSE  

CLAUSE-46 : SUM PAYABLE   BY   WAY OF COMPENSATION TO BE 

CONSIDERED IS     

  REASONABLE  WITHOUT  PREFERENCE TO ACTUAL LOSS 

CLAUSE-47 : SETTLEMENT  OF  DISPUTES  &  ARBITRATION 

CLAUSE-48 : CLAIM 

CLAUSE-49 : INTEREST 

CLAUSE- 50:      BANNED OR DELISTED FIRMS 
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GENERAL CONDITIONS OF CONTRACT 
 

CLAUSE - 1: DEFINITIONS 

 

In the contract, the following words & expression shall, unless context otherwise 

requires, have the meaning thereby respectively assigned to them: 

 

i) Contract: means the documents forming the tender and acceptance thereof and the 

formal agreement executed between the competent authority on behalf of the 

Chairman, Inland Waterways Authority of India and the contractor, together within 

the documents referred to therein including these conditions, the specifications, 

designs, drawings and instructions issued from time to time by the Engineer-in-charge 

and all these documents taken together shall be deemed to form one contract and shall 

be complementary to one another          

 

 ii) Contract sum; means the amount arrived at by multiplying the quantities shown in 

the schedule of quantities and price by the respective item rates as allowed. 

 

 iii) Contractor:  means the successful tenderer who is awarded the contract to perform 

the work covered under this tender documents and shall be deemed to include the 

contractor‟s successors, executors, representatives or assign approved by the 

Engineer-in-charge. 

 

(iv) Employer means the Chairman, Inland Waterways Authority of India and his 

successors. 

 

(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority 

of India, which invites tenders on behalf of the Chairman, IWAI and includes therein-

legal representatives, successors and assigns. 

 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, 

supervise and be In-charge of the works for the purpose of this contract who shall 

supervise and be in charge of the work. 

 

(vii) Engineer-in-charge representative shall mean any officer of the Authority 

nominated by the Engineer-in-charge for day to day supervision, checking, taking 

measurement, checking bills, ensuring quality control, inspecting works and other 

related works for completion of the project. 

  

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 

 

(ix) Chief Engineer: means the Chief Engineer of the Authority. 

 

(x) Director means the Director of the Authority, as the case may be. 

 

(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

 

(xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 

 

(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of 

the Authority, as the case may be  
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(xiv) Work Order means a letter from the Authority conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein. 

 

(xv) Day : means a calendar day beginning and ending  at  mid-night. 

 

(xvi) Week : means seven consecutive calendar days 

 

(xvii) Month : means the one Calendar month. 

 

(xviii) Site means the waterway and / or other places through which the works are to be 

executed. 

 

(xix) Vessel : Any inland vessel / dredger operating in the National Waterway including the 

dredging units of IWAI for carrying out the work.  

 
(xx) Drawings : means the drawings referred to in the specifications  and  / or appended 

with the  tender  document,  any modifications  of such drawingapproved in writing  

by  the Engineer-in-Charge  and shall also include  drawings/ charts  issued for  actual  

execution of the work time to time by  the  Engineer-in-Charge. 

 

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-

Charge become necessary at the time of execution and / or during the progress of 

work to obviate any risk or accident or failure or to obviate any risk of damage to the 

vessel structure, or required to accelerate the progress of work or which becomes 

necessary for security or for any other reason the Engineer-in-Charge may deem 

expedient. 

 

(xxii) Work/ works: means work / works to be executed in accordance with the contract. 

 

(xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to 

the tender papers.  

 

(xxiv) District specifications means the specifications followed by the State Government in 

the area where the work is to be executed. 

 

xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 

 

 
 
 

 
 
 



 44 

CLAUSE – 2: INTERPRETATIONS  
 

2.1 Where the contract so requires, words imparting the singular only shall also include 

the plural and vice versa. Any reference to masculine gender shall whenever required 

include feminine gender and vice versa.  
 

2.2  Heading and marginal notes in these General Conditions shall not be deemed to form 

part thereof or be taken into consideration in the interpretation of construction thereof 

of the contract. 

 

CLAUSE – 3: PERFORMANCE GUARANTEE 
 

3.1 The contractor shall be required to deposit an amount equal to 5% of the tendered 

value of the work as performance guarantee in the form of either demand draft 

payable at any nationalized/schedule bank OR an irrevocable bank guarantee bond of 

any scheduled bank or State Bank of India in accordance with the form prescribed 

within 15 days of the issue of the work order. 
 

3.2 Performance guarantee shall be initially valid up to the stipulated date of completion 

plus ninety days beyond that. In case the time for completion gets enlarged, the 

contractor shall get the validity of the performance guarantee extended to cover such 

enlarged time of the work. After recording of the completion certificate for the work 

by the competent authority, the performance guarantee shall be returned to the 

contractor without any interest. 
 

3.3 In the event of contract being determined under the provision of any of the 

clauses/conditions of agreement, the performance guarantee shall be forfeited in full 

and shall be absolutely at the disposal of the authority.  

  

CLAUSE – 4: SECURITY DEPOSIT 

 

4.1 A sum @ 10% of the gross amount of the bill shall be deducted from each running bill 

of the contractor till the sum along with the sum already deposited as the  earnest 

moneyin the form of Demand Draftwill amount to security deposit of 5% of the 

contract value of work. Bank guarantee will not be accepted as security deposit. 

 

4.2 The total security deposit shall remain with IWAI till the completion of the contract  

or the payment of the final bill payable in accordance with agreement conditions 

whichever is later, provided the Engineer-in-Charge is satisfied that there is no 

demand outstanding against the contractor.  

 

4.3 No interest will be paid on security deposit. 

 

4.4 If the contractor neglects to observe or fails to perform any of his obligations under 

the contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in 

part, the security deposit furnished by the contractor. However, if the contractor duly 

performs and completes the contract in all respects and presents in absolute "NO 

DEMAND CERTIFICATE” in the prescribed form, the IWAI shall refund the 

security deposit to the contractor after deduction of cost and expenses that the 

Authority may have incurred and other money including all losses and damages which 

the Authority is entitled to recover from the Contractor. 

 

4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon the 

contractor to explain the causes for the delay within 3 days of receipt of the memo and 
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10 days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not 

satisfied with the explanations offered, he may forfeit the security deposit and / or 

withhold payment of pending bills in whole or in part and/ or get the measures of 

rectification of progress of work accelerated to the pre-defined level at the risk and 

cost of the contractor. 

 

4.6  All compensation or other sums of money payable by the contractor under the terms 

of the contract or any other contract or on any other account whatsoever, may be 

deducted from or paid by the sale of a sufficient part of his security or from the 

interest arising there from or from any sums which may be due or may become due to 

the contractor by the Authority on any account whatsoever. Also in the event of the 

contractor‟s security deposit being reduced by reasons of such deductions or sale, as 

aforesaid the contractor shall, within 14 days of receipt of notice of demand from the 

Engineer-in-Charge make good the deficit in his security deposit. 

 

4.7 In case the contractor fails to commence the dredging or when the contractor 
has defaulted for more than thirty days or when any amount is to be 
recovered from the contractor as penalty or deduction and the contractor fails 
to remit such amount even after due notice is given to him in this regard, IWAI 
at its own discretion may en-cash the Bank Guarantee furnished as security 
deposit and /or recover the sum from his security deposit. 

 

CLAUSE – 5: SUFFICIENCY OF TENDER  
 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates quoted in the 

schedule of   Quantities and Prices which shall (except as otherwise provided in the 

contract) cover all his obligations under the contract and all matters and things 

necessary for the proper execution and completion of the works in accordance with 

the provisions of the contract and its operation during execution of work. 

 

CLAUSE – 6:  CONTRACT DOCUMENTS  

 

 6.1 The language in which the contract documents shall be drawn up shall be English and 

if the said documents are written in more than one languages, the language according 

to which the contract is to be constructed and interpreted shall be English. 

 

 6.2 The Contractor shall be furnished free of charge certified true copy of the contract 

document.  

 

6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be 

kept by the Contractor on the Site in good condition and the same shall at all 

reasonable time be available for inspection and use by the Engineer-in-Charge, his 

representatives or by other Inspecting officers of the Authority. 

 

 6.4 None of these Documents shall be used by the Contractor for any purpose other than 

that of this contract. 

 

 

CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 

 

 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions.  The case of discrepancy between the 
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Schedule of Quantities and prices, the Specifications and/ or the drawings, the 

following order of precedence shall be observed : - 

 

(a) Description in the Schedule of Quantities and Prices.     

(b)  Relevant Specifications and Special Conditions, if any. 

(c) Drawings. 

(d) Indian Standards Specifications of BIS. 

 

 7.2 The contractor shall study and compare the drawings, specifications and other 

relevant information given to him by the Engineer-in-Charge and shall report in 

writing to the Engineer-in-Charge any discrepancy and inconsistency which he notes. 

The decision of the Engineer-in-Charge regarding the correct intent and meaning of 

the drawings and specifications shall be final and binding. 

 

 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission therefrom shall not vitiate the Contract or release the Contractor from the 

execution of the whole or any part of the work(s) comprised therein according to 

drawings and specifications or from any of his obligations under the contract. 

 

 7.4 If on check there is difference in the amount worked out by contractor in the schedule 

of quantities and prices and General summary the same shall be adjusted in 

accordance with the following rules: 

 

(a) In the event of error/discrepancy occurring in the rates written in figures and 

words, then the rate which corresponds with the amount worked out by the 

contractor shall, unless otherwise proved, be taken as correct. If the amount of 

an item is not worked out by the contractor or it does not correspond with the 

rate written either in figures or in words, then the rate quoted by the contractor 

in words shall be taken as correct. When the rate quoted by the contractor in 

figures and words tally, but the amount is not worked out correctly, the rate 

quoted by the contractor will, unless or otherwise proved, be taken as correct. 

 

(b) All errors in totaling in the amount column and in carrying forward totals shall 

be corrected. 

 

(c) The totals of various sections of schedule of quantities and price amended 

shall be carried over to the General Summary and the tendered sum amended 

accordingly.  The tendered sum so altered shall, for the purpose of tender, be 

substituted for the sum originally tendered and considered for acceptance 

instead of the original sum quoted by the tenderer.  Any rounding off of 

quantities or in sections of schedule of quantities and prices or in General 

summary by the tenderer shall be ignored. 

 

CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE 
 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise 

the works and to test and examine any materials/ parts to be used or workmanship 

achieved in connection with the works. 
 

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his 

representative some of the powers and authorities as considered necessary for 

effective execution and supervision of the work vested with the Engineer-in- Charge 

and shall furnish to the contractor a copy of all such written delegation of powers and 
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authorities. Any written instruction or written approval given by the representative of 

the Engineer-in-Charge to the contractor within the terms of such delegation shall 

bind the contractor and the Authority as though it has been given by the Engineer-in-

Charge. 
 

8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or 

materials shall be without prejudice to the power of the Engineer-in-Charge thereafter 

to disapprove such work or materials and to order the pulling down, removal or 

breaking up thereof. The contractor shall, at his own expense, again carry out such 

works as directed by the Engineer-in-Charge. 
 

8.4 If the Contractor is dissatisfied with any decision of the representative of the 

Engineer-in-Charge, he will be entitled to refer the matter to the Engineer-in- Charge 

who shall thereupon confirm, reverse or vary such decision and the decision of the 

Engineer-in- Charge in this regard shall be final and binding on the contractor. 

 

CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work 

under the contract.  Provided that the Engineer-in-Charge may at his discretion, approve and 

authorize the Contractor to sub-let any part of the work, which in his opinion, is not 

substantial, after the contractor submits to him in writing the details of the part of the work(s) 

or trade proposed to be sublet, the name of the sub-contractor thereof together with his past 

experience in the said work/trade and the form of the proposed sub-contract. Nevertheless 

any such approval or authorization by the Engineer-in-Charge shall not relieve the contractor 

from his any or all liabilities, obligations, duties and responsibilities under the contract. The 

contractor shall also be fully responsible to the Authority for all the acts and omissions of the 

sub-contractor, his employees and agents or persons directly employed by the contractor.  

However, the employment of piece rate works shall not be construed as sub-letting. 

 

 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 
 

The contractors shall, in accordance with the requirements of the work as decided by 

the Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 

contemporaneously on separate contracts and for departmental labour and labour of any other 

agency properly authorised by Authority or any statutory body which may be employed at the 

site for execution of any work not included in the contract which the Authority may enter into 

in connection with or ancillary to the works. In all matters of conflict of interest, the 

Engineer-in-Charge shall direct what compromise should be made and his decision shall be 

final and binding on the parties. 

 

 

CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE  

     INTIMATED 
 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-

in-Charge shall be obtained before any change is made in the constitution of the firm. Where 

the contractor is an individual or a Hindu Undivided Family business concern, such approval, 

as aforesaid, shall like-wise be obtained before the contractor enters into any partnership 

agreement where under the partnership firm would have the right to carry out the works 

hereby undertaken by the contractor.  If prior approval as aforesaid is not obtained the 

contractor shall be deemed to have been assigned in contravention to Clause 36 hereof and 

the same action will be taken and the same consequences shall ensure as provided for in the 

said clause-36.  
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CLAUSE – 12:  COMMENCEMENT OF WORK 

 

The contractor shall commence the work at the respective sites within 15 days of the 

issue of Letter of Award.  If the contractor commits default in mobilization of resources, and 

equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other right or 

remedy be at liberty to cancel the contract and forfeit the earnest money/security deposit. 

  

CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 
 

13.1 The contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner in strict conformity with the specifications laid 

down in the contract document or as may be laid down by the Engineer-in-Charge 

under the terms of the contract. The contractor shall also conform exactly, fully and 

faithfully to the designs, drawings specifications and instructions in writing in respect 

of the work, duly signed by the Engineer-in-Charge as may be issued from time to 

time. 
 

 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract 

documents, in accordance with the provisions of contract, the documents set forth 

herein in respect of the work on commencement or during the performance of the 

contract: 
 

(a) Specifications or revisions thereof other than standard printed specifications 

and charts/drawings issued to the contractor from time to time 

(b)  Explanations, instructions etc. 
 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-

Charge may issue to the contractor from time to time in respect of the work shall be 

deemed to form integral part of the contract and the contractor shall be bound to carry 

out the work accordingly. 
 

13.3 In the case of any class of work for which there is no specifications, such work shall 

be carried out in accordance with the Bureau of Indian Standards specifications. In 

case there are no such specifications in the BIS, work shall be carried out as per 

manufacturer‟s specifications, if manufacturer‟s specifications are also not available 

then as per District specifications. In case there are no such specifications as required, 

above the work shall be carried out in all respect in accordance with the instructions 

and requirements of the Engineer-in-Charge. 

 

 13.4 All instructions and orders in respect of the work shall be given by the Engineer-in-

Charge in writing.  However, any verbal instructions or order shall be confirmed by 

the Engineer-in-Charge as soon as practicable without loss of time and only such 

written instruction shall be deemed to be valid.  

 

CLAUSE – 14: SETTING OUT THE WORKS 

 

The contractor shall provide all assistance and adhere to the instruction of E.I.C 

during the course of surveying, inspection, etc.  

 

CLAUSE – 15:  URGENT WORKS 

 

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall 

be final and binding) becomes necessary, the contractor shall execute the same as may be 
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directed by Engineer-in-Charge, provided the directions are in accordance and confirmatory 

with provisions in Clause – 8. 

 

CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING 

 

16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions 

from, additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable 

during the progress of the work, and (ii) to omit a part of the works in case of non-

availability of a portion of the site or for any other reasons and the contractor shall 

be bound to carry out the works in accordance with any instructions given to him 

in writing signed by the Engineer-in-Charge and such alterations, omissions, 

additions or substitutions shall form part of the contract as if originally provided 

therein and any altered, additional or substituted work which the contractor may 

be directed to do in the manner specified above as part of the works, shall be 

carried out by the contractor on the same conditions in all respects including price 

on which he agreed to do the main work except as hereafter provided. 

 

16.2 The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the tendered value sum being ordered be 

extended, if requested by the contractor, as follows:  
 

(i)  In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus  
 

(ii)  25% of the time calculated in (i) above or such further additional time as 

may be considered reasonable by the Competent Authority. 

 

Total deviation within permissible limit of plus or minus 10% may be allowed 

with the approval of Competent Authority. 

 

16.3 In the case of extra item(s) (items that are completely new, and are in addition to 

the items contained in the contract), the contractor may within fifteen days of 

receipt of order or occurrence of the item(s) claim rates, supported by proper 

analysis, for the work and the Engineer-in-Charge shall within one month of the 

receipt of the claims supported by analysis, after giving consideration to the 

analysis of the rates submitted by the contractor, determine the rates on the basis 

of the market rates and the contractor shall be paid in accordance with the rates so 

determined. 

 

16.4 In the case of substituted items (items that are taken up with partial substitution or 

in lieu of items of work in the contract), the rate for the agreement item (to be 

substituted) and substituted item shall also be determined in the manner as 

mentioned in the following para. 
 

(a) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to 

the contractor for the substituted item shall be the rate for the agreement 

item (to be substituted) so increased to the extent of the difference between 

the market rates of substituted item and the agreement item (to be 

substituted). 
 

(b)  If the market rate for the substituted item so determined is less than the 

market rate of the agreement item (to be substituted), the rate payable to 

the contractor for the substituted item shall be the rate for the agreement 
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item (to be substituted) so decreased to the extent of the difference 

between the market rates of substituted item and the agreement item (to be 

substituted). 
 

16.5 In the case of contract items, substituted items, contract cum substituted items, 

which exceed the deviation limits laid down in Schedule „B‟, the contractor may 

within fifteen days of receipt of order or occurrence of the excess, claim revision 

of the rates, supported by proper analysis for the work in excess of the above 

mentioned limits, provided that if the rates so claimed are in excess of the rates 

specified in the schedule of quantities, the Engineer-in-Charge shall within one 

month of receipt of the claims supported by analysis, after giving consideration to 

the analysis of the rates submitted by the contractor, determine the rates on the 

basis of the market rates and the contractor shall be paid in accordance with the 

rates so determined. 
 

16.6 The provisions of the paragraph 16.4 above shall also apply to the decrease in the 

rates of items for the work in excess of the limits laid down in Schedule „B‟, and 

the Engineer-in-Charge shall after giving notice to the contractor within one 

month of occurrence of the excess and after taking into consideration any reply 

received from him within fifteen days of the receipt of the notice, revise the rates 

for the work in question within one month of the expiry of the said period of 

fifteen days having regard to the market rates. 
 

16.7 Under the circumstances, the contractor shall at any stage not suspend the work on 

account of non-settlement of rates of such Deviated/Extra/Substituted items. 
 

 

CLAUSE - 17:  CONTRACTOR‟S SUPERVISION  
 

 17.1    The contractor shall either himself supervise the execution of the works or shall 

appoint at his own expense, a qualified and experienced Engineer as his accredited 

agent approved by the Engineer-in-Charge, if contractor has himself not sufficient 

knowledge or experience to be capable of receiving instruction or cannot give his full 

attention to the works.  The contractor or his agent shall be present at the   site(s) and 

shall supervise the execution of the works with such additional assistance in each 

trade, as the work involved shall require and considered essential by the Engineer-in-

Charge. Further the directions/instructions given by the Engineer-in-Charge to the 

contractor's agent shall be considered to have the same force as if these had been 

given to the contractor himself. 

 

  17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-

Charge, the Engineer-in- Charge shall have full powers to suspend the execution of 

the works until such date as a suitable agent is appointed by the contractor and takes 

over the charge of supervision of the work.  For any such suspension, the contractor 

shall be held responsible for delay so caused to the work. 

 

CLAUSE - 18:  INSTRUCTIONS AND NOTICE 

 

 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 

Engineer-in-Charge or any officer for the time being entrusted with the functions, 

duties and powers of the Engineer-in-Charge. 

 

18.2 All instructions, notices and communications etc. under the contract shall be given in 

writing and any such oral orders / instructions given shall be confirmed in writing and 

no such communication which is not given or confirmed in writing shall be valid. 



 51 

 

 18.3 All instructions, notices and communications shall be deemed to have been duly given 

or sent to the contractor, if delivered to the contractor, his authorized agent, or left at, 

or posted to the address given by the contractor or his authorized agent or to the last 

known place of abode or business of the contractor or his agent of services by post 

shall be deemed to have been served on the date when in the ordinary course of post 

these would have been delivered to him and in other cases on the day on which the 

same were  so delivered or left. 

 

18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the 

contractor in respect of the execution of work through a “Site Order Book“ 

maintained in the office of the Engineer-in-Charge and the contractor or his 

authorized representative shall confirm receipt of such instructions by signing the 

relevant entries in this book. If required by the Contractor, he shall be furnished a 

certified true copy of such instruction(s). The pro-forma for Site Order Book to be 

maintained at site is given in Annexure – III. 

 

18.5 The “Hindrance Register” shall be maintained at the site of work, where any 

hindrance which comes to the notice of the representative of the Engineer-in-Charge 

shall be recorded and immediately a report will be made to the Engineer-in-Charge 

within a week. The Engineer-in-Charge shall review the Hindrance Register at least 

once in a month. The pro-forma on which the Hindrance Register shall be maintained 

is given in Annexure-IV. 

 

CLAUSE -19:  PLANT AND EQUIPMENT  

 

 

19.1 Subject to the availability of any item(s), plant, equipment and machinery the 

Authority at the written request of the contractor, may issue to the contractor on hire 

for being deployed on the work contracted for, at pre- determined rates, terms and 

conditions at the sole discretion of the Engineer-in-Charge. 

 

CLAUSE – 20:  PATENT RIGHTS 

 

The contractor shall indemnify the Authority, its representatives or its employees 

against any action, claim or proceeding relating to infringement or use of any patent or design 

or any alleged patent or design rights and shall pay any royalties or other charges which may 

be payable in respect of any article or material or part thereof included in the contract.  In the 

event of any claim being made or action being brought against the Authority or any agent, 

servant or employee of the Authority in respect of any such materials as aforesaid the 

contractor shall immediately be notified thereof. Provided that such indemnification shall not 

apply when such infringement has taken place in complying with the specific directions 

issued by the Authority but the contractor shall pay any royalties or other charges payable in 

respect of any such use, the amount so paid being reimbursement to the contractor only if the 

use was the result of any drawings and or specifications issued after submission of the tender. 

 

CLAUSE – 21: MATERIALS 

 

 21.1 The contractor shall at his own expenses provide / arrange all materials required for 

the bona-fide use on work under the contract. 

 

 21.2 All materials/parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to 
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time proof and samples, at his own cost, the materials/parts as may be specified by the 

Engineer-in-Charge. Further the Engineer-in-Charge shall also have powers to have 

such tests, in addition to those specified in the contract, as may be required and the 

contractor shall provide all facilities to carry out the same. The cost of materials/parts 

consumed in such tests and also the expenses incurred thereon including the cost of 

the testing charges, shall be borne by the contractor in all cases and also where such 

tests which are in addition to those provided in the contract disclose that the materials 

are in conformity with the provisions of the contract. 

 

 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect 

and examine any materials/parts intended to be used in the works, either on the site or 

at factory or workshop or other place(s) where such materials are assembled, 

fabricated, manufactured or any place where these are lying or from where these are 

being obtained.  For this, purpose, the contractor shall afford such facilities as may be 

required for such inspection and examination. 

 

 

CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 

The Courts at Noida only shall have the jurisdiction for filing the award of the 

arbitration and for any other judicial proceedings. 

 

 

CLAUSE - 23:  WATCH & WARD AND LIGHTING 

 

The Contractor shall provide and maintain at his expense all lights, guards, fencing 

and watch & ward when and where necessary or as required by the Engineer-in-Charge for 

the protection of the works or for the safety and convenience of those employed on the works 

or the public. 

 

CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

 

 24.1 Subject to any provisions to the contrary contained in the contract, none of the works 

shall be carried out during Sundays and national holidays without the permission in 

writing of the Engineer-in-Charge. However, when work is unavoidable or necessary 

for safety of life, property or works, contractor shall take necessary action 

immediately and advise the Engineer-in-Charge accordingly. 

 

 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the 

work may be carried out on holidays, Sundays and/or in extra shifts to ensure 

completion of works under the contract as scheduled. 

 

CLAUSE - 25: LABOUR 

 

25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the 

required rate of progress and of quality to ensure workmanship of the degree 

specified in the contract and to the satisfaction of the Engineer-in-Charge.  The 

Contractor shall not employ in connection with the works any person who has 

not completed eighteen years of age the minimum age specified in Indian 

Labour Law. 

 

(b) If any foreigner is employed by the contractor on the work within the site the 

later shall ensure that such foreigner possesses the necessary special permit 
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issued by the Civil Authorities in writing and also comply with the instructions 

issued there-from from time to time. In the event of any lapse in this regard on 

the part of such foreigner the contractor shall be personally held responsible 

for the lapse & Authority shall not be liable in any event.           

 

(c) The Contract is liable for cancellation if either the contractor himself or any of 

his employee is found to be a person who has held Class-I post under the 

Authority immediately before retirement and has within two years of such 

retirement accepted without obtaining the previous permission of the 

Authority or of the Chairman as the case may be and employment as 

contractor for, or in connection with the execution of the public works, or as 

an employee of such contractor. If the contract is terminated on account of the 

failure of the contractor to comply with the above clause, the Authority shall 

be entitled to recover from him such damages as may be determined by the 

Engineer-in-Charge with due regard to the inconvenience caused to the 

Authority on account of such termination without prejudice to the Authority's 

right to proceed against such officer.        

 

25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a 

distribution return of the number and description by trades of the works of people 

employed on the works. The contractor shall also submit on the 4th and 19th of every 

month for the period of second half of the preceding month and first half of the 

current month respectively to the Engineer-in-Charge, a true statement in respect of 

the following. 

 

i) Any accident if occurred during the said fortnight showing the circumstances 

under which it happened and the extent of damage and injury caused by it and. 

 

ii) The number of female workers who have been allowed maternity benefit as 

provided in the Maternity Benefit Act 1961 or Rules made thereunder and the 

amount paid to them. 

 

25.3 The Contractor shall pay to labourer employed by him either directly or through sub-

contractors wages not less than wages as defined in Minimum Wages Act 1948 and 

Contract Labour (Regulation and Abolition) Act 1970 amended from time to time and 

rules framed there-under and other labour laws affecting contract labour that may be 

brought in force from time to time. 

 

25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any 

Regulation or Bye Laws of any Local or other Statutory Authority applicable in 

relation to the execution of works such as: 

 

i)  Payment of Wages Act, 1936 (Amended) 
 

ii)  Minimum Wages Act, 1948 (Amended). 
 

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed 

there under as amended.  
 

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 

1976. 
 

v)  Employer's Liability Act 1938 (Amended) 
 

vi) Maternity Benefit Act. 1961 (Amended) 
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vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 
 

viii) The Industrial Disputes Act. 1947 (Amended) 
 

ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 

1978 and any amended thereof: 

 

ix) The Personal Injuries (Compensation Insurance) Act 1963 and any 

modifications thereof and rules made thereunder from time to time. The 

Contractor shall take into account all the above and financial liabilities in his 

quoted rates and nothing extra, whatsoever, shall be payable to him on this 

account. 

 

The list is indicative only, otherwise the contractor should be aware of all the 

Acts/Labour Laws and should follow diligently on the work. The contractor shall be 

fully and personally responsible for the violation of any Act/Labour Law  
 

25.5 The Contractor shall be liable to pay his contribution and the employees contribution 

to the State Insurance Scheme in respect of all labour employed by him for the 

execution of the contract, in accordance with the provision of  "the Employees State 

insurance Act 1948" as amended from time to time.  In case the Contractor fails to 

submit full details of his account of labour employed and the contribution payable, the 

Engineer-in- Charge shall recover from the running bills the contribution amount as 

assessed by him.  The amount so recovered shall be adjusted against the actual 

contribution payable for Employees State Insurance. 
 

25.6 The Engineer-in-Charge shall on a report having been made by an inspecting officer 

as defined in the Contract Labour  (Regulation and Abolition) Act and Rules or on his 

own in his capacity as Principal Employer, have the power to deduct from the amount 

due to the contractor any sum required for making good the loss suffered by worker(s) 

by reason of non-fulfillment of the conditions of the Contract for the benefit of 

Workers, nonpayment of wages or on account of deduction made from the wages of 

the workers which are not justified by the terms of the contract or non- observance of 

the said Act and Rules framed there under  with amendments made from time to time. 
 

25.7 The Contractor shall indemnify the Authority against any payments to be made under 

and for observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above 

without prejudice to his right to claim indemnity from his sub-contractors. In the 

event of the contractor's failure to comply with the provisions of all the Acts/Laws 

stipulated in Clause-25.4 or in the event of decree or award or order against the 

contractor having been received from the competent authority on account of any 

default or breach or in connection with any of the provisions of the Acts/Laws/Rules 

mentioned in Sub-Clause 25.4 above, the Engineer-in-Charge without prejudice to 

any other right or remedy under the contract shall be empowered to deduct such sum 

or sums  from the  Bill of the contractor or from his security deposit  or from  other  

payment due under this contract  or  any  other contract to satisfy within a reasonable 

time the  provisions of the various Acts/Laws/Rules/Codes as mentioned under  Sub-

Clause  25.4 above, on the part of the contractor under  the contract on behalf of and 

at the expenses of the contractor and make payment and /or provide amenities/ 

facilities/services  accordingly. In this regard, the decision of the Engineer-in-Charge 

shall be conclusive and binding on the contractor. 
 

 25.8 In the event or the Contractor committing a default or breach of any of the provisions 

of the aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as 

amended from  time to time or furnishing any information or  submitting or filling any 
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form/Register/Slip under the  provisions of  these Regulations which is materially 

incorrect then  on the  report  of  the Inspecting officer as  defined  in  the relevant  

Acts and Rules as referred in Clause 25.4 above, the Contractor shall without 

prejudice to any other liability  pay  to the Authority a sum not exceeding Rs.50/- (Rs. 

Fifty only) as liquidated damages for every default, breach or furnishing, making,  

submitting, filling materially incorrect statement as may be fixed by the Engineer-in-

Charge. The decision of the Engineer-in-Charge in this respect shall be final & 

binding. 

25.9 The Contractor shall at his own expenses comply with or cause to be complied with 

the Provisions/ Rules provided for welfare and health of Contract Labour in the 

Contract Labour (Regulation and Abolition) Act and other relevant Acts and Rules 

framed there under or any other instructions issued by the Authority in this regard for 

the protection of health and for making sanitary arrangements for workers employed 

directly or indirectly on the works. In case the contractor fails to make arrangements 

as aforesaid, the Engineer-in-Charge shall be entitled to do so and recover the cost 

thereof from the contractor. 

 

25.10 The Contractor shall at his own expense arrange for the safety or as required by the 

Engineer-in-Charge, in respect of all labour directly or indirectly employed for 

performance of the Works and shall provide all facilities in connection therewith. In 

case the contractor fails to make arrangements and provide necessary facilities as 

aforesaid, the Engineer-in- Charge shall be entitled to do so and recover the cost 

thereof from the Contractor. But this will not absolve the contractor of his 

responsibility or otherwise thereof. 

 

25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract 

Labour" Safety Manual, or the provisions relating to report on accidents and grant of 

maternity benefits to female workers and the relevant Acts/Rules referred in clause 

25.4 above shall make the contractor liable to pay to the Authority as liquidated 

damages an amount not exceeding Rs. 50/- for each default or materially incorrect 

statement. The decision of the Engineer-in-Charge in such matters based on reports 

from the inspecting Officers as defined in the relevant Acts and Rules as referred in 

clause 25.4 above shall be final and binding and deductions for recovery of such 

liquidated damages may be made from any amount payable to the contractor. In the 

event of any injury, disability or death of any workmen in or about the work 

employed by the contractor either directly or through his sub-contractor, contractor 

shall at all time indemnify and save harmless the Authority against all claims, 

damages and compensation under the Workmen Compensation Act. 1923 as amended 

from time to time or in other Law for the time being in force and Rules there-under 

from time to time and also against all costs, charges and expenses of any smooth 

action by proceedings arising out of such accidents or injury, disability or death of a 

workmen and against all sum or sums which may with the consent of the contractor be 

paid to compromise or compound any claim in this regard. If any award, decree or 

order is passed against the contractor for recovery of any compensation under the 

Workmen Compensation Act, 1923, for any injury, disability or death of a workman 

by any competent court, the said sum or sums shall be deducted by the Engineer-in-

Charge from any sum then due or that may become due to the contractor or from his 

security deposit or sale thereof in full or part under the contract or any other contract 

with the Authority towards fulfillment of the said decree, award or orders. 

 

25.12 Provided always that the contractor shall have no right to claim payments/claims 

whatsoever on account of his compliance with his obligations under this clause and 

Labour Regulations. 
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25.13   The contractor shall not otherwise than in accordance with the statutes ordinance and 

Government Regulations or orders for the time being in force import, sell, give, barter 

or otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such 

import, sale, gift, barter or disposal by his sub-contractor, agent or employees. 

 

25.14 The contractor shall not give, barter or otherwise dispose of to any person or persons 

any arms or ammunition of any kind or permit to suffer the same as aforesaid.       

 

25.15 The Contractor shall employ for the execution of the works only such persons as are 

skilled and experienced in their respective trades and Engineer-in-Charge shall be at 

liberty to object to and require the contractor to remove from the works any persons 

employed by the Contractor for the execution of the works who, in the opinion of the 

Engineer-in-Charge, misconduct himself or is incompetent or negligent in the proper 

performance of his duties. The contractor shall forthwith comply with such requisition 

and such person shall not be again employed upon the works without permission of 

the Engineer-in-Charge. 

 

25.16 Release of Security deposit after labour clearance: Security deposit of the work 

shall not be refunded till the contractor produces a clearance certificate from the 

Labour Officer. As soon as the work is virtually completed, the contractor shall apply 

for clearance certificate to the Labour Officer under intimation to Engineer-in-Charge. 

The Engineer-in-Charge on the receipt of such communication shall write to Labour 

Officer to intimate if any complaint is pending against the contractor in respect of the 

work. If no complaint is pending on record till after three months after completion of 

work and/or no communication is received from Labour Officer to this effect till six 

months after the date of completion, it will be deemed to have received the clearance 

certificate and the security deposit will be released as per the provision under clause-4 

if otherwise due. 

 
CLAUSE – 26:  MATERIALS OBTAINED FROM EXCAVATION SUCH AS                                                                         

COINS, FOSSILS, ETC.  
 

26.1 Materials of any kind obtained from excavation on the site shall remain the property 

of the Authority and shall be disposed off as directed by the Engineer-in-Charge. 
 

26.2 However if any of the materials thus obtained from excavation on the site is such as 

can be used in the execution of the work under the contract, the contractor will be 

allowed to use the same free of cost (except that any amount of royalty paid for in this 

regard by the Authority shall be recoverable from the contractor) for the aforesaid 

purpose provided the same is found suitable and is approved by the Engineer-in-

Charge. 
 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

archeological interest discovered on the site shall be the absolute property of the 

Authority.  The contractor shall take reasonable precautions to prevent his labour or 

any other person from removing or damaging any such article or thing and shall 

acquaint the Engineer-in-Charge with such discovery and carryout the Engineer-in-

Charge‟s directions as to the disposal of the same at the expense of the Authority. 
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CLAUSE – 27:  FORCE MAJEURE 
 

27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether declared or 

not), invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, 

insurrection, military or usurped power, damage from aircraft, nuclear fission, acts of 

God, such as earthquake (above 7 magnitude on Richter Scale), lightning, 

unprecedented floods, fires not caused by contractor's negligence and other such 

causes  over  which  the contractor  has no control and are accepted as such  by  the 

Engineer-in-Charge, whose decision shall be final and  binding.  In the event of either 

party being rendered unable by Force Majeure to perform any obligation required to 

be performed by them under this contract, the relative obligation of the party affected 

by such Force Majeure shall be treated as suspended for the period during which such 

Force Majeure cause lasts, provided the party allowing that it has been rendered 

unable as aforesaid, thereby shall notify within 15 days of the alleged beginning and 

ending thereof giving full particulars and satisfactory evidence in support of such 

cause. 
 

27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in 

completion date for a period exceeding the period of delay attributable to the causes 

of Force Majeure and neither the Authority nor the bidder shall be liable to pay extra 

costs provided it is mutually established that Force Majeure conditions did actually 

exist. 
 

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder 

even at the time of submission bid, he shall categorically specify in his bid and state 

whether they have been taken into consideration in their quotations. 

 

 

CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS 

AND RECTIFICATION THEREOF 
 

 28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, 

solar panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, 

drains, electricity or telephone posts, wires, trees, grass line, cultivated land in the 

area in which they may be working or in the area contiguous to the premises on which 

the work or any part of it is being executed or if any damage is caused to any item 

belonging to IWAI or to any person during the progress of work, the Contractor shall 

upon receipt of a notice in writing in that behalf from the Engineer-in-Charge, make 

good the same at his cost. 
 

28.2 If it appears to the Engineer-in-Charge or his representative at any time during the 

progress of work or prior to the expiration of the Defects Liability period that any 

work has been executed with unsound, imperfect or unskilled workmanship or that 

any materials or articles provided by the Contractor for execution of the work are 

unsound or of a quality inferior to that contracted for, or otherwise not in accordance 

with the Contract, or that any defect, shrinkage or other faults found in the work 

arising out of defective design or defective/ improper materials or workmanship, the 

Contractor shall, upon receipt of a notice in writing in that behalf from the Engineer-

in-Charge forthwith rectify or remove and  reconstruct  the  work so specified in 

whole or in part,  as  the case may be, and/or remove the materials/articles so  

specified and provide other proper and suitable materials at  his expense. 

 

28.3 All damages caused by accidents or carelessness of the contractor or any of his 

employees or any property belonging to the Authority is wasted or is misused by the 
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contractor or any of his employees shall be to the account of the contractor, who shall 

make good the loss. 

 

CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE  
 

29.1 From commencement to completion of the work(s) as a whole, the Contractor shall 

take full responsibility for the care thereof and for taking precautions to prevent loss 

or damage.  He shall be liable for any damage or loss that may happen to the works or 

any part thereof and to the Authority's Plant, Equipment and Material (hired or issued 

to the Contractor) shall be in good order and condition and in conformity in every 

respect with the requirements of the Contract and instructions of the Engineer-in-

Charge. 

 

29.2     i) Neither party to the contract shall be liable to the other in respect of any loss 

or damage which may occur or arise out of "Force Majeure" to the works or 

any part thereof on to any material or article at site but not incorporated in the 

works or to any person or anything or material whatsoever or either party 

provided such a loss or damage could not have been foreseen or avoided by a 

prudent person and the either party shall bear losses and damages in respect of 

their respective men and materials.  As such liability of either party shall 

include claims/ compensations of the third party also. 

 

ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) 

above, the following provisions shall also have effect: 

 

(a) The Contractor shall, as may be directed in writing by the Engineer-in-

Charge proceed with the completion of the works under and in 

accordance with the provisions and conditions of the contract, and 

 

(b) The Contractor shall, as may be directed in writing by the Engineer-in-

charge, re-execute the works lost or damaged, remove from the site any 

debris and so much of the works as shall have been damaged and carry 

the Authority's T & P, Plant and Equipment, Material etc. to the 

Authority's store.  The cost of such re-execution of the works, removal 

of damaged works and carrying of Authority's store shall be 

ascertained in the same manner as for deviations and this shall be 

ascertained in the same manner as for deviations and this shall be 

added to the contract sum. Provided always that the Contractor shall, at 

his own cost, repair and make good so much of the loss or damage as 

has been occasioned by any failure on his part to perform his 

obligations under the contract or not taking precautions to prevent loss 

or damage or minimise the amount of such loss or damage, Final 

assessment of loss or damage shall be decided by the Engineer-in-

Charge and his decision shall be final and binding.  

 

29.3 The contractor shall take special precautions to see that public places and roads 

adjacent to contractor's yard are not blocked at anytime either by his material or by his 

workmen. The roads are to be kept always clear and no equipment/materials shall be 

stacked.  

 

29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors 

dropped in the waterways shall be properly marked and removed after done with.   
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29.5 The contractor shall indemnify and keep indemnified the Authority against all losses 

and claims for death, injuries or damage to any person or any property whatsoever 

which may arise out of or in consequence of the construction and maintenance, of 

works during the contract period and also against all claims, demands, proceedings, 

damages, costs, charges and expenses whatsoever in respect of or in relation thereto, 

and such liabilities shall include claims/compensations of the third party.   

 

29.6 (a)  Before commencing execution of  the work, the Contractor shall without in any 

way limiting his obligations and responsibilities under this condition,  insure  

against any  damage, loss or injury which may occur to any property (excluding 

that of the Authority but including the Authority building rented to the contractor 

wholly or in part and  any part of which is used in part and any part of which is 

used by him for storing combustible materials) public  liability by arising out of 

the carrying out of the contract. For this purpose the contractor shall take out, pay 

all costs and maintain throughout the period of his contract public liability with 

the following coverage. 

 

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for 

one person and Rs. 2,00,000 for each accident. 

 

ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 

 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that 

he has taken out all the insurance policies referred to above and has paid the 

necessary premiums for keeping the policies alive till expiry of the Defects 

Liability Period. 

 

 (b) The Contractor shall ensure that similar insurance policies are taken out by his 

sub-contractor (if any) and shall be responsible for any claims or losses to the 

Authority resulting from their failure to obtain adequate insurance protection in 

connection thereof.  The Contractor shall produce or cause to be produced by his 

sub-contractors (if any) as the case may be, relevant, policy or policies and 

premium receipt as and when required by the Engineer-in-Charge. 

 

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in 

force the insurance referred to above or any other insurance which he/they may 

be required to effect under the term of the Contract then and in any such case the 

Authority may, without being bound to effect and keep in force any such 

insurance and pay such premium or premiums as may be necessary for that 

purpose and from time to time deduct the amount so paid by the Authority from 

any moneys due or which may become due to the  contractor or recover the same 

as a debt due from the contractor.  

 

(d) The contractor shall at his own expense arrange for the safety provisions as 

required in respect of the works covered under this contract as per the instruction 

of Engineer-in-charge.  In case, the contractor fails to comply with the provisions 

of the safety the Engineer- in-Charge shall be entitled to and make the necessary 

arrangements at the risk and cost of the contractor. This will, however, not 

absolve the Contractor of his overall responsibility to execute the works under 

the contract. 
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CLAUSE – 30: SUSPENSION OF WORKS 

 

30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision 

shall be final and binding on the contractor) suspend the progress of the works or any 

part thereof for such time or times and in such manner as the Engineer-in-Charge may 

consider necessary. 

 

30.2 The suspension of the work can be done by Engineer-in-Charge for any of the 

following reasons: 

  

(a) On account of any default on the part of the contractor or 

(b) for proper execution of the works or part thereof for the reasons other than the 

default of the contractor or  

(c) for the safety of the works or part thereof. 

 

30.3 The contractor shall during the suspension period, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf by the 

Engineer-in-Charge. 

 

30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, 

the contractor shall be entitled to the extension of time equal to the period of every 

such suspension Plus 25% for the completion of the item or group of items of work 

for which a separate period of completion is specified in the contract and of which 

suspended work forms a part 

 

 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  

    TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

 

If at any time after acceptance of the tender the Authority decides to abandon or 

reduce the scope of the works for reason whatsoever and hence does not require the whole or 

any part of the works to be carried out, the Engineer-in-Charge (with the prior approval of 

competent authority mentioned in scheduled „B‟) shall give notice in writing to that effect to 

the contractor and the Contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might have derived 

from the execution of the works in full but which he could  not derive in consequence of the 

fore closure of  the whole or part of the works. 

 

 

CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 

 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, then, 

unless the Engineer-in-Charge is satisfied that the legal representatives of the individual 

contractor or of the proprietor of the proprietary concern and in the case of partnership, the 

surviving partners are capable of carrying out and completing the contract, the Engineer-in-

Charge shall be entitled to terminate the Contract as to its incomplete part without the 

Authority being in anyway liable  to payment of any compensation whatsoever on any 

account to the estate  of the deceased Contractor and/or to  the  surviving partners of the 

Contractor's firm on account of  termination of the Contract. The decision of the Engineer-in-

Charge that the legal representatives of the deceased contractor or the surviving   partners of 

the Contractor's firm cannot carry out and complete the works under the contract shall be 

final and binding on the parties. In the event of such termination, the Authority shall not hold 
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the estate of the deceased Contractor and/or the surviving partners of the Contractor's firm 

liable for damages for not completing the contract. Provided that the power of the Engineer-

in-Charge of such termination of contract shall be without prejudice to any other right or 

remedy which shall have accrued or shall accrue to him under the contract. 

 

CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF 

THE CONTRACTOR 
 

33.1  If the contractor  
 

(i) At any time makes default during the currency of work or does not execute any 

part of the work with due diligence and continues to do so even after a notice in 

writing of 7 days in this respect from the Engineer-in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 7 days 

even after a notice in writing is given in that behalf  by the Engineer-in-Charge; 

or 
(iii) Fails to complete the work (s) or items of work with individual dates of 

completion, on or before the date (s) so determined, and does not complete them 

within the period specified in the notice given in writing in that behalf by the 

Engineer-in-Charge. 
 

33.2 The Engineer-in-Charge without invoking action under clause 36 may, without 

prejudice to any other right or remedy against the contractor which have either 

accrued or accrue thereafter to IWAI, by a notice in writing to take the part work/ part 

incomplete work of any item (s) out of his hands and shall have powers to: 
 

(a) Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/ or 

(b) Carry out the part work/ part incomplete work of any items (s) by any means at 

the risk and cost of the contractor. 
 

33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item (s) taken 

out of his hands and execute at the risk and cost of the contractor, the liability of 

contractor on account of loss or damage suffered by IWAI because of action under 

this clause shall not exceed 10% of the tendered value of the work. 

33.4 In determining the amount, credit shall be given to the contractor with the value of 

work done in all respect in the same number and at the same rate as if it had been 

carried out by the original contractor under the terms of his contract, the value of 

contractor‟s materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor. The certificate of the Engineer-in-Charge as to 

the value of work done shall be final and conclusive against the contractor provided 

always that action under this clause shall only be taken after giving notice in writing 

to the contractor. Provided also that if the expenses incurred by the IWAI are less than 

the amount payable to the contractor at his agreement rates, the difference shall not be 

payable to the contractor.   

 

33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part 

work/ part incomplete work of any item (s) or the excess loss of damages suffered or 

may be suffered by IWAI as aforesaid after allowing such credit shall without 

prejudice to any other right or remedy available to IWAI in law or per as agreement 

be recovered from any money due to the contractor on any account, and if such 

money is insufficient, the contactor shall be called upon in writing and shall be liable 

to pay the same within 30 days.     
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33.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, 

the Engineer-in-Charge shall have the right to sell any or all of the contractors‟ 

unused materials, constructional plant, implements, temporary building at site etc. and 

adjust the proceeds of sale thereof towards the dues recoverable from the contactor 

under the contract and if thereafter there remains any balance outstanding, it shall be 

recovered in accordance with the provisions of the contract.       

 

33.7 In the event of the above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

engagements or made any advance on any account or with a view to the execution of 

the work or the performance of the contract.  

 

 

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 

 

34.1 The Engineer-in-Charge will make available to the contractor the site to enable the 

contractor to commence & proceed with the execution of the work in accordance 

with agreed programme. If there is any delay in making available any area of the 

work or the delays mentioned in Para 34.4, the competent authority as specified in 

schedule „B‟ on the recommendations of the Engineer-in-Charge shall grant 

reasonable extension of time for completion of work. 

 

34.2 If after the award of the work the contractor commits defaults in commencing the 

execution of work as aforesaid, Govt. shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the earnest money & performance 

guarantee absolutely.  
 

34.3 As soon as possible after the Contract is concluded, the Contractor shall submit a 

Time and Progress Chart get it approved by the Department. The Chart shall be 

prepared in direct relation to the time stated in the Contract documents for 

completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work. 
 

34.4 However, if the work (s) be delayed by:- 

 (i) Force majeure as per clause 27, or 

 (ii) Abnormally bad weather, or 

 (iii)  Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or 

(v)  Delay on the part of other contractors or tradesman engaged by Engineer-

in-Charge in executing work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of Government to 

supply or 

(vii) Non-availability of breakdown of Tools and Plant to be supplied or 

supplied by Government or 

(viii)  Any other cause which, in the absolute discretion of the Engineer-in-

Charge is beyond the Contractor‟s control. 
 

 then immediately upon the happening of any such events as aforesaid, the 

contractor shall inform the Engineer-in-Charge accordingly, but the contractor 

shall nevertheless use constantly his best endeavours to prevent and/or make good 

the delay and shall do all that may be required in this regard. The Contractor shall 

also request, in writing, for extension of time, to which he may consider himself 
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eligible under the contract, within fourteen days of the date of happening of any 

such events as indicated above.  
 

34.5 In case the cost of the work is more than 10 crores than the total scope 

of work will be divided into milestones. The contractor shall submit a 

Time & Progress chart for each milestone and get it approved by the 

competent authority. 

 

34.6 Request for rescheduling of Mile stones and extension of time, to be 

eligible for consideration, shall be made by the Contractor in writing 

within fourteen days of the happening of the event causing delay on 

the prescribed form to the competent authority as indicated in 

Schedule „B‟. The Contractor may also, if practicable, indicate in such 

a request the period for which extension is desired. 

 

34.7 In any such case as may have arisen due to any of the events, as 

aforesaid, and which may have been brought out by the contractor in 

writing, the Competent Authority mentioned in Scheduled „B‟ may 

give a fair and reasonable extension of time, after taking into 

consideration the nature of the work delayed and practicability of its 

execution during the period of extension.  

 
34.8 Such extensions shall be communicated to the contractor by the Engineer-in-

Charge in writing. The contractor shall not be entitled to claim any compensation 

or over run charges whatsoever for any extension granted.  

 

CLAUSE – 35:  LIQUIDATED DAMAGES FOR DELAY 

 

35.1 If the contractor fails to maintain the required progress in terms of 

clause 34 or to complete the work and clear the site on or before the 

date of completion as per the contract or extended date of completion, 

he shall, without prejudice to any other right or remedy available 

under the law to the authority on account of such breach, pay as 

agreed liquidated damages the amount calculated at the rates 

stipulated below.  

 

(i)  Liquidated Damages      @ 1.5 % per month of delay  

for delay of work        to be computed on per day basis  

 

Provided always that the total amount of compensation for delay to be 

paid under this condition shall not exceed 10% of the Tendered Value 

of work. 

 

The competent authority mentioned in Schedule „B‟ (whose decision 

in writing shall be final & binding) may decide on the amount of 

tendered value of the work for every completed day/month (as 
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applicable) that the progress remains below that specified in Clause 34 

or that the work remains incomplete. 

 

The amount of liquidated damages may be adjusted or set-off against 

any sum payable to the Contractor under this or any other contract 

with the authority. 

 

35.2 In case of contracts having tendered amount more than 10 crores, if 

the contractor does not achieve a particular milestone mentioned in 

schedule „B‟, or the re-scheduled milestone(s) in terms of Clause 34.6, 

the amount shown against that milestone shall be withheld, to be 

adjusted against the liquidated damages levied at the final decision on 

Extension of Time. With-holding of this amount on failure to achieve 

a milestone, shall be automatic without any notice to the contractor. 

However, if the contractor catches up with the progress of work on the 

subsequent milestone(s), the withheld amount shall be released. In 

case the contractor fails to make up for the delay in subsequent 

milestone(s), amount mentioned against each milestone missed 

subsequently also shall be withheld. However, no interest, whatsoever, 

shall be payable on such withheld amount. 

 

35.3 In case of contracts having tendered amount less than 10 crores, if the 

work remains incomplete after the stipulated date of completion, the 

Engineer-in-charge may withheld 10% of the tendered value of the 

work from the  running payments of the contractor pending final 

decision of the competent authority mentioned in schedule „B‟ on the 

extension of time case. If the competent authority decides to grant 

extension of time without levy of liquidated damages or levy part of 

the total liquidated damages specified above then the balance withheld 

amount after adjusting the amount of the liquidated damages levied by 

the competent authority will be refunded to the contractor.  

 
CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 

 

36.1  Subject to other provisions contained in this clause, the Engineer-in-Charge may, 

without prejudice to his any other rights or remedy against the contractor in 

respect of any delay, inferior workmanship, any claims for damages and/or any 

other provisions of this contract or otherwise, and whether the date of completion 

has or has not elapsed, by notice in writing absolutely determine the contract in 

any of the following cases: 

 

(i)  If the contractor having been given by the Engineer-in-Charge a notice in writing 

to rectify, reconstruct or replace any defective work or that the work is being 

performed in an inefficient or otherwise improper or un workman like manner 

shall omit to comply with the requirement of such notice for a period of seven 

days thereafter. 
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(ii)  If the contractor has, without reasonable cause, suspended the progress of the 

work or has failed to proceed with the work with due diligence so that in the 

opinion of the Engineer-in-Charge he will be unable to secure completion of the 

work by the date for completion and continues to do so after a notice in writing of 

seven days from the Engineer-in-Charge. 

 

(iii)  If the contractor fails to complete the work within the stipulated date or items of 

work with individual date of completion, if any stipulated, on or before such 

date(s) of completion and does not complete them within the period specified in a 

notice given in writing in that behalf by the Engineer-in-Charge. 

 

(iv)  If the contractor persistently neglects to carry out his obligations under the 

contract and/ or commits default in complying with any of the terms and 

conditions of the contract and does not remedy it or take effective steps to remedy 

it within 7 days after a notice in writing is given to him in that behalf by the 

Engineer-in-Charge. 

 

(v)  If the contractor shall offer or give or agree to give to any person in IWAI service 

or to any other person on his behalf any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or forborne 

to do any act in relation to the obtaining or execution of contract. 

 

(vi) If the contractor shall enter into a contract with IWAI in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless 

the particulars of any such commission and the terms of payment thereof have 

been previously disclosed in writing to the Engineer-in-Charge. 

 

(vii)  If the contractor shall obtain a contract with IWAI as a result of wrong tendering 

or other non-bonafide methods of competitive tendering or commits breach of 

integrity pact. 

 

(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any 

time be adjudged insolvent or have a receiving order or order for administration of 

his estate made against him or shall take any proceedings for liquidation or 

composition (other than a voluntary liquidation for the purpose of amalgamation 

or reconstruction) under any Insolvency Act for the time being in force or make 

any conveyance or assignment of his effects or composition or arrangement for 

the benefit of his creditors or purport so to do, or if any application be made under 

any Insolvency Act for the time being enforce for the sequestration of his estate or 

if a trust deed be executed by him for benefit of his creditors. 

 

(ix)  If the contractor being a company shall pass a resolution or the court shall make 

an order that the company shall be wound up or if a receiver or a manager on 

behalf of a creditor shall be appointed or if circumstances shall arise which entitle 

the court or the creditor to appoint a receiver or a manager or which entitle the 

court to make a winding up order. 

 

(x)  If the contractor shall suffer an execution being levied on his goods and allow it to 

be continued for a period of 21 days. 

 

(xi)   If the contractor assigns, transfers, sublets (engagement of labour on a piece-work 

basis or of labour with materials not to be incorporated in the work, shall not be 

deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 
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sublet or otherwise parts with the entire works or any portion thereof without the 

prior written approval of the Engineer -in-Charge. 

 

When the contractor has made himself liable for action under any of the cases 

aforesaid, the Engineer-in-Charge on behalf of the IWAI with the approval of the 

competent authority mentioned in schedule „B‟ shall have powers: 

 

(a)  To determine the contract as aforesaid (of which termination notice in writing to 

the contractor under the hand of the Engineer-in-Charge shall be conclusive 

evidence). Upon such determination, the Earnest Money Deposit, Security Deposit 

already recovered and Performance Guarantee under the contract shall be liable to 

be forfeited and shall be absolutely at the disposal of the IWAI. 

 

(b)  After giving notice to the contractor to measure up the work of the contractor and 

to take such whole, or the balance or part thereof, as shall be un-executed out of 

his hands and to give it to another contractor to complete the work. The 

contractor, whose contract is determined as above, shall not be allowed to 

participate in the tendering process for the balance work. 

 

In the event of above courses being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by reasons 

of his having purchased or procured any materials or entered into any engagements or 

made any advances on account or with a view to the execution of the work or the 

performance of the contract. And in case action is taken under any of the provision 

aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work 

thereof or actually performed under this contract unless and until the Engineer-in-Charge 

has certified in writing the performance of such work and the value payable in respect 

thereof and he shall only be entitled to be paid the value so certified. 

 

CLAUSE – 37:  INSPECTION AND APPROVAL 

 

37.1 All works involving more than one process shall be subject to examination and 

approval at each stage thereof and the contractor shall give due notice to the Engineer-

in-Charge on his authorized representative, when each stage is ready.  In default of 

such notice, the Engineer-in-Charge shall be entitled to appraise the quality and extent 

thereof and the decision of the Engineer-in-Charge in this regard shall be final and 

binding. 

 

 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or 

his authorized representative and the Contractor shall afford full opportunity for 

examination.  The contractor shall give due notice to the Engineer-in-Charge or his 

authorized representative whenever any such work is ready for examination and the 

Engineer- in-Charge or his representative shall, without unreasonable delay, unless he 

considers it necessary and advise the contractor accordingly, examine and measure 

such work. In the event of the failure or the contractor to give such notice, he shall if 

required by the Engineer-in-Charge, uncover such work at the contractor's expenses. 

 

 37.3 Periodic inspection will be carried out by the EIC or his representative by their 

vessels. The contractor can have the inspection schedules finalized with the Engineer-

in-charge. Generally all attempts should be made to have joint inspection and number 

of inspections be not less than three in a calendar month.  

 

CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 
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38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and 

with in the specified time limit and under the terms and conditions of the contract. As 

soon as the work under the contractor is completed as a whole the contractor shall 

give notice of such completion to the Engineer-in-Charge.  The Engineer-in-Charge 

shall inspect the work and shall satisfy himself that the work(s) has been completed in 

accordance with the provisions of the contract and then issue to the Contractor a 

certificate of completion indicating the date of completion. Should the Engineer- in-

Charge notice that there are defects in the works or the works are not considered to be 

complete, he shall issue a notice in writing to the Contractor to rectify / replace the 

defective work or any part thereof or complete the work, as the case may be within 

such time as may be notified and after the contractor has complied with as aforesaid 

and gives notice of completion the Engineer-in-Charge shall inspect the work and 

issue the completion certificate in the same manner as aforesaid. 

 

38.2.1 No certificate of completion shall be issued as stipulated above and no work be 

considered to be completed unless the contractor shall have removed from the work  

site and  / or premises all his belongings /  temporary  arrangements  brought / made 

by him for the site and / or  premises in  all  respects and made the whole of the site  

and  /  or premises fit for immediate occupation / use to the satisfaction of the 

Engineer- in-Charge. If the contractor fails to comply with the above mentioned 

requirements on or before the date of completion of the work, the Engineer-in-

Charge, may as he thinks fit and at the risk at cost of the contractor, fulfill such 

requirements and remove / dispose of the contractor's belongings / temporary 

arrangements, as aforesaid, and the contractor shall have no claim in this respect 

except for any sum realised by the sale of Contractor's belongings  / temporary 

arrangements less the cost of fulfilling the said requirements and any other amount 

that  may be  due from the contractor. Should the expenditure on the aforesaid 

account exceed the amount realised by sale of such contractor's belongings / 

temporary arrangements then the contractor shall on demand pay the amount of such 

excess expenditure.  

 

38.2.2 The contractor shall submit the completion plans of the work wherever 

required within 30 days of the completion of work. In case the contractor 

fails to submit completion plans as aforesaid, he shall be liable to pay a 

sum equivalent to 2.5% of the value of the work subject to a ceiling of 

Rs. 15000/- (Rupees fifteen thousand only) as may be fixed by 

Engineer-in-Charge concerned and in this respect the decision of the 

Engineer-in-Charge shall be final and binding on the contractor. 
 

CLAUSE - 39:  MEASUREMENTS 

 

39.1 The Engineer-in-charge shall, except as otherwise provided, ascertain and determine 

by measurement the value of work done in accordance with the contract. 

 

39.2  Notwithstanding any provision in the relevant standard method of measurement or 

any general or local custom, measurement of work done under the contract shall be 

taken in accordance with the procedure set forth in the Technical Specifications or 

Schedule of Quantities under the contract. In case of items of work which are not 

covered by the Technical Specifications or Schedule of Quantities measurement shall 

be taken in accordance with the relevant standard methods of measurement laid down 

by the Bureau of Indian Standard.  
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 39.3  All items having a financial value shall be entered in daily log book/ measurement 

book prescribed by the Authority so that the complete work performed under the 

contract is duly accounted. 

 

 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 

representative and by the contractor or his authorised representative.  

 

39.5 Before taking measurements of any works, the Engineer-in-Charge or representative 

deputed by him for the purpose, shall give a reasonable notice to the Contractor.  If 

the Contractor fails to attend or send an authorised representative for measurement 

after such notice or fails to countersign or to record the objection within a week from 

the date of taking the measurements, in such eventuality the measurements taken by 

the Engineer-in-Charge shall be taken to be correct and final measurements of such 

works. 

 

39.6 The contractor shall, without extra charge, provide assistance with every appliance, 

labour and other things necessary for measurement.  

 

39.7 Measurements shall be signed and dated by both parties each day on the Site on 

completion of measurement. If the contractor objects to any of the measurement 

recorded by the representative of the Engineer-in- Charge a note to the effect shall be 

made in the item objected to and such note shall be signed and dated by both parties 

engaged in taking the measurement. The decision of the Engineer-in-Charge on any 

such dispute or difference or interpretation shall be final and binding on the contractor 

in respect of all contract items, substituted items, extra items and deviations.  

 

CLAUSE – 40:  PAYMENT ON ACCOUNT 

 

40.1 Interim bills shall be submitted by the contractor monthly on or before the date 
fixed by the Engineer-in- Charge for the items of work completed.  The 
Engineer-in-Charge shall then arrange to have the bills verified with reference 
to the measurements recorded / pre or post dredging survey charts and 
quantity calculations.  

 
40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to which the contractor is considered entitled by way of interim 

payment for the work executed, after deducting therefrom the amount already paid, 

the security deposit and such other amounts as may be withheld, deductible or 

recoverable in terms of the contract. 

 

40.3    Payment of the contractor's bills shall be made by the Authority only in Indian Rupees 

within 30 days from the date of submission of the bill subject to the acceptance of the 

Engineer-in- Charge.  

 

40.4 Payment, due to the contractor shall be made by electronic bank transfer / 

RTGS only. Therefore, the contractors is required to submit the details of the 

bank account in this regard. 
 
40.5 Any interim certificate given relating to work done or materials delivered may be 

modified or corrected by any subsequent interim certificate or by the final certificate. 

No certificate(s) of the Engineer-in- Charge supporting an interim payment shall itself 
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be conclusive evidence that any work or materials to which it relates is / are in 

accordance with the same. 

 

40.6 Should there be a request for extension of date of completion, pending its 

consideration interim payments shall continue to be made as provided herein. 

 

 

CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

 

41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise, 

or any other local, State or Central taxes as applicable/ charged by Centre or State 

Government or Local authorities on all materials that the contractor has to purchase 

for the performance of the contract and services, shall be payable by the contractor 

and the Authority will not entertain any claim for compensation whatsoever in this 

regard.  The rates quoted by the contractor shall be deemed to be inclusive of all such 

taxes, duties, levies, etc. The service tax as applicable shall be released separately on 

production of necessary evidence as the proof on the payment of the service tax by the 

contractor.  

 

 

CLAUSE-42:  TAX DEDUCTION AT SOURCE 

 

42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 

payment/advances made against the contract. 

 

CLAUSE – 43:  PAYMENT OF FINAL BILL 

 

The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or of the date the certificate of completion furnished by the 

Engineer-in-Charge.  No further claim in this regard unless as specified herein under 

shall be entertained. Payment of final bill shall be made within three months if the 

amount of the contract is up to Rs. 15 lakhs and six months if the value of the work 

exceeds Rs. 15 lakhs. If there shall be any dispute about any item or items of the work 

then the undisputed item or items only shall be paid within the said period of three 

months or six months, as the case may be.  The contractor shall submit a list of the 

disputed items within thirty days from the disallowance thereof and if he fails to do 

so, his claim shall be deemed to have been fully waived and absolutely extinguished. 

 

CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 
 

44.1  Whenever any claim whatsoever for the payments of a sum of money to the Authority 

arises out of or under this contract against the contractor, the same may be deducted 

by the Authority from any sum then due or which at anytime thereafter may become 

due to the contractor under this contract and failing that under any other contract with 

the Authority or from any other sum whatsoever due to the contractor from the 

Authority or from his security deposit, or he shall pay the claim on demand. 
 

 44.2 The Authority reserves the right to carry out post- payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc.  The 

authority further reserves the right to enforce recovery of any over payment when 

detected not- withstanding the fact that the amount of the final bill may be included by 

one of the parties as an item of dispute before an arbitrator appointed under clause 48 

of this contract and notwithstanding the fact that the amount of the final bill figures in 

the arbitration award. 
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44.3 If as a result of such audit and technical examination any  over payment is discovered 

in respect of any work  done by the contractor or alleged to have been done by him  

under contract,  it shall be recovered by the Authority  from  the contractor  by any of 

all of the methods  prescribed  above, and if any under payment is discovered, the 

amount shall  be duly paid to the contractor by the Authority. 
 

44.4 Provided that the aforesaid right of the Authority to adjust over-payment against 

amount due to the contractor under any other contract with the Authority shall not 

extend beyond the period of two years from the date of payment of the final bill or in 

case the final bill is a MINUS bill, from the date the amount payable by the 

Contractor under the MINUS final bill is communicated to the contractor. 
 

44.5 Any sum of money due and payable to the Contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by 

the Engineer-in-Charge or Authority against any claim of the Authority or such other 

person or persons in respect of payment of a sum of money arising out of or under any 

other contract made by the contractor with the Engineer-in-Charge or Authority or 

with such other person or persons.  The sum of money so withheld or retained under 

this clause by the Engineer-in-Charge or Authority will be kept withheld or retained 

as such by the Engineer-in- Charge or Authority or till his claim arising out of in the 

same contract or any other contract is either mutually settled or determined by the 

arbitrator, if the contract is governed by the arbitration clause under the clause 48 or 

by the competent court hereinafter provided, as the case may be, and the contractor 

shall have no claim for interest or damages  whatsoever  on this  account or any other 

ground in respect of any  sum  of money withheld or retained under this clause. 
 

CLAUSE – 45:  FINALITY CLAUSE 
 

It shall be accepted as an inseparable part of the contract that in matters regarding 

design, materials, workmanship, removal of improper work, interpretation of the contract 

drawings and contract specifications, mode of procedure and the carryout out of the work the 

decision of the Engineer-in-Charge which shall be given in writing shall be final and binding 

on the contractor. 

 

CLAUSE – 46: SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 

ACTUAL LOSS 
 

All sum payable by way of compensation to the Authority under any of these 

conditions shall be considered as reasonable compensation without reference to the actual 

loss or damage sustained and whether or not damage shall have been sustained. 

 

CLAUSE - 47:  SETTLEMENT OF DISPUTES & ARBITRATION. 

 

47.1 Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and instructions 

here-in-before mentioned and as to the quality of workmanship or materials used 

on the work or as to any other question, claim, right, matter or thing whatsoever in 

any way arising out of or relating to the contract, design, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the 

works or the execution or failure to execute the same whether arising during the 

progress of the work or after the cancellation, termination, completion or 

abandonment thereof shall be dealt with as mentioned hereinafter: 
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(i) If the contractor considers any work demanded of him to be outside the 

requirements of the contract, or disputes any drawings, record or decision given in 

writing by the Engineer-in-Charge on any matter in connection with or arising out 

of the contract or carrying out of the work, to be unacceptable, he shall promptly 

within 15 days of the receipt of decision from the Engineer-in-Charge request the 

Chief Engineer in writing through the Engineer-in-Charge for written instruction 

or decision. Thereupon, the Chief Engineer shall give his written instructions of 

the decision within a period of one month from the receipt of the contractor‟s 

letter. However, this will not be reason for the stoppage of work.  

 

(ii) If the Chief Engineer fails to give his instructions or decision in writing within the 

aforesaid period or if the contractor is dissatisfied with the instruction or decision 

of the Chief Engineer, the contractor may, within 15 days of the receipt of Chief 

Engineer‟s decision, appeal to the Chairman, IWAI who shall afford an 

opportunity to the contractor to be heard, if the latter so desires, and to offer 

evidence in support of his appeal. The Chairman, IWAI shall give his decision 

within 30 days of receipt of contractor‟s appeal. If the contractor is still 

dissatisfied with his decision, the contractor shall within a period of 30 days from 

receipt of the decision, give notice to the Chairman, IWAI for appointment of 

arbitrator on prescribed proforma as per Appendix V, failing which the said 

decision shall be final binding and conclusive and not referable to adjudication by 

the arbitrator.  

 

47.2 Except where the decision has become final, binding and conclusive in terms of 

Sub Para 47.1 above, disputes or differences shall be referred for adjudication 

through arbitration by a sole arbitrator appointed by Chairman, IWAI.   

 

47.3 Further, within thirty (30) days of receipt of such notice from either party, the 

Engineer-in-Charge of work at the time of such dispute shall send to the 

Contractor a panel of three persons preferably but not necessarily from the 

approved panel of arbitrators being maintained by Indian Council of Arbitration 

(ICA) and thereafter the Contractor within fifteen (15) days of receipt of such 

panel communicate to the Engineer-in-charge the name of one of the persons from 

such panel and such a person shall then be appointed as sole arbitrator by the 

Chairman, IWAI. However, the arbitrator so appointed shall not be an officer or 

the employee of Inland Waterways Authority of India. 
 

Provided that if the Contractor fails to communicate the selection of a name out of 

the panel so forwarded to him by the Engineer-in-charge then after the expiry of 

the aforesaid stipulated period the Chairman, shall without delay select one person 

from the aforesaid panel and appoint him as the sole arbitrator. 

 

47.4 The arbitrator to whom the matter is originally referred being transferred or 

vacating his office or being unable to act for any reason, then the Chairman IWAI 

shall appoint another person to act as sole arbitrator, such person shall be entitled 

to proceed with the reference from the stage at which it was left by the 

predecessor. 

 

47.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide 

in what proportion the Arbitrator‟s fees, as well as the cost of Arbitration 

proceeding shall be borne by either party. 
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47.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-

time to make and publish his award. 

 

47.7 A notice of the existence in question, dispute or difference in connection with the 

contract unless served by either party within 30 days of the expiry of the defects 

liability period, failing which all rights and claim under this contract shall be 

deemed to have been waived and thus forfeited and absolutely barred. 

 

 47.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is 

Rs. 1,00,000/- and above. 

 

 47.9 The work under this Contract shall continue during Arbitration proceedings and 

no payments due from or payment by the Authority shall be withheld on account 

of such proceedings except to the extent which may be in dispute. 

 

 47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-

enactment thereof and the rules made there under and being in force shall apply to 

the Arbitration proceedings under this clause. 

 

 47.11 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration 

proceeding shall be Noida/ New Delhi and the parties will not have recourse to 

Civil Court to settle any of their disputes arising out of this agreement except 

through arbitration. 

 

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration 

Clause shall apply:  "Except as otherwise provided, in case of a contract with a 

public Sector Undertaking if at any time any question dispute or difference 

whatsoever arises between the parties upon or in relation to, or in connection with 

this agreement, the same shall be settled in terms of the Ministry of Industry, 

Department   of Public Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or any 

modifications / amendments thereof.  "The arbitrator shall have the power to 

enlarge the term to publish the award with the consent of the parties provided 

always that the commencement or continuation of the arbitration proceeding shall 

not result in cessation or suspension of any of other rights and obligations of the 

parties of any payments due to them hereunder.  
 

CLAUSE - 48 : CLAIMS 
 

48.1 The contractor shall send to the Engineer-in-Charge once in every month on 

account giving particulars, as full and detailed as possible of all claims for any 

additional payment to which the contractor may consider himself entitled and of 

all extra work or additional work ordered in writing and which has been executed 

during proceeding month. 

 

48.2 No claim for payment of any extra work or expenses will be considered which has 

not been included in such particulars. The Engineer-in-Charge may consider 

payment for any such work or expense, where admissible under the terms of the 

Contract. 

 

48.3 Any claim which is not notified in two consecutive monthly statements for the two 

consecutive months shall be deemed to have been waived & extinguished. 

 

CLAUSE 49 : INTEREST 
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 „No interest shall be payable on account due to the contractor against final bills or 

any other payment due under the contract. 

 

CLAUSE 50:  BANNED OR DELISTED FIRMS: 
 

The firm shall give a declaration that they have not been banned or de-listed by 

any govt. or quasi Govt. agency or public Sector Undertaking 
 

If a firm has been banned by any Govt. or quasi Govt. Agency or PSU, this fact 

must be clearly stated and it may not because of disqualifying the firm. If the 

declaration is not given, the bids shall be rejected as non-responsive. 
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TECHNICAL SPECIFICATIONS AND SPECIAL CONDITIONS 

 

1.0       Background  
 

Inland Waterways Authority of India (IWAI) is a statutory body set up in 1986 by an Act 

of Parliament (82 of 1985) under the Ministry of Shipping, Govt. of India.  The Authority 

has the principal objectives of development, maintenance and management of National 

Waterways in the country. Kakinada – Puducherry Stretch of Canal along with Godavari 

River(Rajahmundry to Bhadrachalam) and Krishna River(Vijayawada to Wazirabad) has 

been declared as National Waterway -4 w.e.f. 25.11.2008(Fig-1). The overall 

development of National Waterway – 4 (NW-4) for shipping and navigation involves 

major works like land acquisition for widening of canal and construction of IWT 

Terminals, development of required navigational channel by dredging, marking the 

channel with suitable day and night navigational marks, protecting the banks with suitable 

methods for preventing bank erosion, construction of terminals for loading and unloading 

of cargo and modification of navigational locks. As the mandate given IWAI propose to 

develop the stretch between Sholinganallur and Kalpakkam of South Buckingham Canal 

for 37 KM stretch(Fig-2). These developmental activities for other stretch are being taken 

up in a phased manner.   

 

2.0 Project Description 

 

2.1 The navigation channel in Sholinganallur-Muttukad-Kalpakkam Stretch is part of 

South Buckingham Canal. Out of two sea mouth opening in the stretch, one is at 

Muttukad and the other one is at Kalpakkam. The width of the waterway varies from 

20mto 50m in narrow stretches. At Mutukkad, the back water is spread over wide area of 

500m to 1Km wide and about 5kms in length  .  The depth varies from 0.1m to 1.7m. 

 

 

2.2 M/s New Horizon Surveys Pvt. Ltd. has conducted detailed hydrographic survey 

in the Sholinganallur to Kalpakkam stretch and shoals were identified and dredging 

quantity has been worked out based on Bed width of 32m, Depth 1.8m below chart datum 

and side slope of 1:2 and submitted a detailed survey report.  As per this, the dredging 

quantity was estimated at 2.3 million Cu.m for the stretch from Sholinganallur to 

Kalpakkam.  

 

2.3 The dredging is proposed to be executed by deploying suitable size and type of 

cutter suction dredgers, excavators and earthmoving equipment as considered at different 

locations 

 

3.0 Climatic Condition & Duration of Project 

 

 Tamil Nadu experiences rainy season in October-December (north east monsoon).  

Dredging work may not be possible during these periods.  Hence, the dredging period 

may have to be limited to nine months in a year.  However, the contractor would be 

permitted to undertake dredging during monsoon depending on the severity of the 

monsoon which will be decided by Engineer-in-Charge.  During such monsoon dredging 

period, no final post dredging survey will be conducted for releasing the final payments.  

However, on the request of the contractor provisional bill may be considered based on the 

provisional survey for payment upto maximum 75% of the provisional bill for the 
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executed and measured quantity.  The balance payment will be released only after the 

final post dredging survey conducted in the month of January satisfying the dredging 

requirement as per the technical specification of the tender. 

 

 

4.0 Specifications for Capital Dredging, Excavation and bank formation Work:- 
  

4.1 The material to be dredged is of sand, silt, coarse sand medium/fine gravel and 

admixture of compact and at number of locations, there may be sewerage 

discharge to the canal. Moreover the water being stagnated except during 

monsoon season, precautions need to be taken for dredging/excavation and 

accordingly its disposal taking into environmental aspect.  

 

4.2 During the course of dredging/excavation if any hard strata/hard patches or 

boulders/debris are encountered and it is not feasible to continue the dredging with 

the normal course with conventional dredger, at the initial stage attempts may be 

made in the presence of EIC to establish the availability of such patches. 

Assessment of condition of the bed may be made by conducting borehole test for 

establishing the hardness at the contractor‟s cost in the presence of IWAI‟s 

representative. On the finding of the existence of hard strata, the contractor may 

submit a proposal to EIC for further step to be taken with respect to the 

mobilization of high powered special dredger/equipment for such purpose, rate 

and additional time etc. After detailed examination Authority may take a decision 

in this regard for execution. 

 

4.3 On both the side of the canal it may be necessary for the formation of firm bank 

with the excavated soil. The bank is to have minimum 5 mtr width with natural 

slope of 1:2 on either side. The leveling and formation of the bank shall be carried 

out suitably by the earth moving equipment and or road roller or any other 

approved method. 

 

4.4 The disposal/dumping area or site for the dredged spoil and material shall be 

identified jointly by contractor and EIC in consultation with State PWD. The 

dumping is to be carried out within the area identified and demarcated as per the 

instruction of EIC. The expenditure, if required for dumping without flooding and 

effecting the nearby land /houses/establishment shall be incurred by the 

contractor, including construction of temporary bunds and protection.  

 

4.5 The waterway shall be dredged to obtain a channel of 32m bottom width with 1:2 

slope and maintain minimum of 1.8 m depth below chart datum throughout. The 

side slopes shall be as naturally formed, but for payment the slope up to a 

maximum of 1 in 2.0 will be allowed. A sketch of the proposed navigation channel 

& bank formation is enclosed as Fig-3. 

 

4.6 The tolerance allowable in width shall be +1 m on each side from C/L of channel 

and that in depth +10 cms from the specified depth.  Depth could exceed up to 10 

cms beyond the specified minimum depth for which payment will be made.  

Quantities on account of depth exceeding +10 cms and width exceeding the 

specified tolerance limit will not be considered for payment.  In any stretch of 

dredged channel, if the depth or width is less than the specified limits, the E-I-C 

will examine the shortcomings keeping in view the navigational requirements and 

his decision to accept the work done or to order re-dredging of the channel shall 

be final and binding on the contractor. 
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4.7 The area to be dredged shall be indicated by the Authority based on hydrographic 

survey charts.  Pre and post dredging surveys shall be carried out by the contractor 

under the supervision of E-I-C or his nominee.  The cross-sections shall be 10 m 

apart and soundings shall be taken continuously and plotted at 4 m interval on the 

cross-section lines.  The cross-section shall be 100m wide. The survey charts for 

the detail survey carried out during April 2013 for the stretch shall be handed over 

only to the successful bidders to their respective stretches for information and 

planning of the work.  

 

4.8 Sounding boat/survey launch, survey equipment, qualified survey personnel etc. 

required for conducting pre and post dredging surveys shall be supplied by the 

contractor at his cost. Recording type digital Echo sounder having 0.1 m accuracy 

for depth measurement and GPS/DGPS/RTKS GPS having sub-meter accuracy 

for position fixing shall be used for survey purpose. Automatic Hydrographic 

Survey System using HYPACK may be used in survey work. However, keeping in 

view the site conditions and practicability, the E-I-C shall decide upon the method 

of survey to be adopted. 

 

4.9 The total quantity to be dredged and excavated in the stretch Shollinganallur–

Kalpakkam shall be approx. 2.3 million cum.  However, the actual quantity may 

vary + 20%. 

 

4.10 Actual quantity dredged including allowable tolerance in the waterway shall be 

assessed based on the joint pre and pot dredging surveys.  The quantity in slopes 

up to a maximum of 1 in 2.0 shall be worked out with allowable tolerance limits.  

Area of cross-section shall be computed by using Simpson‟s Rule and these cross-

sectional areas shall be used in trapezoidal rule to arrive at volume dredged.  The 

areas shall be computed by a combination of Simpson‟s rule and average method 

in case the width of channel is not suitable for direct application of Simpson‟s rule 

for full width.  This aspect is to be decided by the E-I-C. The computation of 

dredging quantity may also be considered & allowed by computer with proven 

software.  

 

4.11 The scale of pre and post dredging surveys should be 1:500 and the contractor 

shall prepare and submit the survey charts (3 sets + original) and soft copy and 

digital survey data in DVD along with the R.A. Bills.  If the length of shoal to be 

dredged is found to be more than 500m, charts/bills can be prepared and submitted 

for a minimum dredged length of 500m. 

 

4.12 After the pre-dredging survey and as soon as the alignment of channel to be 

dredged is released by IWAI, the proposed dredge channel shall be marked by 

bamboo at an interval of 20 m on both sides by the contractor a no extra cost.  The 

bamboos shall be driven to a suitable depth in the bed and shall project a 

minimum length of 1.5 m above the water level. 

 

 

5.0 Special Conditions for Capital Dredging, excavation and bank 

formation/leveling :- 

 

5.1 No mobilization or demobilization charges will be paid extra to the contractor.   
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5.2 No shifting charges will be paid to the contractor for shifting the dredger and its 

accessories from one shoal to another shoal or from one area / canal to another area / 

canal specified above. 

 

5.3 Normal barge and vessels/crafts movement in the channel shall not be interrupted 

by the dredging operation. 

 

5.4 The contractor shall ensure a minimum dredging quantity to be achieved per 

month for completion of the project within the schedule time. Once such minimum 

monthly dredging quantity is fixed the contractor shall take all effort to achieve the 

same. In case of failure in a particular month for achieving the same effort may be 

made for making good of the deficiency during the subsequent period. 
 

5.5 No idle time charges will be paid to the contractor on any account. 

 

5.6 The contractor shall arrange the transits, buoys, lights, mooring etc. at their own 

cost as required for dredging and also for cautioning other vessels in the waterway. 

 

5.7 The Engineer-in-charge or his representative will inspect, co-ordinate, measure 

and certify the dredging work.  He has the right to inspect at any time during the contract 

period for which contractor‟s authorized agent shall be available at site during such 

inspection. 

 

5.8 The Contractor shall provide the boat from shore to dredger and back to shore 

during inspection & supervision by the Engineer-in-Charge or his representative. 

 

5.9 The contractor may execute the work round the clock and on all days including 

Sundays and Public Holidays except National Holidays subject to such restriction as may 

be imposed by State Govt./local body. 

 

5.10 If the contractor‟s personnel or any outside labour employed to work during 

execution of contract, breaks or damages/destroys any vessel, craft, net, fishing stakes etc. 

building, road, kerb, water pipe, fence, bund, wires, trees, crop, fruit or cultivated ground 

during the period of agreement, the same shall be made good by the contractor at his own 

expenses or in default the IWAI may cause the same to be made good by other sources 

and deduct the expenses from any sums that may be then or at any time thereafter may 

become due to the contractor. 

 

5.11 The rate of dredging quoted/Cu.m. will squarely and totally include all the charges 

to be paid to the contractor by the Authority. The rate quoted shall include all taxes, 

duties and any other levies. No additional payment on any such account shall be payable 

by IWAI. No extra charges for the idling the dredger during the monsoon period will be 

paid to the contractor. 

 

5.12 The right to award split up work or to reject the offer without assigning any reason 

is reserved with the Authority.  Authority could also ask any tenderer to carry out 

dredging in more than one location. 

 

5.13 The contractor will submit to the authority a bill in triplicate for channel dredged 

corresponding to a length/quantity acceptable to the Engineer-in-Charge which could be 

decided after the pre-dredging survey depending on length of each shoal to be dredged.  

The bills shall be accompanied with 3 sets each of pre and post dredging survey charts 
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and also detailed calculations on dredging quantity.  The R.A. bill shall be for a minimum 

of 40000 cum. 

 

5.14 Contractor is fully responsible for solving the disputes with the local fishermen 

w.r.t. removal of fishing nets, stakes, from the dredged channel. The Authority shall not 

be responsible for solving the disputes related to execution of the dredging. However, on 

request IWAI may extend the assistance for solving the issues only through the concerned 

official/dept. of the state or local bodies. 

 

5.15 Contractor shall be responsible for finding out the dumping area in consultation 

with state PWD & IWAI. Any arrangement with respect to the bund around the identified 

dumping area is to made by the contractor at his cost. The excavated soil shall be used for 

forming a bank on either side for 5 m Top width after leveling the material with the roller 

as explained in clause no 4.5 and the sketch as enclosed in Fig.3. 

 

5.16 The contractor may change the type, numbers, size and make of dredgers 

indicated in the proposal with the prior written approval of the Engineer-in-charge with 

the sole objective to increase the dredging capacity & improving the progress. 

 

5.17 If the dredger goes out of order the contractor should arrange for replacement of 

the same with a similar capacity and suitable dredger with the approval of E-I-C to ensure 

continuity of work. 

 

5.18 Authority may engage the agency on behalf of the contractor as per the 

state/central Govt organization on pollution or coastal management authority to carry out 

the test of the dredged material at regular interval for the regulating the dumping 

activities. In case of any adverse report, contractor may comply the instruction of EIC. 

 

5.19 During execution of the work, if any environmental degradation occur, consequent 

on dumping of dredged material, re-conveyance of the material shall be done by the 

contractor a his cost, without claiming additional payment from IWAI. 

 

5.20 If the dredging is stopped continuously for more than 3 days due to law and order, 

contractor has to report to E-I-C the same and take actions mutually in accordance with 

prevailing local laws for removal of such problem and proceeding further with the work 

to mutual benefit. 

 

5.21 Any charge incurred on testing of the dredged material, testing  / analyzing the 

quality of water for adopting environmental safe guards, minimizing detrimental impacts, 

enhancing the beneficial aspects of the project and for effective management of the 

environmental resources affected by the project shall be met by the contractor. No 

additional charges on any account shall be payable by IWAI. 
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TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 
 

Date: 
 
 
To, 
______________________ 
______________________ 
______________________ 
______________________  
______________________ 

 
Sub: Acceptance of Terms & Conditions of Tender. 
 
 

Tender Reference No: ________________________ 
 
 
Name of Tender / Work: - 
_____________________________________________________________________________
_____________________________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 

 
 
Dear Sir, 
 
1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 
‘Tender/Work’  from the web site(s) namely: 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
 
as per your advertisement, given in the above mentioned website(s).   
 
2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 
documents from Page No. _______ to ______ (including all documents like annexure(s), 
schedule(s), etc .,), which form part of the contract agreement and I / we shall abide hereby 
by the terms / conditions / clauses contained therein. 
 
3. The corrigendum(s) issued from time to time by your department/ organisation too have 
also been taken into consideration, while submitting this acceptance letter.   
 
4. I / We hereby unconditionally accept the tender conditions of above mentioned tender 
document(s) / corrigendum(s) in its totality / entirety.  
 
5. In case any provisions of this tender are found violated by us, then your department/ 
organisation shall without prejudice to any other right or remedy be at liberty to reject this 
tender/bid including the forfeiture of the full said earnest money deposit absolutely.  
 
 

Yours Faithfully, 
 
 
 
 

(Signature of the Bidder, with Official Seal) 
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PROFORMA LETTER OF AUTHORITY 
 

To 

 

The Chief Engineer (P&M), 

IWAI, 

Noida. 

 

 

Dear Sir, 

 

We ………………………………………………………………………………………… 

................................ do hereby confirm that M/s............................................................... 

(Name and Address) is / are authorised to represent us to bid, negotiate and conclude the 

agreement on our behalf with you against BID   No. …………………………………… 

 

We confirm that we shall be bound by all and whatsoever our said agents shall 

commit. 

 

 

 

 

                                                                         Yours faithfully, 

 

 

Signature: 

 

Name & Designation: 

 

For & on behalf of: 
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PROFORMA OF FORM OF AGREEMENT 

 

 

(TO BE SUBMITTED ON Rs.100/- 

 

NON JUDICIAL STAMP PAPER) 

 

 

 

CONTRACT AGREEMENT FOR THE WORK OF.............................. made this 

.................day of ............................. Two thousand and fifteen 

………………….............................        between M/s..................................................        

 

Hereinafter  called  the "Contractor" (which terms  shall  unless excluded  by or repugnant 

to the context include  its  successors and  permitted  assigns)  of the one part  and  Inland  

Waterways Authority of India, A-13,  Sector-1, Noida, U.P-201 301  hereinafter called 

the "IWAI" (which terms shall unless excluded by  or repugnant  to  the context include 

its successors  and  permitted assigns) of the other part. 

 

WHEREAS 

 

a)      IWAI  being desirous of getting executed the  WORK  mentioned,  enumerated or 

referred to in the Bid Document  including Notice  Inviting Tender, Instructions to 

Bidders, General  Conditions  of  Contract, Special Conditions of  Contract,  

Specifications,  Drawings, Plans, Time Schedule, Letter of  Acceptance  of Bid and other 

documents, has invited Bids.  

 

b) CONTRACTOR has inspected SITE and surroundings of WORK specified  in the 

Bid Documents and satisfied himself by  careful examination  before  submitting his Bid 

as to the nature  of  the quantities, nature and magnitude of WORK, availability of  

dredgers and equipments etc. necessary for the execution of WORK,  the means  of access 

to SITE, the supply of power and  water  thereto and the accommodation he may require 

and has made local and independent enquiries and obtained complete information as to 

the matters and things referred to, or implied in the Bid Document or having  any 

connection therewith, and has considered  the  nature and  extent of all probable and 

possible situation, delays,  hindrances or interferences to or with the execution and  

completion of  WORK, to be carried out under CONTRACT, and has examined  and 

considered  all other matters condition and things  and  probable and possible 

contingencies, and generally all matters  incidental  thereto  and ancillary thereof 

effecting the execution and  completion  of WORK  and which might have influenced him  

in  making his Bid.         

 

c) The Invitation to Bid, instructions to Bidders,  General Conditions of Contract, 

Description of Works and  specifications, Plans,  Time Schedule, Letter of Acceptance of 

Bid and any  other Documents and enclosures, copies of which are hereto annexed  are         

included in the expression "CONTRACT" wherever herein used: 
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AND WHEREAS, 

 

IWAI  accepted the Bid of CONTRACTOR for the provision  and  the execution of 

WORK at the CONTRACT PRICE as indicated in  CONTRACT upon the terms and 

subject to the conditions of Contract. 

 

Now  this CONTRACT AGREEMENT Witnessed And it is  hereby  agreed and 

declared as follows : 

 

1. In consideration of the payment to be made to  CONTRACTOR for WORK to be 

executed by him. CONTRACTOR hereby Covenants with IWAI  that CONTRACTOR 

shall and will duly provide,  execute  and complete  Work and things in CONTRACT, 

mentioned or described  or which are to be implied there from or may be reasonably  

necessary for  completion  of Work and at the times and in the  manner  and subject to the 

terms and conditions or stipulations mentioned  in CONTRACT. 

 

2. In  consideration  of the due  provision,  execution  and completion of WORK by 

the CONTRACTOR in accordance with the terms of the CONTRACT, the IWAI does 

hereby agree with CONTRACTOR that IWAI will pay to Contractor the respective 

amounts for the  work actually  done by him and approved by IWAI as per Payment  

Terms  accepted in CONTRACT and payable to CONTRACTOR under provision of 

Contract; such payment to be made at such time and such manner as provided for in the 

CONTRACT. 

 

AND 

 

3. In  consideration  of the due  provision,  execution  and completion of WORK, 

CONTRACTOR does hereby agree to pay such sums as  may  be due to IWAI for the 

services rendered  by  IWAI  to Contractor  as set forth in CONTRACT and such other 

sums  as  may become  payable  to  IWAI towards loss, damage  to  the  IWAI's         

equipment,  materials etc. and such payments to be made  at  such time and in such 

manner as is provided in the CONTRACT. 

 

IN WITNESS WHEREOF the Parties executed these presents on the day and the year 

first above written 

 

 

Signed and Delivered     Signed and Delivered 

 for and on behalf of                   for and on behalf of 

IWAI    CONTRACTOR 

 

 --------------------     -------------------------- 

--------------------                   -------------------------- 

 

 Date -------------------             Date   -------------------- 

 

 Place  -------------------    Place  -------------------- 

 

In presence of two Witness 

 

1. ----------------------               1. --------------------- 

 

 2. ----------------------                    2. -------------------- 
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PROFORMA OF IRREVOCABLE BANK GURANTEE  

FOR CONTRACT PERFORMANCE  

 

(SECURITY DEPOSIT) 
 

To  

 

The Chairman, 

IWAI, 

Noida. 

 

 In consideration of the Authority (Inland Waterways Authority of India) acting 

through its Chairman having agreed to exempt, ____________________hereinafter called 

“the Contractors” from the demand, under the terms and conditions of an agreement No. 

____ dated _______ entered between _____________________ and 

___________________ for _______the work _________________ hereinafter called the 

said “Agreement” of Security Deposit for the due fulfilment by the said contractor of the 

terms and conditions in the said agreement, on production of the Bank Guarantee of Rs. 

____________ for the due observance and performance of the terms and conditions  of 

the said agreement, we _________________ bank, a banking company within the 

meaning of Banking Regulation Act, 1949 and having its registered office at 

______________________ at the request of the contractor hereby irrevocably and 

unconditionally guarantee to the Authority to pay an amount of Rs. _________ on 

demand against any loss or damage caused to or suffered or would be caused to or 

suffered by the Authority by reason of any breach by the said Contractor of any of the 

terms and conditions contained in the said Agreement.  

 

We the bank do hereby undertake to pay____________ the amounts due and payable 

under this Guarantee without any protest or demur, merely on a demand from the 

Authority stating that the amount claimed is required to meet the recoveries due or likely 

to be due from the said Contractor.  Any such demand made on the bank shall be 

conclusive as regards the amount due and payable by the Bank under this Guarantee.  

However, our liability under this Guarantee shall be restricted to an amount not exceeding 

Rs. ______________. 

 

We, the bank hereby, in pursuance of the terms of the said Agreement absolutely, 

irrevocably and unconditionally guarantee as primary obliger and not merely as surety the 

payment of an amount of Rs. __________/- (Rupees _____________ only) to the 

Authority to secure due and faithful performance by the Contractor of all his / their 

obligations under the said Agreement. 

 

We, the Bank undertake to pay to the Authority any money so demanded notwithstanding 

any dispute or disputes raised by the Contractors in any suit or proceedings pending 

before any Court or Tribunal relating thereto, our liability under this present being 

absolute and unequivocal.   The payment so made by us under this bond shall be a valid 

discharge of our liability for payment there under and the Contractor shall have no claim 

against us for making such payments. 

 



 84 

 

We, the bank, do hereby agree that the decision of the Authority as to whether the 

Contractor has failed to or neglected to perform or discharge his duties and obligations as 

aforesaid and/or whether the service is free from deficiencies and defects and is in 

accordance with or not of the terms & conditions of the said Agreement and as to the 

amount payable to the Authority by the Bank hereunder shall be final and binding on the 

Bank. 

 

WE, THE BANK, DO HEREBY DECLARE AND AGREE that:  

 

the Guarantee herein contained shall remain in full force and effect for a period of 

________years from the date hereof and that it shall continue to be enforceable till all the 

dues of the Authority and by virtue of the said Agreement have been fully paid and its 

claims satisfied or discharged or till Authority satisfies that the terms and conditions of 

the said Agreement have been fully and properly carried out by the said Contractor and 

accordingly discharged this Guarantee.  

 

The Authority shall have the fullest liberty without our consent and without affecting in 

any manner our obligations hereunder to vary any of the terms and conditions of the said 

Agreement or to extend time of performance of any obligations by the said Contractor 

from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Authority against the said Contractor and to forbear or to enforce any 

of the terms and conditions relating to the said Agreement and we shall not be relieved 

from our liability by reason of any variation or extension being granted to the said 

Contractor or forbearance act or omission on the part of the Authority or any indulgence 

by the Authority to the said Contractor or to give such matter or thing whatsoever which 

under the law relating to sureties would but for this provision, have effect of so relieving 

us. 

 

Any claim which we have against the Contractor shall be subject and subordinate to the 

prior payment and performance in full of all the obligations of us hereunder and we will 

not without prior written consent of the Authority exercise any legal right or remedy of 

any kind in respect of any such payment or performance so long as the obligations of us 

hereunder remains owing and outstanding. 

 

This Guarantee shall be irrevocable and the obligations of us herein shall not be 

conditional of any prior notice by us or by the Contractor.  

 

This Guarantee will not be discharged due to the change in the constitution of the bank or 

the Contractor. 

 

We the Bank undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Authority in writing. 

 

This Guarantee shall be valid up to _______________ unless extended on demand by the 

Authority.  Notwithstanding anything mentioned above, our liability against this 

Guarantee is restricted to Rs._____________( Rupees ______________only) and unless a 

claim in writing is lodged with us within _______ months of the date of expiry or the 

extended date of expiry of this Guarantee, all our liabilities under this Guarantee shall 

stand discharged.  

 

Dated the _____day of _____________2015. 
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DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT 

THROUGH ELECTRONIC FUND TRANSFER SYSTEM. 

 
(TO BE FURNISHED BY THE BIDDER ON ITS LETTER HEAD) 

NAME OF THE PROJECT:_______________________________ 

 

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW. 

 
We ____________________ (Name of the Bidder) hereby request you to give our 

payments by crediting our bank account directly by E-payment mode as per account 

details give below. We hereby undertake to intimate IWAI in case of any change in 

particulars given below and will not hold IWAI responsible for any delay I default due to 

any technical reasons beyond IWAI‟s control:- 

 

Bank Account Number   :______________________________ 

 

RTGS/NEFT/IFSC Code   :______________________________ 

 

NAME OF THE BANK   :______________________________ 

 

ADDRESS OF THE BRANCH OF THE BANK:______________________________ 

 

BRANCH CODE    :______________________________ 

 

ACCOUNT TYPE (SAVING/CURRENT/OTHERS):____________________________ 

 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 

 

I/WE hereby declare that the particulars given above are correct and complete if the 

transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 

information. I/We would not hold IWAI responsible. 

 

Signature of Authorized Signatory 

Date: 

 

BANK CERTIFICATION 

 

It is certified that above mentioned beneficiary holds a bank account No          with our 

branch and the bank particulars mentioned above are correct. 

 

 

Date         Authorized Signatory 

Authorization No.________ 

Name:____________________ 

Official Seal/Stamp 

 

 

  



 86 

 

SAMPLE FORM FOR SITE ORDERS BOOK 

Reference Clause No. 18.4  

 

Name of work ……………………. Date of commencement/ period for 

completion………..………. 

 

Sl. 

No. 

Date Remarks of the Inspecting 

Officer or Contractor 

Action taken and by 

whom 

Remarks 

1 2 3 4 5 
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PROFORMA FOR HINDRANCE REGISTER 

Reference Clause No. 18.5 

 

 

Sl. 

No

. 

Nature 

of 

hindranc

e 

Items of 

work 

that 

could 

not be 

due 

executed 

to this 

hindranc

e 

Date 

of 

start 

of 

hindr

ance 

Signatur

e of 

Represen

tative of 

EIC 

Date of 

remova

l of 

hindran

ce 

Over-

lappin

g 

period, 

if any 

 

 

Net 

hindra

nce in 

days 

Weight

age of 

this 

hindra

nce 

Net 

effectiv

e days 

of 

hindran

ce 

Remark

s of 

Engine

er-in-

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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Notice for appointment of Arbitrator 

 [Refer Clause 47] 

To, 

The Chairman, IWAI 

…………………….. 

…………………….. 
 

Dear Sir, 

 In terms of clause 47 of the agreement, particulars of which are given below, I/we 

hereby give notice to you to appoint an arbitrator for settlement of disputed mentioned below: 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of imitation of work  

9. Stipulated date of completion of work  

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to Chief Engineer for decision  

17. Date of receipt of Chief Engineer‟s decision 

18. Date of appeal made to Chairman, IWAI 

19. Date of receipt of the decision of Chairman, IWAI 
 

Specimen signatures of the applicant 

(only the person/authority who  

signed the contract should sign) 

I/We certify that the information given above is true to the best of my/our knowledge. I/We 

enclose following documents. 

1. Statement of claims with amount of claims 

2.  

3.  

4.  

Yours faithfully 

 

(Signatures) 

Copy in duplicate to: 

1. The Regional Director, IWAI    
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PRICE BID FOR SCHEDULE-A (THE STRETCH BETWEEN 

SHOLLINGANALUR TO KOVALAM (S) FOR 15.30 KM) 
             The below mentioned Commercial bid format is provided as BOQ for the above 

mentioned work in this tender document at https://eprocure.gov.in/eprocure/app. Bidders 

are advised to download this BOQ for dredging,  excavation and bank formation on SBC 

of NW-4, it is and quote their offer/rates in the permitted column and upload the same in 

the commercial bid. 

  

Tender Inviting Authority : Inland Waterways Authority of India , Noida 

Name of Work: CAPITAL DREDGING, EXCAVATION AND FORMATION OF THE BANK WITH 

THE EXCAVATED MATERIAL AFTER LEVELLING ETC IN SOUTH BUCKINGHAM CANAL OF 

NW-4 FOR THE STRETCH BETWEEN SHOLINGANALLUR AND KALPAKKAM IN TAMIL 

NADU. 
Tender No:  IWAI/PL-13(2)/NW-4/SBC/2014-15/11 

Bidder 

Name :  

  

COST SCHEDULE FOR DREDGING & EXCAVATION ON SBC FOR SCHEDULE-A 

 

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded 

after filling the relevant columns,  

else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name 

and Values only)  

Sl. 

No. 

Description of work Qty. Unit RATE per cub.mtr for dredging 

and excavation in figures to be 

entered by the bidders 

Rs. 

Total 

AMOUNT     

Rs.      P 

        Figures Words 

1. Execution of capital dredging 

through the assistance of 

dredgers of appropriate size, 

type and capacity as per terms 

and conditions of Technical 

specification & special 

conditions. The rate shall 

include mobilization & 

demobilization charges, 

shifting charges from one 

location to another, dumping of 

dredge soil upto maximum 500 

mtrs through pipelines or road 

transportation including 

excise– duty, taxes and all 

other charges/ expenditure etc. 

complete in all respect. 

 

 

 

 

 

 

 

 

 

Cum 

 

 

 

 

 

 

 

 

 

3.6 

  Rupees   

2. Execution of excavation and 

formation of bank with 

excavated material by levelling 

with rollers through the 

assistance of excavators, earth 

moving equipments as per 

terms and conditions of 

Technical specification  & 
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special conditions. The rate 

shall include mobilization & 

demobilization charges, 

shifting charges from one 

location to another or road 

transportation including 

excise– duty, taxes and all 

other charges/ expenditure etc. 

complete in all respect. 

3. Execution of  dredging of sea 

mouth through the assistance of 

dredgers of appropriate size, 

type and capacity as per terms 

and conditions of Technical 

specification  & special 

conditions. The rate shall 

include mobilization & 

demobilization charges, 

shifting charges from one 

location to another, dumping of 

dredge soil upto maximum 500 

mtrs through pipelines or road 

transportation including 

excise– duty, taxes and all 

other charges/ expenditure etc. 

complete in all respect. 

     

Total in Figures 0.00 

Total in Words RUPEES 
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PRICE BID FOR SCHEDULE-B (stretch between Kovalam lock (s) to 

Pattiputlam for 27.0 km) 
             The below mentioned Commercial bid format is  provided as BOQ for the above 

mentioned work in this tender document at https://eprocure.gov.in/eprocure/app. Bidders 

are advised to download this BOQ for dredging,  excavation and bank formation on SBC 

of NW-4, it is and quote their offer/rates in the permitted column and upload the same in 

the commercial bid. 

  

Tender Inviting Authority : Inland Waterways Authority of India , Noida 

Name of Work: CAPITAL DREDGING, EXCAVATION AND FORMATION OF THE BANK WITH 

THE EXCAVATED MATERIAL AFTER LEVELLING ETC IN SOUTH BUCKINGHAM CANAL OF 

NW-4 FOR THE STRETCH BETWEEN SHOLINGANALLUR AND KALPAKKAM IN TAMIL 

NADU. 
Tender No:  IWAI/PL-13(2)/NW-4/SBC/2014-15/11 

Bidder 

Name :  

  

COST SCHEDULE FOR DREDGING & EXCAVATION ON SBC FOR SCHEDULE-B 

 

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded 

after filling the relevant columns,  

else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name 

and Values only)  

Sl. 

No. 

Description of work Qty. Unit RATE per cub.mtr for 

dredging and excavation in 

figures to be entered by the 

bidders 

Rs. 

Total 

AMOUNT     

Rs.      P 

        Figures Words 

1. Execution of capital 

dredging through the 

assistance of dredgers of 

appropriate size, type and 

capacity as per terms and 

conditions of Technical 

specification  & special 

conditions. The rate shall 

include mobilization & 

demobilization charges, 

shifting charges from one 

location to another, 

dumping of dredge soil 

upto maximum 500 mtrs 

through pipelines or road 

transportation including 

excise– duty, taxes and all 

other charges/ expenditure 

etc. complete in all 

respect. 

 

 

 

 

 

 

 

 

 

Cum 

 

 

 

 

 

 

 

 

 
4.8 

  Rupees   

2. Execution of excavation 

and formation of bank with 

excavated material by 

levelling with rollers 

through the assistance of 

cum 3.2    
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excavators, earth moving 

equipments as per terms 

and conditions of 

Technical specification  & 

special conditions. The 

rate shall include 

mobilization & 

demobilization charges, 

shifting charges from one 

location to another or road 

transportation including 

excise– duty, taxes and all 

other charges/ expenditure 

etc. complete in all respect. 

Total in Figures 0.00 

Total in Words Rupees 
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PRICE BID FOR SCHEDULE-C (stretch between Pattipulam 27.0 km to 

Kalpakkam for 10 km 
             The below mentioned Commercial bid format is  provided as BOQ for the above 

mentioned work in this tender document at https://eprocure.gov.in/eprocure/app. Bidders 

are advised to download this BOQ for dredging,  excavation and bank formation on SBC 

of NW-4, it is and quote their offer/rates in the permitted column and upload the same in 

the commercial bid. 

  

Tender Inviting Authority : Inland Waterways Authority of India , Noida 

Name of Work: CAPITAL DREDGING, EXCAVATION AND FORMATION OF THE BANK WITH 

THE EXCAVATED MATERIAL AFTER LEVELLING ETC IN SOUTH BUCKINGHAM CANAL OF 

NW-4 FOR THE STRETCH BETWEEN SHOLINGANALLUR AND KALPAKKAM IN TAMIL 

NADU. 
Tender No:  IWAI/PL-13(2)/NW-4/SBC/2014-15/11 

Bidder 

Name :  

  

COST SCHEDULE FOR DREDGING & EXCAVATION ON SBC FOR SCHEDULE-C 

 

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded 

after filling the relevant columns,  

else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name 

and Values only)  

Sl. 

No. 

Description of work Qty. Unit RATE per cub.mtr for 

dredging and excavation in 

figures to be entered by the 

bidders 

Rs. 

Total 

AMOUNT     

Rs.      P 

        Figures Words 

1. Execution of capital 

dredging through the 

assistance of dredgers of 

appropriate size, type and 

capacity as per terms and 

conditions of Technical 

specification  & special 

conditions. The rate shall 

include mobilization & 

demobilization charges, 

shifting charges from one 

location to another, 

dumping of dredge soil 

upto maximum 500 mtrs 

through pipelines or road 

transportation including 

excise– duty, taxes and all 

other charges/ expenditure 

etc. complete in all 

respect. 

 

 

 

 

 

 

 

 

 

Cum 

 

 

 

 

 

 

 

 

 

4.5 

  Rupees   

2. Execution of excavation 

and formation of bank with 

excavated material by 

levelling with rollers 

through the assistance of 

Cum 3.0  
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excavators, earth moving 

equipments as per terms 

and conditions of 

Technical specification  & 

special conditions. The 

rate shall include 

mobilization & 

demobilization charges, 

shifting charges from one 

location to another or road 

transportation including 

excise– duty, taxes and all 

other charges/ expenditure 

etc. complete in all respect. 

3. Execution of  dredging of 

sea mouth through the 

assistance of dredgers of 

appropriate size, type and 

capacity as per terms and 

conditions of Technical 

specification  & special 

conditions. The rate shall 

include mobilization & 

demobilization charges, 

shifting charges from one 

location to another, 

dumping of dredge soil 

upto maximum 500 mtrs 

through pipelines or road 

transportation including 

excise– duty, taxes and all 

other charges/ expenditure 

etc. complete in all respect. 

Cum 0.50    

Total in Figures 0.00 

Total in Words Rupees 
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Fig.1 
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Fig.2 
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Fig.3

 


