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CHECK LIST 

 
 
(i) Scanned copy of tender document duly signed by the contractor as per tender. 

(ii) Scanned copy of tender acceptance letter as per tender. 

(iii) EMD and tender cost (By RTGS/NEFT) as per tender as per tender. 

(iv) Scanned copy of GST and firm registration certificate as per tender. 

(v) Scanned copy of experience and latest solvency certificate as per tender. 

(vi) Scanned copy of letter of authority for signing and negotiation as per tender. 

(vii) Scanned copy of PAN as per tender. 

(viii) Scanned copy of audited balance sheet for last 3 years and cancelled cheque for e-payment 

as per tender.  

(ix) Scanned copy of signed declaration of no alteration and undertaking for no black list. 

(x) Scanned copy of any other information if required as per tender to be attached as per tender. 

 
 
 
 
 
 
 
 

 
 

 Signature of Tenderer(s) 
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TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 
Date:…………….. 

To, 

______________________ 

______________________ 

______________________ 

 
Sub: Acceptance of Terms & Conditions of Tender. 
 

Tender Reference No: IWAI/PTN/17(2)/NINI/R&M/Tender/2017-18 

 
Name of Tender/Work: - Various types of civil work at National Inland Navigation Institute 

(NINI), Gaighat, Patna - 800007.  
Dear Sir, 

 
1. I/ We have downloaded / obtained the tender document(s) for the above mentioned “Tender 
/ Work” from the web site(s) namely:  
________________________________________________________________________ 
 
as per your advertisement, given in the above mentioned website(s). 

 
2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 
documents from Page No. to (including all documents like annexure(s), schedule(s), etc.,), which 
form part of the contract agreement and I / we shall abide hereby by the terms / conditions / 
clauses contained therein. 

 
3. The corrigendum(s) issued from time to time by your department/ organization too has also 
been taken into consideration, while submitting this acceptance letter.  

 
4. I / We hereby unconditionally accept the tender conditions of above mentioned tender 
document(s) / corrigendum(s) in its totality / entirety.  

 
5. In case any provisions of this tender are found violated , then your department/ organisation 
shall without prejudice to any other right or remedy be at liberty to reject this tender/bid 
including the forfeiture of the full said earnest money deposit absolutely.  

Yours faithfully, 

 
 

(Signature of the Bidder,  
with Official Seal) 

 

Signature of Tenderer(s) 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

Gaighat, P.O. Gulzarbag Patna – 800007  
(Bihar) 

 
E-tender no. IWAI/PTN/17(2)/NINI/R&M/Tender/2017-18 

 
Inland Waterways Authority of India (IWAI) invites online 
bids/tenders from experienced, reputed construction agencies 
for various types of civil work at National Inland Navigation 
Institute (NINI), Gaighat, Patna - 800007. Details and Tender 
document can be downloaded from 19.08.2017 to 24.08.2017 
from our web site ‘www.iwai.nic.in’ and CPPP Portal 
‘https://eprocure.gov.in/eprocure/app’. Last date for submission of 
online bids is 24.08.2017 upto 15.00 hrs and opening of tender 
is 25.08.2017 at 15.30 hrs. Submission of online bids will be 

through https://eprocure. gov.in/eprocure /app. 

 
 
 
Date: 18.08.2017.                                                                         (Director) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

https://eprocure.gov.in/%20eprocure/app


6 

 

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

Jalmarg Path, Gaighat, P.O.- Gulzarbagh, Patna - 800007 

0612 – 2310026, Fax No. – 0612 – 2310029  
Web site:  http://iwai.gov.in ,  https://eprocure.gov.in/eprocure/app,   

E-mail: dirpat.iwai@nic.in 
 

DETAILS OF NOTICE INVITING E-TENDER 

Tender no. IWAI/PTN/17(2)/NINI/R&M/Tender/2017-18 
 

1. IWAI invites Online tender/Bids in two cover system (Cover I - Technical bid and Cover II - Price bid) from 

experienced, reputed construction agencies for various types of civil work at National Inland Navigation Institute 

(NINI), Gaighat, Patna. The Bids will be placed online at  https://eprocure.gov.in/eprocure/app. Tender document 

may be downloaded from the  https://eprocure.gov.in/eprocure/app. as per the schedule as given in critical date 

sheet as under:-  

Estimated Cost of the work, EMD requirement and Critical Dates are as under:- 
 
Name of Works Various types of civil work at National 

Inland Navigation Institute (NINI), 

Gaighat, Patna 

Date of Publishing 19.08.2017 

Document Download Start Date & Time 19.08.2017 12.00 Hrs 

Pre-Bid Date & Time Nil 

Bid Submission start Date & Time 19.08.2017 12.30 Hrs 

Bid Closing/Document Download End Date & Time 24.08.2017 15.00 Hrs 

Bid Opening Date & Time 25.08.2017  15.30 Hrs 

Estimated Cost (Rs. in Lakhs) including all taxes, 
contractor profit, other statutory dues 
etc excluding GST as applicable as per tender 

4.83 Lakhs 

Tender Fee( Rs) 1000.00 

EMD (Rs ) 9700.00 

 

2.  Bids shall be submitted online only at CPPP website https://eprocure.gov.in/eprocure/app Manual bids shall 

not be accepted and liable to be rejected.  

3.  The Hard Copy of original instruments in respect of cost of tender document, earnest money, other documents 

in original as asked in this tender document must be delivered at the office of Director, IWAI, Jalmarg Path, 

Gaighat, Gulzarbag, Patna-800007 on or before bid opening date/time as mentioned in critical date sheet. 

Bidder shall likely to be liable for legal action for non-submission of original payment instrument like 

RTGS/NEFT, etc., against the submitted bid. RTGS/NEFT submitted for tender fee shall be non refundable.  

 

Signature of Tenderer (s) 

 

 

http://iwai.gov.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app.
https://eprocure.gov.in/eprocure/app.Tender
https://eprocure.gov.in/eprocure/app


7 

 

I.      The tenderer shall have to meet the following pre-qualification criteria:  

 

i) The tenderer shall be registered with Central Public Works Department, MES and State PWD/ Non-

registered contractors having experience of working with IWAI in similar nature of works/ civil 

works. 
 

ii) Average annual financial turnover during last three years ending 31st March of the previous year, 

should be at least 30% of the cost. Experience of having successfully completed similar works 

during last 7 (seven) years ending last day of month previous to the one in which this tender is 

invited should be either of following:  

(a) Three similar works costing not less than 40% of the estimated cost; or  

(b) Two similar works costing not less than 50% of the estimated cost; or  

(c) One similar work completed not less than 80% of the estimated cost  

 

iii) Latest certificate of solvency from nationalized / scheduled Bank included in the second schedule of 

the RBI Act for not less than the value indicated in below table.  

iv) Documentary evidence on adequate financial and material resources including equipment for execution 

of the above works. 

v) Annual statement of accounts for last 3 years. 

vi) The preference shall be given to the bidder having specific experience in civil works on construction & 

repairing of buildings etc. 

vii) IWAI reserves the right to accept or reject any or all tenders without assigning any reason and no 

correspondence shall be entertained in this regard. 

viii) The tenderer shall agree to the terms & conditions of the tender and return the tender duly signed in 

each page for agreeing the same.  

ix) The tenderer shall submit required Earnest Money Deposit in the form of RTGS/NEFT only payable in 

favour of “IWAI Fund” in the A/c No. 0352105000002, IFSC Code: CNRB0000352, Canara Bank, 

Main Branch, South Gandhi Maidan, Patna - 800001. Any/all submissions made without the earnest 

money and/or after the date mentioned hereinafter in clause 6 shall be deemed to be rejected.  

 

The scan copy of RTGS/NEFT receipt for tender cost and EMD with Transaction ID must be enclosed 

along with the e-bid. In case of the EMD and tender fee receipts are not enclosed along with the e-bid, 

the bid is liable for rejection.  

I. The firm should not have incurred loss for more than 2 years during preceding three years 

ending 31st March, 2017.  

II. The firm should have valid Permanent Account Number (PAN).  

 

Parties fulfilling the above indicative eligibility criteria can download tender document from the “ 

https://eprocure.gov.in/eprocure/app” and IWAI‟s website “www.iwai.nic.in”. Bidders submitting the 

downloaded version of tender document is required to submit Rs 1000/- (Rupees One thousand only) 

i.e. an amount equal to the cost of tender document along with tender in the form of RTGS/NEFT made 

in favour of “IWAI fund” payable at Patna at any nationalized/ schedule bank. 

 

Signature of Tenderer(s) 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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4.      A signed declaration stating that no alteration has been made in any form in the downloaded    

         tender document is to be enclosed with the tender by the bidder for downloaded tenders. Site    

         can be inspected on all the working days during office hours. IWAI reserves the right to reject  

        any or all the tender without assigning any reason thereof. 

 
5.  The firm may quote for work of indicated above and completed bids as per terms & Conditions 

mentioned in the tender document should be online submission at  https://eprocure.gov.in/eprocure/app 

by 15.00 hrs up to 24.08.2017 and it will be opened on 25.08.2017 at 15.30 hrs. 

 
6) Estimated Cost of the work and other details are as under:  

 

Sl. 

No. 
Description of works and location of terminals 

Estimated Cost 

(In Rs. Lakhs) 

including all 

taxes, contractor 

profit & other 

statutory dues 

etc excluding 

GST 

EMD       

(In Rs.) 

Bank solvency 

required         

(In Rs. Lakhs) 

1 The   work   for various types of civil work at 

National Inland Navigation Institute (NINI), 

Gaighat, Patna 4.83 9700/- 1.45 

 

7. For special attention  

 

 All tenderers are cautioned that tenders containing any deviation whatsoever from the terms and 
conditions, specifications as contained in the tender documents are liable to be rejected as non-
responsive. 

 The tender shall have to be submitted bid online in two bid format, the first part i.e.” Technical 
bid” should contain the scanned copy of entire tender document duly signed in all places, details 
of machineries, manpower, work schedule, and earnest money deposit only but not the price bid. 
Second part i.e.” Financial bid” shall contain only the rates of the item of work as in schedule, 
this price bid (BOQ for various types of civil work at National Inland Navigation Institute 
(NINI), Gaighat, Patna) as per format provided along with this tender. The bid shall be submitted 
in online separate covers super scribing as “technical bid” and “financial bid”. 


8. Earnest Money Deposit (EMD) and tender cost must accompany each tender and tender not 

accompanied by the EMD and tender cost shall be rejected as NON-RESPONSIVE. The EMD 

and tender cost for an amount as specified above shall be submitted in the technical bid.  

 

 Signature of Tenderer(s) 

https://eprocure.gov.in/eprocure/app
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9. Opening of e-tenders & Evaluation  

 
(a) Tenders will be opened online by the tender evaluation committee at IWAI, Jalmarg Path, 

Gaighat, Gulzarbag, Patna-7 at 15:30 hrs on 25.08.2017 in the presence of representative of the 
tenders who choose to remain present.  

 

(b) After the online opening of the tenders, the first part i.e. Technical bid will be evaluated by the 
Tender Evaluation Committee (TEC) as constituted by the Authority. The second part i.e. Price 
bid will be opened online by the same TEC only for those tenderers who become technically 
qualified after the evaluation of technical bid on a suitable date. 

 

10. TENDER VALIDITY PERIOD  

 
The tender shall remain valid for a period not less than 90 days after the date of opening of 
tenders. 

 
Tenderer must read “ Information & Instruction for Tenders” and be satisfied himself in respect to 
scope and the situation of works or any issue as related to the work as considered necessary 
before the submission of the tenders. 

 
11. The authority shall have the right to reject any or all the tenders and will not be bound to accept 

the lowest or any other offer.  

 

12. The complete bid (hard copy) as per the tender document should reach the office of Director, 
Inland Waterways Authority of India, Gaighat, Gulzarbag, Patna -800007, on or before opening of 
tender. The technical bid will be opened on 25.08.2017 at 15.30 hrs in the presence of intending 
bidders.  

 
13. IWAI reserves the right to accept or reject any or all tenders without assigning any reason and no 

correspondence shall be entertained in this regard.  
 

 

 

 
DIRECTOR 

 
 
 
 
 
 
 
 
 
 
 
 
 
 Signature of Tenderer(s) 
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Instructions to the Contractors/Bidders for the e-submission of the bids online 
through the Central Public Procurement Portal for 
eprocurementhttps://eprocure.gov.in/eprocure/app 
 
 
1) Possession of valid Digital Signature Certificate (DSC) and enrolment/registration of the 

contractors/bidders on the e-procurement/e-tender portal is a prerequisite for e-tendering.  

 

2) Bidder should do the enrolment in the e-procurement site using the 
https://eprocure.gov.in/eprocure/app option available on the home page. Portal enrolment is 
generally free of charge. During enrolment/registration, the bidders should provide the 
correct/true information including valid email_id. All the correspondence shall be made 
directly with the contractors/bidders through email_id provided.  

 
3) Bidder need to login to the site through their user ID/ password chosen during 

enrolment/registration.  
 
4) Then the Digital Signature Certificate (Class II or Class III Certificates with signing key 

usage) issued by SIFY/TCS/nCode/eMudra or any Certifying Authority recognized by CCA 
India on eToken/SmartCard, should be registered.  

 
5) The DSC that is registered only should be used by the bidder and should ensure safety of the 

same.  

 
6) Contractor/Bidder may go through the tenders published on the site and download the 

required tender documents/schedules for the tenders he/she is interested.  

 
7) After downloading / getting the tender document/schedules, the Bidder should go through 

them carefully and then submit the documents as asked.  

 
8) If there are any clarifications, this may be obtained online through the tender site, or through 

the contact details. Bidder should take into account of the corrigendum published before 
submitting the bids online.  

9) Bidder then logs in to the site through the secured log in by giving the user id/ password 
chosen during enrolment/registration and then by giving the password of the 
eToken/SmartCard to access DSC.  

10) Bidder selects the tender which he/she is interested in by using the search option & then 
moves it to the „my favourites‟ folder.  

 
11) From my favourite folder, he selects the tender to view all the details indicated.  

 
12) It is construed that the bidder has read all the terms and conditions before submitting their 

offer. Bidder should go through the tender schedules carefully and upload the documents as 
asked; otherwise, the bid will be rejected.  

 

  

Signature of Tenderer(s) 
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13) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 
tender document/schedule and generally, they can be in PDF/xls/rar/jpg/dwf formats. If there 
is more than one document, they can be clubbed together and can be provided in the 
requested format. Each document to be uploaded through online for the tenders should be 
less than 2 MB. If any document is more than 2MB, it can be reduced through zip/rar and the 
same can be uploaded, if permitted.  

 
14) If there are any clarifications, this may be obtained through the site, or during the pre-bid 

meeting if any. Bidder should take into account the corrigendum published from time to time 
before submitting the online bids.  

 
15) The Bidders can update well in advance, the documents such as certificates, annual report 

details etc., under My Space option and these can be selected as per tender requirements and 
then send along with bid documents during bid submission. This will facilitate the bid 
submission process faster by reducing upload time of bids.  

 

16) Bidder should submit the Tender Fee/ EMD as specified in the tender. The original 
payment instruments should be posted/couriered/given in person to the Tender Inviting 
Authority within the due date as mentioned in this tender document. Scanned copy of 
the instrument should be uploaded as part of the offer, if asked for.  

 
17) While submitting the bids online, the bidder reads the terms & conditions and accepts the 

same to proceed further to submit the bid packets.  

 
18) The bidder has to select the payment option as offline to pay the TFEE/ EMD as applicable 

and enter details of the instruments.  

 
19) The details of the RTGS/NEFT/any other accepted instrument, physically sent, should tally 

with the details available in the scanned copy and the data entered during bid submission 
time. Otherwise submitted bid will not be acceptable.  

 

20) The bidder has to digitally sign and upload the required bid documents one by one as 
indicated. Bidders to note that the very act of using DSC for downloading the bids and 
uploading their offers shall be deemed to be a confirmation that they have read all sections 
and pages of the bid document including General conditions of contract without any 
exception and have understood the entire document and are clear about the requirements of 
the tender requirements.  

 
21) The bidder has to upload the relevant files required as indicated in the cover content. In case 

of any irrelevant files, the bid will be rejected.  

 
22) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates offered 

should be entered in the allotted space only and uploaded after filling the relevant columns. 
The Price Bid/BOQ template must not be modified/replaced by the bidder; else the bid 
submitted is liable to be rejected for this tender.  

 Signature of Tenderer(s) 
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23) The bidders are requested to submit the bids through online e-tendering system to the Tender 
Inviting Authority (TIA) well before the bid submission end date & time (as per Server 
System Clock). The TIA will not be held responsible for any sort of delay or the difficulties 
faced during the submission of bids online by the bidders at the eleventh hour.  

 

24) After the bid submission, the acknowledgement number, given by the e-tendering system 
should be printed by the bidder and kept as a record of evidence for online submission of bid 
for the particular tender and will also act as an entry pass to participate in the bid opening 
date.  

 
25) The bidder should ensure/see that the bid documents submitted should be free from virus and 

if the documents could not be opened, due to virus, during tender opening, the bid is 
likely/liable to be rejected.  

 
26) The time settings fixed in the server side & displayed at the top of the tender site, will be 

valid for all actions of requesting, bid submission, bid opening etc., in the e-tender system. 
The bidders should follow this time during bid submission.  

 
27) All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 
unauthorized persons during bid submission & not be viewable by any one until the time of 
bid opening.  

 

28) Any bid document that is uploaded to the server is subjected to symmetric encryption using a 
system generated symmetric key. Further this key is subjected to asymmetric encryption 
using buyers/bid openers public keys. Overall, the uploaded tender documents become 
readable only after the tender opening by the authorized bid openers.  

 
29) The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done.  

 
30) The bidder should logout of the tendering system using the normal logout option available at 

the top right hand corner and not by selecting the (X) exit option in the browser.  

 

31. Any queries relating to the process of online bid submission or queries relating to  CPP Portal 

in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the 

helpdesk is 1800 233 7315                                         

32. Any queries relating to the tender document and the terms and conditions contained therein 

should be addressed to the Tender Inviting Authority for a tender or the relevant contact 

person given below:-  

E-mail : iwaiptn@rediffmail.com   
Contact Telephone Numbers: - 0612-2310026  
Contact person: Sh. A. K. Singh, Deputy Director  

 
 Signature of Tenderer(s) 
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PART-I 

FORM OF TENDER 
 
To, 

THE DIRECTOR 

INLAND WATERWAYS AUTHORITY OF INDIA, 

GAIGHAT, GULZARBAGH 

PATNA -800007(BIHAR) 

 
Name of Work: Various types of civil work at National Inland Navigation Institute (NINI), 

Gaighat, Patna. 

 
1. Having visited the site and examined the information and instructions for submission of 

tender, general conditions of contract, Special Condition of contracts, Technical, General 
and Detailed specification, Schedules and Bill of Quantities, agreement and bank 
guarantee forms, etc for the above named works, I/ We hereby tender for execution of the 
works referred to in the tender documents in conformity with the said Conditions of 
Contract, Specifications, Schedule of quantities for the sum as stated in Bill of quantities 
of this tender Document or such other sum as may be ascertained in accordance with the 
said conditions of contract.  

 

2. I/ We undertake to complete and Deliver the whole of the works comprised in the 
Contract within the time as stated in the tender and also in accordance in all respects 
with the specifications, designs, drawings and instructions as mentioned in the tender 
documents.  

 
3. I am tendering for the works mentioned in the table below and submitting the EMD for 

various types of civil work at National Inland Navigation Institute (NINI) in the form of 
RTGS/NEFT in favour of IWAI Fund payable at PATNA on Nationalised / schedule 
bank as per the details given therein:  

 
Sl. 
No. 

Name of Work RTGS UTR  
No. & Date 

EMD  
(Rs.) 

Details of Bank 
(Name of Bank, 
Branch and 
address) 

1 Various types of civil work at 
National Inland Navigation 
Institute (NINI) 

   

 
4. I/ We agree to abide by this tender. I/ We agree to keep the tender open for a period of 90 

days from the date of opening of price bids or extension thereto as required by the IWAI 
and not to make any modifications in its terms and conditions.  

 

 

 

Signature of Tenderer(s) 
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5. I/ We agree, if I/We fail to keep the validity of the tender open as aforesaid or I/ we make 
any modifications in the terms and conditions of my/ our tender if I/ We fail to 
commence the execution of the works as above, I/ We shall become liable for forfeiture 
of my/ our Earnest money, as aforesaid and IWAI shall without any prejudice to another 
right or remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise 
the said earnest money shall be retained by IWAI towards part of security deposit to 
execute all the works referred to in the tender documents upon the terms and conditions 
contained or referred to therein and to carry out such deviations as may be ordered. 
Should this tender be accepted, I/ We agree to abide by and fulfil all the terms and 
conditions and provisions of this tender. No interest is payable on earnest money deposit 
and/ or security deposit.   
 

6. I/ We have independently considered the amount of Liquidated Damages shown in the 
tender hereto and agree that it represents a fair estimate of the loss likely to be suffered 
by IWAI in the event of works not being completed in time.  

 

7. If this tender is accepted, I/We undertake to enter into execute at my/ our cost when 
called upon by the employer to do so, a contract agreement in the prescribed form. Unless 
and until a formal Agreement is prepared and executed this tender together with your 
written acceptance thereto shall constitute a binding contract.  

 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the 
due performance of the Contract. I/We also declare that the firm has not been banned or 
blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector 
Undertaking.  

 
9. I/ We understand that you are not bound to accept the lowest or any tender you may 

receive and may reject all or any tender without assigning any reason.  

 

10. I/We certify that the tender submitted by me, us is strictly in accordance with the terms, 
conditions, specifications etc. as contained in the tender document, and it is further 
certified that it does not contain any deviation to the aforesaid documents.  

 
11. I/We certify that I/we am/are familiar with all general and special laws, Acts, Ordinance, 

Rules & Regulation of the Municipalities, District, State and Central Government that 
may affect the work, its performance or personnel employed therein or environment.  

 
12. It is certified that all information given in the tender is true and nothing has been 

concealed/ distorted. If at any time, it is found to have concealed/ distorted any material 
as mentioned above I/we am/are agreeable for summarily termination of contract by 
IWAI.  

 
 
 Signature of Tenderer(s) 
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13. I/ We certify that the information/documents submitted by me are true and correct. If any 
misleading/incorrect/false/fake/fraud information/documents are found submitted by me 
at any stage of evaluation of bid or after award of work/signing of agreement, my 
EMD/Security deposit shall be forfeited by IWAI.  

 
 
Date ……………….. Signature ………………… 

Name ……………………. 

Designation ……………… 

  
Duly authorized to sign & submit tender for an on 

behalf of (Name and address of firm) 
 

  M/s ……………………………….. 

 

Telephone nos……………FAX No…………... 

 

Witness : 

  
Signature…………………….. 
 
 Name : ……………………………. 
 
Occupation ……………………….. 

 

Address ………………………….. 

 

Telephone nos. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 Signature of Tenderer(s) 
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PART-I 

 
INLAND WATERWAYS AUTHORITY OF INDIA 

 (Ministry of Shipping, Government of India)  
IWT Terminal, Gaighat, P.O.- Gulzarbagh, Patna- 800007  

0612 – 2310026, Fax No. – 0612 – 2310029 
Email:- dirpat.iwai@nic.in 

 

INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Shipping, Govt. of India) 
 

INFORMATION AND INSTRUCTIONS FOR TENDERERS 

 
Item Rate tenders are invited through online from the resourceful & from experienced, 

reputed construction agencies for various types of civil work at National Inland Navigation 
Institute (NINI), Gaighat, Patna. 

 

1. FOR SPECIAL ATTENTION 

 
(A) All tenderers are cautioned that tenders containing any deviations whatsoever from the 

terms and conditions, specifications as contained in the tender documents are liable to be 
rejected as non-responsive.  

 

(B) TENDERER SHALL SUBMIT THE FOLLOWING: -  

 
a. Proof of experience and work done certificate for similar type work works to be 

submitted along with tender.  

 
b. Proof of details of the organization, financial status, and available manpower at least 

the key personnel etc to be submitted along with tender.  

 
c. Proof of registration certificate of GST to be submitted along with tender.  

 
d. Proof of registration certificate of the Firm from the relevant department.  

 

e. The tenderer shall be registered with Central Public Works Department, MES and 

State PWD/ Irrigation Department or non-registered contractors having experience of 

working with IWAI in similar nature of civil works. 
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(C) INSTRUCTIONS FOR SUBMISSION OF BID  

 
1.0 All covering letters and information to be included in the bid shall be submitted along with 

the bid itself.  
1. This tender schedule is only for “Various types of civil work at National Inland Navigation 

Institute (NINI), Gaighat, Patna”. 
 
3.0 Estimated cost and EMD  of works is as under:  

 

Sl. 

No. 
Description of works and location of terminals 

Estimated Cost 

(In Rs. Lakhs) including 

all taxes, contractor profit 

& other statutory dues etc 

excluding GST 

EMD 

(In Rs.) 

1 
Various types of civil work at National Inland 

Navigation Institute (NINI), Gaighat, Patna 
4.83 9700/- 

 

4.0 Tender should be submitted online in two covers as:- 

 
Cover -1(Part-I) : Technical & Commercial Bid. 

Cover -2(Part-II) : Price Bid of offer. 

 
Cover –1:  The first cover shall be submitted along with the following documents for “Various 

types of civil work at National Inland Navigation Institute (NINI),  Gaighat, Patna”  

 
The technical bid shall be submitted online along with scanned copy of the following 
documents. 

 
a) Original Bid document duly filled in and completed in all respects except prices, signed 

with rubber seal on every page except Financial Bid as a proof of acceptance.  
b) Tender Acceptance letter (To be given on Company Letter Head)  

c) EMD and tender cost (RTGS/NEFT as prescribed).  

d) Registration certificate of the Firm from concerned Authority/Department.  
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e) Proof of valid registration certificate of GST etc.  
 
f) Experience certificate and the registration certificate under Central Public Works 

Department, MES and State PWD/ Irrigation Department or non-registered contractors 
having experience of working with IWAI in similar nature of civil works. 

 
g) Latest certificate of Bank solvency from Nationalize /schedule bank as prescribed.  

 
h) Letter of Authority for signing and negotiation of tender (as the case may be).  

 
i) Permanent Account Number (PAN) issued by Income Tax Department.  

 

j) Audited balance sheets along with turnover, profit and loss account for the last 3 years.  
 
k) Cancelled cheque for E-Payment (As per annexure-III)  

 
l) A Signed declaration stating that no alteration has been made in any form in the 

downloaded tender document to be attached.  
 
m) The bidder declaration that they have not been banned or black-listed by any Govt. or 

Quasi Govt. Agency or Public Sector Undertaking (PSU).  
 
n) In addition to the above, the contractor is required to submit scanned copy of other 

document if any to full fill all the condition of the tender document and the same may be 
attached after thoroughly read/study failing which he will be treated as technically 
disqualified.  

Note:- the Tenderer shall also submit the hard copies of tender in two sealed covers   
(apart from online copy) marked “Cover-1

st
”and “Cover-2

nd
”. The cover 1

st
 shall 

contain the Tender Fee, EMD and technical bids. The cover 2
nd

 shall contain the 

Price bids. In case the first cover is not submitted with EMD & Tender Fee in a 
proper form, the second cover shall not be opened and rejected summarily. Both 
cover-1 & cover-2 are to be placed in a single cover. Duly sealed covers containing 
the hard copies of technical and financial bids will be put in a separate single cover 
which should be sealed. The full name, postal address and phone/ Fax of the Bidder 
shall be written on the bottom left hand corner of each of the sealed envelopes.  
Envelope-2: The second cover shall be submitted along with the following 
documents for “Various types of civil work at National Inland Navigation Institute 
(NINI), Gaighat, Patna” 

(i) Schedule of Prices duly filled in the specified form, i.e. “Bill of Quantities”  

(ii) It may please be noted that this part shall not contain any terms & conditions. Any 

condition given in the price bid (envelope-2) will be a sufficient cause for rejection of bid.  
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(iii)  The bidder must ensure to quote the rate of each item of Bill of Quantities. If the bidder has 
omit/left some items then the rate of such items shall be treated as zero value. 

 
(iv) Separate order for deployment of security personnel will be given as per requirement.   

 
5.0 Bidders are advised to submit quotation strictly based upon technical specification, terms and 

conditions contained in technical specifications, terms and conditions contained in 
documents and not to stipulate any deviations. Any change in this may lead to rejection of 
bid.   

6.0 Earnest Money Deposit separately for each item of work as indicated against item of work in 
the Notice inviting tender should be submitted by RTGS/NEFT drawn in favour of “IWAI-   
FUND” payable at PATNA on any Nationalized / Scheduled Bank of India for each stretch. 
Bids not accompanied with EMD in form of RTGS/NEFT are liable for rejection.  
 

7.0 In case the purchaser of the tender document decide not to quote for this work, then the 
complete set of bid document may kindly be returned to the IWAI.  

 
8.0 The bids can only be submitted in the name of the bidder in whose name the bid documents 

were issued by the IWAI.  

 
9.0 Any annotations or accompanying documentation in the bid shall be in Hindi or English 

language only and in metric system. Tenders filled in any other language will be summarily 
rejected.  
 

10.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid document 
has been issued. The bid shall be duly signed and sealed by an authorized person of the 
bidder‟s organization as following:  

(a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his full 
name and full name of his firm with its current business address.  

 
(b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor above 

his full name and full name of his firm with its name and current business address.  
 

(c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of the 
firm above, their full names and current business address, or by a partner holding the power 
of attorney for the firm for signing the Tender in which cases a certified copy of the power of 
attorney shall accompany the Tender. A certified copy of the partnership deed and current 
business address of all the partners of the firm shall also accompany the Tender.  

 

(d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be signed 

by a duly authorized person holding the power of attorney for signing the tender in which 

case a certified copy of the power of attorney shall accompany the Tender. Such limited 

company or corporation may be required to furnish satisfactory evidence of its existence 

before the contract is awarded. “Satisfactory evidence” means the certificate of incorporation 

of the limited company or corporation under Indian Companies Act, 1956.  
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(e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit complete 
information pertaining to each firm in the group and state along with the bid as to which of 
the firm shall have the responsibility for tendering and for completion of the contract 
document and furnish evidence admissible in law in respect of the authority assigned to such 
firm on behalf of the group of firms for tendering and for completion of the contract 
document. The full information and satisfactory evidence pertaining to the participation of 
each member of the group of firm in the firm in the Tender shall be furnished along with the 
Tender.   

(f) All witnesses and sureties shall be persons of status and their full names, occupations and 
addresses shall be stated below their signatures. All signatures affixed in each pate in the 
tender will be dated.  

 

11.0 Bidders shall clearly indicate their legal constitution and the person signing the tender shall 
state his capacity and also the source of his ability to bind the bidder. The power of attorney 
or authorization or any other document constituting adequate proof of the ability of the 
signatory to bind the bidder shall be annexed to the bid. The Owner may reject outright any 
bid unsupported by adequate proof of the signatory‟s authority.  

 

12.0 The bid document shall be completed in all respects and shall be submitted together 
with the requisite information and appendices. The Tenderer shall also submit the hard 

copies of Tender in two sealed covers (apart from online copy) marked “Cover-1”and 
“Cover-2”.They shall be complete and free from ambiguity, change or inter-relation. In 
case IWAI requires any information/ clarification(s) from the Bidder in respect of the bid 
documents, the bidder shall be required to furnish the same in writing, to IWAI at the earliest 
where no time is specified by IWAI to furnish the same. A failure to furnish the same shall 
entitle IWAI to cancel/ reject the bid.  

 
13.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages shall 

be separately added. These pages shall be consecutively page numbered and shall also be 
signed by the Bidder.  

 
14.0 The Bid documents shall be signed by the bidder on each page.  

 
15.0 Bidders should indicate at the time of quoting against this bid their full postal addresses, 

telephone numbers and other communication details enabling IWAI to contact the bidder in 
case the need so arise.  

16.0 Bidder shall set their quotations in firm figures and without qualification. Each figure stated 
should also be repeated in words and in the event of any discrepancy between the amounts 
stated in figures and words; the amount quoted in words shall be deemed the correct amount.   
Bid containing qualifying expressions such as “subject to minimum acceptance” or “subject 
to availability of material/ equipment” etc. is liable to be rejected.  

17.0 IWAI shall have an unqualified option under the said bid bond to claim the amount there 
under in the event of the Bidder failing to keep the bid valid up to the date specified or 
refusing to accept work or carry it out in accordance with the bid if the IWAI decides to 
award the Work to the Bidder.  
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18.0 The EMD shall be retained with the IWAI until finalization of tenders. Further, security 
deposit/Performance Guarantee (PG) as per the clause of Security/PG shall be payable by the 
successful bidder. If the tenderer fails to furnish the security deposit/PG in accordance with 
tender conditions EMD shall be forfeited. In the event of the Bidder becoming the successful 
Contractor. The amount of EMD would be adjusted against the Security deposit of successful 
bidder.  

 
19.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders within 7 

(seven) days of placement of order to successful bidder. No interest shall be payable on EMD 
by IWAI.  

 
20.0 Late bids, delayed bids received after the stipulated last date and time for receipt of bids, due 

to any reasons whatsoever will not be considered.  

 

21.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 
intending tenderers who may be present at the date and time of opening informed in the bid 
document or subsequently. If any of the tenderer or his agent is not present at the time of 
opening of tender, the               TEC shall, on opening of tenders of the absentee tenderer, 
prepare a statement of the attested and unattested corrections in the tender over their 
signature. Such a list shall then be binding on the absentee tenderer.  

 
22.0 The successful tenderers shall be required to execute a contract agreement in the given 

format. In case of any refusal/ failure on the part of such successful tenderer to execute such 
a contract shall be deemed to be a failure on the part of such successful bidder to comply 
with the terms contained herein.  

 
23.0     Suspension of Business of Contractor 

 

As per clause no 23.2 & 23.3 of CPWD Enlistment rule -2005 modified upto 08.07.2013 
suspension of business and removed from the list and are not eligible for award of any work 
whenever adverse report related to adverse performance, misbehaviour, direct and indirect 
involvement in threatening, making false complaint, filing legal suites for playful reasons, 
hampering tender process or execution of contract or any act, omission or commission etc. 
damaging the reputation of department/Officer or other type of complaint considered fit by 
Authority. 

 
24.0 Banned or Blacklisted Contractors  

 
The bidder shall give a declaration that they have not been banned or black-listed by 
any Govt. or Quasi Govt. Agency or Public Sector Undertaking (PSU). 

 
If a bidder has been banned by any Govt. or Quasi Govt. Agency or PSU, this fact must be 
clearly stated and it may not necessarily be a cause of disqualifying the firm. If this 
declaration is not given, the bid shall be rejected as non-responsive. 
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25.0 LAST DATE AND TIME FOR SUBMISSION AND OPENING  

 

The tender shall be received on line upto 15.00 hrs. on 24.08.2017 and shall be opened at 
15.30 hrs. on 25.08.2017 in the presence of authorized representatives of the tenderers who 
would like to be present at the time of opening. The hard copy of tender should reach on or 
before date and time of opening of tender. Late receipt of required document shall not be 
considered.  

 

26.0 CONTRACT  

 
The successful tenderer shall be required to execute a contract agreement with Inland 
Waterways Authority of India (IWAI) in the format enclosed with tender document. 

 
27.0  VALIDITY OF PRICES  

 

The tenderer should quote the rate for various items of work in prescribed schedule. The rates 
quoted should be firm and should be kept valid for consideration for at least 90 days from the 
date of opening of price bids or extension thereto as required by the IWAI and not to make 
any modifications in its terms and conditions.  

 

28.0 Even after award of contract and subsequent execution of agreement any      
information/facts/documents submitted by you if found misleading, incorrect, false etc. IWAI 
reserve the right to terminate the contract without giving any prior notice and the EMD/SD 
amount submitted for this work will be forfeited.  

 
29.0 DETAILS OF OFFER  

 
i) IWAI reserves the right to segregate the work to one or more parties without 

assigning any reason thereof.  

 
ii) IWAI has the right to reject any or all of the tenders without assigning any reasons 

and will not be bound to accept the lowest or any other tender or to give any reason 
for such decision.  
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PART - II 
 
 

To be signed by the bidders‟ and same signatory competent/ authorized 
to sign the relevant contract on behalf of IWAI. 

 

INTEGRITY AGREEMENT 
 
This Integrity Agreement is made at ............... on this........... day of ........... 20...... 

 
BETWEEN 

 
Chairperson, Inland Waterways Authority of India represented through Director, Inland 
Waterways Authority of India, Jalmarg Path, Gaighat, Gulzarbag, Patna-800007. 

 
IWAI, (Hereinafter referred as the “Principal/ Owner”, which expression shall unless repugnant 
to the meaning or context hereof include its successors and permitted assigns) 

 
AND 

 
............................................................................................................. 

(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 

(Details of duly authorized signatory)  
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns) 

 
Preamble 

 

WHEREAS the Principal / Owner has floated the Tender (NIT No : 
IWAI/PTN/17(2)/NINI/R&M/Tender/2017-18) (hereinafter referred to as “Tender/Bid”) and 
intends to award, under laid down organizational procedure, contract for “Various types of civil 
work at National Inland Navigation Institute (NINI), Gaighat, Patna. „ hereinafter referred to as 
the “Contract”. 

 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness/transparency in its relation with its 
Bidder(s) and Contractor(s). 

 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this  
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 
and Contract between the parties. 
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NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under: 
 

Article 1: Commitment of the Principal/Owner 

 
1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to 

observe the following principles:  

 

(a) No employee of the Principal/Owner, personally or through any of his/her family members, will 
in connection with the Tender, or the execution of the Contract, demand, take a promise for or 
accept, for self or third person, any material or immaterial benefit which the person is not legally 
entitled to.  

 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. 
The Principal/Owner will, in particular, before and during the Tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential/additional 
information through which the Bidder(s) could obtain an advantage in relation to the Tender 
process or the Contract execution.  

 
(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, whose 

conduct in the past has been of biased nature.  

 

2) If the Principal/Owner obtains information on the conduct of any of its employees which is a 
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) 
or is in violation of the principles herein mentioned or if there be a substantive suspicion in this 
regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can also 
initiate disciplinary actions as per its internal laid down policies and procedures.  

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

 
1. It is required that each Bidder/Contractor (including their respective officers, employees and 

agents) adhere to the highest ethical standards, and report to the IWAI all suspected acts of fraud 
or corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the 
tendering process and throughout the negotiation or award of a contract.  

 

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. 
He commits himself to observe the following principles during his participation in the Tender 
process and during the Contract execution:  

 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal/Owner‟s employees involved in the tender process or 
execution of the contract or to any third person any material or other benefit which he/she is 
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 
during the Tender process or during the execution of the contract.  

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non-submission of bids or 
any other actions to restrict competitiveness or to cartelize in the bidding process.  
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c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. 
Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or 
personal gain), or pass on to others, any information or documents provided by the 
Principal/Owner as part of the business relationship, regarding plans, technical proposals and 
business details, including information contained or transmitted electronically.  

 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 
agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality 
shall disclose names and addresses of foreign agents/representatives, if any. Either the Indian 
agent on behalf of the foreign principal or the foreign principal directly could bid in a tender 
but not both. Further, in cases where an agent participate in a tender on behalf of one 
manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with 
the first manufacturer in a subsequent/parallel tender for the same item.  

 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he 
has made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the Contract.  

 
3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or 

be an accessory to such offences.  

 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 
fraudulent practice means a wilful misrepresentation or omission of facts or submission of 
fake/forged documents in order to induce public official to act in reliance thereof, with the 
purpose of obtaining unjust advantage by or causing damage to justified interest of others and/or 
to influence the procurement process to the detriment of the Government interests.  

 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 
Practices (means the act of obtaining something, compelling an action or influencing a decision 
through intimidation, threat or the use of force directly or indirectly, where potential or actual 
injury may befall upon a person, his/ her reputation or property to influence their participation in 
the tendering process).  

 

Article 3: Consequences of Breach 

 
Without prejudice to any rights that may be available to the Principal/Owner under law or the 

Contract or its established policies and laid down procedures, the Principal/Owner shall have the 
following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the 
bidder/contractor accepts and undertakes to respect and uphold the Principal/Owner‟s absolute right: 

 
1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed 

a transgression through a violation of Article 2 above or in any other form, such as to put his 
reliability or credibility in question, the Principal/Owner after giving 14 days ‟ notice to the 
contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the tender process or 
terminate/determine the Contract, if already executed or exclude the Bidder/Contractor from 
future contract award processes. The imposition and duration of the exclusion will be determined  
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by the severity of transgression and determined by the Principal/Owner. Such exclusion may be 
forever or for a limited period as decided by the Principal/Owner. 

 
2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 

disqualified the Bidder(s) from the tender process prior to the award of the contract or 
terminated/determined the contract or has accrued the right to terminate/determine the contract 
according to Article 3(1), the Principal/Owner apart from exercising any legal rights that may 
have accrued to the Principal/Owner, may in its considered opinion forfeit the entire amount of 
Earnest Money Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor.  

 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder or 
Contractor, or of an employee or a representative or an associate of a bidder or Contractor which 
constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has substantive 
suspicion in this regard, the Principal/Owner will inform the same to law enforcing agencies for 
further investigation.  

 

Article 4: Previous Transgression 

 
1. The Bidder declares that no previous transgressions occurred in the last 5 years with any other 

Company in any country confirming to the anticorruption approach or with Central Government 
or State Government or any other Central/State Public Sector Enterprises in India that could 
justify his exclusion from the Tender process.  

 

2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender 
process or action can be taken for banning of business dealings/ holiday listing of the 
Bidder/Contractor as deemed fit by the Principal/ Owner.  

  
3. If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and 

has installed a suitable corruption prevention system, the Principal/Owner may, at its own 
discretion, revoke the exclusion prematurely.  

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 

1. The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 
conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any 
violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/ sub-
vendors.  

 
2. The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and 

Contractors.  

 
3. The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between 

the Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of 
the Tender process, from the Tender process.  
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Article 6: Duration of the Pact 

 
This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 

8 months after the completion of work under the contract or till the continuation of defect liability period, 
whichever is more and for all other bidders, till the Contract has been awarded. 

 

If any claim is made/lodged during the time, the same shall be binding and continue to be valid 
despite the lapse of this Pacts as specified above, unless it is discharged/determined by the Competent 
Authority, IWAI. 

 

Article 7: Other Provisions 

 
1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters of 

the Division of the Principal/Owner, who has floated the Tender.  

 

2) Changes and supplements need to be made in writing. Side agreements have not been made.  

 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or 
by one or more partner holding power of attorney signed by all partners and consortium members. 
In case of a Company, the Pact must be signed by a representative duly authorized by board 
resolution.  

 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 
remains valid. In this case, the parties will strive to come to an agreement to their original 
intensions.  

 

5) It is agreed term and condition that any dispute or difference arising between the parties with 
regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal in 
accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject to 
arbitration.  

 
Article 8: LEGAL AND PRIOR RIGHTS 

 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 
remedies belonging to such parties under the Contract and/or law and the same shall be deemed to be 
cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both 
the Parties agree that this Integrity Pact will have precedence over the Tender/Contact documents with 
regard any of the provisions covered under this Integrity Pact. 
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IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 
and date first above mentioned in the presence of following witnesses: 
 

 

............................................................... 

(For and on behalf of Principal/Owner) 
 
 
 
 
................................................................. 

(For and on behalf of Bidder/Contractor) 
 

 

WITNESSES: 
 
 
 
 

 

1. .............................................. 

(Signature, name and address) 
 
 
 
 
2. ............................................... 

(Signature, name and address) 
 
 
 
 
Place: 

 
Date : 
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SCHEDULES 

 

SCHEDULE “A”   : Salient Features of the work. 

 
Name of Work: The work for various types of civil work at National Inland Navigation Institute 
(NINI), Gaighat, Patna. 
 
Estimated cost of work :The work is estimated to cost Rs. 4.83 lakhs (Excluding GS) 

    This estimate, however, is given merely as a rough guide. 

(a) Earnest Money : Rs. 9700/- 

(b) Security Deposit : 10% of awarded value 

  

SCHEDULE “B”:    General Rules & Directions with reference to Terms & conditions of contract: 

 

(i). Officer inviting tender: -  Director, IWAI, Gaighat, Patna-800007 
 

(ii). Tender Accepting Authority:- Director, IWAI, Gaighat, Patna-800007 

(iii). Time allowed for submission of SD as per clause 5.1 of terms & condition from the 

date of issue of letter of acceptance:-                                                       15 days 

 

(iv) Standard Schedule of Rates:-  Reference of DSR/Market Rate. 
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PART - III 

 

TERMS AND CONDITIONS OF CONTRACT FOR VARIOUS TYPES OF 

CIVIL WORK AT NATIONAL INLAND NAVIGATION INSTITUTE (NINI), 

GAIGHAT, PATNA. 

 
          

CLAUSE - 1: DEFINITIONS 
          
In the contract, the following words & expressions shall, unless context otherwise requires, have 
the meaning thereby respectively assigned to them: 
 
i) Contract: means the documents forming the tender and acceptance thereof and the formal 
agreement executed between the competent authority on behalf of the Chairman, Inland Waterways 
Authority of India and the contractor, together within the documents referred to therein including 
these conditions, the specifications, designs, drawings and instructions issued from time to time by 
the Engineer-in-charge and all these documents taken together shall be deemed to form one 
contract and shall be complementary to one another          
 
ii) Contract sum; means the amount arrived at by multiplying the quantities shown in the 
schedule of quantities and price by the respective item rates as allowed. 
          
iii) Contractor:  means the successful tenderer who is awarded the contract to perform the work 
covered under this tender document and shall be deemed to include the contractor‟s successors, 
executors, representatives or assign approved by the Engineer-in-charge. 
        
iv) Employer : means the Chairman, Inland Waterways Authority of India and his successors. 
 
v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of India, 
which invites tenders on behalf of the Chairman, IWAI and includes therein-legal representatives, 
successors and assigns. 
 
vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and be 
In-charge of the works for the purpose of this contract who shall supervise and be in charge of the 
work. 
 
vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by the 
Engineer-in-charge for day to day supervision, checking, taking measurement, checking bills, 
ensuring quality control, inspecting works and other related works for completion of the project. 
   
viii) Chairman : means Chairman of Inland Waterways Authority of India. 
 
ix) Chief Engineer : means the Chief Engineer of the Authority. 
 
x) Director : means the Director of the Authority, as the case may be. 
 
xi) Deputy Director : means the Deputy Director of the Authority, as the case may be. 
 
xii) Assistant Director : means the Asstt. Director of the Authority, as the case may be. 
 
xiii) Assistant Hydrographic Surveyor : means the Assistant Hydrographic Surveyor of the 
Authority, as the case may be  
 
xiv) Work Order : means a letter from the Authority conveying the acceptance of the tender/offer 
subject to such reservations as may have been stated therein. 
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xv) Day  : means a calendar day beginning and ending  at  mid-night.  
 

xvi) Week : means seven consecutive calendar days 
 
xvii) Month : means the one Calendar month. 
 
xviii) Site :  means the waterway and / or other places through which the works are to be executed. 
 
xix) Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the work.  
 
xx) Drawings : means the drawings referred to in the specifications  and  / or appended with the  
tender  document,  any modifications  of such drawings approved in writing  by  the Engineer-in-
Charge  and shall also include  drawings  issued for  actual  execution of the work time to time by  
the  Engineer-in-Charge. 
         
xxi) Urgent Works : means any urgent nature which in  the opinion  of the Engineer-In-Charge 
become necessary  at  the time  of execution and / or during the progress of  work  to obviate  any 
risk or accident or failure or to  obviate  any risk  of  damage  to the vessel structure,  or  required  
to accelerate  the progress of work or which  becomes  necessary for security or for any other 
reason the  Engineer-in-Charge may deem expedient. 
 
xxii) Work/ works : means work / works to be executed in accordance with the contract. 
 
xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to the 
tender papers or the standard schedule of rates of the govt. mentioned with the amendments thereto 
issued up to the date of receipt of the tender. 
 
xxiv) District specifications mean the specifications followed by the State Government in the area 
where the work is to be executed. 
 
xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 
 
CLAUSE – 2: INTERPRETATIONS  
 
2.1 Words imparting the singular only shall also include the plural; he includes she and vice-versa 
unless this is repugnant to the context. 
 
2.2 Heading and marginal notes in these General Conditions shall not be deemed to form part 
thereof or be taken into consideration in the interpretation of construction thereof of the contract. 
 
CLAUSE – 3: PERFORMANCE GURANTEE & SECURITY DEPOSIT 
 
  
3.1 SECURITY DEPOSIT 
 
A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 
contractor till the sum along with sum already deposited as earnest money will amount to security 
deposit of 5 % of the contract value of the work. Bank guarantee will not be accepted as security 
deposit. 
  
3.3 The contractor whose tender is accepted has to enter into an agreement with IWAI for the due 
fulfilment of the contract. The security amount will be accepted in form of RTGS/NEFT in favour 
of Inland Waterways Authority of India – Fund only payable at PATNA.  
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3.4 The total performance guarantee/security deposit shall remain with IWAI till defect liability 
period after satisfactory completion of work.  
      
3.5 Interest will not be paid on security deposit or performance guarantee. 
          
3.6 If the contractor having been called upon by the Engineer in charge to furnish the security 
fails to do so within the specified period, the EMD submitted by the contractor shall be forfeited. It 
shall be lawful for the Employer: 
          
 i) To recover the amount of balance security deposit by deducting the amount from the pending 
bills of the contractor under this contract or any other contract with the Authority, OR 
 
 ii) To cancel the contract or any part thereof and to carry out the work or authorize to carry out 
the work/ works at the risk and cost of the contractor.         
 
 
3.7 No claim shall lie against the authority either in respect of interest or any depreciation in value 
of any security. 
 
3.8  The Contractor shall guarantee the execution of the terms of the Contract within stipulated 
period of time from the date of acceptance of the bid and in order to execute the work uniformly the 
contractor will ensure deployment of adequate number of equipment throughout the contract 
period. Any damage or defect that may arise or lie undiscovered at the time of the final payment 
connected in anyway with the work done by him or in the workmanship, shall be rectified by the 
contractor at his own expenses as deemed necessary by the engineer or in default, the engineer may 
cause the same to be made good by other agencies and deduct expenses (of which the certificate of 
the Engineer shall be final) from any sums that may be then or at any time thereafter, become due 
to the contractor under the Contract or from the amount released by encashing the contract 
performance guarantee or recover otherwise from the contractor.  
 
3.9 If the Contractor feels that any variation in work or in quantity of work be beneficial or 
necessary to fulfil the guarantees called for, he shall bring to this notice of the Engineer in charge in 
writing, at appropriate time but prior to the execution of the work and take written acceptance of 
same from the engineer before proceedings with the works. 
 
3.10 From the commencement of completion of work, contractor shall take full responsibility for 
the care of work including all temporary works, or to any part thereof or to any temporary works 
from any cause whatsoever, shall at his own cost repair and make good the same so that at 
completion, work shall be in good order and in conformity, in every respect, with the requirements 
of contract and Engineer‟s instruction. 
 
3.11 If the contractor neglects to observe or fails to perform any of his obligations under the 
contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the security 
deposit furnished by the contractor. However, if the contractor duly performs and completes the 
contract in all respects and presents in absolute "NO DEMAND CERTIFICATE” in the prescribed 
form, the IWAI shall refund the security deposit to the contractor after deduction of cost and 
expenses that the Authority may have incurred and other money including all losses and damages 
which the Authority is entitled to recover from the Contractor. 
       
3.12 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the contractor a 
memo in writing pointing out the delay in progress and calling upon the contractor to explain the 
causes for the delay within 3 days of receipt of the memo and 10 days from issuance of memo 
whichever is earlier. If the Engineer-in-Charge is not satisfied with the explanations offered, he 
may forfeit the security deposit and / or withhold payment of pending bills in whole or in part and/ 
or get the measures of rectification of progress of work accelerated to the pre-defined level at the 
risk and cost of the contractor. 
    
3.13  All compensation or other sums of money payable by the contractor under the terms of the 
contract or any other contract or on any other account whatsoever, may be deducted from or paid 
by the sale of a sufficient part of his security or from the interest arising there from or from any 
sums which may be due or may become due to the contractor by the Authority on any account  
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-whatsoever. Also in the event of the contractor‟s security deposit being reduced by reasons of such 
deductions or sale, as aforesaid the contractor shall, within 14 days of receipt of notice of demand 
from the Engineer-in-Charge make good the deficit in his security deposit. 
 
CLAUSE – 4: REFUND OF SECURITY DEPOSIT 
 
 The security deposit less any amount due shall, on demand, be returned to the contractor on 
the expiry of defects liability period for six month or on payment of the amount of the final bill 
payable in accordance with the agreement conditions, whichever is later, provided the engineer-in-
charge is satisfied that there is no demand outstanding against the contractor. 
 
CLAUSE – 5: SUFFICIENCY OF TENDER   
 
5.1 The contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the rates quoted in the schedule of   Quantities 
and Prices which shall (except as otherwise provided in the contract) cover all his obligations under 
the contract and all matters and things necessary for the proper execution and completion of the 
works in accordance with the provisions of the contract and its operation during execution of work. 
 
5.2 The Contractor is deemed to have independently obtained all necessary information for the 
purpose of preparing the bid and his bid as accepted shall be deemed to have taken into account all 
contingencies as may arise due to such information or lack of the same. 
 
5.3 The Contractor shall be deemed to have examined, visited and acquainted himself with the site 
and the surroundings to have satisfied himself to the nature contract and as to the nature and 
conditions of means of transport and communication, whether by land, to have made local 
independent inquires as to the soil/sub soil conditions variations thereof, storms, prevailing winds, 
climatic conditions and all other matter effecting the work. 
 
5.4 Any neglect or omission or failure on the part of the contractor in obtaining necessary and 
reliable information upon the forgoing or any other matter affecting the contract shall not relieve 
the Contractor, of his responsibility/any risk/liability for completion of the work in strict 
accordance with the terms of the Contract. 
 
 
CLAUSE – 6:  CONTRACT DOCUMENTS  
          
 6.1 The language in which the contract documents shall be drawn up shall be English and if the 
said documents are written in more than one language, the language according to which the 
contract is to be constructed and interpreted shall be English and designated as the „Ruling 
Language‟. 
  
6.2 The Contractor shall be furnished free of charge certified true copy of the contract document.  
 
6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by 
the Contractor on the Site in good order and the same shall at all reasonable time be available for 
inspection and use by the Engineer-in-Charge, his representatives or by other Inspecting officers of 
the Authority. 
        
6.4 None of these Documents shall be used by the Contractor for any purpose other than that of 
this contract. 
 
CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 
          
7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 
dimensions in preference to scaled dimensions.  The case of discrepancy between the Schedule of 
Quantities and prices, the Specifications and/ or the drawings, the following order of precedence 
shall be observed : - 
(a) Description in the Schedule of Quantities and Prices.     
(b)  Relevant Specifications and Special Conditions, if any. 
(c) Drawings. 
(d) General Specifications. 
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7.2 The contractor shall study and compare the drawings, specifications and other relevant 
information given to him by the Engineer-in-Charge and shall report in writing to the Engineer-in-
Charge any discrepancy and inconsistency which he notes. The decision of the Engineer-in-Charge 
regarding the true intent and meaning of the drawings and specifications shall be final and binding. 
          
7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 
omission there from shall not vitiate the Contract or release the Contractor from the execution of 
the whole or any part of the Works comprised therein according to drawings and specifications or 
from any of his obligations under the contract. 
 
7.4 If on check there is difference in the amount worked out by contractor in the schedule of 
quantities and prices and General summary the same shall be adjusted in accordance with the 
following rules: 
          
(a) In the event of error occurring in the amount column of schedule of quantities and prices as 
result of wrong multiplication of unit price and quantity, the unit price shall be regarded, as firm 
and multiplication shall be amended on the basis of the quoted unit price. 
 
(b) All errors in totalling in the amount column and in carrying forward totals shall be corrected. 
          
(c) The totals of various sections of schedule of quantities and price amended shall be carried 
over to the General Summary and the tendered sum amended accordingly.  The tendered sum so 
altered shall, for the purpose of tender, be substituted for the sum originally tendered and 
considered         for acceptance instead of the original sum quoted by the tenderer. Any rounding 
off of quantities or in sections of schedule of quantities and prices or in General summary by the 
tenderer shall be ignored. 
 
CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE   
REPRESENTATIVE  
 
8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 
works and to test and examine any materials/ parts to be used or workmanship employed in 
connection with the works.  
          
8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative any 
of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to the contractor 
a copy of all such written delegation of powers and authorities. Any written instruction or written 
approval given by the representative of the Engineer-in-Charge to the contractor within the terms of 
such delegation shall bind the contractor and the Authority as though it has been given by the 
Engineer-in-Charge. 
        
8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials 
shall be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove such 
work or materials and to order the pulling down, removal or breaking up thereof. The contractor 
shall, at his own expense, again carry out such works as directed by the Engineer-in-Charge. 
          
8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-
Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall thereupon 
confirm, reverse or vary such decision and the decision of the Engineer-in- Charge in this regard 
shall be final and binding on the contractor. 
 
CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 
The Contractor shall not sub-let, transfer or assign the whole or any part of the work under the 
contract.  Provided that the Engineer-in-Charge may at his discretion, approve and authorize the 
Contractor to sub-let any part of the work, which in his opinion, is not substantial, after the 
contractor submits to him in writing the details of the part of the work(s) or trade proposed to be 
subject, to name of the sub-contractor thereof together with his past experience in the said 
work/trade and the form of the proposed sub-contract. Nevertheless any such approval or 
authorization by the Engineer-in-Charge shall not relieve the contractor from his any or all 
liabilities, obligations, duties and responsibilities under the contract. The contractor shall also be 
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-fully responsible to the Authority for all the acts and omissions of the sub-contractor, his 
employees and agents or persons directly employed by the contractor.  However, the employment 
of piece rate works shall not be construed as sub-letting. 
          
CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 
          
The contractors shall, in accordance with the requirements of the work as decided by the Engineer-
in- Charge, afford all reasonable facilities to other contractors engaged contemporaneously on 
separate contracts and for departmental labour and labour of any other agency properly authorized 
by Authority or any statutory body which may be employed at the site for execution of any work 
not included in the contract which the Authority may enter into in connection with or ancillary to 
the works. In all matters of conflict of interest, the Engineer-in-Charge shall direct what 
compromise should be made and his decision shall be final and binding on the parties. 
 
Clause – 11: CHANGE IN CONSTITUTION 
 
Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-Charge 
shall be obtained before any change is made in the constitution of the firms, where the contractor is 
an individual or a Hindu Undivided Family business concern, such approval, as aforesaid, shall 
like-wise be obtained before the contractor enters into any partnership firm which would have the 
right to carry-out the work undertaken by contractor.  If prior approval as aforesaid is not obtained 
the contractor shall be deemed to have been assigned in contravention to Clause 32 hereof and the 
same action will be taken and the same consequences shall ensure as provided for in the said 
clause-33.  
 
CLAUSE – 12:  COMMENCEMENT OF WORK 
 
The contractor shall commence the work at the respective sites within 10 days of the issue of Letter 
of Award.  If the contractor commits default in mobilization of resources, and equipment as 
aforesaid, the Engineer-in-Charge shall without prejudice to any other right or remedy be at liberty 
to cancel the contract and forfeit the earnest money/security deposit. 
  
CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 
SPECIFICATION DRAWINGS AND ORDERS ETC. 
 
13.1 The contractor shall execute the whole and every part of the work in the most substantial and 
workman like manner and both as regards material and otherwise in every respect in strict 
conformity with the specification laid down or as may be laid down by the Engineer-in-Charge 
under the terms of the contract. The contractor shall also conform exactly, fully and faithfully to the 
designs, drawings specifications and instructions in writing in respect of the work, duly signed by 
the Engineer-in-Charge as may be issued from time to time. 
 
13.2 The contractor shall be entitled to receive, on demand, in addition to the contract documents, 
in accordance with the provisions of contract, the documents set forth herein in respect of the work 
on commencement or during the performance of the contract: 
 
(a) Specifications or revisions thereof other than standard printed specifications 
(b)  Explanations, instructions etc. 
 
Such further drawings, explanation, modifications and instruction, as the Engineer-in-Charge may 
issue to the contractor from time to time in respect of the work shall be deemed to form integral 
part of the contract and the contractor shall be bound to carry out the work accordingly. 
        
13.3 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge in 
writing.  However, any verbal instructions or order shall be confirmed by the Engineer-in-Charge 
as soon as practicable without loss of time and only such written instruction shall be deemed to be 
valid. 
 
13.4 The Contractor shall not be entitled to any right or claim whatsoever by reason of any 
representation/ explanation/ statement/ directions/ instructions or alleged to have been given to him 
by any person other than what has been stated in the contract in his personal capacity.  
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CLAUSE – 14: SETTING OUT THE WORKS 
 
The contractor shall provide all assistance and adhere to the instruction of E.I.C during the course 
of surveying, inspection, etc.  

 
CLAUSE – 15:  URGENT WORKS 
 
If any urgent work (in respect where the decision of the Engineer-in-Charge shall be final and 
binding) becomes necessary, the contractor shall execute the same as may be directed, provided the 
directions are in accordance and confirmatory with provisions in Clause – 8. 
 
CLAUSE – 16:  DEVIATIONS 
          
16.1 The Engineer-in-Charge shall have powers to make any deviations in the original 
specifications of the works or any part thereof that are in his opinion, necessary at the time of or 
during the course of execution of the works for the aforesaid purpose or for any other reason, if it 
shall, in the opinion of the Engineer-in-Charge, be desirable, he shall also have the powers to make 
Deviations, such as (i) Variations  (ii) Extra   (iii) Additions / Omissions and (iv) Alterations or 
Substitutions  of  any  kind. No such Deviations in the specification or drawings or designs or 
Schedule of Quantities, as aforesaid, shall in any way vitiate or invalidate the contract and any such 
Deviations which the contractor may be directed to do shall form integral part of the contract as if 
originally provided therein and the contractor shall carry out the same on the same conditions in all 
respects on which he agreed to do the works under the contract. 
 
16.2 Such items of work, as are required, to be executed at the   rates already provided in the   
schedule   of quantities, shall apply in respect of the same item(s) of work to be executed due to 
Variation.          
  
16.3 If requested by the contractor the time for completion of the work shall, in the event of any 
deviation resulting in additional cost over the contract sum be extended in the proportion which 
altered, additional or substituted work bears to the original contract sum plus such further 
additional time as may be considered reasonable by the Engineer-in-Charge whose decision shall 
be conclusive as to such provision: 
          
16.4 Under the circumstances, the contractor shall at any stage not suspend the work on account of 
non-settlement of rates of such Deviated items. 
 
CLAUSE - 17:  CONTRACTORS SUPERVISION  
        
17.1 The contractor shall either himself supervise the execution of the works or shall appoint at his 
own expense, an Engineer as his accredited agent approved by the Engineer-in-Charge, if 
contractor has himself not sufficient knowledge or experience to be capable of receiving instruction 
or cannot give his full attention to the works.  The contractor or his agent shall be present at the   
site(s) and shall superintend the execution of the works with such additional assistance in each 
trade, as the work involved shall require and considered reasonable by the Engineer-in-Charge, 
directions/instructions given by the Engineer-in-Charge to the contractor's agent shall be considered 
to have the same force as if these had been given to the contractor himself. 
        
17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 
Engineer-in- Charge shall have full powers to suspend the execution of the works until such date as 
a suitable agent is appointed by the contractor and takes over the supervision of the work.  For any 
such suspension, the contractor shall be held responsible for delay so caused to the works. 
 
CLAUSE - 18:  INSTRUCTION AND NOTICE 
         
18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 
Authority and all other actions to be taken on its behalf may be given or taken by the Engineer-in-
Charge or any officer for the time being entrusted with the functions duties and powers of the 
Engineer-in-Charge. 
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18.2 All instructions, notices and communications etc. under the contract shall be given in writing 
and any such oral orders / instructions given shall be confirmed in writing and no such 
communication which is not given or confirmed in writing shall be valid. 
 
18.3 All instructions, notices and communications shall be deemed to have been duly given or sent 
to the contractor, if delivered to the contractor, his authorized agent, or left at, or posted to, the 
address given by the contractor or his authorized agent or to the last known place of abode or 
business of the contractor or his agent of services by post shall be deemed to have been served on 
the date when in the ordinary course of post these would have been delivered to him and in other 
cases on the day on which the same were  so delivered or left. 
 
18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in 
respect of the execution of work in a work site order book maintained in the office of the Engineer-
in-Charge and the contractor or his authorized representative shall confirm receipt of such 
instructions by signing the relevant entries in this book. If required by the Contractor, he shall be 
furnished a certified true copy of such instruction(s). 
          
 
CLAUSE -19:  PLANT AND EQUIPMENT  
          
19.1 The Contractors shall provide and install all necessary plant; equipment and machinery 
required for the execution of the work under the contract, at his cost and shall use such methods 
and appliances for the purpose of all the operations connected with the work covered by the 
contract, which shall ensure the completion of work(s) within the specified time. 
          
19.2 Subject to the availability of any item(s), plant, equipment and machinery the Authority at the 
written request of the contractor, may issue to the contractor on hire for being deployed on the work 
contracted for, at pre- determined rates, terms and conditions at the sole discretion of the Engineer-
in-Charge. 
   
 
CLAUSE – 20:  PATENT RIGHTS 
          
20.1 The contractor shall indemnify the Authority, its representatives or its employees against any 
action, claim or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties or other charges which may be payable in respect 
of any article or material or part thereof included in the contract.  In the event of any claim being 
made or action being brought against the Authority or any agent, servant or employee of the 
Authority in respect of any such materials as aforesaid the contractor shall immediately be notified 
thereof. Provided that such indemnity shall not apply when such infringement has taken place in 
complying with the specific directions issued by the Authority but the contractor shall pay any 
royalties or other charges payable in respect of any such use, the amount so paid being 
reimbursement to the contractor only if the use was the result of any drawings and or specifications 
issued after submission of the tender. 
 
20.2 The contractor shall at his own cost and expense, defend all suits or proceedings that may be 
instituted for alleged infringement of any patents involved in the works and in case of an award of 
damages, the contractor shall pay for such award.  In the event of any suit or proceedings instituted 
against the owner, the same shall be defended at the cost and expense of the contractor who shall 
also satisfy/ comply any decree, order or award made against the owner. 
 
20.3 Neither the contractor nor through any counsel engaged by the contractor shall defend himself 
in the name of the Authority in any suit or proceedings. 
 
20.4 The Authority shall not be under any obligation to make the final payments to the contractor 
till any such suit or claim remains unsettled. 
       
CLAUSE – 21: MATERIALS 
 
21.1 The contractor shall at his own expenses provide / arrange all materials required for the 
bonafide use on work under the contract. 
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21.2 All materials parts to be provided by the contractor shall be in conformity with the 
specifications laid down in the contract and the contractor shall furnish from time to time proof and 
samples, at his cost, of the materials parts as may be specified by the Engineer-in-Charge shall also 
have powers to have such tests, in addition to those specified in the contract, as may be required 
and the contractor shall provide all facilities to carry out the same. The cost of materials parts 
consumed in such tests and also expenses incurred thereon shall be borne by the contractor in all 
cases and also where such tests which are in addition to those provided in the contract disclose that 
the materials are in conformity with the provisions of the contract. 
          
21.3 The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 
examine any materials parts intended to be used in or the works, either on the site or at factory or 
workshop or other place(s) where such materials are assembled, fabricated, manufactured or any 
place where these are lying or from where these are being obtained.  For this, purpose, the 
contractor shall afford such facilities as may be required for such inspection and examination. 
 
CLAUSE - 22: LAWS GOVERNING THE CONTRACT 
 
The Courts at Patna only shall have the jurisdiction for filing the award of the arbitration and for 
any other judicial proceedings. 
 
CLAUSE - 23:  WATCHING AND LIGHTING 
 
The Contractor shall provide and maintain at his expense all lights, guards, fencing and watching 
when and where necessary or as required by the Engineer-in- Charge for the protection of the 
works or for the safety and convenience of those employed on the works or the public. 
 
CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  
          
24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall be 
carried out during national holidays without the permission in writing of the Engineer-in-Charge.  
However, when work is unavoidable or necessary for safety of life, property or works, contractor 
shall take necessary action immediately and advise the Engineer-in-Charge accordingly. 
         
24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work 
may be carried out on holidays, Sundays and/ or extra shifts to ensure completion of works under 
the contract as scheduled. 
          
CLAUSE - 25: LABOUR 
          
25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the required rate of 
progress and of quality to ensure workmanship of the degree specified in the contract and to the 
satisfaction of the Engineer-in-Charge.  The Contractor shall not employ in connection with the 
works any person who has not completed eighteen years of age the minimum age specified in 
Indian Labour Law. 
 
(b) If any foreigner is employed by the contractor to work within the site the later shall ensure that 
such foreigner possesses the necessary special permit issued by the civil Authorities in writing and 
also comply with the instructions issued therefore from time to time. In the event of any lapse in 
this regard on the part of such foreigner the contractor shall be personally held responsible for the 
lapse & Authority shall not be liable in any event.           
 
(c) The Contract is liable for cancellation if either the contractor himself or any of his employee is 
found to be a person who has held class-I post under the Authority immediately before retirement 
and has within two years of such retirement accepted without obtaining the previous permission of 
the Authority or of the Chairman as the case may be and employment as contractor for, or in 
connection with the execution of the public works, or as an employee of such contractor. If the 
contract is terminated on account of the failure of the contractor to comply with the above clause, 
The Authority shall be entitled to recover from him such damages as may be determined by the 
Engineer-in-Charge with due regard to the inconvenience caused to the Authority on account of 
such termination without prejudice to the Authority's right to proceed against such officer.        
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25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution 
return of the number and description by trades of the works of people employed on the works. The 
contractor shall also submit  on the  4th and 19th of every month for the period of second half of 
the preceding month and first half of the  current month respectively to the Engineer-in-Charge, a 
true  statement in  respect of the following. 
 
i) Any accidents if occurred during the said fortnight showing the circumstances under which 
they happened and the extent of damage and injury caused by them and. 
 
ii) The number of female workers who have been allowed maternity benefit as provided in the 
Maternity Benefit Act 1961 or Rules made there under and the amount paid to them. 
          
25.3 The Contractor shall pay to labourer employed by him either directly or through sub-
contractors wages not less than wages as defined in Minimum Wages Act and amendments made 
from time to time. 
          
25.4 The Contractor shall in respect of labour employed by him either directly or though sub-
contractor comply with or cause to be complied with the contract labour (Regulation and Abolition) 
Act 1970 and Rules framed there under in regard to all matters provided therein. 
 
25.5 The Contractor shall comply with the provision of all the Acts Laws, any Regulation or Bye 
Laws of any Local or other Statutory Authority applicable in relation to the execution of works 
such as : 
         
i)  Payment of wages Act.1936 (Amended) 
          
ii)  Minimum wages Act. 1948 (Amended). 
       
iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there under as  
        amended.  
         
iv) Workmen Compensation Act. 1923 as amended by Amendment Act No. 65 of 1976. 
          
v)  Employer's Liability Act 1938 (Amended) 
      
vi) Maternity Benefit Act. 1961 (Amended) 
 
vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 
 
viii) The Industrial Disputes Act. 1947 (Amended) 
 
ix) Payment of bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 and any   
        amended thereof: 
          
x) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications thereof and 
rules made there under from time to time. The Contractor shall take into account all the above and 
financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on 
this account. 
 
25.6 The Contractor shall be liable to pay his contribution and the employees contribution to the 
State Insurance Scheme in respect of all labour employed by him for the execution of  the  contract, 
in accordance with the provision  of  "the Employees State insurance Act 1948" as amended from 
time  to time.  The contractor agrees to indemnify and hold the owner harmless from any liability or 
penalty which may be imposed by any central or state Authority and also of any claims, suits or 
proceedings that may be brought against the Authority arising under, growing out of or by reasons 
of work proved by this contract whether brought by employees of the Contractor, by third parties or 
by Central or State Authority or any political sub division thereof.  In case the Contractor fails to 
submit full details of his account of labour employed and the contribution payable the Engineer-in- 
Charge shall recover from the running bills of the contribution an amount of contribution as 
assessed by him.  The amount so recovered shall be adjusted against the actual contribution payable 
for Employees State Insurance. 
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25.7 The Engineer-in-Charge shall on a report  having  been made  by  an inspecting officer as 
defined in  the  Contract Labour  (Regulation and Abolition) Act and Rules or  on  his own in his 
capacity as Principal Employer, have the power to deduct  from  the amount due to the contractor 
any  sum  required on estimated to be required for making good the  loss suffered  by  worker(s) by 
reason of non-fulfilment  of  the conditions of the Contract for the benefit of Workers,  non-
payment  of  wages or of deduction made from him  for  wages which are not justified by the terms 
of the contract or non-observance of the said Act and Rules framed there under with amendments 
made from time to time. 
      
25.8 The Contractor shall indemnify the Authority against any payments to be made under and for 
observance of the Regulation Laws, Rules as stipulated in Clause-25.5 above without prejudice to 
his right to claim indemnity from his sub-contractors. In the event of the contractor's failure to 
comply with the provisions of all the Act/Laws stipulated in Clause-25.5  or  in the event of decree 
or  award  or  order against the contractor having been received from the competent  authority  on 
account of any default or  breach  or  in connection  with any of the provisions of the  
Act/Law/Rules mentioned in Sub-Clause 25.5 above , the  Engineer-in-Charge without  prejudice  
to any other right or remedy  under  the contract shall be empowered to deduct such sum or sums  
from the  Bill of the contractor or from his security deposit  or from  other  payment due under this 
contract  or  any  other contract to satisfy within a reasonable time the  provisions of the various 
Act/Laws/Rules/Codes as mentioned under  Sub-Clause  25.5 above, on the part of the contractor 
under  the contract on behalf of and at the expenses of the  contractor and make payment and /or 
provide  amenities/facilities/services  accordingly. In this regard, the decision of the Engineer-in-
Charge shall be conclusive and binding on the contractor. 
 
25.9 In the event or the Contractor committing a default or breach of any of the provisions of the 
aforesaid  Contract's Labour  (Regulation and Abolition) Act and Rules as  amended from  time to 
time or furnishing any information or  submit ting or filling any form/Register/Slip under the  
provisions of  these Regulations which is materially incorrect then  on the  report  of  the Inspecting 
officer as  defined  in  the relevant  Acts and Rules as referred in Clause 25.5 above  , the 
Contractor shall without prejudice to any other liability  pay  to the Authority a sum not exceeding  
Rs.50/-  (Rs. fifty only) as liquidated damages for every default,  breach or  furnishing,  making  ,  
submitting,  filling  materially incorrect  statement  as may be fixed  by  the  Engineer-in-Charge.   
The decision of the Engineer-in-Charge in this respect shall be final & binding. 
          
25.10 The Contractor shall at his own expenses Comply with or cause to be complied with the 
Provisions/ Rules provided for welfare and health of Contract Labour in  the  Contract Labour  
(Regulation  and Abolition) Act and  other  relevant Acts  and Rules framed there under or any  
other  instructions issued by the Authority in this regard for the protection of health  and  for 
making sanitary  arrangements  for  workers employed  directly or indirectly on the works. In case,  
the contractor  fails  to make arrangements  as  aforesaid,  the Engineer-in-  Charge shall be entitled 
to do so and  recover the cost thereof from the contractor. 
          
25.11 The Contractor shall at his own expense arrange for the safety or as required by the Engineer-
in-Charge, in respect of all labour directly or indirectly employed for performance of the Works 
and shall provide all facilities in connection therewith. In case the contractor fails to make 
arrangements and provide necessary facilities as aforesaid, the Engineer-in- Charge shall be entitled 
to do so and recover the cost thereof from the Contractor. But this will not absolve the contractor of 
his responsibility or otherwise thereof. 
 
25.12 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract Labour" 
Safety Manual, or the provisions relating to report on accidents and grant of maternity benefits to 
female  workers  and  the  relevant Act/Rules  referred  in  clause 25.5 above  shall  make  the 
contractor  liable  to pay to the  Authority  as  liquidated damages an amount not exceeding Rs. 50/- 
for each default or materially  incorrect  statement. The decision  of  the  Engineer-in-Charge  in 
such matters based on reports from  the inspecting  Officers  as defined in the  relevant  Acts  and 
Rules  as referred in clause 25.5 above shall be  final  and binding  and  deductions  for recovery  of  
such  liquidated damages may be made from any amount payable to the  contractor. In the event of 
any injury, disability or death of  any workmen  in  or about the work employed  by  the  contractor 
either  directly or through his  sub-contractor,  contractor shall  at all time indemnify and save 
harmless the  Authority against  all  claims,  damages and  compensation  under  the Workmen 
Compensation Act. 1923 as amended from time to  time or in other Law for the time being in force  
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and Rules there-under from time to time and also against all costs,  charges and expenses of any 
smooth action by proceedings arising out of such accidents or injury, disability or death of a  
workmen  and against all sum or sums which may with the  consent of  the  contractor be paid to 
compromise  or  compound  any claim  in  this  regard. If any award, decree  or  order  is passed 
against the contractor for recovery of any  compensation  under  the  Workmen Compensation Act,  
1923,  for  any injury,  disability or death of a workman by  any  competent court, the  said sum or 
sums shall be deducted by  the  Engineer-in-Charge  from any sum then due or that  may  become 
due  to the contractor or from his security deposit or  sale thereof  in  full or part under the contract  
or  any  other contract  with the Authority towards fulfilment of the  said decree, award or orders. 
          
25.13 Provided always that the contractor shall have no right to claim payments/claims whatsoever 
on account of his compliance with his obligations under this clause and Labour Regulation. 
 
25.14 ALCOHOLIC LIQUOR OR DRUGS. 
 
The contractor shall not otherwise than in accordance with the statutes ordinance and Government 
Regulations or orders for the time being in force import, sell, give, barter or otherwise dispose of 
any alcoholic liquor or drugs to permit or suffer any such import, sale, gift, barter or disposal by his 
sub-contractor, agent or employees. 
 
25.15 ARMS AND AMMUNITION 
 
The contractor shall not give, barter or otherwise dispose of to any person or persons any arms or 
ammunition of any kind or permit to suffer the same as aforesaid.   
     
25.16 REMOVAL OF CONTRACTOR’S MEN 
 
The Contractor shall employ for the execution of the works only such persons as are skilled and 
experienced  in  their respective trades and Engineer-in-Charge shall be at liberty to  object to and 
require the contractor to remove  from  the works any persons employed by the Contractor for the  
execution  of the works who, in the opinion of  the  Engineer-in-Charge, misconduct himself or is 
incompetent or negligent in the  proper performance of his duties. The contractor shall forthwith 
comply with such requisition and such person shall not be again employed upon the works without 
written permission of the Engineer-in-Charge. Any person so removed from the work shall be 
immediately replaced at the expense of the contractor by a qualified and competent substitute. 
Should the contractor be requested to repatriate any person removed from the work, he shall do so 
and shall bear all costs in connection herewith.  
 
CLAUSE – 26: MATERIALS OBTAINED FROM EXCAVATION AND TREASURE 
TROVE, FOSSILS, ETC.  
 
26.1 Materials of any kind obtained from excavation on the site shall remain the property of the 
Authority and shall be disposed off as directed by the Engineer-in-Charge. 
 
26.2 However if any of the materials thus obtained from excavation on the site is such as can be 
used in the execution of the work under the contract, the contractor will be allowed to use the same 
free of cost (except that any amount of royalty paid for in this regard by the Authority shall be 
recoverable from the contractor) for the aforesaid purpose provided the same is found suitable and 
is approved by the Engineer-in-Charge. 
 
26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 
Archaeological interest discovered on the site shall be the absolute property of the Authority.  The 
contractor shall take reasonable precautions to prevent his labour or any other person from 
removing or damaging any such article or thing and shall acquaint the Engineer-in-Charge with 
such discovery and carryout the Engineer-in-Charge‟s directions as to the disposal of the same at 
the expense of the Authority. 
 
CLAUSE – 27:  FORCE MAJEURE 
 
27.1  The term Force Majored shall herein mean Riots (other than among the contractor's 
employees), Civil Commotion (to the extent no insurable), war (whether declared or not),  
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-invasion,  act of foreign enemies, hostilities,  civil  war, rebellion,  revolution,  insurrection, 
military  or  usurped power,  damage from aircraft, nuclear fission, acts of  God, such  as  
earthquake (above 7 magnitude on  Richter  Scale), lightning, unprecedented floods, fires not 
caused by contractor's  negligence  and  other such causes  over  which  the contractor  has no 
control and are accepted as such  by  the Engineer-in-Charge, whose decision shall be final and  
binding.  In the event of either party being rendered unable  by Force  Majeure  to  perform any 
obligation  required  to  be performed by them under this contract, the relative  obligation  of the 
party affected by such Force Majeure  shall  be treated as suspended for the period during which 
such  Force Majeure cause lasts, provided the party allowing that it  has been  rendered  unable as 
aforesaid,  thereby  shall  notify within  15 days of the alleged beginning and  ending  thereof 
giving full particulars and satisfactory evidence in support of such cause. 
        
27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion 
date for a period exceeding the period of delay attributable to the causes of Force Majeure and 
neither the Authority nor the bidder shall be liable to pay extra costs provided it is mutually 
established that Force Majeure conditions did actually exist. 
 
27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even at 
the time of submission bid, he shall categorically specify in his bid and state whether they have 
been taken into consideration in their quotations. 
 
CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 
RECTIFICATION THEREOF 
 
28.1 If the contractor or his labour  or  sub-contractor, injure destroy or damage, Battery, Solar 
panel, lighting system, road, fence, enclosures, water pipe, cables,  buildings, drains, electricity or 
telephone  posts, wires,  trees,  grass line, cultivated land in the  area  in which  they may be 
working or in the area contiguous to  the premises  on which the work or any part of it is being  
executed  or  if any damage is caused during  the  progress  of work,   the  Contractor shall upto 
receipt of  a  notice  in writing in that behalf from the Engineer-in-Charge, make the same good at 
his cost. 
          
28.2 If it appears to the Engineer-in-Charge or his representative at any time during to or prior to 
the expiration of the Defects Liability period that any work has been executed  with unsound, 
imperfect or unskilled  workmanship or that any materials or articles provided by the Contractor for  
execution of the work are unsound or of a  quality  inferior  to that contracted for, or otherwise not  
in  accordance  with the Contract, or that  any defect, shrinkage  or other  faults found in the work 
arising out of defective  or improper  materials  or workmanship, the  Contractor  shall, upon 
receipt of a notice in writing in that behalf from  the Engineer-in-  Charge forthwith rectify or 
remove and  reconstruct  the  work so specified in whole or in part,  as  the case may be, and/or 
remove the materials/articles so  specified and provide other proper and suitable materials at  his 
expense. 
 
28.3 All damages caused by accidents or carelessness of the contractor or any of his employees or 
any property belonging to the Authority is wasted or is misused by the contractor or any of his 
employee shall be to the account of the contractor, who shall make good the loss. 
 
CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE   
          
29.1 From commencement to completion of the work(s) as a whole, the Contractor shall take full 
responsibility for the care thereof and for taking precautions to prevent loss or damage.  He shall be 
liable for any damage or loss that  may happen to the works or any part thereof and to the  
Authority's  Plant, Equipment and Material (hired or issued to  the Contractor)  shall  be in good 
order and  condition  and  in conformity  in  every respect with the requirements  of  the Contract 
and instructions of the Engineer-in-Charge. 
 
29.2     i) Neither party to the contract shall be liable  to the other in respect of any loss or 
damage which may  occur or  arise  out of "Force Majeure" to the works or  any  part thereof on to 
any material or article at site but not incorporated in the works or to any person or anything or 
material whatsoever or either party provided such a loss or damage could  not have been foreseen  
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or avoided by a prudent  person and  the  either  party shall bear losses  and  damages   in respect  
of  their  respective men and  materials.  As such liability of either party shall include claims/ 
compensations of the third party also. 
 
ii) Provided,  however,  in  an  eventuality  as  mentioned in  sub-clause - 29.2 (i) above,  the  
following  provisions shall also have effect : 
          
(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge proceed with 
the completion of the works under and in accordance with the provisions and conditions of the 
contract, and 
          
(b) The Contractor shall, as may be directed in writing  by the  Engineer-in-charge, re-execute the 
works lost  or  damaged,  remove  from the site any debris and so much  of  the works as shall have 
been damaged and carry the Authority's T & P, Plant and Equipment, Material etc. to the  
Authority's store.  The cost of such re-execution of the works, removal of damaged works and 
carrying of Authority's store shall be ascertained in the same manner as for deviations and this shall 
be ascertained in the same manner as for deviations and this shall be added to the contract sum. 
Provided always that the Contractor shall, at his own cost, repair and make good so much of the 
loss or damage as has been occasioned by any failure on his part to perform his obligations under 
the contract or not taking precautions to prevent loss or damage or minimise the amount of such 
loss or damage, Final assessment of loss or damage shall be decided by the Engineer-in-Charge and 
his decision shall be final and binding.  
 
29.3 The contractor shall take special precautions to see that public places and roads adjacent to 
contractor's yard are not blocked at anytime either by his material or by his workmen. The roads are 
to be kept always clear and no equipment/materials shall be stacked.  
 
29.4 The navigable waterways shall not be blocked by Contractor.  The anchors dropped in the 
waterways shall be properly marked and removed after done with.   
 
29.5 The contractor shall indemnify and  keep  indemnified the Authority  against  all losses and  
claims  for  death, injuries or damage to any person or any property  whatsoever which may arise 
out of or in consequence of the construction and  maintenance,  of works during the contract  period  
and also  against  all claims,  demands,  proceedings,  damages, costs,  charges and expenses 
whatsoever in respect of or  in relation   thereto,  and  such  liabilities  shall   include 
claims/compensations of the third party.   
 
29.6 (a) Before commencing execution of the work,  the Contractor shall without in any way 
limiting his obligations and  responsibilities under this condition,  insure  against any  damage, loss 
or injury which may occur to any  property (excluding that of the Authority but including the 
Authority building rented to the contractor wholly or in part and  any part of which is used in part 
and any part of which is  used by  him for storing combustible materials) public  liability by arising 
out of the carrying out of the contract. For this purpose the contractor shall take out, pay all costs 
and maintain throughout the period of his contract public liability with the following coverage. 
 
i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one person and 
Rs.  2, 00,000 for each accident. 
 
ii) Property liability limits for each accident  not  less than Rs. 1,00,000 ; 
 
iii) The Contractor shall prove to the Engineer-in Charge from time to time that he has taken out 
all the insurance policies referred to above and has paid the necessary premiums for keeping the 
policies alive till expiry of the Defects Liability Period. 
 
(b) The  Contractor shall ensure  that  similar  insurance policies  are taken out by his sub-
contractor (if  any)  and shall be responsible for any claims or losses to the Authority  resulting  
from their failure to obtain  adequate  insurance  protection  in connection thereof.  The Contractor 
shall produce or cause to be produced by his sub-contractors (if any) as the case may be, relevant, 
policy or policies and premium receipt as and when required by the Engineer-in-Charge. 
 
(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force the   
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insurance  referred to above or any other insurance which he/they may  be required  to effect under 
the term of the Contract then  and in  any such case the Authority may, without being bound  to  
effect  and keep in force any  such insurance and  pay  such premium or premiums as may be 
necessary for that purpose and  from time to time deduct the amount so paid by the Authority from 
any moneys due or which may become due to the  contractor or recover the same as a debt due 
from the contractor.  
 
(d) The contractor shall at his own expense arrange for the safety provisions as required in respect 
of the works covered under this contract as per the instruction of Engineer-in-charge.  In case, the 
contractor fails to comply with the provisions of the safety the Engineer- in-Charge shall be entitled 
to and make the necessary arrangements at the risk and cost of the contractor. This will, however, 
not absolve the Contractor of his overall responsibility to execute the works under the contract. 
 
CLAUSE – 30: SUSPENSION OF WORKS 
 
30.1 The contractor shall on the order of the  Engineer-in-Charge suspend the progress of the works 
or any part thereof for  such time or times and in such manner as the  Engineer-in-Charge  may  
consider  necessary and  shall  during  such suspension properly protect and secure the work so far 
as is necessary in the opinion of the Engineer-in-Charge. 
 
CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO 
ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
          
If at any time after acceptance of the tender the Authority decides to abandon or reduce the scope of 
the works for reason whatsoever and hence does not require the whole or any part of the works to 
be carried out, the Engineer-in-Charge shall give notice in writing to that effect to the contractor 
and the Contractor shall have no claim to any payment of compensation or otherwise whatsoever, 
on account of any profit or advantage which he might have derived from the execution of the works 
in full but which he could  not derive in consequence of the fore closure of  the whole or part of the 
works. 
 
CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 
 
If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies, 
or if the Contractor is a partnership concern and one of the partners dies, then, unless the Engineer-
in-Charge is satisfied that the legal representatives of the individual contractor or of the proprietor 
of the proprietary concern and in the case of partnership, the surviving partners are capable of 
carrying out and completing the contract, the Engineer-in-Charge shall be entitled to terminate the 
Contract as to its incomplete part without the Authority being in anyway liable  to payment of any 
compensation whatsoever on any account to the estate  of the deceased Contractor and/or to  the  
surviving partners of the Contractor's firm on account of  termination of the Contract. The decision 
of the Engineer-in-Charge that the legal representatives of the deceased contractor or the surviving   
partners of the Contractor's firm cannot carry out and complete the works under the contract shall 
be final and binding on the parties. In the event of such termination, the Authority shall not hold the 
estate of the deceased Contractor and/or the surviving partners of the Contractor's firm liable for 
damages for not completing the contract. Provided that the power of the Engineer-in-Charge of 
such termination of contract shall be without prejudice to any other right or remedy which shall 
have accrued or shall accrue to him under the contract. 
 
CLAUSE– 33: CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL  OR 
IN PART 
 
33.1  If the Contractor does not commence the work in the manner described in the Contract 
document or if he shall at any time in the opinion of the engineer. 
          
(i) Commits default in complying with or commits breach of any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it immediately and not later than 
15 days in any case after a notice in writing is given to him in that behalf by the  Engineer-in-
Charge; or 
          
(ii) fails to complete the work (s) or any item of work  (s) within the time or any extended time  
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-under the contract  and does  not complete the work (s) or any item of works  within the  period 
specified in a notice given in writing  in  that behalf by the Engineer-in-Charge ; or     
 
(iii) Fails to carry on the work in conformity/ accordance with the contract document or mobilize/ 
supply suitable equipments, labour, materials or other equipments to the site as stipulated in the 
contract, or 
 
(iv) Fails to commence, carry and execute the work to the satisfaction of the EIC, or  
 
(v) Abandon the work, or  
 
(vi) Substantially suspend the work or the works for a minimum period of 30 days without any 
authority/ prior permission of EIC, or   
 
(vii) Commit or suffer or permit any other breach of any of the provisions and terms of the 
Contract to be performed by him or it is observed that the said breach persists 15 days, after 
notifying to the Contractor in writing by the engineer requiring such breach to be remedied or 
 
(viii)  The contractor becomes bankrupt, insolvent or goes into liquidation whether compulsory or 
voluntary not being merely a voluntary liquidation for he purpose of amalgamation or 
reconstruction which amalgamations or reconstruction would assume complete responsibility and 
liability of the work with the prior approval of the owner and would furnish all guarantees by new 
formation. 
 
(ix) Assigns, transfers, sublets (engagement of labour on  a piece-work  basis  or  of labour with  
materials  not  being incorporated  in the work shall not be deemed to be  subletting)  or attempts to 
assign, transfer or sublet  the  entire works  or  any  portion thereof without  the  prior  written 
approval of the Engineer-in-Charge.  The Engineer-in-Charge shall have powers to terminate the 
contract in full or in part as aforesaid without  prejudice to  any  other right or remedy which shall 
have  accrued  or shall accrue of which cancellation notice in writing to  the Contractor under the 
hand of the Engineer-in-Charge shall be conclusive evidence. Then the Authority shall have the 
power to enter upon the work and take possession of all the equipments of the contractor thereon, 
and to remove the contractor‟s license to the same and to complete the work by his agents or other 
contractor or workmen or to relate the same upon any terms and conditions and so such other 
person, firm or corporation as the owner in his absolute discretion may think proper to employ and 
for the purpose of completion of the work specified in the contract, and without any 
payment/allowance to the contractor for the use or of the equipment or being liable for any loss or 
damage thereto the equipments. If the Authority shall by reason of its taking the possession of the 
works being completed by other contractors (due account being taken of such extra work or works 
which may be omitted) then the amount of such excess work or works which may be due for work 
done by the contractor under the contract and not paid for. 
 
In case of any deficiency to be paid to the Authority by the contractor, the contractor shall make or 
in case of any deficiency remaining unsettled then the Authority shall have the power to sell in such 
a manner and for such a price as it may think fit all or any of the equipments belonging to the 
contractor and to recoup and retain the said deficiency or any part thereof out of the sale proceeds. 
 
33.2  Corrupt Practice  
 
The Contractor shall not offer or to give to any person in the employment of the Authority or 
working under the orders of the Chairman any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do any act in relation to the 
obtaining or execution of the contract or any other contract with the purchaser or for showing or 
forbearing to show favour or disfavour to any person in relation to the contract or any other 
contract with the purchaser. Any breach of the aforesaid condition by the contract,  or  any  one 
employed,  by him or acting on his behalf (whether  with  or without  the knowledge of the 
Contractor) or the  commission of  any offence by the Contractor or by any one employed  by him  
or acting on his behalf under Chapter IX of the  Indian Penal  code 1860 or the Prevention of 
Corruption Act.  1947 or any other Act enacted for the prevention of corruption by Public Servant 
shall entitle the Chairman to cancel the contract and all or any other contracts with the Contractor  
and to recover from the Contractor the amount of  any  loss arising from such cancellation in  
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-accordance with the provisions of General condition and Special conditions. 
          
33.3 The Engineer-in-Charge shall, on such termination of the contract, have powers  
 
i) To take possession of the site of work under the contract as well as the land  / premises allotted to 
the contractor for his preliminary, Enabling and Ancillary works and  
 
ii) Also any materials, constructional plant, equipment, implements, stores, structures etc. thereon. 
The Engineer-in-Charge shall also have powers to carry out the incomplete work by any means or 
through any other agency or by himself at the risk and cost of the contractor. In such agencies shall 
be credited to the contractor at his contract prices and the contractor shall pay  the excess  amount, 
if any, incurred in completing the work  as aforesaid, as stipulated under sub-clause 30.5 hereunder. 
          
33.4  On termination of the contract in full or  part,  the Engineer-in-Charge  may direct that a part 
or whole of  such plant,  equipment and materials, structures be removed  from the  site  of  the 
work as well as  from  the  land/premises allotted  to the contractor for his preliminary,  enabling 
and  ancillary  works,  within a stipulated  period  if  the contractor  shall fail to do so within the 
period  specified in  a notice in writing by the Engineer-in-Charge,  the  Engineer-in-Charge may 
cause then to be sold, holding the  net proceeds of such sale to the credit of the contractor, which 
shall  be released after completion of works and  settlement of amounts under the contract. 
          
33.5 If  the expenses incurred or to be  incurred  by  the Authority  for  carrying out and completing  
the  incomplete work  or part of the same, as certified by the  Engineer-in-Charge, are in excess of 
the value of the work credited / to be credited to the contractor, the difference shall be  paid by the 
contractor to the Authority. If the contractor fails to pay such an amount , as aforesaid, within thirty 
days  of receipt  of notice in writing from  the  Engineer-in-Charge, the Engineer-in-Charge shall be 
empowered to recover such amount  from  any sum due to the contractor on  any  account under 
this or any other contract or from his security deposit or otherwise. 
          
33.6 Also, the Engineer-in-Charge shall have the right to sell any or all of the contractor's unused 
materials, constructional plant, equipment, implements, temporary building / structures etc. and 
apply the proceeds of sale thereof towards the satisfaction of any sums due from the contractor 
under the contract and if thereafter there may be any balance outstanding from the contractor, the 
Engineer-in-Charge shall have powers to recover the same in accordance with the provisions of the 
contract. 
          
33.7 The contractor shall not construct any structure  even of  a temporary nature for any other 
purpose on IWAI  office premises  & Engineer-in-Charge's representative's office  or houseboat,  or 
any such things except with the written  permission  of  the EIC and any such construction,  so  put  
up shall  be removed by the contractor whenever the EIC or  his representative calls upon the 
contractor to remove.  Any dispute or difference in respect of either the interpretation effect or 
application of the above conditions or of the amount recoverable there under by the purchaser from 
the Contractor, shall be decided by the Chairman. 
 
33.8 IWAI also reserves its right to determine/ terminate the contract on following basis :  
 
(i) Authority shall, at any time, be entitled to determine and terminate the contract, for any cause 
whatsoever.  A notice in writing from the Owner to the Contractor shall be issued giving 15 
(fifteen) days time for such determination and termination including the reason thereof.   
 
(ii) The contractor upon receipt of such notice, shall discontinue the work on the date and to the 
extent specified in the notice,  make all reasonable efforts to obtain cancellation of all orders and 
contracts to the extent they are related to work terminated, and upon terms satisfactory to the 
Authority, stop all further sub-contracting or purchasing activity, related to the work terminated and 
assist the Authority in maintenance, protection and disposition of the works acquired under the 
contract by the Authority 
 
(iii) Should the contract be determined under the sub-clause (i) of the said clause, the Contractor 
shall be paid compensation, equitable and reasonable dictated by the circumstances prevalent at the 
time of termination.” 
 
  

Signature of Tenderer(s) 



47 

 

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 
          
34.1 Time allowed for execution of the work as specified or the extended time, if any, in 
accordance with these conditions shall be essence of the contract. 
         
34.2 However, if the work is delayed on account of: 
          
i) Increase in the quantity of work to be done under the contract as per clause 16, or 
 
ii) Suspension of work as per clause 30; or 
         
iii) Rebuilding of work as per clause 31; or 
 
iv) "Force Majeure" as per clause 27; or 
          
 v) Any other cause which, in absolute discretion of the Engineer-in- Charge is beyond the 
contractor's control; then immediately upon the happening of any such events as aforesaid, the 
contractor shall  inform  the Engineer-in-Charge accordingly,  but  the  contractor  shall  
nevertheless  use constantly  his best endeavors to prevent and/or make  good the  delay  and shall 
do all that may be  required  in  this regard.  The Contractor shall also request, in writing, for 
extension of time, to which he may consider himself eligible under the contract, within fourteen 
days of the date of happening of any such events as indicated above. 
 
34.3  In any such case as may have arisen due to any of  the events, as aforesaid, and which may 
have been brought out by the contractor in writing, the Engineer-in-Charge may give a fair  and  
reasonable extension of time, after  taking  into consideration  the nature of the work delayed and  
practicability  of  its execution during the  period  of  extension.  Provided in the event of non-
receipt of a request for such extensions from the contractor for reasons whatsoever, the Engineer-
in-Charge may, at his sole discretion and with due regard to the event, grant fair and reasonable 
extension  of time  not  more than 1/3rd of the  total  completion  period without  any  financial  
implication.  Such extensions,  if admissible,  shall be communicated to the contractor by  the 
Engineer-in-Charge  in writing within one month of the  date of  receipt of such request or within 
one month of  the  occurrence  of the event, but in any case before expiry of  the contract period. 
 
CLAUSE – 35:  COMPENSATION FOR DELAY 
 
35.1 If the contractor fails to complete all items of works in respect of any of the sub- group/group 
and/or work as a whole as the case may be and before the expiry of the period(s) of completion as 
stipulated in the aforesaid tender or any extended period (not due to the fault of the contractor) as 
may be allowed, he shall without prejudice to any other right or remedy of the Authority on account 
of such default, pay as an ascertained/agreed compensation as per Clause No. 36.  
 
CLAUSE – 36: LIQUIDATED DAMAGES 
          
36.1  If the contractor fails to complete all items of works within the period(s) of completion as 
stipulated in the aforesaid tender or any extended period (not due to the fault of the contractor) as 
may be agreed he shall without prejudice to any other right or remedy of the Authority on account 
of such default, pay compensation (not by way of penalty) at the rate of 1/2 % (half percent) per 
week on the total value of the contract subject to a maximum of 10% of the total value of the 
contract. 
         
36.2  Should however, the contractor achieve the completion of the entire works as a whole under 
the contract within the time or in the extended time (not due to reasons of default on the part of the 
contractor) as may be accorded, the Authority will refund to him the amount of compensation 
recovered from him, if any, in respect of delay in the non completion of works(s) under the 
individual group/sub-group, as aforesaid in full, In this regard, the decision of the Engineer-in-
Charge shall be final and binding. 
 
36.3 The amount of compensation may be adjusted, withheld, deducted or set off against any sum 
due or payable to the contractor under this or any other contract with the Authority 
 
 

Signature of Tenderer(s) 



48 

 

36.4 All sums payable by way of compensation under any of the conditions will be considered as 
reasonable compensation without reference to the actual loss or damage, which will have been 
sustained. 
  
36.5 Payment of such damages shall not relieve the contractor of his obligation to complete the 
work or from any other of his obligation or liabilities under the contract.  
 
CLAUSE – 37:  INSPECTION AND APPROVAL 
 
37.1 All works involving more than one process shall be subject to examination and approval at 
each stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his 
authorized representative, when each stage is ready.  In default of such notice, the Engineer-in-
Charge shall be entitled to appraise the quality and extent thereof and the decision of the Engineer-
in-Charge in this regard shall be final and binding. 
          
37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his 
authorized representative and the Contractor shall afford full opportunity for examination.  The 
contractor shall give due notice  to  the  Engineer-in-Charge  or his authorized representative  
whenever any such work is ready for examination and the Engineer- in-Charge  or  his 
representative shall,  without  unreasonable delay,  unless he consider it necessary and advise the  
contractor accordingly , examine and measure such work. In the event of the failure or the 
contractor to give such notice, he shall if required by the Engineer-in-Charge, uncover such work at 
the contractor's expenses. 
         
37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. The 
contractor can have the inspection schedules finalized with the Engineer-in-charge. Generally all 
attempts should be made to have joint inspection and number of inspections be not less than three 
in a calendar month.  
      
CLAUSE – 38: COMPLETION CERTIFICATE 
          
38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and with in 
the specified time limit and terms and conditions of the contract. As soon as the work under the 
contractor is completed as a whole the contractor shall give notice of such completion to the 
Engineer-in-Charge.  The Engineer-in-Charge shall inspect the work and shall satisfy himself that 
the work(s) has been completed in accordance with the provisions of the contract and then issue to 
the Contractor a certificate of completion indicating the date of completion. Should the Engineer- 
in-Charge notice that there are defects in the works or the works are not considered  to be  
complete,  he  shall issue a notice in  writing  to  the Contractor  to rectify / replace the defective 
work  or  any part thereof or complete the work, as the case may be within such time as may be 
notified and after the contractor has complied  with as aforesaid and gives notice  of  completion 
the Engineer-in-Charge shall inspect the work and issue  the completion certificate in the same 
manner as aforesaid. 
          
38.2 No certificate of completion shall be issued as stipulated above and no work be considered to 
be completed unless the contractor shall have removed from the work  site and  / or premises all his 
belongings /  temporary  arrangements  brought / made by him for the site and / or  premises in  all  
respects and made the whole of the site  and  /  or premises fit for immediate occupation / use to the 
satisfaction of the Engineer- in-Charge. If the contractor fails  to comply  with the above mentioned 
requirements on  or  before the date of completion of the work, the  Engineer-in-Charge, may as he 
thinks fit and at the risk at cost of the contractor,  fulfill such requirements and remove / dispose  of  
the contractor's belongings / temporary arrangements , as aforesaid, and the contractor shall have no 
claim in this respect except  for  any sum realised by the  sale  of  Contractor's belongings  / 
temporary arrangements less the cost  of  fulfilling the said requirements and any other amount that  
may be  due from the contractor. Should the expenditure on the aforesaid account exceed the 
amount realised by sale of such contractor‟s belongings / temporary arrangements then the 
contractor shall on demand pay the amount of  such  excess expenditure.   

 
CLAUSE - 39:  MEASUREMENTS 
 
39.1 The Engineer-in-charge shall expect as otherwise stated ascertain and determine by 
measurement the value of work done in accordance with the contract. 
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39.2  Notwithstanding any provision in the relevant standard method of measurement or any 
general or local custom, measurement of work done under the contract shall be taken in accordance 
with the procedure set forth in the Technical Specifications or Schedule of Quantities under the 
contract. In case of items of work which are not covered by the  Technical  Specifications or 
Schedule of Quantities  measurement shall  be  taken in accordance with  the  relevant  standard 
methods  of  measurement laid down by the  Bureau  of  Indian Standard.  
 
39.3  All items having a financial value shall be entered in daily log book/ measurement book 
prescribed by the Authority so that the complete work performed under the contract is duly 
accounted. 
 
39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised representative 
and by the contractor or his authorised representative.  
        
39.5 Before taking measurements of any works, the Engineer-in-Charge or representative deputed 
by him for the purpose, shall give a reasonable notice to the Contractor.  If the Contractor fails to 
attend or send an authorised representative for measurement after such notice or fails to countersign 
or to record the objection within a week from the date of taking the measurements, taken by the 
Engineer-in-Charge shall be taken to be correct and final measurements of such works. 
 
39.6 The contractor shall, without extra charge, provide assistance with every appliance, labour and 
other things necessary for measurement.  
 
39.7 Measurements shall be signed and dated by both parties each day on the Site on completion of 
measurement. If the contractor objects to any of the measurement recorded by the representative  of  
the Engineer-in- Charge a  note  to  the effect  shall be made in the item objected to and such  note 
shall be signed and dated by both parties engaged in  taking the  measurement. The decision of the 
Engineer-in-Charge on any such dispute or difference or interpretation shall be final and binding on 
the contractor in respect of all contract items, substituted items, extra items and deviations.  
 
CLAUSE – 40:  PAYMENT ON ACCOUNT 
          
40.1 Interim bills shall be submitted  by  the  contractor monthly  on  or before the date fixed  by  
the  Engineer-in- Charge  for  the items of work completed.  The Engineer-in-Charge shall then 
arrange to have the bills verified with reference to the measurements recorded in the measurement 
book(s). 
 
40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 
certifying the sum to which the contractor is considered entitled by way of interim payment for the 
work executed, after deducting there from the amount already paid, the security deposit and such 
other amounts as may  be withheld, deductible or recoverable in terms of  the contract. 
 
40.3 Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within 
30 days from the date of submission of the bill subject to the acceptance of the Engineer-in- 
Charge.  
 
40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-Charge or 
his authorised representative.  Such cheques shall be issued direct to the contractor on furnishing a 
stamped receipt for the amount of the cheque or to his constituted attorney duly authorised to 
receive such payments from the EIC. 
 
40.5 Any interim certificate given relating to work done or materials delivered may be modified or 
corrected by any subsequent interim certificate or by the final certificate. No certificate(s) of the 
Engineer-in- Charge supporting an interim payment shall itself be conclusive evidence that any 
work or materials to which it relates is / are in accordance with the same. 
 
40.6 Should there be a request for extension of date of completion, pending its consideration 
interim payments shall continue to be made as provided herein. 
 
40.7 TDS at the applicable rates shall be deducted at source from any payment made to the 
contractor against this contract. 
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CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 
 
41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, excise service tax or any 
other local or central taxes as applicable/ charged by Center or State Government on all  materials, 
including steel, wood, POL (and  increase  if  any, on these during the currency of the contract) that  
the contractor  has to purchase for the performance of the  contract, shall be payable by the 
contractor and the  Authority will not entertain any claim for compensation whatsoever in  this  
regard.  The rates quoted by the contractor shall be deemed to be inclusive of all such taxes, duties, 
levies, etc. 
 
CLAUSE-42:  TAX DEDUCTION AT SOURCE  
 
42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 
payment/advances made against the contract. 
 
CLAUSE – 43:  PAYMENT OF FINAL BILL 
 
The final bill shall be submitted by the contractor within one month from the date of completion of 
the work or of the date the certificate of completion furnished by the Engineer-in-Charge.  No 
further claim in this regard unless as specified herein under shall be entertained.  Payment shall be 
made within three months. If there shall be any dispute about any item or items of the work then the 
undisputed item or items only shall be paid within the said period of three months or six months, as 
the case may be.  The contractor shall submit a list of the disputed items within thirty days from the 
disallowance thereof and if he fails to do so, his claim shall be deemed to have been fully waived 
and absolutely extinguished. 
 
CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 
 
44.1  Whenever any claim whatsoever for the payments of a sum of  money to the Authority arises 
out of or under this  contract  against the contractor, the same may be  deducted  by the  Authority  
from any sum then due or  which  at  anytime thereafter  may  become  due to the  contractor  under  
this contract and failing that under any other contract with  the Authority  or from any other sum 
whatsoever due to the  contractor from the Authority or from the Authority or from his security 
deposit, or he shall pay the claim on demand. 
  
44.2 The Authority reserves the right to carry out post- payment audit and technical examination of 
the final bill including all supporting vouchers, abstracts, etc.  The  authority  further reserves the 
right to enforce  recovery  of any  over payment when detected not- withstanding the  fact that  the 
amount of the final bill may be included by one  of the  parties  as  an item of dispute  before  an  
arbitrator appointed under clause 48  of this contract and notwithstanding  the fact that the amount 
of the final bill  figures  in the arbitration award. 
 
44.3 If as a result of such audit and technical examination any  over payment is discovered in 
respect of any work  done by the contractor or alleged to have been done by him  under contract,  it 
shall be recovered by the Authority  from  the contractor  by any of all of the methods  prescribed  
above, and if any under payment is discovered, the amount shall  be duly paid to the contractor by 
the Authority. 
          
44.4 Provided that the aforesaid right of the Authority to adjust over-payment against amount due 
to the contractor under any other contract with the Authority shall not extend beyond the period of 
two years from the date of payment of the final bill or in case the final bill is a MINUS bill, from 
the date the amount payable by the Contractor under the MINUS final bill is communicated to the 
contractor. 
 
44.5 Any sum of money due and payable to the Contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the Engineer-
in-Charge or Authority against any claim of the Authority or such other person or persons in 
respect of payment of a sum of money arising out of or under any other contract made by the 
contractor with the Engineer-in-Charge or Authority or with such other person or persons.  The sum 
of money so withheld or retained under this clause by the Engineer-in-Charge or Authority will be 
kept withheld or retained as such by the Engineer-in- Charge or Authority or till his claim arising  
 

Signature of Tenderer(s) 



51 

 

-out of in the same contract or any other contract is either mutually settled or determined by the 
arbitrator, if the contract is governed by the arbitration clause under the clause 48 or by the 
competent court hereinafter provided, as the case may be, and the contractor shall have no claim for 
interest or damages whatsoever on this account or any other ground in respect of any sum of money 
withheld or retained under this clause. 
       
CLAUSE - 45:  CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 
          
45.1 All documents, correspondence, decisions and orders concerning the contract shall be 
considered as confidential and/or restricted in nature by the contractor and he shall not divulge or 
allow access to them by any un-authorized person. 
 
45.2 The contractor shall take necessary steps to ensure that all persons employed on any work in 
connection with this contract have noted that the Indian Official Secrets Act, 1923 (XIX of 1923) 
applies to them and shall continue so to apply even after the execution of such under the contract. 
 
 
CLAUSE – 46:  FINALITY CLAUSE 
          
It shall be accepted as an inseparable part of  the  contract that  in matters regarding materials,  
workmanship,  removal of  improper work, interpretation of the contract  drawings and  contract  
specifications,  mode of  procedure  and  the carryout  out of the work  the decision of the  
Engineer-in-Charge which  shall be given in writing shall be final and  binding on the contractor. 
 
CLAUSE – 47: SUM PAYABLE BY WAY OF COMPENSATION TO BE 
CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 
 
All sum payable by way of compensation to the Authority under any of these conditions shall be 
considered as reasonable compensation without reference to the actual loss or damage sustained 
and whether or not damage shall have been sustained. 
 
CLAUSE – 48:  ARBITRATION 
         
48.1  Except as otherwise provided herein before, all questions, disputes or difference in respect of 
which the decision has not been final and conclusive arising between the Contractor and the 
Authority in relating to or in connection with contract shall be referred for arbitration in the manner 
provided as under and to the sole arbitrator appointed as follows: 
          
(i) Either of the parties may give to the other notices in writing of the existence of such question 
dispute or difference. 
 
(ii) Within thirty (30) days of receipt of such notice from either party the engineer-in-charge of 
work at the time of such dispute shall send to the Contractor panel of three persons and there after 
the Contractor within fifteen (15) days of receipt of such panel communicate to the Engineer-in-
charge the name of one of the persons from such panel and such a person shall then be appointed as 
sole arbitrator by the Chairman, IWAI. However, the arbitration so appointed shall not be an officer 
or the employee of Inland Waterways Authority of India. 
 
(iii) Provided that if the Contractor fails to communicate the selection of a name out of the panel 
so forwarded to him by the Engineer-in-charge then after the expiry of the aforesaid stipulated 
period the Chairman, shall without delay select one person from the aforesaid panel and appoint 
him as the sole arbitrator. 
 
48.2 The arbitrator to whom the matter is originally referred being transferred or vacating his office 
or being unable to act for any reason, then the Chief Engineer shall appoint another person to act as 
sole arbitrator, such person shall be entitled to proceed with the reference from the stage at which it 
was left by the predecessor. 
          
48.3 The award of the Arbitrator shall be final and binding. The Arbitrator shall decide in what 
proportion the Arbitrator‟s fees, as well as the cost of Arbitration proceeding shall be borne by 
either party. 
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48.4 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to make 
and publish his award. 
 
48.5 A notice of the existence in question, dispute or difference in connection with the contract 
unless served by either party within 30 days of the expiry of the defects liability period, failing 
which all rights and claim under this contract shall be deemed to have been waived and thus 
forfeited and absolutely barred. 
 
48.6 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 
75,000/- and above. 
 
48.7 The work under this Contract shall continue during Arbitration proceedings and no payments 
due from or payment by the Authority shall be withheld on account of such proceedings except to 
the extent which may be in dispute. 
 
48.8 The arbitration and conciliation Act 1996 with any statutory modifications or re-enactment 
thereof and the rules made there under and being in force shall apply to the Arbitration proceedings 
under this clause. 
        
NOTE: In case of contract with another public Sector Undertaking, following Arbitration Clause 
shall apply: "Except as otherwise provided, in case of a contract with a public Sector Undertaking if 
at any time any question dispute or difference whatsoever arises between the parties upon or in 
relation to, or in connection with this agreement, the same shall be settled in terms of the Ministry 
of Industry, Department of Public Enterprises O.M No.3/5/93-PMA dt.30.06.93 or any 
modifications / amendments thereof. "The arbitrator shall have the power to enlarge the term to rate 
the award with the consent of the parties provided always that the commencement or continuation 
of the arbitration proceeding shall not result in cessation or suspension of any of other rights and 
obligations of the parties of any payments due to them hereunder.  
          
48.9 The parties to the agreement hereby undertake to have recourse only to arbitration proceedings 
under for Arbitration Act 1996 and the venue of the arbitration proceeding shall be PATNA and the 
parties will not have recourse to Civil Court to settle any of their disputes arising out of this 
agreement except through arbitration. 
 
CLAUSE – 49:  VALIDITY OF TERMS & CONDITIONS: 
 
49.1 The parties agree that if any term or provision of this contract is declared by a Court of 
competent jurisdiction to be illegal or in conflict with any law, the validity of the remaining terms 
and provisions shall not be effected and the right and obligations of the parties shall be construed 
and enforced as if this contract did not contain the particular term or provision held to be invalid.  
 
CLAUSE – 50:  INTEREST: 
 
 No interest shall be payable on account due to the contractor against final bills or any other 
payment due under the contract. 
  

****** 
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PART-IV 

 

TECHNICAL & SPECIAL CONDITIONS 
 

 

1. INTRODUCTION: 
 

a. Inland Waterways Authority of India (IWAI) is a statutory body set up in 1986 under the Ministry 

of Surface Transport, Govt. of India.  The Authority is entrusted with development, maintenance and 

management of National Waterways for shipping and navigation.  The Objective of the work is to 

maintain a minimum depth of 2.5/2.0/1.5 meter to facilitate safe navigation.  

b. It is proposed to undertake the development works for IWAI, NINI  through an agency appointed 

on open tender basis. The detailed specifications and other technical conditions have been placed in 

detail in the schedule / Bill of quantity. The other technical conditions and details are as follows: 

A. GENERAL  

The work shall be executed and measured as per metric dimensions given in the schedule of 

quantities, drawings etc. (FPS units wherever indicated are for guidance only).    

B. CIVIL WORK 

I. Sand shall be of standard specifications clean and free from dust, dirt and organic matters. 

Sea sand shall not be used. Sand to be used for cement concrete work, mortar for masonry 

and plaster work shall be of standard quality. Sand to be got approved from the Engineer-in-

charge and screened as required.  

II. Cement shall be fresh Portland cement of standard I.S. specifications, and shall have the 

required tensile and compressive stresses and fineness.   

III. Painting, White Washing and Distempering  

IV. Synthetic enamel paint/ Dry distemper shall be brought in original containers and in sealed 

tins, packets.    

V. All other material used in painting work other than brand specified in list of approved 

materials shall be approved by the Engineer-in-charge prior to start of work.   

VI. All painting work shall be carried out strictly as per the manufacturer specification.  The 

surface shall be prepared by removing of whitewash/ enamel duly scraping and sand papering 

and before applying the coat, the prepared surface shall be got approved by the Engineer-in-

charge before starting the distempering.   
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C. SCOPE OF WORK 

The item wise details with specification are explained in the enclosed schedules of the work 

However; with regard to the changes in the specification as per the site requirement the decision of 

the EIC at the time of execution for the work shall be final. 

D. DURATION OF WORK 

The appointed agency / contractor have to complete the work in all respect within 15 days from the 

date of issue of work order.  

E. OTHER CONDITIONS: - 

(i) The Engineer-in-charge or his representative will inspect, co-ordinate, measure and 

certify the work. He has the right to inspect at any time during the contract period for which 

contractor‟s authorized agent shall be available at site during such inspection. 

(ii) The contractor may execute the work round the clock and on all days including 

Sundays and Public Holidays with due permission of the Engineer-in-charge in writing except 

National Holidays and subject to such restriction as may be imposed by State Govt./local body. 

(iii) If the contractor‟s personnel or any outside labour employed to work during execution 

of contract, breaks or damages/destroys any building, road, kerb, water pipe, fence, bund, 

wires, trees, crop, fruit or cultivated ground during the period of agreement, the same shall be 

made good by the contractor at his own expenses or in default the IWAI may cause the same to 

be made good by other sources and deduct the expenses from any sums that may be then or at 

any time thereafter may become due to the contractor. 

(iv) The prices shall include all the taxes, levies cess, octroi, excise service tax or any other 

local or central taxes as applicable/ charged by Center or State Government.  No extra in this 

regard shall be paid. 

(v) No forms regarding sales tax, trade tax or any other exemption, etc. will be supplied by 

IWAI.  However, department would assist to the contractor for arranging these documents at 

contractor‟s cost by writing to the concerned authorities only.  Supply or arrangement of these 

forms, if required, shall be responsibility of the contractor. 

(vi) Payment: Payment will be made on completion of each item of work. Contractor shall 

submit their running bill for the payment after the measurement is recorded by the 

representative of the Engineer in charge in the measurement books.  Part rate payment will not 

be permitted.   
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(vii) All arrangements for establishment, watch & ward of stores and security of sites, 

permits, license, appropriate vehicles for transportation, handling, etc. shall have to be made by 

the contractor at his own cost and nothing extra on this account shall be paid. 

(viii) The right to award split up work or to reject the offer without assigning any reason is 

reserved with the Authority.   

(ix) The rate shall be quoted only in Indian Rupees and payment shall be made in Indian 

Rupees only. 

(x) The contractor on completion of the work should handover the site to the EIC or his 

representative. 

(xi) In case of delay in work EIC may reduce the quantity of work without affecting the 

main objective of the project. 

(xii) The income tax as applicable will be deducted from the running bill and final bill and 

to that effect a certificate will be issued. 
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LIST OF ACCEPTABLE MATERIAL 

 

 

CIVIL WORK 

 

Sr. No. Name of Material Make/ Brand Name 

1. Cement Birla, J.K., L&T,  ACC, Ambuja 

2 Paint item (1
st
 Quality) Berger,  Asian Paint, Nerolac 
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A. HOLD HARMLESS:    

 

i) The Contractor should indemnify and hold the Authority harmless from any liability or claim 

for damages because of bodily injury, death, property damage, sickness, disease or loss and expense 

arising from the Contractor‟s performance of this Contract. 

 

ii) The Contractor is acting in the capacity of an independent contractor with respect to the 

Authority. 

 

iii) The Contractor should protect, defend and indemnify the Owner from any claims by labourers 

or Sub Contractors for unpaid work or labour performed in connection with this Contractor. 

 

B. CHANGE ORDERS:       

 

i) The Contractor should not make any changes in the schedule of work or the Specifications 

without written authorization by the Engineer in Charge and written concurrence by the Authority. 

 

C. UNSATISFACTORY PERFORMANCE:   

 

i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI shall have 

the right to issue a show cause notice to the consultant requiring him to explain the reason thereof. 

 

ii) In case of continuation of such unsatisfactory performance / progress / services, IWAI reserves 

the right to rescind the Contract and get the balance work executed at the risk and cost of the 

Contractor. 

 

D. WARRANTIES:  

 

i) The Contractor should warrant that this contract does not and shall not infringe any existing or 

subsequent patents, rights or licenses of any third party. 

 

ii) The Contractor should further warrant that the rights of the Authority under the present 

contract are not and shall not be infringed by any prior or subsequent contract, which may have 

been or may hereafter be entered into by the Contractor with any other party. 

  

E. MISCELLANEOUS:      

 

i) The Contract embodies the entire understanding of the parties as to its subject matter and shall 

not be amended except in writing executed by both the parties and subject to the approval of the 

concerned authorities. 

 

 Signature of Tenderer(s)
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BILL OF QUANTITIES 

 
The below mentioned Commercial bid format is provided as BOQ_XXXX.xls along with this 

tender document at https://eprocure.gov.in/eprocure/app. Bidders are advised to download this 

BOQ_XXXX.xls as it is and quote their offer/rates in the permitted column and upload the same in the 

commercial bid. 

Various types of civil work at National Inland Navigation Institute (NINI), Gaighat, Patna 

 

Sl. 

No. 

Item Description Quantity Unit BASIC RATE 

In Figures To 

be entered 

by the Bidder 

Rs.                P. 

TOTAL 

AMOUNT 

1.00 

Distempering of simulator room, 1
st
 floor hostel area, 

kitchen area and recreation room, Library and 

Swimming Pool  [First Quality (Asian Paints/Berger 

Paints/ Nerolac Paints)] 

2771.100
 

Sqm 

 

 

2.00 
Acrylic smooth exterior paint in Passage  [First 

Quality (Asian Paints/Berger Paints/ Nerolac Paints)] 
425.000 Sqm 

 
 

3.00 
Painting in Window, Railing  [First Quality (Asian 

Paints/Berger Paints/ Nerolac Paints)] 
330.000 Sqm 

 
 

4.00 
Painting of street light poles  [First Quality (Asian 

Paints/Berger Paints/ Nerolac Paints)] 
115.000 m 

 
 

5.00 Repairing of street lights 12.000 nos.   

6.00 Bathroom Tiles (18 nos) 576.000 sqft   

7.00 
Wooden work like plywood, chair, table and door 

repair and carpenter cost 
25.000 nos. 

 
 

8.00 
Electrical appliances like wire, switchboard etc.                                   

(Bajaj/ Havells/ Anchor only) 
  

 
 

8.01 Ceiling Board 3.000 nos.   

8.02 Switch 50.000 nos.   

8.03 Regulator 18.000 nos.   

8.04 Socket 18.000 nos.   

8.05 Door Bell 18.000 nos.   

 

 

 

Signature of Tenderer(s) 
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ANNEXURE -I 
 

AGREEMENT FORMAT 

 

This agreement made on __________day ______ year _____ between the Inland Waterways 

Authority of India (hereinafter called the `IWAI‟ which expression shall unless excluded by or 

repugnant, to the context, be deemed to include heir, successors in office) on one part and  
M/S__________________(hereinafter called the „CONTRACTOR‟ which expression, shall 
unless excluded by repugnant to the context be deemed to include his heirs, executors, 
Administrators, representatives and assigns of successors in office) on the other part. 

 

WHEREAS THE IWAI desirous of undertaking the works for ____________ 

___________________________________________________________________ 

 
WHEREAS the contractor has offered to execute and complete such works and whereas 

IWAI has accepted the tender of the contractor and WHEREAS the contractor has furnished  
____________________________________________________________ 

as security for the due fulfilment for all the conditions of this contract. 

 
NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 
In this agreement words and expression shall have the same meaning as are respectively 

as assigned to them in the conditions of contract hereinafter referred to: 

 
The following documents shall be deemed to form and be read and construed as part of 

this agreement VIZ. 
 

i) (a) Notice Inviting Tenders  

 
(b) Tender form  

 
(c) Warranty  

 
ii) Information & instruction for Tenders  

 
iii) (a) Schedule - Bill of Quantity  

 
(b) Annexure  

 
iv) General Conditions of Contract  

 
v) Technical  and Special Conditions of Contract  

 
 
 
 Signature of Tenderer(s) 
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The contract agreement has been compiled by the IWAI from the original tender 
documents and all the correspondences from the tendering stage till acceptance. In the event of 
any difference arising from the completion of the contract, the original tender documents, 
contractor‟s offer, minutes of meetings and correspondence between the party ended vide letter 
No.________________________ may be referred to by either party. These documents shall take 
precedence over the compiled documents. 

 
The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 

 
The IWAI hereby covenants to pay the contractor in consideration of such completion of 

works, the contract price at the time and in the manner prescribed by the contract. 
 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day 

year first written.   

For and on behalf of For and on behalf of 

(Inland Waterways Authority   of India) Contractor 

Signature ____________________ Signature _____________ 

Name &Designation ______________  Name & Designation _______________ 

Stamp Stamp  

Witness: Witness: 

1) Signature _________________ 1) Signature _________________ 

2) Name & Designation______________ 2) Name & Designation____________ 
 
 
 
 
 
 
 
 
 

 

 Signature of Tenderer(s) 
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ANNEXURE-II 

 
WARRANTY FORM 

 
M/s ………..………………………………………………………………… (hereinafter referred to 
as the Contractor) having carefully studied all the tender documents pertaining to the Contract for 
various types of civil work at National Inland Navigation Institute (NINI), Gaighat, Patna and the 
local conditions having undertaken to execute the said works. 
 

DO HEREBY WARRANT THAT: - 
 
1. The Contractor is familiar with all the requirements of the Contract.  
 
2. The Contractor has investigated the work site & also visited IWAI office and satisfied 

himself regarding the nature of work, and local conditions that may affect the work or its 
performance.  

 
3. The Contractor shall mobilize the necessary qualified & experienced security guard before 

the date of issue of work order.  

 
4. The Contractor is satisfied that the work may be performed and completed as required in the 

Contract.  
 
5. The Contractor accepts all risks directly connected with the performance of the Contract.  
 
6. The Contractor has/had/have no collusion with other Contractor, with any of the men of the 

Engineer-in-Charge or with any other person in Authority to execute the said works 
according to the terms and conditions of the said Contract.  

 
7. The Contractor has not been influenced by any statement or promise of the Authority or 

EICbut only the Contract Documents.  
 
8. The Contractor is financially solvent.  
 
9. The Contractor is experienced and competent to perform the Contract to the satisfaction of 

the E-I-C.  
 
10. The Contractor is familiar with all General and Special Laws, Acts, Ordinances, Rules and 

Regulations of the Municipalities, District, State and Central Govt., that may affect the work, 
its performance or personnel employed therein.  

 
11. I/We hereby give undertaking that the information, certificates and documents furnished by 

me/us with my/our offer and subsequently regarding works mentioned are true, correct, valid 
and complete to the best of my/us knowledge and nothing has been concealed/distorted any 
material as mentioned above I/We am/are agreeable for termination of Contract between 
me/us an Inland Waterways Authority of India regarding works mentioned in Para-1 without 
any notice, reason or compensation and non-issue of tender documents in future. 
  

Date 

          For and on behalf of the Contractor 

 

 

Signature of Tenderer(s)
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ANNEXURE – III 
 
DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH ELECTRONIC 

FUND TRANSFER SYSTEM 
 

(TO BE FURNISHED BY THE BIDDER ON IT‟S LETTER HEAD) 
 
NAME OF THE PROJECT: __________________________________________ 
 
THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 

 
We _______________________________(Name of the Bidder) hereby request you to give our 

payments by crediting our bank account directly by E-Payment mode as per account details given below. 
We hereby undertake to intimate IWAI in case of any change in particulars given below and will not hold 
IWAI responsible for any delay / default due to any technical reasons beyond IWAI‟s control:- 
 
Bank Account Number  : _________________________________________ 

RTGS/NEFT/IFSC CODE : _________________________________________ 

Name of the Bank : _________________________________________ 

Address of the Branch of the Bank :_________________________________________ 

Branch code : _________________________________________ 

Account Type : _________________________________________ 
(Saving/Current/Others)   
 
A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 
 

I/We hereby declare that the particulars given above are correct and complete. If the transaction is 
delayed or credit is not affected at all for reasons of incomplete or incorrect information, I/We would not 
hold IWAI responsible. 
 
Date: Signature of Authorized Signatory 
 
BANK CERTIFICATION: 
 
It is certified that above mentioned beneficiary holds a bank account No. _________________ 
with our branch and the bank particulars mentioned above are correct. 
 
Date: Authorized Signatory  

Authorization No._____________ 
 

Name:_______________________ 
 
 

Official Seal/Stamp 
 
Note- Contractor need not require to deposit above Bank certificate at the time of tendering and same will 
be asked by IWAI as and when required. 

 
 Signature of Tenderer(s) 
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        ANNEXURE-IV 
 

  LIST OF COURT CASES DURING LAST 5 YEARS   
 

          
 

   
Name   

Relief  
Brief Final / 

 

 Name Value Name Date of  Present  

Sl. of Sought  Reason  

of of of the institution  position  

No. client from  of  

work work work of case  of the  

 Dept. court  dispute  

      case  

         
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

          
 

 
 
 
 

 

 Signature of Tenderer(s) 
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ANNEXURE-V 

 

LIST OF ARBITRATION CASES DURING LAST 5 YEARS 
 
 

Name Value Name Amount 
Claim of Brief Final / Present  

Sl. of and date  

of of Dep‟t. If reasons of position of the  

No. client of claim  

work work any. disputes case  

 Dept. preferred  

      
 

        
 

        
 

        
 

        
 

        
 

        
 

        
 

        
 

        
 

        
 

        
 

 
 
 
 
 
 
 
 Signature of Tenderer(s) 
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ANNEX-VI  

Notice for appointment of Arbitrator 
[Refer Clause 23] 

To, 
The Chairman, IWAI  
…………………….. 
…………………….. 

Dear Sir, 
 
In terms of clause 23 of the agreement, particulars of which are given below, I/we hereby give notice to 
you to appoint an arbitrator for settlement of disputed mentioned below: 
 

1. Name of applicant   
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.   
3. Full address of the applicant   
4. Name of the work and contract number in which arbitration sought   
5. Name of the Division which entered into contract   
6. Contract amount in the work   
7. Date of contract   
8. Date of imitation of work   
9. Stipulated date of completion of work   
10. Actual date of completion of work (if completed)   
11. Total number of claims made   
12. Total amount claimed   
13. Date of intimation of final bill (if work is completed)   
14. Date of payment of final bill (if work is completed)   
15. Amount of final bill (if work is completed)   
16. Date of request made to Chief Engineer for decision   
17. Date of receipt of Chief Engineer‟s decision   
18. Date of appeal made to Chairman, IWAI   
19. Date of receipt of the decision of Chairman, IWAI  

 
Specimen signatures of the applicant 

(only the person/authority who 
signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 
following documents.  

1. Statement of claims with amount of claims  
2.  
3.  
4. 

Yours faithfully 
 

 
(Signatures)  

Copy in duplicate to: 
1. The Regional Director, IWAI 

 Signature of Tenderer(s) 


