

Subject: National Competitive Bidding for Fabrication, Transportation, Installation, Testing, and Commissioning of Quick Pontoon Opening Mechanism (QPOM) Comprising of Self-Propelled Pontoons in the state of Bihar.

Reference: IWAI/NW-1/WB/AG/QPOM/Phase-II-Part(2)

CPP Portal Tender no: 2025\_IWAI\_887271\_1

Amendment-3

Amendment triggered due to pre-bid responses:

S. No	Page No & Clause No	As per tender document	Amended
1	Clause no 2.1, Page No 88	With the background mentioned above, the Purchaser invites bids from reputed organizations having experience primarily in Fabrication, supply, transportation, installation, testing and commissioning of propelled/ non propelled barges/moored barges duly certified by any classification society and registering authorities under Inland Vessel Act or any other relevant act / regulation along with all associated items of works as outlined in this bid document.	With the background mentioned above, the Purchaser invites bids from reputed organizations having experience primarily in Fabrication, supply, transportation, installation, testing and commissioning of propelled/ <del>non propelled barges/moored</del> barges duly certified by any classification society and registering authorities under Inland Vessel Act or any other relevant act / regulation along with all associated items of works as outlined in this bid document.
2	Sr No 7.2, Page no 93	<p>The delivery shall be affected in phases as under and overall completion shall be within (12 Months)-One year.</p> <ul style="list-style-type: none"><li>Completion of Keel Laying with certification of Purchaser- <b>D+2 Months</b></li><li>Completion of 100% of Hull fabrication at the Supplier's yard after certification by any classification society as per Inland Vessel act.- <b>D+5 Months</b></li></ul>	<p>The delivery shall be affected in phases as under and overall completion shall be within <b>(16 Months)</b>.</p> <ul style="list-style-type: none"><li>Completion of Keel Laying with certification of Purchaser- <b>D+2 Months</b></li><li>Completion of 100% of Hull fabrication at the Supplier's yard after certification by any classification society as per Inland Vessel act.- <b>D+6 Months</b></li><li>Successful launching. Testing and Trail run of the complete units at Supplier's yard (as per Price</li></ul>

		<ul style="list-style-type: none"> <li>▪ Successful launching. Testing and Trail run of the complete units at Supplier's yard (as per Price Schedule) with certification by any classification society.- <b>D+10 Months</b></li> <li>▪ Testing, commissioning, and trial of the complete units at the respective site (as per Price Schedule) along with the certification by any classification society &amp; EIC including registration of the units in the name of the purchaser.- <b>D+12 Months</b></li> </ul> <p>D=Date of signing of Contract</p>	<p>Schedule) with certification by any classification society.- <b>D+14 Months</b></p> <ul style="list-style-type: none"> <li>▪ Testing, commissioning, and trial of the complete units at the respective site (as per Price Schedule) along with the certification by any classification society &amp; EIC including registration of the units in the name of the purchaser.- <b>D+16 Months</b></li> </ul> <p>D=Date of signing of Contract</p>
--	--	--	---