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1. BID DATA SHEET FOR KEY DATES AND CHECK LIST 
 
 

Particulars Description 

Employer 
The Chairman, Inland Waterways Authority of India (IWAI), A-13, Sector-1, 

Noida-201301 

Method of Selection Least Cost System (LCS) selection method. 

Name of the Work 

Development of navigational channel by quantity based dredging between 

Nayaghat - Guptarghat stretch of National Waterway - 40 (River Ghaghra) &  

Gokul Barrage - Jugal Kishore ghat  stretch of NW-110 (River Yamuna) for 

F.Y- 2024-25  

a) Closing date for 

submission of Online 

Bid and 

 

b) Address for 

submission of hard copy 

of POA & payment 

instruments 

Date   :   04.12.2024 

Time  : 15:00 Hrs (IST) 

Submission : Online submission 

 

Inland Waterways Authority of India,  

A-13, Sector-1, Noida-201301 

PREBID MEETING 14.11.2024 at 1600 hrs. 

Estimated cost of this 

work 

1. INR 3,72,78,245.00 (Excl. GST) for Schedule-I (Nayaghat - Guptarghat stretch 

of NW - 40) 

2. INR 8,07,84,000 (Excl. GST) for Schedule-II (Gokul Barrage - Jugal Kishore 

ghat stretch of NW-110 

------------------------------------------------------------------------------------------------------- 

Total INR 11,80,62,245.00 (For Both Schedule) 

-------------------------------------------------------------------------------------------------------- 

EMD 

1. INR 7,46,000.00 for Schedule-I (Nayaghat - Guptarghat stretch of NW - 40) 

2. INR 16,16,000.00 for Schedule-II (Gokul Barrage - Jugal Kishore ghat stretch of  

NW - 110) 

------------------------------------------------------------------------------------------------------- 

Total INR 23,62,000.00 (For Both Schedulse) 

--------------------------------------------------------------------------------------------------------- 

EMD for the above mentioned amount shall be deposited to Inland Waterways 

Authority of India through RTGS  /  NEFT  in  the account mentioned in Bid Data 

sheet. 

Name of Bank Account  :  IWAI FUND 

Bank & Branch          : Union Bank of India, Sector 15, Noida 

Bank Account Number   : 513202050000007 

IFSC                      : UBIN0551325  

 

However, Micro and Small Enterprises (MSEs) as defined in MSE Procurement 

Policy issued by Department of Micro, Small and Medium Enterprises (MSME) or 

Start-ups as recognized by Department for Promotion of Industrial and Internal Trade 

(DPIIT) are exempt from submitting the EMD, on submission of documents to the 

extent as per the Government of India notifications. 
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Particulars Description 

Tender Fee 

INR 5,900/-(Rs. Five Thousand Nine Hundred Only) including GST@18%, 

However, Micro and Small Enterprises (MSEs) as defined in MSE Procurement 

Policy issued by Department of Micro, Small and Medium Enterprises (MSME) or 

Start-ups as recognized by Department for Promotion of Industrial and Internal 

Trade (DPIIT) are exempt from submitting the tender fee / cost of tender document, 

on submission of documents to the extent as per the Government of India 

notifications 

Tender fee for the above mentioned amount shall be deposited to Inland Waterways 

Authority of India through RTGS / NEFT in the following account : 

Name of Bank Account  :  IWAI FUND 

Bank & Branch          :  Canara Bank, Sector 18, Morna Branch, Noida 

Bank Account Number   : 90622150000086 

IFSC                      :CNRB0018778   

Minimum Bank 

Solvency 

1. INR 1,49,11,298 for Schedule-I (Nayaghat - Guptarghat stretch of NW - 40) 

2. INR 3,23,13,600.00 for Schedule-II (Gokul Barrage - Jugal Kishore ghat stretch of 

NW-110) 

----------------------------------------------------------------------------------------------------- 

Total INR 4,72,24,898.00 (For Both Schedule) 
----------------------------------------------------------------------------------------------------------  

Bank Solvency certificate should not be older than one (01) year from the Bid 

submission last date from a nationalized/scheduled bank in India. 

Bid Validity Period 120 days after last date of Bid Submission 

Similar Works 
“Similar Works” such as Dredging experience pertaining to port 

/river/lakes/canals/water bodies including management and manning of dredgers. 

Authorized 

Representative 
Chief Engineer, JMVP, IWAI, Noida 

Contract Duration 

1. 8 Months (Working season Oct/Nov to May/June) for Schedule-I(Nayaghat - 

Guptarghat stretch of NW - 40). 

2. 12 Working Months for schedule 2 (Gokul Barrage - Jugal Kishore ghat stretch 

of NW-110) 

Bid Opening date Date : 05.12.2024 Time : 1530 hrs 

Document required for 

technical bid Evaluation. 

1. Bidders Information Form  

2.  Scanned copy of UTR no of payment towards tender cost and EMD or 

exemption document proof. 

3.   Bank solvency with issuing bank authority for verification. 

4.   Tender acceptance letter on letter head with scanned tender document with 

seal and signature. 

5.   Duly signed tender form and Self Declaration for Undertaking for not 

blacklisted from any department. 

6.   Copy of valid Registration certificate. 

7.  Audit report/balance sheet/Financial turn over/IT   return for last 3 years 

(2020-21, 2021-22 & 2022-23). 

8.   PAN and GST registration copy. 

9.    Prequalification work experience document (Work order &Completion 

Certificate). 

10.  Local office and establishment details. 

11.  Authorization letter for bidding, negotiation, signing of agreement and 

execution work (as the case maybe). 

12. Relevant documents of JV/Consortium (as the case may be)  
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Particulars Description 

Location of Assignment 

1. For Schedule-I Nayaghat - Guptarghat stretch in National Waterway No.40 (River 

Ghaghra) in U.P  

2.  For Schedule-II Gokul Ghat - Jugal Kishore ghat stretch of NW-110 stretch in National 

Waterway No.110 (River Yamuna) in U.P 

Price Preference 

Since Splitting of scope / quantity of work is not feasible keeping in View the 

nature of work involved, price preference clause for MSME registered firms / 

bidders will not be applicable. 

Performance Guarantee 

5% of the tendered value of the work as performance security in the form of 

either RTGS/NEFT payable at any nationalized/schedule bank OR an irrevocable 

bank guarantee bond of any scheduled bank or State Bank of India in accordance 

with the form prescribed within 15 days of the issue of the work order. 

Security Deposit 
A sum @ 10% of Bill amount shall be deducted from each running bill of the 

contractor till the sum reaches 5% of the contract value of the work. 

Time schedule 

• Remittance of Performance security within 15 days from date of issue of LoA 

• Signing of agreement within 15 days from date of issue of LoA• 

Commencement of work within 45 days from issuance of LoA. 

• Work will be completed as per specifications for different schedule from the 

date of issue of Work order. 

1. 8 Months (Working season Oct/Nov to May/June) for Schedule-I(Nayaghat - 

Guptarghat stretch of NW - 40). 

2. Working12 Months for schedule II (Gokul Barrage - Jugal Kishore ghat stretch 

of NW-110) 

Liquidated Damages 

(Clause - 36 of GCC) 

The liquidated damages for the whole of the Works are 10% (Ten Percent) 

of the final Contract Price. 

 

a. The Engineer in-charge or his representative will allocate the next shoal to be 

dredged along with the pre-dredging survey chart and estimated quantity to be 

dredged along with the estimated time of completion of that shoal. 

 

b. After the pre-dredging survey is carried out and quantity of dredging and time 

required for dredging is assessed, EIC will intimate the same in writing to the 

contractor 

 

c. If the contractor fails to maintain the required progress or to complete the shoal 

allocated within the estimated time of completion or extended date of completion, 

he shall, without prejudice to any other right or remedy available under the law to 

the authority on account of such breach, pay as agreed liquidated damages the 

amount calculated at the rates stipulated here under. 

 

d. The liquidated damages will be calculated on the delay of particular location 

(shoal) on the value of dredging carried out on that location (shoal). 

 

(i) Liquidated Damages- Liquidated Damages @ 1.5 % per month of delay for 

delay of work to be computed on per day basis. 

 

e. Provided always that the total amount of compensation for delay to be paid under 

this condition shall not exceed 10% of the Awarded Value of work. 

 

f. Engineer-In- Charge’s decision in writing shall be final & binding, may decide 

on the amount of tendered value of the work for every completed day/month (as 

applicable) that the progress remains below that specified or that the work remains 
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Particulars Description 

incomplete. 

g. Engineer-in-charge will make available to the contractor the site to enable the 

contractor to commence & proceed with the execution of the work in accordance 

with agreed program. If there is any delay in making available any area of the work 

the EIC shall grant reasonable extension of time for completion of work. But the 

contractor shall not claim any compensation whatsoever on this account. 

 

h. The amount of liquidated damages may be adjusted or set-off against any sum 

payable to the Contractor under this or any other contract with the authority. 

 

i. The condition of persistent failure to execute the CONTRACT, and when the 

Total Amount of the Payment reduction & Liquidated Damages applied under the 

contract reach’s TEN ( 10 % ) percent of the Contract Amount, the owner reserves 

the right to issue the NOTICE OF TERMINATION OF CONTRACT 

Make in India 

As per policy of Govt.  of India  to  encourage  ‘Make  in  India ‘and Promote 

manufacturing and production of goods and services in India, the provisions vide 

order no.  P-45021/2/2017-PP (B.E-II) dated 29.05.2019 on the subject “Public 

Procurement (Preference to    Make   in    India),    Order   2017    –    Revision”    

shall  be applicable as extent possible. 
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TENDER ISSUE LETTER 
 

TENDER NO. : IWAI/H.O/DREDG./NW-40/2024-25 
 

To, 

…………………………… 

…………………………… 

…………………………… 

 

Sub: Development of navigational channel by quantity based dredging between Nayaghat - Guptarghat 

stretch of National Waterway - 40 (River Ghaghra) &  Gokul Barrage - Jugal Kishore ghat  stretch of 

NW-110 (River Yamuna) for F.Y- 2024-25  

 

 

Ref: Your letter no………………………………………………, Dated:………………… 

 

Sir, 

With reference to your letter cited above on the subject, please find enclosed herewith one set off tender 

document for the subject work. You are requested to go through the terms  and  conditions carefully and also  visit  

the  site  to   familiarize and  submit  your  tender  as  per  procedure  explained therein. 

 

The tender document can be downloaded from the IWAI’s website www.iwai.nic.in and CPP Portal 

Website https://eprocure.gov.in/eprocure/app. The last date for submission of e- tender is on 04.12.2024 up to 3.00 
PM. The Bids will be placed only online at https://eprocure.gov.in/eprocure/app. Issuance of tender   document   will   

not   construe   that   such bidders are automatically considered qualified. 

 

                                                                                                                               

                                                

                                                                                                                               Yours faithfully 

                                                                                          

                                                                                        Chief Engineer, JMVP 

                                                                                        IWAI, Noida 

 

 

 

 

 

 

 

 

 

 

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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INLAND WATERWAYS AUTHORITY OF INDIA, 

(Ministry of Ports, Shipping & Waterways),  

A-13, Sector-1, Noida-201301 

Websites: www.iwai.nic.in and https://eprocure.gov.in/eprocure/app 
 

2. NOTICE INVITING TENDER 
 

TENDER NO. : IWAI/H.O/DREDG./NW-40/2024-25 

 

Name of Work: Development of navigational channel by quantity based dredging between Nayaghat - 

Guptarghat stretch of National Waterway - 40 (River Ghaghra) &  Gokul Barrage - 

Jugal Kishore ghat  stretch of NW-110 (River Yamuna) for F.Y- 2024-25.  

1. Inland Waterways Authority of India (IWAI) invites e-tenders in two cover system (Cover I - 

Technical bid and Cover II  -  Financial  Bid)  from experienced  and  resourceful Contractors  for 

the work  of “Development of navigational channel by quantity based dredging between 

Nayaghat - Guptarghat stretch of National Waterway - 40 (River Ghaghra) &  Gokul Barrage 

- Jugal Kishore ghat  stretch of NW-110 (River Yamuna) for F.Y- 2024-25 .” 

2. Estimated Cost of the work is as under: 

 

3. Download of tender document : from 1830 hrs on 04.11.2024 

4. Pre-bid Meeting 14.11.2024 at 1600 hrs. 

5. Bid Submission start date &Time : 20.11.2024 at 1840 hrs 

6. Bid Closing/Document Download End Date &Time : 1500 hrs on 04.12.2024 

7. Bid Opening Date &Time: 05.12.2024 at 1530 hrs. 

Link for the online Pre-bid meeting: 

Schedule 
 

Name of the work 
Estimated Cost 

 
EMD 

 

Duration of work 

(in months) 

I. Development of navigational 

channel by quantity based dredging 

between Nayaghat - Guptarghat 

stretch of National Waterway no -

40 (River Ghaghra) for F.Y- 2024-

25 . 

INR 

3,72,78,245.(Ex

clusive of GST) 

 
INR 7,46,000 

 

 
8 Months 

 ( Working season 

i.e. from Oct/Nov 

to May/June) 

II. Development of navigational 

channel by quantity based dredging 

between Gokul Barrage - Jugal 

Kishore ghat  stretch of NW-110 

(River Yamuna )for F.Y- 2024-25 . 

INR 8,07,84,000 

(Excl. GST) 

INR 

16,16,000.00 
12  Months  

(Working 

season/Month) 

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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https://teams.microsoft.com/l/meetup-

join/19%3ameeting_ZGE2MzdmOWEtNTUzOC00NmNjLTlhNzYtNTRiYmE2Yzc1Y2Qx%40thread

.v2/0?context=%7b%22Tid%22%3a%22c4d675de-e1da-4ab4-ac52-

3299a6812ab9%22%2c%22Oid%22%3a%22823c1ccb-6a8f-4855-9dc6-45316b8dcd88%22%7d 

Pre-Bid meeting related query may be send to email Id: akumar@iwai.gov.in on or before 13.11.2024 at 

18:00 Hrs. 

TERMS & CONDITIONS:- 

The tender  document  can  be  downloaded  from  the  IWAI’s  website  www.iwai.nic.inand  CPP Portal 

Websitehttps://eprocure.gov.in/eprocure/app.  Bidders participating e-tender process are required to furnish 

a non-refundable deposit of Rs.5,900/-(Rupees Five thousand nine hundred only) inclusive of 18% GST (i.e. 

INR 5000/- tender fee + INR 900/- GST @ 18%) & through RTGS in the following bank particulars and 

submitted the proof along with UTR No.  towards  the  remittance  of  payment  of tender cost and upload a 

copy of the same in Technical Bid, on or before the last date and time of submission of tender. However, Micro 

and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of Micro, Small 

and Medium Enterprises (MSME) or Start-ups as recognized by Department for Promotion of Industrial and 

Internal Trade (DPIIT) are exempt from submitting the Tender Fee / cost of Tender document, on submission of 

documents to the extent as per the Government of India notifications in this regard. 

8. Tender fee shall be deposited to Inland Waterways Authority of India through RTGS / NEFT as mentioned in 

the Bid Data Sheet in the following account: 

   Name of Bank Account   :  IWAI FUND 

   Bank & Branch            :  Canara Bank, Sector 18, Morna Branch,Noida 

   Bank Account Number   : 90622150000086 

   IFSC                         : CNRB0018778  

9. The Bids are to be submitted only online at https://eprocure.gov.in/eprocure/app. 

10. (A) The tenderer shall meet the following criteria for schedule I: 

i.   The  tenderer  shall  have  required  experience  in similar works namely Dredging experience pertaining 
to port /river/lakes/canals/water bodies including management and manning of dredgers. 

ii. Tenderer shall have Permanent Account Number issued by Income Tax Dept. and must be an assesse. 

iii. Average annual financial turnover during last three years ending 31st March of the previous financial year 
should be at least 30% of the estimated cost i.e Rs. 1,11,83,473.50. Experience of having successfully  
completed similar  works  during  last  7  years  ending  last  day  of   month previous to the one in which 
this tender is invited should be either of following: 

a. Three similar works costing not less than 40% of the estimated  cost (i.e. INR 1,49,11,298/-). 

b. Two similar works costing not less than 50% of the estimated cost;  (i.e. INR 1,86,39,122.5/). 

c. One similar work completed not less than 80% of the estimated cost (i.e. INR 2,98,22,596/-). 

Note: The successful completion of the similar work should  be  supported with  a completion certificate 

issued by the department/ agency for whom  the  work  has  been executed. 

iv. Latest solvency certificate should not be older  than  one (01)Year from  the  Bid  submission last date 
from Nationalized /  Scheduled  Bank  in  India  included  in  the  Second  Schedule  of the RBI Act for not 
less  than  value as  mentioned  in  the Bid Datasheet. 

v. Average annual financial turnover on  contract  works  should  be  at  least  30%  of  the estimated cost 
during the immediate last 3 consecutive financial years and should not  have incurred any loss in more than 
two years during the last five  years  ending  March  of  the  previous financial year 

vi. The tenderer shall furnish the Tender Cost and Earnest Money Deposit through RTGS (in IWAI Account) 
before closing date and time of submission of tender. Any/all submissions made without the  Earnest  
Money  Deposit  and  without  the  Tender  Cost  and  /  or received after the closing date mentioned shall 
be rejected. 

https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZGE2MzdmOWEtNTUzOC00NmNjLTlhNzYtNTRiYmE2Yzc1Y2Qx%40thread.v2/0?context=%7b%22Tid%22%3a%22c4d675de-e1da-4ab4-ac52-3299a6812ab9%22%2c%22Oid%22%3a%22823c1ccb-6a8f-4855-9dc6-45316b8dcd88%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZGE2MzdmOWEtNTUzOC00NmNjLTlhNzYtNTRiYmE2Yzc1Y2Qx%40thread.v2/0?context=%7b%22Tid%22%3a%22c4d675de-e1da-4ab4-ac52-3299a6812ab9%22%2c%22Oid%22%3a%22823c1ccb-6a8f-4855-9dc6-45316b8dcd88%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZGE2MzdmOWEtNTUzOC00NmNjLTlhNzYtNTRiYmE2Yzc1Y2Qx%40thread.v2/0?context=%7b%22Tid%22%3a%22c4d675de-e1da-4ab4-ac52-3299a6812ab9%22%2c%22Oid%22%3a%22823c1ccb-6a8f-4855-9dc6-45316b8dcd88%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_ZGE2MzdmOWEtNTUzOC00NmNjLTlhNzYtNTRiYmE2Yzc1Y2Qx%40thread.v2/0?context=%7b%22Tid%22%3a%22c4d675de-e1da-4ab4-ac52-3299a6812ab9%22%2c%22Oid%22%3a%22823c1ccb-6a8f-4855-9dc6-45316b8dcd88%22%7d
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app.
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vii. Tender cost and EMD are exempted  for  MSEs   registered  with  Central Purchase Organization or the 
concerned Ministry  or Department  or Start-ups  as  recognized  by Department for Promotion of 
Industrial and Internal  Trade  (DPIIT)  & copies  of  same shall be uploaded to avail benefit of exemption. 

 

(B) The tenderer shall meet the following criteria for schedule II: 

i.  The tenderer  shall  have  required  experience  in similar works namely Dredging experience 

pertaining to port /river/lakes/canals/water bodies including management and manning of 

dredgers. 

ii. Tenderer shall have Permanent Account Number issued by Income Tax Dept. and must be an 

assesse. 

iii. Average annual financial turnover during last three years ending 31st March of the previous financial 

year should be at least 30% of the estimated cost i.e Rs. 2,42,35,200. Experience of having 

successfully  completed similar  works  during  last  7  years  ending  last  day  of   month previous 

to the one in which this tender is invited should be either of following: 

a. Three similar works costing not less than 40% of the estimated  cost (i.e. INR 3,23,13,600/-). 

b. Two similar works costing not less than 50% of the estimated cost;  (i.e. INR 4,03,92,000 /-). 

c. One similar work completed not less than 80% of the estimated cost (i.e. INR 6,46,27,200/-). 

Note: The successful completion of the similar work should be supported with  a completion certificate 

issued by the department/ agency for whom  the  work  has  been executed. 

iv. Latest solvency certificate should not be older  than  one (01)Year from  the  Bid  submission last 

date from Nationalized /  Scheduled  Bank  in  India  included  in  the  Second  Schedule  of the 

RBI Act for not less  than  value as  mentioned  in  the Bid Data sheet. 

v. Average annual financial turnover on  contract  works  should  be  at  least  30%  of  the estimated 

cost during the immediate last 3 consecutive financial years and should not  have incurred any loss 

in more than two years during the last five  years  ending  March  of  the  previous financial year 

vi. The tenderer shall furnish the Tender Cost and Earnest Money Deposit through RTGS (in IWAI 

Account) before closing date and time of submission of tender. Any/all submissions made without 

the  Earnest  Money  Deposit  and  without  the  Tender  Cost  and  /  or received after the closing 

date mentioned shall be rejected. 

vii. Tender cost and EMD are exempted  for  MSEs   registered  with  Central Purchase Organization 

or the concerned Ministry  or Department  or Start-ups  as  recognized  by Department for 

Promotion of Industrial and Internal  Trade  (DPIIT)  & copies  of  same shall be uploaded to 

avail benefit of exemption 

 

( C ) However if the bidder want to participated in both the schedules, they  shall  meet 

following criteria: 

i. The  tenderer  shall  have  required  experience  in similar works namely Dredging experience 

pertaining to port /river/lakes/canals/water bodies including management and manning of 

dredgers. 

ii. Tenderer shall have Permanent Account Number issued by Income Tax Dept. and must be an 

assesse. 

iii. Average annual financial turnover during last three years ending 31st March of the previous financial 

year should be at least 30% of the total estimated cost i.e Rs. 3,54,18,673.50. Experience of 

having successfully  completed similar  works  during  last  7  years  ending  last  day  of   month 

previous to the one in which this tender is invited should be either of following: 

a. Three similar works costing not less than 40% of the total estimated  cost (i.e. INR 4,72,24,898/-). 
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b. Two similar works costing not less than 50% of the total estimated cost;  (i.e. INR 5,90,31,122.50/). 

c. One similar work completed not less than 80% of the total estimated cost (i.e. INR 9,44,49,796/-). 

Note: The successful completion of the similar work should be supported with  a completion certificate 

issued by the department/ agency for whom  the  work  has  been executed. 

iv. Latest Bank solvency shall be INR 4,72,24,898.00 and Solvency certificate should not be older  

than  one (01)Year from  the  Bid  submission last date from Nationalized /  Scheduled  Bank  in  

India  included  in  the  Second  Schedule  of the RBI Act for not less  than  value as  mentioned  

in  the Bid Datasheet. 

v. Average annual financial turnover on  contract  works  should  be  at  least  30%  of  the estimated 

cost during the immediate last 3 consecutive financial years and should not  have incurred any loss 

in more than two years during the last five  years  ending  March  of  the  previous financial year 

vi. The tenderer shall furnish the Tender Cost and Earnest Money Deposit through RTGS (in IWAI 

Account) before closing date and time of submission of tender. Any/all submissions made without 

the  Earnest  Money  Deposit  and  without  the  Tender  Cost  and  /  or received after the closing 

date mentioned shall be rejected. 

vii. Tender cost shall be INR 5900 irrespective of schedule and EMD shall be INR 23,62,000 

However EMD are exempted  for  MSEs   registered  with  Central Purchase Organization or the 

concerned Ministry  or Department  or Start-ups  as  recognized  by Department for Promotion 

of Industrial and Internal  Trade  (DPIIT)  & copies  of  same shall be uploaded to avail benefit 

of exemption 

11. A pre-bid meeting will be held at Office of the Inland Waterway Authority of India Noida on 14.11.2024. The 

bidders are advised to visit the project site prior to the pre-bid meeting by contacting the Head Office of 
IWAI  Noida.  The  minute  of  the  pre-bid  meeting  will form part of the tender document therefore  

prospective  bidders  are  requested  to  essentially attend the pre-bid meeting. 

 
12. IWAI reserves the right to accept or reject any or all tenders fully &split the work without assigning any 

reason and no correspondence shall be entertained in this regard. 

 

 

 
 

Chief Engineer, JMVP 

IWAI, Noida 
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PART – I 
 

 
4.  (i)  Tender Acceptance Letter  
 

(ii)  Form of Tender 

 

5.  Instruction to Bidders for submission of bid 
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PART-I 
 

       4 (i) TENDER ACCEPTANCE LETTER 
 

 (To be given on Company Letter Head)  

 

Date: ................... 

To, 

 

The Chief Engineer, JMVP, 

Inland Waterways Authority of India 

A-13, Sector-1, NOIDA-201301, 

District:-  Gautam Budh Nagar (U.P) 

 
 

Sub : Acceptance of Terms &Conditions of Tender.  

Tender Reference No.  IWAI/H.O/DREDG./NW-40/2024-25 

Name of Tender/ Work: Development of navigational channel by quantity based dredging between Nayaghat - 

Guptarghat stretch of National Waterway - 40 (River Ghaghra) &  Gokul Barrage - 

Jugal Kishore ghat  stretch of NW-110 (River Yamuna) for F.Y- 2024-25 . 

Dear Sir, 

 

1. I/ We have downloaded / obtained the tender  document(s)  for  the  above  mentioned  Tender/  Work’  from 

the  web site(s)namely:   www.iwai.nic.inOR https://eprocure.gov.in/eprocure/appas per your advertisement, 

given in the above mentioned website(s). 

 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender documents from page 
No.___to____(including  all documents like annexure(s), schedule(s), etc.), which  form  part  of the   
contract  agreement  and  I / we  shall abide  hereby by  the terms / conditions / clauses contained therein. 

 

3. I / We hereby unconditionally accept the  tender conditions  of  above mentioned  tender document(s) / 

minutes of the pre-bid meeting/ corrigendum(s) in its totality /entirety. 

 

4. In case any  provisions  of  this tender are found violated, then your  department/  organization shall without 
prejudice to any other right or remedy be at liberty to reject this tender/bid including the forfeiture of the full 
said earnest money deposit absolutely. 

 

 

Yours Faithfully, 

 

https://shipmin.eoffice.gov.in/eFile/?x=1-QuaJYQV-rPJnzzrQj3abGJXMdyuMqm
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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(Signature   of the Bidder, with Official Seal) 

 

     

 

 

 

 

 

                     4 (ii).  FORM OF TENDER 
 

To, 
 

The Chief Engineer, JMVP, 

Inland Waterways Authority of India 

A-13, Sector-1, NOIDA-201301, 

District:-  Gautam Budh Nagar (U.P) 
 
 
 

Name of Work: Development of navigational channel by quantity based dredging between Nayaghat - Guptarghat 

stretch of National Waterway - 40 (River Ghaghra) &  Gokul Barrage - Jugal Kishore ghat  stretch 

of NW-110 (River Yamuna) for F.Y- 2024-25.  
 

1. Having visited the site and examined the information and instruction for submission of tender, general 

conditions of contract, Special Condition of contract, Technical, General and Detailed specification, 

Schedules and Bill of Quantities, agreement and bank guarantee forms, etc. for the above named works, 

I/ We hereby tender for execution of the work referred to in the tender document in conformity with the 

said Conditions of Contract, Specifications, Schedule of quantities for the sum as stated in Bill of 

quantities of this tender Document or such other sum as may be ascertained in accordance with the said 

conditions of contract. 
 

2. I/ We undertake to complete and Deliver the whole of the works comprised in the Contract within the time 

as stated in the tender and also in accordance in all respects with the specifications, designs, drawings and 

instructions as mentioned in the tender documents. 
 

3.  We are registered SSI units / MSEs registered with Central Purchase Organization / the concerned Ministry 

/ Department / Start-ups as recogni zed by Department for Promotion of Industrial and Internal Trade 

(DPIIT) and Tender fees is exempted for submission of tender cost and EMD. Copies of same are also 

uploaded to avail benefit of exemption. 
 

OR 
 

 I am tendering for the Schedule I/Schedule II or for both schedules mentioned  in  the  table  below  

duly  furnishing  Earnest  Money Deposit  (EMD) of INR ______________/-through RTGS in the 

following bank particulars. 

 

 

Name of Bank Account :  IWAI FUND 

Bank Name and Address :  Union Bank of India, Sector 15, Noida 

Bank Account Number  :  513202050000007 

IFSC   :  UBIN0551325 
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4.  I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 120 days from the 

last date of submission of bid or extension thereto as required by the IWAI and not to make any 

modifications in its term and conditions.  

 
 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make any modifications 

in the terms and conditions of my/ our tender if I/ We fail to commence the execution of the works as 

above, I/ We shall become liable for forfeiture of my/ our Earnest money, as aforesaid and IWAI shall 

without any prejudice to any other right or remedy, be at the liberty to forfeit the said Earnest Money 

absolutely otherwise the said earnest money shall be retained by IWAI towards part of  security deposit 

to execute all the works  referred to in the tender documents upon the terms and conditions  contained or 

referred to therein and to carry out such deviations as may be ordered.  Should this tender be accepted, I/ 

We agree to abide by and fulfil all the terms and conditions and provisions of this tender. No interest is 

payable on earnest money deposit and/ or security deposit. 
 

6. I/ We have independently considered the amount of Liquidated Damages shown in the tender hereto and 

agree that it represents a fair estimate of the loss likely to be suffered by IWAI in the event of works not 

being completed in time. 
 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called upon by the 

employer to do so, a contract agreement in the prescribed form. Unless and until a formal Agreement is 

prepared and executed this tender together with your written acceptance thereto shall constitute a binding 

contract. 
 

8. If my/ our tender is accepted, I/We am/are to be jointly and severally responsible for the due performance 

of the Contract. I/We also declare that the firm has not been banned or blacklisted by any Govt. or its 

department or any Quasi Govt. agency or Public Sector Undertaking or Multilateral or International Aid 

Agency/Development Bank. 
 

Schedule 
 

Name of the work 
Estimated 

Cost 

 

EMD 

 

Duration of work 

(in months) 

1. Development of navigational 

channel by quantity based 

dredging between Nayaghat 

- Guptarghat stretch of 

National Waterway no -40 

(River Ghaghra) for F.Y- 

2024-25 . 

INR 

3,72,78,245.

(Exclusive 

of GST) 

 
  INR 7,46,000  

 

 
8 Months ( 

Working season 

i.e. from Oct/Nov 

to  May/June ) 

2. Development of navigational 

channel by quantity based 

dredging between Gokul 

Barrage - Jugal Kishore Ghat  

stretch of NW-110 (River 

Yamuna )for F.Y- 2024-25 . 

INR 

8,07,84,000 

(Excl. GST) 

INR 16,16,000.00 12  Months (Working 

Month/season) 
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9. I/ We understand that you are not bound to accept the lowest or any tender you may receive and may reject 

all or any tender without assigning any reason. 
 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, conditions, 

specifications etc. as contained in the tender document, and it is further certified that it does not contain 

any deviation to the aforesaid documents. 

 
 

Date ………………..       

Signature ………………… 
 

        Name ……………………. 

        Designation ……………… 

 

duly authorized to sign & submit tender for an on behalf of  

(Name and address of firm) 

       M/s  ………………………………..  

               ……………………………….. 

       Telephone nos.……………FAX No…………...  

Witness : 
 

Signature…………………….. 
 

Name : ……………………………. 
 

Occupation ……………………….. 
 

Address  …………………………..Telephone nos.  
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5. INSTRUCTIONS TO BIDDERS FOR SUBMISSION OF BID 

 

1.  All  covering  letters   and   information  to  be  included   in  the   bid  shall be submitted  along  with  the 
bid itself. 

2.    This tender schedule is only for the work of “Development of navigational channel by quantity based 
dredging between Nayaghat - Guptarghat stretch of National Waterway - 40 (River Ghaghra) &  Gokul Ghat 
- Jugal Kishore ghat  stretch of NW-110 (River Yamuna) for F.Y- 2024-25 ”. 

3. The total estimated cost of works for schedule I is Rs. 3,72,78,245.00 and for schedule II is Rs. 
8,07,84,000.00 exclusive of GST. 

4. Tender   should   be   submitted    online    at   https://eprocure.gov.in/eprocure/app latest    by 15:00 
hours on 04.12.2024 in two bid systems i.e., Technical Bid and Price Bid. Technical Bid of the 
offer will be opened online at 15:30 hours on 05.12.2024 at IWAI, Noida. 

 

4.1. Technical Bid 

The technical bid shall be submitted online along with scanned copy of the following documents:  
 

a) Scanned copy of Bidders Information form as Form – A to be submitted in the letter head of the registered 

firm. 

b) Scanned copy of the ‘Tender Acceptance Letter’ duly signed and stamped.  

c) Scanned copy of the ‘Form of Tender’ duly signed and stamped. 

d) Scanned copy of the Tender document duly signed and stamped. 

e) Scanned copy of Self Declaration in the form as Form – B to be submitted in letter head of the registered 

firm. 

f) Scanned copy of Payment Receipt made through RTGS (along with UTR No.) towards cost of the bidding 

documents must be uploaded. A certified copy of Payment Receipt is to be deposited in the office before 

the bid submission closing date & time. 
 

Tender fee is exempted for SSI units or MSEs registered with Central Purchase Organization or the 

concerned Ministry or Department or Start-ups as recognized by Department for Promotion of 

Industrial and Internal Trade (DPIIT). Copies of the applicable credential shall be submitted to avail 

benefit of exemption. 
 

g) Scanned copy of Payment Receipt made through RTGS (along with UTR No.) towards remittance of 

Earnest Money Deposit must be uploaded. A certified copy of Payment Receipt is to be deposited in the 

office before the bid submission closing date & time. 
 

Earnest Money Deposit is exempted for SSI units or MSEs registered with Central Purchase 

organization or the concerned Ministry or Department or Start-ups as recognized by Department for 

Promotion of Industrial and Internal Trade (DPIIT). Copies of the applicable credential shall be 

submitted to avail benefit of exemption. 
 

h) Details of experience in the form at Form – C  - please read foot note also) and copies of experience 

certificate. (Experience certificate for the works of similar nature with satisfactory performance). 

https://eprocure.gov.in/eprocure/app
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i) Latest Solvency certificate for not less than as mentioned in Bid Data Sheet/-issued by Nationalized/ Scheduled 

Bank, which should not be older than one (01) year from the last date  of  bid submission. The Solvency Certificate 

should have full address of banker for confirmation. 

j) Registration / incorporation certificate of the firm / company from the concerned Authorities as specified in 

clause no. 11(i) of NIT Udyog Aadhaar. 

k) Composition / Ownership / Share holding pattern of the organization along with detailed company profile 

which shall include of Board Resolution, top management (Board Members), key officials with documentary 

evidence, Article of Association / Memorandum of Association of the Company (as the case may be). 

l) Letter of Authority for signing and negotiation of tender (as the case may be). 

m) PoA for the authorized person of the Bidder as per Form – D .This form shall be accompanied by copy of 

company identity card or general valid identity card (passport / Driving Licence / Voter’s ID etc.) of the 

authorized representative. 

n) PoA of Lead Member of the JV/Consortium as per Form – E   

o) Statement of Legal Capacity by the Bidders (Form – F) :  

p) Format for Joint Bidding Agreement (Form – G ) 

q) Duly signed Integrity Pact (given in Part-II, General conditions  

r) Permanent Account Number (PAN) issued by Income Tax Department. 

s) Concurrent commitments as per Form – H  

t) List of Key staff as per Form – I   

u) Audited balance sheets of profit and loss account / copies of Annual Turnover for the last 3 years i.e. 

ending March 2021, 2022 and 2023 along with statement of Annual Turn overs with UDIN as per Form 

– J 

v) Goods & Services Tax Registration number including copy of registration certificate. 

w) Format for Bid Capacity (Form – K ) 

x) Bank Account details along with a cancelled cheque for transaction through e-payment. 
 

The technical bid shall not contain any reference on price bid or quoted price of the bidder offer. Such 

bids will be treated as technically disqualified and their price will not be opened. 

 

 

4.2.  Price Bid 
 

The price bid shall be submitted online for  
 

(i) Schedule of Prices duly filled in the specified form.  
 

(ii) This part shall not contain any terms & conditions. Any condition given in the price bid will be a 

sufficient cause for rejection of bid. 

(iii) GST extra (as applicable). 
 

5.0 Bidders are advised to submit their offer strictly based upon technical specification, terms and conditions 

contained in documents and not to stipulate any deviations.  Any change in this may lead to rejection of 

bid. 
 

6.0 Bidders are advised to submit their offer strictly based upon technical  specification,  terms  and conditions  

contained  in  documents  and  not  to  stipulate  any  deviations.   Any change   in this may lead to rejection 

of bid. 

 Earnest Money Deposit for  the  tendered  work   in  the  Notice  inviting  tender  should  be submitted in the 
following manner: 
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EMD deposited  through RTGS  / NEFT in  the  A/c. of Inland Waterways Authority of India as mentioned 
in Section-I, Bid Data Sheet 

A certified copy of Payment  Receipts  towards  Tender  Cost and  Earnest  Money Deposit  shall  be 

submitted in the office of  IWAI,  Sector–1, Noida – 201301 on or before the closing date &time of 

submission of bid. In case the EMD &Tender fee does not credited in the specified Account No. of IWAI 

due to any reasons, the bid is liable for rejection. 

The Earnest Money of  the  Successful  Bidder  submitted  through  RTGS  mode  will  be  retained as 

Security Deposit. 

             The Bid Security / Earnest Money will be forfeited if the Bidder withdraws the Bid after its submission during the 

period of Bid  Validity  or  in  the  case  of  a  Successful  Bidder,  if  the Bidder  fails  within  the  specified  time  

limit  to   sign  the  Agreement;  and/or  to   furnish  the required Performance Security. 

All Bidders shall furnish EMD of the amount as mentioned in the Bid Data Sheet.  However, Micro and 

Small Enterprises (MSEs)as defined in MSE Procurement Policy issued by Department of Micro, Small 

and Medium Enterprises (MSME) or Start-ups as recognized by Department for Promotion of Industrial 

and Internal Trade (DPIIT) are exempt from submitting the EMD on submission of documents to the extent 

as per the Government of India notifications in this regard. 

Bids not accompanied by EMD shall be rejected as non-responsive. 

No interest shall be payable by the Employer for the sum deposited as EMD. 

 
 

6.1 The EMD of those Bidders whose Financial Bids have been opened but are not selected as “Successful 

Bidder” would be returned within thirty (30) days of issuance of LoA to the successful Bidder. 

The EMD of Bidders who have not qualified for opening of Price Bids would be returned within thirty (30) 
days of opening of Price bid. 

              The EMD shall be forfeited by the Employer in the following events: 

i. If  Bid  is  withdrawn  during  the  bid  validity  period  including  any  extension agreed to by the Bidder 
thereof. 

ii.            If the Bidder tries to influence the evaluation process. 

iii. If the lowest Bidder raises any fresh issue and  / or  T&C  during  negotiations,  it  will be construed as 
withdrawal of  the  original  bid  and  in  that  case  EMD  is liable to be forfeited. 

iv.           In case the Bidder, submits  false  certificate  in  terms  of  any  documents supported to this Tender. 

v.            If the Bidder fails to sign the contract in  accordance   with  Conditions  of Contract on receipt of LoA. 

vi. In case the Bidder is found to indulge in corrupt or fraudulent practices  at any  stage of the execution of the 
contract. 

vii. If the Bidder  fails  to  furnish  the  Performance  Bank  Guarantee  in  accordance with Conditions of 
Contract. 

viii. In case of a Bidder  revoking  or  withdrawing  his  Tender  or  varying  any  terms of the Bid without the 
consent of the Employer in writing. 

ix. In case of forfeiture of EMD, as prescribed from (i) to (viii) above, the  Bidder shall not be allowed to 
participate in the retendering process of the work. 

 

                   6.2 Cost of Tender Document / Tender Fee 

 All Bidders are required to pay the cost of Tender Document as mentioned in Section I, Bid Data Sheet, through 

RTGS / NEFT. However, Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 
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Department of Micro, Small and Medium Enterprises (MSME) or Start-ups as recognized by Department for 

Promotion of Industrial and Internal Trade (DPIIT) are exempt from submitting the Tender fee on submission of 

documents to the extent as per the Government of India notifications in this regard. The cost of Tender Document 

is Non-Refundable. 

 

 

                   6.3 Bank Solvency  

           All Bidders shall submit Bank Solvency certificate from a nationalized / scheduled bank in India for a minimum 

amount as mentioned in Bid Data Sheet, The bank solvency certificate submitted by the Bidders shall not be older 

than one (01) year from the Bid Submission Last Date. In case Bidder does not adhere to this criterion, his 

bids shall be considered non-responsive and shall not be considered for further evaluation process. 
 

         6.4 Taxes  

          The Bidders shall fully familiarize themselves with the applicability of all types of taxes and all such taxes, as 

prevailing on date of submission of the bid, must be included by the Bidder in the Financial Proposal along with 

the conditions mentioned therein, except for GST which will be claimed separately along with the RA Bills. It 

may be noted that the Bidder shall have to be registered with GST and shall submit the proof of the same at the 

time of bid submission. The GST and all other relevant taxes shall be paid as per existing rules and regulations at 

the time of payment. The bidders to be given undertaking for Input Tax Credit in GST as per Annexure 13 

as mentioned in Clause -4, General Condition of Contract (GCC) 

        6.5 Currency 

   Bidders shall express the price of their Assignment / job in Indian Rupees.  

6.6 Language 

  The Bid as well as all related correspondence exchanged between the Bidders and the Employer 

shall be in English language and shall be strictly as per the formats attached in this Tender. The Employer 

will evaluate only those Bids that are received in the specified formats and are complete in all respects. 

Any supporting documents submitted by the Bidder with its Bid or subsequently, in response to any query 

/ clarification from the Employer shall be in English and in case any of these documents is in another 

language, it must be accompanied by an accurate translation of all the relevant passages in English, and 

in such case, for all purposes of interpretation of the Bid, the translation in English shall prevail.  

6.7 Number of Bids 

  A bidder can submit one bid only either as a single entity or in the form of a JV / consortium. 

Bidders‟ participation shall be substantiated in Form 4A: Form of Tender. In case a bidder submits or 

participates in more than one bid, the application of the bidder shall be rejected summarily.  

6.8 Bids by Joint venture / consortium 

6.8.1  The Joint Venture / consortium can be entered between two or more firms and limited to maximum 

three firms.  
 

6.8.2  The lead member shall be a legal Entity and should have at least 51% share of participation in a JV 

/ Consortium.  
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6.8.3  In case the Bidder is a JV of two members, then the minimum share of the Lead member shall be at 

least 51% and the minimum share of the 2nd member shall be 29%, with a total share of all the JV / 

Consortium members being 100%. In case the Bidder is a JV / Consortium of three members, then 

the minimum share of the Lead Member shall be at least 51%, minimum share of the 2nd and 3rd 

member shall be20% , with a total share of all the JV / Consortium members being 100%. However, 

JV / Consortium will have to be registered under the provisions of Company Act 2013. Further, the 

clause shall be read in conjunction with Clause 16.1.1 of ITB.   
 

6.8.4  There shall be a Joint Venture Agreement / Memorandum of Understanding specific for the contract 

between the constituent firms, indicating clearly, amongst other things, the proposed distribution of 

responsibilities both financial as well as technical for execution of the work amongst them. A copy 

of the Joint Venture Agreement / MOU in accordance with requirements mentioned shall be 

submitted along with the bid. The Bidder has to submit documentary proof of "intent of forming JV 

/ consortium" on           INR 100/- registered stamp paper at the time of submission of bid. The bidder 

is required to submit the Letter of Intent to enter into a JV / Consortium agreement should contain 

at least the following:  
 

- Name of the Lead Partner  

- Clearly mentioned Percentage share of JV / Consortium members adhering to Clause 6.8.3 

mentioned above.  

- All the partners shall jointly and severally liable for the execution of the Contract in 

accordance with the Contract terms.  

However, successful bidder is required to submit proof of registration of JV / consortium after issue 

of Letter of Intent and before signing of agreement. The members of JV / Consortium shall 

incorporate a special purpose vehicle as Contractor under the provisions of Companies Act, 2013, 

to execute the Project, if awarded to the JV / Consortium.  

6.8.5  Lead partner’s authorization shall be evidenced by submitting a power of attorney, duly registered, 

signed by the legally authorized signatories of all the partners / members of JV / Consortium.  

6.8.6  The Lead Partner shall be authorized to incur liabilities and to receive instructions for and on behalf 

of the partners of the Joint Venture, whether jointly or severally, and entire execution of the Contract 

(including payment) shall be carried out exclusively through the partner-in-charge. A copy of the 

said authorization shall be furnished in this Bid.  

6.8.7  In the event of default by any partner, in the execution of his part of the Contract, the Employer shall 

be so notified within 30 days by the Lead Partner, or in the case of the Lead Partner being the 

defaulter, by the partner nominated as partner-in-charge of the remaining Joint Venture / consortium, 

the partner-in-charge shall, within 60 days of the said notice, assign the work of the defaulting 

partner to any other equally competent party acceptable to the Employer to ensure the execution of 

that part of the Contract, as envisaged at the time of bid. Failure to comply with the above provisions 

will make the Contractor liable for action by the Employer under the Conditions of Contract. If the 

most experienced i.e. Lead Partner defined as such in the Communication approving the 

qualification defaults, it shall be construed as default of the Contractor and Employer will take action 

under the Conditions of Contract.  
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6.8.8  Notwithstanding the permission to assigning the responsibilities of the defaulting partner to any 

other equally competent party acceptable to the Employer as mentioned in sub clause 6.8.7 above, 

all the partners of the Joint Venture / consortium will retain the full and undivided responsibility for 

the performance of their obligations under the Contract and / or for satisfactory completion of the 

Works.  

6.8.9  The bid submitted shall contain all relevant information for each member of JV / consortium as per 

the requirement stipulated under Clause 10.1 of ITB.  

6.8.10  Lead member should have stake in the Joint Venture / consortium as stipulated in clause 6.8.3 of 

Instruction to Bidder (ITB). However, the JV / consortium member together shall meet the overall 

qualification Criteria stipulated in Clause 16.1 of ITB.  

6.8.11  For sustainability of JV, refer clause 27 of GCC.   

7.0 Any annotations or accompanying documentation in the bid shall be in Hindi or English language only 

and in metric system. Tenders filled in any other language will be summarily rejected. 
 

8.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid document has been 

issued / downloaded. The bid shall be duly signed and sealed by an authorized person of the bidder’s 

organization as following: 
 

8 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his full name and 

full name of his firm with its current business address. 
 

8 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor above his full name 

and full name of his firm with its name and current business address. 
 

8 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of the firm above, 

their full names and current business address, or by a partner holding the power of attorney for the firm 

for signing the Tender in which cases a certified copy of the power of attorney shall accompany the 

Tender. A certified copy of the partnership deed and current business address of all the partners of the 

firm shall also accompany the Tender. 
 

8 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be signed by a duly 

authorized person holding the power of attorney for signing the tender in which case a certified copy of 

the power of attorney shall accompany the Tender.  Such limited company or corporation may be required 

to furnish satisfactory evidence of its existence before the contract is awarded.  ‘Satisfactory evidence’ 

means the certificate of incorporation of the limited company or corporation under Indian Companies Act, 

1956. 
 

8 (e) All witnesses and sureties shall be persons of status and their full names, occupations and addresses shall 

be stated below their signatures.  All signatures affixed in each page in the tender will be dated.  
 

9.0 Bidders shall clearly indicate their legal constitution and the person signing the tender shall state his 

capacity and also the source of his ability to bind the bidder. The power of attorney or authorization or 

any other document constituting adequate proof of the ability of the signatory to bind the bidder shall be 

annexed to the bid. The Owner may reject outright any bid unsupported by adequate proof of the 

signatory’s authority. 
 

10.0 The bid document shall be completed in all respects and shall be submitted together with the requisite 

information and appendices. They shall be complete and free from ambiguity, change or inter-lineation.  
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In case IWAI requires any information/ clarification(s) from the Bidder in respect of the bid documents, 

the bidder shall be required to furnish the same in writing, to IWAI at the earliest where no time is specified 

by IWAI to furnish the same. A failure to furnish the same shall entitle IWAI to cancel/ reject the bid. 
 

11.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages shall be separately 

added.  These pages shall be consecutively page numbered and shall also be signed by the Bidder. 
 

12.0 Bidders should indicate at the time of quoting against this bid their full postal addresses, telephone 

numbers and other communication details enabling IWAI to contact the bidder in case the need so arise. 
 

13.0 IWAI shall have an unqualified option under the said bid bond to claim the amount there under in the 

event of the Bidder failing to keep the bid valid up to the date specified or refusing to accept work or carry 

it out in accordance with the bid if the IWAI decides to award the Work to the Bidder. 
 

14.0 The EMD shall be retained with the IWAI until finalization of tenders. Further, security deposit as per the 

Clause of Security shall be payable by the successful bidder. If the tenderer fails to furnish the security 

deposit in accordance with tender conditions EMD shall be forfeited. In the event of the Bidder 

becoming the successful Contractor, the amount of EMD would be adjusted against the Security 

deposit. 
 

15.1 The earnest money deposit (EMD) submitted by all the bidders except  the lowest bidder shall be refunded 

immediately within a week from the date of approval of the award of the contract to the lowest bidder 

(s)/decision to re-tender or otherwise closure of the proposal as the case may be, by the competent 

authority. No interest shall be payable on EMD by IWAI. 

 
 

15.2 In case of Joint Venture (JV), only Lead Partner can deposit EMD and same will be refunded to the bank 

account of the Lead Partner provided by the bidders / tenderers in the bid. 
 

15.3   In case, where the Office-In-Charge considers that an item of EMD instead of being refunded, be carried 

to the credit of the IWAI-Fund, then the fact required to be recorded on the Deposit Receipt with the 

Officers initial records, and request the Accounts / Finance Wing to effect necessary adjustment in 

Accounts. Accordingly, the concerned bidders shall be communicated this fact within the period specified 

for EMD refund. 
 

16.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the intending tenderers 

who may be present at the date and time of opening informed in the bid document or subsequently.  If any 

of the tenderer or his agent is not present at the time of opening of tender, the TEC shall, on opening of 

tenders of the absentee tenderer, prepare a statement of the attested and unattested corrections in the tender 

over their signature. Such a list shall then be binding on the absentee tenderer. 
 

17.0 The successful tenderers shall be required to execute a contract agreement in the given format. In case of 

any refusal/ failure on the part of such successful tenderer to execute such a contract shall be deemed to 

be a failure on the part of such successful bidder to comply with the terms contained herein. 
 

18.0  Qualification of the Bidder 
 

18.1 This invitation for online bids is open to all reputed and resourceful contractors fulfilling the criteria given 

under Terms and Conditions in the Tender Notice and as regards the size / value of experience in execution 

of similar works during past seven years, the factor specified below shall be used to bring the value of 

such completed works at the level of current financial year i.e. FY 2023-24. 
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 Year Before     Multiplying Factor 

 One ………………………………………  1.07 

 Two ……………………………………...  1.14 

 Three …………………………………….  1.21 

 Four ……………………………………..  1.28 

 Five ……………………………………...  1.35 

            Six   ……………………………………..  1.42 

            Seven ………………………………….. .   1.49 

 

18.2   In the event of a Joint Venture, following are the requirements:   

a)  All Parties combined shall together meet the technical eligibility as well as financial eligibility 

requirement.   

b) The Bidders related to "similar works" such as Dredging experience pertaining to port 

/river/lakes/canals/water bodies including management and manning of dredgers.can form a JV with 

Bidders having infrastructure background of a project that has been completed in the domain of road 

including toll road, a bridge or a rail system (other than Rolling Stock), Highway project including 

housing or other activities being an integral part of the Highway Project, water supply project, water 

treatment system, irrigation project, sanitation and sewerage system or solid waste management 

system, port, airport, inland waterway & inland port or navigational channel in the sea in the 

previous 7 years before the last date of the Bid submission of an amount equivalent to the project 

cost of this work.  

Further, the value of contracts completed by its members shall not be aggregated to 

determine whether the requirement of the minimum value of a single contract has been met. Instead, 

each contract performed by each member shall satisfy the minimum value of a single contract as 

required for a single entity. In determining whether the JV meets the requirement of total number of 

contracts, only the number of contracts completed by all members, each of value, equal or more than 

the minimum value required shall be aggregated.  

18.3  Qualification criteria for Average annual turnover for last 3 financial years i.e. 2020-21, 2021-22, 2022-23. 

At least 30% of the estimated cost of this work, In the event of a Joint Venture, all parties combined shall  

together meet the Qualification requirement of “Average Annual Turnover”.  

 

19.0 Each Bidder shall submit only one online Bid for the work. A Bidder who submits more than one Bid will 

cause proposals with the Bidder's participation to be disqualified. 
 

20.0 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Owner 

will, in no case, be responsible or liable for those costs regardless of the conduct or outcome of the bidding 

process. 
 

21.0 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, terms, 

specifications, forms and drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be at the bidder’s own risk. Pursuant to clause 33 hereof, bids, which are not substantially 

responsive to the requirements of the Bid Documents, shall be rejected. 
 

22.0 Clarification of Bidding Documents  
 

22.1  A prospective Bidder requiring any clarification of the bidding documents may notify the Tender Inviting 

Authority in writing, by facsimile or email at the address indicated in the Tender Notice / Notice Inviting 

Tender. The tender inviting authority will respond to any request for clarification received earlier than 7 
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days prior to the deadline for submission of bids. Copies of the response will be forwarded to all purchasers 

of the bidding documents / will be uploaded to the web sites, including a description of the inquiry, but 

without identifying its source. 
 

 23.0 Amendment of Bidding Documents:  
 

Before the deadline for online submission of bids, the Owner may modify/amend/make addition in the 

bidding documents for any reason, whether at its own initiative or in response to clarification requested 

by a prospective bidder by issuing addenda/corrigendum. Any addendum/corrigendum/ minutes of pre bid 

meeting uploaded on website shall be part of the bidding documents. Corrigendum / Addendum/ Minutes 

of pre bid meeting will be available on website. The modification /amendment/ additions in the bidding 

document shall be binding on the prospective bidders. To give prospective bidders reasonable time in 

which to take a corrigendum / addendum / minutes of pre bid meeting into account in preparing their bids, 

the Owner may extend, as necessary, the deadline for submission of bids. 
 

24.0 Bid Prices:  
 

The Contract shall be for the whole Works, as described, based on the cost schedule submitted by 

the Bidder. The bidder shall quote rates and prices for all items of the Works described in the cost schedule. 

The prices shall include all the taxes, levies, cess, royalty, terminal tax, or any other local, State or Central 

taxes as applicable / charged by Central or State Government or Local authorities on all materials that the 

contractor has to purchase for the performance of the contract and services and the Authority will not 

entertain any claim for compensation whatsoever in this regard. The rates quoted by the bidder shall be 

deemed to be inclusive of all such taxes, duties, cess, levies, etc. including 1% Labour Welfare Cess except 

for GST which shall be indicated and claimed separately. Labour Welfare Cess @ 1% of the value of the 

contract shall be deducted from the RA bills of the Contractor and deposited by IWAI as per norms of 

Govt. of India. 

Bidders are to download BOQ through https://eprocure.gov.in/eprocure/app and cannot modify 

BOQ, they can enter only in the Blue Coloured portion of BOQ. The Bidder shall quote rate for Per item 

Basic price, inclusive of Freight, Insurance, Transportation, packing, Inspection if applicable etc. The GST 

has to be mentioned separately 

Prices quoted by the Bidder shall remain firm and fixed and valid till the validity time. The prices 

quoted shall be for destination of the consignees.  

Form No. ‘C’ or ‘D’ & 31/32 will not be issued by the “Authority”. Road permit, way bill etc. are 

to be   arranged by   the Bidder.   

The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and 

shall not be subject to adjustment. The prices shall be quoted by the bidder entirely in Indian Rupees.  

All payments shall be made in Indian Rupees. 
 

25.0  Bid Validity: Bids shall remain valid for a period of 120 days after the last date for bid submission. A bid 

valid for a shorter period will be treated as non-responsive and shall be rejected. 
 

In exceptional circumstances, prior to expiry of the original time limit, the IWAI may request the bidder 

to extend the period of validity for a specified additional period.  The request and the bidders’ responses 

shall be made in writing.  A bidder may refuse the request without forfeiting his bid security.  A bidder 

agreeing to the request will not be required or permitted to modify his bid, but will be required to extend 

the validity of his bid security.  
 

https://eprocure.gov.in/eprocure/app
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26.0  Bidder shall submit offers that fully comply with the requirement of the bidding document including 

conditions of contract. Conditional offer or alternate offer will not be considered in the process of tender 

evaluation. 
 

27.0 The Bidder shall submit online bid and the Bid shall be signed by a person or persons duly authorized to 

sign on behalf of the Bidder. All pages of the Bid shall be signed by the person or persons signing the Bid. 

The Bid shall contain no overwriting, alterations or additions, except those to comply with instructions 

issued by the Tender Inviting Authority. 
 

28.0 Submission of Bids: The Bidder shall submit online bids. Complete online Bids (including Technical 

and Financial) must be received by the bid submission closing date and time. The Tender inviting 

Authority may extend the deadline for submission of bids by issuing an amendment, in which case all 

rights and obligations of the Owner and the bidders previously subject to the original deadline will then 

be subject to the new deadline. 
 

29.0 Modification and Withdrawal of Bids: Bidders may modify or withdraw their bids online   before the 

deadline prescribed. Withdrawal or modification of a Bid between the deadline for submission of bids and 

the expiration of the original period of bid validity specified or as extended shall result in the forfeiture of 

the Bid security. 

 

30.0 Bid Opening and Evaluation 
 
 

30.1 Online Bid opening shall be carried out in two stages.  Firstly, 'Technical Bid' of all the online bids 

received shall be opened on the date and time mentioned in the Bid Data Sheet. 'Financial Bid' of those 

bidders whose technical bid has been determined to be responsive and on evaluation fulfils the criteria 

shall be opened on a subsequent date, which will be notified to such bidders. 

 

30.2 The Owner will open the online "Technical Bid" of all the bids received in the presence of the 

bidders/bidders’ representatives who choose to attend at the time, date and place specified. In the event of 

the specified date for the submission of bids being declared a holiday for the Owner, the Bids will be 

opened at next immediate convenient time & date which will be notified through the web site. 

 

30.3 Bidder's names and such other details like EMD furnished, as the Owner may consider appropriate will 

be announced by the Owner after the opening. 

 

30.4 After the opening of the technical bids, their evaluation will be taken up with respect to bid security, 

qualification and other information furnished in Technical bid.  Thereafter, on fulfilling the criteria laid 

down in Bid Evaluation, a list will be drawn up of the responsive bids whose financial bids are eligible 

for consideration.  

 

30.5  The Owner shall inform the bidders, whose technical bids are found responsive, of the date, time and place 

of opening of the financial bids. The bidders so informed, or their representative, may attend the online 

opening of financial bids.        

 

30.6 At the time of the online opening of the ‘Financial Bid’, the names of the bidders whose bids were found 

responsive and the Bid prices, the total amount of each bid and such other details as the Owner may consider 

appropriate will be announced by the Owner.  

30.7   Financial evaluation will be based on Least Cost System (LCS) selection method and evaluation of 

schedule I & schedule II will be done separately. 
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30.8   For a bidder (either individually as a single entity or as a JV member) to qualify for a group of 

schedules (contracts), he must demonstrate having experience and resources sufficient to meet the 

aggregate of the qualifying criteria for all the contracts in question. 

 

31.0 Process to be Confidential 
 

Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other persons not 

officially concerned with such process until the award to the successful Bidder has been announced. Any 

attempt by a Bidder to influence the Owner’s processing of bids or award decisions may result in the 

rejection of his Bid. 

 

32.0.   Clarification of Bids and Contacting the Owner 
 

32.1 During the evaluation of the bids, the owner may, at its discretion, ask the bidder to provide any additional 

information/clarification in relation to its bids as may be deemed fit by the owner. The bidder shall in all 

cases where such request has been made by the owner, submit such information/clarification within such 

period and in such manner as may be specified by the owner in the request so made. In the event of failure 

of the bidder to furnish such additional information as may be requested by the owner, the owner may, in 

its sole discretion, deem such bid as non-responsive. The bidder shall not have any right to challenge the 

same or any claims arising from such bid being deemed non-responsive by the owner.  

 

32.2 No bidder shall contact the owner on any matter relating to its bid from the time of the bid opening to the 

time the contract is awarded. Any attempt by the bidder to influence the Owner’s bid evaluation, bid 

comparison or contract award decision may result in the rejection of his bid. 
 

33.0 Examination of Bids and Determination of Responsiveness 
 

During the detailed evaluation of “Technical Bids”, the Owner will first determine whether each Bid (a) 

meets the eligibility criteria (b) has been properly signed; (c) is accompanied by the required securities; 

and (d) is responsive to the requirements of the bidding documents. 
 

After the above process is completed, the technical specification/offer of the responsive bidders will be 

examined with respect to technical specifications provided in the tender document. Clarifications, if any, 

at this stage in respect of the technical parameters offered by the bidder will be sought from the bidders.  

Thereafter, the bids, which conform, to the terms, conditions, and specifications of the bidding documents, 

without material deviation or reservation will be considered as responsive for evaluation.  
 

34.0 Evaluation of Bids 
 

34.1  Selection of the bidder for the tendered work will be based on technical and financial evaluation. 

 

34.2  Technical evaluation shall be based on the bidder satisfying the eligibility criteria stated in clause 11 of 

Terms and Conditions under the Tender Notice AND the bidder furnishing all documents / certificates / 

undertakings as specified in clause 4.1 under INSTRUCTIONS FOR SUBMISSION OF BID.  
 

34.3  Verification of the facts furnished by the bidders may be made prior to finalizing the technical evaluation. 

34.4 If the bidder does not fulfil the above criteria his bid shall be technically disqualified and his financial bid 

shall not be opened.  

34.5 The evaluation of the financial bid will be based on the lowest financial offer received for the work.   
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35.0 Award of Contract 

 

35.1.  Subject to Clause 36, the Owner will award the Contract to the Bidder after evaluation as per Clause 34.  

35.2. Owner has the right to accept any Bid and to reject any or all Bids and split the work or Increase and 

Decrease work. Notwithstanding Clause 35.1, the Owner also reserves the right to cancel the bidding 

process and reject all bids, at any time prior to the award of Contract, without thereby incurring any 

liability to the affected Bidder or bidders or any obligation to inform the affected Bidder or bidders of the 

grounds for the Owner’s action.  
 

35.3 Award of work under “Make in India” policy: As per the policy of Government of India to promote Make 

in India the provisions vide order No. o-45021/2/2017-B.E.II dated 15.06.2017 of Ministry of Commerce 

and Industry on the subject “public procurement (preference to Make in India) shall be applicable to the 

extent possible. 
 

36.0 Notification of Award and Signing of Agreement.  
 

36.1  The bidder whose Bid has been accepted will be notified of the award by the Owner prior to expiration of 

the Bid validity period and this letter will be called “Letter of Acceptance” or “Work order” which will 

state the sum that the Owner will pay to the Contractor in consideration of the execution and completion 

of the Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the 

“Contract Price”) and also the time period for completion of the works. 
 

36.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing of a 

performance security in accordance with the provisions of Clause 37. 
 

36.3 The Agreement will incorporate all agreements between the Owner and the successful Bidder. It will be 

signed in the proforma given at Annexure.1 by the Owner and the successful Bidder after the performance 

security is furnished and within 15 days of issuance of Letter of Acceptance. 
 

36.4   Upon the furnishing of the Performance Security by the successful Bidder, the other Bidders will be 

informed that their Bids have been unsuccessful. 
 

37.0 Performance Security 
 

37.1  Within 15 (fifteen) days of issue of the Letter of Acceptance, the successful Bidder shall deliver to the 

Owner a Performance Security equivalent to 5% of the contract price in the form of irrevocable Bank 

Guarantee from nationalized / scheduled bank of India.  
 

37.2 The Contractor shall be required to deposit an amount equivalent to 5% of the contract value of the work 

as Performance Security in the form of an irrevocable bank guarantee bond of any nationalized / scheduled 

bank of India in accordance with the form prescribed Annexure-2 or shall be deposited to IWAI account 

through NEFT / RTGS as mentioned in the Bid Data Sheet within 15 days of the issue of the LoA.  
 

37.3 Failure of the successful bidder to comply with the requirement of sub-clause 37.1 shall constitute 

sufficient ground for cancellation of the award and forfeiture of the bid security. 
 

38.0 Corrupt or Fraudulent Practices 
 

The Owner will reject a proposal for award if it determines that the Bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question and will declare the 

firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract with Inland 

Waterways Authority of India and any other agencies, if it at any time determines that the firm has engaged 

in corrupt or fraudulent practices in competing for the contractor, or in execution.   
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The Owner requires the bidders/Contractors to strictly observe the laws against fraud and corruption 

enforced in India, namely, Prevention of Corruption Act, 1988. 
 

39.0 Instructions to the Bidders for the submission of bids online through the e-Procurement Portal  
https://eprocure.gov.in/eprocure/app 

 

39.1   Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the 

consultants/bidders on the e-procurement/e-tender portal is a prerequisite for e-tendering.  
  

39.2 Bidder should do the enrollment in the e-Procurement site using the https://eprocure.gov.in/eprocure/app 

option available ”Enroll Here” on the home page. Portal. Enrollment is free of charge. During 

 enrollment/registration, the bidders should provide the correct/true information including valid 

email-id. All the correspondence shall be made directly with the contractors/bidders through email-id 

provided. 
 
 

39.3 Bidder need to login to the site through their user ID/ password chosen during enrollment/registration. 
 

39.4   Then the Digital Signature Certificate  (Class II or Class III Certificates with signing key usage) issued by 

SIFY/TCS/ nCode/ eMudra or any Certifying Authority recognized by CCA India on eToken / Smart 

Card, should be registered. 
 

39.5 The DSC that is registered only, should be used by the bidder and should ensure safety of the same. 
 

39.6 Contractor/Bidder may go through the tenders published on the site and download the required tender 

documents/schedules for the tenders he/she  is interested. 
 
 

39.7 After downloading / getting the tender document/schedules, the Bidder should go through them carefully 

and then submit the documents as asked.   
 

39.8  If there are any clarifications, this may be obtained online through the tender site, or through the contact 

details. Bidder should take into account of the corrigendum published before submitting the bids online. 
 

39.9 Bidder then logs in to the site through the secured log in by giving the user id/ password chosen during 

enrolment/registration and then by giving the password of the eToken/ Smart Card to access DSC. 
 

39.10 Bidder selects the tender which he/she is interested in by using the search option and then moves it to the 

‘my favourites’ folder. 
 

39.11 From the favourites folder, he selects the tender to view all the details indicated. 
 

39.12 It is construed that the bidder has read all the terms and conditions before submitting their offer. Bidder 

should go through the tender schedules carefully and upload the documents as asked; otherwise, the bid 

will be rejected. 
 

39.13 Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 

document/schedule and generally, they can be in general PDF/xls/rar/jpg formats. If there is more than 

one document, they can be clubbed together and can be provided in the requested format. Each document 

to be uploaded through online for the tenders should be less than 2 MB. If any document is more than 

2MB, it can be reduced through zip/rar and the same can be uploaded, if permitted.  
 

39.14 If there are any clarifications, this may be obtained through the site, or during the pre-bid meeting if any. 

Bidder should take into account the corrigendum published from time to time before submitting the online. 
 

39.15  The Bidders can update well in advance, the documents such as certificates, annual report details etc., 

under My Space option and these can be selected as per tender requirements and then send along with bid 

documents during bid submission. This will facilitate the bid submission process faster by reducing upload 

time of bids. 
 

39.16 Bidder should submit the Tender Fee/ EMD as specified in the Bid Data Sheet. The original payment 

instruments should be posted/ couriered/ given in person to the Tender Inviting Authority within the due 

date as mentioned in this tender document. Scanned copy of the instrument should be uploaded as part of 

the offer, if asked for.  
 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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39.17  While submitting the bids online, the bidder reads the terms & conditions and accepts the same to proceed 

further to submit the bid packets. 
 

39.18 The bidder has to select the payment option as offline to pay the Tender FEE/ EMD as applicable and 

enter details of the instruments. 
  

39.19  The details of the DD/any other accepted instrument, physically sent, should tally with the details available 

in the scanned copy and the data entered during bid submission time. Otherwise submitted bid will not be 

acceptable. 
 

39.20 The bidder has to digitally sign and upload the required bid documents one by one as indicated. Bidders 

to note that the very act of using DSC for downloading the bids and uploading their offers shall be deemed 

to be a confirmation that they have read all sections and pages of the bid document including General 

conditions of contract without any exception and have understood the entire document and are clear about 

the requirements of the tender requirements. 
 

39.21 The bidder has to upload the relevant files required as indicated in the cover content.   In case of any 

irrelevant files, the bid will be rejected. 
 

39.22  If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates offered should be 

entered in the allotted space only and uploaded after filling the relevant columns. The Price Bid/BOQ 

template must not be modified/replaced by the bidder, else the bid submitted is liable to be rejected for 

this tender. 
 

39.23 The bidders are requested to submit the bids through online e-tendering system to the Tender Inviting 

Authority (TIA) well before the bid submission end date & time (as per Server System Clock). The TIA 

will not be held responsible for any sort of delay or the difficulties faced during the submission of bids 

online by the bidders at the eleventh hour. 
 

39.24 After the bid submission, the acknowledgement number, given by the e-tendering system should be printed 

by the bidder and kept as a record of evidence for online submission of bid for the particular tender and 

will also act as an entry pass to participate in the bid opening date. 
 
 

39.25  The bidder should ensure/see that the bid documents submitted should be free from virus and if the 

documents could not be opened, due to virus, during tender opening, the bid is likely /liable to be rejected. 
 

39.26  The time settings fixed in the server side & displayed at the top of the tender site, will be valid for all 

actions of requesting, bid submission, bid opening etc., in the e-tender system. The bidders should follow 

this time during bid submission. 
 

39.27  All the data being entered by the bidders would be encrypted using PKI encryption techniques to ensure 

the secrecy of the data. The data entered will not viewable by unauthorized persons during bid submission 

& not be viewable by any one until the time of bid opening. 
 

39.28  Any bid document that is uploaded to the server is subjected to symmetric encryption using a system 

generated symmetric key. Further this key is subjected to asymmetric encryption using buyers/bid 

opener’s public keys. Overall, the uploaded tender documents become readable only after the tender 

opening by the authorized bid openers. 
 

39.29  The confidentiality of the bids is maintained since the secured Socket Layer 128 bit encryption technology 

is used. Data storage encryption of sensitive fields is done. 
 

39.30  The bidder should logout of the tendering system using the normal logout  option available at the top 

right hand corner and not by selecting the (X) exit option in the browser.  
 

39.31 Any queries relating to the tender document and the terms and conditions contained therein should be 

addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the 

tender.  
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39.32  Any queries relating to the process of online bid submission or queries relating to CPP Portal in general 

may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is 1800 233 7315. 

 

********* 
 

 

 

 

 

 

PART – II 
 

 
 

6. GENERAL CONDITIONS.  

 
(i) Integrity Pact 

 

(ii) Schedules 
 

(iii) General Conditions of Contract. 
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PART – II 

 

To be signed by the bidder and same signatory competent / authorized to sign the 

relevant contract on behalf of IWAI. 
 

(i) INTEGRITY AGREEMENT 
 

This Integrity Agreement is made at ............................ on this ........ day of ............. 20..... 
 

BETWEEN 
 

Inland Waterways Authority of India represented through Chief Engineer, JMVP, Inland Waterways 

Authority of India, A - 13, Sec. – 1, Noida. 
 

IWAI, (Hereinafter referred as the ‘Principal/Owner’, which expression shall unless repugnant to the 

meaning or context hereof include its successors and permitted assigns) 
 

AND 
 

.......................................................................................................................................... 

                               (Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 

                      (Details of duly authorized signatory) 

 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof include 

its successors and permitted assigns) 
 

Preamble: 
 

WHEREAS the Principal/ Owner has floated the Tender No.: IWAI/H.O/DREDG./NW-40/2024-25 

(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational procedure, 

contract for “Construction of Compound Wall along the boundaries of land acquired for the projects of 

Extension of MMT & Freight Village at Varanasi ” 
 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, 

regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) and 

Contractor(s). 
 

AND WHEREAS to meet the purpose aforesaid, both the parties have agreed to enter into this Integrity 

Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall 

also be read as integral part and parcel of the Tender/Bid documents and Contract between the parties.  
 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby 

agree as follows and this Pact witnesses as under: 
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Article 1: Commitment of the Principal/Owner 
 

1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: 
 

(a) No employee of the Principal/Owner, personally or through any of his/her family members, 

will in connection with the Tender, or the execution of the Contract, demand, take a promise 

for or accept, for self or third person, any material or immaterial benefit which the person is 

not legally entitled to. 

 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/Owner will, in particular, before and during the Tender process, provide 

to all Bidder(s) the same information and will not provide to any Bidder(s) confidential / 

additional information through which the Bidder(s) could obtain an advantage in relation to 

the Tender process or the Contract execution. 
 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, whose 

conduct in the past has been of biased nature. 
 

2) If the Principal/Owner obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) 

or is in violation of the principles herein mentioned or if there be a substantive suspicion in this 

regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can also 

initiate disciplinary actions as per its internal laid down policies and procedures. 
 

Article 2: Commitment of the Bidder(s)/Contractor(s) 
 

1. It is required that each Bidder/Contractor (including their respective officers, employees and 

agents) adhere to the highest ethical standards, and report to the IWAI all suspected acts of fraud 

or corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the 

tendering process and throughout the negotiation or award of a contract.   
 

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. 

He commits himself to observe the following principles during his participation in the Tender 

process and during the Contract execution: 
 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal/Owner’s employees involved in the tender process or 

execution of the contract or to any third person any material or other benefit which he/she is 

not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 

during the Tender process or during the execution of the contract. 
 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or non-submission of bids or 

any other actions to restrict competitiveness or to cartelize in the bidding process. 
 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. 

Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or 

personal gain), or pass on to others, any information or documents provided by the 

Principal/Owner as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically. 
 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 

agents/representatives in India, if any. Similarly, Bidder(s)/Contractor(s) of Indian 

Nationality shall disclose names and addresses of foreign agents/representatives, if any. 

Either the Indian agent on behalf of the foreign principal or the foreign principal directly could 

bid in a tender but not both. Further, in cases where an agent participates in a tender on behalf 
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of one manufacturer, he shall not be allowed to quote on behalf of another manufacturer along 

with the first manufacturer in a subsequent/parallel tender for the same item. 
 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he 

has made, is committed to or intends to make to agents, brokers or any other intermediaries 

in connection with the award of the Contract. 
 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or 

be an accessory to such offences. 
 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 

fraudulent practice means a wilful misrepresentation or omission of facts or submission of 

fake/forged documents in order to induce public official to act in reliance thereof, with the purpose 

of obtaining unjust advantage by or causing damage to justified interest of others and/or to 

influence the procurement process to the detriment of the Government interests. 
 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 

Practices (means the act of obtaining something, compelling an action or influencing a decision 

through intimidation, threat or the use of force directly or indirectly, where potential or actual 

injury may befall upon a person, his/ her reputation or property to influence their participation in 

the tendering process). 
 

Article 3: Consequences of Breach 
 

Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract or 

its established policies and laid down procedures, the Principal/Owner shall have the following rights in 

case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the bidder/contractor accepts and 

undertakes to respect and uphold the Principal/Owner’s absolute right: 
 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed 

a transgression through a violation of Article 2 above or in any other form, such as to put his 

reliability or credibility in question, the Principal/Owner after giving 14 days’ notice to the 

contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the tender process or 

terminate/determine the Contract, if already executed or exclude the Bidder/Contractor from future 

contract award processes. The imposition and duration of the exclusion will be determined by the 

severity of transgression and determined by the Principal/Owner. Such exclusion may be forever 

or for a limited period as decided by the Principal/Owner.  
 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal / Owner has 

disqualified the Bidder(s) from the tender process prior to the award of the contract or 

terminated/determined the contract or has accrued the right to terminate/determine the contract 

according to Article 3(1), the Principal/Owner apart from exercising any legal rights that may have 

accrued to the Principal/Owner, may in its considered opinion forfeit the entire amount of Earnest 

Money Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor. 
 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder or Contractor, 

or of an employee or a representative or an associate of a bidder or Contractor which constitutes 

corruption within the meaning of IPC Act, or if the Principal/Owner has substantive suspicion in 

this regard, the Principal/Owner will inform the same to law enforcing agencies for further 

investigation. 

 

Article 4: Previous Transgression 

 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other 

Company in any country confirming to the anticorruption approach or with Central Government 

or State Government or any other Central/State Public Sector Enterprises in India that could justify 

his exclusion from the Tender process. 
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2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender 

process or action can be taken for banning of business dealings/ holiday listing of the 

Bidder/Contractor as deemed fit by the Principal/ Owner. 
 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and 

has installed a suitable corruption prevention system, the Principal/Owner may, at its own 

discretion, revoke the exclusion prematurely. 
 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) 

of the principles laid down in this agreement/Pact by any of its Subcontractors/ sub-vendors.  
 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and 

Contractors. 
 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the 

Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of the 

Tender process, from the Tender process. 
 

Article 6: Duration of the Pact 
 

This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 

12 months after the completion of work under the contract or till the continuation of defect liability period, 

whichever is more and for all other bidders, till the Contract has been awarded. 
 

If any claim is made/lodged during the time, the same shall be binding and continue to be valid 

despite the lapse of this Pacts as specified above, unless it is discharged/determined by the Competent 

Authority of IWAI. 
 

Article 7: Other Provisions 
 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters of 

the Division of the Principal/Owner, who has floated the Tender. 
 

2) Changes and supplements need to be made in writing. Side agreements have not been made. 

 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or 

by one or more partner holding power of attorney signed by all partners and consortium members. 

In case of a Company, the Pact must be signed by a representative duly authorized by board 

resolution. 
 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

remains valid. In this case, the parties will strive to come to an agreement to their original 

intensions. 
 

5) It is agreed term and condition that any dispute or difference arising between the parties with 

regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal in 

accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject to 

arbitration.   
 

 

Article 8: LEGAL AND PRIOR RIGHTS 
 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 

remedies belonging to such parties under the Contract and/or law and the same shall be deemed to be 

cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both 

the Parties agree that this Integrity Pact will have precedence over the Tender/Contact documents with 

regard any of the provisions covered under this Integrity Pact. 
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IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date 

first above mentioned in the presence of following witnesses: 

 

 

 

............................................................... 

(For and on behalf of Principal/Owner) 

 
 

 

................................................................. 

(For and on behalf of Bidder/Contractor) 

 
 

 

WITNESSES: 

1............................................... 

(signature, name and address) 

 
 

2................................................ 

(Signature, name and address) 

 

 

 

Place:………………… 

 

Date: ………………… 
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(ii)  SCHEDULES 

 

SCHEDULE ‘A’:  Salient Features of the work. 

 
 

i. Name of Work             :  Development of navigational channel by quantity based 

dredging between Nayaghat - Guptarghat stretch of National Waterway - 40 (River 

Ghaghra) &  Gokul Ghat - Jugal Kishore ghat  stretch of NW-110 (River Yamuna) 

for F.Y- 2024-25  

 

ii. Estimated cost            

 

1. INR 3,72,78,245.00 (Excl. GST) for Schedule-I (Nayaghat - Guptarghat stretch of  

NW - 40) 

                                                        2. INR 8,07,84,000 (Excl. GST) for Schedule-II( Gokul Barrage - Vrindavan stretch 

of NW-110 

                                                       ------------------------------------------------------------------------------ 

                                                                          Total INR 11,80,62,245.00 (For Both Schedule) 

                                     ------------------------------------------------------------------------------- 

    

iii. Earnest Money:              

   1. INR 7, 46,000 for Schedule-I(Nayaghat - Guptarghat stretch of NW -  40)                                         

2. INR 16, 16,000.00 for Schedule-II (Gokul Barrage - Vrindavan stretch of NW – 

110. 

iv. Performance Guarantee:    5% of Contract price.  

A sum equivalent to 5% of the contract  price shall be remitted in the form of Bank 

Guarantee within 15 days of LOA  

 

v.  Security Deposit         : 5% of contract price. 

 A sum @ 10% of  Bill amount  shall  be  deducted from each running bill of the 

contractor till  the  sum reaches  5%  of the contract value of the work. 

. 

 

SCHEDULE ‘B’:   General Rules & Directions with reference to General Conditions of Contract: - 
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(i) Officer inviting tender   :  Chief Engineer, JMVP, IWAI 

    

(ii)  Tender Accepting Authority  : Chief Engineer, JMVP, IWAI 
 

(iii)  (a) Time allowed for submission of  

     Performance Guarantee as per  

         clause 3.1 of GCC from the date  : 15 days 

     of issue of letter of acceptance    

 

(b) Maximum allowable extension  

      beyond the period provided in   : 7 days. 

     (iii) (a) above  
 

(iv) Percentage on Cost of Materials and      

Labour to cover all overheads & profits : included in the estimate  

 

(v) Standard Schedule of Rates   : Not applicable 

 

(vi) Specifications to be followed  : Not applicable 

  

(vii) Deviation Limit beyond which    20%   with approval of the 

clause 16.3, 16.4, 16.5 & 16.6  : Competent Authority  

 

 (viii) Competent Authority for grant extension of time under clause 35:-  

  (ix) Competent Authority to levy liquidated damages for delay under clause 36:-    As per DoP of IWAI  

(x) Competent Authority to determine the contract as per clause 37:-  

(xi) Milestones as per table given below:- 
 

(Clause 35.5 & 35.6 shall be applicable only when the amount of the contract is more than 10 

Crores).  

Sl. 

No. 

Milestone Time Allowed 

(from date of start) in 

months 

Amount to be withheld in case 

of non-achievement of mile stone 

 Not applicable being 

less than Rs. 10 Crores. 
  

 

(xii)   Competent authority to reschedule  : As per DoP of IWAI . 

   the milestones as per clause 34.5   

 

(xiii) Competent authority for foreclosure of contract in full or in part due to abandonment or 

reduction in scope of work as per Clause – 31: As per Delegation of Power of IWAI 

   

(xiv)  Incentive for early completion  : Not applicable 

   

 

************************ 
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(iii) GENERAL CONDITION OF CONTRACT 

 

C O N T E N T S 
 

CLAUSE-1 :  DEFINITIONS  

CLAUSE-2 :     INTERPRETATIONS  

CLAUSE-3 : PERFORMANCE   GUARANTEE 

CLAUSE-4 : SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT    DOCUMENTS  

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8  :  DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S   REPRESENTATIVE  
 

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11   :   CHANGE   IN CONSTITUTION OF THE FIRM TO BE       INTIMATED 

CLAUSE-12 : COMMENCEMENT   OF   WORK 

CLAUSE-13 : WORKS TO BE CARRIED OUT   IN ACCORDANCE    

   WITH   SPECIFICATIONS   DRAWINGS AND ORDERS ETC. 
 

CLAUSE-14 : SETTING OUT THE WORKS  

CLAUSE-15 : URGENT   WORKS  

CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING 

CLAUSE-17 : CONTRACTOR’S   SUPERVISION 

CLAUSE-18 : INSTRUCTIONS   AND   NOTICE 

CLAUSE-19 : PLANT   AND   EQUIPMENT  

CLAUSE-20 : PATENT   RIGHTS  

CLAUSE-21 : MATERIALS  

CLAUSE-22 : LAWS    GOVERNING THE   CONTRACT 

CLAUSE-23 : WATCH & WARD AND LIGHTING  
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CLAUSE-24   : WORK   DURING   NIGHT OR ON SUNDAYS AND HOLIDAYS  

CLAUSE-25 : LABOUR 

CLAUSE-26  : MATERIALS OBTAINED FROM   EXCAVATION SUCH AS FOSSILS, COINS   

ETC. 
 

CLAUSE-27     : SUSTAINABILITY OF JV 
 

CLAUSE-28 : FORCE   MAJEURE 

CLAUSE-29 :   LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 
 

CLAUSE-30 : CONTRACTOR’S LIABILITY   AND   INSURANCE 

CLAUSE-31 : SUSPENSION   OF   WORKS  

 CLAUSE-32   : FORE CLOSURE   OF   CONTRACT   IN   FULL OR   IN PART  DUE   TO 

ABANDONMENT  ORREDUCTION   IN SCOPE   OF   WORK 
 

CLAUSE-33 : TERMINATION   OF CONTRACT ON   DEATH  

CLAUSE-34  : CARRYING   OUT PART WORK   AT THE RISK & COST OF TH E 

CONTRACTOR 
 

CLAUSE-35 : COMPLETION TIME   AND   EXTENSIONS  

CLAUSE-36 : LIQUIDATED   DAMAGES   FOR DELAY 

CLAUSE-37 : WHEN   THE CONTRACT   CAN BE   DETERMINED  

CLAUSE-38 : INSPECTION AND APPROVAL 

CLAUSE-39 : COMPLETION CERTIFICATE   & COMPLETION PLANS 

CLAUSE-40 :  MEASUREMENTS 

CLAUSE-41 :  PAYMENT   ON ACCOUNT 

CLAUSE-42 :  TAXES, DUTIES   AND   LEVIES   ETC 

CLAUSE-43 : TAX DEDUCTION   AT   SOURCE 

CLAUSE-44 : PAYMENT   OF   FINAL BILL 

CLAUSE-45 : OVER   PAYMENTS   AND   UNDER PAYMENTS  

CLAUSE-46 : FINALITY   CLAUSE  

CLAUSE-47 : SUM PAYABLE   BY   WAY OF COMPENSATION TO BE CONSIDERED IS 

REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 
 

CLAUSE-48 : SETTLEMENT OF DISPUTES & ARBITRATION 

CLAUSE-49 : CLAIM 

CLAUSE-50 : INTEREST 

 

********************* 
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GENERAL CONDITIONS OF CONTRACT 
 

CLAUSE - 1: DEFINITIONS 

 

In the contract, the following words & expression shall, unless context otherwise requires, have the 

meaning thereby respectively assigned to them: 
 

(i) Contract: means the documents forming the tender and acceptance thereof and the formal agreement 

executed between the competent authority on behalf of the Chairman, Inland Waterways Authority of 

India and the contractor, together within the documents referred to therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by the Engineer-in-charge and 

all these documents taken together shall be deemed to form one contract and shall be complementary to 

one another          
 

(ii) Contract sum; means the amount arrived at by multiplying the quantities shown in the schedule of 

quantities and price by the respective item rates as allowed. 
 

(iii) Contractor:  means the successful tenderer who is awarded the contract to perform the work covered 

under this tender document and shall be deemed to include the contractor’s successors, executors, 

representatives or assign approved by the Engineer-in-charge. 
 

 (iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 
 

(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of India, which 

invites tenders on behalf of the Chairman, IWAI and includes therein-legal representatives, successors 

and assigns. 
 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and be In-charge 

of the works for the purpose of this contract who shall supervise and be in charge of the work. 
 

(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by the Engineer-

in-charge for day to day supervision, checking, taking measurement, checking bills, ensuring quality 

control, inspecting works and other related works for completion of the project. 
  

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 
 

(ix) Chief Engineer: means the Chief Engineer  of the Authority 
 

(x) Director : means the Director of the Authority. 
 

(xi) Office - in - Charge: means the Office - in - Charge of the Authority, as the case may be. 
 

(xii) Deputy Director: means the Deputy Director of the Authority, as the case may be. 
 

(xiii) Assistant Director: means the Assistant Director of the Authority, as the case may be. 
 

(xiv) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the Authority, as the 

case may be  
 

(xv) Work Order means a letter from the Authority conveying the acceptance of the tender/offer subject to 

such reservations as may have been stated therein. 
 

(xvi) Day : means a calendar day beginning and ending  at  mid-night. 
 

(xvii) Week : means seven consecutive calendar days 
 

(xviii) Month : means the one Calendar month. 
 

(xix) Site means the waterway and / or other places through which the works are to be executed. 
 

(xx) Vessel : Any inland vessel / dredger operating in the National Waterway including the dredging units of 

IWAI for carrying out the work.  
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(xxi) Drawings : means the drawings referred to in the specifications  and  / or appended with the  tender  

document,  any modifications  of such drawing approved in writing  by  the Engineer-in-Charge  and shall 

also include  drawings/ charts  issued for  actual  execution of the work time to time by  the  Engineer-in-

Charge. 
 

(xxii) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge become 

necessary at the time of execution and / or during the progress of work to obviate any risk or accident or 

failure or to obviate any risk of damage to the vessel structure, or required to accelerate the progress of 

work or which becomes necessary for security or for any other reason the Engineer-in-Charge may deem 

expedient. 
 

(xxiii) Work / works: means work / works to be executed in accordance with the contract. 
 

(xxiv) Schedules referred to in these conditions shall mean the relevant schedules annexed to the tender papers.  
 

(xxv) District specifications means the specifications followed by the State Government in the area where the 

work is to be executed. 
 

(xxvi) Tendered value means the value of the entire work as stipulated in the letter of award. 
 
 

CLAUSE – 2: INTERPRETATIONS  
 

2.1 Where the contract so requires, words imparting the singular only shall also include the plural and vice 

versa. Any reference to masculine gender shall whenever required include feminine gender and vice versa.  
 

2.2  Heading and marginal notes in these General Conditions shall not be deemed to form part thereof or be 

taken into consideration in the interpretation of construction thereof of the contract. 
 

CLAUSE – 3: PERFORMANCE GUARANTEE  
 

2.1 The Contractor shall be required to deposit an amount equivalent to 5% of the contract value the work as 

Performance Security in the form of an irrevocable bank guarantee bond of any nationalized / scheduled 

bank of India in accordance with the form prescribed Annexure-2 or shall be deposited to IWAI account 

through NEFT / RTGS as mentioned in the Bid Data Sheet within 15 days of the issue of the work order. 
 

2.2  After recording of the completion certificate for the work by the competent authority, and completion of 

defects liability period, the performance guarantee shall be returned to the contractor without any interest. 
 

3.3 In the event of contract being determined under the provision of any of the clauses/ conditions of 

agreement, the performance guarantee shall be forfeited in full and shall be absolutely at the disposal of 

the authority.  

 

CLAUSE – 4: SECURITY DEPOSIT 
 

4.1  A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor 

till that sum reaches 5% of the contract value of the work. 
  

  
  

4.2 The total security deposit shall remain with IWAI till the completion of the contract and handing over of 

the site back to IWAI and the defect liability period is over or the payment of the final bill payable in 

accordance with agreement conditions whichever is later, provided the Engineer-in-Charge is satisfied 

that there is no demand outstanding against the contractor.  
 

4.3 No interest will be paid on security deposit. 
 

4.4 If the contractor neglects to observe or fails to perform any of his obligations under the contract, it shall 

be lawful for the Employer/ EIC to forfeit either in whole or in part, the security deposit furnished by the 

contractor. However, if the contractor duly performs and completes the contract in all respects and presents 

in absolute "NO DEMAND CERTIFICATE” in the prescribed form, the IWAI shall refund the security 

deposit to the contractor after deduction of cost and expenses that the Authority may have incurred and 
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other money including all losses and damages which the Authority is entitled to recover from the 

Contractor. 
 

4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the contractor a memo in 

writing pointing out the delay in progress and calling upon the contractor to explain the causes for the 

delay within 3 days of receipt of the memo and 10 days from issuance of memo whichever is earlier. If 

the Engineer-in-Charge is not satisfied with the explanations offered, he may forfeit the security deposit 

and / or withhold payment of pending bills in whole or in part and/ or get the measures of rectification of 

progress of work accelerated to the pre-defined level at the risk and cost of the contractor. 
 

4.6  All compensation or other sums of money payable by the contractor under the terms of the contract or any 

other contract or on any other account whatsoever, may be deducted from or paid by the sale of a sufficient 

part of his security or from the interest arising there from or from any sums which may be due or may 

become due to the contractor by the Authority on any account whatsoever. Also in the event of the 

contractor’s security deposit being reduced by reasons of such deductions or sale, as aforesaid the 

contractor shall, within 14 days of receipt of notice of demand from the Engineer-in-Charge make good 

the deficit in his security deposit.  
 

4.7 In case the contractor fails to commence the works or when the contractor has defaulted for more than 

thirty days or when any amount is to be recovered from the contractor as penalty or deduction and the 

contractor fails to remit such amount even after due notice is given to him in this regard, IWAI at its own 

discretion may recover the sum from his security deposit. 

 

CLAUSE – 5: SUFFICIENCY OF TENDER  
 

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates quoted in the schedule of Quantities and Prices 

which shall (except as otherwise provided in the contract) cover all his obligations under the contract and 

all matters and things necessary for the proper execution and completion of the works in accordance with 

the provisions of the contract and its operation during execution of work. 
 

CLAUSE – 6:  CONTRACT DOCUMENTS  
 

 

 6.1 The language in which the contract documents shall be drawn up shall be English and if the said documents 

are written in more than one languages, the language according to which the contract is to be constructed 

and interpreted shall be English. 
 

 6.2 The Contractor shall be furnished free of charge certified true copy of the contract document.  
 

 6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by the Contractor 

on the Site in good condition and the same shall at all reasonable time be available for inspection and use 

by the Engineer-in-Charge, his representatives or by other Inspecting officers of the Authority. 
 

 6.4 None of these Documents shall be used by the Contractor for any purpose other than that of this contract. 
  

CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 

 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured dimensions in 

preference to scaled dimensions. The case of discrepancy between the Schedule of Quantities and prices, 

the Specifications and/ or the drawings, the following order of precedence shall be observed : - 
 

(a) Description in the Schedule of Quantities and Prices.     

(b)  Relevant Specifications and Special Conditions, if any. 

(c) Drawings. 

(d) Indian Standards Specifications of BIS. 
 

 7.2 The contractor shall study and compare the drawings, specifications and other relevant information given 

to him by the Engineer-in-Charge and shall report in writing to the Engineer-in-Charge any discrepancy 
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and inconsistency which he notes. The decision of the Engineer-in-Charge regarding the correct intent and 

meaning of the drawings and specifications shall be final and binding. 
 

 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any omission there-

from shall not vitiate the Contract or release the Contractor from the execution of the whole or any part of 

the work(s) comprised therein according to drawings and specifications or from any of his obligations 

under the contract. 
 

 7.4 If on check there is difference in the amount worked out by contractor in the schedule of quantities and 

prices and General summary the same shall be adjusted in accordance with the following rules: 
 

(a) In the event of error/discrepancy occurring in the rates written in figures and words, then the rate 

which corresponds with the amount worked out by the contractor shall, unless otherwise proved, 

be taken as correct. If the amount of an item is not worked out by the contractor or it does not 

correspond with the rate written either in figures or in words, then the rate quoted by the contractor 

in words shall be taken as correct. When the rate quoted by the contractor in figures and words 

tally, but the amount is not worked out correctly, the rate quoted by the contractor will, unless or 

otherwise proved, be taken as correct. 
 

(b) All errors in totaling in the amount column and in carrying forward totals shall be corrected. 

 

(c) The totals of various sections of schedule of quantities and price amended shall be carried over to 

the General Summary and the tendered sum amended accordingly.  The tendered sum so altered 

shall, for the purpose of tender, be substituted for the sum originally tendered and considered for 

acceptance instead of the original sum quoted by the tenderer.  Any rounding off of quantities or 

in sections of schedule of quantities and prices or in General summary by the tenderer shall be 

ignored. 

 

CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE REPRESENTATIVE 
 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the works and to 

test and examine any materials/ parts to be used or workmanship achieved in connection with the works.  
 

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative any of the powers 

and authorities, vested in the Engineer-in- Charge and shall furnish to the contractor a copy of all such 

written delegation of powers and authorities. Any written instruction or written approval given by the 

representative of the Engineer-in-Charge to the contractor within the terms of such delegation shall bind 

the contractor and the Authority as though it has been given by the Engineer-in-Charge. 
 

8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials shall be 

without prejudice to the power of the Engineer-in-Charge thereafter to disapprove such work or materials 

and to order the pulling down, removal or breaking up thereof. The contractor shall, at his own expense, 

again carry out such works as directed by the Engineer-in-Charge. 
 

8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-Charge, he will 

be entitled to refer the matter to the Engineer-in- Charge who shall thereupon confirm, reverse or vary 

such decision and the decision of the Engineer-in- Charge in this regard shall be final and binding on the 

contractor. 

 

CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work under the 

contract.  Provided that the Engineer-in-Charge may at his discretion, approve and authorize the 

Contractor to sub-let any part of the work, which in his opinion, is not substantial, after the contractor 

submits to him in writing the details of the part of the work(s) or trade proposed to be sublet, the name of 

the sub-contractor thereof together with his past experience in the said work/trade and the form of the 

proposed sub-contract. Nevertheless any such approval or authorization by the Engineer-in-Charge shall 

not relieve the contractor from his any or all liabilities, obligations, duties and responsibilities under the 
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contract. The contractor shall also be fully responsible to the Authority for all the acts and omissions of 

the sub-contractor, his employees and agents or persons directly employed by the contractor.  However, 

the employment of piece rate works shall not be construed as sub-letting. 

 

CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 
 

The contractors shall, in accordance with the requirements of the work as decided by the Engineer-

in- Charge, afford all reasonable facilities to other contractors engaged contemporaneously on separate 

contracts and for departmental labour and labour of any other agency properly authorised by Authority or 

any statutory body which may be employed at the site for execution of any work not included in the 

contract which the Authority may enter into in connection with or ancillary to the works. In all matters of 

conflict of interest, the Engineer-in-Charge shall direct what compromise should be made and his decision 

shall be final and binding on the parties. 

 

CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE   

        INTIMATED 
 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-Charge 

shall be obtained before any change is made in the constitution of the firm. Where the contractor is an 

individual or a Hindu Undivided Family business concern, such approval, as aforesaid, shall like-wise be 

obtained before the contractor enters into any partnership agreement where under the partnership firm 

would have the right to carry out the works hereby undertaken by the contractor.  If prior approval as 

aforesaid is not obtained the contractor shall be deemed to have been assigned in contravention to Clause 

36 hereof and the same action will be taken and the same consequences shall ensure as provided for in the 

said clause-36.  

CLAUSE – 12:  COMMENCEMENT OF WORK 
 

The contractor shall commence the work at the respective sites within 15 days of the issue of Letter 

of Award.  If the contractor commits default in mobilization of resources, and equipment as aforesaid, the 

Engineer-in-Charge shall without prejudice to any other right or remedy be at liberty to cancel the contract 

and forfeit the earnest money/security deposit. 

  
CLAUSE–13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATION 

DRAWINGS AND ORDERS ETC. 
 

13.1 The contractor shall execute the whole and every part of the work in the most substantial and workman 

like manner in strict conformity with the specifications laid down in the contract document or as may be 

laid down by the Engineer-in-Charge under the terms of the contract. The contractor shall also conform 

exactly, fully and faithfully to the designs, drawings specifications and instructions in writing in respect 

of the work, duly signed by the Engineer-in-Charge as may be issued from time to time. 
 

 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract documents, in accordance 

with the provisions of contract, the documents set forth herein in respect of the work on commencement 

or during the performance of the contract: 
 

(a) Specifications or revisions thereof other than standard printed specifications and charts/drawings 

issued to the contractor from time to time 

(b)  Explanations, instructions etc. 
 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-Charge may issue 

to the contractor from time to time in respect of the work shall be deemed to form integral part of the 

contract and the contractor shall be bound to carry out the work accordingly. 
 

13.3 In the case of any class of work for which there is no specifications, such work shall be carried out in 

accordance with the Bureau of Indian Standards specifications. In case there are no such specifications in 

the BIS, work shall be carried out as per manufacturer’s specifications, if manufacturer’s specifications 

are also not available then as per District specifications. In case there are no such specifications as 
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required, above the work shall be carried out in all respect in accordance with the instructions and 

requirements of the Engineer-in-Charge. 
 

 13.4 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge in writing.  

However, any verbal instructions or order shall be confirmed by the Engineer-in-Charge as soon as 

practicable without loss of time and only such written instruction shall be deemed to be valid.  

 
CLAUSE – 14: SETTING OUT THE WORKS 

   

The contractor shall provide all assistance and adhere to the instruction of E.I.C during the course 

of surveying, inspection, etc.  

 
CLAUSE – 15:  URGENT WORKS 

 

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall be 

final and binding) becomes necessary, the contractor shall execute the same as may be directed by 

Engineer-in-Charge, provided the directions are in accordance and confirmatory with provisions in Clause 

– 8. 
 

CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING 
 

16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or 

substitutions for the original specifications, drawings, designs and instructions that may appear to him to 

be necessary or advisable during the progress of the work, and (ii) to omit a part of the works in case of 

non-availability of a portion of the site or for any other reasons and the contractor shall be bound to carry 

out the works in accordance with any instructions given to him in writing signed by the Engineer-in-

Charge and such alterations, omissions, additions or substitutions shall form part of the contract as if 

originally provided therein and any altered, additional or substituted work which the contractor may be 

directed to do in the manner specified above as part of the works, shall be carried out by the contractor on 

the same conditions in all respects including price on which he agreed to do the main work except as 

hereafter provided. 
 

16.2 The time for completion of the works shall, in the event of any deviations resulting in additional cost over 

the tendered value sum being ordered, be extended, if requested by the contractor, as follows:  
 

(i)  In the proportion which the additional cost of the altered, additional or substituted work, bears to the 

original tendered value plus  
 

(ii)  20% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-Charge after approval of the Competent Authority. 
 

16.3 In the case of extra item(s) (items that are completely new, and are in addition to the items contained in 

the contract), the contractor may within fifteen days of receipt of order or occurrence of the item(s) claim 

rates, supported by proper analysis, for the work and the Engineer-in-Charge shall within one month of 

the receipt of the claims supported by analysis, after giving consideration to the analysis of the rates 

submitted by the contractor, determine the rates on the basis of the market rates and the contractor shall 

be paid in accordance with the rates so determined. 
 

16.4 In the case of substituted items (items that are taken up with partial substitution or in lieu of items of work 

in the contract), the rate for the agreement item (to be substituted) and substituted item shall also be 

determined in the manner as mentioned in the following Para. 
 

(a) If the market rate for the substituted item so determined is more than the market rate of the 

agreement item (to be substituted), the rate payable to the contractor for the substituted item shall 

be the rate for the agreement item (to be substituted) so increased to the extent of the difference 

between the market rates of substituted item and the agreement item (to be substituted). 
 

(b)  If the market rate for the substituted item so determined is less than the market rate of the 

agreement item (to be substituted), the rate payable to the contractor for the substituted item shall 
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be the rate for the agreement item (to be substituted) so decreased to the extent of the difference 

between the market rates of substituted item and the agreement item (to be substituted). 

 

16.5 In the case of contract items, substituted items, contract cum substituted items, which exceed the deviation 

limits laid down in Schedule ‘B’, the contractor may within fifteen days of receipt of order or occurrence 

of the excess, claim revision of the rates, supported by proper analysis for the work in excess of the above 

mentioned limits, provided that if the rates so claimed are in excess of the rates specified in the schedule 

of quantities, the Engineer-in-Charge shall within one month of receipt of the claims supported by 

analysis, after giving consideration to the analysis of the rates submitted by the contractor, determine the 

rates on the basis of the market rates and the contractor shall be paid in accordance with the rates so 

determined. 
 

16.6 The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates of items for the 

work in excess of the limits laid down in Schedule ‘B’, and the Engineer-in-Charge shall after giving 

notice to the contractor within one month of occurrence of the excess and after taking into consideration 

any reply received from him within fifteen days of the receipt of the notice, revise the rates for the work 

in question within one month of the expiry of the said period of fifteen days having regard to the market 

rates. 
 

16.7 Under the circumstances, the contractor shall at any stage not suspend the work on account of non-

settlement of rates of such Deviated/Extra/Substituted items. 
 

CLAUSE - 17:  CONTRACTOR’S SUPERVISION  
 

 17.1    The contractor shall either himself supervise the execution of the works or shall appoint at his own 

expense, a qualified and experienced Engineer as his accredited agent approved by the Engineer-in-

Charge, if contractor has himself not sufficient knowledge or experience to be capable of receiving 

instruction or cannot give his full attention to the works.  The contractor or his agent shall be present at 

the   site(s) and shall supervise the execution of the works with such additional assistance in each trade, 

as the work involved shall require and considered essential by the Engineer-in-Charge. Further the 

directions/instructions given by the Engineer-in-Charge to the contractor's agent shall be considered to 

have the same force as if these had been given to the contractor himself. 
 

  17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the Engineer-in- 

Charge shall have full powers to suspend the execution of the works until such date as a suitable agent is 

appointed by the contractor and takes over the charge of supervision of the work.  For any such suspension, 

the contractor shall be held responsible for delay so caused to the work. 
 

CLAUSE - 18:  INSTRUCTIONS AND NOTICE 
 

 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the Authority and all 

other actions to be taken on its behalf may be given or taken by the Engineer-in-Charge or any officer for 

the time being entrusted with the functions, duties and powers of the Engineer-in-Charge. 
 

18.2 All instructions, notices and communications etc. under the contract shall be given in writing and any such 

oral orders / instructions given shall be confirmed in writing and no such communication which is not 

given or confirmed in writing shall be valid. 
 

 18.3 All instructions, notices and communications shall be deemed to have been duly given or sent to the 

contractor, if delivered to the contractor, his authorized agent, or left at, or posted to the address given by 

the contractor or his authorized agent or to the last known place of abode or business of the contractor or 

his agent of services by post shall be deemed to have been served on the date when in the ordinary course 

of post these would have been delivered to him and in other cases on the day on which the same were  so 

delivered or left. 
 

18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in respect of the 

execution of work through a “Site Order Book“ maintained in the office of the Engineer-in-Charge and 

the contractor or his authorized representative shall confirm receipt of such instructions by signing the 
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relevant entries in this book. If required by the Contractor, he shall be furnished a certified true copy of 

such instruction(s). The pro-forma for Site Order Book to be maintained at site is given in Annexure – 6. 
 

18.5 The “Hindrance Register” shall be maintained at the site of work, where any hindrance which comes to 

the notice of the representative of the Engineer-in-Charge shall be recorded and immediately a report will 

be made to the Engineer-in-Charge within a week. The Engineer-in-Charge shall review the Hindrance 

Register at least once in a month. The pro-forma on which the Hindrance Register shall be maintained is 

given in Annexure – 7. 
 

CLAUSE -19:  PLANT AND EQUIPMENT  
 

 19.1 The plants and equipments required for the execution of dredging works and all additional necessary plant, 

equipment and machinery required for the execution of the work under the contract shall be brought to 

the site by the Contractor at his cost and shall use such methods and appliances for the purpose of all the 

operations connected with the work covered by the contract, which shall ensure the completion of work(s) 

within the specified time. 
 

  19.2 The contractor shall operate, maintain, repair and safeguard the plants and equipments during the tenancy 

of the contract in accordance with terms and conditions, specifications of the contract and instructions of 

the Engineer in Charge. 
 

19.3     Subject to the availability of any item(s), plant, equipment and machinery, the Authority at the written 

request of the contractor, may issue to the contractor on hire for being deployed on the work contracted 

for, at pre- determined rates, terms and conditions at the sole discretion of the Engineer-in-Charge. 
 

CLAUSE – 20:  PATENT RIGHTS 
 

    The contractor shall indemnify the Authority, its representatives or its employees against 

any action, claim or proceeding relating to infringement or use of any patent or design or any alleged 

patent or design rights and shall pay any royalties or other charges which may be payable in respect of 

any article or material or part thereof included in the contract.  In the event of any claim being made or 

action being brought against the Authority or any agent, servant or employee of the Authority in respect 

of any such materials as aforesaid the contractor shall immediately be notified thereof. Provided that such 

indemnification shall not apply when such infringement has taken place in complying with the specific 

directions issued by the Authority but the contractor shall pay any royalties or other charges payable in 

respect of any such use, the amount so paid being reimbursement to the contractor only if the use was the 

result of any drawings and or specifications issued after submission of the tender. 

 

CLAUSE – 21: MATERIALS 
 

 21.1 The contractor shall at his own expenses provide / arrange all materials required for the bona-fide use on 

work under the contract. 
 

 21.2 All materials/parts to be provided by the contractor shall be in conformity with the specifications laid 

down in the contract and the contractor shall furnish from time to time proof and samples, at his own cost, 

the materials/parts as may be specified by the Engineer-in-Charge. Further the Engineer-in-Charge shall 

also have powers to have such tests, in addition to those specified in the contract, as may be required and 

the contractor shall provide all facilities to carry out the same. The cost of materials/parts consumed in 

such tests and also the expenses incurred thereon including the cost of the testing charges, shall be borne 

by the contractor in all cases and also where such tests which are in addition to those provided in the 

contract disclose that the materials are in conformity with the provisions of the contract. 
 

 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect and examine any 

plants, materials/parts intended to be used in the works, either on the site or at factory or workshop or 

other place(s) where such materials are assembled, fabricated, manufactured or any place where these are 

lying or from where these are being obtained.  For this, purpose, the contractor shall afford such facilities 

as may be required for such inspection and examination. 
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CLAUSE - 22: LAWS GOVERNING THE CONTRACT 
 

  The Courts at Noida only shall have the jurisdiction for filing the award of the arbitration and for 

any other judicial proceedings. 

 

CLAUSE - 23:  WATCH & WARD AND LIGHTING 
 

    The Contractor shall provide and maintain at his expense all lights, guards, fencing and watch 

& ward when and where necessary or as required by the Engineer-in-Charge for the protection of the 

works or for the safety and convenience of those employed on the works or the public. 

 

CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  
 

 24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall be carried out 

during Sundays and national holidays without the permission in writing of the Engineer-in-Charge. 

However, when work is unavoidable or necessary for safety of life, property or works, contractor shall 

take necessary action immediately and advise the Engineer-in-Charge accordingly. 
 

 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work may be carried 

out on holidays, Sundays and/or in extra shifts to ensure completion of works under the contract as 

scheduled. 

 

CLAUSE - 25: LABOUR 
 

25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the required rate of progress 

and of quality to ensure workmanship of the degree specified in the contract and to the satisfaction 

of the Engineer-in-Charge.  The Contractor shall not employ in connection with the works any 

person who has not completed eighteen years of age the minimum age specified in Indian Labour 

Law. 
 

(b) If any foreigner is employed by the contractor on the work within the site the later shall ensure that 

such foreigner possesses the necessary special permit issued by the Civil Authorities in writing and 

also comply with the instructions issued there-from from time to time. In the event of any lapse in 

this regard on the part of such foreigner the contractor shall be personally held responsible for the 

lapse & Authority shall not be liable in any event.           
 

(c) The Contract is liable for cancellation if either the contractor himself or any of his employee is found 

to be a person who has held Class-I post under the Authority immediately before retirement and has 

within two years of such retirement accepted without obtaining the previous permission of the 

Authority or of the Chairman as the case may be and employment as contractor for, or in connection 

with the execution of the public works, or as an employee of such contractor. If the contract is 

terminated on account of the failure of the contractor to comply with the above clause, the Authority 

shall be entitled to recover from him such damages as may be determined by the Engineer-in-Charge 

with due regard to the inconvenience caused to the Authority on account of such termination without 

prejudice to the Authority's right to proceed against such officer.        

 

25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution return of the 

number and description by trades of the works of people employed on the works. The contractor shall also 

submit on the 4th and 19th of every month for the period of second half of the preceding month and first 

half of the current month respectively to the Engineer-in-Charge, a true statement in respect of the 

following. 
 

i) Any accident if occurred during the said fortnight showing the circumstances under which it 

happened and the extent of damage and injury caused by it and. 
 

ii) The number of female workers who have been allowed maternity benefit as provided in the 

Maternity Benefit Act 1961 or Rules made there-under and the amount paid to them. 
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25.3 The Contractor shall pay to labourer employed by him either directly or through sub-contractors wages 

not less than wages as defined in Minimum Wages Act 1948 and Contract Labour (Regulation and 

Abolition) Act 1970 amended from time to time and rules framed there-under and other labour laws 

affecting contract labour that may be brought in force from time to time. 
 

25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation or Bye Laws of 

any Local or other Statutory Authority applicable in relation to the execution of works such as: 
 

i)  Payment of Wages Act, 1936 (Amended) 
 

ii)  Minimum Wages Act, 1948 (Amended). 
 

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there under as 

amended.  
 

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976. 
 

v)  Employer's Liability Act 1938 (Amended) 
 

vi) Maternity Benefit Act. 1961 (Amended) 
 

vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 
 

viii) The Industrial Disputes Act. 1947 (Amended) 
 

ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 and any 

amended thereof: 
 

x) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications thereof and rules 

made there-under from time to time. The Contractor shall take into account all the above and 

financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on 

this account. 
 

The list is indicative only, otherwise the contractor should be aware of all the Acts/Labour Laws and 

should follow diligently on the work. The contractor shall be fully and personally responsible for the 

violation of any Act/Labour Law  
 

25.5 The Contractor shall be liable to pay his contribution and the employees contribution to the State Insurance 

Scheme in respect of all labour employed by him for the execution of the contract, in accordance with the 

provision of  "the Employees State insurance Act 1948" as amended from time to time.  In case the 

Contractor fails to submit full details of his account of labour employed and the contribution payable, the 

Engineer-in- Charge shall recover from the running bills the contribution amount as assessed by him.  The 

amount so recovered shall be adjusted against the actual contribution payable for Employees State 

Insurance. 
 

25.6 The Engineer-in-Charge shall on a report having been made by an inspecting officer as defined in the 

Contract Labour  (Regulation and Abolition) Act and Rules or on his own in his capacity as Principal 

Employer, have the power to deduct from the amount due to the contractor any sum required for making 

good the loss suffered by worker(s) by reason of non-fulfillment of the conditions of the Contract for the 

benefit of Workers, nonpayment of wages or on account of deduction made from the wages of the workers 

which are not justified by the terms of the contract or non- observance of the said Act and Rules framed 

there under  with amendments made from time to time. 
 

25.7 The Contractor shall indemnify the Authority against any payments to be made under and for observance 

of the Regulation Laws, Rules as stipulated in Clause-25.4 above without prejudice to his right to claim 

indemnity from his sub-contractors. In the event of the contractor's failure to comply with the provisions 

of all the Acts/Laws stipulated in Clause-25.4 or in the event of decree or award or order against the 

contractor having been received from the competent authority on account of any default or breach or in 

connection with any of the provisions of the Acts/Laws/Rules mentioned in Sub-Clause 25.4 above, the 

Engineer-in-Charge without prejudice to any other right or remedy under the contract shall be empowered 

to deduct such sum or sums  from the  Bill of the contractor or from his security deposit  or from  other  



52 

 

payment due under this contract  or  any  other contract to satisfy within a reasonable time the  provisions 

of the various Acts/Laws/Rules/Codes as mentioned under  Sub-Clause  25.4 above, on the part of the 

contractor under  the contract on behalf of and at the expenses of the contractor and make payment and 

/or provide amenities/ facilities/services  accordingly. In this regard, the decision of the Engineer-in-

Charge shall be conclusive and binding on the contractor. 
 

25.8 In the event or the Contractor committing a default or breach of any of the provisions of the aforesaid 

Contract's Labour (Regulation and Abolition) Act and Rules as amended from  time to time or furnishing 

any information or  submitting or filling any form/Register/Slip under the  provisions of  these Regulations 

which is materially incorrect then  on the  report  of  the Inspecting officer as  defined in  the relevant  

Acts and Rules as referred in Clause 25.4 above, the Contractor shall without prejudice to any other 

liability  pay  to the Authority a sum not exceeding Rs.50/- (Rs. Fifty only) as liquidated damages for 

every default, breach or furnishing, making,  submitting, filling materially incorrect statement as may be 

fixed by the Engineer-in-Charge. The decision of the Engineer-in-Charge in this respect shall be final & 

binding. 
 

 

25.9 The Contractor shall at his own expenses comply with or cause to be complied with the Provisions/ Rules 

provided for welfare and health of Contract Labour in the Contract Labour (Regulation and Abolition) 

Act and other relevant Acts and Rules framed there under or any other instructions issued by the Authority 

in this regard for the protection of health and for making sanitary arrangements for workers employed 

directly or indirectly on the works. In case the contractor fails to make arrangements as aforesaid, the 

Engineer-in-Charge shall be entitled to do so and recover the cost thereof from the contractor. 

 
 

25.10 The Contractor shall at his own expense arrange for the safety or as required by the Engineer-in-Charge, 

in respect of all labour directly or indirectly employed for performance of the Works and shall provide all 

facilities in connection therewith. In case the contractor fails to make arrangements and provide necessary 

facilities as aforesaid, the Engineer-in- Charge shall be entitled to do so and recover the cost thereof from 

the Contractor. But this will not absolve the contractor of his responsibility or otherwise thereof. 
 

25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract Labour" Safety 

Manual, or the provisions relating to report on accidents and grant of maternity benefits to female workers 

and the relevant Acts/Rules referred in clause 25.4 above shall make the contractor liable to pay to the 

Authority as liquidated damages an amount not exceeding Rs. 50/- for each default or materially incorrect 

statement. The decision of the Engineer-in-Charge in such matters based on reports from the inspecting 

Officers as defined in the relevant Acts and Rules as referred in clause 25.4 above shall be final and 

binding and deductions for recovery of such liquidated damages may be made from any amount payable 

to the contractor. In the event of any injury, disability or death of any workmen in or about the work 

employed by the contractor either directly or through his sub-contractor, contractor shall at all time 

indemnify and save harmless the Authority against all claims, damages and compensation under the 

Workmen Compensation Act. 1923 as amended from time to time or in other Law for the time being in 

force and Rules there-under from time to time and also against all costs, charges and expenses of any 

smooth action by proceedings arising out of such accidents or injury, disability or death of a workmen and 

against all sum or sums which may with the consent of the contractor be paid to compromise or compound 

any claim in this regard. If any award, decree or order is passed against the contractor for recovery of any 

compensation under the Workmen Compensation Act, 1923, for any injury, disability or death of a 

workman by any competent court, the said sum or sums shall be deducted by the Engineer-in-Charge from 

any sum then due or that may become due to the contractor or from his security deposit or sale thereof in 

full or part under the contract or any other contract with the Authority towards fulfillment of the said 

decree, award or orders. 
 

25.12 Provided always that the contractor shall have no right to claim payments/claims whatsoever on account 

of his compliance with his obligations under this clause and Labour Regulations. 
 

25.13 The contractor shall not otherwise than in accordance with the statutes ordinance and Government 

Regulations or orders for the time being in force import, sell, give, barter or otherwise dispose of any 



53 

 

alcoholic liquor or drugs to permit or suffer any such import, sale, gift, barter or disposal by his sub-

contractor, agent or employees. 
 

25.14 The contractor shall not give, barter or otherwise dispose of to any person or persons any arms or 

ammunition of any kind or permit to suffer the same as aforesaid.       
 

25.15 The Contractor shall employ for the execution of the works only such persons as are skilled and 

experienced in their respective trades and Engineer-in-Charge shall be at liberty to object to and require 

the contractor to remove from the works any persons employed by the Contractor for the execution of the 

works who, in the opinion of the Engineer-in-Charge, misconduct himself or is incompetent or negligent 

in the proper performance of his duties. The contractor shall forthwith comply with such requisition and 

such person shall not be again employed upon the works without permission of the Engineer-in-Charge. 
 

25.16 Release of Security deposit after labour clearance: Security deposit of the work shall not be refunded till 

the contractor produces a clearance certificate from the Labour Officer. As soon as the work is virtually 

completed, the contractor shall apply for clearance certificate to the Labour Officer under intimation to 

Engineer-in-Charge. The Engineer-in-Charge on the receipt of such communication shall write to Labour 

Officer to intimate if any complaint is pending against the contractor in respect of the work. If no 

complaint is pending on record till after three months after completion of work and/or no communication 

is received from Labour Officer to this effect till six months after the date of completion, it will be deemed 

to have received the clearance certificate and the security deposit will be released if otherwise due. 
 

 

CLAUSE–26: MATERIALS OBTAINED FROM EXCAVATION SUCH AS COINS, FOSSILS, 

ETC.  
 

26.1 Materials of any kind obtained from excavation on the site shall remain the property of the Authority and 

shall be disposed off as directed by the Engineer-in-Charge. 
 

26.2 However if any of the materials thus obtained from excavation on the site is such as can be used in the 

execution of the work under the contract, the contractor will be allowed to use the same free of cost (except 

that any amount of royalty paid for in this regard by the Authority shall be recoverable from the contractor) 

for the aforesaid purpose provided the same is found suitable and is approved by the Engineer-in-Charge. 
 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological or archeological 

interest discovered on the site shall be the absolute property of the Authority.  The contractor shall take 

reasonable precautions to prevent his labour or any other person from removing or damaging any such 

article or thing and shall acquaint the Engineer-in-Charge with such discovery and carryout the Engineer-

in-Charge’s directions as to the disposal of the same at the expense of the Authority. 

 

CLAUSE – 27: SUSTAINABILITY OF JV 

In case JV / Consortium   is not sustained due any reasons or discrepancies arising amongst the JV / 

Consortium   members, unsustainability of JV / Consortium   shall be determined by the Engineer in 

Charge/Employer during the monitoring in the contract period based on the failure of the 

deliveries/missing of the targets and other deliverables. The same shall be dealt in the following manner:  

(a) If JV / Consortium   becomes unsustainable after being selected as L1 EMD of the defaulting JV / 

Consortium   shall be forfeited.  

(b) If JV / Consortium   becomes unsustainable after the award of contract, the employer has complete 

authority to nominate another contractor to complete the balance work on risk and cost of the 

defaulting contractor. Contractor will be notified of the decision to stop the work and get the 

measurements done to ascertain the value of work completed till date. No payment shall be released 

immediately, however, after completion of entire work on risk and cost, the differential cost would 

be recovered from all held up amount (BG, EMD, Security deposit and unpaid amount for the work 
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done) of the defaulting contractor and if any balance amount is still available, that shall be released 

to the defaulting contractor. 

CLAUSE – 28:  FORCE MAJEURE 
 

28.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's employees), Civil 

Commotion  (to the extent no insurable), war (whether declared or not), invasion, act of foreign enemies, 

hesitation, civil war, rebellion, revolution, insurrection, military or usurped power, damage from aircraft, 

nuclear fission, acts of God, such as earthquake (above 7 magnitude on Richter Scale), lightning, 

unprecedented floods, fires not caused by contractor's negligence and other such causes  over  which  the 

contractor  has no control and are accepted as such  by  the Engineer-in-Charge, whose decision shall be 

final and  binding.  In the event of either party being rendered unable by Force Majeure to perform any 

obligation required to be performed by them under this contract, the relative obligation of the party 

affected by such Force Majeure shall be treated as suspended for the period during which such Force 

Majeure cause lasts, provided the party allowing that it has been rendered unable as aforesaid, thereby 

shall notify within 15 days of the alleged beginning and ending thereof giving full particulars and 

satisfactory evidence in support of such cause. 
 

28.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion date for a 

period exceeding the period of delay attributable to the causes of Force Majeure and neither the Authority 

nor the bidder shall be liable to pay extra costs provided it is mutually established that Force Majeure 

conditions did actually exist. 
 

28.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even at the time of 

submission bid, he shall categorically specify in his bid and state whether they have been taken into 

consideration in their quotations. 

 

CLAUSE - 29: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 
 

 29.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, solar panel, lighting 

system, road, fence, enclosures, water pipe, cables, buildings, drains, electricity or telephone posts, wires, 

trees, grass line, cultivated land in the area in which they may be working or in the area contiguous to the 

premises on which the work or any part of it is being executed or if any damage is caused to any item 

belonging to IWAI or to any person during the progress of work, the Contractor shall upon receipt of a 

notice in writing in that behalf from the Engineer-in-Charge, make good the same at his cost. 
 

29.2 If it appears to the Engineer-in-Charge or his representative at any time during the progress of work or 

prior to the expiration of the Defects Liability period that any work has been executed with unsound, 

imperfect or unskilled workmanship or that any materials or articles provided by the Contractor for 

execution of the work are unsound or of a quality inferior to that contracted for, or otherwise not in 

accordance with the Contract, or that any defect, shrinkage or other faults found in the work arising out 

of defective design or defective/ improper materials or workmanship, the Contractor shall, upon receipt 

of a notice in writing in that behalf from the Engineer-in-Charge forthwith rectify or remove and  

reconstruct  the  work so specified in whole or in part,  as  the case may be, and/or remove the 

materials/articles so  specified and provide other proper and suitable materials at  his expense. 
 

29.3 All damages caused by accidents or carelessness of the contractor or any of his employees or any property 

belonging to the Authority is wasted or is misused by the contractor or any of his employees shall be to 

the account of the contractor, who shall make good the loss. 
 

29.4 Defects liability period for the civil works like bank protection, jetty, culvert etc. shall be 6 months from 

the date of completion of all works under the contract. Dredging / excavation will not have a defects 

liability period once the required lines & levels are achieved and the same measured and jointly recorded 

in post dredging survey charts and the chart approved by the E-I-C. 
 

CLAUSE – 30:  CONTRACTOR'S LIABILITY AND INSURANCE  
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30.1 From commencement to completion of the work(s) as a whole, the Contractor shall take full responsibility 

for the care thereof and for taking precautions to prevent loss or damage.  He shall be liable for any damage 

or loss that may happen to the works or any part thereof and to the Authority's Plant, Equipment and 

Material (hired or issued to the Contractor) shall be in good order and condition and in conformity in every 

respect with the requirements of the Contract and instructions of the Engineer-in-Charge. 
 

30.2     i) Neither party to the contract shall be liable to the other in respect of any loss or damage which 

may occur or arise out of "Force Majeure" to the works or any part thereof on to any material or 

article at site but not incorporated in the works or to any person or anything or material whatsoever 

or either party provided such a loss or damage could not have been foreseen or avoided by a 

prudent person and the either party shall bear losses and damages in respect of their respective 

men and materials.  As such liability of either party shall include claims/ compensations of the 

third party also. 

 

 
 

ii) Provided, however, in an eventuality as mentioned in sub-clause - 30.2 (i) above, the following 

provisions shall also have effect: 
 

(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge proceed with the 

completion of the works under and in accordance with the provisions and conditions of the 

contract, and 
 

(b)     The Contractor shall, as may be directed in writing by the Engineer-in-charge, re-execute the 

works lost or damaged, remove from the site any debris and so much of the works as shall have 

been damaged and carry the Authority's T & P, Plant and Equipment, Material etc. to the 

Authority's store.  The cost of such re-execution of the works, removal of damaged works and 

carrying of Authority's store shall be ascertained in the same manner as for deviations and this 

shall be ascertained in the same manner as for deviations and this shall be added to the contract 

sum. Provided always that the Contractor shall, at his own cost, repair and make good so much 

of the loss or damage as has been occasioned by any failure on his part to perform his obligations 

under the contract or not taking precautions to prevent loss or damage or minimise the amount 

of such loss or damage, Final assessment of loss or damage shall be decided by the Engineer-

in-Charge and his decision shall be final and binding.  
 

30.3 The contractor shall take special precautions to see that public places and roads adjacent to contractor's 

yard are not blocked at anytime either by his material or by his workmen. The roads are to be kept always 

clear and no equipment/materials shall be stacked.  
 

30.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors dropped in the 

waterways shall be properly marked and removed after done with.   
 

30.5 The contractor shall indemnify and keep indemnified the Authority against all losses and claims for death, 

injuries or damage to any person or any property whatsoever which may arise out of or in consequence of 

the construction and maintenance, of works during the contract period and also against all claims, 

demands, proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 

thereto, and such liabilities shall include claims/compensations of the third party.   
 

30.6 (a)  Before commencing execution of  the work, the Contractor shall without in any way limiting his 

obligations and responsibilities under this condition,  insure  against any  damage, loss or injury which 

may occur to any property (excluding that of the Authority but including the Authority building rented 

to the contractor wholly or in part and  any part of which is used in part and any part of which is used 

by him for storing combustible materials) public  liability by arising out of the carrying out of the 

contract. For this purpose the contractor shall take out, pay all costs and maintain throughout the 

period of his contract public liability with the following coverage. 
 

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one person and Rs. 

2,00,000 for each accident. 
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ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 
 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that he has taken out all 

the insurance policies referred to above and has paid the necessary premiums for keeping the 

policies alive till expiry of the Defects Liability Period. 
 

 (b) The Contractor shall ensure that similar insurance policies are taken out by his sub-contractor (if any) 

and shall be responsible for any claims or losses to the Authority resulting from their failure to obtain 

adequate insurance protection in connection thereof.  The Contractor shall produce or cause to be 

produced by his sub-contractors (if any) as the case may be, relevant, policy or policies and premium 

receipt as and when required by the Engineer-in-Charge. 
 

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force the insurance 

referred to above or any other insurance which he/they may be required to effect under the term of 

the Contract then and in any such case the Authority may, without being bound to effect and keep in 

force any such insurance and pay such premium or premiums as may be necessary for that purpose 

and from time to time deduct the amount so paid by the Authority from any moneys due or which 

may become due to the  contractor or recover the same as a debt due from the contractor.  
 

(d) The contractor shall at his own expense arrange for the safety provisions as required in respect of the 

works covered under this contract as per the instruction of Engineer-in-charge.  In case, the contractor 

fails to comply with the provisions of the safety the Engineer- in-Charge shall be entitled to and make 

the necessary arrangements at the risk and cost of the contractor. This will, however, not absolve the 

Contractor of his overall responsibility to execute the works under the contract. 
 

CLAUSE – 31: SUSPENSION OF WORKS 
 

31.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision shall be final and 

binding on the contractor) suspend the progress of the works or any part thereof for such time or times 

and in such manner as the Engineer-in-Charge may consider necessary. 
 

31.2 The suspension of the work can be done by Engineer-in-Charge for any of the following reasons: 
  

(a) On account of any default on the part of the contractor or 

(b) for proper execution of the works or part thereof for the reasons other than the default of the contractor 

or  

(c) for the safety of the works or part thereof. 
 

31.3 The contractor shall during the suspension period, properly protect and secure the works to the extent 

necessary and carry out the instructions given in that behalf by the Engineer-in-Charge. 
 

31.4 If the suspension is ordered for the reasons under the Clause 31.2(b) and (c) above, the contractor shall be 

entitled to the extension of time equal to the period of every such suspension Plus 25% for the completion 

of the item or group of items of work for which a separate period of completion is specified in the contract 

and of which suspended work forms a part. 

 
 

CLAUSE – 32: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  

           TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
 

If at any time after acceptance of the tender the Authority decides to abandon or reduce the scope of the 

works for reason whatsoever and hence does not require the whole or any part of the works to be carried 

out, the Engineer-in-Charge (with the prior approval of competent authority mentioned in Schedule ‘B’ 

shall give notice in writing to that effect to the contractor and the Contractor shall have no claim to any 

payment of compensation or otherwise whatsoever, on account of any profit or advantage which he might 

have derived from the execution of the works in full but which he could  not derive in consequence of the 

fore closure of  the whole or part of the works. 
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CLAUSE – 33: TERMINATION OF CONTRACT ON DEATH 
 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies, 

or if the Contractor is a partnership concern and one of the partners dies, then, unless the Engineer-in-

Charge is satisfied that the legal representatives of the individual contractor or of the proprietor of the 

proprietary concern and in the case of partnership, the surviving partners are capable of carrying out and 

completing the contract, the Engineer-in-Charge shall be entitled to terminate the Contract as to its 

incomplete part without the Authority being in anyway liable to payment of any compensation whatsoever 

on any account to the estate  of the deceased Contractor and/or to  the  surviving partners of the Contractor's 

firm on account of  termination of the Contract. The decision of the Engineer-in-Charge that the legal 

representatives of the deceased contractor or the surviving   partners of the Contractor's firm cannot carry 

out and complete the works under the contract shall be final and binding on the parties. In the event of 

such termination, the Authority shall not hold the estate of the deceased Contractor and/or the surviving 

partners of the Contractor's firm liable for damages for not completing the contract. Provided that the 

power of the Engineer-in-Charge of such termination of contract shall be without prejudice to any other 

right or remedy which shall have accrued or shall accrue to him under the contract. 

 
CLAUSE– 34: CARRYING OUT PART OF WORK AT THE RISK AND COST OF THE 

CONTRACTOR 
 

34.1  If the contractor  
 

(i) At any time makes default during the currency of work or does not execute any part of the work with 

due diligence and continues to do so even after a notice in writing of 7 days in this respect from the 

Engineer-in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the contract and does not 

remedy it or takes effective steps to remedy it within 7 days even after a notice in writing is given in 

that behalf  by the Engineer-in-Charge; or 

(iii) Fails to complete the work (s) or items of work with individual dates of completion, on or before the 

date (s) so determined, and does not complete them within the period specified in the notice given in 

writing in that behalf by the Engineer-in-Charge. 
 

34.2 The Engineer-in-Charge without invoking action under clause 36 may, without prejudice to any other right 

or remedy against the contractor which have either accrued or accrue thereafter to IWAI, by a notice in 

writing to take the part work/ part incomplete work of any item (s) out of his hands and shall have powers 

to: 
 

(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., thereon; 

and/ or 

(b) Carry out the part work/ part incomplete work of any items (s) by any means at the risk and cost of 

the contractor. 
 

34.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for 

completion of the part work/ part incomplete work of any item (s) taken out of his hands and execute at 

the risk and cost of the contractor, the liability of contractor on account of loss or damage suffered by 

IWAI because of action under this clause shall not exceed 10% of the tendered value of the work. 
 

34.4 In determining the amount, credit shall be given to the contractor with the value of work done in all respect 

in the same number and at the same rate as if it had been carried out by the original contractor under the 

terms of his contract, the value of contractor’s materials taken over and incorporated in the work and use 

of plant and machinery belonging to the contractor. The certificate of the Engineer-in-Charge as to the 

value of work done shall be final and conclusive against the contractor provided always that action under 

this clause shall only be taken after giving notice in writing to the contractor. Provided also that if the 

expenses incurred by the IWAI are less than the amount payable to the contractor at his agreement rates, 

the difference shall not be payable to the contractor.   
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34.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part work/ part incomplete 

work of any item (s) or the excess loss of damages suffered or may be suffered by IWAI as aforesaid after 

allowing such credit shall without prejudice to any other right or remedy available to IWAI in law or per 

as agreement be recovered from any money due to the contractor on any account, and if such money is 

insufficient, the contactor shall be called upon in writing and shall be liable to pay the same within 30 

days.     
 

34.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-in-

Charge shall have the right to sell any or all of the contractors’ unused materials, constructional plant, 

implements, temporary building at site etc. and adjust the proceeds of sale thereof towards the dues 

recoverable from the contactor under the contract and if thereafter there remains any balance outstanding, 

it shall be recovered in accordance with the provisions of the contract.       
 

34.7 In the event of the above course being adopted by the Engineer-in-Charge, the contractor shall have no 

claim to compensation for any loss sustained by him by reason of his having purchased or procured any 

materials or entered into any engagements or made any advance on any account or with a view to the 

execution of the work or the performance of the contract.  

 
CLAUSE - 35: COMPLETION TIME AND EXTENSIONS 

 

35.1 The Engineer-in-Charge will make available to the contractor the site to enable the contractor to 

commence & proceed with the execution of the work in accordance with agreed programme. If there is 

any delay in making available any area of the work or the delays mentioned in Para 34.4, the competent 

authority as specified in schedule ‘B’ on the recommendations of the Engineer-in-Charge shall grant 

reasonable extension of time for completion of work. But the contractor shall not claim any compensation 

whatsoever on this account. 
 

35.2 If after the award of the work the contractor commits defaults in commencing the execution of work as 

aforesaid, Govt. shall without prejudice to any other right or remedy available in law, be at liberty to 

forfeit the earnest money & performance guarantee absolutely.  
 

35.3 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and Progress Chart 

get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the 

Contract documents for completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work. 
 

35.4 However, if the work (s) be delayed by:- 

 (i) Force majeure as per clause 28, or 

 (ii) Abnormally bad weather, or 

 (iii)  Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or 

(v)  Delay on the part of other contractors or tradesman engaged by Engineer-in-Charge in executing 

work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of Government to supply or 

(vii) Non-availability of breakdown of Tools and Plant to be supplied or supplied by Government or 

(viii)  Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 

Contractor’s control. 
 

 Then immediately upon the happening of any such events as aforesaid, the contractor shall inform the 

Engineer-in-Charge accordingly, but the contractor shall nevertheless use constantly his best endeavours 

to prevent and/or make good the delay and shall do all that may be required in this regard. The Contractor 

shall also request, in writing, for extension of time, to which he may consider himself eligible under the 

contract, within fourteen days of the date of happening of any such events as indicated above.  
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35.5 In case the cost of the work is more than 10 crores, then the total scope of work will be divided into 

milestones. The contractor shall submit a Time & Progress chart for each milestone and get it approved 

by the competent authority. 
 

35.6 Request for rescheduling of Mile stones and extension of time, to be eligible for consideration, shall be 

made by the Contractor in writing within fourteen days of the happening of the event causing delay on 

the prescribed form to the competent authority as indicated in Schedule ‘B’. The Contractor may also, if 

practicable, indicate in such a request the period for which extension is desired. 
 

35.7 In any such case as may have arisen due to any of the events, as aforesaid, and which may have been 

brought out by the contractor in writing, the Competent Authority mentioned in Scheduled ‘B’ may give 

a fair and reasonable extension of time, after taking into consideration the nature of the work delayed and 

practicability of its execution during the period of extension.  

 

35.8 Such extensions shall be communicated to the contractor by the Engineer-in-Charge in writing. The 

contractor shall not be entitled to claim any compensation or over run charges whatsoever for any 

extension granted.  

 

CLAUSE – 36:  LIQUIDATED DAMAGES FOR DELAY 
 

36.1 If the contractor fails to maintain the required progress in terms of clause 35 or to complete the work and 

clear the site on or before the date of completion as per the contract or extended date of completion, he 

shall, without prejudice to any other right or remedy available under the law to the authority on account 

of such breach, pay as agreed liquidated damages the amount calculated at the rates stipulated below.  
 

(i)  Liquidated Damages      @ 1.5 % per month of delay  

for delay of work        to be computed on per day basis  
 

Provided always that the total amount of compensation for delay to be paid under this condition shall not 

exceed 10% of the Tendered Value of work.  
 

The competent authority mentioned in Schedule ‘B’ (whose decision in writing shall be final & binding) 

may decide on the amount of tendered value of the work for every completed day/month (as applicable) 

that the progress remains below that specified in Clause 34 or that the work remains incomplete. 
 

The amount of liquidated damages may be adjusted or set-off against any sum payable to the Contractor 

under this or any other contract with the authority. 
 

36.2 In case of contracts having tendered amount more than 10 Crores, if the contractor does not achieve a 

particular milestone mentioned in Schedule ‘B’, or the re-scheduled milestone(s) in terms of Clause 35.6, 

the amount shown against that milestone shall be withheld, to be adjusted against the liquidated damages 

levied at the final decision on Extension of Time. With-holding of this amount on failure to achieve a 

milestone, shall be automatic without any notice to the contractor. However, if the contractor catches up 

with the progress of work on the subsequent milestone(s), the withheld amount shall be released. In case 

the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each 

milestone missed subsequently also shall be withheld. However, no interest, whatsoever, shall be payable 

on such withheld amount. 
 

36.3 In case of contracts having tendered amount less than 10 Crores, if the work remains incomplete after the 

stipulated date of completion, the Engineer-in-charge may withheld 10% of the tendered value of the work 

from the  running payments of the contractor pending final decision of the competent authority mentioned 

in schedule ‘B’ on the extension of time case. If the competent authority decides to grant extension of 

time without levy of liquidated damages or levy part of the total liquidated damages specified above then 

the balance withheld amount after adjusting the amount of the liquidated damages levied by the competent 

authority will be refunded to the contractor.  
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CLAUSE – 37: WHEN THE CONTRACT CAN BE DETERMINED 
 

37.1  Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice to his 

any other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims 

for damages and/or any other provisions of this contract or otherwise, and whether the date of completion 

has or has not elapsed, by notice in writing absolutely determine the contract in any of the following cases: 
 

(i)  If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, reconstruct 

or replace any defective work or that the work is being performed in an inefficient or otherwise improper 

or un-workman like manner shall omit to comply with the requirement of such notice for a period of seven 

days thereafter. 
 

(ii)  If the contractor has, without reasonable cause, suspended the progress of the work or has failed to proceed 

with the work with due diligence so that in the opinion of the Engineer-in-Charge he will be unable to 

secure completion of the work by the date for completion and continues to do so after a notice in writing 

of seven days from the Engineer-in-Charge. 
 

(iii)  If the contractor fails to complete the work within the stipulated date or items of work with individual 

date of completion, if any stipulated, on or before such date(s) of completion and does not complete them 

within the period specified in a notice given in writing in that behalf by the Engineer-in-Charge. 
 

(iv)  If the contractor persistently neglects to carry out his obligations under the contract and/ or commits 

default in complying with any of the terms and conditions of the contract and does not remedy it or take 

effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the 

Engineer-in-Charge. 
 

(v)  If the contractor shall offer or give or agree to give to any person in IWAI service or to any other person 

on his behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing to 

do or for having done or forborne to do any act in relation to the obtaining or execution of contract. 
 

(vi) If the contractor shall enter into a contract with IWAI in connection with which commission has been paid 

or agreed to be paid by him or to his knowledge, unless the particulars of any such commission and the 

terms of payment thereof have been previously disclosed in writing to the Engineer-in-Charge. 
 

(vii)  If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other non-bona-fide 

methods of competitive tendering or commits breach of integrity pact. 
 

(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged 

insolvent or have a receiving order or order for administration of his estate made against him or shall take 

any proceedings for liquidation or composition (other than a voluntary liquidation for the purpose of 

amalgamation or reconstruction) under any Insolvency Act for the time being in force or make any 

conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors or 

purport so to do, or if any application be made under any Insolvency Act for the time being in force for 

the sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 
 

(ix)  If the contractor being a company shall pass a resolution or the court shall make an order that the company 

shall be wound up or if a receiver or a manager on behalf of accredit or shall be appointed or if 

circumstances shall arise which entitle the court or the creditor to appoint a receiver or a manager or which 

entitle the court to make a winding up order. 
 

(x)  If the contractor shall suffer an execution being levied on his goods and allow it to be continued for a 

period of 21 days. 
 

(xi)   If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with 

materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with 

or attempts to assign, transfer, sublet or otherwise parts with the entire works or any portion thereof 

without the prior written approval of the Engineer -in-Charge. 
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When the contractor has made himself liable for action under any of the cases aforesaid, the Engineer-in-

Charge on behalf of the IWAI with the approval of the competent authority mentioned in schedule ‘B’ 

shall have powers: 
 

(a)  To determine the contract as aforesaid (of which termination notice in writing to the contractor under the 

hand of the Engineer-in-Charge shall be conclusive evidence). Upon such determination, the Earnest 

Money Deposit, Security Deposit already recovered and Performance Guarantee under the contract shall 

be liable to be forfeited and shall be absolutely at the disposal of the IWAI. 
 

(b)  After giving notice to the contractor to measure up the work of the contractor and to take such whole, or 

the balance or part thereof, as shall be un-executed out of his hands and to give it to another contractor to 

complete the work. The contractor, whose contract is determined as above, shall not be allowed to 

participate in the tendering process for the balance work. 
 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have 

no claim to compensation for any loss sustained by him by reasons of his having purchased or procured 

any materials or entered into any engagements or made any advances on account or with a view to the 

execution of the work or the performance of the contract. And in case action is taken under any of the 

provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work thereof 

or actually performed under this contract unless and until the Engineer-in-Charge has certified in writing 

the performance of such work and the value payable in respect thereof and he shall only be entitled to be 

paid the value so certified. 
 

CLAUSE – 38:  INSPECTION AND APPROVAL 
 

38.1 All works involving more than one process shall be subject to examination and approval at each stage 

thereof and the contractor shall give due notice to the Engineer-in-Charge on his authorized representative, 

when each stage is ready.  In default of such notice, the Engineer-in-Charge shall be entitled to appraise 

the quality and extent thereof and the decision of the Engineer-in-Charge in this regard shall be final and 

binding. 
 

 38.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his authorized 

representative and the Contractor shall afford full opportunity for examination.  The contractor shall give 

due notice to the Engineer-in-Charge or his authorized representative whenever any such work is ready 

for examination and the Engineer- in-Charge or his representative shall, without unreasonable delay, 

unless he considers it necessary and advise the contractor accordingly, examine and measure such work. 

In the event of the failure or the contractor to give such notice, he shall if required by the Engineer-in-

Charge, uncover such work at the contractor's expenses. 
 

 38.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. The contractor 

can have the inspection schedules finalized with the Engineer-in-Charge. Generally all attempts should be 

made to have joint inspection and number of inspections be not less than three in a calendar month.  
 

 

CLAUSE – 39: COMPLETION CERTIFICATE AND COMPLETION PLANS 
 

39.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and within the specified 

time limit and under the terms and conditions of the contract. As soon as the work under the contractor is 

completed as a whole the contractor shall give notice of such completion to the Engineer-in-Charge.  The 

Engineer-in-Charge shall inspect the work and shall satisfy himself that the work(s) has been completed 

in accordance with the provisions of the contract and then issue to the Contractor a certificate of 

completion indicating the date of completion. Should the Engineer- in-Charge notice that there are defects 

in the works or the works are not considered to be complete, he shall issue a notice in writing to the 

Contractor to rectify / replace the defective work or any part thereof or complete the work, as the case 

may be within such time as may be notified and after the contractor has complied with as aforesaid and 

gives notice of completion the Engineer-in-Charge shall inspect the work and issue the completion 

certificate in the same manner as aforesaid. 
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39.2.1 No certificate of completion shall be issued as stipulated above and no work be considered to be 

completed unless the contractor shall have removed from the work  site and  / or premises all his 

belongings /  temporary  arrangements  brought / made by him for the site and / or  premises in  all  

respects and made the whole of the site  and  /  or premises fit for immediate occupation / use to the 

satisfaction of the Engineer- in-Charge. If the contractor fails to comply with the above mentioned 

requirements on or before the date of completion of the work, the Engineer-in-Charge, may as he thinks 

fit and at the risk at cost of the contractor, fulfill such requirements and remove / dispose of the 

contractor's belongings / temporary arrangements, as aforesaid, and the contractor shall have no claim in 

this respect except for any sum realised by the sale of Contractor's belongings  / temporary arrangements 

less the cost of fulfilling the said requirements and any other amount that  may be  due from the 

contractor. Should the expenditure on the aforesaid account exceed the amount realised by sale of such 

contractor's belongings / temporary arrangements then the contractor shall on demand pay the amount of 

such excess expenditure.  
 

39.2.2 The contractor shall submit the completion plans of the work wherever required within 30 days of the 

completion of work. In case the contractor fails to submit completion plans as aforesaid, he shall be liable 

to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15000/- (Rupees 

fifteen thousand only) as may be fixed by Engineer-in-Charge concerned and in this respect the decision 

of the Engineer-in-Charge shall be final and binding on the contractor. 

 

CLAUSE - 40:  MEASUREMENTS 
 

40.1 The Engineer-in-charge shall, except as otherwise provided, ascertain and determine by measurement the 

value of work done in accordance with the contract. 
 

40.2  Notwithstanding any provision in the relevant standard method of measurement or any general or local 

custom, measurement of work done under the contract shall be taken in accordance with the procedure set 

forth in the Technical Specifications or Schedule of Quantities under the contract. In case of items of work 

which are not covered by the Technical Specifications or Schedule of Quantities measurement shall be 

taken in accordance with the relevant standard methods of measurement laid down by the Bureau of Indian 

Standard.  
 

 40.3  All items having a financial value shall be entered in daily log book/ measurement book prescribed by the 

Authority so that the complete work performed under the contract is duly accounted. 
 

 40.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised representative and by the 

contractor or his authorised representative.  
 

40.5 Before taking measurements of any works, the Engineer-in-Charge or representative deputed by him for 

the purpose, shall give a reasonable notice to the Contractor.  If the Contractor fails to attend or send an 

authorised representative for measurement after such notice or fails to countersign or to record the 

objection within a week from the date of taking the measurements, in such eventuality the measurements 

taken by the Engineer-in-Charge shall be taken to be correct and final measurements of such works. 
 

40.6 The contractor shall, without extra charge, provide assistance with every appliance, labour and other things 

necessary for measurement.  
 

40.7 Measurements shall be signed and dated by both parties each day on the Site on completion of 

measurement. If the contractor objects to any of the measurement recorded by the representative of the 

Engineer-in- Charge a note to the effect shall be made in the item objected to and such note shall be signed 

and dated by both parties engaged in taking the measurement. The decision of the Engineer-in-Charge on 

any such dispute or difference or interpretation shall be final and binding on the contractor in respect of 

all contract items, substituted items, extra items and deviations.  

 

CLAUSE – 41:  PAYMENT ON ACCOUNT 
 

41.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed by the Engineer-in- 

Charge for the items of work completed.  The Engineer-in-Charge shall then arrange to have the bills 
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verified with reference to the actual measurements recorded / pre or post dredging survey charts and 

quantity calculations in the measurement book(s). 
 

41.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge certifying the sum 

to which the contractor is considered entitled by way of interim payment for the work executed, after 

deducting there from the amount already paid, the security deposit and such other amounts as may be 

withheld, deductible or recoverable in terms of the contract. 
 

41.3     Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within 30 days 

from the date of submission of the bill subject to the acceptance of the Engineer-in- Charge.  
 

41.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-Charge or his 

authorised representative.  Such cheques shall be issued direct to the contractor on furnishing a stamped 

receipt for the amount of the cheque or to his constituted attorney duly authorised to receive such payments 

from the EIC. Alternatively payment, due to the contractor shall be made by electronic bank transfer / 

RTGS   
 

41.5 Any interim certificate given relating to work done or materials delivered may be modified or corrected 

by any subsequent interim certificate or by the final certificate. No certificate(s) of the Engineer-in- Charge 

supporting an interim payment shall itself be conclusive evidence that any work or materials to which it 

relates is / are in accordance with the same. 
 

41.6 Should there be a request for extension of date of completion, pending its consideration interim payments 

shall continue to be made as provided herein. 
 

41.7 Income Tax / TDS at the applicable rates shall be deducted at source from any payment made to the 

contractor against this contract. 

 

CLAUSE – 42: TAXES, DUTIES AND LEVIES ETC. 
 

The rates quoted by the bidder shall be deemed to be inclusive of all taxes, duties, cess, levies, etc. 

and also including 1% Labour Welfare Cess except for GST which shall be indicated and claimed 

separately. Labour Welfare Cess @ 1% of the value of the contract shall be deducted from the RA bills of 

the Contractor and deposited by IWAI as per norms of Govt. of India. 

 

CLAUSE-43:  TAX DEDUCTION AT SOURCE  
 

43.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the payment/advances 

made against the contract. 

 
CLAUSE – 44:  PAYMENT OF FINAL BILL 

 

The final bill shall be submitted by the contractor within one month from the date of completion 

of the work or of the date the certificate of completion furnished by the Engineer-in-Charge.  No further 

claim in this regard unless as specified herein under shall be entertained. Payment of final bill shall be 

made within three months if the amount of the contract is up to Rs. 15 lakhs and six months if the value 

of the work exceeds Rs. 15 lakhs. If there shall be any dispute about any item or items of the work then 

the undisputed item or items only shall be paid within the said period of three months or six months, as 

the case may be.  The contractor shall submit a list of the disputed items within thirty days from the 

disallowance thereof and if he fails to do so, his claim shall be deemed to have been fully waived and 

absolutely extinguished. 

 
CLAUSE - 45:  OVER PAYMENTS AND UNDER PAYMENTS 

 

45.1  Whenever any claim whatsoever for the payments of a sum of money to the Authority arises out of or 

under this contract against the contractor, the same may be deducted by the Authority from any sum then 

due or which at anytime thereafter may become due to the contractor under this contract and failing that 
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under any other contract with the Authority or from any other sum whatsoever due to the contractor from 

the Authority or from his security deposit, or he shall pay the claim on demand. 
 

 45.2 The Authority reserves the right to carry out post- payment audit and technical examination of the final 

bill including all supporting vouchers, abstracts, etc.  The authority further reserves the right to enforce 

recovery of any over payment when detected not-withstanding the fact that the amount of the final bill 

may be included by one of the parties as an item of dispute before an arbitrator appointed under clause 48 

of this contract and notwithstanding the fact that the amount of the final bill figures in the arbitration 

award. 
 

45.3 If as a result of such audit and technical examination any  over payment is discovered in respect of any 

work  done by the contractor or alleged to have been done by him  under contract,  it shall be recovered 

by the Authority  from  the contractor  by any of all of the methods  prescribed  above, and if any under 

payment is discovered, the amount shall  be duly paid to the contractor by the Authority. 
 

45.4 Provided that the aforesaid right of the Authority to adjust over-payment against amount due to the 

contractor under any other contract with the Authority shall not extend beyond the period of two years 

from the date of payment of the final bill or in case the final bill is a MINUS bill, from the date the amount 

payable by the Contractor under the MINUS final bill is communicated to the contractor. 
 

45.5 Any sum of money due and payable to the Contractor (including the security deposit returnable to him) 

under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or Authority 

against any claim of the Authority or such other person or persons in respect of payment of a sum of 

money arising out of or under any other contract made by the contractor with the Engineer-in-Charge or 

Authority or with such other person or persons.  The sum of money so withheld or retained under this 

clause by the Engineer-in-Charge or Authority will be kept withheld or retained as such by the Engineer-

in- Charge or Authority or till his claim arising out of in the same contract or any other contract is either 

mutually settled or determined by the arbitrator, if the contract is governed by the arbitration clause under 

the clause 48 or by the competent court hereinafter provided, as the case may be, and the contractor shall 

have no claim for interest or damages  whatsoever  on this  account or any other ground in respect of any  

sum  of money withheld or retained under this clause. 

 
CLAUSE – 46:  FINALITY CLAUSE 

 

It shall be accepted as an inseparable part of the contract that in matters regarding design, 

materials, workmanship, removal of improper work, interpretation of the contract drawings and contract 

specifications, mode of procedure and the carryout of the work the decision of the Engineer-in-Charge 

which shall be given in writing shall be final and binding on the contractor. 

 

 

CLAUSE – 47 : SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED IS 

REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 
 

All sum payable by way of compensation to the Authority under any of these conditions 

shall be considered as reasonable compensation without reference to the actual loss or damage sustained 

and whether or not damage shall have been sustained. 

 
 

CLAUSE - 48:  SETTLEMENT OF DISPUTES & ARBITRATION. 
 

48.1 Except where otherwise provided in the contract, all questions and disputes relating to the meaning of the 

specifications, design, drawings and instructions here-in-before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, design, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the works or the execution or 
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failure to execute the same whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter: 
 

(i) If the contractor considers any work demanded of him to be outside the requirements of the contract, or 

disputes any drawings, record or decision given in writing by the Engineer-in-Charge on any matter in 

connection with or arising out of the contract or carrying out of the work, to be unacceptable, he shall 

promptly within 15 days of the receipt of decision from the Engineer-in-Charge request the Office - in - 

Charge in writing through the Engineer-in-Charge for written instruction or decision. Thereupon, the 

Office - in - Charge shall give his written instructions of the decision within a period of one month from 

the receipt of the contractor’s letter. However, this will not be reason for the stoppage of work.  
 

(ii) If the Office - in - Charge fails to give his instructions or decision in writing within the aforesaid period 

or if the contractor is dissatisfied with the instruction or decision of the Office - in - Charge, the contractor 

may, within 15 days of the receipt of Office - in - Charge’s decision, appeal to the Chairman, IWAI who 

shall afford an opportunity to the contractor to be heard, if the latter so desires, and to offer evidence in 

support of his appeal. The Chairman, IWAI shall give his decision within 30 days of receipt of contractor’s 

appeal. If the contractor is still dissatisfied with his decision, the contractor shall within a period of 30 

days from receipt of the decision, give notice to the Chairman, IWAI for appointment of arbitrator on 

prescribed proforma as per Annexure-8, failing which the said decision shall be final binding and 

conclusive and not referable to adjudication by the arbitrator.  
 

48.2 Except where the decision has become final, binding and conclusive in terms of Sub Para 48.1 above, 

disputes or differences shall be referred for adjudication through arbitration by a sole arbitrator appointed 

by Chairman, IWAI.   
 

48.3 Further, within thirty (30) days of receipt of such notice from either party, the Engineer-in-Charge of work 

at the time of such dispute shall send to the Contractor a panel of three persons preferably but not 

necessarily from the approved panel of arbitrators being maintained by Indian Council of Arbitration 

(ICA) and thereafter the Contractor within fifteen (15) days of receipt of such panel communicate to the 

Engineer-in-charge the name of one of the persons from such panel and such a person shall then be 

appointed as sole arbitrator by the Chairman, IWAI. However, the arbitrator so appointed shall not be an 

officer or the employee of Inland Waterways Authority of India. 
 

Provided that if the Contractor fails to communicate the selection of a name out of the panel so forwarded 

to him by the Engineer-in-charge then after the expiry of the aforesaid stipulated period the Chairman, 

shall without delay select one person from the aforesaid panel and appoint him as the sole arbitrator. 
 

48.4 The arbitrator to whom the matter is originally referred being transferred or vacating his office or being 

unable to act for any reason, then the Chairman IWAI shall appoint another person to act as sole arbitrator, 

such person shall be entitled to proceed with the reference from the stage at which it was left by the 

predecessor. 
 

48.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in what proportion the 

Arbitrator’s fees, as well as the cost of Arbitration proceeding shall be borne by either party. 
 

48.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to make and publish 

his award. 
 

48.7 A notice of the existence in question, dispute or difference in connection with the contract unless served 

by either party within 30 days of the expiry of the defects liability period, failing which all rights and 

claim under this contract shall be deemed to have been waived and thus forfeited and absolutely barred. 
 

48.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 1,00,000/- and 

above. 
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 48.9 The work under this Contract shall continue during Arbitration proceedings and no payments due from or 

payment by the Authority shall be withheld on account of such proceedings except to the extent which 

may be in dispute. 
 

 48.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-enactment thereof and 

the rules made there under and being in force shall apply to the Arbitration proceedings under this clause. 
 

 48.11 The parties to the agreement hereby undertake to have recourse only to arbitration proceedings under for 

Arbitration Act 1996 and the venue of the arbitration proceeding shall be Noida/ New Delhi and the parties 

will not have recourse to Civil Court to settle any of their disputes arising out of this agreement except 

through arbitration. 
 

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration Clause shall 

apply:  "Except as otherwise provided, in case of a contract with a public Sector Undertaking if 

at any time any question dispute or difference whatsoever arises between the parties upon or in 

relation to, or in connection with this agreement, the same shall be settled in terms of the Ministry 

of Industry, Department of Public Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or any 

modifications / amendments thereof.  "The arbitrator shall have the power to enlarge the term to 

publish the award with the consent of the parties provided always that the commencement or 

continuation of the arbitration proceeding shall not result in cessation or suspension of any of 

other rights and obligations of the parties of any payments due to them hereunder.  

 
CLAUSE - 49: CLAIMS 
 

49.1 The contractor shall send to the Engineer-in-Charge once in every month on account giving particulars, 

as full and detailed as possible of all claims for any additional payment to which the contractor may 

consider himself entitled and of all extra work or additional work ordered in writing and which has been 

executed during proceeding month. 
 

49.2 No claim for payment of any extra work or expenses will be considered which has not been included in 

such particulars. The Engineer-in-Charge may consider payment for any such work or expense, where 

admissible under the terms of the Contract. 
 

49.3 Any claim which is not notified in two consecutive monthly statements for the two consecutive months 

shall be deemed to have been waived & extinguished. 

 
CLAUSE – 50 : INTEREST 

 

No interest shall be payable on account due to the contractor against final bills or any other payment due 

under the contract. 

 

****************** 
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PART – III  

 
 

7. TECHNICAL SPECIFICATIONS AND SPECIAL 

CONDITIONS OF CONTRACT 
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TECHNICAL SPECIFICATION AND SPECIAL CONDITIONS OF CONTRACT 
 

1. PART A – SCOPE OF WORK / Description of Services 

Introduction 

Inland Waterways Authority of India (IWAI) is a statutory body set up in 1986 under the Ministry of 

Shipping, Road Transport & Highway, Govt. of India. The Authority is entrusted with development, 

maintenance and management of National Waterways for shipping and navigation. These developmental 

activities are being implemented in a phased manner. 

Index map of NW-40 (Schedule I) and Index map of Nayaghat - Guptarghat stretch are enclosed at Enclosures 

– 1 & 2 respectively. 

River Ghagra is declared as NW-40 from Faizabad to Ghaghra-Ganga Confluence at Manjhi Ghat (353 Km) 

was declared as National Waterway 40 (NW-40) in the year 2016. There is considerable difference between 

flood and lean season discharges and water level. 

The maintenance of Navigation channel is required to active the navigable depth for movement of vessels i.e. 

2.5m in Nayaghat - Guptarghat stretch of NW-40. 

The navigation channel in Nayaghat - Guptarghat Stretch on  NW-40, in which depth between 0.7m to 

0.8m is recorded during the lean season i.e October to May.   The details of shoals as per the available data 

are as mentioned below: 

  

Sl.          

No. 
LOCATIONS 

Chainage (in km)  Tentative Length 

of Shoal (In 

Mtrs.) 

Tentative Quantity to 

be dredged (in Cum) 
From  To 

1 Nayaghat to Guptarghat 342.00 353.00 5130.00 121824.33 

 

Index map of NW-110 (Schedule II) and Index map of Gokul Barrage - Jugal Kishore stretch are enclosed at 

Enclosures – 4 & 5 respectively. 

River Yamuna is declared as NW-110 from Delhi to 

Prayagraj (Allahabad) stretch of Yamuna River covering Delhi and Uttar 

Pradesh State of India for Inland Waterways Authority of India was declared as National Waterway 110 (NW-

110). There is considerable difference between flood and lean season discharges and water level. 

The maintenance of Navigation channel is required to active the navigable depth for movement of vessels i.e. 

2.0 m in Gokul Barrage - Jugal Kishore ghat  stretch of NW-110. 

The navigation channel in Gokul Barrage  - Jugal Kishore ghat  Stretch on  NW-110, The details of quantity as 

per the available data are as mentioned below: 

 

Sl.          

No. 
LOCATIONS 

Chainage (in km)  Tentative Quantity to 

be dredged (in Cum) 
From  To 

1 
Gokul Barrage - Jugal Kishore 

ghat   
00 23.80 2,63,793.92 

 

The material to be dredged  /  excavated  is  sand,  silt,  soft-clay,  coarse  and  fine  gravel &mixture of above and 

also sediment and compact soil/silt/sand with other kinds of soft materials has been observed. 
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Because of the compact soil/silt/sand with other kinds of soft materials in  the  canal bed  in  the stretches 

mentioned above,  the  dredging  /  excavation  equipment  to  be  deployed must be of suitable type and capacity 

for removing of above materials. 

Climatic Condition of ProjectArea 
 

The Project area is comes basically under 2 sessions – Lean (non monsoon) and flood (monsoon) which is lies 

between October to May and June to September. The working season for the dredging activities is only lean 

season. 

The dredging /  excavation  work  is  to  be  executed  in  a  continuous  manner  in working season till  completion  

of the scope of work in that regard. 

The  work has  to be  executed  as  per  the     protocol  if   any,   declared   by   the State /Central Government in 
time to time. 

 

Technical specifications and special conditions  

1. Objective 

The Objective of the Works & Services is to Dredge out the sand,  silt,  soft-clay,  coarse  and  fine  gravel 

& mixture of above for fulfill the navigational requirement of vessels by quantity based dredging for 

Schedule I & Schedule II and dispose off the dredged material with all leads & lifts on river Bank / or at 

designated site by EIC or his representative as per the contract. 

2. Scope of Work  

IWAI plans to Provide navigable channel of Width of 30m and LAD of 2.5m for Fairway Maintenance 

between Nayaghat - Guptarghat stretch of NW-40 for schedule 1 & navigable channel of Width of 30m and 

LAD of 2.0m for Fairway Maintenance between Gokul Barrage - Jugal Kishore ghat  stretch of NW-110 

(River Yamuna) for F.Y- 2024-25. 

Accordingly under this tender it is proposed to undertake the Dredging using Cutter Suction Dredgers or any 

other dredger of suitable size, type and capacity as per general & special conditions, technical specification 

The rate shall include the surveys (at all stages: pre and post dredging survey), mobilization and de-

mobilization charges, shifting charges form shoal to shoal, dumping of dredged spoil up to minimum 300 m 

& maximum 1000 m through pipelines or other suitable means of transportation including Labour Welfare 

Cess @ 1% (but except GST) as prevailing and all other taxes / charge, expenditure etc. complete in all 

respect. 

For developing/ maintaining such design channels it has been estimated that quantity of 1.22 Lakh Cum to 

be dredged out in a period of 8 months i.e Nov/Dec to May/June (Including mobilization period of 45 days) 

for schedule I.  

&                 

It has been estimated that quantity of 2.64 Lakh Cum to be dredged out in a period of 12 working months 

(Including mobilization period of 45 days) for schedule II.  

The bidder / service provider / bidder shall take into account tolerance of + 1 m from each edge of the channel 

and tolerance of +10 cm on the depth. There is however, no restriction on maximum width of the channel which 

may naturally be available. And no additional payments shall be admissible to this effect. 

The dredging material consists of sand, silt, clay, soft deposited material (pebbles / boulders) and the material 

can vary. The estimated quantities may vary +/- 20 % for which no change in unit rate / amount for dredging 

will be admissible. For any variations beyond the above, additional financial implication, if any, on the unit 

rate / amount shall be mutually agreed between Contractor and the Employer based on Engineer’s 
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recommendation. 

Accordingly under this tender, it is proposed to undertake the dredging during non-flood season using the 

Cutter Suction Dredger (CSD) or other suitable plant and equipment as specified, for a period of 8 months 

(Working season i.e. Oct/November - May/June) 

For fairway development, the successful Bidder shall deploy, operate, maintain and manage Equipment / 

Cutter Suction Dredgers (CSD) of desired capacity and number along with their allied vessels and undertake 

dredging for removal of silt for navigation of vessels in the channel. 

The Contractor’s scope will also include to providing of vessels, and equipment and surveying related 

manpower for joint surveys during the Quantity based dredging for pre & post dredging shall also be the Basis 

for regulating / processing the contractor’s monthly payments. 

Dredging operations will generally be carried out during the day light hours. However, the contractor will be 

at liberty to extend the dredging hours even during hours of darkness as per Govt. rules & regulations and 

Local Authorities. 

No additional payment will be made for deployment of the dredger in excess of average 8 hours daily 

operation. 

It is clarified that the CSDs or other equipment can either be non-propelled or self-propelled. In case of non- 

propelled dredgers, complementary Tug / Workboat will also have to be deployed. All the supporting vessels 

for smooth and hassle free dredging operations as well as swift movement of dredges from one shoal to 

another will also be supplied. 

Location of the shoals shall be provided by the representative of Engineer in Charge (EIC) from time to time 

on regular basis. 

The detail for dredging from Nayaghat - Guptarghat stretch with approximate dredging quantity of 1.22 

Lakh Cum. The contract period is for duration of 8 months (Working season i.e Oct/Nov – May/June). 

The detail for dredging from Gokul Barrage - Jugal Kishore ghat  stretch of NW-110 (River Yamuna) with 

approximate dredging quantity of 2.64 Lakh Cum. The contract period is for duration of 12 Working 

months. 

The detailed scope of work (Applicable for both Schedules) for carrying out the Dredging works also 

includes: 

 

3. Dredging Equipment requirements 

The dredging may be carried out by deployment of suitable Cutter Suction Dredger (CSD), Amphibian 

dredger, or any other equipment in any combination along with Tug and Survey vessel with suitable 

equipment for achieving the deliverable of the contract. 

The CSDs having pumping capacity of 250 – 500 m3 per hour, can either be non-propelled or self-propelled. 

In case of non- propelled dredgers, complementary Tug / Workboat will also have to be deployed. All the 

supporting vessels for smooth and hassle-free dredging operations as well as swift movement of dredges shall 

be ensured. 

The Equipment / Dredgers must have valid statutory certificate, under either Inland Vessels Act or under 

Merchant Shipping Act or any other relevant authority. 

The Contractor shall furnish the valid fitness / survey certificates and all other necessary vessel approvals for 
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all the dredgers and vessels to be deployed by the competent Statutory Authority under the Inland Vessels 

Act 2021 at the time of the bid submission. 

The Contractor shall also submit the valid necessary documents required under the Inland Vessels Act, 2021 

before actual deployment of the Equipment at site which would be jointly surveyed and approved by the 

Engineer-in-charge and these shall remain valid during the course of the Contract. Moreover, IWAI may 

ask the Contractor to replace the dredger or any other vessel / equipment during operation, if desired output 

is not achieved. 

The Contractor shall submit the deployment plan for mobilization of dredgers, supporting vessels and 

equipment and for approval by the Engineer-in Charge during the execution of the work in the field. 

The Contractor is free to deploy dredgers for the entire contract period with equal / higher design 

capacity as per direction from Engineer-in- Charge, if so required for achieving the progress of 

dredging as envisaged in the contract. 

 

All dredging units as envisaged in bid with all accessories, supporting vessels & equipment as stipulated here 

under, shall be deployed at the site and it shall be approved by the Engineer-In-Charge in accordance with the 

proposed methodology. 

Note: 

a. One dredger unit for efficient dredging operations as one complete unit to be deployed may include 

the following as per the requirement:- 

i. One work boat /tug, 

ii. Accommodation boat, 

iii. Anchoring boat with anchor pontoon, 

iv. Survey vessel/boat and any other support vessel (if required) 

b. In case of self-propelled cutter suction dredger, work boat may be required for crew movement and 

 

Sr. 

No. 

Equipment type and characteristics Minimum 

number 

required Equipment Minimum Capacity 

1 Cutter Suction 

Dredger or other suitable 

equipment 

Each having capacity of 

250 - 500 cum / hr 

 

As required 

 

2 

 

Work Boats / Tugs 

For towing dredging unit / 

anchor shifting 

etc. 

 

As required 

 

3 

Vessel and 

equipment for survey works 

 

As required 

 

As required 

 

4 

Accommodation Boats 

(if required) 

To accommodate crew 

and supervisory staff 

separately (if required) 

 

As required 

5 Any other vessel As required As required 

 

6 

Suitable discharge 

pipe line up to 1km length 

 

Min. 300 m to max. 1000 m 

 

- 
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tug may not be necessary but the dredger and the allied vessels/equipment (as deemed fit by the 

contractor) should be able to efficiently perform dredging operation as well as shoal to shoal 

movement of the vessels / equipment. This has to be explained adequately in work plan and 

methodology statement. 

c. In case the deployed hardware is observed to be not performing to the required capacity, the bidder 

has to substitute the same with hardware of minimum capacity indicated in the bid at his own cost 

and risk. No extra time will be allowed for the same 

4. Preliminary Works 

a) The Contractor shall review the available data & reports pertaining to works and shall carry out all 

the Surveys as specified. 

b) The Contractor shall also make a detailed analysis of the shoal length, available depth for fairway 

development and update the plan for dredging works for Channel width of 30m as stipulated in BOQ. 

c) The Contractor based upon the surveys and detailed analysis shall submit periodically Work plan / 

methodology for carrying out the execution of Work to the Engineer in Charge (EIC) or his representative for 

this approval. The contractor shall bear all the cost arising out of surveys and detailed analysis. 

5. Procurement &Delivery 

(a) The Contractor shall procure and supply all the necessary material, machinery and related necessary 

items well in advance adhering to the timelines of the contract. 

(b) The Contractor shall make its own arrangement for storage and handling of material & machinery 

procured at site. The Contractor shall make stock of the material, machinery and supply the same at site 

without delaying the Work. 

(c) The Contractor shall be liable to maintain the standards in terms of quality for all the materials, 

machinery and related items procured as per the industry norms and terms and conditions set forth in Part III 

- Technical Specifications. 

(d) The dredging units are to be kept ready for operation during lean season (working season). All major 

repairs to be completed in the flood season. The dates mentioned for Monsoon & Non-Working Monsoon 

Period are notional & actual will depend upon site conditions. 

The works of dredging shall commence as per the directions of the EIC. 

(e) All defects as and when arise are to be quickly attended to by the Contractor, to ensure that any of 

the dredger(s) do not remain idle for more than 72 hours during the lean season (i.e. working season). 

7. Mobilization & De- Mobilization 

a. Mobilization Period: On placement of letter of Intent, the dredgers & equipment are to be mobilized 

at Nayaghat-Guptaghat Stretch and commence dredging within 45 days from date of signing of contract. 

b. Mobilization & De-mobilization Charges: No Mobilization & De- mobilization charges will be 

payable to the contractor separately. Such costs should be included in the dredging Charges 

c. Penalty for delay in mobilization: Delay in complete mobilization of the equipment as per 

accepted dredging plan will attract a penalty of @ 0.5% of contract value per week (to be computed on 

per day basis), subject to maximum of 5% of the contract value. 

8. Timelines 
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a) The Contractor shall mobilize all the dredgers, allied vessels, equipment and manpower at respective 

site, within 45 days from the date of Letter of Award. The Contractor is required to mobilize the desired 

equipment and manpower within this time frame to start the dredging operations in full capacity 

b) The Contractor, within 15 days from the date of issue of Letter of Award, should submit detailed 

Schedule of activities including mobilization, method statements, QC manual including all data and reporting 

formats, for comment from EIC and should include all comments and observations to get the same approved 

by EIC. 

c) The Contract duration for the entire scope of work for schedule I shall be 8 Months (Working season 

i.e Oct/Nov - May/June) from the date of issue of Letter of Award (Including mobilization period of 45days). 

d) The Contract duration for the entire scope of work for schedule II shall be 12 Working Months from 

the date of issue of Letter of Award for Schedule 1(Including mobilization period of 45days). 

e) The Contractor shall submit a detailed work plan indicating the timelines for Dredging Activities and 

other miscellaneous activities to the Engineer-in Charge for approval including dredger mobilization plan. 

f) The Contractor shall abide with the timelines as scheduled in the Work Plan for Dredging activities. 

g) The Contractor, in the course of the work, after deliberations with the EIC, shall agree and incorporate 

the necessary changes in dredging and navigational activities within timelines. The Contractor shall get the 

macro and micro level activity plan and methodology statement(s) approved by EIC. 

h) No idle time charges on any account shall be paid to the contractor during the contract period. 

i) If the dredged channel for the LAD of 2.5m for schedule I and LAD of 2.0 m for schedule II gets 

silted in due course of time within the working season requiring re-dredging for navigational requirement, the 

same shall be carried out by the Contractor by mobilizing the dredger within stipulated period as instructed 

by EIC. 

j) Re-dredging quantity would be eligible for payment as terms of contract. 

9. Dredge Tolerances 

The dredge level in the navigation channel shall not exceed an upper tolerance of (+) 0 mm and a lower 

tolerance of - 10cm, where (+) indicates a height above the design dredge level and (-) indicates a depth below 

the design dredge level. No ridges or pinnacles above the design dredge level shall be accepted. Horizontal 

tolerances for dredging in the navigation channel shall be (-) 0 mm and (+) 1000 mm on both sides, where - 

indicates a deviation of the toe of the dredged slope (towards the channel) from the location specified in the 

contract drawings and (+) indicates a deviation of the toe of the dredged slope (away from the channel) from 

the location specified in the contract. 

The Contractor will not be paid for the extra quantities, beyond tolerances as specified. However, payment 

of tolerances will be made within the limits of tolerances as stipulated in RFP. 

10. Equipment to be deployed 

The successful bidder shall deploy suitable equipment like CSDs or other types of dredgers/equipment in any 

combination with barges for disposal of dredged material for meeting the work requirement. However the 

additional deployment shall be as per site requirement. Desirable equipment are as following 

The Equipment / Dredgers must have Valid Statutory Certificates under either Inland Vessels Act or under 

Merchant Shipping Act. 

CSDs or other suitable equipment having pumping or dredging capacity of 250 – 500cum solids per Hr. along 
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with associated disposal pipe lines or other suitable means with Tug Setup for disposal of dredged material at 

designated places 

11. (a) Volume of Work (Schedule I) 

To Provide fairway of Width of 30m and LAD of 2.5m for navigation of vessel at shoal location between 

Nayaghat - Guptarghat stretch of NW-40, through Dredging using Dredgers or other equipment of suitable 

size, type  and capacity as per general & special conditions, technical specification. 

1 Channel Depth Least Available Depth of 2.5m (clear) 

2 Channel Width 30 m 

3 Dredging Quantity 1.22 Lakh Cum 

4 Period of contract 08 months (Working season i.e Oct/Nov – May/June) 

 

     (b) Volume of Work (Schedule II) 

To Provide fairway of Width of 30m and LAD of 2.0m for navigation of vessel at shoal location between 

Gokul Barrage - Jugal Kishore ghat  stretch of NW-110, through Dredging using Dredgers or other equipment 

of suitable size, type  and capacity as per general & special conditions, technical specification. 

1 Channel Depth Least Available Depth of 2.0m (clear) 

2 Channel Width 30 m 

3 Dredging Quantity 2.64  Lakh Cum 

4 Period of contract 12 months (Working Month/ season) 

 

a) The Contractor shall carry out the dredging works, as identified and described (but not limited to), in Part 

III – Technical Specifications which shall also include loading / unloading of dredged material for disposal 

as per direction of EIC. 

b) The Contractor shall be liable for correctness / quality of dredging works. 

c) Work can be executed with CSDs, Backhoe dredgers or any other methods including dry excavations 

suitable to meet the requirement of above work. 

d) The channel dimensions are indicative and the same may vary as per actual site conditions and as per the 

directions of EIC. 

 

12.  Quality 

Quality Control System 

Control 

The Contractor shall prepare and submit the proposal for a quality control system for the Dredging Works to 

the Engineer's approval, not later than 15 days prior to the commencement of dredging and reclamation,. The 

Engineer's written approval of the system shall be obtained prior to commencement of work and the system 

shall not be altered by the Contractor without the written permission of the Engineer. 

The quality control system shall clearly indicate, inter alia: 

- Contractor's personnel responsible for quality control and site organization chart; 

- Work log, Data collection and report submission formats 
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- Method of monitoring and determining the type of material being dredged; 

- Method of determining whether dredged material is suitable for sand fills; 

- System for obtaining approval from the Engineer's Representative for pumping sand into the sand 

reclamation areas and clay into the disposal area; 

- Method for monitoring the amount of fines being discharged from on-land reclamation sites; 

- System for controlling the amount of fines being discharged from the on-land reclamation sites. 

13. Dredging Quantity &Joint Survey - Dredging Quantity 

The Dredging quantity will be measured based on joint pre-dredge and post dredge surveys for various 

shoals which will be given by EIC / his representative regularly during working season. EIC will try to give 

one shoal for dredging in advance while dredging of the previous shoal is under progress in order to avoid 

idling of dredger, provided pre-dredge survey is not delayed on account of contractor. 

However, the actual location of the Shoals to be taken up for Dredging shall be identified through a joint Pre-

dredged Survey by the Contractor& Representative of the EIC. The shoal details gathered from the joint 

survey shall be submitted to EIC. 

EIC shall inform the priority / order for taking up the clearance / dredging of shoals 

Further, if the Contractor has been offered the quantity and contractor is unable to dredge the stipulated 

quantity, liquidated damages shall be applicable, as defined the provision of the contract. 

13.1 Shoal Details. The Tentative Shoal details for the stretches are as under: --- As per Enclosure 3 

a) The shoals are indicative, actual quantity may vary as per the actual site condition. 

b) The above mentioned numbers for equipment to be supplied by the contractor are tentative, IWAI may 

ask for additional dredgers as per the requirement of the site condition. 

 

14. Site Organization 

 The selected Contractor shall depute well-qualified officers / team having sufficient experience in 

execution of works as indicated in this Tender Document. If the progress of work is found unsatisfactory 

during the currency of the contract. The Contractor shall promptly mobilize additional personnel / resources 

for ensuring satisfactory progress and timely completion of the proposed work, as per direction and to the 

satisfaction of Engineer-in-Charge and necessary clearances under the contract without any extra cost to 

IWAI. 

15. Manpower 

 The Contractor shall deploy experienced and competent manpower on board the dredger and comply 

with the requisite competency certificates (preferably by National Inland Navigation Institute (NINI)) in 

accordance with Inland Vessels Act 2021. Or Equivalent. Requirements of crew for all the supporting / allied 

vessels will also be met at all the time. The list of all the personnel engaged in the Contract will be given to 

EIC before commencement of work. Personnel will be changed only after approval of EIC. 

16. Material to be dredged  

           The material to be dredged is sand, silt, soft clay or a mixture of these materials, compact and sediment 

clay. If the dredger meets any strata such as boulders, ropes, sand stone, stone debris, wooden logs etc., such 

patches will also continue to be tackled with a modified cutter or cutter teeth like serrated etc. capable for 
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dredging such materials for a length of up to 30 m. Further steps to be taken, should be decided mutually between 

the Contractor and the Engineer- in-charge, if shoal exists beyond 30m. 

All the materials to be dredged in the channel comprise of sand, silt, clay, soft deposited material and mixer of 

above materials.  

 

17.  Material Obtained from Excavation and Treasure, Trove, Fossils Etc Material Obtained from 

Excavation and Treasure, Trove, Fossils Etc 

Material of any Kind obtained from excavation on the site shall remain the property of the Authority and shall 

be disposed off as directed by the Engineer-in-Charge. 

However If any of the materials thus obtained from excavation on the site is such as can be used in the 

execution of work under the contract, the contractor will be allowed to use the same free of cost (except that 

any amount of royalty paid for in this regard by the Authority shall be recoverable from the contractor) for 

the aforesaid purpose provide the same is found suitable and is approved by the Engineer-in-Charge. 

Fossils, coins, articles of value, structures and other remains of things of geological or archeological interest 

discovered on the site shall be the absolute property of the Authority. The contractor shall take reasonable 

precautions to prevent is labour or any other person from removing or damaging any such article or things 

and shall acquaint the Engineer-in-Charge with such discovery and carryout the Engineer-in-Charge’s 

directions as to the disposal of the same at the expense of the Authority. 

18.  Sedimentation in Dredged Area The Contractor shall take all necessary precautions to avoid any 

flow of the dredged material back in to the river channel and to minimize any sedimentation in the channel 

consequent to disposal of dredged material in an improper way, not approved by the Engineer. 

19. Survey Data Available Survey  data  cum  Survey  Charts  carried  out by IWAI are may be 

provided if required. 

20. Additional Dredgers In case of slow progress of work, the Engineer-in-charge may direct Contractor 

to deploy additional dredgers for completion of the work in time. 

If the dredger goes out of order, the Contractor shall arrange for its replacement with a suitable dredger. 

21.     Method of  Measurement The final quantities to be used for establishing the value of the work for 

dredging material from the Navigation Channel and disposing of it at the river banks shall be the in-situ 

volume calculated from a pre-dredge and post-dredge survey of the Navigation channel and executed in 

accordance with the Contract. 

The area shall be calculated based on Simpson’s Rule and the volume shall be calculated based on Trapezoidal 

Rule.  

The Contractor shall also maintain a daily dredging log and get it verified from EIC or his representative 

periodically. 

22. Disposal of Dredged Materials A total of approximately total quantity of 1.22 Lakh Cum of material 

shall be excavated / dredged / removed from the navigation channel. Disposal of dredged materials would be 

effected into the free-stream of the river, at a distance of 300-1000 m from the channel. The disposal locations 

should be positioned to avoid material working its way back into the dredged channel by taking such 

precautions as, disposing into faster flowing water, downstream and to the side of the working dredger. 

 

Disposal of material into secondary and redundant channels could also be considered as this provides a 
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location where material is less likely to be remobilized 

Materials dredged may also be disposed on to the banks of the waterway or onto the low-lying area ashore in 

case of narrow stretch of the river / channel. In wider stretches, it shall be disposed off at least 300 to 1000 

meters away from the navigational channel and in case the dredged material has a tendency to come back to 

channel, then its disposal distance shall be increased suitably to avoid repeated work. 

In case the Contractor intends to dispose of the dredged materials on private lands, it shall identify the disposal 

sites, obtain necessary permission from Engineer-in-charge and also permissions from the land owner(s) for 

dumping the material on their lands. 

Expenditure involved in such disposal including payment to the land owner(s) for dumping the material on 

their lands shall be borne by the Contractor. 

The entire responsibility of disposal of dredged material, including identification and procurement of disposal 

land lies with the Contractor. However, IWAI would facilitate for getting land and related approvals, if 

required. 

23. Payment  

a. The total Contract Price payable under the Contract shall be stipulated in the Letter of Award and there 

upon shall become part of this Contract and be paid in accordance with the terms hereon. The price 

quoted will squarely and totally include all the charges to be paid to the contractor by the Employer. 

b. Payment for Dredging Works along the waterway for fairway development. 

c. Total Contract Price shall be firm and fixed and shall not be subject to any escalation during the period 

of the Contract except for any adjustment in accordance with the terms of the Contract. 

d. However, escalation for diesel, based on the price indices, component weightage and as stipulated in 

the Contract Agreement is permissible. 

e. The Contractor shall submit monthly Running Account Bills (RA Bills) on or before the dates fixed 

by Engineer-In-Charge (EIC) for the quantity and / or work executed for the month. The Contractor 

shall be paid monthly as per the RA Bills submitted for the quantity dredged within one month from 

submission of correct claim of bill. 

f. The contractor will submit the RA Bill in triplicate for shoal dredged corresponding to a length and 

quantity to the Engineer- in-Charge, which could be decided after the pre and post dredging survey 

depending on length of each shoal to be dredged and duly certified by EIC. 

The running bills to be submitted to EIC/employer  for dredging, shall be accompanied with 3 sets 

each of pre and post dredging survey charts and also detailed calculations of dredging quantity 

(both area of shoal and volume dredged also including the width of the channel and the depth). 

g. The Contractor shall submit the compiled daily dredging log certified by EIC, along with the monthly 

RA bill for payment. The daily log shall contain the following information: 

• Date of Dredging. 

• Dredge Area along with channel width. 

• Start and stop timings of dredging operation. 

• Dredging done (in terms of approximate quantity). 

24.  Duties & Responsibilities of the Contractor 

a. The primary responsibility of the Contractor is to undertake dredging in the specified length as per terms 
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and conditions of this tender and directions of EIC during the entire period of the contract. 

b. The Contractor is to provide adequate manning in compliance of the statutory requirement of Inland 

Vessels Act, 2021, in the entire dredging unit, provide POL and consumables as required for operation of 

the dredging unit, carry out all repairs including minor repairs, breakdown repairs and statutory annual 

repairs, dry docking repairs for validation of the survey certificate as required under I.V. Act, 1921. 

c. The cost related to the dredging and other cost incidental thereto including the operation of the vessels 

during shoal to shoal movement shall be borne by the contractor. 

d. The Contractor in addition to details required in daily log, shall maintain the following records: (For 

record only, not for claim purpose) 

i. Daily deck log of each vessel of the dredging unit. 

ii. Daily engine log of each vessel of the dredging unit. 

iii. Consumables supplied on board each vessel of the dredging unit and consumed during the month. 

iv. Detail of the repairs undertaken during the month on each vessel of the dredging unit. 

v. Attendance register of the manpower deployed on each vessel of the dredging unit. 

vi. Hindrance Register 

The above records maintained by the contractor are to be made available during the inspection of 

Engineer in-charge or his representative for verification. 

The contractor may also be required to submit a copy of the same to the Engineer in-charge every month, 

( Along with the RA – Bill of the Month) 

Normal barge and vessels / crafts movement in the channel shall not be interrupted by the dredging 

operation. The hindrance to movement of barges to be minimized as much as feasible during dredging 

operation in consultation with EIC 

The contractor shall arrange the transits, buoys, lights, mooring etc. at their own cost as required for 

dredging and for cautioning other vessels in the waterway. 

25.  Other Conditions Mobilization / Demobilization charges for the dredgers and its accessories and 

other logistics for survey/inspection/works etc. should be inbuilt in the bid by the Contractor. No 

additional payment/ claim in this regard will be considered. 

a. Normal barge and vessels/crafts movement in the channel shall not be interrupted by the dredging 

operation. 

b. No idle time charges shall be payable to the Contractor on any account during the contract period. 

c. The Contractor shall arrange at its own cost the transits, buoys, lights, mooring etc. as required for 

dredging and also for cautioning other vessels in the waterway. 

d. The Engineer-in-charge or his representative will inspect, co-ordinate and measure the work as per the 

contract condition. He has the right to inspect at any time during the contract period besides the 

specified schedule of inspections. 

e. The Contractor shall provide the Engineer-in-Charge or his representative boat/ survey launch from 

shore to dredger and back to shore and movement in the stretch for inspection &supervision. 

f. The Contractor may execute the work round the clock and on all days including Sundays and Public 
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Holidays with the permission of the Engineer-in-charge in writing excepting National Holidays and 

subject to such restrictions as may be imposed by State Govt./local body. 

g. If the Contractor’s personnel or any outside labour employed to work during execution of contract, 

breaks or damages/destroys any vessel, craft, net, fishing stakes etc. building, road, kerb, water pipe, 

fence, bund, wires, trees, crop, fruit or cultivated ground etc. during the period of agreement, the same 

shall be made good by the Contractor at his own expenses or in default the Employer may cause the 

same to be made good by other sources and deduct the expenses from any sums that may be then or at 

any time thereafter may become due to the Contractor. 

h. Any dispute with the local fishermen, for removal of fishing nets, stakes, from the channel to be 

dredged shall be solved by the Contractor 

i. However, on request the Employer may extend the assistance for solving the issues only through the 

concerned official/ dept. of the state or local bodies. 

j. Contractor shall pay special attention for identification of disposal sites with a view to ensure 

uninterrupted dredging operation and plan in advance disposal details ahead of location of dredger. In 

the event of non-availability of dumping site, Employer shall not be responsible for delays caused in 

the dredging operation/ maintenance of navigational channel. 

k. In case obstructions like concrete piles, structures of fishing nets, plastic debris, fallen trees, etc. are 

to be removed by the Contractor, no extra payment on this account shall be admissible to the 

Contractor. 

l. In case of any local objections against dredging or disposal of dredged spoils, it has to be settled by 

the Contractor. However, on request, Employer will extend liaison/ help to the Contractor to approach 

concerned officials of State Administration. 

m. If the maintenance of navigational channel is stopped continuously for more than 3 days due to law 

and order, Contractor has to report to the same to the Engineer-in-charge and take actions mutually in 

accordance with prevailing local laws for removal of such problem and proceeding further with the 

work. In case of delay in work, the Engineer-in-charge may take suitable decision without affecting 

the main objective of the project. 

n. The Contractor shall adopt adequate precaution and measures such as construction of temporary 

protection etc. during the dredging operation, to avoid any collapse/ damages to the existing bank. 

Protection work of the dredged area shall be at its own cost. 

o. The Contractor shall forthwith dispatch, raise and remove any plant (floating or otherwise) belonging 

to him or to any person employed by him which may be sunk in the course of execution and completion 

of the works or otherwise deal with the same as the Engineer-in-charge or his representative may 

direct. Until the same shall be raised and removed, the Contractor shall display at night search lights 

and do all such things for the safe navigation as may be directed by the Engineer- in-charge. In the 

event of the Contractor not carrying out the obligations imposed upon him by this clause, the Engineer-

in-charge shall raise and remove the same (without prejudice to the right of the Employer to hold the 

Contractor liable) and the Contractor shall pay to the Employer all costs incurred in connection 

therewith. The fact that sunken vessel, craft or plant is insured or has been declared a total loss, shall 

not absolve the Contractor from his obligation under this clause to raise and remove the same. 

p. During execution of the work if any environmental degradation occurs, consequent on dumping of 

dredged material or any other reason the same shall be undone or necessary mitigation measures to 

the satisfaction of Engineer-in-charge by the Contractor at his cost, without claiming any additional 
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payment from Employer. 

q. Any changes incurred on testing of the dredged material, testing/ analyzing the quality of water for 

adopting environmental safeguards, minimizing detrimental impacts, enhancing the beneficial aspects 

of the project and for effective management of the environmental resources affected by the project 

shall be met by the Contractor. No additional charges on any such account shall be payable by the 

Employer. 

26. Repair & Maintenance: The defects arising in the machinery, equipment, outfit etc. or in the vessel 

are to be attended immediately by the contractor. All minor repairs to be attended immediately as and when 

noticed. The contractor has to undertake all repairs at his own cost. The routine maintenance of the 

machineries shall be carried out as per the marine standard practice in consultation with mechanical supervisor 

of IWAI, if required. 

  

Technical Specification 

27. Brief description of Works : Dredging by Cutter Suction Dredgers or other suitable equipment's of 

suitable size, type and capacity as per general & special conditions, technical specification to provide 

navigational channel by Dredging as in schedule I & schedule II. 

The channel shall be dredged for a bottom width of 30 m (excluding tolerances) with a depth of with a LAD 

of 2.5 m at the time of post-dredging survey, at shoals identified by the Engineer-in charge (EIC) through entire 

length along the specified river length. The side slopes of dredged channel shall be naturally formed. The 

Contractor shall submit a detailed method statement of his proposed dredging activities and obtain approval of 

Engineer prior to commencement of works. 

Payment shall only be released for dredged quantity as per specified channel dimension as per direction of 

EIC with the specified tolerances and no further additional payment / claim shall be considered. 

The Bidder shall inspect and ascertain himself details of horizontal & vertical clearances available at bridges 

/ locks etc. within the National Waterway from the view point of safe mobilization / demobilization of their 

various equipment to the specified dredging locations. Available information in this regard will be provided 

to the Bidder by the Authority on request. The contractor shall be liable to bear the expenditure of all 

manpower, material and equipment required for the work at his cost. 

Contractor must, therefore, have thorough knowledge about the work prior to submission of his rates. No 

extra claim in this regard shall be entertained once the contract has been awarded. 

On completion of Post-dredging survey of the shoal area, the Contractor has to calculate the dredging quantity 

w.r.t design channel and also with respect to (w.r.t) tolerances by using Simpson’s Rule for area calculation 

and the volume shall be calculated based on Trapezoidal Rule and same is to be submitted to Engineer in 3 

sets, for the area & Volume of dredged work following shall be followed, 

➢ Simpson’s Rule for area calculation and 

➢ Trapezoidal Rule for volume calculation 

The Pre-Dredging survey chart (3 copies) along with estimated quantity of dredging shall be submitted to EIC 

within 2 days of completion of field survey work and obtain approval of  

EIC for the dredging alignment and levels before commencement of dredging at each shoal. 

 

28. Disposal/Reclamation of Dredged Material on land disposal 

Brief Description of Work 
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An on-land confined disposal area shall be created at different dredge locations for the disposal of dredged 

material from the navigational channel, which shall be identified, based on the initial pre-surveys. The lead 

distances for disposal is minimum of 300 m away from the navigation channel, which can be extendable up 

to 1000 m as per the directives  of EIC. Regarding disposal locations decision of Engineer in Charge in writing 

shall be final and binding on the contractor. 

28.1 Working Method 

Dredged material placed by hydraulic means shall be placed in layer thickness appropriate for achieving the 

maximum amount of de-watering of the fill before subsequent layers are placed on top. Fill heights should 

not exceed 1.0 m in any one lift. Excess water above the clay layer should be removed in order to promote 

natural de-watering. 

28.2 Drainage 

All the equipment, structures and devices the Contractor intended to use for water management in and around 

the on-land disposal sites require the approval of the Engineer in Charge. Drainage of excess dredge water 

from the disposal sites shall be facilitated by the placement of suitable adjustable weir over flows. 

Suitable measures should be taken, to the satisfaction of the Engineer in Charge, to ensure the discharge of 

dredge water to artificial or natural waterways. This does not however, relieve the Contractor of his obligation 

to ensure that drainage of dredge water does not cause problems with flooding or sedimentation in areas 

adjacent or further downstream of the reclamation sites. 

The Contractor will be responsible for any costs related to damage, loss of property, or inconvenience to third 

parties caused by the drainage of dredge water. In addition, the Contractor shall take suitable corrective action 

to remedy the aforementioned problems at his own cost. 

Any water discharged from confined reclamation areas, into natural or artificial water courses in connection 

with the reclamation works, shall not contain excessive soil material to cause siltation along the drain path. 

28.3 Drainage of surface water 

On land reclamation / disposal sites shall not affect the natural drainage of surface water of the surrounding 

land. All costs relating to the control and regulation of surface water drainage, or the adoption of measures or 

methods to ensure continued surface water drainage, are deemed to be included in the Contractor's rates and 

prices. 

28.4  Method Statement / Work Plan 

Notwithstanding the requirement to submit method statement as part of the Tender, the Contractor shall 

submit details of working methods, including details of equipment and survey and positioning equipment 

involved, to the Engineer within 15 days after receipt of the Order to Commence. Approval of the Contractor's 

work plan will only be given after the Contractor has demonstrated to the satisfaction of the Engineer that 

minimum requirements of the Specifications can be met. Dredging operations shall not commence until this 

approval has been obtained in writing from the Engineer. 

 

29. Measurement of Water levels 

Measurement of Water level Gauges 

The Contractor shall install and maintain suitable automatic water level gauge at an approved location close to 

the Works. This gauge shall be placed and calibrated at least 30 days before commencement of the construction 
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of the Works. The water level gauge should be connected to an established bench mark (30 cm x 30 cm RCC 

pillar with 30 cm height above ground level) to be erected in the vicinity (within 5 km of the dredging site) by 

the Contractor, which should be having Reduced Level (RL) with respect to Mean Sea Level (MSL) and Geo 

Co-ordinates. 

The RL should be established by transfer of level from a known GTS bench mark by proper levelling. The zero 

of the established gauge is to be connected w.r.to MSL by proper levelling. Cost of construction of Bench mark, 

Levelling, Erection of Automatic Water Level gauge and collection of Gauge Readings are to be borne by the 

Contractor. 

During Echo sounding, water levels shall be recorded continuously. 

Reduction of sounded depth 

The Contractor shall place special stress on the accurate reduction of sounded depth in relation to the 

prevailing water levels, by adopting standard procedure. 

30. Surveying 

30.1 Surveying General 

The Contractor shall perform all necessary survey work jointly with EIC’s representatives, required to be 

executed by him as laid down in the terms of the contract and as directed by the Engineer in charge. For this 

purpose, he shall furnish and employ all the personnel, services, equipment and supplies needed to perform 

the surveys and all the incidental work required for: 

➢ Setting out; 

➢ Registration of water levels; 

➢ Pre dredging surveys and charts; 

➢ Progress surveys and charts; 

➢ Post dredging surveys and charts. 

Field measurements and processing of data shall be executed to a degree of accuracy in both the horizontal 

and vertical plane and drawn to scales to the full satisfaction of the Engineer. 

The Contractor shall allow the Engineer's Representative to be present during any surveys, calibrations or any 

connected activities. He shall give ample prior information’s of plans of work in this respect and provide the 

Engineer's Representative with every assistance to fulfill his duties. 

The Joint surveys shall be carried out in accordance with schedules to be approved by the Engineer – in-

Charge 

 30.2 Topographic Survey 

Topographic survey to transfer the Bench Mark (B.M.) value from nearest known location within the few 

important stations along the river (based on his judgment) and also to the locations within 5 Km range of 

dredging site will have to be undertaken as a primary activity before any dredging work can be started because 

the B.M will act as control points for dredging depths. 

This survey is to be undertaken by the Contractor, the cost of such survey and erection of bench marks shall 

be included in the cost of dredging activity and is not to be considered as an additional activity having separate 

cost. 
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 30.3  Preparatory Works 

Setting Out 

The Contractor shall do setting out of the Works on such dates as to permit timely commencement of the 

work. The Contractor shall furnish, install and maintain all markers, buoys, shore beacons and other items 

necessary to define the Works and facilitate the inspection and measurement thereof. 

It shall be the responsibility of the Contractor to obtain all licenses, permits and permissions for the use of 

marine radios, walkie-talkies, radio positioning systems, satellite phones for the placing of onshore, offshore 

and underwater beacons and marker buoys, and for giving the proper statutory notices for all maritime 

operators. The costs of such licenses, permits and notices are to be borne by the Contractor, and shall be 

deemed to be covered by the rates and prices quoted in the Tender. 

Engineer in Charge will extend every feasible assistance to Contractor to obtain and renew such permissions 

required from statutory authorities. 

The Contractor, with the Engineer's Representative in attendance, shall execute the setting out of the Works 

under the Contract. 

Checking of setting out 

The Contractor shall provide the EIC - Engineer's Representative with sufficient equipment, duly calibrated 

in the field, labour and materials to enable the Engineer's Representative to check the Contractor's setting out, 

at any time the Engineer's Representative may reasonably direct. 

Survey Charts and Scale of Survey Charts 

The survey charts to be produced by the Contractor shall be reduced to a chart datum / water level as 

directed by the Engineer in Charge (EIC). Decision of EIC in this regard shall be final. 

The charts are to be prepared in 1:1200 scale for Pre / Post dredging surveys and 1:5000 scale for River 

disposal surveys and presented to the Engineer in 120gsm good quality paper (5 copies) and also in soft copy 

form in CD / DVD (2 sets). 

Furthermore, the charts shall incorporate all reference points, buoys, beacons, markers, gauges and 

benchmarks, together with the location and nature of obstructions, structures and facilities. Particular items 

of interest shall also be indicated on the Charts. 

The survey is required to be referred to WGS-84 datum and the fair sheet is to be plotted on Universal 

transverse Mercator projection (UTM). Contours are to be indicated on the chart. …. To be submitted along 

with the RA bills 

The sounding charts are to be submitted on completion of Pre & Post Surveys of the shoal and also to be 

submitted along with the RA bills as a supporting document. 

All prominent shore features and other conspicuous objects are to be fixed and indicated on the chart. 

30.4 Hydrographic Surveys 

30. 4.1 Working Methods 

Soundings are to be done using Automated Hydrographic Survey logging System of any accredited / IHO 

approved hydrographic survey software. Digital echo sounder (having accuracy of not less than 0.1 m) shall 

be used for sounding purpose and Differential Global Positioning System (DGPS) / Real time Kinematic 

System RTKS DGPS (having not less than sub-meter accuracy) shall be used for position fixing. 
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These surveys shall only be carried out if weather and river conditions, condition of equipment and methods 

of execution and interpretation are, in the opinion of the Engineer, satisfactory for this purpose. 

The EIC - Engineer's Representative may resolve to check echo soundings by means of other methods to 

measure water depths, such as sounding poles, bar check or lead lines. The Engineers Representative may 

also order calibration checks of the equipment as and when considered necessary. The Contractor shall 

cooperate in this respect and supply any manpower, boats and equipment that may be reasonably required for 

this verification. 

The Current velocity at every shoal (i.e. at least 3 locations, Starting / Middle / End of the survey area) at 1 

m depth from the surface and 1 m above bed level shall be carried out once during the survey period. 

The Float Observation at every shoal (i.e. 3 tracks are to be observed, one on both the side and one at middle 

of the channel of the survey area) shall be carried out once during the survey period. 

Water and Bottom samples are to be collected at two locations (one at the Downstream and other at Upstream 

of the shoal area) and get it tested for finding the characteristics of the soil and the water. 

Calibration of Sounding Equipment 

Echo sounding equipment shall be checked and calibrated daily before and after use, by means of a bar or plate 

suspended at known distances below the water surface. Checking shall be performed at the actual location of 

the survey and the EIC - Engineer's Representative may require additional checks during surveying. 

Adjustments to the recordings/ readings taken shall be made accordingly. 

Records of bar checks shall be performed at starting and ending of the day’s survey work. The echo sounder 

should maintain a repeatable accuracy of better than 10 cm. 

 

Field books 

All field books, calculations, maps, original records, survey tracks, as-run plots, soft copies of soundings with 

positions (raw data as well as edited / sorted data), soft copy of water level / tidal data etc. of all survey activities 

shall be kept on site available for the EIC - Engineer's Representative's study or checking for the duration of 

the Contract. 

Soft copies of Sounding with Positions (Raw, Edit, Sort) Water level / Tidal data, Levelling, Calculations, 

Charts etc. pertaining to that particular activity / survey work are to be copied in CD / DVD form (2 sets) and 

submitted to Engineer on completion of field work. 

Accuracy of surveys 

The accuracy of surveys in the horizontal plane, related to the relevant benchmarks for the project should be 

within 1.0 m. The accuracy of surveys in the vertical plane includes: 

-  The echo sounder which should maintain a repeatable accuracy of better than 10 cm for measurements 

of distances between riverbed and survey vessel water line. 

- The registration of water levels by means of automatic water level gauges which should be within 5 cm. 

wherever erection of automatic water level gauge is not found feasible, manual water level gauge shall be 

erected with prior approval of EIC - Engineer’s representative. 

- The water level plane between the tide gauges and the survey location can be assumed horizontal. 

Survey lines on consecutive surveys should be sailed in the same direction. 
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31. Pre-Dredging Survey  

Pre-Dredging Survey 

(a) The Contractor, with the EIC - Engineer's Representative in attendance, shall survey the following areas 

for schedule I and commence dredging work as per Engineer-in-charge directives. 

• Survey of Dredging Area 

• Navigation channel between Nayaghat-Guptarghat. 

• Survey of Disposal area 

• Disposal area identified along / or around in River. 

(b) The Contractor, with the EIC - Engineer's Representative in attendance, shall survey the following areas for 

schedule II and commence dredging work as per Engineer-in-charge directives. 

• Survey of Dredging Area 

• Navigation channel between Gokul Barrage- Jugal Kishore Ghat 

• Survey of Disposal area 

• Disposal area identified along / or around in River. 

The shoal(s) to be dredged shall be informed to the Contractor by Engineer- in-Charge (EIC) or his 

representative in writing based on the identification of such locations through fortnightly Thalweg surveys, 

report from waterway users or any other inputs received by the EIC. 

Method of Survey 

Navigation channel along the River 

Survey lines shall run perpendicular to the baseline to be established on the shore. Cross-section sounding lines 

to be run @ 25 m interval. Continuous soundings are to be taken on the cross-section and plotted @ 4 m apart 

on the cross-section lines. Cross-section lines shall run for a width of minimum 200 m (approximately 100 m 

on either side of the centre line of the navigation channel).If the width of the river is less than 200 m, then the 

lines shall run from bank to bank (between Low water lines). The Scale of survey chart is1:1200 

Pre-Dredging Survey Charts 

On completion of the Survey of Dredging / Disposal, the Contractor shall prepare survey charts on the specified 

scale mentioned above showing cross-sections of the full results of the survey within two weeks. On 

completion and agreement of the contents of the drawings, the Contractor and the Engineer's Representative 

shall both sign the drawings, which shall then acquire the status of "Pre-Dredging survey / Pre-Disposal survey" 

chart and form the basis for all further measurement work undertaken in the course of the Contract. 

PROGRESS SURVEYS 

The Contractor, with the Engineer's Representative in attendance shall carry out interim surveys, if required, 

in order to monitor the progress of the Works. The method of survey shall be at par with that of pre-dredging 

surveys conducted in the respective location. However, decision of the Engineer shall be final on conducting 

the progress surveys and the contractor has to make all necessary arrangements for conducting such surveys 

32. POST- DREDGING SURVEY 

POST-DREDGING SURVEY 

Execution of surveys 

Requirements with regard to the system, spacing’s, etc. for the Post- Dredging / Post- disposal survey shall 
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be identical to those indicated for the pre-dredging surveys. 

The IWAI / EIC may commission an independent organization to carry out an independent post dredge survey 

of any particular shoal(s), if required. The cost of such an independent survey will not be met by the 

Contractor. 

However, the Contractor will make available free of charges survey launch and all survey equipment to 

facilitate such survey without adversely affecting his survey schedules. 

Surveys of dredge areas 

Upon the completion of each dredging shoal or at a time to be mutually agreed upon between the Contractor 

and the Engineer's Representative, the Contractor, with the Engineer's Representative in attendance, shall survey 

the appropriate area with a view to checking whether the dredged areas comply with the requirement as 

stipulated in Scope of Work, Technical Specifications or in any other part of the contract and for determining 

payments for dredging works carried out. This area includes: Navigation channel along the River. 

Survey of disposal areas 

Upon the completion of each Dredging and / or Reclamation Works, or at a time to be mutually agreed upon 

between the Contractor and the EIC - Engineer's Representative, the Contractor, with the EIC - Engineer's 

Representative in attendance, shall survey the appropriate areas with a view to checking whether the works 

comply with the technical specifications. 

These areas are: Nominated Disposal area in River. 

Post – Dredging Survey Charts 

On completion of the survey the Contractor shall prepare survey charts on the specified scale mentioned above 

showing cross-sections of the full results of the survey. On completion and agreement on the contents of the 

drawings and if the EIC - Engineer's Representative has satisfied himself that the Works have been executed 

according to the Contract, the Contractor and the Engineer's Representative shall sign the drawings, which shall 

then acquire the status of "Post-dredging survey /Post-Disposal survey" chart. 

On completion of Post – Dredging survey, the quantity actually dredged with reference to the specifications 

and tolerance applicable to the channel shall be calculated by the Contractor by using Simpson’s Rule for area 

calculation and the volume shall be calculated based on Trapezoidal Rule and such calculations together with 

the copy of Pre and Post Dredging Survey charts shall be furnished in 5 sets together with monthly bills. 

The Post- Dredging Survey shall be conducted upon completion of dredging for a length of 500 m of shoal or 

the entire shoal length, whichever is less, or as per the instruction of the EIC. 

Rectification of Works 

In case the survey specified in the above proves that the Works have not been completed according to the 

Contract, the EIC - Engineer's Representative shall instruct the Contractor to rectify the Works. Upon the 

completion of these rectifying Works, the survey and charting as specified in shall again be carried out at no 

extra cost to the Employer. 

33.  SURVEY EQUIPMENTS 

SURVEY EQUIPMENTS 

Hydrographic Survey Vessel/Boat 

Provision and Operation of Mechanical Country Boat for Survey Works 
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The Contractor shall provide and operate to the satisfaction of the EIC - Engineer's representative a fully 

equipped mechanized boat for carrying out hydrographic survey / accurate echo sounding at the work sites, 

and all such other equipment as required for undertaking the hydrographic surveys, including pre-dredge and 

post–dredge survey. Printing / plotting of charts, can be done on shore separately. 

34. Survey Vessel/Boat 

Specification of Survey Vessel 

The survey vessel shall have: 

- Sufficient size and stability to safely and properly carry out the survey work under the prevailing site 

conditions; 

- Good maneuverability, even at low speeds of 1 to 2 knots 

- Ample space for instruments, recorders, etc; 

- Day accommodation  for  two men  of the EIC - Engineer's staff, besides the normal crew and 

Contractor's own surveyors; 

- A helmsman experienced in survey work; 

- Adequate radio communication between all persons concerned in the surveys; 

- A suitable shallow draught vessel to assist in the surveys of slopes close to the surface; 

- Facility for operation of Automated Hydrographic Survey System (AHSS) 

35. Echo Sounder 

Echo Sounder 

The digital echo sounder for hydrographic surveys shall in principle be operated in the 210 kilo Hertz range 

(narrow beam transducer). It shall not be permitted for any reason to use a lower operational frequency of the 

echo sounder for the Post-dredging survey than that has been used for the Pre-dredging survey. The digital 

echo sounder shall have an accuracy of not less than 0.1m. 

At the start of each hydrographic survey, the AHSS is to be calibrated to the specified accuracy. To this effect, 

the Contractor shall establish a fixed point (or fixed points) with known coordinates such that the survey 

boatcaneasilybepositionedwiththetransduceroftheecho-sounderalways in the same position relative to the 

calibration point. 

36. Position Fixing System (PFS) 

Position Fixing System (PFS) 

It shall be in the form of Differential Global Positioning system (DGPS) or Real time Kinematic System 

(RTKS) based DGPS system of accredited / IHO approved make providing sub-metre accuracy in position 

fixing. 

The system shall be established in such a manner that it shall fully cover the site of the Works and be constantly 

in operation during the course of the dredging works. The system shall consist of ship borne masters or 

receivers (one for each dredger and one for each survey launch), distance measuring units, the requisite number 

of shore stations, interfaces, track plotters, data storage facilities and sufficient spares to enable uninterrupted 

operation of the system, to the accuracy specified and on board computer and printer and suitable navigational 

software. 

Installation and Testing 
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The system shall be installed, tested and set to work for continuous operation during all dredging and survey 

operations. The system shall be fully operational, a minimum of 7 days before surveying operations commence 

including Field Calibration and base line check. 

Once operational the system shall remain in continuous operation until the last Post-Dredging survey is 

completed and the last Post-dredging survey drawings have been signed and have been accepted by the EIC - 

Engineer's Representative. 

The PFS should have hundred percent in-built standby equipment to cater for the failure of any individual 

components. The PFS shall at all times maintain a repeatable accuracy, for any point within the Work site of 

plus or minus 1.0 m in the horizontal plane. 

Giving Notice of any Irregularities 

The Contractor shall inform the EIC - Engineer's Representative forthwith of any break down irregularities or 

otherwise, affecting the positioning of his vessels or other equipment. Delays incurred in the dredging operation 

due to malfunctioning of the PFS/ AHSS shall not be reimbursed under the Contract and will not entitle the 

Contractor to an extension of time for completion. 

Hydrographic survey software 

The Contractor shall use Automated Hydrographic Survey logging System (AHSS) of any accredited / IHO 

approved Hydrographic survey software which is compatible in logging depth (using digital echo sounder) and 

position (using position  fixing system) simultaneously.  The make and type of the hydrographic survey software 

and method to be adopted for survey work shall got approved in writing from the Engineer’s representative 

prior to commencement of the survey work. 

37. OTHER SURVEY METHOD 

OTHER SURVEY METHOD 

If the Contractor wishes to use equipment and methods different from those specified, he shall submit his 

proposals in detail to the EIC - Engineer, who shall satisfy himself of their adequacy before giving approval or 

comment. Should methods proposed by the Contractor and approved by the EIC - Engineer fail to produce the 

results specified, the EIC - Engineer may withdraw his approval and instruct the Contractor to carry out surveys 

in accordance with the Technical Specification. 

The Contractor shall comply with such instruction at no extra cost to the Employer. 

38.  Plant and Equipment 

Plant and Equipment 

a. The contractor shall arrange surveying equipment including boats, sounding devices etc. required for 

undertaking pre and post-dredging surveys. 

No additional cost will be paid to the contractor for the same. 

b. No separate mobilization and demobilization charges will be paid to the Contractor for the extra 

equipment and dredgers to be deployed by the Contractor for the work. 

c. The rate of dredging quoted per cum will include all the charges to be paid to the Contractor by the 

Employer. 

d. The Contractor shall not change the type, number, size and make of dredgers indicated in the contract 

without written approval of IWAI / EIC. If the dredger breaks down, the Contractor should arrange 

for replacement of the same with an equivalent capacity suitable dredger with prior approval of IWAI 
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/ EIC. 

This shall not relieve Contactor from obligations under the Contract Agreement and no additional cost 

and time will be allowed. 

e. The Contractor shall be responsible for obtaining specific approvals, License’s and for the payment of 
any fees relating to the execution of the works and to the process adopted by the Contractor, e.g., Right 
of way for discharge pipes, temporary works for pump out points, local authority approvals, License’s 
and approvals from concerned authority. 

39 Schedule 

Schedule of Payments and Reporting Requirements 

Schedule of Payments for the specified services are provided in PC 49.1 Services provided by the Contractor 
shall be checked through a Joint Survey by Engineer–in- Charge / Employer’s Representative, TSSC-III and 
Contractor in the manner stated below: 

Surveying - General 

The Contractor shall perform all necessary survey work jointly with EIC’s representatives, required to be 

executed by him as laid down in the terms of the contract and as directed by the Engineer in charge. For this 

purpose, he shall furnish and employ all the personnel, services, equipment and supplies needed to perform 

the surveys and all the incidental work required for: 

➢ Setting out; 

➢ Registration of water levels; 

➢ Pre dredging surveys and charts; 

➢ Progress surveys and charts; 

➢ Post dredging surveys and charts. 

Field measurements and processing of data shall be executed to a degree of accuracy in both the horizontal 

and vertical plane and drawn to scales to the full satisfaction of the Engineer. 

The Contractor shall allow the Engineer's Representative to be present during any surveys, calibrations or any 

connected activities. He shall give ample prior information of plans of work in this respect and provide the 

Engineer's Representative with every assistance to fulfill his duties. 

The Joint surveys shall be carried out in accordance with schedules to be approved by the Engineer – in- 

Charge 

Joint Survey, Dredging Quantity & Milestones 

The Dredging quantity will be measured based on joint pre-dredge and post dredge surveys. 

Joint pre & Post dredging surveys will be attended by Employer’s representative, TSSC-III and 

Contractor’s Representative. 
 

Payment for Dredging Works: 

The Contractor shall submit monthly Running Account Bills (RA Bills) on or before the dates fixed by 

Engineer-In-Charge (EIC) for the quantity and / or work executed for the month. The Contractor shall be paid 

monthly as per the RA Bills submitted for the quantity dredged within one month from submission of correct 

claim of bill. The contractor will submit the RA Bill in triplicate for shoal dredged corresponding to a length 

and quantity to the Engineer-in-Charge, which could be decided after the pre and post dredging survey 

depending on length of each shoal to be dredged. 

The running bills for dredging shall be accompanied with 3 sets each of pre and post dredging survey charts 

and also detailed calculations of dredging quantity (both area of shoal and volume dredged) 
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Other conditions for Dredging / excavation Work 

Dredging Work:- 

The material to be dredged / excavated is sand, silt, coarse sand medium / fine sand and admixture of above as 

well as compact and sedimented soil. However, if the dredger encounters any other obstruction like submerged 

tree, accumulated plastic waste etc., same shall also be removed and the channel developed to the required 

dimensions at no extra cost. 

The disposal of this spoil is the responsibility of the contractor. The dredged material shall be dumped in to the 

suitable places identified by the contractor and as per the disposal plan. The identified area should have the 

permission of the land owner (if required)to  dispose  the  material  and  land  owner  should  be  aware  of the  

consequences  of  the  dumping  of  the  material  into  the  land.  The   necessary  permission from the Revenue 

Department and members of the  local  bodies  (as a case may be) for  the  spoil  into the land/ water shall be 

ensured for which IWAI will help, but  shall  be  the  responsibility  of  the contractor. After  obtaining  the  

permission  as  above,  contractor  has  to  submit  a  disposal plan to IWAI and get the approval of Engineer – in 

– Charge.  All requisite arrangements like temporary bund around disposal area, hiring of back hoe if necessary,  

etc. have  to be made  by  the contractor at no extra cost. 

The waterway shall be dredged to obtain a channel of 30m bottom and minimum of 2.5 m approx depth  for 

schedule I and channel of 30m bottom & minimum of 2.0 m approx depth  for schedule II or as decided  by 

the E-I-C keeping in view the navigational  requirement  for  that  particular  sub-stretch. The decision of E-I-C in 

this regard shall be final and binding on the contractor.  The  said  slopes  shall be as naturally formed, but for  

payment  the  slope  up  to  a  maximum  of  1 in 5 for wider reaches will be allowed. 

The area to be dredged shall be indicated by the Authority based on hydrographic survey charts. Pre and post 

dredging surveys shall be carried out by the contractor under the supervision of E-I-C or his representative. The 

cross-sections shall be 10m apart and soundings shall be taken continuously and plotted at 4 m interval on the 

cross-section lines.  The cross- section shall be extended up to 10m beyond the limits of the channel on either 

side. 

Sounding boat, equipment, personnel etc. required  for conducting  pre  and  post  dredging surveys shall be 

supplied  by  the  contractor  at  his  cost.  Generally, recording type echo-sounder shall be used in all survey 

work. 

The quantity to be dredged/ excavated in the stretch Nayaghat - Guptarghat has been estimated at 1.22lakh Cum. 

[mix of soft &fine sand] & The quantity to be dredged/ excavated in the stretch Gokul Barrage - Jugal Kishore 

Ghat has been estimated at 2.64 lakh Cum. The material of different nature are largely intermixed and may be  

difficult  to  remove  separately. Hence, the equipment to be deployed must be capable of handling all types of 

materials as mentioned. The estimated quantity may vary +20%. 

Actual  quantity  dredged including  allowable  tolerance  in  the  waterway  shall  be  assessed based  on the  joint  
pre  and  post  dredging  surveys.  The quantity in slopes up to a maximum of 1 in 5 shall be worked out with 

allowable tolerance limits. Area of cross-section shall be computed by using Simpson’s Rule and these cross-

sectional areas shall be used in trapezoidal rule to arrive at volume dredged.  The  areas shall be computed  by a  
combination  of Simpson’s  rule  and  average  method  in  case  the  width of channel is  not  suitable  for  direct  

application  of Simpson’s rule for full width. This aspect is to be decided by the E-I-C. 

The  contractor  shall prepare  and submit  the  survey  charts  (original  +  3  copies)  along  with  the  R.A.  Bills. 

The post dredging survey shall be undertaken and charts prepared ordinarily (a) for a minimum shoal length of 

300 m. or (b) for a complete shallow section if it happens to be less than 300 m or for a waterway section to be 

decided by the Engineer in charge with due reasons and justification recorded. 

After the pre-dredging survey and as soon as  the  alignment  of  channel  to  be  dredged  is  released by IWAI, 
the proposed dredge channel shall be marked by bamboo at an interval of 30 m on both sides by the contractor 
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a no  extra  cost.  The bamboos shall be driven to a suitable depth in the bed and shall project a minimum length 
of 1.5m above the water level. 

 

No mobilization or demobilization charges will be paid to the contractor.  However,  work advance to a maximum 

of 5% of contract sum may be paid if requested  for  by the  Contractor, after signing of the contract agreement, 

within 15 days of commencement of work, against production of an irrevocable Bank guarantee  for  a  sum  

equivalent  to120%  of  the  advance sum, in the approved format (as Annexure-4) from a Nationalized Bank. 
The advance shall be recovered equally from the  first  two  running  bills  along  with  interest  at  the  rate  of 12%  

to be compounded quarterly. 

No shifting charges will be paid to the  contractor  for  shifting  the  dredger  and  its  accessories  from one shoal 

to  another shoal or from one area /  canal  to  another  area  /  canal  specified above. 

No idle time charges will be paid to the contractor on any account. 

The contractor shall arrange the transits, buoys, lights, mooring etc. at their own cost as required for dredging and 

also for cautioning other vessels in the waterway. During dredging / excavation, adequate precautions shall be 

taken to avoid any damage to existing bridges or such structured across and along the waterway. 

The sequence / locations to be dredged within  the  stretches   will  be decided by the EIC and accordingly the 

Contractor is required  to  arrange  for  pre-dredging surveys and deploy suitable equipment's.  The  decision  of  

the  EIC  in  the  matter  shall  be  final  and binding on the Contractor. 

The Engineer-in-charge or his representative will inspect, co-ordinate, measure and certify the dredging work. He 

has the right to inspect at any time during the contract period for which contractor’s authorized agent shall be 

available at site during such inspection. 

The Contractor shall provide required support like boat  from shore  to  dredger / excavator and back  to shore  

during  inspection  &supervision  by  the  Engineer-in-Charge  or  his  representative. 

If the contractor’s personnel or any outside labour employed to work during execution of  contract, breaks or 

damages/destroys any vessel, craft, net,  fishing  stakes  etc.  building,  road,  kerb, water pipe,  fence,  bund,  

wires,  trees,  crop,  fruit  or  cultivated  ground  during  the  period of agreement, the same shall be made good  by 

the  contractor at his own expenses or  in default  the IWAI may cause the same to be  made  good  by  other  

sources  and  deduct  the  expenses from any sums that may be then or at any time thereafter may become due to 

the contractor. 

The rate of dredging / excavation quoted /cum. Will squarely and to tally include all the charges to be paid to the 

contractor by the Authority.  No extra charges for the idling the dredger due to whatever reasons will be paid to 

the contractor. 

The contractor will submit to the authority a bill in triplicate for channel dredged corresponding to a length / 

quantity acceptable to the Engineer-in-Charge which could be decided after the pre-dredging survey depending 

on  length of  each shoal to  be  dredged.  The bills shall be accompanied with 3 sets each of pre and post 

dredging survey charts and also detailed calculations on dredging quantity. The R.A. bill shall be for a minimum of  

300  m of shoal length. 

Contractor is fully responsible for solving disputes, if any affecting the progress of works, with the local people / 

Panchayath. However, on request, IWAI may extend the assistance for solving the issues only through the 

concerned official / dept. of the state or local bodies or through local sub-committee. In case if there a loss of 

time in work due to local issues/ protest / delay in obtaining permission for  NOC  for  disposal,  same  period  

shall be  considered for extension of time. 

The contractor shall not change the type, numbers, size and make of dredgers/excavator indicated in the proposal 

without the prior written approval of the Engineer-in-charge. Equipments once mobilized to the site, shall not be 

substituted or withdrawn from the site without written approval of the EIC. 
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If the dredger / excavator  goes  out  of order the  contractor  should  arrange  for  replacement  of the same with 
a similar or higher capacity equipment with the approval of E-I-C to  ensure continuity of work. 

During execution of the work, if any environmental degradation occurs, consequent on dumping of dredged / 

excavated material, re-conveyance of the material shall be done by the contractor at his cost, without claiming 

additional payment from IWAI. 

Any charges incurred on testing of the dredged material, testing/analyzing the quality of water or adopting 

environmental safe guards, minimizing detrimental impacts, enhancing the beneficial aspects of the project and for 
effective management of the environmental resources affected by the project shall be met by the contract.  No 

additional charges on any account shall be payable by IWAI. 

Adjustment of Contract sum on account of variation in price of diesel. 
 

The contract sum will be subjected to adjustment on account of variation of price of diesel according to the 
formula given below: 

(P-Po) x R x Q 

V= Po 

Where 

V - Variation in Price on account of diesel during the month under consideration. 

Po - Price of diesel in the concerned area i.e.  Ayodhya in Uttar Pradesh & Mathura Uttar Pradesh, at the time  of 

opening of  the  tender,  if  the  work  is  awarded   within  the  validity  period  of 120  days  to  bidders. Date of 

award will be considered in case award of work is delayed beyond the validity period. 

P - Price of diesel for the month under consideration. 

Q - Diesel element factor in the unit rate which should be0.12 

R - Value of the dredging / excavation work during the month under consideration as per 
relevant item of Bill of Quantities. 

No escalation on any other account will be payable by the IWAI and the rate should be quoted accordingly. 

Standard of Workmanship 
 

A high standard of workmanship in all trades will be required. The Contractor shall ensure that only skilled and 
experienced tradesmen are employed. 

Contractor's Supervision 
 

The Contractor's supervisory staff shall be men fully experienced in the types of work being carried out under their 
supervision and capable of ensuring that it is done well and efficiently. 

 

***** 
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PART - IV 
 

Part-IV : Standard Forms, Drawings and Annexures  

1. Index Map of NW-40     Enclosure. 1  

2. Index Map of Nayaghat - Guptarghat Stretch     Enclosure. 2 

3. Locations of Site – Chainage wise details of proposed work     Enclosure. 3  

4. Index Map of Gokul Barrage to Jugal Kishore Ghat     Enclosure. 4  

5. Tentative Quantity Locations wise details of proposed work     Enclosure. 5  

6. Agreement Format                                                                                      Annexure. 1 

7. Bank Guarantee Proforma for furnishing Performance Guarantee           Annexure.   2 

8. Format of Bank Guarantee for furnishing EMD                                          Annexure.  3 

9.  Bank Guarantee Proforma for drawing Work Advance     Annexure.  4  

10.  List  of  Cutter Suction  Dredgers, Plant Including Floating Crafts, Annexure.  5 

Machinery, Tools and Other Equipments Proposed For The Work 

11. Sample Form for Site Orders Book      Annexure. 6  

12. Proforma for Hindrance Register      Annexure. 7  

13. Notice for Appointment of Arbitrator      Annexure.  8  

14. Bidders Information Form                                                                                  Form – A   

15.  Format for Declaration by the Bidders                                                              Form – B  

16.  Details of Past Experience of Contractor     Form – C  

17. Power of Attorney for authorized person of the Bidder    Form – D  

18. Power of Attorney for Lead Member of JV/Consortium            Form – E  

19. Format for Statement of Legal Capacity of JV/Consortium       Form – F  

20. Format for Joint Bidding Agreement       Form - G  

21. Concurrent Commitments of the Bidder     Form – H  

22. List of Key Personnel proposed to be deployed by the Contractor        Form – I  

23. Average Annual Turn Over of the Bidder         Form – J  

24. Format for Furnishing Bid Capacity      Form – K  

 

 

 

 

**************** 
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Enclosure – 1 
 

 

Map of NW-40 (River Ghaghra) 
 

 

 



95 

 

Enclosure – 2 
 

Map of Nayaghat - Guptarghat Stretch 
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Enclosure – 3 

Tentative Locations of Site – Chainage wise details of proposed work (Schedule I) 

 

 

 

Sl.          
No. 

LOCATIONS 
Chainage (in km)  Length of 

Shoal (In 
Mtrs.) 

Tentative Quantity 
to be dredged (in 

Cum) From  To 

1 Ayodhya 342.00 343.6 420 5362.87 

 
2 

Ayodhya 343.6 345.3 550 5221.14 

3 Durga-ganj village 345.3 
347.7 

 
340 4300.11 

4 U/s Durga-ganj village 347.7 348.6 390 2480.38 

5 D/s Guptarghat 348.6 350.5 800 16316.30 

6 D/s Guptarghat 350.5 350.9 325 79530.39 

7 D/s Guptarghat 350.9 353 2000 4534.19 

8 D/s Guptarghat 353 353.5 255 4078.97 

Total 121824.33 

Say Total Qty. 1.22 Lakh 

 

******* 
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Enclosure 4 

MAP OF GOKUL BARRAGE TO JUGAL KISHORE GHAT                       
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Enclosure 5 

Tentative Quantity wise details of proposed work (Schedule II) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  
Phase * Stretch 

Phase I Vishram Ghat -Jugal Kishore Ghat 

Phase II Vishram Ghat - Vasudev Vatika Ghat 

 

 

 

 

 

 

 

 

 

 

Sl. no. Name of the terminal/Navigation 

Channel 

Dredging quantity(In Cum) 

1 Phase-I dredging 174,637.43 

2 Phase-II dredging 16,417.29 

3 Vasudev Vatika Terminal 44,960.00 

4 Yamuna Ghat jetty 6,184.00 

5 Kans quila 6,115.20 

6 Panigaon 2,400.00 

7 keshi ghat 2,560.00 

8 math road 7,960.00 

9 jugal kishore 2,560.00 

                      Total Quantity 2,63,793.92 

Sl.          

No. 
LOCATIONS 

Chainage (in km) from   Tentative Quantity 

to be dredged (in 

Cum) From  To 

1 Phase-I dredging 9 23.8 174,637.43 

 

2 
Phase-II dredging 0 9 16,417.29 

  
Chainage from Gokul 

Barrage (0 Chanage)  
 

3 Vasudev Vatika Terminal 0.50 44,960.00 

4 Yamuna Ghat jetty 8.40 6,184.00 

5 Kans quila 8.70 6,115.20 

6 Panigaon 16.10 2,400.00 

7 Keshi ghat 22.10 2,560.00 

8 Math road Area Ghat 22.40 7,960.00 

9 Jugal kishore 22.80 2,560.00 
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Annexure 1 

 

AGREEMENT FORMAT 
 

This agreement made on ....................... day ................ year ................... between the Inland 

Waterways Authority  of  India  (hereinafter  called the  `IWAI’  which  expression  shall unless  excluded by 

or repugnant, to the context, be deemed to include heir, successors in office) on one part and M/s. 

................................... (hereinafter  called  the  ‘CONTRACTOR’  which  expression,  shall unless excluded 

by repugnant to  the context be deemed to  include his heirs, executors, Administrators, representatives and 

assigns of successors in office) on the other part. 

 

WHEREAS THE IWAI IS desirous of undertaking the works of  “Development of navigational channel by 
quantity based dredging between Nayaghat - Guptarghat stretch of National Waterway no -40 (River 
Ghaghra) for F.Y- 2024-25 .” 

WHEREAS the contractor has offered to execute and complete such works and  WHEREAS IWAI 
has   accepted   the   tender   of   the   contractor   and   WHEREAS   the   contractor   has furnished 

........................................................................................ as Performance Security for the due 

fulfilment for all the conditions of this contract. 

 

NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 

In this agreement words and expression shall have the same meaning as  are respectively  as 

assigned to them in the conditions of contract hereinafter referred to: 

 

The following documents shall be deemed to form and be read and construed as part of this 

agreement Viz., 

 

i) E-tender submitted by the Contractor including, 

(a) Notice Inviting Tenders 

(b) Tender form 

(c) Information &instruction for Tenders 

(d) Schedule : Bill of Quantity 

(e) Drawings &Annexures 

(f) General Conditions of Contract and Technical  specifications &
Special Conditions of Contract 

 

ii) Correspondences between IWAI and the Contractor dated .....,.......... 

iii) Work order No.......dated................ 

iv) Any other / all other documents relevant for the Contract Agreement 

 

The contract agreement has been  compiled  by  the  IWAI  from  the  original  tender  documents and 

all the correspondences from the tendering stage till  acceptance. In the event of any difference arising  from 
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the  completion  of  the  contract,  the  original  tender  documents,  contractor’s   offer,   minutes of meetings 

and correspondence between the parties ended vide letter No. 

............................................................ may be referred to by either party. These documents shall take 
precedence over the compiled documents. 

The contractor hereby covenants with the IWAI to complete and maintain the “Works” in conformity 
in all respect, with the provisions of the agreement. 

 

The IWAI hereby covenants to pay the contractor inconsideration of such completion of works, the 
contract price at the time and in the manner prescribed by the contract. 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day year first 

written. 

 

For and on behalf of For and on behalf of 

 

(Inland Waterways Authority of India) Contractor 
 

 

Signature  Signature  
 

 

 

Name & Designation  Name & Designation  
 

 

 

Stamp Stamp 

 

 

 

Witness: Witness: 

 

1) Signature  1) Signature   
 

 

2) Name & Designation  2) Name  & Designation  
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Annexure 2 

BANK GUARANTEE PROFORMA FOR FURNISHING 

PERFORMANCE GUARANTEE 
 

To 

The Chairman, 

Inland Waterways Authority of India 

A-13, Sector-1, Noida. 

 

In   consideration   for   the   Chairman,   Inland   Waterways   Authority   of India hereinafter called ‘the   

Authority”   having   agreed, under the   terms and conditions   of the   Agreement dated………………. 
. made between…….. and…..........for the due fulfillment of the said Agreement by the Contractor of the 

terms and conditions contained in  the  said  Agreement,  on production  of Bank Guarantee for 

Rs…………. (Rupees………….........………….) at the request of…………………. Contractor(s), 

We (Bank) do hereby undertake to pay to the Authority  an amount not exceeding Rs……………………  
against  any  loss  or  damage  caused  to  or  suffered, or would be caused to or suffered by the Authority 

by reason of any  breach  of  the  said Contractor(s) of any of the terms or conditions contained in the 

said Agreement. 

 

2. We……. do hereby undertake to pay the  amount  due  and  payable  under  this  Guarantee  without any 

demur, merely on a  demand  from  the  Authority  stating  that  the  amount  claimed  is  due  by  way of 

loss or damage caused to or would be caused to or suffered by the authority by reason of breach by the 

said contractor(s)  of  any  of  the  terms  or  conditions  contained  in  the  said Agreement or by reason 

of the contractor(s)’s failure to perform the said Agreement.  Any  such demand made on the Bank shall 

be  conclusive  as  regards  the  amount  due  and  payable  by  the Bank under this guarantee. However, 

our liability under this guarantee shall be restricted to an amount not exceeding Rs……………….. 
 

3. We undertake to  pay the authority any  money  so  demanded  notwithstanding  any  dispute  or disputes 

raised by the contractor(s) / suppliers(s)  in  any  suit  or  proceeding  pending  before  any court or 

Tribunal relating thereto liability under this present being absolute and unequivocal. The payment so made  

by  us  under  this  Bond shall  be  valid  discharge  of  our  liability  for  payment  there under and the 

contractor(s) / supplier(s) shall have no claim  against  us  for  making  such  payment. 

 

4. We,  ………………….  further  agree  that  the  guarantee  herein  contained  shall   remain   in   full force 

and effect during the period that  would  be  taken for the  performance  of the  said  Agreement and that it 

shall continue to  be  enforceable  till  all the  dues  of the  Authority  under  or  by virtue  of the said Agreement 

have been fully and its claim satisfied or discharge or till …....................... 

Certify that the terms and conditions  of  the  said  Agreement  have  been  fully  and  properly carried out  by  

the  said  Contactor(s)  and  accordingly  discharges  this Guarantee after……..years from the date of 

completion of the said  contract  unless  a  demand  or  claim  under  this  Guarantee  is served in writing 

on the bank but before the expiry of the said period  of ………………. years  in which case it shall be 

enforceable against the bank notwithstanding the fact that the  same  is enforced  after   the  expiry   of the 

said period of ............................................................................. years. 

 

5. We,…………………..further agree with the Authority that  the  Authority  shall have  the  full liberty  

without  our  consent  and  without  affecting  in  any  manner  our   obligations   hereunder  to vary any of 

the terms and conditions of the said Agreement or to extend time of performance by the  said Contractor(s)  

from time  to  time  or  to postpone for any time  or from time to time any of the powers exercisable by 

the Authority  against  the  said  Contactor(s)  and  to  forbear  or  enforce  any of the terms and conditions 
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relating  to  the  said  Agreement  and  we  shall  not  be  relived  from our liability by reason of any  such  

variation,  or  extension  being  granted  to  the  said  Contractor(s) or for any forbearance, act or omission 

on the part of the Authority or any  indulgence  by  the  Authority to the said Contractor(s) or  by  any  

such  matter  or  thing  whatsoever  which  under  the  law relating to sureties would, but for the provision, 

have effect of so relieving us. 

 

6. It shall not be necessary for the Authority to proceed against the  Contractor  before  proceeding  against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank notwithstanding  any  

security  which  the  Authority  may  have  obtained  or  obtain  from   the Contactor shall at the time  when  

proceedings  are  taken  against  the  Bank  hereunder  be  outstanding or unrealized. 
 

7. Notwithstanding  anything contained  herein  above our  liability   under   the   guarantee   is   restricted to 

Rs…………….  and  shall  remain in  force  until……………….  Unless  a  claim  or  suit  under this 

guarantee is filed  with  us  on  or  before……………………  ALL  OUR  RIGHTS  UNDER THE 

GUARANTEE SHALL BE FORFEITED  and  the  bank  shall  be  relieved  and  discharged from all 

liabilities therein. 

 

8. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s) /supplier(s). 

 

9. We, …………. lastly undertake not to revoke this Guarantee during its currency except with the previous 
consent of the Authority in writing. 

 

Dated the…………date of ................... 201… 

for…………………………… 

(indicate the  name  of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block 

Capitals) 

Designation of 

Code No………………………………….. 

 

 

Name of the Bank and Branch. 
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Annexure 3 

Bank Guarantee Proforma for furnishing EMD 
 

 

To, 

The Chief Engineer, JMVP, 

Inland Waterways Authority of India 

Sector–1, Noida - 201301. 

 

In consideration  for the  Chief  Engineer  (Tech.),  Inland  Waterways  Authority  of  India hereinafter  

called  "the Authority" having invited tenders for the work of Development of navigational channel by 

quantity based dredging between Nayaghat - Guptarghat stretch of National Waterway no -40 (River 

Ghaghra) &  Gokul Ghat - Jugal Kishore ghat  stretch of NW-110 (River Yamuna) for F.Y- 2024-25.    

vide     Tender    Notice    No: …………… 

………………………………………………..          and         …..................................................... 

hereinafter called "the Tenderer" for the earnest participation in the tender is required to  furnish  a Bank 

Guarantee for Rs…………. (Rupees………….........………….) towards Earnest Money Deposit, at 

the request of…………………. (Tenderer), We (Bank) do hereby undertake  to pay to  the Authority 

an amount not exceeding  Rs……………………  against  any  loss  or damage  caused to or suffered, 

or would be caused  to  or suffered  by the  Authority  by reason of any breach of the said  Tender's  

terms  or conditions by the ........................................... (tenderer). 

 

3. We……. do hereby undertake to pay the  amount  due  and  payable  under  this  Guarantee  without any 

demur, merely on  a  demand  from  the  Authority  stating  that  the  amount  claimed  is  due  by way of 

loss or damage caused to or would be caused to or suffered by the authority by reason of breach by the 

said ................... (tenderer) of any of the terms or conditions contained in the said Tender. Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under 

this guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs……………….. 

 

4. We undertake to pay the authority any money so demanded notwithstanding  any  dispute  or disputes 

raised by the............................. (Tenderer) in any suit or proceeding pending before  any court or 

Tribunal relating thereto liability under this present being absolute and unequivocal.  The payment so made 

by  us  under  this Bond shall be valid discharge  of  our  liability  for  payment  there under and the 

........................... (Tenderer) shall have no claim against us for making such payment. 

 

5. We,  ………………….  further  agree  that  the  guarantee  herein  contained  shall   remain   in   full force 

and effect during the period  that  would  be  taken  for  the  finalisation  of  the  tender  process and that it shall 

continue to  be  enforceable  till  all the  dues  of the  Authority  under  or  by virtue  of the invited tender 

have been fully and its claim satisfied or discharge or till …....................... 

Certify that the terms and conditions  of the  said  Tender  have  been  fully  and  properly  carried  out by 

the said .........................Tenderer and accordingly discharges this Guarantee after…….. 

months from the date  of .........................  unless  a demand  or claim under  this  Guarantee  is  served 

in writing on the bank but  before  the  expiry  of  the  said  period  of  ……………….  months  in which 

case it shall be enforceable against the bank not withstanding the fact that the  same  is enforced  after   the  

expiry   of the said period of........................................................ months. 
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6. We,…………………..further agree with the Authority that  the  Authority  shall have  the  fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to vary any of the terms  

and  conditions  of the  said  Tender  or to  postpone  for  any time  or from time to time any of  the  

powers  exercisable  by the  Authority  against  the  said  Tenderer  and  to  forbear or enforce any of the 

terms and conditions relating  to  the  said  Tender and  we shall not  be relived from our  liability  by reason 

of any  such  variation,  or  extension  being granted  to the  said  Tender  or for any forbearance, act or 

omission on the part of the Authority or any  indulgence  by  the  Authority to the said Tenderer or by any 

such matter or thing  whatsoever  which  under  the  law relating to sureties would, but for the provision, 

have effect of so relieving us. 

 

7. It shall not be necessary for the Authority to  proceed  against  the  Tenderer  before  proceeding  against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank notwithstanding  any  

security  which  the  Authority  may  have  obtained  or  obtain   from   the Tenderer at the time when 

proceedings are taken against the Bank hereunder be outstanding or unrealized. 
 

8. Notwithstanding  anything contained  herein  above, our   liability   under  the  guarantee  is   restricted  to 

Rs…………….  and  shall remain  in  force  until……………….  Unless  a  claim  or  suit  under this 

guarantee is filed  with  us  on  or  before……………………  ALL  OUR  RIGHTS  UNDER THE 

GUARANTEE SHALL BE FORFEITED  and  the  bank  shall  be  relieved  and  discharged from all 

liabilities therein. 

9. This Guarantee will not be discharged due to the change in the constitution of the Bank  orthe Tenderer. 

 

10. We, …………. lastly undertake not to revoke this Guarantee during its currency except with the previous 

consent of the Authority in writing. 

Dated the…………date of ................... 2024 

for…………………………… 

(Indicate the name of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation : ……………………… 

Code No………………………………….. 

Name of the Bank and Branch. 
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Annexure-4 
 

 

          PROFORMA OF BANK GUARANTEE FOR 

WORK ADVANCE 
 

To, 

The Chief Engineer, JMVP, 

Inland Waterways Authority of India 

Sector–1, Noida - 201301. 

 

In  consideration  of  the  Authority  (Inland  Waterways  Authority  of  India)  acting  through  its Chairman 

which expression  shall  unless  repugnant  to  the  subject  or  context  include his  successor and assigns) 

having agreed under the  terms  and conditions of Contract No…………..,dated……….made  

between…………………….and  the  Authority  in  connection with ………………………..(hereinafter 

called “the said Contract”) to make at the request of the Contractor    a    lump     sum    advance of  

Rs………………(Rupees

 .....................................................................................................................................................................)fo

r 

utilizing it for the purpose of  the  Contract  on  his  furnishing  a  guarantee  acceptable   to   the Authority, 

we the  ……………………  Bank  Ltd.  (hereinafter  referred to  as  “the  said  Bank”) having our 

registered office at ………………….. do hereby guarantee the due recovery by the Authority of the said 

advance with interest  thereon  as  provided  according  to   the  terms  and conditions of the Contract. We 

………………..do hereby undertake to pay the amount dueand payable under this Guarantee without any 

demur, merely on a demand from the Authority stating that  the  amount  claimed  is  due  to  the  Authority  

under  the  said  Agreement.  Any  such demand made   on  the   …………….shall be  conclusive   as  

regards   the   amount   due  and  payable  by the 

………………..under    this    guarantee    and    the    ……………….agree    that    the    liability    of the 

…………….to pay the Authority the amount so demanded shall be absolute and unconditional 

notwithstanding any dispute or disputes raised by the Contractor and notwithstanding any legal proceeding 
pending in any Court or Tribunal relating thereto. However, our  liability under  this  Guarantee   shall be  

restricted    to  an  amount  not    exceeding Rs……………………….(Rupees ). 

 

2. We ………….Bank Ltd. further agree that the  Authority  shall  be  the sole  judge  of  and  as  to whether 

the said Contractor has  not  utilized  the  said  advance  or any part thereof for the  purpose of the contract 

and the extent of loss  or  damage  caused  to  or suffered  by the  Authority on account  of the said advance 

together  with  interest  now  being  recovered   in  full  and  the  decision  of  the Authority that the said 

Contractor has not utilized the  said  advance  or  any  part  thereof  for  the purpose of the Contract and 

as to  the  amount  or amounts  of loss  or damages  caused  to  or suffered by the Authority shall be final 

and binding onus. 
 

We, the said Bank further agree that the  Guarantee  herein contained  shall remain  in  full  force and  effect 

during the period that would-be taken  for  the  performance  of  the  said  Contract  and  till  the said   

advance   with  interest  has  been  fully  recovered  and  its  claims   satisfied  or  discharged  and till 

…………………………….certify that the said  advance  with  interest  has  been  fully recovered  from 
the said Contractor, and accordingly discharges this Guarantee subject, however, that the Authority   shall 
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have no claims under this Guarantee after
 ......................................................................................................................................................................... year
s 

from the date of completion of the said Contract, as the case may  be,  unless  a notice of the claim  under   
this   Guarantee   has   been  served   on  the   bank, before   the   expiry   of  the   said   period of 

………………………..years in which case the same shall be enforceable against the bank 
notwithstanding   the    fact   that   the    same   is    enforced   after   the    expiry   of   the    said   period of 

……………………………….years. 

The Authority shall have the  fullest  liberty  without  affecting  in  any  way  the  liability  of  the  Bank  under 

this Guarantee  or  indemnity,  from  time  to  time  to  vary  any  of  the  terms  and  conditions  of the said 

contract or the advance or to extend time of performance by the said Contractor  or  to postpone for any 

time and from time to time any of the powers exercisable by it against the said Contractor and either to 

enforce  or  for  bear  from enforcing  any  of terms  and  conditions  governing the said Contract or the  

advance  or  securities  available  to the  Authority and  the  said  bank  shall not be released from its liability 

under these  presents  by  any  exercise  by  the  Authority  of  the  liberty with reference to the matters 

aforesaid or  by reasons  of time  being  given  to  the  said  Contractor or any other forbearance, act or 

omission on the part of  the  Authority  or  any  indulgence  by  the Authority to the said Contractor or of 

any other matter or thing  whatsoever  which  under  the  law relating to sureties would but  for  this provision 

have the effect of sore leasing the Bank from its such liability. 

 

It shall not be necessary for the Authority to proceed  against  the  Contractor  before  proceeding  against 

the Bank and the Guarantee herein contained shall be enforceable against  the  bank notwithstanding  any  

security  which  the  Authority  may  have  obtained  or  obtain   from   the Contractor shall at the time when 

proceedings  are  taken  against  the  Bank  hereunder  be  outstanding or unrealized. 

 

We, the said Bank  lastly  undertake  not  to  revoke  this Guarantee during  its  currency  except  with  the 

previous  consent  of  the  Authority  in  writing  and  agree  that  any  change  in  the  constitution  of the 

said Contractor or the said bank shall not discharge our liability hereunder. 

 

 

Dated this……………day of…………….20………… 

 

 

For and on behalf  of the  Bank……….…………..(Name  and  Designation) 

The above Guarantee is accepted by the Inland Waterways  Authority  of India 

For and on behalf of Inland Waterways Authority of India 

Dated…………………….(name and Designation) 
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Annexure-5 
 

LIST OF CUTTER SUCTION DREDGERS & FLOATING CRAFTS / EQUIPMENTS FOR DREDGING / 

EXCAVATION AND REMOVAL OF SILT PROPOSED FOR THE WORK 

 

Sl. 

No. 

Name of dredger/ 

Equipment/ 
machinery 

Quantity Description size, 

capacity 

Present location 

a) Available     

b) To be 

procured/ hired 

by the 
contractor 

    

 

Note: The bidder is requested to give all relevant and complete information as required. 
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Annexure-6 
 

SAMPLE FORM FOR SITE ORDERS BOOK 

(Reference Clause No. 18.4) 

 

Name of work ……………………. Date of commencement/ period for completion………..………. 

 

Sl. 
No. 

Date Remarks of the Inspecting 
Officer or Contractor 

Action taken and by 
whom 

Remarks 

1 2 3 4 5 

     

 

 

 

Annexure -7 

 

PROFORMA FOR HINDRANCE REGISTER 

(Reference Clause No. 18.5) 

 

Sl. 
No 

Nature 

of 

hind- 

rance 

Items of 

work that 

could not 

be due 

executed 

to this 
hindrance 

Date 
of start 

of 

hind- 
rance 

Signatu
re of 

Represe 

-ntative 
of EIC 

Date of 

removal 

of hind- 

rance 

Over- 
lappin

g   
period, 

if any 

Net 
hind- 

rance
in 

days 

Weigh 

-tage 

of this 

hind- 

rance 

Net 

effect- 

tive 

days of 

hind- 

rance 

Remarks 
of  

Enginee 
r-in- 

Charge 

1 2 3 4 5 6 7 8 9 10 11 

           



 

 

 

 

110 

 

Annexure_8 

Notice for appointment of Arbitrator (Refer Clause 47) 

Dear Sir, 

In terms of Clause 47 of  the  Agreement,  particulars  of  which  are  given  below,  I/we  
hereby give notice to you to appoint an arbitrator for settlement of disputed mentioned below: 

 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of imitation of work 

9. Stipulated date of completion of work 

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to Chief Engineer, JMVP for decision 

17. Date of receipt of Chief Engineer, JMVP’s decision 

18. Date of appeal made to Chairman, IWAI 

19. Date of receipt of the decision of Chairman, IWAI 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We 

enclose following documents. 

1. Statement of claims with amount of 

claims  

2. 

3. 

                                

  Yours Faithfully 

(Signature)                                                                                        

 

Copy in duplicate to: 

1. The Chief Engineer, JMVP, IWAI 
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Form – A 

BIDDERS INFORMATION FORM 

Bidder name:  
[insert full name]  

 

Bidder’s Party name:  
[insert full name] 

 

Bidder's Party country of registration:  
[indicate country of registration]  

 

Bidder’s year of constitution:  
[indicate year of constitution]  

 

Bidder’s legal address in country of 

constitution:  
[insert street/ number/ town or city/ country] 

 

Bidder’s authorized representative 

information  

Name   
[insert full name]  
Address  

[insert street/ number/ town or city/ country]  

Telephone/Fax numbers  
[insert telephone/fax numbers, including country and city 

codes]  

E-mail address [indicate e-mail address]  

 

1. Attached are copies of original documents of  

 Articles of Incorporation (or equivalent documents of constitution or association), 

and/or registration documents of the legal entity named above  

 In case of a Government-owned enterprise or institution, documents establishing legal 

and financial autonomy, operation in accordance with commercial law, and absence of 

dependent status  

2.  Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership.  
 

Note: This Form shall be supplied with Identity proof of the authorized representative 
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Form – B 

DECLARATION BY THE BIDDERS 

(To be submitted on the letter head of the Bidder) 

 

To,                    Date:................................... 

 

The Chief Engineer, JMVP, 

Inland Waterways Authority of India 

A-13, Sector-1, NOIDA-201301, 

District:-  Gautam Budh Nagar (U.P) 

 

Sub:  Declaration from the Bidder 
 

Tender Reference No: IWAI/H.O/DREDG./NW-40/2024-25  
 

Dear Sir, 
 

This is with reference to the above mentioned tender document, We hereby make the following 

declaration: 

 

 

 

 

 

 

 

Note: Please Tick the appropriate box in the above table. 

                                                                                                            

Yours Faithfully 

                                                                               

 

 

(Signature of the Bidder, with Official Seal) 

1.   No alteration has been made in any form in the Tender document downloaded 

from the website of IWAI and e-procurement portal. 

2.   I / We have not been debarred / blacklisted during the last three years 

3.   I / We accept the payment terms of Terms of Reference. 

4.  
 I / We provide our acceptance to all the Terms and Conditions of this tender 

document. 

5.  
 I / We agree to disqualify us for any wrong declaration with respect to the 

submissions made by us for this tender and reject my/our tender summarily 

6.  

 I / We agree to disqualify us from this tender and black list us for tendering in 

IWAI projects in future, if it comes to the notice of IWAI that the 

documents/submissions made by me/us are not genuine 

7.  

 I / We confirm that I/we have noted / updated ourselves of all amendments / 

corrigendum / response to pre-submission queries etc. and bid is submitted 

incorporating the same. 

8.   I / We have visited the site and familiar with the site conditions as well as 

proposed works. 
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Form – C 
 

Details of past experience of contractor on similar works 
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Form – D 

POWER OF ATTORNEY 
(for authorized representative of the bidder) 

(To be executed on Non-Judicial Stamp Paper of INR 100 and duly notarized) 

 

Know  all  men  by  these  presents,  We,  ......................(name  of  organization  and address  of  

the registered  office)  do  hereby  constitute,  nominate,  appoint  and  authorise  Mr. / Ms. .......... 

................. son / daughter / wife and presently residing at ………. who is presently employed with / 

retained by us and holding the position of ................ as our true and lawful attorney (hereinafter referred 

to as  the  "Authorised  Representative"),  with  power to sub-delegate to any person, to do in our 

name and on our behalf, all such acts, deeds and things as are necessary or required in connection with 

or incidental to submission of our Bid for “CONSTRUCTION OF COMPOUND WALL ALONG 

THE BOUNDARY OF LAND ACQUIRED FOR THE PROJECTS OF EXTENTION OF MMT 

& FREIGHT VILLAGE AT VARANASI”.  

The selection of Contractor for Inland Waterways Authority of India (the "Employer") including 

but not limited to signing and submission of  all  applications, Bids and other documents and writings, 

participating in pre-bid and other conferences and providing information/responses to the Employer, 

representing us in all matters before the Employer, signing and execution of all contracts and 

undertakings consequent to acceptance of our Bid and generally dealing with the Employer in all matters 

in connection with or relating to or arising  out  of our Bid for the said Project and / or upon award 

thereof to us till the  entering  into  of  the Contract with the Employer.    

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or caused to be 

done by our said Authorised Representative pursuant to and in exercise of the powers conferred by this 

Power of Attorney and that all acts, deeds and things done by our said Authorised Representative in 

exercise of the powers hereby conferred shall and shall always be deemed to have been done by us.  

 IN WITNESS WHEREOF WE, THE ABOVE NAMED PRINCIPAL HAVE EXECUTED 

THIS POWER OF ATTORNEY ON THIS                   ... DAY OF..............., 20**       

For ...  

(Signature, Name, Designation and Address)   
 

Witnesses:   

1.………………………………………… 

2.  ………………………………………… 

Accepted      

(Signature, name, designation and address of the Attorney)      
 

Notes: 
• The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by the applicable 

law and the charter documents of the executants (s) and when it is so required the same should be under common seal affixed in 

accordance with the required procedure.     

• Wherever required, the Bidder should submit for verification the extract of the charter documents and other documents such as 

a resolution / power of attorney in favour of the person executing this Power of Attorney for the delegation of power hereunder 

on behalf of the Bidder.   
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• For a Power of Attorney executed and issued overseas, the document will also have to be legalised by the Indian Embassy and 

notarised in the jurisdiction where the Power of Attorney is being issued. However, the Power of Attorney provided by Bidders 

from countries that have signed the Hague Legislation Convention, 1961 are not required to be legalised by the Indian Embassy 

if it carries a conforming Apostille certificate.  
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Form - E 

Power of Attorney for Lead Member of JV/Consortium 

(To be executed on Non-Judicial Stamp Paper of Rs.100 and duly registered. For a Power of Attorney executed and issued 

overseas, the document will also have to be legalised by the Indian Embassy and registered in the jurisdiction where the 

undertaking is being issued.) 

 

Whereas the Inland Waterways Authority of India (the “Authority”) has invited Bids from 

interested parties for the “CONSTRUCTION OF BOUNDARY WALL OF FREIGHT VILLAGE 

PROJECT, CHANDAULI & EXTENTION IN MMT TERMINAL, AT RAMNAGAR 

TERMINAL, VARANASI” and  Whereas, …………………….., ……………………..,  

……………………..and ………………………..(collectively the “JV / Consortium”) being Members 

of the JV / Consortium are interested in bidding for the Project in accordance with the terms and 

conditions of the tender document and other connected documents in respect of the Project, and   

Whereas, it is necessary for the Members of the JV / Consortium   to designate one of them as the 

Lead Member with all necessary power and authority to do for and on behalf of the JV / Consortium, all 

acts, deeds and things as may be necessary in connection with the JV / Consortium’s Bid for the Project 

and its execution.  

 

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS 

    

We, …………………....….. having our registered office at ……………………............................, M/s. 

…………………….. having our registered office at …………………….., M/s. …………………….. 

having our registered office at …………………….., and …………………….. having our registered 

office at …………………….., (hereinafter collectively referred to as the “Principals”) do hereby 

irrevocably designate, nominate, constitute, appoint and authorise M/s …………………….. having its 

registered office at …………………….., being one of the Members of the JV / Consortium, as the Lead 

Member and true and lawful attorney of the JV / Consortium (hereinafter referred to as the “Attorney”).  

 

We hereby irrevocably authorise the Attorney (with power to sub-delegate) to conduct all business 

for and on behalf of the JV / Consortium and any one of us during the bidding process and, in the event 

the JV / Consortium is awarded the contract, during the execution of the Project and in this regard, to do 

on our behalf and on behalf of the JV / Consortium  , all or any of such acts, deeds or things as are 

necessary or required or incidental to the pre-qualification of the JV / Consortium and submission of its 

Bid for the Project, including but not limited to signing and submission of all, Bid and other documents 

and writings, participate in bidders and other conferences, respond to queries, submit information/ 

documents, sign and execute contracts and undertakings consequent to acceptance of the Bid of the JV 

/ Consortium and generally to represent the JV / Consortium in all its dealings with  the Authority, and/ 

or any other Government Agency or any person, in all matters in connection with or relating to or arising 

out of the JV / Consortium’s Bid for the “CONSTRUCTION OF BOUNDARY WALL ALONG THE 

BOUNDARIES OF LANND ACQUIRED FOR THE PROJECTS OF EXTENSION OF MMT & 

FREIGHT VILLAGE AT VARANASI”.  

And hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things 

done or caused to be done by our said Attorney pursuant to and in exercise of the powers conferred by 

this Power of Attorney and that all acts, deeds and things done by our said Attorney in exercise of the 
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powers hereby conferred shall and shall always be deemed to have been done by us/ Consortium and 

shall be legally binding upon us/Consortium.  

 

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED 

THIS  POWER OF ATTORNEY ON THIS …………………. DAY OF …..............……. 20... 

 

For …………………….. (Signature)    

……………………..  (Name & Title)    

 

For …………………….. (Signature)    

……………………..  (Name & Title)    

 

For …………………….. (Signature)    

……………………..  (Name & Title)    

 

 

Witnesses:    

  1.  

  

  2.   

………………………………………    

(Executants)    

(To be executed by all the Members of the JV / Consortium  )    

Notes: 

• The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid 

down by the applicable law and the charter documents of the executants and when it is so required, the 

same should be under common seal affixed in accordance with the required procedure.  
   

• Also, wherever required, the Bidder should submit for verification the extract of the charter documents 

and documents such as a board or shareholders’ resolution/ power of attorney in favour of the person 

executing this Power of Attorney for the delegation of power hereunder on behalf of the Bidder.   
 

• For a Power of Attorney executed and issued overseas, the document will also have to be legalised by 

the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is being issued. 

However, the Power of Attorney provided by Bidders from countries that have signed the Hague 

Legislation Convention 1961 are not required to be legalised by the Indian Embassy if it carries a 

conforming Apostil certificate.  
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Form - F 

STATEMENT OF LEGAL CAPACITY 

(To be forwarded on the letterhead of the Bidder) 

Ref.            Date:    

To,    

 

The Chief Engineer, JMVP, 

Inland Waterways Authority of India 

A-13, Sector-1, NOIDA-201301, 

District:-  Gautam Budh Nagar (U.P) 

 

 

Dear Sir,    

We hereby confirm that we/ our members in the JV / Consortium   (constitution of which has 

been described in the Bid) satisfy the terms and conditions laid out in the tender document.    

We have agreed that …………………… (insert member’s name) will act as the Lead Member 

of our JV / Consortium  .*    

We have agreed that ………………….. (insert individual’s name) will act as our 

representative/ will act as the representative of the consortium on its behalf* and has been duly 

authorized to submit the tender document. Further, the authorised signatory is vested with requisite 

powers to furnish such letter and authenticate the same. All actions/representations of the Lead 

Member/Authorised Signatory shall be legally binding on the Consortium.  

 

Thanking you,    

Yours faithfully,    

(Signature, name and designation of the authorised signatory)    

For and on behalf of……………………………..    

*Please strike out whichever is not applicable. 
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Form - G 

Joint Bidding Agreement 

 (To be executed on Stamp paper of appropriate value)  

THIS JOINT BIDDING AGREEMENT is entered into on this the ………… day of 

………….......... 20…    

 

AMONGST   

1. {………… a business entity registered under …………with latest enactment (if any)} and 

having its registered office at ………… (hereinafter referred to as the “First Part” which 

expression shall, unless repugnant to the context include its successors and permitted assigns)   

2. {………… , a business entity registered under ………… with latest enactment (if any)} and 

having its registered office at ………… (hereinafter referred to as the “Second  

Part” which expression shall, unless repugnant to the context include its successors and 

permitted assigns)   
 

AND  

3. {………… a business entity registered under …………with latest enactment (if any)} and 

having its registered office at ………… (hereinafter referred to as the “Third Part” which 

expression shall, unless repugnant to the context include its successors and permitted assigns)   

The above mentioned parties of the FIRST, SECOND & THIRD PART are collectively referred 

to as the “Parties” and each is individually referred to as a “Party”    

 

WHEREAS, 

(A) Inland Waterways Authority of India (the “Authority”), has invited Bids (the “Bids”) by its 

Request for Bid dated ………… (The “tender Document” for “CONSTRUCTION OF 

BOUNDARY WALL OF FREIGHT VILLAGE PROJECT, CHANDAULI & 

EXTENSION IN MMT TERMINAL, AT RAMNAGAR TERMINAL, VARANASI” (the 

“Work”). 

(B) The Parties have read and understood the TENDER Document and are interested in jointly 

bidding for the Project as members of a JV / Consortium   and in accordance with the terms and 

conditions of the TENDER document and other TENDER documents in respect of the Project, 

and    
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(C) It is a necessary condition under the TENDER document that the members of the JV / 

Consortium   shall enter into a Joint Bidding Agreement and furnish a copy thereof with the 

Bid.  

 

NOW IT IS HEREBY AGREED as follows:    

1. Definitions and Interpretations   

In this Agreement, the capitalised terms shall, unless the context otherwise requires, 

have the meaning ascribed thereto under the TENDER.    

 
  

2. JV / Consortium   

2.1 The Parties do hereby irrevocably constitute a JV / Consortium   for the purposes of 

jointly participating in the Bidding Process for the Project.    

2.2 The Parties hereby undertake to participate in the Bidding Process only through this JV 

/ Consortium   and not individually and/ or through any other JV / Consortium   

constituted for this Project, either directly or indirectly or through any of their 

Associates.     

 

3. Covenants   

The Parties hereby undertake that in the event the JV / Consortium   is declared 

the Preferred Bidder and awarded the Project, it shall incorporate a wholly owned 

special purpose company under the provisions of Indian Companies Act, 1956, as the 

O&M Contractor; in whose subscribed and paid up capital, the Preferred Bidder i.e. the 

parties herein shall collectively hold 100% equity during the License Period.   
  

 

4. Role of the Parties   

The Parties hereby undertake to perform the roles and responsibilities as described below:  
   

(a) Party of the First Part shall be the Lead member of the JV / Consortium   and shall have 

the power of attorney from all Parties for conducting all business for and on behalf of 

the JV / Consortium   during the Bidding Process and until the signing of the tender for 

“The Work” when all the obligations shall become effective;   

(b) Party of the Second & Third Part shall be assisting the Lead member in the manner as 

recorded herein for carrying out the entire scope of work awarded under the tender for 

“The Work”. 
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(c) Parties shall jointly and severally endeavour to carry out the works, if awarded to them 

pursuant to the bidding process conducted by the Authority, in accordance with the 

terms and conditions specified in the TENDER Documents and such other 

agreements/Contracts/Work Orders as may be executed from time to time between the 

Authority and the JV / Consortium’s Special Purpose Company.   
 

5. Joint and Several Liability  

The Parties do hereby undertake to be jointly and severally responsible for all 

obligations and liabilities relating to the Project and in accordance with the terms of the 

TENDER and the tender for “The Work”, till such time as prescribed in accordance with the 

tender for “The Work”.  
 

6. Shareholding   

6.1 The Lead Member of such Preferred Bidder JV / Consortium   shall at all time during the 

License Period hold equity equivalent to …………..(as per clause 6.8.2 of ITB) of the 

subscribed and paid up capital in the special purpose company incorporated by the parties to 

work as the contractor. Further, other consortium members whose technical/financial 

eligibility shall have been used for the purpose of qualification under this TENDER shall hold 

………..(as per clause 6.8.3) equity in the subscribed and paid up capital contractor during 

the License Period.  

6.2 The parties undertake that in case of award, they would be registering themselves as SPV 

under Companies Act 2013 with same name, name & style as per this agreement and abide by 

clause 6.1 above and 6.8.4 of ITB.  

6.3 The Parties undertake that they shall comply with all equity lock-in requirements set forth in 

the tender for “The Work”.   
 

7. Representation of the Parties 

Each Party represents to the other Parties as of the date of this Agreement that:    

(a) Such Party is duly organized, validly existing and in good standing under the laws of its 

incorporation and has all requisite power and authority to enter into this Agreement;    

(b) The execution, delivery and performance by such Party of this Agreement has been 

authorized by all necessary and appropriate corporate or governmental action and a copy 

of the extract of the charter documents and board resolution/ power of attorney in favour 

of the person executing this Agreement for the delegation of power and authority to 

execute this Agreement on behalf of the Consortium Member is annexed to this 

Agreement, and will not, to the best of its knowledge:    

(i) Require any consent or approval not already obtained;    

(ii) Violate any Applicable Law presently in effect and having applicability to it;   
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(iii) Violate the memorandum and articles of association, by-laws or other applicable 

organizational documents thereof;    

(iv) Violate any clearance, permit, concession, grant, license or other governmental 

authorization, approval, judgment, order or decree or any mortgage agreement, 

indenture or any other instrument to which such Party is a party or by which such 

Party or any of its properties or assets are bound or that is otherwise applicable to 

such Party; or    

(v) Create or impose any liens, mortgages, pledges, claims, security interests, charges 

or Encumbrances or obligations to create a lien, charge, pledge, security interest, 

encumbrances or mortgage in or on the property of such Party, except for 

encumbrances that would not, individually or in the aggregate, have a material 

adverse effect on the financial condition or prospects or business of such Party so 

as to prevent such Party from fulfilling its obligations under this Agreement;    

(c) This Agreement is the legal and binding obligation of such Party, enforceable in  

accordance with its terms against it; and    

(d) There is no litigation pending or, to the best of such Party's knowledge, threatened to 

which it or any of its Affiliates is a party that presently affects or which would have a 

material adverse effect on the financial condition or prospects or business of such Party 

in the fulfilment of its obligations under this Agreement.   

(e) Such Party has read and understood the tender Documents and is executing this 

Agreement for the purposes as recorded hereinabove out of its own free will;    

8. Termination   

This Agreement shall be effective from the date hereof and shall continue in full force 

and effect at all times during the subsistence of the tender for “The Work” is achieved under 

and in accordance with the tender for “The Work” in case the Project is awarded to the 

JV/Consortium. However, in case the JV/Consortium is either not prequalified for the Project 

or does not get selected for award of the Project, the Agreement will stand terminated in case 

the Bidder is not pre-qualified or upon return of the Bid Security by the Authority to the 

Bidder, as the case may be.   

  

9. Miscellaneous   

9.1 This Joint Bidding Agreement shall be governed by laws of India.     

9.2 The Parties acknowledge and accept that this Agreement shall not be amended by the 

Parties without the prior written consent of the Authority.   

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE 

EXECUTED AND DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE 

WRITTEN.   
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SIGNED, SEALED AND DELIVERED  

 For and on behalf of               For and on behalf of the LEAD MEMBER   

(Signature)     

(Name)    

(Designation)    

 (Address)    

 

SIGNED, SEALED AND DELIVERED    

For and on behalf of                                            For and on behalf of SECOND PART    

(Signature)     

(Name)    

(Designation)    

 (Address)    

 

 In the presence of:    

1) _____________________   

2) _____________________   

Notes:    

• The mode of the execution of the Joint Bidding Agreement should be in accordance with the 

procedure, if any, laid down by the Applicable Law and the charter documents of the 

executant(s) and when it is so required, the same should be under common seal affixed in 

accordance with the required procedure.   

• Each Joint Bidding Agreement should attach a copy of the extract of the charter documents 

and documents such as resolution / power of attorney in favour of the person executing this 

Agreement for the delegation of power and authority to execute this Agreement on behalf of 

the Consortium Member.   

• For a Joint Bidding Agreement executed and issued overseas, the document shall be legalised 

by the Indian Embassy and registered in the jurisdiction where the Power of Attorney has been 

executed. 
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Form H 

 

CONCURRENT COMMITMENTS OF THE BIDDER 

 

 

 

 

Form – I 

List of key personnel proposed to be deployed by Contractor 

 

Sl. 

No. 
Name Designation 

Qualification / 

Experience 

    

    

 

 
 

 

 

 

 

 

 

Sl. 

No. 

Full Postal 

Address of 

Client & 

Name of 

officer-in-

charge 

Description 

of the work 

Value of 

contract 

Date of 

commencement 

of work 

Scheduled 

completion 

period 

Average 

completion 

as on date 

Expected 

date of 

completion 

Remarks 

if any 
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Form – J 

AVERAGE ANNUAL TURNOVER OF BIDDER 

 

Sl. 

No. 
Financial Years 

Average Annual Turnover of Bidder 
 

(in INR) 

1. 2020-21  

2. 2021-22  

3. 2022-23  

Average Annual Turnover 
[indicate sum of the above figures divided by 3] 

 

 

 

Certificate from the Statutory Auditor  
 

This is to certify that .....................................................[Name  of  the  Firm] [Registered Address] 

has received the payments shown above against the respective years.  

 

 

Name of Authorized Signatory  

Designation:   

Name of Firm:  

 

(Signature of the Statutory Auditor Seal of the Firm with UDIN)  

 

UDIN  

 

Note:    

• In case the Consultant does not have a statutory auditor, it may provide the certificate from a 

practicing chartered accountant with UDIN. 

• This Form shall be submitted on the letter head of the CA / Statutory Auditor  
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Form - K 
 

BID CAPACITY 

 

Eligibility and 

Qualification 

Criteria 

Compliance Requirements 

Documentation 

submission 

requirements 
Single 

Entity 

Joint Venture (existing or intended) 

Member 1 Member 2 Member 3 

*Available Bid 

Capacity should 

be More than 

value of contract / 

contracts applied 

for  

    Form - H & J 

 

Bid Capacity= [(A*N*2)-B], where  

A = Maximum value of works executed in any one year during the last seven years (updated to the 

current price level), in INR  

B = Value at current price level of the existing commitments and ongoing works to be completed 

during the period of completion of work for which the bids have been invited  

N = No. of years prescribed for completion of works for which bids are invited.  
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TENDER NO. IWAI/H.O/DREDG./NW-40/2024-25  
 

 

 

PART – V 
 

 

SCHEDULE OF QUANTITIES / FINANCIAL BID 

 

 

 

Tender for  

 
Development of navigational channel by quantity based dredging between 

Nayaghat - Guptarghat stretch of National Waterway - 40 (River Ghaghra) 

&  Gokul Ghat - Jugal Kishore ghat  stretch of NW-110 (River Yamuna) 

for F.Y- 2024-25  
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 Item Wise Bill of Quantity  

Tender Inviting Authority: Inland Waterways Authority of India 

 

Name of Work: Development of navigational channel by quantity based dredging between Nayaghat - 

Guptarghat stretch of National Waterway - 40 (River Ghaghra) & Gokul Ghat - Jugal Kishore ghat (22km) 

stretch of NW-110 (River Yamuna) for F.Y- 2024-25  

Contract No: ………………………………….. 
 

Name of the Bidder/ Bidding 

Firm / Company : 

 

PRICE SCHEDULE (Schedule I) 
(DOMESTIC TENDERS - RATES ARE TO GIVEN IN RUPEES (INR) ONLY) 

(ThisBOQtemplatemustnotbemodified/replacedbythebidderandthesameshouldbeuploadedafterfillingtherelevantcolum
ns,elsethe bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and 

Values only) 

NO 

# 

TE

XT  

# 

NUMBE

R # 

TEX

T # 

NUMBE

R # 

NUMBER 

# 

TEXT  # 

 

 

Sl. 

No. 

 

 

Item Description 

 

 

Quantity 

 

 

Unit 

RATE 

(incl. 1% 

Labour 

Welfare 

Cess but 

excl. GST) 

Rs. P 

 

AMO 

UNT 

 

in 

 

Rs. P 

 

 

AMOUNT 

 

(inWords) 

1 2 3 4 5 6 7 

1 Dredging / widening and removal of silt 
     

1.01 Dredging by cutter Suction Dredgers of suitable size, 

type and capacity as per general & special conditions. 

Technical specification to provide Fairway 

Maintenance on quantity based dredging of 

Guptarghat to Nayaghat stretch (11 km approx.) of 

NW-40 for a period of eight months. The rate shall 

include the survey (at all stages pre and post dredging 

survey) Mobilization and demobilization charges. 

Shifting charges from shoal to shoal, dumping of 

dredged spoil upto minimum 300m & maximum 

1000m through pipeline or other suitable means 

including leads- lift (except GST) as prevailing and 

all other taxes/charges expenditure etc  complete in 

all respect and as per direction of EIC. 
 

1.22 lakh Cum.   INR … Only 

Total in Figures  INR … Only 

Quoted Rate in Words INR Zero Only 

GST (as applicable)  

Signature:....................…….……  

Name & Address of the 

Bidder:.....……...……..……………………

…………………………. 
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Name of the Bidder/ 

Bidding Firm / 

Company : 

  

PRICE SCHEDULE (Schedule II) 

 

(DOMESTIC TENDERS - RATES ARE TO GIVEN IN RUPEES (INR) ONLY) 

(ThisBOQtemplatemustnotbemodified/replacedbythebidderandthesameshouldbeuploadedafterfillingtherelevantcolumns, 

elsethe bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only) 

NO 

# 
TEXT  # 

NUMBER 

# 

TE

XT 

# 

NUMBER 

# 

NUMBER 

# 

TEXT  

# 

Sl. 

No. 
Item Description Quantity Unit 

RATE(incl. 

1% Labour 

Welfare 

Cess but 

excl. GST) 

Rs. P 

AMOUNT 

in Rs. P 

AMO

UNT 

(inW

ords) 

1 2 3 4 5 6 7 

1 Dredging / widening and removal of silt           

1.01 

Dredging by cutter Suction Dredgers of suitable size, 

type and capacity as per general & special conditions. 

Technical specification to provide Fairway 

Maintenance on quantity based dredging of Gokul 

Ghat - Jugal Kishore ghat stretch (22 km approx.) of 

NW-110 for a period of one year . The rate shall 

include the survey (at all stages pre and post dredging 

survey) Mobilization and demobilization charges. 

Shifting charges from shoal to shoal, dumping of 

dredged spoil upto minimum 300m & maximum 

1000m through pipeline or other suitable means 

including leads- lift as prevailing and all other 

taxes/charges expenditure etc  complete in all respect 

and as per direction of EIC. 

2.64 lakh 
Cu

m. 
    

INR … 

Only 

Total in Figures   
INR … 

Only 

Quoted Rate in Words INR Zero Only 

GST (as applicable)   

 

Signature:.......................…….……  

Name & Address of the 

Bidder:.....……...……..……………………. 
 

 


