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1. BID DATA SHEET FOR KEY DATES AND CHECK LIST  

Particulars Description

Employer The Director, Inland Waterways Authority of India (IWAI), Gaighat,
Patna, Bihar.

Method of Selection Least Cost System (LCS) selection method. 

Name of the Work Work for installation of earthling point for fast battery charging unit of
Electric Catamaran vessel at Namoghat, Varanasi

a) Closing date for 
submission of Online Bid 
and

b) Address for submission 
of hard copy of POA & 
payment instruments 

Date   : 07.10.2024
Time  : 15:00 Hrs (IST)

Submission : Online submission

Inland Waterways Authority of India, 
Regional office, Gaighat, Gulzarbagh,
Patna, Bihar- 800007.

Estimated cost of this work INR 6.88 lakhs (excl. GST)

EMD

INR  13760/- (i.e. 2% of estimated cost of work i.e INR 688000/-)

EMD for the  above  mentioned amount shall be deposited to Inland
Waterways Authority of India through RTGS / NEFT in the following
account

However,  Micro  and  Small  Enterprises  (MSEs)  as  defined  in  MSE
Procurement  Policy  issued  by  Department  of  Micro,  Small  and  Medium
Enterprises (MSME) or Start-ups as recognized by Department for Promotion
of  Industrial  and  Internal  Trade  (DPIIT)  are  exempt  from submitting  the
EMD, on submission of documents to the extent as per the Government of
India notifications.

Tender Fee

 
INR 1,180/- (Rupees One Thousand one hundred and eighty Only)
INR 1,000 + 18 % GST /- i.e. INR 1,000/- + 180/- = INR 1,180/ -

However,  Micro  and  Small  Enterprises  (MSEs) as  defined  in  MSE
Procurement  Policy  issued  by  Department  of  Micro,  Small  and  Medium
Enterprises (MSME) or Start-ups as recognized by Department for Promotion
of  Industrial  and  Internal  Trade  (DPIIT)  are  exempt from submitting  the
tender  fee  /  cost  of  tender  document,  on submission of documents to  the
extent as per the Government of India notifications.

Tender  fee  for  the  above  mentioned  amount  shall  be  deposited  to  Inland
Waterways  Authority  of  India  through  RTGS  /  NEFT  in  the  following
account:

Bank Particulars for 
remittance of EMD & 
Tender Fee

Name of Bank Account  :  IWAI FUND
     Bank & Branch: Canara Bank, Main Branch, South Gandhi 

         Maidan,     Patna-800001

Bank Account Number   : 0352105000002
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Particulars Description

    IFSC                      : CNRB0000352

Minimum Bank Solvency

INR 275200/- (i.e. 40% of the estimated cost of INR 688000/-)

Bank Solvency certificate should not be older than one (01) year from
the  Bid  submission  last  date  from a  nationalized/scheduled  bank in
India

Bid Validity Period 120 days after last date of Bid Submission 
Similar Works “Similar Works” means installation of panel works / electrical related

works with satisfactorily performance.

Authorized Representative Name: Chief Engineer, IWAI, Patna

Warranty period 06 months.

Bid Opening date Date   08.10.2024 Time  :  15:30 hrs

Document required for 
technical bid Evaluation.

1. Bidders Information Form as at Annexure – 1 (Page : 81)
2. Duly signed Self Declaration form as at Annexure - 2 (Page:82)
3. Scanned copy of UTR no of payment towards tender cost and

EMD or exemption document proof.
4. Bank solvency with issuing bank authority for verification.
5. Tender  acceptance  letter  on  letter  head  with  scanned  tender

document with seal and signature.
6. Copy  of  valid  Registration  certificate  of  the  firm  /

contractor/MSME certificate.
7. Audit report/balance sheet/Financial turn over/IT return for last

3 years (2020-21, 2021-22 & 2022-23) with UDIN.
8. PAN and GST registration copy.
9. Prequalification  work  experience  document  (Work  order  &

Completion Certificate).
10. Local office and establishment details.
11. Authorisation  letter  for  bidding,  negotiation,  signing  of

agreement and execution work (as the case may be).
12. Relevant documents of JV/Consortium (as the case may be)

Location of Assignment Namo ghat, Varanasi.

Price Preference Since Splitting of scope / quantity of work is not feasible keeping in
view the nature of work involved, price preference clause for MSME
registered firms / bidders will not be applicable.

Performance Guarantee A sum @ 5% of the awarded cost.

Security Deposit
A sum @ 5% of the total value of the work shall be deducted from the
bill of the contractor contract value of the work.

As per GFR, Manual for Procurement of Works 2019.

Time schedule  Remittance of Performance security with 15 at days from date
of issue of LOA
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Particulars Description

 Signing of agreement with 15 days from date of issue of LOA
 Work will  be completed as per specifications within 15 days

from the date of issue of Work order.
Make in India As per policy of Govt.  of India to encourage ‘Make in India’ and

promote manufacturing and production of goods and services in India,
the  provisions  vide  order  no.  P-45021/2/2017-PP  (B.E-II)  dated
29.05.2019 on the subject “Public Procurement (Preference to Make
in India), Order 2017 – Revision” shall be fully applicable.
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2.  TENDER  NOTICE
(for publication in News paper / authorized Websites)

INLAND WATERWAYS AUTHORITY OF INDIA,
(Ministry of Ports, Shipping & Waterways), 

Inland Waterways Authority of India, 
Regional office, Gaighat, Gulzarbagh,

Patna, Bihar- 800007.
Websites: www.iwai.nic.in and

https://eprocure.gov.in/eprocure/app

NOTICE INVITING E-TENDER
( Tender No:12-IWAI/ENGG/P(198)2024-25)

Online  Bids  are  invited  from  experienced  contractors  for
“Work  for  installation  of  earthling  point  for  fast  battery
charging  unit  of  Electric  Catamaran  vessel  at  Namoghat,
Varanasi.”  Tender  document  can  be  downloaded  from
28.09.2024 and the Last date of submission is 07.10.2024 up
to  15.00  Hours.  Date  of  opening  is  at  15:30  hours  on
08.10.2024. The estimated cost is Rs. 6.88 lakhs (excl. GST).
The Cost of Tender document is Rs. 1,180/- including GST at
18%.  For  details  please  visit  to  IWAI  website
www.iwai.nic.in and www.eprocure.gov.in/eprocure/app.

Chief Engineer
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INLAND WATERWAYS AUTHORITY OF INDIA,
(Ministry of Ports, Shipping & Waterways), 

Regional office, Gaighat, Gulzarbagh, Patna, Bihar- 800007.
Websites: www.iwai.nic.in and https://eprocure.gov.in/eprocure/app

3. NOTICE INVITING TENDER  

Tender Notice No:   12-IWAI/ENGG/P/(194)/2023-24/pt-1  

1. Name of Work: Work for installation of earthling point for  fast  battery charging unit  of
Electric Catamaran vessel at Namoghat, Varanasi.

2. Inland Waterways Authority of India (IWAI) invites e-tenders in two cover system (Cover I -
Technical bid and Cover II - Financial Bid) from experienced and resourceful Contractors for
the work of “Work for installation of earthling point for fast battery charging unit of Electric
Catamaran vessel at Namoghat, Varanasi”

3. Estimated Cost of the work is as under: 

Sl.
No. Name of the work Estimated Cost

(Rs. in Lakh)
EMD

(in lakh)

Duration of
work

(in days)
1. Work for installation of earthling point

for fast battery charging unit of Electric
Catamaran vessel at Namoghat, Varanasi

Rs. 6.88
(Exclusive of

GST)

Rs. 13760/- 15 days

4. Download of tender document: from 18.00 hrs on 28.09.2024 to 15.00 hrs on 07.10.2024

5. Bid Submission start date & Time : 28.09.2024  at 18.00 hrs

6. Bid Closing/Document Download End Date & Time: 15.00 hrs on 07.10.2024

7. Bid Opening Date & Time: 08.10.2024 at 15.30 hrs. 

TERMS & CONDITIONS:-
The tender document can be downloaded from the IWAI’s website www.iwai.nic.in and CPP

Portal  Website  https://eprocure.gov.in/eprocure/app. Bidders  participating  e-tender  process  are
required to furnish a non-refundable deposit of Rs. 1,180/- (Rupees one thousand one hundred and
eighty only) inclusive of 18% GST (i.e. INR 1,000/- tender fee + INR 180/- GST @ 18%) &
through RTGS in the following bank particulars and submitted the proof along with UTR No.
towards the remittance of payment of tender cost and upload a copy of the same in Technical Bid,
on or before the last date and time of submission of tender.  However, Micro and Small Enterprises
(MSEs)  as  defined  in  MSE  Procurement  Policy  issued  by  Department  of  Micro,  Small  and
Medium  Enterprises  (MSME)  or  Start-ups  as  recognized  by  Department  for  Promotion  of
Industrial and Internal Trade (DPIIT) are exempt from submitting the Tender Fee / cost of Tender
document, on submission of documents to the extent as per the Government of India notifications
in this regard.
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8. Tender fee shall be deposited to Inland Waterways Authority of India through RTGS / NEFT
as mentioned in the Bid Data Sheet in the following account:

Name of Bank Account  : IWAI FUND,
Bank & Branch         : Canara Bank, Main Branch, South 

  Gandhi Maidan, Patna-800001
Bank Account Number   : 0352105000002
IFSC                      : CNRB0000352

9. The Bids are to be submitted only online at https://eprocure.gov.in/eprocure/app.
10. The tenderer shall meet the following criteria:

i. The  tenderer  shall  be  registered  in  appropriate  class  with  CPWD, Railways, MES,
State PWD / Irrigation Department, Port Trust etc., or shall have required experience in
similar works such as civil  construction works under any State  /  Central  Government
departments etc.

ii. Tenderer shall have Permanent Account Number issued by Income Tax Dept. and must be
an assessee.

iii. Average  annual  financial  turnover  during  last  three  years  ending  31st March  of  the
previous financial year should be at least 30% of the estimated cost. Experience of having
successfully  completed  similar  works  during  last  7  years  ending  last  day  of  month
previous to the one in which this tender is invited should be either of following :

a. Three similar works costing not less than 40% of the estimated cost 
(i.e. INR 2,75,200/-); or 

b. Two similar works costing not less than 60% of the estimated cost; 
(i.e. INR 4,12,800/-); or 

c. One similar work completed not less than 80% of the estimated cost 
(i.e. INR 5,50,400/-)

AND 
One completed work costing not less than the amount equal to 40% of the estimated cost
put to tender with some Central Government Department/State Government Department/
Central Autonomous Body/ State Autonomous Body/ Central Public Sector Undertaking/
State Public Sector Undertaking/City Development Authority/ Municipal Corporation of
City formed under any Act by Central/ State Government and published in Central/State
Gazette. 
Note: The  successful  completion  of  the  similar  work  should  be  supported  with  a
completion certificate issued by the department/  agency for whom the work has been
executed.

iv. Latest solvency certificate should not be older than one (01) year from the Bid submission
last date from Nationalized / Scheduled Bank in India included in the Second Schedule of
the RBI Act for not less than 40% of the estimated cost of the work as mentioned in the
Bid Data Sheet.

v. Average  annual  financial  turnover  on  contract  works  should  be  at  least  30%  of  the
estimated cost during the immediate last 3 consecutive financial years and should not have
incurred any loss in more than two years during the last five years ending March of the
previous financial year.
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vi. The tenderer shall furnish the Tender Cost and Earnest Money Deposit through RTGS (in
IWAI  Account)  before  closing  date  and  time  of  submission  of  tender.  Any  /  all
submissions made without the Earnest Money Deposit and without the Tender Cost and /
or received after the closing date mentioned shall be rejected. 

vii. Tender cost and EMD are exempted for SSI units or MSEs registered with Central Purchase
Organization  or  the  concerned  Ministry  or  Department  or  Start-ups  as  recognized  by
Department for Promotion of Industrial and Internal Trade (DPIIT) & copies of same shall
be uploaded to avail benefit of exemption.

11.    IWAI reserves the right to accept or reject any or all tenders fully & split the work without
assigning any reason and no correspondence shall be entertained in this regard.

Director
Inland waterways authority of India,

Regional office, Patna 
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PART – I

4. (i) Tender Acceptance Letter 
(ii) Form of Tender

5. Instruction to Bidders for submission of bid
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PART-I

       4 (i) TENDER ACCEPTANCE LETTER
 (To be given on Company Letter Head)

Date: ...................
To,

The Director
Inland Waterways Authority of India
Regional office, Gaighat, 
Gulzarbagh, Patna, Bihar- 800007.

Sub:  Acceptance of Terms & Conditions of Tender.
Tender Reference No. ................................................................ 

Name of Tender/ Work: Work for installation of earthling point for fast battery charging unit of
Electric Catamaran vessel at Namoghat, Varanasi

Dear Sir,

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned Tender/
Work’ from the web site(s) namely: www.iwai.nic.in OR https://eprocure.gov.in/eprocure/app
as per your advertisement, given in the above mentioned website(s).  

2. I  /  We hereby certify  that  I  /  we have read  the  entire  terms and conditions  of  the  tender
documents  from Page  No.  _______  to  ______  (including  all  documents  like  annexure(s),
schedule(s), etc.), which form part of the contract agreement and I / we shall abide hereby by
the terms / conditions / clauses contained therein.

3. I  /  We  hereby  unconditionally  accept  the  tender  conditions  of  above  mentioned  tender
document(s) / minutes of the pre-bid meeting/ corrigendum(s) in its totality / entirety.

4. In case any provisions of this tender are found violated, then your department/ organisation
shall  without  prejudice to any other right or remedy be at  liberty to reject this tender/bid
including the forfeiture of the full said earnest money deposit absolutely. 

                                                                                                           Yours Faithfully,

                                                                               (Signature of the Bidder, with Official Seal)
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         4 (ii). FORM OF TENDER

To,

The Director,
Inland Waterways Authority of India
Regional office, Gaighat, 
Gulzarbagh, Patna, Bihar- 800007.

Name of Work: Work for installation of earthling point for fast battery charging unit of Electric
Catamaran vessel at Namoghat, Varanasi

1. Having visited the site and examined the information and instruction for submission of tender,
general conditions of contract, Special Condition of contract, Technical, General and Detailed
specification, Schedules and Bill of Quantities, agreement and bank guarantee forms, etc. for
the above named works, I/ We hereby tender for execution of the work referred to in the
tender document in conformity with the said Conditions of Contract, Specifications, Schedule
of quantities for the sum as stated in Bill of quantities of this tender Document or such other
sum as may be ascertained in accordance with the said conditions of contract.

2. I/ We undertake to complete and Deliver the whole of the works comprised in the Contract
within  the  time  as  stated  in  the  tender  and  also  in  accordance  in  all  respects  with  the
specifications, designs, drawings and instructions as mentioned in the tender documents.

3. We are  registered  SSI  units  /  MSEs registered  with  Central  Purchase  Organization  /  the
concerned Ministry / Department / Start-ups as recognized by Department  for Promotion of
Industrial and Internal Trade (DPIIT) and Tender fees is exempted for submission of tender
cost and EMD. Copies of same are also uploaded to avail benefit of exemption.

OR

I am tendering for the work mentioned in the table below duly furnishing Earnest Money
Deposit (EMD) of INR 7,280/- (i.e. 2% of estimated cost of work) through RTGS  in the
following bank particulars. 

Name of Bank Account  : IWAI FUND,
Bank & Branch         : Canara Bank, Main Branch, South 

  Gandhi Maidan, Patna-800001
Bank Account Number   : 0352105000002
IFSC                      : CNRB0000352

Sl.
No.

Name of the work Details of EMD
amount remitted
(Rs. in lakhs)

Particulars of
RTGS transfer

along with UTR
No.   / BG Details

Name of the
Bank

1 Work  for  installation  of
earthling point for fast battery
charging  unit  of  Electric
Catamaran  vessel  at
Namoghat, Varanasi

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 120
days from the last date of submission of bid or extension thereto as required by the IWAI and
not to make any modifications in its term and conditions. 
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5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make any
modifications in the terms and conditions of my/ our tender if I/ We fail to commence the
execution of the works as above, I/ We shall become liable for forfeiture of my/ our Earnest
money, as aforesaid and IWAI shall without any prejudice to any other right or remedy, be at
the liberty to forfeit the said Earnest Money absolutely otherwise the said earnest money shall
be retained by IWAI towards part of  security deposit to execute all the works  referred to in
the tender documents upon the terms and conditions  contained or referred to therein and to
carry out such deviations as may be ordered.  Should this tender be accepted, I/ We agree to
abide by and fulfil all the terms and conditions and provisions of this tender. No interest is
payable on earnest money deposit and/ or security deposit.

6. I/ We have independently considered the amount of Liquidated Damages shown in the tender
hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in
the event of works not being completed in time.

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called
upon by the employer to do so, a contract agreement in the prescribed form. Unless and until
a  formal  Agreement  is  prepared  and  executed  this  tender  together  with  your  written
acceptance thereto shall constitute a binding contract.

8. If my/ our tender is accepted, I/We am/are to be jointly and severally responsible for the due
performance  of  the  Contract.  I/We  also  declare  that  the  firm  has  not  been  banned  or
blacklisted  by  any  Govt.  or  its  department  or  any  Quasi  Govt.  agency  or  Public  Sector
Undertaking or Multilateral or International Aid Agency/Development Bank.

9. I/ We understand that you are not bound to accept the lowest or any tender you may receive
and may reject all or any tender without assigning any reason.

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms,
conditions, specifications etc. as contained in the tender document, and it is further certified
that it does not contain any deviation to the aforesaid documents.

Date ………………..
Signature …………………

Name …………………….
Designation ………………

duly authorized to sign & submit tender for an on behalf of 
(Name and address of firm)

M/s  ………………………………..
        ………………………………..

 Telephone nos.……………FAX No…………... 
Witness :

Signature……………………..

Name : …………………………….
Occupation ………………………..
Address  …………………………..Telephone nos.
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5. INSTRUCTIONS TO BIDDERS FOR SUBMISSION OF BID

1.0 All covering letters and information to be included in the bid shall be submitted along with
the bid itself.

2.0 This  tender schedule is  only for  the work of  “Work for installation of earthling point  at
Namoghat, Varanasi for fast battery charging unit of Electric Catamaran vessel”

3.0 The total estimated cost of works is Rs. 6.88 lakhs exclusive of GST. 

4.0 Tender  should be submitted  online  at  https://eprocure.gov.in/eprocure/app   latest by
15:00 hours on 07.10.2024 in two bid systems i.e., Technical Bid and Price Bid. Technical
Bid of the offer will be opened online at 15:30 hours on 08.10.2024 at IWAI, RO,Patna.

4.1. Technical Bid

The technical  bid shall  be submitted online along with scanned copy of the following
documents: 

a) Scanned copy of Bidders Information form as Form – A (Page: 80) to be submitted in the
letter head of the registered firm.

b) Scanned copy of the ‘Tender Acceptance Letter’ duly signed and stamped. 
c) Scanned copy of the ‘Form of Tender’ duly signed and stamped.
d) Scanned copy of the Tender document duly signed and stamped.
e) Scanned copy of Self Declaration in the form as Form – B (Page: 81) to be submitted in

letter head of the registered firm.
f) Scanned copy of Payment Receipt made through RTGS (along with UTR No.) towards cost

of the bidding documents must be uploaded. A certified copy of Payment Receipt is to be
deposited in the office before the bid submission closing date & time.

Tender  fee  is  exempted  for  SSI  units  or  MSEs  registered  with  Central  Purchase
Organization  or  the concerned Ministry  or  Department  or  Start-ups  as  recognized by
Department  for  Promotion  of  Industrial  and  Internal  Trade  (DPIIT).  Copies  of  the
applicable credential shall be submitted to avail benefit of exemption.

g) Scanned  copy  of  Payment  Receipt  made  through  RTGS (along  with  UTR No.)  towards
remittance of Earnest Money Deposit must be uploaded. A certified copy of Payment Receipt
is to be deposited in the office before the bid submission closing date & time.

Earnest  Money  Deposit  is  exempted  for  SSI  units  or  MSEs  registered  with  Central
Purchase  organization  or  the  concerned  Ministry  or  Department  or  Start-ups  as
recognized by Department for Promotion of Industrial and Internal Trade (DPIIT). Copies
of the applicable credential shall be submitted to avail benefit of exemption.

h) Details of experience in the form at  Form – C (Page: 82 - please read foot note also) and
copies of experience certificate. (Experience certificate for the works of similar nature with
satisfactory performance).

i) Latest  Solvency  certificate  for  not  less  than  INR  2,75,200/-  issued  by  Nationalised  /
Scheduled Bank, which should not be older than one (01) year from the last  date of bid
submission. The Solvency Certificate should have full address of banker for confirmation.

j) Registration / incorporation certificate of the firm / company from the concerned Authorities
as specified in clause no. 11(i) of NIT (Page No.8)/Udyog Aadhaar.
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k) Letter of Authority for signing and negotiation of tender (as the case may be).
l) Duly signed Integrity Pact (given in Part-II, General conditions : Page Nos. 30 - 34)  
m) Permanent Account Number (PAN) issued by Income Tax Department.
n) Audited balance sheets of profit and loss account / copies of Annual Turnover for the last 3

years i.e. ending March 2021, 2022 and 2023 along with statement of Annual Turn overs with
UDIN. 

o) Goods & Services Tax Registration number including copy of registration certificate.
p) Bank Account details along with a cancelled cheque for transaction through e-payment.

The technical bid shall not contain any reference on price bid or quoted price of the bidder 
offer. Such bids will be treated as technically disqualified and their price will not be opened.

4.2. Price Bid
The price bid shall be submitted online for 
(i) Schedule of Prices duly filled in the specified form. 
(ii) This part shall not contain any terms & conditions. Any condition given in the

price bid will be a sufficient cause for rejection of bid.
(iii) GST extra (as applicable).

5.0 Bidders are advised to submit their offer strictly based upon technical specification, terms and
conditions contained in documents and not to stipulate any deviations.  Any change in this
may lead to rejection of bid.

6.0 Earnest  Money  Deposit  for  the  tendered  work  in  the  Notice  inviting  tender  should  be
submitted in the following manner: 

INR 13760/- (i.e. 2% of estimated cost of work excl. GST) deposited through RTGS /
NEFT in the A/c. of Inland Waterways Authority of India as mentioned in Section-I, Bid Data
Sheet 

A certified copy of Payment Receipts towards Tender Cost and Earnest Money Deposit shall
be  submitted in  the  office  of  IWAI,  Regional  office,  Gaighat,  Gulzarbagh,  Patna,  Bihar-
800007 on or before the closing date & time of submission of bid.  In case the EMD &
Tender fee does not credited in the specified Account No. of IWAI due to any reasons, the bid
is liable for rejection.

The Earnest Money of the Successful Bidder submitted through RTGS mode will be retained
as Security Deposit.

The Bid Security / Earnest Money will be forfeited if the Bidder withdraws the Bid after its
submission during the period of Bid Validity or in the case of a Successful Bidder, if the
Bidder  fails  within the  specified  time limit  to  sign the  Agreement;  and/or  to  furnish the
required Performance Security.

6.1 All Bidders shall furnish EMD of the amount as mentioned in the Bid Data Sheet. However,
Micro  and  Small  Enterprises  (MSEs)  as  defined  in  MSE  Procurement  Policy  issued  by
Department of Micro, Small and Medium Enterprises (MSME) or Start-ups as recognized by
Department  for  Promotion  of  Industrial  and  Internal  Trade  (DPIIT)  are  exempt  from
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submitting the EMD on submission of documents to the extent as per the Government of
India notifications in this regard.

Bids not accompanied by EMD shall be rejected as non-responsive.
No interest shall be payable by the Employer for the sum deposited as EMD.
The EMD of those Bidders whose Financial Bids have been opened but are not selected as
“Successful  Bidder”  would  be  returned within seven (7)  days  of  issuance  of  LoA to the
successful Bidder.
The EMD of Bidders who have not qualified for opening of Price Bids would be returned
within seven (7) days of opening of Price bid.

The EMD shall be forfeited by the Employer in the following events:
i. If  Bid is  withdrawn during the bid validity period including any extension

agreed to by the Bidder thereof.
ii. If the Bidder tries to influence the evaluation process.
iii. If the lowest Bidder raises any fresh issue and / or T&C during negotiations, it

will be construed as withdrawal of the original bid and in that case EMD is
liable to be forfeited.

iv. In  case  the  Bidder,  submits  false  certificate  in  terms  of  any  documents
supported to this Tender.

v. If  the  Bidder  fails  to  sign  the  contract  in  accordance  with  Conditions  of
Contract on receipt of LoA.

vi. In case the Bidder is found to indulge in corrupt or fraudulent practices at any
stage of the execution of the contract.

vii. If the Bidder fails to furnish the Performance Bank Guarantee in accordance
with Conditions of Contract.

viii. In case of a Bidder revoking or withdrawing his Tender or varying any terms
of the Bid without the consent of the Employer in writing.

ix. In case of forfeiture of EMD, as prescribed from (i) to (viii) above, the Bidder
shall not be allowed to participate in the retendering process of the work.

6.2 Cost of Tender Document / Tender Fee

All Bidders are required to pay the cost of Tender Document as mentioned in Section
I, Bid Data Sheet, through RTGS / NEFT. However, Micro and Small Enterprises (MSEs) as
defined in  MSE Procurement  Policy issued by Department  of Micro,  Small  and Medium
Enterprises (MSME) or Start-ups as recognized by Department  for Promotion of Industrial
and Internal  Trade (DPIIT)  are exempt from submitting the Tender fee on submission of
documents to the extent as per the Government of India notifications in this regard. The cost
of Tender Document is Non-Refundable.

6.3 Bank Solvency 
All Bidders shall submit Bank Solvency certificate from a nationalized / scheduled

bank in India for a minimum amount as mentioned in Bid Data Sheet, The bank solvency
certificate  submitted  by  the  Bidders  shall  not  be  older  than  one  (01)  year  from the  Bid
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Submission Last Date. In case Bidder does not adhere to this criterion, his bids shall be
considered non-responsive and shall not be considered for further evaluation process.

6.4 Taxes 
The Bidders shall fully familiarize themselves with the applicability of all types of

taxes and all such taxes, as prevailing on date of submission of the bid, must be included by
the Bidder in the Financial Proposal along with the conditions mentioned therein, except for
GST which will be claimed separately along with the RA Bills. It may be noted that the
Bidder shall have to be registered with GST and shall submit the proof of the same at the time
of bid submission. The GST and all other relevant taxes shall be paid as per existing rules and
regulations at the time of payment.  The bidders to be given  undertaking for Input Tax
Credit in GST  as per Annexure 13 as mentioned in Clause -4, General Condition of
Contract (GCC)

6.5 Currency
Bidders shall express the price of their Assignment / job in Indian Rupees. 

6.6 Language

The Bid as well as all related correspondence exchanged between the Bidders and the
Employer shall be in English language and shall be strictly as per the formats attached in this
Tender. The Employer will evaluate only those Bids that are received in the specified formats
and are complete in all respects. Any supporting documents submitted by the Bidder with its
Bid or subsequently, in response to any query / clarification from the Employer shall be in
English and in case any of these documents is in another language, it must be accompanied by
an  accurate  translation  of  all  the  relevant  passages  in  English,  and  in  such  case,  for  all
purposes of interpretation of the Bid, the translation in English shall prevail. 

6.7 Number of Bids

A bidder can submit one bid only either as a single entity or in the form of a JV /
consortium. Bidders‟ participation shall be substantiated in Form 4A: Form of Tender. In case
a bidder submits or participates in more than one bid, the application of the bidder shall be
rejected summarily. 

6.8 Bids by Joint venture / consortium

6.8.1 The Joint Venture / consortium can be entered between two or more firms and limited to
maximum three firms. 

6.8.2 The  lead  member  shall  be  a  legal  Entity  and  should  have  at  least  51%  share  of
participation in a JV / Consortium. 

6.8.3 In  case  the  Bidder  is  a  JV of  two members,  then  the  minimum share  of  the  Lead
member shall be at least 51% and the minimum share of the 2nd member shall be 29%,
with a total share of all the JV / Consortium members being 100%. In case the Bidder is
a JV / Consortium of three members, then the minimum share of the Lead Member shall
be at least 51%, minimum share of the 2nd member shall be 29% and minimum share of
the 3rd member shall be 15%, with a total share of all the JV / Consortium members

17



being 100%. However, JV / Consortium will have to be registered under the provisions
of Company Act 2013. Further, the clause shall be read in conjunction with Clause
16.1.1 of ITB.  

6.8.4 There shall be a Joint Venture Agreement / Memorandum of Understanding specific for
the contract between the constituent firms, indicating clearly, amongst other things, the
proposed distribution of responsibilities both financial as well as technical for execution
of  the  work  amongst  them.  A  copy  of  the  Joint  Venture  Agreement  /  MOU  in
accordance with requirements mentioned shall be submitted along with the bid. The
Bidder has to submit documentary proof of "intent of forming JV /  consortium" on
INR 100/-  registered  stamp paper  at  the  time  of  submission  of  bid.  The  bidder  is
required to submit the Letter of Intent to enter into a JV / Consortium agreement should
contain at least the following: 

- Name of the Lead Partner 

- Clearly mentioned Percentage share of JV / Consortium members adhering to

Clause 6.9.3 mentioned above. 

- All  the  partners  shall  jointly  and  severally  liable  for  the  execution  of  the

Contract in accordance with the Contract terms. 

However,  successful  bidder  is  required  to  submit  proof  of  registration  of  JV  /
consortium after issue of Letter of Intent and before signing of agreement. The members
of JV / Consortium shall incorporate a special purpose vehicle as Contractor under the
provisions  of  Companies  Act,  2013,  to  execute  the  Project,  if  awarded to  the  JV /
Consortium. 

6.8.5 Lead partner’s authorization shall be evidenced by submitting a power of attorney, duly
registered, signed by the legally authorized signatories of all the partners / members of
JV / Consortium. 

6.8.6 The Lead Partner shall be authorized to incur liabilities and to receive instructions for
and on behalf of the partners of the Joint Venture, whether jointly or severally, and
entire execution of the Contract (including payment) shall be carried out exclusively
through the partner-in-charge. A copy of the said authorization shall be furnished in this
Bid. 

6.8.7 In the event of default by any partner, in the execution of his part of the Contract, the
Employer shall be so notified within 30 days by the Lead Partner, or in the case of the
Lead Partner being the defaulter, by the partner nominated as partner-in-charge of the
remaining Joint Venture / consortium, the partner-in-charge shall, within 60 days of the
said notice, assign the work of the defaulting partner to any other equally competent
party acceptable to the Employer to ensure the execution of that part of the Contract, as
envisaged at the time of bid. Failure to comply with the above provisions will make the
Contractor liable for action by the Employer under the Conditions of Contract. If the
most experienced i.e. Lead Partner defined as such in the Communication approving the

18



qualification defaults, it shall be construed as default of the Contractor and Employer
will take action under the Conditions of Contract. 

6.8.8 Notwithstanding  the  permission  to  assigning  the  responsibilities  of  the  defaulting
partner to any other equally competent party acceptable to the Employer as mentioned
in sub clause 6.9.7 above, all the partners of the Joint Venture / consortium will retain
the full and undivided responsibility for the performance of their obligations under the
Contract and / or for satisfactory completion of the Works. 

6.8.9 The  bid  submitted  shall  contain  all  relevant  information  for  each  member  of  JV  /
consortium as per the requirement stipulated under Clause 10.1 of ITB. 

6.8.10 Lead member should have stake in the Joint Venture / consortium as stipulated in clause
6.9.3 of Instruction to Bidder (ITB). However, the JV / consortium member together
shall meet the overall qualification Criteria stipulated in Clause 16.1 of ITB. 

6.8.11 for sustainability of JV, refer clause 27 of GCC.  

7.0 Any annotations or accompanying documentation in the bid shall  be in Hindi or English
language only and in metric system. Tenders filled in any other language will be summarily
rejected.

8.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid document
has been issued / downloaded. The bid shall be duly signed and sealed by an authorized
person of the bidder’s organization as following:

8 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his full
name and full name of his firm with its current business address.

8 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor above
his full name and full name of his firm with its name and current business address.

8 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of the
firm above, their full names and current business address, or by a partner holding the power
of attorney for the firm for signing the Tender in which cases a certified copy of the power of
attorney shall accompany the Tender. A certified copy of the partnership deed and current
business address of all the partners of the firm shall also accompany the Tender.

8 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be signed
by a duly authorized person holding the power of attorney for signing the tender in which
case a certified copy of the power of attorney shall accompany the Tender.  Such limited
company or  corporation may be required to furnish satisfactory evidence of  its  existence
before the contract is awarded.  ‘Satisfactory evidence’ means the certificate of incorporation
of the limited company or corporation under Indian Companies Act, 1956.

8 (e) All witnesses and sureties shall be persons of status and their full names, occupations and
addresses shall be stated below their signatures.  All signatures affixed in each page in the
tender will be dated. 

9.0 Bidders shall clearly indicate their legal constitution and the person signing the tender shall
state his capacity and also the source of his ability to bind the bidder. The power of attorney
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or  authorization  or  any other  document  constituting  adequate  proof  of  the  ability  of  the
signatory to bind the bidder shall be annexed to the bid. The Owner may reject outright any
bid unsupported by adequate proof of the signatory’s authority.

10.0 The bid document shall be completed in all respects and shall be submitted together with the
requisite  information  and  appendices.  They  shall  be  complete  and  free  from  ambiguity,
change or inter-lineation.  In case IWAI requires any information/ clarification(s) from the
Bidder in respect of the bid documents, the bidder shall be required to furnish the same in
writing, to IWAI at the earliest where no time is specified by IWAI to furnish the same. A
failure to furnish the same shall entitle IWAI to cancel/ reject the bid.

11.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages shall
be separately added.  These pages shall be consecutively page numbered and shall also be
signed by the Bidder.

12.0 Bidders should indicate at  the time of quoting against this  bid their  full postal  addresses,
telephone numbers and other communication details enabling IWAI to contact the bidder in
case the need so arise.

13.0 IWAI shall have an unqualified option under the said bid bond to claim the amount there
under in the event of the Bidder failing to keep the bid valid up to the date specified or
refusing to accept work or carry it out in accordance with the bid if the IWAI decides to
award the Work to the Bidder.

14.0 The EMD shall  be retained with the IWAI until  finalization of  tenders.  Further,  security
deposit as per the Clause of Security shall be payable by the successful bidder. If the tenderer
fails  to  furnish  the  security  deposit  in  accordance  with  tender  conditions  EMD shall  be
forfeited. In the event of the Bidder becoming the successful Contractor, the amount of
EMD would be adjusted against the Security deposit.

15.1 The earnest money deposit (EMD) submitted by all the bidders expect the lowest bidder shall
be refunded immediately latest  within a week from the date of approval of the award of the
contract to the lowest bidder (s)/decision to re-tender or otherwise closure of the proposal as
the case may be, by the competent authority. No interest shall be payable on EMD by IWAI.

15.2 In case of Joint Venture (JV), only Lead Partner can deposit EMD and same will be refunded
to the bank account of the Lead Partner provided by the bidders / tenderers in the bid.

15.3  In case, where the Office-In-Charge considers that an item of EMD instead of being refunded,
be carried to the credit of the IWAI-Fund, then the fact required to be recorded on the Deposit
Receipt with the Officers initial records, and request the Accounts / Finance Wing to effect
necessary  adjustment  in  Accounts.  Accordingly,  the  concerned  bidders  shall  be
communicated this fact within the period specified for EMD refund.

16.0 The  Tender  Evaluation  Committee  (TEC)  shall  open  the  tenders  in  the  presence  of  the
intending tenderers who may be present at the date and time of opening informed in the bid
document or subsequently.  If any of the tenderer or his agent is not present at the time of
opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, prepare a

20



statement of the attested and unattested corrections in the tender over their signature. Such a
list shall then be binding on the absentee tenderer.

17.0 The  successful  tenderers  shall  be  required  to  execute  a  contract  agreement  in  the  given
format. In case of any refusal/ failure on the part of such successful tenderer to execute such a
contract shall be deemed to be a failure on the part of such successful bidder to comply with
the terms contained herein.

18.0 Qualification of the Bidder

18.1 This invitation for online bids is open to all reputed and resourceful contractors fulfilling the
criteria given under Terms and Conditions in the Tender Notice and as regards the size / value
of  experience in  execution of  similar  works  during past  seven years,  the  factor  specified
below shall  be  used  to  bring  the  value  of  such completed  works  at  the  level  of  current
financial year i.e. FY 2023-24.

Year before Multiplying Factor
One ……………………………………… 1.07
Two ……………………………………... 1.14
Three ……………………………………. 1.21
Four …………………………………….. 1.28
Five ……………………………………... 1.35

          Six   …………………………………….. 1.42
          Seven ………………………………….. . 1.49

18.2   In the event of a Joint Venture, following are the requirements:  
a)  All Parties combined shall together meet the technical eligibility as well as financial

eligibility requirement.  

b) The  Bidders  related  to  construction  works  can  form  a  JV  with  Bidders  having
infrastructure background of a project that has been completed in the domain of road
including  toll  road,  a  bridge  or  a  rail  system (other  than  Rolling  Stock),  Highway
project  including  housing  or  other  activities  being  an  integral  part  of  the  Highway
Project, water supply project, water treatment system, irrigation project, sanitation and
sewerage system or solid waste management system, port, airport, inland waterway &
inland port or navigational channel in the sea in the previous 7 years before the last date
of the Bid submission of an amount equivalent to the project cost of this work. 

Further,  the  value  of  contracts  completed  by  its  members  shall  not  be
aggregated to determine whether the requirement of the minimum value of a single
contract has been met. Instead, each contract performed by each member shall satisfy
the minimum value of a single contract as required for a single entity. In determining
whether the JV meets the requirement of total number of contracts, only the number of
contracts completed by all members, each of value, equal or more than the minimum
value required shall be aggregated. 

18.3 Qualification criteria for Average annual turnover for last 3 financial years i.e. 2021-22, 2022-
23, 2023-24.

At least 30% of the estimated cost of this work,
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In  the  event  of  a  Joint  Venture,  all  parties  combined  shall  together  meet  the
Qualification requirement of “Average Annual Turnover”. 

19.0 Each Bidder shall submit only one online Bid for the work. A Bidder who submits more than
one Bid will cause proposals with the Bidder's participation to be disqualified.

20.0 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and
the Owner will, in no case, be responsible or liable for those costs regardless of the conduct or
outcome of the bidding process.

21.0 The bidder is expected to examine carefully all instructions, conditions of contract, contract
data, terms, specifications, forms and drawings in the Bid Document. Failure to comply with
the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 33
hereof,  bids,  which  are  not  substantially  responsive  to  the  requirements  of  the  Bid
Documents, shall be rejected.

22.0 Clarification of Bidding Documents 

22.1 A prospective Bidder requiring any clarification of the bidding documents may notify the
Tender Inviting Authority in writing, by facsimile or email at the address indicated in the
Tender Notice / Notice Inviting Tender. The tender inviting authority will respond to any
request for clarification received earlier than 7 days prior to the deadline for submission of
bids. Copies of the response will be forwarded to all purchasers of the bidding documents /
will  be  uploaded  to  the  web  sites,  including  a  description  of  the  inquiry,  but  without
identifying its source.

 23.0 Amendment of Bidding Documents: 
Before  the  deadline  for  online  submission  of  bids,  the  Owner  may  modify/amend/make
addition in the bidding documents for any reason, whether at its own initiative or in response
to  clarification  requested  by  a  prospective  bidder  by  issuing  addenda/corrigendum.  Any
addendum/corrigendum/ minutes of pre bid meeting uploaded on website shall be part of the
bidding documents. Corrigendum / Addendum/ Minutes of pre bid meeting will be available
on website. The modification /amendment/ additions in the bidding document shall be binding
on the prospective bidders. To give prospective bidders reasonable time in which to take a
corrigendum / addendum / minutes of pre bid meeting into account in preparing their bids, the
Owner may extend, as necessary, the deadline for submission of bids.

24.0 Bid Prices:
The Contract shall be for the whole Works, as described, based on the cost schedule

submitted by the Bidder. The bidder shall quote rates and prices for all items of the Works
described in the cost schedule. The prices shall include all the taxes, levies, cess, royalty,
terminal tax, or any other local, State or Central taxes as applicable / charged by Central or
State Government or Local authorities on all materials that the contractor has to purchase for
the performance of the contract and services and the Authority will not entertain any claim for
compensation whatsoever in this regard. The rates quoted by the bidder shall be deemed to be
inclusive of all such taxes, duties, cess, levies, etc. including 1% Labour Welfare Cess except
for GST which shall be indicated and claimed separately. Labour Welfare Cess @ 1% of the
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value of the contract shall be deducted from the RA bills of the Contractor and deposited by
IWAI as per norms of Govt. of India.

Bidders  are  to  download  BOQ  through  https://eprocure.gov.in/eprocure/app and
cannot modify BOQ, they can enter only in the Blue Coloured portion of BOQ. The Bidder
shall  quote rate  for  Per  item Basic  price,  inclusive  of  Freight,  Insurance,  Transportation,
packing, Inspection if applicable etc. The GST has to be mentioned separately

Prices quoted by the Bidder shall remain firm and fixed and valid till the validity time.
The prices quoted shall be for destination of the consignees. 

Form No. ‘C’ or ‘D’ & 31/32 will not be issued by the “Authority”. Road permit, way
bill etc. are to be   arranged by   the Bidder.  

The rates and prices quoted by the Bidder shall be fixed for the duration of the
Contract and shall not be subject to adjustment. The prices shall be quoted by the bidder
entirely in Indian Rupees.  All payments shall be made in Indian Rupees.

25.0 Bid Validity: Bids shall remain valid for a period of  120 days after the last  date for bid
submission. A bid valid for a shorter period will be treated as non-responsive and shall be
rejected.

In exceptional circumstances, prior to expiry of the original time limit, the IWAI may request
the bidder to extend the period of validity for a specified additional period.  The request and
the bidders’ responses shall be made in writing.  A bidder may refuse the request without
forfeiting his bid security.  A bidder agreeing to the request will not be required or permitted
to modify his bid, but will be required to extend the validity of his bid security. 

26.0 Bidder shall submit offers that fully comply with the requirement of the bidding document
including conditions of contract. Conditional offer or alternate offer will not be considered in
the process of tender evaluation.

27.0 The Bidder shall submit online bid and the Bid shall be signed by a person or persons duly
authorized to sign on behalf of the Bidder. All pages of the Bid shall be signed by the person
or persons signing the Bid. The Bid shall contain no overwriting, alterations or additions,
except those to comply with instructions issued by the Tender Inviting Authority.

28.0 Submission of Bids: The Bidder shall submit online bids. Complete online Bids (including
Technical and Financial) must be received by the bid submission closing date and time. The
Tender  inviting Authority  may extend the  deadline  for  submission  of  bids  by  issuing an
amendment, in which case all rights and obligations of the Owner and the bidders previously
subject to the original deadline will then be subject to the new deadline.

29.0 Modification and Withdrawal of Bids: Bidders may modify or withdraw their bids online
before the deadline prescribed. Withdrawal or modification of a Bid between the deadline for
submission of bids and the expiration of the original period of bid validity specified or as
extended shall result in the forfeiture of the Bid security.

30.0 Bid Opening and Evaluation

30.1 Online Bid opening shall be carried out in two stages.  Firstly, 'Technical Bid' of all the online
bids  received  shall  be  opened  on  the  date  and  time  mentioned  in  the  Bid  Data  Sheet.
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'Financial Bid' of those bidders whose technical bid has been determined to be responsive and
on evaluation fulfils the criteria shall be opened on a subsequent date, which will be notified
to such bidders.

30.2 The Owner will open the online "Technical Bid" of all the bids received in the presence of the
bidders/bidders’ representatives who choose to attend at the time, date and place specified. In
the event of the specified date for the submission of bids being declared a holiday for the
Owner, the Bids will be opened at next immediate convenient time & date which will be
notified through the web site.

30.3 Bidder's  names  and  such  other  details  like  EMD furnished,  as  the  Owner  may  consider
appropriate will be announced by the Owner after the opening.

30.4 After the opening of the technical bids, their evaluation will be taken up with respect to bid
security,  qualification  and  other  information  furnished  in  Technical  bid.   Thereafter,  on
fulfilling the criteria laid down in Bid Evaluation, a list will be drawn up of the responsive
bids whose financial bids are eligible for consideration. 

30.5 The Owner shall inform the bidders, whose technical bids are found responsive, of the date,
time  and  place  of  opening  of  the  financial  bids.  The  bidders  so  informed,  or  their
representative, may attend the online opening of financial bids.       

30.6 At the time of the online opening of the ‘Financial Bid’, the names of the bidders whose bids
were found responsive and the Bid prices, the total amount of each bid and such other details
as the Owner may consider appropriate will be announced by the Owner.  

31.0 Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful Bidder
has been announced. Any attempt by a Bidder to influence the Owner’s processing of bids or
award decisions may result in the rejection of his Bid.

32.0.  Clarification of Bids and Contacting the Owner

32.1 During the evaluation of the bids, the owner may, at its discretion, ask the bidder to provide
any additional information/clarification in relation to its bids as may be deemed fit by the
owner. The bidder shall in all cases where such request has been made by the owner, submit
such information/clarification within such period and in such manner as may be specified by
the  owner  in  the  request  so  made.  In  the  event  of  failure  of  the  bidder  to  furnish  such
additional  information  as  may  be  requested  by  the  owner,  the  owner  may,  in  its  sole
discretion, deem such bid as non-responsive. The bidder shall not have any right to challenge
the same or any claims arising from such bid being deemed non-responsive by the owner. 

32.2 No bidder shall contact the owner on any matter relating to its bid from the time of the bid
opening to  the time the contract  is  awarded.  Any attempt by the bidder  to  influence the
Owner’s bid evaluation, bid comparison or contract award decision may result in the rejection
of his bid.
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33.0 Examination of Bids and Determination of Responsiveness

During the detailed evaluation of “Technical Bids”, the Owner will first determine whether
each Bid (a) meets the eligibility criteria (b) has been properly signed; (c) is accompanied by
the required securities; and (d) is responsive to the requirements of the bidding documents.

After  the  above  process  is  completed,  the  technical  specification/offer  of  the  responsive
bidders  will  be  examined  with  respect  to  technical  specifications  provided  in  the  tender
document. Clarifications, if any, at this stage in respect of the technical parameters offered by
the bidder will be sought from the bidders.  Thereafter, the bids, which conform, to the terms,
conditions,  and  specifications  of  the  bidding  documents,  without  material  deviation  or
reservation will be considered as responsive for evaluation. 

34.0 Evaluation of Bids

34.1 Selection  of  the  bidder  for  the  tendered  work  will  be  based  on  technical  and  financial
evaluation.

34.2 Technical evaluation shall be based on the bidder satisfying the eligibility criteria stated in
clause 11 of Terms and Conditions under the Tender Notice AND the bidder furnishing all
documents / certificates / undertakings as specified in clause 4.1 under INSTRUCTIONS FOR
SUBMISSION OF BID. 

34.3 Verification of the facts furnished by the bidders may be made prior to finalizing the technical
evaluation.

34.4 If the bidder does not fulfil the above criteria his bid shall be technically disqualified and his
financial bid shall not be opened. 

34.5 The evaluation of the financial bid will be based on the lowest financial offer received for the 
work.  

35.0 Award of Contract

35.1. Subject to Clause 36, the Owner will award the Contract to the Bidder after evaluation as per
Clause 34. 

35.2. Owner has the right to accept any Bid and to reject any or all Bids and split the work or
Increase and Decrease work. Notwithstanding Clause 35.1, the Owner also reserves the right
to cancel the bidding process and reject all bids, at any time prior to the award of Contract,
without thereby incurring any liability to the affected Bidder or bidders or any obligation to
inform the affected Bidder or bidders of the grounds for the Owner’s action. 

35.3 Award of work under “Make in India” policy: As per the policy of Government of India to
promote Make in India the provisions vide order No. o-45021/2/2017-B.E.II dated 15.06.2017
of Ministry of Commerce and Industry on the subject “public procurement (preference to
Make in India) shall be applicable to the extent possible.

36.0 Notification of Award and Signing of Agreement. 

36.1 The bidder whose Bid has been accepted will be notified of the award by the Owner prior to
expiration of the Bid validity period and this letter will be called “Letter of Acceptance” or
“Work  order”  which  will  state  the  sum  that  the  Owner  will  pay  to  the  Contractor  in
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consideration of the execution and completion of the Works by the Contractor as prescribed
by the Contract (hereinafter and in the Contract called the “Contract Price”) and also the time
period for completion of the works.

36.2 The notification of award will constitute the formation of the Contract, subject only to the
furnishing of a performance security in accordance with the provisions of Clause 37.

36.3 The Agreement will incorporate all agreements between the Owner and the successful Bidder.
It  will  be signed in the proforma given at  Annexure.1 by the Owner and the successful
Bidder after the performance security is furnished and within 15 days of issuance of Letter of
Acceptance.

36.4  Upon the furnishing of the Performance Security by the successful Bidder, the other Bidders
will be informed that their Bids have been unsuccessful.

37.0 Performance Security

37.1 Within 15 (fifteen) days of issue of the Letter of Acceptance, the successful Bidder shall
deliver to the Owner a Performance Security equivalent to  5% of the contract price in the
form of irrevocable Bank Guarantee from nationalized / scheduled bank of India. 

37.2 The Contractor shall be required to deposit an amount equivalent to 5% of the contract value
of the work as Performance Security in the form of an irrevocable bank guarantee bond of any
nationalized / scheduled bank of India in accordance with the form prescribed Annexure-2 or
shall be deposited to IWAI account through NEFT / RTGS as mentioned in the Bid Data
Sheet within 15 days of the issue of the LoA. 

37.3 Failure  of  the successful  bidder  to  comply with the requirement  of  sub-clause 37.1 shall
constitute sufficient ground for cancellation of the award and forfeiture of the bid security.

38.0 Corrupt or Fraudulent Practices

The Owner will reject a proposal for award if it determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in competing for the contract in question
and will declare the firm ineligible, either indefinitely or for a stated period of time, to be
awarded a contract with Inland Waterways Authority of India and any other agencies, if it at
any time determines that the firm has engaged in corrupt or fraudulent practices in competing
for the contractor, or in execution.  
The Owner requires the bidders/Contractors to strictly observe the laws against fraud and
corruption enforced in India, namely, Prevention of Corruption Act, 1988.

39.0 Instructions to the Bidders for the submission of bids online through the e-Procurement
Portal  https://eprocure.gov.in/eprocure/app

39.1   Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the
consultants/bidders on the e-procurement/e-tender portal is a prerequisite for e-tendering. 

39.2 Bidder  should  do  the  enrollment  in  the  e-Procurement  site  using  the
https://eprocure.gov.in/eprocure/app option available ”Enroll Here” on the home page. Portal.
Enrollment is free of charge. During enrollment/registration,  the bidders should provide the
correct/true  information  including  valid  email-id.  All  the  correspondence  shall  be  made
directly with the contractors/bidders through email-id provided.

39.3 Bidder  need  to  login  to  the  site  through  their  user  ID/  password  chosen  during
enrollment/registration.
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39.4  Then the Digital Signature Certificate  (Class II or Class III Certificates with signing key
usage) issued by SIFY/TCS/ nCode/ eMudra or any Certifying Authority recognized by CCA
India on eToken / Smart Card, should be registered.

39.5 The DSC that is registered only, should be used by the bidder and should ensure safety of the
same.

39.6 Contractor/Bidder  may  go  through  the  tenders  published  on  the  site  and  download  the
required tender documents/schedules for the tenders he/she is interested.

39.7 After downloading / getting the tender document/schedules, the Bidder should go through
them carefully and then submit the documents as asked.  

39.8 If there are any clarifications, this may be obtained online through the tender site, or through
the contact  details.  Bidder  should take into account  of  the corrigendum published before
submitting the bids online.

39.9 Bidder then logs in to the site through the secured log in by giving the user id/ password
chosen during enrolment/registration and then by giving the password of the eToken/ Smart
Card to access DSC.

39.10 Bidder selects the tender which he/she is interested in by using the search option and then
moves it to the ‘my favourites’ folder.

39.11 From the favourites folder, he selects the tender to view all the details indicated.
39.12 It is construed that the bidder has read all the terms and conditions before submitting their

offer. Bidder should go through the tender schedules carefully and upload the documents as
asked; otherwise, the bid will be rejected.

39.13 Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document/schedule and generally, they can be in general PDF/xls/rar/jpg formats. If
there is more than one document, they can be clubbed together and can be provided in the
requested format. Each document to be uploaded through online for the tenders should be less
than 2 MB. If any document is more than 2MB, it can be reduced through zip/rar and the
same can be uploaded, if permitted. 

39.14 If there are any clarifications, this may be obtained through the site, or during the pre-bid
meeting if any. Bidder should take into account the corrigendum published from time to time
before submitting the online.

39.15 The Bidders can update well in advance, the documents such as certificates, annual report
details etc., under My Space option and these can be selected as per tender requirements and
then  send  along  with  bid  documents  during  bid  submission.  This  will  facilitate  the  bid
submission process faster by reducing upload time of bids.

39.16 Bidder should submit the Tender Fee/ EMD as specified in the Bid Data Sheet. The original
payment instruments  should be posted/  couriered/  given in  person to  the Tender  Inviting
Authority within the due date as mentioned in this tender document. Scanned copy of the
instrument should be uploaded as part of the offer, if asked for. 

39.17 While submitting the bids online, the bidder reads the terms & conditions and accepts the
same to proceed further to submit the bid packets.

39.18 The bidder has to  select  the payment  option as offline to pay the Tender FEE/ EMD as
applicable and enter details of the instruments.

39.19 The details of the DD/any other accepted instrument, physically sent, should tally with the
details  available  in  the  scanned  copy  and  the  data  entered  during  bid  submission  time.
Otherwise submitted bid will not be acceptable.
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39.20  The  bidder  has  to  digitally  sign  and  upload  the  required  bid  documents  one  by  one  as
indicated.  Bidders  to  note  that  the  very  act  of  using  DSC for  downloading the bids  and
uploading their offers shall be deemed to be a confirmation that they have read all sections
and  pages  of  the  bid  document  including  General  conditions  of  contract  without  any
exception and have understood the entire document and are clear about the requirements of
the tender requirements.

39.21 The bidder has to upload the relevant files required as indicated in the cover content.   In case
of any irrelevant files, the bid will be rejected.

39.22 If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates offered
should be entered in the allotted space only and uploaded after filling the relevant columns.
The  Price  Bid/BOQ template  must  not  be  modified/replaced  by  the  bidder,  else  the  bid
submitted is liable to be rejected for this tender.

39.23 The bidders are requested to submit the bids through online e-tendering system to the Tender
Inviting Authority  (TIA) well  before  the  bid submission end date  & time (as  per  Server
System Clock). The TIA will not be held responsible for any sort of delay or the difficulties
faced during the submission of bids online by the bidders at the eleventh hour.

39.24 After the bid submission, the acknowledgement number, given by the e-tendering system
should be printed by the bidder and kept as a record of evidence for online submission of bid
for the particular tender and will also act as an entry pass to participate in the bid opening
date.

39.25 The bidder should ensure/see that the bid documents submitted should be free from virus and
if the documents could not be opened, due to virus, during tender opening, the bid is likely
/liable to be rejected.

39.26 The time settings fixed in the server side & displayed at the top of the tender site, will be
valid for all actions of requesting, bid submission, bid opening etc., in the e-tender system.
The bidders should follow this time during bid submission.

39.27 All the data being entered by the bidders would be encrypted using PKI encryption techniques
to ensure the secrecy of the data. The data entered will not viewable by unauthorized persons
during bid submission & not be viewable by any one until the time of bid opening.

39.28 Any bid document that is uploaded to the server is subjected to symmetric encryption using a
system generated symmetric key. Further this key is subjected to asymmetric encryption using
buyers/bid opener’s public keys. Overall, the uploaded tender documents become readable
only after the tender opening by the authorized bid openers.

39.29 The  confidentiality  of  the  bids  is  maintained  since  the  secured  Socket  Layer  128  bit
encryption technology is used. Data storage encryption of sensitive fields is done.

39.30 The bidder should logout of the tendering system using the normal logout option available at
the top right hand corner and not by selecting the (X) exit option in the browser. 

39.31 Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact
person indicated in the tender. 

39.32 Any queries relating to the process of online bid submission or queries relating to CPP Portal
in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the
helpdesk is 1800 233 7315.

*********
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PART – II

6. GENERAL CONDITIONS. 

(i) Integrity Pact

(II) Schedules

(iii) General Conditions of Contract.
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PART – II

To be signed by the bidder and same signatory competent / authorized to sign
the relevant contract on behalf of IWAI.

(i) INTEGRITY AGREEMENT  

This Integrity Agreement is made at ............................ on this ........ day of ............. 20.....

BETWEEN
Chief Engineer, Inland Waterways Authority of India represented through Inland Waterways
Authority of India, Regional office, Gaighat, Gulzarbagh, Patna, Bihar- 800007.
(Hereinafter referred as the ‘Principal/Owner’, which expression shall unless repugnant to the
meaning or context hereof include its successors and permitted assigns)

AND
..........................................................................................................................................
(Name and Address of the Individual/firm/Company)
through ...................................................................(Hereinafter referred to as the
                                    (Details of duly authorized signatory)
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context
hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal/ Owner has floated the Tender No. .................................................
(hereinafter  referred  to  as  “Tender/Bid”)  and  intends  to  award,  under  laid  down
organizational  procedure,  contract  for “Installation  and  fixing  of  Shore  Panel  Facility  at
MMT, Varanasi for providing of power supply to Hydrogen Fuel Cell Vessel..”

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the
land, rules, regulations, economic use of resources and of fairness/transparency in its relation
with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid, both the parties have agreed to enter into
this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents
and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner

1) The  Principal/Owner  commits  itself  to  take  all  measures  necessary  to  prevent
corruption and to observe the following principles:
(a) No employee of the Principal/Owner, personally or through any of his/her family

members, will in connection with the Tender, or the execution of the Contract,
demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.
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(b) The Principal/Owner will,  during the  Tender  process,  treat  all  Bidder(s)  with
equity and reason. The Principal/Owner will, in particular, before and during the
Tender  process,  provide  to  all  Bidder(s)  the  same  information  and  will  not
provide to any Bidder(s) confidential / additional information through which the
Bidder(s)  could  obtain  an  advantage  in  relation  to  the  Tender  process  or  the
Contract execution.

(c) The Principal/Owner shall  endeavour to exclude from the Tender process any
person, whose conduct in the past has been of biased nature.

2) If the Principal/Owner obtains information on the conduct of any of its employees
which  is  a  criminal  offence  under  the  Indian  Penal  code  (IPC)/Prevention  of
Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or
if there be a substantive suspicion in this regard, the Principal/Owner will inform the
Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its
internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)
1. It  is  required  that  each  Bidder/Contractor  (including  their  respective  officers,

employees and agents) adhere to the highest ethical standards, and report to the IWAI
all  suspected acts of fraud or corruption or Coercion or Collusion of which it  has
knowledge  or  becomes  aware,  during  the  tendering  process  and  throughout  the
negotiation or award of a contract.  

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent
corruption.  He  commits  himself  to  observe  the  following  principles  during  his
participation in the Tender process and during the Contract execution:
a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm,

offer, promise or give to any of the Principal/Owner’s employees involved in the
tender process or execution of the contract or to any third person any material or
other benefit which he/she is not legally entitled to, in order to obtain in exchange
any advantage of any kind whatsoever during the Tender process or during the
execution of the contract.

b) The  Bidder(s)/Contractor(s)  will  not  enter  with  other  Bidder(s)  into  any
undisclosed  agreement  or  understanding,  whether  formal  or  informal.  This
applies in particular to prices, specifications, certifications, subsidiary contracts,
submission  or  non-submission  of  bids  or  any  other  actions  to  restrict
competitiveness or to cartelize in the bidding process.

c) The  Bidder(s)/Contractor(s)  will  not  commit  any  offence  under  the  relevant
IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the
purpose of competition or personal gain), or pass on to others, any information or
documents provided by the Principal/Owner as part of the business relationship,
regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

d) The  Bidder(s)/Contractor(s)  of  foreign  origin  shall  disclose  the  names  and
addresses  of  agents/representatives  in  India,  if  any.  Similarly,
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses
of foreign agents/representatives, if any. Either the Indian agent on behalf of the
foreign principal or the foreign principal directly could bid in a tender but not
both. Further, in cases where an agent participates in a tender on behalf of one
manufacturer, he shall not be allowed to quote on behalf of another manufacturer

31



along with the first  manufacturer in a subsequent/parallel  tender for the same
item.

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or
any other intermediaries in connection with the award of the Contract.

3. The  Bidder(s)/Contractor(s)  will  not  instigate  third  persons  to  commit  offences
outlined above or be an accessory to such offences.

4. The Bidder(s)/Contractor(s)  will  not,  directly  or through any other  person or  firm
indulge in fraudulent practice means a wilful misrepresentation or omission of facts or
submission  of  fake/forged  documents  in  order  to  induce  public  official  to  act  in
reliance thereof, with the purpose of obtaining unjust advantage by or causing damage
to  justified  interest  of  others  and/or  to  influence  the  procurement  process  to  the
detriment of the Government interests.

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a  decision  through intimidation,  threat  or  the  use  of  force  directly  or
indirectly,  where  potential  or  actual  injury  may  befall  upon  a  person,  his/  her
reputation or property to influence their participation in the tendering process).

Article 3: Consequences of Breach
Without prejudice to any rights that may be available to the Principal/Owner under law or the
Contract or its established policies and laid down procedures, the Principal/Owner shall have
the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and
the bidder/contractor  accepts and undertakes to respect  and uphold the Principal/Owner’s
absolute right:

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form,
such as to put his reliability or credibility in question, the Principal/Owner after giving
14  days’  notice  to  the  contractor  shall  have  powers  to  disqualify  the
Bidder(s)/Contractor(s) from the tender process or terminate/determine the Contract,
if  already  executed  or  exclude  the  Bidder/Contractor  from  future  contract  award
processes. The imposition and duration of the exclusion will be determined by the
severity of transgression and determined by the Principal/Owner. Such exclusion may
be forever or for a limited period as decided by the Principal/Owner. 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal / Owner
has  disqualified  the  Bidder(s)  from the  tender  process  prior  to  the  award  of  the
contract  or  terminated/determined  the  contract  or  has  accrued  the  right  to
terminate/determine the contract according to Article 3(1), the Principal/Owner apart
from exercising any legal rights that may have accrued to the Principal/Owner, may in
its  considered  opinion  forfeit  the  entire  amount  of  Earnest  Money  Deposit,
Performance Guarantee and Security Deposit of the Bidder/Contractor.

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder
or Contractor, or of an employee or a representative or an associate of a bidder or
Contractor  which constitutes  corruption within the  meaning of  IPC Act,  or  if  the
Principal/Owner has  substantive  suspicion in  this  regard,  the  Principal/Owner will
inform the same to law enforcing agencies for further investigation.
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Article 4: Previous Transgression

1) The Bidder declares that no previous transgressions occurred in the last 5 years with
any other Company in any country confirming to the anticorruption approach or with
Central Government or State Government or any other Central/State Public Sector
Enterprises in India that could justify his exclusion from the Tender process.

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from
the Tender process or action can be taken for banning of business dealings/ holiday
listing of the Bidder/Contractor as deemed fit by the Principal/ Owner.

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused
by him and has installed a suitable corruption prevention system, the Principal/Owner
may, at its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors
1) The  Bidder(s)/Contractor(s)  undertake(s)  to  demand  from  all  subcontractors  a

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement/Pact by
any of its Subcontractors/ sub-vendors. 

2) The Principal/Owner  will  enter  into  Pacts  on  identical  terms  as  this  one  with  all
Bidders and Contractors.

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact
between the  Principal/Owner  and the  bidder,  along with the  Tender  or  violate  its
provisions at any stage of the Tender process, from the Tender process.

Article 6: Duration of the Pact
This  Pact  begins  when  both  the  parties  have  legally  signed  it.  It  expires  for  the

Contractor/Vendor 12 months  after  the completion of  work under  the contract  or  till  the
continuation of defect liability period, whichever is more and for all other bidders, till the
Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue
to  be  valid  despite  the  lapse  of  this  Pacts  as  specified  above,  unless  it  is
discharged/determined by the Competent Authority of IWAI.

Article 7: Other Provisions
1) This  Pact  is  subject  to  Indian  Law,  place  of  performance  and  jurisdiction  is  the

Headquarters of the Division of the Principal/Owner, who has floated the Tender.
2) Changes and supplements need to be made in writing. Side agreements have not been

made.

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the
partners or by one or more partner holding power of attorney signed by all partners
and  consortium members.  In  case  of  a  Company,  the  Pact  must  be  signed  by  a
representative duly authorized by board resolution.

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of
this Pact remains valid. In this case, the parties will strive to come to an agreement to
their original intensions.

5) It  is  agreed term and condition that any dispute or difference arising between the
parties with regard to the terms of this Integrity Agreement / Pact, any action taken by
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the  Owner/Principal  in  accordance  with  this  Integrity  Agreement/  Pact  or
interpretation thereof shall not be subject to arbitration.  

Article 8: LEGAL AND PRIOR RIGHTS
All rights and remedies of the parties hereto shall be in addition to all the other legal

rights and remedies belonging to such parties under the Contract and/or law and the same
shall  be  deemed to  be  cumulative  and not  alternative  to  such legal  rights  and remedies
aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have
precedence over the Tender/Contact documents with regard any of the provisions covered
under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place
and date first above mentioned in the presence of following witnesses:

...............................................................
(For and on behalf of Principal/Owner)

.................................................................
(For and on behalf of Bidder/Contractor)

WITNESSES:
1...............................................
(signature, name and address)

2................................................
(Signature, name and address)

Place:…………………

Date: …………………
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(ii)  SCHEDULES

SCHEDULE ‘A’: Salient Features of the work.

(i) Name of Work                  : Work  for  installation  of  earthling  point  for  fast  battery
charging unit  of Electric  Catamaran vessel at  Namoghat,
Varanasi

(ii) Estimated cost        : Rs. 6.88 lakhs excluding GST.

(iii)  Earnest Money        : Rs. 13760/-.

(iv) Performance Guarantee :    5% of Contract price.
A sum equivalent to 5% of the contract price shall be remitted 
through NEFT / RTGS 

(v)  Security Deposit        : 5% of contract price.
A sum @ 5% of the gross amount of the bill shall be deducted
from the bill of the contractor equivalent to 5% of the contract
value of the work.

As per GFR, Manual for procurement of works 2019.

SCHEDULE ‘B’:  General Rules & Directions with reference to General Conditions of 
Contract: -

(i) Officer inviting tender : Chief Engineer, IWAI, Patna

(ii) Tender Accepting Authority : Chief Engineer, IWAI, Patna

(iii) (a) Time allowed for submission of 
     Performance Guarantee as per 

        clause 3.1 of GCC from the date : 15 days
     of issue of letter of acceptance

(b) Maximum allowable extension 
      beyond the period provided in : 7 days.
     (iii) (a) above

(iv) Percentage on Cost of Materials and
Labour to cover all overheads & profits : included in the estimate 

(v) Standard Schedule of Rates : Not applicable

(vi) Specifications to be followed : Not applicable

(vii) Deviation Limit beyond which 20%   with approval of the
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clause 16.3, 16.4, 16.5 & 16.6 : Competent Authority 

(viii) Competent Authority for grant extension of time under clause 35:-
(a) Regional  Director  (Field),  IWAI  (if  the  amount  of

contract is upto 50 lakhs).

(b) Member (Technical), IWAI (if the amount of contract
is upto 100 lakhs).

(c) Vice-Chairman / Chairperson, IWAI, Noida (if the cost
of contract is more than 100 lakhs & up to 500 lakhs).

(d) Chairman, IWAI, Noida (if the amount of contract is
more than 500 lakhs).

(ix) Competent Authority to levy liquidated damages for delay under clause 36:-
(a) Regional  Director  (Field),  IWAI  (if  the  amount  of

contract is upto 50 lakhs).

(b) Member (Technical), IWAI (if the amount of contract
is upto 100 lakhs).

(c) Vice-Chairman / Chairperson, IWAI, Noida (if the cost
of contract is more than 100 lakhs & up to 500 lakhs).

(d) Chairman, IWAI, Noida (if the amount of contract is
more than 500 lakhs).

(x) Competent Authority to determine the contract as per clause 37:-
(a) Regional  Director  (Field),  IWAI  (if  the  amount  of

contract is upto 50 lakhs).
(b) Regional  Director/Engineer-in-Charge  with  the  prior

approval of:

i. Member (Technical), IWAI (if the amount of contract
is upto 100 lakhs).

ii. Vice-Chairman  /  Chairperson,  IWAI,  Noida  (if  the
cost of contract is more than 100 lakhs & up to 500
lakhs).

iii. Chairman, IWAI, Noida (if the amount of contract is
more than 500 lakhs).

(xi) Milestones as per table given below:-
(Clause 35.5 & 35.6 shall be applicable only when the amount of the contract is more
than 10 Crores). 
Sl.
No.

Milestone Time Allowed
(from date of start) in

months

Amount to be withheld in case
of non-achievement of mile stone

Not applicable being
less than Rs. 10 Crores.
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(xii)   Competent authority to reschedule : The Chairman, IWAI, Noida.
  the milestones as per clause 34.5

(xiii) Competent authority for foreclosure of contract in full or in part due to abandonment
or reduction in scope of work as per Clause – 31:

(A) Regional  Director  (Field),  IWAI  (if  the  amount  of
contract is upto 50 lakhs).

(B) Regional  Director/Engineer-in-Charge  with  the  prior
approval of;

(a) Member  (Technical),  IWAI  (if  the  amount  of
contract is upto 100 lakhs).

(b) Vice-Chairman / Chairperson, IWAI, Noida (if the
cost of contract is more than 100 lakhs & up to 500
lakhs).

(c) Chairman, IWAI, Noida (if the amount of contract
is more than 500 lakhs).

(xiv)  Incentive for early completion : Not applicable

************************
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(iii) GENERAL CONDITION OF CONTRACT  

C O N T E N T S  

CLAUSE-1 : DEFINITIONS 

CLAUSE-2 :    INTERPRETATIONS 

CLAUSE-3 : PERFORMANCE   GUARANTEE

CLAUSE-4 : SECURITY DEPOSIT

CLAUSE-5 : SUFFICIENCY OF TENDER

CLAUSE-6 : CONTRACT    DOCUMENTS 

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS

CLAUSE-8 : DUTIES  AND  POWERS  OF  ENGINEER-IN-CHARGE’S
REPRESENTATIVE 

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS

CLAUSE-11   :   CHANGE    IN  CONSTITUTION  OF  THE  FIRM  TO  BE

INTIMATED

CLAUSE-12 : COMMENCEMENT   OF   WORK

CLAUSE-13 : WORKS TO BE CARRIED OUT   IN ACCORDANCE   
WITH   SPECIFICATIONS   DRAWINGS AND ORDERS ETC.

CLAUSE-14 : SETTING OUT THE WORKS 

CLAUSE-15 : URGENT   WORKS 

CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING

CLAUSE-17 : CONTRACTOR’S   SUPERVISION

CLAUSE-18 : INSTRUCTIONS   AND   NOTICE

CLAUSE-19 : PLANT   AND   EQUIPMENT 

CLAUSE-20 : PATENT   RIGHTS 

CLAUSE-21 : MATERIALS 

CLAUSE-22 : LAWS    GOVERNING THE   CONTRACT

CLAUSE-23 : WATCH & WARD AND LIGHTING 

CLAUSE-24   : WORK   DURING   NIGHT OR ON SUNDAYS AND HOLIDAYS 

CLAUSE-25 : LABOUR

CLAUSE-26 : MATERIALS  OBTAINED  FROM    EXCAVATION  SUCH  AS
FOSSILS, COINS   ETC.

38



CLAUSE-27     : SUSTAINABILITY OF JV

CLAUSE-28 : FORCE   MAJEURE

CLAUSE-29 : LIABILITY  FOR  DAMAGE,  DEFECTS  OR  IMPERFECTIONS
AND RECTIFICATION THEREOF

CLAUSE-30 : CONTRACTOR’S LIABILITY   AND   INSURANCE

CLAUSE-31 : SUSPENSION   OF   WORKS 

CLAUSE-32   : FORE CLOSURE   OF   CONTRACT   IN   FULL OR   IN PART
DUE   TO ABANDONMENT  ORREDUCTION   IN SCOPE   OF
WORK

CLAUSE-33 : TERMINATION   OF CONTRACT ON   DEATH 

CLAUSE-34 : CARRYING   OUT PART WORK   AT THE RISK & COST OF TH
E CONTRACTOR

CLAUSE-35 : COMPLETION TIME   AND   EXTENSIONS 

CLAUSE-36 : LIQUIDATED   DAMAGES   FOR DELAY

CLAUSE-37 : WHEN   THE CONTRACT   CAN BE   DETERMINED 

CLAUSE-38 : INSPECTION AND APPROVAL

CLAUSE-39 : COMPLETION CERTIFICATE   & COMPLETION PLANS

CLAUSE-40 :  MEASUREMENTS

CLAUSE-41 :  PAYMENT   ON ACCOUNT

CLAUSE-42 :  TAXES, DUTIES   AND   LEVIES   ETC

CLAUSE-43 : TAX DEDUCTION   AT   SOURCE

CLAUSE-44 : PAYMENT   OF   FINAL BILL

CLAUSE-45 : OVER   PAYMENTS   AND   UNDER PAYMENTS 

CLAUSE-46 : FINALITY   CLAUSE 

CLAUSE-47 : SUM  PAYABLE    BY    WAY  OF  COMPENSATION  TO  BE
CONSIDERED  IS  REASONABLE  WITHOUT  PREFERENCE  TO
ACTUAL LOSS

CLAUSE-48 : SETTLEMENT OF DISPUTES & ARBITRATION
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GENERAL CONDITIONS OF CONTRACT

CLAUSE - 1: DEFINITIONS

In the contract, the following words & expression shall, unless context otherwise requires,
have the meaning thereby respectively assigned to them:

(i) Contract: means the documents forming the tender and acceptance thereof and the formal
agreement  executed  between  the  competent  authority  on  behalf  of  the  Chairman,  Inland
Waterways Authority of India and the contractor, together within the documents referred to
therein  including  these  conditions,  the  specifications,  designs,  drawings  and  instructions
issued from time to time by the Engineer-in-charge and all these documents taken together
shall be deemed to form one contract and shall be complementary to one another         

(ii) Contract  sum;  means  the  amount  arrived  at  by  multiplying  the  quantities  shown in  the
schedule of quantities and price by the respective item rates as allowed.

(iii) Contractor:  means the successful tenderer who is awarded the contract to perform the work
covered  under  this  tender  document  and  shall  be  deemed  to  include  the  contractor’s
successors, executors, representatives or assign approved by the Engineer-in-charge.

 (iv) Employer means the Chairman, Inland Waterways Authority of India and his successors.

(v) IWAI/  Authority/  Department/  Owner  shall  mean  the  Inland  Waterways  Authority  of
India,  which invites  tenders  on  behalf  of  the  Chairman,  IWAI and includes  therein-legal
representatives, successors and assigns.

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and be
In-charge of the works for the purpose of this contract who shall supervise and be in charge of
the work.

(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by the
Engineer-in-charge for day to day supervision, checking, taking measurement, checking bills,
ensuring  quality  control,  inspecting  works  and other  related works  for  completion  of  the
project.

(viii) Chairman: means Chairman of Inland Waterways Authority of India.

(ix) Vice Chairman: means the Vice Chairman of the Authority

(x) Director : means the Director of the Authority.

(xi) Chief Engineer: means the Chief Engineer of the Authority, as the case may be.

(xii) Deputy Director: means the Deputy Director of the Authority, as the case may be.

(xiii) Assistant Director: means the Assistant Director of the Authority, as the case may be.

(xiv) Assistant  Hydrographic  Surveyor  means  the  Assistant  Hydrographic  Surveyor  of  the
Authority, as the case may be 

(xv) Work Order means a letter from the Authority conveying the acceptance of the tender/offer
subject to such reservations as may have been stated therein.

(xvi) Day : means a calendar day beginning and ending  at  mid-night.

(xvii) Week : means seven consecutive calendar days

(xviii) Month : means the one Calendar month.

(xix) Site means the waterway and / or other places through which the works are to be executed.
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(xx) Vessel :  Any  inland  vessel  /  dredger  operating  in  the  National  Waterway  including  the
dredging units of IWAI for carrying out the work. 

(xxi) Drawings : means the drawings referred to in the specifications  and  / or appended with the
tender  document,  any modifications  of such drawing approved in writing  by  the Engineer-
in-Charge  and shall also include  drawings/ charts  issued for  actual  execution of the work
time to time by  the  Engineer-in-Charge.

(xxii) Urgent Works:  means any urgent nature which in the opinion of the Engineer-In-Charge
become necessary at the time of execution and / or during the progress of work to obviate any
risk or accident or failure or to obviate any risk of damage to the vessel structure, or required
to accelerate the progress of work or which becomes necessary for security or for any other
reason the Engineer-in-Charge may deem expedient.

(xxiii) Work / works: means work / works to be executed in accordance with the contract.

(xxiv) Schedules referred to in these  conditions shall mean the relevant schedules annexed to the
tender papers. 

(xxv) District specifications means the specifications followed by the State Government in the area
where the work is to be executed.

(xxvi) Tendered value means the value of the entire work as stipulated in the letter of award.

CLAUSE – 2: INTERPRETATIONS 
2.1 Where the contract so requires, words imparting the singular only shall also include the plural

and vice versa. Any reference to masculine gender shall whenever required include feminine
gender and vice versa. 

2.2 Heading and marginal notes in these General Conditions shall not be deemed to form part
thereof  or  be taken into  consideration in  the  interpretation  of  construction  thereof  of  the
contract.

CLAUSE – 3: PERFORMANCE GUARANTEE 
3.1 The Contractor shall be required to deposit an amount equivalent to 3% of the contract value

in accordance with the form prescribed Annexure-2  or shall be deposited to IWAI account
through NEFT / RTGS as mentioned in the Bid Data Sheet within 15 days of the issue of the
work order.

3.2 After recording of the completion certificate for the work by the competent authority, and
completion of  defects liability  period, the performance guarantee shall  be returned to the
contractor without any interest.

3.3 In the event of contract being determined under the provision of any of the clauses/ conditions
of agreement, the performance guarantee shall be forfeited in full and shall be absolutely at
the disposal of the authority. 

CLAUSE – 4: SECURITY DEPOSIT
4.1  A sum @ 5% of the gross amount of the bill shall be deducted from the bill of the contractor

till that sum reaches 5% of the contract value of the work.

As per GFR, Manual for Procurement of Works.

4.2 The total  security deposit  shall  remain with IWAI till  the completion of the contract and
handing over of the site back to IWAI and the defect liability period is over or the payment of

41



the final bill payable in accordance with agreement conditions whichever is later, provided
the Engineer-in-Charge is satisfied that there is no demand outstanding against the contractor.

4.3 No interest will be paid on security deposit.

4.4 If  the contractor neglects  to  observe or  fails  to  perform any of his  obligations under the
contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the
security deposit furnished by the contractor. However, if the contractor duly performs and
completes  the  contract  in  all  respects  and  presents  in  absolute "NO  DEMAND
CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the
contractor after deduction of cost and expenses that the Authority may have incurred and
other money including all losses and damages which the Authority is entitled to recover from
the Contractor.

4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the contractor
a memo in writing pointing out  the delay in  progress  and calling upon the contractor  to
explain the causes for the delay within 3 days of receipt of the memo and 10 days from
issuance of memo whichever is earlier. If the Engineer-in-Charge is not satisfied with the
explanations offered, he may forfeit the security deposit and / or withhold payment of pending
bills  in  whole  or  in  part  and/  or  get  the  measures  of  rectification  of  progress  of  work
accelerated to the pre-defined level at the risk and cost of the contractor.

4.6 All compensation or other sums of money payable by the contractor under the terms of the
contract or any other contract or on any other account whatsoever, may be deducted from or
paid by the sale of a sufficient part of his security or from the interest arising there from or
from any sums which may be due or may become due to the contractor by the Authority on
any account whatsoever. Also in the event of the contractor’s security deposit being reduced
by reasons of such deductions or sale, as aforesaid the contractor shall, within 14 days of
receipt of notice of demand from the Engineer-in-Charge make good the deficit in his security
deposit. 

4.7 In case the contractor fails to commence the works or when the contractor has defaulted for
more than thirty days or when any amount is to be recovered from the contractor as penalty or
deduction and the contractor fails to remit such amount even after due notice is given to him
in this regard, IWAI at its own discretion may recover the sum from his security deposit.

CLAUSE – 5: SUFFICIENCY OF TENDER 

The contractor shall be deemed to have satisfied himself before tendering as to the correctness
and  sufficiency  of  his  tender  for  the  works  and  of  the  rates  quoted  in  the  schedule  of
Quantities and Prices which shall (except as otherwise provided in the contract) cover all his
obligations under the contract and all matters and things necessary for the proper execution
and  completion  of  the  works  in  accordance  with  the  provisions  of  the  contract  and  its
operation during execution of work.

CLAUSE – 6:  CONTRACT DOCUMENTS 

 6.1 The language in which the contract documents shall be drawn up shall be English and if the
said documents are written in more than one languages, the language according to which the
contract is to be constructed and interpreted shall be English.

 6.2 The Contractor shall be furnished free of charge certified true copy of the contract document. 

 6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by
the Contractor on the Site in good condition and the same shall at all reasonable time be
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available for inspection and use by the Engineer-in-Charge, his representatives or by other
Inspecting officers of the Authority.

 6.4 None of these Documents shall be used by the Contractor for any purpose other than that of
this contract.

CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS
 7.1 Detailed  drawings  shall  be  followed  in  preference  to  small-scale  drawings  and  figured

dimensions in preference to scaled dimensions. The case of discrepancy between the Schedule
of  Quantities  and prices,  the  Specifications  and/  or  the  drawings,  the  following order  of
precedence shall be observed : -

(a) Description in the Schedule of Quantities and Prices.    
(b) Relevant Specifications and Special Conditions, if any.
(c) Drawings.
(d) Indian Standards Specifications of BIS.

 7.2 The  contractor  shall  study  and  compare  the  drawings,  specifications  and  other  relevant
information  given  to  him  by  the  Engineer-in-Charge  and  shall  report  in  writing  to  the
Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of the
Engineer-in-Charge  regarding  the  correct  intent  and  meaning  of  the  drawings  and
specifications shall be final and binding.

 7.3 Any  error  in  description,  quantity  or  price  in  Schedule  of  Quantities  and  Prices  or  any
omission there-from shall not vitiate the Contract or release the Contractor from the execution
of  the  whole  or  any  part  of  the  work(s)  comprised  therein  according  to  drawings  and
specifications or from any of his obligations under the contract.

 7.4 If on check there is difference in the amount worked out by contractor in the schedule of
quantities and prices and General summary the same shall be adjusted in accordance with the
following rules:

(a) In the event of error/discrepancy occurring in the rates written in figures and words,
then the rate which corresponds with the amount worked out by the contractor shall,
unless otherwise proved, be taken as correct. If the amount of an item is not worked
out by the contractor or it does not correspond with the rate written either in figures or
in words, then the rate quoted by the contractor in words shall be taken as correct.
When the rate quoted by the contractor in figures and words tally, but the amount is
not worked out correctly, the rate quoted by the contractor will, unless or otherwise
proved, be taken as correct.

(b) All errors in totaling in the amount column and in carrying forward totals shall be
corrected.

(c) The totals of various sections of schedule of quantities and price amended shall be
carried over to the General  Summary and the tendered sum amended accordingly.
The tendered sum so altered shall, for the purpose of tender, be substituted for the sum
originally tendered and considered for acceptance instead of the original sum quoted
by the tenderer.  Any rounding off of quantities or in sections of schedule of quantities
and prices or in General summary by the tenderer shall be ignored.

CLAUSE–8:  DUTIES  AND  POWERS  OF  THE  ENGINEER–IN-CHARGE
REPRESENTATIVE
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8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the
works and to test and examine any materials/ parts to be used or workmanship achieved in
connection with the works. 

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative any
of the powers and authorities,  vested in the Engineer-in- Charge and shall  furnish to  the
contractor  a  copy  of  all  such  written  delegation  of  powers  and  authorities.  Any  written
instruction or written approval given by the representative of the Engineer-in-Charge to the
contractor within the terms of such delegation shall bind the contractor and the Authority as
though it has been given by the Engineer-in-Charge.

8.3 Failure of the representative of the Engineer-in-Charge to disapprove any work or materials
shall be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove
such work or materials and to order the pulling down, removal or breaking up thereof. The
contractor shall, at his own expense, again carry out such works as directed by the Engineer-
in-Charge.

8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-
Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall thereupon
confirm, reverse or vary such decision and the decision of the Engineer-in- Charge in this
regard shall be final and binding on the contractor.

CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING
The Contractor shall not sub-let, transfer or assign the whole or any part of the work

under the contract.  Provided that the Engineer-in-Charge may at his discretion, approve and
authorize  the  Contractor  to  sub-let  any  part  of  the  work,  which  in  his  opinion,  is  not
substantial, after the contractor submits to him in writing the details of the part of the work(s)
or trade proposed to be sublet, the name of the sub-contractor thereof together with his past
experience in the said work/trade and the form of the proposed sub-contract. Nevertheless any
such approval or authorization by the Engineer-in-Charge shall not relieve the contractor from
his  any  or  all  liabilities,  obligations,  duties  and  responsibilities  under  the  contract.  The
contractor shall also be fully responsible to the Authority for all the acts and omissions of the
sub-contractor,  his  employees and agents or  persons directly  employed by the contractor.
However, the employment of piece rate works shall not be construed as sub-letting.

CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS
The contractors shall, in accordance with the requirements of the work as decided by

the  Engineer-in-  Charge,  afford  all  reasonable  facilities  to  other  contractors  engaged
contemporaneously on separate contracts and for departmental labour and labour of any other
agency properly authorised by Authority or any statutory body which may be employed at the
site for execution of any work not included in the contract which the Authority may enter into
in  connection  with  or  ancillary  to  the  works.  In  all  matters  of  conflict  of  interest,  the
Engineer-in-Charge shall direct what compromise should be made and his decision shall be
final and binding on the parties.

CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE 
      INTIMATED
Where the contractor is a partnership firm, prior approval in writing of the Engineer-

in-Charge shall be obtained before any change is made in the constitution of the firm. Where
the contractor is an individual or a Hindu Undivided Family business concern, such approval,
as aforesaid,  shall  like-wise be obtained before the contractor enters into any partnership
agreement where under the partnership firm would have the right to carry out the works
hereby  undertaken  by  the  contractor.   If  prior  approval  as  aforesaid  is  not  obtained  the
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contractor shall be deemed to have been assigned in contravention to Clause 36 hereof and the
same action will be taken and the same consequences shall ensure as provided for in the said
clause-36. 
CLAUSE – 12:  COMMENCEMENT OF WORK

The contractor shall commence the work at the respective sites within 15 days of the
issue of Letter of Award.  If the contractor commits default in mobilization of resources, and
equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other right or
remedy be at liberty to cancel the contract and forfeit the earnest money/security deposit.

CLAUSE–13:  WORKS  TO  BE  CARRIED  OUT  IN  ACCORDANCE  WITH
SPECIFICATION DRAWINGS AND ORDERS ETC.

13.1 The contractor shall execute the whole and every part of the work in the most substantial and
workman like manner in strict conformity with the specifications laid down in the contract
document or as may be laid down by the Engineer-in-Charge under the terms of the contract.
The  contractor  shall  also  conform  exactly,  fully  and  faithfully  to  the  designs,  drawings
specifications and instructions in writing in respect of the work, duly signed by the Engineer-
in-Charge as may be issued from time to time.

 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract documents,
in accordance with the provisions of contract, the documents set forth herein in respect of the
work on commencement or during the performance of the contract:

(a) Specifications  or  revisions  thereof  other  than  standard  printed  specifications  and
charts/drawings issued to the contractor from time to time

(b) Explanations, instructions etc.

Such further drawings, explanation, modifications and instruction, as the Engineer-in-Charge
may issue to the contractor from time to time in respect of the work shall be deemed to form
integral  part  of  the  contract  and  the  contractor  shall  be  bound  to  carry  out  the  work
accordingly.

13.3 In the case of any class of work for which there is no specifications, such work shall  be
carried out in accordance with the Bureau of Indian Standards specifications. In case there are
no  such  specifications  in  the  BIS,  work  shall  be  carried  out  as  per  manufacturer’s
specifications,  if  manufacturer’s  specifications  are  also  not  available  then  as  per  District
specifications. In case there are no such specifications as required, above the work shall be
carried  out  in  all  respect  in  accordance  with  the  instructions  and  requirements  of  the
Engineer-in-Charge.

 13.4 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge in
writing.  However, any verbal instructions or order shall be confirmed by the Engineer-in-
Charge as soon as practicable without loss of time and only such written instruction shall be
deemed to be valid. 

CLAUSE – 14: SETTING OUT THE WORKS

The contractor shall provide all assistance and adhere to the instruction of E.I.C during
the course of surveying, inspection, etc. 

CLAUSE – 15:  URGENT WORKS
If any urgent work (in respect of which the decision of the Engineer-in-Charge

shall be final and binding) becomes necessary, the contractor shall execute the same as may

45



be  directed  by  Engineer-in-Charge,  provided  the  directions  are  in  accordance  and
confirmatory with provisions in Clause – 8.

CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING
16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions

to, or substitutions for the original specifications, drawings, designs and instructions that may
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a
part of the works in case of non-availability of a portion of the site or for any other reasons
and the contractor shall be bound to carry out the works in accordance with any instructions
given to him in writing signed by the Engineer-in-Charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided therein and
any altered, additional or substituted work which the contractor may be directed to do in the
manner specified above as part of the works, shall be carried out by the contractor on the
same conditions in all respects including price on which he agreed to do the main work except
as hereafter provided.

16.2 The  time  for  completion  of  the  works  shall,  in  the  event  of  any  deviations  resulting  in
additional cost over the tendered value sum being ordered, be extended, if requested by the
contractor, as follows: 

(i) In the proportion which the additional cost of the altered, additional or substituted work,
bears to the original tendered value plus 

(ii) 20% of  the  time  calculated  in  (i)  above or  such further  additional  time  as  may be
considered  reasonable  by  the  Engineer-in-Charge  after  approval  of  the  Competent
Authority.

16.3 In the case of extra item(s) (items that are completely new, and are in addition to the items
contained  in  the  contract),  the  contractor  may  within  fifteen  days  of  receipt  of  order  or
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the
Engineer-in-Charge shall within one month of the receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the contractor, determine
the rates on the basis of the market rates and the contractor shall be paid in accordance with
the rates so determined.

16.4 In the case of substituted items (items that are taken up with partial substitution or in lieu of
items  of  work  in  the  contract),  the  rate  for  the  agreement  item  (to  be  substituted)  and
substituted item shall also be determined in the manner as mentioned in the following Para.

(a) If the market rate for the substituted item so determined is more than the market rate
of the agreement item (to be substituted), the rate payable to the contractor for the
substituted  item  shall  be  the  rate  for  the  agreement  item  (to  be  substituted)  so
increased to the extent of the difference between the market rates of substituted item
and the agreement item (to be substituted).

(b) If the market rate for the substituted item so determined is less than the market rate of
the  agreement  item (to  be  substituted),  the  rate  payable  to  the  contractor  for  the
substituted  item  shall  be  the  rate  for  the  agreement  item  (to  be  substituted)  so
decreased to the extent of the difference between the market rates of substituted item
and the agreement item (to be substituted).

16.5 In the case of contract items, substituted items, contract cum substituted items, which exceed
the deviation limits laid down in  Schedule ‘B’, the contractor may within fifteen days of
receipt of order or occurrence of the excess, claim revision of the rates, supported by proper
analysis for the work in excess of the above mentioned limits, provided that if the rates so
claimed are in excess of the rates specified in the schedule of quantities, the Engineer-in-
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Charge shall within one month of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine the rates on
the basis of the market rates and the contractor shall be paid in accordance with the rates so
determined.

16.6 The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates of
items for the work in excess of the limits laid down in  Schedule ‘B’, and the Engineer-in-
Charge shall  after  giving notice to  the contractor  within one month of occurrence of  the
excess and after taking into consideration any reply received from him within fifteen days of
the receipt of the notice, revise the rates for the work in question within one month of the
expiry of the said period of fifteen days having regard to the market rates.

16.7 Under the circumstances, the contractor shall at any stage not suspend the work on account of
non-settlement of rates of such Deviated/Extra/Substituted items.

CLAUSE - 17:  CONTRACTOR’S SUPERVISION 
 17.1   The contractor shall either himself supervise the execution of the works or shall appoint at his

own expense, a qualified and experienced Engineer as his accredited agent approved by the
Engineer-in-Charge, if contractor has himself not sufficient knowledge or experience to be
capable of receiving instruction or cannot give his full attention to the works.  The contractor
or his agent shall be present at the   site(s) and shall supervise the execution of the works with
such additional assistance in each trade, as the work involved shall require and considered
essential  by  the  Engineer-in-Charge.  Further  the  directions/instructions  given  by  the
Engineer-in-Charge to the contractor's agent shall be considered to have the same force as if
these had been given to the contractor himself.

  17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the
Engineer-in- Charge shall have full powers to suspend the execution of the works until such
date as a suitable agent is appointed by the contractor and takes over the charge of supervision
of the work.  For any such suspension, the contractor shall be held responsible for delay so
caused to the work.

CLAUSE - 18:  INSTRUCTIONS AND NOTICE
 18.1 Except  as  otherwise  provided  in  this  contract,  all  notices  to  be  given  on  behalf  of  the

Authority  and all  other  actions  to  be  taken  on  its  behalf  may  be  given  or  taken by the
Engineer-in-Charge or any officer for the time being entrusted with the functions, duties and
powers of the Engineer-in-Charge.

18.2 All instructions, notices and communications etc. under the contract shall be given in writing
and any such oral  orders  /  instructions  given shall  be  confirmed in writing and no such
communication which is not given or confirmed in writing shall be valid.

 18.3 All instructions, notices and communications shall be deemed to have been duly given or sent
to the contractor, if delivered to the contractor, his authorized agent, or left at, or posted to the
address given by the contractor or his authorized agent or to the last known place of abode or
business of the contractor or his agent of services by post shall be deemed to have been served
on the date when in the ordinary course of post these would have been delivered to him and in
other cases on the day on which the same were  so delivered or left.

18.4 The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in
respect of the execution of work through a “Site Order Book“ maintained in the office of the
Engineer-in-Charge and the contractor or his authorized representative shall confirm receipt
of such instructions by signing the relevant entries in this book. If required by the Contractor,
he shall be furnished a certified true copy of such instruction(s). The pro-forma for Site Order
Book to be maintained at site is given in Annex  ure   –   3  .
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18.5 The “Hindrance Register” shall be maintained at the site of work, where any hindrance which
comes to the notice of the representative of the Engineer-in-Charge shall be recorded and
immediately a report will be made to the Engineer-in-Charge within a week. The Engineer-in-
Charge shall review the Hindrance Register at least once in a month. The pro-forma on which
the Hindrance Register shall be maintained is given in Annex  ure   –   4.  

CLAUSE -19:  PLANT AND EQUIPMENT 
 19.1 The plants and equipments required for the execution of dredging works and all additional

necessary plant, equipment and machinery required for the execution of the work under the
contract shall be brought to the site by the Contractor at his cost and shall use such methods
and appliances for the purpose of all the operations connected with the work covered by the
contract, which shall ensure the completion of work(s) within the specified time.

  19.2 The contractor shall operate, maintain, repair and safeguard the plants and equipments during
the tenancy of the contract in accordance with terms and conditions, specifications of the
contract and instructions of the Engineer in Charge.

19.3     Subject to the availability of any item(s), plant, equipment and machinery, the Authority at
the written request of the contractor, may issue to the contractor on hire for being deployed on
the work contracted for, at pre- determined rates, terms and conditions at the sole discretion of
the Engineer-in-Charge.

CLAUSE – 20:  PATENT RIGHTS
    The  contractor  shall  indemnify  the  Authority,  its  representatives  or  its

employees against  any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay any royalties or other
charges which may be payable in respect of any article or material or part thereof included in
the  contract.   In  the  event  of  any claim being made or  action being brought  against  the
Authority or any agent, servant or employee of the Authority in respect of any such materials
as  aforesaid  the  contractor  shall  immediately  be  notified  thereof.  Provided  that  such
indemnification shall not apply when such infringement has taken place in complying with the
specific directions issued by the Authority but the contractor shall pay any royalties or other
charges payable in respect of any such use, the amount so paid being reimbursement to the
contractor only if the use was the result of any drawings and or specifications issued after
submission of the tender.

CLAUSE – 21: MATERIALS
 21.1 The contractor shall at his own expenses provide / arrange all materials required for the bona-

fide use on work under the contract.

 21.2 All  materials/parts  to  be  provided  by  the  contractor  shall  be  in  conformity  with  the
specifications laid down in the contract and the contractor shall furnish from time to time
proof and samples, at his own cost, the materials/parts as may be specified by the Engineer-
in-Charge.  Further  the  Engineer-in-Charge  shall  also  have  powers  to  have  such  tests,  in
addition to those specified in the contract, as may be required and the contractor shall provide
all facilities to carry out the same. The cost of materials/parts consumed in such tests and also
the expenses incurred thereon including the cost of the testing charges, shall be borne by the
contractor in all cases and also where such tests which are in addition to those provided in the
contract disclose that the materials are in conformity with the provisions of the contract.

 21.3 The Engineer-in-Charge or  his  representative shall  be entitled at  any time to inspect  and
examine any plants, materials/parts intended to be used in the works, either on the site or at
factory  or  workshop  or  other  place(s)  where  such  materials  are  assembled,  fabricated,
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manufactured or any place where these are lying or from where these are being obtained.  For
this, purpose, the contractor shall afford such facilities as may be required for such inspection
and examination.

CLAUSE - 22: LAWS GOVERNING THE CONTRACT
  The Courts  at Noida  only shall  have the jurisdiction for filing the award of the

arbitration and for any other judicial proceedings.

CLAUSE - 23:  WATCH & WARD AND LIGHTING
    The Contractor shall provide and maintain at his expense all lights, guards, fencing

and watch & ward when and where necessary or as required by the Engineer-in-Charge for
the protection of the works or for the safety and convenience of those employed on the works
or the public.

CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
 24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall be

carried out during Sundays and national holidays without the permission in writing of the
Engineer-in-Charge.  However,  when work is  unavoidable  or  necessary  for  safety  of  life,
property  or  works,  contractor  shall  take  necessary  action  immediately  and  advise  the
Engineer-in-Charge accordingly.

 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work
may be carried out on holidays, Sundays and/or in extra shifts to ensure completion of works
under the contract as scheduled.

CLAUSE - 25: LABOUR
25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the required rate

of progress and of quality to ensure workmanship of the degree specified in the contract
and to the satisfaction of the Engineer-in-Charge.  The Contractor shall not employ in
connection with the works any person who has not completed eighteen years of age the
minimum age specified in Indian Labour Law.

(b) If any foreigner is employed by the contractor on the work within the site the later shall
ensure that such foreigner possesses the necessary special permit issued by the Civil
Authorities in writing and also comply with the instructions issued there-from from time
to  time.  In  the  event  of  any lapse  in  this  regard  on  the  part  of  such foreigner  the
contractor shall be personally held responsible for the lapse & Authority shall not be
liable in any event.          

(c) The  Contract  is  liable  for  cancellation  if  either  the  contractor  himself  or  any  of  his
employee  is  found  to  be  a  person  who  has  held  Class-I  post  under  the  Authority
immediately before retirement and has within two years of such retirement accepted
without obtaining the previous permission of the Authority or of the Chairman as the
case may be and employment as contractor for, or in connection with the execution of
the public works, or as an employee of such contractor. If the contract is terminated on
account of the failure of the contractor to comply with the above clause, the Authority
shall  be  entitled  to  recover  from him such  damages  as  may  be  determined  by  the
Engineer-in-Charge with due regard to the inconvenience caused to the Authority on
account of such termination without prejudice to the Authority's right to proceed against
such officer.       
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25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution
return of the number and description by trades of the works of people employed on the works.
The contractor shall also submit on the 4th and 19th of every month for the period of second
half of the preceding month and first half of the current month respectively to the Engineer-
in-Charge, a true statement in respect of the following.

i) Any accident if occurred during the said fortnight showing the circumstances under
which it happened and the extent of damage and injury caused by it and.

ii) The number of female workers who have been allowed maternity benefit as provided
in the Maternity Benefit Act 1961 or Rules made there-under and the amount paid to
them.

25.3 The  Contractor  shall  pay  to  labourer  employed  by  him  either  directly  or  through  sub-
contractors wages not less than wages as defined in Minimum Wages Act 1948 and Contract
Labour (Regulation and Abolition) Act 1970 amended from time to time and rules framed
there-under and other labour laws affecting contract labour that may be brought in force from
time to time.

25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation or
Bye Laws of any Local or other Statutory Authority applicable in relation to the execution of
works such as:
i) Payment of Wages Act, 1936 (Amended)
ii) Minimum Wages Act, 1948 (Amended).
iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there

under as amended. 
iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976.

v) Employer's Liability Act 1938 (Amended)

vi) Maternity Benefit Act. 1961 (Amended)

vii) The Industrial Employment (Standing orders) Act 1946 (Amended).

viii) The Industrial Disputes Act. 1947 (Amended)

ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978
and any amended thereof:

x) The  Personal  Injuries  (Compensation  Insurance)  Act  1963  and  any  modifications
thereof and rules made there-under from time to time. The Contractor shall take into
account all the above and financial liabilities in his quoted rates and nothing extra,
whatsoever, shall be payable to him on this account.

The list is indicative only, otherwise the contractor should be aware of all the Acts/Labour
Laws and should follow diligently on the work. The contractor shall be fully and personally
responsible for the violation of any Act/Labour Law 

25.5 The Contractor shall be liable to pay his contribution and the employees contribution to the
State Insurance Scheme in respect of all labour employed by him for the execution of the
contract, in accordance with the provision of  "the Employees State insurance Act 1948" as
amended from time to time.  In case the Contractor fails to submit full details of his account
of labour employed and the contribution payable, the Engineer-in- Charge shall recover from
the running bills the contribution amount as assessed by him.  The amount so recovered shall
be adjusted against the actual contribution payable for Employees State Insurance.
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25.6 The  Engineer-in-Charge  shall  on  a  report  having  been made  by an  inspecting  officer  as
defined in the Contract Labour  (Regulation and Abolition) Act and Rules or on his own in his
capacity  as  Principal  Employer,  have  the  power  to  deduct  from  the  amount  due  to  the
contractor any sum required for making good the loss suffered by worker(s) by reason of non-
fulfillment of the conditions of the Contract for the benefit of Workers, nonpayment of wages
or on account of deduction made from the wages of the workers which are not justified by the
terms of the contract or non- observance of the said Act and Rules framed there under  with
amendments made from time to time.

25.7 The Contractor shall indemnify the Authority against any payments to be made under and for
observance  of  the  Regulation  Laws,  Rules  as  stipulated  in  Clause-25.4  above  without
prejudice  to  his  right  to  claim  indemnity  from  his  sub-contractors.  In  the  event  of  the
contractor's failure to comply with the provisions of all the Acts/Laws stipulated in Clause-
25.4 or in the event of decree or award or order against the contractor having been received
from the competent authority on account of any default or breach or in connection with any of
the provisions of the Acts/Laws/Rules mentioned in Sub-Clause 25.4 above, the Engineer-in-
Charge without prejudice to any other right or remedy under the contract shall be empowered
to deduct such sum or sums  from the  Bill of the contractor or from his security deposit  or
from  other  payment due under this contract  or  any  other contract to satisfy within a
reasonable time the  provisions of the various Acts/Laws/Rules/Codes as mentioned under
Sub-Clause  25.4 above, on the part of the contractor under  the contract on behalf of and at
the expenses of the contractor and make payment and /or provide amenities/ facilities/services
accordingly. In this regard, the decision of the Engineer-in-Charge shall be conclusive and
binding on the contractor.

25.8 In the event or the Contractor committing a default or breach of any of the provisions of the
aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended from  time
to time or furnishing any information or  submitting or filling any form/Register/Slip under
the  provisions of  these Regulations which is materially incorrect then  on the  report  of  the
Inspecting officer as  defined in  the relevant  Acts and Rules as referred in Clause 25.4
above, the Contractor shall without prejudice to any other liability  pay  to the Authority a
sum not exceeding Rs.50/- (Rs. Fifty only) as liquidated damages for every default, breach or
furnishing, making,  submitting, filling materially incorrect statement as may be fixed by the
Engineer-in-Charge. The decision of the Engineer-in-Charge in this respect shall be final &
binding.

25.9 The Contractor shall  at  his  own expenses comply with or cause to be complied with the
Provisions/ Rules provided for welfare and health of Contract Labour in the Contract Labour
(Regulation and Abolition) Act and other relevant Acts and Rules framed there under or any
other instructions issued by the Authority in this regard for the protection of health and for
making sanitary arrangements for workers employed directly or indirectly on the works. In
case the contractor fails to make arrangements as aforesaid, the Engineer-in-Charge shall be
entitled to do so and recover the cost thereof from the contractor.

25.10 The Contractor shall at his own expense arrange for the safety or as required by the Engineer-
in-Charge, in respect of all  labour directly or indirectly employed for performance of the
Works and shall provide all facilities in connection therewith. In case the contractor fails to
make arrangements and provide necessary facilities as  aforesaid,  the Engineer-in-  Charge
shall be entitled to do so and recover the cost thereof from the Contractor. But this will not
absolve the contractor of his responsibility or otherwise thereof.

25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract Labour"
Safety  Manual,  or  the  provisions  relating  to  report  on  accidents  and  grant  of  maternity
benefits to female workers and the relevant Acts/Rules referred in clause 25.4 above shall
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make the  contractor  liable  to  pay to  the  Authority  as  liquidated  damages an  amount  not
exceeding Rs. 50/-  for each default  or materially incorrect statement. The decision of the
Engineer-in-Charge in such matters based on reports from the inspecting Officers as defined
in the relevant Acts and Rules as referred in clause 25.4 above shall be final and binding and
deductions for recovery of such liquidated damages may be made from any amount payable
to the contractor. In the event of any injury, disability or death of any workmen in or about
the work employed by the contractor either directly or through his sub-contractor, contractor
shall at all time indemnify and save harmless the Authority against all claims, damages and
compensation under the Workmen Compensation Act. 1923 as amended from time to time or
in other Law for the time being in force and Rules there-under from time to time and also
against all costs, charges and expenses of any smooth action by proceedings arising out of
such accidents or injury, disability or death of a workmen and against all sum or sums which
may with the consent of the contractor be paid to compromise or compound any claim in this
regard. If any award, decree or order is passed against the contractor for recovery of any
compensation under the Workmen Compensation Act, 1923, for any injury, disability or death
of  a  workman  by  any  competent  court,  the  said  sum or  sums shall  be  deducted  by  the
Engineer-in-Charge from any sum then due or that may become due to the contractor or from
his security deposit or sale thereof in full or part under the contract or any other contract with
the Authority towards fulfillment of the said decree, award or orders.

25.12 Provided always that the contractor shall have no right to claim payments/claims whatsoever
on account of his compliance with his obligations under this clause and Labour Regulations.

25.13  The  contractor  shall  not  otherwise  than  in  accordance  with  the  statutes  ordinance  and
Government Regulations or orders for the time being in force import, sell, give, barter or
otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale,
gift, barter or disposal by his sub-contractor, agent or employees.

25.14 The contractor shall not give, barter or otherwise dispose of to any person or persons any
arms or ammunition of any kind or permit to suffer the same as aforesaid.      

25.15 The Contractor shall employ for the execution of the works only such persons as are skilled
and experienced in their respective trades and Engineer-in-Charge shall be at liberty to object
to  and  require  the  contractor  to  remove  from  the  works  any  persons  employed  by  the
Contractor for the execution of the works who, in the opinion of the Engineer-in-Charge,
misconduct himself or is incompetent or negligent in the proper performance of his duties.
The contractor shall  forthwith comply with such requisition and such person shall  not be
again employed upon the works without permission of the Engineer-in-Charge.

25.16 Release of Security deposit after labour clearance: Security deposit of the work shall not be
refunded till the contractor produces a clearance certificate from the Labour Officer. As soon
as the work is virtually completed, the contractor shall apply for clearance certificate to the
Labour  Officer  under  intimation  to  Engineer-in-Charge.  The  Engineer-in-Charge  on  the
receipt of such communication shall write to Labour Officer to intimate if any complaint is
pending against the contractor in respect of the work. If no complaint is pending on record till
after  three  months  after  completion  of  work  and/or  no  communication  is  received  from
Labour Officer to this effect till six months after the date of completion, it will be deemed to
have received the clearance certificate and the security deposit will be released if otherwise
due.

CLAUSE–26: MATERIALS OBTAINED FROM EXCAVATION SUCH AS COINS,
FOSSILS, ETC.

26.1 Materials of any kind obtained from excavation on the site shall remain the property of the
Authority and shall be disposed off as directed by the Engineer-in-Charge.
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26.2 However if any of the materials thus obtained from excavation on the site is such as can be
used in the execution of the work under the contract, the contractor will be allowed to use the
same free of cost (except that any amount of royalty paid for in this regard by the Authority
shall be recoverable from the contractor) for the aforesaid purpose provided the same is found
suitable and is approved by the Engineer-in-Charge.

26.3 Fossils,  coins,  articles  of  value,  structures  and  other  remains  or  things  of  geological  or
archeological interest discovered on the site shall be the absolute property of the Authority.
The contractor shall take reasonable precautions to prevent his labour or any other person
from removing or damaging any such article or thing and shall  acquaint the Engineer-in-
Charge  with  such  discovery  and  carryout  the  Engineer-in-Charge’s  directions  as  to  the
disposal of the same at the expense of the Authority.

CLAUSE – 27: SUSTAINABILITY OF JV

In case JV /  Consortium   is  not sustained due any reasons or discrepancies arising
amongst the JV /  Consortium   members,  unsustainability of JV /  Consortium   shall  be
determined by the Engineer in Charge/Employer during the monitoring in the contract period
based on the failure of the deliveries/missing of the targets and other deliverables. The same
shall be dealt in the following manner: 

(a) If  JV /  Consortium   becomes unsustainable after being selected as L1 EMD of the
defaulting JV / Consortium   shall be forfeited. 

(b) If JV / Consortium   becomes unsustainable after the award of contract, the employer has
complete authority to nominate another contractor to complete the balance work on risk
and cost of the defaulting contractor. Contractor will be notified of the decision to stop
the work and get the measurements done to ascertain the value of work completed till
date. No payment shall  be released immediately, however, after completion of entire
work on risk and cost, the differential cost would be recovered from all held up amount
(BG, EMD, Security deposit and unpaid amount for the work done) of the defaulting
contractor  and if  any balance  amount  is  still  available,  that  shall  be  released  to  the
defaulting contractor.

CLAUSE – 28:  FORCE MAJEURE
28.1 The  term  Force  Majeure  shall  herein  mean  Riots   (other  than  among  the  contractor's

employees), Civil Commotion  (to the extent no insurable), war (whether declared or not),
invasion,  act  of  foreign  enemies,  hesitation,  civil  war,  rebellion,  revolution,  insurrection,
military  or  usurped  power,  damage  from  aircraft,  nuclear  fission,  acts  of  God,  such  as
earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented floods, fires not
caused by contractor's negligence and other such causes  over  which  the contractor  has no
control and are accepted as such  by  the Engineer-in-Charge, whose decision shall be final
and  binding.  In the event of either party being rendered unable by Force Majeure to perform
any obligation required to be performed by them under this contract, the relative obligation of
the party affected by such Force Majeure shall be treated as suspended for the period during
which such Force Majeure cause lasts, provided the party allowing that it has been rendered
unable as aforesaid, thereby shall notify within 15 days of the alleged beginning and ending
thereof giving full particulars and satisfactory evidence in support of such cause.

28.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion
date for a period exceeding the period of delay attributable to the causes of Force Majeure and
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neither the Authority nor the bidder shall be liable to pay extra costs provided it is mutually
established that Force Majeure conditions did actually exist.

28.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even at
the time of submission bid, he shall categorically specify in his bid and state whether they
have been taken into consideration in their quotations.

CLAUSE - 29: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND
RECTIFICATION THEREOF

 29.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, solar
panel,  lighting  system,  road,  fence,  enclosures,  water  pipe,  cables,  buildings,  drains,
electricity or telephone posts, wires, trees, grass line, cultivated land in the area in which they
may be working or in the area contiguous to the premises on which the work or any part of it
is being executed or if any damage is caused to any item belonging to IWAI or to any person
during the progress of work, the Contractor shall upon receipt of a notice in writing in that
behalf from the Engineer-in-Charge, make good the same at his cost.

29.2 If it appears to the Engineer-in-Charge or his representative at any time during the progress of
work  or  prior  to  the  expiration  of  the  Defects  Liability  period  that  any  work  has  been
executed with unsound, imperfect or unskilled workmanship or that any materials or articles
provided by the Contractor for execution of the work are unsound or of a quality inferior to
that  contracted for,  or otherwise not  in accordance with the Contract,  or that  any defect,
shrinkage or  other  faults  found in  the  work arising out  of  defective  design or  defective/
improper materials or workmanship, the Contractor shall, upon receipt of a notice in writing
in that behalf from the Engineer-in-Charge forthwith rectify or remove and  reconstruct  the
work  so  specified  in  whole  or  in  part,   as   the  case  may  be,  and/or  remove  the
materials/articles so  specified and provide other proper and suitable materials at  his expense.

29.3 All damages caused by accidents or carelessness of the contractor or any of his employees or
any property belonging to the Authority is wasted or is misused by the contractor or any of his
employees shall be to the account of the contractor, who shall make good the loss.

29.4 Defects liability period for the civil works like bank protection, jetty, culvert etc. shall be 25
daysfrom the date of completion of all works under the contract. Dredging / excavation will
not have a defects liability period once the required lines & levels are achieved and the same
measured and jointly recorded in post dredging survey charts and the chart approved by the E-
I-C.

CLAUSE – 30:  CONTRACTOR'S LIABILITY AND INSURANCE 
30.1 From commencement to completion of the work(s) as a whole, the Contractor shall take full

responsibility for the care thereof and for taking precautions to prevent loss or damage.  He
shall be liable for any damage or loss that may happen to the works or any part thereof and to
the Authority's Plant, Equipment and Material (hired or issued to the Contractor) shall be in
good order and condition and in conformity in every respect with the requirements of the
Contract and instructions of the Engineer-in-Charge.

30.2     i) Neither party to the contract  shall  be liable to  the other  in respect  of  any loss or
damage which may occur or arise out of "Force Majeure" to the works or any part
thereof on to any material or article at site but not incorporated in the works or to any
person or anything or material  whatsoever or either party provided such a loss or
damage could not have been foreseen or avoided by a prudent person and the either
party shall bear losses and damages in respect of their respective men and materials.
As such liability of either party shall include claims/ compensations of the third party
also.

54



ii) Provided, however, in an eventuality as mentioned in sub-clause - 30.2 (i) above, the
following provisions shall also have effect:

(a) The Contractor  shall,  as  may be  directed  in  writing  by  the  Engineer-in-Charge
proceed  with  the  completion  of  the  works  under  and  in  accordance  with  the
provisions and conditions of the contract, and

(b)     The Contractor shall, as may be directed in writing by the Engineer-in-charge, re-
execute the works lost or damaged, remove from the site any debris and so much of
the works as shall have been damaged and carry the Authority's T & P, Plant and
Equipment, Material etc. to the Authority's store.  The cost of such re-execution of
the works, removal of damaged works and carrying of Authority's store shall be
ascertained in the same manner as for deviations and this shall be ascertained in the
same manner as for deviations and this shall be added to the contract sum. Provided
always that the Contractor shall, at his own cost, repair and make good so much of
the loss or damage as has been occasioned by any failure on his part to perform his
obligations under the contract or not taking precautions to prevent loss or damage
or minimise the amount of such loss or damage, Final assessment of loss or damage
shall  be  decided by the  Engineer-in-Charge  and his  decision  shall  be  final  and
binding. 

30.3 The contractor shall take special precautions to see that public places and roads adjacent to
contractor's yard are not blocked at anytime either by his material or by his workmen. The
roads are to be kept always clear and no equipment/materials shall be stacked. 

30.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors dropped
in the waterways shall be properly marked and removed after done with.  

30.5 The contractor shall  indemnify and keep indemnified the Authority against  all  losses and
claims for death, injuries or damage to any person or any property whatsoever which may
arise out  of or in consequence of the construction and maintenance,  of  works during the
contract period and also against all claims, demands, proceedings, damages, costs, charges
and expenses whatsoever in respect of or in relation thereto, and such liabilities shall include
claims/compensations of the third party.  

30.6 (a)  Before commencing execution of  the work, the Contractor shall without in any way
limiting his obligations and responsibilities under this condition,  insure  against  any
damage, loss or injury which may occur to any property (excluding that of the Authority
but including the Authority building rented to the contractor wholly or in part and  any
part of which is used in part and any part of which is used by him for storing combustible
materials) public  liability by arising out of the carrying out of the contract. For this
purpose the contractor shall take out, pay all costs and maintain throughout the period of
his contract public liability with the following coverage.

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one
person and Rs. 2,00,000 for each accident.

ii) Property liability limits for each accident not less than Rs. 1,00,000 ;

iii) The Contractor shall prove to the Engineer-in Charge from time to time that he has
taken out  all  the insurance policies referred to above and has  paid the necessary
premiums for keeping the policies alive till expiry of the Defects Liability Period.

(b) The Contractor shall  ensure that  similar  insurance policies are taken out  by his  sub-
contractor (if any) and shall  be responsible for any claims or losses to the Authority
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resulting from their failure to obtain adequate insurance protection in connection thereof.
The Contractor shall produce or cause to be produced by his sub-contractors (if any) as
the case may be, relevant, policy or policies and premium receipt as and when required
by the Engineer-in-Charge.

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force
the insurance referred to above or any other insurance which he/they may be required to
effect  under  the  term of  the Contract  then and in  any such case the  Authority  may,
without  being  bound  to  effect  and  keep  in  force  any  such  insurance  and  pay  such
premium or premiums as may be necessary for that purpose and from time to time deduct
the amount so paid by the Authority from any moneys due or which may become due to
the  contractor or recover the same as a debt due from the contractor. 

(d) The contractor shall at his own expense arrange for the safety provisions as required in
respect of the works covered under this contract as per the instruction of Engineer-in-
charge.   In case,  the contractor fails  to comply with the provisions of the safety the
Engineer- in-Charge shall be entitled to and make the necessary arrangements at the risk
and cost of the contractor. This will, however, not absolve the Contractor of his overall
responsibility to execute the works under the contract.

CLAUSE – 31: SUSPENSION OF WORKS
31.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision shall

be final and binding on the contractor) suspend the progress of the works or any part thereof
for such time or times and in such manner as the Engineer-in-Charge may consider necessary.

31.2 The suspension of the work can be done by Engineer-in-Charge for any of the following
reasons:

(a) On account of any default on the part of the contractor or
(b) for proper execution of the works or part thereof for the reasons other than the default of

the contractor or 
(c) for the safety of the works or part thereof.

31.3 The contractor shall during the suspension period, properly protect and secure the works to
the extent necessary and carry out the instructions given in that behalf by the Engineer-in-
Charge.

31.4 If  the suspension is  ordered for  the reasons under  the Clause 31.2(b)  and (c)  above,  the
contractor  shall  be  entitled  to  the  extension  of  time  equal  to  the  period  of  every  such
suspension Plus 25% for the completion of the item or group of items of work for which a
separate period of completion is specified in the contract and of which suspended work forms
a part.

CLAUSE – 32: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE 
        TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK
If at any time after acceptance of the tender the Authority decides to abandon or reduce the
scope of the works for reason whatsoever and hence does not require the whole or any part of
the works to be carried out, the Engineer-in-Charge (with the prior approval of competent
authority  mentioned  in  S  c  hedule  ‘B’   shall  give  notice  in  writing  to  that  effect  to  the
contractor  and  the  Contractor  shall  have  no  claim  to  any  payment  of  compensation  or
otherwise whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he could  not derive in consequence of the
fore closure of  the whole or part of the works.
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CLAUSE – 33: TERMINATION OF CONTRACT ON DEATH
If the Contractor is an individual or a proprietary concern and the individual or the

proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, then,
unless  the  Engineer-in-Charge  is  satisfied  that  the  legal  representatives  of  the  individual
contractor or of the proprietor of the proprietary concern and in the case of partnership, the
surviving partners are capable of carrying out and completing the contract, the Engineer-in-
Charge  shall  be  entitled  to  terminate  the  Contract  as  to  its  incomplete  part  without  the
Authority being in anyway liable to payment of any compensation whatsoever on any account
to the estate  of the deceased Contractor and/or to  the  surviving partners of the Contractor's
firm on account of  termination of the Contract. The decision of the Engineer-in-Charge that
the  legal  representatives  of  the  deceased  contractor  or  the  surviving    partners  of  the
Contractor's firm cannot carry out and complete the works under the contract shall be final
and binding on the parties. In the event of such termination, the Authority shall not hold the
estate of the deceased Contractor and/or the surviving partners of the Contractor's firm liable
for damages for not completing the contract. Provided that the power of the Engineer-in-
Charge of such termination of contract shall be without prejudice to any other right or remedy
which shall have accrued or shall accrue to him under the contract.

CLAUSE– 34: CARRYING OUT PART OF WORK AT THE RISK AND COST OF
THE CONTRACTOR

34.1 If the contractor 

(i) At any time makes default during the currency of work or does not execute any part of
the work with due diligence and continues to do so even after a notice in writing of 7
days in this respect from the Engineer-in-Charge; or

(ii)  Commits default in complying with any of the terms and conditions of the contract and
does not remedy it or takes effective steps to remedy it within 7 days even after a notice
in writing is given in that behalf  by the Engineer-in-Charge; or

(iii) Fails to complete the work (s) or items of work with individual dates of completion, on
or  before the date  (s)  so determined,  and does  not  complete  them within the  period
specified in the notice given in writing in that behalf by the Engineer-in-Charge.

34.2 The Engineer-in-Charge without invoking action under clause 36 may, without prejudice to
any  other  right  or  remedy  against  the  contractor  which  have  either  accrued  or  accrue
thereafter to IWAI, by a notice in writing to take the part work/ part incomplete work of any
item (s) out of his hands and shall have powers to:

(a) Take possession of the site and any materials, constructional plant, implements, stores,
etc., thereon; and/ or

(b) Carry out the part work/ part incomplete work of any items (s) by any means at the risk
and cost of the contractor.

34.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor
for completion of the part work/ part incomplete work of any item (s) taken out of his hands
and execute at the risk and cost of the contractor, the liability of contractor on account of loss
or damage suffered by IWAI because of action under this clause shall not exceed 10% of the
tendered value of the work.

34.4 In determining the amount, credit shall be given to the contractor with the value of work done
in all respect in the same number and at the same rate as if it had been carried out by the
original contractor under the terms of his contract, the value of contractor’s materials taken
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over and incorporated in the work and use of plant and machinery belonging to the contractor.
The certificate of the Engineer-in-Charge as to the value of work done shall  be final and
conclusive against the contractor provided always that action under this clause shall only be
taken after  giving  notice  in  writing  to  the  contractor.  Provided also  that  if  the  expenses
incurred by the IWAI are less than the amount payable to the contractor at his agreement
rates, the difference shall not be payable to the contractor.  

34.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part work/ part
incomplete work of any item (s) or the excess loss of damages suffered or may be suffered by
IWAI as aforesaid after allowing such credit shall without prejudice to any other right or
remedy available to IWAI in law or per as agreement be recovered from any money due to the
contractor on any account, and if such money is insufficient, the contactor shall be called
upon in writing and shall be liable to pay the same within 30 days.    

34.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-Charge shall have the right to sell any or all of the contractors’ unused materials,
constructional plant, implements, temporary building at site etc. and adjust the proceeds of
sale  thereof  towards  the  dues  recoverable  from  the  contactor  under  the  contract  and  if
thereafter there remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract.      

34.7 In the event of the above course being adopted by the Engineer-in-Charge, the contractor shall
have  no  claim  to  compensation  for  any  loss  sustained  by  him  by  reason  of  his  having
purchased or procured any materials or entered into any engagements or made any advance
on any account or with a view to the execution of the work or the performance of the contract.

CLAUSE - 35: COMPLETION TIME AND EXTENSIONS
35.1 The Engineer-in-Charge will make available to the contractor the site to enable the contractor

to  commence  &  proceed  with  the  execution  of  the  work  in  accordance  with  agreed
programme. If there is any delay in making available any area of the work or the delays
mentioned  in  Para  34.4,  the  competent  authority  as  specified  in  schedule  ‘B’  on  the
recommendations  of  the  Engineer-in-Charge  shall  grant  reasonable  extension  of  time  for
completion of work. But the contractor shall not claim any compensation whatsoever on this
account.

35.2 If after the award of the work the contractor commits defaults in commencing the execution
of work as aforesaid, Govt. shall without prejudice to any other right or remedy available in
law, be at liberty to forfeit the earnest money & performance guarantee absolutely. 

35.3 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and
Progress  Chart  get  it  approved by the Department.  The Chart  shall  be prepared in direct
relation to the time stated in the Contract documents for completion of items of the works. It
shall indicate the forecast of the dates of commencement and completion of various trades of
sections of the work.

35.4 However, if the work (s) be delayed by:-
(i) Force majeure as per clause 28, or
(ii) Abnormally bad weather, or
(iii) Serious loss or damage by fire, or
(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the

trades employed on the work, or
(v) Delay on the part of other contractors or tradesman engaged by Engineer-in-Charge in

executing work not forming part of the contract, or
(vi) Non-availability of stores, which are the responsibility of Government to supply or
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(vii) Non-availability  of  breakdown of  Tools  and  Plant  to  be  supplied  or  supplied  by
Government or

(viii) Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond
the Contractor’s control.

Then immediately upon the happening of any such events as aforesaid, the contractor shall
inform  the  Engineer-in-Charge  accordingly,  but  the  contractor  shall  nevertheless  use
constantly his best endeavours to prevent and/or make good the delay and shall do all that
may be required in this regard. The Contractor shall also request, in writing, for extension of
time, to which he may consider himself eligible under the contract, within fourteen days of
the date of happening of any such events as indicated above. 

35.5 In case the cost of the work is more than 10 crores, then the total scope of work will be
divided  into  milestones.  The  contractor  shall  submit  a  Time  & Progress  chart  for  each
milestone and get it approved by the competent authority.

35.6 Request  for  rescheduling  of  Mile  stones  and  extension  of  time,  to  be  eligible  for
consideration,  shall  be  made  by  the  Contractor  in  writing  within  fourteen  days  of  the
happening of the event causing delay on the prescribed form to the competent authority as
indicated in Schedule ‘B’. The Contractor may also, if practicable, indicate in such a request
the period for which extension is desired.

35.7 In any such case as may have arisen due to any of the events, as aforesaid, and which may
have been brought out by the contractor in writing, the Competent Authority mentioned in
Scheduled  ‘B’  may  give  a  fair  and  reasonable  extension  of  time,  after  taking  into
consideration the nature of the work delayed and practicability of its execution during the
period of extension. 

35.8 Such  extensions  shall  be  communicated  to  the  contractor  by  the  Engineer-in-Charge  in
writing. The contractor shall not be entitled to claim any compensation or over run charges
whatsoever for any extension granted. 

CLAUSE – 36:  LIQUIDATED DAMAGES FOR DELAY
36.1 If the contractor fails to maintain the required progress in terms of clause 35 or to complete

the work and clear the site on or before the date of completion as per the contract or extended
date of completion, he shall, without prejudice to any other right or remedy available under
the law to the authority on account of such breach, pay as agreed liquidated damages the
amount calculated at the rates stipulated below. 

(i) Liquidated Damages      @ 1.5 % per month of delay 
for delay of work       to be computed on per day basis 

Provided  always  that  the  total  amount  of  compensation  for  delay  to  be  paid  under  this
condition shall not exceed 10% of the Tendered Value of work. 

The competent authority mentioned in Schedule ‘B’ (whose decision in writing shall be final
& binding) may decide on the amount of tendered value of the work for every completed
day/month (as applicable) that the progress remains below that specified in Clause 34 or that
the work remains incomplete.

The amount of liquidated damages may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the authority.

36.2 In case of contracts having tendered amount more than 10 Crores, if the contractor does not
achieve a particular milestone mentioned in Schedule ‘B’, or the re-scheduled milestone(s) in
terms of  Clause  35.6,  the  amount  shown against  that  milestone  shall  be  withheld,  to  be
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adjusted against the liquidated damages levied at the final decision on Extension of Time.
With-holding of this amount on failure to achieve a milestone, shall be automatic without any
notice to the contractor. However, if the contractor catches up with the progress of work on
the subsequent milestone(s), the withheld amount shall be released. In case the contractor
fails to make up for the delay in subsequent milestone(s), amount mentioned against each
milestone missed subsequently also shall be withheld. However, no interest, whatsoever, shall
be payable on such withheld amount.

36.3 In  case  of  contracts  having  tendered  amount  less  than  10  Crores,  if  the  work  remains
incomplete after the stipulated date of completion, the Engineer-in-charge may withheld 10%
of the tendered value of the work from the  running payments of the contractor pending final
decision of the competent authority mentioned in schedule ‘B’ on the extension of time case.
If  the  competent  authority  decides  to  grant  extension  of  time without  levy of  liquidated
damages  or  levy  part  of  the  total  liquidated  damages  specified  above  then  the  balance
withheld  amount  after  adjusting  the  amount  of  the  liquidated  damages  levied  by  the
competent authority will be refunded to the contractor. 

CLAUSE – 37: WHEN THE CONTRACT CAN BE DETERMINED
37.1 Subject to other provisions contained in this clause, the Engineer-in-Charge may, without

prejudice to his any other rights or remedy against the contractor in respect of any delay,
inferior workmanship, any claims for damages and/or any other provisions of this contract or
otherwise, and whether the date of completion has or has not elapsed, by notice in writing
absolutely determine the contract in any of the following cases:

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an inefficient
or otherwise improper or un-workman like manner shall omit to comply with the requirement
of such notice for a period of seven days thereafter.

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has
failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-
Charge he will be unable to secure completion of the work by the date for completion and
continues to do so after a notice in writing of seven days from the Engineer-in-Charge.

(iii) If the contractor fails to complete the work within the stipulated date or items of work with
individual date of completion, if any stipulated, on or before such date(s) of completion and
does not complete them within the period specified in a notice given in writing in that behalf
by the Engineer-in-Charge.

(iv)  If the contractor persistently neglects to carry out his obligations under the contract and/ or
commits default in complying with any of the terms and conditions of the contract and does
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is
given to him in that behalf by the Engineer-in-Charge.

(v) If the contractor shall offer or give or agree to give to any person in IWAI service or to any
other person on his behalf any gift or consideration of any kind as an inducement or reward
for doing or forbearing to do or for having done or forborne to do any act in relation to the
obtaining or execution of contract.

(vi) If the contractor shall enter into a contract with IWAI in connection with which commission
has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any
such commission and the terms of payment thereof have been previously disclosed in writing
to the Engineer-in-Charge.

60



(vii) If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other
non-bona-fide methods of competitive tendering or commits breach of integrity pact.

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his estate made
against  him  or  shall  take  any  proceedings  for  liquidation  or  composition  (other  than  a
voluntary  liquidation  for  the  purpose  of  amalgamation  or  reconstruction)  under  any
Insolvency Act for the time being in force or make any conveyance or assignment of his
effects or composition or arrangement for the benefit of his creditors or purport so to do, or if
any  application  be  made  under  any  Insolvency  Act  for  the  time  being  in  force  for  the
sequestration of his estate or if a trust deed be executed by him for benefit of his creditors.

(ix) If the contractor being a company shall pass a resolution or the court shall make an order that
the company shall be wound up or if a receiver or a manager on behalf of accredit or shall be
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a
receiver or a manager or which entitle the court to make a winding up order.

(x) If  the  contractor  shall  suffer  an  execution  being levied  on  his  goods and allow it  to  be
continued for a period of 21 days.

(xi)  If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of
labour with materials not to be incorporated in the work, shall not be deemed to be subletting)
or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire
works or any portion thereof without the prior written approval of the Engineer -in-Charge.

When the contractor has made himself liable for action under any of the cases aforesaid, the
Engineer-in-Charge on behalf  of  the  IWAI with  the  approval  of  the  competent  authority
mentioned in schedule ‘B’ shall have powers:

(a) To  determine  the  contract  as  aforesaid  (of  which  termination  notice  in  writing  to  the
contractor under the hand of the Engineer-in-Charge shall  be conclusive evidence).  Upon
such  determination,  the  Earnest  Money  Deposit,  Security  Deposit  already  recovered  and
Performance  Guarantee  under  the  contract  shall  be  liable  to  be  forfeited  and  shall  be
absolutely at the disposal of the IWAI.

(b) After giving notice to the contractor to measure up the work of the contractor and to take such
whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to
another contractor to complete the work. The contractor, whose contract is determined as
above, shall not be allowed to participate in the tendering process for the balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the contractor
shall have no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or made any advances
on account or with a view to the execution of the work or the performance of the contract.
And in case action is taken under any of the provision aforesaid, the contractor shall not be
entitled to recover or be paid any sum for any work thereof or actually performed under this
contract unless and until the Engineer-in-Charge has certified in writing the performance of
such work and the value payable in respect thereof and he shall only be entitled to be paid the
value so certified.

CLAUSE – 38:  INSPECTION AND APPROVAL
38.1 All works involving more than one process shall be subject to examination and approval at

each stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his
authorized representative, when each stage is ready.  In default of such notice, the Engineer-
in-Charge shall be entitled to appraise the quality and extent thereof and the decision of the
Engineer-in-Charge in this regard shall be final and binding.
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 38.2 No work shall  be put out  of view without  the approval of the Engineer-in-Charge or his
authorized representative and the Contractor shall afford full opportunity for examination.
The  contractor  shall  give  due  notice  to  the  Engineer-in-Charge  or  his  authorized
representative whenever any such work is ready for examination and the Engineer- in-Charge
or his representative shall, without unreasonable delay, unless he considers it necessary and
advise the contractor accordingly, examine and measure such work. In the event of the failure
or the contractor to give such notice, he shall if required by the Engineer-in-Charge, uncover
such work at the contractor's expenses.

 38.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. The
contractor can have the inspection schedules finalized with the Engineer-in-Charge. Generally
all attempts should be made to have joint inspection and number of inspections be not less
than three in a calendar month. 

CLAUSE – 39: COMPLETION CERTIFICATE AND COMPLETION PLANS
39.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and within

the specified time limit and under the terms and conditions of the contract. As soon as the
work under the contractor is completed as a whole the contractor shall give notice of such
completion to the Engineer-in-Charge.  The Engineer-in-Charge shall inspect the work and
shall satisfy himself that the work(s) has been completed in accordance with the provisions of
the contract and then issue to the Contractor a certificate of completion indicating the date of
completion. Should the Engineer- in-Charge notice that there are defects in the works or the
works are not considered to be complete, he shall issue a notice in writing to the Contractor to
rectify / replace the defective work or any part thereof or complete the work, as the case may
be within such time as may be notified and after the contractor has complied with as aforesaid
and gives notice of completion the Engineer-in-Charge shall inspect the work and issue the
completion certificate in the same manner as aforesaid.

39.2.1 No certificate of completion shall be issued as stipulated above and no work be considered
to be completed unless the contractor shall  have removed from the work  site and  /  or
premises all his belongings /  temporary  arrangements  brought / made by him for the site
and / or  premises in  all  respects and made the whole of the site  and  /  or premises fit for
immediate occupation / use to the satisfaction of the Engineer- in-Charge. If the contractor
fails to comply with the above mentioned requirements on or before the date of completion
of the work,  the Engineer-in-Charge,  may as he thinks fit  and at  the risk at  cost  of the
contractor, fulfill such requirements and remove / dispose of the contractor's belongings /
temporary arrangements, as aforesaid, and the contractor shall have no claim in this respect
except for any sum realised by the sale of Contractor's belongings  / temporary arrangements
less the cost of fulfilling the said requirements and any other amount that  may be  due from
the contractor. Should the expenditure on the aforesaid account exceed the amount realised
by sale of such contractor's belongings / temporary arrangements then the contractor shall on
demand pay the amount of such excess expenditure. 

39.2.2 The contractor shall submit the completion plans of the work wherever required within 30
days of the completion of work. In case the contractor fails to submit completion plans as
aforesaid, he shall be liable to pay a sum equivalent to 2.5% of the value of the work subject
to a ceiling of Rs. 15000/- (Rupees fifteen thousand only) as may be fixed by Engineer-in-
Charge concerned and in this respect the decision of the Engineer-in-Charge shall be final
and binding on the contractor.

CLAUSE - 40:  MEASUREMENTS
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40.1 The  Engineer-in-charge  shall,  except  as  otherwise  provided,  ascertain  and  determine  by
measurement the value of work done in accordance with the contract.

40.2  Notwithstanding  any  provision  in  the  relevant  standard  method  of  measurement  or  any
general or  local  custom, measurement  of work done under  the contract  shall  be taken in
accordance  with  the  procedure  set  forth  in  the  Technical  Specifications  or  Schedule  of
Quantities  under  the  contract.  In  case  of  items  of  work  which  are  not  covered  by  the
Technical Specifications or Schedule of Quantities measurement shall be taken in accordance
with  the  relevant  standard  methods  of  measurement  laid  down by  the  Bureau  of  Indian
Standard. 

 40.3 All  items having a financial  value shall  be entered in daily log book/ measurement book
prescribed by the Authority so that the complete work performed under the contract is duly
accounted.

 40.4 Measurement shall be taken jointly by the Engineer-in-Charge or his authorised representative
and by the contractor or his authorised representative. 

40.5 Before taking measurements of any works, the Engineer-in-Charge or representative deputed
by him for the purpose, shall give a reasonable notice to the Contractor.  If the Contractor
fails to attend or send an authorised representative for measurement after such notice or fails
to  countersign  or  to  record  the  objection  within  a  week  from  the  date  of  taking  the
measurements, in such eventuality the measurements taken by the Engineer-in-Charge shall
be taken to be correct and final measurements of such works.

40.6 The contractor shall, without extra charge, provide assistance with every appliance, labour
and other things necessary for measurement. 

40.7 Measurements shall be signed and dated by both parties each day on the Site on completion of
measurement.  If  the  contractor  objects  to  any  of  the  measurement  recorded  by  the
representative  of  the  Engineer-in-  Charge  a  note  to  the  effect  shall  be  made in  the  item
objected to and such note shall be signed and dated by both parties engaged in taking the
measurement. The decision of the Engineer-in-Charge on any such dispute or difference or
interpretation shall  be final and binding on the contractor in respect of all contract items,
substituted items, extra items and deviations. 

CLAUSE – 41:  PAYMENT ON ACCOUNT
41.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed by the

Engineer-in- Charge for the items of work completed.  The Engineer-in-Charge shall then
arrange to have the bills verified with reference to the actual measurements recorded / pre or
post dredging survey charts and quantity calculations in the measurement book(s).

41.2 Payment  on  account  for  amount  admissible  shall  be  made  by  the  Engineer-in-Charge
certifying the sum to which the contractor is considered entitled by way of interim payment
for  the  work  executed,  after  deducting  there from the  amount  already  paid,  the  security
deposit and such other amounts as may be withheld, deductible or recoverable in terms of the
contract.

41.3     Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within
30 days from the date of submission of the bill subject to the acceptance of the Engineer-in-
Charge. 

41.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-Charge or
his  authorised  representative.   Such  cheques  shall  be  issued  direct  to  the  contractor  on
furnishing a stamped receipt for the amount of the cheque or to his constituted attorney duly
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authorised  to  receive  such  payments  from  the  EIC.  Alternatively  payment,  due  to  the
contractor shall be made by electronic bank transfer / RTGS  

41.5 Any interim certificate given relating to work done or materials delivered may be modified or
corrected by any subsequent interim certificate or by the final certificate. No certificate(s) of
the Engineer-in- Charge supporting an interim payment shall itself be conclusive evidence
that any work or materials to which it relates is / are in accordance with the same.

41.6 Should there  be a  request  for  extension of  date  of  completion,  pending its  consideration
interim payments shall continue to be made as provided herein.

41.7 Income Tax / TDS at the applicable rates shall be deducted at source from any payment made
to the contractor against this contract.

CLAUSE – 42: TAXES, DUTIES AND LEVIES ETC.
The rates quoted by the bidder shall be deemed to be inclusive of all taxes, duties,

cess, levies, etc. and also including 1% Labour Welfare Cess except for GST which shall be
indicated and claimed separately. Labour Welfare Cess @ 1% of the value of the contract
shall be deducted from the RA bills of the Contractor and deposited by IWAI as per norms of
Govt. of India.

The bidders to be given uundertaking for Input Tax Credit in GST as per the norms.

CLAUSE-43:  TAX DEDUCTION AT SOURCE 
43.1 TDS at  the  applicable  rate  as  per  Income Tax Act/Rules  shall  be  deducted  from all  the

payment/advances made against the contract.

CLAUSE – 44:  PAYMENT OF FINAL BILL
The final bill shall be submitted by the contractor within one month from the date of

completion of the work or of the date the certificate of completion furnished by the Engineer-
in-Charge.   No  further  claim  in  this  regard  unless  as  specified  herein  under  shall  be
entertained. Payment of final bill shall be made within three months if the amount of the
contract is up to Rs. 15 lakhs and six months if the value of the work exceeds Rs. 15 lakhs. If
there shall be any dispute about any item or items of the work then the undisputed item or
items only shall be paid within the said period of three months or six months, as the case may
be.   The contractor  shall  submit  a  list  of  the disputed  items within thirty  days  from the
disallowance thereof and if he fails to do so, his claim shall be deemed to have been fully
waived and absolutely extinguished.

CLAUSE - 45:  OVER PAYMENTS AND UNDER PAYMENTS
45.1 Whenever any claim whatsoever for the payments of a sum of money to the Authority arises

out  of  or  under  this  contract  against  the  contractor,  the  same  may  be  deducted  by  the
Authority from any sum then due or which at  anytime thereafter may become due to the
contractor under this contract and failing that under any other contract with the Authority or
from any other sum whatsoever due to the contractor from the Authority or from his security
deposit, or he shall pay the claim on demand.

 45.2 The Authority reserves the right to carry out post- payment audit and technical examination of
the final bill including all supporting vouchers, abstracts, etc.  The authority further reserves
the right to enforce recovery of any over payment when detected not-withstanding the fact
that the amount of the final bill may be included by one of the parties as an item of dispute
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before an arbitrator appointed under clause 48 of this contract and notwithstanding the fact
that the amount of the final bill figures in the arbitration award.

45.3 If as a result of such audit and technical examination any  over payment is discovered in
respect of any work  done by the contractor or alleged to have been done by him  under
contract,  it shall be recovered by the Authority  from  the contractor  by any of all of the
methods  prescribed  above, and if any under payment is discovered, the amount shall  be duly
paid to the contractor by the Authority.

45.4 Provided that the aforesaid right of the Authority to adjust over-payment against amount due
to the contractor under any other contract with the Authority shall not extend beyond the
period of two years from the date of payment of the final bill or in case the final bill is a
MINUS bill, from the date the amount payable by the Contractor under the MINUS final bill
is communicated to the contractor.

45.5 Any  sum  of  money  due  and  payable  to  the  Contractor  (including  the  security  deposit
returnable to him) under the contract may be withheld or retained by way of lien by the
Engineer-in-Charge or Authority against any claim of the Authority or such other person or
persons in respect of payment of a sum of money arising out of or under any other contract
made by the contractor with the Engineer-in-Charge or Authority or with such other person or
persons.  The sum of money so withheld or retained under this clause by the Engineer-in-
Charge or Authority will be kept withheld or retained as such by the Engineer-in- Charge or
Authority or till his claim arising out of in the same contract or any other contract is either
mutually settled or determined by the arbitrator, if the contract is governed by the arbitration
clause under the clause 48 or by the competent court hereinafter provided, as the case may be,
and the contractor shall have no claim for interest or damages  whatsoever  on this  account or
any other ground in respect of any  sum  of money withheld or retained under this clause.

CLAUSE – 46:  FINALITY CLAUSE
It  shall  be  accepted  as  an  inseparable  part  of  the  contract  that  in  matters

regarding design, materials, workmanship, removal of improper work, interpretation of the
contract drawings and contract specifications, mode of procedure and the carryout of the work
the decision of the Engineer-in-Charge which shall  be given in writing shall  be final and
binding on the contractor.

CLAUSE – 47  : SUM  PAYABLE  BY  WAY  OF  COMPENSATION  TO  BE
CONSIDERED  IS  REASONABLE  WITHOUT  PREFERENCE  TO
ACTUAL LOSS

All sum payable by way of compensation to the Authority under any of these
conditions shall be considered as reasonable compensation without reference to the actual loss
or damage sustained and whether or not damage shall have been sustained.

CLAUSE - 48:  SETTLEMENT OF DISPUTES & ARBITRATION.
48.1 Except where otherwise provided in the contract, all questions and disputes relating to the

meaning of the specifications,  design,  drawings and instructions here-in-before mentioned
and as to  the quality  of  workmanship or  materials  used on the work or  as to  any other
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the
contract, design, drawings, specifications, estimates, instructions, orders or these conditions
or otherwise concerning the works or the execution or failure to execute the same whether
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arising during the progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter:

(i) If the contractor considers any work demanded of him to be outside the requirements of the
contract, or disputes any drawings, record or decision given in writing by the Engineer-in-
Charge on any matter in connection with or arising out of the contract or carrying out of the
work, to be unacceptable, he shall promptly within 15 days of the receipt of decision from the
Engineer-in-Charge request the Chief Engineer in writing through the Engineer-in-Charge for
written  instruction  or  decision.  Thereupon,  the  Chief  Engineer  shall  give  his  written
instructions of the decision within a period of one month from the receipt of the contractor’s
letter. However, this will not be reason for the stoppage of work. 

(ii) If the Chief Engineer fails to give his instructions or decision in writing within the aforesaid
period  or  if  the  contractor  is  dissatisfied  with  the  instruction  or  decision  of  the  Chief
Engineer, the contractor may, within 15 days of the receipt of Chief Engineer’s decision,
appeal to the Chairman, IWAI who shall afford an opportunity to the contractor to be heard, if
the latter so desires, and to offer evidence in support of his appeal. The Chairman, IWAI shall
give his decision within 30 days of receipt of contractor’s appeal. If the contractor is still
dissatisfied with his decision, the contractor shall within a period of 30 days from receipt of
the decision, give notice to the Chairman, IWAI for appointment of arbitrator on prescribed
proforma as  per  Annexure-5,  failing  which  the  said  decision  shall  be  final  binding and
conclusive and not referable to adjudication by the arbitrator. 

48.2 Except where the decision has become final, binding and conclusive in terms of Sub Para
48.1 above, disputes or differences shall be referred for adjudication through arbitration by a
sole arbitrator appointed by Chairman, IWAI.  

48.3 Further, within thirty (30) days of receipt of such notice from either party, the Engineer-in-
Charge of work at the time of such dispute shall send to the Contractor a panel of three
persons  preferably  but  not  necessarily  from  the  approved  panel  of  arbitrators  being
maintained  by  Indian  Council  of  Arbitration  (ICA)  and  thereafter  the  Contractor  within
fifteen (15) days of receipt of such panel communicate to the Engineer-in-charge the name of
one  of  the  persons  from such  panel  and  such  a  person  shall  then  be  appointed  as  sole
arbitrator by the Chairman, IWAI. However, the arbitrator so appointed shall not be an officer
or the employee of Inland Waterways Authority of India.

Provided that if the Contractor fails to communicate the selection of a name out of the panel
so  forwarded  to  him  by  the  Engineer-in-charge  then  after  the  expiry  of  the  aforesaid
stipulated period the Chairman, shall without delay select one person from the aforesaid panel
and appoint him as the sole arbitrator.

48.4 The arbitrator to whom the matter is originally referred being transferred or vacating his
office or being unable to act for any reason, then the Chairman IWAI shall appoint another
person to act as sole arbitrator, such person shall be entitled to proceed with the reference
from the stage at which it was left by the predecessor.

48.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in what
proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall be borne
by either party.

48.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to
make and publish his award.
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48.7 A notice of the existence in question, dispute or difference in connection with the contract
unless served by either party within 30 days of the expiry of the defects liability period,
failing which all rights and claim under this contract shall be deemed to have been waived
and thus forfeited and absolutely barred.

48.8 The  Arbitrator  shall  give  reasons  for  the  award  if  the  amount  of  claim  in  dispute  is
Rs. 1,00,000/- and above.

 48.9 The work under this Contract shall continue during Arbitration proceedings and no payments
due from or payment by the Authority shall  be withheld on account of such proceedings
except to the extent which may be in dispute.

 48.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-enactment
thereof and the rules made there under and being in  force shall  apply to  the Arbitration
proceedings under this clause.

 48.11 The  parties  to  the  agreement  hereby  undertake  to  have  recourse  only  to  arbitration
proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding shall
be Noida/ New Delhi and the parties will not have recourse to Civil Court to settle any of
their disputes arising out of this agreement except through arbitration.
NOTE:  In case of contract with another Public Sector Undertaking, following Arbitration

Clause shall  apply:   "Except as otherwise provided, in case of a contract with a
public  Sector  Undertaking  if  at  any  time  any  question  dispute  or  difference
whatsoever arises between the parties upon or in relation to, or in connection with
this  agreement,  the  same  shall  be  settled  in  terms  of  the  Ministry  of  Industry,
Department  of  Public  Enterprises  O.M  No.  3/5/93-PMA  dt.30.06.93  or  any
modifications / amendments thereof.  "The arbitrator shall have the power to enlarge
the term to publish the award with the consent of the parties provided always that the
commencement  or  continuation  of  the  arbitration  proceeding  shall  not  result  in
cessation or suspension of any of other rights and obligations of the parties of any
payments due to them hereunder. 

CLAUSE - 49: CLAIMS
49.1 The contractor shall send to the Engineer-in-Charge once in every month on account giving

particulars, as full and detailed as possible of all claims for any additional payment to which
the contractor may consider himself entitled and of all extra work or additional work ordered
in writing and which has been executed during proceeding month.

49.2 No claim for payment of any extra work or expenses will be considered which has not been
included in such particulars. The Engineer-in-Charge may consider payment for any such
work or expense, where admissible under the terms of the Contract.

49.3 Any  claim  which  is  not  notified  in  two  consecutive  monthly  statements  for  the  two
consecutive months shall be deemed to have been waived & extinguished.

CLAUSE – 50: INTEREST
No interest shall be payable on account due to the contractor against final bills or any other
payment due under the contract.

******************
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PART – III 

7. TECHNICAL SPECIFICATIONS AND SPECIAL
CONDITIONS OF CONTRACT
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TECHNICAL SPECIFICATION AND SPECIAL CONDITIONS OF CONTRACT

1. Introduction 
Inland Waterways Authority of India (IWAI) is a statutory body under the Ministry of

Ports, Shipping & Waterways, Govt. of India. The Authority has the principal objectives of
development,  maintenance  and  management  of  National  Waterways  in  the  country  for
shipping and navigation.  In  April  2016,  the  Government  of  India  has  declared  106 new
National Waterways in addition to the existing five National  Waterways by the National
Waterways  Act,  2016.  These  new  National  Waterways  are  under  various  stages  of
development / detailed project reports preparation.

2. Background

In line with Government of India’s green vision,   Inland Waterways Authority of
India  and  Cochin  Shipyard  Limited  under  MoPS&W  has  embarked  on  an  ambitious
endeavour to design, develop and construct India’s first fully indigenous hydrogen fuel cell
catamaran vessel as a pilot project to demonstrate the technology for the maritime sector. 

Hydrogen fuel cell  vessels are electric vessels which use conventional batteries as
primary storage of electrical energy. The vessel runs on hydrogen fuel which is stored in
onboard cylinders. The fuel cells convert this hydrogen in electricity which is then used to
drive the vessel. In the fuel cell, the hydrogen reacts with the oxygen in the air to produce
electricity & the only effluent is pure water.

2. Objective

To provide proper charging system to 48 KW x 2 nos. PEM fuel cells Lithium-Ion
Phosphate batteries for transient power, 150 A capacity shore panels for initial / intermittent
charging of the vessel. 

4. Scope of work
Work  for  installation  of  earthling  point  for  fast  battery  charging  unit  of  Electric

Catamaran vessel at Namoghat, Varanasi at an estimated cost of Rs. 6.88 lakhs (exclusive of
GST) as per the Specifications & Bill of Quantities enclosed with the tender document. 

5. Duration of Work
All the works are to be completed in all respect to the satisfaction of Engineer-in-

charge within a period of 15 (fifteen) days from the date of issue of work order.
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6. Technical Specification

6.1 Necessary precautions and proper safety measures for the entire labours /  staff should be
adopted  by  the  contractor  before  commencement  of  the  work  and  the  same  has  to  be
intimated to the Engineer – in – Charge prior to commence the work. 

6.2 The work shall be inspected by the Engineer-in-Charge or his nominee from time to time and
if there is any deviation or short fall noticed in quality, location, levels, lines etc., shall be
rectified immediately by the contractor at his own cost to the satisfaction of the Engineer-in-
Charge.

6.3 All materials to be used shall be of approved quality conforming to BIS standard.
 
6.4 Premium quality Weather protected Shore Panels (01 No. Panel & 01 No. Extension Panel) of

approved brand and manufacture shall be supplied at site and fixed at approved locations as
per the directives of the Engineer-in-Charge (E-I-C) or his representative.  The payment shall
be made based on the site measurements, as per the bill of quantities in this account. No
additional payments shall be entertained in this regard.

6.5 Good quality Moulded Case Circuit Breaker (MCCB) of 150 Amp x 63 Amp (1 No.) of
reputed brand and manufacture shall be supplied to the site and fixed in position as per the
drawing and directives of EIC. The rate should be incorporated with supply of materials,
transportation cost and labour charges for fixing in position etc. No extra charges shall be
considered in this regard. 

6.6 Good  quality  PVC pipe  in  suitable  size  from reputed  brand  and  manufacture  shall  be
provided as per the directives of E-I-C. The rate shall be quoted by incorporating cost of
PVC pipe of 30.00 M length and cost of connectors /  fittings  as  required.  No  additional
payment shall be entertained in this regard.

6.7 Good quality Miniature Circuit Breaker (MCB) of 16 A (6 Nos.) from reputed brand and
manufacture shall be supplied and fixed in position as per the directives of EIC. The rate
should be incorporated with supply of materials, transportation and labour charges for fixing
in position etc. No extra charges shall be considered in this regard.

6.8 Approved quality Industrial Socket of 16A from reputed brand and manufacture shall be
supplied and fixed as and where directed by Engineer – in – Charge. The payment shall be
made on actual measurement and as per the specification of B.o.Q. No  additional  payments
shall be made in this regard.

6.9 Supply of 4 Core 150 Sq. MM Aluminium XLPE Armoured Cable shall be made at site for
connecting existing 3 Phase connection of MMT to the Switch Fuse Unit in Shore Panel as
per the directives of E-I-C. The rate shall be quoted by incorporating with cost of material,
transportation  to  the  site  including loading /  unloading etc.  No other  payment  shall  be
entertained.

6.10 4 Core 95 Sq. MM Aluminium XLPE Armoured Cable of required length shall be supplied at
site for connecting Switch Fuse Unit in Shore Panel and MCCB unit in the extension panel
fixed at pontoon as shown the drawing for providing power supply to Hydrogen Fuel Cell
Vessel. The rate shall be quoted by incorporating with cost of material, transportation to the
site including loading / unloading etc. No other payment shall be entertained.
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6.11 Experienced electrician and skilled helper shall be engaged for laying of 4 Core Armoured
Cable of 150 Sq. MM with Aluminium Conductor to connect existing 3 phase connection and
& Switch Fuse Unit in the Shore Panel and laying of 4 Core 95 Sq. MM Aluminium XLPE
Armoured Cable to connect Shore Panel to Extension Panel located at Pontoon. The payment
will  be  made  as  per  actual  measurement  of  Cables  laid  and  no  extra  payment  shall  be
considered in this regard.

6.12 Approved quality Crimping Terminal of reputed brand and manufacture shall be supplied at
site as per the directives of E-I-C to attach to the end of the cable.

6.13 Good  quality  FP  MCCB of  150A  (01  No.)  of  reputed  brand  and  manufacture  shall  be
supplied and fixed in the Extension Panel as directed by the Engineer – in – Charge. The rate
shall be quoted by including cost of material, transportation and labour charges for fixing in
position etc. 

6.14 The rate for the above work should be quoted by incorporating the cost of all connecting
materials such as connectors, screws, nut / bolts, all lead / lift etc. for setting up of Panel
Boards at Shore & Pontoon. No additional payment shall be considered in this regard.

6.23 The contractor is expected to make all efforts to provide suitable and safe arrangements /
scaffoldings  for  undertaking  the  work.  Any kind of  risk  involved  to  the  labours  while
undertaking the works shall be the responsibility of the contractor and directly binding on
the contractor. The Authority shall not have any liability / compensation in this regard.   

6.24 The contractor is required to quote his rate incorporating the cost of materials, transportation,
laying, hiring of Gen Set, gas burners, welding machines (if required) and labour charges etc.
No extra payment shall be entertained towards this account.

6.25 The contractor is expected to visit the site and familiarise the nature of works involved and its
safety measures required prior to quoting for the subject work. The Authority shall not take
any  responsibility  on  the  risk  part  to  the  labour(s)  engaged  and  responsibility  for  any
accidents due to inadequate safety measures will be of the contractor.

6.26 Normally, the quantity of work may vary up to + or - 10%.  However, any sub-item(s) varies
more than 10%, Engineer-in-Charge will decide the actual percentage of deviations and its
execution keeping in view the overall sanctioned provisions and the same shall be final and
binding on the contractor.

7. Special Conditions  

7.1 No mobilization charges will be paid to the Contractor.

7.2 No shifting charges will be paid to the Contractor for shifting the construction equipment and
its accessories from one location to another or from one area to another.

7.3 The contractors shall be liable to rectify any defects noticed in his work for a period of six
months from the date of completion of work, without any additional cost.

7.4 The contractor shall execute the work continuously and good progress throughout the contract
period. The Contractor is liable to be terminated, if proportionate progress of the work is not
achieved during the Contract period.

7.5 No idle time charges will be paid to contractor any account.
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7.6 The Engineer-in-Charge or his representative will inspect, co-ordinate, measure and certify
the works.  He has the right to inspect the work and materials at any time during the contract
period for which contractor or his authorized agent shall be available at the work site.

7.7 The right to award or split up work or to reject any or all the offers without assigning any
reasons is reserved with the Authority.

7.8 Payment:- The Contractor will submit to the Engineer-in-Charge, the bill (in duplicate) after
satisfactory completion of all works as per the B.o.Q. The contractor will inform in writing
for joint measurement for the completed items of work.  Thereafter, the contractor will submit
final bill in duplicate as in the BOQ format.  The same will be processed and payment will be
released within 15 days through RTGS mode. The decisions taken by the Engineer-in-Charge
on interim bills will be final and binding on the contractor.

7.9 If the contractor or any outside labour employed to work during execution of Contract, breaks
or damages/ destroy any vessel, pontoon, craft, net, fishing stakes etc., building, road, kerb,
water pipe, fence, bund, wires, trees, crops, fruits, or cultivated ground during the period of
Agreement, the same shall be made good by the Contractor at his own cost expenses or in
default the IWAI may cause the same to be made good by other sources and deduct the
expenses from any sums that may be then or at any time therefore may become due to the
Contractor.

7.10 Item rate for the work of “Work for installation of earthling point at Namoghat, Varanasi for
fast battery charging unit of Electric Catamaran vessel” shall be as per the specification of the
tender document and on the basis of the contract price. The rate quoted per number / unit, will
squarely and totally include all the charges to be paid to the contractor by the Authority.

*******
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PART - IV

7.  STANDARD FORMS, DRAWINGS AND ANNEXURES. 

1. Bidders Information Form      Form – A (Page : 74)

2. Format for Declaration by the Bidders      Form – B (Page : 75)

3. Details of Past Experience of Contractor      Form – C (Page : 76)

4. Average Annual Turn Over of the Bidder      Form – D (Page : 77)

5. Agreement Format      Annexure – 1 (Page : 78-79)

6. Sample Form for Site Orders Book      Annexure – 2 (Page: 80)

7. Proforma for Hindrance Register      Annexure – 3 ( page 81  )

8. Notice for Appointment of Arbitrator      Annexure – 4 (Page : 82)

9. Bill of Quantity(BOQ)      Annexure -5(Page-83)

10. Drawing for installation of earthling point at Namoghat, Varanasi Annexure-6(Page-84)

****************
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Form – A

BIDDERS INFORMATION FORM
Bidder name: 
[insert full name] 

Bidder’s Party name: 
[insert full name]

Bidder's Party country of registration: 
[indicate country of registration] 

Bidder’s year of constitution: 
[indicate year of constitution] 

Bidder’s legal address in country of 
constitution: 
[insert street/ number/ town or city/ country]

Bidder’s authorized representative 
information 

Name  
[insert full name] 

Address 
[insert street/ number/ town or city/ country] 

Telephone/Fax numbers 
[insert telephone/fax numbers, including country and city 
codes] 

E-mail address [indicate e-mail address] 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association),

and/or registration documents of the legal entity named above 

 In case of a Government-owned enterprise or institution, documents establishing
legal  and  financial  autonomy,  operation  in  accordance  with  commercial  law,  and
absence of dependent status 

2.  Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 

Note: This Form shall be supplied with Identity proof of the authorized representative
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Form – B

DECLARATION BY THE BIDDERS
(To be submitted on the letter head of the Bidder)

To,           Date:...................................

The Chief Engineer,
Inland Waterways Authority of India
Regional office, Gaighat, 
Gulzarbagh, Patna, Bihar- 800007.

Sub: Declaration from the Bidder
Tender Reference No: 12-IWAI/ENGG/P(198)/2024-25

Dear Sir,

This is with reference to the above mentioned Tender document.

We hereby make the following declarations:
1. No alteration has been made in any form in the Tender document downloaded

from the website of IWAI and e-procurement portal.

2. I / We have not been debarred / blacklisted during the last three years

3. I / We accept the payment terms of Terms of Reference.

4. I / We provide our acceptance to all the Terms and Conditions of this tender 
document.

5. I / We agree to disqualify us for any wrong declaration with respect to the 
submissions made by us for this tender and reject my/our tender summarily

6.
I / We agree to disqualify us from this tender and black list us for tendering in
IWAI  projects  in  future,  if  it  comes  to  the  notice  of  IWAI  that  the
documents/submissions made by me/us are not genuine

7.

I / We confirm that I/we have noted / updated ourselves of all amendments /
corrigendum /  response  to  pre-submission  queries  etc.  and bid  is  submitted
incorporating the same.

8. I / We have visited the site and familiar with the site conditions as well as 
proposed works.

Note: Please Tick the appropriate box in the above table.

Yours Faithfully

(Signature of the Bidder, with Official Seal)
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Form – C
Details of past experience of contractor on similar works
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Form – D

AVERAGE ANNUAL TURNOVER OF BIDDER

Sl.
No. Financial Years

Average Annual Turnover of Bidder
(in INR)

1. 2020-21

2. 2021-22

3. 2022-23

Average Annual Turnover
[indicate sum of the above figures divided by 3]

Certificate from the Statutory Auditor 

This  is  to  certify  that  .....................................................[Name   of   the   Firm]  [Registered
Address] has received the payments shown above against the respective years. 

Name of Authorized Signatory 

Designation:  

Name of Firm: 

(Signature of the Statutory Auditor Seal of the Firm with UDIN) 

UDIN 

Note  :     

• In case the Consultant does not have a statutory auditor, it may provide the certificate from a
practicing chartered accountant with UDIN.

• This Form shall be submitted on the letter head of the CA / Statutory Auditor 
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Annexure-1

AGREEMENT FORMAT

This agreement made on ....................... day ................ year ................... between the Inland
Waterways Authority of India (hereinafter called the `IWAI’ which expression shall unless excluded
by or repugnant, to the context, be deemed to include heir, successors in office) on one part and
M/s. ................................... (hereinafter called the ‘CONTRACTOR’ which expression, shall unless
excluded by repugnant  to the context  be deemed to include his heirs,  executors,  Administrators,
representatives and assigns of successors in office) on the other part.

WHEREAS THE IWAI IS desirous of undertaking the works of  Installation and fixing of Shore
Panel Facility at MMT, Varanasi for providing of power supply to Hydrogen Fuel Cell Vessel.. 

WHEREAS the contractor has offered to execute and complete such works and WHEREAS
IWAI  has  accepted  the  tender  of  the  contractor  and  WHEREAS  the  contractor  has
furnished ........................................................................................ as Performance Security for the due
fulfilment for all the conditions of this contract.

NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS

In this agreement words and expression shall have the same meaning as are respectively as
assigned to them in the conditions of contract hereinafter referred to:

The following documents shall be deemed to form and be read and construed as part of this
agreement Viz.,

i) E-tender submitted by the Contractor including, 
(a) Notice Inviting Tenders
(b) Tender form
(c) Information & instruction for Tenders 
(d) Schedule : Bill of Quantity
(e) Drawings & Annexures
(f) General  Conditions  of  Contract  and  Technical  specifications  &  Special

Conditions of Contract

ii) Correspondences between IWAI and the Contractor dated .....,  ..........

iii) Work order No.......dated................

iv) Any other / all other documents relevant for the Contract Agreement

The contract agreement has been compiled by the IWAI from the original tender documents
and all the correspondences from the tendering stage till acceptance.  In the event of any difference
arising  from  the  completion  of  the  contract,  the  original  tender  documents,  contractor’s  offer,
minutes  of  meetings  and  correspondence  between  the  parties  ended  vide  letter
No. ............................................................ may be referred to by either party.  These documents shall
take precedence over the compiled documents.
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The contractor hereby covenants with the IWAI to complete and maintain the “Works” in
conformity in all respect, with the provisions of the agreement.

The IWAI hereby covenants to pay the contractor in consideration of such completion of
works, the contract price at the time and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day year
first written.

For and on behalf of For and on behalf of 

(Inland Waterways Authority  of India) Contractor 

Signature _______________________ Signature _______________________

Name &Designation ______________ Name & Designation _______________

Stamp Stamp 

Witness: Witness:

1) Signature _________________ 1) Signature _________________

2) Name & Designation______________ 2) Name & Designation____________
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Annexure-2

SAMPLE FORM FOR SITE ORDERS BOOK
(Reference Clause No. 18.4)

Name of work ……………………. Date of commencement/ period for completion………..……….

Sl.
No.

Date Remarks of the Inspecting
Officer or Contractor

Action taken and by
whom

Remarks

1 2 3 4 5

Annexure-3

PROFORMA FOR HINDRANCE REGISTER
(Reference Clause No. 18.5)

Sl.
No

Nature
of

hind-
rance

Items of
work that
could not

be due
executed

to this
hindrance

Date
of start

of
hind-
rance

Signatu
re of

Represe
-ntative
of EIC

Date of
removal
of hind-

rance

Over-
lappin

g
period,
if any

Net
hind-
rance

in
days

Weigh
-tage

of this
hind-
rance

Net
effect-

tive
days of
hind-
rance

Remarks
of

Enginee
r-in-

Charge

1 2 3 4 5 6 7 8 9 10 11
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Annexure- 4

Notice for appointment of Arbitrator
 (Refer Clause 47)

To,
The Chairman, IWAI
……………………..
……………………..

Dear Sir,

In terms of Clause 47 of the Agreement, particulars of which are given below, I/we hereby
give notice to you to appoint an arbitrator for settlement of disputed mentioned below:

1. Name of applicant
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
3. Full address of the applicant
4. Name of the work and contract number in which arbitration sought
5. Name of the Division which entered into contract
6. Contract amount in the work
7. Date of contract
8. Date of imitation of work 
9. Stipulated date of completion of work 
10. Actual date of completion of work (if completed)
11. Total number of claims made
12. Total amount claimed
13. Date of intimation of final bill (if work is completed)
14. Date of payment of final bill (if work is completed)
15. Amount of final bill (if work is completed)
16. Date of request made to Chief Engineer for decision 
17. Date of receipt of Chief Engineer’s decision
18. Date of appeal made to Chairman, IWAI
19. Date of receipt of the decision of Chairman, IWAI

Specimen signatures of the applicant
(only the person/authority who 

signed the contract should sign)
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose
following documents.

1. Statement of claims with amount of claims
2.
3.

Yours faithfully
(Signatures)

Copy in duplicate to:
1. The Regional Chief Engineer, IWAI  
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TENDER NO.   12-IWAI/ENGG/P(194)/2023-24/pt-1  

PART – V

SCHEDULE OF QUANTITIES / FINANCIAL BID

Tender for 

WORK FOR INSTALLATION OF EARTHLING POINT FOR FAST
BATTERY CHARGING UNIT OF ELECTRIC CATAMARAN

VESSEL AT NAMOGHAT, VARANASI

Sept’ 2024

Address of Issuing Office: INLAND WATERWAYS AUTHORITY OF INDIA
Inland Waterways Authority of India, Regional office,              
Gaighat, Gulzarbagh, Patna, Bihar- 800007.

Head Office: INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Ports Shipping & Waterways, Govt. of India)
A – 13, Sector – 1, Noida-201 301 (U.P.)

                    Web site: www.iwai.nic.in , https://eprocure.gov.in/eprocure/app
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Name of the 
Bidder/ Bidding 
Firm / 
Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #
Sl.
No.

Item Description Quantity Units BASIC RATE In 
Figures To be 
entered by the 

Bidder in
Rs.      P

TOTAL AMOUNT  
Without Taxes
             in
       Rs.      P

TOTAL AMOUNT 
In Words

1 2 4 5 13 53 55
1 Installation of earthing point at

Namoghat,Varanasi for fast battery charging
unit of Electric Catamaran vessel 

1.01

Proper pipe earthing to be made as per drawing
with all labour and materials at Namoghat
Varanasi to proside the earthing at the charging
point as installed on the pontoon as required.

1.000 No 0.00 INR Zero Only

1.02 Supply at 50 mm square single core copper PVC
cable (Unarmoured). 200.000 Mtr 0.00 INR Zero Only

1.03
Laying of 50 MM square single core copper cable
through PVC Pipe from earthing point to battery
charging unit installed on pontoon.

200.000 Rn M 0.00 INR Zero Only

1.04

Pakka Road to be cut and made channel for
laying of 50 mm sq cable through PVC pipe and
same to be made as existing with all labour and
materials after laying of cable 

100.000 Rn M 0.00 INR Zero Only

1.05
Copper lug and steel nut and bolt as required
for conecting of earthing cable at earth point
and charger unit .

1.000 Comp. job 0.00 INR Zero Only

1.06 4" dia PVC pipe for laying of 50 mm square
cable. 200.000 Mtr 0.00 INR Zero Only

Total in Figures 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for 

this tender. Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Item Rate BoQ
Tender Inviting Authority: Inland Waterways Authority of India,Regional Office,Patna

Name of Work: Work for installation of earthing point at Namoghat,Varanasi for fast battery charging unit of Electric Catamaran vessel 

Contract No:  12-IWAI/ENGG/P/(194)/2022-24/pt-1

Validate Print Help

Signature: .......................…….………………...  

Name & Address of the Bidder: .....……...……..……………………

                                               .............….………………………….

................... ......................................
...........................................................

Annexure-6
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Drawing for Work for installation of earthling point for fast battery charging unit of Electric Catamaran vessel
at Namoghat, Varanasi

Fig: Drawing for installation of earthling point at Namoghat, Varanasi

Signature: .......................…….………………...  

Name & Address of the Bidder: .....……...……..……………………

                                               .............….………………………….

................... ......................................
...........................................................
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