

**Subject: - Tender for Management and Administration of National Inland Navigation Institute (NINI), Patna**  
**Reference: - Tender No. IWAI-15017/34/2021-AHS**  
**CPP Portal Tender ID: - 2022\_IWAI\_687160\_1**  
**Tender Cost: Rs. 13.05 Cr.**  
**Document Download start date: - 05.05.2022 at 1100 hrs.**  
**Date of submission of clarifications / Query Last Date: 18.05.2022 upto 1800 hrs.**  
**Pre-bid meeting: 20.05.2022 at 1100 hrs.**  
**Bid Submission Last Date: 02.06.2022 up to 1500 hrs.**  
**Technical Bid Opening date: 03.06.2022 at 1530 hrs.**

**Response to pre- submission queriers of the bidders**

S. No.	Section Number, Clause Number, Sub Clause Number and Page Number of Tender Document	Tender clause description	Query / Suggestion /Clarification sought	Response by IWAI
1.	Section III, Bid Data Sheet EMD, Solvency, Performance Security, page 31	2% of estimated cost i.e. INR 13.05 Cr., approx. 40% of the estimated cost (INR 13.05 Cr.) of this work 3% of the quoted amount. 5% of the contract value	The EMD is calculated at the estimated project cost, in this case its 13.05cr, which is for five years. Since it is a service tender for five years so the project cost for the financial purpose is requested to be taken for one year i.e., INR 2.61 Cr and not 13.05Cr. for five years.	EMD and Solvency will be calculated on Rs. <b>2.61 Cr</b> (i.e., estimated A&M charges for one year)  1. EMD @2% 2. Solvency@40% 3. Performance Security to be submitted will be 3% of the annual amount from total quoted amount for five years in the form of irrevocable Bank Guarantee from nationalized / scheduled bank of India 4. Security Deposit to be submitted will be 5% of the annual amount from total contract value in terms of the General Conditions of Contract including EMD
2.	Section VI, clause B, Page 73	For the Item "B" of BoQ the payment schedule is on quarterly basis.	The payment schedule is suggested to be changed to monthly basis or as running bill. The payment schedule at present will put excessive burden on the service provider.	Payment for the project Director for Item" B" will be as per Item "C"
3.	Section VI, clause B, Page 73	For the Item "C" of BoQ the payment schedule is on monthly basis after submission of proof of payment.	The payment schedule is suggested to be changed to be directly paid by Director, IWAI Patna or by NINI through appointing a JAO at NINI. As it will entail excessive billing procedures and double taxation.	Tender condition prevails

*m*

*Aer*

*92*

4.	Annex VII, Clause 2, VI g, Page 82	The Project Director & Project Manager shall be placed at NINI who will assist in the day-to-day development and management of NINI.	As Project Director is to plan, organize and resource the activities in consultation with IWAI, NOIDA, hence it is suggested that Project Director may be based in Patna or NCR.	Project Director will be required to be at NINI for minimum two weeks in a month.
----	------------------------------------	--	--	---

*m/cumar*

**Cdr. Mahendra Kumar  
(Hydrographic Chief)**

*Ashutosh*

**Ashutosh Gautam  
Member (Technical)**

*Praveen*

**Praveen Nandwana  
Member (Finance)**