
 

Sub : Supply of  FRP (12 Nos.) & INSPECTION VIP (04 Nos.) Boats on NW-1 under JMVP-II (Arth Ganga) 

 
IFB No. : IN-IWAI-228578-GO-RFB  

Tender ID : 2021_JMVP_650771_1 & 2 

Sr. 
No. 

Section No. Clause, 
Sub Clause No. and 
Page No. of Tender 

Tender Clause Description Query / Suggestion / Clarification 
sought 

IWAI’s Response 

A SECTION III.  EVALUATION AND QUALIFICATION CRITERIA 

1.  

b) Experience and 
Technical Capacity: 
Page No.47 
1.1 Qualification 
Criteria 
(ITB 32.1) 

“QUOTE 
A.  If the Bidder is a 
manufacturer: 
a)  Financial Capability The   
Bidder   shall   furnish   
documentary   evidence   that   
it   meets   the   financial   
requirements of (40, 60, 80)%. 
b) Experience and Technical 
Capacity: 
The Bidder shall  furnish  
documentary  evidence  to  
demonstrate  that  it  meets  
the  following  experience     
requirement(s) during the last 
07 years:  Similar works  
means  supply  of  motorized  
FRP  Boats  of  minimum  05  
Knots  speed  during  the  last  
07  years. 
(c The Bidder shall furnish 
documentary evidence to 
demonstrate that the Goods it 
offers meet the following usage 
requirement: As stated in the 
Technical Specifications / 
Schedule of Requirements. 
(d The  Bidder  must  furnish  
details  of  supplies  made  by  
him  in  the  last  seven  years  
in  proforma  attached in 
Section IV. 

UNQUOTE” 
We  submit  our  manufacturing  status  as  
mentioned  below  and  opine  that  the  
same  will  suffice  the  intent of above 
mentioned criteria which has been stated 
to ensure competent, capable  and reliable 
manufacturers  with sound financial 
capability participate in the tender. 
We are  in  process  of  manufacturing  
India’s  largest  size  FRP  Boat  (30.10  m  
x  08.00  m  )  vide work order  number  
1587777  dated 30th  May  2019 and  
having  contract  value  USD  1256000.00  
(INR    9.47  Cr  )  for  the  Ministry  of  
Environment  for  the Government 
Republic of Maldives.  
This vessel has completed 100% Hull 
completion and is in the stage of major 
machinery installation. 
 
The total  value  of  work  completed  is  
INR USD  628000  (INR 4.73  Cr  )  which  
is  more  than  the  requirement  of  your  
eligibility  criteria  and  hence  our  
participation  for  both  schedules  (LOT  1  
&  LOT  2) should be permitted and 
considered in compliance to the tender 
qualification criteria.  
In addition to above we have delivered 
Yard 130 which is a  (09.15 m X 02.50 m ) 
10 Pax boat built for Kerala Maritime 

No change, tender condition 
prevails.  



 

Board vide work order number C1-
4964/19 dated 10th Feb 2021.  
We  have  a  comprehensive  climate  
control  facility  in  which  FRP  Boats  are  
manufactured  to  achieve  high quality 
boats meeting International Standards 
and the same facility has a IRS works 
approval. 
We  assure  your  good  office  of  having  
all  manufacturing  process  and  practices  
in  line  with  the   rule requirements and  
requisite  infrastructure  with  strong   
financial background  to  undertake  this  
project. 

2.  

(a) Qualification 
criteria- Page 47, 
under  

Technical and experience 
capacity 

Please clarify if we can submit order copies 
of 1 particular department in 1 financial 
year to meet the qualification criteria (2-3 
orders) with work completion certificate. 

No change, tender condition 
prevails. 

3.  

  Also, we would request to increase the 
time period from 7 to 10 years for 
documentary evidence. This is being 
requested due to the covid situation which 
has resulted in severe slowdown and 
procurement of business during the last 2 
years. 

No change, tender condition 
prevails. 

4. 

Page No.47 
1.1 Qualification 
Criteria 
(ITB 32.1) 
Clause A-b 

Similar works means supply 
of motorized FRP Boats of 
minimum 05 Knots speed 
during the last 07 years. 

Design, Construction and Supply of IRS 
Approved FRP/Steel boats of same size 
and capacity during the last 08 years. 
As it is known to everyone due to the 
pandemic the overall business for past 2 
years is very low so it’s a request for 
change in the tender terms. 

Clause may be reworded as 
“Design, Construction and Supply 
of IRS Approved FRP boats  having 
minimum speed of 5 knots during 
the last 07 years”. 

B SECTION IV. BIDDING FORMS 

5. 
Please refer to page 
65 

Declaration for claiming 
Tax/Duty Exemption 
 

please clarify whether a duty exemption 
certificate will be provided for OBMs which 
will be imported. 

No change, tender condition 
prevails. 

C SECTION VII. SCHEDULE OF REQUIREMENTS 

6. 

Please refer to page 
72, section VII   

Propulsion is mentioned as 40 
HP 4 stroke Suzuki/ Honda. 

We would request to add Mercury/yamaha 
brands as they are the leading Brands 
with much better after-sale and service 
support and spare parts availability. 

The OBM fitted on FRP boats shall 
be from Suzuki/Honda/Mercury. 
The supplied OBM make must 
have their Authorised Service 
Centres in India. The bidder shall 



 

submit OBM import time and 
Spare part list in bid for ready 
stock/availability. 

7.  
 Inspection - It is mentioned on 

site IRS tested and inspection. 
We understand on-site means at Yard site 
please clarify. 

Term-“On-Site” may be read as 
Shipyard/Manufacturing place of 
Boat. 

8.  

  Dimensions mentioned have no tolerance 
we would request you to kindly provide us 
minimum +- 5% tolerance. This is a 
standard practice in all government 
tenders this facilitates quality 
participation of genuine suppliers with 
competitive prices. It is also worth 
mentioning every manufacturer's 
dimension will differ. Please find attached 
the Assam State Disaster Management 
Authority Tender and a screenshot from 
page 24 of that tender with a clearly 
mentioned tolerance of 10%. Also, find 
attached the tender from Kerala Maritime 
Board, and the technical specification 
page with dimensions are given as an 
approximate. 

Tolerance for (+5%) shall be 
allowed in dimensions. 

9. 

A) FRP Survey Boat, 
II, Construction, 
Page 72, 

ll) Construction, Hull form to 
be V bottom, Stepped 
Planning Hull for excellent 
stability Features.  

Hull form should be Flat Bottom, Planning 
Hull, for better stability and performance. 
V shaped Hulls are more suitable for 
Coastal operations. 

Tender clause for Section-VII in 
construction shall be read as: 
Hull form to be V shaped Stepped 
Planning Hull with aft flat bottom 
for excellent stability features. 

10. 
A) FRP Survey Boat, 
Page 72 

OBM Make Suzuki, Honda Add Mercury Outboards, which is one of 
largest selling brands worldwide with 
Service and Sales available in India. 

Refer reply at serial-6 

11. 
Section VII 
Schedule of 
Requirement 

Dimensions Request to allow some tolerance in the 
dimension 

Tolerance for (+5%) shall be 
allowed in dimensions. 

12. 

A) FRP Survey Boat, 
Page 72  

OBM Make-Suzuki, Honda is 
indicated 

Mercury shall also be added with 
Suzuki/Honda make OBM. Along with 
OBM import time and spare parts list with 
price shall be asked with the bid. 

Refer reply at serial-6 

13. 

Section VII 
Schedule of 
Requirement, Page 
72 

Construction Request to add Isopthalic Resin for Hull, 
as this is a good quality product and 
widely used in FRP Products, which gives 
more strength. 

IRS Class approved isophthalic 
resin must be used. 



 

14. 

List of Goods and 
Delivery Schedule 
Page No 78  

It is mentioned 4-6 months. Since these boats are to be fitted with 
outboard motors normal import time for 
outboard motors is 5-6 months, we would 
therefore request that this may be 
extended up to 6-8 months. 

The delivery schedule of the boats 
shall be as follows: 
Latest Delivery = 8 Months.  
Delivery schedules for all boats 
shall be submitted with their bids. 

15. 

List Of Goods And 
Delivery Schedule, 
Page 78 

Earliest Delivery Date = 4 
Months 
Latest Delivery Date = 6 
Months 

Request to change the dates as below: 
Earliest Delivery Date = 8 Months 
Latest Delivery Date = 10 Months as 
nowadays nothing is predictable due to 
the pandemic. 

The delivery schedule of the boats 
shall be as follows: 
Latest Delivery = 8 Months.  
Delivery schedules for all boats 
shall be submitted with their bids.  

C SECTION VII. General Conditions of Contract 

16. GCC 16.1, Page No. 
115 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Payment shall be made in 
Indian Rupees in the following 
manner: 
(i) Advance Payment: Ten (10) 
% of the total contract price 
shall be paid within thirty (30) 
days of signing of 
Contract and upon 
submission of claim / against 
a simple receipt and a bank 
guarantee for the equivalent 
amount valid until the goods 
are delivered and in the form 
provided in the bidding 
documents or another form 
acceptable to the Purchaser. 
(ii) On Delivery: Eighty (80)% 
of the contract price shall be 
paid on receipt of Goods and 
upon submission of the 
documents specified in Clause 
13 of SCC; and 
(iii) On Final Acceptance: the 
remaining ten (10) % of the 
Contract Price shall be paid 
within thirty (30) days after 
the date of the Acceptance 
Certificate issued by the 
Purchaser’s representative in 
the proforma given in 
Section VII - item 6 

Since we are a firm registered under 
MSME regulations of the Government of 
India and the items to be supplied are 
capital intensive and tailor-made, we 
request you to kindly reconsider the 
payment terms to a certain extent and 
kindly accept our following suggestions: 

• 30% Advance payment against 
submission of Advance Bank 
Guarantee from any Nationalised 
Bank. 

• 40% against Hull & Deck Integration 
against submission of Advance Bank 
Guarantee from any Nationalised 
Bank. 

• 20% payment within 30 days from the 
date of supply and installation at 
F.O.R. Destination. (advance bank 
guarantees to be returned at this stage) 

• 10% within 30 days of successful 
commissioning at F.O.R destination 
and date of acceptance certification 
from the concerned authority. 

Staggered payment terms is also a 
commonly practiced norm in the 
shipbuilding industry. 

Clause may be read as below: 
Payment shall be made in Indian 
Rupees in the following manner: 

• 20% Advance payment against 
submission of Advance Bank 
Guarantee from any 
Nationalised Bank. 

• 30% against Hull & Deck 
Integration against submission 
of Advance Bank Guarantee 
from any Nationalised Bank. 

• 20% payment on supply and 
installation at F.O.R. 
Destination. (Advance bank 
guarantees to be returned at 
this stage) 

• 30% on successful 
commissioning at F.O.R 
destination and date of 
acceptance certification from 
the concerned authority. 



 

 

 
 

   

  


