

Subject: International Competitive Bidding (ICB) for Fabrication, Transportation, Installation, Testing, and Commissioning of Quick Pontoon Opening Mechanism (QPOM) Comprising of Self-Propelled pontoons in the state of Uttar Pradesh and Bihar.

Reference: IN-IWAI-071958-GO-RFB

CPP Portal Tender no: 2025_JMVP_847724_1 & 2

Amendment triggered due to additional queries (Amendment-4).

Sr No	Clause No & Page no	As per tender document	Amended
1.	Joint Venture, 1.1 (A) (i), Page No 53	In case of a Joint Venture, the lead member should meet at least 50% of the qualification requirement and the total of qualification requirements should be met by adding the qualifications of all members of JV.	In case of a Joint Venture, the total of Qualification requirement should be met by adding the qualifications of all members of JV
2.	Section- IX – Special Conditions of Contract GCC 13.1.2, Page no 160-161	<p>The delivery shall be affected in phases as under and overall completion shall be within (12 Months)-One year.</p> <ul style="list-style-type: none"> Completion of Keel Laying with certification of Purchaser- D+2 Months Completion of 100% of Hull fabrication at the Supplier's yard after certification by any classification society as per Inland Vessel act.- D+5 Months Successful launching. Testing and Trail run of the complete units at Supplier's yard (as per Price Schedule) with certification by any classification society.- D+10 Months 	<p>The delivery shall be affected in phases as under and overall completion shall be within (16 Months).</p> <ul style="list-style-type: none"> Completion of Keel Laying with certification of Purchaser- D+2 Months Completion of 100% of Hull fabrication at the Supplier's yard after certification by any classification society as per Inland Vessel act.- D+6 Months Successful launching. Testing and Trail run of the complete units at Supplier's yard (as per Price Schedule) with certification by any classification society.- D+14 Months Testing, commissioning, and trial of the complete units at the respective site (as per

		<ul style="list-style-type: none"> ▪ Testing, commissioning, and trial of the complete units at the respective site (as per Price Schedule) along with the certification by any classification society & EIC including registration of the units in the name of the purchaser.- D+12 Months <p>D=Date of signing of Contract</p>	<p>Price Schedule) along with the certification by any classification society & EIC including registration of the units in the name of the purchaser.- D+16 Months</p> <p>D=Date of signing of Contract</p>
--	--	--	--