

Assignment Title: Global Request for Qualification for Operation, Management and Development of Multimodal Terminal at Sahibganj, Jharkhand

RFQ No.: IWAI/NW-1/OMDA/RFQ/03

Corrigendum 2

This corrigendum forms an integral part of the RFQ document issued on 12 November 2020.

Consequent to release of RFQ the following modifications are done in the original RFQ document for Operation, Management and Development of Multimodal Terminal at Sahibganj, Jharkhand.

S No	Bid document section and clause	As per bid document			To be read as		
		S No	Event Description	Date	S No	Event Description	Date
1	1.3	Qualification Stage			Qualification Stage		
		1.	Last date for receiving qualification queries	7 December 2020	1.	Last date for receiving qualification queries	8 January 2021
		3.	Authority response to pre application queries latest by	21 December 2020	3.	Authority response to pre application queries latest by	14 January 2021
		4.	Application Due Date	31 December 2021	4.	Application Due Date	27 January 2021
		5.	Application opening date	01 January 2021	5.	Application opening date	28 January 2021
		6.	Announcement of qualifying applicants	15 January 2021	6.	Announcement of qualifying applicants	11 February 2021

Bid Stage			Bid Stage		
S No	Event Description	Estimated Date	S No	Event Description	Estimated Date
1.	Release of Bid Documents	1 March 2021	1.	Release of Bid Documents	26 April 2021
2.	Last date for receiving queries	26 March 2021	2.	Last date for receiving queries	21 May 2021
3.	Pre-Bid conference	31 March 2021	3.	Pre-Bid conference	26 May 2021
4.	Authority response to queries latest by	15 April 2021	4.	Authority response to queries latest by	10 June 2021
5.	Bid due date	30 April 2021	5.	Bid due date	25 June 2021
6.	Opening of Bids	3 May 2021	6.	Opening of Bids	28 June 2021
7.	Letter of Award (LOA)	17 June 2021	7.	Letter of Award (LOA)	12 August 2021
8.	Validity of Bids	120 (One hundred and twenty) days	8.	Validity of Bids	120 (One hundred and
9.	Signing of Concession Agreement (“ Appointed Date ”)	19 July 2021	9.	Signing of Concession Agreement (“ Appointed Date ”)	13 September 2021