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CHECK LIST 

 
The technical bid shall be submitted online along with scanned copy of the 

following documents:  

 

i) Tender document duly signed by the contractor. 

ii) Blank Performa of Schedule of Prices (prices not to be filled). 

 

iii) Tender acceptance letter (To be given on Company Letter Head) as per tender. 

 

iv) Demand draft for tender cost as per tender as applicable. 

 

v)  GST, ESI, EPF registration certificate from concerned authority as per tender.  
 

vi) Latest EPFO Challan of the organization only for deployed Security personnel. 
 

i) Registration / incorporation certificate of the Company if any as per tender  

 

ii)  Similar work experience/work completion certificate as per tender 

 

iii) Latest bank solvency certificate for the minimum amount as specified in the tender 

. 
iv) Letter of authority for signing and negotiation, PAN as per tender. 

 

v) Audited balance sheet for last 3 years and cancelled cheque for e-payment as per 

tender. 

 

vi) Signed declaration of no alteration and undertaking for no black list. 

 

vii)  Registration certificate under Private Security Agency Regulation Act from 

concerned Authority/Department. 

 

viii) Undertaking that Ssalary to be paid not less than the wages notified under the 

minimum wages Act of the Government of India in the company letter head. 

 

ix) Letter of Bid (Section IV: Form - 4A) (To be submitted on the letter head of the 

bidder) 

 

x) Eligible Project (Section IV: Form – 4B) (To be submitted on the letter head of the 

bidder) 

 

xi) Form 4C: Average Annual Turnover (To be submitted on the letter head of Chartered 

Accountant / Statutory) 
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xii)       FORM 4D: POWER OF ATTORNEY (POA)   (To be executed on non-

judicial stamp paper of appropriate value in accordance 

with relevant Stamp Act and duly notarised. The stamp paper to be in the 

name of the company who is issuing the Power of Attorney) of the 

authorized person of the bidder as per Section IV: Form - 4D if required. 

 

xiii) Signed declaration by the Bidders (Section IV: Form – 4E)  (To be 

submitted on the letter head of the bidder) 

 

xiv)  Bidder information Sheet as per Section IV: Form 4F (To be submitted on 

the letter head of the bidder) 

 

xv)      Any other information if required as per tender to be attached. 
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DISCLAIMER 

 

1. This tender document is neither an agreement nor an offer by the Inland 

Waterways Authority of India (IWAI) to the prospective Bidders or any other 

person. The purpose of this tender document is to provide information to the 

interested parties that may be useful to them in the formulation of their Bid 

pursuant to this tender. 

 

2. IWAI does not make any representation or warranty as to the accuracy, 

reliability or completeness of the information in this tender document and it is 

not possible for IWAI to consider particular needs of each party who reads or 

uses this tender document. This tender document includes statements which 

reflect various assumptions and assessments arrived at by IWAI in relation to the 

works. Such assumptions, assessments and statements do not purport to contain 

all the information that each Bidder may require. Each prospective Bidder 

should conduct its own investigations and analysis and check the accuracy, 

reliability and completeness of the information provided in this tender document 

and obtain independent advice from appropriate sources. 

 

3. IWAI will not have any liability to any prospective Company / Firm / 

Consortium or any other person under any laws (including without limitation the 

law of contract, tort), the principles of equity, restitution or unjust enrichment or 

otherwise for any loss, expense or damage which may arise from or be incurred 

or suffered in connection with anything contained in this tender document, any 

matter deemed to form part of this tender document, the award of the 

Assignment, the information and any other information supplied by or on behalf 

of IWAI or their employees, any consultants or otherwise arising in any way 

from the selection process for the Assignment. IWAI will also not be liable in 

any manner whether resulting from negligence or otherwise however caused 

arising from reliance of any Bidder upon any statements contained in this tender 

document. 

 

4. IWAI will not be responsible for any delay in receiving the Bids. The issue of 

this tender document does not imply that IWAI is bound to select a Bidder or to 

appoint the successful Bidder, as the case may be, for the works and IWAI 

reserves the right to accept / reject any or all of Bids submitted in response to 

this tender document at any stage without assigning any reasons whatsoever. 

IWAI also reserves the right to withhold or withdraw the process at any stage 

with intimation to all who submitted the Bid. 

 

5. The information given is not an exhaustive account of statutory requirements 

and should not be regarded as a complete or authoritative statement of law. 

IWAI accepts no responsibility for the accuracy or otherwise for any 

interpretation or opinion on the law expressed herein. 

 

6. IWAI reserves the right to change / modify / amend any or all provisions of this 

tender document. Such revisions to the tender document / amended Tender 

document will be made available on the e-procurement portal & website of 

IWAI. 
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TENDER ACCEPTANCE LETTER (To be given on Company Letter Head) 

Date: 

 

To, 

______________________ 

______________________ 

______________________ 

______________________  

Sub: Acceptance of Terms & Conditions of Tender. 
 

Tender Reference No: ________________________ 

 

 

Name of Tender / Work: - 

______________________________________________________________________

______________________________________________________________________

____________ 

Dear Sir, 

 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 

‘Tender/Work’ from the web site(s) namely: 

_____________________________________________________________________ 

 

as per your advertisement, given in the above mentioned website(s).   

 

2. I / We hereby certify that I / we have read the entire terms and conditions of the 

tender documents from Page No. _______ to ______ (including all documents like 

annexure(s), schedule(s), etc.,), which form part of the contract agreement and I / we 

shall abide hereby by the terms / conditions / clauses contained therein. 

 

3. The corrigendum(s) issued from time to time by your department/ organization too 

has also been taken into consideration, while submitting this acceptance letter.   

 

4. I / We hereby unconditionally accept the tender conditions of above mentioned 

tender document(s) / corrigendum(s) in its totality / entirety.  

 

5. In case any provisions of this tender are found violated , then your department/ 

organisation shall without prejudice to any other right or remedy be at liberty to reject 

this tender/bid including the forfeiture of the full said earnest money deposit absolutely.  

 

                                                                                                       Yours Faithfully 

 

 

                                                                   (Signature of the Bidder, with Official Seal) 
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NOTICE INVITING TENDER (NIT) 
(for publication in News Paper) 

 
 
 
 
 
 
 
 
 
 
 
 

 

 
 

INLAND WATERWAYS 

AUTHORITY OF INDIA,  
Ministry of Shipping, Govt. of India 

P-78, Garden Reach Road, Kolkata – 700043 Phone No. – 
033- 2439-0393,6055 

  NOTICE INVITING TENDER  

       E-Tender No : WAI/KOL/8/SECURITY/2021-22 
 

IWAI invites e-tender for “Supply & 
deployment of security personnel for safe 
keeping of IWAI terminals and other properties 
between Haldia-Rajmahal stretch of National 
Waterway No-1 during 2021-22”. Details are 
following: Date of downloading of e-tender 
from 06/12/2021 to 23/12/2021. Last date 
for submission of e-tender on 23/12/2021 
upto 15.00 hrs.  Date of opening: 24/12/2021 
at 15.30 hrs. For details please visit   to IWAI 

website www.iwai.nic.in and CPP portal website 

https://eprocure.gov.in/eprocure/app.  
                                                                
                                            
Date: 06.12.2021                           -sd-  
                                                 (Director)                                                                                            

 

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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               INLAND WATERWAYS AUTHORITY OF INDIA 

                        (Ministry of Ports, Shipping and Waterways Govt. of India) 

            P-78, GARDEN REACH ROAD, KOLKATA – 700043 

        E-mail address of Issuing Officer: dirkol.iwai@nic.in  
                   Telephone Nos. 033-2439 039 

 

 

               DETAILS OF NOTICE INVITING E-TENDER  

   Tender no. IWAI/KOL/8/SECURITY/2021-22 
 

Name of Work: - Tender document for the work of Supply & deployment of security 

personnel for safe keeping of IWAI terminals and other properties between Haldia-

Rajmahal stretch of National Waterway No-1during 2021-22. 
 

 Inland Waterways Authority of India (IWAI) invites On line tenders in two 

cover system (Cover I - Technical bid and Cover II - Financial Bid) from reputed & 

experienced contractors for the work of Tender document for the work of Supply & 

deployment of security personnel for safe keeping of IWAI terminals and other properties 

between Haldia-Rajmahal stretch of National Waterway No-1during 2021-22 
 

The Bids will place online at https://eprocure.gov.in/eprocure/app. Tender document may 

be downloaded from the https://eprocure.gov.in/eprocure/app. as per the schedule as 

given in critical date sheet as under:- 
 

Estimated   Cost of the work, EMD requirement and Critical Dates are as under:- 
Name of Works Supply & deployment of security personnel for 

safe keeping of IWAI terminals and other 

properties between Haldia-Rajmahal stretch of 

National Waterway No-1during 2021-22 and 

further extendable for another  3 & 6 years. 
Date of Publishing 06.12.2021 

Document Download Start Date & Time 06.12.2021     17:00 Hrs 

Bid Submission start Date & Time 23.12.2021     15:00 Hrs 

Bid Closing/Document Download End   
Date & Time 

23.12.2021     15:30 Hrs 

Bid Opening Date & Time 24.12.2021     15:30 Hrs 

Estimated Cost (In Rs. ) including all 

taxes, ESI, EPF as applicable, contractor 

profit, & other statutory dues, etc, 

excluding GST 

 
Rs. 23,84,324/-   

EMD cost  Nil 

Tender cost including GST Rs.5900/-  
 

1. Bids shall be submitted online only at CPPP website https:\\eprocure.gov.in 

/eprocure/app   Manual bids shall not be accepted and liable to be rejected.  
 

2. The Hard Copy of original instruments in respect of cost of tender document and earnest 

money in original as asked in this tender document must delivered only at the office of 

Director, IWAI, P-78, Garden Reach Road, Kolkata – 700 043 on or before opening 

date/time as mentioned in critical date sheet. Late receipt of required document shall not 

be considered. Bidder shall likely to be liable for legal action for non-submission of 

https://eprocure.gov.in/eprocure/app.
https://eprocure.gov.in/eprocure/app.Tender


 

 

9 

   Signature of Tenderer(s) 

 

original payment instrument like DD, etc., against the submitted bid. Demand Draft 

attached/submitted for tender fee shall be non refundable.  

 

3. The tender cost & EMD may be submitted by the bidder in the following IWAI 

account. 

 

i.) Name of Bank Account IWAI FUND 

ii.) Bank Name and Address State Bank of India, Garden 

Reach Branch, Kolkata 

iii.) Bank Account Number 31661496517 

iv.) IFSC SBIN0001402 

v) MICR Code 700002126 

GST No-19AAATI7021F1ZV 

 

4. However, Micro, Small and Medium Enterprises, (MSME)/NISC or are registered 

with central purchase organization Ministry or Department or startups as 

recognized by department of Industrial policy & promotion (DIPP) shall be  

exempted from depositing EMD &Tender fee as per rule. 

 

5.   The tenderer shall have to meet the following pre-qualification criteria: 

 

i) The tenderer shall be registered with the relevant department for supply/deployment 

of Armed /Unarmed Security Guards and having registration certificate with GST, 

ESI, EPF and the scan copy of the same may be submitted by the tender along with 

online bid. 

ii) Average annual financial turnover during last three years ending 31st March of the 

previous year, should be at least 30% of the cost. Experience of having successfully 

completed similar works/supply of security Guards(armed & unarmed) during last 7  

(seven)  years ending last day of month previous to the one in which this tender is 

invited should be either of following: 
 

(a) Three similar works costing not less than 40% of the estimated cost; or  

 

(b) Two similar works costing not less than 50% of the estimated cost; or  

 

(c) One similar work completed not less than 80% of the estimated cost  

 

iii)  Latest certificate of solvency from nationalized / scheduled Bank included in the 

second schedule of the RBI Act for not less than the value indicated in below table.  

 

iv) The tenderer shall agree to the terms & conditions of the tender and return the tender 

duly signed in each page for agreeing the same. 
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i. The tenderer shall submit required Earnest Money Deposit in the form of 

demand draft. Any/all submissions made without the earnest money and/or after 

the date mentioned hereinafter in clause 6 shall be deemed to be rejected. 

 

ii. Similar work shall mean work for supply/deployment of Armed /Unarmed 

Security Guards for safety and security at different locations of NWs or 

similar deployment of security Guards etc in any other Govt. organization. 

 

iii. The firm should not have incurred loss for more than 2 years during preceding 

three years ending 31st March, 2021.   

 

iv. The firm should have valid Permanent Account Number (PAN).  

 

v. The Private security Agency shall have register under Private Security Agency 

Regulation Act of concern state Govt. 

 

Parties fulfilling the above indicative eligibility criteria can download tender document 

from the “https://eprocure.gov.in/eprocure/app” and IWAI’s website 

“www.iwai.nic.in”.  Bidders submitting the downloaded version of tender document is 

required to submit Rs 5900/- (Rupees Five  thousand Nine Hundre only) i.e. an 

amount equal to the cost of tender document along with tender in the form of demand 

draft made in favour of ‘IWAI fund’ payable at Kolkata  at any nationalized/ schedule 

bank.  

 

A signed declaration stating that no alteration has been made in any form in the 

downloaded tender document is to be enclosed with the tender by the bidder for 

downloaded tenders. Site can be inspected on all the working days during office hours. 

IWAI reserves the right to reject any or all the tender without assigning any reason 

thereof.   

6.   The firm may quote for work of indicated above and completed bids as per terms &  

Conditions mentioned in the tender document should be online submission through 

https://eprocure.gov.in/eprocure/app upto 23.12.2021 at 15.00 hrs and it will be 

opened on 24.12.2021 at 15.30 hrs. 

 
7) Estimated Cost of the work and other details are as under:  

 

Sl.   

No 
Description of works. 

Estimated Cost 

(In Rs.) including all 

taxes, ESI, EPF as 

applicable, contractor 

profit, & other statutory 

dues, etc, excluding 

GST 

EMD 

(in Rs. ) 

Bank 

solvency 

required                 

(In Rs. 

lakhs) 

1 

The work for deployment of Armed/Unarmed 

Security Guards for safety and security of 

IWAI terminal and other properties between 

Haldia-Rajmahal stretch of National Waterway 

No-1 during 2021-22. 

Rs.23,84,324/- Nil- 

 

 

 Rs.10.00  

 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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8. For special attention 

 

 All tenderers are cautioned that tenders containing any deviation whatsoever from the 

terms and conditions, specifications as contained in the tender documents are liable to be 

rejected as non-responsive. 

 

  The tender shall have to be submitted bid online in two bid format, the first part i.e.” 

Technical bid” should contain the scanned copy  of entire tender document duly signed 

in all places, details of machineries, technical manpower, work schedule, and earnest 

money deposit only but not the price bid. Second part i.e.” Financial bid” shall contain 

only the rates of the item of work as in schedule A this price bid (BOQ for 

supply/deployment of Armed /Unarmed Security Guards for safety and security of IWAI 

terminals at Haldia, Botanical Garden, Swaroopganj, Shantipur, Tribeni, Bandel, 

Hemnagar, Farakka, and R.O Kolkata as per format provided along with this online 

tender. The bid shall be submitted in online through https://eprocure.gov.in 

/eprocure/app. 

 

9. Earnest Money Deposit (EMD) and tender cost must accompany each tender and 

tender not accompanied by the EMD and tender cost shall be rejected as NON-

RESPONSIVE. The EMD and tender cost for an amount as specified above shall be 

submitted in the technical bid. However, Micro, Small and Medium Enterprises, 

(MSME)/NISC or are registered with central purchase organization Ministry 

or Department or startups as recognized by department of Industrial policy & 

promotion (DIPP) shall be exempted from depositing EMD &Tender fee as per 

rule. 

 

10. Opening of e-tenders & Evaluation 

 

(a) Tenders will be opened online by the tender evaluation committee at IWAI, P-78, 

Garden Reach Road, Kolkata – 700 043 at 15:30 hrs on 24.12.2021 in the presence of 

representative of the tenders who choose to remain present. 

 

(b) After the online opening of the tenders, the first part i.e. Technical bid will be   

evaluated by the Tender Evaluation Committee (TEC) as constituted by the Authority. 

The second part i.e. Price bid will be opened online by the same TEC only for those 

tenderers who become technically qualified after the evaluation of technical bid on a 

suitable date. 

 

11. TENDER VALIDITY PERIOD     

 

The tender shall remain valid for a period not less than 120 days after the                                                                      

date of opening of financial bid. 

 

Tenderer must read “ Information & Instruction for Tenders” and be satisfied himself in 

respect to scope and the situation of works or any issue as related to the work as 

considered necessary before the submission of the tenders.  

 

12. The authority shall have the right to reject any or all the tenders and will not be bound to 

accept the lowest or any other offer.  
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13.      The original tender cost instrument should reach the office of Director, Inland 

Waterways Authority of India,  P-78, Garden Reach Road, Kolkata – 700 043, on or 

before date & time of opening of tender mentioned in the critical sheet otherwise the bid 

shall  not be considered. The technical bid will be opened on 24.12.2021 at 15.30 hrs in 

the presence of intending bidders. 

 

14. IWAI reserves the right to accept or reject any or all tenders without assigning any 

reason and no correspondence shall be entertained in this regard. 

  
 

DIRECTOR 
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Instructions to the Contractors / Bidders for the e-submission of the bids 

online through the Central Public Procurement Portal for eprocurement 

https://eprocure.gov.in/eprocure/app 
 

1) Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of 

the contractors/bidders on the e-procurement /e-tender portal is a prerequisite for e-

tendering.  

 

2) Bidder should do the enrollment in the e-procurement site using the 

https://eprocure.gov.in/eprocure/app option available on the home page. Portal 

enrollment is generally free of charge. During enrollment/registration, the bidders should 

provide the correct/true information including valid email_id. All the correspondence 

shall be made directly with the contractors/bidders through email_id provided. 

 

3) Bidder need to login to the site thro’ their user ID/ password chosen during 

enrollment/registration. 

 

4) Then the Digital Signature Certificate  (Class II or Class III Certificates with signing key 

usage) issued by SIFY/TCS/nCode/eMudra or any Certifying Authority recognized by 

CCA India on eToken/SmartCard, should be registered. 

 

5) The DSC that is registered only should be used by the bidder and should ensure safety of 

the same. 

 

6) Contractor/Bidder may go through the tenders published on the site and download the 

required tender documents/schedules for the tenders he/she is interested. 

 

7) After downloading / getting the tender document/schedules, the Bidder should go thro’ 

them carefully and then submit the documents as asked. 

 

8)  If there are any clarifications, this may be obtained online thro’ the tender site, or thro’ 

the contact details. Bidder should take into account of the corrigendum published before 

submitting the bids online. 

 

9) Bidder then logs in to the site through the secured log in by giving the user id/ password 

chosen during enrolment/registration and then by giving the password of the 

eToken/SmartCard to access DSC. 

 

10) Bidder selects the tender which he/she is interested in by using the search option & then 

moves it to the ‘my favourites’ folder. 

 

11) From my favourites folder, he selects the tender to view all the details indicated. 

 

12) It is construed that the bidder has read all the terms and conditions before submitting 

their offer. Bidder should go through the tender schedules carefully and upload the 

documents as asked; otherwise, the bid will be rejected. 
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13) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 

the tender document/schedule and generally, they can be in PDF/xls/rar/jpg/dwf formats. 

If there is more than one document, they can be clubbed together and can be provided in 

the requested format. Each document to be uploaded through online for the tenders 

should be less than 2 MB. If any document is more than 2MB, it can be reduced through 

zip/rar and the same can be uploaded, if permitted.  

 

14) If there are any clarifications, this may be obtained through the site, or during the pre-

bid meeting if any. Bidder should take into account the corrigendum published from 

time to time before submitting the online bids. 

 

15) The Bidders can update well in advance, the documents such as certificates, annual 

report details etc., under My Space option and these can be selected as per tender 

requirements and then send along with bid documents during bid submission. This will 

facilitate the bid submission process faster by reducing upload time of bids. 

 

16)  Bidder should submit the Tender Fee/ EMD as specified in the tender. The original 

payment instruments should be posted/couriered/given in person to the Tender 

Inviting Authority within the due date as mentioned in this tender document. 

Scanned copy of the instrument should be uploaded as part of the offer, if asked 

for.  
 

17) While submitting the bids online, the bidder reads the terms & conditions and accepts 

the same to proceed further to submit the bid packets. 

 

18) The bidder has to select the payment option as offline to pay the Tender FEE/ EMD as 

applicable and enter details of the instruments. 

  

19) The details of the DD/any other accepted instrument, physically sent, should tally with 

the details available in the scanned copy and the data entered during bid submission 

time. Otherwise submitted bid will not be acceptable. 
 

20) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the bids and 

uploading their offers shall be deemed to be a confirmation that they have read all 

sections and pages of the bid document including General conditions of contract without 

any exception and have understood the entire document and are clear about the 

requirements of the tender requirements. 
 

21) The bidder has to upload the relevant files required as indicated in the cover content. In 

case of any irrelevant files, the bid will be rejected. 

 

22) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 

offered should be entered in the allotted space only and uploaded after filling the 

relevant columns . The Price Bid/BOQ template must not be modified/replaced by the 

bidder, else the bid submitted is liable to be rejected for this tender. 
 

23) The bidders are requested to submit the bids through online e-tendering system to the 

Tender Inviting Authority (TIA) well before the bid submission end date & time (as per 

Server System Clock). The TIA will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders at the eleventh 

hour. 
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24) After the bid submission, the acknowledgement number, given by the e-tendering 

system should be printed by the bidder and kept as a record of evidence for online 

submission of bid for the particular tender and will also act as an entry pass to 

participate in the bid opening date. 

 

25) The bidder should ensure/see that the bid documents submitted should be free from virus 

and if the documents could not be opened, due to virus, during tender opening, the bid is 

likely/liable to be rejected. 

 

26)  The time settings fixed in the server side & displayed at the top of the tender site, will 

be valid for all actions of requesting, bid submission, bid opening etc., in the e-tender 

system. The bidders should follow this time during bid submission. 

 

27)  All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 

unauthorized persons during bid submission & not be viewable by any one until the time 

of bid opening. 

 

28) Any bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 

encryption using buyers/bid openers public keys. Overall, the uploaded tender 

documents become readable only after the tender opening by the authorized bid openers. 

 

29)  The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 

 

30) The bidder should logout of the tendering system using the normal logout option 

available at the top right hand corner and not by selecting the (X) exit option in the 

browser.  

 

31) For any queries regarding e-tendering process , the bidders are requested to contact 

through the modes given below: 

 

E-mail: dirkol.iwai@nicemail.com, iwaical@yahoo.co.in 
Contact Telephone Numbers: _033-24390393,  Fax No. : 033-24395577                            

                                                      

mailto:dirkol.iwai@nicemail.com
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PART-I 
 

                                        FORM OF TENDER 
 

To, 

 THE DIRECTOR 

 INLAND WATERWAYS AUTHORITY OF INDIA, 

 P-78, Garden Reach Road 

 Kolkata – 700 043 

 

Name of Work: Supply & deployment of security personnel for safe keeping of IWAI terminals 

                         and other properties between Haldia - Rajmahal stretch of National Waterway 

                         No-1 during 2021-22. 

 

1. Having visited the site and examined the information and instructions for 

submission of tender, general conditions of contract, Special Condition of contracts, 

Technical, General and Detailed specification, Schedules and Bill of Quantities, agreement 

and bank guarantee forms, etc for the above named works, I/ We hereby tender for 

execution of the works referred to in the tender documents in conformity with the said 

Conditions of Contract, Specifications, Schedule of quantities for the sum as stated in Bill 

of quantities of this tender Document or such other sum as may be ascertained in 

accordance with the said conditions of contract. 

 

2. I/ We undertake to complete and Deliver the whole of the works comprised in the 

Contract within the time as stated in the tender and also in accordance in all respects with 

the specifications, designs, drawings and instructions as mentioned in the tender 

documents. 

 

3. I am tendering for the works mentioned in the table below and submitting the EMD 

separately for each stretch of National waterway in the form of demand draft in favor of 

IWAI Fund payable at Kolkata at Nationalized / schedule bank as per the details given 

therein: 

 

Sl. 

No 
Name of stretch Demand draft 

No. & Date 

 

EMD  
(Rs.) 

Details of  Bank   
(Name of Bank, 

Branch and address) 

1 Terminal location at Haldia, 

Botanical Garden, 

Shantipur, Swaroopganj, 

Tribeni, Bandel, Farakka, 

Hemnagar and R.O Kolkata. 

  

 

NIL 

 

 

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a 

period of 120 days from the date of opening of price bids or extension thereto as 

required by the IWAI and not to make any modifications in its terms and 

conditions. 
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5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we 

make any modifications in the terms and conditions of my/ our tender if I/ We fail 

to commence the execution of the works as above, I/ We shall become liable for 

forfeiture of my/ our Earnest money, as aforesaid and IWAI shall without any 

prejudice to an other right or remedy, be at the liberty to forfeit the said Earnest 

Money absolutely otherwise the said earnest money shall be retained by IWAI 

towards part of  security deposit to execute all the works  referred to in the tender 

documents upon the terms and conditions  contained or referred to therein and to 

carry out such deviations as may be ordered.  Should this tender be accepted, I/ We 

agrees to abide by and fulfill all the terms and conditions and provisions of this 

tender.  No interest is payable on earnest money deposit and/ or security deposit. 

 
 

6. I/ We have independently considered the amount of Liquidated Damages shown in 

the tender hereto and agree that it represents a fair estimate of the loss likely to be 

suffered by IWAI in the event of works not being completed in time. 

 
 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost 

when called upon by the employer to do so, a contract agreement in the prescribed 

form.  Unless and until a formal Agreement is prepared and executed this tender 

together with your written acceptance thereto shall constitute a binding contract. 

 
 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for 

the due performance of the Contract. I/We also declare that the firmhas not been 

banned or blacklisted by any Govt. or its department or any Quasi Govt. agency or 

Public Sector Undertaking or Multilateral or International Aid 

Agency/Development Bank. 

 
 

9. I/ We understand that you are not bound to accept the lowest or any Tender you 

may receive and may reject all or any tender without assigning any reason. 

 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the 

terms, conditions, specifications etc. as contained in the tender document, and it is 

further certified that it does not contain any deviation to the aforesaid documents. 

 

11.0 I/We certify that the information / documents submitted by me are true and correct. 

If any misleading / incorrect /false/fake/fraud information/documents are found 

submitted by me at any stage of evaluation of bid or after award of work / signing 

of agreement, my EMD/Security Deposit shall be forfeited by IWAI. 

 

12.0 I/We certify that I/we am/are familiar with all general and special laws, Acts, 

Ordinance, Rules & Regulation of the Municipalities, District, State and Central 

Government that may affect the work, its performance or personnel employed 

therein or environment. 
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13. It is certified that all information given in the tender is true and nothing has been 

concealed/ distorted.  If at any time, it is found to have concealed/ distorted any 

material as mentioned above I/we am/are agreeable for summarily termination 

of contract by IWAI.  

 

14. I/ We certify that the information/documents submitted by me are true and 

correct. If any misleading/incorrect/false/fake/fraud information/documents are 

found submitted by me at any stage of evaluation of bid or after award of 

work/signing of agreement, my EMD/Security deposit shall be forfeited by 

IWAI. 
 

 

 

 
 

Date ………………..      Signature ………………… 

        Name ……………………. 

        Designation ……………… 

duly authorized to sign & submit tender for an on behalf of  

(Name and address of firm) 

       M/s  ………………………………..  

               ……………………………….. 

      Telephone nos……………FAX 

No…………...  

Witness : 

Signature…………………….. 

Name : ……………………………. 

Occupation ……………………….. 

Address  ………………………….. 

Telephone nos.     
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WARRANTY FORM 
M/s………………………………………………………..…………. having registered 

office at…………………………………………………………………………….. 

(herein after referred to as the contractor) having carefully studied all the documents, 

specifications, designs, drawings etc. pertaining to the contract for works required for 

the work of …………………………………………………………………………..and  

the local and site conditions and having under taken to execute the said works. 

 

DO HEREBY WARRANT THAT 

  
   1.  The contractor is familiar with all requirements of the contract.  

2.  The contractor has investigated the site and satisfied himself regarding the 

character of the work and local conditions that may affect the work or its 

performance. 

3.  The contractor is satisfied that the work can be performed and completed as 

required in the contract. 

4. The contractor accepts all risks directly or indirectly, connected with the 

performance of the contract. 

5.  The contractor has no collusion with other contractors, with any of the men of 

the Engineer In-Charge or with any other person in the Authority to execute the 

said works according to the terms and conditions of the said contract. 

6.  The contract has not been influenced by any statement or promise of the 

Authority or Engineer-In-Charge but only by the contract documents. 

7.  The contractor is financially solvent. 

8.  The contractor is experienced and competent to perform the contract to 

satisfaction of the Engineer In-Charge 

9.  The statement submitted by the contractor is true. 

10. The contractor is familiar with all general and special laws, Acts, Ordinance, 

Rules & Regulation of the Municipalities, District, State and Central 

Government that may affect the works, its performance or personnel employed 

herein or environment. 

 

Date:………………                                                          For and on behalf of the  

 

 

 

Contractor Signature: 

                                                                                             

Name:…………………….. 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Road Transport & Highways; Govt. of India) 

 

INSTRUCTIONS FOR SUBMISSION OF BID 
 

   Item Rate tenders are invited through online from the resourceful & experienced 

reputed Security Guards supply contractors/Agencies/firms for deployment 

Armed/Unarmed Security Guards for safety and security of IWAI terminal at Haldia,  

Botanical Garden, Swaroopganj, Shantipur, Tribeni, Bandel, Farakka, 

Hemnagar and R.O Kolkata.. 

 

FOR SPECIAL  ATTENTION 

 

(A) All tenderers are cautioned that tenders containing any deviations whatsoever 

from the terms and conditions, specifications as contained in the tender 

documents are liable to be rejected as non-responsive. 

 

(B) TENDERER SHALL SUBMIT THE FOLLOWING: - 

 

a. Proof of experience and work done certificate for similar type work works 

to be submitted along with tender. 

 

b. Proof of details of the organization, financial status, and available 

manpower at least the key personnel etc to be submitted along with tender. 
 

c. Proof of registration certificate of GST, ESI, EPF to be submitted along with 

tender. 
 

d. Proof of registration certificate of the Firm from the relevant department. 

 

e. Self Certificate to the extent that the employees are paid not less than the 

wages notified under the minimum wages Act of the Government of India. 
 

f. The Private security Agency to be submitted the registration certificate 

under Private Security Agency Regulation Act from the concerned 

department. 

 

(C) INSTRUCTIONS FOR SUBMISSION OF BID 

 

1.0 All covering letters and information to be included in the bid shall be submitted 

along with the bid itself. 

 

2.0 This tender schedule is only for the work of “Supply & deployment of security 

personnel for safe keeping of IWAI terminals and other properties between Haldia - 

Rajmahal stretch of National Waterway No-1during 2021-22”. 
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3.0 Total estimated cost  and EMD of works is as under : 

 

Sl. no. Description of works Estimated Cost (In Rs. ) including all 

taxes, ESI, EPF as applicable, 

contractor profit, & other statutory 

dues, etc, excluding GST. 

EMD 

(in Rs.) 

1 Supply& Deployment of security 

personnel for safe keeping of 

IWAI terminals and other 

properties between Haldia-

Rajmahal stretch of National 

Waterway No-1during 2021-22. 

Rs.23,84,324/- NIL 

 

4.0 Tender should be submitted online at https://eprocure.gov.in/eprocure/app on or 

before 23.12.20121 upto 15.00 hours in two bid system i.e. Technical & 

Commercial Bid and Price Bid of offer and will be opened online on 24.12.2021 at 

15:30 hours at INLAND WATERWAYS AUTHORITY OF INDIA, P-78, Garden 

Reach Road, Kolkata – 700 043.  

 

Technical Bid: 
 

The technical bid shall be submitted online along with scanned copy of the following 

documents  

 

a) Original Bid document duly filled in and completed in all respects except prices, 

signed with rubber seal on every page except Financial Bid as a proof of 

acceptance. 
 

b) Tender  Acceptance letter (To be given on Company Letter Head) 
 

c) EMD and tender cost (Demand Draft as prescribed). 

 

d) Registration certificate of the Firm from concerned Authority/Department. 

 

e) Proof of valid registration certificate of GST, ESI, and EPF etc 
 

f) Experience certificate and the registration certificate under Private Security 

Agency Regulation Act from the concerned department. 
 

g) Latest certificate of Bank solvency from Nationalize /schedule bank as 

prescribed. 

h) Letter of Authority for signing and negotiation of tender (as the case may be). 
 

i) Permanent Account Number (PAN) issued by Income Tax Department. 

 

j) Audited balance sheets along with turn over, profit and loss account for the last 

3 years. 
 

k)  Cancelled cheque for E-Payment (As per annexure-III) 
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l) A Signed declaration stating that no alteration has been made in any form in the 

downloaded tender document to be attached. 
 
 

m) Self Certificate to the extent that the employees are paid not less than the wages 

notified under the minimum wages Act of the Government of India. 
 

n) The bidder declaration that they have not been banned or black-listed by any 

Govt. or Quasi Govt.  Agency or Public Sector Undertaking (PSU). 
 

o) In addition to the above, the contractor is required to submit scanned copy of 

other document if any to full fill all the condition of the tender document and the 

same may be attached after thoroughly read/study failing which he will be 

treated as technically disqualified. 

Price Bid:  
 

The price bid shall be submitted online for  
 

(i) Schedule of Prices duly filled in the specified form. 
 

(ii) It may please be noted that this part shall not contain any terms & conditions. Any 

condition given in the price bid) will be a sufficient cause for rejection of bid. 

 

5.0  Bidders are advised to submit quotation strictly based upon technical specification, 

terms and conditions contained in technical specifications, terms and conditions 

contained in documents and not to stipulate any deviations.  Any change in this 

may lead to rejection of bid. 
 

6.0 Earnest Money Deposit as indicated in the Notice inviting tender should be 

submitted by Demand Draft drawn in favor of “IWAI-Fund” payable at Kolkata on 

any Nationalized/ Scheduled Bank of India.  The original demand draft for tender 

fee and EMD should be deposited before closing date and time of submission of bid 

at IWAI, P-78, Garden Reach Road, Kolkata – 700 043.  In case the EMD and 

tender fee is not reached the Office of inviting Officer before opening  date and 

time of the bid, the said bid is liable for rejection. However, Micro, Small and 

Medium Enterprises, (MSME)/NISC or are registered with central purchase 

organization Ministry or Department or startups as recognized by department 

of Industrial policy & promotion (DIPP) shall be exempted from depositing 

EMD &Tender fee as per rule. 

 

7.0 In case the bidder decide not to participate for this work, then the down loaded 

complete set of bid document may kindly be withdrawn from the e-tender CPPP 

site. 

 

8.0  The bids can only be submitted in the name of the bidder in whose name the bid 

documents were downloaded i.e. the bids can only be submitted by the bidder  

having DSC in his own name  otherwise the bid will not be rejected.  

 

9.0  Any annotations or accompanying documentation in the bid shall be in Hindi or 

English language only and in metric system. Tenders filled in any other language 

will be summarily rejected. 
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10.0  Bidders shall sign their proposal with the exact name of the firm to whom the bid 

document has been issued.  The bid shall be duly signed and sealed by an 

authorized person of the bidder’s organization as following: 

 

10 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor 

above his full name and full name of his firm with its current business address. 

 

10 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the 

proprietor above his full name and full name of his firm with its name and current 

business address. 

 

10 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the 

partners of the firm above, their full names and current business address, or by a 

partner holding the power of attorney for the firm for signing the Tender in which 

cases a certified copy of the power of attorney shall accompany the Tender.   A 

certified copy of the partnership deed and current business address of all the 

partners of the firm shall also accompany the Tender. 

 

10 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall 

be signed by a duly authorized person holding the power of attorney for signing the 

tender in which case a certified copy of the power of attorney shall accompany the 

Tender.  Such limited company or corporation may be required to furnish 

satisfactory evidence of its existence before the contract is awarded.  ‘Satisfactory 

evidence’ means the certificate of incorporation of the limited company or 

corporation under Indian Companies Act, 1956. 

 

10 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit 

complete information pertaining to each firm in the group and state along with the 

bid as to which of the firm shall have the responsibility for tendering and for 

completion of the contract document and furnish evidence admissible in law in 

respect of the authority assigned to such firm on behalf of the group of firms for 

tendering and for completion of the contract document.  The full information and 

satisfactory evidence pertaining to the participation of each member of the group of 

firm in the firm in the Tender shall be furnished along with the Tender.  

 

10 (f) All witnesses and sureties shall be persons of status and their full names, 

occupations and addresses shall be stated below their signatures.  All signatures 

affixed in each page in the tender will be dated.  

 

11.0  Bidders shall clearly indicate their legal constitution and the person signing the 

tender shall state his capacity and also the source of his ability to bind the bidder.  

The power of attorney or authorization or any other document constituting adequate 

proof of the ability of the signatory to bind the bidder shall be annexed to the bid.  

The Owner may reject outright any bid unsupported by adequate proof of the 

signatory’s authority. 

 

12.0  The bid document shall be completed in all respects and shall be submitted together 

with the requisite information and appendices.  They shall be complete and free 

from ambiguity, change or inter-lineation. In case IWAI requires any information/ 

clarification(s) from the Bidder in respect of the bid documents, the bidder shall be 
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required to furnish the same in writing, to IWAI at the earliest where no time is 

specified by IWAI to furnish the same. A failure to furnish the same shall entitle 

IWAI to cancel/ reject the bid 

 

13.0 If the space in the bid form or in the Appendices thereto is insufficient, additional 

pages shall be separately added.  These pages shall be consecutively page 

numbered and shall also be signed by the Bidder. 

14.0 Bidders should indicate at the time of quoting against this bid their full postal   

addresses, telephone numbers and other communication details enabling IWAI to 

contact the bidder in case the need so arise. 

 

15.0 IWAI shall have a unqualified option under the said bid bond to claim the amount 

there under in the event of the Bidder failing to keep the bid valid up to the date 

specified or refusing to accept work or carry it out in accordance with the bid if the 

IWAI decides to award the Work to the Bidder. 

 

16.0 The EMD shall be retained with the IWAI until finalization of tenders.  Further, 

security deposit as per the clause of Security shall be payable by the successful 

bidder. If the tenderer fails to furnish the security deposit in accordance with 

tender conditions EMD shall be forfeited. In the event of the Bidder becoming the 

successful Contractor.  The amount of EMD would be adjusted against the 

Security deposit. 

 

17.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful 

bidders within 30 (thirty) days of placement of order to successful bidder.  No 

interest shall be payable on EMD by IWAI. 

 

18.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of 

the intending tenderers who may be present at the date and time of opening 

informed in the bid document or subsequently.  If any of the tenderer or his agent 

is not present at the time of opening of tender, the TEC shall, on opening of 

tenders of the absentee tenderer, prepare a statement of the attested and unattested 

corrections in the tender over their signature.  Such a list shall then be binding on 

the absentee tenderer. 

 

19.0 The successful tenderers shall be required to execute a contract agreement in the 

given format. In case of any refusal/ failure on the part of such successful tenderer 

to execute such a contract shall be deemed to be a failure on the part of such 

successful bidder to comply with the terms contained herein. 

 

20.0 Late bids, delayed bids received after the stipulated last date and time for receipt of 

bids, due to any reasons whatsoever will not be considered. 

 

21.0 Suspension of Business of Contractor 

 

As per clause no 23.2 & 23.3 of CPWD Enlistment rule -2005 modified upto 

08.07.2013 suspension of business and removed from the list and are not eligible 

for award of any work whenever adverse report related to adverse performance, 

misbehavior, direct and indirect involvement in threatening, making false 

complaint, filing legal suites for playful reasons, hampering tender process or 
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execution of contract or any act, omission or commission etc. damaging the 

reputation of department / Officer or other type of complaint considered fit by 

Authority,. 
 

22.0 Banned or Blacklisted Contractors  

 

The bidder shall give a declaration that they have not been banned or black-listed 

by any Govt. or Quasi Govt.  Agency or Public Sector Undertaking (PSU). 

 

If a bidder has been banned by any Govt. or Quasi Govt. Agency or PSU, this fact 

must be clearly stated and it may not necessarily be a cause of disqualifying the 

firm. If this declaration is not given, the bid shall be rejected as non-responsive. 

 

23.0 BAD PERFORMANCE OF CONTRACTOR 

 
Any Agency/Firm/Contractor shall not be considered in technical bid either any one 

of the following reason: 
 

a) If any Agency/Firm/Contractor has not compliance the minimum wages Act, 

1948 & Central rules 1950, Contract Labour (R&A) Act, 1970, ESI Act 

1948/2017, EPF Act, 1952 of deployed security guards which were engaged by 

them in IWAI during the previous/present contract and if the same was 

confirmed by the Labour department its trueness /genuineness due to 

complainant lodged by the workers and amicable settlement of alleged 

workers/security guards made through Labour department. 

 

b) If any court case filed by Labour department against the any 

Agency/Firm/Contractor regarding Non-compliance of Minimum Wages Act, 

1948 & Central rules 1950, Contract Labour (R&A) Act,1970, ESI Act 

1948/2017, EPF Act, 1952 for deployment workers/Security Guards  in IWAI. 

 

 

24.0     LAST DATE AND TIME FOR SUBMISSION AND OPENING 

 

The tender shall be received on line upto 15.00 hrs. on 23.12.2021 and shall be 

opened at 15.30 hrs. on 24.12.2021  in the presence of authorized representatives of 

the tenderers who would like to be present at the time of opening.  

 

25.0 VALIDITY OF PRICES 

 

The tenderer should quote the rate for various items of work in prescribed schedule. 

The rates quoted should be firm and should be kept valid for consideration for at 

least 120 days from the date of opening of price bids or extension thereto as 

required by the IWAI and not to make any modifications in its terms and 

conditions. 

 

 26.0 Even after award of contract and subsequent execution of agreement any 

information/facts/documents submitted by you if found misleading, incorrect, false 
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etc. IWAI reserve the right to terminate the contract without giving any prior notice 

and the EMD/SD amount submitted for this work will be forfeited. 

 

27.0   Labour License / Registration 

 

a) After issue of work order, the Contractor shall obtain labour License under 

Contract Labour Act against work and submit to this office within 60 days 

from issuance of work order. 

 

b) The Contractor/Agency/Firm shall be registered under Private Security 

Agency Regulation act of Central Govt./State Govt. for supply/ deployment 

Armed / Unarmed Security Guards to the Authority. 

 

 

28. DETAILS OF OFFER 

 

i) IWAI reserves the right to segregate the work to one or more parties without 

assigning any reason thereof. 

 

ii) IWAI has the right to reject any or all of the tenders without assigning any 

reasons and will not be bound to accept the lowest or any other tender or to 

give any reason for such decision. 
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PART  - II 

 

INTEGRITY AGREEMENT 
 

(To be executed on non-judicial stamp paper of Rs. 100 and signed by the Bidder and 

the same is to signed by the Authorized Signatory on behalf of IWAI) 

This Integrity Agreement is made at ............... on this ...........day of ........... 2020 

BETWEEN 

Inland Waterways Authority of India represented through …………(insert name of 

authorised representative), Inland Waterways Authority of India ---------------------------

--------------------------- 

IWAI, (Hereinafter referred to as the ‘Employer’, which expression shall unless 

repugnant to the meaning or context hereof include its successors and permitted 

assigns) 

AND 

.......................................................................................................................................... 

(Name and Address of the Individual / firm / Company) through 

................................................................... (Hereinafter referred to as the (details of duly 

authorized signatory) “Bidder/Contractor” and which expression shall unless repugnant 

to the meaning or context hereof include its successors and permitted assigns) 

Preamble: 

WHEREAS the Employer has floated the Tender (NIT No.: IWAI/........………………) 

(hereinafter referred to as “Tender / Bid”) and intends to award, under laid down 

organizational procedure, contract for 

“……………………………………………(insert name of assignment)” 

AND WHEREAS the Employer values full compliance with all relevant laws of the 

land, rules, regulations, economic use of resources and of fairness/transparency in its 

relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 

into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the 

terms and conditions of which shall also be read as integral part and parcel of the 

Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 

parties hereby agree as follows and this Pact witnesses as under: 

Article 1: Commitment of the Principal / Owner 

1. The Employer commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

(a) No employee of the Employer, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 

demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 
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(b) The Employer will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Employer will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any 

Bidder(s) confidential / additional information through which the Bidder(s) 

could obtain an advantage in relation to the Tender process or the Contract 

execution. 

(c) The Employer shall endeavour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 

2. If the Employer obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of 

Corruption Act, 1988 (PC Act) or is in violation of the principles herein 

mentioned or if there be a substantive suspicion in this regard, the Employer will 

inform the Chief Vigilance Officer and in addition can also initiate disciplinary 

actions as per its internal laid down policies and procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

1. It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 

IWAI all suspected acts of fraud or corruption or Coercion or Collusion of which 

it has knowledge of or becomes aware, during the tendering process and 

throughout the negotiation or award of a contract. 

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles 

during his participation in the Tender process and during the Contract execution: 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Employer’s employees involved in the 

tender process or execution of the contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in 

exchange any advantage of any kind whatsoever during the Tender process or 

during the execution of the contract. 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary contracts, 

submission or non-submission of bids or any other actions to restrict 

competitiveness or to cartelize in the bidding process. 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/Contractor(s) will not use improperly, (for the 

purpose of competition or personal gain), or pass on to others, any information 

or documents provided by the Employer as part of the business relationship, 

regarding plans, technical Bids and business details, including information 

contained or transmitted electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents / representatives in India, if any. Similarly 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses 

of foreign agents/representatives, if any. Either the Indian agent on behalf of the 

foreign principal or the foreign principal directly could bid in a tender but not 

both. Further, in cases where an agent participate in a tender on behalf of one 
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manufacturer, he shall not be allowed to quote on behalf of another manufacturer 

along with the first manufacturer in a subsequent / parallel tender for the same 

item. 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the Contract. 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means of a willful misrepresentation or omission 

of facts or submission of fake/forged documents in order to induce public 

official to act in reliance thereof, with the purpose of obtaining unjust advantage 

by or causing damage to justified interest of others and/or to influence the 

procurement process to the detriment of the Government / Employer’s interests. 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

use Coercive Practices (means the act of obtaining something, compelling an 

action or influencing a decision through intimidation, threat or the use of force 

directly or indirectly, where potential or actual injury may befall upon a person, 

his/ her reputation or property to influence their participation in the tendering 

process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Employer under the 

law or the Contract or its established policies and laid down procedures, the 

Employer shall have the following rights in case of breach of this Integrity Pact 

by the Bidder(s)/Contractor(s) and the bidder/contractor accepts and undertakes 

to respect and uphold the Employer’s absolute right: 

1. If the Bidder(s)/Contractor(s), either before award or during execution of 

Contract has committed a transgression through a violation of Article 2 above or 

in any other form, such as to put his reliability or credibility in question, the 

Employer after giving 14 days’ notice to the Contractor shall have powers to 

disqualify the Bidder(s)/Contractor(s) from the tender process or 

terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and 

duration of the exclusion will be determined by the severity of transgression and 

determined by the Employer. Such exclusion may be forever or for a limited 

period as decided by the Employer. 

2. Forfeiture of Performance Guarantee/Security Deposit: If the Employer has 

disqualified the Bidder(s) from the tender process prior to the award of the 

contract or terminated/determined the contract or has accrued the right to 

terminate/determine the contract according to Article 3(1), the Employer apart 

from exercising any legal rights that may have accrued to the Employer, may in 

its considered opinion forfeit the entire amount of Earnest Money Deposit, 

Performance Guarantee and Security Deposit of the Bidder/Contractor. 

3. Criminal Liability: If the Employer obtains knowledge of conduct of a Bidder or 

Contractor or of an employee or a representative or an associate of a Bidder or 

Contractor which constitutes corruption within the meaning of IPC Act, or if the 
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Employer has substantive suspicion in this regard, the Employer will inform the 

same to law enforcing agencies for further investigation. 

Article 4: Previous Transgression 

1. The Bidder declares that no previous transgressions occurred in the last 5 years 

with any other Company in any country confirming to the anti-corruption 

approach or with Central Government or State Government or any other Central 

/ State Public Sector Enterprises in India that could justify his exclusion from the 

Tender process. 

2. If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the Tender process or action can be taken for banning of business dealings/ 

holiday listing of the Bidder/Contractor as deemed fit by the Employer. 

3. If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 

Employer may, at its own discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors 

1. The Bidder/Contractor shall be responsible for any violation(s) of the principles 

laid down in this agreement/Pact by any of its sub-vendors. 

2. The Employer will enter into Pacts on identical terms as this one with all 

Bidders and Contractor. 

3. The Employer will disqualify Bidders / Contractors, who do not submit, the duly 

signed Integrity Pact between the Employer and the Bidder / Contractor, along 

with the Tender or violate its provisions at any stage of the Tender process, from 

the Tender process. 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires 18 months after 

the completion of work under the contract. 

If any claim is made/lodged during the time, the same shall be binding and continue to 

be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined by the Employer. 

Article 7: Other Provisions 

1. This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Employer, who has floated the Tender. 

2. Changes and supplements need to be made in writing. Side agreements have not 

been made. 

3. If the Contractor is a partnership or a consortium, this Pact must be signed by all 

the partners or by one or more partner holding power of attorney signed by all 

partners and consortium members. In case of a Company, the Pact must be signed 

by a representative duly authorized by board resolution. 

4. Should one or several provisions of this Pact turn out to be invalid; the remainder 

of this Pact remains valid. In this case, the parties will strive to come to an 

agreement to their original intensions. 



 

 

31 

   Signature of Tenderer(s) 

 

5. It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action taken 

by the Employer in accordance with this Integrity Agreement/ Pact or 

interpretation thereof shall not be subject to arbitration. 

Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal 

rights and remedies belonging to such parties under the Contract and/or law and the 

same shall be deemed to be cumulative and not alternative to such legal rights and 

remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity 

Pact will have precedence over the Tender/Contact documents with regard to any of the 

provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at 

the place and date first above mentioned in the presence of following witnesses: 

............................................................... 

(For and on behalf of Employer) 

................................................................. 

 

(For and on behalf of Bidder / Contractor) 

WITNESSES: 

 

1. .............................................. 

 

(Signature, name and address) 

 

2. ............................................... 

 

(Signature, name and address) 

Place : ............................................ 

Date  : ............................................ 

 



 

 

32 

   Signature of Tenderer(s) 

 

 

SCHEDULES 

 

SCHEDULE ‘A’ : Salient Features of the work. 
 

Name of Work :    Supply of security personnel for safe keeping of IWAI terminals and                                

other Properties between Haldia-Rajmahal stretch of National 

WaterwayNo-1during the period 2021-22. 

 

Estimated cost of work: The work is estimated to cost Rs 23,84,324/- 

 This estimate, however, is given merely as a rough guide. 

 

(a) Earnest Money   : 00 (NIL) 

(b) Performance Guarantee  : 3% of tendered value. 

(c) Security Deposit   : 5% of tendered value. 
 

SCHEDULE ‘B’: General Rules & Directions with reference to General Conditions of 

Contract: - 

 

(i). Officer inviting tender: -   Director 

(ii).  Tender Accepting Authority:- Inland Waterways Authority of India 

(iii).  (a) Time allowed for submission of Performance Guarantee as per clause 3.1  

of GCC from the date of issue of letter of acceptance:-   

(b) Maximum allowable extension beyond the period provided in (iii) (a) above:- 

         

(iv) Percentage on Cost of Materials &Labour      

 to cover all overheads and profits:-      15% 

 

(v) Standard Schedule of Rates:-As per Minimum salary structure of central 

                                                                Government rules   with statutory dues 

(vi) Specifications to be followed:- As per TOR    

 
(vii) Deviation Limit as per delegation of powers : 

(a) Director upto 5% of the sanctioned estimate 

(b) Member/Chief Engineer/Hy. Chief/ Secretary 

- upto 5% of the sanctioned estimate approved 

by the original sanctioned Authority. 

(c) Vice-Chairman IWAI - upto 10% in excess of 

the sanctioned estimate approved by the 

original sanctioned Authority. 

(d) Chairman, IWAI - upto 20% in excess of the 

sanctioned estimate approved by the original 

sanctioned Authority. 

(viii) Competent authority of grant extension of time as per delegation of powers:- 

 

(a) Member(Technical)/Member 

(Traffic)/Secretary, IWAI - upto Rs 2 crores 

per project. 
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(b) Vice-Chairman, IWAI - upto Rs 10 crores per 

project. 

(c) Chairman, IWAI - Full Powers. 

 

 

(ix) Competent authority to levy liquidated damages for delay as per delegation of powers:  

       EIC of the Project 

 (x) Competent authority to determine the contract as per as per delegation of powers: 

 Chairman, IWAI (Full Powers).  

(xi) Competent authority to reschedule the Milestones: EIC of the Project 

 

(xii) Competent authority for foreclosure of contract full or in part due to abandonment  or reduction in 

scope of work:  Chairman, IWAI, Noida (Full Powers) 

 (xiii) Milestones as per table given below: 

(Clause 34.5 & 34.6 shall be applicable only when the amount of the contract is 

more than 10 crores)  

Sl. 

No. 

Milestone Time Allowed (from 

date of start) in 

months 

Amount to be withheld in case 

of non-achievement of mile 

stone 

1. 
 

  

2. 
 

  

3. 
 

  

4. 
 

  

5. 
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        GENERAL CONDITIONS OF CONTRACT 
 

C O N T E N T S 
 

 

CLAUSE-1 :  DEFINITIONS  

CLAUSE-2 :       INTERPRETATIONS  

CLAUSE-3 : PERFORMANCE   GUARANTEE 

CLAUSE-4 : SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT    DOCUMENTS  

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S   REPRESENTATIVE  

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11 : CHANGE   IN CONSTITUTION OF THE FIRM TO BE INTIMATED 

CLAUSE-12 : COMMENCEMENT   OF   WORK 

CLAUSE-13 : WORKS TO BE CARRIED OUT   IN ACCORDANCE   WITH   SPECIFICATIONS   DRAWINGS  

  AND ORDERS ETC. 

CLAUSE-14 : SETTING OUT THE WORKS  

CLAUSE-15 : URGENT   WORKS  

CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING 

CLAUSE-17 : CONTRACTOR’S   SUPERVISION 

CLAUSE-18 : INSTRUCTIONS   AND   NOTICE 

CLAUSE-19 : PLANT   AND   EQUIPMENT  

CLAUSE-20 : PATENT   RIGHTS  

CLAUSE-21 : MATERIALS  

CLAUSE-22 : LAWS    GOVERNING THE   CONTRACT 

CLAUSE-23 : WATCH & WARD AND LIGHTING  

CLAUSE-24 : WORK   DURING   NIGHT OR ON SUNDAYS AND HOLIDAYS  

CLAUSE-25 : LABOUR 

CLAUSE-26 : MATERIALS OBTAINED FROM   EXCAVATION SUCH AS FOSSILS, COINS   ETC. 

CLAUSE-27 : FORCE   MAJEURE 

CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION  THEREOF 

CLAUSE-29 : CONTRACTOR’S LIABILITY   AND   INSURANCE 

CLAUSE-30 : SUSPENSION   OF   WORKS  

CLAUSE-31 : FORE CLOSURE   OF   CONTRACT   IN   FULL OR   IN PART  DUE  TO ABANDONMENT  OR 

  REDUCTION   IN SCOPE   OF   WORK 

CLAUSE-32 : TERMINATION   OF CONTRACT ON   DEATH  

CLAUSE-33 : CARRYING   OUT PART WORK   AT THE RISK & COST OF TH E CONTRACTOR 

CLAUSE-34 : COMPLETION TIME   AND   EXTENSIONS  

CLAUSE-35 : LIQUIDATED   DAMAGES   FOR DELAY 

CLAUSE-36 : WHEN   THE CONTRACT   CAN BE   DETERMINED  

CLAUSE-37 : INSPECTION AND APPROVAL 

CLAUSE-38 : COMPLETION CERTIFICATE   &  COMPLETION PLANS 

CLAUSE-39 :  MEASUREMENTS 

CLAUSE-40 :  PAYMENT   ON ACCOUNT 

CLAUSE-41 :  TAXES, DUTIES   AND   LEVIES   ETC 

CLAUSE-42 : TAX DEDUCTION   AT   SOURCE 

CLAUSE-43 : PAYMENT   OF   FINAL BILL 

CLAUSE-44 : OVER   PAYMENTS   AND   UNDER PAYMENTS  

CLAUSE-45 : FINALITY   CLAUSE  

CLAUSE-46 : SUM PAYABLE   BY   WAY OF COMPENSATION TO BE CONSIDERED IS     

  REASONABLE  WITHOUT  PREFERENCE TO ACTUAL LOSS 

CLAUSE-47 : SETTLEMENT OFDISPUTES &  ARBITRATION 

CLAUSE-48 : CLAIM 

CLAUSE-49 : INTEREST 
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GENERAL CONDITIONS OF CONTRACT 
 

CLAUSE - 1: DEFINITIONS 

 

In the contract, the following words & expressions shall, unless context otherwise 

requires, have the meaning thereby respectively assigned to them: 

 

i) Contract: means the documents forming the tender and acceptance thereof and the 

formal agreement executed between the competent authority on behalf of the 

Chairman, Inland Waterways Authority of India and the contractor, together within 

the documents referred to therein including these conditions, the specifications, 

designs, drawings and instructions issued from time to time by the Engineer-in-

charge and all these documents taken together shall be deemed to form one contract 

and shall be complementary to one another          

 

 ii) Contract sum; means the amount arrived at by multiplying the quantities shown in 

the schedule of quantities and price by the respective item rates as allowed. 

 

 iii) Contractor:  means the successful tenderer who is awarded the contract to perform 

the work covered under this tender documents and shall be deemed to include the 

contractor’s successors, executors, representatives or assign approved by the 

Engineer-in-charge. 

 

(iv) Employermeans the Chairman, Inland Waterways Authority of India and his 

successors. 

 

(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways 

Authority of India, which invites tenders on behalf of the Chairman, IWAI and 

includes therein-legal representatives, successors and assigns. 

 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, 

supervise and be In-charge of the works for the purpose of this contract who shall 

supervise and be in charge of the work. 

 

(vii) Engineer-in-charge representative shall mean any officer of the Authority 

nominated by the Engineer-in-charge for day to day supervision, checking, taking 

measurement, checking bills, ensuring quality control, inspecting works and other 

related works for completion of the project. 

  

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 

 

(ix) Chief Engineer: means the Chief Engineer of the Authority. 

 

(x) Director means the Director of the Authority, as the case may be. 

 

(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

 

(xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 
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(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of 

the Authority, as the case may be  

 

(xiv) Work Order means a letter from the Authority conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein. 

 

(xv) Day : means a calendar day beginning and ending  at  mid-night. 

 

(xvi) Week : means seven consecutive calendar days 

 

(xvii) Month : means the one Calendar month. 

 

(xviii) Site means the waterway and / or other places through which the works are to be 

executed. 

 

(xix) Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the 

work.  

 

(xx) Drawings : means the drawings referred to in the specifications  and  / or appended 

with the  tender  document,  any modifications  of such drawings approved in 

writing  by  the Engineer-in-Charge  and shall also include  drawings  issued for  

actual  execution of the work time to time by  the  Engineer-in-Charge. 

 

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-

Charge become necessary at the time of execution and / or during the progress of 

work to obviate any risk or accident or failure or to obviate any risk of damage to 

the vessel structure, or required to accelerate the progress of work or which 

becomes necessary for security or for any other reason the Engineer-in-Charge may 

deem expedient. 

 

(xxii) Work/ works: means work / works to be executed in accordance with the contract. 

 

(xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed 

to the tender papers or the standard schedule of rates of the govt. mentioned with 

the amendments thereto issued up to the date of receipt of the tender. 

 

(xxiv) District specifications means the specifications followed by the State Government 

in the area where the work is to be executed. 

 

xxv) Tendered value means the value of the entire work as stipulated in the letter of 

award. 

 

CLAUSE – 2: INTERPRETATIONS  
 

2.1 Where the contract so requires, words imparting the singular only shall also include 

the plural and vice versa. Any reference to masculine gender shall whenever 

required include feminine gender and vice versa.  
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2.2  Heading and marginal notes in these General Conditions shall not be deemed to 

form part thereof or be taken into consideration in the interpretation of construction 

thereof of the contract. 

 

CLAUSE – 3: PERFORMANCE GUARANTEE 
 

3.1 The contractor shall be required to deposit an amount equal to 3% of the tendered 

value of the work as performance guarantee in the form of either demand draft 

payable at any nationalized/schedule bank OR an irrevocable bank guarantee bond 

of any scheduled bank or State Bank of India in accordance with the form 

prescribed within 15 days of the issue of the work order. 
 

3.2 Performance guarantee shall be initially valid up to the stipulated date of 

completion plus sixty days beyond that. In case the time for completion gets 

enlarged, the contractor shall get the validity of the performance guarantee extended 

to cover such enlarged time of the work. After recording of the completion 

certificate for the work by the competent authority, the performance guarantee shall 

be returned to the contractor without any interest. 
 

3.3 In the event of contract being determined under the provision of any of the 

clauses/conditions of agreement, the performance guarantee shall be forfeited in full 

and shall be absolutely at the disposal of the authority.  

  

CLAUSE – 4: SECURITY DEPOSIT 

 

4.1 A sum @ 10% of the gross amount of the bill shall be deducted from each running 

bill of the contractor till the sum along with the sum already deposited as the  

earnest money will amount to security deposit of 5% of the contract value of work. 

Bank guarantee will not be accepted as security deposit. 

 

4.2 The total security deposit shall remain with IWAI till the defect liability period is 

over or the payment of the final bill payable in accordance with agreement 

conditions whichever is later, provided the Engineer-in-Charge is satisfied that there 

is no demand outstanding against the contractor. 

 

4.3 No interest will be paid on security deposit. 

 

4.4 If the contractor neglects to observe or fails to perform any of his obligations under 

the contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in 

part, the security deposit furnished by the contractor. However, if the contractor 

duly performs and completes the contract in all respects and presents in absolute 

"NO DEMAND CERTIFICATE” in the prescribed form, the IWAI shall refund the 

security deposit to the contractor after deduction of cost and expenses that the 

Authority may have incurred and other money including all losses and damages 

which the Authority is entitled to recover from the Contractor. 

 

4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon the 

contractor to explain the causes for the delay within 3 days of receipt of the memo 

and 10 days from issuance of memo whichever is earlier. If the Engineer-in-Charge 

is not satisfied with the explanations offered, he may forfeit the security deposit and 
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/ or withhold payment of pending bills in whole or in part and/ or get the measures 

of rectification of progress of work accelerated to the pre-defined level at the risk 

and cost of the contractor. 

 

4.6  All compensation or other sums of money payable by the contractor under the terms 

of the contract or any other contract or on any other account whatsoever, may be 

deducted from or paid by the sale of a sufficient part of his security or from the 

interest arising there from or from any sums which may be due or may become due 

to the contractor by the Authority on any account whatsoever. Also in the event of 

the contractor’s security deposit being reduced by reasons of such deductions or 

sale, as aforesaid the contractor shall, within 14 days of receipt of notice of demand 

from the Engineer-in-Charge make good the deficit in his security deposit. 

 

CLAUSE – 5: SUFFICIENCY OF TENDER  
 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates quoted in the 

schedule of   Quantities and Prices which shall (except as otherwise provided in the 

contract) cover all his obligations under the contract and all matters and things 

necessary for the proper execution and completion of the works in accordance with 

the provisions of the contract and its operation during execution of work. 

 

CLAUSE – 6:  CONTRACT DOCUMENTS  

 

 6.1 The language in which the contract documents shall be drawn up shall be English 

and if the said documents are written in more than one languages, the language 

according to which the contract is to be constructed and interpreted shall be 

English. 

 

 6.2 The Contractor shall be furnished free of charge certified true copy of the contract 

document.  

 

6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be 

kept by the Contractor on the Site in good condition and the same shall at all 

reasonable time be available for inspection and use by the Engineer-in-Charge, his 

representatives or by other Inspecting officers of the Authority. 

 

 6.4 None of these Documents shall be used by the Contractor for any purpose other 

than that of this contract. 

 

CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 

 

 7.1 Detailed drawings shall be followed in preference to small-scale drawings and 

figured dimensions in preference to scaled dimensions.  The case of discrepancy 

between the Schedule of Quantities and prices, the Specifications and/ or the 

drawings, the following order of precedence shall be observed : - 

(a) Description in the Schedule of Quantities and Prices.     

(b)  Relevant Specifications and Special Conditions, if any. 

(c) Drawings. 

(d) Indian Standards Specifications of BIS. 
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 7.2 The contractor shall study and compare the drawings, specifications and other 

relevant information given to him by the Engineer-in-Charge and shall report in 

writing to the Engineer-in-Charge any discrepancy and inconsistency which he 

notes. The decision of the Engineer-in-Charge regarding the correct intent and 

meaning of the drawings and specifications shall be final and binding. 

 

 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or 

any omission therefrom shall not vitiate the Contract or release the Contractor from 

the execution of the whole or any part of the work(s) comprised therein according 

to drawings and specifications or from any of his obligations under the contract. 

 

 7.4 If on check there is difference in the amount worked out by contractor in the 

schedule of quantities and prices and General summary the same shall be adjusted 

in accordance with the following rules: 

 

(a) In the event of error/discrepancy occurring in the rates written in figures and 

words, then the rate which corresponds with the amount worked out by the 

contractor shall, unless otherwise proved, be taken as correct. If the amount 

of an item is not worked out by the contractor or it does not correspond with 

the rate written either in figures or in words, then the rate quoted by the 

contractor in words shall be taken as correct. When the rate quoted by the 

contractor in figures and words tally, but the amount is not worked out 

correctly, the rate quoted by the contractor will, unless or otherwise proved, 

be taken as correct. 

 

(b) All errors in totaling in the amount column and in carrying forward totals 

shall be corrected. 

 

(c) The totals of various sections of schedule of quantities and price amended 

shall be carried over to the General Summary and the tendered sum 

amended accordingly.  The tendered sum so altered shall, for the purpose of 

tender, be substituted for the sum originally tendered and considered for 

acceptance instead of the original sum quoted by the tenderer.  Any 

rounding off of quantities or in sections of schedule of quantities and prices 

or in General summary by the tenderer shall be ignored. 

 

CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE 
 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and 

supervise the works and to test and examine any materials/ parts to be used or 

workmanship achieved in connection with the works.  
 

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his 

representative any of the powers and authorities, vested in the Engineer-in- Charge 

and shall furnish to the contractor a copy of all such written delegation of powers 

and authorities. Any written instruction or written approval given by the 

representative of the Engineer-in-Charge to the contractor within the terms of such 
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delegation shall bind the contractor and the Authority as though it has been given 

by the Engineer-in-Charge. 
 

8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or 

materials shall be without prejudice to the power of the Engineer-in-Charge 

thereafter to disapprove such work or materials and to order the pulling down, 

removal or breaking up thereof. The contractor shall, at his own expense, again 

carry out such works as directed by the Engineer-in-Charge. 
 

8.4 If the Contractor is dissatisfied with any decision of the representative of the 

Engineer-in-Charge, he will be entitled to refer the matter to the Engineer-in- 

Charge who shall thereupon confirm, reverse or vary such decision and the decision 

of the Engineer-in- Charge in this regard shall be final and binding on the 

contractor. 

 

CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work 

under the contract.  Provided that the Engineer-in-Charge may at his discretion, approve 

and authorize the Contractor to sub-let any part of the work, which in his opinion, is not 

substantial, after the contractor submits to him in writing the details of the part of the 

work(s) or trade proposed to be sublet, the name of the sub-contractor thereof together with 

his past experience in the said work/trade and the form of the proposed sub-contract. 

Nevertheless any such approval or authorization by the Engineer-in-Charge shall not 

relieve the contractor from his any or all liabilities, obligations, duties and responsibilities 

under the contract. The contractor shall also be fully responsible to the Authority for all the 

acts and omissions of the sub-contractor, his employees and agents or persons directly 

employed by the contractor.  However, the employment of piece rate works shall not be 

construed as sub-letting. 

 

 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 
 

The contractors shall, in accordance with the requirements of the work as decided 

by the Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 

contemporaneously on separate contracts and for departmental labour and labour of any 

other agency properly authorised by Authority or any statutory body which may be 

employed at the site for execution of any work not included in the contract which the 

Authority may enter into in connection with or ancillary to the works. In all matters of 

conflict of interest, the Engineer-in-Charge shall direct what compromise should be made 

and his decision shall be final and binding on the parties. 

 

CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE  

     INTIMATED 
 

Where the contractor is a partnership firm, prior approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the constitution of the 

firm. Where the contractor is an individual or a Hindu Undivided Family business concern, 

such approval, as aforesaid, shall like-wise be obtained before the contractor enters into any 

partnership agreement where under the partnership firm would have the right to carry out 

the works hereby undertaken by the contractor.  If prior approval as aforesaid is not 

obtained the contractor shall be deemed to have been assigned in contravention to Clause 
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36 hereof and the same action will be taken and the same consequences shall ensure as 

provided for in the said clause-36.  
 

 

CLAUSE – 12:  COMMENCEMENT OF WORK 

 

The contractor shall commence the work at the respective sites within 10 days of 

the issue of Letter of Award.  If the contractor commits default in mobilization of 

resources, and equipment as aforesaid, the Engineer-in-Charge shall without prejudice to 

any other right or remedy be at liberty to cancel the contract and forfeit the earnest 

money/security deposit. 

  

CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 
 

13.1 The contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner in strict conformity with the specifications 

laid down in the contract document or as may be laid down by the Engineer-in-

Charge under the terms of the contract. The contractor shall also conform exactly, 

fully and faithfully to the designs, drawings specifications and instructions in 

writing in respect of the work, duly signed by the Engineer-in-Charge as may be 

issued from time to time. 
 

 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract 

documents, in accordance with the provisions of contract, the documents set forth 

herein in respect of the work on commencement or during the performance of the 

contract: 
 

(a) Specifications or revisions thereof other than standard printed specifications 

(b)  Explanations, instructions etc. 
 

Such further drawings, explanation, modifications and instruction, as the Engineer-

in-Charge may issue to the contractor from time to time in respect of the work shall 

be deemed to form integral part of the contract and the contractor shall be bound to 

carry out the work accordingly. 
 

13.3 In the case of any class of work for which there is no specifications, such work shall 

be carried out in accordance with the Bureau of Indian Standards specifications. In 

case there are no such specifications in the BIS, work shall be carried out as per 

manufacturer’s specifications, if manufacturer’s specifications are also not available 

then as per District specifications. In case there are no such specifications as 

required, above the work shall be carried out in all respect in accordance with the 

instructions and requirements of the Engineer-in-Charge. 

 

 13.4 All instructions and orders in respect of the work shall be given by the Engineer-in-

Charge in writing.  However, any verbal instructions or order shall be confirmed by 

the Engineer-in-Charge as soon as practicable without loss of time and only such 

written instruction shall be deemed to be valid.  
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CLAUSE – 14: SETTING OUT THE WORKS 

 

The contractor shall provide all assistance and adhere to the instruction of E.I.C 

during the course of surveying, inspection, etc.  

 

CLAUSE – 15:  URGENT WORKS 

 

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall 

be final and binding) becomes necessary, the contractor shall execute the same as may be 

directed by Engineer-in-Charge, provided the directions are in accordance and 

confirmatory with provisions in Clause – 8. 

 

CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING 

 

16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions 

from, additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable 

during the progress of the work, and (ii) to omit a part of the works in case of 

non-availability of a portion of the site or for any other reasons and the 

contractor shall be bound to carry out the works in accordance with any 

instructions given to him in writing signed by the Engineer-in-Charge and such 

alterations, omissions, additions or substitutions shall form part of the contract 

as if originally provided therein and any altered, additional or substituted work 

which the contractor may be directed to do in the manner specified above as 

part of the works, shall be carried out by the contractor on the same conditions 

in all respects including price on which he agreed to do the main work except as 

hereafter provided. 

 

16.2 The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the tendered value sum being ordered, be 

extended, if requested by the contractor, as follows:  
 

(i)  In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus  
 

(ii)  25% of the time calculated in (i) above or such further additional time as 

may be considered reasonable by the Engineer-in-Charge. 

 

16.3 In the case of extra item(s) (items that are completely new, and are in addition 

to the items contained in the contract), the contractor may within fifteen days of 

receipt of order or occurrence of the item(s) claim rates, supported by proper 

analysis, for the work and the Engineer-in-Charge shall within one month of the 

receipt of the claims supported by analysis, after giving consideration to the 

analysis of the rates submitted by the contractor, determine the rates on the basis 

of the market rates and the contractor shall be paid in accordance with the rates 

so determined. 

 

16.4 In the case of substituted items (items that are taken up with partial substitution 

or in lieu of items of work in the contract), the rate for the agreement item (to be 



 

 

43 

   Signature of Tenderer(s) 

 

substituted) and substituted item shall also be determined in the manner as 

mentioned in the following para. 
 

(a) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to 

the contractor for the substituted item shall be the rate for the agreement 

item (to be substituted) so increased to the extent of the difference 

between the market rates of substituted item and the agreement item (to 

be substituted). 
 

(b)  If the market rate for the substituted item so determined is less than the 

market rate of the agreement item (to be substituted), the rate payable to 

the contractor for the substituted item shall be the rate for the agreement 

item (to be substituted) so decreased to the extent of the difference 

between the market rates of substituted item and the agreement item (to 

be substituted). 
 

16.5 In the case of contract items, substituted items, contract cum substituted items, 

which exceed the deviation limits laid down in Schedule ‘B’, the contractor may 

within fifteen days of receipt of order or occurrence of the excess, claim 

revision of the rates, supported by proper analysis for the work in excess of the 

above mentioned limits, provided that if the rates so claimed are in excess of the 

rates specified in the schedule of quantities, the Engineer-in-Charge shall within 

one month of receipt of the claims supported by analysis, after giving 

consideration to the analysis of the rates submitted by the contractor, determine 

the rates on the basis of the market rates and the contractor shall be paid in 

accordance with the rates so determined. 
 

16.6 The provisions of the paragraph 16.4 above shall also apply to the decrease in 

the rates of items for the work in excess of the limits laid down in Schedule ‘B’, 

and the Engineer-in-Charge shall after giving notice to the contractor within one 

month of occurrence of the excess and after taking into consideration any reply 

received from him within fifteen days of the receipt of the notice, revise the 

rates for the work in question within one month of the expiry of the said period 

of fifteen days having regard to the market rates. 
 

16.7 Under the circumstances, the contractor shall at any stage not suspend the work 

on account of non-settlement of rates of such Deviated/Extra/Substituted items. 

 
 

CLAUSE - 17:  CONTRACTOR’S SUPERVISION  

 
 

 17.1    The contractor shall either himself supervise the execution of the works or shall 

appoint at his own expense, a qualified and experienced Engineer as his accredited 

agent approved by the Engineer-in-Charge, if contractor has himself not sufficient 

knowledge or experience to be capable of receiving instruction or cannot give his 

full attention to the works.  The contractor or his agent shall be present at the   

site(s) and shall supervise the execution of the works with such additional 

assistance in each trade, as the work involved shall require and considered essential 

by the Engineer-in-Charge. Further the directions/instructions given by the 

Engineer-in-Charge to the contractor's agent shall be considered to have the same 

force as if these had been given to the contractor himself. 
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  17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-

Charge, the Engineer-in- Charge shall have full powers to suspend the execution of 

the works until such date as a suitable agent is appointed by the contractor and takes 

over the charge of supervision of the work.  For any such suspension, the contractor 

shall be held responsible for delay so caused to the work. 

 

CLAUSE - 18:  INSTRUCTIONS AND NOTICE 

 

 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of 

the Authority and all other actions to be taken on its behalf may be given or taken 

by the Engineer-in-Charge or any officer for the time being entrusted with the 

functions, duties and powers of the Engineer-in-Charge. 

 

18.2 All instructions, notices and communications etc. under the contract shall be given 

in writing and any such oral orders / instructions given shall be confirmed in writing 

and no such communication which is not given or confirmed in writing shall be 

valid. 

 

 18.3 All instructions, notices and communications shall be deemed to have been duly 

given or sent to the contractor, if delivered to the contractor, his authorized agent, or 

left at, or posted to the address given by the contractor or his authorized agent or to 

the last known place of abode or business of the contractor or his agent of services 

by post shall be deemed to have been served on the date when in the ordinary 

course of post these would have been delivered to him and in other cases on the day 

on which the same were  so delivered or left. 

 

18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the 

contractor in respect of the execution of work through a “Site Order Book“ 

maintained in the office of the Engineer-in-Charge and the contractor or his 

authorized representative shall confirm receipt of such instructions by signing the 

relevant entries in this book. If required by the Contractor, he shall be furnished a 

certified true copy of such instruction(s). The pro-forma for Site Order Book to be 

maintained at site is given in Annexure – III. 

 

18.5 The “Hindrance Register” shall be maintained at the site of work, where any 

hindrance which comes to the notice of the representative of the Engineer-in-

Charge shall be recorded and immediately a report will be made to the Engineer-in-

Charge within a week. The Engineer-in-Charge shall review the Hindrance Register 

at least once in a month. The pro-forma on which the Hindrance Register shall be 

maintained is given in Annexure-IV. 

 

 CLAUSE -19:  PLANT AND EQUIPMENT  

 

 19.1 The Contractors shall provide and install all necessary plant; equipment and 

machinery required for the execution of the work under the contract, at his cost and 

shall use such methods and appliances for the purpose of all the operations 

connected with the work covered by the contract, which shall ensure the completion 

of work(s) within the specified time. 
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  19.2 Subject to the availability of any item(s), plant, equipment and machinery the 

Authority at the written request of the contractor, may issue to the contractor on hire 

for being deployed on the work contracted for, at pre- determined rates, terms and 

conditions at the sole discretion of the Engineer-in-Charge. 

 

CLAUSE – 20:  PATENT RIGHTS 

 

The contractor shall indemnify the Authority, its representatives or its employees 

against any action, claim or proceeding relating to infringement or use of any patent or 

design or any alleged patent or design rights and shall pay any royalties or other charges 

which may be payable in respect of any article or material or part thereof included in the 

contract.  In the event of any claim being made or action being brought against the 

Authority or any agent, servant or employee of the Authority in respect of any such 

materials as aforesaid the contractor shall immediately be notified thereof. Provided that 

such indemnification shall not apply when such infringement has taken place in complying 

with the specific directions issued by the Authority but the contractor shall pay any 

royalties or other charges payable in respect of any such use, the amount so paid being 

reimbursement to the contractor only if the use was the result of any drawings and or 

specifications issued after submission of the tender. 

 

CLAUSE – 21: MATERIALS 

 

 21.1 The contractor shall at his own expenses provide / arrange all materials required for 

the bona-fide use on work under the contract. 

 

 21.2 All materials/parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to 

time proof and samples, at his own cost, the materials/parts as may be specified by 

the Engineer-in-Charge. Further the Engineer-in-Charge shall also have powers to 

have such tests, in addition to those specified in the contract, as may be required 

and the contractor shall provide all facilities to carry out the same. The cost of 

materials/parts consumed in such tests and also the expenses incurred thereon 

including the cost of the testing charges, shall be borne by the contractor in all cases 

and also where such tests which are in addition to those provided in the contract 

disclose that the materials are in conformity with the provisions of the contract. 

 

 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect 

and examine any materials/parts intended to be used in the works, either on the site 

or at factory or workshop or other place(s) where such materials are assembled, 

fabricated, manufactured or any place where these are lying or from where these are 

being obtained.  For this, purpose, the contractor shall afford such facilities as may 

be required for such inspection and examination. 

 

CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 

The Courts at Kolkata only shall have the jurisdiction for filing the award of the 

arbitration and for any other judicial proceedings. 
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CLAUSE - 23:  WATCH & WARD AND LIGHTING 

 

The Contractor shall provide and maintain at his expense all lights, guards, fencing 

and watch & ward when and where necessary or as required by the Engineer-in-Charge for 

the protection of the works or for the safety and convenience of those employed on the 

works or the public. 

 

 

CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

 

 24.1 Subject to any provisions to the contrary contained in the contract, none of the 

works shall be carried out during Sundays and national holidays without the 

permission in writing of the Engineer-in-Charge. However, when work is 

unavoidable or necessary for safety of life, property or works, contractor shall take 

necessary action immediately and advise the Engineer-in-Charge accordingly. 

 

 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that 

the work may be carried out on holidays, Sundays and/or in extra shifts to ensure 

completion of works under the contract as scheduled. 

 

CLAUSE - 25: LABOUR 

 

25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the 

required rate of progress and of quality to ensure workmanship of the degree 

specified in the contract and to the satisfaction of the Engineer-in-Charge.  

The Contractor shall not employ in connection with the works any person 

who has not completed eighteen years of age the minimum age specified in 

Indian Labour Law. 

 

(b) If any foreigner is employed by the contractor on the work within the site 

the later shall ensure that such foreigner possesses the necessary special 

permit issued by the Civil Authorities in writing and also comply with the 

instructions issued there-from from time to time. In the event of any lapse in 

this regard on the part of such foreigner the contractor shall be personally 

held responsible for the lapse & Authority shall not be liable in any event.           

 

(c) The Contract is liable for cancellation if either the contractor himself or any 

of his employee is found to be a person who has held Class-I post under the 

Authority immediately before retirement and has within two years of such 

retirement accepted without obtaining the previous permission of the 

Authority or of the Chairman as the case may be and employment as 

contractor for, or in connection with the execution of the public works, or as 

an employee of such contractor. If the contract is terminated on account of 

the failure of the contractor to comply with the above clause, the Authority 

shall be entitled to recover from him such damages as may be determined by 

the Engineer-in-Charge with due regard to the inconvenience caused to the 

Authority on account of such termination without prejudice to the 

Authority's right to proceed against such officer.        
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25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a 

distribution return of the number and description by trades of the works of people 

employed on the works. The contractor shall also submit on the 4th and 19th of 

every month for the period of second half of the preceding month and first half of 

the current month respectively to the Engineer-in-Charge, a true statement in 

respect of the following. 

 

i) Any accident if occurred during the said fortnight showing the 

circumstances under which it happened and the extent of damage and injury 

caused by it and. 

 

ii) The number of female workers who have been allowed maternity benefit as 

provided in the Maternity Benefit Act 1961 or Rules made thereunder and 

the amount paid to them. 

 

25.3 The Contractor shall pay to labourer employed by him either directly or through 

sub-contractors wages not less than wages as defined in Minimum Wages Act 1948 

and Contract Labour (Regulation and Abolition) Act 1970 amended from time to 

time and rules framed there-under and other labour laws affecting contract labour 

that may be brought in force from time to time. 

 

25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any 

Regulation or Bye Laws of any Local or other Statutory Authority applicable in 

relation to the execution of works such as: 

 

i)  Payment of Wages Act, 1936 (Amended) 
 

ii)  Minimum Wages Act, 1948 (Amended). 
 

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed 

there under as amended.  
 

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 

of 1976. 
 

v)  Employer's Liability Act 1938 (Amended) 
 

vi) Maternity Benefit Act. 1961 (Amended) 
 

vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 
 

viii) The Industrial Disputes Act. 1947 (Amended) 
 

ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 

of 1978 and any amended thereof: 

 

ix) The Personal Injuries (Compensation Insurance) Act 1963 and any 

modifications thereof and rules made thereunder from time to time. The 

Contractor shall take into account all the above and financial liabilities in his 

quoted rates and nothing extra, whatsoever, shall be payable to him on this 

account. 
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The list is indicative only, otherwise the contractor should be aware of all the 

Acts/Labour Laws and should follow diligently on the work. The contractor shall be 

fully and personally responsible for the violation of any Act/Labour Law  
 

25.5 The Contractor shall be liable to pay his contribution and the employees 

contribution to the State Insurance Scheme in respect of all labour employed by him 

for the execution of the contract, in accordance with the provision of  "the 

Employees State insurance Act 1948" as amended from time to time.  In case the 

Contractor fails to submit full details of his account of labour employed and the 

contribution payable, the Engineer-in- Charge shall recover from the running bills 

the contribution amount as assessed by him.  The amount so recovered shall be 

adjusted against the actual contribution payable for Employees State Insurance. 
 

25.6 The Engineer-in-Charge shall on a report having been made by an inspecting officer 

as defined in the Contract Labour  (Regulation and Abolition) Act and Rules or on 

his own in his capacity as Principal Employer, have the power to deduct from the 

amount due to the contractor any sum required for making good the loss suffered by 

worker(s) by reason of non-fulfilment of the conditions of the Contract for the 

benefit of Workers, non payment of wages or on account of deduction made from 

the wages of the workers which are not justified by the terms of the contract or non- 

observance of the said Act and Rules framed there under  with amendments made 

from time to time. 
 

25.7 The Contractor shall indemnify the Authority against any payments to be made 

under and for observance of the Regulation Laws, Rules as stipulated in Clause-

25.4 above without prejudice to his right to claim indemnity from his sub-

contractors. In the event of the contractor's failure to comply with the provisions of 

all the Acts/Laws stipulated in Clause-25.4 or in the event of decree or award or 

order against the contractor having been received from the competent authority on 

account of any default or breach or in connection with any of the provisions of the 

Acts/Laws/Rules mentioned in Sub-Clause 25.4 above, the Engineer-in-Charge 

without prejudice to any other right or remedy under the contract shall be 

empowered to deduct such sum or sums  from the  Bill of the contractor or from his 

security deposit  or from  other  payment due under this contract  or  any  other 

contract to satisfy within a reasonable time the  provisions of the various 

Acts/Laws/Rules/Codes as mentioned under  Sub-Clause  25.4 above, on the part of 

the contractor under  the contract on behalf of and at the expenses of the contractor 

and make payment and /or provide amenities/ facilities/services  accordingly. In this 

regard, the decision of the Engineer-in-Charge shall be conclusive and binding on 

the contractor. 
 

 25.8 In the event or the Contractor committing a default or breach of any of the 

provisions of the aforesaid Contract's Labour (Regulation and Abolition) Act and 

Rules as amended from  time to time or furnishing any information or  submitting 

or filling any form/Register/Slip under the  provisions of  these Regulations which 

is materially incorrect then  on the  report  of  the Inspecting officer as  defined  in  

the relevant  Acts and Rules as referred in Clause 25.4 above, the Contractor shall 

without prejudice to any other liability  pay  to the Authority a sum not exceeding 

Rs.50/- (Rs. Fifty only) as liquidated damages for every default, breach or 

furnishing, making,  submitting, filling materially incorrect statement as may be 
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fixed by the Engineer-in-Charge. The decision of the Engineer-in-Charge in this 

respect shall be final & binding. 

 

25.9 The Contractor shall at his own expenses comply with or cause to be complied with 

the Provisions/ Rules provided for welfare and health of Contract Labour in the 

Contract Labour (Regulation and Abolition) Act and other relevant Acts and Rules 

framed there under or any other instructions issued by the Authority in this regard 

for the protection of health and for making sanitary arrangements for workers 

employed directly or indirectly on the works. In case the contractor fails to make 

arrangements as aforesaid, the Engineer-in-Charge shall be entitled to do so and 

recover the cost thereof from the contractor. 

 

25.10 The Contractor shall at his own expense arrange for the safety or as required by the 

Engineer-in-Charge, in respect of all labour directly or indirectly employed for 

performance of the Works and shall provide all facilities in connection therewith. In 

case the contractor fails to make arrangements and provide necessary facilities as 

aforesaid, the Engineer-in- Charge shall be entitled to do so and recover the cost 

thereof from the Contractor. But this will not absolve the contractor of his 

responsibility or otherwise thereof. 

 

25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract 

Labour" Safety Manual, or the provisions relating to report on accidents and grant 

of maternity benefits to female workers and the relevant Acts/Rules referred in 

clause 25.4 above shall make the contractor liable to pay to the Authority as 

liquidated damages an amount not exceeding Rs. 50/- for each default or materially 

incorrect statement. The decision of the Engineer-in-Charge in such matters based 

on reports from the inspecting Officers as defined in the relevant Acts and Rules as 

referred in clause 25.4 above shall be final and binding and deductions for recovery 

of such liquidated damages may be made from any amount payable to the 

contractor. In the event of any injury, disability or death of any workmen in or 

about the work employed by the contractor either directly or through his sub-

contractor, contractor shall at all time indemnify and save harmless the Authority 

against all claims, damages and compensation under the Workmen Compensation 

Act. 1923 as amended from time to time or in other Law for the time being in force 

and Rules there-under from time to time and also against all costs, charges and 

expenses of any smooth action by proceedings arising out of such accidents or 

injury, disability or death of a workmen and against all sum or sums which may 

with the consent of the contractor be paid to compromise or compound any claim in 

this regard. If any award, decree or order is passed against the contractor for 

recovery of any compensation under the Workmen Compensation Act, 1923, for 

any injury, disability or death of a workman by any competent court, the said sum 

or sums shall be deducted by the Engineer-in-Charge from any sum then due or that 

may become due to the contractor or from his security deposit or sale thereof in full 

or part under the contract or any other contract with the Authority towards 

fulfillment of the said decree, award or orders. 

 

25.12 Provided always that the contractor shall have no right to claim payments/claims 

whatsoever on account of his compliance with his obligations under this clause and 

Labour Regulations. 
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25.13   The contractor shall not otherwise than in accordance with the statutes ordinance 

and Government Regulations or orders for the time being in force import, sell, give, 

barter or otherwise dispose of any alcoholic liquor or drugs to permit or suffer any 

such import, sale, gift, barter or disposal by his sub-contractor, agent or employees. 
 

25.14 The contractor shall not give, barter or otherwise dispose of to any person or 

persons any arms or ammunition of any kind or permit to suffer the same as 

aforesaid.       
 

25.15 The Contractor shall employ for the execution of the works only such persons as are 

skilled and experienced in their respective trades and Engineer-in-Charge shall be at 

liberty to object to and require the contractor to remove from the works any persons 

employed by the Contractor for the execution of the works who, in the opinion of 

the Engineer-in-Charge, misconduct himself or is incompetent or negligent in the 

proper performance of his duties. The contractor shall forthwith comply with such 

requisition and such person shall not be again employed upon the works without 

permission of the Engineer-in-Charge. 
 

25.16 Release of Security deposit after labour clearance: Security deposit of the work 

shall not be refunded till six month from the date of expired of the contract 

agreement. If any complaint is pending against the contractor in respect of the 

labour dispute for this work, then the same shall be met out by the contractor at his 

own level and risk & cost. If no complaint is pending on record till after three 

months after completion of work and/or no communication is received from Labour 

Officer to this effect till six months after the date of completion, it will be deemed 

to have no complained pending against the labour and the security deposit shall be 

released by IWAI. 

 

CLAUSE – 26:  MATERIALS OBTAINED FROM EXCAVATION SUCH AS                                                                         

COINS, FOSSILS, ETC.  
 

26.1 Materials of any kind obtained from excavation on the site shall remain the property 

of the Authority and shall be disposed off as directed by the Engineer-in-Charge. 
 

26.2 However if any of the materials thus obtained from excavation on the site is such as 

can be used in the execution of the work under the contract, the contractor will be 

allowed to use the same free of cost (except that any amount of royalty paid for in 

this regard by the Authority shall be recoverable from the contractor) for the 

aforesaid purpose provided the same is found suitable and is approved by the 

Engineer-in-Charge. 
 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological 

or archeological interest discovered on the site shall be the absolute property of the 

Authority.  The contractor shall take reasonable precautions to prevent his labour or 

any other person from removing or damaging any such article or thing and shall 

acquaint the Engineer-in-Charge with such discovery and carryout the Engineer-in-

Charge’s directions as to the disposal of the same at the expense of the Authority. 
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CLAUSE – 27:  FORCE MAJEURE 
 

27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether declared 

or not), invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, 

insurrection, military or usurped power, damage from aircraft, nuclear fission, acts 

of God, such as earthquake (above 7 magnitude on Richter Scale), lightning, 

unprecedented floods, fires not caused by contractor's negligence and other such 

causes  over  which  the contractor  has no control and are accepted as such  by  the 

Engineer-in-Charge, whose decision shall be final and  binding.  In the event of 

either party being rendered unable by Force Majeure to perform any obligation 

required to be performed by them under this contract, the relative obligation of the 

party affected by such Force Majeure shall be treated as suspended for the period 

during which such Force Majeure cause lasts, provided the party allowing that it has 

been rendered unable as aforesaid, thereby shall notify within 15 days of the alleged 

beginning and ending thereof giving full particulars and satisfactory evidence in 

support of such cause. 
 

27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in 

completion date for a period exceeding the period of delay attributable to the causes 

of Force Majeure and neither the Authority nor the bidder shall be liable to pay 

extra costs provided it is mutually established that Force Majeure conditions did 

actually exist. 
 

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder 

even at the time of submission bid, he shall categorically specify in his bid and state 

whether they have been taken into consideration in their quotations. 

 

CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS 

AND RECTIFICATION THEREOF 
 

 28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, 

battery, solar panel, lighting system, road, fence, enclosures, water pipe, cables, 

buildings, drains, electricity or telephone posts, wires, trees, grass line, cultivated 

land in the area in which they may be working or in the area contiguous to the 

premises on which the work or any part of it is being executed or if any damage is 

caused to any item belonging to IWAI or to any person during the progress of work, 

the Contractor shall upon receipt of a notice in writing in that behalf from the 

Engineer-in-Charge, make good the same at his cost. 
 

28.2 If it appears to the Engineer-in-Charge or his representative at any time during the 

progress of work or prior to the expiration of the Defects Liability period that any 

work has been executed with unsound, imperfect or unskilled workmanship or that 

any materials or articles provided by the Contractor for execution of the work are 

unsound or of a quality inferior to that contracted for, or otherwise not in 

accordance with the Contract, or that any defect, shrinkage or other faults found in 

the work arising out of defective design or defective/ improper materials or 

workmanship, the Contractor shall, upon receipt of a notice in writing in that behalf 

from the Engineer-in-Charge forthwith rectify or remove and  reconstruct  the  work 

so specified in whole or in part,  as  the case may be, and/or remove the 
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materials/articles so  specified and provide other proper and suitable materials at  

his expense. 

 

28.3 All damages caused by accidents or carelessness of the contractor or any of his 

employees or any property belonging to the Authority is wasted or is misused by 

the contractor or any of his employees shall be to the account of the contractor, who 

shall make good the loss. 

 

CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE  
 

29.1 From commencement to completion of the work(s) as a whole, the Contractor shall 

take full responsibility for the care thereof and for taking precautions to prevent loss 

or damage.  He shall be liable for any damage or loss that may happen to the works 

or any part thereof and to the Authority's Plant, Equipment and Material (hired or 

issued to the Contractor) shall be in good order and condition and in conformity in 

every respect with the requirements of the Contract and instructions of the 

Engineer-in-Charge. 

 

29.2     i) Neither party to the contract shall be liable to the other in respect of any loss 

or damage which may occur or arise out of "Force Majeure" to the works or 

any part thereof on to any material or article at site but not incorporated in 

the works or to any person or anything or material whatsoever or either 

party provided such a loss or damage could not have been foreseen or 

avoided by a prudent person and the either party shall bear losses and 

damages in respect of their respective men and materials.  As such liability 

of either party shall include claims/ compensations of the third party also. 

 

ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) 

above, the following provisions shall also have effect: 

 

(a) The Contractor shall, as may be directed in writing by the Engineer-

in-Charge proceed with the completion of the works under and in 

accordance with the provisions and conditions of the contract, and 

 

a. The Contractor shall, as may be directed in writing by the Engineer-

in-charge, re-execute the works lost or damaged, remove from the 

site any debris and so much of the works as shall have been damaged 

and carry the Authority's T & P, Plant and Equipment, Material etc. 

to the Authority's store.  The cost of such re-execution of the works, 

removal of damaged works and carrying of Authority's store shall be 

ascertained in the same manner as for deviations and this shall be 

ascertained in the same manner as for deviations and this shall be 

added to the contract sum. Provided always that the Contractor shall, 

at his own cost, repair and make good so much of the loss or damage 

as has been occasioned by any failure on his part to perform his 

obligations under the contract or not taking precautions to prevent 

loss or damage or minimise the amount of such loss or damage, Final 

assessment of loss or damage shall be decided by the Engineer-in-

Charge and his decision shall be final and binding.  
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29.3 The contractor shall take special precautions to see that public places and roads 

adjacent to contractor's yard are not blocked at anytime either by his material or by 

his workmen. The roads are to be kept always clear and no equipment/materials 

shall be stacked.  

 

29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors 

dropped in the waterways shall be properly marked and removed after done with.   

 

29.5 The contractor shall indemnify and keep indemnified the Authority against all 

losses and claims for death, injuries or damage to any person or any property 

whatsoever which may arise out of or in consequence of the construction and 

maintenance, of works during the contract period and also against all claims, 

demands, proceedings, damages, costs, charges and expenses whatsoever in respect 

of or in relation thereto, and such liabilities shall include claims/compensations of 

the third party.   

 

29.6 (a)  Before commencing execution of  the work, the Contractor shall without in any 

way limiting his obligations and responsibilities under this condition,  insure  

against any  damage, loss or injury which may occur to any property 

(excluding that of the Authority but including the Authority building rented to 

the contractor wholly or in part and  any part of which is used in part and any 

part of which is used by him for storing combustible materials) public  liability 

by arising out of the carrying out of the contract. For this purpose the 

contractor shall take out, pay all costs and maintain throughout the period of 

his contract public liability with the following coverage. 

 

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 

for one person and Rs. 2,00,000 for each accident. 

 

ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 

 

iii) The Contractor shall prove to the Engineer-in Charge from time to time 

that he has taken out all the insurance policies referred to above and has 

paid the necessary premiums for keeping the policies alive till expiry of the 

Defects Liability Period. 

 

 (b) The Contractor shall ensure that similar insurance policies are taken out by his 

sub-contractor (if any) and shall be responsible for any claims or losses to the 

Authority resulting from their failure to obtain adequate insurance protection in 

connection thereof.  The Contractor shall produce or cause to be produced by 

his sub-contractors (if any) as the case may be, relevant, policy or policies and 

premium receipt as and when required by the Engineer-in-Charge. 

 

b. If the contractor and/or his sub- contractor (if any) shall fail to effect and keep 

in force the insurance referred to above or any other insurance which he/they 

may be required to effect under the term of the Contract then and in any such 

case the Authority may, without being bound to effect and keep in force any 

such insurance and pay such premium or premiums as may be necessary for 

that purpose and from time to time deduct the amount so paid by the Authority 
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from any moneys due or which may become due to the  contractor or recover 

the same as a debt due from the contractor.  

 

c. The contractor shall at his own expense arrange for the safety provisions as 

required in respect of the works covered under this contract as per the 

instruction of Engineer-in-charge.  In case, the contractor fails to comply with 

the provisions of the safety the Engineer- in-Charge shall be entitled to and 

make the necessary arrangements at the risk and cost of the contractor. This 

will, however, not absolve the Contractor of his overall responsibility to 

execute the works under the contract. 

 

CLAUSE – 30: SUSPENSION OF WORKS 

 

30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose 

decision shall be final and binding on the contractor) suspend the progress of the 

works or any part thereof for such time or times and in such manner as the 

Engineer-in-Charge may consider necessary. 

 

30.2 The suspension of the work can be done by Engineer-in-Charge for any of the 

following reasons: 

  

(a) On account of any default on the part of the contractor or 

(b) for proper execution of the works or part thereof for the reasons other than the 

default of the contractor or  

(c) for the safety of the works or part thereof. 

 

30.3 The contractor shall during the suspension period, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf by 

the Engineer-in-Charge. 

 

30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, 

the contractor shall be entitled to the extension of time equal to the period of every 

such suspension Plus 25% for the completion of the item or group of items of work 

for which a separate period of completion is specified in the contract and of which 

suspended work forms a part 

 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  

    TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

 

If at any time after acceptance of the tender the Authority decides to abandon or 

reduce the scope of the works for reason whatsoever and hence does not require the whole 

or any part of the works to be carried out, the Engineer-in-Charge (with the prior approval 

of competent authority mentioned in scheduled ‘B’) shall give notice in writing to that 

effect to the contractor and the Contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage which he 

might have derived from the execution of the works in full but which he could  not derive 

in consequence of the fore closure of  the whole or part of the works. 

 

 

CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 
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If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, 

then, unless the Engineer-in-Charge is satisfied that the legal representatives of the 

individual contractor or of the proprietor of the proprietary concern and in the case of 

partnership, the surviving partners are capable of carrying out and completing the contract, 

the Engineer-in-Charge shall be entitled to terminate the Contract as to its incomplete part 

without the Authority being in anyway liable  to payment of any compensation whatsoever 

on any account to the estate  of the deceased Contractor and/or to  the  surviving partners of 

the Contractor's firm on account of  termination of the Contract. The decision of the 

Engineer-in-Charge that the legal representatives of the deceased contractor or the 

surviving   partners of the Contractor's firm cannot carry out and complete the works under 

the contract shall be final and binding on the parties. In the event of such termination, the 

Authority shall not hold the estate of the deceased Contractor and/or the surviving partners 

of the Contractor's firm liable for damages for not completing the contract. Provided that 

the power of the Engineer-in-Charge of such termination of contract shall be without 

prejudice to any other right or remedy which shall have accrued or shall accrue to him 

under the contract. 

 

CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF 

THE CONTRACTOR 
 

33.1  If the contractor  
 

(i) At any time makes default during the currency of work or does not execute any 

part of the work with due diligence and continues to do so even after a notice 

in writing of 7 days in this respect from the Engineer-in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 7 

days even after a notice in writing is given in that behalf  by the Engineer-in-

Charge; or 

(iii) Fails to complete the work (s) or items of work with individual dates of 

completion, on or before the date (s) so determined, and does not complete 

them within the period specified in the notice given in writing in that behalf by 

the Engineer-in-Charge. 
 

33.2 The Engineer-in-Charge without invoking action under clause 36 may, without 

prejudice to any other right or remedy against the contractor which have either 

accrued or accrue thereafter to IWAI, by a notice in writing to take the part work/ 

part incomplete work of any item (s) out of his hands and shall have powers to: 
 

(a) Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/ or 

(b) Carry out the part work/ part incomplete work of any items (s) by any means at 

the risk and cost of the contractor. 
 

33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item (s) 

taken out of his hands and execute at the risk and cost of the contractor, the liability 

of contractor on account of loss or damage suffered by IWAI because of action 

under this clause shall not exceed 10% of the tendered value of the work. 
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33.4 In determining the amount, credit shall be given to the contractor with the value of 

work done in all respect in the same number and at the same rate as if it had been 

carried out by the original contractor under the terms of his contract, the value of 

contractor’s materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor. The certificate of the Engineer-in-Charge as 

to the value of work done shall be final and conclusive against the contractor 

provided always that action under this clause shall only be taken after giving notice 

in writing to the contractor. Provided also that if the expenses incurred by the IWAI 

are less than the amount payable to the contractor at his agreement rates, the 

difference shall not be payable to the contractor.   

 

33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part 

work/ part incomplete work of any item (s) or the excess loss of damages suffered 

or may be suffered by IWAI as aforesaid after allowing such credit shall without 

prejudice to any other right or remedy available to IWAI in law or per as agreement 

be recovered from any money due to the contractor on any account, and if such 

money is insufficient, the contactor shall be called upon in writing and shall be 

liable to pay the same within 30 days.     

 

33.6 If the contractor fails to pay the required sum within the aforesaid period of 30 

days, the Engineer-in-Charge shall have the right to sell any or all of the 

contractors’ unused materials, constructional plant, implements, temporary building 

at site etc. and adjust the proceeds of sale thereof towards the dues recoverable from 

the contactor under the contract and if thereafter there remains any balance 

outstanding, it shall be recovered in accordance with the provisions of the contract.       

 

33.7 In the event of the above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

engagements or made any advance on any account or with a view to the execution 

of the work or the performance of the contract.  

 

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 

 

34.1 The Engineer-in-Charge will make available to the contractor the site to enable 

the contractor to commence & proceed with the execution of the work in 

accordance with agreed programme. If there is any delay in making available 

any area of the work or the delays mentioned in Para 34.4, the competent 

authority as specified in schedule ‘B’ on the recommendations of the Engineer-

in-Charge shall grant reasonable extension of time for completion of work. 

However, in case of the contracts having tendered value beyond Rs. 50 lakhs, if 

the total extension involved due to delay is upto 1/3
rd

 of the stipulated period of 

completion then the Engineer-in-Charge shall decide the extension and convey 

the same to the contractor. But the contractor shall not claim any compensation 

whatsoever on this account. 

 

34.2 If after the award of the work the contractor commits defaults in commencing 

the execution of work as aforesaid, Govt. shall without prejudice to any other 
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right or remedy available in law, be at liberty to forfeit the earnest money & 

performance guarantee absolutely.  
 

34.3 As soon as possible after the Contract is concluded, the Contractor shall submit 

a Time and Progress Chart get it approved by the Department. The Chart shall 

be prepared in direct relation to the time stated in the Contract documents for 

completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work. 
 

34.4 However, if the work (s) be delayed by:- 

 (i) Force majeure as per clause 27, or 

 (ii) Abnormally bad weather, or 

 (iii)  Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or 

(v)  Delay on the part of other contractors or tradesman engaged by 

Engineer-in-Charge in executing work not forming part of the contract, 

or 

(vi) Non-availability of stores, which are the responsibility of Government to 

supply or 

(vii) Non-availability of breakdown of Tools and Plant to be supplied or 

supplied by Government or 

(viii)  Any other cause which, in the absolute discretion of the Engineer-in-

Charge is beyond the Contractor’s control. 
 

 then immediately upon the happening of any such events as aforesaid, the 

contractor shall inform the Engineer-in-Charge accordingly, but the contractor 

shall nevertheless use constantly his best endeavors to prevent and/or make 

good the delay and shall do all that may be required in this regard. The 

Contractor shall also request, in writing, for extension of time, to which he may 

consider himself eligible under the contract, within fourteen days of the date of 

happening of any such events as indicated above.  
 

34.5 In case the cost of the work is more than 10 crores than the total scope of work 

will be divided into milestones. The contractor shall submit a Time & Progress 

chart for each milestone and get it approved by the competent authority. 
 

34.6 Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days 

of the happening of the event causing delay on the prescribed form to the 

competent authority as indicated in Schedule ‘B’. The Contractor may also, if 

practicable, indicate in such a request the period for which extension is desired. 
 

34.7 In any such case as may have arisen due to any of the events, as aforesaid, and 

which may have been brought out by the contractor in writing, the Competent 

Authority mentioned in Scheduled ‘B’ may give a fair and reasonable extension 

of time, after taking into consideration the nature of the work delayed and 

practicability of its execution during the period of extension.  

 

34.8 Such extensions shall be communicated to the contractor by the Engineer-in-

Charge in writing. The contractor shall not be entitled to claim any 

compensation or over run charges whatsoever for any extension granted.  
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CLAUSE – 35:  LIQUIDATED DAMAGES FOR DELAY 

 

35.1 If the contractor fails to maintain the required progress in terms of clause 34 or 

to complete the work and clear the site on or before the date of completion as 

per the contract or extended date of completion, he shall, without prejudice to 

any other right or remedy available under the law to the authority on account of 

such breach, pay as agreed liquidated damages the amount calculated at the 

rates stipulated below. 

(i)  Liquidated Damages @ 1.5 % per month of delay  

for delay of work  to be computed on per day basis  

 

Provided always that the total amount of compensation for delay to be paid 

under this condition shall not exceed 10% of the Tendered Value of work. 

 

The competent authority mentioned in Schedule ‘B’ (whose decision in writing 

shall be final & binding) may decide on the amount of tendered value of the 

work for every completed day/month (as applicable) that the progress remains 

below that specified in Clause 34 or that the work remains incomplete. 

 

The amount of liquidated damages may be adjusted or set-off against any sum 

payable to the Contractor under this or any other contract with the authority. 

 

35.2 In case of contract shaving tendered amount more than 10 crores, if the 

contractor does not achieve a particular milestone mentioned in schedule ‘B’, or 

the re-scheduled milestone(s) in terms of Clause 34.6, the amount shown against 

that milestone shall be withheld, to be adjusted against the liquidated damages 

levied at the final decision on Extension of Time. With-holding of this amount 

on failure to achieve a milestone, shall be automatic without any notice to the 

contractor. However, if the contractor catches up with the progress of work on 

the subsequent milestone(s), the withheld amount shall be released. In case the 

contractor fails to make up for the delay in subsequent milestone(s), amount 

mentioned against each milestone missed subsequently also shall be withheld. 

However, no interest, whatsoever, shall be payable on such withheld amount. 

 

35.3 In case of contracts having tendered amount less than 10 crores, if the work 

remains incomplete after the stipulated date of completion, the Engineer-in-

charge may withheld 10% of the tendered value of the work from the  running 

payments of the contractor pending final decision of the competent authority 

mentioned in schedule ‘B’ on the extension of time case. If the competent 

authority decides to grant extension of time without levy of liquidated damages 

or levy part of the total liquidated damages specified above then the balance 

withheld amount after adjusting the amount of the liquidated damages levied by 

the competent authority will be refunded to the contractor.  

 

 

 

CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 

 

36.1  Subject to other provisions contained in this clause, the Engineer-in-Charge 

may, without prejudice to his any other rights or remedy against the contractor 
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in respect of any delay, inferior workmanship, any claims for damages and/or 

any other provisions of this contract or otherwise, and whether the date of 

completion has or has not elapsed, by notice in writing absolutely determine the 

contract in any of the following cases: 

 

(i)  If the contractor having been given by the Engineer-in-Charge a notice in 

writing to rectify, reconstruct or replace any defective work or that the work is 

being performed in an inefficient or otherwise improper or un workman like 

manner shall omit to comply with the requirement of such notice for a period of 

seven days thereafter. 

 

(ii)  If the contractor has, without reasonable cause, suspended the progress of the 

work or has failed to proceed with the work with due diligence so that in the 

opinion of the Engineer-in-Charge he will be unable to secure completion of the 

work by the date for completion and continues to do so after a notice in writing 

of seven days from the Engineer-in-Charge. 

 

(iii)  If the contractor fails to complete the work within the stipulated date or items of 

work with individual date of completion, if any stipulated, on or before such 

date(s) of completion and does not complete them within the period specified in 

a notice given in writing in that behalf by the Engineer-in-Charge. 

 

(iv)  If the contractor persistently neglects to carry out his obligations under the 

contract and/ or commits default in complying with any of the terms and 

conditions of the contract and does not remedy it or take effective steps to 

remedy it within 7 days after a notice in writing is given to him in that behalf by 

the Engineer-in-Charge. 

 

(v)  If the contractor shall offer or give or agree to give to any person in IWAI 

service or to any other person on his behalf any gift or consideration of any kind 

as an inducement or reward for doing or forbearing to do or for having done or 

forborne to do any act in relation to the obtaining or execution of contract. 

 

(vi) If the contractor shall enter into a contract with IWAI in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, 

unless the particulars of any such commission and the terms of payment thereof 

have been previously disclosed in writing to the Engineer-in-Charge. 

 

(vii)  If the contractor shall obtain a contract with IWAI as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or commits 

breach of integrity pact. 

 

(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any 

time be adjudged insolvent or have a receiving order or order for administration 

of his estate made against him or shall take any proceedings for liquidation or 

composition (other than a voluntary liquidation for the purpose of amalgamation 

or reconstruction) under any Insolvency Act for the time being in force or make 

any conveyance or assignment of his effects or composition or arrangement for 

the benefit of his creditors or purport so to do, or if any application be made 
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under any Insolvency Act for the time being inforce for the sequestration of his 

estate or if a trust deed be executed by him for benefit of his creditors. 

 

(ix)  If the contractor being a company shall pass a resolution or the court shall make 

an order that the company shall be wound up or if a receiver or a manager on 

behalf of a creditor shall be appointed or if circumstances shall arise which 

entitle the court or the creditor to appoint a receiver or a manager or which 

entitle the court to make a winding up order. 

 

(xi)   If the contractor assigns, transfers, sublets (engagement of labour on a piece-

work basis or of labour with materials not to be incorporated in the work, shall 

not be deemed to be subletting) or otherwise parts with or attempts to assign, 

transfer, sublet or otherwise parts with the entire works or any portion thereof 

without the prior written approval of the Engineer -in-Charge. 

 

When the contractor has made himself liable for action under any of the cases 

aforesaid, the Engineer-in-Charge on behalf of the IWAI with the approval of 

the competent authority mentioned in schedule ‘B’ shall have powers: 

 

(a)  To determine the contract as aforesaid (of which termination notice in writing to 

the contractor under the hand of the Engineer-in-Charge shall be conclusive 

evidence). Upon such determination, the Earnest Money Deposit, Security 

Deposit already recovered and Performance Guarantee under the contract shall 

be liable to be forfeited and shall be absolutely at the disposal of the IWAI. 

 

(b)  After giving notice to the contractor to measure up the work of the contractor 

and to take such whole, or the balance or part thereof, as shall be un-executed 

out of his hands and to give it to another contractor to complete the work. The 

contractor, whose contract is determined as above, shall not be allowed to 

participate in the tendering process for the balance work. 

 

In the event of above courses being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reasons of his having purchased or procured any materials or entered into any 

engagements or made any advances on account or with a view to the execution of the 

work or the performance of the contract. And in case action is taken under any of the 

provision aforesaid, the contractor shall not be entitled to recover or be paid any sum 

for any work thereof or actually performed under this contract unless and until the 

Engineer-in-Charge has certified in writing the performance of such work and the value 

payable in respect thereof and he shall only be entitled to be paid the value so certified. 

 

CLAUSE – 37:  INSPECTION AND APPROVAL 

 

37.1 All works involving more than one process shall be subject to examination and 

approval at each stage thereof and the contractor shall give due notice to the 

Engineer-in-Charge on his authorized representative, when each stage is ready.  In 

default of such notice, the Engineer-in-Charge shall be entitled to appraise the 

quality and extent thereof and the decision of the Engineer-in-Charge in this regard 

shall be final and binding. 
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 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or 

his authorized representative and the Contractor shall afford full opportunity for 

examination.  The contractor shall give due notice to the Engineer-in-Charge or his 

authorized representative whenever any such work is ready for examination and the 

Engineer- in-Charge or his representative shall, without unreasonable delay, unless 

he considers it necessary and advise the contractor accordingly, examine and 

measure such work. In the event of the failure or the contractor to give such notice, 

he shall if required by the Engineer-in-Charge, uncover such work at the 

contractor's expenses. 

 

 37.3 Periodic inspection will be carried out by the EIC or his representative by their 

vessels. The contractor can have the inspection schedules finalized with the 

Engineer-in-charge. Generally all attempts should be made to have joint inspection 

and number of inspections be not less than three in a calendar month.  

 

CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 

 

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge 

and within the specified time limit and under the terms and conditions of the 

contract. As soon as the work under the contractor is completed as a whole the 

contractor shall give notice of such completion to the Engineer-in-Charge.  The 

Engineer-in-Charge shall inspect the work and shall satisfy himself that the work(s) 

has been completed in accordance with the provisions of the contract and then issue 

to the Contractor a certificate of completion indicating the date of completion. 

Should the Engineer- in-Charge notice that there are defects in the works or the 

works are not considered to be complete, he shall issue a notice in writing to the 

Contractor to rectify / replace the defective work or any part thereof or complete the 

work, as the case may be within such time as may be notified and after the 

contractor has complied with as aforesaid and gives notice of completion the 

Engineer-in-Charge shall inspect the work and issue the completion certificate in 

the same manner as aforesaid. 

 

38.2.1 No certificate of completion shall be issued as stipulated above and no work be 

considered to be completed unless the contractor shall have removed from the 

work  site and  / or premises all his belongings /  temporary  arrangements  brought 

/ made by him for the site and / or  premises in  all  respects and made the whole of 

the site  and  /  or premises fit for immediate occupation / use to the satisfaction of 

the Engineer- in-Charge. If the contractor fails to comply with the above 

mentioned requirements on or before the date of completion of the work, the 

Engineer-in-Charge, may as he thinks fit and at the risk at cost of the contractor, 

fulfill such requirements and remove / dispose of the contractor's belongings / 

temporary arrangements, as aforesaid, and the contractor shall have no claim in 

this respect except for any sum realised by the sale of Contractor's belongings  / 

temporary arrangements less the cost of fulfilling the said requirements and any 

other amount that  may be  due from the contractor. Should the expenditure on the 

aforesaid account exceed the amount realised by sale of such contractor's 

belongings / temporary arrangements then the contractor shall on demand pay the 

amount of such excess expenditure.  
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38.2.2 The contractor shall submit the completion plans of the work wherever required 

within 30 days of the completion of work. In case the contractor fails to submit 

completion plans as aforesaid, he shall be liable to pay a sum equivalent to 2.5% 

of the value of the work subject to a ceiling of Rs. 15000/- (Rupees fifteen 

thousand only) as may be fixed by Engineer-in-Charge concerned and in this 

respect the decision of the Engineer-in-Charge shall be final and binding on the 

contractor. 

 

CLAUSE - 39:  MEASUREMENTS 

 

39.1 The Engineer-in-charge shall, except as otherwise provided, ascertain and 

determine by measurement the value of work done in accordance with the contract. 

 

39.2  Notwithstanding any provision in the relevant standard method of measurement or 

any general or local custom, measurement of work done under the contract shall be 

taken in accordance with the procedure set forth in the Technical Specifications or 

Schedule of Quantities under the contract. In case of items of work which are not 

covered by the Technical Specifications or Schedule of Quantities measurement 

shall be taken in accordance with the relevant standard methods of measurement 

laid down by the Bureau of Indian Standard.  

 

 39.3  All items having a financial value shall be entered in daily log book/ measurement 

book prescribed by the Authority so that the complete work performed under the 

contract is duly accounted. 

 

 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 

representative and by the contractor or his authorised representative.  

 

39.5 Before taking measurements of any works, the Engineer-in-Charge or 

representative deputed by him for the purpose, shall give a reasonable notice to the 

Contractor.  If the Contractor fails to attend or send an authorised representative for 

measurement after such notice or fails to countersign or to record the objection 

within a week from the date of taking the measurements, in such eventuality the 

measurements taken by the Engineer-in-Charge shall be taken to be correct and 

final measurements of such works. 

 

39.6 The contractor shall, without extra charge, provide assistance with every appliance, 

labour and other things necessary for measurement.  

 

39.7 Measurements shall be signed and dated by both parties each day on the Site on 

completion of measurement. If the contractor objects to any of the measurement 

recorded by the representative of the Engineer-in- Charge a note to the effect shall 

be made in the item objected to and such note shall be signed and dated by both 

parties engaged in taking the measurement. The decision of the Engineer-in-Charge 

on any such dispute or difference or interpretation shall be final and binding on the 

contractor in respect of all contract items, substituted items, extra items and 

deviations.  
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CLAUSE – 40:  PAYMENT ON ACCOUNT 

 

40.1 Interim bills shall be submitted by the contractor monthly on or before the date 

fixed by the Engineer-in- Charge for the items of work completed.  The Engineer-

in-Charge shall then arrange to have the bills verified with reference to the 

measurements recorded in the measurement book(s). 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-

Charge certifying the sum to which the contractor is considered entitled by way of 

interim payment for the work executed, after deducting therefrom the amount 

already paid, the security deposit and such other amounts as may be withheld, 

deductible or recoverable in terms of the contract. 

 

40.3    Payment of the contractor's bills shall be made by the Authority only in Indian 

Rupees within 30 days from the date of submission of the bill subject to the 

acceptance of the Engineer-in- Charge.  

 

40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-

Charge or his authorised representative.  Such cheques shall be issued direct to the 

contractor on furnishing a stamped receipt for the amount of the cheque or to his 

constituted attorney duly authorised to receive such payments from the EIC. 

 

40.5 Any interim certificate given relating to work done or materials delivered may be 

modified or corrected by any subsequent interim certificate or by the final 

certificate. No certificate(s) of the Engineer-in- Charge supporting an interim 

payment shall itself be conclusive evidence that any work or materials to which it 

relates is / are in accordance with the same. 

 

40.6 Should there be a request for extension of date of completion, pending its 

consideration interim payments shall continue to be made as provided herein. 

 

40.7 TDS at the applicable rates shall be deducted at source from any payment made to 

the contractor against this contract. 

 

CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

 

41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, 

excise, except GST as applicable or any other local, State or Central taxes as 

applicable/ charged by Centre or State Government or Local authorities on all 

materials that the contractor has to purchase for the performance of the contract and 

services, shall be payable by the contractor and the Authority will not entertain any 

claim for compensation whatsoever in this regard.  The rates quoted by the 

contractor shall be deemed to be inclusive of all such taxes, duties, levies, etc 

except GST as applicable. However, GST as applicable shall be reimbursed only on 

production of proof its remittance. 

 

CLAUSE-42:  TAX DEDUCTION AT SOURCE  

 

42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all 

the payment/advances made against the contract. 
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CLAUSE – 43:  PAYMENT OF FINAL BILL 

 

The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or of the date the certificate of completion furnished by the 

Engineer-in-Charge.  No further claim in this regard unless as specified herein 

under shall be entertained. Payment of final bill shall be made within three months 

if the amount of the contract is up to Rs. 15 lakhs and six months if the value of the 

work exceeds Rs. 15 lakhs. If there shall be any dispute about any item or items of 

the work then the undisputed item or items only shall be paid within the said period 

of three months or six months, as the case may be.  The contractor shall submit a 

list of the disputed items within thirty days from the disallowance thereof and if he 

fails to do so, his claim shall be deemed to have been fully waived and absolutely 

extinguished. 

 

CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 
 

44.1  Whenever any claim whatsoever for the payments of a sum of money to the 

Authority arises out of or under this contract against the contractor, the same may 

be deducted by the Authority from any sum then due or which at anytime thereafter 

may become due to the contractor under this contract and failing that under any 

other contract with the Authority or from any other sum whatsoever due to the 

contractor from the Authority or from his security deposit, or he shall pay the claim 

on demand. 
 

 44.2 The Authority reserves the right to carry out post- payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc.  The 

authority further reserves the right to enforce recovery of any over payment when 

detected not- withstanding the fact that the amount of the final bill may be included 

by one of the parties as an item of dispute before an arbitrator appointed under 

clause 48 of this contract and notwithstanding the fact that the amount of the final 

bill figures in the arbitration award. 
 

44.3 If as a result of such audit and technical examination any  over payment is 

discovered in respect of any work  done by the contractor or alleged to have been 

done by him  under contract,  it shall be recovered by the Authority  from  the 

contractor  by any of all of the methods  prescribed  above, and if any under 

payment is discovered, the amount shall  be duly paid to the contractor by the 

Authority. 
 

44.4 Provided that the aforesaid right of the Authority to adjust over-payment against 

amount due to the contractor under any other contract with the Authority shall not 

extend beyond the period of two years from the date of payment of the final bill or 

in case the final bill is a MINUS bill, from the date the amount payable by the 

Contractor under the MINUS final bill is communicated to the contractor. 
 

 

44.5 Any sum of money due and payable to the Contractor (including the security 

deposit returnable to him) under the contract may be withheld or retained by way of 

lien by the Engineer-in-Charge or Authority against any claim of the Authority or 

such other person or persons in respect of payment of a sum of money arising out of 

or under any other contract made by the contractor with the Engineer-in-Charge or 
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Authority or with such other person or persons.  The sum of money so withheld or 

retained under this clause by the Engineer-in-Charge or Authority will be kept 

withheld or retained as such by the Engineer-in- Charge or Authority or till his 

claim arising out of in the same contract or any other contract is either mutually 

settled or determined by the arbitrator, if the contract is governed by the arbitration 

clause under the clause 48 or by the competent court hereinafter provided, as the 

case may be, and the contractor shall have no claim for interest or damages  

whatsoever  on this  account or any other ground in respect of any  sum  of money 

withheld or retained under this clause. 

 

CLAUSE – 45:  FINALITY CLAUSE 
 

It shall be accepted as an inseparable part of the contract that in matters regarding 

design, materials, workmanship, removal of improper work, interpretation of the contract 

drawings and contract specifications, mode of procedure and the carryout out of the work 

the decision of the Engineer-in-Charge which shall be given in writing shall be final and 

binding on the contractor. 

 

CLAUSE – 46: SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE 

TO ACTUAL LOSS 
 

All sum payable by way of compensation to the Authority under any of these 

conditions shall be considered as reasonable compensation without reference to the actual 

loss or damage sustained and whether or not damage shall have been sustained. 

 

CLAUSE - 47:  SETTLEMENT OF DISPUTES & ARBITRATION. 

 

47.1 Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and instructions 

here-in-before mentioned and as to the quality of workmanship or materials 

used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, design, 

drawings, specifications, estimates, instructions, orders or these conditions or 

otherwise concerning the works or the execution or failure to execute the same 

whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter: 

 

(i) If the contractor considers any work demanded of him to be outside the 

requirements of the contract, or disputes any drawings, record or decision given 

in writing by the Engineer-in-Charge on any matter in connection with or 

arising out of the contract or carrying out of the work, to be unacceptable, he 

shall promptly within 15 days of the receipt of decision from the Engineer-in-

Charge request the Chief Engineer in writing through the Engineer-in-Charge 

for written instruction or decision. Thereupon, the Chief Engineer shall give his 

written instructions of the decision within a period of one month from the 

receipt of the contractor’s letter. However, this will not be reason for the 

stoppage of work.  
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(ii) If the Chief Engineer fails to give his instructions or decision in writing within 

the aforesaid period or if the contractor is dissatisfied with the instruction or 

decision of the Chief Engineer, the contractor may, within 15 days of the receipt 

of Chief Engineer’s decision, appeal to the Chairman, IWAI who shall afford an 

opportunity to the contractor to be heard, if the latter so desires, and to offer 

evidence in support of his appeal. The Chairman, IWAI shall give his decision 

within 30 days of receipt of contractor’s appeal. If the contractor is still 

dissatisfied with his decision, the contractor shall within a period of 30 days 

from receipt of the decision, give notice to the Chairman, IWAI for appointment 

of arbitrator on prescribed proforma as per Appendix V, failing which the said 

decision shall be final binding and conclusive and not referable to adjudication 

by the arbitrator.  

47.2 Except where the decision has become final, binding and conclusive in terms of 

Sub Para 47.1 above, disputes or differences shall be referred for adjudication 

through arbitration by a sole arbitrator appointed by Chairman, IWAI.   

 

47.3 Further, within thirty (30) days of receipt of such notice from either party, the 

Engineer-in-Charge of work at the time of such dispute shall send to the 

Contractor a panel of three persons preferably but not necessarily from the 

approved panel of arbitrators being maintained by Indian Council of Arbitration 

(ICA) and thereafter the Contractor within fifteen (15) days of receipt of such 

panel communicate to the Engineer-in-charge the name of one of the persons 

from such panel and such a person shall then be appointed as sole arbitrator by 

the Chairman, IWAI. However, the arbitrator so appointed shall not be an 

officer or the employee of Inland Waterways Authority of India. 
 

Provided that if the Contractor fails to communicate the selection of a name out 

of the panel so forwarded to him by the Engineer-in-charge then after the expiry 

of the aforesaid stipulated period the Chairman, shall without delay select one 

person from the aforesaid panel and appoint him as the sole arbitrator. 

 

47.4 The arbitrator to whom the matter is originally referred being transferred or 

vacating his office or being unable to act for any reason, then the Chairman 

IWAI shall appoint another person to act as sole arbitrator, such person shall be 

entitled to proceed with the reference from the stage at which it was left by the 

predecessor. 

 

47.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall 

decide in what proportion the Arbitrator’s fees, as well as the cost of Arbitration 

proceeding shall be borne by either party. 

 

47.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-

to-time to make and publish his award. 

 

47.7 A notice of the existence in question, dispute or difference in connection with 

the contract unless served by either party within 30 days of the expiry of the 

defects liability period, failing which all rights and claim under this contract 

shall be deemed to have been waived and thus forfeited and absolutely barred. 
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 47.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute 

is Rs. 1,00,000/- and above. 

 

 47.9 The work under this Contract shall continue during Arbitration proceedings and 

no payments due from or payment by the Authority shall be withheld on 

account of such proceedings except to the extent which may be in dispute. 

 

 47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or 

re-enactment thereof and the rules made there under and being in force shall 

apply to the Arbitration proceedings under this clause. 

 

 47.11 The parties to the agreement hereby undertake to have recourse only to 

arbitration proceedings under for Arbitration Act 1996 and the venue of the 

arbitration proceeding shall be Noida/ New Delhi and the parties will not have 

recourse to Civil Court to settle any of their disputes arising out of this 

agreement except through arbitration. 

 

NOTE: In case of contract with another Public Sector Undertaking, following 

Arbitration Clause shall apply:  "Except as otherwise provided, in case of a 

contract with a public Sector Undertaking if at any time any question dispute or 

difference whatsoever arises between the parties upon or in relation to, or in 

connection with this agreement, the same shall be settled in terms of the 

Ministry of Industry, Department   of Public Enterprises O.M No. 3/5/93-PMA 

dt.30.06.93 or any modifications / amendments thereof.  "The arbitrator shall 

have the power to enlarge the term to publish the award with the consent of the 

parties provided always that the commencement or continuation of the 

arbitration proceeding shall not result in cessation or suspension of any of other 

rights and obligations of the parties of any payments due to them hereunder.  
 

CLAUSE - 48 : CLAIMS 

 

48.1 The contractor shall send to the Engineer-in-Charge once in every month on 

account giving particulars, as full and detailed as possible of all claims for any 

additional payment to which the contractor may consider himself entitled and of 

all extra work or additional work ordered in writing and which has been 

executed during proceeding month. 

 

48.2 No claim for payment of any extra work or expenses will be considered which 

has not been included in such particulars. The Engineer-in-Charge may consider 

payment for any such work or expense, where admissible under the terms of the 

Contract. 

 

48.3 Any claim which is not notified in two consecutive monthly statements for the 

two consecutive months shall be deemed to have been waived & extinguished. 

 

CLAUSE 49 : INTEREST 

 

 ‘No interest shall be payable on account due to the contractor against final bills 

or any other payment due under the contract. 
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PART- III 
                                 

                                  TECHNICAL & SPECIAL CONDITIONS 
 

TERMS & CONDITIONS FOR SUPPLY & DEPLOYMENT OF SECURITY 

PERSONNEL FOR SAFE KEEPING OF IWAI TERMINALS AND OTHER 

PROPERTIES BETWEEN HALDIA-RAJMAHAL STRETCH OF NATIONAL 

WATERWAY NO-1 DURING 2021-22  

 

 INTRODUCTION 
 

Inland Waterways Authority of India having office at Kolkata is responsible for 

planning, execution, development and management of National Waterways-1 for the 

purpose of Shipping, Navigation and promotion of IWT. In order to provide the 

necessary infrastructure and fairway navigable channel, a number of developmental 

activities such as dredging, widening, bank protection work, R.C works, construction of 

terminals, installation of navigational aids, river conservancy works etc. are being 

executed.  The successful implementation of these activities depends on the proper 

supervision and monitoring of the same through qualified and experienced manpower. 

Due to the shortage of required technical manpower, Authority intends to engage the 

same on outsourcing basis from the reputed and resourceful Manpower 

Consultancy/placement Organizations on contract basis for tendered period initially 

upto MARCH 2022 which is extendable further as per requirement. Therefore, the 

supply of personnel shall be as per scope of the tender. It is also intended to outsource 

security guards and other allied manpower as required for maintenance, safe keeping 

and operation of terminals/IWAI property. 
 
 

1. Special term and condition. 

 

1.1      Tenderer must meet the following criteria: 

 

(i) The agency should deploy preferably Ex-Serviceman below the age of 

60 years for IWAI Security duty 

 

(ii) The firm should give proof that during the previous year Security agency 

had operated EPF accounts or employees that were at least twice the 

number of employees proposed to be engaged by the IWAI’s. 

 

(iii) The private security personnel provided to the IWAI should be 

physically fit, free from any physical disabilities and smart. The agency 

should have a proper system of recruitment, C & A verification of their 

staff, a distinct uniform and proper ID cards. 

 

(iv) If required 10% of the bill amount payable to the security Agency 

should be withheld and paid only when it furnishes evidence the EPF 

obligations have been discharged. 
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(v) The contractor has to submit the proof of EPF, ESI of deployed staff 

as well as GST etc for eligible for payment of monthly running 

account bill.  

 

1.2  The firm shall comply with all relevant statues of Government including 

contract labour (regulations and abolition) Act 1970. Workmen 

compensation Act 1923.  Payment of wages 1936, Minimun wages Act 

1948 and as per rate of minimum wages notified by the Govt of India 

from time to time. 

 

1.3     The agency shall be solely liable for any accidents/injuries caused to their 

personal or to their parties arising out of and in the course of 

employment and that the agency shall comply with the procedures such 

as reporting to appropriate authorities, treatment of the injured and 

meeting the expenses incidental thereto, payment of compensation etc. 

 

1.4 The Private security Agency shall have to obtain labour license from 

concerned labour commissioner within 60 days from the date of 

issue of work order. 

 

1.5 The Private security Agency shall have register under Private 

Security Agency Regulation Act of concern state Govt. 

 

1.6 IWAI shall initially award the works up to March’ 2022, however 

IWAI reserve the rights to extend the contract for further period of 

another three years and 6 months  i.e. 2022-23, 2023-24, 2024-25 and 

2025-26 at the same terms and conditions of the contract after 

getting willingness from the contractor and subject to satisfactorily 

performance of the works. The service charge for service provider 

to be extended for further period of another three years i.e. 2022-23, 

2023-24, 2024-25 and 2025-26 by 2.5 % enhancement on awarded 

service charges (in %) on each year over the previous year service 

charges (in %). Further, the enhancement of service charges shall be 

applicable on total value of remuneration per month (excluding 

GST). The minimum wage rates to be followed if it will be enhanced 

and become more than it during the above mentioned period. 

 

1.7 The security agency shall not deploy/engage any worker, who has not 

completed the age of 18 years on the date of his deployment / 

engagement. 

 

1.8 It would be desirable that the security staff provided should have 

knowledge of Fire Fighting, First Aid, Scooter /Motor Cycle /MV 

Driving & Communication equipment. All Guards should have working 

knowledge of Hindi or English language. 
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1.9 The agency shall provide the details of the staff, proposed to be 

deployed viz, their name, fathers name, DoB, residential address, 

mobile number, recent passport size photograph, in form of a data 

base hard copy and also provide a local police clearance certificate. 

 

1.10 Security person shall be a citizen of India or a citizen of such other 

country as the Central Government may, by notification in the Official 

Gazette, specify. 

 

1.11 No person who has been convicted by a competent court or who has 

been dismissed or removed on grounds of misconduct or moral turpitude 

while serving in any of the armed forces of the Union. State Police 

Organization, Central or State Governments or in any private security 

agency shall be employed or engaged as a private security guard. 

 

1.12 Security agency may, while employing a person as a private security 

guard, give preference to a person who has served as a member in one or 

more of the following namely Army, Navy, Air Force or any other 

armed forces of the Union Police including armed constabularies of 

States and Home Guards. 

 

1.13 The agency shall employ only such staff who are literate, physically fit 

having good character, well behaved and skilled in their duties, it should 

also be ensured that the employees, employed by the agency are having 

proven antecedents and no police case etc. is pending against such 

people. The agency shall be solely responsible for all acts of 

commission/omission of its employees. 

 

1.14 Security agency has to produce certificate of character and no police 

cases i.e. police verification on firms account for persons employed for 

security. Security agency has to submit bio-data of the people to be 

employed. The agency will discharge/change/transfer any of his 

employee who is found un-suitable, not physically fit in capable of 

performing duties, the firm has to change the such staff on 

recommendation made by IWAI administration. Preferably the agency 

shall depute the staff who should not be local. The agency shall change 

and recruit new staff after completion of one year. 

 

1.15 It should be made clear that IWAI will not provide food, 

accommodation and transportation or any of the allowances to the 

security personnel deployed under any circumstances. 

 

1.16 IWAI reserves the right to ask and require the company/agency to 

remove any person deployed by the company/Agency, without 

assigning any reason/notice. 

 

1.17 The Company/Agency shall supply uniforms (all weather) with Name 

plates to the persons engaged by him. The IWAI shall not allow any 

employee of the Company/Agency to work inside the IWAI without 

uniform except in cases where-in specifically asked for. If during the 
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period of contract the uniform is torn, it shall be the responsibility of the 

Company/Agency to supply another uniform to the persons and ensure 

that the persons wear uniform while securities are on duty in the 

terminal/office. The Company/Agency shall submit the identity card of 

each deployed Security Guard to  IWAI office. 

 

1.18 The Security Guard shall be normally required to work in three shifts 

basis. No Security Guard will be allowed to perform double 

duty/continuous basis unless authorized by nominated Officer. 

 

1.19 The agency have to provide contact number of all deployed Security 

Guards (armed/unarmed)  along with their bio-data to this office for 

easy communication at any time of day or night in emergency. 

 

1.20 The company shall have proper standard and procedures of requirement 

and training. The company will provide a copy of Training Manual for 

inspection to IWAI authorities. 

 

1.21 The company shall have a proper system for checking the guards on 

duty, day & night for every shift. Records of the same should be 

effectively maintained and shortcomings if any should be immediately 

rectified. A daily report to be submitted to the IWAI. The Company 

should supply Guard check Books to all guards post wise at its own 

cost. 

 

1.22 That no right, much less a legal right shall vest in the company/Agency’s 

workers to claim/have employment or otherwise seek absorption in the 

IWAI nor the Company/Agency’s workers shall have any right 

whatsoever to claim the benefits and for emoluments that may be 

permissible or paid to the employees of the IWAI. The workers will 

remain the employees of the Company/Agency and this should be solely 

the responsibility of the Company/Agency to make it clear to their 

worker before deputing on work at IWAI terminal 

 

1.23 The Company shall not be allowed to change its name and style after the 

award of the contract. 

 

1.24 The company will have to deploy the full nos of security guards. IWAI 

administration reserves the right to curtail the deployment of security 

guards at any time. 

 

1.25 Any legal disputes will be subject to Kolkata jurisdiction. 

 

1.26 The deployed security guards of the Company/Agency/ 

Firm/Contractor shall not be worked for more than 26 days in a 

month or as specified by Labour laws. 
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2 Scope of work: 

 

2.1  Security arrangements to be made by the Agency/Firm/Contractor in IWA 

terminals at Haldia,  Botanical Garden, Swaroopganj, Shantipur, Tribeni, 

Bandel, Hemnagar, Farakka, and R.O Kolkata. 

 

2.2 Protection of IWAI assets in particular terminal/Office shall be prime 

responsibility of agency, the agency shall maintain records of incoming and 

outgoing materials/equipments of IWAI site. No material shall leave the 

premises without proper gate pass from competent authority. 

 

2.3 The agency shall be required to check entry/exit of the workers, as well as the 

visitors including, vehicle entering & leaving in the IWAI. The date of visiting 

time, name, address & purpose of the outsider should be recorded. Visitors 

should not be allowed inside the workshop without permission. 

 

2.4 The areas that require continuous manning by security staff are terminals. Apart 

from this security staff should regularly patrol in and around the areas of the 

jetty and also to keep a watch on the Boundary walls of separate unit, 

administrative building, main gate of terminals 

3.  SHIFT TIMINGS 

 

The Security Staff should work in Shifts as per the timings given below: 

(a) 1st
 shif t - 06:00 hrs to 14:00 hrs 

(b) 2nd
 shift - 14.00 hrs to 22:00 hrs 

(c) 3rd
 shift - 22:00 hrs to 06:00 hrs 

 

The security personnel shall be deployed for a maximum of 8 hrs duty at a time 

 

4. NATURE OF DUTIES AND RESPONSIBILITIES 

 

4.1 Protection of IWAI material in particular the terminal/jetty/office shall 

be the prime responsibility of agency. The agency shall maintain 

records of incoming and outgoing material/equipments of stores. No 

material shall leave the premises without proper gate pass from 

competent Authority. 

 

4.2 The agency shall be required to check entry/exit of the workers as well 

as the visitors including, vehicle entering and leaving the IWAI 

terminal the date of visit. Time, Name, Address and purpose of the 

outsider should be recorded. Visitor should not be allowed inside the 

shed without permission. 

 

4.3 The details of the Vehicles entering and leaving like vehicle No. , Driver 

Name,  Purpose of Entry., Details of the gate pass shall be entered. 
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4.4 Any accident/mishap due to negligence of security personnel shall be the 

responsibility of firm and IWAI not pay for any such losses 

whatsoever. 

 

4.5 If deployed Security personnel have no mobile then the agency shall 

have to provide one mobile set at each location to Security Guards 

(Armed/Unarmed) by which senior most responsible officer at field 

level can be contacted at any time of day or night in emergency. 

The responsibility should be under taken on round the clock basis, 

including holidays. 

 

4.6 The Security Staff having the armed weapon should have license of the 

arms, the copy of the license should be provided to the IWAI along 

with their bio-data. 

 

4.7 The agency shall ensure that no unauthorized person enters the IWAI 

premises and create nuisance, disturbance, theft or pilferage of IWAI 

property or unauthorized transportation. The agency shall apprehend 

the culprit and bring it to the notice of authorities of IWAI. 

 

4.8 The firm will pay for any losses of IWAI property due to theft/robbery 

in any of the IWAI. IWAI decision on this issue is final. 

 

4.9 The agency shall arrange to conduct surprise checks and generally 

supervise the performance and turn out of the personnel posted at the 

IWAI’s site. 

 

4.10 The agency shall submit necessary report to the IWAI regarding unusual 

occurrence or untoward incidents within one hour over phone. For this 

purpose concerned officer may be contacted. 

 

4.11 In the event of any theft, pilferage, loss, damage or injury, to the 

properties of IWAI or to their employees due to negligence or omission 

of duty committed by any of the personnel of the agency, the agency 

shall be held liable for all the loss/damage and in such event the IWAI 

can claim the value of such loss/damage from the agency. 

 

4.12 The security agency’s security personnel shall not engage themselves, 

directly or indirectly in any commercial activities or employment over 

and above their employment with the security agency. 

 

4.13 The successful security agency only should execute the contract work 

awarded and subcontracting of work is not permitted. 

 

5   Eligibility to be private security guards 

 

Physical standards and Qualifications: The employees of the 

Company/Agency shall be of Good character and of sound health: 
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a. Security Guard Ex-servicemen 

i. Age: Not more than 60 years 

ii. Character : Very Good 

iii. Education Qualifications: Matriculate. 

iv. Physical Standards: Height 5ft 6 inches minimum 

(Except hill tribes.) Physically fit. 

 

b. Security Guards Civilians: 

i. Age: Not more than 60 years. 

ii. Character : Very Good 

iii. Education Qualifications : Matriculate. 

iv. Physical Standards: Height 5ft 6 inches & physically fit. 

6.Issue of Photo Identity Card 

 

i. Photo identity card for security guards shall be issued by the private 

security agency employing or engaging the guard. 

 

ii. The photo identity card shall be issued in such form as may be 

prescribed 

 

iii. Every private security guard shall carry in his person the photo identity 

card and shall produce it on demand for inspection by the controlling 

authority or any other officer authorized by it in this behalf. The identity 

cards should be got attested by the firm. 

7. Registers to be maintained by a private security agency: 

 

i. The names and addresses of the persons managing the private 

security agency. 

 

ii. The names, addresses photographs and salaries of the private 

security guards under its control. 

 

iii. Such other particulars as may be prescribed. 

 

iv. The agency will be required to maintain register book to 

guarantee that, numbers of personnel as decided are actually 

being employed and such books after necessary checking will be 

counter signed by the IWAI authorities. 

 

8 PENALTY 

 

i. During duty hours the guards on duty should not consume 

any liquor or any intoxication materials, in case it is noticed 

any time that security agency are under influence of liquid 
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intoxication or found in alert guilty of moral turpitude 

penalty of Rs. 500/- per person, per incident will be imposed. 

 

ii. During periodic and surprise checking number of persons 

found sleeping will be imposed a penalty of Rs. 500/- per 

persons, per incident. 

 

iii. The agency shall ensure that all their staff wear standard 

uniform, badges, caps and shoes and are equipped with 

indent cards. This will be at agency’s own cost. The turnout 

should be smart and tidy. Guards during duty should have all 

accessories like Gun, stick, torch, Gumboots etc. A penalty of 

Rs. 100/- may be imposed if the guards are not found in 

proper uniform on duty. 

 

iv. No guard shall leave his place/area of duty during his 

duty hours. He shall take his lunch/dinner etc at terminal 

premises. A penalty of one day salary per day per person 

will be imposed by the IWAI for absenteeism. The 

absenteeism means deploying less man than the IWAI 

specified as in the contract agreement. 

 

9 PERIOD OF CONTRACT AGREEMENT: 

 

i. The IWAI administration reserves the right for termination of 

the contract with immediate effect. This shall also apply, if it 

is established that, the agency has not been able to follow 

central government/state government laws or has breached 

any contract agreement or is not performing well. 

 

ii. IWAI administration reserves the right for termination of 

contract on IWAI accounts with intimation of 01 months 

period notice to the firm. 

 

iii. Any change in the care taking personnel should be done with 

prior approval of IWAI. Any change without approval will be 

treated as absenteeism of the particular security personals. 

 

10 AGREEMENT CAN ALSO BE TERMINATED ON ANY OF THE 

FOLLOWING GROUNDS, IF IT IS FOUND THAT…… 

 

 

i. Any of the security personnel of the agency have committed 

a breach of trust or misappropriate the property or a part there 

of which. 

 

ii. Any of the security personnel of the agency have committed 

gross negligence in not providing required security. 



 

 

76 

   Signature of Tenderer(s) 

 

 

iii. Any of the security personnel of the agency were found 

habitually drunk or Indiscipline. 

 

iv. Any of the security personnel of the agency were found to be 

involved in committing crimes. 

 

v. Any of the security personnel of the agency has done any act 

which poses a threat to national security, or did not provide 

assistance to the police or other authority in the discharge of 

its duties or acted in a manner prejudicial national security or 

public order or law and order. 

 

vi. If any Agency/Firm/Contractor found non-compliance the 

minimum wages Act, 1948 & Central rules 1950, Contract 

Labour (R&A) Act, 1970, ESI Act 1948/2017, EPF Act, 

1952 during  present deployment of security guards in IWAI.  
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12. SCOPE OFWORK: 

 

12.1 (a)   FOR SECURITY PERSONNEL 
 

 The contractor shall provide the security personnel in required number at the 

following locations: 

 

 
Sl.No. Description unit Quantity Rate Amount 

1 

Supply of security personnel for safe keeping of IWAI 

terminals and other properties between Haldia-Rajmahal 

stretch of National Waterway No-1 complying of other 

Statutory requirement like minimum wages, EPF, ESI, Bonus 

etc. for Agency for supply of each category of Security 

personnel.     

Payment is to be 

released as per 

Minimum wages Act, 

1948 and Central 

Rules,1950 as per 

classification of cities 

and  all the statutory 

deposit are to be made 

to the respective 

concerned department 

/ Bodies  

1.01 R.O. Kolkata (A- Clasified city)     

1.02 Unarmed Man-Month  7 

1.03 Haldia  (C- Clasified city) 

  1.04 Unarmed  3 

1.05 Armed    1 

1.06 Botanical Garden (C- Clasified city)     

1.07 Unarmed Man-Month  3 

1.08 Bandel(BTPS) C- Clasified city) 

  1.09 Unarmed Man-Month  2 

1.10 Armed Man-Month  1 

1.11 Tribeni (C- Clasified city)     

1.12 Unarmed Man-Month  2 

1.13 Armed Man-Month  1 

1.14 Shantipur (C- Clasified city)     

1.15 Unarmed Man-Month  3 

1.16 Swaroopganj  (C- Clasified city)     

1.17 Unarmed Man-Month  5 

1.18 Armed Man-Month  1 

1.19 Farakka (C- Clasified city)     

1.20 Unarmed Man-Month  3 

1.21 Armed Man-Month  1 

1.22 Hemnagar (C- Clasified city)     

1.23 Unarmed Man-Month  3 

  
 

 
 

 
SUB TOTAL (A)         

  

Service Charge payable to Agency/Firm for compliance of 

the all the statutory requirements for the deployed security 

personal as per prescribed Govt. norms     

Bidder is required to 

quote in percentage of 

the subtotal (A)  

  SUB TOTAL (B)         

  GST as applicable 

    

As per Govt.norms  

(To be reimbursed on 

submission of 

documentary evidence 

for such payment) 

  Grand Total         
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For safety of IWAI property including floating pontoon, floating crafts, survey vessel     

as per instruction of Engineering-in-charge or his authorized representative. The 

contract or has to ensure fool proof safety and security for all property of terminal and 

watch keeping during loading/ unloading of cargo etc. In case of occurrence of any 

theft/robbery/loss/ damaged to the property of IWAI where security services are 

provided by the contractor, the same will be deducted from its RA bills/security deposit 

of the contractor. 

 

Desirable: The security guards shall be physically sound, capable of speaking & 

writing local language and have knowledge of security aspects such as maintenance of 

entry register etc. The care takers of pontoons/barges shall have knowledge of 

swimming and maintenance of stores on Pontoons. They should be physically sound to 

place the barges in safe berthing position 
 

(b) If any foreigner is employed by the contractor to work with in the site the later 

shall ensure that such foreigner possesses the   necessary special permit issued by 

the civil Authorities in writing and also comply with the instructions issued 

therefore f r o m  time to time. In the event of any lapse in this regard on the 

 part of such foreigner the contractor shall be personally held responsible for 

the lapse & Authority shall not be liable in any event. 

 
(c) The Contract is liable for cancellation if either the contractor himself or any of 

his employee is found to be a person who has held class-I post under the 

Authority immediately be for retirement and has within two years of such 

retirement accepted without obtaining the previous permission of the Authority 

or of the Chairman as the case may be and employment as contract or for, or in 

connection with the execution of the public works, or as an employee of such 

contractor. If the contract is terminated on account of the failure of the contract 

or to comply with the above clause, The Authority shall be entitled to recover 

from him such damages as may be determined by the Engineer-in-Charge with 

due regard to the in convenience caused to the Authority on account of such 

termination without prejudice to the Authority's right to proceed against such 

officer. 

 
12.2 The Contractor shall in respect of personnel employed by him either directly or 

through sub-contract or complies with or cause to be complied with the 

contract labour (Regulation and Abolition)Act1970 and Rules framed there 

under in regard to all matters provided therein. 
 

12.3 The Contractor shall be liable to pay his contribution and the employees 

contribution to the State Insurance Scheme in respect of all labour employed 

by him for the execution of the contract, in accordance with the provision of" 

the employees State insurance Act1948"as amended from time to time. In case 

the Contractor fails to submit full details of his account of labour employed 

and the contribution payable the Engineer-in- Charge shall recover from the 

running bills of the contribution an amount of contribution as assessed by him. 

The amount so recovered shall be adjusted against the actual contribution 

payable for Employees State Insurance. 
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12.4 The Engineer-in-Charge shall on are port having been made by an inspecting 

officer as defined in the Contract Labour (Regulation and Abolition) Act and 

Rules or on his own in his capacity as Principal Employer, have the power to 

deduct from the amount due to the contract or any sum required on estimated 

to be required for making good the loss suffered by worker(s) by reason of 

non-fulfillment of the conditions of the Contract for the benefit of Workers, 

nonpayment of wages or of deduction made from him for wages which are not 

justified by the terms of the contract or non-observance of the said Act and 

Rules framed there under  with amendments made from time to time. 

 
12.5 The Contract or shall indemnify the Authority against any payments to be 

made under and for observance of the Regulation Laws, Rules as stipulated in 

Clause-12.4 above without prejudice to his right to claim indemnity from his 

sub-contractors. In the event of the contractor's failure to comply with the 

provisions of all the Act/Laws stipulated in Clause-12.4 or in the event of 

decree or award or order against the contractor having been received from the 

competent authority on account of any default or breach or in connection with 

any of the provisions of the Act/Law/Rules mentioned in Sub-Clause 12.4 

above, the Engineer-in- Charge without prejudice to any other right or remedy 

under the contract shall be empowered to deduct such sum or sums from the 

Bill of the contractor or from his security deposit or from other payment due 

under this contract or any other contract to satisfy within areas on able time 

the provisions of the various Act/Laws/Rules/Codes as mentioned under Sub-

Clause 12.4 above, on the part of the contractor under the contract on behalf of 

and at the expenses of the contractor and make payment and /or provide 

amenities/facilities/services  accordingly. In this regard, the decision of the 

Engineer-in-Charge shall be conclusive and binding on the contractor. 

 

12.6 In the even to  the Contract or committing a default or breach of any of the 

provisions of the aforesaid Contract’s Labour(Regulation and Abolition) Act 

and Rules as amended from time to time or furnishing any information or 

submitting or filling any form/Register/Slip under the provisions of these 

Regulations which is materially in correct the non there port of the Inspecting 

officer as defined in the relevant Acts and Rules as referred in Clause 12.4 

above, the Contractor shall without prejudice to any other liability pay to the 

Authority a sum not exceeding Rs.500/- (Rs.Five hundred only)as liquidated 

damages for every default, breach or furnishing, making, submitting, filling 

materially in correct statement as may be fixed by the Engineer-in-Charge. 

The decision of the Engineer-in-Charge in this respect shall be final & 

binding. 
 

12.7 The Contract or shall at his own expenses Comply with or cause to be 

complied with the Provisions/Rules provided for welfare and health of 

Contract Labour in the Contract Labour (Regulation and Abolition) Act and 

other relevant Acts and Rules framed there under or any other instructions 

issued by the Authority in this regard for the protection of health and for 

making sanitary arrangements for workers employed directly or indirectly on 

the works. Incase, the contract or fails to make arrangements as aforesaid, the 

Engineer-in-Charge shall be entitled to do so and recover the cost thereof from 

the contractor. 
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12.8 The Contractor shall at his own expense arrange for the safety or as required 

by the Engineer-in-Charge, in respect of all labour directly or indirectly 

employed for performance of the works and shall provide all facilities in 

connection therewith. In case the contractor fails to make arrangements and 

provide necessary facilities as aforesaid, the Engineer- in-Charge shall be 

entitled to do so and recover the cost thereof from the Contractor. But this will 

not absolve the contract or of his responsibility or otherwise thereof. 

 
12.9 In the event of any injury, disability or death of any personnel in or about the 

work employed by the contract or either directly or through his sub- contractor, 

contract or shall at all time indemnify and save harmless the Authority against 

all claims,  damages and compensation under the Workmen 

CompensationAct.1923 as amended from time to time or in other Law for the 

time being in force and Rules there-under from time to time and also against all 

costs, charges and expenses of any smooth action by proceedings arising out of 

such accidents or injury, disability or death of a workmen and against all sum 

or sums which may with the consent of the contractor be paid to compromise or 

compound any claim in this regard. If any award, decree or order is passed 

against the contract or for recovery of any compensation  under  the  Workmen 

Compensation Act,  1923,  for  any injury,  disability or death of a workman by 

any   competent court,  the  said sum or sums shall be deducted by the 

Engineer-in-Charge from any sum then due or that may be come due to the 

contractor or from his security deposit or sale thereof in  full or part under the 

contract  or  any  other contract with the Authority towards fulfillment of the  

said decree, award or orders. 

 
12.10 Provided always that the contractor shall have no right to claim 

payments/claims what so ever on account of his compliance with his 

obligations under this clause and Labour Regulation. 

 
12.11 The Contractor shall obtain License/Registration under the Contract Labour Act 

1970  if considered necessary after the issue of work order. 
 

12.12 The contractor also has to enclose returns of EPF&ESI contribution made by 

him to the statutory authorities to be enclosed with every monthly bill for 

making him eligible for payment of his monthly bills. 
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13. THE DUTIES AND RESPONSIBILITIES 

 

(a) The supply of manpower/security personnel shall be initially upto 

MARCH 2022 which may be extended further as per requirement as per 

clause no.1.6 of Part-III of technical & special condition and as per 

Minimum wages Act, 1948 and Central Rules, 1950 as per classification of 

cities and all the statutory deposit are to be made to the respective 

concerned department / Bodies, Terms & Conditions subject to 

performance of the work. The personnel engaged would be liable to be 

posted at the work site between Haldia-Rajmahal along NW-1 and any 

other waterways as per the direction of EIC. They may also be posted at 

the regional office of IWAI, Kolkata. 

 

(b)  The transfer & posting of deployed security personnel shall be done on 

need basis from one location to another location as per direction of EIC or 

his authorized representative time to time. The security personnel bound 

to join in designated location and failure in joining will be terminated 

form the job and new/other candidate shall be posted in their place.   

 

(c) The deploying Agency shall take undertaking/No objection certificate 

from all the security personnel before deployment of any location that if 

We/I shall transfer from one location to other location and We/I bound to 

join on duty at desired location and failure in joining will be terminated 

me/us form the job immediately by giving one month prior  notice.  

 

(b) The firm selected for supply of manpower/security personnel shall be 

responsible for consolidated salary, wages and other statutory dues if any 

towards the manpower supplied to the Authority and shall quote their rates 

accordingly. The personnel engaged shall have to make their own arrangement 

at the work site for their require lodging and boarding facilities and Authority  

will not be responsible for the same. The Authority has no liabilities in respect 

of statutory dues, as per labour Act/law applicable. 

 

(c )  IWAI shall pay monthly bills within 30 days from the date of submission 

of bill based on deployment/attendance of their manpower during 

preceding month subject to duly certified by the supervising official of 

IWAI. GST as applicable will be reimbursed on submission of proof its 

remittance. 

 
(d) The rates for each category of personnel quoted shall be the monthly rates. 

However, for any period of absence from duty, the amount shall be 

proportionately reduced (based on 30 days a month) 

 
(e) Normal working hours shall be 8hrs. per day for 6 days a week as normally 

followed in Authority and for the Security Personnel  working hours shall be 

8hrs per day for 7 days week. 

 
(f)     The contractor shall indemnify IWAI against any loss of life/injuries to their 

personnel arising out of their negligence or natural causes. 
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(g) The security personnel shall be deployed under the overall control of the 

concerned Director, IWAI and the personnel shall be required to report for duty 

at Regional Office of IWAI at Kolkata as the case may be for further 

deployment. 

 
(h) The contractor shall remove any person, if the Director finds him unsuitable 

and replace him with suitable substitute within 10 days of written intimation in 

that regard by the Director. 
 

(i) Engagement with IWAI shall not confer any right on any individual for 

preference in employment in IWAI or for his continuation in subsequent years. 

 

(j) Only the experienced and qualified personnel after consulting the Director IWAI 

shall be deployed for all categories of personnel having the valid required 

certificates issued by the recognized University/Institution and same shall be 

produced in original at IWAI office for each personnel offered by the 

Contractor for verification. 

 
(k)  No advance payment shall be admissible. Running A/c shall be payable monthly 

on submission of the bill by the contractor, duly certified by the Site-in-

Charge/Officer-in-Charge. 

 
(l) IWAI reserve the right to terminate the contract of manpower supply any time 

before expiry of stipulated period by issue of one month notice to the 

Contractor. For such fore closure, no compensation for reduction in scope shall 

be payable to the contractor. Similarly, if the contract or wants to with draw the 

deployed manpower before expiry of contract period he will have to give one 

month notice, failure to do so will result in forfeiture of the deposited security 

amount. 

 

(m)  Bidders may follow strictly minimum wages of Govt. of India as per 

classification of city for armed & unarmed security Guards. The quantity 

for supply and deployment of security guards (armed & unarmed) may be 

increased/decreased as per requirement of IWAI on need basis. 

 

(n)  If enhancement in Minimum wages (Central), then the enhancement wages for 

deployed security personnel will be reimbursed to the firm/agency on actual basis 

on submission of proof of its remittance alongwith reimbursement of service 

charges as quoted by the firm/agency. 

 

(o) Contractor should be mobilized the Security personnel within 10 days from 

the date of the issue of work order otherwise L.D shall be applicable as per 

clause no. 35. The agency have to submit detail address, contact number, 

Identity proof of security Guards and Gun/arm license for Gunman/armed 

guard before deployment at any location as specified as per tender to R.O 

Kolkata.  
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       SCHEDULE – IV 

         

Note:- 1. IWAI may change the nos. of Security personnel to be deployed at any  

  Locations as per requirement. 

 

2. Agency will pay the monthly wages as per minimum wages, ESI, EPF, 

Bonus etc. as per Govt. norms. 

 

3.  GST as applicable shall be reimbursed on production of proof its 

remittance for previous month. 

 

2. Payment to staff shall be paid on or before 10th of every calendar 

month. 

 

3. The contractor shall be enclosed proof of payment, EPF & ESI  

contribution (as applicable) of preceding month made by him to the 

statutory authorities to be enclosed with bill for making him eligible for 

payment of his monthly bill.  

 
4. Since at present TDS is deducted at the rate of 2% of bill value 

quotations of administrative /service charge less than or equal 
the TDS would be treated as unresponsive and will not be 
considered. 

BILL OF QUANTITY FOR SUPPLY & DEPLOYMENT OF SECURITY PERSONNEL FOR SAFE 

KEEPING OF IWAI TERMINALS AND OTHER PROPERTIES IN THE STRETCH OF SAGAR 

TO RAJMAHAL ON NATIONAL WATERWAYNO-1 
Sl.No. Description unit Quantity Rate Amount 

1 

Supply & deployment of security personnel for safe keeping 

of IWAI terminals and other properties between Haldia-

Rajmahal stretch of National Waterway No-1 complying of 

other Statutory requirement like minimum wages, EPF, ESI, 

Bonus etc. for agency for supply of each category of Security 

personnel.     

Payment is to be 

released as per 

Minimum wages Act, 

1948 and Central 

Rules,1950 as per 

classification of cities 

and  all the statutory 

deposit are to be made 

to the respective 

concerned department 

/ Bodies  

1.01 A  - classified city     

1.02 Unarmed    Man-Days 630 

1.03 Armed    Man-Days 0 

1.04 C- classified city   

 1.05 Unarmed    Man-Days 2250 

1.06 Armed    Man-Days 360 

 
SUB TOTAL (A)        

  

Service Charge payable to Agency/Firm for compliance of 

the all the statutory requirements for the deployed security 

personal as per prescribed Govt. norms 
    

Bidder is required to 

quote in percentage of 

the subtotal (A)  

  
SUB TOTAL (B) 

    
  
  

  GST as applicable 

(Service Charge rate is to be quoted by the bidder) 

(GST as applicable shall be reimbursed on production of 

proof of its evidence.) 
    

As per Govt .norms 

(To be reimbursed on 

submission of 

documentary evidence 

for such payment) 

  
Grand Total 
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5. Reimbursement of Bonus for deployed security Guards shall be paid 

once in a year as per rule of minimum wages act and proof of its 

remittance shall be submitted by the agency for necessary action by this 

office. 
 

6. An employer (outsourced agency) is liable to pay his contribution in respect 

of every employee and deduct employee’s contribution from salary/wages 

bill and shall pay these contributions as applicable to the Corporation. 

 

7. If enhancement in Minimum wages (Central), then the enhancement wages for 

deployed security personnel will be reimbursed to the firm/agency on actual basis on 

submission of proof of its remittance alongwith reimbursement of service charges as 

quoted by the firm/agency. 
 

8. Presently, the deployed security Guards those who have already EPF 

registration number and if their wages are more than Rs.15000/- than EPF as 

applicable have to submit by the agency both employee and employer part as 

per Govt. rule if required. 

 

9.  Presently, EPF for  deployed security Guards is not applicable for those 

whose wages is more than Rs.15,000/- and as per Govt. rule those pay is 

more than Rs.15,000.00 they will not eligible for getting benefit of  EPF. 

Further, ESI has been considered for @3,25+0.75=4% for above staff and as 

per Govt. rule those whose pay is below Rs 21000/- they will eligible for 

getting benefit of ESI. 

 

 

 

                                             Signature of Contractor 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                    

       Annexure -I 
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           PART - V   
AGREEMENT FORMAT 

 

 This agreement made on __________day______year_____between the Inland 

Waterways Authority of India (hereinafter called the `IWAI’ which expression shall 

unless excluded by or repugnant, to the context, be deemed to include heir, successors 

in office) on one part and M/S__________________(hereinafter called the 

‘CONTRACTOR’ which expression, shall unless excluded by repugnant to the context 

be deemed to include his heirs, executors, Administrators, representatives and assigns 

of successors in office) on the other part. 

 

WHEREAS THE IWAI desirous of undertaking the works_________________  

_____________________________________________________________________ 

 

 WHEREAS the contractor has offered to execute and complete such works and 

whereas IWAI has accepted the tender of the contractor and WHEREAS the contractor 

has furnished 

____________________________________________________________ 

as security for the due fulfillment for all the conditions of this contract. 

 

 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 

 In this agreement words and expression shall have the same meaning as are 

respectively as assigned to them in the conditions of contract hereinafter referred to: 

 

 The following documents shall be deemed to form and be read and construed as 

part of this agreement VIZ. 

 

 i) (a) Notice Inviting Tenders 

 

(b) Tender form 

 

(c) Warranty 

 

ii) Information & instruction for Tenders  

 

iii) (a) Schedule : Bill of Quantity 

 

(b) Annexure  

iv) General Conditions of Contract 

 

v) Technical specifications and Special Conditions of Contract 

 

The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance.  In the 

event of any difference arising from the completion of the contract, the original tender 

documents, contractor’s offer, minutes of meetings and correspondence between the 
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party ended vide letter No.________________________ may be referred to by either 

party.  These documents shall take precedence over the compiled documents. 

 

The contractor hereby covenants with the IWAI to complete and maintain the 

“Works” in conformity in all respect, with the provisions of the agreement. 

 

The IWAI hereby covenants to pay the contractor in consideration of such 

completion of works, the contract price at the time and in the manner prescribed by the 

contract. 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on 

the day year first written. 

 

For and on behalf of      For and on behalf of  

(Inland Waterways Authority  of India)  Contractor  

 
      

Signature ____________________   Signature _____________ 
 
Name &Designation ______________  Name & Designation _______________ 
           
  
Stamp        Stamp    
 

Witness:       Witness: 

 

1) Signature _________________  1) Signature _________________ 

 

 

2) Name & Designation______________         2) Name & Designation___________
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Annexure –II 

 

BANK GUARANTEE PROFORMA FOR FURNISHING   

PERFORMANCE GUARANTEE 

 

To 

The Chairman 

Inland Waterways Authority of India 

A-13, Sector-1 

Noida - 201301 

 

 In consideration for the Chairman, Inland Waterways Authority of India hereinafter 

called ‘the Authority” having agreed, under the terms and conditions of the Agreement dated 

……………….  .  made between……..  and …for the due fulfillment of the said Agreement 

by the Contractor of the terms and conditions contained in the said Agreement, on production 

of  Bank Guarantee for Rs…………………. (Rupees…………………….) at the request 

of…………………. Contractor(s), We (Bank) do hereby undertake to pay to the Authority 

an amount not exceeding Rs…………………… against any loss or damage caused to or 

suffered, or would be caused to or suffered by the Authority by reason of any breach of the 

said Contractor(s) of any of the terms or conditions contained in the said Agreement. 

 

2. We……. do hereby undertake to pay the amount due and payable under this 

Guarantee without any demur, merely on a demand from the Authority stating that the 

amount claimed is due by way of loss or damage caused to or would be caused to or suffered 

by the authority by reason of breach by the said contractor(s) of any of the terms or 

conditions contained in the said Agreement or by reason of the contractor(s)’s failure to 

perform the said Agreement,. Any such demand made on the Bank shall be conclusive as 

regards the amount due and payable by the Bank under this guarantee.  However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs……………….. 

 

3. We undertake to pay the authority any money so demanded notwithstanding any 

dispute or disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending 

before any court or Tribunal relating thereto liability under this present being absolute and 

unequivocal. 

 

   The payment so made by us under this Bond shall be valid discharge of our liability 

for payment there under and the contractor(s) / supplier(s) shall have no claim against us for 

making such payment. 

 

4. We, …………………. further agree that the guarantee herein contained shall remain 

in full force and effect during the period that would be taken for the performance of the said 

Agreement and that it shall continue to be enforceable till all the dues of the Authority under 

or by virtue of the said Agreement have been fully and its claim satisfied or discharge or 

till…....................... Certify that the terms and conditions of the said Agreement have been 

fully and properly carried out by the said Contactor(s) and accordingly discharges this 

Guarantee after…….. years from the date  of completion of the said contract unless a demand 

or claim under this  Guarantee is served in writing on the bank but before the expiry of the 

said period of ………………. years in which case it shall be enforceable  against the bank 
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not withstanding the fact that the same is enforced after  the expiry  of the said period of 

…………….. years. 

 

 

5. We,…………………..further agree with the Authority that the Authority shall have 

the fullest liberty without our consent and without affecting in any manner our obligations 

hereunder to vary any of the terms and conditions of the said Agreement or to extend time of 

performance by the said  Contractor(s) from time to time or to postpone for any time or from 

time to time any of the powers exercisable by the Authority against the said Contactor(s) and 

to forbear or enforce any of the terms and conditions relating to the said Agreement and we 

shall not be relived from  our liability by reason of any such variation, or extension  being 

granted to the said Contractor(s) or for any forbearance, act or omission on the part of the 

Authority or any indulgence by the Authority to the said Contractor(s) or by any such matter 

or thing whatsoever which under the law relating to sureties would, but for the provision, 

have effect of so relieving us. 

 

6. It shall not be necessary for the Authority to proceed against the Contractor before 

proceeding against the Bank and the Guarantee herein contained shall be enforceable against 

the Bank notwithstanding any security which the Authority may have obtained or obtain 

from the Contactor shall at the time when proceedings are taken against the Bank hereunder 

be outstanding or unrealized. 

 

7. Notwithstanding anything contained herein above our liability under the guarantee is 

restricted to Rs……………. and shall remain in force until……………….  Unless a claim or 

suit under this guarantee is filled with us on or before……………………  ALL OUR 

RIGHTS UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall be 

relieved and discharged from all liabilities therein. 

 

8. This Guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s) / supplier(s). 

 

9. We,…………. lastly undertake not to revoke this Guarantee during its currency 

except with the previous consent of the Authority in writing.   

 

 

Dated the …………date of…………..200… 

for…………………………… 

(indicate the name of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation of 

Code No………………………………….. 

Name of the Bank and Branch. 
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ANNEX – III 

 

 

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH 

ELECTRONIC FUND TRANSFER SYSTEM 

 

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD) 

 

NAME OF THE PROJECT: __________________________________________ 

 

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 

 

I/We _______________________________(Name of the Bidder) hereby request you 

to give our payments by crediting our bank account directly by E-Payment mode as per account 

details given below. We hereby undertake to intimate IWAI in case of any change in particulars 

given below and will not hold IWAI responsible for any delay / default due to any technical 

reasons beyond IWAI’s control:- 

 

Bank Account Number : _________________________________________ 

 

RTGS/NEFT/IFSC CODE : _________________________________________ 

 

Name of the Bank  : _________________________________________ 

 

Address of the Branch of the Bank :_________________________________________ 

 

Branch code   : _________________________________________ 

 

Account Type   : _________________________________________ 

(Saving/Current/Others) 

 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 

 

I/We hereby declare that the particulars given above are correct and complete. If the 

transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 

information, I/We would not hold IWAI responsible. 

 

Date:        Signature of Authorized 

Signatory 

 

BANK CERTIFICATION: 

 

It is certified that above mentioned beneficiary holds a bank account No. _________________  

with our branch and the bank particulars mentioned above are correct. 

 

Date:                 Authorized Signatory 

 

                  Authorization 

No._____________ 
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          Name:_______________________ 

         Official Seal/Stamp 
 

 

 

ANNEXURE-IV 

SAMPLE FORM FOR SITE ORDERS BOOK 

Reference Clause No. 18.4  

 
Name of work ……………………. Date of commencement/ period for completion………..………. 

 

Sl. 
No. 

Date Remarks of the Inspecting 
Officer or Contractor 

Action taken and by 
whom 

Remarks 

1 2 3 4 5 
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ANNEXURE-V 

PROFORMA FOR HINDRANCE REGISTER 

Reference Clause No. 18.5 

 

 

 

Sl. 
No. 

Nature of 
hindrance 

Items of 
work that 
could not 

be due 
executed 

to this 
hindrance 

Date 
of start 

of 
hind-
rance 

Signature 
of 

Represen-
tative of 

EIC 

Date of 
removal 
of hind-
rance 

Over-
lapping 
period, 
if any 

 
 

Net 
hind-

rance in 
days 

Weigh-
tage of 

this 
hind-
rance 

Net 
effect-

tive days 
of hind-
rance 

Remarks 
of 

Engineer
-in-

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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ANNEXURE-VI 
Notice for appointment of Arbitrator 

 [Refer Clause 47] 

To, 

The Chairman, IWAI 

…………………….. 

…………………….. 

 

Dear Sir, 

 In terms of clause 47 of the agreement, particulars of which are given below, I/we hereby 

give notice to you to appoint an arbitrator for settlement of disputed mentioned below: 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of imitation of work  

9. Stipulated date of completion of work  

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to Chief Engineer for decision  

17. Date of receipt of Chief Engineer’s decision 

18. Date of appeal made to Chairman, IWAI 

19. Date of receipt of the decision of Chairman, IWAI 

 

Specimen signatures of the applicant 

(only the person/authority who  

signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 

following documents. 

1. Statement of claims with amount of claims 
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ANNEXURE-VII 
Minimum Wages Act, 1948 & Central Rules,1950 

 

1. Pertaining to Notice      

a) Notice containing Minimum rates of Wages in Hindi English and in Bengali 

b) Name and Address of Inspector in English and in Bengali 

2.Pertaining to Register and Records 

a) Muster Roll in Form-V is not maintained at all / correctly and kept at the work spot (Breach of 

Rule 26(5). 

b) Attendance of each person employed in the establishment is not recorded daily in that Form within 

3 hours of the commencement of work shift (Breach of Rule 26(5). 

c) Register of Wages in Form-X is not maintained at all / correctly (Breach of Rule 26(1). 

d) Register of Overtime in form –IV is not maintained at all / correctly (Breach of Rule 25(2). 

e) Register of Fine in Form-I is not maintained at all / correctly (Breach of Rule 21(4). 

f) Register of Deduction for damages or loss in Form-II is not maintained at all / correctly (Breach of 

Rule 21(4). 

g) Acquaintance of employees were not obtained on wage register (Breach of Rule 26(3). 

h) Entries in the wage register have not been authenticated by the employer or any person authorized 

by him (Breach of Rule 26(4) 

3.Wage Slip / Wage Book 

a) Wage slip in Form-XI are not issued by the employer at least a day prior disbursement of wages 

(Breach of Rule 26(2).  

 

Contract Labour (R&A) Act,1970& Central Rules ,1971 

1. Pertaining to Notice      

(i) The notice showing the following were not displayed / amended (Breach of Rule 81(1)(i) 

     (a) The rates of Wages in English /Hindi/Bengali. 

     (b) The Hours of Work in English /Hindi/Bengali. 

     (c) The Day of Payment in English /Hindi/Bengali. 

     (d) The Wage Period in English /Hindi/Bengali. 

     (e) Name and Address of Inspector having jurisdiction in English /Hindi/Bengali. 

     (f) Date of Payment of un-paid wages in English /Hindi/Bengali. 

(ii)  Copy of the license has not been displayed at the place of work (Breach of Rule 25(2) read with 

condition of License (IX). 
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2.Pertaining to Register and Records 

(i) Following Registers have not been maintained at all / correctly (Breach of Rule 78) 

    (a) Muster Roll in Form- XVI. 

    (b) Register of Wages in Form- XVII 

    (c) Register of Wages-Cum-Muster Roll in Form XVII of the wahe period is fortnight or less. 

    (d) Register of deduction for damages and loss in Form-XX 

    (e) Register of Fine in Form-XXI 

    (f) Register of Advance in Form-XXII 

    (g) Register of Overtime in Form-XIII 

3. Wage Slip / Wage Book 

a) Wage slip in Form-XIX is not being issued to the workmen at least a day prior disbursement of 

wages although wage period is more than a week (Breach of Rule 78(1)(b).  
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FORM 4A: LETTER OF BID 

(To be submitted on the letter head of the Bidder) 

 
To, 

Director, Kolkata 

IWAI, P-78, 
Garden Reach Road,  
Kolkata - 700043,  

Sub:……………………………………………………………......(insert name of the 

work) 

 
Dear Sir, 

 
1. Having examined the information and instructions for submission of 

tender, General & Special Conditions of Contract, Technical, General 
and detailed specifications, Bill of Quantities (BoQ) agreement and 
bank guarantee forms, etc. for the above named works, I/ We 
……….(Name of Bidder) hereby tender for execution of the works 
referred to in the tender document in conformity with the said 
Conditions of Contract, Schedule of quantities for the sum as stated in 
BoQ of this tender document or such other sum as may be ascertained 
in accordance with the said conditions of contract. 

2. I/ We undertake to complete and deliver the whole of the works 
comprised in the Contract within the time as stated in the tender and 
also in accordance in all respects with the specifications, Scope of work 
and instructions as mentioned in the tender document.  

3. I / We am / are tendering for the works mentioned in the table below 
and submitting the EMD in the form of RTGS / NEFT/ BG in favour of 
IWAI Fund payable at Kolkata from Nationalised / Scheduled bank of 
India as per the details given therein:  
 

S. 

No. 
RTGS / NEFT Bank Guarantee 

Total 

EMD 

(INR) 

 Amount 

(INR) 

Details of RTGS 

/ NEFT (No. and 

Date) and details 

of the bank 

(Name of bank, 

branch, address) 

Amount 

(INR) 

Details of the Bank 

Guarantee (No and 

Date) and details of 

the bank (Name of 

bank, branch, 

address) 

 

1      

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender 
open for a period of ………….. days (insert number of days of Bid 
Validity)from the last date of Bid Submission or extension thereto as 
required by the IWAI and not to make any modifications in its terms 
and conditions. 



 

 

96 

   Signature of Tenderer(s) 

 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as 
aforesaid or I/ we make any modifications in the terms and conditions 
of my/ our tender, if I/ We fail to commence the execution of the works 
as above, I/ We shall become liable for forfeiture of my/ our EMD, as 
aforesaid and IWAI shall without any prejudice to another right or 
remedy, be at the liberty to forfeit the said EMD absolutely otherwise 
the said EMD shall be retained by IWAI towards part of security deposit 
to execute all the works referred to in the tender document upon the 
terms and conditions contained or referred to therein and to carry out 
such deviations as may be ordered.  Should this tender be accepted, I/ 
We agree(s) to abide by and fulfil all the terms and conditions and 
provisions of this tender. No interest is payable on EMD and/ or 
Security Deposit.  

6. I/ We have independently considered the amount of Liquidated 

Damages shown in the tender hereto and agree that it represents a fair 
estimate of the loss likely to be suffered by IWAI in the event of works 
not being completed in time. 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ 
our cost when called upon by the employer to do so, a contract 
agreement in the prescribed form. Unless and until a formal Agreement 
is prepared and executed, this tender together with your written 
acceptance thereto shall constitute a binding contract. 

8. I/We also declare that the firm has not been debarred / blacklisted 
during the last three years. Any such discovery relating to debarment 
or blacklisting is brought to knowledge of the Employer at any stage of 
the tender / contract would be punishable under existing law and 
would lead to rescinding or termination of the contract. 

9. I/ We understand that IWAI is not bound to accept the lowest or any 
tender it may receive and may reject all or any tender without assigning 
any reason. 

10. I/ We certify that the tender submitted by me / us is strictly in 
accordance with the terms, conditions, specifications etc. as contained 
in the tender document, and it is further certified that it does not 
contain any deviation to the aforesaid documents.  

 Date ………………..     Signature …………………  

        Name …………………….  

        Designation ………………  

 duly authorized to sign & submit 
tender for an on behalf of   

(Name and address of firm)  

       M/s ………………………………..   

      Telephone no’s……FAX No…………... 
      Email ID: ………………………….  
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FORM 4B: ELIGIBLE PROJECTS 

(To be submitted on the letter head of the Bidder) 
Format for Responsiveness of Bid (Eligible Projects) Project Specific 

Experience 

[Using the format below, provide information on each assignment for which your 

firm, and each associate for this assignment, was legally contracted either 

individually as a corporate entity  or as one of the major companies within an 

JV for carrying  similar works under this assignment.] 

“Similar Works1” have been defined in Section III: Bid Data Sheet 

S. 

No. 

Client 

Name2,  

Name of 

work & 

location of 

project 

Contract Value 

in INR 

Date of start 

of work 

Scheduled 

completion date 

Actual 

completion date 

Details of work 

(including 

Similar Work). 

Remarks 

Financial3 

value of 

similar work 

satisfactorily 

completed  

      

 

 

 

 

 

 

 

 

 

 

  

 

Firm's Name   : ………………………………………… 

Authorized Signature : ………………………………………… 

 

Notes:  

1. For the purpose of evaluation, Bidders should assume 7% inflation for 
Indian Rupees every year and 2% for foreign currency portions per year 
simple annually. 

                                                 
1
Exhibit only those projects completed in the last Seven (7) years from the Last Date of Bid Submission. 

 
2
The Bidder shall submit proof of experience from the Client for meeting the minimum qualification details. 

The Client Certificate submitted by the Client shall contain the details as enlisted in Clause 3.2 of ITB. The 
works claimed by the Bidder, if not supported with proof of completion as laid down under Clause 3.2 of 
ITB from the Client will not be considered.  
 
3
Against the Contract of works having several components other than the Similar Works, only the relevant 

component shall be evaluated for contract value, payment value and the actual execution period for the 
relevant component only should be submitted / specified. 
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2. Bidders should mention the maximum value of similar works as 
defined in Clause 16.1.1 of ITB executed during the last seven years 
(adjusted last day of the month previous to the one in which this 
Tender is invited). 

3. In case of foreign currency, it should first be escalated at the rate 
mentioned above and then the amount so derived shall be converted to 
INR at the exchange rate prevailing last day of the month previous to 
the one in which this Tender is invited. 

4. Exchange rate should be taken from official website of RBI 
(https://www.rbi.org.in/scripts/ReferenceRateArchive.aspx) 

5. In case exchange rate for the currency in consideration, is not available 
on RBI website (mentioned above), Bidders shall quote exchange rates 
from websites such as www.xe.com, www.oanda.com, along with copy 
of the exchange rate used by the Bidder for the conversion. 

6. Any additional comments / information to substantiate that the said 
work conforms to the specified similar works can also be indicated by 
the bidder, as deemed fit. 

 

Please limit the description of each project in two A4 size sheet of paper. 
Descriptions exceeding two (02) A4 size sheet of paper may or may not be 
considered for evaluation. 

 
 
 
 
 

http://www.xe.com/
http://www.oanda.com/
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FORM 4C: AVERAGE ANNUAL TURNOVER 

(Tobe submitted on the letter head of Chartered Accountant / Statutory 
Auditor) 

 

Sl. No. Financial Years Annual Turnover in INR  

1. 2018-19  

2. 2019-20  

3. 2020-21  

4. Total (1+2+3)  

5. Average Annual Turnover  

 

Certificate from the Statutory Auditor     

 

 

This is to certify that ..................[Name  of  the  Firm][Registered Address] has received 

the payments shown above against the respective years. 

 

 

Name  of Authorized Signatory 

Designation:  

 

Name of Firm:………………………………………… 

 

(Signature of the Statutory Auditor Seal of the Firm) 

 

 
 
Note:   
 

In case the Bidder does not have a statutory auditor, it may provide the 

certificate from a practicing chartered accountant. 
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FORM 4D: POWER OF ATTORNEY 

(To be executed on non-judicial stamp paper of appropriate value in 

accordance 

with relevant Stamp Act and duly notarised. The stamp paper to be in 

the name of the company who is issuing the Power of Attorney) 

 

Know  all  men  by  these  presents,  We,  ......................(name  of  

organization  and address  of  the registered  office) do hereby constitute, 

nominate, appoint  and authorize Mr./Ms. ...........................son / daughter / 

wife and presently residing at ……….who is presently employed with / 

retained by us and holding the position of ......., ......... as our true and lawful 

attorney (hereinafter referred to as the "Authorised  Representative"), with 

power to sub-delegate to any person, to do in our name and on our behalf, all 

such acts, deeds and things as are necessary or required in connection with 

or incidental to submission of our Bid for 

“…………………………………………..(insert name of the assignment)”. The 

selection of Contractor for Inland Waterways Authority of India (the 

"Employer") including but not limited to signing and submission of all 

applications, Bids and other documents and writings, participating in pre-bid 

and other conferences and providing information / responses to the Employer, 

representing us in all matters before the Employer, signing and execution of 

all contracts and undertakings consequent to acceptance of our Bid and 

generally dealing with the Employer in all matters in connection with or 

relating to or arising  out  of our Bid for the said Project and / or upon award 

thereof to us till the  entering  into  of  the Contract with the Employer.   

AND, we do hereby agree to ratify and confirm all acts, deeds and things 

lawfully done or caused to be done by our said Authorised Representative 

pursuant to and in exercise of the powers conferred by this Power of Attorney 

and that all acts, deeds and things done by our said Authorised 

Representative in exercise of the powers hereby conferred shall and shall 

always be deemed to have been done by us. 

 

IN WITNESS WHEREOF WE, .......... THE ABOVE NAMED PRINCIPAL HAVE 
EXECUTED THIS POWER OF ATTORNEY ON THIS …….... 
DAYOF................, 2021 
For ... 

 
(Signature, Name, Designation and Address)  
 

Witnesses:  

1.………………………………………… 

2.  ………………………………………… 

Accepted     

(Signature, name, designation and address of the Attorney)     
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Notes:    

1. The mode of execution of the Power of Attorney should be in accordance 

with the procedure, if any, laid down by the applicable law and the 

charter documents of the executant(s) and when it is so required the 

same should be under common seal affixed in accordance with the 

required procedure.    

2.  Wherever required, the Bidder should submit for verification the extract 

of the charter documents and other documents such as a resolution / 

power of attorney in favour of the person executing this Power of 

Attorney for the delegation of power hereunder on behalf of the Applicant    

3.  For a Power of Attorney executed and issued overseas, the 

document will also have to be legalised by the Indian Embassy 

and notarised in the jurisdiction where the Power of Attorney is 

being issued. However, the Power of Attorney provided by Bidders 

from countries that have signed the Hague Legislation Convention, 

1961 are not required to be legalised by the Indian Embassy if it 

carries a conforming Apostille certificate. 
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FORM 4E: DECLARATION BY THE BIDDERS 

(To be submitted on the letter head of the Bidder) 
 
To,            
       Date:................................... 
 

Director, Kolkata 
IWAI, P-78, 

Garden Reach Road,  
 Kolkata – 700043 
 
Kind Attention:…………………..(insert name of authorized representative) 
 
Sub:  Declaration from the Bidder 

 
Tender Reference No:………………. 
 
Dear Sir, 
 
This is with reference to the above mentioned Tender document. 

We hereby make the following declarations: 

 

1.   No alteration has been made in any form in the Tender document 

downloaded from the website of IWAI and e-procurement portal. 

2.   I / We have not been debarred / blacklisted during the last three years 

3.   I / We accept the payment terms of Terms of Reference. 

4.   I / We provide our acceptance to all the Terms and Conditions of this 

tender document. 

5.   I / We agree to disqualify us for any wrong declaration with respect to the 

submissions made by us for this tender and reject my/our tender 

summarily 

6.   I / We agree to disqualify us from this tender and black list us for 

tendering in IWAI projects in future, if it comes to the notice of IWAI that 

the documents/submissions made by me/us are not genuine 

7.   I / We confirm that I/we have noted / updated ourselves of all 

amendments / corrigendum / response to pre-submission queries etc. and 

bid is submitted incorporating the same. 

 
Yours Faithfully 

 
(Signature of the Bidder, with Official Seal) 

 
Note: Please Tick the appropriate box in the above table. 
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FORM 4F: BIDDER INFORMATION SHEET 

(To be submitted on the letter head of the Bidder) 
 

Bidder name: 

[insert full name] 

Bidder’s Party name: 

[insert full name] 

Bidder's Party country of registration: 

[indicate country of registration] 

Bidder’s year of constitution: 

[indicate year of constitution] 

Bidder’s  legal address in country of constitution: 

[insert street/ number/ town or city/ country] 

Bidder's authorized representative information 

Name: [insert full name] 

Address: [insert street/ number/ town or city/ country] 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city 

codes] 

E-mail address: [indicate e-mail address] 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), 
and/or registration documents of the legal entity named above 

 In case of a Government-owned enterprise or institution, documents establishing 
legal and financial autonomy, operation in accordance with commercial law, and 
absence of dependent status 

2. Included are the organizational chart, a list of Board of Directors, and the Beneficial 
Ownership. 

 
 

Yours Faithfully 
 

                                             (Signature of the Bidder, with Official Seal) 

 
Note: 
 
This Form shall be supplied with Identity proof of the authorized 
representative 
 
 


