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DISCLAIMER 

1. This Tender document is neither an agreement nor an offer by the 
Inland Waterways Authority of India (IWAI) to the prospective Bidders or 

any other person. The purpose of this Tender documents to provide 
information to the interested parties that may be useful to them in the 

formulation of their Bid pursuant to this Tender. 

2. IWAI does not make any representation or warranty as to the accuracy, 
reliability or completeness of the information in this tender document 

and it is not possible for IWAI to consider particular needs of each party 
who reads or uses this tender document. This tender document 

includes statements which reflect various assumptions and 
assessments arrived at by IWAI in relation to the services. Such 

assumptions, assessments and statements do not purport to contain all 
the information that each Bidder may require. Each prospective Bidder 
should conduct its own investigations and analyses and check the 

accuracy, reliability and completeness of the information provided in 
this tender document and obtains independent advice from appropriate 

sources. 

3. IWAI will not have any liability to any prospective Company/ 

Firm/Consortium or any other person under any laws (including 
without limitation the law of contract, tort), the principles of equity, 
restitution or unjust enrichment or otherwise for any loss, expense or 

damage which may arise from or be incurred or suffered in connection 
with anything contained in this tender document, any matter deemed to 

form part of this tender document, the award of the Assignment, the 
information and any other information supplied by or on behalf of IWAI 

or their employees, any consultants or otherwise arising in any way 
from the selection process for the Assignment. IWAI will also not be 
liable in any manner whether resulting from negligence or otherwise  

however caused arising from reliance of any Bidder upon any 
statements contained in this tender document. 

4. IWAI will not be responsible for any delay in receiving the Bids. The 
issue of this Tender document does not imply that IWAI is bound to 

select a Bidder or to appoint the successful Bidder, as the case may be, 
for the services and IWAI reserves the right to accept / reject any or all 
of Bids submitted in response to this Tender document at any stage 

without assigning any reasons whatsoever. IWAI also reserves the right 
to withhold or withdraw the process at any stage with intimation to all 

who submitted the Bid. 

5. The information given is not an exhaustive account of statutory 

requirements and should not be regarded as a complete or authoritative 
statement of law. IWAI accepts no responsibility for the accuracy or 
otherwise for any interpretation or opinion on the law expressed herein. 
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6. IWAI reserves the right to change / modify / amend any or all 
provisions of this Tender document. Such revisions to the tender 
document / amended Tender document will be made available on the            

e-procurement portal & website of IWAI. 
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NOTICE INVITING TENDER (NIT) 

 
 
 
 
 

 
 
 
 
 
 

 

 
 

 
 
 

 
  

 

 

INLAND WATERWAYS AUTHORITY OF INDIA,  
 

     Ministry of Ports, Shipping And Waterways, Govt. of India 

 Jalmarg Path, Gaighat, P.O.- Gulzarbagh, Patna- 800007 

Phone No. – 0612-2310026 
 

 NOTICE INVITING TENDER  

Tender no:  IWAI/PATNA/Admn/Terminal Manning/2022-23 
 

Inland Waterways Authority of India (IWAI) invites online 

bids/tenders from experienced, reputed manpower “Supply/ 

Deployment of Terminal Maintenance manpower, Sweeping, 
mopping and Maintenance of horticulture for IWAI, Patna 

and sub offices (Bhagalpur, Varanasi and Prayagraj) for 

operation and maintenance of ongoing project on NW-1 

(Kahalgaon– Prayagraj) stretch during May’ 2022 to March’ 

2023”. 
 

Details and Tender document can be downloaded from 

20.05.2022 to 02.06.2022 from our web site ‘www.iwai.nic.in’ 

and CPPP Portal ‘https://eprocure.Gov.in/eprocure/app’. 
Last date for submission of online bids is 02.06.2022 up to 

15:00 hrs. and date of opening of tender is on 03.06.2022  at 

15:30 hrs. Submission of online bids will be through 
https://eprocure.gov.in/eprocure/app. 

 

(Director (I/c)) 

 

http://www.iwai.nic.in/
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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INLAND WATERWAYS AUTHORITY OF INDIA 
    (Ministry of Ports, Shipping and Waterways, Govt. of India) 

Jalmarg Path, Gaighat, P.O. - Gulzarbagh, Patna- 800007  
 Ph. no. - 0612-2310026, Fax No.- 0612 -2310029,   
 E-mail: - dirpat@iwai.gov.in 

 
 

NOTICE INVITING E-TENDER 

Tender no: IWAI/PATNA/Admn/Terminal Manning/2022-23 

 
1. IWAI invites Online tender/Bids in two cover system (Cover I - Technical bid and 

Cover II - Price bid) from experience reputed manpower supply agencies for the 
work of Supply and deployment of Terminal Maintenance manpower, Sweeping, 

Mopping and Maintenance of horticulture on outsource basis. The Bid will be 

placed online at https://eprocure.gov.in/eprocure/app. Tender document may be 
downloaded from the https://eprocure.gov.in/eprocure/app. as per the schedule 

as given in critical date sheet as under : - 
 

2. Estimated Cost of the work, EMD requirement are as follows: - 
 

Sl. 

No 

Description of works Estimated 

Cost 

(In lakh) 
excluding 

GST 

EMD 
(In Rs.) 

Tender 

Cost 

(In Rs.) 

Including 

GST 

 

Solvency 

required 

(In lakh) 

 
 

1 

The work of Supply/Deployment of 

Terminal Maintenance manpower, 

Sweeping, mopping and Maintenance of 

horticulture for IWAI, Patna and sub 

offices (Bhagalpur, Varanasi and 

Prayagraj) for operation and 

maintenance of ongoing project on NW-1 

(Kahalgaon– Prayagraj) stretch during 

May’ 2022 to March’ 2023 on outsource 

basis initially for eleven months and 

shall be extended another one/two year 

on satisfactory performance of service 

provider. 

 

 
 
 
 

62.80 lakh 

 

 
 

1,25,599.00 

 

 
 

2360.00 

 

 
 
 

2511979.00 

lakh 

 

3. Critical Data sheet: 

Interested parties may download the Tender document online from the website 

https://eprocure.gov.in/eprocure/appand IWAI’s website “www.iwai.nic.in” 

and are advised to pay INR 2,360/- (Rupees two thousand three hundred sixty 

only) including 18% GST as the cost of Bid document deposited to IWAI fund. 
 

Date of Publishing 19.05.2022 

Document Download Start Date& Time 20.05.2022 15:00 Hrs 

Bid submission start date & Time 20.05.2022 16:00 Hrs 

Bid Submission Last Date 02.06.2022 up to 15:00 hrs 

Technical Bid Opening Date 03.06.2022  at 15:30 hrs 
 

 

 

 

https://eprocure.gov.in/
https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in/
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Note:  Travelling Allowance and Dearness Allowance of staff shall be  
 reimbursed as per the eligibility of the staff, separately on 
 production of bills with supporting document. 

   
4. Bids shall be submitted online only at CPPP website https://eprocure.gov.in 

/eprocure/app Manual bids/offline bids shall not be accepted and liable to 

be rejected. 

 
Name of Authority–  

Director (I/c), 

Inland Waterways Authority of India 

Gaighat, Gulzarbagh, Patna-800007  

Telephone Nos. 0612-2310026, 2310029  

Mail id- iwaiptn@rediffmail.com 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 
 

mailto:iwaiptn@rediffmail.com
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SECTION II: INSTRUCTION TO BIDDERS (ITB) 

1. Background 1.1 Inland Waterways Authority of India (IWAI) is an 
autonomous body of the Ministry of Shipping, 

Government of India (GoI). IWAI was setup in 1986 for 
regulation and development of Inland Waterways for 

the purposes of shipping and navigation. IWAI is 
primarily responsible for development, maintenance 

and regulation of Inland Water Transport (IWT) on the 
National Waterways (NWs) in the country. Presently, 

there are 111 declared NWs in the country. 

 1.2 IWT has the potential to provide a cost efficient, 
economic, reliable, safe and environmentally friendly 

form of transport. When developed for use by modern 
inland vessels operating on dependable rights of way, it 

can reduce congestion and investment needs in rail 
and road infrastructure, promote greater 

complementarities in the riparian states, enhance 
intra-regional trade and, through increased economies 

of scale, significantly reduce overall logistics costs for 

the benefit of the entire economy and India’s global 
trade competitiveness. 

2. Introduction 2.1 The Employer will select a Company / Firm (the 
“Contractor”) in accordance with the method of 

selection specified in Clause 15 & Clause - 16 under 
Section – II: ITB. 

 2.2 The name of the Assignment / Job has been mentioned 

in Section - III: Bid Data Sheet. Detailed scope of the 
Assignment / Job has been described in Section - VI: 

Terms of Reference (ToR). 

 2.3 The date, time and address for submission of the Bids 

have been given in Section – III: Bid Data Sheet.  

 2.4 Bidder shall bear all costs associated with the 

preparation and submission of their Bids. 

 2.5 The Employer is not bound to accept any Bid and 

reserves the right to annul the selection process at any 

time prior to contract award, without thereby incurring 
any liability to the Bidder.  

3. Bidder Eligibility Criteria  

3.1 

The Bidders shall meet the following pre-qualification 
criteria: 

Bidder should be one among the renowned 
organizations those are Private entities or Government 

entities. Bidders that are government owned entity in 

the Employer’s country may participate only if they can 
establish that they (i) operate under commercial law 

and (ii) are not dependent agencies of the Employer. 
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 3.2 The Bidder shall meet the Qualification criteria of 
executing “Similar Works” of the value as mentioned 

in clause 16.1 of ITB. The Bidder shall indicate the 
value of the order executed by him together with the 

details of name of the party, order value, scope of work 
/ component breakup, completion period stipulated in 

the order and actual completion period. The completion 
certificate, awarded by the client should have a 

mention of start date, date of completion and value of 

the work executed by the Bidder. In case the work was 
performed by the Bidder in a JV, the same shall be 

supported by a client certificate enumerating the 
claimant share also. In case the work was performed by 

the bidder as a sub-contractor, the bidder shall submit 
similar completion certificate awarded to it by the main 

contractor and countersigned by the Employer / Client 
of the main contractor. 

 3.3 Copy of work order / letter of award / letter of work 

agreement alone shall not suffice Bidders claim for 
executing the Similar Works. Submitting completion 

certificate from the client on its letter head along with 
supporting documents as mentioned in clause 3.2 

above is mandatory to qualify. 

 3.4 Average Annual Turnover during the last three (03) 

years ending 31stMarch of the previous financial year 

should be as mentioned in clause 16.1.2 of ITB. The 
Bidders shall provide financial turnover of the firm for 

the last three years duly certified by the Statutory  
Auditor (s) with UDIN.  

 3.5 Bidder should not have been debarred / blacklisted 
during the last three years. However, hiding of the facts 

or non-compliance by the bidder in this regard would 
be punishable under existing law and would lead to 

rescinding or termination of the work if information 

relating to debarment or blacklisting is brought to 
knowledge of the Employer even during the currency of 

the contract brought forward at a later stage. 
Declaration in this regard has been incorporated in 

Form 4A, Section IV. 

 3.6 The similar works experience of parent company / 

subsidiary / sister Company of the Bidder shall not be 

considered unless the parent company / subsidiary / 
sister company is part of the JV / Consortium 

participating in the Bid. The Bidder should have 
experience of supplying at least 10 (ten) qualified 

terminal manpower and 10 (ten) supporting staff to a 
single client organization. 
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 3.7 The Bidder shall submit an undertaking of submitting 
the Labour License (i.e. registration under Contract 

Labour (Regulation & Abolition) Act 1970) within 21 
days of issuance of Letter of Acceptance (LOA). Further, 

the Bidder shall also submit an undertaking to the 
extent that the employees will not be paid less than the 

remuneration notified under this contract. 

 3.8 The Bidder must be registered with appropriate 

authorities under Employees Provident Fund (EPF) and 

Employees State Insurance Act (ESI). The Bidder shall 
submit copies of EPF & ESI certificates. The Bidder 

must be registered with under Contract Labour 
(Regulation & Abolition) Act 1972.The bidder shall have 

a local office in the city of the Tender calling Authority. 

 3.9 The Bidder shall also indicate the following : 

 3.9.1 The Bidder shall have adequate resources for 
successful execution of the services and should be 

financially solvent. Bidder shall provide a solvency 

certificate from any nationalized / scheduled bank in 
India for a minimum amount as indicated in Section - 

III: Bid Data Sheet. 

 3.9.2 The Bidder shall be income tax assesses and 

accordingly the Bidder shall submit copy of Income Tax 
Return (ITR) filed by the Bidder for the last three 

financial years i.e. 2020-21, 2019-20 & 2018-19. 

  
 

4. Clarifications and 

Addendum  

4.1 Bidders may request a clarification on any clause of the 

document up to the number of days / dates indicated 
in Section - III: Bid Data Sheet before the Bid 

submission last date. Any request for clarification must 
be sent in writing, or by e-mail to the Employer’s 

address indicated in Section - III: Bid Data Sheet. No 
request for the clarification shall be entertained if such 

request is received by the Employer after the deadline 

for submitting clarifications. 

 4.2 The Employer will respond to the queries raised by the 

Bidders (including an explanation of the query but 
without identifying the source of query) along with any 

amendment, which would be published on the website 
of IWAI and e-procurement portal. 

 4.3 At any time before the submission of Bids, the 

Employer may amend the tender document by issuing 
an addendum / corrigendum (amendment). The 

amendment / clarification, if any, to the document will 
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be made available on https://eprocure.gov.in 
/eprocure/appand & on IWAI’s website 

“www.iwai.nic.in”. All Bidders participating in the Bid 
shall be deemed to have kept them informed and 

updated about each such amendment/clarification, 
which is posted on the above website from time to time. 

The bidders shall acknowledge receipt of all 
amendments. To give reasonable time to the bidders to 

consider an amendment, the Employer may, if the 

amendment is substantial, extend the deadline for the 
submission of Bids. Declaration on the issue has been 

built-up in Form 4G, Section IV. 

5. Preparation of Bids  In preparing their Bid, Bidders are expected to examine 

in detail the documents comprising the Tender 
document. Material deficiencies in providing the 

requisite information may result in rejection of the 
Bidder’s Bid. 

  Bidders shall adhere to the requirements mentioned 

below: 

 5.1 Earnest Money Deposit (EMD) 

 5.1.1 All Bidders shall furnish EMD of the amount as mentioned 
in Section III: Bid Data Sheet. However, Micro and Small 

Enterprises (MSEs) as defined in MSE Procurement Policy 

issued by Department of Micro, Small and Medium 

Enterprises (MSME) or Start-ups as recognized by 
Department of Industrial Policy & Promotion (DIPP) are 

exempt from submitting the EMD on submission of 

documents to the extent as per the Government of India 
notifications in this regard.  

EMD for the mentioned amount shall be deposited to IWAI 

Fund through RTGS in the following account: 

  i.) Name of Bank Account : IWAI FUND SD AND EMD 

ii.) Bank Name and Address :   Canara Bank, Main Branch, 

South Gandhi Maidan,  

Patna- 800001. 

iii.)  Bank Account Number : 0352101046146 

iv.)  IFSC : CNRB0000352 

v.) MICR Code : 800015002 

 

 

 6.1.3 Bids not accompanied by EMD shall be rejected as 
non-responsive. + 
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 6.1.4 No interest shall be payable by the Employer for the 
sum deposited as EMD. The Bidder shall submit the 

scan copy of RTGS receipt for tender cost and EMD 
with Transaction ID along with the e-bid.  

 6.1.5 The EMD of those Bidders whose Financial Bids have 
been opened but are not selected as “Successful 

Bidder” would be returned within seven days of 
issuance of LOA to the successful Bidder. 

 6.1.6 The EMD of Bidders who have not qualified for opening 

of Price Bids in terms of clause 3 & 16 of ITB would be 
returned within fifteen days of opening of Price bid.  

 6.1.7 The EMD shall be forfeited by the Employer in the 
following events: 

 (i) If Bid is withdrawn during the bid validity period 
including any extension agreed to by the Bidder 

thereof.  

 (ii) If the Bidder tries to influence the evaluation process.  

 (iii) If the lowest Bidder raises any fresh issue and / or T&C 

during negotiations, it will be construed as withdrawal 
of the original bid and in that case EMD is liable to be 

forfeited.  

 (iv) In case the Bidder, submits false certificate in terms of 

any documents supported to this Tender. 

 (v) If the Bidder fails to sign the contract in accordance 

with Conditions of Contract on receipt of LOA.  

 (vi) In case the Bidder is found to indulge in corrupt or 
fraudulent practices at any stage of the execution of the 

contract.  

 (vii) If the Bidder fails to furnish the Performance Bank 

Guarantee in accordance with Conditions of Contract. 

 (viii) In case of a Bidder revoking or withdrawing his Tender 

or varying any terms of the Bid without the consent of 
the Employer in writing.  

 (ix) In case of forfeiture of EMD, as prescribed from (i) to 

(viii) above, the Bidder shall not be allowed to 
participate in the retendering process of the work 

 6.2 Cost of Tender Document / Tender Fee 

  All Bidders are required to pay the cost of Tender 

Document as mentioned in Section III: Bid Data Sheet, 
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through RTGS. However, Micro and Small Enterprises 
(MSEs) as defined in MSE Procurement Policy issued 

by Department of Micro, Small and Medium 
Enterprises (MSME) or Start-ups as recognized by 

Department of Industrial Policy & Promotion (DIPP) are 
exempt from submitting the Tender fee on submission 

of documents to the extent as per the Government of 
India notifications in this regard. The cost of Tender 

Document is Non-Refundable. 

i.) Name of Bank Account: IWAI FUND SD AND EMD 

ii.) Bank Name and Address:   Canara Bank, Main Branch, 

South Gandhi Maidan, 

Patna- 800001. 

iii.) Bank Account Number: 0352101046146 

iv.)  IFSC: CNRB0000352 

v.)  MICR Code: 800015002 
 

 6.3 Bank Solvency 

  All Bidders shall submit Bank Solvency certificate from 
a nationalized / scheduled bank in India for a 

minimum amount as mentioned in Section - III: Bid 

Data Sheet.  

The bank solvency certificate submitted by the 

Bidder shall not be older than Six (6) months from 
the Bid Submission Last Date. In case Bidder does 

not adhere to this criterion, his bids shall be 
considered non-responsive and shall not be 

considered for further evaluation process. 

 6.4 Taxes 

  The Bidders shall fully familiarize themselves with the 

applicability of all types of taxes and all such taxes, as 
prevailing on date of submission of the bid, must be included 

by the Bidder in the Financial Proposal along with the 

conditions mentioned therein, except for GST which will be 

quoted separately by the Bidder as per Form Fin – 2. It may 
be noted that the Bidder shall have to be registered with GST 

and shall submit the proof of the same at the time of bid 

submission. The GST and all other relevant taxes shall be 
paid as per existing rules and regulations at the time of 

payment. 

 6.5 Currency 

  Bidders shall express the price of their Assignment / 

job in Indian Rupees (INR). 
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 6.6 Language 

  The Bid as well as all related correspondences 

exchanged between the Bidders and the Employer shall 
be in English language and shall be strictly as per the 

formats attached in this tender document. The 
Employer will evaluate only those Bids that are 

received in the specified formats and are complete in all 
respects. Any supporting document submitted by the 

Bidder with its Bid or subsequently, in response to any 

query / clarification from the Employer shall be in 
English and in case any of these documents is in 

another language, it must be accompanied by an 
accurate translation of all the relevant passages in 

English, and in such case, for all purposes of 
interpretation of the Bid, the translation in English 

shall prevail. 

 6.7 Bid Validity 

  Section - III: Bid Data Sheet indicates for how long the 

Bids submitted by the bidders must remain valid after 

the submission date. During this period, Bidders shall 

maintain the availability of Key Personnel nominated in 

the bid and also the amount quoted for the services in 

the Financial Bid shall remain unchanged. Should the 

need arise, the Employer may request Bidders to 

extend the validity period of their Bids. Bidders who 

agree to such extension shall confirm that they will 

maintain the availability of the Key Personnel proposed 

in the Bid and that their Financial Bid will remain 

unchanged. Also, in their confirmation of extension of 

validity of the Bid, bidders could submit new staff in 

replacement, which would be considered in the final 

evaluation for contract award. The bidders who do not 

extend the validity of their bids, shall not be considered 

for further evaluation. 

 6.8 Number of Bids 

  A Bidder can submit one bid only. In case a bidder 
submits or participates in more than one bid, the 

application of the bidder shall be rejected summarily.  

 6.9 Bids by Joint Venture (JV) / Consortium 

  Not allowed 

6. Conflict of Interest 7.1 Employer requires that selected bidder (the 
“Contractor”) provides professional, objective, and 
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impartial advice and at all times holds the Employer's 
interests paramount, strictly avoids conflicts with other 

assignment(s) / job (s) or his own corporate interests 
and act without any consideration for future work.  

 7.2 Without limitation on the generality of the foregoing, 
Bidders, and any of their affiliates, shall be considered 

to have a conflict of interest and shall not be recruited, 
under any of the circumstances set forth below: 

 (a) Conflicting Activities: A firm or any of its affiliates 

who have been engaged by the Employer to provide 
goods, works or assignment/job other than design and 

build assignment/job for a project shall be disqualified 
from providing design and build assignment/job 

related to those goods, works or assignments/ jobs. 
Conversely, a firm or any of its affiliates who have been 

hired to provide design and build assignment/ job for 
the preparation or implementation of a project, and any 

of its affiliates, shall be disqualified from subsequently 

providing goods or works or assignment/job other than 
design and build assignment/job resulting from or 

directly related to the firm’s design and build 
assignment/job for such preparation or 

implementation. For the purpose of this paragraph, 
assignment/ job other than design and build 

assignment/job are defined as those leading to a 

measurable physical output; for example, surveys, 
exploratory drilling, aerial photography, satellite 

imagery etc. 

 (b) Conflicting assignment/ job : A Contractor {including 

its Personnel and Sub-Contractor(s)} or any of its 
affiliates shall not be hired for any assignment/ job 

that by its nature may be in conflict with another 
assignment/ job of the Contractor to be executed for 

the same or for another Employer, for example a 

Contractor hired to prepare  engineering design for an 
infrastructure project shall not be engaged to prepare 

an independent environmental assessment for the 
same project and a Contractor assisting an Employer in 

the privatization of public assets shall not purchase 
nor advise purchasers of such assets.  

 (c) Conflicting Relationships : A Contractor (including its 

Personnel and Sub-Contractors) that has a business or 
family relationship with a member of the Employer's 

staff who is directly or indirectly involved in any part of 
(i) the preparation of the Terms of Reference of the 

assignment/job (ii) the selection process for such 
assignment/job or (iii) supervision of the Contract, may 

not be awarded a Contract unless the conflict 
stemming from this relationship has been resolved in a 
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manner acceptable to the Employer throughout the 
selection process and the execution of the Contract. 

 7.3 Contractors have an obligation to disclose any situation 
of actual or potential conflict that impacts their 

capacity to serve the best interest of their Employer, or 
that may reasonably be perceived as having this effect. 

Any such disclosure shall be made as per the standard 
forms of technical proposal provided herewith. If the 

Contractor fails to disclose said situations and if the 

Employer comes to know about any such situation at 
any time, it may lead to the disqualification of the 

Contractor during bidding process or termination of its 
Contract during execution of assignment.  

 7.4 No agency or current employees of the Employer shall 
work as Contractors under their own ministries, 

departments or agencies. The contract is liable for 
cancellation if either the contractor himself or any of 

his employees or representatives are found to be 

persons / person who have held Class I post under 
IWAI immediately before retirement and has within two 

years of such retirement accepted without obtaining 
the previous permission of IWAI, or the Chairperson as 

the case may be, and employment as contractor, or in 
connection with the execution of the public works, or 

as an employee of such contractor. If the contract is 

terminated on account of the failure of the contractor 
to comply with this clause, IWAI shall be entitled to 

recover from him such damages as my be determined 
by the Engineer in Charge with due regard to the 

inconvenience caused to IWAI on account of such 
termination without prejudice to IWAI’s right to proceed 

against such officer.  

8 Acknowledgement by 

Bidders 

 It shall be deemed that by submitting the Proposal, the 

Bidder has: 

 8.1 Made a complete and careful examination of this 
Tender; 

 8.2 Received all relevant information from the Employer; 

 8.3 Satisfied itself about all matters and necessary 

information required for submitting a competitive bid; 

 8.4 Updated itself about any amendments / clarifications 

that have been posted on the website and                                      

e-procurement portal in terms of Clause 5.2 & 5.3 
above; 

 8.5 Acknowledged that it does not have a Conflict of 
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Interest; and 

 8.6 Agreed to be bound by the undertaking provided by it 

under the terms and conditions laid in this tender 
document. 

9. Guidelines for e-
submission of the Bids 

9.1 The Bids should be submitted online through Central 
Public Procurement Portal for e-Procurement 

https://eprocure.gov.in/eprocure/app.  

 9.2 Possession of valid Digital Signature Certificate (DSC) 

and enrolment / registration of the Bidders on the e-

procurement / e-Tender portal is a prerequisite for e-
Tendering 

 9.3 Bidder should enroll in the e-Procurement site 
https://eprocure.gov.in/eprocure/app using the 

option available “Enroll Here” on the home page portal. 
Enrolment is free of charge. During enrolment / 

registration, the Bidders should provide the correct / 

true information including valid e-mail id. All the 
correspondence shall be made directly with the Bidders 

through email id provided. 

 9.4 Bidders need to login to the site through their user ID / 

password chosen during enrolment / registration.  

 9.5 Then the Digital Signature Certificate (Class - II or 

Class - III Certificates with signing key usage) issued by 
SIFY / TCS / node / e-Mudra or any Certifying 

Employer recognized by CCA India on e-Token / Smart 

Card, should be registered.  

 9.6 The Bidder should only use the registered DSC and 

should ensure safety of the same.  

 9.7 Bidder may go through the Tenders published on the 

site and download the required Tender documents / 
schedules in which the Bidder is interested.  

 9.8 After downloading / getting the Tender document / 

schedules, the Bidder should go through them carefully 
and then submit the documents as asked.  

 9.9 If the Bidder wish to seek any clarifications, this may 
be obtained online through the Tender site, or through 

the contact details as specified in Section – III: Bid Data 
Sheet. The Bidder should also take into account the 

addenda / corrigenda published before submitting the 
Bids online. 

 9.10 Then the Bidder may log into the site through the 

secured log in by giving the user id / password chosen 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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during enrolment / registration and then by giving the 
password of the e-Token / Smart card to access DSC.  

 9.11 Bidder will then select the tender which he / she is 
interested in by using the search option & then moves 

it to the ‘my favorites’ folder.  

 9.12 From the favorite’s folder, he selects the tender to view 

all the details indicated.  

 9.13 It is construed that the Bidder has read all the terms 
and conditions before submitting his / her offer. Bidder 

should go through the tender schedules carefully and 
upload the documents as asked; otherwise, the bid will 

be rejected. 

 9.14 Bidder, in advance, should get ready the Bid 

documents to be submitted as indicated in the Tender 
document / schedule and generally, they can be in 

general PDF / xls / rar / jpg formats. If there are more 

than one document, they can be clubbed together and 
can be provided in the requested format as specified in 

Section – III: Bid Data Sheet. Each document to be 
uploaded online should be less than 2 MB. If any 

document is more than 2MB, it can be reduced 
through zip / rar and the same can be uploaded, if 

permitted.  

 9.15 The Bidders can update well in advance, the 

documents such as certificates, annual report details 

etc., under “My Space” option and these can be 
selected as per Tender requirements and then sent 

along with Bid documents during Bid submission. This 
will facilitate the Bid submission process making it 

faster by reducing upload time of Bids.  

 9.16 Bidder should submit the Tender Fee and EMD for the 

amount as specified in Section – III: Bid Data Sheet. 

The original payment instruments should be posted / 
couriered / given in person so as to reach to the 

Employer on or before bid closing date & time. Scanned 
copy of the instruments for both these payments 

should be uploaded as part of the offer. 

 9.17 While submitting the Bids online, the Bidder should 

accept the Terms & Conditions and proceed further to 
submit the Bid packets.  

 9.18 The Bidder has to select the payment option as offline 

to pay the Tender Fee and EMD as applicable and enter 
details of the instruments. 
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 9.19 The details of the DD / any other accepted instrument, 
physically sent, should tally with the details available 

in the scanned copy and the data entered during Bid 
submission time. Otherwise submitted Bid will not be 

acceptable.  

 9.20 The Bidder has to scan digitally sign and upload the 

required Bid documents one by one as indicated. 
Bidders to note that the very act of using DSC for 

downloading the Bids and uploading their offers shall 

be deemed to be a confirmation that they have read all 
sections and pages of the Tender document including 

conditions of contract without any exception and have 
understood the entire document and are clear about 

the requirements of the Tender Document.  

 9.21 The Bidder has to upload the relevant files required as 

indicated in the cover content as enumerated in clause 
10 below.  

 9.22 If the price Bid format is provided in a spread sheet file 

like BoQ_xxxx.xls, the rates offered should be entered 
in the allotted space only and uploaded after filling the 

relevant columns. The Price Bid / BOQ template must 
not be modified / replaced by the Bidder; else the Bid 

submitted is liable to be rejected for this Tender.  

 9.23 The Bidders are requested to submit the Bids through 

online e-tendering system to the Tender Inviting 

Authority (TIA) well before the Bid submission end Date 
& Time (as per Server System Clock). The TIA will not 

be held responsible for any sort of delay or the 
difficulties faced during the online submission of Bids 

by the Bidders at the eleventh hour. 

 9.24 After the Bid submission, the acknowledgement 

number, given by the e-tendering system should be 
printed by the Bidder and kept as a record of evidence 

for online submission of Bid for the particular Tender 

and will also act as an entry pass to participate in the 
Bid opening date. 

 9.25 The Bidder should ensure that the Bid documents 
submitted are free from virus. If the documents could 

not be opened, due to virus, during Tender opening, 
the Bid is likely or liable to be rejected. 

 9.26 The time settings fixed in the server side and displayed 

at the top of the Tender site, will be valid for all actions 
of requesting, Bid submission, Bid opening etc., in the 

e-Tender system. The Bidders should follow these time 
settings during Bid submission. 
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 9.27 All the data being entered by the Bidders would be 
encrypted using PKI encryption techniques to ensure 

the secrecy of the data. The data entered will not 
viewable by unauthorized persons during Bid 

submission & not be viewable by any one until the time 
of Bid opening.  

 9.28 Any Bid document that is uploaded to the server is 
subjected to symmetric encryption using a system 

generated symmetric key. Further this key is subjected 

to asymmetric encryption using buyers / Bid opener’s 
public keys. Overall, the uploaded Tender documents 

become readable only after the Tender opening by the 
authorized Bid openers. 

 9.29 The confidentiality of the Bids is maintained since the 
secured Socket Layer 128-bit encryption technology is 

used. Data storage encryption of sensitive fields is 
done. 

 9.30 The Bidder should logout of the Tendering system 

using the normal logout option available at the top 
right-hand corner and not by selecting the (X) exit 

option in the browser.  

 9.31 Any queries relating to the Tender document and the 

Terms & Conditions contained therein should be 
addressed to the TIA for a Tender or the relevant 

contact person indicated in the Tender.  

 9.32 Any queries relating to the process of online Bid 
submission or queries relating to CPP Portal in general 

may be directed to the 24x7 CPP Portal Helpdesk. The 
contact number for the helpdesk is 1800 233 7315.  

10. Submission of Bids (i) 

 

 

 

(ii) 

 

 

(iii) 

 

 

 

(iv) 

The Hard Copy of original Power of Attorney (POA) and 
payment instruments in respect of Tender Fee & EMD, 

must be delivered to the office of authorized 
representative of IWAI as mentioned in Section III: Bid 

Data Sheet, on or before Bid Closing Date & Time. 

Online Bids submitted without hard copies of original 
POA and payment instruments towards Tender Fee & 

EMD shall automatically become ineligible and shall 
not be considered for opening of bids. 

In case of MSE registered firms, letter of claim of 
exemption for EMD & Tender Fee with documentary 

evidence in support of the claim must be delivered to 

the office of authorized representative of IWAI as 
mentioned in Section III: Bid Data Sheet, on or before 

Bid Closing Date & Time. 

The Bidders are further advised to number all the pages 
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and prepare a table of contents in the beginning of each 
Part referring the page numbers of the indexed items. 

The scanned copy of the Technical and Financial Bids, 
complete in all respects, should be submitted as per 

sequence mentioned below. Bids should be submitted 
in Two Covers: 

It may be noted that the successful bidder will have to 
pay the wages equal to the minimum salary/ 

remuneration mentioned in the table under “Form Fin-

3: Details of Cost” to the deployment of terminal 
manpower on outsource basis every month through 

RTGS to the respective bank account(s) of the 
outsourced staff and submit the proof. The bidder 

therefore has to quote in the BOQ only their service 
charges as a percentage of the estimated cost 

mentioned in the NIT. 

Since at present TDS is deducted at the rate of 2% of 

bill value, quotations of administrative/ service charge 

less than or equal the TDS would be treated as 
unresponsive and will not be considered. 

 10.1 Cover – I: Technical Bid 

 10.1.1 Part – I 

 a. Proof of Tender Fee as specified in Section – III: Bid 
Data sheet or claim of exemption with supporting 

documents.  

 b. Proof of EMD as specified in Section – III: Bid Data 
Sheet or claim of exemption with supporting 

documents 

 c. Proof of Bank Solvency for the minimum amount as 

specified in Section – III: Bid Data Sheet 

 d. Letter of Acceptance of Tender Document duly filled 

and signed by the authorized signatory of the Bidder as 
per Annex – VI in Section IX 

 e. Letter of Bid (Section IV: Form - 4A) 

 f. Signed declaration by the Bidders (Section IV: Form – 
4E) 

 g. Proof of Office in the Tender calling authority city 

 h. Power of Attorney for the authorized person of the 

bidder as per Section IV: Form - 4D. This form shall be 
accompanied by copy of company identity card or 

general identity card (passport / Driving license / 

Voter’s ID etc.) of the authorized representative. 
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 i. Bidder information Sheet as per Section IV: Form 4F 

 j. Composition / Ownership / Shareholding pattern of 

the organization 

 k. Board Resolution, details of top management (Board 

members), key officials with documentary evidence, 
Articles of Association / Memorandum of Association of 

the Company. 

 l. Registration / incorporation certificate of the Company, 

ESIC & EPFO registration certificate along with Labour 

license. 

 m. Integrity Agreement in format given at Annex – I in 

Section VIII 

 n. Original tender document with minutes of the pre-bid 

meeting and all addenda & corrigenda issued till last 

date of bid submission date duly stamped and signed 
by the authorized signatory of the bidder. 

Note: If the Tender is submitted by a firm in 
partnership, it shall be signed by all the partners of the 

firm above, their full names and current business 
address, or by a partner holding the power of attorney 

for the firm for signing the Tender in which case a 
certified copy of the power of attorney shall accompany 

the Tender. A certified copy of the partnership deed and 

current business address of all the partners of the firm 
shall also accompany the Tender. 

 10.1.2 Part – II 

 a.  Annual Report / Audited Balance Sheets, for the last 

three financial years ending 31st March of the previous 
financial year i.e 2020-21, 2019-20 & 2018-19. 

 b. GST Registration certificate  

 c. Income Tax Return (ITR) filed by the Company for the 

last three financial years 

 d. PAN card of the Company 

 e. Section IV: Form - 4C for Average Annual Turnover 

signed by statutory auditor with UDIN. 

 f. Bank account details, along with a cancelled cheque, 

for transaction through e-payment in format given at 
Annex - IV & V in Section IX. 
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 10.1.3 Part – III 

  Complete Company Profile including the following 

details: 

 a. Background of the organisation 

 b. Client completion certificate on client letter head for 
Similar Woks executed by the Bidder in the last seven 

years. The submitted certificates shall comply with the 
conditions laid in Clause - 3 of ITB (Bidder Eligibility 

Criteria). Such eligible projects shall be supplied in 
Section IV: Form - 4B. 

 c. List of Litigation History 

 d. EPF & ESI Certificates 

 e. Undertaking in regard to clause 3.7 of Section II: ITB 

 f.  Form 4L: List Ongoing Assignments along with Work 
Orders on client letterhead. 

  It may be noted that the Technical Bid shall not 
contain any reference to the fee. 

 10.2 Cover  - II: Financial Bid 

  Financial Bid in excel format (BoQ_XXXXX) provided 

along with this Tender as Form Fin – 1,2,3 of Section V 

shall be used for quoting service charge/ offer. 

 (i) The bidder therefor has to quote in the BOQ only their 

service charges as a percentage of the estimated cost 
mention in NIT. 

 (ii) While working out the price bid, following points 
should be noted: 

 a. All duties, taxes, royalties and other levies payable by 
the Bidder for executing the Contract, shall be included 

in the service charge quoted by the Bidder except for 

GST which will be paid as per existing rules and 
regulations at the time of payment. The Service 

charge quoted by the Bidder shall be fixed for the 
duration of the Contract and shall not be subject to 

adjustment. Further, any variation in the statutory 
taxes shall be accounted for the payment of differential 

tax amount, against submission of proof of change in 

Tax on work done amount. However, this would be 
entertained only if the Bidder has submitted its 

breakup with effective weightage, otherwise it would be 
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presumed that the Bidder would absorb the same in 
his quote. 

 b. The prices shall be quoted by the Bidder entirely in 
Indian Rupees. All payments shall be made in Indian 

Rupees (INR). 

 10.3 The total duration of the services shall be as specified 

in Section – III: Bid Data Sheet. 

11. Extension of Bid 

Submission Date 

11.1 The Employer may extend the date of submission of 

bids by issuing an addendum / corrigendum and 

uploading the same on Employer’s website and e-
procurement portal. 

12. Late Proposals 12.1 Online proposals received by the Employer after the 
specified bid submission date & time or any extension 

thereof, pursuant to Clause – 11 above, shall not be 
considered for evaluation and shall be summarily 

rejected. 

13. Liability of the 

Employer 

13.1 The Bidders are advised to avoid last moment rush to 

submit bids online and they should upload their bids 

well in advance before the bid submission deadline. 
The Employer shall not be liable for failure of online 

submission of bids by the Bidder that may arise due to 
any reason whatsoever. It shall be construed that the 

procedure for online submission of bids, mentioned 
under Clause - 9 of ITB, has been read and understood 

by the bidder. The submission of hard copy is not a 

mandatory requirement. However, if the Bidder 
submits hard copy of the bid, it shall not be treated as 

a substitute to online bids submission and in case a 
bidder fails to submit bids online due to any reason, 

the hard copies of the bids shall not be considered for 
evaluation. 

14. Modification / 
Substitution / 

Withdrawal of Bids 

14.1 The tender once submitted may be modified, 
substituted or withdrawn by the Bidders before the last 

date of bid submission. 

No bid shall be modified, substituted or withdrawn 
after the deadline fixed for submission of bids. 

15. Bid Opening and 
Evaluation Process 

15.1 From the time the Proposals are opened to the time the 
Contract is awarded, any effort by Bidders to influence 

the Employer in the examination, evaluation, ranking 
of Proposals, and recommendation for award of 

Contract may result in the rejection of the Bidders’ 

Proposal. 

 15.2 The Employer will constitute a Tender Evaluation 

Committee (TEC), which will carry out the evaluation 
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process.  

 15.3 Online Bid opening shall be carried out in two stages. 

Firstly, 'Technical Bid' of all the online Bids received 
shall be opened on the date and time mentioned in 

Section – III: Bid Data Sheet. 'Financial Bid' of those 
Bidders whose Technical Bid has been determined to 

be responsive and on evaluation fulfils the criteria as 
stipulated in the Tender document, shall be opened on 

a subsequent date, which will be notified to such 

Bidders. In the event of the specified date for the 
submission of bids being declared a holiday for the 

Employer, the Bids will be opened at the appointed 
time and location on the next working day. Bids for 

which a notice of withdrawal has been submitted in 
accordance with Clause - 14 above shall not be opened.  

 15.4 

 

 

 

 

15.4.1 

The TEC shall evaluate the Technical Proposals on the 
basis of their responsiveness to the ToR and by 

applying the eligibility & evaluation criteria, sub-

criteria specified in Clause – 3 & 16. In the first stage of 
evaluation, a Proposal shall be rejected if it is found 

deficient or found not meeting the minimum eligibility 
criteria as mentioned in Clause - 3 and Clause - 16 of 

ITB. Only responsive Proposals shall be further taken 
up for evaluation. 

A Bid shall be considered responsive only if: 

 a.  It is received by the Bid submission date and time 
including any extension thereof, pursuant to Clause – 

11 above; 

 b. It is accompanied by the EMD & Tender Fee as 

specified in Clause 6.1 & 6.2 above; 

 c. It is received in the forms specified in Section - IV 

(Technical Proposal) and in Section - V (Financial 
Proposal); 

 d. It does not contain any condition or qualification or 

suggestion; and 

 e. It fulfils the eligibility & qualification criteria stipulated 

in Clause 3 and Clause 16.1 of ITB. 

 15.5 After ascertaining the responsiveness of the bid, 

evaluation of each responsive Bid will be done as per 
clause 16.2 below. To assist in the examination, 

evaluation, and comparison of the bids, and 

qualification of the Bidders, the Employer may, at its 
discretion, ask any Bidder for a clarification of its bid, 

giving a reasonable time for response. Employer 
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however, is not bound to accept the clarification 
submitted by the Bidder if found irrelevant. The 

Employer’s request for clarification and the response 
shall be in writing. 

 15.6 The Employer shall inform the Bidders, whose 
Technical Bids are found responsive and on evaluation 

fulfils the criteria stipulated in the Tender document, of 
the Date, Time and Place of opening of the Financial 

Bids. The Bidders so informed, or their representative, 

may attend the meeting of online opening of Financial 
Bids. 

 15.7 At the time of the online opening of the ‘Financial Bids’, 
the names of the technically qualified Bidders along 

with the Bid prices, the total amount of each Bid, and 
such other details as the Employer may consider 

appropriate will be announced by the Employer at the 
time of Bid opening. 

 15.8 Bidder may, if deemed necessary by him, send a 

representative to attend the financial bid opening. Such 
representative shall have a letter of authorization from 

the bidder to attend the bid opening on its behalf. 

16. Qualification Criteria & 

Bid Evaluation 

16.1 Minimum Qualification Criteria 

To qualify for this tender, the Bidder must satisfy each 
of the qualifying criteria stipulated in Clauses 16.1.1 to 

16.1.2 of ITB. Not satisfying any of the qualification 
criteria shall render the bid non-responsive and 

financial bids of such bidders shall not be opened. 

 16.1.1 Qualification Criteria for Works 

  The Bidder should have successfully completed 

“Similar Works” in previous 7 years before the last 
date of the Bid submission as per the criteria 

specified below: 

 a. 3 similar completed services each costing not less than 

the amount equal to 40% of the estimated cost put to 
this tender, or 

 b. 2 similar completed services each costing not less than 

the amount equal to 60% of the estimated cost put to 
this tender, or 

 c. 1 similar completed service costing not less than the 
amount equal to 80% of the estimated cost put to this 

tender. 

  Note: The value of the “Completed Work (s)” considered 
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by the Bidders shall be rounded off to the nearest two 

digits 

For this purpose, “Similar Works” has been defined in 

Section III: Bid Data Sheet.  

 16.1.2 Qualification Criteria for Average Annual 

Turnover for last three (03) financial years 

  At least 100% of the estimated cost of this work to 

qualify for this work. 

 16.1.3 The minimum qualification, essential/desirable 
experience for each personnel to be engaged on out 

sourced basis shall be as defined in clause Point 4.C of 
Section – VI Terms of Reference (ToR). 

 16.1.4 In case a bidder fails to meet the eligibility, criteria 
stipulated in Clause 3 of ITB along with above 

mentioned minimum qualification criteria, the further 
process for technical evaluation will not be carried out 

and such bids shall be treated as non-responsive. 

 16.2 Bid Evaluation 

 16.2.1 The Bids shall be evaluated based on the eligibility & 

qualification criteria mentioned in Clause 3 & 16 of 
ITB. In case a bidder fails to meet the above-mentioned 

eligibility & qualification criteria, their bids shall be 
treated as non- responsive and financial bids of such 

bidders shall not be opened.  

 16.2.2 The points earmarked for evaluation of Technical Bids 

for the responsive Bidders in terms of clause 3 & 16 of 

ITB would be as stipulated in Section III: Bid Data 
Sheet.  

 16.2.3 Technical Evaluation 

The Technical Bids must score at least 70 marks out of 

100 to become eligible for opening of Financial Bids. In 
other words, Financial Bids of only those Bidders who’s 

Technical Bids have a score of 70 marks or more (out of 

100) would be opened for further processing.  

  Financial Evaluation & Final Evaluation 

Price Bids of only those bidders who obtain the 
minimum qualification marks prescribed above will 

be opened and evaluated for final award of the 
Tender. The work will be awarded to the bidder who 

quotes the lowest amount as per the financial bid 
format. However, in case of two or more bidders 
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quoting the lowest amount (same) the bidder who is 
ranked higher in the technical bid evaluation 

amongst them will be awarded the work.  

 16.2.4 A substantially responsive bid is one that conforms to 

all the terms, conditions, and specifications of the 
tender document without material deviation or 

reservation. A material deviation or reservation is one: 

 a. that affects in any substantial way the scope, quality, or 

performance of the Works; 

 b. that limits in any substantial way, inconsistent with 

the tender document, the Employer’s rights or the 

bidder’s obligations under the contract; or 

 c. whose rectification would affect unfairly the competitive 

position of other bidders presenting substantially 

responsive bids. Further, a bid will not be considered 

substantially responsive if the bidder has not offered to 

undertake all the items of the work as listed in Bill of 

Quantity (BoQ) of Section V of tender document.  

 16.2.5 The estimated effect of price adjustment (if any) 
provisions of the Conditions of Contract, applied over 

the period of execution of the Contract, shall not be 

taken into account while evaluating bids.  

 16.2.6 The services will be awarded to the Bidder as per 

procedure mentioned below:- 

 The Employer shall issue a Letter of Award to the 
selected Bidder. It may also notify all other 

Bidders about the decision taken (if requested by 
other Bidders). 

 The Consultant / Agency will sign the contract 
after fulfilling all the formalities / pre-conditions 
mentioned in the Tender Document, within 15 

days of issuance of the Letter of Intent. 

 The Consultant/ Agency is expected to 
commence the Assignment/job on the date and 

at the location specified in Section III Data 
Sheet. 

17. Award of Contract 17.1 The Employer shall issue a LOA to the selected Bidder. 
It may also notify all other Bidders about the decision 

taken (if requested by other Bidders). 

 17.2 The Contractor will sign the contract after fulfilling all 

the formalities / pre-conditions mentioned in the 

Conditions of Contract in Section VII including 
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submission of performance bank guarantee, within 21 
days of issuance of the LOA. 

 17.3 The Contractor is expected to commence the 
Assignment / job at the location specified in Section III: 

Bid Data Sheet. 
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SECTION III: BID DATA SHEET 
Reference Particulars Description 

ITB 2.1 Employer The Director (I/c), Inland Waterways Authority 

of India (IWAI), Gaighat, Gulzarbagh, Patna-

800007. 
 

ITB 2.1 Method of 
Selection 

Least Cost System (LCS) selection method 

ITB 2.2 

Name of the 

Assignment / 
Job 

Supply/Deployment of Terminal Maintenance 

manpower, Sweeping, mopping and Maintenance 

of horticulture for IWAI, Patna and sub offices 

(Bhagalpur, Varanasi and Prayagraj) for operation 
and maintenance of ongoing project on NW-1 

(Kahalgaon– Prayagraj) stretch during May’ 2022 

to March’ 2023. 

ITB 2.3 a) Last date & 
time for 

submission of 
Bid and 

 

b) Address for 
submission of 

hard copy of 
POA & payment 

instruments 
(Tender Fee & 

EMD) 

Date   :   02.06.2022 

Time  : 15:00 Hrs (IST) 

Submission : online submission 

Address: Director (I/c) 

Inland Waterways Authority of India (IWAI), 

Gaighat, Gulzarbagh, Patna- 800007. 

 

ITB 4 Pre-Bid Meeting Date   :   XX.YY.2019 at 14:00 hrs 

Venue: Inland Waterways Authority of India 
(IWAI), Gaighat, P.O.- Gulzarbagh, Patna- 

800007 

ITB 5.1 Last date for 
seeking 

clarifications 
 

 

 

Date:XX.YY.2019 at 15:30 hrs 
 

Email Id: dirpat.iwai@nic.in 
 
 

- Estimated cost 
of this work 

INR 62,79,948/- Lakh excluding GST 

ITB 6.1 EMD INR 1,25,599/- 

ITB 6.2 Tender Fee INR 2360/(incl. 18% GST) 
Tender fee for the amount mentioned above shall 

be deposited to IWAI Fund through RTGS in the 
following account: 

i. Name of Bank Account: IWAI Fund 

SD AND EMD  
ii. Bank Name and Address: Canara 

Bank, Main Branch, South Gandhi 
Maidan, Patna-800001. 

iii. Bank Account number: 

0352101046146 
iv. IFSC: CNRB0000352 

ITB 6.3 Minimum Bank 

Solvency 

40% of the estimated cost of this work i.e.        

Rs. 25,11,979 lakh. 

mailto:dirpat.iwai@nic.in
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Reference Particulars Description 

ITB 6.7 Bid Validity 

Period 

120 days after last date of Bid Submission  

ITB 3.2 & 

ITB 16.1 

Similar Works “Similar Works” Supply/Deployment of 

Terminal Maintenance manpower, sweeping, 

mopping and Maintenance of horticulture for 

operation and maintenance executed/performed 

in last 5 years. (i.e Supply/deployment for the 
post of Crane operator, Crane Helper,  

Electrician, Mobile Harbour Crane Operator, 

MTS, Cleaner, Sweeper, Gardener, Transport 
Driver etc.) 

 

ITB 6.9 JV / Consortium JV/ Consortium not allowed 

ITB 10.1 Authorized 

Representative 

Name: Director (I/c) 

ITB 10.3 Contract 

Duration  

11 months or upto March 2023 from the date 

of issuance of LOA & shall extended another 
01 year with satisfactory performance of 

service provider. 
 

ITB 15.3 Bid Opening 

date 

Date   :   03.06.2022 

Time  :  15:30 hrs 

ITB 16.2.3 Technical 

Evaluation 

The points earmarked for evaluation of 
Technical Bids would be as follows: 

Please refer to Table No: ITB 16.2.3 for 
details of Technical Evaluation. 

ITB 17.3 Location of 
Assignment 

Supply/Deployment of Terminal Maintenance 
manpower, Sweeping, mopping and 

Maintenance of horticulture for IWAI, Patna 
and sub offices (Bhagalpur, Varanasi and 

Prayagraj) for operation and maintenance of 

ongoing project on NW-1 (Kahalgaon – 
Prayagraj) stretch during May’ 2022 to March 

2023. 

- Price Preference Since Splitting of scope / quantity of work is 
not feasible keeping in view the nature of 

work involved, price preference clause for 
MSE registered firms/ bidders will not be 

applicable. 
 

- Performance 

Guarantee 

5% of the quoted amount in the form of 

irrevocable bank guarantee from nationalized 

/ scheduled bank. 

- Security Deposit 5% of the quoted amount in terms of the 

General Conditions of Contract.  
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TABLE NO: 16.2.2 
Technical Evaluation 
 

The Bidders will be screened at the first level on the basis of the minimum 

eligibility criteria as indicated in below. 
 

The points earmarked for evaluation of Technical Bids would be as follows: 
 

Sl. 

No 

 

Attribut

es 

Max. 
Marks 

Evaluation Remarks 

 
1 

Number   of   years   

of   experience of 
providing similar 

Terminal Manpower 
Services 

 

 
25 

Up to 5 years 15  

5 – 7 years 20 

Above 7 years 25 

2 Average Annual 

Turnover for the last 
three FY i.e. 2018-

19, 2019-20 and 
2020-21 

15 Between100 – 

150% of the 
Estimated Cost 

5  

Between 151-

200% of the 
Estimated Cost 

10 

Above 200% of 

the Estimated 
Cost 

15 

 

 
3 

The Bidders relevant 

experience for the 

assignment as 
indicated in Clause 

16.1.1 of ITB, Section 
II in the last 7 years 

substantiating the 
same with submission 

of work done/Work 

completion certificate 
only (Work order or 

execution of agreement 
shall not be considered) 

 

 
35 

1-3 Projects 20  

4-6 Projects 30 

More than 6 
projects 

35 

 

 

4 

 

Number of Manpower 

on Roll of the bidder as 

on Bid submission Last 

date 

 

 

20 

Between 25-

50 

10 Latest EPFO 
challan to 

be 

submitted 

against this 
criteria 

Between 50-

100 

15 

Above 100 20 

5 ISO certified 

Organisation 

5 
- 

 

 Total 100   

 

The Technical Bids must score at least 70 marks out of 100 to become eligible 

for opening of Financial Bids. In other words, Financial Bids of only those 
Bidders whose Technical Bids have a score of 70 marks or more (out of 100) 

would be opened for further processing. 
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SECTION – IV: TECHNICAL BID STANDARD FORMS 
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FORM 4A: LETTER OF BID 

(To be submitted on the letter head of the Bidder) 
 

To, 
The Director (I/c) 
IWAI, Gaighat, 
Gulzarbagh, Patna - 800007 

 

Sub: Supply/Deployment of Terminal Maintenance manpower for Patna and 

 Sub-offices (Bhagalpur, Varanasi and Prayagraj) for operation and 

 maintenance of ongoing project on NW-1 (Kahalgaon– Prayagraj) stretch 

 during May’ 2022 to March’ 2023. 
 

Dear Sir, 
 

1. Having examined the information and instructions for submission of 

tender, General & Special Conditions of Contract, Technical, General 
and detailed specifications, Bill of Quantities (BoQ) agreement and 

bank guarantee forms, etc. for the above named works, I/ We 
……….(Name of Bidder) hereby tender for execution of the works 

referred to in the tender document in conformity with the said 

Conditions of Contract, Schedule of quantities for the sum as stated in 
BoQ of this tender document or such other sum as may be ascertained 

in accordance with the said conditions of contract. 
2. I/ We undertake to complete and deliver the whole of the works 

comprised in the Contract within the time as stated in the tender and 
also in accordance in all respects with the specifications, Scope of work 

and instructions as mentioned in the tender document.  
3. I / We am / are tendering for the works mentioned in the table below 

and submitting the EMD in the form of RTGS / NEFT in favour of IWAI 

Fund payable at Patna from Nationalised / Scheduled bank of India as 
per the details given therein:  
 

S. 

No. 
RTGS / NEFT Total EMD (INR) 

 Amount 

(INR) 

Details of RTGS 

/ NEFT (No. and 

Date) and 

details of the 

bank (Name of 

bank, branch, 

address) 

 

1    

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender 
open for a period of 120 days from the last date of Bid Submission or 

extension thereto as required by the IWAI and not to make any 
modifications in its terms and conditions. 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as 

aforesaid or I/ we make any modifications in the terms and conditions 



Inland Waterways Authority of India Supply & Deployment of Terminal Manpower 
(Ministry of Ports, Shipping and Waterways, Govt. of India) 

 

38 | P a g e  
 

of my/ our tender, if I/ We fail to commence the execution of the works 
as above, I/ We shall become liable for forfeiture of my/ our EMD, as 

aforesaid and IWAI shall without any prejudice to another right or 
remedy, be at the liberty to forfeit the said EMD absolutely otherwise 

the said EMD shall be retained by IWAI towards part of security deposit 
to execute all the works referred to in the tender document upon the 

terms and conditions contained or referred to therein and to carry out 
such deviations as may be ordered.  Should this tender be accepted, I/ 

We agree(s) to abide by and fulfil all the terms and conditions and 

provisions of this tender. No interest is payable on EMD and/ or 
Security Deposit.  

6. I/ We have independently considered the amount of Liquidated 

Damages shown in the tender hereto and agree that it represents a fair 
estimate of the loss likely to be suffered by IWAI in the event of works 

not being completed in time. 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ 
our cost when called upon by the employer to do so, a contract 

agreement in the prescribed form. Unless and until a formal Agreement 

is prepared and executed, this tender together with your written 
acceptance thereto shall constitute a binding contract. 

8. I/We also declare that the firm has not been debarred / blacklisted 

during the last three years. Any such discovery relating to debarment 
or blacklisting is brought to knowledge of the Employer at any stage of 

the tender / contract would be punishable under existing law and 
would lead to rescinding or termination of the contract. 

9. I/ We understand that IWAI is not bound to accept the lowest or any 
tender it may receive and may reject all or any tender without assigning 

any reason. 

10. I/ We certify that the tender submitted by me / us is strictly in 

accordance with the terms, conditions, specifications etc. as contained 
in the tender document, and it is further certified that it does not 

contain any deviation to the aforesaid documents.  

 Date ………………..     Signature …………………  

        Name …………………….  
        Designation ………………  

 duly authorized to sign & submit 
tender for an on behalf of   

(Name and address of firm)  

       M/s ………………………………..   

      Telephone no’s……FAX No…………... 
      Email ID: ………………………….  
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FORM 4B: ELIGIBLE PROJECTS 
(To be submitted on the letter head of the Bidder) 

Format for Responsiveness of Bid (Eligible Projects) Project Specific 

Experience 

[Using the format below, provide information on each assignment for which your 

firm, and each associate for this assignment, was legally contracted either 

individually as a corporate entity  or as one of the major companies within an JV 

for carrying  similar works under this assignment.] 

“Similar Works1” have been defined in Section III: Bid Data Sheet 

S. 

No. 

Client 

Name2,  

Name of 

work & 

location of 

project 

Contract Value 

in INR 

Date of start 

of work 

Scheduled 

completion date 

Actual 

completion date 

Details of work 

(including 

Similar Work). 

Remarks 

Financial3 

value of similar 

work 

satisfactorily 

completed  

      

 

 

 

 

 

 

 

 

 

 

  

 

Firm's Name   : ………………………………………… 

Authorized Signature : ………………………………………… 

 

Notes:  

1. For the purpose of evaluation, Bidders should assume 7% inflation for 

Indian Rupees every year and 2% for foreign currency portions per year 

simple annually. 

                                                                   
1Exhibit only those projects completed in the last Seven (7) years from the Last Date of Bid Submission. 

 
2The Bidder shall submit proof of experience from the Client for meeting the minimum qualification details. 

The Client Certificate submitted by the Client shall contain the details as enlisted in Clause 3.2 of ITB. The 
works claimed by the Bidder, if not supported with proof of completion as laid down under Clause 3.2 of ITB 
from the Client will not be considered.  
 
3Against the Contract of works having several components other than the Similar Works, only the relevant 

component shall be evaluated for contract value, payment value and the actual execution period for the 
relevant component only should be submitted / specified. 
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2. Bidders should mention the maximum value of similar works as defined 
in Clause 16.1.1 of ITB executed during the last seven years (adjusted 

last day of the month previous to the one in which this Tender is 
invited). 

 
3. In case of foreign currency, it should first be escalated at the rate 

mentioned above and then the amount so derived shall be converted to 
INR at the exchange rate prevailing last day of the month previous to the 

one in which this Tender is invited. 

 
4. Exchange rate should be taken from official website of RBI 

(https://www.rbi.org.in/scripts/ReferenceRateArchive.aspx) 
 

5. In case exchange rate for the currency in consideration, is not available 
on RBI website (mentioned above), Bidders shall quote exchange rates 

from websites such as www.xe.com, www.oanda.com, along with copy of 
the exchange rate used by the Bidder for the conversion. 
 

6. Any additional comments / information to substantiate that the said 

work conforms to the specified similar works can also be indicated by 
the bidder, as deemed fit. 

 

Please limit the description of each project in two A4 size sheet of paper. 

Descriptions exceeding two (02) A4 size sheet of paper may or may not be 

considered for evaluation. 

 
 
 
 
 

https://www.rbi.org.in/scripts/ReferenceRateArchive.aspx
http://www.xe.com/
http://www.oanda.com/
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FORM 4C: AVERAGE ANNUAL TURNOVER 
(Tobe submitted on the letter head of Chartered Accountant / Statutory 

Auditor) 
 

Sl. No. Financial Years Annual Turnover in INR  

1. 2018-19  

2. 2019-20  

3. 2020-21  

4. Total (1+2+3)  

5. Average Annual Turnover [indicate sum of the above figures divided by 

3] 

 

Certificate from the Statutory Auditor     

 

 

This is to certify that ..................[Name  of  the  Firm][Registered Address] has received 

the payments shown above against the respective years. 

 

 

Name  of Authorized Signatory 

Designation:  

 

Name of Firm:………………………………………… 

 

(Signature of the Statutory Auditor Seal of the Firm) 

With UDIN 

 
 

Note: In case the Bidder does not have a statutory auditor, it may provide the 

  certificate from a practicing chartered accountant. 
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FORM 4D: POWER OF ATTORNEY 
(To be executed on non-judicial stamp paper of appropriate value in accordance 

with relevant Stamp Act and duly notarised. The stamp paper to be in the name 

of the company who isissuing the Power of Attorney) 
 

Know  all  men  by  these  presents,  We,  ......................(name  of  organization  

and address  of  the registered  office) do hereby constitute, nominate, appoint  

and authorize Mr./Ms. ...........................son / daughter / wife and presently 

residing at ……….who is presently employed with / retained by us and holding 

the position of ......., ......... as our true and lawful attorney (hereinafter referred 

to as the "Authorised  Representative"), with power to sub-delegate to any 

person, to do in our name and on our behalf, all such acts, deeds and things 

as are necessary or required in connection with or incidental to submission of 

our Bid for “Supply/Deployment of Terminal Maintenance manpower for Patna 

and sub offices (Bhagalpur, Varanasi and Prayagraj) for operation and 

maintenance of ongoing project on NW-1 (Kahalgaon– Prayagraj) stretch during 

May’ 2022 to March 2023”. The selection of Contractor for Inland Waterways 

Authority of India (the "Employer") including but not limited to signing and 

submission of all applications, Bids and other documents and writings, 

participating in pre-bid and other conferences and providing information / 

responses to the Employer, representing us in all matters before the Employer, 

signing and execution of all contracts and undertakings consequent to 

acceptance of our Bid and generally dealing with the Employer in all matters in 

connection with or relating to or arising  out  of our Bid for the said Project and 

/ or upon award thereof to us till the  entering  into  of  the Contract with the 

Employer.   

AND, we do hereby agree to ratify and confirm all acts, deeds and things 

lawfully done or caused to be done by our said Authorised Representative 

pursuant to and in exercise of the powers conferred by this Power of Attorney 

and that all acts, deeds and things done by our said Authorised Representative 

in exercise of the powers hereby conferred shall and shall always be deemed to 

have been done by us. 
 

IN WITNESS WHEREOF WE,..........THE ABOVE NAMED PRINCIPAL HAVE 
EXECUTED THIS POWER OF ATTORNEY ON THIS …….... DAY 

OF................, 2022  
For ... 

 
(Signature, Name, Designation and Address)  

 

Witnesses:  

1.………………………………………… 

2.  ………………………………………… 

Accepted     

(Signature, name, designation and address of the Attorney)     
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Notes:    

1. The mode of execution of the Power of Attorney should be in accordance 

with the procedure, if any, laid down by the applicable law and the 

charter documents of the executants (s) and when it is so required the 

same should be under common seal affixed in accordance with the 

required procedure.    

2.  Wherever required, the Bidder should submit for verification the extract of 

the charter documents and other documents such as a resolution / power 

of attorney in favour of the person executing this Power of Attorney for the 

delegation of power hereunder on behalf of the Applicant    

3.  For a Power of Attorney executed and issued overseas, the document will 

also have to be legalised by the Indian Embassy and notarised in the 

jurisdiction where the Power of Attorney is being issued. However, the 

Power of Attorney provided by Bidders from countries that have signed 

the Hague Legislation Convention, 1961 are not required to be legalised 

by the Indian Embassy if it carries a conforming Apostille certificate. 
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FORM 4E: DECLARATION BY THE BIDDERS 
(To be submitted on the letter head of the Bidder) 

 
            

       Date:................................... 
To, 

Director (I/c)  
 INLAND WATERWAYS AUTHORITY OF INDIA, 

 Gaighat, P.O.- Gulzarbagh, Patna- 800007 

 
 

Kind Attention :………………….. (insert name of authorized representative) 
 

Sub:  Declaration from the Bidder 
 

Tender Reference No: IWAI/PATNA/Admn/Terminal Manning/2022-23. 

 
Dear Sir, 

 
This is with reference to the above mentioned Tender document. 

We hereby make the following declarations: 

 

1.   No alteration has been made in any form in the Tender document 

downloaded from the website of IWAI and e-procurement portal. 

2.   I / We have not been debarred / blacklisted during the last three years 

3.   I / We accept the payment terms of Terms of Reference. 

4.   I / We provide our acceptance to all the Terms and Conditions of this 

tender document. 

5.   I / We agree to disqualify us for any wrong declaration with respect to the 

submissions made by us for this tender and reject my/our tender 

summarily 

6.   I / We agree to disqualify us from this tender and black list us for 

tendering in IWAI projects in future, if it comes to the notice of IWAI that 

the documents/submissions made by me/us are not genuine 

7.   I / We confirm that I/we have noted / updated ourselves of all 

amendments / corrigendum / response to pre-submission queries etc. and 

bid is submitted incorporating the same. 

 
Yours Faithfully 

 

(Signature of the Bidder, with Official Seal) 
 

Note: Please Tick the appropriate box in the above table. 
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FORM 4F: BIDDER INFORMATION SHEET 
(To be submitted on the letter head of the Bidder) 

 

Bidder name: 

[insert full name] 

Bidder’s Party name: 

[insert full name] 

Bidder's Party country of registration: 

[indicate country of registration] 

Bidder’s year of constitution: 

[indicate year of constitution] 

Bidder’s  legal address in country of constitution: 

[insert street/ number/ town or city/ country] 

Bidder's authorized representative information 

Name: [insert full name] 

Address: [insert street/ number/ town or city/ country] 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city 

codes] 

E-mail address: [indicate e-mail address] 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), 

and/or registration documents of the legal entity named above 

 In case of a Government-owned enterprise or institution, documents establishing 

legal and financial autonomy, operation in accordance with commercial law, and 
absence of dependent status 

2. Included are the organizational chart, a list of Board of Directors, and the Beneficial 

Ownership. 

 

 
Yours Faithfully 

 
                                             (Signature of the Bidder, with Official Seal) 

 
Note: 

 
This Form shall be supplied with Identity proof of the authorized representative 
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FORM 4G: FORMAT FOR PRE BID QUERIES BY BIDDERS 
(To be submitted on the letter head of the Bidder) 

 
 

 
Name of Bidder: 

Date of Submission: 
 

Pre – Bid Queries 
 

S. No. Section Number, Clause 
Number, 

Sub Clause Number and Page 
Number of Tender Document 

Tender clause 
description 

Query / 
Suggestion / 

Clarification 
sought 

1.     

2.     

3.     

4.     

5.     

6.     

    

    

    

    

    
 
 

 
 

Yours Faithfully 
 

 
 
                                      (Signature of the Bidder, with Official Seal) 
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FORM 4L: List of Ongoing Assignments 
 

  

Sl. No. Full Postal 

Address of 

Client & 

Name of 

officer-in-
charge 

Description 

of the work 

including 

similar 

works 

Value of 

contract 

Date of 

commencement 

of work 

Scheduled 

completion 

period 

Average 

completion 

as on date 

Expected 

date of 

completion 
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SECTION – V: FINANCIAL BIDS STANDARD 
FORMS 
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FORM FIN – 1: FINANCIAL BID SUBMISSION FORM 
 

[Location, Date] 

 

To,  
Director (I/c)  

 INLAND WATERWAYS AUTHORITY OF INDIA, 

 Gaighat, P.O.- Gulzarbagh, Patna- 800007. 
 

Dear Sir, 
 

We, the undersigned, offer to provide the services for the Assignment / Job for 

Supply/Deployment of Terminal Maintenance manpower for Patna and sub offices 

(Bhagalpur, Varanasi and Prayagraj) for operation and maintenance of ongoing 

project on NW-1 (Kahalgaon– Prayagraj) stretch during May’ 2022 to March’ 2023 in 

accordance with your notice inviting tender dated [Insert Date] and our Technical 

Bid. Our attached Financial Bid is for …..% of the Cost to our Organization 

(CTO)[Insert percentage of the CTO], against submission of proof of payment. This 

amount is inclusive of all types of taxes (such as Income tax, duties, fees, levies 

etc.) excluding Goods & Service Tax (GST), which shall be paid as per the 

provisions effective at the time of release of payments. We hereby confirm that the 

financial Bid is unconditional and we acknowledge that any condition attached to 

Financial Bid shall result in rejection of our Financial Bid / Bid as a whole. 

 

Our Financial Bid shall be binding upon us subject to the modifications resulting 

from Contract negotiations (if any), up to expiration of the validity period of the 

Bid, i.e. before the date indicated in ……….clause……… 

 

We understand you are not bound to accept any Bid you receive. 

  

 

Yours sincerely,  

 

 

Authorized Signature [In Full and initials]: 
 
 

Name and Title of Signatory :  ….............................…………… 

Name of Firm :….............................…………… 
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Form Fin – 2: Summary of Costs – BoQ 
 

Tender Inviting Authority:   INLAND WATERWAYS AUTHORITY OF INDIA 

Name of Work: Supply/Deployment of Terminal Maintenance manpower, Sweeping, 
Mopping and Maintenance of horticulture for IWAI, Patna and sub offices (Bhagalpur, 

Varanasi and Prayagraj) for operation and maintenance of ongoing project on NW-1 

(River Ganga) in Kahalgaon–Prayagraj stretch during May’ 2022 to March 2023. 
Contract No:  IWAI/PATNA/Admn/Terminal Manning/2022-23 
Name of the Bidder/ Bidding Firm / Company : ……………………………. 

  

PRICE SCHEDULE  
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the 

relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name 
and Values only ) 

Sl. 

No. 

Item Description QTY Units BASIC RATE In 

Figures To be 

entered by 

the Bidder in 

Rs.          P 

TOTAL 

AMOUNT 

Without 

Taxes/ GST     

in Rs.      P 

TOTAL AMOUNT  

In Words 

1 2 4 5 6 7 8 
1 Schedule-A 

 

          

1.01 Bidder to quote its service charge 
for providing satisfactory service. 
The minimum service charge 

should be 2%. However those 

bidders quoting less than or equal 
to the minimum service charge, 
bid will be treated as unresponsive 
and will not be considered (kindly 
go through Form Fin-3: Details of 
cost-BoQ). 
 

      

1.02 Crane Operator (1x11 months) 11.000 man month  …………. INR ……………. 
Only 

1.03 Crane helper (2x11) 22.000 man month  …………. INR ……………. 
Only 

1.04 Mobile Harbour Crane Operator 

(1x11 months) 

11.000 man month  …………. INR ……………. 

Only 
1.05 Electrician (3x11) 33.000 man month  …………. INR ……………. 

Only 
1.06 MTS (2X11) 22.000 man month  …………. INR ……………. 

Only 
1.07 Cleaner/Sweeper (6x11) ("B" area 

classified city) 
66.000 man month  …………. INR ……………. 

Only 
1.08 Cleaner/Sweeper (1x11) ("C" area 

classified city) 
11.000 man month  …………. INR ……………. 

Only 
1.09 MTS Gardner (7x11) ("B" area 

classified city) 

77.000 man month  …………. INR ……………. 

Only 
1.10 MTS Gardner (1x11) ("C" area 

classified city) 
11.000 man month  …………. INR ……………. 

Only 
1.11 Vehicle Driver (2x11) ("B" area 

classified city) 
22.000 man month  …………. INR ……………. 

Only 
Total in Figures …………. INR ………….. 

Only 
Quoted Rate in Figures 

  Excess (+)   
0.00 INR ………….. 

Only 

Quoted Rate in Words 
 INR ……………………………………..………………………………..Only 
 

Note:  
 

i. It may be noted that the successful bidder will have to pay the wages equal to the 

minimum salary/remuneration mentioned in the table under “Form Fin- 3: Details 

of Cost” to the deployment of terminal manpower on outsource basis every month 
and submit the proof. The bidder therefor has to quote in the BOQ only their service 

charges as a percentage of the estimated cost mention in NIT (para-2) above. 
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ii. Since at present TDS is deducted at the rate of 2% of bill value quotations of 

administrative /service charge less than or equal the TDS would be treated 

as unresponsive and will not be considered. 

 

iii. If after the opening of financial bids, it is found that any two bidders have 

quoted similar Service charges, then the bidder who has scored the 

maximum number of marks will be awarded the work. 

 

iv. If the marks remain the same, the bidder has the highest average annual 

turnover, will award the work.  

 
 

Authorized Signature  

Name  :….............................…………… 

Designation :  ….............................……………. 

Name of Firm :  ….............................…………… 

Address  :  ….............................…………… 
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Form Fin – 3 : Details of Costs-BoQ 
 

MINIMUM SALARY/ WAGES TO BE PAID FOR Supply/Deployment of Terminal Maintenance manpower, 

Sweeping, mopping and Maintenance of horticulture for IWAI, Patna and sub offices (Bhagalpur, Varanasi 
and Prayagraj) for operation and maintenance of ongoing project on NW-1 (Kahalgaon– Prayagraj) stretch 

during  May’ 2022 to March 2023. 
 

Sl. 

No. 

 

Designation 

Qty. Consolidated 
remuneration to be paid 
per month per person (In 

Rs.) excl. GST. 

Total Amounts for 
the month of May’ 

22 to March’ 23 

(1) (2) (3)    (4)   (5) = 4*3 

A. 

 
 

Bidder to quote its service charge for providing satisfactory service. The minimum service charge 
should be 2%. However those bidders quoting less than or equal to the minimum service charge, 
bid will be treated as unresponsive and will not be considered (kindly go through Form Fin-3: 
Details of cost-BoQ). 

 

1. Patna Terminal (“B” area classified city)  

1.1  Crane operator (Terminal) (1x11months) 
 

11 22000.00 242000 

1.2 Driver for (Office Vehicle) (1x11months) 11 26666.00 293326 

1.3  Crane Helper (Terminal) (1x11months) 
 

 

11 18000.00 198000 

1.4  Electrician (Office) (1x11months) 
 

11 18000.00 198000 

1.5  Electrician (Terminal) (1x11months) 
 

11 18000.00 198000 

1.6 MTS for Office (2x11months) 
 

22 18000.00 396000 

1.7 Cleaner/Sweeper for Terminal (2x11months) 
 

22 16590.00 364980 

1.8 Gardener for Terminal  (2x11months) 
 

22 16590.00 364980 

1.9 Gardener for Office  (2x11months) 
 

22 16590.00 364980 

1.10 Cleaner/Sweeper for Office (2x11months) 
 

22 16590.00 364980 

 
ESIC employer contribution @3.25%                    

for   sl. no. 1.3 to 1.10 
11 7237.00 79607.00 

 Total (In Rs.)  3064853.00 

2. 
 

Varanasi Terminal/Office (“B” are classified city) 
 

2.1 
Mobile Harbour Crane Operator MMT VNS 

(1x11months) 
11 60000.00 660000 

2.2 Driver for office vehicle (1x11months) 11 26666.00 293326 

2.3 Crane Helper (1x11months) 11 18000.00 198000 

2.4 Electrician (MMT Ramnagar) (1x11months) 11 18000.00 198000 

2.5 Cleaner/Sweeper for Terminal  (1x11months) 11 16590.00 182490 

2.6 Gardener for Office  (2x11months) 22 16590.00 364980 

 
ESIC employer contribution @3.25%                    

for   sl. no. 2.3 & 2.6  

11 2787.00 30657.00 

 Total (In Rs.)  1927453.00 

3. 
 

Prayagraj Terminal/office (“B” are classified city) 
 

3.1 Gardener for terminal  (1x11months) 11 16590.00 182490.00 

3.2 Cleaner/Sweeper for Office  (1x11months) 11 16590.00 182490.00 

 
ESIC employer contribution @3.25%                    

for   sl. no. 3.1 to 3.2 

11 1078.00 11858.00 

 Total (In Rs.)  376838.00 

4. 
 

Bhagalpur office (“C” are classified city) 
 

4.1 
Cleaner/Sweeper for Bhagalpur 

Office/terminal  (1x11months) 
 

11 
13290.00 

146190.00 

4.2 Gardener for Office/terminal (1x11months) 11 13290.00 146190.00 

 
ESIC employer contribution @3.25%                    

for   sl. no. 4.1 to 4.2 

11 864.00 
9504.00 
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EPF employer contribution @13%                    

for   sl. no. 4.1 to 4.2 

11 3456.00 
38016.00 

                                                                                                 Total (In Rs.) 339900.00 

 G. Total  in Figure 5709044.00 

 Service charge quoted by bidder in Percentage Select 0.00 
Note: GST will be payable on production of deposit proof alongwith bill. 

 
Note:  
 

1. All payments shall be made as per the Clause 5 of ToR and GCC Clause No - 32. 

 

2. Any statutory deduction shall have to be made from the consolidated remuneration only and 

no additional payment would be made on that account. (PF & ESI will be reimbursable in 

case same is mandatory as per Law)”. 
 

3. In case of any changes in the Act which has a bearing on the contract, the same should be 

complied with by the Outsourced Agency. 

 

 

Authorized Signature  

Name  :….............................…………… 

Designation :  ….............................……………. 

Name of Firm :  ….............................…………… 

Address  :  ….............................…………… 
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SECTION –VI: TERMS OF REFERENCE 

(ToR) 

  



Inland Waterways Authority of India                                   Supply & Deployment of Terminal Manpower  
(Ministry of Ports, Shipping and Waterways, Govt. of India)  

 

55 | P a g e  
 

1. Introduction 

Inland Waterways Authority of India (IWAI) is a statutory body under the 

Ministry of Shipping, Government of India. IWAI was set up in 1986 with a 

mandate to develop and regulate the inland waterways of the country primarily 

declared as National Waterways. In March, 2016, the Government of India has 

declared 106 new National Waterways in addition to the existing five National 

Waterways by the National Waterway Act, 2016.  

2. Brief about Project  

Inland Waterways Authority of India (IWAI) want to deploy the renowned 

Consultancy organizations those are private entities or Government entities 

having proven competence, capacity and experience in sphere of Marine 

Infrastructure Industry, Port, Inland Water Transport (IWT) sector and 

experience in providing competent terminal manpower for executing the 

intended works i.e Dredging Project Execution & Management, Bandalling and 

Hydrographic Survey, Marine Civil Construction, Development of Waterways, 

Port and Harbour Works and other allied activities. 

3. Objectives  

Supply and deployment of Terminal Maintenance manpower, Sweeping, mopping 

and Maintenance of horticulture for IWAI, Patna and Sub-offices (Bhagalpur, 

Varanasi and Prayagraj) for operation and maintenance of ongoing project on 

NW-1. 

4. Detailed scope of work & vacancies: 

4.1 The contractor shall provide the skilled/unskilled personnel in required numbers for 

 execution and maintenance of the various departmental work in NW-I. 
 
 

 

4.2 The contractor shall provide the manpower to this office for deployment its terminal & 

office on the basis of their experience to this Authority as per requirement of IWAI for 

operation, maintenance and monitoring of various developmental works under Patna 

regional office on NW-1. In case of occurrence of any theft / robbery / loss / damaged to 

the property of IWAI where manpower is provided by the contractor, the same will be 

recovered from its bills / security deposit of the contractor. 

 

4.3 The contractor shall supply suitable no. of candidates (at least three no. 

candidates for each post) for each category so that IWAI have right to take 

requisite number of candidates in screening / interviews. 

 
4.4 Number of candidates may vary as per requirement. 
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5. The minimum qualification, essential / desirable experience for each personnel 

to be engaged on contract basis shall be as follows: - 

Sl. 

No. 

Name of posts No. of 

Posts 

Qualification Experience Max. Age  

1 Crane Operator 1 Diploma/ITI a. Diploma – 02 (two) years 
experience with having 

relevant certificate/license.   

b. ITI – 03 (three) years’ 

experience with having 

relevant certificate/license.   

55 years 

2 Mobile Harbour Crane 
Operator 

1 Diploma/ITI a. Diploma - 02(two) years 

experience with having 

relevant certificate/license.   

b. ITI – 03 (three) years’ 

experience with having 
relevant certificate/license. 

c. Having 5 years experience 

of LIEBHERR make or 

heavy crane operation of 

minimum 50 Tonne mobile 

Harbour crane.   

55 years 

3 Crane helper 2        12th  With minimum two years 

experience in relevant field. 

55 years 

4 Electrician  3 Matriculation/
ITI 

Passed Matriculation or 
equivalent with ITI certificate 

and Should have at least two 

year experience as an 

Electrician. 

55 years 

5 MTS 2 Matriculation Semi-Skilled and free from any 

police case 

55 years 

6 Cleaner/Sweeper  7 5th/8th  Passed Free from any police case.   55 years 

7 Gardner 8 5th/8th  Passed Free from any police case.   55 years 

8 Vehicle Driver 2 8th Passed Passed middle school or 

equivalent and Should have at 

least two year experience as a 
Vehicle Driver along with 

statuary license 

55 years 

 
 The Contractor shall obtain labour License / Registration under Contract Labour Act 

against this work order and submit to this office within 21 days from issue of work order. 

 

5.1  The Payment to staff shall be paid on or before 05th of every calendar month.  

5.2 Extension of the period of contract: Subject to the satisfactory performance of the 

service provider, to be judged by IWAI, this contract may be extended further one 

year upon same terms and conditions. 
 

6. Contractor should mobilize the manpower within 10 days from the date of the issue 

of work order otherwise delay for Supply/Deployment of Terminal Maintenance 

manpower, Sweeping, mopping and Maintenance of horticulture for IWAI, Patna and  

 Sub offices (Bhagalpur, Varanasi and Prayagraj) for operation and maintenance of 

ongoing project on NW-1 (Kahalgaon– Prayagraj) stretch during May 2022 to March 

2023. 
 

7.  THE DUTIES AND RESPONSIBILITIES  
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7.1  (a) The duty and responsibilities  

The supply of Manpower shall be initially for a period of 06 months. The personnel 
engaged would be liable to be posted at the work site between Kahalgaon to 
Allahabad along NW-1 as per the direction of E-I-C. They may also be posted in 
sub- offices under regional office of IWAI, Patna.  

(b) The firm selected for supply of Manpower shall be responsible to pay minimum 

salary/remuneration to be paid per month as mentioned in Form Fin– 3, 

(Financial bid) and other statutory dues if any towards the manpower supplied to 
the Authority and shall quote their rates accordingly. The personnel engaged shall 

have to make their own arrangement at the work site/office for the required 

transportation, lodging, boarding facilities, etc and Authority will not be 
responsible for the same. The Authority has no liabilities in respect of statutory 

dues, as per labour Act/Law applicable etc. The EPF & ESI contribution as 

applicable shall be borne by the employee of his share. Employer (outsourced 
agency) shall deduct from the salary of employee as mentioned at column- 4 of 

Form Fin–3 and same shall be deposited in concerned department by the Employer 

along with Employer contribution as applicable. 

(c) IWAI shall pay monthly bills within 30 days presenting the same by the supplier 
based on deployment / attendance of their manpower during previous month, duly 
certified by representative of EIC.  

 
(d) The rates for each category of personnel quoted shall be the monthly rates. However, 

for any period of absence from duty, the amount shall be proportionately reduced 
(based on 30 days a month).  

 

(e) Those who will be posted in office and working hours shall be 8 hours per day for 6 
days a week as normally followed in Authority. The manpower supplied shall be 
having same closed holidays (Gazetted) as admissible/applicable to employees of 
IWAI. However if emergency requirement for RC work is there the incumbent should 
not deny the utilization. But those who will be posted in vessel/crafts will follows as 
per marine rule/ Vessel IV Act.  

 
(f) The contractor shall indemnify against any loss of life / injuries to their personnel 

arising out of their negligence or natural causes.  
 
 
7.2 The personnel shall be deployed under overall control of the Director (I/c), 

IWAI, Patna and the personnel shall be required to report for duty at 
Regional office of IWAI at Patna as the case may be for further deployment.  
 

7.3 The contractor shall remove any person, if the Director (I/c) finds him 
unsuitable and replace him with suitable substitute within 10 days of 
written intimation in that regard by the Director (I/c).  

7.4 Engagement with IWAI shall not confer any right on any individual for 
preference in employment in IWAI or for his continuation in subsequent 
years.  
 

7.5 Only the experienced and qualified personnel after consulting the Director 
(I/c), IWAI shall be deployed for all categories of personnel having the valid 
degree/diploma certificates issued by the recognized University/Institution 
and same shall be produced in original at IWAI office for each personnel 
offered by the Contractor for verification.  
 
 

7.6 No advance payment shall be admissible. Running a/c shall be payable 
monthly on submission of the bill by the contractor, duly certified by the 
Site-in-Charge/Office-in-Charge etc.  
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7.7 IWAI reserve the right to terminate the contract of manpower supply any 
time before expiry of the stipulated contract period by issue of one month’s 
notice to the contractor. For such foreclosure, no compensation for 
reduction in scope shall be payable to the contractor. Similarly, if the 
contractor wants to withdraw the deployed manpower before expiry of 
contract period he will have to give one-month notice, failure to do so will 
result in forfeiture of deposited security amount.  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION-VII: GENERAL CONDITIONS OF CONTRACT 
(GCC) 
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SECTION VII: GENERAL CONDITIONS OF CONTRACT 

1. Definitions 1.1 Definitions 

 1.1.1 “Employer” means the Chairperson, Inland Waterways 

Authority of India and his successors. 

 1.1.2 “Authority / Department / Owner” shall mean the Inland 
Waterways Authority of India, which invites tenders on 

behalf of the Chairperson, IWAI and includes therein‐ legal 
representatives, successors and assigns. 

 1.1.3 “Chairperson” means Chairperson of Inland Waterways 

Authority of India. 

 1.1.4 “Director (I/c)” means the Director (I/c) of the Authority, as 
the case may be. 

 1.1.5 “Director” means the Director of the Authority, as the case 

may be. 

 1.1.6 “Deputy Director” means the Deputy Director of the 

Authority, as the case may be. 

 1.1.7 “Contractor” means the successful Bidder who has been 

awarded the contract to perform the work covered under this 

tender document and shall be deemed to include the 

Contractor’s successors, executors, representatives or assigns 

approved by the Engineer. 

 1.1.8 "Contractor's Representative" means the person named by 

the Contractor in the Contract or appointed from time to time 

by the Contractor, who acts on behalf of the Contractor. 

 1.1.9 "Employer's Personnel" means the Engineer, the assistants 

and all other staff, labour and other employees of the 

Engineer and of the Employer; and any other personnel 

notified to the Contractor, by the Employer or the Engineer, 

as Employer's Personnel. 

 1.1.10 "Contractor's Personnel" means the Contractor's 

Representative and all personnel whom the Contractor 

utilises on Site, who may include the staff, labour and other 

employees of the Contractor and of each Subcontractor; and 

any other personnel assisting the Contractor in the execution 

of the works. 

 1.1.11 “Engineer-In-Charge (EIC) or Engineer” means the 

Employers personnel authorized to direct, supervise and be 

in-charge of the works on behalf of the Employer. 
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 1.1.12 “Subcontractor” means any person named in the Contract 

as a Subcontractor for a part of the Works or any person to 

whom a part of the Works has been subcontracted by the 

Contractor with the consent of the Engineer and the legal 

successors in title to such person, but not any assignee of 

any such person. 

 1.1.13 “Engineer-in-charge representative / assistant” shall 

mean any officer of7 the Authority nominated by the 

Engineer for day to day supervision, checking, taking 

measurement, checking bills, ensuring quality control, 

inspecting works and other related works for completion of 

the project. 

 1.1.14 "Contract" means  the  documents  forming  the  tender  and  

acceptance thereof and the formal agreement executed 

between the competent authority on behalf of the Chairman, 

Inland Waterways Authority of India and the contractor, 

together within the documents referred to therein including 

these conditions, the specifications, designs, drawings and 

instructions issued from time to time by the Engineer and all 

these documents taken together shall be deemed to form one 

contract and shall be complementary to one another. 

 1.1.15 “Party” means either the Employer or the Contractor as the 

case may be and “Parties” means both of them. 

 1.1.16 "Commencement Date" means the date notified under 

clause 12.1. 

 1.1.17 "Day"means a calendar day beginning and ending at mid-

night. 

 1.1.18 “Week” means seven consecutive calendar days. 

 1.1.19 “Month” means one Calendar month 

 1.1.20 “GCC” means the General Conditions of Contract. 

 1.1.21 “SCC” means the Special Conditions of Contract. 

 1.1.22 “Work / Works” means work / works to be executed in 

accordance with the contract. 

 1.1.23 “Work Order” means a letter from the Authority conveying 

the acceptance of the tender/offer subject to such 

reservations as may have been stated therein. 

 1.1.24 “Letter of Acceptance” means the formal letter issued by 
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the Employer to successful bidder to notify the acceptance 

of the offer of contractor and shall specify including other 

terms and conditions, total contract price in consideration 

of execution & completion of works and the remedying of 

any defect therein by the contractor in accordance with the 

terms and conditions of the contract.  

 1.1.25 “Bill of Quantities” means the price schedule and 

complete bill of quantities forming part of the Contract. 

 1.1.26 "Contract Price" means the price as specified in the letter 

of acceptance subject to additions and adjustments thereto 

or deductions therefrom as may be made pursuant to the 

offer. 

 1.1.27 “Cost" means all expenditure reasonably incurred (or to be 

incurred) by the Contractor, whether on or off the Site, 

including overhead and similar charges, but does not 

include profit. 

 1.1.28 "Accepted contract Amount" means the amount accepted 

in the Letter of Acceptance for the execution and completion 

of the Works including remedying of any defects. 

 1.1.29 “Applicable Law” means the laws and any other 

instrument having the force of law in India for the time 

being. 

 1.1.30 “Approval” means consent by the Employer in writing 

2. Interpretations 2.1 Where the contract so requires, words imparting the 

singular only shall also include the plural and vice versa. 

Any reference to masculine gender shall whenever required 

include feminine gender and vice versa. 

 2.2 Heading and marginal notes in these General Conditions 

shall not be deemed to form part thereof or be taken into 

consideration in the interpretation of construction thereof of 

the contract. 

 2.3 Wherever in the Contract, provision is made for the giving or 

issuing of any notice, consent, approval, certificate or 

determination by any person, unless otherwise specified 

such notice, consent, approval, certificate or determination 

shall be in writing and the words “notify”, “certify” or 

“determine” shall be construed accordingly. Any such 

consent, approval, certificate or determination shall not 

unreasonably be withheld or delayed. 
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 2.4 Law and Language 

The Contract shall be governed by the law of the country 

(Indian Law). 

The language for communications shall be English, Hindi. 

 2.5 Priority of Documents 

The documents forming the Contract are to be taken as 

mutually explanatory of one another. For the purposes of 

interpretation, the priority of the documents shall be in 

accordance with the following sequence: 

 (a) the Contract Agreement, 

 (b) the Integrity Agreement 

 (c) the Letter of Acceptance / Firm work order 

 (d) Special Conditions of Contract 

 (e) General Conditions of Contract 

 (f) The priced Bill of Quantities 

 (g) The Drawings and Annexures. 

 (h) The Technical Specification 

 (i) Addendum / Corrigendum 

 (j) Minutes of the Meeting 

 (k) Technical Bid 

 (l) Post bid correspondences and any other document forming 

part of contract. 

  If any ambiguity or discrepancy is found in the documents, 

the Employer / Engineer shall be the sole authority to issue 
any necessary clarification or instruction in this regard. 

 2.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 21 

days after the issue of the Letter of Acceptance. The 

Contract Agreement shall be in the format annexed to the 
bid. The costs of stamp duties and similar charges (if any) 

imposed by law in connection with entry into the Contract 
Agreement shall be borne by the Bidder. 
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 2.7 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint 

venture or consortium of two or more persons/ companies 

 (i) these persons / companies shall be deemed to be jointly 

and severally liable to the Employer for the performance of 

the Contract; 

 (ii) these persons / companies shall notify the Employer of 

their leader who shall have authority to bind the Contractor 

and each of these persons / companies. 

 (iii) The Contractor shall not alter its composition or legal status 

without the written prior consent of the Employer. 

3. Signing of 

Agreement 

3.1 (a) The parties to the contract are the contractor and the 

owner. 

 (b) Authority of Persons signing the Contract on behalf of 

the Contractor 

A person signing the tender or any other document in 

respect of the contract on behalf of the contractor without 

disclosing his authority to do so shall be deemed to warrant 

that he has authority to bind the contractor. If it is 

discovered at any time that the person so signing had no 

authority to do so, the Chairman on behalf of Authority 

may, without prejudice to any other right or remedy of the 

owner, cancel the contract and hold such person liable to 

the owner for all costs and damages arising from the 

cancellation of the contract including any loss which the 

owner may sustain on account of such purchase. The 

provisions of clause 11 apply to every such purchase as far 

as applicable.  

 (c) Address of the Contractor and notices & communication 

on behalf of the Owner  

 (i) For all purposes of the contract including arbitration there 
under, the address of the contractor mentioned in tender 

shall be the address to which all communication addressed 

to the contractor shall be sent, unless the contractor has 
notified a change by a separate letter containing no other 

communication and sent by registered post due to The 
Director (I/c), Inland Waterways Authority of India, Gaighat, 

Gulzarbagh, Patna- 800007. The Contractor shall be solely 
responsible for  the  consequence  of  an  omission  to  
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notify  a  change  of address in the matter aforesaid.  

 (ii) Any communication or notice on behalf of the owner, in 

relation to the contract may be issued to the contractor by 

the owner, and such communications and notices may be 
served on the contractor either by email or fax or courier or 

registered post or under certificate of posting or by ordinary 
post or by hand delivery at the option of the owner. 

 3.2 Authority of the Chairman 

For all purposes of the contract including arbitration 

proceeding there under, the Chairman on behalf of the 
Authority shall be entitled to exercise all the rights and 

powers of the owner. 

4. Performance 

Security & 

Security 

Deposit 

4.1 For All Bidders including MSE Registered Firms 

The contractor shall be required to deposit an amount equal 

to 5% of the contract value of the work as Performance 
Security in the form of NEFT / RTGS in IWAI Fund account 

from any nationalized / scheduled bank of India in 
accordance with the form prescribed within 15 days of the 

issue of the LOA. 

 4.2 A sum @ 10% of the gross amount of the bill shall be 

deducted from each running bill of the contractor till the 

sum along with the sum already deposited as the earnest 
money in the form of RTGS will amount to security deposit 

of 5% of the contract value of work. The Earnest money of 
the successful bidder submitted in the form of RTGS will be 

retained as Security Deposit. Bank guarantee will not be 
accepted as security deposit. 

In case of MSE registered firms, deduction of a sum of 10% 
of the gross amount of the bill from each running bill till 

that amount reaches 5% of the contract value of the work as 

Security Deposit will also be made. 

 4.3 Release of Performance Security & Security Deposit 

 

 4.4 The total security deposit shall remain with the Owner till 

the completion of the contract or the payment of the final 
bill payable in accordance with agreement conditions 

whichever is later, provided the Engineer is satisfied that 
there is no demand outstanding against the Contractor. 

 

 4.5 No interest will be paid on security deposit. 
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 4.6 If the Contractor neglects to observe or fails to perform any 

of his obligations under the contract, it shall be lawful for 
the Owner to forfeit either in whole or in part, the Security 

Deposit furnished by the Contractor. However, if the 
Contractor duly performs and completes the contract in all 

respects and presents in absolute "NO DEMAND 
CERTIFICATE” in the prescribed form, the Owner shall 

refund the Security Deposit to the Contractor after 

deduction of cost and expenses that the Owner may have 
incurred and other money including all losses and damages 

which the Owner is entitled to recover from the Contractor. 

 4.7 In case of delay in the progress of work, the Owner shall 

issue to the Contractor a notice in writing pointing out the 
delay in progress and calling upon the Contractor to explain 

the causes for the delay within 3 days of receipt of the 

notice or 10 days from issuance of notice whichever is 
earlier. If the Owner is not satisfied with the explanations 

offered, he may withhold payment of pending bills in whole 
or in part and / or get the measures of rectification of 

progress of work accelerated to the pre-defined level at the 
risk and cost of the Contractor and if necessary, forfeit the 

Security Deposit. 

 4.8 All compensation or other sums of money payable by the 

Contractor under the terms of the contract or any other 

contract or on any other account whatsoever, may be 
deducted from or paid by the sale of a sufficient part of his 

security or from any sums which may be due or may 
become due to the Contractor by the Owner on any account 

whatsoever. Also in the event of the Contractor’s Security 
Deposit falls short of such deductions or sale, as aforesaid 

the Contractor shall, within 14 days of receipt of notice of 
demand from the Employers representative make good the 

deficit in his Security Deposit. 

 4.9 In case the contractor fails to commence the operation after 
handing over of the survey launch to him or when the 

contractor has defaulted for more than thirty days or when 
covered from the contract as penalty or deduction and the 

contractor fails to pay such amount even after due notice is 
given to him in this regard, the Owner shall at its own 

discretion encash the bank guarantee furnished as 

performance guarantee and /or recover the sum from his 
security deposit. 

5. Sufficiency of 

Tender 

5.1 The contractor shall be deemed to have satisfied himself 
before tendering as to the correctness and sufficiency of his 

tender for the works and of the rates quoted in the schedule 
of   Quantities and Prices which shall (except as otherwise 

provided in the contract) cover all his obligations under the 
contract and all matters and things necessary for the proper 

execution and completion of the works in accordance with 
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the provisions of the contract and its operation during 
execution of work. 

6. Contract 

Documents 

6.1 The language in which the contract documents shall be 
drawn up shall be English and if the said documents are 

written in more than one languages, the language according 
to which the contract is to be constructed and interpreted 

shall be English, Hindi. 

 6.2 The Contractor shall be furnished free of charge certified 
true copy of the contract document. 

 6.3 A copy of the Contract Documents furnished to the 
Contractor as aforesaid shall be kept by the Contractor on 

the Site in good condition and the same shall at all 
reasonable time be available for inspection and use by the 

Engineer-in-Charge, his representatives or by other 
Inspecting officers of the Authority. 

 6.4 None of these Documents shall be used by the Contractor 

for any purpose other than that of this contract. 

7. Discrepancies 

and Adjustment 

of Errors 

7.1 In case of discrepancy between the Schedule of Quantities 

and prices, Specifications, the following order of precedence 

shall be observed: - 

 (a) Description in the Schedule of Quantities and Prices.     

 (b) Relevant Specifications and Special Conditions, if any. 

 7.2 The contractor shall study and compare the drawings, 

specifications and other relevant information given to him 

by the Engineer-in-Charge and shall report in writing to the 

Engineer-in-Charge any discrepancy and inconsistency 

which he notes.  The decision of the Engineer-in-Charge 

regarding the correct intent and meaning of the drawings 

and specifications shall be final and binding. 

 7.3 Any error in description, quantity or price in Schedule of 

Quantities and Prices or any omission there from shall not 

vitiate the Contract or release the Contractor from the 

execution of the whole or any part of the work(s) comprised 

therein according to specifications or from any of his 

obligations under the contract. 

 7.4 If on check there is difference in the amount worked out by 

contractor in the schedule of quantities and prices and 

General summary the same shall be adjusted in accordance 

with the following rules: 

 (a) In the event of error/discrepancy occurring in the rates 

written in figures and words, then the rate which 
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corresponds with the amount worked out by the contractor 

shall, unless otherwise proved, be taken as correct. If the 

amount of an item is not worked out by the contractor or it 

does not correspond with the rate written either in figures 

or in words, then the rate quoted by the contractor in 

words shall be taken as correct. When the rate quoted by 

the contractor in figures and words tally, but the amount is 

not worked out correctly, the rate quoted by the contractor 

will, unless or otherwise proved, be taken as correct. 

 (b) All errors in totaling in the amount column and in carrying 

forward totals shall be corrected. 

 (c) The totals of various sections of schedule of quantities and 

price amended shall be carried over to the General 

Summary and the tendered sum amended accordingly. The 

tendered sum so altered shall, for the purpose of tender, be 

substituted for the sum originally tendered and considered 

for acceptance instead of the original sum quoted by the 

tenderer.  Any rounding off of quantities or in sections of 

schedule of quantities and prices or in General summary by 

the tenderer shall be ignored. 

8. Duties and 

Powers of the 

Engineer–In-

Charge 

Representative 

8.1 

 
 
 
  

The duties of the representative of the Engineer-in-Charge 

are to watch and supervise the work performed by various 

category of Terminal Manpower with respect to discharge of 

the intended duty. 

 8.2 The Engineer-in-Charge may, from time to time in writing, 
delegate to his representative any of the powers and 

authorities, vested in the Engineer- in- Charge and shall 
furnish to the contractor a copy of all such written 

delegation of powers and authorities. Any written 

instruction or written approval given by the representative 
of the Engineer-in-Charge to the contractor within the 

terms of such delegation shall bind the contractor and the 
Authority as though it has been given by the Engineer-in-

Charge.  

 8.3 Failure of the representative of the Engineer-in-Charge to 

disapprove any work or materials shall be without prejudice 
to the power of the Engineer-in-Charge thereafter to 

disapprove such work. The contractor shall, at his own 

expense, again carry out such works as directed by the 
Engineer-in-Charge. 

 8.4 If the Contractor is dissatisfied with any decision of the 
representative of the Engineer-in-Charge, he will be entitled 
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to refer the matter to the Engineer-in- Charge who shall 
thereupon confirm, reverse or vary such decision and the 

decision of the Engineer-in- Charge in this regard shall be 
final and binding on the contractor. 

9. Assignment and 

Sub-Letting 

9.1 The Contractor shall not sub-let, transfer or assign the 
whole or any part of the work under the contract.  Provided 

that the Engineer-in-Charge may at his discretion, approve 

and authorize the Contractor to sub-let any part of the 
work, which in his opinion, is not substantial, after the 

contractor submits to him in writing the details of the part 
of the work(s) or trade proposed to be sublet, the name of 

the sub-contractor thereof together with his past experience 
in the said work/trade and the form of the proposed sub-

contract. Nevertheless, any such approval or authorization 
by the Engineer-in-Charge shall not relieve the contractor 

from his any or all liabilities, obligations, duties and 

responsibilities under the contract. The contractor shall 
also be fully responsible to the Authority for all the acts 

and omissions of the sub-contractor, his employees and 
agents or persons directly employed by the contractor.   

However, the employment of piece rate works shall not be 
construed as sub-letting. 

10. Facilities to 

Other 

Contractors 

10.1 The contractors shall, in accordance with the requirements 

of the work as decided by the Engineer-in- Charge, afford 
all reasonable facilities to other contractors engaged 

contemporaneously on separate contracts and for 
departmental labour and labour of any other agency 

properly authorized by Authority or any statutory body 
which may be employed at the site for execution of any 

work not included in the contract which the Authority may 
enter into in connection with or ancillary to the works. In 

all matters of conflict of interest, the Engineer-in-Charge 

shall direct what compromise should be made and his 
decision shall be final and binding on the parties. 

11. Change in the 

Constitution of 

The Firm to be 

Intimated 

11.1 Where the contractor is a partnership firm, prior approval 
in writing of the Engineer-in-Charge shall be obtained 

before any change is made in the constitution of the firm. 
Where the contractor is an individual or a Hindu Undivided 

Family business concern, such approval, as aforesaid, shall 
like-wise be obtained before the contractor enters into any 

partnership agreement where under the partnership firm 

would have the right to carry out the works hereby 
undertaken by the contractor. If prior approval as aforesaid 

is not obtained the contractor shall be deemed to have been 
assigned in contravention to Clause 31 hereof and the same 

action will be taken and the same consequences shall 
ensure as provided for in the said clause-31. 

12. Commencement 12.1 The contractor shall commence the work and supply the 

manpower at the respective sites within 15 days of the 
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of Work issue of Contract Agreement. If the contractor commits 
default in mobilization of resources, as aforesaid, the 

Engineer-in-Charge shall without prejudice to any other 
right or remedy be at liberty to cancel the contract and 

forfeit the earnest money/security deposit. 

13. Works to be 

carried out in 

accordance 

with 

specification 

and orders etc. 

13.1 The contractor shall execute the whole and every part of the 

work in the most substantial and workman like manner in 

strict conformity with the specifications laid down in the 
contract document or as may be laid down by the Engineer-

in-Charge under the terms of the contract. The contractor 
shall also conform exactly, fully and faithfully to the 

specifications and instructions in writing in respect of the 
work, duly signed by the Engineer-in-Charge as may be 

issued from time to time. 

 13.2 The contractor shall be entitled to receive, on demand, in 

addition to the contract documents, in accordance with the 

provisions of contract, the documents set forth herein in 
respect of the work on commencement or during the 

performance of the contract: 

 (a) Specifications or revisions thereof from time to time 

 (b) Explanations, instructions etc. 

  Such further explanation, modifications and instruction, as 
the Engineer-in-Charge may issue to the contractor from 

time to time in respect of the work shall be deemed to form 
integral part of the contract and the contractor shall be 

bound to carry out the work accordingly. 

 13.3 All instructions and orders in respect of the work shall be 

given by the Engineer-in-Charge in writing.  However, any 
verbal instructions or order shall be confirmed by the 

Engineer-in-Charge as soon as practicable without loss of 
time and only such written instruction shall be deemed to 

be valid. 

14. Setting Out the 

Works 

14.1 The contractor shall provide all assistance and adhere to 

the instruction of E.I.C during the course of the contract. 

15. Urgent Work 15.1 If any urgent work (in respect of which the decision of the 
Engineer-in-Charge shall be final and binding) becomes 

necessary, the contractor shall execute the same as may be 

directed by Engineer-in-Charge, provided the directions are 
in accordance and confirmatory with provisions in Clause – 

8. 

16. Deviations, 

Variations and 

Extent 

16.1 The Engineer-in-Charge shall have power (i) to make 

alteration in, omissions from, additions to, or substitutions 
for the original specifications and instructions that may 

appear to him to be necessary or advisable during the 
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progress of the work, and (ii) to omit a part of the works for 
any reasons and the contractor shall be bound to carry out 

the works in accordance with any instructions given to him 
in writing signed by the Engineer-in-Charge and such 

alterations, omissions, additions or substitutions shall form 
part of the contract as if originally provided therein and any 

altered, additional or substituted work which the contractor 

may be directed to do in the manner specified above as part 
of the works, shall be carried out by the contractor on the 

same conditions in all respects including price on which he 
agreed to do the main work except as hereafter provided. 

17. Contractor’s 

Supervision 

17.1 The contractor shall either himself supervise the execution 
of the works or shall appoint at his own expense, a qualified 

and experienced Engineer as his accredited agent approved 
by the Engineer-in-Charge, if contractor has himself not 

sufficient knowledge or experience to be capable of receiving 

instruction or cannot give his full attention to the works.  
The contractor or his agent shall be present at the   site(s) 

and shall supervise the execution of the works with such 
additional assistance in each trade, as the work involved 

shall require and considered essential by the Engineer-in-
Charge. Further the directions/instructions given by the 

Engineer-in-Charge to the contractor's agent shall be 

considered to have the same force as if these had been given 
to the contractor himself. 

 17.2 If the contractor fails to appoint a suitable agent as directed 
by the Engineer-in-Charge, the Engineer-in- Charge shall 

have full powers to suspend the execution of the works until 
such date as a suitable agent is appointed by the contractor 

and takes over the charge of supervision of the work.  For 
any such suspension, the contractor shall be held 

responsible for delay so caused to the work. 

18. Instructions 

and Notice 

18.1 Except as otherwise provided in this contract, all notices to 
be given on behalf of the Authority and all other actions to 

be taken on its behalf may be given or taken by the 
Engineer-in-Charge or any officer for the time being 

entrusted with the functions, duties and powers of the 
Engineer-in-Charge. 

 18.2 All instructions, notices and communications etc. under the 
contract shall be given in writing and any such oral orders / 

instructions given shall be confirmed in writing and no such 

communication which is not given or confirmed in writing 
shall be valid. 

 18.3 All instructions, notices and communications shall be 
deemed to have been duly given or sent to the contractor, if 

delivered to the contractor, his authorized agent, or left at, 
or posted to the address given by the contractor or his 

authorized agent or to the last known place of abode or 

business of the contractor or his agent of services by post 
shall be deemed to have been served on the date when in 
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the ordinary course of post these would have been delivered 
to him and in other cases on the day on which the same 

were  so delivered or left. 

19. Laws Governing 

the Contract 

 The Courts at Patna only shall have the jurisdiction for 

filing the award of the arbitration and for any other judicial 

proceedings. 

20. Work during 

night or on 

Sundays and 

holidays 

20.1 Subject to any provisions to the contrary contained in the 

contract, none of the works shall be carried out during 
Sundays and national holidays without the permission in 

writing of the Engineer-in-Charge. However, when work is 
unavoidable or necessary for safety of life, property or 

works, contractor shall take necessary action immediately 
and advise the Engineer-in-Charge accordingly. 

 20.2 The Engineer-in-Charge at its discretion may, however, 

direct the contractor that the work may be carried out on 

holidays, Sundays and/or in extra shifts to ensure 

completion of works under the contract as scheduled. 

21. Terminal Man 

power 

21.1(a) The contractor shall provide personnel in required numbers 

for the intended work to the satisfaction of the Engineer-in-
Charge. The Contractor shall not employ in connection with 

the works any person who has not completed eighteen years 
of age the minimum age specified in Indian Labour Law. 

 (b) The minimum qualification and essential / desirable 
experience for each personnel to be deployed is given in 

Section VI: ToR. 

 (c) If any foreigner is employed by the contractor on the work 

within the site the later shall ensure that such foreigner 

possesses the necessary special permit issued by the Civil 
Authorities in writing and also comply with the instructions 

issued there-from from time to time. In the event of any 
lapse in this regard on the part of such foreigner the 

contractor shall be personally held responsible for the lapse 
& IWAI shall not be liable in any event. 

 (d) The Contract is liable for cancellation if either the contractor 
himself or any of his employee is found to be a person who 

has held Class-I post under the IWAI immediately before 

retirement and has within two years of such retirement 
accepted without obtaining the previous permission of the 

IWAI or of the Chairman as the case may be and 
employment as contractor for, or in connection with the 

execution of the public works, or as an employee of such 
contractor. If the contract is terminated on account of the 

failure of the contractor to comply with the above clause, 

the IWAI shall be entitled to recover from him such damages 
as may be determined by the Engineer-in-Charge with due 

regard to the inconvenience caused to the IWAI on account 
of such termination without prejudice to the IWAI’s right to 

proceed against such officer.    
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 21.2 The contractor shall in respect of personnel employed by 
him either directly or through sub-contractor comply with 

or cause to be complied with the contract labour (Regulation 
and Abolition) Act 1970 amended from time to time and 

Rules framed there under in regard to all matters provided 
therein. 

 21.3 The Contractor shall also comply with the provisions of all 

Acts, Laws, any Regulation or Bye Laws of any Local or 
other Statutory Authority applicable in relation to the 

execution of works such as: 

 (i) Payment of Wages Act, 1936 (Amended) 

 (ii) Minimum Wages Act, 1948 (Amended). 

 (iii) The Contract Labour (Regulation & Abolition) Act, 1970 with 
Rules framed there under as amended. 

 (iv) Workmen Compensation Act, 1923 as amended by 
Amendment Act no.65 of 1976.       

 (v) Employer's Liability Act 1938 (Amended) 

 (vi) The Industrial Employment (Standing orders) Act 1946 

(Amended). 

 (vii) The Industrial Disputes Act. 1947 (Amended) 

 (viii) Payment of Bonus Act.1965 and Amended Act No. 43 of 
1977 and No. 48 of 1978 and any amended thereof:      

 (ix) The Personal Injuries (Compensation Insurance) Act 1963 
and any modifications thereof and rules made there under 

from time to time. The Contractor shall take into account all 
the above and financial liabilities in his quoted rates and 

nothing extra, whatsoever, shall be payable to him on this 

account. 

  The list is indicative only; otherwise the contractor should 

be aware of all the Acts/Labour Laws and should follow 
diligently on the work. The contractor shall be fully and 

personally responsible for the violation of any Act/Labour 
Law  

 21.4 The Contractor shall be liable to pay his contribution and 
the employees’ contribution to the State Insurance Scheme 

in respect of all labour employed by him for the execution of 

the contract, in accordance with the provision of the 
Employees State insurance Act 1948" as amended from time 

to time.  In case the Contractor fails to submit full details of 
his account of labour employed and the contribution 

payable, the Engineer-in- Charge shall recover from the 
running bills the contribution amount as assessed by him.  

The amount so recovered shall be adjusted against the 
actual contribution payable for Employees State Insurance 
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 21.5 The Engineer-in-Charge shall on a report having been made 
by an inspecting officer as defined in the Contract Labour  

(Regulation and Abolition) Act and Rules or on his own in 
his capacity as Principal Employer, have the power to 

deduct from the amount due to the contractor any sum 
required for making good the loss suffered by worker(s) by 

reason of non-fulfilment of the conditions of the Contract for 

the benefit of Workers, non-payment of remuneration or on 
account of deduction made from the remuneration of the 

workers which are not justified by the terms of the contract 
or non- observance of the said Act and Rules framed there 

under  with amendments made from time to time. 

 21.6 The Contractor shall indemnify the Authority against any 

payments to be made under and for observance of the 
Regulation Laws, Rules as stipulated in Clause-22.4 above 

without prejudice to his right to claim indemnity from his 

sub-contractors. In the event of the contractor's failure to 
comply with the provisions of all the Acts/Laws stipulated 

in Clause-22.4 or in the event of decree or award or order 
against the contractor having been received from the 

competent authority on account of any default or breach or 
in connection with any of the provisions of the 

Acts/Laws/Rules mentioned in Sub-Clause 22.4 above, the 

Engineer-in-Charge without prejudice to any other right or 
remedy under the contract shall be empowered to deduct 

such sum or sums  from the  Bill of the contractor or from 
his security deposit  or from  other  payment due under this 

contract  or  any  other contract to satisfy within a 
reasonable time the  provisions of the various 

Acts/Laws/Rules/Codes as mentioned under  Sub-Clause  
22.4 above, on the part of the contractor under  the contract 

on behalf of and at the expenses of the contractor and make 

payment and /or provide amenities/ facilities/services  
accordingly. In this regard, the decision of the Engineer-in-

Charge shall be conclusive and binding on the contractor. 

 21.7 In the event or the Contractor committing a default or 

breach of any of the provisions of the aforesaid Contract's 
Labour (Regulation and Abolition) Act and Rules as 

amended from  time to time or furnishing any information 
or  submitting or filling any form/Register/Slip under the  

provisions of  these Regulations which is materially 

incorrect then  on the  report  of  the Inspecting officer as  
defined  in  the relevant  Acts and Rules as referred in 

Clause 22.4 above, the Contractor shall without prejudice to 
any other liability  pay  to the Authority a sum not 

exceeding Rs.50/- (Rs. Fifty only) as liquidated damages for 
every default, breach or furnishing, making, submitting, 

filling materially incorrect statement as may be fixed by the 

Engineer-in-Charge. The decision of the Engineer-in-Charge 
in this respect shall be final & binding. 
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 21.8 The Contractor shall at his own expenses comply with or 
cause to be complied with the Provisions/ Rules provided 

for welfare and health of Contract Labour in the Contract 
Labour (Regulation and Abolition) Act and other relevant 

Acts and Rules framed there under or any other 
instructions issued by the Authority in this regard for the 

protection of health and for making sanitary arrangements 

for workers employed directly or indirectly on the works. In 
case the contractor fails to make arrangements as aforesaid, 

the Engineer-in-Charge shall be entitled to do so and 
recover the cost thereof from the contractor. 

 21.9 The Contractor shall at his own expense arrange for the 
safety or as required by the Engineer-in-Charge, in respect 

of all Personnel employed for performance of the Works and 
shall provide all facilities & safety gears in connection 

therewith. In case the contractor fails to make 

arrangements and provide necessary facilities as aforesaid, 
the Engineer-in- Charge shall be entitled to do so and 

recover the cost thereof from the Contractor. But this will 
not absolve the contractor of his responsibility or otherwise 

thereof. 

 21.10 In the event of any injury, disability or death of any 

workmen in or about the work employed by the contractor 

either directly or through his sub-contractor, contractor 
shall at all time indemnify and save harmless the Authority 

against all claims, damages and compensation under the 
Workmen Compensation Act. 1923 as amended from time to 

time or in other Law for the time being in force and Rules 
there-under from time to time and also against all costs, 

charges and expenses of any smooth action by proceedings 
arising out of such accidents or injury, disability or death of 

a workmen and against all sum or sums which may with 

the consent of the contractor be paid to compromise or 
compound any claim in this regard. If any award, decree or 

order is passed against the contractor for recovery of any 
compensation under the Workmen Compensation Act, 

1923, for any injury, disability or death of a workman by 
any competent court, the said sum or sums shall be 

deducted by the Engineer-in-Charge from any sum then due 
or that may become due to the contractor or from his 

security deposit or sale thereof in full or part under the 

contract or any other contract with the Authority towards 
fulfilment of the said decree, award or orders. 

 21.11 Provided always that the contractor shall have no right to 
claim payments/claims whatsoever on account of his 

compliance with his obligations under this clause and 
Labour Regulations. 

 21.12 The contractor shall not otherwise than in accordance with 

the statutes ordinance and Government Regulations or 
orders for the time being in force import, sell, give, barter or 
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otherwise dispose of any alcoholic liquor or drugs to permit 
or suffer any such import, sale, gift, barter or disposal by 

his sub-contractor, agent or employees. 

 21.13 The contractor shall not give, barter or otherwise dispose of 

to any person or persons any arms or ammunition of any 
kind or permit to suffer the same as aforesaid. 

 21.14 The Contractor shall employ for the execution of the works 

only such persons as are skilled and experienced in their 
respective trades and Engineer-in-Charge shall be at liberty 

to object to and require the contractor to remove from the 
works any persons employed by the Contractor for the 

execution of the works who, in the opinion of the Engineer-
in-Charge, misconduct himself or is incompetent or 

negligent in the proper performance of his duties. 

  The contractor shall forthwith comply with such requisition 

and such person shall not be again employed upon the 

works without permission of the Engineer-in-Charge. 

22. Force Majeure 22. 1. The term Force Majeure shall herein mean Riots  (other 

than among the contractor's employees), Civil Commotion  
(to the extent no insurable), war (whether declared or not), 

invasion, act of foreign enemies, hostilation, civil war, 
rebellion, revolution, insurrection, military or usurped 

power, damage from aircraft, nuclear fission, acts of God, 

such as earthquake (above 7 magnitude on Richter Scale), 
lightning, unprecedented floods, fires not caused by 

contractor's negligence and other such causes  over  which  
the contractor  has no control and are accepted as such  by  

the Engineer-in-Charge, whose decision shall be final and  
binding.  In the event of either party being rendered unable 

by Force Majeure to perform any obligation required to be 
performed by them under this contract, the relative 

obligation of the party affected by such Force Majeure shall 

be treated as suspended for the period during which such 
Force Majeure cause lasts, provided the party allowing that 

it has been rendered unable as aforesaid, thereby shall 
notify within 15 days of the alleged beginning and ending 

thereof giving full particulars and satisfactory evidence in 
support of such cause. 

 22.2 For delays arising out of Force Majeure, the bidder shall not 
claim extension in completion date for a period exceeding 

the period of delay attributable to the causes of Force 

Majeure and neither the Authority nor the bidder shall be 
liable to pay extra costs provided it is mutually established 

that Force Majeure conditions did actually exist. 

 22.3 If any of the Force Majeure conditions exists in the places of 

operation of the bidder even at the time of submission bid, 
he shall categorically specify in his bid and state whether 

they have been taken into consideration in their quotations. 

23. Liability for 
damage, defects 

23.1 If the personnel supplied by the contractor injure any 
person or destroy or damage any item belonged to IWAI 
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or 
imperfections  
and rectification 
thereof 

including the vessel on which they are deployed during the 
tenure of a contract, the contractor shall upon receipt of a 

notice in writing in that behalf from Engineer-in-charge 
make good the same at his cost. 

 23.2 

 

 
 

23.3 

 

All damages caused by accidents or carelessness of the 
contractor or any of his employees or any property 

belonging to the Authority is wasted or is misused by the 

contractor or any of his employees shall be to the account of 
the contractor, who shall make good the loss. 

Performance Guarantee/Security Deposit may also be 
forfeited at the discretion of Authority to partially make 

good the loss suffered by the Authority 

24. Contractor's 

Liability and 

Insurance 

24.1 
From commencement to completion of the work(s) as a 

whole, the Contractor shall take full responsibility for the 
care thereof and for taking precautions to prevent loss or 

damage by the personal supplied by the contractor.   

 24.2 Neither party to the contract shall be liable to the other in 

respect of any loss or damage which may occur or arise out 
of "Force Majeure" to the works or any part thereof on to 

any material or article at site but not incorporated in the 
works or to any person or anything or material whatsoever 

or either party provided such a loss or damage could not 
have been foreseen or avoided by a prudent person and the 

either party shall bear losses and damages in respect of 

their respective men and materials.  As such liability of 
either party shall include claims/ compensations of the 

third party also. 

 24.3 Provided, however, in an eventuality as mentioned in sub-

clause - 25.2 above, the following provisions shall also have 
effect: 

 (a) The Contractor shall, as may be directed in writing by the 
Engineer-in-Charge proceed with the completion of the 

works under and in accordance with the provisions and 

conditions of the contract, and 

 (b) The Contractor shall, as may be directed in writing by the 

Engineer-in-charge, at his own cost, repair and make good 
so much of the loss or damage as has been occasioned by 

any failure on his part to perform his obligations under the 
contract or not taking precautions to prevent loss or 

damage or minimize the amount of such loss or damage, 

Final assessment of loss or damage shall be decided by the 
Engineer-in-Charge and his decision shall be final and 

binding. 

 24.4 The contractor shall indemnify and keep indemnified the 

Authority against all losses and claims for death, injuries or 
damage to any person or any property whatsoever which 

may arise out of or in consequence of the service during the 
contract period and also against all claims, demands, 

proceedings, damages, costs, charges and expenses 
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whatsoever in respect of or in relation thereto, and such 
liabilities shall include claims/compensations of the third 

party. 

 24.5 (a) Before commencing execution of  the work, the Contractor 

shall without in any way limiting his obligations and 
responsibilities under this condition,  insure  against any  

damage, loss or injury which may occur to any property 

(excluding that of the Authority but including the Authority 
building rented to the contractor wholly or in part and  any 

part of which is used in part and any part of which is used 
by him for storing combustible materials) public  liability by 

arising out of the carrying out of the contract. For this 
purpose the contractor shall take out, pay all costs and 

maintain throughout the period of his contract public 
liability with the following coverage. 

 (i) Public liability limits for bodily injury or death not less than 

Rs. 1,00,000 for one person and Rs. 2,00,000 for each 
accident. 

 (ii) Property liability limits for each accident not less than                              
Rs. 1,00,000/- 

 (iii) The Contractor shall prove to the Engineer-in Charge from 
time to time that he has taken out all the insurance policies 

referred to above and has paid the necessary premiums for 

keeping the policies alive till legacy of the contract. 

 (b) The Contractor shall ensure that similar insurance policies 

are taken out by his sub-contractor (if any) and shall be 
responsible for any claims or losses to the Authority 

resulting from their failure to obtain adequate insurance 
protection in connection thereof.  The Contractor shall 

produce or cause to be produced by his sub-contractors (if 
any) as the case may be, relevant, policy or policies and 

premium receipt as and when required by the Engineer-in-

Charge. 

 (c) If the contractor and/or his sub- contractor (if any) shall fail 

to effect and keep in force the insurance referred to above or 
any other insurance which he/they may be required to 

effect under the term of the Contract then and in any such 
case the Authority may, without being bound to effect and 

keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from 

time to time deduct the amount so paid by the Authority 

from any moneys due or which may become due to the  
contractor or recover the same as a debt due from the 

contractor. 

25. Foreclosure of 

contract in full 

or in part due 

to 

abandonment 

25.1 If at any time after acceptance of the tender the Authority 

decides to abandon or reduce the scope of the works for 
reason whatsoever and hence does not require the whole or 

any part of the works to be carried out, the Engineer-in-

Charge (with the prior approval of competent authority 
mentioned in scheduled ‘B’) shall give notice in writing to 
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or reduction in 

scope of work 

that effect to the contractor and the Contractor shall have 
no claim to any payment of compensation or otherwise 

whatsoever, on account of any profit or advantage which he 
might have derived from the execution of the works in full 

but which he could  not derive in consequence of the fore 
closure of  the whole or part of the works. 

26. Termination of 

contract on 

death 

26.1 If the Contractor is an individual or a proprietary concern 

and the individual or the proprietor dies, or if the 
Contractor is a partnership concern and one of the partners 

dies, then, unless the Engineer-in-Charge is satisfied that 
the legal representatives of the individual contractor or of 

the proprietor of the proprietary concern and in the case of 
partnership, the surviving partners are capable of carrying 

out and completing the contract, the Engineer-in-Charge 
shall be entitled to terminate the Contract as to its 

incomplete part without the Authority being in anyway 

liable  to payment of any compensation whatsoever on any 
account to the estate  of the deceased Contractor and/or to  

the  surviving partners of the Contractor's firm on account 
of  termination of the Contract. The decision of the 

Engineer-in-Charge that the legal representatives of the 
deceased contractor or the surviving   partners of the 

Contractor's firm cannot carry out and complete the works 

under the contract shall be final and binding on the parties. 
In the event of such termination, the Authority shall not 

hold the estate of the deceased Contractor and/or the 
surviving partners of the Contractor's firm liable for 

damages for not completing the contract. Provided that the 
power of the Engineer-in-Charge of such termination of 

contract shall be without prejudice to any other right or 
remedy which shall have accrued or shall accrue to him 

under the contract. 

27. Carrying Out 

Part of Work at 

The Risk and 

Cost of The 

Contractor 

27.1 If the contractor 

 

 (i) At any time makes default during the currency of work or 
does not execute any part of the work with due diligence 

and continues to do so even after a notice in writing of 7 
days in this respect from the Engineer-in-Charge; or 

 (ii) Commits default in complying with any of the terms and 

conditions of the contract and does not remedy it or takes 
effective steps to remedy it within 7 days even after a notice 

in writing is given in that behalf by the Engineer-in-Charge; 
or 

 (iii) Fails to complete the work (s) or items of work with 

individual dates of completion, on or before the date (s) so 
determined, and does not complete them within the period 
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specified in the notice given in writing in that behalf by the 
Engineer-in-Charge. 

 27.2 The Engineer-in-Charge without invoking action under 
clause 37 may, without prejudice to any other right or 

remedy against the contractor which have either accrued or 
accrue thereafter to IWAI, by a notice in writing to take the 

part work/ part incomplete work of any item (s) out of his 

hands and shall have powers to: 

 (a) Carry out the part work/ part incomplete work of any items 

(s) by any means at the risk and cost of the contractor. 

 27.3 The Engineer-in-Charge shall determine the amount, if any, 

is recoverable from the contractor for completion of the part 
work/ part incomplete work of any item (s) taken out of his 

hands and execute at the risk and cost of the contractor, 
the liability of contractor on account of loss or damage 

suffered by IWAI because of action under this clause shall 

not exceed 10% of the tendered value of the work. 

 27.4 In determining the amount, credit shall be given to the 

contractor with the value of work done in all respect in the 
same number and at the same rate as if it had been carried 

out by the original contractor under the terms of his 
contract. The certificate of the Engineer-in-Charge as to the 

value of work done shall be final and conclusive against the 

contractor provided always that action under this clause 
shall only be taken after giving notice in writing to the 

contractor. Provided also that if the expenses incurred by 
the IWAI are less than the amount payable to the contractor 

at his agreement rates, the difference shall not be payable to 
the contractor. 

 27.5 Any excess expenditure incurred or to be incurred by IWAI 
in completing the part work/ part incomplete work of any 

item (s) or the excess loss of damages suffered or may be 

suffered by IWAI as aforesaid after allowing such credit shall 
without prejudice to any other right or remedy available to 

IWAI in law or as per agreement be recovered from any 
money due to the contractor on any account, and if such 

money is insufficient, the contactor shall be called upon in 
writing and shall be liable to pay the same within 30 days. 

 27.6 If the contractor fails to pay the required sum within the 
aforesaid period of 30 days, the Engineer-in-Charge shall 

have the right to recover the same in accordance with the 

provisions of the contract. 

 27.7 In the event of the above course being adopted by the 

Engineer-in-Charge, the contractor shall have no claim to 
compensation for any loss sustained by him by reason of 

his having purchased or procured any materials or entered 
into any engagements or made any advance on any account 

or with a view to the execution of the work or the 

performance of the contract. 
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28. Completion 

Time and 

Extensions 

28.1 The Engineer-in-Charge will make available to the 
contractor the required working environment to enable the 

contractor to commence & proceed with the execution of the 
work in accordance with agreed programme. 

 28.2 If after the award of the work the contractor commits 

defaults in commencing the execution of work as aforesaid, 

IWAI shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the earnest money & 

performance guarantee absolutely. 

 28.3 However, if the commencement of the work (s) be delayed 

by:- 

 (i) Force majeure as per clause 23, or 

 (ii) Abnormally bad weather, or 

 (iii) Serious loss or damage by fire, or 

 (iv) Civil commotion, local commotion of workmen, strike or 

lockout, affecting any of the trades employed on the work, 

or 

 (v) Delay on the part of other contractors or tradesman engaged 

by Engineer-in-Charge in executing work not forming part of 

the contract, or 

 (vi) Non-availability of stores, which are the responsibility of 

Government to supply or 

 (vii) Non-availability of breakdown of Tools and Plant to be 

supplied or supplied by Government or 

 (viii) Any other cause which, in the absolute discretion of the 

Engineer-in-Charge is beyond the Contractor’s control. 

  then immediately upon the happening of any such events as 

aforesaid, the contractor shall inform the Engineer-in-

Charge accordingly, but the contractor shall nevertheless 

use constantly his best endeavors to prevent and/or make 

good the delay and shall do all that may be required in this 

regard. The Contractor shall also request, in writing, for 

extension of time, to which he may consider himself eligible 

under the contract, within fourteen days of the date of 

happening of any such events as indicated above. 

  (Clarification with regard to point (vi) above, the survey 

launches will be handed over to the contractor and it is the 
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responsibility of the contractor to arrange for any store or 

tools required during the contract period for maintenance 

and operation). 

 28.4 Request for extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing 

within fourteen days of the happening of the event causing 

delay on the prescribed form to the competent authority as 

indicated in Schedule ‘B’. The Contractor may also, if 

practicable, indicate in such a request the period for which 

extension is desired. 

 28.5 In any such case as may have arisen due to any of the 

events, as aforesaid, and which may have been brought out 

by the contractor in writing, the Competent Authority 

mentioned in Scheduled ‘B’ may give a fair and reasonable 

extension of time, after taking into consideration the nature 

of the work delayed and practicability of its execution 

during the period of extension. 

 28.6 Such extensions shall be communicated to the contractor 

by the Engineer-in-Charge in writing. The contractor shall 

not be entitled to claim any compensation or over run 

charges whatsoever for any extension granted. 

29. Liquidated 

Damages for 

Delay 

29.1 If the contractor fails to supply the required terminal 

manpower for more than 72 hrs., he shall without prejudice 

to any other right or remedy of the Authority on account of 

such default, pay compensation (not by way of penalty) at 

the rate of twice the amount payable to the contractor for 

the period of non-supply of those number of terminal 

manpower which he has failed to supply or the terminal 

manpower have remained absent  and in the event of more 

than three such occasions of non-supply or absence of 

manpower or more than 10% of the manpower required to 

be supplied are either not supplied or remained absent then 

the compensation to be paid will be at the rate of  1.5 % per 

month of delay to be computed on per day basis on the total 

value of the contract subject to a maximum of 10% of the 

total value of the contract.  

 29.2 The amount of liquidated damages may be adjusted or set-

off against any sum payable to the contractor under this or 

any other contract with the authority.  

 29.3 All sums payable by way of compensation under any of the 

conditions will be considered as reasonable compensation 



Inland Waterways Authority of India                                   Supply & Deployment of Terminal Manpower  
(Ministry of Ports, Shipping and Waterways, Govt. of India)  

 

82 | P a g e  
 

without reference to the actual loss or damage which will 

have been sustained.  

 29.4 Payment of such damages shall not relieve the contractor of 

his obligation to complete the work or from any other of his 

obligation or liabilities under the contract.  

30. When the 

Contract Can 

Be Determined 

30.1 Subject to other provisions contained in this clause, the  

Engineer-in-Charge may, without prejudice  to  his  any  

other  rights or remedy  against  the   contractor  in respect   

of  any  delay, inferior workmanship, any  claims for 

damages  and/or any other  provisions of  this  contract or  

otherwise, and  whether the  date  of  completion has  or  

has  not  elapsed, by notice   in  writing absolutely 

determine the  contract  in any  of the  following cases: 

 (i) lf the contractor having been  given  by the  Engineer-in-

Charge a notice in  writing to  rectify,  reconstruct  or  

replace  any  defective work  or  that the  work  is being 

performed  in  an  inefficient  or  otherwise improper or  un-

workman  like   manner shall   omit   to  comply with   the  

requirement of  such   notice for  a  period  of  seven days  

thereafter. 

 (ii) If the contractor has, without reasonable cause,  suspended  

the  progress  of  the work   or  has  failed   to  proceed  with   

the  work   with   due   diligence so  that  in  the opinion of  

the  Engineer he  will  be  unable to secure completion of  

the work by the  date  for  completion and  continues  to do 

so after  a notice in writing of seven days  from  the  

Engineer. 

 (iii) If the  contractor fails  to  complete the  work  within the  

stipulated date  or  items of work   with   individual  date   

of  completion,  if  any   stipulated, on  or   before such 

date(s) of completion and  docs  not  complete them  within 

the  period specified  in a notice given in writing in that  

behalf  by the Engineer-in-Charge. 

 (iv) If  the   contractor  persistently  neglects to   carry  out   his   

obligations  under  the contract  and/   or   commits  

default  in   complying  with    any   of   the   terms   and 

conditions of the  contract and  docs  not  remedy it or  take  

effective  steps to  remedy it  within  7  days   after   a  

notice in  writing is  given to  him  in  that   behalf by  the 
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Engineer- in-Charge. 

 (v) If the contractor shall offer or give or agree to give to any 

person in IWAI service. or  to  any  other  person on  his  

behalf any  gift  or  consideration of  any  kind   as  an 

inducement or reward for  doing or forbearing to do  or for 

having done or  forborne to do any  act  in relation  to the 

obtaining or execution of contract. 

 (vi) If the  contractor shall  obtain a contract with  IWAI  as a 

result  of  wrong tendering or  other non-bonafide  methods 

of  competitive   tendering or  commits  breach  of integrity 

pact. 

 (vii) If the  contractor being an  individual, or if a firm,  any  

partner thereof shall at  any time  be adjust insolvent or  

have a receiving order or order for administration of his  

estate   made   against   him  or  shall   take  any   

proceedings  for liquidation  or composition (other  than  a  

voluntary  liquidation for  the  purpose  of amalgamation or  

reconstruction) under  any  Insolvency Act  for  the  time 

being  in force or  make any  conveyance or  assignment of  

his effects  or  composition or  arrangement  for the benefit  

of his creditors or purport so to do, or if any application be 

made  under any Insolvency Act  for the time being enforce  

for the sequestration of his estate or if a trust  deed  be 

executed by him for benefit  of his creditors. 

 (viii) If the contractor being  a company  shall  pass  a resolution  

or the court  shall  make an order   that  the  company shall  

be wound up  or  if a  receiver or  a  manager  on behalf of a 

creditor shall   be appointed or  if circumstances shall  arise  

which  entitle the  court  or  the  creditor to  appoint  a  

receiver  or  a  manager or  which  entitle the court  to make 

a winding up order. 

 (ix) If the contractor shall  suffer  an execution being  levied  on  

his goods  and allow  it  to be continued for a period  of 21  

days. 

 (x) If the contractor assigns, transfers,  sublets  (engagement of 

labour  on a piece-work basis  or of  labour  with  materials 

not to  be incorporated in the  work,  shall  not  be deemed   

to  be subletting) or otherwise parts  with  or  attempts to 

assign,  transfer, sublet  or otherwise parts  with the entire  
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works  or any  portion  thereof  without  the prior written  

approval of the Engineer -in-Charge. 

 30.2 When the contractor has made himself liable for action 

under any of the cases aforesaid, the Engineer- in-Charge 

on behalf  of the IWAI with the approval of the competent 

authority shall have powers: 

 (i) To determine the contract as aforesaid (of which termination 

notice in writing to the contractor under the hand of the 

Engineer-in-Charge shall be conclusive evidence). Upon 

such determination, the Earnest Money Deposit, Security 

Deposit already recovered and Performance Guarantee 

under the contract shall be liable to be forfeited and shall be 

absolutely at the disposal of the IWAI. 

 (ii) After giving notice to the contractor to measure up the work  

of the contractor and to take  such  whole,  or the  balance  

or part thereof: as shall  be un-executed out  of his hand 

and to give it to another contractor to complete the work. 

The contractor, whose contract is determined as above, 

shall not be allowed to participate in the tendering process 

for the balance work. 

 (iii) The event   of above courses being adopted by  the   

Engineer-in-Charge,  the contractor shall  have  no claim  to 

compensation for  any  loss sustained by him by reasons of  

his  having   purchased  or  procured   any  materials  or  

entered  into  any  engagements or made  any  advances on  

account  or  with  a  view  to  the  execution  of  the  work   

or  the performance of  the  contract.  And in case action   is  

taken  under   any  of  the  provision aforesaid, the 

contractor shall  not  be entitled  to recover  or  be paid  any 

sum  for any  work thereof  or actually performed under  

this  contract  unless  and  until  the  Engineer·- in-Charge 

has certified   in  writing the  performance of such  work  

and  the  value  payable  in  respect thereof and  he shall  

only  be entitled  to be paid the value so certified. 

31. Inspection 31.1 Periodic inspection will be carried out by the EIC or his 

representative. The contractor can have the inspection 

schedules finalized with the Engineer-in-charge.  
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32. Payment On 

Account 

32.1 Bill shall be submitted by the contractor monthly on or 

before the date fixed by the Engineer-in-Charge. The 

Engineer-in-Charge shall then arrange to have the bills 

verified with reference to the daily attendance information 

sheet/ e-attendance sheet. 

 32.2 Towards its fee for the services rendered to IWAI, the Service 

Provider shall be paid “Administrative and Management 

Charges”, excluding GST, at the rate approved through the 

tender in terms of percentage of the Cost to his Organization 

(CTO) for rendering the actual professional support services 

to IWAI.  

 32.3 The Cost to the Service Provider’s organization shall be 

deemed to be such amount / figure which is worked out by 

totalling all the expenses (including those on account of 

Remuneration, conveyance, allowances, reimbursements, 

etc. of the personnel deployed or utilized by the Service 

Provider for rendering professional support services to IWAI) 

incurred by the Service Provider on reimbursement basis of 

the actual amount.  

 32.4 The service provider will submit the invoices/bills in 

triplicate on the 6th day of every month for reimbursement 

along with a declaration that remuneration of all the staff 

deployed has been paid. Payments to the service provider 

would be strictly on certification by the concerned officer 

that the services were satisfactory and attendance as per 

the bill preferred by the service provider. The payment shall 

be made by IWAI within 30 days from the date of receipt of 

the invoice only on the basis of number of working days for 

which duty has been performed by each manpower. Amount 

deducted from the bill / claim for the days of absence in a 

month shall be as per the approved rate per day per person 

quoted by the service provider.  

The invoice(s) shall be accompanied by supporting 

documents including copies of receipts issued by the 

personnel/employees to the Service Provider in respect of 

payment of salary/ remuneration, allowances, 

reimbursements etc., acknowledgement/ receipts issued by 

concerned Government Departments in respect of and 

towards proof of deduction and deposit of GST and others 

relevant documents etc., as applicable. 

Note: The service provider shall pay the salary / 

remuneration to the outsourced staff only through ECS 
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by 5th of the following month without waiting for the 

clearance of bill from IWAI. The details in this regard 

will accompany the monthly invoice submitted for 

reimbursement to IWAI. Also, the statutory remittances 

claimed from IWAI should be evidenced by relevant 

documentary proof. 

 

33. Taxes, duties 

and levies etc. 

33.1 P.F, Insurance Premium etc. to be paid by the contractor 

and deposited with the appropriate Authority.  Proof of 

such payment shall have to be attached with the bill of 

successive month. Regarding GST may be quoted 

separately in BOQ.  

34. Tax Deduction 

At Source 

34.1 TDS at the applicable rate as per Income Tax Act/Rules 

shall be deducted from all the payment/advances made 

against the contract. 

35. Payment of 

final bill 

35.1 The final bill shall be submitted by the contractor within 

one month from the date of completion of the work or of the 

date the certificate of completion furnished by the Engineer-

in-Charge.  No further claim in this regard unless as 

specified herein under shall be entertained. Payment of final 

bill shall be made within three months if the amount of the 

contract is up to Rs. 15 lakhs and six months if the value of 

the work exceeds Rs. 15 lakhs. If there shall be any dispute 

about any item or items of the work then the undisputed 

item or items only shall be paid within the said period of 

three months or six months, as the case may be.  The 

contractor shall submit a list of the disputed items within 

thirty days from the disallowance thereof and if he fails to 

do so, his claim shall be deemed to have been fully waived 

and absolutely extinguished. 

36. Over Payments 

And Under 

Payments 

36.1 Whenever any claim whatsoever for the payments of a sum 

of money to the Authority arises out of or under this 

contract against the contractor, the same may be deducted 

by the Authority from any sum then due or which at any 

time thereafter may become due to the contractor under 

this contract and failing that under any other contract with 

the Authority or from any other sum whatsoever due to the 

contractor from the Authority or from his security deposit, 

or he shall pay the claim on demand. 

 36.2 The Authority reserves the right to carry out post- payment 

audit and technical examination of the final bill including 
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all supporting vouchers, abstracts, etc. The authority 

further reserves the right to enforce recovery of any over 

payment when detected not- withstanding the fact that the 

amount of the final bill may be included by one of the 

parties as an item of dispute before an arbitrator appointed 

under clause 40 of this contract and notwithstanding the 

fact that the amount of the final bill figures in the 

arbitration award. 

 36.3 If as a result of such audit and technical examination any  

over payment is discovered in respect of any work  done by 

the contractor or alleged to have been done by him  under 

contract,  it shall be recovered by the Authority  from  the 

contractor  by any of all of the methods  prescribed  above, 

and if any under payment is discovered, the amount shall  

be duly paid to the contractor by the Authority. 

 36.4 Provided that the aforesaid right of the Authority to adjust 

over-payment against amount due to the contractor under 

any other contract with the Authority shall not extend 

beyond the period of two years from the date of payment of 

the final bill or in case the final bill is a MINUS bill, from the 

date the amount payable by the Contractor under the 

MINUS final bill is communicated to the contractor. 

 36.5 Any sum of money due and payable to the Contractor 

(including the security deposit returnable to him) under the 

contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or Authority against any claim of the 

Authority or such other person or persons in respect of 

payment of a sum of money arising out of or under any 

other contract made by the contractor with the Engineer-in-

Charge or Authority or with such other person or persons.  

The sum of money so withheld or retained under this clause 

by the Engineer-in-Charge or Authority will be kept 

withheld or retained as such by the Engineer-in- Charge or 

Authority or till his claim arising out of in the same contract 

is either mutually settled or determined by the arbitrator, if 

the contract is governed by the arbitration clause under the 

clause 40 or by the competent court hereinafter provided, as 

the case may be, and the contractor shall have no claim for 

interest or damages  whatsoever  on this  account or any 

other ground in respect of any  sum  of money withheld or 

retained under this clause. 

37. Finality clause 37.1 It shall be accepted as an inseparable part of the contract 

that in matters regarding contract specifications, mode of 
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procedure and the carryout of the work, the decision of the 

engineer-in-charge which shall be given in writing shall be 

final and binding on the contractor. 

38. Sum Payable by 

Way of 

Compensation 

to be 

considered as 

Reasonable 

without 

preference to 

actual Loss 

38.1 All sum payable by way of compensation to the Authority 

under any of these conditions shall be considered as 

reasonable compensation without reference to the actual 

loss or damage sustained and whether or not damage shall 

have been sustained. 

39. Settlement of 

disputes & 

arbitration. 

39.1 Except where otherwise provided in the contract, all 

questions and disputes relating to the meaning of the 

specifications and instructions here-in-before mentioned 

and as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the 

contract, specifications, estimates, instructions, orders or 

these conditions or otherwise concerning the works or the 

execution or failure to execute the same whether arising 

during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be 

dealt with as mentioned hereinafter: 

 (a) If the contractor considers any work demanded of him to be 

outside the requirements of the contract, or disputes any 

record or decision given in writing by the Engineer-in-

Charge on any matter in connection with or arising out of 

the contract or carrying out of the work, to be unacceptable, 

he shall promptly within 15 days of the receipt of decision 

from the Engineer-in-Charge request the Director (I/c) in 

writing through the Engineer-in-Charge for written 

instruction or decision. Thereupon, the Director (I/c) shall 

give his written instructions of the decision within a period 

of one month from the receipt of the contractor’s letter. 

However, this will not be reason for the stoppage of work.  

 (b) If the Director (I/c) fails to give his instructions or decision 

in writing within the aforesaid period or if the contractor is 

dissatisfied with the instruction or decision of the Director 

(I/c), the contractor may, within 15 days of the receipt of 

Director (I/c)’s decision, appeal to the Chairman, IWAI who 

shall afford an opportunity to the contractor to be heard, if 

the latter so desires, and to offer evidence in support of his 

appeal. The Chairman, IWAI shall give his decision within 
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30 days of receipt of contractor’s appeal. If the contractor is 

still dissatisfied with his decision, the contractor shall 

within a period of 30 days from receipt of the decision, give 

notice to the Chairman, IWAI for appointment of arbitrator 

on prescribed Performa as per Appendix V, failing which the 

said decision shall be final binding and conclusive and not 

referable to adjudication by the arbitrator.  

 39.2 Except where the decision has become final, binding and 

conclusive in terms of Sub Para 40.1 above, disputes or 

differences shall be referred for adjudication through 

arbitration by a sole arbitrator appointed by Chairman, 

IWAI. 

 39.3 Further, within thirty (30) days of receipt of such notice 

from either party, the Engineer-in-Charge of work at the 

time of such dispute shall send to the Contractor a panel of 

three persons preferably but not necessarily from the 

approved panel of arbitrators being maintained by Indian 

Council of Arbitration (ICA) and thereafter the Contractor 

within fifteen (15) days of receipt of such panel 

communicate to the Engineer-in-charge the name of one of 

the persons from such panel and such a person shall then 

be appointed as sole arbitrator by the Chairman, IWAI. 

However, the arbitrator so appointed shall not be an officer 

or the employee of Inland Waterways Authority of India. 

Provided that if the Contractor fails to communicate the 

selection of a name out of the panel so forwarded to him by 

the Engineer-in-charge then after the expiry of the aforesaid 

stipulated period the Chairman, shall without delay select 

one person from the aforesaid panel and appoint him as the 

sole arbitrator. 

 39.4 The arbitrator to whom the matter is originally referred 

being transferred or vacating his office or being unable to 

act for any reason, then the Chairman IWAI shall appoint 

another person to act as sole arbitrator, such person shall 

be entitled to proceed with the reference from the stage at 

which it was left by the predecessor.  

 39.5 The award of the Arbitrator shall be final and binding. The 

Arbitrator shall decide in what proportion the Arbitrator’s 

fees, as well as the cost of Arbitration proceeding shall be 

borne by either party.  

 39.6 The arbitrator with the consent of the parties can enlarge 
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the time, from time to time to make and publish his award. 

 39.7 A notice of the existence in question dispute or difference in 

connection with the contract unless served by either party 

within 30 days after the issue of Defects Liability Certificate, 

failing which all rights and claim under this contract shall 

be deemed to have been waived and thus forfeited and 

absolutely barred. 

 39.8 The work under this contract shall continue during 

arbitration proceedings and no valid payments due from or 

payment by the Employer shall be withheld on account of 

such proceedings except to the extent, which may be in 

dispute. 

 39.9 The Arbitration shall be conducted in accordance with the 

provisions of the Arbitration & Conciliation Act, 1996 read 

with the Arbitration & Conciliation (Amendment) Act, 2015 

or any statutory modifications or re-enactment thereof and 

the rules made there under for being in force shall apply to 

the arbitration proceeding under this clause. 

The Arbitrator shall have the power to enlarge the term to 

rate the award with the consent of the parties provided 

always that the commencement or continuation of the 

arbitration proceeding shall not result in cessation or 

suspension of any of other rights and obligations of the 

parties of any payments due to them hereunder. 

The venue of the arbitration proceedings shall be at Patna. 

It is further clarified that both the parties to this agreement 

hereby undertake not to have recourse to civil court to solve 

any of their dispute whatsoever, arising out of this 

agreement except through arbitration. 

In case of contract with another Public Sector Undertaking, 

following Arbitration Clause shall apply: “In the event of any 

dispute or difference relating to the interpretation and 

application of the provisions of commercial contract(s) 

between Central Public Sector Enterprises (CPSEs) / Port 

Trusts inter se and also between CPSEs and Government 

Departments / Organizations (excluding disputes 

concerning Railways, Income Tax & Excise Departments), 

such dispute or difference shall be taken up by either party 

for resolution through AMRCD as mentioned in DPE OM No. 

4(1)/2013-DPE(GM)/FTS-1835 dated 22nd May 2018. 
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 39.10 Jurisdiction & Venue 

The parties to the agreement hereby undertake to have 

recourse only to arbitration proceedings under for 

Arbitration & Conciliation Act, 1996 read with the 

Arbitration & Conciliation (Amendment) Act, 2015 or any 

statutory modifications or re-enactment thereof and the 

venue of the arbitration proceeding shall be Patna and the 

parties will not have recourse to Civil Court to settle any of 

their disputes arising out of this agreement except through 

arbitration. 

40. Claims 40.1 The contractor shall send to the Engineer-in-Charge once in 

every month on account giving particulars, as full and 

detailed as possible of all claims for any additional payment 

to which the contractor may consider himself entitled and of 

all extra work or additional work ordered in writing and 

which has been executed during preceding month. 

 40.2 No claim for payment of any extra work or expenses will be 

considered which has not been included in such 

particulars. The Engineer-in-Charge may consider payment 

for any such work or expense, where admissible under the 

terms of the Contract. 

 40.3 Any claim which is not notified in two consecutive monthly 

statements for the two consecutive months shall be deemed 

to have been waived & extinguished. 

41. Interest 41.1 No interest shall be payable on account due to the 

contractor against final bills or any other payment due 

under the contract. 

42. Removal of 

Contractor’s 

Men 

42.1 The Contractor shall employ for the execution of the works 

only such persons as are skilled and experienced in their 

respective trades and Engineer-in-Charge shall be at liberty 

to object to and require the contractor to remove from the 

works any person(s) employed by the Contractor for the 

execution of the works who, in the opinion of the Engineer-

in-Charge, misconduct himself or is incompetent or 

negligent in the proper performance of his duties. The 

contractor shall forthwith comply with such requisition and 

such person shall not be again employed upon the works 

without permission of the Engineer-in-Charge. 

43. Termination of 

Contract in Full 

43.1 If the contractor 
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or in Part 

 (i) commits default in complying with or commits breach of 

any of the terms and conditions of the contract and does 

not remedy  it or take effective steps to remedy it  

immediately and  not  later than 10 days in any case after a  

notice  in writing  is given to him in that behalf by the  

Engineer-in-Charge; or 

 (ii) fails to complete the work (s) or any item of work  (s) within 

the time or any extended time under the contract  and does  

not complete the work (s) or any item of works  within the  

period specified in a notice given in writing  in  that behalf 

by the Engineer-in-Charge ; or 

 (iii) assigns, transfers, sublets (engagement of labour on  a 

piece-work  basis  or  of labour with  materials  not  being 

incorporated  in the work shall not be deemed to be  

subletting)  or attempts to assign, transfer or sublet  the  

entire works  or  any  portion thereof without  the  prior  

written approval of the Engineer-in-Charge.  The  Engineer-

in-Charge shall have powers to  terminate  the contract  in 

full or in part as aforesaid without  prejudice to  any  other 

right or remedy which shall have  accrued  or shall accrue 

of which cancellation notice in writing to  the Contractor 

under the hand of the Engineer-in-Charge shall be 

conclusive evidence.  

 (iv) IWAI reserve the right to terminate the contract any time 

before expiry by issue of one month’s written notice to the 

contractor. For such foreclosure no compensation for 

reduction in scope shall be payable to the contractor. 

Similarly, if the contractor wants to withdraw or foreclose 

the contract he shall have to give three months’ notice 

failing which it will result in forfeiture of the security 

deposit. Any loss or damage suffered by IWAI due to such 

foreclosure of the contract by the contractor will be 

deducted from the performance security and from any 

balance amount payable to the contractor from this 

contract or any other contract. 

 43.2 Risk & Cost 

 (i) The Engineer-in-Charge shall, on such termination of the 

contract, have powers to complete the incomplete work or 

part of the same and if  the expenses incurred or to be  

incurred  by  the Authority  for  carrying out and 
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completing  the  incomplete work  or part of the same, as 

certified by the  Engineer-in-Charge, are in excess of the 

value of the work credited / to be credited to the contractor, 

the difference shall be  paid by the contractor to the 

Authority. If the contractor  fails to pay such an amount , 

as aforesaid, within thirty days  of receipt  of notice in 

writing from  the  Engineer-in-Charge, the Engineer-in-

Charge shall be empowered to recover such amount  from  

any sum due to the contractor on  any  account under this 

or any other contract or from his security deposit or 

otherwise. 

 (ii) Any dispute or difference in respect of either the 

interpretation effect or application of the above conditions 

or of the amount recoverable there under by the Owner 

from the Contractor, shall be decided by the Chairman. 

44. Sustainability 

of JV 

 Not Applicable 
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ANNEX - I INTEGRITY AGREEMENT 

(To be executed on non-judicial stamp paper of appropriate value in 

accordance with relevant Stamp Act and signed by the Bidder and the 

same is to signed by the Authorized Signatory / Competent Employer on 

behalf of IWAI) 

This Integrity Agreement is made at ............... on this ...........day of...........2022.  

BETWEEN 

Chairperson, Inland Waterways Authority of India represented 

through…………(insert name of authorised representative), Inland Waterways 

Authority of India, Gulzarbagh, Gaighat, Patna- 800007. 

IWAI, (Hereinafter referred to as the ‘Employer’, which expression shall unless 

repugnant to the meaning or context hereof include its successors and 

permitted assigns) 

AND 

.........................................................................................................................

................. (Name and Address of the Individual/firm/Company)through 

................................................................... (Hereinafter referred to as the 

(details of duly authorized signatory)“Bidder/Contractor” and which expression 

shall unless repugnant to the meaning or context hereof include its successors 

and permitted assigns) 

Preamble: 

WHEREAS the Employer has floated the Tender (NIT No.: 

IWAI/........………………) (hereinafter referred to as “Tender/Bid”) and intends 

to award, under laid down organizational procedure, contract 

for“……………………………………………(insert name of assignment)” 

AND WHEREAS the Employer values full compliance with all relevant laws of 

the land, rules, regulations, economic use of resources and of 

fairness/transparency in its relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to 

enter into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or 

“Pact”), the terms and conditions of which shall also be read as integral part 

and parcel of the Tender/Bid documents and Contract between the parties. 
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NOW, THEREFORE, in consideration of mutual covenants contained in this 

Pact, the parties hereby agree as follows and this Pact witnesses as under: 

Article 1: Commitment of the Principal/Owner 

1) The Employer commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

(a) No employee of the Employer, personally or through any of his/her 

family members, will in connection with the Tender, or the execution of 

the Contract, demand, take a promise for or accept, for self or third 

person, any material or immaterial benefit which the person is not 

legally entitled to. 

(b) The Employer will, during the Tender process, treat all Bidder(s) with 

equity and reason. The Employer will, in particular, before and during 

the Tender process, provide to all Bidder(s) the same information and 

will not provide to any Bidder(s) confidential / additional information 

through which the Bidder(s) could obtain an advantage in relation to the 

Tender process or the Contract execution. 

(c) The Employer shall endeavour to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 

2) If the Employer obtains information on the conduct of any of its 

employees which is a criminal offence under the Indian Penal code 

(IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the 

principles herein mentioned or if there be a substantive suspicion in this 

regard, the Employer will inform the Chief Vigilance Officer and in 

addition can also initiate disciplinary actions as per its internal laid 

down policies and procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

1. It is required that each Bidder/Contractor (including their respective 

officers, employees and agents) adhere to the highest ethical standards, 

and report to the IWAI all suspected acts of fraud or corruption or 

Coercion or Collusion of which it has knowledge of or becomes aware, 

during the tendering process and throughout the negotiation or award of 

a contract. 
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2. The Bidder(s)/Contractor(s) commit himself to take all measures 

necessary to prevent corruption. He commits himself to observe the 

following principles during his participation in the Tender process and 

during the Contract execution: 

a) The Bidder(s)/Contractor(s) will not, directly or through any other 

person or firm, offer, promise or give to any of the Employer’s employees 

involved in the tender process or execution of the contract or to any 

third person any material or other benefit which he/she is not legally 

entitled to, in order to obtain in exchange any advantage of any kind 

whatsoever during the Tender process or during the execution of the 

contract. 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. 

This applies in particular to prices, specifications, certifications, 

subsidiary contracts, submission or non-submission of bids or any other 

actions to restrict competitiveness or to cartelize in the bidding process. 

c) The Bidder(s)/Contractor(s) will not commit any offence under the 

relevant IPC/PC Act. Further the Bidder(s)/Contractor(s) will not use 

improperly, (for the purpose of competition or personal gain), or pass on 

to others, any information or documents provided by the Employer as 

part of the business relationship, regarding plans, technical Bids and 

business details, including information contained or transmitted 

electronically. 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names 

and addresses of agents/representatives in India, if any. Similarly 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 

addresses of foreign agents/representatives, if any. Either the Indian 

agent on behalf of the foreign principal or the foreign principal directly 

could bid in a tender but not both. Further, in cases where an agent 

participate in a tender on behalf of one manufacturer, he shall not be 

allowed to quote on behalf of another manufacturer along with the first 

manufacturer in a subsequent/parallel tender for the same item. 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any 

and all payments he has made, is committed to or intends to make to 
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agents, brokers or any other intermediaries in connection with the 

award of the Contract. 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit 

offences outlined above or be an accessory to such offences. 

4. The Bidder(s)/Contractor(s) will not, directly or through any other 

person or firm indulge in fraudulent practice means of a willful 

misrepresentation or omission of facts or submission of fake/forged 

documents in order to induce public official to act in reliance thereof, 

with the purpose of obtaining unjust advantage by or causing damage to 

justified interest of others and/or to influence the procurement process 

to the detriment of the Government / Employer’s interests. 

5. The Bidder(s)/Contractor(s) will not, directly or through any other 

person or firm use Coercive Practices (means the act of obtaining 

something, compelling an action or influencing a decision through 

intimidation, threat or the use of force directly or indirectly, where 

potential or actual injury may befall upon a person, his/ her reputation 

or property to influence their participation in the tendering process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Employer 

under the law or the Contract or its established policies and laid down 

procedures, the Employer shall have the following rights in case of 

breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the 

bidder/contractor accepts and undertakes to respect and uphold the 

Employer’s absolute right: 

1. If the Bidder(s)/Contractor(s), either before award or during execution of 

Contract has committed a transgression through a violation of Article 2 

above or in any other form, such as to put his reliability or credibility in 

question, the Employer after giving 14days’ notice to the Contractor 

shall have powers to disqualify the Bidder(s)/Contractor(s) from the 

tender process or terminate/determine the Contract, if already executed 

or exclude the Bidder/Contractor from future contract award processes. 

The imposition and duration of the exclusion will be determined by the 

severity of transgression and determined by the Employer. Such 
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exclusion may be forever or for a limited period as decided by the 

Employer. 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 

Employer has disqualified the Bidder(s) from the tender process prior to 

the award of the contract or terminated/determined the contract or has 

accrued the right to terminate/determine the contract according to 

Article 3(1), the Employer apart from exercising any legal rights that may 

have accrued to the Employer, may in its considered opinion forfeit the 

entire amount of Earnest Money Deposit, Performance Guarantee and 

Security Deposit of the Bidder/Contractor. 

3. Criminal Liability: If the Employer obtains knowledge of conduct of a 

Bidder or Contractor or of an employee or a representative or an 

associate of a Bidder or Contractor which constitutes corruption within 

the meaning of IPC Act, or if the Employer has substantive suspicion in 

this regard, the Employer will inform the same to law enforcing agencies 

for further investigation. 

Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 

5 years with any other Company in any country confirming to the anti-

corruption approach or with Central Government or State Government 

or any other Central/State Public Sector Enterprises in India that could 

justify his exclusion from the Tender process. 

2) If the Bidder makes incorrect statement on this subject, he can be 

disqualified from the Tender process or action can be taken for banning 

of business dealings/ holiday listing of the Bidder/Contractor as 

deemed fit by the Employer. 

3) If the Bidder/Contractor can prove that he has resorted / recouped the 

damage caused by him and has installed a suitable corruption 

prevention system, the Employer may, at its own discretion, revoke the 

exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors 

1) The Bidder/Contractor shall be responsible for any violation(s) of the 

principles laid down in this agreement/Pact by any of its sub-vendors. 



Inland Waterways Authority of India                                   Supply & Deployment of Terminal Manpower  
(Ministry of Ports, Shipping and Waterways, Govt. of India)  

 

100 | P a g e  
 

2) The Employer will enter into Pacts on identical terms as this one with all 

Bidders and Contractor. 

3) The Employer will disqualify Bidders / Contractors, who do not submit, 

the duly signed Integrity Pact between the Employer and the Bidder / 

Contractor, along with the Tender or violate its provisions at any stage 

of the Tender process, from the Tender process. 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires 18 

months after the completion of work under the contract. 

If any claim is made/lodged during the time, the same shall be binding and 

continue to be valid despite the lapse of this Pacts as specified above, unless it 

is discharged/determined by the Employer. 

Article 7: Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction 

is the Headquarters of the Division of the Employer, who has floated the 

Tender. 

2) Changes and supplements need to be made in writing. Side agreements 

have not been made. 

3) If the Contractor is a partnership or a consortium, this Pact must be 

signed by all the partners or by one or more partner holding power of 

attorney signed by all partners and consortium members. In case of a 

Company, the Pact must be signed by a representative duly authorized 

by board resolution. 

4) Should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact remains valid. In this case, the parties will strive 

to come to an agreement to their original intensions. 

5) It is agreed term and condition that any dispute or difference arising 

between the parties with regard to the terms of this Integrity Agreement 

/ Pact, any action taken by the Employer in accordance with this 

Integrity Agreement/ Pact or interpretation thereof shall not be subject 

to arbitration. 

Article 8: LEGAL AND PRIOR RIGHTS 
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All rights and remedies of the parties hereto shall be in addition to all the 

other legal rights and remedies belonging to such parties under the Contract 

and/or law and the same shall be deemed to be cumulative and not 

alternative to such legal rights and remedies aforesaid. For the sake of brevity, 

both the Parties agree that this Integrity Pact will have precedence over the 

Tender/Contact documents with regard to any of the provisions covered under 

this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity 

Pact at the place and date first above mentioned in the presence of following 

witnesses: 

............................................................... 

(For and on behalf of Employer) 

................................................................. 

(For and on behalf of Bidder/Contractor) 

WITNESSES: 

 

1. .............................................. 

 

(Signature, name and address) 

 

2. ............................................... 

 

(Signature, name and address) 

Place : ............................................ 

Date  : ............................................ 

ANNEX - II: FORMAT OF BANK GUARANTEE FORM FOR PERFORMANCE 

SECURITY 
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To 

The Director (I/c) 

Inland waterways Authority of India 

Ministry of Shipping, Govt. of India 

Gulzarbagh, Gaighat 

Patna (Bihar) 

Pin- 800007. 

In consideration of the ………………… (hereinafter called “Employer”) 

having to enter into an Agreement with M/s ………………… (hereinafter 

called the “Contractor”) as a follow up to the Letter of Acceptance 

no…………dated…………… issued by the Employer for 

“………………………………(insert name of assignment)”, on production of 

Performance security in the form of Bank Guarantee for INR …………..  

(Rupees……………..only), at the request of ………..….. Contractor, We, 

(Bank) do hereby undertake to pay to the Employer an amount not 

exceeding INR.…………………………  (Rupees-----------only) against any 

default or failure on the part of Contractor to perform the contract in 

accordance with terms & conditions or any breach of the said Agreement. 

1. We, (Bank) do hereby undertake to pay the amount due and payable 

under this Guarantee without any demur, merely on a demand from the 

Employer stating that the amount claimed is due by way of loss or 

damage caused to or would be caused to or suffered by the Employer by 

reason of breach by the said Contract or any of the terms or conditions 

contained in the said time frame or by reason of the Contractor’s 

failure to perform the said Agreement. Any such demand made on the 

Bank shall be conclusive as regards the amount due and payable by the 

Bank under this guarantee. However, our liability under this guarantee 

shall be restricted to an amount not exceeding INR .………….  

(Rupees……….……………only).  

2. We, (Bank) undertake to pay the Employer any money so demanded 

notwithstanding any dispute or disputes raised by the Contractor in 

any suit or proceeding pending before any court or Tribunal relating 

thereto, liability under this present being absolute and unequivocal. The 

payment so made by us under this guarantee shall be valid discharge of 
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our liability for payment there under and the Contractor shall have no 

claim against us for making such payment. 

3. We, (Bank) further agree that the guarantee herein contained shall 

remain in full force and effect till completion of project work to the 

complete satisfaction of the Employer in terms of conditions of contract 

and Letter of Acceptance and that it shall continue to be enforceable till 

all the dues of the Employer under or by virtue of the said Agreement 

have been fulfilled and its claim satisfied or till the scheduled date of 

completion of Works as per the Agreement. We(Bank) shall consider that 

the terms and conditions of the said Agreement have been fully and 

properly carried out by the said Contractor and accordingly discharge 

this Guarantee after 90 days beyond the completion period of the said 

contract unless a demand or claim under this Guarantee is served by 

the Employer in writing on the bank but before the expiry of the said 

period in which case it shall be enforceable against the bank 

notwithstanding the fact that the same is enforced after the expiry of the 

said period  or after the extended period as the case may be.   

4. We (Bank) further agree with the Employer that the Employer shall have 

fullest liberty without our consent and without affecting in any manner 

our obligations hereunder to vary any of the terms and conditions of the 

said Agreement or to extend time or performance by the said 

Contractor from time to time or to postpone for any time or from time 

to time any of the powers exercisable by the Employer against the said 

Contractor and to forbear or enforce any of the terms and conditions 

relating to the said  Agreement and we shall not be relieved from our 

liability by reason of any such variation, or extension being granted to 

the said Contractor or for any forbearance, act or omission on the part 

of the Employer or any indulgence by the Employer to the said 

Contractor or by any such matter or thing whatsoever which under the 

law relating to sureties would, but for the provision, have effect of so 

relieving us.  

5. It shall not be necessary for the Employer to proceed against the 

Contractor before proceeding against the Bank and the guarantee 

herein contained shall be enforceable against the bank notwithstanding 
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any security which the Employer may have obtained or obtain from the 

Contractor at the time when proceedings are taken against the bank 

hereunder be outstanding or unrealized.   

6. Notwithstanding anything contained herein above our liability under the 

guarantee is restricted to INR…….(Rupees…………….. only) and shall 

remain in force until ……. or otherwise until the extended date by the 

Employer. Unless a claim or suit under this guarantee is filed with us 

on or before or the extended date ………………………. ALL YOUR 

RIGHTS UNDER THE GUARNTEE SHALL BE FORFEITED and the bank 

shall be relieved and discharged from all liabilities therein.   

7. This Guarantee will be discharge even there is a change in the 

constitution of the Bank or the Contractor. 

8. We, (Bank) lastly undertake not to revoke this Guarantee during its 

currency except with the previous consent of the Employer in writing. 

 

Dated the ………..  of  …………. 2022 

for …………………………….. 

(Indicate the name of bank) 

 

Signature………………………….. 

Name of the Officer 

…………………………… 

(In Block Capitals) 

   Designation 

Code No. ………………………………….. 

Name of the bank and Branch 

(SEAL) 
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ANNEX - III: AGREEMENT FORM 

(To be executed on non-judicial stamp paper of appropriate value in 

accordance with relevant Stamp Act and signed by the Bidder and the 

same is to signed by the Authorized Signatory / Competent Employer on 

behalf of IWAI) 

…………………………………………………….. (insert name of the assignment) 

AGREEMENT 

BETWEEN 

INLAND WATERWAYS AUTHORITY OF INDIA 

AND 

CONTRACTOR FIRM 

This agreement made on this…….day of……..Two thousand Twenty two 
between Inland Waterways Authority of India, Gaighat, Gulzarbagh, Patna - 

800007 (hereinafter called the “IWAI”, which expression shall, unless 

repugnant to the context or meaning thereof, include its successors and 
assigns) on one part and M/s…………………………..having its office at 

…………………….(hereinafter called the “Contractor“, which expression shall, 
unless repugnant to the context be or meaning thereof, include its successors, 

permitted assigns and substitutes) on the other part. 

WHEREAS IWAI is desirous of giving 

“……………………………………………….(insert name of the assignment) (the 

“Work”)” as per the Work Order No. ……………………………………….dated 

……….in accordance with the Terms of Reference (ToR) & conditions of 

contract attached hereto all of which will form part this agreement. 

WHEREAS THE CONTRACTOR FIRM has agreed to undertake the “Work”on 

Terms and Conditions herein after set forth. 

NOW THEREFORE THESE PRESENTS WITNESS and it is hereby agreed, 

declared by and between the parties hereto as follows: 

1. In this Agreement words and expressions shall have the same meanings as 

are respectively assigned to them in the Contract documents referred to.  

2. The Contractor shall undertake the “Work” as per the Work Order No. 

……………………………………….dated ………. in accordance with the ToR& 

conditions of contract attached hereto all of which will form part this 

agreement.   
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3. The following documents shall be deemed to form and be read and 

construed as part of the Agreement i.e. 

a) Agreement Form 

b) Integrity Agreement 

c) Letter of Acceptance 

d) General & Special Conditions of contract 

e) Schedule of the price bid 

f) Technical Bid 

g) Addenda / Corrigenda 

h) Minutes of Pre-bid Meeting 

i) All Correspondences  

The “Contractor” hereby covenants with IWAI to complete and maintain the 

“Works” in conformity in all respect, with the provisions of the Agreement.  

The “IWAI” hereby covenants to pay the Contractor in consideration of such 

completion of works, the contract price at the time and in the manner 

prescribed by the Contract.  

IN WITNESS whereof the Parties hereto have caused this Agreement to be 

executed in accordance with the laws of Republic of India on the day, month 

and year indicated above.  

 

For and on behalf of  

(Inland Waterways Authority of India)  

For and on behalf of  

(Contractor) 

Signature _________________________ Signature___________________________ 

Name & Designation_________________ Name & Designation___________________ 

Stamp Stamp 

Witness – I Witness – I 

1)  Signature_______________________ 1)  Signature__________________________ 

2)  Name & Designation_________________ 2)  Name & Designation_________________ 

Stamp Stamp 

Witness – II Witness – II 

1)  Signature_______________________ 1)  Signature__________________________ 

2)  Name & Designation_________________ 2)  Name & Designation_________________ 
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ANNEX -IV: DETAILS OF BANK ACCOUNT 

 

FOR RELEASE OF PAYMENT THROUGH 

ELECTRONIC FUND TRANSFER SYSTEM  

(To be submitted on the letter head of the Bidder) 

 

NAME OF THE PROJECT: 

 

We ______________________(Name of the Bidder) hereby request you to give our 

payments by crediting our bank account directly by E-payment mode as per 

account details given below. We hereby undertake to intimate IWAI in case of 

any change in particulars given below and will not hold IWAI responsible for 

any delay / default due to any technical reasons beyond IWAI’s control:- 

Bank Account Number  :_________________________________ 

RTGS/NEFT/IFSC CODE  :_________________________________ 

NAME OF THE BANK  :_________________________________ 

ADDRESS OF THE BRANCH :_________________________________ 

OF THE BANK  

BRANCH CODE   :_________________________________ 

ACCOUNT TYPE     

(SAVING/CURRENT/OTHERS) :_________________________________ 

 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.  

 

We hereby declare that the particulars given above are correct and complete.  

If the transaction is delayed or credit is not affected at all for reasons of 

incomplete or incorrect information, I/We would not hold IWAI responsible.   

 

Signature of Authorized Signatory  

Name & Designation 

Date: 

Place 

 

 

 



Inland Waterways Authority of India                                   Supply & Deployment of Terminal Manpower  
(Ministry of Ports, Shipping and Waterways, Govt. of India)  

 

108 | P a g e  
 

 
 

ANNEX-V: BANK CERTIFICATION 

 

It is certified that above mentioned beneficiary holds a Bank Account No. 

…………………………. with our branch and the bank particulars mentioned 

above are correct.   

 

 

          

         Authorized 

Signatory  

Date:                                                                                               

Authorization No.________ 

Name:_________________ 

 

Official Seal/Stamp  
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ANNEX-VI: LETTER OF ACCEPTANCE OF TENDER DOCUMENT 

(To be submitted on the letter head of the Bidder) 

To,           Date: 

Director (I/c), 

Inland Waterways Authority of India, 

Gaighat, Gulzarbagh, Patna – 800007. 

 

Sub: Acceptance of Terms & Conditions of Tender. 

 

Tender Reference No: IWAI/PATNA/Admn/Terminal Manning/2022-23 

 

Name of Tender/Work:- Supply/Deployment of Terminal Maintenance 

manpower, Sweeping, Mopping, and Maintenance of horticulture for IWAI, 

Patna and sub offices (Bhagalpur, Varanasi and Prayagraj) for operation 

and maintenance of ongoing project on NW-1 (Kahalgaon – Prayagraj) 

stretch during May’ 2022 to March’ 2023. 

 

Dear Sir, 

1. I/ We have downloaded /obtained the Tender document for the above 

mentioned ‘Tender/Work’ from the website(s) namely:  www.iwai.nic.inOR 

https://eprocure.gov.in/eprocure/app as per your advertisement, given in 
the above mentioned website(s). 

2. I / We hereby certify that I / we have read the entire Terms and Conditions 
of the Tender documents from Page No. _______ to ______ (including all 

documents like annexure(s), schedule(s), etc.), which form part of the 
contract agreement and I / we shall abide hereby by the 

terms/conditions/clauses contained therein. 

3. The minutes of the pre-bid meeting (if any) and / or corrigendum(s) (if any) 

issued from time to time by your department / organization for this work 

too have also been taken into consideration, while submitting this 
acceptance letter.   

4. I / We hereby unconditionally accept the Tender conditions of above 
mentioned Tender document / minutes of the Pre-bid Meeting (if any) / 

corrigendum(s) (if any) in its totality / entirety.  

5. In case any provisions of this Tender are found violated, then your 

department/ organization shall without prejudice to any other right or 

remedy be at liberty to reject this Tender / Bid including the forfeiture of the 
full Earnest Money Deposit absolutely. 

Yours Faithfully, 

 

(Signature of the Bidder, with Official Seal) 

  

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app


 

 
 

  

 
 
 

 
 
 
 
 
 

 
 
 
 
 
 

*** 


