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DISCLAIMER 

1. This Tender document is neither an agreement nor an offer by the Inland Waterways Authority of 

India (IWAI) to the prospective Bidders or any other person. The purpose of this Tender is to 

provide information to the interested parties that may be useful to them in the formulation of their 

Bid pursuant to this Tender.  

2. IWAI does not make any representation or warranty as to the accuracy, reliability or 

completeness of the information in this Tender document and it is not possible for IWAI to 

consider particular needs of each party who reads or uses this Tender document. This Tender 

includes statements which reflect various assumptions and assessments arrived at by IWAI in 

relation to the Construction Works. Such assumptions, assessments and statements do not 

purport to contain all the information that each Bidder may require. Each prospective Bidder 

should conduct its own investigations and analysis and check the accuracy, reliability and 

completeness of the information provided in this Tender document and obtain independent 

advice from appropriate sources.  

3. IWAI will not have any liability to any prospective Company / Firm or any other person under any 

law (including without limitation the law of contract, tort), the principles of equity, restitution or 

unjust enrichment or otherwise for any loss, expense or damage which may arise from or be 

incurred or suffered in connection with anything contained in this Tender document, any matter 

deemed to form part of this Tender document, the award of the Assignment, the information and 

any other information supplied by or on behalf of IWAI or their employees, any Contractors or 

otherwise arising in any way from the selection process for the Assignment. IWAI will also not be 

liable in any manner whether resulting from negligence or otherwise however caused arising from 

reliance of any Bidder upon any statements contained in this Tender.  

4. IWAI will not be responsible for any delay in receiving the Bids. The issue of this Tender does not 

imply that IWAI is bound to select a Bidder or to appoint the successful Bidder, as the case may 

be, for Works and IWAI reserves the right to accept / reject any or all of Bids submitted in 

response to this Tender document at any stage without assigning any reasons whatsoever. IWAI 

also reserves the right to withhold or withdraw the process at any stage with intimation to all who 

submitted the Tender Bids.  

5. The information given is not an exhaustive account of statutory requirements and should not be 

regarded as a complete or authoritative statement of law. IWAI accepts no responsibility for the 

accuracy or otherwise for any interpretation or opinion on the law expressed herein.  

6. IWAI reserves the right to change / modify / amend any or all provisions of this Tender document. 

Such revisions to the Tender / amended Tender will be made available on the website of IWAI. 
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1. BID DATA SHEET FOR KEY DATES AND CHECK LIST 
 

Particulars Description 

Employer 
The Chairman, Inland Waterways Authority of India (IWAI), A-13, 

Sector-1, Noida – 201 301 

Method of Selection Least Cost System (LCS) selection method. 

 

Name of the Work 

CAPITAL DREDGING, WIDENING OF NARROW CANALS, BANK 

PROTECTION, REMOVAL OF OBSTRUCTIONS AND 

RELOCATION OF UTILITIES IN EDAPPALLIKKOTTA - KOLLAM 

STRETCH OF NATIONAL WATERWAY - 3 

a) Closing date for 

submission of Online Bid 

and 

 

b) Address for 

submission of hard copy 

of POA & payment 

instruments 

Date: 21.10.2024 

Time:  15:00 Hrs (IST) 

Submission: Online submission 

 

The Director, 

Inland Waterways Authority of India,  

National Waterway Road, Kannadikkadu,  

Maradu, Ernakulam, Kerala. PIN 682304 

PREBID MEETING 7.10.2024 at 11.00 hrs. 

Estimated cost of this work INR 1,019.07 lakhs. (Excl. GST & but incl. Labour welfare Cess) 

 

EMD 

 INR 20,38,136/-  

(i.e. 2% of estimated cost of work i.e. INR 10,19,06,757.57) 

Tender Fee INR 5,900/-  

(INR 5000 + 18 % GST /- i.e. INR 5,000/- + 900/-) 

Tender fee for the amount mentioned above shall be 

deposited to IWAI Account through NEFT / RTGS in the 

following account: 
 

Account No. 39360627884 

Name of Account: Inland Waterways Authority of India. 

Name of the bank: State Bank of India, Vyttilla Branch 

IFSC CODE – SBIN0008694 

Minimum Bank Solvency 40% of the estimated cost of this work i.e. INR 4,07,62,704/-  

Bid Validity Period 120 days after last date of Bid Submission 

Similar Works “Similar Works” means dredging on rivers / canals / reservoir / 

ports / inland waterways and construction of bank protection. 

Authorized Representative Name: Director, IWAI, Kochi 

Contract Duration 24 months. 

Bid Opening date Date:  22.10.2024 Time:  15:30 hrs 
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Particulars Description 

Document required for 
technical bid Evaluation. 

1. Scanned copy of UTR no of payment towards tender cost 

and EMD or exemption document proof. 

2. Bank solvency with issuing bank authority for verification. 

3. Tender acceptance letter on letter head with scanned 

tender document with seal and signature. 

4. Duly signed tender form and Self Declaration for 

undertaking for not blacklisted from any department. 

5. Copy of valid Registration certificate. 

6. Audit report/balance sheet/Financial turn over/IT return for 

last 3 years (i.e. 2020-21, 2021-22 & 2022-23). 

7. PAN and GST registration copy. 

8. Prequalification work experience document (Work order & 

Completion Certificate). 

9. Local office and establishment details. 

10. Authorisation letter for bidding, negotiation, signing of 

agreement and execution work (as the case may be). 

11. Bank account details with cross blank cheque. 

Location of Assignment 
Edappallikkotta – Kollam stretch in National Waterway - 3 in 
Kerala. 

Price Preference 
Since Splitting of scope / quantity of work is not feasible keeping in 

view the nature of work involved, price preference clause for 

MSME registered firms / bidders will not be applicable. 

Performance Guarantee 
A sum @ 5% of the quoted amount in the form of irrevocable Bank 

Guarantee from nationalized / scheduled bank of India. 

 

Security Deposit 

A sum @ 5% of the quoted amount of the bill shall be deducted 

from each running bill of the contractor till that sum reaches 5% of 

the contract value of the work. 

As per GFR, Manual for Procurement of Works 2019. 

   ESHS Security Environmental, Social, Health and Safety (ESHS) security @1.5% 

of the contract amount to be submitted in the form of irrevocable 

Bank Guarantee from nationalized / scheduled bank of India. 

Time schedule 
• Remittance of Performance security with 15 at days from date 

of issue of LOA 

• Signing of agreement with 15 days from date of issue of LOA. 

• Work will be completed as per specifications within 24 months 

from the date of issue of Work order. 

Make in India 
As per policy of Govt. of India to encourage ‘Make in India’ and 

promote manufacturing and production of goods and services in 

India, the provisions vide order no. P-45021/2/2017-PP (B.E-II) 

dated 29.05.2019 on the subject “Public Procurement (Preference 

to Make in India), Order 2017 – Revision” shall be fully 

applicable. 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping and Waterways, Govt. of India) 

(पत्तन, पोत परिवहन औि जलमार्ग मंत्रालय, भाित सिकाि) 
Regional Office: National Waterway Road, Kannadikkadu, 

Maradu, Ernakulam, Kerala. PIN: 682 304. 

Telephone No. 0484 - 2389804, 2389445 

E mail:- dirkoc.iwai@nic.in, Web Site:- www.iwai.nic.in 

https://eprocure.gov.in/eprocure/app 
 

2. TENDER ISSUE LETTER 
 

Tender No: IWAI/COCH/23(4)/2024-25/59  
 

To, 
…………………………… 
…………………………… 
…………………………… 
…………………………… 

 
Sub: CAPITAL DREDGING, WIDENING OF NARROW CANALS, BANK PROTECTION, 

REMOVAL OF OBSTRUCTIONS AND RELOCATION OF UTILITIES IN 

EDAPPALLIKKOTTA - KOLLAM STRETCH OF NATIONAL WATERWAY - 3  

 
Ref: Your letter no………………………………………………, Dated: ………………… 

 
 

Sir, 
 

With reference to your letter cited above on the subject, please find enclosed herewith one 

set of tender document for the subject work.  You are requested to go through the terms and 

conditions carefully and also visit the site to familiarise and submit your tender as per procedure 

explained therein.  

 

The tender document can be downloaded from the IWAI’s website www.iwai.nic.in and CPP 

Portal Website https://eprocure.gov.in/eprocure/app. The last date for submission of e- tender is on 

21.10.2024 up to 15:00 hrs. The Bids will be placed only online at 

https://eprocure.gov.in/eprocure/app. Issuance of tender document will not construe that such 

bidders are automatically considered qualified. 

 

       Yours faithfully 

 

Director 

IWAI, Koch 

 

mailto:dirkoc.iwai@nic.in
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
https://shipmin.eoffice.gov.in/eFile/?x=1-QuaJYQV-rPJnzzrQj3abGJXMdyuMqm
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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(For publication in News Paper) 

 
  

   

                           

                                        

 

INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Ports, Shipping and Waterways, Govt. of India) 

National Waterway Road, Kannadikkadu, Maradu, 
Ernakulam, Kerala – 682 304. 

Telephone No. 0484 - 2389804, 2389445 
 

NOTICE INVITING E-TENDER 
 

E- Tender No: IWAI/COCH/23(4)/2024-25/59 
 

Online bids are invited from resourceful and experienced firms / 

contractors for “CAPITAL DREDGING, WIDENING OF NARROW CANALS, BANK 

PROTECTION, REMOVAL OF OBSTRUCTIONS AND RELOCATION OF UTILITIES IN 

EDAPPALLIKKOTTA - KOLLAM STRETCH OF NATIONAL WATERWAY - 3”. Estimated 

cost: Rs 1,019.07/- Lakhs (Excl. GST but incl. Labour welfare Cess). Tender cost: 

Rs. 5,900/-. Date of download of Tenders is from 1.10.2024, 12:00 hrs to 

21.10.2024 15:00 hrs. Last date for submission of online bids 21.10.2024 up to 

15:00 hrs and online opening of bid is on 22.10.2024, at 15:30 hrs. All the relevant 

details shall be available in website www.iwai.nic.in and 

https://eprocure.gov.in/eprocure/app. Further amendments / Corrigendum, if any, 

will be uploaded in above websites only. Bidders are advised to check the website 

before submitting the tender. 

Sd/- 

DIRECTOR 
 

 
  

http://www.iwai.nic.in/
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INLAND WATERWAYS AUTHORITY OF INDIA, 

National Waterway Road, Kannadikkadu, 

Maradu, Ernakulam, Kerala. PIN: 682 304. 

Telephone No. 0484 - 2389804, 2389445 

E mail:- dirkoc.iwai@nic.in Websites: www.iwai.nic.in 

https://eprocure.gov.in/eprocure/app.  

 

3. NOTICE INVITING E-TENDER 
 

Tender Notice No: IWAI/COCH/23(4)/2024-25/59 
1. Name of Work: CAPITAL DREDGING, WIDENING OF NARROW CANALS, BANK 

PROTECTION, REMOVAL OF OBSTRUCTIONS AND RELOCATION OF UTILITIES IN 

EDAPPALLIKKOTTA - KOLLAM STRETCH OF NATIONAL WATERWAY – 3.  

2. Inland Waterways Authority of India (IWAI) invites e-tenders in two cover system (Cover I - 

Technical bid and Cover II - Financial Bid) from experienced and resourceful Contractors for 

the work of “CAPITAL DREDGING, WIDENING OF NARROW CANALS, BANK 

PROTECTION, REMOVAL OF OBSTRUCTIONS AND RELOCATION OF UTILITIES IN 

EDAPPALLIKKOTTA - KOLLAM STRETCH OF NATIONAL WATERWAY -3” 

3. Estimated Cost of the work is as under: 

 

 

Sl. 

No. 

 

Name of the work 

Estimated 

Cost 

(Rs. in Lakh) 

EMD 

(in Rs. ) 

Duration of 

work 

 

1 CAPITAL DREDGING, WIDENING 

OF NARROW CANALS, BANK 

PROTECTION, REMOVAL OF 

OBSTRUCTIONS AND RELOCATION 

OF UTILITIES IN 

EDAPPALLIKKOTTA - KOLLAM 

STRETCH OF NATIONAL 

WATERWAY – 3. 

 

Rs.1,019.07 

(Exclusive of 

GST but 

inclusive of 

Labour Welfare 

Cess @ 1%) 

 

20,38,136/- 

 

24 months 

 

4. Download of tender document: from 12:00 hrs on 1.10.2024 to 15:00 hrs on 21.10.2024. 

5. Pre-bid meeting: 7.10.2024 at 11.00 hrs. 

6. Bid Submission start date & Time: 10.10.2024 at 12:00 hrs 

7. Bid Closing/Document Download End Date & Time: 15:00 hrs on 21.10.2024 

8. Bid Opening Date & Time: 22.10.2024 at 15:30 hrs. 

 
TERMS & CONDITIONS: - 

9. The tender document can be downloaded from the IWAI’s website www.iwai.nic.in and 
CPP Portal Website https://eprocure.gov.in/eprocure/app. Bidders participating e-tender 
process are required to furnish a non-refundable deposit of Rs. 5,900/- (Rupees Five 
thousand only) inclusive of 18% GST through RTGS in the following bank particulars and 
submitted the proof along with UTR No. towards the remittance of payment of tender cost 
and upload a copy of the same in Technical Bid, on or before the last date and time of 
submission of tender. However, Micro and Small Enterprises (MSEs) as defined in MSE 
Procurement Policy issued by Department of Micro, Small and Medium Enterprises (MSME) 
or Start-ups as recognized by Department for Promotion of Industrial and Internal Trade 
(DPIIT) are exempt from submitting the Tender Fee / cost of Tender document, on 
submission of documents to the extent as per the Government of India notifications in this 
regard. Tender fee shall be deposited to Inland Waterways Authority of India through RTGS 

mailto:dirkoc.iwai@nic.in
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
https://shipmin.eoffice.gov.in/eFile/?x=1-QuaJYQV-rPJnzzrQj3abGJXMdyuMqm
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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/ NEFT as mentioned in the Bid Data Sheet in the following account: 

 
The details of Bank Particulars of IWAI are; 

 Name of Account Holder :     Inland Waterways Authority of India. 

 Name of Bank & Branch :     State Bank of India, Vyttila Branch. 

  Account No.  :     39360627884 

 IFS Code   :     SBIN0008694 

 
10. The Bids are to be submitted only online at https://eprocure.gov.in/eprocure/app 
11. The tenderer shall meet the following criteria: 

 

i. The tenderer shall be registered in appropriate class with CPWD, Railways, MES, 
State PWD / Irrigation Department, Port Trust etc., or shall have required experience in 
similar works namely dredging on rivers / canals / reservoir / ports / inland waterways and 
construction of bank protection under Irrigation / any State Government departments etc., 
executed in canals / rivers. 

ii. Tenderer shall have Permanent Account Number issued by Income Tax Dept. and must 
be an assessee. 

iii. Average annual financial turnover during last three years ending 31st March of the 
previous financial year should be at least 30% of the estimated cost. Experience of 
having successfully completed similar works during last 7 years ending last day of month 
previous to the one in which this tender is invited should be either of following: 

 
a. Three similar works costing not less than 40% of the estimated cost; or  

b. Two similar works costing not less than 60% of the estimated cost; or  

c. One similar work completed not less than 80% of the estimated cost  

AND 
One completed work costing not less than the amount equal to 40% of the estimated cost 
put to tender with some Central Government Department / State Government 
Department / Central Autonomous Body / State Autonomous Body / Central Public 
Sector Undertaking / State Public Sector Undertaking / City Development Authority / 
Municipal Corporation of City formed under any Act by Central / State Government and 
published in Central / State Gazette. 

Note: The successful completion of the similar work should be supported with a 
completion certificate issued by the department/ agency for whom the work has been 
executed. 

iv. Latest solvency certificate should not be older than one (01) year from the Bid submission 
last date from Nationalized / Scheduled Bank in India included in the Second Schedule of 
the RBI Act for not less than 40% of the estimated cost of the work as mentioned in 
the Bid Data Sheet. 

v. Average annual financial turnover on contract works should be at least 30% of the 
estimated cost during the immediate last 3 consecutive financial years and should not 
have incurred any loss in more than two years during the last five years ending March of 
the previous financial year. 

vi. The tenderer shall furnish the Tender Cost and Earnest Money Deposit through RTGS (in 
IWAI Account) before closing date and time of submission of tender. Any / all 
submissions made without the Earnest Money Deposit and without the Tender Cost and / 
or received after the closing date mentioned shall be rejected. 

vii. Tender cost and EMD are exempted for SSI units or MSEs registered with Central 
Purchase Organization or the concerned Ministry or Department or Start-ups as 
recognized by Department for Promotion of Industrial and Internal Trade (DPIIT) & copies 
of same shall be uploaded to avail benefit of exemption. 

https://eprocure.gov.in/eprocure/app
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12. A pre-bid meeting will be held at Office of the Inland Waterway Authority of India Kochi 
on 02.04.2024. The bidders are advised to visit the project site and be familiar with the site 
condition prior to the pre-bid meeting by contacting the Regional Office of IWAI at Kochi. The 
minute of the pre-bid meeting will form part of the tender document therefore prospective 
bidders are requested to essentially attend the pre-bid meeting. 

 
13. IWAI reserves the right to accept or reject any or all tenders fully & split the work without 

assigning any reason and no correspondence shall be entertained in this regard. 
 
 

Director 

IWAI, Kochi 
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PART-I 
 

4 (i) TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 
 

Date: ................... 

To, 
 

The Director, 

Inland Waterways Authority of India 

National Waterway Road, Kannadikkadu, 

Maradu, Ernakulam,  

Kerala. PIN 682 304 

Sub: Acceptance of Terms & Conditions of Tender. 

Tender Reference No. IWAI/COCH/23(4)/2024-25/59 

Name of Tender/ Work: CAPITAL DREDGING, WIDENING OF NARROW CANALS, BANK 

PROTECTION, REMOVAL OF OBSTRUCTIONS AND RELOCATION 

OF UTILITIES IN EDAPPALLIKKOTTA - KOLLAM STRETCH OF 

NATIONAL WATERWAY - 3 

 

Dear Sir, 

 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned Tender/ 

Work’ from the web site(s) namely: www.iwai.nic.in OR https://eprocure.gov.in/eprocure/app 

as per your advertisement, given in the above mentioned website(s). 

 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 

documents from Page No. to      (including all documents like annexure(s), 

schedule(s), etc.), which form part of the contract agreement and I / we shall abide hereby by 

the terms / conditions / clauses contained therein. 

 

3. I / We hereby unconditionally accept the tender conditions of above-mentioned tender 

document(s) / minutes of the pre-bid meeting/ corrigendum(s) in its totality / entirety. 

 

4. In case any provisions of this tender are found violated, then your department/ organization 

shall without prejudice to any other right or remedy be at liberty to reject this tender/bid 

including the forfeiture of the full said earnest money deposit absolutely. 

 
 

Yours Faithfully, 

 

 
(Signature of the Bidder, with Official Seal) 

https://shipmin.eoffice.gov.in/eFile/?x=1-QuaJYQV-rPJnzzrQj3abGJXMdyuMqm
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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4 (ii). FORM OF TENDER 
 

To, 
The Director, 

Inland Waterways Authority of India National 

Waterway Road, Kannadikkadu, 

 Maradu, Ernakulam, 

Kerala. PIN 682 304 
 

Name of Work: CAPITAL DREDGING, WIDENING OF NARROW CANALS, BANK 

PROTECTION, REMOVAL OF OBSTRUCTIONS AND RELOCATION OF 

UTILITIES IN EDAPPALLIKKOTTA - KOLLAM STRETCH OF NATIONAL 

WATERWAY – 3 

Sir, 

1. Having visited the site and examined the information and instruction for submission of 

tender, general conditions of contract, Special Condition of contract, Technical, General and 

Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee 

forms, etc. for the above named works, I/ We hereby tender for execution of the work 

referred to in the tender document in conformity with the said Conditions of Contract, 

Specifications, Schedule of quantities for the sum as stated in Bill of quantities of this tender 

Document or such other sum as may be ascertained in accordance with the said conditions of 

contract. 

2. I/ We undertake to complete and Deliver the whole of the works comprised in the Contract 

within the time as stated in the tender and also in accordance in all respects with the 

specifications, designs, drawings and instructions as mentioned in the tender documents. 

3. We are registered SSI units / MSEs registered with Central Purchase Organization / the 

concerned Ministry / Department / Start-ups as recognized by Department for Promotion of 

Industrial and Internal Trade (DPIIT) and Tender fees is exempted for submission of tender 

cost and EMD. Copies of same are also uploaded to avail benefit of exemption. 

OR 

I am tendering for the work mentioned in the table below duly furnishing Earnest Money 

Deposit (EMD) of INR 20,38,136/- (i.e. 2% of estimated cost of work) through RTGS in the 

following bank particulars. 

Name of Bank Account: INLAND WATERWAYS AUTHORITY OF INDIA 

Bank Name and Address: State Bank of India, Vyttila Branch 

Bank Account Number: 39360627884 

IFSC: SBIN0008694 

Sl. 

No. 

 

Name of the work 

 Details of amount 

remitted 

Particulars of RTGS 

transfer along with 

UTR No.   

Name of the 

Bank 

  1 

 

 

Capital Dredging, 

Widening of Narrow 

Canals, Bank Protection, 

Removal of Obstructions 

and Relocation of Utilities 

in Edappallikkotta - 

Kollam Stretch of 

National Waterway - 3 

Tender Cost                                

(Rs. 5,900/-) 

  

EMD 

(Rs. 20,38,136/-) 
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4. I/ We agree to abide by this tender. I/ We agree to keep the tender open for a period of 120 

days from the last date of submission of bid or extension thereto as required by the IWAI and 

not to make any modifications in its term and conditions. 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make any 

modifications in the terms and conditions of my/ our tender if I/ We fail to commence the 

execution of the works as above, I/ We shall become liable for forfeiture of my/ our Earnest 

money, as aforesaid and IWAI shall without any prejudice to any other right or remedy, be at 

the liberty to forfeit the said Earnest Money absolutely otherwise the said earnest money shall 

be retained by IWAI towards part of security deposit to execute all the works referred to in 

the tender documents upon the terms and conditions contained or referred to therein and to 

carry out such deviations as may be ordered. Should this tender be accepted, I/ We agree to 

abide by and fulfil all the terms and conditions and provisions of this tender. No interest is 

payable on earnest money deposit and/ or security deposit. 

6. I/ We have independently considered the amount of Liquidated Damages shown in the tender 

hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in 

the event of works not being completed in time. 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called 

upon by the employer to do so, a contract agreement in the prescribed form. Unless and until 

a formal Agreement is prepared and executed this tender together with your written 

acceptance thereto shall constitute a binding contract. 

8. If my/ our tender is accepted, I/We am/are to be jointly and severally responsible for the due 

performance of the Contract. I/We also declare that the firm has not been banned or 

blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector 

Undertaking or Multilateral or International Aid Agency/Development Bank. 

9. I/ We understand that you are not bound to accept the lowest or any tender you may receive 

and may reject all or any tender without assigning any reason. 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 

conditions, specifications etc. as contained in the tender document, and it is further certified 

that it does not contain any deviation to the aforesaid documents. 

 

Date 

……………….. 

 
Signature ………………… 

Name ……………………. 

Designation ……………… 
 

duly authorized to sign & submit tender for an on behalf 

of 

(Name and address of firm) 

 

 
M/s 

…………………………………… 

……………………………….. 

 

Witness: Signature…………………….. 

Name: ……………………………. 

Occupation ……………………….. 

Address ........................................ …… 

Telephone nos. ……………………… 

Telephone nos.……………FAX No…………... 
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5. INSTRUCTIONS TO BIDDERS FOR SUBMISSION OF BID 
 

1.0       All covering letters and information to be included in the bid shall be submitted along with 

the bid itself. 

2.0     This tender schedule is only for the work of “CAPITAL DREDGING, WIDENING OF 

NARROW CANALS, BANK PROTECTION, REMOVAL OF OBSTRUCTIONS AND 

RELOCATION OF UTILITIES IN EDAPPALLIKKOTTA - KOLLAM STRETCH OF 

NATIONAL WATERWAY - 3”. 

3.0     The total estimated cost of works is Rs.1,019.07 lakhs exclusive of GST. 

4.0    Tender should be submitted online at https://eprocure.gov.in/eprocure/app latest by 

15:00 hours on 21.10.2024 in two bid systems i.e., Technical Bid and Price Bid. Technical 

Bid of the offer will be opened online at 15:30 hours on 22.10.2024 at IWAI, Kannadikadu, 

Maradu, Ernakulam, Kerala. 
 

4.1. Technical Bid 

The technical bid shall be submitted online along with scanned copy of the following 

documents: 

a) Scanned copy of the ‘Tender Acceptance Letter’ duly signed and stamped. 

b) Scanned copy of the ‘Form of Tender’ duly signed and stamped. 

c) Scanned copy of the Tender document duly signed and stamped. 

d) Scanned copy of Self Declaration in the form as Annexure-2 to be submitted in letter head of 

the registered firm. 

e) Scanned copy of Payment Receipt made through RTGS (along with UTR No.) towards cost 

of the bidding documents must be uploaded. A certified copy of Payment Receipt is to be 

deposited in the office before the bid submission closing date & time. 

Tender fee is exempted for SSI units or MSEs registered with Central Purchase 

Organization or the concerned Ministry or Department or Start-ups as recognized by 

Department for Promotion of Industrial and Internal Trade (DPIIT). Copies of the 

applicable credential shall be submitted to avail benefit of exemption. 

f) Scanned copy of Payment Receipt made through RTGS (along with UTR No.) towards 

remittance of Earnest Money Deposit must be uploaded. A certified copy of Payment Receipt 

is to be deposited in the office before the bid submission closing date & time. 

Earnest Money Deposit is exempted for SSI units or MSEs registered with Central 

Purchase organization or the concerned Ministry or Department or Start-ups as 

recognized by Department for Promotion of Industrial and Internal Trade (DPIIT). Copies 

of the applicable credential shall be submitted to avail benefit of exemption. 

g) Registration certificate from concerned Authorities. 

h) Details of experience in the form at Annexure-3 (please read foot note also) and copies of 

experience certificate. (Experience certificate for the works of similar nature with satisfactory 

performance). 

i) Latest Solvency certificate for not less than INR 4,07,62,704/- issued by Nationalized / 

Scheduled Bank, which should not be older than one (01) year from the last date of bid 

submission. The Solvency Certificate should have full address of banker for confirmation. 

j) Letter of Authority for signing and negotiation of tender (as the case may be). 

https://eprocure.gov.in/eprocure/app
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k) Duly signed Integrity Pact (given in Part-II, General conditions) 

l) Permanent Account Number (PAN) issued by Income Tax Department. 

m) Concurrent commitments as per Annexure-4 

n) Details of dredging & excavation equipments proposed to be deployed for the work including 

their present location and current commitments in Annexure-5. Particularly such details need 

to be furnished on equipments proposed to be used to remove hard strata. 

o) List of Key staff as per Annexure-6 

p) Audited balance sheets of profit and loss account / copies of Annual Turnover for the last 3 

years i.e. F.Y 2020-21, 2021-22 and 2022-23. 

q) Goods & Services Tax Registration number including copy of registration certificate. 

r) A confirmation duly signed by the tenderer that he / she has visited the site and is familiar with the 

site conditions as well as proposed works. 
 

The technical bid shall not contain any reference on price bid or quoted price of the bidder 

offer. Such bids will be treated as technically disqualified and their price will not be opened. 

 

4.2. Price Bid 

The price bid shall be submitted online for 

(i) Schedule of Prices duly filled in the specified form. 

(ii) This part shall not contain any terms & conditions. Any condition given in the price 

bid will be a sufficient cause for rejection of bid. 

(iii) GST extra (as applicable). 

5.0  Bidders are advised to submit their offer strictly based upon technical specification, terms and 

conditions contained in documents and not to stipulate any deviations. Any change in this 

may lead to rejection of bid. 

6.0 Earnest Money Deposit for the tendered work in the Notice inviting tender should be 

submitted in the following manner: 

INR 20,38,136/- (i.e. 2% of estimated cost of work) deposited through RTGS / NEFT in the A/c. 

of Inland Waterways Authority of India as mentioned in Section-I, Bid Data Sheet 

A certified copy of Payment Receipts towards Tender Cost and Earnest Money Deposit shall 

be submitted in the office of IWAI, National Waterway Road, Kannadikkadu, Maradu P.O, 

NH 47 Bypass, Ernakulam, Kerala, PIN 682 304 on or before the closing date & time of 

submission of bid. In case the EMD & Tender fee does not credited in the specified Account 

No. of IWAI due to any reasons, the bid is liable for rejection. 

The Earnest Money of the Successful Bidder submitted through RTGS mode will be retained 

as Security Deposit. 

The Bid Security / Earnest Money will be forfeited if the Bidder withdraws the Bid after its 

submission during the period of Bid Validity or in the case of a Successful Bidder, if the 

Bidder fails within the specified time limit to sign the Agreement; and/or to furnish the 

required Performance Security. 
 

6.1 All Bidders shall furnish EMD of the amount as mentioned in the Bid Data Sheet. However, 

Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 

Department of Micro, Small and Medium Enterprises (MSME) or Start-ups as recognized by 

Department for Promotion of Industrial and Internal Trade (DPIIT) are exempt from 

submitting the EMD on submission of documents to the extent as per the Government of India 

notifications in this regard. 
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Bids not accompanied by EMD shall be rejected as non-responsive. 

No interest shall be payable by the Employer for the sum deposited as EMD. 

The EMD of those Bidders whose Financial Bids have been opened but are not selected as 

“Successful Bidder” would be returned within seven (7) days of issuance of LoA to the 

successful Bidder. 

The EMD of Bidders who have not qualified for opening of Price Bids would be returned 

within seven (7) days of opening of Price bid. 

 
The EMD shall be forfeited by the Employer in the following events: 

i. If Bid is withdrawn during the bid validity period including any extension 

agreed to by the Bidder thereof. 

ii. If the Bidder tries to influence the evaluation process. 

iii. If the lowest Bidder raises any fresh issue and / or T&C during negotiations, it 

will be construed as withdrawal of the original bid and in that case EMD is 

liable to be forfeited. 

iv. In case the Bidder, submits false certificate in terms of any documents 

supported to this Tender. 

v. If the Bidder fails to sign the contract in accordance with Conditions of 

Contract on receipt of LoA. 

vi. In case the Bidder is found to indulge in corrupt or fraudulent practices at any 

stage of the execution of the contract. 

vii. If the Bidder fails to furnish the Performance Bank Guarantee in accordance 

with Conditions of Contract. 

viii. In case of a Bidder revoking or withdrawing his Tender or varying any terms 

of the Bid without the consent of the Employer in writing. 

ix. In case of forfeiture of EMD, as prescribed from (i) to (viii) above, the Bidder 

shall not be allowed to participate in the retendering process of the work. 

6.2 Cost of Tender Document / Tender Fee 

All Bidders are required to pay the cost of Tender Document as mentioned in Section I, Bid 

Data Sheet, through RTGS / NEFT. However, Micro and Small Enterprises (MSEs) as 

defined in MSE Procurement Policy issued by Department of Micro, Small and Medium 

Enterprises (MSME) or Start-ups as recognized by Department for Promotion of Industrial 

and Internal Trade (DPIIT) are exempt from submitting the Tender fee on submission of 

documents to the extent as per the Government of India notifications in this regard. The cost 

of Tender Document is Non-Refundable. 

6.3 Bank Solvency 

All Bidders shall submit Bank Solvency certificate from a nationalized / scheduled bank in 

India for a minimum amount as mentioned in Bid Data Sheet, The bank solvency certificate 

submitted by the Bidders shall not be older than one (01) year from the Bid Submission Last 

Date. In case Bidder does not adhere to this criterion, his bids shall be considered non- 

responsive and shall not be considered for further evaluation process. 

 

6.4 Taxes 

The Bidders shall fully familiarize themselves with the applicability of all types of taxes and 

all such taxes, as prevailing on date of submission of the bid, must be included by the Bidder 
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in the Financial Proposal along with the conditions mentioned therein, except for GST which 

will be claimed separately along with the RA Bills. It may be noted that the Bidder shall have 

to be registered with GST and shall submit the proof of the same at the time of bid 

submission. The GST and all other relevant taxes shall be paid as per existing rules and 

regulations at the time of payment. The bidders to be given undertaking for Input Tax 

Credit in GST as per Annexure 13 as mentioned in Clause -4, General Condition of 

Contract (GCC) 

7.0   Any annotations or accompanying documentation in the bid shall be in Hindi or English 

language only and in metric system. Tenders filled in any other language will be summarily 

rejected. 

8.0      Bidders shall sign their proposal with the exact name of the firm to whom the bid document 

has been issued / downloaded. The bid shall be duly signed and sealed by an authorized 

person of the bidder’s organization as following: 

8 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his full 

name and full name of his firm with its current business address. 

8 (b)   If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor above 

his full name and full name of his firm with its name and current business address. 

8 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of the 

firm above, their full names and current business address, or by a partner holding the power 

of attorney for the firm for signing the Tender in which cases a certified copy of the power of 

attorney shall accompany the Tender. A certified copy of the partnership deed and current 

business address of all the partners of the firm shall also accompany the Tender. 

8 (d)     If the Tender is submitted by a limited company, or a limited Corporation, it shall be signed 

by a duly authorized person holding the power of attorney for signing the tender in which 

case a certified copy of the power of attorney shall accompany the Tender. Such limited 

company or corporation may be required to furnish satisfactory evidence of its existence 

before the contract is awarded. ‘Satisfactory evidence’ means the certificate of incorporation 

of the limited company or corporation under Indian Companies Act, 1956. 

8 (e) All witnesses and sureties shall be persons of status and their full names, occupations and 

addresses shall be stated below their signatures. All signatures affixed in each page in the 

tender will be dated. 

9.0     Bidders shall clearly indicate their legal constitution and the person signing the tender shall 

state his capacity and also the source of his ability to bind the bidder. The power of attorney 

or authorization or any other document constituting adequate proof of the ability of the 

signatory to bind the bidder shall be annexed to the bid. The Owner may reject outright any 

bid unsupported by adequate proof of the signatory’s authority. 

10.0 The bid document shall be completed in all respects and shall be submitted together with the 

requisite information and appendices. They shall be complete and free from ambiguity, 

change or inter-lineation. In case IWAI requires any information/ clarification(s) from the 

Bidder in respect of the bid documents, the bidder shall be required to furnish the same in 

writing, to IWAI at the earliest where no time is specified by IWAI to furnish the same. A 

failure to furnish the same shall entitle IWAI to cancel/ reject the bid. 

11.0    If the space in the bid form or in the Appendices thereto is insufficient, additional pages shall 

be separately added. These pages shall be consecutively page numbered and shall also be 

signed by the Bidder. 

12.0 Bidders should indicate at the time of quoting against this bid their full postal addresses, 

telephone numbers and other communication details enabling IWAI to contact the bidder in 

case the need so arise. 
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13.0     IWAI shall have an unqualified option under the said bid bond to claim the amount there 

under in the event of the Bidder failing to keep the bid valid up to the date specified or 

refusing to accept work or carry it out in accordance with the bid if the IWAI decides to 

award the Work to the Bidder. 

14.0     The EMD shall be retained with the IWAI until finalization of tenders. Further, security 

deposit as per the Clause of Security shall be payable by the successful bidder. If the tenderer 

fails to furnish the security deposit in accordance with tender conditions EMD shall be 

forfeited. In the event of the Bidder becoming the successful Contractor, the amount of 

EMD would be adjusted against the Security deposit. 

15.1 The earnest money deposit (EMD) submitted by all the bidders expect the lowest bidder shall 

be refunded immediately latest within a week from the date of approval of the award of the 

contract to the lowest bidder (s)/decision to re-tender or otherwise closure of the proposal as 

the case may be, by the competent authority. No interest shall be payable on EMD by IWAI. 

15.2 In case of Joint Venture (JV), only Lead Partner can deposit EMD and same will be refunded 

to the bank account of the Lead Partner provided by the bidders / tenderers in the bid. 

15.3 In case, where the Office-In-Charge considers that an item of EMD instead of being refunded, 

be carried to the credit of the IWAI-Fund, then the fact required to be recorded on the Deposit 

Receipt with the Officers initial records, and request the Accounts / Finance Wing to effect 

necessary adjustment in Accounts. Accordingly, the concerned bidders shall be 

communicated this fact within the period specified for EMD refund. 

16.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 

intending tenderers who may be present at the date and time of opening informed in the bid 

document or subsequently. If any of the tenderer or his agent is not present at the time of 

opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, prepare a 

statement of the attested and unattested corrections in the tender over their signature. Such a 

list shall then be binding on the absentee tenderer. 

17.0 The successful tenderers shall be required to execute a contract agreement in the given 

format. In case of any refusal/ failure on the part of such successful tenderer to execute such a 

contract shall be deemed to be a failure on the part of such successful bidder to comply with 

the terms contained herein. 

18.0 Qualification of the Bidder 

18.1 This invitation for online bids is open to all reputed and resourceful contractors fulfilling the 

criteria given under Terms and Conditions in the Tender Notice and as regards the size / value 

of experience in execution of similar works during past seven years, the factor specified 

below shall be used to bring the value of such completed works at the level of current 

financial year i.e. FY 2023-24. 

Year Before Multiplying Factor 

One ………………………………………  1.07 

Two ……………………………………... 1.14 

Three ……………………………………. 1.21 

Four …………………………………….. 1.28 

Five ……………………………………... 1.35 

Six …………………………………….. 1.42 

Seven ………………………………….. . 1.49 

19.0 Each Bidder shall submit only one online Bid for the work. A Bidder who submits more than 

one Bid will cause proposals with the Bidder's participation to be disqualified. 
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20.0 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and 

the Owner will, in no case, be responsible or liable for those costs regardless of the conduct or 

outcome of the bidding process. 

21.0 The bidder is expected to examine carefully all instructions, conditions of contract, contract 

data, terms, specifications, forms and drawings in the Bid Document. Failure to comply with 

the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 33 

hereof, bids, which are not substantially responsive to the requirements of the Bid 

Documents, shall be rejected. 

22.0 Clarification of Bidding Documents 

22.1 A prospective Bidder requiring any clarification of the bidding documents may notify the 

Tender Inviting Authority in writing, by facsimile or email at the address indicated in the 

Tender Notice / Notice Inviting Tender. The tender inviting authority will respond to any 

request for clarification received earlier than 7 days prior to the deadline for submission of 

bids. Copies of the response will be forwarded to all purchasers of the bidding documents / 

will be uploaded to the web sites, including a description of the inquiry, but without 

identifying its source. 

23.0 Amendment of Bidding Documents: 

Before the deadline for online submission of bids, the Owner may modify/amend/make 

addition in the bidding documents for any reason, whether at its own initiative or in response 

to clarification requested by a prospective bidder by issuing addenda/corrigendum. Any 

addendum/corrigendum/ minutes of pre bid meeting uploaded on website shall be part of the 

bidding documents. Corrigendum / Addendum/ Minutes of pre bid meeting will be available 

on website. The modification /amendment/ additions in the bidding document shall be binding 

on the prospective bidders. To give prospective bidders reasonable time in which to take a 

corrigendum / addendum / minutes of pre bid meeting into account in preparing their bids, the 

Owner may extend, as necessary, the deadline for submission of bids. 

 

24.0   Bid Prices: 

The Contract shall be for the whole Works, as described, based on the cost schedule 

submitted by the Bidder. The bidder shall quote rates and prices for all items of the Works 

described in the cost schedule. The prices shall include all the taxes, levies, cess, royalty, 

terminal tax, or any other local, State or Central taxes as applicable / charged by Central or 

State Government or Local authorities on all materials that the contractor has to purchase for 

the performance of the contract and services and the Authority will not entertain any claim for 

compensation whatsoever in this regard. The rates quoted by the bidder shall be deemed to be 

inclusive of all such taxes, duties, cess, levies, etc. including 1% Labour Welfare Cess except 

for GST which shall be indicated and claimed separately. Labour Welfare Cess @ 1% of the 

value of the contract shall be deducted from the RA bills of the Contractor and deposited by 

IWAI as per norms of Govt. of India. 

Bidders are to download BOQ through https://eprocure.gov.in/eprocure/app and 

cannot modify BOQ, they can enter only in the Blue Coloured portion of BOQ. The Bidder 

shall quote rate for Per item Basic price, inclusive of Freight, Insurance, Transportation, 

packing, Inspection if applicable etc. The GST has to be mentioned separately 

Prices quoted by the Bidder shall remain firm and fixed and valid till the validity time. 

The prices quoted shall be for destination of the consignees. 

Form No. ‘C’ or ‘D’ & 31/32 will not be issued by the “Authority”. Road permit, way 

bill etc. are to be arranged by the Bidder. 

https://eprocure.gov.in/eprocure/app
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The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract 

and shall not be subject to adjustment except for POL component in dredging, as per the 

prescribed formula. The prices shall be quoted by the bidder entirely in Indian Rupees. All 

payments shall be made in Indian Rupees. 

25.0  Bid Validity: Bids shall remain valid for a period of 120 days after the last date for bid 

submission. A bid valid for a shorter period will be treated as non-responsive and shall be 

rejected. 

In exceptional circumstances, prior to expiry of the original time limit, the IWAI may request 

the bidder to extend the period of validity for a specified additional period. The request and 

the bidders’ responses shall be made in writing. A bidder may refuse the request without 

forfeiting his bid security. A bidder agreeing to the request will not be required or permitted 

to modify his bid, but will be required to extend the validity of his bid security. 

26.0  Bidder shall submit offers that fully comply with the requirement of the bidding document 

including conditions of contract. Conditional offer or alternate offer will not be considered in 

the process of tender evaluation. 

27.0  The Bidder shall submit online bid and the Bid shall be signed by a person or persons duly 

authorized to sign on behalf of the Bidder. All pages of the Bid shall be signed by the person 

or persons signing the Bid. The Bid shall contain no overwriting, alterations or additions, 

except those to comply with instructions issued by the Tender Inviting Authority. 

28.0  Submission of Bids: The Bidder shall submit online bids. Complete online Bids (including 

Technical and Financial) must be received by the bid submission closing date and time. The 

Tender inviting Authority may extend the deadline for submission of bids by issuing an 

amendment, in which case all rights and obligations of the Owner and the bidders previously 

subject to the original deadline will then be subject to the new deadline. 

29.0  Modification and Withdrawal of Bids: Bidders may modify or withdraw their bids online 

before the deadline prescribed. Withdrawal or modification of a Bid between the deadline for 

submission of bids and the expiration of the original period of bid validity specified or as 

extended shall result in the forfeiture of the Bid security. 

 

30.0 Bid Opening and Evaluation 

30.1 Online Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the online 

bids received shall be opened on the date and time mentioned in the Bid Data Sheet. 

'Financial Bid' of those bidders whose technical bid has been determined to be responsive and 

on evaluation fulfils the criteria shall be opened on a subsequent date, which will be notified 

to such bidders. 

30.2 The Owner will open the online "Technical Bid" of all the bids received in the presence of the 

bidders/bidders’ representatives who choose to attend at the time, date and place specified. In 

the event of the specified date for the submission of bids being declared a holiday for the 

Owner, the Bids will be opened at next immediate convenient time & date which will be 

notified through the web site. 

30.3 Bidder's names and such other details like EMD furnished, as the Owner may consider 

appropriate will be announced by the Owner after the opening. 

30.4 After the opening of the technical bids, their evaluation will be taken up with respect to bid 

security, qualification and other information furnished in Technical bid. Thereafter, on 
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fulfilling the criteria laid down in Bid Evaluation, a list will be drawn up of the responsive 

bids whose financial bids are eligible for consideration. 

30.5 The Owner shall inform the bidders, whose technical bids are found responsive, of the date, 

time and place of opening of the financial bids. The bidders so informed, or their 

representative, may attend the online opening of financial bids. 

30.6 At the time of the online opening of the ‘Financial Bid’, the names of the bidders whose bids 

were found responsive and the Bid prices, the total amount of each bid and such other details 

as the Owner may consider appropriate will be announced by the Owner. 

31.0   Process to be Confidential 

Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other 

persons not officially concerned with such process until the award to the successful Bidder 

has been announced. Any attempt by a Bidder to influence the Owner’s processing of bids or 

award decisions may result in the rejection of his Bid. 

32.0. Clarification of Bids and Contacting the Owner 

32.1 During the evaluation of the bids, the owner may, at its discretion, ask the bidder to provide 

any additional information/clarification in relation to its bids as may be deemed fit by the 

owner. The bidder shall in all cases where such request has been made by the owner, submit 

such information/clarification within such period and in such manner as may be specified by 

the owner in the request so made. In the event of failure of the bidder to furnish such 

additional information as may be requested by the owner, the owner may, in its sole 

discretion, deem such bid as non-responsive. The bidder shall not have any right to challenge 

the same or any claims arising from such bid being deemed non-responsive by the owner. 

32.2 No bidder shall contact the owner on any matter relating to its bid from the time of the bid 

opening to the time the contract is awarded. Any attempt by the bidder to influence the 

Owner’s bid evaluation, bid comparison or contract award decision may result in the rejection 

of his bid. 

33.0 Examination of Bids and Determination of Responsiveness 

During the detailed evaluation of “Technical Bids”, the Owner will first determine whether 

each Bid (a) meets the eligibility criteria (b) has been properly signed; (c) is accompanied by 

the required securities; and (d) is responsive to the requirements of the bidding documents. 

After the above process is completed, the technical specification/offer of the responsive 

bidders will be examined with respect to technical specifications provided in the tender 

document. Clarifications, if any, at this stage in respect of the technical parameters offered by 

the bidder will be sought from the bidders. Thereafter, the bids, which conform, to the terms, 

conditions, and specifications of the bidding documents, without material deviation or 

reservation will be considered as responsive for evaluation. 

34.0 Evaluation of Bids 

34.1 Selection of the bidder for the tendered work will be based on technical and financial 

evaluation. 

34.2 Technical evaluation shall be based on the bidder satisfying the eligibility criteria stated in 

clause 9 of Terms and Conditions under the Tender Notice AND the bidder furnishing all 

documents / certificates / undertakings as specified in clause 4.1 under INSTRUCTIONS FOR 

SUBMISSION OF BID. 
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34.3 Verification of the facts furnished by the bidders may be made prior to finalizing the technical 

evaluation. 

34.4 If the bidder does not fulfil the above criteria his bid shall be technically disqualified and his 

financial bid shall not be opened. 

34.5 The evaluation of the financial bid will be based on the lowest financial offer received for the 

work. 

35.0 Award of Contract 

35.1. Subject to Clause 36, the Owner will award the Contract to the Bidder after evaluation as per 

Clause 34. 

35.2. Owner has the right to accept any Bid and to reject any or all Bids and split the work or 

Increase and Decrease work. Notwithstanding Clause 35.1, the Owner also reserves the right 

to cancel the bidding process and reject all bids, at any time prior to the award of Contract, 

without thereby incurring any liability to the affected Bidder or bidders or any obligation to 

inform the affected Bidder or bidders of the grounds for the Owner’s action. 

35.3  Award of work under “Make in India” policy: As per the policy of Government of India to 

promote Make in India the provisions vide order No. o-45021/2/2017-B.E.II dated 15.06.2017 

of Ministry of Commerce and Industry on the subject “public procurement (preference to 

Make in India) shall be applicable to the extent possible. 

36.0 Notification of Award and Signing of Agreement. 

36.1 The bidder whose Bid has been accepted will be notified of the award by the Owner prior to 

expiration of the Bid validity period and this letter will be called “Letter of Acceptance” or 

“Work order” which will state the sum that the Owner will pay to the Contractor in 

consideration of the execution and completion of the Works by the Contractor as prescribed 

by the Contract (hereinafter and in the Contract called the “Contract Price”) and also the time 

period for completion of the works. 

36.2 The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of a performance security in accordance with the provisions of Clause 37. 

36.3 The Agreement will incorporate all agreements between the Owner and the successful Bidder. 

It will be signed in the proforma given at Annexure.7 by the Owner and the successful 

Bidder after the performance security is furnished and within 15 days of issuance of Letter of 

Acceptance. 

36.4 Upon the furnishing of the Performance Security by the successful Bidder, the other Bidders 

will be informed that their Bids have been unsuccessful. 

 
37.0 Performance Security 

37.1 Within 15 (fifteen) days of issue of the Letter of Acceptance, the successful Bidder shall 

deliver to the Owner a Performance Security equivalent to 5% of the contract price in the 

form of irrevocable Bank Guarantee from nationalized / scheduled bank of India. 

37.2 The Contractor shall be required to deposit an amount equivalent to 5% of the contract value 

of the work as Performance Security in the form of an irrevocable bank guarantee bond of any 

nationalized / scheduled bank of India in accordance with the form prescribed Annexure-8 or 
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shall be deposited to IWAI account through NEFT / RTGS as mentioned in the Bid Data 

Sheet within 15 days of the issue of the LoA. 

37.3 Environmental, Social, Health and Safety (ESHS) security @1.5% of the contract amount to 

be submitted in the form of irrevocable Bank Guarantee from nationalized / scheduled bank 

of India in accordance with the form prescribed Annexure-4 or shall be deposited to IWAI 

account through NEFT / RTGS in the A/c. No. 39360627884 of Inland Waterways Authority 

of India, maintained at State Bank of India, Vyttilla Branch (IFS Code: SBIN0008694) within 

15 days of the issue of the LoA.  

37.4 Failure of the successful bidder to comply with the requirement of sub-clause 37.1 shall 

constitute sufficient ground for cancellation of the award and forfeiture of the bid security. 

38.0 Corrupt or Fraudulent Practices 

The Owner will reject a proposal for award if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in competing for the contract in question 

and will declare the firm ineligible, either indefinitely or for a stated period of time, to be 

awarded a contract with Inland Waterways Authority of India and any other agencies, if it at 

any time determines that the firm has engaged in corrupt or fraudulent practices in competing 

for the contractor, or in execution. 

The Owner requires the bidders/Contractors to strictly observe the laws against fraud and 

corruption enforced in India, namely, Prevention of Corruption Act, 1988. 

39.0 Instructions to the Bidders for the submission of bids online through the e-Procurement 

Portal https://eprocure.gov.in/eprocure/app 

39.1  Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the 

consultants/bidders on the e-procurement/e-tender portal is a prerequisite for e-tendering. 

39.2 Bidder should do the enrollment in the e-Procurement site using the 

https://eprocure.gov.in/eprocure/app option available” Enroll Here” on the home page. Portal. 

Enrollment is free of charge. During enrollment/registration, the bidders should provide the 

correct/true information including valid email-id. All the correspondence shall be made 

directly with the contractors/bidders through email-id provided. 

39.3 Bidder need to login to the site through their user ID/ password chosen during 

enrollment/registration. 

39.4 Then the Digital Signature Certificate (Class II or Class III Certificates with signing key 

usage) issued by SIFY / TCS / nCode / eMudra or any Certifying Authority recognized by 

CCA India on eToken / Smart Card, should be registered. 

39.5 The DSC that is registered only, should be used by the bidder and should ensure safety of the 

same. 

39.6 Contractor/Bidder may go through the tenders published on the site and download the 

required tender documents/schedules for the tenders he/she is interested. 

39.7 After downloading / getting the tender document/schedules, the Bidder should go through 

them carefully and then submit the documents as asked. 

39.8 If there are any clarifications, this may be obtained online through the tender site, or through 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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the contact details. Bidder should take into account of the corrigendum published before 

submitting the bids online. 

39.9 Bidder then logs in to the site through the secured log in by giving the user id/ password 

chosen during enrolment/registration and then by giving the password of the eToken/ Smart 

Card to access DSC. 

39.10 Bidder selects the tender which he/she is interested in by using the search option and then 

moves it to the ‘my favourites’ folder. 

39.11 From the favourites folder, he selects the tender to view all the details indicated. 

 

39.12 It is construed that the bidder has read all the terms and conditions before submitting their 

offer. Bidder should go through the tender schedules carefully and upload the documents as 

asked; otherwise, the bid will be rejected. 

39.13 Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document / schedule and generally, they can be in general PDF / xls / rar / jpg formats. 

If there is more than one document, they can be clubbed together and can be provided in the 

requested format. Each document to be uploaded through online for the tenders should be less 

than 2 MB. If any document is more than 2MB, it can be reduced through zip/rar and the 

same can be uploaded, if permitted. 

39.14 If there are any clarifications, this may be obtained through the site, or during the pre-bid 

meeting if any. Bidder should take into account the corrigendum published from time to time 

before submitting the online. 

39.15 The Bidders can update well in advance, the documents such as certificates, annual report 

details etc., under My Space option and these can be selected as per tender requirements and 

then send along with bid documents during bid submission. This will facilitate the bid 

submission process faster by reducing upload time of bids. 

39.16 Bidder should submit the Tender Fee / EMD as specified in the Bid Data Sheet. The original 

payment instruments should be posted / couriered/ given in person to the Tender Inviting 

Authority within the due date as mentioned in this tender document. Scanned copy of the 

instrument should be uploaded as part of the offer, if asked for. 

39.17 While submitting the bids online, the bidder reads the terms & conditions and accepts the 

same to proceed further to submit the bid packets. 

39.18 The bidder has to select the payment option as offline to pay the Tender FEE / EMD as 

applicable and enter details of the instruments. 

39.19 The details of the DD/any other accepted instrument, physically sent, should tally with the 

details available in the scanned copy and the data entered during bid submission time. 

Otherwise submitted bid will not be acceptable. 

39.20 The bidder has to digitally sign and upload the required bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the bids and 

uploading their offers shall be deemed to be a confirmation that they have read all sections 

and pages of the bid document including General conditions of contract without any 

exception and have understood the entire document and are clear about the requirements of 

the tender requirements. 

39.21 The bidder has to upload the relevant files required as indicated in the cover content. In case 

of any irrelevant files, the bid will be rejected. 
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39.22 If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates offered 

should be entered in the allotted space only and uploaded after filling the relevant columns. 

The Price Bid/BOQ template must not be modified/replaced by the bidder, else the bid 

submitted is liable to be rejected for this tender. 

39.23 The bidders are requested to submit the bids through online e-tendering system to the Tender 

Inviting Authority (TIA) well before the bid submission end date & time (as per Server 

System Clock). The TIA will not be held responsible for any sort of delay or the difficulties 

faced during the submission of bids online by the bidders at the eleventh hour. 

39.24 After the bid submission, the acknowledgement number, given by the e-tendering system 

should be printed by the bidder and kept as a record of evidence for online submission of bid 
for the particular tender and will also act as an entry pass to participate in the bid opening  date. 

 

39.25 The bidder should ensure / see that the bid documents submitted should be free from virus 

and if the documents could not be opened, due to virus, during tender opening, the bid is 

likely / liable to be rejected. 

39.26 The time settings fixed in the server side & displayed at the top of the tender site, will be 

valid for all actions of requesting, bid submission, bid opening etc., in the e-tender system. 

The bidders should follow this time during bid submission. 

39.27 All the data being entered by the bidders would be encrypted using PKI encryption techniques 

to ensure the secrecy of the data. The data entered will not viewable by unauthorized persons 

during bid submission & not be viewable by any one until the time of bid opening. 

39.28 Any bid document that is uploaded to the server is subjected to symmetric encryption using a 

system generated symmetric key. Further this key is subjected to asymmetric encryption using 

buyers/bid opener’s public keys. Overall, the uploaded tender documents become readable 

only after the tender opening by the authorized bid openers. 

39.29 The confidentiality of the bids is maintained since the secured Socket Layer 128- b i t  

encryption technology is used. Data storage encryption of sensitive fields is done. 

39.30 The bidder should logout of the tendering system using the normal logout option available at 

the top right-hand corner and not by selecting the (X) exit option in the browser. 

39.31 Any queries relating to the tender document and the terms and conditions contained therein 

should be addressed to the Tender Inviting Authority for a tender or the relevant contact 

person indicated in the tender. 

39.32 Any queries relating to the process of online bid submission or queries relating to CPP Portal 

in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the 

helpdesk is 1800 233 7315. 

 

 

 

********* 
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6. GENERAL CONDITIONS. 
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(ii) Schedules 

(iii) General Conditions of Contract. 
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PART – II 

 

To be signed by the bidder and same signatory competent / authorized to sign 

the relevant contract on behalf of IWAI. 
 

(i) INTEGRITY AGREEMENT 

This Integrity Agreement is made at ............................ on this ........ day of ............. 20..... 

BETWEEN 

The Chairman / Chairperson, Inland Waterways Authority of India represented through The 

Director, Inland Waterways Authority of India, National Waterway Road, Kannadikkadu, 

Maradu, Ernakulam, Kerala. PIN 682 304. 

(Hereinafter referred as the ‘Principal/Owner,’ which expression shall unless repugnant to the 

meaning or context hereof include its successors and permitted assigns) 

AND 

.......................................................................................................................................... 

(Name and Address of the Individual/firm/Company) 

through ................................................................... (Hereinafter referred to as the 

(Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 

hereof include its successors and permitted assigns) 

Preamble 

WHEREAS the Principal/ Owner has floated the Tender No. IWAI/COCH/23(4)/2024-25/59 

(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 

organizational procedure, contract for “CAPITAL DREDGING, WIDENING OF NARROW 

CANALS, BANK PROTECTION, REMOVAL OF OBSTRUCTIONS AND RELOCATION 

OF UTILITIES IN EDAPPALLIKKOTTA - KOLLAM STRETCH OF NATIONAL 

WATERWAY - 3 and relocation of utilities in Edappallikkotta - Kollam stretch of NW.3” 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 

land, rules, regulations, economic use of resources and of fairness/transparency in its relation 

with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid, both the parties have agreed to enter into 

this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 

and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under: 

 
Article 1: Commitment of the Principal/Owner 

1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

(a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 

demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 

https://shipmin.eoffice.gov.in/eFile/?x=1-QuaJYQV-rPJnzzrQj3abGJXMdyuMqm
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(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 

equity and reason. The Principal/Owner will, in particular, before and during the 

Tender process, provide to all Bidder(s) the same information and will not 

provide to any Bidder(s) confidential / additional information through which the 

Bidder(s) could obtain an advantage in relation to the Tender process or the 

Contract execution. 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 

2) If the Principal/Owner obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of 

Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or 

if there be a substantive suspicion in this regard, the Principal/Owner will inform the 

Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its 

internal laid down policies and procedures. 

Article 2: Commitment of the Bidder(s) / Contractor(s) 

1. It is required that each Bidder / Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the IWAI 

all suspected acts of fraud or corruption or Coercion or Collusion of which it has 

knowledge or becomes aware, during the tendering process and throughout the 

negotiation or award of a contract. 

2. The Bidder(s) / Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during his 

participation in the Tender process and during the Contract execution: 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/Owner’s employees involved in the 

tender process or execution of the contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange 

any advantage of any kind whatsoever during the Tender process or during the 

execution of the contract. 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary contracts, 

submission or non-submission of bids or any other actions to restrict 

competitiveness or to cartelize in the bidding process. 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the 

purpose of competition or personal gain), or pass on to others, any information or 

documents provided by the Principal/Owner as part of the business relationship, 

regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly, 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses 

of foreign agents/representatives, if any. Either the Indian agent on behalf of the 

foreign principal or the foreign principal directly could bid in a tender but not 

both. Further, in cases where an agent participates in a tender on behalf of one 

manufacturer, he shall not be allowed to quote on behalf of another manufacturer 
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along with the first manufacturer in a subsequent/parallel tender for the same 

item. 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the Contract. 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a wilful misrepresentation or omission of facts or 

submission of fake/forged documents in order to induce public official to act in 

reliance thereof, with the purpose of obtaining unjust advantage by or causing damage 

to justified interest of others and/or to influence the procurement process to the 

detriment of the Government interests. 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or 

indirectly, where potential or actual injury may befall upon a person, his/ her 

reputation or property to influence their participation in the tendering process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law or the 

Contract or its established policies and laid down procedures, the Principal/Owner shall have 

the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and 

the bidder/contractor accepts and undertakes to respect and uphold the Principal/Owner’s 

absolute right: 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, 

such as to put his reliability or credibility in question, the Principal/Owner after giving 

14 days’ notice to the contractor shall have powers to disqualify the 

Bidder(s)/Contractor(s) from the tender process or terminate/determine the Contract, 

if already executed or exclude the Bidder/Contractor from future contract award 

processes. The imposition and duration of the exclusion will be determined by the 

severity of transgression and determined by the Principal/Owner. Such exclusion may 

be forever or for a limited period as decided by the Principal/Owner. 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal / Owner 

has disqualified the Bidder(s) from the tender process prior to the award of the 

contract or terminated/determined the contract or has accrued the right to 

terminate/determine the contract according to Article 3(1), the Principal/Owner apart 

from exercising any legal rights that may have accrued to the Principal/Owner, may in 

its considered opinion forfeit the entire amount of Earnest Money Deposit, 

Performance Guarantee and Security Deposit of the Bidder/Contractor. 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder 

or Contractor, or of an employee or a representative or an associate of a bidder or 

Contractor which constitutes corruption within the meaning of IPC Act, or if the 

Principal/Owner has substantive suspicion in this regard, the Principal/Owner will 

inform the same to law enforcing agencies for further investigation. 
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Article 4: Previous Transgression 
 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with 

any other Company in any country confirming to the anticorruption approach or with 

Central Government or State Government or any other Central/State Public Sector 

Enterprises in India that could justify his exclusion from the Tender process. 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the Tender process or action can be taken for banning of business dealings/ holiday 

listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 

by him and has installed a suitable corruption prevention system, the Principal/Owner 

may, at its own discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s) of the principles laid down in this agreement/Pact by 

any of its Subcontractors/ sub-vendors. 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/Owner and the bidder, along with the Tender or violate its 

provisions at any stage of the Tender process, from the Tender process. 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other bidders, till the 

Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and continue 

to be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined by the Competent Authority of IWAI. 

Article 7: Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

2) Changes and supplements need to be made in writing. Side agreements have not been 

made. 

 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners 

and consortium members. In case of a Company, the Pact must be signed by a 

representative duly authorized by board resolution. 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact remains valid. In this case, the parties will strive to come to an agreement to 

their original intensions. 

5) It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action taken by 
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the Owner/Principal in accordance with this Integrity Agreement/ Pact or 

interpretation thereof shall not be subject to arbitration. 

 
Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal 

rights and remedies belonging to such parties under the Contract and/or law and the same 

shall be deemed to be cumulative and not alternative to such legal rights and remedies 

aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have 

precedence over the Tender/Contact documents with regard any of the provisions covered 

under this Integrity Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 

and date first above mentioned in the presence of following witnesses: 

 

 

............................................................... 

(For and on behalf of Principal/Owner) 

 

 
................................................................. 

(For and on behalf of Bidder/Contractor) 

 

 
WITNESSES: 

1............................................... 

(signature, name and address) 

 
2................................................ 

(Signature, name and address) 

 

 

Place:………………… 

 

Date: ………………… 
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(ii) SCHEDULES 
 

SCHEDULE ‘A’:      Salient Features of the work. 

 

Name of Work: CAPITAL DREDGING, WIDENING OF NARROW CANALS, 

BANK PROTECTION, REMOVAL OF OBSTRUCTIONS AND 

RELOCATION OF UTILITIES IN EDAPPALLIKKOTTA - 

KOLLAM STRETCH OF NATIONAL WATERWAY – 3. 

 
Estimated cost: Rs. 1,019.07 lakhs excluding 

GST. Earnest Money: INR 20,38,136/- 

Security Deposit:        5% of contract price. 

A sum @ 5% of the gross amount of the bill shall be deducted from 

each running bill of the contractor till that sum reaches 5% of the 

contract value of the work. 

As per GFR, Manual for procument of works 2019. 

SCHEDULE ‘B’: General Rules & Directions with reference to General Conditions 

of Contract: - 
 

(i) Officer inviting tender : Director, IWAI, Kochi 

 

(ii) Tender Accepting Authority : Director, IWAI, Kochi 
 

(iii) (a) Time allowed for submission of 

Performance Guarantee as per 

clause 3.1 of GCC from the date : 15 days 

of issue of letter of acceptance . 

 

(b) Maximum allowable extension 

beyond the period provided in : 7 days. 

(iii) (a) above 

(iv) Percentage on Cost of Materials and 

Labour to cover all overheads & profits : included in the estimate 
 

(v) Standard Schedule of Rates : Not applicable 
 

(vi) Specifications to be followed : Not applicable 
 

(vii) Deviation Limit beyond which : 20% with approval of the 

Clause 16.3, 16.4, 16.5 & 16.6 Competent Authority 
 

(viii) Competent Authority for grant extension of time under clause 34:- 

 

(ix) Competent Authority to levy liquidated damages for delay under clause 35:- 

(x) Competent Authority to determine the contract as per clause 36:- 

(xi) Milestones as per table given below:- 



34  

(Clause 34.5 & 34.6 shall be applicable only when the amount of the contract 

is more than 10 Crores). 

 

Sl. 

No. 

Milestone Time Allowed (from 

date of start) in months 

Amount to be withheld in case of 

non-achievement of mile stone 

 Not applicable being 

less than Rs. 10 Crores. 

  

(xii) Competent authority to reschedule : Director, IWAI, Kochi. 

the milestones as per clause 34.5 

(xiii) Competent authority for foreclosure of contract in full or in part due to 

abandonment or reduction in scope of work as per Clause – 31: 

 

(xiv) Incentive for early completion : Not applicable 

 

 

************************ 
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(iii) GENERAL CONDITION OF CONTRACT 
 

C O N T E N T S 
 

CLAUSE-1 : DEFINITIONS 

CLAUSE-2 :  INTERPRETATIONS 

CLAUSE-3 : PERFORMANCE GUARANTEE 

CLAUSE-4 : SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT DOCUMENTS 

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S 

REPRESENTATIVE 

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11   :  CHANGE IN CONSTITUTION OF THE FIRM TO BE 

INTIMATED 

CLAUSE-12 : COMMENCEMENT OF WORK 

CLAUSE-13 : WORKS TO BE CARRIED OUT IN ACCORDANCE 

WITH SPECIFICATIONS DRAWINGS AND ORDERS ETC. 

CLAUSE-14 : SETTING OUT THE WORKS 

CLAUSE-15 : URGENT WORKS 

CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING 

CLAUSE-17 : CONTRACTOR’S SUPERVISION 

CLAUSE-18 : INSTRUCTIONS AND NOTICE 

CLAUSE-19 : PLANT AND EQUIPMENT 

CLAUSE-20 : PATENT RIGHTS 

CLAUSE-21 : MATERIALS 

CLAUSE-22 : LAWS GOVERNING THE CONTRACT 

CLAUSE-23 : WATCH & WARD AND LIGHTING 

CLAUSE-24 : WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

CLAUSE-25 : LABOUR 

CLAUSE-26 : MATERIALS OBTAINED FROM EXCAVATION SUCH AS 

FOSSILS, COINS ETC. 

CLAUSE-27 : FORCE MAJEURE 

CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 
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CLAUSE-29 : CONTRACTOR’S LIABILITY AND INSURANCE 

CLAUSE-30 : SUSPENSION OF WORKS 

CLAUSE-31 : FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE 

TO ABANDONMENT ORREDUCTION IN SCOPE OF WORK 

CLAUSE-32 : TERMINATION OF CONTRACT ON DEATH 

CLAUSE-33 : CARRYING OUT PART WORK AT THE RISK & COST OF TH E 

CONTRACTOR 

CLAUSE-34 : COMPLETION TIME AND EXTENSIONS 

CLAUSE-35 : LIQUIDATED DAMAGES FOR DELAY 

CLAUSE-36 : WHEN THE CONTRACT CAN BE DETERMINED 

CLAUSE-37 : INSPECTION AND APPROVAL 

CLAUSE-38 : COMPLETION CERTIFICATE & COMPLETION PLANS 

CLAUSE-39 :  MEASUREMENTS 

CLAUSE-40 : PAYMENT ON ACCOUNT 

CLAUSE-41 :  TAXES, DUTIES AND LEVIES ETC 

CLAUSE-42 : TAX DEDUCTION AT SOURCE 

CLAUSE-43 : PAYMENT OF FINAL BILL 

CLAUSE-44 : OVER PAYMENTS AND UNDER PAYMENTS 

CLAUSE-45 : FINALITY CLAUSE 

CLAUSE-46    : SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 

ACTUAL LOSS 

CLAUSE-47    : SETTLEMENT OF DISPUTES & ARBITRATION 

CLAUSE-48    : CLAIM 

CLAUSE-49    : INTEREST 

 

 

 
********************* 
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GENERAL CONDITIONS OF CONTRACT 
 

CLAUSE - 1: DEFINITIONS 

 

In the contract, the following words & expression shall, unless context otherwise requires, 

have the meaning thereby respectively assigned to them: 

(i) Contract: means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the Chairman, Inland 

Waterways Authority of India and the contractor, together within the documents referred to 

therein including these conditions, the specifications, designs, drawings and instructions 

issued from time to time by the Engineer-in-charge and all these documents taken together 

shall be deemed to form one contract and shall be complementary to one another 

(ii) Contract sum; means the amount arrived at by multiplying the quantities shown in the 

schedule of quantities and price by the respective item rates as allowed. 

(iii) Contractor: means the successful tenderer who is awarded the contract to perform the work 

covered under this tender document and shall be deemed to include the contractor’s 

successors, executors, representatives or assign approved by the Engineer-in-charge. 

(iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 

(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of 

India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 

representatives, successors and assigns. 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and be 

In-charge of the works for the purpose of this contract who shall supervise and be in charge of 

the work. 

(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by the 

Engineer-in-charge for day to day supervision, checking, taking measurement, checking bills, 

ensuring quality control, inspecting works and other related works for completion of the 

project. 

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 

(ix) Vice Chairman: means the Vice Chairman of the Authority 

(x) Director: means the Director of the Authority. 

(xi) Director: means the Director of the Authority, as the case may be. 

(xii) Deputy Director: means the Deputy Director of the Authority, as the case may be. 

(xiii) Assistant Director: means the Assistant Director of the Authority, as the case may be. 

(xiv) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 

Authority, as the case may be 

(xv) Work Order means a letter from the Authority conveying the acceptance of the tender/offer 

subject to such reservations as may have been stated therein. 

(xvi) Day : means a calendar day beginning and ending at mid-night. 

(xvii) Week : means seven consecutive calendar days 

(xviii) Month : means the one Calendar month. 

(xix) Site means the waterway and / or other places through which the works are to be executed. 
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(xx) Vessel : Any inland vessel / dredger operating in the National Waterway including the 

dredging units of IWAI for carrying out the work. 

(xxi) Drawings : means the drawings referred to in the specifications and / or appended with the 

tender document, any modifications of such drawing approved in writing by the Engineer- in-

Charge and shall also include drawings/ charts issued for actual execution of the work time 

to time by  the Engineer-in-Charge. 

(xxii) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge 

become necessary at the time of execution and / or during the progress of work to obviate any 

risk or accident or failure or to obviate any risk of damage to the vessel structure, or required 

to accelerate the progress of work or which becomes necessary for security or for any other 

reason the Engineer-in-Charge may deem expedient. 

(xxiii) Work / works: means work / works to be executed in accordance with the contract. 

(xxiv) Schedules referred to in these conditions shall mean the relevant schedules annexed to the 

tender papers. 

(xxv) District specifications means the specifications followed by the State Government in the area 

where the work is to be executed. 

(xxvi) Tendered value means the value of the entire work as stipulated in the letter of award. 

 
CLAUSE – 2: INTERPRETATIONS 

2.1 Where the contract so requires, words imparting the singular only shall also include the plural 

and vice versa. Any reference to masculine gender shall whenever required include feminine 

gender and vice versa. 

2.2 Heading and marginal notes in these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation of construction thereof of the 

contract. 

CLAUSE – 3: PERFORMANCE GUARANTEE 

3.1 The Contractor shall be required to deposit an amount equivalent to 3% of the contract value 

he work as Performance Security in the form of an irrevocable bank guarantee bond of any 

nationalized / scheduled bank of India in accordance with the form prescribed Annexure-8 or 

shall be deposited to IWAI account through NEFT / RTGS as mentioned in the Bid Data 

Sheet within 15 days of the issue of the work order. 

3.2 After recording of the completion certificate for the work by the competent authority, and 

completion of defects liability period, the performance guarantee shall be returned to the 

contractor without any interest. 

3.3 In the event of contract being determined under the provision of any of the clauses/ conditions 

of agreement, the performance guarantee shall be forfeited in full and shall be absolutely at 

the disposal of the authority. 

 

CLAUSE – 4: SECURITY DEPOSIT 

4.1  A sum @ 5% of the gross amount of the bill shall be deducted from each running bill of the 

contractor till that sum reaches 5% of the contract value of the work. 

As per GFR, Manual for Procurement of Works. 

 
4.2 The total security deposit shall remain with IWAI till the completion of the contract and 

handing over of the site back to IWAI and the defect liability period is over or the payment of 



39  

the final bill payable in accordance with agreement conditions whichever is later, provided 

the Engineer-in-Charge is satisfied that there is no demand outstanding against the contractor. 

4.3 No interest will be paid on security deposit. 

4.4 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 

security deposit furnished by the contractor. However, if the contractor duly performs and 

completes the contract in all respects and presents in absolute "NO DEMAND 

CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 

contractor after deduction of cost and expenses that the Authority may have incurred and 

other money including all losses and damages which the Authority is entitled to recover from 

the Contractor. 

4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the contractor 

a memo in writing pointing out the delay in progress and calling upon the contractor to 

explain the causes for the delay within 3 days of receipt of the memo and 10 days from 

issuance of memo whichever is earlier. If the Engineer-in-Charge is not satisfied with the 

explanations offered, he may forfeit the security deposit and / or withhold payment of pending 

bills in whole or in part and/ or get the measures of rectification of progress of work 

accelerated to the pre-defined level at the risk and cost of the contractor. 

4.6 All compensation or other sums of money payable by the contractor under the terms of the 

contract or any other contract or on any other account whatsoever, may be deducted from or 

paid by the sale of a sufficient part of his security or from the interest arising there from or 

from any sums which may be due or may become due to the contractor by the Authority on 

any account whatsoever. Also in the event of the contractor’s security deposit being reduced 

by reasons of such deductions or sale, as aforesaid the contractor shall, within 14 days of 

receipt of notice of demand from the Engineer-in-Charge make good the deficit in his security 

deposit. 

4.7 In case the contractor fails to commence the works or when the contractor has defaulted for 

more than thirty days or when any amount is to be recovered from the contractor as penalty or 

deduction and the contractor fails to remit such amount even after due notice is given to him 

in this regard, IWAI at its own discretion may recover the sum from his security deposit. 

CLAUSE – 5: SUFFICIENCY OF TENDER 

The contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates quoted in the schedule of 

Quantities and Prices which shall (except as otherwise provided in the contract) cover all his 

obligations under the contract and all matters and things necessary for the proper execution 

and completion of the works in accordance with the provisions of the contract and its 

operation during execution of work. 

CLAUSE – 6: CONTRACT DOCUMENTS 

6.1 The language in which the contract documents shall be drawn up shall be English and if the 

said documents are written in more than one languages, the language according to which the 

contract is to be constructed and interpreted shall be English. 

6.2 The Contractor shall be furnished free of charge certified true copy of the contract document. 

 
6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by 

the Contractor on the Site in good condition and the same shall at all reasonable time be 
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available for inspection and use by the Engineer-in-Charge, his representatives or by other 

Inspecting officers of the Authority. 

6.4 None of these Documents shall be used by the Contractor for any purpose other than that of 

this contract. 
 

CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 

7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions. The case of discrepancy between the Schedule 

of Quantities and prices, the Specifications and/ or the drawings, the following order of 

precedence shall be observed : - 

(a) Description in the Schedule of Quantities and Prices. 

(b) Relevant Specifications and Special Conditions, if any. 

(c) Drawings. 

(d) Indian Standards Specifications of BIS. 

7.2 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 

Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of the 

Engineer-in-Charge regarding the correct intent and meaning of the drawings and 

specifications shall be final and binding. 

7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission there-from shall not vitiate the Contract or release the Contractor from the execution 

of the whole or any part of the work(s) comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 

7.4 If on check there is difference in the amount worked out by contractor in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance with the 

following rules: 

(a) In the event of error/discrepancy occurring in the rates written in figures and words, 

then the rate which corresponds with the amount worked out by the contractor shall, 

unless otherwise proved, be taken as correct. If the amount of an item is not worked 

out by the contractor or it does not correspond with the rate written either in figures or 

in words, then the rate quoted by the contractor in words shall be taken as correct. 

When the rate quoted by the contractor in figures and words tally, but the amount is 

not worked out correctly, the rate quoted by the contractor will, unless or otherwise 

proved, be taken as correct. 

(b) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 

 

(c) The totals of various sections of schedule of quantities and price amended shall be 

carried over to the General Summary and the tendered sum amended accordingly. 

The tendered sum so altered shall, for the purpose of tender, be substituted for the sum 

originally tendered and considered for acceptance instead of the original sum quoted 

by the tenderer. Any rounding off of quantities or in sections of schedule of quantities 

and prices or in General summary by the tenderer shall be ignored. 
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CLAUSE–8:  DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials/ parts to be used or workmanship achieved in 

connection with the works. 

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative any 

of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to the 

contractor a  copy of all such written delegation of powers and authorities. Any written 

instruction or written approval given by the representative of the Engineer-in-Charge to the 

contractor within the terms of such delegation shall bind the contractor and the Authority as 

though it has been given by the Engineer-in-Charge. 

8.3 Failure of the representative of the Engineer-in-Charge to disapprove any work or materials 

shall be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove 

such work or materials and to order the pulling down, removal or breaking up thereof. The 

contractor shall, at his own expense, again carry out such works as directed by the Engineer- 

in-Charge. 

8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in- 

Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall thereupon 

confirm, reverse or vary such decision and the decision of the Engineer-in- Charge in this 

regard shall be final and binding on the contractor. 

 

CLAUSE – 9: ASSIGNMENT AND SUB-LETTING 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work 

under the contract. Provided that the Engineer-in-Charge may at his discretion, approve and 

authorize the Contractor to sub-let any part of the work, which in his opinion, is not 

substantial, after the contractor submits to him in writing the details of the part of the work(s) 

or trade proposed to be sublet, the name of the sub-contractor thereof together with his past 

experience in the said work/trade and the form of the proposed sub-contract. Nevertheless any 

such approval or authorization by the Engineer-in-Charge shall not relieve the contractor from 

his any or all liabilities, obligations, duties and responsibilities under the contract. The 

contractor shall also be fully responsible to the Authority for all the acts and omissions of the 

sub-contractor, his employees and agents or persons directly employed by the contractor. 

However, the employment of piece rate works shall not be construed as sub-letting. 

 

CLAUSE – 10: FACILITIES TO OTHER CONTRACTORS 

The contractors shall, in accordance with the requirements of the work as decided by 

the Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 

contemporaneously on separate contracts and for departmental labour and labour of any other 

agency properly authorised by Authority or any statutory body which may be employed at the 

site for execution of any work not included in the contract which the Authority may enter into 

in connection with or ancillary to the works. In all matters of conflict of interest, the 

Engineer-in-Charge shall direct what compromise should be made and his decision shall be 

final and binding on the parties. 

 

CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE 

INTIMATED 

Where the contractor is a partnership firm, prior approval in writing of the Engineer- 

in-Charge shall be obtained before any change is made in the constitution of the firm. Where 

the contractor is an individual or a Hindu Undivided Family business concern, such approval, 
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as aforesaid, shall like-wise be obtained before the contractor enters into any partnership 

agreement where under the partnership firm would have the right to carry out the works 

hereby undertaken by the contractor. If prior approval as aforesaid is not obtained the 

contractor shall be deemed to have been assigned in contravention to Clause 36 hereof and the 

same action will be taken and the same consequences shall ensure as provided for in the said 

clause-36. 

 

CLAUSE – 12: COMMENCEMENT OF WORK 

The contractor shall commence the work at the respective sites within 15 days of the 

issue of Letter of Award. If the contractor commits default in mobilization of resources, and 

equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other right or 

remedy be at liberty to cancel the contract and forfeit the earnest money/security deposit. 

 

CLAUSE–13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 

13.1 The contractor shall execute the whole and every part of the work in the most substantial and 

workman like manner in strict conformity with the specifications laid down in the contract 

document or as may be laid down by the Engineer-in-Charge under the terms of the contract. 

The contractor shall also conform exactly, fully and faithfully to the designs, drawings 

specifications and instructions in writing in respect of the work, duly signed by the Engineer- 

in-Charge as may be issued from time to time. 

13.2 The contractor shall be entitled to receive, on demand, in addition to the contract documents, 

in accordance with the provisions of contract, the documents set forth herein in respect of the 

work on commencement or during the performance of the contract: 

(a) Specifications or revisions thereof other than standard printed specifications and 

charts/drawings issued to the contractor from time to time 

(b) Explanations, instructions etc. 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-Charge 

may issue to the contractor from time to time in respect of the work shall be deemed to form 

integral part of the contract and the contractor shall be bound to carry out the work 

accordingly. 

13.3 In the case of any class of work for which there is no specifications, such work shall be 

carried out in accordance with the Bureau of Indian Standards specifications. In case there are 

no such specifications in the BIS, work shall be carried out as per manufacturer’s 

specifications, if manufacturer’s specifications are also not available then as per District 

specifications. In case there are no such specifications as required, above the work shall be 

carried out in all respect in accordance with the instructions and requirements of the 

Engineer-in-Charge. 

13.4 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge in 

writing. However, any verbal instructions or order shall be confirmed by the Engineer-in- 

Charge as soon as practicable without loss of time and only such written instruction shall be 

deemed to be valid. 

 
CLAUSE – 14: SETTING OUT THE WORKS 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during 

the course of surveying, inspection, etc. 
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CLAUSE – 15: URGENT WORKS 

If any urgent work (in respect of which the decision of the Engineer-in-Charge 

shall be final and binding) becomes necessary, the contractor shall execute the same as may 

be directed by Engineer-in-Charge, provided the directions are in accordance and 

confirmatory with provisions in Clause – 8. 
 

CLAUSE – 16: DEVIATIONS, VARIATIONS, EXTENT AND PRICING 

16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions 

to, or substitutions for the original specifications, drawings, designs and instructions that may 

appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 

part of the works in case of non-availability of a portion of the site or for any other reasons 

and the contractor shall be bound to carry out the works in accordance with any instructions 

given to him in writing signed by the Engineer-in-Charge and such alterations, omissions, 

additions or substitutions shall form part of the contract as if originally provided therein and 

any altered, additional or substituted work which the contractor may be directed to do in the 

manner specified above as part of the works, shall be carried out by the contractor on the 

same conditions in all respects including price on which he agreed to do the main work except 

as hereafter provided. 

16.2 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by the 

contractor, as follows: 

(i) In the proportion which the additional cost of the altered, additional or substituted work, 

bears to the original tendered value plus 

(ii) 20% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge after approval of the Competent 

Authority. 

16.3 In the case of extra item(s) (items that are completely new, and are in addition to the items 

contained in the contract), the contractor may within fifteen days of receipt of order or 

occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 

Engineer-in-Charge shall within one month of the receipt of the claims supported by analysis, 

after giving consideration to the analysis of the rates submitted by the contractor, determine 

the rates on the basis of the market rates and the contractor shall be paid in accordance with 

the rates so determined. 

16.4 In the case of substituted items (items that are taken up with partial substitution or in lieu of 

items of work in the contract), the rate for the agreement item (to be substituted) and 

substituted item shall also be determined in the manner as mentioned in the following Para. 

(a) If the market rate for the substituted item so determined is more than the market rate 

of the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 

increased to the extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 

(b) If the market rate for the substituted item so determined is less than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 

decreased to the extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 
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16.5 In the case of contract items, substituted items, contract cum substituted items, which exceed 

the deviation limits laid down in Schedule ‘B’, the contractor may within fifteen days of 

receipt of order or occurrence of the excess, claim revision of the rates, supported by proper 

analysis for the work in excess of the above mentioned limits, provided that if the rates so 

claimed are in excess of the rates specified in the schedule of quantities, the Engineer-in- 

Charge shall within one month of receipt of the claims supported by analysis, after giving 

consideration to the analysis of the rates submitted by the contractor, determine the rates on 

the basis of the market rates and the contractor shall be paid in accordance with the rates so 

determined. 

16.6 The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates of 

items for the work in excess of the limits laid down in Schedule ‘B’, and the Engineer-in- 

Charge shall after giving notice to the contractor within one month of occurrence of the 

excess and after taking into consideration any reply received from him within fifteen days of 

the receipt of the notice, revise the rates for the work in question within one month of the 

expiry of the said period of fifteen days having regard to the market rates. 

16.7 Under the circumstances, the contractor shall at any stage not suspend the work on account of 

non-settlement of rates of such Deviated/Extra/Substituted items. 

CLAUSE - 17: CONTRACTOR’S SUPERVISION 

17.1 The contractor shall either himself supervise the execution of the works or shall appoint at his 

own expense, a qualified and experienced Engineer as his accredited agent approved by the 

Engineer-in-Charge, if contractor has himself not sufficient knowledge or experience to be 

capable of receiving instruction or cannot give his full attention to the works. The contractor 

or his agent shall be present at the site(s) and shall supervise the execution of the works with 

such additional assistance in each trade, as the work involved shall require and considered 

essential by the Engineer-in-Charge. Further the directions/instructions given by the 

Engineer-in-Charge to the contractor's agent shall be considered to have the same force as if 

these had been given to the contractor himself. 

17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 

Engineer-in- Charge shall have full powers to suspend the execution of the works until such 

date as a suitable agent is appointed by the contractor and takes over the charge of supervision 

of the work. For any such suspension, the contractor shall be held responsible for delay so 

caused to the work. 

CLAUSE - 18: INSTRUCTIONS AND NOTICE 

18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 

Engineer-in-Charge or any officer for the time being entrusted with the functions, duties and 

powers of the Engineer-in-Charge. 

18.2 All instructions, notices and communications etc. under the contract shall be given in writing 

and any such oral orders / instructions given shall be confirmed in writing and no such 

communication which is not given or confirmed in writing shall be valid. 

18.3 All instructions, notices and communications shall be deemed to have been duly given or sent 

to the contractor, if delivered to the contractor, his authorized agent, or left at, or posted to the 

address given by the contractor or his authorized agent or to the last known place of abode or 

business of the contractor or his agent of services by post shall be deemed to have been served 

on the date when in the ordinary course of post these would have been delivered to him and in 

other cases on the day on which the same were so delivered or left. 

18.4 The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in 

respect of the execution of work through a “Site Order Book” maintained in the office of 
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the Engineer-in-Charge and the contractor or his authorized representative shall confirm receipt of 

such instructions by signing the relevant entries in this book. If required by the Contractor, he shall be 

furnished a certified true copy of such instruction(s). The pro-forma for Site Order Book to be 

maintained at site is given in Annexure – 10. 

18.5 The “Hindrance Register” shall be maintained at the site of work, where any hindrance which 

comes to the notice of the representative of the Engineer-in-Charge shall be recorded and 

immediately a report will be made to the Engineer-in-Charge within a week. The Engineer-in- 

Charge shall review the Hindrance Register at least once in a month. The pro-forma on which 

the Hindrance Register shall be maintained is given in Annexure – 11. 
 

CLAUSE -19: PLANT AND EQUIPMENT 

19.1 The plants and equipments required for the execution of dredging works and all additional 

necessary plant, equipment and machinery required for the execution of the work under the 

contract shall be brought to the site by the Contractor at his cost and shall use such methods 

and appliances for the purpose of all the operations connected with the work covered by the 

contract, which shall ensure the completion of work(s) within the specified time. 

19.2 The contractor shall operate, maintain, repair and safeguard the plants and equipments during 

the tenancy of the contract in accordance with terms and conditions, specifications of the 

contract and instructions of the Engineer in Charge. 

19.3 Subject to the availability of any item(s), plant, equipment and machinery, the Authority at 

the written request of the contractor, may issue to the contractor on hire for being deployed on 

the work contracted for, at pre- determined rates, terms and conditions at the sole discretion of 

the Engineer-in-Charge. 
 

CLAUSE – 20: PATENT RIGHTS 

The contractor shall indemnify the Authority, its representatives or its 

employees against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall pay any royalties or other 

charges which may be payable in respect of any article or material or part thereof included in 

the contract. In the event of any claim being made or action being brought against the 

Authority or any agent, servant or employee of the Authority in respect of any such materials 

as aforesaid the contractor shall immediately be notified thereof. Provided that such 

indemnification shall not apply when such infringement has taken place in complying with the 

specific directions issued by the Authority but the contractor shall pay any royalties or other 

charges payable in respect of any such use, the amount so paid being reimbursement to the 

contractor only if the use was the result of any drawings and or specifications issued after 

submission of the tender. 

 

CLAUSE – 21: MATERIALS 

21.1 The contractor shall at his own expenses provide / arrange all materials required for the bona- 

fide use on work under the contract. 

21.2 All materials/parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to time 

proof and samples, at his own cost, the materials/parts as may be specified by the Engineer- 

in-Charge. Further the Engineer-in-Charge shall also have powers to have such tests, in 

addition to those specified in the contract, as may be required and the contractor shall provide 

all facilities to carry out the same. The cost of materials/parts consumed in such tests and also 

the expenses incurred thereon including the cost of the testing charges, shall be borne by the 
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contractor in all cases and also where such tests which are in addition to those provided in the 

contract disclose that the materials are in conformity with the provisions of the contract. 

21.3 The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 

examine any plants, materials/parts intended to be used in the works, either on the site or at 

factory or workshop or other place(s) where such materials are assembled, fabricated, 

manufactured or any place where these are lying or from where these are being obtained. For 

this, purpose, the contractor shall afford such facilities as may be required for such inspection 

and examination. 

 

CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

The Courts at Noida only shall have the jurisdiction for filing the award of the 

arbitration and for any other judicial proceedings. 

 

CLAUSE - 23:  WATCH & WARD AND LIGHTING 

The Contractor shall provide and maintain at his expense all lights, guards, fencing 

and watch & ward when and where necessary or as required by the Engineer-in-Charge for 

the protection of the works or for the safety and convenience of those employed on the works 

or the public. 

 

CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall be 

carried out during Sundays and national holidays without the permission in writing of the 

Engineer-in-Charge. However, when work is unavoidable or necessary for safety of life, 

property or works, contractor shall take necessary action immediately and advise the 

Engineer-in-Charge accordingly. 

24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work 

may be carried out on holidays, Sundays and/or in extra shifts to ensure completion of works 

under the contract as scheduled. 

 

CLAUSE - 25: LABOUR 

25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the required rate 

of progress and of quality to ensure workmanship of the degree specified in the contract 

and to the satisfaction of the Engineer-in-Charge. The Contractor shall not employ in 

connection with the works any person who has not completed eighteen years of age the 

minimum age specified in Indian Labour Law. 

(b) If any foreigner is employed by the contractor on the work within the site the later shall 

ensure that such foreigner possesses the necessary special permit issued by the Civil 

Authorities in writing and also comply with the instructions issued there-from from time 

to time. In the event of any lapse in this regard on the part of such foreigner the 

contractor shall be personally held responsible for the lapse & Authority shall not be 

liable in any event. 

(c) The Contract is liable for cancellation if either the contractor himself or any of his 

employee is found to be a person who has held Class-I post under the Authority 

immediately before retirement and has within two years of such retirement accepted 

without obtaining the previous permission of the Authority or of the Chairman as the 

case may be and employment as contractor for, or in connection with the execution of 

the public works, or as an employee of such contractor. If the contract is terminated on 

account of the failure of the contractor to comply with the above clause, the Authority 
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shall be entitled to recover from him such damages as may be determined by the 

Engineer-in-Charge with due regard to the inconvenience caused to the Authority on 

account of such termination without prejudice to the Authority's right to proceed against 

such officer. 

 

25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution 

return of the number and description by trades of the works of people employed on the works. 

The contractor shall also submit on the 4th and 19th of every month for the period of second 

half of the preceding month and first half of the current month respectively to the Engineer- 

in-Charge, a true statement in respect of the following. 

i) Any accident if occurred during the said fortnight showing the circumstances under 

which it happened and the extent of damage and injury caused by it and. 

ii) The number of female workers who have been allowed maternity benefit as provided 

in the Maternity Benefit Act 1961 or Rules made there-under and the amount paid to 

them. 

25.3 The Contractor shall pay to labourer employed by him either directly or through sub- 

contractors wages not less than wages as defined in Minimum Wages Act 1948 and Contract 

Labour (Regulation and Abolition) Act 1970 amended from time to time and rules framed 

there-under and other labour laws affecting contract labour that may be brought in force from 

time to time. 

25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation or 

Bye Laws of any Local or other Statutory Authority applicable in relation to the execution of 

works such as: 

i) Payment of Wages Act, 1936 (Amended) 

ii) Minimum Wages Act, 1948 (Amended). 

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there 

under as amended. 

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976. 

v) Employer's Liability Act 1938 (Amended) 

vi) Maternity Benefit Act. 1961 (Amended) 

vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 

viii) The Industrial Disputes Act. 1947 (Amended) 

ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 

and any amended thereof: 

x) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications 

thereof and rules made there-under from time to time. The Contractor shall take into 

account all the above and financial liabilities in his quoted rates and nothing extra, 

whatsoever, shall be payable to him on this account. 

The list is indicative only, otherwise the contractor should be aware of all the Acts/Labour 

Laws and should follow diligently on the work. The contractor shall be fully and personally 

responsible for the violation of any Act/Labour Law 

25.5 The Contractor shall be liable to pay his contribution and the employees contribution to the 

State Insurance Scheme in respect of all labour employed by him for the execution of the 

contract, in accordance with the provision of "the Employees State insurance Act 1948" as 

amended from time to time. In case the Contractor fails to submit full details of his account 
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of labour employed and the contribution payable, the Engineer-in- Charge shall recover from 

the running bills the contribution amount as assessed by him. The amount so recovered shall 

be adjusted against the actual contribution payable for Employees State Insurance. 

25.6 The Engineer-in-Charge shall on a report having been made by an inspecting officer as 

defined in the Contract Labour (Regulation and Abolition) Act and Rules or on his own in his 

capacity as Principal Employer, have the power to deduct from the amount due to the 

contractor any sum required for making good the loss suffered by worker(s) by reason of non- 

fulfillment of the conditions of the Contract for the benefit of Workers, nonpayment of wages 

or on account of deduction made from the wages of the workers which are not justified by the 

terms of the contract or non- observance of the said Act and Rules framed there under with 

amendments made from time to time. 

25.7 The Contractor shall indemnify the Authority against any payments to be made under and for 

observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above without 

prejudice to his right to claim indemnity from his sub-contractors. In the event of the 

contractor's failure to comply with the provisions of all the Acts/Laws stipulated in Clause- 

25.4 or in the event of decree or award or order against the contractor having been received 

from the competent authority on account of any default or breach or in connection with any of 

the provisions of the Acts/Laws/Rules mentioned in Sub-Clause 25.4 above, the Engineer-in- 

Charge without prejudice to any other right or remedy under the contract shall be empowered 

to deduct such sum or sums from the Bill of the contractor or from his security deposit or 

from other payment due under this contract or any other contract to satisfy within a 

reasonable time the provisions of the various Acts/Laws/Rules/Codes as mentioned under 

Sub-Clause 25.4 above, on the part of the contractor under the contract on behalf of and at 

the expenses of the contractor and make payment and /or provide amenities/ facilities/services 

accordingly. In this regard, the decision of the Engineer-in-Charge shall be conclusive and 

binding on the contractor. 

25.8 In the event or the Contractor committing a default or breach of any of the provisions of the 

aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended from time 

to time or furnishing any information or   submitting or filling any form/Register/Slip under 

the provisions of these Regulations which is materially incorrect then on the report of the 

Inspecting officer as defined in the relevant   Acts and Rules as referred in Clause 25.4 

above, the Contractor shall without prejudice to any other liability pay   to the Authority a 

sum not exceeding Rs.50/- (Rs. Fifty only) as liquidated damages for every default, breach or 

furnishing, making, submitting, filling materially incorrect statement as may be fixed by the 

Engineer-in-Charge. The decision of the Engineer-in-Charge in this respect shall be final & 

binding. 

 

25.9 The Contractor shall at his own expenses comply with or cause to be complied with the 

Provisions/ Rules provided for welfare and health of Contract Labour in the Contract Labour 

(Regulation and Abolition) Act and other relevant Acts and Rules framed there under or any 

other instructions issued by the Authority in this regard for the protection of health and for 

making sanitary arrangements for workers employed directly or indirectly on the works. In 

case the contractor fails to make arrangements as aforesaid, the Engineer-in-Charge shall be 

entitled to do so and recover the cost thereof from the contractor. 

 
25.10 The Contractor shall at his own expense arrange for the safety or as required by the Engineer- 

in-Charge, in respect of all labour directly or indirectly employed for performance of the 

Works and shall provide all facilities in connection therewith. In case the contractor fails to 

make arrangements and provide necessary facilities as aforesaid, the Engineer-in- Charge 
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shall be entitled to do so and recover the cost thereof from the Contractor. But this will not 

absolve the contractor of his responsibility or otherwise thereof. 

25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract Labour" 

Safety Manual, or the provisions relating to report on accidents and grant of maternity 

benefits to female workers and the relevant Acts/Rules referred in clause 25.4 above shall 

make the contractor liable to pay to the Authority as liquidated damages an amount not 

exceeding Rs. 50/- for each default or materially incorrect statement. The decision of the 

Engineer-in-Charge in such matters based on reports from the inspecting Officers as defined 

in the relevant Acts and Rules as referred in clause 25.4 above shall be final and binding and 

deductions for recovery of such liquidated damages may be made from any amount payable 

to the contractor. In the event of any injury, disability or death of any workmen in or about 

the work employed by the contractor either directly or through his sub-contractor, contractor 

shall at all time indemnify and save harmless the Authority against all claims, damages and 

compensation under the Workmen Compensation Act. 1923 as amended from time to time or 

in other Law for the time being in force and Rules there-under from time to time and also 

against all costs, charges and expenses of any smooth action by proceedings arising out of 

such accidents or injury, disability or death of a workmen and against all sum or sums which 

may with the consent of the contractor be paid to compromise or compound any claim in this 

regard. If any award, decree or order is passed against the contractor for recovery of any 

compensation under the Workmen Compensation Act, 1923, for any injury, disability or death 

of a workman by any competent court, the said sum or sums shall be deducted by the 

Engineer-in-Charge from any sum then due or that may become due to the contractor or from 

his security deposit or sale thereof in full or part under the contract or any other contract with 

the Authority towards fulfillment of the said decree, award or orders. 

25.12 Provided always that the contractor shall have no right to claim payments/claims whatsoever 

on account of his compliance with his obligations under this clause and Labour Regulations. 

25.13 The contractor shall not otherwise than in accordance with the statutes ordinance and 

Government Regulations or orders for the time being in force import, sell, give, barter or 

otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale, 

gift, barter or disposal by his sub-contractor, agent or employees. 

25.14 The contractor shall not give, barter or otherwise dispose of to any person or persons any 

arms or ammunition of any kind or permit to suffer the same as aforesaid. 

25.15 The Contractor shall employ for the execution of the works only such persons as are skilled 

and experienced in their respective trades and Engineer-in-Charge shall be at liberty to object 

to and require the contractor to remove from the works any persons employed by the 

Contractor for the execution of the works who, in the opinion of the Engineer-in-Charge, 

misconduct himself or is incompetent or negligent in the proper performance of his duties. 

The contractor shall forthwith comply with such requisition and such person shall not be 

again employed upon the works without permission of the Engineer-in-Charge. 

25.16 Release of Security deposit after labour clearance: Security deposit of the work shall not be 

refunded till the contractor produces a clearance certificate from the Labour Officer. As soon 

as the work is virtually completed, the contractor shall apply for clearance certificate to the 

Labour Officer under intimation to Engineer-in-Charge. The Engineer-in-Charge on the 

receipt of such communication shall write to Labour Officer to intimate if any complaint is 

pending against the contractor in respect of the work. If no complaint is pending on record till 

after three months after completion of work and/or no communication is received from 

Labour Officer to this effect till six months after the date of completion, it will be deemed to 

have received the clearance certificate and the security deposit will be released if otherwise 

due. 
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CLAUSE–26: MATERIALS OBTAINED FROM EXCAVATION SUCH AS COINS, 

FOSSILS, ETC. 

26.1 Materials of any kind obtained from excavation on the site shall remain the property of the 

Authority and shall be disposed off as directed by the Engineer-in-Charge. 

26.2 However if any of the materials thus obtained from excavation on the site is such as can be 

used in the execution of the work under the contract, the contractor will be allowed to use the 

same free of cost (except that any amount of royalty paid for in this regard by the Authority 

shall be recoverable from the contractor) for the aforesaid purpose provided the same is found 

suitable and is approved by the Engineer-in-Charge. 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

archeological interest discovered on the site shall be the absolute property of the Authority. 

The contractor shall take reasonable precautions to prevent his labour or any other person 

from removing or damaging any such article or thing and shall acquaint the Engineer-in- 

Charge with such discovery and carryout the Engineer-in-Charge’s directions as to the 

disposal of the same at the expense of the Authority. 

 
CLAUSE – 27: FORCE MAJEURE 

27.1 The term Force Majeure shall herein mean Riots (other than among the contractor's 

employees), Civil Commotion (to the extent no insurable), war (whether declared or not), 

invasion, act of foreign enemies, hesitation, civil war, rebellion, revolution, insurrection, 

military or usurped power, damage from aircraft, nuclear fission, acts of God, such as 

earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented floods, fires not 

caused by contractor's negligence and other such causes over which the contractor has no 

control and are accepted as such by the Engineer-in-Charge, whose decision shall be final 

and binding. In the event of either party being rendered unable by Force Majeure to perform 

any obligation required to be performed by them under this contract, the relative obligation of 

the party affected by such Force Majeure shall be treated as suspended for the period during 

which such Force Majeure cause lasts, provided the party allowing that it has been rendered 

unable as aforesaid, thereby shall notify within 15 days of the alleged beginning and ending 

thereof giving full particulars and satisfactory evidence in support of such cause. 

27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion 

date for a period exceeding the period of delay attributable to the causes of Force Majeure and 

neither the Authority nor the bidder shall be liable to pay extra costs provided it is mutually 

established that Force Majeure conditions did actually exist. 

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even at 

the time of submission bid, he shall categorically specify in his bid and state whether they 

have been taken into consideration in their quotations. 

 

CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 

28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, solar 

panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, drains, 

electricity or telephone posts, wires, trees, grass line, cultivated land in the area in which they 

may be working or in the area contiguous to the premises on which the work or any part of it 

is being executed or if any damage is caused to any item belonging to IWAI or to any person 

during the progress of work, the Contractor shall upon receipt of a notice in writing in that 

behalf from the Engineer-in-Charge, make good the same at his cost. 
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28.2 If it appears to the Engineer-in-Charge or his representative at any time during the progress of 

work or prior to the expiration of the Defects Liability period that any work has been 

executed with unsound, imperfect or unskilled workmanship or that any materials or articles 

provided by the Contractor for execution of the work are unsound or of a quality inferior to 

that contracted for, or otherwise not in accordance with the Contract, or that any defect, 

shrinkage or other faults found in the work arising out of defective design or defective/ 

improper materials or workmanship, the Contractor shall, upon receipt of a notice in writing 

in that behalf from the Engineer-in-Charge forthwith rectify or remove and reconstruct the 

work so specified in whole or in part, as the case may be, and/or remove the 

materials/articles so specified and provide other proper and suitable materials at his expense. 

28.3 All damages caused by accidents or carelessness of the contractor or any of his employees or 

any property belonging to the Authority is wasted or is misused by the contractor or any of his 

employees shall be to the account of the contractor, who shall make good the loss. 

28.4 Defects liability period for the civil works like bank protection, jetty, culvert etc. shall be 6 

months from the date of completion of all works under the contract. Dredging / excavation 

will not have a defects liability period once the required lines & levels are achieved and the 

same measured and jointly recorded in post dredging survey charts and the chart approved by 

the E-I-C. 

CLAUSE – 29: CONTRACTOR'S LIABILITY AND INSURANCE 

29.1 From commencement to completion of the work(s) as a whole, the Contractor shall take full 

responsibility for the care thereof and for taking precautions to prevent loss or damage. He 

shall be liable for any damage or loss that may happen to the works or any part thereof and to 

the Authority's Plant, Equipment and Material (hired or issued to the Contractor) shall be in 

good order and condition and in conformity in every respect with the requirements of the 

Contract and instructions of the Engineer-in-Charge. 

29.2 i) Neither party to the contract shall be liable to the other in respect of any loss or 

damage which may occur or arise out of "Force Majeure" to the works or any part 

thereof on to any material or article at site but not incorporated in the works or to any 

person or anything or material whatsoever or either party provided such a loss or 

damage could not have been foreseen or avoided by a prudent person and the either 

party shall bear losses and damages in respect of their respective men and materials. 

As such liability of either party shall include claims/ compensations of the third party 

also. 

ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) above, the 

following provisions shall also have effect: 

(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge 

proceed with the completion of the works under and in accordance with the 

provisions and conditions of the contract, and 

(b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, re- 

execute the works lost or damaged, remove from the site any debris and so much of 

the works as shall have been damaged and carry the Authority's T & P, Plant and 

Equipment, Material etc. to the Authority's store. The cost of such re-execution of 

the works, removal of damaged works and carrying of Authority's store shall be 

ascertained in the same manner as for deviations and this shall be ascertained in the 

same manner as for deviations and this shall be added to the contract sum. Provided 

always that the Contractor shall, at his own cost, repair and make good so much of 

the loss or damage as has been occasioned by any failure on his part to perform his 

obligations under the contract or not taking precautions to prevent loss or damage 

or minimise the amount of such loss or damage, Final assessment of loss or damage 
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shall be decided by the Engineer-in-Charge and his decision shall be final and 

binding. 

29.3 The contractor shall take special precautions to see that public places and roads adjacent to 

contractor's yard are not blocked at anytime either by his material or by his workmen. The 

roads are to be kept always clear and no equipment/materials shall be stacked. 

29.4 The navigable waterways shall not be blocked by Contractor's vessels. The anchors dropped 

in the waterways shall be properly marked and removed after done with. 

29.5 The contractor shall indemnify and keep indemnified the Authority against all losses and 

claims for death, injuries or damage to any person or any property whatsoever which may 

arise out of or in consequence of the construction and maintenance, of works during the 

contract period and also against all claims, demands, proceedings, damages, costs, charges 

and expenses whatsoever in respect of or in relation thereto, and such liabilities shall include 

claims/compensations of the third party. 

29.6 (a) Before commencing execution of the work, the Contractor shall without in any way 

limiting his obligations and responsibilities under this condition, insure against any 

damage, loss or injury which may occur to any property (excluding that of the Authority 

but including the Authority building rented to the contractor wholly or in part and any 

part of which is used in part and any part of which is used by him for storing combustible 

materials) public liability by arising out of the carrying out of the contract. For this 

purpose the contractor shall take out, pay all costs and maintain throughout the period of 

his contract public liability with the following coverage. 

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one 

person and Rs. 2,00,000 for each accident. 

ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that he has 

taken out all the insurance policies referred to above and has paid the necessary 

premiums for keeping the policies alive till expiry of the Defects Liability Period. 

(b) The Contractor shall ensure that similar insurance policies are taken out by his sub- 

contractor (if any) and shall be responsible for any claims or losses to the Authority 

resulting from their failure to obtain adequate insurance protection in connection thereof. 

The Contractor shall produce or cause to be produced by his sub-contractors (if any) as 

the case may be, relevant, policy or policies and premium receipt as and when required 

by the Engineer-in-Charge. 

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force 

the insurance referred to above or any other insurance which he/they may be required to 

effect under the term of the Contract then and in any such case the Authority may, 

without being bound to effect and keep in force any such insurance and pay such 

premium or premiums as may be necessary for that purpose and from time to time deduct 

the amount so paid by the Authority from any moneys due or which may become due to 

the contractor or recover the same as a debt due from the contractor. 

(d) The contractor shall at his own expense arrange for the safety provisions as required in 

respect of the works covered under this contract as per the instruction of Engineer-in- 

charge. In case, the contractor fails to comply with the provisions of the safety the 

Engineer- in-Charge shall be entitled to and make the necessary arrangements at the risk 

and cost of the contractor. This will, however, not absolve the Contractor of his overall 

responsibility to execute the works under the contract. 
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CLAUSE – 30: SUSPENSION OF WORKS 

30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision shall 

be final and binding on the contractor) suspend the progress of the works or any part thereof 

for such time or times and in such manner as the Engineer-in-Charge may consider necessary. 

30.2 The suspension of the work can be done by Engineer-in-Charge for any of the following 

reasons: 

(a) On account of any default on the part of the contractor or 

(b) for proper execution of the works or part thereof for the reasons other than the default of 

the contractor or 

(c) for the safety of the works or part thereof. 

30.3 The contractor shall during the suspension period, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the Engineer-in- 

Charge. 

30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the 

contractor shall be entitled to the extension of time equal to the period of every such 

suspension Plus 25% for the completion of the item or group of items of work for which a 

separate period of completion is specified in the contract and of which suspended work forms 

a part 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE 

TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

If at any time after acceptance of the tender the Authority decides to abandon or reduce the 

scope of the works for reason whatsoever and hence does not require the whole or any part of 

the works to be carried out, the Engineer-in-Charge (with the prior approval of competent 

authority mentioned in Schedule ‘B’ shall give notice in writing to that effect to the 

contractor and the Contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might have derived 

from the execution of the works in full but which he could not derive in consequence of the 

fore closure of the whole or part of the works. 
 

CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, then, 

unless the Engineer-in-Charge is satisfied that the legal representatives of the individual 

contractor or of the proprietor of the proprietary concern and in the case of partnership, the 

surviving partners are capable of carrying out and completing the contract, the Engineer-in- 

Charge shall be entitled to terminate the Contract as to its incomplete part without the 

Authority being in anyway liable to payment of any compensation whatsoever on any account 

to the estate of the deceased Contractor and/or to the surviving partners of the Contractor's 

firm on account of termination of the Contract. The decision of the Engineer-in-Charge that 

the legal representatives of the deceased contractor or the surviving partners of the 

Contractor's firm cannot carry out and complete the works under the contract shall be final 

and binding on the parties. In the event of such termination, the Authority shall not hold the 

estate of the deceased Contractor and/or the surviving partners of the Contractor's firm liable 

for damages for not completing the contract. Provided that the power of the Engineer-in- 

Charge of such termination of contract shall be without prejudice to any other right or remedy 

which shall have accrued or shall accrue to him under the contract. 
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CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF 

THE CONTRACTOR 

33.1 If the contractor 

(i) At any time makes default during the currency of work or does not execute any part of 

the work with due diligence and continues to do so even after a notice in writing of 7 

days in this respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or takes effective steps to remedy it within 7 days even after a notice 

in writing is given in that behalf by the Engineer-in-Charge; or 

(iii) Fails to complete the work (s) or items of work with individual dates of completion, on 

or before the date (s) so determined, and does not complete them within the period 

specified in the notice given in writing in that behalf by the Engineer-in-Charge. 

33.2 The Engineer-in-Charge without invoking action under clause 36 may, without prejudice to 

any other right or remedy against the contractor which have either accrued or accrue 

thereafter to IWAI, by a notice in writing to take the part work/ part incomplete work of any 

item (s) out of his hands and shall have powers to: 

(a) Take possession of the site and any materials, constructional plant, implements, stores, 

etc., thereon; and/ or 

(b) Carry out the part work/ part incomplete work of any items (s) by any means at the risk 

and cost of the contractor. 

33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 

for completion of the part work/ part incomplete work of any item (s) taken out of his hands 

and execute at the risk and cost of the contractor, the liability of contractor on account of loss 

or damage suffered by IWAI because of action under this clause shall not exceed 10% of the 

tendered value of the work. 

33.4 In determining the amount, credit shall be given to the contractor with the value of work done 

in all respect in the same number and at the same rate as if it had been carried out by the 

original contractor under the terms of his contract, the value of contractor’s materials taken 

over and incorporated in the work and use of plant and machinery belonging to the contractor. 

The certificate of the Engineer-in-Charge as to the value of work done shall be final and 

conclusive against the contractor provided always that action under this clause shall only be 

taken after giving notice in writing to the contractor. Provided also that if the expenses 

incurred by the IWAI are less than the amount payable to the contractor at his agreement 

rates, the difference shall not be payable to the contractor. 

33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part work/ part 

incomplete work of any item (s) or the excess loss of damages suffered or may be suffered by 

IWAI as aforesaid after allowing such credit shall without prejudice to any other right or 

remedy available to IWAI in law or per as agreement be recovered from any money due to the 

contractor on any account, and if such money is insufficient, the contactor shall be called 

upon in writing and shall be liable to pay the same within 30 days. 

33.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all of the contractors’ unused materials, 

constructional plant, implements, temporary building at site etc. and adjust the proceeds of 

sale thereof towards the dues recoverable from the contactor under the contract and if 

thereafter there remains any balance outstanding, it shall be recovered in accordance with the 

provisions of the contract. 

33.7 In the event of the above course being adopted by the Engineer-in-Charge, the contractor shall 

have no claim  to  compensation for any loss  sustained by him by reason  of his having 
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purchased or procured any materials or entered into any engagements or made any advance 

on any account or with a view to the execution of the work or the performance of the contract. 

 
CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 

34.1 The Engineer-in-Charge will make available to the contractor the site to enable the contractor 

to commence & proceed with the execution of the work in accordance with agreed 

programme. If there is any delay in making available any area of the work or the delays 

mentioned in Para 34.4, the competent authority as specified in schedule ‘B’ on the 

recommendations of the Engineer-in-Charge shall grant reasonable extension of time for 

completion of work. But the contractor shall not claim any compensation whatsoever on this 

account. 

34.2 If after the award of the work the contractor commits defaults in commencing the execution 

of work as aforesaid, Govt. shall without prejudice to any other right or remedy available in 

law, be at liberty to forfeit the earnest money & performance guarantee absolutely. 

34.3 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and 

Progress Chart get it approved by the Department. The Chart shall be prepared in direct 

relation to the time stated in the Contract documents for completion of items of the works. It 

shall indicate the forecast of the dates of commencement and completion of various trades of 

sections of the work. 

34.4 However, if the work (s) be delayed by:- 

(i) Force majeure as per clause 27, or 

(ii) Abnormally bad weather, or 

(iii) Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the work, or 

(v) Delay on the part of other contractors or tradesman engaged by Engineer-in-Charge in 

executing work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of Government to supply or 

(vii) Non-availability of breakdown of Tools and Plant to be supplied or supplied by 

Government or 

(viii) Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond 

the Contractor’s control. 

Then immediately upon the happening of any such events as aforesaid, the contractor shall 

inform the Engineer-in-Charge accordingly, but the contractor shall nevertheless use 

constantly his best endeavours to prevent and/or make good the delay and shall do all that 

may be required in this regard. The Contractor shall also request, in writing, for extension of 

time, to which he may consider himself eligible under the contract, within fourteen days of 

the date of happening of any such events as indicated above. 

34.5 In case the cost of the work is more than 10 crores, then the total scope of work will be 

divided into milestones. The contractor shall submit a Time & Progress chart for each 

milestone and get it approved by the competent authority. 

34.6 Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form to the competent authority as 

indicated in Schedule ‘B’. The Contractor may also, if practicable, indicate in such a request 

the period for which extension is desired. 

34.7 In any such case as may have arisen due to any of the events, as aforesaid, and which may 

have been brought out by the contractor in writing, the Competent Authority mentioned in 
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Scheduled ‘B’ may give a fair and reasonable extension of time, after taking into 

consideration the nature of the work delayed and practicability of its execution during the 

period of extension. 

 

34.8 Such extensions shall be communicated to the contractor by the Engineer-in-Charge in 

writing. The contractor shall not be entitled to claim any compensation or over run charges 

whatsoever for any extension granted. 

 

CLAUSE – 35: LIQUIDATED DAMAGES FOR DELAY 

35.1 If the contractor fails to maintain the required progress in terms of clause 34 or to complete 

the work and clear the site on or before the date of completion as per the contract or extended 

date of completion, he shall, without prejudice to any other right or remedy available under 

the law to the authority on account of such breach, pay as agreed liquidated damages the 

amount calculated at the rates stipulated below. 

(i) Liquidated Damages @ 1.5 % per month of delay for delay of work to be computed on 

per day basis 

Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the Tendered Value of work. 

The competent authority mentioned in Schedule ‘B’ (whose decision in writing shall be final 

& binding) may decide on the amount of tendered value of the work for every completed 

day/month (as applicable) that the progress remains below that specified in Clause 34 or that 

the work remains incomplete. 

The amount of liquidated damages may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the authority. 

35.2 In case of contracts having tendered amount more than 10 Crores, if the contractor does not 

achieve a particular milestone mentioned in Schedule ‘B’, or the re-scheduled milestone(s) in 

terms of Clause 34.6, the amount shown against that milestone shall be withheld, to be 

adjusted against the liquidated damages levied at the final decision on Extension of Time. 

With-holding of this amount on failure to achieve a milestone, shall be automatic without any 

notice to the contractor. However, if the contractor catches up with the progress of work on 

the subsequent milestone(s), the withheld amount shall be released. In case the contractor 

fails to make up for the delay in subsequent milestone(s), amount mentioned against each 

milestone missed subsequently also shall be withheld. However, no interest, whatsoever, shall 

be payable on such withheld amount. 

35.3 In case of contracts having tendered amount less than 10 Crores, if the work remains 

incomplete after the stipulated date of completion, the Engineer-in-charge may withheld 10% 

of the tendered value of the work from the running payments of the contractor pending final 

decision of the competent authority mentioned in schedule ‘B’ on the extension of time case. 

If the competent authority decides to grant extension of time without levy of liquidated 

damages or levy part of the total liquidated damages specified above then the balance 

withheld amount after adjusting the amount of the liquidated damages levied by the 

competent authority will be refunded to the contractor. 

 

CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 

36.1 Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 

inferior workmanship, any claims for damages and/or any other provisions of this contract or 
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otherwise, and whether the date of completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases: 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an inefficient 

or otherwise improper or un-workman like manner shall omit to comply with the requirement 

of such notice for a period of seven days thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer-in- 

Charge he will be unable to secure completion of the work by the date for completion and 

continues to do so after a notice in writing of seven days from the Engineer-in-Charge. 

(iii) If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and 

does not complete them within the period specified in a notice given in writing in that behalf 

by the Engineer-in-Charge. 

(iv)  If the contractor persistently neglects to carry out his obligations under the contract and/ or 

commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 

given to him in that behalf by the Engineer-in-Charge. 

(v) If the contractor shall offer or give or agree to give to any person in IWAI service or to any 

other person on his behalf any gift or consideration of any kind as an inducement or reward 

for doing or forbearing to do or for having done or forborne to do any act in relation to the 

obtaining or execution of contract. 

(vi) If the contractor shall enter into a contract with IWAI in connection with which commission 

has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any 

such commission and the terms of payment thereof have been previously disclosed in writing 

to the Engineer-in-Charge. 

(vii) If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other 

non-bona-fide methods of competitive tendering or commits breach of integrity pact. 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate made 

against him or shall take any proceedings for liquidation or composition (other than a 

voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any conveyance or assignment of his 

effects or composition or arrangement for the benefit of his creditors or purport so to do, or if 

any application be made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 

(ix) If the contractor being a company shall pass a resolution or the court shall make an order that 

the company shall be wound up or if a receiver or a manager on behalf of accredit or shall be 

appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 

receiver or a manager or which entitle the court to make a winding up order. 

(x) If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of 

labour with materials not to be incorporated in the work, shall not be deemed to be subletting) 

or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire 

works or any portion thereof without the prior written approval of the Engineer -in-Charge. 
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When the contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-Charge on behalf of the IWAI with the approval of the competent authority 

mentioned in schedule ‘B’ shall have powers: 

(a) To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 

such determination, the Earnest Money Deposit, Security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to be forfeited and shall be 

absolutely at the disposal of the IWAI. 

(b) After giving notice to the contractor to measure up the work of the contractor and to take such 

whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to 

another contractor to complete the work. The contractor, whose contract is determined as 

above, shall not be allowed to participate in the tendering process for the balance work. 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or made any advances 

on account or with a view to the execution of the work or the performance of the contract. 

And in case action is taken under any of the provision aforesaid, the contractor shall not be 

entitled to recover or be paid any sum for any work thereof or actually performed under this 

contract unless and until the Engineer-in-Charge has certified in writing the performance of 

such work and the value payable in respect thereof and he shall only be entitled to be paid the 

value so certified. 

CLAUSE – 37: INSPECTION AND APPROVAL 

37.1 All works involving more than one process shall be subject to examination and approval at 

each stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his 

authorized representative, when each stage is ready. In default of such notice, the Engineer- 

in-Charge shall be entitled to appraise the quality and extent thereof and the decision of the 

Engineer-in-Charge in this regard shall be final and binding. 

37.2 No work shall be put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for examination. 

The contractor shall give due notice to the Engineer-in-Charge or his authorized 

representative whenever any such work is ready for examination and the Engineer- in-Charge 

or his representative shall, without unreasonable delay, unless he considers it necessary and 

advise the contractor accordingly, examine and measure such work. In the event of the failure 

or the contractor to give such notice, he shall if required by the Engineer-in-Charge, uncover 

such work at the contractor's expenses. 

37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. The 

contractor can have the inspection schedules finalized with the Engineer-in-Charge. Generally 

all attempts should be made to have joint inspection and number of inspections be not less 

than three in a calendar month. 

 

 
CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 

38.1     The work shall be completed to the entire satisfaction of the Engineer-in-Charge and within 

the specified time limit and under the terms and conditions of the contract. As soon as the 

work under the contractor is completed as a whole the contractor shall give notice of such 

completion to the Engineer-in-Charge. The Engineer-in-Charge shall inspect the work and 

shall satisfy himself that the work(s) has been completed in accordance with the provisions of 
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the contract and then issue to the Contractor a certificate of completion indicating the date of 

completion. Should the Engineer- in-Charge notice that there are defects in the works or the 

works are not considered to be complete, he shall issue a notice in writing to the Contractor to 

rectify / replace the defective work or any part thereof or complete the work, as the case may 

be within such time as may be notified and after the contractor has complied with as aforesaid 

and gives notice of completion the Engineer-in-Charge shall inspect the work and issue the 

completion certificate in the same manner as aforesaid. 

38.2.1 No certificate of completion shall be issued as stipulated above and no work be considered 

to be completed unless the contractor shall have removed from the work site and / or 

premises all his belongings / temporary arrangements brought / made by him for the site 

and / or premises in all respects and made the whole of the site and / or premises fit for 

immediate occupation / use to the satisfaction of the Engineer- in-Charge. If the contractor 

fails to comply with the above mentioned requirements on or before the date of completion 

of the work, the Engineer-in-Charge, may as he thinks fit and at the risk at cost of the 

contractor, fulfill such requirements and remove / dispose of the contractor's belongings / 

temporary arrangements, as aforesaid, and the contractor shall have no claim in this respect 

except for any sum realised by the sale of Contractor's belongings / temporary arrangements 

less the cost of fulfilling the said requirements and any other amount that may be due from 

the contractor. Should the expenditure on the aforesaid account exceed the amount realised 

by sale of such contractor's belongings / temporary arrangements then the contractor shall on 

demand pay the amount of such excess expenditure. 

38.2.2 The contractor shall submit the completion plans of the work wherever required within 30 

days of the completion of work. In case the contractor fails to submit completion plans as 

aforesaid, he shall be liable to pay a sum equivalent to 2.5% of the value of the work subject 

to a ceiling of Rs. 15000/- (Rupees fifteen thousand only) as may be fixed by Engineer-in- 

Charge concerned and in this respect the decision of the Engineer-in-Charge shall be final 

and binding on the contractor. 

 

CLAUSE - 39: MEASUREMENTS 

39.1 The Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. 

39.2  Notwithstanding any provision in the relevant standard method of measurement or any 

general or local custom, measurement of work done under the contract shall be taken in 

accordance with the procedure set forth in the Technical Specifications or Schedule of 

Quantities under the contract. In case of items of work which are not covered by the 

Technical Specifications or Schedule of Quantities measurement shall be taken in accordance 

with the relevant standard methods of measurement laid down by the Bureau of Indian 

Standard. 

39.3 All items having a financial value shall be entered in daily log book/ measurement book 

prescribed by the Authority so that the complete work performed under the contract is duly 

accounted. 

39.4 Measurement shall be taken jointly by the Engineer-in-Charge or his authorised representative 

and by the contractor or his authorised representative. 

39.5 Before taking measurements of any works, the Engineer-in-Charge or representative deputed 

by him for the purpose, shall give a reasonable notice to the Contractor.   If the Contractor 

fails to attend or send an authorised representative for measurement after such notice or fails 

to countersign or to record the objection within a week from the date of taking the 

measurements, in such eventuality the measurements taken by the Engineer-in-Charge shall 

be taken to be correct and final measurements of such works. 
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39.6 The contractor shall, without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement. 

39.7 Measurements shall be signed and dated by both parties each day on the Site on completion of 

measurement. If the contractor objects to any of the measurement recorded by the 

representative of the Engineer-in- Charge a note to the effect shall be made in the item 

objected to and such note shall be signed and dated by both parties engaged in taking the 

measurement. The decision of the Engineer-in-Charge on any such dispute or difference or 

interpretation shall be final and binding on the contractor in respect of all contract items, 

substituted items, extra items and deviations. 

 

CLAUSE – 40: PAYMENT ON ACCOUNT 

40.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed by the 

Engineer-in- Charge for the items of work completed. The Engineer-in-Charge shall then 

arrange to have the bills verified with reference to the actual measurements recorded / pre or 

post dredging survey charts and quantity calculations in the measurement book(s). 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to which the contractor is considered entitled by way of interim payment 

for the work executed, after deducting there from the amount already paid, the security 

deposit and such other amounts as may be withheld, deductible or recoverable in terms of the 

contract. 

40.3 Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within 

30 days from the date of submission of the bill subject to the acceptance of the Engineer-in- 

Charge. 

40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-Charge or 

his authorised representative. Such cheques shall be issued direct to the contractor on 

furnishing a stamped receipt for the amount of the cheque or to his constituted attorney duly 

authorised to receive such payments from the EIC. Alternatively payment, due to the 

contractor shall be made by electronic bank transfer / RTGS 

40.5 Any interim certificate given relating to work done or materials delivered may be modified or 

corrected by any subsequent interim certificate or by the final certificate. No certificate(s) of 

the Engineer-in- Charge supporting an interim payment shall itself be conclusive evidence 

that any work or materials to which it relates is / are in accordance with the same. 

40.6 Should there be a request for extension of date of completion, pending its consideration 

interim payments shall continue to be made as provided herein. 

40.7 Income Tax / TDS at the applicable rates shall be deducted at source from any payment made 

to the contractor against this contract. 

 

CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

The rates quoted by the bidder shall be deemed to be inclusive of all taxes, duties, 

cess, levies, etc. and also including 1% Labour Welfare Cess except for GST which shall be 

indicated and claimed separately. Labour Welfare Cess @ 1% of the value of the contract 

shall be deducted from the RA bills of the Contractor and deposited by IWAI as per norms of 

Govt. of India. 

The bidders to be given undertaking for Input Tax Credit in GST as per Annexure 13. 
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CLAUSE-42: TAX DEDUCTION AT SOURCE 

42.1  TDS at the applicable rate as per Income Tax Act / Rules shall be deducted from all the 

payment/advances made against the contract. 

 
CLAUSE – 43: PAYMENT OF FINAL BILL 

The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or of the date the certificate of completion furnished by the Engineer- 

in-Charge. No further claim in this regard unless as specified herein under shall be 

entertained. Payment of final bill shall be made within three months if the amount of the 

contract is up to Rs. 15 lakhs and six months if the value of the work exceeds Rs. 15 lakhs. If 

there shall be any dispute about any item or items of the work then the undisputed item or 

items only shall be paid within the said period of three months or six months, as the case may 

be. The contractor shall submit a list of the disputed items within thirty days from the 

disallowance thereof and if he fails to do so, his claim shall be deemed to have been fully 

waived and absolutely extinguished. 

 
CLAUSE - 44: OVER PAYMENTS AND UNDER PAYMENTS 

44.1 Whenever any claim whatsoever for the payments of a sum of money to the Authority arises 

out of or under this contract against the contractor, the same may be deducted by the 

Authority from any sum then due or which at anytime thereafter may become due to the 

contractor under this contract and failing that under any other contract with the Authority or 

from any other sum whatsoever due to the contractor from the Authority or from his security 

deposit, or he shall pay the claim on demand. 

44.2 The Authority reserves the right to carry out post- payment audit and technical examination of 

the final bill including all supporting vouchers, abstracts, etc. The authority further reserves 

the right to enforce recovery of any over payment when detected not-withstanding the fact 

that the amount of the final bill may be included by one of the parties as an item of dispute 

before an arbitrator appointed under clause 48 of this contract and notwithstanding the fact 

that the amount of the final bill figures in the arbitration award. 
 

44.3 If as a result of such audit and technical examination any over payment is discovered in 

respect of any work done by the contractor or alleged to have been done by him under 

contract, it shall be recovered by the Authority from the contractor by any of all of the 

methods prescribed above, and if any under payment is discovered, the amount shall be duly 

paid to the contractor by the Authority. 

44.4 Provided that the aforesaid right of the Authority to adjust over-payment against amount due 

to the contractor under any other contract with the Authority shall not extend beyond the 

period of two years from the date of payment of the final bill or in case the final bill is a 

MINUS bill, from the date the amount payable by the Contractor under the MINUS final bill 

is communicated to the contractor. 

44.5 Any sum of money due and payable to the Contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or Authority against any claim of the Authority or such other person or 

persons in respect of payment of a sum of money arising out of or under any other contract 

made by the contractor with the Engineer-in-Charge or Authority or with such other person or 

persons. The sum of money so withheld or retained under this clause by the Engineer-in- 

Charge or Authority will be kept withheld or retained as such by the Engineer-in- Charge or 

Authority or till his claim arising out of in the same contract or any other contract is either 

mutually settled or determined by the arbitrator, if the contract is governed by the arbitration 
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clause under the clause 48 or by the competent court hereinafter provided, as the case may be, 

and the contractor shall have no claim for interest or damages whatsoever on this account or 

any other ground in respect of any sum of money withheld or retained under this clause. 
 

CLAUSE – 45: FINALITY CLAUSE 

It shall be accepted as an inseparable part of the contract that in matters 

regarding design, materials, workmanship, removal of improper work, interpretation of the 

contract drawings and contract specifications, mode of procedure and the carryout of the work 

the decision of the Engineer-in-Charge which shall be given in writing shall be final and 

binding on the contractor. 

 

CLAUSE–46: SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 

ACTUAL LOSS 

All sum payable by way of compensation to the Authority under any of these conditions shall 

be considered as reasonable compensation without reference to the actual loss or damage 

sustained and whether or not damage shall have been sustained. 

 

CLAUSE - 47: SETTLEMENT OF DISPUTES & ARBITRATION. 

47.1 Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in-before mentioned 

and as to the quality of workmanship or materials used on the work or as to any other 

question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 

contract, design, drawings, specifications, estimates, instructions, orders or these conditions 

or otherwise concerning the works or the execution or failure to execute the same whether 

arising during the progress of the work or after the cancellation, termination, completion or 

abandonment thereof shall be dealt with as mentioned hereinafter: 

(i) If the contractor considers any work demanded of him to be outside the requirements of the 

contract, or disputes any drawings, record or decision given in writing by the Engineer-in- 

Charge on any matter in connection with or arising out of the contract or carrying out of the 

work, to be unacceptable, he shall promptly within 15 days of the receipt of decision from the 

Engineer-in-Charge request the Director in writing through the Engineer-in-Charge for 

written instruction or decision. Thereupon, the Director shall give his written instructions of 

the decision within a period of one month from the receipt of the contractor’s letter. However, 

this will not be reason for the stoppage of work. 

(ii) If the Director fails to give his instructions or decision in writing within the aforesaid period 

or if the contractor is dissatisfied with the instruction or decision of the Director, the 

contractor may, within 15 days of the receipt of Director’s decision, appeal to the Chairman, 

IWAI who shall afford an opportunity to the contractor to be heard, if the latter so desires, 

and to offer evidence in support of his appeal. The Chairman, IWAI shall give his decision 

within 30 days of receipt of contractor’s appeal. If the contractor is still dissatisfied with his 

decision, the contractor shall within a period of 30 days from receipt of the decision, give 

notice to the Chairman, IWAI for appointment of arbitrator on prescribed proforma as per 

Annexure-12, failing which the said decision shall be final binding and conclusive and not 

referable to adjudication by the arbitrator. 
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47.2 Except where the decision has become final, binding and conclusive in terms of Sub Para 

47.1 above, disputes or differences shall be referred for adjudication through arbitration by a 

sole arbitrator appointed by Chairman, IWAI. 

47.3 Further, within thirty (30) days of receipt of such notice from either party, the Engineer-in- 

Charge of work at the time of such dispute shall send to the Contractor a panel of three 

persons preferably but not necessarily from the approved panel of arbitrators being 

maintained by Indian Council of Arbitration (ICA) and thereafter the Contractor within 

fifteen (15) days of receipt of such panel communicate to the Engineer-in-charge the name of 

one of the persons from such panel and such a person shall then be appointed as sole 

arbitrator by the Chairman, IWAI. However, the arbitrator so appointed shall not be an officer 

or the employee of Inland Waterways Authority of India. 

Provided that if the Contractor fails to communicate the selection of a name out of the panel 

so forwarded to him by the Engineer-in-charge then after the expiry of the aforesaid 

stipulated period the Chairman, shall without delay select one person from the aforesaid panel 

and appoint him as the sole arbitrator. 

47.4 The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, then the Chairman IWAI shall appoint another 

person to act as sole arbitrator, such person shall be entitled to proceed with the reference 

from the stage at which it was left by the predecessor. 

47.5 The award of the Arbitrator shall be final and binding. The Arbitrator shall decide in what 

proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall be borne 

by either party. 

47.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to 

make and publish his award. 

47.7 A notice of the existence in question, dispute or difference in connection with the contract 

unless served by either party within 30 days of the expiry of the defects liability period, 

failing which all rights and claim under this contract shall be deemed to have been waived 

and thus forfeited and absolutely barred. 

47.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is 

Rs. 1,00,000/- and above. 

47.9 The work under this Contract shall continue during Arbitration proceedings and no payments 

due from or payment by the Authority shall be withheld on account of such proceedings 

except to the extent which may be in dispute. 

47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-enactment 

thereof and the rules made there under and being in force shall apply to the Arbitration 

proceedings under this clause. 

47.11 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding shall 

be Noida/ New Delhi and the parties will not have recourse to Civil Court to settle any of 

their disputes arising out of this agreement except through arbitration. 

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration 

Clause shall apply:   "Except as otherwise provided, in case of a contract with a 

public Sector Undertaking if at any time any question dispute or difference 

whatsoever arises between the parties upon or in relation to, or in connection with 

this agreement, the same shall be settled in terms of the Ministry of Industry, 
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Department of Public Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or any 

modifications / amendments thereof. "The arbitrator shall have the power to enlarge 

the term to publish the award with the consent of the parties provided always that the 

commencement or continuation of the arbitration proceeding shall not result in 

cessation or suspension of any of other rights and obligations of the parties of any 

payments due to them hereunder. 

 
CLAUSE - 48: CLAIMS 

48.1 The contractor shall send to the Engineer-in-Charge once in every month on account giving 

particulars, as full and detailed as possible of all claims for any additional payment to which 

the contractor may consider himself entitled and of all extra work or additional work ordered 

in writing and which has been executed during proceeding month. 

48.2 No claim for payment of any extra work or expenses will be considered which has not been 

included in such particulars. The Engineer-in-Charge may consider payment for any such 

work or expense, where admissible under the terms of the Contract. 

48.3 Any claim which is not notified in two consecutive monthly statements for the two 

consecutive months shall be deemed to have been waived & extinguished. 

 
CLAUSE 49: INTEREST 

No interest shall be payable on account due to the contractor against final bills or any other 

payment due under the contract. 

 

****************** 
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PART – III 
 

 

 

 

7.  TECHNICAL SPECIFICATIONS AND SPECIAL 

CONDITIONS OF CONTRACT 

1. Technical Specifications and Special conditions for 

Dredging / excavation Work. 

2. Technical and special conditions for cutting of trees and 

removal of obstructions. 

3. Technical Specifications and special conditions for bank 

protection & other civil works. 
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1. Technical Specifications and Special conditions for Dredging / excavation 

Work 
 

1.0 Background 
 

Inland Waterways Authority of India (IWAI) is a statutory body set up in 1986 by an Act of 

Parliament (82 of 1985) under the Ministry of Ports, Shipping & Waterways, Govt. of India. 

The Authority has the principal objectives of development, maintenance and management of 

National Waterways in the country. Kollam – Kottappuram Stretch of West Coast Canal (WCC) 

along with Champakkara Canal and Udyogmandal Canal has been declared as National 

Waterway w.e.f. 01.02.1993. The overall development of National Waterway–3 (NW-3) for 

shipping and navigation involves works like land acquisition for widening of canal and 

construction of IWT Terminals, development of required navigational channel by dredging, 

marking the channel with suitable day and night navigational aids / marks, protecting the banks 

with suitable methods for preventing bank erosion, construction of terminals for loading and 

unloading of cargo and modification of navigational locks. These developmental activities are 

being implemented in a phased manner. Index map of NW-3 and Index map of Edappalikotta - 

Kollam stretch are enclosed at Enclosures – 1 & 2 respectively. 
 

2.0 Project Description 
 

2.1 The navigation channel in Kochi – Alappuzha – Kollam Stretch passes through backwaters, 

lakes (Kayal) and rivers. Sweet water is maintained between Thanneermukkom and 

Thrikkunnappuzha locks whereas other stretches contain brackish water. The width of the 

waterway varies from 25 m in narrow stretches to about 7000 m in lakes. The depth varies from 

1m to 10 m. 

 

2.2  A detailed project report (DPR) for the NW.3 was prepared during 1992. The channel 

dimensions envisaged for NW.3 for inland water transport are; 

 
 Narrow Stretch Wide Stretch 

Bed width 32m 38m 

Depth 2.2m 2.2m 
Side slope 1:2.5 1:5 

 

2.3 The particular stretch where the work is proposed to be undertaken is between Edappallikkotta 

and Kollam (Ch 164 km to 181 km) - 17 km long. Within this stretch, the length of channel in 

need of dredging / dredging & widening / bank protection is estimated as 1.20 km only. This is 

mainly in sections as below; 

 

(a) Between Kannittakdavu and Chavara Bridge (length of section approx. 900 M) estimated total 

1200 M. comprised of few locations require dredging, widening and bank protection 

(b) At Samranikodi in Ashtamudi lake area dredging only is needed in estimated 300 m. shoal 

 

The material to be dredged / excavated is sand, silt, soft-clay, coarse and fine gravel & mixture 

of above and also sedimented and compact soil like laterite or their mixture. At few locations 

within (a) above, presence of hard laterite of N-value up to 50 or higher mixed with other kinds 

of soft materials has been observed. IWAI's investigations reveal that estimated 10% or less of 

the soil to be removed in section (a) may have N value > 20. The nature of soil observed at 

Samranikodi area is sticky clay. 
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2.4 Because of the mixed state of hard and soft materials in the canal bed in section 2.3(a) above 

and sticky clay in section 2.3(b) above, the dredging / excavation equipment to be deployed 

must be of suitable type and capacity to remove above materials. In order to maintain 

required dimension of channel, Bidder may deploy or can engage Cutter Suction Dredger(s), 

Amphibian Dredger(s) and equipment like Floating Pontoon, Excavators, Bull Dozers, 

Backhoe Loader or any other combination along with Survey vessel etc. as per work 

requirements and site conditions. The Contractor may also deploy following desirable 

equipment of suitable capacities for removal of hard Strata. Spud Pontoon Mounted with 

excavator, Self-Propelled Grab Hopper Dredger, Self-Propelled Hopper Barges & sufficient 

Rock breakers & Chisels for removal of hard strata. 

(a) The dredgers/Pontoon/ Barges/ Equipment’s must have valid registration certificate 

either under Inland Vessel Act, 2021 or under Merchant Shipping Act, 1958 or any 

other relevant Act from the designated authority. 

(b) Dredgers/ Pontoon / Barge must have valid Survey certificates from the designated 

authority under Inland Vessel Act, 2021 or under Merchant Shipping Act, 1958. 

Further, the Contractor shall not change the type, numbers, size and make of dredgers and hard 

Strata removing equipment submitted in their bid without the prior approval of the Engineer – in-

Charge. 

3.0 Climatic Condition of Project Area 
 

3.1 The Project area in Kollam district of Kerala usually experiences rainy season twice in a year 

i.e., June – August (south west monsoon) and September – October (north east monsoon) with 

some recess in between. Some decrease in productivity of dredging / excavation work may 

happen during these periods. However, the dredging / excavation activity can be undertaken 

during above months also in the Edappallikotta - Kollam stretch, substantial portion of which is 

narrow canals. During severe monsoon / rains, no post dredging survey will be conducted for 

assessing the dredged volumes. However, on the request of the contractor, a post dredging 

survey may be undertaken during above months also (during a spell of fair weather), for the 

dredging / excavation works that are complete and eligible for measurement as per the 

specifications and conditions, which will be decided by the Engineer in Charge. 

3.2 The dredging / excavation work is to be executed in a continuous manner till completion of the 

scope of work in that regard. 

3.3 The work has to be executed as per the pandemic protocol if any, declared by the State 

/Central Government in time to time. 

 

4.0 Technical Specifications for Dredging Work:- 

4.1 The material to be dredged / excavated is sand, silt, coarse sand medium / fine gravel and 

admixture of above as well as compact and sedimented soil including laterite of N-value up to 

50 and above. However, if the dredger encounters any other obstruction like submerged tree, 

accumulated plastic waste etc., same shall also be removed and the channel developed to the 

required dimensions at no extra cost. 

4.2 Materials dredged / excavated may be disposed up to a maximum length of 1000m, as directed 

by the Engineer-in-Charge by increasing the length of pipeline or pontoon / hopper barge. 

4.3 The disposal of this spoil is the responsibility of the contractor. The dredged material shall be 

dumped into the suitable places identified by the contractor. The identified area should have the 

permission of the land owner to dispose the material and land owner should be aware of the 
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consequences of the dumping of the material into the land.   The necessary permission from the 

Revenue Department Govt. of Kerala and members of the local bodies for the spoil into the land 

/ water shall be ensured for which IWAI will help, but shall be the responsibility of the 

contractor. After obtaining the permission as above, contractor has to submit a disposal plan to 

IWAI and get the approval of Engineer – in – Charge. All requisite arrangements like temporary 

bund around disposal area, hiring of back hoe if necessary, etc. have to be made by the 

contractor at his own cost. 

4.4 The waterway shall be dredged to obtain a channel of 32m / 38m bottom width for 

narrow/wider reaches and minimum of 2.2 m depth below chart datum throughout. In narrow 

reaches where existing width may be less than 32 m, the dredging width will be decided by the 

E-I-C keeping in view the navigational requirement for that particular sub-stretch. The decision 

of E-I-C in this regard shall be final and binding on the contractor. The said slopes shall be as 

naturally formed, but for payment the slope up to a maximum of 1 in 2.5 for narrow reaches and 

1 in 5 for wider reaches will be allowed. 

4.5 The tolerance allowable in width shall be +1m on each side from centre line of channel and 

that in depth +15 cm from the specified depth. Depth could exceed up to 15 cm beyond the 

specified minimum depth for which payment will be made. Quantities on account of depth 

exceeding +15 cm and width exceeding the specified tolerance limit will not be considered 

for payment. In any stretch of dredged / excavated channel, if the depth or width is less than 

the specified limits, the E-I-C will examine the shortcomings keeping in view the 

navigational requirements and his decision to accept the work done or to order re-dredging of 

the channel shall be final and binding on the contractor. 

4.6 The area to be dredged shall be indicated by the Authority based on hydrographic survey 

charts. Pre and post dredging surveys shall be carried out by the contractor under the 

supervision of E-I-C or his nominee. The cross-sections shall be 10 m apart and soundings 

shall be taken continuously and plotted at 4 m interval on the cross-section lines. The cross- 

section shall be extended up to 10 m beyond the limits of the channel on either side. 

4.7 Sounding boat, equipments, personnel etc. required for conducting pre and post dredging 

surveys shall be supplied by the contractor at  his cost. Generally, recording type echo- 

sounder shall be used in all survey work. However, keeping in view the site conditions and 

practicability/weather, the E-I-C shall decide upon the method of measurement to be adopted. 

4.8 The quantity to be dredged / excavated in the stretch Edappallikotta – Kollam has been 

estimated at 0.825 lakh Cu. m. [mix of soft & hard materials with N > 20 and > 50]. The 

material of different nature are largely intermixed and may be difficult to remove separately. 

Hence, the equipment to be deployed must be capable of handling all types of materials as 

mentioned in clause 4.1 above. The estimated quantity may vary + 20%. 

4.9 Actual quantity dredged including allowable tolerance in the waterway shall be assessed 

based on the joint pre and post dredging surveys. The quantity in slopes up to a maximum of 

1 in 5 for wider reaches and 1 in 2.5 for narrow reaches shall be worked out with allowable 

tolerance limits. Area of cross-section shall be computed by using Simpson’s Rule and these 

cross-sectional areas shall be used in trapezoidal rule to arrive at volume dredged. The areas 

shall be computed by a combination of Simpson’s rule and average method in case the width 

of channel is not suitable for direct application of Simpson’s rule for full width. This aspect is 

to be decided by the E-I-C. 

4.10 The scale of pre and post dredging surveys should be 1:500 and the contractor shall prepare 

and submit the survey charts (original + 3 copies) along with the R.A. Bills. The post 

dredging survey shall be undertaken and charts prepared ordinarily (a) for a minimum shoal 

length of 300 m. or (b) for a complete shallow section if it happens to be less than 300 m. or 
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(c) for a waterway section to be decided by the Engineer in charge with due reasons and 

justification recorded. 

4.11 After the pre-dredging survey and as soon as the alignment of channel to be dredged is 

released by IWAI, the proposed dredge channel shall be marked by bamboo at an interval of 

20 m on both sides by the contractor a no extra cost. The bamboos shall be driven to a 

suitable depth in the bed and shall project a minimum length of 1.5m above the water level. 

 

5.0 Special Conditions for Dredging / excavation: - 

5.1 No mobilization or demobilization charges will be paid to the contractor. However, work 

advance to a maximum of 5% of contract sum may be paid if requested for by the Contractor, 

after signing of the contract agreement, within 15 days of commencement of work, against 

production of an irrevocable Bank guarantee for a sum equivalent to 120% of the advance 

sum, in the approved format (as Annexure-9) from a Nationalized Bank. The advance shall 

be recovered equally from the first two running bills along with interest at the rate of 12% to 

be compounded quarterly. 

5.2 No shifting charges will be paid to the contractor for shifting the dredger and its accessories 

from one shoal to another shoal or from one area / canal to another area / canal specified 

above. 

5.3 Normal barge and vessels/crafts movement in the channel shall not be interrupted by the 

dredging / excavation works. 

5.4 No idle time charges will be paid to the contractor on any account. 

5.5 The contractor shall arrange the transits, buoys, lights, mooring etc. at their own cost as 

required for dredging and also for cautioning other vessels in the waterway. During dredging / 

excavation, adequate precautions shall be taken to avoid any damage to existing bridges or 

such structured across and along the waterway. 

5.6 The sequence / locations to be dredged within the Edappalikotta-Kollam stretch will be 

decided by the EIC and accordingly the Contractor is required to arrange for pre-dredging 

surveys and deploy suitable equipments. The decision of the EIC in the matter shall be final 

and binding on the Contractor. 

5.7 The Engineer-in-charge or his representative will inspect, co-ordinate, measure and certify the 

dredging work. He has the right to inspect at any time during the contract period for which 

contractor’s authorized agent shall be available at site during such inspection. 

5.8 The Contractor shall provide required support like boat from shore to dredger / excavator and 

back to shore during inspection & supervision by the Engineer-in-Charge or his 

representative. 

5.9 If the contractor’s personnel or any outside labour employed to work during execution of 

contract, breaks or damages/destroys any vessel, craft, net, fishing stakes etc. building, road, 

kerb, water pipe, fence, bund, wires, trees, crop, fruit or cultivated ground during the period 

of agreement, the same shall be made good by the contractor at his own expenses or in default 

the IWAI may cause the same to be made good by other sources and deduct the expenses 

from any sums that may be then or at any time thereafter may become due to the contractor. 

5.10  The rate of dredging / excavation quoted / Cu.m will squarely and totally include all the 

charges to be paid to the contractor by the Authority. No extra charges for the idling the 

dredger due to whatever reasons will be paid to the contractor. 
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5.11  The contractor will submit to the authority a bill in triplicate for channel dredged 

corresponding to a length / quantity acceptable to the Engineer-in-Charge which could be 

decided after the pre-dredging survey depending on length of each shoal to be dredged. The 

bills shall be accompanied with 3 sets each of pre and post dredging survey charts and also 

detailed calculations on dredging quantity. The R.A. bill shall be for a minimum of 300 m of 

shoal length or in accordance with clause 4.9 above. 

5.12 Contractor is fully responsible for solving disputes, if any affecting the progress of works, 

with the local people / Panchayath. However, on request, IWAI may extend the assistance for 

solving the issues only through the concerned official / dept. of the state or local bodies or 

through local sub-committee. In case if there a loss of time in work due to local issues / 

protest / delay in obtaining permission for NOC for disposal, same period shall be considered 

for extension of time. 

5.13 The contractor shall not change the type, numbers, size and make of dredgers / excavator 

indicated in the proposal without the prior written approval of the Engineer-in-charge. 

Equipments once mobilized to the site, shall not be substituted or withdrawn from the site 

without written approval of the EIC. 

5.14 If the dredger / excavator goes out of order the contractor should arrange for replacement of 

the same with a similar or higher capacity equipment with the approval of E-I-C to ensure 

continuity of work. 

5.15 During execution of the work, if any environmental degradation occurs, consequent on 

dumping of dredged / excavated material, re-conveyance of the material shall be done by the 

contractor at his cost, without claiming additional payment from IWAI. 

5.16 Any charges incurred on testing of the dredged material, testing / analyzing the quality of 

water for adopting environmental safe guards, minimizing detrimental impacts, enhancing the 

beneficial aspects of the project and for effective management of the environmental resources 

affected by the project shall be met by the contract. No additional charges on any account 

shall be payable by IWAI. 

5.17 Adjustment of Contract sum on account of variation in price of diesel. 

 

The contract sum will be subjected to adjustment on account of variation of price of diesel 

according to the formula given below: 
 

(P-Po) X R X Q 

V = Po 

Where 

V -    Variation in Price on account of diesel during the month under consideration. 

Po - Price of diesel in the concerned area i.e. Kollam in Kerala, at the time of opening of 

the tender, if the work is awarded within the validity period of 120 days to bidders. 

Date of award will be considered in case award of work is delayed beyond the validity 

period. 

P -    Price of diesel for the month under consideration. 

Q -   Diesel element factor in the unit rate which should be 0.12 

R - Value of the dredging / excavation work during the month under 

consideration as per relevant item of Bill of Quantities. 

 

No escalation on any other account will be payable by the IWAI and the rate should be quoted 

accordingly. 
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2. Technical specifications and special conditions for cutting of trees and 

removal of obstructions: 

1.0 The estimated number and type of trees to be cut and removed from the area of widening are 

available as in the Schedule of Quantities / Financial Bid. Only for the valuable and bigger trees, 

the Contractor has to furnish the rate for cutting and disposing off the same. After their cutting 

and removal from the sites, stumps and the roots are to be removed in such a way that same shall 

not obstruct in the smooth dredging or excavation while widening and executing the bank 

protection work. The actual numbers / types of trees may vary from the details given and the 

payment will be admissible for actual numbers only. 

2.0 The rate for removal of the stumps, roots and cutting of small trees and shrubs also to be 

furnished as in the finance bid along with their transportation and dumping at the proper location 

as per the instruction of the Engineer-in-charge. 

3.0 The necessary permission from Forest department of Kerala Govt., or any other authority for 

cutting and removal of the trees shall be obtained before execution of the work. While cutting 

the trees and removing the stumps proper precaution shall be taken in order to avoid any damage 

or loss to the property of the neighbors. 

4.0 The old & dilapidated side protection (RR & pile & slab type) for the widening area is to be 

removed prior to excavation / dredging for widening. Any loose stone/ boulders or slab slipped 

into the channel shall also be removed to ensure smooth dredging/ excavation. Such excess and 

old materials which are not fit for reuse shall be disposed off away from the National waterway. 

Directions of Engineer-in-charge shall be sought in this regard, if need be. 

5.0 The Contractor has to mobilize the necessary equipment, craft for removal of the stone/boulders, 

slabs; piles or any other materials found in the side protection work as well as in the channel and 

their transportation & disposal are to be arranged by the Contractor. 

6.0 New jetties, culverts etc. are to be constructed as provided in the contract. Dismantling of the 

road/culverts, fencing etc., from the widening area shall be carried out only after relocation of 

such utility at the identified location as per the instruction of Engineer-in-charge. During 

reconstruction of jetty / culvert etc., suitable alternate arrangements shall be made to avoid 

inconvenience and risk to public. 

7.0 Similarly, drinking water pipelines, electrical and telephone cables/posts, if required to be 

relocated, shall be carried out duly ensuring that alternative arrangement for the same has been 

made by the concerned authorities i.e., KWA, KSEB and BSNL. The Contractor shall ensure 

necessary liaison with the concerned authority for early relaying/relocation of such utilities to 

avoid the delay in execution of the work and inconvenience to public. 

8.0 During the relocation of the utilities such as road, culverts, jetties, water pipe line etc., proper 

liasoning with local Panchayat shall be ensured for proper execution of the work. 

 

3. Technical specifications and special conditions for bank protection, & 

other civil works 

1.0 General 

Bank protection though Rip-Rap type work of approved design for an estimated 1122.00 m. is 

the principal civil work envisaged under this tender. Apart from it, construction of estimated 1 
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No. culverts and passenger ferry jetties (1 No.) (In place of existing old structures that may 

have to be dismantled as part of canal widening) are other works envisaged. 

1.1 Indian Standards 

All materials used in the works shall be of the best quality of their respective kinds and as 

specified herein, obtained from sources and suppliers approved by the Engineer–in– Charge 

(EIC) or his authorised representative and shall conform to the latest edition of Indian 

Standards issued by the Bureau of Indian Standards. All materials shall comply strictly with 

the tests prescribed hereinafter, or where tests are not laid down in these specifications, with the 

requirements of the latest issues of the relevant Indian Standards. Standards issued elsewhere 

may be used only when appropriate Indian Standards are not available and are subject to 

approval of EIC. 

 

1.2 Inspection, Sampling and Testing 

 

All materials used in the works shall be subjected to inspection and tests. Samples of all 

materials proposed to be employed in the permanent works shall be submitted to the EIC for 

approval before they are brought to the site. 

Samples provided to the EIC or his Representatives for their retention are to be in labelled 

boxes suitable for storage. Materials or workmanship not corresponding in character and 

quality with approved samples will be rejected by the EIC. 

Samples required for approval and testing must be supplied in sufficient time to allow for 

testing and approval, due allowance being made for the fact that if the first samples are rejected, 

further samples may be required. Delay to the works arising from the late submission of 

samples will not be acceptable as a reason for delay in the completion of the works. 

Materials shall be tested before leaving the manufacturer's premises, quarry or source, where 

possible. Materials shall also be tested on the site and they may be rejected if found not suitable 

or not in accordance with the specifications notwithstanding the results of tests at the 

manufacturer's works or elsewhere or of test certificates or of any approval given earlier. The 

contractor shall provide all assistance, instruments, machinery, labour and materials as are 

normally required for examining, measuring and testing any work. 

 

1.3 Test Certificates 

 

All manufacturer's certificates of test, proof sheets, mill sheets, etc. showing that the materials 

have been tested in accordance with the requirements of this specification, the appropriate 

Indian Standard or other relevant standard specifications are to be supplied free of charge, on 

request to the EIC or his representative. 

 

1.4 Names of Manufacturers and Copies of Orders 

 

Before ordering any materials of any description for the works, the Contractor shall submit for 

the approval of the EIC, the names of the makers and suppliers proposed and any other detail 

required by the EIC and shall afterwards send to the EIC copies in quadruplicate of the orders 

given by the Contractor for the materials. 

 

1.5 Storage of Materials 

 

All materials used in the works shall be stored on racks, supports, in bins, under cover, etc. as 

appropriate to prevent deterioration or damage from any cause whatsoever to the entire 

satisfaction of the EIC or his representatives and as amplified in the succeeding clauses. 
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1.6 Records and Usage’s of Materials 

 

The Contractor shall maintain a detailed record of all materials received on the site or in his 

stores or storage and working areas in the vicinity of the site and shall make such records 

available to the EIC at such times as the latter may reasonably require. Materials shall wherever 

possible and practicable be used in the order in which they arrive on the site and in the stores or 

storage and working areas in the vicinity of the site. 

1.7 Notices for Inspection of Materials 

 

Where the EIC or his representative shall give notices to the Contractor that materials are to be 

inspected off the site, the Contractor shall, having regard to the location of the materials and the 

nature of the inspection, test or examination required, give to the EIC or his representative 

when such materials are ready for inspection, test or examination either during manufacture, 

fabrication, etc. or on completion, such notice as the EIC may reasonably require to enable the 

inspection, test or examination to be made in the contractor shall make arrangement for 

transportation for inspection at his cost. Delay to the works arising from the late submission of 

such notice will not be acceptable as reason for delay to the completion of the works. 

 

1.8 Use of Permanent Materials for Temporary Works 

 

Materials for the permanent works shall not be used for temporary works unless otherwise 

approved in writing by the EIC. Granting of such permission shall not prejudice the right of the 

EIC to reject materials so used, which have become unfit for use in the permanent works. 

 

1.9 Cost of Sampling and Testing 

 

Sampling of materials for approval and testing as called for under the appropriate Indian 

Standard or other relevant standard specification, and sampling and testing referred to in this 

specification, is to be done without charge and unless otherwise specified, the cost of all such 

tests and sampling shall be deemed to be included in the rates and prices quoted in the Bill of 

Quantities. 

 

1.10 Standard of Workmanship 

 

A high standard of workmanship in all trades will be required. The Contractor shall ensure that 

only skilled and experienced tradesmen are employed. 

 

1.11 Plant 

 

The Contractor shall be responsible for supply, use and maintenance of all construction plant 

and equipment and he shall ensure that it is suitable for the work and is maintained in such a 

manner as to ensure its efficient working. The EIC may direct that plant, which is not efficient 

and is prejudicial to the quality of the work, be removed from the site and replaced by plant to 

his satisfaction. The plant and machinery deployed for the work shall not be removed from the 

site till completion of work in all aspects and equipment shall not be taken out from site without 

approval of the Engineer – in- charge or his representative. 

 

1.12 Contractor's Supervision 

 

The Contractor's supervisory staff shall be men fully experienced in the types of work being 

carried out under their supervision and capable of ensuring that it is done well and efficiently. 
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1.13 Temporary Works 

 

Where required, the Contractor shall furnish such details of his temporary works as may be 

called for by the EIC and the Contractor shall satisfy the EIC as to their safety and efficiency. 

The EIC may direct that temporary works which he considers unsafe or inefficient shall be 

removed and replaced in satisfactory manner. 

2.0 EXCAVATION AND BACKFILLING 

 

2.1 General 

 

Excavation for the foundation works shall be carried out to the widths, lengths and depths and 

within the lines and levels indicated on the drawings or as directed by the EIC. Any excavation 

beyond such limits or instructions shall be made good by filling with approved earth to the 

required compaction by the Contractor at his own expense to the satisfaction of the EIC. 

 

2.2 Record Survey 

 

Before beginning excavation or filling the EIC and the Contractor shall jointly survey and 

record all ground levels and surroundings on the Site. 

 

2.3 Shoring 

 

The Contractor shall provide all shoring, timbering or other approved support to the sides of the 

excavation as may be necessary to prevent any ground movement. The Contractor shall bear all 

responsibility connected with such shoring including dewatering notwithstanding the EIC's 

approval. Cost of shoring wherever required shall be included in the rates for relevant items 

while quoting. 

 

2.5 Bottom of Excavation 

 

The bottom of all excavation shall be trimmed and levelled in accordance with the Drawings 

and compacted properly to the satisfaction of the EIC. A bottom layer of 150 mm thick shall be 

left undisturbed and removed only when concrete is about to be placed in order to prevent 

softening or deterioration of the surface of the bottom of the excavation due to exposure. 

 
 

2.6 Disposal of Excess Excavation 

Excavated material not required for filling is to be disposed of as directed by the EIC as a 

contingency of the contract. The Site must at all times be kept free from surplus material. 

 

2.7 Backfill 

All return fill to excavated trenches, pits, etc. shall consist of material selected from excavation 

or elsewhere as approved by the EIC. The Contractor shall carry out such tests as may be 

required, to the satisfaction of the EIC to ascertain the water content of the materials is 

maintained. Filling shall be placed in layers not exceeding 225 mm and compacted to the 

satisfaction of the EIC. 

 

2.8 Demolition of Existing Structures & Foundations 

It is possible that old structures and their foundations may need to be demolished for the works 

to be taken up, all such demolition work shall be carried out at no extra cost as per the direction 
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of the EIC. All such material from demolition considered usable by the EIC shall be stored 

properly as directed. And all rubbish shall be disposed off from the site. 

 

2.9 Excavation beyond desired limit 

Any excavation beyond the required limits and against which concrete is to be placed shall be 

made good with concrete of similar grades. Any excavation beyond the required limits at 

locations where no concrete is to be placed will not be required to be made good unless 

otherwise directed by the EIC, provided always that caused or necessitated by the excavation 

beyond limits will not be admitted for payment. 

 

2.10 Dressing and Finishing 

The filling after it reaches the required level, shall be dressed and finished as specified to the 

required alignment, levels, cross sections, dimensions and slopes as shown in the drawing or as 

directed by the Engineer. No deviation shall generally be allowed from the levels shown in the 

drawings. 

 

3.0 CONCRETE AGGREGATE 

 

3.1 Standards 

Aggregates shall comply with the requirements of IS:383 'Coarse and Fine Aggregates from 

Natural Sources for Concrete'. 

 

3.2 Quality 

The aggregate shall be hard, strong, durable, clean and free from any adherent coatings or other 

deleterious matter and shall be obtained from an approved source. Aggregates which are 

chemically reactive with alkalies of cement shall not be used. Aggregates which are not clean 

shall be washed in clean fresh water to the satisfaction of the EIC. 

 

3.3 Testing 

All aggregates shall be subject to inspection and testing. Sampling and testing shall be carried 

out in accordance with IS: 2386 (Part I to Part VIII) "Methods of Test for aggregates for 

Concrete". 

 
 

3.4 Fine Aggregates for Structural Concrete 

 

The grading of the fine aggregate for reinforced concrete shall be within the limits of grading 

zones I and II as defined in Table 4 of IS: 383 "Coarse and Fine Aggregate from Natural 

Sources for Concrete". Fine aggregate for use of concrete shall be washed as per relevant 

Indian Standards. 

 

3.5 Fine Aggregates for Mortar and grout 

 

Fine aggregates for mortar and grout shall be obtained from an approved sources. It shall 

comply with IS: 383 and its grading shall be in accordance with grading zone III of Table 4 of 

the said standard. 

 

3.6 Sand for Masonry Mortars 

 

Sand specified for masonry mortars shall be natural sand, crushed stone sand or crushed gravel 
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sand complying with IS: 2116 "Sand for Masonry Mortars". 

3.7 Coarse Aggregates 

 

Coarse aggregates for reinforced concrete shall consist of black trap broken stones free from 

flat laminated or elongated pieces and shall be within the limits of the relative grading in IS: 

383 Table II. 

 

Unless otherwise specified in the drawings, all coarse aggregates in reinforced concrete shall be 

graded aggregate of 20-mm nominal size and below. 

 

3.8 Storage at Site 

 

Aggregates shall be stored at the site on clean, well-paved and drained areas which are not 

liable to flooding. The various sizes and types of aggregates shall be well separated and the 

layout and sitting of the storage areas shall be submitted to the EIC for approval prior to the 

starting of construction. 

 

3.9 Rejected Material 

 

Any aggregate brought to the Site which is not approved by the EIC shall be immediately 

removed from the Site. 

 

4.0 CEMENT 

 

4.1 Standard 

 

Generally, ordinary Portland Cement complying with the requirements of IS: 269 shall be used 

in all works. 

 

4.2 Contractor's Responsibility 

 

The contractor shall be responsible for keeping the cement in sound and acceptable condition 

till it is used in the works. Any cement which deteriorates while in the stock and is rejected as 

unsuitable by the EIC shall be removed from the Site and replaced by the Contractor at his own 

expense. 

 

4.3 Stock of Cement 

In order to ensure due progress, the Contractor shall at all times maintain on his Site at least 

such a stock of cement as the EIC may from time to time consider necessary. No cement shall 

be used upon the works until it has been accepted as satisfactory by the EIC. 

 

4.4 Storage of Cement 

Cement in bags shall be unloaded under cover and stored in a perfectly watertight and well 

ventilated building having a floor raised not less than 30 cm. from the ground. An air space 

shall be left between the floor and the bottom layer of the bags. Each consignment shall be 

stacked separately therein to permit easy access for inspection and a record shall be kept so that 

each consignment may be identified by a serial number and date of delivery. Cement shall be 

issued from the store in the order in which it is received on site, commencing with the 

consignment which has been in the store for the longest period of time. 
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4.5 Supply of Cement 

Procurement is included in Contractor's scope of work. There is no departmental supply of 

cement in this work. 

 

4.6 Tests for Cement 

Each and every consignment of cement delivered to the site should be tested by the Contractor. 

The test should be carried out as per IS: 4031 & IS: 4032. All the tests and analysis should 

satisfy the requirement of IS: 269 and IS: 1489. No cement shall be used for works unless and 

until the test certificates for each batch are received and accepted by EIC, who will maintain a 

separate register in his office for this purpose. 

 

4.7 Rejection of Cement and removal 

The EIC may reject any cement which found not acceptable due to any cause such as bad 

storage, inadequate protection, caking etc. such rejected cement should be removed by the 

Contractor forth with at his cost and ensure that these never mixed- up. 

 

5.0 WATER 

 

5.1 Water from Approved Source 

The contractor shall make his own arrangements for supply of water at no extra cost to the 

employer. Water used for cement concrete, mortar plaster, grout, curing, cooling or, washing of 

aggregates shall be potable water. The deleterious materials and its quantity should be within 

the permissible limits as per IS: 456 when tested as per IS: 3025. In case of doubt the EIC may 

required the contractor to get the water tested from an approved laboratory at contractor’s 

expense. 

 
6.0 STONES AND RUBBLES FOR BANK PROTECTION / LAUNCHING APRON 

 

6.1 General 

The contractor shall make his own arrangements for timely supply of stones of approved 

quality and size to the site for executing the bank protection works continuously. 
 

6.1.1 Bank Protection Works 

 

6.1.2 Method of Construction 

 

Pitching shall not be laid until the bank in which it is to be laid is properly consolidated. The 

geo-fabric filter shall be laid and pegged over the rammed earth backing. A layer of quarry 

rubbish for 150mm thick has to be laid uniformly over geo-fabric filter. The stones for 

pitching shall be hand set in the work as received from the stacks without dressing, except 

knocking off weak corners and edges with mason's hammer. All interstices, hollows and 

inequalities between stones shall be filled up with smaller pieces and wedged up with spalls 

driven in with light hammering in case of bank protection works. 

6.1.3 Launching Apron/Bed Protection 

 

6.1.4 Method of construction 

 

The work comprises laying of rubble stones of various sizes of approved gradation and 

thickness as per approved drawing over the geo-fabric filter with quarry rubbish cushion of 
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150 mm thick. The following construction phases are envisaged underwater with the help of 

floating crafts cranes, divers etc. 

 

-Levelling of river bed, removal of all sharp objects, tree stumps etc. 

-Laying of geo-fabric over the levelled river bed underwater. 

-Laying of quarry rubbish to the required thickness. 

 

-Placing of stones layer of 50 kg to 60 kg size to the required thickness in layers not exceeding 

300 mm and leveling to the required slope. 

 

The methods used for placing the surface layer shall be subject to the approval of EIC. Stone 

boulders placed directly on filter material shall be in such a way that geo fabric filter is not 

ruptured and is laid to uniform in thickness. 

 

6.1.5 Percentage of Porosity/Voids 

 

Various grades of rock, filter materials and other materials in the formation of bank and bed 

protection works shall be placed in lines and levels as per approved drawings. Percentage of 

Porosity (ratio of the volume of voids to the total volume of structure) in different layers shall 

not exceed the following limits. 

 

Filter layer placed underwater - 10 %  

Filter layer placed dry -   7 % 

Rock boulder for bed protection - 16% (underwater) Rock boulder for bank 

protection - 16% (dry hand set) 

 

Each layer shall be laid in such a way that each layer interlocks effectively with the layer 

below it. Payment for each item of finished work shall be paid after deducting the percentage 

of porosity as stated above. 

 

6.2 Quality and Testing 

 

The stones to be used in the construction shall be of best quality, clean, sound, hard, durable 

and free from earth and other soft weathered or decomposed and injurious materials. They 

shall comply with the requirements specified and pass the test prescribed in IS-383 and IS-

2386. Rock that is fractured, porous or otherwise physically weak will not be permitted to be 

used. 

 

Rock fragments shall conform to the following: 

 

a) The ratio of least lateral dimensions to the maximum length of each rock measured 

at right angles shall not in general be greater than 1:2 and in no case greater than 1:3. 

b) Minimum specific gravity of saturated rock with surface dried - 2.65 

c) Maximum water absorption (dry to fully saturated by weight) - 3% 

d) Minimum compressive strength (by cylinder crushing strength) -300 kg/sq.cm 

e) Soundness (5 cycles sodium sulphate test) Maximum loss of weight - 10%. 
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EIC shall require certain tests described in subsequent paras to be conducted on rock samples 

before the contractor opens a fresh quarry site or quarry face; whenever the quality of stones 

appear to change or as and when he so orders in order to assess the suitability of the material 

for the works. The Contractor shall make all the necessary sampling and testing arrangements 

to comply with the specifications. The cost of all such samples and testing shall be deemed to 

have been included in the rates quoted. If the results of the tests on the samples show that any 

sample does not comply with the specific requirement, the whole bad stratum or the quarry 

site or face from which the material was obtained will not be approved and no further 

quarrying of rock from these places will be allowed. Material already quarried from this site 

by the Contractor will have to be removed out of the site at his own cost. No claim in respect 

of such rejected material and quarry site will be entertained. 

 

6.3 Soundness Test 

 

Soundness of the rock will be determined in accordance with the Indian Standard 

Specification 383 (latest revision) Appendix A as applicable to massive rock. Test will be 

carried out using sodium sulphate solution and the process of alternate immersion and drying 

shall be repeated until 5 such cycles are compiled. The percentage of loss in weight 

calculated as per the above Indian Standard Specification shall not exceed 10%. 

 

6.4 Abrasion Test 

 

The abrasion value of the rubble shall be determined in accordance with the IS:383 (latest 

revision) Appendix A using the L.A. Machine as specified therein. The percentage shall not 

exceed 16. 

 

6.5 Crushing Strength 

 

The crushing strength of the rock as determined by the 100 mm cube and tested in 

compression test apparatus will not be less than 300 kg/sq.cm. The test specimen shall be 

cubes of 100mm plus or minus 1.5 mm. The difference between any two sides of the 

specimen cube shall not be more than 0.3 mm. One set of the parallel faces shall be planned 

to an accuracy of 0.3 mm. The sample rock from which the test specimen will be obtained 

should be of suitable size as to get the specimen by grading or by drilling, sawing and 

grinding. The preparation of test specimen and the procedure for determining the crushing 

strength will otherwise conform to the IS specification. 

7.0 REINFORCEMENT STEEL 

 

7.1 Steel Reinforcement 

 

Steel reinforcing bars for concrete shall be round bars of Grade I quality complying to IS:432 

"Mild Steel and medium tensile steel bars and hard drawn steel wire for concrete 

reinforcement" or high yield strength deformed round bars conforming to IS:1786 "Cold- 

worked steel high strength deformed bars for concrete reinforcement". Procurement of steel 

is included in contractor's scope of work. 
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7.2 Storage 

 

Reinforcing bars shall be stored on site on timber or concrete supports suitably spaced and of 

sufficient height to keep steel clear of the ground. The reinforcing steel shall be stored 

separately section wise. 

 

8.0 REINFORCEMENT IN CONCRETE 

 

8.1 General 

 

The following clauses shall be read in conjunction with the section pertaining to concrete. 

All RCC work shall comply with IS : 456. 

 
8.2 Bar Bending Schedule 

 

Bar bending schedule will be prepared by the Contractor as per IS-2502 and shall be 

submitted to the EIC in triplicate for approval at least two weeks before the bars are to be 

bent. The EIC will check and return one copy for the Contractor's use, with amendments if 

any. The cost of preparing schedules will be deemed to be included in the rates for 

reinforcement in the Schedule of Quantities. Any approval given by the EIC shall, in no 

case, relieve the Contractor from being responsible for the accuracy and correctness of bar 

bending schedule. 

 
8.3 Bending Reinforcement 

 

Bends, cracks or other labour on reinforcement shall be carefully formed in exact accordance 

with the drawings or bar bending schedule, otherwise all bars shall be truly straight. Bends 

shall be made cold round a former having a diameter four times the diameter of the bars. 

Stirrups and binders shall be bent to the radius of the bars against which they are to be bent. 

Bending shall be in accordance with IS : 2502 "Code of Practice for Bending and Fixing of 

Bars for Concrete Reinforcement". Heating of bars will not be allowed.   Bars incorrectly 

bent shall be used only if means for straightening and re-bending have been approved by the 

EIC.    No reinforcing bar shall be bent when in position without the EIC's     approval 

whether or not it is partly embedded in hard concrete. 

 
8.4 Binding Wire 

 

All bars shall be bound tightly together, where they cross, with black annealed steel wire 1.5 

mm in diameter.  The free ends of the binding wire shall be bent inwards. 
 

8.5 Placing and Fixing 

 

The number, size and form of all reinforcement shall be in exact accordance with the 

Drawings. The reinforcement shall be placed, fixed and maintained in the forms within a 

tolerance of 5 mm during the placing and compaction of the concrete. Horizontal bars shall 

be suspended or supported with concrete blocks to prevent them from sagging. Such spacer 

blocks shall have no dimensions exceeding 50 mm and shall be precast from concrete of the 

same class as the concrete in which they are to be embedded except that the largest size of 

aggregate shall be 10 mm. Each block shall be cured for 10 days or more. Each block shall 

be secured to the reinforcement with wire or spring clip embedded on the center of the block 
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so that it shall not be in contact with the shuttering or subsequently cause rust marks on the 

concrete. Where necessary, spacer bars, supporting stools and distance pieces shall be 

supplied and fixed by the Contractor to maintain the reinforcement rigidly in the correct 

position and to the satisfaction of the EIC Any ties or stirrups connecting the bars shall be 

taut so that the bars properly braced, inside of their curved parts in actual contact with the 

bars round which they are intended to fit. The cost of providing tying wire as well as stools 

and chairs and concrete blocks shall be deemed to be covered in the reinforcing steel. 

 

Where reinforcement bars are bent aside at construction joints and afterwards bent back into 

their original positions, care should be taken to ensure that at no time is the radius of the bend 

less than 4 x bar diameter for plain mild steel or 6 x bar diameter for deformed bars. Care 

shall also be taken when bending back bars to ensure that the concrete around the bar is not 

damaged. 

 

The Contractor shall provide necessary steel chairs, etc. or other subsidiary reinforcement 

which are not shown on the drawings but may be necessary to keep the reinforcement firmly 

in its correct position. Hooks, L- bends and laps in bars shall be provided by the Contractor 

as shown in the drawing or as per standard practice. The cost of such subsidiary 

reinforcement shall be deemed to be included in the price quoted by the Contractor. The 

concrete cover shall not be less than that specified in the drawings. 

 

Fabric reinforcement shall be fixed flat in the works over area shown in drawings. Adjoining 

sheets of fabric shall overlap by at least one complete square or 60 x diameters of the bars 

crossing the lap, whichever is the greater overlap. Loose bars shall not be used in 

conjunction with fabric reinforcement except where shown on the drawings. Loose small 

pieces of fabric shall only be used where they are essential for fitting into small confined 

parts of the works. 

 
8.6 Splicing Reinforcement 

Where splicing and/or overlapping in reinforcement are required, the bars shall be provided 

with such splices or overlaps as are shown on the Drawings or directed by the EIC 

 
8.7 Butt Welding of Reinforcement 

 

Butt welding of reinforcing steel bars shall only be used where specified or shown on the 

Drawings unless permission in writing has previously been given by the EIC. Where butt 

welding is carried out the ends of the bars shall be prepared with single 45 degree V and a 

backing plate shall be used. The minimum root face will be one quarter of the bar diameter. 

8.8 Cover to Reinforcement 

Minimum cover to reinforcement shall be equal to that specified or shown on the Drawings. 

Where two bars cross the outer one shall have the minimum cover. 

 
8.9 Reinforcement to be cleaned 

All steel reinforcement before the concrete is deposited shall be cleaned, free from dust, loose 

scales, oil, rust, grease or any other deleterious material. Particular care shall be taken to 

avoid contamination of reinforcement with mould oil. 

 
8.10 Depositing Concrete 
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No concrete shall be deposited until all concrete and reinforcement have been inspected and 

approved by the EIC.    There shall be in attendance on each concreting gang a competent 

steel fixer who shall ensure that the reinforcement and other embedded fittings are kept in 

position during placing and compaction of the concrete. 

 
9.0 REINFORCED CEMENT CONCRETE 

 

9.1 Codes 

 

All Design and construction shall be performed in accordance with the Indian Standard Code of 

Practice for Plain and Reinforced Concrete IS: 456 (Latest) and other relevant codes mentioned 

therein. 

 

9.2 Qualified Personnel 

 

A fully qualified and experienced concrete quality control engineer shall be employed by the 

Contractor and shall be available on site at all times when concreting is taking place. Prior to 

commencement of the works, Contractor shall submit for the approval of the EIC details of 

qualifications and experience of the personnel to be engaged in the work of concrete and quality 

control. Operators of mechanical vibrators and mixers and foreman in charge of placing of 

concrete shall be fully trained and experienced for their class of work and they shall be named 

to the EIC for approval and testing. 

 

9.3 Classes of Concrete 

 

The classes of concrete shall be in accordance with the following table or as described in 

Clause 7.7. 

 

Class Max. size Min. Crushing Strength N/sq.mm. 

of aggre- Preliminary Works Tests Min. 

gate(mm) Tests  Mixing 

7 28 7 28 time 

days days days days (minutes) 

M 10 40 9 13.5 7 10 1.5 

M 15 20/40 15 20 10 15 2 

M 20 20 18 26 13.5 20 1.5 

M 25 20 22 32 17 25 2 

M 30 20 30 40 20 30 2 

 

9.4 Designed Proportion 

 

When concrete is specified as in Clause 7.3 (M10, 15, 20...) the Contractor shall make 

calculations and carry out all the necessary tests to determine for each class of concrete the 

proportion by weight of cement aggregate and water necessary to produce concrete in 

accordance with the table in Clause 7.3 prior to commencement of works. The Contractor 

shall submit to the EIC for approval: 

 

1. The proportion of cement, coarse aggregate, fine aggregate and water so determined. 

2. The sieve analysis of aggregates which he proposes to use in the works. 
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3. Full details of preliminary tests on each class of concrete, and on the 

ingredients of each class of concrete. 

4. For each trial mix, the mix strength - determined as the average of 10 test specimens - 

shall exceed the specified strength given in Table of Clause 7.3 under the heading 

"Preliminary Tests". 

5. All the calculations relevant to the design of each class of concrete mix. 

 

For underwater concreting (including Tremie concreting), the Contractor shall conform to 

Clause 13.2 of IS:456. Minimum cement content required for cement concrete to ensure 

durability under severe exposure condition shall be as per Appendix A of IS: 456. The 

maximum cement content in the concrete mixes shall be subject to the approval of the EIC. 

 

9.5 Declared Proportions 

When the proportions are submitted to the EIC which the contractor considers will produce 

concrete having the properties required by the foregoing table and elsewhere in the 

specifications, such properties shall be known as the declared proportions, but no agreement by 

the EIC to such declared proportions shall relieve the Contractor of any of his responsibilities. 

 

9.6 Proportion Specified as Ratio of Cement to Fine/Coarse Aggregates 

Wherever nominal mix is specifically required the contractor shall use the ratio by volume of 

ordinary Portland cement, fine aggregates and coarse aggregates with maximum size of 20mm 

as per Drawings and Bill of Quantities. 

 

9.7 No Deviation from Declared Proportions 

No deviation from declared proportions will be allowed unless and until the EIC gives his 

written authorisation for the adoption of revised proportions for any class of concrete. This 

provision shall also apply to any revised proportions so authorised. 

 

9.8 Mortar and Grout 

Mortar and Grout shall unless otherwise specified be composed of Portland cement and sand of 

specified grading and shall be mixed in the proportions called for. 

 

9.9 Inspection and Testing 

As the work progresses, inspection of cement, aggregate, reinforcing steel and testing of the 

concrete strength will be done by the EIC. The Contractor's concrete plant and material stores 

shall be made accessible to the EIC at all times for inspection and taking samples. The 

Contractor shall facilitate in all possible ways the inspection and testing of samples by the 

EIC. Labour shall be provided by the Contractor for testing. 

 

9.10 Sampling and Strength Test 

Samples from fresh concrete shall be taken as per IS:1199 and cubes (15 cm size) shall be 

made, cured and tested at 28 days in accordance with IS:516. 

 

All samples and testing specified under these clauses shall be carried out at the Contractor's 

own expenses and the cost of these shall be deemed to be included in the rate quoted for 

execution of work in the Bill of Quantities. 
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9.11 Cube Strength Requirement 

Concrete tested as indicated above shall meet the specified characteristic compressive 

strength at 28 days. In order to get a relatively quicker idea of the quality of concrete, 

optional tests i.e. compressive strength test at 7 days shall be carried out in addition to 28 

days compressive strength test. 7 days compressive strength shall be 2/3rd of 28 days 

specified characteristic compressive strength. In all cases, the 28 days compressive strength 

specified shall be the criterion for acceptance or rejection of the concrete. 

 

The frequency of sampling of concrete shall be decided by the EIC. However, minimum 

frequency of sampling for each grade of concrete shall be in accordance with the following. 

At least one sample shall be taken from each shift and each sample shall comprise three test 

specimens: 

 

Quantity of No. of 

Concrete in work, m3 Sample 
 

1 - 5 1 

6 - 15 2 

16 - 30 3 
31 - 50 4 

51 & above 4 plus one additional sample for 

each additional 50 m of part there 
 

 

Three test specimens shall be made from each sample for testing at 28 days. The specimens 

shall be 15-cm size cubes. Additional three test cubes shall be required for various purposes 

such as to determine the strength of concrete at 7 days or at the time of striking the formwork 

or to determine the duration of curing, or to check the testing error. The specimens shall be 

tested as described in IS: 516. 

 

The test strength of the sample shall be the average of the strength of three specimens. The 

individual variations should not be more than + 15 per cent of the average. 

 

9.12 Standard Deviation 

 

Standard deviation based on test results shall be determined as per clause 14.5 of IS:456 and 

shall conform to Table 6 of IS:456. 
 

9.13 Acceptance Criteria of Concrete 

 

The concrete tested as per specified procedure herein shall be deemed to comply with the 

strength requirement if the criteria specified in Clause 15.1 of IS : 456 is met with. The 

concrete shall be deemed not to comply with the strength requirements if the concrete has 

strength less than that required by Clause 15.2 of IS:456 and consequential action i.e. testing 

of structures shall be undertaken as directed by the EIC. 
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9.14 Testing of Structure 

 

In case of doubt regarding grade of concrete used, either due to poor workmanship or based 

on results of cube strength tests, compressive strength tests of concrete on the basis of any or 

all of the following shall be carried out. The EIC shall be the final authority for interpreting 

the results of all these tests and the Contractor shall carry out these tests at his own expenses 

with no cost to the Employer. 

(a) Core test: The points from which cores are to be taken and the number and size of cores 

required shall be discretion of the EIC and shall be representative of the whole of the 

concrete concerned. In no case, however, shall fewer than three cores be tested. 

Cores shall be prepared and tested as described in IS:516. Concrete in the member 

represented by a core test shall be considered acceptable if the average equivalent cube 

strength of the cores is equal at least 85 per cent of the cube strength of the grade of concrete 

specified for the corresponding age and no individual core has strength less than 75 per cent. 

(b) Load Test - Load test shall be carried out as soon as possible after expiry of 28 days from 

the time of placing of concrete. The test shall be done as per Clause 16.5 of IS:456. 

(c) Other non-destructive test i.e. rebound hammer test, ultrasonic test - as directed by the 

EIC. 

 

9.15 Failure to Meet Characteristic Strength 

 

The results of core test or load test of structure if found unsatisfactory, all the concrete 

represented shall be removed from the works and replaced by the Contractor at his own cost 

with concrete complying with specified requirements. 

 

9.16 Tests Conducted Outside 

 

Whenever required by EIC, the Contractor shall cast and supply the required number of 150 

mm size cubes to be tested by an independent laboratory. 

 

The Contractor shall be responsible for transporting and delivering the cubes. Sufficient 

notice shall be given to the EIC so that EIC may arrange his representative to be present 

during transportation and testing. 

All costs concerning the casting, transporting and testing of such cubes shall be borne by the 

Contractor. 

 

9.17 Discharges from Mixer 

 

The concrete shall be discharged from the mixer on to a level, clean, watertight platform or 

floor and carried in watertight containers. The area surrounding the mixer shall be paved and 

kept clean. 

 

9.18 Transporting of Concrete 

 

The concrete shall be transported from the mixer to its place in the works as rapidly as 

possible and in such a manner that there shall be no separation or loss of its ingredients.   In 

no circumstances shall more than half an hour elapse between the time water is added to the 

mix and the time when the concrete is finally compacted in position. No concrete shall be 
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permitted to be used in the works after initial set has taken place. The use of concrete 

distributing chutes will not be permitted without the sanction of the EIC. 

 
9.19 Authorisation to Pour 

 

Notice for each concrete pour shall be given by the Contractor to the EIC at least one day in 

advance.   Concreting shall be undertaken only after receiving due authorization from the 

EIC. 

 

Concreting shall not be started unless the electrical conduits or any other piping wherever 

required are laid by the concerned agency. The civil Contractor shall afford all the facilities 

and maintain coordination of work with other agencies engaged in electrical and such other 

work as directed by the EIC. 

 

Before concreting, the Contractor shall provide fabricate and lay in proper position all metal 

inserts, anchor bolts, pipes etc. (which are required to be embedded in concrete members) as 

per relevant drawings and direction of EIC. 

 
9.20 Deposition of Concrete 

 

The arrangements for depositing concrete shall be subject to the approval of the EIC. In no 

case shall concrete be dropped or thrown from a height of more than 1.0 m. Concreting of 

beams, slabs, and similar members shall be carried out in one continuous operation to the full 

depth of the member and the sequence of placing shall be arranged as to avoid disturbance of 

partially set concrete. The concrete shall be deposited as close to its final position as 

practicable in order to prevent segregation. 

 

Freshly laid concrete shall not be wheeled over or otherwise disturbed. When depositing 

concrete adjacent to a construction joint special care shall be taken not to disturb the dowels 

or other reinforcing bars projecting from the existing concrete. 

 

In foundations, walls, and columns where the full height is not being poured in one 

continuous operation the surface of each lift shall be finished horizontal and any laitance 

removed between the period of initial and final set. For slip formed wall concrete shall be 

placed in horizontal layers approximately 150 to 200 mm in thickness. Not more than half an 

hour should elapse between the placing of successive layers of concrete in any portion of the 

slip form. This is to ensure that each pour is thoroughly, worked into and made 

homogeneous with the preceding pour. 

 

9.21 Compaction of Concrete 

 

The Contractor shall agitate the placed concrete thoroughly into place by means of a 

sufficient number of mechanical vibrators complying with IS:2505, IS:2506 and IS:4656. 

The vibrator shall be allowed to sink freely of its own weight until it enters the previous lift. 

It shall be withdrawn immediately at the same rate and used at a new location.   Concrete 

once vibrated shall not be vibrated again. The Contractor shall ensure that the concrete is 

thoroughly worked around the reinforcement and against external shutters so that all 

entrained air is expelled and the concrete surface when exposed is found good and free from 

air pockets, honey-combing or other defects. Re-tampering of concrete or mortar which has 

partially hardened shall not be permitted. 
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9.22 Concreting in Inclement Weather 

 

In the event of rainstorm or any other severe conditions arising, concreting shall be stopped 

and appropriate temporary stop ends, vee grooves, etc. placed as may be necessary. During 

wet weather, the concrete shall be adequately protected as soon as put into position. The 

Contractor shall always have in readiness approved framed sheeting, tarpaulin etc. for the 

protection of newly placed concrete during inclement weather. Should any concrete be 

damaged due to rainstorms or other weather conditions, the EIC may order the cutting out 

and replacement of the damaged concrete, all at the expense of the Contractor. 

 

9.23 Concreting Underwater 

 

Where the concrete is to be deposited underwater greatest care shall be taken to prevent the 

cement being washed out. The concrete may be placed under water using bottom opening 

skips or may be continuously fed through a tremie pipe provided with a suitable hopper. 

Great care shall be taken that no segregation of concrete takes place. The methods, 

equipments, materials and proportions of the mix to be used shall be submitted to and 

approved by the EIC before the work is started. The concreting operations shall be done as 

per provisions of IS:456 (clause 13.2) unless otherwise directed by EIC. 

 

9.24 Stop Ends 

The position of temporary stop ends for vertical joints shall be approved by the EIC. 

 

9.25 Openings, Cable Ducts and Holes etc. 

Cable ducts, holes, etc. shall be moulded in the concrete as may be required to the details and 

the positions on the drawings or as directed by the EIC. 

 

9.26 Construction Joints 

Concreting shall be carried out continuously up to construction joints, the position and 

arrangement of which shall be indicated by the EIC or shown in the drawings. The work at 

construction joints shall conform to provisions of clause 12.4.1 and clause 12.4.2 of IS:456-

1978 and shall be done at no extra cost to the employer. 

 

9.27 Screeding 

All the surfaces of slabs or other members not required to be shuttered are to be screeded by 

means of a steel shed screed and within a tolerance of plus minus 3 mm of true level and 

grade. In making such finish care shall be exercised not to work in excess fines to the top. 

Care is to be taken to ensure that the concrete is properly closed and for this purpose vibrator 

screed boards or plates will normally be required. 

 

9.28 Production and control of concrete 

The Contractor shall depute a competent person to supervise all stages of production of 

concrete. Preparation of test specimens and site test shall be properly supervised. The 

Contractor shall provide the EIC, all reasonable opportunity and facility to inspect the 

materials and the manufacture of concrete and to take any sample or to make any test. 
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9.29 Commencement of Concreting 

No concreting shall be commenced in any portion of the works until the programme and 

preparation have been approved and permission given by the EIC, that the concreting such 

portion of the works may commence. 

 

9.30 Intervals during concreting 

The schedule for the depositing of concrete is to be so arranged that no face of concrete shall 

be left more than 20 minutes before concrete is deposited against it. Pauses for meals, 

changes of shifts, etc., and the distributing of the concrete among the positions where work 

may be proceeding simultaneously must therefore be carefully organized to ensure that the 

above-mentioned interval is not exceeded. 

 

9.31 Concreting not to be disturbed 

Extreme care should be taken not to disturb the concrete by direct or indirect loading, striking 

of shutters or otherwise, until it has hardened sufficiently. 

 

9.32 Finishing 

Top surface of all the slabs shall be finished even and smooth with wooden trowel, before the 

concrete begins to set. 

 
10.0 GEOFABRIC 

10.1 General 

 

The contractor shall arrange to procure all geo-fabric required for the works. Only prime 

quality material should be used. Before placing order with supplier, the contractor shall 

submit complete technical details and samples of the fabric to be purchased to the EIC and/or 

his nominated authorities for their scrutiny and approval. If necessary, a representative of the 

manufacturer should be made available to the EIC to provide any clarifications needed by 

them. The fabric shall be procured in sufficient quantities and stored carefully in accordance 

with the instructions of the manufacturer so that at all cases the laying of the fabric at the 

base proceeds ahead of the stone dumping work. 

 

All required accessories such as for pasting, stitching, etc. should also be procured in sufficient 

quantity. 

 
10.2 Quality 

The geo-fabric shall conform to the following technical specifications. 

 

Material- Poly-prop 

Breaking strength (5cm X 20 cm. strip) 

Warpway > 300 KN 

Weftway  > 200 KN 

Specific gravity: 0.91 

Thickness: upto 1 mm 

Pore size: 0.15 mm maximum 
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10.3 Sampling and testing 

The contractor should provide the test certificate of the manufacturer confirming 

specifications for each lot of supply. The EIC shall require certain tests to be performed to 

ascertain the suitability of the geo-fabric if left necessary. The contractor shall arrange to 

supply all necessary samples and get the tests performed at a recognized laboratory. All costs 

of such tests will be to the account of the contractor. If the tests fail to satisfy the criteria 

specified then any material procured on the basis of samples should forthwith be removed 

from the site. 

 

10.4 Laying of Geo-fabric 

The contractor shall provide all necessary supervision, labour, materials, tools and equipment 

for carrying out the work. 

 

The site shall first be inspected and all sharp objects, tree stumps, etc. if any, should be 

removed so as to prevent puncturing or tearing of the fabric. The surface should be made 

even before placing the fabric and should free from soft spots etc. The fabric should then be 

rolled out over the site manually or using construction equipment. At all joints, the fabric 

must be overlapped by a minimum of 200 mm or as recommended by the manufacturer. All 

laps shall be stitched unless specifically allowed by the Engineer not to stitch. The stitching 

procedure shall be as recommended by the manufacturer. 

 

The fabric shall be held in position along the width of the bond using 4 mm wire pegs at 2 m 

centre to centre spacing or by placing weights such as sand bags. The fabric shall be 

anchored satisfactorily at the top and at 100m from top and at the toe of river end. The quarry 

rubbish shall then be placed on the fabric. For a minimum uniform thickness of 150 mm. 

Caution should be exercised so as not to drop the stones from a large height and not to run 

the dump trucks over the fabric. 

 

Care shall be taken to see that the fabric is always laid followed by quarry rubbish ahead of 

stones dumping and that no stone is dumped before the fabric is laid at any location. 

 

11.0   Curing 

Curing of concrete shall be in accordance with IS:456. Concrete shall be cured by keeping it 

moist for the period of time specified herein to ensure that complete hydration and hardening 

takes place. 

All concrete shall be cured by use of water which shall be continuously (not periodically) 

maintained on all exposed surfaces. 

 

Curing shall be assured by use of an ample water supply under pressure in pipes, with all 

necessary appliances of hose, sprinklers and spraying devices. Continuous fine- mist 

spraying or sprinkling shall be used, unless otherwise specified or approved by the EIC. 

 

Wherever, in the judgment of the EIC it may be necessary, the continuous spray method may 

be omitted and a covering of sand or other approved material such as burlap which will hold 

moisture for long periods and prevent loss of moisture from the concrete shall be used. Type 

of covering which would stain, disfigure, or damage the concrete during and after the curing 

period will not be approved. Approved covering shall be kept continuously wet during the 

specified curing period. 
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Concrete shall be maintained in moist condition for at least the first 7 days after placing. 

Other curing period may be used with the permission of the EIC, if the specified strengths are 

obtained. 

 

The Contractor shall have all equipment and materials required for curing on hand and ready 

to use before concrete is placed. 

 

For curing of concrete in pavements, side walls, floors, flat roofs or other level surfaces the 

pounding method of curing is preferred. The method of containing the pounded water shall 

be approved by the EIC. Special attention shall be given to edges and corners of the slabs to 

ensure complete and proper protection to these areas. The pounded area shall be kept 

continuously filled with water and leaks shall be promptly repaired. 

 

Curing of concrete shall start after 8 hours of placement and in hot weather within 4 hours of 

placement for exposed faces. During the first 24 hours, the concrete shall be cured by use of 

wet burlap or such other means to cover the concrete surfaces. In very hot weather 

precaution shall be taken to see that the temperature of wet concrete does not exceed 38 

degree C while placing. 

 

Newly placed concrete shall be protected by approved means from rain, sun and wind. 

Concrete placed below the ground level shall be protected from falling earth during and after 

placing, surface shall be kept free from contact with such ground or with water draining from 

such ground during placing of concrete and for a period of at least 3 days unless otherwise 

directed by the EIC. The ground water around newly poured concrete shall be kept to an 

approved level by pumping or other approved means of drainage and adequate steps shall be 

taken to prevent flotation and flooding. Steps shall be taken to protect immature concrete 

from damage by debris, loading, vibration, abrasion, mixing with deleterious materials that 

may in the opinion of the EIC impair the strength and/or durability of the concrete. 

 

Approved curing compounds may be used in lieu of moist curing with the permission of EIC. 

Such compounds shall be applied to all exposed surfaces of the concrete as soon as possible 

after the concrete has set. 

 

12.0 SHUTTERING 

 

12.1 General 

All shuttering and supports included under the contract shall be designed by the Contractor 

and relevant drawings together with calculations for strength and deflection shall be 

submitted to the EIC for approval before commencement of the work. 

12.2 Shuttering Material 

Material for shuttering shall be of timber, plywood, steel or any other material as agreed or 

directed by the EIC. Timber used for shuttering shall be easily workable with nails without 

splitting and of lightweight. It shall be stiff and strong enough to avoid undue deflection 

when loaded, be stable and not liable to wrap when exposed to sun and rain or wetted during 

concreting. It shall not be so soft as to get damaged easily on the contact faces under normal 

condition or erecting forms, fixing steel and pouring concrete. 

 

All forms shall be fixed in perfect alignment and adequately be roped by ballies, steel posts 

and fixed in their correct position and shall be sufficiently strong to withstand the dead or 

live loads and forces caused by ramming and vibrations of concrete and other incidental 

loads imposed upon it during and after casting of concrete. Particular care shall be taken to 
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maintain alignment of plane and uniformity of profile with glove tight forms at the junctions 

between columns, beams, walls and slabs and between lifts or joints in the work. All open 

joints are to be covered with building paper of approved quality. 

 

12.2.1 Clamps and bolts for shuttering 

Wedges and clamps shall be used wherever possible instead of nails. Wire ties to shuttering 

through concrete shall not be permitted. If internal ties are necessary then bolts or rods shall 

be used through metal sleeves so that such metal sleeves shall be left within 40 mm of 

finished concrete surface. On the removal of such bolts or rods, the holes left shall be 

thoroughly filled with a stiff paste comprising of one part of cement to one part of sand. No 

ties whatsoever shall pass through any concrete members designed to be part of a watertight 

structure. 

 

12.2.2 Shuttering for vibrated concrete 

Where concrete is required to be vibrated and where boarding is used for shuttering all joints 

shall be tongued and grooved or grooved and feathered. Where prefabricated timber panels 

are used, joints between panels shall be tight and shall be thoroughly caulked with putty or 

other approved materials before concreting is commenced. 

Where steel shuttering are used all joints and holes in the shutters shall be covered with tape 

which shall be firmly affixed to the shuttering by means of spirit glue or other oil grease 

resisting glue. All caulking and covering of joints and holes shall be carried out to the 

satisfaction of the EIC. 

 

12.2.3 Shutters for beams 

All shuttering work for beams, slabs and like members shall be designed and constructed so 

that the sides may be removed without disturbing the bottom boards or supports thereto. The 

bottom of each formwork shall be set with a camber approximating to the final deflection of 

both shuttering and beam under load as approved by the EIC. The supporting struts shall be 

adjusted and fixed in position by suitable means and placed on timber sills where necessary 

or required. 

 

12.2.4 Shutters for slabs 

Where timber is used for the sophist shuttering of slabs, the boards shall be planned and laid 

perfectly true to line and level. All requisite bearers and struts shall be provided and shall be 

adjusted in position and placed where necessary on sills at the lower end , as specified in the 

case of beam shuttering. 

 

12.2.5 Camber 

Suitable camber shall be provided in horizontal member of structures to counter-act the 

effects of deflection. The shuttering shall be so assembled as to provide for such camber, and 

magnitude of camber shall be as directed by the EIC. 

 

12.3 Fixing 

Form shall be true to shape, lines and dimensions of the concrete work as shown on the 

drawing. The contractor shall fix all the formwork in perfect alignment. The formwork shall 

be securely braced so as to be able to withstand, without appreciable displacement, deflection 

or movement of any kind, the weight of the construction or movement of persons material 
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and plant. All the joints should be water tight to prevent leakage of cement slurry from the 

concrete. Wedges and clamps are to be used wherever practicable. 

 

12.4 Removing 

The Contractor shall be responsible for properly supporting all concrete until it is sufficiently 

strong for the removal of the formwork including the props. No formwork shall be removed 

without the prior consent of the EIC. All formwork shall be so constructed as to permit 

easing and removal without jarring the concrete. Particular care shall be taken to avoid 

damaging the concrete when removing formwork from concrete surfaces which are required 

to be left with an `as struck' finish. When props are to be left in position under beam and 

slabs the formwork shall be constructed in such a way that the props are in no way disturbed 

when the remainder of the formwork is removed. No patchwork or repairing of concrete 

surface shall be done without the notice of the EIC. All surfaces of concrete after stripping 

of formwork shall be got approved by the EIC before they are touched. The EIC's decision 

shall be final regarding the acceptance of the quality of concrete surface. 

Before removal of props and formwork, it shall be ensured that the concrete has attained the 

minimum strength required to avoid any unacceptable deflection due to shrinkage creeps etc. 

and the minimum striking period should follow as per provision of IS:456. 

 

12.5 Unwrought Shuttering 

Unwrought shuttering shall be used for all surfaces of mass concrete walls, etc. which are not 

exposed in the finished work, and as directed by the EIC. 

 

12.6 Wrought Shuttering 

Wrought shuttering shall be such as to produce a first class fair face on the concrete and free 

from board marks or any other disfigurements and shall be used for exposed surface where 

specified or directed by the EIC. Wrought shuttering is to be aligned within a tolerance of 3 

mm. 

 

12.7 Special Provision 

Wherever the concreting of narrow members is required to be carried out within shutters of 

considerable depth, temporary opening in the sides of the shutters shall, if so directed by the 

EIC, be provided to facilitate the pouring and consolidation of the concrete. Small 

temporary openings shall be provided as necessary at the bottom of shutters of columns, 

Walls and deep beams to permit the expulsions of rubbish etc. All arises and return to beam, 

columns and slabs shall unless otherwise shown on the Drawings be provided with chamfers 

of 20 x 20 mm or as directed by the EIC. 

 

12.8 Preparation for Concreting 

Before any concreting is commenced shuttering and centering shall be carefully examined 

and the space to be occupied by the pour thoroughly cleaned out. The inside of shutters shall 

be treated with a coating of an approved substance to obviate adhesion and, where necessary 

to prevent absorption from the concrete, the shutters shall be thoroughly wetted shortly 

before concreting is commenced. 

 

12.9 Contractor's Responsibility 

Any damage resulting from premature removal of shutters or from any other cause shall be 

made good by the Contractor at his own expense. 
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12.10 Re-use of shuttering Material 

All shuttering material which is to be reused shall be cleaned to the satisfaction of the EIC, 

repaired as necessary and coated afresh with approved mould oil of non-staining type. 

 

12.11 Stop ends 

Stop ends shall be constructed of timber and shall be watertight and firmly fixed in the 

shuttering to support the concrete for its full depth at every point where the placing of 

concrete is stopped or delayed. Prior to placing concrete in any part of the works, the 

Contractor shall obtain the EIC's or representatives' approval to the position and type of stop 

end in that part. Stop ends shall be stopped or joggled or as required by the EIC's 

representative. Stop ends shall be cut to fit tightly around all reinforcement passing across 

their position and they shall be constructed and removed in such a manner that the concrete 

and reinforcement in their vicinity is not disturbed, moved or damaged. 

 

12.12 Opening for inspection 

Wherever the concreting of narrow members is required to be carried out within formwork of 

considerable depth, temporary opening shall be provided as necessary at the bottom of the 

formwork to columns, walls and deep beams to permit the expulsion of rubbish etc. All such 

temporary openings shall be closed as soon as pouring has been done upto their level or 

location. 

 

12.13 Use of mould oil 

All faces of formwork in contact with the concrete shall be coated with an approved type of 

mould oil that will not injure or stain the concrete surface or prevent the proper adhesion of 

applied finish and is agreed by the EIC. The mould oil shall be applied evenly and the 

quantity used shall be minimum necessary to prevent the concrete adhering to the shuttering. 

The Contractor shall carefully remove all mould oil from the reinforcement fittings to be 

embedded in concrete, or from the previously placed concrete at construction joints. 

 

12.14 Alignment of shuttering and centering 

All formwork is to be aligned so that the finished concrete is true to line (with a tolerance of 

+5mm) and level and shall be approved by the EIC's work proceeds. For exposed concrete 

surface, however, tolerance as mentioned separately in that section of work shall be 

applicable. 
 

12.15 Damage to concrete 

The Contractor is to make good at his own expense any injury to the concrete work and any 

damage caused by or arising from the removal and striking of formworks and supports. 

 

12.16 Shuttering for exposed concrete work 

For exposed concrete work plywood to be used shall be new good exterior grade W.B.P 

Hardcore faced of minimum 18mm thickness (11 plies). Care shall be taken about the quality 

of workmanship and execution of the formwork and concreting as under no circumstances 

any repair work or patching up of finished concrete shall be allowed. The pattern of the 

boards and the proposed lifts of concrete shall be indicated by the Contractor in his formwork 

design drawings for approval of the EIC. The joints between boards or panels shall painted 
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with patching plaster of otherwise filled or covered to make the surface free of all marks. 

After manufacture and before fixing, each formwork shall be got approved by the EIC. 

Construction joints shall be positioned as indicated in the drawings or as directed by the EIC. 

Formation of blotches and stains shall not be allowed to occur and for this purpose all 

shuttering shall be struck off at the same time. Efflorescence shall not be allowed to take 

place at all. 

 

Nailing shall be done carefully using hammers with smooth and well-dressed heads to 

prevent marring of the form surfaces. Non- staining from oil or coating or release agent shall 

be used for forms to prevent uneven colouring of the concrete. Use of ties shall be very much 

restricted and as far as practicable shuttering shall be supported without the ties by propping 

against staging erected firmly for the purpose. 

 

 
 

******** 
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PART - IV 

 

7. DRAWINGS AND ANNEXURES. 

 

1. Index Map of West Coast Canal Enclosure. 1 (Page: 95) 
 

2. Index Map of Edappallikkotta - Kollam Stretch Enclosure. 2 (Page: 96 – 100) 

 

3. Locations of Site – Chainage wise details of proposed work Enclosure. 3 (Page: 101) 

 

4. Drawing for Rip-Rap Type Bank Protection Enclosure. 4 (Page: 102) 

 

5. Drawing for Construction of RCC Jetty Enclosure. 5 (Page: 103) 

 

6. Drawing for Construction of Culvert Enclosure. 6 (Page: 104) 

 

7. Format of Bank Guarantee for furnishing EMD Annexure. 1 (Page: 105 – 106) 
 

8. Format for Declaration by the Bidders Annexure. 2 (Page: 107) 
 

9. Details of Past Experience of Contractor Annexure. 3 (Page: 108) 

 

10. Concurrent Commitments of the Bidder Annexure. 4 (Page: 109) 

 

11. List of Cutter Suction Dredgers, Plant Including Floating Crafts, Annexure. 5 ( – do – ) 
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12. List of Key Personnel proposed to be deployed by the Contractor Annexure. 6 ( – do – ) 

 

13. Agreement Format Annexure. 7 (Page: 110 – 111) 

 

14. Bank Guarantee Proforma for furnishing Performance Guarantee Annexure. 8 (Page: 110 – 111) 

 

15. Bank Guarantee Proforma for drawing Work Advance Annexure. 9 (Page: 112 – 113) 

 

16. Sample Form for Site Orders Book Annexure. 10 (Page: 116) 

 

17. Proforma for Hindrance Register Annexure. 11 ( –   do – ) 
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Enclosure – 1 
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Enclosure – 2a 
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Enclosure – 2b 
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Enclosure – 2c 
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Enclosure – 2d 
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Enclosure – 2e 
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Enclosure.3 
 

 

Locations of Site – Chainage wise details of proposed work 
 

 

 

Sl. 

No. 

 

Location of Site / 

Chainage 

Quantities to be Executed 

Dredging in Mix soil 

N Value < 50 

Rip - Rap 

type Bank 

Protection 

(M) 

Requirement of 

Jetty / culverts 

Length 

(M) 

Quantity 

(M³) 

Jetty 

(No.) 

Culvert 

(No.) 

 

1. Kannittathuruthu area 

(Ch. 164.40 to 164.61 KM) 

 
210.00 

 
12500.00 

 
210.00 

 
1.00 

 

2. North of Chavara Bridge 

(168.92 to 169.52 KM) 

 

600.00 

 

50000.00 

 

822.00 

 

- 

 

1.00 

3. Kovilthottam Bridge 

(Ch. 166.59 - 166.68 KM) 

 

90.00 

 

12000.00 

 

90.00 

 

- 

 

- 

4. Samranikodi area 

(175.82 to 176.12 KM) 

 
300.00 

 
8000.00 

 
- 

 
- 

 
- 

Total Qty.: 1200.00 82500.00 1122.00 1.00 1.00 
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Enclosure.4 
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Enclosure.5 
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Enclosure.6 
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Annexure-1 
 

 

To 

The Director, 

Inland Waterways Authority of India 

National Waterway Road, Kannadikkadu, 

Maradu, Ernakulam, 

Kerala. PIN: 682 304. 

 
In consideration for the Chief Engineer (Tech.), Inland Waterways Authority of India 

hereinafter called "the Authority" having invited tenders for the work of capital dredging/ 

widening of narrow canal, bank protection, removal of obstructions and relocation of utilities in 

Edappallikkotta   –   Kollam   stretch   of   NW-   3.   vide   Tender   Notice   No:   …………… 

………………………………………………..         and         …..................................................... 

hereinafter called "the Tenderer" for the earnest participation in the tender is required to furnish a 

Bank Guarantee for Rs…………. (Rupees………….........………….) towards Earnest Money 

Deposit, at the request of ............................. (Tenderer), We (Bank) do hereby undertake to pay to 

the Authority an amount not exceeding Rs… ............................ against any loss or damage caused 

to or suffered, or would be caused to or suffered by the Authority by reason of any breach of the 

said Tender's terms or conditions by the .............. (tenderer). 
 

2. We……. do hereby undertake to pay the amount due and payable under this Guarantee without 

any demur, merely on a demand from the Authority stating that the amount claimed is due by 

way of loss or damage caused to or would be caused to or suffered by the authority by reason of 

breach by the said .................... (tenderer) of any of the terms or conditions contained in the said 

Tender. Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this guarantee. However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs……………….. 

 

3. We undertake to pay the authority any money so demanded notwithstanding any dispute or 

disputes raised by the. ............................. (Tenderer) in any suit or proceeding pending before any 

court or Tribunal relating thereto liability under this present being absolute and unequivocal. The 

payment so made by us under this Bond shall be valid discharge of our liability for payment 

there under and the ............................ (Tenderer) shall have no claim against us for making such 

payment. 

 

4. We, …………………. further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the finalisation of the tender process 

and that it shall continue to be enforceable till all the dues of the Authority under or by virtue of 

the invited tender have been fully and its claim satisfied or discharge or till…....................... 

Certify that the terms and conditions of the said Tender have been fully and properly carried out 

by the said .........................Tenderer and accordingly discharges this Guarantee after…….. 

months from the date of .......................... unless a demand or claim under this Guarantee is served 

in writing on the bank but before the expiry of the said period of ………………. months in 

which case it shall be enforceable against the bank notwithstanding the fact that the same is 

enforced after the expiry of the said period of ....................... months. 

 

5. We,…………………..further agree with the Authority that the Authority shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to 
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vary any of the terms and conditions of the said Tender or to postpone for any time or from time 

to time any of the powers exercisable by the Authority against the said Tenderer and to forbear 

or enforce any of the terms and conditions relating to the said Tender and we shall not be relived 

from our liability by reason of any such variation, or extension being granted to the said Tender 

or for any forbearance, act or omission on the part of the Authority or any indulgence by the 

Authority to the said Tenderer or by any such matter or thing whatsoever which under the law 

relating to sureties would, but for the provision, have effect of so relieving us. 

 

6. It shall not be necessary for the Authority to proceed against the Tenderer before proceeding 

against the Bank and the Guarantee herein contained shall be enforceable against the Bank 

notwithstanding any security which the Authority may have obtained or obtain from the 

Tenderer at the time when proceedings are taken against the Bank hereunder be outstanding or 

unrealized. 

 

7. Notwithstanding anything contained herein above, our liability under the guarantee is restricted 

to Rs……………. and shall remain in force until………………. Unless a claim or suit under 

this guarantee is filed with us on or before…………………… ALL OUR RIGHTS UNDER 

THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and discharged 

from all liabilities therein. 

 

8. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 

Tenderer. 

 

9. We, .................. lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Authority in writing. 

Dated the …………date of… ............. 2022 

for…………………………… 

(indicate the name of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation: ……………………… 

Code No………………………………….. 

Name of the Bank and Branch. 
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Annexure-2 
 

DECLARATION BY THE BIDDERS 

(To be submitted on the letter head of the Bidder) 
 

To, Date:................................... 

 

The Director, 

Inland Waterways Authority of India 

National Waterway Road, Kannadikkadu, 

Maradu, Ernakulam, 

Kerala. PIN: 682 304. 

 

Sub: Declaration from the Bidder 

Tender Reference No: IWAI/COCH/23(4)/2024-25/59 

 

Dear Sir, 

 

This is with reference to the above-mentioned Tender document. 

We hereby make the following declarations: 

 

 

 

 

 

 

 

 
 

 

Note: Please Tick the appropriate box in the above table. 

 

Yours Faithfully 

 

 

(Signature of the Bidder, with Official Seal) 

1.  No alteration has been made in any form in the Tender document downloaded 

from the website of IWAI and e-procurement portal. 

2. 
 

I / We have not been debarred / blacklisted during the last three years 

3. 
 

I / We accept the payment terms of Terms of Reference. 

4.  I / We provide our acceptance to all the Terms and Conditions of this tender 

document. 

5.  I / We agree to disqualify us for any wrong declaration with respect to the 

submissions made by us for this tender and reject my/our tender summarily 

6.  I / We agree to disqualify us from this tender and black list us for tendering in 

IWAI projects in future, if it comes to the notice of IWAI that the 

documents/submissions made by me/us are not genuine 
7.  I / We confirm that I/we have noted / updated ourselves of all amendments / 

corrigendum / response to pre-submission queries etc. and bid is submitted 

incorporating the same. 

 
8. 

 
I / We have visited the site and familiar with the site conditions as well as 

proposed works. 

 

https://shipmin.eoffice.gov.in/eFile/?x=1-QuaJYQV-rPJnzzrQj3abGJXMdyuMqm


 

DETAILS OF PAST EXPERIENCE OF CONTRACTOR FOR SIMILAR WORKS 
 

(Bidder has to submit duly filled form in accordance with clause 4.1. (h) of instructions for submission of bid (page no.15) 

 

 
Sl. No. 

 

Name & Location of 

Project 

 

Value of Work 

(in lakhs) 

 

Particulars of 

Client 

Duration of Contract 
 

 
Details of Work Date of 

Commence- 

ment 

Scheduled 

Completion 

Date 

Actual 

Completion 

Date 

        

        

        

 

Note: 

 
(i) 

 
(ii) 

 

(iii)  

 

 

Bidders to enclose copies of work orders with respective completion certificates issued by the owner 

in chronological order within a period of last 7 years. 

If the table is not found spacious, bidder may kindly re-type form and submitted online. 

Incomplete work / Ongoing project will not be considered hence the same may not be included. 

A
n

n
ex

u
re-3

 

1
0
8
 a 
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Annexure-4 
 

CONCURRENT COMMITMENTS OF THE BIDDER 

 
Sl. 

No. 
Full 

Postal 

Address 

of Client 

& Name 

of officer- 
in-charge 

Description 

of the work 

Value of 

contract 

Date of 

commencement 

of work 

Scheduled 

completion 

period 

Average 

completion 

as on date 

Expecte

d date 

of 

complet

e ion 

Remark 

s if any 

         

 

 

Annexure-5 
 

LIST OF CUTTER SUCTION DREDGERS & FLOATING CRAFTS / EQUIPMENTS FOR DREDGING / 

EXCAVATION AND REMOVAL OF HARD STRATA PROPOSED FOR THE WORK 

 

 

Sl. 

No. 

Name of dredger/ 

Equipment/ 

machinery 

Quantity Description size, 

capacity 

Present location 

a) Available     

b) To be 

procured/ hired 

by the 

contractor 

    

 

Note: The bidder is requested to give all relevant and complete information as required. 
 

 

 
 

List of key personnel proposed to be deployed by Contractor 

Annexure-6 

 

Sl. 

No. 

Name Designation Qualification / 

Experience 
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Annexure-7 
 

AGREEMENT FORMAT 
 

This agreement made on ....................... day ................ year ................... between the Inland 

Waterways Authority of India (hereinafter called the `IWAI’ which expression shall unless excluded 

by or repugnant, to the context, be deemed to include heir, successors in office) on one part and M/s. 

................................... (hereinafter called the ‘CONTRACTOR’ which expression, shall unless 

excluded by repugnant to the context be deemed to include his heirs, executors, Administrators, 

representatives and assigns of successors in office) on the other part. 

 

WHEREAS THE IWAI IS desirous of undertaking the works of Capital dredging / widening of 

narrow canal, bank protection, removal of obstructions and relocation of utilities in Edappallikkotta 

– Kollam stretch of NW- 3. 

 

WHEREAS the contractor has offered to execute and complete such works and WHEREAS 

IWAI has accepted the tender of the contractor and WHEREAS the contractor has furnished 

........................................................................................ as Performance Security for the due 

fulfilment for all the conditions of this contract. 

 

NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 

In this agreement words and expression shall have the same meaning as are respectively as 

assigned to them in the conditions of contract hereinafter referred to: 

 

The following documents shall be deemed to form and be read and construed as part of this 

agreement Viz., 

 

i) E-tender submitted by the Contractor including, 

(a) Notice Inviting Tenders 

(b) Tender form 

(c) Information & instruction for Tenders 

(d) Schedule: Bill of Quantity 

(e) Drawings & Annexures 

(f) General Conditions of Contract and Technical specifications & Special 

Conditions of Contract 

 

ii) Correspondences between IWAI and the Contractor dated .... .......... 

iii) Work order No.......dated................ 

iv) Any other / all other documents relevant for the Contract Agreement 

 

The contract agreement has been compiled by the IWAI from the original tender documents 

and all the correspondences from the tendering stage till acceptance. In the event of any difference 

arising from the completion of the contract, the original tender documents, contractor’s offer, 

minutes of meetings and correspondence between the parties ended vide letter No. 

............................................................ may be referred to by either party. These documents shall take 

precedence over the compiled documents. 
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The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 

 

The IWAI hereby covenants to pay the contractor in consideration of such completion of 

works, the contract price at the time and in the manner prescribed by the contract. 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day year 

first written. 

 

For and on behalf of For and on behalf of 
 

(Inland Waterways Authority of India) Contractor 
 

 

 

 

 

Signature  Signature    
 

 
 

Name &Designation  Name & Designation    
 
 

Stamp Stamp 

 
Witness: Witness: 

 

1) Signature  1) Signature    
 

 

2) Name & Designation  2) Name & Designation   
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Annexure-8 
 

BANK GUARANTEE PROFORMA FOR FURNISHING 

PERFORMANCE GUARANTEE 
 

To 

The Director, 

Inland Waterways Authority of India 

National Waterway Road, Kannadikkadu, 

Maradu, Ernakulam, 

Kerala. PIN: 682 304. 

In consideration for the Chairman, Inland Waterways Authority of India hereinafter 

called ‘the Authority” having agreed, under the terms and conditions of the Agreement dated 

………………. .  made between…….. and .............. for the due fulfilment of the said Agreement 

by the Contractor of the terms and conditions contained in the said Agreement, on production of 

Bank Guarantee for Rs…………. (Rupees………….........………….) at the request 

of…………………. Contractor(s), We (Bank) do hereby undertake to pay to the Authority an 

amount not exceeding Rs… ............................ against any loss or damage caused to or suffered, 

or would be caused to or suffered by the Authority by reason of any breach of the said 

Contractor(s) of any of the terms or conditions contained in the said Agreement. 

 

2. We do hereby undertake to pay the amount due and payable under this Guarantee without 

any demur, merely on a demand from the Authority stating that the amount claimed is due by 

way of loss or damage caused to or would be caused to or suffered by the authority by reason of 

breach by the said contractor(s) of any of the terms or conditions contained in the said 

Agreement or by reason of the contractor(s)’s failure to perform the said Agreement. Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this guarantee. However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs……………….. 

 

3. We undertake to pay the authority any money so demanded notwithstanding any dispute or 

disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before any 

court or Tribunal relating thereto liability under this present being absolute and unequivocal. The 

payment so made by us under this Bond shall be valid discharge of our liability for payment 

there under and the contractor(s) / supplier(s) shall have no claim against us for making such 

payment. 

 

4. We, …………………. further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the said Agreement 

and that it shall continue to be enforceable till all the dues of the Authority under or by virtue of 

the said Agreement have been fully and its claim satisfied or discharge or till…....................... 

Certify that the terms and conditions of the said Agreement have been fully and properly carried 

out by the said Contactor(s) and accordingly discharges this Guarantee after…….. years from 

the date of completion of the said contract unless a demand or claim under this Guarantee is 

served in writing on the bank but before the expiry of the said period of .......................... years in 

which case it shall be enforceable against the bank notwithstanding the fact that the same is 

enforced after the expiry of the said period of ........................ years. 

 
 

10. We,…………………..further agree with the Authority that the Authority shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to 

vary any of the terms and conditions of the said Agreement or to extend time of performance by 
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the said Contractor(s) from time to time or to postpone for any time or from time to time any of 

the powers exercisable by the Authority against the said Contactor(s) and to forbear or enforce 

any of the terms and conditions relating to the said Agreement and we shall not be relived from 

our liability by reason of any such variation, or extension being granted to the said Contractor(s) 

or for any forbearance, act or omission on the part of the Authority or any indulgence by the 

Authority to the said Contractor(s) or by any such matter or thing whatsoever which under the 

law relating to sureties would, but for the provision, have effect of so relieving us. 

 

11. It shall not be necessary for the Authority to proceed against the Contractor before proceeding 

against the Bank and the Guarantee herein contained shall be enforceable against the Bank 

notwithstanding any security which the Authority may have obtained or obtain from the 

Contactor shall at the time when proceedings are taken against the Bank hereunder be 

outstanding or unrealized. 

 

12. Notwithstanding anything contained herein above our liability under the guarantee is restricted 

to Rs……………. and shall remain in force until………………. Unless a claim or suit under 

this guarantee is filed with us on or before…………………… ALL OUR RIGHTS UNDER 

THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and discharged 

from all liabilities therein. 

 

13. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s) / supplier(s). 

 

14. We, .................. lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Authority in writing. 

 

 
Dated the …………date of… ............. 201… 

for…………………………… 

(indicate the name of Bank) 

 
Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation of 

Code No………………………………….. 

 
 

Name of the Bank and Branch. 
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Annexure-9 
 

PROFORMA OF BANK GUARANTEE FOR 

WORK ADVANCE 
 

To, 

The Director, 

Inland Waterways Authority of India 

National Waterway Road, Kannadikkadu, 

Maradu, Ernakulam, 

Kerala. PIN: 682 304. 

 

In consideration of the Authority (Inland Waterways Authority of India) acting through its 

Chairman which expression shall unless repugnant to the subject or context include his successor 

and assigns) having agreed under the terms and conditions of Contract 

No…………..,dated……….made between…………………….and the Authority in connection 

with ....................................... (hereinafter called “the said Contract”) to make at the request of the 

Contractor a lump sum advance of Rs……………… (Rupees… ...................................... ) for 

utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the 

Authority, we the …………………… Bank Ltd. (hereinafter referred to as “the said Bank”) 

having our registered office at …………………. do hereby guarantee the due recovery by the 

Authority of the said advance with interest thereon as provided according to the terms and 

conditions of the Contract. We ……………….do hereby undertake to pay the amount due and 

payable under this Guarantee without any demur, merely on a demand from the Authority stating 

that the amount claimed is due to the Authority under the said Agreement. Any such demand 

made on the ……………. shall be conclusive as regards the amount due and payable by 

the ………………. under this guarantee and the ………………. agree that the liability of 

the ……………. to pay the Authority the amount so demanded shall be absolute and 

unconditional notwithstanding any dispute or disputes raised by the Contractor and 

notwithstanding any legal proceeding pending in any Court or Tribunal relating thereto. However, 

our liability under this Guarantee shall be restricted to an amount not exceeding Rs.  

……………………. (Rupees……………… ). 

 

2. We ………….Bank Ltd. further agree that the Authority shall be the sole judge of and as to 

whether the said Contractor has not utilized the said advance or any part thereof for the purpose of 

the contract and the extent of loss or damage caused to or suffered by the Authority on account of 

the said advance together with interest now being recovered in full and the decision of the 

Authority that the said Contractor has not utilized the said advance or any part thereof for the 

purpose of the Contract and as to the amount or amounts of loss or damages caused to or suffered 

by the Authority shall be final and binding on us. 

 

We, the said Bank further agree that the Guarantee herein contained shall remain in full force and 

effect during the period that would-be taken for the performance of the said Contract and till the 

said advance with interest has been fully recovered and its claims satisfied or discharged and till 

……………………………. certify that the said advance with interest has been fully recovered 

from the said Contractor, and accordingly discharges this Guarantee subject, however, that the 

Authority shall have no claims under this Guarantee after… ................................................. years 

from the date of completion of the said Contract, as the case may be, unless a notice of the claim 

under this Guarantee has been served on the bank, before the expiry of the said period of 

……………………….. years in which case the same shall be enforceable against the bank 

notwithstanding the fact that the same is enforced after the expiry of the said period of 

………………………………. years. 
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The Authority shall have the fullest liberty without affecting in any way the liability of the Bank 

under this Guarantee or indemnity, from time to time to vary any of the terms and conditions of 

the said contract or the advance or to extend time of performance by the said Contractor or to 

postpone for any time and from time to time any of the powers exercisable by it against the said 

Contractor and either to enforce or for bear from enforcing any of terms and conditions governing 

the said Contract or the advance or securities available to the Authority and the said bank shall not 

be released from its liability under these presents by any exercise by the Authority of the liberty 

with reference to the matters aforesaid or by reasons of time being given to the said Contractor or 

any other forbearance, act or omission on the part of the Authority or any indulgence by the 

Authority to the said Contractor or of any other matter or thing whatsoever which under the law 

relating to sureties would but for this provision have the effect of so releasing the Bank from its 

such liability. 

 

It shall not be necessary for the Authority to proceed against the Contractor before proceeding 

against the Bank and the Guarantee herein contained shall be enforceable against the bank 

notwithstanding any security which the Authority may have obtained or obtain from the 

Contractor shall at the time when proceedings are taken against the Bank hereunder be 

outstanding or unrealized. 

 

We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with 

the previous consent of the Authority in writing and agree that any change in the constitution of 

the said Contractor or the said bank shall not discharge our liability hereunder. 

 
 

Dated this……………day of…………….20………… 

 
 

For and on behalf of the Bank… ...........................(Name and Designation) 

 

The above Guarantee is accepted by the Inland Waterways Authority of India 

For   and   on   behalf   of   Inland   Waterways   Authority   of   India 

Dated… ............................ (name and Designation) 
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Annexure-10 
 

SAMPLE FORM FOR SITE ORDERS BOOK 

(Reference Clause No. 18.4) 

 

Name of work ……………………. Date of commencement/ period for completion……….………. 

 

Sl. 

No. 

Date Remarks of the Inspecting 

Officer or Contractor 

Action taken and by 

whom 

Remarks 

1 2 3 4 5 

     

 

 

 

Annexure-11 

PROFORMA FOR HINDRANCE REGISTER 

(Reference Clause No. 18.5) 

 

Sl. 

No 

Nature 

of 

hind- 

rance 

Items of 

work that 

could not 

be due 

executed 

to this 

hindrance 

Date 

of start 

of 

hind- 

rance 

Signatu 

re of 

Represe 

-ntative 

of EIC 

Date of 

removal 

of hind- 

rance 

Over- 

lappin 

g 

period, 

if any 

Net 

hind- 

rance 

in 

days 

Weigh 

-tage 

of this 

hind- 

rance 

Net 

effect- 

tive 

days of 

hind- 

rance 

Remarks 

of 

Enginee 

r-in- 

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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Annexure-12 
 

 

 
To, 

 

 

 
The Chairman, IWAI 

…………………….. 

…………………….. 

Notice for appointment of Arbitrator 

(Refer Clause 47) 

Dear Sir, 

In terms of Clause 47 of the Agreement, particulars of which are given below, I/we hereby 

give notice to you to appoint an arbitrator for settlement of disputed mentioned below: 

 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of imitation of work 

9. Stipulated date of completion of work 

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to Chief Engineer for decision 

17. Date of receipt of Chief Engineer’s decision 

18. Date of appeal made to Chairman, IWAI 

19. Date of receipt of the decision of Chairman, IWAI 

Specimen signatures of the applicant 

(only the person/authority who 

signed the contract should sign) 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 

following documents. 

1. Statement of claims with amount of claims 

2. 

3. 

 
 

Copy in duplicate to: 

1. The Regional Director, IWAI 

Yours faithfully 

(Signatures) 
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TENDER NO. IWAI/COCH/23(4)/2024-25/59 
 

 

 

PART – V 
 

 
 

SCHEDULE OF QUANTITIES / FINANCIAL BID 
 

 

 

Tender for 

 
CAPITAL DREDGING, WIDENING OF NARROW CANALS, BANK 

PROTECTION, REMOVAL OF OBSTRUCTIONS AND 

RELOCATION OF UTILITIES IN EDAPPALLIKKOTTA - 

KOLLAM STRETCH OF NW - 3 
 

 

 
 

 

October 2024 

Address of Issuing Office: INLAND WATERWAYS AUTHORITY OF INDIA 

National Waterway Road, Kannadikkadu, 

Maradu, Ernakulam, Kerala. PIN: 682304. 

Telephone No. 0484 - 2389804, 2389445 

E-mail address of Issuing Officer: iwai_kochi@yahoo.co.in; dirkoc.iwai@nic.in 

 

 

Head Office: INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Ports Shipping & Waterways, Govt. of India) 

A – 13, Sector – 1, Noida-201 301 (U.P.) 

Web site: www.iwai.nic.in , https://eprocure.gov.in/eprocure/app 

 

****************** 

 

 

 

mailto:iwai_kochi@yahoo.co.in
mailto:dirkoc.iwai@nic.in
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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Item Wise BoQ 
 

Tender Inviting Authority: Inland Waterways Authority of India 
 

Name of Work: Capital dredging, widening narrow canal, bank protection, removal of obstruction & 

relocation utilities in Edapallikotta - Kollam stretch in NW.3 

Contract No: NO. IWAI/COCH/23(4)/2024-25/59 
 

Name of the Bidder/ Bidding 

Firm / Company: 

 

PRICE SCHEDULE 

(DOMESTIC TENDERS - RATES ARE TO GIVEN IN RUPEES (INR) ONLY) 

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the 

bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only ) 

NO # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT # 

 

 
Sl. 

No. 

 

 

Item Description 

 

 

Quantity 

 

 

Unit 

RATE 
(incl. 1% 

Labour 

Welfare 

Cess but 

excl. GST) 

Rs. P 

 

AMOUNT 

 

in 

 

Rs. P 

 

 
AMOUNT 

 

(in Words) 

1 2 3 4 5 6 7 

1 
Dredging / widening and removal of hard 

strata 

     

1.01 Dredging / excavation of material consisting 

of sand, silt, clay, medium / fine gravel their 

mixture and compact & sediment soil, clayey 

soil with pebbles laterite with sand and 

pebble up to a depth of 2.20 m below chart 

datum as per the design of the channel by 

suitable cutter suction dredger OR 

appropriate other equipments and disposal of 

material up to a distance of 500 m. 10% of 

estimated quantity has been assessed to have 

N value > 20 and few patches N value > 50, 

but the same are intermixed with material of 

N value < 20. 

 

 

 

 

 

 

 

 

 

 
82500.00 

 

 

 

 

 

 

 

 

 

 

 
M³ 

   

 

 

 

 

 

 

 

 

 

 
INR … Only 

2 Construction of new Bank Protection 
     

2.01 Site clearance by cutting and removing the 

grass, bushes, all obstruction etc. from the 
top surface and disposal of the same as and 

where directed by the Engineer. 

 

 

2244.00 

 

 

M² 

   

 

INR … Only 

2.02 Earth work in filling in required profile in 

selected soil obtained from the approved 

burrow pit or any other source, free from 

logs, stumps, roots rubbish etc., and placing 

the earth in layers not exceeding 225 mm in 

thickness, including levelling dressing, 

watering ramming and consolidating by 

approved means to the required profile under 
the direction of the Engineer, including all 

lift and leads. 

 

 

 

 

 

 

 

 
302.94 

 

 

 

 

 

 

 

 
M³ 

   

 

 

 

 

 

 

 
INR … Only 
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2.03 Supplying and filling river sand behind 

revetment and below geo-textile layer as 

shown in drawings including watering, 

ramming, consolidating and dressing etc. 
complete. 

 

 

 

201.96 

 

 

 

M³ 

   

 

 

INR … Only 

2.04 Supply and placing in position Geo-textile as 

per specification or equivalent filter for 

below revetment as per the approved 

specification and drawings and any other 

place as directed by the Engineer including 

over lapping, sticking, stretching with all lead 
lift labour. Tools & Plants floating crafts, 

divers, etc. complete. 

 

 

 

 

 

 
3927.00 

 

 

 

 

 

 
M² 

   

 

 

 

 

 
INR … Only 

2.05 Supplying and providing of 150mm thick 

layer quarry rubble undressed stones as filter 

material of approved gradation for launching 
apron as well as slope pitching as directed by 

the Engineer. 

 

 

 

151.47 

 

 

 

M³ 

   

 

 

INR … Only 

2.06 Providing and laying of stone boulders of 

size 40 to 60 kg., under water to a finished 

thickness to the lines and levels as per 

approved design & drawing including all 
labour. Tools & Plants floating crafts, drivers 

etc., all complete. 

 

 

 

 

1856.91 

 

 

 

 

M³ 

   

 

 

 

INR … Only 

2.07 Cement plaster with a mixture of sand and 

gravel or crushed stone from 6mm to 10mm 

nominal size dashed / grouted over the stones 

including fresh plaster in two layers, under 

layer 12mm cement plaster 1 : 4 (1 cement : 

4 fine sand) and top layer  10 mm cement 
plaster 1 : 3 (1 cement : 3 fine sand). 

 

 

 

 

 
1458.60 

 

 

 

 

 
M² 

   

 

 

 

 
INR … Only 

2.08 Providing and laying in position cement 

concrete of grade 1:1.5:3 (1 cement : 1.5 

coarse sand : 3 graded stone aggregate - 

20mm nominal size) for PCC over RR wall 

100mm thick including centering & 

shuttering, curing etc., as directed by 
Engineer, including cost of materials, labour, 

Tools & Plants etc., complete. 

 

 

 

 

 

 
100.98 

 

 

 

 

 

 
M³ 

   

 

 

 

 

 
INR … Only 

2.09 Reinforcement for concrete work including 

straightening, cutting, bending, placing in 
position and binding all complete HYSD 

bars. 

 

 

6951.903 

 

 

Kg 

   

 

INR … Only 

3 Construction of New RCC Boat Jetty      

3.01 Earth work excavation at all depth using 

earth moving equipment such as poclain etc. 

in all classes of soil, except hard rock 

requiring blasting including getting out the 

excavated soil, collecting, conveying, 

depositing and clearing site etc. complete 
with all lead and lift. 

 

 

 

 

 
57.81 

 

 

 

 

 
M³ 

   

 

 

 

 
INR … Only 
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3.02 Shifting, driving and installing pre-cast 

reinforced cement concrete piles of specified 

size and length below the pile cap in cement 

concrete 1:1.5:3 (1 cement: 1.5 sand: 3 

graded stone aggregate 20 mm nominal size) 

subject to a minimum cement content of 430 

Kg/cu.m of concrete to carry safe working 

load not less than specified, including 

centering, shuttering, etc. complete but 
excluding the cost of steel reinforcement. 

 

 

 

 

 

 

 

 
72.00 

 

 

 

 

 

 

 

 
M 

   

 

 

 

 

 

 

 
INR … Only 

3.03 Chipping and removing carefully top of RCC 

piles to lines and levels without damaging the 

remaining portions, exposing the disposal of 
dismantled materials, debris etc., and clearing 

site. 

 

 

 

0.351 

 

 

 

M³ 

   

 

 

INR … Only 

3.04 Brick work with brick of class designation 75 

at all levels in cement mortar 1:6 (1 cement: 

6 course sand) 

 
 

0.10 

 
 

M³ 

   
 

INR … Only 

3.05 Providing & laying in position machine 

batched, machine mixed and machine 

vibrated design mix reinforced cement 

concrete of grade M-20 (using 20 mm 

nominal size graded stone aggregate) and 

finished to fair face but excluding the cost of 

centering and shuttering and reinforcement in 

foundation and plinth, such as in rafts 

footing, bases for column, slab, machine and 

equipment foundation, pile caps etc. 

complete as directed. 

(Pile, Slabs, pedestals beam for jetty etc., at 
all levels) 

 

 

 

 

 

 

 

 

 

 

 
5.335 

 

 

 

 

 

 

 

 

 

 

 
M³ 

   

 

 

 

 

 

 

 

 

 

 
INR … Only 

3.06 Centering & shuttering including strutting, 

proping etc., with necessary wooden planks, 

joists, runners struts, post etc., and removal 

from work for foundation footings, pile caps, 

pedestals over foundation footings beams for 

jetty etc., at all levels - straight sided. 

 

 

 

 

40.51 

 

 

 

 

M² 

   

 

 

 

INR … Only 

3.07 Providing reinforcement to RCC works at all 

level with MS and or deformed bars 

including all charges for uncoiling and 

straightening rods, cutting rods, bending 

cold, placing in position and tying wire of 
suitable gauge etc., complete. 

 

 

 

 

656.28 

 

 

 

 

Kg 

   

 

 

 

INR … Only 

3.08 Providing and fixing railing and verticals for 

stair cases, jetty platform, etc., with GI pipes 

class B with all required specials at all level 

including charges for cutting, welding, 

drilling holes as required, fixing to lines and 

levels and applying priming coat of approved 
steel primer etc. for 32 MM nominal bore 

and 20 MM nominal bore 

 

 

 

 

 

 
305.32 

 

 

 

 

 

 
Kg 

   

 

 

 

 

 
INR … Only 
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3.09 Supply, fabrication and erection of structural 

steel work bolted or welded at all levels as 

per scope drawing for hand rails, inserts, etc 

with MS angles, rods and plates including 

cutting, welding, cleaning, erecting and 

painting with 2 coats of zinc chromate primer 

(1 shop coat and one coat after erection) and 

two coats of synthetic enamel paint of 

approved colour over primer including 

supply of necessary MS bolts and nuts other 

than holding down bolts. 

 

 

 

 

 

 

 

 

 
258.21 

 

 

 

 

 

 

 

 

 
Kg 

   

 

 

 

 

 

 

 

 
INR … Only 

3.10 Plaster with cement mortar 1:4 and an 

average thickness of 12mm, one coat floated 

over hard and trowelled smooth at all level to 
fair faces of brick masonry etc. 

 

 

1.20 

 

 

M² 

   

 

INR … Only 

3.11 Supplying and fixing 0.50 mm thick 

precoated Aluminium Trafford roofing sheet 

including providing of suitable nuts, screws, 

washers as per requirement, transportation, 

cutting to size and shape wherever required, 
lapping, bending for ridges, valleys etc. if 

any and fixing in position etc. complete. 

 

 

 

 

 
34.22 

 

 

 

 

 
M² 

   

 

 

 

 
INR … Only 

4 Construction of new culverts including 
dismantling and removal of old ones. 

     

4.01 Earth work excavation at all kinds of soil for 

foundation trenches of drains (not exceeding 

1.5m in width or 10 Sq. m on plan) including 

dressing of slides and ramming of bottoms, 

lift upto 1.5m, including getting out the 

excavated soil, collection, conveying, 

depositing, and clearing site/IWAI premises 
etc. complete with all lead and lift. 

 

 

 

 

 

 
7.20 

 

 

 

 

 

 
M³ 

   

 

 

 

 

 
INR … Only 

4.02 Providing and laying in position cement 

concrete of 1:4:8 (1 cement: 4 coarse sand : 8 

graded stone aggregate 40mm nominal size) 

excluding the cost of centering and shuttering 
for all works at all levels. 

 

 

 

0.20 

 

 

 

M³ 

   

 

 

INR … Only 

4.03 Providing and laying in position 1:2:4 (1 

cement : 2 coarse sand: 4 graded stone 

aggregate 20mm nominal size) grade for top 
slab of culvert etc. at all levels 

 

 

8.37 

 

 

M³ 

   

 

INR … Only 

4.04 Centering and shuttering including strutting, 

propping etc. with necessary wooden planks, 

joists, runners struts, posts etc. and removal 

of form work for top slab of culverts etc. at 
all levels. 

 

 

 

51.47 

 

 

 

M² 

   

 

 

INR … Only 

4.05 Providing reinforcement to RCC works at all 

level with MS and or deformed bars 

including all charges for uncoiling and 

straightening rods, cutting rods, bending 

cold, placing in position and tying wire of 

suitable gauge etc., complete. 

 

 

 

 
 

738.56 

 

 

 

 
 

Kg 

   

 

 

 
 

INR … Only 
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4.06 Random rubble masonry with hard stone 

including levelling up with cement concrete 

1:6:12 (1 cement : 6 coarse sand : 12 graded 

stone aggregate : 20 mm nominal size) at all 

levels with cement mortar 1:6 (1 cement : 6 

coarse sand) 

 

 

 

 

11.88 

 

 

 

 

M³ 

   

 

 

 

INR … Only 

4.07 Pointing to brick work or coursed rubble 

masonry work with cement mortar 1:3 

including thread lining the joints at all 
heights. 

 

 

7.40 

 

 

M² 

   

 

INR … Only 

5 Dismantling & removal of existing 

structures in the widening area including 

disposal of debris / scraps away from the 

site cleaning the dismantled materials 

from site as per instructions of Engineer in 

Charge or his representative. 

     

5.01 Building or structure including foundation, 

basement, superstructure etc. 40.00 M² 
  

INR … Only 

5.02 Rip - Rap type protection / stones: 920.00 M   INR … Only 

5.03 Pile & slab type protection / RCC scraps : 100.00 M   INR … Only 

 

5.04 
Taking out and removing existing RCC 

pillars at all depths 

 

12.00 
 

No. 
   

INR … Only 

5.05 Drain wing wall 40.00 M   INR … Only 

5.06 Existing wooden jetty with coconut pile 1.00 No.   INR … Only 

5.07 Existing / old culverts 1.00 No.   INR … Only 

6 Disposal of trees (HARD COUNTRY 

WOOD) available in the widening area; 

which include the sale value of the trees, cost 

of their cutting and removing of stumps & 

roots etc., below ground level also and 

clearing the site / land free from the cut 

materials and rubbish for dredging / 

excavation and providing revenue there-from 
to owner. 

     

6.01 Mango Tree 3.00 No.   
INR … Only 

6.02 Coconut trees 39.00 No.   
INR … Only 

6.03 Other Hard Country Wood 11.00 No.   
INR … Only 

Total in Figures  INR … Only 

Quoted Rate in Words INR Zero Only 

GST (as applicable)  

 

Signature: .......................…….………………... 

Name & Address of the Bidder: .....……...……..…………………… 

.............….…………………………. 

................... ...................................... 


