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INLAND WATERWAYS AUTHORITY OF INDIA 

                   (Ministry of Ports, Shipping and Waterways, Govt. of India) 

        Gaighat, P.O.- Gulzarbagh, Patna- 800007  
                                       Telephone No.0612-2310026, 2310029 
                                             E-mail: dirpat.iwai@nic.in  
                     Website:  http://iwai.gov.in,  http://eprocure.gov.in/eprocure/app 

      TENDER NO. 04-IWAI-P-SUR(01)River Ghaghra Tender-2022-23  

     Name of Work: Supply of Mechanized Boat Including Manpower On Hire Basis for River 

Ghaghra (NW-40) For Period August 2022 To March 2023. 
 

1. Inland waterways Authority of India (IWAI) invites online tenders/bids in 

two cover systems (Cover I – Technical bid and Cover II – Financial bid) 

from experienced resourceful and reputed Firm/contractors for “: Supply of 

Mechanized Boat Including Manpower On Hire Basis for River Ghaghra 

(NW-40) For Period August 2022 To March 2023”. The tenders will be 

placed only online at https://eprocure.gov.in/eprocure/app 
 

2. Estimated cost of work & EMD requirement are as under: 

                                                  
                               Item 

Place of 

mobile- 

zation 

Qty. 

(In 

Nos.) 

 

Period 

Estimated 

cost (Rs. 

In Lakhs) 

EMD 

(inRs.) 

Supply of Mechanized boat 
including manpower and 
average speed should not be 
less than 5 Km/hr and the 
mechanized boat draft shall be 
maximum 0.7 mtr with its own 
fuel etc. 

 

  Doriganj 
 

One 
 

8 months 
 

6.03 
 

12,058/- 

3. Cost of Tender Document                   : Rs.2,360/- (Rupees two thousand three 

hundred sixty only) including GST @ 18%. 

4. Date of Publishing :21.07.2022 

5. Download Start Date & Time :22.07.2022 from 15.00 Hours. 

6. Date of submission of pre-bid queries :NIL 

7. Date of Pre-bid meeting :NIL 

8. Bid submission starting Date & Time :22.07.2022 at 15.30 Hours 

9. Bid submission closing Date & Time :28.07.2022 at 15.00 Hours 

10. Technical Bid Opening Date & Time :29.07.2022  at 15.30 Hours 

11. Financial Bid Opening Date &Time : To be intimated. 

12. The tender document can be downloaded from the IWAI’s website www.iwai.nic.in 

and CPP Portal Website https://eprocure.gov.in/eprocure/app.Bidders participating 

e-tender process are required to furnish a non-refundable deposit of Rs.2,360/- 

including 18% GST (Rupees two thousand three hundred sixty only) through RTGS 

in the following bank particulars and submitted the proof along with UTR No. 

towards the remittance of payment of tender cost and upload a copy of the same in 

Technical Bid on or before the last date and time of submission of tender. 

http://iwai.gov.in/
http://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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The details of Bank Particulars of IWAI are; 

i) Name of Bank Account     : IWAI Fund 

ii) Bank Name and Address   : Canara Bank, Main Branch, South Gandhi Maidan, Patna-   
                                            800001. 

iii) Bank Account number       : 0352105000002 

iv) IFSC                                   : CNRB0000352 

13. The Bids are to be submitted only online at https://eprocure.gov.in/eprocure/app. 

14. A signed declaration starting that no alteration has been made in any form in the 
downloaded tender document is to be enclosed with the tender by the bidder. 

15. Tenderer shall agree to the terms & conditions of the tender once the bids are submitted 

online and also construed that signed on all pages of the document. 

16. The complete bid as per the tender document should be placed online at 

https://eprocure.gov.in/eprocure/app latest by 15.00 Hours on 28.07.2022 and bids will 

be opened online on 29.07.2022 at 15.30 Hours at the IWAI, Gaighat, P.O.- Gulzarbagh, 

Patna- 800007. The proof for remittance of the Tender Cost and EMD amount shall be 

uploaded in Technical Bid along with UTR No. prior to the prescribed date and time for 

closing of tender and the original receipts shall be forwarded to the office of the Director 

(I/c), Inland Waterways Authority of India, Gaighat, P.O.- Gulzarbagh, Patna- 800007. 

17. Under the provision of this contract the work shall be awarded initially for the period 

August, 2022 to March, 2023. However, IWAI shall reserve the right to extend the work 

for a another period as per requirement to the successful contractors in the concerned 

sectors, subject to their satisfactory performance of the contractor, at the same terms & 

conditions of this Contract Agreement entered for the year 2023-24 and with escalation of 

rates (as quoted by him for 2022-23) @ 5% (five percent) after one year, after getting the 

willingness from the concerned contractor. The extension of the contract period will be 

decided by the Engineer in Charge based on the satisfactorily performance of the works 

on previous years and the same is final and binding on the contractor. 

18. As the work shall involve considerable inspection activity, co-ordination and supervision 

with assistance of mechanized boats engaged by the contractor as specified under the 

contract, which will be simultaneously used by the contractor pilot, departmental pilot, 

other offices of IWAI & other agency. All mechanized boat to be deployed by the 

contractor shall be in well maintained conditions, having valid registration and survey 

certificates issued by the competent authority fitted with certified life paving equipments 

like life jackets including facility for preparation of food, a good work and required 

number of certified crew members. 

19. IWAI reserves the right to accept or reject any or all tenders without assigning any reason 

and no correspondence shall be entertained in this regard. The department will also have 

the right to award the work for different stretch to different bidders at the lowest received 

rate to ensure that the works are undertaken smoothly at all stretches simultaneously. 

 

Director (I/c) 
 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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20. Eligibility Criteria: 
 

1) The tenderer shall be registered with Central Public Works Department, Railways, MES 

and State PWD/ Irrigation Department or non-registered contractors having experience of 

working with IWAI. 

2) Tenderer shall have Permanent Account Number issued by Income Tax Dept & GST                

registration certificate. 

3) Tenderer shall have document of average annual turnover certificate of  last 3 financial year 

certified by CA with UDIN , copy of previous 03 financial year financial statement alongwith  

copy of  ITR and copy of cancelled cheque. 

 

4) Average annual financial turnover during last three years ending 31st March of the 

previous financial year should be at least 40% of the cost of the work for each stretch as 

mentioned in this tender. 

 

5) Experience of having successfully completed similar works of supply of Mechanized boat 

including manpower on hire basis in major rivers like Brahmaputra (NW-2) & Ganga 

(NW-1) etc during the last 7 years ending last day of month previous to the one in which 

this tender is invited should be either of following for each stretch: 

a) Three similar works costing not less than 40% of the estimated cost; or 

b) Two similar works costing not less than 60% of the estimated cost; or 

c) One similar work completed not less than 80% of the estimated cost 

 

6) Latest certificate of solvency from nationalized / scheduled Bank included in the second 

schedule of the RBI Act for not less than the value indicated below: 
 

Sl. 

No 
Name of Work 

Bank Solvency Required 

@ 40% (Rs. in lakhs) 

1. Supply of Mechanized Boat Including Manpower 
On Hire Basis for River Ghaghra (NW-40) For 
Period August 2022 To March 2023. 

2.41 

7) Tenderer shall either own or shall have valid lease agreement for the complete contract 

period with owners of these boats etc. Registration certificate of mechanized boats/ proof 

of availability of mechanized boats either owned or hired with details of mechanized 

boats offered are to be given. Boats shall be registered under Inland Mechanized boat 

Act,1917 or any other equivalent Act like IMS Act etc and shall fulfill all safety norms 

and possess valid certification. 

 

8)  Mechanized boat would be utilized anywhere in National Waterway and would be 

utilized as per requirement. 

 

9)  Undertaking to mobilize the mechanized boats at site within one week from the date of 

issue of work order. 

 

10)    However, In respect of Clause No. 4 (v) and 8 Micro, Small and Medium 

Enterprises (MSME)/NSIC or are registered with the Central Purchase 

Organization Ministry or Department or Startups as recognized by Department of 

Industrial Policy & Promotion (DIPP) are exempted for relevant work from 

depositingEMDandTenderFee.
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 NIT FOR ‘E’ PROCUREMENT 
 

 
 
 

 

 

INLAND WATERWAYS AUTHORITY OF INDIA,  

Gaighat, P.O.- Gulzarbagh, Patna- 800007. 

 

‘E’ Tender for Supply of Mechanized Boat Including Manpower On Hire Basis for 

River Ghaghra (NW-40) For Period August 2022 To March 2023. 

 

Sl. 

No 

 
Description 

Estimated 

Cost 

(In Lakh) 

Earnest 

Money 

Deposit 

(In Rs.) 

Cost of 

Tender 

Document 

 

1. For Supply of Mechanized Boat 

Including Manpower On Hire Basis 

for River Ghaghra (NW-40) For 

Period August 2022 To March 2023. 

 

6.03 
 

    12,058/- 
 
2,360/- 

 

E-tender document can be downloaded from the IWAI’s website www.iwai.nic.in and CPP 

Portal Website https://eprocure.gov.in/eprocure/app.Bidders participating in e-tender 

process are required to furnish a non-refundable deposit of Rs.2,360/- (Rupees two thousand 

three hundred sixty only) including GST @ 18% through RTGS in the following bank 

particulars and submitted the proof along with UTR No. towards the remittance of payment 

of tender cost and upload a copy of the same in Technical Bid. Bid Closing & Opening of 

the tender is 28.07.2022 at 15.00 Hours and 29.07.2022 at 15.30 Hours respectively. For 

other terms & conditions please refer to IWAI website www.iwai.nic.in. 

 
 

Director (I/c) 

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in/
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PART-I 

 
 

(i) TENDER ACCEPTANCE LETTER 
 

          (To be given on Company Letter Head) 
 

 
To, 

 

 
The Director (I/c) , 

Inland Waterways Authority of India 

Gaighat , P.O.- Gulzarbagh,     

Patna- 800007 

Date: .......... 

 

Sub: Acceptance of Terms & Conditions of Tender – reg. 

 

Tender Reference No.04-IWAI-P-SUR(01)River Ghaghra Tender-2022-23 . 

 
Name of Tender / Work: Supply of Mechanized Boat Including Manpower On Hire Basis for River 

Ghaghra (NW-40) For Period August 2022 To March 2023. 

 

Dear Sir, 

 

1. I/ We have downloaded the tender document(s) for the above mentioned ‘Tender/Work’ 

from the web site(s) namely: www.iwai.nic.in OR https://eprocure.gov.in/eprocure/appas 

per your advertisement, given in the above mentioned website(s). 

 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 

documents  from Page No.  to  (including all documents like annexure(s), 

schedule(s), etc.), which form part of the contract agreement and I / we shall abide hereby 

by the terms / conditions / clauses contained therein. 

 

3. I / We hereby unconditionally accept the tender conditions of above mentioned tender 

document(s) / minutes of the pre-bid meeting/corrigendum(s) in its totality / entirety. 

 

4. In case any provisions of this tender are found violated , then your department/ 

organisation shall without prejudice to any other right or remedy be at liberty to reject this 

tender/bid including the forfeiture of the full said earnest money deposit absolutely. 

 

Yours Faithfully, 

 
 

(Signature of the Bidder, with Official Seal) 

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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ii) FORM OF TENDER 

To, 

THE DIRECTOR (I/C) 

INLAND WATERWAYS AUTHORITY OF INDIA, 

Gaighat , P.O.- Gulzarbagh,       

Patna- 800007. 

Name of Work: Tender for Supply of Mechanized Boat Including Manpower On Hire 

Basis for River Ghaghra (NW-40) For Period August 2022 To March 

2023. 

Sir, 

 

1. Having visited the site and examined the information and instructions for submission of 

tender, general conditions of contract, Special Condition of contracts, Technical, General and 

Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee forms, 

etc for the above named works, I/ We hereby tender for execution of the works referred to in the 

tender documents in conformity with the said Conditions of Contract, Specifications, Schedule of 

quantities for the sum as stated in Bill of quantities of this tender Document or such other sum as 

may be ascertained in accordance with the said conditions of contract. 

 

2. I/ We undertake to complete and Deliver the whole of the works comprised in the 

Contract within the time as stated in the tender and also in accordance in all respects with the 

specifications, designs, drawings and instructions as mentioned in the tender documents. 

 
3. I am tendering for the works mentioned in the table below and submitting the requisite 

EMD through RTGS payable in IWAI Fund as per the bank details given therein: 

 
i) Name of Bank Account     : IWAI Fund 

ii) Bank Name and Address    : Canara Bank, Main Branch, South Gandhi Maidan, Patna- 
                                              800001. 

iii) Bank Account number      : 0352105000002 

iv) IFSC                                 : CNRB0000352 
 

Sl. 

No. 

 

 
Name of work 

RTGS 

details 

along with 

UTR No. 

& Date 

 
EMD 

Amount 

(inRs.) 

Details of 

Bank (Name 

of Bank, 

Branch and 

address) 

1. Tender for Supply of Mechanized Boat 

Including Manpower On Hire Basis for River 

Ghaghra (NW-40) For Period August 2022 To 

March 2023. 
 

   

 

4. I/ We agree to abide by this tender. I/ We agree to keep the tender open for a period of  

90 days from the date of opening of price bids or extension there to as required by the IWAI and 

not to make any modifications in its terms and conditions. 
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5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 

any modifications in the terms and conditions of my/ our tender if I/ We fail to commence the 

execution of the works as above, I/ We shall become liable for forfeiture of my/ our Earnest 

money, as aforesaid and IWAI shall without any prejudice to any other right or remedy, be at the 

liberty to forfeit the said Earnest Money absolutely otherwise the said earnest money shall be 

retained by IWAI towards part of security deposit to execute all the works referred to in the 

tender documents upon the terms and conditions contained or referred to therein and to carry out 

such deviations as may be ordered. Should this tender be accepted, I/ We agree to abide by and 

fulfill all the terms and conditions and provisions of this tender. No interest is payable on earnest 

money deposit and/ or security deposit. 

6. I/ We have independently considered the amount of Liquidated Damages shown in the 

tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI 

in the event of works not being completed in time. 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when 

called upon by the employer to do so, a contract agreement in the prescribed form. Unless and 

until a formal Agreement is prepared and executed this tender together with your written 

acceptance thereto shall constitute a binding contract. 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the 

due performance of the Contract. I/We also declare that the firm has not been banned or 

blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector 

Undertaking. 

 

9. I/ We understand that you are not bound to accept the lowest or any tender you may 

receive and may reject all or any tender without assigning any reason. 

 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 

conditions, specifications etc. as contained in the tender document, and it is further certified that 

it does not contain any deviation to the aforesaid documents. 

 

Date ………………. Signature ………………….. 

Name ………………………. 

Designation ……………….. 

duly authorized to sign & submit tender for an on behalf of 

(Name and address of firm) 

M/s ………………………………… 

TelephoneNo….……. FAX No………….. 

Witness : 

 

Signature…………………………. 

Name : …………………………… 
Occupation ………………………. 

Address …………………………. 

Telephone No.…………………… 
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INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Ports, Shipping and Waterways Govt. of India) 

                                                     INSTRUCTIONS FOR SUBMISSION OF BID 

1) All covering letters and information to be included in the bid shall be submitted along 

with the bid itself. 

 

2) This tender schedule is only for the work of “Supply of Mechanized Boat Including 

Manpower On Hire Basis for River Ghaghra (NW-40) For Period August 2022 To 

March 2023.” the estimated cost of works is as under: 

 

Sl. 

No 
Stretch 

Estimated cost 

(in Lakhs) 

E.M.D 

(In Rs.) 

1. Tender for Supply of Mechanized Boat 
Including Manpower On Hire Basis for 
River Ghaghra (NW-40) For Period August 
2022 To March 2023. 

6.03 12,058/- 

 

3) Tender should be submitted in two folders viz. Folder-1 and Folder-2 and Other 

Important Documents From the My Space Part, all of these covers should be placed only 

online in website https://eprocure.gov.in/eprocure/app. 
 

Folder -1 : Technical & Commercial Bid. 

Folder-2 : Price Bid of offer. 

 
No other document other than the Price schedule/ schedules should be placed inside 

Folder – 2 containing price bid otherwise tender will be summarily rejected. 
 

 4    Technical Bid 

The Folder 1 / Technical bid shall be submitted online along with scanned copy of 
the following documents: 

a) Scanned copy of the ‘Tender Acceptance Letter’ duly signed and stamped. 

b) Scanned copy of the ‘Form of Tender’ duly signed and stamped 

c) Scanned copy of Tender Fee receipt made by RTGS along with UTR No. 

d) Scanned copy of Earnest Money Deposit receipt made by RTGS along with UTR No. 

e) Scanned copy of valid registration certificate issued from concerned Authorities and survey 

certificate of mechanizes Mechanized boat to be deployed for the work. 

f) Scanned copy of experience certificate for similar nature of works with satisfactory 

completion by the bidder. 

g) Scanned copy of latest solvency certificate for not less than Rs.2.41 lakhs issued by 

Nationalized / Scheduled Bank, which should not be older than 8 months from the last 

date of bid submission. 

h) Scanned copy of Letter of Authority for signing & negotiation of tender (as the case may be). 

i) Scanned copy of duly signed Integrity Pact (given in Part-II, General conditions) 

j) Scanned copy of Permanent Account Number (PAN) issued by IT Department. 

https://eprocure.gov.in/eprocure/app
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k) Scanned copy of Audited balance sheets along with turnover, profit and loss account for 
the last 3 years i.e. ending March 2019, 2020 and 2021. 

l) Scanned copy of GST Registration Certificate and average annual turnover certificate                      

of last 3 financial year certified by CA with UDIN. 

 

m) Scanned copy of a signed declaration stating that no alteration has been made in the 

tender document. 

n) Scanned copy of the bio data of the Crews. 

o) Scanned copy of proof of availability of Mechanized boat with principal dimension, main 

particulars, year of construction, present deployment, mobilization time etc. proposed to 

be supplied and operated under this contract should be  given. 

p) Scanned copy of letter of consent & agreement from the owner of the Mechanized boat to 

spare the same to tenderer shall be enclosed in case it is to be hired from other party. 

q) Scanned copy of undertaking to mobilize the Mechanized boat at site within one week 

from the date of issue of work order. 
 

4          Price Bid 
 

Folder-2: Price Bid in excel format (BoQ) provided along with this tender shall be used 

for quoting prices/offer. 

 

5.0 Bidders are advised to submit quotation strictly based upon technical specification, terms  

and conditions contained in technical specifications, terms and conditions contained in 

documents and not to stipulate any deviations. Any change in this may lead to rejection 

of bid. 

 

6.0 Earnest Money Deposit as per Notice Inviting Tender should be submitted through RTGS 

payable in favour of “IWAI Fund” payable at PATNA on any Nationalized / Scheduled 

Bank of India for each stretch. Bids not accompanied with the proof for remittance of 

EMD through RTGS along with UTR No. are liable for rejection. 

7.0 The bids can only be submitted in the name of the bidder in whose name the bid documents 

were issued by the IWAI. 

8.0 Any annotations or accompanying documentation in the bid shall be in Hindi or English 

language only and in metric system. Tenders filled in any other language will be 

summarily rejected. 

 Bidders shall sign their proposal with the exact name of the firm to whom the bid 

document has been issued. The bid shall be duly signed and sealed by an authorized 

person of the bidder’s organization as following: 

a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his 

full name and full name of his firm with its current business address. 

 

b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor 

above his full name and full name of his firm with its name and current business address. 
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c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of 

the firm above, their full names and current business address, or by a partner holding the 

power of attorney for the firm for signing the Tender in which cases a certified copy of 

the power of attorney shall accompany the Tender. A certified copy of the partnership 

deed and current business address of all the partners of the firm shall also accompany the 

Tender. 

 

d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be 

signed by a duly authorized person holding the power of attorney for signing the tender in 

which case a certified copy of the power of attorney shall accompany the Tender. Such 

limited company or corporation may be required to furnish satisfactory evidence of its 

existence before the contract is awarded. ‘Satisfactory evidence’ means the certificate of 

incorporation of the limited company or corporation under Indian Companies Act, 1956. 

 

e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit 

complete information pertaining to each firm in the group and state along with the bid as 

to which of the firm shall have the responsibility for tendering and for completion of the 

contract document and furnish evidence admissible in law in respect of the authority 

assigned to such firm on behalf of the group of firms for tendering and for completion of 

the contract document. The full information and satisfactory evidence pertaining to the 

participation of each member of the group of firm in the firm in the Tender shall be 
furnished alongwith the Tender. 

 

f) All witnesses and sureties shall be persons of status and their full names, occupations and 

addresses shall be stated below their signatures. All signatures affixed in each pate in the 

tender will be dated. 

 

 

09.0   Bidders shall clearly indicate their legal constitution and the person signing the tender   

shall state his capacity and also the source of his ability to bind the bidder. The power of 

attorney or authorization or any other document constituting adequate proof of the ability 

of the signatory to bind the bidder shall be annexed to the bid. The Owner may reject 

outright any bid unsupported by adequate proof of the signatory’s authority. 

 

10.0 The bid document shall be completed in all respects and shall be submitted together with 

the requisite information and appendices. They shall be complete and free from 

ambiguity, change or inter-lineation. In case IWAI requires any information/ 

clarification(s) from the Bidder in respect of the bid documents, the bidder shall be 

required to furnish the same in writing, to IWAI at the earliest where no time is specified 

by IWAI to furnish the same. A failure to furnish the same shall entitle IWAI to cancel/ 

reject the bid 

 

11.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages shall 

be separately added. These pages shall be consecutively page numbered and shall also be 

signed by the Bidder. 

 

12.0 The Bid document shall be signed by the lowest bidder on each page at the time  of  concluding 

of the Agreement. 
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13.0 Bidders should indicate at the time of quoting against this bid their full postal addresses, 

telephone numbers and other communication details enabling IWAI to contact the bidder in 

case the need so arise. 

 

14.0 IWAI shall have an unqualified option under the said bid bond to claim the amount there-  

under in the event of the Bidder failing to keep the bid valid up to the date specified or 

refusing to accept work or carry it out in accordance with the bid if the IWAI decides to 

award the Work to the Bidder. 

 

15.0 The EMD shall be retained with the IWAI until finalization of tenders. Further, security deposit 

as per the Clause of Security shall be payable by the successful bidder. If the tenderer fails to 

furnish the security deposit in accordance with tender conditions EMD shall be forfeited. In 

the event of the Bidder becoming the successful Contractor, the amount of EMD would be 

adjusted against the Security deposit. 

 

16.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders within 30 

(thirty) days of placement of order to successful bidder. No interest shall be payable on EMD 

by IWAI. 

 

17.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 

intending tenderers who may be present at the date and time of opening informed in the bid 

document or subsequently. If any of the tenderer or his agent is not present at the time of 

opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, prepare a 

statement of the attested and unattested corrections in the tender over their signature. Such a 

list shall then be binding on the absentee tenderer. 

 

18.0 The successful tenderers shall be required to execute a contract agreement in the  given  format. 

In case of any refusal/ failure on the part of such successful tenderer to execute such a 

contract shall be deemed to be a failure on the part of such successful bidder to comply with 

the terms contained herein. 

 

19.0     Qualification of the Bidder 
 

 This invitation for online bids is open to all reputed and resourceful contractors fulfilling the 

criteria given under Terms and Conditions in the Tender Notice and as regards the size / 

value of experience in execution of similar works during past seven years, the factor 

specified below shall be used to bring the value of such completed works at the level of 

current financial year i.e. 2022-23. 

Year Before Multiplying Factor 

One ………………………………………  1.07 

Two …………………………………….. 1.14 

Three ……………………………………. 1.21 

Four ……………………………………. 1.28 

Five …………………………………….. 1.35 

Six  ……………………………………. 1.42 

Seven …………………………………. 1.49 
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 Each Bidder shall submit only one online Bid for the work. A Bidder who submits more 

than one Bid will cause proposals with the Bidder's participation to be disqualified. 

 

20.0     The Bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Owner will, in no case, be responsible or liable for those costs regardless of the 

conduct or outcome of the bidding process. 

 

21.0  The bidder is expected to examine carefully all instructions, conditions of  contract, 

contract data, terms, specifications, forms and drawings in the Bid Document. Failure to 

comply with the requirements of Bid Documents shall be at the bidder’s own risk. 

Pursuant to clause 33 hereof, bids, which are not substantially responsive to the 

requirements of the Bid Documents, shall be rejected. 

 

22.0      Clarification of Bidding Documents 
 

 A prospective Bidder requiring any clarification of the bidding documents may notify the 

Tender Inviting Authority in writing, by facsimile or email at the address indicated in the 

Tender Notice / Notice Inviting Tender. The tender inviting authority will respond to any 

request for clarification received earlier than 7 days prior to the deadline for submission 

of bids. Copies of the response will be forwarded to all purchasers of the bidding 
documents / will be uploaded to the web sites, including a description of the inquiry, but 

without identifying its source. 

 

23.0 Amendment of Bidding Documents: 
 

Before the deadline for online submission of bids, the Owner may modify/amend/make 

addition in the bidding documents for any reason, whether at its own initiative or in 

response to clarification requested by a prospective bidder by issuing 

addenda/corrigendum. Any addendum/corrigendum/ minutes of pre bid meeting uploaded 

on website shall be part of the bidding documents. Corrigendum / Addendum / Minutes 

of pre bid meeting will be available on website. The modification /amendment / additions 

in the bidding document shall be binding on the prospective bidders. To give prospective 

bidders reasonable time in which to take a corrigendum / addendum / minutes of pre bid 

meeting into account in preparing their bids, the Owner may extend, as necessary, the 

deadline for submission of bids. 

 
24.0     Bid Prices: 

The Contract shall be for the whole Works, as described, based on the cost schedule 

submitted by the Bidder. The bidder shall quote rates and prices for all items of the 

Works described in the cost schedule. All duties, taxes, royalties and other levies payable 

by the Contractor under the Contract, or for any other cause, shall be included in the 

rates, prices, and total Bid price submitted by the Bidder except for GST which shall be 

indicated separately. The rates and prices quoted by the Bidder shall be fixed for the 

duration of the Contract and shall not be subject to adjustment. The prices shall be quoted 

by the bidder entirely in Indian Rupees. All payments shall be made in Indian Rupees. 
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25.0    Bid Validity:Bids shall remain valid for a period of 90 days after the last date for bid 

submission. A bid valid for a shorter period will be treated as non-responsive and shall be 

rejected. 

 

In exceptional circumstances, prior to expiry of the original time limit, the IWAI may 

request the bidder to extend the period of validity for a specified additional period. The 

request and the bidders’ responses shall be made in writing. A bidder may refuse the 

request without forfeiting his bid security. A bidder agreeing to the request will not be 

required or permitted to modify his bid, but will be required to extend the validity of his 

bid security. 

 

26.0   Bidder shall submit offers that fully comply with the requirement of  the  bidding  

document including conditions of contract. Conditional offer or alternate offer will not be 

considered in the process of tender evaluation. 

 

27.0   The Bidder shall submit online bid and the Bid  shall be signed by a  person or persons  

duly authorized to sign on behalf of the Bidder. All pages of the Bid shall be signed by 

the person or persons signing the Bid. The Bid shall contain no overwriting, alterations or 

additions, except those to comply with instructions issued by the Tender Inviting 

Authority. 

 

28.0  Submission of Bids: The Bidder shall submit online bids.  Complete \online Bids 

(including Technical and financial) must be received by the bid submission closing date 

and time. The Tender inviting Authority may extend the deadline for submission of bids 

by issuing an amendment, in which case all rights and obligations of the Owner and the 

bidders previously subject to the original deadline will then be subject to the new 

deadline. 

 
29.0 Modification and Withdrawal of Bids:  Bidders may modify or withdraw their bids  

online before the deadline prescribed .Withdrawal or modification of a Bid between the 

deadline for submission of bids and the expiration of the original period of bid validity 

specified or as extended shall result in the forfeiture of the Bid security. 
 

30.0     Bid Opening and Evaluation 
 

 Online Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the 

online bids received shall be opened on the date and time mentioned. 'Financial Bid' of 

those bidders whose technical bid has been determined to be responsive and on 

evaluation fulfils the criteria shall be opened on a subsequent date, which will be notified 

to such bidders. 

 

 The Owner will open the online "Technical Bid" of all the bids received in the presence 

of the bidders/bidders’ representatives who choose to attend at the time, date and place 

specified. In the event of the specified date for the submission of bids being declared a 
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Holiday for the Owner, the Bids will be opened at next immediate convenient time & 
date which will be notified through the web site. 

 

 Bidder's names and such other details like EMD furnished, as the Owner may consider 

appropriate will be announced by the Owner after the opening. 

 

 After the opening of the technical bids, their evaluation will be taken up with respect to 

bid security, qualification and other information furnished in Technical bid. Thereafter, 

on fulfilling the criteria laid down in Bid Evaluation, a list will be drawn up of the 

responsive bids whose financial bids are eligible for consideration. 

 

 The Owner shall inform the bidders, whose technical bids are found responsive, of the 

date, time and place of opening of the financial bids. The bidders so informed, or their 

representative, may attend the online opening of financial bids. 

 

 At the time of the online opening of the ‘Financial Bid’, the names of the bidders whose 

bids were found responsive and the Bid prices, the total amount of each bid and such other 

details as the Owner may consider appropriate will be announced by the Owner. 

 

31.0 Process to be Confidential 
 

Information relating to the examination, clarification, evaluation, and comparison of bids 

and recommendations for the award of a contract shall not be disclosed to bidders or any 

other persons not officially concerned with such process until the award to the successful 

Bidder has been announced. Any attempt by a Bidder to influence the Owner’s 

processing of bids or award decisions may result in the rejection of his Bid. 

 

32.0. Clarification of Bids and Contacting the Owner 
 

 During the evaluation of the bids, the owner may, at its discretion, ask the bidder to 

provide any additional information/clarification in relation to its bids as may be deemed 

fit by the owner. The bidder shall in all cases where such request has been made by the 

owner, submit such information/clarification within such period and in such manner as 

may be specified by the owner in the request so made. In the event of failure of the bidder 

to furnish such additional information as may be requested by the owner, the owner may, 

in its sole discretion, deem such bid as non-responsive. The bidder shall not have any 

right to challenge the same or any claims arising from such bid being deemed non- 

responsive by the owner. 

 

 No bidder shall contact the owner on any matter relating to its bid from the time of the 

bid opening to the time the contract is awarded. Any attempt by the bidder to influence 

the Owner’s bid evaluation, bid comparison or contract award decision may result in the 

rejection of his bid. 
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33.0 Examination of Bids and Determination of Responsiveness 
 

During the detailed evaluation of “Technical Bids”, the Owner will first determine 

whether each Bid (a) meets the eligibility criteria (b) has been properly signed; (c) is 

accompanied by the required securities; and (d) is responsive to the requirements of the 

bidding documents. 

 

After the above process is completed, the technical specification/offer of the responsive 

bidders will be examined with respect to technical specifications provided in the tender 

document. Clarifications, if any, at this stage in respect of the technical parameters offered 

by the bidder will be sought from the bidders. Thereafter, the bids, which conform, to the 

terms, conditions, and specifications of the bidding documents, without material deviation 

or reservation will be considered as responsive for evaluation. 

 

34.0     Evaluation of Bids 
 

                  34.1 Selection of the bidder for the tendered work will be based on technical and financial 

evaluation. 

 

                  34.2   Technical evaluation shall be based on the bidder satisfying the eligibility criteria stated in 

clause 8 of Terms and Conditions under the Tender Notice AND the bidder furnishing all 

documents / certificates / undertakings as specified in clause 4.1 under INSTRUCTIONS 

FOR SUBMISSION OF BID. 

 

                  34.3  Verification of the facts furnished by the bidders may be made prior to finalizing the 

technical evaluation. 

 

                 34.4 If the bidder does not fulfill the above criteria his bid shall be technically disqualified and 

his financial bid shall not be opened. 

 

                  34.5  The evaluation of the financial bid will be based on the lowest financial offer received for 

the work. 

 

35.0 Award of Contract 
 

 Subject to Clause 35, the Owner will award the Contract to the Bidder after evaluation as 

per Clause 33. 

 

 Owner has the right to accept any Bid and to reject any or all Bids and split the work or 

Increase and Decrease work. Notwithstanding Clause 34.1, the Owner also reserves the 

right to cancel the bidding process and reject all bids, at any time prior to the award of 

Contract, without thereby incurring any liability to the affected Bidder or bidders or any 

obligation to inform the affected Bidder or bidders of the grounds for the Owner’s action. 
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36.0. Notification of Award and Signing of Agreement. 
 

                   36.1    The bidder whose Bid has been accepted will be notified of the award by the Owner prior 

to expiration of the Bid validity period and this letter will be called “Letter of Acceptance” 

or “Work order” which will state the sum that the Owner will pay to the Contractor in 

consideration of the execution and completion of the Works by the Contractor as 

prescribed by the Contract (hereinafter and in the Contract called the “Contract Price”) 

and also the time period for completion of the works. 

 
                  36.2     The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of a performance security in accordance with the provisions of Clause - 36 

 

36.3. The Agreement will incorporate all agreements between the Owner and the successful 

Bidder. It will be signed in the proforma given at Annexure.2 by the Owner and the 

successful Bidder after the performance security is furnished and within 15 days of 

issuance of Letter of Acceptance. 

 

36.4   Upon the furnishing of the Performance Security by the successful Bidder, the other   

Bidders will be informed that their Bids have been unsuccessful.                                                     

 

37.0   Performance Security 

 

                   37.1      Within 15 (fifteen) days of issue of the Letter of Acceptance, the successful Bidder shall   

                             deliver to the Owner a Performance Security equivalent to Five percent [5%] of the 

Contract Price. 

 

                   37.2    The performance security shall be furnished through RTGS in the A/c. No. 0352105000002                           

                               of  Canara Bank, Main Branch, South Gandhi Maidan, Patna-800001, IFSC CNRB0000352. 

 

                   37.3     Failure of the successful bidder to comply with the requirement of sub-clause 37.1 shall  

constitute sufficient ground for cancellation of the award and forfeiture of the bid security. 

 

38.0 Corrupt or Fraudulent Practices 
 

The Owner will reject a proposal for award if it determines that the Bidder recommended 

for award has engaged in corrupt or fraudulent practices in competing for the contract in 

question and will declare the firm ineligible, either indefinitely or for a stated period of 

time, to be awarded a contract with Inland Waterways Authority of India and any other 

agencies, if it at any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing for the contractor, or in execution. 

 

The Owner requires the bidders/Contractors to strictly observe the laws against fraud and 

corruption enforced in India, namely, Prevention of Corruption Act, 1988. 
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 Instructions to the Bidders for the submission of bids online through the e- 

Procurement Portal https://eprocure.gov.in/eprocure/app 
 

 Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the 

consultants/bidders on the e-procurement/e-tender portal is a prerequisite for e-tendering. 

 

 Bidder should do the enrollment in the e-Procurement site using the 

https://eprocure.gov.in/eprocure/app option available ”Enroll Here” on the home page 

Portal. Enrollment is free of charge. During enrollment/registration,the bidders should 

provide the correct/true information including valid email-id. All the correspondence 

shall be made directly with the contractors/bidders through email-id provided. 

 

 Bidder need to login to the site through their user ID/ password chosen during 

enrollment/registration. 

 

 Then the Digital Signature Certificate (Class II or Class III Certificates with signing key 

usage) issued by SIFY/TCS/ nCode/ eMudra or any Certifying Authority recognized by 

CCA India on eToken/ Smar Card, should be registered. 

 

 The DSC that is registered only, should be used by the bidder and should ensure safety of 

the same. 

 

 Contractor/Bidder may go through the tenders published on the site and download the 

required tender documents/schedules for the tenders he/she is interested. 

 

 After downloading / getting the tender document/schedules, the Bidder should go through 

them carefully and then submit the documents as asked. 

 

 If there are any clarifications, this may be obtained online through the tender site, or 

through the contact details. Bidder should take into account of the corrigendum published 

before submitting the bids online. 

 

 Bidder then logs in to the site through the secured log in by giving the user id/ password 

chosen during enrolment/registration and then by giving the password of the eToken/ 

Smart Card to access DSC. 

 

 Bidder selects the tender which he/she is interested in by using the search option and then 

moves it to the ‘my favourites folder. 

 

 From the favourites folder, he selects the tender to view all the details indicated. 

 

 It is construed that the bidder has read all the terms and conditions before submitting their 

offer. Bidder should go through the tender schedules carefully and upload the documents 

as asked; otherwise, the bid will be rejected. 

 

 Bidder, in advance, should get ready the bid documents to be submitted as indicated in 

the tender document/schedule and generally, they can be in general PDF/xls/rar/jpg 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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formats. If there is more than one document, they can be clubbed together and can be 

provided in the requested format. Each document to be uploaded through online for the 

tenders should be less than 2 MB. If any document is more than 2MB, it can be reduced 

through zip/rar and the same can be uploaded, if permitted. 

 

 If there are any clarifications, this may be obtained through the site, or during the pre-bid 

meeting if any. Bidder should take into account the corrigendum published from time to 

time before submitting the online. 

 

 The Bidders can update well in advance, the documents such as certificates, annual report 

details etc., under My Space option and these can be selected as per tender requirements 

and then send along with bid documents during bid submission. This will facilitate the 

bid submission process faster by reducing upload time of bids. 

 

 Bidder should submit the Tender Fee/ EMD as specified in the tender. The original 

payment instruments should be posted/couriered/given in person to the Tender Inviting 

Authority within the due date as mentioned in this tender document. Scanned copy of the 

instrument should be uploaded as part of the offer, if asked for. 

 

 While submitting the bids online, the bidder reads the terms & conditions and accepts the 

same to proceed further to submit the bid packets. 

 

 The bidder has to select the payment option as offline to pay the Tender FEE/ EMD as 

applicable and enter details of the instruments. 

 

 The details of the DD/any other accepted instrument, physically sent, should tally with 

the details available in the scanned copy and the data entered during bid submission time. 

Otherwise submitted bid will not be acceptable. 

 

 The bidder has to digitally sign and upload the required bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the bids and 

uploading their offers shall be deemed to be a confirmation that they have read all 

sections and pages of the bid document including General conditions of contract without 

any exception and have understood the entire document and are clear about the 

requirements of the tender requirements. 

 

 The bidder has to upload the relevant files required as indicated in the cover content. In 

case of any irrelevant files, the bid will be rejected. 

 

 If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 

offered should be entered in the allotted space only and uploaded after filling the relevant 

columns. The Price Bid/BOQ template must not be modified/replaced by the bidder, else 

the bid submitted is liable to be rejected for this tender. 

 

 The bidders are requested to submit the bids through online e-tendering system to the 

Tender Inviting Authority (TIA) well before the bid submission end date & time (as per 
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Server System Clock). The TIA will not be held responsible for any sort of delay or the 
difficulties faced during the submission of bids online by the bidders at the eleventh hour. 

 

 After the bid submission, the acknowledgement number, given by the e-tendering system 

should be printed by the bidder and kept as a record of evidence for online submission of 

bid for the particular tender and will also act as an entry pass to participate in the bid 

opening date. 

 

 The bidder should ensure/see that the bid documents submitted should be free from virus 

and if the documents could not be opened, due to virus, during tender opening, the bid is 

likely /liable to be rejected. 

 

 The time settings fixed in the server side & displayed at the top of the tender site, will be 

valid for all actions of requesting, bid submission, bid opening etc., in the e-tender 

system. The bidders should follow this time during bid submission. 

 

 All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 

unauthorized persons during bid submission & not be viewable by any one until the time 

of bid opening. 

 

 Any bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 

encryption using buyers/bid opener’s public keys. Overall, the uploaded tender 

documents become readable only after the tender opening by the authorized bid openers. 

 

 The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 

 

  The bidder should logout of the tendering system using the normal logout option 

available at the top right hand corner and not by selecting the (X) exit option in the 

browser. 

 

 Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the relevant 

contact person indicated in the tender. 

 

 Any queries relating to the process of online bid submission or queries relating to CPP 

Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number 

for the helpdesk is 1800 233 7315. 

 

********* 
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5. GENERAL CONDITIONS. 

 

(i) Integrity Pact 

 

(ii) Schedules 

 

(iii) General Conditions of Contract. 
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PART – II 
 

To be signed by the bidder and same signatory competent / authorized to sign the 

relevant contract on behalf of IWAI. 
 

 

(i) INTEGRITY AGREEMENT 
 

This Integrity Agreement is made at ........ on this ......day of ...... 20... 

 

BETWEEN 

 

Chairperson, Inland Waterways Authority of India represented through the Director (I/c), 

Inland Waterways Authority of India, Gaighat, Gulzarbagh, Patna-800007. 

 

(Hereinafter referred as the ‘Principal/Owner’, which expression shall unless repugnant to 

the meaning or context hereof include its successors and permitted assigns) 

 

AND 

 

................................................................... 

(Name and Address of the Individual/firm/Company) 

through ................................................................... (Hereinafter referred to as the 

(Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or 

context hereof include its successors and permitted assigns) 

 

Preamble 

 

WHEREAS the Principal/Owner has floated Tender No.04-IWAI-P-SUR(01)River 

Ghaghra Tender-2022-23  (hereinafter referred to as “Tender/Bid”) and intends to award 

under laid down organizational procedure, contract for Supply of Mechanized Boat 

Including Manpower On Hire Basis for River Ghaghra (NW-40) For Period August 

2022 To March 2023. 

 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of 

the land, rules, regulations, economic use of resources and of fairness/transparency in its 

relation with its Bidder(s) and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid, both the parties have agreed to enter 

into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the 

terms and conditions of which shall also be read as integral part and parcel of the 

Tender/Bid documents and Contract between the parties. 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 

parties hereby agree as follows and this Pact witnesses as under: 
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Article 1: Commitment of the Principal/Owner 
 

1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

 

(a) No employee of the Principal/Owner, personally or through any of his/her 

family members, will in connection with the Tender, or the execution of the 

Contract, demand, take a promise for or accept, for self or third person, any 

material or immaterial benefit which the person is not legally entitled to. 

 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 

equity and reason. The Principal/Owner will, in particular, before and during 

the Tender process, provide to all Bidder(s) the same information and will 

not provide to any Bidder(s) confidential / additional information through 

which the Bidder(s) could obtain an advantage in relation to the Tender 

process or the Contract execution. 

 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 

 

2) If the Principal/Owner obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of 

Corruption Act, 1988 (PC Act) or is in violation of the principles herein 

mentioned or if there be a substantive suspicion in this regard, the 

Principal/Owner will inform the Chief Vigilance Officer and in addition can also 

initiate disciplinary actions as per its internal laid down policies and procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 
 

1. It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 

IWAI all suspected acts of fraud or corruption or Coercion or Collusion of which 

it has knowledge or becomes aware, during the tendering process and throughout 

the negotiation or award of a contract. 

 

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles 

during his participation in the Tender process and during the Contract execution: 

 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Principal/Owner’s employees 

involved in the tender process or execution of the contract or to any third 

person any material or other benefit which he/she is not legally entitled to, in 

order to obtain in exchange any advantage of any kind whatsoever during the 

Tender process or during the execution of the contract. 
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b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary 

contracts, submission or non-submission of bids or any other actions to 

restrict competitiveness or to cartelize in the bidding process. 

 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for 

the purpose of competition or personal gain), or pass on to others, any 

information or documents provided by the Principal/Owner as part of the 

business relationship, regarding plans, technical proposals and business 

details, including information contained or transmitted electronically. 

 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 

addresses of foreign agents/representatives, if any. Either the Indian agent on 

behalf of the foreign principal or the foreign principal directly could bid in a 

tender but not both. Further, in cases where an agent participate in a tender  

on behalf of one manufacturer, he shall not be allowed to quote on behalf of 

another manufacturer along with the first manufacturer in a 
subsequent/parallel tender for the same item. 

 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and 

all payments he has made, is committed to or intends to make to agents, 

brokers or any other intermediaries in connection with the award of the 

Contract. 

 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a willful misrepresentation or omission of 

facts or submission of fake/forged documents in order to induce public official to 

act in reliance thereof, with the purpose of obtaining unjust advantage by or 

causing damage to justified interest of others and/or to influence the procurement 

process to the detriment of the Government interests. 

 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

use Coercive Practices (means the act of obtaining something, compelling an 

action or influencing a decision through intimidation, threat or the use of force 

directly or indirectly, where potential or actual injury may befall upon a person, 

his/ her reputation or property to influence their participation in the tendering 

process). 
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Article 3: Consequences of Breach 
 

Without prejudice to any rights that may be available to the Principal/Owner under law or 

the Contract or its established policies and laid down procedures, the Principal/Owner 

shall have the following rights in case of breach of this Integrity Pact by the 

Bidder(s)/Contractor(s) and the bidder/contractor accepts and undertakes to respect and 

uphold the Principal/Owner’s absolute right: 

 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract 

has committed a transgression through a violation of Article 2 above or in any 

other form, such as to put his reliability or credibility in question, the 

Principal/Owner after giving 14 days’ notice to the contractor shall have powers 

to disqualify the Bidder(s)/Contractor(s) from the tender process or 

terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and 

duration of the exclusion will be determined by the severity of transgression and 

determined by the Principal/Owner. Such exclusion may be forever or for a 

limited period as decided by the Principal/Owner. 

 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal / 

Owner has disqualified the Bidder(s) from the tender process prior to the award of 
the contract or terminated/determined the contract or has accrued the right to 

terminate/determine the contract according to Article 3(1), the Principal/Owner 

apart from exercising any legal rights that may have accrued to the 

Principal/Owner, may in its considered opinion forfeit the entire amount of 

Earnest Money Deposit, Performance Guarantee and Security Deposit of the 

Bidder/Contractor. 

 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 

bidder or Contractor, or of an employee or a representative or an associate of a 

bidder or Contractor which constitutes corruption within the meaning of IPC Act, 

or if the Principal/Owner has substantive suspicion in this regard, the 

Principal/Owner will inform the same to law enforcing agencies for further 

investigation. 

 

Article 4: Previous Transgression 
 

1) The Bidder declares that no previous transgressions occurred in the last 5 years 

with any other Company in any country confirming to the anticorruption approach 

or with Central Government or State Government or any other Central/State 

Public Sector Enterprises in India that could justify his exclusion from the Tender 

process. 

 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the Tender process or action can be taken for banning of business dealings/ 

holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 
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3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 

Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall 

be responsible for any violation(s) of the principles laid down in this 

agreement/Pact by any of its Subcontractors/ sub-vendors. 

 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 

 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 

Pact between the Principal/Owner and the bidder, along with the Tender or violate 

its provisions at any stage of the Tender process, from the Tender process. 

 

Article 6: Duration of the Pact 
 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other bidders, till the 

Contract has been awarded. 

 

If any claim is made/lodged during the time, the same shall be binding and 

continue to be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined by the Competent Authority of IWAI. 

 

Article 7: Other Provisions 
 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

 

2) Changes and supplements need to be made in writing. Side agreements have not 

been made. 

 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all 

the partners or by one or more partner holding power of attorney signed by all 

partners and consortium members. In case of a Company, the Pact must be signed 

by a representative duly authorized by board resolution. 

 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder 

of this Pact remains valid. In this case, the parties will strive to come to an 

agreement to their original intensions. 
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5) It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action 

taken by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 

interpretation thereof shall not be subject to arbitration. 

 

Article 8: LEGAL AND PRIOR RIGHTS 
 

All rights and remedies of the parties hereto shall be in addition to all the other 

legal rights and remedies belonging to such parties under the Contract and/or law and the 

same shall be deemed to be cumulative and not alternative to such legal rights and 

remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact 

will have precedence over the Tender/Contact documents with regard any of the 

provisions covered under this Integrity Pact. 

 
 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses: 

 

 

................................ 

(For and on behalf of Principal/Owner) 

 
 

................................. 

(For and on behalf of Bidder/Contractor) 

 

 

WITNESSES: 

 

1....................... 

(signature, name and address) 

 
 

2........................ 

(signature, name and address) 

 

Place: 

Date: 
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(ii) SCHEDULES 

 

 SCHEDULE ‘A’: Salient Features of the work. 
 

Name of Work: Tender for Supply of Mechanized Boat Including Manpower 

On Hire Basis for River Ghaghra (NW-40) For Period August 

2022 To March 2023. 

 
Estimated cost: Rs.6.03 lakhs (exclusive of GST) 

 

Earnest Money: Rs. 12,058/- 

 

Security Deposit:  5% of contract price. 

Performance Guarantee: 5% of contract price. 

 
 

 SCHEDULE ‘B’: General Rules & Directions with reference to General 

Conditions of Contract: - 

 

(i). Officer inviting tender : Director (I/c), IWAI, Patna. 

 

(ii). Tender Accepting Authority : Director (I/c), IWAI, Patna 

(iii). (a) Time allowed for submission of 

Performance Guarantee as per 

clause 3.1 of GCC from the date : 15 days 

of issue of letter of acceptance . 

 
(b) Maximum allowable extension 

beyond the period provided in : 7 days. 

(iii) (a) above 

(iv) Percentage on Cost of Materials and 

Labour to cover all overheads & profits : included in the estimate 

 

(v) Standard Schedule of Rates : Not applicable 

 

(vi) Specifications to be followed : Not applicable 

 

(vii) Deviation Limit beyond which . 20% with approval of the 

clause 16.3, 16.4, 16.5 & 16.6 Competent Authority 

 

(viii) Competent Authority for grant extension of time under clause 34:- 

(a) Regional Director (Field), IWAI (if the 
amount of contract is upto 50 lakhs). 

(b) Member (Technical), IWAI (if the 
amount of contract is upto 100 
lakhs). 
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(c) Vice-Chairman / Chairperson, IWAI, 
Noida (if the cost of contract is more 
than 100 lakhs & up to 500 lakhs). 

(d) Chairman, IWAI, Noida (if the 
amount of contract is more than 500 
lakhs). 

(ix) Competent Authority to levy liquidated damages for delay under clause 35:- 

 

(a) Regional Director (Field), IWAI (if the 
amount of contract is upto 50 lakhs). 

(b) Member (Technical), IWAI (if the 
amount of contract is upto 100 
lakhs). 

(c) Vice-Chairman / Chairperson, IWAI, 
Noida (if the cost of contract is more 
than 100 lakhs & up to 500 lakhs). 

(d) Chairman, IWAI, Noida (if the 
amount of contract is more than 500 
lakhs). 

(x) Competent Authority to determine the contract as per clause 36:- 

(A) Regional Director (Field), IWAI (if the 
amount of contract is upto 50 lakhs). 

(B) Regional Director/Engineer-in-Charge 
with the prior approval of 

(a) Member (Technical), IWAI (if the 
amount of contract is upto 100 
lakhs). 

(b) Vice-Chairman / Chairperson, IWAI, 
Noida (if the cost of contract is more 
than 100 lakhs & up to 500 lakhs). 

(c) Chairman, IWAI, Noida (if the 
amount of contract is more than 500 
lakhs). 

(xi) Milestones as per table given below:- 

 
(Clause 34.5 & 34.6 shall be applicable only when the amount of the contract is 

more than 10 Crores). 

 

Sl. 
No. 

Milestone Time Allowed (from 
date of start) in months 

Amount to be withheld in case of 
non-achievement of mile stone 

 Not applicable being 

less than Rs. 10 

Crores. 
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(xii) Competent authority to reschedule : Chairman, IWAI, Noida. 

the milestones as per clause 34.5 

 
 

(xiii) Competent authority for foreclosure of contract in full or in part due to 

abandonment or reduction in scope of work as per Clause – 31: 

 

(A) Regional Director (Field), IWAI (if the 
amount of contract is up to 50 lakhs). 

(B) Regional Director/Engineer-in-Charge 
with the prior approval of 

(a) Member (Technical), IWAI (if the 
amount of contract is upto 100 
lakhs). 

(b) Vice-Chairman / Chairperson, IWAI, 
Noida (if the cost of contract is more 
than 100 lakhs & up to 500 lakhs). 

(c) Chairman, IWAI, Noida (if the 
amount of contract is more than 500 
lakhs). 

 

(xiv) Incentive for early completion : Not applicable 

 

 

******* 
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(iii) GENERAL CONDITION OF CONTRACT 

C O N T E N T S 
 
 

CLAUSE-1 : DEFINITIONS 

CLAUSE-2 : INTERPRETATIONS 

CLAUSE-3 : PERFORMANCE GUARANTEE 

CLAUSE-4 : SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT DOCUMENTS 

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S 

REPRESENTATIVE 

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11   :  CHANGE IN CONSTITUTION OF THE FIRM TO BE 

INTIMATED 

CLAUSE-12 : COMMENCEMENT OF WORK 

CLAUSE-13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATIONS DRAWINGS AND ORDERS ETC. 

CLAUSE-14 : SETTING OUT THE WORKS 

CLAUSE-15 : URGENT WORKS 
CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING 

CLAUSE-17 : CONTRACTOR’S SUPERVISION 

CLAUSE-18 : INSTRUCTIONS AND NOTICE 

CLAUSE-19 : PLANT AND EQUIPMENT 

CLAUSE-20 : PATENT RIGHTS 

CLAUSE-21 : MATERIALS 

CLAUSE-22 : LAWS GOVERNING THE CONTRACT 

CLAUSE-23 : WATCH & WARD AND LIGHTING 

CLAUSE-24 : WORK DURING NIGHT OR ON SUNDAYS AND 

HOLIDAYS 

CLAUSE-25 : LABOUR 

CLAUSE-26 : MATERIALS OBTAINED FROM EXCAVATION SUCH AS 

FOSSILS, COINS ETC. 

CLAUSE-27 : FORCE MAJEURE 

CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS 

AND RECTIFICATION THEREOF 

CLAUSE-29 : CONTRACTOR’S LIABILITY AND INSURANCE 

CLAUSE-30 : SUSPENSION OF WORKS 

CLAUSE-31 : FORE CLOSURE OF CONTRACT IN FULL OR IN PART  DUE 

TO ABANDONMENT ORREDUCTION IN SCOPE OF WORK 

CLAUSE-32 : TERMINATION OF CONTRACT ON DEATH 
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CLAUSE-33 : CARRYING OUT PART WORK AT THE RISK & COST OF TH E 
CONTRACTOR 

CLAUSE-34 : COMPLETION TIME AND EXTENSIONS 

CLAUSE-35 : LIQUIDATED DAMAGES FOR DELAY 

CLAUSE-36 : WHEN THE CONTRACT CAN BE DETERMINED 

CLAUSE-37 : INSPECTION AND APPROVAL 

CLAUSE-38 : COMPLETION CERTIFICATE & COMPLETION PLANS 

CLAUSE-39 :  MEASUREMENTS 

CLAUSE-40 : PAYMENT ON ACCOUNT 

CLAUSE-41 :  TAXES, DUTIES AND LEVIES ETC 

CLAUSE-42 : TAX DEDUCTION AT SOURCE 

CLAUSE-43 : PAYMENT OF FINAL BILL 

CLAUSE-44 : OVER PAYMENTS AND UNDER PAYMENTS 

CLAUSE-45 : FINALITY CLAUSE 

CLAUSE-46 : SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 

ACTUAL LOSS 

CLAUSE-47 : SETTLEMENT OF DISPUTES & ARBITRATION 

CLAUSE-48 : CLAIM 

CLAUSE-49 : INTEREST 

CLAUSE-50 : EXTENSION OF CONTRACT 

CLAUSE-51 : ESCALATION OF THE CONTRACT RATE 

CLAUSE-52 : DEFECTS LIABILITY PERIOD 

 

******* 
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GENERAL CONDITIONS OF CONTRACT 

CLAUSE - 1: DEFINITIONS 

 

In the contract, the following words & expression shall, unless context otherwise requires, 

have the meaning thereby respectively assigned to them: 

 

(i) Contract: means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the Chairman, Inland 

Waterways Authority of India and the contractor, together within the documents referred to 

therein including these conditions, the specifications, designs, drawings and instructions 

issued from time to time by the Engineer-in-charge and all these documents taken together 

shall be deemed to form one contract and shall be complementary to one another 

 

(ii) Contract sum; means the amount arrived at by multiplying the quantities shown in the 

schedule of quantities and price by the respective item rates as allowed. 

 

(iii) Contractor: means the successful tenderer who is awarded the contract to perform the work 

covered under this tender document and shall be deemed to include the contractor’s 

successors, executors, representatives or assign approved by the Engineer-in-charge. 

 

(iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 

 

(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of India, 

which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 

representatives, successors and assigns. 

 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and be 

In-charge of the works for the purpose of this contract who shall supervise and be in charge 

of the work. 

 

(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by the 

Engineer-in-charge for day to day supervision, checking, taking measurement, checking bills, 

ensuring quality control, inspecting works and other related works for completion of the 

project. 

 

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 

 

(ix) Director (I/c): means the Director (I/c) of the Authority. 

 

(x) Director means the Director of the Authority, as the case may be. 

 

(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

 

(xii) Assistant Director means the Assistant Director of the Authority, as the case may be. 
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(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 
Authority, as the case may be 

 

(xiv) Work Order means a letter from the Authority conveying the acceptance of the tender/offer 

subject to such reservations as may have been stated therein. 

(xv) Day : means a calendar day beginning and ending at mid-night. 

 

(xvi) Week : means seven consecutive calendar days 

 

(xvii) Month : means the one Calendar month. 

 

(xviii) Site means the waterway and / or other places through which the works are to be executed. 

 

(xix) Mechanized boat : Any Mechanized boat operating in the National Waterway including 

crew for carrying out the work. 

 

(xx) Drawings : means the drawings referred to in the specifications and / or appended with the 

tender document, any modifications of such drawing approved in writing by the Engineer- in-

Charge and shall also include drawings/ charts issued for actual execution of the work time to 

time by the Engineer-in-Charge. 

 

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge 

become necessary at the time of execution and / or during the progress of work to obviate 

any risk or accident or failure or to obviate any risk of damage to the Mechanized boat 

structure, or required to accelerate the progress of work or which becomes necessary for 

security or for any other reason the Engineer-in-Charge may deem expedient. 

 

(xxii) Work / works: means work / works to be executed in accordance with the contract. 

 

(xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to the 

tender papers. 

 

(xxiv) District specifications means the specifications followed by the State Government in the area 

where the work is to be executed. 

 

xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 

 

CLAUSE – 2: INTERPRETATIONS 

 Where the contract so requires, words imparting the singular only shall also include the 

plural and vice versa. Any reference to masculine gender shall whenever required include 

feminine gender and vice versa. 

 Heading and marginal notes in these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation of construction thereof of the 

contract. 
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CLAUSE – 3: PERFORMANCE GUARANTEE 

 

 The contractor shall be required to deposit an amount equal to 5% of the contract sum as 

performance guarantee through RTGS in the Account No. 0352105000002 of Canara Bank, 

Main Branch, South Gandhi Maidan, Patna-800001, IFSC CNRB0000352 or an 

irrevocable Bank Guarantee from Scheduled or Nationalized Bank in India in accordance 

with the form prescribed within 15 days of the issue of the work order. 

 After recording of the completion certificate for the work by the competent authority, and 

completion of defects liability period, the performance guarantee shall be returned to the 

contractor without any interest. 

 In the event of contract being determined under the provision of any of the clauses/ 

conditions of agreement, the performance guarantee shall be forfeited in full and shall be 

absolutely at the disposal of the authority. 

 

CLAUSE – 4: SECURITY DEPOSIT 

 

 A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 

contractor till the sum along with the sum already deposited as the earnest money in the form 

of RTGS will amount to security deposit of 5% of the contract value of work. Bank 

guarantee will not be accepted as Security Deposit. 

 

 The total security deposit shall remain with IWAI till the completion of the contract and 

handing over of the site back to IWAI and the defect liability period is over or the payment of 

the final bill payable in accordance with agreement conditions whichever is later, provided 

the Engineer–in–charge is satisfied that there is no demand outstanding against the 

contractor. 

 

 No interest will be paid on security deposit. 

 

 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 

security deposit furnished by the contractor. However, if the contractor duly performs and 

completes the contract in all respects and presents in absolute "NO DEMAND 

CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 

contractor after deduction of cost and expenses that the Authority may have incurred and 

other money including all losses and damages which the Authority is entitled to recover from 

the Contractor. 

 

 In case of delay in the progress of work, the Engineer–in–charge shall issue to the contractor 

a memo in writing pointing out the delay in progress and calling upon the contractor to 

explain the causes for the delay within 3 days of receipt of the memo and 10 days from 

issuance of memo whichever is earlier. If the Engineer–in–charge is not satisfied with the 

explanations offered, he may forfeit the security deposit and / or withhold payment of 

pending bills in whole or in part and/ or get the measures of rectification of progress of work 

accelerated to the pre-defined level at the risk and cost of the contractor. 
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 All compensation or other sums of money payable by the contractor under the terms of the 

contract or any other contract or on any other account whatsoever, may be deducted from or 

paid by the sale of a sufficient part of his security or from the interest arising there from or 

from any sums which may be due or may become due to the contractor by the Authority on 

any account whatsoever. Also in the event of the contractor’s security deposit being reduced 

by reasons of such deductions or sale, as aforesaid the contractor shall, within 14 days of 

receipt of notice of demand from the Engineer–in–charge make good the deficit in his 

security deposit. 

 

 In case the contractor fails to commence the works or when the contractor has defaulted for 

more than thirty days or when any amount is to be recovered from the contractor as penalty 

or deduction and the contractor fails to remit such amount even after due notice is given to 

him in this regard, IWAI at its own discretion may recover the sum from his security deposit. 

 

CLAUSE – 5: SUFFICIENCY OF TENDER 

 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates quoted in the schedule 

of Quantities and Prices which shall (except as otherwise provided in the contract) cover all 

his obligations under the contract and all matters and things necessary for the proper 
execution and completion of the works in accordance with the provisions of the contract and 

its operation during execution of work. 

 

CLAUSE – 6: CONTRACT DOCUMENTS 

 

 The language in which the contract documents shall be drawn up shall be English and if the 

said documents are written in more than one language, the language according to which the 

contract is to be constructed and interpreted shall be English. 

 

 The Contractor shall be furnished free of charge certified true copy of the contract document. 

 

 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by 

the Contractor on the Site in good condition and the same shall at all reasonable time be 

available for inspection and use by the Engineer–in–charge , his representatives or by other 

Inspecting officers of the Authority. 

 

 None of these Documents shall be used by the Contractor for any purpose other than that of 

this contract. 

 

CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 

 

 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions. The case of discrepancy between the 

Schedule of Quantities and prices, the Specifications and/ or the drawings, the following 

order of precedence shall be observed : - 



38 
 

(a) Description in the Schedule of Quantities and Prices. 

(b) Relevant Specifications and Special Conditions, if any. 

(c) Drawings. 

(d) Indian Standards Specifications of BIS. 

 

 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer–in–charge and shall report in writing to the 

Engineer–in–charge any discrepancy and inconsistency which he notes. The decision of the 

Engineer–in–charge regarding the correct intent and meaning of the drawings and 

specifications shall be final and binding. 

 

 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission there-from shall not vitiate the Contract or release the Contractor from the 

execution of the whole or any part of the work(s) comprised therein according to drawings 

and specifications or from any of his obligations under the contract. 

 

 If on check there is difference in the amount worked out by contractor in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance with the 

following rules: 

 

(a) In the event of error/discrepancy occurring in the rates written in figures and words, 

then the rate which corresponds with the amount worked out by the contractor shall, 

unless otherwise proved, be taken as correct. If the amount of an item is not worked 
out by the contractor or it does not correspond with the rate written either in figures or 

in words, then the rate quoted by the contractor in words shall be taken as correct. 

When the rate quoted by the contractor in figures and words tally, but the amount is 

not worked out correctly, the rate quoted by the contractor will, unless or otherwise 

proved, be taken as correct. 

 

(b) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 

 

(c) The totals of various sections of schedule of quantities and price amended shall be 

carried over to the General Summary and the tendered sum amended accordingly. 

The tendered sum so altered shall, for the purpose of tender, be substituted for the 

sum originally tendered and considered for acceptance instead of the original sum 

quoted by the tenderer. Any rounding off of quantities or in sections of schedule of 

quantities and prices or in General summary by the tenderer shall be ignored. 

 

CLAUSE–8:  DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE 

 The duties of the representative of the Engineer–in–charge are to watch and supervise the 

works and to test and examine any materials/ parts to be used or workmanship achieved in 

connection with the works. 

 The Engineer–in–charge may, from time to time in writing, delegate to his representative any 

of the powers and authorities, vested in the Engineer–in–charge  and shall furnish to the 
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contractor a copy of all such written delegation of powers and authorities. Any written 

instruction or written approval given by the representative of the Engineer–in–charge to the 

contractor within the terms of such delegation shall bind the contractor and the Authority as 

though it has been given by the Engineer–in–charge . 

 Failure of the representative of the Engineer–in–charge to disapprove any work or materials 

shall be without prejudice to the power of the Engineer–in–charge thereafter to disapprove 

such work or materials and to order the pulling down, removal or breaking up thereof. The 

contractor shall, at his own expense, again carry out such works as directed by the Engineer–

in–charge . 

 If the Contractor is dissatisfied with any decision of the representative of the Engineer–in–

charge , he will be entitled to refer the matter to the Engineer–in–charge  who shall thereupon 

confirm, reverse or vary such decision and the decision of the Engineer–in–charge  in this 

regard shall be final and binding on the contractor. 

 

CLAUSE – 9: ASSIGNMENT AND SUB-LETTING 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work under 

the contract. Provided that the Engineer–in–charge may at his discretion, approve and authorize the 

Contractor to sub-let any part of the work, which in his opinion, is not substantial, after the 

contractor submits to him in writing the details of the part of the work(s) or trade proposed to be 

sublet, the name of the sub-contractor thereof together with his past experience in the said 

work/trade and the form of the proposed sub-contract. Nevertheless any such approval or 

authorization by the Engineer–in–charge shall not relieve the contractor from his any or all 

liabilities, obligations, duties and responsibilities under the contract. The contractor shall also be 

fully responsible to the Authority for all the acts and omissions of the sub-contractor, his employees 

and agents or persons directly employed by the contractor. However, the employment of piece rate  

works shall not be construed as sub-letting. 

 

CLAUSE – 10: FACILITIES TO OTHER CONTRACTORS 

The contractors shall, in accordance with the requirements of the work as decided by the 

Engineer–in–charge , afford all reasonable facilities to other contractors engaged contemporaneously 

on separate contracts and for departmental labour and labour of any other agency properly authorised 

by Authority or any statutory body which may be employed at the site for execution of any work not 

included in the contract which the Authority may enter into in connection with or ancillary to the 

works. In all matters of conflict of interest, the Engineer–in–charge shall direct what compromise 

should be made and his decision shall be final and binding on the parties. 

 

CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE 

INTIMATED 

Where the contractor is a partnership firm, prior approval in writing of the Engineer–in–

charge  shall be obtained before any change is made in the constitution of the firm. Where the 

contractor is an individual or a Hindu Undivided Family business concern, such approval, as 

aforesaid, shall like-wise be obtained before the contractor enters into any partnership agreement 

where under the partnership firm would have the right to carry out the works hereby undertaken by 

the contractor. If prior approval as aforesaid is not obtained the contractor shall be deemed to have 
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been assigned in contravention to Clause 36 hereof and the same action will be taken and the same 
consequences shall ensure as provided for in the said clause-36. 

 
CLAUSE – 12: COMMENCEMENT OF WORK 

 

The contractor shall commence the work at the respective sites within 15 days of the issue of 

Letter of Award. If the contractor commits default in mobilization of resources, and equipment as 

aforesaid, the Engineer–in–charge shall without prejudice to any other right or remedy be at liberty 

to cancel the contract and forfeit the earnest money/security deposit. 

 

CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 

 The contractor shall execute the whole and every part of the work in the most substantial and 

workman like manner in strict conformity with the specifications laid down in the contract 

document or as may be laid down by the Engineer–in–charge under the terms of the contract. 

The contractor shall also conform exactly, fully and faithfully to the designs, drawings 

specifications and instructions in writing in respect of the work, duly signed by the Engineer–

in–charge  as may be issued from time to time. 

 The contractor shall be entitled to receive, on demand, in addition to the contract documents, 

in accordance with the provisions of contract, the documents set forth herein in respect of the 

work on commencement or during the performance of the contract: 

(a) Specifications or revisions thereof other than standard printed specifications and 

charts/drawings issued to the contractor from time to time 

(b) Explanations, instructions etc. 

Such further drawings, explanation, modifications and instruction, as the Engineer–in–charge 

may issue to the contractor from time to time in respect of the work shall be deemed to form 

integral part of the contract and the contractor shall be bound to carry out the work 

accordingly. 

 In the case of any class of work for which there is no specifications, such work shall be 

carried out in accordance with the Bureau of Indian Standards specifications. In case there 

are no such specifications in the BIS, work shall be carried out as per manufacturer’s 

specifications, if manufacturer’s specifications are also not available then as per District 

specifications. In case there are no such specifications as required, above the work shall be 

carried out in all respect in accordance with the instructions and requirements of the 

Engineer–in–charge . 

 

 All instructions and orders in respect of the work shall be given by the Engineer–in–charge in 

writing. However, any verbal instructions or order shall be confirmed by the Engineer–in–

charge  as soon as practicable without loss of time and only such written instruction shall be 

deemed to be valid. 

 

CLAUSE – 14: SETTING OUT THE WORKS 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during the 

course of surveying, inspection, etc. 
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CLAUSE – 15: URGENT WORKS 

If any urgent work (in respect of which the decision of the Engineer–in–charge shall be final 

and binding) becomes necessary, the contractor shall execute the same as may be directed by 

Engineer–in–charge , provided the directions are in accordance and confirmatory with provisions in 

Clause – 8. 

 

CLAUSE – 16: DEVIATIONS, VARIATIONS, EXTENT AND PRICING 

 

 The Engineer–in–charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress of 

the work, and (ii) to omit a part of the works in case of non-availability of a portion of the 

site or for any other reasons and the contractor shall be bound to carry out the works in 

accordance with any instructions given to him in writing signed by the Engineer–in–

charge  and such alterations, omissions, additions or substitutions shall form part of the 

contract as if originally provided therein and any altered, additional or substituted work 

which the contractor may be directed to do in the manner specified above as part of the 

works, shall be carried out by the contractor on the same conditions in all respects 

including price on which he agreed to do the main work except as hereafter provided. 

 

 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by 

the contractor, as follows: 

(i) In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus 

(ii) 20% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer–in–charge after approval of the Competent 

Authority. 

 

 In the case of extra item(s) (items that are completely new, and are in addition to the 

items contained in the contract), the contractor may within fifteen days of receipt of order 

or occurrence of the item(s) claim rates, supported by proper analysis, for the work and 

the Engineer–in–charge shall within one month of the receipt of the claims supported by 

analysis, after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the contractor shall be 

paid in accordance with the rates so determined. 

 

 In the case of substituted items (items that are taken up with partial substitution or in lieu 

of items of work in the contract), the rate for the agreement item (to be substituted) and 

substituted item shall also be determined in the manner as mentioned in the following 

para. 

(a) If the market rate for the substituted item so determined is more than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor 
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for the substituted item shall be the rate for the agreement item (to be substituted) 

so increased to the extent of the difference between the market rates of substituted 

item and the agreement item (to be substituted). 

(b) If the market rate for the substituted item so determined is less than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor 

for the substituted item shall be the rate for the agreement item (to be substituted) 

so decreased to the extent of the difference between the market rates of 

substituted item and the agreement item (to be substituted). 

 In the case of contract items, substituted items, contract cum substituted items, which 

exceed the deviation limits laid down in Schedule ‘B’, the contractor may within fifteen 

days of receipt of order or occurrence of the excess, claim revision of the rates, supported 

by proper analysis for the work in excess of the above mentioned limits, provided that if 

the rates so claimed are in excess of the rates specified in the schedule of quantities, the 

Engineer–in–charge shall within one month of receipt of the claims supported by  

analysis, after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the contractor shall be 

paid in accordance with the rates so determined. 

 The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates of 

items for the work in excess of the limits laid down in Schedule ‘B’, and the Engineer–

in–charge  shall after giving notice to the contractor within one month of occurrence of 

the excess and after taking into consideration any reply received from him within fifteen 

days of the receipt of the notice, revise the rates for the work in question within one 

month of the expiry of the said period of fifteen days having regard to the market rates. 

 Under the circumstances, the contractor shall at any stage not suspend the work on 
account of non-settlement of rates of such Deviated/Extra/Substituted items. 

 
CLAUSE - 17: CONTRACTOR’S SUPERVISION 

 
 The contractor shall either himself supervise the execution of the works or shall appoint at  

his own expense, a qualified and experienced Director as his accredited agent approved by 

the Engineer–in–charge , if contractor has himself not sufficient knowledge or experience to 

be capable of receiving instruction or cannot give his full attention to the works. The 

contractor or his agent shall be present at the site(s) and shall supervise the execution of the 

works with such additional assistance in each trade, as the work involved shall require and 

considered essential by the Engineer–in–charge . Further the directions/instructions given by 

the Engineer–in–charge to the contractor's agent shall be considered to have the same force 

as if these had been given to the contractor himself. 

 

 If the contractor fails to appoint a suitable agent as directed by the Engineer–in–charge , the 

Engineer–in–charge  shall have full powers to suspend the execution of the works until such 

date as a suitable agent is appointed by the contractor and takes over the charge of 

supervision of the work. For any such suspension, the contractor shall be held responsible  

for delay so caused to the work. 
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CLAUSE - 18: INSTRUCTIONS AND NOTICE 

 

 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 

Engineer–in–charge or any officer for the time being entrusted with the functions, duties and 

powers of the Engineer–in–charge . 

 

 All instructions, notices and communications etc. under the contract shall be given in writing 

and any such oral orders / instructions given shall be confirmed in writing and no such 

communication which is not given or confirmed in writing shall be valid. 

 

 All instructions, notices and communications shall be deemed to have been duly given or  

sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or posted 

to the address given by the contractor or his authorized agent or to the last known place of 

abode or business of the contractor or his agent of services by post shall be deemed to have 

been served on the date when in the ordinary course of post these would have been delivered 

to him and in other cases on the day on which the same were so delivered or left. 

 

 The Engineer–in–charge shall communicate or confirm the instructions to the contractor in 

respect of the execution of work through a “Site Order Book“ maintained in the office of the 

Engineer–in–charge and the contractor or his authorized representative shall confirm receipt 
of such instructions by signing the relevant entries in this book. If required by the Contractor, 

he shall be furnished a certified true copy of such instruction(s). The pro-forma for Site Order 

Book to be maintained at site is given in Annex – 3. 
 

 The “Hindrance Register” shall be maintained at the site of work, where any hindrance which 

comes to the notice of the representative of the Engineer–in–charge shall be recorded and 

immediately a report will be made to the Engineer–in–charge within a week. The Engineer–

in–charge  shall review the Hindrance Register at least once in a month. The pro-forma on 

which the Hindrance Register shall be maintained is given in Annex – 4. 
 

CLAUSE -19: PLANT AND EQUIPMENT 

 

 The plants and equipments required for the execution of dredging works and all additional 

necessary plant, equipment and machinery required for the execution of the work under the 

contract shall be brought to the site by the Contractor at his cost and shall use such methods 

and appliances for the purpose of all the operations connected with the work covered by the 

contract, which shall ensure the completion of work(s) within the specified time. 

 

 The contractor shall operate, maintain, repair and safeguard the plants and equipments during 

the tenancy of the contract in accordance with terms and conditions, specifications of the 

contract and instructions of the Engineer in charge . 

 

  Subject to the availability of any item(s), plant, equipment and machinery, the Authority at 

the written request of the contractor, may issue to the contractor on hire for being deployed 

on the work contracted for, at pre- determined rates, terms and conditions at the sole 

discretion of the Engineer–in–charge. 
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CLAUSE – 20: PATENT RIGHTS 

 

The contractor shall indemnify the Authority, its representatives or its employees against any 

action, claim or proceeding relating to infringement or use of any patent or design or any alleged 

patent or design rights and shall pay any royalties or other charges which may be payable in respect 

of any article or material or part thereof included in the contract. In the event of any claim being 

made or action being brought against the Authority or any agent, servant or employee of the 

Authority in respect of any such materials as aforesaid the contractor shall immediately be notified 

thereof. Provided that such indemnification shall not apply when such infringement has taken place 

in complying with the specific directions issued by the Authority but the contractor shall pay any 

royalties or other charges payable in respect of any such use, the amount so paid being 

reimbursement to the contractor only if the use was the result of any drawings and or specifications 

issued after submission of the tender. 

 

CLAUSE – 21: MATERIALS 

 

 The contractor shall at his own expenses provide / arrange all materials required for the bona- 

fide use on work under the contract. 

 

 All materials/parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to time 

proof and samples, at his own cost, the materials/parts as may be specified by the Engineer–

in–charge . Further the Engineer–in–charge shall also have powers to have such tests, in 

addition to those specified in the contract, as may be required and the contractor shall provide 

all facilities to carry out the same. The cost of materials/parts consumed in such tests and also 

the expenses incurred thereon including the cost of the testing charges, shall be borne by the 

contractor in all cases and also where such tests which are in addition to those provided in the 

contract disclose that the materials are in conformity with the provisions of the contract. 

 

 The Engineer–in–charge or his representative shall be entitled at any time to inspect and 

examine any plants, materials/parts intended to be used in the works, either on the site or at 

factory or workshop or other place(s) where such materials are assembled, fabricated, 

manufactured or any place where these are lying or from where these are being obtained. For 

this, purpose, the contractor shall afford such facilities as may be required for such inspection 

and examination. 

 

CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 

The Courts at Patna only shall have the jurisdiction for filing the award of the arbitration and 
for any other judicial proceedings. 

 

CLAUSE - 23: WATCH & WARD AND LIGHTING 

 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and 

watch & ward when and where necessary or as required by the Engineer–in–charge for the 

protection of the works or for the safety and convenience of those employed on the works or the 

public. 
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CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

 

 Subject to any provisions to the contrary contained in the contract, none of the works shall be 

carried out during Sundays and national holidays without the permission in writing of the 

Engineer–in–charge . However, when work is unavoidable or necessary for safety of life, 

property or works, contractor shall take necessary action immediately and advise the 

Engineer–in–charge accordingly. 

 

 The Engineer–in–charge at its discretion may, however, direct the contractor that the work 

may be carried out on holidays, Sundays and/or in extra shifts to ensure completion of works 

under the contract as scheduled 

 

CLAUSE - 25: LABOUR 

 

                        25.1    The contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress and of quality to ensure workmanship of the degree specified in the contract and to 

the satisfaction of the Engineer–in–charge . The Contractor shall not employ in connection 

with the works any person who has not completed eighteen years of age the minimum age 

specified in Indian Labour Law. 

 

                25.2   If any foreigner is employed by the contractor on the work within the site the later shall 

ensure that such foreigner possesses the necessary special permit issued by the Civil 

Authorities in writing and also comply with the instructions issued there-from from time to 

time. In the event of any lapse in this regard on the part of such foreigner the contractor shall 

be personally held responsible for the lapse & Authority shall not be liable in any event. 

 

                    25.3    The Contract is liable for cancellation if either the contractor himself or any of his employee 

is found to be a person who has held Class-I post under the Authority immediately before 

retirement and has within two years of such retirement accepted without obtaining the 

previous permission of the Authority or of the Chairman as the case may be and employment 

as contractor for, or in connection with the execution of the public works, or as an employee 

of such contractor. If the contract is terminated on account of the failure of the contractor to 

comply with the above clause, the Authority shall be entitled to recover from him such 

damages as may be determined by the Engineer–in–charge with due regard to the 

inconvenience caused to the Authority on account of such termination without prejudice to 

the Authority's right to proceed against such officer. 

 

 The contractor shall furnish and deliver fortnightly to the Engineer–in–charge , a distribution 

return of the number and description by trades of the works of people employed on the 

works. The contractor shall also submit on the 4th and 19th of every month for the period of 

second half of the preceding month and first half of the current month respectively to the 

Engineer–in–charge , a true statement in respect of the following. 
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i) Any accident if occurred during the said fortnight showing the circumstances under 
which it happened and the extent of damage and injury caused by it and. 

 

ii) The number of female workers who have been allowed maternity benefit as provided 

in the Maternity Benefit Act 1961 or Rules made there-under and the amount paid to 

them. 

 

       25.4   The Contractor shall pay to labourer employed by him either directly or through sub- 

contractors wages not less than wages as defined in Minimum Wages Act 1948 and Contract 

Labour (Regulation and Abolition) Act 1970 amended from time to time and rules framed 

there-under and other labour laws affecting contract labour that may be brought in force 

from time to time. 

 

 The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation or 

Bye Laws of any Local or other Statutory Authority applicable in relation to the execution of 

works such as: 

 

i) Payment of Wages Act, 1936 (Amended) 

ii) Minimum Wages Act, 1948 (Amended). 

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there 

under as amended. 

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976. 

v) Employer's Liability Act 1938 (Amended) 

vi) Maternity Benefit Act. 1961 (Amended) 

vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 

viii) The Industrial Disputes Act. 1947 (Amended) 

ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 

and any amended thereof: 

 

ix) The Personal Injuries (Compensation Insurance) Act 1963  and  any modifications  

thereof and rules made there-under from time to time. The Contractor shall take into 

account all the above and financial liabilities in his quoted rates and nothing extra, 

whatsoever, shall be payable to him on this account. 

 

The list is indicative only, otherwise the contractor should be aware of all the Acts/Labour 

Laws and should follow diligently on the work. The contractor shall be fully and personally 

responsible for the violation of any Act/Labour Law. 

 The Contractor shall be liable to pay his contribution and the employees contribution to the 

State Insurance Scheme in respect of all labour employed by him for the execution of the 

contract, in accordance with the provision of "the Employees State insurance Act 1948" as 

amended from time to time.  In case the Contractor fails to submit full details of his account 
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of labour employed and the contribution payable, the Engineer–in–charge  shall recover from 

the running bills the contribution amount as assessed by him. The amount so recovered shall 

be adjusted against the actual contribution payable for Employees State Insurance. 

 The Engineer–in–charge shall on a report having been made by an inspecting officer as 

defined in the Contract Labour (Regulation and Abolition) Act and Rules or on his own in  

his capacity as Principal Employer, have the power to deduct from the amount due to the 

contractor any sum required for making good the loss suffered by worker(s) by reason of 

non-fulfillment of the conditions of the Contract for the benefit of Workers, nonpayment of 

wages or on account of deduction made from the wages of the workers which are not 

justified by the terms of the contract or non- observance of the said Act and Rules framed 

there under with amendments made from time to time. 

 The Contractor shall indemnify the Authority against any payments to be made under and for 

observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above without 

prejudice to his right to claim indemnity from his sub-contractors. In the event of the 

contractor's failure to comply with the provisions of all the Acts/Laws stipulated in Clause- 

25.4 or in the event of decree or award or order against the contractor having been received 

from the competent authority on account of any default or breach or in connection with any 

of the provisions of the Acts/Laws/Rules mentioned in Sub-Clause 25.4 above, the Engineer–

in–charge  without prejudice to any other right or remedy under the contract shall be 

empowered to deduct such sum or sums from the Bill of the contractor or from his security 

deposit or from other payment due under this contract or  any  other contract to satisfy  

within a reasonable time the provisions of the various Acts/Laws/Rules/Codes as mentioned 

under Sub-Clause 25.4 above, on the part of the contractor under the contract on behalf of 

and at the expenses of the contractor and make payment and /or provide amenities/ 

facilities/services accordingly. In this regard, the decision of the Engineer–in–charge shall be 

conclusive and binding on the contractor. 

 In the event or the Contractor committing a default or breach of any of the provisions of the 

aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended from time 

to time or furnishing any information or submitting or filling any form/Register/Slip under 

the provisions of these Regulations which is materially incorrect then on the report of the 

Inspecting officer as defined in the relevant  Acts and Rules as referred in Clause 25.4  

above, the Contractor shall without prejudice to any other liability pay to the Authority a  

sum not exceeding Rs.50/- (Rs. Fifty only) as liquidated damages for every default, breach or 

furnishing, making, submitting, filling materially incorrect statement as may be fixed by the 

Engineer–in–charge . The decision of the Engineer–in–charge in this respect shall be final & 

binding. 

 

 The Contractor shall at his own expenses comply with or cause to be complied with the 

Provisions/ Rules provided for welfare and health of Contract Labour in the Contract Labour 

(Regulation and Abolition) Act and other relevant Acts and Rules framed there under or any 

other instructions issued by the Authority in this regard for the protection of health and for 

making sanitary arrangements for workers employed directly or indirectly on the works. In 

case the contractor fails to make arrangements as aforesaid, the Engineer–in–charge shall be 

entitled to do so and recover the cost thereof from the contractor. 
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 The Contractor shall at his own expense arrange for the safety or as required by the 

Engineer–in–charge , in respect of all labour directly or indirectly employed for performance 

of the Works and shall provide all facilities in connection therewith. In case the contractor 

fails to make arrangements and provide necessary facilities as aforesaid, the Engineer–in–

charge  shall be entitled to do so and recover the cost thereof from the Contractor. But this 

will not absolve the contractor of his responsibility or otherwise thereof. 

 

 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract Labour" 

Safety Manual, or the provisions relating to report on accidents and grant of maternity 

benefits to female workers and the relevant Acts/Rules referred in clause 25.4 above shall 

make the contractor liable to pay to the Authority as liquidated damages an amount not 

exceeding Rs. 50/- for each default or materially incorrect statement. The decision of the 

Engineer–in–charge in such matters based on reports from the inspecting Officers as defined 

in the relevant Acts and Rules as referred in clause 25.4 above shall be final and binding and 

deductions for recovery of such liquidated damages may be made from any amount payable 

to the contractor. In the event of any injury, disability or death of any workmen in or about 

the work employed by the contractor either directly or through his sub-contractor, contractor 

shall at all time indemnify and save harmless the Authority against all claims, damages and 

compensation under the Workmen Compensation Act. 1923 as amended from time to time or 

in other Law for the time being in force and Rules there-under from time to time and also 

against all costs, charges and expenses of any smooth action by proceedings arising out of 

such accidents or injury, disability or death of a workmen and against all sum or sums which 

may with the consent of the contractor be paid to compromise or compound any claim in this 

regard. If any award, decree or order is passed against the contractor for recovery of any 

compensation under the Workmen Compensation Act, 1923, for any injury, disability or 

death of a workman by any competent court, the said sum or sums shall be deducted by the 

Engineer–in–charge from any sum then due or that may become due to the contractor or from 

his security deposit or sale thereof in full or part under the contract or any other contract with 

the Authority towards fulfillment of the said decree, award or orders. 

 

 Provided always that the contractor shall have no right to claim payments/claims whatsoever 

on account of his compliance with his obligations under this clause and Labour Regulations. 

 

 The contractor shall not otherwise than in accordance with the statutes ordinance and 

Government Regulations or orders for the time being in force import, sell, give, barter or 

otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale, 

gift, barter or disposal by his sub-contractor, agent or employees. 

 The contractor shall not give, barter or otherwise dispose of to any person or persons any 

arms or ammunition of any kind or permit to suffer the same as aforesaid. 

 The Contractor shall employ for the execution of the works only such persons as are skilled 

and experienced in their respective trades and Engineer–in–charge shall be at liberty to object 

to and require the contractor to remove from the works any persons employed by the 

Contractor for the execution of the works who, in the opinion of the Engineer–in–charge , 

misconduct himself or is incompetent or negligent in the proper performance of his duties. 

The contractor shall forthwith comply with such requisition and such person shall not be 

again employed upon the works without permission of the Engineer–in–charge . 
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CLAUSE – 26:  MATERIALS OBTAINED FROM EXCAVATION SUCH AS 

COINS, FOSSILS, ETC. 

 Materials of any kind obtained from excavation on the site shall remain the property of the 

Authority and shall be disposed off as directed by the Engineer–in–charge. 

 However if any of the materials thus obtained from excavation on the site is such as can be 

used in the execution of the work under the contract, the contractor will be allowed to use the 

same free of cost (except that any amount of royalty paid for in this regard by the Authority 

shall be recoverable from the contractor) for the aforesaid purpose provided the same is 

found suitable and is approved by the Engineer–in–charge. 

 Fossils, coins, articles of value, structures and other remains or things of geological or 

archeological interest discovered on the site shall be the absolute property of the Authority. 

The contractor shall take reasonable precautions to prevent his labour or any other person 

from removing or damaging any such article or thing and shall acquaint the Engineer–in–

charge with such discovery and carryout the Engineer–in–charge’s directions as to the 

disposal of the same at the expense of the Authority. 

 

CLAUSE – 27: FORCE MAJEURE 

 The term Force Majeure shall herein mean Riots (other than among the contractor's 

employees), Civil Commotion (to the extent no insurable), war (whether declared or not), 

invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, insurrection, 

military or usurped power, damage from aircraft, nuclear fission, acts of God, such as 

earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented floods, fires not 

caused by contractor's negligence and other such causes over which the contractor has no 

control and are accepted as such by the Engineer–in–charge , whose decision shall be final 

and binding. In the event of either party being rendered unable by Force Majeure to perform 

any obligation required to be performed by them under this contract, the relative obligation  

of the party affected by such Force Majeure shall be treated as suspended for the period 

during which such Force Majeure cause lasts, provided the party allowing that it has been 

rendered unable as aforesaid, thereby shall notify within 15 days of the alleged beginning and 

ending thereof giving full particulars and satisfactory evidence in support of such cause. 

 For delays arising out of Force Majeure, the bidder shall not claim extension in completion 

date for a period exceeding the period of delay attributable to the causes of Force Majeure 
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and neither the Authority nor the bidder shall be liable to pay extra costs provided it is 
mutually established that Force Majeure conditions did actually exist. 

 If any of the Force Majeure conditions exists in the places of operation of the bidder even at 

the time of submission bid, he shall categorically specify in his bid and state whether they 
have been taken into consideration in their quotations. 

 

CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 

 

 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, solar 

panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, drains, 

electricity or telephone posts, wires, trees, grass line, cultivated land in the area in which they 

may be working or in the area contiguous to the premises on which the work or any part of it 

is being executed or if any damage is caused to any item belonging to IWAI or to any person 

during the progress of work, the Contractor shall upon receipt of a notice in writing in that 

behalf from the Engineer–in–charge , make good the same at his cost. 

 If it appears to the Engineer–in–charge or his representative at any time during the progress 

of work or prior to the expiration of the Defects Liability period that any work has been 

executed with unsound, imperfect or unskilled workmanship or that any materials or articles 

provided by the Contractor for execution of the work are unsound or of a quality inferior to 

that contracted for, or otherwise not in accordance with the Contract, or that any defect, 

shrinkage or other faults found in the work arising out of defective design or defective/ 

improper materials or workmanship, the Contractor shall, upon receipt of a notice in writing 

in that behalf from the Engineer–in–charge forthwith rectify or remove and reconstruct the 

work so specified in whole or in part, as the case may be, and/or remove the  

materials/articles so specified and provide other proper and suitable materials at  his  

expense. 

 

 All damages caused by accidents or carelessness of the contractor or any of his employees or 

any property belonging to the Authority is wasted or is misused by the contractor or any of 

his employees shall be to the account of the contractor, who shall make good the loss. 

 

 Defects liability period for the civil works like bank protection, jetty, culvert etc. shall be 8 

months from the date of completion of all works under the contract. Dredging / excavation 

will not have a defects liability period once the required lines & levels are achieved and the 

same measured and jointly recorded in post dredging survey charts and the chart approved by 

the EIC. 

 

CLAUSE – 29: CONTRACTOR'S LIABILITY AND INSURANCE 

 

 From commencement to completion of the work(s) as a whole, the Contractor shall take full 

responsibility for the care thereof and for taking precautions to prevent loss or damage. He 

shall be liable for any damage or loss that may happen to the works or any part thereof and to 

the Authority's Plant, Equipment and Material (hired or issued to the Contractor) shall be in 

good order and condition and in conformity in every respect with the requirements of the 

Contract and instructions of the Engineer–in–charge. 
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 i)    Neither party to the contract shall be liable to the other  in respect of any loss or    

damage which may occur or arise out of "Force Majeure" to the works or any part 

thereof on to any material or article at site but not incorporated in the works or to any 

person or anything or material whatsoever or either party provided such a loss or 

damage could not have been foreseen or avoided by a prudent person and the either 

party shall bear losses and damages in respect of their respective men and materials. 

As such liability of either party shall include claims/ compensations of the third party 

also. 

 

ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) above, the 

following provisions shall also have effect: 

 

(a) The Contractor shall, as may be directed in writing by the Engineer–in–charge 

proceed with the completion of the works under and in accordance with the 

provisions and conditions of the contract, and 

 

(b) The Contractor shall, as may be directed in writing by the Engineer–in–charge 

, re-execute the works lost or damaged, remove from the site any debris and so 

much of the works as shall have been damaged and carry the Authority's T & 

P, Plant and Equipment, Material etc. to the Authority's store. The cost of such 

re-execution of the works, removal of damaged works and carrying of 

Authority's store shall be ascertained in the same manner as for deviations and 

this shall be ascertained in the same manner as for deviations and this shall be 

added to the contract sum. Provided always that the Contractor shall, at his 

own cost, repair and make good so much of the loss or damage as has been 

occasioned by any failure on his part to perform his obligations under the 

contract or not taking precautions to prevent loss or damage or minimize the 

amount of such loss or damage, Final assessment of loss or damage shall be 

decided by the Engineer–in–charge and his decision shall be final and binding. 

 

 The contractor shall take special precautions to see that public places and roads adjacent to 

contractor's yard are not blocked at anytime either by his material or by his workmen. The 

roads are to be kept always clear and no equipment/materials shall be stacked. 

 

 The navigable waterways shall not be blocked by Contractor's boats. The anchors dropped in 

the waterways shall be properly marked and removed after done with. 

 

 The contractor shall indemnify and keep indemnified the Authority against all losses and 

claims for death, injuries or damage to any person or any property whatsoever which may 

arise out of or in consequence of the construction and maintenance, of works during the 

contract period and also against all claims, demands, proceedings, damages, costs, charges 

and expenses whatsoever in respect of or in relation thereto, and such liabilities shall include 

claims/compensations of the third party. 

 

 (a) Before commencing execution of the work, the Contractor shall without in any way 

limiting his obligations and responsibilities under this condition, insure against any 
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damage, loss or injury which may occur to any property (excluding that of the Authority 

but including the Authority building rented to the contractor wholly or in part and any 

part of which is used in part and any part of which is used by him for storing 

combustible materials) public liability by arising out of the carrying out of the contract. 

For this purpose the contractor shall take out, pay all costs and maintain throughout the 

period of his contract public liability with the following coverage. 

 

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one 

person and Rs. 2,00,000 for each accident. 

 

ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 

 

iii) The Contractor shall prove to the Engineer in charge from time to time that he has 

taken out all the insurance policies referred to above and has paid the necessary 

premiums for keeping the policies alive till expiry of the Defects Liability Period. 

 

(b) The Contractor shall ensure that similar insurance policies are taken out by his sub- 

contractor (if any) and shall be responsible for any claims or losses to the Authority 

resulting from their failure to obtain adequate insurance protection in connection thereof. 

The Contractor shall produce or cause to be produced by his sub-contractors (if any) as 

the case may be, relevant, policy or policies and premium receipt as and when required 
by the Engineer–in–charge . 

 

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force 

the insurance referred to above or any other insurance which he/they may be required to 

effect under the term of the Contract then and in any such case the Authority may, 

without being bound to effect and keep in force any such insurance and pay such 

premium or premiums as may be necessary for that purpose and from time to time 

deduct the amount so paid by the Authority from any moneys due or which may become 

due to the contractor or recover the same as a debt due from the contractor. 

 

(d) The contractor shall at his own expense arrange for the safety provisions as required in 

respect of the works covered under this contract as per the instruction of Engineer–in–

charge . In case, the contractor fails to comply with the provisions of the safety the 

Engineer–in–charge  shall be entitled to and make the necessary arrangements at the risk 

and cost of the contractor. This will, however, not absolve the Contractor of his overall 

responsibility to execute the works under the contract. 

 

CLAUSE – 30: SUSPENSION OF WORKS 

 

 The contractor shall on the receipt of order of the Engineer–in–charge (whose decision shall 

be final and binding on the contractor) suspend the progress of the works or any part thereof 

for such time or times and in such manner as the Engineer–in–charge may consider 

necessary. 

 

 The suspension of the work can be done by Engineer–in–charge for any of the following 

reasons: 
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(a) On account of any default on the part of the contractor or 

(b) for proper execution of the works or part thereof for the reasons other than the default of 

the contractor or 

(c) for the safety of the works or part thereof. 

 The contractor shall during the suspension period, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the Engineer–in–

charge . 

 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the 

contractor shall be entitled to the extension of time equal to the period of every such 

suspension Plus 25% for the completion of the item or group of items of work for which a 

separate period of completion is specified in the contract and of which suspended work forms 

a part 

 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE 

TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

 

If at any time after acceptance of the tender the Authority decides to abandon or 

reduce the scope of the works for reason whatsoever and hence does not require the whole or 

any part of the works to be carried out, the Engineer–in–charge (with the prior approval of 

competent authority mentioned in Schedule ‘B’) shall give notice in writing to that effect to 

the contractor and the Contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might have derived 

from the execution of the works in full but which he could not derive in consequence of the 

fore closure of the whole or part of the works. 

 

CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 

 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, 

then, unless the Engineer–in–charge is satisfied that the legal representatives of the individual 

contractor or of the proprietor of the proprietary concern and in the case of partnership, the 

surviving partners are capable of carrying out and completing the contract, the Engineer–in–

charge  shall be entitled to terminate the Contract as to its incomplete part without the 

Authority being in anyway liable to payment of any compensation whatsoever on any 

account to the estate of the deceased Contractor and/or to the surviving partners of the 

Contractor's firm on account of termination of the Contract. The decision of the Engineer–in–

charge that the legal representatives of the deceased contractor or the surviving partners of 

the Contractor's firm cannot carry out and complete the works under the contract shall be 

final and binding on the parties. In the event of such termination, the Authority shall not hold 

the estate of the deceased Contractor and/or the surviving partners of the Contractor's firm 

liable for damages for not completing the contract. Provided that the power of the Engineer–

in–charge  of such termination of contract shall be without prejudice to any other right or 

remedy which shall have accrued or shall accrue to him under the contract. 
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CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF THE 

CONTRACTOR 

 If the contractor 

(i) At any time makes default during the currency of work or does not execute any part of 

the work with due diligence and continues to do so even after a notice in writing of 7 

days in this respect from the Engineer–in–charge ; or 

(ii) Commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or takes effective steps to remedy it within 7 days even after a notice 

in writing is given in that behalf by the Engineer–in–charge ; or 

(iii) Fails to complete the work (s) or items of work with individual dates of completion, on 

or before the date (s) so determined, and does not complete them within the period 

specified in the notice given in writing in that behalf by the Engineer–in–charge . 

 The Engineer–in–charge without invoking action under clause 36 may, without prejudice to 

any other right or remedy against the contractor which have either accrued or accrue 

thereafter to IWAI, by a notice in writing to take the part work/ part incomplete work of any 

item (s) out of his hands and shall have powers to: 

(a) Take possession of the site and any materials, constructional plant, implements, stores, 

etc., thereon; and/ or 

(b) Carry out the part work/ part incomplete work of any items (s) by any means at the risk 

and cost of the contractor. 

 The Engineer–in–charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item (s) taken out of 

his hands and execute at the risk and cost of the contractor, the liability of contractor on 

account of loss or damage suffered by IWAI because of action under this clause shall not 

exceed 10% of the tendered value of the work. 

 

 In determining the amount, credit shall be given to the contractor with the value of work 

done in all respect in the same number and at the same rate as if it had been carried out by the 

original contractor under the terms of his contract, the value of contractor’s materials taken 

over and incorporated in the work and use of plant and machinery belonging to the 

contractor. The certificate of the Engineer–in–charge as to the value of work done shall be 

final and conclusive against the contractor provided always that action under this clause shall 

only be taken after giving notice in writing to the contractor. Provided also that if the 

expenses incurred by the IWAI are less than the amount payable to the contractor at his 

agreement rates, the difference shall not be payable to the contractor. 

 

 Any excess expenditure incurred or to be incurred by IWAI in completing the part work/ part 

incomplete work of any item (s) or the excess loss of damages suffered or may be suffered by 

IWAI as aforesaid after allowing such credit shall without prejudice to any other right or 

remedy available to IWAI in law or per as agreement be recovered from any money due to 

the contractor on any account, and if such money is insufficient, the contactor shall be called 

upon in writing and shall be liable to pay the same within 30 days. 
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 If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 

Engineer–in–charge shall have the right to sell any or all of the contractors’ unused materials, 

constructional plant, implements, temporary building at site etc. and adjust the proceeds of 

sale thereof towards the dues recoverable from the contactor under the contract and if 

thereafter there remains any balance outstanding, it shall be recovered in accordance with the 

provisions of the contract. 

 

 In the event of the above course being adopted by the Engineer–in–charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any engagements or made any advance 

on any account or with a view to the execution of the work or the performance of the 

contract. 

 

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 

 

                    34.1 The Engineer–in–charge will make available to the contractor the site to enable the 

contractor to commence & proceed with the execution of the work in accordance with 

agreed programme. If there is any delay in making available any area of the work or the 

delays mentioned in Para 34.4, the competent authority as specified in schedule ‘B’ on the 

recommendations of the Engineer–in–charge shall grant reasonable extension of time for 

completion of work. But the contractor shall not claim any compensation whatsoever on 

this account. 

                   34.2   If after the award of the work the contractor commits defaults in commencing the 

execution of work as aforesaid, Govt. shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the earnest money & performance guarantee 

absolutely. 

 

 34.3  As soon as possible after the Contract is concluded, the Contractor shall submit a Time 

and Progress Chart get it approved by the Department. The Chart shall be prepared in 

direct relation to the time stated in the Contract documents for completion of items of the 

works. It shall indicate the forecast of the dates of commencement and completion of 

various trades of sections of the work. 

 

        34.4    However, if the work (s) be delayed by:- 

(i) Force majeure as per clause 27, or 

(ii) Abnormally bad weather, or 

(iii) Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any 

of the trades employed on the work, or 

(v) Delay on the part of other contractors or tradesman engaged by Director-in- 

Charge in executing work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of Government to supply 

or 

(vii) Non-availability of breakdown of Tools and Plant to be supplied or supplied by 

Government or 
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(viii) Any other cause which, in the absolute discretion of the Engineer–in–charge is 
beyond the Contractor’s control. 

 

then immediately upon the happening of any such events as aforesaid, the contractor shall 

inform the Engineer–in–charge accordingly, but the contractor shall nevertheless use 

constantly his best endeavours to prevent and/or make good the delay and shall do all that 

may be required in this regard. The Contractor shall also request, in writing, for extension 

of time, to which he may consider himself eligible under the contract, within fourteen 

days of the date of happening of any such events as indicated above. 

 

                 34.5       In case the cost of the work is more than 10 crores, then the total scope of work will be 

divided into milestones. The contractor shall submit a Time & Progress chart for each 

milestone and get it approved by the competent authority. 

 

               34.6        Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form to the competent authority as 

indicated in Schedule ‘B’. The Contractor may also, if practicable, indicate in such a 

request the period for which extension is desired. 

 

               34.7        In any such case as may have arisen due to any of the events, as aforesaid, and which may 

have been brought out by the contractor in writing, the Competent Authority mentioned 

in Scheduled ‘B’ may give a fair and reasonable extension of time, after taking into 

consideration the nature of the work delayed and practicability of its execution during the 

period of extension. 

 

              34.8         Such extensions shall be communicated to the contractor by the Engineer–in–charge in 

writing. The contractor shall not be entitled to claim any compensation or over run 

charges whatsoever for any extension granted. 

 

CLAUSE – 35: LIQUIDATED DAMAGES FOR DELAY 

 

 If the contractor fails to maintain the required progress in terms of clause 34 or to 

complete the work and clear the site on or before the date of completion as per the 

contract or extended date of completion, he shall, without prejudice to any other right or 

remedy available under the law to the authority on account of such breach, pay as agreed 

liquidated damages the amount calculated at the rates stipulated below. 

 

(i) Liquidated Damages @ 1.5 % per month of delay 

for delay of work to be computed on per day basis 

 

Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the Tendered Value of work. 

The competent authority mentioned in Schedule ‘B’ (whose decision in writing shall be 

final & binding) may decide on the amount of tendered value of the work for every 



57 
 

completed day/month (as applicable) that the progress remains below that specified in 
Clause 34 or that the work remains incomplete. 

The amount of liquidated damages may be adjusted or set-off against any sum payable to 

the Contractor under this or any other contract with the authority. 

 In case of contracts having tendered amount more than 10 Crores, if the contractor does 

not achieve a particular milestone mentioned in Schedule ‘B’, or the re-scheduled 

milestone(s) in terms of Clause 34.6, the amount shown against that milestone shall be 

withheld, to be adjusted against the liquidated damages levied at the final decision on 

Extension of Time. With-holding of this amount on failure to achieve a milestone, shall 

be automatic without any notice to the contractor. However, if the contractor catches up 

with the progress of work on the subsequent milestone(s), the withheld amount shall be 

released. In case the contractor fails to make up for the delay in subsequent milestone(s), 

amount mentioned against each milestone missed subsequently also shall be withheld. 

However, no interest, whatsoever, shall be payable on such withheld amount. 

 In case of contracts having tendered amount less than 10 Crores, if the work remains 

incomplete after the stipulated date of completion, the Engineer–in–charge may withheld 

10% of the tendered value of the work from the running payments of the contractor 

pending final decision of the competent authority mentioned in schedule ‘B’ on the 

extension of time case. If the competent authority decides to grant extension of time 

without levy of liquidated damages or levy part of the total liquidated damages specified 

above then the balance withheld amount after adjusting the amount of the liquidated 

damages levied by the competent authority will be refunded to the contractor. 

 

CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 

36.1 Subject to other provisions contained in this clause, the Engineer–in–charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 

inferior workmanship, any claims for damages and/or any other provisions of this 

contract or otherwise, and whether the date of completion has or has not elapsed, by 

notice in writing absolutely determine the contract in any of the following cases: 

 

(i) If the contractor having been given by the Engineer–in–charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed in 

an inefficient or otherwise improper or un-workman like manner shall omit to comply 

with the requirement of such notice for a period of seven days thereafter. 

 

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer–

in–charge  he will be unable to secure completion of the work by the date for completion 

and continues to do so after a notice in writing of seven days from the Engineer–in–

charge . 

 

(iii) If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date(s) of 
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completion and does not complete them within the period specified in a notice given in 
writing in that behalf by the Engineer–in–charge . 

 

(iv)  If the contractor persistently neglects to carry out his obligations under the contract and/ 

or commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or take effective steps to remedy it within 7 days after a notice in 

writing is given to him in that behalf by the Engineer–in–charge. 

 

(v) If the contractor shall offer or give or agree to give to any person in IWAI service or to 

any other person on his behalf any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of contract. 

 

(vi) If the contractor shall enter into a contract with IWAI in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the Engineer–in–charge. 

 

(vii) If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other 

non-bona-fide methods of competitive tendering or commits breach of integrity pact. 

 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate 

made against him or shall take any proceedings for liquidation or composition (other than 

a voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any conveyance or assignment of his 

effects or composition or arrangement for the benefit of his creditors or purport so to do, 

or if any application be made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his 

creditors. 

 

(ix) If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of accredit or 

shall be appointed or if circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitle the court to make a winding up order. 

 

(x) If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 

 

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis 

or of labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise 

parts with the entire works or any portion thereof without the prior written approval of 

the Engineer–in–charge. 
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When the contractor has made himself liable for action under any of the cases aforesaid, 

the Engineer–in–charge on behalf of the IWAI with the approval of the competent 

authority mentioned in schedule ‘B’ shall have powers: 

 

(a) To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer–in–charge shall be conclusive evidence). Upon 

such determination, the Earnest Money Deposit, Security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to be forfeited and shall be 

absolutely at the disposal of the IWAI. 

 

(b) After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 

give it to another contractor to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the tendering process for the 

balance work. 

 

In the event of above courses being adopted by the Engineer–in–charge, the 

contractor shall have no claim to compensation for any loss sustained by him by reasons 

of his having purchased or procured any materials or entered into any engagements or 

made any advances on account or with a view to the execution of the work or the 

performance of the contract. And in case action is taken under any of the provision 
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work 

thereof or actually performed under this contract unless and until the Engineer–in–charge 

has certified in writing the performance of such work and the value payable in respect 

thereof and he shall only be entitled to be paid the value so certified. 

 

CLAUSE – 37: INSPECTION AND APPROVAL 

 

 All works involving more than one process shall be subject to examination and approval at 

each stage thereof and the contractor shall give due notice to the Engineer–in–charge on his 

authorized representative, when each stage is ready. In default of such notice, the Engineer–

in–charge shall be entitled to appraise the quality and extent thereof and the decision of the 

Engineer–in–charge in this regard shall be final and binding. 

 

 No work shall be put out of view without the approval of the Engineer–in–charge or his 

authorized representative and the Contractor shall afford full opportunity for examination. 

The contractor shall give due notice to the Engineer–in–charge or his authorized 

representative whenever any such work is ready for examination and the Engineer–in–charge  

or his representative shall, without unreasonable delay, unless he considers it necessary and 

advise the contractor accordingly, examine and measure such work. In the event of the failure 

or the contractor to give such notice, he shall if required by the Engineer–in–charge, uncover 

such work at the contractor's expenses. 

 

 Periodic inspection will be carried out by the EIC or his representative by their boats. The 

contractor can have the inspection schedules finalized with the Engineer–in–charge. 

Generally all attempts should be made to have joint inspection and number of inspections be 

not less than three in a calendar month. 
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CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 

38.1 The work shall be completed to the entire satisfaction of the Engineer–in–charge and within the 

specified time limit and under the terms and conditions of the contract. As soon as the work 

under the contractor is completed as a whole the contractor shall give notice of such 

completion to the Engineer–in–charge. The Engineer–in–charge shall inspect the work and 

shall satisfy himself that the work(s) has been completed in accordance with the provisions of 

the contract and then issue to the Contractor a certificate of completion indicating the date of 

completion. Should the Engineer–in–charge  notice that there are defects in the works or the 

works are not considered to be complete, he shall issue a notice in writing to the Contractor 

to rectify / replace the defective work or any part thereof or complete the work, as the case 

may be within such time as may be notified and after the contractor has complied with as 

aforesaid and gives notice of completion the Engineer–in–charge shall inspect the work and 

issue the completion certificate in the same manner as aforesaid. 
 

 No certificate of completion shall be issued as stipulated above and no work be considered to 

be completed unless the contractor shall have removed from the work site and / or premises 

all his belongings / temporary arrangements brought / made by him for the site and / or 

premises in all respects and made the whole of the site and / or premises fit for immediate 

occupation / use to the satisfaction of the Engineer–in–charge. If the contractor fails to 

comply with the above mentioned requirements on or before the date of completion of the 
work, the Engineer–in–charge , may as he thinks fit and at the risk at cost of the contractor, 

fulfill such requirements and remove / dispose of the contractor's belongings / temporary 

arrangements, as aforesaid, and the contractor shall have no claim in this respect except for 

any sum realised by the sale of Contractor's belongings / temporary  arrangements less the 

cost of fulfilling the said requirements and any other amount  that may be due from the 

contractor. Should the expenditure on the aforesaid account exceed the amount realised by 

sale of such contractor's belongings / temporary arrangements then the contractor shall on 

demand pay the amount of such excess expenditure. 
 

 The contractor shall submit the completion plans of the work wherever required within 30 

days of the completion of work. In case the contractor fails to submit completion plans as 

aforesaid, he shall be liable to pay a sum equivalent to 2.5% of the value of the work subject 

to a ceiling of Rs. 15000/- (Rupees fifteen thousand only) as may be fixed by Engineer–in–

charge  concerned and in this respect the decision of the Engineer–in–charge shall be final 

and binding on the contractor. 

CLAUSE - 39: MEASUREMENTS 

 The Engineer–in–charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. 

  Notwithstanding any provision in the relevant standard method of measurement or any 

general or local custom, measurement of work done under the contract shall be taken in 

accordance with the procedure set forth in the Technical Specifications or Schedule of 

Quantities under the contract. In case of items of work which are not covered by the 

Technical Specifications or Schedule of Quantities measurement shall be taken in accordance 
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with the relevant standard methods of measurement laid down by the Bureau of Indian 
Standard. 

 

 All items having a financial value shall be entered in daily log book/ measurement book 

prescribed by the Authority so that the complete work performed under the contract is duly 

accounted. 

 

 Measurement shall be taken jointly by the Engineer–in–charge or his authorised 

representative and by the contractor or his authorised representative. 

 

 Before taking measurements of any works, the Engineer–in–charge or representative deputed 

by him for the purpose, shall give a reasonable notice to the Contractor. If the Contractor 

fails to attend or send an authorised representative for measurement after such notice or fails 

to countersign or to record the objection within a week from the date of taking the 

measurements, in such eventuality the measurements taken by the Engineer–in–charge shall 

be taken to be correct and final measurements of such works. 

 

 The contractor shall, without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement. 

 

 Measurements shall be signed and dated by both parties each day on the Site on completion 

of measurement. If the contractor objects to any of the measurement recorded by the 

representative of the Engineer–in–charge a note to the effect shall be made in the item 

objected to and such note shall be signed and dated by both parties engaged in taking the 

measurement. The decision of the Engineer–in–charge on any such dispute or difference or 

interpretation shall be final and binding on the contractor in respect of all contract items, 

substituted items, extra items and deviations. 

 
 

CLAUSE – 40: PAYMENT ON ACCOUNT 

 

 Interim bills shall be submitted by the contractor monthly on or before the date fixed by the 

Engineer–in–charge for the items of work completed. The Engineer–in–charge shall then 

arrange to have the bills verified with reference to the measurements recorded in the 

measurement book(s). 

 

 Payment on account for amount admissible shall be made by the Engineer–in–charge 

certifying the sum to which the contractor is considered entitled by way of interim payment 

for the work executed, after deducting there from the amount already paid, the security 

deposit and such other amounts as may be withheld, deductible or recoverable in terms of the 

contract. 

 

 Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within 

30 days from the date of submission of the bill subject to the acceptance of the Engineer–in–

charge. 
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 Payments due to the contractor shall be made by crossed chequeor RTGS by the Engineer–

in–charge or his authorized representative. Such chequesor RTGS payment shall be issued 

direct to the contractor on furnishing a stamped receipt for the amount of the cheque or to his 

constituted attorney duly authorised to receive such payments from the EIC. Alternatively the 

payment due to the contractor shall be made by electronic bank transfer / RTGS / NEFT as 

per the bank account details provided by the contractor. 

 
 Any interim certificate given relating to work done or materials delivered may be modified or 

corrected by any subsequent interim certificate or by the final certificate. No certificate(s) of 

the Engineer–in–charge supporting an interim payment shall itself be conclusive evidence 

that any work or materials to which it relates is / are in accordance with the same. 

 Should there be a request for extension of date of completion, pending its consideration 

interim payments shall continue to be made as provided herein. 

 Income Tax / TDS at the applicable rates shall be deducted at source from any payment made 

to the contractor against this contract. 

 
CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise, or 

any other local, State or Central taxes as applicable / charged by Central or State Government or 

Local authorities on all materials that the contractor has to purchase for the performance of the 
contract and services and the Authority will not entertain any claim for compensation whatsoever 

in this regard. The rates quoted by the contractor shall be deemed to be including of all such 

taxes, duties, cess, levies and GST, as applicable, which shall be indicated separately. 
 

 

CLAUSE-42: TAX DEDUCTION AT SOURCE 

42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 

payment/advances made against the contract. 

 

CLAUSE – 43: PAYMENT OF FINAL BILL 

The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or of the date the certificate of completion furnished by the 

Engineer–in–charge . No further claim in this regard unless as specified herein under shall be 

entertained. Payment of final bill shall be made within three months if the amount of the 

contract is up to Rs.15 lakhs and six months if the value of the work exceeds Rs.15 lakhs. If 

there shall be any dispute about any item or items of the work then the undisputed item or 

items only shall be paid within the said period of three months or six months, as the case may 

be. The contractor shall submit a list of the disputed items within thirty days from the 

disallowance thereof and if he fails to do so, his claim shall be deemed to have been fully 

waived and absolutely extinguished. 
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CLAUSE - 44: OVER PAYMENTS AND UNDER PAYMENTS 

 Whenever any claim whatsoever for the payments of a sum of money to the Authority arises 

out of or under this contract against the contractor, the same may be deducted by the 

Authority from any sum then due or which at anytime thereafter may become due to the 

contractor under this contract and failing that under any other contract with the Authority or 

from any other sum whatsoever due to the contractor from the Authority or from his security 

deposit, or he shall pay the claim on demand. 

 The Authority reserves the right to carry out post- payment audit and technical examination 

of the final bill including all supporting vouchers, abstracts, etc. The authority further 

reserves the right to enforce recovery of any over payment when detected not- withstanding 

the fact that the amount of the final bill may be included by one of the parties as an item of 

dispute before an arbitrator appointed under clause 48 of this contract and notwithstanding 

the fact that the amount of the final bill figures in the arbitration award. 
 

 If as a result of such audit and technical examination any over payment is discovered in 

respect of any work done by the contractor or alleged to have been done by him under 

contract, it shall be recovered by the Authority from the contractor by any of all of the 

methods prescribed above, and if any under payment is discovered, the amount shall  be  duly 

paid to the contractor by the Authority. 

 Provided that the aforesaid right of the Authority to adjust over-payment against amount due 

to the contractor under any other contract with the Authority shall not extend beyond the 

period of two years from the date of payment of the final bill or in case the final bill is a 

MINUS bill, from the date the amount payable by the Contractor under the MINUS final bill 

is communicated to the contractor. 
 

 Any sum of money due and payable to the Contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer–in–charge or Authority against any claim of the Authority or such other person or 

persons in respect of payment of a sum of money arising out of or under any other contract 

made by the contractor with the Engineer–in–charge or Authority or with such other person 

or persons. The sum of money so withheld or retained under this clause by the Engineer–in–

charge  or Authority will be kept withheld or retained as such by the Engineer–in–charge  or 

Authority or till his claim arising out of in the same contract or any other contract is either 

mutually settled or determined by the arbitrator, if the contract is governed by the arbitration 

clause under the clause 48 or by the competent court hereinafter provided, as the case may 

be, and the contractor shall have no claim for interest or damages whatsoever  on this  

account or any other ground in respect of any sum of money withheld or retained under this 

clause. 

CLAUSE – 45: FINALITY CLAUSE 

It shall be accepted as an inseparable part of the contract that in matters regarding design, 

materials, workmanship, removal of improper work, interpretation of the contract drawings 

and contract specifications, mode of procedure and the carryout of the work the decision of 
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the Engineer–in–charge which shall be given in writing shall be final and binding on the 
contractor. 

 

CLAUSE – 46: SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED 

IS REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 

All sum payable by way of compensation to the Authority under any of these conditions shall 

be considered as reasonable compensation without reference to the actual loss or damage 

sustained and whether or not damage shall have been sustained. 

 
 

CLAUSE - 47: SETTLEMENT OF DISPUTES & ARBITRATION. 

 

 Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in-before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, design, drawings, specifications, estimates, instructions, orders or 

these conditions or otherwise concerning the works or the execution or failure to execute 

the same whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned 

hereinafter: 

 

(i) If the contractor considers any work demanded of him to be outside the requirements of 

the contract, or disputes any drawings, record or decision given in writing by the 

Engineer–in–charge on any matter in connection with or arising out of the contract or 

carrying out of the work, to be unacceptable, he shall promptly within 15 days of the 

receipt of decision from the Engineer–in–charge request the Director (I/c) in writing 

through the Engineer–in–charge for written instruction or decision. Thereupon, the 

Director (I/c) shall give his written instructions of the decision within a period of one 

month from the receipt of the contractor’s letter. However, this will not be reason for the 

stoppage of work. 

 

(ii) If the Director (I/c) fails to give his instructions or decision in writing within the 

aforesaid period or if the contractor is dissatisfied with the instruction or decision of the 

Director (I/c), the contractor may, within 15 days of the receipt of Director (I/c)’s 

decision, appeal to the Chairman, IWAI who shall afford an opportunity to the contractor 

to be heard, if the latter so desires, and to offer evidence in support of his appeal. The 

Chairman, IWAI shall give his decision within 30 days of receipt of contractor’s appeal. 

If the contractor is still dissatisfied with his decision, the contractor shall within a period 

of 30 days from receipt of the decision, give notice to the Chairman, IWAI for 

appointment of arbitrator on prescribed proforma as per Annex-5, failing which the said 

decision shall be final binding and conclusive and not referable to adjudication by the 

arbitrator. 

 

 Except where the decision has become final, binding and conclusive in terms of Sub Para 

47.1 above, disputes or differences shall be referred for adjudication through arbitration 

by a sole arbitrator appointed by Chairman, IWAI. 
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 Further, within thirty (30) days of receipt of such notice from either party, the Engineer–

in–charge  of work at the time of such dispute shall send to the Contractor a panel of 

three persons preferably but not necessarily from the approved panel of arbitrators being 

maintained by Indian Council of Arbitration (ICA) and thereafter the Contractor within 

fifteen (15) days of receipt of such panel communicate to the Engineer–in–charge the 

name of one of the persons from such panel and such a person shall then be appointed as 

sole arbitrator by the Chairman, IWAI. However, the arbitrator so appointed shall not be 

an officer or the employee of Inland Waterways Authority of India. 

 

Provided that if the Contractor fails to communicate the selection of a name out of the 

panel so forwarded to him by the Engineer–in–charge then after the expiry of the 

aforesaid stipulated period the Chairman, shall without delay select one person from the 

aforesaid panel and appoint him as the sole arbitrator. 

 

 The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, then the Chairman IWAI shall appoint 

another person to act as sole arbitrator, such person shall be entitled to proceed with the 

reference from the stage at which it was left by the predecessor. 

 

 The award of the Arbitrator shall be final and binding. The Arbitrator shall decide in  

what proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall 

be borne by either party. 

 

 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to 

make and publish his award. 

 

 A notice of the existence in question, dispute or difference in connection with  the 

contract unless served by either party within 30 days of the expiry of the defects liability 

period, failing which all rights and claim under this contract shall be deemed to have been 

waived and thus forfeited and absolutely barred. 

 

 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 

1,00,000/- and above. 

 

 The work under this Contract shall continue during Arbitration proceedings and no 

payments due from or payment by the Authority shall be withheld on account of such 

proceedings except to the extent which may be in dispute. 

 

 The Arbitration and Conciliation Act 1996 with any statutory modifications or re- 

enactment thereof and the rules made there under and being in force shall apply to the 

Arbitration proceedings under this clause. 

 

 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding 
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shall be Noida/ New Delhi and the parties will not have recourse to Civil Court to settle 
any of their disputes arising out of this agreement except through arbitration. 

 

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration Clause 

shall apply: "Except as otherwise provided, in case of a contract with a public Sector 

Undertaking if at any time any question dispute or difference whatsoever arises between 

the parties upon or in relation to, or in connection with this agreement, the same shall be 

settled in terms of the Ministry of Industry, Department of Public Enterprises O.M No. 

3/5/93-PMA dt.30.06.93 or any modifications / amendments thereof. "The  arbitrator 

shall have the power to enlarge the term to publish the award with the consent of the 

parties provided always that the commencement or continuation of the arbitration 

proceeding shall not result in cessation or suspension of any of other rights and 

obligations of the parties of any payments due to them hereunder. 

 

CLAUSE - 48: CLAIMS 

 

 The contractor shall send to the Engineer–in–charge once in every month on account 

giving particulars, as full and detailed as possible of all claims for any additional payment 

to which the contractor may consider himself entitled and of all extra work or additional 

work ordered in writing and which has been executed during proceeding month. 

 

 No claim for payment of any extra work or expenses will be considered which has not 

been included in such particular. The Engineer–in–charge may consider payment for any 

such work or expense, where admissible under the terms of the Contract. 

 

 Any claim which is not notified in two consecutive monthly statements for the two 

consecutive months shall be deemed to have been waived & extinguished. 

 

CLAUSE 49: INTEREST 

 

No interest shall be payable on account due to the contractor against final bills or any 

other payment due under the contract. 

 

CLAUSE – 50: EXTENSION OF CONTRACT 

IWAI reserve the right to extend the work beyond the contract period, subject to the 

satisfactory performance of the contractor. The period of extension will be decided by the 

Engineer in charge based on the site conditions for maintenance of fairway channel only 

to the successful contractors in their concerned sectors after getting the willingness from 

the concerned contractor. 

 

CLAUSE – 51: ESCALATION OF THE CONTRACT RATE 

 

The Engineer in charge will decide on the escalation of contract rate, in case of extension 

of contract in the subsequent years (with same terms and condition), which may be 

considered at 5% after one year over the approved rate for the Bill of Quantities agreed in 

the 
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Contract Agreement. The decision of the Engineer in charge  for the extension of contract 
period is final and binding on the contractor. 

 

 
 

CLAUSE – 52: DEFECTS LIABILITY PERIOD 

 

The contractor shall be responsible to make good and remedy,at his cost,within such 

period as may be stipulated by the Engineer–in–charge. Any defects which may be 

developed or may be noticed before the expiry of the period mentioned from the certified 

date of completion of the entire work ( including and comprising of all the group, sub- 

groups of works, if any) covered under the contract. 

 

******* 
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PART – III 
 

TECHNICAL AND SPECIAL CONDITIONS: 
 

1. The Mechanized boats supplied shall conform to the following specification: 

 

i) Draft of the mechanized boat shall be maximum 0.7 m. 

 

ii) The mechanized boates shall have adequate no. of good life buoys and fire 

extinguishers for safety of personal and equipment as per Inland Boats Act 1917 or 

equivalent Act. All the life saving and firefighting equipment shall be of approved 

quality and available at all the time and maintained in good condition. 

 

iii) The mechanized boat shall be provided with following article of standard quality to the 

satisfaction of the Director –in- charge or his authorise representative. 

 

a) Plastic Moulded Centre Table : 1 No. 

b) Two good quality Dunlop pillow, mattresses, mosquito nets, bed sheets, blankets. 

c) Utensils : 1 set for 4 persons. 

d) Crockery’s : 1 set for 4 persons 

e) Stoves, fuels etc. for cooking are to be provided by contractor. 

f) One 25ltr. Capacity water bottle provided for drinking purpose for I.W.A.I.staff.   

 

iv)     Broad Specification of the mechanized boat shall be as follows:  Length – 07-08 M (approx), Width 

– 2 M to 2.5 M (approx), Loaded Draft (max.) – 0.8 M and Vertical Clearance – 2.50 M from H.F.L. 

Mechanized boat Hull should have metal sheathing approved by statutory Authority above load water 

line (LWL). 

 

v) Speed of the boat on trial at 90% of maximum rated RPM shall not be less than 05 km/hour. 

 

Note: Speed on trial of 90% of maximum rated R.P.M. shall be indicated by the tenderer. 

However actual speed shall be confirmed on recorded by the I.W.A.I. authorities shall 

actual speed differ more than 0.4 km/h from the tendered speed. The running charges 

shall be modified to the cubic ratio of the speeds. The trial speed of 90% of the 

maximum rated R.P.M. will be running by the mechanized boat over at least 2 kms 

measured distance up and down average by using Simpson’s formula. 

 

 

2. The mechanized boat shall have additional protection against heavy rains for uninterrupted 

survey/inspection and allied works. 
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3. In addition to the 2 Nos. fresh water bottle of minimum 25 liters capacity for drinking water 

shall be provided. All the bottles to be cleaned regularly. 

 

4. The mechanized boat shall have adequate facilities for office/survey data regularly. 

 

5. Each mechanized boat shall be provided with properly qualified crew for 

survey/inspection party and touring officers. The crew of the survey mechanized boat 

should also be equipped with a mobile phone for communicating from IWAI office and 

other locations. The contractor shall ensure that the mobile phone should all along the 

contract be available with the crew for receipt of directions from the office surveyors and 

all cost in this regard shall be borne by the supplier of the mechanized boat. 

 

6. The tenderer shall clearly indicate about number of mechanized boates hold by him or 

under valid lease agreement with other owner and shall furnish supporting documents for 

the same. 

 

7. Copy of Registration Certificate of the boat issued by the Competent Authority shall be 

submitted along with the tender itself and the original shall be produce for comparison as 

and when required and these certificates shall remain valid during the period of contract. 

 

8. The contractor has to make his own arrangement for accommodation and food for the 

crew. 

 

9. The contractor has to make his own arrangement for procurement and storage of adequate 
quantity of fuel and lubricant for uninterrupted operation of the mechanized boat. 

 

10. The contractor has to arrange for storage and supply of portable water with tap facilities for 
drinking and other uses of boats crew operators. 

 

11. Hire charges shall be payable to the contractor from the date of certification by the 

Engineer–in–charge or his representatives on handling over the mechanized boat at the 

location indicated in the schedule of quantity or as communicated by the EIC. 

 

12. At the time of initial taking over the mechanized boat, full day hire charge will be paid if 

it is taken over in the forenoon and no hire charge that day will be payable if it is taken 

over in the afternoon. 

 

13. Similarly on the day of final release of the mechanized boat full day hire charge will be 

payable if the boat is released in the afternoon and no hire charge will be payable if it is 

released in the forenoon. 

 

14. Demobilization charges shall be paid only after successful completion of work and 

production of certificate to the effect from the EIC as per terms and conditions of the 

contract. On failure to comply with the terms and conditions of the contract and in case  

of abrupt withdrawal, the demobilization charges will not be payable. In such cases the 

security deposit/earnest money deposit will also be forfeited. 

 

15. Hire charges shall not be payable for any day or part thereof or any period during which 

the mechanized boat is not made available for services (i.e. survey, inspection) due to any 
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reason attributable to the contractor or his acts and deeds subject to clause 19 below. 

 

16. Routine repair and maintenance work shall be adjusted the mutual discussion with EIC 

such that the overall work schedule is not affected. In total maximum 48 hours may be 

allowed per months for maintenance engines and other machineries and payments for this 

period is allowable. 

 

17. Non-availability of mechanized boat for service due in non-compliance of instruction of 

Directors representatives shall be considered as disqualification of the contractor to claim 

hiring charges for the mechanized boat for the Period. 

 

18. The mechanized boat shall be placed at the disposal in the place mentioned in schedule 

and mobilization amount shall be admissible in the fixed lump sum basis. In case 

permission from any statutory authority is required for mobilization, the contractor must 

take full responsibilities for getting clearance/permission etc. at his own cost. 

 

19. In case of mechanical defects or any other defects or safety reasons the mechanized boat 
is not fit for further sailing, similar Mechanized boat with same facilities shall have to be 
provided in replacement under same terms and conditions within seven days temporarily. 

 

20. The engine body and other machineries of the mechanized boat shall be in good and tip 
top condition. 

 

 

21. The crew of the mechanized boat shall have to work under the instruction of the 

Engineer–in–charge or his representative. 

 

22. The work shall be awarded initially for the period August, 2022 to March, 2023. 

However, IWAI shall reserve the right to extend the work (in two phases) for a another 

period as per requirement to the successful contractors in the concerned sectors, subject 

to their satisfactory performance of the contractor, at the same terms & conditions of this 

Contract Agreement entered for the year 2023-24 and with escalation of rates (as quoted 

by him for 2022-23) @ 5% (five percent) after one year, after getting the willingness 

from the concerned contractor. The extension of the contract period will be decided by 

the Engineer in charge  based on the satisfactorily performance of the works on previous 

years and the same is final and binding on the contractor. 

 

23. Hiring of the mechanized boat may be terminated by IWAI at any time by the written 

notice of 15 days. No compensation what so ever shall be payable for such termination. 

Hiring of the mechanized boat may also be terminated at any time by IWAI if the boat 

does not give satisfactory service. No compensation on account of such termination shall 

be payable and decision of IWAI shall be final and binding on the contractor. 

 

24. No compensation shall be payable for damage, wear & tear or loss of the 

plant/machinery/workmen of the contractor during the entire hire period. 

 

25. Operation of the mechanized boat shall be the responsibility of the contractor and any 

liability arising out due to damages etc. shall be the contractor’s account. 

 

26. The mechanized boat shall have to ply on entire River Ghaghra even during flood period 
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for detail survey / inspection / escorting and inspection of night navigational items etc.,as 

per the directions, as and when required as per site requirement. 

 

27. The tender shall clearly indicate about no of mechanized boates available with him for 

contract and shall furnish supporting documents for the same. The tenderer shall produce 

copy of details of the mechanized boates including the certificate of registration issued by 

the competent authority. 

 

28. If the tenderer not able to supply all the mechanized boat he shall clearly indicate his 

inability in the tender itself and shall indicate how many mechanized boats he can supply. 

 

29. If there is any condition other than indicated in the schedule, the tenderer shall indicate 

clearly in his offer. After the award of contract no dispute shall be considered and the 

tender conditions shall be followed strictly. 

30.  Mobilization of the mechanized boat has to be arranged by the tenderer within 7 days 

from issuance of the order and report to Director (I/c), Inland Waterways Authority of 

India, Patna to deploy in River Ghaghra (NW-40). 

 

31. The Authority reserves the right to award the entire work to single tenderer or more 

tenderers according to suitability. 

 
32. The authority reserves the right to inspect the mechanized boat offered by the tenderer for 

this contract and reject in case the mechanized boat are not found in satisfactory 

condition or as per specification. 

 

33. The mechanized boat shall be financially taken over by the Director’s representative after 

the same is mobilized to the place mentioned in schedule of this contract within the 

stipulated time and found satisfactory and in accordance with the specifications & 

conditions laid down in this contract and as recorded during the initial inspection by the 

authority. The Engineer–in–charge will therefore issue a certificate in this regard 

indicating the date of taking over. Hire charges shall be payable to the contractor from the 

date recorded in the certificate as mentioned in Sl.No. 11 of Technical & Special 

Conditions of contract. 

 

34. The mechanized boates shall be de-hired on the expiry of the period mentioned in 

schedule respectively until & unless same is extended by the Engineer–in–charge in 

writing period to expiry of the contract period. Mobilization & Demobilization charges 

shall be paid only if the relevant terms & conditions of arrangement is carried out 

successfully. 

 

35. The mechanized boates shall be used for Hydrographic Survey and for carrying men & 

materials and general inspection etc. in river Ghaghra(NW-40), confluence areas of 
tributaries joining to River Ganga in NW-1. 

 

36. Certificate for operation of the mechanized boates during the flood season on river 

Ghaghra and Ganga and capable to sail against the current during flood season shall be 

kept valid and the contractor shall seek regular extension from statutory authorities and 

shall ensure validity of such certificate for the entire period of hiring. 

 

37. The contractor shall maintain logbook with a running serially paged register for such 
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mechanized boat for recording all movements of the mechanized boat. The logbook so 

maintained must be got counter signed by the Engineer –in – charge or his authorized 

representative. One copy of the log book shall be enclosed with the running bill. 

 

38. Running charges including POL shall be paid to the contractor strictly on the basis of 

actual movement of the mechanized boat which is entered and countersigned in the log 

book. 

 
39. The contractor shall at all times undertake reasonable precautions for safety of IWAI staff 

in the performance of their duties and other crew of boat and shall comply with all 
applicable provisions of the safety laws appliance to plying area/limits drawn up by the 
State/Central District Authorities, Municipalities and other Govt. authorities/Departments 
of Govt. of India etc. The contractor shall comply with all provisions of safety as per IWAI.  

 

40. In case of loss or damage to IWAI equipment or materials due to carelessness/negligence 

of any crew of the mechanized boat, the contractor shall be liable to pay the amount to 

recover such loss or to rectify the damaged so caused. The amount to be paid by the 

contractor for such eventualities shall be decided by the Engineer–in–charge and shall be 

binding on the contractor. 

 

41. For the sake of safety of the men & materials, carrying or using any alcoholic beverages 

or drugs on board the mechanized boat shall not be permitted. 

 

42. Contract matters are to be treated as confidential. 

 

43. The contractor shall take necessary steps to ensure that all persons employed on any work 

in connection with this contract have noted that the Indian Official Secrets Act, 1923 

(XIX of 1923) applies to them and shall continue to apply so even after the execution of 

such contract for the contract. 

 

44. For the crew, place for sleeping, lavatory etc are to be provided separately.  

45. For detail survey purposes or any other work a dinghy or FRP boat with OBM is to be 

towed as an when required for detail survey or any other work for which on extra 

payment shall be considered. 

 

a) No mobilization charge is payable, if the mechanized boat of previous contract 

are hired for this contract within 30 days of dehiring /decommission of previous 

contract. 

 

b) No demobilisation charges are payable, if the mechanized boat of this contract are 

hired for next contract period within 30 days of dehiring/ decommission of 

previous contract. 

 

c) If the contractor is told to supply the mechanized boates at the station where it is 

already berthed/station, then the contractor is not entitled for any mobilisation 

charges. Similarly no completion of the contract period, if the mechanized boat is 

dehired at the same place of supply (in the designated berth / yard of the supplier), 

then no demobilisation charges are entitled. The decision of Engineer–in–charge 

shall be final and binding of the contractor in the above matter. 

46. An attendance register is to be maintained for the Mechanized boat crew. The same is to 
be got countersigned by the Director’s representatives everyday. 
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47. Adequate member of substitutes and shall be provided as required on the mechanized 

boat for continuing their operation, if any member of crew is absent or proceeds on 

leave. 

 

48. If there is any extension of hiring period of the boats as per clause No. 22 the extended 

hire / running charges shall also from part and parcel of the BOQ of the original 

agreement to avoid administrative, official and technical ambiguity. 

 

49. For the purpose of comparing the daily hire charges, 5 years old boats shall be taken as 

the basis. For new or old boats +2% per annum shall be loaded financially to arrive at the 

common basis for comparison. 

 

 TERMS OF PAYMENT 

 

1. Mobilization charges are payable only on successfully mobilization of the mechanized 

boat at the place as instructed by EIC with full compliments and accessories and work 

men in working condition and a certificate to this effect is issued by EIC or his authorized 

representative. 

 

2. A log book shall be maintained by the contractor in the boat which shall be got 

countersigned by the EIC or his representative daily (in duplicate). One copy to be 

enclosed with each running bill. 

 

3. Based on the log book record, monthly bills shall be raised for hire charges and running 

charges by the contractor and the bills shall be payable by the authority on 

recommendation by Engineer–in–charge. Bill should inclosed with copy of logbook, POL 

purchase bill & attendance sheet. The bill should be deposited in the office within 7 days 

of proceeding work. 

 

4. Demobilization charges shall be payable on successful completion of the work and 

shifting of the units to the owner’s yard and on production of a certificate from EIC to 

that effect. 

 

5. The above terms to be read with reference to payments clause no. 41 general conditions 

and relevant clauses no. 11, 12, 13, 14, 15 of special conditions of contract. 

 

6. Payment of contractor’s bill made by the authority within 30 days from the date 

submission of the bill subject to acceptance of the EIC or his representative. 

 

7. Payment due to the contractor shall generally be made by NEFT/RTGS mode. 

 

8. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost 

of work as per the bills, running or final, excluding any work for which payment is made 

at  prevailing  market  rates.  From  this  amount  the  value  of materials  supplied  by  

the IWAI or services rendered at fixed charges, and proposed to be recovered in 

the particular bill, shall be deducted  before  the  amount  of  compensation  for  

escalation is worked out. In the case of materials brought to site for which any secured  
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advance is included in the bill the full value of such materials as assessed by the  

Engineer–in–charge  (and not the reduced amount for which secured advance has been 

paid) shall be added  to the cost of work  shown  in  the  bill  for  operation  of  this 

clause. Similarly, when such materials are incorporated in the work and the secured 

advance is deducted from the bill, the full assessed value of the materials originally 

considered for operation of this clause should be deducted from the cost of the work 

shown in the bill, running or final. 

 

 Escalation for POL only shall be considered for payment. Components of POL shall be 

(40% pre-determined). The decision of the Engineer–in–charge in working out such 

percentage shall be binding on the contractor. 

 

 The contract price will be subjected to adjustment on account of variation of price of 

diesel, POL according to the formula given below: 

 

 

V F = W x (F-Fo) x QF 

Fo  x 100 

 

Where 

 
VF - Variation in cost of fuel, oil and lubricant i.e. increase or decrease in 

The amount in rupees to be paid or recovered. 

 

W - Cost of work done worked out as indicated in clause 8.3 above. 

 

F &Fo- Average Index Number of wholesale price for group (fuel, power, 

light and lubricants) – as published weekly by the Economic Advisor 

to Government of India, Ministry of Industry or from the concerned 

Marketing  Manager  of  the Oil  compression  for POL etc. for the 

period under reckoning, and that valid on the last stipulated date of 

receipt of tender including extensions, if any. 

 

Q F - Component of P.O.L. expressed as a per cent of total value of work. 

 

(i) Following principles shall be followed while working  out  the  indices  

mentioned in para 6.5 above. 

 

(a) The compensation for escalation shall be worked out at  quarterly intervals  and 

shall be with respect to the cost of work done as per bills paid during the three 

calendar months of the said quarter. The first such payment shall be made at the 

end of three months after the three months interval. At the time of completion of 

the work, the last period for payment might become less than 3 months, depending 

on the actual date of completion. 

(b) The index relevant to any quarter/period for which such compensation is paid  

shall be the arithmetical average of the indices relevant to the three calendar 

months. If the period upto date of completion after the quarter covered by the last 

such installment or payment, is less than three months, the index shall be the 

average of the indices for the month falling within that period. 
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 In the event the price of P.O.L. materials required for execution of the work 

decrease/s there shall be a downward adjustment of the cost of work so that such 

price of P.O.L. materials shall be deducted from the cost of work under this 

contract and in this regard the formula herein before stated under the clause 6 .5 

shall mutates mutandis apply, provided that: 

 

a. No such adjustment for the decrease in the price of POL materials aforementioned 

would be made in case of contracts in which the stipulated period of completion of 

the work is six months or less. 

 

b. The Engineer–in–charge shall otherwise be entitled to lay down the procedure by 

which the provisions of this sub-clause shall be implemented from time to time and 

the decision of the Engineer–in–charge in this behalf shall be final and binding on 

the contractor. 

 

 No escalation on any other account except as mentioned above will be payable by 

the IWAI and the rate should be quoted accordingly. 
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SPECIAL CONDITIONS 
 

A. HOLD HARMLESS: 

 

i) The Contractor should indemnify and hold the Authority harmless from any liability or 

claim for damages  because  of  bodily  injury,  death,  property damage,  sickness, 

disease or loss and expense arising from  the  Contractor‘s  Performance  of  this 

Contract. 

ii) The Contractor is acting in the capacity of an independent contractor with respect to the 

Authority. 

iii) The Contractor should protect, defend and indemnify the Owner from any claims by 

labourersor Sub Contractors for unpaid work or labour performed in connection with this 

Contractor. 

 

B. CHANGE ORDERS: 

 

i)   The Contractor should not make any changes in the schedule of  work  or  the  Specifications 

without written authorization by the Engineer in charge  and Written concurrence by the 

Authority. 

 

C. UNSATISFACTORY PERFORMANCE: 

 

i) In case of unsatisfactory performance/ progress / services by the Contractor,  IWAI  shall 

have the right to issue a show cause notice to  the consultant requiring him to  explain the 

reason thereof. 

ii)  In case of continuation of such unsatisfactory performance / progress / services, IWAI 

reserves the right to rescind the Contract and get the balance work executed at the risk and 

cost of the Contractor. 

 

D. WARRANTIES: 

 

i) The Contractor should warrant that this contract does not and shall not infringe any 

existing or subsequent patents, rights or licenses of any third party. 

ii) The Contractor should further warrant that  the  rights  of  the  Authority under  the  

present contract are not and  shall  not  be  infringed  by  any  prior  or subsequent 

contract, which may have been or may hereafter be entered into by the Contractor with any 

other party. 

 

E. MISCELLANEOUS: 

 

i) The Contract embodies the entire  understanding  of  the  parties  as  to  its subject matter  

and shall not be amended except in writing executed by both the parties and subject to the 

approval of the concerned authorities. 

 

******* 
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Schedule  – ‘A’ 
 

BILL OF QUANTITIES 
 

Name of Work: Tender for Supply of Mechanized Boat Including Manpower On 

Hire Basis for River Ghaghra (NW-40) For Period August 2022 To March 2023. 

Contract No: 04-IWAI-P-SUR (01) River Ghaghra Tender-2022-23 . 

 

Sl. 

No. 
Item Description Qty 

 

Unit 

Basic Rate 

In Figures 

To be 

entered by 

the Bidder 

TOTAL 

AMOUNT 

(In Rs.) 

TOTAL 

AMOUNT 

in Words 

(1) (2) (3) (4) (5) (6) (7) 

 1. 

Hiring charges of Mechanized 
boat including the cost of 
manpower, crew, repairs etc., 
complete. 

8 
Per 

Month 
 

  

 2. 

Running charges / hour / 

mechanized boat (considered 8 

hours in a day for 15 days in a 

month) including the cost of fuel 

etc., complete. 

960.00 
Per 

Hour 
 

  

 3. 
Mobilization and 

Demobilization charges to 

River Ghaghra (NW-40). 

1.00 Each  
  

 Grand total    
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 PART – V                                              Annexure - 1 
 

 

DETAILS OF PAST EXPERIENCE OF CONTRACTOR 

FOR SIMILAR WORKS 
 

 
 

 

Sl. 

No. 

 

Name & 

location of 

project 

 

Value 
 

(Rs. in 

lakhs) 

 

Particulars of 

client 

 

Duration of contract 
 

Details of 

Work. 

Date of 

Comme 

ncement 

Scheduled 

completion 

date 

Actual 

completion 

date 

        

 

 
 

Note: (i) Bidder to enclose copies of completion certificates issued by the owner. 
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Annexure-2 
 

AGREEMENT FORMAT 
 

This agreement made on ............day ........ year .......... between the Inland Waterways 

Authority of India (hereinafter called the `IWAI’ which expression shall unless excluded by or 

repugnant, to the context, be deemed to include heir, successors in office) on one part and 

M/s.................. (hereinafter called the ‘CONTRACTOR’ which expression, shall unless excluded 

by repugnant to the context be deemed to include his heirs, executors, Administrators, 

representatives and assigns of successors in office) on the other part. 

 
 

Whereas  the  IWAI  is  desirous  of  undertaking  the  works  of ………………………… 

…………………………., WHEREAS the contractor has offered to execute and complete such 

works and WHEREAS IWAI has accepted the tender of the contractor and WHEREAS the 

contractor has furnished ........................................................... as Performance Security for the due 

fulfillment for all the conditions of this contract. 

 
NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 

In this agreement words and expression shall have the same meaning as are respectively 

as assigned to them in the conditions of contract hereinafter referred to: 

 

The following documents shall be deemed to form and be read and construed as part of 
this agreement Viz., 

 

i) E-tender submitted by the Contractor including, 

 

(a) Notice Inviting Tenders 

(b) Tender form 

(c) Information & instruction for Tenders 

(d) Schedule : Bill of Quantity 

(e) Drawings & Annexures 

(f) General Conditions of Contract and Technical specifications & Special 

Conditions of Contract 

 

ii) Correspondences between IWAI and the Contractor dated ..., ..... 

 
iii) Work order No....dated........ 

 
iv) Any other / all other documents relevant for the Contract Agreement 
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The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance. In the event of 

any difference arising from the completion of the contract, the original tender documents, 

contractor’s offer, minutes of meetings and correspondence between the parties ended vide letter 

no.............................. may be referred to by either party. These documents shall take precedence 

over the compiled documents. 

 

The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 

 

The IWAI hereby covenants to pay the contractor in consideration of such completion of 

works, the contract price at the time and in the manner prescribed by the contract. 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day 

year first written. 

 
 

For and on behalf of For and on behalf of 
 

(Inland Waterways Authority of India) Contractor 
 

 

 

 

 

 

Signature   Signature    
 

 

 

Name &Designation   Name & Designation    
 

 

Stamp Stamp 

 
Witness: Witness: 

 

1) Signature   1) Signature    
 

 

2) Name & Designation  2) Name & Designation   
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SAMPLE FORM FOR SITE ORDERS BOOK 

(Reference Clause No. 18.4) 

Name of work .................................. Date of commencement/ period for 

completion……….………. 

Annexure-3 

Sl. 

No. 

Date Remarks of the Inspecting 

Officer or Contractor 

Action taken and by 

whom 

Remarks 

1 2 3 4 5 

     

 

 
PROFORMA FOR HINDRANCE REGISTER 

(Reference Clause No. 18.5) 

Annexure-4 

Sl. 

No 

Nature 

of 

hind- 

rance 

Items of 

work that 

could not 

be due 

executed 

to this 
hindrance 

Date 

of start 

of 

hind- 

rance 

Signatu 

re of 

Represe 

-ntative 

of EIC 

Date of 

removal 

of hind- 

rance 

Over- 

lappin 

g   

period, 

if any 

Net 

hind- 

rance 

in 

days 

Weigh 

-tage 

of this 

hind- 

rance 

Net 

effect- 

tive 

days of 

hind- 

rance 

Remarks 

of   

Enginee 

r-in- 

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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Annexure-5 
 

 

 
To, 

 

 

 
The Chairman, IWAI 

……………………. 

……………………. 

Notice for appointment of Arbitrator 

(Refer Clause 47) 

 

Dear Sir, 

In terms of Clause 47 of the Agreement, particulars of which are given below, I/we 

hereby give notice to you to appoint an arbitrator for settlement of disputed mentioned below: 

 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of imitation of work 

9. Stipulated date of completion of work 

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to Director (I/c) for decision 

17. Date of receipt of Director (I/c)’s decision 

18. Date of appeal made to Chairman, IWAI 

19. Date of receipt of the decision of Chairman, IWAI 

 

Specimen signatures of the applicant 

(only the person/authority who 

signed the contract should sign) 

I/We certify that the information given above is true to the best of my/our knowledge. I/We 

enclose following documents. 

1. Statement of claims with amount of claims 

2. 

3. 

 
 

Copy in duplicate to: 

1. The Regional Director, IWAI 

Yours faithfully 

(Signatures)
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Annexure-6 
 

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH 

ELECTRONIC FUND TRANSFER SYSTEM 

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD) 

NAME OF THE PROJECT:    

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 

We  (Name of the Bidder) hereby request you to 

give our payments by crediting our bank account directly by E-Payment mode as per account 

details given below. We hereby undertake to intimate IWAI in case of any change in particulars 

given below and will not hold IWAI responsible for any delay / default due to any technical 

reasons beyond IWAI’s control:- 

Bank Account Number        :    

RTGS/NEFT/IFSC CODE  :    

Name of the Bank :   

Address of the Branch of the Bank :    

Branch code :    

Account Type :   

(Saving/Current/Others) 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 

 

I/We hereby declare that the particulars given above are correct and complete. If the 

transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 

information, I/We would not hold IWAI responsible. 

 

Date: Signature of Authorized Signatory 

 

BANK CERTIFICATION: 
 

It is certified that above mentioned beneficiary holds a bank account No. …………………. 

with our branch and the bank particulars mentioned above are correct. 
 

Date: Authorized Signatory 

Authorization No.   

Name:  

Official Seal/Stamp 


