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DISCLAIMER

This Tender document is neither an agreement nor an offer by the Inland
Waterways Authority of India (IWAI) to the prospective Bidders or any
other person. The purpose of this Tender document is to provide
information to the interested parties that may be useful to them in the
formulation of their Bid pursuant to this Tender.

IWAI does not make any representation or warranty as to the accuracy,
reliability or completeness of the information in this tender document
and it is not possible for IWAI to consider particular needs of each party
who reads or uses this tender document. This tender document includes
statements which reflect various assumptions and assessments arrived at
by IWALI in relation to the services. Such assumptions, assessments and
statements do not purport to contain all the information that each
Bidder may require. Each prospective Bidder should conduct its own
investigations and analyses and check the accuracy, reliability and
completeness of the information provided in this tender document and
obtains independent advice from appropriate sources.

IWAI will not have any liability to any prospective Company/
Firm/Consortium or any other person under any laws (including
without limitation the law of contract, tort), the principles of equity,
restitution or unjust enrichment or otherwise for any loss, expense or
damage which may arise from or be incurred or suffered in connection
with anything contained in this tender document, any matter deemed to
form part of this tender document, the award of the Assignment, the
information and any other information supplied by or on behalf of IWAI
or their employees, any consultants or otherwise arising in any way
from the selection process for the Assignment. IWAI will also not be
liable in any manner whether resulting from negligence or otherwise
however caused arising from reliance of any Bidder upon any statements
contained in this tender document.

IWAI will not be responsible for any delay in receiving the Bids. The
issue of this Tender document does not imply that IWAI is bound to
select a Bidder or to appoint the successful Bidder, as the case may be,
for the services and IWAI reserves the right to accept / reject any or all
of Bids submitted in response to this Tender document at any stage
without assigning any reasons whatsoever. IWAI also reserves the right
to withhold or withdraw the process at any stage with intimation to all
who submitted the Bid.

The information given is not an exhaustive account of statutory
requirements and should not be regarded as a complete or authoritative
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Statement of law. IWAI accepts no responsibility for the accuracy or
otherwise for any interpretation or opinion on the law expressed herein.

IWALI reserves the right to change / modify / amend any or all provisions
of this Tender document. Such revisions to the tender document /
amended Tender document will be made available on the e-
procurement portal &website of IWALI.
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NOTICE INVITING TENDER (NIT)
(for publication in News Paper)

o “ L]
YAl
INLAND WATERWAYS AUTHORITY OF INDIA,

Pandu Port Complex, Pandu, Guwahati-781012
Tel:- 0361 — 2676925, 2570099

NOTICE INVITING TENDER
Tender no: IWAI/GHY/3(13)/NW16/Manpower/2024

IWAI invites online bids/tenders from experienced, reputed
manpower deployment agencies for the work of
Deployment of Technical and other supporting manpower
(for NW-16 & IBP Route) under RO, IWAI, Pandu on
outsource basis. Tender can be downloaded from 12-03-
2024 at 15:00 hrs. For details refer www.iwai.nic.in
& www.eprocure.gov.in. Further, clarification / corrigendum
/ addendum if any, will be published on CPP Portal / IWAI
website only.E-mail:

dirguw.iwai@nic.in

Director
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SECTION-I: NOTICE INVITING E-TENDER




INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Ports, Shipping & Waterways, Govt. of India)

Pandu Port Complex, Pandu, Guwahati-781012

Tel: (0361) 2676925, Fax: 2570099

Email: dirguw.iwai@nic.in

NOTICE INVITING E-TENDER

Tender no: IWAI/GHY/3(13)/NW16/Manpower/2024

1. IWAI invites Online tender/Bids in two cover system (Cover I - Technical bid and
Cover II - Price bid) from experience reputed manpower supply agencies for the
work of Deployment of Technical and other supporting manpower under RO,

IWAI, Guwahati on outsource basis. The Bid will be placed online at

https://eprocure.gov.in/eprocure /app. Tender document may be downloaded

from the https: //eprocure.gov.in/eprocure/app. as per the schedule as given in
critical date sheet as under: -

2. Estimated Cost of the work, EMD requirement are as follows:-

SI. | Description of works Estimated Cost EMD Tender Solvency
No (In lakh) (In Lakh) Cost (in required
including Service Rs.) (in lakh)
charge @ 10%
and excluding
GST
Deployment of Technical and
other supporting manpower
l| (for NW-16 & IBP Route)
under RO,IWAI, Guwahati on 52.69 1.05 5900.00 21.08
outsource basis initially for including
one year and may be extended
GST
for another three (03) years on .
satisfactory  performance  of @18%
service provider.
3. Critical Datasheet:
Interested parties may download the Tender document online from the website

https://eprocure.gov.in/eprocure/appand IWAI’s website “www.iwai.nic.in” and are advised to
pay INR 5,900/- (Rupees Five Thousand Nine Hundred only) including GST @18% as the cost
of Bid document deposited to IWAI FUND PLAN.

Document Download Start Date

12-03-2024

Date of submission of pre-bid queries

Till 15-03-2024

Pre-bid meeting

No pre bid meeting is scheduled

Bid submission start date

16-03-2024

Bid Submission Last Date

22-03-2024 up to 15:00 hrs.

Technical Bid Opening Date

23-03-2024 at 15:30 hrs.
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Note: Travelling Allowance and Dearness Allowance of staff shall be reimbursed as per
the eligibility of the staff, separately on production of bills with supporting
document.

With respect to Pilot, no Dearness Allowance will be paid during their voyage and
stay on the river on boat/launch or any vessel etc.

4. Bids shall be submitted online only at CPPP website https://eprocure.gov.in/eprocure/app
Manual bids/offline bids shall not be accepted and liable to be rejected.

Name of Authority —

Director

Inland Waterways Authority of India

Pandu Port Complex, Pandu, Guwahati-781012 Tel:
(0361) 2676925, Fax: 2570099

Mail id-dirguw.iwai@nic.in
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SECTION-II: INSTRUCTIONS TO BIDDERS (ITB)
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1. Background

2. Introduction

SECTION II: INSTRUCTION TO BIDDERS (ITB)

1.1 Inland Waterways Authority of India (IWAI) is an autonomous
body of the Ministry of Shipping, Government of India (Gol).
IWAI was setup in 1986 for regulation and development of
Inland Waterways for the purposes of shipping and navigation.
IWALI is primarily responsible for development, maintenance
and regulation of Inland Water Transport (IWT)on the
National Waterways (NWs) in the country. Presently, there are
111 declared NWs in the country.

IWT has the potential to provide a cost efficient, economic,
reliable, safe and environmentally friendly form of transport.
When developed for use by modern inland vessels operating on
dependable rights of way, it can reduce congestion and
investment needs in rail and road infrastructure, promote
greater complementarities in the riparian states, enhance intra-
regional trade and, through increased economies ofscale,
significantly reduce overall logistics costs for the benefit of the
entire economy and India’s global trade competitiveness.

2.1 The Employer will select a Company/Firm(the“Contractor”)
in accordance with the method of selection specified in Clause
15 & Clause - 16 under Section — II: ITB.

The name of the Assignment / Job has been mentioned in
Section-III: Bid Data Sheet. Detailed scope of the Assignment

/ Job has been described in Section - VI: Terms of Reference
(ToR).

The date, time and address for submission of the Bids have been
given in Section — III: Bid Data Sheet.

Bidder shall bear all costs associated with the preparation and
submission of their Bids.

The Employer is not bound to accept any Bid and reserves the
right to annul the selection process at any time prior tocontract
award, without thereby incurring any liability to the Bidder.

3. Bidder Eligibility Criteria The Bidders shall meet the following pre-qualification criteria:

31 Bidder should be one among the renowned organizations those

are Private entities or Government entities. Bidders that are
government owned entity in the Employer’s country may
participate only if they can establish that they (i) operateunder
commercial law and (ii) are not dependent agencies of the
Employer.

The Bidder shall meet the Qualification criteria ofexecuting
“Similar Works” of the value as mentioned in clause16.1 of
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ITB. The Bidder shall indicate the value of the order executed
by him together with the details of name of the party, order
value, scope of work / component breakup, completion period
stipulated in the order and actual completion period. The
completion certificate, awarded by the client should have a
mention of start date, date of completion and value of the work
executed by the Bidder. In case the work was performed by the
Bidder in a JV, the same shall be supported by a client
certificate enumerating the claimant share also. In case the
work was performed by the bidder as a sub-contractor, the
bidder shall submit similar completion certificate awarded to it
by the main contractor and countersigned by the Employer /
Client of the main contractor.

Copy of work order / letter of award / letter of work agreement
alone shall not suffice Bidders claim for executing the Similar
Works. Submitting completion certificate from the client on its
letter head along with supporting documents as mentioned in
clause 3.2 above is mandatory toqualify.

Average Annual Turnover during the last three (03) years
ending 31st March of the previous financial year should be as
mentioned in clause 16.1.2 of ITB. The Bidders shall provide
financial turnover of the firm for the last three years duly
certified by the Statutory Auditor(s).

Bidder should not have been debarred / blacklisted during the
last three years. However, hiding of the facts or non-
compliance by the bidder in this regard would be punishable
under existing law and would lead to rescinding or termination
of the work if information relating to debarment or blacklisting
is brought to knowledge of the Employer even during the
currency of the contract brought forward at a later stage.
Declaration in this regard has been incorporated in Form 4A,
SectionIV.

The similar works experience of parent company/subsidiary

/ sister Company of the Bidder shall not be considered unless
the parent company / subsidiary / sister company is part of
the JV / Consortium participating in the Bid. The Bidder
should have experience of supplying at least 10 (ten) qualified
technical manpower and 10 (ten) supporting staff to a single
client organization.

The Bidder shall submit an undertaking of submitting the
Labour License (i.e. registration under Contract Labour
(Regulation & Abolition) Act 1970) within 21 days of issuance
of Letter of Acceptance (LOA). Further, the Bidder shall also
submit an undertaking to the extent that the employees will not
be paid less than the remuneration notified under this contract.
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4. Pre-Bid Meeting

5. Clarifications
Addendum

and

4.1

The Bidder must be registered with appropriate authorities
under Employees Provident Fund (EPF) and Employees State
Insurance Act (ESI). The Bidder shall submit copies of EPF &
ESI certificates. The Bidder must be registered with under
Contract Labour (Regulation & Abolition) Act 1972. The Bidder
shall have a local office in the city of the Tender -calling
Authority. They should also have completed at least one of the
works in NE India/Assam.

The Bidder shall also indicate the following:

The Bidder shall have adequate resources for successful
execution of the services and should be financially solvent.
Bidder shall provide a solvency certificate from any
nationalized / scheduled bank in India for a minimum amount
as indicated in Section - III: Bid DataSheet.

The Bidder shall be income tax assesses and accordingly the
Bidder shall submit copy of Income Tax Return (ITR) filed by
the Bidder for the last three financial years.

Bidders will be free to seek clarifications and make

Suggestions for consideration by the Employer. The Employer
will endeavor to provide clarifications and such further
information as it may, in its sole discretion, consider
appropriate for facilitating a fair, transparent and competitive
selection process.

The Bidders may put forth their pre-bid queries in the format
prescribed in Form 4G, Section IV.

No pre bid meeting is scheduled under this tender. However, the queries of
the bidders may be responded by IWAI based on merits till date as
mentioned in the data sheet.

Bidders may request a clarification on any clause of the
document up to the number of days / dates indicated in Section
- III: Bid Data Sheet before the Bid submission last date. Any
request for clarification must be sent in writing, or by e-mail to
the Employer’s address indicated in Section - III: Bid Data
Sheet. No request for the clarification shall be entertained if
such request is received by the Employer after the deadline for
submitting clarifications.

The Employer will respond to the queries raised by the Bidders
(including an explanation of the query but without identifying
the source of query) along with any amendment, which would
be published on the website of IWAI and e-procurement portal.

At any time before the submission of Bids, the Employer may
amend the tender document by issuing an addendum /
corrigendum (amendment). The amendment / clarification, if
any, to the document will be made available on
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6. Preparation
Bids

of

https://eprocure.gov.in/eprocure/appand& on IWAT’s
website“www.iwai.nic.in”.All Bidders participating in the Bid
shall be deemed to have kept them informed and updated
about each such amendment/clarification, which is posted on
the above website from time to time. The bidders shall
acknowledge receipt of all amendments. To give reasonable
time to the bidders to consider an amendment, the Employer
may, if the amendment is substantial, extend the deadline for
the submission of Bids. Declaration on the issue has been
built-up in Form 4G, Section IV.

In preparing their Bid, Bidders are expected to examine in
detail the documents comprising the Tender document.
Material deficiencies in providing the requisite information
may result in rejection of the Bidder’s Bid.

Bidders shall adhere to the requirements mentioned below:
Earnest Money Deposit(EMD)

6.1.1 All Bidders shall furnish EMD of the amount as mentioned in
Section III: Bid Data Sheet. However, Micro and Small
Enterprises (MSEs) as defined in MSE Procurement Policy
issued by Department of Micro, Small and Medium Enterprises
(MSME) or Start-ups as recognized by Department of
Industrial Policy & Promotion (DIPP) are exempt from
submitting the EMD on submission of documents to the extent
as per the Government of India notifications in this regard.

EMD for the mentioned amount shall be deposited to IWAI
Fund through RTGS in the following account:

i.) Name of Bank Account: IWAI FUNDPLAN

ii.) Bank Name and Address: Punjab National Bank,
Maligaon, Guwahati

iii.) Bank Account Number: 4589001800000074

iv.)IFSC : PUNBo458900
v.) MICR Code : 781024006
vi.) GST No. of IWAI : 18AAATI7021F1ZX

Bids not accompanied by EMD shall be rejected as non-
responsive.

No interest shall be payable by the Employer for the sum
deposited as EMD. The Bidder shall submit the scan copy of
RTGS receipt for tender cost and EMD with Transaction ID
along with thee-bid.
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The EMD of those Bidders whose Financial Bids have been
opened but are not selected as “Successful Bidder” would be

returned within seven days of issuance of LOA to the successful
Bidder.

The EMD of Bidders who have not qualified for opening of Price
Bids in terms of clause 3 & 16 of ITB would be returned within
fifteen days of opening of Price bid.

The EMD shall be forfeited by the Employer in the following
events:

If Bid is withdrawn during the bid validity period including any
extension agreed to by the Bidder thereof.

If the Bidder tries to influence the evaluation process.

If the lowest Bidder raises any fresh issue and/ or T&C during
negotiations, it will be construed as withdrawal of the original
bid and in that case EMD is liable to be forfeited.

In case the Bidder, submits false certificate in terms of any
documents supported to this Tender.

If the Bidder fails to sign the contract in accordance with
Conditions of Contract on receipt of LOA.

In case the Bidder is found to indulge in corrupt or fraudulent
practices at any stage of the execution of the contract.

If the Bidder fails to furnish the Performance Bank Guarantee
in accordance with Conditions of Contract.

In case of a Bidder revoking or withdrawing his Tender or
varying any terms of the Bid without the consent of the
Employer in writing.

In case of forfeiture of EMD, as prescribed from (i) to (viii)
above, the Bidder shall not be allowed to participate in the
retendering process of the work

Cost of Tender Document / Tender Fee

All Bidders are required to pay the cost of Tender Document as
mentioned in Section III: Bid Data Sheet, through RTGS.
However, Micro and Small Enterprises (MSEs) as defined in
MSE Procurement Policy issued by Department of Micro, Small
and Medium Enterprises (MSME) or Start-ups as recognized
by Department of Industrial Policy & Promotion (DIPP) are
exempt from submitting the Tender fee on submission of
documents to the extent as per the Government of India
notifications in this regard. The cost of Tender Document is
Non-Refundable.
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i.) Name ofBank Account IWAI FUNDPLAN

ii.) Bank Name and Punjab National Bank,
Address Maligaon, Guwahati

iii.) Bank Account Number 4589001800000074

iv.) IFSC PUNBo0458900

vii.) MICR Code GST : 781024006

viii) GST No. of IWAI F18AAATI7021F1ZX

Bank Solvency

All Bidders shall submit Bank Solvency certificate from a
nationalized / scheduled bank in India for a minimum amount
as mentioned in Section - III: Bid Data Sheet.

The bank solvency certificate submitted by the Bidder shall not be older
than 6 months from the Bid Submission Last Date. In case Bidder does
not adhere to this criterion, his bids shall be considered non-responsive
and shall not be considered for further evaluation process. The
certificate for bank solvency should be tilted clearly as

Solvency certificate.

Taxes

The Bidders shall fully familiarize themselves with the
applicability of all types of taxes and all such taxes, as prevailing
on date of submission of the bid, must be included by the
Bidder in the Financial Proposal along with the conditions
mentioned therein, except for GST which will be quoted separately
by the Bidder as per Form Fin — 2. It may be noted that the Bidder
shall have to be registered with GST and shall submit the proof of
the same at the time of bid submission. The GST and all other
relevant taxes shall be paid as per existing rules and regulations
at the time of payment.

Currency

Bidders shall express the price of their Assignment / job in
Indian Rupees (INR).

Language

The Bid as well as all related correspondences exchanged
between the Bidders and the Employer shall be in English
language and shall be strictly as per the formats attached inthis
tender document. The Employer will evaluate only those Bids
that are received in the specified formats and are
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7. Conflict
Interest

of

Complete in all respects. Any supporting document submitted
by the Bidder with its Bid or subsequently, in response to any
query / clarification from the Employer shall be in English and
in case any of these documents is in another language, it must
be accompanied by an accurate translation of all the relevant
passages in English, and in such case, for all purposes of
interpretation of the Bid, the translation in English shall
prevail.

Bid Validity

Section - III: Bid Data Sheet indicates for how long the Bids
submitted by the bidders must remain valid after the
submission date. During this period, Bidders shall maintain
the availability of Key Personnel nominated in the Bid and also
the amount quoted for the services in the Financial Bid shall
remain unchanged. Should the need arise, the Employer may
request Bidders to extend the validity period of their Bids.
Bidders who agree to such extension shall confirm that theywill
maintain the availability of the Key Personnel proposed in the
Bid and that their Financial Bid will remain unchanged. Also,
in their confirmation of extension of validity of the Bid, bidders
could submit new staff in replacement, which would be
considered in the final evaluation for contract award. The
bidders who do not extend the validity of their bids, shall not be
considered for further evaluation.

Number of Bids

A Bidder can submit one bid only. In case a bidder submits or
participates in more than one bid, the application of the bidder
shall be rejected summarily.

Bids by Joint Venture (JV) /Consortium
Not allowed

Employer requires that selected bidder (the “Contractor”)
provides professional, objective, and impartial advice and at all
times holds the Employer's interest’s paramount, strictly avoids
conflicts with other assignment(s) / job(s) or his own corporate
interests and act without any consideration forfuturework.

Without limitation on the generality of the foregoing, Bidders,
and any of their affiliates, shall be considered to have a conflict
of interest and shall not be recruited, under any of the
circumstances set forth below:

Conflicting Activities: A firm or any of its affiliates who have
been engaged by the Employer to provide goods, works or
assignment/job other than design and build assignment/job
for a project shall be disqualified from providing design and
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build assignment/job related to those goods, works or
assignments/ jobs. Conversely, a firm or any of its affiliates
who have been hired to provide design and build assignment/
job for the preparation or implementation of a project, and any
of its affiliates, shall be disqualified from subsequently
providing goods or works or assignment/job other than design
and build assignment/job resulting from or directly related to
the firm’s design and build assignment/job for such
preparation or implementation. For the purpose of this
paragraph, assignment/ job other than design and build
assignment/job are defined as those leading to a measurable
physical output; for example, surveys, exploratory drilling,
aerial photography, satellite imageryetc.

Conflicting assignment/ job: A Contractor {including its Personnel
and Sub-Contractor(s)} or any ofits affiliates shall not be hired
for any assignment/ job that by its nature may be  in conflict
with another assignment/ job of the Contractor to be executed
for the same or for another Employer, for example Contractor
hired to prepare engineering design for an infrastructure project
shall not be engaged to prepare an independent environmental
assessment for the same project and a Contractor assisting an
Employer in the privatization of public assets shall not purchase
nor advise purchasers of such assets.

Conflicting Relationships: A Contractor (including its Personnel
and Sub-Contractors) that has a business or family relationship
with a member of the Employer's staff who is directly or
indirectly involved in any part of (i) the preparation of the
Terms of Reference of the assignment/job (ii) the selection
process for such assignment/job or (iii) supervision of the
Contract, may not be awarded a Contract unless the conflict
stemming from this relationship has been resolved in a manner
acceptable to the Employer throughout the selection process
and the execution of the Contract.

Contractors have an obligation to disclose any situation of
actual or potential conflict that impacts their capacity to serve
the best interest of their Employer, or that may reasonably be
perceived as having this effect. Any such disclosure shall be
made as per the standard forms of technical proposal provided
herewith. If the Contractor fails to disclose said situations and
if the Employer comes to know about any such situation at any
time, it may lead to the disqualification of the Contractor
during bidding process or termination of its Contract during
execution of assignment.

No agency or current employees of the Employer shall work as
Contractors under their own ministries, departments or
agencies. The contract is liable for cancellation if either the
contractor himself or any of his employees or representatives
are found to be persons / person who have held Class I post
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8. Acknowledgement by
Bidders

9. Guidelines for e-
submission of the
Bids

under IWAI immediately before retirement and has within two
years of such retirement accepted without obtaining the
previous permission of IWAI, or the Chairperson as the case
may be, and employment as contractor, or in connection with
the execution of the public works, or as an employee of such
contractor. If the contract is terminated on account of the
failure of the contractor to comply with this clause, IWAI shall
be entitled to recover from him such damages as may be
determined by the Engineer in Charge with due regard to the
inconvenience caused to IWAI on account of such termination
without prejudice to IWAI’s right to proceed against such
officer.

It shall be deemed that by submitting the Proposal, the Bidder
has:

Made a complete and careful examination of this Tender;
Received all relevant information from the Employer;

Satisfied itself about all matters and necessary information
required for submitting a competitive bid;

Updated itself about any amendments / clarifications that have
been posted on the website and e-procurement portal in terms
of Clause 5.2 & 5.3above;

Acknowledged that it does not have a Conflict of Interest; and

Agreed to be bound by the undertaking provided by it under
the terms and conditions laid in this tender document.

The Bids should be submitted online through Central Public
Procurement Portal for e-Procurement https://
eprocure.gov.in/ eprocure/app.

Possession of valid Digital Signature Certificate (DSC) and
enrolment / registration of the Bidders on the e-procurement /
e-Tender portal is a prerequisite for e-Tendering

Bidder should enroll in the e-Procurement site
https://eprocure.gov.in/eprocure/appusing the option available
“Enroll Here” on the home page portal. Enrolment is free of
charge. During enrolment / registration, the Bidders should
provide the correct / true information including valid e-mail id.
All the correspondence shall be made directly with the Bidders
through email idprovided.

Bidders need to login to the site through their user ID /
password chosen during enrolment /registration.

Then the Digital Signature Certificate (Class - IT or Class - III
Certificates with signing key usage) issued by SIFY / TCS/
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node / e-Mudra or any Certifying Employer recognized by CCA
India on e-Token / Smart Card, should be registered.

The Bidder should only use the registered DSC and should
ensure safety of the same.

Bidder may go through the Tenders published on the site and
download the required Tender documents / schedules in which
the Bidder is interested.

After downloading / getting the Tender document / schedules,
the Bidder should go through them carefully and then submit
the documents as asked.

If the Bidder wish to seek any clarifications, this may be obtained
online through the Tender site, or through the contact details
as specified in Section — III: Bid Data Sheet. The Bidder should
also take into account the addenda /corrigenda published before
submitting the Bids online.

Then the Bidder may log into the site through the secured log
in by giving the user id / password chosen during enrolment /
registration and then by giving the password of the e-Token /
Smart card to access DSC.

Bidder will then select the tender which he / she is interested in
by using the search option & then moves it to the ‘my favorites’
folder.

From the favorite’s folder, he selects the tender to view all the
details indicated.

It is construed that the Bidder has read all the terms and
conditions before submitting his / her offer. Bidder should go
through the tender schedules carefully and upload the
documents as asked; otherwise, the bid will berejected.

Bidder, in advance, should get ready the Bid documents to be
submitted as indicated in the Tender document / schedule and
generally, they can be in general PDF / xls / rar / jpg formats. If
there are more than one document, they can be clubbed together
and can be provided in the requested format as specified in
Section — III: Bid Data Sheet. Each document to be uploaded
online should be less than 2 MB. If any document is more than
2MB, it can be reduced through zip / rar and the same can be
uploaded, if permitted.

The Bidders can update well in advance, the documents such as
certificates, annual report details etc., under “My Space” option
and these can be selected as per Tender requirements and then
sent along with Bid documents during Bid submission. This
will facilitate the Bid submission process making it faster by
reducing upload timeof Bids.
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Bidder should submit the Tender Fee and EMD for the amount
as specified in Section — III: Bid Data Sheet. The original
payment instruments should be posted / couriered / given in
person so as to reach to the Employer on or before bid closing
date & time. Scanned copy of the instruments for both these
payments should be uploaded as part of the offer.

While submitting the Bids online, the Bidder should accept the
Terms & Conditions and proceed further to submit the Bid
packets.

The Bidder has to select the payment option as offline to pay
the Tender Fee and EMD as applicable and enter details of the
instruments.

The details of the DD / any other accepted instrument,
physically sent, should tally with the details available in the
scanned copy and the data entered during Bid submission time.
Otherwise submitted Bid will not be acceptable.

The Bidder has to scan digitally sign and upload the required
Bid documents one by one as indicated. Bidders to note that
the very act of using DSC for downloading the Bids and
uploading their offers shall be deemed to be a confirmation
that they have read all sections and pages of the Tender
document including conditions of contract without any
exception and have understood the entire document and are
clear about the requirements of the Tender Document.

The Bidder has to upload the relevant files required as
indicated in the cover content as enumerated in clause 10
below.

If the price Bid format is provided in a spread sheet file like
BoQ_xxxx.xls, the rates offered should be entered in the
allotted space only and uploaded after filling the relevant
columns. The Price Bid / BOQ template must not be modified

/ replaced by the Bidder; else the Bid submitted is liable to be
rejected for this Tender.

The Bidders are requested to submit the Bids through online e-
tendering system to the Tender Inviting Authority (TIA) well
before the Bid submission end Date & Time (as per Server
System Clock). The TIA will not be held responsible for any
sort of delay or the difficulties faced during the online
submission of Bids by the Bidders at the eleventh hour.

After the Bid submission, the acknowledgement number, given
by the e-tendering system should be printed by the Bidder and
kept as a record of evidence for online submission of Bid forthe
particular Tender and will also act as an entry pass to
participate in the Bid opening date.
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10. Submission
Bids

of

@)

(ii)

The Bidder should ensure that the Bid documents submitted
are free from virus. If the documents could not be opened, due
to virus, during Tender opening, the Bid is likely or liable to be
rejected.

The time settings fixed in the server side and displayed at the
top of the Tender site, will be valid for all actions of requesting,
Bid submission, Bid opening etc., in the e-Tender system. The
Bidders should follow these time settings during Bid
submission.

All the data being entered by the Bidders would be encrypted
using PKI encryption techniques to ensure the secrecy of the
data. The data entered will not viewable by unauthorized
persons during Bid submission & not be viewable by any one
until the time of Bidopening.

Any Bid document that is uploaded to the server is subjected to
symmetric encryption using a system generated symmetric key.
Further this key is subjected to asymmetric encryption using
buyers / Bid opener’s public keys. Overall, the uploaded Tender
documents become readable only after the Tender opening by
the authorized Bid openers.

The confidentiality of the Bids is maintained since the secured
Socket Layer 128-bit encryption technology is used. Data
storage encryption of sensitive fields is done.

The Bidder should logout of the Tendering system using the
normal logout option available at the top right-hand corner
and not by selecting the (X) exit option in the browser.

Any queries relating to the Tender document and the Terms &
Conditions contained therein should be addressed to the TIA
for a Tender or the relevant contact person indicated in the
Tender.

Any queries relating to the process of online Bid submission or
queries relating to CPP Portal in general may be directed to the
24x7 CPP Portal Helpdesk. The contact number for the
helpdesk is 1800 2337315.

The Hard Copy of original Power of Attorney (POA) and
payment instruments in respect of Tender Fee & EMD, must be
delivered to the office of authorized representative of IWAI as
mentioned in Section III: Bid Data Sheet, on or before Bid
Closing Date &Time.

Online Bids submitted without hard copies of original POA and
payment instruments towards Tender Fee & EMD shall
automatically become ineligible and shall not be considered for
opening of bids.
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(iii)

(iv)

In case of MSE registered firms, letter of claim of exemption for
EMD & Tender Fee with documentary evidence in support of
the claim must be delivered to the office of authorized
representative of IWAI as mentioned in Section III: Bid Data
Sheet, on or before Bid Closing Date & Time.

The Bidders are further advised to number all the pages and
prepare a table of contents in the beginning of each Part
referring the page numbers of the indexed items.

The scanned copy of the Technical and Financial Bids,
complete in all respects, should be submitted as per sequence
mentioned below. Bids should be submitted in TwoCovers:

It may be noted that the successful bidder will have to pay the
wages equal to the minimum salary/ remuneration mentioned
in the table under “Form Fin-3: Details of Cost” to the
deployment of technical manpower on outsource basis every
month through RTGS to the respective bank account(s) of the
outsourced staff and submit the proof. The bidder therefore has
to quote in the BOQ only their service charges as amount in
rupees. The service charge to be calculated over the estimated
cost mentioned in NIT.

Since at present TDS is deducted at the rate of 2% of bill value,
quotations of administrative/ service charge less than or equal the TDS
would be treated as unresponsive and will not be considered.

Cover — I: Technical Bid
Part -1

Proof of Tender Fee as specified in Section — III: Bid Data sheet or
claim of exemption with supporting documents.

Proof of EMD as specified in Section — III: Bid Data Sheet or
claim of exemption with supporting documents

Proof of Bank Solvency for the minimum amount as specified
in Section—III: Bid Data Sheet

Letter of Acceptance of Tender Document duly filled and
signed by the authorized signatory of the Bidder as perAnnex

— VI in Section IX

Letter of Bid(SectionIV:Form-4A)

Signed declaration by the Bidders (SectionIV:Form—4E)

Proof of Office in the Tender calling authority city

Power of Attorney for the authorized person of the bidder as
per Section IV: Form - 4D. This form shall be accompanied by

copy of company identity card or general identity card
(passport / Driving license / Voter’s ID etc.) ofthe authorized
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Representative.
Bidder information Sheet as per Section IV: Formg4F

Composition / Ownership / Shareholding pattern of the
organization

Board Resolution, details of top management (Board
members), key officials with documentary evidence, Articles of
Association / Memorandum of Association of the Company.

Registration / incorporation certificate of the Company, ESIC &
EPFO registration certificate along with Labour license.

Integrity Agreement in format given at Annex—I in Section VIII

Original tender document with minutes of the pre-bid meeting
(if any) and all addenda & corrigenda issued till last date of bid
submission date duly stamped and signed by the authorized
signatory of the bidder.

Note: If the Tender is submitted by a firm in partnership, it
shall be signed by all the partners of the firm above, their full
names and current business address, or by a partner holding
the power of attorney for the firm for signing the Tender in
which case a certified copy of the power of attorney shall
accompany the Tender. A certified copy of the partnership deed
and current business address of all the partners of the firm
shall also accompany the Tender.

Part —II

Annual Report / Audited Balance Sheets, for the last three
financial years ending 31st March of the previous financial year.

GST Registration certificate

Income Tax Return (ITR) filed by the Company for the last
three financial years

PAN card of the Company

Section IV: Form - 4C for Average Annual Turnover

Bank account details, along with a cancelled cheque, for
transaction through e-payment in format given at Annex - IV &

V in Section IX.

Part —111

Complete Company Profile including the following details:
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Background of the organization

Client completion certificate on client letter head for Similar
Woks executed by the Bidder in the last seven years. The
submitted certificates shall comply with the conditions laid in
Clause - 3 of ITB (Bidder Eligibility Criteria). Such eligible
projectsshallbesuppliedinSectionIV:Form-4B.

List of Litigation History
EPF & ESI Certificates
Undertaking in regard to clause 3.7 of Section II: ITB

Form 4L: List Ongoing Assignments along with Work Orders
on client letter head.

It may be noted that the Technical Bid shall not contain any reference
to the fee.

Cover - II: Financial Bid

Financial Bid in excel format (BoQ_X) provided along with this
Tender as Form Fin — 1, 2, 3 of Section V shall be used for quoting
service charge/offer.

The bidder therefor has to quote in the BOQ only their service
charges as a percentage of the estimated cost mention inNIT.

While working out the price bid, following points should be
noted:

All duties, taxes, royalties and other levies payable by the Bidder
for executing the Contract, shall be included in the service charge
quoted by the Bidder except for GST which will be paid as per
existing rules and regulations at the time of payment. The Service
charge quoted by the Bidder shall be fixed for the duration of the
Contract and shall not be subject to adjustment. Further, any
variation in the statutory taxes shall be accounted for the payment
of differential tax amount, against submission of proof of change
in Tax on work done amount. However, this would be entertained
only if the Bidder has submitted its breakup with effective
weightage, otherwise it would be presumed that the Bidder would
absorb the same in his quote.

The prices shall be quoted by the Bidder entirely in Indian
Rupees. All payments shall be made in Indian Rupees (INR).

The total duration of the services shall be as specified in Section —
III: Bid Data Sheet.
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11.

12.

13.

14.

15.

Extension of Bid
Submission Date

Late Proposals

Liability of the
Employer

Modification /
Substitution /
Withdrawal of
Bids

Bid Opening and
Evaluation Process

11.1

12.1

13.1

The Employer may extend the date of submission of bids by
issuing an addendum / corrigendum and uploading the same
on Employer’s website and e-procurement portal.

Online proposals received by the Employer after the specified
Bid submission date & time or any extension thereof,
pursuant to Clause — 11 above, shall not be considered for
evaluation and shall be summarily rejected.

The Bidders are advised to avoid last moment rush to submit
bids online and they should upload their bids well in advance
before the bid submission deadline. The Employer shall not be
liable for failure of online submission of bids by the Bidder that
may arise due to any reason whatsoever. It shall be construed
that the procedure for online submission of bids, mentioned
under Clause - 9 of ITB, has been read and understood by the
bidder. The submission of hard copy is not a mandatory
requirement. However, if the Bidder submits hard copy of the
bid, it shall not be treated as a substitute to online bids
submission and in case a bidder fails to submit bids online
due to any reason, the hard copies of the bids shall not be
considered for evaluation.

14.1 The tender once submitted may be modified, substituted or

withdrawn by the Bidders before the last date of bid
submission.

No bid shall be modified, substituted or withdrawn after the
deadline fixed for submission of bids.

From the time the Proposals are opened to the time the
Contract is awarded, any effort by Bidders to influence the
Employer in the examination, evaluation, ranking ofProposals,
and recommendation for award of Contract may result in the
rejection of the Bidders’Proposal.

The Employer will constitute a Tender Evaluation Committee
(TEC), which will carry out the evaluation process.

Online Bid opening shall be carried out in two stages. Firstly,
'"Technical Bid' of all the online Bids received shall be opened
on the date and time mentioned in Section — III: Bid Data
Sheet. 'Financial Bid' of those Bidders whose Technical Bid
has been determined to be responsive and on evaluation fulfils
the criteria as stipulated in the Tender document, shall be
opened on a subsequent date, which will be notified to such
Bidders. In the event of the specified date for the submissionof
bids being declared a holiday for the Employer, the Bids will be
opened at the appointed time and location on the next working
day. Bids for which a notice of withdrawal has been submitted
in accordance with Clause - 14 above shall not be opened.
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15.4.1

The TEC shall evaluate the Technical Proposals on the basis of
their responsiveness to the ToR and by applying the eligibility
& evaluation criteria, sub-criteria specified in Clause — 3 & 16.In
the first stage of evaluation, a Proposal shall be rejected if it is
found deficient or found not meeting the minimum eligibility
criteria as mentioned in Clause -3 and Clause - 16 of ITB. Only
responsive Proposals shall be further taken up for evaluation.

A Bid shall be considered responsive only if:

It is received by the Bid submission date and time including
any extension thereof, pursuant to Clause — 11above;

It is accompanied by the EMD & Tender Fee as specified in
Clause 6.1 & 6.2above;

It is received in the forms specified in Section - IV (Technical
Proposal)and in Section-V (Financial Proposal);

It does not contain any condition or qualification or
suggestion ;and

It fulfills the eligibility & qualification criteria stipulated in
Clause 3 and Clause 16.1 of ITB.

After ascertaining the responsiveness of the bid, evaluation of
each responsive Bid will be done as per clause 16.2 below. To
assist in the examination, evaluation, and comparison of the
bids, and qualification of the Bidders, the Employer may, at its
discretion, ask any Bidder for a clarification of its bid, giving a
reasonable time for response. Employer however, is not bound
to accept the clarification submitted by the Bidder if found
irrelevant. The Employer’s request for clarification and the
response shall be inwriting.

The Employer shall inform the Bidders, whose Technical Bids
are found responsive and on evaluation fulfils the criteria
stipulated in the Tender document, of the Date, Time andPlace
of opening of the Financial Bids. The Bidders so informed, or
their representative, may attend the meeting of online opening
of FinancialBids.

At the time of the online opening of the ‘Financial Bids’, the
names of the technically qualified Bidders along with the Bid
prices, the total amount of each Bid, and such other details as
the Employer may consider appropriate will be announced by
the Employer at the time of Bidopening.

Bidder may, if deemed necessary by him, send a representative
to attend the financial bid opening. Such representative shall
have a letter of authorization from the bidder to attend the bid
opening on its behalf.
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16. Qualification
Criteria &Bid
Evaluation

Minimum Qualification Criteria

To qualify for this tender, the Bidder must satisfy each of the
qualifying criteria stipulated in Clauses 16.1.1 to 16.1.2 of ITB.
Not satisfying any of the qualification criteria shall render the
bid non-responsive and financial bids of such bidders shall not
be opened.

Qualification Criteria for Works

The Bidder should have successfully completed “Similar Works” in
previous 7 years before the last date of the Bid submission as per the
criteria specified below:

3 similar completed services each costing not less than the
amount equal to 40% of the estimated cost put to this tender,
or

2 similar completed services each costing not less than the
amount equal to 60% of the estimated cost put to this tender,
or

1 similar completed service costing not less than the amount
equal to 80% of the estimated cost put to thistender

Note: The value of the “Completed Work(s)” considered by the
Bidders shall be rounded off to the nearest two digits

For this purpose, “Similar Works” has been defined in SectionIII:
Bid DataSheet.

Qualification Criteria for Average Annual Turnover for last three
(03) financial vears

At least 100% of the estimated cost of this work to qualify for
this work.

The minimum qualification, essential/desirable experience for
each personnel to be engaged on out sourced basis shall be as
defined in clause Point 4.C of Section — VI Terms of Reference
(ToR).

In case a bidder fails to meet the eligibility, criteria stipulated
in Clause 3 of ITB along with above mentioned minimum
qualification criteria, the further process for technical
evaluation will not be carried out and such bidsshall be treated
asnon-responsive.

Bid Evaluation

The Bids shall be evaluated based on the eligibility &
qualification criteria mentioned in Clause 3 & 16 of ITB.In
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case a bidder fails to meet the above-mentioned eligibility &
qualification criteria, their bids shall be treated as non-
responsive and financial bids of such bidders shall not be
opened.

The points earmarked for evaluation of Technical Bids for the
responsive Bidders in terms of clause 3 & 16 of ITB would be as
stipulated in Section III: Bid DataSheet.

Technical Evaluation

The Technical Bids must score at least 70 marks out of 100 to
become eligible for opening of Financial Bids. In other words,
Financial Bids of only those Bidders who’s Technical Bids have
a score of 70 or more (out of 100) would be opened for further
processing.

Financial Evaluation & Final Evaluation

Price Bids of only those bidders who obtain the minimum qualification
marks prescribed above will be opened and evaluated for final award
of the Tender. The work will be awarded to the bidder who quotes the
lowest amount as per the financial bid format. However, in case of two
or more bidders quoting the lowest amount (same) the bidder who is
ranked higher in the technical bid evaluation amongst them will be
awarded the work.

A substantially responsive bid is one that conforms to all the
terms, conditions, and specifications of the tender document
without material deviation or reservation. A material deviation
or reservation is one:

that affects in any substantial way the scope, quality, or
performance of the Works;

that limits in any substantial way, inconsistent with the tender
document, the Employer’s rights or the bidder’s obligations
under the contractor

Whose rectification would affect unfairly the competitive
position of other bidders presenting substantially responsive
bids. Further, a bid will not be considered substantially
responsive if the bidder has not offered to undertake all the
items of the work as listed in Bill of Quantity (BoQ) of Section V
of tender document.

The estimated effect of price adjustment (if any) provisions of
the Conditions of Contract, applied over the period of execution
of the Contract, shall not be taken into account while evaluating
bids.
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17. Award of
Contract

The services will be awarded to the Bidder as per procedure
mentioned below:-

e The Employer shall issue a Letter of Award to the
selected Bidder. It may also notify all other Bidders
about the decision taken (if requested by other Bidders).

e The Consultant/Agency will sign the contract after
fulfilling all the formalities / pre-conditions mentioned
in the Tender Document, within 21 days of issuance of
the Letter of Intent.

e The Consultant/ Agency is expected to commence the
Assignment/job on the date and at the location specified
in Section III Data Sheet.

The Employer shall issue a LOA to the selected Bidder. It
may also notify all other Bidders about the decision taken
(if requested by other Bidders).

The Contractor will sign the contract after fulfilling all the
formalities / pre-conditions mentioned in the Conditions of
Contract in Section VII including submission of

performance bank guarantee, within 15 days of issuance of
the LOA.

The Contractor is expected to commence the

Assignment / job at the location specified in Section III: Bid
DataSheet.
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SECTION - I1I: BID DATA SHEET
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SECTION III: BID DATA SHEET

Reference Particulars Description
ITB 2.1 | Employer The Director, Inland Waterways Authorityof
India (IWAI), Pandu Port Complex, Pandu,
Guwahati-781012
ITB 2.1 | Method of Least Cost System (LCS) selection method
Selection
ITB2.2 | Name of the Deployment of Technical manpower& other
Assignment / supporting staff in RO, IWAI, Guwahati
Job .
ITB 2.3 | a Date for Date : 16-03-2024 Time: 10:00 Hrs (IST)
submission of Bid . L.
and Submission: online submission
Address: Director,
b) Address for
submission of | Inland Waterways Authority of India (IWAI),
hard copy of Pandu Port Complex, Pandu, Guwahati-
POA &payment
instruments 781012
(Tender Fee&
EMD)
ITB 4 Pre-Bid Meeting | Not scheduled/proposed
ITB 5.1 | Last date for Date: 15-03-2024 at 15:00 hrs
seeking Email Id: dirguw.iwai@nic.in
clarifications
- Estimated cost |INR 52.69 Lakh. [including Service charge @ 10% and
of this work excluding GST]
ITB 6.1 | EMD INR 1.05 Lakh
ITB 6.2 | Tender Fee INR 5,900/~ including GST @18%
Tender fee for the amount mentioned above
shall be deposited to IWAI Fund Plan through
RTGS in the following account:
i. Name of Bank Account: IWAI FUND PLAN
ii. Bank Name and Address: Punjab
National Bank, Maligaon, Guwahati
iili. Bank Account number:
4589001800000074
iv. IFSC:PUNBo0458900
v. GST No. :18AAATI7021F1ZX
ITB 6.3 | Minimum Bank | 40% of the estimated cost of this work i.e. Rs.
Solvency 21.08 lakh.
ITB 6.7 | Bid Validity 120 days after last date of Bid Submission
Period
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Reference

Particulars

Description

ITB Similar Works | “Similar Works” means Technical Manpower,
>&ITB Supply Service of  Civil/Mechanical/
3- Marine/Hydrographic Survey Works.
16.1 However, the manpower to be supplied shall
have experience in Dredging, River training
work & Hydrographic Survey executed
/performed in last 5 years.
And
Other supporting staff like security, MTS, DEO
etc has relevant to same line.
ITB6.9 | JV/ JV/ Consortium not allowed
Consortium
ITB 10.1 | Authorized Name: Director, IWAIL, Pandu Port Complex, Pandu,
Representative | Guwahati-781012
ITB 10.3 | Contract 12 months from the date of issuance of LOA &
Duration shall be extended for another 03 year with
satisfactory performance of service provider.
ITB 15.3 | Bid Opening Date  :23-03-2024
date Time: 15:30 hrs
ITB16.2.3| Technical The points earmarked for evaluation of
Evaluation Technical Bids would be as follows:
Please refer to Table No: ITB 16.2.2 for details of
Technical Evaluation.
ITB 17.3 | Location of IWAI, S.O. Badarpur, Karimganj Terminal or

Assignment

any other location decided by Director,
IWAI, Guwahati

Price Preference

Since Splitting of scope / quantity of work is
not feasible keeping in view the nature of work
involved, price preference clause for MSE
registered firms/ bidders will not be applicable.

- Performance 5% of the quoted amount in the form of
Guarantee irrevocable bank guarantee/Demand draft
from nationalized / scheduled bank.
- Security Deposit| 5% of the quoted amount in terms of the

General Conditions of Contract.
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TABLE NO: 16.2.2

Technical Evaluation

The Bidders will be screened at the first level on the basis of the minimum
eligibility criteria as indicated in below.

The points earmarked for evaluation of Technical Bids would be as follows:

S Attributes Max. Evaluation Remarks
Marks
No
Number of  years Up to 5 years 15
1 of o experienge . of o5 5 — 7years 20
providing similar
Technical Manpower Above 7 years 25
Services
2 Average Annual 15 Between 100 — 5
Turnover for the last 150% of the
three FY i.e. 2020-21, Estimated Cost
2021-22 & 2022-23 Between 151- 10
200% of the
Estimated Cost
Above 200% of 15
the Estimated
Cost
The Bidders relevant 1-3 Projects 20
experience forthe
3 | assignment as 35
indicated in Clause
16.1.1 of ITB,
Section II in thelast 4-6 Projects 30
7 years substantiating
the same with
submission of work
done/ Workcompletion
certificate only (Work More than 6 35
order or execution of projects
agreement shall not be
considered)
Between 25- 10 Copy of
Number of Manpower 50 Lai‘lesﬁ EPtFO
4 | onRollof the bidder as 20 Between 50- | 15 ¢ abzn ©
on Bid submission Last 100 submitted
date against this
Above 100 20 criteria
5 ISO certified 5 -
Organization
Total 100
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The Technical Bids must score at least 70 marks out of 100 to become eligible
for opening of Financial Bids. In other words, Financial Bids of only those
Bidders whose Technical Bids have a score of 70 marks or more (out of 100)
would be opened for further processing.
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SECTION - 1V: TECHNICAL BID STANDARD
FORMS
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FORM 4A: LETTER OF BID
(To be submitted on the letter head of the Bidder)

To, .
Director

IWALI Pandu Port Complex, Pandu
Guwahati — 781012, Assam

Sub: Deployment of Technical and other supporting manpower under RO,
IWAI, Guwahati on outsource basis

Dear Sir,

1. Having examined the information and instructions for submission of
tender, General & Special Conditions of Contract, Technical, General
and detailed specifications, Bill of Quantities (BoQ) agreement andbank
guarantee forms, etc. for the above named works, I/We
.......... (Name of Bidder) hereby tender for execution of the works referred
to in the tender document in conformity with the said Conditions of
Contract, Schedule of quantities for the sum as stated in BoQ of this
tender document or such other sum as may be ascertained in
accordance with the said conditions ofcontract.

2. I/ We undertake to complete and deliver the whole of the works
comprised in the Contract within the time as stated in the tender and
also in accordance in all respects with the specifications, Scope of work
and instructions as mentioned in thetender document.

3. I / We am / are tendering for the works mentioned in the table below
and submitting the EMD in the form of RTGS / NEFT/ BG in favour of
IWAI Fund payable at Noida from Nationalised / Scheduled bank of
India as per the details giventherein:

S Total
N(; RTGS / NEFT Bank Guarantee EMD
) (INR)
Amount | Details of RTGS | Amount | Details of the Bank
(INR) |/ NEFT (No. and (INR) Guarantee (No and
Date) and details Date) and details of
of the bank the bank (Name of
(Name of bank, bank, branch,
branch, address) address)
1
4, I/ We agree to abide by this tender. I/ We agree to keep thetender open

for a period of 120 days from the last date of Bid Submission or
extension thereto as required by the IWAI and not to make any
modifications in its terms and conditions.
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5. I/ We agree, if I/ we fail to keep the validity of the tender open as
aforesaid or I/ we make any modifications in the terms and conditions
of my/ our tender, if I/ We fail to commence the execution of the works
as above, I/ We shall become liable for forfeiture of my/ our EMD, as
aforesaid and IWAI shall without any prejudice to another right or
remedy, be at the liberty to forfeit the said EMD absolutely otherwise the
said EMD shall be retained by IWAI towards part of security deposit to
execute all the works referred to in the tender document upon the terms
and conditions contained or referred to therein and to carry out such
deviations as may be ordered. Should this tender be accepted, I/ We
agree(s) to abide by and fulfill all the terms and conditions and
provisions of this tender. No interest is payable on EMD and/ or
Security Deposit.

6. I/ We have independently considered the amount of Liquidated
Damages shown in the tender hereto and agree that it represents a fair
estimate of the loss likely to be suffered by IWAI in the event of works
not being completed in time.

7. If this tender is accepted, I/ We undertake to enter into execute at my/
our cost when called upon by the employer to do so, a contract
agreement in the prescribed form. Unless and until a formal Agreement
is prepared and executed, this tender together with your written
acceptance thereto shall constitute a binding contract.

8. I/We also declare that the firm has not been debarred / blacklisted during the
last three years. Any such discovery relating to debarment or blacklisting is
brought to knowledge of the Employer at any stage of the tender /
contract would be punishable under existing law and would lead to
rescinding or termination of the contract.

9. I/ We understand that IWAI is not bound to accept the lowest or any
tender it may receive and may reject all or any tender without assigning
any reason.

10. I/ We certify that the tender submitted by me / us is strictly in
accordance with the terms, conditions, specifications etc. as contained
in the tender document, and it is further certified that it does not
contain any deviation to the aforesaid documents.

Date....cccceeueenenne. Signature.........c...........

duly authorized to sign & submit
tender for an on behalf of

(Name and address of firm)

Telephone no’s......FAX No...............
Email ID: ...
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FORM 4B: ELIGIBLE PROJECTS
(To be submitted on the letter head of the Bidder)
Format for Responsiveness of Bid (Eligible Projects) ProjectSpecific Experience
[Using the format below, provide information on each assignment for which your firm, and each

associate for this assignment, was legally contracted either individually as a corporate entity or
as one of the major companies within an JV for carrying similar works under this assignment.]

“Similar Works!” have been defined in Section III: Bid Data Sheet

S. Client Contract Value |Date of start| Scheduled Actual Details of work Remarks
No. Namez, in INR of work |completion datecompletion dateg  (including

Name of Financial3 Similar Work).

work &  |value of similar
location of work

project satisfactorily
completed

Firm’s Name Tttt et eteteeeteeeteneteteaeraeeeneaeaaanas

Authorized Signature SN

Notes:

1. For the purpose of evaluation, Bidders should assume 7% inflation for
Indian Rupees every year and 2% for foreign currency portions per year
simple annually.

'Exhibit only those projects completed in the last Seven (7) years from the Last Date of Bid Submission.

*The Bidder shall submit proof of experience from the Client for meeting the minimum qualification details.
The Client Certificate submitted by the Client shall contain the details as enlisted in Clause 3.2 of ITB. The
works claimed by the Bidder, if not supported with proof of completion as laid down under Clause 3.2 of ITB
from the Client will not be considered.

3Against the Contract of works having several components other than the Similar Works, only the relevant
component shall be evaluated for contract value, payment value and the actual execution period for the
relevant component only should be submitted / specified.
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2. Bidders should mention the maximum value of similar works as defined
in Clause 16.1.1 of ITB executed during the last seven years (adjusted last
day of the month before the one in which this Tender isinvited).

3. In case of foreign currency, it should first be escalated at the rate
mentioned above and then the amount so derived shall be converted to
INR at the exchange rate prevailing last day of the month previous to the
one in which this Tender isinvited.

4. Exchange rate should be taken from official website of RBI
(https://www.rbi.org.in/scripts/ReferenceRateArchive.aspx)

5. In case exchange rate for the currency in consideration, is not available
on RBI website(mentioned above),Bidders shall quote exchange rates
from websites such as www.xe.com, ww.oanda.com, along with copy of
the exchange rate used by the Bidder for the conversion.

6. Any additional comments / information to substantiate that the said
work conforms to the specified similar works can also be indicated by the
bidder, as deemed fit.

Please limit the description of each project in two A4 size sheet of paper.
Descriptions exceeding two (02) A4 size sheet of paper may or may not be
considered for evaluation.
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FORM 4C: AVERAGE ANNUAL TURNOVER
(To be submitted on the letter head of Chartered Accountant / Statutory Auditor)

SI. No. Financial Years Annual Turnover in INR
.
2
3o | e,
4. Total (1+2+3)
5. Average Annual Turnover [indicate sum of the above figures divided by
3]

Certificate from the Statutory Auditor

This is to certify that .................. [Name of the Firm][Registered Address] has received the

payments shown above against the respective years.

Name of Authorized Signatory

Designation:

Name of Firme:......cccoooiiiiiiiiiiiiiiiiiiiiiiieieieans

(Signature of the Statutory Auditor Seal of the Firm)

Note:

In case the Bidder does not have a statutory auditor, it may provide the

certificate from a practicing-chartered accountant.
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FORM 4D: POWER OF ATTORNEY
(To be executed on non-judicial stamp paper of appropriate value in accordance
with relevant Stamp Act and duly notarized. The stamp paper to be in the name of the
company who is issuing the Power of Attorney)

Know all men by these presents, We, .........ccccceuee.... (name of organization and
address of the registered office) do hereby constitute, nominate, appoint and
authorize Mr./Ms. ...ccccvveeeeevvnnnnnnne. son / daughter / wife and presently residing
At e, who is presently employed with/retained by us and holding
the position of....... R as our true and lawful attorney (herein after referred
to as the “Authorized Representative”), with power to sub-delegate to any
person, to do in our name and on our behalf, all such acts, deeds and things
as are necessary or required in connection with or incidental to submission of
ourBidfor“DeploymentofTechnicalandothersupportingmanpowerunderRO,
IWAI,Guwahati”.TheselectionofContractorforiInland WaterwaysAuthorityof
India (the “Employer”) including but not limited to signing and submission of
all applications, Bids and other documents and writings, participating in pre-
bid and other conferences and providing information / responses to the
Employer, representing us in all matters before the Employer, signing and
execution of all contracts and undertakings consequent to acceptance of our
Bid and generally dealing with the Employer in all matters in connection with
or relating toorarising out of our Bid for the said Project and / or upon
award thereof to us till the entering into of the Contract with the Employer.
AND, we do hereby agree to ratify and confirm all acts, deeds and things
lawfully done or caused to be done by our said Authorized Representative
pursuant to and in exercise of the powers conferred by this Power of Attorney
and that all acts, deeds and things done by our said Authorized Representative
in exercise of the powers hereby conferred shall and shall always be deemed to
have been done byus.

IN WITNESS WHEREOF WE, ... THE ABOVE-NAMED PRINCIPAL HAVE
EXECUTED THIS POWER OF ATTORNEY ON THIS .........

(Signature, Name, Designation and Address)

Witnesses:

Accepted

(Signature, name, designation and address of the Attorney)
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Notes:

The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the
executants (s) and when it is so required the same should be under common seal affixed
in accordance with the required procedure.

Wherever required, the Bidder should submit for verification the extract of the charter
documents and other documents such as a resolution / power of attorney in favour of the
person executing this Power of Attorney for the delegation of power hereunder on behalf
of the Applicant

For a Power of Attorney executed and issued overseas, the document will also have to

be legalized by the Indian Embassy and notarized in the jurisdiction where the Power of
Attorney is being issued. However, the Power of Attorney provided by Bidders from

countries that have signed the Hague Legislation Convention, 1961 are not required to

be legalized by the Indian Embassy if it carries a conforming Apostille certificate.
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FORM 4E: DECLARATION BY THE BIDDERS
(To be submitted on the letter head of the Bidder)

To, Date:..ccoeeniiiiiiiiiiiiieiieaee.
Director
INLAND WATERWAYS AUTHORITY OF INDIA,
Pandu Port Complex, Pandu, Guwahati-781012 District-
Kamrup (Assam)
Kind Attention.......c..coevverseessercsnnssnsisnns (insert name of authorized representative)

Sub: Declaration from the Bidder

Dear Sir,

This is with reference to the above mentioned Tender document.
We hereby make the following declarations:

1. No alteration has been made in any form in the Tender document

downloaded from the website of IWAI and e-procurement portal.

2. I / We have not been debarred / blacklisted during the last three years

3. I / We accept the payment terms of Terms of Reference.

I / We provide our acceptance to all the Terms and Conditions of this

tender document.

5. I / We agree to disqualify us for any wrong declaration with respect to the
submissions made by us for this tender and reject my/our tender

summarily

6. I / We agree to disqualify us from this tender and black list us for
tendering in IWALI projects in future, if it comes to the notice of IWAI that

the documents/submissions made by me/us are not genuine

7. I / We confirm that I/we have noted / updated ourselves of all
amendments/corrigendum/responsetopre-submissionqueriesetc.and

bid is submitted incorporating the same.

Yours Faithfully
(Signature of the Bidder, with Official Seal)

Note: Please Tick the appropriate box in the above table.
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FORM 4F: BIDDER INFORMATION SHEET
(To be submitted on the letter head of the Bidder)

Bidder name:

[insert full name]

Bidder’s Party name:

[insert full name]

Bidder’s Party country of registration:

[indicate country of registration]

Bidder’s year of constitution:

[indicate year of constitution]

Bidder’s legal address in country of constitution:

[insert street/ number/ town or city/ country]

Bidder’s authorized representative information

Name: [insert full name]

Address: [insert street/ number/ town or city/ country]

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes]

E-mail address: [indicate e-mail address]

1. Attached are copies of original documents of

0 Articles of Incorporation (or equivalent documents of constitution or association),
and/or registration documents of the legal entity namedabove

0 In case of a Government-owned enterprise or institution, documents establishing
legal and financial autonomy, operation in accordance with commercial law, and
absence of dependent status

2. Included are the organizational chart, a list of Board of Directors, and the Beneficial
Ownership.

Yours Faithfully

(Signature of the Bidder, with Official Seal)
Note:

This Form shall be supplied with Identity proof of the authorized representative
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FORM 4G: FORMAT FOR PRE BID QUERIES BY BIDDERS

(To be submitted on the letter head of the Bidder)

Name of Bidder:
Date of Submission:

Pre — Bid Queries

S. No. | Section Number, Clause Number, Tender clause Query /
Sub Clause Number and Page description Suggestion /
Number of Tender Document Clarification

sought
1.
2.
3.
4.
5.
6.
Yours Faithfully

(Signature of the Bidder, with Official Seal)

45 | Page




FORM 4L: List of Ongoing Assignments

Sl

No.

Full
Postal
Address
of Client
& Name
of officer-
in-charge

Description
of the work
including
similar
works

Value of
contract

Date of
commencement
of work

Scheduled
completion
period

Average
completion
as on date

Expected
date of
completion
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SECTION - V: FINANCIAL BIDS STANDARD
FORMS
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FORM FIN - 1: FINANCIAL BID SUBMISSION FORM

[Location, Date]

To:
Director,
INLAND WATERWAYS AUTHORITY OF INDIA,
Pandu Port Complex, Pandu, Guwahati-781012 District-
Kamrup (Assam)
Dear Sir,

We, the undersigned, offer to provide the services for the Assignment / Job
for Deployment of Technical and other supporting manpower under
RO,IWAI, Guwahati in accordance with your notice inviting tender dated
....................................................................................................................... [Insert
Date] and our Technical Bid. Our attached Financial Bid is for .....% of the Cost
to our Organization (CTO)/Insert percentage of the CTO], against submission of
proof of payment. This amount is inclusive of all types of taxes (such as
Income tax, duties, fees, levies etc.) excluding Goods & Service Tax (GST),
which shall be paid as per the provisions effective at the time of release of
payments. We hereby confirm that the financial Bid is unconditional and we
acknowledge that any condition attached to Financial Bid shall result in
rejection of our Financial Bid /Bid as a whole.

Our Financial Bid shall be binding upon us subject to the modifications
resulting from Contract negotiations (if any), up to expiration of the validity

period of the Bid, i.e. before the date indicated in .......... clause.........

We understand you are not bound to accept any Bid you receive.

Yours sincerely,

Authorized Signature [In Full and initials]:

Name and Title of Signatory SN

Name of Firm S e teteeneetnetneeteneeeenernaenrenennen
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Form Fin — 2: Summary of Costs — BoQ

Tender Inviting Authority:

INLAND WATERWAYS AUTHORITY OF INDIA

Name of Work: Deployment of Technical and other supporting manpower (for NW-16 & IBP Route) under
RO,IWAI, Guwahati on outsource basis

Contract No: IWAI/GHY/3(13)/NW-16/Manpower/2024

PRICE SCHEDULE

(This BOQ template must not be modified /replaced by the bidder and the same should be uploaded after filling the relevant columns, else the
bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only)

Sl Item Description QTY | Units |BASIC RATE In TOTAL TOTAL AMOUNT
No. Figures To be AMOUNT In Words
entered by the Without
Bidder in Taxes/GST
Rs. ) In Rs. P
1 2 4 5 6 7 8
1 |work of supply and
deployment of Technical
Manpower & supporting
staff on outsource basis
under RO, IWAI, Guwahati
1.01 | Amount of Bidders service
charge on estimated cost (in 1.000 | Nos | | e INR oo Only
rupees)

Total in Figures

Note:

i.

ii.

iii.

It may be noted that the successful bidder will have to pay the wages equal to the minimum

salary/remuneration mentioned in the table under “Form Fin- 3: Details of Cost” to the
deployment of technical and other manpower on outsource basis every month and submit the
proof. The bidder, therefore, has to quote in the BOQ only their service charges (in Rupees
only) on estimated cost mention in NIT (para-2) above.

Since at present TDS is deducted at the rate of 2% of bill value quotations of administrative

/service charge less than or equal to the TDS would be treated as unresponsive and will not be

considered.

If after the opening of financial bids, it is found that any two bidders have quoted similar
Service charges, then the bidder who has scored the maximum number of marks will be

awarded the work.

Authorized Signature

Name
Designation
NameofFirm
Address
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Form Fin — 3 : Details of Costs-BoOQ
1.Key Resources (Technical & other supporting staff)

SIL. Designation No. Consolidated Remuneration /
No. of Remuneration on CLC guidelines
Post to be paid per Month
per
1 Surveyor 1 Rs. 40000.00
2 Supervisor 1 Rs. 25,000.00
3 D. E. O. 3 Rs. 23,902.50
4 Pilot 1 Rs. 23,902.50
5 Electrician 1 Rs. 23,902.50
6 Gardener (1 each for 2 Rs. 17,561.40
Badarpur & Karimganj)
MTS 1 Rs. 20,194.28
8 Security Guards 6 Rs. 23,902.50
(Unarmed)
[3 nos. each for
Badarpur & Karimganj|
Note:

1. All payments shall be made as per the P-50 of ToR and GCC Clause No -32.

2. Any statutory deduction shall have to be made from the consolidated
remuneration only and no additional payment would be made on that account (PF &
ESI will be reimbursable in case same is mandatory as per Law).

3. In case of any changes in the Act which has a bearing on the contract, the same
should be complied with by the Outsourced Agency.

4. The deployment of employees may be increased or decreased as per actual
requirement of IWAIL. The amount mentioned for the category from Sl. No. 3 to 8 is
based on calculated minimum wages including VDA & employer contribution of EPF
& ESI. Any increase in the VDA for the category from Sl. No. 3 to 8 will be effective
and paid on production of Govt. notification.

Authorized Signature
Name

Designation
NameofFirm

Address
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SECTION -VI: TERMS OF REFERENCE
(ToR)
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1.

Introduction

Inland Waterways Authority of India (IWAI) is a statutory body under the
Ministry of Shipping, Government of India. IWAI was set up in 1986 with a
mandate to develop and regulate the inland waterways of the country primarily
declared as National Waterways. In March, 2016, the Government of India has
declared 106 new National Waterways in addition to the existing five National

Waterways by the National Waterway Act, 2016.

Brief about Project

Inland Waterways Authority of India (IWAI) want to deploy the renowned
Consultancy organizations those are private entities or Government entities
having proven competence, capacity and experience in sphere of Marine
Infrastructure Industry, Port, Inland Water Transport (IWT) sector and
experience in providing competent technical manpower for executing the
intended works i.e. Dredging Project Execution & Management, Bandalling and
Hydrographic Survey, Marine Civil Construction, Development of Waterways,

Port and Harbour Works and other allied activities.

Objectives
Deployment of Technical Manpower & other supporting staff for NW-16 & IBP
Router under IWAI, R.O. Guwahati

4. Detailed scope of work & vacancies:

The contractor shall provide the technical personnel & other supporting staff for
NW-16 & IBP Route under RO, IWAI, Guwahati in following manner:-

a) Surveyor: They are to assist the survey personal, carry out survey and other
related activities particularly in the field of hydrographic survey in NW-16 and
rivers in North East India.

b) Supervisor (Technical): They have to assist the existing officers in
monitoring, preparation of scheme, project report, analysis of the
works/projects, preparation of project, measurements of works
under execution and related works to be assigned from time to time.

¢) DEO & MTS: DEO and MTS are considered in this tender to assist other
mentioned officers.

d) Electrician: They have to maintain the electrical fitting under SO,
IWALI, Badarpur and Karimganj Terminal and will keep all the
equipment safe and intact.

e) Pilot: They shall assist in safe navigation of the vessels / boats in the
waterways.

52 | Page




(f) Gardener: Gardener will have to maintain all the horticulture works inside
the complex and maintain a clean and green atmosphere.

(g) Security Guards: The contractor shall provide security guards (unarmed) to IWAI
terminals and other premises as per requirement in NW-16 for safety and security of IWAI
premises and property as per contract provision as well as site requirement. All the Security
Should be in proper Uniform which shall be provided by Outsource agency / Contractor at
his own cost.

The contractor shall provide the manpower to this office on the basis of their
experience to this Authority as per requirement of IWAI for operation, maintenance
and monitoring of various developmental works under NW-16 project. In case of
occurrence of any theft/robbery /loss/damaged to the property of IWAI where
manpower is provided by the contractor, the same will be recovered from its RA
bills/ security deposit of the contractor.

The contractor shall supply suitable no. of candidates (at least three no.
candidates for each post) for each category so that IWAI have right to take requisite
number of candidates in screening /interviews.

Number of candidates may vary as per requirement.

5. The minimum qualification, essential / desirable experience for each personnel
to be engaged shall be as follows:-

SI. Category |Qualification Experience Max. age as
No on
01.03.2024
1 Surveyor Degree/ in Minimum 3 year experience in
Civil / Hydrographic Survey & related 30 years
Mechanical | activity with knowledge of
Engineering HYPACK Software OR One year
working experience in
2 [Supervisor | Diplomain | Minimum one year experience in 30 year
(Tech) Civil/Mecha | relevant field
nical
Engineering
3 |D.E.O. Graduate a. Skilled Graduate level with 35 year
minimum typing speed of 40
words per minute in English &
min. of two year experience)
b. Should be conversant with the
working of the computer and
essentially well trained and
experience in MS office and
desirably possess knowledge of
LAN Networking.
4 |Pilot Matriculation | Experience in river Pilotage 45 year
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5 |Electrician

Matriculation | 2-year relevant experience. 45 years
with  ITI

in relevant field

6 [MTS Matriculation |Semi -skilled and free from any] 35 years
police case
7 |Gardener |8thpass Free from any police case 45 years
8 [Security 8th pass Minimum one-year experience 45 years
Guards and free from any police case
(Unarmed)

Note:- Age relaxation could be considered by Director/OIC based on experience of

deserving candidates

6. Payment Terms

All the payments shall be made in Indian Rupees only and
shall be subject to applicable Indian Laws for withholding
taxes, if any.

The service provider shall pay the salary / remuneration to
the outsourced staff only through ECS by 5th of the
following month without waiting for the clearance of bill
from IWAI. The details in this regard will accompany the
monthly invoice submitted for reimbursement to IWALI.
Also, the statutory remittances claimed from IWAI should
be evidenced by relevant documentary proof.
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SECTION-VII: GENERAL CONDITIONS OF CONTRACT
(GCC)
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1.

Definitions

SECTION VII: GENERAL CONDITIONS OF CONTRACT

1.1

Definitions

“Employer” means the Chairperson, Inland Waterways
Authority of India and his successors.

“Authority/Department/Owner” shall mean the Inland
Waterways Authority of India, which invites tenders on
behalf of the Chairperson, IWAI and includes therein-legal
representatives, successors and assigns.

“Chairperson” means Chairperson of Inland Waterways
Authority of India.

“Chief Engineer” means the Chief Engineer of the Authority,
as the case maybe.

“Director” means the Director of the Authority, as the case
maybe.

“Deputy Director” means the Deputy Director of the
Authority, as the case maybe.

“Contractor” means the successful Bidder who has been
awarded the contract to perform the work covered under this
tender document and shall be deemed to include the
Contractor’s successors, executors, representatives or assigns
approved by the Engineer.

"Contractor's Representative" means the person named by the
Contractor in the Contract or appointed from time to time by
the Contractor, who acts on behalf of the Contractor.

"Employer's Personnel" means the Engineer, the assistants
and all other staff, labour and other employees of the Engineer
and of the Employer; and any other personnel notified to the
Contractor, by the Employer or the Engineer, as Employer's
Personnel.

"Contractor's Personnel" means the Contractor's
Representative and all personnel whom the Contractor utilises
on Site, who may include the staff, labour and other
employees of the Contractor and of each Subcontractor; and
any other personnel assisting the Contractor in the execution
of theworks.

“Engineer-In-Charge (EIC) or Engineer” means the Employers
personnel authorized to direct, supervise and be in-charge of the
works on behalf of the Employer.
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“Subcontractor” means any person named in the Contract as
a Subcontractor for a part of the Works or any person to
whom a part of the Works has been subcontracted by the
Contractor with the consent of the Engineer and the legal
successors in title to such person, but not any assignee of any
suchperson.

“Engineer-in-charge representative / assistant” shall mean any
officer of7 the Authority nominated by the Engineer for day to
day supervision, checking, taking measurement, checking
bills, ensuring quality control, inspecting works and other
related works for completion of theproject.

"Contract" means the documents forming the tender and
acceptance thereof and the formal agreement executed
between the competent authority on behalf of the Chairman,
Inland Waterways Authority of India and the contractor,
together within the documents referred to therein including
these conditions, the specifications, designs, drawings and
instructions issued from time to time by the Engineer and all
these documents taken together shall be deemed to form one
contract and shall be complementary to oneanother.

“Party” means either the Employer or the Contractor as the
case may be and “Parties” means both ofthem.

"Commencement Date" means the date notified under
clause12.1.

"Day'"means a calendar day beginning and ending at mid-
night.

“Week” means seven consecutive calendar days.
“Month” means one Calendar month

“GCC” means the General Conditions of Contract.
“SCC” means the Special Conditions of Contract.

“Work / Works” means work / works to be executed in
accordance with the contract.

“Work Order” means a letter from the Authority conveying
the acceptance of the tender/offer subject to such
reservations as may have been stated therein.

“Letter of Acceptance” means the formal letter issued by
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2.

Interpretations

the Employer to successful bidder to notify the acceptance
of the offer of contractor and shall specify including other
terms and conditions, total contract price in consideration
of execution & completion of works and the remedying of
any defect therein by the contractor in accordance with the
terms and conditions of thecontract.

“Bill of Quantities” means the price schedule and complete
bill of quantities forming part of theContract.

"Contract Price" means the price as specified in the letter of
acceptance subject to additions and adjustments thereto or
deductions there from as may be made pursuant to the offer.

“Cost" means all expenditure reasonably incurred (or to be
incurred) by the Contractor, whether on or off the Site,
including overhead and similar charges, but does not include
profit.

"Accepted contract Amount" means the amount accepted in
the Letter of Acceptance for the execution and completion of
the Works including remedying of any defects.

“Applicable Law” means the laws and any other instrument
having the force of law in India for the time being.

“Approval” means consent by the Employer inwriting

2.1 Where the contract so requires, words imparting the
singular only shall also include the plural and vice versa.
Any reference to masculine gender shall whenever required
include feminine gender and viceversa.

Heading and marginal notes in these General Conditions
shall not be deemed to form part thereof or be taken into
consideration in the interpretation of construction thereof of
the contract.

Wherever in the Contract, provision is made for the giving or
issuing of any notice, consent, approval, certificate or
determination by any person, unless otherwise specified such
notice, consent, approval, certificate or determination shall
be in writing and the words “notify”, “certify” or “determine”
shall be construed accordingly. Any such consent, approval,
certificate or determination shall not unreasonably be
withheld or delayed.
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Law and Language

The Contract shall be governed by the law of the country
(Indian Law).

The language for communications shall be English.

Priority of Documents

The documents forming the Contract are to be taken as
mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in
accordance with the following sequence:

the Contract Agreement,

the Integrity Agreement

the Letter of Acceptance / Firm work order
Special Conditions of Contract
General Conditions of Contract
The priced Bill of Quantities
The Drawings and Annexures.
The Technical Specification
Addendum /Corrigendum
Minutes of the Meeting
Technical Bid

Post bid correspondences and any other document forming
part of contract.

If any ambiguity or discrepancy is found in the documents,
the Employer / Engineer shall be the sole authority to issue
any necessary clarification or instruction in thisregard.

Contract Agreement

The Parties shall enter into a Contract Agreement within 21
days after the issue of the Letter of Acceptance. The Contract
Agreement shall be in the format annexed to the
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3.

Signing
Agreement

of

(iif)

(a)

bid. The costs of stamp duties and similar charges (if any)
imposed by law in connection with entry into the Contract
Agreement shall be borne by the Bidder.

Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a joint
venture or consortium of two or more persons/ companies

these persons / companies shall be deemed to be jointly
and severally liable to the Employer for the performance of
the Contract;

these persons / companies shall notify the Employer of their
leader who shall have authority to bind the Contractor and
each of these persons /companies.

The Contractor shall not alter its composition or legal status
without the written prior consent of the Employer.

The parties to the contract are the contractor and the

owner.

(b)

(c)

Authority of Persons signing the Contract on behalf of the Contractor

A person signing the tender or any other document in
respect of the contract on behalf of the contractor without
disclosing his authority to do so shall be deemed to
warrant that he has authority to bind the contractor. If it
is discovered at any time that the person so signing had no
authority to do so, the Chairman on behalf of Authority
may, without prejudice to any other right or remedy of the
owner, cancel the contract and hold such person liable to
the owner for all costs and damages arising from the
cancellation of the contract including any loss which the
owner may sustain on account of such purchase. The
provisions of clause 11 apply to every such purchase as far
as applicable.

Address of the Contractor and notices & communication on behalf of
the Owner

For all purposes of the contract including arbitration there
under, the address of the contractor mentioned in tender
shall be the address to which all communication addressed
to the contractor shall be sent, unless the contractor has
notified a change by a separate letter containing noother
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Performance
Security &
Security
Deposit

3.2

communication and sent by registered post due to The
Chairman, Inland Waterways Authority of India, A-13,
Sector-1, NOIDA, Gautam Budh Nagar Distt (U.P.) 201301.
The Contractor shall be solely responsible for the
consequence of an omission to notify a change of address
in the matter aforesaid.

Any communication or notice on behalf of the owner, in
relation to the contract may be issued to the contractor by
the owner, and such communications and notices may be
served on the contractor either by email or fax or courier or
registered post or under certificate of posting or by ordinary
post or by hand delivery at the option of the owner.

Authority of the Chairman

For all purposes of the contract including arbitration
proceeding there under, the Chairman on behalf of the
Authority shall be entitled to exercise all the rights and
powers of the owner.

For All Bidders including MSE Registered Firms

The contractor shall be required to deposit an amount equal
to 5 % of the contract value of the work as Performance
Security in the form of an irrevocable bank guarantee bond
of any nationalized / scheduled bank of India in accordance
with the form prescribed within 15 days of the issue of the
LOA.

A sum @ 10% of the gross amount of the bill shall be
deducted from each running bill of the contractor till the
sum along with the sum already deposited as the earnest
money in the form of RTGS will amount to security deposit
of 5% of the contract value of work. The Earnest money of
the successful bidder submitted in the form of RTGS will be
retained as Security Deposit. Bank guarantee will not be
accepted as security deposit.

In case of MSE registered firms, deduction of a sum of 10%
of the gross amount of the bill from each running bill till
that amount reaches 5% of the contract value of the work as
Security Deposit will also be made.

Release of Performance Security & Security Deposit

The Performance Bank Guarantee shall be valid up to the
stipulated date of completion plus ninety days beyond that.
No claim shall be made against such bank guarantee and
such bank guarantee shall be returned to the Contractor
within 21 days of the completion of the aforesaid period. In
case of extension of time, the Contractor shall get thevalidity
of the Performance Bank Guarantee extended to cover such
extension of time of the work.

The total security deposit shall remain with the Owner till
the completion of the contract or the payment of the final bill
payable in accordance with agreement conditions
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5. Sufficiency
Tender

of

5.1

Whichever is later, provided the Engineer is satisfied that
there is no demand outstanding against the Contractor.

No interest will be paid on security deposit.

If the Contractor neglects to observe or fails to perform any
of his obligations under the contract, it shall be lawful for
the Owner to forfeit either in whole or in part, the Security
Deposit furnished by the Contractor. However, if the
Contractor duly performs and completes the contract in all
respects and presents in absolute "NO DEMAND
CERTIFICATE” in the prescribed form, the Owner shall
refund the Security Deposit to the Contractor after deduction
of cost and expenses that the Owner may have incurred and
other money including all losses and damages which the
Owner is entitled to recover from the Contractor.

In case of delay in the progress of work, the Owner shall
issue to the Contractor a notice in writing pointing out the
delay in progress and calling upon the Contractor to explain
the causes for the delay within 3 days of receipt of the notice
or 10 days from issuance of notice whichever is earlier. If the
Owner is not satisfied with the explanations offered, he may
withhold payment of pending bills in whole or in part and /
or get the measures of rectification of progress of work
accelerated to the pre-defined level at the risk and cost of the
Contractor and if necessary, forfeit the Security Deposit.

All compensation or other sums of money payable by the
Contractor under the terms of the contract or any other
contract or on any other account whatsoever, may be
deducted from or paid by the sale of a sufficient part of his
security or from any sums which may be due or may become
due to the Contractor by the Owner on any account
whatsoever. Also in the event of the Contractor’s Security
Deposit falls short of such deductions or sale, as aforesaid
the Contractor shall, within 14 days of receipt of notice of
demand from the Employers representative make good the
deficit in his Security Deposit.

In case the contractor fails to commence the operation after
handing over of the survey launch to him or when the
contractor has defaulted for more than thirty days or when
covered from the contract as penalty or deduction and the
contractor fails to pay such amount even after due notice is
given to him in this regard, the Owner shall at its own
discretion encash the bank guarantee furnished as
performance guarantee and /or recover the sum from his
security deposit.

The contractor shall be deemed to have satisfied himself
before tendering as to the correctness and sufficiency of his
tender for the works and of the rates quoted in the schedule
of Quantities and Prices which shall (except as otherwise
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6. Contract
Documents

7. Discrepancies and
Adjustment of
Errors

Provided in the contract) cover all his obligations under the
contract and all matters and things necessary for the proper
execution and completion of the works in accordance with
the provisions of the contract and its operation during
execution of work.

The language in which the contract documents shall be
drawn up shall be English and if the said documents are
written in more than one languages, the language according
to which the contract is to be constructed and interpreted
shall be English.

The Contractor shall be furnished free of charge certified
true copy of the contract document.

A copy of the Contract Documents furnished to the
Contractor as aforesaid shall be kept by the Contractor on
the Site in good condition and the same shall at all
reasonable time be available for inspection and use by the
Engineer-in-Charge, his representatives or by other
Inspecting officers of the Authority.

The Contractor shall use none of these Documents for any
purpose other than that of this contract.

In case of discrepancy between the Schedule of Quantities

and prices, Specifications, the following order of precedence
shall be observed:-

(a) Description in the Schedule of Quantities andPrices.
(b) Relevant Specifications and Special Conditions, ifany.

The contractor shall study and compare the drawings,
specifications and other relevant information given to him
by the Engineer-in-Charge and shall report in writing to the
Engineer-in-Charge any discrepancy and inconsistency
which he notes. The decision of the Engineer-in-Charge
regarding the correct intent and meaning of the drawings
and specifications shall be final andbinding.

Any error in description, quantity or price in Schedule of
Quantities and Prices or any omission there from shall not
vitiate the Contract or release the Contractor from the
execution of the whole or any part of the work(s) comprised
therein according to specifications or from any of his
obligations under the contract.

If on check there is difference in the amount worked out by
contractor in the schedule of quantities and prices and
General summary the same shall be adjusted in accordance
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8. Duties and
Powers of the
Engineer—In-
Charge
Representative

(a)

(c)

with the following rules:

In the event of error/discrepancy occurring in the rates
written in figures and words, then the rate which
corresponds with the amount worked out by the contractor
shall, unless otherwise proved, be taken as correct. If the
amount of an item is not worked out by the contractor or it
does not correspond with the rate written either in figures or
in words, then the rate quoted by the contractor in words
shall be taken as correct. When the rate quoted by the
contractor in figures and words tally, but the amount is not
worked out correctly, the rate quoted by the contractor will,
unless or otherwise proved, be taken as correct.

All errors in totaling in the amount column and in carrying
forward totals shall be corrected.

The totals of various sections of schedule of quantities and
price amended shall be carried over to the General
Summary and the tendered sum amended accordingly. The
tendered sum so altered shall, for the purpose of tender, be
substituted for the sum originally tendered and considered
for acceptance instead of the original sum quoted by the
tenderer. Any rounding off of quantities or in sections of
schedule of quantities and prices or in General summary by
the tenderer shall be ignored.

The duties of the representative of the Engineer-in-Charge
are to watch and supervise the work performed by various
category of Technical Manpower with respect to discharge of
the intended duty.

The Engineer-in-Charge may, from time to time in writing,
delegate to his representative any of the powers and
authorities, vested in the Engineer- in- Charge and shall
furnish to the contractor a copy of all such written
delegation of powers and authorities. Any written
instruction or written approval given by the representative
of the Engineer-in-Charge to the contractor within theterms
of such delegation shall bind the contractor and the
Authority as though it has been given by the Engineer-in-
Charge.

Failure of the representative of the Engineer-in-Charge to
disapprove any work or materials shall be without prejudice
to the power of the Engineer-in-Charge thereafter to
disapprove such work. The contractor shall, at his own
expense, again carryout such works as directed by the
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Engineer-in-Charge.

8.4 If the Contractor is dissatisfied with any decision of the
representative of the Engineer-in-Charge, he will be entitled
to refer the matter to the Engineer-in- Charge who shall
thereupon confirm, reverse or vary such decision and the
decision of the Engineer-in- Charge in this regard shall be
final and binding on the contractor.

9. Assignment  and 9.1  The Contractor shall not sub-let, transfer or assign the
Sub-Letting whole or any part of the work under the contract. Provided
that the Engineer-in-Charge may at his discretion, approve
and authorize the Contractor to sub-let any part of the work,
which in his opinion, is not substantial, after the contractor
submits to him in writing the details of the part of the
work(s) or trade proposed to be sublet, the name of the sub-
contractor thereof together with his past experience in the
said work/trade and the form of the proposed sub- contract.
Nevertheless, any such approval or authorization by the
Engineer-in-Charge shall not relieve the contractor from his
any or all liabilities, obligations, duties and responsibilities
under the contract. The contractor shall also be fully
responsible to the Authority for all the acts and omissions of
the sub-contractor, his employees and agents or persons
directly employed by the contractor. However, the
employment of piece rate works shall not be construed as
sub-letting.

10. Facilities  to 10.1 The contractors shall, in accordance with the requirements
Other of the work as decided by the Engineer-in- Charge, afford
Contractors all reasonable facilities to other contractors engaged

contemporaneously on separate contracts and for
departmental labour and labour of any other agency
properly authorized by Authority or any statutory body
which may be employed at the site for execution of any
work not included in the contract which the Authority may
enter into in connection with or ancillary to the works. Inall
matters of conflict of interest, the Engineer-in-Charge shall
direct what compromise should be made and his decision
shall be fina land binding on the parties.

11. Change in the
Constitution of
The Firm to be
Intimated

11.1  Where the contractor is a partnership firm, prior approval
in writing of the Engineer-in-Charge shall be obtained
before any change is made in the constitution of the firm.
Where the contractor is an individual or a Hindu Undivided
Family business concern, such approval, as aforesaid, shall
like-wise be obtained before the contractor enters into any
partnership agreement where under the partnership firm
would have the right to carry out the works hereby
undertaken by the contractor. If prior approval as aforesaid
is not obtained the contractor shall be deemed to have been
assigned in contravention to Clause 31 hereof and the same
action will be taken and the same consequences shall
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12. Commencement
ofWork

13. Works to be
carried out in
accordance with
specification and
ordersetc.

14. Setting Out the
Works

15. Urgent Work

12.1

(a)

ensure as provided for in the said clause-31.

The contractor shall commence the work and supply the
manpower at the respective sites within 15 days of the issue
of Contract Agreement. If the contractor commits default in
mobilization of resources, as aforesaid, the Engineer-in-
Charge shall without prejudice to any other right or remedy
be at liberty to cancel the contract and forfeit the earnest
money/security deposit.

The contractor shall execute the whole and every part of the
work in the most substantial and workman like manner in
strict conformity with the specifications laid down in the
contract document or as may be laid down by the Engineer-
in-Charge under the terms of the contract. The contractor
shall also conform exactly, fully and faithfully to the
specifications and instructions in writing in respect of the
work, duly signed by the Engineer-in-Charge as may be
issued from time totime.

The contractor shall be entitled to receive, on demand, in
addition to the contract documents, in accordance with the
provisions of contract, the documents set forth herein in
respect of the work on commencement or during the
performance of the contract:

Specifications or revisions thereof from time to time
Explanations, instructions etc.

Such further explanation, modifications and instruction, as
the Engineer-in-Charge may issue to the contractor from
time to time in respect of the work shall be deemed to form
integral part of the contract and the contractor shall be
bound to carry out the work accordingly.

All instructions and orders in
respect of the work shall be given
by the Engineer-in-Charge in
writing. However, any verbal
instructions or order shall be
confirmed by the Engineer-in-
Charge as soon as practicable
without loss of time and only such
written instruction shall be
deemed to be valid.

14.1 The contractor shall provide all assistance and adhere to the

15.1

instruction of E.I.C during the course of the contract.

If any urgent work (in respect of which the decision of the

Engineer-in-Charge shall be final and binding) becomes
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necessary, the contractor shall execute the same as may be
directed by Engineer-in-Charge, provided the directions are

in accordance and confirmatory with provisions in Clause —
8.
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16. Deviations,
Variations and
Extent

17. Contractor’s
Supervision

18. Instructions
andNotice

16.1 The Engineer-in-Charge shall have power (i) to make alteration

in, omissions from, additions to, or substitutions for the
original specifications and instructions that may appear to
him to be necessary or advisable during the progress of the
work, and (ii) to omit a part of the works for any reasons and
the contractor shall be bound to carry out the works in
accordance with any instructions given to him in writing
signed by the Engineer-in-Charge and such alterations,
omissions, additions or substitutions shall form part of the
contract as if originally provided therein and any altered,
additional or substituted work which the contractor may be
directed to do in the manner specified above as part of the
works, shall be carried out by the contractor on the same
conditions in all respects including price on which he agreed
to do the main work except as hereafter provided.

The contractor shall either himself supervise the execution
of the works or shall appoint at his own expense, a qualified
and experienced Engineer as his accredited agent approved
by the Engineer-in-Charge, if contractor has himself not
sufficient knowledge or experience to be capable of receiving
instruction or cannot give his full attention to the works.
The contractor or his agent shall be present at the site(s)and
shall supervise the execution of the works with such
additional assistance in each trade, as the work involved
shall require and considered essential by the Engineer-in-
Charge. Further the directions/instructions given by the
Engineer-in-Charge to the contractor's agent shall be
considered to have the same force as if these had been given
to the contractor himself.

If the contractor fails to appoint a suitable agent as directed
by the Engineer-in-Charge, the Engineer-in- Charge shall
have full powers to suspend the execution of the works until
such date as a suitable agent is appointed by the contractor
and takes over the charge of supervision of the work. For any
such suspension, the contractor shall be held responsible for
delay so caused to the work.

Except as otherwise provided in this contract, all notices to
be given on behalf of the Authority and all other actions to
be taken on its behalf may be given or taken by the
Engineer-in-Charge or any officer for the time being
entrusted with the functions, duties and powers of the
Engineer-in-Charge.

All instructions, notices and communications etc. under the
contract shall be given in writing and any such oral orders /
instructions given shall be confirmed in writing and no such
communication which is not given or confirmed in writing
shall bevalid.

All instructions, notices and communications shall be
deemed to have been duly given or sent to the contractor, if
delivered to the contractor, his authorized agent, or left at,
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19. Laws  Governing

or posted to the address given by the contractor or his
authorized agent or to the last known place of abode or
business of the contractor or his agent of services by post
shall be deemed to have been served on the date when in the
ordinary course of post these would have been delivered to
him and in other cases on the day on which the same were
so delivered or left.

The Courts at Noida only shall have the jurisdiction for

theContract filing the award of the arbitration and for any other judicial
proceedings.
20. Work during Subject to any provisions to the contrary contained in the contract,

night or on
Sundays and
holidays

none of the works shall be carried out during Sundays and
national holidays without the permission in writing of the
Engineer-in-Charge. However, when work is unavoidable or
necessary for safety of life, property or works, contractor
shall take necessary action immediately and advise the
Engineer-in-Charge accordingly.

The Engineer-in-Charge at its discretion may, however,
direct the contractor that the work may be carried out on
holidays, Sundays and/or in extra shifts to ensure
completion of works under the contract as scheduled.

In case, the person deployed is absent on a particular dayor
comes late/leave early on three occasions, deduction for one
day will be made. The out sourcing staff employed can avail
8 days leave per year which can be accumulated up to the
end of calendar year. However, they are not eligible to en-
cash the leave accumulated. Moreover, the leaves will not be
carried forward for the second year. The Service Provider
shall ensure that these leave benefits are available to the
outsourcing staff and there should be no occasion for any
complaint from thestaff.

No extra payment shall be paid to the outsource staff if they
are required to sit late or come early to the office.

21. Technical Man 21.1(a) The contractor shall provide personnel in required numbers

power

(b)

for the intended work to the satisfaction of the Engineer-in-
Charge. The Contractor shall not employ in connection with
the works any person who has not completed eighteen years
of age the minimum age specified in Indian Labour Law.

The minimum qualification and essential / desirable experience for
each personnel to be deployed is given in Section VI:ToR.

If any foreigner is employed by the contractor on the work
within the site the later shall ensure that such foreigner
possesses the necessary special permit issued by the Civil
Authorities in writing and also comply with the instructions
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issued there-from from time to time. In the event of any
lapse in this regard on the part of such foreigner the
contractor shall be personally held responsible for the lapse
& IWALI shall not be liablein any event.

The Contract is liable for cancellation if either the contractor
himself or any of his employee is found to be a person who
has held Class-I post under the IWAI immediately before
retirement and has within two years of such retirement
accepted without obtaining the previous permission of the
IWAI or of the Chairman as the case may be and
employment as contractor for, or in connection with the
execution of the public works, or as an employee of such
contractor. If the contract is terminated on account of the
failure of the contractor to comply with the above clause,the
IWALI shall be entitled to recover from him such damages as
may be determined by the Engineer-in-Charge with due
regard to the inconvenience caused to the IWAI on account
of such termination without prejudice to the IWAI’s right to
proceed against suchofficer.

The contractor shall in respect of personnel employed by
him either directly or through sub-contractor comply with or
cause to be complied with the contract labour (Regulation
and Abolition) Act 1970 amended from time to time and
Rules framed there under in regard to all matters provided
therein.

The Contractor shall also comply with the provisions of all
Acts, Laws, any Regulation or Bye Laws of any Local or other
Statutory Authority applicable in relation to the execution of
works suchas:

Payment of Wages Act, 1936(Amended)
Minimum Wages Act, 1948(Amended).

The Contract Labour (Regulation & Abolition) Act, 1970 with
Rules framed there under asamended.

Workmen Compensation Act, 1923 as amended by
Amendment Act no.65 0f1976.

Employer's Liability Act 1938(Amended)

The Industrial Employment (Standing orders) Act 1946
(Amended).

The Industrial Disputes Act. 1947(Amended)

Payment of Bonus Act.1965 and Amended Act No. 43 of
1977andNo.480f1978andanyamendedthereof:

The Personal Injuries (Compensation Insurance) Act 1963
and any modifications thereof and rules made there under
from time to time. The Contractor shall take into account all
the above and financial liabilities in his quoted rates and
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nothing extra, whatsoever, shall be payable to him on this
account.

The list is indicative only; otherwise the contractor should
be aware of all the Acts/Labour Laws and should follow
diligently on the work. The contractor shall be fully and
personally responsible for the violation of any Act/Labour
Law

The Contractor shall be liable to pay his contribution andthe
employees’ contribution to the State Insurance Scheme in
respect of all labour employed by him for the execution of the
contract, in accordance with the provision of the Employees
State insurance Act 1948" as amended from time to time. In
case the Contractor fails to submit full details of his account
of labour employed and the contribution payable, the
Engineer-in- Charge shall recover from the running bills the
contribution amount as assessed by him. The amount so
recovered shall be adjusted against theactual contribution
payable for Employees StateInsurance

The Engineer-in-Charge shall on a report having been made
by an inspecting officer as defined in the Contract Labour
(Regulation and Abolition) Act and Rules or on his own in his
capacity as Principal Employer, have the power to deduct
from the amount due to the contractor any sum required for
making good the loss suffered by worker(s) by reason of non-
fulfillment of the conditions of the Contract for the benefit of
Workers, non-payment of remuneration or on account of
deduction made from the remuneration of the workers which
are not justified by the terms of the contract or non-
observance of the said Act and Rules framed there under with
amendments made from time to time.

The Contractor shall indemnify the Authority against any
payments to be made under and for observance of the
Regulation Laws, Rules as stipulated in Clause-22.4 above
without prejudice to his right to claim indemnity from his
sub-contractors. In the event of the contractor's failure to
comply with the provisions of all the Acts/Laws stipulated in
Clause-22.4 or in the event of decree or award or order
against the contractor having been received from the
competent authority on account of any default or breach or in
connection with any of the provisions of the Acts/Laws/Rules
mentioned in Sub-Clause 22.4 above, the Engineer-in-Charge
without prejudice to any other right or remedy under the
contract shall be empowered to deduct such sum or sums
from the Bill of the contractor or from his security deposit
or from other payment due under this contract or any other
contract to satisfy within a reasonable time the
provisions of the various Acts/Laws/Rules/Codes as
mentioned under Sub-Clause

22.4 above, on the part of the contractor under the contract
on behalf of and at the expenses of the contractor and make
payment and /or provide amenities/facilities/services
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accordingly. In this regard, the decision of the Engineer-in-
Charge shall be conclusive and binding on the contractor.

In the event or the Contractor committing a default or breach
of any of the provisions of the aforesaid Contract's Labour
(Regulation and Abolition) Act and Rules as amended from
time to time or furnishing any information or submitting or
filling any form/Register/Slip under the provisions of these
Regulations which is materially incorrect then on the report
of the Inspecting officer as defined in the relevant Acts and
Rules as referred in Clause 22.4 above, the Contractor shall
without prejudice to any other liability pay to the Authority a
sum not exceeding Rs.50/- (Rs. Fifty only) as liquidated
damages for every default, breach or furnishing, making,
submitting, filling materially incorrect statement as may be
fixed by the Engineer-in-Charge. The decision of the
Engineer-in-Charge in this respect shall be final &binding.

The Contractor shall at his own expenses comply with or
cause to be complied with the Provisions/ Rules provided for
welfare and health of Contract Labour in the Contract Labour
(Regulation and Abolition) Act and other relevant Acts and
Rules framed there under or any other instructions issued by
the Authority in this regard for the protection of health and
for making sanitary arrangements for workers employed
directly or indirectly on the works. In case the contractor fails
to make arrangements as aforesaid, the Engineer-in-Charge
shall be entitled to do so and recover the cost thereof from
the contractor.

The Contractor shall at his own expense arrange for the
safety or as required by the Engineer-in-Charge, in respect of
all Personnel employed for performance of the Works and
shall provide all facilities & safety gears in connection
therewith. In case the contractor fails to make arrangements
and provide necessary facilities as aforesaid, the Engineer-in-
Charge shall be entitled to do so and recover the cost thereof
from the Contractor. But this will not absolve the contractor
of his responsibility or otherwise thereof.

In the event of any injury, disability or death of any workmen
in or about the work employed by the contractor either
directly or through his sub-contractor, contractor shall at all
time indemnify and save harmless the Authority against all
claims, damages and compensation under the Workmen
Compensation Act. 1923 as amended from time to time or in
other Law for the time being in force and Rules there-under
from time to time and also against all costs, charges and
expenses of any smooth action by proceedings arising out of
such accidents or injury, disability or death of a workmen
and against all sum or sums which may with the consent of
the contractor be paid to compromise or compound any
claim in this regard. If any award, decree or
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order is passed against the contractor for recovery of any
compensation under the Workmen Compensation Act, 1923,
for any injury, disability or death of a workman by any
competent court, the said sum or sums shall be deducted by
the Engineer-in-Charge from any sum then due or that may
become due to the contractor or from his security deposit or
sale thereof in full or part under the contract or any other
contract with the Authority towards fulfillment of the said
decree, award or orders.

Provided always that the contractor shall have no right to
claim payments/claims whatsoever on account of his
compliance with his obligations under this clause and Labour
Regulations.

The contractor shall not otherwise than in accordance with
the statutes ordinance and Government Regulations or
orders for the time being in force import, sell, give, barter or
otherwise dispose of any alcoholic liquor or drugs to permit
or suffer any such import, sale, gift, barter or disposal by his
sub-contractor, agent or employees.

The contractor shall not give, barter or otherwise dispose of
to any person or persons any arms or ammunition of any
kind or permit to suffer the sameas aforesaid.

The Contractor shall employ for the execution of the works
only such persons as are skilled and experienced in their
respective trades and Engineer-in-Charge shall be at liberty
to object to and require the contractor to remove from the
works any persons employed by the Contractor for the
execution of the works who, in the opinion of the Engineer-
in-Charge, misconduct himself or is incompetent or negligent
in the proper performance of his duties.

The contractor shall forthwith comply with such requisition
and such person shall not be again employed upon the works
without permission of the Engineer-in-Charge.

22. Force Majeure 22. 1. The term Force Majeure shall herein mean Riots(other

than among the contractor's employees), Civil Commotion
(to the extent no insurable), war (whether declared or not),
invasion, act of foreign enemies, hostilation, civil war,
rebellion, revolution, insurrection, military or usurped
power, damage from aircraft, nuclear fission, acts of God,
such as earthquake (above 7 magnitude on Richter Scale),
lightning, unprecedented floods, fires not caused by
contractor's negligence and other such causes over whichthe
contractor has no control and are accepted as such bythe
Engineer-in-Charge, whose decision shall be final and
binding. In the event of either party being rendered unable
by Force Majeure to perform any obligation required to be
performed by them under this contract, the relative
obligation of the party affected by such Force Majeure shall
be treated as suspended for the period during which such
Force Majeure cause lasts, provided the party allowing that
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23. Liability for
damage, defects or
imperfections and
rectification thereof

24. Contractor's
Liability and
Insurance

it has been rendered unable as aforesaid, thereby shall
notify within 15 days of the alleged beginning and ending
thereof giving full particulars and satisfactory evidence in
support of suchcause.

For delays arising out of Force Majeure, the bidder shall not
claim extension in completion date for a period exceeding
the period of delay attributable to the causes of Force
Majeure and neither the Authority nor the bidder shall be
liable to pay extra costs provided it is mutually established
that Force Majeure conditions did actually exist.

If any of the Force Majeure conditions exists in the places of
operation of the bidder even at the time of submission bid,
he shall categorically specify in his bid and state whether
they have been taken into consideration in theirquotations.

23.1 If the personnel supplied bythe contractor injure any person

23.2

23.3

(a)

or destroy or damage any item belonged to IWAI including
the vessel on which they are deployed during the tenure of a
contract, the contractor shall upon receipt of a notice in
writing in that behalf from Engineer-in-charge make good
the same at hiscost.

All damages caused by accidents or carelessness of the
contractor or any of his employees or any propertybelonging
to the Authority is wasted or is misused by the contractor or
any of his employees shall be to the account of the
contractor, who shall make good theloss.

Performance Guarantee/Security Deposit may also be
forfeited at the discretion of Authority to partially make
good the loss suffered by theAuthority

From commencement to completion of the work(s).as a
whole, the Contractor shall taEe full responsibility forthe
care thereof and for taking precautions to prevent loss or
damage by the personal supplied by the contractor.

Neither party to the contract shall be liable to the other in
respect of any loss or damage which may occur or arise outof
"Force Majeure" to the works or any part thereof on toany
material or article at site but not incorporated in the works
or to any person or anything or material whatsoeveror either
party provided such a loss or damage could not have been
foreseen or avoided by a prudent person and the either party
shall bear losses and damages in respect of their respective
men and materials. As such liabilityof either party shall
include claims/ compensations of thethird partyalso.

Provided, however, in an eventuality as mentioned in sub-
clause - 25.2 above, the following provisions shall also have
effect:

The Contractor shall, as may be directed in writing by the
Engineer-in-Charge proceed with the completion ofthe
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works under and in accordance with the provisions and
conditions of the contract, and

The Contractor shall, as may be directed in writing by the
Engineer-in-charge, at his own cost, repair and make good
so much of the loss or damage as has been occasioned byany
failure on his part to perform his obligations under the
contract or not taking precautions to preventloss or damage
or minimize the amount of such loss or damage, Final
assessment of loss or damage shall be decided by the
Engineer-in-Charge and his decision shall be final and
binding.

The contractor shall indemnify and keep indemnified the
Authority against all losses and claims for death, injuries or
damage to any person or any property whatsoever which
may arise out of or in consequence of the service during the
contract period and also against all claims, demands,
proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto, and such
liabilities shall include claims/compensations of the third

party.

(a) Before commencing execution of the work, the Contractor
shall without in any way limiting his obligations and
responsibilities under this condition, insure against any
damage, loss or injury which may occur to any property
(excluding that of the Authority but including the Authority
building rented to the contractor wholly or in part and any
part of which is used in part and any part of which is used
by him for storing combustible materials) public liability by
arising out of the carrying out of the contract. For this
purpose the contractor shall take out, pay all costs and
maintain throughout the period of his contract public
liability with the followingcoverage.

Public liability limits for bodily injury or death not less than
Rs. 1,00,000 for one person and Rs. 2,00,000 for each
accident.

Property liability limits for each accident not less than Rs.
1,00,000/-

The Contractor shall prove to the Engineer-in Charge from
time to time that he has taken out all the insurance policies
referred to above and has paid the necessary premiums for
keeping the policies alive till legacy of thecontract.

The Contractor shall ensure that similar insurance policies
are taken out by his sub-contractor (if any) and shall be
responsible for any claims or losses to the Authority
resulting from their failure to obtain adequate insurance
protection in connection thereof. The Contractor shall
produce or cause to be produced by his sub-contractors (if
any) as the case may be, relevant, policy or policies and
premium receipt as and when required by the Engineer-in-
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25. Foreclosure of
contract in full or
in part due to
abandonment or
reduction in scope
ofwork

26. Termination of
contract on death

27. Carrying Out

(c)

Charge.

If the contractor and/or his sub- contractor (if any) shall fail
to effect and keep in force the insurance referred to above or
any other insurance which he/they maybe required to effect
under the term of the Contract then and in any such case the
Authority may, without being bound to effect and keep in
force any such insurance and pay such premium or
premiums as may be necessary for that purpose and from
time to time deduct the amount so paid by the Authority
from any moneys due or which may become due to the
contractor or recover the same as a debt due from the
contractor.

25.1 If at any time after acceptance of the tender the Authority

decides to abandon or reduce the scope of the works for
reason whatsoever and hence does not require the whole or
any part of the works to be carried out, the Engineer-in-
Charge (with the prior approval of competent authority
mentioned in scheduled ‘B’) shall give notice in writing to
that effect to the contractor and the Contractor shall haveno
claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he
might have derived from the execution of the works in full
but which he could not derive in consequence of the fore
closureofthewholeorpartoftheworks.

26.1 If the Contractor is anindividual or a proprietary concern and

27.1

the individual or the proprietor dies, or if theContractor is a
partnership concern and one of the partners dies, then,
unless the Engineer-in-Charge is satisfied that the legal
representatives of the individual contractor or of the
proprietor of the proprietary concern and in the case of
partnership, the surviving partners are capable of carrying
out and completing the contract, the Engineer-in-Charge
shall be entitled to terminate the Contract as to its
incomplete part without the Authority being in anywayliable
to payment of any compensation whatsoever on any account
to the estate of the deceased Contractor and/or to the
surviving partners of theContractor's firm on account of
termination of the Contract. The decision of the Engineer-
in-Charge that the legal representatives of the deceased
contractor or the survivingpartners of the Contractor's firm
cannot carry out and complete the works under the contract
shall be final and binding on the parties. In the event of such
termination, the Authority shall not hold the estate of the
deceased Contractor and/or the surviving partners of the
Contractor's firm liable for damages for not completing the
contract. Provided that the power of the Engineer-in-Charge
of such termination of contract shall be without prejudice to
any other right or remedy which shall have accrued or shall
accrue to him under the contract.

If the contractor
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Part of Work at
The Risk and
Cost of The
Contractor

(i1)

(iii)

27.2

(a)

27.3

27.4

27.5

At any time makes default during the currency of work or
does not execute any part of the work with due diligenceand
continues to do so even after a notice in writing of 7 days in
this respect from the Engineer-in-Charge;or

Commits default in complying with any of the terms and
conditions of the contract and does not remedy it or takes
effective steps to remedy it within 7 days even after a notice
in writing is given in that behalf by the Engineer-in-Charge;
or

Fails to complete the work (s) or items of work with
individual dates of completion, on or before the date (s) so
determined, and does not complete them within the period
specified in the notice given in writing in that behalf by the
Engineer-in-Charge.

The Engineer-in-Charge without invoking action under
clause 37 may, without prejudice to any other right or
remedy against the contractor which have either accrued or
accrue thereafter to IWAI, by a notice in writing to take the
part work/ part incomplete work of any item (s) out of his
hands and shall have powersto:

Carry out the part work/ part incomplete work of any items
(s) by any means at the risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any,
is recoverable from the contractor for completion of the part
work/ part incomplete work of any item (s) taken out of his
hands and execute at the risk and cost of the contractor,the
liability of contractor on account of loss or damage suffered
by IWAI because of action under this clause shall
notexceed10%ofthetenderedvalueofthework.

In determining the amount, credit shall be given to the
contractor with the value of work done in all respect in the
same number and at the same rate as if it had been carried
out by the original contractor under the terms of his
contract. The certificate of the Engineer-in-Charge as to the
value of work done shall be final and conclusive against the
contractor provided always that action under this clause
shall only be taken after giving notice in writing to the
contractor. Provided also that if the expenses incurred bythe
IWALI are less than the amount payable to the contractor at
his agreement rates, the difference shall not be payable to
thecontractor.

Any excess expenditure incurred or to be incurred by IWAI
in completing the partwork/part incomplete work of any
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28. Completion
Time and
Extensions

(vi)

item (s) or the excess loss of damages suffered or may be
suffered by IWALI as aforesaid after allowing such credit shall
without prejudice to any other right or remedy available to
IWAI in law or as per agreement be recovered from any
money due to the contractor on any account, and if such
money is insufficient, the contactor shall be called upon in
writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the
aforesaid period of 30 days, the Engineer-in-Charge shall
have the right to recover the same in accordance with the
provisions of the contract.

In the event of the above course being adopted by the
Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reason of his
having purchased or procured any materials or entered into
any engagements or made any advance on any account or
with a view to the execution of the work or the performance
of the contract.

The Engineer-in-Charge will make available to the
contractor the required working environment to enable the
contractor to commence & proceed with the execution of the
work in accordance with agreed programme.

If after the award of the work the contractor commits
defaults in commencing the execution of work as aforesaid,
IWAI shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money &
performance guarantee absolutely.

However, if the commencement of the work (s) be delayed
by:-

Force majeure as per clause 23,0r
Abnormally bad weather, or
Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike or
lockout, affecting any of the trades employed on the work,
or

Delay on the part of other contractors or tradesman engaged
by Engineer-in-Charge in executing work not forming part of
the contract, or

Non-availability of stores, which are the responsibility of
Government to supply or
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29. Liquidated
Damages
Delay

for

Non-availability of breakdown of Tools and Plant to be
supplied or supplied by Government or

Any other cause which, in the absolute discretion of the
Engineer-in-Charge is beyond the Contractor’s control.

then immediately upon the happening of any such events as
aforesaid, the contractor shall inform the Engineer-in-
Charge accordingly, but the contractor shall nevertheless
use constantly his best endeavours to prevent and/or make
good the delay and shall do all that may be required in this
regard. The Contractor shall also request, in writing, for
extension of time, to which he may consider himself eligible
under the contract, within fourteen days of the date of
happening of any such events as indicated above.

(Clarification with regard to point (vi) above, the survey
launches will be handed over to the contractor and it is the
responsibility of the contractor to arrange for any store or
tools required during the contract period for maintenance
and operation).

Request for extension of time, to be eligible for
consideration, shall be made by the Contractor in writing
within fourteen days of the happening of the event causing
delay on the prescribed form to the competent authority as
indicated in Schedule ‘B’. The Contractor may also, if
practicable, indicate in such a request the period for which
extension isdesired.

In any such case as may have arisen due to any of theevents,
as aforesaid, and which may have been brought out by the
contractor in writing, the Competent Authority mentioned in
Scheduled ‘B’ may give a fair and reasonable extension of
time, after taking into consideration the nature of the work
delayed and practicability of its executionduring the period
ofextension.

Such extensions shall be communicated to the contractor
by the Engineer-in-Charge in writing. The contractor shall
not be entitled to claim any compensation or over run
charges whatsoever for any extensiongranted.

If the contractor fails to supply the required technical
manpower for more than 72 hrs., he shall without prejudice
to any other right or remedy of the Authority on account of
such default, pay compensation (not byway of penalty) at
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30. When the
Contract Can Be
Determined

()

(i)

the rate of twice the amount payable to the contractor forthe
period of non-supply of those number of technical
manpower which he has failed to supply or the technical
manpower have remained absent and in the event of more
than three such occasions of non-supply or absence of
manpower or more than 10% of the manpower required to
be supplied are either not supplied or remained absent then
the compensation to be paid will be at the rate of 1.5 % per
month of delay to be computed on per day basis on the total
value of the contract subject to a maximum of 10% of the
total value of thecontract.

The amount of liquidated damages may be adjusted or set-
off against any sum payable to the contractor under this or
any other contract with the authority.

All sums payable by way of compensation under any of the
conditions will be considered as reasonable compensation
without reference to the actual loss or damage which will
have been sustained.

Payment of such damages shall not relieve the contractor of
his obligation to complete the work or from any other of his
obligation or liabilities under the contract.

Subject to other provisions contained in this clause, the
Engineer-in-Charge may, without prejudice to his any other
rights or remedy against the contractor in respect of any
delay, inferior workmanship, any claims for damages
and/or any other provisions of this contract or otherwise,
and whether the date of completion has or has note
lapsed, by notice in writing absolutely determine the
contract in any of the following cases:

If the contractor having been given by the Engineer-in-
Charge a notice inwriting to rectify, reconstruct or replace
any defective work or that the work is being performed in an
inefficient or otherwise improper or un- workman like
manner shall omit to comply with the requirement of such
notice for a period of seven days thereafter.

If the contractor has, without reasonable cause, suspended
the progress of the workor has failed to proceed with
thework with due diligence so that in the opinion of the
Engineer he will be unable to secure completionof
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(iif)

v)

the work by thedate for completion and continues to do so
after a notice in writing of sevendays from the Engineer.

If the contractor fails to complete the work within the
stipulated date or items of work with individual date
ofcompletion, if any stipulated, on or before such date(s)
of completion and docs not complete them withinthe period
specified in a notice given in writing inthat behalf by
theEngineer-in-Charge.

If the contractor persistently neglects to carry out his
obligations under the contract and/or commits default
in complyingwith any of the terms and conditions of the
contract and docs not remedy it or take effectivesteps to
remedy it within 7 days after a notice in writing is
given to him in that behalf by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any
person in IWAI service. or to any otherperson on his behalf
any gift or consideration of any kind as aninducement or
reward for doing or forbearing to do or for having done or
forborne to do any act in relation to the obtaining or
execution ofcontract.

If the contractor shall obtain a contract with IWAI as aresult
of wrong tendering or other non-bonafidemethods of
competitive tendering or commits breach of integritypact.

If the contractor being an individual, or if a firm, anypartner
thereof shall at any timebe adjust insolvent or have a
receiving order or order for administration of his estate
made against him or shall take any proceedings for
liquidation or composition (other than a voluntary
liquidation for the purpose of amalgamation or
reconstruction) under any Insolvency Act forthe time being
in force ormake any conveyance or assignment of his
effectsor composition or arrangement for the benefit of his
creditors or purport so to do, or if any application be made
under any Insolvency Act for the timebeing enforce for the
sequestration of his estate or if a trust deed be executed by
him for benefit of his creditors.
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(viii)

(ix)

(i)

(iii)

If the contractor being a company shall pass a resolution or
the court shall make an order that the company shall be
wound up or if a receiver or a manager on behalf of a
creditor shall be appointed or if circumstances shall arise
which entitle the courtor the creditor to appoint a receiver
or amanager or which entitle the court to make a winding
uporder.

If the contractor shall suffer an execution being leviedon his
goods and allow it to be continued for a period of 21days.

If the contractor assigns, transfers, sublets (engagement of
labour on a piece-work basis or of labour with materials not
tobe incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign,
transfer, sublet or otherwise parts with the entire works or
any portion thereof without the prior written approval of the
Engineer-in-Charge.

When the contractor has made himself liable for action
under any of the cases aforesaid, the Engineer- in-Chargeon
behalf of the IWAI with the approval of the competent
authority shall havepowers:

To determine the contract as aforesaid (of which termination
notice in writing to the contractor under the hand of the
Engineer-in-Charge shall be conclusive evidence). Upon
such determination, the Earnest Money Deposit, Security
Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be
absolutely at the disposal of theIWAL.

After giving notice to the contractor to measure up the work
of the contractor and to take such whole, orthe balance or
part thereof: as shall be un-executed out of his hand and to
give it to another contractor to complete the work. The
contractor, whose contract is determined as above, shall not
be allowed to participate in the tendering process for the
balancework.

The event of above courses being adopted by the Engineer-
in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his
having purchased or procured any materials or
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31. Inspection

32. Payment
Account

On

31.1

entered into any engagements or made any advances on
account or witha view to the execution of the work or
the performance of the contract. And in case action is taken
under any of the provision aforesaid, the contractor shall
not be entitled to recover or be paid any sum for any work
thereof or actually performed under this contract unless
and until the Engineer:-- in-Charge has certified in writing
the performance of such work and the value payable in
respect thereof and he shall only be entitled to be paid the
values ocertified.

Periodic inspection will be carried out by the EIC or his
Representative. The contractor can have the inspection
schedules finalized with the Engineer-in-charge.

Bill shall be submitted by the contractor monthly on or
before the date fixed by the Engineer-in-Charge. The
Engineer-in-Charge shall then arrange to have the bills
verified with reference to the daily attendance information
sheet/ e-attendance sheet.

Towards its fee for the services rendered to IWAI, the Service
Provider shall be paid “Administrative and Management
Charges”, excluding GST, at the rate approved through the
tender in terms of percentage of the Cost to his Organization
(CTO) for rendering the actual professional support services
toIWALI.

The Cost to the Service Provider’s organization shall be
deemed to be such amount / figure which is worked out by
totalling all the expenses (including those on account of
Remuneration, conveyance, allowances, reimbursements,
etc. of the personnel deployed or utilized by the Service
ProviderforrenderingprofessionalsupportservicestolWAI)
incurred by the Service Provider on reimbursement basis of
the actualamount.

The service provider will submit the invoices/bills in
triplicate on the 6th day of every month for reimbursement
along with a declaration that remuneration of all the staff
deployed has been paid. Payments to the service provider
would be strictly on certification by the concerned officer
that the services were satisfactory and attendance as per
the bill preferred by the service provider. The payment shall
be made by IWAI within 30 days from the date of receipt of
the invoice only on the basis of number of workingdays for
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33.

34.

35.

Taxes, duties and
levies etc.

Tax Deduction at
Source

Payment of
final bill

which duty has been performed by each manpower. Amount
deducted from the bill / claim for the days of absence in a
month shall be as per the approved rate per day per person
quoted by the service provider.

The invoice(s) shall be accompanied by supporting
documents including copies of receipts issued by the
personnel/employees to the Service Provider in respect of
payment of salary/ remuneration, allowances,
reimbursements etc., acknowledgement/ receipts issued by
concerned Government Departments in respect of and
towards proof of deduction and deposit of GST and others
relevant documents etc., as applicable.

Note: The service provider shall pay the salary / remuneration to the
outsourced staff only through ECS by 5th of the following month
without waiting for the clearance of bill from IWAI The details in this
regard will accompany the monthly invoice submitted for

reimbursement to IWAL Also, the statutory remittances claimed from
IWAI should be evidenced by relevant documentary proof.

P.F, Insurance Premium etc. to be paid by the contractor
and deposited with the appropriate Authority.Proof of such
payment shall have to be attached with the bill of successive
month. Regarding GST may be quoted separately in.

TDS at the applicable rate as per Income Tax Act/Rules shall
be deducted from all the payment/advances made against
the contract.

The final bill shall be submitted by the contractor withinone
month from the date of completion of the work or of the date
the certificate of completion furnished by the Engineer- in-
Charge. No further claim in this regard unless as specified
herein under shall be entertained. Payment of final bill shall
be made within three months if the amount of the contract is
up to Rs. 15 lakhs and six months if the value of the work
exceeds Rs. 15 lakhs. If there shall be any dispute about any
item or items of the work then the undisputed item or items
only shall be paid within the said period of three months or
six months, as the case may be. The contractor shall submit a
list of the disputed items within thirty days from the
disallowance thereof and if he fails to
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36. Over Payments

And
Payments

Under

do so, his claim shall be deemed to have been fully waived
and absolutely extinguished.

Whenever any claim whatsoever for the payments of a sum
of money to the Authority arises out of or under thiscontract
against the contractor, the same may be deducted by the
Authority from any sum then due or which at anytime
thereafter may become due to the contractor under this
contract and failing that under any other contract with the
Authority or from any other sum whatsoever due to the
contractor from the Authority or from his security deposit,or
he shall pay the claim ondemand.

The Authority reserves the right to carry out post- payment
audit and technical examination of the final bill includingall
supporting vouchers, abstracts, etc. Theauthority further
reserves the right to enforce recovery of any over payment
when detected not- withstanding the fact that the amount of
the final bill may be included by one of theparties as an item
of dispute before an arbitrator appointed under clause 40 of
this contract and notwithstanding the fact that the amount
of the final bill figures inthe arbitrationaward.

If as a result of such audit and technical examination any
over payment is discovered in respect of any work done by
the contractor or alleged to have been done by him under
contract, it shall be recovered by the Authority from the
contractor by any of all of the methods prescribed above,and
if any under payment is discovered, the amount shall
bedulypaidtothecontractorbytheAuthority.

Provided that the aforesaid right of the Authority to adjust
over-payment against amount due to the contractor under
any other contract with the Authority shall not extend
beyond the period of two years from the date of payment of
the final bill or in case the final bill is a MINUS bill, from the
date the amount payable by the Contractor under the MINUS
final bill is communicated to thecontractor.

Any sum of money due and payable to the Contractor
(including the security deposit returnable to him) under the
contract may be withheld or retained by way of lien by the
Engineer-in-Charge or Authority against any claim of the
Authority or such other person or persons in respect of
payment of a sum of money arising out of or under any
othercontractmadebythecontractorwiththeEngineer-in-
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37. Finality clause37.1

38. Sum Payable by
Way of
Compensation to
be considered as
Reasonable
without preference
to actual Loss

39, Settlement of
disputes &
arbitration.

(a)

Charge or Authority or with such other person or persons.
The sum of money so withheld or retained under this clause
by the Engineer-in-Charge or Authority will be keptwithheld
or retained as such by the Engineer-in- Charge or Authority
or till his claim arising out of in the same contract is either
mutually settled or determined by the arbitrator, if the
contract is governed by the arbitration clause under the
clause 40 or by the competent court hereinafter provided, as
the case may be, and the contractor shall have no claim for
interest or damages whatsoever on this account orany other
ground in respect of any sum of money withheld or retained
under thisclause.

It shall be accepted as an inseparable part of the contract

that in matters regarding contract specifications, mode of
procedure and the carryout of the work, the decision of the
engineer-in-charge which shall be given in writing shall be
final and binding on thecontractor.

All sum payable by way of compensation to the Authority
under any of these conditions shall be considered as
reasonable compensation without reference to the actual
loss or damage sustained and whether or not damage shall
have been sustained.

Except where otherwise provided in the contract, all
questions and disputes relating to the meaning of the
specifications and instructions here-in-before mentioned
and as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the
contract, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the works or the
execution or failure to execute the same whether arising
during the progress of the work or after the cancellation,
termination, completion or abandonment thereof shall be
dealt with as mentionedhereinafter:

If the contractor considers any work demanded of him to be
outside the requirements of the contract, or disputes any
record or decision given in writing by the Engineer-in-
Charge on any matter in connection with or arising out ofthe
contract or carrying out of the work, to be unacceptable, he
shall promptly within 15 days of thereceipt of decision
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from the Engineer-in-Charge request the Chief Engineer in
writing through the Engineer-in-Charge for written
instruction or decision. Thereupon, the Chief Engineer shall
give his written instructions of the decision within a periodof
one month from the receipt of the contractor’s letter.
However, this will not be reason for the stoppage ofwork.

If the Chief Engineer fails to give his instructions or decision
in writing within the aforesaid period or if the contractor is
dissatisfied with the instruction or decision of the Chief
Engineer, the contractor may, within 15 days of the receipt
of Chief Engineer’s decision, appeal to the Chairman, IWAI
who shall afford an opportunity to the contractor to be
heard, if the latter so desires, and to offer evidence in
support of his appeal. The Chairman, IWAI shall give his
decision within 30 days of receipt of contractor’s appeal. If
the contractor is still dissatisfied with his decision, the
contractor shall within a period of 30 days from receipt of
the decision, give notice to the Chairman, IWAI for
appointment of arbitrator on prescribed Performa as per
Appendix V, failing which the said decision shall be final
binding and conclusive and not referable to adjudication by
thearbitrator.

Except where the decision has become final, binding and
conclusive in terms of Sub Para 40.1 above, disputes or
differences shall be referred for adjudication through
arbitration by a sole arbitrator appointed by Chairman,
IWAL

Further, within thirty (30) days of receipt of such notice
from either party, the Engineer-in-Charge of work at the
time of such dispute shall send to the Contractor a panel of
three persons preferably but not necessarily from the
approved panel of arbitrators being maintained by Indian
Council of Arbitration (ICA) and thereafter the Contractor
within fifteen (15) days of receipt of such panel communicate
to the Engineer-in-charge the name of one of the persons
from such panel and such a person shall thenbe appointed as
sole arbitrator by the Chairman, IWAI. However, the
arbitrator so appointed shall not be an officer or the
employee of Inland Waterways Authority ofIndia.

Provided that if the Contractor fails to communicate the
selection of a name out of the panel so forwarded to him by
the Engineer-in-charge then after the expiry of the aforesaid
stipulated period the Chairman, shall without delay select
one person from the aforesaid panel and appoint him as the
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sole arbitrator.

The arbitrator to whom the matter is originally referred
being transferred or vacating his office or being unable toact
for any reason, then the Chairman IWAI shall appoint
another person to act as sole arbitrator, such person shall be
entitled to proceed with the reference from the stage at
which it was left by thepredecessor.

The award of the Arbitrator shall be final and binding. The
Arbitrator shall decide in what proportion the Arbitrator’s
fees, as well as the cost of Arbitration proceeding shall be
borne by eitherparty.

The arbitrator with the consent of the parties can enlarge
thetime,fromtimetotimetomakeandpublishhisaward.

A notice of the existence in question dispute or difference in
connection with the contract unless served by either party
within 30 days after the issue of Defects Liability Certificate,
failing which all rights and claim under this contract shall
be deemed to have been waived and thus forfeited and
absolutelybarred.

The work under this contract shall continue during
arbitration proceedings and no valid payments due from or
payment by the Employer shall be withheld on account of
such proceedings except to the extent, which may be in
dispute.

The Arbitration shall be conducted in accordance with the
provisions of the Arbitration & Conciliation Act, 1996 read
with the Arbitration & Conciliation (Amendment) Act, 2015
or any statutory modifications or re-enactment thereof and
the rules made thereunder for being in force shall apply to
the arbitration proceeding under thisclause.

The Arbitrator shall have the power to enlarge the term to
rate the award with the consent of the parties provided
always that the commencement or continuation of the
arbitration proceeding shall not result in cessation or
suspension of any of other rights and obligations of the
parties of any payments due to them hereunder.

The venue of the arbitration proceedings shall be at Noida.
Itisfurtherclarifiedthatboththepartiestothisagreement
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40. Claims

41. Interest

hereby undertake not to have recourse to civil court to solve
any of their dispute whatsoever, arising out of thisagreement
except througharbitration.

In case of contract with another Public Sector Undertaking,
following Arbitration Clause shall apply: “In the event of any
dispute or difference relating to the interpretation and
application of the provisions of commercial contract(s)
between Central Public Sector Enterprises (CPSEs) / Port
Trusts inter se and also between CPSEs and Government
Departments / Organizations (excluding disputesconcerning
Railways, Income Tax & Excise Departments), such dispute
or difference shall be taken up by either party for resolution
through AMRCD as mentioned in DPE OMNo. 4(1)/2013-
DPE(GM)/FTS-1835 dated 22nrd May2018.

Jurisdiction &Venue

The parties to the agreement hereby undertake to have
recourse only to arbitration proceedings under for
Arbitration & Conciliation Act, 1996 read with the
Arbitration & Conciliation (Amendment) Act, 2015 or any
statutory modifications or re-enactment thereof and the
venue of the arbitration proceeding shall be Noida / New
Delhi and the parties will not have recourse to Civil Court to
settle any of their disputes arising out of this agreement
except througharbitration.

40.1 The contractor shall send to the Engineer-in-Charge oncein

every month on account giving particulars, as full and
detailed as possible of all claims for any additional payment
to which the contractor may consider himself entitled and of
all extra work or additional work ordered in writing and
which has been executed during preceding month.

No claim for payment of any extra work or expenses will be
considered which has not been includedin such particulars.
The Engineer-in-Charge may consider payment for any such
work or expense, where admissible under the terms of
theContract.

Any claim which is not notified in two consecutive monthly
statements for the two consecutive months shall be deemed
to have been waived &extinguished.

41.1  No interest shall be payable on account due to the
contractor against final bills or any other payment due
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42. Removal of

Contractor’s
Men

43. Termination of
Contract in Full or .
. @)
in Part

(iii)

(iv)

under the contract.

The Contractor shall employ for the execution of the works
only such persons as are skilled and experienced in their
respective trades and Engineer-in-Charge shall be at liberty
to object to and require the contractor to remove from the
works any person(s) employed by the Contractor for the
execution of the works who, in the opinion of the Engineer-
in-Charge, misconduct himself or is incompetent or
negligent in the proper performance of his duties. The
contractor shall forthwith comply with such requisition and
such person shall not be again employed upon the works
without permission of theEngineer-in-Charge.

If the contractor

commits default in complying with or commits breach of
any of the terms and conditions of the contract and doesnot
remedy it or take effective steps to remedy it immediately
and not later than 10 days in any case after a notice in
writing is given to him in that behalf by the Engineer-in-
Charge;or

fails to complete the work (s) or any item of work (s) within
the time or any extended time under the contract and does
not complete the work (s) or any item of works within the
period specified in a notice given in writingin that behalf by
the Engineer-in-Charge ;or

assigns, transfers, sublets (engagement of labour on a piece-
work basis or of labour with materials not being
incorporated in the work shall not be deemed to be
subletting) or attempts to assign, transfer or sublet the
entire works or any portion thereof without the priorwritten
approval of the Engineer-in-Charge. The Engineer- in-
Charge shall have powers to terminate the contract infull or
in part as aforesaid without prejudice to any other right or
remedy which shall haveaccrued or shall accrue of which
cancellation notice in writing to the Contractor under the
hand of the Engineer-in-Charge shall be conclusive
evidence.

IWALI reserve the right to terminate the contract any time
before expiry by issue of one month’s written notice to the
contractor. For such foreclosure no compensation for
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44. Sustainability of
JV

reduction in scope shall be payable to the contractor.
Similarly, if the contractor wants to withdraw or foreclose
the contract he shall have to give three months’ noticefailing
which it will result in forfeiture of the security deposit. Any
loss or damage suffered by IWAI due to such foreclosure of
the contract by the contractor will be deducted from the
performance security and from any balance amount payable
to the contractor from thiscontract or any othercontract.

Risk &Cost

The Engineer-in-Charge shall, on such termination of the
contract, have powers to complete the incomplete work or
part of the same and if the expenses incurred or to be
incurred bythe Authority for carrying out and completing
the incomplete work or part of the same, as certified by the
Engineer-in-Charge, are in excess of the value of the work
credited / to be credited to the contractor, the difference
shall be paid by the contractor to the Authority. If the
contractor fails to pay such an amount , as aforesaid,
within thirty days of receipt of noticein writing from the
Engineer-in-Charge, the Engineer-in- Charge shall be
empowered to recover such amount from any sum due to
the contractor onany account under this or any other
contract or from his security deposit or otherwise.

Any dispute or difference in respect of either the
interpretation effect or application of the above conditions
or of the amount recoverable there under by the Owner
fromtheContractor,shallbedecidedbytheChairman.

Not Applicable
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SECTION -VIII: ANNEXES
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ANNEX -1
INTEGRITY AGREEMENT

(To be executed on non-judicial stamp paper of appropriate value in accordance with
relevant Stamp Act and signed by the Bidder and the same is to signed by the Authorized
Signatory / Competent Employer on behalf of IWAI)
This Integrity Agreement is made at ............... on this ........... dayof ...........

2018
BETWEEN

Chairperson, Inland Waterways Authority of India represented
through............ (insert name of authorised representative), InlandWaterways

AuthorityofIndia,A-13,Sec.—1,Noida.

IWAI, (Hereinafter referred to as the ‘Employer’, which expression shall unless
repugnant to the meaning or context hereof include its successors and

permitted assigns)

AND

................. (Name and Address of the Individual/firm/Company) through

................................................................... (Hereinafter referred to as the
(details of duly authorized signatory) “Bidder/Contractor” and which
expression shall unless repugnant to the meaning or context hereof include its

successors and permittedassigns)
Preamble:

WHEREAS the Employer has floated the Tender (NIT No.:
IWATLS e, ) (herein after referred to as “Tender/Bid”)and
intends to award, under laid down organizational procedure, contract for
“Deployment of Technical and other supporting manpower under RO,

IWAI, Guwahati on outsource basis.”

AND WHEREAS the Employer values full compliance with all relevant laws of
the land, rules, regulations, economic wuse of resources and of

fairness/transparency in its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to

enter into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or
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“Pact”), the terms and conditions of which shall also be read as integral part

and parcel of the Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this

Pact, the parties hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner

1)

(a)

The Employer commits itself to take all measures necessary to prevent

corruption and to observe the following principles:

No employee of the Employer, personally or through any of his/her
family members, will in connection with the Tender, or the execution of
the Contract, demand, take a promise for or accept, for self or third
person, any material or immaterial benefit which the person isnot legally

entitledto.

The Employer will, during the Tender process, treat all Bidder(s) with
equity and reason. The Employer will, in particular, before and during
the Tender process, provide to all Bidder(s) the same information and
will not provide to any Bidder(s) confidential / additional information
through which the Bidder(s) could obtain an advantage in relation to the

Tender process or the Contract execution.

The Employer shall endeavor to exclude from the Tender process any

person, whose conduct in the past has been of biased nature.

If the Employer obtains information on the conduct of any of its employees
which is a criminal offence under the Indian Penal code (IPC)/Prevention of
Corruption Act, 1988 (PC Act) or is in violation of the principles herein
mentioned or if there be a substantive suspicion in this regard, the Employer
will inform the Chief Vigilance Officer and in addition can also initiate

disciplinary actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1. It is required that each Bidder/Contractor (including their respective

officers, employees and agents) adhere to the highest ethical standards,
and report to the IWAI all suspected acts of fraud or corruption or

Coercion or Collusion of which it has knowledge of or becomes aware,
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during the tendering process and throughout the negotiation or award of

a contract.

2. The Bidder(s)/Contractor(s) commit himself to take all measures
necessary to prevent corruption. He commits himself to observe the
following principles during his participation in the Tender process and

during the Contract execution:

a) The Bidder(s)/Contractor(s) will not, directly or through any other person
or firm, offer, promise or give to any of the Employer’s employees involved in
the tender process or execution of thecontract or to any third person any
material or other benefit which he/she is not legally entitled to, in order to
obtain in exchange any advantage of any kind whatsoever during the Tender

process or during the execution of the contract.

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any
undisclosed agreement or understanding, whether formal or informal.
This applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids or any other actions to

restrict competitiveness or to cartelize in the bidding process.

¢) The Bidder(s)/Contractor(s) will not commit any offenceunder the relevant
IPC/PC Act. Further the Bidder(s)/Contractor(s) will not use improperly,
(for the purpose of competition or personal gain), or pass onto others, any
information or documents provided by the Employer as part of the
business relationship, regarding plans, technical Bids and business details,

including information contained or transmitted electronically.

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names
and addresses of agents/representatives in India, if any. Similarly,
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and
addresses of foreign agents/representatives, if any. Either the Indian
agent on behalf of the foreign principal or the foreign principal directly
could bid in a tender but not both. Further, in cases where an agent
participate in a tender on behalf of one manufacturer, he shall not be
allowed to quote on behalf of another manufacturer along with the first

manufacturer in a subsequent/parallel tender for the same item.
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e) The Bidder(s)/Contractor(s) will, when presentinghis bid, disclose any and
all payments he has made, is committed to or intends to make toagents,
brokers orany other intermediaries in connection with the award of

theContract.

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit

offences outlined above or be an accessory to such offences.

4. The Bidder(s)/Contractor(s) will not, directly or through any other person
or firm indulge in fraudulent practice means of a willful misrepresentation or
omission of facts or submission of fake/forged documents in order to induce
public official to act in reliance thereof, with the purpose of obtaining
unjust advantage by or causing damage to justified interest of others and/or
to influence the procurement process to the detriment tof the

Government/Employer’s interests.

5. The Bidder(s)/Contractor(s) will not, directly or through any other person
or firm use Coercive Practices (means the act of obtaining something,
compelling an action or influencing a decision through intimidation, threat
or the use of force directly or indirectly, where potential or actual injury
may befall upon a person, his/ her reputation or property to influence

their participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Employer under
the law or the Contract or its established policies and laid down procedures,
the Employer shallhave the following rights in case of breach of this
Integrity Pact by the Bidder(s)/Contractor(s) and the bidder/contractor
accepts and undertakes to respect and uphold the Employer’s absoluteright:

1. If the Bidder(s)/Contractor(s), either before award or during execution of
Contract has committed a transgression through a violation of Article 2
above or in any other form, such as to put his reliability or credibility in
question, the Employer after giving 14days’ notice to the Contractor shall
have powers to disqualify the Bidder(s)/Contractor(s) from the tender
process or terminate/determine the Contract, if already executed or

exclude the Bidder/Contractor from future contract award processes.
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The imposition and duration of the exclusion will be determined by the
severity of transgression and determined by the Employer. Such
exclusion may be forever or for a limited period as decided by the

Employer.

. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the

Employer has disqualified the Bidder(s) from the tender process prior to
the award of the contract or terminated/determined the contract or has
accrued the right to terminate/determine the contract according to
Article 3(1), the Employer apart from exercising any legal rights that may
have accrued to the Employer, may in its considered opinion forfeit the
entire amount of Earnest Money Deposit, Performance Guarantee and

Security Deposit of theBidder/Contractor.

. Criminal Liability: If the Employer obtains knowledge of conduct of a

Bidder or Contractor or of an employee or a representative or an
associate of a Bidder or Contractor which constitutes corruption within
the meaning of IPC Act, or if the Employer has substantive suspicion in
this regard, the Employer will inform the same to law enforcing agencies

for furtherinvestigation.

Article 4: Previous Transgression

1)

The Bidder declares that no previous transgressions occurred in the last
5 years with any other Company in any country confirming to the anti-
corruption approach or with Central Government or State Government
or any other Central/State Public Sector Enterprises in India that could

justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be
disqualified from the Tender process or action can be taken for banning
of business dealings/ holiday listing of theBidder/Contractor as deemed
fit by theEmployer.

If the Bidder/Contractor can prove that he has resorted / recouped the
damage caused by him and has installed a suitable corruption prevention
system, the Employer may, at its own discretion, revoke the exclusion

prematurely.

Article 5: Equal Treatment of all Bidders/Contractors
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1)

The Bidder/Contractor shall be responsible for any violation(s) of the

principles laid down in this agreement /Pact by any of its sub-vendors.

The Employer will enter into Pacts on identical terms as this one with all

Bidders and Contractor.

The Employer will disqualify Bidders / Contractors, who do not submit,
the duly signed Integrity Pact between the Employer and the Bidder /
Contractor, along with the Tender or violate its provisions at any stageof

the Tender process, from the Tender process.

Article 6: Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires 18

months after the completion of work under the contract.

If any claim is made/lodged during the time, the same shall be binding and

continue to be valid despite the lapse of this Pacts as specified above, unless it

is discharged/determined by the Employer.

Article 7: Other Provisions

1)

This Pact is subject to Indian Law, place of performance and jurisdiction
is the Headquarters of the Division of the Employer, who has floated the

Tender.

Changes and supplements need to be made in writing. Side agreements

have not been made.

If the Contractor is a partnership or a consortium, this Pact must be
signed by all the partners or by one or more partner holding power of
attorney signed by all partners and consortium members. In case of a
Company, the Pact must be signed by a representative duly authorized by

board resolution.

Should one or several provisions of this Pact turn out to be invalid; the
remainder of this Pact remains valid. In this case, the parties will strive to

come to an agreement to their original intensions.

It is agreed term and condition that any dispute or difference arising
between the parties with regard to the terms of this Integrity Agreement

/ Pact, any action taken by the Employer in accordance with this
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Integrity Agreement/ Pact or interpretation thereof shall not be subject

to arbitration.

Article 8: LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all theother
legal rights and remedies belonging to such parties under the Contract and/or
law and the same shall be deemed to becumulative and not alternative to such
legal rights and remedies aforesaid. For the sake of brevity, both the Parties
agree that this Integrity Pact will have precedence over the Tender/Contact
documents with regard to any of the provisions covered under this

IntegrityPact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity
Pact at the place and date first above mentioned in the presence of following

witnesses:

(For and on behalf of Employer)

(For and on behalf of Bidder/Contractor)

WITNESSES:

(Signature, name and address)

(Signature, name and address)

Place:

Date :
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ANNEX - II: FORMAT OF BANK GUARANTEE FORM FOR PERFORMANCE SECURITY

To

The Director

Inland waterways Authority of

India Pandu Port Complex,

Pandu, Guwahati Pin-781012
In consideration of the ..................... (hereinafter called“Employer”)
having to enter into an Agreement with M/s .....cccccceeviiininnnnnnnn. (hereinafter

called the “Contractor”) as a follow up to the Letter of Acceptance
no............ dated............... issued by the Employer for
.................................... (insert name of assignment)”,on production of
Performance security in the form of Bank Guarantee for INR ..............
(Rupees................. only), at the request of ................ Contractor, We, (Bank)
do hereby undertake to pay to the Employer an amount not exceeding
INR oo (Rupees----------- only) against any default or failure
on the part of Contractor to perform the contract in accordance with terms &

conditions or any breach of the said Agreement.

1. We, (Bank) do hereby undertake to pay the amount due and payable
under this Guarantee without any demur, merely on a demand from the
Employer stating that the amount claimed is due by way of loss or
damage caused to or would be caused to or suffered by the Employer by
reason of breach by the said Contract or any of the terms or conditions
contained in the said time frame or by reason of the Contractor’s failure
to perform the said Agreement. Any such demand made on the Bank
shall be conclusive as regards the amount due and payable by the Bank
under this guarantee. However, our liability under this guarantee shall

be restricted to an amount not exceeding INR..............

2. We, (Bank) undertake to pay the Employer any money so demanded not

withstanding any dispute or disputes raised by the Contractor in
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any suit or proceeding pending before any court or Tribunal relating
thereto, liability under this present being absolute and unequivocal. The
payment so made by us under this guarantee shall be valid discharge of
our liability for payment there under and the Contractor shall have no

claim against us for making such payment.

We, (Bank) further agree that the guarantee herein contained shall
remain in full force and effect till completion of project work to the
complete satisfaction of the Employer in terms of conditions of contract
and Letter of Acceptance and that it shall continue to be enforceable till
all the dues of the Employer under or by virtue of the said Agreement
have been fulfilled and its claim satisfied or till the scheduled date of
completion of Works as per the Agreement. We(Bank) shall consider that
the terms and conditions of the said Agreement have been fully and
properly carried out by the said Contractor and accordingly discharge
this Guarantee after 90 days beyond the completion period of the said
contract unless a demand or claim under this Guarantee is served by the
Employer in writing on the bank but before the expiry of the said period
in which case it shall be enforceable against the bank notwithstanding
the fact that the same is enforced after the expiry of the

saidperiodoraftertheextendedperiodasthecasemaybe.

We (Bank) further agree with the Employer that the Employer shallhave
fullest liberty without our consent and without affecting in any manner
our obligations hereunder to vary any of the terms and conditions of the
said Agreement or to extend time or performance by the saidContractor
from time to time or to postpone for any time or from time to time any of
the powers exercisable by the Employer against the said Contractor and
to forbear or enforce any of the terms and conditions relating to the said
Agreement and we shall not be relieved from our liability by reason of
any such variation, or extension being granted to the said Contractor or
for any forbearance, act or omission on the part of the Employer or any
indulgence by the Employer to the said Contractor or by any such matter
or thing whatsoever which under the law relating to sureties would, but

for the provision, have effect of so relievingus.
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It shall not be necessary for the Employer to proceed against the
Contractor before proceeding against the Bank and the guarantee herein
contained shall be enforceable against the bank notwithstanding any
security which the Employer may have obtained or obtain from the
Contractor at the time when proceedings are taken against the bank

hereunder be outstanding or unrealized.

Notwithstanding anything contained herein above our liability under the
guarantee is restricted to INR....... (Rupees.....ccceeeeeunee only) and shall
remain in force until ....... or otherwise until the extended date by the
Employer. Unless a claim or suit under this guarantee is filed with us on
or before or the extended date............................ ALL YOUR RIGHTS
UNDER THE GUARNTEES HALL BE FORFEITED and the bank shall

be relieved and discharged from all liabilities therein.

This Guarantee will be discharge even there is a change in the

constitution of the Bank or the Contractor.

We, (Bank) lastly undertake not to revoke this Guarantee during its

currency except with the previous consent of the Employer inwriting.

Dated the........... Of ceviieeiiinanns 2018

(Indicate the name of bank)

Signature......ccceeeeeiiniennennnnen.
Name of theOfficer
(In BlockCapitals)
Designation
Code NO. ceeueiiiiieieeieeeeeeeeeeeeeeee
Name of the bank and Branch
(SEAL)
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ANNEX - III: AGREEMENT FORM

(To be executed on non-judicial stamp paper of appropriate value in accordance with
relevant Stamp Act and signed by the Bidder and the same is to signed by the Authorized
Signatory / Competent Employer on behalf of IWAI)

Deployment of Technical and other supporting manpower for NW-16 & IBP Route

under RO, IWAI, Guwahati on outsource basis
AGREEMENT
BETWEEN

INLAND WATERWAYS AUTHORITY OF INDIA

AND
CONTRACTOR FIRM
This agreement made on this....... day of........ Two thousand Eighteen between

Inland Waterways Authority of India, A — 13, Sector — 1, Noida - 201 301, U.P.
(hereinafter called the “IWAI”, which expression shall, unless repugnant to the
context or meaning thereof, include its successors and assigns) on one part and
M/Suiiiiiiiiiiiieieeeeeeeiennn having its office at.......ccceeeereiiiiiiiiiiiciinnnnnenns (hereinafter
called the “Contractor®, which expression shall, unless repugnant to the context
be or meaning thereof, include its successors, permitted assigns and
substitutes) on the other part.

WHEREAS IWAI is desirous of giving Deployment of Technical and other
supporting manpower for NW-16 & IBP Route under RO, IWAI, Guwahati on
outsource basis (the “Work”)” as per the Work Order No.........ccccuuuuue.... dated
.......... in accordance with the Terms of Reference (ToR) & conditions of contract

attached here to all of which will form part this agreement.

WHEREASTHECONTRACTORFIRM has agreed to undertake the“Work”on

Terms and Conditions herein after set forth.

NOW THEREFORE THESE PRESENTS WITNESS and it is hereby agreed,

declared by and between the parties hereto as follows:

1. In this Agreement words and expressions shall have the same meanings as

are respectively assigned to the min the Contract documents referred to.

2. The Contractor shall undertake the “Work” as per the Work Order No.
.............................................. dated .......... in accordance with the ToR&
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Conditions of contract attached hereto all of which will form part this

agreement.

3. The following documents shall be deemed to form and be read and

construed as part of the Agreement i.e.

a
b

¢) Letter of Acceptance

) Agreement Form

) Integrity Agreement

d) General & Special Conditions of contract
e) Schedule of the price bid

f) Technical Bid

g) Addenda /Corrigenda

h) Minutes of Pre-bid Meeting

i) All Correspondences

The “Contractor” hereby covenants with IWAI to complete and maintain the
“Works” in conformity in all respect, with the provisions of the Agreement.

The “IWAI” hereby covenants to pay the Contractor in consideration of such
completion of works, the contract price at the time and in the manner
prescribed by the Contract.

IN WITNESS whereof the Parties hereto have caused this Agreement to be
executed in accordance with the laws of Republic of India on the day, month

and year indicated above.

For and on behalf of For and on behalf of
(Inland Waterways Authority of India) (Contractor)

Signature Signature

Name &Designation Name &Designation

Stamp Stamp

Witness—I Witness —I

1) Signature 1) Signature

2) Name &Designation 2) Name &Designation
Stamp Stamp

Witness —I1 Witness —I1

1) Signature 1) Signature

2) Name &Designation 2) Name &Designation
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ANNEX -IV: DETAILS OF BANK ACCOUNT

FOR RELEASE OF PAYMENT THROUGH
ELECTRONIC FUND TRANSFER SYSTEM
(To be submitted on the letter head of the Bidder)

NAME OF THE PROJECT: Deployment of Technical and other supporting

manpower under RO, IWAI, Guwahati on outsource basis.

We (Name of the Bidder) hereby request you to give our
payments by crediting our bank account directly by E-payment mode as per
account details given below. We hereby undertake to intimate IWAI in case of
any change in particulars given below and will not hold IWAI responsible for

any delay/default due to any technical reasons beyond IWATI’s control:-

Bank Account Number

RTGS/NEFT/IFSC CODE

NAME OF THE BANK

ADDRESS OF THE BRANCH

OF THE BANK
BRANCH CODE

ACCOUNT TYPE
(SAVING/CURRENT/OTHERS)

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.

We hereby declare that the particulars given above are correct and complete. If
the transaction is delayed or credit is not affected at all for reasons of

incomplete or incorrect information, I/We would not hold IWAIresponsible.

Signature of Authorized Signatory
Name &Designation
Date:

Place
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ANNEX-V: BANK CERTIFICATION

It is certified that above mentioned beneficiary holds a Bank Account No.
............................... with our branch and the bank particulars mentioned above

are correct.

Authorized
Signatory
Date:

Authorization No.

Official Seal/Stamp
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ANNEX-VI: LETTER OF ACCEPTANCE OF TENDER DOCUMENT
(To be submitted on the letter head of the Bidder)

To, Date:

Director

INLAND WATERWAYS AUTHORITY OF INDIA,
Pandu Port Complex, Pandu, Guwahati-781012 District:
- Kamrup (Assam)

Sub: Acceptance of Terms & Conditions ofTender.

Name of Tender/Work: - Deployment of Technical and other supporting manpower
under RO, IWAI,Guwahati on outsource basis.

Dear Sir,

1. I/ We have downloaded /obtained the Tender document for the above
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mentioned ‘Tender/Work’ from the website(s) namely : www.iwai.nic.inOR
https://eprocure.gov.in/eprocure/app as per your advertisement, given in
the above mentioned website(s).

.I / We hereby certify that I / we have read the entire Terms and Conditions
of the Tender documents from Page No. to (including all
documents like annexure(s), schedule(s), etc.), which form part of the
contract agreement and I / we shall abide hereby by the
terms/conditions/clauses contained therein.

. The minutes of the pre-bid meeting (if any) and / or corrigendum(s) (if any)
issued from time to time by your department / organization for this work too
have also been taken into consideration, while submitting this acceptance
letter.

. I / We hereby unconditionally accept the Tender conditions of above
mentioned Tender document / minutes of the Pre-bid Meeting (if any) /
corrigendum(s) (if any) in its totality / entirety.

In case any provisions of this Tender are found violated, then your
department/ organization shall without prejudice to any other right or
remedy be at liberty to reject this Tender / Bid including the forfeiture of the
full Earnest Money Deposit absolutely.

Yours Faithfully
(Signature of the Bidder, with Official Seal)







