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-1-
NOTICE INVITING TENDER (NIT)

(for publication in News Paper)

AT

i

INLAND WATERWAYS AUTHORITY OF INDIA,
Ministry of Ports Shipping and Waterways, Govt. of India
VR-72, Unit-6, (Near Governor House), Bhubaneswar-751001,
Phone No-0674-2397334

NOTICE INVITING TENDER

Tender No: IWAI/BBS/3(93)/MLTS-PH-1/2023-24PartFile

Online bids are invited from the Reputed contractors/firms for
conducting Monthly Longitudinal Bathymetric Survey (Thalweg
Survey) in NW-5, from Dhamra to Pankapal Via Dhamra & Kharsuan
Rivers (155 Kms), including Sujanpur via Tantighai/Dudhai/Kani River
(45.5 Kms), Matai river (39 Kms) and Mangalgadi to Paradip Port Via
Hansua/Estuary/Kharnasi River (64Kms). Prohibited area Dhamra Port
1 Km Paradip Port Area 11 Kms, Total = 12 KMs, Total = 246 Kms,
NW-14 River Baitarani from river mouth (Dhamra) to Duttapur 48 KMS
and NW-64 Mahanadi via Luna river from river mouth Paradip to
Cuttack 98 kms. Total survey length (NW-5, NW-14 & NW-64) = 392
Kms. The details of NIT: - EEM.D — Rs. 3,41,793/- . Start date for
download of Tenders 28.05.2024, Last date of submission is up to
22.06.2024 hrs at 1800 hrs. Date of opening: 24.06.2024 at 1130 hrs.
Cost of Tender document is Rs. 5,900/- (Rs.5000 + 900 GST 18%) for
other terms & conditions please refer to IWAI website www.iwai.nic.in.
and https://eprocure.gov.in/eprocure/app

Sd/-
Director



http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app

INLAND WATERWAYS AUTHORITY OF INDIA

(MINISTRY OF PORTS, SHIPPING AND WATERWAYS, GOVT. OF INDIA)
VR-72, Unit-6 (Near Raj Bhavan Square), Bhubaneswar-751001, Odisha
Phone No : 0674-2397334
E Mail: iwainw5@gmail.com, dirbhubaneswar@iwai.gov.in

Website :www.iwai.nic.in

NOTICE INVITING TENDER (NIT)
Tender No. IWAIBBS/3(93)/MLTS-PH-1/2024-25Partfile

Online tenders in two bid system (“Technical bid” and “Financial bid”) are
invited from experienced and resourceful Contractors/firms for Conducting monthly
Longitudinal Bathymetric Survey (Thalweg Survey) in NW-5 from Dhamra to
Pankapal via Dhamra & Kharsuan Rivers (155 Kms), including Sujanpur via
Tantighai/Dudhai/Kani River (45.5 Kms). Matai River (39 Kms) and Mangalgadi to
Paradip Port via Hansua/Estuary/Kharnasi River (64 Kms)-Phase-I. Prohibited area
1 Km Dhamra Port & 11 Kms Paradip Port). Total Length of Survey 246 Kms NW-14
Baitarani river from river mouth (Dhamra) to Duttapur 48 Kms and NW-64
Mahanadi via Luna river, from river mouth Paradip to Cuttack 98 KM. Total Survey
length (NW-5, NW-14 & NW-64) = 392 Kms. Estimated Cost of the work and other
details are as under:

Term and Conditions:
1. The Bids will be placed online at https://eprocure.gov.in/eprocure /app
2. Estimated cost of work: Rs.1,70,89,632/- (Total Length of Survey 392 Kms x
Rs.1211/- per kilometre, per month x 12 months x 3 years) Excluding GST +
18% GST i.e. Rs.30,76,134/-) = Total Rs.2,01,65,766/- FOR THREE YEARS.
3. Date of uploading of tender document on website of 28/05/2024 @ 1800 hrs.
4. Pre-bid Meeting: 05/06/2024 at 1400 hrs.
https://teams.microsoft.com/I/meetup-
join/19%3ameeting MzI3YzU30DItMTVmNiOOOWU2LTg3YzMtMGIyNDIkODM5N|g4%40thread.v2/
0?context=%7b%22Tid%22%3a%22c4d675de-e1da-4ab4-ac52-
329926812ab9%22%2c%220id%22%3a%22823clccb-6a8f-4855-9dc6-45316b8dcd88%22%7d
S. Note: Minutes of the pre-bid meeting will be uploaded in Websites (IWAI &
e-procure) which will be treated as a part of the tender document. All
prospective bidders are requested to attend the pre-bid meeting and submit
their views / comments on updating the tender documents.
. Bid Validity period: 120 Days
Likely date of issue of pre-bid meeting minutes: 12/06/2024.
Bid Submission start date: 14/06/2024 at 0900 hrs.
Bid Document download end date & time: 22/06/2024 at 1800 hrs.
10. Bid Submission end date & time: 22/06/2024 at 1800 hrs.
11. Bid Opening date & time: 24/06/2024 at 1130 hrs.
12. Cost of Tender Document (Tender Fee): Rs.5,000/- (Rupees Five thousand

© 0 N 5

only). (Including GST 18% i.e. Rs.900/-) = Total Rs.5,900/- The tender
document can be downloaded from IWAI website at www.iwai.nic.in /
Www.iwai.gov.in and CPP Portal Website

https://eprocure.gov.in/eprocure/app. The cost of tender document should be
submitted before closing date and time of submission of bid through RTGS in
the following account and branch in favour of
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Name of Account. Account no. 90622150000086

IWAI FUND INTERNAL RECEIPTS IESC Code CNRB0019062

Bid without tender cost will be treated as non-responsive / rejected.

13. Earnest Money Deposit (EMD) for an amount of Rs.3,41,793/- needs
to be deposited in full through RTGS except Micro and Small
Enterprises (MSEs) as defined in MSR Procurement Policy issued by
Department of Micro, Small and Medium Enterprises (MSME) or

Department or Start-ups as recognized by DepartmenteofIndustrial
Poliey-&Prometion{DIPP} Department for Promotion of Industrial and

Internal Trade (DPIIT) on submission of a valid registration certificate
as per the Government of India rules. Documentary proof of EMD
deposition / exemption certificate needs to be scanned and uploaded
by the intending bidder. The RTGS for EMD should be deposited to the
following account:

Name of Account - IWAI Fund Salary

and General S and G Account no. — 513202050000007
The Chief Manager, Union Bank of IFSC Code - UBIN0551325
India

Sector-15, Naya Bans, Noida-201301 MICR Code - 110026055

14. The scanned documentary proof of RTGS made toward Earnest Money
Deposit mentioned above should be uploaded before the closing date
and time of submission in the CPP Portal along with bid. In case the
bidder fails to upload the instruments before the closing date and time
of submission of bid, then the bid may be treated as non-responsive /
rejected.

15. Tenderer shall agree to the terms & conditions of the tender and
submit the tender online duly signed in each page for agreeing the
same. A signed declaration stating that no alteration has been made in
any form in the downloaded tender document is to be enclosed with
the tender by the bidder.

16. The tenderer shall meet the following pre-qualification criteria:

i. The tendering firms must have at least three years of experience
in carrying out Hydrographic / Bathymetric surveys in rivers
using Automated Hydrographic Survey System (AHSS), post
processing, preparation of drawings and submission of reports
as stipulated independently.

ii. The tenderer should be conversant with the similar work and

should submit credential for similar works carried out by them.
iii. Tenderer shall have to submit the Permanent Account Number.

iv. Average annual financial turnover during last 3 years ending
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17.

18.

19.

20.
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Vi.

Vii.

Viii.

iX.

The

31st March of the previous financial year, should be at least

Rs.51,26,890/-

Experience of having successfully completed similar works

during the last 3 years ending last day of month previous to the

one in which this tender is invited should be either of following:

a) Three similar works completed not less than 40% of the
estimated cost; or

b) Two similar works completed not less than 50% of the
estimated cost; or

c) One similar work completed not less than 80% of the
estimated cost

Latest certificate (not less than 4 months) of Solvency from
nationalized / scheduled Bank included in the second schedule
of the RBI Act for not less than Rs.68,35,853/-shall be
submitted along with the bid.

The Firm must have an IV registered Vessel committed for the
duration of 3 years.

The Firm must have a local office for the duration of the
contract.

The Firm must have adequate expertise complying of at least a

category A, IHO certified charge Hydrographic Surveyor.

completed bid documents should be uploaded online by

22/06/2024 at 1800 hrs and will be opened online on 24/06/2024 at
1130 hrs.

Time for completion: The Survey period including submission of

report etc. shall be for 3 years on monthly basis.

IWAI reserves the right to accept or reject any or all tenders without
assigning any reason and no correspondence shall be entertained in
this regard.

Other terms and conditions are as per tender document.

Director




2. TENDER FORM

Dated: -
To
The Director,
Inland Waterways Authority of India,
VR-72, Unit-6, Near Governor House, Bhubaneswar-751001.

Sub:-Tender document for Monthly Longitudinal Bathymetric Survey
(Thalweg Survey) in NW-5 (Ph-I), NW-14 & NW-64 in Odisha.

Sir,

i. Having visited the site and examined the information and instructions for
submission of tender, general conditions of contract, Special Condition of
contracts, Technical, General and Detailed specification, Schedules and Bill
of Quantities, Agreement and Bank Guarantee forms etc. for the above
named works, I/ We hereby tender for execution of the works referred to in
the tender documents in conformity with the said conditions of Contract,
Specifications, Schedule of quantities for the sum as stated in Bill of
quantities of this tender Document or such other sum as may be ascertained
in accordance with the said conditions of contract.

ii. I/ We undertake to complete and Deliver the whole of the works comprised
in the Contract within the time as stated in the tender and also in
accordance in all respects with the specifications, designs, drawings and
instructions as mentioned in the tender documents.

iii. I am tendering for the works mentioned in the table below and submitting
the EMD through RTGS as mentioned in NIT as per the details given

therein:-
Sl. . . RTGS No EMD
No Description of Works & Date (Rs.)

Monthly Longitudinal Bathymetric Survey
(Thalweg Survey) in NW-5 from Dhamra to
Pankapal via Dhamra & Kharsuan Rivers
(155 Kms), Sujanpur via Tantighai/
Dudhai/ Kani River (45.5 Kms) Matai River
(39 Km) and Mangalgadi to Paradip Port via
Hansua/Estuary/Kharnasi River (64 Kms)-
1 Phase-I. Total — 258 Kms (Prohibited area
) Dhamra Port 1 Km and Paradip Port 11
Kms Total =12 Kms) Total 246 Kms. NW-
14 Baitarani river from river mouth Dhamra
to Duttapur 48 kms and NW-64 Mahanadi
via Luna river from river mouth Paradip to
Cuttack (98 KM) for NW-64. Total Survey
length (NW-5, NW-14 & 64) = 392 Kms.
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iv.

Vi.

Vii.

Viii.

iX.

xi.

I/ We agree to abide by this tender. I/ We agree to keep the tender open for a
period of 90 days from the date of opening of price bids or extension thereto
as required by the IWAI and not to make any modifications in its terms and
conditions.

I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid
or I/ we make any modifications in the terms and conditions of my/ our
tender if I/ We fail to commence the execution of the works as above, I/ We
shall become liable for forfeiture of my/ our Earnest money, as aforesaid and
IWAI shall without any prejudice to another right or remedy, be at the liberty
to forfeit the said Earnest Money absolutely, otherwise the said earnest
money shall be retained by IWAI towards part of Security Deposit to execute
all the works referred to in the tender documents upon the terms and
conditions contained or referred to therein and to carry out such deviations
as may be ordered. Should this tender be accepted, I/ We agree to abide by
and fulfil all the terms and conditions and provisions of this tender. No
interest is payable on earnest money deposit and/ or security deposit.

I/ We have independently considered the amount of Liquidated Damages
shown in the tender hereto and agree that it represents a fair estimate of the
loss likely to be suffered by IWAI in the event of works not being completed
in time.

If this tender is accepted, I/ We undertake to enter into execute at my/ our
cost when called upon by the employer to do so, a contract agreement in the
prescribed form. Unless and until a formal Agreement is prepared and
executed this tender together with your written acceptance thereto shall
constitute a binding contract.

If my/ our tender is accepted, I/We am/are to be jointly and severely
responsible for the due performance of the Contract. [/We also declare that
the firm has not been banned or blacklisted by any Govt. or its department
or any Quasi Govt. agency or Public-Sector Undertaking.

I/ We understand that you are not bound to accept the lowest or any tender
you may receive and may reject all or any tender without assigning any
reason.

I/ We certify that the tender submitted by me, us is strictly in accordance
with the terms, conditions, specifications etc. as contained in the tender
document, and it is further certified that it does not contain any deviation to
the aforesaid documents.

[/We certify that I/we am/are familiar with all general and special laws,
Acts, Ordinance, Rules & Regulation of the Municipalities, District, State and
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Central Government that may affect the work, its performance or personnel
employed therein or environment.

xii. It is certified that all information given in the tender is true and nothing has
been concealed/ distorted. If at any time, it is found to have concealed/
distorted any material as mentioned above I/we am/are agreeable for
summarily termination of contract by IWAI.

Duly authorized to sign & submit tender for and on behalf of

(Name and address of firm with Seal)

Witness: -

Occupation .......cocevvvviennennnnn..
AdAress ..oovviiiiiiiiiiiii
Telephone NoO. .....ccevvvvviinnnn..
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10.

11

3. INSTRUCTIONS TO THE TENDERER / BIDDER

Instructions to the Tenderer / Bidders for e-submission of the bids online
through the Central Public Procurement Portal for e-Procurement:

Possession of valid Digital Signature Certificate (DSC) and enrolment /
registration of the Tenderer / bidders on the e-procurement/e-tender
portal is a prerequisite for e-tendering.

Bidder should do the enrolment in the e-Procurement site using the
https://eprocure.gov.in/eprocure/appoptionavailable “Enroll” Here on the
home page Portal. Enrolment is free of charge. During enrolment /
registration, the bidders should provide the correct / true information
including valid e-mail ID. All the correspondence shall be made directly
with the Employers / bidders through e-mail ID provided.

Bidder need to login to the site through their user ID/ password chosen
during enrolment / registration.

Then the Digital Signature Certificate (Class II or Class III Certificates with
signing key usage) issued by SIFY/TCS/n-Code/e-Mudra or any Certifying
Authority recognized by CCA India on e-Token/Smart Card, should be
registered.

The DSC that is registered only should be used by the bidder and should
ensure safety of the same.

Tenderer / Bidder may go through the tenders published on the site and
download the required tender documents / schedules for the tenders
he/she is interested.

After downloading / getting the tender document / schedules, the Bidder
should go through them carefully and then submit the documents as
asked.

Bidder then logs into the site through the secured log in by giving the user
ID / password chosen during enrolment / registration and then by giving
the password of the e-Token / Smart Card to access DSC.

Bidder selects the tender which he/she is interested in by using the
search option & then moves it to the “my favourites™ folder.

From the favourite’s folder, he selects the tender to view all the details
indicated.

. It is construed that the bidder has read all the terms and conditions before

submitting their offer. Bidder should go through the tender schedules
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12.

13.

14.

15.

16.

17.

18.

19.

20.

carefully and upload the documents as asked; otherwise, the bid will be
rejected.

Bidder, in advance, should get ready the bid documents to be submitted
as indicated in the tender document / schedule and generally, they can be
in general PDF/xls/rar/jpg formats. If there is more than one document,
they can be clubbed together and can be provided in the requested format.
Each document to be uploaded through online for the tenders should be
less than 2 MB. If any document is more than 2MB, it can be reduced
through zip/rar and the same can be uploaded, if permitted.

If there are any clarifications, this may be obtained through the site (or)
through the contract details (or) during the pre-bid meeting, if any. Bidder
should take into account the Corrigendum published from time to time
before submitting the online bids.

The Bidders can update well in advance, the documents such as
certificates, annual report details etc., under My Space option and these
can be selected as per tender requirements and then send along with bid
documents during bid submission. This will facilitate the bid submission
process faster by reducing upload time of bids.

Bidder should submit the Tender Fee & EMD as specified in the tender.
The copy of the RTGS payment made should be posted / couriered / given
in person to the Tender Inviting Authority within the due date as
mentioned in this tender document. Scanned copy of the RTGS payment
made should be uploaded as part of the offer.

While submitting the bids online, the bidder reads the term & conditions
and accepts the same to proceed further to submit the bid packets.

The details of the RTGS should tally with the details available in the
scanned copy and the data entered during bid submission time. Otherwise
submitted bid will not be acceptable.

The bidder has to digitally sign and upload the required bid documents
one by one as indicated. Bidders to note that the very act of using DSC for
downloading the bids and uploading their offers shall be deemed to be a
confirmation that they have read all sections and pages of the bid
document including General conditions of contract without any exception
and have understood the entire document and are clear about the
requirement of the tender requirements.

The bidder has to upload the relevant files required as indicated in the
cover content. In case of any irrelevant files, the bid will be rejected.

If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls,
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21.

22.

23.

24.

25.

26.

27.

28.

29.

the rates offered should be entered in the allotted space only and uploaded
after filling the relevant columns. The Price Bid / BOQ template must not
be modified / replaced by the bidder else the bid submitted is liable to be
rejected for this tender.

The bidders are requested to submit the bids through online e-tendering
system to the Tender Inviting Authority (TIA) well before the bid
submission end date & time (as per Server System Clock). The TIA will not
be held responsible for any sort of delay or the difficulties faced during the
submission, of bids online by the bidders at the eleventh hour.

After the bid submission, the acknowledgement number, given by the e-
tendering system should be printed by the bidder and kept as a record or
evidence for online submission of bid for the particular tender and will
also act as an entry pass to participate in the bid opening date.

The bidder should ensure / see that the bid documents submitted should
be free from virus and if the documents could not be opened, due to virus,
during tender opening, the bid is likely / liable to be rejected.

The time settings fixed in the server side & displayed at the top of the
tender site, will be valid for all actions of requesting, bid submission, bid
opening etc., in the e-tender system. The bidders should follow this time
during bid submission.

All the data being entered by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered
will not viewable by unauthorized persons during bid submission & not be
viewable by any one until the time of bid opening.

Any bid document that is uploaded to the server is subjected to symmetric
encryption using a system generated symmetric key. Further this key is
subjected to asymmetric encryption using buyers/bid openers” public
keys. Overall, the uploaded tender documents become readable only after
the tender opening by the authorized bid openers.

The confidentiality of the bids is maintained since the secured Socket
Layer 128 bit encryption technology is used. Data storage encryption of
sensitive fields is done.

The bidder should logout of the tendering system using the normal logout
option available at the top right hand corner and not by selecting the (X)
exit option in the browser.

Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for

Page | 13




30.

31.

32.

a tender or the relevant contract person indicated in the tender.

Any queries relating to the process of online bid submission or queries
relating to CPP Portal in general may be directed to the 24X7 CPP Portal
Helpdesk. The contact number for the helpdesk is 1800 233 7315.

The details of work to be carried out and its scope are given in this tender
document, which also indicate brief descriptions of the work to be
executed. The tenderers are advised to study the same carefully before
tendering and they shall be deemed to have fully acquainted themselves
with the same.

The tenderers are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their tenders, in
respect of the site conditions including but not restricting to the following
which may influence or affect the work or cost thereof under the contract:

a. Site conditions including access to the site, existing and required
roads & other means of transport/ communication for use by him in
connection with the work;

b. Requirement and availability of land and other facilities for his
enabling works, colonies, stores & workshop etc.

c. Ground conditions including those bearing upon transportation,
disposal, handling and storage of materials required for the work or
obtained there from;

d. Source of extent of availability of suitable materials including water
and labour (technical, skilled and unskilled) etc., required for work
and Laws and Regulations governing their use and employment.

e. Geological, meteorological, topographical, hydrological, morphological
and other general features of the site and its surroundings as are
pertaining to and needed for the performance of the work.

f. The type of equipment and facilities needed, preliminary to / for and
in the performance of the work and,;

g. All other information pertaining to and needed for the work including
information as to the risks, contingencies and other circumstances
which may influence or affect the work or the cost thereof under this
contract.

33. The tenderers shall note that information, if any in regard to the work site

and local conditions as contained in these tender documents except for the
material agreed to be supplied by the Authority, has been given merely to
assist the tenderer and is not warranted to be complete.

34. The tenderers shall note and bear in mind that the Authority (IWAI) shall

bear no responsibility for the lack of acquaintance with site condition,
system etc. or any information relating thereto, on their part. The
consequence of the lack of any knowledge aforesaid, on the part of the
tenderers shall be at their risk and cost and no charges or claims
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35.

36.

37.

38

39.

40.

41.

42.

43.

whatsoever consequent upon the lack of any information, knowledge or
understanding shall be entertained or payable by the Authority.

Immediately upon download of the Tender documents from website, the
tenderers are urged to submit a written request at least one days prior to
the date fixed for pre-bid meeting to the Engineer-in-Charge issuing the
tender, on matters where clarifications or additional information is
desired, if needed. This clause however will be applicable only in the case,
if pre-bid conference is stipulated.

IWAI shall have an unqualified option under the said bid bond to claim the
amount there under in the event of the Bidder failing to keep the bid valid
up to the date specified or refusing to accept work or carry it out in
accordance with the bid if the IWAI decides to award the Work to the
Bidder.

The EMD shall be retained with the IWAI until finalization of tenders.
Further, Security Deposit as per the clause of Security shall be payable by
the successful bidder. If the tenderer fails to furnish the Security Deposit
in accordance with tender conditions EMD shall be forfeited. In the event
of the Bidder becoming the successful Contractor, the amount of EMD
would be adjusted against the Security Deposit.

.IWAI shall, however, arrange to release the EMD in respect of

unsuccessful bidders within 30 (thirty) days of placement of order to
successful bidder. No interest shall be payable on EMD by IWAL

Late bids, delayed bids received after the stipulated last date and time for
receipt of bids, due to any reasons whatsoever will not be considered.

The Tender Evaluation Committee (TEC) shall open the tenders in the
presence of the intending tenderers who may be present at the date and
time of opening informed in the bid document or subsequently. If any of
the tenderer or his agent is not present at the time of opening of tender,
the TEC shall open the tenders of the absentee tenderer and same shall be
binding on the absentee tenderer.

The successful tenderers shall be required to execute a contract agreement
in the given format. In case of any refusal/ failure on the part of such
successful tenderer to execute such a contract shall be deemed to be a
failure on the part of such successful bidder to comply with the terms
contained herein.

All the drawings, documents, reports etc. which would be required to be
prepared by the Tenderer during the course of the assignment.

If the Tender is submitted by an individual, it shall be signed by the
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44,

45.

46.

47.

48.

49.

proprietor above his full name and full name of his firm with its current
business address.

If the Tender is submitted by the proprietary firm, it shall be signed by the
proprietor above his full name and full name of his firm with its name and
current business address.

If the Tender is submitted by a firm in partnership, it shall be signed by all
the partners of the firm above their full names and current business
address or by a partner holding the power of attorney for the firm for
signing the Tender in which cases a certified copy of the power of attorney
shall accompany the Tender. A certified copy of the partnership deed and
current business address of all the partners of the firm shall also
accompany the Tender.

If the Tender is submitted by a limited company, or a limited Corporation,
it shall be signed by a duly authorized person holding the power of
attorney for signing the tender in which case a certified copy of the power
of attorney shall accompany the Tender. Such limited company or
corporation may be required to furnish satisfactory evidence of its
existence before the contract is awarded. ,Satisfactory evidence means the
certificate of incorporation of the limited company or corporation under
Indian Companies Act, 1956.

If the Tender is submitted by a group of firms, the sponsoring firm shall be
submit complete information pertaining to each firm in the group and
state along with the bid as to which of the firm shall have the
responsibility for tendering and for completion of the contract document
and furnish evidence admissible in law in respect of the authority assigned
to such firm on behalf of the group of firms for tendering and for
completion of the contract document. The full information and satisfactory
evidence pertaining to the participation of each member of the group of
firm in the firm in the Tender shall be furnished along with the Tender.

Bidders shall clearly indicate their legal constitution and the person
signing the tender shall state his capacity and also the source of his ability
to bind the bidder. The power of attorney or authorization or any other
document constituting adequate proof of the ability of the signatory to
bind the bidder shall be annexed to the bid. The Owner may reject outright
any bid unsupported by adequate proof of the signatory’s authority.

The bid document shall be completed in all respects and shall be
submitted together with the requisite information and appendices. They
shall be complete and free from ambiguity, change or inter-lineation. In
case IWAI requires any information/ clarification(s) from the Bidder in
respect of the bid documents, the bidder shall be required to furnish the
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same in writing, to IWAI at the earliest where no time is specified by IWAI
to furnish the same. A failure to furnish the same shall entitle IWAI to
cancel/ reject the bid

50.Bid containing qualifying expressions such as “subject to minimum
acceptance” or “subject to availability of material/ equipment” etc. is liable
to be rejected.

S51.IWAI reserves the right to reject any or all bids without assigning any
reasons.
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4. SUBMISSION OF TENDER

The Bidder is required to submit their tender in two parts as given below:

3.1

Part A - Technical bid

The bidder shall submit the technical bid keeping in view the scope of work listed in
the TOR and indicate the bidder's approach for completing the work in time giving
the details such as work programme, deployment of technical personnel and staff
with their qualification, status etc. be used for the survey work. The technical
proposal would cover, inter-alia, the following: -

a)

b)

d)

g)

h)

Scanned copy of Full profile of the Company with details such as composition
/ ownership / shareholding pattern, details of top management (Board
members), key officials with documentary evidence, background of the
organization with respect to similar experience and brief description of
projects undertaken (for the past 3 years) in the relevant field including
scope of work and nature of consultancy services offered. The details of work
carried out may be furnished in Proforma V.

Copies of satisfactory work completion certificate in case of completed
Hydrographic / Bathymetric survey works shall be submitted as proof of
work experience.

Copy of Proof of eligibility or substantial completion in the past Three years

i. Three similar works completed not less than 40% of the estimated
cost; or
ii. Two similar works completed not less than 50% of the estimated
cost; or
iii. One similar work completed not less than 80% of the estimated cost.
Note :- Similar Works refers to Firm / Contractor / Organisations having
experience of executing Hydrographic Survey Works.

Tender Fee and EMD as specified in NIT.

A short write up on methodology to be adopted for the present work giving
schematic plan, tentative diagrams & drawings and proposed approach and
program to carry out in this assignment.

Details of the organizational set up for carrying out the subject work and the
individual expertise.

List of key experts” (as per Proforma -IX) with complete CV's who would be
associated with the present assignment with their specific scope of work. This
should be supported by letters from those associates.

A signed declaration stating that the tenderer/ bidder has not made any
addition / deletion / change to any of the tender Sections and it is exactly as
per the document available at IWAI web site (or) e-procure NIC website
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www.iwai.nic.in or https://eprocure.gov.in/eprocure /app

i) Copy of the Annual Report / Audited balance sheets, for the last 3 years.

j)  Solvency certificate issued from the Bank for an amount not less than
Rs. 68,35,853/- (not less than 4 months).

k) Copy of PAN card.

1) Copy of Bank Account details for transaction through e-payment.
m) Copy of any other details which bidder may feel relevant.

n) Copy of GST registration certificate.

o) Copy of registration with PF and ESI authorities.

p) Details of Survey vessels / FRP Boat proposed to be deployed.

q) Details of Survey equipment proposed to be deployed.

r) Details of Data Processing Software to be used.

s) Procedure to be adopted for Position control, sounding measurement & Chart
Datum fixing etc.

t) Any other details which tenderer may feel relevant to carry out the present
assignment

u) Letter of Authority for signing and negotiation of tender (as the case may be).

v) The Bid documents shall be signed by the bidder on each page before
uploading.

It may please be noted that the technical proposal shall not contain any
reference to the Financial bid.

3.2 Part B - Financial Bid

Price Bid in excel format (BOQ_xxxx.xls) provided along with this tender shall be
used for quoting prices / offer only in Financial Bid (Online). It may please be noted
that this part shall not contain any terms & conditions. Any condition given in the
price bid will be a sufficient cause for rejection of bid.

(i) This will contain total amount to be charged for completing the work. The
total amount shall be quoted as a lump-sum amount as under:

(ii) While working out total cost, following points should be noted.

a) The Tenderer will have to make their own arrangements for the
transport / accommodation / TA/DA of their personnel assigned to
this project for their site works, visiting various offices and other
places for meetings, presentations and discussions.

b) Bidders are advised to submit quotation strictly based upon technical
specification, terms and conditions contained in technical
specifications, terms and conditions contained in documents and not
to stipulate any deviations. Any change in this may lead to rejection of
bid
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c) The amount quoted would deem to have included all the incidental
cost including cost of Bid containing qualifying expressions such as
“subject to minimum acceptance” or “subject to availability of
material/ equipment” etc. is liable to be rejected.
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(@)

(i)

(i)

(iv)

(vi)

(vii)

(viii)

(ix)

S. BID EVALUATION

Selection of the bidder for the Survey work shall be based on Technical bid and
financial bid evaluation.

Financial bid (Price bids) will be evaluated and compared based on lowest prices
quoted (L-1). No weightage carries over on Technical bid evaluation at the time of
Financial bid evaluation.

From the time the Proposals are opened to the time the Contract is awarded, the
Tenderer should not contact the Employer on any matter related to its Technical
and/or Financial Proposal. Any effort by Tenderer to influence the Employer in the
examination, evaluation, ranking of Proposals, and recommendation for award of
Contract may result in the rejection of the Tenderer™ Proposal.

The tender shall be evaluated by the Tender Evaluation Committee (TEC)
constituted by the employer.

The employer shall consider the financial proposal only after analysing and
evaluating the Technical Proposals and finding the bidder fit / qualified for
considering his financial proposal.

The tender committee shall evaluate the Technical Proposals on the basis of the
merit of the bidder, their experience and exposure in the respective field, their
responsiveness to the Terms of Reference and the schematic plan, tentative
diagrams and drawings as submitted by the bidder. Proposal may be rejected if it is
found deficient as per the requirement indicated in the tender document. Only
responsive proposals shall be further taken up for evaluation. Evaluation of the
technical proposal will start first and at this stage the financial bid (proposal) will
remain unopened. The IWAI may request any/all bidders for furnishing
clarifications on its technical proposal during the evaluation process. Such requests
will be communicated in writing and the clarifications to be furnished thereon shall
not lead to any changes in the financial offer.

Financial proposals of only those firms who are technically qualified shall be opened
on a subsequent date with due prior intimation in the presence of the Tenderer
representatives who choose to attend. If any of the tenderer or his agent is not
present at the time of opening of tender, the TEC shall open the tenders of the
absentee tenderer and same shall then be binding on the absentee tenderer.

The name of the Tenderer, their technical qualification and their financial proposal
shall be read out. The TEC will correct any computational errors. When correcting
computational errors, in case of discrepancy between a partial amount and the total
amount, or between word and figures, the former will prevail. The Employer will
keep a register of representatives attending the meeting.

The EMD shall be retained with the IWAI until finalization of tenders. Further,
security deposit as per the clause of Security shall be payable by the successful
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bidder. If the tenderer fails to furnish the security deposit in accordance with tender
conditions EMD shall be forfeited. In the event of the Bidder becoming the
successful Contractor. The amount of EMD would be adjusted against the Security
deposit.

(x) IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders
within 30 (thirty) days of placement of order to successful bidder. No interest shall
be payable on EMD by IWAI.

(xi) Late bids, delayed bids received after the stipulated last date and time for receipt of
bids, due to any reasons whatsoever will not be considered.

(xii)) The successful tenderers shall be required to execute a contract Agreement in the
given format. In case of any refusal / failure on the part of such successful tenderer
to execute such a contract shall be deemed to be a failure on the part of such
successful bidder to comply with the terms contained herein.

(xiii) None of these documents shall be used by the successful Tenderer for any purpose
other than of this contract.

(xiv) IWAI reserves the right to reject any or all bids without assigning any reasons.
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PART - 11

GENERAL CONDITIONS OF CONTRACT
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CLAUSE-9
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CLAUSE-12
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CLAUSE-14
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CLAUSE-16
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SUSPENSION OF WORKS

FORE CLOSURE OF CONTRACT IN FULL OR IN PART
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CLAUSE - 1: DEFINITIONS

In the contract, the following words & expressions shall, unless context otherwise

requires, have the meaning thereby respectively assigned to them:

L

II.

II1.

Iv.

VL

VII.

VIII.
IX.
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Contract: means the documents forming the tender and acceptance
thereof and the formal agreement executed between the competent
authority on behalf of the Chairman, Inland Waterways Authority of India
and the Contractor, together within the documents referred to therein
including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the Engineer-in-charge and all
these documents taken together shall be deemed to form one contract and
shall be complementary to one another

Contract sum; means the amount arrived at by multiplying the quantities
shown in the schedule of quantities and price by the respective item rates
as allowed.

Contractor: means the successful tenderer who is awarded the contract
to perform the work covered under these tender documents and shall be
deemed to include the Contractor’s successors, executors, representatives
or assign approved by the Engineer-in-charge.

Employer means the Chairman, Inland Waterways Authority of India and
his successors.

IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways
Authority of India, which invites tenders on behalf of the Chairman, IWAI
and includes therein-legal representatives, successors and assigns.
Engineer-In-Charge (EIC) means the Engineer officer Authorized to
direct, supervise and be In-charge of the works for the purpose of this
contract who shall supervise and be in charge of the work.
Engineer-in-charge representative shall mean any officer of the
Authority nominated by the Engineer-in-charge for day to day supervision,
checking, taking measurement, checking bills, ensuring quality control,
inspecting works and other related works for completion of the project.
Chairman: means Chairman of Inland Waterways Authority of India.

Vice Chairman: means Vice Chairman of Inland Waterways Authority of

India.




XI.

XII.
XIII.

XIV.

XV.
XVI.

XVII.

XVIII.

XIX.

XXI.

XXII.

XXIII.

XXIV.

XXV.

XXVI.

XXVII.

XXVIII.
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Member (Technical): means Member (Technical) of Inland Waterways
Authority of India.

Member (Finance): means Member (Finance) of Inland Waterways
Authority of India.

Secretary: means Secretary of Inland Waterways Authority of India.

Chief Engineer: means the Chief Engineer of the Authority, as the case
may be.

Hydrographic Chief: means the Hydrographic Chief of the Authority, as
the case may be.

Director: means the Director of the Authority, as the case may be.

Senior Hydrographic Surveyor: means the Senior Hydrographic Surveyor
of the Authority, as the case may be

Deputy Director: means the Deputy Director of the Authority, as the case
may be.

Deputy Director (Project): means the Deputy Director (Project) of the
Authority, as the case may be.

Assistant Hydrographic Surveyor: means the Assistant Hydrographic
Surveyor of the Authority, as the case may be

Assistant Director: means the Asst. Director of the Authority, as the case
may be.

Junior Hydrographic Surveyor: means the Junior Hydrographic
Surveyor of the Authority, as the case may be

Technical Assistant: means the Technical Assistant of the Authority, as
the case may be

Work Order: means a letter from the Authority conveying the acceptance
of the tender/offer subject to such reservations as may have been stated
therein.

Day: means a calendar day beginning and ending at mid-night.

Week: means seven consecutive calendar days

Month: means the one Calendar month.

Site: means the waterway and / or other places through which the works
are to be executed.

Vessel: means the vessel / craft belonging to the Contractor for carrying

out the work.




XXIX.

XXXI.

XXXII.

XXXIII.

XXXIV.

Drawings: means the drawings referred to in the specifications and / or
appended with the tender document, any modifications of such drawings
approved in writing by the Engineer-in-Charge and shall also include
drawings issued for actual execution of the work time to time by the
Engineer-in-Charge.

Urgent Works: means any urgent nature which in the opinion of the
Engineer-In-Charge become necessary at the time of execution and / or
during the progress of work to obviate any risk or accident or failure or to
obviate any risk of damage to the vessel structure, or required to
accelerate the progress of work or which becomes necessary for security or
for any other reason the Engineer-in-Charge may deem expedient.

Work/ works: means work / works to be executed in accordance with the
contract.

Schedules: referred to in these conditions shall mean the relevant
schedules annexed to the tender papers or the standard schedule of rates
of the Govt. mentioned with the amendments thereto issued up to the date
of receipt of the tender.

District: specifications mean the specifications followed by the State
Government in the area where the work is to be executed.

Tendered value: means the value of the entire work as stipulated in the

letter of award.

CLAUSE - 2 : INTERPRETATIONS

Words imparting the singular only shall also include the plural; he
includes she and vice-versa unless this is repugnant to the context.
Heading and marginal notes in these General Conditions shall not be
deemed to form part thereof or be taken into consideration in the
interpretation of construction thereof of the contract.

CLAUSE - 3: PERFORMANCE GUARANTEE & SECURITY DEPOSIT

3.1
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PERFORMANCE GUARANTEE

The contractor shall be required to deposit an amount equal to 5% (Five
percent) of the tendered value of the work as Performance Guarantee in
the form of either RTGS payable at any nationalized /schedule bank OR an
irrevocable Bank Guarantee bond of any scheduled bank or State Bank of
India in accordance with the form prescribed within 15 days of the issue of
the work order. The Bank Guarantee shall be valid till expiry of 90 days
after the end of “Period of liability*” defined in the contract document.




3.2

3.3

3.4

3.5
3.6

3.7

3.8
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: SECURITY DEPOSIT

Security Deposit including EMD already submitted will be 5% (Five
percent) of the contract value of the work. The EMD received from
successful Tenderer will be converted as Security Deposit on signing of the
Agreement. The balance Security Deposit (i.e. Total 5% SD deducting EMD
submitted with technical bid) shall be paid in the form of RTGS before
signing of Agreement. Bank Guarantee will not be accepted as security
deposit

The contractor whose tender is accepted has to enter into an Agreement with
IWAI for the due fulfillment of the contract. The security amount will be
accepted in form of RTGS in favour of “Inland Waterways Authority of
India - Fund Security Deposit” only payable at Noida.

The total Performance Guarantee & Security Deposit shall remain with IWAI
till defect liability period after satisfactory completion of work.

Interest will not be paid on Security Deposit or Performance Guarantee.

If the contractor having been called upon by the Engineer-in-Charge to
furnish the security fails to do so within the specified period, the EMD
submitted by the contractor shall be forfeited. It shall be lawful for the
Employer:

i) To recover the amount of balance security deposit by deducting the
amount from the pending bills of the contractor under this contract or
any other contract with the Authority, OR

ii) To cancel the contract or any part thereof and to carry out the work or
authorize to carry out the work/ works at the risk and cost of the
contractor.

No claim shall lie against the authority either in respect of interest or any
depreciation in value of any security.

The Contractor shall guarantee the execution of the terms of the Contract
within stipulated period of time from the date of acceptance of the bid and
in order to execute the work uniformly the contractor will ensure
deployment of adequate survey boat with manpower and equipment
throughout the contract period. Any damage or defect that may arise or lie
undiscovered at the time of the final payment connected in any way with
the work done by him or in the workmanship, shall be rectified by the
contractor at his own expenses as deemed necessary by the engineer or in
default, the engineer may cause the same to be made good by other
agencies and deduct expenses (of which the certificate of the Engineer shall
be final) from any sums that may be then or at any time thereafter, become
due to the contractor under the Contract or from the amount released by
encashing the contract performance guarantee or recover otherwise from
the contractor.




3.9 If the Contractor feels that any variation in work or in quantity of survey
work be beneficial or necessary to fulfill the guarantees called for, he shall
bring to this notice of the Engineer in charge in writing, at appropriate time
but prior to the execution of the work and take written acceptance of same
from the engineer before proceedings with the works.

3.10 From the commencement of completion of work, contractor shall take full
responsibility for the care of work including all temporary works, or to any
part thereof or to any temporary works from any cause whatsoever, shall at
his own cost repair and make good the same so that at completion, work
shall be in good order and in conformity, in every respect, with the
requirements of contract and Engineer’s instruction.

3.11 If the contractor neglects to observe or fails to perform any of his
obligations under the contract / under Clause 33, it shall be lawful for the
Employer/ EIC to forfeit either in whole or in part, the Security Deposit &
Performance Guarantee furnished by the contractor. However, if the
contractor duly performs and completes the contract in all respects and
presents in absolute "NO DEMAND CERTIFICATE” in the prescribed form,
the IWAI shall refund the security deposit to the contractor after deduction
of cost and expenses that the Authority may have incurred and other
money including all losses and damages which the Authority is entitled to
recover from the Contractor.

3.12 In case of delay in the progress of work, the Engineer- in-Charge shall issue
to the contractor a memo in writing pointing out the delay in progress and
calling upon the contractor to explain the causes for the delay within 3 days
of receipt of the memo and 10 days from issuance of memo whichever is
earlier. If the Engineer-in-Charge is not satisfied with the explanations
offered, he may forfeit the security deposit and / or withhold payment of
pending bills in whole or in part and/ or get the measures of rectification of
progress of work accelerated to the pre-defined level at the risk and cost of
the contractor.

3.13 All compensation or other sums of money payable by the contractor under
the terms of the contract or any other contract or on any other account
whatsoever, may be deducted from or paid by the sale of a sufficient part of
his security or from the interest arising there from or from any sums which
may be due or may become due to the contractor by the Authority on any
account whatsoever. Also, in the event of the contractor’s security deposit
being reduced by reasons of such deductions or sale, as aforesaid the
contractor shall, within 14 days of receipt of notice of demand from the
Engineer-in-Charge make good the deficit in his security deposit.

CLAUSE - 4 : REFUND OF SECURITY DEPOSIT

The Security Deposit less any amount due shall, on demand, be returned to
the contractor on the expiry of defects liability period or on payment of the

Page | 30




amount of the final bill payable in accordance with the agreement
conditions, whichever is later, provided the Engineer-In-Charge is satisfied
that there is no demand outstanding against the contractor.

CLAUSE - 5: SUFFICIENCY OF TENDER

5.1

5.2

5.3

5.4

The contractor shall be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of his tender for the works and of the
rates quoted in the schedule of Quantities and Prices which shall (except as
otherwise provided in the contract) cover all his obligations under the
contract and all matters and things necessary for the proper execution and
completion of the works in accordance with the provisions of the contract
and its operation during execution of work.

The Contractor is deemed to have independently obtained all necessary
information for the purpose of preparing the bid and his bid as accepted
shall be deemed to have taken into consideration all contingencies as may
arise due to such information or lack of the same.

The Contractor shall be deemed to have examined, visited and acquainted
himself with the site and the surroundings to have satisfied himself to the
nature of contract and the stretch to be dredged in all weather conditions
and as to the nature and conditions of means of transport and
communication, whether by land, or by sea, to have made local
independent inquires as to the soil/sub soil conditions variations thereof,
storms, prevailing winds, oceanographic, bathymetric, climatic conditions
and all other matter effecting the work.

Any neglect or omission or failure on the part of the contractor in obtaining
necessary and reliable information upon the forgoing or any other matter
affecting the contract shall not relieve the Contractor, of his
responsibility/any risk/liability for completion of the work in strict
accordance with the terms of the Contract.

CLAUSE - 6: CONTRACT DOCUMENTS

6.1

6.2

6.3
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The language in which the contract documents shall be drawn up shall be
English and if the said documents are written in more than one language,
the language according to which the contract is to be constructed and
interpreted shall be English and designated as the “Ruling Language”.

The Contractor shall be furnished free of charge certified true copy of the
contract document.

A copy of the Contract Documents furnished to the Contractor as aforesaid
shall be kept by the Contractor on the Site in good order and the same shall
at all reasonable time be available for inspection and use by the Engineer-
in-Charge, his representatives or by other Inspecting officers of the
Authority.




6.4

None of these Documents shall be used by the Contractor for any purpose
other than that of this contract.

CLAUSE - 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS

7.1

7.2

7.3

7.4
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Detailed drawings shall be followed in preference to small-scale drawings
and figured dimensions in preference to scaled dimensions. The case of
discrepancy between the Schedule of Quantities and prices, the
Specifications and/ or the drawings, the following order of precedence shall
be observed: -

(a) Description in the Schedule of Quantities and Prices.
(b) Relevant Specifications and Special Conditions, if any.
(c) Drawings.

(d) General Specifications.

The contractor shall study and compare the drawings, specifications and
other relevant information given to him by the Engineer-in-Charge and
shall report in writing to the Engineer-in-Charge any discrepancy and
inconsistency which he notes. The decision of the Engineer-in-Charge
regarding the true intent and meaning of the drawings and specifications
shall be final and binding.

Any error in description, quantity or price in Schedule of Quantities and
Prices or any omission there from shall not vitiate the Contract or release
the Contractor from the execution of the whole or any part of the Works
comprised therein according to drawings and specifications or from any of
his obligations under the contract.

If on check there is difference in the amount worked out by contractor in
the schedule of quantities and prices and General summary the same shall
be adjusted in accordance with the following rules:

(@) In the event of error occurring in the amount column of schedule of
quantities and prices as result of wrong multiplication of unit price
and quantity, the unit price shall be regarded, as firm and
multiplication shall be amended on the basis of the quoted unit
price.

(b) All errors in totaling in the amount column and in carrying forward
totals shall be corrected.

() The totals of various sections of schedule of quantities and price
amended shall be carried over to the General Summary and the
tendered sum amended accordingly. The tendered sum so altered
shall, for the purpose of tender, be substituted for the sum
originally tendered and considered for acceptance instead of the
original sum quoted by the tenderer. Any rounding off of quantities
or in sections of schedule of quantities and prices or in General
summary by the tenderer shall be ignored.




CLAUSE-8: DUTIES AND POWERS OF THE ENGINEER-IN-CHARGE
REPRESENTATIVE

8.1 The duties of the representative of the Engineer-in-Charge are to watch and
supervise the works and to test and examine any materials/ parts to be
used or workmanship employed in connection with the works.

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his
representative any of the powers and authorities, vested in the Engineer-in-
Charge and shall furnish to the contractor a copy of all such written
delegation of powers and authorities. Any written instruction or written
approval given by the representative of the Engineer-in-Charge to the
contractor within the terms of such delegation shall bind the contractor and
the Authority as though it has been given by the Engineer-in-Charge.

8.3 Failure of the representative of the Engineer-in-Charge to disapprove any
work or materials shall be without prejudice to the power of the Engineer-
in-Charge thereafter to disapprove such work or materials and to order the
pulling down, removal or breaking up thereof. The contractor shall, at his
own expense, again carry out such works as directed by the Engineer-in-
Charge.

8.4 If the Contractor is dissatisfied with any decision of the representative of
the Engineer-in-Charge, he will be entitled to refer the matter to the
Engineer-in- Charge who shall thereupon confirm, reverse or vary such
decision and the decision of the Engineer-in- Charge in this regard shall be
final and binding on the contractor.

CLAUSE - 9: ASSIGNMENT AND SUB-LETTING

The Contractor shall not sub-let, transfer or assign the whole or any part of
the work under the contract. Provided that the Engineer-in-Charge may at
his discretion, approve and authorize the Contractor to sub-let any part of
the work, which in his opinion, is not substantial, after the contractor
submits to him in writing the details of the part of the work(s) or trade
proposed to be subject, to name of the sub-contractor thereof together with
his past experience in the said work/trade and the form of the proposed
sub-contract. Nevertheless, any such approval or authorization by the
Engineer-in-Charge shall not relieve the contractor from his any or all
liabilities, obligations, duties and responsibilities under the contract. The
contractor shall also be fully responsible to the Authority for all the acts
and omissions of the sub-contractor, his employees and agents or persons
directly employed by the contractor. However, the employment of piece rate
works shall not be construed as sub-letting.

CLAUSE - 10: FACILITIES TO OTHER CONTRACTORS

The contractors shall, in accordance with the requirements of the work as
decided by the Engineer-in- Charge, afford all reasonable facilities to other
contractors engaged contemporaneously on separate contracts and for
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departmental labour and labour of any other agency properly authorised by
Authority or any statutory body which may be employed at the site for
execution of any work not included in the contract which the Authority may
enter into in connection with or ancillary to the works. In all matters of
conflict of interest, the Engineer-in-Charge shall direct what compromise
should be made and his decision shall be final and binding on the parties.

Clause — 11: CHANGE IN CONSTITUTION

Where the contractor is a partnership firm, prior approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the
constitution of the firms, where the contractor is an individual or a Hindu
Undivided Family business concern, such approval, as aforesaid, shall like-
wise be obtained before the contractor enters into any partnership firm
which would have the right to carry out the work undertaken by contractor.
If prior approval as aforesaid is not obtained the contractor shall be deemed
to have been assigned in contravention to Clause 32 hereof and the same
action will be taken and the same consequences shall ensure as provided
for in the said clause-33.

CLAUSE - 12: COMMENCEMENT OF WORK

The contractor shall commence the work at the respective sites within 10
days of the issue of Letter of Award. If the contractor commits default in
mobilization of resources, and equipment as aforesaid, the Engineer-in-
Charge shall without prejudice to any other right or remedy be at liberty to
cancel the contract and forfeit the earnest money/security deposit.

CLAUSE - 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH

SPECIFICATION DRAWINGS AND ORDERS ETC.

13.1

The contractor shall execute the whole and every part of the work in the
most substantial and workman like manner and both as regards material
and otherwise in every respect in strict conformity with the specification
laid down or as may be laid down by the Engineer-in-Charge under the
terms of the contract. The contractor shall also conform exactly, fully and
faithfully to the designs, drawings specifications and instructions in writing
in respect of the work, duly signed by the Engineer-in-Charge as may be
issued from time to time.

13.2 The contractor shall be entitled to receive, on demand, in addition to the
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contract documents, in accordance with the provisions of contract, the
documents set forth herein in respect of the work on commencement or
during the performance of the contract:

a. Specifications or revisions thereof other than standard printed

specifications

b. Explanations, instructions etc.




13.3

13.4

13.5

Such further drawings, explanation, modifications and instruction, as the
Engineer-in-Charge may issue to the contractor from time to time in respect
of the work shall be deemed to form integral part of the contract and the
contractor shall be bound to carry out the work accordingly.

All instructions and orders in respect of the work shall be given by the
Engineer-in-Charge in writing. However, any verbal instructions or order
shall be confirmed by the Engineer-in-Charge as soon as practicable
without loss of time and only such written instruction shall be deemed to
be valid.

The Contractor shall not be entitled to any right or claim whatsoever by
reason of any representation/ explanation/ statement/ directions/
instructions or alleged representations/ explanation/ statement/
directions/ instructions, promises or guarantees given or alleged to have
been given to him by any person other than what has been stated in the
contract in his personal capacity.

CLAUSE - 14: SETTING OUT THE WORKS

The contractor shall provide all assistance and adhere to the instruction of
E.I.C during the course of surveying, inspection, etc.

CLAUSE - 15: URGENT WORKS

If any urgent work (in respect where the decision of the Engineer-in-Charge
shall be final and binding) becomes necessary, the contractor shall execute
the same as may be directed, provided the directions are in accordance and
confirmatory with provisions in Clause — 8.

CLAUSE - 16: DEVIATIONS

16.1

16.2

16.3
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The Engineer-in-Charge shall have powers to make any deviations in the
original specifications of the works or any part thereof that are in his
opinion, necessary at the time of or during the course of execution of the
works for the aforesaid purpose or for any other reason, if it shall, in the
opinion of the Engineer-in-Charge, be desirable, he shall also have the
powers to make Deviations, such as (i) Variations (ii) Extra (iii) Additions /
Omissions and (iv) Alterations or Substitutions of any kind. No such,
Deviations in the specification or drawings or designs or Schedule of
Quantities, as aforesaid, shall in any way vitiate or invalidate the contract
and any such Deviations which the contractor may be directed to do shall
form integral part of the contract as if originally provided therein and the
contractor shall carry out the same on the same conditions in all respects
on which he agreed to do the works under the contract.

Such items of work, as are required, to be executed at the rates already
provided in the schedule of quantities, shall apply in respect of the same
item(s) of work to be executed due to Variation.

If requested by the contractor the time for completion of the work shall, in
the event of any deviation resulting in additional cost over the contract sum
be extended in the proportion which altered, additional or substituted work
bears to the original contract sum plus such further additional time as may




16.4

be considered reasonable by the Engineer-in-Charge whose decision shall
be conclusive as to such provision:

Under the circumstances, the contractor shall at any stage not suspend the
work on account of non-settlement of rates of such Deviated items.

CLAUSE - 17: CONTRACTORS SUPERVISION

17.1

17.2

The contractor shall either himself supervise the execution of the works or
shall appoint at his own expense, an Engineer as his accredited agent
approved by the Engineer-in-Charge, if contractor has himself not sufficient
knowledge or experience to be capable of receiving instruction or cannot
give his full attention to the works. The contractor or his agent shall be
present at the site(s) and shall superintend the execution of the works with
such additional assistance in each trade, as the work involved shall require
and considered reasonable by the Engineer-in-Charge, directions/
instructions given by the Engineer-in-Charge to the contractor's agent shall
be considered to have the same force as if these had been given to the
contractor himself.

If the contractor fails to appoint a suitable agent as directed by the
Engineer-in-Charge, the Engineer-in-Charge shall have full powers to
suspend the execution of the works until such date as a suitable agent is
appointed by the contractor and takes over the supervision of the work. For
any such suspension, the contractor shall be held responsible for delay so
caused to the works.

CLAUSE - 18: INSTRUCTION AND NOTICE

18.1

18.2

18.3

18.4
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Except as otherwise provided in this contract, all notices to be given on
behalf of the Authority and all other actions to be taken on its behalf may
be given or taken by the Engineer-in-Charge or any officer for the time
being entrusted with the functions, duties and powers of the Engineer-in-
Charge.

All instructions, notices and communications etc. under the contract shall
be given in writing and any such oral orders / instructions given shall be
confirmed in writing and no such communication which is not given or
confirmed in writing shall be valid.

All instructions, notices and communications shall be deemed to have been
duly given or sent to the contractor, if delivered to the contractor, his
authorized agent, or left at, or posted to, the address given by the
contractor or his authorized agent or to the last known place of abode or
business of the contractor or his agent of services by post shall be deemed
to have been served on the date when in the ordinary course of post these
would have been delivered to him and in other cases on the day on which
the same were so delivered or left.

The Engineer-in-Charge shall communicate or confirm the instructions to
the contractor in respect of the execution of work in a work Site Order book




18.5

maintained in the office of the Engineer-in-Charge and the contractor or his
authorized representative shall confirm receipt of such instructions by
signing the relevant entries in this book. If required by the Contractor, he
shall be furnished a certified true copy of such instruction(s). The Proforma
for Site Order book to be maintained at site is given in Proforma enclosed
along with this tender.

The “Hindrance Register” shall be maintained at the site of the work, where
any hindrance which comes to the notice of the representative of the
Engineer-in-Charge shall be recorded and immediately a report will be
made to the Engineer-in-Charge within a week. The Engineer-in-Charge
shall review the Hindrance Register at least once in a month. The Proforma
on which the Hindrance Register shall be maintained is given in Proforma
enclosed along with this tender.

CLAUSE -19: PLANT AND EQUIPMENT

19.1:

19.2:

The Contractors shall provide and install all necessary plant; equipment
and machinery required for the execution of the work under the contract, at
his cost and shall use such methods and appliances for the purpose of all
the operations connected with the work covered by the contract, which
shall ensure the completion of work(s) within the specified time.

Subject to the availability of any item(s), plant, equipment and machinery
the Authority at the written request of the contractor, may issue to the
contractor on hire for being deployed on the work contracted for, at pre-
determined rates, terms and conditions at the sole discretion of the
Engineer-in-Charge.

CLAUSE - 20: PATENT RIGHTS

20.1

20.2
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The contractor shall indemnify the Authority, its representatives or its
employees against any action, claim or proceeding relating to infringement
or use of any patent or design or any alleged patent or design rights and
shall pay any royalties or other charges which may be payable in respect of
any article or material or part thereof included in the contract. In the event
of any claim being made or action being brought against the Authority or
any agent, servant or employee of the Authority in respect of any such
materials as aforesaid the contractor shall immediately be notified thereof.
Provided that such indemnity shall not apply when such infringement has
taken place in complying with the specific directions issued by the
Authority but the contractor shall pay any royalties or other charges
payable in respect of any such use, the amount so paid being
reimbursement to the contractor only if the use was the result of any
drawings and or specifications issued after submission of the tender.

The contractor shall at his own cost and expense, defend all suits or
proceedings that may be instituted for alleged infringement of any patents
involved in the works and in case of an award of damages, the contractor
shall pay for such award. In the event of any suit or proceedings instituted




20.3

20.4

against the owner, the same shall be defended at the cost and expense of
the contractor who shall also satisfy/ comply any decree, order or award
made against the owner.

Neither the contractor nor through any counsel engaged by the contractor
shall defend himself in the name of the Authority in any suit or
proceedings.

The Authority shall not be under any obligation to make the final payments
to the contractor till any such suit or claim remains unsettled.

CLAUSE - 21: MATERIALS

21.1

21.2

21.3

The contractor shall at his own expenses provide / arrange all materials
required for the bonafide use on work under the contract.

All materials parts to be provided by the contractor shall be in conformity
with the specifications laid down in the contract and the contractor shall
furnish from time to time proof and samples, at his cost, of the materials
parts as may be specified by the Engineer-in-Charge shall also have powers
to have such tests, in addition to those specified in the contract, as may be
required and the contractor shall provide all facilities to carry out the same.
The cost of materials parts consumed in such tests and also expenses
incurred thereon shall be borne by the contractor in all cases and also
where such tests which are in addition to those provided in the contract
disclose that the materials are in conformity with the provisions of the
contract.

The Engineer-in-Charge or his representative shall be entitled at any time
to inspect and examine any materials parts intended to be used in or the
works, either on the site or at factory or workshop or other place(s) where
such materials are assembled, fabricated, manufactured or any place where
these are lying or from where these are being obtained. For this, purpose,
the contractor shall afford such facilities as may be required for such
inspection and examination.

CLAUSE - 22: LAWS GOVERNING THE CONTRACT

The Courts at NOIDA only shall have the jurisdiction for filing the award of
the arbitration and for any other judicial proceedings.

CLAUSE - 23: WATCHING AND LIGHTING

The Contractor shall provide and maintain at his expense all lights, guards,
fencing and watching when and where necessary or as required by the
Engineer-in- Charge for the protection of the works or for the safety and
convenience of those employed on the works or the public.

CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

24.1 Subject to any provisions to the contrary contained in the contract, none
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of the works shall be carried out during national holidays without the




24.2

permission in writing of the Engineer-in-Charge. However, when work is
unavoidable or necessary for safety of life, property or works, contractor
shall take necessary action immediately and advise the Engineer-in-
Charge accordingly.

The Engineer-in-Charge at its discretion may, however, direct the
contractor that the work may be carried out on holidays, Sundays and/ or
extra shifts to ensure completion of works under the contract as
scheduled.

CLAUSE - 25: LABOUR

25.1

25.2
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(a) The contractor shall employ labour in sufficient numbers to
maintain the required rate of progress and of quality to ensure
workmanship of the degree specified in the contract and to the
satisfaction of the Engineer-in-Charge. The Contractor shall not employ
in connection with the works any person who has not completed
eighteen years of age the minimum age specified in Indian Labour Law.

(b) If any foreigner is employed by the contractor to work within the site
the later shall ensure that such foreigner possesses the necessary
special permit issued by the civil Authorities in writing and also comply
with the instructions issued therefore from time to time. In the event of
any lapse in this regard on the part of such foreigner the contractor
shall be personally held responsible for the lapse & Authority shall not
be liable in any event.

(c) The Contract is liable for cancellation if either the contractor himself or
any of his employee is found to be a person who has held class-I post
under the Authority immediately before retirement and has within two
years of such retirement accepted without obtaining the previous
permission of the Authority or of the Chairman as the case may be and
employment as contractor for, or in connection with the execution of
the public works, or as an employee of such contractor. If the contract
is terminated on account of the failure of the contractor to comply with
the above clause, The Authority shall be entitled to recover from him
such damages as may be determined by the Engineer-in-Charge with
due regard to the inconvenience caused to the Authority on account of
such termination without prejudice to the Authority's right to proceed
against such officer.

The contractor shall furnish and deliver fortnightly to the Engineer-in-
Charge, a distribution return of the number and description by trades
of the works of people employed on the works. The contractor shall also
submit on the 4th and 19th of every month for the period of second half
of the preceding month and first half of the current month respectively
to the Engineer-in-Charge, a true statement in respect of the following.




25.3

25.4

25.5

25.6
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i) Any accidents if occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage
and injury caused by them and.

ii) the number of female workers who have been allowed maternity
benefit as provided in the Maternity Benefit Act 1961 or Rules made
there under and the amount paid to them.

The Contractor shall pay to labourer employed by him either directly or
through sub-contractors wages not less than wages as defined in
Minimum Wages Act and amendments made from time to time.

The Contractor shall in respect of labour employed by him either directly
or through sub-contractor comply with or cause to be complied with the
contract labour (Regulation and Abolition) Act 1970 and Rules framed
there under in regard to all matters provided therein.

The Contractor shall comply with the provision of all the Acts Laws, any
Regulation or Bye Laws of any Local or other Statutory Authority
applicable in relation to the execution of works such as :

i) Payment of wages Act.1936 (Amended)
ii) Minimum wages Act. 1948 (Amended).

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules
framed there under as amended.

iv) Workmen Compensation Act. 1923 as amended by Amendment Act
No. 65 of 1976.

v) Employer's Liability Act 1938 (Amended)

vi) Maternity Benefit Act. 1961 (Amended)

vii) The Industrial Employment (Standing orders) Act 1946 (Amended).
viii) The Industrial Disputes Act. 1947 (Amended).

ix) Payment of bonus Act.1965 and Amended Act No. 43 of 1977 and
No. 48 of 1978 and any amended thereof:

xX) The Personal Injuries (Compensation Insurance) Act 1963 and any
modifications thereof and rules made there under from time to time.
The Contractor shall take into account all the above and financial
liabilities in his quoted rates and nothing extra, whatsoever, shall
be payable to him on this account.

The Contractor shall be liable to pay his contribution and the employees’
contribution to the State Insurance Scheme in respect of all labour
employed by him for the execution of the contract, in accordance with the
provision of "the Employees State insurance Act 1948" as amended from
time to time. The contractor agrees to indemnify and hold the owner
harmless from any liability or penalty which may be imposed by any
central or state Authority and also of any claims, suits or proceedings that
may be brought against the Authority arising under, growing out of or by




25.7

25.8

25.9
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reasons of work proved by this contract whether brought by employees of
the Contractor, by third parties or by Central or State Authority or any
political sub division thereof. In case the Contractor fails to submit full
details of his account of labour employed and the contribution payable the
Engineer-in- Charge shall recover from the running bills of the
contribution an amount of contribution as assessed by him. The amount
so recovered shall be adjusted against the actual contribution payable for
Employees State Insurance.

The Engineer-in-Charge shall on a report having been made by an
inspecting officer as defined in the Contract Labour (Regulation and
Abolition) Act and Rules or on his own in his capacity as Principal
Employer, have the power to deduct from the amount due to the
contractor any sum required on estimated to be required for making good
the loss suffered by worker(s) by reason of non-fulfillment of the
conditions of the Contract for the benefit of Workers, nonpayment of
wages or of deduction made from him for wages which are not justified by
the terms of the contract or non- observance of the said Act and Rules
framed there under with amendments made from time to time.

The Contractor shall indemnify the Authority against any payments to be
made under and for observance of the Regulation Laws, Rules as
stipulated in Clause-25.5 above without prejudice to his right to claim
indemnity from his sub-contractors. In the event of the contractor's failure
to comply with the provisions of all the Act/Laws stipulated in Clause-
25.5 or in the event of decree or award or order against the contractor
having been received from the competent authority on account of any
default or breach or in connection with any of the provisions of the
Act/Law/Rules mentioned in Sub-Clause 25.5 above , the Engineer-in-
Charge without prejudice to any other right or remedy under the contract
shall be empowered to deduct such sum or sums from the Bill of the
contractor or from his security deposit or from other payment due under
this contract or any other contract to satisfy within a reasonable time the
provisions of the various Act/Laws/Rules/Codes as mentioned under
Sub-Clause 25.5 above, on the part of the contractor under the contract
on behalf of and at the expenses of the contractor and make payment and
Jor provide amenities/facilities/services accordingly. In this regard, the
decision of the Engineer-in-Charge shall be conclusive and binding on the
contractor.

In the event or the Contractor committing a default or breach of any of the
provisions of the aforesaid Contract's Labour (Regulation and Abolition)
Act and Rules as amended from time to time or furnishing any information
or submit ting or filling any form/Register/Slip under the provisions of
these Regulations which is materially incorrect then on the report of the
Inspecting officer as defined in the relevant Acts and Rules as referred in
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25.11

25.12
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Clause 25.5 above , the Contractor shall without prejudice to any other
liability pay to the Authority a sum not exceeding Rs.50/- (Rs. fifty only)
as liquidated damages for every default, breach or furnishing, making
,submitting, filling materially incorrect statement as may be fixed by the
Engineer-in-Charge. The decision of the Engineer-in-Charge in this
respect shall be final & binding.

The Contractor shall at his own expenses Comply with or cause to be
complied with the Provisions/ Rules provided for welfare and health of
Contract Labour in the Contract Labour (Regulation and Abolition) Act
and other relevant Acts and Rules framed there under or any other
instructions issued by the Authority in this regard for the protection of
health and for making sanitary arrangements for workers employed
directly or indirectly on the works. In case, the contractor fails to make
arrangements as aforesaid, the Engineer-in- Charge shall be entitled to do
so and recover the cost thereof from the contractor.

The Contractor shall at his own expense arrange for the safety or as
required by the Engineer-in-Charge, in respect of all labour directly or
indirectly employed for performance of the Works and shall provide all
facilities in connection therewith. In case the contractor fails to make
arrangements and provide necessary facilities as aforesaid, the Engineer-
in- Charge shall be entitled to do so and recover the cost thereof from the
Contractor. But this will not absolve the contractor of his responsibility or
otherwise thereof.

Failure to comply with "Provisions/Rules made for Welfare and Health of
Contract Labour’s Safety Manual, or the provisions relating to report on
accidents and grant of maternity benefits to female workers and the
relevant Act/Rules referred in clause 25.5 above shall make the contractor
liable to pay to the Authority as liquidated damages an amount not
exceeding Rs. 50/- for each default or materially incorrect statement. The
decision of the Engineer-in-Charge in such matters based on reports from
the inspecting Officers as defined in the relevant Acts and Rules as
referred in clause 25.5 above shall be final and binding and deductions for
recovery of such liquidated damages may be made from any amount
payable to the contractor. In the event of any injury, disability or death of
any workmen in or about the work employed by the contractor either
directly or through his sub-contractor contractor shall at all time
indemnify and save harmless the Authority against all claims, damages
and compensation under the Workmen Compensation Act. 1923 as
amended from time to time or in other Law for the time being in force and
Rules there-under from time to time and also against all costs, charges
and expenses of any smooth action by proceedings arising out of such
accidents or injury, disability or death of a workmen and against all sum
or sums which may with the consent of the contractor be paid to




25.13

25.14

25.15

25.16

CLAUSE

compromise or compound any claim in this regard. If any award, decree or
order is passed against the contractor for recovery of any compensation
under the Workmen Compensation Act, 1923, for any injury, disability or
death of a workman by any competent court, the said sum or sums shall
be deducted by the Engineer-in-Charge from any sum then due or that
may become due to the contractor or from his security deposit or sale
thereof in full or part under the contract or any other contract with the
Authority towards fulfillment of the said decree, award or orders.

Provided always that the contractor shall have no right to claim
payments/claims whatsoever on account of his compliance with his
obligations under this clause and Labour Regulation.

ALCOHOLIC LIQUOR OR DRUGS

The contractor shall not otherwise than in accordance with the statutes
ordinance and Government Regulations or orders for the time being in
force import, sell, give, barter or otherwise dispose of any alcoholic liquor
or drugs to permit or suffer any such import, sale, gift, barter or disposal
by his sub-contractor, agent or employees.

ARMS AND AMMUNITION

The contractor shall not give, barter or otherwise dispose of to any person
or persons any arms or ammunition of any kind or permit to suffer the
same as aforesaid.

REMOVAL OF CONTRACTOR’S MEN

The Contractor shall employ for the execution of the works only such
persons as are skilled and experienced in their respective trades and
Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any persons employed by the
Contractor for the execution of the works who, in the opinion of the
Engineer-in-Charge, misconduct himself or is incompetent or negligent in
the proper performance of his duties. The contractor shall forthwith
comply with such requisition and such person shall not be again
employed upon the works without written permission of the Engineer-in-
Charge. Any person so removed from the work shall be immediately
replaced at the expense of the contractor by a qualified and competent
substitute. Should the contractor be requested to repatriate any person
removed from the work, he shall do so and shall bear all costs in
connection herewith.

— 26: MATERIALS OBTAINED FROM EXCAVATION AND

TREASURE TROVE, FOSSILS, ETC.

26.1
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Materials of any kind obtained from excavation on the site shall remain
the property of the Authority and shall be disposed off as directed by the
Engineer-in-Charge.




26.2

26.3

However if any of the materials thus obtained from excavation on the site
is such as can be used in the execution of the work under the contract,
the contractor will be allowed to use the same free of cost (except that any
amount of royalty paid for in this regard by the Authority shall be
recoverable from the contractor) for the aforesaid purpose provided the
same is found suitable and is approved by the Engineer-in-Charge.

Fossils, coins, articles of value, structures and other remains or things of
geological or Archeological interest discovered on the site shall be the
absolute property of the Authority. The contractor shall take reasonable
precautions to prevent his labour or any other person from removing or
damaging any such article or thing and shall acquaint the Engineer-in-
Charge with such discovery and carryout the Engineer-in-Charge’s
directions as to the disposal of the same at the expense of the Authority.

CLAUSE - 27: FORCE MAJEURE

27.1

27.2

27.3
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The term Force Majored shall herein mean Riots (other than among the
contractor's employees), Civil Commotion (to the extent no insurable), war
(whether declared or not), invasion, act of foreign enemies, hostilities, civil
war, rebellion, revolution, insurrection, military or usurped power,
damage from aircraft, nuclear fission, acts of God, such as earthquake
(above 7 magnitude on Richter Scale), lightning, unprecedented floods,
fires not caused by contractor's negligence and other such causes over
which the contractor has no control and are accepted as such by the
Engineer-in-Charge, whose decision shall be final and binding. In the
event of either party being rendered unable by Force Majeure to perform
any obligation required to be performed by them under this contract, the
relative obligation of the party affected by such Force Majeure shall be
treated as suspended for the period during which such Force Majeure
cause lasts, provided the party allowing that it has been rendered unable
as aforesaid, thereby shall notify within 15 days of the alleged beginning
and ending thereof giving full particulars and satisfactory evidence in
support of such cause.

For delays arising out of Force Majeure, the bidder shall not claim
extension in completion date for a period exceeding the period of delay
attributable to the causes of Force Majeure and neither the Authority nor
the bidder shall be liable to pay extra costs provided it is mutually
established that Force Majeure conditions did actually exist.

If any of the Force Majeure conditions exists in the places of operation of
the bidder even at the time of submission bid, he shall categorically
specify in his bid and state whether they have been taken into
consideration in their quotations.




CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS

AND RECTIFICATION THEREOF

28.1

28.2

28.3

If the contractor or his labour or sub-contractor, injure destroy or damage,
Battery, Solar panel, lighting system, road, fence, enclosures, water pipe,
cables, buildings, drains, electricity or telephone posts, wires, trees, grass
line, cultivated land in the area in which they may be working or in the
area contiguous to the premises on which the work or any part of it is
being executed or if any damage is caused during the progress of work,
the Contractor shall upto receipt of a notice in writing in that behalf from
the Engineer-in-Charge, make the same good at his cost.

If it appears to the Engineer-in-Charge or his representative at any time
during to or prior to the expiration of the Defects Liability period that any
work has been executed with wunsound, imperfect or wunskilled
workmanship or that any materials or articles provided by the Contractor
for execution of the work are unsound or of a quality inferior to that
contracted for, or otherwise not in accordance with the Contract, or that
any defect, shrinkage or other faults found in the work arising our of
defective or improper materials or workmanship, the Contractor shall,
upon receipt of a notice in writing in that behalf from the Engineer-In-
Charge forthwith rectify or remove and reconstruct the work so specified
in whole or in part, as the case may be, and / or remove the materials /
articles so specified and provide other proper and suitable materials at his
expense.

All damages caused by accidents or carelessness of the contractor or any
of his employees or any property belonging to the Authority is wasted or is
misused by the contractor or any of his employee shall be to the account
of the contractor, who shall make good the loss.

CLAUSE - 29: CONTRACTOR'S LIABILITY AND INSURANCE

29.1

29.2
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From commencement to completion of the work(s) as a whole, the
Contractor shall take full responsibility for the care thereof and for taking
precautions to prevent loss or damage. He shall be liable for any damage
or loss that may happen to the works or any part thereof and to the
Authority's Plant, Equipment and Material (hired or issued to the
Contractor) shall be in good order and condition and in conformity in
every respect with the requirements of the Contract and instructions of
the Engineer-in-Charge.

i) Neither party to the contract shall be liable to the other in respect of
any loss or damage which may occur or arise out of "Force Majeure" to the
works or any part thereof on to any material or article at site but not
incorporated in the works or to any person or anything or material
whatsoever or either party provided such a loss or damage could not have
been foreseen or avoided by a prudent person and the either party shall
bear losses and damages in respect of their respective men and materials.




As such liability of either party shall include claims/ compensations of the
third party also.

ii) Provided, however in an eventuality as mentioned in sub-clause — 29.2
(i) above, the following provisions shall also have effect :-

(a) The Contractor shall, as may be directed in writing by the Engineer-
in-Charge proceed with the completion of the works under and in
accordance with the provisions and conditions of the contract, and

(b) The Contractor shall, as may be directed in writing by the Engineer-
in-charge, re-execute the works lost or damaged, remove from the
site any debris and so much of the works as shall have been
damaged and carry the Authority's T & P, Plant and Equipment,
Material etc. to the Authority's store. The cost of such re-execution
of the works, removal of damaged works and carrying of Authority's
store shall be ascertained in the same manner as for deviations and
this shall be ascertained in the same manner as for deviations and
this shall be added to the contract sum. Provided always that the
Contractor shall, at his own cost, repair and make good so much of
the loss or damage as has been occasioned by any failure on his
part to perform his obligations under the contract or not taking
precautions to prevent loss or damage or minimize the amount of
such loss or damage, Final assessment of loss or damage shall be
decided by the Engineer-in-Charge and his decision shall be final
and binding.

29.3 The contractor shall take special precautions to see that public places and

roads adjacent to contractor's yard are not blocked at anytime either by
his material or by his workmen. The roads are to be kept always clear and
no equipment/materials shall be stacked.

29.4 The navigable waterways shall not be blocked by Contractor's vessels. The

anchors dropped in the waterways shall be properly marked and removed
after done with.

29.5 The contractor shall indemnify and keep indemnified the Authority against
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all losses and claims for death, injuries or damage to any person or any
property whatsoever which may arise our of or in consequence of the
construction and maintenance, of works during the contract period and
also against all claims, demands, proceedings, damages, costs, charges
and expenses whatsoever in respect of or in relation thereto, and such
liabilities person or any property whatsoever which may arise out of or
in consequence of the construction and maintenance, of works during the
contract period and also against all claims, demands, proceedings,
damages, costs, charges and expensed whatsoever in respect of or in
relation thereto, and such liabilities shall include claims / compensations
of the third party




29.6
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(a) Before commencing execution of the work, the Contractor shall without
in any way limiting his obligations and responsibilities under this
condition, insure against any damage, loss or injury which may occur to
any property (excluding that of the Authority but including the Authority
building rented to the contractor wholly or in part and any part of which is
used in part and any part of which is used by him for storing combustible
materials) public liability by arising out of the carrying out of the contract.
For this purpose the contractor shall take out, pay all costs and maintain
throughout the period of his contract public liability with the following
coverage.

i) Public liability limits for bodily injury or death compensation can be

provided as per the workmen’s compensation Act.

ii) Property liability limits for each accident as per property compensation

Act.

iii)The Contractor shall prove to the Engineer-in Charge from time to

time that he has taken out all the insurance policies referred to above
and has paid the necessary premiums for keeping the policies alive till
expiry of the Defects Liability Period.

(b) The Contractor shall ensure that similar insurance policies are taken

(©)

out by his sub-contractor (if any) and shall be responsible for any
claims or losses to the Authority resulting from their failure to obtain
adequate insurance protection in connection thereof. The Contractor
shall produce or cause to be produced by his sub-contractors (If any)
as the case may be, relevant, policy or policies and premium receipt as
and when required by the Engineer-In-Charge.

If the contractor and/or his sub- contractor (if any) shall fail to effect
and keep in force the insurance referred to above or any other
insurance which he/they may be required to effect under the term of
the Contract then and in any such case the Authority may, without
being bound to effect and keep in force any such insurance and pay
such premium or premiums as may be necessary for that purpose and
from time to time deduct the amount so paid by the Authority from
any moneys due or which may become due to the contractor or
recover the same as a debt due from the contractor.

(d) The contractor shall at his own expense arrange for the safety

provisions as required in respect of the works covered under this
contract as per the instruction of Engineer-in-charge. In case, the
contractor fails to comply with the provisions of the safety the
Engineer- in-Charge shall be entitled to and make the necessary
arrangements at the risk and cost of the contractor. This will,
however, not absolve the Contractor of his overall responsibility to
execute the works under the contract.




CLAUSE - 30: SUSPENSION OF WORKS

30.1 The contractor shall on the order of the Engineer-in-Charge suspend the

progress of the works or any part thereof for such time or times and in such
manner as the Engineer-in-Charge may consider necessary and shall
during such suspension properly protect and secure the work so far as is
necessary in the opinion of the Engineer-in-Charge.

CLAUSE - 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE

TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK

If at any time after acceptance of the tender the Authority decides to
abandon or reduce the scope of the works for reason whatsoever and hence
does not require the whole or any part of the works to be carried out, the
Engineer-in-Charge shall give notice in writing to that effect to the
contractor and the Contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any profit or
advantage which he might have derived from the execution of the works in
full but which he could not derive in consequence of the fore closure of the
whole or part of the works.

CLAUSE - 32 : TERMINATION OF CONTRACT ON DEATH
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If the Contractor is an individual or a proprietary concern and the
individual or the proprietor dies, or if the Contractor is a partnership
concern and one of the partners dies, then, unless the Engineer-in-Charge
is satisfied that the legal representatives of the individual contractor or of
the proprietor of the proprietary concern and in the case of partnership, the
surviving partners are capable of carrying out and completing the contract,
the Engineer-in-Charge shall be entitled to terminate the Contract as to its
incomplete part without the Authority being in anyway liable to payment of
any compensation whatsoever on any account to the estate of the deceased
Contractor and/or to the surviving partners of the Contractor's firm on
account of termination of the Contract. The decision of the Engineer-in-
Charge that the legal representatives of the deceased contractor or the
surviving partners of the Contractor's firm cannot carry out and complete
the works under the contract shall be final and binding on the parties. In
the event of such termination, the Authority shall not hold the estate of the
deceased Contractor and/or the surviving partners of the Contractor's firm
liable for damages for not completing the contract. Provided that the power
of the Engineer-in-Charge of such termination of contract shall be without
prejudice to any other right or remedy which shall have accrued or shall
accrue to him under the contract.




CLAUSE- 33: CORRUPT PRACTICE & TERMINATION OF CONTRACT IN
FULL OR IN PART

33.1 If the Contractor does not commence the work in the manner described in the
Contract document or if he shall at any time in the opinion of the engineer.

(i) commits default in complying with or commits breach of any of the terms
and conditions of the contract and does not remedy it or take effective
steps to remedy it immediately and not later than 15 days in any case
after a notice in writing is given to him in that behalf by the Engineer-in-
Charge; or

(ii) fails to complete the work (s) or any item of work (s) within the time or any
extended time under the contract and does not complete the work (s) or
any item of works within the period specified in a notice given in writing in
that behalf by the Engineer-in-Charge ; or

(iii) Fails to carry on the work in conformity/ accordance with the contract
document or mobilize/ supply suitable Survey boat, equipment, labour,
materials or other equipment to the survey site as stipulated in the
contract, or

(iv) fails to commence, carry and execute the work to the satisfaction of the
EIC, or

(v) Abandon the work, or

(vi) If the contractor shall obtain a contract with IWAI as a result of wrong
tendering or other non-bonafide methods of competitive tendering or
commits breach of integrity pact, or

(vii) Substantially suspend the work or the works for a minimum period of 30
days without any authority/ prior permission of EIC, or

(viii) commit or suffer or permit any other breach of any of the provisions and
terms of the Contract to be performed by him or it is observed that the
said breach persists 15 days, after notifying to the Contractor in writing by
the engineer requiring such breach to be remedied or

(ix) the contractor becomes bankrupt, insolvent or goes into liquidation
whether compulsory or voluntary not being merely a voluntary liquidation
for the purpose of amalgamation or reconstruction which amalgamations
or reconstruction would assume complete responsibility and liability of the
work with the prior approval of the owner and would furnish all
guarantees by new formation, or

(x) assigns, transfers, sublets (engagement of labour on a piece-work basis or
of labour with materials not being incorporated in the work shall not be
deemed to be subletting) or attempts to assign, transfer or sublet the
entire works or any portion thereof without the prior written approval of
the Engineer-in-Charge. The Engineer-in-Charge shall have powers to
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(i)

33.2
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terminate the contract in full or in part as aforesaid without prejudice to
any other right or remedy which shall have accrued or shall accrue of
which cancellation notice in writing to the Contractor under the hand of
the Engineer-in-Charge shall be conclusive evidence. Then the Authority
shall have the power to enter upon the work and take possession of all the
equipment of the contractor thereon, and to remove the contractor’s
license to the same and to complete the work by his agents or other
contractor or workmen or to relate the same upon any terms and
conditions and so such other person, firm or corporation as the owner in
his absolute discretion may think proper to employ and for the purpose of
completion of the work specified in the contract, and without any
payment/allowance to the contractor for the use or of the equipment or
being liable for any loss or damage thereto the equipment. If the Authority
shall by reason of its taking the possession of the works being completed
by other contractors (due account being taken of such extra work or works
which may be omitted) then the amount of such excess work or works
which may be due for work done by the contractor under the contract and
not paid for.

In case of any deficiency to be paid to the Authority by the contractor, the
contractor shall make or in case of any deficiency remaining unsettled
then the Authority shall have the power to sell in such a manner and for
such a price as it may think fit all or any of the equipment belonging to
the contractor and to recoup and retain the said deficiency or any part
thereof out of the sale proceeds.

Corrupt Practice

The Contractor shall not offer or to give to any person in the employment
of the Authority or working under the orders of the Chairman any gift or
consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation to
the obtaining or execution of the contract or any other contract with the
purchaser or for showing or forbearing to show favor or disfavor to any
person in relation to the contract or any other contract with the
purchaser. Any breach of the aforesaid condition by the contract, or any
one employed, by him or acting on his behalf (whether with or without the
knowledge of the Contractor) or the commission of any offence by the
Contractor or by any one employed by him or acting on his behalf under
Chapter IX of the Indian Penal code 1860 or the Prevention of Corruption
Act. 1947 or any other Act enacted for the prevention of corruption by

Public Servant shall entitle the Chairman to cancel the contract and all or




33.3

33.4

33.5
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any other contracts with the Contractor and to recover from the
Contractor the amount of any loss arising from such cancellation in
accordance with the provisions of General condition and Special

conditions.

The Engineer-in-Charge shall, on such termination of the contract, have
powers for

i) The Earnest Money Deposit, Security Deposit already recovered and
Performance guarantee under the contract shall be liable to be
forfeited and shall be absolutely at the disposal of the IWAL

ii) To take possession of the site of work under the contract as well as
the land / premises allotted to the contractor for his preliminary,
Enabling and Ancillary works and

iii)Also, any materials, constructional plant, equipment, implements,
stores, structures etc. thereon. The Engineer-in-Charge shall also
have powers to carry out the incomplete work by any means or
through any other agency or by himself at the risk and cost of the
contractor. In such agencies shall be credited to the contractor at
his contract prices and the contractor shall pay the excess amount,
if any, incurred in completing the work as aforesaid, as stipulated
under sub-clause 30.5 hereunder.

On termination of the contract in full or part, the Engineer-in-Charge may
direct that a part or whole of such plant, equipment and materials,
structures be removed from the site of the work as well as from the
land /premises allotted to the contractor for his preliminary, enabling and
ancillary works, within a stipulated period if the contractor shall fail to do
so within the period specified in a notice in writing by the Engineer-in-
Charge, the Engineer-in-Charge may cause then to be sold, holding the
net proceeds of such sale to the credit of the contractor, which shall be
released after completion of works and settlement of amounts under the
contract.

If the expenses incurred or to be incurred by the Authority for carrying out
and completing the incomplete work or part of the same, as certified by
the Engineer-in-Charge, are in excess of the value of the work credited/ to
be credited to the contractor, the difference shall be paid by the contractor
to the Authority. If the contract tor fails to pay such an amount as
aforesaid, within thirty days of receipt of notice in writing from the
Engineer-in-Charge, the Engineer-in-Charge shall be empowered to
recover such amount from any sum due to the contractor on any account
under this or any other contract or from his security deposit or otherwise.




33.6

33.7

Also, the Engineer-in-Charge shall have the right to sell any or all of the
contractor's unused materials, constructional plant, equipment,
implements, temporary building / structures etc. and apply the proceeds
of sale thereof towards the satisfaction of any sums due from the
contractor under the contract and if thereafter there may be any balance
outstanding from the contractor, the Engineer-in-Charge shall have
powers to recover the same in accordance with the provisions of the
contract.

The contractor shall not construct any structure even of a temporary
nature for any other purpose on IWAI office premises & Engineer-in-
Charge's representative's office or houseboat, or any such things except
with the written permission of the EIC and any such construction so put
up shall be removed by the contractor whenever the EIC or his
representative calls upon the contractor to remove. Any dispute or
difference in respect of either the interpretation effect or application of the
above conditions or of the amount recoverable there under by the
purchaser from the Contractor, shall be decided by the Chairman.

(i) IWAI also reserves its right to determine/ terminate the contract on
following basis:

(ii)) Authority shall, at any time, be entitled to determine and terminate
the contract, for any cause whatsoever. A notice in writing from the
Owner to the Contractor shall be issued giving 15 (fifteen) days time
for such determination and termination including the reason
thereof.

(iii) The contractor upon receipt of such notice, shall discontinue the
work on the date and to the extent specified in the notice, make all
reasonable efforts to obtain cancellation of all orders and contracts
to the extent they are related to work terminated, and upon terms
satisfactory to the Authority, stop all further sub-contracting or
purchasing activity, related to the work terminated and assist the
Authority in maintenance, protection and disposition of the works
acquired under the contract by the Authority.

(iv) Should the contract be determined under the sub-clause (i) of the
said clause, the Contractor shall be paid compensation, equitable
and reasonable dictated by the circumstances prevalent at the time
of termination.”

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS

34.1 Time allowed for execution of the work as specified or the extended time, if

34.2
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any, in accordance with these conditions shall be essence of the contract.

However, if the work is delayed on account of:




i) Increase in the quantity of work to be done under the contract as per
clause 16, or

ii) Suspension of work as per clause 30; or
iii) Rebuilding of work as per clause 31; or
iv) "Force Majeure" as per clause 27; or

v) Any other cause which, in absolute discretion of the Engineer-in-
Charge is beyond the contractor's control; then immediately upon the
happening of any such events as aforesaid, the contractor shall inform
the Engineer-in-Charge accordingly, but the contractor shall
nevertheless use constantly his best endeavors to prevent and/or make
good the delay and shall do all that may be required in this regard. The
Contractor shall also request, in writing, for extension of time, to which
he may consider himself eligible under the contract, within fourteen
days of the date of happening of any such events as indicated above.

34.3 In any such case as may have arisen due to any of the events, as aforesaid,
and which may have been brought out by the contractor in writing, the
Engineer-in-Charge may give a fair and reasonable extension of time, after
taking into consideration the nature of the work delayed and practicability
of its execution during the period of extension. Provided in the event of non-
receipt of a request for such extensions from the contractor for reasons
whatsoever, the Engineer-in-Charge may, at his sole discretion and with
due regard to the event, grant fair and reasonable extension of time not
more than 1/3rd of the total completion period without any financial
implication. Such extensions, if admissible, shall be communicated to the
contractor by the Engineer-in-Charge in writing within one month of the
date of receipt of such request or within one month of the occurrence of the
event, but in any case, before expiry of the contract period.

CLAUSE - 35: COMPENSATION FOR DELAY

35.1 If the contractor fails to complete all items of works in respect of any of the
sub- group/group and/or work as a whole as the case may be and before
the expiry of the period(s) of completion as stipulated in the aforesaid
tender or any extended period (not due to the fault of the contractor) as
may be allowed, he shall without prejudice to any other right or remedy of
the Authority on account of such default, pay as an ascertained/agreed
compensation as per Clause No. 36.
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CLAUSE - 36: LIQUIDATED DAMAGES

36.1

36.2

36.3

36.4

36.5

If the contractor fails to complete all items of works within the period(s) of
completion as stipulated in the aforesaid tender or any extended period
(not due to the fault of the contractor) as may be agreed he shall without
prejudice to any other right or remedy of the Authority on account of such
default, pay compensation (not by way of penalty) at the rate of 1/> % (half
percent) per week on the total value of the contract subject to a maximum
of 10% of the total value of the contract.

Should however, the contractor achieve the completion of the entire works
as a whole under the contract within the time or in the extended time (not
due to reasons of default on the part of the contractor) as may be
accorded, the Authority will refund to him the amount of compensation
recovered from him, if any, in respect of delay in the non-completion of
works(s) under the individual group/sub-group, as aforesaid in full, In
this regard, the decision of the Engineer-in-Charge shall be final and
binding.

The amount of compensation may be adjusted, withheld, deducted or set
off against any sum due or payable to the contractor under this or any
other contract with the Authority

All sums payable by way of compensation under any of the conditions will
be considered as reasonable compensation without reference to the actual
loss or damage which will have been sustained.

Payment of such damages shall not relieve the contractor of his obligation
to complete the work or from any other of his obligation or liabilities under
the contract.

CLAUSE - 37: INSPECTION AND APPROVAL

37.1

37.2
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All works involving more than one process shall be subject to examination
and approval at each stage thereof and the contractor shall give due notice
to the Engineer-in-Charge on his authorized representative, when each
stage is ready. In default of such notice, the Engineer-in-Charge shall be
entitled to appraise the quality and extent thereof and the decision of the
Engineer-in-Charge in this regard shall be final and binding.

No work shall be put out of view without the approval of the Engineer-in-
Charge or his authorized representative and the Contractor shall afford
full opportunity for examination. The contractor shall give due notice to
the Engineer-in-Charge or his authorized representative whenever any
such work is ready for examination and the Engineer- in-Charge or his
representative shall, without unreasonable delay, unless he consider it
necessary and advise the contractor accordingly, examine and measure
such work. In the event of the failure or the contractor to give such notice,




37.3

he shall if required by the Engineer-in-Charge, uncover such work at the
contractor's expenses.

Periodic inspection will be carried out by the EIC or his representative by
their vessels. The contractor can have the inspection schedules finalized
with the Engineer-in-charge. Generally, all attempts should be made to
have joint inspection and number of inspections be not less than three in
a calendar month.

CLAUSE - 38: COMPLETION CERTIFICATE

38.1

38.2
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The work shall be completed to the entire satisfaction of the Engineer-in-
Charge and within the specified time limit and terms and conditions of the
contract. As soon as the work under the contractor is completed as a
whole the contractor shall give notice of such completion to the Engineer-
in-Charge. The Engineer-in-Charge shall inspect the work and shall
satisfy himself that the work(s) has been completed in accordance with the
provisions of the contract and then issue to the Contractor a certificate of
completion indicating the date of completion. Should the Engineer- in-
Charge notice that there are defects in the works or the works are not
considered to be complete, he shall issue a notice in writing to the
Contractor to rectify / replace the defective work or any part thereof or
complete the work, as the case may be within such time as may be
notified and after the contractor has complied with as aforesaid and gives
notice of completion the Engineer-in-Charge shall inspect the work and
issue the completion certificate in the same manner as aforesaid.

No certificate of completion shall be issued as stipulated above and no
work be considered to be completed unless the contractor shall have
removed from the work site and / or premises all his belongings /
temporary arrangements brought / made by him for the site and / or
premises in all respects and made the whole of the site and / or premises
fit for immediate occupation / use to the satisfaction of the Engineer- in-
Charge. If the contractor fails to comply with the above mentioned
requirements on or before the date of completion of the work, the
Engineer-in-Charge, may as he thinks fit and at the risk at cost of the
contractor, fulfill such requirements and remove / dispose of the
contractor's belongings / temporary arrangements , as aforesaid, and the
contractor shall have no claim in this respect except for any sum realized
by the sale of Contractor's belongings / temporary arrangements less the
cost of fulfilling the said requirements and any other amount that may be
due from the contractor. Should the expenditure on the aforesaid account
exceed the amount realized by sale of such contractor's belongings /
temporary arrangements then the contractor shall on demand pay the
amount of such excess expenditure.




CLAUSE - 39: MEASUREMENTS

39.1

39.2

39.3

39.4

39.5

39.6

39.7
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The Engineer-in-charge shall expect as otherwise stated ascertain and
determine by measurement the value of work done in accordance with the
contract.

Notwithstanding any provision in the relevant standard method of
measurement or any general or local custom, measurement of work done
under the contract shall be taken in accordance with the procedure set
forth in the Technical Specifications or Schedule of Quantities under the
contract. In case of items of work which are not covered by the Technical
Specifications or Schedule of Quantities measurement shall be taken in
accordance with the relevant standard methods of measurement laid down
by the Bureau of Indian Standard.

All items having a financial value shall be entered in daily log book/
measurement book prescribed by the Authority so that the complete work
performed under the contract is duly accounted.

Measurement shall be taken jointly by the Engineer-in-Charge or his
authorized representative and by the contractor or his authorized
representative.

Before taking measurements of any works, the Engineer-in-Charge or
representative deputed by him for the purpose, shall give a reasonable
notice to the Contractor. If the Contractor fails to attend or send an
authorized representative for measurement after such notice or fails to
countersign or to record the objection within a week from the date of
taking the measurements, taken by the Engineer-in-Charge shall be taken
to be correct and final measurements of such works.

The contractor shall, without extra charge, provide assistance with every
appliance, labour and other things necessary for measurement.

Measurements shall be signed and dated by both parties each day on the
Site on completion of measurement. If the contractor objects to any of the
measurement recorded by the representative of the Engineer-in-Charge a
note to the effect shall be made in the item objected to and such note shall
be signed and dated by both parties engaged in taking the measurement.
The decision of the Engineer-in-Charge on any such dispute or difference
or interpretation shall be final and binding on the contractor in respect of
all contract items, substituted items, extra items and deviations.




CLAUSE - 40: PAYMENT ON ACCOUNT

40.1 The Contractor shall receive, as payment for all works required for
carrying out detailed Hydrographic survey in the respective stretches and
submission of charts and reports in the following installments:

Sl. No.| Activity / Milestone Quantity
i) On submission of . .
402! p monthly survey Monthly line km (length of the river)

surveyed multiplied by work order

a | data, survey charts & |, . .o

survey report.

ent of the contractor's bills shall be made by the Authority only in Indian
Rupees within 30 days from the date of submission of the bill subject to
the acceptance of the Engineer-in-Charge.

40.3 Payments due to the contractor shall be made by RTGS by the Engineer-
in-Charge or his authorized representative.

40.4 Should there be a request for extension of date of completion, pending its
consideration interim payments shall continue to be made as provided
herein.

40.5 TDS at the applicable rates shall be deducted at source from any payment
made to the contractor against this contract.

CLAUSE -41: TAXES, DUTIES AND LEVIES ETC.

41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, terminal
tax, excise, GST or any other local or central taxes as applicable/ charged
by Center or State Government on all materials, including steel, wood,
POL (and increase if any, on these during the currency of the contract)
that the contractor has to purchase for the performance of the contract,
shall be payable by the contractor and the Authority will not entertain any
claim for compensation whatsoever in this regard. The rates quoted by the
contractor shall be deemed to be inclusive of all such taxes, duties, levies,
etc.

CLAUSE- 42: TAX DEDUCTION AT SOURCE

42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted
from all the payment/advances made against the contract.

CLAUSE - 43: PAYMENT OF FINAL BILL

43.1 The final bill shall be submitted by the contractor within one month from
the date of completion of the work or of the date the certificate of
completion furnished by the Engineer-in-Charge. No further claim in this
regard unless as specified herein under shall be entertained. Payment

shall be made within three months. If there shall be any dispute about
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any item or items of the work then the undisputed item or items only shall
be paid within the said period of three months or six months, as the case
may be. The contractor shall submit a list of the disputed items within
thirty days from the disallowance thereof and if he fails to do so, his claim
shall be deemed to have been fully waived and absolutely extinguished.

CLAUSE - 44: OVER PAYMENTS AND UNDER PAYMENTS

44.1

44.2

44.3

44.4

44.5
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Whenever any claim whatsoever for the payments of a sum of money to
the Authority arises out of or under this contract against the contractor,
the same may be deducted by the Authority from any sum then due or
which at any time thereafter may become due to the contractor under this
contract and failing that under any other contract with the Authority or
from any other sum whatsoever due to the contractor from the Authority
or from the Authority or from his security deposit, or he shall pay the
claim on demand.

The Authority reserves the right to carry out post- payment audit and
technical examination of the final bill including all supporting vouchers,
abstracts, etc. The authority further reserves the right to enforce recovery
of any over payment when detected not- withstanding the fact that the
amount of the final bill may be included by one of the parties as an item of
dispute before an arbitrator appointed under clause 48 of this contract
and notwithstanding the fact that the amount of the final bill figures in
the arbitration award.

If as a result of such audit and technical examination any over payment is
discovered in respect of any work done by the contractor or alleged to have
been done by him under contract, it shall be recovered by the Authority
from the contractor by any of all of the methods prescribed above, and if
any under payment is discovered, the amount shall be duly paid to the
contractor by the Authority.

Provided that the aforesaid right of the Authority to adjust over-payment
against amount due to the contractor under any other contract with the
Authority shall not extend beyond the period of two years from the date of
payment of the final bill or in case the final bill is a MINUS bill, from the
date the amount payable by the Contractor under the MINUS final bill is
communicated to the contractor.

Any sum of money due and payable to the Contractor (including the
Security Deposit returnable to him) under the contract may be withheld or
retained by way of lien by the Engineer-in-Charge or Authority against any
claim of the Authority or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract
made by the contractor with the Engineer-in-Charge or Authority or with
such other person or persons. The sum of money so withheld or retained
under this clause by the Engineer-in-Charge or Authority will be kept
withheld or retained as such by the Engineer-in- Charge or Authority or




till his claim arising out of in the same contract or any other contract is
either mutually settled or determined by the arbitrator, if the contract is
governed by the arbitration clause under the clause 48 or by the
competent court hereinafter provided, as the case may be, and the
contractor shall have no claim for interest or damages whatsoever on this
account or any other ground in respect of any sum of money withheld or
retained under this clause.

CLAUSE- 45: CONTRACT MATTERS TO BE TREATED ASCONFIDENTIAL

45.1 All documents, correspondence, decisions and orders concerning the
contract shall be considered as confidential and/or restricted in nature by
the contractor and he shall not divulge or allow access to them by any un-
authorized person.

45.2 The contractor shall take necessary steps to ensure that all persons
employed on any work in connection with this contract have noted that
the Indian Official Secrets Act, 1923 (XIX of 1923) applies to them and
shall continue so to apply even after the execution of such under the
contract.

CLAUSE - 46: FINALITY CLAUSE

It shall be accepted as an inseparable part of the contract that in matters
regarding materials, workmanship, removal of improper work,
interpretation of the contract drawings and contract specifications, mode
of procedure and the carryout out of the work the decision of the
Engineer-in-Charge which shall be given in writing shall be final and
binding on the contractor.
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CLAUSE - 47: SUM PAYABLE BY WAY OF COMPENSATION TO BE

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO ACTUAL

LOSS

All sum payable by way of compensation to the Authority under any of
these conditions shall be considered as reasonable compensation without
reference to the actual loss or damage sustained and whether or not
damage shall have been sustained.

CLAUSE - 48: ARBITRATION

48.1

48.2

48.3

48.4
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Except as otherwise provided herein before, all questions, disputes or
difference in respect of which the decision has not been final and conclusive
arising between the Contractor and the Authority in relating to or in
connection with contract shall be referred for arbitration in the manner
provided as under and to the sole arbitrator appointed as follows:

(i) Either of the parties may give to the other notices in writing of the
existence of such question dispute or difference.

(ii)) Within thirty (30) days of receipt of such notice from either party the
engineer-in-charge of work at the time of such dispute shall send to the
Contractor panel of three persons and there after the Contractor within
fifteen (15) days of receipt of such panel communicate to the Engineer-
in-charge the name of one of the persons from such panel and such a
person shall then be appointed as sole arbitrator by the Chairman,
IWAI. However, the arbitration so appointed shall not be an officer or
the employee of Inland Waterways Authority of India.

(iii) Provided that if the Contractor fails to communicate the selection of a
name out of the panel so forwarded to him by the Engineer-in-charge
then after the expiry of the aforesaid stipulated period the Chairman,
shall without delay select one person from the aforesaid panel and
appoint him as the sole arbitrator.

The arbitrator to whom the matter is originally referred being transferred or
vacating his office or being unable to act for any reason, then the Director
shall appoint another person to act as sole arbitrator, such person shall be
entitled to proceed with the reference from the stage at which it was left by
the predecessor.

The award of the Arbitrator shall be final and binding. The Arbitrator shall
decide in what proportion the Arbitrator’s fees, as well as the cost of
Arbitration proceeding shall be borne by either party.

The Arbitrator with the consent of the parties can enlarge the time, from,
time-to-time to make and publish his award.




48.5 A notice of the existence in question, dispute or difference in connection
with the contract unless served by either party within 30 days of the expiry
of the defect’s liability period, failing which all rights and claim under this
contract shall be deemed to have been waived and thus forfeited and
absolutely barred. The Arbitrator shall give reasons for the award if the
amount of claim in dispute is Rs. 75,000/- and above.

48.6 The work under this Contract shall continue during Arbitration proceedings
and no payments due from or payment by the Authority shall be withheld
on account of such proceedings except to the extent which may be in
dispute.

48.7 The arbitration and conciliation Act 1996 with any statutory modifications
or re-enactment thereof and the rules made there under and being in force
shall apply to the Arbitration proceedings under this clause.

NOTE: In case of contract with another public Sector Undertaking, following
Arbitration Clause shall apply: "Except as otherwise provided, in case of a contract
with a public Sector Undertaking if at any time any question dispute or difference
whatsoever arises between the parties upon or in relation to, or in connection with
this agreement, the same shall be settled in terms of the Ministry of Industry,
Department of Public Enterprises O.M No. 3/5/93-PMA dated 30.6.1993 or any
modifications / amendments thereof. "The arbitrator shall have the power to enlarge
the term to rate the award with the consent of the parties provided always that the
commencement or continuation of the arbitration proceeding shall not result in
cessation or suspension of any of other rights and obligations of the parties of any
payments due to them hereunder.

48.8 The parties to the agreement hereby undertake to have recourse only to
arbitration proceedings under for Arbitration Act 1996 and the venue of the
arbitration proceeding shall be Noida/ New Delhi and the parties will not
have recourse to Civil Court to settle any of their disputes arising out of this
agreement except through arbitration.

CLAUSE - 49: VALIDITY OF TERMS & CONDITIONS:

49.1 The parties agree that if any term or provision of this contract is declared
by a Court of competent jurisdiction to be illegal or in conflict with any law,
the validity of the remaining terms and provisions shall not be affected and
the right and obligations of the parties shall be construed and enforced as if
this contract did not contain the particular term or provision held to be
invalid.
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PART - III
TECHNICAL & SPECIAL CONDITIONS




2.1

TECHNICAL CONDITIONS:

Brief about Project

The 588 Kms. long National Waterways — 5 includes Brahmani,
Kharasrota, Dhamra and Mahanadi (delta) river system from Talcher to
Dhamra and Paradip via Mangalgadi and Dhamra to Geonkhali through Matai
river and East Coast Canal.

IWAI intends to explore the navigability of Phase — I of National
Waterway-5 from Dhamra to Jokadia/Pankapal via Dhamra & Kharsuan
rivers (155kms), including Padanipal to Sujanpur via Tantighai/ Dudhai/Kani
rivers (45.5 Kms) and Matai (39 Kms); Mangalgadi to Paradip Port via
Hansua/Estuary/Kharnasi rivers (64Kms). In addition to the above it is
proposed to carryout MLTS in partly the river Baitarani (NW-14) and in the
river Mahanadi (NW-64) in Odisha by assessing of Bathymetry, River training
works, collection of Water level data in the stretch.

Objective

The objective of the contract is to conduct monthly longitudinal bathymetric
survey (Thalweg Survey) in National Waterway No. 5, NW-14 and NW-64 of the
following stretches: -
Schedule - A (NW- 5, Phase-I) :
i. Dhamra to Jokadia/Pankapal via Dhamra & Kharsuan rivers
(155kms), including Padanipal to Sujanpur via Tantighai /Dudhai/
Kani rivers (45.5 kms).
ii. Mangalgadi to Paradip Port via Hansua/Estuary/Kharnasi rivers
(64kms).
iii. Total 246 Kms (258Kms-12Kms) prohibited area Dhamra Port 1
Km Paradip Port area 11 Kms for calculating further developmental
cost for sustainable and safe navigation.
Schedule - B (NW-14) :
i. The Baitarani river from river mouth Dhamara to Duttapur 48 Kms.

Schedule - C (NW-64) :
i. The Mahanadi via Luna river from river mouth Paradip to Cuttack 98
Kms.

TOTAL SURVEY LENGTH (NW-5, NW-14 & NW-64) = 392 KMS.

Detailed Scope of Work

Scope of Work under the Contract shall include but shall not be limited to
following:

The Scope of work shall cover all technical aspects of Hydrographic survey at
par with International Standards including the following for development of
the river/canal for inland navigation: -
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i. The Hydrographic Survey is to be conducted by using Automated
Hydrographic Survey System (using digital Echo sounder for depth
measurement, DGPS Beacons Receivers/Latest equipment for position
fixing and Hypack max or equivalent software for data logging. The
soundings are to be reduced to Chart Datum (CD) / Sounding Datum
(SD) to assess the navigability of the waterway.

ii. The horizontal control is to be made from either one of the following
methods: -
e Transfer of positions from GTS Bench Marks or position established
at bridges, barrages, Railway Stations etc.
¢ Using RTK GPS with minimum 24 hours observations at some
permanent platform/base.
¢ DGPS receiving direct Satellite corrections or receiving DGPS
corrections from Beacons.

iii. IWAI already having temporary bench mark pillers at approximately 10
Kms interval and those can be revalidated and use for fixing of datum.

2.2. Erect & record Water level gauges at 10 locations near Rajnagar, Mangalgadi,

2.3.

2.4,

2.5.

Padanipal, Manpur, Krishnadaspur, u/s & d/s Sujanpur, u/s & d/s Jokadia,
Pankapal of National Waterways-5, NW-14 Erect & record Water level gauges
at 06 locations near BM 1 to 6 (Ballabhprasad Dia, Baradia, Kulibindha,
Gunthal, Olaga, Sanlapur) and NW-64 Erect & record Water level gauges at
11 location near BM 1 to 11 (Musadia, Madhusudanpur, Benupal, Godhan,
Tala gaon, Kalapatna, Balisahi, Kulabada, Kalyanpur, Bisurapur, Jamalpur,
Cuttack Mahanadi Bridge for carrying out water level / tide level at 01 hour
interval for 12 hours (06 AM to 06 PM) during period of survey from the
starting date to till the completion of Thalweg Survey.

Longitudinal bathymetric sounding lines are to be run in the deepest channel
in the entire stretch (stretches as mentioned above) on monthly basis. Survey
during the flood is to be conducted in the downstream direction (i.e. from
upstream to downstream) and may be conducted downstream or upstream
during lean season. Payment will be made monthly on line km basis. Survey
in shallow depths (less than 1m) or non-approachable areas are to be
informed by the Contractor and joint inspection (Contractor's representative
& Engineer-In-Charge or his representative) will be held to confirm the non-
approachable areas.

Current velocity at every 20 km interval shall be observed once in a day
during the survey period. Current meter measurement should be taken at
depth surface, 0.5d, 0.3d and d (d- measured depth of water) & values
indicated in the report along with position.

Shallow patches /shoal and submerged sand-chur having less than 2.0 m
depth, rocky outcrops, rapids and other navigational impediments are to be
indicated on the charts.
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2.6.

2.7.

2.8.

2.9.

2.10.

2.11.

Cross structures such as Road/Railway bridges, HT/LT power lines,
Telephone lines, Cables enroute etc, which are all built across the river are to
be identified. The inner to inner clear horizontal span between pillars / towers
are to be measured. The bottom of the deck slab of bridges / power line w.r.t
to Navigational High Flood Level (NHFL) are also to be measured and indicated
in the report. Photographs of each bridges are to be indicated in the report.

There should not be any data gap. If there is any data loss due to replacement
of GPS batteries or any other reason, vessel/boat should be slow down &
turned around. Data logging to be resumed from the last recorded location.

The existing condition of both the banks (Protected / Unprotected) and length
& type of bank protection required are to be indicated in the report.

The soundings are to be reduced to the chart datum/ sounding datum
established at every gauge station. However, soft copy of the PROJECT data
(RAW, EDIT, SORT, TIDE and Contours) are to be submitted with un-reduced
and reduced soundings.

The survey chart is to be prepared on a scale of 1:5000 for Padanipal to
Sujanpur via Tantighai/Dudhai/Kani rivers (45.5 kms) and Mangalgadi to
Paradip Port via Hansua/Estuary/Kharnasi rivers (64kms) and on a scale of
1:10,000 for other stretches and Scale for Survey Chart of Matai river and
Baitarni river will be 1:5000.

All raw data and processed data of Automatic Hydrographic Survey System
are required to be submitted along with final charts in CD/DVDs.

Area of Work

Carry out monthly longitudinal bathymetric survey (Thalweg Survey) in
National Waterway No. 5 & 64 of following stretches: -

I. Dhamra to Pankapal via Dhamra & Kharsuan rivers, Padanipal to
Sujanpur via Tantighai/Dudhai/Kani rivers (155 Kms - 1 Km = 154
Kms).

II. Mangalgadi to Paradip Port via Hansua/Estuary/Kharnasi rivers
(64Kms). (64 Kms -11 Kms = 53 Kms)

III.  Matai River - (39 Kms)

IV.  River Baitarani from River mouth Dhamra to Duttapur NW-14 (48 Kms)

V.  Mahanadi via Luna River from river mouth Paradip to Cuttack (98 Kms)
for NW-64.
Total Survey length (NW-5, NW-14 & NW-64) = 392 Kms.

Terms of Reference (ToR):

The monthly thalweg survey is to be carried out by using Automated
Hydrographic Survey System (using digital Echo sounder for depth
measurement, GPS/DGPS/latest equipment for position fixing and Hypack
(or) equivalent Hydrographic survey software for data logging). The Horizontal
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control is to be made from the charts generated from Satellite imageries duly
registered with the corresponding Toposheets. The chart shall also be suitably
updated with prominent land features from the Toposheets / site
condition.The Vertical control is to be established with respect to the Chart
Datum / Sounding Datum already established by Central Water Commission
/ State Irrigation Department gauge stations along the river / canal (or)
suitable C D / S D are to be established by the Contractor. The Datum values
are to be given w.r.to Mean Sea Level (MSL).

Other Terms of Reference for the survey work shall be as given below.

a. WATER LEVEL GAUGES

i) NW-5 Erect & record Water level gauges at 10 locations near Rajnagar,
Mangalgadi, Padanipal, Manpur, Krishnadaspur, u/s & d/s Sujanpur,
u/s & d/s Jokadia, Pankapal, NW-14 Erect & record Water level
gauges at 06 locations near BM 1 to 6 (Ballabhprasad Dia, Baradia,
Kulibindha, Gunthal, Olaga, Sanlapur) and NW-64 Erect & record
Water level gauges at 11 location near BM 1 to 11 (Musadia,
Madhusudanpur, Benupal, Godhan, Tala gaon, Kalapatna, Balisahi,
Kulabada, Kalyanpur, Bisurapur, Jamalpur, Cuttack Mahanadi Bridge)
of waterways for carrying out water level / tide level at 01 hour interval
for 12 hours (06 AM to 06 PM) during period of survey from the
starting date to till the completion of Thalweg Survey.

ii) The Zero of the gauges is to be connected to a top level of the nearest
Bench Mark by levelling. The Zero of the Gauge shall be kept at the
Zero level of the CD / SD. The CD / SD value shall be connected with
respect to MSL.

iii) Water level / tide level at 2 locations near Dhamra Port and Paradip
Port to be collected from Port Authorities.

b. BATHYMETRIC SURVEY

I.  Longitudinal bathymetric sounding lines are to be run in the
deepest channel in the entire stretch (stretches as mentioned
above) on monthly basis.

II.  Continuous soundings are to be taken by running the sounding
boat at constant speed on the deepest part of the channel.

III. Dry area / very shallow depth area within the river channel, which
could not be surveyed by using boat are to be surveyed by spot
levels using Total Station / equivalent levelling instruments with
the same interval of Hydrographic survey soundings and their levels
are to be reduced to Datum, so that the entire cross sections will
have soundings reduced to Datum.

IV. All survey equipment is to be tested for their accuracy before
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C.
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VI.

VII.

VIII.

deployment in the survey area. Accuracy of survey equipment will
be checked daily in the field to ensure that all data collected meets
standard procedure.

Necessary bar check on depth & position are to be conducted daily
at the starting & ending day of survey work and same shall be
made available for checking by the E-I-C (or) his representative
during their site visit.

The soundings are to be reduced to the Chart Datum/ Sounding
Datum established at every gauge station.

Shallow patches / shoal and submerged sand-chur having less
than 2 m depth, rocky outcrops, rapids and other navigational
impediments are to be indicated on the charts.

All prominent shore features, berthing place, existing jetty,
ferry ghats, approach roads and other conspicuous objects
are to be fixed and indicated on the chart. A brief writes up on
condition of the shore features are to be included in the
report.

CUREENT VELOCITY AND DISCHARGE MEASUREMENT

L.

IL.

III.

IV.

V.

VI.

The current velocity (at surface of water level, .3D half of the depth
.5D and above the river bed) and discharge at every 20 Km interval
are to be measured only once at different depth while carrying out
survey in that region.

The positions and values of current velocity measurement and
discharge measurement are to be plotted on the chart and details
are to be mentioned in the report.

Measurements at different depths may be taken by single
equipment over three different time spans.

Measurement of current velocity at different depth is to be
measured for at least 15 minutes or as per listed calibration period
of the equipment, under use for this project.

Current velocity and discharge can also be measured with the help
of ADCP during survey, at every 10km interval.

Measuring positions& value are to be plotted on the chart and
details are to be mentioned in the report.

The Road / Railway bridges, HT / LT power lines, Telephone lines,
cables enroute etc. built across the channel are to be identified. The
inner to inner clear horizontal span between each pillars / towers
constructed within river portion are to be measured. The bottom of
the deck slab of bridges / power line w.r.t to Navigational High




h.

Flood Level (NHFL) are also to be measured and indicated in the
report.

Details of water intake / lift irrigation structures are to be collected
and shown on the charts.

The existing condition of both the banks, whether protected or
unprotected are to be collected and indicated in the report for each km
wise. Further, the proposed protection needed for the unprotected banks
is also to be suggested by the contractor in the report.

Photographs of the prominent shore features, Cross structures, Bank
protection works, Survey works, Bench Mark pillars, Tide gauges,
Levelling works, Bar checks, Outcrop / rocky outcrop visible exposure of
bedrock within river etc. are to be taken and included in the report.

DATA SUBMISSION

e All raw data and processed data of Automatic Hydrographic Survey
System are required to be submitted along with bills and reports.

e All position data of ground features, waterway structures are to be
submitted in both hard copies and soft copies, preferably in pen
drive /CD’s.

Survey Equipment:

i

ii.

iii.

iv.

Vi.

Suitable survey boat with minimum draft.

Single / dual frequency Echo sounders having analog printing with digital
output should be used for conducting Bathymetric survey.

For conducting Bathymetric survey, DGPS / RTK / equivalent Position
fixing equipment with digital output having sub-meter accuracy suitable
for interfacing with Automated Hydrographic Survey System (AHSS) shall
be used.

For conducting Land survey / Spot levels, survey instruments such as
Total Station, Levelling instrument, GPS / DGPS / equivalent Position
fixing equipment having decimetre level accuracy better than 10 cm
suitable for establishing proper ground control levels shall be used.

Computer (Laptop) compatible & loaded with suitable licensed Automated
Hydrographic Survey Software like HYPACK or equivalent Software shall
be used. The Automatic Hydrographic survey system should have on line
& offline processing / recording facilities.

Qualified team of Surveyors and other supporting staff.

SPECIFICATIONS

6.1. Vessels

a)
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The vessels proposed is a river craft with shallow draft and should be
capable of cruising in waterway by recording echo sounding profiles.




7.

b) The boat should have good steering control & with OBM engine, proper
fuel enough to move at regular speed up to 4 Knots against river tidal
currents.

c) The vessel should be registered under I. V. Act and should have valid
certificate for this contract period.

6.2. Echo Sounder

a) Can be a single / dual frequency type, standard dry / thermal paper
recording and digital output system with a range upto 30 mtr having
sufficient resolution.

b) The contractor should have adequate backup power, spares and recording
papers and other consumables for uninterrupted survey operations.

6.3. Position Fixing

For conducting Bathymetric survey DGPS / RTK / equivalent Position fixing
equipment with digital output having sub-meter accuracy suitable for
interfacing with Automated Hydrographic Survey System (AHSS) shall be
used.

6.4. Soil and Water sample equipment

The soil sample shall be collected by a Grab instrument / any approved
system and Water sample shall be collected by any approved systems at 3
positions i.e at surface, at 0.5 depth & at 0.2 d from river bed (d = Depth of
Water).

6.5. Current Meter

The Current meter reading shall be collected by any approved system, which
should have necessary Calibration certificate issued by CWPRS, Pune / from
any approved Govt. (or) any recognized institute. Measurement should be
taken at 3 positions i.e at surface, at 0.5 d, at 0.2 d and d (d-measured
depth of water).

6.6. Computer and Hydrography Survey Software

Suitable computer compatible & loaded with the Automatic Hydrographic
Survey Software like HYPACK / QINSy / HydroPro (or) equivalent software is
to be used for the Bathymetric survey purpose. Drawings are to be
submitted in DWG format of AutoCAD.All other computer Peripherals like
Printers, colour Plotter etc. are to be used for generating out puts.

TIME SCHEDULE

7.1 : The time schedule for execution of the entire assignment will be as follows:

a) Zero date of this project will be taken as 10th day after issue of Work
Order. (O — days)

b) The Contractor should complete mobilization of Equipment and Man
power etc. complete and start the Field works within 10 days from zero
date. (10 — days)

c) The actual river survey work should commence within 15 days of zero
date. (15 — days).

Page | 69




d)

e)

The monthly survey work should be completed within 15 days (Fifteen
days) in a month. There should be a gap of minimum 15 days between
two consecutive surveys.

One no. copy of the survey chart and report (hard & soft copies both)
shall be submitted within 10 days of completion of field survey work.

7.2 This work is initially awarded for a period of 3 years. However, is further
extendable for another 2 year with 5% per year cost escalation in
subsequent year based on performance and recommendation of EIC.

Note:- LD clause will be applicable on above Time Schedule.

If survey is required to be suspended during heavy wind / rain /
storm, Contractor will inform E-I- C within 7 days (via e-mail /
courier) of such suspension, with proper proof i.e Warning Circular
issued by Indian Meteorological Department, Central / State / District
Disaster Management Authority, Clippings of local newspaper etc and
E-I-C will decide to give further extension in time on such conditions
and thus, will be part of Force Majeure.

8. PROGRESS OF WORKS

Progress report is required to be submitted before Sth calendar day of every
month clearly indicating the following: -

b=

10.

11.
12.

13.

14.
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General site location map.
Bathymetric survey area covered and details of activities carried out
Details of Survey instruments / Survey vessel used.

Details of Bar check (Depth & Position) done for conducting Bathymetric
survey / Topographic survey with its accuracy obtained.

Details of Tide gauges erected, levelling done, transfer of Datum etc.

Longitudinal profile indicating the Chainage, River bed, Low Water Level
(C.D), High Water Level w.r.t MSL

Details of Tide gauge readings collected.
Co-ordinates & descriptions of control points used for the surveys.
Reference Bench Marks used for the survey

Details of Current meter readings, Float observation, Soil & Water
sample collection etc.

Details of bridges / cross structures / HT & LT lines collected

Brief descriptions of waterways indicating status of minimum depth
available and width of clear channel.

Well focused Photographs to be taken during field activities. Resolution
of Images should not to be less than 1025 x 768.

Any other information relevant for waterway development for navigation.




9. FINAL REPORTS

1.

Two set of Report & Charts (hard & soft copies) are to be prepared &
submitted by the Contractor after completion of field works for each and
every month. The Contractor should obtain IWAI's views / comments
and same is to be incorporated in the Report / Charts.

All drawing & charts shall be made in good quality of chart paper in Al
size and submitted each set in good folders.

All Raw data, edited data / processed data, sorted out data, final plotting
charts etc. of Automated Hydrographic Survey system are required to be
submitted along with final charts in Soft Copies.

10. SPECIAL CONDITIONS
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1)

2)

3)

4)

5)

6)

7)

The contractor will study the requirements of the survey operations as
explained in earlier sections and will take total responsibility for
mobilizing all the survey equipment, vessels and the requisite personal
and complete the surveys as required within the stipulated time

In order to avoid serious time lag between field survey and submission of
final survey charts / drawing, the contractor is expected to setup a base
office at a suitable town at Odisha, where periodically the field data
collected are brought and plotting works are carried out. This is also
expected to help the contractor to fulfil the gaps in information before
finalization.

The contractor will provide free access to the Engineer - in charge who
will inspect and verify the data during the Survey / plotting stage itself.
Any correction pointed out should be carried out and information’s as
required should be provided without any undue delay. These contracts
do not provide for any down time of equipment or boat; hence, the
contractor should ensure that these are avoided if not kept at minimum.
The contractor has to arrange transport vehicle, boat for
EIC/representative during their visit at site.

IWAI will not accept any liability towards loss damage of any equipment
vessel / survey equipment during the course of execution of contract.
The contractor shall be responsible for paying all berthing charges on
jetty or other local charges etc.

Details of Bench Marks, Satellite Imageries, Toposheets, previous
available reports/data will be supplied by IWAI, with required
undertaking. An introductory letter will be issued by IWAI to the
successful bidder for collecting other information from State / Central
Government.

The prices shall include all the Taxes, Levies Cess, Octroi, Excise, GST or
any other local or central taxes as applicable/ charged by Centre or State
Government. No extra in this regard shall be paid.

No forms regarding GST or any other exemption, etc. will be supplied by
IWAI. However, department would assist to the contractor for arranging




8)

these documents at contractors’ cost by writing to the concerned
authorities only. Supply or arrangement of these forms, if required, shall
be responsibility of the contractor.

All arrangements for establishment, watch & ward of stores and security
of sites, permits, license, appropriate vehicles for transportation,
handling, etc. shall have to be made by the contractor at his own cost
and nothing extra on this account shall be paid.

PAYMENT

Payment will be made as per the stages mentioned at Clause 40 of
General conditions of contract.

(d) CERTIFICATE OF BILLS

(e)

i. Interim bill shall be submitted by the contractor on or before the
date fixed for the work executed.

ii. Payment on account for amount admissible shall be made on the
certification of Engineer-In-Charge representative, IWAI field office
at Bhubaneswar for the sum to which the contractor is considered
entitled by way of interim payment for the work executed.

iii. Payment of the contractor’s bill shall be made by the Authority
within 30 days from the date of submission of the bill subject to the
acceptance.

PAYMENT OF FINAL BILL

The final bill shall be submitted by the contractor within one month of
the date fixed for completion of the work or of the date the certificate of
completion furnished by the field in charge of IWAIL. No further claims in
this regard unless as specify here in under shall be entertained.

C. OTHER CONDITIONS: -

@)

(i)
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The Engineer-In-Charge or his representative will inspect, co-ordinate,
and certify the work. He has the right to inspect at any time during the
contract period for which contractor’s authorized agent shall be available
at site during such inspection.

If the contractor’s personnel or any outside labour employed to work
during execution of contract, breaks or damages / destroys any building,
road, kerb, water pipe, fence, bund, wires, trees, crop, fruit or cultivated
ground during the period of agreement, the same shall be made good by
the contractor at his own expenses or in default the IWAI may cause the
same to be made good by other sources and deduct the expenses from any

sums that may be then or at any time thereafter may become due to the




(i)

(iv)

v)

(vi)

(vii)

(viii)

(ix)

(x)
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contractor.

The prices shall include all the taxes, GST, Levies Cess, Octroi, Excise,
Transportation, Loading / Unloading, accommodation or any other local or
central taxes as applicable / charged by Central or State Government. No

extra in this regard shall be paid.

No forms regarding sales tax, trade tax or any other exemption, etc. will be
supplied by IWAI. However, department would assist to the contractor for
arranging these documents at contractors’ cost by writing to the
concerned authorities only. Supply or arrangement of these forms, if
required, shall be responsibility of the contractor.

All arrangements for establishment, watch & ward of stores and security
of sites, permits, license, appropriate vehicles for transportation, handling,
etc. shall have to be made by the contractor at his own cost and nothing
extra on this account shall be paid.

The right to award split up work or to reject the offer without assigning
any reason is reserved with the Authority.

The rate shall be quoted only in Indian Rupees and payment shall be
made in Indian Rupees only.

In case of delay in work E-I-C may reduce the quantity of work without
affecting the main objective of the project.

The income tax as applicable will be deducted from the running bill and
final bill and to that effect a certificate will be issued.

In case, if the quantity exceeds the forwarded quantity, the contractor
shall inform to the Engineer-In-Charge or his Authorised representative
before completion of the awarded quantity and seek period approval before
undertaking such extra work. The Engineer-In-Charge or his Authorised

representative will examine such work as per agreement clause.
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PART - IV : PRICE BID




Schedule of Quantities (BOQ) to be filled and submitted online only

“Monthly Longitudinal Bathymetric Survey (Thalweg Survey) on
NW-5, NW-14 & NW-64".

Tender Inviting Authority: - Inland Waterways Authority of India,
VR-72, Unit-6, Near Governor House, Bhubaneswar-751001

Name of Work :- Monthly Longitudinal Bathymetric Survey (THALWEG SURVEY) in National
Waterway No. 5 from Dhamra to Jokadia/Pankapal via Dhamra & Kharsuan rivers (155 kms)
including, Padanipal to Sujanpur via Tantighai/Dudhai/Kani rivers (45.5 kms) Matai River (39 Kms)
and Mangalgadi to Paradip Port via Hansua/Estuary/Kharnasi rivers (64 Kms), NW-14 Baitarani River
from river mouth Dhamra to Duttapur 48 Kms and NW-64 Mahanadi via Luna river from river mouth
Paradip to Cuttack 98 KM. Total Survey length (NW-5, NW-14 & NW-64) = 392 Kms.

Tender No. :-

Bidder Firm Name

(This BOQ template must not be modified / replaced by the bidder and the same should be uploaded
after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are
allowed to enter the Bidder Firm Name and Amount only)

Item Basic Total
Code | Qty Price Amount
Description of item / for 3| Units | includi Remarks

Make | years ng GST Wl.t h GST
(in Rs.) (nRs

Sl.
No.

To carry out Monthly
Longitudinal Bathymetric Survey
(Thalweg survey) in National
Waterway No. 5 from Dhamra to
Jokadia/Pankapal via Dhamra &
Kharsuan rivers (155 kms),
Padanipal to Sujanpur via Tantighai

/ Dudhai / Kani rivers (45.5 kms)
1. Matai (39 Kms) and Mangalgadi to Item 1}392x Line
Paradip Port via Hansua /Estuary/ 36 KM
Kharnasi rivers (64kms). Total 246 mont

Kms, NW-14 Baitarani River from

1428.98
2,01,65,766

river mouth Dhamra to Duttapur 48
Kms and NW-64 Mahanadi via Luna
river from river mouth Paradip to
Cuttack 98 KM. Total Survey length
(NW-5, NW-14 & NW-64) = 392 Kms.

Rupees Two Crore one lakh sixty five thousand seven
hundred sixty six only.

Quoted Amount in Words :-

Note:-
1. Price bid shall be evaluated based on the above L.S amount quoted at Sl. No. 1 above.

2. Bidders are allowed to enter the Bidder Firm name and amounts only.

3. Domestic tender — Amount are to be given in Indian Rupees (INR) only).
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PART -V
(Proformal)




Proforma -1

1. AGREEMENT FORMAT

(To be given on Company Letter Head)

This agreement made on ............ day year .......... Between the Inland Waterways
Authority of India (hereinafter called the TWAI’ which expression shall unless
excluded by or repugnant, to the context, be deemed to include heir, successors in
office) on one part and M/s ................ (hereinafter called the CONTRACTOR which
expression, shall unless excluded by repugnant to the context be deemed to include
his heirs, executors, Administrators, representatives and assigns of successors in
office) on the other part.

WHEREAS THE IWAI Desirous of Undertaking the

WHEREAS the contractor has offered to execute and complete such works and
whereas IWAI has accepted the tender of the contractor and WHEREAS the
contractor has furnished.............cooooiii as security for the due
fulfilment for all the conditions of this contract.

NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS

In this agreement words and expression shall have the same meaning as are
respectively as assigned to them in the conditions of contract hereinafter referred
to:

The following documents shall be deemed to form and to be read and
construed as part of the agreement i.e.

a) Notice inviting Tender

b) Form of Tender

C) Condition of contact

d) Schedule of the price bid
e) Agreement form

f) Technical Bid No. with Date.
g) Addendum/Corrigendum
h) Minutes of Pre-bid Meeting
i) All Correspondence

)

k)

)

m) ...

Page | 77




The contract agreement has been compiled by the IWAI from the original tender
documents and all the correspondences from the tendering stage till acceptance. In
the event of any difference arising from the completion of the contract, the original
tender documents, contractors offer, minutes of meeting, pre bid meeting and
correspondence between party ended vide letter NoO........ccovvviiiiiiiiin....
................................. may be referred to by either party. These documents shall
take precedence over the compiled documents.

The contractor hereby covenants with the IWAI to complete and maintain the “Works”
in conformity in all respect, with the provisions of the agreement.

The IWAI hereby covenants to pay the contractor in consideration of such completion
of works, the contract price at the time and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the
day and the year first above written.

In WITNESS whereof the IWAI has caused Shri ............ccooeiiinnni, on their behalf to
hereunto set his hand and the Consultant has caused Shri ............. on their behalf
to hereunto set his hand and the firm has caused its common seal to be affixed
hereunto the day and year first above written.

SIGNED AND DELIVERED SIGNED AND DELIVERED
For and on behalf of For and on behalf of

INLAND WATERWAYS AUTHORITY CONTRACTOR

OF INDIA (IWAI) (sovceserercrcanaannes )

(- B+« 1 RN ) (Name....coceieenrinrnrincnnnncncenens )
Designation.....c.ccceeevveienieneinenenn.. Designation..........ccceevueiennen..
(Seal) (Seal)

Witness : - Witness:-

1. 1.

2. 2

Proforma - II
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2. BANK GUARANTEE FORM FOR PERFORMANCE SECURITY

To

The Director,

Inland waterways Authority of India
VR-72, Unit-6, Near Governor House,
Bhubaneswar, Pin- 751001

In consideration of the ..................... (herein after called “Employer”) having to
enter into an Agreement with M/s ... (hereinafter called the
“Contractor) as a follow up to the Letter of Award no............ dated...............

issued by the Employer for (PROJECT NAME) on production of Performance
security in the form of Bank Guarantee for Rs ...
(Rupees........c........ only), at the request of ........... Contractor, We, (Bank) do
hereby undertake to pay to the Employer an amount not exceeding
RSt (Rupees---------------—--- only) against any default or failure
on the part of Contractor to perform the contract in accordance with terms &
conditions or any breach of the said Agreement.

1. We, (Bank) do hereby undertake to pay the amount due and payable under
this Guarantee without any demur, merely on a demand from the Employer
stating that the amount claimed is due by way of loss or damage caused to or
would be caused to or suffered by the Employer by reason of breach by the
said Contract or any of the terms or conditions contained in the said time
frame or by reason of the Contractor’s failure to perform the said Agreement.
Any such demand made on the Bank shall be conclusive as regards the
amount due and payable by the Bank under this guarantee. However, our
liability under this guarantee shall be restricted to an amount not exceeding
| S5 S (Rupees....cccvveveviiiiiiinninn, only).

2. We, (Bank) undertake to pay the Employer any money so demanded
notwithstanding any dispute or disputes raised by the Contractor in any suit
or proceeding pending before any court or Tribunal relating thereto, liability
under this present being absolute and unequivocal. The payment so made by
us under this guarantee shall be valid discharge of our liability for payment
there under and the Contractor shall have no claim against us for making
such payment.

3. We, (Bank) further agree that the guarantee herein contained shall remain in
full force and effect till completion of project work to the complete satisfaction

of the Employer in terms of conditions of contract and Letter of Award and
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that it shall continue to be enforceable till all the dues of the Employer under
or by virtue of the said Agreement have been fulfilled and its claim satisfied or
till the scheduled date of completion of Works as per the Agreement. We
(Bank) shall consider that the terms and conditions of the said Agreement
have been fully and properly carried out by the said Contractor and
accordingly discharge this Guarantee after 90 days from the date of
completion of the said contract unless a demand or claim under this
Guarantee is served by the Employer in writing on the bank but before the
expiry of the said period in which case it shall be enforceable against the bank
notwithstanding the fact that the same is enforced after the expiry of the said

period or after the extended period as the case may be.

4. We (Bank) further agree with the Employer that the Employer shall have
fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said
Agreement or to extend time or performance by the said Contractor from time
to time or to postpone for any time or from time to time any of the powers
exercisable by the Employer against the said Contractor and to forbear or
enforce any of the terms and conditions relating to the said Agreement and
we shall not be relieved from our liability by reason of any such variation, or
extension being granted to the said Contractor or for any forbearance, act or
omission on the part of the Employer or any indulgence by the Employer to
the said Contractor or by any such matter or thing whatsoever which under
the law relating to sureties would, but for the provision, have effect of so

relieving us

5. It shall not be necessary for the Employer to proceed against the Contractor
before proceeding against the Bank and the guarantee herein contained shall
be enforceable against the bank notwithstanding any security which the
Employer may have obtained or obtain from the Contractor at the time when
proceedings are taken against the bank hereunder be outstanding or

unrealized.

6. Notwithstanding anything contained herein above our liability under the
guarantee is restricted to Rs............... (Rupees......ccoeveevenenne. only) and shall

remain in force until ....... or otherwise until the extended date by the
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Employer. Unless a claim or suit under this guarantee is filled with us on or

before or the extended date

............................ ALL OUR RIGHTS UNDER

THE GUARNTEE SHALL BE FORFEITED and the bank shall be relieved and

discharged from all liabilities therein.

7. This Guarantee will be discharged due to the change in the constitution of the

Bank or the Contractor

8. We, (Bank) lastly undertake not to revoke this Guarantee during its currency
except with the previous consent of the Employer in writing.
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Dated the ........... (o) NN 2019

(Indicate the name of bank)

Signature.......ocoeveieiiiiieninnnne.

Name of the Officer .............c.oiiiiiain.
(In Block Capitals)

Designation

Code NO. ceiiiiiiiiie

Name of the bank and
Branch.(SEAL)




Subject:

TIME SCHEDULE

Proforma - III

Monthly Longitudinal Bathymetric Survey (Thalweg Survey) in NW-5 from

Dhamra to Pankapal via Dhamra & Kharsuan Rivers (155 Kms) including
Sujanpur via Tantighai/ Dudhai/Kani River (45.5 Kms). Matai River (39 Km)
and Mangalgadi to Paradip Port via Hansua /Estuary/ Kharnasi River (64
Kms)-Phase-I. Total — 258 Kms (Prohibited area Dhamra Port 1 Km and
Paradip Port 11 Kms Total =12 Kms) LKM Total 246 Kms, NW-14 Baitarani
river from river mouth Dhamra to Duttapur 48 Kms and NW-64 Mahanadi
via Luna River from river mouth Paradip to Cuttack 98 kms Total survey
length (NW-5, NW-14 & NW-64) = 392 Kms.

Successful bidders shall deploy number of survey teams for completion of
survey. The time schedule of execution of the entire assignment shall be furnished
as per the proforma shown below: -

National Waterway-5

Sl. STRETCH ZERO MOBILIZATION | COMMENCEM | COMPLETION SUBMISSION
No DATE PERIOD ENT OF OF FIELD OF DRAFT /
SURVEY SURVEY WORK | FINAL REPORT
1 Dhamra to Date of
Jokadia/ signing of | ........ days | ......... days | ......... days | ......... days /
Pankapal Agreement from the from the from the zero davs
(Hydrograph i.e within zero date zero date date | 7 y
ic Survey) 10 days from the zero
after
issuance of date
Work Order
2 Padanipal to Date of
Sujanpur signing of | ........ days | ......... days | ......... days | ......... days /
Agreement from the from the from the zero d
i.e within zero date zero date date | ¢ ays
10 days from the zero
after
issuance of date
Work Order
3 Mangalagadi Date of
to Paradip signing of | ........ days | ......... days | ......... days | ......... days /
port Agreement from the from the fromthe zero | ...... days
i.e within zero date zero date date from the zero
10 days date
after
issuance of
Work Order
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National Waterway-14

Sl STRETCH ZERO MOBILIZATION | COMMENCEM | COMPLETION SUBMISSION
No DATE PERIOD ENT OF OF FIELD OF DRAFT /
SURVEY SURVEY WORK | FINAL REPORT
1 | River mouth Date of
to Duttapur signingof | ........ days | ......... days | ......... days | ......... days /
Agreement from the from the from the zero d
i.e within zero date zero date date | v ays
10 days from the zero
after
issuance of date
Work Order
National Waterway-64
Sl. STRETCH ZERO MOBILIZATION | COMMENCEM | COMPLETION SUBMISSION
No DATE PERIOD ENT OF OF FIELD OF DRAFT /
SURVEY SURVEY WORK | FINAL REPORT
1 River mouth Date of
Paradip to signing of | ........ days | ......... days | ......... days | ......... days /
Cuttack Agreement from the from the from the zero d
i.e within zero date zero date date | ¢ ays
10 days from the zero
after
issuance of date
Work Order

Note:- Time included for all seasons except Force Majeure tender clause.

(a) Two copies of the draft survey chart and report (hard & soft copies both) shall be

submitted within 30 days period of completion of field survey work.

(b) Ten copies of the final survey charts & reports (hard & soft copies both) shall be

submitted within 30 days period after communicated modification / comments on
draft report / charts, by IWAI

(c) No LD clause will be applicable for completing the works within the time period
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mentioned in this tender document by IWAIL If there is any deviation in the time

schedule proposed by the Contractor, LD clause will be applicable for completing the
works.




Proforma - IV

LIST OF KEY PERSONNEL PROPOSED TO BE DEPLOYED BY
CONTRACTOR ON THIS WORK

Qualification and

SI. No. Name Designation Experience

(Signature of Contractor)
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Proforma -V

QUESTIONNAIRE

Detailed Information on Contractors Experience and Financial viability

General:

1. Name & Address of the firm :
2. Status of the firm (with background): (Private/Govt./Public Undertaking)

3. Registered office address:

4. Director’s / Owners Name:
5. No. of employees working in the office:

6. Qualifications & experience of the Director and other key staff proposed to
engaged for above survey.

7. Authorized capital of the company (in Rs. .......ccoooviiinit. Lakhs only).
8. Have you been registered with any Govt. / Public Sector Organization.
(Yes/No), if so furnish the details ............
Technical:

Give details in a statement form of the work carried out by the firm during last 7
years.

a) Type of Work done with copies of Work completion certificate.
b) Cost of each work done.

c¢) Furnish details regarding target dates and actual dates of completion of
works/surveys with names and address of clients.

d) Please indicate the field of specialization of the firm /company in brief.

Relevant Experience:

a) Details of hydrographic surveys.
b) Details of personnel.

c) Detailed bio data of Hydrographic Surveyors proposed to be deployed and
state if they are presently employed in your firm.

d) It is essential that senior Surveyors proposed to lead the survey units should
have adequate river survey and navigation experience. Hence relevant
information on this must be included.

e) Furnish list of survey job on hand along with deployment schedule of survey
personnel and equipment.

Financial:
a) Details of company’s corporate profiles from inception

b) Firm’s Bankers
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c) Attested copies of income tax clearance certificates for the last assessment
year and preceding two years.

Equipment:

a) Echo Sounder : - Make :.......c..ocoeiiiiiine.n. Frequency: .....cccoviiiiiiienn..
b) Total Station : - Make @......coovviviiiiininnnnn. ACCUTaACY: ..ovvviviniiiiiiinnen,
c) Auto Level : - Make @.oveniviiiiiiiiiiiinenns

d) DGPS/Equivalent : Make : ..........c.c.oeeenetn. ACCUracy: ...oceoeveiiiiiiinennann,
e) Tide Gauge (Manual/Automatic) : Make : ......cooiiiiiiiiiiiiiiiiiieeene,

f) Soil Sampling device:
g) Water Sampling device:

Page | 86




Proforma - VI

TENDER ACCEPTANCE LETTER

(To be given on Company Letter Head)
Date: XX /YY/ZZZZ

To,
[Designation of Tender issuing authority]

The Member Technical,

Inland waterways Authority of India
A-13, Block A, Sector 1, Noida,
Uttar Pradesh 201301

Sub: Acceptance of Terms & Conditions of Tender.
Tender Reference No: IWAI/BBS/3(93)/MLTS-PH-1/2023-24PartFile
Name of Tender/WOorK: -...cccceiiieeeieeeeceeccececcccsscccssecessssssssssscssssssassons

Dear Sir,

1. I/ We have downloaded /obtained the Tender document(s) for the above
mentioned ‘Tender/Work’ from the website(s) namely: www.iwai.nic.in OR
https://eprocure.gov.in/eprocure /appas per your advertisement, given in the above
mentioned website(s).

2.1/ We hereby certify that I / we have read the entire Terms and Conditions of the
Tender documents from Page No. to (including all documents like
annexure(s), schedule(s), etc.), which form part of the contract agreement and I / we
shall abide hereby by the terms/conditions/clauses contained therein.

3. The minutes of the pre-bid meeting (if any) and/ or corrigendum(s)(if any) issued
from time to time by your department/organization for this work too have also been
taken into consideration, while submitting this acceptance letter.

4. 1 / We hereby unconditionally accept the Tender conditions of above-mentioned
Tender document(s)/minutes of the Pre-bid Meeting (if any)/corrigendum(s) (if any)
in its totality / entirety.

S. In case any provisions of this Tender are found violated, then your department/
organization shall without prejudice to any other right or remedy be at liberty to
reject this Tender/Bid including the forfeiture of the full said earnest money deposit
absolutely.

Yours Faithfully

(Signature of the Bidder, with Official Seal)
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Proforma - VII

PROCEDURE TO BE ADOPTED FOR HORIZONTAL & VERTICAL CONTROL.

DETAILED HYDROGRAPHIC SURVEY ON NW - 5, NW-14 & NW-64

1. Horizontal control: -

2. Vertical control: -

Note:-(i) Details of GTS / Survey of India Bench Marks are not available with IWAI.

(ii) High precision RTK / DGPS / equivalent Position fixing equipment with
digital output having sub-meter accuracy standards is acceptable for

conducting Bathymetric survey.

(iiij High precision Levelling instrument, Total Station, DGPS / equivalent
Position fixing equipment having decimeter level accuracy better than 10

cm suitable for establishing proper ground control levels are acceptable.

(iv) Levels can be transferred from CWC / Irrigation / Ports gauges / GTS
Bench Marks.

(v) Introductory letter will be issued to the successful bidder for collection of

related information's from State Departments.

(Signature of Bidder)
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Proforma - VIII

DETAILS OF EQUIPMENT & SOFTWARE PROPOSED TO BE DEPLOYED

MONTHLY LONGITUDINAL BATHYMETRIC SURVEY (THALWEG SURVEY)

IN NW-5, NW-14 & NW-64

S1. No

Details of equipment /
Software

Equipment /
Software

Proposed usage

Note :- Details of Hydrographic Survey Software, Hydrographic Survey equipment,
Land Survey Equipment, Sample Collectors, Velocity / Discharge measurement
equipment, Boat details etc. are to be provided.
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Proforma - IX

DETAILS OF MANPOWER PROPOSED TO BE DEPLOYED

MONTHLY LONGITUDINAL BATHYMETRIC SURVEY (THALWEG SURVEY)

IN NW-5, NW-14 & NW-64

Sl.
No

Name of the Surveyor Qualification Experience
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Proforma - X

DETAILS OF BANK ACCOUNT

FOR RELEASE OF PAYMENT THROUGH ELECTRONIC FUND TRANSFER SYSTEM

(TO BE FURNISHED BY THE BIDDER ON ITS LETTER HEAD)

NAME OF THE PROJECT:

We (Name of the Bidder) hereby request you to give our

payments by crediting our bank account directly by E-payment mode as per account
details given below. We hereby undertake to intimate IWAI in case of any change in
particulars given below and will not hold IWAI responsible for any delay / default

due to any technical reasons beyond IWAI’s control:-

Bank Account Number

RTGS/NEFT/IFSC CODE

NAME OF THE BANK

ADDRESS OF THE BRANCH

OF THE BANK

BRANCH CODE

ACCOUNT TYPE

(SAVING/CURRENT/OTHERS)

ABLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.

IWAI hereby declare that the particulars given above are correct and
complete. If the transaction is delayed or credit is not affected at all for reasons of

incomplete or incorrect information, I/We would not hold IWAI responsible.

Signature of Authorized Signatory
Name & Designation
Date:

Place
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Proforma - XI

TO BE SIGNED BY THE BIDDER’S AND THE SAME IS TO BE SIGNED BY
AUTHORIZED SIGNATORY/COMPETENT EMPLOYER ON BEHALF OF IWAI.

INTEGRITY AGREEMENT

This Integrity Agreement is made at ............... on this ........... day of ........... 2024
BETWEEN

Chairperson, Inland Waterways Authority of India represented through [Designation
of Tender issuing Authority], Inland Waterways Authority of India, VR-72, Unit-6,
Near Governor House, Bhubaneswar-751001.

IWAI, (Hereinafter referred as the ‘Principal/Owner’, which expression shall unless
repugnant to the meaning or context hereof include its successors and permitted
assigns)

(Name and Address of the Individual/firm /Company)
through ... (Hereinafter referred to as the
(Details of duly authorized signatory)

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or
context hereof include its successors and permitted assigns)

Preamble

WHEREAS the Employer has floated the Tender (NIT No.: IWAI/ .................. )
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down
organizational procedure, contract for [Project Name].

AND WHEREAS the Employer values full compliance with all relevant laws of the
land, rules, regulations, economic use of resources and of fairness/transparency in
its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter
into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the
terms and conditions of which shall also be read as integral part and parcel of the
Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties hereby agree as follows and this Pact witnesses as under:
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Article 1: Commitment of the Principal/Owner

1) The Employer commits itself to take all measures necessary to prevent
corruption and to observe the following principles:

(@) No employee of the Principal / Owner, personally or through any of his/her
family members, will in connection with the Tender, or the execution of the
Contract, demand, take a promise for or accept, for self or third person, any
material or immaterial benefit which the person is not legally entitled to.

(b) The Employer will, during the Tender process, treat all Bidder(s) with equity
and reason. The Employer will, in particular, before and during the Tender
process, provide to all Bidder(s) the same information and will not provide to
any Bidder(s) confidential / additional information through which the Bidder(s)
could obtain an advantage in relation to the Tender process or the Contract
execution.

(c) The Employer shall endeavour to exclude from the Tender process any person,
whose conduct in the past has been of biased nature.

2) If the Employer obtains information on the conduct of any of its employees
which is a criminal offence under the Indian Penal code (IPC) / Prevention of
Corruption Act, 1988 (PC Act) or is in violation of the principles herein
mentioned or if there be a substantive suspicion in this regard, the Employer
will inform the Chief Vigilance Officer and in addition can also initiate
disciplinary actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s) / Contractor(s)

1. It is required that each Bidder / Contractor (including their respective officers,
employees and agents) adhere to the highest ethical standards, and report to
the IWAI all suspected acts of fraud or corruption or Coercion or Collusion of
which it has knowledge or becomes aware, during the tendering process and
throughout the negotiation or award of a contract.

2. The Bidder(s) / Contractor(s) commit himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles
during his participation in the Tender process and during the Contract
execution

a) The Bidder(s) / Contractor(s) will not, directly or through any other
person or firm, offer, promise or give to any of the Principal / Owner’s
employees involved in the tender process or execution of the contract or
to any third person any material or other benefit which he / she is not
legally entitled to, in order to obtain in exchange any advantage of any
kind whatsoever during the Tender process or during the execution of the
contract.

b) The Bidder(s) / Contractor(s) will not enter with other Bidder(s) into any
undisclosed agreement or understanding, whether formal or informal.
This applies in particular to prices, specifications, certifications,
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subsidiary contracts, submission or non-submission of bids or any other
actions to restrict competitiveness or to cartelize in the bidding process.

c) The Bidder(s) / Contractor(s) will not commit any offence under the
relevant IPC / PC Act. Further the Bidder(s) / Contract(s) will not use
improperly, (for the purpose of competition or personal gain), or pass on
to others, any information or documents provided by the Employer as
part of the business relationship, regarding plans, technical Bids and
business details, including information contained or transmitted
electronically.

d) The Bidder(s) / Contractor(s) of foreign origin shall disclose the names
and addresses of agents/representatives in India, if any. Similarly
Bidder(s) / Contractor(s) of Indian Nationality shall disclose names and
addresses of foreign agents / representatives, if any. Either the Indian
agent on behalf of the foreign principal or the foreign principal directly
could bid in a tender but not both. Further, in cases where an agent
participate in a tender on behalf of one manufacturer, he shall not be
allowed to quote on behalf of another manufacturer along with the first
manufacturer in a subsequent / parallel tender for the same item.

e) The Bidder(s) / Contractor(s) will, when presenting his bid, disclose any
and all payments he has made, is committed to or intends to make to
agents, brokers or any other intermediaries in connection with the award
of the Contract.

3. The Bidder(s) / Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

4. The Bidder(s) / Contractor(s) will not, directly or through any other person or
firm indulge in fraudulent practice means a wilful misrepresentation or
omission of facts or submission of fake / forged documents in order to induce
public official to act in reliance thereof, with the purpose of obtaining unjust
advantage by or causing damage to justified interest of others and / or to
influence the procurement process to the detriment of the Government
interests.

5. The Bidder(s) / Contractor(s) will not, directly or through any other person or
firm use Coercive Practices (means the act of obtaining something, compelling
an action or influencing a decision through intimidation, threat or the use of
force directly or indirectly, where potential or actual injury may befall upon a
person, his / her reputation or property to influence their participation in the
tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Employer under law or
the Contract or its established policies and laid down procedures, the Employer shall
have the following rights in case of breach of this Integrity Pact by the Bidder(s) /
Contractor(s) and the bidder/Contractor accepts and undertakes to respect and
uphold the Principal/Owner’s absolute right:
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Article

If the Bidder(s)/Contractor(s), either before award or during execution of
Contract has committed a transgression through a violation of Article 2 above
or in any other form, such as to put his reliability or credibility in question,
the Employer after giving 14 days’ notice to the Contractor shall have powers
to disqualify the Bidder(s)/Contractor(s) from the tender process or
terminate/determine the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes. The imposition and
duration of the exclusion will be determined by the severity of transgression
and determined by the Principal/Owner. Such exclusion may be forever or for
a limited period as decided by the Principal/Owner.

Forfeiture of EMD /Performance Guarantee/Security Deposit: If the Employer
has disqualified the Bidder(s) from the tender process prior to the award of
the contract or terminated/determined the contract or has accrued the right
to terminate/determine the contract according to Article 3(1), the Employer
apart from exercising any legal rights that may have accrued to the
Principal/Owner, may in its considered opinion forfeit the entire amount of
Earnest Money Deposit, Performance Guarantee and Security Deposit of the
Bidder/Contractor.

Criminal Liability: If the Employer obtains knowledge of conduct of a bidder
or Contractor, or of an employee or a representative or an associate of a
bidder or Contractor which constitutes corruption within the meaning of IPC
Act, or if the Employer has substantive suspicion in this regard, the
Employer will inform the same to law enforcing agencies for further
investigation.

4: Previous Transgression

1)

2)

3)

Article

The Bidder declares that no previous transgressions occurred in the last 5
years with any other Company in any country confirming to the
anticorruption approach or with Central Government or State Government or
any other Central/State Public Sector Enterprises in India that could justify
his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be
disqualified from the Tender process or action can be taken for banning of
business dealings/ holiday listing of the Bidder/Contractor as deemed fit by
the Principal/ Owner.

If the Bidder/Contractor can prove that he has resorted / recouped the
damage caused by him and has installed a suitable corruption prevention
system, the Employer may, at its own discretion, revoke the exclusion
prematurely.

5: Equal Treatment of all Bidders/Contractors

1)

2)

The Bidder/Contractor shall be responsible for any violation(s) of the
principles laid down in this agreement/Pact by any of its sub-vendors.

The Employer will enter into Pacts on identical terms as this one with all
Bidders and Contractors.
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3) The Employer will disqualify Bidders, who do not submit, the duly signed

Pact between the Employer and the bidder, along with the Tender or violate
its provisions at any stage of the Tender process, from the Tender process.

Article 6: Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor 12 months after the completion of work under the contract.

If any claim is made/lodged during the time, the same shall be binding and
continue to be valid despite the lapse of this Pacts as specified above, unless it is
discharged/determined by the Employer.

Article 7: Other Provisions

1)

2)

3)

4)

5)

This Pact is subject to Indian Law, place of performance and jurisdiction is the
Headquarters of the Division of the Employer, who has floated the Tender.
Changes and supplements need to be made in writing. Side agreements have
not been made.

If the Contractor is a partnership or a consortium, this Pact must be signed by
all the partners or by one or more partner holding power of attorney signed by
all partners and consortium members. In case of a Company, the Pact must be
signed by a representative duly authorized by board resolution.

Should one or several provisions of this Pact turn out to be invalid; the
remainder of this Pact remains valid. In this case, the parties will strive to
come to an agreement to their original intensions.

It is agreed term and condition that any dispute or difference arising between
the parties with regard to the terms of this Integrity Agreement / Pact, any
action taken by The Employer/Principal in accordance with this Integrity
Agreement/ Pact or interpretation thereof shall not be subject to arbitration.

Article 8: LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other
legal rights and remedies belonging to such parties under the Contract and/or law
and the same shall be deemed to be cumulative and not alternative to such legal
rights and remedies aforesaid. For the sake of brevity, both the Parties agree that
this Integrity Pact will have precedence over the Tender/Contact documents with

regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at
the place and date first above mentioned in the presence of following witnesses:

oooooooo

-------------------------------------------------------

(For and on behalf of Bidder/Contractor)
WITNESSES:
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(signature, name and address)

Proforma — XII

BANK CERTIFICATION

It is certified that above mentioned beneficiary holds a Bank Account No.
............................... with our branch and the bank particulars mentioned above are
correct.

Authorized Signatory

Date:
Authorization No.

Name:

Official Seal/Stamp
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Proforma - XIII

SAMPLE FORM FOR SITE ORDERS BOOK

Reference Clause No. 18.4

Name of work ................... Date of commencement / period for completion...............
SL. . Action taken and
No Date Remarks of the Inspecting by whom Remarks
Officer or Contractor
1 2 3 4 5
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PROFORMA FOR HINDRANCE REGISTER

Reference Clause No. 18.5

Proforma - XIV

Items of Net
Work that | Date of | Signature Date of |Overlappi N et Weightage | effective | Remarks of
Sl1.| Nature of |could not be | Start fof of .~ |Hindra . .
. . removal of [ng period . of this days of | Engineer-In-
No| Hindrance |due executed/Hindranc|Representa| ;. > nce in | . .
. . Hindrance | if any- Hindrance-|Hindranc Charge
to this e tive of EIC days .
Hindrance
1 2 3 4 5 6 7 8 9 10 11

Page | 99




To,

Proforma - XV

Notice for appointment of Arbitrator
[Refer Clause 48]

The Chairperson

Inland Waterways Authority of India
A-13, Sector — 1

NOIDA - 201 301, Uttar Pradesh.

Dear Sir,
In terms of clause 41 of the agreement, particulars of which are given below, I/we

hereby give notice to you to appoint an arbitrator for settlement of disputed
mentioned below:

1. Name of applicant

2 Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
3 Full address of the applicant

4. Name of the work and contract number in which arbitration sought
5. Name of the Division which entered into contract

6. Contract amount in the work

7. Date of contract

8. Date of imitation of work

9 Stipulated date of completion of work

10. Actual date of completion of work (if completed)

11. Total number of claims made

12. Total amount claimed

13. Date of intimation of final bill (if work is completed)

14. Date of payment of final bill (if work is completed)

15. Amount of final bill (if work is completed)

16. Date of request made to Hy. Chief for decision

17. Date of receipt of Hy. Chief’s decision

18. Date of appeal made to Chairman, IWAI

19. Date of receipt of the decision of Chairman, IWAI

Specimen signatures of the applicant

(only the person/authority who
signed the contract should sign)

I[/We certify that the information given above is true to the best of
my/our knowledge. I/We enclose following documents.

1. Statement of claims with amount of claims
2.
3.
Yours faithfully
(Signatures)
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-5

Map showing Phase — 1 and Phase - II on National Waterway
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