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REPAIR/REPLACEMENT OF DAMAGED CREW SHELTER ON BERTHING 

PONTOON OF IWAI ALONG NW16 AND OTHER MISCELLANEOUS WORKS 

 
 

 

 

 

 

 

 

 

 

 

 

 

JANUARY 2023 

 
TENDER No. IWAI/GHY/3(NW-16)/Crane Pontoon/2022-23 

 

 
                  भारतीय अंतरे्दशीय जलमार्ग प्राधिकरण   

INLAND WATERWAYS AUTHORITY OF INDIA 
   (Ministry of Ports, Shipping and Waterways, Govt. of India) 

 (पत्तन, पोत  पररवहन  और जलमार्ग मंत्रालय, भारत सरकार) 
  Pandu Port Complex, Pandu, Guwahati – 781 012 

Tel:-  0361 – 2676925, 2570099 

     E-mail:-  dirguw.iwai@nic.in, Web Site:- www.iwai.nic.in    
    https://eprocure.gov.in/eprocure/app 

 

  

E - TENDER DOCUMENT 
 

 

 

tel:-
mailto:dirguw.iwai@nic.in
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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DISCLAIMER 
 

1. This Tender document is neither an agreement nor an offer by the Inland 
Waterways Authority of India (IWAI) to the prospective Bidders or any other 

person. The purpose of this Tender document is to provide information to 
the interested parties that may be useful to them in the formulation of their 
Bid pursuant to this Tender. 

2. IWAI does not make any representation or warranty as to the accuracy, 
reliability or completeness of the information in this tender document and it 

is not possible for IWAI to consider particular needs of each party who reads 
or uses this tender document. This tender document includes statements 
which reflect various assumptions and assessments arrived at by IWAI in 

relation to the services. Such assumptions, assessments and statements do 
not purport to contain all the information that each Bidder may require. 

Each prospective Bidder should conduct its own investigations and analyses 
and check the accuracy, reliability and completeness of the information 
provided in this tender document and obtains independent advice from 

appropriate sources. 

3. IWAI will not have any liability to any prospective Company/ 
Firm/Consortium or any other person under any laws (including without 

limitation the law of contract, tort), the principles of equity, restitution or 
unjust enrichment or otherwise for any loss, expense or damage which may 

arise from or be incurred or suffered in connection with anything contained 
in this tender document, any matter deemed to form part of this tender 
document, the award of the Assignment, the information and any other 

information supplied by or on behalf of IWAI or their employees, any 
consultants or otherwise arising in any way from the selection process for 
the Assignment. IWAI will also not be liable in any manner whether 

resulting from negligence or otherwise however caused arising from reliance 
of any Bidder upon any statements contained in this tender document. 

4. IWAI will not be responsible for any delay in receiving the Bids. The issue of 
this Tender document does not imply that IWAI is bound to select a Bidder 
or to appoint the successful Bidder, as the case may be, for the services and 

IWAI reserves the right to accept / reject any or all of Bids submitted in 
response to this Tender document at any stage without assigning any 

reasons whatsoever. IWAI also reserves the right to withhold or withdraw 
the process at any stage with intimation to all who submitted the Bid. 

5. The information given is not an exhaustive account of statutory 

requirements and should not be regarded as a complete or authoritative 
statement of law. IWAI accepts no responsibility for the accuracy or 
otherwise for any interpretation or opinion on the law expressed herein. 

6. IWAI reserves the right to change / modify / amend any or all provisions of 
this Tender document. Such revisions to the tender document / amended 

Tender document will be made available on the e-procurement portal & 
website of IWAI. 
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NOTICE INVITING TENDER (NIT) 
(for publication in News Paper) 

 
 
 
 
 
 
 
 
 
 
 
 

 

  

 

 

 
 

INLAND WATERWAYS AUTHORITY OF INDIA,  
Pandu Port Complex, Pandu, Guwahati-781012 

Tel:-  0361 – 2676925, 2570099 
 

 NOTICE INVITING TENDER  

Tender no: IWAI/GHY/3(NW-16)/Crane Pontoon/2022-23 

IWAI invites online bids/tenders from experienced, 
reputed agencies for the work 
“Repair/Replacement of damaged crew shelter on 
berthing pontoon of IWAI along NW16 and other 
miscellaneous works”. Tender can be downloaded 
from 13.1.2023 at 15:00 hrs. For details refer 
www.iwai.nic.in & www.eprocure.gov.in. Further, 
clarification / corrigendum / addendum if any, will 
be published on CPP Portal / IWAI website only. E-
mail: dirguw.iwai@nic.in 

 
Director 

 

tel:-
http://www.iwai.nic.in/
http://www.eprocure.gov.in/
mailto:dirguw.iwai@nic.in
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SECTION-I: NOTICE INVITING E-TENDER 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping & Waterways, Govt. of India) 

Pandu Port Complex, Pandu, Guwahati-781012 
Tel: (0361) 2676925, Fax: 2570099 

Email: dirguw.iwai@nic.in  

NOTICE INVITING E-TENDER 

Tender no: IWAI/GHY/3(NW-16)/Crane Pontoon/2022-23 

 
1. Name of Work: Repair/replacement of damaged crew shelter on berthing 

pontoon of IWAI along NW-16 and other miscellaneous works. 

 

2. Inland Waterways Authority of India (IWAI) invites online tenders/ bids in two 

cover system (Cover I - Technical bid and Cover II - Financial Bid) from 

experienced contractors for the work Repair/replacement of damaged crew 
shelter on berthing pontoon of IWAI along NW-16. The tenders will be placed 

online at https://eprocure.gov.in/eprocure/app 
 

3. Estimated Cost of the work and EMD requirement are as under: 

 
Sl. 
No 

Description of works Estimated 
Cost 

(In lakh) 
excluding 

GST) 

EMD 

(In Lakh) 

Tender 
Cost 

(in Rs.) 

Solvency 
required 
(in lakh) 

 
 
1 

Repair/replacement of 
damaged crew shelter on 
berthing pontoon of IWAI 

along NW-16 and other 
miscellaneous works. 

 
 

3.33 
 

 

.07 

1180.00 

including 

GST 

@18% 

 

1.33 

 

4 Date of publishing: 12-01-2023 

5 Date of Download start date & Time: 13-01-2023 at 15:00 hrs 

6 Bid submission start date & Time: 17-01-2023 at 12:00 hrs. 

7 Bid Closing/Document Download End Date & Time: 27-01-2023 at 15:00 hrs. 

8 Bid Opening Date & Time: 27-01-2023 at 15:30 hrs. 

9 Cost of Tender Document (Tender Fee): Rs. 1,180/- (including GST) 

10 The tender document can be downloaded from the IWAI’s website www.iwai.nic.in and 

CPP Portal Website https://eprocure.gov.in/eprocure/app. Bidders participating in e-

tender process are required to deposit non-refundable Tender fee Rs 1,180/- (Rupees 

one thousand one hundred eighty only) including GST towards the tender cost to 

‘IWAI FUND PLAN” through RTGS / NEFT in the following Account: 

   Name of Bank Account  : IWAI FUND PLAN  

   Bank Name & Address  : PUNJAB NATIONAL BANK MALIGAON  

   Account No.   : 4589001800000074  

   IFSC    : PUNB0458900  

   GST No. of IWAI  : 18AATI7021F1ZX 

 

mailto:dirguw.iwai@nic.in
http://www.iwai.nic.in/
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The prescribed amount of EMD of this tender is also to be deposited through RTGS / 

NEFT to the above account. Bid without tender cost & EMD will be rejected. 

11 A signed declaration stating that no alteration has been made in any form in the 

downloaded tender document is to be enclosed with the tender by the bidder 

12 Tenderer shall agree to the terms & conditions of the tender and submit the tender 

online duly signed on each page for agreeing the same. 

13 The complete bid as per the tender documents should be placed online at 

https://eprocure.gov.in/eprocure/app by 15:00 hrs. on 27-01-2023 and will be opened 

online on 27-01-2023 at 15:30 hours at IWAI, Regional Office Guwahati. 

14 The original NEFT / RTGS slip for tender fee and EMD should be uploaded before 

closing date and time of submission of bid at Inland Waterways Authority of India, 

Pandu port Complex, Pandu, Guwahati – 781 012 except Micro and Small 

Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of 

Micro, Small and Medium Enterprises (MSME) or Department or Startups as 

recognized by Department of Industrial Policy & Promotion (DIPP) on submission of 

a valid registration certificate as per the Government of India rules. The cost of 

tender fee is nonrefundable. 

15 Time of completion of the work: 45 (Forty Five) days from date of issue of work 

order. 
 

Pre-Qualification Criteria: - 

1) The bidder shall be registered with Central Public Works Department, Railways, 

MES and State PWD / Irrigation Department or non-registered contractors having 

experience of working with IWAI. 

2) Bidder shall have Permanent Account Number issued by Income Tax Deptt. 

3) The bidder shall be registered with service tax/GST department and service tax/GST 

component shall be shown separately in the bill/invoice by the bidder. 

4) The bidder must have GST registration, valid trade license/license for shop & 

establishment/registration from the State Govt. 

 

5) The bidder should have Labour license from the concerned authority. 

6) The bidder must have a registered office in India with a sub-office in Assam. Details 

of the organization, its area of function, financial status etc. 

7) Average annual financial turnover during last three years ending 31st March of the 

previous financial year i.e. 2020, 2021 & 2022, should be at least 30% of the cost of 

the work as mentioned in this tender. 

8) Experience of having successfully completed similar works during the last 7 years 

ending last day of month previous to the one in which this tender is invited should be 

either of following for each stretch: 

a) Three works costing not less than 40% of the estimated cost; or 

b) Two works costing not less than 50% of the estimated cost; or 

c) One work completed not less than 80% of the estimated cost 

Note: The successful completion of the similar work should be supported with a completion 

certificate issued by the department/ agency for which the work has been executed. Similar 

work means construction/maintenance of terminal works, river conservancy 

works/navigational aids etc. 

9) Latest certificate of solvency from nationalized / scheduled Bank included in the 
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second schedule of the RBI Act for not less than the value as indicated below  

Name of work Bank solvency required for undertaking the 

works (Rupees in lakhs) 

Repair/replacement of damaged crew 

shelter on berthing pontoon of IWAI 

along NW-16 and other miscellaneous 

works 

Rs. 1.33 Lakhs 

10) Self certificate stating that the bidder has not banned or de-listed by any Govt. or 

Quasi Govt. agency or Public Sector Undertaking 

11) IWAI reserves the right to accept or reject any or all tenders without assigning any 

reason and no correspondence shall be entertained in this regard. 

12) The bidder should see the General Conditions, Technical & Special Conditions of 

contract very carefully before bidding. 

 

 
Director 

                                                                                                                IWAI, Guwahati
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Sl.No. CONTENT 

 
 

1. Notice Inviting Tender 

2. Index 
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1. Tender Acceptance Letter 

2. Form of Tender 

3. Instruction for submission of bid 

 

PART-II 

1. Integrity Agreement 

2. General Conditions of Contract 

 

PART – III 

1. Technical Specifications and Special Conditions 

2. Annexure-I (Agreement Format) 

3. Annexure-II (Proforma for performance Guarantee) 

4. Annexure-III (Sample form for site orders book) 

5. Annexure-IV (Proforma for Hindrance Register) 

6. Annexure-V (Notice for appointment of Arbitrator) 

7. Annexure-VI (Details of Bank Account) 

8. Drawings 

 
 

PART – IV 

1. Schedule of Quantities 
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Part-I 
 

 

 

 

 

To, 

 

 

 

 

 

 
The Director 

TENDER ACCEPTANCE LETTER 

      (To be given on Company Letter Head) 

 

 
 

Date: 

Inland Waterways Authority of India, 

Pandu Port Complex, Pandu, 

Guwahati-781012 (Assam) 
 

Sub: Acceptance of Terms & Conditions of Tender. 

Tender no.: IWAI/GHY/………….. 

Name of Tender / Work: - “REPAIR/REPLACEMENT OF DAMAGED CREW 

SHELTER ON BERTHING PONTOON OF IWAI ALONG NW16 AND OTHER 

MISCELLANEOUS WORKS” 

 

Dear Sir, 

 
1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 

‘Tender/Work’    from    the    web    site(s)    namely: www.iwai.nic.in OR 

https://eprocure.gov.in/eprocure/app as per your advertisement, given in the above 

mentioned website(s). 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 

documents from Page No. to (including all documents like annex(es), 

schedule(s), etc.), which form part of the contract agreement and I / we shall abide hereby 

by the terms / conditions / clauses contained therein. 

3. The minutes of the pre-bid meeting and/ or corrigendum(s) issued from time to time by 

your department/ organisation too have also been taken into consideration, while 

submitting this acceptance letter. 

4. I / We hereby unconditionally accept the tender conditions of above-mentioned tender 

document(s) / minutes of the pre-bid meeting/corrigendum(s) in its totality / entirety. 

5. In case any provisions of this tender are found violated, then your department/ 

organisation shall without prejudice to any other right or remedy be at liberty to reject this 

tender/bid including the forfeiture of the full said earnest money deposit absolutely. 

Yours Faithfully 

 

 
(Signature of the Bidder, with Official Seal) 

http://www.iwai.nic.in/
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To, 

 

 

 

 
The director, 

 

Part-I 

2. FORM OF TENDER 

Inland Waterways Authority of India, 

Pandu port complex, Pandu, 

Guwahati – 781 012 (assam) 

Sub: Repair/replacement of damaged crew shelter on berthing pontoon of IWAI 
along NW-16 and other miscellaneous works 

Sir, 

1. Having visited the site and examined the information and instructions for submission of 

tender, general conditions of contract, Special Condition of contracts, Technical, General and 

Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee forms, etc 

for the above named works, I/ We hereby tender for execution of the works referred to in the 

tender documents in conformity with the said Conditions of Contract, Specifications, Schedule of  

quantities for the sum as stated in Bill of quantities of this tender Document or such other sum as 

may be ascertained in accordance with the said conditions of contract. 

2. I/ We undertake to complete and Deliver the whole of the works comprised in the Contract 

within the time as stated in the tender and also in accordance in all respects with the specifications, 

designs, drawings and instructions as mentioned in the tender documents. 

3. I am tendering for the works mentioned in the table below and submitting the EMD 

separately for each stretch of National waterway in the form of demand draft in favour of “IWAI 

FUND PLAN” payable at GUWAHATI Nationalized / schedule bank as per the details given therein: 

 
Sl. 

N 

o. 

Name of work Demand 

draft No. & 

Date 

EMD 

(Rs.) 

Details of Bank 

(Name of Bank, 

Branch and 

address) 

A. Repair/replacement of damaged 

crew shelter on berthing pontoon 

of IWAI along NW-16 and other 

miscellaneous works 

  

   

 

4. I/ We agree to abide by this tender. I/ We agree to keep the tender open for a period of 90 

days from the date of opening of price bids or extension thereto as required by the IWAI and not to 

make any modifications in its terms and conditions. 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 

any modifications in the terms and conditions of my/ our tender if I/ We fail to commence the 

execution of the works as above, I/ We shall become liable for forfeiture of my/ our Earnest 

money, as aforesaid and IWAI shall without any prejudice to another right or remedy, be at the 

liberty to forfeit the said Earnest Money absolutely otherwise the said earnest money shall be 

retained by IWAI towards part of security deposit to execute all the works  referred to in the 

tender documents upon the terms and conditions contained or referred to therein and to carry out 

such deviations as may be ordered. Should this tender be accepted, I/ We agree to abide by and 
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fulfil all the terms and conditions and provisions of this tender. No interest is payable on earnest 

money deposit and/ or security deposit. 

6. I/ We have independently considered the amount of Liquidated Damages shown in the 

tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in 

the event of works not being completed in time. 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called 

upon by the employer to do so, a contract agreement in the prescribed form. Unless and until a 

formal Agreement is prepared and executed this tender together with your written acceptance 

thereto shall constitute a binding contract. 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the 

due performance of the Contract. I/We also declare that the firm has not been banned or 

blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector 

Undertaking. 

9. I/ We understand that you are not bound to accept the lowest or any tender you may 

receive and may reject all or any tender without assigning any reason. 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 

conditions, specifications etc. as contained in the tender document, and it is further certified that it 

does not contain any deviation to the aforesaid documents. 

 
Date ……………….. Signature …………………... 

Name ………………………. 

Designation ………………... 

Duly authorized to sign & submit tender for an on behalf of 

(Name and address of firm) 

M/s ………………………………… 

Telephone/ mobile No…………E-mail:…………... 

Witness: 

 
Signature…………………………. 

Name: …………………………… 

Occupation ………………………. 

Address ………………………….. 

Telephone/mobile No. …………… 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping and Waterways, Govt. of India) 

 

INSTRUCTIONS FOR SUBMISSION OF BID 

 

1) All covering letters and information to be included in the bid shall be submitted along with 

the bid itself. 

 
 

2) This tender schedule is only for the work of “Repair/replacement of damaged 
crew shelter on berthing pontoon of IWAI along NW-16 and other 

miscellaneous works”. 

3) Details of Estimated cost and EMD 

 

Sl. 

No 

Name of Work Estimated cost 
(Rs. in Lakhs) 

E.M.D 
(Rs. in Lakhs) 

1 Repair/replacement of damaged 

crew shelter on berthing pontoon 
of IWAI along NW-16 and other 

miscellaneous works 

 
3.33 

 
0.07 

 
For exemption towards tender fee and EMD, the bidder should submit the certificate 

from Micro and Small Enterprise (MSEs) as defined in MSE Procurement Policy 

issued by Department of Micro Small and Medium Enterprise (MSME) or are 

registered with the central purchase organization or the concerned Ministry or 

Department or Startups as recognized by Department of Industrial Policy & Promotion 

(DIPP). 

 
Note: The estimated cost is including all the taxes levies etc. excluding GST. The 

applicable service tax/GST components should have to be shown separately by the 

bidder during submission of bills which would be reimbursed on production of proof 

of remittance. 

4) The scanned copy of the Technical and Financial Bids, complete in all 

respects, should be submitted as per sequence mentioned below. 

Bids should be submitted in Two Covers: 

  

No other document other than the Price schedule/ schedules should be placed inside Stage – 2 

containing price bid otherwise tender will be summarily rejected. 

 
Cover –1: 

 

The first cover shall be submitted online along with the following documents: 

 

i. Scanned copy of the ‘Tender Acceptance Letter’ duly signed and stamped. 

ii. Scanned copy of the ‘Form of Tender’ duly signed and stamped. 

iii. Scanned copy of the demand draft for the cost of the bidding documents must be 

uploaded. The original demand draft is to be deposited in the office before the bid 

submission closing date & time. 

iv. Scanned copy of Earnest Money Deposit (Demand Draft as prescribed). Scanned 
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copy must be uploaded. The original demand draft may be deposited in the office 

before the bid submission closing date & time. 

v. Scanned copy of experience certificate for similar works completed by the 

Contractor. 

vi. Scanned copy of Solvency certificate. 

vii. Scanned copy of Letter of Authority for signing and negotiation of tender (as the 

case may be). 

viii. Scanned copy of GST registration certificate. 

ix. Scanned copy of the labour license from the Concerned Authority 

x. Scanned copy of duly signed Integrity Pact (given in Part-II, General conditions). 

xi. Scanned copy of Permanent Account Number (PAN) issued by Income Tax 

Department. 

xii. Scanned copy of Audited balance sheets along with turnover, profit and loss 

account for the last 3 years i.e. ending March 2020, 2021 and 2022. 

xiii. Scanned copy of a valid trade license/license for shop & establishment/registration 

from the State Govt. 

xiv. Scanned copy of a signed declaration stating that the firm has not been banned or 

de- listed by any govt. or quasi Govt. agency or Public Sector Undertaking. 

xv. Scanned copy of details of the organization, its area of function, financial status, 

and available manpower at least the key personnel etc. 

xvi. Scanned copy of proof of registered office in India with a sub-office in Assam. 

xvii. Scanned copy of valid Micro, Small and Medium Enterprises (MSME) certificate 

for exemption of EMD & Tender cost, if applicable. 

 
 

Non submission of any of the above documents shall lead to disqualification of the bid 
 

 

Cover-2: 

The second cover shall be submitted online for: 

(i) Schedule of Prices duly filled in the specified form. 

(ii) It may please be noted that this part shall not contain any terms & conditions. 

Any condition given in the price bid) will be a sufficient cause for rejection 

of bid. 

5) Bidders are advised to submit quotation strictly based upon technical specification, 

terms and conditions contained in technical specifications, terms and conditions 

contained in documents and not to stipulate any deviations. Any change in this 

may lead to rejection of bid. Bidders may quote for one location or more than one 

location. 

6) Earnest Money Deposit against the work in the Notice inviting tender should be 

submitted through NEFT / RTGS in “IWAI FUND PLAN” for each terminal. Bids 

not accompanied with EMD in form of NEFT / RTGS are liable for rejection except 

Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued 

by Department of Micro, Small and Medium Enterprises (MSME) or Department or 

Startups as recognized by Department of Industrial Policy & Promotion (DIPP) on 

submission of a valid registration certificate as per the Government of India rules. 

7) Any annotations or accompanying documentation in the bid shall be in Hindi or 

English language only and in metric system. Tenders filled in any other language will 

be summarily rejected. 
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8) Labour license from the Concerned Authority to be submitted by the bidder within 

one month from the date of issue of Work Order. 

9) Bidders shall sign their proposal with the exact name of the firm to whom the bid 

document has been issued. The bid shall be duly signed and sealed by an 

authorized person of the bidder’s organization as following: 

(a)  If the Tender is submitted by an individual, it shall be signed by the proprietor 

above his full name and full name of his firm with its current business address. 

(b)  If the Tender is submitted by the proprietary firm, it shall be signed by the 

proprietor above his full name and full name of his firm with its name and current 

business address. 

(c)  If the Tender is submitted by a firm in partnership, it shall be signed by all the 

partners of the firm above, their full names and current business address, or by a 

partner holding the power of attorney for the firm for signing the Tender in which 

cases a certified copy of the power of attorney shall accompany the Tender. A 

certified copy of the partnership deed and current business address of all the 

partners of the firm shall also accompany the Tender. 

(d)  If the Tender is submitted by a limited company, or a limited Corporation, it 

shall be signed by a duly authorized person holding the power of attorney for 

signing the tender in which case a certified copy of the power of attorney shall 

accompany the Tender. Such limited company or corporation may be required to 

furnish satisfactory evidence of its existence before the contract is awarded. 

‘Satisfactory evidence’ means the certificate of incorporation of the limited 

company or corporation under Indian Companies Act, 1956. 

(e)  If the Tender is submitted by a group of firms, the sponsoring firm shall submit 

complete information pertaining to each firm in the group and state along with the 

bid as to which of the firm shall have the responsibility for tendering and for 

completion of the contract document and furnish evidence admissible in law in 

respect of the authority assigned to such firm on behalf of the group of firms for  

tendering and for completion of the contract document. The full information and 

satisfactory evidence pertaining to the participation of each member of the group 

of firms in the firm in the Tender shall be furnished along with the Tender. 

(f)   All witnesses and sureties shall be persons of status and their full names,  

occupations and addresses shall be stated below their signatures. All signatures 

affixed in each pate in the tender will be dated. 

10) Bidders shall clearly indicate their legal constitution and the person signing the 

tender shall state his capacity and also the source of his ability to bind the bidder. 

The power of attorney or authorization or any other document constituting 

adequate proof of the ability of the signatory to bind the bidder shall be annexed to 

the bid. The Owner may reject outright any bid unsupported by adequate proof of 

the signatory’s authority. 
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11) The bid document shall be completed in all respects and shall be submitted 

together with the requisite information and appendices. They shall be complete 

and free from ambiguity, change or inter-lineation. In case IWAI requires any 

information/ clarification(s) from the Bidder in respect of the bid documents, the 

bidder shall be required to furnish the same in writing, to IWAI at the earliest 

where no time is specified by IWAI to furnish the same. A failure to furnish the 

same shall entitle IWAI to cancel/ reject the bid. 

12) If the space in the bid form or in the Appendices thereto is insufficient, additional 

pages shall be separately added. These pages shall be consecutively page 

numbered and shall also be signed by the Bidder. 

13) Bidders should indicate at the time of quoting against this bid their full postal 

addresses, telephone numbers, E-mail ID’s and other communication details 

enabling IWAI to contact the bidder in case the need so arise. 

14) IWAI shall have an unqualified option under the said bid bond to claim the amount 

there under in the event of the Bidder failing to keep the bid valid up to the date 

specified or refusing to accept work or carry it out in accordance with the bid if the 

IWAI decides to award the Work to the Bidder. 

15) The EMD shall be retained with the IWAI until finalization of tenders. Further, 

security deposit as per the clause of Security shall be payable by the successful 

bidder. If the tenderer fails to furnish the security deposit in accordance with 

tender conditions EMD shall be forfeited. In the event of the Bidder becoming the 

successful Contractor, the amount of EMD would be adjusted against the Security 

deposit. 

16) IWAI shall, however, arrange to release the EMD in respect of unsuccessful 

bidders within 30 (thirty) days of placement of order to successful bidder. No 

interest shall be payable on EMD by IWAI. 

17) The Tender Evaluation Committee (TEC) shall open the tenders in the presence of 

the intending tenderers who may be present at the date and time of opening 

informed in the bid document or subsequently. If any of the tenderer or his agent 

is not present at the time of opening of tender, the TEC shall, on opening of 

tenders of the absentee tenderer, prepare a statement of the attested and unattested 

corrections in the tender over their signature. Such a list shall then be binding on 

the absentee tenderer. 

18) The successful tenderers shall be required to execute a contract agreement in the 

given format. In case of any refusal/ failure on the part of such successful tenderer 

to execute such a contract shall be deemed to be a failure on the part of such 

successful bidder to comply with the terms contained herein. 
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19) Each Bidder shall submit only one online Bid for the work. A Bidder who submits 

more than one Bid will cause proposals with the Bidder's participation to be 

disqualified. 

20) The Bidder shall bear all costs associated with the preparation and submission of 

his Bid, and the Owner will, in no case, be responsible or liable for those costs 

regardless of the conduct or outcome of the bidding process 

21) a. The tender shall remain valid for a period not less than 90 days after the date of 

opening of tenders.  

b. Tenderer must read “Information & Instruction for Tenders” and be satisfied 

himself in respect to scope and the situation of works or any issue as related to the 

work as considered necessary before the submission of the tenders. 

22) IWAI reserves the right to reject any or all bids without assigning any reasons. 
 

INSTRUCTION TO THE CONTRACTORS/BIDDERS FOR THE e.SUBMISSION. 
 

23) Possession of valid Digital Signature Certificate (DSC) and enrolment/registration 

of the consultants/bidders on the e-procurement/e-tender portal is a prerequisite for 

e-tendering. 

24) Bidder should do the enrollment in the eProcurement site using the 

https://eprocure.gov.in/eprocure/app option available ”Enroll Here” on the home 

page. Portal. Enrollment is free of charge. During enrolment/registration, the 

bidders should provide the correct/true information including valid email id. All 

the correspondence shall be made directly with the contractors/bidders through 

email id provided. 

25) Bidder need to login to the site through their user ID/ password chosen during 

enrolment/registration. 

26) Then the Digital Signature Certificate (Class II or Class III Certificates with 

signing key usage) issued by SIFY/TCS/nCode/eMudhra or any Certifying 

Authority recognized by CCA India on eToken/SmartCard, should be registered. 

27) The DSC that is registered only should be used by the bidder and should ensure 

safety of the same. 

28) Consultant/Bidder may go through the tenders published on the site and download 

the required tender documents/schedules for the tenders he/she is interested. 

29) After downloading / getting the tender document/schedules, the Bidder should go 

through them carefully and then submit the documents as asked. 

30) If there are any clarifications, this may be obtained online through the tender site, 

or through the contact details. Bidder should take into account of the corrigendum 

published before submitting the bids online. 

31) Bidder then logs in to the site through the secured log in by giving the user id/ 

password chosen during enrolment/registration and then by giving the password of 

the e-Token/ Smart Card to access DSC. 

32) Bidder selects the tender which he/she is interested in by using the search option& 

then moves it to the ‘my favourites’ folder. 

33) From the favourite’s folder, he selects the tender to view all the details indicated. 

34) It is construed that the bidder has read all the terms and conditions before 

submitting their offer. Bidder should go through the tender schedules carefully 

and upload the documents as asked; otherwise, the bid will be rejected. 
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35) Bidder, in advance, should get ready the bid documents to be submitted as 

indicated in the tender document/schedule and generally, they can be in general 

PDF/xls/rar/jpg formats. If there is more than one document, they can be clubbed 

together and can be provided in the requested format. Each document to be 

uploaded through online for the tenders should be less than 2 MB. If any document 

is more than 2MB, it can be reduced through zip/rar and the same can be uploaded, 

if permitted. 

36) If there are any clarifications, this may be obtained through the site, or during the 

pre bid meeting if any. Bidder should take into account the corrigendum published 

from time to time before submitting the online.  

37) The Bidders can update well in advance, the documents such as certificates, annual 

report details etc., under My Space option and these can be selected as per tender 

requirements and then send along with bid documents during 0 bid submission. 

This will facilitate the bid submission process faster by reducing upload time of 

bids. 

38) Bidder should submit the Tender Fee/ EMD as specified in the tender. The original 

payment instruments should be posted/couriered/given in person to the Tender 

Inviting Authority within the due date as mentioned in this tender document. 

Scanned copy of the instrument should be uploaded as part of the offer, if asked 

for. 

39) While submitting the bids online, the bidder reads the terms & conditions and 

accepts the same to proceed further to submit the bid packets. 

40) The bidder has to select the payment option as offline to pay the Tender FEE/ 

EMD as applicable and enter details of the instruments. 

41) The details of the DD/any other accepted instrument, physically sent, should tally 

with the details available in the scanned copy and the data entered during bid 

submission time. Otherwise submitted bid will not be acceptable. 

42) The bidder has to digitally sign and upload the required bid documents one by one 

as indicated. Bidders to note that the very act of using DSC for downloading the 

bids and uploading their offers shall be deemed to be a confirmation that they have 

read all sections and pages of the bid document including General conditions of 

contract without any exception and have understood the entire document and are 

clear about the requirements of the tender requirements. 

43) The bidder has to upload the relevant files required as indicated in the cover 

content. In case of any irrelevant files, the bid will be rejected. 

44) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the 

rates offered should be entered in the allotted space only and uploaded after filling 

the relevant columns. The Price Bid/BOQ template must not be modified/ replaced 

by the bidder; else the bid submitted is liable to be rejected for this tender. 

45) The bidders are requested to submit the bids through online e-tendering system to 

the Tender Inviting Authority (TIA) well before the bid submission end date & 

time (as per Server System Clock). The TIA will not be held responsible for any 

sort of delay or the difficulties faced during the submission of bids online by the 

bidders at the eleventh hour. 

46) After the bid submission, the acknowledgement number, given by the e-tendering 

system would be printed by the bidder and kept as a record of evidence for online 

submission of bid for the particular tender and will also act as an entry pass to 

participate in the bid opening date. 

47) The bidder should ensure/see that the bid documents submitted should be free from 

virus and if the documents could not be opened, due to virus, during tender 

opening, the bid is likely/ liable to be rejected. 
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48) The time settings fixed in the server side & displayed at the top of the tender site, 

will be valid for all actions of requesting, bid submission, bid opening etc., in the 

e-tender system. The bidders should follow this time during bid submission. All 

the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 

unauthorized persons during bid submission & not be viewable by any one until 

the time of bid opening. 

49) Any bid document that is uploaded to the server is subjected to symmetric 

encryption using a system generated symmetric key. Further this key is subjected 

to a symmetric encryption using buyers/bid openers public keys. Overall, the 

uploaded tender documents become readable only after the tender opening by the 

authorized bid openers. 

50) The confidentiality of the bids is maintained since the secured Socket Layer 128- 

bit encryption technology is used. Data storage encryption of sensitive fields is 

done. 

51) The bidder should logout of the tendering system using the normal logout option 

available at the top right-hand corner and not by selecting the (X) exit option in the 

browser. 

52) Any queries relating to the tender document and the terms and conditions 

contained therein should be addressed to the Tender Inviting Authority for a tender 

or the relevant contact person indicated in the tender. 

Any queries relating to the process of online bid submission or queries relating to 

CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The 

contact number for the helpdesk is 1800 233 7315 

************* 
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PART - II 
 

To be signed by the bidders’ and same signatory competent/ authorized 

to sign the relevant contract on behalf of IWAI. 

INTEGRITY AGREEMENT 
 

This Integrity Agreement is made at ............... on this........... Day of........... 20...... 
 

BETWEEN 
 

Authorized representative of Inland Waterways Authority of India. 
 

IWAI, (Hereinafter referred as the ‘Principal/ Owner’, which expression shall unless 

repugnant to the meaning or context hereof include its successors and permitted assigns) 

AND 
 

............................................................................................................. 

(Name and Address of the Individual/firm/Company) 

through .................................................................. (Hereinafter referred to as the 

(Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or 

context hereof include its successors and permitted assigns) 

Preamble 
 

WHEREAS  the  Principal  /  Owner  has  floated  the  Tender  (NIT  No ................... ) 

(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 

organizational procedure, contract for “ .............................)” hereinafter referred to as the 

“Contract”. 
 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 

land, rules, regulations, economic use of resources and of fairness/transparency in its 

relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into 

this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms 

and conditions of which shall also be read as integral part and parcel of the Tender/Bid 

documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 

parties hereby agree as follows and this Pact witnesses as under: 

Article 1: Commitment of the Principal/Owner 
 

1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 
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(a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract,  

demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 

 
(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 

equity and reason. The Principal/Owner will, in particular, before and during the 

Tender process, provide to all Bidder(s) the same information and will not provide 

to any Bidder(s) confidential / additional information through which the Bidder(s) 

could obtain an advantage in relation to the Tender process or the Contract 

execution. 

 
(c) The Principal/Owner shall endeavour to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 

 
2) If the Principal/Owner obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of 

Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned 

or if there be a substantive suspicion in this regard, the Principal/Owner will 

inform the Chief Vigilance Officer and in addition can also initiate disciplinary 

actions as per its internal laid down policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 

 

1. It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 

IWAI all suspected acts of fraud or corruption or Coercion or Collusion of which it 

has knowledge or becomes aware, during the tendering process and throughout the 

negotiation or award of a contract. 

 
2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during 

his participation in the Tender process and during the Contract execution: 

 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Principal/Owner’s employees 

involved in the tender process or execution of the contract or to any third 

person any material or other benefit which he/she is not legally entitled to, in 

order to obtain in exchange any advantage of any kind whatsoever during the 

Tender process or during the execution of the contract. 

 
b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary 

contracts, submission or non-submission of bids or any other actions to restrict 

competitiveness or to cartelize in the bidding process. 
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c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the 

purpose of competition or personal gain), or pass on to others, any information 

or documents provided by the Principal/Owner as part of the business 

relationship, regarding plans, technical proposals and business details, 

including information contained or transmitted electronically. 

 
d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 

addresses of foreign agents/representatives, if any. Either the Indian agent on 

behalf of the foreign principal or the foreign principal directly could bid in a 

tender but not both. Further, in cases where an agent participate in a tender on 

behalf of one manufacturer, he shall not be allowed to quote on behalf of 

another manufacturer along with the first manufacturer in a subsequent/parallel 

tender for the same item. 

 
e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the Contract. 

 
3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 
4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a willful misrepresentation or omission of 

facts or submission of fake/forged documents in order to induce public official to 

act in reliance thereof, with the purpose of obtaining unjust advantage by or 

causing damage to justified interest of others and/or to influence the procurement 

process to the detriment of the Government interests. 

 
5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

use Coercive Practices (means the act of obtaining something, compelling an 

action or influencing a decision through intimidation, threat or the use of force 

directly or indirectly, where potential or actual injury may befall upon a person, 

his/ her reputation or property to influence their participation in the tendering 

process). 

 

Article 3: Consequences of Breach 
 

Without prejudice to any rights that may be available to the Principal/Owner under 

law or the Contract or its established policies and laid down procedures, the 

Principal/Owner shall have the following rights in case of breach of this Integrity Pact by 

the Bidder(s)/Contractor(s) and the bidder/contractor accepts and undertakes to respect  

and uphold the Principal/Owner’s absolute right: 
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1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract 

has committed a transgression through a violation of Article 2 above or in any 

other form, such as to put his reliability or credibility in question, the 

Principal/Owner after giving 14 days’ notice to the contractor shall have powers to 

disqualify the Bidder(s)/Contractor(s) from the tender process or 

terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and 

duration of the exclusion will be determined by the severity of transgression and 

determined by the Principal/Owner. Such exclusion may be forever or for a limited 

period as decided by the Principal/Owner. 

 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 

Principal/Owner has disqualified the Bidder(s) from the tender process prior to the 

award of the contract or terminated/determined the contract or has accrued the 

right to terminate/determine the contract according to Article 3(1), the 

Principal/Owner apart from exercising any legal rights that may have accrued to 

the Principal/Owner, may in its considered opinion forfeit the entire amount of 

Earnest Money Deposit, Performance Guarantee and Security Deposit of the 

Bidder/Contractor. 

 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 

bidder or Contractor, or of an employee or a representative or an associate of a 

bidder or Contractor which constitutes corruption within the meaning of IPC Act, 

or if the Principal/Owner has substantive suspicion in this regard, the 

Principal/Owner will inform the same to law enforcing agencies for further 

investigation. 

 
Article 4: Previous Transgression 

 

1) The Bidder declares that no previous transgressions occurred in the last 5 years 

with any other Company in any country confirming to the anticorruption approach 

or with Central Government or State Government or any other Central/State Public 

Sector Enterprises in India that could justify his exclusion from the Tender 

process. 

 
2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the Tender process or action can be taken for banning of business dealings/ holiday 

listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 
3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 

Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 
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Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s) of the principles laid down in this agreement/Pact 

by any of its Subcontractors/ sub-vendors. 

 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all 
Bidders and Contractors. 

 
3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 

Pact between the Principal/Owner and the bidder, along with the Tender or violate 

its provisions at any stage of the Tender process, from the Tender process. 

 
Article 6: Duration of the Pact 

 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor after the completion of work under the contract or till the Contract has 

been awarded. 

If any claim is made/lodged during the time, the same shall be binding and 

continue to be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined by the Competent Authority, IWAI. 

Article 7: Other Provisions 
 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

 
2) Changes and supplements need to be made in writing. Side agreements have not 

been made. 

 
3) If the Contractor is a partnership or a consortium, this Pact must be signed by all 

the partners or by one or more partner holding power of attorney signed by all 

partners and consortium members. In case of a Company, the Pact must be signed 

by a representative duly authorized by board resolution. 

 
4) Should one or several provisions of this Pact turn out to be invalid; the remainder 

of this Pact remains valid. In this case, the parties will strive to come to an 

agreement to their original intensions. 

 
5) It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action taken 

by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 

interpretation thereof shall not be subject to arbitration. 
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Article 8: LEGAL AND PRIOR RIGHTS 
 

All rights and remedies of the parties hereto shall be in addition to all the other 

legal rights and remedies belonging to such parties under the Contract and/or law and the 

same shall be deemed to be cumulative and not alternative to such legal rights and 

remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact 

will have precedence over the Tender/Contact documents with regard any of the 

provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses: 

 

 
............................................................... 

 

(For and on behalf of Principal/Owner) 

 

 

................................................................. 
 

(For and on behalf of Bidder/Contractor) 

WITNESSES: 

1. .............................................. 
 

(Signature, name and address) 

2. ............................................... 

(Signature, name and address) 

Place: 

Date : 
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SCHEDULES -A 
 

Name of Work: Repair/replacement of damaged crew shelter on berthing pontoon 

of IWAI along NW-16 and other miscellaneous works 
 

Estimated cost of work: The work is estimated to cost as under 

Description of work Estimate cost excluding GST 

(Rs. in lakhs) 

EMD  

(in Rs.) 

Repair/replacement of 
damaged crew shelter 
on berthing pontoon of 

IWAI along NW-16 and 

other miscellaneous 

works 

 

Rs. 3.33 lakhs 

 

Rs. 7,000/- 

 

Security Deposit : 8% of tendered value. 

 
(a) Earnest Money : As shown above 

 
(b) Performance Guarantee : 3% of tendered value. 

 
(c) Balance Security Deposit : 5% (A sum @ 10% of the gross amount of 

the bill shall be deducted from each running 

bill till the sum along with the EMD is 

equivalent to 5% of contract value) 

 
SCHEDULE ‘B’: General Rules   &   Directions with reference   to General 

Conditions of Contract: - 

 

(i) Officer inviting tender: - Director, IWAI, Guwahati 

 
(ii) Tender Accepting Authority: - Director, IWAI, Guwahati 

 
(iii) (a) Time allowed for submission of Performance Guarantee as per clause 3.1 of 

GCC from the date of issue of letter of acceptance: - 15 days 

 
 (b) Maximum allowable extension beyond the period provided in (iii) (a) above: - 

7 days 

(iv) Percentage on Cost of Materials & Labour to cover all overheads and   profits:---- 

 
(v) Standard Schedule of Rates: -      : As per approved scheme 

 
(vi) Specifications to be followed:-      : As per tender document 

 
(vii) Deviation Limit beyond which clause 16.3, 16.4, 16.5 & 16.6:- 25% 

(viii) Competent authority of grant extension of time under clause 34:- 

(a) Regional Director (Field), IWAI (if the amount of contract is upto 50 lakhs). 
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(b) Member (Technical), IWAI (if the amount of contract is upto 100 lakhs). 

(c) Vice-Chairman/ Chairperson, IWAI, Noida (if the cost of contract is more than 

100 lakhs & up to 500 lakhs). 

(d) Chairman, IWAI, Noida (if the amount of contract is more than 500 lakhs). 

 
 

(ix) Competent authority to levy liquidated damages for delay under clause 35:- 

(a) Regional Director (Field), IWAI (if the amount of contract is upto 50 lakhs). 

(b) Member (Technical), IWAI (if the amount of contract is upto 100 lakhs). 

(c) Vice-Chairman/ Chairperson, IWAI, Noida (if the cost of contract is more than 

100 lakhs & up to 500 lakhs). 

(d) Chairman, IWAI, Noida (if the amount of contract is more than 500 lakhs). 

 
(x) Competent authority to determine the contract as per clause 36:- 

(A) Regional Director (Field), IWAI (if the amount of contract is upto 50 lakhs). 

(B) Regional Director/Engineer-in-Charge with the prior approval of 

(a) Member Technical), IWAI (if the amount of contract is upto 100 lakhs). 

(b) Vice-Chairman/Chairperson, IWAI, Noida (if the cost of contract is more than 100 

lakhs & up to 500 lakhs). 

(c) Chairman, IWAI, Noida (if the amount of contract is more than 500 lakhs). 

 
(xi) Milestones as per table given below: 

(Clause 34.5 & 34.6 shall be applicable only when the amount of the contract 

is more than 10 crore) 

Sl. No. Milestone Time Allowed (from 

date of start) in months 

Amount to be withheld in case 

of non-achievement of mile 
stone 

1.    

2.    

3.    

4.    

5.    

 

(xii) Competent authority to reschedule the milestones as per clause 34.5:- 

(a) Chairman, IWAI, Noida 

(xiii) Competent authority for foreclosure of contract in full or in part due to 

abandonment or reduction in scope of work as per clause 31:- 

(A) Regional Director (Field), IWAI (if the amount of contract is upto 50 lakhs). 

(B) Regional Director/Engineer-in-Charge with the prior approval of 

(d) Member Technical), IWAI (if the amount of contract is upto 100 lakhs). 

(e) Vice-Chairman/Chairperson, IWAI, Noida (if the cost of contract is more than 100 

lakhs & up to 500 lakhs) 

(f) Chairman, IWAI, Noida (if the amount of contract is more than 500 lakhs). 

(xiv) Incentive for early completion. 

Whether Clause 50 is applicable: - No 

 
 

******** 
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GENERAL CONDITIONS OF CONTRACT 

C O N T E N T S 

CLAUSE-1 : DEFINITIONS 

CLAUSE-2 : INTERPRETATIONS 
CLAUSE-3 : PERFORMANCE GUARANTEE 

CLAUSE-4 : SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT DOCUMENTS 
CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE 

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 
CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11 : CHANGE IN CONSTITUTION OF THE FIRM TO BE INTIMATED 

CLAUSE-12 : COMMENCEMENT OF WORK 

CLAUSE-13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATIONS 

DRAWINGS AND ORDERS ETC. 

CLAUSE-14 : SETTING OUT THE WORKS 
CLAUSE-15 : URGENT WORKS 

CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING 

CLAUSE-17 : CONTRACTOR’S SUPERVISION 

CLAUSE-18 : INSTRUCTIONS AND NOTICE 

CLAUSE-19 : PLANT AND EQUIPMENT 

CLAUSE-20 : PATENT RIGHTS 

CLAUSE-21 : MATERIALS 

CLAUSE-22 : LAWS GOVERNING THE CONTRACT 

CLAUSE-23 : WATCH & WARD AND LIGHTING 

CLAUSE-24 : WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

CLAUSE-25 : LABOUR 

CLAUSE-26 : MATERIALS OBTAINED FROM EXCAVATION SUCH AS FOSSILS, COINS ETC. 
CLAUSE-27 : FORCE MAJEURE 

CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION 

THEREOF 

CLAUSE-29 : CONTRACTOR’S LIABILITY AND INSURANCE 

CLAUSE-30 : SUSPENSION OF WORKS 
CLAUSE-31 : FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT 

OR REDUCTION IN SCOPE OF WORK 
CLAUSE-32 : TERMINATION OF CONTRACT ON DEATH 

CLAUSE-33 : CARRYING OUT PART WORK AT THE RISK & COST OF TH E CONTRACTOR 

CLAUSE-34 : COMPLETION TIME AND EXTENSIONS 
CLAUSE-35 : LIQUIDATED DAMAGES FOR DELAY 

CLAUSE-36 : WHEN THE CONTRACT CAN BE DETERMINED 

CLAUSE-37 : INSPECTION AND APPROVAL 

CLAUSE-38 : COMPLETION CERTIFICATE & COMPLETION PLANS 
CLAUSE-39 :  MEASUREMENTS 

CLAUSE-40 : PAYMENT ON ACCOUNT 

CLAUSE-41 :  TAXES, DUTIES AND LEVIES ETC 

CLAUSE-42 : TAX DEDUCTION AT SOURCE 

CLAUSE-43 : PAYMENT OF FINAL BILL 

CLAUSE-44 : OVER PAYMENTS AND UNDER PAYMENTS 

CLAUSE-45 : FINALITY CLAUSE 
CLAUSE-46 : SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED IS 

REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 

CLAUSE-47 : SETTLEMENT OF DISPUTES & ARBITRATION 

CLAUSE-48 : CLAIM 
CLAUSE-49 : INTEREST 

CLAUSE-50 : INCENTIVE FOR EARLY COMPLETION. 
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GENERAL CONDITIONS OF CONTRACT 

 

CLAUSE - 1: DEFINITIONS 

 

In the contract, the following words & expressions shall, unless context 

otherwise requires, have the meaning thereby respectively assigned to them: 

 
i) Contract: means the documents forming the tender and acceptance thereof and 

the formal agreement executed between the competent authority on behalf of 

the Chairman, Inland Waterways Authority of India and the contractor, 

together within the documents referred to therein including these conditions, 

the specifications, designs, drawings and instructions issued from time to time 

by the Engineer-in-charge and all these documents taken together shall be 

deemed to form one contract and shall be complementary to one another 

ii) Contract sum; means the amount arrived at by multiplying the quantities 

shown in the schedule of quantities and price by the respective item rates as 

allowed. 

iii) Contractor: means the successful tenderer who is awarded the contract to 

perform the work covered under this tender document and shall be deemed to 

include the contractor’s successors, executors, representatives or assign 

approved by the Engineer-in-charge. 

(iv) Employer means the Chairman, Inland Waterways Authority of India and his 

successors. 

(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways 

Authority of India, which invites tenders on behalf of the Chairman, IWAI and 

includes therein-legal representatives, successors and assigns. 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, 

supervise and be In-charge of the works for the purpose of this contract who 

shall supervise and be in charge of the work. 

(vii) Engineer-in-charge representative shall mean any officer of the Authority 

nominated by the Engineer-in-charge for day to day supervision, checking, 

taking measurement, checking bills, ensuring quality control, inspecting works 

and other related works for completion of the project. 

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 

 
(ix) Chief Engineer: means the Chief Engineer of the Authority. 

 
(x) Director means the Director of the Authority, as the case may be. 
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(xi) Deputy Director means the Deputy Director of the Authority, as the case may 

be. 

(xii) Assistant Director means the Asstt. Director of the Authority, as the case may 

be. 

 

(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic 

Surveyor of the Authority, as the case may be 

 

(xiv) Work Order means a letter from the Authority conveying the acceptance of 

the tender/offer subject to such reservations as may have been stated therein. 

 

(xv) Day: means a calendar day beginning and ending at mid-night. 

 
(xvi) Week: means seven consecutive calendar days 

 
(xvii) Month: means the one Calendar month. 

 
(xviii) Site means the waterway and / or other places through which the works are to 

be executed. 

 

(xix) Vessel: means the vessel/craft belonging to the Contractor for carrying out the 

work. 

 

(xx) Drawings: means the drawings referred to in the specifications and / or 

appended with the tender document, any modifications of such drawings 

approved in writing by the Engineer-in-Charge and shall also include 

drawings issued for actual execution of the work time to time by the 

Engineer-in-Charge. 

 

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer- 

In-Charge become necessary at the time of execution and / or during the 

progress of work to obviate any risk or accident or failure or to obviate any risk 

of damage to the vessel structure, or required to accelerate the progress of work 

or which becomes necessary for security or for any other reason the Engineer- 

in-Charge may deem expedient. 

 

(xxii) Work/ works: means work / works to be executed in accordance with the 

contract. 

 

(xxiii) Schedules referred to in these conditions shall mean the relevant schedules 

annexed to the tender papers or the standard schedule of rates of the govt. 

mentioned with the amendments thereto issued up to the date of receipt of the 

tender. 

 

(xxiv) District specifications means the specifications followed by the State 

Government in the area where the work is to be executed. 
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xxv) Tendered value means the value of the entire work as stipulated in the letter of 

award. 

CLAUSE – 2: INTERPRETATIONS 

 

2.1 Where the contract so requires, words imparting the singular only shall also 

include the plural and vice versa. Any reference to masculine gender shall 

whenever required include feminine gender and vice versa. 

 

2.2 Heading and marginal notes in these General Conditions shall not be deemed to 

form part thereof or be taken into consideration in the interpretation of 

construction thereof of the contract. 

CLAUSE – 3: PERFORMANCE GUARANTEE 

 

3.1 The contractor shall be required to deposit an amount equal to 3% of the tendered 

value of the work as performance guarantee in the form of either demand draft 

payable at any nationalized/schedule bank OR an irrevocable bank guarantee bond of 

any scheduled bank or State Bank of India in accordance with the form prescribed 

within 15 days of the issue of the work order. 

 

3.2 Performance guarantee shall be initially valid up to the stipulated date of 

completion plus sixty days beyond that. In case the time for completion gets 

enlarged, the contractor shall get the validity of the performance guarantee 

extended to cover such enlarged time of the work. After recording of the 

completion certificate for the work by the competent authority, the performance 

guarantee shall be returned to the contractor without any interest. 

 

3.3 In the event of contract being determined under the provision of any of the 

clauses/conditions of agreement, the performance guarantee shall be forfeited in 

full and shall be absolutely at the disposal of the authority. 

 
CLAUSE – 4: SECURITY DEPOSIT 

 

4.1 A sum @ 10% of the gross amount of the bill shall be deducted from each running 

bill of the contractor till the sum along with the sum already deposited as the 

earnest money will amount to security deposit of 5% of the contract value of work. 

Bank guarantee will not be accepted as security deposit. 

 

4.2 The total security deposit shall remain with IWAI till the defect liability period is 

over, as per clause no. 25.16, or the payment of the final bill payable in accordance 

with agreement conditions whichever is later, provided the Engineer-in-Charge is 

satisfied that there is no demand outstanding against the contractor. 

 

4.3 No interest will be paid on security deposit. 

 
4.4 If the contractor neglects to observe or fails to perform any of his obligations under 

the contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in 

part, the security deposit furnished by the contractor. However, if the contractor 

duly performs and completes the contract in all respects and presents in absolute 
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"NO DEMAND CERTIFICATE” in the prescribed form, the IWAI shall refund  

the security deposit to the contractor after deduction of cost and expenses that the 

Authority may have incurred and other money including all losses and damages 

which the Authority is entitled to recover from the Contractor. 

 

4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon 

the contractor to explain the causes for the delay within 3 days of receipt of the 

memo and 10 days from issuance of memo whichever is earlier. If the Engineer-in- 

Charge is not satisfied with the explanations offered, he may forfeit the security 

deposit and / or withhold payment of pending bills in whole or in part and/ or get 

the measures of rectification of progress of work accelerated to the pre-defined 

level at the risk and cost of the contractor. 

 

4.6 All compensation or other sums of money payable by the contractor under the 

terms of the contract or any other contract or on any other account whatsoever, 

may be deducted from or paid by the sale of a sufficient part of his security or from 

the interest arising there from or from any sums which may be due or may become 

due to the contractor by the Authority on any account whatsoever. Also in the 

event of the contractor’s security deposit being reduced by reasons of such 

deductions or sale, as aforesaid the contractor shall, within 14 days of receipt of 

notice of demand from the Engineer-in-Charge make good the deficit in his 

security deposit. 

 

CLAUSE – 5: SUFFICIENCY OF TENDER 

 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates quoted in 

the schedule of Quantities and Prices which shall (except as otherwise provided 

in the contract) cover all his obligations under the contract and all matters and 

things necessary for the proper execution and completion of the works in 

accordance with the provisions of the contract and its operation during execution 

of work. 

 

CLAUSE – 6: CONTRACT DOCUMENTS 

 

6.1 The language in which the contract documents shall be drawn up shall be English and 

if the said documents are written in more than one languages, the language according 

to which the contract is to be constructed and interpreted shall be English. 

 

6.2 The Contractor shall be furnished free of charge certified true copy of the contract 

document. 

 

6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be 

kept by the Contractor on the Site in good condition and the same shall at all 

reasonable time be available for inspection and use by the Engineer-in-Charge, his 

representatives or by other Inspecting officers of the Authority. 

 

6.4 None of these Documents shall be used by the Contractor for any purpose other than 

that of this contract. 
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CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 

 

7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions. The case of discrepancy between the 

Schedule of Quantities and prices, the Specifications and/ or the drawings, the 

following order of precedence shall be observed : - 

 

(a) Description in the Schedule of Quantities and Prices. 

(b) Relevant Specifications and Special Conditions, if any. 

(c) Drawings. 

(d) Indian Standards Specifications of BIS. 

 
7.2 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 

Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision 

of the Engineer-in-Charge regarding the correct intent and meaning of the drawings 

and specifications shall be final and binding. 

 

7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission therefrom shall not vitiate the Contract or release the Contractor from the 

execution of the whole or any part of the work(s) comprised therein according to 

drawings and specifications or from any of his obligations under the contract. 

 

7.4 If on check there is difference in the amount worked out by contractor in the schedule 

of quantities and prices and General summary the same shall be adjusted in accordance 

with the following rules: 

 
(a) In the event of error/discrepancy occurring in the rates written in figures and 

words, then the rate which corresponds with the amount worked out by the 

contractor shall, unless otherwise proved, be taken as correct. If the amount of 

an item is not worked out by the contractor or it does not correspond with the 

rate written either in figures or in words, then the rate quoted by the contractor 

in words shall be taken as correct. When the rate quoted by the contractor in 

figures and words tally, but the amount is not worked out correctly, the rate 

quoted by the contractor will, unless or otherwise proved, be taken as correct. 

 

(b) All errors in totaling in the amount column and in carrying forward totals shall 

be corrected. 

 

(c) The totals of various sections of schedule of quantities and price amended shall 

be carried over to the General Summary and the tendered sum amended 

accordingly. The tendered sum so altered shall, for the purpose of tender, be 

substituted for the sum originally tendered and considered for acceptance 

instead of the original sum quoted by the tenderer. Any rounding off of 

quantities or in sections of schedule of quantities and prices or in General 

summary by the tenderer shall be ignored. 
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CLAUSE–8:  DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE 

 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise 

the works and to test and examine any materials/ parts to be used or workmanship 

achieved in connection with the works. 

 
8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his 

representative any of the powers and authorities, vested in the Engineer-in- Charge and 

shall furnish to the contractor a copy of all such written delegation of powers and 

authorities. Any written instruction or written approval given by the representative of 

the Engineer-in-Charge to the contractor within the terms of such delegation shall bind 

the contractor and the Authority as though it has been given by the Engineer-in- 

Charge. 

 

8.3 Failure of the representative of the Engineer-in-Charge to disapprove any work or 

materials shall be without prejudice to the power of the Engineer-in-Charge thereafter 

to disapprove such work or materials and to order the pulling down, removal or 

breaking up thereof. The contractor shall, at his own expense, again carry out such 

works as directed by the Engineer-in-Charge. 

 

8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer- 

in-Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall 

thereupon confirm, reverse or vary such decision and the decision of the Engineer-in- 

Charge in this regard shall be final and binding on the contractor. 

 

CLAUSE – 9: ASSIGNMENT AND SUB-LETTING 

 

The Contractor shall not sub-let, transfer or assign the whole or any part of the 

work under the contract. Provided that the Engineer-in-Charge may at his 

discretion, approve and authorize the Contractor to sub-let any part of the work, 

which in his opinion, is not substantial, after the contractor submits to him in 

writing the details of the part of the work(s) or trade proposed to be sublet, the 

name of the sub-contractor thereof together with his past experience in the said 

work/trade and the form of the proposed sub-contract. Nevertheless, any such 

approval or authorization by the Engineer-in-Charge shall not relieve the 

contractor from his any or all liabilities, obligations, duties and responsibilities 

under the contract. The contractor shall also be fully responsible to the Authority 

for all the acts and omissions of the sub-contractor, his employees and agents or 

persons directly employed by the contractor. However, the employment of piece 

rate works shall not be construed as sub-letting. 

 

CLAUSE – 10: FACILITIES TO OTHER CONTRACTORS 

 

The contractors shall, in accordance with the requirements of the work as decided by 

the Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 

contemporaneously on separate contracts and for departmental labour and labour of 

any other agency properly authorised by Authority or any statutory body which may 

be employed at the site for execution of any work not included in the contract which 

the Authority may enter into in connection with or ancillary to the works. In all 
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matters of conflict of interest, the Engineer-in-Charge shall direct what compromise 

should be made and his decision shall be final and binding on the parties. 

 
CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE 

INTIMATED 

 

Where the contractor is a partnership firm, prior approval in writing of the Engineer- 

in-Charge shall be obtained before any change is made in the constitution of the firm. 

Where the contractor is an individual or a Hindu Undivided Family business concern, 

such approval, as aforesaid, shall like-wise be obtained before the contractor enters 

into any partnership agreement where under the partnership firm would have the right 

to carry out the works hereby undertaken by the contractor. If prior approval as 

aforesaid is not obtained the contractor shall be deemed to have been assigned in 

contravention to Clause 36 hereof and the same action will be taken and the same 

consequences shall ensure as provided for in the said clause-36. 

 

CLAUSE – 12: COMMENCEMENT OF WORK 

 

The contractor shall commence the work at the respective sites within 10 days of 

the issue of Letter of Award. If the contractor commits default in mobilization of 

resources, and equipment as aforesaid, the Engineer-in-Charge shall without 

prejudice to any other right or remedy be at liberty to cancel the contract and 

forfeit the earnest money/security deposit. 

 
CLAUSE–13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 

 

13.1 The contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner in strict conformity with the specifications 

laid down in the contract document or as may be laid down by the Engineer-in- 

Charge under the terms of the contract. The contractor shall also conform exactly, 

fully and faithfully to the designs, drawings specifications and instructions in 

writing in respect of the work, duly signed by the Engineer-in-Charge as may be 

issued from time to time. 

 

13.2 The contractor shall be entitled to receive, on demand, in addition to the contract 

documents, in accordance with the provisions of contract, the documents set forth 

herein in respect of the work on commencement or during the performance of the 

contract: 

 

(a) Specifications or revisions thereof other than standard printed 

specifications 

(b) Explanations, instructions etc. 

 
Such further drawings, explanation, modifications and instruction, as the Engineer- 

in-Charge may issue to the contractor from time to time in respect of the work 

shall be deemed to form integral part of the contract and the contractor shall be 

bound to carry out the work accordingly. 
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13.3 In the case of any class of work for which there is no specifications, such work 

shall be carried out in accordance with the Bureau of Indian Standards 

specifications. In case there are no such specifications in the BIS, work shall be 

carried out as per manufacturer’s specifications, if manufacturer’s specifications  

are also not available then as per District specifications. In case there are no such 

specifications as required, above the work shall be carried out in all respect in 

accordance with the instructions and requirements of the Engineer-in-Charge. 

 

13.4 All instructions and orders in respect of the work shall be given by the Engineer-in- 

Charge in writing. However, any verbal instructions or order shall be confirmed by 

the Engineer-in-Charge as soon as practicable without loss of time and only such 

written instruction shall be deemed to be valid. 

 

CLAUSE – 14: SETTING OUT THE WORKS 

 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during 

the course of surveying, inspection, etc. 

 
CLAUSE – 15: URGENT WORKS 

 

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall be 

final and binding) becomes necessary, the contractor shall execute the same as may be 

directed by Engineer-in-Charge, provided the directions are in accordance and 

confirmatory with provisions in Clause – 8. 

 

CLAUSE – 16: DEVIATIONS, VARIATIONS, EXTENT AND PRICING 

 

16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions 

from, additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable 

during the progress of the work, and (ii) to omit a part of the works in case of non- 

availability of a portion of the site or for any other reasons and the contractor shall 

be bound to carry out the works in accordance with any instructions given to him 

in writing signed by the Engineer-in-Charge and such alterations, omissions, 

additions or substitutions shall form part of the contract as if originally provided 

therein and any altered, additional or substituted work which the contractor may be 

directed to do in the manner specified above as part of the works, shall be carried 

out by the contractor on the same conditions in all respects including price on 

which he agreed to do the main work except as hereafter provided. 

16.2 The time for completion of the works shall, in the event of any deviations resulting 

in additional cost over the tendered value sum being ordered, be extended, if 

requested by the contractor, as follows: 

(i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus 
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(ii) 25% of the time calculated in (i) above or such further additional time as may 

be considered reasonable by the Engineer-in-Charge. 

16.3 In the case of extra item(s) (items that are completely new, and are in addition to 

the items contained in the contract), the contractor may within fifteen days of 

receipt of order or occurrence of the item(s) claim rates, supported by proper 

analysis, for the work and the Engineer-in-Charge shall within one month of the 

receipt of the claims supported by analysis, after giving consideration to the 

analysis of the rates submitted by the contractor, determine the rates on the basis of 

the market rates and the contractor shall be paid in accordance with the rates so 

determined. 

16.4 In the case of substituted items (items that are taken up with partial substitution or 

in lieu of items of work in the contract), the rate for the agreement item (to be 

substituted) and substituted item shall also be determined in the manner as 

mentioned in the following para. 

(a) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to the 

contractor for the substituted item shall be the rate for the agreement item 

(to be substituted) so increased to the extent of the difference between the 

market rates of substituted item and the agreement item (to be substituted). 

(b) If the market rate for the substituted item so determined is less than the 

market rate of the agreement item (to be substituted), the rate payable to the 

contractor for the substituted item shall be the rate for the agreement item 

(to be substituted) so decreased to the extent of the difference between the 

market rates of substituted item and the agreement item (to be substituted). 

16.5 In the case of contract items, substituted items, contract cum substituted items,  

which exceed the deviation limits laid down in Schedule ‘B’, the contractor may  

within fifteen days of receipt of order or occurrence of the excess, claim revision 

of the rates, supported by proper analysis for the work in excess of the above 

mentioned limits, provided that if the rates so claimed are in excess of the rates 

specified in the schedule of quantities, the Engineer-in-Charge shall within one 

month of receipt of the claims supported by analysis, after giving consideration to 

the analysis of the rates submitted by the contractor, determine the rates on the 

basis of the market rates and the contractor shall be paid in accordance with the 

rates so determined. 

16.6 The provisions of the paragraph 16.4 above shall also apply to the decrease in the 

rates of items for the work in excess of the limits laid down in Schedule ‘B’, and  

the Engineer-in-Charge shall after giving notice to the contractor within one month 

of occurrence of the excess and after taking into consideration any reply received 

from him within fifteen days of the receipt of the notice, revise the rates for the 
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work in question within one month of the expiry of the said period of fifteen days 

having regard to the market rates. 

16.7 Under the circumstances, the contractor shall at any stage not suspend the work on 

account of non-settlement of rates of such Deviated/Extra/Substituted items. 

CLAUSE - 17: CONTRACTOR’S SUPERVISION 

 

17.1 The contractor shall either himself supervise the execution of the works or shall 

appoint at his own expense, a qualified and experienced Engineer as his accredited 

agent approved by the Engineer-in-Charge, if contractor has himself not sufficient 

knowledge or experience to be capable of receiving instruction or cannot give his 

full attention to the works. The contractor or his agent shall be present at the 

site(s) and shall supervise the execution of the works with such additional 

assistance in each trade, as the work involved shall require and considered 

essential by the Engineer-in-Charge. Further the directions/instructions given by 

the Engineer-in-Charge to the contractor's agent shall be considered to have the 

same force as if these had been given to the contractor himself. 

17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in- 

Charge, the Engineer-in- Charge shall have full powers to suspend the execution of 

the works until such date as a suitable agent is appointed by the contractor and 

takes over the charge of supervision of the work. For any such suspension, the 

contractor shall be held responsible for delay so caused to the work. 

 
CLAUSE - 18: INSTRUCTIONS AND NOTICE 

 

18.1 Except as otherwise provided in this contract, all notices to be given on behalf of 

the Authority and all other actions to be taken on its behalf may be given or taken 

by the Engineer-in-Charge or any officer for the time being entrusted with the 

functions, duties and powers of the Engineer-in-Charge. 

 

18.2 All instructions, notices and communications etc. under the contract shall be given 

in writing and any such oral orders / instructions given shall be confirmed in 

writing and no such communication which is not given or confirmed in writing 

shall be valid. 

 
18.3 All instructions, notices and communications shall be deemed to have been duly 

given or sent to the contractor, if delivered to the contractor, his authorized agent, 

or left at, or posted to the address given by the contractor or his authorized agent or 

to the last known place of abode or business of the contractor or his agent of 

services by post shall be deemed to have been served on the date when in the 

ordinary course of post these would have been delivered to him and in other cases 

on the day on which the same were so delivered or left. 

 

18.4 The Engineer-in-Charge shall communicate or confirm the instructions to the 

contractor in respect of the execution of work through a “Site Order Book“  

maintained in the office of the Engineer-in-Charge (whichever is relevant) and the 

contractor or his authorized representative shall confirm receipt of such 

instructions by signing the relevant entries in this book. If required by the 
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Contractor, he shall be furnished a certified true copy of such instruction(s). The 

pro-forma for Site Order Book to be maintained at site is given in Annexure – III. 

 

18.5 The “Hindrance Register” shall be maintained at the site of work, (if applicable)  

where any hindrance which comes to the notice of the representative of the 

Engineer-in-Charge shall be recorded and immediately a report will be made to the 

Engineer-in-Charge within a week. The Engineer-in-Charge shall review the 

Hindrance Register at least once in a month. The pro-forma on which the 

Hindrance Register shall be maintained is given in Annexure-IV. 

 

CLAUSE -19: PLANT AND EQUIPMENT 

 

19.1 The Contractors shall provide and install all necessary plant; equipment and 

machinery required for the execution of the work under the contract, at his cost and 

shall use such methods and appliances for the purpose of all the operations 

connected with the work covered by the contract, which shall ensure the 

completion of work(s) within the specified time. 

 

19.2 Subject to the availability of any item(s), plant, equipment and machinery the 

Authority at the written request of the contractor, may issue to the contractor on 

hire for being deployed on the work contracted for, at pre- determined rates, terms 

and conditions at the sole discretion of the Engineer-in-Charge. 

 

CLAUSE – 20: PATENT RIGHT 

 

The contractor shall indemnify the Authority, its representatives or its employees 

against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall pay any royalties 

or other charges which may be payable in respect of any article or material or part 

thereof included in the contract. In the event of any claim being made or action 

being brought against the Authority or any agent, servant or employee of the 

Authority in respect of any such materials as aforesaid the contractor shall 

immediately be notified thereof. Provided that such indemnification shall not apply 

when such infringement has taken place in complying with the specific directions 

issued by the Authority but the contractor shall pay any royalties or other charges 

payable in respect of any such use, the amount so paid being reimbursement to the 

contractor only if the use was the result of any drawings and or specifications 

issued after submission of the tender. 

 

CLAUSE – 21: MATERIALS 

 

21.1 The contractor shall at his own expenses provide / arrange all materials required 

for the bona-fide use on work under the contract. 

 

21.2 All materials/parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time 

to time proof and samples, at his own cost, the materials/parts as may be specified 

by the Engineer-in-Charge. Further the Engineer-in-Charge shall also have powers 

to have such tests, in addition to those specified in the contract, as may be required 

and the contractor shall provide all facilities to carry out the same. The cost of 
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materials/parts consumed in such tests and also the expenses incurred thereon 

including the cost of the testing charges, shall be borne by the contractor in all  

cases and also where such tests which are in addition to those provided in the 

contract disclose that the materials are in conformity with the provisions of the 

contract. 

 

21.3 The Engineer-in-Charge or his representative shall be entitled at any time to inspect 

and examine any materials/parts intended to be used in the works, either on the site 

or at factory or workshop or other place(s) where such materials are assembled, 

fabricated, manufactured or any place where these are lying or from where these are 

being obtained. For this, purpose, the contractor shall afford such facilities as may 

be required for such inspection and examination. 

 

CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 

The Courts at Guwahati only shall have the jurisdiction for filing the award of the 

arbitration and for any other judicial proceedings. 

 
CLAUSE - 23: WATCH & WARD AND LIGHTING 

 

The Contractor shall provide and maintain at his expense all lights, guards, fencing 

and watch & ward when and where necessary or as required by the Engineer-in- 

Charge for the protection of the works or for the safety and convenience of those 

employed on the works or the public. 

 

CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

 

24.1 Subject to any provisions to the contrary contained in the contract, none of the 

works shall be carried out during Sundays and national holidays without the 

permission in writing of the Engineer-in-Charge. However, when work is 

unavoidable or necessary for safety of life, property or works, contractor shall take 

necessary action immediately and advise the Engineer-in-Charge accordingly. 

 

24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that 

the work may be carried out on holidays, Sundays and/or in extra shifts to ensure 

completion of works under the contract as scheduled. 

 
CLAUSE - 25: LABOUR 

 

25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the 

required rate of progress and of quality to ensure workmanship of the 

degree specified in the contract and to the satisfaction of the Engineer-in- 

Charge. The Contractor shall not employ in connection with the works any 

person who has not completed eighteen years of age the minimum age 

specified in Indian Labour Law. 

 

(b) If any foreigner is employed by the contractor on the work within the site 

the later shall ensure that such foreigner possesses the necessary special 

permit issued by the Civil Authorities in writing and also comply with the 

instructions issued there-from from time to time. In the event of any lapse 
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in this regard on the part of such foreigner the contractor shall be 

personally held responsible for the lapse & Authority shall not be liable in 

any event. 

 
(c) The Contract is liable for cancellation if either the contractor himself or any 

of his employee is found to be a person who has held Class-I post under the 

Authority immediately before retirement and has within two years of such 

retirement accepted without obtaining the previous permission of the 

Authority or of the Chairman as the case may be and employment as 

contractor for, or in connection with the execution of the public works, or 

as an employee of such contractor. If the contract is terminated on account 

of the failure of the contractor to comply with the above clause, the 

Authority shall be entitled to recover from him such damages as may be 

determined by the Engineer-in-Charge with due regard to the 

inconvenience caused to the Authority on account of such termination 

without prejudice to the Authority's right to proceed against such officer. 

 

25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a 

distribution return of the number and description by trades of the works of people 

employed on the works. The contractor shall also submit on the 4th and 19th of 

every month for the period of second half of the preceding month and first half of 

the current month respectively to the Engineer-in-Charge, a true statement in 

respect of the following. 

 

i) Any accident if occurred during the said fortnight showing the 

circumstances under which it happened and the extent of damage and 

injury caused by it and. 

 
ii) The number of female workers who have been allowed maternity benefit as 

provided in the Maternity Benefit Act 1961 or Rules made thereunder and 

the amount paid to them. 

 

25.3 The Contractor shall pay to labourer employed by him either directly or through 

sub-contractors wages not less than wages as defined in Minimum Wages Act 

1948 and Contract Labour (Regulation and Abolition) Act 1970 amended from 

time to time and rules framed there-under and other labour laws affecting contract 

labour that may be brought in force from time to time. 

 

25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any 

Regulation or Bye Laws of any Local or other Statutory Authority applicable in 

relation to the execution of works such as: 

 

i) Payment of Wages Act, 1936 (Amended) 

 
ii) Minimum Wages Act, 1948 (Amended). 

 
iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules 

framed there under as amended. 
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iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 

of 1976. 

 

v) Employer's Liability Act 1938 (Amended) 

 
vi) Maternity Benefit Act. 1961 (Amended) 

 
vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 

 
viii) The Industrial Disputes Act. 1947 (Amended) 

 
ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 

of 1978 and any amended thereof: 

 
ix) The Personal Injuries (Compensation Insurance) Act 1963 and any 

modifications thereof and rules made thereunder from time to time. The 

Contractor shall take into account all the above and financial liabilities in 

his quoted rates and nothing extra, whatsoever, shall be payable to him on 

this account. 

 

The list is indicative only, otherwise the contractor should be aware of all the 

Acts/Labour Laws and should follow diligently on the work. The contractor shall 

be fully and personally responsible for the violation of any Act/Labour Law 

 
25.5 The Contractor shall be liable to pay his contribution and the employees 

contribution to the State Insurance Scheme in respect of all labour employed by 

him for the execution of the contract, in accordance with the provision of "the 

Employees State insurance Act 1948" as amended from time to time. In case the 

Contractor fails to submit full details of his account of labour employed and the 

contribution payable, the Engineer-in- Charge shall recover from the running bills 

the contribution amount as assessed by him. The amount so recovered shall be 

adjusted against the actual contribution payable for Employees State Insurance. 

 

25.6 The Engineer-in-Charge shall on a report having been made by an inspecting 

officer as defined in the Contract Labour (Regulation and Abolition) Act and 

Rules or on his own in his capacity as Principal Employer, have the power to 

deduct from the amount due to the contractor any sum required for making good 

the loss suffered by worker(s) by reason of non-fulfillment of the conditions of the 

Contract for the benefit of Workers, nonpayment of wages or on account of 

deduction made from the wages of the workers which are not justified by the terms 

of the contract or non- observance of the said Act and Rules framed there under 

with amendments made from time to time. 

 

25.7 The Contractor shall indemnify the Authority against any payments to be made 

under and for observance of the Regulation Laws, Rules as stipulated in Clause- 

25.4 above without prejudice to his right to claim indemnity from his sub- 

contractors. In the event of the contractor's failure to comply with the provisions of 

all the Acts/Laws stipulated in Clause-25.4 or in the event of decree or award or 

order against the contractor having been received from the competent authority on 

account of any default or breach or in connection with any of the provisions of the 



 

 
Inland Waterways Authority of India                     Repair / replacement of damaged crew     

                    shelter  on berthing pontoon (Ministry of Ports, Shipping & Waterways, Govt. of India) 

 

 

Page 42 of 79  

Acts/Laws/Rules mentioned in Sub-Clause 25.4 above, the Engineer-in-Charge 

without prejudice to any other right or remedy under the contract shall be 

empowered to deduct such sum or sums from the Bill of the contractor or from 

his security deposit or from other payment due under this contract or any other 

contract to satisfy within a reasonable time the provisions of the various 

Acts/Laws/Rules/Codes as mentioned under Sub-Clause 25.4 above, on the part 

of the contractor under the contract on behalf of and at the expenses of the 

contractor and make payment and /or provide amenities/ facilities/services 

accordingly. In this regard, the decision of the Engineer-in-Charge shall be 

conclusive and binding on the contractor. 

 

25.8 In the event or the Contractor committing a default or breach of any of the 

provisions of the aforesaid Contract's Labour (Regulation and Abolition) Act and 

Rules as amended from time to time or furnishing any information or submitting 

or filling any form/Register/Slip under the provisions of these Regulations which 

is materially incorrect then on the report of the Inspecting officer as defined in 

the relevant Acts and Rules as referred in Clause 25.4 above, the Contractor shall 

without prejudice to any other liability pay to the Authority a sum not exceeding 

Rs.50/- (Rs. Fifty only) as liquidated damages for every default, breach or 

furnishing, making, submitting, filling materially incorrect statement as may be 

fixed by the Engineer-in-Charge. The decision of the Engineer-in-Charge in this 

respect shall be final & binding. 

25.9 The Contractor shall at his own expenses comply with or cause to be complied 

with the Provisions/ Rules provided for welfare and health of Contract Labour in 

the Contract Labour (Regulation and Abolition) Act and other relevant Acts and 

Rules framed there under or any other instructions issued by the Authority in this 

regard for the protection of health and for making sanitary arrangements for 

workers employed directly or indirectly on the works. In case the contractor fails 

to make arrangements as aforesaid, the Engineer-in-Charge shall be entitled to do 

so and recover the cost thereof from the contractor. 

 

25.10 The Contractor shall at his own expense arrange for the safety or as required by the 

Engineer-in-Charge, in respect of all labour directly or indirectly employed for 

performance of the Works and shall provide all facilities in connection therewith. 

In case the contractor fails to make arrangements and provide necessary facilities 

as aforesaid, the Engineer-in- Charge shall be entitled to do so and recover the cost 

thereof from the Contractor. But this will not absolve the contractor of his 

responsibility or otherwise thereof. 

 

25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract 

Labour" Safety Manual, or the provisions relating to report on accidents and grant 

of maternity benefits to female workers and the relevant Acts/Rules referred in 

clause 25.4 above shall make the contractor liable to pay to the Authority as 

liquidated damages an amount not exceeding Rs. 50/- for each default or materially 

incorrect statement. The decision of the Engineer-in-Charge in such matters based 

on reports from the inspecting Officers as defined in the relevant Acts and Rules as 

referred in clause 25.4 above shall be final and binding and deductions for 

recovery of such liquidated damages may be made from any amount payable to the 

contractor. In the event of any injury, disability or death of any workmen in or 

about the work employed by the contractor either directly or through his sub- 
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contractor, contractor shall at all time indemnify and save harmless the Authority 

against all claims, damages and compensation under the Workmen Compensation 

Act. 1923 as amended from time to time or in other Law for the time being in force 

and Rules there-under from time to time and also against all costs, charges and 

expenses of any smooth action by proceedings arising out of such accidents or 

injury, disability or death of a workmen and against all sum or sums which may 

with the consent of the contractor be paid to compromise or compound any claim 

in this regard. If any award, decree or order is passed against the contractor for 

recovery of any compensation under the Workmen Compensation Act, 1923, for 

any injury, disability or death of a workman by any competent court, the said sum 

or sums shall be deducted by the Engineer-in-Charge from any sum then due or 

that may become due to the contractor or from his security deposit or sale thereof 

in full or part under the contract or any other contract with the Authority towards 

fulfillment of the said decree, award or orders. 

 

25.12 Provided always that the contractor shall have no right to claim payments/claims 

whatsoever on account of his compliance with his obligations under this clause and 

Labour Regulations. 

 

25.13 The contractor shall not otherwise than in accordance with the statutes ordinance 

and Government Regulations or orders for the time being in force import, sell, 

give, barter or otherwise dispose of any alcoholic liquor or drugs to permit or 

suffer any such import, sale, gift, barter or disposal by his sub-contractor, agent or 

employees. 

 

25.14 The contractor shall not give, barter or otherwise dispose of to any person or 

persons any arms or ammunition of any kind or permit to suffer the same as 

aforesaid. 

 

25.15 The Contractor shall employ for the execution of the works only such persons as 

are skilled and experienced in their respective trades and Engineer-in-Charge shall 

be at liberty to object to and require the contractor to remove from the works any 

persons employed by the Contractor for the execution of the works who, in the 

opinion of the Engineer-in-Charge, misconduct himself or is incompetent or 

negligent in the proper performance of his duties. The contractor shall forthwith 

comply with such requisition and such person shall not be again employed upon 

the works without permission of the Engineer-in-Charge. 

 

25.16 Release of Security deposit after labour clearance: Security deposit of the work 

shall not be refunded till the contractor produces a clearance certificate from the 

Labour Officer. As soon as the work is virtually completed, the contractor shall 

apply for clearance certificate to the Labour Officer under intimation to Engineer- 

in-Charge. The Engineer-in-Charge on the receipt of such communication shall 

write to Labour Officer to intimate if any complaint is pending against the 

contractor in respect of the work. If no complaint is pending on record till after 

three months after completion of work and/or no communication is received from 

Labour Officer to this effect till six months after the date of completion, it will be 

deemed to have received the clearance certificate and the security deposit will be 

released if otherwise due. 
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CLAUSE – 26: MATERIALS OBTAINED FROM EXCAVATION SUCH AS 

COINS, FOSSILS, ETC. 

 

26.1 Materials of any kind obtained from excavation on the site shall remain the 

property of the Authority and shall be disposed off as directed by the Engineer-in- 

Charge. 

 
26.2 However, if any of the materials thus obtained from excavation on the site is such 

as can be used in the execution of the work under the contract, the contractor will 

be allowed to use the same free of cost (except that any amount of royalty paid for 

in this regard by the Authority shall be recoverable from the contractor) for the 

aforesaid purpose provided the same is found suitable and is approved by the 

Engineer-in-Charge. 

 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological 

or archeological interest discovered on the site shall be the absolute property of the 

Authority. The contractor shall take reasonable precautions to prevent his labour 

or any other person from removing or damaging any such article or thing and shall 

acquaint the Engineer-in-Charge with such discovery and carryout the Engineer-in- 

Charge’s directions as to the disposal of the same at the expense of the Authority. 

 

CLAUSE – 27: FORCE MAJEURE 

 

27.1 The term Force Majeure shall herein mean Riots (other than among the 

contractor's employees), Civil Commotion (to the extent no insurable), war 

(whether declared or not), invasion, act of foreign enemies, hostilation, civil war,  

rebellion, revolution, insurrection, military or usurped power, damage from 

aircraft, nuclear fission, acts of God, such as earthquake (above 7 magnitude on 

Richter Scale), lightning, unprecedented floods, fires not caused by contractor's 

negligence and other such causes over which the contractor  has no control and 

are accepted as such by the Engineer-in-Charge, whose decision shall be final and 

binding. In the event of either party being rendered unable by Force Majeure to 

perform any obligation required to be performed by them under this contract, the 

relative obligation of the party affected by such Force Majeure shall be treated as 

suspended for the period during which such Force Majeure cause lasts, provided 

the party allowing that it has been rendered unable as aforesaid, thereby shall 

notify within 15 days of the alleged beginning and ending thereof giving full 

particulars and satisfactory evidence in support of such cause. 

 

27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in 

completion date for a period exceeding the period of delay attributable to the 

causes of Force Majeure and neither the Authority nor the bidder shall be liable to 

pay extra costs provided it is mutually established that Force Majeure conditions 

did actually exist. 

 

27.3 If any of the Force Majeure conditions exists in the places of operation of the 

bidder even at the time of submission bid, he shall categorically specify in his bid 

and state whether they have been taken into consideration in their quotations. 
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CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS 

AND RECTIFICATION THEREOF 

 

28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, 

battery, solar panel, lighting system, road, fence, enclosures, water pipe, cables, 

buildings, drains, electricity or telephone posts, wires, trees, grass line, cultivated 

land in the area in which they may be working or in the area contiguous to the 

premises on which the work or any part of it is being executed or if any damage is 

caused to any item belonging to IWAI or to any person during the progress of 

work, the Contractor shall upon receipt of a notice in writing in that behalf from 

the Engineer-in-Charge, make good the same at his cost. 

 

28.2 If it appears to the Engineer-in-Charge or his representative at any time during the 

progress of work or prior to the expiration of the Defects Liability period that any 

work has been executed with unsound, imperfect or unskilled workmanship or that 

any materials or articles provided by the Contractor for execution of the work are 

unsound or of a quality inferior to that contracted for, or otherwise not in 

accordance with the Contract, or that any defect, shrinkage or other faults found in 

the work arising out of defective design or defective/ improper materials or 

workmanship, the Contractor shall, upon receipt of a notice in writing in that 

behalf from the Engineer-in-Charge forthwith rectify or remove and reconstruct 

the work so specified in whole or in part, as the case may be, and/or remove the 

materials/articles so specified and provide other proper and suitable materials at 

his expense. 

 

28.3 All damages caused by accidents or carelessness of the contractor or any of his 

employees or any property belonging to the Authority is wasted or is misused by 

the contractor or any of his employees shall be to the account of the contractor, 

who shall make good the loss. 

 

CLAUSE – 29: CONTRACTOR'S LIABILITY AND INSURANCE 

 

29.1 From commencement to completion of the work(s) as a whole, the Contractor shall 

take full responsibility for the care thereof and for taking precautions to prevent 

loss or damage. He shall be liable for any damage or loss that may happen to the 

works or any part thereof and to the Authority's Plant, Equipment and Material 

(hired or issued to the Contractor) shall be in good order and condition and in 

conformity in every respect with the requirements of the Contract and instructions 

of the Engineer-in-Charge. 

 

29.2 i)       Neither party to the contract shall be liable to the other in respect of any 

loss or damage which may occur or arise out of "Force Majeure" to the 

works or any part thereof on to any material or article at site but not 

incorporated in the works or to any person or anything or material 

whatsoever or either party provided such a loss or damage could not have 

been foreseen or avoided by a prudent person and the either party shall bear 

losses and damages in respect of their respective men and materials. As 

such liability of either party shall include claims/ compensations of the 

third party also. 
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ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) 

above, the following provisions shall also have effect: 

 

(a) The Contractor shall, as may be directed in writing by the Engineer-in- 

Charge proceed with the completion of the works under and in accordance 

with the provisions and conditions of the contract, and 

 
(b) The Contractor shall, as may be directed in writing by the Engineer-in- 

charge, re-execute the works lost or damaged, remove from the site any 

debris and so much of the works as shall have been damaged and carry the 

Authority's T & P, Plant and Equipment, Material etc. to the Authority's 

store. The cost of such re-execution of the works, removal of damaged 

works and carrying of Authority's store shall be ascertained in the same 

manner as for deviations and this shall be ascertained in the same manner 

as for deviations and this shall be added to the contract sum. Provided 

always that the Contractor shall, at his own cost, repair and make good so 

much of the loss or damage as has been occasioned by any failure on his 

part to perform his obligations under the contract or not taking precautions 

to prevent loss or damage or minimize the amount of such loss or damage, 

Final assessment of loss or damage shall be decided by the Engineer-in- 

Charge and his decision shall be final and binding. 

 

29.3 The contractor shall take special precautions to see that public places and roads 

adjacent to contractor's yard are not blocked at anytime either by his material or by 

his workmen. The roads are to be kept always clear and no equipment/materials 

shall be stacked. 

 

29.4 The navigable waterways shall not be blocked by Contractor's vessels. The 

anchors dropped in the waterways shall be properly marked and removed after 

done with. 

 
29.5 The contractor shall indemnify and keep indemnified the Authority against all 

losses and claims for death, injuries or damage to any person or any property 

whatsoever which may arise out of or in consequence of the construction and 

maintenance, of works during the contract period and also against all claims, 

demands, proceedings, damages, costs, charges and expenses whatsoever in 

respect of or in relation thereto, and such liabilities shall include 

claims/compensations of the third party. 

 

29.6 (a) Before commencing execution of the work, the Contractor shall without in 

any way limiting his obligations and responsibilities under this condition, 

insure against any damage, loss or injury which may occur to any property 

(excluding that of the Authority but including the Authority building rented to 

the contractor wholly or in part and any part of which is used in part and any 

part of which is used by him for storing combustible materials) public 

liability by arising out of the carrying out of the contract. For this purpose the 

contractor shall take out, pay all costs and maintain throughout the period of 

his contract public liability with the following coverage. 
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a) Public liability limits for bodily injury or death not less than Rs. 1,00,000 

for one person and Rs. 2,00,000 for each accident. 

 

b) Property liability limits for each accident not less than Rs. 1,00,000 ; 

 
c) The Contractor shall prove to the Engineer-in Charge from time to time 

that he has taken out all the insurance policies referred to above and has 

paid the necessary premiums for keeping the policies alive till expiry of 

the Defects Liability Period. 

 

(b) The Contractor shall ensure that similar insurance policies are taken out by his 

sub-contractor (if any) and shall be responsible for any claims or losses to the 

Authority resulting from their failure to obtain adequate insurance protection 

in connection thereof. The Contractor shall produce or cause to be produced 

by his sub-contractors (if any) as the case may be, relevant, policy or policies 

and premium receipt as and when required by the Engineer-in-Charge. 

 

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep 

in force the insurance referred to above or any other insurance which he/they 

may be required to effect under the term of the Contract then and in any such 

case the Authority may, without being bound to effect and keep in force any 

such insurance and pay such premium or premiums as may be necessary for 

that purpose and from time to time deduct the amount so paid by the Authority 

from any moneys due or which may become due to the contractor or recover 

the same as a debt due from the contractor. 

 

(d) The contractor shall at his own expense arrange for the safety provisions as 

required in respect of the works covered under this contract as per the 

instruction of Engineer-in-charge. In case, the contractor fails to comply with 

the provisions of the safety the Engineer- in-Charge shall be entitled to and 

make the necessary arrangements at the risk and cost of the contractor. This 

will, however, not absolve the Contractor of his overall responsibility to 

execute the works under the contract. 

 
CLAUSE – 30: SUSPENSION OF WORKS 

 

30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose 

decision shall be final and binding on the contractor) suspend the progress of the 

works or any part thereof for such time or times and in such manner as the 

Engineer-in-Charge may consider necessary. 

 

30.2 The suspension of the work can be done by Engineer-in-Charge for any of the 

following reasons: 

 

(a) On account of any default on the part of the contractor or 

(b) for proper execution of the works or part thereof for the reasons other than the 

default of the contractor or 

(c) for the safety of the works or part thereof. 



 

 
Inland Waterways Authority of India                     Repair / replacement of damaged crew     

                    shelter  on berthing pontoon (Ministry of Ports, Shipping & Waterways, Govt. of India) 

 

 

Page 48 of 79  

30.3 The contractor shall during the suspension period, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf by 

the Engineer-in-Charge. 

 
30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, 

the contractor shall be entitled to the extension of time equal to the period of every 

such suspension Plus 25% for the completion of the item or group of items of work 

for which a separate period of completion is specified in the contract and of which 

suspended work forms a part 

 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE 

TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

 

If at any time after acceptance of the tender the Authority decides to abandon or 

reduce the scope of the works for reason whatsoever and hence does not require 

the whole or any part of the works to be carried out, the Engineer-in-Charge (with 

the prior approval of competent authority mentioned in scheduled ‘B’) shall give 

notice in writing to that effect to the contractor and the Contractor shall have no 

claim to any payment of compensation or otherwise whatsoever, on account of any 

profit or advantage which he might have derived from the execution of the works 

in full but which he could not derive in consequence of the fore closure of the 

whole or part of the works. 

 

CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 

 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies, or if the Contractor is a partnership concern and one of the partners 

dies, then, unless the Engineer-in-Charge is satisfied that the legal representatives 

of the individual contractor or of the proprietor of the proprietary concern and in 

the case of partnership, the surviving partners are capable of carrying out and 

completing the contract, the Engineer-in-Charge shall be entitled to terminate the 

Contract as to its incomplete part without the Authority being in anyway liable to 

payment of any compensation whatsoever on any account to the estate of the 

deceased Contractor and/or to the surviving partners of the Contractor's firm on 

account of termination of the Contract. The decision of the Engineer-in-Charge 

that the legal representatives of the deceased contractor or the surviving partners 

of the Contractor's firm cannot carry out and complete the works under the contract 

shall be final and binding on the parties. In the event of such termination, the 

Authority shall not hold the estate of the deceased Contractor and/or the surviving 

partners of the Contractor's firm liable for damages for not completing the contract. 

Provided that the power of the Engineer-in-Charge of such termination of contract 

shall be without prejudice to any other right or remedy which shall have accrued or 

shall accrue to him under the contract. 

 

CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF 

THE CONTRACTOR 

 

33.1 If the contractor 
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(i) At any time makes default during the currency of work or does not execute 

any part of the work with due diligence and continues to do so even after a 

notice in writing of 7 days in this respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 7 

days even after a notice in writing is given in that behalf by the Engineer-in- 

Charge; or 

(iii) Fails to complete the work (s) or items of work with individual dates of 

completion, on or before the date (s) so determined, and does not complete 

them within the period specified in the notice given in writing in that behalf 

by the Engineer-in-Charge. 

 

33.2 The Engineer-in-Charge without invoking action under clause 36 may, without 

prejudice to any other right or remedy against the contractor which have either 

accrued or accrue thereafter to IWAI, by a notice in writing to take the part work/ 

part incomplete work of any item (s) out of his hands and shall have powers to: 

 

(a) Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/ or 

(b) Carry out the part work/ part incomplete work of any items (s) by any means 

at the risk and cost of the contractor. 

 

33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from 

the contractor for completion of the part work/ part incomplete work of any item 

(s) taken out of his hands and execute at the risk and cost of the contractor, the 

liability of contractor on account of loss or damage suffered by IWAI because of 

action under this clause shall not exceed 10% of the tendered value of the work. 

33.4 In determining the amount, credit shall be given to the contractor with the value of 

work done in all respect in the same number and at the same rate as if it had been 

carried out by the original contractor under the terms of his contract, the value of 

contractor’s materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor. The certificate of the Engineer-in-Charge 

as to the value of work done shall be final and conclusive against the contractor 

provided always that action under this clause shall only be taken after giving notice 

in writing to the contractor. Provided also that if the expenses incurred by the 

IWAI are less than the amount payable to the contractor at his agreement rates, the 

difference shall not be payable to the contractor. 

 

33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part 

work/ part incomplete work of any item (s) or the excess loss of damages suffered 

or may be suffered by IWAI as aforesaid after allowing such credit shall without 

prejudice to any other right or remedy available to IWAI in law or per as 

agreement be recovered from any money due to the contractor on any account, and 

if such money is insufficient, the contactor shall be called upon in writing and shall 

be liable to pay the same within 30 days. 

 

33.6 If the contractor fails to pay the required sum within the aforesaid period of 30 

days, the Engineer-in-Charge shall have the right to sell any or all of the 

contractors’ unused materials, constructional plant, implements, temporary 

building at site etc. and adjust the proceeds of sale thereof towards the dues 
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recoverable from the contactor under the contract and if thereafter there remains 

any balance outstanding, it shall be recovered in accordance with the provisions of 

the contract. 

 
33.7 In the event of the above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

engagements or made any advance on any account or with a view to the execution 

of the work or the performance of the contract. 

 

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 

 

34.1 The Engineer-in-Charge will make available to the contractor the site to enable the 

contractor to commence & proceed with the execution of the work in accordance 

with agreed programme. If there is any delay in making available any area of the 

work or the delays mentioned in Para 34.4, the competent authority as specified in 

schedule-‘B’ on the recommendations of the Engineer-in-Charge shall grant 

reasonable extension of time for completion of work. But the contractor shall not 

claim any compensation whatsoever on this account. 

34.2 If after the award of the work the contractor commits defaults in commencing the 

execution of work as aforesaid, Govt. shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the earnest money & performance 

guarantee absolutely. 

34.3 As soon as possible after the Contract is concluded, the Contractor shall submit a 

Time and Progress Chart get it approved by the Department. The Chart shall be 

prepared in direct relation to the time stated in the Contract documents for 

completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work. 

34.4 However, if the work (s) be delayed by:- 
 

(i) Force majeure as per clause 27, or 
 

(ii) Abnormally bad weather, or 
 

(iii) Serious loss or damage by fire, or 
 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 

(v) Delay on the part of other contractors or tradesman engaged by Engineer- 

in-Charge in executing work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of Government to 

supply or 
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(vii) Non-availability of breakdown of Tools and Plant to be supplied or 

supplied by Government or 

(viii) Any other cause which, in the absolute discretion of the Engineer-in- 

Charge is beyond the Contractor’s control. 

then immediately upon the happening of any such events as aforesaid, the 

contractor shall inform the Engineer-in-Charge accordingly, but the contractor 

shall nevertheless use constantly his best endeavours to prevent and/or make good 

the delay and shall do all that may be required in this regard. The Contractor shall 

also request, in writing, for extension of time, to which he may consider himself 

eligible under the contract, within fourteen days of the date of happening of any 

such events as indicated above. 

34.5 In case the cost of the work is more than 10 crores than the total scope of work will 

be divided into milestones. The contractor shall submit a Time & Progress chart 

for each milestone and get it approved by the competent authority. 

34.6 Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of 

the happening of the event causing delay on the prescribed form to the competent 

authority as indicated in Schedule ‘B’. The Contractor may also, if practicable, 

indicate in such a request the period for which extension is desired. 

34.7 In any such case as may have arisen due to any of the events, as aforesaid, and 

which may have been brought out by the contractor in writing, the Competent 

Authority mentioned in Scheduled ‘B’ may give a fair and reasonable extension of 

time, after taking into consideration the nature of the work delayed and 

practicability of its execution during the period of extension. 

34.8 Such extensions shall be communicated to the contractor by the Engineer-in- 

Charge in writing. The contractor shall not be entitled to claim any compensation 

or over run charges whatsoever for any extension granted. 

CLAUSE – 35: LIQUIDATED DAMAGES FOR DELAY 

 

35.1 If the contractor fails to maintain the required progress in terms of clause 34 or to 

complete the work and clear the site on or before the date of completion as per the 

contract or extended date of completion, he shall, without prejudice to any other 

right or remedy available under the law to the authority on account of such breach, 

pay as agreed liquidated damages the amount calculated at the rates stipulated 

below. 

(i) Liquidated Damage @ 1.5% per month of delay for delay of work to be 

computed on per day basis 
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Provided always that the total amount of compensation for delay to be paid under 

this condition shall not exceed 10% of the Tendered Value of work. 

The competent authority mentioned in Schedule ‘B’ (whose decision in writing 

shall be final & binding) may decide on the amount of tendered value of the work 

for every completed day/month (as applicable) that the progress remains below 

that specified in Clause 34 or that the work remains incomplete. 

The amount of liquidated damages may be adjusted or set-off against any sum 

payable to the Contractor under this or any other contract with the authority. 

35.2 In case of contracts having tendered amount more than 10 crores, if the contractor 

does not achieve a particular milestone mentioned in schedule ‘B’, or the re- 

scheduled milestone(s) in terms of Clause 34.6, the amount shown against that 

milestone shall be withheld, to be adjusted against the liquidated damages levied at 

the final decision on Extension of Time. With-holding of this amount on failure to 

achieve a milestone, shall be automatic without any notice to the contractor. 

However, if the contractor catches up with the progress of work on the subsequent 

milestone(s), the withheld amount shall be released. In case the contractor fails to 

make up for the delay in subsequent milestone(s), amount mentioned against each 

milestone missed subsequently also shall be withheld. However, no interest, 

whatsoever, shall be payable on such withheld amount. 

35.3 In case of contracts having tendered amount less than 10 crores, if the work 

remains incomplete after the stipulated date of completion, the Engineer-in-charge 

may withhold 10% of the tendered value of the work from the running payments of 

the contractor pending final decision of the competent authority mentioned in 

schedule ‘B’ on the extension of time case. If the competent authority decides to 

grant extension of time without levy of liquidated damages or levy part of the total 

liquidated damages specified above then the balance withheld amount after 

adjusting the amount of the liquidated damages levied by the competent authority 

will be refunded to the contractor. 

CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 

 

36.1 Subject to other provisions contained in this clause, the Engineer-in-Charge may, 

without prejudice to his any other rights or remedy against the contractor in respect 

of any delay, inferior workmanship, any claims for damages and/or any other 

provisions of this contract or otherwise, and whether the date of completion has or 

has not elapsed, by notice in writing absolutely determine the contract in any of the 

following cases: 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing 

to rectify, reconstruct or replace any defective work or that the work is being 

performed in an inefficient or otherwise improper or un-workman like manner 
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shall omit to comply with the requirement of such notice for a period of seven days 

thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the progress of the work 

or has failed to proceed with the work with due diligence so that in the opinion of 

the Engineer-in-Charge he will be unable to secure completion of the work by the 

date for completion and continues to do so after a notice in writing of seven days 

from the Engineer-in-Charge. 

(iii) If the contractor fails to complete the work within the stipulated date or items of 

work with individual date of completion, if any stipulated, on or before such 

date(s) of completion and does not complete them within the period specified in a 

notice given in writing in that behalf by the Engineer-in-Charge. 

(iv)  If the contractor persistently neglects to carry out his obligations under the 

contract and/ or commits default in complying with any of the terms and 

conditions of the contract and does not remedy it or take effective steps to remedy 

it within 7 days after a notice in writing is given to him in that behalf by the 

Engineer-in-Charge. 

(v) If the contractor shall offer or give or agree to give to any person in IWAI service 

or to any other person on his behalf any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or forborne 

to do any act in relation to the obtaining or execution of contract. 

(vi) If the contractor shall enter into a contract with IWAI in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless 

the particulars of any such commission and the terms of payment thereof have 

been previously disclosed in writing to the Engineer-in-Charge. 

(vii) If the contractor shall obtain a contract with IWAI as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or commits breach of 

integrity pact. 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any 

time be adjudged insolvent or have a receiving order or order for administration of 

his estate made against him or shall take any proceedings for liquidation or 

composition (other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction) under any Insolvency Act for the time being in force or make any 

conveyance or assignment of his effects or composition or arrangement for the 

benefit of his creditors or purport so to do, or if any application be made under any 

Insolvency Act for the time being in force for the sequestration of his estate or if a 

trust deed be executed by him for benefit of his creditors. 
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(ix) If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf 

of a creditor shall be appointed or if circumstances shall arise which entitle the 

court or the creditor to appoint a receiver or a manager or which entitle the court to 

make a winding up order. 

(x) If the contractor shall suffer an execution being levied on his goods and allow it to 

be continued for a period of 21 days. 

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work 

basis or of labour with materials not to be incorporated in the work, shall not be 

deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 

sublet or otherwise parts with the entire works or any portion thereof without the 

prior written approval of the Engineer -in-Charge. 

When the contractor has made himself liable for action under any of the cases 

aforesaid, the Engineer-in-Charge on behalf of the IWAI with the approval of the 

competent authority mentioned in schedule ‘B’ shall have powers: 

(a) To determine the contract as aforesaid (of which termination notice in writing to 

the contractor under the hand of the Engineer-in-Charge shall be conclusive 

evidence). Upon such determination, the Earnest Money Deposit, Security Deposit 

already recovered and Performance Guarantee under the contract shall be liable to 

be forfeited and shall be absolutely at the disposal of the IWAI. 

(b) After giving notice to the contractor to measure up the work of the contractor and 

to take such whole, or the balance or part thereof, as shall be un-executed out of 

his hands and to give it to another contractor to complete the work. The contractor, 

whose contract is determined as above, shall not be allowed to participate in the 

tendering process for the balance work. 

In the event of above courses being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reasons of his having purchased or procured any materials or entered into any 

engagements or made any advances on account or with a view to the execution of 

the work or the performance of the contract. And in case action is taken under any 

of the provision aforesaid, the contractor shall not be entitled to recover or be paid 

any sum for any work thereof or actually performed under this contract unless and 

until the Engineer-in-Charge has certified in writing the performance of such work 

and the value payable in respect thereof and he shall only be entitled to be paid the 

value so certified. 

CLAUSE – 37: INSPECTION AND APPROVAL 

 

37.1 All works involving more than one process shall be subject to examination and 

approval at each stage thereof and the contractor shall give due notice to the 

Engineer-in-Charge on his authorized representative, when each stage is ready. In 
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default of such notice, the Engineer-in-Charge shall be entitled to appraise the 

quality and extent thereof and the decision of the Engineer-in-Charge in this regard 

shall be final and binding. 

 
37.2 No work shall be put out of view without the approval of the Engineer-in-Charge 

or his authorized representative and the Contractor shall afford full opportunity for 

examination. The contractor shall give due notice to the Engineer-in-Charge or his 

authorized representative whenever any such work is ready for examination and 

the Engineer- in-Charge or his representative shall, without unreasonable delay, 

unless he considers it necessary and advise the contractor accordingly, examine 

and measure such work. In the event of the failure or the contractor to give such 

notice, he shall if required by the Engineer-in-Charge, uncover such work at the 

contractor's expenses. 

 

37.3 Periodic inspection will be carried out by the EIC or his representative by their 

vessels. The contractor can have the inspection schedules finalized with the 

Engineer-in-charge. Generally, all attempts should be made to have joint 

inspection and number of inspections be not less than three in a calendar month. 

 

CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 

 

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge 

and with in the specified time limit and under the terms and conditions of the 

contract. As soon as the work under the contractor is completed as a whole the 

contractor shall give notice of such completion to the Engineer-in-Charge. The 

Engineer-in-Charge shall inspect the work and shall satisfy himself that the 

work(s) has been completed in accordance with the provisions of the contract and 

then issue to the Contractor a certificate of completion indicating the date of 

completion. Should the Engineer- in-Charge notice that there are defects in the 

works or the works are not considered to be complete, he shall issue a notice in 

writing to the Contractor to rectify / replace the defective work or any part thereof 

or complete the work, as the case may be within such time as may be notified and 

after the contractor has complied with as aforesaid and gives notice of completion 

the Engineer-in-Charge shall inspect the work and issue the completion certificate 

in the same manner as aforesaid. 

 

38.2.1 No certificate of completion shall be issued as stipulated above and no work be 

considered to be completed unless the contractor shall have removed from the 

work site and / or premises all his belongings /  temporary  arrangements 

brought / made by him for the site and / or premises in all respects and made the 

whole of the site and / or premises fit for immediate occupation / use to the 

satisfaction of the Engineer- in-Charge. If the contractor fails to comply with the 

above mentioned requirements on or before the date of completion of the work, 

the Engineer-in-Charge, may as he thinks fit and at the risk at cost of the 

contractor, fulfill such requirements and remove / dispose of the contractor's 

belongings / temporary arrangements, as aforesaid, and the contractor shall have 

no claim in this respect except for any sum realized by the sale of Contractor's 

belongings / temporary arrangements less the cost of fulfilling the said 

requirements and any other amount that may be due from the contractor. Should 

the expenditure on the aforesaid account exceed the amount realized by sale of 
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such contractor's belongings / temporary arrangements then the contractor shall 

on demand pay the amount of such excess expenditure. 

 

38.2.2 The contractor shall submit the completion plans of the work wherever required 

within 30 days of the completion of work. In case the contractor fails to submit 

completion plans as aforesaid, he shall be liable to pay a sum equivalent to 2.5% 

of the value of the work subject to a ceiling of Rs. 15000/- (Rupees fifteen 

thousand only) as may be fixed by Engineer-in-Charge concerned and in this 

respect the decision of the Engineer-in-Charge shall be final and binding on the 

contractor. 

 

CLAUSE - 39: MEASUREMENTS 

 

39.1 The Engineer-in-charge shall, except as otherwise provided, ascertain and 

determine by measurement the value of work done in accordance with the contract. 

 

39.2  Notwithstanding any provision in the relevant standard method of measurement or 

any general or local custom, measurement of work done under the contract shall be 

taken in accordance with the procedure set forth in the Technical Specifications or 

Schedule of Quantities under the contract. In case of items of work which are not 

covered by the Technical Specifications or Schedule of Quantities measurement 

shall be taken in accordance with the relevant standard methods of measurement 

laid down by the Bureau of Indian Standard. 

 

39.3 All items having a financial value shall be entered in daily log book/ measurement 

book prescribed by the Authority so that the complete work performed under the 

contract is duly accounted. 

 
39.4 Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 

representative and by the contractor or his authorised representative. 

 

39.5 Before taking measurements of any works, the Engineer-in-Charge or 

representative deputed by him for the purpose, shall give a reasonable notice to the 

Contractor. If the Contractor fails to attend or send an authorised representative 

for measurement after such notice or fails to countersign or to record the objection 

within a week from the date of taking the measurements, in such eventuality the 

measurements taken by the Engineer-in-Charge shall be taken to be correct and 

final measurements of such works. 

 

39.6 The contractor shall, without extra charge, provide assistance with every appliance, 

labour and other things necessary for measurement. 

 

39.7 Measurements shall be signed and dated by both parties each day on the Site on 

completion of measurement. If the contractor objects to any of the measurement 

recorded by the representative of the Engineer-in- Charge a note to the effect shall 

be made in the item objected to and such note shall be signed and dated by both 

parties engaged in taking the measurement. The decision of the Engineer-in- 

Charge on any such dispute or difference or interpretation shall be final and 

binding on the contractor in respect of all contract items, substituted items, extra 

items and deviations. 
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CLAUSE – 40: PAYMENT ON ACCOUNT 

 

40.1 Interim bills shall be submitted by the contractor monthly on or before the date 

fixed by the Engineer-in-Charge for the items of work completed. The Engineer-

in-Charge shall then arrange to have the bills verified with reference to the man 

days recorded in the attendance register 

 

40.2 Payment on account for amount admissible shall be made by the Engineer-in- 

Charge certifying the sum to which the contractor is considered entitled by way of 

interim payment for the work executed, after deducting therefrom the amount 

already paid, the security deposit and such other amounts as may be withheld, 

deductible or recoverable in terms of the contract. 

 

40.3 Payment of the contractor's bills shall be made by the Authority only in Indian 

Rupees within 30 days from the date of submission of the bill subject to the 

acceptance of the Engineer-in- Charge. 

 

40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer- 

in-Charge or his authorized representative or through RTGS/e-transfer. In cash of 

cheque payments, such cheques shall be issued direct to the contractor on 

furnishing a stamped receipt for the amount of the cheque or to his constituted 

attorney duly authorised to receive such payments from the EIC. 

 

40.5 Any interim certificate given relating to work done or materials delivered may be 

modified or corrected by any subsequent interim certificate or by the final 

certificate. No certificate(s) of the Engineer-in- Charge supporting an interim 

payment shall itself be conclusive evidence that any work or materials to which it  

relates is / are in accordance with the same. 

 

40.6 Should there be a request for extension of date of completion, pending its 

consideration interim payments shall continue to be made as provided herein. 

 

40.7 TDS and other statutory taxes at the applicable rates shall be deducted at source 

from any payment made to the contractor against this contract. 

 
CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

41.1   The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise, or 

any other local, State or Central taxes as applicable/ charged by Centre or State 

Government or Local authorities on all materials that the contractor has to purchase for the 

performance of the contract and services, shall be payable by the contractor and the 

Authority will not entertain any claim for compensation whatsoever in this regard except 

service tax/GST. The applicable service tax/GST components should have to be shown 

separately by the contractor during submission of bills which would be paid to the 

contractor as per prevailing rates. If any new taxes/ change in taxes /increase in taxes 

become applicable after the commencement of the contract affecting the total cost, IWAI 

may pay the new taxes/ change in taxes/ increase in taxes after ascertaining proper 

certification and proof to this extent submitted by the bidders. The contractor has to 

furnish the proof of payment to the concerned Govt. Authorities before claiming the next 

bill. 
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CLAUSE-42: TAX DEDUCTION AT SOURCE 

 

42.1 TDS and other statutory taxes at the applicable rate as per the various  Tax 

Act/Rules of the Govt. shall be deducted from all the payment/advances made 

against the contract. 

 
CLAUSE – 43: PAYMENT OF FINAL BILL 

 

The final bill shall be submitted by the contractor within one month from the date 

of completion of the work or of the date the certificate of completion furnished by 

the Engineer-in-Charge. No further claim in this regard unless as specified herein 

under shall be entertained. Payment of final bill shall be made within three months 

if the amount of the contract is up to Rs. 15 lakhs and six months if the value of the 

work exceeds Rs. 15 lakhs. If there shall be any dispute about any item or items of 

the work then the undisputed item or items only shall be paid within the said 

period of three months or six months, as the case may be. The contractor shall 

submit a list of the disputed items within thirty days from the disallowance thereof 

and if he fails to do so, his claim shall be deemed to have been fully waived and 

absolutely extinguished. 

 

CLAUSE - 44: OVER PAYMENTS AND UNDER PAYMENTS 

 

44.1 Whenever any claim whatsoever for the payments of a sum of money to the 

Authority arises out of or under this contract against the contractor, the same may 

be deducted by the Authority from any sum then due or which at anytime 

thereafter may become due to the contractor under this contract and failing that 

under any other contract with the Authority or from any other sum whatsoever due 

to the contractor from the Authority or from his security deposit, or he shall pay 

the claim on demand. 

 

44.2 The Authority reserves the right to carry out post- payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc. The 

authority further reserves the right to enforce recovery of any over payment when 

detected not- withstanding the fact that the amount of the final bill may be 

included by one of the parties as an item of dispute before an arbitrator appointed 

under clause 48 of this contract and notwithstanding the fact that the amount of the 

final bill figures in the arbitration award. 

 

44.3 If as a result of such audit and technical examination any over payment is 

discovered in respect of any work done by the contractor or alleged to have been 

done by him under contract, it shall be recovered by the Authority from the 

contractor by any of all of the methods prescribed above, and if any under 

payment is discovered, the amount shall be duly paid to the contractor by the 

Authority. 

 

44.4 Provided that the aforesaid right of the Authority to adjust over-payment against 

amount due to the contractor under any other contract with the Authority shall not 

extend beyond the period of two years from the date of payment of the final bill or 

in case the final bill is a MINUS bill, from the date the amount payable by the 

Contractor under the MINUS final bill is communicated to the contractor. 
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44.5 Any sum of money due and payable to the Contractor (including the security 

deposit returnable to him) under the contract may be withheld or retained by way 

of lien by the Engineer-in-Charge or Authority against any claim of the Authority 

or such other person or persons in respect of payment of a sum of money arising 

out of or under any other contract made by the contractor with the Engineer-in- 

Charge or Authority or with such other person or persons. The sum of money so 

withheld or retained under this clause by the Engineer-in-Charge or Authority will 

be kept withheld or retained as such by the Engineer-in- Charge or Authority or till 

his claim arising out of in the same contract or any other contract is either mutually 

settled or determined by the arbitrator, if the contract is governed by the arbitration 

clause under the clause 48 or by the competent court hereinafter provided, as the 

case may be, and the contractor shall have no claim for interest or damages 

whatsoever on this account or any other ground in respect of any sum of money 

withheld or retained under this clause. 

 

CLAUSE – 45: FINALITY CLAUSE 

 

It shall be accepted as an inseparable part of the contract that in matters regarding 

design, materials, workmanship, removal of improper work, interpretation of the 

contract drawings and contract specifications, mode of procedure and the carryout 

out of the work the decision of the Engineer-in-Charge which shall be given in 

writing shall be final and binding on the contractor. 

 

CLAUSE – 46: SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE 

TO ACTUAL LOSS 

 

All sum payable by way of compensation to the Authority under any of these 

conditions shall be considered as reasonable compensation without reference to the 

actual loss or damage sustained and whether or not damage shall have been 

sustained. 

 

CLAUSE - 47: SETTLEMENT OF DISPUTES & ARBITRATION. 

 

47.1 Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and instructions 

here-in-before mentioned and as to the quality of workmanship or materials used 

on the work or as to any other question, claim, right, matter or thing whatsoever in 

any way arising out of or relating to the contract, design, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the 

works or the execution or failure to execute the same whether arising during the 

progress of the work or after the cancellation, termination, completion or 

abandonment thereof shall be dealt with as mentioned hereinafter: 

(i) If the contractor considers any work demanded of him to be outside the 

requirements of the contract, or disputes any drawings, record or decision given in 

writing by the Engineer-in-Charge on any matter in connection with or arising out 
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of the contract or carrying out of the work, to be unacceptable, he shall promptly 

within 15 days of the receipt of decision from the Engineer-in-Charge request the 

Chief Engineer in writing through the Engineer-in-Charge for written instruction 

or decision. Thereupon, the Chief Engineer shall give his written instructions of 

the decision within a period of one month from the receipt of the contractor’s 

letter. However, this will not be reason for the stoppage of work. 

 
(ii) If the Chief Engineer fails to give his instructions or decision in writing within the 

aforesaid period or if the contractor is dissatisfied with the instruction or decision 

of the Chief Engineer, the contractor may, within 15 days of the receipt of Chief 

Engineer’s decision, appeal to the Chairman, IWAI who shall afford an 

opportunity to the contractor to be heard, if the latter so desires, and to offer 

evidence in support of his appeal. The Chairman, IWAI shall give his decision 

within 30 days of receipt of contractor’s appeal. If the contractor is still dissatisfied 

with his decision, the contractor shall within a period of 30 days from receipt of 

the decision, give notice to the Chairman, IWAI for appointment of arbitrator on 

prescribed proforma as per Appendix V, failing which the said decision shall be 

final binding and conclusive and not referable to adjudication by the arbitrator. 

 
47.2 Except where the decision has become final, binding and conclusive in terms of 

Sub Para 47.1 above, disputes or differences shall be referred for adjudication 

through arbitration by a sole arbitrator appointed by Chairman, IWAI. 

47.3 Further, within thirty (30) days of receipt of such notice from either party, the 

Engineer-in-Charge of work at the time of such dispute shall send to the Contractor 

a panel of three persons preferably but not necessarily from the approved panel of 

arbitrators being maintained by Indian Council of Arbitration (ICA) and thereafter 

the Contractor within fifteen (15) days of receipt of such panel communicate to the 

Engineer-in-charge the name of one of the persons from such panel and such a 

person shall then be appointed as sole arbitrator by the Chairman, IWAI. However, 

the arbitrator so appointed shall not be an officer or the employee of Inland 

Waterways Authority of India. 

Provided that if the Contractor fails to communicate the selection of a name out of 

the panel so forwarded to him by the Engineer-in-charge then after the expiry of 

the aforesaid stipulated period the Chairman, shall without delay select one person 

from the aforesaid panel and appoint him as the sole arbitrator. 

47.4 The arbitrator to whom the matter is originally referred being transferred or 

vacating his office or being unable to act for any reason, then the Chairman IWAI 

shall appoint another person to act as sole arbitrator, such person shall be entitled 

to proceed with the reference from the stage at which it was left by the 

predecessor. 
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47.5 The award of the Arbitrator shall be final and binding. The Arbitrator shall decide 

in what proportion the Arbitrator’s fees, as well as the cost of Arbitration 

proceeding shall be borne by either party. 

 

 
47.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to- 

time to make and publish his award. 

47.7 A notice of the existence in question, dispute or difference in connection with the 

contract unless served by either party within 30 days of the expiry of the defects 

liability period, failing which all rights and claim under this contract shall be 

deemed to have been waived and thus forfeited and absolutely barred. 

47.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is 

Rs. 1,00,000/- and above. 

47.9 The work under this Contract shall continue during Arbitration proceedings and no 

payments due from or payment by the Authority shall be withheld on account of 

such proceedings except to the extent which may be in dispute. 

47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re- 

enactment thereof and the rules made there under and being in force shall apply to 

the Arbitration proceedings under this clause. 

47.11 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration 

proceeding shall be Guwahati and the parties will not have recourse to Civil Court 

to settle any of their disputes arising out of this agreement except through 

arbitration. 

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration 

Clause shall apply: "Except as otherwise provided, in case of a contract with a 

public Sector Undertaking if at any time any question dispute or difference 

whatsoever arises between the parties upon or in relation to, or in connection with 

this agreement, the same shall be settled in terms of the Ministry of Industry, 

Department of Public Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or any 

modifications / amendments thereof. "The arbitrator shall have the power to 

enlarge the term to publish the award with the consent of the parties provided 

always that the commencement or continuation of the arbitration proceeding shall 

not result in cessation or suspension of any of other rights and obligations of the 

parties of any payments due to them hereunder. 

CLAUSE - 48: CLAIMS 
 

48.1 The contractor shall send to the Engineer-in-Charge once in every month on 

account giving particulars, as full and detailed as possible of all claims for any 
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additional payment to which the contractor may consider himself entitled and of all 

extra work or additional work ordered in writing and which has been executed 

during proceeding month. 

 
48.2 No claim for payment of any extra work or expenses will be considered which has 

not been included in such particulars. The Engineer-in-Charge may consider 

payment for any such work or expense, where admissible under the terms of the 

Contract. 

48.3 Any claim which is not notified in two consecutive monthly statements for the two 

consecutive months shall be deemed to have been waived & extinguished. 

CLAUSE 49: INTEREST 
 

‘No interest shall be payable on account due to the contractor against final bills or 

any other payment due under the contract. 

CLAUSE 50: INCENTIVE FOR EARLY COMPLETION. 
 

In case, the contractor completes the work ahead of scheduled completion time, 

a bonus @1% (one per cent) of the tendered value per month computed on per 

day basis, shall be payable to the contractor, subject to a maximum limit of 5% 

(five per cent) of the tendered value. The amount of bonus, if payable, shall be 

paid along with final bill after completion of work. Provided always that 

provision of the Clause 50 shall be applicable only when so provided in 

Schedule ‘B’. However, in this tender no such provision is considered. 

 
*** 
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PART- III 
 

TECHNICAL SPECIFICATIONS AND SPECIAL CONDITIONS 

 

1. Repair and replacement of the crew shelter on pontoon 

 

(i) The repair and replacement of the crew shelter on pontoon to be done at the 

terminal location (Karimganj / Badarpur) where the pontoon is placed.  

 

(ii) The work to carry out will be as per directive of the EIC or his authorized 

representative. The minimum size of the shelter is to be 8’x10’. The wall is to be  

provided with MS sheet strengthens with MS hollow square 38mm side sections 

and welded firmly. The typical drawing attached with this tender may be followed 

for reference. The outer part of the shelter is to be painted half white and half blue 

or as directed by EIC or his representative. 

 

(iii) The shelter to be provided at particular locations is to be appropriately designed so 

that two crew members can accommodate. Accordingly, provision/space for two 

beds are to be provided. Appropriate platform for kitchen/preparation of food 

items, ventilation/window for kitchen and cabin with aluminium framing are to be 

provided. The door, partition for kitchen needs to be provided. A typical drawing 

is attached for reference. The dimensions of the members may be slightly changed 

with the consent of the EIC or his authorized representative based on other items 

available on the pontoon. 

(iv) Agency needs to arrange for electrical connectivity for welding/fabricating the 

framing/members where there is no IWAI electrical connection at his own cost. 

(v) The work should be completed in all respect within 45 days from the date of issue 

of the work/order. The materials used should follow the appropriate standards. 

(vi) The roof is to be provided with P P GL Coloured sheet (Blue/white colour or the 

colour suggested by EIC or his representative) size about 14' x 4' half round to 

placed suitably over the MS square/round pipe purlins. 

The location of work should be free from all waste materials after completion of 

work and should maintain Covid-19 protocol during the period of work. 

The contractor is to raise his bills after completion of the work within the 

scheduled time frame at all locations. The payment of the work is be based on 

satisfactory completion of the work as per tender condition and subsequent 

instructions. 

 
3.   Mooring Pins 

  Mooring pins are to be made by excavating ditch of 2.00 m X 2 .00 m and 1.00 m 

deep at the location decided by Engineer-in-charge. Sal ballah (wooden) of size 1.00 

m long and 15 cm dia. should be placed at the bottom of ditch and steel wire rope 

(specified quality) to be tied up properly with ballah and middle portions of the steel 

rope should be projected outside the earth/ditch for mooring the vessel. The sal 

ballah ditch should be filled up with burnt brick bats (jhama brick) and 
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compacted/consolidated up to the satisfaction of Engineer’s representative. The 

actual number of mooring pins at each terminal location will be decided by 

Engineer-in-charge. Arrangement of mooring pins should be as per drawing and 

direction of Engineer-in-charge. 

 

4.   Fenders 

  General provisions of fenders are to be fitted in the pontoon towards berthing side. 

Fenders will be of old truck tyres which will be checked by Engineer’s 

representative and after his satisfaction, it will be fitted in pontoon. Actual nos. of 

fenders will be decided by Engineer’s representative. 
 
(vii) ADDITIONAL CONDITIONS: 

 

Unless otherwise provided in the Schedule of quantities, the rates tendered by the 

contractor shall be all inclusive and shall apply to all heights, lifts, leads and 

depths and nothing extra shall be payable to him on this account. 

The drawings shall at all times be properly correlated before executing any work. 

However, in case of any discrepancy in the item given in the Schedule of 

quantities appended with the tender and drawings relating to the relevant item, 

the former shall prevail unless and otherwise given in writing by the Engineer-in-

Charge. 

 

The contractor shall be required to produce samples of all materials and fittings 

sufficiently in advance to obtain approval of the Engineer-in-Charge, if required. 

 

No payment shall be made to the contractor for any damage caused by rain, floods 

or any other natural cause whatsoever during the execution of work. The damage 

to work will be made good by the contractor at his own cost, and no claim on this 

account shall be entertained. 

 

Other agencies may also simultaneously execute the works like electrification, 

horticulture or external services and other works at the same site along with this 

work in particular. The contractor shall afford necessary facilities for the same. 

No claim in the matter shall be entertained. 

 

The works will be carried out in the manner complying in all respects with the 

requirements of relevant byelaws of the local body under the jurisdiction of 

which the work is to be executed or as directed by the Engineer-in-charge and 

nothing extra will be paid on this account. 

 

The contractor shall compel with proper and legal orders and directions of the local 

or public authority or municipality and abide by their rules and regulations and 

pay all fees/charges which he may be liable. 

 
The contractor shall take all precautions to avoid all accidents by exhibiting 

necessary caution boards day and night, speed limit boards, red flags, red lights 

and providing barriers. He shall be responsible for all damages and accidents 

caused due to negligence on his part. No hindrance shall be caused to traffic 

during the execution of the work. 
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The contractor shall be responsible to arrange at his own cost all necessary tools 

and plants required for execution of the work. 

 

The contractor shall provide at his own cost suitable weighing and measuring 

arrangements at site for checking the weight/dimensions as may be necessary for 

execution of the work. 

 
The foundation trenches shall be kept free from water while all the works below 

ground level are in progress. 

 

All the materials used for this work will be of standard quality as per various ISI 

before commencement of work. 

 

Royalty at the prevalent rates whenever payable shall have to be paid by the 

contractor on the boulders, metal, shingle, sand and bajri etc. or any other 

material collected by him for the work directly to the revenue authority of 

the District/States Government concerned. 

 

The rate for all items of work, shall, unless clearly specified otherwise includes 

cost of all labour, material and other inputs used during involved in the execution 

of the item. 

 
The surplus excavated earth which is beyond the requirements of Government 

work may be allowed by the E.I.C. to be disposed off by the contractor on his 

own or to sell the surplus earth to private parties at his discretion but nothing 

extra will be paid for carriage or disposal of surplus earth if the same is not 

required on any Govt. work. 

 

The work shall be executed and measured as per metric dimensions given in the 

schedule of quantities, drawings etc. (F.P.S. units wherever indicated are for 

guidance only). 

 

Wherever any reference to any Indian standard specification occurs in the 

documents relating to this contract the same shall be inclusive of all amendment 

issued there to or revisions thereof if any, up to the date of receipt of tender. 

 
The rates for different items of work shall be for all heights and depths of the 

buildings except where otherwise specified in the item of work. 

 

Contract matters are to be treated as confidential. 

 
All documents, correspondence, decisions and orders concerning the contract shall 

be considered as confidential and or restricted in nature by the contractor and he 

shall not divulge or allow access to them by any unauthorized person. 

 

The contractor shall take necessary steps to ensure that all persons employed on 

any work in connection with this contract have noted that the Indian official 

secrets act 1923 (XIX of 1923) applies to them and shall continue so to apply 

even after the execution of work under the contract. 
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(viii) DEPLOYMENT OF MANPOWER FOR SAFETY & SECURITY 

 

The contractor is responsible for the safety & security of the Pontoon Barge during 

the shifting/working. The contractor is also responsible for any injury/loss of life 

of the personnel deployed by him during shifting of pontoon barge and any other 

work undertaken during the contract period at the terminal location. 

 

 

SPECIAL PAYMENT TERMS 
 

1. Bill shall be submitted by the contractor for the work executed. The EIC shall then 

arrange to have the bills verified with reference to the measurements recorded in the 

measurement book (s). 

 
2. Payment on account for amount admissible shall be made only on the engineer 

certifying the sum to which the contractor is considered entitled by way of interim 

payment for the work executed, after deducting any advances paid, the security deposits 

and any other such amounts as may be withheld/ deductable or recoverable as per terms 

and conditions of the contract if any. 

 

3    Payment of the contractor’s bill shall be made by the Engineer within 30 days from 

the date of submission of the bill subject to the acceptance of the engineer/ engineer’s  

representative. 

 
4. Payment due to contractor shall be made through E-payment. 

 
5. Any interim certificate given relating to work done or materials delivered may be 

modified or corrected by any subsequent interim certificate(s) of the Engineer supporting 

an interim payment shall itself be conclusive evidence that any work material to which it 

relates is/are in accordance with the contract. 

 

6. Should there be a request for extension of date of completion, pending its 

consideration interim payments shall continue to be made as provided here in. 

 

7. The final bill shall be submitted by the contractor within one month of the date 

fixed for completion of the work or of the date of certificate of completion furnished by 

the Engineer. No further claim in this regard unless as specified here in under shall be 

entertained. Payment shall be made within three months if the amount of the contract plus 

that of the additional items is up to Rs. 2 lakhs on the submission of such bill. If there shall 

be any dispute about any item or item of the work then the undisputed items only shall be 

paid within the said period of three months or six months as the case may be. The 

contractor shall submit the list of the undisputed items within thirty days from the 

disallowance there of and if he fails to do so his claim shall be deemed to have been fully 

waived absolutely extinguished. 

 

8. Whenever any claim what so ever for the payments of a sum of money to the 

employer arises out of or under this contract against the contractor, the same may be 

deducted by the employer from any sum then due or which at any time then there after 

may become due to the contractor under this contract and failing that under any other  

contract with the employer or from his security deposit or he shall pay the claim on 

demand. 
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9. The employer reserve the rights to carry out post payment audit and technical 

examination on the final bill including all supporting vouchers abstract etc. The employer 

further reserve the right to enforce recovery of any over payment when detected not with 

standing the fact that the amount of the final bill may be included by one of the parties as 

an item or dispute before an arbitrator appointed under arbitration clause and not with 

standing this fact that the amount of the final bill figures in the arbitration award. 

 

10. If as a result of such audit and technical examination any over payment is 

discovered in respect of any work done by the contractor or alleged to have been done by 

him under the contract, it shall be recovered by the employer from the contractor by any or 

all of the methods prescribed above and if any underpayment is discovered, the amount 

shall be duly paid to the contractor by the employer. 

 

11. Provided that the aforesaid right of the employer to adjust overpayments against 

amount due to the contractor under any other contract with the employer shall not extend 

beyond the period of two years beyond the date of payment of the final bill or in case the 

final bill is a MINUS BILL, from the date the date of the amount payable by the 

contractor under the MINUS final bill is communicated to the contractor. 

 

12. Any sum of money due and payable to the contractor (including the security 

deposit returnable to him) under the contract may be withheld or retained by way of lien 

by the Engineer-in-charge against any claim of the employer or such other person or 

persons in respect of payment of a sum of money arising out of or under any other contract 

made by the contractor with the Engineer-in-Charge or with such other person or persons. 

 

The sum of money so withheld or retained under this clause by the Engineer or 

employer will be kept withheld or retained as such by Engineer or employer or till his  

claim arising out of in the same contract or any other contract is either mutually settled or 

determined by the contractor, if the contract is governed by the arbitration clause or by the 

competent court here in after provided as the case may be, and the contractor shall have no 

claim for interest or damages what so ever in this account or any other ground in respect 

of any sum of money withheld or retained under this clause. 

 

 

SPECIAL CONDITIONS 

A. HOLD HARMLESS: 

i) The Contractor should indemnify and hold the Authority harmless from any 

liability or claim for damages because of bodily injury, death, property damage, 

sickness, disease or loss and expense arising from the Contractor’s performance of 

this Contract. 

ii) The Contractor is acting in the capacity of an independent contractor with respect 

to the Authority. 

iii) The Contractor should protect, defend and indemnify the Owner from any claims 

by labourers or Sub Contractors for unpaid work or labour performed in 

connection with this Contractor. 

B. CHANGE ORDERS: 

 
The Contractor should not make any changes in the schedule of work or the 

Specifications without written authorization by the Engineer in Charge and written 

concurrence by the Authority. 
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C. UNSATISFACTORY PERFORMANCE: 

 
i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI 

shall have the right to issue a show cause notice to the consultant requiring him to 

explain the reason thereof. 

ii) In case of continuation of such unsatisfactory performance / progress / services, 

IWAI reserves the right to rescind the Contract and get the balance work executed 

at the risk and cost of the Contractor. 

 

D. WARRANTY: 

 
i) The Contractor should warrant that this contract does not and shall not infringe any 

existing or subsequent patents, rights or licenses of any third party. 

 

ii) The Contractor should further warrant that the rights of the Authority under the 

present contract are not and shall not be infringed by any prior or subsequent 

contract, which may have been or may hereafter be entered into by the Contractor 

with any other party. 

 
E. MISCELLANEOUS: 

 
i) The Contract embodies the entire understanding of the parties as to its subject 

matter and shall not be amended except in writing executed by both the parties and 

subject to the approval of the concerned authorities. 
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Annexure -I 
 

AGREEMENT FORMAT 
 

This agreement made on _day_ year  between the Inland Waterways 

Authority of India (hereinafter called the `IWAI’ which expression shall unless excluded by or 

repugnant, to the context, be deemed to include heir, successors in office) on one part and 

M/S (hereinafter called the ‘CONTRACTOR’ which expression, shall unless 

excluded by repugnant to the context be deemed to include his heirs, executors, Administrators, 

representatives and assigns of successors in office) on the other part. 

 

WHEREAS THE IWAI desirous of undertaking the works for 

_   
 

WHEREAS the contractor has offered to execute and complete such works and whereas 

IWAI has accepted the tender of the contractor and WHEREAS the contractor has furnished 

_  

as security for the due fulfilment for all the conditions of this contract. 

 

NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 
In this agreement words and expression shall have the same meaning as are respectively as 

assigned to them in the conditions of contract hereinafter referred to: 

 

The following documents shall be deemed to form and be read and construed as part of 

this agreement VIZ. 

 

i) (a) Notice Inviting Tenders 

(b) Tender form 

(c) Warranty 

 
ii) Information & instruction for Tenders 

 
iii) (a) Schedule: Bill of Quantity 

(b) Annexure 

 
iv) General Conditions of Contract 

 
v) Technical specifications and Special Conditions of Contract 

 
The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance. In the event of 

any difference arising from the completion of the contract, the original tender documents, 

contractor’s offer, minutes of meetings and correspondence between the party ended vide letter  

No. may be referred to by either party. These documents shall take 

precedence over the compiled documents. 

The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 

 

The IWAI hereby covenants to pay the contractor in consideration of such completion of  

works, the contract price at the time and in the manner prescribed by the contract. 

 
IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day 

year first written. 
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For and on behalf of For and on behalf of 

(Inland Waterways Authority of India) Contractor 

 

 
Signature  Signature    

 

Name &Designation  Name & Designation    
 

Stamp Stamp 

 
Witness: Witness: 

 

1) Signature  1) Signature _   

 

 
2) Name & Designation_  2) Name & Designation   
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Annexure –II 
 

 

 
To 

The Chairman 

BANK GUARANTEE PROFORMA FOR FURNISHING 

PERFORMANCE GUARANTEE 

Inland Waterways Authority of India 

A-13, Sector-1 

Noida - 201301 

 
In consideration for the Chairman, Inland Waterways Authority of India hereinafter called 

‘the  Authority”  having  agreed,  under  the  terms  and  conditions  of  the  Agreement  dated 

………………. . made between ........... and …for the due fulfilment of the said Agreement by the 

Contractor of the terms and conditions contained in the said Agreement, on production of Bank 

Guarantee for Rs…………………. (Rupees…………………….) at the request 

of…………………. Contractor(s), We (Bank) do hereby undertake to pay to the Authority an  

amount not exceeding Rs ............................... against any loss or damage caused to or suffered, or 

would be caused to or suffered by the Authority by reason of any breach of the said Contractor(s) 

of any of the terms or conditions contained in the said Agreement. 

 
2. We……. do hereby undertake to pay the amount due and payable under this Guarantee 

without any demur, merely on a demand from the Authority stating that the amount claimed is due 

by way of loss or damage caused to or would be caused to or suffered by the authority by reason of 

breach by the said contractor(s) of any of the terms or conditions contained in the said Agreement 

or by reason of the contractor(s)’s failure to perform the said Agreement,. Any such demand made 

on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs……………….. 

 
3. We undertake to pay the authority any money so demanded notwithstanding any dispute or 

disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before any 

court or Tribunal relating thereto liability under this present being absolute and unequivocal. 

 
The payment so made by us under this Bond shall be valid discharge of our liability for 

payment there under and the contractor(s) / supplier(s) shall have no claim against us for making 

such payment. 

 
4. We, …………………. further agree that the guarantee herein contained shall remain in  

full force and effect during the period that would be taken for the performance of the said 

Agreement and that it shall continue to be enforceable till all the dues of the Authority under or by 

virtue of the said Agreement  have  been  fully  and  its  claim  satisfied  or  discharge  or 

till Certify that the terms and conditions of the said Agreement have been fully 

and properly carried out by the said Contactor(s) and accordingly discharges this Guarantee 

after…….. years from the date of completion of the said contract unless a demand or claim under 

this Guarantee is served in writing on the bank but before the expiry of the said period of 

………………. years in which case it shall be enforceable against the bank not withstanding the 

fact that the same is enforced after the expiry of the said period of....................... years. 

We,…………………..further agree with the Authority that the Authority shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to vary 

any of the terms and conditions of the said Agreement or to extend time of performance by the 

said Contractor(s) from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the Authority against the said Contactor(s) and to forbear or enforce any of 

the terms and conditions relating to the said Agreement and we shall not be relived from our 

liability by reason of any such variation, or extension being granted to the said Contractor(s) or 



 

 
Inland Waterways Authority of India                     Repair / replacement of damaged crew     

                    shelter  on berthing pontoon (Ministry of Ports, Shipping & Waterways, Govt. of India) 

 

 

Page 72 of 79  

for any forbearance, act or omission on the part of the Authority or any indulgence by the 

Authority to the said Contractor(s) or by any such matter or thing whatsoever which under the law 

relating to sureties would, but for the provision, have effect of so relieving us. 

 

5. It shall not be necessary for the Authority to proceed against the Contractor before 

proceeding against the Bank and the Guarantee herein contained shall be enforceable against the 

Bank notwithstanding any security which the Authority may have obtained or obtain from the 

Contactor shall at the time when proceedings are taken against the Bank hereunder be outstanding 

or unrealized. 

 
6. Notwithstanding anything contained herein above our liability under the guarantee is 

restricted to Rs……………. and shall remain in force until .......................... Unless a claim or suit 

under this guarantee is filed with us on or before…………………… ALL OUR RIGHTS 

UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and 

discharged from all liabilities therein. 

 

7. This Guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor(s) / supplier(s). 

 

8. We,…………. lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of the Authority in writing. 

Dated the …………date of ................. 2015 

for…………………………… 

(indicate the name of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation of 

Code No………………………………….. 

Name of the Bank and Branch. 
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ANNEXURE-III 

 
SAMPLE FORM FOR SITE ORDERS BOOK 

Reference Clause No. 18.4 

 
Name of work ……………………. Date of commencement/ period for 

completion………..………. 

 

Sl. 
No. 

Date Remarks of the Inspecting 
Officer or Contractor 

Action taken and by 
whom 

Remarks 

1 2 3 4 5 
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ANNEXURE-IV 

PROFORMA FOR HINDRANCE REGISTER 

Reference Clause No. 18.5 

 

 

Sl. 

No. 

Nature of 

hindranc 

e 

Items of 

work that 

could not 

be due 

executed 

to this 

hindranc 
e 

Date 

of 

start 

of 

hind- 

rance 

Signatu 

re of 

Repres 

en- 

tative 

of EIC 

Date of 

removal 

of hind- 

rance 

Over- 

lapping 

period, 

if any 

Net 

hind- 

rance 

in days 

Weig 

h- 

tage 

of 

this 

hind- 

rance 

Net 

effect- 

tive 

days of 

hind- 

rance 

Remark 

s of 

Enginee 

r-in- 

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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To, 

 

 

 

 
The Chairman, IWAI 

…………………….. 

…………………….. 

 
Notice for appointment of Arbitrator 

[Refer Clause 47] 

ANNEXURE-V 

 

Dear Sir, 

 
In terms of clause 47 of the agreement, particulars of which are given below, I/we hereby 

give notice to you to appoint an arbitrator for settlement of disputed mentioned below: 

 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of imitation of work 

9. Stipulated date of completion of work 

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to Chief Engineer for decision 

17. Date of receipt of Chief Engineer’s decision 

18. Date of appeal made to Chairman, IWAI 

19. Date of receipt of the decision of Chairman, IWAI 

 
Specimen signatures of the applicant 

(only the person/authority who 

signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We 

enclose following documents. 

 
1. Statement of claims with amount of claims 

2. 

3. 

4. 

 
Yours faithfully 

 

 
 

(Signatures) 

 
Copy in duplicate to: The Regional Director, IWAI 
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ANNEXURE-VI 

 
DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH ELECTRONIC 

FUND TRANSFER SYSTEM 

 
(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD) 

NAME OF THE PROJECT:    

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 

 

We _(Name of the Bidder) hereby request you to 

give our payments by crediting our bank account directly by E-Payment mode as per account 

details given below. We hereby undertake to intimate IWAI in case of any change in particulars 

given below and will not hold IWAI responsible for any delay / default due to any technical 

reasons beyond IWAI’s control:- 

 
Bank Account Number :   _ 

RTGS/NEFT/IFSC CODE :    

Name of the Bank :   _ 

Address of the Branch of the Bank :   

Branch code :   _ 

Account Type : 

(Saving/Current/Others) 

  _ 

 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 

 
I/We hereby declare that the particulars given above are correct and complete. If the 

transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 

information, I/We would not hold IWAI responsible. 

 
 

Date: Signature of Authorized Signatory 

 
BANK CERTIFICATION: 

 
It is certified that above mentioned beneficiary holds a bank account No. _   

with our branch and the bank particulars mentioned above are correct. 
 

Date: Authorized Signatory 

 
Authorization No._    

Name: _ 

 
Official Seal/Stamp 
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Typical drawing of Pontoon Shelter  
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PART-IV 
 
 
 
 
 
 
 
 
 
 

SCHEDULE OF QUANTITIES 



 

 
Inland Waterways Authority of India                     Repair / replacement of damaged crew     

                    shelter  on berthing pontoon (Ministry of Ports, Shipping & Waterways, Govt. of India) 

 

 

Page 79 of 79  

 

 

 

 

Name of the 

Bidder/ 

Bidding Firm / 

Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #

Sl.

No.

Item Description Quantity Units BASIC RATE In 

Figures To be 

entered by the 

Bidder in

Rs.      P

TOTAL AMOUNT  

Without Taxes

             in

       Rs.      P

TOTAL AMOUNT 

In Words

1 2 3 4 5 6 7

1

Replacement of damaged pontoon Shelter minimum size

8' x 10' and max. size - 10' x 12' on berthing pontoon of

IWAI along NW-16 with supply of PP GL Coloured sheet

size 14' x 14' half round for roof, MS hollow square

section size 38 mm x 38 mm for square frame structure,

GI Sheet size - 8' x 4' thickness 1.4 mm for wall, ply

board water proof size 7' x 3' - 12mm thick -2no. of good

quality for bunk bed, Aluminium framed glazed window of

required size, etc. including labour charges, welding,

dismantling, necessary electrical wiring & switch

board/socket all complete as per drawing and direction of

EIC or his Representative.

1 Nos. 

0.00 INR Zero Only

2

Supply of Wooden plank (1st class timber) of size 2" thick 

1ft. wide 10-12 ft long.

[1 Plank = 2 cuft = 0.057 cum; for 10 Planks = 0.57 cum]
0.57 cum

0.00 INR Zero Only

3

Arrangement of mooring pin with excavation of earth for

pit of size 2m x 2m x 1m and place the wooden ballah of

size am long and 15cm dia and tying with 25mm steel

wire rope in ballah with 2no's D shackle and there after

filling with 50% by brick bats and 50% by earth and

ramming, consoliding properly, all complete as per

direction of EIC. or his representative.

[2 nos. for Badarpur terminal & 2 nos. for Karimganj

terminal]

4 Nos. 

0.00 INR Zero Only

4
Supply of Thel post made of GI pipe for keeping the

pontoon in position at Karimganj Terminal
2 Nos. 

0.00 INR Zero Only

5

Supply and placement of tyre fender to be placed at

terminal pontoons properly fixed with wire rope/ chain etc.

complete in all respect 5 nos for each pontoon at

Karimganj Terminal

10 Nos. 

0.00 INR Zero Only

Total in Figures 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for 

this tender. Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Item Rate BoQ

Tender Inviting Authority: Inland Waterways Authority of India

Name of Work: REPAIR/REPLACEMENT OF DAMAGED CREW SHELTER ON BERTHING PONTOON OF IWAI ALONG NW-16 AND OTHER MISCELLANEOUS WORKS

Contract No:  IWAI/GHY/3(NW-16)/Crane Pontoon/2022-23

Validate Print Help


