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DISCLAIMER 
 

1. This Tender document is neither an agreement nor an offer by the Inland Waterways 

Authority of India (IWAI) to the prospective Bidders or any other person. The purpose 
of this Tender document is to provide information to the interested parties that may be 
useful to them in the formulation of their Bid pursuant to this Tender. 

2. IWAI does not make any representation or warranty as to the accuracy, reliability or 
completeness of the information in this tender document and it is not possible for IWAI 
to consider particular needs of each party who reads or uses this tender document. 
This tender document includes statements which reflect various assumptions and 
assessments arrived at by IWAI in relation to the services. Such assumptions, 
assessments and statements do not purport to contain all the information that each 
Bidder may require. Each prospective Bidder should conduct its own investigations and 
analyses and check the accuracy, reliability and completeness of the information 
provided in this tender document and obtains independent advice from appropriate 
sources. 

3. IWAI will not have any liability to any prospective Company / Firm / Consortium or any 
other person under any laws (including without limitation the law of contract, tort), the 
principles of equity, restitution or unjust enrichment or otherwise for any loss, expense 
or damage which may arise from or be incurred or suffered in connection with anything 
contained in this tender document, any matter deemed to form part of this tender 
document, the award of the Assignment, the information and any other information 
supplied by or on behalf of IWAI or their employees, any consultants or otherwise 
arising in any way from the selection process for the Assignment. IWAI will also not be 
liable in any manner whether resulting from negligence or otherwise however caused 
arising from reliance of any Bidder upon any statements contained in this tender 
document. 

4. IWAI will not be responsible for any delay in receiving the Bids. The issue of this Tender 
document does not imply that IWAI is bound to select a Bidder or to appoint the 
successful Bidder, as the case may be, for the services and IWAI reserves the right to 
accept / reject any or all of Bids submitted in response to this Tender document at any 
stage without assigning any reasons whatsoever. IWAI also reserves the right to 
withhold or withdraw the process at any stage with intimation to all who submitted the 
Bid. 

5. The information given is not an exhaustive account of statutory requirements and 
should not be regarded as a complete or authoritative statement of law. IWAI accepts 
no responsibility for the accuracy or otherwise for any interpretation or opinion on the 
law expressed herein. 

6. IWAI reserves the right to change / modify / amend any or all provisions of this Tender 
document. Such revisions to the tender document / amended Tender document will be 
made available on the e-procurement portal &website of IWAI. 
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NOTICE INVITING TENDER (NIT) 

(for publication in News Paper) 

 
 

 
 

 
 
 

 
 

 
 

 

 

  

 

 

INLAND WATERWAYS AUTHORITY OF INDIA,  
Pandu Port Complex, Pandu, Guwahati-781012 

Tel:-  0361 – 2676925, 2570099 
 

 NOTICE INVITING TENDER  

Tender No: IWAI/GHY/3(13)/Ter(TPA)/24-25 

 

IWAI invites online bids / tenders from experienced, 
reputed agencies, consultancy service providers for 
Engagement of “Third Party Agency (The "Independent 

Expert") for supervision of operation and maintenance 
works by M/s A To Z Exim at IWAI Pandu & Dhubri 
terminal ”. Tender can be downloaded from 14.8.2024 
at 17:00 hrs. For details refer www.iwai.nic.in & 
www.eprocure.gov.in. Further, clarification / 
corrigendum / addendum if any, will be published on 
CPP Portal / IWAI website only. E-mail: 
dirguw.iwai@nic.in 

 
Director 

IWAI, Guwahati 

 

tel:-
http://www.iwai.nic.in/
http://www.eprocure.gov.in/
mailto:dirguw.iwai@nic.in


5 | P a g e  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

SECTION-I: NOTICE INVITING E-TENDER 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping & Waterways, Govt. of India) 

Pandu Port Complex, Pandu, Guwahati – 781 012 
 Tel: (0361) 2676925, Fax: 2570099  

Email: dirguw.iwai@nic.in  

NOTICE INVITING E-TENDER 

Tender no: IWAI/GHY/3(13)/Ter(TPA)/24-25 
 

1. IWAI invites Online tender / Bids in two Stage system (Stage I - Technical bid and Stage II - 
Price bid) from experience reputed bidders for Engagement of Third Party Agency (The 
"Independent Expert") for supervision of operation and maintenance works by M/s A To Z 
Exim at IWAI Pandu & Dhubri terminals. The Bid will be placed online at 
https://eprocure.gov.in/eprocure/app. Tender document may be downloaded from the 
https://eprocure.gov.in/eprocure/app as per the schedule as given in critical date sheet as 
under: - 
 

2. Estimated Cost of the work, EMD requirement are as follows: - 
 

Sl. 
No 

Description of works Estimated 
Cost for 1  

year 
(In Rs. 
lakh) 

excluding 
GST) 

EMD 
(in Rs.) 

Tender 
Cost 

(in Rs.) 

Solvency 
required 
(in Rs. 
lakh) 

 
 

1 

Third Party Agency (The 

"Independent Expert") for 

supervision of operation and 

maintenance works by M/s A To 

Z Exim at IWAI Pandu & Dhubri 

terminals 

 
 

6.27 

 

12,600 

 

5900.00 

including 

GST 

@18% 

 
 

2.5 

 

3. Critical Data sheet: 

Interested parties may download the Tender document online from the website 

https://eprocure.gov.in/eprocure/appand IWAI’s website “www.iwai.nic.in” and are 

advised to pay INR 5,900/- (Rupees Five Thousand Nine Hundred only) including GST @18% 

as the cost of Bid document deposited to IWAI FUND PLAN. 

NIT NO. IWAI/GHY/3(13)/Ter(TPA)/24-25 

Document Download Start Date  14.8.2024 

Date of submission of pre-bid queries, no 
query will be entertained after this date.  

19.8.2024 

Pre-bid meeting  - 

Bid Submission Last Date  30.8.2024 at 1500 hrs 

Bid Opening Date  31.8.2024 at 1530 hrs 

Cost of Tender Document  INR 5,900/- including GST (Non refundable) 
 
 

4. The Method of selection will be on Quality Cost Based System (QCBS) selection 

method. 

5. The Cost for engagement of Independent Expert for 1 year is Rs. 6,27,264/- (Rs. 

52,272/- per month) 

 

mailto:dirguw.iwai@nic.in
https://eprocure.gov.in/
https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in/
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6. The broad scope of work is as given in the ToR of this tender document. 

7. Duration of Consultancy Services: Initially for a period of 1 year from date of issue 

of LoA and can be extended by another 3 years, year to year basis subject to 

performance of the contractor after getting willingness from the concerned 

agency. 

8. If the Service of M/s A to Z Exim is terminated for O & M of Terminal at Pandu & Dhubri, 

similarly the Engagement of Third party Independent Expert contract will be terminated. 

9. Bids shall be submitted online only at CPPP website https://eprocure.gov.in/ 
eprocure/app Manual bids/offline bids shall not be accepted and liable to be rejected. 

10. Clarifications: -  

Clarification / Query if any on the Tender document shall be obtained from the following 

address:- 

  

Director, Ghy 

IWAI, Pandu Port Complex, Pandu, Guwahati – 781 012,  

Tel: - Telephone No. 0361 – 2676925, 2676929, 2570099,  

Email:- dirguw.iwai@nic.in, Website: www.iwai.nic.in 

11. IWAI reserves the right to accept or reject any or all Tenders without signing any reason 

and no correspondence shall be entertained in this regard. 

 
 
 
 
 

Director  

IWAI, Guwahati 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

https://eprocure.gov.in/%20eprocure/app
https://eprocure.gov.in/%20eprocure/app
mailto:dirguw.iwai@nic.in
http://www.iwai.nic.in/
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SECTION II: INSTRUCTION TO BIDDERS (ITB) 
 

1. Background 1.1 Inland Waterways Authority of India (IWAI) is an autonomous body of 
the Ministry of Shipping, Government of India (GoI). IWAI was setup 
in 1986 for regulation and development of Inland Waterways for the 
purposes of shipping and navigation. IWAI is primarily responsible for 
development, maintenance and regulation of Inland Water Transport 
(IWT) on the National Waterways (NWs) in the country. Presently, 
there are 111 declared NWs in the country. 

 1.2 IWT has the potential to provide a cost efficient, economic, reliable, 
safe and environmentally friendly form of transport. When developed 
for use by modern inland vessels operating on dependable rights of 
way, it can reduce congestion and investment needs in rail and road 
infrastructure, promote greater complementarities in the riparian 
states, enhance intra-regional trade and, through increased 
economies of scale, significantly reduce overall logistics costs for the 
benefit of the entire economy and India’s global trade competitiveness. 

2. Introduction 2.1 The Employer will select a Company / Firm (the “Contractor”) in 
accordance with the method of selection specified in Clause 15 & 
Clause - 16 under Section – II: ITB. 

 2.2 The name of the Assignment / Job has been mentioned in Section - 
III: Bid Data Sheet. Detailed scope of the Assignment / Job has been 
described in Section - VI: Terms of Reference (ToR). 

 2.3 The date, time and address for submission of the Bids have been 
given in Section – III: Bid Data Sheet.  

 2.4 Bidder shall bear all costs associated with the preparation and 
submission of their Bids. 

 2.5 The Employer is not bound to accept any Bid and reserves the right to 
annul the selection process at any time prior to contract award, without 
thereby incurring any liability to the Bidder.  

3. Bidder Eligibility 
Criteria 

 

3.1 

The Bidders shall meet the following pre-qualification criteria: 

Bidder should be one among the renowned organizations those are 
Private entities or Government entities. Bidders that are government 
owned entity in the Employer’s country may participate only if they can 
establish that they (i) operate under commercial law and (ii) are not 
dependent agencies of the Employer. 

 3.2 The Bidder shall meet the Qualification criteria of executing “Similar 
Works” of the value as mentioned in clause 16.1 of ITB. The Bidder 
shall indicate the value of the order executed by him together with the 
details of name of the party, order value, scope of work / component 
breakup, completion period stipulated in the order and actual 
completion period. The completion certificate, awarded by the client 
should have a mention of start date, date of completion and value of 
the work executed by the Bidder. In case the work was performed by 
the Bidder in a JV, the same shall be supported by a client certificate 
enumerating the claimant share also. In case the work was performed 
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by the bidder as a sub-contractor, the bidder shall submit similar 
completion certificate awarded to it by the main contractor and 
countersigned by the Employer / Client of the main contractor. 

 3.3 Copy of work order / letter of award / letter of work agreement alone 
shall not suffice Bidders claim for executing the Similar Works. 
Submitting completion certificate from the client on its letter head 
along with supporting documents as mentioned in clause 3.2 above is 
mandatory to qualify. 

 3.4 Average Annual Turnover during the last three (03) years ending 31st 

March of the previous financial year should be as mentioned in clause 
16.1.2 of ITB. The Bidders shall provide financial turnover of the firm 
for the last three years duly certified by the Statutory Auditor(s).  

 3.5 Bidder should not have been debarred / blacklisted during the last 
three years. However, hiding of the facts or non-compliance by the 
bidder in this regard would be punishable under existing law and would 
lead to rescinding or termination of the work if information relating to 
debarment or blacklisting is brought to knowledge of the Employer 
even during the currency of the contract brought forward at a later 
stage. Declaration in this regard has been incorporated in Form 4A, 
Section IV. 

 3.6 The similar works experience of parent company / subsidiary / sister 
Company of the Bidder shall not be considered unless the parent 
company / subsidiary / sister company is part of the JV / Consortium 
participating in the Bid. The Bidder should have experience of 
supplying at least 10 (ten) qualified manpower and 10 (ten) supporting 
staff to a single client organization. 

 3.7 The Bidder shall submit an undertaking of submitting the Labour 
License (i.e. registration under Contract Labour (Regulation & 
Abolition) Act 1970) within 21 days of issuance of Letter of Acceptance 
(LOA). Further, the Bidder shall also submit an undertaking to the 
extent that the employees will not be paid less than the remuneration 
notified under this contract. 

 3.8 The Bidder must be registered with appropriate authorities under 
Employees Provident Fund (EPF) and Employees State Insurance Act 
(ESI). The Bidder shall submit copies of EPF & ESI certificates. The 
Bidder must be registered with under Contract Labour (Regulation & 
Abolition) Act 1972. The Bidder shall have a local office in the city 
of the Tender calling Authority. They should also have completed 
at least one of the works in NE India/Assam. 

 3.9 In order to avoid conflict of interest situations, any firm associated with 
IWAI for the above project as Design Bidder for preparation of Detail 
Project Report shall not be permitted to submit proposal for providing 
the consultancy services as Supervision Bidder for this project. 

 3.10 The Bidder shall also indicate the following: 

 3.10.1 The Bidder shall have adequate resources for successful execution of 
the services and should be financially solvent. Bidder shall provide a 
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solvency certificate from any nationalized / scheduled bank in India for 
a minimum amount as indicated in Section - III: Bid Data Sheet. 

 3.10.2 The Bidder shall be income tax assesses and accordingly the Bidder 
shall submit copy of Income Tax Return (ITR) filed by the Bidder for 
the last three financial years. 

 3.11 Bidder have an obligation to disclose any situation of actual or 
potential conflict that impacts their capacity to serve the best interest 
of their Employer, or than may reasonably be perceived as having this 
effect. Failure to disclose said situations may lead to the 
disqualification of the Bidder or the termination of its Contract and/or 
any other action as deemed fit by the Authority at any stage. 

 3.12 It is the IWAI’s policy that the Bidder observes the highest standard of 
ethics during the selection and execution of such contracts. In 
pursuance of this policy, the IWAI: 

 a Defines, for the purpose of this paragraph, the terms set forth below 
as follows: 

a. “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, of anything of value to influence 
the action of a public official in the selection process or in contract 
execution; 

b. “fraudulent practice” means a misrepresentation or omission of 
facts in order to influence a selection process or the execution of 
a contract; 

c. “collusive practices” means a scheme or arrangement between 
two or more Bidder with or without the knowledge of the 
Employer, designed to establish prices at artificial, non-
competitive levels; 

d. “Coercive practices” means harming or threatening to harm, 
directly or indirectly, persons or their property to influence their 
participation in a procurement process, or affect the execution of 
a contract. 

 b Will reject a proposal for award if it determines that the Bidder 
recommended for award has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive or coercive practices in 
competing for the contract in question; 

 c Will declare a firm ineligible, either indefinitely or for a stated period 
of time, to be awarded a contract if it at any time determines that 
the firm has engaged in corrupt or fraudulent practices in 
competing for, or in executing, a contract; and 

 d Will have the right to require that a provision be included requiring 
Bidder to permit the IWAI to inspect their accounts and records 
relating to the performance of the contract and to have them 
audited by authorized representatives of IWAI. 

 3.13 Bidder shall not be under a declaration of ineligibility for corrupt 
and fraudulent practices. Furthermore, the Bidder shall be aware 
of the provisions on fraud and corruption stated in the specific 
clauses in the General Conditions of Contract. 
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4. Pre-Bid Meeting 4.1 Bidders will be free to seek clarifications and make suggestions for 
consideration by the Employer. The Employer will endeavor to provide 
clarifications and such further information as it may, in its sole 
discretion, consider appropriate for facilitating a fair, transparent and 
competitive selection process. 

The Bidders may put forth their pre-bid queries in the format 
prescribed in Form 4G, Section IV. 

No pre bid meeting is scheduled under this tender. However, the 
queries of the bidders may be responded by IWAI based on merits till 
date as mentioned in the data sheet. 

5. Clarifications and 
Addendum  

5.1 Bidders may request a clarification on any clause of the document up 
to the number of days / dates indicated in Section - III: Bid Data Sheet 
before the Bid submission last date. Any request for clarification must 
be sent in writing, or by e-mail to the Employer’s address indicated in 
Section - III: Bid Data Sheet. No request for the clarification shall be 
entertained if such request is received by the Employer after the 
deadline for submitting clarifications. 

 5.2 The Employer will respond to the queries raised by the Bidders 
(including an explanation of the query but without identifying the 
source of query) along with any amendment, which would be 
published on the website of IWAI and e-procurement portal. 

 5.3 At any time before the submission of Bids, the Employer may amend 
the tender document by issuing an addendum / corrigendum 
(amendment).  The amendment / clarification, if any, to the document 
will be made available on https://eprocure.gov.in/eprocure/appand 

& on IWAI’s website “www.iwai.nic.in”. All Bidders participating in the 
Bid shall be deemed to have kept them informed and updated about 
each such amendment/clarification, which is posted on the above 
website from time to time. The bidders shall acknowledge receipt of all 
amendments. To give reasonable time to the bidders to consider an 
amendment, the Employer may, if the amendment is substantial, 
extend the deadline for the submission of Bids. Declaration on the 
issue has been built-up in Form 4G, Section IV. 

6. Preparation of Bids  In preparing their Bid, Bidders are expected to examine in detail the 
documents comprising the Tender document. Material deficiencies in 
providing the requisite information may result in rejection of the 
Bidder’s Bid. 

  Bidders shall adhere to the requirements mentioned below: 

 6.1 Earnest Money Deposit (EMD) 

 6.1.1 All Bidders shall furnish EMD of the amount as mentioned in Section 
III: Bid Data Sheet. However, Micro and Small Enterprises (MSEs) 
as defined in MSE Procurement Policy issued by Department of 
Micro, Small and Medium Enterprises (MSME) or Start-ups as 
recognized by Department for Promotion of Industrial and Internal 
Trade (DPIIT) are exempt from submitting the EMD on submission 
of documents to the extent as per the Government of India 
notifications in this regard.  

https://eprocure.gov.in/eprocure/appand
http://www.iwai.nic.in/
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EMD for the mentioned amount shall be deposited to IWAI Fund 
through RTGS in the following account: 

  i.) Name of Bank Account: IWAI FUND PLAN 

ii.) Bank Name and Address : Punjab National Bank, Maligaon, 

Guwahati 

iii.) Bank Account Number :4589001800000074 

iv.)  IFSC :PUNB0458900 

v.)  MICR Code 

vi.)  GST No. of IWAI 

:781024006 

:18AAATI7021F1ZX 
 

 6.1.3 Bids not accompanied by EMD shall be rejected as non-responsive.  

 6.1.4 No interest shall be payable by the Employer for the sum deposited as 
EMD. The Bidder shall submit the scan copy of RTGS receipt for 
tender cost and EMD with Transaction ID along with the e-bid.  

 6.1.5 The EMD of those Bidders whose Financial Bids have been opened 
but are not selected as “Successful Bidder” would be returned within 
seven days of issuance of LOA to the successful Bidder. 

 6.1.6 The EMD of Bidders who have not qualified for opening of Price Bids 
in terms of clause 3 & 16 of ITB would be returned within fifteen days 
of opening of Price bid.  

 6.1.7 The EMD shall be forfeited by the Employer in the following events: 

 (i) If Bid is withdrawn during the bid validity period including any 
extension agreed to by the Bidder thereof.  

 (ii) If the Bidder tries to influence the evaluation process.  

 (iii) If the lowest Bidder raises any fresh issue and / or T&C during 
negotiations, it will be construed as withdrawal of the original bid and 
in that case EMD is liable to be forfeited.  

 (iv) In case the Bidder, submits false certificate in terms of any documents 
supported to this Tender. 

 (v) If the Bidder fails to sign the contract in accordance with Conditions of 
Contract on receipt of LOA.  

 (vi) In case the Bidder is found to indulge in corrupt or fraudulent practices 
at any stage of the execution of the contract.  

 (vii) If the Bidder fails to furnish the Performance Bank Guarantee in 
accordance with Conditions of Contract. 

 (viii) In case of a Bidder revoking or withdrawing his Tender or varying any 
terms of the Bid without the consent of the Employer in writing.  
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 (ix) In case of forfeiture of EMD, as prescribed from (i) to (viii) above, the 
Bidder shall not be allowed to participate in the retendering process of 
the work 

 6.2 Cost of Tender Document / Tender Fee 

  All Bidders are required to pay the cost of Tender Document as 
mentioned in Section III: Bid Data Sheet, through RTGS. However, 
Micro and Small Enterprises (MSEs) as defined in MSE Procurement 
Policy issued by Department of Micro, Small and Medium Enterprises 
(MSME) or Start-ups as recognized by Department for Promotion of 
Industrial and Internal Trade 

(DPIIT) are exempt from submitting the Tender fee on submission of 
documents to the extent as per the Government of India notifications 
in this regard. The cost of Tender Document is Non-Refundable. 

i.) Name of Bank Account :IWAI FUND PLAN 

ii.) Bank Name and Address :Punjab National Bank, Maligaon, 

Guwahati 

iii.) Bank Account Number :4589001800000074 

iv.) IFSC :PUNB0458900 

v.) MICR Code 

vi.) GST No. of IWAI 

    :781024006 

    :18AAATI7021F1ZX 
 

 6.3 Bank Solvency 

  All Bidders shall submit Bank Solvency certificate from a nationalized 
/ scheduled bank in India for a minimum amount as mentioned in 
Section - III: Bid Data Sheet.  

The bank solvency certificate submitted by the Bidder shall not 
be older than 12 months from the Bid Submission Last Date. In 
case Bidder does not adhere to this criterion, his bids shall be 
considered non-responsive and shall not be considered for 
further evaluation process. The certificate for bank solvency 
should be tilted clearly as Solvency certificate. 

 6.4 Taxes 

  The Bidders shall fully familiarize themselves with the applicability of 
all types of taxes and all such taxes, as prevailing on date of 
submission of the bid, must be included by the Bidder in the Financial 
Proposal along with the conditions mentioned therein, except for GST 
which will be quoted separately by the Bidder as per Form Fin – 2. It 
may be noted that the Bidder shall have to be registered with GST and 
shall submit the proof of the same at the time of bid submission. The 
GST and all other relevant taxes shall be paid as per existing rules 
and regulations at the time of payment. 

 6.5 Currency 
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  Bidders shall express the price of their Assignment / job in Indian 
Rupees (INR). 

 6.6 Language 

  The Bid as well as all related correspondences exchanged between 
the Bidders and the Employer shall be in English language and shall 
be strictly as per the formats attached in this tender document. The 
Employer will evaluate only those Bids that are received in the 
specified formats and are complete in all respects. Any supporting 
document submitted by the Bidder with its Bid or subsequently, in 
response to any query / clarification from the Employer shall be in 
English and in case any of these documents is in another language, it 
must be accompanied by an accurate translation of all the relevant 
passages in English, and in such case, for all purposes of 
interpretation of the Bid, the translation in English shall prevail. 

 6.7 Bid Validity 

  Section - III: Bid Data Sheet indicates for how long the Bids submitted 
by the bidders must remain valid after the submission date. During this 
period, Bidders shall maintain the availability of Personnel nominated 
in the Bid and also the amount quoted for the services in the Financial 
Bid shall remain unchanged. Should the need arise, the Employer may 
request Bidders to extend the validity period of their Bids. Bidders who 
agree to such extension shall confirm that they will maintain the 
availability of the Personnel proposed in the Bid and that their 
Financial Bid will remain unchanged. Also, in their confirmation of 
extension of validity of the Bid, bidders could submit new staff in 
replacement, which would be considered in the final evaluation for 
contract award. The bidders who do not extend the validity of their 
bids, shall not be considered for further evaluation. 

 6.8 Number of Bids 

  A Bidder can submit one bid only. In case a bidder submits or 
participates in more than one bid, the application of the bidder shall be 
rejected summarily.  

 6.9 Bids by Joint Venture (JV) / Consortium 

  Not allowed 

(Additional) 6.10 a. The man-months for the assignment shall be that stated in the 

Terms of Reference. The same shall be considered for the 

purpose of evaluation as well as award. 

b. The Bidder should prefer to field as many of their permanent staff 

as possible and higher marks shall be given in this regard. The 

permanent staff would be considered those already employed 

with the firm prior to one year from the month during which this 

Tender Notice is issued. Please enclose evidence (e.g: Pay roll, 

Auditor’s Certificate etc) in this regard. More weightage will be 

given to those personnel who are employed with more years with 

the firm. 
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c. No alternative to professional staff may be proposed and only one 

Curriculum Vitae (CV) may be submitted for each position and 

d. A good working knowledge of the language specified in the data 

sheet is essential for professional staff on this assignment. 

Reports must be in the language (s) specified in the data sheet. 

e. For Personnel e.g. Executive (Accounts), Manager (Operations), 

the Bidder should prefer candidates having worked on similar 

Projects. Such personnel shall be rated higher than the 

candidates having no such experience at all. 

Technical Proposal 
shall include the 
following information 

(all forms given in the 
tender shall be 
submitted as per 
instructions given in the 
tender except otherwise 
specified)  

6.11 a. A brief description of the firm’s organisation and an outline of 

recent experience of the Bidder on assignments of a similar 

nature. The information which Bidder shall provide on each 

assignment should indicate, inter-alia, the profiles of the staff 

provided, duration, contract amount and firm’s involvement. The 

details of assignments on hand shall also be furnished. 

b. Any comments or suggestions on the ToR and a description of 

the methodology (work plan) which the firm proposes to execute 

the services, illustrated with bar charts of activities. 

c. The composition of the proposed staff team, the tasks which shall 

be assigned to each and their timing; 

d. Requirement for submission of CVs. 

i. CVs strictly in the prescribed format and recently signed on 

each page by both the proposed professional staff and the 

authorized representative of the firm. 

ii. Key information should include proof of age and educational 

qualifications, years with the firm and degree of 

responsibility held in various assignments. In CV format, at 

summary, the individual shall declare his qualification & total 

experience (in years) against the requirements specified in 

TOR for the position. If any information is found incorrect, at 

any stage, action including termination and debarment from 

future IWAI projects upto 2 years may be taken by IWAI on 

the personnel and the Firm. 

iii. If same CV is submitted by two or more firms, zero marks 

shall be given for such CV. 

iv. All the CVs which are to be evaluated should be complete in 

all respects including signing and certification by the 

individual and the firm. In order to overcome the difficulties 

in furnishing the duly signed CVs due to time prescribed for 

submission for RFP, with scanned signatures of the 

candidates on all pages shall be permitted. However, the 

authorised representative of the firm shall sign on each 

page. If the firm is selected, then the firm shall submit duly 

signed CVs before Signing of agreement. 
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e. Deployment Schedule for each personnel should be formulated 

and incorporated in the Technical Proposal which will be reviewed 

on monthly basis. 

f. Estimates of the total time effort (person x months) to be provided 

for the services, supported by bar chart diagrams showing the 

time proposed (person x months) for each professional staff and 

sub professional staff. 

g. A certification to the effect should be furnished by the Bidder that 

they have checked the qualifications and experiences details 

submitted by the personnel in their CVs and found to be correct. 

This certification should be made in CVs of all personnel after the 

certification by the candidate. The format of CV includes 

certification to this effect.  

h. Replacement of personnel shall be considered only in 

unavoidable circumstances. In case during interaction with the 

personnel at the time of deployment, it is found that the personnel 

proposed is un- suitable for the assignment position, his 

replacement by equivalent or better shall be provided by the 

Bidder. In unavoidable circumstances, EIC will have powers to 

regulate the replacement condition.  

i. Any other relevant additional information. 

j. The technical proposal must not include any financial information. 

7. Conflict of Interest 7.1 Employer requires that selected bidder (the “Contractor”) provides 
professional, objective, and impartial advice and at all times holds the 
Employer's interest’s paramount, strictly avoids conflicts with other 
assignment(s) / job(s) or his own corporate interests and act without 
any consideration for future work.  

 7.2 Without limitation on the generality of the foregoing, Bidders, and any 
of their affiliates, shall be considered to have a conflict of interest and 
shall not be recruited, under any of the circumstances set forth below: 

 (a) Conflicting Activities: A firm or any of its affiliates who have been 
engaged by the Employer to provide goods, works or assignment/job 
other than design and build assignment/job for a project shall be 
disqualified from providing design and build assignment/job related to 
those goods, works or assignments/ jobs. Conversely, a firm or any of 
its affiliates who have been hired to provide design and build 
assignment/ job for the preparation or implementation of a project, and 
any of its affiliates, shall be disqualified from subsequently providing 
goods or works or assignment/job other than design and build 
assignment/job resulting from or directly related to the firm’s design 
and build assignment/job for such preparation or implementation. For 
the purpose of this paragraph, assignment/ job other than design and 
build assignment/job are defined as those leading to a measurable 
physical output; for example, surveys, exploratory drilling, aerial 
photography, satellite imagery etc. 

 (b) Conflicting assignment/ job: A Contractor {including its Personnel 
and Sub-Contractor(s)} or any of its affiliates shall not be hired for any 
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assignment/ job that by its nature may be in conflict with another 
assignment/ job of the Contractor to be executed for the same or for 
another Employer, for example a Contractor hired to prepare  
engineering design for an infrastructure project shall not be engaged 
to prepare an independent environmental assessment for the same 
project and a Contractor assisting an Employer in the privatization of 
public assets shall not purchase nor advise purchasers of such assets.  

 (c) Conflicting Relationships: A Contractor (including its Personnel and 
Sub-Contractors) that has a business or family relationship with a 
member of the Employer's staff who is directly or indirectly involved in 
any part of (i) the preparation of the Terms of Reference of the 
assignment/job (ii) the selection process for such assignment/job or 
(iii) supervision of the Contract, may not be awarded a Contract unless 
the conflict stemming from this relationship has been resolved in a 
manner acceptable to the Employer throughout the selection process 
and the execution of the Contract. 

 7.3 Contractors have an obligation to disclose any situation of actual or 
potential conflict that impacts their capacity to serve the best interest 
of their Employer, or that may reasonably be perceived as having this 
effect. Any such disclosure shall be made as per the standard forms 
of technical proposal provided herewith. If the Contractor fails to 
disclose said situations and if the Employer comes to know about any 
such situation at any time, it may lead to the disqualification of the 
Contractor during bidding process or termination of its Contract during 
execution of assignment.  

 7.4 No agency or current employees of the Employer shall work as 
Contractors under their own ministries, departments or agencies. The 
contract is liable for cancellation if either the contractor himself or any 
of his employees or representatives are found to be persons / person 
who have held Class I post under IWAI immediately before retirement 
and has within two years of such retirement accepted without 
obtaining the previous permission of IWAI, or the Chairperson as the 
case may be, and employment as contractor, or in connection with the 
execution of the public works, or as an employee of such contractor. 
If the contract is terminated on account of the failure of the contractor 
to comply with this clause, IWAI shall be entitled to recover from him 
such damages as may be determined by the Engineer in Charge with 
due regard to the inconvenience caused to IWAI on account of such 
termination without prejudice to IWAI’s right to proceed against such 
officer.  

8. Acknowledgement 
by Bidders 

 It shall be deemed that by submitting the Proposal, the Bidder has: 

 8.1 Made a complete and careful examination of this Tender; 

 8.2 Received all relevant information from the Employer; 

 8.3 Satisfied itself about all matters and necessary information required 
for submitting a competitive bid; 
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 8.4 Updated itself about any amendments / clarifications that have been 
posted on the website and e-procurement portal in terms of Clause 
5.2 & 5.3 above; 

 8.5 Acknowledged that it does not have a Conflict of Interest; and 

 8.6 Agreed to be bound by the undertaking provided by it under the terms 
and conditions laid in this tender document. 

9. Guidelines for e-
submission of the 
Bids 

9.1 The Bids should be submitted online through Central Public 
Procurement Portal for e-Procurement https:// eprocure.gov.in/ 
eprocure/app.  

 9.2 Possession of valid Digital Signature Certificate (DSC) and enrolment 
/ registration of the Bidders on the e-procurement / e-Tender portal is 
a prerequisite for e-Tendering 

 9.3 Bidder should enroll in the e-Procurement site 
https://eprocure.gov.in/eprocure/app using the option available 
“Enroll Here” on the home page portal. Enrolment is free of charge. 
During enrolment / registration, the Bidders should provide the correct 
/ true information including valid e-mail id. All the correspondence shall 
be made directly with the Bidders through email id provided. 

 9.4 Bidders need to login to the site through their user ID / password 
chosen during enrolment / registration.  

 9.5 Then the Digital Signature Certificate (Class - II or Class - III 
Certificates with signing key usage) issued by SIFY / TCS / node / e-
Mudra or any Certifying Employer recognized by CCA India on e-
Token / Smart Card, should be registered.  

 9.6 The Bidder should only use the registered DSC and should ensure 
safety of the same.  

 9.7 Bidder may go through the Tenders published on the site and 
download the required Tender documents / schedules in which the 
Bidder is interested.  

 9.8 After downloading / getting the Tender document / schedules, the 
Bidder should go through them carefully and then submit the 
documents as asked.  

 9.9 If the Bidder wish to seek any clarifications, this may be obtained 
online through the Tender site, or through the contact details as 
specified in Section – III: Bid Data Sheet. The Bidder should also take 
into account the addenda / corrigenda published before submitting the 
Bids online. 

 9.10 Then the Bidder may log into the site through the secured log in by 
giving the user id / password chosen during enrolment / registration 
and then by giving the password of the e-Token / Smart card to access 
DSC.  

 9.11 Bidder will then select the tender which he / she is interested in by 
using the search option & then moves it to the ‘my favorites’ folder.  

https://eprocure.gov.in/eprocure/app
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 9.12 From the favorite’s folder, he selects the tender to view all the details 
indicated.  

 9.13 It is construed that the Bidder has read all the terms and conditions 
before submitting his / her offer. Bidder should go through the tender 
schedules carefully and upload the documents as asked; otherwise, 
the bid will be rejected. 

 9.14 Bidder, in advance, should get ready the Bid documents to be 
submitted as indicated in the Tender document / schedule and 
generally, they can be in general PDF / xls / rar / jpg formats. If there 
are more than one document, they can be clubbed together and can 
be provided in the requested format as specified in Section – III: Bid 
Data Sheet. Each document to be uploaded online should be less than 
2 MB. If any document is more than 2MB, it can be reduced through 
zip / rar and the same can be uploaded, if permitted.  

 9.15 The Bidders can update well in advance, the documents such as 
certificates, annual report details etc., under “My Space” option and 
these can be selected as per Tender requirements and then sent 
along with Bid documents during Bid submission. This will facilitate the 
Bid submission process making it faster by reducing upload time of 
Bids.  

 9.16 Bidder should submit the Tender Fee and EMD for the amount as 
specified in Section – III: Bid Data Sheet. The original payment 
instruments should be posted / couriered / given in person so as to 
reach to the Employer on or before bid closing date & time. Scanned 
copy of the instruments for both these payments should be uploaded 
as part of the offer. 

 9.17 While submitting the Bids online, the Bidder should accept the Terms 
& Conditions and proceed further to submit the Bid packets.  

 9.18 The Bidder has to select the payment option as offline to pay the 
Tender Fee and EMD as applicable and enter details of the 
instruments. 

 9.19 The details of the DD / any other accepted instrument, physically sent, 
should tally with the details available in the scanned copy and the data 
entered during Bid submission time. Otherwise submitted Bid will not 
be acceptable.  

 9.20 The Bidder has to scan digitally sign and upload the required Bid 
documents one by one as indicated. Bidders to note that the very act 
of using DSC for downloading the Bids and uploading their offers shall 
be deemed to be a confirmation that they have read all sections and 
pages of the Tender document including conditions of contract without 
any exception and have understood the entire document and are clear 
about the requirements of the Tender Document.  

 9.21 The Bidder has to upload the relevant files required as indicated in the 
stage content as enumerated in clause 10 below.  

 9.22 If the price Bid format is provided in a spread sheet file like 
BoQ_xxxx.xls, the rates offered should be entered in the allotted 
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space only and uploaded after filling the relevant columns. The Price 
Bid / BOQ template must not be modified / replaced by the Bidder; 
else the Bid submitted is liable to be rejected for this Tender.  

 9.23 The Bidders are requested to submit the Bids through online e-
tendering system to the Tender Inviting Authority (TIA) well before the 
Bid submission end Date & Time (as per Server System Clock). The 
TIA will not be held responsible for any sort of delay or the difficulties 
faced during the online submission of Bids by the Bidders at the 
eleventh hour. 

 9.24 After the Bid submission, the acknowledgement number, given by the 
e-tendering system should be printed by the Bidder and kept as a 
record of evidence for online submission of Bid for the particular 
Tender and will also act as an entry pass to participate in the Bid 
opening date. 

 9.25 The Bidder should ensure that the Bid documents submitted are free 
from virus. If the documents could not be opened, due to virus, during 
Tender opening, the Bid is likely or liable to be rejected. 

 9.26 The time settings fixed in the server side and displayed at the top of 
the Tender site, will be valid for all actions of requesting, Bid 
submission, Bid opening etc., in the e-Tender system. The Bidders 
should follow these time settings during Bid submission.  

 9.27 All the data being entered by the Bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data 
entered will not viewable by unauthorized persons during Bid 
submission & not be viewable by any one until the time of Bid opening.  

 9.28 Any Bid document that is uploaded to the server is subjected to 
symmetric encryption using a system generated symmetric key. 
Further this key is subjected to asymmetric encryption using buyers / 
Bid opener’s public keys. Overall, the uploaded Tender documents 
become readable only after the Tender opening by the authorized Bid 
openers. 

 9.29 The confidentiality of the Bids is maintained since the secured Socket 
Layer 128-bit encryption technology is used. Data storage encryption 
of sensitive fields is done. 

 9.30 The Bidder should logout of the Tendering system using the normal 
logout option available at the top right-hand corner and not by 
selecting the (X) exit option in the browser.  

 9.31 Any queries relating to the Tender document and the Terms & 
Conditions contained therein should be addressed to the TIA for a 
Tender or the relevant contact person indicated in the Tender.  

 9.32 Any queries relating to the process of online Bid submission or queries 
relating to CPP Portal in general may be directed to the 24x7 CPP 
Portal Helpdesk. The contact number for the helpdesk is 1800 233 
7315.  



22 | P a g e  
 

10. Submission of 
Bids 

(i) 

 

 

 

(ii) 

 

 

(iii) 

 

 

 

(iv) 

 

 

 

The Hard Copy of original Power of Attorney (POA) and payment 
instruments in respect of Tender Fee & EMD, must be delivered to the 
office of authorized representative of IWAI as mentioned in Section III: 
Bid Data Sheet, on or before Bid Closing Date & Time. 

Online Bids submitted without hard copies of original POA and 
payment instruments towards Tender Fee & EMD shall automatically 
become ineligible and shall not be considered for opening of bids. 

In case of MSE registered firms, letter of claim of exemption for EMD 
& Tender Fee with documentary evidence in support of the claim must 
be delivered to the office of authorized representative of IWAI as 
mentioned in Section III: Bid Data Sheet, on or before Bid Closing Date 
& Time. 

The Bidders are further advised to number all the pages and prepare a 
table of contents in the beginning of each Part referring the page 
numbers of the indexed items. 

The scanned copy of the Technical and Financial Bids, complete in all 
respects, should be submitted as per sequence mentioned below. 
Bids should be submitted in Two Stages: 

 10.1 Stage – I: Technical Bid 

 10.1.1 Part – I 

 a. Proof of Tender Fee as specified in Section – III: Bid Data sheet or 
claim of exemption with supporting documents.  

 b. Proof of EMD as specified in Section – III: Bid Data Sheet or claim of 
exemption with supporting documents 

 c. Proof of Bank Solvency for the minimum amount as specified in 
Section – III: Bid Data Sheet 

 d. Letter of Acceptance of Tender Document duly filled and signed by the 
authorized signatory of the Bidder as per Annex – VI in Section IX 

 e. Letter of Bid (Section IV: Form - 4A) 

 f. Signed declaration by the Bidders (Section IV: Form – 4E) 

 g. Proof of Office in the Tender calling authority city 

 h. Power of Attorney for the authorized person of the bidder as per 
Section IV: Form - 4D. This form shall be accompanied by copy of 
company identity card or general identity card (passport / Driving 
license / Voter’s ID etc.) of the authorized representative. 

 i. Bidder information Sheet as per Section IV: Form 4F 

 j. Composition / Ownership / Shareholding pattern of the organization 

 k. Board Resolution, details of top management (Board members), key 
officials with documentary evidence, Articles of Association / 
Memorandum of Association of the Company. 



23 | P a g e  
 

 l. Registration / incorporation certificate of the Company, ESIC & EPFO 
registration certificate along with Labour license. 

 m. Integrity Agreement in format given at Annex – I in Section VIII 

 n. Original tender document with minutes of the pre-bid meeting (if any) 
and all addenda & corrigenda issued till last date of bid submission 
date duly stamped and signed by the authorized signatory of the 
bidder. 

Note: If the Tender is submitted by a firm in partnership, it shall be 
signed by all the partners of the firm above, their full names and 
current business address, or by a partner holding the power of 
attorney for the firm for signing the Tender in which case a certified 
copy of the power of attorney shall accompany the Tender. A certified 
copy of the partnership deed and current business address of all the 
partners of the firm shall also accompany the Tender. 

 10.1.2 Part – II 

 a.  Annual Report / Audited Balance Sheets, for the last three financial 
years ending 31st March of the previous financial year. 

 b. GST Registration certificate  

 c. Income Tax Return (ITR) filed by the Company for the last three 
financial years 

 d. PAN card of the Company 

 e. Section IV: Form - 4C for Average Annual Turnover 

 f. Bank account details, along with a cancelled cheque, for transaction 
through e-payment in format given at Annex - IV & V in Section IX. 

 10.1.3 Part – III 

  Complete Company Profile including the following details:- 

 a. Background of the organization 

 b. Client completion certificate on client letter head for Similar Woks 
executed by the Bidder in the last seven years. The submitted 
certificates shall comply with the conditions laid in Clause - 3 of ITB 
(Bidder Eligibility Criteria). Such eligible projects shall be supplied in 
Section IV: Form - 4B. 

 c. List of Litigation History 

 d. EPF & ESI Certificates 

 e. Undertaking in regard to clause 3.7 of Section II: ITB 

 f.  Form 4L: List Ongoing Assignments along with Work Orders on client 
letterhead. 
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  It may be noted that the Technical Bid shall not contain any 
reference to the fee. 

 10.2 Stage  - II: Financial Bid 

  Financial Bid in excel format (BoQ_X) provided along with this Tender 
as Form Fin – 1,2,3 of Section V shall be used for quoting the offer. 

 (ii) While working out the price bid, following points should be noted: 

 a. All duties, taxes, royalties and other levies payable by the Bidder for 
executing the Contract, shall be included in the Price quoted by the 
Bidder except for GST which will be paid as per existing rules and 
regulations at the time of payment. The Price quoted by the Bidder 
shall be fixed for the duration of the Contract and shall not be 
subject to adjustment. Further, any variation in the statutory taxes 
shall be accounted for the payment of differential tax amount, against 
submission of proof of change in Tax on work done amount. However, 
this would be entertained only if the Bidder has submitted its breakup 
with effective weightage, otherwise it would be presumed that the 
Bidder would absorb the same in his quote. 

 b. The prices shall be quoted by the Bidder entirely in Indian Rupees. All 
payments shall be made in Indian Rupees (INR). 

 10.3 The total duration of the services shall be as specified in Section – III: 
Bid Data Sheet. 

11. Extension of Bid 
Submission Date 

11.1 The Employer may extend the date of submission of bids by issuing 
an addendum / corrigendum and uploading the same on Employer’s 
website and e-procurement portal. 

12. Late Proposals 12.1 Online proposals received by the Employer after the specified bid 
submission date & time or any extension thereof, pursuant to Clause 
– 11 above, shall not be considered for evaluation and shall be 
summarily rejected. 

13. Liability of the 
Employer 

13.1 The Bidders are advised to avoid last moment rush to submit bids 
online and they should upload their bids well in advance before the bid 
submission deadline. The Employer shall not be liable for failure of 
online submission of bids by the Bidder that may arise due to any 
reason whatsoever. It shall be construed that the procedure for online 
submission of bids, mentioned under Clause - 9 of ITB, has been read 
and understood by the bidder. The submission of hard copy is not a 
mandatory requirement. However, if the Bidder submits hard copy of 
the bid, it shall not be treated as a substitute to online bids submission 
and in case a bidder fails to submit bids online due to any reason, the 
hard copies of the bids shall not be considered for evaluation. 

14. Modification / 
Substitution / 
Withdrawal of Bids 

14.1 The tender once submitted may be modified, substituted or withdrawn 
by the Bidders before the last date of bid submission. 

No bid shall be modified, substituted or withdrawn after the deadline 
fixed for submission of bids. 
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15. Bid Opening and 
Evaluation 
Process 

15.1 From the time the Proposals are opened to the time the Contract is 
awarded, any effort by Bidders to influence the Employer in the 
examination, evaluation, ranking of Proposals, and recommendation 
for award of Contract may result in the rejection of the Bidders’ 
Proposal. 

 15.2 The Employer will constitute a Tender Evaluation Committee (TEC), 
which will carry out the evaluation process.  

 15.3 Online Bid opening shall be carried out in two stages. Firstly, 
'Technical Bid' of all the online Bids received shall be opened on the 
date and time mentioned in Section – III: Bid Data Sheet. 'Financial 
Bid' of those Bidders whose Technical Bid has been determined to be 
responsive and on evaluation fulfils the criteria as stipulated in the 
Tender document, shall be opened on a subsequent date, which will 
be notified to such Bidders. In the event of the specified date for the 
submission of bids being declared a holiday for the Employer, the Bids 
will be opened at the appointed time and location on the next working 
day. Bids for which a notice of withdrawal has been submitted in 
accordance with Clause - 14 above shall not be opened.  

 15.4 

 

 

 

 

15.4.1 

The TEC shall evaluate the Technical Proposals on the basis of their 
responsiveness to the ToR and by applying the eligibility & evaluation 
criteria, sub-criteria specified in Clause – 3 & 16. In the first stage of 
evaluation, a Proposal shall be rejected if it is found deficient or found 
not meeting the minimum eligibility criteria as mentioned in Clause - 3 
and Clause - 16 of ITB. Only responsive Proposals shall be further 
taken up for evaluation. 

A Bid shall be considered responsive only if: 

 a.  It is received by the Bid submission date and time including any 
extension thereof, pursuant to Clause – 11 above; 

 b. It is accompanied by the EMD & Tender Fee as specified in Clause 
6.1 & 6.2 above; 

 c. It is received in the forms specified in Section - IV (Technical Proposal) 
and in Section - V (Financial Proposal); 

 d. It does not contain any condition or qualification or suggestion; and 

 e. It fulfils the eligibility & qualification criteria stipulated in Clause 3 and 
Clause 16.1 of ITB. 

 15.5 After ascertaining the responsiveness of the bid, evaluation of each 
responsive Bid will be done as per clause 16.2 below. To assist in the 
examination, evaluation, and comparison of the bids, and qualification 
of the Bidders, the Employer may, at its discretion, ask any Bidder for 
a clarification of its bid, giving a reasonable time for response. 
Employer however, is not bound to accept the clarification submitted 
by the Bidder if found irrelevant. The Employer’s request for 
clarification and the response shall be in writing. 

 15.6 The Employer shall inform the Bidders, whose Technical Bids are 
found responsive and on evaluation fulfils the criteria stipulated in the 
Tender document, of the Date, Time and Place of opening of the 
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Financial Bids. The Bidders so informed, or their representative, may 
attend the meeting of online opening of Financial Bids. 

 15.7 At the time of the online opening of the ‘Financial Bids’, the names of 
the technically qualified Bidders along with the Bid prices, the total 
amount of each Bid, and such other details as the Employer may 
consider appropriate will be announced by the Employer at the time of 
Bid opening. 

 15.8 Bidder may, if deemed necessary by him, send a representative to 
attend the financial bid opening. Such representative shall have a 
letter of authorization from the bidder to attend the bid opening on its 
behalf. 

16. Qualification 
Criteria & Bid 
Evaluation 

16.1 Minimum Qualification Criteria 

To qualify for this tender, the Bidder must satisfy each of the qualifying 
criteria stipulated in Clauses 16.1.1 to 16.1.2 of ITB. Not satisfying any 
of the qualification criteria shall render the bid non-responsive and 
financial bids of such bidders shall not be opened. 

 16.1.1 Qualification Criteria for Works 

  The Bidder should have successfully completed “Similar Works” 
in previous 7 years before the last date of the Bid submission as 
per the criteria specified below: 

 a. 3 similar completed services each costing not less than the amount 
equal to 40% (i.e. Rs. 2.5 Lakh) of the estimated cost put to this tender, 
or 

 b. 2 similar completed services each costing not less than the amount 
equal to 50% (i.e. Rs. 3.14 lakh) of the estimated cost put to this 
tender, or 

 c. 1 similar completed service costing not less than the amount equal to 
80% (i.e. Rs. 5.02 lakh) of the estimated cost put to this tender 

  Note: The value of the “Completed Work(s)” considered by the Bidders 

shall be rounded off to the nearest two digits 

For this purpose, “Similar Works” has been defined in Section III: Bid 

Data Sheet.  

 16.1.2 Qualification Criteria for Average Annual Turnover for last 

three (03) financial years 

  At least 30% of the estimated cost of this work to qualify for this work. 

 16.1.3 The minimum qualification, essential/desirable experience for each 
personnel to be engaged on out sourced basis shall be as defined in 
Section – VI Terms of Reference (ToR). 

 16.1.4 In case a bidder fails to meet the eligibility, criteria stipulated in Clause 
3 of ITB along with above mentioned minimum qualification criteria, 
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the further process for technical evaluation will not be carried out and 
such bids shall be treated as non-responsive. 

 16.2 Bid Evaluation 

 16.2.1 The Bids shall be evaluated based on the eligibility & qualification 
criteria mentioned in Clause 3 & 16 of ITB. In case a bidder fails to 
meet the above-mentioned eligibility & qualification criteria, their bids 
shall be treated as non- responsive and financial bids of such bidders 
shall not be opened.  

 16.2.2 The points earmarked for evaluation of Technical Bids for the 
responsive Bidders in terms of clause 3 & 16 of ITB would be as 
stipulated in Section III: Bid Data Sheet.  

 16.2.3 Technical Evaluation 

The Technical Bids must score at least 75 marks out of 100 to become 
eligible for opening of Financial Bids. In other words, Financial Bids of 
only those Bidders who’s Technical Bids have a score of 75 marks or 
more (out of 100) shall be short-listed for evaluation of their Financial 
Proposals.  

  Financial Evaluation & Final Evaluation 

a. After the evaluation of Technical Proposals is completed and 
finalised, IWAI will open the Financial Proposals of only 
technically Qualified Bidders after due notification on the e-
procure website, indicating the date and time set for opening 
of the Financial Proposals. 

b. The Financial Proposals shall be opened publicly in the 
presence of the Bidder’ representatives who choose to attend. 

c. The Evaluation Committee will determine whether the 
submitted Financial Proposals are complete (i.e. whether they 
have included cost of all items of the corresponding proposals; 
if not, then the cost towards such missing items will be 
considered as NIL, but the Bidder shall, however, be required 
to carry out such obligations without any additional 
compensation. In case under such circumstances, if Employer 
feels that the work cannot be carried out within the overall cost 
as per the submitted financial proposal, such proposals shall 
be considered non responsive. 

d. Each Financial Proposal shall be assigned a financial score 
(SF). For financial evaluation, the total cost indicated in the 
Financial Proposal shall be considered. The Evaluation 
Committee shall determine whether the Financial Proposals 
are complete, unqualified and un-conditional. The cost 
indicated in the Financial Proposal shall be deemed as final 
and reflecting the total cost of services. 

e. Omissions, if any, in costing any item shall not entitle the firm 
to be compensated and the liability to fulfill its obligations as 
per the TOR within the total quoted price shall be that of the 
Bidder. The lowest financial proposal will be given a financial 
score (SF) of 100 points. The financial score of other financial 
proposals will be computes as follows:- 
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(SF) = 100 x (FM)/F where F = Amount of Financial 
Proposal, 

 

FM= Lowest financial proposal received 

 

Proposals will finally be ranked according to their combined 
technical (ST) and financial score (SF) as follows: 

S = (ST) x TW + (SF) x FW 

Where, TW and FW are weights assigned to technical and financial 
proposal that shall be 0.8 and 0.2 respectively.  

f. The work will be awarded to the Bidder having Highest score. 

g. If the Final Score of two bidders with the Highest Scores 
is same then the bidder having more credential 
(Experience of the work completion for similar work) will 
be awarded the LOA. 

 16.2.4 A substantially responsive bid is one that conforms to all the terms, 
conditions, and specifications of the tender document without material 
deviation or reservation. A material deviation or reservation is one: 

 a. that affects in any substantial way the scope, quality, or performance of 

the Works; 

 b. that limits in any substantial way, inconsistent with the tender 
document, the Employer’s rights or the bidder’s obligations under the 
contract; or 

 c. whose rectification would affect unfairly the competitive position of 

other bidders presenting substantially responsive bids. Further, a bid 

will not be considered substantially responsive if the bidder has not 

offered to undertake all the items of the work as listed in Bill of Quantity 

(BoQ) of Section V of tender document.  

 16.2.5 The estimated effect of price adjustment (if any) provisions of the 
Conditions of Contract, applied over the period of execution of the 
Contract, shall not be taken into account while evaluating bids.  

 16.2.6 The services will be awarded to the Bidder as per procedure 
mentioned below:- 

• The Employer shall issue a Letter of Award to the selected 
Bidder. It may also notify all other Bidders about the decision 
taken (if requested by other Bidders). 

• The Consultant/Agency will sign the contract after fulfilling all 
the formalities / pre-conditions mentioned in the Tender 
Document, within 21 days of issuance of the Letter of Intent. 

• The Consultant/ Agency is expected to commence the 
Assignment/job on the date and at the location specified in 
Section III Data Sheet. 
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17. Award of Contract 17.1 The Employer shall issue a LOA to the selected Bidder. It may also 
notify all other Bidders about the decision taken (if requested by other 
Bidders). 

 17.2 The Contractor will sign the contract after fulfilling all the formalities / 
pre-conditions mentioned in the Conditions of Contract in Section VII 
including submission of performance bank guarantee, within 15 days 
of issuance of the LOA. 

 17.3 The Contractor is expected to commence the Assignment / job at the 
location specified in Section III: Bid Data Sheet. 
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SECTION - III: BID DATA SHEET 
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SECTION III: BID DATA SHEET 

 

Reference Particulars Description 

ITB 2.1 Employer The Director, Inland Waterways Authority of India 
(IWAI), Pandu Port Complex, Pandu, Guwahati -
781012 

ITB 2.1 Method of 
Selection 

Quality Cost Based System (QCBS) selection 

method 

ITB 2.2 
Name of the 
Assignment / Job 

Third Party Agency (The "Independent Expert") for 
supervision of operation and maintenance works by 
M/s A To Z Exim at IWAI Pandu & Dhubri terminals. 

ITB 2.3 a) Last Date for 

submission of 

Bid and 

 

Date: 30.8.2024 

Time: 15:00 Hrs (IST) 

Submission: online submission only 

ITB 4 Pre-Bid Meeting - 

ITB 5.1 Last date for 
seeking 
clarifications 

Date: 19.8.2024 at 15:00 hrs 
Email Id: dirguw.iwai@nic.in  

 

- Estimated cost of 
this work for 1 
year 

INR 6.27 Lakh. Excluding GST 

ITB 6.1 EMD INR 12,600/- 

ITB 6.2 Tender Fee INR 5,900/- including GST @18% 
Tender fee for the amount mentioned above shall 
be deposited to IWAI Fund Plan through RTGS in 
the following account: 

i. Name of Bank Account: IWAI FUND 
PLAN 

ii. Bank Name and Address: Punjab 
National Bank, Maligaon, Guwahati 

iii. Bank Account number: 
4589001800000074 

iv. IFSC: PUNB0458900 
v. GST No: 18AAATI7021F1ZX 

ITB 6.3 Minimum Bank 
Solvency 

40% of the estimated cost of this work  
(say Rs. 2.50 lakh) 

ITB 6.7 Bid Validity Period 120 days after last date of Bid Submission  

ITB 

3.2&ITB 

16.1 

Similar Works “Similar Works” means having experience of third 
party Independent expert for supervision of O&M of 
this type of work (or) supply of professional / 
technical expertise manpower for reputed 
Government / Private organization. 

Note: Experience of supply of security guards and 
housekeeping services shall not be considered as 
similar works. 

ITB 6.9 JV / Consortium JV/ Consortium not allowed. All clauses 

pertaining to JV in this tender is not applicable 

mailto:dirguw.iwai@nic.in
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Reference Particulars Description 

ITB 10.1 Authorized 
Representative 

Name: Director, IWAI, Pandu Port Complex, 
Pandu, Guwahati – 781 012 

 

ITB 10.3 Contract Duration  Initially for a period of 1 year from date of issue of 
LoA and may be extended by another 3 years 

ITB 15.3 Bid Opening date Date: 31.8.2024 
Time: 15:30 hrs 

ITB 16.2.3 Technical 
Evaluation 

The points earmarked for evaluation of Technical 
Bids would be as follows: 
Please refer to Table No: ITB 16.2.3 for details of 
Technical Evaluation. 

ITB 17.3 Location of 
Assignment 

Pandu & Dhubri 

- Price Preference Since Splitting of scope / quantity of work is not 
feasible keeping in view the nature of work involved, 
price preference clause for MSE registered firms/ 
bidders will not be applicable. 

- Performance 
Guarantee 

5% of the quoted amount in the form of irrevocable 
bank guarantee/Demand draft from nationalized / 
scheduled bank.  

- Security Deposit 5% of the quoted amount in terms of the General 
Conditions of Contract.  
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TABLE NO : 16.2.2 
Technical Evaluation 
 

The Bidders will be screened at the first level on the basis of the minimum eligibility 
criteria as indicated in below. 
 

The points earmarked for evaluation of Technical Bids would be as follows: 
 

Sl. 

No 

 

Attribute

s 

Max. 
Marks 

Evaluation Remarks 

 
1 

Number   of   years   of   
experience of providing 
similar Services 

 

 
25 

Up to 5 years 15  

5 – 7 years 20 

Above 7 years 25 

2 Average Annual 
Turnover for the last 
three FY i.e. 2020-21, 
2021-22 & 2022-23 

15 Between 100 – 
150% of the 

Estimated Cost 

5  

Between 151-
200% of the 

Estimated Cost 

10 

Above 200% of 
the Estimated 

Cost 

15 

 

 
3 

The Bidders relevant 
experience for the 
assignment as 
indicated in Clause 
16.1.1 of ITB, Section II 
in the last 7 years 
substantiating the same 
with submission of work 
done/ Work completion 
certificate only (Work 
order or execution of 
agreement shall not be 
considered) 

 

 
35 

1-3 Projects 20  

4-6 Projects 30 

More than 6 
projects 

35 

 

 

4 

 

Number of Manpower 

engaged in other similar 

projects as on Bid 

submission Last date 

 

 

20 

Between 25-50 10 Copy of 
Latest EPFO 
challan to be 

submitted 
against this 

criteria 

Between 50-

100 

15 

Above 100 20 

5 ISO certified 

Organisation 

5 -  

 Total 100   

 

The Technical Bids must score at least 75 marks out of 100 to become eligible for 
opening of Financial Bids. In other words, Financial Bids of only those Bidders whose 
Technical Bids have a score of 75 marks or more (out of 100) would be opened for further 
processing. 
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SECTION – IV: TECHNICAL BID STANDARD FORMS 
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FORM 4A: LETTER OF BID 

(To be submitted on the letter head of the Bidder) 
 

To, 
Director 
IWAI, Pandu Port Complex, 
Pandu, Guwahati – 781012,  
Assam 
 
Sub:  Third Party Agency (The "Independent Expert") for supervision of operation and 

maintenance works by M/s A To Z Exim at IWAI Pandu & Dhubri terminals – reg  
 
Dear Sir, 
 
1. Having examined the information and instructions for submission of tender, 

General & Special Conditions of Contract, Technical, General and detailed 
specifications, Bill of Quantities (BoQ) agreement and bank guarantee forms, etc. 
for the above named works, I/ We ……….(Name of Bidder) hereby tender for 
execution of the works referred to in the tender document in conformity with the 
said Conditions of Contract, Schedule of quantities for the sum as stated in BoQ 
of this tender document or such other sum as may be ascertained in accordance 
with the said conditions of contract. 

2. I/ We undertake to complete and deliver the whole of the works comprised in the 
Contract within the time as stated in the tender and also in accordance in all 
respects with the specifications, Scope of work and instructions as mentioned in 
the tender document.  

3. I / We am / are tendering for the works mentioned in the table below and 
submitting the EMD in the form of RTGS / NEFT/ BG in favour of IWAI Fund 
payable at Noida from Nationalised / Scheduled bank of India as per the details 
given therein:  
 

S. 

No. 
RTGS / NEFT Bank Guarantee 

Total 

EMD 

(INR) 

 Amount 

(INR) 

Details of RTGS / 

NEFT (No. and 

Date) and details 

of the bank (Name 

of bank, branch, 

address) 

Amount 

(INR) 

Details of the Bank 

Guarantee (No and 

Date) and details of the 

bank (Name of bank, 

branch, address) 

 

1      

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a 
period of 120 days from the last date of Bid Submission or extension thereto as 
required by the IWAI and not to make any modifications in its terms and 
conditions. 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ 
we make any modifications in the terms and conditions of my/ our tender, if I/ We 
fail to commence the execution of the works as above, I/ We shall become liable 
for forfeiture of my/ our EMD, as aforesaid and IWAI shall without any prejudice 
to another right or remedy, be at the liberty to forfeit the said EMD absolutely 
otherwise the said EMD shall be retained by IWAI towards part of security deposit 
to execute all the works referred to in the tender document upon the terms and 
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conditions contained or referred to therein and to carry out such deviations as 
may be ordered.  Should this tender be accepted, I/ We agree(s) to abide by and 
fulfill all the terms and conditions and provisions of this tender. No interest is 
payable on EMD and/ or Security Deposit.  

6. I/ We have independently considered the amount of Liquidated Damages shown 
in the tender hereto and agree that it represents a fair estimate of the loss likely 
to be suffered by IWAI in the event of works not being completed in time. 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost 
when called upon by the employer to do so, a contract agreement in the 
prescribed form. Unless and until a formal Agreement is prepared and executed, 
this tender together with your written acceptance thereto shall constitute a 
binding contract. 

8. I/We also declare that the firm has not been debarred / blacklisted during 
the last three years. Any such discovery relating to debarment or blacklisting is 
brought to knowledge of the Employer at any stage of the tender / contract would 
be punishable under existing law and would lead to rescinding or termination of 
the contract. 

9. I/ We understand that IWAI is not bound to accept the lowest or any tender it may 
receive and may reject all or any tender without assigning any reason. 

10. I/ We certify that the tender submitted by me / us is strictly in accordance with 
the terms, conditions, specifications etc. as contained in the tender document, 
and it is further certified that it does not contain any deviation to the aforesaid 
documents.  

 Date ………………..   Signature …………………  

        Name …………………….  
        Designation ………………  

 duly authorized to sign & submit 
tender for an on behalf of   

(Name and address of firm)  

       M/s ……………………………….. 

      Telephone no’s……FAX No…………… 
      Email ID: ………………………….  
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FORM 4B: ELIGIBLE PROJECTS 
(To be submitted on the letter head of the Bidder) 

Format for Responsiveness of Bid (Eligible Projects) Project Specific Experience 

[Using the format below, provide information on each assignment for which your firm, and 

each associate for this assignment, was legally contracted either individually as a 

corporate entity or as one of the major companies within an JV for carrying similar works 

under this assignment.] 

“Similar Works1” have been defined in Section III: Bid Data Sheet 

Sl. 

No. 

Client 

Name2,  

Name of 

work & 

location of 

project 

Contract Value in 

INR 

Date of start 

of work 

Scheduled 

completion date 

Actual 

completion date 

Details of work 

(including Similar 

Work). 

Remarks 

Financial3 value 

of similar work 

satisfactorily 

completed  

      

 

 

 

 

 

 

 

 

 

 

  

 

Firm’s Name   : ………………………………………… 

Authorized Signature : ………………………………………… 

 

Notes:  

1. For the purpose of evaluation, Bidders should assume 7% inflation for Indian 
Rupees every year and 2% for foreign currency portions per year simple annually. 

2. Bidders should mention the maximum value of similar works as defined in Clause 
16.1.1 of ITB executed during the last seven years (adjusted last day of the month 
previous to the one in which this Tender is invited). 

3. In case of foreign currency, it should first be escalated at the rate mentioned 
above and then the amount so derived shall be converted to INR at the exchange 
rate prevailing last day of the month previous to the one in which this Tender is 
invited. 

 
1Exhibit only those projects completed in the last Seven (7) years from the Last Date of Bid Submission. 

 
2The Bidder shall submit proof of experience from the Client for meeting the minimum qualification details. 
The Client Certificate submitted by the Client shall contain the details as enlisted in Clause 3.2 of ITB. The 
works claimed by the Bidder, if not supported with proof of completion as laid down under Clause 3.2 of ITB 
from the Client will not be considered.  
 
3Against the Contract of works having several components other than the Similar Works, only the relevant 
component shall be evaluated for contract value, payment value and the actual execution period for the 
relevant component only should be submitted / specified. 
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4. Exchange rate should be taken from official website of RBI 
(https://www.rbi.org.in/scripts/ReferenceRateArchive.aspx) 

5. In case exchange rate for the currency in consideration, is not available on RBI 
website (mentioned above), Bidders shall quote exchange rates from websites 
such as www.xe.com, www.oanda.com, along with copy of the exchange rate 
used by the Bidder for the conversion. 

6. Any additional comments / information to substantiate that the said work conforms 
to the specified similar works can also be indicated by the bidder, as deemed fit. 

 

Please limit the description of each project in two A4 size sheet of paper. Descriptions 
exceeding two (02) A4 size sheet of paper may or may not be considered for evaluation. 

 
 
 
 
 

https://www.rbi.org.in/scripts/ReferenceRateArchive.aspx
http://www.xe.com/
http://www.oanda.com/
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FORM 4C: AVERAGE ANNUAL TURNOVER 
(To be submitted on the letter head of Chartered Accountant / Statutory Auditor) 

 

Sl. No. Financial Years Annual Turnover in INR  

1. ……………………  

2. ……………………  

3. ……………………  

4. Total (1+2+3)  

5. Average Annual Turnover [indicate sum of the above figures divided by 3] 

 

Certificate from the Statutory Auditor     

 

 

This is to certify that …...............[Name  of  the  Firm][Registered Address] has received the 

payments shown above against the respective years. 

 

 

Name  of Authorized Signatory 

Designation:  

 

Name of Firm:………………………………………… 

 

(Signature of the Statutory Auditor Seal of the Firm) 

 

 
 
Note:   
 

In case the Bidder does not have a statutory auditor, it may provide the certificate from a 

practicing-chartered accountant. 
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FORM 4D: POWER OF ATTORNEY 
(To be executed on non-judicial stamp paper of appropriate value in accordance 

with relevant Stamp Act and duly notarised. The stamp paper to be in the name of 

the company who is issuing the Power of Attorney) 

 

Know  all  men  by  these  presents,  We,  ......................(name  of  organization  and 

address  of  the registered  office) do hereby constitute, nominate, appoint  and authorize 

Mr./Ms. …........................son / daughter / wife and presently residing at ……….who is 

presently employed with / retained by us and holding the position of ......., …...... as our 

true and lawful attorney (hereinafter referred to as the “Authorized  Representative”), 

with power to sub-delegate to any person, to do in our name and on our behalf, all such 

acts, deeds and things as are necessary or required in connection with or incidental to 

submission of our Bid for “Third Party Agency (The "Independent Expert") for supervision 

of operation and maintenance works by M/s A To Z Exim at IWAI Pandu & Dhubri 

terminals”. The selection of Contractor for Inland Waterways Authority of India (the 

“Employer”) including but not limited to signing and submission of all applications, Bids 

and other documents and writings, participating in pre-bid and other conferences and 

providing information / responses to the Employer, representing us in all matters before 

the Employer, signing and execution of all contracts and undertakings consequent to 

acceptance of our Bid and generally dealing with the Employer in all matters in connection 

with or relating to or arising  out  of our Bid for the said Project and / or upon award thereof 

to us till the  entering  into  of  the Contract with the Employer.   

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or 

caused to be done by our said Authorized Representative pursuant to and in exercise of 

the powers conferred by this Power of Attorney and that all acts, deeds and things done 

by our said Authorized Representative in exercise of the powers hereby conferred shall 

and shall always be deemed to have been done by us. 

 

IN WITNESS WHEREOF WE, .......... THE ABOVE-NAMED PRINCIPAL HAVE 
EXECUTED THIS POWER OF ATTORNEY ON THIS ………. DAYOF................, 2024 
For … 
 
(Signature, Name, Designation and Address)  
 

Witnesses:  

1.………………………………………… 

2.  ………………………………………… 

Accepted     

(Signature, name, designation and address of the Attorney)     
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Notes:    

1. The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of 

the executants (s) and when it is so required the same should be under common 

seal affixed in accordance with the required procedure.    

2.  Wherever required, the Bidder should submit for verification the extract of the 

charter documents and other documents such as a resolution / power of attorney 

in favour of the person executing this Power of Attorney for the delegation of 

power hereunder on behalf of the Applicant    

3.  For a Power of Attorney executed and issued overseas, the document will also 

have to be legalised by the Indian Embassy and notarised in the jurisdiction where 

the Power of Attorney is being issued. However, the Power of Attorney provided 

by Bidders from countries that have signed the Hague Legislation Convention, 

1961 are not required to be legalised by the Indian Embassy if it carries a 

conforming Apostille certificate. 
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FORM 4E: DECLARATION BY THE BIDDERS 
(To be submitted on the letter head of the Bidder) 

 
To,            
        Date:................................... 

 
Director 
INLAND WATERWAYS AUTHORITY OF INDIA, 
Pandu Port Complex, Pandu, Guwahati – 781 012 
District - Kamrup (Assam) 
 
Kind Attention:…………………..(insert name of authorized representative) 
 
Sub: Declaration from the Bidder 
 
Tender Reference No:………………. 
 
Dear Sir, 
 
This is with reference to the above mentioned Tender document. 

We hereby make the following declarations: 

 

1.   No alteration has been made in any form in the Tender document downloaded from 

the website of IWAI and e-procurement portal. 

2.   I / We have not been debarred / blacklisted during the last three years 

3.   I / We accept the payment terms of Terms of Reference. 

4.   I / We provide our acceptance to all the Terms and Conditions of this tender 

document. 

5.   I / We agree to disqualify us for any wrong declaration with respect to the 

submissions made by us for this tender and reject my/our tender summarily 

6.   I / We agree to disqualify us from this tender and black list us for tendering in IWAI 

projects in future, if it comes to the notice of IWAI that the documents/submissions 

made by me/us are not genuine 

7.   I / We confirm that I/we have noted / updated ourselves of all amendments / 

corrigendum / response to pre-submission queries etc. and bid is submitted 

incorporating the same. 

 
Yours Faithfully 

 
(Signature of the Bidder, with Official Seal) 

 
Note: Please Tick the appropriate box in the above table. 
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FORM 4F: BIDDER INFORMATION SHEET 
(To be submitted on the letter head of the Bidder) 

 

Bidder name: 

[insert full name] 

Bidder’s Party name: 

[insert full name] 

Bidder’s Party country of registration: 

[indicate country of registration] 

Bidder’s year of constitution: 

[indicate year of constitution] 

Bidder’s  legal address in country of constitution: 

[insert street/ number/ town or city/ country] 

Bidder’s authorized representative information 

Name: [insert full name] 

Address: [insert street/ number/ town or city/ country] 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes] 

E-mail address: [indicate e-mail address] 

30. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above 

 In case of a Government-owned enterprise or institution, documents establishing legal and 
financial autonomy, operation in accordance with commercial law, and absence of dependent 
status 

2. Included are the organizational chart, a list of Board of Directors, and the Beneficial Ownership. 

 
 

Yours Faithfully 
 

                                             (Signature of the Bidder, with Official Seal) 
 
Note: 
 
This Form shall be supplied with Identity proof of the authorized representative 
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FORM 4G: FORMAT FOR PRE BID QUERIES BY BIDDERS 
(To be submitted on the letter head of the Bidder) 

 
 

 
Name of Bidder: 
Date of Submission: 
 

Pre – Bid Queries 
 

S. No. Section Number, Clause 
Number, Sub Clause Number 
and Page Number of Tender 

Document 

Tender clause 
description 

Query / Suggestion / 
Clarification sought 

1.     

2.     

3.     

4.     

5.     

6.     

.    

.    

.    

.    

    
 
 

 
 

Yours Faithfully 
 
 

 
                                      (Signature of the Bidder, with Official Seal) 
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FORM 4L: List of Ongoing Assignments 
 

  

Sl. 
No. 

Full Postal 
Address of 
Client & 
Name of 
officer-in-
charge 

Description 
of the work 
including 
similar 
works 

Value of 
contract 

Date of 
commencement 
of work 

Scheduled 
completion 
period 

Average 
completion 
as on date 

Expected date 
of completion 
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FORM 4 M: Work Plan and Methodology 
 

(Not more than 3 pages) 

 

The bidder is required to present its Technical Proposal divided into the 

following two chapters:- 

 

a) Technical Approach and Methodology: In this chapter, bidder should 

explain its understanding of the objectives of the Assignment, approach 

to the Assignment, methodology for carrying out the activities and 

obtaining the expected output, and the degree of detail of such output. It 

should highlight the problems being addressed and their importance, and 

explain the technical approach bidder would adopt to address them. 

Bidder should also explain the methodologies it proposes to adopt and 

highlight the compatibility of those methodologies with the proposed 

approach. 

b) Organization and Staffing:- The bidder should propose and justify the 

structure and composition of its team. Bidder should list the main 

disciplines of the Assignment, the experts responsible, and proposed 

technical and support staff with reference to ToR. 
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FORM 4 N: Work Plan and Methodology 

 

Sl. No. Name Position Task 

Technical  / 
Managerial Staff 

   

1    

2    

3    

4    

Supporting Staff    
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FORM 4 O: CV Professional Staff  

(Should be submitted for each category of Manpower) 
 

1. Proposed Position: 

[For each position of professional separate form will be prepared] 
 
2. Name of Firm : 
[Insert name of firm proposing the staff] 
 
3. Name of Staff : 
[Insert full name] 
 
4. Date of Birth : 
 
5. Nationality : 
 
6. Education : 
[Indicate college/university and other specialized education of staff member, giving 
names of institutions, degrees obtained, and dates of obtainment] 
 
7. Membership of Professional Associations: 
 
8. Other Training : 
 
9. Countries of Work Experience : 
[List countries where staff has worked in the last ten years] 
 
10. Languages [For each language indicate proficiency: good, fair, or poor in 
speaking, reading, and writing]: 
 
11. Employment Record : 
[Starting with present position, list in reverse order every employment held by staff 
member since graduation, giving for each employment (see format here below): dates 
of employment, name of employing organization, positions held.] 
 
From [Year]: To [Year] : 
Employer : 
Positions held : 
 
12. Detailed Tasks Assigned 
[List all tasks to be performed under this Assignment] 
 
13. Work Undertaken that Best illustrates Capability to Handle the Tasks Assigned 
[Among the Assignments in which the staff has been involved, indicate the following 
information for those Assignments that best illustrate staff capability to handle the tasks 
listed under point 12.] 
Name of Assignment or project : Year : 
Location : 
Employer : 
Main project features : 
Positions held : 
Activities performed : 
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14. Certification: 
  
 
I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly 
describes me, my qualifications, and my experience. I understand that any wilful 
misstatement described herein may lead to my disqualification or dismissal, if engaged. 
 
 
 
Date: [Signature of staff member} 
 
 
 
Signature of the Authorized representative of the Firm 
 
 
Place: 
 
 
 
 
Certified, that I shall be available for the above assignment for the duration of the Consultancy 
Assignment. 
 
Signature Name: 
 
Proposed Designation: 
 
Date: 
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FORM 4 P: Activity Schedule 
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SECTION – V: FINANCIAL BIDS STANDARD FORMS 
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FORM FIN – 1: FINANCIAL BID SUBMISSION FORM 
 

[Location, Date] 

 
To,  

Director, 
INLAND WATERWAYS AUTHORITY OF INDIA, 
Pandu Port Complex, Pandu, Guwahati – 781 012 
District – Kamrup (Assam) 
  

 
Dear Sir, 

 

We, the undersigned, offer to provide the services for the Assignment / Job for Third 

Party Agency (The "Independent Expert") for supervision of operation and 

maintenance works by M/s A To Z Exim at IWAI Pandu & Dhubri terminals in 

accordance with your notice inviting tender dated…...... [Insert Date] and our Technical 

Bid. Our attached Financial Bid is for …..% of the Cost to our Organization (CTO)[Insert 

percentage of the CTO], against submission of proof of payment. This amount is 

inclusive of all types of taxes (such as Income tax, duties, fees, levies etc.) excluding 

Goods & Service Tax (GST), which shall be paid as per the provisions effective at the 

time of release of payments. We hereby confirm that the financial Bid is unconditional 

and we acknowledge that any condition attached to Financial Bid shall result in rejection 

of our Financial Bid / Bid as a whole. 

 

Our Financial Bid shall be binding upon us subject to the modifications resulting from 

Contract negotiations (if any), up to expiration of the validity period of the Bid, i.e. before 

the date indicated in ……….clause……… 

 

We understand you are not bound to accept any Bid you receive. 

  
 

Yours sincerely,  
 

 
Authorized Signature [In Full and initials]: 

 
 

Name and Title of Signatory :  ……..........................…………… 

Name of Firm :……..........................…………… 
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Form Fin – 2: Summary of Costs – BoQ 
 

Tender Inviting Authority:   INLAND WATERWAYS AUTHORITY OF INDIA 

Name of Work: Third Party Agency (The "Independent Expert") for supervision of operation and 
maintenance works by M/s A To Z Exim at IWAI Pandu & Dhubri terminals 

Contract No:  IWAI/GHY/3(13)/Ter(TPA)/24-25 

Name of the Bidder/ Bidding Firm / Company:  

PRICE SCHEDULE  
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant 

columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only ) 

Sl. 
No. 

Item Description QTY Units BASIC RATE In 
Figures To be 
entered by the 
Bidder in 
Rs.      P 

TOTAL 
AMOUNT 
Without Taxes/ 
GST      in  Rs.      
P 

TOTAL AMOUNT  
In Words 

1 2 4 5 6 7 8 

1 Third Party Agency (The 
"Independent Expert") for 
supervision of operation and 
maintenance works by M/s A 
To Z Exim at IWAI Pandu & 
Dhubri terminals.  

          

1.01 Price offer (in Rs.) 12 Month   …………. INR ……………. Only 

Total in Figures                   ………………………………….……………… 

 
Note: 
  

i. If after the opening of financial bids, it is found that any two bidders have quoted similar Prices, then 

the bidder who has scored the maximum number of marks will be awarded the work. 

ii. The work shall be awarded initially for a period of 1 (One) year from date of issue of LoA and can be 

extended by another 3 years, year to year basis subject to performance of the contractor after getting 

willingness from the concerned agency. 

iii. There shall be no enhancement in charges and the rate quoted by the bidder shall be valid for 4 years   

 

 

Authorized Signature  

Name  :……..........................…………… 

Designation :  ……..........................……………. 

Name of Firm :  ……....................   ......…………… 

Address  :  ……..........................…………… 

  



 

54 | P a g e  
 

Form Fin – 3 : Details of Costs - BoQ 
 
1. Resources 
 
Sl.no. Particulars Month 

1 Third Party Agency (The "Independent Expert") for supervision 
of operation and maintenance works by M/s A To Z Exim at 
IWAI Pandu & Dhubri terminals 

Initially for 12 
months 

 
Note:  

1. IWAI shall not pay any additional amount for any statutory deduction on that account 

(PF & ESI will be reimbursable by the agency in case same is mandatory as per Law). 

2. In case of any changes in the Act which has a bearing on the contract, the same should 

be complied with by the Agency. 

 

Authorized Signature  

Name  :  ….............................…………… 

Designation :  ….............................……………. 

Name of Firm :  ….............................…………… 

Address  :  ….............................…………… 
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SECTION – VI:  

TERMS OF REFERENCE (ToR) 
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1. Introduction 

Inland Waterways Authority of India (IWAI) is a statutory body under the Ministry of 

Shipping, Government of India. IWAI was set up in 1986 with a mandate to develop and 

regulate the inland waterways of the country primarily declared as National Waterways. In 

March, 2016, the Government of India has declared 106 new National Waterways in 

addition to the existing five National Waterways by the National Waterway Act, 2016.  

For Smooth Functioning of the Pandu and Dhubri Terminals, the work for Operation & 

Maintenance of the terminals including Cargo handling was entrusted to M/s A to Z Exim 

on September 2023.  

2. Brief about Project  

Inland Waterways Authority of India (IWAI) want to deploy the renowned Consultancy 

organizations those are private entities or Government entities having proven competence, 

capacity and experience in sphere of Marine Infrastructure Industry, Port, Inland Water 

Transport (IWT) sector and experience in providing competent technical manpower for 

executing the intended works i.e. Dredging Project Execution & Management, Bandalling 

and Hydrographic Survey, Marine Civil Construction, Development of Waterways, Port and 

Harbour Works and other allied activities. 

3. Objectives  

Third Party Agency (The "Independent Expert") for supervision of operation and 

maintenance works by M/s A To Z Exim at IWAI Pandu & Dhubri terminals 

4. Detailed scope of work: 

4.1 “Independent Expert” means a person appointed in accordance with Article 5 for 

supervising and monitoring of compliance by the Operator as per Scope of Work, 

Performance Standards and Minimum Guaranteed Cargo more particularly to undertake, 

perform, carry out the duties, responsibilities, services and activities set forth below.  

4.2 Role and functions of the Independent Expert:- 

a. The Independent Expert shall review quarterly performance reports by the 

Operator and report to the Contracting Authority and the Operator in case of any 

discrepancy in the report and assessment of the Independent Expert. 

b. Independent Expert shall be responsible to organise and conduct quarterly joint 

inspections of the terminal with the Contracting Authority and the Operator, at a 

pre defined time. Report of the joint inspection shall be prepared and shared with 

the Contracting Authority and Operator by Independent Expert. 

c. Independent Expert shall also be responsible for ensuring that the Operator meets 

Performance Standards. 
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d. Independent Expert can provide any Change in Scope as and when necessary to 

improve Cargo handling capacity and efficiency of the terminal, subject to approval 

of the Contracting Authority. 

e. In the event that any damage is cause partly due to the negligence or default or 

omission on the part of the Contracting Authority and partly due to the negligence 

or default or omission on the part of the operator, Independent Expert has to 

ascertain the proportion of respective damages. Each Party shall be liable to the 

other party only in the proportion to its respective degree of negligence or default 

or omission as the case maybe. 

f. The Independent Expert is expected to play a positive and independent role in 

discharging its functions, thereby facilitating the smooth implementation of the 

project. 

g. Determining the actual performance of the operator on key performance 

standards, as per the Agreement; (Annexure IV: Performance Standards and 

damages) 

h. determining, as required under the Agreement, the period or any extension 

thereof, for performing any duty or obligation; 

i. Undertake all other duties and functions as envisaged under this Agreement and 

any other relevant clauses in the Agreement signed between IWAI and M/s A to Z 

Exim. 

4.3 Outline of the task to be carried out:- 

a. Supervision and certification: Supervise and certify the execution done by the 

agency, to ensure the execution is in accordance with the terms, conditions and 

specifications provided to the agency (A to Z Exim) and maintain all necessary 

records of progress, measurements, quality inspection records, Contract related 

day to day correspondences etc. to the satisfaction of the Employer and make 

available the same for reference of Employer whenever needed. The Independent 

Expert will function also as advisor to the Employer in all Contract management 

matters entered into with the agency. 

b. Determination of costs and time: The Independent Expert shall determine the 

costs, and/or their reasonableness, that are required to be determined by it under 

the Agreement. The Independent Expert shall determine the period, or any 

extension thereof, that is required to be determined by it under the Agreement. 

c. Maintenance of records: A copy of all communications, comments, instructions, 

Documents sent by Independent Expert to the agency (A to Z Exim) pursuant to 



 

58 | P a g e  
 

this TOR, and a copy of all the results with comments of the Supervision 

Consultant thereon shall be furnished by the Independent Expert to the Authority 

forthwith. The Independent Expert shall retain at least one copy each of all 

Documents received by it and keep in its safe custody. 

d. Assistance in Dispute resolution: When called upon by either Party in the event of 

any Dispute, the Independent Expert shall mediate and assist the Parties in 

arriving at an amicable settlement. 

e. Contractor’s Bills: The bills raised by the Agency (A to Z Exim) for works done in 

accordance with the Contract are to be checked with reference to the Terms & 

Conditions, specifications & drawings and relevant records and certified by the 

Independent Expert. The certified bills are to be submitted to the Employer within 

prescribed time period along with Independent Expert’s recommendations on the 

admissibility of payments, retentions to be made, recovery of advances, taxes to 

be deducted etc. all in accordance with the terms & conditions of the Contract with 

agency. 

f. Consultant’s Manpower Reports: Submit to the Employer the Independent 

Expert’s manpower deployment reports in approved format fortnightly together 

with the programme of deployment for the next fortnight. The reports shall be 

furnished immediately at the end of each fortnight. 

g. Assistance to Employer: Act as authorized agent of Employer in day to day 

management of Contract with agency at the site and prepare & submit to the 

Employer drafts of Contract related reports as may be required by IWAI. 

h. Monthly Review Meetings: Prepare and furnish to Employer status note and list of 

important matters in need of attention to facilitate Monthly Review meeting of the 

project by the Employer which may be held at Guwahati. The Nodal Officer shall 

arrange such meetings, participate in the meetings and prepare the record note of 

such meetings for follow up actions. 

i. Periodic on site meetings: The Consultant shall attend meetings at Project Site 

whenever considered necessary and called for by the Employer’s representative 

to discuss issues connected with the Contract management. 

j. The Manager (Operations) will report to Engineer-in-charge (EIC). 

4.4 Deliverables 

4.5 The following are the principal deliverables to be fulfilled by the Consultant 

a. Fortnightly Reports: Consultant has to submit physical & financial progress report 

in approved format for all the project components on fortnightly basis or as directed 

from time to time to the employer. It should clearly indicate the work completed 

during the previous fortnight, work planned for the next fortnight, progress with 

reference to original schedule, slippage if any and reasons thereof and corrective 

measures to overcome the slippage for timely completion of the project. 
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b. Monthly Reports: The Consultant has to ensure that various components of the 

project are progressing in accordance with the approved work programme. The 

physical & financial progress has to be recorded. reviewed and submitted to the 

Employer monthly before the 7th of each month (report for the previous month) in 

approved format with due reference to the approved work programme. The report 

should also contain details & reasons for variations from the approved work 

programme, if any, and the Consultant’s suggestions for their corrections. 

Consultant has to employ an advanced type of project monitoring programme 

similar to the one used by the agency for maintaining & reporting on progress of 

the project. 

c. Reports on deficiency / Non conformity report (NCR): Along with the Monthly 

Reports, a report on deficiencies observed in relation to the quality of works during 

the previous month including actions taken by the Consultant and agency to rectify 

the same shall be furnished. 

d. Quarterly Reports: Prepare and submit a quarterly Status Report on Works to the 

Employer reflecting not only the activity-wise physical & Financial status of the 

Works with reference to the approved programme, but also the Consultant’s 

views and recommendations regarding steps to be taken for more efficient 

implementation of the Works. The Agency shall provide solutions for 

enhancement of Cargo at Pandu & Dhubri terminals. 

e. Daily Activity Records: Coordinate and maintain close interactions with various 

agencies / Govt. Departments involved directly or indirectly in development of Ship 

Repair Facility regarding matters relevant to the implementation of the Works. 

Maintain daily Activity Record in respect of the Contract from beginning till 

completion of all works and furnish a copy of the same to the Employer at the end 

of each month. 

f. The contractor shall provide the technical personnel & other supporting staff under 

RO, IWAI, Guwahati having Degree in any discipline with minimum 5 years’ 

experience shall be in supervision of Port management / shipping development / 

Traffic expert / Transport in Sea / Inland Ports / LCD’s / ICD’s etc. 

5. Payment Terms 

5.1. All the payments shall be made in Indian Rupees (INR) only and shall be subject to 
applicable Indian Laws for withholding taxes, if any. 
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SECTION-VII:  

GENERAL CONDITIONS OF CONTRACT (GCC) 
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SECTION VII: GENERAL CONDITIONS OF CONTRACT 

 

1. Definitions 1.1 Definitions 

 1.1.1 “Employer” means the Chairperson, Inland Waterways Authority 
of India and his successors. 

 1.1.2 “Authority / Department / Owner” shall mean the Inland 
Waterways Authority of India, which invites tenders on behalf of the 
Chairperson, IWAI and includes therein‐legal representatives, 
successors and assigns. 

 1.1.3 “Chairperson” means Chairperson of Inland Waterways Authority 

of India. 

 1.1.4 “Chief Engineer” means the Chief Engineer of the Authority, as the 
case may be. 

 1.1.5 “Director” means the Director of the Authority, as the case may be. 

 1.1.6 “Deputy Director” means the Deputy Director of the Authority, as 

the case may be. 

 1.1.7 “Contractor” means the successful Bidder who has been awarded 

the contract to perform the work covered under this tender document 

and shall be deemed to include the Contractor’s successors, 

executors, representatives or assigns approved by the Engineer. 

 1.1.8 "Contractor's Representative" means the person named by the 

Contractor in the Contract or appointed from time to time by the 

Contractor, who acts on behalf of the Contractor. 

 1.1.9 "Employer's Personnel" means the Engineer, the assistants and all 

other staff, labour and other employees of the Engineer and of the 

Employer; and any other personnel notified to the Contractor, by the 

Employer or the Engineer, as Employer's Personnel. 

 1.1.10 "Contractor's Personnel" means the Contractor's Representative 

and all personnel whom the Contractor utilises on Site, who may 

include the staff, labour and other employees of the Contractor and of 

each Subcontractor; and any other personnel assisting the Contractor 

in the execution of the works. 

 1.1.11 “Engineer-In-Charge (EIC) or Engineer” means the Employers 

personnel authorized to direct, supervise and be in-charge of the 

works on behalf of the Employer. 

 1.1.12 “Subcontractor” means any person named in the Contract as a 

Subcontractor for a part of the Works or any person to whom a part 

of the Works has been subcontracted by the Contractor with the 

consent of the Engineer and the legal successors in title to such 

person, but not any assignee of any such person. 
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 1.1.13 “Engineer-in-charge representative / assistant” shall mean any 

officer of7 the Authority nominated by the Engineer for day to day 

supervision, checking, taking measurement, checking bills, ensuring 

quality control, inspecting works and other related works for 

completion of the project. 

 1.1.14 "Contract" means  the  documents  forming  the  tender  and  

acceptance thereof and the formal agreement executed between the 

competent authority on behalf of the Chairman, Inland Waterways 

Authority of India and the contractor, together within the documents 

referred to therein including these conditions, the specifications, 

designs, drawings and instructions issued from time to time by the 

Engineer and all these documents taken together shall be deemed to 

form one contract and shall be complementary to one another. 

 1.1.15 “Party” means either the Employer or the Contractor as the case 

may be and “Parties” means both of them. 

 1.1.16 "Commencement Date" means the date notified under clause 

12.1. 

 1.1.17 "Day"means a calendar day beginning and ending at mid-night. 

 1.1.18 “Week” means seven consecutive calendar days. 

 1.1.19 “Month” means one Calendar month 

 1.1.20 “GCC” means the General Conditions of Contract. 

 1.1.21 “SCC” means the Special Conditions of Contract. 

 1.1.22 “Work / Works” means work / works to be executed in accordance 

with the contract. 

 1.1.23 “Work Order” means a letter from the Authority conveying the 

acceptance of the tender/offer subject to such reservations as may 

have been stated therein. 

 1.1.24 “Letter of Acceptance” means the formal letter issued by the 

Employer to successful bidder to notify the acceptance of the offer 

of contractor and shall specify including other terms and conditions, 

total contract price in consideration of execution & completion of 

works and the remedying of any defect therein by the contractor in 

accordance with the terms and conditions of the contract.  

 1.1.25 “Bill of Quantities” means the price schedule and complete bill of 

quantities forming part of the Contract. 

 1.1.26 "Contract Price" means the price as specified in the letter of 

acceptance subject to additions and adjustments thereto or 

deductions therefrom as may be made pursuant to the offer. 
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 1.1.27 “Cost" means all expenditure reasonably incurred (or to be 

incurred) by the Contractor, whether on or off the Site, including 

overhead and similar charges, but does not include profit. 

 1.1.28 "Accepted contract Amount" means the amount accepted in the 

Letter of Acceptance for the execution and completion of the Works 

including remedying of any defects. 

 1.1.29 “Applicable Law” means the laws and any other instrument 

having the force of law in India for the time being. 

 1.1.30 “Approval” means consent by the Employer in writing 

 1.1.31 “Operator” M/s A to Z Exim 

2. Interpretations 2.1 Where the contract so requires, words imparting the singular only 

shall also include the plural and vice versa. Any reference to 

masculine gender shall whenever required include feminine gender 

and vice versa. 

 2.2 Heading and marginal notes in these General Conditions shall not 

be deemed to form part thereof or be taken into consideration in the 

interpretation of construction thereof of the contract. 

 2.3 Wherever in the Contract, provision is made for the giving or issuing 

of any notice, consent, approval, certificate or determination by any 

person, unless otherwise specified such notice, consent, approval, 

certificate or determination shall be in writing and the words “notify”, 

“certify” or “determine” shall be construed accordingly. Any such 

consent, approval, certificate or determination shall not 

unreasonably be withheld or delayed. 

 2.4 Law and Language 

The Contract shall be governed by the law of the country (Indian 

Law). 

The language for communications shall be English. 

 2.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually 

explanatory of one another. For the purposes of interpretation, the 

priority of the documents shall be in accordance with the following 

sequence: 

 (a) the Contract Agreement, 

 (b) the Integrity Agreement 

 (c) the Letter of Acceptance / Firm work order 
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 (d) Special Conditions of Contract 

 (e) General Conditions of Contract 

 (f) The priced Bill of Quantities 

 (g) The Drawings and Annexures. 

 (h) The Technical Specification 

 (i) Addendum / Corrigendum 

 (j) Minutes of the Meeting 

 (k) Technical Bid 

 (l) Post bid correspondences and any other document forming part of 
contract. 

  If any ambiguity or discrepancy is found in the documents, the 
Employer / Engineer shall be the sole authority to issue any 
necessary clarification or instruction in this regard. 

 2.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 21 days 
after the issue of the Letter of Acceptance. The Contract Agreement 
shall be in the format annexed to the bid. The costs of stamp duties 
and similar charges (if any) imposed by law in connection with entry 
into the Contract Agreement shall be borne by the Bidder. 

 2.7 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture 

or consortium of two or more persons/ companies 

 (i) these persons / companies shall be deemed to be jointly and 

severally liable to the Employer for the performance of the Contract; 

 (ii) these persons / companies shall notify the Employer of their leader 

who shall have authority to bind the Contractor and each of these 

persons / companies. 

 (iii) The Contractor shall not alter its composition or legal status without 

the written prior consent of the Employer. 

3. Signing of 

Agreement 

3.1 (a) The parties to the contract are the contractor and the owner. 

 (b) Authority of Persons signing the Contract on behalf of the 

Contractor 
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A person signing the tender or any other document in respect of the 

contract on behalf of the contractor without disclosing his authority 

to do so shall be deemed to warrant that he has authority to bind 

the contractor. If it is discovered at any time that the person so 

signing had no authority to do so, the Chairman on behalf of 

Authority may, without prejudice to any other right or remedy of the 

owner, cancel the contract and hold such person liable to the owner 

for all costs and damages arising from the cancellation of the 

contract including any loss which the owner may sustain on account 

of such purchase. The provisions of clause 11 apply to every such 

purchase as far as applicable.  

 (c) Address of the Contractor and notices & communication on 

behalf of the Owner  

 (i) For all purposes of the contract including arbitration there under, 
the address of the contractor mentioned in tender shall be the 
address to which all communication addressed to the contractor 
shall be sent, unless the contractor has notified a change by a 
separate letter containing no other communication and sent by 
registered post due to The Chairman, Inland Waterways Authority 
of India, A-13, Sector-1, NOIDA, Gautam Budh Nagar Distt (U.P.) 
201301. The Contractor shall be solely responsible for the 
consequence  of  an  omission  to  notify  a  change  of address in 
the matter aforesaid.  

 (ii) Any communication or notice on behalf of the owner, in relation to 
the contract may be issued to the contractor by the owner, and such 
communications and notices may be served on the contractor either 
by email or fax or courier or registered post or under certificate of 
posting or by ordinary post or by hand delivery at the option of the 
owner. 

 3.2 Authority of the Chairman 

For all  purposes  of  the  contract  including  arbitration  proceeding 
there under, the Chairman on behalf of the Authority shall be 
entitled to exercise all the rights and powers of the owner. 

4. Performance 

Security & 

Security Deposit 

4.1 For All Bidders including MSE Registered Firms 

The contractor shall be required to deposit an amount equal to 5% 
of the contract value of the work as Performance Security in the 
form of an irrevocable bank guarantee bond of any nationalized / 
scheduled bank of India in accordance with the form prescribed 
within 15 days of the issue of the LOA. 

 4.2 A sum @ 10% of the gross amount of the bill shall be deducted from 
each running bill of the contractor till the sum along with the sum 
already deposited as the earnest money in the form of RTGS will 
amount to security deposit of 5% of the contract value of work. The 
Earnest money of the successful bidder submitted in the form of 
RTGS will be retained as Security Deposit. Bank guarantee will 
not be accepted as security deposit. 

In case of MSE registered firms, deduction of a sum of 10% of the 
gross amount of the bill from each running bill till that amount 
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reaches 5% of the contract value of the work as Security Deposit 
will also be made. 

 4.3 Release of Performance Security & Security Deposit 

The Performance Bank Guarantee shall be valid up to the stipulated 
date of completion plus ninety days beyond that. No claim shall be 
made against such bank guarantee and such bank guarantee shall 
be returned to the Contractor within 21 days of the completion of 
the aforesaid period. In case of extension of time, the Contractor 
shall get the validity of the Performance Bank Guarantee extended 
to cover such extension of time of the work. 

 4.4 The total security deposit shall remain with the Owner till the 
completion of the contract or the payment of the final bill payable in 
accordance with agreement conditions whichever is later, provided 
the Engineer is satisfied that there is no demand outstanding 
against the Contractor. 

 4.5 No interest will be paid on security deposit. 

 4.6 If the Contractor neglects to observe or fails to perform any of his 
obligations under the contract, it shall be lawful for the Owner to 
forfeit either in whole or in part, the Security Deposit furnished by 
the Contractor. However, if the Contractor duly performs and 
completes the contract in all respects and presents in absolute "NO 
DEMAND CERTIFICATE” in the prescribed form, the Owner shall 
refund the Security Deposit to the Contractor after deduction of cost 
and expenses that the Owner may have incurred and other money 
including all losses and damages which the Owner is entitled to 
recover from the Contractor. 

 4.7 In case of delay in the progress of work, the Owner shall issue to 
the Contractor a notice in writing pointing out the delay in progress 
and calling upon the Contractor to explain the causes for the delay 
within 3 days of receipt of the notice or 10 days from issuance of 
notice whichever is earlier. If the Owner is not satisfied with the 
explanations offered, he may withhold payment of pending bills in 
whole or in part and / or get the measures of rectification of progress 
of work accelerated to the pre-defined level at the risk and cost of 
the Contractor and if necessary, forfeit the Security Deposit. 

 4.8 All compensation or other sums of money payable by the 
Contractor under the terms of the contract or any other contract or 
on any other account whatsoever, may be deducted from or paid 
by the sale of a sufficient part of his security or from any sums which 
may be due or may become due to the Contractor by the Owner on 
any account whatsoever. Also in the event of the Contractor’s 
Security Deposit falls short of such deductions or sale, as aforesaid 
the Contractor shall, within 14 days of receipt of notice of demand 
from the Employers representative make good the deficit in his 
Security Deposit. 

 4.9 In case the contractor fails to commence the operation after 
handing over of the survey launch to him or when the contractor 
has defaulted for more than thirty days or when covered from the 
contract as penalty or deduction and the contractor fails to pay such 
amount even after due notice is given to him in this regard, the 
Owner shall at its own discretion encash the bank guarantee 
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furnished as performance guarantee and /or recover the sum from 
his security deposit. 

5. Sufficiency of 

Tender 

5.1 The contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the 
works and of the rates quoted in the schedule of   Quantities and 
Prices which shall (except as otherwise provided in the contract) 
cover all his obligations under the contract and all matters and 
things necessary for the proper execution and completion of the 
works in accordance with the provisions of the contract and its 
operation during execution of work. 

6. Contract 

Documents 

6.1 The language in which the contract documents shall be drawn up 
shall be English and if the said documents are written in more than 
one languages, the language according to which the contract is to 
be constructed and interpreted shall be English. 

 6.2 The Contractor shall be furnished free of charge certified true copy 
of the contract document. 

 6.3 A copy of the Contract Documents furnished to the Contractor as 
aforesaid shall be kept by the Contractor on the Site in good 
condition and the same shall at all reasonable time be available for 
inspection and use by the Engineer-in-Charge, his representatives 
or by other Inspecting officers of the Authority. 

 6.4 None of these Documents shall be used by the Contractor for any 

purpose other than that of this contract. 

7. Discrepancies and 

Adjustment of 

Errors 

7.1 In case of discrepancy between the Schedule of Quantities and 

prices, Specifications, the following order of precedence shall be 

observed: - 

 (a) Description in the Schedule of Quantities and Prices.     

 (b) Relevant Specifications and Special Conditions, if any. 

 7.2 The contractor shall study and compare the drawings, 

specifications and other relevant information given to him by the 

Engineer-in-Charge and shall report in writing to the Engineer-in-

Charge any discrepancy and inconsistency which he notes.  The 

decision of the Engineer-in-Charge regarding the correct intent and 

meaning of the drawings and specifications shall be final and 

binding. 

 7.3 Any error in description, quantity or price in Schedule of Quantities 

and Prices or any omission there from shall not vitiate the Contract 

or release the Contractor from the execution of the whole or any 

part of the work(s) comprised therein according to specifications or 

from any of his obligations under the contract. 

 7.4 If on check there is difference in the amount worked out by 

contractor in the schedule of quantities and prices and General 

summary the same shall be adjusted in accordance with the 

following rules: 
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 (a) In the event of error/discrepancy occurring in the rates written in 

figures and words, then the rate which corresponds with the 

amount worked out by the contractor shall, unless otherwise 

proved, be taken as correct. If the amount of an item is not worked 

out by the contractor or it does not correspond with the rate written 

either in figures or in words, then the rate quoted by the contractor 

in words shall be taken as correct. When the rate quoted by the 

contractor in figures and words tally, but the amount is not worked 

out correctly, the rate quoted by the contractor will, unless or 

otherwise proved, be taken as correct. 

 (b) All errors in totaling in the amount column and in carrying forward 

totals shall be corrected. 

 (c) The totals of various sections of schedule of quantities and price 

amended shall be carried over to the General Summary and the 

tendered sum amended accordingly. The tendered sum so altered 

shall, for the purpose of tender, be substituted for the sum originally 

tendered and considered for acceptance instead of the original 

sum quoted by the tenderer.  Any rounding off of quantities or in 

sections of schedule of quantities and prices or in General 

summary by the tenderer shall be ignored. 

8. Duties and Powers 

of the Engineer–In-

Charge 

Representative 

8.1 The duties of the representative of the Engineer-in-Charge are to 

watch and supervise the work performed by various category of 

Technical Manpower with respect to discharge of the intended 

duty. 

 8.2 The Engineer-in-Charge may, from time to time in writing, delegate 
to his representative any of the powers and authorities, vested in 
the Engineer- in- Charge and shall furnish to the contractor a copy 
of all such written delegation of powers and authorities. Any written 
instruction or written approval given by the representative of the 
Engineer-in-Charge to the contractor within the terms of such 
delegation shall bind the contractor and the Authority as though it 
has been given by the Engineer-in-Charge.  

 8.3 Failure of the representative of the Engineer-in-Charge to 
disapprove any work or materials shall be without prejudice to the 
power of the Engineer-in-Charge thereafter to disapprove such 
work. The contractor shall, at his own expense, again carry out 
such works as directed by the Engineer-in-Charge. 

 8.4 If the Contractor is dissatisfied with any decision of the 
representative of the Engineer-in-Charge, he will be entitled to 
refer the matter to the Engineer-in- Charge who shall thereupon 
confirm, reverse or vary such decision and the decision of the 
Engineer-in- Charge in this regard shall be final and binding on the 
contractor. 
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9. Assignment and 

Sub-Letting 

9.1 The Contractor shall not sub-let, transfer or assign the whole or 
any part of the work under the contract.  Provided that the 
Engineer-in-Charge may at his discretion, approve and authorize 
the Contractor to sub-let any part of the work, which in his opinion, 
is not substantial, after the contractor submits to him in writing the 
details of the part of the work(s) or trade proposed to be sublet, the 
name of the sub-contractor thereof together with his past 
experience in the said work/trade and the form of the proposed 
sub-contract. Nevertheless, any such approval or authorization by 
the Engineer-in-Charge shall not relieve the contractor from his any 
or all liabilities, obligations, duties and responsibilities under the 
contract. The contractor shall also be fully responsible to the 
Authority for all the acts and omissions of the sub-contractor, his 
employees and agents or persons directly employed by the 
contractor.   However, the employment of piece rate works shall 
not be construed as sub-letting. 

10. Facilities to 

Other 

Contractors 

10.1 The contractors shall, in accordance with the requirements of the 
work as decided by the Engineer-in- Charge, afford all reasonable 
facilities to other contractors engaged contemporaneously on 
separate contracts and for departmental labour and labour of any 
other agency properly authorized by Authority or any statutory 
body which may be employed at the site for execution of any work 
not included in the contract which the Authority may enter into in 
connection with or ancillary to the works. In all matters of conflict 
of interest, the Engineer-in-Charge shall direct what compromise 
should be made and his decision shall be final and binding on the 
parties. 

11. Change in the 

Constitution of 

The Firm to be 

Intimated 

11.1 Where the contractor is a partnership firm, prior approval in writing 
of the Engineer-in-Charge shall be obtained before any change is 
made in the constitution of the firm. Where the contractor is an 
individual or a Hindu Undivided Family business concern, such 
approval, as aforesaid, shall like-wise be obtained before the 
contractor enters into any partnership agreement where under the 
partnership firm would have the right to carry out the works hereby 
undertaken by the contractor. If prior approval as aforesaid is not 
obtained the contractor shall be deemed to have been assigned in 
contravention to Clause 31 hereof and the same action will be 
taken and the same consequences shall ensure as provided for in 
the said clause-31. 

12. Commencement 

of Work 

12.1 The contractor shall commence the work and supply the manpower 
at the respective sites within 15 days of the issue of Contract 
Agreement. If the contractor commits default in mobilization of 
resources, as aforesaid, the Engineer-in-Charge shall without 
prejudice to any other right or remedy be at liberty to cancel the 
contract and forfeit the earnest money/security deposit. 

13. Works to be 

carried out in 

accordance with 

specification and 

orders etc. 

13.1 The contractor shall execute the whole and every part of the work 
in the most substantial and workman like manner in strict 
conformity with the specifications laid down in the contract 
document or as may be laid down by the Engineer-in-Charge under 
the terms of the contract. The contractor shall also conform exactly, 
fully and faithfully to the specifications and instructions in writing in 
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respect of the work, duly signed by the Engineer-in-Charge as may 
be issued from time to time. 

 13.2 The contractor shall be entitled to receive, on demand, in addition 
to the contract documents, in accordance with the provisions of 
contract, the documents set forth herein in respect of the work on 
commencement or during the performance of the contract: 

 (a) Specifications or revisions thereof from time to time 

 (b) Explanations, instructions etc. 

  Such further explanation, modifications and instruction, as the 
Engineer-in-Charge may issue to the contractor from time to time 
in respect of the work shall be deemed to form integral part of the 
contract and the contractor shall be bound to carry out the work 
accordingly. 

 13.3 All instructions and orders in respect of the work shall be given by 
the Engineer-in-Charge in writing.  However, any verbal 
instructions or order shall be confirmed by the Engineer-in-Charge 
as soon as practicable without loss of time and only such written 
instruction shall be deemed to be valid. 

14. Setting Out the 

Works 

14.1 The contractor shall provide all assistance and adhere to the 
instruction of E.I.C during the course of the contract. 

15. Urgent Work 15.1 If any urgent work (in respect of which the decision of the Engineer-
in-Charge shall be final and binding) becomes necessary, the 
contractor shall execute the same as may be directed by Engineer-
in-Charge, provided the directions are in accordance and 
confirmatory with provisions in Clause – 8. 

16. Deviations, 

Variations and 

Extent 

16.1 The Engineer-in-Charge shall have power (i) to make alteration in, 
omissions from, additions to, or substitutions for the original 
specifications and instructions that may appear to him to be 
necessary or advisable during the progress of the work, and (ii) to 
omit a part of the works for any reasons and the contractor shall be 
bound to carry out the works in accordance with any instructions 
given to him in writing signed by the Engineer-in-Charge and such 
alterations, omissions, additions or substitutions shall form part of 
the contract as if originally provided therein and any altered, 
additional or substituted work which the contractor may be directed 
to do in the manner specified above as part of the works, shall be 
carried out by the contractor on the same conditions in all respects 
including price on which he agreed to do the main work except as 
hereafter provided. 

17. Contractor’s 

Supervision 

17.1 The contractor shall either himself supervise the execution of the 
works or shall appoint at his own expense, a qualified and 
experienced Engineer as his accredited agent approved by the 
Engineer-in-Charge, if contractor has himself not sufficient 
knowledge or experience to be capable of receiving instruction or 
cannot give his full attention to the works.  The contractor or his 
agent shall be present at the   site(s) and shall supervise the 
execution of the works with such additional assistance in each 
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trade, as the work involved shall require and considered essential 
by the Engineer-in-Charge. Further the directions/instructions given 
by the Engineer-in-Charge to the contractor's agent shall be 
considered to have the same force as if these had been given to 
the contractor himself. 

 17.2 If the contractor fails to appoint a suitable agent as directed by the 
Engineer-in-Charge, the Engineer-in- Charge shall have full powers 
to suspend the execution of the works until such date as a suitable 
agent is appointed by the contractor and takes over the charge of 
supervision of the work.  For any such suspension, the contractor 
shall be held responsible for delay so caused to the work. 

18. Instructions and 

Notice 

18.1 Except as otherwise provided in this contract, all notices to be given 
on behalf of the Authority and all other actions to be taken on its 
behalf may be given or taken by the Engineer-in-Charge or any 
officer for the time being entrusted with the functions, duties and 
powers of the Engineer-in-Charge. 

 18.2 All instructions, notices and communications etc. under the contract 
shall be given in writing and any such oral orders / instructions given 
shall be confirmed in writing and no such communication which is 
not given or confirmed in writing shall be valid. 

 18.3 All instructions, notices and communications shall be deemed to 
have been duly given or sent to the contractor, if delivered to the 
contractor, his authorized agent, or left at, or posted to the address 
given by the contractor or his authorized agent or to the last known 
place of abode or business of the contractor or his agent of services 
by post shall be deemed to have been served on the date when in 
the ordinary course of post these would have been delivered to him 
and in other cases on the day on which the same were  so delivered 
or left. 

19. Laws Governing 

the Contract 

 The Courts at Noida only shall have the jurisdiction for filing the 

award of the arbitration and for any other judicial proceedings. 

20. Work during 

night or on 

Sundays and 

holidays 

20.1 Subject to any provisions to the contrary contained in the contract, 
none of the works shall be carried out during Sundays and national 
holidays without the permission in writing of the Engineer-in-
Charge. However, when work is unavoidable or necessary for 
safety of life, property or works, contractor shall take necessary 
action immediately and advise the Engineer-in-Charge accordingly. 

 

 
 
 
 

    

20.2 

 
 
 
 

20.3 
 
 
 
 
 
 
 
 
 

The Engineer-in-Charge at its discretion may, however, direct the 

contractor that the work may be carried out on holidays, Sundays 

and/or in extra shifts to ensure completion of works under the 

contract as scheduled. 

In case, the person deployed is absent on a particular day or 

comes late/leave early on three occasions, deduction for one day 

will be made. The out sourcing staff employed can avail 8 days 

leave per year which can be accumulated up to the end of calendar 

year. However, they are not eligible to en-cash the leave 

accumulated. Moreover, the leaves will not be carried forward for 

the second year. The Service Provider shall ensure that these 
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20.4 

leave benefits are available to the outsourcing staff and there 

should be no occasion for any complaint from the staff. 

21. Technical Man 

power 

21.1(a) The contractor shall provide personnel in required numbers for the 
intended work to the satisfaction of the Engineer-in-Charge. The 
Contractor shall not employ in connection with the works any 
person who has not completed eighteen years of age the minimum 
age specified in Indian Labour Law. 

 (b) The minimum qualification and essential / desirable 
experience for each personnel to be deployed is given in 
Section VI: ToR. 

 (c) If any foreigner is employed by the contractor on the work within the 
site the later shall ensure that such foreigner possesses the 
necessary special permit issued by the Civil Authorities in writing 
and also comply with the instructions issued there-from from time 
to time. In the event of any lapse in this regard on the part of such 
foreigner the contractor shall be personally held responsible for the 
lapse & IWAI shall not be liable in any event. 

 (d) The Contract is liable for cancellation if either the contractor himself 
or any of his employee is found to be a person who has held Class-
I post under the IWAI immediately before retirement and has within 
two years of such retirement accepted without obtaining the 
previous permission of the IWAI or of the Chairman as the case 
may be and employment as contractor for, or in connection with the 
execution of the public works, or as an employee of such contractor. 
If the contract is terminated on account of the failure of the 
contractor to comply with the above clause, the IWAI shall be 
entitled to recover from him such damages as may be determined 
by the Engineer-in-Charge with due regard to the inconvenience 
caused to the IWAI on account of such termination without 
prejudice to the IWAI’s right to proceed against such officer.    

 21.2 The contractor shall in respect of personnel employed by him either 
directly or through sub-contractor comply with or cause to be 
complied with the contract labour (Regulation and Abolition) Act 
1970 amended from time to time and Rules framed there under in 
regard to all matters provided therein. 

 21.3 The Contractor shall also comply with the provisions of all Acts, 
Laws, any Regulation or Bye Laws of any Local or other Statutory 
Authority applicable in relation to the execution of works such as: 

 (i) Payment of Wages Act, 1936 (Amended) 

 (ii) Minimum Wages Act, 1948 (Amended). 

 (iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules 
framed there under as amended. 

 (iv) Workmen Compensation Act, 1923 as amended by Amendment 
Act no.65 of 1976.       

 (v) Employer's Liability Act 1938 (Amended) 

 (vi) The Industrial Employment (Standing orders) Act 1946 (Amended). 
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 (vii) The Industrial Disputes Act. 1947 (Amended) 

 (viii) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and 
No. 48 of 1978 and any amended thereof:      

 (ix) The Personal Injuries (Compensation Insurance) Act 1963 and any 
modifications thereof and rules made there under from time to time. 
The Contractor shall take into account all the above and financial 
liabilities in his quoted rates and nothing extra, whatsoever, shall be 
payable to him on this account. 

  The list is indicative only; otherwise the contractor should be aware 
of all the Acts/Labour Laws and should follow diligently on the work. 
The contractor shall be fully and personally responsible for the 
violation of any Act/Labour Law  

 21.4 The Contractor shall be liable to pay his contribution and the 
employees’ contribution to the State Insurance Scheme in respect 
of all labour employed by him for the execution of the contract, in 
accordance with the provision of the Employees State insurance 
Act 1948" as amended from time to time.  In case the Contractor 
fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer-in- Charge shall recover from 
the running bills the contribution amount as assessed by him.  The 
amount so recovered shall be adjusted against the actual 
contribution payable for Employees State Insurance 

 21.5 The Engineer-in-Charge shall on a report having been made by an 
inspecting officer as defined in the Contract Labour  (Regulation 
and Abolition) Act and Rules or on his own in his capacity as 
Principal Employer, have the power to deduct from the amount due 
to the contractor any sum required for making good the loss 
suffered by worker(s) by reason of non-fulfilment of the conditions 
of the Contract for the benefit of Workers, non-payment of 
remuneration or on account of deduction made from the 
remuneration of the workers which are not justified by the terms of 
the contract or non- observance of the said Act and Rules framed 
there under  with amendments made from time to time. 

 21.6 The Contractor shall indemnify the Authority against any payments 
to be made under and for observance of the Regulation Laws, 
Rules as stipulated in Clause-22.4 above without prejudice to his 
right to claim indemnity from his sub-contractors. In the event of the 
contractor's failure to comply with the provisions of all the Acts/Laws 
stipulated in Clause-22.4 or in the event of decree or award or order 
against the contractor having been received from the competent 
authority on account of any default or breach or in connection with 
any of the provisions of the Acts/Laws/Rules mentioned in Sub-
Clause 22.4 above, the Engineer-in-Charge without prejudice to 
any other right or remedy under the contract shall be empowered 
to deduct such sum or sums  from the  Bill of the contractor or from 
his security deposit  or from  other  payment due under this contract  
or  any  other contract to satisfy within a reasonable time the  
provisions of the various Acts/Laws/Rules/Codes as mentioned 
under  Sub-Clause  22.4 above, on the part of the contractor under  
the contract on behalf of and at the expenses of the contractor and 
make payment and /or provide amenities/ facilities/services  
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accordingly. In this regard, the decision of the Engineer-in-Charge 
shall be conclusive and binding on the contractor. 

 21.7 In the event or the Contractor committing a default or breach of any 
of the provisions of the aforesaid Contract's Labour (Regulation and 
Abolition) Act and Rules as amended from  time to time or furnishing 
any information or  submitting or filling any form/Register/Slip under 
the  provisions of  these Regulations which is materially incorrect 
then  on the  report  of  the Inspecting officer as  defined  in  the 
relevant  Acts and Rules as referred in Clause 22.4 above, the 
Contractor shall without prejudice to any other liability  pay  to the 
Authority a sum not exceeding Rs.50/- (Rs. Fifty only) as liquidated 
damages for every default, breach or furnishing, making, 
submitting, filling materially incorrect statement as may be fixed by 
the Engineer-in-Charge. The decision of the Engineer-in-Charge in 
this respect shall be final & binding. 

 21.8 The Contractor shall at his own expenses comply with or cause to 
be complied with the Provisions/ Rules provided for welfare and 
health of Contract Labour in the Contract Labour (Regulation and 
Abolition) Act and other relevant Acts and Rules framed there under 
or any other instructions issued by the Authority in this regard for 
the protection of health and for making sanitary arrangements for 
workers employed directly or indirectly on the works. In case the 
contractor fails to make arrangements as aforesaid, the Engineer-
in-Charge shall be entitled to do so and recover the cost thereof 
from the contractor. 

 21.9 The Contractor shall at his own expense arrange for the safety or 
as required by the Engineer-in-Charge, in respect of all Personnel 
employed for performance of the Works and shall provide all 
facilities & safety gears in connection therewith. In case the 
contractor fails to make arrangements and provide necessary 
facilities as aforesaid, the Engineer-in- Charge shall be entitled to 
do so and recover the cost thereof from the Contractor. But this will 
not absolve the contractor of his responsibility or otherwise thereof. 

 21.10 In the event of any injury, disability or death of any workmen in or 
about the work employed by the contractor either directly or through 
his sub-contractor, contractor shall at all time indemnify and save 
harmless the Authority against all claims, damages and 
compensation under the Workmen Compensation Act. 1923 as 
amended from time to time or in other Law for the time being in 
force and Rules there-under from time to time and also against all 
costs, charges and expenses of any smooth action by proceedings 
arising out of such accidents or injury, disability or death of a 
workmen and against all sum or sums which may with the consent 
of the contractor be paid to compromise or compound any claim in 
this regard. If any award, decree or order is passed against the 
contractor for recovery of any compensation under the Workmen 
Compensation Act, 1923, for any injury, disability or death of a 
workman by any competent court, the said sum or sums shall be 
deducted by the Engineer-in-Charge from any sum then due or that 
may become due to the contractor or from his security deposit or 
sale thereof in full or part under the contract or any other contract 
with the Authority towards fulfilment of the said decree, award or 
orders. 
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 21.11 Provided always that the contractor shall have no right to claim 
payments/claims whatsoever on account of his compliance with his 
obligations under this clause and Labour Regulations. 

 21.12 The contractor shall not otherwise than in accordance with the 
statutes ordinance and Government Regulations or orders for the 
time being in force import, sell, give, barter or otherwise dispose of 
any alcoholic liquor or drugs to permit or suffer any such import, 
sale, gift, barter or disposal by his sub-contractor, agent or 
employees. 

 21.13 The contractor shall not give, barter or otherwise dispose of to any 
person or persons any arms or ammunition of any kind or permit to 
suffer the same as aforesaid. 

 21.14 The Contractor shall employ for the execution of the works only 
such persons as are skilled and experienced in their respective 
trades and Engineer-in-Charge shall be at liberty to object to and 
require the contractor to remove from the works any persons 
employed by the Contractor for the execution of the works who, in 
the opinion of the Engineer-in-Charge, misconduct himself or is 
incompetent or negligent in the proper performance of his duties. 

  The contractor shall forthwith comply with such requisition and such 
person shall not be again employed upon the works without 
permission of the Engineer-in-Charge. 

22. Force Majeure 22.1 The term Force Majeure shall herein mean Riots  (other than among 
the contractor's employees), Civil Commotion  (to the extent no 
insurable), war (whether declared or not), invasion, act of foreign 
enemies, hostilation, civil war, rebellion, revolution, insurrection, 
military or usurped power, damage from aircraft, nuclear fission, 
acts of God, such as earthquake (above 7 magnitude on Richter 
Scale), lightning, unprecedented floods, fires not caused by 
contractor's negligence and other such causes  over  which  the 
contractor  has no control and are accepted as such  by  the 
Engineer-in-Charge, whose decision shall be final and  binding.  In 
the event of either party being rendered unable by Force Majeure 
to perform any obligation required to be performed by them under 
this contract, the relative obligation of the party affected by such 
Force Majeure shall be treated as suspended for the period during 
which such Force Majeure cause lasts, provided the party allowing 
that it has been rendered unable as aforesaid, thereby shall notify 
within 15 days of the alleged beginning and ending thereof giving 
full particulars and satisfactory evidence in support of such cause. 

 22.2 For delays arising out of Force Majeure, the bidder shall not claim 
extension in completion date for a period exceeding the period of 
delay attributable to the causes of Force Majeure and neither the 
Authority nor the bidder shall be liable to pay extra costs provided 
it is mutually established that Force Majeure conditions did actually 
exist. 

 22.3 If any of the Force Majeure conditions exists in the places of 
operation of the bidder even at the time of submission bid, he shall 
categorically specify in his bid and state whether they have been 
taken into consideration in their quotations. 
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23. Liability for 
damage, defects 
or imperfections  
and rectification 
thereof 

23.1 If the personnel supplied by the contractor injure any person or 
destroy or damage any item belonged to IWAI including the vessel 
on which they are deployed during the tenure of a contract, the 
contractor shall upon receipt of a notice in writing in that behalf from 
Engineer-in-charge make good the same at his cost. 

 23.2 

 

 
 

23.3 

 

All damages caused by accidents or carelessness of the contractor 
or any of his employees or any property belonging to the Authority 
is wasted or is misused by the contractor or any of his employees 
shall be to the account of the contractor, who shall make good the 
loss. 

Performance Guarantee/Security Deposit may also be forfeited at 
the discretion of Authority to partially make good the loss suffered 
by the Authority 

24. Contractor's 

Liability and 

Insurance 

24.1 
From commencement to completion of the work(s) as a whole, the 
Contractor shall take full responsibility for the care thereof and for 
taking precautions to prevent loss or damage by the personal 
supplied by the contractor.   

 24.2 Neither party to the contract shall be liable to the other in respect of 
any loss or damage which may occur or arise out of "Force 
Majeure" to the works or any part thereof on to any material or 
article at site but not incorporated in the works or to any person or 
anything or material whatsoever or either party provided such a loss 
or damage could not have been foreseen or avoided by a prudent 
person and the either party shall bear losses and damages in 
respect of their respective men and materials.  As such liability of 
either party shall include claims/ compensations of the third party 
also. 

 24.3 Provided, however, in an eventuality as mentioned in sub-clause - 
25.2 above, the following provisions shall also have effect: 

 (a) The Contractor shall, as may be directed in writing by the Engineer-
in-Charge proceed with the completion of the works under and in 
accordance with the provisions and conditions of the contract, and 

 (b) The Contractor shall, as may be directed in writing by the Engineer-
in-charge, at his own cost, repair and make good so much of the 
loss or damage as has been occasioned by any failure on his part 
to perform his obligations under the contract or not taking 
precautions to prevent loss or damage or minimize the amount of 
such loss or damage, Final assessment of loss or damage shall be 
decided by the Engineer-in-Charge and his decision shall be final 
and binding. 

 24.4 The contractor shall indemnify and keep indemnified the Authority 
against all losses and claims for death, injuries or damage to any 
person or any property whatsoever which may arise out of or in 
consequence of the service during the contract period and also 
against all claims, demands, proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation 
thereto, and such liabilities shall include claims/compensations of 
the third party. 

 24.5 (a) Before commencing execution of  the work, the Contractor shall 
without in any way limiting his obligations and responsibilities under 
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this condition,  insure  against any  damage, loss or injury which 
may occur to any property (excluding that of the Authority but 
including the Authority building rented to the contractor wholly or in 
part and  any part of which is used in part and any part of which is 
used by him for storing combustible materials) public  liability by 
arising out of the carrying out of the contract. For this purpose the 
contractor shall take out, pay all costs and maintain throughout the 
period of his contract public liability with the following coverage. 

 (i) Public liability limits for bodily injury or death not less than Rs. 
1,00,000 for one person and Rs. 2,00,000 for each accident. 

 (ii) Property liability limits for each accident not less than Rs. 1,00,000/- 

 (iii) The Contractor shall prove to the Engineer-in Charge from time to 
time that he has taken out all the insurance policies referred to 
above and has paid the necessary premiums for keeping the 
policies alive till legacy of the contract. 

 (b) The Contractor shall ensure that similar insurance policies are 
taken out by his sub-contractor (if any) and shall be responsible for 
any claims or losses to the Authority resulting from their failure to 
obtain adequate insurance protection in connection thereof.  The 
Contractor shall produce or cause to be produced by his sub-
contractors (if any) as the case may be, relevant, policy or policies 
and premium receipt as and when required by the Engineer-in-
Charge. 

 (c) If the contractor and/or his sub- contractor (if any) shall fail to effect 
and keep in force the insurance referred to above or any other 
insurance which he/they may be required to effect under the term 
of the Contract then and in any such case the Authority may, without 
being bound to effect and keep in force any such insurance and pay 
such premium or premiums as may be necessary for that purpose 
and from time to time deduct the amount so paid by the Authority 
from any moneys due or which may become due to the  contractor 
or recover the same as a debt due from the contractor. 

25. Foreclosure of 

contract in full or 

in part due to 

abandonment or 

reduction in 

scope of work 

25.1 If at any time after acceptance of the tender the Authority decides 
to abandon or reduce the scope of the works for reason whatsoever 
and hence does not require the whole or any part of the works to 
be carried out, the Engineer-in-Charge (with the prior approval of 
competent authority mentioned in scheduled ‘B’) shall give notice in 
writing to that effect to the contractor and the Contractor shall have 
no claim to any payment of compensation or otherwise whatsoever, 
on account of any profit or advantage which he might have derived 
from the execution of the works in full but which he could  not derive 
in consequence of the fore closure of  the whole or part of the works. 

26. Termination of 

contract on death 

26.1 If the Contractor is an individual or a proprietary concern and the 
individual or the proprietor dies, or if the Contractor is a partnership 
concern and one of the partners dies, then, unless the Engineer-in-
Charge is satisfied that the legal representatives of the individual 
contractor or of the proprietor of the proprietary concern and in the 
case of partnership, the surviving partners are capable of carrying 
out and completing the contract, the Engineer-in-Charge shall be 
entitled to terminate the Contract as to its incomplete part without 
the Authority being in anyway liable  to payment of any 
compensation whatsoever on any account to the estate  of the 



 

78 | P a g e  
 

deceased Contractor and/or to  the  surviving partners of the 
Contractor's firm on account of termination of the Contract. The 
decision of the Engineer-in-Charge that the legal representatives of 
the deceased contractor or the surviving   partners of the 
Contractor's firm cannot carry out and complete the works under 
the contract shall be final and binding on the parties. In the event of 
such termination, the Authority shall not hold the estate of the 
deceased Contractor and/or the surviving partners of the 
Contractor's firm liable for damages for not completing the contract. 
Provided that the power of the Engineer-in-Charge of such 
termination of contract shall be without prejudice to any other right 
or remedy which shall have accrued or shall accrue to him under 
the contract. 

27. Carrying Out Part 

of Work at The 

Risk and Cost of 

The Contractor 

27.1 If the contractor 

 (i) At any time makes default during the currency of work or does not 
execute any part of the work with due diligence and continues to do 
so even after a notice in writing of 7 days in this respect from the 
Engineer-in-Charge; or 

 (ii) Commits default in complying with any of the terms and conditions 
of the contract and does not remedy it or takes effective steps to 
remedy it within 7 days even after a notice in writing is given in that 
behalf by the Engineer-in-Charge; or 

 (iii) 
Fails to complete the work (s) or items of work with individual dates 
of completion, on or before the date (s) so determined, and does 
not complete them within the period specified in the notice given in 
writing in that behalf by the Engineer-in-Charge. 

 27.2 The Engineer-in-Charge without invoking action under clause 37 
may, without prejudice to any other right or remedy against the 
contractor which have either accrued or accrue thereafter to IWAI, 
by a notice in writing to take the part work/ part incomplete work of 
any item (s) out of his hands and shall have powers to: 

 (a) Carry out the part work/ part incomplete work of any items (s) by 
any means at the risk and cost of the contractor. 

 27.3 The Engineer-in-Charge shall determine the amount, if any, is 
recoverable from the contractor for completion of the part work/ part 
incomplete work of any item (s) taken out of his hands and execute 
at the risk and cost of the contractor, the liability of contractor on 
account of loss or damage suffered by IWAI because of action 
under this clause shall not exceed 10% of the tendered value of the 
work. 

 27.4 In determining the amount, credit shall be given to the contractor 
with the value of work done in all respect in the same number and 
at the same rate as if it had been carried out by the original 
contractor under the terms of his contract. The certificate of the 
Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under 
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this clause shall only be taken after giving notice in writing to the 
contractor. Provided also that if the expenses incurred by the IWAI 
are less than the amount payable to the contractor at his agreement 
rates, the difference shall not be payable to the contractor. 

 27.5 Any excess expenditure incurred or to be incurred by IWAI in 
completing the part work/ part incomplete work of any item (s) or 
the excess loss of damages suffered or may be suffered by IWAI 
as aforesaid after allowing such credit shall without prejudice to any 
other right or remedy available to IWAI in law or as per agreement 
be recovered from any money due to the contractor on any account, 
and if such money is insufficient, the contactor shall be called upon 
in writing and shall be liable to pay the same within 30 days. 

 27.6 If the contractor fails to pay the required sum within the aforesaid 
period of 30 days, the Engineer-in-Charge shall have the right to 
recover the same in accordance with the provisions of the contract. 

 27.7 In the event of the above course being adopted by the Engineer-in-
Charge, the contractor shall have no claim to compensation for any 
loss sustained by him by reason of his having purchased or 
procured any materials or entered into any engagements or made 
any advance on any account or with a view to the execution of the 
work or the performance of the contract. 

28. Completion Time 

and Extensions 

28.1 The Engineer-in-Charge will make available to the contractor the 
required working environment to enable the contractor to 
commence & proceed with the execution of the work in accordance 
with agreed programme. 

 28.2 If after the award of the work the contractor commits defaults in 

commencing the execution of work as aforesaid, IWAI shall without 

prejudice to any other right or remedy available in law, be at liberty 

to forfeit the earnest money & performance guarantee absolutely. 

 28.3 However, if the commencement of the work (s) be delayed by:- 

 (i) Force majeure as per clause 23, or 

 (ii) Abnormally bad weather, or 

 (iii) Serious loss or damage by fire, or 

 (iv) Civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or 

 (v) Delay on the part of other contractors or tradesman engaged by 

Engineer-in-Charge in executing work not forming part of the 

contract, or 

 (vi) Non-availability of stores, which are the responsibility of 

Government to supply or 

 (vii) Non-availability of breakdown of Tools and Plant to be supplied or 

supplied by Government or 
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 (viii) Any other cause which, in the absolute discretion of the Engineer-

in-Charge is beyond the Contractor’s control. 

  then immediately upon the happening of any such events as 

aforesaid, the contractor shall inform the Engineer-in-Charge 

accordingly, but the contractor shall nevertheless use constantly his 

best endeavours to prevent and/or make good the delay and shall 

do all that may be required in this regard. The Contractor shall also 

request, in writing, for extension of time, to which he may consider 

himself eligible under the contract, within fourteen days of the date 

of happening of any such events as indicated above. 

  (Clarification with regard to point (vi) above, the survey launches 

will be handed over to the contractor and it is the responsibility of 

the contractor to arrange for any store or tools required during the 

contract period for maintenance and operation). 

 28.4 Request for extension of time, to be eligible for consideration, shall 

be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form to the 

competent authority as indicated in Schedule ‘B’. The Contractor 

may also, if practicable, indicate in such a request the period for 

which extension is desired. 

 28.5 In any such case as may have arisen due to any of the events, as 

aforesaid, and which may have been brought out by the contractor 

in writing, the Competent Authority mentioned in Scheduled ‘B’ may 

give a fair and reasonable extension of time, after taking into 

consideration the nature of the work delayed and practicability of its 

execution during the period of extension. 

 28.6 Such extensions shall be communicated to the contractor by the 

Engineer-in-Charge in writing. The contractor shall not be entitled 

to claim any compensation or over run charges whatsoever for any 

extension granted. 

29. Liquidated 

Damages for 

Delay 

29.1 If the contractor fails to supply the required technical manpower for 

more than 72 hrs., he shall without prejudice to any other right or 

remedy of the Authority on account of such default, pay 

compensation (not by way of penalty) at the rate of twice the 

amount payable to the contractor for the period of non-supply of 

those number of technical manpower which he has failed to supply 

or the technical manpower have remained absent  and in the event 

of more than three such occasions of non-supply or absence of 

manpower or more than 10% of the manpower required to be 

supplied are either not supplied or remained absent then the 

compensation to be paid will be at the rate of  1.5 % per month of 

delay to be computed on per day basis on the total value of the 
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contract subject to a maximum of 10% of the total value of the 

contract.  

 29.2 The amount of liquidated damages may be adjusted or set-off 

against any sum payable to the contractor under this or any other 

contract with the authority.  

 29.3 All sums payable by way of compensation under any of the 

conditions will be considered as reasonable compensation without 

reference to the actual loss or damage which will have been 

sustained.  

 29.4 Payment of such damages shall not relieve the contractor of his 

obligation to complete the work or from any other of his obligation 

or liabilities under the contract.  

30. When the 

Contract Can Be 

Determined 

30.1 Subject to other provisions contained in this clause, the  Engineer-

in-Charge may, without prejudice  to  his  any  other  rights or 

remedy  against  the   contractor  in respect   of  any  delay, inferior 

workmanship, any  claims for damages  and/or any other  provisions 

of  this  contract or  otherwise, and  whether the  date  of  completion 

has  or  has  not  elapsed, by notice   in  writing absolutely determine 

the  contract  in any  of the  following cases: 

 (i) lf the contractor having been  given  by the  Engineer-in-Charge a 

notice in  writing to  rectify,  reconstruct  or  replace  any  defective 

work  or  that the  work  is being performed  in  an  inefficient  or  

otherwise improper or  un-workman  like   manner shall   omit   to  

comply with   the  requirement of  such   notice for  a  period  of  

seven days  thereafter. 

 (ii) If the contractor has, without reasonable cause,  suspended  the  

progress  of  the work   or  has  failed   to  proceed  with   the  work   

with   due   diligence so  that  in  the opinion of  the  Engineer he  

will  be  unable to secure completion of  the work by the  date  for  

completion and  continues  to do so after  a notice in writing of seven 

days  from  the  Engineer. 

 (iii) If the contractor fails to complete the  work  within the  stipulated 

date  or  items of work   with   individual  date   of  completion,  if  

any   stipulated, on  or   before such date(s) of completion and  docs  

not  complete them  within the  period specified  in a notice given in 

writing in that  behalf  by the Engineer-in-Charge. 

 (iv) If  the   contractor  persistently  neglects to   carry  out   his   

obligations  under  the contract  and/   or   commits  default  in   

complying  with    any   of   the   terms   and conditions of the  

contract and  docs  not  remedy it or  take  effective  steps to  remedy 
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it  within  7  days   after   a  notice in  writing is  given to  him  in  that   

behalf by  the Engineer- in-Charge. 

 (v) If the contractor shall offer or give or agree to give to any person in 

IWAI service. or  to  any  other  person on  his  behalf any  gift  or  

consideration of  any  kind   as  an inducement or reward for  doing 

or forbearing to do  or for having done or  forborne to do any  act  in 

relation  to the obtaining or execution of contract. 

 (vi) If the  contractor shall  obtain a contract with  IWAI  as a result  of  

wrong tendering or  other non-bonafide  methods of  competitive   

tendering or  commits  breach  of integrity pact. 

 (vii) If the  contractor being an  individual, or if a firm,  any  partner 

thereof shall at  any time  be adjust insolvent or  have a receiving 

order or order for administration of his  estate   made   against   him  

or  shall   take  any   proceedings  for liquidation  or composition 

(other  than  a  voluntary  liquidation for  the  purpose  of 

amalgamation or  reconstruction) under  any  Insolvency Act  for  

the  time being  in force or  make any  conveyance or  assignment 

of  his effects  or  composition or  arrangement  for the benefit  of 

his creditors or purport so to do, or if any application be made  under 

any Insolvency Act  for the time being enforce  for the sequestration 

of his estate or if a trust  deed  be executed by him for benefit  of 

his creditors. 

 (viii) If the contractor being  a company  shall  pass  a resolution  or the 

court  shall  make an order   that  the  company shall  be wound up  

or  if a  receiver or  a  manager  on behalf of a creditor shall   be 

appointed or  if circumstances shall  arise  which  entitle the  court  

or  the  creditor to  appoint  a  receiver  or  a  manager or  which  

entitle the court  to make a winding up order. 

 (ix) If the contractor shall  suffer  an execution being  levied  on  his 

goods  and allow  it  to be continued for a period  of 21  days. 

 (x) If the contractor assigns, transfers,  sublets  (engagement of labour  

on a piece-work basis  or of  labour  with  materials not to  be 

incorporated in the  work,  shall  not  be deemed   to  be subletting) 

or otherwise parts  with  or  attempts to assign,  transfer, sublet  or 

otherwise parts  with the entire  works  or any  portion  thereof  

without  the prior written  approval of the Engineer -in-Charge. 

 30.2 When the contractor has made himself liable for action under any 

of the cases aforesaid, the Engineer- in-Charge on behalf  of the 

IWAI with the approval of the competent authority shall have 

powers: 
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 (i) To determine the contract as aforesaid (of which termination notice 

in writing to the contractor under the hand of the Engineer-in-

Charge shall be conclusive evidence). Upon such determination, 

the Earnest Money Deposit, Security Deposit already recovered 

and Performance Guarantee under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal of the IWAI. 

 (ii) After giving notice to the contractor to measure up the work of the 

contractor and to take such whole, orthe balance or part thereof: as 

shall be un-executed out of his hand and to give it to another 

contractor to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the 

tendering process for the balance work. 

 (iii) The event   of above courses being adopted by  the   Engineer-in-

Charge,  the contractor shall  have  no claim  to compensation for  

any  loss sustained by him by reasons of  his  having   purchased  

or  procured   any  materials  or  entered  into  any  engagements 

or made  any  advances on  account  or  with  a  view  to  the  

execution  of  the  work   or  the performance of  the  contract.  And 

in case action   is  taken  under   any  of  the  provision aforesaid, 

the contractor shall  not  be entitled  to recover  or  be paid  any 

sum  for any  work thereof  or actually performed under  this  

contract  unless  and  until  the  Engineer·- in-Charge has certified   

in  writing the  performance of such  work  and  the  value  payable  

in  respect thereof and  he shall  only  be entitled  to be paid the 

value so certified. 

31. Inspection 31.1 Periodic inspection will be carried out by the EIC or his 

representative. The contractor can have the inspection schedules 

finalized with the Engineer-in-charge.  

32. Payment On 

Account 

32.1 Bill shall be submitted by the contractor monthly on or before the 

date fixed by the Engineer-in-Charge. The Engineer-in-Charge 

shall then arrange to have the bills verified with reference to the 

daily attendance information sheet/ e-attendance sheet.  

 32.2 Towards its fee for the services rendered to IWAI, the Service 

Provider shall be paid “Administrative and Management Charges”, 

excluding GST, at the rate approved through the tender in terms of 

percentage of the Cost to his Organization (CTO) for rendering the 

actual professional support services to IWAI.  

 32.3 The Cost to the Service Provider’s organization shall be deemed to 

be such amount / figure which is worked out by totalling all the 

expenses (including those on account of Remuneration, 

conveyance, allowances, reimbursements, etc. of the personnel 
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deployed or utilized by the Service Provider for rendering 

professional support services to IWAI) incurred by the Service 

Provider on reimbursement basis of the actual amount.  

 32.4 The service provider will submit the invoices/bills in triplicate on the 

6th day of every month for reimbursement along with a declaration 

that remuneration of all the staff deployed has been paid. Payments 

to the service provider would be strictly on certification by the 

concerned officer that the services were satisfactory and 

attendance as per the bill preferred by the service provider. The 

payment shall be made by IWAI within 30 days from the date of 

receipt of the invoice only on the basis of number of working days 

for which duty has been performed by each manpower. Amount 

deducted from the bill / claim for the days of absence in a month 

shall be as per the approved rate per day per person quoted by the 

service provider.  

The invoice(s) shall be accompanied by supporting documents 

including copies of receipts issued by the personnel/employees to 

the Service Provider in respect of payment of salary/ remuneration, 

allowances, reimbursements etc., acknowledgement/ receipts 

issued by concerned Government Departments in respect of and 

towards proof of deduction and deposit of GST and others relevant 

documents etc., as applicable. 

Note: The service provider shall pay the salary / remuneration to 

the outsourced staff only through ECS by 10th of the following 

month without waiting for the clearance of bill from IWAI. The details 

in this regard will accompany the monthly invoice submitted for 

reimbursement to IWAI. Also, the statutory remittances claimed 

from IWAI should be evidenced by relevant documentary proof. 

 

33. Taxes, duties and 

levies etc. 

33.1 P.F, Insurance Premium etc. to be paid by the contractor and 

deposited with the appropriate Authority.  Proof of such payment 

shall have to be attached with the bill of successive month. 

Regarding GST may be quoted separately in BOQ.  

34. Tax Deduction at 

Source 

34.1 TDS at the applicable rate as per Income Tax Act/Rules shall be 

deducted from all the payment/advances made against the 

contract. 

35. Payment of final 

bill 

35.1 The final bill shall be submitted by the contractor within one month 

from the date of completion of the work or of the date the certificate 

of completion furnished by the Engineer-in-Charge.  No further 

claim in this regard unless as specified herein under shall be 

entertained. Payment of final bill shall be made within three months 

if the amount of the contract is up to Rs. 15 lakhs and six months if 

the value of the work exceeds Rs. 15 lakhs. If there shall be any 

dispute about any item or items of the work then the undisputed 
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item or items only shall be paid within the said period of three 

months or six months, as the case may be.  The contractor shall 

submit a list of the disputed items within thirty days from the 

disallowance thereof and if he fails to do so, his claim shall be 

deemed to have been fully waived and absolutely extinguished. 

36. Over Payments 

And Under 

Payments 

36.1 Whenever any claim whatsoever for the payments of a sum of 

money to the Authority arises out of or under this contract against 

the contractor, the same may be deducted by the Authority from 

any sum then due or which at any time thereafter may become due 

to the contractor under this contract and failing that under any other 

contract with the Authority or from any other sum whatsoever due 

to the contractor from the Authority or from his security deposit, or 

he shall pay the claim on demand. 

 36.2 The Authority reserves the right to carry out post- payment audit 

and technical examination of the final bill including all supporting 

vouchers, abstracts, etc. The authority further reserves the right to 

enforce recovery of any over payment when detected not- 

withstanding the fact that the amount of the final bill may be 

included by one of the parties as an item of dispute before an 

arbitrator appointed under clause 40 of this contract and 

notwithstanding the fact that the amount of the final bill figures in 

the arbitration award. 

 36.3 If as a result of such audit and technical examination any  over 

payment is discovered in respect of any work  done by the 

contractor or alleged to have been done by him  under contract,  it 

shall be recovered by the Authority  from  the contractor  by any of 

all of the methods  prescribed  above, and if any under payment is 

discovered, the amount shall  be duly paid to the contractor by the 

Authority. 

 36.4 Provided that the aforesaid right of the Authority to adjust over-

payment against amount due to the contractor under any other 

contract with the Authority shall not extend beyond the period of two 

years from the date of payment of the final bill or in case the final 

bill is a MINUS bill, from the date the amount payable by the 

Contractor under the MINUS final bill is communicated to the 

contractor. 

 36.5 Any sum of money due and payable to the Contractor (including the 

security deposit returnable to him) under the contract may be 

withheld or retained by way of lien by the Engineer-in-Charge or 

Authority against any claim of the Authority or such other person or 

persons in respect of payment of a sum of money arising out of or 

under any other contract made by the contractor with the Engineer-

in-Charge or Authority or with such other person or persons.  The 

sum of money so withheld or retained under this clause by the 
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Engineer-in-Charge or Authority will be kept withheld or retained as 

such by the Engineer-in- Charge or Authority or till his claim arising 

out of in the same contract is either mutually settled or determined 

by the arbitrator, if the contract is governed by the arbitration clause 

under the clause 40 or by the competent court hereinafter provided, 

as the case may be, and the contractor shall have no claim for 

interest or damages  whatsoever  on this  account or any other 

ground in respect of any  sum  of money withheld or retained under 

this clause. 

37. Finality clause 37.1 It shall be accepted as an inseparable part of the contract that in 

matters regarding contract specifications, mode of procedure and 

the carryout of the work, the decision of the engineer-in-charge 

which shall be given in writing shall be final and binding on the 

contractor. 

38. Sum Payable by 

Way of 

Compensation to 

be considered as 

Reasonable 

without 

preference to 

actual Loss 

38.1 All sum payable by way of compensation to the Authority under any 

of these conditions shall be considered as reasonable 

compensation without reference to the actual loss or damage 

sustained and whether or not damage shall have been sustained. 

39. Settlement of 

disputes & 

arbitration. 

39.1 Except where otherwise provided in the contract, all questions and 

disputes relating to the meaning of the specifications and 

instructions here-in-before mentioned and as to any other question, 

claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, specifications, estimates, instructions, 

orders or these conditions or otherwise concerning the works or the 

execution or failure to execute the same whether arising during the 

progress of the work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as 

mentioned hereinafter: 

 (a) If the contractor considers any work demanded of him to be outside 

the requirements of the contract, or disputes any record or decision 

given in writing by the Engineer-in-Charge on any matter in 

connection with or arising out of the contract or carrying out of the 

work, to be unacceptable, he shall promptly within 15 days of the 

receipt of decision from the Engineer-in-Charge request the Chief 

Engineer in writing through the Engineer-in-Charge for written 

instruction or decision. Thereupon, the Chief Engineer shall give his 

written instructions of the decision within a period of one month from 

the receipt of the contractor’s letter. However, this will not be reason 

for the stoppage of work.  
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 (b) If the Chief Engineer fails to give his instructions or decision in 

writing within the aforesaid period or if the contractor is dissatisfied 

with the instruction or decision of the Chief Engineer, the contractor 

may, within 15 days of the receipt of Chief Engineer’s decision, 

appeal to the Chairman, IWAI who shall afford an opportunity to the 

contractor to be heard, if the latter so desires, and to offer evidence 

in support of his appeal. The Chairman, IWAI shall give his decision 

within 30 days of receipt of contractor’s appeal. If the contractor is 

still dissatisfied with his decision, the contractor shall within a period 

of 30 days from receipt of the decision, give notice to the Chairman, 

IWAI for appointment of arbitrator on prescribed Performa as per 

Appendix V, failing which the said decision shall be final binding and 

conclusive and not referable to adjudication by the arbitrator.  

 39.2 Except where the decision has become final, binding and 

conclusive in terms of Sub Para 40.1 above, disputes or differences 

shall be referred for adjudication through arbitration by a sole 

arbitrator appointed by Chairman, IWAI. 

 39.3 Further, within thirty (30) days of receipt of such notice from either 

party, the Engineer-in-Charge of work at the time of such dispute 

shall send to the Contractor a panel of three persons preferably but 

not necessarily from the approved panel of arbitrators being 

maintained by Indian Council of Arbitration (ICA) and thereafter the 

Contractor within fifteen (15) days of receipt of such panel 

communicate to the Engineer-in-charge the name of one of the 

persons from such panel and such a person shall then be appointed 

as sole arbitrator by the Chairman, IWAI. However, the arbitrator so 

appointed shall not be an officer or the employee of Inland 

Waterways Authority of India. 

Provided that if the Contractor fails to communicate the selection of 

a name out of the panel so forwarded to him by the Engineer-in-

charge then after the expiry of the aforesaid stipulated period the 

Chairman, shall without delay select one person from the aforesaid 

panel and appoint him as the sole arbitrator. 

 39.4 The arbitrator to whom the matter is originally referred being 

transferred or vacating his office or being unable to act for any 

reason, then the Chairman IWAI shall appoint another person to act 

as sole arbitrator, such person shall be entitled to proceed with the 

reference from the stage at which it was left by the predecessor.  

 39.5 The award of the Arbitrator shall be final and binding. The Arbitrator 

shall decide in what proportion the Arbitrator’s fees, as well as the 

cost of Arbitration proceeding shall be borne by either party.  

 39.6 The arbitrator with the consent of the parties can enlarge the time, 

from time to time to make and publish his award. 
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 39.7 A notice of the existence in question dispute or difference in 

connection with the contract unless served by either party within 30 

days after the issue of Defects Liability Certificate, failing which all 

rights and claim under this contract shall be deemed to have been 

waived and thus forfeited and absolutely barred. 

 39.8 The work under this contract shall continue during arbitration 

proceedings and no valid payments due from or payment by the 

Employer shall be withheld on account of such proceedings except 

to the extent, which may be in dispute. 

 39.9 The Arbitration shall be conducted in accordance with the 

provisions of the Arbitration & Conciliation Act, 1996 read with the 

Arbitration & Conciliation (Amendment) Act, 2015 or any statutory 

modifications or re-enactment thereof and the rules made 

thereunder for being in force shall apply to the arbitration 

proceeding under this clause. 

The Arbitrator shall have the power to enlarge the term to rate the 

award with the consent of the parties provided always that the 

commencement or continuation of the arbitration proceeding shall 

not result in cessation or suspension of any of other rights and 

obligations of the parties of any payments due to them hereunder. 

The venue of the arbitration proceedings shall be at Noida. It is 

further clarified that both the parties to this agreement hereby 

undertake not to have recourse to civil court to solve any of their 

dispute whatsoever, arising out of this agreement except through 

arbitration. 

In case of contract with another Public Sector Undertaking, 

following Arbitration Clause shall apply: “In the event of any dispute 

or difference relating to the interpretation and application of the 

provisions of commercial contract(s) between Central Public Sector 

Enterprises (CPSEs) / Port Trusts inter se and also between 

CPSEs and Government Departments / Organizations (excluding 

disputes concerning Railways, Income Tax & Excise Departments), 

such dispute or difference shall be taken up by either party for 

resolution through AMRCD as mentioned in DPE OM No. 

4(1)/2013-DPE(GM)/FTS-1835 dated 22nd May 2018. 

 39.10 Jurisdiction & Venue 

The parties to the agreement hereby undertake to have recourse 

only to arbitration proceedings under for Arbitration & Conciliation 

Act, 1996 read with the Arbitration & Conciliation (Amendment) Act, 

2015 or any statutory modifications or re-enactment thereof and the 

venue of the arbitration proceeding shall be Noida / New Delhi and 
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the parties will not have recourse to Civil Court to settle any of their 

disputes arising out of this agreement except through arbitration. 

40. Claims 40.1 The contractor shall send to the Engineer-in-Charge once in every 

month on account giving particulars, as full and detailed as possible 

of all claims for any additional payment to which the contractor may 

consider himself entitled and of all extra work or additional work 

ordered in writing and which has been executed during preceding 

month. 

 40.2 No claim for payment of any extra work or expenses will be 

considered which has not been included in such particulars. The 

Engineer-in-Charge may consider payment for any such work or 

expense, where admissible under the terms of the Contract. 

 40.3 Any claim which is not notified in two consecutive monthly 

statements for the two consecutive months shall be deemed to have 

been waived & extinguished. 

41. Interest 41.1 No interest shall be payable on account due to the contractor 

against final bills or any other payment due under the contract. 

42. Removal of 

Contractor’s Men 

42.1 The Contractor shall employ for the execution of the works only 

such persons as are skilled and experienced in their respective 

trades and Engineer-in-Charge shall be at liberty to object to and 

require the contractor to remove from the works any person(s) 

employed by the Contractor for the execution of the works who, in 

the opinion of the Engineer-in-Charge, misconduct himself or is 

incompetent or negligent in the proper performance of his duties. 

The contractor shall forthwith comply with such requisition and such 

person shall not be again employed upon the works without 

permission of the Engineer-in-Charge. 

43. Termination of 

Contract in Full 

or in Part 

43.1 If the contractor 

 (i) commits default in complying with or commits breach of any of the 

terms and conditions of the contract and does not remedy  it or take 

effective steps to remedy it  immediately and  not  later than 10 

days in any case after a  notice  in writing  is given to him in that 

behalf by the  Engineer-in-Charge; or 

 (ii) fails to complete the work (s) or any item of work (s) within the time 

or any extended time under the contract  and does  not complete 

the work (s) or any item of works  within the  period specified in a 

notice given in writing  in  that behalf by the Engineer-in-Charge ; or 

 (iii) assigns, transfers, sublets (engagement of labour on  a piece-work  

basis  or  of labour with  materials  not  being incorporated  in the 
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work shall not be deemed to be  subletting)  or attempts to assign, 

transfer or sublet  the  entire works  or  any  portion thereof without  

the  prior  written approval of the Engineer-in-Charge.  The  

Engineer-in-Charge shall have powers to  terminate  the contract  

in full or in part as aforesaid without  prejudice to  any  other right 

or remedy which shall have  accrued  or shall accrue of which 

cancellation notice in writing to  the Contractor under the hand of 

the Engineer-in-Charge shall be conclusive evidence.  

 (iv) IWAI reserve the right to terminate the contract any time before 

expiry by issue of one month’s written notice to the contractor. For 

such foreclosure no compensation for reduction in scope shall be 

payable to the contractor. Similarly, if the contractor wants to 

withdraw or foreclose the contract he shall have to give three 

months’ notice failing which it will result in forfeiture of the security 

deposit. Any loss or damage suffered by IWAI due to such 

foreclosure of the contract by the contractor will be deducted from 

the performance security and from any balance amount payable to 

the contractor from this contract or any other contract. 

 43.2 Risk & Cost 

 (i) The Engineer-in-Charge shall, on such termination of the contract, 

have powers to complete the incomplete work or part of the same 

and if  the expenses incurred or to be  incurred  by  the Authority  

for  carrying out and completing  the  incomplete work  or part of 

the same, as certified by the  Engineer-in-Charge, are in excess of 

the value of the work credited / to be credited to the contractor, the 

difference shall be  paid by the contractor to the Authority. If the 

contractor  fails to pay such an amount , as aforesaid, within thirty 

days  of receipt  of notice in writing from  the  Engineer-in-Charge, 

the Engineer-in-Charge shall be empowered to recover such 

amount  from  any sum due to the contractor on  any  account under 

this or any other contract or from his security deposit or otherwise. 

 (ii) Any dispute or difference in respect of either the interpretation 

effect or application of the above conditions or of the amount 

recoverable there under by the Owner from the Contractor, shall 

be decided by the Chairman. 

44. Sustainability of 

JV 

 Not Applicable 
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ANNEX – I: INTEGRITY AGREEMENT 

 

(To be executed on non-judicial stamp paper of appropriate value in accordance 

with relevant Stamp Act and signed by the Bidder and the same is to signed by 

the Authorized Signatory / Competent Employer on behalf of IWAI) 

This Integrity Agreement is made at ............... on this ...........day of ........... 2024 

BETWEEN 

Chairperson, Inland Waterways Authority of India represented through…………(insert 

name of authorised representative), Inland Waterways Authority of India, A - 13, Sec. – 

1, Noida. 

IWAI, (Hereinafter referred to as the ‘Employer’, which expression shall unless repugnant 

to the meaning or context hereof include its successors and permitted assigns) 

AND 

.......................................................................................................................................... 

(Name and Address of the Individual/firm/Company)through 

................................................................... (Hereinafter referred to as the (details of duly 

authorized signatory) “Bidder/Contractor” and which expression shall unless repugnant 

to the meaning or context hereof include its successors and permitted assigns) 

Preamble: 

WHEREAS the Employer has floated the Tender (NIT No.: IWAI/........………………) 

(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 

organizational procedure, contract for Supervision Services during “Third Party Agency 

(The "Independent Expert") for supervision of operation and maintenance works by M/s 

A To Z Exim at IWAI Pandu & Dhubri terminals” 

AND WHEREAS the Employer values full compliance with all relevant laws of the land, 

rules, regulations, economic use of resources and of fairness/transparency in its relation 

with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 

into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the 

terms and conditions of which shall also be read as integral part and parcel of the 

Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 

parties hereby agree as follows and this Pact witnesses as under: 
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Article 1: Commitment of the Principal/Owner 

1) The Employer commits itself to take all measures necessary to prevent corruption 

and to observe the following principles: 

(a) No employee of the Employer, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 

demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 

(b) The Employer will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Employer will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential / additional information through which the Bidder(s) could obtain an 

advantage in relation to the Tender process or the Contract execution. 

(c) The Employer shall endeavor to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 

2) If the Employer obtains information on the conduct of any of its employees which 

is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption 

Act, 1988 (PC Act) or is in violation of the principles herein mentioned or if there 

be a substantive suspicion in this regard, the Employer will inform the Chief 

Vigilance Officer and in addition can also initiate disciplinary actions as per its 

internal laid down policies and procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

1. It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 

IWAI all suspected acts of fraud or corruption or Coercion or Collusion of which it 

has knowledge of or becomes aware, during the tendering process and 

throughout the negotiation or award of a contract. 

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during 

his participation in the Tender process and during the Contract execution: 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Employer’s employees involved in the tender 

process or execution of the contract or to any third person any material or other 

benefit which he/she is not legally entitled to, in order to obtain in exchange any 
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advantage of any kind whatsoever during the Tender process or during the 

execution of the contract. 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular 

to prices, specifications, certifications, subsidiary contracts, submission or non-

submission of bids or any other actions to restrict competitiveness or to cartelize 

in the bidding process. 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s)/Contractor(s) will not use improperly, (for the purpose 

of competition or personal gain), or pass on to others, any information or 

documents provided by the Employer as part of the business relationship, 

regarding plans, technical Bids and business details, including information 

contained or transmitted electronically. 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly, 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses 

of foreign agents/representatives, if any. Either the Indian agent on behalf of the 

foreign principal or the foreign principal directly could bid in a tender but not both. 

Further, in cases where an agent participate in a tender on behalf of one 

manufacturer, he shall not be allowed to quote on behalf of another manufacturer 

along with the first manufacturer in a subsequent/parallel tender for the same item. 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the Contract. 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means of a willful misrepresentation or omission of 

facts or submission of fake/forged documents in order to induce public official to 

act in reliance thereof, with the purpose of obtaining unjust advantage by or 

causing damage to justified interest of others and/or to influence the procurement 

process to the detriment of the Government / Employer’s interests. 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

use Coercive Practices (means the act of obtaining something, compelling an 

action or influencing a decision through intimidation, threat or the use of force 
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directly or indirectly, where potential or actual injury may befall upon a person, his/ 

her reputation or property to influence their participation in the tendering process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Employer under the 

law or the Contract or its established policies and laid down procedures, the 

Employer shall have the following rights in case of breach of this Integrity Pact by 

the Bidder(s)/Contractor(s) and the bidder/contractor accepts and undertakes to 

respect and uphold the Employer’s absolute right: 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract 

has committed a transgression through a violation of Article 2 above or in any 

other form, such as to put his reliability or credibility in question, the Employer after 

giving 14days’ notice to the Contractor shall have powers to disqualify the 

Bidder(s)/Contractor(s) from the tender process or terminate/determine the 

Contract, if already executed or exclude the Bidder/Contractor from future contract 

award processes. The imposition and duration of the exclusion will be determined 

by the severity of transgression and determined by the Employer. Such exclusion 

may be forever or for a limited period as decided by the Employer. 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Employer has 

disqualified the Bidder(s) from the tender process prior to the award of the contract 

or terminated/determined the contract or has accrued the right to 

terminate/determine the contract according to Article 3(1), the Employer apart 

from exercising any legal rights that may have accrued to the Employer, may in 

its considered opinion forfeit the entire amount of Earnest Money Deposit, 

Performance Guarantee and Security Deposit of the Bidder/Contractor. 

3. Criminal Liability: If the Employer obtains knowledge of conduct of a Bidder or 

Contractor or of an employee or a representative or an associate of a Bidder or 

Contractor which constitutes corruption within the meaning of IPC Act, or if the 

Employer has substantive suspicion in this regard, the Employer will inform the 

same to law enforcing agencies for further investigation. 

Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 years 

with any other Company in any country confirming to the anti-corruption approach 

or with Central Government or State Government or any other Central/State 

Public Sector Enterprises in India that could justify his exclusion from the Tender 

process. 
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2) If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the Tender process or action can be taken for banning of business dealings/ 

holiday listing of the Bidder/Contractor as deemed fit by the Employer. 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 

Employer may, at its own discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors 

1) The Bidder/Contractor shall be responsible for any violation(s) of the principles 

laid down in this agreement/Pact by any of its sub-vendors. 

2) The Employer will enter into Pacts on identical terms as this one with all Bidders 

and Contractor. 

3) The Employer will disqualify Bidders / Contractors, who do not submit, the duly 

signed Integrity Pact between the Employer and the Bidder / Contractor, along 

with the Tender or violate its provisions at any stage of the Tender process, from 

the Tender process. 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires 18 months after 

the completion of work under the contract. 

If any claim is made/lodged during the time, the same shall be binding and continue to 

be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined by the Employer. 

Article 7: Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Employer, who has floated the Tender. 

2) Changes and supplements need to be made in writing. Side agreements have not 

been made. 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all 

the partners or by one or more partner holding power of attorney signed by all 

partners and consortium members. In case of a Company, the Pact must be 

signed by a representative duly authorized by board resolution. 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder 

of this Pact remains valid. In this case, the parties will strive to come to an 

agreement to their original intensions. 
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5) It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action taken 

by the Employer in accordance with this Integrity Agreement/ Pact or interpretation 

thereof shall not be subject to arbitration. 

Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal 

rights and remedies belonging to such parties under the Contract and/or law and the 

same shall be deemed to be cumulative and not alternative to such legal rights and 

remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact 

will have precedence over the Tender/Contact documents with regard to any of the 

provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses: 

............................................................... 

(For and on behalf of Employer) 

................................................................. 

(For and on behalf of Bidder/Contractor) 

WITNESSES: 

1. .............................................. 

(Signature, name and address) 

2. ............................................... 

(Signature, name and address) 

Place : ............................................ 

Date  : ............................................ 
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ANNEX - II: FORMAT OF BANK GUARANTEE FORM FOR PERFORMANCE SECURITY 

 

To 

The Director 

Inland waterways Authority of India 

Pandu Port Complex, 

Pandu, Guwahati 

Pin – 781 012 

In consideration of the ………………… (hereinafter called “Employer”) having to 

enter into an Agreement with M/s ………………… (hereinafter called the 

“Contractor”) as a follow up to the Letter of Acceptance no…………dated…………… 

issued by the Employer for “………………………………(insert name of assignment)”, 

on production of Performance security in the form of Bank Guarantee for INR 

…………..  (Rupees……………..only), at the request of ………..….. Contractor, We, 

(Bank) do hereby undertake to pay to the Employer an amount not exceeding 

INR.…………………………  (Rupees-----------only) against any default or failure on 

the part of Contractor to perform the contract in accordance with terms & conditions 

or any breach of the said Agreement. 

1. We, (Bank) do hereby undertake to pay the amount due and payable under this 

Guarantee without any demur, merely on a demand from the Employer stating 

that the amount claimed is due by way of loss or damage caused to or would be 

caused to or suffered by the Employer by reason of breach by the said Contract 

or any of the terms or conditions contained in the said time frame or by reason of 

the Contractor’s failure to perform the said Agreement. Any such demand made 

on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this guarantee. However, our liability under this guarantee shall be 

restricted to an amount not exceeding INR .………….  

(Rupees……….……………only).  

2. We, (Bank) undertake to pay the Employer any money so demanded 

notwithstanding any dispute or disputes raised by the Contractor in any suit or 

proceeding pending before any court or Tribunal relating thereto, liability under 

this present being absolute and unequivocal. The payment so made by us under 

this guarantee shall be valid discharge of our liability for payment there under and 

the Contractor shall have no claim against us for making such payment. 

3. We, (Bank) further agree that the guarantee herein contained shall remain in full 

force and effect till completion of project work to the complete satisfaction of the 
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Employer in terms of conditions of contract and Letter of Acceptance and that it 

shall continue to be enforceable till all the dues of the Employer under or by virtue 

of the said Agreement have been fulfilled and its claim satisfied or till the 

scheduled date of completion of Works as per the Agreement. We(Bank) shall 

consider that the terms and conditions of the said Agreement have been fully and 

properly carried out by the said Contractor and accordingly discharge this 

Guarantee after 90 days beyond the completion period of the said contract unless 

a demand or claim under this Guarantee is served by the Employer in writing on 

the bank but before the expiry of the said period in which case it shall be 

enforceable against the bank notwithstanding the fact that the same is enforced 

after the expiry of the said period  or after the extended period as the case may 

be.   

4. We (Bank) further agree with the Employer that the Employer shall have fullest 

liberty without our consent and without affecting in any manner our obligations 

hereunder to vary any of the terms and conditions of the said Agreement or to 

extend time or performance by the said Contractor from time to time or to 

postpone for any time or from time to time any of the powers exercisable by the 

Employer against the said Contractor and to forbear or enforce any of the terms 

and conditions relating to the said  Agreement and we shall not be relieved from 

our liability by reason of any such variation, or extension being granted to the said 

Contractor or for any forbearance, act or omission on the part of the Employer 

or any indulgence by the Employer to the said Contractor or by any such matter 

or thing whatsoever which under the law relating to sureties would, but for the 

provision, have effect of so relieving us.  

5. It shall not be necessary for the Employer to proceed against the Contractor 

before proceeding against the Bank and the guarantee herein contained shall be 

enforceable against the bank notwithstanding any security which the Employer 

may have obtained or obtain from the Contractor at the time when proceedings 

are taken against the bank hereunder be outstanding or unrealized. 

  

6. Notwithstanding anything contained herein above our liability under the 

guarantee is restricted to INR…….(Rupees…………….. only) and shall remain in 

force until ……. or otherwise until the extended date by the Employer. Unless a 

claim or suit under this guarantee is filed with us on or before or the extended 

date ………………………. ALL YOUR RIGHTS UNDER THE GUARNTEE 
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SHALL BE FORFEITED and the bank shall be relieved and discharged from all 

liabilities therein.   

7. This Guarantee will be discharge even there is a change in the constitution of the 

Bank or the Contractor. 

8. We, (Bank) lastly undertake not to revoke this Guarantee during its currency 

except with the previous consent of the Employer in writing. 

 

Dated the ………..of  …………. 2024 

for …………………………….. 

(Indicate the name of bank) 

 

Signature………………………….. 

Name of the Officer 

…………………………… 

(In Block Capitals) 

   Designation 

Code No. ………………………………….. 

Name of the bank and Branch (SEAL) 
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ANNEX - III: AGREEMENT FORM 

(To be executed on non-judicial stamp paper of appropriate value in accordance with relevant 

Stamp Act and signed by the Bidder and the same is to signed by the Authorized Signatory / 

Competent Employer on behalf of IWAI) 

Third Party Agency (The "Independent Expert") for supervision of operation and 

maintenance works by M/s A To Z Exim at IWAI Pandu & Dhubri terminals  

AGREEMENT 

BETWEEN 

INLAND WATERWAYS AUTHORITY OF INDIA 

AND 

CONTRACTOR FIRM 

This agreement made on this…….day of……..Two thousand Eighteen between Inland 
Waterways Authority of India, A – 13, Sector – 1, Noida - 201 301, U.P. (hereinafter 
called the “IWAI”, which expression shall, unless repugnant to the context or meaning 
thereof, include its successors and assigns) on one part and 
M/s…………………………..having its office at …………………….(hereinafter called the 
“Contractor“, which expression shall, unless repugnant to the context be or meaning 
thereof, include its successors, permitted assigns and substitutes) on the other part. 

WHEREAS IWAI is desirous of giving Supervision Services during “Third Party 

Agency (The "Independent Expert") for supervision of operation and maintenance 

works by M/s A To Z Exim at IWAI Pandu & Dhubri terminals” as per the Work Order 

No. ……………………………………….dated ……….in accordance with the Terms of 

Reference (ToR) & conditions of contract attached hereto all of which will form part this 

agreement. 

WHEREAS THE CONTRACTOR FIRM has agreed to undertake the “Work” on Terms 

and Conditions herein after set forth. 

NOW THEREFORE THESE PRESENTS WITNESS and it is hereby agreed, declared by 

and between the parties hereto as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to.  

2. The Contractor shall undertake the “Work” as per the Work Order No. 

……………………………………….dated ………. in accordance with the ToR& 

conditions of contract attached hereto all of which will form part this agreement.   

3. The following documents shall be deemed to form and be read and construed as part 

of the Agreement i.e. 
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a) Agreement Form 

b) Integrity Agreement 

c) Letter of Acceptance 

d) General & Special Conditions of contract 

e) Schedule of the price bid 

f) Technical Bid 

g) Addenda / Corrigenda 

h) Minutes of Pre-bid Meeting 

i) All Correspondences  

The “Contractor” hereby covenants with IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the Agreement.  

The “IWAI” hereby covenants to pay the Contractor in consideration of such completion 

of works, the contract price at the time and in the manner prescribed by the Contract.  

IN WITNESS whereof the Parties hereto have caused this Agreement to be executed in 

accordance with the laws of Republic of India on the day, month and year indicated 

above.  

 

For and on behalf of  

(Inland Waterways Authority of India)  

For and on behalf of  

(Contractor) 

Signature _________________________ Signature___________________________ 

Name & Designation_________________ Name & Designation___________________ 

Stamp Stamp 

Witness – I Witness – I 

1)  Signature_______________________ 1)  Signature__________________________ 

2)  Name & Designation_________________ 2)  Name & Designation_________________ 

Stamp Stamp 

Witness – II Witness – II 

1)  Signature_______________________ 1)  Signature__________________________ 

2)  Name & Designation_________________ 2)  Name & Designation_________________ 
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ANNEX – IV: DETAILS OF BANK ACCOUNT 

 

FOR RELEASE OF PAYMENT THROUGH 

ELECTRONIC FUND TRANSFER SYSTEM  

(To be submitted on the letter head of the Bidder) 

 

NAME OF THE PROJECT: Supervision Services during “Third Party Agency (The 

"Independent Expert") for supervision of operation and maintenance works by M/s A To 

Z Exim at IWAI Pandu & Dhubri terminals” 

 

We ______________________(Name of the Bidder) hereby request you to give our 

payments by crediting our bank account directly by E-payment mode as per account 

details given below. We hereby undertake to intimate IWAI in case of any change in 

particulars given below and will not hold IWAI responsible for any delay / default due to 

any technical reasons beyond IWAI’s control:- 

Bank Account Number  :_________________________________ 

RTGS/NEFT/IFSC CODE  :_________________________________ 

NAME OF THE BANK  :_________________________________ 

ADDRESS OF THE BRANCH :_________________________________ 

OF THE BANK  

BRANCH CODE   :_________________________________ 

ACCOUNT TYPE     

(SAVING/CURRENT/OTHERS) :_________________________________ 

 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.  

 

We hereby declare that the particulars given above are correct and complete.  If the 

transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 

information, I/We would not hold IWAI responsible.   

 

Signature of Authorized Signatory  

Name & Designation 

Date: 

Place 
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ANNEX-V: BANK CERTIFICATION 

 

It is certified that above mentioned beneficiary holds a Bank Account No. 

…………………………. with our branch and the bank particulars mentioned above are 

correct.   

 

 

          

         Authorized 

Signatory  

Date:                                                                                               Authorization 

No.________ 

Name:_________________ 

 

Official Seal/Stamp  
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ANNEX-VI: LETTER OF ACCEPTANCE OF TENDER DOCUMENT 

(To be submitted on the letter head of the Bidder) 

To,           Date: 

Director 
INLAND WATERWAYS AUTHORITY OF INDIA, 
Pandu Port Complex, Pandu, Guwahati – 781 012 
District: - Kamrup (Assam) 
 

Sub: Acceptance of Terms & Conditions of Tender. 

 

Tender Reference No:………………. 

Name of Tender / Work: - Supervision Services during “Third Party Agency (The 
"Independent Expert") for supervision of operation and maintenance works by M/s A To 
Z Exim at IWAI Pandu & Dhubri terminals” 
 

Dear Sir, 

1. I/ We have downloaded /obtained the Tender document for the above mentioned 
‘Tender/Work’ from the website(s) namely:  www.iwai.nic.inOR 
https://eprocure.gov.in/eprocure/app as per your advertisement, given in the above 
mentioned website(s). 

2. I / We hereby certify that I / we have read the entire Terms and Conditions of the 
Tender documents from Page No. _______ to ______ (including all documents like 
annexure(s), schedule(s), etc.), which form part of the contract agreement and I / we 
shall abide hereby by the terms/conditions/clauses contained therein. 

3. The minutes of the pre-bid meeting (if any) and / or corrigendum(s) (if any) issued from 
time to time by your department / organization for this work too have also been taken 
into consideration, while submitting this acceptance letter.   

4. I / We hereby unconditionally accept the Tender conditions of above mentioned Tender 
document / minutes of the Pre-bid Meeting (if any) / corrigendum(s) (if any) in its 
totality / entirety.  

5. In case any provisions of this Tender are found violated, then your department/ 
organization shall without prejudice to any other right or remedy be at liberty to reject 
this Tender / Bid including the forfeiture of the full Earnest Money Deposit absolutely. 

 

 

Yours Faithfully 

(Signature of the Bidder, with Official Seal)

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app


 

 
 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

        * * * 


