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NOTICE INVITING TENDER (NIT) 

(For publication in Newspaper) 

 

 

 

                                                   

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping and Waterways, Govt. of India) 
Irrigation Circle Office Complex, Governorpet, Vijayawada – 520 002, 

Krishna Dist., Andhra Pradesh. E-mail: dirvijayawada.iwai@nic.in 

 

NOTICE INVITING TENDER 

E-TENDER No. IWAI/VJA/NW-4/73/Thalweg survey/ 2024 

Online bids are invited from the reputed contractors for 

conducting Monthly Longitudinal Thalweg Survey between 

Polavaram - Kunavaram in the stretch of River Godavari 

(National Waterway–4), Andhra Pradesh. The Details of NIT: - 

E.M.D Rs. 18,201/-, date for uploading tender document on 

website on 08.05.2024, last date of submission is up to 15:00 hrs 

on 27.05.2024, date of bid opening is 28.05.2024 at 15:30 hrs, 

cost of Tender document is Rs. 5,900/-. For other terms & 

conditions, please refer to IWAI website www.iwai.nic.in and 

https://eprocure.gov.in/eprocure/app. 

 

Director 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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INLAND WATERWAYS AUTHORITY OF INDIA 
Irrigation Circle Office Complex, Governorpet, Vijayawada – 520 002, Krishna Dist., 

Andhra Pradesh. 

E Mail: dirvijayawada.iwai@nic.in; iwainw4@gmail.com. 

Web Site: - www.iwai.nic.in , https://eprocure.gov.in/eprocure/app 

 

NOTICE INVITING TENDER (NIT) 

E-Tender No. IWAI/VJA/NW-4/73/Thalweg survey/2024 

 Online tenders in two bid system (“Technical Bid” and “Financial Bid”) are 

invited from experienced and resourceful Contractors for conducting Monthly 

Longitudinal Thalweg Survey between Polavaram to Kunavaram stretch (Approx 75 

km) of National Waterway – 4, Andhra Pradesh for 10 Months. Estimated Cost of 

the work and other details are as under: 

Term and Conditions: 

1. The Bids will be placed online at https://eprocure.gov.in/eprocure/app 

2. Estimated cost of work: Rs. 09,10,057/- (Excluding GST) for a period of 10 

Months.  

3. Date of uploading of tender document in website from 08/05/2024 onwards. 

4. Bid Submission start date: 08/05/2024 at 15:00 hrs. 

5. Bid Document download end date & time is 27/05/2024 at 15:00 hrs.  

6. Bid Submission end date & time: 27/05/2024 at 15:00 hrs. 

7. Bid Opening date & time: 28/05/2024 at 15:30 hrs.  

8. Cost of Tender Document (Tender Fee): Rs. 5,900/-including 18% GST (Rupees 

Five thousand Nine Hundred only). The tender document can be downloaded 

from IWAI website at www.iwai.nic.in  and CPP Portal Website 

https://eprocure.gov.in/eprocure/app . The cost of tender document 

should be submitted before closing date and time of submission of bid through 

RTGS in the following account and branch in favour of  

 

Name of Bank Account IWAI FUND EMD AND SD 

Bank Name and Address State Bank of India, Suryaraopet branch, 

Vijayawada 

Bank Account Number 39373870652 

IFSC SBIN0011098 

 

Bid without tender cost will be treated as non-responsive / rejected. 

9. Earnest Money Deposit (EMD) for an amount of Rs. 18,201/- (2% of the 

estimated cost) needs to be deposited in full through RTGS except Micro and 

Small Enterprises (MSEs) as defined in MSR Procurement Policy issued by 

Department of Micro, Small and Medium Enterprises (MSME) or Department or 

Start-ups as recognized by Department of Industrial Policy & Promotion (DIPP) 

mailto:iwainw4@gmail.com
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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on submission of a valid registration certificate as per the Government of India 

rules. Documentary proof of EMD deposition / exemption certificate needs 

to be scanned and uploaded by the intending bidder. The RTGS for EMD 

should be deposited to the following account: 

Name of Bank Account: IWAI FUND EMD AND SD 

Bank Name and Address State Bank of India, Suryaraopet branch, 

Vijayawada 

Bank Account Number 39373870652 

IFSC SBIN0011098 

 

10. The scanned documentary proof of RTGS made toward Earnest Money Deposit 

mentioned above should be uploaded before the closing date and time of 

submission in the CPP Portal along with bid. In case the bidder fails to upload 

the above documents before the closing date and time of submission of bid, 

then the bid may be treated as non-responsive / rejected. 

11. Tenderer shall agree to the terms & conditions of the tender and submit the 

tender online duly signed in each page for agreeing the same. A signed 

declaration stating that no alteration has been made in any form in the 

downloaded tender document is to be enclosed with the tender by the 

bidder. 

12. The tenderer shall meet the following pre-qualification criteria: 

i. The tendering firms must have at least three years of experience in carrying 

out Hydrographic / Bathymetric surveys in rivers using Automated 

Hydrographic Survey System (AHSS), post processing, preparation of charts 

and submission of reports as stipulated independently. 

ii. The tenderer shall be registered in appropriate class with CPWD, Railways, 

MES, State PWD / Irrigation Department, Port Trust etc. or should be 

conversant with the similar works and should submit credential for similar 

works carried out by them. 

iii. Tenderer shall have to submit the Permanent Account Number issued by 

Income Tax Dept. and must be an assesses. 

iv. Average annual financial turnover during last 03 years ending 31st March of 

the previous financial year, should be at least 100% of the estimated cost. 

Experience of having successfully completed similar works during the last 03 

years ending last day of month previous to the one in which this tender is 

invited should be either of following: 

a) Three similar works completed not less than 40% of the estimated cost; or 

b) Two similar works completed not less than 50% of the estimated cost; or 

c) One similar work completed not less than 80% of the estimated cost; or 

d) One completed work costing not less than the amount equal to 40% of the 

estimated cost put to tender with some Central Government Department / 

State Government Department / Central Autonomous Body / State 
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Autonomous Body / Central Public Sector Undertaking / State Public 

Sector Undertaking / City Development Authority / Municipal 

Corporation of City formed under any Act by Central / State Government 

and published in Central / State Gazette. 

v. Latest certificate of Solvency from nationalized / scheduled Bank included 

in the second schedule of the RBI Act for not less than 40% (i.e., Rs.3.64 

lakhs) of the estimated cost of the work shall be submitted along with the 

bid. 

13. The completed bid documents should be uploaded online by 27/05/2024 at 

15:00 hrs and will be opened online on 28/05/2024 at 15:30 hrs. 

14. Time for completion: The Survey period including submission soft copy report, 

LAD & RN etc. shall be completed every month within 07 days from the date of 

commencing survey.   

15. IWAI reserves the right to accept or reject any or all tenders without assigning 

any reason and no correspondence shall be entertained in this regard. 

16. Other terms and conditions are as per tender document. 

 

                                -sd- 

Director 
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1. TENDER FORM 

Dated: ---------- 

To 

The Director 

Inland Waterways Authority of India, 

Vijayawada 

 

Sub: Tender document for Monthly Longitudinal Thalweg Survey from 

Polavaram to Kunavaram Stretch (Approx. 75 Kms) of NW-4, Andhra 

Pradesh. 

Sir, 

i. Having visited the site and examined the information and instructions for 

submission of tender, general conditions of contract, Special Condition of 

contracts, Technical, General and Detailed specification, Schedules and Bill of 

Quantities, Agreement and Bank Guarantee forms etc. for the above named 

works, I / We hereby tender for execution of the works referred to in the tender 

documents in conformity with the said conditions of Contract, Specifications, 

Schedule of quantities for the sum as stated in Bill of quantities of this tender 

Document or such other sum as may be ascertained in accordance with the 

said conditions of contract. 

ii. I / We undertake to complete and deliver the whole of the works comprised in 

the Contract within the time as stated in the tender and also in accordance in 

all respects with the specifications, designs, drawings/Charts and instructions 

as mentioned in the tender documents. 

iii. I am tendering for the works mentioned in the table below and submitting the 

EMD through RTGS as mentioned in NIT as per the details given therein: 

Sl. 
Description of Works 

RTGS No. Amount 

no. & Date (Rs.) 

1. 

Monthly Longitudinal Thalweg 
Survey between Polavaram to 
Kunavaram in the stretch of River 
Godavari (National Waterway–4), 
Andhra Pradesh. 

 
18,201/- 

(EMD) 

 
5,900/- 

(Tender Cost) 

 
iv. I / We agree to abide by this tender. I / We agree to keep the tender open for a 

period of 60 days from the date of opening of price bids or extension thereto as 

required by the IWAI and not to make any modifications in its terms and 

conditions. 

v. I / We agree, if I / we fail to keep the validity of the tender open as aforesaid or 

I / we make any modifications in the terms and conditions of my / our tender if 

I / We fail to commence the execution of the works as above, I / We shall 

become liable for forfeiture of my / our Earnest money, as aforesaid and IWAI 

shall without any prejudice to another right or remedy, be at the liberty to 

forfeit the said Earnest Money absolutely, otherwise the said earnest money 

shall be retained by IWAI towards part of Security Deposit to execute all the 

works referred to in the tender documents upon the terms and conditions 

contained or referred to therein and to carry out such deviations as may be 

ordered. Should this tender be accepted, I / We agree to abide by and fulfil all 
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the terms and conditions and provisions of this tender. No interest is payable 

on earnest money deposit and / or security deposit. 

vi. I / We have independently considered an amount of Liquidated Damages 

shown in the tender hereto and agree that it represents a fair estimate of the 

loss likely to be suffered by IWAI in the event of works not being completed in 

time. 

vii. If this tender is accepted, I / We undertake to enter into execute at my / our 

cost when called upon by the employer to do so, a contract agreement in the 

prescribed form. Unless and until a formal Agreement is prepared and executed 

this tender together with your written acceptance thereto shall constitute a 

binding contract. 

viii. If my / our tender is accepted, I / We am/are to be jointly and severely 

responsible for the due performance of the Contract. I / We also declare that 

the firm has not been banned or blacklisted by any Govt. or its department or 

any Quasi-Govt. agency or Public-Sector Undertaking. 

ix. I / We understand that you are not bound to accept the lowest or any tender 

you may receive and may reject all or any tender without assigning any reason. 

x. I / We certify that the tender submitted by me, us is strictly in accordance with 

the terms, conditions, specifications etc. as contained in the tender document, 

and it is further certified that it does not contain any deviation to the aforesaid 

documents. 

xi. I / We certify that I / we am / are familiar with all general and special laws, 

Acts, Ordinance, Rules & Regulation of the Municipalities, District, State and 

Central Government that may affect the work, its performance or personnel 

employed therein or environment. 

xii. It is certified that all information given in the tender is true and nothing has 

been concealed / distorted. If at any time, it is found to have concealed / 

distorted any material as mentioned above I / we am / are agreeable for 

summarily termination of contract by IWAI. 

Date ………………..     Signature   …………………... 

       Name ………………………….. 

Designation …………………... 

Duly authorized to sign & submit tender for and on behalf of  

(Name and address of firm with Seal) 

Witness: 

Signature…………………………. 

Name:……………………………… 

Occupation ………………………. 

Address …………….…………….. 

Telephone No. ……….………….. 
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2. INSTRUCTIONS TO THE TENDERER / BIDDER 

Instructions to the Tenderer / Bidder for e-submission of the bids online through 

the Central Public Procurement Portal for e-Procurement: 

1. Possession of valid Digital Signature Certificate (DSC) and enrolment / 

registration of the Tenderer / Bidder on the e-procurement / e-tender portal are 

a prerequisite for e-tendering. 

2. Bidder should do the enrolment in the e-Procurement site using the 

https://eprocure.gov.in/eprocure/app option available “Enrol” Here on the 

home page Portal. Enrolment is free of charge. During enrolment / registration, 

the bidders should provide the correct / true information including valid e-mail 

ID. All the correspondence shall be made directly with the Employers / bidders 

through e-mail ID provided. 

3. Bidder need to login to the site through their user ID / password chosen during 

enrolment / registration. 

4. Then the Digital Signature Certificate (Class II or Class III Certificates with 

signing key usage) issued by SIFY / TCS / n-Code / e-Mudra or any Certifying 

Authority recognized by CCA India on e-Token / Smart Card, should be 

registered. 

5. The DSC that is registered only should be used by the bidder and should ensure 

safety of the same. 

6. Tenderer / Bidder may go through the tenders published on the site and 

download the required tender documents / schedules for the tenders he / she is 

interested. 

7. After downloading / getting the tender document / schedules, the Bidder should 

go through them carefully and then submit the documents as asked. 

8. Bidder then logs into the site through the secured log in by giving the user ID / 

password chosen during enrolment / registration and then by giving the 

password of the e-Token / Smart Card to access DSC. 

9. Bidder selects the tender which he / she is interested in by using the search 

option & then moves it to the “My Favourites‟ folder. 

10. From the “my favourites” folder, he / she selects the tender to view all the details 

indicated. 

11. It is construed that the bidder has read all the terms and conditions before 

submitting their offer. Bidder should go through the tender schedules carefully 

and upload the documents as asked; otherwise, the bid will be rejected. 

12. Bidder, in advance, should get ready the bid documents to be submitted as 

indicated in the tender document / schedule and generally, they can be in 

general .pdf / .xls / .xlsx / .rar / .zip / .jpeg formats. If there is more than one 

document, they can be clubbed together and can be provided in the requested 

format. Each document to be uploaded through online for the tenders should be 

less than 02 MB. If any document is more than 02 MB, it can be reduced 

through .zip / .rar and the same can be uploaded, if permitted. 

13. If there are any clarifications, this may be obtained through the site (or) through 

https://eprocure.gov.in/eprocure/app
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the contract details (or) during the pre-bid meeting, if any. Bidder should take 

into account the Corrigendum published from time to time before submitting the 

online bids. 

14. The Bidders can update well in advance, the documents such as certificates, 

annual report details etc., under “My Space” option and these can be selected as 

per tender requirements and then send along with bid documents during bid 

submission. This will facilitate the bid submission process faster by reducing 

upload time of bids. 

15. Bidder should submit the Tender Fee & EMD as specified in the tender. The copy 

of the RTGS payment made should be posted / couriered / given in person to 

the Tender Inviting Authority within the due date as mentioned in this tender 

document. Scanned copy of the RTGS payment made should be uploaded as 

part of the offer. 

16. While submitting the bids online, the bidder should read the terms & conditions 

and accept the same to proceed further to submit the bid packets. 

17. The details of the RTGS should tally with the details available in the scanned 

copy and the data entered during bid submission time. Otherwise submitted bid 

will not be acceptable. 

18. The bidder has to digitally sign and upload the required bid documents one by 

one as indicated. Bidders to note that the very act of using DSC for downloading 

the bids and uploading their offers shall be deemed to be a confirmation that 

they have read all sections and pages of the bid document including General 

conditions of contract without any exception and have understood the entire 

document and are clear about the requirement of the tender requirements. 

19. The bidder has to upload the relevant files required as indicated in the cover 

content. In case of any irrelevant files, the bid will be rejected. 

20. If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the 

rates offered should be entered in the allotted space only and uploaded after 

filling the relevant columns. The Price Bid / BOQ template must not be modified 

/ replaced by the bidder else the bid submitted is liable to be rejected for this 

tender. 

21. The bidders are requested to submit the bids through online e-tendering system 

to the Tender Inviting Authority (TIA) well before the bid submission end date & 

time (as per Server System Clock). The TIA will not be held responsible for any 

sort of delay or the difficulties faced during the submission, of bids online by the 

bidders at the eleventh hour. 

22. After the bid submission, the acknowledgement number, given by the e-

tendering system should be printed by the bidder and kept as a record or 

evidence for online submission of bid for the particular tender and will also act 

as an entry pass to participate in the bid opening date. 

23. The bidder should ensure / see that the bid documents submitted should be free 

from virus and if the documents could not be opened, due to virus, during 

tender opening, the bid is likely / liable to be rejected. 

24. The time settings fixed in the server side & displayed at the top of the tender 
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site, will be valid for all actions of requesting, bid submission, bid opening etc., 

in the e-tender system. The bidders should follow this time during bid 

submission. 

25. All the data being entered by the bidders would be encrypted using Public 

Key Infrastructure (PKI) encryption techniques to ensure the secrecy of the data. 

The data entered will not viewable by unauthorized persons during bid 

submission & not be viewable by any one until the time of bid opening. 

26. Any bid document that is uploaded to the server is subjected to symmetric 

encryption using a system generated symmetric key. Further this key is 

subjected to asymmetric encryption using buyers / bid openers public keys. 

Overall, the uploaded tender documents become readable only after the tender 

opening by the authorized bid openers. 

27. The confidentiality of the bids is maintained since the secured Socket Layer 128-

bit encryption technology is used. Data storage encryption of sensitive fields is 

done. 

28. The bidder should logout of the tendering system using the normal logout option 

available at the top right-hand corner and not by selecting the (X) exit option in 

the browser. 

29. Any queries relating to the tender document and the terms and conditions 

contained therein should be addressed to the Tender Inviting Authority for a 

tender or the relevant contract person indicated in the tender. 

30. Any queries relating to the process of online bid submission or queries relating 

to CPP Portal in general may be directed to the 24X7 CPP Portal Helpdesk. The 

contact number for the helpdesk is 1800 233 7315. 

31. The details of work to be carried out and its scope are given in this tender 

document, which also indicate brief descriptions of the work to be executed. The 

tenderers are advised to study the same carefully before tendering and they shall 

be deemed to have fully acquainted themselves with the same. 

32. The tenderers are advised to inspect and examine the site and its 

surroundings and satisfy themselves before submitting their tenders, in 

respect of the site conditions including but not restricting to the following which 

may influence or affect the work or cost thereof under the contract: 

a) Site conditions including access to the site, existing and required roads & 

other means of transport / communication for use by him in connection with 

the work. 

b) Requirement and availability of land and other facilities for his enabling 

works, colonies, stores & workshop etc. 

c) Ground conditions including those bearing upon transportation, disposal, 

handling and storage of materials required for the work or obtained there 

from. 

d) Source of extent of availability of suitable materials including Water and 

Labour (Technical, Skilled and Unskilled) etc., required for work and Laws 

and Regulations governing their use and employment. 
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e) Geological, meteorological, topographical, hydrological, morphological and 

other general features of the site and its surroundings as are pertaining to 

and needed for the performance of the work. 

f) The type of equipment and facilities needed, preliminary to / for and in the 

performance of the work and; 

g) All other information pertaining to and needed for the work including 

information as to the risks, contingencies and other circumstances which may 

influence or affect the work or the cost thereof under this contract. 

33. The tenderers shall note that information, if any in regard to the work site and 

local conditions as contained in these tender documents except for the material 

agreed to be supplied by the Authority, has been given merely to assist the 

tenderer and is not warranted to be complete. 

34. The tenderers shall note and bear in mind that the Authority (IWAI) shall bear no 

responsibility for the lack of acquaintance with site condition, system etc. or any 

information relating thereto, on their part. The consequence of the lack of any 

knowledge aforesaid, on the part of the tenderers shall be at their risk and cost 

and no charges or claims whatsoever consequent upon the lack of any 

information, knowledge or understanding shall be entertained or payable by the 

Authority. 

35. Immediately upon download of the Tender documents from website, the 

tenderers are urged to submit a written request at least one day prior to the date 

fixed for pre-bid meeting to the Engineer-in-Charge issuing the tender, on 

matters where clarifications or additional information is desired, if needed. This 

clause however will be applicable only in the case, if pre-bid conference is 

stipulated. 

36. IWAI shall have an unqualified option under the said bid bond to claim the 

amount there under in the event of the Bidder failing to keep the bid valid up to 

the date specified or refusing to accept work or carry it out in accordance with 

the bid if the IWAI decides to award the Work to the Bidder. 

37. The EMD shall be retained with the IWAI until finalization of tenders. Further, 

Security Deposit as per the clause of Security shall be payable by the successful 

bidder. If the tenderer fails to furnish the Security Deposit in accordance with 

tender conditions EMD shall be forfeited. In the event of the Bidder becoming the 

successful Contractor, the amount of EMD would be adjusted against the 

Security Deposit. 

38. IWAI shall, however, arrange to release the EMD in respect of unsuccessful 

bidders within 30 (thirty) days of placement of order to successful bidder. No 

interest shall be payable on EMD by IWAI. 

39. Late bids, delayed bids received after the stipulated last date and time for receipt 

of bids, due to any reasons whatsoever will not be considered. 

40. The Tender Evaluation Committee (TEC) shall open the tenders in the presence 

of the intending tenderers who may be present at the date and time of opening 

informed in the bid document or subsequently. If any of the tenderer or his 

agent is not present at the time of opening of tender, the TEC shall open the 

tenders of the absentee tenderer and same shall be binding on the absentee 
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tenderer. 

41. The successful tenderers shall be required to execute a contract agreement in 

the given format. In case of any refusal / failure on the part of such successful 

tenderer to execute such a contract shall be deemed to be a failure on the part of 

such successful bidder to comply with the terms contained herein. 

42. All the drawings, documents, reports etc. which would be required to be 

prepared by the Tenderer during the course of the assignment. 

43. If the Tender is submitted by an individual, it shall be signed by the proprietor 

above his full name and full name of his firm with its current business address. 

44. If the Tender is submitted by the proprietary firm, it shall be signed by the 

proprietor above his full name and full name of his firm with its name and 

current business address. 

45. If the Tender is submitted by a firm in partnership, it shall be signed by all the 

partners of the firm above their full names and current business address or by a 

partner holding the power of attorney for the firm for signing the Tender in which 

cases a certified copy of the power of attorney shall accompany the Tender. A 

certified copy of the partnership deed and current business address of all the 

partners of the firm shall also accompany the Tender. 

46. If the Tender is submitted by a limited company, or a limited Corporation, it 

shall be signed by a duly authorized person holding the power of attorney for 

signing the tender in which case a certified copy of the power of attorney shall 

accompany the Tender. Such limited company or corporation may be required to 

furnish satisfactory evidence of its existence before the contract is awarded. 

Satisfactory evidence means the certificate of incorporation of the limited 

company or corporation under Indian Companies Act 1956. 

47. If the Tender is submitted by a group of firms, the sponsoring firm shall be 

submit complete information pertaining to each firm in the group and state 

along with the bid as to which of the firm shall have the responsibility for 

tendering and for completion of the contract document and furnish evidence 

admissible in law in respect of the authority assigned to such firm on behalf of 

the group of firms for tendering and for completion of the contract document. 

The full information and satisfactory evidence pertaining to the participation of 

each member of the group of firm in the firm in the Tender shall be furnished 

along with the Tender. 

48. Bidders shall clearly indicate their legal constitution and the person signing the 

tender shall state his capacity and also the source of his ability to bind the 

bidder. The power of attorney or authorization or any other document 

constituting adequate proof of the ability of the signatory to bind the bidder shall 

be annexed to the bid. The Owner may reject outright any bid unsupported by 

adequate proof of the signatory’s authority. 

49. The bid document shall be completed in all respects and shall be submitted 

together with the requisite information and appendices. They shall be complete 

and free from ambiguity, change or inter-lineation. In case IWAI requires any 

information / clarification(s) from the Bidder in respect of the bid documents, 

the bidder shall be required to furnish the same in writing, to IWAI at the earliest 
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where no time is specified by IWAI to furnish the same. A failure to furnish the 

same shall entitle IWAI to cancel / reject the bid. 

50. Bid containing qualifying expressions such as “subject to minimum acceptance” 

or “subject to availability of material / equipment” etc. is liable to be rejected. 

51. IWAI reserves the right to reject any or all bids without assigning any reasons. 

 

3. SUBMISSION OF TENDER 

The Bidder is required to submit their tender in two parts as given 

below: 

3.1 Part A – Technical bid 

The bidder shall submit the technical bid keeping in view the scope of work 

listed in the TOR and indicate the bidder's approach for completing the work in 

time giving the details such as work programme, deployment of technical personal 

and staff with their qualification, status etc. be used for the survey work. The 

technical proposal would cover, inter-alia, the following: 

a) Scanned copy of Full profile of the Company with details such as 

composition / ownership / shareholding pattern, details of top management 

(Board members), key officials with documentary evidence, background of 

the organization with respect to similar experience and brief description of 

projects undertaken (for the past 7 years) in the relevant field including 

scope of work and nature of consultancy services offered. The details of work 

carried out may be furnished in Proforma – V. Copies of work completion 

certificate in case of completed Hydrographic / Bathymetric survey works 

and copies of work order / agreement in case of ongoing Hydrographic / 

Bathymetric survey work shall be submitted as proof of work experience. 

b) Copy of Proof of eligibility or substantial completion in the past three years; 

i. Three similar works completed not less than 40% of the estimated cost; or 

ii. Two similar works completed not less than 50% of the estimated cost; or 

iii. One similar work completed not less than 80% of the estimated cost or 

iv. One completed work costing not less than the amount equal to 40% of the 

estimated cost put to tender with some Central Government Department / 

State Government Department / Central Autonomous Body / State 

Autonomous Body / Central Public Sector Undertaking / State Public Sector 

Undertaking / City Development Authority / Municipal Corporation of City 

formed under any Act by Central / State Government and published in 

Central / State Gazette. 

c) Tender Fee and EMD as specified in NIT. 

d) A short write up on methodology to be adopted for the present work giving 

schematic plan, tentative diagrams & drawings and proposed approach and 

program to carry out in this assignment. (Submit with the help of Bar chart). 

e) Details of the organizational set up for carrying out the subject work and the 

individual expertise. 
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f) List of key experts (as per Proforma – IV) with complete CVs who would be 

associated with the present assignment with their specific scope of work. 

This should be supported by letters from those associates. 

g) A signed declaration stating that the tenderer / bidder has not made any 

addition / deletion / change to any of the tender Sections and it is exactly as 

per the document available at IWAI web site (or) e-procure NIC website 

www.iwai.nic.in or https://eprocure.gov.in/eprocure/app. 

h) Copy of the Annual Report / Audited balance sheets, for the last 03 years. 

i) Solvency certificate issued from the Bank for an amount, not less than Rs. 
16.08 lakhs (not older than three months). 

j) Copy of PAN card. 

k) Copy of Bank Account details for transaction through e-payment. 

l) Copy of any other details which bidder may feel relevant. 

m) Copy of GST registration certificate. 

n) Copy of registration with PF and ESI authorities. (if not so submit the 
declaration stating that establishment having staff less than 20) 

o) Details of Survey vessels / FRP Boat proposed to be deployed. 

p) Details of Survey equipment proposed to be deployed. 

q) The details of the surveyor who is going to carry out the survey. 

r) Procedure to be adopted for Position control, Sounding Measurement & 
Chart Datum fixing etc. 

s) Any other details which tenderer may feel relevant to carry out the present 
assignment. 

t) Letter of Authority for signing and negotiation of tender (as the case may be). 

u) The Bid documents shall be signed by the bidder on each page before 
uploading. 

It may please be noted that the technical proposal shall not contain any 

reference to the financial bid. 

3.2 Part B – Financial Bid 

Price Bid in excel format (BOQ_xxxx.xls) provided along with this tender 

shall be used for quoting prices / offer only in Financial Bid (Online). It may please 

be noted that this part shall not contain any terms & conditions. Any condition 

given in the price bid will be a sufficient cause for rejection of bid. 

(i) This will contain total amount to be charged for completing the work. The 

total amount shall be quoted as a lump-sum amount as under: 

(ii) While working out total cost, following points should be noted. 

a) The Tenderer will have to make their own arrangements for the transport 

/ accommodation / TA/DA of their personnel assigned to this project for 

their site works, visiting various offices and other places for meetings, 

presentations and discussions. 

b) Bidders are advised to submit quotation strictly based upon technical 

specification, terms and conditions contained in technical specifications, 

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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terms and conditions contained in documents and not to stipulate any 

deviations. Any change in this may lead to rejection of bid. 

c) The amount quoted would deem to have included all the incidental cost 

including cost of Bid containing qualifying expressions such as “subject 

to minimum acceptance” or “subject to availability of material 

/equipment” etc. is liable to be rejected. 

 

4. BID EVALUATION 

 

(i) Selection of the bidder for the Survey work shall be based on Technical Bid 

and Financial Bid evaluation. 

(ii) Financial bid (Price bids) will be evaluated and compared based on Lowest 

prices quoted (L-1).  No weightage carries over on technical bid evaluation at 

the time of financial bid evaluation. 

(iii) From the time, the proposals are opened to the time the Contract is awarded, 

the Tenderer should not contact the Employer on any matter related to its 

Technical and / or Financial Proposal. Any effort by Tenderer to influence the 

Employer in the examination, evaluation, ranking of Proposals, and 

recommendation for award of Contract may result in the rejection of the 

Tenderer Proposal. 

(iv) The tender shall be evaluated by the Tender Evaluation Committee (TEC) 

constituted by the employer (EIC). 

(v) The employer shall consider the financial proposal only after analysing and 

evaluating the Technical Proposals and finding the bidder fit / qualified for 

considering his financial proposal. 

(vi) The tender committee shall evaluate the Technical Proposals on the basis of 

the merit of the bidder, their experience and exposure in the respective field, 

their responsiveness to the Terms of Reference and the schematic plan, 

tentative diagrams and drawings as submitted by the bidder. Proposal may be 

rejected if it is found deficient as per the requirement indicated in the tender 

document. Only responsive proposals shall be further taken up for evaluation. 

Evaluation of the technical proposal will start first and at this stage the 

financial bid (proposal) will remain unopened. The IWAI may request any / all 

bidders for furnishing clarifications on its technical proposal during the 

evaluation process. Such requests will be communicated in writing and the 

clarifications to be furnished thereon shall not lead to any changes in the 

financial offer. 

(vii) Financial proposals of only those firms who are technically qualified shall be 

opened on a subsequent date with due prior intimation in the presence of the 

Tenderer representatives who choose to attend. If any of the tenderer or his 

agent is not present at the time of opening of tender, the TEC shall open the 

tenders of the absentee tenderer and same shall then be binding on the 

absentee tenderer. 

(viii) The name of the Tenderer, their technical qualification and their financial 
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proposal shall be read out. The TEC will correct any computational errors. 

When correcting computational errors, in case of discrepancy between a 

partial amount and the total amount, or between word and figures, the former 

will prevail. The Employer will keep a register of representatives attending the 

meeting. 

(ix) The EMD shall be retained with the IWAI until finalization of tenders. Further, 

security deposit as per the clause of Security shall be payable by the 

successful bidder. If the tenderer fails to furnish the security deposit in 

accordance with tender conditions EMD shall be forfeited. In the event of the 

Bidder becoming the successful Contractor. The amount of EMD would be 

adjusted against the Security deposit. 

(x) IWAI shall, however, arrange to release the EMD in respect of unsuccessful 

bidders within 30 (thirty) days after placement of work order to successful 

bidder. No interest shall be payable on EMD by IWAI. 

(xi) Late bids, delayed bids received after the stipulated last date and time for 

receipt of bids, due to any reasons whatsoever will not be considered. 

(xii) The successful tenderers shall be required to execute a contract Agreement in 

the given format. In case of any refusal / failure on the part of such 

successful tenderer to execute such a contract shall be deemed to be a failure 

on the part of such successful bidder to comply with the terms contained 

herein. 

(xiii) None of these documents shall be used by the successful Tenderer for any 

purpose other than of this contract. 

(xiv) IWAI reserves the right to reject any or all bids without assigning any reasons. 
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GENERAL CONDITIONS OF CONTRACT 
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CLAUSE – 1: DEFINITIONS 

In the contract, the following words & expressions shall, unless context 

otherwise requires, have the meaning thereby respectively assigned to them: 

I. Contract: means the documents forming the tender and acceptance thereof 

and the formal agreement executed between the competent authority on 

behalf of the Chairman, Inland Waterways Authority of India and the 

Contractor, together within the documents referred to therein including 

these conditions, the specifications, designs, drawings and instructions 

issued from time to time by the Engineer-in-Charge and all these documents 

taken together shall be deemed to form one contract and shall be 

complementary to one another. 

II. Contract Sum: means the amount arrived at by multiplying the quantities 

shown in the schedule of quantities and price by the respective item rates as 

allowed. 

III. Contractor: means the successful tenderer who is awarded the contract to 

perform the work covered under these tender documents and shall be 

deemed to include the Contractor’s successors, executors, representatives or 

assign approved by the Engineer-in-charge. 

IV. Employer: means the Chairman, Inland Waterways Authority of India and 

his successors. 

V. IWAI / Authority / Department / Owner: shall mean the Inland 

Waterways Authority of India, which invites tenders on behalf of the 

Chairman, IWAI and includes therein-legal representatives, successors and 

assigns. 

VI. Engineer-in-Charge (EIC): means the Engineer officer authorized to direct, 

supervise and be In-charge of the works for the purpose of this contract who 

shall supervise and be in charge of the work. 

VII. Engineer-in-Charge Representative: shall mean any officer of the Authority 

nominated by the Engineer-in-charge for day-to-day supervision, checking, 

taking measurement, checking bills, ensuring quality control, inspecting 

works and other related works for completion of the project. 

VIII. Chairman: means Chairman of Inland Waterways Authority of India. 

IX. Vice Chairman: means Vice Chairman of Inland Waterways Authority of 

India. 
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X. Member (Technical): means Member (Technical) of Inland Waterways 

Authority of India. 

XI. Member (Traffic): means Member (Traffic) of Inland Waterways Authority of 

India. 

XII. Member (Finance): means Member (Finance) of Inland Waterways Authority 

of India. 

XIII. Secretary: means Secretary of Inland Waterways Authority of India. 

XIV. Chief Engineer: means the Chief Engineer of the Authority, as the case may 

be. 

XV. Hydrographic Chief: means the Hydrographic Chief of the Authority, as the 

case may be. 

XVI. Director: means the Director of the Authority, as the case may be. 

XVII. Deputy Director: means the Deputy Director of the Authority, as the case 

may be. 

XVIII. Deputy Director (Project): means the Deputy Director (Project) of the 

Authority, as the case may be. 

XIX. Senior Hydrographic Surveyor: means the Senior Hydrographic Surveyor of 

the Authority, as the case may be. 

XX. Assistant Director: means the Assistant Director of the Authority, as the 

case may be. 

XXI. Assistant Hydrographic Surveyor: means the Assistant Hydrographic 

Surveyor of the Authority, as the case may be. 

XXII. Technical Assistant: means the Technical Assistant of the Authority, as the 

case may be. 

XXIII. Junior Hydrographic Surveyor: means the Junior Hydrographic Surveyor 

of the Authority, as the case may be. 

XXIV. Work Order: means a letter from the Authority conveying the acceptance of 

the tender / offer subject to such reservations as may have been stated 

therein. 

XXV. Day: means a calendar day beginning and ending at mid-night. 

XXVI. Week: means seven consecutive calendar days. 

XXVII. Month: means the one Calendar month. 

XXVIII. Site: means the waterway and / or other places through which the works 

are to be executed. 

XXIX. Vessel: means the vessel / boat belonging to the Contractor for carrying out 

the work. 

XXX. Drawings: means the drawings referred to in the specifications and / or 

appended with the tender document, any modifications of such drawings 

approved in writing by the Engineer-in-Charge and shall also include 

drawings issued for actual execution of the work time to time by the 

Engineer-in-Charge. 
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XXXI. Urgent Works: means any urgent nature which in the opinion of the 

Engineer-In-Charge become necessary at the time of execution and / or 

during the progress of work to obviate any risk or accident or failure or to 

obviate any risk of damage to the vessel structure, or required to accelerate 

the progress of work or which becomes necessary for security or for any 

other reason the Engineer-in-Charge may deem expedient. 

XXXII. Work / works: means work / works to be executed in accordance with the 

contract. 

XXXIII. Schedules: referred to in these conditions shall mean the relevant schedules 

annexed to the tender papers or the standard schedule of rates of the Govt. 

mentioned with the amendments thereto issued up to the date of receipt of 

the tender. 

XXXIV. District Specifications: mean the specifications followed by the State 

Government in the area where the work is to be executed. 

XXXV. Tendered Value: means the value of the entire work as stipulated in the 

letter of award. 

 

CLAUSE – 2: INTERPRETATIONS 

Words imparting the singular only shall also include the plural; he includes 

she and vice-versa unless this is repugnant to the context. Heading and marginal 

notes in these General Conditions shall not be deemed to form part thereof or be 

taken into consideration in the interpretation of construction thereof of the 

contract. 

 

CLAUSE – 3: PERFORMANCE GUARANTEE & SECURITY DEPOSIT 

3.1 PERFORMANCE GUARANTEE 

The contractor shall be required to deposit an amount equal to 5% (Five 

percent) of the tendered value of the work as Performance Guarantee in 

the form of either RTGS payable at any nationalized / schedule bank OR an 

irrevocable Bank Guarantee bond of any scheduled bank or State Bank of 

India in accordance with the form prescribed within 15 days of the issue of 

the work order. The Bank Guarantee shall be valid till expiry of 90 days after 

the end of “Period of liability‟ defined in the contract document. 

3.2 SECURITY DEPOSIT 

Security Deposit including EMD already submitted will be 5% (Five percent) 

of the contract value of the work.  The EMD received from successful 

Tenderer will be converted as Security Deposit on signing of the Agreement.  

The balance Security Deposit (i.e., Total 5% SD deducting EMD submitted 

with technical bid) shall be deducted @10% of the gross amount of each RA 

bill. Bank Guarantee will not be accepted as security deposit. 

3.3 The contractor whose tender is accepted has to enter into an Agreement with 

IWAI for the due fulfillment of the contract. The security amount will be 

accepted in form of RTGS in favour of “IWAI Fund EMD AND SD” only 

payable at Vijayawada. 
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3.4 The total Performance Guarantee & Security Deposit shall remain with IWAI 

till defect liability period after satisfactory completion of work. 

3.5 Interest will not be paid on Security Deposit or Performance Guarantee. 

3.6 If the contractor having been called upon by the Engineer-in-Charge to 

furnish the security deposit fails to do so within the specified period, the 

EMD submitted by the contractor shall be forfeited. It shall be lawful for the 

Employer: 

i) To recover the amount of balance security deposit by deducting the 

amount from the pending bills of the contractor under this contract or any 

other contract with the Authority, OR 

ii) To cancel the contract or any part thereof and to carry out the work or 

authorize to carry out the work / works at the risk and cost of the 

contractor. 

3.7 No claim shall lie against the authority either in respect of interest or any 

depreciation in value of any security deposit. 

3.8 The Contractor shall guarantee the execution of the terms of the Contract 

within stipulated period of time from the date of acceptance of the bid and in 

order to execute the work uniformly the contractor will ensure deployment of 

adequate survey boat with manpower and equipment throughout the 

contract period. Any damage or defect that may arise or lie undiscovered at 

the time of the final payment connected in anyway with the work done by 

him or in the workmanship, shall be rectified by the contractor at his own 

expenses as deemed necessary by the engineer or in default, the engineer 

may cause the same to be made good by other agencies and deduct expenses 

(of which the certificate of the Engineer shall be final) from any sums that 

may be then or at any time thereafter, become due to the contractor under 

the Contract or from the amount released by encasing the contract 

performance guarantee or recover otherwise from the contractor. 

3.9 If the Contractor feels that any variation in work or in quantity of survey 

work be beneficial or necessary to fulfill the guarantees called for, he shall 

bring to this notice of the Engineer in charge in writing, at appropriate time 

but prior to the execution of the work and take written acceptance of same 

from the engineer before proceedings with the works. 

3.10 From the commencement to completion of work, contractor shall take full 

responsibility for the care of work including all temporary works, or to any 

part thereof or to any temporary works from any cause whatsoever, shall at 

his own cost repair and make good the same so that at completion, work 

shall be in good order and in conformity, in every respect, with the 

requirements of contract and Engineer’s instruction. 

3.11 If the contractor neglects to observe or fails to perform any of his obligations 

under the contract / under Clause 33, it shall be lawful for the Employer / 

EIC to forfeit either in whole or in part, the Security Deposit & Performance 

Guarantee furnished by the contractor. However, if the contractor duly 

performs and completes the contract in all respects and presents in absolute 

"NO DEMAND CERTIFICATE” in the prescribed form, the IWAI shall 
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refund/release the security deposit/performance Guarantee to the 

contractor after deduction of cost and expenses that the Authority may have 

incurred and other money including all losses and damages which the 

Authority is entitled to recover from the Contractor. 

3.12 In case of delay in the progress of work, the Engineer-in-Charge shall issue 

to the contractor a memo in writing pointing out the delay in progress and 

calling upon the contractor to explain the causes for the delay within 03 

days of receipt of the memo and 10 days from issuance of memo whichever 

is earlier. If the Engineer-in-Charge is not satisfied with the explanations 

offered, he may forfeit the security deposit and / or withhold payment of 

pending bills in whole or in part and / or get the measures of rectification of 

progress of work accelerated to the pre-defined level at the risk and cost of 

the contractor. 

3.13 All compensation or other sums of money payable by the contractor under 

the terms of the contract or any other contract or on any other account 

whatsoever, may be deducted from or paid by the sale of a sufficient part of 

his security deposit or from any sums which may be due or may become due 

to the contractor by the Authority on any account whatsoever. Also, in the 

event of the contractor’s security deposit being reduced by reasons of such 

deductions or sale, as aforesaid the contractor shall, within 14 days of 

receipt of notice of demand from the Engineer-in-Charge make good the 

deficit in his security deposit. 

CLAUSE – 4 : REFUND OF SECURITY DEPOSIT 

The Security Deposit less any amount due shall, on demand, be returned to 

the contractor on the expiry of defects liability period or on payment of the amount 

of the final bill payable in accordance with the agreement conditions, whichever is 

later, provided the Engineer-in-Charge is satisfied that there is no demand 

outstanding against the contractor. 

CLAUSE – 5 : SUFFICIENCY OF TENDER 

5.1 The contractor shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender for the works and of the rates 

quoted in the schedule of Quantities and Prices which shall (except as 

otherwise provided in the contract) cover all his obligations under the 

contract and all matters and things necessary for the proper execution and 

completion of the works in accordance with the provisions of the contract 

and its operation during execution of work. 

5.2 The Contractor is deemed to have independently obtained all necessary 

information for the purpose of preparing the bid and his bid as accepted 

shall be deemed to have taken into consideration all contingencies as may 

arise due to such information or lack of the same. 

5.3 The Contractor shall be deemed to have examined, visited and acquainted 

himself with the site and the surroundings to have satisfied himself to the 

nature of contract and the stretch to be surveyed in all weather conditions 

and as to the nature and conditions of means of transport and 

communication, whether by land, or by sea, to have made local independent 
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inquires as to the soil / sub soil conditions variations thereof, storms, 

prevailing winds, oceanographic, bathymetric, climatic conditions and all 

other matter effecting the work. 

5.4 Any neglect or omission or failure on the part of the contractor in obtaining 

necessary and reliable information upon the forgoing or any other matter 

affecting the contract shall not relieve the Contractor, of his responsibility / 

any risk / liability for completion of the work in strict accordance with the 

terms of the Contract. 

CLAUSE – 6 : CONTRACT DOCUMENTS 

6.1 The language in which the contract documents shall be drawn up shall be 

English and if the said documents are written in more than one language, 

the language according to which the contract is to be constructed and 

interpreted shall be English and designated as the “Ruling Language”. 

6.2 The Contractor shall be furnished free of charge certified true copy of the 

contract document. 

6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid 

shall be kept by the Contractor on the Site in good order and the same shall 

at all reasonable time be available for inspection and use by the Engineer-in-

Charge, his representatives or by other Inspecting officers of the Authority. 

6.4 None of these Documents shall be used by the Contractor for any purpose 

other than that of this contract. 

CLAUSE – 7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

7.1 Detailed drawings shall be followed in preference to small-scale drawings 

and figured dimensions in preference to scaled dimensions. The case of 

discrepancy between the Schedule of Quantities/LKM and prices, the 

Specifications and / or the drawings, the following order of precedence shall 

be observed: 

a) Description in the Schedule of Quantities and Prices. 

b) Relevant Specifications and Special Conditions, if any. 

c) Drawings. 

d) General Specifications. 

7.2 The contractor shall study and compare the drawings, specifications and 

other relevant information given to him by the Engineer-in-Charge and shall 

report in writing to the Engineer-in-Charge any discrepancy and 

inconsistency which he notes. The decision of the Engineer-in-Charge 

regarding the true intent and meaning of the drawings and specifications 

shall be final and binding. 

7.3 Any error in description, quantity / LKM or price in Schedule of Quantities 

and Prices or any omission therefrom shall not vitiate the Contract or release 

the Contractor from the execution of the whole or any part of the Works 

comprised therein according to drawings and specifications or from any of 

his obligations under the contract. 
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7.4 If on check there is difference in the amount worked out by contractor in the 

schedule of quantities and prices and General summary the same shall be 

adjusted in accordance with the following rules: 

a) In the event of error occurring in the amount column of schedule of 

quantities and prices as result of wrong multiplication of unit price and 

quantity / LKM, the unit price shall be regarded, as firm and 

multiplication shall be amended on the basis of the quoted unit price. 

b) All errors in totaling in the amount column and in carrying forward totals 

shall be corrected. 

c) The totals of various sections of schedule of quantities and price amended 

shall be carried over to the General Summary and the tendered sum 

amended accordingly. The tendered sum so altered shall, for the purpose 

of tender, be substituted for the sum originally tendered and considered 

for acceptance instead of the original sum quoted by the tenderer. Any 

rounding off of quantities or in sections of schedule of quantities and 

prices or in General summary by the tenderer shall be ignored. 

CLAUSE – 8 : DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and 

supervise the works and to test and examine any materials / parts to be 

used or workmanship employed in connection with the works. 

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his 

representative any of the powers and authorities, vested in the Engineer-in- 

Charge and shall furnish to the contractor a copy of all such written 

delegation of powers and authorities. Any written instruction or written 

approval given by the representative of the Engineer-in-Charge to the 

contractor within the terms of such delegation shall bind the contractor and 

the Authority as though it has been given by the Engineer-in-Charge. 

8.3 Failure of the representative of the Engineer-in-Charge to disapprove any 

work or materials shall be without prejudice to the power of the Engineer-in-

Charge thereafter to disapprove such work or materials and to order the 

pulling down, removal or breaking up thereof. The contractor shall, at his 

own expense, again carry out such works as directed by the Engineer-in-

Charge. 

8.4 If the Contractor is dissatisfied with any decision of the representative of the 

Engineer-in-Charge, he will be entitled to refer the matter to the Engineer-in-

Charge who shall thereupon confirm, reverse or vary such decision and the 

decision of the Engineer-in-Charge in this regard shall be final and binding 

on the contractor. 

CLAUSE – 9 : ASSIGNMENT AND SUB-LETTING 

The Contractor shall not sub-let, transfer or assign the whole or any part of 

the work under the contract. Provided that the Engineer-in-Charge may at his 

discretion, approve and authorize the Contractor to sub-let any part of the work, 

which in his opinion, is not substantial, after the contractor submits to him in 
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writing the details of the part of the work(s) or trade proposed to be subject, to 

name of the sub-contractor thereof together with his past experience in the said 

work / trade and the form of the proposed sub-contract. Nevertheless, any such 

approval or authorization by the Engineer-in-Charge shall not relieve the contractor 

from his any or all liabilities, obligations, duties and responsibilities under the 

contract. The contractor shall also be fully responsible to the Authority for all the 

acts and omissions of the sub-contractor, his employees and agents or persons 

directly employed by the contractor. However, the employment of piece rate works 

shall not be construed as sub-letting. 

CLAUSE – 10 : FACILITIES TO OTHER CONTRACTORS 

The contractors shall, in accordance with the requirements of the work as 

decided by the Engineer-in-Charge, afford all reasonable facilities to other 

contractors engaged contemporaneously on separate contracts and for 

departmental labour and labour of any other agency properly authorized by 

Authority or any statutory body which may be employed at the site for execution of 

any work not included in the contract which the Authority may enter into in 

connection with or ancillary to the works. In all matters of conflict of interest, the 

Engineer-in-Charge shall direct what compromise should be made and his decision 

shall be final and binding on the parties. 

CLAUSE – 11: CHANGE IN CONSTITUTION 

Where the contractor is a partnership firm, prior approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the constitution 

of the firms, where the contractor is an individual or a Hindu Undivided Family 

business concern, such approval, as aforesaid, shall like-wise be obtained before 

the contractor enters into any partnership firm which would have the right to 

carryout the work undertaken by contractor. If prior approval as aforesaid is not 

obtained the contractor shall be deemed to have been assigned in contravention to 

Clause 32 hereof and the same action will be taken and the same consequences 

shall ensure as provided for in the said clause-33. 

CLAUSE – 12 : COMMENCEMENT OF WORK 

The contractor shall commence the survey work at the respective site within 

15 days of the issue of Letter of Award. If the contractor commits default in 

mobilization of resources, and equipment as aforesaid, the Engineer-in-Charge 

shall without prejudice to any other right or remedy be at liberty to cancel the 

contract and forfeit the earnest money / security deposit/performance Guarantee. 

CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 

13.1 The contractor shall execute the whole and every part of the work in the 

most substantial and workman like manner and both as regards material 

and otherwise in every respect in strict conformity with the specification laid 

down or as may be laid down by the Engineer-in-Charge under the terms of 

the contract. The contractor shall also conform exactly, fully and faithfully to 

the designs, drawings specifications and instructions in writing in respect of 

the work, duly signed by the Engineer-in-Charge as may be issued from time 

to time. 
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13.2 The contractor shall be entitled to receive, on demand, in addition to the 

contract documents, in accordance with the provisions of contract, the 

documents set forth herein in respect of the work on commencement or 

during the performance of the contract:  

a) Specifications or revisions thereof other than standard printed 

specifications. 

b) Explanations, instructions etc. 

13.3 Such further drawings, explanation, modifications and instruction, as the 

Engineer-in-Charge may issue to the contractor from time to time in respect 

of the work shall be deemed to form integral part of the contract and the 

contractor shall be bound to carry out the work accordingly. 

13.4 All instructions and orders in respect of the work shall be given by the 

Engineer-in-Charge in writing. However, any verbal instructions or order 

shall be confirmed by the Engineer-in-Charge as soon as practicable without 

loss of time and only such written instruction shall be deemed to be valid. 

13.5 The Contractor shall not be entitled to any right or claim whatsoever by 

reason of any representation / explanation / statement / directions / 

instructions or alleged representations / explanation / statement / 

directions / instructions, promises or guarantees given or alleged to have 

been given to him by any person other than what has been stated in the 

contract in his personal capacity. 

CLAUSE – 14 : SETTING OUT THE WORKS 

The contractor shall provide all assistance and adhere to the instruction of 

E.I.C. during the course of surveying, inspection, etc. 

CLAUSE – 15 : URGENT WORKS 

If any urgent/additional work (in respect where the decision of the Engineer-

in-Charge shall be final and binding) becomes necessary, the contractor shall 

execute the same as may be directed, provided the directions are in accordance and 

confirmatory with provisions in Clause – 8. 

CLAUSE – 16 : DEVIATIONS 

16.1 The Engineer-in-Charge shall have powers to make any deviations in the 

original specifications of the works or any part thereof that are in his 

opinion, necessary at the time of or during the course of execution of the 

works for the aforesaid purpose or for any other reason, if it shall, in the 

opinion of the Engineer-in-Charge, be desirable, he shall also have the 

powers to make Deviations, such as (i) Variations (ii) Extra (iii) Additions / 

Omissions and (iv) Alterations or Substitutions of any kind. No such, 

Deviations in the specification or drawings or designs or Schedule of 

Quantities, as aforesaid, shall in any way vitiate or invalidate the contract 

and any such Deviations which the contractor may be directed to do shall 

form integral part of the contract as if originally provided therein and the 

contractor shall carry out the same on the same conditions in all respects on 

which he agreed to do the works under the contract. 
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16.2 Such items of work, as are required, to be executed at the rates already 

provided in the schedule of quantities, shall apply in respect of the same 

item(s) of work to be executed due to variation. 

16.3 If requested by the contractor the time for completion of the work shall, in 

the event of any deviation resulting in additional cost over the contract sum 

be extended in the proportion which altered, additional or substituted work 

bears to the original contract sum plus such further additional time as may 

be considered reasonable by the Engineer-in-Charge whose decision shall be 

conclusive as to such provision. 

16.4 Under the circumstances, the contractor shall at any stage not suspend the 

work on account of non-settlement of rates of such Deviated items. 

CLAUSE – 17 : CONTRACTORS SUPERVISION 

17.1 The contractor shall either himself supervise the execution of the works or 

shall appoint at his own expense, an Engineer as his accredited agent 

approved by the Engineer-in-Charge, if contractor has himself not sufficient 

knowledge or experience to be capable of receiving instruction or cannot give 

his full attention to the works. The contractor or his agent shall be present 

at the site(s) and shall superintend the execution of the works with such 

additional assistance in each trade, as the work involved shall require and 

considered reasonable by the Engineer-in-Charge, directions / instructions 

given by the Engineer-in-Charge to the contractor's agent shall be 

considered to have the same force as if these had been given to the 

contractor himself. 

17.2 If the contractor fails to appoint a suitable agent as directed by the 

Engineer-in-Charge, the Engineer-in-Charge shall have full powers to 

suspend the execution of the works until such date as a suitable agent is 

appointed by the contractor and takes over the supervision of the work. For 

any such suspension, the contractor shall be held responsible for delay so 

caused to the works. 

CLAUSE – 18 : INSTRUCTION AND NOTICE 

18.1 Except as otherwise provided in this contract, all notices to be given on 

behalf of the Authority and all other actions to be taken on its behalf may be 

given or taken by the Engineer-in-Charge or any officer for the time being 

entrusted with the functions, duties and powers of the Engineer-in-Charge.  

18.2 All instructions, notices and communications etc. under the contract shall 

be given in writing and any such oral orders / instructions given shall be 

confirmed in writing and no such communication which is not given or 

confirmed in writing shall be valid. 

18.3 All instructions, notices and communications shall be deemed to have been 

duly given or sent to the contractor, if delivered to the contractor, his 

authorized agent, or left at, or posted to, the address given by the contractor 

or his authorized agent or to the last known place of abode or business of 

the contractor or his agent of services by post shall be deemed to have been 

served on the date when in the ordinary course of post these would have 
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been delivered to him and in other cases on the day on which the same were 

so delivered or left. 

18.4 The Engineer-in-Charge shall communicate or confirm the instructions to 

the contractor in respect of the execution of work in a work Site Order book 

maintained in the office of the Engineer-in-Charge and the contractor or his 

authorized representative shall confirm receipt of such instructions by 

signing the relevant entries in this book. If required by the Contractor, he 

shall be furnished a certified true copy of such instruction(s). The Proforma 

for Site Order book to be maintained at site is given in Proforma enclosed 

along with this tender. 

18.5 The “Hindrance Register” shall be maintained at the site of the work, where 

any hindrance which comes to the notice of the representative of the 

Engineer-in-Charge shall be recorded and immediately a report will be made 

to the Engineer-in-Charge within a week. The Engineer-in-Charge shall 

review the Hindrance Register at least once in a month. The Proforma on 

which, the Hindrance Register shall be maintained is given in Proforma 

enclosed along with this tender. 

 

CLAUSE – 19 : PATENT RIGHTS 

19.1 The contractor shall indemnify the Authority, its representatives or its 

employees against any action, claim or proceeding relating to infringement or 

use of any patent or design or any alleged patent or design rights and shall 

pay any royalties or other charges which may be payable in respect of any 

article or material or part thereof included in the contract. In the event of 

any claim being made or action being brought against the Authority or any 

agent, servant or employee of the Authority in respect of any such materials 

as aforesaid the contractor shall immediately be notified thereof. Provided 

that such indemnity shall not apply when such infringement has taken place 

in complying with the specific directions issued by the Authority but the 

contractor shall pay any royalties or other charges payable in respect of any 

such use, the amount so paid being reimbursement to the contractor only if 

the use was the result of any drawings and or specifications issued after 

submission of the tender.  

19.2 The contractor shall at his own cost and expense, defend all suits or 

proceedings that may be instituted for alleged infringement of any patents 

involved in the works and in case of an award of damages, the contractor 

shall pay for such award. In the event of any suit or proceedings instituted 

against the owner, the same shall be defended at the cost and expense of the 

contractor who shall also satisfy / comply any decree, order or award made 

against the owner.  

19.3 Neither the contractor nor through any counsel engaged by the contractor 

shall defend himself in the name of the Authority in any suit or proceedings. 

19.4 The Authority shall not be under any obligation to make the final payments 

to the contractor till any such suit or claim remains unsettled. 

CLAUSE – 20 : PLANT AND EQUIPMENT 
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20.1 The Contractors shall provide and install all necessary plant; equipment and 

machinery required for the execution of the work under the contract, at his 

cost and shall use such methods and appliances for the purpose of all the 

operations connected with the work covered by the contract, which shall 

ensure the completion of work(s) within the specified time. 

20.2 Subject to the availability of any item(s), plant, equipment and machinery 

the Authority at the written request of the contractor, may issue to the 

contractor on hire for being deployed on the work contracted for, at pre-

determined rates, terms and conditions at the sole discretion of the 

Engineer-in-Charge. 

CLAUSE – 21 : MATERIALS 

21.1 The contractor shall at his own expenses provide / arrange all materials 

required for the bonafide use on work under the contract. 

21.2 All materials parts to be provided by the contractor shall be in conformity 

with the specifications laid down in the contract and the contractor shall 

furnish from time-to-time proof and samples, at his cost, of the materials 

parts as may be specified by the Engineer-in-Charge shall also have powers 

to have such tests, in addition to those specified in the contract, as may be 

required and the contractor shall provide all facilities to carry out the same. 

The cost of materials parts consumed in such tests and also expenses 

incurred thereon shall be borne by the contractor in all cases and also where 

such tests which are in addition to those provided in the contract disclose 

that the materials are in conformity with the provisions of the contract. 

21.3 The Engineer-in-Charge or his representative shall be entitled at any time to 

inspect and examine any materials parts intended to be used in or the 

works, either on the site or at factory or workshop or other place(s) where 

such materials are assembled, fabricated, manufactured or any place where 

these are lying or from where these are being obtained. For this, purpose, 

the contractor shall afford such facilities as may be required for such 

inspection and examination. 

CLAUSE – 22 : LAWS GOVERNING THE CONTRACT 

  The Courts at Vijayawada only shall have the jurisdiction for filing the award 

of the arbitration and for any other judicial proceedings. 

CLAUSE – 23 : WATCHING AND LIGHTING 

  The Contractor shall provide and maintain at his expense all lights, guards, 

fencing and watching when and where necessary or as required by the Engineer-in-

Charge for the protection of the works or for the safety and convenience of those 

employed on the works or the public. 

CLAUSE – 24 : WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

24.1 Subject to any provisions to the contrary contained in the contract, none of 

the works shall be carried out during national holidays without the 

permission in writing of the Engineer-in-Charge. However, when work is 

unavoidable or necessary for safety of life, property or works, contractor 
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shall take necessary action immediately and advise the Engineer-in-Charge 

accordingly. 

24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor 

that the work may be carried out on holidays, Sundays and / or extra shifts 

to ensure completion of works under the contract as scheduled. 

CLAUSE – 25 : LABOUR 

25.1 a)  The contractor shall employ labour in sufficient numbers to maintain the 

required rate of progress and of quality to ensure workmanship of the degree 

specified in the contract and to the satisfaction of the Engineer-in-Charge. 

The Contractor shall not employ in connection with the works any person 

who has not completed eighteen years of age the minimum age specified in 

Indian Labour Law. 

b) If any foreigner is employed by the contractor to work within the site the 

later shall ensure that such foreigner possesses the necessary special permit 

issued by the civil Authorities in writing and also comply with the 

instructions issued therefore from time to time. In the event of any lapse in 

this regard on the part of such foreigner the contractor shall be personally 

held responsible for the lapse & Authority shall not be liable in any event. 

c) The Contract is liable for cancellation if either the contractor himself or 

any of his employee is found to be a person who has held class-I post under 

the Authority immediately before retirement and has within two years of 

such retirement accepted without obtaining the previous permission of the 

Authority or of the Chairman as the case may be and employment as 

contractor for, or in connection with the execution of the public works, or as 

an employee of such contractor. If the contract is terminated on account of 

the failure of the contractor to comply with the above clause, The Authority 

shall be entitled to recover from him such damages as may be determined by 

the Engineer-in-Charge with due regard to the inconvenience caused to the 

Authority on account of such termination without prejudice to the 

Authority's right to proceed against such officer. 

25.2 The contractor shall furnish and deliver monthly to the Engineer-in-Charge, 

a distribution return of the number and description by trades of the works of 

people employed on the works. The contractor shall also submit on every 

month respectively to the Engineer-in-Charge, a true statement in respect of 

the following: 

i) Any accidents if occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 

injury caused by them and. 

ii) The number of female workers who have been allowed maternity benefit 

as provided in the Maternity Benefit Act 1961 or Rules made thereunder 

and the amount paid to them. 

25.3 The Contractor shall pay to labourer employed by him either directly or 

through sub-contractors wages not less than wages as defined in Minimum 

Wages Act and amendments made from time to time. 
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25.4 The Contractor shall in respect of labour employed by him either directly or 

through sub-contractor comply with or cause to be complied with the 

contract labour (Regulation and Abolition) Act 1970 and Rules framed 

thereunder in regard to all matters provided therein. 

25.5 The Contractor shall comply with the provision of all the Acts Laws, any 

Regulation or Bye Laws of any Local or other Statutory Authority applicable 

in relation to the execution of works such as: 

i) Payment of wages Act 1936 (Amended). 

ii) Minimum wages Act 1948 (Amended). 

iii) The Contract Labour (Regulation & Abolition) Act 1970 with Rules 

framed there under as amended. 

iv) Workmen Compensation Act 1923 as amended by Amendment Act no. 

65 of 1976. 

v) Employer's Liability Act 1938 (Amended). 

vi) Maternity Benefit Act 1961 (Amended). 

vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 

viii) The Industrial Disputes Act 1947 (Amended). 

ix) Payment of bonus Act 1965 and Amended Act no. 43 of 1977 and no. 48 

of 1978 and any amended thereof. 

x) The Personal Injuries (Compensation Insurance) Act 1963 and any 

modifications thereof and rules made there under from time to time. The 

Contractor shall take into account all the above and financial liabilities 

in his quoted rates and nothing extra, whatsoever, shall be payable to 

him on this account. 

25.6 The Contractor shall be liable to pay his contribution and the employees’ 

contribution to the State Insurance Scheme in respect of all labour employed 

by him for the execution of the contract, in accordance with the provision of 

"The Employees State Insurance Act 1948" as amended from time to time. 

The contractor agrees to indemnify and hold the owner harmless from any 

liability or penalty which may be imposed by any central or state Authority 

and also of any claims, suits or proceedings that may be brought against the 

Authority arising under, growing out of or by reasons of work proved by this 

contract whether brought by employees of the Contractor, by third parties or 

by Central or State Authority or any political sub division thereof. In case the 

Contractor fails to submit full details of his account of labour employed and 

the contribution payable the Engineer-in- Charge shall recover from the 

running bills of the contribution an amount of contribution as assessed by 

him. The amount so recovered shall be adjusted against the actual 

contribution payable for Employees State Insurance. 

25.7 The Engineer-in-Charge shall on a report having been made by an inspecting 

officer as defined in the Contract Labour (Regulation and Abolition) Act and 

Rules or on his own in his capacity as Principal Employer, have the power to 

deduct from the amount due to the contractor any sum required on 
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estimated to be required for making good the loss suffered by worker(s) by 

reason of non-fulfillment of the conditions of the Contract for the benefit of 

Workers, nonpayment of wages or of deduction made from him for wages 

which are not justified by the terms of the contract or non- observance of the 

said Act and Rules framed there under with amendments made from time to 

time. 

25.8 The Contractor shall indemnify the Authority against any payments to be 

made under and for observance of the Regulation Laws, Rules as stipulated 

in Clause-25.5 above without prejudice to his right to claim indemnity from 

his sub-contractors. In the event of the contractor's failure to comply with 

the provisions of all the Act / Laws stipulated in Clause-25.5 or in the event 

of decree or award or order against the contractor having been received from 

the competent authority on account of any default or breach or in 

connection with any of the provisions of the Act / Law / Rules mentioned in 

Sub-Clause 25.5 above , the Engineer-in-Charge without prejudice to any 

other right or remedy under the contract shall be empowered to deduct such 

sum or sums from the Bill of the contractor or from his security deposit or 

from other payment due under this contract or any other contract to satisfy 

within a reasonable time the provisions of the various Act / Laws / Rules / 

Codes as mentioned under Sub-Clause 25.5 above, on the part of the 

contractor under the contract on behalf of and at the expenses of the 

contractor and make payment and / or provide amenities / facilities / 

services accordingly. In this regard, the decision of the Engineer-in-Charge 

shall be conclusive and binding on the contractor. 

25.9 In the event or the Contractor committing a default or breach of any of the 

provisions of the aforesaid Contract's Labour (Regulation and Abolition) Act 

and Rules as amended from time to time or furnishing any information or 

submit ting or filling any form / Register / Slip under the provisions of these 

Regulations which is materially incorrect then on the report of the Inspecting 

officer as defined in the relevant Acts and Rules as referred in Clause 25.5 

above, the Contractor shall without prejudice to any other liability pay to the 

Authority a sum not exceeding Rs. 50/- (Rs. fifty only) as liquidated damages 

for every default, breach or furnishing, making, submitting, filling materially 

incorrect statement as may be fixed by the Engineer-in-Charge. The decision 

of the Engineer-in-Charge in this respect shall be final & binding. 

25.10 The Contractor shall at his own expenses Comply with or cause to be 

complied with the Provisions / Rules provided for welfare and health of 

Contract Labour in the Contract Labour (Regulation and Abolition) Act and 

other relevant Acts and Rules framed there under or any other instructions 

issued by the Authority in this regard for the protection of health and for 

making sanitary arrangements for workers employed directly or indirectly on 

the works. In case, the contractor fails to make arrangements as aforesaid, 

the Engineer-in-Charge shall be entitled to do so and recover the cost thereof 

from the contractor. 

25.11 The Contractor shall at his own expense arrange for the safety or as required 

by the Engineer-in-Charge, in respect of all labour directly or indirectly 

employed for performance of the Works and shall provide all facilities in 
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connection therewith. In case the contractor fails to make arrangements and 

provide necessary facilities as aforesaid, the Engineer-in-Charge shall be 

entitled to do so and recover the cost thereof from the Contractor. But this 

will not absolve the contractor of his responsibility or otherwise thereof. 

25.12 Failure to comply with Provisions / Rules made for Welfare and Health of 

Contract Labour’s Safety Manual, or the provisions relating to report on 

accidents and grant of maternity benefits to female workers and the relevant 

Act / Rules referred in clause 25.5 above shall make the contractor liable to 

pay to the Authority as liquidated damages an amount not exceeding Rs. 

50/- for each default or materially incorrect statement. The decision of the 

Engineer-in-Charge in such matters based on reports from the inspecting 

Officers as defined in the relevant Acts and Rules as referred in clause 25.5 

above shall be final and binding and deductions for recovery of such 

liquidated damages may be made from any amount payable to the 

contractor. In the event of any injury, disability or death of any workmen in 

or about the work employed by the contractor either   directly or through his 

sub-contractor contractor shall at all time indemnify and save harmless the 

Authority against all claims, damages and compensation under the 

Workmen Compensation Act 1923 as amended from time to time or in other 

Law for the time being in force and Rules there-under from time to time and 

also against all costs, charges and expenses of any smooth action by 

proceedings arising out of such accidents or injury, disability or death of a 

workmen and against all sum or sums which may with the consent of the 

contractor be paid to compromise or compound any claim in this regard. If 

any award, decree or order is passed against the contractor for recovery of 

any compensation under the Workmen Compensation Act 1923, for any 

injury, disability or death of a workman by any competent court, the said 

sum or sums shall be deducted by the Engineer-in-Charge from any sum 

then due or that may become due to the contractor or from his security 

deposit or sale thereof in full or part under the contract or any other contract 

with the Authority towards fulfillment of the said decree, award or orders. 

25.13 Provided always that the contractor shall have no right to claim payments / 

claims whatsoever on account of his compliance with his obligations under 

this clause and Labour Regulation. 

25.14  ALCOHOLIC LIQUOR OR DRUGS 

The contractor shall not otherwise than in accordance with the statutes 

ordinance and Government Regulations or orders for the time being in force 

import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs 

to permit or suffer any such import, sale, gift, barter or disposal by his sub-

contractor, agent or employees. 

25.15 ARMS AND AMMUNITION 

The contractor shall not give, barter or otherwise dispose of to any person or 

persons any arms or ammunition of any kind or permit to suffer the same as 

aforesaid. 

25.16 REMOVAL OF CONTRACTOR’S MEN 
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The Contractor shall employ for the execution of the works only such 

persons as are skilled and experienced in their respective trades and 

Engineer-in-Charge shall be at liberty to object to and require the contractor 

to remove from the works any persons employed by the Contractor for the 

execution of the works who, in the opinion of the Engineer-in-Charge, 

misconduct himself or is incompetent or negligent in the proper performance 

of his duties. The contractor shall forthwith comply with such requisition 

and such person shall not be again employed upon the works without 

written permission of the Engineer-in-Charge. Any person so removed from 

the work shall be immediately replaced at the expense of the contractor by a 

qualified and competent substitute. Should the contractor be requested to 

repatriate any person removed from the work, he shall do so and shall bear 

all costs in connection herewith. 

CLAUSE – 26 : MATERIALS OBTAINED FROM EXCAVATION AND 

TREASURE TROVE, FOSSILS, ETC. 

26.1 Materials of any kind obtained from excavation on the site shall remain the 

property of the Authority and shall be disposed of as directed by the 

Engineer-in-Charge. 

26.2 However, if any of the materials thus obtained from excavation on the site is 

such as can be used in the execution of the work under the contract, the 

contractor will be allowed to use the same free of cost (except that any 

amount of royalty paid for in this regard by the Authority shall be 

recoverable from the contractor) for the aforesaid purpose provided the same 

is found suitable and is approved by the Engineer-in-Charge. 

26.3 Fossils, coins, articles of value, structures and other remains or things of 

geological or Archeological interest discovered on the site shall be the 

absolute property of the Authority. The contractor shall take reasonable 

precautions to prevent his labour or any other person from removing or 

damaging any such article or thing and shall acquaint the Engineer-in-

Charge with such discovery and carryout the Engineer-in-Charge’s directions 

as to the disposal of the same at the expense of the Authority. 

 

CLAUSE – 27 : FORCE MAJEURE 

27.1 The term Force Majeure shall herein mean Riots  (other than among the 

contractor's employees), Civil Commotion (to the extent no insurable), war 

(whether declared or not), invasion, act of foreign enemies, hostilities, civil 

war, rebellion, revolution, insurrection, military or usurped power, damage 

from aircraft, nuclear fission, acts of God, such as earthquake (above 7 

magnitude on Richter Scale), lightning, unprecedented floods, fires not 

caused by contractor's negligence and other such causes over which the 

contractor has no control and are accepted as such by the Engineer-in-

Charge, whose decision shall be final and binding. In the event of either 

party being rendered unable by Force Majeure to perform any obligation 

required to be performed by them under this contract, the relative obligation 

of the party affected by such Force Majeure shall be treated as suspended for 

the period during which such Force Majeure cause lasts, provided the party 
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allowing that it has been rendered unable as aforesaid, thereby shall notify 

within 15 days of the alleged beginning and ending thereof giving full 

particulars and satisfactory evidence in support of such cause. 

27.2 For delays arising out of Force Majeure, the bidder shall not claim extension 

in completion date for a period exceeding the period of delay attributable to 

the causes of Force Majeure and neither the Authority nor the bidder shall 

be liable to pay extra costs provided it is mutually established that Force 

Majeure conditions did actually exist. 

27.3 If any of the Force Majeure conditions exists in the places of operation of the 

bidder even at the time of submission bid, he shall categorically specify in 

his bid and state whether they have been taken into consideration in their 

quotations. 

CLAUSE – 28 : LIABILITY FOR DAMAGE, DEFECTS, IMPERFECTIONS 

AND RECTIFICATION THEREOF 

28.1 If the contractor or his labour or sub-contractor, injure destroy or damage, 

Battery, Solar panel, lighting system, road, fence, enclosures, water pipe, 

cables, buildings, drains, electricity or telephone posts, wires, trees, grass 

line, cultivated land in the area in which they may be working or in the area 

contiguous to the premises on which the work or any part of it is being 

executed or if any damage is caused during the progress of work, the 

Contractor shall upon receipt of a notice in writing in that behalf from the 

Engineer-in-Charge, make the same good at his cost. 

28.2 If it appears to the Engineer-in-Charge or his representative at any time 

during to or prior to the expiration of the Defects Liability period that any 

work has been executed with unsound, imperfect or unskilled workmanship 

or that any materials or articles provided by the Contractor for execution of 

the work are unsound or of a quality inferior to that contracted for, or 

otherwise not in accordance with the Contract, or that any defect, shrinkage 

or other faults found in the work arising out of defective or improper 

materials or workmanship, the Contractor shall, upon receipt of a notice in 

writing in that behalf from the Engineer-In-Charge forthwith rectify or 

remove and reconstruct the work so specified in whole or in part, as the case 

may be, and / or remove the materials / articles so specified and provide 

other proper and suitable materials at his expense. 

28.3 All damages caused by accidents or carelessness of the contractor or any of 

his employees or any property belonging to the Authority is wasted or is 

misused by the contractor or any of his employee shall be to the account of 

the contractor, who shall make good the loss. 

CLAUSE – 29 : CONTRACTOR'S LIABILITY AND INSURANCE 

29.1 From commencement to completion of the work(s) as a whole, the Contractor 

shall take full responsibility for the care thereof and for taking precautions to 

prevent loss or damage. He shall be liable for any damage or loss that may 

happen to the works or any part thereof and to the Authority's Plant, 

Equipment and Material (hired or issued to the Contractor) shall be in good 
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order and condition and in conformity in every respect with the requirements 

of the Contract and instructions of the Engineer-in-Charge. 

29.2 i) Neither party to the contract shall be liable to the other in respect of any 

loss or damage which may occur or arise out of "Force Majeure" to the works 

or any part thereof on to any material or article at site but not incorporated 

in the works or to any person or anything or material whatsoever or either 

party provided such a loss or damage could not have been foreseen or 

avoided by a prudent person and the either party shall bear losses and 

damages in respect of their respective men and materials. As such liability of 

either party shall include claims / compensations of the third party also. 

ii) Provided, however in an eventuality as mentioned in sub-clause – 29.2 (i) 

above, the following provisions shall also have effect: 

(a) The Contractor shall, as may be directed in writing by the Engineer-in-

Charge proceed with the completion of the works under and in 

accordance with the provisions and conditions of the contract, and 

(b) The Contractor shall, as may be directed in writing by the Engineer-in-

Charge, re-execute the works lost or damaged, remove from the site any 

debris and so much of the works as shall have been damaged and carry 

the Authority's T&P, Plant and Equipment, Material etc. to the 

Authority's store. The cost of such re-execution of the works, removal of 

damaged works and carrying of Authority's store shall be ascertained in 

the same manner as for deviations and this shall be ascertained in the 

same manner as for deviations and this shall be added to the contract 

sum. Provided always that the Contractor shall, at his own cost, repair 

and make good so much of the loss or damage as has been occasioned 

by any failure on his part to perform his obligations under the contract 

or not taking precautions to prevent loss or damage or minimize the 

amount of such loss or damage, Final assessment of loss or damage 

shall be decided by the Engineer-in-Charge and his decision shall be 

final and binding. 

29.3 The contractor shall take special precautions to see those public places and 

road adjacent to contractor's yard are not blocked at any time either by his 

material or by his workmen. The roads are to be kept always clear and no 

equipment / materials shall be stacked. 

29.4 The navigable waterways shall not be blocked by Contractor's vessels. The 

anchors dropped in the waterways shall be properly marked and removed 

after done with. 

29.5 The contractor shall indemnify and keep indemnified the Authority against 

all losses and claims for death, injuries or damage to any person or any 

property whatsoever which may arise out of or in consequence of the 

construction and maintenance, of works during the contract period and also 

against all claims, demands, proceedings, damages, costs, charges and 

expenses whatsoever in respect of or in relation thereto, and such liabilities 

person or  any property whatsoever which  may arise out  of  or  in 

consequence of the construction and  maintenance, of works during the 

contract period and also against all claims, demands, proceedings, damages, 
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costs, charges and expensed whatsoever in respect of or in relation thereto, 

and such liabilities shall include claims / compensations of the third party. 

29.6 i) Before commencing execution of  the  work,  the Contractor shall without  

in  any  way  limiting  his  obligations  and   responsibilities under this 

condition, insure against any damage, loss or injury which may occur to any 

property (excluding that of the Authority but including the Authority 

building rented to the contractor wholly or in part and any part of which is 

used in part and any part of which is used by him for storing combustible 

materials) public liability by arising out of the carrying out of the contract. 

For this purpose the contractor shall take out, pay all costs and maintain 

throughout the period of his contract public liability with the following 

coverage: 

a) Public liability limits for bodily injury or death not less than Rs. 1,00,000 

for one person and Rs. 2,00,000 for each accident. 

b) Property liability limits for each accident not less than Rs. 1,00,000. 

c) The Contractor shall prove to the Engineer-in-Charge from time to time 

that he has taken out all the insurance policies referred to above and has 

paid the necessary premiums for keeping the policies alive till expiry of 

the Defects Liability Period. 

ii) The Contractor shall ensure that similar insurance policies are taken out 

by his sub-contractor (if any) and shall be responsible for any claims or 

losses to the Authority resulting from their failure to obtain adequate 

insurance protection in connection thereof. The Contractor shall produce or 

cause to be produced by his sub-contractors (If any) as the case may be, 

relevant, policy or policies and premium receipt as and when required by the 

Engineer-In-Charge. 

iii) If the contractor and/or his sub- contractor (if any) shall fail to effect and 

keep in force the insurance referred to above or any other insurance which 

he / they may be required to effect under the term of the Contract then and 

in any such case the Authority may, without being bound to effect and keep 

in force any such insurance and pay such premium or premiums as may be 

necessary for that purpose and from time to time deduct the amount so paid 

by the Authority from any moneys due or which may become due to the 

contractor or recover the same as a debt due from the contractor. 

iv) The contractor shall at his own expense arrange for the safety provisions 

as required in respect of the works covered under this contract as per the 

instruction of Engineer-in-charge. In case, the contractor fails to comply with 

the provisions of the safety the Engineer- in-Charge shall be entitled to and 

make the necessary arrangements at the risk and cost of the contractor. This 

will, however, not absolve the Contractor of his overall responsibility to 

execute the works under the contract. 

CLAUSE – 30 : SUSPENSION OF WORKS 

 The contractor shall on the order of the Engineer-in-Charge suspend the 

progress of the works or any part thereof for such time or times and in such 

manner as the Engineer-in-Charge may consider necessary and shall during such 
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suspension properly protect and secure the work so far as is necessary in the 

opinion of the Engineer-in-Charge. 

CLAUSE – 31 : FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE 

TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

If at any time after acceptance of the tender the Authority decides to 

abandon or reduce the scope of the works for reason whatsoever and hence does 

not require the whole or any part of the works to be carried out, the Engineer-in-

Charge shall give notice in writing to that effect to the contractor and the 

Contractor shall have no claim to any payment of compensation or otherwise 

whatsoever, on account of any profit or advantage which he might have derived 

from the execution of the works in full but which he could not derive in 

consequence of the fore closure of the whole or part of the works. 

CLAUSE – 32 : TERMINATION OF CONTRACT ON DEATH 

If the Contractor is an individual or a proprietary concern and the individual 

or the proprietor dies, or if the Contractor is a partnership concern and one of the 

partners dies, then, unless the Engineer-in-Charge is satisfied that the legal 

representatives of the individual contractor or of the proprietor of the proprietary 

concern and in the case of partnership, the surviving partners are capable of 

carrying out and completing the contract, the Engineer-in-Charge shall be entitled 

to terminate the Contract as to its incomplete part without the Authority being in 

anyway liable to payment of any compensation whatsoever on any account to the 

estate of the deceased Contractor and / or to the surviving partners of the 

Contractor's firm on account of termination of the Contract. The decision of the 

Engineer-in-Charge that the legal representatives of the deceased contractor or the 

surviving partners of the Contractor's firm cannot carry out and complete the 

works under the contract shall be final and binding on the parties. In the event of 

such termination, the Authority shall not hold the estate of the deceased 

Contractor and / or the surviving partners of the Contractor's firm liable for 

damages for not completing the contract. Provided that the power of the Engineer-

in-Charge of such termination of contract shall be without prejudice to any other 

right or remedy which shall have accrued or shall accrue to him under the 

contract. 

CLAUSE – 33 : CORRUPT PRACTICE & TERMINATION OF CONTRACT IN 

FULL OR IN PART 

33.1 If the Contractor does not commence the work in the manner described in 

the Contract document or if he shall at any time in the opinion of the 

engineer. 

a) commits default in complying with or commits breach of any of the terms 

and conditions of the contract and does not remedy it or take effective 

steps to remedy it immediately and not later than 15 days in any case 

after a notice in writing is given to him in that behalf by the Engineer-in-

Charge; or 

b) fails to complete the work (s) or any item of work (s) within the time or any 

extended time under the contract and does not complete the work (s) or 
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any item of works within the period specified in a notice given in writing in 

that behalf by the Engineer-in-Charge; or 

c) fails to carry on the work in conformity / accordance with the contract 

document or mobilize / supply suitable Survey boat, equipment, labour, 

materials or other equipment to the survey site as stipulated in the 

contract; or 

d) fails to commence, carry and execute the work to the satisfaction of the 

EIC; or 

e) abandon the work, or 

f) if the contractor shall obtain a contract with IWAI as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or 

commits breach of integrity pact; or 

g) substantially suspend the work or the works for a minimum period of 30 

days without any authority / prior permission of EIC; or 

h) commit or suffer or permit any other breach of any of the provisions and 

terms of the Contract to be performed by him or it is observed that the 

said breach persists 15 days, after notifying to the Contractor in writing 

by the engineer requiring such breach to be remedied; or 

i) the contractor becomes bankrupt, insolvent or goes into liquidation 

whether compulsory or voluntary not being merely a voluntary liquidation 

for the purpose of amalgamation or reconstruction which amalgamations 

or reconstruction would assume complete responsibility and liability of 

the work with the prior approval of the owner and would furnish all 

guarantees by new formation; or 

j) assigns, transfers, sublets (engagement of labourequipment on a piece-

work basis or of labour with materials not being incorporated in the work 

shall not be deemed to be subletting) or attempts to assign, transfer or 

sublet the entire works or any portion thereof without the prior written 

approval of the Engineer-in-Charge. The Engineer-in-Charge shall have 

powers to terminate the contract in full or in part as aforesaid without 

prejudice to any other right or remedy which shall have accrued or shall 

accrue of which cancellation notice in writing to the Contractor under the 

hand of the Engineer-in-Charge shall be conclusive evidence. Then the 

Authority shall have the power to enter upon the work and take 

possession of all the equipment of the contractor thereon, and to remove 

the contractor’s license to the same and to complete the work by his 

agents or other contractor or workmen or to relate the same upon any 

terms and conditions and so such other person, firm or corporation as the 

owner in his absolute discretion may think proper to employ and for the 

purpose of completion of the work specified in the contract, and without 

any payment / allowance to the contractor for the use or of the equipment 

or being liable for any loss or damage thereto the equipment. If the 

Authority shall by reason of its taking the possession of the works being 

completed by other contractors (due account being taken of such extra 

work or works which may be omitted) then the amount of such excess 
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work or works which may be due for work done by the contractor under 

the contract and not paid for. 

k) In case of any deficiency to be paid to the Authority by the contractor, the 

contractor shall make or in case of any deficiency remaining unsettled 

then the Authority shall have the power to sell in such a manner and for 

such a price as it may think fit all or any of the equipment belonging to 

the contractor and to recoup and retain the said deficiency or any part 

thereof out of the sale proceeds. 

33.2 CORRUPT PRACTICE 

The Contractor shall not offer or to give to any person in the employment of 

the Authority or working under the orders of the Chairman any gift or 

consideration of any kind as an inducement or reward for doing or forbearing to do 

or for having done or forborne to do any act in relation to the obtaining or 

execution of the contract or any other contract with the purchaser or for showing 

or forbearing to show favor or disfavor to any person in relation to the contract or 

any other contract with the purchaser. Any breach of the aforesaid condition by the 

contract, or any one employed, by him or acting on his behalf (whether with or 

without the knowledge of the Contractor) or the commission of any offence by the 

Contractor or by any one employed by him or acting on his behalf under Chapter IX 

of the Indian Penal code 1860 or the Prevention of Corruption Act 1947 or any 

other Act enacted for the prevention of corruption by Public Servant shall entitle 

the Chairman to cancel the contract and all or any other contracts with the 

Contractor and to recover from the Contractor the amount of any loss arising from 

such cancellation in accordance with the provisions of General condition and 

Special conditions. 

33.3 The Engineer-in-Charge shall, on such termination of the contract, have 

powers for: 

a) forfeiture of the Earnest Money Deposit, Security Deposit already 

recovered and Performance guarantee under the contract and these 

amounts shall be absolutely at the disposal of the IWAI, and 

b) taking possession of the site of work under the contract as well as the 

land / premises allotted to the contractor for his preliminary, enabling 

and ancillary works, and also, any materials, constructional plant, 

equipment, implements, stores, structures etc. thereon. 

c) The Engineer-in-Charge shall also have powers to carry out the 

incomplete work by any means or through any other agency or by himself 

at the risk and cost of the contractor. 

Additional expenses for these works will be as stipulated under sub-

clause 33.5 hereunder. 

33.4 On termination of the contract in full or part, the Engineer-in-Charge may 

direct that a part or whole of such plant, equipment, materials and 

structures to be removed from the site of the work as well as from the land / 

premises allotted to the contractor for his preliminary; enabling and ancillary 

works, within a stipulated period if  the contractor shall fail to do so within 

the period specified in a notice in writing by the Engineer-in-Charge,  the  
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Engineer-in-Charge may cause then to be sold, holding the net proceeds of 

such sale to the credit of the contractor, which shall be released after 

completion of works and  settlement of amounts under the contract. 

33.5 If the expenses incurred or to be incurred by the Authority for carrying out 

and completing the incomplete work or part of the same, as certified by the 

Engineer-in-Charge, are in excess of the value of the work credited / to be 

credited to the contractor, the difference shall be paid by the contractor to 

the Authority. If the contractor fails to pay such an amount as aforesaid, 

within thirty days of receipt of notice in writing from the Engineer-in-Charge, 

the Engineer-in-Charge shall be empowered to recover such amount from 

any sum due to the contractor on any account under this or any other 

contract or from his security deposit or otherwise. 

33.6 Also, the Engineer-in-Charge shall have the right to sell any or all of the 

contractor's unused materials, constructional plant, equipment, implements, 

temporary building, structures etc. and apply the proceeds of sale thereof 

towards the satisfaction of any sums due from the contractor under the 

contract and if thereafter there may be any balance outstanding from the 

contractor, the Engineer-in-Charge shall have powers to recover the same in 

accordance with the provisions of the contract. 

33.7 The contractor shall not construct any structure even of a temporary nature 

for any other purpose on IWAI office premises & Engineer-in-Charge's 

representative's office or houseboat, or any such things except with the 

written permission of the EIC and any such construction so put up shall be 

removed by the contractor whenever the EIC or his representative calls upon 

the contractor to remove. Any dispute or difference in respect of either the 

interpretation effect or application of the above conditions or of the amount 

recoverable there under by the purchaser from the Contractor, shall be 

decided by the Chairman. IWAI also reserves its right to determine / 

terminate the contract on following basis: 

a) Authority shall, at any time, be entitled to determine and terminate the 

contract, for any cause whatsoever. A notice in writing from the Owner to 

the Contractor shall be issued giving 15 (fifteen) days time for such 

determination and termination including the reason thereof. 

b) The contractor upon receipt of such notice, shall discontinue the work on 

the date and to the extent specified in the notice, make all reasonable 

efforts to obtain cancellation of all orders and contracts to the extent they 

are related to work terminated, and upon terms satisfactory to the 

Authority, stop all further sub-contracting or purchasing activity, related 

to the work terminated and assist the Authority in maintenance, 

protection and disposition of the works acquired under the contract by the 

Authority. 

c) Should the contract be determined under the sub-clause (a) of the said 

clause, the Contractor shall be paid compensation, equitable and 

reasonable dictated by the circumstances prevalent at the time of 

termination. 

CLAUSE – 34 : COMPLETION TIME AND EXTENSIONS 
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34.1 Time allowed for execution of the work as specified or the extended time, if 

any, in accordance with these conditions shall be essence of the contract. 

34.2 However, if the work is delayed on account of: 

a) Increase in the quantity / LKM of work to be done under the contract as 

per clause 16; or 

b) Suspension of work as per clause 30; or 

c) Rebuilding of work as per clause 31; or 

d) "Force Majeure" as per clause 27; or 

e) Any other cause which, in absolute discretion of the Engineer-in-Charge is 

beyond the contractor's control; then immediately upon the happening of 

any such events as aforesaid, the contractor shall inform the Engineer-in-

Charge accordingly, but the contractor shall nevertheless use constantly 

his best endeavors to prevent and / or make good the delay and shall do 

all that may be required in this regard. The Contractor shall also request, 

in writing, for extension of time, to which he may consider himself eligible 

under the contract, within fourteen days of the date of happening of any 

such events as indicated above. 

34.3 In any such case as may have arisen due to any of the events, as aforesaid, 

and which may have been brought out by the contractor in writing, the 

Engineer-in-Charge may give a fair and reasonable extension of time, after 

taking into consideration the nature of the work delayed and practicability of 

its execution during the period of extension. Provided in the event of non-

receipt of a request for such extensions from the contractor for reasons 

whatsoever, the Engineer-in-Charge may, at his sole discretion and with due 

regard to the event, grant fair and reasonable extension of time not more 

than 1/3rd of the total completion period without any financial implication. 

Such extensions, if admissible, shall be communicated to the contractor by 

the Engineer-in-Charge in writing within one month of the date of receipt of 

such request or within one month of the occurrence of the event, but in any 

case, before expiry of the contract period. 

CLAUSE – 35 : COMPENSATION FOR DELAY 

 If the contractor fails to complete all items of works in respect of any of the 

sub-group / group and / or work as a whole as the case may be and before the 

expiry of the period(s) of completion as stipulated in the aforesaid tender or any 

extended period (not due to the fault of the contractor) as may be allowed, he shall 

without prejudice to any other right or remedy of the Authority on account of such 

default, pay as ascertained / agreed compensation as per Clause No. 36. 

CLAUSE – 36 : LIQUIDATED DAMAGES 

36.1 If the contractor fails to complete all items of works within the period(s) of 

completion as stipulated in the aforesaid tender or any extended period (not 

due to the fault of the contractor) as may be agreed he shall without 

prejudice to any other right or remedy of the Authority on account of such 

default, pay compensation (not by way of penalty) at the rate of 0.5% (half 
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percent) per week or part of week on the total value of the contract subject 

to a maximum of 10% of the total value of the contract. 

36.2 Should however, the contractor achieve the completion of the entire works as 

a whole under the contract within the time or in the extended time (not due 

to reasons of default on the part of the contractor) as may be accorded, the 

Authority will refund to him the amount of compensation recovered from 

him, if any, in respect of delay in the non-completion of works(s) under the 

individual group / sub-group, as aforesaid in full, In this regard, the 

decision of the Engineer-in-Charge shall be final and binding. 

36.3 The amount of compensation may be adjusted, withheld, deducted or set off 

against any sum due or payable to the contractor under this or any other 

contract with the Authority. 

36.4 All sums payable by way of compensation under any of the conditions will be 

considered as reasonable compensation without reference to the actual loss 

or damage which will have been sustained. 

36.5 Payment of such damages shall not relieve the contractor of his obligation to 

complete the work or from any other of his obligation or liabilities under the 

contract. 

CLAUSE – 37 : INSPECTION AND APPROVAL 

37.1 All works involving more than one process shall be subject to examination 

and approval at each stage thereof and the contractor shall give due notice 

to the Engineer-in-Charge on his authorized representative, when each stage 

is ready. In default of such notice, the Engineer-in-Charge shall be entitled 

to appraise the quality and extent thereof and the decision of the Engineer-

in-Charge in this regard shall be final and binding. 

37.2 No work shall be put out of view without the approval of the Engineer-in-

Charge or his authorized representative and the Contractor shall afford full 

opportunity for examination. The contractor shall give due notice to the 

Engineer-in-Charge or his authorized representative whenever any such 

work is ready for examination and the Engineer-in-Charge or his 

representative shall, without unreasonable delay, unless he considers it 

necessary and advise the contractor accordingly, examine and measure such 

work. In the event of the failure or the contractor to give such notice, he 

shall if required by the Engineer-in-Charge, uncover such work at the 

contractor's expenses. 

37.3 Periodic inspection will be carried out by the E-I-C or his representative by 

their vessels. The contractor can have the inspection schedules finalized with 

the Engineer-in-charge. Generally, all attempts should be made to have joint 

inspection and number of inspections be not less than three in a calendar 

month. 

CLAUSE – 38 : COMPLETION CERTIFICATE 

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-

Charge and within the specified time limit and terms and conditions of the 

contract. As soon as the work under the contractor is completed as a whole 
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the contractor shall give notice of such completion to the Engineer-in-

Charge. The Engineer-in-Charge shall inspect the work and shall satisfy 

himself that the work(s) has been completed in accordance with the 

provisions of the contract and then issue to the Contractor a certificate of 

completion indicating the date of completion. Should the Engineer-in-Charge 

notice that there are defects in the works or the works are not considered to 

be complete, he shall issue a notice in writing to the Contractor to rectify / 

replace the defective work or any part thereof or complete the work, as the 

case may be within such time as may be notified and after the contractor 

has complied with as aforesaid and gives notice of completion the Engineer-

in-Charge shall inspect the work and issue the completion certificate in the 

same manner as aforesaid. 

38.2 No certificate of completion shall be issued as stipulated above and no work 

be considered to be completed unless the contractor shall have removed 

from the work site and / or premises all his belongings / temporary 

arrangements brought / made by him for the site and / or premises in all 

respects and made the whole of the site and / or premises fit for immediate 

occupation / use to the satisfaction of the Engineer-in-Charge. If the 

contractor fails to comply with the above mentioned requirements on or 

before the date of completion of the work, the Engineer-in-Charge, may as he 

thinks fit and at the risk at cost of the contractor, fulfill such requirements 

and remove / dispose of the contractor's belongings / temporary 

arrangements, as aforesaid, and the contractor shall have no claim in this 

respect except for any sum realized by the sale of Contractor's belongings / 

temporary arrangements less the cost of fulfilling the said requirements and 

any other amount that may be due from the contractor. Should the 

expenditure on the aforesaid account exceed the amount realized by sale of 

such contractor's belongings / temporary arrangements then the contractor 

shall on demand pay the amount of such excess expenditure. 

 

 

CLAUSE – 39 : MEASUREMENTS 

39.1 The Engineer-in-Charge shall expect as otherwise stated ascertain and 

determine by measurement the value of work done in accordance with the 

contract. 

39.2 Notwithstanding any provision in the relevant standard method of 

measurement or any general or local custom, measurement of work done 

under the contract shall be taken in accordance with the procedure set forth 

in the Technical Specifications or Schedule of Quantities under the contract. 

In case of items of work which are not covered by the Technical 

Specifications or Schedule of Quantities measurement shall be taken in 

accordance with the relevant standard methods of measurement laid down 

by the Bureau of Indian Standard. 

39.3 All items having a financial value shall be entered in daily log book / 

measurement book prescribed by the Authority so that the complete work 

performed under the contract is duly accounted. 
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39.4 Measurement shall be taken jointly by the Engineer-in-Charge or his 

authorized representative and by the contractor or his authorized 

representative. 

39.5 Before taking measurements of any works, the Engineer-in-Charge or 

representative deputed by him for the purpose, shall give a reasonable notice 

to the Contractor. If the Contractor fails to attend or send an authorized 

representative for measurement after such notice or fails to countersign or to 

record the objection within a week from the date of taking the 

measurements, taken by the Engineer-in-Charge shall be taken to be correct 

and final measurements of such works. 

39.6 The contractor shall, without extra charge, provide assistance with every 

appliance, labour and other things necessary for measurement. 

39.7 Measurements shall be signed and dated by both parties each day on the 

Site on completion of measurement. If the contractor objects to any of the 

measurement recorded by the representative of the Engineer-in-Charge a 

note to the effect shall be made in the item objected to and such note shall 

be signed and dated by both parties engaged in taking the measurement. 

The decision of the Engineer-in-Charge on any such dispute or difference or 

interpretation shall be final and binding on the contractor in respect of all 

contract items, substituted items, extra items and deviations. 

CLAUSE – 40 : PAYMENT ON ACCOUNT 

40.1 The Contractor shall receive, as payment for all works required for carrying 

out Monthly Longitudinal Thalweg Survey in the respective stretches and 

submission of data, charts and reports in the following installments: 

 

 

 

 

 

Note: i) The payment will be made on actual survey done i.e., line kilometre basis 

(LKM). Survey in shallow depth less than one meter or non-approachable 

area to be informed by contractor to EIC or his representative and same 

shall be considered /excluded as per joint inspection with EIC.  

ii) Surveyed length will be measured from the submitted soft digital data. 

Accordingly, on actual basis of survey length obtained payment will be 

considered. 

Sl. 

no. 

Activity / Milestone on monthly basis Payment per month 

i) On submission of monthly final survey data, 

survey charts and survey report. 

Monthly line km (length of 

the river) surveyed 

multiplied by work order 

line km rate. 
ii) Tide gauge reading will be collected from 

concerned Irrigation Authorities and CWC. 
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iii) As estimated cost of work is less than one crore and as per CVC 

guidelines, no mobilisation advance is allowed for works less than one crore. 

40.2 Payment of the contractor's bills shall be made by the Authority only in 

Indian Rupees within 15 days from the date of submission of the bill along 

with the final reports/ charts subject to the acceptance of the Engineer-in-

Charge. 

40.3 Payments due to the contractor shall be made by e E – payment mode by the 

Engineer-in-Charge or his authorized representative. 

40.4 TDS at the applicable rates shall be deducted at source from any payment 

made to the contractor against this contract. 

CLAUSE – 41 : TAXES, DUTIES AND LEVIES ETC. 

The prices shall include all the taxes, levies, cess, octroi, royalty, terminal 

tax, excise service tax or any other local or central taxes as applicable / charged by 

Central or State Government on all materials, including steel, wood, POL (and 

increase if any, on these during the currency of the contract) that the contractor 

has to purchase for the performance of the contract, shall be payable by the 

contractor and the Authority will not entertain any claim for compensation 

whatsoever in this regard. The rates quoted by the contractor shall be deemed to be 

inclusive of all such taxes, duties, levies, etc.  

CLAUSE – 42 : TAX DEDUCTION AT SOURCE 

TDS at the applicable rate as per prevailing Acts / Rules shall be deducted 

from all the payment made against the contract. 

CLAUSE – 43 : PAYMENT OF FINAL BILL 

The final bill shall be submitted by the contractor within one month from the 

date of completion of the survey or of the date the certificate of completion 

furnished by the Engineer-in-Charge. No further claim in this regard unless as 

specified herein under shall be entertained. Payment shall be made within three 

months. If there shall be any dispute about any item or items of the work then the 

undisputed item or items only shall be paid within the said period of three months 

or six months, as the case may be. The contractor shall submit a list of the 

disputed items within thirty days from the disallowance thereof and if he fails to do 

so, his claim shall be deemed to have been fully waived and absolutely 

extinguished. 

CLAUSE – 44 : OVER PAYMENTS AND UNDER PAYMENTS 

44.1 Whenever any claim whatsoever for the payments of a sum of money to the 

Authority arises out of or under this contract against the contractor, the 

same may be deducted by the Authority from any sum then due or which at 

any time thereafter may become due to the contractor under this contract 

and failing that under any other contract with the Authority or from any 

other sum whatsoever due to the contractor from the Authority or from the 

Authority or from his security deposit, or he shall pay the claim on demand. 

44.2 The Authority reserves the right to carry out post-payment audit and 

technical examination of the final bill including all supporting vouchers, 
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abstracts, etc. The authority further reserves the right to enforce recovery of 

any over payment when detected not- withstanding the fact that the amount 

of the final bill may be included by one of the parties as an item of dispute 

before an arbitrator appointed under clause 48 of this contract and 

notwithstanding the fact that the amount of the final bill figures in the 

arbitration award. 

44.3 If as a result of such audit and technical examination any over payment is 

discovered in respect of any work done by the contractor or alleged to have 

been done by him under contract, it shall be recovered by the Authority from 

the contractor by any of all of the methods prescribed above, and if any 

under payment is discovered, the amount shall be duly paid to the 

contractor by the Authority. 

44.4 Provided that the aforesaid right of the Authority to adjust over-payment 

against amount due to the contractor under any other contract with the 

Authority shall not extend beyond the period of two years from the date of 

payment of the final bill or in case the final bill is a MINUS bill, from the date 

the amount payable by the Contractor under the MINUS final bill is 

communicated to the contractor. 

44.5 Any sum of money due and payable to the Contractor (including the Security 

Deposit returnable to him) under the contract may be withheld or retained 

by way of lien by the Engineer-in-Charge or Authority against any claim of 

the Authority or such other person or persons in respect of payment of a 

sum of money arising out of or under any other contract made by the 

contractor with the Engineer-in-Charge or Authority or with such other 

person or persons. The sum of money so withheld or retained under this 

clause by the Engineer-in-Charge or Authority will be kept withheld or 

retained as such by the Engineer-in-Charge or Authority or till his claim 

arising out of in the same contract or any other contract is either mutually 

settled or determined by the arbitrator, if the contract is governed by the 

arbitration clause under the clause 48 or by the competent court hereinafter 

provided, as the case may be, and the contractor shall have no claim for 

interest or damages whatsoever on this account or any other ground in 

respect of any sum of money withheld or retained under this clause. 

 

CLAUSE – 45 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 

45.1 All documents, correspondence, decisions and orders concerning the 

contract shall be considered as confidential and / or restricted in nature by 

the contractor and he shall not divulge or allow access to them by any un-

authorized person. 

45.2 The contractor shall take necessary steps to ensure that all persons 

employed on any work in connection with this contract have noted that the 

Indian Official Secrets Act 1923 (XIX of 1923) applies to them and shall 

continue so to apply even after the execution of such under the contract. 

CLAUSE – 46 : FINALITY CLAUSE 
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It shall be accepted as an inseparable part of the contract that in matters 

regarding materials, workmanship, removal of improper work, interpretation of the 

contract drawings and contract specifications, mode of procedure and the carryout 

out of the work the decision of the Engineer-in-Charge which shall be given in 

writing shall be final and binding on the contractor. 

CLAUSE – 47 : SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO ACTUAL 

LOSS 

All sum payable by way of compensation to the Authority under any of these 

conditions shall be considered as reasonable compensation without reference to the 

actual loss or damage sustained and whether or not damage shall have been 

sustained. 

CLAUSE – 48 : ARBITRATION 

48.1 Except as otherwise provided herein before, all questions, disputes or 

difference in respect of which the decision has not been final and conclusive 

arising between the Contractor and the Authority in relating to or in 

connection with contract shall be referred for arbitration in the manner 

provided as under and to the sole arbitrator appointed as follows: 

(i) Either of the parties may give to the other notices in writing of the 

existence of such question dispute or difference. 

(ii) Within thirty (30) days of receipt of such notice from either party the 

Engineer-in-Charge of work at the time of such dispute shall send to the 

Contractor panel of three persons and there after the Contractor within 

fifteen (15) days of receipt of such panel communicate to the Engineer-

in-Charge the name of one of the persons from such panel and such a 

person shall then be appointed as sole arbitrator by the Chairman, IWAI. 

However, the arbitration so appointed shall not be an officer or the 

employee of Inland Waterways Authority of India. 

(iii) Provided that if the Contractor fails to communicate the selection of a 

name out of the panel so forwarded to him by the Engineer-in-Charge 

then after the expiry of the aforesaid stipulated period the Chairman, 

shall without delay select one person from the aforesaid panel and 

appoint him as the sole arbitrator. 

48.2 The arbitrator to whom the matter is originally referred being transferred or 

vacating his office or being unable to act for any reason, then the 

Hydrographic Chief shall appoint another person to act as sole arbitrator; 

such person shall be entitled to proceed with the reference from the stage at 

which it was left by the predecessor. 

48.3 The award of the Arbitrator shall be final and binding. The Arbitrator shall 

decide in what proportion the Arbitrator’s fees, as well as the cost of 

Arbitration proceeding shall be borne by either party. 

48.4 The Arbitrator with the consent of the parties can enlarge the time, from, 

time-to-time to make and publish his award. 
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48.5 A notice of the existence in question, dispute or difference in connection with 

the contract unless served by either party within 30 days of the expiry of the 

defect’s liability period, failing which all rights and claim under this contract 

shall be deemed to have been waived and thus forfeited and absolutely 

barred. 

48.6 The Arbitrator shall give reasons for the award if the amount of claim in 

dispute is Rs. 75,000/- and above. 

48.7 The work under this Contract shall continue during Arbitration proceedings 

and no payments due from or payment by the Authority shall be withheld on 

account of such proceedings except to the extent which may be in dispute. 

48.8 The arbitration and conciliation Act 1996 with any statutory modifications or 

re-enactment thereof and the rules made there under and being in force 

shall apply to the Arbitration proceedings under this clause. 

NOTE: In case of contract with another public Sector Undertaking, following 

Arbitration Clause shall apply: “Except as otherwise provided, in case of a 

contract with a Public Sector Undertaking if at any time any question dispute 

or difference whatsoever arises between the parties upon or in relation to, or 

in connection with this agreement, the same shall be settled in terms of the 

Ministry of Industry, Department of Public Enterprises O.M No. 3/5/93-PMA 

dated 30.06.1993 or any modifications / amendments thereof.”  

The arbitrator shall have the power to enlarge the term to rate the award with the 

consent of the parties provided always that the commencement or continuation of 

the arbitration proceeding shall not result in cessation or suspension of any of 

other rights and obligations of the parties of any payments due to them hereunder. 

48.9 The parties to the agreement hereby undertake to have recourse only to 

arbitration proceedings under for Arbitration Act 1996 and the venue of the 

arbitration proceeding shall be NOIDA / New Delhi and the parties will not 

have recourse to Civil Court to settle any of their disputes arising out of this 

agreement except through arbitration. 

CLAUSE – 49 : VALIDITY OF TERMS & CONDITIONS 

The parties agree that if any term or provision of this contract is declared by 

a Court of competent jurisdiction to be illegal or in conflict with any law, the 

validity of the remaining terms and provisions shall not be affected and the right 

and obligations of the parties shall be construed and enforced as if this contract 

did not contain the particular term or provision held to be invalid. 

CLAUSE – 50 : DEFECT LIABILITY PERIOD 

Defect liability period will be till clearance of final bill after recovering all 

losses, damages etc. 
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PART – III 

TECHNICAL & SPECIAL CONDITIONS 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

TECHNICAL CONDITIONS: 

1. Brief about Project 

IWAI intends to explore the navigability of National Waterway-4 from 

Polavaram to  Kunavaram stretch  of NW–4, Andhra Pradesh by assessment 

of river training works, and collection of water level data in the stretch. 

OBJECTIVE: 

The objective of the contract is to conduct Monthly Longitudinal Thalweg 

Survey between Polavaram – Kunavaram stretch of National Waterway–4 with 

collection of water level data, mapping of existing and new operations and activities 

along the waterway including recording tide gauge readings and discharge at 
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identified locations and validating the X-Y-Z coordinates of existing TBMs for 

planning sustainable and safe navigation. 

2. Detailed Scope of Work 

Scope of Work under the Contract shall include but shall not be limited to 

following: 

2.1. The Scope of work shall cover all technical aspects of hydrographic survey at 

par with International Standards including the following for development of 

the river / canal for inland navigation: 

i) Monthly Longitudinal Thalweg Survey is to be conducted by using 

Automated Hydrographic Survey System (using digital Echo sounder for 

depth measurement, DGPS Beacons Receivers / latest equipment for 

position fixing and Hy pack max or equivalent software for data logging. The 

soundings are to be reduced to Chart Datum (CD) / Sounding Datum (SD) to 

assess the navigability of the waterway. 

ii) The horizontal control is to be made from either one of the following 

methods: 

• Transfer of positions from GTS Bench Marks or position established at 

bridges, barrages, railway stations etc. 

• Using RTK GPS with minimum 24 hours observations at some permanent 

platform / base. 

• DGPS receiving direct Satellite corrections or receiving DGPS corrections 

from Beacons. 

iii) The vertical control is to be established with respect to the chart datum / 

sounding datum from the following methods: 

• Chart datum / sounding datum already established by Port Authorities, 

Central Water Commission / State Irrigation Department and at their 

gauge stations along the river / canal / bridges / dams. 

• Standard method shall be adopted for transfer of datum in rivers / canals. 

For tidal reaches standard transfer of datum as per Admiralty Manual 

shall be adopted. 

• IWAI is already having temporary bench marks and those can be 

revalidated and used for fixing of datums. 

2.2. Bench Mark Pillars 

i) The existing TBMs established along the waterway are to be verified with 

respect to the MSL / CD from GTS Bench Marks by the help of Authorised 

Agency like Survey of India and Geological Survey of India. 

ii) Each BM Pillar should have XY Coordinate with sub-meter accuracy. 

Reduced Level (Z Coordinate) on top of the BM Pillar should have value with 

respect to Chart Datum / Sounding Datum and also to be connected with 

MSL value. 

iii) The detailed description of each Bench Mark in separate sheet as per 

standard procedure along with its position and value are to be given in the 
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report for reference. The current details of existing TBMs established by IWAI 

is enclosed at the last page of the Tender document. 

2.3. Standard method shall be adopted for transfer of Datum in rivers. For tidal 

reaches standard transfer of Datum as per Admiralty Manual shall be 

adopted. 

2.4. Longitudinal profile from Polavaram to Kunavaram  consisting of River bed, 

Lowest Water Level (Chart Datum / Sounding Datum), Highest Water / 

Flood / Tide Level w.r.t. MSL shall be prepared similar to the sample 

drawing enclosed at last to the Tender document. 

2.5. In addition to the above 65 Kms the contractor has to conduct bank to bank 

Thalweg survey for Ro-Ro routes as and when instructed by E-I-C as where 

ever there is requirement of detailed/thalweg survey.  

If any other proposed Ro-Ro routes in future, required to carry out 

thalweg/detailed survey as per the instructions given by the E-I-C. 

Accordingly, for those additional LKM payment will be made separately. 

2.6. Manual tide gauges / water level gauges are to be connected to the existing 

Bench Mark Pillars. 

2.7. At the manual tide gauge locations, readings are to be recorded in a proper 

register by the agency and to be provided to IWAI with the monthly survey 

report at these locations. 

2.8. Current velocity and discharge are also to be measured / collected as and 

when directed by E-I-C. 

2.9. Permanent structures located within the waterway are required to be 

indicated. 

2.10. The existing condition of both the banks (Protected / Unprotected), length & 

type of bank protection, any new development including existing features are 

to be indicated in the report. 

3. Area of Work 

Monthly Longitudinal Thalweg Survey is to be conducted between 

Polavaram- Kunavaram of National Waterway–4 in east Godavari and west godavari 

districts of Andhra Pradesh. 

4. Terms of Reference (ToR) 

The Monthly Longitudinal Thalweg Survey is to be carried out by using 

Automated Hydrographic Survey System (using digital Echo sounder for depth 

measurement, GPS / DGPS / latest equipment for position fixing and Hy pack or 

equivalent Hydrographic survey software for data logging). The Horizontal control is 

to be made from the charts generated from Satellite imageries duly registered with 

the corresponding Topographic sheets. The chart shall also be suitably updated 

with prominent land features from the Topo sheets / site condition. The Vertical 

control is to be established with respect to the Chart Datum / Sounding Datum 

already established by Central Water Commission / State Water Resources 

Department gauge stations along the river / canal (or) suitable CD / SD are to be 
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established by the Contractor. The Datum values are to be given w.r.t. Mean Sea 

Level (MSL). 

Other Terms of Reference for the survey work shall be as given below: 

a) Water Level Gauges 

i) Record Water level gauges for carrying out water level / tide level at 01-

hour interval for 12 hours (06 AM to 06 PM) during period of survey 

(from the starting date to till the completion of Thalweg Survey), and on 

thrice daily basis during rest of the period of the month at 6.00 AM, 

12.00 noon and 6.00 PM. 

ii) The Zero of the gauges is to be connected to a top level of the nearest 

Bench Mark by levelling. The Zero of the Gauge shall be kept at the Zero 

level of the CD / SD. The CD / SD value shall be connected with respect 

to MSL. 

iii) Soundings are to be reduced for datum of a gauge applying it to half of 

the length between adjacent gauges of the canal / river on both side of a 

gauge or as directed by E-I-C. 

b) Bathymetric and Topographical Survey 

i) Continuous soundings are to be taken by running the sounding boat at 

constant speed on the cross-section so as to get smooth contours. 

Intermediate line is to be run at bends, if the line spacing is more than 

the specified above. 

ii) Dry area / very shallow depth area within the river channel, which could 

not be surveyed by using boat, are to be surveyed by spot levels using 

Total Station / equivalent levelling instruments with the same interval of 

Hydrographic survey soundings and their levels are to be reduced to 

Datum, so that the entire cross sections will have soundings reduced to 

Datum. 

iii) Necessary bar check on depth & position are to be conducted daily at the 

starting & ending day of survey work and same shall be made available 

for checking by the E-I-C (or) his representative during their site visit. 

iv) The soundings are to be reduced to the Chart Datum / Sounding Datum 

established at every gauge station. 

v) Wherever required, Thalweg (longitudinal) route is to be identified / 

established by linking deepest soundings on the cross-sections. 

vi) Shallow patches / shoal and submerged sandchur having less than 

02m depth, rocky outcrops, rapids and other navigational impediments 

are to be indicated on the charts. 

vii) Cross section sounding lines are to be run from bank to bank at 100 m 

interval for the river portion and at 50 m interval for the canal portion to 

identify the navigable channel or for any other purpose, whenever 

required as directed by E-I-C. 

c) Current Velocity and Discharge Measurement 
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i) The Current velocity (at Surface level, half of the depth & above river 

bed), Float observation (right side, centre & left side of the river) and 

Discharge at every 10 km interval are to be measured only once at 

different depths while carrying out survey in that region. 

ii) The positions and values of current velocity measurement and discharge 

measurement are to be plotted on the chart and details are to be 

mentioned in the report. 

iii) Measurements at different depths may be taken by single equipment 

over three different time spans. 

iv) Measurement of current velocity at different depth is to be measured for 

at least 05 minutes or as per listed calibration period of the equipment, 

under use for this project. 

v) Current velocity and discharge can also be measured with the help of 

ADCP during survey, at every 10 km interval. 

vi) Measuring positions & value are to be plotted on the chart and details 

are to be mentioned in the report. 

d) Cross structures such as Roads, Railways, Intake structures, HT / 

LT power lines, Telephone lines, Cables etc, which are all built 

across the river are to be identified. The inner-to-inner clear 

horizontal span between piers / towers is to be measured. The bottom 

of the deck slab of bridges / power line w.r.t. Navigational High Flood 

Level (NHFL) is also to be measured and indicated in the report. The 

clear distance from waterway edge to structures near bank side also to 

be measured. 

e) The existing condition of both the banks between Vijayawada and 

Muktyala, whether protected or unprotected are to be collected and 

indicated in the report for each km wise. Further, the proposed 

protection needed for the unprotected banks is also to be suggested by 

the contractor in the report. 

f) Photographs of the prominent shore features, cross structures, bank 

protection works, survey works, bench Mark pillars, tide gauges, 

levelling works, bar checks, outcrop / rocky outcrop visible exposure 

of bedrock within river etc. are to be taken and included in the 

report. 

 

g) Data Submission 

• All raw data and processed data of Automatic Hydrographic Survey 

System are required to be submitted along with bills and reports. 

• There should not be any data gap. If there is any data loss due to 

replacement of GPS, batteries or any other reason, vessel / boat should be 

slowed down and turned around. Data logging to be resumed from the last 

recorded location. 
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• All position data of ground features, waterway structures are to be 

submitted in both hard copies and soft copies. 

• The survey chart is to be prepared on a scale of 1:10,000 (for width more 

than 500 m) & 1:5,000 (for width less than 500 m) for the river portion 

and 1:1,000 for the canal portion. Contours of 01 m, 02 m, 05 m and 10 

m are to be indicated on the charts. 

• Two hard copies of the draft Survey Chart (A1 size) and two hard copies of 

Report containing the Thalweg survey route + Soft copies shall be 

submitted within 15 days period of completion of field survey work. 

• All prominent shore features, berthing place, existing jetty, ferry ghats, 

approach roads and other conspicuous objects are to be fixed and 

indicated on the chart. A brief writes up on condition of the shore features 

are to be included in the report. 

• It is required submit LAD/River notice report of the entire stretch. 

NOTE: 

• The contractor shall forward the survey program (tentative 

date) in advance (before commencing), so that representative of 

IWAI may also make programme accordingly for inspection. 

• Inspection procedure for IWAI personnel will be issued separately. 

• Format of monthly survey report is to be submitted by the 

Contractor for review and finalisation by IWAI. 

• If survey is required to be suspended during heavy wind / rain / 

storm, Contractor will inform E-I-C within 07 days (via e-mail / 

courier) of such suspension, with proper proof (such as local 

newspaper cutting) and E-I-C will decide to give further extension in 

time on such conditions and thus, will be part of Force Majeure. 

 

5. Inspection, Measurement and Acceptance 

a) Periodic inspection will be carried out by the EIC or his representative 

by suitable means. All works involving more than one process shall be 

subject to examination and approval at each stage thereof and the 

contractor shall give due notice to the Engineer-in-Charge or his 

authorized representative, when each stage is ready. In default of such 

notice, the Engineer-in-Charge shall be entitled to appraise the quality 

and extent thereof and the decision of the Engineer-in-Charge in this 

regard shall be final and binding. 

b) As specified in the tender clauses, measurement shall be taken jointly 

by the Engineer-in-Charge or his authorized representative and by the 

Contractor or his authorised representative. The Contractor shall, 

without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement. 
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c) In case, if the quantity /LKM exceeds the awarded quantity / LKM, 

the Contractor shall inform to the Engineer-in-Charge or his 

authorized representative before completion of the awarded quantity 

and seek prior approval before undertaking such extra work. The 

Engineer-in-Charge or his authorized representative will examine such 

work as per agreement clauses. 

6. Survey Equipment: 

a) Suitable survey boat with minimum draft. 

b) Single / dual / multi frequency Echo sounders having analogue printing 

with digital output should be used for conducting Bathymetric survey. 

c) For conducting Bathymetric survey, DGPS / RTK / equivalent Position fixing 

equipment with digital output having sub-meter accuracy suitable for 

interfacing with Automated Hydrographic Survey System (AHSS) shall be 

used. 

d) For conducting Land survey / Spot levels, survey instruments such as Total 

Station, Levelling instrument, GPS / DGPS / equivalent Position fixing 

equipment having decimetre level accuracy better than 10 cm suitable for 

establishing proper ground control levels shall be used. 

e) All survey equipment is to be tested for their accuracy before deployment in 

the survey area.  Accuracy of survey equipment will be checked daily in the 

field to ensure that all data collected meets standard procedure. 

f) Computer (Laptop) compatible & loaded with suitable licensed Automated 

Hydrographic Survey Software like HYPACK or equivalent Software shall be 

used. The Automatic Hydrographic Survey System should have on line & 

offline processing / recording facilities. 

g) Suitable Current meters for current observations. 

h) Suitable Float observation equipment. 

i) Qualified team of Surveyors and other supporting staff. 

Specifications 

6.1 Vessels/boats 

a) The vessels proposed is a river craft with shallow draft and should be 

capable of cruising in waterway by recording echo sounding profiles. 

b) The boat should have good steering control & with OBM engine, proper fuel 

enough to move at regular speed up to 04 Knots against river tidal currents. 

6.2 Echo Sounder 

a) Can be a single / dual / multi frequency type, standard dry / thermal paper 

recording and digital output system with a range up to 30 m having 

sufficient resolution. 

b) If any repair/ problem occur with equipment during the survey the 

contractor has to arrange alternative equipment on his own.  

c) The contractor should have adequate backup power, spares and recording 



Page 62 of 99 
 

papers and other consumables for uninterrupted survey operations. 

6.3 Shore / Land Survey Equipment 

Land survey party should be equipped with land survey equipment like Total 

Station, Levelling instrument, GPS / DGPS / equivalent position fixing equipment 

having decimetre level accuracy suitable for establishing proper ground control 

points / levels with required accuracy standard for carrying out land survey. 

6.4 Position Fixing 

a) For conducting Bathymetric survey DGPS / RTK / equivalent Position fixing 

equipment with digital output having sub-meter accuracy suitable for 

interfacing with Automated Hydrographic Survey System (AHSS) shall be 

used. 

b) For conducting Land survey / Spot levels survey instruments such as Total 

Station, Levelling instrument, GPS / DGPS / equivalent Position fixing 

equipment having decimeter level accuracy better than 10 cm suitable for 

establishing proper ground control levels shall be used. 

6.5 Current Meter 

The Current meter reading shall be collected by any approved system, which 

should have necessary Calibration certificate issued by CWPRS, Pune / from any 

approved Govt. (or) any recognized institute. Measurement should be taken at 04 

positions i.e. at surface, at 0.5 d, at 0.3 d and d (d-measured depth of water). 

6.6 Computer and Hydrography Survey Software 

Suitable computer compatible & loaded with the Automatic Hydrographic 

Survey Software like HYPACK / QINSy / Hydro Pro (or) equivalent software is to be 

used for the Bathymetric survey purpose. All other computer Peripherals like 

Printers, colour Plotter etc. are to be used for generating out puts. 

 

7. Time Schedule 

The time schedule for execution of the entire assignment will be as follows: 

a) Zero date of this project will be taken as 10th day after issue of Work Order. 

(0 – days) 

b) The Contractor should mobilize Equipment’s, Man power etc. complete and 

start the Field works within 10 days from zero date. (10 – days) 

c) The actual river survey work should commence within 15 days of zero date. 

(15 – days) 

d) The Draft Report along with draft charts of surveyed area should be made 

available within 10 days after completion of field works. 

8. Progress of Works 

Monthly progress report is required to be submitted in the report of every 

month clearly indicating the following: 

a) General site location map. 
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b) Bathymetric survey area covered and details of activities carried out. 

c) Topography survey area covered and details of activities carried out. 

d) Details of Survey instruments / Survey vessel used. 

e) Details of Bar check (Depth & Position) done for conducting Bathymetric 

survey / Topographic survey with its accuracy obtained. 

f) Details of Tide gauges erected, levelling done, transfer of Datum etc. 

g) Longitudinal profile from Polavarm to Kunavaram indicating the Chainage, 

River bed, Low Water Level (CD), High Water Level w.r.t. MSL. 

h) Details of Tide gauge readings collected. 

i) Co-ordinates & descriptions of control points used for the surveys. 

j) Reference Bench Marks used for the survey (enclosed at the last page of the 

Tender document). 

k) Details of Current meter readings, Float observation, Soil & Water sample 

collection etc. 

l) Details of bridges / cross structures / HT & LT lines collected. 

m) Brief descriptions of waterways indicating status of minimum depth 

available and width of clear channel. 

n) Well focused Photographs to be taken during field activities. Resolution of 

Images should not to be less than 1025 x 768. 

o) Any other information relevant for waterway development for navigation. 

9. Monthly Reports 

a) Two hard copies of the Survey Chart (A1 size) and two hard copies of Report 

+ Digital form containing all Raw / processed data copied in CDs / DVDs 

(Survey chart in .pdf & .dwg AutoCAD format and Report in .pdf & .doc / .xls 

/ .xlsx MS Office format) shall be submitted within 10 days period of 

completion of field survey work. The Contractor should obtain IWAI’s views / 

comments and same is to be incorporated in the Report / Charts. 

b) All drawing & charts shall be made in good quality of chart paper in A1 size 

and submitted each set in good folders. 

c) All Raw data, edited data / processed data, sorted out data, final plotting 

charts etc. of Automated Hydrographic Survey system are required to be 

submitted along with final charts in soft copy. 

A. SPECIAL CONDITIONS: 

1. The contractor will study the requirements of the survey operations as 

explained in earlier sections and will take total responsibility for mobilizing 

all the survey equipment’s, vessels and the requisite personnel and complete 

the surveys as required within the stipulated time. 

2. In order to avoid serious time lag between field survey and submission of 

final survey charts / drawing, the contractor is expected to setup a base 

office at Vijayawada in Andhra Pradesh. This is also expected to help the 

contractor to fulfil the gaps in information before finalization. 
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3. The contractor will provide free access to the Engineer-in-Charge / EIC 

representatives who will inspect and verify the data during the Survey / 

plotting stage itself. Any correction pointed out should be carried out and 

information’s as required should be provided without any undue delay. 

These contracts do not provide for any down time of equipment or boat; 

hence, the contractor should ensure that these are avoided if not kept at 

minimum. 

4. The contractor has to arrange transport vehicle, boat for EIC or EIC 

representatives during the monthly survey period/ inspection of site.  

5. The contractor is only responsible for any controversy occur during the 

survey time with the fisherman’s nets and public.  

6. IWAI will not accept any liability towards loss damage of any equipment 

vessel / survey equipment during the course of execution of contract. The 

contractor shall be responsible for paying all berthing charges on jetty or 

other local charges etc. 

7. (a) The IWAI will make payment to the contractor after successful completion 

of the survey, analysis of raw data and submission of report. Payment of 

such amount of first bill will be due under separate certification by the 

Engineer-in-Charge or his representative after, 

i) Execution of the form of Agreement by the parties within 15 days after 

issuing Work Order. 

ii) Provision by the Contractor of the security in accordance with the Clause-

3 of General condition of contract. 

(b) The above payment will become payable only on satisfactory mobilization 

of all equipment and personnel which will be subject to verification by the 

Engineer-in-Charge or his representative. It is presumed here that the 

successful mobilization means start of field Hydrographic surveys work. 

Hence the field Officer-in-charge will normally certify payment of 

mobilization advance only after the field Hydrographic surveys are 

commenced and after he is satisfied that all equipment and manpower are 

fully geared up for continuing operation in the field. 

(c) Payment 

Payment will be made as mentioned at Clause 40 of General conditions of 

contract. 

 

(d) Certificate of Bills 

i) Monthly bills shall be submitted by the contractor after the completion of 

survey activity/mile stone mentioned in clause -40 of General Conditions 

of Contract. 

ii) Payment on account for amount admissible shall be made on the 

certification of Engineer-In-Charge representatives. 

iii) Payment of the contractor’s bill shall be made by the Authority within 30 

days from the date of submission of the bill subject to the acceptance. 
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(e) Payment of Final Bill 

i) The EIC or his representative will inspect, co-ordinate and certify the 

work, he has the right to inspect at any time during the contract period 

for which contractor’s authorised agent shall be available at site during 

such inspection. 

ii) The final bill shall be submitted by the contractor within one month of 

the date fixed for completion of survey or of the date the date the 

certificate of completion furnished by the field in charge of IWAI. No 

further claims in this regard unless as specify here in under shall be 

entertained. 

B. OTHER CONDITIONS 

1. The Engineer-in-Charge or his representative will inspect, co-ordinate, and 

certify the work. He has the right to inspect at any time during the contract 

period for which contractor’s authorized agent shall be available at site 

during such inspection. 

2. If the contractor’s personnel or any outside labour employed to work during 

execution of contract, breaks or damages / destroys any building, road, 

kerb, water pipe, fence, bund, wires, trees, crop, fruit or cultivated ground 

during the period of agreement, the same shall be made good by the 

contractor at his own expenses or in default the IWAI may cause the same to 

be made good by other sources and deduct the expenses from any sums that 

may be then or at any time thereafter may become due to the contractor. 

3. The prices shall include all the taxes, GST, levies cess, octroi, excise, service 

tax, transportation, loading / unloading, accommodation or any other local 

or central taxes as applicable / charged by Central or State Government. No 

extra in this regard shall be paid. 

4. No forms regarding sales tax, trade tax or any other exemption, etc. will be 

supplied by IWAI. However, department would assist to the contractor for 

arranging these documents at contractors’ cost by writing to the concerned 

authorities only. Supply or arrangement of these forms, if required, shall be 

responsibility of the contractor. 

5. All arrangements for establishment, watch & ward of stores and security of 

sites, permits, license, appropriate vehicles for transportation, handling, etc. 

shall have to be made by the contractor at his own cost and nothing extra on 

this account shall be paid. 

6. The right to award split up work or to reject the offer without assigning any 

reason is reserved with the Authority. 

7. The rate shall be quoted only in Indian Rupees and payment shall be made 

in Indian Rupees only. 

8. In case of delay in work E-I-C may reduce the quantity of work without 

affecting the main objective of the project. 

9. The income tax as applicable will be deducted from the running bill and final 

bill and to that effect a certificate will be issued. 
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10. Work of monthly longitudinal thalweg survey will be awarded initially 

for a period of ten months from the date of Agreement and shall be 

renewed at expiry, subject to competent authority approval for a 

further period of one year each time and so on, depending upon the 

performance of the contractor. The contractor shall quote separately 

for forthcoming years  ( quote for 2 years) 
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PART – IV 

PRICE BID 
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SCHEDULE OF QUANTITIES (BOQ) to be filled and submitted online only 

“Monthly Longitudinal Thalweg Survey in river Godavari of National Waterway - 4” 

Tender Inviting Authority: Inland Waterways Authority of India, (Ministry of Ports, Shipping 

and Waterways, Govt. of India), Governorpet, Vijayawada. 

Name of Work: Monthly Longitudinal Thalweg Survey between Polavaram – Kunavaram in the 

stretch of National Waterway – 4, Andhra Pradesh. 

Tender No.: IWAI/VJA/NW-4/73/Thalweg survey/2024 

Bidder Firm Name:  

(This BOQ template must not be modified / replaced by the bidder and the same should be 

uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. 

Bidders are allowed to enter the Bidder Firm Name and Amount only) 

Sl. 

no. 
Description of item 

Esti

mat

ed  

Qty 

Unit 

 

Basic 

Price per 

LKM 

(Rs.) 

GST 

@18% on 

Col. 5 

Amount 

in Rs. 

(Col. 5 + 

Col. 6) 

Total Amount 

including GST 

(Col. 7 * Col. 3) 

1 2 3 4 5 6 7 8 

1. 

To carry out Monthly 

Longitudinal Thalweg survey 

between Polavaram - Kunavaram 

in the river Godavari of National 

Waterway–4, which includes, 

bathymetric survey, topographic 

survey, traversing, current meter 

observation, float observation, 

erection of tide gauge, collection 

of water level reading for 

reduction in soundings, water 

discharge measurement, 

collection of tide gauge reading, 

mobilisation charges of survey 

units, equipment, hiring & 

running charges of vessels, 

insurance of personnel and 

equipment preparation of draft / 

final reports & charts etc. 

complete in all respect. 

75 
Line 

Km 
-------- ---- ------- -------- 

Quoted Amount in Words:  

 

Note: 

1. Price bid shall be evaluated based on the amount quoted above. 

2. Bidders are allowed to enter the Bidder Firm name and amounts only. 

3. Domestic tender – Amount are to be given in Indian Rupees (INR) only). 

4. Bidder has to give the item-wise break-down cost of the quoted unit rate in the 

enclosed sheets. 
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SCHEDULE OF QUANTITIES (BOQ-1) to be filled and submitted offline only 

“Monthly Longitudinal Thalweg Survey on National Waterway - 4” 

Sl. 

no. 
Description of item Qty Unit 

GST / Tax 

(in Rs.) 

Amount 

(in Rs.) 

1 2 3 4 5 6 

1. 
Mobilisation & De-mobilisation 

Cost 
    

2. Hiring of Equipment     

3. 

Lodging, Boarding, Local 

transportation & Engagement 

of labour Cost 

    

4. Engagement of Surveyors     

5. Engagement of Assistants     

6. Engagement of Gauge readers     

7. Charting & Reporting Cost     

8. 
Overhead expenditure & 

Contractor’s Profit 
    

Quoted Amount in Words :  

 

Note : Bidder has to give the item wise break-down cost of the quoted unit 

rate as per following in separate sheet. 
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SCHEDULE OF QUANTITIES (BOQ-2) to be filled and submitted offline only 

“Monthly Longitudinal Thalweg Survey in the river Godavari of National 

Waterway - 4” 

Sl. 

no. 
Description of item 

Unit 

Code 
Qty Unit 

Basic 

Price 

(in Rs.) 

GST / 

Tax 

(in Rs.) 

Amount 

(in Rs.) 

1 2 3 4 5 6 7 8 

1. 

To carry out Monthly 

Longitudinal Thalweg 

survey between Polavaram 

-Kunavaram on National 

Waterway–4, which 

includes, bathymetric 

survey, topographic 

survey, traversing, current 

meter observation, float 

observation, erection of 

tide gauge, collection of 

water level reading for 

reduction in soundings, 

water discharge 

measurement, collection of 

tide gauge reading, 

mobilisation charges of 

survey units, equipment, 

hiring & running charges 

of vessels, insurance of 

personnel and equipment 

preparation of draft / final 

reports & charts etc. 

complete in all respect. 

10 

Months 
75 

Line 

km 
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PART – V 

PROFORMA 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 72 of 99 
 

Proforma – I 

1. AGREEMENT FORMAT 

This agreement made on ………… day year ……..…. Between the Inland 

Waterways Authority of India (hereinafter called the ‘IWAI’ which expression shall 

unless excluded by or repugnant, to the context, be deemed to include heir, 

successors in office) on one part and M/s ………………………………... (hereinafter 

called the CONTRACTOR which expression, shall unless excluded by repugnant to 

the context be deemed to include his heirs, executors, Administrators, 

representatives and assigns of successors in office) on the other part. 

WHEREAS THE IWAI Desirous of Undertaking the works 

…………………………………………………………………………………………………………… 

…...……………………………………………………………………………………………………… 

WHEREAS the contractor has offered to execute and complete such works 

and whereas IWAI has accepted the tender of the contractor and WHEREAS the 

contractor has furnished……………………………………………… as security for the 

due fulfilment for all the conditions of this contract. 

NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS: 

In this agreement words and expression shall have the same meaning as are 

respectively as assigned to them in the conditions of contract hereinafter referred 

to: 

The following documents shall be deemed to form and to be read and 

construed as part of the agreement i.e. 

a) Notice inviting Tender 

b) Form of Tender 

c) Condition of contact 

d) Schedule of the price bid 

e) Agreement form 

f) Technical Bid No. with Date. 

g) Addendum/Corrigendum 

h) Minutes of Pre-bid Meeting 

i) All Correspondence  

j) …… 

k) …… 

l) …… 

m) …… 

The contract agreement has been compiled by the IWAI from the original 

tender documents and all the correspondences from the tendering stage till 

acceptance. In the event of any difference arising from the completion of the 

contract, the original tender documents, contractors offer, minutes of meeting, pre 

bid meeting and correspondence between party ended vide letter No. …………… 
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…………………………………………may be referred to by either party. These 

documents shall take precedence over the compiled documents.  

The contractor hereby covenants with the IWAI to complete and maintain the 

“Works” in conformity in all respect, with the provisions of the agreement.  

The IWAI hereby covenants to pay the contractor in consideration of such 

completion of works, the contract price at the time and in the manner prescribed 

by the contract.  

IN WITNESS WHEREOF the parties hereunto have set their hands and seals 

on the day and the year first above written. 

In WITNESS whereof the IWAI has caused Shri ………………………. on their 

behalf to hereunto set his hand and the Consultant has caused Shri …………. on 

their behalf to hereunto set his hand and the firm has caused its common seal to 

be affixed hereunto the day and year first above written. 

 

 

 

SIGNED AND DELIVERED    SIGNED AND DELIVERED 

For and on behalf of                                                   For and on behalf of 

INLAND WATERWAYS AUTHORITY   CONTRACTOR 

OF INDIA (IWAI)      (………………….) 

 

(Name ………………………………….)   (Name……………………………) 

Designation…………………………….   Designation…………………….. 

 

 

(Seal)        (Seal) 

 

Witness :       Witness: 

 

1.        1. 

 

 

2.        2. 
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Proforma – II 

2. BANK GUARANTEE FORM FOR PERFORMANCE SECURITY 

To 

The Chairman, 

  Inland waterways Authority of India, 

(Ministry of Ports, Shipping and Waterways, Govt. of India) 

A-13, Sector-1, Noida (U.P.), Pin-201301. 

In consideration of the ………………… (hereinafter called “Employer”) having 

to enter into an Agreement with M/s ………………… (hereinafter called the 

“Contractor) as a follow up to the Letter of Award no………… dated…………… 

issued by the Employer for MONTHLY LONGITUDINAL THALWEG SURVEY 

BETWEEN POLAVARAM - KUNAVARAM STRETCH IN THE RIVER GODAVARI 

OF NATIONAL WATERWAY-4 on production of Performance security in the form of 

Bank Guarantee for  Rs…………..  (Rupees…………….. only), at the request of 

………..  Contractor, We, (Bank) do hereby undertake to pay to the Employer an 

amount not exceeding Rs.……… (Rupees………. only) against any default or failure 

on the part of Contractor to perform the contract in accordance with terms & 

conditions or any breach of the said Agreement. 

1. We, (Bank) do hereby undertake to pay the amount due and payable under this 

Guarantee without any demur, merely on a demand from the Employer stating 

that the amount claimed is due by way of loss or damage caused to or would be 

caused to or suffered by the Employer by reason of breach by the said Contract 

or any of the terms or conditions contained in the said time frame or by reason 

of the Contractor’s failure to perform the said Agreement. Any such demand 

made on the Bank shall be conclusive as regards the amount due and payable 

by the Bank under this guarantee. However, our liability under this guarantee 

shall be restricted to an amount not exceeding Rs.…… (Rupees……….…… only). 

2. We, (Bank) undertake to pay the Employer any money so demanded not 

withstanding any dispute or disputes raised by the Contractor in any suit or 

proceeding pending before any court or Tribunal relating thereto, liability under 

this present being absolute and unequivocal. The payment so made by us under 

this guarantee shall be valid discharge of our liability for payment there under 

and the Contractor shall have no claim against us for making such payment. 

3. We, (Bank) further agree that the guarantee herein contained shall remain in full 

force and effect till completion of project work to the complete satisfaction of the 

Employer in terms of conditions of contract and Letter of Award and that it shall 

continue to be enforceable till all the dues of the Employer under or by virtue of 

the said Agreement have been fulfilled and its claim satisfied or till the 

scheduled date of completion of Works as per the Agreement. We (Bank) shall 

consider that the terms and conditions of the said Agreement have been fully 

and properly carried out by the said Contractor and accordingly discharge this 

Guarantee after 90 days from the date of completion of the said contract unless 

a demand or claim under this Guarantee is served by the Employer in writing on 

the bank but before the expiry of the said period in which case it shall be 

enforceable against the bank notwithstanding the fact that the same is enforced 
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after the expiry of the said period or after the extended period as the case may 

be. 

4. We (Bank) further agree with the Employer that the Employer shall have fullest 

liberty without our consent and without affecting in any manner our obligations 

hereunder to vary any of the terms and conditions of the said Agreement or to 

extend time or performance by the said Contractor from time to time or to 

postpone for any time or from time to time any of the powers exercisable by the 

Employer against the said Contractor and to forbear or enforce any of the terms 

and conditions relating to the said  Agreement and we shall not be relieved from 

our liability by reason of any such variation, or extension being granted to the 

said Contractor or for any forbearance, act or omission on the part of the 

Employer or any indulgence by the Employer to the said Contractor or by any 

such matter or thing whatsoever which under the law relating to sureties would, 

but for the provision, have effect of so relieving us. 

5. It shall not be necessary for the Employer to proceed against the Contractor 

before proceeding against the Bank and the guarantee herein contained shall be 

enforceable against the bank notwithstanding any security which the Employer 

may have obtained or obtain from the Contractor at the time when proceedings 

are taken against the bank hereunder be outstanding or unrealized. 

6. Notwithstanding anything contained herein above our liability under the 

guarantee is restricted to Rs……. (Rupees…………….. only) and shall remain in 

force until……. or otherwise until the extended date by the Employer. Unless a 

claim or suit under this guarantee is filed with us on or before or the extended 

date………. ALL OUR RIGHTS UNDER THE GUARNTEE SHALL BE FORFEITED 

and the bank shall be relieved and discharged from all liabilities therein. 

7. This Guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor. 

8. We, (Bank) lastly undertake not to revoke this Guarantee during its currency 

except with the previous consent of the Employer in writing. 

Dated the ……….. of …………. 2024 

for …………………………….. 

(Indicate the name of bank) 

Signature………………………….. 

Name of the Officer …………………………… 

(In Block Capitals) 

   Designation 

Code No. ………………………………….. 

Name of the bank and Branch 

(SEAL) 
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Proforma – III 

TIME SCHEDULE 

Subject: Monthly Longitudinal Thalweg Survey between Polavaram - 

Kunavaram  in the river Godavari of National Waterway – 4, Andhra 

Pradesh. 

Successful bidders shall deploy number of survey teams for completion of 

survey. The time schedule of execution of the entire assignment shall be furnished 

as per the proforma shown below: 
 

Sl. 

no. 

Stretch Zero Date Mobilizatio

n Period 

Commencement    

of Survey 

Completion 

of Field 

Survey Work 

Submission 

of Draft / 

Final 

Report 

1. Polavaram 

to 

Kunavaram 

(Hydrograp

hic Survey) 

Date of 

signing of 

Agreement 

i.e. within 

15 days 

after 

issuance 

of Work 

Order 

…….. days 

from the 

zero date 

……… days 

from the zero 

date 

……… days 

from the 

zero date 

…… days 

/ …… 

days from 

the zero 

date 

 

Note: Time included for all seasons except Force Majeure tender clause. 

a) Two copies of the draft survey chart and report (hard & soft copies both) 

shall be submitted within 10 days period of completion of field survey work. 

b) Three copies of the final survey charts & reports (hard & soft copies both) 

shall be submitted within 10 days period after communicated modification / 

comments on draft report / charts, by IWAI. 

c) No LD clause will be applicable for completing the works within the time 

period mentioned in this tender document by IWAI. If there is any deviation 

in the time schedule proposed by the Contractor, LD clause will be 

applicable for completing the works. 
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Proforma – IV 

 

LIST OF KEY PERSONNEL PROPOSED TO BE DEPLOYED BY  

CONTRACTOR ON THIS WORK 

     

 

 

 

(Signature of Contractor) 

 

 

 

 

 

Sl. No. Name Designation 
Qualification and 

Experience 
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Proforma – V 

QUESTIONNAIRE 

Detailed Information on Contractors Experience and Financial viability 

General : 

1. Name & Address of the firm : 

2. Status of the firm (with background) : (Private / Govt. / PSU) 

3. Registered office address : 

Tel : ……………………… Fax : …………….. Email : ………………………………… 

4. Director’s / Owner’s Name : 

5. No. of employees working in the office : 

6. Qualifications & experience of the Director and other key staff proposed to be 

engaged for the above survey. 

7. Authorized capital of the company (in Rs.………..… Lakhs only). 

8. Have you been registered with any Govt. / Public Sector Organization 

(Yes/No), if so, furnish the details ………… 

Technical : 

Give details in a statement form of the work carried out by the firm during 

last 7 years. 

1. Type of Work done with copies of Work completion certificate. 

2. Cost of each work done. 

3. Furnish details regarding target dates and actual dates of completion of works 

/ surveys with names and address of clients. 

4. Please indicate the field of specialization of the firm / company in brief. 

Relevant Experience : 

1. Details of hydrographic surveys. 

2. Details of personnel. 

3. Detailed bio data of Hydrographic Surveyors proposed to be deployed and state 

if they are presently employed in your firm. 

4. It is essential that senior Surveyors proposed to lead the survey units should 

have adequate river survey and navigation experience. Hence relevant 

information on this must be included. 

5. Furnish list of survey job on hand along with deployment schedule of survey 

personnel and equipment. 

Financial : 

1. Details of company’s corporate profiles from inception. 

2. Firm’s Bankers. 
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3. Attested copies of income tax clearance certificates for the last assessment year 

and preceding two years. 

Equipment : 

1. Echo Sounder : Make :………………………. Frequency : …………………….. 

2. Total Station : Make :………………………. Accuracy : ……………………….  

3. Auto Level : Make : ……………………….  

4. DGPS / Equivalent : Make : ………………… Accuracy : ……………………… 

5. Tide Gauge (Manual / Automatic) : Make : ………………………………………. 

6. Soil Sampling device : 

7. Water Sampling device : 

8. Current meter device : Make : …………………….. Calibrated on : ………….. 

9. Float observation equipment : ……………………………………………………… 

10. Details of Hydrographic Survey Software (Developer, Version etc) : 

……………………………………………………………………………………………….. 

11. Survey Boat : Make : …………………………… Capacity : ……………………….. 
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Proforma – VI 

TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

Date: XX/YY/ZZZZ 

To,            

The Director 

INLAND WATERWAYS AUTHORITY OF INDIA, 

Vijayawada 

 

Sub: Acceptance of Terms & Conditions of Tender. 

Tender Reference No:  

Name of Tender / Work: [Project Name] 
 

Dear Sir, 

1. I / We have downloaded / obtained the Tender document(s) for the above 

mentioned ‘Tender/Work’ from the website(s) namely:  www.iwai.nic.in OR 

https://eprocure.gov.in/eprocure/app as per your advertisement, given in the 

above mentioned website(s). 

2. I / We hereby certify that I / we have read the entire Terms and Conditions of 

the Tender documents from Page No. _______ to ______ (including all documents 

like annexure(s), schedule(s), etc.), which form part of the contract agreement 

and I / we shall abide hereby by the terms / conditions / clauses contained 

therein. 

3. The minutes of the pre-bid meeting (if any) and / or corrigendum(s) (if any) 

issued from time to time by your department / organization for this work too 

have also been taken into consideration, while submitting this acceptance 

letter. 

4. I / We hereby unconditionally accept the Tender conditions of above mentioned 

Tender document(s) / minutes of the Pre-bid Meeting (if any) / corrigendum(s) 

(if any) in its totality / entirety. 

5. In case any provisions of this Tender are found violated , then your department 

/ organization shall without prejudice to any other right or remedy be at liberty 

to reject this Tender / Bid including the forfeiture of the full said earnest 

money deposit absolutely. 

Yours Faithfully, 

 

(Signature of the Bidder, with Official Seal) 

 

 

 

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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Proforma - VII 

PROCEDURE TO BE ADOPTED FOR HORIZONTAL & VERTICAL CONTROL 

MONTHLY LONGITUDINAL THALWEG SURVEY ON NW - 4 

 

1.  Horizontal control :- 

 

 

 

 

2. Vertical control :- 

 

 

 

 

Note: 

i) Details of GTS / Survey of India Bench Marks are available with IWAI (enclosed 

at the last page of the Tender document). 

ii) High precision RTK / DGPS / equivalent Position fixing equipment with digital 

output having sub-meter accuracy standards is acceptable for conducting 

Bathymetric survey. 

iii) High precision Leveling instrument, Total Station, DGPS / equivalent Position 

fixing equipment having decimeter level accuracy better than 10 cm suitable for 

establishing proper ground control levels are acceptable.  

iv) Levels can be transferred from CWC / Irrigation / Ports gauges / GTS Bench 

Marks. 

v) Introductory letter will be issued to the successful bidder for collection of 

related information's from State Departments. 

 

(Signature of Bidder) 
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Proforma - VIII 

DETAILS OF EQUIPMENT & SOFTWARE PROPOSED TO BE DEPLOYED 

MONTHLY LONGITUDINAL THALWEG SURVEY FROM POLAVARAM TO 

KUNAVARAM STRETCH OF NW – 4 ( RIVER GODAVARI) 

Sl. No. 
Details of equipment / 

Software 

Equipment / 

Software 

Proposed 

Usage 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 

Note : Details of Hydrographic Survey Software, Hydrographic Survey equipment, 

Land Survey Equipment, Sample Collectors, Velocity / Discharge measurement 

equipment, Boat details etc. are to be provided. 

 

(Signature of Bidder) 
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Proforma – IX 

 

 

DETAILS OF MANPOWER PROPOSED TO BE DEPLOYED 

 

MONTHLY LONGITUDINAL THALWEG SURVEY FROM POLAVARAM TO 

KUNAVARAM STRETCH OF NW – 4 (RIVER GODAVARI) 

 

 

 

 

(Signature of Bidder) 

 

 

 

 

 

 

 

 

 

Sl. 

No. 

Name of the 

Surveyor 
Qualification Experience 
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Proforma - X 

DETAILS OF BANK ACCOUNT 

 

FOR RELEASE OF PAYMENT THROUGH ELECTRONIC FUND TRANSFER SYSTEM 

(TO BE FURNISHED BY THE BIDDER ON ITS LETTER HEAD) 

 

NAME OF THE PROJECT: ___________________________________ 

 

We ______________________ (Name of the Bidder) hereby request you to give our                

payments by crediting our bank account directly by E-payment mode as per 

account details given below. We hereby undertake to intimate IWAI in case of any 

change in particulars given below and will not hold IWAI responsible for any delay 

/ default due to any technical reasons beyond IWAI’s control:- 

Bank Account Number   :_________________________________ 

RTGS / NEFT / IFSC CODE  :_________________________________ 

NAME OF THE BANK    :_________________________________ 

ADDRESS OF THE BRANCH  :_________________________________ 

OF THE BANK  

BRANCH CODE    :_________________________________ 

ACCOUNT TYPE     

(SAVING / CURRENT / OTHERS) :_________________________________ 

 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.  

 

I/We hereby declare that the particulars given above are correct and 

complete.  If the transaction is delayed or credit is not affected at all for reasons of 

incomplete or incorrect information, I / We would not hold IWAI responsible.   

 

 

Signature of Authorized Signatory  

 

Name & Designation 

Date: 

Place: 
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Proforma - XI 

TO BE SIGNED BY THE BIDDER’S AND THE SAME IS TO BE SIGNED BY 

AUTHORIZED SIGNATORY / COMPETENT EMPLOYER ON BEHALF OF IWAI. 

INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at ............... on this ........... day of ........... 2024 

BETWEEN 

Chairman, Inland Waterways Authority of India represented through the Director, 

Inland Waterways Authority of India, Vijayawada. 

 

IWAI, (Hereinafter referred as the ‘Principal / Owner’, which expression shall 

unless repugnant to the meaning or context hereof include its successors and 

permitted assigns) 

AND 

............................................................................................................. 

(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 

(Details of duly authorized signatory) 

“Bidder / Contractor” and which expression shall unless repugnant to the meaning 

or context hereof include its successors and permitted assigns) 

Preamble 

WHEREAS the Employer has floated the Tender (NIT No.:  IWAI / ………………) 

(hereinafter referred to as “Tender / Bid”) and intends to award, under laid down 

organizational procedure, contract for [Project Name]. 

AND WHEREAS the Employer values full compliance with all relevant laws of the 

land, rules, regulations, economic use of resources and of fairness / transparency 

in its relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 

into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), 

the terms and conditions of which shall also be read as integral part and parcel of 

the Tender / Bid documents and Contract between the parties.  

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, 

the parties hereby agree as follows and this Pact witnesses as under: 

Article 1 : Commitment of the Principal / Owner 

1. The Employer commits itself to take all measures necessary to prevent     

corruption and to observe the following principles: 

a) No employee of the Principal / Owner, personally or through any of his / her 

family members, will in connection with the Tender, or the execution of the 

Contract, demand, take a promise for or accept, for self or third person, any 

material or immaterial benefit which the person is not legally entitled to. 
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b) The Employer will, during the Tender process, treat all Bidder(s) with equity 

and reason. The Employer will, in particular, before and during the Tender 

process, provide to all Bidder(s) the same information and will not provide to 

any Bidder(s) confidential / additional information through which the 

Bidder(s) could obtain an advantage in relation to the Tender process or the 

Contract execution. 

c) The Employer shall endeavour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 

2. If the Employer obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC) / Prevention of 

Corruption Act 1988 (PC Act) or is in violation of the principles herein mentioned 

or if there be a substantive suspicion in this regard, the Employer will inform the 

Chief Vigilance Officer and in addition can also initiate disciplinary actions as 

per its internal laid down policies and procedures. 

Article 2 : Commitment of the Bidder(s) / Contractor(s) 

1. It is required that each Bidder / Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 

IWAI all suspected acts of fraud or corruption or Coercion or Collusion of which 

it has knowledge or becomes aware, during the tendering process and 

throughout the negotiation or award of a contract. 

2. The Bidder(s) / Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles 

during his participation in the Tender process and during the Contract 

execution: 

a) The Bidder(s) / Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Principal / Owner’s employees 

involved in the tender process or execution of the contract or to any third 

person any material or other benefit which he / she is not legally entitled to, 

in order to obtain in exchange any advantage of any kind whatsoever during 

the Tender process or during the execution of the contract. 

b) The Bidder(s) / Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary 

contracts, submission or non-submission of bids or any other actions to 

restrict competitiveness or to cartelize in the bidding process. 

c) The Bidder(s) / Contractor(s) will not commit any offence under the relevant 

IPC / PC Act. Further the Bidder(s) / Contract(s) will not use improperly, (for 

the purpose of competition or personal gain), or pass on to others, any 

information or documents provided by the Employer as part of the business 

relationship, regarding plans, technical Bids and business details, including 

information contained or transmitted electronically. 

d) The Bidder(s) / Contractor(s) of foreign origin shall disclose the names and 

addresses of agents / representatives in India, if any. Similarly Bidder(s) / 

Contractor(s) of Indian Nationality shall disclose names and addresses of 

foreign agents / representatives, if any. Either the Indian agent on behalf of 
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the foreign principal or the foreign principal directly could bid in a tender but 

not both. Further, in cases where an agent participate in a tender on behalf of 

one manufacturer, he shall not be allowed to quote on behalf of another 

manufacturer along with the first manufacturer in a subsequent / parallel 

tender for the same item. 

e) The Bidder(s) / Contractor(s) will, when presenting his bid, disclose any and 

all payments he has made, is committed to or intends to make to agents, 

brokers or any other intermediaries in connection with the award of the 

Contract. 

3. The Bidder(s) / Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

4. The Bidder(s) / Contractor(s) will not, directly or through any other person or 

firm indulge in fraudulent practice means a wilful misrepresentation or omission 

of facts or submission of fake / forged documents in order to induce public 

official to act in reliance thereof, with the purpose of obtaining unjust advantage 

by or causing damage to justified interest of others and / or to influence the 

procurement process to the detriment of the Government interests. 

5. The Bidder(s) / Contractor(s) will not, directly or through any other person or 

firm use Coercive Practices (means the act of obtaining something, compelling an 

action or influencing a decision through intimidation, threat or the use of force 

directly or indirectly, where potential or actual injury may befall upon a person, 

his / her reputation or property to influence their participation in the tendering 

process). 

Article 3 : Consequences of Breach 

Without prejudice to any rights that may be available to the Employer under 

law or the Contract or its established policies and laid down procedures, the 

Employer shall have the following rights in case of breach of this Integrity Pact by 

the Bidder(s) / Contractor(s) and the bidder / Contractor accepts and undertakes 

to respect and uphold the Principal / Owner’s absolute right : 

1. If the Bidder(s) / Contractor(s), either before award or during execution of 

Contract has committed a transgression through a violation of Article 2 above or 

in any other form, such as to put his reliability or credibility in question, the 

Employer after giving 14 days’ notice to the Contractor shall have powers to 

disqualify the Bidder(s) / Contractor(s) from the tender process or terminate / 

determine the Contract, if already executed or exclude the Bidder / Contractor 

from future contract award processes. The imposition and duration of the 

exclusion will be determined by the severity of transgression and determined by 

the Principal / Owner. Such exclusion may be forever or for a limited period as 

decided by the Principal / Owner. 

2. Forfeiture of EMD / Performance Guarantee / Security Deposit : If the Employer 

has disqualified the Bidder(s) from the tender process prior to the award of the 

contract or terminated / determined the contract or has accrued the right to 

terminate / determine the contract according to Article 3 (1), the Employer apart 

from exercising any legal rights that may have accrued to the Principal / Owner, 

may in its considered opinion forfeit the entire amount of Earnest Money 
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Deposit, Performance Guarantee and Security Deposit of the Bidder / 

Contractor. 

3. Criminal Liability : If the Employer obtains knowledge of conduct of a bidder or 

Contractor, or of an employee or a representative or an associate of a bidder or 

Contractor which constitutes corruption within the meaning of IPC Act, or if the 

Employer has substantive suspicion in this regard, the Employer will inform the 

same to law enforcing agencies for further investigation. 

Article 4 : Previous Transgression 

1. The Bidder declares that no previous transgressions occurred in the last 5 years 

with any other Company in any country confirming to the anticorruption 

approach or with Central Government or State Government or any other Central 

/ State Public Sector Enterprises in India that could justify his exclusion from 

the Tender process. 

2. If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the Tender process or action can be taken for banning of business dealings 

/ holiday listing of the Bidder / Contractor as deemed fit by the Principal / 

Owner. 

3. If the Bidder / Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 

Employer may, at its own discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders / Contractors 

1. The Bidder / Contractor shall be responsible for any violation(s) of the principles 

laid down in this Agreement / Pact by any of its sub-vendors.  

2. The Employer will enter into Pacts on identical terms as this one with all Bidders 

and Contractors. 

3. The Employer will disqualify Bidders, who do not submit, the duly signed Pact 

between the Employer and the bidder, along with the Tender or violate its 

provisions at any stage of the Tender process, from the Tender process. 

Article 6 : Duration of the Pact 

1. This Pact begins when both the parties have legally signed it. It expires for the 

Contractor 12 months after the completion of work under the contract. 

2. If any claim is made / lodged during the time, the same shall be binding and 

continue to be valid despite the lapse of this Pacts as specified above, unless it is 

discharged / determined by the Employer. 

Article 7 : Other Provisions 

1. This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Employer, who has floated the Tender. 

2. Changes and supplements need to be made in writing. Side agreements have not 

been made. 

3. If the Contractor is a partnership or a consortium, this Pact must be signed by 

all the partners or by one or more partner holding power of attorney signed by all 
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partners and consortium members. In case of a Company, the Pact must be 

signed by a representative duly authorized by board resolution. 

4. Should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact remains valid. In this case, the parties will strive to come 

to an agreement to their original intensions. 

5. It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action 

taken by The Employer / Principal in accordance with this Integrity Agreement / 

Pact or interpretation thereof shall not be subject to arbitration. 

Article 8 : LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the 

other legal rights and remedies belonging to such parties under the Contract and / 

or law and the same shall be deemed to be cumulative and not alternative to such 

legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree 

that this Integrity Pact will have precedence over the Tender / Contact documents 

with regard any of the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity 

Pact at the place and date first above mentioned in the presence of following 

witnesses : 

 

............................................................... 

(For and on behalf of Employer) 

 

 

................................................................. 

(For and on behalf of Bidder / Contractor) 

 

 

WITNESSES: 

 

1. .............................................. 

(signature, name and address) 

 

 

2. ............................................... 

(signature, name and address) 
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Proforma – XII 

                              

 

BANK CERTIFICATION 

 

It is certified that……………….. (beneficiary) holds a………………. Bank 

Account No. …………………………. with our branch and the bank particulars 

mentioned herewith  are correct.   

 

 

          

         Authorized Signatory  

 

 

 

Date:                                                                                               

Authorization No. ______________ 

Name: _________________ 

  Official Seal / 

Stamp  
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Proforma – XIII 

 

SAMPLE FORM FOR SITE ORDERS BOOK 

Reference Clause No. 18.4 

 

Name of work …………. Date of commencement / period for completion …….……… 

 

Sl. No. Date 

Remarks of the 

Inspecting Officer or 

Contractor 

Action taken 

and by whom 
Remarks 

1 2 3 4 5 
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Proforma – XIV 

 

PROFORMA FOR HINDRANCE REGISTER 

 

Reference Clause No. 18.5 

 

Sl. 

No. 

Nature 

of 

Hindran

ce 

Items of Work 

that could not 

be due 

executed to 

this 

Hindrance 

Date of 

Start of 

Hindran

ce 

Signature 

of 

Representa

tive of EIC 

Date of 

removal 

of 

Hindran

ce 

Overlappi

ng period 

if any 

Net 

Hindran

ce in 

days 

Weighta

ge of 

this 

Hindran

ce 

Net 

effective 

days of 

Hindranc

e 

Remarks 

of EIC 

1 2 3 4 5 6 7 8 9 10 11 

           

 



Page 93 of 99 
 

 
 
 
 

Proforma – XV 
Notice for appointment of Arbitrator 

[Refer Clause 48] 
To 

The Chairman, 
Inland Waterways Authority of India, 
A-13, Sector-1, NOIDA-201301, UP. 

Dear Sir, 

In terms of clause 41 of the agreement, particulars of which are given below, I 
/ we hereby give notice to you to appoint an arbitrator for settlement of disputed 

mentioned below: 

1. Name of applicant 

2. Whether applicant is Individual / Prop. Firm / Partnership Firm / Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of imitation of work 

9. Stipulated date of completion of work 

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to Hydrographic Chief for decision 

17. Date of receipt of Hydrographic Chief’s decision 

18. Date of appeal made to Chairman, IWAI 

19. Date of receipt of the decision of Chairman, IWAI 
 

Specimen signatures of the applicant 
(only the person / authority who 
signed the contract should sign) 

I / We certify that the information given above is true to the best of my / our 
knowledge. I / We enclose following documents. 

1. Statement of claims with amount of claims 

2. ………… 

3. ……….. 

Yours faithfully, 
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(Signatures) 

 
 

Map showing the River Godavari of National Waterway – 4 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Kakinada 

Rajahmundry Polavaram 

C
o
m
m
a
m
u
r
u 
C
a
n
al 

B
u
c
ki
n
g
h
a
m 
C
a
n
al 

Krishna River 

Godavari River 

Galagali 

Nasik 

Vijayawada 

Muktyala 

Proposed MLTS Polavaram 

to kunavaram 
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DETAILS OF SURVEY TO BE UNDERTAKEN  

 

STRET

CH 

Sl. 

No

. 

NAME OF THE 

BEAT 

(Chainage in Km) 

Length of 

the 

longitudin

al Survey 

(Km) 

Length of 

the 

Cross-

section 

Survey 

(Km) 

Un-

Surveye

d length 

(Km) 

Total 

Surveye

d (Km) 

Remarks / 

(Survey 

not 

carried 

out due 

to….) 

A B C A+B+C  

Polavar

am- 

Pochav

aram-

Kunav

aram 

1 

Pydipaka 

(Polavaram) to 

Koruturu 

(0 Km - 25 Km) 

25     

2 

Koruturu (25 km 

to Pochavaram 

(50km) 

25     

3 

Pochavaram to 

Kunavaram  

(50 Km - 65 Km) 

15     

 

Note: As per the IWAI, H.Q. sanctioned estimated LKM is 75KM in the 

River Godavari (NW-4) for the stretch of Polavaram to Kunavaram, in 

respect it is to apprise that the actual LKM is Approx 65KM in the above 

stretch. 
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Details of existing TBMs on NW-4 route 

(Polavaram – Pochavaram TBM Details) 

 

2.1 Description of Bench Marks (B.M.) / authentic Reference Level used, 

with photographs. 

The transfer of Bench Marks was carried out from Polavaram to Pochavaram. 

The Bench Marks of the survey area for Hydrographic survey is based on the Godavari River 

used to transfer of RL (MSL) to the TBMs. The BM position for GTS Bench Mark-VI near the 

Pydipaka under construction Dam. 

 

Easting Northing Latitude Longitude RL 

568897.777E 1911264.222 17°17' 08.10891"N 81° 38' 53.70306"E 107.9962mtrs 

 

All TBMs were connected from GTS Bench Mark-VIat Godavari River Bank from 

Polavaram to Pochavaram. 

 

TBM on Bank of Godavari River From Polavaram to Pochavaram 

SL.N
O. 

B.M. NO. EASTING NORTHING VALUE 

1 TBM-01 571995.847 1911549.090 23.566 

2 TBM-02 568952.836 1914385.283 28.255 

3 TBM-03 564214.143 1923014.006 31.125 

4 TBM-04 561917.406 1924513.621 33.713 

5 TBM-05 556385.220 1928151.206 37.049 

6 TBM-06 553115.633 1933344.789 36.889 

7 TBM-07 550598.807 1931130.385 36.443 

8 TBM-08 546811.150 1930998.130 23.091 
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9 TBM-09 543039.950 1931736.700 28.719 

10 TBM-10 541107.710 1932005.833 40.772 

 

 

 

 

 

 

 

 

 

 

 

 

 

TBM05 
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Stretch -01 Polavaram (0 km) – Koruturu (25 km) 

Stretch – 02 Chainage Koruturu to Pochavaram (25.00km to -50.00) 

km 
 

 

 

 ***************** 
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