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NOTICE INVITING TENDER NO: IWAI/GHY/FJB-VI11/4(27)/2009-10

1. Name of Work: E-Tender for Annual Afloat repair of FJB-I, FIB-IV, FJB-VIII, FJB-XII & FJG -
XV in Assam (NW-2) during the year 2024-25.

2. Inland waterways Authority of India (IWAI) invites online tenders/bids in two cover
system (Cover I — Technical bid and Cover Il — Financial bid) from
experienced ship builders/contractors/firms for “Annual Afloat repair of FIB-I, FIB-IV,
FIB-VIIL, FIB-XII & FJG-XV in Assam (NW-2) during the year 2024-25”. The EMD, financial
solvency certificate, experience, annual turnover etc. are to be submitted as per the details given
in succeeding pars. The tender will be placed online at
https://eprocure.gov.in/eprocure/app

3. Estimated cost of work & EMD requirement are as under:

Estimated Cost Solvenc Completion
Vessel/ Pontoon (excluding GST) EMD oy P! Place of
# Name (InRs.) (InRs.) (Rs. in Period repair
) ) Lakhs) (in days)

Floating Jetty Total —Rs. 34,65,000.00

Brahmaputra-I, {labour charge - Assam
P v, vim, xin & Rs. 34,65,000.00 +costof | (0000:00 | 1386 45 (NW-2)

FJG-XV spares (tentative)}

4. Date of Publishing: 27.8.2024 at 1600 hours

5. Download start date & Time: 28.8.2024 at 1000 hours

6. Submission start date & Time: 28.8.2024 at 1200 hours

7. Bid Closing/Document Download End Date & Time: 2.9.2024 at 1500 hours
8. Bid Opening Date & Time: 3.9.2024 at 1530 hours



9. The tender document can be downloaded from the IWAI’s website www.iwai.nic.in and CPP
Portal Website https://eprocure.gov.in/eprocure/app.Bidders participating in e-tender process are
required to furnish a non-refundable RTGS for Rs.1180/- (Rupees One thousand one hundred and
eighty only) for each vessel towards the tender cost per vessel to IWAI FUND PLAN through
RTGS in the following account.

Name of the Bank Account : IWAI FUND PLAN

Bank Name & Address : Punjab National Bank, Maligaon, Guwahati-781012
Bank Account No. : 4589001800000074

IFSC Code : PUNB0458900

Scan copy of the same to be uploaded in technical bid. The bid is to be submitted only online at
https://eprocure.gov.in/eprocure/app. Bid without tender cost will be rejected.

10. A signed declaration stating that no alteration has been made in any form in the downloaded
tender document is to be enclosed with the tender by the bidder.

11. Tenderer shall agree to the terms and conditions of the tender and submit the tender online duly
signed on each page for agreeing the same.

12. The complete bid as per the tender documents should be placed online at
https://eprocure.gov.in/eprocure/app by 15:00 hours on 2.9.2024 and will be opened online on
3.9.2024 at 15:30 hours at IWAI, Regional office Guwahati. The original RTGS for tender fee and
EMD should be submitted before closing date and time of submission of bid at Inland Waterways
Authority of India, Pandu Port Complex, Pandu, Guwahati-781012 except Micro & Small
Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of Micro, Small
and Medium Enterprises (MSME) or Department or Start-ups as recognized by Department of
Industrial Policy & Promotion (DIPP) on submission of a valid registration certificate as per the
Government of India rules. The cost of tender fee is non-refundable.

13. IWALI reserves the right to accept or reject any or all tenders without assigning any reason and
no correspondence shall be entertained in this regard. The department will also have the right to
award the work to different bidders at the lowest received rate to ensure that the works are
undertaken smoothly.

14. Work Experience: -

1) The tenderer has expertise in marine repair works for the type of engines as mounted on IWAI
vessels as well as have sufficient past experience in Annual Afloat and Afloat repair of Inland
vessels. Documentary evidence in support should be submitted in the technical bid.

ii) The tenderer shall have Vessel Building/Repairing back ground, registered with any Major Port
of India, MES, IWT Wing of Indian Army, BSF or any other Central Govt. Dept. or non-
registered contractors having experience of working with IWAI with similar work.

ii1) Tenderer shall be income tax payee and PAN issued by Income Tax Department shall be
submitted above with the technical bid.



iv) The tenderer shall be registered with GST department and the proof of the same shall be
submitted along with the technical bid.

v) The average annual financial turnover in the field of Vessel building/repairing should be at
least 100% of the estimated cost during the immediate last 3 consecutive financial years and
should not have incurred any loss in more than two years during the last five years ending
March of the previous financial year 2022-23.

vi) Experience of having successfully completed similar nature of works of during last 7 years
ending last day of month previous to the one in which this tender is invited should be either of
following

a. Three similar works costing not less than 40% of the estimated cost, or
b. Two similar works costing not less than 50% of the estimated cost, or
c. One similar works costing not less than 80% of the estimated cost.

AND

“Similar works are including repair of propelled/non-propelled Inland/ocean going vessels.”
vii) Tenderer shall have to submit scan copies of successful work done certificates.
viii) Tenderer shall have to submit proof of experience in ship repairing during last 3 years.

15. Latest certificate of solvency from nationalized / scheduled Bank of India for not less than the
value as indicated below for under water repair of the vessel:

Bank Solvency

# Name of the work required (Rs. in lakhs)

| Annual Afloat repair of FJB-I, FIB-1V, FIB-VIII, FIB-XII &
* | FJG-XV in Assam (NW-2) during the year 2024-25

The solvency certificate submitted by the bidder shall not be issued prior six (6) months from the
last date of Bid Submission.

16. The tender should not have been banned or delisted by any State Govt./Central Govt. or quasi
Govt. agency or public-sector undertaking. The bidders are required to give a declaration whether
they have not been banned or delisted by any State Govt./Central Govt. or quasi Govt. Agency or
Public Sector Undertaking.



17. Scanned copy of the ‘Tender Acceptance Letter’ and Form of Tender duly signed and stamped by
the bidder is to be enclosed with the tender by the bidder.

18. Bidder should see General Conditions, technical & Special Conditions of contract very carefully
before bidding.

19. IWAI reserves the right to accept or reject any or all bids / tenders without assigning any reason
and no correspondence shall be entertained in this regard.

Director
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INLAND WATWERWAYS AUTHORITY OF INDIA

(Ministry of Ports, Shipping & Waterways, Govt. of India)
Pandu Port Complex, Pandu Guwahati - 781012

E-TENDER NOTICE NO: IWAI/GHY/FJB-VII1/4(27)/2009-10

E-Tenders are being invited for “Annual Afloat repair of FIB-I, FJB-
IV, FIB-VII, FJB -XII & FIG-XV in Assam (NW-2) during the year 2024-
25”. Tender can be downloaded from 28.8.2024 on 10:00 hrs. For more
details refer IWAI web site www.iwai.nic.in & www.eprocure.gov.in.
Further, clarification/ corrigendum / addendum, if any, will be published on

CPP Portal/TWAI website only.

DIRECTOR
Email: dirguw@iwai.gov.in




PART-I

(a) TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head)
Date:
To,

THE DIRECTOR

INLAND WATERWAYS AUTHORITY OF INDIA,
PANDU PORT COMPLEX, PANDU,
GUWAHATI-781012(ASSAM)

Sub: Acceptance of Terms & Conditions of Tender.

Tender no.: IWAI/GHY/FIB-VIII/4(27)/2009-10

Name of Tender / Work:- E-Tender for Annual Afloat repair of FJB-I, FJB-IV, FJB-VIII, FIB-XII & FJG-
XYV in Assam (NW-2) for the year 2024-25

Dear Sir,
1. I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work’

from the web site(s) namely: www.iwai.nic.in OR https://eprocure.gov.in/eprocure/app as per your
advertisement, given in the above mentioned website(s).

2.1/ We hereby certify that I / we have read the entire terms and conditions of the tender documents from
Page No. to (including all documents like annex(es), schedule(s), etc.), which form part
of the contract agreement and I / we shall abide hereby by the terms / conditions / clauses contained
therein.

3. The minutes of the pre-bid meeting and/ or corrigendum(s) issued from time to time by your
department/ organization too have also been taken into consideration, while submitting this acceptance
letter.

4. 1/ We hereby unconditionally accept the tender conditions of above mentioned tender document(s) /
minutes of the pre-bid meeting/corrigendum(s) in its totality / entirety.

5. In case any provisions of this tender are found violated, then your department/ organization shall
without prejudice to any other right or remedy be at liberty to reject this tender/bid including the
forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully

(Signature of the Bidder, with Official Seal)



PART-I

(b) FORM OF TENDER

To,
THE DIRECTOR
INLAND WATERWAYS AUTHORITY OF INDIA,
PANDU PORT COMPLEX, PANDU,
GUWAHATI-781012 (ASSAM)

Sub: Tender document for Annual Afloat repair of FIJB-I, FIB-IV, FIB-VIIL, FJB-XII & FJG-XV in Assam
(NW-2) during the year 2024-25
Sir,

1. Having visited the site /Pontoons (FJB-I, FJB-IV, FJB-VIII, FJB-XII & FJG-XV) and
examined the information and instructions for submission of tender, general conditions of contract,
Special Condition of contracts, Technical, General and Detailed specification, Schedules and Bill of
Quantities, agreement and bank guarantee forms, etc for the above named works, I/ We hereby tender for
execution of the works referred to in the tender documents in conformity with the said Conditions of
Contract, Specifications, Schedule of quantities for the sum as stated in Bill of quantities of this tender
Document or such other sum as may be ascertained in accordance with the said conditions of contract.

2. I/ We undertake to complete and Deliver the whole of the works comprised in the Contract within
the time as stated in the tender and also in accordance in all respects with the specifications, designs,
drawings and instructions as mentioned in the tender documents.

3. I am tendering for the works mentioned in the table below and submitting the EMD in the form of
RTGS in favour of ‘I'WAI FUND PLAN’ payable at Guwahati at Nationalized / schedule bank as per the
details given therein:

Details of bank (name

# Name of the work EMD RTGS No. & of bank, Branch and
(In Rs.) Date
address)
Annual Afloat repair of FJB-I,
FJB-1V, FJB-VIII, FJB-XII &
1 FJG-XYV in Assam (NW-2) during 70000.00
the year 2024-25

4. I/ We agree to abide by this tender. I/ We agree to keep the tender open for a period of 90 days
from the date of opening of price bids or extension thereto as required by the IWAI and not to make any
modifications in its terms and conditions.

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make any
modifications in the terms and conditions of my/ our tender if I/ We fail to commence the execution of
the works as above, I/ We shall become liable for forfeiture of my/ our Earnest money, as aforesaid and
IWALI shall without any prejudice to another right or remedy, be at the liberty to forfeit the said Earnest



Money absolutely otherwise the said earnest money shall be retained by IWAI towards part of security
deposit to execute all the works referred to in the tender documents upon the terms and conditions
contained or referred to therein and to carry out such deviations as may be ordered. Should this tender be
accepted, I/ We agree to abide by and fulfill all the terms and conditions and provisions of this tender. No
interest is payable on earnest money deposit and/ or security deposit.

6. I/ We have independently considered the amount of Liquidated Damages shown in the tender
hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in the event of
works not being completed in time.

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called upon
by the employer to do so, a contract agreement in the prescribed form. Unless and until a formal
Agreement is prepared and executed this tender together with your written acceptance thereto shall
constitute a binding contract.

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the due
performance of the Contract. I/We also declare that the firm has not been banned or blacklisted by any
Govt. or its department or any Quasi Govt. agency or Public Sector Undertaking.

0. I/ We understand that you are not bound to accept the lowest or any tender you may receive and
may reject all or any tender without assigning any reason.

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms,
conditions, specifications etc. as contained in the tender document, and it is further certified that it does
not contain any deviation to the aforesaid documents.

Date ..........oeeeee. Signature ...............o.oeeeee.
Name ......coooeviiiiiiiiin.
Designation .....................
Duly authorized to sign & submit tender for an on behalf of
(Name and address of firm)

Witness:
Signature..............cooeiiiiiin..
Name: ...oooviiiiiiiiiiiee
Occupation ..........coevviininnnnne.
Address .......ooeiiiiiiiiiiii,
Telephone No.............ceeeennnn.
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1)

2)

INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Ports, Shipping & Waterways, Govt. of India)

INSTRUCTIONS FOR SUBMISSION OF BID

All covering letters and information to be included in the bid shall be submitted along with the bid
itself.

This tender schedule is only for the work of “E-Tender for Annual Afloat repair of FJB-II, FIB-IX,
FJB -XI & FIB-XIII in Assam (NW-2) during the year 2024-25",

Total estimated cost of works is as under.

Estimated
Type of Amount EMD .
Vessel Name Type Repair (Excluding (In Rs.) Place of repair | Schedule
GST) (Rs. In ‘
Lakh)
Annual Afloat
repair of FJB-I,
FJB-1V, FJB-VIII .
FJB-XII & FJG- F{;’:ttt'“g Annual 34.65 70000.00 &SSV;‘_‘;‘) A
XV in Assam y
(NW-2) during
the year 2024-25

3)

Tender should be submitted in two Folders viz Folder 1 (Technical Bid) & Folder 2 (Price Bid)
should be uploaded in web site //eprocure.gov.in/procure/app.

No other document other than price schedule/ schedules should be placed inside Folder 2
containing price bid otherwise tender will be summarily rejected. The documents to be submitted
in Folder 1 and Folder 2 shall be as follow:

Folder 1:

The first cover shall be submitted online along with the following documents:

a) Scanned copy of tender document duly signed and stamped.

b) Scanned copy of blank Performa of Schedule of prices (prices not to be filled)

C) Scanned copy of registered with any Major Port of India, MES, IWT Wing of Indian
Army, BSF or any other Central Govt. Dept. or non- registered contractors having
experience of working with IWAI with similar work.

d) Scanned copy of the ‘Tender Acceptance Letter’ duly signed and stamped.

e) Scanned copy of the ‘Form of Tender’ duly signed and stamped.

f) Scanned copy of RTGS for the cost of bidding documents must be uploaded. The original
RTGS is to be deposited in the office before the bid submission closing date & time.

11



g)

0)
p)

Q)

r)

Scanned copy of Earnest Money should be submitted separately of the quoted vessel
(RTGS as prescribed). Scanned copy must be uploaded. The original RTGS may be
deposited in office before the bid submission closing date & time.

Scanned copies of Experience certificate for similar works completed by the contractor.
Scanned copy of Solvency certificate.

Scanned copy of letter of Authority for signing of tender (as the case may be).

Scanned copy of GST Registration certificate from concerned Authorities.

Scanned copy of duly signed Integrity Pack (given in Part-1I, General Conditions)
Permanent Account Number (PAN) issued by Income Tax Department.

Scanned copy of Audited balance sheets along with UDIN number, turnover, profit and
loss account for the last 3 years i.e. ending March 2020-21, 2021-22, 2022-23.

Scanned copy of registration with ESI & EPF Department.

Scanned copies of documentary evidences in regard to the details as mentioned under
prequalification criteria of this tender.

Scanned copy of a signed declaration stating that no alteration has been made in any form
in the downloaded tender document is to be enclosed with the tender by the bidder for
downloaded tenders.

Scanned copy of registration of the firm / business Entity from concerned Authority.

Non submission of any of above documents shall lead to disqualification of the bid

Folder-2

4)

)

6)

7)

The price bid shall be submitted in Folder 2.

(1)
(i)

(iii)

Schedule of prices duly filled in the specified form.

It may please be noted that this part shall not contain any terms and conditions. Any
condition given in the price bid) will be sufficient cause for rejection of bid.

Only labour charges to be quoted in financial bid document. Cost of spares on actual +
10% basis to be paid subject to spares fitted and supplied within estimated cost along with
documentary proof. Incremental spare cost to be approved by Competent Authority.

Bidders are advised to submit quotation strictly based upon technical specification, terms and
conditions contained in technical specifications, terms and conditions contained in documents and
not to stipulate any deviations. Any change in this may lead to rejection of bid.

Earnest Money should be deposited as per details mentioned in NIT.

Bid not accompanied with EMD are liable for rejection.

Any annotations or accompanying documentation in bid shall be in Hindi or English language
only and in metric system. Tender filled in any other language will be summarily rejected.

Bidders shall sign their proposal with the exact name of the firm to whom the bid document has
been issued. The bid shall be duly signed and sealed by an authorized person of the bidder’s
organization as following:

12



8 (a)

8 (b)

8 (c)

8 (d)

8 (e)

8 (f)

9)

10)

If the Tender is submitted by an individual, it shall be signed by the proprietor above his full name
and full name of his firm with its current business address.

If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor above his
full name and full name of his firm with its name and current business address.

If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of the firm
above, their full names and current business address, or by a partner holding the power of attorney
for the firm for signing the Tender in which cases a certified copy of the power of attorney shall
accompany the Tender. A certified copy of the partnership deed and current business address of
all the partners of the firm shall also accompany the Tender.

If the Tender is submitted by a limited company, or a limited Corporation, it shall be signed by a
duly authorized person holding the power of attorney for signing the tender in which case a
certified copy of the power of attorney shall accompany the Tender. Such limited company or
corporation may be required to furnish satisfactory evidence of its existence before the contract is
awarded. ‘Satisfactory evidence’ means the certificate of incorporation of the limited company or
corporation under Indian Companies Act, 1956.

If the Tender is submitted by a group of firms, the sponsoring firm shall be submitting complete
information pertaining to each firm in the group and state along with the bid as to which of the
firm shall have the responsibility for tendering and for completion of the contract document and
furnish evidence admissible in law in respect of the authority assigned to such firm on behalf of
the group of firms for tendering and for completion of the contract document. The full
information and satisfactory evidence pertaining to the participation of each member of the group
of firms in the firm in the Tender shall be furnished along with the Tender.

All witnesses and sureties shall be persons of status and their full names, occupations and

addresses shall be stated below their signatures. All signatures affixed in each page in the tender
will be dated.

Bidders shall clearly indicate their legal constitution and the person signing the tender shall state
his capacity and also the source of his ability to bind the bidder. The power of attorney or
authorization or any other document constituting adequate proof of the ability of the signatory to
bind the bidder shall be annexed to the bid. The Owner may reject outright any bid unsupported
by adequate proof of the signatory’s authority.

The bid document shall be completed in all respects and shall be submitted together with the
requisite information and appendices. They shall be complete and free from ambiguity, change or
inter-lineation. In case IWAI requires any information/ clarification(s) from the Bidder in respect
of the bid documents, the bidder shall be required to furnish the same in writing, to IWAI at the
earliest where no time is specified by IWAI to furnish the same. A failure to furnish the same
shall entitle IWAI to cancel/ reject the bid.

13



11)

12)

13)

14)

15)

16)

17)

18)

19)

If the space in the bid form or in the Appendices thereto is insufficient, additional pages shall be
separately added. These pages shall be consecutively page numbered and shall also be signed by
the Bidder.

Bidders should indicate at the time of quoting against this bid their full postal addresses,
telephone numbers and other communication details enabling IWAI to contact the bidder in case
the need so arise.

IWALI shall have an unqualified option under the said bid bond to claim the amount there under in
the event of the Bidder failing to keep the bid valid up to the date specified or refusing to accept
work or carry it out in accordance with the bid if the IWAI decides to award the Work to the
Bidder.

The EMD shall be retained with IWAI until finalization of tenders. Further, security deposit as
per the clause of Security shall be payable by the successful bidder. If the tenderer fails to furnish
the security deposit in accordance with tender conditions EMD shall be forfeited. In the event of
the Bidder becoming the successful Contractor. The amount of EMD would be adjusted against
the Security deposit.

IWALI shall, however, arrange to release the EMD in respect of unsuccessful bidders within 30
(thirty) days of placement of order to successful bidder. No interest shall be payable on EMD by
IWAL

The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the intending
tenderers who may be present at the date and time of opening informed in the bid document or
subsequently. If any of the tenderer or his agent is not present at the time of opening of tender,
the TEC shall, on opening of tenders of the absentee tenderer, prepare a statement of the attested
and unattested corrections in the tender over their signature. Such a list shall then be binding on
the absentee tenderer.

The successful tenderers shall be required to execute a contract agreement in the given format. In
case of any refusal/ failure on the part of such successful tenderer to execute such a contract shall
be deemed to be a failure on the part of such successful bidder to comply with the terms contained
herein.

The Bidder shall bear all cost associated with preparation and submission of his bid and the
Owner will, in no case, be responsible or liable for those costs regardless of the conduct or
outcome of the bidding process.

IWALI reserves the right to reject any or all bids and the tender without assigning any reasons.
Instructions to the Bidders/ Contractors for the e-submission of the bids online
through the Central Public Procurement Portal for e-Procurement
https://eprocure.gov.in/eprocure/app

Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the
consultants/bidders on the e-Procurement/e-tender portal is a prerequisite for e-tendering.

14



i) Bidder should do the enrollment in the e-Procurement site using the
https://eprocure.gov.in/eprocure/app option available” Enroll Here” on the home page Portal.
Enrollment is free of charge. During enrollment/registration, the bidders should provide the
correct/true information including valid email-id. All the correspondence shall be made directly
with the contractors/bidders through email-id provided.

iii))  Bidder need to login to the site through their user ID/ password chosen during
enrollment/registration.

v) Then the Digital Signature Certificate (Class II or Class III Certificates with signing key
usage) issued by SIFY/TCS/n-Code/e-Mudra or any Certifying Authority recognized by CCA
India on e-Token/Smartcard, should be registered.

V) The DSC that is registered only should be used by the bidder and should ensure safety of the
same.

vi) Bidder may go through the tenders published on the site and download the required tender
documents/schedules for the tenders he/she is interested.

vii)  After downloading / getting the tender document/schedules, the Bidder should go through them
carefully and then submit the documents as asked.

viii)  If there are any clarifications, this may be obtained online through the tender site, or through
the contact details. Bidder should take into account of the

corrigendum published before submitting the bids online.

iX) Bidder then logs in to the site through the secured log in by giving the user id/ password chosen

during enrolment/registration and then by giving the password of the e- Token/Smartcard  to
access DSC.
X) Bidder selects the tender which he/she is interested in by using the search option & then moves it

to the favorites folder.
X1) From the favorites folder, he selects the tender to view all the details indicated.

xi1) It is construed that the bidder has read all the terms and conditions before submitting their offer.
Bidder should go through the tender schedules carefully and upload the =~ documents as asked;
otherwise, the bid will be rejected.

xiil)  Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document/schedule and generally, they can be in general PDF/ xls/ rar/ jpg formats. If there is
more than one document, they can be clubbed together and can be provided in the requested
format. Each document to be uploaded through online for the tenders should be less than 2 MB. If
any document is more than 2MB, it can be reduced through zip/rar and the same can be uploaded,
if permitted.

15



Xiv)

XV)

If there are any clarifications, this may be obtained through the site, or during the pre-bid meeting
if any. Bidder should take into account the corrigendum published from time to time before
submitting the online .

The Bidders can update well in advance, the documents such as certificates, annual report

details etc., under My Space option and these can be selected as per tender  requirements and then
send along with bid documents during bid submission. This ~ will facilitate the bid submission
process faster by reducing upload time of bids.

XVi)

XVii)

XViii)

XiX)

XX)

XX1)

XXi1)

XX1i1)

XX1V)

Bidder should submit the Tender Fee/ EMD as specified in the tender. The original payment
instruments should be posted/couriered/given in person to the Tender Inviting Authority within
the due date as mentioned in this tender document. Scanned copy of the instrument should be
uploaded as part of the offer, if asked for.

While submitting the bids online, the bidder reads the terms & conditions and accepts the same to
proceed further to submit the bid packets.

The bidder has to select the payment option as offline to pay the Tender FEE/ EMD as applicable
and enter details of the instruments.

The details of the RTGS/any other accepted instrument, physically sent, should tally with the
details available in the scanned copy and the data entered during bid submission time. Otherwise
submitted bid will not be acceptable.

The bidder has to digitally sign and upload the required bid documents one by one as indicated.
Bidders to note that the very act of using DSC for downloading the bids and uploading their offers
shall be deemed to be a confirmation that they have read all sections and pages of the bid
document including General conditions of contract without any exception and have understood
the entire document and are clear about the requirements of the tender requirements.

The bidder has to upload the relevant files required as indicated in the cover content. In case of
any irrelevant files, the bid will be rejected.

If the price bid format is provided in a spread sheet file like BoQ xxxx.xls, the rates offered
should be entered in the allotted space only and uploaded after filling the relevant columns. The
Price Bid/BOQ template must not be modified/replaced by the bidder, else the bid submitted is
liable to be rejected for this tender.

The bidders are requested to submit the bids through online e-tendering system to the Tender
Inviting Authority (TIA) well before the bid submission end date & time (as per Server System
Clock). The TIA will not be held responsible for any sort of delay or the difficulties faced during
the submission of bids online by the bidders at the eleventh hour.

After the bid submission, the acknowledgement number, given by the e-tendering system should
be printed by the bidder and kept as a record of evidence for online submission of bid for the
particular tender and will also act as an entry pass to participate in the bid opening date.
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XXV)

XXVi)

XXVii)

The bidder should ensure/see that the bid documents submitted should be free from virus
and if the documents could not be opened, due to virus, during tender opening, the bid is
likely/liable to be rejected.

The time settings fixed in the server side & displayed at the top of the tender site, will be valid
for all actions of requesting, bid submission, bid opening etc., in the e-tender system. The bidders
should follow this time during bid submission.

All the data being entered by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered will not viewable byunauthorized

persons during bid submission & not be viewable by any one until the time of bid opening.

xxviii) Any bid document that is uploaded to the server is subjected to symmetric encryption using a
system generated symmetric key. Further this key is subjected to asymmetric encryption
using buyers/bid openers’ public keys. Overall, the uploaded tender documents become
readable only after the tender opening by the authorized bid openers.

XXiX)

XXX)

XXX1)

The confidentiality of the bids is maintained since the secured Socket Layer 128-bit encryption
technology is used. Data storage encryption of sensitive fields is done.

The bidder should logout of the tendering system using the normal logout option available at the
top right-hand corner and not by selecting the (X) exit option in the browser.

Any queries relating to the tender document and the terms and conditions contained therein should
be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated
in the tender.

Any queries relating to the process of online bid submission or queries relating to CPP Portal in
general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is
1800 233 7315

ks
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PART - 11

INTEGRITY AGREEMENT

To be signed by the bidders’ and same signatory competent/ authorized to sign the
relevant contract on behalf of IWAL

This Integrity Agreement is made at ............... on this........... day of ........... 20......
BETWEEN

Authorized representative of Inland Waterways Authority of India. IWAIL (Hereinafter referred as the
‘Principal/ Owner’, which expression shall unless repugnant to the meaning or context hereof include its
successors and permitted assigns)

(Name and Address of the Individual/firm/Company)
throUZh ..o (Hereinafter referred to as the
(Details of duly authorized signatory)
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof
include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT No. ............ ) (hereinafter referred to as
“Tender/Bid”) and intends to award, under laid down organizational procedure, contract for
....................................................................................... hereinafter referred to as the
“Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) and
Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity
Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall

also be read as integral part and parcel of the Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby
agree as follows and this Pact witnesses as under:
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Article 1: Commitment of the Principal/Owner

1. The Principal/Owner commits itself to take all measures necessary to prevent corruption and to
observe the following principles:

(a) No employee of the Principal/Owner, personally or through any of his/her family members, will
in connection with the Tender, or the execution of the Contract, demand, take a promise for or
accept, for self or third person, any material or immaterial benefit which the person is not legally
entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason.
The Principal/Owner will, in particular, before and during the Tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential / additional
information through which the Bidder(s) could obtain an advantage in relation to the Tender
process or the Contract execution.

(c) The Principal/Owner shall endeavor to exclude from the Tender process any person, whose
conduct in the past has been of biased nature.

2. If the Principal/Owner obtains information on the conduct of any of its employees which is a
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act)
or is in violation of the principles herein mentioned or if there be a substantive suspicion in this
regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can also
initiate disciplinary actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1. It 1is required that each Bidder/Contractor (including their respective officers, employees and agents)
adhere to the highest ethical standards, and report to the IWAI all suspected acts of fraud or
corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the
tendering process and throughout the negotiation or award of a contract.

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the Tender process
and during the Contract execution:

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise
or give to any of the Principal/Owner’s employees involved in the tender process or execution of
the contract or to any third person any material or other benefit which he/she is not legally entitled
to, in order to obtain in exchange any advantage of any kind whatsoever during the Tender
process or during the execution of the contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to
restrict competitiveness or to cartelize in the bidding process.
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(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further
the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or personal
gain), or pass on to others, any information or documents provided by the Principal/Owner as part
of the business relationship, regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of
agents/representatives in India, if any. Similarly, Bidder(s)/Contractor(s) of Indian Nationality
shall disclose names and addresses of foreign agents/representatives, if any. Either the Indian
agent on behalf of the foreign principal or the foreign principal directly could bid in a tender but
not both. Further, in cases where an agent participates in a tender on behalf of one manufacturer,
he shall not be allowed to quote on behalf of another manufacturer along with the first
manufacturer in a subsequent/parallel tender for the same item.

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the Contract.

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or
be an accessory to such offences.

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in
fraudulent practice means a wilful misrepresentation or omission of facts or submission of
fake/forged documents in order to induce public official to act in reliance thereof, with the
purpose of obtaining unjust advantage by or causing damage to justified interest of others and/or
to influence the procurement process to the detriment of the Government interests.

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive
Practices (means the act of obtaining something, compelling an action or influencing a decision
through intimidation, threat or the use of force directly or indirectly, where potential or actual
injury may befall upon a person, his/ her reputation or property to influence their participation in
the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or the
Contract or its established policies and laid down procedures, the Principal/Owner shallhave the
following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the
bidder/contractor accepts and undertakes to respect and uphold the Principal/Owner’s absolute right:

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a
transgression through a violation of Article 2 above or in any other form, such as to put his
reliability or credibility in question, the Principal/Owner after giving 14 days’ notice to the
contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the tender process or
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3.

terminate/determine the Contract, if already executed or exclude the Bidder/Contractor from
future contract award processes. The imposition and duration of the exclusion will be determined
by the severity of transgression and determined by the Principal/Owner. Such exclusion may be
forever or for a limited period as decided by the Principal/Owner.

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the tender process prior to the award of the contract or
terminated/determined the contract or has accrued the right to terminate/determine the contract
according to Article 3(1), the Principal/Owner apart from exercising any legal rights that may
have accrued to the Principal/Owner, may in its considered opinion forfeit the entire amount of
Earnest Money Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor.

Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder or Contractor,
or of an employee or a representative or an associate of a bidder or Contractor which constitutes
corruption within the meaning of IPC Act, or if the Principal/Owner has substantive suspicion in
this regard, the Principal/Owner will inform the same to law enforcing agencies for further
investigation.

Article 4: Previous Transgression

1.

The Bidder declares that no previous transgressions occurred in the last 5 years with any other
Company in any country confirming to the anticorruption approach or with Central Government
or State Government or any other Central/State Public Sector Enterprises in India that could
justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender
process or action can be taken for banning of business dealings/ holiday listing of the
Bidder/Contractor as deemed fit by the Principal/ Owner.

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and
has installed a suitable corruption prevention system, the Principal/Owner may, at its own
discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1.

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in
conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any
violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/ sub-
vendors.

The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and
Contractors.

The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the

Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of the
Tender process, from the Tender process.
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Article 6: Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor

12 months after the completion of work under the contract or till the continuation of defect liability
period, whichever is more and for all other bidders, till the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be valid

despite the lapse of this Pacts as specified above, unless it is discharged/determined by the Competent
Authority, IWAL

Article 7: Other Provisions

1.

This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters of the
Division of the Principal/Owner, who has floated the Tender.

Changes and supplements need to be made in writing. Side agreements have not been made.

If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by
one or more partner holding power of attorney signed by all partners and consortium members. In
case of a Company, the Pact must be signed by a representative duly authorized by board
resolution.

Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact
remains valid. In this case, the parties will strive to come to an agreement to their original
intensions.

It is agreed term and condition that any dispute or difference arising between the parties with
regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal in
accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject to
arbitration.

Article 8: LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and

remedies belonging to such parties under the Contract and/or law and the same shall be deemed to be
cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both
the Parties agree that this Integrity Pact will have precedence over the Tender/Contact documents with
regard any of the provisions covered under this Integrity Pact.
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IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date
first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

(Signature, name and address)
Place:

Date:
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SCHEDULE -A
Name of Work: E-Tender for “E-Tender for Annual Afloat repair of FJB-1, FIB-II, FIJB-VIII, FJB-
XII & FJG-XV in Assam (NW-2) during the year 2024-25”.

i.  Estimated cost of work & EMD requirement: As mentioned in NIT. However, the
estimate mentioned is in NIT merely as

a rough guide.
ii.  Security Deposit :10% of tendered value
iii. ~ Earnest Money :As indicated in NIT
iv.  Performance Guarantee :5% of tendered value in the form of

Demand Draft/RTGS in favour of
“IWAI FUND” issued by any
Nationalized/Scheduled Bank of India.

V. Balance Security Deposit :5 % (A sum @10% of the gross amount
of the bill shall be deducted from
running bill till the amount accumulated
to 5% of contract value (including
deposited EMD.)
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SCHEDULE-B

(General Rules & Directions with reference to General Conditions of Contract)

i.

il

iii.

iv.

vi.

Officer inviting tender

Tender Accepting Authority

(a) Time allowed for submission of
Performance Guarantee as per
Clause 3.1 of GCC from the date of

issue of letter of acceptance

(b) Maximum allowable time extension
beyond the period provided in (iii)(a) above

Standard Schedule of Rates
Specifications to be followed

Incentive for early completion.
Whether Clause 50 is applicable

Tk hhhk
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:15 days

: 7 days

:Market Rates

:As per manufacturer servicing manual
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GENERAL CONDITIONS OF CONTRACT

CLAUSE - 1: DEFINITIONS

In the contract, the following words & expressions shall, unless context otherwise requires, have

the meaning thereby respectively assigned to them:

i)

iii)

(iv)
)

(vi)

(vii)

(viii)
(ix)
(%)
(x1)
(xii)

Contract: means the documents forming the tender and acceptance thereof and the formal
agreement executed between the competent authority on behalf of the Chairman, Inland
Waterways Authority of India and the contractor, together within the documents referred to
therein including these conditions, the specifications, designs, drawings and instructions issued
from time to time by the Engineer-in-charge and all these documents taken together shall be
deemed to form one contract and shall be complementary to one another

Contract sum: means the amount arrived at by multiplying the quantities shown in the schedule
of quantities and price by the respective item rates as allowed.

Contractor: means the successful tenderer who is awarded the contract to perform the work
covered under this tender document and shall be deemed to include the contractor’s successors,
executors, representatives or assign approved by the Engineer-in-charge.

Employer means the Chairman, Inland Waterways Authority of India and his successors.

IWALI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of India,
which invites tenders on behalf of the Chairman, IWAI and includes therein-legal representatives,
successors and assigns.

Engineer-In-Charge (EIC) means the Engineer officer authorized to direct supervise and be In-
charge of the works for the purpose of this contract who shall supervise and be in charge of the
work.

Engineer-in-charge representative shall mean any officer of the Authority nominated by the
Engineer-in-charge for day to day supervision, checking, taking measurement, checking bills,
ensuring quality control, inspecting works and other related works for completion of the project.
Chairman: means Chairman of Inland Waterways Authority of India.

Chief Engineer: means the Chief Engineer of the Authority.

Director means the Director of the Authority, as the case may be.

Deputy Director means the Deputy Director of the Authority, as the case may be.

Assistant Director means the Asstt. Director of the Authority, as the case may be.
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(xiii)

(xiv)

(xv)
(xvi)
(xvii)
(xvii)
(xix)

(xx)

(xx1)

(xxii)

(xxiii)

(xx1v)

(xxv)

Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the Authority,
as the case may be

Work Order means a letter from the Authority conveying the acceptance of the tender/offer
subject to such reservations as may have been stated therein.

Day : means a calendar day beginning and ending at mid-night.

Week : means seven consecutive calendar days

Month : means the one Calendar month.

Site means the waterway and / or other places through which the works are to be executed.

Vessel : means the vessel/craft belonging to the Contractor for carrying out the work.

Drawings : means the drawings referred to in the specifications and / or appended with the
tender document, any modifications of such drawings approved in writing by the Engineer-in-
Charge and shall also include drawings issued for actual execution of the work time to time by
the Engineer-in-Charge.

Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge become
necessary at the time of execution and / or during the progress of work to obviate any risk or
accident or failure or to obviate any risk of damage to the vessel structure, or required to
accelerate the progress of work or which becomes necessary for security or for any other reason
the Engineer-in-Charge may deem expedient.

Work/ works: means work / works to be executed in accordance with the contract.

Schedules referred to in these conditions shall mean the relevant schedules annexed to the tender
papers or the standard schedule of rates of the govt. mentioned with the amendments thereto
issued up to the date of receipt of the tender.

District specifications mean the specifications followed by the State Government in the area
where the work is to be executed.

Tendered value means the value of the entire work as stipulated in the letter of award.

CLAUSE - 2: INTERPRETATIONS

2.1

2.2

Where the contract so requires, words imparting the singular only shall also include the plural and
vice versa. Any reference to masculine gender shall whenever required include feminine gender
and vice versa.

Heading and marginal notes in these General Conditions shall not be deemed to form part thereof
or be taken into consideration in the interpretation of construction thereof of the contract.
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CLAUSE - 3: PERFORMANCE GUARANTEE

3.1

3.2

33

The contractor shall be required to deposit an amount equal to 5% of the tendered value of the
work as performance guarantee in the form of either RTGS/demand draft payable at any
nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled bank or
State Bank of India in accordance with the form prescribed within 15 days of the issue of the
work order.

Performance guarantee shall be initially valid up to the stipulated date of completion plus sixty
days beyond that. In case the time for completion gets enlarged, the contractor shall get the
validity of the performance guarantee extended to cover such enlarged time of the work. After
recording of the completion certificate for the work by the competent authority, the performance
guarantee shall be returned to the contractor without any interest.

In the event of contract being determined under the provision of any of the clauses/conditions of
agreement, the performance guarantee shall be forfeited in full and shall be absolutely at the
disposal of the authority.

CLAUSE - 4: SECURITY DEPOSIT

4.1

4.2

4.3

44

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the
contractor till the sum along with the sum already deposited as the earnest money will amount to
security deposit of 5% of the contract value of work. Bank guarantee will not be accepted as
security deposit.

The total security deposit shall remain with IWATI till the defect liability period is over or the
payment of the final bill payable in accordance with agreement conditions whichever is later,
provided the Engineer-in-Charge is satisfied that there is no demand outstanding against the
contractor.

No interest will be paid on security deposit.

If the contractor neglects to observe or fails to perform any of his obligations under the contract, it
shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the security deposit
furnished by the contractor. However, if the contractor duly performs and completes the contract
in all respects and presents in absolute "NO DEMAND CERTIFICATE” in the prescribed form,
the IWALI shall refund the security deposit to the contractor after deduction of cost and expenses
that the Authority may have incurred and other money including all losses and damages which the
Authority is entitled to recover from the Contractor.
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4.5

4.6

In case of delay in the progress of work, the Engineer- in-Charge shall issue to the contractor a
memo in writing pointing out the delay in progress and calling upon the contractor to explain the
causes for the delay within 3 days of receipt of the memo and 10 days from issuance of memo
whichever is earlier. If the Engineer-in-Charge is not satisfied with the explanations offered, he
may forfeit the security deposit and / or withhold payment of pending bills in whole or in part
and/ or get the measures of rectification of progress of work accelerated to the pre-defined level at
the risk and cost of the contractor.

All compensation or other sums of money payable by the contractor under the terms of the
contract or any other contract or on any other account whatsoever, may be deducted from or paid
by the sale of a sufficient part of his security or from the interest arising there from or from any
sums which may be due or may become due to the contractor by the Authority on any account
whatsoever. Also in the event of the contractor’s security deposit being reduced by reasons of
such deductions or sale, as aforesaid the contractor shall, within 14 days of receipt of notice of
demand from the Engineer-in-Charge make good the deficit in his security deposit.

CLAUSE - 5: SUFFICIENCY OF TENDER

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates quoted in the schedule of Quantities and
Prices which shall (except as otherwise provided in the contract) cover all his obligations under
the contract and all matters and things necessary for the proper execution and completion of the
works in accordance with the provisions of the contract and its operation during execution of
work.

CLAUSE - 6: CONTRACT DOCUMENTS

6.1

6.2

6.3

6.4

The language in which the contract documents shall be drawn up shall be English and if the said
documents are written in more than one languages, the language according to which the contract
is to be constructed and interpreted shall be English.

The Contractor shall be furnished free of charge certified true copy of the contract document.

A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by the
Contractor on the Site in good condition and the same shall at all reasonable time be available for
inspection and use by the Engineer-in-Charge, his representatives or by other Inspecting officers

of the Authority.

None of these Documents shall be used by the Contractor for any purpose other than that of this
contract.
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CLAUSE - 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS

7.1

7.2

7.3

7.4

Detailed drawings shall be followed in preference to small-scale drawings and figured dimensions
in preference to scaled dimensions. The case of discrepancy between the Schedule of Quantities
and prices, the Specifications and/ or the drawings, the following order of precedence shall be
observed : -

(a) Description in the Schedule of Quantities and Prices.
(b) Relevant Specifications and Special Conditions, if any.
(©) Drawings.

(d) Indian Standards Specifications of BIS.

The contractor shall study and compare the drawings, specifications and other relevant
information given to him by the Engineer-in-Charge and shall report in writing to the Engineer-in-
Charge any discrepancy and inconsistency which he notes. The decision of the Engineer-in-
Charge regarding the correct intent and meaning of the drawings and specifications shall be final
and binding.

Any error in description, quantity or price in Schedule of Quantities and Prices or any omission
there from shall not vitiate the Contract or release the Contractor from the execution of the whole
or any part of the work(s) comprised therein according to drawings and specifications or from any
of his obligations under the contract.

If on check there is difference in the amount worked out by contractor in the schedule of
quantities and prices and General summary the same shall be adjusted in accordance with the
following rules:

(a) In the event of error/discrepancy occurring in the rates written in figures and words, then
the rate which corresponds with the amount worked out by the contractor shall, unless
otherwise proved, be taken as correct. If the amount of an item is not worked out by the
contractor or it does not correspond with the rate written either in figures or in words, then
the rate quoted by the contractor in words shall be taken as correct. When the rate quoted
by the contractor in figures and words tally, but the amount is not worked out correctly,
the rate quoted by the contractor will, unless or otherwise proved, be taken as correct.

(b) All errors in totaling in the amount column and in carrying forward totals shall be
corrected.

(c) The totals of various sections of schedule of quantities and price amended shall be carried
over to the General Summary and the tendered sum amended accordingly. The tendered
sum so altered shall, for the purpose of tender, be substituted for the sum originally
tendered and considered for acceptance instead of the original sum quoted by the tenderer.
Any rounding off of quantities or in sections of schedule of quantities and prices or in
General summary by the tenderer shall be ignored.
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CLAUSE-8: DUTIES AND POWERS OF THE ENGINEER-IN-CHARGE REPRESENTATIVE

8.1

8.2

8.3

8.4

The duties of the representative of the Engineer-in-Charge are to watch and supervise the works
and to test and examine any materials/ parts to be used or workmanship achieved in connection
with the works.

The Engineer-in-Charge may, from time to time in writing, delegate to his representative any of
the powers and authorities, vested in the Engineer-in- Charge and shall furnish to the contractor a
copy of all such written delegation of powers and authorities. Any written instruction or written
approval given by the representative of the Engineer-in-Charge to the contractor within the terms
of such delegation shall bind the contractor and the Authority as though it has been given by the
Engineer-in-Charge.

Failure of the representative of the Engineer-in-Charge to disapprove any work or materials shall
be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove such work
or materials and to order the pulling down, removal or breaking up thereof. The contractor shall,
at his own expense, again carry out such works as directed by the Engineer-in-Charge.

If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-Charge,
he will be entitled to refer the matter to the Engineer-in- Charge who shall thereupon confirm,
reverse or vary such decision and the decision of the Engineer-in- Charge in this regard shall be
final and binding on the contractor.

CLAUSE —-9: ASSIGNMENT AND SUB-LETTING

The Contractor shall not sub-let, transfer or assign the whole or any part of the work under the
contract. Provided that the Engineer-in-Charge may at his discretion, approve and authorize the
Contractor to sub-let any part of the work, which in his opinion, is not substantial, after the
contractor submits to him in writing the details of the part of the work(s) or trade proposed to be
sublet, the name of the sub-contractor thereof together with his past experience in the said
work/trade and the form of the proposed sub-contract. Nevertheless any such approval or
authorization by the Engineer-in-Charge shall not relieve the contractor from his any or all
liabilities, obligations, duties and responsibilities under the contract. The contractor shall also be
fully responsible to the Authority for all the acts and omissions of the sub-contractor, his
employees and agents or persons directly employed by the contractor. However, the employment
of piece rate works shall not be construed as sub-letting.

CLAUSE -10: FACILITIES TO OTHER CONTRACTORS

The contractors shall, in accordance with the requirements of the work as decided by the
Engineer-in- Charge, afford all reasonable facilities to other contractors engaged
contemporaneously on separate contracts and for departmental labour and labour of any other
agency properly authorized by Authority or any statutory body which may be employed at the site
for execution of any work not included in the contract which the Authority may enter into in
connection with or ancillary to the works. In all matters of conflict of interest, the Engineer-in-
Charge shall direct what compromise should be made and his decision shall be final and binding
on the parties.
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CLAUSE - 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BEINTIMATED

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-Charge
shall be obtained before any change is made in the constitution of the firm. Where the contractor
is an individual or a Hindu Undivided Family business concern, such approval, as aforesaid, shall
like-wise be obtained before the contractor enters into any partnership agreement where under the
partnership firm would have the right to carry out the works hereby undertaken by the contractor.
If prior approval as aforesaid is not obtained the contractor shall be deemed to have been assigned
in contravention to Clause 36 hereof and the same action will be taken and the same consequences
shall ensure as provided for in the said clause-36.

CLAUSE - 12: COMMENCEMENT OF WORK

The contractor shall commence the work at the respective sites within 10 days of the issue of
Letter of Award. If the contractor commits default in mobilization of resources, and equipment as
aforesaid, the Engineer-in-Charge shall without prejudice to any other right or remedy be at
liberty to cancel the contract and forfeit the earnest money/security deposit.

CLAUSE-13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATION

13.1

13.2

13.3

DRAWINGS AND ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most substantial and
workman like manner in strict conformity with the specifications laid down in the contract
document or as may be laid down by the Engineer-in-Charge under the terms of the contract. The
contractor shall also conform exactly, fully and faithfully to the designs, drawings specifications
and instructions in writing in respect of the work, duly signed by the Engineer-in-Charge as may
be issued from time to time.

The contractor shall be entitled to receive, on demand, in addition to the contract documents, in
accordance with the provisions of contract, the documents set forth herein in respect of the work
on commencement or during the performance of the contract:

(a) Specifications or revisions thereof other than standard printed specifications
(b) Explanations, instructions etc.

Such further drawings, explanation, modifications and instruction, as the Engineer-in-Charge may
issue to the contractor from time to time in respect of the work shall be deemed to form integral
part of the contract and the contractor shall be bound to carry out the work accordingly.

In the case of any class of work for which there is no specifications, such work shall be carried
out in accordance with the Bureau of Indian Standards specifications. In case there are no such
specifications in the BIS, work shall be carried out as per manufacturer’s specifications, if
manufacturer’s specifications are also not available then as per District specifications. In case
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13.4

there are no such specifications as required, above the work shall be carried out in all respect in
accordance with the instructions and requirements of the Engineer-in-Charge.

All instructions and orders in respect of the work shall be given by the Engineer-in-Charge in
writing. However, any verbal instructions or order shall be confirmed by the Engineer-in-Charge
as soon as practicable without loss of time and only such written instruction shall be deemed to be
valid.

CLAUSE - 14: SETTING OUT THE WORKS

The contractor shall provide all assistance and adhere to the instruction of E.I.C during the course
of surveying, inspection, etc.

CLAUSE - 15: URGENT WORKS

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall be final and
binding) becomes necessary, the contractor shall execute the same as may be directed by
Engineer-in-Charge, provided the directions are in accordance and confirmatory with provisions
in Clause — 8.

CLAUSE - 16: DEVIATIONS, VARIATIONS, EXTENT AND PRICING

16.1

16.2

16.3

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to,
or substitutions for the original specifications, drawings, designs and instructions that may appear
to him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the
works in case of non-availability of a portion of the site or for any other reasons and the
contractor shall be bound to carry out the works in accordance with any instructions given to him
in writing signed by the Engineer-in-Charge and such alterations, omissions, additions or
substitutions shall form part of the contract as if originally provided therein and any altered,
additional or substituted work which the contractor may be directed to do in the manner specified
above as part of the works, shall be carried out by the contractor on the same conditions in all
respects including price on which he agreed to do the main work except as hereafter provided.

The time for completion of the works shall, in the event of any deviations resulting in additional
cost over the tendered value sum being ordered be extended, if requested by the contractor, as
follows:

(1) In the proportion which the additional cost of the altered, additional or substituted work,
bears to the original tendered value plus

(i) 25% of the time calculated in (1) above or such further additional time as may be considered
reasonable by the Engineer-in-Charge.

In the case of extra item(s) (items that are completely new, and are in addition to the items

contained in the contract), the contractor may within fifteen days of receipt of order or occurrence
of the item(s) claim rates, supported by proper analysis, for the work and the Engineer-in-Charge
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16.4

16.5

16.6

16.7

shall within one month of the receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine the rates on the
basis of the market rates and the contractor shall be paid in accordance with the rates so
determined.

In the case of substituted items (items that are taken up with partial substitution or in lieu of items
of work in the contract), the rate for the agreement item (to be substituted) and substituted item
shall also be determined in the manner as mentioned in the following para.

(a) If the market rate for the substituted item so determined is more than the market rate of the
agreement item (to be substituted), the rate payable to the contractor for the substituted
item shall be the rate for the agreement item (to be substituted) so increased to the extent
of the difference between the market rates of substituted item and the agreement item (to
be substituted).

(b) If the market rate for the substituted item so determined is less than the market rate of the
agreement item (to be substituted), the rate payable to the contractor for the substituted
item shall be the rate for the agreement item (to be substituted) so decreased to the extent
of the difference between the market rates of substituted item and the agreement item (to
be substituted).

In the case of contract items, substituted items, contract cum substituted items, which exceed the
deviation limits laid down in Schedule ‘B’, the contractor may within fifteen days of receipt of
order or occurrence of the excess, claim revision of the rates, supported by proper analysis for the
work in excess of the above mentioned limits, provided that if the rates so claimed are in excess of
the rates specified in the schedule of quantities, the Engineer-in-Charge shall within one month of
receipt of the claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and the contractor
shall be paid in accordance with the rates so determined.

The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates of items
for the work in excess of the limits laid down in Schedule ‘B’, and the Engineer-in-Charge shall
after giving notice to the contractor within one month of occurrence of the excess and after taking
into consideration any reply received from him within fifteen days of the receipt of the notice,
revise the rates for the work in question within one month of the expiry of the said period of
fifteen days having regard to the market rates.

Under the circumstances, the contractor shall at any stage not suspend the work on account of
non-settlement of rates of such Deviated/Extra/Substituted items.

CLAUSE - 17: CONTRACTOR’S SUPERVISION

17.1

The contractor shall either himself supervise the execution of the works or shall appoint at his
own expense, a qualified and experienced Engineer as his accredited agent approved by the
Engineer-in-Charge, if contractor has himself not sufficient knowledge or experience to be
capable of receiving instruction or cannot give his full attention to the works. The contractor or
his agent shall be present at the site(s) and shall supervise the execution of the works with such
additional assistance in each trade, as the work involved shall require and considered essential by
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17.2

the Engineer-in-Charge. Further the directions/instructions given by the Engineer-in-Charge to the
contractor's agent shall be considered to have the same force as if these had been given to the
contractor himself.

If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the
Engineer-in- Charge shall have full powers to suspend the execution of the works until such date
as a suitable agent is appointed by the contractor and takes over the charge of supervision of the
work. For any such suspension, the contractor shall be held responsible for delay so caused to the
work.

CLAUSE - 18: INSTRUCTIONS AND NOTICE

18.1

18.2

18.3

18.4

18.5

Except as otherwise provided in this contract, all notices to be given on behalf of the Authority
and all other actions to be taken on its behalf may be given or taken by the Engineer-in-Charge or
any officer for the time being entrusted with the functions, duties and powers of the Engineer-in-
Charge.

All instructions, notices and communications etc. under the contract shall be given in writing and
any such oral orders / instructions given shall be confirmed in writing and no such communication
which is not given or confirmed in writing shall be valid.

All instructions, notices and communications shall be deemed to have been duly given or sent to
the contractor, if delivered to the contractor, his authorized agent, or left at, or posted to the
address given by the contractor or his authorized agent or to the last known place of abode or
business of the contractor or his agent of services by post shall be deemed to have been served on
the date when in the ordinary course of post these would have been delivered to him and in other
cases on the day on which the same were so delivered or left.

The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in respect
of the execution of work through a “Site Order Book* maintained in the office of the Engineer-in-
Charge and the contractor or his authorized representative shall confirm receipt of such
instructions by signing the relevant entries in this book. If required by the Contractor, he shall be
furnished a certified true copy of such instruction(s). The pro-forma for Site Order Book to be
maintained at site is given in Annexure — IIL

The “Hindrance Register” shall be maintained at the site of work, where any hindrance which
comes to the notice of the representative of the Engineer-in-Charge shall be recorded and
immediately a report will be made to the Engineer-in-Charge within a week. The Engineer-in-
Charge shall review the Hindrance Register at least once in a month. The pro-forma on which the
Hindrance Register shall be maintained is given in Annexure-1V.
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CLAUSE -19: PLANT AND EQUIPMENT

19.1

19.2

The Contractors shall provide and install all necessary plant; equipment and machinery required
for the execution of the work under the contract, at his cost and shall use such methods and
appliances for the purpose of all the operations connected with the work covered by the contract,
which shall ensure the completion of work(s) within the specified time.

Subject to the availability of any item(s), plant, equipment and machinery the Authority at the
written request of the contractor, may issue to the contractor on hire for being deployed on the
work contracted for, at pre- determined rates, terms and conditions at the sole discretion of the
Engineer-in-Charge.

CLAUSE -20: PATENT RIGHTS

The contractor shall indemnify the Authority, its representatives or its employees against any
action, claim or proceeding relating to infringement or use of any patent or design or any alleged
patent or design rights and shall pay any royalties or other charges which may be payable in
respect of any article or material or part thereof included in the contract. In the event of any claim
being made or action being brought against the Authority or any agent, servant or employee of the
Authority in respect of any such materials as aforesaid the contractor shall immediately be
notified thereof. Provided that such indemnification shall not apply when such infringement has
taken place in complying with the specific directions issued by the Authority but the contractor
shall pay any royalties or other charges payable in respect of any such use, the amount so paid
being reimbursement to the contractor only if the use was the result of any drawings and or
specifications issued after submission of the tender.

CLAUSE - 21: MATERIALS

21.1

21.2

21.3

The contractor shall at his own expenses provide / arrange all materials required for the bona-fide
use on work under the contract.

All materials/parts to be provided by the contractor shall be in conformity with the specifications
laid down in the contract and the contractor shall furnish from time to time proof and samples, at
his own cost, the materials/parts as may be specified by the Engineer-in-Charge. Further the
Engineer-in-Charge shall also have powers to have such tests, in addition to those specified in the
contract, as may be required and the contractor shall provide all facilities to carry out the same.
The cost of materials/parts consumed in such tests and also the expenses incurred thereon
including the cost of the testing charges, shall be borne by the contractor in all cases and also
where such tests which are in addition to those provided in the contract disclose that the materials
are in conformity with the provisions of the contract.

The Engineer-in-Charge or his representative shall be entitled at any time to inspect and examine
any materials/parts intended to be used in the works, either on the site or at factory or workshop or
other place(s) where such materials are assembled, fabricated, manufactured or any place where
these are lying or from where these are being obtained. For this, purpose, the contractor shall
afford such facilities as may be required for such inspection and examination.
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CLAUSE - 22: LAWS GOVERNING THE CONTRACT

The Courts at Guwahati only shall have the jurisdiction for filing the award of the arbitration and
for any other judicial proceedings.

CLAUSE - 23: WATCH & WARD AND LIGHTING

The Contractor shall provide and maintain at his expense all lights, guards, fencing and watch &
ward when and where necessary or as required by the Engineer-in-Charge for the protection of the
works or for the safety and convenience of those employed on the works or the public.

CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

24.1

24.2

Subject to any provisions to the contrary contained in the contract, none of the works shall be
carried out during Sundays and national holidays without the permission in writing of the
Engineer-in-Charge. However, when work is unavoidable or necessary for safety of life, property
or works, contractor shall take necessary action immediately and advise the Engineer-in-Charge
accordingly.

The Engineer-in-Charge at its discretion may, however, direct the contractor that the work may be
carried out on holidays, Sundays and/or in extra shifts to ensure completion of works under the
contract as scheduled.

CLAUSE - 25: LABOUR

25.1

(a)

(b)

(©)

The contractor shall employ labour in sufficient numbers to maintain the required rate of
progress and of quality to ensure workmanship of the degree specified in the contract and
to the satisfaction of the Engineer-in-Charge. The Contractor shall not employ in
connection with the works any person who has not completed eighteen years of age the
minimum age specified in Indian Labour Law.

If any foreigner is employed by the contractor on the work within the site the later shall
ensure that such foreigner possesses the necessary special permit issued by the Civil
Authorities in writing and also comply with the instructions issued there-from from time to
time. In the event of any lapse in this regard on the part of such foreigner the contractor
shall be personally held responsible for the lapse & Authority shall not be liable in any
event.

The Contract is liable for cancellation if either the contractor himself or any of his
employee is found to be a person who has held Class-I post under the Authority
immediately before retirement and has within two years of such retirement accepted
without obtaining the previous permission of the Authority or of the Chairman as the case
may be and employment as contractor for, or in connection with the execution of the
public works, or as an employee of such contractor. If the contract is terminated on

38



25.2

253

254

account of the failure of the contractor to comply with the above clause, the Authority
shall be entitled to recover from him such damages as may be determined by the Engineer-
in-Charge with due regard to the inconvenience caused to the Authority on account of
such termination without prejudice to the Authority's right to proceed against such officer.

The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution
return of the number and description by trades of the works of people employed on the works.
The contractor shall also submit on the 4th and 19th of every month for the period of second half
of the preceding month and first half of the current month respectively to the Engineer-in-Charge,
a true statement in respect of the following.

1) Any accident if occurred during the said fortnight showing the circumstances under which
it happened and the extent of damage and injury caused by it and.

i) The number of female workers who have been allowed maternity benefit as provided in
the Maternity Benefit Act 1961 or Rules made there under and the amount paid to them.

The Contractor shall pay to labourer employed by him either directly or through sub-contractors
wages not less than wages as defined in Minimum Wages Act 1948 and Contract Labour
(Regulation and Abolition) Act 1970 amended from time to time and rules framed there-under
and other labour laws affecting contract labour that may be brought in force from time to time.

The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation or Bye
Laws of any Local or other Statutory Authority applicable in relation to the execution of works
such as:

1) Payment of Wages Act, 1936 (Amended)
i1) Minimum Wages Act, 1948 (Amended).

1) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there under
as amended.

v) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976.
V) Employer's Liability Act 1938 (Amended)

Vi) Maternity Benefit Act. 1961 (Amended)

vii)  The Industrial Employment (Standing orders) Act 1946 (Amended).

viii))  The Industrial Disputes Act. 1947 (Amended)

ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 and
any amended thereof:

x) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications thereof and
rules made there under from time to time. The Contractor shall take into account all the
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25.5

25.6

25.7

25.8

above and financial liabilities in his quoted rates and nothing extra, whatsoever, shall be
payable to him on this account.

The list is indicative only, otherwise the contractor should be aware of all the Acts/Labour Laws
and should follow diligently on the work. The contractor shall be fully and personally responsible
for the violation of any Act/Labour Law

The Contractor shall be liable to pay his contribution and the employees contribution to the State
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in
accordance with the provision of "the Employees State insurance Act 1948" as amended from
time to time. In case the Contractor fails to submit full details of his account of labour employed
and the contribution payable, the Engineer-in- Charge shall recover from the running bills the
contribution amount as assessed by him. The amount so recovered shall be adjusted against the
actual contribution payable for Employees State Insurance.

The Engineer-in-Charge shall on a report having been made by an inspecting officer as defined in
the Contract Labour (Regulation and Abolition) Act and Rules or on his own in his capacity as
Principal Employer, have the power to deduct from the amount due to the contractor any sum
required for making good the loss suffered by worker(s) by reason of non-fulfillment of the
conditions of the Contract for the benefit of Workers, nonpayment of wages or on account of
deduction made from the wages of the workers which are not justified by the terms of the contract
or non- observance of the said Act and Rules framed there under with amendments made from
time to time.

The Contractor shall indemnify the Authority against any payments to be made under and for
observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above without prejudice to
his right to claim indemnity from his sub-contractors. In the event of the contractor's failure to
comply with the provisions of all the Acts/Laws stipulated in Clause-25.4 or in the event of decree
or award or order against the contractor having been received from the competent authority on
account of any default or breach or in connection with any of the provisions of the
Acts/Laws/Rules mentioned in Sub-Clause 25.4 above, the Engineer-in-Charge without prejudice
to any other right or remedy under the contract shall be empowered to deduct such sum or sums
from the Bill of the contractor or from his security deposit or from other payment due under
this contract or any other contract to satisfy within a reasonable time the provisions of the
various Acts/Laws/Rules/Codes as mentioned under Sub-Clause 25.4 above, on the part of the
contractor under the contract on behalf of and at the expenses of the contractor and make
payment and /or provide amenities/ facilities/services accordingly. In this regard, the decision of
the Engineer-in-Charge shall be conclusive and binding on the contractor.

In the event or the Contractor committing a default or breach of any of the provisions of the
aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended from time to
time or furnishing any information or submitting or filling any form/Register/Slip under the
provisions of these Regulations which is materially incorrect then on the report of the
Inspecting officer as defined in the relevant Acts and Rules as referred in Clause 25.4 above,
the Contractor shall without prejudice to any other liability pay to the Authority a sum not
exceeding Rs.50/- (Rs. Fifty only) as liquidated damages for every default, breach or furnishing,
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259

25.10

25.11

25.12

25.13

making, submitting, filling materially incorrect statement as may be fixed by the Engineer-in-
Charge. The decision of the Engineer-in-Charge in this respect shall be final & binding.

The Contractor shall at his own expenses comply with or cause to be complied with the
Provisions/ Rules provided for welfare and health of Contract Labour in the Contract Labour
(Regulation and Abolition) Act and other relevant Acts and Rules framed there under or any other
instructions issued by the Authority in this regard for the protection of health and for making
sanitary arrangements for workers employed directly or indirectly on the works. In case the
contractor fails to make arrangements as aforesaid, the Engineer-in-Charge shall be entitled to do
so and recover the cost thereof from the contractor.

The Contractor shall at his own expense arrange for the safety or as required by the Engineer-in-
Charge, in respect of all labour directly or indirectly employed for performance of the Works and
shall provide all facilities in connection therewith. In case the contractor fails to make
arrangements and provide necessary facilities as aforesaid, the Engineer-in- Charge shall be
entitled to do so and recover the cost thereof from the Contractor. But this will not absolve the
contractor of his responsibility or otherwise thereof.

Failure to comply with "Provisions/Rules made for Welfare and Health of Contract Labour"
Safety Manual, or the provisions relating to report on accidents and grant of maternity benefits to
female workers and the relevant Acts/Rules referred in clause 25.4 above shall make the
contractor liable to pay to the Authority as liquidated damages an amount not exceeding Rs. 50/-
for each default or materially incorrect statement. The decision of the Engineer-in-Charge in such
matters based on reports from the inspecting Officers as defined in the relevant Acts and Rules as
referred in clause 25.4 above shall be final and binding and deductions for recovery of such
liquidated damages may be made from any amount payable to the contractor. In the event of any
injury, disability or death of any workmen in or about the work employed by the contractor either
directly or through his sub-contractor, contractor shall at all time indemnify and save harmless the
Authority against all claims, damages and compensation under the Workmen Compensation Act.
1923 as amended from time to time or in other Law for the time being in force and Rules there-
under from time to time and also against all costs, charges and expenses of any smooth action by
proceedings arising out of such accidents or injury, disability or death of a workmen and against
all sum or sums which may with the consent of the contractor be paid to compromise or
compound any claim in this regard. If any award, decree or order is passed against the contractor
for recovery of any compensation under the Workmen Compensation Act, 1923, for any injury,
disability or death of a workman by any competent court, the said sum or sums shall be deducted
by the Engineer-in-Charge from any sum then due or that may become due to the contractor or
from his security deposit or sale thereof in full or part under the contract or any other contract
with the Authority towards fulfillment of the said decree, award or orders.

Provided always that the contractor shall have no right to claim payments/claims whatsoever on
account of his compliance with his obligations under this clause and Labour Regulations.

The contractor shall not otherwise than in accordance with the statutes ordinance and Government
Regulations or orders for the time being in force import, sell, give, barter or otherwise dispose of
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25.14

25.15

25.16

any alcoholic liquor or drugs to permit or suffer any such import, sale, gift, barter or disposal by
his sub-contractor, agent or employees.

The contractor shall not give, barter or otherwise dispose of to any person or persons any arms or
ammunition of any kind or permit to suffer the same as aforesaid.

The Contractor shall employ for the execution of the works only such persons as are skilled and
experienced in their respective trades and Engineer-in-Charge shall be at liberty to object to and
require the contractor to remove from the works any persons employed by the Contractor for the
execution of the works who, in the opinion of the Engineer-in-Charge, misconduct himself or is
incompetent or negligent in the proper performance of his duties. The contractor shall forthwith
comply with such requisition and such person shall not be again employed upon the works
without permission of the Engineer-in-Charge.

Release of Security deposit after labour clearance: Security deposit of the work shall not be
refunded till the contractor produces a clearance certificate from the Labour Officer. As soon as
the work is virtually completed, the contractor shall apply for clearance certificate to the Labour
Officer under intimation to Engineer-in-Charge. The Engineer-in-Charge on the receipt of such
communication shall write to Labour Officer to intimate if any complaint is pending against the
contractor in respect of the work. If no complaint is pending on record till after three months after
completion of work and/or no communication is received from Labour Officer to this effect till
six months after the date of completion, it will be deemed to have received the clearance
certificate and the security deposit will be released if otherwise due.

CLAUSE -26: MATERIALS OBTAINED FROM EXCAVATION SUCH AS

26.1

26.2

26.3

COINS, FOSSILS, ETC.

Materials of any kind obtained from excavation on the site shall remain the property of the
Authority and shall be disposed off as directed by the Engineer-in-Charge.

However, if any of the materials thus obtained from excavation on the site is such as can be used
in the execution of the work under the contract, the contractor will be allowed to use the same free
of cost (except that any amount of royalty paid for in this regard by the Authority shall be
recoverable from the contractor) for the aforesaid purpose provided the same is found suitable and
is approved by the Engineer-in-Charge.

Fossils, coins, articles of value, structures and other remains or things of geological or
archeological interest discovered on the site shall be the absolute property of the Authority. The
contractor shall take reasonable precautions to prevent his labour or any other person from
removing or damaging any such article or thing and shall acquaint the Engineer-in-Charge with
such discovery and carryout the Engineer-in-Charge’s directions as to the disposal of the same at
the expense of the Authority.
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CLAUSE -27: FORCE MAJEURE

27.1

27.2

27.3

The term Force Majeure shall herein mean Riots (other than among the contractor's employees),
Civil Commotion (to the extent no insurable), war (whether declared or not), invasion, act of
foreign enemies, hostilation, civil war, rebellion, revolution, insurrection, military or usurped
power, damage from aircraft, nuclear fission, acts of God, such as earthquake (above 7 magnitude
on Richter Scale), lightning, unprecedented floods, fires not caused by contractor's negligence and
other such causes over which the contractor has no control and are accepted as such by the
Engineer-in-Charge, whose decision shall be final and binding. In the event of either party being
rendered unable by Force Majeure to perform any obligation required to be performed by them
under this contract, the relative obligation of the party affected by such Force Majeure shall be
treated as suspended for the period during which such Force Majeure cause lasts, provided the
party allowing that it has been rendered unable as aforesaid, thereby shall notify within 15 days of
the alleged beginning and ending thereof giving full particulars and satisfactory evidence in
support of such cause.

For delays arising out of Force Majeure, the bidder shall not claim extension in completion date
for a period exceeding the period of delay attributable to the causes of Force Majeure and neither
the Authority nor the bidder shall be liable to pay extra costs provided it is mutually established
that Force Majeure conditions did actually exist.

If any of the Force Majeure conditions exists in the places of operation of the bidder even at the
time of submission bid, he shall categorically specify in his bid and state whether they have been
taken into consideration in their quotations.

CLAUSE -28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND

28.1

28.2

RECTIFICATION THEREOF

If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, solar panel,
lighting system, road, fence, enclosures, water pipe, cables, buildings, drains, electricity or
telephone posts, wires, trees, grass line, cultivated land in the area in which they may be working
or in the area contiguous to the premises on which the work or any part of it is being executed or
if any damage is caused to any item belonging to IWAI or to any person during the progress of
work, the Contractor shall upon receipt of a notice in writing in that behalf from the Engineer-in-
Charge, make good the same at his cost.

If it appears to the Engineer-in-Charge or his representative at any time during the progress of
work or prior to the expiration of the Defects Liability period that any work has been executed
with unsound, imperfect or unskilled workmanship or that any materials or articles provided by
the Contractor for execution of the work are unsound or of a quality inferior to that contracted for,
or otherwise not in accordance with the Contract, or that any defect, shrinkage or other faults
found in the work arising out of defective design or defective/ improper materials or
workmanship, the Contractor shall, upon receipt of a notice in writing in that behalf from the
Engineer-in-Charge forthwith rectify or remove and reconstruct the work so specified in whole
or in part, as the case may be, and/or remove the materials/articles so specified and provide
other proper and suitable materials at his expense.
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28.3 All damages caused by accidents or carelessness of the contractor or any of his employees or any
property belonging to the Authority is wasted or is misused by the contractor or any of his
employees shall be to the account of the contractor, who shall make good the loss.

CLAUSE -29: CONTRACTOR'S LIABILITY AND INSURANCE

29.1

29.2

293

From commencement to completion of the work(s) as a whole, the Contractor shall take full
responsibility for the care thereof and for taking precautions to prevent loss or damage. He shall
be liable for any damage or loss that may happen to the works or any part thereof and to the
Authority's Plant, Equipment and Material (hired or issued to the Contractor) shall be in good
order and condition and in conformity in every respect with the requirements of the Contract and
instructions of the Engineer-in-Charge.

i)

Neither party to the contract shall be liable to the other in respect of any loss or damage
which may occur or arise out of "Force Majeure" to the works or any part thereof on to
any material or article at site but not incorporated in the works or to any person or
anything or material whatsoever or either party provided such a loss or damage could not
have been foreseen or avoided by a prudent person and the either party shall bear losses
and damages in respect of their respective men and materials. As such liability of either
party shall include claims/ compensations of the third party also.

Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) above, the
following provisions shall also have effect:

(2)

(b)

The Contractor shall, as may be directed in writing by the Engineer-in-Charge
proceed with the completion of the works under and in accordance with the
provisions and conditions of the contract, and

The Contractor shall, as may be directed in writing by the Engineer-in-charge, re-
execute the works lost or damaged, remove from the site any debris and so much
of the works as shall have been damaged and carry the Authority's T & P, Plant
and Equipment, Material etc. to the Authority's store. The cost of such re-
execution of the works, removal of damaged works and carrying of Authority's
store shall be ascertained in the same manner as for deviations and this shall be
ascertained in the same manner as for deviations and this shall be added to the
contract sum. Provided always that the Contractor shall, at his own cost, repair and
make good so much of the loss or damage as has been occasioned by any failure on
his part to perform his obligations under the contract or not taking precautions to
prevent loss or damage or minimize the amount of such loss or damage, Final
assessment of loss or damage shall be decided by the Engineer-in-Charge and his
decision shall be final and binding.

The contractor shall take special precautions to see that public places and roads adjacent to
contractor's yard are not blocked at anytime either by his material or by his workmen. The roads
are to be kept always clear and no equipment/materials shall be stacked.
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294

29.5

29.6

The navigable waterways shall not be blocked by Contractor's vessels. The anchors dropped in
the waterways shall be properly marked and removed after done with.

The contractor shall indemnify and keep indemnified the Authority against all losses and claims
for death, injuries or damage to any person or any property whatsoever which may arise out of or
in consequence of the construction and maintenance, of works during the contract period and also
against all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in
respect of or in relation thereto, and such liabilities shall include claims/compensations of the
third party.

(a) Before commencing execution of the work, the Contractor shall without in any way limiting

(b)

(c)

(d)

his obligations and responsibilities under this condition, insure against any damage, loss or
injury which may occur to any property (excluding that of the Authority but including the
Authority building rented to the contractor wholly or in part and any part of which is used in
part and any part of which is used by him for storing combustible materials) public liability
by arising out of the carrying out of the contract. For this purpose the contractor shall take
out, pay all costs and maintain throughout the period of his contract public liability with the
following coverage.

1) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one person
and Rs. 2,00,000 for each accident.

ii) Property liability limits for each accident not less than Rs. 1,00,000

ii1)) The Contractor shall prove to the Engineer-in Charge from time to time that he has taken
out all the insurance policies referred to above and has paid the necessary premiums for
keeping the policies alive till expiry of the Defects Liability Period.

The Contractor shall ensure that similar insurance policies are taken out by his sub-contractor
(if any) and shall be responsible for any claims or losses to the Authority resulting from their
failure to obtain adequate insurance protection in connection thereof. The Contractor shall
produce or cause to be produced by his sub-contractors (if any) as the case may be, relevant,
policy or policies and premium receipt as and when required by the Engineer-in-Charge.

If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force the
insurance referred to above or any other insurance which he/they may be required to effect
under the term of the Contract then and in any such case the Authority may, without being
bound to effect and keep in force any such insurance and pay such premium or premiums as
may be necessary for that purpose and from time to time deduct the amount so paid by the
Authority from any moneys due or which may become due to the contractor or recover the
same as a debt due from the contractor.

The contractor shall at his own expense arrange for the safety provisions as required in

respect of the works covered under this contract as per the instruction of Engineer-in-charge.
In case, the contractor fails to comply with the provisions of the safety the Engineer- in-
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Charge shall be entitled to and make the necessary arrangements at the risk and cost of the
contractor. This will, however, not absolve the Contractor of his overall responsibility to
execute the works under the contract.

CLAUSE - 30: SUSPENSION OF WORKS

30.1

30.2

30.3

30.4

The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision shall be
final and binding on the contractor) suspend the progress of the works or any part thereof for such
time or times and in such manner as the Engineer-in-Charge may consider necessary.

The suspension of the work can be done by Engineer-in-Charge for any of the following reasons:

(a) On account of any default on the part of the contractor or

(b) for proper execution of the works or part thereof for the reasons other than the default of the
contractor or

(c) for the safety of the works or part thereof.

The contractor shall during the suspension period, properly protect and secure the works to the
extent necessary and carry out the instructions given in that behalf by the Engineer-in-Charge.

If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the contractor
shall be entitled to the extension of time equal to the period of every such suspension Plus 25%
for the completion of the item or group of items of work for which a separate period of
completion is specified in the contract and of which suspended work forms a part

CLAUSE - 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO

ABANDONMENT OR REDUCTION IN SCOPE OF WORK

If at any time after acceptance of the tender the Authority decides to abandon or reduce the scope
of the works for reason whatsoever and hence does not require the whole or any part of the works
to be carried out, the Engineer-in-Charge (with the prior approval of competent authority
mentioned in scheduled ‘B’) shall give notice in writing to that effect to the contractor and the
Contractor shall have no claim to any payment of compensation or otherwise whatsoever, on
account of any profit or advantage which he might have derived from the execution of the works
in full but which he could not derive in consequence of the fore closure of the whole or part of
the works.

CLAUSE - 32: TERMINATION OF CONTRACT ON DEATH

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies,
or if the Contractor is a partnership concern and one of the partners dies, then, unless the
Engineer-in-Charge is satisfied that the legal representatives of the individual contractor or of the
proprietor of the proprietary concern and in the case of partnership, the surviving partners are
capable of carrying out and completing the contract, the Engineer-in-Charge shall be entitled to
terminate the Contract as to its incomplete part without the Authority being in anyway liable to
payment of any compensation whatsoever on any account to the estate of the deceased Contractor
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and/or to the surviving partners of the Contractor's firm on account of termination of the
Contract. The decision of the Engineer-in-Charge that the legal representatives of the deceased
contractor or the surviving partners of the Contractor's firm cannot carry out and complete the
works under the contract shall be final and binding on the parties. In the event of such
termination, the Authority shall not hold the estate of the deceased Contractor and/or the surviving
partners of the Contractor's firm liable for damages for not completing the contract. Provided that
the power of the Engineer-in-Charge of such termination of contract shall be without prejudice to
any other right or remedy which shall have accrued or shall accrue to him under the contract.

CLAUSE- 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF

33.1

33.2

333

334

THECONTRACTOR
If the contractor

(1) At any time makes default during the currency of work or does not execute any part of the
work with due diligence and continues to do so even after a notice in writing of 7 days in this
respect from the Engineer-in-Charge; or

(1) Commits default in complying with any of the terms and conditions of the contract and does
not remedy it or takes effective steps to remedy it within 7 days even after a notice in writing
is given in that behalf by the Engineer-in-Charge; or

(ii1) Fails to complete the work (s) or items of work with individual dates of completion, on or
before the date (s) so determined, and does not complete them within the period specified in
the notice given in writing in that behalf by the Engineer-in-Charge.

The Engineer-in-Charge without invoking action under clause 36 may, without prejudice to any
other right or remedy against the contractor which have either accrued or accrue thereafter to
IWALI by a notice in writing to take the part work/ part incomplete work of any item (s) out of his
hands and shall have powers to:

(a) Take possession of the site and any materials, constructional plant, implements, stores, etc.,
thereon; and/ or

(b) Carry out the part work/ part incomplete work of any items (s) by any means at the risk and
cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for
completion of the part work/ part incomplete work of any item (s) taken out of his hands and
execute at the risk and cost of the contractor, the liability of contractor on account of loss or
damage suffered by IWAI because of action under this clause shall not exceed 10% of the
tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of work done in
all respect in the same number and at the same rate as if it had been carried out by the original
contractor under the terms of his contract, the value of contractor’s materials taken over and
incorporated in the work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive
against the contractor provided always that action under this clause shall only be taken after
giving notice in writing to the contractor. Provided also that if the expenses incurred by the IWAI
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33.5

33.6

33.7

are less than the amount payable to the contractor at his agreement rates, the difference shall not
be payable to the contractor.

Any excess expenditure incurred or to be incurred by IWAI in completing the part work/ part
incomplete work of any item (s) or the excess loss of damages suffered or may be suffered by
IWALI as aforesaid after allowing such credit shall without prejudice to any other right or remedy
available to IWAI in law or per as agreement be recovered from any money due to the contractor
on any account, and if such money is insufficient, the contactor shall be called upon in writing and
shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-Charge shall have the right to sell any or all of the contractors’ unused materials,
constructional plant, implements, temporary building at site etc. and adjust the proceeds of sale
thereof towards the dues recoverable from the contactor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the provisions of the
contract.

In the event of the above course being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials or entered into any engagements or made any advance on any account or
with a view to the execution of the work or the performance of the contract.

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS

34.1

34.2

343

344

The Engineer-in-Charge will make available to the contractor the site to enable the contractor to
commence & proceed with the execution of the work in accordance with agreed programme. If
there is any delay in making available any area of the work or the delays mentioned in Para 34.4,
the competent authority as specified in schedule ‘B’ on the recommendations of the Engineer-in-
Charge shall grant reasonable extension of time for completion of work. But the contractor shall
not claim any compensation whatsoever on this account.

If after the award of the work the contractor commits defaults in commencing the execution of
work as aforesaid, Govt. shall without prejudice to any other right or remedy available in law, be
at liberty to forfeit the earnest money & performance guarantee absolutely.

As soon as possible after the Contract is concluded, the Contractor shall submit a Time and
Progress Chart get it approved by the Department. The Chart shall be prepared in direct relation to
the time stated in the Contract documents for completion of items of the works. It shall indicate
the forecast of the dates of commencement and completion of various trades of sections of the
work.

However, if the work (s) be delayed by: -

(1) Force majeure as per clause 27, or

(i1) Abnormally bad weather, or

(ii1))  Serious loss or damage by fire, or

(iv)  Civil commotion, local commotion of workmen, strike or lockout, affecting any of the
trades employed on the work, or
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34.5

34.6

34.7

34.8

(v) Delay on the part of other contractors or tradesman engaged by Engineer-in-Charge in
executing work not forming part of the contract, or

(vi)  Non-availability of stores, which are the responsibility of Government to supply or

(vil) Non-availability of breakdown of Tools and Plant to be supplied or supplied by
Government or

(viii)  Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the
Contractor’s control.

Then immediately upon the happening of any such events as aforesaid, the contractor shall inform
the Engineer-in-Charge accordingly, but the contractor shall nevertheless use constantly his best
endeavors to prevent and/or make good the delay and shall do all that may be required in this
regard. The Contractor shall also request, in writing, for extension of time, to which he may
consider himself eligible under the contract, within fourteen days of the date of happening of any
such events as indicated above.

In case the cost of the work is more than 10 crores than the total scope of work will be divided
into milestones. The contractor shall submit a Time & Progress chart for each milestone and get it
approved by the competent authority.

Request for rescheduling of Mile stones and extension of time, to be eligible for consideration,
shall be made by the Contractor in writing within fourteen days of the happening of the event
causing delay on the prescribed form to the competent authority as indicated in Schedule ‘B’. The
Contractor may also, if practicable, indicate in such a request the period for which extension is
desired.

In any such case as may have arisen due to any of the events, as aforesaid, and which may have
been brought out by the contractor in writing, the Competent Authority mentioned in Scheduled
‘B’ may give a fair and reasonable extension of time, after taking into consideration the nature of
the work delayed and practicability of its execution during the period of extension.

Such extensions shall be communicated to the contractor by the Engineer-in-Charge in writing.
The contractor shall not be entitled to claim any compensation or over run charges whatsoever for
any extension granted.

CLAUSE -35: LIQUIDATED DAMAGES FOR DELAY

35.1

If the contractor fails to maintain the required progress in terms of clause 34 or to complete the
work and clear the site on or before the date of completion as per the contract or extended date of
completion, he shall, without prejudice to any other right or remedy available under the law to the
authority on account of such breach, pay as agreed liquidated damages the amount calculated at
the rates stipulated below.

(1) Liquidated Damages @ 1.5 % per month of delay
for delay of work to be computed on per day basis

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 10% of the Tendered Value of work.
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35.2

35.3

The competent authority mentioned in Schedule ‘B’ (whose decision in writing shall be final &
binding) may decide on the amount of tendered value of the work for every completed day/month
(as applicable) that the progress remains below that specified in Clause 34 or that the work
remains incomplete.

The amount of liquidated damages may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the authority.

In case of contracts having tendered amount more than 10 crores, if the contractor does not
achieve a particular milestone mentioned in schedule ‘B’, or the re-scheduled milestone(s) in
terms of Clause 34.6, the amount shown against that milestone shall be withheld, to be adjusted
against the liquidated damages levied at the final decision on Extension of Time. With-holding of
this amount on failure to achieve a milestone, shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the
delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently
also shall be withheld. However, no interest, whatsoever, shall be payable on such withheld
amount.

In case of contracts having tendered amount less than 10 crores, if the work remains incomplete
after the stipulated date of completion, the Engineer-in-charge may withhold 10% of the tendered
value of the work from the running payments of the contractor pending final decision of the
competent authority mentioned in schedule ‘B’ on the extension of time case. If the competent
authority decides to grant extension of time without levy of liquidated damages or levy part of the
total liquidated damages specified above, then the balance withheld amount after adjusting the
amount of the liquidated damages levied by the competent authority will be refunded to the
contractor.

CLAUSE -36: WHEN THE CONTRACT CAN BE DETERMINED

36.1

(1)

(i)

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without
prejudice to his any other rights or remedy against the contractor in respect of any delay, inferior
workmanship, any claims for damages and/or any other provisions of this contract or otherwise,
and whether the date of completion has or has not elapsed, by notice in writing absolutely
determine the contract in any of the following cases:

If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an inefficient or
otherwise improper or un-workman like manner shall omit to comply with the requirement of
such notice for a period of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the work or has failed
to proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge he
will be unable to secure completion of the work by the date for completion and continues to do so
after a notice in writing of seven days from the Engineer-in-Charge.
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(iii)

(iv)

(v)

(vi)

(vii)

(viii)

(ix)

)

(xi)

If the contractor fails to complete the work within the stipulated date or items of work with
individual date of completion, if any stipulated, on or before such date(s) of completion and does
not complete them within the period specified in a notice given in writing in that behalf by the
Engineer-in-Charge.

If the contractor persistently neglects to carry out his obligations under the contract and/ or
commits default in complying with any of the terms and conditions of the contract and does not
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him
in that behalf by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in IWAI service or to any other
person on his behalf any gift or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation to the obtaining or
execution of contract.

If the contractor shall enter into a contract with IWAI in connection with which commission has
been paid or agreed to be paid by him or to his knowledge, unless the particulars of any such
commission and the terms of payment thereof have been previously disclosed in writing to the
Engineer-in-Charge.

If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other non-
bonafide methods of competitive tendering or commits breach of integrity pact.

If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged
insolvent or have a receiving order or order for administration of his estate made against him or
shall take any proceedings for liquidation or composition (other than a voluntary liquidation for
the purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in
force or make any conveyance or assignment of his effects or composition or arrangement for the
benefit of his creditors or purport so to do, or if any application be made under any Insolvency
Act for the time being in force for the sequestration of his estate or if a trust deed be executed by
him for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall make an order that the
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a
receiver or a manager or which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and allow it to be continued
for a period of 21 days.

If the contractor assigns, transfers, sublets (engagement of labor on a piece-work basis or of
labour with materials not to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire works
or any portion thereof without the prior written approval of the Engineer -in-Charge.
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(2)

(b)

When the contractor has made himself liable for action under any of the cases aforesaid, the
Engineer-in-Charge on behalf of the IWAI with the approval of the competent authority
mentioned in schedule ‘B’ shall have powers:

To determine the contract as aforesaid (of which termination notice in writing to the contractor
under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such
determination, the Earnest Money Deposit, Security Deposit already recovered and Performance
Guarantee under the contract shall be liable to be forfeited and shall be absolutely at the disposal
of the IWAL

After giving notice to the contractor to measure up the work of the contractor and to take such
whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to
another contractor to complete the work. The contractor, whose contract is determined as above,
shall not be allowed to participate in the tendering process for the balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the contractor
shall have no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or made any advances on
account or with a view to the execution of the work or the performance of the contract. And in
case action is taken under any of the provision aforesaid, the contractor shall not be entitled to
recover or be paid any sum for any work thereof or actually performed under this contract unless
and until the Engineer-in-Charge has certified in writing the performance of such work and the
value payable in respect thereof and he shall only be entitled to be paid the value so certified.

CLAUSE —-37: INSPECTION AND APPROVAL

37.1

37.2

37.3

All works involving more than one process shall be subject to examination and approval at each
stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his authorized
representative, when each stage is ready. In default of such notice, the Engineer-in-Charge shall
be entitled to appraise the quality and extent thereof and the decision of the Engineer-in-Charge in
this regard shall be final and binding.

No work shall be put out of view without the approval of the Engineer-in-Charge or his
authorized representative and the Contractor shall afford full opportunity for examination. The
contractor shall give due notice to the Engineer-in-Charge or his authorized representative
whenever any such work is ready for examination and the Engineer- in-Charge or his
representative shall, without unreasonable delay, unless he considers it necessary and advise the
contractor accordingly, examine and measure such work. In the event of the failure or the
contractor to give such notice, he shall if required by the Engineer-in-Charge, uncover such work
at the contractor's expenses.

Periodic inspection will be carried out by the EIC or his representative by their vessels. The
contractor can have the inspection schedules finalized with the Engineer-in-charge. Generally, all
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attempts should be made to have joint inspection and number of inspections be not less than three
in a calendar month.

CLAUSE - 38: COMPLETION CERTIFICATE AND COMPLETION PLANS

38.1

38.2.1

38.2.2

The work shall be completed to the entire satisfaction of the Engineer-in-Charge and within the
specified time limit and under the terms and conditions of the contract. As soon as the work under
the contractor is completed as a whole the contractor shall give notice of such completion to the
Engineer-in-Charge. The Engineer-in-Charge shall inspect the work and shall satisfy himself that
the work(s) has been completed in accordance with the provisions of the contract and then issue to
the Contractor a certificate of completion indicating the date of completion. Should the Engineer-
in-Charge notice that there are defects in the works or the works are not considered to be
complete, he shall issue a notice in writing to the Contractor to rectify / replace the defective work
or any part thereof or complete the work, as the case may be within such time as may be notified
and after the contractor has complied with as aforesaid and gives notice of completion the
Engineer-in-Charge shall inspect the work and issue the completion certificate in the same manner
as aforesaid.

No certificate of completion shall be issued as stipulated above and no work be considered to be
completed unless the contractor shall have removed from the work site and / or premises all his
belongings / temporary arrangements brought / made by him for the site and / or premises in
all respects and made the whole of the site and / or premises fit for immediate occupation / use
to the satisfaction of the Engineer- in-Charge. If the contractor fails to comply with the above
mentioned requirements on or before the date of completion of the work, the Engineer-in-
Charge, may as he thinks fit and at the risk at cost of the contractor, fulfill such requirements and
remove / dispose of the contractor's belongings / temporary arrangements, as aforesaid, and the
contractor shall have no claim in this respect except for any sum realized by the sale of
Contractor's belongings / temporary arrangements less the cost of fulfilling the said
requirements and any other amount that may be due from the contractor. Should the
expenditure on the aforesaid account exceed the amount realized by sale of such contractor's
belongings / temporary arrangements then the contractor shall on demand pay the amount of
such excess expenditure.

The contractor shall submit the completion plans of the work wherever required within 30 days
of the completion of work. In case the contractor fails to submit completion plans as aforesaid,
he shall be liable to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of
Rs. 15000/- (Rupees fifteen thousand only) as may be fixed by Engineer-in-Charge concerned
and in this respect the decision of the Engineer-in-Charge shall be final and binding on the
contractor.
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CLAUSE - 39: MEASUREMENTS

39.1

39.2

39.3

39.4

39.5

39.6

39.7

The Engineer-in-charge shall, except as otherwise provided, ascertain and determine by
measurement the value of work done in accordance with the contract.

Notwithstanding any provision in the relevant standard method of measurement or any general or
local custom, measurement of work done under the contract shall be taken in accordance with the
procedure set forth in the Technical Specifications or Schedule of Quantities under the contract. In
case of items of work which are not covered by the Technical Specifications or Schedule of
Quantities measurement shall be taken in accordance with the relevant standard methods of
measurement laid down by the Bureau of Indian Standard.

All items having a financial value shall be entered in daily log book/ measurement book
prescribed by the Authority so that the complete work performed under the contract is duly
accounted.

Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative
and by the contractor or his authorized representative.

Before taking measurements of any works, the Engineer-in-Charge or representative deputed by
him for the purpose, shall give a reasonable notice to the Contractor. If the Contractor fails to
attend or send an authorized representative for measurement after such notice or fails to
countersign or to record the objection within a week from the date of taking the measurements, in
such eventuality the measurements taken by the Engineer-in-Charge shall be taken to be correct
and final measurements of such works.

The contractor shall, without extra charge, provide assistance with every appliance, labour and
other things necessary for measurement.

Measurements shall be signed and dated by both parties each day on the Site on completion of
measurement. If the contractor objects to any of the measurement recorded by the representative
of the Engineer-in- Charge a note to the effect shall be made in the item objected to and such note
shall be signed and dated by both parties engaged in taking the measurement. The decision of the
Engineer-in-Charge on any such dispute or difference or interpretation shall be final and binding
on the contractor in respect of all contract items, substituted items, extra items and deviations.

CLAUSE -40: PAYMENT ON ACCOUNT

40.1

Interim bills shall be submitted by the contractor on completion of the repair of all works of each
vessels after he has successfully made the trial and obtained the certificate for satisfactory
repairing of the respective vessels. The Engineer-in-Charge shall then arrange to have the bills
processed with reference to his measurements and trial records all entered in measurement
book(s).
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40.2

40.3

40.4

40.5

40.6

40.7

Payment on account for amount admissible shall be made by the Engineer-in-Charge certifying
the sum to which the contractor is considered entitled by way of interim payment for the work
executed, after deducting there from the amount already paid, the security deposit and such other
amounts as may be withheld, deductible or recoverable in terms of the contract.

Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within 30
days from the date of submission of the bill subject to the acceptance of the Engineer-in- Charge.

Payments due to the contractor shall be made by crossed cheque by the Engineer-in-Charge or his
authorized representative. Such cheques shall be issued direct to the contractor on furnishing a
stamped receipt for the amount of the cheque or to his constituted attorney duly authorized to
receive such payments from the EIC.

Any interim certificate given relating to work done or materials delivered may be modified or
corrected by any subsequent interim certificate or by the final certificate. No certificate(s) of the
Engineer-in- Charge supporting an interim payment shall itself be conclusive evidence that any
work or materials to which it relates is / are in accordance with the same.

Should there be a request for extension of date of completion, pending its consideration interim
payments shall continue to be made as provided herein.

TDS and other statutory taxes at the applicable rates shall be deducted at source from any
payment made to the contractor against this contract.

CLAUSE -41: TAXES, DUTIES AND LEVIES ETC.

41.1

The prices shall include all the taxes, levies, cess, royalty, terminal tax, excise, or any other local, State or
Central taxes as applicable/ charged by Centre or State Government or Local authorities on all materials
that the contractor has to purchase for the performance of the contract and services, shall be payable by the
contractor and the Authority will not entertain any claim for compensation whatsoever in this regard
except service tax/GST. The applicable service tax/GST 5% components should have to be shown
separately by the contractor during submission of bills which would be paid to the contractor as per
prevailing rates. If any new taxes/ change in taxes /increase in taxes become applicable after the
commencement of the contract affecting the total cost, IWAI may pay the new taxes/ change in taxes/
increase in taxes after ascertaining proper certification and proof to this extent submitted by the
bidders. The contractor has to furnish the proof of payment to the concerned Govt. Authorities
before claiming the next bill.

CLAUSE-42: TAX DEDUCTION AT SOURCE

42.1

TDS and other statutory taxes at the applicable rate as per the various Tax Act/Rules of the Govt.
shall be deducted from all the payment/advances made against the contract.
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CLAUSE -43: PAYMENT OF FINAL BILL

The final bill shall be submitted by the contractor within one month from the date of completion
of the work or of the date the certificate of completion furnished by the Engineer-in-Charge. No
further claim in this regard unless as specified herein under shall be entertained. Payment of final
bill shall be made within three months if the amount of the contract is up to Rs. 15 lakhs and six
months if the value of the work exceeds Rs. 15 lakhs. If there shall be any dispute about any item
or items of the work then the undisputed item or items only shall be paid within the said period of
three months or six months, as the case may be. The contractor shall submit a list of the disputed
items within thirty days from the disallowance thereof and if he fails to do so, his claim shall be
deemed to have been fully waived and absolutely extinguished.

CLAUSE - 44: OVER PAYMENTS AND UNDER PAYMENTS

44.1

44.2

443

44.4

Whenever any claim whatsoever for the payments of a sum of money to the Authority arises out
of or under this contract against the contractor, the same may be deducted by the Authority from
any sum then due or which at anytime thereafter may become due to the contractor under this
contract and failing that under any other contract with the Authority or from any other sum
whatsoever due to the contractor from the Authority or from his security deposit, or he shall pay
the claim on demand.

The Authority reserves the right to carry out post- payment audit and technical examination of the
final bill including all supporting vouchers, abstracts, etc. The authority further reserves the right
to enforce recovery of any over payment when detected not- withstanding the fact that the amount
of the final bill may be included by one of the parties as an item of dispute before an arbitrator
appointed under clause 48 of this contract and notwithstanding the fact that the amount of the
final bill figures in the arbitration award.

If as a result of such audit and technical examination any over payment is discovered in respect of
any work done by the contractor or alleged to have been done by him under contract, it shall be
recovered by the Authority from the contractor by any of all of the methods prescribed above, and
if any under payment is discovered, the amount shall be duly paid to the contractor by the
Authority.

Provided that the aforesaid right of the Authority to adjust over-payment against amount due to
the contractor under any other contract with the Authority shall not extend beyond the period of
two years from the date of payment of the final bill or in case the final bill is a MINUS bill, from
the date the amount payable by the Contractor under the MINUS final bill is communicated to the
contractor.
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44.5

Any sum of money due and payable to the Contractor (including the security deposit returnable to
him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or
Authority against any claim of the Authority or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made by the contractor with
the Engineer-in-Charge or Authority or with such other person or persons. The sum of money so
withheld or retained under this clause by the Engineer-in-Charge or Authority will be kept
withheld or retained as such by the Engineer-in- Charge or Authority or till his claim arising out
of in the same contract or any other contract is either mutually settled or determined by the
arbitrator, if the contract is governed by the arbitration clause under the clause 48 or by the
competent court hereinafter provided, as the case may be, and the contractor shall have no claim
for interest or damages whatsoever on this account or any other ground in respect of any sum
of money withheld or retained under this clause.

CLAUSE —-45: FINALITY CLAUSE

It shall be accepted as an inseparable part of the contract that in matters regarding design,
materials, workmanship, removal of improper work, interpretation of the contract drawings and
contract specifications, mode of procedure and the carryout out of the work the decision of the
Engineer-in-Charge which shall be given in writing shall be final and binding on the contractor.

CLAUSE -46: SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED IS

REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS

All sum payable by way of compensation to the Authority under any of these conditions shall be
considered as reasonable compensation without reference to the actual loss or damage sustained
and whether or not damage shall have been sustained.

CLAUSE - 47: SETTLEMENT OF DISPUTES & ARBITRATION.

47.1

(1)

Except where otherwise provided in the contract, all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions here-in-before mentioned and as
to the quality of workmanship or materials used on the work or as to any other question, claim,
right, matter or thing whatsoever in any way arising out of or relating to the contract, design,
drawings, specifications, estimates, instructions, orders or these conditions or otherwise
concerning the works or the execution or failure to execute the same whether arising during the
progress of the work or after the cancellation, termination, completion or abandonment thereof
shall be dealt with as mentioned hereinafter:

If the contractor considers any work demanded of him to be outside the requirements of the
contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge
on any matter in connection with or arising out of the contract or carrying out of the work, to be
unacceptable, he shall promptly within 15 days of the receipt of decision from the Engineer-in-
Charge request the Chief Engineer in writing through the Engineer-in-Charge for written
instruction or decision. Thereupon, the Chief Engineer shall give his written instructions of the
decision within a period of one month from the receipt of the contractor’s letter. However, this
will not be reason for the stoppage of work.
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(ii)

47.2

47.3

47.4

47.5

47.6

47.7

If the Chief Engineer fails to give his instructions or decision in writing within the aforesaid
period or if the contractor is dissatisfied with the instruction or decision of the Chief Engineer, the
contractor may, within 15 days of the receipt of Chief Engineer’s decision, appeal to the
Chairman, IWAI who shall afford an opportunity to the contractor to be heard, if the latter so
desires, and to offer evidence in support of his appeal. The Chairman, IWAI shall give his
decision within 30 days of receipt of contractor’s appeal. If the contractor is still dissatisfied with
his decision, the contractor shall within a period of 30 days from receipt of the decision, give
notice to the Chairman, IWAI for appointment of arbitrator on prescribed proforma as per
Appendix V, failing which the said decision shall be final binding and conclusive and not
referable to adjudication by the arbitrator.

Except where the decision has become final, binding and conclusive in terms of Sub Para 47.1
above, disputes or differences shall be referred for adjudication through arbitration by a sole
arbitrator appointed by Chairman, IWAIL

Further, within thirty (30) days of receipt of such notice from either party, the Engineer-in-Charge
of work at the time of such dispute shall send to the Contractor a panel of three persons preferably
but not necessarily from the approved panel of arbitrators being maintained by Indian Council of
Arbitration (ICA) and thereafter the Contractor within fifteen (15) days of receipt of such panel
communicate to the Engineer-in-charge the name of one of the persons from such panel and such
a person shall then be appointed as sole arbitrator by the Chairman, IWAI. However, the arbitrator
so appointed shall not be an officer or the employee of Inland Waterways Authority of India.

Provided that if the Contractor fails to communicate the selection of a name out of the panel so
forwarded to him by the Engineer-in-charge then after the expiry of the aforesaid stipulated period
the Chairman, shall without delay select one person from the aforesaid panel and appoint him as
the sole arbitrator.

The arbitrator to whom the matter is originally referred being transferred or vacating his office or
being unable to act for any reason, then the Chairman IWAI shall appoint another person to act as
sole arbitrator, such person shall be entitled to proceed with the reference from the stage at which
it was left by the predecessor.

The award of the Arbitrator shall be final and binding. The Arbitrator shall decide in what
proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall be borne by
either party.

The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to make
and publish his award.

A notice of the existence in question, dispute or difference in connection with the contract unless
served by either party within 30 days of the expiry of the defects liability period, failing which all
rights and claim under this contract shall be deemed to have been waived and thus forfeited and
absolutely barred.
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47.8

47.9

47.10

47.11

The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 1,00,000/-
and above.

The work under this Contract shall continue during Arbitration proceedings and no payments due
from or payment by the Authority shall be withheld on account of such proceedings except to the
extent which may be in dispute.

The Arbitration and Conciliation Act 1996 with any statutory modifications or re-enactment
thereof and the rules made there under and being in force shall apply to the Arbitration
proceedings under this clause.

The parties to the agreement hereby undertake to have recourse only to arbitration proceedings
under for Arbitration Act 1996 and the venue of the arbitration proceeding shall be Noida/ New
Delhi and the parties will not have recourse to Civil Court to settle any of their disputes arising
out of this agreement except through arbitration.

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration Clause shall

apply: "Except as otherwise provided, in case of a contract with a public Sector Undertaking if at
any time any question dispute or difference whatsoever arises between the parties upon or in
relation to, or in connection with this agreement, the same shall be settled in terms of the Ministry
of Industry, Department  of Public Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or any
modifications / amendments thereof. "The arbitrator shall have the power to enlarge the term to
publish the award with the consent of the parties provided always that the commencement or
continuation of the arbitration proceeding shall not result in cessation or suspension of any of
other rights and obligations of the parties of any payments due to them hereunder.

CLAUSE - 48: CLAIMS

48.1

48.2

48.3

The contractor shall send to the Engineer-in-Charge once in every month on account giving
particulars, as full and detailed as possible of all claims for any additional payment to which the
contractor may consider himself entitled and of all extra work or additional work ordered in
writing and which has been executed during proceeding month.

No claim for payment of any extra work or expenses will be considered which has not been
included in such particulars. The Engineer-in-Charge may consider payment for any such work or

expense, where admissible under the terms of the Contract.

Any claim which is not notified in two consecutive monthly statements for the two consecutive
months shall be deemed to have been waived & extinguished.
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CLAUSE 49: INTEREST

‘No interest shall be payable on account due to the contractor against final bills or any other
payment due under the contract.

CLAUSE 50: INCENTIVE FOR EARLY COMPLETION.

In case, the contractor completes the work ahead of scheduled completion time, a bonus @1%
(one per cent) of the tendered value per month computed on per day basis, shall be payable to the
contractor, subject to a maximum limit of 5% (five per cent) of the tendered value. The amount of
bonus, if payable, shall be paid along with final bill after completion of work. Provided always
that provision of the Clause 50 shall be applicable only when so provided in Schedule ‘B’.
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PART- III

TECHNICAL SPECIFICATIONS & SPECIAL CONDITIONS

The contractor shall forthwith dispatch raise and remove any plant (floating or otherwise)
belonging to him or to any person employed by him which may sunk in the course of execution
and completion of the works or otherwise deal with the same as per E.I.C. or the representative
may direct. Until the same shall be raise and removed the contractor shall display at night such
lights and do all such things for the safety of navigation as may be required by the department. In
the event of the contractor not carrying out the obligation imposed upon him by this clause, the
Engineer-in-charge shall raise and remove the same (without prejudice to the right of the
Authority to hold the contractor liable) and the contractor shall pay to the Authority all costs
incurred in connection therewith. The fact that broken vessel, craft or plant is insured or has been
declared a total loss, shall not absolve the contractor from his obligation under this to raise and
remove the same.

REPAIRING, TESTING AND TRIAL OF THE VESSEL AFTER COMPLETION OF
REPAIR

Subject to and in accordance with the provisions of the contract, the contractor shall and in the
best and most workmen like manner repair, equip test and undertake required load trial of the
vessel to the satisfaction of the Engineer-in-charge or his representative. The vessel should be
handed over to the Authority at the same place where the vessel was taken over by the contractor
for repair.

REPLACEMENT OF DEFECTIVE WORK, MATERIALS AND FITTINGS

All materials used in carrying out this contract shall confirm to the concerned standards and shall
be to the entire satisfaction to the Engineer-in-charge or his representative. Any portion or
portions of the materials, machinery or any of the works done under his contract which may be
considered by the EIC or his representative to be defective or unsatisfactory or not in accordance
with the specifications shall be replaced/made good in a manner satisfactory of E.I.C. or his
representative at the expenses of the contractor. E-way bill if the goods/spares are procured and
transported from other state. The materials, spares and goods to be fitted with vessels shall be
inspected and certified before use by a committee nominated by EIC. The old
replacement/parts/spares shall also be checked and certified by a committee. Before replacement
of material, the contractor shall submit an estimate in respect of spares, material to be replaced
and take approval of EIC.

CONTRACTOR’S RESPONSIBILITY DURING THE REPAIR
The said repair of the vessels shall be inspected by the E.I.C or his representative from time to

time as required and the contractor shall provide all assistance to the E.I.C or his representative
for inspection/time to time visits and shall continue to be responsible for the safety of vessel until
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10.

E.L.C. or his representative takes delivery of the vessel. In case of any loss (whether total or
otherwise) is incurred to the vessel by any means or from any cause during the period of repair /
overhauling by the contractor, he shall at his own expense make good such loss to the satisfaction
of the Engineer-in-charge or his representative.

MATERIAL AND WORKMANSHIP

All plates and sections used for ship repair will conform JS 3026 or 226 as quality. All timber will
be of best quality seasoned wood acceptable to the Engineer-in-charge and free from sap rots and
knots and latest IS code should be followed in all such cases.

All welding should be electric arc welding method by skilled welders and shall be approved by
the Engineer-in-charge and shall conform to the latest relevant IS code on welding.

PAINTING PROTECTION

Surface preparation: All steel surfaces, angles and plates shall be wire brushed and approved
primer to be applied as specified. The vessel shall be painted with marine quality paint as
specified on dry surface.

All measurement shall be done as per the standard code of practice or as directed by the Engineer-
in-charge or his representative.

Replaced old parts / equipment and scrap:

In case of replacement of spare parts and renewal of machinery, equipment etc, all the replaced
old parts / equipment / machineries, unserviceable items are to be handed over to Authority. The
steel or any other metal scraps generated during the repair work are to be taken over by the
contractor at the prevailing market rate.

The repair work of vessel has to be undertaken in floating condition. Vessel will be placed at
location as mentioned earlier.

Power supply for undertaking the work may be drawn for the D.G set available on board or from
the shore connection, if the same will be not available, the repairer will be arranged the same.

SURVEY

The necessary statutory survey, if required, shall be arranged by the contractor on behalf of the
Authority after approval of competent authority and survey fees as claimed by the IWT surveyor
(under state Govt.) will only reimbursed by Authority. The survey of the vessel by the surveyor
has to be conducted along with EIC or his representative, hence contractor shall inform in
advance regarding the surveyor’s inspection / survey. On completion of the survey, joint
inspection report signed by the contractor, surveyor or EIC shall be made immediately along with
the list of extra job to be undertaken, as per the recommendation of surveyor. Delay in completion
of repair work to arranging the survey will not be considered under ‘Force Measure’ and no extra
time will be allowed on this account.
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11.

12.

13.

14.

15.

16.

17.

APPROVAL TO THE ADDITIONAL WORK

The list of additional work which are considered necessary as per recommendation of the
surveyor/ EIC, and / or those which are directed during the course of repair for satisfactory
completion of repairs and subsequent commissioning of vessel, should prepared jointly by EIC
and contractor. Thereafter the contractor shall furnish quotation for those items of works for
which rate would be derived from the agreement or afresh as the case may be in force along with
extra time required for completion of all additional work. The rate for the additional work shall be
approved as provided in clause no. 14 of General Condition of agreement for execution.

In case of vessel is not delivered within the specified time, no further Dock hire charge / mooring
charges (if required) will be paid for contractual items.

The contractor shall have to complete the entire work as tendered with the stipulated period as
mentioned under clause 20 (period for completion) of this section from the date of handing over
of the vessel. After completion of the work, necessary tests and trials and after handing back the
vessel to the Authority all works/items supplied/fitted shall have to be guaranteed of any defect
for a period of another 6 months and any trouble shooting/faults repairs arising out of all the
works attended / supplied / repaired by the contractor or sub-contractor on the vessel during the
guarantee period have to be made good free of any cost. Contractor shall attend such defects at
place (site) wherever the vessel is within a reasonable period on receipt of the notice. If such
repairs are not attended to specify above and the vessel is to be kept idle, Authority may levy
penalty @ Rs.100/- per day, which will be recovered from security deposit.

INSPECTION OF WORKS:

In addition to the provision contained in the clause-37 of general condition of contract, the
Authority may inspect / supervise the work by an employee / by the officer / by the Authority or
through third party / agency appointed by the Authority for such purpose.

The Authority shall have the right to supply store, spares, materials etc, if required.
MATERIAL & WORKMANSHIP FOR FRP/FRG REPAIR WORK

The resin and glass fiber used for FRP repair work shall be of approved quality either from MMD
/ various standard organizations such as BIS or other govt. agencies. These are to be obtained
from recognized and approved firms. The chemical composition of the resin and glass fiber shall
conform to BIS / other standards. The workmanship of the work shall be approved standard
prevailing in such type of work. The work shall be conducted by the experienced and qualified
molders / repairs.

All the material for wood work i.e. timber, plywood, sun mica, laminated ply board shall be of
best quality and acceptable to Engineer in-Charge. The timber must be seasoned and free from rap
& knot.

The infrastructure i.e. Crane, Vessels etc. available with IWAI shall be provided to repairer on
request and expenditure shall be taken from users on actual as applicable.
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18.

19.

20.

GUARANTEE PERIOD

The repaired work shall be guaranteed for the period of 180 days from the date of handing over of
the vessel after repairs & trials, for all the items that are attended / supplied / repaired by the
contractor or sub-contractor on the vessel, against all defects which are due to defective material
or /and workmanship. Contractor shall attend such defects at place (site) wherever the vessel is
within a reasonable period on receipt of the notice. If such repairs are not attended by the repairer
and the Ship/vessel is to be kept idle, Authority may levy penalty @ Rs.100/- per day, which will
be recovered from security deposit.

COMPLETION PERIOD OF THE WORK

The completion period of all repairing work shall be as per NIT for each vessel from issuing of
work order or handing over the vessel which is the later.

SPECIAL CONDITION

A. HOLD HARMLESS:

1) The Contractor should indemnify and hold the Authority harmless from any liability or
claim for damages because of bodily injury, death, property damage, sickness, disease or loss and
expense arising from the Contractor’s performance of this Contract.

i1) The Contractor is acting in the capacity of an independent contractor with respect to the
Authority.

1i1) The Contractor should protect, defend and indemnify the Owner from any claims by laborers
or Sub Contractors for unpaid work or labor performed in connection with this Contractor.

iv) The bidder may visit the site/vessels for assessment of defects as per the scope of work.

B. CHANGE ORDERS:

1) The Contractor should not make any changes in the schedule of work or the Specifications
without written authorization by the Engineer in Charge and written concurrence by the Authority.
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C. UNSATISFACTORY PERFORMANCE:

1) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI shall
have the right to issue a show cause notice to the consultant requiring him to explain the reason
thereof.

i1) In case of continuation of such unsatisfactory performance / progress / services, IWAI
reserves the right to rescind the Contract and get the balance work executed at the risk and cost of
the Contractor.

D. WARRANTIES:

1) The Contractor should warrant that this contract does not and shall not infringe any
existing or subsequent patents, rights or licenses of any third party.

i1) The Contractor should further warrant that the rights of the Authority under the present
contract are not and shall not be infringed by any prior or subsequent contract, which may have

been or may hereafter be entered into by the Contractor with any other party.

E. MISCELLANEOUS:

The Contract embodies the entire understanding of the parties as to its subject matter and shall not
be amended except in writing executed by both the parties and subject to the approval of the
concerned authorities.

kg
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PART -1V
ANNEXURE- I

AGREEMENT FORMAT

This agreement made on day year between the Inland Waterways
Authority of India (hereinafter called the 'IWAI’ which expression shall unless excluded by or repugnant,
to the context, be deemed to include heir, successors in office) on one part and
M/S (hereinafter called the ‘CONTRACTOR’ which expression, shall unless
excluded by repugnant to the context be deemed to include his heirs, executors, Administrators,
representatives and assigns of successors in office) on the other part.

WHEREASTHE IWAI  desirous of undertaking the  works

WHEREAS the contractor has offered to execute and complete such works and whereas IWAI
has accepted the tender of the contractor and WHEREAS the contractor has furnished

as security for the due fulfillment for all the conditions of this contract.
NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS

In this agreement words and expression shall have the same meaning as are respectively as
assigned to them in the conditions of contract hereinafter referred to:

The following documents shall be deemed to form and be read and construed as part of this
agreement VIZ.

1) (a) Notice Inviting Tenders
(b) Tender form
(c) Warranty
i1) Information & instruction for Tenders
1) (a) Schedule: Bill of Quantity
(b) Annexure
v) General Conditions of Contract

V) Technical specifications and Special Conditions of Contract
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The contract agreement has been compiled by the IWAI from the original tender documents and
all the correspondences from the tendering stage till acceptance. In the event of any difference arising
from the completion of the contract, the original tender documents, contractor’s offer, minutes of
meetings and correspondence between the party ended vide letter No. may
be referred to by either party. These documents shall take precedence over the compiled documents.

The contractor hereby covenants with the IWAI to complete and maintain the “Works” in
conformity in all respect, with the provisions of the agreement.

The IWALI hereby covenants to pay the contractor in consideration of such completion of works,
the contract price at the time and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day year first
written.

For and on behalf of For and on behalf of
(Inland Waterways Authority of India) Contractor

Signature Signature

Name &Designation Name & Designation

Stamp Stamp

Witness: Witness:

1) Signature 1) Signature

2) Name & Designation 2) Name & Designation
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ANNEXURE —II

BANK GUARANTEE PROFORMA FOR FURNISHING
PERFORMANCE GUARANTEE

To

The Chairman

Inland Waterways Authority of India
A-13, Sector-1

Noida - 201301

In consideration for the Chairman, Inland Waterways Authority of India hereinafter called ‘the
Authority” having agreed, under the terms and conditions of the Agreement dated ................... made
between....... and ...for the due fulfillment of the said Agreement by the Contractor of the terms and
conditions contained in the said Agreement, on production of Bank Guarantee for Rs......................
(Rupees........cccoevviiin.. ) at the request of...................... Contractor(s), We (Bank) do hereby
undertake to pay to the Authority an amount not exceeding Rs........................ against any loss or
damage caused to or suffered, or would be caused to or suffered by the Authority by reason of any breach
of the said Contractor(s) of any of the terms or conditions contained in the said Agreement.

2. We....... do hereby undertake to pay the amount due and payable under this Guarantee without
any demur, merely on a demand from the Authority stating that the amount claimed is due by way of loss
or damage caused to or would be caused to or suffered by the authority by reason of breach by the said
contractor(s) of any of the terms or conditions contained in the said Agreement or by reason of the
contractor(s)’s failure to perform the said Agreement, Any such demand made on the Bank shall be
conclusive as regards the amount due and payable by the Bank under this guarantee. However, our
liability under this guarantee shall be restricted to an amount not exceeding Rs...................

3. We undertake to pay the authority any money so demanded notwithstanding any dispute or
disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before any court or
Tribunal relating thereto liability under this present being absolute and unequivocal.

The payment so made by us under this Bond shall be valid discharge of our liability for payment
there under and the contractor(s) / supplier(s) shall have no claim against us for making such payment.

4. We, oo further agree that the guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said Agreement and that it
shall continue to be enforceable till all the dues of the Authority under or by virtue of the said Agreement
have been fully and its claim satisfied or discharge or till........................ Certify that the terms and
conditions of the said Agreement have been fully and properly carried out by the said Contactor(s) and
accordingly discharge this Guarantee after....... years from the date of completion of the said contract
unless a demand or claim under this Guarantee is served in writing on the bank but before the expiry of
the said period of ................... years in which case it shall be enforceable against the bank
notwithstanding the fact that the same is enforced after the expiry of the said period of
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5. We,.ooiiiiiiii further agree with the Authority that the Authority shall have the fullest
liberty without our consent and without affecting in any manner our obligations hereunder to vary any of
the terms and conditions of the said Agreement or to extend time of performance by the said
Contractor(s) from time to time or to postpone for any time or from time to time any of the powers
exercisable by the Authority against the said Contactor(s) and to forbear or enforce any of the terms and
conditions relating to the said Agreement and we shall not be relived from our liability by reason of any
such variation, or extension being granted to the said Contractor(s) or for any forbearance, act or
omission on the part of the Authority or any indulgence by the Authority to the said Contractor(s) or by
any such matter or thing whatsoever which under the law relating to sureties would, but for the provision,
have effect of so relieving us.

6. It shall not be necessary for the Authority to proceed against the Contractor before proceeding
against the Bank and the Guarantee herein contained shall be enforceable against the Bank
notwithstanding any security which the Authority may have obtained or obtain from the Contactor shall
at the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

7. Notwithstanding anything contained herein above our liability under the guarantee is restricted to
Rs.oooooiiiiiiii. and shall remain in force until................... Unless a claim or suit under this guarantee
is filed with us on or before........................ ALL OUR RIGHTS UNDER THE GUARANTEE

SHALL BE FORFEITED and the bank shall be relieved and discharged from all liabilities therein.

8. This Guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s) / supplier(s).

9. We............ lastly undertake not to revoke this Guarantee during its currency except with the
previous consent of the Authority in writing.

Dated the ............ date of............. 200...

(Indicate the name of Bank)

Signature...........cccooviiiiiin.n.

Name of the Officer................coooiiiini.

(In Block Capitals)
Designation of

Name of the Bank and Branch.
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SAMPLE FORM FOR SITE ORDERS BOOK

Name of work

Reference Clause No. 18.4

ANNEXURE-III

SL. Date Remarks of the Inspecting Action taken and by Remarks
No. Officer or Contractor whom
1 2 3 4 5
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PROFORMA FOR HINDRANCE REGISTER

Reference Clause No. 18.5

ANNEXURE-IV

Sl. | Nature of Items of Date |Signatur Date of Over- Net  |Weigh Net Remarks
No. | hindrance | work that | of start e of removal | lapping hind- -tage effect- of
could not of  |Represen | ofhind- | period, | rancein |ofthis | tive days | Engineer
be due hind- |-tative of rance if any days hind- of hind- -in-
executed rance EIC rance rance Charge
to this
hindrance
1 2 3 4 5 6 7 8 9 10 11
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ANNEXURE-V
Notice for appointment of Arbitrator
[Refer Clause 47]
To,
The Chairman, IWAI

Dear Sir,

In terms of clause 47 of the agreement, particulars of which are given below, I/we hereby give notice to

you to appoint an arbitrator for settlement of disputed mentioned below:

1. Name of applicant
Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
Full address of the applicant
Name of the work and contract number in which arbitration sought
Name of the Division which entered into contract
Contract amount in the work
Date of contract
Date of imitation of work
9. Stipulated date of completion of work
10. Actual date of completion of work (if completed)
11. Total number of claims made
12. Total amount claimed
13. Date of intimation of final bill (if work is completed)
14. Date of payment of final bill (if work is completed)
15. Amount of final bill (if work is completed)
16. Date of request made to Chief Engineer for decision
17. Date of receipt of Chief Engineer’s decision
18. Date of appeal made to Chairman, IWAI
19. Date of receipt of the decision of Chairman, IWAI

O NN WD

Specimen signatures of the applicant
(only the person/authority who
signed the contract should sign)

I/'We certify that the information given above is true to the best of my/our knowledge. I/'We enclose following

documents.
1. Statement of claims with amount of claims

2.
3.
4.

Yours faithfully

(Signatures)
Copy in duplicate to:
1. The Regional Director, IWAI
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ANNEXURE-VI

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH ELECTRONIC
FUND TRANSFER SYSTEM

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD)
NAME OF THE PROJECT:
THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW:

We (Name of the Bidder) hereby request you to give our
payments by crediting our bank account directly by E-Payment mode as per account details given below.
We hereby undertake to intimate IWAI in case of any change in particulars given below and will not hold
IWALI responsible for any delay / default due to any technical reasons beyond IWATI’s control: -

Bank Account Number

RTGS/NEFT/IFSC CODE :

Name of the Bank

Address of the Branch of the Bank :

Branch code

Account Type
(Saving/Current/Others)

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.

I/We hereby declare that the particulars given above are correct and complete. If the transaction is
delayed or credit is not affected at all for reasons of incomplete or incorrect information, /'We would not
hold IWALI responsible.

Date: Signature of Authorized Signatory

BANK CERTIFICATION:

It is certified that above mentioned beneficiary holds a bank account No.
with our branch and the bank particulars mentioned above are correct.

Date: Authorized Signatory
Authorization No.
Name:

Official Seal/Stamp
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ANNEXURE- VII
DETAILS OF PLANT, TOOLS MACHINERY, & EQUIPMENTS AVAILABLE WITH THE
CONTRACTOR FOR DEPLOYMENT FOR THE WORK, PAST EXPERIENCE, AVAILABILITY OF
TECHNICAL MANPOWER, FINANCIAL CAPACITY ETC.

(To be furnished in Tender)

A. INFORMATION ON PAST EXPERIENCE IN GOVT. /PSU: -

SL. Details of works Name & address of

. Contract value Period of completion
No. client

B. Strength of qualified manpower to undertake Annual Afloat repair work of Pontoons.
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PART -V
SCHEDULE-A

bnmmisnisiammnd i o ltem Rate BoQ

Tender Inviting Authority: Inland Waterways Authority of India

Name of Work: Annual Afloat repair of FJB-l, FJB-IV, FJB-VIII, FJB-XIl & FJG-XV during the year 2024-25
Contract No: IWAI/GHY/FJB-VIII/4(27)/2009-10

Length- 35.00 M, Breadth- 8.00 M, Depth- 1.60 M, GRT-117

Bidder
Name :

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected
for this tender. Bidders are allowed to enter the Bidder Name and Values only )

NUMBER TEXT # NUMBER # | TEXT # NUMBER # NUMBER # TEXT #

BASIC RATE In
Figures To be

SI. {tem Describtion Quantit Units entered by the TOTAL AMOUNT TOTAL AMOUNT
No. 4 Y Bidder Without Taxes In Words
Rs. P
1 2 3 4 5 6 7

1.00 For FJB-I

Cropping & renewal of damaged checker plate, deck
plates , side plates ,inside manhole , air vent pipe
along with other fitment to be done with existing
1.01 thickness of the plate and inspection of all tanks for 1500 Kg 0.00|INR Zero Only
damaged platings same to be replaced with existing
thickness of the plate as per OEM as required as per
direction EIC.

Servicing of both side anchor wiches forward and aft
after repair/renewal ferule and PB Bush for smooth
movement of gear as required, checking/ repair of Comp.
driving gear unit including calibration/ painting of Job
chains as required for proper operation as per
direction of EIC.

1.02 0.00|INR Zero Only

Chipping, wire brushing and cleaning of the main
deck, shipside (P&S) & fore & aft side,winch
structure, vent pipes, inside all tanks after opening
manholes, bulk head plates, inside cabin etc.for
painting of all pontoon side area above water level &
main deck alongwith all accessories including chains,
1.03 deck fittings, cabin (Blue and white combination), 700 Sgm 0.00|INR Zero Only
bathroom etc. to be done with one coat of zinc
chromate yellow primer followed by two coats of
existing colour anti crossive marine standard paints
of 100 micron each with one PU coat paint with
authorized paint manufacturer as required as per
direction of EIC.

Renewal of damaged steel nut & bolts (M16x40 L)
and washers of all manholes nut-bolt fittings along

1.04 with tank manhole cover rubber gasket and other 1 C_Olg';p' 0.00|INR Zero Only
rubber packing to renew with required spare as
required as per direction of EIC/Surveyor.
Supply and fitment of 6 nos tailpost with proper Comp.

1.05 corrosion resistant paint as per direction of EIC. 6 Job 0.00[INR Zero Only
Making of required 10 nos hook support to tie up tyre Com

1.06 fender on both side of deck and supply and fitting of 10 J bp- 0.00|INR Zero Only
10 nos tyre fender along with bull dog clamp . ©
SS plate or sheet arrangement along with primer and
paint coating to make for repairing window fitment , c

1.07 repair of pontoon cabin room wooden frames and 1 32,‘:' 0.00|INR Zero Only
fitment of proper drain pipe of bathroom to the
riverside as per direction of EIC.
Pontoon cabin four wall fiber acoustic ceilng renewal
with standard quality and repair of other structure Comp.

like bed bunks, shelf of the cabin as required as per Job 0-00{INR Zero Only

direction of EIC.

Repair of 8 nos gate valve, 2 nos hand operated davit

1.09 is non operational same is to be repaired and make it 1 Comp. 0.00|INR Zero Only
R : . Job
operational as per direction of EIC.
Installation and fitment of 300 watt solar panel
system arrangement for night lighting along with Com
1.10 supply and fitment of 150AH standard battery in 1 Jobp' 0.00|INR Zero Only

wooden box along with 500 watt DC to ac converter
with fitting and electric arrangement.
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2.00

For FJB-IV

2.01

Cropping & renewal of damaged deck plate , side
plate,inside manhole , air vent pipe along with other
fitment to be done with existing thickness of the plate
and inspection of all tanks for damaged platings same
to be replaced with existing thickness of the plate as
per OEM as required as per direction EIC.

1500

Kg

0.00

INR Zero Only

2.02

Servicing of both side anchor wiches forward and aft
after repair/renewal ferule and PB Bush for smooth
movement of gear as required, checking/ repair of
driving gear unit including calibration/ painting of
chains as required for proper operation as per
direction of EIC.

Comp.

Job

0.00

INR Zero Only

2.03

Chipping, wire brushing and cleaning of the main
deck, shipside (P&S) & fore & aft side,winch structure
,vent pipes ,inside all tanks after opening manholes
,bulk head plates, inside cabin etc.for painting of all
pontoon side area above water level & main deck
alongwith all accessories including chains, deck
fittings, cabin (Blue and white combination ),
bathroom etc. to be done with one coat of zinc
chromate yellow primer followed by two coats of
existing colour anti crossive marine standard paints
of 100 micron each with one PU coat paint with
authorized paint manufacturer as required as per
direction of EIC.

700

Sgm

0.00

INR Zero Only

2.04

Renewal of damaged 72 nos steel nut & bolts
(M16x40 L) and washers of all manholes nut-bolt
fittings along with tank manhole cover rubber
gasket and other rubber packing to renew with
required spare as required as per direction of
EIC/Surveyor.

Comp.

Job

0.00

INR Zero Only

2.05

Supply and fitment of 6 nos tailpost with proper
corrosion resistant paint as per direction of EIC.

Comp.

Job

0.00

INR Zero Only

2.06

Making of required 15 nos hook support to tie up tyre
fender on both side of deck and supply and fitting of
15 nos tyre fender along with bull dog clamp .

15

Comp.

Job

0.00

INR Zero Only

2.07

SS plate or sheet arrangement along with primer and
paint coating to make for repairing window fitment ,
repair of pontoon cabin room wooden frames and
fitment of proper drain pipe of bathroom to the
riverside as per direction of EIC.

Comp.

Job

0.00

INR Zero Only

2.08

Pontoon cabin four wall acoustic ceilng renewal with
standard quality and repair of other structure like
bed bunks,door lock and handle,shelf of the cabin as
required as per direction of EIC.

Comp.

Job

0.00

INR Zero Only

2.09

Hand operated davit is non operational same is to be
repaired and make it operational as per direction of
EIC .

Comp.

Job

0.00

INR Zero Only

2.10

Installation and fitment of 300 watt solar panel
system arrangement for night lighting along with
supply and fitment of 150AH standard battery in
wooden box along with 500 watt dc to ac converter
with fitting and electric arrangement and supply of
20 m 10-15 amp good quality elctric wire .

Comp.

Job

0.00

INR Zero Only
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3.00

For FJB-VIII

3.01

Cropping & renewal of damaged deck plate , side
plate,inside manhole , air vent pipe along with other
fitment to be done with existing thickness of the plate
and inspection of all tanks for damaged platings same
to be replaced with existing thickness of the plate as
per OEM as required as per direction EIC.

1400

Kg

0.00

INR Zero Only

3.02

Servicing of both side anchor wiches forward and aft
after repair/renewal ferule and PB Bush for smooth
movement of gear as required, checking/ repair of
driving gear unit including calibration/ painting of
chains as required for proper operation as per
direction of EIC.

Comp.

Job

0.00

INR Zero Only

3.03

Chipping, wire brushing and cleaning of the main
deck, shipside (P&S) & fore & aft side,winch structure
,vent pipes ,inside all tanks after opening manholes
,bulk head plates, inside cabin etc.for painting of all
pontoon side area above water level & main deck
alongwith all accessories including chains, deck
fittings, cabin (Blue and white combination),
bathroom etc. to be done with one coat of zinc
chromate yellow primer followed by two coats of
existing colour anti crossive marine standard paints
of 100 micron each with one PU coat paint with
authorized paint manufacturer as required as per
direction of EIC.

700

Sgm

0.00

INR Zero Only

3.04

Renewal of damaged steel nut & bolts (M16x40 L)
and washers of all manholes nut-bolt fittings along
with tank manhole cover rubber gasket and other
rubber packing to renew with required spare as
required as per direction of EIC/Surveyor.

Comp.

Job

0.00

INR Zero Only

3.05

Supply and fitment of 6 nos tailpost with proper
corrosion resistant paint as per direction of EIC.

Comp.

Job

0.00

INR Zero Only

3.06

Making of required 10 nos hook support to tie up tyre
fender on both side of deck and supply and fitting of
10 nos tyre fender along with bull dog clamp.

10

Comp.

Job

0.00

INR Zero Only

3.07

SS plate or sheet arrangement along with primer and
paint coating to make for repairing window fitment ,
repair of pontoon cabin room wooden frames and
fitment of proper drain pipe of bathroom to the
riverside and supply and fitment of good quality 300
Its syntax water tank as per direction of EIC.

Comp.

Job

INR Zero Only

3.08

Pontoon cabin four wall fiber acoustic ceilng renewal
with standard quality and repair of other structure
like bed bunks,doors lock and handle, shelf of the
cabin as required as per direction of EIC.

Comp.

Job

0.00

INR Zero Only

3.09

Port and stbd rubber fender of about 70 m repair /
renewal as per direction of EIC .

Comp.

Job

0.00

INR Zero Only

3.10

Installation and fitment of 300 watt solar panel
system arrangement for night lighting along with
supply and fitment of 150AH standard battery in
wooden box along with 500 watt dc to ac converter
with fitting and electric arrangement.

Comp.

Job

0.00

INR Zero Only
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4.00

For FJB-XII

4.01

Cropping & renewal of damaged deck plate , side
plate,inside manhole , air vent pipe along with other
fitment to be done with existing thickness of the plate
and inspection of all tanks for damaged platings same
to be replaced with existing thickness of the plate as
per OEM as required as per direction EIC.

1500

Kg

0.00

INR Zero Only

4.02

Servicing of both side anchor wiches forward and aft
after repair/renewal ferule and PB Bush for smooth
movement of gear as required, checking/ repair of
driving gear unit including calibration/ painting of
chains as required for proper operation as per
direction of EIC.

Comp.

Job

0.00

INR Zero Only

4.03

Chipping, wire brushing and cleaning of the main
deck, shipside (P&S) & fore & aft side,winch structure
,vent pipes ,inside all tanks after opening manholes
,bulk head plates, inside cabin etc.for painting of all
pontoon side area above water level & main deck
alongwith all accessories including chains, deck
fittings, cabin (Blue and white combination),
bathroom etc. to be done with one coat of zinc
chromate yellow primer followed by two coats of
existing colour anti crossive marine standard paints
of 100 micron each with one PU coat paint with
authorized paint manufacturer as required as per
direction of EIC.

700

Sqm

0.00

INR Zero Only

4.04

Renewal of damaged steel nut & bolts (M16x40 L)
and washers of all manholes nut-bolt fittings along
with tank manhole cover rubber gasket and other
rubber packing to renew with required spare as
required as per direction of EIC/Surveyor.

Comp.

Job

0.00

INR Zero Only

4.05

Supply and fitment of 6 nos tailpost with proper
corrosion resistant paint as per direction of EIC.

Comp.

Job

0.00

INR Zero Only

4.06

Making of required 10 nos hook support to tie up tyre
fender on both side of deck and supply and fitting of
10 nos tyre fender along with bull dog clamp .

10

Comp.

Job

0.00

INR Zero Only

4.07

SS plate or sheet arrangement along with primer and
paint coating to make for repairing window fitment ,
repair of pontoon cabin room wooden frames and
fitment of proper drain pipe of bathroom to the
riverside as per direction of EIC.

Comp.

Job

0.00

INR Zero Only

4.08

Pontoon cabin four wall fiber acoustic ceilng renewal
with standard quality and repair of other structure
like bed bunks, door lock, shelf of the cabin as
required as per direction of EIC.

Comp.

Job

0.00

INR Zero Only

4.09

Repair and maintenance of cementing and tiles of
bathroom along with fitment of of good quality 300 Its
syntax water tank as per direction of EIC.

Comp.

Job

0.00

INR Zero Only

4.10

Installation and fitment of 300 watt solar panel
system arrangement for night lighting along with
supply and fitment of 150AH standard battery in
wooden box along with 500 watt dc to ac converter
with fitting and electric arrangement.

Comp.

Job

0.00

INR Zero Only
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5.00

For FJG - XV

5.01

Cropping & renewal of damaged deck plate , side
plate,inside manhole , air vent pipe along with other
fitment to be done with existing thickness of the plate
and inspection of all tanks for damaged platings same
to be replaced with existing thickness of the plate as
per OEM as required as per direction EIC.

1500

Kg

0.00

INR Zero Only

5.02

Servicing of both side anchor wiches forward and aft
after repair/renewal ferule and PB Bush for smooth
movement of gear as required, checking/ repair of
driving gear unit including calibration/ painting of
chains as required for proper operation as per
direction of EIC.

Comp.

Job

0.00

INR Zero Only

5.03

Chipping, wire brushing and cleaning of the main
deck, shipside (P&S) & fore & aft side, winch
structure, vent pipes, inside all tanks after opening
manbholes ,bulk head plates, inside cabin etc.for
painting of all pontoon side area above water level &
main deck alongwith all accessories including chains,
deck fittings, cabin (Blue and white combination),
bathroom etc. to be done with one coat of zinc
chromate yellow primer followed by two coats of
existing colour anti crossive marine standard paints
of 100 micron each with one PU coat paint with
authorized paint manufacturer as required as per
direction of EIC.

700

Sgm

0.00

INR Zero Only

5.04

Renewal of damaged steel nut & bolts (M16x40 L)
and washers of all manholes nut-bolt fittings along
with tank manhole cover rubber gasket and other
rubber packing to renew with required spare as
required as per direction of EIC/Surveyor.

Comp.

Job

0.00

INR Zero Only

5.05

Supply and fitment of 5 nos tailpost with proper
corrosion resistant paint as per direction of EIC.

Comp.

Job

0.00

INR Zero Only

5.06

Making of required 10 nos hook support to tie up tyre
fender on both side of deck and supply and fitting of
10 nos tyre fender along with bull dog clamp .

10

Comp.

Job

0.00

INR Zero Only

5.07

SS plate or sheet arrangement along with primer and
paint coating to make for repairing window fitment,
repair of pontoon cabin room wooden frames and
fitment of proper drain pipe of bathroom to the
riverside as per direction of EIC.

Comp.

Job

0.00

INR Zero Only

5.08

Pontoon cabin four wall fiber acoustic ceiling renewal
with standard quality and repair of other structure
like bed bunks, shelf of the cabin as required as per
direction of EIC.

Comp.

Job

0.00

INR Zero Only

5.09

Repair /renewal of damaged plating of bathroom on
deck along with drain line piping repair/renewal for
proper sewage drainage as per direction of EIC.

Comp.

Job

0.00

INR Zero Only

Installation and fitment of 300 watt solar panel
system arrangement for night lighting along with
supply and fitment of 150AH standard battery in
wooden box along with 500 watt dc to ac converter
with fitting and electric arrangement.

Comp.

Job

0.00

INR Zero Only

Total in Figures

0.00

Zero Only

Quoted Rate in Words

INR Zero Only

Tk hhhh ke ik
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