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भारतीय अȶदőशीय जलमागŊ Ůािधकरण 
(पȅन, पोत पįरवहनऔर जलमागŊ मंũालय,भारत सरकार) 

Ɨेũीय कायाŊलयः पांडु पोटŊ क̱ɘेƛ, पांडु, गुवाहाटी-781012 (असम) 

  INLAND WATERWAYS AUTHORITY OF INDIA 
(MINISTRY OF PORTS, SHIPPING AND WATERWAYS, GOVT.  OF INDIA) 

Regional Office : Pandu Port Complex, Pandu, Guwahati – 781 012 (ASSAM) 
● Ph. No. 0361-2676925, 2676928, 2676929  

E-mail : dirguw.iwai@nic.in / iwaighy@yahoo.co.in 
Web site: www.iwai.gov.in;https://eprocure.gov.in/eprocure/app 

 

NOTICE INVITING TENDER NO: IWAI/GHY/Sukhdeb/4(136)/2022-23 
 

1. Name of Work: E-Tender for Fabrication and Installation of Kort Nozzle at MPT Sukhdeb in 
Kolkata/ Howrah (NW-1). 

 

2. Inland waterways Authority of India (IWAI) invites online tenders/bids in two 
cover system (Cover I – Technical bid     and      Cover II – Financial bid) from    
experienced ship builders/contractors/firms for “Fabrication and Installation of 
Kort Nozzle at MPT Sukhdeb in Kolkata/ Howrah (NW-1)”. The EMD, financial 
solvency certificate, experience, annual turnover etc. are to be submitted as per the details 
given in succeeding pars. The tender will be placed online at 
https://eprocure.gov.in/eprocure/app 

 

3. Estimated cost of work & EMD requirement are as under: 
 

# Name of Work 

Estimated Cost 
(excluding 

GST)  
(Rs. in Lakhs) 

 

EMD 
(Rs. in 
Lakhs) 

Solvency 
(Rs. in 
Lakhs) 

Completion 
Period 

(in days) 

Place of 
repair 

1 

Fabrication & Installation 
of Kort Nozzle at MPT 
Sukhdeb in Kolkata/ 
Howrah 

Total – Rs. 6.30 
lakhs 0.13 2.52 45 

Kolkata/ 
Howrah 
(NW-1) 

 

 

 
4. Date of Publishing: 10.9.2024 at 1600 hours 

 

5. Download start date & Time: 11.9.2024 at 1000 hours 
 

6. Submission start date & Time: 11.9.2024 at 1200 hours 
 

7. Bid Closing/Document Download End Date & Time: 19.9.2024 at 1500 hours 
 

8. Bid Opening Date & Time: 20.9.2024 at 1530 hours 
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9. The tender document can be downloaded from the IWAI’s website www.iwai.nic.in and CPP 
Portal Website https://eprocure.gov.in/eprocure/app.Bidders participating in e-tender process are 
required to furnish a non-refundable RTGS for Rs.1180/- (Rupees One thousand one hundred 
and eighty only) towards the tender cost per vessel to IWAI FUND PLAN through RTGS in the 
following account. 

 

Name of the Bank Account  : IWAI FUND PLAN 
Bank Name & Address  : Punjab National Bank, Maligaon, Guwahati-781012 
Bank Account No.   : 4589001800000074 
IFSC Code    : PUNB0458900 
 

Scan copy of the same to be uploaded in technical bid. The bid is to be submitted only online at 
https://eprocure.gov.in/eprocure/app. Bid without tender cost will be rejected. 

 
10.  A signed declaration stating that no alteration has been made in any form in the downloaded 
tender document is to be enclosed with the tender by the bidder. 
 
11. Tenderer shall agree to the terms and conditions of the tender and submit the tender online 
duly signed on each page for agreeing the same. 
 

12. The complete bid as per the tender documents should be placed online at 
https://eprocure.gov.in/eprocure/app by 15:00 hours on 19.9.2024 and will be opened online on 
20.9.2024 at 15:30 hours at IWAI, Regional office Guwahati. The original RTGS for tender fee 
and EMD should be submitted before closing date and time of submission of bid at Inland 
Waterways Authority of India, Pandu Port Complex, Pandu, Guwahati-781012 except Micro & 
Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of 
Micro, Small and Medium Enterprises (MSME) or Department or Start-ups as recognized by 
Department of Industrial Policy & Promotion (DIPP) on submission of a valid registration 
certificate as per the Government of India rules. The cost of tender fee is non-refundable. 
 

13. IWAI reserves the right to accept or reject any or all tenders without assigning any reason 
and no correspondence shall be entertained in this regard. The department will also have the 
right to award the work to different bidders at the lowest received rate to ensure that the works 
are undertaken smoothly. 
 
14. Work Experience: - 

 

i) The tenderer has expertise in marine repair works for the type of engines as mounted on 
IWAI vessels as well as have sufficient past experience in Dry Dock and Afloat repair of 
Inland vessels. Documentary evidence in support should be submitted in the technical bid. 
 

ii) The tenderer shall have Vessel Building/Repairing back ground, registered with any Major 
Port of India, MES, IWT Wing of Indian Army, BSF or any other Central Govt. Dept. or 
non- registered contractors having experience of working with IWAI with similar work. 

 
iii) Tenderer shall be income tax payee and PAN issued by Income Tax Department shall be 

submitted above with the technical bid. 



 
 
 
 
    

5

 
iv) The tenderer shall be registered with GST department and the proof of the same shall be 

submitted along with the technical bid. 
 

v) The tenderer should have experience of docking-undocking in river bank with his/her 
own/leased shipbuilding/dry dock yard workshop facility or by using balloons, air bags, 
blocks, hydraulic jacks/winches etc. as required. 
 

vi) The average annual financial turnover in the field of Vessel building/repairing should be at 
least 100% of the estimated cost during the immediate last 3 consecutive financial years and 
should not have incurred any loss in more than two years during the last five years ending 
March of the previous financial year 2022-23. 
 

vii) Experience of having successfully completed dry-dock works or similar nature of works 
during last 7 years ending last day of month previous to the one in which this tender is 
invited should be either of following 

  

a. Three similar works costing not less than 40% of the estimated cost, or 
b. Two similar works costing not less than 50% of the estimated cost, or 
c. One similar works costing not less than 80% of the estimated cost. 
 

AND 
 

“Similar works are including repair of propelled/non-propelled Inland/ocean going vessels.” 
 

viii) Tenderer shall have to submit scan copies of successful work done certificates. 
 

ix) Tenderer shall have to submit proof of experience in ship repairing during last 3 years. 
 

    x)  Firm shall have their own/leased dry-dock yard and mooring facilities at West Bengal 
(Preferably with in 100 Kilo Meter of Howrah / Kolkata) and shall have necessary 
machineries, equipments, manpower to undertake dry-dock of vessels of length not less than 
60 mtrs 

 
15. Latest certificate of solvency from nationalized / scheduled Bank of India for not less than the 

value as indicated below for under water repair of the vessel: 
 

 
 
 
 
 
 
 
The solvency certificate submitted by the bidder shall not be issued prior six (6) months from 
the last date of Bid Submission. 

# Name of the work 
Bank Solvency required 

(Rs. in lakhs) 

1. Fabrication & Installation of Kort Nozzle at MPT Sukhdeb in 
Kolkata/ Howrah (NW-1) 2.52 



 
 
 
 
    

6

 
16.  The tender should not have been banned or delisted by any State Govt./Central Govt. or quasi 

Govt. agency or public-sector undertaking. The bidders are required to give a declaration 
whether they have not been banned or delisted by any State Govt./Central Govt. or quasi Govt. 
Agency or Public Sector Undertaking.    

 
17. Scanned copy of the ‘Tender Acceptance Letter’ and Form of Tender duly signed and stamped 

by the bidder is to be enclosed with the tender by the bidder. 
 

18. Bidder should see General Conditions, technical & Special Conditions of contract very   
carefully before bidding. 

 
19. IWAI reserves the right to accept or reject any or all bids / tenders without assigning any reason 

and no correspondence shall be entertained in this regard. 
 

 
 

Director 
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NIT for ‘E’ PROCUREMENT 
 
 
 

 
 
 
 
 
 

भारतीय अंतदőशीय जलमागŊ Ůािधकरण 
INLAND WATWERWAYS AUTHORITY OF INDIA 

(Ministry of Ports, Shipping & Waterways, Govt. of India) 
Pandu Port Complex, Pandu Guwahati - 781012 

 
E-TENDER NOTICE NO: IWAI/GHY/Sukhdeb/4(136)/2022-23 

 
         E-Tenders are being invited for “Fabrication & Installation of Kort 
Nozzle at MPT Sukhdeb in Kolkata/ Howrah (NW-1)”. Tender can be 
downloaded from 11.9.2024 on 10:00 hrs. For more details refer IWAI 
web site www.iwai.nic.in&www.eprocure.gov.in. Further, clarification/ 
corrigendum / addendum, if any, will be published on CPP Portal/IWAI 
website only.  
 

DIRECTOR 
 

Email: dirguw@iwai.gov.in 
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PART-I 
 

(a) TENDER ACCEPTANCE LETTER  
         (To be given on Company Letter Head) 

Date: 
To, 
 
 THE DIRECTOR 
 INLAND WATERWAYS AUTHORITY OF INDIA, 
 PANDU PORT COMPLEX, PANDU, 

GUWAHATI-781012(ASSAM) 
 

Sub: Acceptance of Terms & Conditions of Tender. 
Tender no.: IWAI/GHY/Sukhdeb/4(136)/2022-23 
Name of Tender / Work: - E-Tender for Fabrication & Installation of Kort Nozzle at MPT Sukhdeb in 

Kolkata/ Howrah (NW-1). 
 

Dear Sir, 
 
1. I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work’ 
from the web site(s) namely:  www.iwai.nic.in OR https://eprocure.gov.in/eprocure/appas per your 
advertisement, given in the abovementioned website(s). 
 
2. I / We hereby certify that I / we have read the entire terms and conditions of the tender documents 
from Page No. _______ to ______ (including all documents like annex (es), schedule(s), etc.), which 
form part of the contract agreement and I / we shall abide hereby by the terms / conditions / clauses 
contained therein. 
 
3. The minutes of the pre-bid meeting and/ or corrigendum(s) issued from time to time by your 
department/ organization too have also been taken into consideration, while submitting this acceptance 
letter.   
 
4. I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) / 
minutes of the pre-bid meeting/corrigendum(s) in its totality / entirety.  
 
5. In case any provisions of this tender are found violated, then your department/ organization shall 
without prejudice to any other right or remedy be at liberty to reject this tender/bid including the 
forfeiture of the full said earnest money deposit absolutely.  
 
 

Yours Faithfully 
 
 

                                                          (Signature of the Bidder, with Official Seal) 
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PART-I 

(b)  FORM OF TENDER 

To, 
 THE DIRECTOR 
 INLAND WATERWAYS AUTHORITY OF INDIA, 
 PANDU PORT COMPLEX, PANDU, 

GUWAHATI - 781012 (ASSAM) 
 

Sub:  Tender document for Fabrication & Installation of Kort Nozzle at MPT Sukhdeb in 
Kolkata/ Howrah (NW-1). 

Sir, 
 
1. Having visited the site /vessels (MPT Sukhdeb) and examined the information and 
instructions for submission of tender, general conditions of contract, Special Condition of contracts, 
Technical, General and Detailed specification, Schedules and Bill of Quantities, agreement and bank 
guarantee forms, etc for the above named works, I/ We hereby tender for execution of the works 
referred to in the tender documents in conformity with the said Conditions of Contract, Specifications, 
Schedule of quantities for the sum as stated in Bill of quantities of this tender Document or such other 
sum as may be ascertained in accordance with the said conditions of contract. 
 
2. I/ We undertake to complete and Deliver the whole of the works comprised in the Contract 
within the time as stated in the tender and also in accordance in all respects with the specifications, 
designs, drawings and instructions as mentioned in the tender documents. 
 
3. I am tendering for the works mentioned in the table below and submitting the EMD in the form 
of RTGS in favour of ‘IWAI FUND PLAN’ payable at Guwahati at Nationalized / schedule bank as 
per the details given therein: 
 

 
4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 90 days 
from the date of opening of price bids or extension thereto as required by the IWAI and not to make 
any modifications in its terms and conditions. 
 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make any 
modifications in the terms and conditions of my/ our tender if I/ We fail to commence the execution of 
the works as above, I/ We shall become liable for forfeiture of my/ our Earnest money, as aforesaid 
and IWAI shall without any prejudice to another right or remedy, be at the liberty to forfeit the said 
Earnest Money absolutely otherwise the said earnest money shall be retained by IWAI towards part of  
security deposit to execute all the works  referred to in the tender documents upon the terms and 

# Name of the work 
E.M.D. 
(Rs. In 
Lakh) 

RTGS No. & 
Date 

Details of bank (name 
of bank, Branch and 

address) 

1 
Fabrication & Installation of 
Kort Nozzle at MPT Sukhdeb in 
Kolkata/ Howrah (NW-1). 

0.13   
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conditions  contained or referred to therein and to carry out such deviations as may be ordered.  
Should this tender be accepted, I/ We agree to abide by and fulfill all the terms and conditions and 
provisions of this tender. No interest is payable on earnest money deposit and/ or security deposit. 

 

6. I/ We have independently considered the amount of Liquidated Damages shown in the tender 
hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in the event 
of works not being completed in time. 

 

7.  If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called 
upon by the employer to do so, a contract agreement in the prescribed form. Unless and until a formal 
Agreement is prepared and executed this tender together with your written acceptance thereto shall 
constitute a binding contract. 

 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the due 
performance of the Contract. I/We also declare that the firm has not been banned or blacklisted by any 
Govt. or its department or any Quasi Govt. agency or Public Sector Undertaking. 
 

9. I/ We understand that you are not bound to accept the lowest or any tender you may receive 
and may reject all or any tender without assigning any reason. 
 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 
conditions, specifications etc. as contained in the tender document, and it is further certified that it 
does not contain any deviation to the aforesaid documents. 
 
 

Date ……………….      Signature …………………... 
        Name ………………………. 
        Designation ………………... 

Duly authorized to sign & submit tender for an on behalf of  
                                                                       (Name and address of firm) 

 
       M/s …………………………………  
            Telephone No….……. FAX No…………...  
Witness: 
Signature…………………………. 
Name: …………………………… 
Occupation ………………………. 
Address …………………………. 
Telephone No.……………………  
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INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

INSTRUCTIONS FOR SUBMISSION OF BID 
 

1) All covering letters and information to be included in the bid shall be submitted along with the 
bid itself. 

 
2) This tender schedule is only for the work of “E-Tender for Fabrication & Installation of 

Kort Nozzle at MPT Sukhdeb in Kolkata/ Howrah (NW-1)”. 
 
Total estimated cost of works is as under. 
 

# Name of Work Type 

Estimated 
Amount 

(Excluding 
GST) (Rs. 
In Lakh) 

EMD 
(Rs. In 
Lakh) 

Place of 
repair 

Schedule 

1 

Fabrication & 
Installation of Kort 
Nozzle at MPT Sukhdeb 
in Kolkata/ Howrah 
(NW-1) 

Multi 
Purpose 
Tug 

6.30 0.13 
Kolkata/ 
Howrah 
(NW-1) 

A 

 
3) Tender should be submitted in two Folders viz Folder 1 (Technical Bid) & Folder 2 (Price Bid) 

should be uploaded in web site //eprocure.gov.in/procure/app. 
 
No other document other than price schedule/ schedules should be placed inside Folder 2 
containing price bid otherwise tender will be summarily rejected.  The documents to be 
submitted in Folder 1 and Folder 2 shall be as follow: 
 

Folder 1: 
 
The first cover shall be submitted online along with the following documents: 
a)  Scanned copy of tender document duly signed and stamped. 
b)  Scanned copy of blank Performa of Schedule of prices (prices not to be filled) 
c)  Scanned copy of registered with any Major Port of India, MES, IWT Wing of Indian 

Army, BSF or any other Central Govt. Dept. or non- registered contractors having 
experience of working with IWAI with similar work. 

d) Scanned copy of the ‘Tender Acceptance Letter’ duly signed and stamped. 
e)  Scanned copy of the ‘Form of Tender’ duly signed and stamped.  
f)  Scanned copy of RTGS for the cost of bidding documents must be  uploaded. The 

original RTGS is to be deposited in the office before the bid submission closing date & 
time. 
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g)  Scanned copy of Earnest Money should be submitted separately of the quoted vessel 
(RTGS as prescribed). Scanned copy must be uploaded. The original RTGS may be 
deposited in office before the bid submission closing date & time. 

h)  Scanned copies of Experience certificate for similar works completed by the contractor.  
i)  Scanned copy of Solvency certificate. 
j)  Scanned copy of letter of Authority for signing of tender (as the case may be). 
k)  Scanned copy of GST Registration certificate from concerned Authorities. 
l) Scanned copy of duly signed Integrity Pack (given in Part-II, General Conditions) 
m)  Permanent Account Number (PAN) issued by Income Tax Department. 
n)  Scanned copy of Audited balance sheets along with UDIN number, turnover, profit and 

loss account for the last 3 years i.e. ending March 2020-21, 2021-22, 2022-23. 
o)  Scanned copy of registration with ESI & EPF Department. 
p)  Scanned copies of documentary evidences in regard to the details as mentioned under 

prequalification criteria of this tender. 
q)  Scanned copy of a signed declaration stating that no alteration has been made in any 

form in the downloaded tender document is to be enclosed with the tender by the bidder 
for downloaded tenders. 

r)  Scanned copy of registration of the firm / business Entity from concerned Authority. 
 
 Non submission of any of above documents shall lead to disqualification of the bid 

 
Folder-2   

 
The price bid shall be submitted in Folder 2.  

  
(i)  Schedule of prices duly filled in the specified form. 

(ii) It may please be noted that this part shall not contain any terms and conditions. Any 
condition given in the price bid) will be sufficient cause for rejection of bid. 

(iii)  Only labour charges to be quoted in financial bid document. Cost of spares on actual + 
10% basis to be paid subject to spares fitted and supplied within estimated cost along 
with documentary proof. Incremental spare cost to be approved by Competent 
Authority.   

 
4) Bidders are advised to submit quotation strictly based upon technical specification, terms and 

conditions contained in technical specifications, terms and conditions contained in documents 
and not to stipulate any deviations.  Any change in this may lead to rejection of bid. 

5) Earnest Money should be deposited as per details mentioned in NIT. 
 
Bid not accompanied with EMD are liable for rejection. 
 

6) Any annotations or accompanying documentation in bid shall be in Hindi or English language 
only and in metric system. Tender filled in any other language will be summarily rejected. 
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7) Bidders shall sign their proposal with the exact name of the firm to whom the bid document 
has been issued. The bid shall be duly signed and sealed by an authorized person of the 
bidder’s organization as following: 
 

8 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his full 
name and full name of his firm with its current business address. 

 
8 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor above his 

full name and full name of his firm with its name and current business address. 
 
8 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of the 

firm above, their full names and current business address, or by a partner holding the power of 
attorney for the firm for signing the Tender in which cases a certified copy of the power of 
attorney shall accompany the Tender.   A certified copy of the partnership deed and current 
business address of all the partners of the firm shall also accompany the Tender. 

 
8 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be signed by 

a duly authorized person holding the power of attorney for signing the tender in which case a 
certified copy of the power of attorney shall accompany the Tender.  Such limited company or 
corporation may be required to furnish satisfactory evidence of its existence before the contract 
is awarded.  ‘Satisfactory evidence’ means the certificate of incorporation of the limited 
company or corporation under Indian Companies Act, 1956. 

 
8 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submitting 

complete information pertaining to each firm in the group and state along with the bid as to 
which of the firm shall have the responsibility for tendering and for completion of the contract 
document and furnish evidence admissible in law in respect of the authority assigned to such 
firm on behalf of the group of firms for tendering and for completion of the contract document.  
The full information and satisfactory evidence pertaining to the participation of each member 
of the group of firms in the firm in the Tender shall be furnished along with the Tender.  

 
8 (f) All witnesses and sureties shall be persons of status and their full names, occupations and 

addresses shall be stated below their signatures.  All signatures affixed in each page in the 
tender will be dated.  

 
9) Bidders shall clearly indicate their legal constitution and the person signing the tender shall 

state his capacity and also the source of his ability to bind the bidder.  The power of attorney or 
authorization or any other document constituting adequate proof of the ability of the signatory 
to bind the bidder shall be annexed to the bid.  The Owner may reject outright any bid 
unsupported by adequate proof of the signatory’s authority. 

 
10)  The bid document shall be completed in all respects and shall be submitted together with the 

requisite information and appendices.  They shall be complete and free from ambiguity, change 
or inter-lineation. In case IWAI requires any information/ clarification(s) from the Bidder in 
respect of the bid documents, the bidder shall be required to furnish the same in writing, to 
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IWAI at the earliest where no time is specified by IWAI to furnish the same. A failure to 
furnish the same shall entitle IWAI to cancel/ reject the bid. 

 
11)  If the space in the bid form or in the Appendices thereto is insufficient, additional pages shall 

be separately added.  These pages shall be consecutively page numbered and shall also be 
signed by the Bidder. 

 
12) Bidders should indicate at the time of quoting against this bid their full postal addresses, 

telephone numbers and other communication details enabling IWAI to contact the bidder in 
case the need so arise. 

 
13) IWAI shall have an unqualified option under the said bid bond to claim the amount there under 

in the event of the Bidder failing to keep the bid valid up to the date specified or refusing to 
accept work or carry it out in accordance with the bid if the IWAI decides to award the Work 
to the Bidder. 

 
14)  The EMD shall be retained with IWAI until finalization of tenders.  Further, security deposit as 

per the clause of Security shall be payable by the successful bidder. If the tenderer fails to 
furnish the security deposit in accordance with tender conditions EMD shall be forfeited. In the 
event of the Bidder becoming the successful Contractor.  The amount of EMD would be 
adjusted against the Security deposit. 

 
15)  IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders within 30 

(thirty) days of placement of order to successful bidder.  No interest shall be payable on EMD 
by IWAI. 

 
16)  The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 

intending tenderers who may be present at the date and time of opening informed in the bid 
document or subsequently.  If any of the tenderer or his agent is not present at the time of 
opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, prepare a 
statement of the attested and unattested corrections in the tender over their signature.  Such a 
list shall then be binding on the absentee tenderer. 

 
17)  The successful tenderers shall be required to execute a contract agreement in the given format. 

In case of any refusal/ failure on the part of such successful tenderer to execute such a contract 
shall be deemed to be a failure on the part of such successful bidder to comply with the terms 
contained herein. 

 

18) The Bidder shall bear all cost associated with preparation and submission of his bid and the 
Owner will, in no case, be responsible or liable for those costs regardless of the conduct or 
outcome of the bidding process. 

 
19) The Bidders can update well in advance, the documents such as certificates, Dry-dock report 

details etc., under My Space option and these can be selected as per tender requirements and 
then send along with bid documents during  bid submission. This will facilitate the bid 
submission process faster by  reducing upload time of bids 
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20)      IWAI reserves the right to reject any or all bids and the tender without assigning any reasons. 
 Instructions to the Bidders/ Contractors for the e-submission of the bids online 
 through the Central Public Procurement Portal for e-Procurement 
 https://eprocure.gov.in/eprocure/app 
 
i)  Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the 

consultants/bidders on the e-Procurement/e-tender portal is a prerequisite for e-tendering.  
 

ii) Bidder should do the enrollment in the e-Procurement site using the 
https://eprocure.gov.in/eprocure/app option available” Enroll Here” on the home page Portal. 
Enrollment is free of charge. During enrollment/registration, the bidders should provide the 
correct/true information including valid email-id. All the correspondence shall be made directly 
with the contractors/bidders through email-id provided. 
 

iii) Bidder need to login to the site through their user ID/ password chosen during 
 enrollment/registration. 

 
iv) Then the Digital Signature Certificate (Class II or Class III Certificates with signing  key 

usage) issued by SIFY/TCS/n-Code/e-Mudra or any Certifying Authority  recognized by CCA 
India on e-Token/Smartcard, should be registered. 

 
v)  The DSC that is registered only should be used by the bidder and should  ensure  safety of the 

same. 
 

vi)  Bidder may go through the tenders published on the site and download the required tender 
documents/schedules for the tenders he/she is interested. 
  

vii)  After downloading / getting the tender document/schedules, the Bidder should go  through 
them carefully and then submit the documents as asked.   

 
viii) If there are any clarifications, this may be obtained online through the tender site, or 

 through the contact details. Bidder should take into account of the 
 corrigendum published before submitting the bids online. 
 

ix)  Bidder then logs in to the site through the secured log in by giving the user id/ password 
 chosen during enrolment/registration and then by giving the password of  the e-
 Token/Smartcard to access DSC. 
 

x)  Bidder selects the tender which he/she is interested in by using the search  option & then 
moves it to the favorites folder. 

 
xi)  From the favorites folder, he selects the tender to view all the details indicated. 

 



 
 
 
 
    

16

xii)  It is construed that the bidder has read all the terms and conditions before  submitting their 
offer. Bidder should go through the tender schedules carefully and upload the  documents 
as asked; otherwise, the bid will be rejected. 

 
xiii)  Bidder, in advance, should get ready the bid documents to be submitted as  indicated in the 

tender document/schedule and generally, they can be in general PDF/ xls/ rar/ jpg formats. If 
there is more than one document, they can be clubbed together and can be provided in the 
requested format. Each document to be uploaded through online for the tenders should be less 
than 2 MB. If any document is more than 2MB, it can be reduced through zip/rar and the same 
can be uploaded, if permitted.  

 
xiv)  If there are any clarifications, this may be obtained through the site, or during the  pre-bid 

meeting if any. Bidder should take into account the corrigendum published from time to time 
before submitting the online. 

 
xv)  The Bidders can update well in advance, the documents such as certificates, annual 

 report details etc., under My Space option and these can be selected as per tender  requirements 
and then send along with bid documents during bid submission. This will facilitate the bid 
submission process faster by reducing upload time of bids. 

 
xvi)  Bidder should submit the Tender Fee/ EMD as specified in the tender. The original payment 

instruments should be posted/couriered/given in person to the Tender Inviting Authority within 
the due date as mentioned in this tender document. Scanned copy of the instrument should be 
uploaded as part of the offer, if asked for.  
 

xvii)  While submitting the bids online, the bidder reads the terms & conditions and accepts the same 
to proceed further to submit the bid packets. 
 

xviii) The bidder has to select the payment option as offline to pay the Tender FEE/ EMD as 
applicable and enter details of the instruments. 
  

xix)  The details of the RTGS/any other accepted instrument, physically sent, should tally with the 
details available in the scanned copy and the data entered during bid submission time. 
Otherwise submitted bid will not be acceptable. 
 

xx) The bidder has to digitally sign and upload the required bid documents one by one as indicated. 
Bidders to note that the very act of using DSC for downloading the bids and uploading their 
offers shall be deemed to be a confirmation that they have read all sections and pages of the bid 
document including General conditions of contract without any exception and have understood 
the entire document and are clear about the requirements of the tender requirements. 
 

xxi) The bidder has to upload the relevant files required as indicated in the cover content. In case of 
any irrelevant files, the bid will be rejected. 
 

xxii)  If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates offered 
should be entered in the allotted space only and uploaded after filling the relevant columns. 
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The Price Bid/BOQ template must not be modified/replaced by the bidder, else the bid 
submitted is liable to be rejected for this tender. 

 

xxiii) The bidders are requested to submit the bids through online e-tendering system to the Tender 
Inviting Authority (TIA) well before the bid submission end date & time (as per Server System 
Clock). The TIA will not be held responsible for any sort of delay or the difficulties faced 
during the submission of bids online by the bidders at the eleventh hour. 

 

xxiv)  After the bid submission, the acknowledgement number, given by the e-tendering  system 
should be printed by the bidder and kept as a record of evidence for online submission of bid 
for the particular tender and will also act as an entry pass to participate in the bid opening date. 

 

xxv) The bidder should ensure/see that the bid documents submitted should be free from virus and if 
the documents could not be opened, due to virus, during tender opening, the bid is likely/ liable 
to be rejected. 

 

xxvi) The time settings fixed in the server side & displayed at the top of the tender site,  will be valid 
for all actions of requesting, bid submission, bid opening etc., in the e-tender system. The 
bidders should follow this time during bid submission. 

 

xxvii)  All the data being entered by the bidders would be encrypted using PKI encryption 
 techniques to ensure the secrecy of the data. The data entered will not viewable by unauthorized 
persons during bid submission & not be viewable by any one until the time of bid opening. 

 

xxviii) Any bid document that is uploaded to the server is subjected to symmetric  encryption using a 
system generated symmetric key. Further this key is subjected to asymmetric encryption using 
buyers/bid openers’ public keys. Overall, the uploaded tender documents become readable only 
after the tender opening by the authorized bid openers. 

 

xxix) The confidentiality of the bids is maintained since the secured Socket Layer 128-bit encryption 
technology is used. Data storage encryption of sensitive fields is done. 

 

xxx) The bidder should logout of the tendering system using the normal logout  option  available at 
the top right-hand corner and not by selecting the (X) exit option in the browser.  

xxxi) Any queries relating to the tender document and the terms and conditions contained therein 
should be addressed to the Tender Inviting Authority for a tender or the relevant contact person 
indicated in the tender.  

Any queries relating to the process of online bid submission or queries relating to CPP Portal 
in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the 
helpdesk is 1800 233 7315 
 
 
 
 

*** 
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PART – II 
 

INTEGRITY AGREEMENT 
 

To be signed by the bidders’ and same signatory competent/ authorized to sign the 
relevant contract on behalf of IWAI. 

 
This Integrity Agreement is made at ............... on this........... day of ........... 20...... 
 

BETWEEN 
 

Authorized representative of Inland Waterways Authority of India. IWAI, (Hereinafter referred as the 
‘Principal/ Owner’, which expression shall unless repugnant to the meaning or context hereof include 
its successors and permitted assigns) 
 

AND 
 

............................................................................................................. 
(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 
                                    (Details of duly authorized signatory) 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof 
include its successors and permitted assigns) 
 
Preamble 
 
WHEREAS the Principal / Owner has floated the Tender (NIT No. …………) (hereinafter referred to 
as “Tender/Bid”) and intends to award, under laid down organizational procedure, contract for 
…………………………………………………………………………… hereinafter referred to as the 
“Contract”. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) 
and Contractor(s). 
 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 
Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which 
shall also be read as integral part and parcel of the Tender/Bid documents and Contract between the 
parties.  
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby 
agree as follows and this Pact witnesses as under: 
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Article 1: Commitment of the Principal/Owner 
 

1.   The Principal/Owner commits itself to take all measures necessary to prevent corruption and to 
observe the following principles: 
 

(a) No employee of the Principal/Owner, personally or through any of his/her family members, 
will in connection with the Tender, or the execution of the Contract, demand, take a promise 
for or accept, for self or third person, any material or immaterial benefit which the person is 
not legally entitled to. 

 
(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/Owner will, in particular, before and during the Tender process, provide 
to all Bidder(s) the same information and will not provide to any Bidder(s) confidential / 
additional information through which the Bidder(s) could obtain an advantage in relation to the 
Tender process or the Contract execution. 

 
(c) The Principal/Owner shall endeavor to exclude from the Tender process any person, whose 

conduct in the past has been of biased nature. 
 

2.    If the Principal/Owner obtains information on the conduct of any of its employees which is a 
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC 
Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion in 
this regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can also 
initiate disciplinary actions as per its internal laid down policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 
 

1.   It is required that each Bidder/Contractor (including their respective officers, employees and 
agents) adhere to the highest ethical standards, and report to the IWAI all suspected acts of 
fraud or corruption or Coercion or Collusion of which it has knowledge or becomes aware, 
during the tendering process and throughout the negotiation or award of a contract.   

 
2.  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. 

He commits himself to observe the following principles during his participation in the Tender 
process and during the Contract execution: 
 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal/Owner’s employees involved in the tender process or 
execution of the contract or to any third person any material or other benefit which he/she is 
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 
during the Tender process or during the execution of the contract. 

 
(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement 

or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non-submission of bids or any 
other actions to restrict competitiveness or to cartelize in the bidding process. 
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(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. 

Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or 
personal gain), or pass on to others, any information or documents provided by the 
Principal/Owner as part of the business relationship, regarding plans, technical proposals and 
business details, including information contained or transmitted electronically. 

 
(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 

agents/representatives in India, if any. Similarly, Bidder(s)/Contractor(s) of Indian Nationality 
shall disclose names and addresses of foreign agents/representatives, if any. Either the Indian 
agent on behalf of the foreign principal or the foreign principal directly could bid in a tender 
but not both. Further, in cases where an agent participates in a tender on behalf of one 
manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with 
the first manufacturer in a subsequent/parallel tender for the same item. 

 
(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has 

made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the Contract. 

 
3.    The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above 

or be an accessory to such offences. 
 

4.     The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 
fraudulent practice means a wilful misrepresentation or omission of facts or submission of 
fake/forged documents in order to induce public official to act in reliance thereof, with the 
purpose of obtaining unjust advantage by or causing damage to justified interest of others 
and/or to influence the procurement process to the detriment of the Government interests. 

 
5.   The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 

Practices (means the act of obtaining something, compelling an action or influencing a decision 
through intimidation, threat or the use of force directly or indirectly, where potential or actual 
injury may befall upon a person, his/ her reputation or property to influence their participation 
in the tendering process). 
 

Article 3: Consequences of Breach 
 

Without prejudice to any rights that may be available to the Principal/Owner under law or the 
Contract or its established policies and laid down procedures, the Principal/Owner shallhave the 
following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the 
bidder/contractor accepts and undertakes to respect and uphold the Principal/Owner’s absolute right: 

 
1.   If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, such as 
to put his reliability or credibility in question, the Principal/Owner after giving 14 days’ notice 
to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the tender 
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process or terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and duration of the 
exclusion will be determined by the severity of transgression and determined by the 
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 
Principal/Owner.  
 

2.  Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 
disqualified the Bidder(s) from the tender process prior to the award of the contract or 
terminated/determined the contract or has accrued the right to terminate/determine the contract 
according to Article 3(1), the Principal/Owner apart from exercising any legal rights that may 
have accrued to the Principal/Owner, may in its considered opinion forfeit the entire amount of 
Earnest Money Deposit, Performance Guarantee and Security Deposit of the 
Bidder/Contractor. 
 

3.   Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder or 
Contractor, or of an employee or a representative or an associate of a bidder or Contractor 
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 
substantive suspicion in this regard, the Principal/Owner will inform the same to law enforcing 
agencies for further investigation. 

 
Article 4: Previous Transgression 
 

1.   The Bidder declares that no previous transgressions occurred in the last 5 years with any other 
Company in any country confirming to the anticorruption approach or with Central 
Government or State Government or any other Central/State Public Sector Enterprises in India 
that could justify his exclusion from the Tender process. 

 
   2.   If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender 

process or action can be taken for banning of business dealings/ holiday listing of the 
Bidder/Contractor as deemed fit by the Principal/ Owner. 

 
3. If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him 

and has installed a suitable corruption prevention system, the Principal/Owner may, at its own 
discretion, revoke the exclusion prematurely. 

 
 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 
   1.   The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any 
violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/ 
sub-vendors.  

 
   2.    The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and 

Contractors. 
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 3. The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between 
the Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage 
of the Tender process, from the Tender process. 

 
Article 6: Duration of the Pact 

 
This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the Contract 
has been awarded. 

 
If any claim is made/lodged during the time, the same shall be binding and continue to be valid 

despite the lapse of this Pacts as specified above, unless it is discharged/determined by the 
Competent Authority, IWAI. 

 
Article 7: Other Provisions 

 
1. This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters of 

the Division of the Principal/Owner, who has floated the Tender. 
 

2. Changes and supplements need to be made in writing. Side agreements have not been made. 
 

3. If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or 
by one or more partner holding power of attorney signed by all partners and consortium 
members. In case of a Company, the Pact must be signed by a representative duly authorized by 
board resolution. 
 

4. Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 
remains valid. In this case, the parties will strive to come to an agreement to their original 
intensions. 
 

5. It is agreed term and condition that any dispute or difference arising between the parties with 
regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal 
in accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject 
to arbitration. 

 
Article 8: LEGAL AND PRIOR RIGHTS 
 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 
remedies belonging to such parties under the Contract and/or law and the same shall be deemed to be 
cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, 
both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact documents 
with regard any of the provisions covered under this Integrity Pact. 
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IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and 
date first above mentioned in the presence of following witnesses: 
 
 
............................................................... 
(For and on behalf of Principal/Owner) 
 
 
................................................................. 
(For and on behalf of Bidder/Contractor) 
 
 
WITNESSES: 
 
 
1............................................... 
(Signature, name and address) 
 
 
2................................................ 
(Signature, name and address) 
 
Place:         
 
Date: 
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SCHEDULE -A 
 

 
Name of Work: E-Tender for “E-Tender for Fabrication & Installation of Kort Nozzle at 

MPT Sukhdeb in Kolkata/ Howrah (NW-1)”. 
 

i. Estimated cost of work & EMD requirement: As mentioned in NIT. However, the  
        estimate mentioned is in NIT merely as 
       a rough guide. 
 

ii. Security Deposit     :10% of tendered value 
 

iii. Earnest Money     :As indicated in NIT 
 

iv. Performance Guarantee                     :5% of tendered value in the form of  
       Demand Draft/RTGS in favour of  
       “IWAI FUND” issued by any  
       Nationalized/Scheduled Bank of India. 

 
v. Balance Security Deposit                      : 5 % (A sum @10% of the gross amount 

       of the bill shall be deducted from 
       running bill till the amount accumulated 
       to 5% of contract value (including  
       deposited EMD.) 
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SCHEDULE-B 
 

 
(General Rules & Directions with reference to General Conditions of Contract) 
 

i. Officer inviting tender    :Director, IWAI, Guwahati 
 

ii. Tender Accepting Authority   :Director, IWAI, Guwahati 
 

iii. (a) Time allowed for submission of   :15 days 
      Performance Guarantee as per  
      Clause 3.1 of GCC from the date of  
      issue of letter of acceptance 
    

 (b) Maximum allowable time extension  : 7 days 
       beyond the period provided in (iii)(a) above 
  

iv. Standard Schedule of Rates    :Market Rates 
 

v. Specifications to be followed   :As per manufacturer servicing manual 
 

vi. Incentive for early completion. 
 Whether Clause 50 is applicable   : No 

  
 
 
 
 

******* 
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GENERAL CONDITIONS OF CONTRACT 
 

C O N T E N T S 
 
CLAUSE-1 :  DEFINITIONS  
CLAUSE-2 :       INTERPRETATIONS  
CLAUSE-3 : PERFORMANCE GURANTEE 
CLAUSE-4 : SECURITY DEPOSIT 
CLAUSE-5 : SUFFICIENCY OF TENDER 
CLAUSE-6 : CONTRACT DOCUMENTS  
CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 
CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE  
CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 
CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 
CLAUSE-11 : CHANGE IN CONSTITUTION 
CLAUSE-12 : COMMENCEMENT OF WORK 
CLAUSE-13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATION DRAWINGS  
  AND ORDERS ETC. 
CLAUSE-14 : SETTING OUT THE WORKS  
CLAUSE-15 : URGENT WORKS  
CLAUSE-16 : DEVIATIONS 
CLAUSE-17 : CONTRACTORS SUPERVISION 
CLAUSE-18 : INSTRUCTION AND NOTICE 
CLAUSE-19 : PLANT AND EQUIPMENT  
CLAUSE-20 : PATENT RIGHTS  
CLAUSE-21 : MATERIALS  
CLAUSE-22 : LAWS GOVERNING THE CONTRACT 
CLAUSE-23 : WATCHING AND LIGHTING  
CLAUSE-24 : WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  
CLAUSE-25 : LABOUR 
CLAUSE-26 : MATERIALS OBTAINED FROM EXCAVATION AND TREASURE TROVE, FOSSILS ETC. 
CLAUSE-27 : FORCE MAJEURE 
CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION THEREOF 
CLAUSE-29 : CONTRACTOR’S LIABILITY AND INSURANCE 
CLAUSE-30 : SUSPENSION OF WORKS  
CLAUSE-31 : FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR 
  REDUCTION IN SCOPE OF WORK 
CLAUSE-32 : TERMINATION OF CONTRACT ON DEATH  
CLAUSE-33 : CARRYING OUT PART OF WORK AT THE RISK AND COST OF THE CONTRACTOR 
CLAUSE-34 : COMPLETION TIME AND EXTENSIONS  
CLAUSE-35 : LIQUIDATED DAMAGES FOR DELAY 
CLAUSE-36 : WHEN THE CONTRACT CAN BE DETERMINED 
CLAUSE-37 : INSPECTION AND APPROVAL 
CLAUSE-38 : COMPLETION CERTIFICATE  
CLAUSE-39 : MEASUREMENTS  
CLAUSE-40 : PAYMENT ON ACCOUNT  
CLAUSE-41 : TAXES, DUTIES AND LEVIES ETC 
CLAUSE-42 : TAX DEDUCTION AT SOURCE 
CLAUSE-43 : PAYMENT OF FINAL BILL 
CLAUSE-44 : OVER PAYMENTS AND UNDER PAYMENTS  
CLAUSE-45 : FINALITY CLAUSE 
CLAUSE-46 : SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED IS REASONABLE  
  WITHOUT PREFERENCE TO ACTUAL LOSS 
CLAUSE-47 : SETTLEMENT OF DISPUTES & ARBITRATION  
CLAUSE-48 : CLAIMS 
CLAUSE-49 : INTEREST 
CLAUSE-50 : INCENTIVE FOR EARLY COMPLETION 
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GENERAL CONDITIONS OF CONTRACT 
 
CLAUSE - 1: DEFINITIONS 
 

In the contract, the following words & expressions shall, unless context otherwise requires, 
have the meaning thereby respectively assigned to them: 
 
i) Contract: means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the Chairman, Inland 
Waterways Authority of India and the contractor, together within the documents referred to 
therein including these conditions, the specifications, designs, drawings and instructions issued 
from time to time by the Engineer-in-charge and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another          

 
 ii) Contract sum: means the amount arrived at by multiplying the quantities shown in the 

schedule of quantities and price by the respective item rates as allowed. 
 

 iii) Contractor:  means the successful tenderer who is awarded the contract to perform the work 
covered under this tender document and shall be deemed to include the contractor’s successors, 
executors, representatives or assign approved by the Engineer-in-charge. 

 
 (iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 
 
(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of India, 

which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 
representatives, successors and assigns. 

 
(vi) Engineer-In-Charge (EIC) means the Engineer officer authorized to direct supervise and be 

In-charge of the works for the purpose of this contract who shall supervise and be in charge of 
the work. 

 
(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by the 

Engineer-in-charge for day to day supervision, checking, taking measurement, checking bills, 
ensuring quality control, inspecting works and other related works for completion of the 
project. 
  

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 
 

(ix) Chief Engineer: means the Chief Engineer of the Authority. 
 
(x) Director means the Director of the Authority, as the case may be. 
 
(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

 
(xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 
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(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 

Authority, as the case may be  
 
(xiv) Work Order means a letter from the Authority conveying the acceptance of the tender/offer 

subject to such reservations as may have been stated therein. 
 

(xv) Day : means a calendar day beginning and ending  at  mid-night. 
 
(xvi) Week : means seven consecutive calendar days 

 
(xvii) Month : means the one Calendar month. 
 
(xviii) Site means the waterway and / or other places through which the works are to be executed. 
 
(xix) Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the work.  
 
(xx) Drawings : means the drawings referred to in the specifications  and  / or appended with the  

tender  document,  any modifications  of such drawings approved in writing  by  the Engineer-
in-Charge  and shall also include  drawings  issued for  actual  execution of the work time to 
time by  the  Engineer-in-Charge. 
 

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge 
become necessary at the time of execution and / or during the progress of work to obviate any 
risk or accident or failure or to obviate any risk of damage to the vessel structure, or required to 
accelerate the progress of work or which becomes necessary for security or for any other 
reason the Engineer-in-Charge may deem expedient. 

 

(xxii) Work/ works: means work / works to be executed in accordance with the contract. 
 

(xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to the 
tender papers or the standard schedule of rates of the govt. mentioned with the amendments 
thereto issued up to the date of receipt of the tender. 

 

(xxiv) District specifications mean the specifications followed by the State Government in the area 
where the work is to be executed. 

 

(xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 
 
CLAUSE – 2: INTERPRETATIONS  
 

2.1 Where the contract so requires, words imparting the singular only shall also include the plural 
and vice versa. Any reference to masculine gender shall whenever required include feminine 
gender and vice versa.  

 

2.2  Heading and marginal notes in these General Conditions shall not be deemed to form part 
thereof or be taken into consideration in the interpretation of construction thereof of the 
contract. 
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CLAUSE – 3: PERFORMANCE GUARANTEE 
 

3.1 The contractor shall be required to deposit an amount equal to 5% of the tendered value of the 
work as performance guarantee in the form of either RTGS/demand draft payable at any 
nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled bank or 
State Bank of India in accordance with the form prescribed within 15 days of the issue of the 
work order. 

 

3.2 Performance guarantee shall be initially valid up to the stipulated date of completion plus sixty 
days beyond that. In case the time for completion gets enlarged, the contractor shall get the 
validity of the performance guarantee extended to cover such enlarged time of the work. After 
recording of the completion certificate for the work by the competent authority, the 
performance guarantee shall be returned to the contractor without any interest. 

 

3.3 In the event of contract being determined under the provision of any of the clauses/conditions 
of agreement, the performance guarantee shall be forfeited in full and shall be absolutely at the 
disposal of the authority.  

  
CLAUSE – 4: SECURITY DEPOSIT 
 
4.1 A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 

contractor till the sum along with the sum already deposited as the  earnest money will amount 
to security deposit of 5% of the contract value of work. Bank guarantee will not be accepted as 
security deposit. 

 
4.2 The total security deposit shall remain with IWAI till the defect liability period is over or the 

payment of the final bill payable in accordance with agreement conditions whichever is later, 
provided the Engineer-in-Charge is satisfied that there is no demand outstanding against the 
contractor. 

 
4.3 No interest will be paid on security deposit. 
 
4.4 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 
security deposit furnished by the contractor. However, if the contractor duly performs and 
completes the contract in all respects and presents in absolute "NO DEMAND 
CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 
contractor after deduction of cost and expenses that the Authority may have incurred and other 
money including all losses and damages which the Authority is entitled to recover from the 
Contractor. 

 
4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the contractor a 

memo in writing pointing out the delay in progress and calling upon the contractor to explain 
the causes for the delay within 3 days of receipt of the memo and 10 days from issuance of 
memo whichever is earlier. If the Engineer-in-Charge is not satisfied with the explanations 
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offered, he may forfeit the security deposit and / or withhold payment of pending bills in whole 
or in part and/ or get the measures of rectification of progress of work accelerated to the pre-
defined level at the risk and cost of the contractor. 
 

4.6  All compensation or other sums of money payable by the contractor under the terms of the 
contract or any other contract or on any other account whatsoever, may be deducted from or 
paid by the sale of a sufficient part of his security or from the interest arising there from or 
from any sums which may be due or may become due to the contractor by the Authority on any 
account whatsoever. Also in the event of the contractor’s security deposit being reduced by 
reasons of such deductions or sale, as aforesaid the contractor shall, within 14 days of receipt 
of notice of demand from the Engineer-in-Charge make good the deficit in his security deposit. 

 
CLAUSE – 5: SUFFICIENCY OF TENDER  
 

The contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the rates quoted in the schedule of   
Quantities and Prices which shall (except as otherwise provided in the contract) cover all his 
obligations under the contract and all matters and things necessary for the proper execution and 
completion of the works in accordance with the provisions of the contract and its operation 
during execution of work. 

 
CLAUSE – 6:  CONTRACT DOCUMENTS  
 
 6.1 The language in which the contract documents shall be drawn up shall be English and if the 

said documents are written in more than one languages, the language according to which the 
contract is to be constructed and interpreted shall be English. 

 
 6.2 The Contractor shall be furnished free of charge certified true copy of the contract document.  
 
6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by the 

Contractor on the Site in good condition and the same shall at all reasonable time be available 
for inspection and use by the Engineer-in-Charge, his representatives or by other Inspecting 
officers of the Authority. 

 
 6.4 None of these Documents shall be used by the Contractor for any purpose other than that of 

this contract. 
 
CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions.  The case of discrepancy between the Schedule 
of Quantities and prices, the Specifications and/ or the drawings, the following order of 
precedence shall be observed : - 
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(a) Description in the Schedule of Quantities and Prices.     
(b)  Relevant Specifications and Special Conditions, if any. 
(c) Drawings. 
(d) Indian Standards Specifications of BIS. 

 
 7.2 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 
Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of the 
Engineer-in-Charge regarding the correct intent and meaning of the drawings and 
specifications shall be final and binding. 

 
 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any omission 

there from shall not vitiate the Contract or release the Contractor from the execution of the 
whole or any part of the work(s) comprised therein according to drawings and specifications or 
from any of his obligations under the contract. 

 
 7.4 If on check there is difference in the amount worked out by contractor in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance with the 
following rules: 

 
(a) In the event of error/discrepancy occurring in the rates written in figures and words, 

then the rate which corresponds with the amount worked out by the contractor shall, 
unless otherwise proved, be taken as correct. If the amount of an item is not worked out 
by the contractor or it does not correspond with the rate written either in figures or in 
words, then the rate quoted by the contractor in words shall be taken as correct. When 
the rate quoted by the contractor in figures and words tally, but the amount is not 
worked out correctly, the rate quoted by the contractor will, unless or otherwise proved, 
be taken as correct. 

 
(b) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 
 
(c) The totals of various sections of schedule of quantities and price amended shall be 

carried over to the General Summary and the tendered sum amended accordingly.  The 
tendered sum so altered shall, for the purpose of tender, be substituted for the sum 
originally tendered and considered for acceptance instead of the original sum quoted by 
the tenderer.  Any rounding off of quantities or in sections of schedule of quantities and 
prices or in General summary by the tenderer shall be ignored. 

 
 
CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE 
 

 8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 
works and to test and examine any materials/ parts to be used or workmanship achieved in 
connection with the works.  
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8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative any 
of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to the 
contractor a copy of all such written delegation of powers and authorities. Any written 
instruction or written approval given by the representative of the Engineer-in-Charge to the 
contractor within the terms of such delegation shall bind the contractor and the Authority as 
though it has been given by the Engineer-in-Charge. 

 

8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials 
shall be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove such 
work or materials and to order the pulling down, removal or breaking up thereof. The 
contractor shall, at his own expense, again carry out such works as directed by the Engineer-in-
Charge. 

 

8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-
Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall thereupon 
confirm, reverse or vary such decision and the decision of the Engineer-in- Charge in this 
regard shall be final and binding on the contractor. 

 
CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work under the 
contract.  Provided that the Engineer-in-Charge may at his discretion, approve and authorize 
the Contractor to sub-let any part of the work, which in his opinion, is not substantial, after the 
contractor submits to him in writing the details of the part of the work(s) or trade proposed to 
be sublet, the name of the sub-contractor thereof together with his past experience in the said 
work/trade and the form of the proposed sub-contract. Nevertheless any such approval or 
authorization by the Engineer-in-Charge shall not relieve the contractor from his any or all 
liabilities, obligations, duties and responsibilities under the contract. The contractor shall also 
be fully responsible to the Authority for all the acts and omissions of the sub-contractor, his 
employees and agents or persons directly employed by the contractor.  However, the 
employment of piece rate works shall not be construed as sub-letting. 

 
 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 
 

The contractors shall, in accordance with the requirements of the work as decided by the 
Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 
contemporaneously on separate contracts and for departmental labour and labour of any other 
agency properly authorized by Authority or any statutory body which may be employed at the 
site for execution of any work not included in the contract which the Authority may enter into 
in connection with or ancillary to the works. In all matters of conflict of interest, the Engineer-
in-Charge shall direct what compromise should be made and his decision shall be final and 
binding on the parties. 
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CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE INTIMATED 
 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-Charge 
shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu Undivided Family business concern, such approval, as 
aforesaid, shall like-wise be obtained before the contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry out the works hereby 
undertaken by the contractor.  If prior approval as aforesaid is not obtained the contractor shall 
be deemed to have been assigned in contravention to Clause 36 hereof and the same action will 
be taken and the same consequences shall ensure as provided for in the said clause-36.  

 

CLAUSE – 12:  COMMENCEMENT OF WORK 
 

The contractor shall commence the work at the respective sites within 10 days of the issue of 
Letter of Award.  If the contractor commits default in mobilization of resources, and equipment 
as aforesaid, the Engineer-in-Charge shall without prejudice to any other right or remedy be at 
liberty to cancel the contract and forfeit the earnest money/security deposit. 

  
CLAUSE–13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATION 

DRAWINGS AND ORDERS ETC. 
 

13.1 The contractor shall execute the whole and every part of the work in the most substantial and 
workman like manner in strict conformity with the specifications laid down in the contract 
document or as may be laid down by the Engineer-in-Charge under the terms of the contract. 
The contractor shall also conform exactly, fully and faithfully to the designs, drawings 
specifications and instructions in writing in respect of the work, duly signed by the Engineer-
in-Charge as may be issued from time to time. 

 

 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract documents, in 
accordance with the provisions of contract, the documents set forth herein in respect of the 
work on commencement or during the performance of the contract: 

 

(a) Specifications or revisions thereof other than standard printed specifications 
(b)  Explanations, instructions etc. 

 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-Charge 
may issue to the contractor from time to time in respect of the work shall be deemed to form 
integral part of the contract and the contractor shall be bound to carry out the work 
accordingly. 
 

13.3 In the case of any class of work for which there is no specifications, such work shall be carried 
out in accordance with the Bureau of Indian Standards specifications. In case there are no such 
specifications in the BIS, work shall be carried out as per manufacturer’s specifications, if 
manufacturer’s specifications are also not available then as per District specifications. In case 
there are no such specifications as required, above the work shall be carried out in all respect in 
accordance with the instructions and requirements of the Engineer-in-Charge. 

 13.4 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge in 
writing.  However, any verbal instructions or order shall be confirmed by the Engineer-in-
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Charge as soon as practicable without loss of time and only such written instruction shall be 
deemed to be valid.  

 
CLAUSE – 14: SETTING OUT THE WORKS 
 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during the 
course of surveying, inspection, etc.  

 
CLAUSE – 15:  URGENT WORKS 
 

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall be final 
and binding) becomes necessary, the contractor shall execute the same as may be directed by 
Engineer-in-Charge, provided the directions are in accordance and confirmatory with 
provisions in Clause – 8. 

 
CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING 
 
16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions 

to, or substitutions for the original specifications, drawings, designs and instructions that may 
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 
part of the works in case of non-availability of a portion of the site or for any other reasons and 
the contractor shall be bound to carry out the works in accordance with any instructions given 
to him in writing signed by the Engineer-in-Charge and such alterations, omissions, additions 
or substitutions shall form part of the contract as if originally provided therein and any altered, 
additional or substituted work which the contractor may be directed to do in the manner 
specified above as part of the works, shall be carried out by the contractor on the same 
conditions in all respects including price on which he agreed to do the main work except as 
hereafter provided. 

 
16.2  The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered be extended, if requested by the 
contractor, as follows:  

 

(i)  In the proportion which the additional cost of the altered, additional or substituted work, 
bears to the original tendered value plus  

 

(ii)  25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 

 
16.3 In the case of extra item(s) (items that are completely new, and are in addition to the items 

contained in the contract), the contractor may within fifteen days of receipt of order or 
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 
Engineer-in-Charge shall within one month of the receipt of the claims supported by analysis, 
after giving consideration to the analysis of the rates submitted by the contractor, determine the 
rates on the basis of the market rates and the contractor shall be paid in accordance with the 
rates so determined. 
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16.4 In the case of substituted items (items that are taken up with partial substitution or in lieu of 

items of work in the contract), the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the following para. 

 

(a) If the market rate for the substituted item so determined is more than the market rate of 
the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so increased 
to the extent of the difference between the market rates of substituted item and the 
agreement item (to be substituted). 

 

(b)  If the market rate for the substituted item so determined is less than the market rate of 
the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so decreased 
to the extent of the difference between the market rates of substituted item and the 
agreement item (to be substituted). 

 

16.5 In the case of contract items, substituted items, contract cum substituted items, which exceed 
the deviation limits laid down in Schedule ‘B’, the contractor may within fifteen days of 
receipt of order or occurrence of the excess, claim revision of the rates, supported by proper 
analysis for the work in excess of the above mentioned limits, provided that if the rates so 
claimed are in excess of the rates specified in the schedule of quantities, the Engineer-in-
Charge shall within one month of receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, determine the rates on the 
basis of the market rates and the contractor shall be paid in accordance with the rates so 
determined.  
 

16.6  The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates of items 
for the work in excess of the limits laid down in Schedule ‘B’, and the Engineer-in-Charge 
shall after giving notice to the contractor within one month of occurrence of the excess and 
after taking into consideration any reply received from him within fifteen days of the receipt of 
the notice, revise the rates for the work in question within one month of the expiry of the said 
period of fifteen days having regard to the market rates. 
 

16.7 Under the circumstances, the contractor shall at any stage not suspend the work on account of 
non-settlement of rates of such Deviated/Extra/Substituted items. 

 

 
 
 
 
 
CLAUSE - 17:  CONTRACTOR’S SUPERVISION  
 

 17.1    The contractor shall either himself supervise the execution of the works or shall appoint at his 
own expense, a qualified and experienced Engineer as his accredited agent approved by the 
Engineer-in-Charge, if contractor has himself not sufficient knowledge or experience to be 
capable of receiving instruction or cannot give his full attention to the works.  The contractor 
or his agent shall be present at the   site(s) and shall supervise the execution of the works with 
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such additional assistance in each trade, as the work involved shall require and considered 
essential by the Engineer-in-Charge. Further the directions/instructions given by the Engineer-
in-Charge to the contractor's agent shall be considered to have the same force as if these had 
been given to the contractor himself. 

 
  17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 

Engineer-in- Charge shall have full powers to suspend the execution of the works until such 
date as a suitable agent is appointed by the contractor and takes over the charge of supervision 
of the work.  For any such suspension, the contractor shall be held responsible for delay so 
caused to the work. 

 
CLAUSE - 18:  INSTRUCTIONS AND NOTICE 
 
 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the Authority 

and all other actions to be taken on its behalf may be given or taken by the Engineer-in-Charge 
or any officer for the time being entrusted with the functions, duties and powers of the 
Engineer-in-Charge. 

 
18.2 All instructions, notices and communications etc. under the contract shall be given in writing 

and any such oral orders / instructions given shall be confirmed in writing and no such 
communication which is not given or confirmed in writing shall be valid. 

 
 18.3 All instructions, notices and communications shall be deemed to have been duly given or sent 

to the contractor, if delivered to the contractor, his authorized agent, or left at, or posted to the 
address given by the contractor or his authorized agent or to the last known place of abode or 
business of the contractor or his agent of services by post shall be deemed to have been served 
on the date when in the ordinary course of post these would have been delivered to him and in 
other cases on the day on which the same were  so delivered or left. 

 
18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in 

respect of the execution of work through a “Site Order Book“ maintained in the office of the 
Engineer-in-Charge and the contractor or his authorized representative shall confirm receipt of 
such instructions by signing the relevant entries in this book. If required by the Contractor, he 
shall be furnished a certified true copy of such instruction(s). The pro-forma for Site Order 
Book to be maintained at site is given in Annexure – III. 

 
18.5 The “Hindrance Register” shall be maintained at the site of work, where any hindrance which 

comes to the notice of the representative of the Engineer-in-Charge shall be recorded and 
immediately a report will be made to the Engineer-in-Charge within a week. The Engineer-in-
Charge shall review the Hindrance Register at least once in a month. The pro-forma on which 
the Hindrance Register shall be maintained is given in Annexure-IV. 
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CLAUSE -19:  PLANT AND EQUIPMENT  
 
 19.1 The Contractors shall provide and install all necessary plant; equipment and machinery 

required for the execution of the work under the contract, at his cost and shall use such 
methods and appliances for the purpose of all the operations connected with the work covered 
by the contract, which shall ensure the completion of work(s) within the specified time. 

 
  19.2 Subject to the availability of any item(s), plant, equipment and machinery the Authority at the 

written request of the contractor, may issue to the contractor on hire for being deployed on the 
work contracted for, at pre- determined rates, terms and conditions at the sole discretion of the 
Engineer-in-Charge. 

 
CLAUSE – 20:  PATENT RIGHTS 
 

The contractor shall indemnify the Authority, its representatives or its employees against any 
action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties or other charges which may be 
payable in respect of any article or material or part thereof included in the contract.  In the 
event of any claim being made or action being brought against the Authority or any agent, 
servant or employee of the Authority in respect of any such materials as aforesaid the 
contractor shall immediately be notified thereof. Provided that such indemnification shall not 
apply when such infringement has taken place in complying with the specific directions issued 
by the Authority but the contractor shall pay any royalties or other charges payable in respect 
of any such use, the amount so paid being reimbursement to the contractor only if the use was 
the result of any drawings and or specifications issued after submission of the tender. 

 
CLAUSE – 21: MATERIALS 
 
 21.1 The contractor shall at his own expenses provide / arrange all materials required for the bona-

fide use on work under the contract. 
 
 21.2 All materials/parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to time proof 
and samples, at his own cost, the materials/parts as may be specified by the Engineer-in-
Charge. Further the Engineer-in-Charge shall also have powers to have such tests, in addition 
to those specified in the contract, as may be required and the contractor shall provide all 
facilities to carry out the same. The cost of materials/parts consumed in such tests and also the 
expenses incurred thereon including the cost of the testing charges, shall be borne by the 
contractor in all cases and also where such tests which are in addition to those provided in the 
contract disclose that the materials are in conformity with the provisions of the contract. 

 
 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 

examine any materials/parts intended to be used in the works, either on the site or at factory or 
workshop or other place(s) where such materials are assembled, fabricated, manufactured or 
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any place where these are lying or from where these are being obtained.  For this, purpose, the 
contractor shall afford such facilities as may be required for such inspection and examination. 

 
 
 
CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

The Courts at Guwahati only shall have the jurisdiction for filing the award of the arbitration 
and for any other judicial proceedings. 

 
CLAUSE - 23:  WATCH & WARD AND LIGHTING 
 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and watch 
& ward when and where necessary or as required by the Engineer-in-Charge for the protection 
of the works or for the safety and convenience of those employed on the works or the public. 

 
CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  
 
 24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall be 

carried out during Sundays and national holidays without the permission in writing of the 
Engineer-in-Charge. However, when work is unavoidable or necessary for safety of life, 
property or works, contractor shall take necessary action immediately and advise the Engineer-
in-Charge accordingly. 

 
 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work may 

be carried out on holidays, Sundays and/or in extra shifts to ensure completion of works under 
the contract as scheduled. 

 
CLAUSE - 25: LABOUR 
 
25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the required rate 

of progress and of quality to ensure workmanship of the degree specified in the contract 
and to the satisfaction of the Engineer-in-Charge.  The Contractor shall not employ in 
connection with the works any person who has not completed eighteen years of age the 
minimum age specified in Indian Labour Law. 

 
(b) If any foreigner is employed by the contractor on the work within the site the later shall 

ensure that such foreigner possesses the necessary special permit issued by the Civil 
Authorities in writing and also comply with the instructions issued there-from from 
time to time. In the event of any lapse in this regard on the part of such foreigner the 
contractor shall be personally held responsible for the lapse & Authority shall not be 
liable in any event.           

 
(c) The Contract is liable for cancellation if either the contractor himself or any of his 

employee is found to be a person who has held Class-I post under the Authority 
immediately before retirement and has within two years of such retirement accepted 
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without obtaining the previous permission of the Authority or of the Chairman as the 
case may be and employment as contractor for, or in connection with the execution of 
the public works, or as an employee of such contractor. If the contract is terminated on 
account of the failure of the contractor to comply with the above clause, the Authority 
shall be entitled to recover from him such damages as may be determined by the 
Engineer-in-Charge with due regard to the inconvenience caused to the Authority on 
account of such termination without prejudice to the Authority's right to proceed 
against such officer.        

 
25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution 

return of the number and description by trades of the works of people employed on the works. 
The contractor shall also submit on the 4th and 19th of every month for the period of second 
half of the preceding month and first half of the current month respectively to the Engineer-in-
Charge, a true statement in respect of the following. 

 
i) Any accident if occurred during the said fortnight showing the circumstances under 

which it happened and the extent of damage and injury caused by it and. 
 
ii) The number of female workers who have been allowed maternity benefit as provided in 

the Maternity Benefit Act 1961 or Rules made there under and the amount paid to 
them. 

 
25.3 The Contractor shall pay to labourer employed by him either directly or through sub-

contractors wages not less than wages as defined in Minimum Wages Act 1948 and Contract 
Labour (Regulation and Abolition) Act 1970 amended from time to time and rules framed 
there-under and other labour laws affecting contract labour that may be brought in force from 
time to time. 

 
25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation or Bye 

Laws of any Local or other Statutory Authority applicable in relation to the execution of works 
such as: 

 
i)  Payment of Wages Act, 1936 (Amended) 
 

ii)  Minimum Wages Act, 1948 (Amended). 
 

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there 
under as amended.  

 

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976. 
 

v)  Employer's Liability Act 1938 (Amended) 
 

vi) Maternity Benefit Act. 1961 (Amended) 
 

vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 
 

viii) The Industrial Disputes Act. 1947 (Amended) 
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ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 and 
any amended thereof: 

 
x)    The Personal Injuries (Compensation Insurance) Act 1963 and any modifications thereof 

and rules made there under from time to time. The Contractor shall take into account all 
the above and financial liabilities in his quoted rates and nothing extra, whatsoever, 
shall be payable to him on this account. 

 
The list is indicative only, otherwise the contractor should be aware of all the Acts/Labour 
Laws and should follow diligently on the work. The contractor shall be fully and personally 
responsible for the violation of any Act/Labour Law  

 

25.5 The Contractor shall be liable to pay his contribution and the employees contribution to the 
State Insurance Scheme in respect of all labour employed by him for the execution of the 
contract, in accordance with the provision of  "the Employees State insurance Act 1948" as 
amended from time to time.  In case the Contractor fails to submit full details of his account of 
labour employed and the contribution payable, the Engineer-in- Charge shall recover from the 
running bills the contribution amount as assessed by him.  The amount so recovered shall be 
adjusted against the actual contribution payable for Employees State Insurance. 

 

25.6 The Engineer-in-Charge shall on a report having been made by an inspecting officer as defined 
in the Contract Labour  (Regulation and Abolition) Act and Rules or on his own in his capacity 
as Principal Employer, have the power to deduct from the amount due to the contractor any 
sum required for making good the loss suffered by worker(s) by reason of non-fulfillment of 
the conditions of the Contract for the benefit of Workers, nonpayment of wages or on account 
of deduction made from the wages of the workers which are not justified by the terms of the 
contract or non- observance of the said Act and Rules framed there under  with amendments 
made from time to time. 

 

25.7 The Contractor shall indemnify the Authority against any payments to be made under and for 
observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above without prejudice 
to his right to claim indemnity from his sub-contractors. In the event of the contractor's failure 
to comply with the provisions of all the Acts/Laws stipulated in Clause-25.4 or in the event of 
decree or award or order against the contractor having been received from the competent 
authority on account of any default or breach or in connection with any of the provisions of the 
Acts/Laws/Rules mentioned in Sub-Clause 25.4 above, the Engineer-in-Charge without 
prejudice to any other right or remedy under the contract shall be empowered to deduct such 
sum or sums  from the  Bill of the contractor or from his security deposit  or from  other  
payment due under this contract  or  any  other contract to satisfy within a reasonable time the  
provisions of the various Acts/Laws/Rules/Codes as mentioned under  Sub-Clause  25.4 above, 
on the part of the contractor under  the contract on behalf of and at the expenses of the 
contractor and make payment and /or provide amenities/ facilities/services  accordingly. In this 
regard, the decision of the Engineer-in-Charge shall be conclusive and binding on the 
contractor. 
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 25.8 In the event or the Contractor committing a default or breach of any of the provisions of the 
aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended from  time 
to time or furnishing any information or  submitting or filling any form/Register/Slip under the  
provisions of  these Regulations which is materially incorrect then  on the  report  of  the 
Inspecting officer as  defined  in  the relevant  Acts and Rules as referred in Clause 25.4 above, 
the Contractor shall without prejudice to any other liability  pay  to the Authority a sum not 
exceeding Rs.50/- (Rs. Fifty only) as liquidated damages for every default, breach or 
furnishing, making, submitting, filling materially incorrect statement as may be fixed by the 
Engineer-in-Charge. The decision of the Engineer-in-Charge in this respect shall be final & 
binding. 

 
25.9 The Contractor shall at his own expenses comply with or cause to be complied with the 

Provisions/ Rules provided for welfare and health of Contract Labour in the Contract Labour 
(Regulation and Abolition) Act and other relevant Acts and Rules framed there under or any 
other instructions issued by the Authority in this regard for the protection of health and for 
making sanitary arrangements for workers employed directly or indirectly on the works. In 
case the contractor fails to make arrangements as aforesaid, the Engineer-in-Charge shall be 
entitled to do so and recover the cost thereof from the contractor. 

 
25.10 The Contractor shall at his own expense arrange for the safety or as required by the Engineer-

in-Charge, in respect of all labour directly or indirectly employed for performance of the 
Works and shall provide all facilities in connection therewith. In case the contractor fails to 
make arrangements and provide necessary facilities as aforesaid, the Engineer-in- Charge shall 
be entitled to do so and recover the cost thereof from the Contractor. But this will not absolve 
the contractor of his responsibility or otherwise thereof. 

 
25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract Labour" 

Safety Manual, or the provisions relating to report on accidents and grant of maternity benefits 
to female workers and the relevant Acts/Rules referred in clause 25.4 above shall make the 
contractor liable to pay to the Authority as liquidated damages an amount not exceeding Rs. 
50/- for each default or materially incorrect statement. The decision of the Engineer-in-Charge 
in such matters based on reports from the inspecting Officers as defined in the relevant Acts 
and Rules as referred in clause 25.4 above shall be final and binding and deductions for 
recovery of such liquidated damages may be made from any amount payable to the contractor. 
In the event of any injury, disability or death of any workmen in or about the work employed 
by the contractor either directly or through his sub-contractor, contractor shall at all time 
indemnify and save harmless the Authority against all claims, damages and compensation 
under the Workmen Compensation Act. 1923 as amended from time to time or in other Law 
for the time being in force and Rules there-under from time to time and also against all costs, 
charges and expenses of any smooth action by proceedings arising out of such accidents or 
injury, disability or death of a workmen and against all sum or sums which may with the 
consent of the contractor be paid to compromise or compound any claim in this regard. If any 
award, decree or order is passed against the contractor for recovery of any compensation under 
the Workmen Compensation Act, 1923, for any injury, disability or death of a workman by any 
competent court, the said sum or sums shall be deducted by the Engineer-in-Charge from any 
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sum then due or that may become due to the contractor or from his security deposit or sale 
thereof in full or part under the contract or any other contract with the Authority towards 
fulfillment of the said decree, award or orders. 

 
25.12 Provided always that the contractor shall have no right to claim payments/claims whatsoever 

on account of his compliance with his obligations under this clause and Labour Regulations. 
 

25.13   The contractor shall not otherwise than in accordance with the statutes ordinance and 
Government Regulations or orders for the time being in force import, sell, give, barter or 
otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale, 
gift, barter or disposal by his sub-contractor, agent or employees. 

 

25.14 The contractor shall not give, barter or otherwise dispose of to any person or persons any arms 
or ammunition of any kind or permit to suffer the same as aforesaid.       

 

25.15 The Contractor shall employ for the execution of the works only such persons as are skilled 
and experienced in their respective trades and Engineer-in-Charge shall be at liberty to object 
to and require the contractor to remove from the works any persons employed by the 
Contractor for the execution of the works who, in the opinion of the Engineer-in-Charge, 
misconduct himself or is incompetent or negligent in the proper performance of his duties. The 
contractor shall forthwith comply with such requisition and such person shall not be again 
employed upon the works without permission of the Engineer-in-Charge.  

 

25.16 Release of Security deposit after labour clearance: Security deposit of the work shall not be 
refunded till the contractor produces a clearance certificate from the Labour Officer. As soon 
as the work is virtually completed, the contractor shall apply for clearance certificate to the 
Labour Officer under intimation to Engineer-in-Charge. The Engineer-in-Charge on the receipt 
of such communication shall write to Labour Officer to intimate if any complaint is pending 
against the contractor in respect of the work. If no complaint is pending on record till after 
three months after completion of work and/or no communication is received from Labour 
Officer to this effect till six months after the date of completion, it will be deemed to have 
received the clearance certificate and the security deposit will be released if otherwise due. 

 
CLAUSE – 26:  MATERIALS OBTAINED FROM EXCAVATION SUCH AS                                                                         

COINS, FOSSILS, ETC.  
 

26.1 Materials of any kind obtained from excavation on the site shall remain the property of the 
Authority and shall be disposed off as directed by the Engineer-in-Charge. 

 

26.2 However, if any of the materials thus obtained from excavation on the site is such as can be 
used in the execution of the work under the contract, the contractor will be allowed to use the 
same free of cost (except that any amount of royalty paid for in this regard by the Authority 
shall be recoverable from the contractor) for the aforesaid purpose provided the same is found 
suitable and is approved by the Engineer-in-Charge. 

 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 
archeological interest discovered on the site shall be the absolute property of the Authority.  
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The contractor shall take reasonable precautions to prevent his labour or any other person from 
removing or damaging any such article or thing and shall acquaint the Engineer-in-Charge with 
such discovery and carryout the Engineer-in-Charge’s directions as to the disposal of the same 
at the expense of the Authority. 

 
CLAUSE – 27:  FORCE MAJEURE 
 

27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's 
employees), Civil Commotion  (to the extent no insurable), war (whether declared or not), 
invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, insurrection, 
military or usurped power, damage from aircraft, nuclear fission, acts of God, such as 
earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented floods, fires not 
caused by contractor's negligence and other such causes  over  which  the contractor  has no 
control and are accepted as such  by  the Engineer-in-Charge, whose decision shall be final and  
binding.  In the event of either party being rendered unable by Force Majeure to perform any 
obligation required to be performed by them under this contract, the relative obligation of the 
party affected by such Force Majeure shall be treated as suspended for the period during which 
such Force Majeure cause lasts, provided the party allowing that it has been rendered unable as 
aforesaid, thereby shall notify within 15 days of the alleged beginning and ending thereof 
giving full particulars and satisfactory evidence in support of such cause. 

 

27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion 
date for a period exceeding the period of delay attributable to the causes of Force Majeure and 
neither the Authority nor the bidder shall be liable to pay extra costs provided it is mutually 
established that Force Majeure conditions did actually exist. 

 

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even at 
the time of submission bid, he shall categorically specify in his bid and state whether they have 
been taken into consideration in their quotations. 

 
CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 
 

 28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, solar 
panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, drains, electricity 
or telephone posts, wires, trees, grass line, cultivated land in the area in which they may be 
working or in the area contiguous to the premises on which the work or any part of it is being 
executed or if any damage is caused to any item belonging to IWAI or to any person during the 
progress of work, the Contractor shall upon receipt of a notice in writing in that behalf from the 
Engineer-in-Charge, make good the same at his cost. 

 

28.2 If it appears to the Engineer-in-Charge or his representative at any time during the progress of 
work or prior to the expiration of the Defects Liability period that any work has been executed 
with unsound, imperfect or unskilled workmanship or that any materials or articles provided by 
the Contractor for execution of the work are unsound or of a quality inferior to that contracted 
for, or otherwise not in accordance with the Contract, or that any defect, shrinkage or other 
faults found in the work arising out of defective design or defective/ improper materials or 
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workmanship, the Contractor shall, upon receipt of a notice in writing in that behalf from the 
Engineer-in-Charge forthwith rectify or remove and  reconstruct  the  work so specified in 
whole or in part,  as  the case may be, and/or remove the materials/articles so  specified and 
provide other proper and suitable materials at  his expense. 

 
28.3 All damages caused by accidents or carelessness of the contractor or any of his employees or 

any property belonging to the Authority is wasted or is misused by the contractor or any of his 
employees shall be to the account of the contractor, who shall make good the loss. 

 
CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE  
 
29.1 From commencement to completion of the work(s) as a whole, the Contractor shall take full 

responsibility for the care thereof and for taking precautions to prevent loss or damage.  He 
shall be liable for any damage or loss that may happen to the works or any part thereof and to 
the Authority's Plant, Equipment and Material (hired or issued to the Contractor) shall be in 
good order and condition and in conformity in every respect with the requirements of the 
Contract and instructions of the Engineer-in-Charge. 

 
29.2     i) Neither party to the contract shall be liable to the other in respect of any loss or damage 

which may occur or arise out of "Force Majeure" to the works or any part thereof on to 
any material or article at site but not incorporated in the works or to any person or 
anything or material whatsoever or either party provided such a loss or damage could 
not have been foreseen or avoided by a prudent person and the either party shall bear 
losses and damages in respect of their respective men and materials.  As such liability 
of either party shall include claims/ compensations of the third party also. 

 
ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) above, the 

following provisions shall also have effect: 
 

(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge 
proceed with the completion of the works under and in accordance with the 
provisions and conditions of the contract, and 

 
(b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, 

re-execute the works lost or damaged, remove from the site any debris and so 
much of the works as shall have been damaged and carry the Authority's T & P, 
Plant and Equipment, Material etc. to the Authority's store.  The cost of such re-
execution of the works, removal of damaged works and carrying of Authority's 
store shall be ascertained in the same manner as for deviations and this shall be 
ascertained in the same manner as for deviations and this shall be added to the 
contract sum. Provided always that the Contractor shall, at his own cost, repair 
and make good so much of the loss or damage as has been occasioned by any 
failure on his part to perform his obligations under the contract or not taking 
precautions to prevent loss or damage or minimize the amount of such loss or 



 
 
 
 
    

45

damage, Final assessment of loss or damage shall be decided by the Engineer-
in-Charge and his decision shall be final and binding.  

 
29.3 The contractor shall take special precautions to see that public places and roads adjacent to 

contractor's yard are not blocked at anytime either by his material or by his workmen. The 
roads are to be kept always clear and no equipment/materials shall be stacked.  

 
29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors dropped in 

the waterways shall be properly marked and removed after done with.   
 
29.5 The contractor shall indemnify and keep indemnified the Authority against all losses and 

claims for death, injuries or damage to any person or any property whatsoever which may arise 
out of or in consequence of the construction and maintenance, of works during the contract 
period and also against all claims, demands, proceedings, damages, costs, charges and 
expenses whatsoever in respect of or in relation thereto, and such liabilities shall include 
claims/compensations of the third party.   

 
29.6 (a)  Before commencing execution of  the work, the Contractor shall without in any way 

limiting his obligations and responsibilities under this condition,  insure  against any  
damage, loss or injury which may occur to any property (excluding that of the Authority 
but including the Authority building rented to the contractor wholly or in part and  any 
part of which is used in part and any part of which is used by him for storing combustible 
materials) public  liability by arising out of the carrying out of the contract. For this 
purpose the contractor shall take out, pay all costs and maintain throughout the period of 
his contract public liability with the following coverage. 

 
i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one 

person and Rs. 2,00,000 for each accident. 
 

ii) Property liability limits for each accident not less than Rs. 1,00,000 
 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that he has 
taken out all the insurance policies referred to above and has paid the necessary 
premiums for keeping the policies alive till expiry of the Defects Liability Period. 

 
 (b) The Contractor shall ensure that similar insurance policies are taken out by his sub-

contractor (if any) and shall be responsible for any claims or losses to the Authority 
resulting from their failure to obtain adequate insurance protection in connection thereof.  
The Contractor shall produce or cause to be produced by his sub-contractors (if any) as the 
case may be, relevant, policy or policies and premium receipt as and when required by the 
Engineer-in-Charge. 

 
(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect 
under the term of the Contract then and in any such case the Authority may, without being 
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bound to effect and keep in force any such insurance and pay such premium or premiums 
as may be necessary for that purpose and from time to time deduct the amount so paid by 
the Authority from any moneys due or which may become due to the  contractor or 
recover the same as a debt due from the contractor.  

 
(d) The contractor shall at his own expense arrange for the safety provisions as required in 

respect of the works covered under this contract as per the instruction of Engineer-in-
charge.  In case, the contractor fails to comply with the provisions of the safety the 
Engineer- in-Charge shall be entitled to and make the necessary arrangements at the risk 
and cost of the contractor. This will, however, not absolve the Contractor of his overall 
responsibility to execute the works under the contract. 

 
CLAUSE – 30: SUSPENSION OF WORKS 
 
30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision shall be 

final and binding on the contractor) suspend the progress of the works or any part thereof for 
such time or times and in such manner as the Engineer-in-Charge may consider necessary. 

 
30.2 The suspension of the work can be done by Engineer-in-Charge for any of the following 

reasons: 
  

(a) On account of any default on the part of the contractor or 
(b) for proper execution of the works or part thereof for the reasons other than the default of 

the contractor or  
(c) for the safety of the works or part thereof. 

 
30.3 The contractor shall during the suspension period, properly protect and secure the works to the 

extent necessary and carry out the instructions given in that behalf by the Engineer-in-Charge. 
 
30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the 

contractor shall be entitled to the extension of time equal to the period of every such 
suspension Plus 25% for the completion of the item or group of items of work for which a 
separate period of completion is specified in the contract and of which suspended work forms a 
part 

 
 
 
CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO    
     ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
 

If at any time after acceptance of the tender the Authority decides to abandon or reduce the 
scope of the works for reason whatsoever and hence does not require the whole or any part of 
the works to be carried out, the Engineer-in-Charge (with the prior approval of competent 
authority mentioned in scheduled ‘B’) shall give notice in writing to that effect to the 
contractor and the Contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derived 
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from the execution of the works in full but which he could  not derive in consequence of the 
fore closure of  the whole or part of the works. 

 
CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 
 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor 
dies, or if the Contractor is a partnership concern and one of the partners dies, then, unless the 
Engineer-in-Charge is satisfied that the legal representatives of the individual contractor or of 
the proprietor of the proprietary concern and in the case of partnership, the surviving partners 
are capable of carrying out and completing the contract, the Engineer-in-Charge shall be 
entitled to terminate the Contract as to its incomplete part without the Authority being in 
anyway liable  to payment of any compensation whatsoever on any account to the estate  of the 
deceased Contractor and/or to  the  surviving partners of the Contractor's firm on account of  
termination of the Contract. The decision of the Engineer-in-Charge that the legal 
representatives of the deceased contractor or the surviving   partners of the Contractor's firm 
cannot carry out and complete the works under the contract shall be final and binding on the 
parties. In the event of such termination, the Authority shall not hold the estate of the deceased 
Contractor and/or the surviving partners of the Contractor's firm liable for damages for not 
completing the contract. Provided that the power of the Engineer-in-Charge of such 
termination of contract shall be without prejudice to any other right or remedy which shall 
have accrued or shall accrue to him under the contract. 

 
CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF 

THECONTRACTOR 
 

33.1  If the contractor  
 

(i) At any time makes default during the currency of work or does not execute any part of the 
work with due diligence and continues to do so even after a notice in writing of 7 days in 
this respect from the Engineer-in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or takes effective steps to remedy it within 7 days even after a notice in 
writing is given in that behalf  by the Engineer-in-Charge; or 

(iii) Fails to complete the work (s) or items of work with individual dates of completion, on or 
before the date (s) so determined, and does not complete them within the period specified 
in the notice given in writing in that behalf by the Engineer-in-Charge. 

 

33.2 The Engineer-in-Charge without invoking action under clause 36 may, without prejudice to 
any other right or remedy against the contractor which have either accrued or accrue thereafter 
to IWAI, by a notice in writing to take the part work/ part incomplete work of any item (s) out 
of his hands and shall have powers to: 

 

(a) Take possession of the site and any materials, constructional plant, implements, stores, 
etc., thereon; and/ or 

(b) Carry out the part work/ part incomplete work of any items (s) by any means at the risk 
and cost of the contractor. 
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33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work/ part incomplete work of any item (s) taken out of his hands 
and execute at the risk and cost of the contractor, the liability of contractor on account of loss 
or damage suffered by IWAI because of action under this clause shall not exceed 10% of the 
tendered value of the work. 

 
33.4 In determining the amount, credit shall be given to the contractor with the value of work done 

in all respect in the same number and at the same rate as if it had been carried out by the 
original contractor under the terms of his contract, the value of contractor’s materials taken 
over and incorporated in the work and use of plant and machinery belonging to the contractor. 
The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the contractor. Provided also that if the expenses incurred 
by the IWAI are less than the amount payable to the contractor at his agreement rates, the 
difference shall not be payable to the contractor.   
 

33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part work/ part 
incomplete work of any item (s) or the excess loss of damages suffered or may be suffered by 
IWAI as aforesaid after allowing such credit shall without prejudice to any other right or 
remedy available to IWAI in law or per as agreement be recovered from any money due to the 
contractor on any account, and if such money is insufficient, the contactor shall be called upon 
in writing and shall be liable to pay the same within 30 days.     
 

33.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors’ unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of sale 
thereof towards the dues recoverable from the contactor under the contract and if thereafter 
there remains any balance outstanding, it shall be recovered in accordance with the provisions 
of the contract.       
 

33.7 In the event of the above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance on 
any account or with a view to the execution of the work or the performance of the contract.  

 
CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 
 
34.1 The Engineer-in-Charge will make available to the contractor the site to enable the contractor 

to commence & proceed with the execution of the work in accordance with agreed programme. 
If there is any delay in making available any area of the work or the delays mentioned in Para 
34.4, the competent authority as specified in schedule ‘B’ on the recommendations of the 
Engineer-in-Charge shall grant reasonable extension of time for completion of work. But the 
contractor shall not claim any compensation whatsoever on this account. 
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34.2 If after the award of the work the contractor commits defaults in commencing the execution of 
work as aforesaid, Govt. shall without prejudice to any other right or remedy available in law, 
be at liberty to forfeit the earnest money & performance guarantee absolutely.  

 

34.3 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and 
Progress Chart get it approved by the Department. The Chart shall be prepared in direct 
relation to the time stated in the Contract documents for completion of items of the works. It 
shall indicate the forecast of the dates of commencement and completion of various trades of 
sections of the work. 

 

34.4 However, if the work (s) be delayed by: - 
 (i) Force majeure as per clause 27, or 
 (ii) Abnormally bad weather, or 
 (iii)  Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the 
trades employed on the work, or 

(v)  Delay on the part of other contractors or tradesman engaged by Engineer-in-Charge in 
executing work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of Government to supply or 
(vii) Non-availability of breakdown of Tools and Plant to be supplied or supplied by 

Government or 
(viii)  Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond 

the Contractor’s control. 
 

 Then immediately upon the happening of any such events as aforesaid, the contractor shall 
inform the Engineer-in-Charge accordingly, but the contractor shall nevertheless use constantly 
his best endeavors to prevent and/or make good the delay and shall do all that may be required 
in this regard. The Contractor shall also request, in writing, for extension of time, to which he 
may consider himself eligible under the contract, within fourteen days of the date of happening 
of any such events as indicated above.  

 

34.5 In case the cost of the work is more than 10 crores than the total scope of work will be divided 
into milestones. The contractor shall submit a Time & Progress chart for each milestone and 
get it approved by the competent authority. 

 

34.6 Request for rescheduling of Mile stones and extension of time, to be eligible for consideration, 
shall be made by the Contractor in writing within fourteen days of the happening of the event 
causing delay on the prescribed form to the competent authority as indicated in Schedule ‘B’. 
The Contractor may also, if practicable, indicate in such a request the period for which 
extension is desired. 

 

34.7 In any such case as may have arisen due to any of the events, as aforesaid, and which may have 
been brought out by the contractor in writing, the Competent Authority mentioned in 
Scheduled ‘B’ may give a fair and reasonable extension of time, after taking into consideration 
the nature of the work delayed and practicability of its execution during the period of 
extension.  

34.8 Such extensions shall be communicated to the contractor by the Engineer-in-Charge in writing. 
The contractor shall not be entitled to claim any compensation or over run charges whatsoever 
for any extension granted.  
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CLAUSE – 35:  LIQUIDATED DAMAGES FOR DELAY 
 
35.1 If the contractor fails to maintain the required progress in terms of clause 34 or to complete the 

work and clear the site on or before the date of completion as per the contract or extended date 
of completion, he shall, without prejudice to any other right or remedy available under the law 
to the authority on account of such breach, pay as agreed liquidated damages the amount 
calculated at the rates stipulated below.  

 
(i)  Liquidated Damages      @ 1.5 % per month of delay  

for delay of work        to be computed on per day basis  
 
Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work.  
 
The competent authority mentioned in Schedule ‘B’ (whose decision in writing shall be final & 
binding) may decide on the amount of tendered value of the work for every completed 
day/month (as applicable) that the progress remains below that specified in Clause 34 or that 
the work remains incomplete. 
 
The amount of liquidated damages may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the authority. 

 
35.2 In case of contracts having tendered amount more than 10 crores, if the contractor does not 

achieve a particular milestone mentioned in schedule ‘B’, or the re-scheduled milestone(s) in 
terms of Clause 34.6, the amount shown against that milestone shall be withheld, to be adjusted 
against the liquidated damages levied at the final decision on Extension of Time. With-holding 
of this amount on failure to achieve a milestone, shall be automatic without any notice to the 
contractor. However, if the contractor catches up with the progress of work on the subsequent 
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for 
the delay in subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest, whatsoever, shall be payable on 
such withheld amount. 

 
35.3 In case of contracts having tendered amount less than 10 crores, if the work remains 

incomplete after the stipulated date of completion, the Engineer-in-charge may withhold 10% 
of the tendered value of the work from the running payments of the contractor pending final 
decision of the competent authority mentioned in schedule ‘B’ on the extension of time case. If 
the competent authority decides to grant extension of time without levy of liquidated damages 
or levy part of the total liquidated damages specified above, then the balance withheld amount 
after adjusting the amount of the liquidated damages levied by the competent authority will be 
refunded to the contractor.  
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CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 
 
36.1  Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 

 
(i)  If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an inefficient 
or otherwise improper or un-workman like manner shall omit to comply with the requirement 
of such notice for a period of seven days thereafter. 

 
(ii)  If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-
Charge he will be unable to secure completion of the work by the date for completion and 
continues to do so after a notice in writing of seven days from the Engineer-in-Charge. 

 
(iii)  If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and 
does not complete them within the period specified in a notice given in writing in that behalf 
by the Engineer-in-Charge. 

 
(iv)  If the contractor persistently neglects to carry out his obligations under the contract and/ or 

commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to 
him in that behalf by the Engineer-in-Charge. 

 
(v)  If the contractor shall offer or give or agree to give to any person in IWAI service or to any 

other person on his behalf any gift or consideration of any kind as an inducement or reward for 
doing or forbearing to do or for having done or forborne to do any act in relation to the 
obtaining or execution of contract. 

 
(vi) If the contractor shall enter into a contract with IWAI in connection with which commission 

has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any 
such commission and the terms of payment thereof have been previously disclosed in writing 
to the Engineer-in-Charge. 

 
(vii)  If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other non-

bonafide methods of competitive tendering or commits breach of integrity pact. 
 
(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate made 
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against him or shall take any proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for 
the time being in force or make any conveyance or assignment of his effects or composition or 
arrangement for the benefit of his creditors or purport so to do, or if any application be made 
under any Insolvency Act for the time being in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors. 

 
(ix)  If the contractor being a company shall pass a resolution or the court shall make an order that 

the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 
receiver or a manager or which entitle the court to make a winding up order. 

 
(x)  If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 
 
(xi)   If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of 

labour with materials not to be incorporated in the work, shall not be deemed to be subletting) 
or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire 
works or any portion thereof without the prior written approval of the Engineer -in-Charge. 

 
When the contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer-in-Charge on behalf of the IWAI with the approval of the competent authority 
mentioned in schedule ‘B’ shall have powers: 
 

(a)  To determine the contract as aforesaid (of which termination notice in writing to the contractor 
under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 
determination, the Earnest Money Deposit, Security Deposit already recovered and 
Performance Guarantee under the contract shall be liable to be forfeited and shall be absolutely 
at the disposal of the IWAI. 

 
(b)  After giving notice to the contractor to measure up the work of the contractor and to take such 

whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to 
another contractor to complete the work. The contractor, whose contract is determined as 
above, shall not be allowed to participate in the tendering process for the balance work. 

 
In the event of above courses being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any advances on 
account or with a view to the execution of the work or the performance of the contract. And in 
case action is taken under any of the provision aforesaid, the contractor shall not be entitled to 
recover or be paid any sum for any work thereof or actually performed under this contract 
unless and until the Engineer-in-Charge has certified in writing the performance of such work 
and the value payable in respect thereof and he shall only be entitled to be paid the value so 
certified. 
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CLAUSE – 37:  INSPECTION AND APPROVAL 
 
37.1 All works involving more than one process shall be subject to examination and approval at 

each stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his 
authorized representative, when each stage is ready.  In default of such notice, the Engineer-in-
Charge shall be entitled to appraise the quality and extent thereof and the decision of the 
Engineer-in-Charge in this regard shall be final and binding. 

 
 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for examination.  The 
contractor shall give due notice to the Engineer-in-Charge or his authorized representative 
whenever any such work is ready for examination and the Engineer- in-Charge or his 
representative shall, without unreasonable delay, unless he considers it necessary and advise 
the contractor accordingly, examine and measure such work. In the event of the failure or the 
contractor to give such notice, he shall if required by the Engineer-in-Charge, uncover such 
work at the contractor's expenses. 

 
 37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. The 

contractor can have the inspection schedules finalized with the Engineer-in-charge. Generally, 
all attempts should be made to have joint inspection and number of inspections be not less than 
three in a calendar month.  

 
CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 
 
38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and within the 

specified time limit and under the terms and conditions of the contract. As soon as the work 
under the contractor is completed as a whole the contractor shall give notice of such 
completion to the Engineer-in-Charge.  The Engineer-in-Charge shall inspect the work and 
shall satisfy himself that the work(s) has been completed in accordance with the provisions of 
the contract and then issue to the Contractor a certificate of completion indicating the date of 
completion. Should the Engineer- in-Charge notice that there are defects in the works or the 
works are not considered to be complete, he shall issue a notice in writing to the Contractor to 
rectify / replace the defective work or any part thereof or complete the work, as the case may 
be within such time as may be notified and after the contractor has complied with as aforesaid 
and gives notice of completion the Engineer-in-Charge shall inspect the work and issue the 
completion certificate in the same manner as aforesaid. 

 
38.2.1 No certificate of completion shall be issued as stipulated above and no work be considered to 

be completed unless the contractor shall have removed from the work  site and  / or premises 
all his belongings /  temporary  arrangements  brought / made by him for the site and / or  
premises in  all  respects and made the whole of the site  and  /  or premises fit for immediate 
occupation / use to the satisfaction of the Engineer- in-Charge. If the contractor fails to 
comply with the above mentioned requirements on or before the date of completion of the 
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work, the Engineer-in-Charge, may as he thinks fit and at the risk at cost of the contractor, 
fulfill such requirements and remove / dispose of the contractor's belongings / temporary 
arrangements, as aforesaid, and the contractor shall have no claim in this respect except for 
any sum realized by the sale of Contractor's belongings  / temporary arrangements less the 
cost of fulfilling the said requirements and any other amount that  may be  due from the 
contractor. Should the expenditure on the aforesaid account exceed the amount realized by 
sale of such contractor's belongings / temporary arrangements then the contractor shall on 
demand pay the amount of such excess expenditure.  
 

38.2.2 The contractor shall submit the completion plans of the work wherever required within 30 
days of the completion of work. In case the contractor fails to submit completion plans as 
aforesaid, he shall be liable to pay a sum equivalent to 2.5% of the value of the work subject 
to a ceiling of Rs. 15000/- (Rupees fifteen thousand only) as may be fixed by Engineer-in-
Charge concerned and in this respect the decision of the Engineer-in-Charge shall be final and 
binding on the contractor. 

 
CLAUSE - 39:  MEASUREMENTS 
 
39.1 The Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. 
 
39.2  Notwithstanding any provision in the relevant standard method of measurement or any general 

or local custom, measurement of work done under the contract shall be taken in accordance 
with the procedure set forth in the Technical Specifications or Schedule of Quantities under the 
contract. In case of items of work which are not covered by the Technical Specifications or 
Schedule of Quantities measurement shall be taken in accordance with the relevant standard 
methods of measurement laid down by the Bureau of Indian Standard.  
 
 

 39.3  All items having a financial value shall be entered in daily log book/ measurement book 
prescribed by the Authority so that the complete work performed under the contract is duly 
accounted. 

 
 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative 

and by the contractor or his authorized representative.  
 
39.5 Before taking measurements of any works, the Engineer-in-Charge or representative deputed 

by him for the purpose, shall give a reasonable notice to the Contractor.  If the Contractor fails 
to attend or send an authorized representative for measurement after such notice or fails to 
countersign or to record the objection within a week from the date of taking the measurements, 
in such eventuality the measurements taken by the Engineer-in-Charge shall be taken to be 
correct and final measurements of such works. 

 
39.6 The contractor shall, without extra charge, provide assistance with every appliance, labour and 

other things necessary for measurement.  
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39.7 Measurements shall be signed and dated by both parties each day on the Site on completion of 

measurement. If the contractor objects to any of the measurement recorded by the 
representative of the Engineer-in- Charge a note to the effect shall be made in the item objected 
to and such note shall be signed and dated by both parties engaged in taking the measurement. 
The decision of the Engineer-in-Charge on any such dispute or difference or interpretation 
shall be final and binding on the contractor in respect of all contract items, substituted items, 
extra items and deviations.  

 
CLAUSE – 40:  PAYMENT ON ACCOUNT 
 
40.1 Interim bills shall be submitted by the contractor on completion of the repair of all works of 

each vessels after he has successfully made the trial and obtained the certificate for satisfactory 
repairing of the respective vessels. The Engineer-in-Charge shall then arrange to have the bills 
processed with reference to his measurements and trial records all entered in measurement 
book(s). 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge certifying 
the sum to which the contractor is considered entitled by way of interim payment for the work 
executed, after deducting there from the amount already paid, the security deposit and such 
other amounts as may be withheld, deductible or recoverable in terms of the contract. 

 
40.3    Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within 

30 days from the date of submission of the bill subject to the acceptance of the Engineer-in- 
Charge.  

 
40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-Charge or 

his authorized representative. Such cheques shall be issued direct to the contractor on 
furnishing a stamped receipt for the amount of the cheque or to his constituted attorney duly 
authorized to receive such payments from the EIC. 

 
40.5 Any interim certificate given relating to work done or materials delivered may be modified or 

corrected by any subsequent interim certificate or by the final certificate. No certificate(s) of 
the Engineer-in- Charge supporting an interim payment shall itself be conclusive evidence that 
any work or materials to which it relates is / are in accordance with the same. 

 
40.6 Should there be a request for extension of date of completion, pending its consideration interim 

payments shall continue to be made as provided herein. 
 
40.7 TDS and other statutory taxes at the applicable rates shall be deducted at source from any 

payment made to the contractor against this contract. 
 
CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 
 
41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise, or any other 

local, State or Central taxes as applicable/ charged by Centre or State Government or Local authorities 
on all materials that the contractor has to purchase for the performance of the contract and services, 
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shall be payable by the contractor and the Authority will not entertain any claim for compensation 
whatsoever in this regard except service tax/GST. The applicable service tax/GST 5% components 
should have to be shown separately by the contractor during submission of bills which would be 
paid to the contractor as per prevailing rates. If any new taxes/ change in taxes /increase in taxes 
become applicable after the commencement of the contract affecting the total cost, IWAI may pay 
the new taxes/ change in taxes/ increase in taxes after ascertaining proper certification and proof 
to this extent submitted by the bidders. The contractor has to furnish the proof of payment to the 
concerned Govt. Authorities before claiming the next bill. 
 

CLAUSE-42:  TAX DEDUCTION AT SOURCE  
 
42.1 TDS and other statutory taxes at the applicable rate as per the various Tax Act/Rules of the 

Govt. shall be deducted from all the payment/advances made against the contract. 
 
CLAUSE – 43:  PAYMENT OF FINAL BILL 

 
The final bill shall be submitted by the contractor within one month from the date of 
completion of the work or of the date the certificate of completion furnished by the Engineer-
in-Charge.  No further claim in this regard unless as specified herein under shall be entertained. 
Payment of final bill shall be made within three months if the amount of the contract is up to 
Rs. 15 lakhs and six months if the value of the work exceeds Rs. 15 lakhs. If there shall be any 
dispute about any item or items of the work then the undisputed item or items only shall be 
paid within the said period of three months or six months, as the case may be.  The contractor 
shall submit a list of the disputed items within thirty days from the disallowance thereof and if 
he fails to do so, his claim shall be deemed to have been fully waived and absolutely 
extinguished. 

 
CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 
 

44.1  Whenever any claim whatsoever for the payments of a sum of money to the Authority arises 
out of or under this contract against the contractor, the same may be deducted by the Authority 
from any sum then due or which at anytime thereafter may become due to the contractor under 
this contract and failing that under any other contract with the Authority or from any other sum 
whatsoever due to the contractor from the Authority or from his security deposit, or he shall 
pay the claim on demand. 

 

 44.2 The Authority reserves the right to carry out post- payment audit and technical examination of 
the final bill including all supporting vouchers, abstracts, etc.  The authority further reserves 
the right to enforce recovery of any over payment when detected not- withstanding the fact that 
the amount of the final bill may be included by one of the parties as an item of dispute before 
an arbitrator appointed under clause 48 of this contract and notwithstanding the fact that the 
amount of the final bill figures in the arbitration award. 

 

44.3 If as a result of such audit and technical examination any over payment is discovered in respect 
of any work done by the contractor or alleged to have been done by him under contract, it shall 
be recovered by the Authority from the contractor by any of all of the methods prescribed 
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above, and if any under payment is discovered, the amount shall be duly paid to the contractor 
by the Authority. 

 

44.4 Provided that the aforesaid right of the Authority to adjust over-payment against amount due to 
the contractor under any other contract with the Authority shall not extend beyond the period 
of two years from the date of payment of the final bill or in case the final bill is a MINUS bill, 
from the date the amount payable by the Contractor under the MINUS final bill is 
communicated to the contractor. 

 

44.5 Any sum of money due and payable to the Contractor (including the security deposit returnable 
to him) under the contract may be withheld or retained by way of lien by the Engineer-in-
Charge or Authority against any claim of the Authority or such other person or persons in 
respect of payment of a sum of money arising out of or under any other contract made by the 
contractor with the Engineer-in-Charge or Authority or with such other person or persons.  The 
sum of money so withheld or retained under this clause by the Engineer-in-Charge or 
Authority will be kept withheld or retained as such by the Engineer-in- Charge or Authority or 
till his claim arising out of in the same contract or any other contract is either mutually settled 
or determined by the arbitrator, if the contract is governed by the arbitration clause under the 
clause 48 or by the competent court hereinafter provided, as the case may be, and the 
contractor shall have no claim for interest or damages  whatsoever  on this  account or any 
other ground in respect of any  sum  of money withheld or retained under this clause. 

 

CLAUSE – 45:  FINALITY CLAUSE 
 

It shall be accepted as an inseparable part of the contract that in matters regarding design, 
materials, workmanship, removal of improper work, interpretation of the contract drawings and 
contract specifications, mode of procedure and the carryout out of the work the decision of the 
Engineer-in-Charge which shall be given in writing shall be final and binding on the 
contractor. 
 
 

 
CLAUSE – 46: SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED IS 

REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 
 

All sum payable by way of compensation to the Authority under any of these conditions shall 
be considered as reasonable compensation without reference to the actual loss or damage 
sustained and whether or not damage shall have been sustained. 

 
 
CLAUSE - 47: SETTLEMENT OF DISPUTES & ARBITRATION. 
 
47.1 Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in-before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise 
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concerning the works or the execution or failure to execute the same whether arising during the 
progress of the work or after the cancellation, termination, completion or abandonment thereof 
shall be dealt with as mentioned hereinafter: 

 
(i) If the contractor considers any work demanded of him to be outside the requirements of the 

contract, or disputes any drawings, record or decision given in writing by the Engineer-in-
Charge on any matter in connection with or arising out of the contract or carrying out of the 
work, to be unacceptable, he shall promptly within 15 days of the receipt of decision from the 
Engineer-in-Charge request the Chief Engineer in writing through the Engineer-in-Charge for 
written instruction or decision. Thereupon, the Chief Engineer shall give his written 
instructions of the decision within a period of one month from the receipt of the contractor’s 
letter. However, this will not be reason for the stoppage of work.  

 
(ii) If the Chief Engineer fails to give his instructions or decision in writing within the aforesaid 

period or if the contractor is dissatisfied with the instruction or decision of the Chief Engineer, 
the contractor may, within 15 days of the receipt of Chief Engineer’s decision, appeal to the 
Chairman, IWAI who shall afford an opportunity to the contractor to be heard, if the latter so 
desires, and to offer evidence in support of his appeal. The Chairman, IWAI shall give his 
decision within 30 days of receipt of contractor’s appeal. If the contractor is still dissatisfied 
with his decision, the contractor shall within a period of 30 days from receipt of the decision, 
give notice to the Chairman, IWAI for appointment of arbitrator on prescribed proforma as per 
Appendix V, failing which the said decision shall be final binding and conclusive and not 
referable to adjudication by the arbitrator.  
 

47.2 Except where the decision has become final, binding and conclusive in terms of Sub Para 47.1 
above, disputes or differences shall be referred for adjudication through arbitration by a sole 
arbitrator appointed by Chairman, IWAI.   

 
47.3 Further, within thirty (30) days of receipt of such notice from either party, the Engineer-in-

Charge of work at the time of such dispute shall send to the Contractor a panel of three persons 
preferably but not necessarily from the approved panel of arbitrators being maintained by 
Indian Council of Arbitration (ICA) and thereafter the Contractor within fifteen (15) days of 
receipt of such panel communicate to the Engineer-in-charge the name of one of the persons 
from such panel and such a person shall then be appointed as sole arbitrator by the Chairman, 
IWAI. However, the arbitrator so appointed shall not be an officer or the employee of Inland 
Waterways Authority of India. 
 

Provided that if the Contractor fails to communicate the selection of a name out of the panel so 
forwarded to him by the Engineer-in-charge then after the expiry of the aforesaid stipulated 
period the Chairman, shall without delay select one person from the aforesaid panel and 
appoint him as the sole arbitrator. 

 
47.4 The arbitrator to whom the matter is originally referred being transferred or vacating his office 

or being unable to act for any reason, then the Chairman IWAI shall appoint another person to 
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act as sole arbitrator, such person shall be entitled to proceed with the reference from the stage 
at which it was left by the predecessor. 

 
47.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in what 

proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall be borne by 
either party. 

 
47.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to make 

and publish his award. 
 
47.7 A notice of the existence in question, dispute or difference in connection with the contract 

unless served by either party within 30 days of the expiry of the defects liability period, failing 
which all rights and claim under this contract shall be deemed to have been waived and thus 
forfeited and absolutely barred. 

 
 47.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 

1,00,000/- and above. 
 
 47.9 The work under this Contract shall continue during Arbitration proceedings and no payments 

due from or payment by the Authority shall be withheld on account of such proceedings except 
to the extent which may be in dispute. 

 
 47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-enactment 

thereof and the rules made there under and being in force shall apply to the Arbitration 
proceedings under this clause. 

 
 47.11 The parties to the agreement hereby undertake to have recourse only to arbitration proceedings 

under for Arbitration Act 1996 and the venue of the arbitration proceeding shall be Noida/ 
New Delhi and the parties will not have recourse to Civil Court to settle any of their disputes 
arising out of this agreement except through arbitration. 

 
NOTE: In case of contract with another Public Sector Undertaking, following Arbitration Clause shall 

apply:  "Except as otherwise provided, in case of a contract with a public Sector Undertaking if 
at any time any question dispute or difference whatsoever arises between the parties upon or in 
relation to, or in connection with this agreement, the same shall be settled in terms of the 
Ministry of Industry, Department   of Public Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or 
any modifications / amendments thereof.  "The arbitrator shall have the power to enlarge the 
term to publish the award with the consent of the parties provided always that the 
commencement or continuation of the arbitration proceeding shall not result in cessation or 
suspension of any of other rights and obligations of the parties of any payments due to them 
hereunder.  

 
CLAUSE - 48: CLAIMS 

 
48.1 The contractor shall send to the Engineer-in-Charge once in every month on account giving 

particulars, as full and detailed as possible of all claims for any additional payment to which 
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the contractor may consider himself entitled and of all extra work or additional work ordered in 
writing and which has been executed during proceeding month. 

 
48.2 No claim for payment of any extra work or expenses will be considered which has not been 

included in such particulars. The Engineer-in-Charge may consider payment for any such work 
or expense, where admissible under the terms of the Contract. 

 
48.3 Any claim which is not notified in two consecutive monthly statements for the two consecutive 

months shall be deemed to have been waived & extinguished. 
 
CLAUSE 49: INTEREST 
 
 ‘No interest shall be payable on account due to the contractor against final bills or any other 

payment due under the contract. 
 
CLAUSE 50:  INCENTIVE FOR EARLY COMPLETION. 
  

In case, the contractor completes the work ahead of scheduled completion time, a bonus @1% 
(one per cent) of the tendered value per month computed on per day basis, shall be payable to 
the contractor, subject to a maximum limit of 5% (five per cent) of the tendered value. The 
amount of bonus, if payable, shall be paid along with final bill after completion of work. 
Provided always that provision of the Clause 50 shall be applicable only when so provided in 
Schedule ‘B’.   
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PART- III 
  
 

TECHNICAL SPECIFICATIONS & SPECIAL CONDITIONS 
 
1. The contractor shall forthwith dispatch raise and remove any plant (floating or otherwise) 

belonging to him or to any person employed by him which may sunk in the course of execution 
and completion of the works or otherwise deal with the same as per E.I.C. or the representative 
may direct. Until the same shall be raise and removed the contractor shall display at night such 
lights and do all such things for the safety of navigation as may be required by the department. 
In the event of the contractor not carrying out the obligation imposed upon him by this clause, 
the Engineer-in-charge shall raise and remove the same (without prejudice to the right of the 
Authority to hold the contractor liable) and the contractor shall pay to the Authority all costs 
incurred in connection therewith. The fact that broken vessel, craft or plant is insured or has 
been declared a total loss, shall not absolve the contractor from his obligation under this to 
raise and remove the same.  

 
2. REPAIRING, TESTING AND TRIAL OF THE VESSEL AFTER COMPLETION OF 

REPAIR 
 
 Subject to and in accordance with the provisions of the contract, the contractor shall and in the 

best and most workmen like manner repair, equip test and undertake required load trial of the 
vessel to the satisfaction of the Engineer-in-charge or his representative. The vessel should be 
handed over to the Authority at the same place where the vessel was taken over by the 
contractor for repair. 

 
3. REPLACEMENT OF DEFECTIVE WORK, MATERIALS AND FITTINGS 
 
 All materials used in carrying out this contract shall confirm to the concerned standards and 

shall be to the entire satisfaction to the Engineer-in-charge or his representative. Any portion or 
portions of the materials, machinery or any of the works done under his contract which may be 
considered by the EIC or his representative to be defective or unsatisfactory or not in 
accordance with the specifications shall be replaced/made good in a manner satisfactory of 
E.I.C. or his representative at the expenses of the contractor. E-way bill if the goods/spares are 
procured and transported from other state. The materials, spares and goods to be fitted with 
vessels shall be inspected and certified before use by a committee nominated by EIC. The old 
replacement/parts/spares shall also be checked and certified by a committee. Before 
replacement of material, the contractor shall submit an estimate in respect of spares, material to 
be replaced and take approval of EIC. 

 
4. CONTRACTOR’S RESPONSIBILITY DURING THE REPAIR 
 
 The said repair of the vessels shall be inspected by the E.I.C or his representative from time to 

time as required and the contractor shall provide all assistance to the E.I.C or his representative 
for inspection/time to time visits and shall continue to be responsible for the safety of vessel 



 
 
 
 
    

62

until E.I.C. or his representative takes delivery of the vessel.  In case of any loss (whether total 
or otherwise) is incurred to the vessel by any means or from any cause during the period of 
repair / overhauling by the contractor, he shall at his own expense make good such loss to the 
satisfaction of the Engineer-in-charge or his representative. 

 
5. MATERIAL AND WORKMANSHIP 
 
 All plates and sections used for ship repair will conform JS 3026 or 226 as quality. All timber 

will be of best quality seasoned wood acceptable to the Engineer-in-charge and free from sap 
rots and knots and latest IS code should be followed in all such cases. 

 
 All welding should be electric arc welding method by skilled welders and shall be approved by 

the Engineer-in-charge and shall conform to the latest relevant IS code on welding. 
 
6. PAINTING PROTECTION 
 Surface preparation: All steel surfaces, angles and plates shall be wire brushed and approved 

primer to be applied as specified. The vessel shall be painted with marine quality paint as 
specified on dry surface. 

 
7.  All measurement shall be done as per the standard code of practice or as directed by the 

Engineer-in-charge or his representative. 
 
8. Replaced old parts / equipment and scrap:  
 
 In case of replacement of spare parts and renewal of machinery, equipment etc, all the replaced 

old parts / equipment / machineries, unserviceable items are to be handed over to Authority. 
The steel or any other metal scraps generated during the repair work are to be taken over by the 
contractor at the prevailing market rate. 

 
9. The repair work of vessel has to be undertaken in floating condition. Vessel will be placed at 

location as mentioned earlier. 
 
  Power supply for undertaking the work may be drawn for the D.G set available on board or 

from the shore connection, if the same will be not available, the repairer will be arranged the 
same. 

  
10. SURVEY 

 
The necessary statutory survey, if required, shall be arranged by the contractor on behalf of the 
Authority after approval of competent authority and survey fees as claimed by the IWT 
surveyor (under state Govt.) will only reimbursed by Authority. The survey of the vessel by the 
surveyor has to be conducted along with EIC or his representative, hence contractor shall 
inform in advance regarding the surveyor’s inspection / survey. On completion of the survey, 
joint inspection report signed by the contractor, surveyor or EIC shall be made immediately 
along with the list of extra job to be undertaken, as per the recommendation of surveyor. Delay 



 
 
 
 
    

63

in completion of repair work to arranging the survey will not be considered under ‘Force 
Measure’ and no extra time will be allowed on this account. 

 
11. APPROVAL TO THE ADDITIONAL WORK 
 

The list of additional work which are considered necessary as per recommendation of the 
surveyor/ EIC, and / or those which are directed during the course of repair for satisfactory 
completion of repairs and subsequent commissioning of vessel, should prepared jointly by EIC 
and contractor. Thereafter the contractor shall furnish quotation for those items of works for 
which rate would be derived from the agreement or afresh as the case may be in force along 
with extra time required for completion of all additional work. The rate for the additional work 
shall be approved as provided in clause no. 14 of General Condition of agreement for 
execution. 

 
12. In case of vessel is not delivered within the specified time, no further Dock hire charge / 

mooring charges (if required) will be paid for contractual items. 
 
13. The contractor shall have to complete the entire work as tendered with the stipulated period as 

mentioned under clause 20 (period for completion) of this section from the date of handing 
over of the vessel. After completion of the work, necessary tests and trials and after handing 
back the vessel to the Authority all works/items supplied/fitted shall have to be guaranteed of 
any defect for a period of another 6 months and any trouble shooting/faults repairs arising out 
of all the works attended / supplied / repaired by the contractor or sub-contractor on the vessel 
during the guarantee period have to be made good free of any cost. Contractor shall attend such 
defects at place (site) wherever the vessel is within a reasonable period on receipt of the notice. 
If such repairs are not attended to specify above and the vessel is to be kept idle, Authority 
may levy penalty @ Rs.100/- per day, which will be recovered from security deposit. 

 
14.       INSPECTION OF WORKS:  
 

In addition to the provision contained in the clause-37 of general condition of contract, the 
Authority may inspect / supervise the work by an employee / by the officer / by the Authority 
or through third party / agency appointed by the Authority for such purpose. 
 

15. The Authority shall have the right to supply store, spares, materials etc, if required. 
 
16. MATERIAL & WORKMANSHIP FOR FRP/FRG REPAIR WORK 
 

The resin and glass fiber used for FRP repair work shall be of approved quality either from 
MMD / various standard organizations such as BIS or other govt. agencies. These are to be 
obtained from recognized and approved firms. The chemical composition of the resin and glass 
fiber shall conform to BIS / other standards. The workmanship of the work shall be approved 
standard prevailing in such type of work. The work shall be conducted by the experienced and 
qualified molders / repairs. 
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All the material for wood work i.e. timber, plywood, sun mica, laminated ply board shall be of 
best quality and acceptable to Engineer in-Charge. The timber must be seasoned and free from 
rap & knot. 
 

  The infrastructure i.e. Crane, Vessels etc. available with IWAI shall be provided to repairer on 
request and expenditure shall be taken from users on actual as applicable. 

 
17.  GUARANTEE PERIOD 

 
The repaired work shall be guaranteed for the period of 180 days from the date of handing over 
of the vessel after repairs & trials, for all the items that are attended / supplied / repaired by the 
contractor or sub-contractor on the vessel, against all defects which are due to defective 
material or /and workmanship. Contractor shall attend such defects at place (site) wherever the 
vessel is within a reasonable period on receipt of the notice. If such repairs are not attended by 
the repairer and the Ship/vessel is to be kept idle, Authority may levy penalty @ Rs.100/- per 
day, which will be recovered from security deposit. 

 
18.  COMPLETION PERIOD OF THE WORK 
 

The completion period of all repairing work shall be 45 days from issuing of work order or 
handing over the vessel which is the later. 

 
19. SPECIAL CONDITION 

 
A. HOLD HARMLESS:    
 
i) The Contractor should indemnify and hold the Authority harmless from any liability or 
claim for damages because of bodily injury, death, property damage, sickness, disease or loss 
and expense arising from the Contractor’s performance of this Contract. 
 
ii) The Contractor is acting in the capacity of an independent contractor with respect to the 
Authority. 
 
iii) The Contractor should protect, defend and indemnify the Owner from any claims by 
laborers or Sub Contractors for unpaid work or labor performed in connection with this 
Contractor. 
 
iv)  The bidder may visit the site/vessels for assessment of defects as per the scope of work. 
 
B. CHANGE ORDERS:       
 
i) The Contractor should not make any changes in the schedule of work or the 
Specifications without written authorization by the Engineer in Charge and written concurrence 
by the Authority. 
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C. UNSATISFACTORY PERFORMANCE:  
 
i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI shall 
have the right to issue a show cause notice to the consultant requiring him to explain the reason 
thereof. 
 
ii) In case of continuation of such unsatisfactory performance / progress / services, IWAI 
reserves the right to rescind the Contract and get the balance work executed at the risk and cost 
of the Contractor. 
 
D. WARRANTIES:  
 
i) The Contractor should warrant that this contract does not and shall not infringe any 
existing or subsequent patents, rights or licenses of any third party. 
 
ii) The Contractor should further warrant that the rights of the Authority under the present 
contract are not and shall not be infringed by any prior or subsequent contract, which may have 
been or may hereafter be entered into by the Contractor with any other party. 
 
E. MISCELLANEOUS:  
 
 The Contract embodies the entire understanding of the parties as to its subject matter and shall 
not be amended except in writing executed by both the parties and subject to the approval of 
the concerned authorities. 

 
 

 
 
 

*** 
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PART – IV 
ANNEXURE- I 

 
AGREEMENT FORMAT 

 
 This agreement made on __________day______year_____between the Inland Waterways 
Authority of India (hereinafter called the `IWAI’ which expression shall unless excluded by or 
repugnant, to the context, be deemed to include heir, successors in office) on one part and 
M/S__________________(hereinafter called the ‘CONTRACTOR’ which expression, shall unless 
excluded by repugnant to the context be deemed to include his heirs, executors, Administrators, 
representatives and assigns of successors in office) on the other part. 
 

WHEREASTHE IWAI desirous of undertaking the works_________________ 
_____________________________________________________________________ 
 
 WHEREAS the contractor has offered to execute and complete such works and whereas IWAI 
has accepted the tender of the contractor and WHEREAS the contractor has furnished 
____________________________________________________________ 
as security for the due fulfillment for all the conditions of this contract. 
 
 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 
 
 In this agreement words and expression shall have the same meaning as are respectively as 
assigned to them in the conditions of contract hereinafter referred to: 
 
 The following documents shall be deemed to form and be read and construed as part of this 
agreement VIZ. 
 
 i) (a) Notice Inviting Tenders 
 

(b) Tender form 
 
(c) Warranty 

 
ii) Information & instruction for Tenders  
 
iii) (a) Schedule: Bill of Quantity 

 
(b) Annexure 

 
iv) General Conditions of Contract 

 
v) Technical specifications and Special Conditions of Contract 
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The contract agreement has been compiled by the IWAI from the original tender documents 
and all the correspondences from the tendering stage till acceptance.  In the event of any difference 
arising from the completion of the contract, the original tender documents, contractor’s offer, minutes 
of meetings and correspondence between the party ended vide letter No.________________________ 
may be referred to by either party.  These documents shall take precedence over the compiled 
documents. 

 
The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 
 
The IWAI hereby covenants to pay the contractor in consideration of such completion of 

works, the contract price at the time and in the manner prescribed by the contract. 
 
IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day year 

first written. 
 

For and on behalf of    For and on behalf of  
(Inland Waterways Authority  of India) Contractor  

 
      
Signature ____________________  Signature _____________ 
 
Name &Designation ______________ Name & Designation _______________  
            
Stamp      Stamp     
 
Witness:      Witness: 
 
1) Signature _________________  1) Signature _________________ 

 
 

2) Name & Designation______________  2) Name & Designation____________ 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
    

68

ANNEXURE –II 
 

BANK GUARANTEE PROFORMA FOR FURNISHING   
PERFORMANCE GUARANTEE 

To 
The Chairman 
Inland Waterways Authority of India 
A-13, Sector-1 
Noida - 201301 

 
 In consideration for the Chairman, Inland Waterways Authority of India hereinafter called ‘the 
Authority” having agreed, under the terms and conditions of the Agreement dated ……………….  
made between…….  and …for the due fulfillment of the said Agreement by the Contractor of the 
terms and conditions contained in the said Agreement, on production of Bank Guarantee for 
Rs…………………. (Rupees…………………….) at the request of…………………. Contractor(s), 
We (Bank) do hereby undertake to pay to the Authority an amount not exceeding 
Rs…………………… against any loss or damage caused to or suffered, or would be caused to or 
suffered by the Authority by reason of any breach of the said Contractor(s) of any of the terms or 
conditions contained in the said Agreement. 
 
2. We……. do hereby undertake to pay the amount due and payable under this Guarantee without 
any demur, merely on a demand from the Authority stating that the amount claimed is due by way of 
loss or damage caused to or would be caused to or suffered by the authority by reason of breach by the 
said contractor(s) of any of the terms or conditions contained in the said Agreement or by reason of the 
contractor(s)’s failure to perform the said Agreement, Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this guarantee.  However, our 
liability under this guarantee shall be restricted to an amount not exceeding Rs………………. 
 
3. We undertake to pay the authority any money so demanded notwithstanding any dispute or 
disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before any court or 
Tribunal relating thereto liability under this present being absolute and unequivocal. 
 
 The payment so made by us under this Bond shall be valid discharge of our liability for 
payment there under and the contractor(s) / supplier(s) shall have no claim against us for making such 
payment. 
 
4. We, …………………. further agree that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the performance of the said Agreement and 
that it shall continue to be enforceable till all the dues of the Authority under or by virtue of the said 
Agreement have been fully and its claim satisfied or discharge or till…....................... Certify that the 
terms and conditions of the said Agreement have been fully and properly carried out by the said 
Contactor(s) and accordingly discharge this Guarantee after……. years from the date of completion of 
the said contract unless a demand or claim under this Guarantee is served in writing on the bank but 
before the expiry of the said period of ………………. years in which case it shall be enforceable 



 
 
 
 
    

69

against the bank notwithstanding the fact that the same is enforced after the expiry of the said period 
of …………….Years. 
 
5. We,…………………..further agree with the Authority that the Authority shall have the fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to vary any 
of the terms and conditions of the said Agreement or to extend time of performance by the said  
Contractor(s) from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the Authority against the said Contactor(s) and to forbear or enforce any of the terms 
and conditions relating to the said Agreement and we shall not be relived from  our liability by reason 
of any such variation, or extension  being granted to the said Contractor(s) or for any forbearance, act 
or omission on the part of the Authority or any indulgence by the Authority to the said Contractor(s) or 
by any such matter or thing whatsoever which under the law relating to sureties would, but for the 
provision, have effect of so relieving us. 
 
6. It shall not be necessary for the Authority to proceed against the Contractor before proceeding 
against the Bank and the Guarantee herein contained shall be enforceable against the Bank 
notwithstanding any security which the Authority may have obtained or obtain from the Contactor 
shall at the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 
 
7. Notwithstanding anything contained herein above our liability under the guarantee is restricted 
to Rs……………. and shall remain in force until……………….  Unless a claim or suit under this 
guarantee is filed with us on or before……………………  ALL OUR RIGHTS UNDER THE 
GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and discharged from all 
liabilities therein. 
 
8. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s) / supplier(s). 
 
9. We………… lastly undertake not to revoke this Guarantee during its currency except with the 
previous consent of the Authority in writing.   
 
 

Dated the …………date of………….200… 
for…………………………… 

(Indicate the name of Bank) 
Signature…………………………. 

Name of the Officer…………………………. 
(In Block Capitals) 

Designation of 
Code No…………………………………. 

 
Name of the Bank and Branch. 
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ANNEXURE-III 
 

SAMPLE FORM FOR SITE ORDERS BOOK 
Reference Clause No. 18.4  

 
Name of work ……………………. Date of commencement/ period for completion……….………. 
 
Sl. 
No. 

Date Remarks of the Inspecting 
Officer or Contractor 

Action taken and by 
whom 

Remarks 

1 2 3 4 5 
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ANNEXURE-IV 
 

PROFORMA FOR HINDRANCE REGISTER 
Reference Clause No. 18.5 

 
 

Sl. 
No. 

Nature of 
hindrance 

Items of 
work that 
could not 

be due 
executed 

to this 
hindrance 

Date 
of start 

of 
hind-
rance 

Signatur
e of 

Represen
-tative of 

EIC 

Date of 
removal 
of hind-

rance 

Over-
lapping 
period, 
if any 

 
 

Net 
hind-

rance in 
days 

Weigh
-tage 

of this 
hind-
rance 

Net 
effect-

tive days 
of hind-

rance 

Remarks 
of 

Engineer
-in-

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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ANNEXURE-V 
Notice for appointment of Arbitrator 

 [Refer Clause 47] 
To, 

The Chairman, IWAI 
…………………….. 
…………………….. 

Dear Sir, 

 In terms of clause 47 of the agreement, particulars of which are given below, I/we hereby give notice to 
you to appoint an arbitrator for settlement of disputed mentioned below: 

1. Name of applicant 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 
3. Full address of the applicant 
4. Name of the work and contract number in which arbitration sought 
5. Name of the Division which entered into contract 
6. Contract amount in the work 
7. Date of contract 
8. Date of imitation of work  
9. Stipulated date of completion of work  
10. Actual date of completion of work (if completed) 
11. Total number of claims made 
12. Total amount claimed 
13. Date of intimation of final bill (if work is completed) 
14. Date of payment of final bill (if work is completed) 
15. Amount of final bill (if work is completed) 
16. Date of request made to Chief Engineer for decision  
17. Date of receipt of Chief Engineer’s decision 
18. Date of appeal made to Chairman, IWAI 
19. Date of receipt of the decision of Chairman, IWAI 

 
Specimen signatures of the applicant 

(only the person/authority who  
signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 
documents. 

1. Statement of claims with amount of claims 
2.  
3.  
4.  

Yours faithfully 
 
 
 

(Signatures) 
Copy in duplicate to: 

1. The Regional Director, IWAI  
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ANNEXURE-VI 
 
DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH ELECTRONIC 

FUND TRANSFER SYSTEM 
 

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD) 
 

NAME OF THE PROJECT: __________________________________________ 
 

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 
 

We _______________________________ (Name of the Bidder) hereby request you to give 
our payments by crediting our bank account directly by E-Payment mode as per account details given 
below. We hereby undertake to intimate IWAI in case of any change in particulars given below and 
will not hold IWAI responsible for any delay / default due to any technical reasons beyond IWAI’s 
control: - 
 

Bank Account Number : _________________________________________ 
 

RTGS/NEFT/IFSC CODE : _________________________________________ 
 

Name of the Bank  : _________________________________________ 
 

Address of the Branch of the Bank : _________________________________________ 
 

Branch code   : _________________________________________ 
 

Account Type   : _________________________________________ 
(Saving/Current/Others) 
 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 
 

I/We hereby declare that the particulars given above are correct and complete. If the 
transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect information, 
I/We would not hold IWAI responsible. 
 
Date:        Signature of Authorized Signatory 
 
BANK CERTIFICATION: 
 
It is certified that above mentioned beneficiary holds a bank account No. _________________  
with our branch and the bank particulars mentioned above are correct. 
 
Date:        Authorized Signatory 
 

        Authorization No._____________ 
         

Name: _______________________ 
          

                                                               Official Seal/Stamp 
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ANNEXURE- VII 

 
DETAILS OF PLANT, TOOLS MACHINERY, & EQUIPMENTS AVAILABLE WITH THE 
CONTRACTOR FOR DEPLOYMENT FOR THE WORK, PAST EXPERIENCE, AVAILABILITY 
OF TECHNICAL MANPOWER, FINANCIAL CAPACITY ETC. 
 

(To be furnished in Tender) 
 

 
A.   INFORMATION ON PAST EXPERIENCE IN GOVT. /PSU: - 
 
Sl. 
No. 

Details of works 
Name & address of 

client 
Contract value Period of completion 

     

     

     

     

     

 
 
B.  Strength of qualified manpower to undertake repair work of vessel. 
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PART – V 
SCHEDULE-A 

 

 
 
 

 
 

************ 

Bidder 
Name :

NUMBER 
#

TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #

Sl.
No.

Item Description Quantity Units

BASIC RATE In 
Figures To be 
entered by the 

Bidder 
Rs.      P

TOTAL AMOUNT  
Without Taxes

TOTAL AMOUNT 
In Words

1 2 3 4 5 6 7

1.00

Installation of new Kort Nozzle in Stbd side made by casting 
of similar material, composition and design of Port side. 
With all suport, appendages, SS nut bolts and anode etc. 
Welding of nut bolt at end to avoid lossening. Painting with 
anti corrosive marine paint including labour charge, 
consumable, machining, material and spares as required as 
per direction of EIC.

1
Comp.
 Job

0.00 INR Zero Only

2.00
Providing of Kort Nozzle's drawing, design, material test 
certificate etc to make new one in future as required as per 
direction of EIC.

1
Comp.
 Job

0.00 INR Zero Only

Total in Figures 0.00  Zero Only

Quoted Rate in Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected 

for this tender. Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Item Rate BoQ

Tender Inviting Authority:  Inland Waterways Authority of India

Name of Work: Fabrication & Installation of Kort Nozzle at MPT Sukhdeb at Kolkata/ Howrah -reg.

Contract No:  IWAI/GHY/MPT Sukhdeb/4(136)/2022-23

Length- 28.00 M, Breadth- 7.20 M, Depth - 2.60 M, GRT- 146

Validate Print Help


