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DISCLAIMER 
 

1. This tender document is neither an agreement nor an offer by the Inland Waterways 

Authority of India (IWAI) to the prospective Bidders or any other person. The purpose 

of this tender document is to provide information to the interested parties that may be 

useful to them in the formulation of their Bid pursuant to this tender. 

2. IWAI does not make any representation or warranty as to the accuracy, reliability or 

completeness of the information in this tender document and it is not possible for IWAI 

to consider particular needs of each party who reads or uses this tender document. This 

tender document includes statements which reflect various assumptions and 

assessments arrived at by IWAI in relation to the consultancy. Such assumptions, 

assessments and statements do not purport to contain all the information that each 

Bidder may require. Each prospective Bidder should conduct its own investigations and 

analyses and check the accuracy, reliability and completeness of the information 

provided in this tender document and obtains independent advice from appropriate 

sources. 

3. IWAI will not have any liability to any prospective Company / Firm / Consortium or any 

other person under any laws (including without limitation the law of contract, tort), the 

principles of equity, restitution or unjust enrichment or otherwise for any loss, expense 

or damage which may arise from or be incurred or suffered in connection with anything 

contained in this tender document, any matter deemed to form part of this tender 

document, the award of the Assignment, the information and any other information 

supplied by or on behalf of IWAI or their employees, any consultants or otherwise arising 

in any way from the selection process for the Assignment. IWAI will also not be liable in 

any manner whether resulting from negligence or otherwise however caused arising 

from reliance of any Bidder upon any statements contained in this tender document. 

4. IWAI will not be responsible for any delay in receiving the Bids. The issue of this tender 

document does not imply that IWAI is bound to select a Bidder or to appoint the 

successful Bidder, as the case may be, for the consultancy and IWAI reserves the right 

to accept / reject any or all of Bids submitted in response to this Tender document at 

any stage without assigning any reasons whatsoever. IWAI also reserves the right to 

withhold or withdraw the process at any stage with intimation to all who submitted the 

Bid.  

5. The information given is not an exhaustive account of statutory requirements and should 

not be regarded as a complete or authoritative statement of law. IWAI accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion on the law 

expressed herein. 

6. IWAI reserves the right to change / modify / amend any or all provisions of this Tender 

document. Such revisions to the tender document / amended Tender document will be 

made available on the e-procurement portal & website of IWAI. 



 

Page 3 of 117 

Table of Contents  

DISCLAIMER ............................................................................................................................................... 2 

1. NAME OF WORK ................................................................................................................ 7 
2. ESTIMATED COST .............................................................................................................. 7 
3. ESTIMATED QUANTITY TO BE DREDGED .............................................................................. 7 
4. PERIOD OF CONTRACT ...................................................................................................... 7 
5. MOBILIZATION PERIOD ....................................................................................................... 7 
6. EARNEST MONEY DEPOSIT ................................................................................................ 7 
7. COST OF TENDER DOCUMENTS .......................................................................................... 7 

INSTRUCTIONS TO THE BIDDERS (ITB) ........................................................................................... 8 

1.  BACKGROUND .................................................................................................................................. 8 

2.  INTRODUCTION ................................................................................................................................. 8 

3.  BIDDER ELIGIBILITY CRITERIA ................................................................................................... 8 

4.  PRE–BID MEETING ......................................................................................................................... 10 

5.  CLARIFICATIONS AND ADDENDUMS ..................................................................................... 10 

6.  PREPARATION OF BIDS............................................................................................................... 11 

6.1 EMD .............................................................................................................................. 11 
6.2 TENDER FEE ................................................................................................................... 12 
6.3 BANK SOLVENCY ............................................................................................................. 12 
6.4 TAXES ............................................................................................................................ 13 
6.5 CURRENCY ..................................................................................................................... 13 
6.6 LANGUAGE ..................................................................................................................... 13 
6.7 BID VALIDITY................................................................................................................... 13 
6.8  NUMBER OF BIDS ............................................................................................................ 14 
6.9  BIDS BY JOINT VENTURE / CONSORTIUM ............................................................................ 14 

7.  CONFLICT OF INTEREST .......................................................................................................... 15 

8.  ACKNOWLEDGEMENT BY BIDDER ....................................................................................... 16 

9.  GUIDELINES FOR E-SUBMISSION OF THE BIDS ............................................................. 17 

10.  SUBMISSION OF BIDS ................................................................................................................ 19 

11.  EXTENSION OF BID SUBMISSION DATE ............................................................................. 22 

12.  LATE PROPOSALS ...................................................................................................................... 22 

13.  FAILURE IN SUBMISSION OF BIDS ONLINE ...................................................................... 22 

14.  MODIFICATION / SUBSTITUTION / WITHDRAWAL OF BIDS ......................................... 22 

15.  BID OPENING AND EVALUATION PROCESS ..................................................................... 22 

16.  QUALIFICATION CRITERIA AND BID EVALUATION ........................................................ 24 

17.   AWARD OF  CONTRACT ................................................................. …..…………….………………26 

18.  OWNERSHIP OF DOCUMENT AND COPYRIGHT .............................................................. 26 

19.  MOBILIZATION OF DREDGERS, EQUIPMENT, MEN & MATERIALS .......................... 27 

DATA SHEET ............................................................................................................................................ 28 



 

Page 4 of 117 

SECTION – IV ............................................................................................................................................ 31 

FORM 4A: FORM OF TENDER ............................................................................................................ 32 

FORM 4C: AVERAGE ANNUAL TURNOVER OF BIDDER .......................................................... 36 

FORM 4D: POWER OF ATTORNEY ................................................................................................... 37 

FORM 4E: LIST OF KEY PERSONNEL ............................................................................................. 39 

FORM 4F: LIST OF ONGOING ASSIGNMENTS ............................................................................. 40 

FORM 4G: DECLARATION BY THE BIDDERS ............................................................................... 41 

FORM 4H: BIDDERS INFORMATION FORM ................................................................................... 42 

FORM 4I: LIST OF THE DREDGERS, EQUIPMENT, ETC. .......................................................... 43 

FORM 4J: FORMAT FOR PRE-BID QUERIES BY BIDDERS...................................................... 44 

FORM 4K: POWER OF ATTORNEY FOR LEAD MEMBER OF JV/CONSORTIUM .............. 45 

FORM 4L: STATEMENT OF LEGAL CAPACITY ............................................................................ 48 

FORM 4M: JOINT BIDDING AGREEMENT ...................................................................................... 49 

FORM 4N: DETAILS OF WORK EXPERIENCE............................................................................... 54 

FORM 4O: BID CAPACITY .................................................................................................................... 55 

SECTION - V:............................................................................................................................................. 56 

FINANCIAL BID STANDARD FORMS ............................................................................................... 56 

FORM FIN – 1: FINANCIAL BID SUBMISSION FORM.................................................................. 57 

FORM FIN – 2 ............................................................................................................................................ 58 

SECTION-VI ............................................................................................................................................... 60 

GENERAL CONDITIONS OF CONTRACT ........................................................................................ 60 

CLAUSE-1 DEFINITIONS :   .................................................................................................................. 60 

CLAUSE-2 INTERPRETATIONS:        ................................................................................... 60 

SECTION – VII TECHNICAL & SPECIAL CONDITIONS ............................................................... 91 

SECTION-VIII ............................................................................................................................................. 97 

SPECIAL CONDITIONS .......................................................................................................................... 97 

APPENDIX TO BID ................................................................................................................... 98 

CONDITIONS OF CONTRACT SUB-CLAUSE ................................................................................. 98 

SECTION-IX ANNEXES: ........................................................................................................................ 99 

ANNEX - I: BANK GUARANTEE FORM FOR PERFORMANCE SECURITY ........................ 100 

ANNEX - II: AGREEMENT FORM ...................................................................................................... 101 

ANNEX -III: DETAILS OF BANK ACCOUNT .................................................................................. 104 

ANNEX-IV: BANK CERTIFICATION ................................................................................................. 105 



 

Page 5 of 117 

ANNEX-V: TENDER ACCEPTANCE LETTER ............................................................................... 106 

ANNEX-VI: BANK GUARANTEE FORM FOR EMD ..................................................................... 107 

ANNEX-VII: LETTER OF CONSENT ................................................................................................. 108 

ANNEX-VIII: INTEGRITY AGREEMENT .......................................................................................... 109 

SECTION-X ANNEXES: .................................................................................................... 114 

DRAWING (HARD STRATA AREA) .................................................................................................. 116 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Page 6 of 117 

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping and Waterways, Govt. of India) 

 (पत्तन, पोतपरिवहनऔिजलमार्गमंत्रालय,भाितसिकाि) 
Head Office: A-13, Sector 1, Noida, Uttar Pradesh- 201301 

Telephone Nos. 0120-2522971, 2474093, 254 4036 

E mail:- ce.iwai@nic.inWeb Site:- www.iwai.nic.in 

https://eprocure.gov.in/eprocure/app 

 

NOTICE INVITING E-TENDER 

a) Introduction:- 

Inland Waterways Authority of India (IWAI) invites online Tenders / Bids from the reputed 

and registered Contractors / Companies / Firms in single stage two cover systems 

(Cover – I: Technical Bid and Cover – II: Financial Bid) for execution of “Hard Strata 

dredging at 5 km downstream of Karimganj terminal in IBP route (chainage 25 km)”  by 

undertaking required method of rock/ hard strata dredging / excavation etc. to ensure safe 

navigation of vessels of draft 2.0 m”. 

 

b) Critical Data sheet:- 

Interested parties may download the Tender document online from the site 

https://eprocure.gov.in/eprocure/appand& IWAI’s website “www.iwai.nic.in” and pay INR 

2500/- (Rupees Two Thousand Five hundred only) + GST towards the cost of Tender 

Document through RTGS in favour of ‘IWAI Fund’ in Bank Account number: 

90622150000086at Noida / New Delhi at Nationalized / scheduled bank for online 

submission of the bids. However, Micro and Small Enterprises (MSEs) as defined in MSE 

Procurement Policy issued by Department of Micro, Small and Medium Enterprises 

(MSME) or Start-ups as recognized by Department for Promotion of Industrial and Internal 

Trade (DPIIT) are exempted from submitting the Tender Fee on submission of documents 

to the extent as per the Government of India rules. 

 

Name of Work Hard Strata dredging at 5 km 

downstream of Karimganj terminal 

in IBP route (chainage 25 km)   

Document Download Start Date  03.11.2023 

Date of submission of pre-bid queries, no 

query will be entertained after this date.  

16.11.2023 

Pre-bid meeting  17.11.2023 

Bid Submission Last Date  30.11.2023 

Bid Opening Date  01.12.2023 

Cost of Tender Document  INR 2500/- + GST (Non 

refundable) 

 

https://www.google.com/search?q=iwai+noida+telephone+number&ei=BCWfYb2WCda-5OUPpJO_qA8&ved=0ahUKEwi9qMrU6bL0AhVWH7kGHaTJD_UQ4dUDCA4&uact=5&oq=iwai+noida+telephone+number&gs_lcp=Cgdnd3Mtd2l6EAMyBQgAEM0CMgUIABDNAjIFCAAQzQI6BwgAEEcQsAM6BQghEKABOgQIIRAVOgcIIRAKEKABOgYIIRANEBVKBAhBGABKBAhDGAFQlAZY9SNg7SdoAXACeACAAcsBiAGzFpIBBjAuMTQuMpgBAKABAcgBCMABAQ&sclient=gws-wiz
mailto:ce.iwai@nic.in
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/appand
http://www.iwai.nic.in/
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c) Estimated Cost & Scope of the work:- 

1. Name of Work : Hard strata Dredging at 5 km downstream of Karimganj 

terminal in IBP route 

2. Estimated Cost : Approx. Rs. 7.339 cr (Rupees seven crore thirty three 

lakh ninety thousand only) including GST @ 18%. 

3. Estimated Quantity to 

be Dredged 

: Approx. 9900 Cu.M (+/-) 20%. 

4. Period of Contract :  The work is to be complete within 3 working months from 

the date of commencement. 

5. Mobilization Period :  Within 30 days from the date of issue of LOI/ Work order 

6. Earnest Money 

Deposit 

 

: Rs. 12,44,000/- (Rupees Twelve Lakhs forty four 

thousand only) to be remitted through NEFT/RTGS and 

copy of electronic receipt/UTR to be enclosed with the 

tender or in the form of Bank Guarantee as per format 

provided in the tender.   

7. Cost of Tender 

Documents 

: Rs.2,950/- (Rupees two thousand nine hundred fifty 

only) including GST (Non-refundable) in the form of e-

challan (copy to be uploaded along with technical Bid) 

 

d) Method of Selection: - 

The work shall be awarded to lowest quoted bidder. Bidders shall be selected under the 

lowest priced bidder i.e. L-1 shall be chosen based on the amount quoted by the bidders 

in BoQ. 

e) Clarifications:- 

Clarification / Query if any on the Tender document shall be obtained from the following 

address:  

DIRECTOR ( T & L) 

Inland Waterways Authority of India, A-13, Sector – 1, Noida-201301,  

Tel: - 0120-2522971, 2474093, 2544036,  

Email: ce.iwai@nic.in, Website: www.iwai.nic.in 

 

f) IWAI reserves the right to accept or reject any or all bids without assigning any reasons 

and no correspondence shall be entertained in this regard. 

g) Other terms and conditions are as per tender document. 

 

Director (T & L)) 

       IWAI, Noida   

 

 

https://www.google.com/search?q=iwai+noida+telephone+number&ei=BCWfYb2WCda-5OUPpJO_qA8&ved=0ahUKEwi9qMrU6bL0AhVWH7kGHaTJD_UQ4dUDCA4&uact=5&oq=iwai+noida+telephone+number&gs_lcp=Cgdnd3Mtd2l6EAMyBQgAEM0CMgUIABDNAjIFCAAQzQI6BwgAEEcQsAM6BQghEKABOgQIIRAVOgcIIRAKEKABOgYIIRANEBVKBAhBGABKBAhDGAFQlAZY9SNg7SdoAXACeACAAcsBiAGzFpIBBjAuMTQuMpgBAKABAcgBCMABAQ&sclient=gws-wiz
mailto:ce.iwai@nic.in
http://www.iwai.nic.in/
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 INSTRUCTIONS TO THE BIDDERS (ITB) 
 

1.  Background 

1.1 Inland Waterways Authority of India (IWAI) is a statutory body under the Ministry of Shipping, 

Government of India. IWAI was set up in 1986 for regulation and development of Inland 

Waterways for the purposes of shipping and navigation. IWAI is primarily responsible for 

development, maintenance and regulation of Inland Water Transport (IWT) in the country and 

specifically National Waterways (NW).  

1.2 Inland Water Transport (IWT) has the potential to form the most economic, reliable, safe and 

environmentally friendly mode of transport. When developed for use by modern inland water-way 

vessels operating on dependable rights of way, it can reduce investment needs in rail and road 

infrastructure, promote greater complementarities in the riparian states, enhance intra-regional 

trade and, through increased economies of scale, significantly reduce transport costs for the 

benefit of the entire economy and India’s global trade competitiveness. 

1.3 The Authority has limited data as waterways available depth in the proposed waterways, which 

can be shared with bidders, however, the same, shall not be exhaustive and the bidders at their 

cost shall ascertain any additional data required for bidding. 

2.  Introduction 

2.1The Employer will select a construction firm / organization (the “Contractor”) in accordance with 

the bid opening and evaluation process and qualification criteria and Bid evaluation as specified 

in Clause 15 & Clause 16.2, Section- II:  Instruction to Bidder (ITB).  

2.2 The name of the Assignment / Job has been mentioned in Section - III: Data Sheet. Detailed 

Scope, objective and area of the Assignment / Job has been described in Section - VII: Technical 

and special conditions.  

2.3 The date, time and address for submission of the Bids have been given in Section - III:  Data 

Sheet.  

2.4 Bidder shall bear all costs associated with the preparation and submission of their Bids. 

2.5 The Employer is not bound to accept any Bid and reserves the right to annul the selection 

process at any time prior to award of contract.  

3.  Bidder Eligibility Criteria 

The Bidders shall meet the following pre-qualification criteria: - 
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3.1 Bidders should be registered in India under the relevant acts/rules as a company, a partnership 

firm or a proprietary firm, a Government/ Semi-Government/ Autonomous Body or JV / 

Consortium under an existing agreement or with the intent to enter into such agreement 

supported by a Joint Bidding Agreement. Bidders that are government owned entity in the 

Employer’s country may participate only if they can establish that they (i) operate under 

commercial law and (ii) are not dependent agencies of the Employer. 

3.2 The Bidder shall meet the Qualification criteria of executing similar works of the value as 

mentioned in clause 16.1 of ITB. The Bidder shall indicate the value of the order executed by him 

together with the details of name of the party, order value, scope of work / component breakup, 

completion period stipulated in the order and actual completion period. The completion certificate, 

awarded by the client on its letter head should have a mention of start date, date of completion 

and value of the work executed by the Bidder. In case the work was performed by the Bidder in 

a JV, the same shall be supported by a Client Certificate enumerating the claimant share also. 

In case the work was performed by the bidder as a sub-contractor, the bidder shall submit similar 

completion certificate awarded to it by the main contractor and countersigned by the Employer / 

Client of the main contractor.  

3.3 Copy of work order / letter of award / letter of work agreement alone shall not suffice Bidders 

claim for executing the similar work as defined in Section III data sheet. Submitting completion 

certificate from the client on its letter head is mandatory. In case of an ongoing work, the 

apportioned value of the work completed shall be considered for evaluation on submission of 

documents from client provided 80% of work has been completed. 

3.4 Average Annual Turnover during the last three (03) years ending 31st March of the previous 

financial year should be as mentioned in Clause 16.1.3 of ITB. The Bidders shall provide financial 

turnover of the firm for the last three years duly certified by statutory auditors.  

3.5 Bidder should not have been debarred / blacklisted during the last three years. However, hiding 

of the facts or non-compliance by the Bidder in this regard would be punishable under existing 

law and would lead to rescinding or termination of the work with appropriate action as per terms 

& conditions of Contract, if information relating to debarment or blacklisting is brought to 

knowledge of the Employer even during the currency of the contract brought forward at a later 

stage. Declaration in this regard has been incorporated in Form 4A, Section IV. 

3.6 The similar work experience of Parent company / Subsidiary / Sister Company of the Bidder 

shall not be considered unless the Parent company / Subsidiary / Sister Company is part of the 

JV / Consortium participating in the Bid.  

3.7 The Bidder shall submit the list of all Key Personnel in Form 4E, Section – IV 
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3.8 Bidder should have, during the last three years, neither failed to perform on any agreement, as 

evidenced by imposition of a penalty by an arbitral or judicial Employer or a judicial 

pronouncement or arbitration award against the Bidder, nor been expelled from any project or 

agreement nor have had any agreement terminated for proven breach by such Bidder.  

3.9 The Bidder shall also indicate following:  

3.9.1 The Bidder shall have adequate resources for successful execution of tendered works and 

should be financially solvent. Bidder shall provide a solvency certificate from any nationalized / 

scheduled bank in India for an amount as indicated in Section - III: Data Sheet.  

3.9.2 The Bidder shall be income tax assesses and accordingly the Bidder shall submit copy of 

Income Tax Return (ITR) filed by the Bidder for the last three financial years.  

4.  Pre–bid Meeting 

A Pre-Bid meeting shall be held as per the date and time mentioned in Section III - Data Sheet. 

Bidders willing to attend the pre-bid should inform the employer beforehand in writing and email. 

The maximum number of participants, who chose to attend the pre-bid meeting, shall not be more 

than two per bidder. The representatives attending the pre-bid meeting must carry an authority letter 

duly signed by the authorised signatory of his / her organisation permitting the representatives to 

attend the pre-bid meeting on behalf of the respective bidder.  

During the course of Pre-Bid Meeting, the Bidders will be free to seek clarifications and make 

suggestions for consideration by the Employer. The Employer will endeavour to provide 

clarifications and such further information as it may, in its sole discretion, consider appropriate for 

facilitating a fair, transparent and competitive selection process.  

The Bidders may put forth their pre-bid queries in the format prescribed in Form 4J, Section IV.  

5.  Clarifications and Addendums 

5.1 Bidders may request a clarification on any clause of the document up to the number of days 

indicated in Section - III: Data Sheet before the Bid submission date. Any request for clarification 

must be sent in writing, or by e-mail to the Employer’s address indicated in Section - III: Data 

Sheet. No request for the clarification shall be entertained if the client receives such request after 

the deadline for submitting clarifications.  

5.2 The Employer will respond in writing or by e-mail and will send written copies of the response 

(including an explanation of the query but without identifying the source of query) to Bidders. 

Should the Employer deem it necessary to amend the Tender as a result of a clarification, it shall 

do so following the procedure mentioned hereunder:  

(i) At any time before the submission of Bids, the Employer may amend the Tender by issuing an 

addendum / corrigendum (amendment) in writing or by e-mail. The information of issue of such 
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amendment shall be uploaded on the website as well as sent to all the Bidders and will be binding 

on them.  

(ii) The Bidders shall acknowledge receipt of all amendments.  

(iii) To give Bidders reasonable time to take an amendment into account, the Employer may, if 

the amendment is substantial, extend the deadline for the submission of Bids. The amendment / 

clarification, if any, to the tender document will be made available on the following websites 

https://eprocure.gov.in/eprocure/appandhttps://eprocure.gov.in/eprocure/appand & IWAI‟s 

website “www.iwai.nic.in”. All Bidders participating in the Bid shall be deemed to have kept them 

informed and updated about each such amendment / clarification which is posted on the above 

website from time to time. 

6.  Preparation of Bids 

In preparing their Bid, Bidders are expected to examine in detail the documents comprising the 

Tender. Material deficiencies in providing the requested information may result in rejection of the 

Bidder’s Bid.  

  Bidders shall adhere to the requirements mentioned below:  

6.1EMD 

6.1.1  Bidders shall furnish EMD of the amounts as mentioned in Section III Data Sheet except 

Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 

Department of Micro, Small and Medium Enterprises (MSME) or Department or Start-ups as 

recognized by Department for Promotion of Industrial and Internal Trade (DPIIT) on submission 

of a valid registration certificate as per the Government of India rules. MSEs and MSMEs are 

exempted from EMD as per the extant Central Government rules. 

EMD for the amount mentioned as mentioned in Section-III, Clause - 8 of Data Sheet shall be 

deposited to IWAI Fund through RTGS in the following account:  

Name of Bank 

Account 

IWAI FUND 

Bank Name and 

Address 

UNION bank, NOIDA 

Bank Account Number 513202050000007 

IFSC UBIN0551325 

 

6.1.2  A part of earnest money is acceptable in the form of Bank Guarantee of any scheduled 

bank having validity for six months or more from the last date of receipt of bids.  

6.1.3  Bids submitted without EMD shall be rejected as non-responsive.  

6.1.4 No interest shall be payable by the Employer for the sum deposited as Earnest money deposit.  

6.1.5 The EMD of the unsuccessful bidders would be returned within one month of signing of the 

contract with the successful bidder.  

https://eprocure.gov.in/eprocure/appand
https://eprocure.gov.in/eprocure/appand
http://www.iwai.nic.in/
http://www.iwai.nic.in/
http://www.iwai.nic.in/
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6.1.6 The Earnest Money of the successful Bidder submitted through RTGS will be retained as 

Security Deposit and that given in the form of Bank Guarantee will be discharged when the Bidder 

has signed the Agreement and furnished the required Performance Security.  

6.1.7 Part of EMD acceptable in the form of Bank Guarantee shall be deposited as per attached 

Bank Guarantee format (Annex VI).  

6.1.8 The EMD shall be forfeited by the Employer in the following events:  

(i) If Bid is withdrawn during the validity period or any extension agreed by the Bidder thereof.  

(ii) If the Bidder tries to influence the evaluation process.  

(iii) In case the Bidder, submits false certificate in terms of any documents supported to such 

Tender.  

(iv) If the Bidder fails to sign the contract in accordance with conditions of contract on receipt of 

award of work  

(v) In case of a Bidder revoking or withdrawing his Tender or varying any terms in regard thereof 

without the consent of the Employer in writing, his earnest money paid along with the tender 

shall be forfeited.  

(vi) In case the bidder is found to indulge in corrupt or fraudulent practices at any stage of the 

execution of the contract, as described in Clause 35 of GCC.  

(vii) In case the bidder fails to furnish the prescribed Performance Bank Guarantee within the 

prescribed period or extended period by the employer.  

(viii) In case of forfeiture of earnest money, as prescribed from (i) to (viii) above, the tenderer shall 

not be allowed to participate in the retendering process of the work.  

6.2Tender Fee 

 All Bidders except Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy 

issued by Department of Micro, Small and Medium Enterprises (MSME) or Department or Start-

ups as recognized by Department for Promotion of Industrial and Internal Trade (DPIIT) on 

submission of a valid registration certificate as per the Government of India rules, are required to 

pay the cost of Tender Document as mentioned in Section-III, Clause - 8 of Data Sheet through 

RTGS. The cost of Tender Document is Non-Refundable.  

6.3Bank Solvency 

 All bidders shall submit bank solvency certificate from a nationalized / scheduled bank in India 

for the amounts as mentioned in Section III Data Sheet. The solvency certificate submitted by 

the bidder shall not be older than one (01) year from the Bid Submission Last Date. In case bidder 

does not adhere to this criterion, his bids shall be considered non-responsive and shall not be 

considered for further evaluation process. The bank solvency certificate shall be from any 
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Nationalized / Scheduled Bank in India in the name of the bidder. In case of a JV / Consortium, 

the solvency certificate should be in the name of the Lead Member.  

6.4 Taxes 

 The Bidders shall fully familiarise themselves with the applicability of all types of taxes and all 

such taxes, as prevailing on date of submission of the bid, must be included by the Bidder in the 

Financial Proposal along with the conditions mentioned therein, except for GST which will be 

quoted separately by the Bidder as per Form Fin – 2. It may be noted that the bidder shall have 

to be registered with GST and shall submit the proof of the same. The GST and all other relevant 

taxes shall be as per existing rules and regulations at the time of payment.  

6.5Currency 

 Bidders shall express the price of their Assignment / job in Indian Rupees.  

6.6Language 

 The Bid as well as all related correspondence exchanged between the Bidders and the Employer 

shall be in English language and shall be strictly as per the formats attached in this Tender. The 

Employer will evaluate only those Bids that are received in the specified formats and are complete 

in all respects. Any supporting documents submitted by the Bidder with its Bid or subsequently, 

in response to any query / clarification from the Employer shall be in English and in case any of 

these documents is in another language, it must be accompanied by an accurate translation of 

all the relevant passages in English, and in such case, for all purposes of interpretation of the 

Bid, the translation in English shall prevail.  

6.7Bid Validity 

 The Section – III: Data Sheet indicates for how long the Bids submitted by the Bidders must 

remain valid after the submission date. During this period, Bidders shall maintain the availability 

of Professional staff nominated in the Bid and also the amount quoted for the services in the 

Financial Bid shall remain unchanged. The Employer will make its best effort to complete 

negotiations, if any, within this period. Should the need arise; however, the Employer may request 

Bidders to extend the validity period of their Bids. Bidders who agree to such extension shall 

confirm that they will maintain the availability of the Professional staff proposed in the Bid and 

that their Financial Bid will remain unchanged. Also, in their confirmation of extension of validity 

of the Bid, bidders could submit new staff in replacement, which would be considered in the final 

evaluation for contract award. The bidders have the right to refuse to extend the validity of the 

bids and bids of such bidders, who do not extend the validity of their bids, shall not be considered 

for further evaluation.  
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6.8 Number of Bids 

A Bidder can submit one bid only in the form of single entity or in the form of a JV/ Consortium. 

 It is clarified that a Bidder cannot submit bid as a single entity in case participated as a JV/ 
Consortium partner for the tendered work. 

6.9 Bids by Joint venture / consortium 

6.9.1 The Joint Venture / consortium can be entered between two or more firms and limited to 

maximum three firms.  

6.9.2 The lead member shall be a legal Entity and should have at least 51% share of participation 

in a JV / Consortium.  

6.9.3 In case the Bidder is a JV of two members, then the minimum share of the Lead member shall 

be at least 51% and the minimum share of the 2nd member shall be 29%, with a total share of all 

the JV / Consortium members being 100%. In case the Bidder is a JV / Consortium of three 

members, then the minimum share of the Lead Member shall be at least 51%, minimum share 

of the 2nd member shall be 29% and minimum share of the 3rd member shall be 15%, with a total 

share of all the JV / Consortium members being 100%. However, JV / Consortium will have to be 

registered under the provisions of Company Act 2013. Further, the clause shall be read in 

conjunction with Clause 16.1.1 of ITB.   

6.9.4 There shall be a Joint Bidding Agreement specific for the contract between the constituent 

firms, indicating clearly, amongst other things, the proposed distribution of responsibilities both 

financial as well as technical for execution of the work amongst them (as per the format in Form 

4I of Section IV). The Bidder has to submit either of the following: 

 6.9.4.1 A copy of the existing Joint Venture Agreement (if any) in accordance with 
requirements mentioned in this Tender Document 

OR 

 6.9.4.2 A documentary proof of "intent of forming JV / Consortium as per Joint Bidding 
Agreement (as per the format in Form 4I of Section IV)" on non-judicial stamp 
paper of INR 100 at the time of submission of bid.  

The Joint Bidding Agreement to enter into a JV / Consortium agreement should 

contain at least the following: 

- Name of the JV / Consortium independent from the name of JV / Consortium 

Partners 

- Name of the Lead Partner 

- Clearly mentioned percentage share of JV / Consortium members adhering 

to Clause 6.9.3 mentioned above. 

- All the partners shall be jointly and severally liable for the execution of the 

Contract in accordance with the Contract terms. 

 6.9.4.3 It may be noted that in the event, the JV / Consortium is declared the selected 
Bidder and awarded the Project, the members of JV / Consortium shall jointly 
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incorporate a separate Company and register the same under the provisions of 
Companies Act, 2013. The Contract Agreement shall be signed by the separate 
Company incorporated to execute this Project. 

 6.9.5 Lead partner’s authorization shall be evidenced by submitting a Power of 
Attorney (PoA), duly notarized, signed by the legally authorized signatories of all 
the partners / members of JV / Consortium.  

 6.9.6 The Lead Partner shall be authorized to incur liabilities and to receive 
instructions for and on behalf of the partners of the JV / Consortium, whether 
jointly or severally, and entire execution of the Contract (including payment) shall 
be carried out exclusively through the Lead Partner. 

 6.9.7 In the event of default by any partner, in the execution of his part of the Contract, 
the Employer shall be so notified within 30 days by the Lead Partner, or in the 
case of the Lead Partner being the defaulter, by the partner nominated as 
partner-in-charge of the remaining JV / Consortium. The partner-in-charge shall, 
within 60 days of the said notice, assign the work of the defaulting partner to any 
other equally competent party acceptable to the Employer to ensure the 
execution of that part of the Contract, as envisaged at the time of bid. Failure to 
comply with the above provisions will make the Contractor liable for action by 
the Employer under the Conditions of Contract. If the Lead Partner, defined as 
such in the communication approving the qualification, defaults, it shall be 
construed as default of the Contractor and the Employer will take action under 
the Conditions of Contract. 

 6.9.8 Notwithstanding the permission to assigning the responsibilities of the defaulting 
partner to any other equally competent party acceptable to the Employer as 
mentioned in sub-clause 6.9.7 above, all the partners of the JV/ Consortium will 
retain the full and undivided responsibility for the performance of their obligations 
under the Contract and / or for satisfactory completion of the Works. 

 6.9.9 The bid submitted shall contain all relevant information for each member of JV / 
Consortium as per the requirement stipulated under clause 10.1 of ITB. 

 6.9.10 Lead member should have stake in the JV / Consortium as stipulated in Clause 
6.9.3 above and it should clarify the proposed responsibilities as per the format 
given in Section IV: Form 4I. However, the JV / Consortium members together 
shall meet the overall qualification criteria stipulated in Clause 16.1 of ITB. 

 6.9.11 In case of a JV / Consortium, for availing the benefits of MSME, all the 
participating JV Members must be registered under MSME acts & relevant 
provisions and the proof of the same shall be submitted along with Bid to the 
extent as per the Government of India notifications in this regard. 

 6.9.12 In case of award of work to a JV / Consortium, all the members of the JV / 
Consortium shall sign the contract agreement. 

7.  Conflict of Interest 

7.1 Employer requires that selected bidder (Contractor) provides professional, objective, and 

impartial advice and at all times holds the Employer's interests paramount, strictly avoids conflicts 

with other assignment(s) / job(s) or his own corporate interests and act without any consideration 

for future work.  

7.2 Without limitation on the generality of the foregoing, Bidders, and any of their affiliates, shall be 

considered to have a conflict of interest and shall not be recruited, under any of the circumstances 

set forth below:-  
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(a)  Conflicting Activities:  A firm or any of its affiliates who have been engaged by the 

Employer to provide goods, works or assignment/job other than design and build 

assignment/job for a project shall be disqualified from providing design and build 

assignment/job related to those goods, works or assignments/ jobs. Conversely, a firm or 

any of its affiliates who have been hired to provide design and build assignment/ job for the 

preparation or implementation of a project, and any of its affiliates, shall be disqualified 

from subsequently providing goods or works or assignment/job other than design and build 

assignment/job resulting from or directly related to the firms design and build 

assignment/job for such preparation or implementation. For the purpose of this paragraph, 

assignment/ job other than design and build assignment/job are defined as those leading 

to a measurable physical output; for example surveys, exploratory drilling, aerial 

photography, satellite imagery etc.  

(b) Conflicting assignment/ job: A Contractor {including its Personnel and Sub-

Contractor(s)} or any of its affiliates shall not be hired for any assignment/ job that by its 

nature may be in conflict with another assignment/ job of the Contractor to be executed for 

the same or for another Employer, for example a Contractor hired to prepare  engineering 

design for an infrastructure project shall not be engaged to prepare an independent 

environmental assessment for the same project and a Contractor assisting an Employer in 

the privatization of public assets shall not purchase nor advise purchasers of such assets.   

(c) Conflicting Relationships: A Contractor (including its Personnel and Sub-Contractors) 

that has a business or family relationship with a member of the Employer's staff who is 

directly or indirectly involved in any part of (i) the preparation of the Terms of Reference of 

the assignment/job (ii) the selection process for such assignment/job or (iii) supervision of 

the Contract, may not be awarded a Contract unless the conflict stemming from this 

relationship has been resolved in a manner acceptable to the Employer throughout the 

selection process and the execution of the Contract.  

7.3 Contractors have an obligation to disclose any situation of actual or potential conflict that 

impacts their capacity to serve the best interest of their Employer, or that may reasonably be 

perceived as having this effect. Any such disclosure shall be made as per the standard forms of 

technical proposal provided herewith. If the Contractor fails to disclose said situations and if the 

Employer comes to know about any such situation at any time, it may lead to the disqualification 

of the Contractor during bidding process or termination of its Contract during execution of 

assignment.  

7.4 No agency or current employees of the Employer shall work as Contractors under their own 

ministries, departments or agencies. The contract is liable for cancellation if either the contractor 

himself or any of his employees or representatives are found to be persons / person who have 

held Class I post under IWAI immediately before retirement and has within two years of such 

retirement accepted without obtaining the previous permission of IWAI, or the Chairperson as 

the case may be, and employment as contractor, or in connection with the execution of the public 

works, or as an employee of such contractor. If the contract is terminated on account of the failure 

of the contractor to comply with this clause, IWAI shall be entitled to recover from him such 

damages as my be determined by the Engineer in Charge with due regard to the inconvenience 

caused to IWAI on account of such termination without prejudice to IWAI‟s right to proceed 

against such officer.  

8.  Acknowledgement by Bidder 
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It shall be deemed that by submitting the Bid, the Bidder has:-   

8.1 Made a complete and careful examination of this Tender; 

8.2 Received all relevant information from the Employer; 

8.3 Satisfied itself about all matters and necessary information required for submitting a 
competitive bid; 

8.4 Updated itself about any amendments / clarifications that have been posted on the 
website and e-procurement portal in terms of Clause 5.2 & 5.3 above;   

8.5 Acknowledged that it does not have a Conflict of Interest; and 

8.6 Agreed to be bound by the undertaking provided by it under the terms and conditions 
laid in this tender document.  

 

9.  Guidelines for e-submission of the Bids 

9.1 The Bids should be submitted through Central Public Procurement Portal for e-Procurement 

https://eprocure.gov.in/eprocure/app. 

9.2  Possession of valid Digital Signature Certificate (DSC) and enrolment / registration of the 

Contractors / Bidders on the e-procurement / e-Tender portal is a prerequisite for e-

Tendering.  

9.3 Bidder should enrol in e-Procurement site 

https://eprocure.gov.in/eprocure/apphttps://eprocure.gov.in/eprocure/app using the 

option available “Enrol Here” on the home page portal. Enrolment is free of charge. During 

enrolment / registration, the Bidders should provide the correct/ true information including 

valid e-mail id. All the correspondence shall be made directly with the Contractors / 

Bidders through email id provided.  

9.4  Bidders need to login to the site through their user ID / password chosen during enrolment 

/ registration.  

9.5  Then the Digital Signature Certificate (Class - II or Class - III Certificates with signing key 

usage) issued by SIFY / TCS / node / e-Mudhra or any Certifying Employer recognized 

by CCA India on e-Token/Smart Card, should be registered.  

9.6  Only the registered DSC, should be used by the Bidder and should ensure safety of the 

same.  

9.7  Contractor / Bidder may go through the Tenders published on the site and download the 

required Tender documents/schedules in which the Bidder is interested.  

9.8  After downloading / getting the Tender document / schedules, the Bidder should go 

through them carefully and then submit the documents as asked.  

9.9  If there are any clarifications, this may be obtained online through the Tender site, or 

through the contact details as specified in Section – III: Data Sheet. The Bidder should 

also consider the addendum/corrigendum published before submitting the Bids online.  

9.10 Then the Bidder may log into the site through the secured log in by giving the user id/ 

password chosen during enrolment/registration and then by giving the password of the e-

Token/Smart card to access DSC.  

9.11 Bidder selects the tender which he/she is interested in by using the search option &then 

moves it to the “my favourites‟ folder.  

9.12 From the favourite’s folder, he selects the tender to view all the details indicated. 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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9.13  It is construed that the bidder has read all the terms and conditions before submitting their 

offer. Bidder should go through the tender schedules carefully and upload the documents 

as asked; otherwise, the bid will be rejected.  

9.14  Bidder, in advance, should get ready the Bid documents to be submitted as indicated in 

the Tender document/schedule and generally, they can be in general PDF/xls/rar/jpg 

formats. If there is more than one document, they can be clubbed together and can be 

provided in the requested format as specified in Section – III: Data Sheet. Each document 

to be uploaded online should be less than 2 MB. If any document is more than 2MB, it 

can be reduced through zip/rar and the same can be uploaded, if permitted.  

9.15 The Bidders can update well in advance, the documents such as certificates, annual report 

details etc., under My Space option and these can be selected as per Tender 

requirements and then sent along with Bid documents during Bid submission. This will 

facilitate the Bid submission process making it faster by reducing upload time of Bids.  

9.16  Bidder should submit the Tender Fee/ EMD for the amount as specified in Section – III: 

Data Sheet. The original payment instruments should be posted/couriered/given in 

person to the employer within the due date as mentioned in this Tender document. 

Scanned copy of the instrument should be uploaded as part of the offer, if asked for.   

9.17 While submitting the Bids online, the Bidder should accept the Terms & Conditions and 

proceed further to submit the Bid packets.  

9.18 The Bidder has to select the payment option as offline to pay the Tender Fee/ EMD as 

applicable and enter details of the instruments.  

9.19 The details of any other accepted instrument if physically sent, in case of difficulty in 

submission of online payment, should tally with the details available in the scanned copy 

and the data entered during Bid submission time. Otherwise submitted Bid will not be 

acceptable.  

9.20 The Bidder has to digitally sign and upload the required Bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the Bids and 

uploading their offers shall be deemed to be a confirmation that they have read all sections 

and pages of the Bid document including conditions of contract without any exception and 

have understood the entire document and are clear about the requirements of the Tender 

requirements.  

9.21 The Bidder has to upload the relevant files required as indicated in the cover content. In 

case of any irrelevant files, the Bid will be automatically rejected.  

9.22 If the price Bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates offered 

should be entered in the allotted space only and uploaded after filling the relevant 

columns. The Price Bid/BOQ template must not be modified/replaced by the Bidder; else 

the Bid submitted is liable to be rejected for this Tender.  

9.23 The Bidders are requested to submit the Bids through online e-tendering system to the 

Tender Inviting Authority (TIA) well before the Bid submission end Date &Time (as per 

Server System Clock). The TIA will not be held responsible for any sort of delay or the 

difficulties faced during the online submission of Bids by the Bidders at the eleventh hour.  

9.24 After the Bid submission, the acknowledgement number, given by the e-tendering system 

should be printed by the Bidder and kept as a record of evidence for online submission of 
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Bid for the particular Tender and will also act as an entry pass to participate in the Bid 

opening date.  

9.25 The Bidder should ensure/see that the Bid documents submitted are free from virus and if 

the documents could not be opened, due to virus, during Tender opening, the Bid is likely 

or liable to be rejected.  

9.26 The time settings fixed in the server side & displayed at the top of the Tender site, will be 

valid for all actions of requesting, Bid submission, Bid opening etc., in the e-Tender 

system. The Bidders should follow these time settings during Bid submission.  

9.27 All the data being entered by the Bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 

unauthorized persons during Bid submission & not be viewable by any one until the time 

of Bid opening.  

9.28 Any Bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 

encryption using buyers/Bid openers public keys. Overall, the uploaded Tender 

documents become readable only after the Tender opening by the authorized Bid 

openers. 

9.29 The confidentiality of the Bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done.  

9.30  The Bidder should logout of the Tendering system using the normal logout option 

available at the top right hand corner and not by selecting the (X) exit option in the 

browser.  

9.31 Any queries relating to the Tender document and the Terms and Conditions contained 

therein should be addressed to the Tender Inviting Employer for a Tender or the relevant 

contact person indicated in the Tender.   

9.32 Any queries relating to the process of online Bid submission or queries relating to CPP 

Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number 

for the helpdesk is 1800 233 7315.  

10.  Submission of Bids 

The cost of Tender document, Earnest Money Deposit, the complete signed Technical Bid 

document and Financial Bid must be submitted online in the e-Procurement website 

https://eprocure.gov.in/eprocure/appon or before Bid closing Date & Time. Bids submitted 

without payments like Tender document fee & EMD, against the submitted Bid shall automatically 

become ineligible and shall not be considered. Further, in case of MSE registered firms, letter of 

claim of exemption for EMD & Tender Fee with documentary evidence against the claim must 

also be submitted online on or before Bid closing Date & Time. The Technical and Financial Bids, 

complete in all respects, should be submitted as per sequence mentioned below. Bids should be 

submitted online in two covers: 

 

10.1 Cover– I: Technical Bid 

 10.1.1 Enclosure – I  

https://eprocure.gov.in/eprocure/app
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a. Scanned copy of the proof of Tender fee as specified in Section – III: Data sheet  

b. Scanned copy of the proof of EMD as specified in Section – III: Data Sheet and Annex 

- VI  

c. Proof of bank solvency for the amount as specified in Section – III: Data Sheet  

d. Power of Attorney for the authorised person of the bidder as per Form 4D. This form 

shall be accompanied by copy of company identity card or general identity card 

(passport / Driving licence / Voter’s ID etc.) of the authorised representative.  

e. Power of Attorney for lead member of the JV / Consortium as per Form 4K  

f. Joint Bidding Agreement as per Form 4M  

g. Statement of Legal Capacity as per Form 4L  

h. Scanned copy of Tender Acceptance Letter duly filled and signed by the authorised 

signatory of the Bidder as per Annex – V  

i. Scanned copy of Form of Tender (Form 4A)  

j. Scanned copy of a signed declaration by the bidders (Form 4G)  

k. Bidders Information Form (Form 4H)  

l. Composition / Ownership / Shareholding pattern of the organization  

m. Board Resolution, details of top management (Board members), key officials with 

documentary evidence, Articles of Association / memorandum of association of the 

company.  

n. Registration / incorporation certificate of the company / Firm.  

o. Original Tender document with all addendums and corrigendum issued till last date of 

bid submission duly stamped and signed by the authorised signatory of the bidder.  

10.1.2  Enclosure – II  

a. Scanned copy of the Annual Report / Audited balance sheets, for the last three 

financial years ending 31st March of the previous financial year.  

b. Scanned copy of GST Registration certificate.  

c. Scanned copy of PAN card of the Bidder.  

d. Income Tax Return (ITR) filed by the Bidder for the last three financial years.  

e. Form 4C of Section IV for Average Annual Turnover.  

f. Form 4O of Section IV for Bid Capacity  

g. Scanned copy of Bank account details, along with a cancelled cheque, for transaction 

through e-payment in format given at Annex- III & Annex - IV.  

h. Integrity agreement  
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10.1.3  Enclosure – III  

Scanned copy of complete Company profile with details such as:  

a. Background of the organization  

b. Copies of work completion certificate on client letter head for similar projects 

executed by the bidder in the last seven years. The submitted certificates shall 

comply with conditions laid in Clause 3 of ITB (Bidder Eligibility Criteria). Such eligible 

projects shall be supplied in Form 4B of Section IV.  

c. Copies of work order / agreement with value and status (% completed till submission) 

in case of ongoing work shall be submitted separately as proof of ongoing 

assignments as per Form - 4F of Section IV. The Bidder shall also submit, along with 

Form – 4F, plan / provision to move the existing machinery to the project site when 

required.  

d. General construction experience of the bidder to be submitted as per Form 4N  

e. Provide list of Litigation History. 

10.1.4 Enclosure – IV  

a. The Bidder shall submit the Technical Bid online keeping in view the scope of 

work listed in the ToR which must include:  

i) The approach to the work and methodology to be adopted, and  

ii) Detailed work plan  

iii) List of Equipment to be deployed as per Form 4I of Section IV (Details of 

make and manufacture to be provided).  

b. List of experts / Key personnel (Form 4E of Section IV) in compliance of the 

statutory requirement of Inland Vessels Act, 1917 as well as other personnel 

required for carrying out all the contractual obligations.  

It may be noted that the Technical Bid shall not contain any reference to any fee or 

charges.  

All the submissions enumerated under Enclosure II & III shall be submitted by all the 

JV Partners separately.  

 

10.2 Cover– II: Financial Bid  

Financial Bid in excel format (BoQ_XXXXX) provided along with this e-Tender as Form Fin – 2 

shall be used for quoting prices / offer online.  

(i) This will contain item rate contract to be charged for completing the work.  
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(ii) While working out the price, following points should be noted:  

(a) The Contractor will have to bear the cost of mobilization of the dredger/ other 

equipment from its present location to the dredging sites, shifting of dredging units 

from one location to another location during dredging operations and de-

mobilization of the dredger/ other equipment. All other incidental cost during 

execution of contract work is also to be borne by the Bidder.   

(b) The Contractors will have to make their own arrangements for the transport / 

accommodation / TA / DA of their personnel assigned to this project for visiting 

various offices, and other places for meetings, data collection, presentations, public 

consultation during field visit, secretarial staff, their salary, allowances, overhead 

expenditure etc.  

(c) All duties, taxes, royalties and other levies payable by the Contractor under the 

Contract, or for any other cause, shall be included in the rates, prices, and total Bid 

price submitted by the Bidder except for GST which will be as per existing rules and 

regulations at the time of payment. The prices (rate per cum) quoted by the 

Bidder shall be fixed for the duration of the Contract and shall not be subject 

to adjustment other than that defined in Clause 43 of Section VI. The prices 

shall be quoted by the Bidder entirely in Indian Rupees. All payments shall be made 

in Indian Rupees (INR).  

10.3 The total duration for completion of Works shall be as specified in Section – III: Data Sheet. 

11.  Extension of Bid submission date 

The employer may extend the date of submission of bids and shall inform all the bidders by 

issuing an addendum and uploading the same in website. 

12.  Late Proposals 

Proposals received online after the specified bid submission date or any extension thereof, 

pursuant to Clause 11, shall not be considered for evaluation and shall be summarily rejected.  

13.  Failure in submission of bids online 

The bidders are advised to avoid last moment rush to submit bids online and they should upload 

their bids well in advance before the bid submission deadline. The employer shall not be liable 

for failure of online submission of bids by the bidder that may arise due to any reason 

whatsoever. It shall be construed that the guidelines for online submission of bids, mentioned 

under Clause 9 of ITB, have been read and understood by the bidder. The hard copy of the 

bids submitted by the bidder shall not be treated as a substitute to online bids submission and 

in case a bidder fails to submit bids online due to any reason, the hard copies of the bids shall 

not be considered for evaluation.  

14.  Modification / Substitution / Withdrawal of Bids 

The tender once submitted may be modified, substituted or withdrawn by the bidders before the 

submission deadline through e-Procurement Mode as mentioned in NIT of this tender 

document. No bid shall be modified after the deadline for submission of bids.  

15.  Bid opening and evaluation process 
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15.1  From the time the Proposals are opened to the time the Contract is awarded, the Bidders 

should not contact the Employer on any matter related to its Technical and / or Financial 

Proposal. Any effort by Bidders to influence the Employer in the examination, evaluation, 

ranking of Proposals, and recommendation for award of Contract may result in the rejection 

of the Bidders‟ Proposal.  

15.2 The Employer will constitute a Tender Evaluation Committee (TEC) which will carry out the 

evaluation process.  

15.3 Online Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the online 

Bids received shall be opened on the date and time mentioned in Section – III: Data Sheet. 

'Financial Bid' of those Bidders whose Technical Bid has been determined to be responsive 

and on evaluation fulfils the criteria as stipulated in the Tender, shall be opened on a 

subsequent date, which will be notified to such Bidders. In the event of the specified date for 

the submission of bids being declared a holiday for the Employer, the Bids will be opened at 

the appointed time and location on the next working day. Bids for which a notice of withdrawal 

has been submitted in accordance with Clause 14 shall not be opened.  

15.4  The TEC shall evaluate the Technical Bids on the basis of their responsiveness to the Terms 

of Reference and by applying the evaluation criteria specified Clause 16. Bid shall be 

rejected if it is found deficient or found not meeting the eligibility criteria as mentioned in 

clause 3 and clause 16.1 of ITB. Only responsive bids shall be further taken up for evaluation. 

A Bid shall be considered responsive only if:  

15.4.1  It is received by the Bid submission date and time including any extension thereof, pursuant 

to Clause 11 above;  

15.4.2  It is accompanied by Tender Fee & Earnest Money Deposit as specified in Clause 6.1 & 

6.2 above;  

15.4.3 It is received in the forms specified in Section IV (Technical Proposal) and in Section V 

(financial proposal);  

15.4.4  It should not contain any condition or qualification  

15.5  To assist in the examination, evaluation, and comparison of the bids, and qualification of the 

Bidders, the Employer may, at its discretion, ask any Bidder for a clarification of its bid, giving 

a reasonable time for response. Employer however, is not bound to accept the clarification 

submitted by the Bidder if found irrelevant. The Employer’s request for clarification and the 

response shall be in writing.   

15.6  The Employer shall inform the Bidders, whose Technical Bids are found responsive, of the 

Date, Time and Place of opening of the Financial Bids. The Bidders so informed, or their 

representative, may attend the meeting of online opening of Financial Bids.  

15.7  At the time of the online opening of the “Financial Bids”, the names of the Bidders, whose 

Bids were found responsive and the Bid prices, the total amount of each Bid, and such other 

details as the Employer may consider appropriate will be announced by the Employer at the 

time of Bid opening.  

15.8  Bidder may, if deemed necessary by him, send a representative to attend the financial bid 

opening. Such representative shall have a letter of authorization from the bidder to attend 

the bid opening on its behalf.  
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16.  Qualification Criteria and Bid evaluation 

16.1     Qualification criteria  

To qualify for this tender, the Bidder must satisfy each of the qualifying criteria stipulated in 

Clauses 16.1.1 to 16.1.4 of ITB. Not satisfying any of the qualification criteria will render the bid 

non-responsive and financial bids of such bidders will not be opened.  

16.1.1 (a)  Qualification criteria for Hard Strata removal works 

The Bidder should have successfully completed “Similar Works” in previous 7 years 

before the last date of the Bid submission as per the criteria specified below:  

a) 3 similar works each costing not less than the amount equal to 40% of the estimated 

cost of this work, or  

b) 2 similar works each costing not less than the amount equal to 50% of the estimated 

cost of this work, or  

c) 1 similar work costing not less than the amount equal to 80% of the estimated cost 

of this work  

Note: The value of the “Completed Work(s)” considered by the Bidders shall be 

rounded off to the nearest two digits.  

For this purpose, the “Similar Works” mean “Rock dredging” in rivers/ sea/ lakes/ backwaters 

/ ports. 

16.1.1(b) The bidder shall own the following minimum equipment 

(a) Backhoe Dredgers  

(b) Grab Dredger 

(c) Barges  

16.1.2.  In the event of a Joint Venture, following are the requirements:   

a) All Parties combined shall together meet the technical eligibility as well as financial 

eligibility requirement.   

b) The Bidders related to fairway & maintenance  related works can form a JV with 

Bidders having infrastructure background of a project that has been completed in 

the domain of road including toll road, a bridge or a rail system (other than Rolling 

Stock), Highway project including housing or other activities being an integral part 

of the Highway Project, water supply project, water treatment system, irrigation 

project, sanitation and sewerage system or solid waste management system, port, 

airport, inland waterway & inland port or navigational channel in the sea in the 

previous 7 years before the last date of the Bid submission of an amount equivalent 

to the project cost of this work.  

Further, the value of contracts completed by its members shall not be aggregated 

to determine whether the requirement of the minimum value of a single contract has 

been met. Instead, each contract performed by each member shall satisfy the 

minimum value of a single contract as required for a single entity. In determining 

whether the JV meets the requirement of total number of contracts, only the number 



 

Page 25 of 117 

of contracts completed by all members, each of value, equal or more than the 

minimum value required shall be aggregated.  

16.1.3 Qualification criteria for Average annual turnover for last 3 financial years i.e. 2019-20, 

2020-21 and 2021-22 

At least 40% of the estimated cost of this work to qualify for the stretches, 

In the event of a Joint Venture, all parties combined shall together meet the 

Qualification requirement of “Average Annual Turnover.  

16.1.4 Qualification criteria for Equipment and Experience 

(i) For minimum eligibility pertaining to equipment, the Bidder may refer Section VII;  

(ii) Details of each component of similar work executed in last 7 years, type of work 

executed, details of equipment deployed, quantity, scheduled period of execution, 

date of commencement and date of completion and certificate / testimonials from 

the concerned clients regarding successful completion of the job. This shall be read 

in conjunction with clause 3 of ITB; and  

(iii) Details of equipment and other supporting crafts and facilities including discharge 

pipeline etc. available and proposed to be deployed and their mobilization time to 

this site.  

16.1.5 Qualification criteria for Bid capacity 

(i) The Bidder shall submit the details asked for the Bid capacity as per the format 

prescribed in Form 4O of Section IV of the Tender Document;  

(ii) The Bid Capacity of the Bidder must be equal to or more than the estimated cost of 

the work put to the Tender;   

(iii) In case the Bid capacity of the Bidder is less than the estimated cost of the work, 

his bid shall be cancelled and such Bidder shall not be considered for opening of  

Financial Bid even if he has been determined eligible in other criteria’s set forth in 

the Tender Document; and  

(iv) In the event of a Joint Venture, all parties combined shall together meet the 

Qualification requirement of Bid Capacity.   

16.2  Bid evaluation 

16.2.1 The Bids shall be evaluated based on the qualification criteria mentioned in Clause 

16.1 of ITB. In case a bidder fails to meet the above mentioned qualification criteria, 

their bids shall be treated as non- responsive and financial bids of such bidders shall 

not be opened.  

16.2.2 A substantially responsive bid is one that conforms to all the terms, conditions, and 

specifications of the bidding document without material deviation or reservation. A 

material deviation or reservation is one:  

(a) that affects in any substantial way the scope, quality, or performance of the 

Works;  

(b) that limits in any substantial way, inconsistent with the bidding documents, the 

Employer’s rights or the bidder’s obligations under the contract; or   
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(c) whose rectification would affect unfairly the competitive position of other bidders 

presenting substantially responsive bids. Further, a bid will not be considered 

substantially responsive if the bidder has not offered to undertake all the items of 

the work as listed in Bill of Quantity (BoQ) of Section V of bid document.  

16.2.3  The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be taken into account 

while evaluating bids.  

16.2.4  The lowest priced bidder i.e. L-1 shall be chosen based on the amount quoted by the 

bidders in BoQs of Section V. 

16.2.5  If the bid, which results in the lowest Evaluated Bid Price, is seriously unbalanced or 

front loaded as compared to the estimate of the items of work to be performed under 

the Contract, the bidder shall be asked to produce detailed price analyses for any or 

all items of the Bill of Quantities, to demonstrate the internal consistency of those prices 

with the construction methods and operating methodology proposed. After evaluation 

of the price analysis, taking into consideration the schedule of estimated Contract 

payments, price may be negotiated with the lowest bidder to remove the imbalance, 

make an appropriate adjustment on sound technical and / or financial ground for any 

quantifiable, acceptable aspects and thereby bring the prices to justified level sufficient 

to protect the Employer’s interest, before taking a decision on the bid. 16.2.6 If during 

the execution of the works, deviation / variation takes place to the extent of amount 

exceeding more than 20% of the accepted contract value, the Contractor at the written 

request of Engineer-In-Charge, shall promptly increase the value of the Performance 

Bank Guarantee.  

17.    Award of Contract 

17.1 The Employer shall issue a Letter of Award to the selected lowest Bidder for contract work 

and shall promptly notify all other Bidders who submitted their bids about the decision taken. 

17.2 For a Joint Venture Bidder, the  Contractor  will  sign  the  contract  after  fulfilling  all  the  

formalities/pre-conditions mentioned in the General Condition of Contract in Section VII, 

within 30 days of issuance of the Letter of Award. In case of Single Entity Bidder, the contract 

will be signed within 30 days of issuance of the Letter of Award.  

17.3 The work order shall be placed in phases as per IWAI’s requirement and restricting the 

same to the available sanctions. 

17.4 The Contractor is expected to commence the Assignment / job on the date and at the 

location specified in Section III Data Sheet. 

18.  Ownership of Document and Copyright 

All the deliverables and study outputs including primary data shall be compiled, classified and 

submitted by the Contractor to the Employer in hard copies and editable soft copies in addition 

to the requirements for the reports and deliverables indicated in the Terms of Reference.  

The study outputs shall remain the property of the Employer and shall not be used for any 

purpose other than that intended under these Terms of Reference without the prior written 

permission of the Employer. In the case of any deliverables by Contractor consisting of any 

Intellectual Property Rights ("IPR") rights of the Contractor, the Contractor shall provide the 

Employer with necessary irrevocable royalty-free license to use such IPR. Further, for the 
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avoidance of any doubt, it is clarified that any intellectual property developed during the course 

of, or as a result of, the services rendered in relation to Works, shall be and shall remain property 

of the Employer.  

19.  Mobilization of Dredgers, Equipment, Men & Materials 

19.1 Site Mobilization  

The Contractor shall mobilize all the dredgers, allied vessels, equipment’s, materials and 

manpower at site as specified in Clause 19 of Data Sheet.  

19.2  Mobilization Time  

The Contractor shall mobilize the desired equipment and manpower within the time frame as 

specified in Clause 19 of Data Sheet to start the tendered works in full capacity. The Contractor 

shall mobilize the equipment, manpower for starting the work at site immediately within the period 

as stated. 
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SECTION – III 

 
DATA SHEET 
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DATA SHEET 
CLAUSE  

NO. OF  

DATA  

SHEET  

REF OF 

ITB  
PARTICULARS  DESCRIPTION  

1.  -  Employer  The Chairman, Inland Waterways Authority of India (IWAI),  

A-13, Sector-1, Noida-201301  

2.  2.2  Name of  the  

Assignment/job is  

“Hard strata Dredging at 5 km downstream of Karimganj 

terminal in IBP route” 

 3.   2.1  Method of  

Selection  

Bidders shall be selected under the lowest priced bidder i.e. L-1 

shall be chosen based on the amount quoted by the bidders in 

BoQ.  

 4.   2.3  Date & time and 

address for  

submission of Bid   

Date:30.11.2023 

Time: Latest by 1500Hrs (IST) 

Address: online submission  

 Chief Engineer (Tech), Inland Waterways Authority of India 

(IWAI), A-13, Sector-1, Noida – 201301 

 5.   4.0  A pre-Bid meeting 

will be held on  

Date:  17.11.2023 

Time:   1530hrs 

Venue: Inland Waterways Authority of  

India (IWAI), A-13, Sector-1, Noida-201301  

 6.   5.1  Last date  for  

seeking clarifications  

Date:  16.11.2023 

Email Id: ce.iwai@nic.in 

 7.   6.1  EMD  INR 12.44 lakh  

 8.   6.2  Tender Fee  INR 2500/- + GST 

Tender fee for the amount mentioned above shall be deposited 

to IWAI Fund through RTGS in the following account  

Name of Bank Account: IWAI Fund  

Bank Name and Address: UNION BANK, NOIDA 

Bank  Account number: 513202050000007 

IFSC:UBIN0551325 

 9.   -  Estimated Cost   INR 7.339 cr including GST 

10.   6.3  Bank Solvency  40% of the estimated cost of this work  

11.   16.1.3 Average Annual  

Turnover  

30% of the estimated cost of this work  

12.   6.7  Bid Validity  180 days from the last date of Bid Submission  

13.   3.3  Similar Works  As defined in Clause 16.1.1 of ITB  

14.   6.9  JV / consortium 

allowed  

Yes  

15.   -  The formats for the 

Technical Bid   

FORM 4A: Form of Tender  

FORM 4B: Eligible Projects  

FORM 4C: Average Annual Turnover  

 FORM 4D: Power of Attorney (for authorized representative of 

the bidder)  

FORM 4E: List of Key Personnel  

FORM 4F: List of Ongoing assignments  

FORM 4G: Declaration by the Bidders  

mailto:ce.iwai@nic.in
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FORM 4H: Bidders Information Form  

FORM 4I: List of the dredgers, equipment etc. proposed for 

assessment of the work capacity & deployment schedule  

FORM 4J:Format for pre-bid queries  

FORM 4K: Power of Attorney for Lead Member of JV / 

Consortium   

FORM 4L: Statement of Legal Capacity  

FORM 4M: Joint Bidding Agreement  

 FORM 4N: Details of work experience 

FORM 4 0: Bid Capacity  

16.   15.3  Bid Opening date  Date:01.12.2023 at 1500 hrs 

17.   10.3  Total duration for 

completion of Works 

The work is to be complete within 3 working months from date 

of start of work at site. 

18.   18.3  Location of  

Assignment  

Karimganj 

19.   19.2  Mobilization Time  30 days from the date of issue of Letter of Award 

20.   -  Price Preference  Since Splitting of scope / quantity of work is not feasible keeping 

in view the nature of work involved, price preference clause for 

MSE registered firms/ bidders will not be applicable.  

21.   -  Make in India  As per policy of Govt. of India to promote  

Make in India, the provisions vide order  

 no. P-45021/2/2017-B.E-II dated 15.06.2017 on the subject 

“Public procurement (preference to Make in India)” shall be 

applicable to the extent possible.  

22.   17.1 Award of Work Letter of Award shall be issued to the selected L-1 Bidder.  
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SECTION – IV 
 

TECHNICAL BID STANDARD FORMS 
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FORM 4A: FORM OF TENDER 
To   

CHIEF ENGINEER (Tech) 

INLAND WATERWAYSAUTHORITY OFINDIA,    

A-13, Sector-1, NOIDA– 201 301, U.P.  

Sub:  Tender for “Hard strata Dredging at 5 km downstream of Karimganj terminal in IBP 

route”. 

Sir,   

1. Having visited the site and examined the information and instructions for submission of 

tender, general conditions of contract, SCC, Technical, General and Detailed specification, 

Bill of Quantities, agreement and bank guarantee forms, etc for the above named works, I/ 

We ………………….(Name of Bidder) hereby tender for execution of the works referred to 

in the tender document in conformity with the said Conditions of Contract, SCC, Schedule 

of quantities for the sum as stated in Bill of quantities of this tender document or such other 

sum as may be ascertained in accordance with the said conditions of contract.  

2. I/ We undertake to complete and deliver the whole of the works comprised in the Contract 

within the time as stated in the tender and also in accordance in all respects with the 

specifications, Scope of work and instructions as mentioned in the tender document.  

3. I am tendering for the works mentioned in the table below and submitting the EMD through 

RTGS / NEFT/ BG in favour of IWAI Fund payable at Noida / New Delhi at Nationalised / 

scheduled bank as per the details given therein:   

 

S. 

No. 

RTGS / NEFT  Bank 

Guarantee  

Total EMD 

(INR)  

1 Amount 

(INR)  

Details of RTGS  

/ NEFT (No. and  

Date) and details of the  
bank (Name of  

bank, branch, address)  

Amount  

(INR)  

Details of the Bank  

Guarantee (No and  

Date) and details of 

the bank (Name of 

bank, branch, 

address)  

 

2      

 

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 

180 days from the last date of Bid Submission or extension thereto as required by the IWAI 

and not to make any modifications in its terms and conditions.   

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 

any modifications in the terms and conditions of my/ our tender if I/ We fail to commence 
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the execution of the works as above, I/ We shall become liable for forfeiture of my/ our 

Earnest money, as aforesaid and IWAI shall without any prejudice to another right or 

remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise the said 

earnest money shall be retained by IWAI towards part of security deposit to execute all the 

works referred to in the tender document upon the terms and conditions contained or 

referred to therein and to carry out such deviations as may be ordered. Should this tender 

be accepted, I/ We agree(s) to abide by and fulfil all the terms and conditions and provisions 

of this tender. No interest is payable on earnest money deposit and/ or security deposit.  

6. I/ We have independently considered the amount of Liquidated Damages shown in the 

tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by 

IWAI in the event of works not being completed in time.  

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called 

upon by the employer to do so, a contract agreement in the prescribed form.  Unless and 

until a formal Agreement is prepared and executed this tender together with your written 

acceptance thereto shall constitute a binding contract.   

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the due 

performance of the Contract. I/We also declare that the firm has not been banned or 

blacklisted by any Govt. or its department or any Quasi Govt. agency or Public 

Sector Undertaking. Any such discovery by IWAI at any stage of the tender / contract may 

result in disqualification of the firm or cancelation of the contract.   

9. I/ We understand that you are not bound to accept the lowest or any tender you may receive 

and may reject all or any tender without assigning any reason.   

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 

conditions, specifications etc. as contained in the tender document, and it is further certified 

that it does not contain any deviation to the aforesaid documents.   

 

Date ………………..      Signature …………………   

       Name …………………….   

       Designation ………………   

  Duly authorized to sign & submit tender for an on behalf of    

 

 

     (Name and address of firm)   

     M/s ………………………………... 

     Telephone no’s…….............................. 
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FORM 4B: ELIGIBLE PROJECTS 

Format for Responsiveness of Bid (Eligible Projects) Project Specific Experience  

[Using the format below, provide information on each assignment for which your firm, and each associate 

for this assignment, was legally contracted either individually  as a corporate entity  or as one of the major 

companies within an JV for carrying  similar works under this assignment.]  

“Similar Works1” have been defined in Clause 16.1.1 of ITB and would mean “Rock dredging” 

in rivers/ sea/ lakes/ backwaters / ports”.  

 

S. 

No.  
Client  
Name,   

Name of 

work & 
location 

of project  

Contract Value in INR  

 

Date of 

start of 

work  

 

Scheduled 

completion 

date  

Actual 

completion 

date  

Details of 

various 

components 

of work  
including  

disposal of 

dredged 

material.  

Remarks  

Financial 

value of  

similar work  
satisfactorily 

completed  

Physical  
Qty. of 

similar work  
satisfactorily 

completed  

       

 

 

 

 

 

 

 

 

 

 

  

 

Firm's Name   : ………………………………………… 

Authorized Signature:…………………………………………  

Notes:   

1.  For the purpose of evaluation, Bidders should assume 7% inflation for Indian Rupees every 
year and 2% for foreign currency portions per year compounded annually. 

1Exhibit only those projects completed in the last Seven (7) years from the Last Date of Bid 

Submission.  

2The Bidder shall submit proof of experience from the Client for meeting the minimum 

qualification details. The Client Certificate submitted by the Client shall contain the details as 

enlisted in Clause 3.2 of ITB. The works claimed by the Bidder, if not supported with proof of 

completion as laid down under Clause 3.2 of ITB from the Client will not be considered.  

3Against the Contract of works having several components other than the component 

mentioned in similar works. Only the experience of the relevant components shall be 
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evaluated for contract value, payment value and the actual execution period for the relevant 

component only should be submitted / specified.  

 

2. Bidders should mention the maximum value of similar works as defined in Clause 16.1.1 of 

ITB executed during the last seven years (adjusted last day of the month previous to the one 

in which this Tender is invited).  

3. In case of foreign currency, it should first be escalated at the rate mentioned above and then 

the amount so derived shall be converted to INR at the exchange rate prevailing last day of 

the month previous to the one in which this Tender is invited.  

4. Exchange  rate  should  be  taken  from  official  website of RBI 

(https://www.rbi.org.in/scripts/ReferenceRateArchive.aspxhttps://www.rbi.org.in/scripts/Refer

enceRateArchive.aspx)  

5. In case exchange rate for the currency in consideration, is not available on RBI website 

(mentioned above), Bidders shall quote exchange rates from websites such as www.xe.com, 

http://www.oanda.com/ www.oanda.com, along with copy of the exchange rate used by the 

Bidder for the conversion.  

Any additional comments / information to substantiate that the said work conforms to the specified 
similar works can also be indicated by the bidder, as deemed fit. Please limit the description of 
each project in two A4 size sheet of paper. Descriptions exceeding two (02) A4 size sheet of 
paper may or may not be considered for evaluation.  

  

file:///G:/Retender%2012.10.2021/Tender%20BBC%20for%20three%20vessel%20Aai,Beki%20&%20Trishul/(
file:///G:/Retender%2012.10.2021/Tender%20BBC%20for%20three%20vessel%20Aai,Beki%20&%20Trishul/(
https://www.rbi.org.in/scripts/ReferenceRateArchive.aspx
https://www.rbi.org.in/scripts/ReferenceRateArchive.aspx
http://www.xe.com/
http://www.xe.com/
http://www.oanda.com/
http://www.oanda.com,/
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FORM 4C: AVERAGE ANNUAL TURNOVER OF BIDDER 
 

 

Sl. No. Financial Years Average Annual Turnover of Bidder (INR) in Last Three Years 

1. 2019-2020  

2. 2020-2021  

3. 2021-2022  

Average Annual Turnover [indicate sum of the above figures divided by 3]  

 

Certificate from the Statutory Auditor  

 

 

 

This is to certify that ..................[Name  of  the  Firm][Registered Address] has received the 
payments shown above against the respective years.  

 

 

Name of Authorized Signatory  

 

Designation:   

 

Name of Firm:  

 

(Signature of the Statutory Auditor Seal of the Firm)  

 

 

 

Note:    

 

• In case the Consultant does not have a statutory auditor, it may provide the certificate from a 

practicing chartered accountant.  

• This Form shall be submitted on the letter head of the CA / Statutory Auditor  
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FORM 4D: POWER OF ATTORNEY 

(for authorized representative of the bidder)  

(To be executed on Non-Judicial Stamp Paper of INR 100 and duly notarized) 

 

Know  all  men  by  these  presents,  We,  ......................(name  of  organization  and address  of  the 

registered  office)  do  hereby  constitute,  nominate,  appoint  and  authorise  Mr. / Ms. 

...........................son / daughter / wife and presently residing at ………. who is presently employed with 

/ retained by us and holding the position of ................ as our true and lawful attorney (hereinafter referred 

to as  the  "Authorised  Representative"),  with  power to sub-delegate to any person, to do in our 

name and on our behalf, all such acts, deeds and things as are necessary or required in connection with 

or incidental to submission of our Bid for “Hard strata Dredging at 5 km downstream of Karimganj 

terminal in IBP route”. The selection of Contractor for Inland Waterways Authority of India (the 

"Employer") including but not limited to signing and submission of  all  applications, Bids and other 

documents and writings, participating in pre-bid and other conferences and providing 

information/responses to the Employer, representing us in all matters before the Employer, signing and 

execution of all contracts and undertakings consequent to acceptance of our Bid and generally dealing 

with the Employer in all matters in connection with or relating to or arising  out  of our Bid for the said 

Project and / or upon award thereof to us till the  entering  into  of  the Contract with the Employer.    

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or caused to be 

done by our said Authorised Representative pursuant to and in exercise of the powers conferred by this 

Power of Attorney and that all acts, deeds and things done by our said Authorised Representative in 

exercise of the powers hereby conferred shall and shall always be deemed to have been done by us.  

 

IN WITNESS WHEREOF WE, THE ABOVE NAMED PRINCIPAL HAVE EXECUTED THIS POWER 

OF ATTORNEY ON THIS                   ... DAY OF..............., 20**       

 

For ... 

 

(Signature, Name, Designation and Address)   

 

Witnesses:   

1.………………………………………… 

2.  ………………………………………… 

 

Accepted      

 

(Signature, name, designation and address of the Attorney)      
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Notes:     

1. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, 

laid down by the applicable law and the charter documents of the executant(s) and when it is so 

required the same should be under common seal affixed in accordance with the required procedure.     

2. Wherever required, the Bidder should submit for verification the extract of the charter documents and 

other documents such as a resolution / power of attorney in favour of the person executing this Power 

of Attorney for the delegation of power hereunder on behalf of the Bidder.   

3. For a Power of Attorney executed and issued overseas, the document will also have to be legalised 

by the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is being issued. 

However, the Power of Attorney provided by Bidders from countries that have signed The Hague 

Legislation Convention, 1961 are not required to be legalised by the Indian Embassy if it carries a 

conforming Apostille certificate.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Page 39 of 117 

FORM 4E: LIST OF KEY PERSONNEL 

Sr. 

No.  

Position / Role  No.  

1    

2    

3    

4    

5    

6    

7    

8    

9    

10   

11   

12   

 

Notes:  

1. The list of key personnel is tentative and indicative only. The Bidder can propose the key personal 

required for works as per the scope defined in the Tender Document. It may be noted, that the key 

personnel proposed and the number of personnel required must also meet the criteria as stipulated in 

Inland Vessel Act 1917   

2. During the tenure of contract if need arise, then the Bidder is allowed to change / replace the Key 

Personnel with a prior information to Engineer-in-charge.  
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FORM 4F: LIST OF ONGOING ASSIGNMENTS 

S

l 

.  

N 

o

.  

Full  

Post 

al  

Addres

s of  

Client 

& 

Name 

of 

officer-

in- 

charge  

Descriptio

n of the 

work 

including 

other 

works  

Total 

Value 

of 

contrac

t  

Value of 

the work 

completed 

till last 

date of the 

previous  

month 

from the 

Bid 

Submissio

n Date  

Outstandin

g /  

Balance 

Value of 

the  

work till 

last  

date of the  

previous 

month 

from  

the Bid  

Submissio

n  

Date  

Date of  

commenceme

nt of work  

Schedule

d 

completio

n period  

Average  

completio

n as on 

date  

Expected 

date of 

completio

n  

Machiner

y 

deployed  
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FORM 4G: DECLARATION BY THE BIDDERS 
  

       To,           Date:................................... 

The CHIEF ENGINEER (Tech) 
  INLAND WATERWAYS AUTHORITY OF INDIA,  

  A-13, Sector – 1, Noida - 201 301,   

  District- Gautam Buddha Nagar (U.P.)  

 

Sub:  Declaration from the Bidder.  

 

Tender Reference No:………………. 

 

Dear Sir,  
 

This is with reference to the above mentioned Tender document.  
 

We hereby make the following declarations:  

1.  No alteration has been made in any form in the downloaded Tender 

document.  

2.  I / We have not been banned or de listed by any Government or quasi 

Government agency or public sector undertaking.  

3.  I / We accept the payment terms of clause 42 of General Conditions of 

Contract.  

4.  I / We provide our acceptance to all Tender Terms and Conditions.  

5.  Acknowledgment by Bidder as per Clause 8 of ITB  

6.  I / We confirm that neither we have failed nor we have been expelled from any 

project or agreement during the last 03 years  

7.  I / We agree to disqualify us for any wrong declaration with respect to the 

submissions made by us for this tender and reject my/our tender summarily  

8.  I / We agree to disqualify us from this tender and black list us for tendering in 

IWAI projects in future, if it comes to the notice of IWAI that the 

documents/submissions made by me/us are not genuine  

 

 

 

 

 

Yours faithfully  

                                                                               (Signature of the Bidder, with Official  

Seal)  

 

Note: Please Tick the appropriate box in the above table.  
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FORM 4H: BIDDERS INFORMATION FORM 

Bidder name:  

[insert full name]  

Bidder’s Party name:  

[insert full name] 

Bidder's Party country of registration:  

[indicate country of registration]  

Bidder’s year of constitution:  

[indicate year of constitution]  

Bidder’s legal address in country of constitution:  

[insert street/ number/ town or city/ country] 

Bidder’s authorized representative information  

Name: [insert full name]  

Address: [insert street/ number/ town or city/ country]  

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes]  

E-mail address: [indicate e-mail address]  

1. Attached are copies of original documents of  

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above  

 In case of a Government-owned enterprise or institution, documents establishing legal and 

financial autonomy, operation in accordance with commercial law, and absence of 

dependent status  

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership.  

 

 

Note:  
This Form shall be supplied with Identity proof of the authorized representative  
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FORM 4I: LIST OF THE DREDGERS, EQUIPMENT, ETC. 

(Proposed for assessment of the work capacity & deployment schedule)  

 

SL 

.  

No  

Name of  

Dredger / craft 

equipment/Land 

equipment 

proposed  

(with 

registration 

wherever 

applicable)  

Technical 

details i.e 

type, size,  

machineries 

including  

registration  

& survey  

certificates, 

year of  

procurement, 

details  

of pipelines  

& their 

availability 

etc.  

Rated 

capacity  

Output expected  

(cubic metre of solids 

at situ) to be 

achieved during 

operation *  

Whether owned 

or to be  

hired/procured  

Remarks   

(Additional 

relevant 

information)  

Per 

hour  

Per 

week  

Per 

month  

 

         

         

 

* To be mentioned whether the assessment on the output to be achieved on one shift or two shift and 
duration of each shift:-  
 

Note:  

1. If owned, the registration certificates and year of procurement for the proposed machinery should be 

appended with this Form  

2. In case of hired equipments, the consent letter from the owner of the equipment is to be appended 

along with registration certificates and year of procurement for the proposed machinery.  

3. In case of equipment to be procured, status of timelines of procurement to be included.  

4. If required, separate / additional sheets can be used.  

5. The documentary evidence submitted by the Bidder for the proposed Dredger or equipment to be 

deployed should indicate the capacity and the age of the Dredger/ equipment.   

  

 

 

 

 

 

 

 (Signature of authorized representative)   
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FORM 4J: FORMAT FOR PRE-BID QUERIES BY BIDDERS 
(To be submitted in Bidders Letter head)  

 

Name of Bidder:  
Date of Submission:  
 

Pre – Bid Queries  

 

Sl. 

No.  

Section No. Clause, Sub 

Clause No and Page No.  

Tender clause  Query  

1.     

2.     

3.     

4.     

5.     

6.     

.     

.     

.     

.     

 

Note: Editable soft copy of the quarries is required to be submitted by the bidders along with the 

pre bid quarries on the letter head through email.   
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FORM 4K: Power of Attorney for Lead Member of 

JV/Consortium 

 
(To be executed on Non-Judicial Stamp Paper of Rs.100 and duly registered. For a Power of Attorney 

executed and issued overseas, the document will also have to be legalised by the Indian Embassy and 

registered in the jurisdiction where the undertaking is being issued.)   

 

Whereas the Inland Waterways Authority of India (the “Authority”) has invited Bids from interested parties 

for the “Hard strata Dredging at 5 km downstream of Karimganj terminal in IBP route  

and   

 

Whereas, …………………….., ……………………..,  ……………………..and 

………………………..(collectively the “JV / Consortium”) being Members of the JV / Consortium are 

interested in bidding for the Project in accordance with the terms and conditions of the tender document 

and other connected documents in respect of the Project, and   

Whereas, it is necessary for the Members of the JV / Consortium   to designate one of them as the Lead 

Member with all necessary power and authority to do for and on behalf of the JV / Consortium, all acts, 

deeds and things as may be necessary in connection with the JV / Consortium’s Bid for the Project and 

its execution.  

 
NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS    
 
We, ……………………..having our registered office at …………………….., M/s. …………………….. 

having our registered office at …………………….., M/s. …………………….. having our registered office 

at …………………….., and …………………….. having our registered office at …………………….., 

(hereinafter collectively referred to as the “Principals”) do hereby irrevocably designate, nominate, 

constitute, appoint and authorise M/s …………………….. having its registered office at 

…………………….., being one of the Members of the JV / Consortium, as the Lead Member and true 

and lawful attorney of the JV / Consortium (hereinafter referred to as the “Attorney”). We hereby 

irrevocably authorise the Attorney (with power to sub-delegate) to conduct all business for and on behalf 

of the JV / Consortium and any one of us during the bidding process and, in the event the JV / Consortium 

is awarded the contract, during the execution of the Project and in this regard, to do on our behalf and 

on behalf of the JV / Consortium  , all or any of such acts, deeds or things as are necessary or required 

or incidental to the pre-qualification of the JV / Consortium and submission of its Bid for the Project, 

including but not limited to signing and submission of all, Bid and other documents and writings, 

participate in bidders and other conferences, respond to queries, submit information/ documents, sign 
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and execute contracts and undertakings consequent to acceptance of the Bid of the JV / Consortium 

and generally to represent the JV / Consortium in all its dealings with  the Authority, and/ or any other 

Government Agency or any person, in all matters in connection with or relating to or arising out of the 

JV / Consortium’s Bid for the “Hard strata Dredging at 5 km downstream of Karimganj terminal in 

IBP route”. And hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and 

things done or caused to be done by our said Attorney pursuant to and in exercise of the powers 

conferred by this Power of Attorney and that all acts, deeds and things done by our said Attorney in 

exercise of the powers hereby conferred shall and shall always be deemed to have been done by us/ 

Consortium and shall be legally binding upon us/Consortium.  

 

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS   
POWER OF ATTORNEY ON THIS …………………. DAY OF ………. 2018  

 

For …………………….. (Signature)    
……………………..  (Name & Title)    

 

 

For …………………….. (Signature)    
……………………..  (Name & Title)    

 

 

For …………………….. (Signature)    
……………………..  (Name & Title)    

 

 

Witnesses:    

 

1.   

2.   

 

………………………………………    

(Executants)    

(To be executed by all the Members of the JV / Consortium) 

 

 

Notes:   
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• The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid 

down by the applicable law and the charter documents of the executants and when it is so required, the 

same should be under common seal affixed in accordance with the required procedure.    

• Also, wherever required, the Bidder should submit for verification the extract of the charter documents 

and documents such as a board or shareholders’ resolution/ power of attorney in favour of the person 

executing this Power of Attorney for the delegation of power hereunder on behalf of the Bidder.   

• For a Power of Attorney executed and issued overseas, the document will also have to be legalised by 

the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is being issued. 

However, the Power of Attorney provided by Bidders from countries that have signed the Hague 

Legislation Convention 1961 are not required to be legalised by the Indian Embassy if it carries a 

conforming Apostil certificate.  
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FORM 4L: STATEMENT OF LEGAL CAPACITY 
(To be forwarded on the letterhead of the Bidder)  

Ref.         Date:    

To,    
Chief Engineer (Tech) 

Inland Waterways Authority of India   

A-13, Sector-1,    

NOIDA – 201 301   

Uttar Pradesh  India 

Dear Sir,    

We hereby confirm that we/ our members in the JV / Consortium  (constitution of which has been 
described in the Bid) satisfy the terms and conditions laid out in the tender document.    

We have agreed that …………………… (insert member’s name) will act as the Lead Member of our JV 
/ Consortium  .*    

We have agreed that ………………….. (insert individual’s name) will act as our representative/ will act 
as the representative of the consortium on its behalf* and has been duly authorized to submit the tender 
document. Further, the authorised signatory is vested with requisite powers to furnish such letter and 
authenticate the same. All actions/representations of the Lead Member/Authorised Signatory shall be 
legally binding on the Consortium.  

Thanking you,    

Yours faithfully,    

(Signature, name and designation of the authorised signatory)    

For and on behalf of……………………………..    

*Please strike out whichever is not applicable. 
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FORM 4M: Joint Bidding Agreement 
 (To be executed on Stamp paper of appropriate value)  

THIS JOINT BIDDING AGREEMENT is entered into on this the ………… day of ………… 

20…    

AMONGST   

1. {………… a business entity registered under …………with latest enactment (if any)} and having 

its registered office at ………… (hereinafter referred to as the “First Part” which expression 

shall, unless repugnant to the context include its successors and permitted assigns)   

2. {………… , a business entity registered under ………… with latest enactment (if any)} and 

having its registered office at ………… (hereinafter referred to as the “Second  

Part” which expression shall, unless repugnant to the context include its successors and 

permitted assigns)   

AND  

3. {………… a business entity registered under …………with latest enactment (if any)} and having 

its registered office at ………… (hereinafter referred to as the “Third Part” which expression 

shall, unless repugnant to the context include its successors and permitted assigns)   

The above mentioned parties of the FIRST, SECOND & THIRD PART are collectively referred 

to as the “Parties” and each is individually referred to as a “Party”    

WHEREAS, 

(A) Inland Waterways Authority of India (the “Authority”), has invited Bids (the “Bids”) by its 

Request for Bid dated ………… (The “tender Document” for “Hard strata Dredging at 5 km 

downstream of Karimganj terminal in IBP route” (the “Work”). 

(B) The Parties have read and understood the TENDER Document and are interested in jointly 

bidding for the Project as members of a JV / Consortium   and in accordance with the terms 

and conditions of the TENDER document and other TENDER documents in respect of the 

Project, and    

(C) It is a necessary condition under the TENDER document that the members of the JV / 

Consortium  shall enter into a Joint Bidding Agreement and furnish a copy thereof with the 

Bid.  

NOW IT IS HEREBY AGREED as follows:    

1. Definitions and Interpretations   
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In this Agreement, the capitalised terms shall, unless the context otherwise requires, 

have the meaning ascribed thereto under the TENDER.     

2. JV / Consortium   

2.1 The Parties do hereby irrevocably constitute a JV / Consortium   for the purposes of 

jointly participating in the Bidding Process for the Project.    

2.2 The Parties hereby undertake to participate in the Bidding Process only through this JV 

/ Consortium   and not individually and/ or through any other JV / Consortium   constituted 

for this Project, either directly or indirectly or through any of their Associates.     

3. Covenants   

The Parties hereby undertake that in the event the JV / Consortium   is declared the 

Preferred Bidder and awarded the Project, it shall incorporate a wholly owned special 

purpose company under the provisions of Indian Companies Act, 1956, as the O&M 

Contractor; in whose subscribed and paid up capital, the Preferred Bidder i.e. the parties 

herein shall collectively hold 100% equity during the License Period.    

4. Role of the Parties   

The Parties hereby undertake to perform the roles and responsibilities as described 

below:    

(a) Party of the First Part shall be the Lead member of the JV / Consortium   and 

shall have the power of attorney from all Parties for conducting all business for 

and on behalf of the JV / Consortium   during the Bidding Process and until the 

signing of the tender for “The Work” when all the obligations shall become 

effective;   

(b) Party of the Second & Third Part shall be assisting the Lead member in the 

manner as recorded herein for carrying out the entire scope of work awarded 

under the tender for “The Work”. 

(c) Parties shall jointly and severally endeavour to carry out the works, if awarded 

to them pursuant to the bidding process conducted by the Authority, in 

accordance with the terms and conditions specified in the TENDER Documents 

and such other agreements/Contracts/Work Orders as may be executed from 

time to time between the Authority and the JV / Consortium’s Special Purpose 

Company.   

5. Joint and Several Liability  
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The Parties do hereby undertake to be jointly and severally responsible for all obligations 

and liabilities relating to the Project and in accordance with the terms of the TENDER 

and the tender for “The Work”, till such time as prescribed in accordance with the tender 

for “The Work”.  

6. Shareholding   

6.1 The Lead Member of such Preferred Bidder JV / Consortium   shall at all time during the 

License Period hold equity equivalent to …………..(as per clause 6.9.2 of ITB) of the 

subscribed and paid up capital in the special purpose company incorporated by the 

parties to work as the contractor. Further, other consortium members whose 

technical/financial eligibility shall have been used for the purpose of qualification under 

this TENDER shall hold ………..(as per clause 6.9.3) equity in the subscribed and paid 

up capital contractor during the License Period.  

6.2 The parties undertake that in case of award, they would be registering themselves as 

SPV under Companies Act 2013 with same name, name & style as per this agreement 

and abide by clause 6.1 above and 6.9.4.1 of ITB.  

6.3 The Parties undertake that they shall comply with all equity lock-in requirements set forth 

in the tender for “The Work”.   

7. Representation of the Parties 

Each Party represents to the other Parties as of the date of this Agreement that:    

(a) Such Party is duly organized, validly existing and in good standing under the laws 

of its incorporation and has all requisite power and authority to enter into this 

Agreement;    

(b) The execution, delivery and performance by such Party of this Agreement has been 

authorized by all necessary and appropriate corporate or governmental action and 

a copy of the extract of the charter documents and board resolution/ power of 

attorney in favour of the person executing this Agreement for the delegation of 

power and authority to execute this Agreement on behalf of the Consortium Member 

is annexed to this Agreement, and will not, to the best of its knowledge:    

(i) Require any consent or approval not already obtained;    

(ii) Violate any Applicable Law presently in effect and having applicability to it;    

(iii) Violate the memorandum and articles of association, by-laws or other 

applicable organizational documents thereof;    
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(iv) Violate any clearance, permit, concession, grant, license or other 

governmental authorization, approval, judgment, order or decree or any 

mortgage agreement, indenture or any other instrument to which such 

Party is a party or by which such Party or any of its properties or assets are 

bound or that is otherwise applicable to such Party; or    

(v) Create or impose any liens, mortgages, pledges, claims, security interests, 

charges or Encumbrances or obligations to create a lien, charge, pledge, 

security interest, encumbrances or mortgage in or on the property of such 

Party, except for encumbrances that would not, individually or in the 

aggregate, have a material adverse effect on the financial condition or 

prospects or business of such Party so as to prevent such Party from 

fulfilling its obligations under this Agreement;    

(c) This Agreement is the legal and binding obligation of such Party, enforceable in 

accordance with its terms against it; and    

(d) There is no litigation pending or, to the best of such Party's knowledge, threatened 

to which it or any of its Affiliates is a party that presently affects or which would have 

a material adverse effect on the financial condition or prospects or business of such 

Party in the fulfilment of its obligations under this Agreement.   

(e) Such Party has read and understood the tender Documents and is executing this 

Agreement for the purposes as recorded hereinabove out of its own free will;    

8. Termination   

This Agreement shall be effective from the date hereof and shall continue in full force 

and effect at all times during the subsistence of the tender for “The Work” is achieved 

under and in accordance with the tender for “The Work” in case the Project is awarded 

to the JV/Consortium. However, in case the JV/Consortium is either not prequalified for 

the Project or does not get selected for award of the Project, the Agreement will stand 

terminated in case the Bidder is not pre-qualified or upon return of the Bid Security by 

the Authority to the Bidder, as the case may be.    

9. Miscellaneous   

9.1 This Joint Bidding Agreement shall be governed by laws of India.     

9.2 The Parties acknowledge and accept that this Agreement shall not be amended by the 

Parties without the prior written consent of the Authority.   
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IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND 

DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.   

SIGNED, SEALED AND DELIVERED  

 For and on behalf of       For and on behalf of the LEAD MEMBER   

(Signature)     

(Name)    

(Designation)    

 (Address)    

SIGNED, SEALED AND DELIVERED    

For and on behalf of                                            For and on behalf of SECOND PART    

(Signature)     

(Name)    

(Designation)    

 (Address)    

 In the presence of:    

1) _____________________   

2) _____________________   

Notes:    

• The mode of the execution of the Joint Bidding Agreement should be in accordance 
with the procedure, if any, laid down by the Applicable Law and the charter documents 
of the executant(s) and when it is so required, the same should be under common seal 
affixed in accordance with the required procedure.   

• Each Joint Bidding Agreement should attach a copy of the extract of the charter 
documents and documents such as resolution / power of attorney in favour of the 
person executing this Agreement for the delegation of power and authority to execute 
this Agreement on behalf of the Consortium Member.   

• For a Joint Bidding Agreement executed and issued overseas, the document shall be 
legalised by the Indian Embassy and registered in the jurisdiction where the Power of 
Attorney has been executed. 
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FORM 4N: DETAILS OF WORK EXPERIENCE 
Each Bidder must fill in this form 

 
 

   

Work Experience during last 7 years as per clause 16.1.3(ii) 

Contract  

Identification and  

Name  

Name and  

Address of 
Employer  

Brief Description 
of the Works  

Executed by the  

Bidder  

Starting  

Month  

Year  

Ending  

Month  

Year  

Years  Role of Bidder  
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FORM 4O: BID CAPACITY 
 

Eligibility and  

Qualification  

Criteria  

Compliance Requirements Documentation 

submission 

requirements  Single 

Entity  

Joint Venture (existing or intended)  

Member 1  Member 2  Member 3  

Available Bid 

Capacity should be 

More than value of 

contract / contracts 

applied for  

    Form 4C  & 

Form 4F  

 

Bid Capacity= [(A*N*2)-B], where  

A = Maximum value of works executed in any one year during the last five years (updated to the 

current price level), in INR  

B = Value at current price level of the existing commitments and ongoing works to be completed 

during the period of completion of work for which the bids have been invited  

N = No. of years prescribed for completion of works for which bids are invited (i.e. 1.5).  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Page 56 of 117 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION - V: 
 

FINANCIAL BID STANDARD FORMS 
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Form Fin – 1: Financial Bid Submission Form 
 

[Location, Date]  

 

 To:   
  [Name and address of Employer]  

 

Dear Sir:  

 

We, the undersigned, offer to provide the services for the Assignment/Job for [Insert title of 
Assignment/Job] in accordance with your Request for Bid dated [Insert Date] and our Technical Bid. 
Our attached Financial Bid is for the sum of [Insert amount(s) in words and figures]. This amount is 
inclusive of all types of taxes (such as Income tax, duties, fees, levies) excluding GST [Insert amount(s) 
in words and figures]. We hereby confirm that the financial Bid is unconditional and we acknowledge 
that any condition attached to financial Bid shall result in rejection of our financial Bid.  
 

Our Financial Bid shall be binding upon us subject to the modifications resulting from Contract 
negotiations, up to expiration of the validity period of the Bid, i.e. before the date indicated in 
……….clause………….  

 

We understand you are not bound to accept any Bid you receive.  
 
 

We remain,   
  

 

Yours sincerely,   

 

 

Authorized Signature [In Full and initials]: 

 

 

Name and Title of Signatory  : 

Name of Firm    :  
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FORM FIN – 2 
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Schedule-1 
 

BILL OF QUANTITY  
  

 
Name of Work 

Qty Unit Rate per cum 
excluding GST (in Rs.) 

Total 
Amount 

(Rs.) 

  

Hard strata Dredging at 5 km 
downstream of Karimganj 
terminal in IBP route  
 
Execution of works by deploying 
suitable equipment of appropriate 
size, type and capacity and other 
equipment as per general and special 
conditions and technical specification. 
The rate includes survey (at all stages- 
Pre and Post dredging) and design 
fees, mobilization and de-mobilization 
charges of all the equipment, shifting 
charges from  one location to other 
locations , dumping of dredged/ 
exacavated spoil up to maximum of 
500m including extracted material 
retaining arrangement, 
accommodation of man power, survey 
equipment, channel 
marking(temporary/ Permanent), 
warning sinage/ marking, insurance, 
others etc. taxes (except GST) as 
prevailing and all other charges, 
expenses etc. complete in all respect. 

9900 

 
 
 
 
 

cum 

 
 

  

 

NOTES:  

1.          Rate and amount must be written in both figures and words. 

2.  During Financial Bid Evaluation, for selection of lowest Bidder, quoted cost excluding GST would 

be considered. However, GST would remain effective as per the Government Guidelines, which 

shall be paid as per the provisions effective at the time of release of payments. 

3.         Submission of form fin1 and this BoQ in the financial part only. Submission of any financial 

information in the Technical bid is liable for rejection of tender for evaluation. 

 

Authorized Signatory  

Name    : 

Designation   : 

Name of Firm   :  

Address    :  
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SECTION-VI 
 

GENERAL CONDITIONS OF CONTRACT 
 

C O N T E N T S 

 

 

CLAUSE-1 :  DEFINITIONS 

CLAUSE-2 :       INTERPRETATIONS 

CLAUSE-3 : PERFORMANCEGUARANTEE & SECURITY DEPOSIT 

CLAUSE-4 : REFUND OF SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT DOCUMENTS  

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE  

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11 : CHANGE IN CONSTITUTION    

CLAUSE-12 : COMMENCEMENT OF WORK 

CLAUSE-13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATION DRAWINGS  

   AND ORDERS ETC. 

CLAUSE-14 : SETTING OUT THE WORKS  

CLAUSE-15 : URGENT WORKS  

CLAUSE-16 : DEVIATIONS 

CLAUSE-17 : CONTRACTORS SUPERVISION 

CLAUSE-18 : INSTRUCTION AND NOTICE 

CLAUSE-19 : PLANT AND EQUIPMENT  

CLAUSE-20 : PATENT RIGHTS  

CLAUSE-21 : MATERIALS  

CLAUSE-22 : LAWS GOVERNING THE CONTRACT   

CLAUSE-23 : WATCHING AND LIGHTING  

CLAUSE-24 : WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

CLAUSE-25 : LABOUR 

CLAUSE-26 : ASSIGNMENT AND SUB CONTRACTING 

CLAUSE-27 : PROECTION OF THE ENVIORNMENT 

CLAUSE-28 : MATERIALS OBTAINED FROM EXCAVATION AND TREASURE TROVE, FOSSILS ETC. 

CLAUSE-29 : FORCE MAJEURE 

CLAUSE-30 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS & RECTIFICATION THEREOF 

CLAUSE-31 : CONTRACTOR’S LIABILITY AND INSURANCE 

CLAUSE-32 : SUSPENSION OF WORKS  

CLAUSE-33 : FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR 

   REDUCTION IN SCOPE OF WORK 

CLAUSE-34 : TERMINATION OF CONTRACT ON DEATH  

CLAUSE-35 : CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL OR IN PART  

CLAUSE-36 : COMPLETION TIME AND EXTENSIONS  

CLAUSE-37 : COMPENSATION FOR DELAY 

CLAUSE-38 : LIQUIDATED DAMAGES  

CLAUSE-39 : INSPECTION AND APPROVAL 

CLAUSE-40 : MAINTANNCE CERTIFICATE DURING EVERY MONTH  

CLAUSE-41 : MEASUREMENTS  

CLAUSE-42 : PAYMENT ON ACCOUNT  

CLAUSE-43 : TAXES, DUTIES AND LEVIES ETC 

CLAUSE-44 : TAX DEDUCTION AT SOURCE 

CLAUSE-45 : PAYMENT ON FINAL BILL 

CLAUSE-46 : OVER PAYMENTS AND UNDER PAYMENTS  

CLAUSE-47 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 
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CLAUSE-48 : FINALITY CLAUSE  

CLAUSE-49  : SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED IS REASONABLE   

   WITHOUT PREFERENCE TO ACTUAL LOSS 

CLAUSE-50 : ARBITRATION 

CLAUSE-51 : VALIDITY OF TERMS & CONDITIONS 

CLAUSE-52 : INTEREST 

CLAUSE-53 : ADVANCE PAYMENT 
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GENERAL CONDITIONS OF CONTRACT 
 

CLAUSE - 1: DEFINITIONS 
 

In the contract, the following words & expressions shall, unless context otherwise requires, have 
the meaning thereby respectively assigned to them: 

 
i) Contract: means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the Chairman, Inland 
Waterways Authority of India and the contractor, together within the documents referred to 
therein including these conditions, the specifications, designs, drawings and instructions 
issued from time to time by the Engineer-in-charge and all these documents taken together 
shall be deemed to form one contract and shall be complementary to one another          

 ii) Contract sum; means the amount discovered through the bidding process and entered 
into the contract. 

 
 iii) Contractor:  means the successful Bidder who is awarded the contract to perform the work 

covered under this tender document and shall be deemed to include the contractor’s 
successors, executors, representatives or assign approved by the Engineer-in-charge. 

iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 
 
(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of India, 

which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 
representatives, successors and assigns. 

 
(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and 

be In-charge of the works for the purpose of this contract who shall supervise and be in 
charge of the work. 

 
(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by 

the Engineer-in-charge for day to day supervision, checking, taking measurement, checking 
bills, ensuring quality control, inspecting works and other related works for completion of the 
project. 

  
(viii) Chairman: means Chairman of Inland Waterways Authority of India. 

 
(ix) Director means the Director of the Authority, as the case may be. 
 
(x) Deputy Director means the Deputy Director of the Authority, as the case may be. 
 
(xi) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 

Authority, as the case may be  
 
(xii) Assistant Director means the Asst. Director of the Authority, as the case may be. 

 
(xiii) Work Order means a letter from the Authority conveying the acceptance of the tender/offer 

subject to such reservations as may have been stated therein. 
 

(xiv) Day  : means a calendar day beginning and ending  at  mid-night. 
 
(xv) Week : means seven consecutive calendar days 
 
(xvi) Month : means the one Calendar month. 
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(xvii) Site means the waterway and / or other places through which the works are to be executed. 
 

(xiiii) Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the work.  
 
(xix) Drawings : means the drawings referred to in the specifications  and  / or appended with 

the  tender  document,  any modifications  of such drawings approved in writing  by  the 
Engineer-in-Charge  and shall also include  drawings  issued for  actual  execution of the 
work time to time by  the  Engineer-in-Charge. 

 
(xx) Urgent Works: means any urgent nature which in  the opinion  of the Engineer-In-Charge 

become necessary  at  the time  of execution and / or during the progress of  work  to obviate  
any risk or accident or failure or to  obviate  any risk  of  damage  to the vessel structure,  or  
required  to accelerate  the progress of work or which  becomes  necessary for security or 
for any other reason the  Engineer-in-Charge may deem expedient. 
 

(xxi) Work/ works: means work / works to be executed in accordance with the contract. 
 

(xxii) Schedules referred to in these conditions shall mean the relevant schedules annexed to the 
tender papers or the standard schedule of rates of the govt. mentioned with the 
amendments thereto issued up to the date of receipt of the tender. 

 
(xxiii) District specifications means the specifications followed by the State Government in the 

area where the work is to be executed. 
 
CLAUSE – 2 : INTERPRETATIONS  

 
2.1 Words imparting the singular only shall also include the plural; he includes she and vice-

versa unless this is repugnant to the context. 
 

Heading and marginal notes in these General Conditions shall not be deemed to form part 
thereof or be taken into consideration in the interpretation of construction thereof of the 
contract. 

 
CLAUSE – 3: PERFORMANCE GUARANTEE & SECURITY DEPOSIT 

 
3.1 PERFORMANCE GURANTEE 
 

The contractor shall be required to deposit an amount equal to 5% of the accepted value of 
the work as indicated in the work order as performance guarantee in the form of either 
demand draft payable at any nationalized/schedule bank OR an irrevocable e-bank 
guarantee from any nationalized/schedule bank in accordance with the form prescribed 
within 28 days of the issue of Letter of Acceptance.  
 
The bank guarantee shall be valid till expiry of 180 days after the end of ‘Period of liability’ 
defined in the contract document. 

  
3.2 SECURITY DEPOSIT 
 

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 
contractor till the sum along with sum already deposited as earnest money will amount to 
security deposit of 5 % of the contract value of the work. Bank guarantee will not be 
accepted as security deposit. 
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3.3 The contractor whose tender is accepted has to enter into an agreement with IWAI for the 
due fulfillment of the provision of the tender document. The security amount will be accepted 
in form of demand draft or through Net banking in favour of “IWAI FUND” only payable at 
Delhi/Noida 

 
3.4 The total performance guarantee/security deposit shall remain with IWAI till satisfactory 

completion of Contract.  
 
3.5 Interest will not be paid on security deposit or performance guarantee. 
 
3.6 If the contractor having been called upon by the Engineer in charge to furnish the security 

fails to do so within the specified period, the EMD submitted by the contractor shall be 
forfeited. It shall be lawful for the Employer: 

 
i) To recover the amount of balance security deposit by deducting the amount from the 

pending bills of the contractor under this contract or any other contract with the Authority, 
OR 

 
 ii) To cancel the contract or any part thereof and to carry out the work or authorise to carry out 

the work/ works at the risk and cost of the contractor. 
 

3.4 No claim shall lie against the authority either in respect of interest or any depreciation in 
value of any security. 

 
3.5  The Contractor shall guarantee the execution of the terms of the Contract within stipulated 

period of time from the date of acceptance of the bid and in order to execute the work 
uniformly the contractor will ensure deployment of adequate number of dredgers and 
equipment throughout the contract period. Any damage or defect that may arise or lie 
undiscovered at the time of the final payment connected in anyway with the work done by 
him or in the workmanship, shall be rectified by the contractor at his own expenses as 
deemed necessary by the engineer or in default, the engineer may cause the same to be 
made good by other agencies and deduct expenses (of which the certificate of the EIC shall 
be final) from any sums that may be then or at any time thereafter, become due to the 
contractor under the Contract or from the amount released by encashing the contract 
performance guarantee or recover otherwise from the contractor.  
 

3.6 From the commencement of completion of work, contractor shall take full responsibility for 
the care of work including all temporary works, or to any part thereof or to any temporary 
works from any cause whatsoever, shall at his own cost repair and make good the same so 
that at completion, work shall be in good order and in conformity, in every respect, with the 
requirements of contract and Engineer’s instruction. 

3.8 If the contractor neglects to observe or fails to perform any of his obligations under the 
contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 
security deposit furnished by the contractor. However, if the contractor duly performs and 
completes the contract in all respects and presents in absolute "NO DEMAND 
CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 
contractor after deduction of cost and expenses that the Authority may have incurred and 
other money including all losses and damages which the Authority is entitled to recover from 
the Contractor. 

 
3.9 In case of not achieving the depth as per contractual provisions, the Engineer- in-Charge 

shall issue to the contractor a notice in writing pointing out the shortcomings and calling 
upon the contractor to explain the causes for the shortcomings within 3 days of receipt of 
the memo and 10 days from issuance of notice whichever is earlier. If the Engineer-in-
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Charge is not satisfied with the explanations offered, he may forfeit the security deposit and 
/ or deduct the payment as the conditions laid in the Contract and direct the contractor to 
get the measures of rectification of progress of work accelerated to the pre-defined level as 
per contract at the risk and cost of the contractor. 
 

3.10  All compensation or other sums of money payable by the contractor under the terms of the 
contract or any other contract or on any other account whatsoever, may be deducted from 
or paid by the sale of a sufficient part of his security or from the interest arising there from 
or from any sums which may be due or may become due to the contractor by the Authority 
on any account whatsoever. Also in the event of the contractor’s security deposit being 
reduced by reasons of such deductions or sale, as aforesaid the contractor shall, within 14 
days of receipt of notice of demand from the Engineer-in-Charge make good the deficit in 
his security deposit. 

 
CLAUSE – 4 : REFUND OF SECURITY DEPOSIT 

 
 The security deposit less any amount due shall, on demand, be returned to the contractor 
after 90 days on the expiry of Contract or on payment of the amount of the final bill payable 
in accordance with the agreement conditions, whichever is later, provided the engineer-in-
charge is satisfied that there is no demand outstanding against the contractor. 

 
CLAUSE – 5 : SUFFICIENCY OF TENDER  

 
5.1 The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates quoted in the schedule 
of works and Prices which shall (except as otherwise provided in the contract) cover all his 
obligations under the contract and all matters and things necessary for the proper execution 
and completion of the works in accordance with the provisions of the contract and its 
operation during execution of work. 

 
5.2 The Contractor is deemed to have independently obtained all necessary information for the 

purpose of preparing the bid and his bid as accepted shall be deemed to have taken into 
account all contingencies as may arise due to such information or lack of the same. 
 

5.3 The Contractor shall be deemed to have examined, visited and acquainted himself with the 
site and the surroundings to have satisfied himself to the nature contract and the stretch to 
be dredged in all weather conditions and as to the nature and conditions of means of 
transport and communication, whether by land, or by sea, to have made local independent 
inquires as to the soil/sub soil conditions variations thereof, storms, prevailing winds, 
oceanographic, bathymetric, climatic conditions and all other matter effecting the work. 
 

5.4 Any neglect or omission or failure on the part of the contractor in obtaining necessary and 
reliable information upon the forgoing or any other matter affecting the contract shall not 
relieve the Contractor, of his responsibility/any risk/liability for completion of the work in strict 
accordance with the terms of the Contract. 
CLAUSE – 6 :  CONTRACT DOCUMENTS  
 

 6.1 The language in which the contract documents shall be drawn up shall be English and if the 
said documents are written in more than one languages, the language according to which 
the contract is to be constructed and interpreted shall be English and designated as the 
‘Ruling Language’. 

 
 6.2 The Contractor shall be furnished free of charge certified true copy of the contract document.  
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6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by 
the Contractor on the Site in good order and the same shall at all reasonable time be 
available for inspection and use by the Engineer-in-Charge, his representatives or by other 
Inspecting officers of the Authority. 

 
 6.4 None of these Documents shall be used by the Contractor for any purpose other than that of 

this contract. 
 
CLAUSE – 7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

 
 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions.  The case of discrepancy between the 
Schedule of Quantities and prices, the Specifications and/ or the drawings, the following 
order of precedence shall be observed : - 

 
(a) Description in the Schedule of Quantities and Prices.     
(b) Relevant Specifications and Special Conditions, if any. 
(c) Drawings. 
(d) General Specifications. 

 
 7.2 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 
Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of the 
Engineer-in-Charge regarding the true intent and meaning of the drawings and specifications 
shall be final and binding. 
 

 7.3 Any error in description, quantity or price in Schedule of works and Prices or any omission 
therefrom shall not vitiate the Contract or relieve the Contractor from the execution of the 
whole or any part of the Works comprised therein according to drawings and specifications 
or from any of his obligations under the contract. 

 
 7.4 If on check there is difference in the amount worked out by contractor in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance with 
the following rules : 

 
(a) In the event of error occurring in the amount column of schedule of quantities and prices as 

result of wrong multiplication of unit price and quantity, the unit price shall be regarded, as 
firm and multiplication shall be amended on the basis of the quoted unit price. 

 
(b) All errors in totaling in the amount column and in carrying forward totals shall be corrected. 
 
(c) The totals of various sections of schedule of quantities and price amended shall be carried 

over to the General Summary and the tendered sum amended accordingly.  The tendered 
sum so altered shall, for the purpose of tender, be substituted for the sum originally tendered 
and considered for acceptance instead of the original sum quoted by the Bidder.  Any 
rounding off of quantities or in sections of schedule of quantities and prices or in General 
summary by the Bidder shall be ignored. 
 
 

CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE REPRESENTATIVE 
 

8.1 The duties of the representative of the Engineer-in-Charge are to inspect and supervise the 
works and to test and examine any materials/ parts to be used or workmanship employed in 
connection with the works.  
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 8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative any 

of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to the 
contractor a copy of all such written delegation of powers and authorities. Any written 
instruction or written approval given by the representative of the Engineer-in-Charge to the 
contractor within the terms of such delegation shall bind the contractor and the Authority as 
though it has been given by the Engineer-in-Charge. 
 

 8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials 
shall be without prejudice to the power of the Engineer-in-Charge thereafter to disapprove 
such work or materials and to order the pulling down, removal or breaking up thereof. The 
contractor shall, at his own expense, again carry out such works as directed by the Engineer-
in-Charge. 

 
 8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-

Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall thereupon 
confirm, reverse or vary such decision and the decision of the Engineer-in- Charge in this 
regard shall be final and binding on the contractor. 
 

 CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 
The Contractor shall not sub-let, transfer or assign the whole or any part of the work under 
the contract.  Provided that the Engineer-in-Charge may at his discretion, approve and 
authorize the Contractor to sub-let any part of the work, which in his opinion, is not 
substantial, after the contractor submits to him in writing the details of the part of the work(s) 
or trade proposed to be subject, to name of the sub-contractor thereof together with his past 
experience in the said work/trade and the form of the proposed sub-contract. Nevertheless 
any such approval or authorization by the Engineer-in-Charge shall not relieve the contractor 
from his any or all liabilities, obligations, duties and responsibilities under the contract. The 
contractor shall also be fully responsible to the Authority for all the acts and omissions of the 
sub-contractor, his employees and agents or persons directly employed by the contractor.  
However, the employment of piece rate works shall not be construed as sub-letting. 
 

 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 
 
The contractors shall, in accordance with the requirements of the work as decided by the 
Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 
contemporaneously on separate contracts and for departmental labour and labour of any 
other agency properly authorised by Authority or any statutory body which may be employed 
at the site for execution of any work not included in the contract which the Authority may 
enter into in connection with or ancillary to the works. In all matters of conflict of interest, the 
Engineer-in-Charge shall direct what compromise should be made and his decision shall be 
final and binding on the parties. 
 

Clause – 11 : CHANGE IN CONSTITUTION 
 
Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-Charge 
shall be obtained before any change is made in the constitution of the firms, where the 
contractor is an individual or a Hindu Undivided Family business concern, such approval, as 
aforesaid, shall like-wise be obtained before the contractor enters into any partnership firm 
which would have the right to carry out the work undertaken by contractor.  If prior approval 
as aforesaid is not obtained the contractor shall be deemed to have been assigned in 
contravention to Clause 34 hereof and the same action will be taken and the same 
consequences shall ensure as provided for in the said clause-35.  
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CLAUSE – 12 :  COMMENCEMENT OF WORK 
 
 After signing of agreement by both parties, IWAI will issue a letter of commencement of 

work. The contractor shall commence the work at the respective sites within 20 days of the 
issue of Letter of Commencement after signing of Agreement.  If the contractor commits 
default in mobilization of resources, and equipment as aforesaid, the Engineer-in-Charge 
shall without prejudice to any other right or remedy be at liberty to cancel the contract and 
forfeit the earnest money/security deposit. 

  
 CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATION 

DRAWINGS AND ORDERS ETC. 
 
13.1 The contractor shall execute the whole and every part of the work in the most substantial 

and workman like manner and both as regards material and otherwise in every respect in 
conformity with the specification laid down or as may be laid down by the Engineer-in-Charge 
under the terms of the contract. The contractor shall also conform exactly, fully and faithfully 
to the drawings specifications and instructions in writing in respect of the work, duly signed 
by the Engineer-in-Charge as may be issued from time to time. 

 
 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract documents, 

in accordance with the provisions of contract, the documents set forth herein in respect of 
the work on commencement or during the performance of the contract: 
 

(a) Specifications or revisions thereof other than standard printed specifications 
(b)  Explanations, instructions etc. 

 
Such further drawings, explanation, modifications and instruction, as the Engineer-in-Charge 
may issue to the contractor from time to time in respect of the work shall be deemed to form 
integral part of the contract and the contractor shall be bound to carry out the work 
accordingly. 
 

13.3 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge in 
writing.  However, any verbal instructions or order shall be confirmed by the Engineer-in-
Charge as soon as practicable without loss of time and only such written instruction shall be 
deemed to be valid.  
 

13.4 The Contractor shall not be entitled to any right or claim whatsoever by reason of any 
representation/ explanation/ statement/ directions/ instructions or alleged representations/ 
explanation/ statement/ directions/ instructions, promises or guarantees given or alleged to 
have been given to him by any person other than what has been stated in the contract in his 
personal capacity.  

 
CLAUSE – 14: SETTING OUT THE WORKS 
 

The contractor shall provide all assistance and adhere to the instruction of Engineer in charge 
during the course of surveying, inspection, etc.  
 

CLAUSE – 15:  URGENT WORKS 
 

If any urgent work (in respect where the decision of the Engineer-in-Charge shall be final and 
binding) becomes necessary, the contractor shall execute the same as may be directed, 
provided the directions are in accordance and confirmatory with relevant provisions in 
Contract. 
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CLAUSE – 16:  DEVIATIONS 
 
 16.1 The Engineer-in-Charge shall have powers to make any deviations in the original 

specifications of the works or any part thereof that are in his opinion, necessary at the time 
of or during the course of execution of the works for the aforesaid purpose or for any other 
reason, if it shall, in the opinion of the Engineer-in-Charge, be desirable, he shall also have 
the powers to make Deviations, such as (i) Variations  (ii) Extra   (iii) Additions / Omissions 
and (iv) Alterations or Substitutions  of  any  kind. No such Deviations in the specification or 
drawings or designs or Schedule of Quantities, as aforesaid, shall in any way vitiate or 
invalidate the contract and any such Deviations which the contractor may be directed to do 
shall form integral part of the contract as if originally provided therein and the contractor shall 
carry out the same on the same conditions in all respects on which he agreed to do the works 
under the contract. 

 
16.2 If requested by the contractor the time for completion of the work shall, in the event of any 

deviation resulting in additional cost over the contract sum be extended in the proportion 
which altered, additional or substituted work bears to the original contract sum plus such 
further additional time as may be considered reasonable by the Engineer-in-Charge whose 
decision shall be conclusive as to such provision: 

 
16.4 Under the circumstances, the contractor shall at any stage not suspend the work on account 

of non-settlement of rates of such Deviated items. 
 

 
CLAUSE - 17:  CONTRACTORS SUPERVISION  
 
 17.1    The contractor shall either himself supervise the execution of the works or shall appoint at 

his own expense, an Engineer as his accredited agent approved by the Engineer-in-Charge, 
if contractor has himself not sufficient knowledge or experience to be capable of receiving 
instruction or cannot give his full attention to the works.  The contractor or his agent shall be 
present at the  site(s) and shall superintend the execution of the works with such additional 
assistance in each trade, as the work involved shall require and considered reasonable by 
the Engineer-in-Charge, directions/instructions given by the Engineer-in-Charge to the 
contractor's agent shall be considered to have the same force as if these had been given to 
the contractor himself. 

 
 17.2 If the contractor fails to appoint a suitable arrangement as directed by the Engineer-in-

Charge, the Engineer-in- Charge shall have full powers to suspend the execution of the 
works until such date as a suitable arrangement for supervision is restored by the contractor 
and takes over the supervision of the work.  For any such suspension, the contractor shall 
be held responsible for delay so caused to the works. 

 
CLAUSE - 18:  INSTRUCTION AND NOTICE 
 
 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the Authority 

and all other actions to be taken on its behalf may be given or taken by the Engineer-in-
Charge or any officer for the time being entrusted with the functions duties and powers of the 
Engineer-in-Charge. 

 
18.2 All instructions, notices and communications etc. under the contract shall be given in writing 

and any such oral orders / instructions given shall be confirmed in writing. 
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 18.3 All instructions, notices and communications shall be deemed to have been duly given or 
sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or posted 
to, the address given by the contractor or his authorized agent or to the last known place of 
abode or business of the contractor or his agent of services by post shall be deemed to have 
been served on the date when in the ordinary course of post these would have been 
delivered to him and in other cases on the day on which the same were  so delivered or left. 

 
18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in 

respect of the execution of work in a work site order book maintained in the office of the 
Engineer-in-Charge and the contractor or his authorized representative shall confirm receipt 
of such instructions by signing the relevant entries in this book. If required by the Contractor, 
he shall be furnished a certified true copy of such instruction(s). 

 
18.5 The “Hindrance Register” shall be maintained at the site of work, where any hindrance which 

comes to the notice of the representative of the Engineer-in-Charge shall be recorded and 
immediately a report will be made to the Engineer-in-Charge within a week. The Engineer-
in-Charge shall review the Hindrance Register at least once in a month. The pro-forma on 
which the Hindrance Register shall be maintained is finalized by the EIC. 

 
CLAUSE -19:  PLANT AND EQUIPMENT  
 
 19.1 The Contractors shall provide and install all necessary plant; equipment and machinery 

required for the execution of the work under the contract, at his cost and shall use such 
methods and appliances for the purpose of all the operations connected with the work 
covered by the contract, which shall ensure the completion of work(s) within the specified 
time. 

 
  19.2 The Contractor may deploy any item(s), plant, equipment and machinery for the purpose of 

executing the Works, of any hired Contractor’s Equipment, the Contractor shall not remove 
or withdraw any of such equipment, materials, temporary works or plant from the site without 
obtaining written permission to do so issued by the EIC. Such request will be applicable only 
for repair works and other engagement during the flood period or at the idle period of 
resources. 

 
CLAUSE – 20:  PATENT RIGHTS 
 
20.1 The contractor shall indemnify the Authority, its representatives or its employees against any 

action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties or other charges which may be 
payable in respect of any article or material or part thereof included in the contract.  In the 
event of any claim being made or action being brought against the Authority or any agent, 
servant or employee of the Authority in respect of any such materials as aforesaid the 
contractor shall immediately be notified thereof. Provided that such indemnity shall not apply 
when such infringement has taken place in complying with the specific directions issued by 
the Authority but the contractor shall pay any royalties or other charges payable in respect 
of any such use, the amount so paid being reimbursement to the contractor only if the use 
was the result of any drawings and or specifications issued after submission of the tender. 
 

20.2 The contractor shall at his own cost and expense, defend all suits or proceedings that may 
be instituted for alleged infringement of any patents involved in the works and in case of an 
award of damages, the contractor shall pay for such award.  In the event of any suit or 
proceedings instituted against the owner, the same shall be defended at the cost and 
expense of the contractor who shall also satisfy/ comply any decree, order or award made 
against the owner. 
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20.3 Neither the contractor nor through any counsel engaged by the contractor shall defend 

himself in the name of the Authority in any suit or proceedings. 
 

20.4 The Authority shall not be under any obligation to make the final payments to the contractor 
till any such suit or claim remains unsettled. 

 
 CLAUSE – 21 : MATERIALS 
 
 21.1 The contractor shall at his own expenses provide / arrange all materials/logistics required 

for the bonafide use on work under the contract. 
 
 21.2 All materials parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to time proof 
and samples, at his cost, of the materials parts as may be specified by the Engineer-in-Charge 
shall also have powers to have such tests/inspection, in addition to those specified in the 
contract, as may be required and the contractor shall provide all facilities to carry out the same. 
The cost of materials parts consumed in such tests/inspection and also expenses incurred 
thereon shall be borne by the contractor in all cases and also where such tests/ inspection 
which are in addition to those provided in the contract disclose that the materials are in 
conformity with the provisions of the contract. 

 
 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 

examine any materials parts intended to be used in or the works, either on the site or at factory 
or workshop or other place(s) where such materials are assembled, fabricated, manufactured 
or any place where these are lying or from where these are being obtained.  For this, purpose, 
the contractor shall afford such facilities as may be required for such inspection and 
examination. 

 
CLAUSE - 22: LAWS GOVERNING THE CONTRACT 
 
The Courts at Guwahati only shall have the jurisdiction for filing the award of the arbitration and for 

any other judicial proceedings. 
 
CLAUSE - 23:  WATCHING AND LIGHTING 
 
The Contractor shall provide and maintain at his expense all lights, guards, fencing and watching 

when and where necessary or as required by the Engineer-in- Charge for the protection of the 
works or for the safety and convenience of those employed on the works or the public. 

 
CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  
 
 24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall 

be carried out during national holidays without the permission in writing of the Engineer-in-
Charge.  However, when work is unavoidable or necessary for safety of life, property or works, 
contractor shall take necessary action immediately and advise the Engineer-in-Charge 
accordingly. 

 
 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work 

may be carried out on holidays, Sundays and/ or extra shifts/ night shifts to ensure completion 
of works under the contract as scheduled. However, contractor with prior intimation/ request 
for approval to be given to EIC from time to time to carryout work on round the clock even on 
Sundays and holidays except on public holidays to achieve the target depth subject to 
applicable labour law, law and order etc.   
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CLAUSE - 25 : LABOUR 
 
25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress and of quality to ensure workmanship of the degree specified in the contract and to 
the satisfaction of the Engineer-in-Charge.  The Contractor shall not employ in connection with 
the works any person who has not completed eighteen years of age the minimum age specified 
in Indian Labour Law. 

 
(b) If any foreigner is employed by the contractor to work within the site the later shall ensure that 

such foreigner possesses the necessary special permit issued by the civil Authorities in writing 
and also comply with the instructions issued therefore from time to time. In the event of any 
lapse in this regard on the part of such foreigner the contractor shall be personally held 
responsible for the lapse & Authority shall not be liable in any event.           

 
(c) The Contract is liable for cancellation if either the contractor himself or any of his employee is 

found to be a person who has held any post under the Authority immediately before retirement 
and has within two years of such retirement accepted without obtaining the previous 
permission of the Authority or of the Chairman as the case may be and employment as 
contractor for, or in connection with the execution of the public works, or as an employee of 
such contractor. If the contract is terminated on account of the failure of the contractor to 
comply with the above clause, The Authority shall be entitled to recover from him such 
damages as may be determined by the Engineer-in-Charge with due regard to the 
inconvenience caused to the Authority on account of such termination without prejudice to the 
Authority's right to proceed against such officer.        

 
25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution 

return of the number and description by trades of the works of  people employed  on the works. 
The contractor shall also submit  on the  4th and 19th of every month for the period of second 
half of the preceding month and first half of the  current month respectively to the Engineer-in-
Charge, a true  statement in  respect of the following. 

 
i) Any accidents if occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them and. 
 
ii) the number of female workers who have been allowed maternity benefit as provided in the 

Maternity Benefit Act 1961 or Rules made thereunder and the amount paid to them. 
 
25.3 The Contractor shall pay to labourer employed by him either directly or through sub-contractors 

wages not less than wages as defined in Minimum Wages Act and amendments made from 
time to time. 

 
25.4 The  Contractor shall in respect of labour employed by him  either  directly or through sub-

contractor comply  with or cause to be complied with the contract labour (Regulation and  
Abolition)  Act  1970 and Rules  framed  thereunder  in regard to all matters provided therein. 

 
25.5 The Contractor shall comply with the provision of all the Acts Laws, any Regulation or Bye 

Laws of any Local or other Statutory Authority applicable in relation to the execution of works 
such as: 

 
i)  Payment of wages Act.1936 (Amended) 
 
ii)  Minimum wages Act. 1948 (Amended). 
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iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there under as 
amended.  

 
iv) Workmen Compensation Act. 1923 as amended by Amendment Act No. 65 of 1976. 
 
v)  Employer's Liability Act 1938 (Amended) 
 
vi) Maternity Benefit Act. 1961 (Amended) 
 
vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 
 
viii) The Industrial Disputes Act. 1947 (Amended) 
 
ix) Payment of bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 and any 

amended thereof: 
 
x) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications thereof 

and rules made there under from time to time. The Contractor shall take into account all 
the above and financial liabilities in his quoted rates and nothing extra, whatsoever, shall 
be payable to him on this account. 

 
25.6 The Contractor shall be liable to pay his contribution and the employees contribution to the 

State Insurance Scheme in respect of all labour employed by him for the execution of  the  
contract, in accordance with the provision  of  "the Employees State insurance Act 1948" as 
amended from time  to time.  The contractor agrees to indemnify and hold the owner harmless 
from any liability or penalty which may be imposed by any central or state Authority and also 
of any claims, suits or proceedings that may be brought against the Authority arising under, 
growing out of or by reasons of work proved by this contract whether brought by employees of 
the Contractor, by third parties or by Central or State Authority or any political sub division 
thereof.  In case the Contractor fails to submit full details of his account of labour employed 
and the contribution payable the Engineer-in- Charge shall recover from the running bills of the 
contribution an amount of contribution as assessed by him.  The amount so recovered shall 
be adjusted against the actual contribution payable for Employees State Insurance. 

 
25.7 The Engineer-in-Charge shall on a report  having  been made  by  an inspecting officer as 

defined in  the  Contract Labour  (Regulation and Abolition) Act and Rules or  on  his own in 
his capacity as Principal Employer, have the power to deduct  from  the amount due to the 
contractor any  sum  required on estimated to be required for making good the  loss suffered  
by  worker(s) by reason of non-fulfillment  of  the conditions of the Contract for the benefit of 
Workers,  nonpayment  of  wages or of deduction made from him  for  wages which are not 
justified by the terms of the contract or non- observance of the said Act and Rules framed there 
under  with amendments made from time to time. 

 
25.8 The Contractor shall indemnify the Authority against any payments to be made under and for 

observance of the Regulation Laws, Rules as stipulated in Clause-25.5 above without 
prejudice to his right to claim indemnity from his sub-contractors. In the event of the contractor's 
failure to comply with the provisions of all the Act/Laws stipulated in Clause-25.5  or  in the 
event of decree or  award  or  order against the contractor having been received from the 
competent  authority  on account of any default or  breach  or  in connection  with any of the 
provisions of the  Act/Law/Rules mentioned in Sub-Clause 25.5 above , the  Engineer-in-
Charge without  prejudice  to any other right or remedy  under  the contract shall be empowered 
to deduct such sum or sums  from the  Bill of the contractor or from his security deposit  or 
from  other  payment due under this contract  or  any  other contract to satisfy within a 
reasonable time the  provisions of the various Act/Laws/Rules/Codes as mentioned under  
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Sub-Clause  25.5 above, on the part of the contractor under  the contract on behalf of and at 
the expenses of the  contractor and make payment and /or provide  amenities/facilities/services  
accordingly. In this regard, the decision of the Engineer-in-Charge shall be conclusive and 
binding on the contractor. 

 
 25.9 In the event or the Contractor committing a default or breach of any of the provisions of the 

aforesaid  Contract's Labour  (Regulation and Abolition) Act and Rules as  amended from  time 
to time or furnishing any information or  submit ting or filling any form/Register/Slip under the  
provisions of  these Regulations which is materially incorrect then  on the  report  of  the 
Inspecting officer as  defined  in  the relevant  Acts and Rules as referred in Clause 25.5 above  
, the Contractor shall without prejudice to any other liability  pay  to the Authority a sum not 
exceeding  Rs.500/-  (Rs. Five hundred only) as liquidated damages for every default,  breach 
or  furnishing,  making  ,  submitting,  filling  materially incorrect  statement  as may be fixed  
by  the  Engineer-in-Charge.   The decision of the Engineer-in-Charge in this respect shall be 
final & binding. 

 
25.10 The Contractor shall at his own expenses Comply with or cause to be complied with the 

Provisions/ Rules provided for welfare and health of Contract Labour in  the  Contract Labour  
(Regulation  and Abolition) Act and  other  relevant Acts  and Rules framed there under or any  
other  instructions issued by the Authority in this regard for the protection of health  and  for 
making sanitary  arrangements  for  workers employed  directly or indirectly on the works. In 
case,  the contractor  fails  to make arrangements  as  aforesaid,  the Engineer-in-  Charge 
shall be entitled to do so and  recover the cost thereof from the contractor. 

 
25.11 The Contractor shall at his own expense arrange for the safety or as required by the 

Engineer-in-Charge, in respect of all labour directly or indirectly employed for performance of 
the Works and shall provide all facilities in connection therewith. In case the contractor fails to 
make arrangements and provide necessary facilities as aforesaid, the Engineer-in- Charge 
shall be entitled to do so and recover the cost thereof from the Contractor. But this will not 
absolve the contractor of his responsibility or otherwise thereof. 

 
25.12 Failure to comply with "Provisions/Rules  made  for Welfare and Health of Contract Labour" 

Safety Manual, or the provisions  relating  to report on accidents  and  grant  of maternity  
benefits  to  female  workers  and  the  relevant Act/Rules  referred  in  clause 25.5 above  shall  
make  the contractor  liable  to pay to the  Authority  as  liquidated damages an amount not 
exceeding Rs. 500/- for each default or materially  incorrect  statement. The decision  of  the  
Engineer-in-Charge  in such matters based on reports from  the inspecting  Officers  as defined 
in the  relevant  Acts  and Rules  as referred in clause 25.5 above shall be  final  and binding  
and  deductions  for recovery  of  such  liquidated damages may be made from any amount 
payable to the  contractor. In the event of any injury, disability or death of  any workmen  in  or 
about the work employed  by  the  contractor either  directly or through his  sub-contractor,  
contractor shall  at all time indemnify and save harmless the  Authority against  all  claims,  
damages and  compensation  under  the Workmen Compensation Act. 1923 as amended from 
time to  time or in other Law for the time being in force and Rules there-under from time to time 
and also against all costs,  charges and expenses of any smooth action by proceedings arising 
out of such accidents or injury, disability or death of a  workmen  and against all sum or sums 
which may with the  consent of  the  contractor be paid to compromise  or  compound  any 
claim  in  this  regard. If any award, decree  or  order  is passed against the contractor for 
recovery of any  compensation  under  the  Workmen Compensation Act,  1923,  for  any injury,  
disability or death of a workman by  any  competent court,  the  said sum or sums shall be 
deducted by  the  Engineer-in-Charge  from any sum then due or that  may  become due  to 
the contractor or from his security deposit or  sale thereof  in  full or part under the contract  or  
any  other contract  with the Authority towards fulfillment of the  said decree, award or orders. 
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25.13 Provided always that the contractor shall have no right to claim payments/claims whatsoever 
on account of his compliance with his obligations under this clause and Labour Regulation. 

 
25.14   ALCOHOLIC LIQUOR OR DRUGS. 
 

The contractor shall not otherwise than in accordance with the statutes ordinance and 
Government Regulations or orders for the time being in force import, sell, give, barter or 
otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale, gift, 
barter or disposal by his sub-contractor, agent or employees. 

 
 
25.15   ARMS AND AMMUNITION 
 

The contractor shall not give, barter or otherwise dispose of to any person or persons any arms 
or ammunition of any kind or permit to suffer the same as aforesaid.       

 
25.16 REMOVAL OF CONTRACTOR’S MEN 
 

The Contractor shall employ for the execution of the works only such persons as are skilled 
and experienced  in  their respective trades and Engineer-in-Charge shall be at liberty to  object 
to and require the contractor to remove  from  the works any persons employed by the 
Contractor for the  execution  of the works who, in the opinion of  the  Engineer-in-Charge, 
misconduct himself or is incompetent or negligent in the  proper performance of his duties. The 
contractor shall forthwith comply with such requisition and such person shall not be again 
employed upon the works without written permission of the Engineer-in-Charge.  Any person 
so removed from the work shall be immediately replaced at the expense of the contractor by 
a qualified and competent substitute. Should the contractor be requested to repatriate any 
person removed from the work, he shall do so and shall bear all costs in connection herewith.  

CLAUSE – 26: ASSIGNMENT AND SUBCONTRACTING 

26.1 Assignment of Contract 

The Contractor shall not, without the prior consent of the Employer (which consent shall be at 
the sole discretion of the Employer), assign the Contract or any part thereof, or any benefit or 
interest therein or thereunder. 

26.2 Subcontracting 

The Contractor shall not subcontract the whole of the Works. Except where otherwise provided 
by the Contract, the Contractor shall not subcontract any part of the Works without the prior 
consent of the Employer conveyed through the Engineer. A subcontractor under the Contract 
must be a firm or person or entity that satisfies the relevant provisions of the Contract 
Agreement. Any such consent shall not relieve the Contractor from any liability or obligation 
under the Contract and he shall be responsible for the acts, defaults and neglects of any 
Subcontractor, his agents, servants or workmen as fully as if they were the acts, defaults or 
neglects of the Contractor, his agents, servants or workmen. 

Provided that the Contractor shall not be required to obtain such consent for: 

(a)  the provision of labour, 

(b)  the purchase of materials which are in accordance with the standards specified in the 
Contract, or 

(c)  the subcontracting of any part of the Works for which the Subcontractor is named in the 
Contract. 

In all other cases, the Contractor shall give the Employer not less than 28 days’ notice of; 
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(a) The intended appointment of the Subcontractor, with detailed particulars which shall include 

his relevant experience, 

(b) The intended commencement of the Subcontractor’s work, and  

(c) The intended commencement of the Subcontractor’s work on the site. 

 
 
CLAUSE -27: PROTECTION OF THE ENVIRONMENT 
 

The Contractor shall take all reasonable steps to protect the environment (both on and off the 

Site) and to limit damage and nuisance to people and property resulting from pollution, noise 

and other results of his operations.  

The Contractor shall ensure that emissions, surface discharges and effluent from the 

Contractor's activities shall not exceed the permissible / acceptable values, and shall not 

exceed the values prescribed by applicable Laws. The Contractor is required to establish and 

operate with suitably qualified personnel a system for monitoring the environmental factors that 

may be directly impacted by the Works and make available such records for inspection of 

Engineer or duly authorized representatives of government of the country in which Works are 

executed as and when so required. 

 
CLAUSE – 28: MATERIALS OBTAINED FROM EXCAVATION AND TREASURE TROVE, 

FOSSILS, ETC.  
 
28.1 Materials of any kind obtained from excavation on the site shall remain the property of the 

Authority and shall be disposed off as directed by the Engineer-in-Charge. 
 
28.2 However if any of the materials thus obtained from excavation on the site is such as can be 

used in the execution of the work under the contract, the contractor will be allowed to use the 
same free of cost (except that any amount of royalty paid for in this regard by the Authority 
shall be recoverable from the contractor) for the aforesaid purpose provided the same is found 
suitable and is approved by the Engineer-in-Charge. 

 
28.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

Archeological interest discovered on the site shall be the absolute property of the Authority.  
The contractor shall take reasonable precautions to prevent his labour or any other person 
from removing or damaging any such article or thing and shall acquaint the Engineer-in-Charge 
with such discovery and carryout the Engineer-in-Charge’s directions as to the disposal of the 
same at the expense of the Authority. 

 
 
CLAUSE – 29:  FORCE MAJEURE 
 
29.1  The term Force Majored shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether  declared  or  not), 
invasion,  act of foreign enemies, hostilation,  civil  war, rebellion,  revolution,  insurrection, 
military  or  usurped power,  damage from aircraft, nuclear fission, acts of  God, such  as  
earthquake (above 7 magnitude on  Richter  Scale), lightning, unprecedented floods, fires not 
caused by contractor's  negligence  and  other such causes  over  which  the contractor  has 
no control and are accepted as such  by  the Engineer-in-Charge, whose decision shall be final 
and  binding.  In the event of either party being rendered unable  by Force  Majeure  to  perform 
any obligation  required  to  be performed by them under this contract, the relative  obligation  
of the party affected by such Force Majeure  shall  be treated as suspended for the period 
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during which such  Force Majeure cause lasts, provided the party allowing that it  has been  
rendered  unable as aforesaid,  thereby  shall  notify within  15 days of the alleged beginning 
and  ending  thereof giving full particulars and satisfactory evidence in support of such cause. 

 
 29.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion 

date for a period exceeding the period of delay attributable to the causes of Force Majeure and 
neither the Authority nor the bidder shall be liable to pay extra costs provided it is mutually 
established that Force Majeure conditions did actually exist. 

 
29.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even at 

the time of submission bid, he shall categorically specify in his bid and state whether they have 
been taken into consideration in their quotations. 

 
CLAUSE - 30 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 
 
 30.1 If  the contractor or his labour  or  sub-contractor, injure destroy or damage  boats, pipe 

lines, cables,  buildings, drains, electricity or telephone  posts, wires,  trees,  grass line, 
cultivated land in the  area  in which  they may be working or in the area contiguous to  the 
premises  on which the work or any part of it is being  executed  or  if any damage is caused 
during  the  progress  of work,   the  Contractor shall up to receipt of  a  notice  in writing in that 
behalf from the Engineer-in-Charge, make the same good at his cost. 

 
30.2 If it appears to the Engineer-in-Charge or his representative at any time during to or prior to 

the expiration of the Defects Liability period that any work has been executed  with unsound, 
imperfect or unskilled  workmanship or that any materials or articles provided by the Contractor 
for  execution of the work are unsound or of a  quality  inferior  to that contracted for, or 
otherwise not  in  accordance  with the Contract, or that  any defect  or other  faults found in 
the work arising out of defective  or improper  materials  or workmanship, the  Contractor  shall, 
upon receipt of a notice in writing in that behalf from  the Engineer-in-  Charge forthwith rectify 
or remove and  reconstruct  the  work so specified in whole or in part,  as  the case may be, 
and/or remove the materials/articles so  specified and provide other proper and suitable 
materials at  his expense. 

 
30.3 All damages caused by accidents or carelessness of the contractor or any of his employees or 

any property belonging to the Authority is wasted or is misused by the contractor or any of his 
employee shall be to the account of the contractor, who shall make good the loss. 

 
CLAUSE – 31 :  CONTRACTOR'S LIABILITY AND INSURANCE  
 
31.1 From commencement to completion of the work(s) as a whole, the Contractor shall take full 

responsibility for the care thereof and for taking precautions to prevent loss or damage. He 
shall be liable for any damage or loss of  Plant, Equipment and Material  shall  be in good order 
and  condition  and  in conformity  in  every respect with the requirements  of  the Contract and 
instructions of the Engineer-in-Charge. 

 
31.2   i) Neither party to the contract shall be liable  to the other in respect of any loss or damage 

which may  occur or  arise  out of "Force Majeure" to the works or  any  part thereof on to any 
material or article at site but not incorporated in the works or to any person or anything or 
material whatsoever or either party provided such a loss or damage could  not have been 
foreseen or avoided by a prudent  person and  the  either  party shall bear losses  and  damages   
in respect  of  their  respective men and  materials.  As such liability of either party shall include 
claims/ compensations of the third party also. 
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ii) Provided,  however,  in  an  eventuality  as  mentioned in  sub-clause - 29.2 (i) above,  the  
following  provisions shall also have effect : 

 
(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge proceed with 

the completion of the works under and in accordance with the provisions and conditions of the 
contract, and 

 
(b) The Contractor shall, as may be directed in writing  by the  Engineer-in-charge, re-execute the 

works lost  or  damaged,  remove  from the site any debris and so much  of  the works as shall 
have been damaged and carry the Authority's T & P, Plant and Equipment, Material etc. to the  
Authority's store.  The cost of such re-execution of the works, removal of damaged works and 
carrying of Authority's store shall be ascertained in the same manner as for deviations and this 
shall be ascertained in the same manner as for deviations and this shall be added to the 
contract sum. Provided always that the Contractor shall, at his own cost, repair and make good 
so much of the loss or damage as has been occasioned by any failure on his part to perform 
his obligations under the contract or not taking precautions to prevent loss or damage or 
minimise the amount of such loss or damage, Final assessment of loss or damage shall be 
decided by the Engineer-in-Charge and his decision shall be final and binding.  

 
31.3 The contractor shall take special precautions to see that public places and roads adjacent to 

contractor's yard are not blocked at any time either by his material or by his workmen. The 
roads are to be kept always clear and no equipment/materials shall be stacked.  

 
31.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors dropped 

in the waterways shall be properly marked and removed after done with.   
 
31.5 The contractor shall indemnify and  keep  indemnified the Authority  against  all losses and  

claims  for  death, injuries or damage to any person or any property  whatsoever which may 
arise out of or in consequence of the construction and  maintenance,  of works during the 
contract  period  and also  against  all claims,  demands,  proceedings,  damages, costs,  
charges and expenses whatsoever in respect of or  in relation   thereto,  and  such  liabilities  
shall   include claims/compensations of the third party.   

 
31.6 (a)       Before commencing execution of  the  work,  the Contractor shall without in any way 

limiting his obligations and  responsibilities under this condition,  insure  against any  damage, 
loss or injury which may occur to any  property (excluding that of the Authority but including 
the Authority building rented to the contractor wholly or in part and  any part of which is used 
in part and any part of which is  used by  him for storing combustible materials) public  liability 
by arising out of the carrying out of the contract. For this purpose, the contractor shall take out, 
pay all costs and maintain throughout the period of his contract public liability with the following 
coverage. 

 
i) Public liability limits for bodily injury or death not less than Rs. 3,00,000 for one person and 

Rs.  10,00,000  for each accident. 
 
ii) Property liability limits for each accident  not  less than Rs. 10,00,000.  
 
iii) The Contractor shall prove to the Engineer-in Charge from time to time that he has taken out 

all the insurance policies referred to above and has paid the necessary premiums for keeping 
the policies alive till expiry of the Defects Liability Period. 

 
(b) The  Contractor shall ensure  that  similar  insurance policies  are taken out by his sub-

contractor (if  any)  and shall be responsible for any claims or losses to the Authority  resulting  
from their failure to  obtain  adequate  insurance  protection  in connection thereof.  The  



 

Page 79 of 117 

Contractor shall  produce or cause to be produced by  his  sub-contractors (if  any)  as the 
case may be, relevant, policy  or  policies  and  premium  receipt as and when  required  by  
the Engineer-in-Charge. 

 
(c) If the contractor and/or his sub- contractor (if  any) shall  fail  to effect and keep in force the  

insurance  referred to above or any other insurance which he/they may  be required  to effect 
under the term of the Contract then  and in  any such case the Authority may, without being 
bound  to  effect  and keep in force any  such insurance and  pay  such premium or premiums 
as may be necessary for that purpose and  from time to time deduct the amount so paid by the 
Authority from any moneys due or which may become due to the  contractor or recover the 
same as a debt due from the contractor.  

 
(d) The contractor shall at his own expense  arrange  for  the  safety provisions as required in 

respect of  the  works covered  under this contract as per the instruction  of  Engineer-in-
charge.  In case, the contractor fails to comply with the provisions of the safety the Engineer- 
in-Charge shall be entitled to and make the necessary arrangements at the risk and cost of the 
contractor. This will, however, not absolve the Contractor of his overall responsibility to execute 
the works under the contract. 

(e) Care of works: The Contractor shall take full responsibility for the care of the Works and 
materials and Plant for incorporation therein from the Commencement Date until the expiry of 
contract.  

(f) Insurance of Contractor’s Equipment, Plant and materials. 

The Contractor shall, without limiting his obligations and responsibilities under clause 31.6(e):  

i) The Materials and Plant for incorporation therein in the Works, to their full replacement cost at 
Site. Such insurance shall provide for compensation to be payable to rectify the loss or damage 
incurred, 

ii) An additional sum of 10 per cent of such replacement cost, to cover any additional costs of 
and incidental to the rectification of loss or damage including professional fees and the cost of 
demolishing and removing any part of the Works and of removing debris of whatsoever nature. 
Such insurance shall provide for compensation to be payable to rectify the loss or damage 
incurred, and 

iii) The Contractor’s Equipment and other things brought onto the Site by the Contractor, for a, 
sum sufficient to provide for their replacement at the Site. 

iv) The insurance in paragraphs f (i) and (ii) above shall be in the joint names of the Contractor 
and the Employer and shall cover the Employer and the Contractor against all loss or damage 
from whatsoever cause arising from the first working day after the Commencement Date until 
the date of expiry of contract, and the Contractor for his liability for loss or damage occasioned 
by the Contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under Contract. It shall be the responsibility of the 
Contractor to notify the insurance company of any change in the nature and extent of the Works 
and to ensure the adequacy of the insurance coverage at all times during the period of the 
Contract. Any amounts not insured or not recovered from the insurers shall be borne by the 
Contractor in accordance with their responsibilities under Clause 31.6(e). 

 
CLAUSE – 32 : SUSPENSION OF WORKS 
 

32.1 The contractor shall on the order of the  Engineer-in-Charge suspend the progress of the 
works or any part thereof for  such time or times and in such manner as the  Engineer-in-
Charge  may  consider  necessary and  shall  during  such suspension properly protect and 
secure the work so far as is necessary in the opinion of the Engineer-in-Charge. 
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32.2 The suspension of the work can be done by Engineer-in-Charge for any of the following 
reasons: 

  
(a) On account of any default on the part of the contractor or 
(b) for proper execution of the works or part thereof for the reasons other than the default of the 

contractor or  
(c) for the safety of the works or part thereof. 

 
32.3 The contractor shall during the suspension period, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the Engineer-in-
Charge. 

 
 
CLAUSE – 33: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  
    TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
 

If at any time after acceptance of the tender the Authority decides to abandon or reduce the 
scope of the works for reason whatsoever and hence does not require the whole or any part 
of the works to be carried out, the Engineer-in-Charge shall give notice in writing to that 
effect to the contractor and the Contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage which he 
might have derived from the execution of the works in full but which he could  not derive in 
consequence of the fore closure of  the whole or part of the works. 

 
CLAUSE – 34 : TERMINATION OF CONTRACT ON DEATH 
 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor 
dies, or if the Contractor is a partnership concern and one of the partners dies, then, unless 
the Engineer-in-Charge is satisfied that the legal representatives of the individual contractor 
or of the proprietor of the proprietary concern and in the case of partnership, the surviving 
partners are capable of carrying out and completing the contract, the Engineer-in-Charge 
shall be entitled to terminate the Contract as to its incomplete part without the Authority 
being in anyway liable  to payment of any compensation whatsoever on any account to the 
estate  of the deceased Contractor and/or to  the  surviving partners of the Contractor's firm 
on account of  termination of the Contract. The decision of the Engineer-in-Charge that the 
legal representatives of the deceased contractor or the surviving   partners of the 
Contractor's firm cannot carry out and complete the works under the contract shall be final 
and binding on the parties. In the event of such termination, the Authority shall not hold the 
estate of the deceased Contractor and/or the surviving partners of the Contractor's firm 
liable for damages for not completing the contract. Provided that the power of the Engineer-
in-Charge of such termination of contract shall be without prejudice to any other right or 
remedy which shall have accrued or shall accrue to him under the contract. 

 
CLAUSE– 35 : CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL  OR IN PART 

 
 35.1  If the Contractor does not commence the work in the manner described in the Contract 

document or if he shall at any time in the opinion of the engineer. 
 
(i) commits default in complying with or commits breach of any of the terms and conditions of 

the contract and does not remedy  it or take effective steps to remedy it  immediately and  
not  later than 15 days in any case after a  notice  in writing  is given to him in that behalf by 
the  Engineer-in-Charge; or 
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(ii) fails to complete the work (s) or any item of work  (s) within the time or any extended time 
under the contract  and does  not complete the work (s) or any item of works  within the  
period specified in a notice given in writing  in  that behalf by the Engineer-in-Charge ; or     

 
(iii) Fails to carry on the work in conformity/ accordance with the contract document or mobilize/ 

supply suitable dredgers, plants, equipment, labour, materials or other equipments to the 
worksite as stipulated in the contract, or 

(iv) fails to commence, carry and execute the work to the satisfaction of the EIC, or  
 

(v) abandon the work, or  
(vi) Substantially suspend the work or the works for a minimum period of 30 days without any 

authority/ prior permission of EIC, or   
 

(vii) commit or suffer or permit any other breach of any of the provisions and terms of the 
Contract to be performed by him or it is observed that the said breach persists 30 days, after 
notifying to the Contractor in writing by the engineer requiring such breach to be remedied 
or 
 

(viii) the contractor becomes bankrupt, insolvent or goes into liquidation whether compulsory or 
voluntary not being merely a voluntary liquidation for the purpose of amalgamation or 
reconstruction which amalgamations or reconstruction would assume complete 
responsibility and liability of the work with the prior approval of the owner and would furnish 
all guarantees by new formation. 

 
(ix) assigns, transfers, sublets (engagement of labour on  a piece-work  basis  or  of labour with  

materials  not  being incorporated  in the work shall not be deemed to be  subletting)  or 
attempts to assign, transfer or sublet  the  entire works  or  any  portion thereof without  the  
prior  written approval of the Engineer-in-Charge.  The Engineer-in-Charge shall have 
powers to  terminate  the contract  in full or in part as aforesaid without  prejudice to  any  
other right or remedy which shall have  accrued  or shall accrue of which cancellation notice 
in writing to  the Contractor under the hand of the Engineer-in-Charge shall be conclusive 
evidence.  
 
Then the Authority shall have the power to enter upon the work and take possession of all 
the equipments of the contractor thereon, and to remove the contractor’s license to the same 
and to complete the work by his agents or other contractor or workmen or to relate the same 
upon any terms and conditions and so such other person, firm or corporation as the owner 
in his absolute discretion may think proper to employ and for the purpose of completion of 
the work specified in the contract, and without any payment/allowance to the contractor for 
the use or of the equipment or being liable for any loss or damage thereto the equipments. 
If the Authority shall by reason of its taking the possession of the works being completed by 
other contractors (due account being taken of such extra work or works which may be 
omitted)then the amount of such excess work or works which may be due for work done by 
the contractor under the contract and not paid for. 
In case of any deficiency to be paid to the Authority by the contractor, the contractor shall 
make or in case of any deficiency remaining unsettled then the Authority shall have the 
power to sell in such a manner and for such a price as it may think fit all or any of the 
equipments belonging to the contractor and to recoup and retain the said deficiency or any 
part thereof out of the sale proceeds. 
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35.2  Corrupt Practice  
 

The Contractor shall not offer or to give to any person in the employment of the Authority or 
working under the orders of the Chairman any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or forborne to do any 
act in relation to the obtaining or execution of the contract or any other contract with the 
purchaser or for showing or forbearing to show favour or disfavour to any person in relation 
to the contract or any other contract with the purchaser. Any breach of the aforesaid 
condition by the contract,  or  any  one employed,  by him or acting on his behalf (whether  
with  or without  the knowledge of the Contractor) or the  commission of  any offence by the 
Contractor or by any one employed  by him  or acting on his behalf under Chapter IX of the  
Indian Penal  code 1860 or the Prevention of Corruption Act.  1947 or any other Act enacted 
for the prevention of corruption by Public  Servant  shall entitle the  Chairman to  cancel  the 
contract and all or any other contracts with the  Contractor and  to recover from the 
Contractor the amount of  any  loss arising from such cancellation in accordance with the 
provisions of General condition and Special conditions. 

 
 35.3   The Engineer-in-Charge shall, on such termination of the contract, have powers  

i) To take possession of the site of work under the contract as well as the land  / premises 
allotted to the contractor for his preliminary, Enabling and Ancillary works and  

 
ii)  Also any materials, constructional plant, equipment, implements, stores, structures etc. 

thereon. The Engineer-in-Charge shall also have powers to carry out the incomplete work 
by any means or through any other agency or by himself at the risk and cost of the 
contractor. In such agencies shall be credited to the contractor at his contract prices and 
the contractor shall pay the excess amount, if any, incurred in completing the work as 
aforesaid. 

 
 35.4   On termination of the contract in full or  part,  the Engineer-in-Charge  may direct that a part 

or whole of  such plant,  equipment and materials, structures be removed  from the  site  of  
the work as well as  from  the  land/premises allotted  to the contractor for his preliminary  ,  
enabling and  ancillary  works,  within a stipulated  period  if  the contractor  shall fail to do 
so within the period  specified in  a notice in writing by the Engineer-in-Charge,  the  
Engineer-in-Charge may cause then to be sold, holding the  net proceeds of such sale to 
the credit of the contractor, which shall  be released after completion of works and  
settlement of amounts under the contract. 

 
 35.5 If  the expenses incurred or to be  incurred  by  the Authority  for  carrying out and completing  

the  incomplete work  or part of the same, as certified by the  Engineer-in-Charge, are in 
excess of the value of the work credited / to be credited to the contractor, the difference 
shall be  paid by the contractor to the Authority. If the contractor  fails to pay such an amount 
, as aforesaid, within thirty days  of receipt  of notice in writing from  the  Engineer-in-Charge, 
the Engineer-in-Charge shall be empowered to recover such amount  from  any sum due to 
the contractor on  any  account under this or any other contract or from his security deposit 
or otherwise. 

 
 35.6 Also, the Engineer-in-Charge shall have the right  to sell  any or all of the contractor's unused 

materials,  constructional plant, equipment, implements, temporary building /  structures  
etc. and apply the proceeds of  sale  thereof towards the satisfaction of any sums due from 
the contractor under the contract and if thereafter there may be any balance outstanding  
from  the  contractor,  the  Engineer-in-Charge shall have powers to recover the same in 
accordance with the provisions of the contract. 
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 35.7 The contractor shall not construct any structure  even of  a temporary nature for any other 
purpose on IWAI  office premises  & Engineer-in-Charge's representative's office  or 
houseboat,  or any such things except with the written  permission  of  the EIC and any such 
construction,  so  put  up shall  be removed by the contractor whenever the EIC or  his 
representative calls upon the contractor to remove.  Any dispute or difference in respect of 
either the interpretation effect or application of the above conditions or of the amount 
recoverable there under by the purchaser from the Contractor, shall be decided by the 
Chairman. 

 
35.8 IWAI also reserves its right to determine/ terminate the contract on following basis :  

(i) Authority shall, at any time, be entitled to determine and terminate the contract, for any 
cause whatsoever.  A notice in writing from the Owner to the Contractor shall be issued 
giving 15 (fifteen) days’ time for such determination and termination including the reason 
thereof.   

(ii) The contractor upon receipt of such notice, shall discontinue the work on the date and to 
the extent specified in the notice,  make all reasonable efforts to obtain cancellation of all 
orders and contracts to the extent they are related to work terminated, and upon terms 
satisfactory to the Authority, stop all further sub-contracting or purchasing activity, related 
to the work terminated and assist the Authority in maintenance, protection and disposition 
of the works acquired under the contract by the Authority. 

(iii) Should the contract be determined under the sub-clause (i) of the above said clause, the 
Contractor shall be paid compensation, equitable and reasonable dictated by the 
circumstances prevalent at the time of termination. 

CLAUSE - 36  : COMPLETION TIME AND EXTENSIONS 
 
36.1 Time allowed for execution of the work as specified or the extended time, if any, in 

accordance with these conditions shall be essence of the contract. 
 
36.2 However, if the work is delayed on account of: 
 

i) Suspension of work as per clause 32 ; or 
ii) "Force Majeure" as per clause 29; or 
iii) Any other cause which, in absolute discretion of the Engineer-in- Charge is beyond the 

contractor's control; then immediately upon the happening of any such events as aforesaid,  
the  contractor shall  inform  the Engineer-in-Charge accordingly,  but  the  contractor  shall  
nevertheless  use constantly  his best endeavors to prevent and/or make  good the  delay  
and shall do all that may be  required  in  this regard.  The Contractor shall also request, in 
writing, for extension of time, to which he may consider himself eligible under the contract, 
within seven days of the date of happening of any such events as indicated above. 

 
36.3  In any such case as may have arisen due to any of  the events, as aforesaid, and which 

may have been brought out by the contractor in writing, the Engineer-in-Charge may give a 
fair  and  reasonable extension of time, after  taking  into consideration  the nature of the 
work delayed and  practicability  of  its execution during the  period  of  extension.  Provided 
in the event of non-receipt of a request for  such extensions  from the contractor for reasons 
whatsoever,  the Engineer-in-Charge may, at his sole discretion and with  due regard to the 
event, grant fair and reasonable extension  of time  for  total  maintenance without  any  
financial  implication.  Such extensions, if admissible, shall be communicated to the 
contractor by the Engineer-in-Charge in writing within seven days of the date of receipt of 
such request or within fourteen days of  the  occurrence of the event. 

 
CLAUSE – 37 :  COMPENSATION FOR DELAY 
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If the contractor fails to complete all items of works in respect of any of the sub- group/group 
and/or work as a whole as the case may be and before the expiry of the period(s) of 
completion as stipulated in the aforesaid tender or any extended period of completion, he 
shall, without prejudice to any other right or remedy available under the law to the authority 
on account of such breach, pay liquidated damages as an ascertained/agreed as per Clause 
No. 38.  

 
CLAUSE – 38 : LIQUIDATED DAMAGES 
 
38.1 If the contractor fails to maintain the progress for continuous two month period as stipulated 

in the aforesaid tender or any extended period he shall without prejudice to any other right 
or remedy of the Authority on account of such default, pay compensation (not by way of 
penalty)at the rate of 1.5 % (one & half percent) per month of delay to be computed per day 
basis on the total value of the contract subject to a maximum of 10% of the total value of 
the contract.  

 38.2 The amount of compensation may be adjusted, withheld, deducted or set off against any 
sum due or payable to the contractor under this or any other contract with the Authority 

 
 38.3 All sums payable by way of compensation under any of the conditions will be considered as 

reasonable compensation without reference to the actual loss or damage which will have 
been sustained. 

 
38.4 Payment of such damages shall not relieve the contractor of his obligation to complete the 

work or from any other of his obligation or liabilities under the contract.  
 

CLAUSE – 39  :  INSPECTION AND APPROVAL 
 
39.1 The  contractor shall give due notice  to  the  Engineer-in-Charge  or his authorized 

representative  for inspection in each sector as per scheduled described in the Contract and 
the Engineer- in-Charge  or  his representative shall,  without  unreasonable delay,  unless 
he consider it necessary and advise the  contractor accordingly , examine and measure 
such work. In the event of the failure or the contractor to give such notice, he shall if required 
by the Engineer-in-Charge, uncover such work at the contractor's expenses. 

 
 39.2 Vessels & logistic is to be kept ready by the contractor for regular inspection to be carried 

out by the EIC or his representative by their vessels. The contractor can have the inspection 
schedules finalized with the Engineer-in-charge. Generally, all attempts should be made to 
have joint inspection and number of inspections be not less than during every calendar 
month as per clause 39.3.  

 
39.3 Schedule of inspection during every month 
 

  

 DD-Deputy Director, AHS-Assistant Hydrographic Surveyor, AD- Assistant Director JHS- 
Junior Hydrographic Surveyor. 

39.4   In addition to regular inspection as per above clauses, an additional independent agency 
may be appointed by IWAI to carryout inspection of work carried out at the end of work to 
validate the depth achieved.  The agency appointed by the Employer for inspection of  work 
will be intimated to the Contractor.  Vessels & logistic is to be provided by the contractor for 

Inspection 
schedule for 
each sector 

IWAI 
representative 

Contractor 
Representative 

Every month Director/DD/AD/ 
AHS/JHS/One 
Officer from HQ  

One Surveyor &                       
one supervisor/Engineer 
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inspection to the officials of Independent Agency along with representative of IWAI. The 
contractor can have the inspection schedules finalized with the Engineer-in-charge. 
However, attempts should be made to have joint inspection to complete the required 
inspection by the agency at the end of work and submit the report to EIC immediately after 
the inspection. In case of discrepancy in between the joint inspection report and report from 
independent Agency, EIC will take action as per the provision of the contract. Further, it is 
mandatory to attach the final report of Independent agency along with the certified final bill. 

 
CLAUSE – 40 : MAINTAINANCE CERTIFICATE DURING EVERY MONTH 
 
 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and within 

the specified time limit and terms and conditions of the contract. As soon as the work under 
the contractor is completed as a whole the contractor shall give notice of such completion 
to the Engineer-in-Charge.  The Engineer-in-Charge shall inspect the work and shall satisfy 
himself that the work(s) has been completed in accordance with the provisions of the 
contract.  Engineer- in-Charge notice that there are defects in the works or the works are 
not considered  to be  completed as per provision,  he  shall issue a notice in  writing  to  the 
Contractor  to rectify the defective work  or  any part thereof or complete the work, as the 
case may be within such time as may be notified and after the contractor has complied  with 
as aforesaid and gives notice  of  completion the Engineer-in-Charge shall inspect the work.  

 
 CLAUSE - 41 :  MEASUREMENTS 

 
41.1 The Engineer-in-charge shall expect as otherwise stated ascertain and determine by 

measurement the value of work done in accordance with the contract. 
 

41.2  Notwithstanding any provision in the relevant standard method of measurement or any 
general or local custom, measurement of work done under the contract shall be taken in 
accordance with the procedure set forth in the Technical Specifications or Schedule of 
Quantities under the contract. In case of items of work which are not covered by the  
Technical  Specifications or Schedule of Quantities  measurement shall  be  taken in 
accordance with  the  relevant  standard methods  of  measurement made during Hy. survey/ 
inspection.  

41.3 All items having a financial value shall be entered in daily log book/ measurement book 
prescribed by the Authority so that the complete work performed under the contract is duly 
accounted. 

41.4 Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 
representative and by the contractor or his authorised representative. In addition to this, an 
Independent agency will also carry out the inspection on completion of work and submit the 
report to EIC as per clause 39.4. 

41.5 Before taking measurements of any works, the Engineer-in-Charge or representative 
deputed by him for the purpose, shall give a reasonable notice to the Contractor.  If the 
Contractor fails to attend or send an authorised representative for measurement after such 
notice or fails to countersign or to record the objection within a week from the date of taking 
the measurements, taken by the Engineer-in-Charge shall be taken to be correct and final 
measurements of such works. 

41.6 The contractor shall, without extra charge, provide assistance with every appliance, labour 
and other things necessary for measurement.  

41.7 Measurements shall be signed and dated by both parties each day on the Site on completion 
of measurement. If the contractor objects to any of the measurement recorded by the 
representative  of  the Engineer-in- Charge a  note  to  the effect  shall be made in the item 
objected to and such  note shall be signed and dated by both parties engaged in  taking the  
measurement. The decision of the Engineer-in-Charge on any such dispute or difference or 
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interpretation shall be final and binding on the contractor in respect of all contract items, 
substituted items and deviations.  
 
CLAUSE – 42:  PAYMENT ON ACCOUNT 
 

42.1 Interim bills shall be submitted  by  the  contractor monthly  on  or before the date fixed  by  
the  Engineer-in- Charge  for  work completed as per contact.  The Engineer-in-Charge shall 
then arrange to have the bills verified with reference to the measurements recorded in the 
measurement book(s). 
 

42.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 
certifying the sum to which the contractor is considered entitled by way of interim  payment 
for the work executed, after deducting there from the amount already paid, the security 
deposit and such other amounts as may  be withheld, deductible or recoverable in terms of  
the contract. 
 

42.3   Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within 
45 days from the date of submission of the bill subject to the acceptance of the Engineer-
in- Charge.  
 

42.4 Payments due to the contractor shall be made by online transfer by the Authority/ Engineer-
in-Charge or his authorised representative.  Payments shall be credited to bank account as 
per the details for the same is already furnished. 
 

42.5 Any interim certificate given relating to work done or materials delivered may be modified or 
corrected by any subsequent interim certificate or by the final certificate. No certificate(s) of 
the Engineer-in- Charge supporting an interim payment shall itself be conclusive evidence 
that any work  or  materials to which it relates is / are  in  accordance with the same. 
 

42.6 Should there be a request for extension of date of completion, pending its consideration 
interim payments shall continue to be made as provided herein. 
 

42.7 GST at the applicable rates shall be deducted at source from any payment made to the 
contractor against this contract.Service Tax Registration certificate and proof of 
payment shall be submitted by the Contractor for reimbursement purpose.  
 

CLAUSE – 43 : TAXES, DUTIES AND LEVIES ETC. 
 
The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise tax or 
any other local or central taxes as applicable/ charged by Center or State Government on 
all  materials, including POL (and  increase  if  any, on these during the currency of the 
contract) that  the contractor  has to purchase for the performance of the  contract except 
GST, shall be payable by the contractor and the  Authority will not entertain any claim for 
compensation whatsoever in  this  regard.  The rates quoted by the contractor shall be 
deemed to be inclusive of all such taxes, duties, levies, etc. except GST. However, 
GST actually paid by the contractor will be reimbursed on production of documentary 
evidence. 
 
CLAUSE-44 :  TAX DEDUCTION AT SOURCE  
 
GST at the applicable rate as per prevailing Act/Rules shall be deducted from all the 
payment/advances made against the contract. 
 

CLAUSE – 45  :  PAYMENT OF FINAL BILL 
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The final bill shall be submitted by the contractor within one month from the date of 
completion of the work or of the date the certificate of completion furnished by the Engineer-
in-Charge.  No further claim in this regard unless as specified herein under shall be 
entertained.  Payment shall be made within three months. If there shall be any dispute about 
any item or items of the work then the undisputed item or items only shall be paid within the 
said period of three months or six months, as the case may be.  The contractor shall submit 
a list of the disputed items within thirty days from the disallowance thereof and if he fails to 
do so, his claim shall be deemed to have been fully waived and absolutely extinguished. 
 

CLAUSE - 46  :  OVER PAYMENTS AND UNDER PAYMENTS 
 

46.1  Whenever any claim whatsoever for the payments of a sum of  money to the Authority arises 
out of or under this  contract  against the contractor, the same may be  deducted  by the  
Authority  from any sum then due or  which  at  any time thereafter  may  become  due to 
the  contractor  under  this contract and failing that under any other contract with  the 
Authority  or from any other sum whatsoever due to the  contractor from the Authority or 
from the Authority or from his security deposit, or he shall pay the claim on demand. 
 

 46.2 The Authority reserves the right to carry out post- payment audit and technical examination 
of the final bill including all supporting vouchers, abstracts, etc.  The  authority  further 
reserves the right to enforce  recovery  of any  over payment when detected not- 
withstanding the  fact that  the amount of the final bill may be included by one  of the  parties  
as  an item of dispute  before  an  arbitrator appointed under clause 50  of this contract and 
notwithstanding  the fact that the amount of the final bill  figures  in the arbitration award. 
 

46.3 If as a result of such audit and technical examination any  over payment is discovered in 
respect of any work  done by the contractor or alleged to have been done by him  under 
contract,  it shall be recovered by the Authority  from  the contractor  by any of all of the 
methods  prescribed  above, and if any under payment is discovered, the amount shall  be 
duly paid to the contractor by the Authority. 
 

 46.4 Provided that the aforesaid right of the Authority  to adjust  over-payment  against amount 
due to  the  contractor under any other contract with the Authority shall not extend beyond  
the period of two years from the date of payment  of the  final bill or in case the final bill is a  
MINUS  bill, from the date the amount payable by the Contractor under the MINUS final bill 
is communicated to the contractor. 
 

46.5 Any  sum of money due and payable to  the  Contractor (including the security deposit 
returnable to him) under the contract  may be withheld or retained by way of lien by  the 
Engineer-in-Charge  or  Authority against any  claim  of  the Authority  or  such other person 
or persons  in  respect  of payment  of a sum of money arising out of or under any  other 
contract made by the contractor with the  Engineer-in-Charge or Authority or with such other 
person or persons.  The sum of money so withheld or retained under this clause by the 
Engineer-in-Charge or Authority will be kept withheld or retained as such by the Engineer-
in- Charge or Authority or till his claim arising out of in the same contract or any other 
contract is either mutually settled or determined by the arbitrator, if the contract is governed 
by the arbitration clause under the clause 48 or by the competent court hereinafter provided, 
as the case may be, and the contractor shall have no claim for interest or damages  
whatsoever  on this  account or any other ground in respect of any  sum  of money withheld 
or retained under this clause. 
 

CLAUSE - 47  :  CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 
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47.1 All  documents, correspondence, decisions  and  orders concerning  the contract shall be 
considered as  confidential and/or  restricted in nature by the contractor and he  shall not  
divulge  or allow access to them  by  any  un-authorized person. 

 
47.2 The contractor shall take necessary steps to ensure that all persons employed on any work 

in connection with this contract have noted that the Indian Official Secrets Act, 1923 (XIX of 
1923) applies to them and shall continue so to apply even after the execution of such under 
the contract. 
 

CLAUSE – 48  :  FINALITY CLAUSE 
 
It  shall be accepted as an inseparable part of  the  contract that  in matters regarding 
materials,  workmanship,  removal of  improper work, interpretation of the contract  drawings 
and  contract  specifications,  mode of  procedure  and  the carryout  out of the work  the 
decision of the  Engineer-in-Charge which  shall be given in writing shall be final and  binding 
on the contractor. 
 

CLAUSE – 49  : SUM PAYABLE BY WAY OF COMPENSATION TO BE  CONSIDERED IS  
REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 
 
All sum payable by way of compensation to the Authority under any of these conditions shall 
be considered as reasonable compensation without reference to the actual loss or damage 
sustained and whether or not damage shall have been sustained. 
 

CLAUSE – 50:  ARBITRATION 
 

50.1 Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in-before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
contract, design, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the works or the execution or failure to execute the same 
whether arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter: 
 

(i) If the contractor considers any work demanded of him to be outside the requirements of the 

contract, or disputes any drawings, record or decision given in writing by the Engineer-in-

Charge on any matter in connection with or arising out of the contract or carrying out of the 

work, to be unacceptable, he shall promptly within 15 days of the receipt of decision from 

the Engineer-in-Charge request the Engineer-in-Charge in writing through the Engineer-in-

Charge for written instruction or decision. Thereupon, the Engineer-in-Charge shall give his 

written instructions of the decision within a period of one month from the receipt of the 

contractor’s letter. However, this will not be reason for the stoppage of work.  

 
(ii) If the Engineer-in-Charge fails to give his instructions or decision in writing within the 

aforesaid period or if the contractor is dissatisfied with the instruction or decision of the 

Engineer-in-Charge, the contractor may, within 15 days of the receipt of Engineer-in-Charge 

decision, appeal to the Chairman, IWAI who shall afford an opportunity to the contractor to 

be heard, if the latter so desires, and to offer evidence in support of his appeal. The 

Chairman, IWAI shall give his decision within 30 days of receipt of contractor’s appeal. If 

the contractor is still dissatisfied with his decision, the contractor shall within a period of 30 

days from receipt of the decision, give notice to the Chairman, IWAI for appointment of 
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arbitrator on prescribed proforma as per Appendix V, failing which the above said decision 

shall be final binding and conclusive and not referable to adjudication by the arbitrator.  

 
50.2 Except where the decision has become final, binding and conclusive in terms of Sub Para 

47.1 above, disputes or differences shall be referred for adjudication through arbitration by 
a sole arbitrator appointed by Chairman, IWAI.   

50.3 Further, within thirty (30) days of receipt of such notice from either party, the Engineer-in-
Charge of work at the time of such dispute shall send to the Contractor a panel of three 
persons preferably but not necessarily from the approved panel of arbitrators being 
maintained by Indian Council of Arbitration (ICA) and thereafter the Contractor within fifteen 
(15) days of receipt of such panel communicate to the Engineer-in-charge the name of one 
of the persons from such panel and such a person shall then be appointed as sole arbitrator 
by the Chairman, IWAI. However, the arbitrator so appointed shall not be an officer or the 
employee of Inland Waterways Authority of India. 
Provided that if the Contractor fails to communicate the selection of a name out of the panel 
so forwarded to him by the Engineer-in-charge then after the expiry of the aforesaid 
stipulated period the Chairman, shall without delay select one person from the aforesaid 
panel and appoint him as the sole arbitrator. 

50.4 The arbitrator to whom the matter is originally referred being transferred or vacating his 
office or being unable to act for any reason, then the Chairman IWAI shall appoint another 
person to act as sole arbitrator, such person shall be entitled to proceed with the reference 
from the stage at which it was left by the predecessor. 

50.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in what 
proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall be borne 
by either party. 

50.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to 
make and publish his award. 

50.7 A notice of the existence in question, dispute or difference in connection with the contract 
unless served by either party within 30 days of the expiry of the defects liability period, failing 
which all rights and claim under this contract shall be deemed to have been waived and 
thus forfeited and absolutely barred. 

50.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 
1,00,000/- and above. 

50.9 The work under this Contract shall continue during Arbitration proceedings and no payments 
due from or payment by the Authority shall be withheld on account of such proceedings 
except to the extent which may be in dispute. 

 50.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-enactment 
thereof and the rules made there under and being in force shall apply to the Arbitration 
proceedings under this clause. 

50.11 The parties to the agreement hereby undertake to have recourse only to arbitration 
proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding shall 
be Noida/ New Delhi and the parties will not have recourse to Civil Court to settle any of 
their disputes arising out of this agreement except through arbitration. 

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration Clause shall 
apply:  "Except as otherwise provided, in case of a contract with a public Sector Undertaking 
if at any time any question dispute or difference whatsoever arises between the parties upon 
or in relation to, or in connection with this agreement, the same shall be settled in terms of 
the Ministry of Industry, Department   of Public Enterprises O.M No. 3/5/93-PMA dt.30.06.93 
or any modifications / amendments thereof.  "The arbitrator shall have the power to enlarge 
the term to publish the award with the consent of the parties provided always that the 
commencement or continuation of the arbitration proceeding shall not result in cessation or 
suspension of any of other rights and obligations of the parties of any payments due to them 
hereunder.  
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CLAUSE – 51:  VALIDITY OF TERMS & CONDITIONS: 
 

 The parties agree that if any term or provision of this contract is declared by a Court of 
competent jurisdiction to be illegal or in conflict with any law, the validity of the remaining 
terms and provisions shall not be effected and the right and obligations of the parties shall 
be construed and enforced as if this contract did not contain the particular term or provision 
held to be invalid. 

 
CLAUSE 52: INTEREST 

 ‘No interest shall be payable on account due to the contractor against final bills or any other 
payment due under the contract. 

CLAUSE 53: ADVANCE PAYMENT 

The Contractor shall be eligible to receive an advance payment to the exclusively for the 
costs of mobilization in respect of the Works a percentage of the total Contract price. 

The mobilization advance will be interest bearing and the interest @ 10.00% per annum 
to be calculated on unrecovered mobilization advance, but in no event exceeding the 
amount stated in the Appendix to Bid. 
Payment of such advance amount will be due under certification by the Engineer after (a) 
execution of the Form of Agreement by the parties hereto; (b) provision by the Contractor 
of the performance security in accordance with Sub-Clause 3; and (c) provision by the 
Contractor of an unconditional Bank Guarantee from any nationalized / scheduled 
bank for amount equal to 100% of the advance proposed to be availed in a form and by a 
bank acceptable to the Employer. Such bank guarantee shall remain effective until the 
advance payment has been repaid pursuant to the paragraph below, but the amount thereof 
shall be progressively reduced by the amount repaid by the Contractor as indicated in 
Interim Payment Certificates issued in accordance with this clause. 

The advance payment shall be repaid through percentage deductions from the interim 
payments certified by the Engineer in accordance with this clause.   
The recovery of mobilization advance shall commence from 1st Interim Payment Certificate 
from the date of payment of mobilization advance whichever is earlier. The recovery would 
be in such a way that it ensure that full mobilization advance is recovered by the time 80% 
of Contract sum is billed. The interest shall also be recovered from each interim Payment 
Certificate / Running Account Bill as stipulated in the Appendix to Bid less Provisional Sums, 
if any, and shall be made at the rate stated in the Appendix to Bid of the amount of all Interim 
Payment Certificates until such time as the advance payment has been repaid; always 
provided that the advance payment shall be completely repaid prior to the time when 80 
percent of the Contract Price has been certified for payment. 
 

 
***** 
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SECTION – VII 
 

TECHNICAL & SPECIAL CONDITIONS 
 
A. OBJECTIVE AND AREA OF WORK 

 
1. Inland Waterways Authority of India (IWAI) is a statutory body set up in 1986 under the Ministry of 

Shipping, Road Transport & Highway, Govt. of India.  The Authority is entrusted with development, 
maintenance and management of National Waterways for shipping and navigation.  The Objective 
of the work is to develop the navigational channel by “Hard Strata dredging at 5 km downstream 
of Karimganj terminal in IBP route (chainage 25 km)   etc. to ensure safe navigation of 
vessels of draft 2.0 m”.  

2. The vertical water level difference between flood season (May-September) and lean season 
(November-March) is about 8-12 m.  

3. The current in the river ranges from 0.5 to 4 m/s.  However, the current during the lean season 
seldom exceeds 1.0-2.0 m/s. The selected bidder will have to identify the best course of 
navigational channel and remove shoals [shallow area w.r.t. targeted least available depth (LAD)] 
by rock dredging/ any suitable method.  
 

4. Scope of work:- 
 
To deploy required equipment and carry out requisite work of removal of Hard Strata for 
development of  a fairway of 40 m width and 2.0 m depth . 
 

4.1  Dredging is to be carried out with suitable equipments, however the capacity of equipment’s must 
meet the requirement of working condition of site along with operation in shallow patches for a 
navigational channel of 40.0 m width at shoals and navigational depth of 2 m throughout the 
identified hard strata.   The fairway created shall be adequate for navigation of self-propelled 
vessels of 2.0 m draft in Kusiyara River. Further, sufficient no. of channel marking (Warning) for 
hard strata area are to be erected in the channel in the way it is safe for navigation and can be 
easily identified as navigation route by the end users during their course of navigation without 
any assistance. Sufficient number of manpower should be deployed by the contractor on the 
dredgers / other works to execute the work at any time of the contract period at his cost.  

 
4.2  The quantity of dredging is to be ascertained by the bidders as per site condition / own resources 

.  Before finalizing the bid, it is advised that the bidder would collect necessary information, data, 
navigational charts or any other site information related to availability of men, material, 
equipments, etc., and familiarize himself with site conditions before bidding. 

4.3  Mobilization of any men, machinery / equipment and materials to project site is the responsibility 
of contractor. 

4.4  The contractor shall submit the rate analysis for the work/sub item in case the IWAI requires the 
same during the bidding process. 

4.5  Once the price has been firmed up between the Authority and the Contractor, the same shall 
remain unchanged without any scope of variation/ alteration/ amendment. 

4.6  Environmental monitoring to be carried out throughout the contract period.  
 4.7 Scope of work also involves all the associated works like Mobilization, De-mobilization, Dredging, 

Surveys, Environmental Monitoring, Obtaining Permission for crafts, other incidental works, 
Idling, consideration for siltation during monsoon etc and rate quoted shall be inclusive of all.No 
separate payment shall be made for Idling or Mobilization or De-Mobilization during the monsoon 
interval.  
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5.0  Period of Contract:- 
 
The total period of Contract will be will be three months from the date of start of work.   
 
6.0 Technical Specifications:- 
 

(i) The material to be dredged is weather / moderate rock on the river bed.  

(ii) The Estimated Quantity to be dredged is 9,900 cum (approx.).. This is only indicative and 

the actual quantities may vary with respect to the pre-dredge surveys.  

(iii) Materials dredged may be disposed on to the banks of the waterway. If required temporary 

dyke is to be constructed for holding the material as directed by the Engineer-in-charge. 

The dredged material is the property of State Government. For any possibility of disposal 

in the interest of early completion of such activity, contractor, in consultation with State 

Government, fulfilling all the norms/ conditions/ permission of the State Government for 

this purpose, may dispose-off the dredged material. 

(iv) The contractor shall identify the disposal sites, obtain necessary permission from Engineer-
in-charge and necessary permissions from the land owner wherever required and the 
expenditure thereof including the payment to the land owners if any for hiring/taking on 
lease etc for dumping shall be borne by the contractor. 

(v) The waterway shall be developed to obtain a channel of 40m bottom width and a depth of 
2  m as per provisions contained.  

(vi)  No additional payment / claim can be considered even though the depth of cut or width of 
channel is made by the contractor beyond the allowable tolerance for  depth (Vertical-0.5 
m)& width (Horizontal 2.5 m) in entire sections.  In any stretch of dredged channels, if the 
depth or width is found less than specified under para 6 (iv), the work completion can not 
be considered by EIC. Decision of EIC in this regard shall be final and binding. 

(vii) The measurement of depth shall be carried out by conducting bathymetric survey every 
week jointly & its chart should be plotted by the Contractor in presence of Employer’s 
representative. However, Contractor shall also ensure measurement of width in each 
survey and shall carry out the surveys at 5 m grid in order to define the minimum width of 
40 m as specified in tender and required depth in area. 

(viii) In case of shortcomings observed by the Engineer-in-charge or his nominee, the cross-
sectional survey is to be carried out and the cross-sectional interval shall be 5 m apart and 
soundings shall be taken continuously and plotted at 2 m interval on the cross section. The 
cross-section shall be extended upto 20 m beyond the limits of the channel on either side.  

(ix) The survey vessel & equipment required for surveys shall be provided by the contractor. 
They survey vessel shall be of -  
Sufficient size and stability to safely and properly carry out the survey work under the 
prevailing site conditions; 
Good maneuverability, even at low speeds of 1 to 2 knots 
Ample space for instruments, recorders, etc.; 
Day accommodation for two men of the EIC - Engineer's staff, besides the normal crew 
and Contractor's own surveyors; 
A helmsman experienced in survey work; 
Adequate radio communication between all persons concerned in the surveys; 
Facility for operation of Automated Hydrographic Survey System (AHSS). 

(x) Single Beam Echo Sounder: 
The digital echo sounder for hydrographic surveys shall in principle be operated in the 210 kilo 
Hertz range (narrow beam transducer). It shall not be permitted for any reason to use a lower 
operational frequency of the echo sounder for the Post-dredging survey than that has been used 
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for the Pre-dredging survey. The digital echo sounder shall have an accuracy of not less than 0.1 
m.  
At the start of each hydrographic survey, the AHSS is to be calibrated to the specified accuracy. 
To this effect, the Contractor shall establish a fixed point (or fixed points) with known coordinates 
such that the survey boat can easily be positioned with the transducer of the echo-sounder always 
in the same position relative to the calibration point. 
 

(i) Position Fixing System (PFS):  
It shall be in the form of Differential Global Positioning system (DGPS) or Real time Kinematic 
System (RTKS) based DGPS system of accredited/ IHO approved make providing sub-metre 
accuracy in position fixing. The system shall be established in such a manner that it shall fully 
cover the site of the Works and be constantly in operation during the course of the dredging works. 
The system shall consist of ship borne masters or receivers (one for each dredger and one for 
each survey launch), distance measuring units, the requisite number of shore stations, interfaces, 
track plotters, data storage facilities and sufficient spares to enable uninterrupted operation of the 
system, to the accuracy specified and on board computer and printer and suitable navigational 
software. 
 

(ii) Hydrographic survey software 
The Contractor shall use Automated Hydrographic Survey logging System (AHSS) of any 
accredited / IHO approved Hydrographic survey software which is compatible in logging depth 
(using digital echo sounder) and position (using position fixing system)  simultaneously. The make 
and type of the hydrographic survey software and method to be adopted for survey work shall got 
approved in writing from the Engineer’s representative prior to commencement of the survey work. 
 

(iii) Sounding vessel/ boat, equipment, personal & other logistics required for conducting surveys/ 
inspection shall be arranged by the contractor at his cost. Generally, multi beam echo-sounder 
with digital output shall be used in all survey work. However, keeping in view the site conditions 
and practicability/ weather, the Engineer-in-Charge shall decide upon the method of measurement 
to be adopted. These surveys shall be conducted in Automatic Hydrographic Survey System 
(HYPACK) and recorded all data including Raw, Edited & sorted data in soft is to be submitted 
along with the bill besides the other documents like charts etc. 

 
(iv) The scale of monthly surveys should be 1:500 for the month. Contractor will prepare the survey 

charts and submit to EIC for approval along with Soft copy of survey data/ charts etc., Echo roll, 
Measurement Book etc. related to the measurement. IWAI will issue the approved charts to the 
contractor.  Contractor is to prepare and submit Running Account (RA) Bills based on the approved 
charts. 

 
7.0 ESCALATION:  
 
 No escalation on any account will be payable under this contract. 

 
8.0 OTHER CONDITIONS:- 
 

(i) Mobilization / Demobilization charges for the dredgers and its accessories and other 

logistics for survey/inspection/works etc. should be inbuilt in the bid by the contractor. No 

additional payment/ claim in this regard will be considered.    

 

(ii) No shifting charges will be paid to the contractor for shifting of the dredger/ equipment’s 

and its accessories from one position to another.  

 

(iii) Normal barge and vessels/crafts movement in the channel shall not be interrupted by the 

dredging operation.  
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(iv) No idle time charges will be paid to the contractor on any account during the contract period. 

 

(v) The contractor shall arrange the transits, buoys, lights, mooring etc. at their own cost as 

required for dredging and also for cautioning other vessels in the waterway. 

 

(vi) The Engineer-in-charge or his representative will inspect, co-ordinate and measure the work 

as per the contract condition.  He has the right to inspect at any time during the contract 

period besides the schedule inspections for which contractor’s authorized agent shall be 

available at site during such inspections. 

 

(vii) The Contractor shall provide the Engineer-in-Charge or his representative boat/ survey 

launch from shore to dredger and back to shore and movement in the stretch for inspection 

& supervision. The EIC/ representatives from IWAI Head office, Noida may conduct a 

surprise inspection by using departmental vessel & equipment and the dimensions recorded 

during such inspections will be binding on the contractor for the purpose of payment.    

 

(viii) The contractor may execute the work round the clock and on all days including Sundays 

and Public Holidays with due permission of the Engineer-in-charge in writing except 

National Holidays and subject to such restriction as may be imposed by State Govt./local 

body. 

 

(ix) If the contractor’s personnel or any outside labour employed to work during execution of 

contract, breaks or damages/destroys any vessel, craft, net, fishing stakes etc. building, road, 

kerb, water pipe, fence, bund, wires, trees, crop, fruit or cultivated ground etc. during the 

period of agreement, the same shall be made good by the contractor at his own expenses or 

in default the IWAI may cause the same to be made good by other sources and deduct the 

expenses from any sums that may be then or at any time thereafter may become due to the 

contractor. 

 

(x) The right to award, split up work or to reject the offer without assigning any reason is 

reserved with the Authority.   

 

(xi) The contractor will submit to the E-I-C bills in triplicate along with the required documents.  

The bills shall be accompanied with 3 sets each of inspection survey charts.   

 

(xii) The rates quoted shall include all taxes, duties and any other levies except GST, which will 

be reimbursed to the contractor on actual basis on production of proof of depositing the 

service tax with Service tax department.   No additional payment on any other account shall 

be payable by IWAI. Any dispute with the local fishermen, for removal of fishing nets, 

stakes, from the channel to be dredged shall be solved by the contractor. However, on 

request IWAI may extend the assistance for solving the issues only through the concerned 

official/ dept. of the state or local bodies. 

 

(xiii) The contractor shall mobilize required equipment.  

(xiv) Contractor shall mobilize all additional resources including dredger, equipment, etc. at his 

cost for developing depth of 2 m in the stretch as mention in the objective and area of work 

under section-VII.  
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(xv) If a dredger/ equipments goes out of order the contractor should arrange for replacement of 

the same with an equivalent capacity specified in the contract with the approval of EIC 

Authority, to ensure continuity of work. 

 

(xvi) The rate shall be quoted only in Indian Rupees and payment shall be made in Indian Rupees 

only. 

 

(xvii) Contractor shall pay special attention for identification of disposal sites with a view to 

ensure uninterrupted dredging operation and plan in advance disposal details in respect of 

chainages ahead of location of dredger. In no case, mere non availability of dumping site 

without any effort by the contractor, IWAI shall not be responsible for delay in the dredging 

operation/ maintenance of navigational channel. 

 

(xviii) In case of slow progress of work E-I-C may direct to deploy additional equipments for 

completion of the work in time and in such case contractor is bound to mobilise the same 

without any cost. 

 

(xix) In case of obstructions like concrete piles, the structures of fishing nets fallen,  plastic debris, 

fallen trees, etc. are to be removed by the contractor, no extra payment or any benefit will 

be paid to the contractor in that regard. 

 

(xx) In case of any local objections against dredging or disposal of dredged spoils, it has to be 

settled by the contractor.  However, on request, Authority will extend liaison/ help to the 

contractor to approach concerned officials of State Administration. 

 

(xxi) If the maintenance of navigational channel is stopped continuously for more than 3 days 

due to law and order, contractor has to report to E-I-C the same and take actions mutually 

in accordance with prevailing local laws for removal of such problem and proceeding 

further with the work to mutual benefit. In case of delay in work E-I-C may take suitable 

decision without affecting the main objective of the project. 

 

(xxii) Weekly progress report has to be submitted by the contractor indicating work undertaken 

by the Contractor along with the logistics deployed for maintenance of navigational 

channel. 

 

(xxiii) The contractor shall adopt adequate precaution and measures such as construction of 

temporary protection like temporary bund/Dyke for disposal of dredged material at shore to 

avoid any collapse/ damages to the existing bank and Protection work of the dredged area 

shall be at his own cost.  

 

(xxiv) The contractor shall forthwith dispatch, raise and remove any plant (floating or otherwise) 

belonging to him or to any person employed by him which may be sunk in the course of 

execution and completion of the works or otherwise deal with the same as the E.I.C. or his 

representative may direct. Until the same shall be raised and removed, the contractor shall 

display at night search lights and do all such things for the safe navigation as may be 

required by the EIC. In the event of the contractor not carrying out the obligations imposed 

upon him by this clause, the E.I.C. shall raise and remove the same (without prejudice to 

the right of the IWAI to hold the contractor liable) and the contractor shall pay to the IWAI 

all costs incurred in connection therewith.  The fact that sunken vessel, craft or plant is 
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insured or has been declared a total loss, shall not absolve the contractor from his obligation 

under this clause to raise and remove the same. 

 

(xxv) During execution of the work if any environmental degradation occurs, consequent on 

dumping of dredged material or any other reason the same shall be undone or necessary 

mitigation measures to the satisfaction of E-I-C by the contractor at his cost, without 

claiming any additional payment from IWAI. 

 

 

(xxvi) Any changes incurred on testing of the dredged material, testing/ analyzing the quality of 

water for adopting environmental safeguards, minimizing detrimental impacts, enhancing 

the beneficial aspects of the project and for effective management of the environmental 

resources affected by the project shall be met by the contractor.  No additional charges on 

any such account shall be payable by IWAI.  

 

9. Right to Vary 

The quantity for Right to vary for contract shall be (+/-) 20%. Rates quoted should be valid and 

operative for the extendable period. In case of excess in quantity for which contract is extended 

as per requirement, Employer may by written notice intimate the Contractor to extend the contract 

further depending on requirement. For all extensions given by Employer, Contractor has to 

execute the work as per rates quoted in Schedule of Rates/ Negotiated Rates and as per Contract 

Conditions laid in Tender Document. Employer reserves right regarding giving extension/ 

curtailment, deciding period of extension/ curtailment and decision in the matter will be final, 

binding on the Contractor and will not subject to the Arbitration. If the quantity is more than 

+20%, extension of time will be granted proportionately. Rates quoted should be valid and 

operative for the extendable period.  

 

10. Curtailment/ Termination: 

In case of curtailment of the contract period at any stage, the tenderer shall be informed of the 

same in advance by serving one-week notice. In this case the tenderer shall not have any additional 

claim whatsoever. During the contract period and extended period, Contract shall be terminated 

by giving 7 days notice by the Regioinal office of IWAI Guwahati, if the services of the tenderer 

are found to be inadequate or unsatisfactory or in violation of the terms/ conditions of the contract, 

without prejudice to its rights and remedies. 
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SECTION-VIII 
 

SPECIAL CONDITIONS 
 

A. HOLD HARMLESS:    

 

i) The Contractor should indemnify and hold the Authority harmless from any liability or claim for 
damages because of bodily injury, death, property damage, sickness, disease or loss and expense 
arising from the Contractor’s performance of this Contract. 

ii) The Contractor is acting in the capacity of an independent contractor with respect to the 
Authority. 

iii) The Contractor should protect, defend and indemnify the Owner from any claims by labourers 
or Sub Contractors for unpaid work or labour performed in connection with this Contractor. 

B. CHANGE ORDERS:       

i) The Contractor should not make any changes in the schedule of work or the Specifications 
without written authorization by the Engineer in Charge and written concurrence by the Authority. 

C. UNSATISFACTORY PERFORMANCE:  

i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI shall have 
the right to issue a show cause notice to the contractor requiring him to explain the reason thereof. 

ii) In case of continuation of such unsatisfactory performance / progress / services, IWAI reserves 
the right to rescind the Contract and get the balance work executed at the risk and cost of the 
Contractor. 

C. WARRANTIES:  

i) The Contractor should warrant that this contract does not and shall not infringe any existing or 
subsequent patents, rights or licenses of any third party. 

ii) The Contractor should further warrant that the rights of the Authority under the present contract 
are not and shall not be infringed by any prior or subsequent contract, which may have been or may 
hereafter be entered into by the Contractor with any other party. 

D. MISCELLANEOUS:  

i) The Contract embodies the entire understanding of the parties as to its subject matter and shall 
not be amended except in writing executed by both the parties and subject to the approval of the 
concerned authorities. 
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Appendix to Bid 

Bidders are required to sign each page of the Appendix to Bid. 

 
Conditions of Contract Sub-Clause 

 

Clauses Definitions 

Performance Security  
Clause 3 

The performance security will be in the form of a 
“unconditional” bank guarantee of any nationalized bank of 
India for an amount of 5 percent of the Contract Price.   

Time for Issue of the Notice to 
Commence. Clause 12 

45 days from date of issue of Letter of Acceptance. 

Amount of Liquidated Damages 
Clause 38 

As defined.  

Limit of Liquidated Damages 
Clause 38 

10 percent of the Contract Price. 

Interest rate payable by the 
employer for late payment 
Clause 42 

No interest shall be payable by Employer to the Contractor 
for  unpaid sums 

Maximum Amount of Advance 
Payment  
Clause 53 

10 percent of the Contract Price. 

Start Repayment of Advance 
Payment Clause 53 

As defined. 

Monthly Recovery of Advance 
Payment 
Clause 60.13 

The recovery of mobilization advance shall commence from 
1st Interim Payment Certificate from the date of payment of 
mobilization advance whichever is earlier. The recovery 
would be in such a way that the gross value of works 
claimed in the bill to ensure that full mobilization advance is 
recovered by the time 80% of Contract sum is billed. The 
interest shall also be recovered from each interim Payment 
Certificate / Running Account Bill. 
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SECTION-IX: 
 

ANNEXES 
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ANNEX - I: BANK GUARANTEE FORM FOR PERFORMANCE 

SECURITY 
To  

The Chairperson  

Inland waterways Authority of India  

Ministry of Shipping, Govt. of India  

A-13, Sector-1,   

Noida(U.P.)   

Pin- 201301  

In consideration of the ………………… (hereinafter called “Employer”) having to enter into an 
Agreement with M/s ………………… (hereinafter called the “Contractor) as a follow up to the Letter 
of Award no…………dated…………… issued by the Employer for “Hard strata Dredging at 5 km 
downstream of Karimganj terminal in IBP route”on production of Performance security in the form 
of Bank Guarantee for  Rs …………..  (Rupees……………..only), at the request of ………..  
Contractor, We, (Bank) do hereby undertake to pay to the Employer an amount not exceeding 
Rs.…………………………  (Rupees-----------only) against any default or failure on the part of 
Contractor to perform the contract in accordance with terms & conditions or any breach of the said 
Agreement.  

 

1. We, (Bank) do hereby undertake to pay the amount due and payable under this Guarantee without 

any demur, merely on a demand from the Employer stating that the amount claimed is due by way 

of loss or damage caused to or would be caused to or suffered by the Employer by reason of 

breach by the said Contract or any of the terms or conditions contained in the said time frame or 

by reason of the Contractor’s failure to perform the said Agreement. Any such demand made on 

the Bank shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs .………….  (Rupees……….……………only).  

2. We, (Bank) undertake to pay the Employer any money so demanded notwithstanding any dispute 

or disputes raised by the Contractor in any suit or proceeding pending before any court or 

Tribunal relating thereto, liability under this present being absolute and unequivocal. The payment 

so made by us under this guarantee shall be valid discharge of our liability for payment there 

under and the Contractor shall have no claim against us for making such payment.  

3. We, (Bank) further agree that the guarantee herein contained shall remain in full force and effect 

till completion of project work to the complete satisfaction of the Employer in terms of conditions 

of contract and Letter of Award and that it shall continue to be enforceable till all the dues of the 

Employer under or by virtue of the said Agreement have been fulfilled and its claim satisfied or till 

the scheduled date of completion of Works as per the Agreement. We(Bank) shall consider that 

the terms and conditions of the said Agreement have been fully and properly carried out by the 

said Contractor and accordingly discharge this Guarantee after 180 days from the date of 

completion of the said contract unless a demand or claim under this Guarantee is served by the 

Employer in writing on the bank but before the expiry of the said period in which case it shall be 
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enforceable against the bank notwithstanding the fact that the same is enforced after the expiry 

of the said period  or after the extended period as the case may be    

4. We (Bank) further agree with the Employer that the Employer shall have fullest liberty without our 

consent and without affecting in any manner our obligations hereunder to vary any of the terms 

and conditions of the said Agreement or to extend time or performance by the said Contractor 

from time to time or to postpone for any time or from time to time any of the powers exercisable 

by the Employer against the said Contractor and to forbear or enforce any of the terms and 

conditions relating to the said  Agreement and we shall not be relieved from our liability by reason 

of any such variation, or extension being granted to the said Contractor or for any forbearance, 

act or omission on the part of the Employer or any indulgence by the Employer to the said 

Contractor or by any such matter or thing whatsoever which under the law relating to sureties 

would, but for the provision, have effect of so relieving us.      

5. It shall not be necessary for the Employer to proceed against the Contractor before proceeding 

against the Bank and the guarantee herein contained shall be enforceable against the bank 

notwithstanding any security which the Employer may have obtained or obtain from the 

Contractor at the time when proceedings are taken against the bank hereunder be outstanding 

or unrealized.    

6. Notwithstanding anything contained herein above our liability under the guarantee is restricted to 

Rs…….(Rupees…………….. only) and shall remain in force until ……. or otherwise until the 

extended date by the Employer. Unless a claim or suit under this guarantee is filed with us on or 

before or the extended date ………………………. ALL OUR RIGHTS UNDER THE GUARNTEE 

SHALL BE FORFEITED and the bank shall be relieved and discharged from all liabilities therein.   

7. This Guarantee will not be discharged due to the change in the constitution of the  

 Bank or the Contractor.         
 

8. We, (Bank) lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Employer in writing.  

Dated the ………..  of  …………. 2009 for 
……………………………..  

(Indicate the name of bank)  

 

Signature…………………………..  

Name of the Officer ……………………………  

(In Block Capitals)  

   Designation  

Code No. …………………………………..  

Name of the bank and Branch.(SEAL)  

 

ANNEX - II: AGREEMENT FORM 
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 (To be executed on non-judicial stamp paper of INR 100 and signed by the Contractor and the 

same is to be signed by Authorized Signatory / Competent Employer on behalf of IWAI) 

……………………………………………………..(insert name of the assignment) 

AGREEMENT 

BETWEEN 

INLAND WATERWAYS AUTHORITY OF INDIA 

AND 

CONTRACTOR 

This Agreement made on this…….day of……..Two thousand………..between Inland Waterways Authority 

of India, A – 13, Sector – 1, Noida - 201 301, U.P. (hereinafter called the “IWAI”, which expression shall, 

unless repugnant to the context or meaning thereof, include its successors and assigns) on one part and 

M/s…………………………..having its office at …………………….(hereinafter called the “Contractor“, 

which expression shall, unless repugnant to the context be or meaning thereof, include its successors, 

permitted assigns and substitutes) on the other part. 

WHEREAS IWAI is desirous of giving “……………………………………………….(insert name of the 

assignment) (the “Work”)” as per the Work Order No. ……………………………………….dated 

……….in accordance with the Terms of Reference (ToR) & conditions of contract attached hereto all of 

which will form part this agreement. 

WHEREAS THE CONTRACTOR has agreed to undertake the “Work” on Terms and Conditions herein 

after set forth. 

NOW THEREFORE THESE PRESENTS WITNESS and it is hereby agreed, declared by and 

between the parties hereto as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 

to them in the Contract documents referred to.  

2. The Contractor shall undertake the “Work” as per the Work Order No. 

……………………………………….dated ………. in accordance with the terms& conditions of contract 

attached hereto all of which will form part this agreement.   

3. The following documents shall be deemed to form and be read and construed as part of the 

Agreement, i.e.: 

(a) Agreement Form 

(b) Integrity Agreement 

(c) Letter of Award / Notice to proceed with the work 
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(d) Conditions of Contract 

(e) Schedule of the price bid 

(f) Technical Bid 

(g) Addenda / Corrigenda 

(h) Minutes of Pre-bid Meeting 

(i) All Correspondences  

The “Contractor” hereby covenants with IWAI to complete and maintain the “Works” in conformity in all 

respect, with the provisions of the Agreement.  

IN WITNESS whereof the Parties hereto have caused this Agreement to be executed in accordance 

with the laws of Republic of India on the day, month and year indicated above.  

For and on behalf of  

(Inland Waterways Authority of India)  

For and on behalf of  

(Contractor) 

 

Signature _________________________ 

 

Signature__________________________ 

 

  

Name & Designation_________________ Name & Designation___________________ 

  

Stamp Stamp 

  

Witness – I Witness – I 

  

1)  Signature_______________________ 1)  Signature__________________________ 

  

  

2)  Name & Designation_________________ 2)  Name & Designation_________________ 

  

Stamp Stamp 

  

Witness – II Witness – II 

  

1)  Signature_______________________ 1)  Signature__________________________ 

  

2) Name & Designation_________________ 2)Name & Designation_________________ 
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ANNEX -III: DETAILS OF BANK ACCOUNT 
 

FOR RELEASE OF PAYMENT THROUGH 

ELECTRONIC FUND TRANSFER SYSTEM 

(TO BE FURNISHED BY THE BIDDER ON ITS LETTER HEAD) 

 

NAME OF THE PROJECT:___________________________________  

 

We ______________________(Name of the Bidder) hereby request you to give our payments by 
crediting our bank account directly by E-payment mode as per account details given below. We hereby 
undertake to intimate IWAI in case of any change in particulars given below and will not hold IWAI 
responsible for any delay / default due to any technical reasons beyond IWAI‟s control:-    
 

Bank Account Number    :_________________________________  

RTGS/NEFT/IFSC CODE    :_________________________________  

NAME OF THE BANK     :_________________________________  

ADDRESS OF THE BRANCH  

OF THE BANK   

 :_________________________________  

BRANCH CODE     :_________________________________  

ACCOUNT TYPE      

(SAVING/CURRENT/OTHERS)   :_________________________________  

 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.   

IWAI hereby declare that the particulars given above are correct and complete.  If the transaction is 
delayed or credit is not affected at all for reasons of incomplete or incorrect information, I / We would not 
hold IWAI responsible.    
 

Signature of Authorized Signatory 

 Name& Designation: 

Date:  

Place  
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ANNEX-IV: BANK CERTIFICATION 
 

It is certified that above mentioned beneficiary holds a Bank Account No. …………………………. with 
our branch and the bank particulars mentioned above are correct.    
 

 

          

         Authorized Signatory   

Date:                                                                                              Authorization  

No.________  

Name:_________________  

 

Official Seal/Stamp   
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ANNEX-V: TENDER ACCEPTANCE LETTER 

 (To be given on Company Letter Head)  

 

To,            Date:  

The Chief Engineer (Tech),  

INLAND WATERWAYS AUTHORITY OF INDIA,  

A-13, Sector – 1, Noida - 201 301,   

District: - Gautam Budh Nagar (U.P.)  

Sub: Acceptance of Terms & Conditions of Tender.  

Tender Reference No: 

Name of Tender/Work: - “Hard strata Dredging at 5 km downstream of Karimganj terminal in IBP 
route”. 
Dear Sir,  
1. I / We have downloaded /obtained the Tender document(s) for the above-mentioned Tender / Work 

from the website(s) namely., www.iwai.nic.in OR https://eprocure.gov.in/eprocure/app per your 

advertisement, given in the above mentioned website(s).    

2. I / We hereby certify that I / we have read the entire Terms and Conditions of the Tender documents 

from Page No. _______ to ______ (including all documents like annexure(s), schedule(s), etc.) which 

form part of the contract agreement and I / we shall abide hereby by the terms/conditions/clauses 

contained therein.  

3. The minutes of the pre-bid meeting(if any) and/ or corrigendum(s)(if any) issued from time to time by 

your department/organisation for this work too have also been taken into consideration, while 

submitting this acceptance letter.    

4. I / We hereby unconditionally accept the Tender conditions of above mentioned Tender 

document(s)/minutes of the Pre-bid Meeting (if any)/corrigendum(s) (if any) in its totality / entirety.   

5. In case any provisions of this Tender are found violated , then your department/ organisation shall 

without prejudice to any other right or remedy be at liberty to reject this Tender/Bid including the 

forfeiture of the full said earnest money deposit absolutely.   

 

Yours Faithfully  

                                                                               (Signature of the Bidder, with Official)  

 

 

 

 

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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ANNEX-VI: BANK GUARANTEE FORM FOR EMD 

 
The Chairperson,  
Inland Waterways Authority of India,  
A-13, Sector 1,  
Noida – 201 301.  
 
WHEREAS  __________________________________________________  (Name  of  
Tenderer) (hereinafter called the Tenderers) wishes to submit his tender for work of_______ ___in the 
state/s of ____________________ herein called “the Tender”  
 
KNOW ALL PEOPLE by these present that we _______________________ (Name of Bank) of 
______________________ (Name of country) having our registered office at  
(___________________________) (hereinafter called the “Bank‟) are bound unto the Inland  
Waterways Authority of India (hereinafter called “the Owner”) in the sum of the Rs. __________________ 
(Rupees _________________________________) *for which payment can truly be made to the said 
Owner. The Bank bind themselves, their successors and assigns by these presents with the common 
seal of the Bank this day __________ of ….. and undertake to pay the amount of ______________ Rs. 
____________ to the employer upon receipt of this written demand without the employer having to 
substantiate his demand.  
 
The conditions of this obligation are:  
 
If the tenderer withdraws his tender during the period of Tender validity specified in the Form of Tender.  
Or  
If the Tenderer having been notified of the acceptance of his Tender by the Employer during the period 
of tender validity fails or refuses to execute the Agreement Form in accordance with the instructions to 
bidders or fails or refuses to furnish the Performance Security, in accordance with the Instruction to 
Bidders.  
We undertake to pay Owner up to the above amount upon receipt of his written demand, without the 
Owner having to substantiate his demand, provided that in his demand the Employer will note that the 
amount claimed by him is due to his owing to the occurrence of any one of the above conditions, 
specifying the occurred condition or conditions.  
This guarantee will remain in force up to six months or more beyond the last date of receipt of bids or as 
it may be extended by the Employer, at any time prior to the closing date for submission of the Tender. 
Any demand in respect of this guarantee should reach the Bank not later than the above date of expiry 
of this guarantee.  
 
 
 
SIGNATURE OF AUTHORISED REPRESENTATIVE OF THE BANK 
___________________________________________  
NAME AND DESIGNATION  
___________________________________________  
SEAL OF THE BANK  
___________________________________________  
SIGNATURE OF THE WITNESS  
___________________________________________  
NAME OF THE WITNESS  
___________________________________________  
ADDRESS OF THE WITNESS  
___________________________________________  
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ANNEX-VII: LETTER OF CONSENT 
 

(To be filled up by Sub-contractor and submitted in Enclosure II of this tender document)  

 

Sub-contractor's Name: [insert full name] 
Applicant’s Name: [insert full name]  
Date: [insert day, month, year] 

Tender No. and title: [insert Tender number and title] 

 

Dear Sir,  
The invitation for tendering for [insert name of work] has been called by [insert name of employer].  
In this regard, this is an undertaking that [insert name of Sub-contracting firm] having its office at [insert 
address of the Sub-contracting firm] is willing to participate as sub-contractor for [insert brief work details 
for which sub-contractor will provide services] with [insert name of applicant] for this project and we are 
submitting our relevant experience client certificates for the same.  
 

[Insert name, signature and seal of authorized representative of the Sub-contractor] 
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ANNEX-VIII: INTEGRITY AGREEMENT 

To be signed by the bidders’ and the same is to be signed by Authorized Signatory/competent 
Employer on behalf of IWAI. 

 

 

This Integrity Agreement is made at ............... on this ...........day of ........... 2023  
 

BETWEEN  

 

Chairperson, Inland Waterways Authority of India represented through Director (NER), Inland Waterways 
Authority of India, A - 13, Sec. – 1, Noida  
 
IWAI, (Hereinafter referred as the “Principal/ Owner”, which expression shall unless repugnant to the 
meaning or context hereof include its successors and permitted assigns)  
 

AND  

.............................................................................................................  

(Name and Address of the Individual/firm/Company)  

through ...................................................................(Hereinafter referred to as the                                     
(Details of duly authorized signatory) “Bidder/Contractor” and which expression shall unless repugnant 
to the meaning or context hereof include its successors and permitted assigns) Preamble  
 
WHEREAS the Employer has floated the Tender (NIT No.:  IWAI/ ………………) (hereinafter referred to 
as “Tender/Bid”) and intends to award, under laid down organizational procedure, contract for “Hard 
strata Dredging at 5 km downstream of Karimganj terminal in IBP route” AND WHEREAS the 
Employer values full compliance with all relevant laws of the land, rules, regulations, economic use of 
resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s).  
 
 AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 

Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall 

also be read as integral part and parcel of the Tender/Bid documents and Contract between the parties.   

 NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby 

agree as follows and this Pact witnesses as under:  

 

Article 1: Commitment of the Principal/Owner 

1) The Employer commits itself to take all measures necessary to prevent corruption and to observe 
the following principles:  

(a) No employee of the Principal/Owner, personally or through any of his/her family members, will in 

connection with the Tender, or the execution of the Contract, demand, take a promise for or 

accept, for self or third person, any material or immaterial benefit which the person is not legally 

entitled to.  
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(b) The Employer will, during the Tender process, treat all Bidder(s) with equity and reason. The 

Employer will, in particular, before and during the Tender process, provide to all Bidder(s) the 

same information and will not provide to any Bidder(s) confidential / additional information through 

which the Bidder(s) could obtain an advantage in relation to the Tender process or the Contract 

execution.  

(c) The Employer shall endeavour to exclude from the Tender process any person, whose conduct 

in the past has been of biased nature.  

2)  If the Employer obtains information on the conduct of any of its employees which is a criminal 
offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in 
violation of the principles herein mentioned or if there be a substantive suspicion in this regard, 
the Employer will inform the Chief Vigilance Officer and in addition can also initiate disciplinary 
actions as per its internal laid down policies and procedures.  

Article 2: Commitment of the Bidder(s) / Contractor(s) 

1. It is required that each Bidder/Contractor (including their respective officers, employees and 

agents) adhere to the highest ethical standards, and report to the IWAI all suspected acts of fraud 

or corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the 

tendering process and throughout the negotiation or award of a contract.    

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. 

He commits himself to observe the following principles during his participation in the Tender 

process and during the Contract execution:  

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or 

give to any of the Principal/Owner’s employees involved in the tender process or execution of the 

contract or to any third person any material or other benefit which he/she is not legally entitled to, 

in order to obtain in exchange any advantage of any kind whatsoever during the Tender process 

or during the execution of the contract.  

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submission or no submission of bids or any other actions to 

restrict competitiveness or to cartelize in the bidding process.  

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further 

the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or personal gain), 

or pass on to others, any information or documents provided by the Employer as part of the 

business relationship, regarding plans, technical Bids and business details, including information 

contained or transmitted electronically.  

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 

agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall 

disclose names and addresses of foreign agents/representatives, if any. Either the Indian agent 

on behalf of the foreign principal or the foreign principal directly could bid in a tender but not both. 

Further, in cases where an agent participate in a tender on behalf of one manufacturer, he shall 

not be allowed to quote on behalf of another manufacturer along with the first manufacturer in a 

subsequent/parallel tender for the same item.  
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e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has 

made, is committed to or intends to make to agents, brokers or any other intermediaries in 

connection with the award of the Contract.  

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or 

be an accessory to such offences.  

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 

fraudulent practice means a wilful misrepresentation or omission of facts or submission of 

fake/forged documents in order to induce public official to act in reliance thereof, with the purpose 

of obtaining unjust advantage by or causing damage to justified interest of others and / or to 

influence the procurement process to the detriment of the Government interests.  

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 

Practices (means the act of obtaining something, compelling an action or influencing a decision 

through intimidation, threat or the use of force directly or indirectly, where potential or actual injury 

may befall upon a person, his/ her reputation or property to influence their participation in the 

tendering process).  

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Employer under law or the Contract 
or its established policies and laid down procedures, the Employer shall have the following rights 
in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the bidder/Contractor 
accepts and undertakes to respect and uphold the Principal/Owner’s absolute right:  

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed 

a transgression through a violation of Article 2 above or in any other form, such as to put his 

reliability or credibility in question, the Employer after giving 14 days‟ notice to the Contractor shall 

have powers to disqualify the  

Bidder(s)/Contractor(s) from the tender process or terminate/determine the Contract, if already 
executed or exclude the Bidder/Contractor from future contract award processes. The imposition 
and duration of the exclusion will be determined by the severity of transgression and determined 
by the Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 
Principal/Owner.   

2. Forfeiture of EMD/Performance Bank Guarantee/Security Deposit: If the Employer has 

disqualified the Bidder(s) from the tender process prior to the award of the contract or 

terminated/determined the contract or has accrued the right to terminate/determine the contract 

according to Article 3(1), the Employer apart from exercising any legal rights that may have 

accrued to the Principal/Owner, may in its considered opinion forfeit the entire amount of Earnest 

Money Deposit, Performance Bank Guarantee and Security Deposit of the Bidder/Contractor.  

3. Criminal Liability: If the Employer obtains knowledge of conduct of a bidder or Contractor, or of an 

employee or a representative or an associate of a bidder or Contractor which constitutes 

corruption within the meaning of IPC Act, or if the Employer has substantive suspicion in this 

regard, the Employer will inform the same to law enforcing agencies for further investigation.  

Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other 

Company in any country confirming to the anticorruption approach or with Central Government or 
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State Government or any other Central/State Public Sector Enterprises in India that could justify 

his exclusion from the Tender process.  

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender 

process or action can be taken for banning of business dealings/ holiday listing of the 

Bidder/Contractor as deemed fit by the Principal/ Owner.  

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him 

and has installed a suitable corruption prevention system, the Employer may, at its own discretion, 

revoke the exclusion prematurely.  

Article 5: Equal Treatment of all Bidders/Contractors 

1) The Bidder/Contractor shall be responsible for any violation(s) of the principles laid down in this 

agreement/Pact by any of its sub-vendors.   

2) The Employer will enter into Pacts on identical terms as this one with all Bidders and Contractors.  

3) The Employer will disqualify Bidders, who do not submit, the duly signed Pact between the 

Employer and the bidder, along with the Tender or violate its provisions at any stage of the Tender 

process, from the Tender process.  

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the Contractor 12 
months after the completion of work under the contract.  
If any claim is made/lodged during the time, the same shall be binding and continue to be valid 
despite the lapse of this Pacts as specified above, unless it is discharged/determined by the 
Employer.   

Article 7: Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters of 

the Division of the Employer, who has floated the Tender.  

2) Changes and supplements need to be made in writing. Side agreements have not been made.  

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or 

by one or more partner holding power of attorney signed by all partners and consortium members. 

In case of a Company, the Pact must be signed by a representative duly authorized by board 

resolution.  

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

remains valid. In this case, the parties will strive to come to an agreement to their original 

intensions.  

5) It is agreed term and condition that any dispute or difference arising between the parties with 

regard to the terms of this Integrity Agreement / Pact, any action taken by The Employer/Principal 

in accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject to 

arbitration.  
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Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 
remedies belonging to such parties under the Contract and/or law and the same shall be 
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over the 
Tender/Contact documents with regard any of the provisions covered under this Integrity Pact.  
 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date 
first above mentioned in the presence of following witnesses:  
...............................................................  

(For and on behalf of Employer)  

.................................................................  

(For and on behalf of Bidder/Contractor)  

 WITNESSES:  

1. ..............................................  

(signature, name and address)  

2. ...............................................  

(signature, name and address)  

Place:  

Date : 
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INDEX MAPS 

BARAK AND KUSIYARA RIVER MAP 
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DRAWING (HARD STRATA AREA) 
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