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DISCLAIMER 

1. This Tender document is neither an agreement nor an offer by the Inland 

Waterways Authority of India (IWAI) to the prospective Bidders or any other person. 

The purpose of this Tender document is to provide information to the interested 

parties that may be useful to them in the formulation of their Bid pursuant to this 

Tender. 

2. IWAI does not make any representation or warranty as to the accuracy, reliability or 

completeness of the information in this tender document and it is not possible for 

IWAI to consider particular needs of each party who reads or uses this tender 

document. This tender document includes statements which reflect various 

assumptions and assessments arrived at by IWAI in relation to the consultancy. 

Such assumptions, assessments and statements do not purport to contain all the 

information that each Bidder may require. Each prospective Bidder should conduct 

its own investigations and analyses and check the accuracy, reliability and 

completeness of the information provided in this tender document and obtains 

independent advice from appropriate sources. 

3. IWAI will not have any liability to any prospective Consultancy Company / Firm / 

Consortium or any other person under any laws (including without limitation the law 

of contract, tort), the principles of equity, restitution or unjust enrichment or 

otherwise for any loss, expense or damage which may arise from or be incurred or 

suffered in connection with anything contained in this tender document, any matter 

deemed to form part of this tender document, the award of the Assignment, the 

information and any other information supplied by or on behalf of IWAI or their 

employees, any consultants or otherwise arising in any way from the selection 

process for the Assignment. IWAI will also not be liable in any manner whether 

resulting from negligence or otherwise however caused arising from reliance of any 

Bidder upon any statements contained in this tender document. 

4. IWAI will not be responsible for any delay in receiving the Bids. The issue of this 

Tender document does not imply that IWAI is bound to select a Bidder or to appoint 

the successful Bidder, as the case may be, for the consultancy and IWAI reserves 

the right to accept / reject any or all of Bids submitted in response to this Tender 

document at any stage without assigning any reasons whatsoever. IWAI also 

reserves the right to withhold or withdraw the process at any stage with intimation to 

all who submitted the Bid. 
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5. The information given is not an exhaustive account of statutory requirements and 

should not be regarded as a complete or authoritative statement of law. IWAI 

accepts no responsibility for the accuracy or otherwise for any interpretation or 

opinion on the law expressed herein. 

6. IWAI reserves the right to change / modify / amend any or all provisions of this 

Tender document. Such revisions to the RFP / amended Tender document will be 

made available on the website of IWAI. 
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INLAND WATERWAYS AUTHORITYOF INDIA 
(Ministry of Shipping, Government of India) 

A-13, Sector-1, Gautam Buddha Nagar, NOIDA, U.P. - 201301 

Tel (0120) 2474093: Fax (0120) 2522969 

Email: srmaurya.iwai@nic.in 

Website: https://www.iwai.nic.in & https://eprocure.gov.in/eprocure/app 

NOTICE INVITING E-TENDER 

1. Introduction 

Inland Waterways Authority of India (IWAI) invites online Tenders / Bids from 
reputed & eligible Consulting firms in two cover systems (Cover – I: Technical Bid 
and Cover – II: Financial Bid) for “providing Consultancy Services for 
preparation of Detailed Project Report (DPR) for construction of IWT Terminal 
at Sonamura in the state of Tripura (India) on River Gumti.” 

2. Critical Data Sheet 

a) Interested parties may download the Tender document online from the site 
https://eprocure.gov.in/eprocure/appand or IWAI’s website “www.iwai.nic.in” 
and pay INR 1,000/- (Rupees One Thousand only) as the cost of Tender document / 
Tender fee deposited to IWAI fund through RTGS. However, Micro and Small 
Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of 
Micro, Small and Medium Enterprises (MSME) or Start-ups as recognized by 
Department of Industrial Policy & Promotion (DIPP) are exempt from submitting the 
Tender Fee / cost of Tender document, on submission of documents to the extent 
as per the Government of India notifications in this regard. 

b) Some important dates for this tender process are as follows: 

(i) Document download start date 12.06.2019 

(ii) Date of submission of pre-bid queries 19.06.2019 

(iii) Pre-bid meeting 20.06.2019 at 1600 hrs 

(iv) Bid Submission Last Date 10.07.2019 up to 1500 hrs 

(v) Technical Bid Opening date 11.07.2019 at 1530 hrs 

(vi) Financial Bid Opening date To be intimated later  

3. Brief Scope of the Work 

In brief, the scope of work for the appointed Consulting firm shall be preparation of 
Detailed Project Report (DPR) for construction of Inland Water Transport Terminal 
at Sonamura in the state of Tripura (India) on River Gumti. The detailed Terms of 
Reference (ToR) shall be as described in the Section - VI of this Tender Document. 
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4. Method of Selection 

The successful Bidder will be selected under Quality and Cost Based Selection 
(QCBS) method and procedures described in this Tender Document. 

5. Clarifications 

Clarification / Query, if any, on the Tender Document can be obtained from the 
following address: 

Director (NER), 

Inland Waterways Authority of India, 

(Ministry of Shipping, Govt. of India) 

A-13, Sector – 1, Noida-201301, U. P. 

Tel. Nos. 0120 - 2474093  

Fax No. 0120 – 2522969 

E-Mail: srmaurya.iwai@nic.in  

Website: http://www.iwai.nic.in 

6. IWAI reserves the right to accept or reject any or all Tenders without assigning any 
reason and no correspondence shall be entertained in this regard. 

 

 

Director (NER) 

IWAI, Noida 
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1. Background 

1.1 Inland Waterways Authority of India (IWAI) is a statutory body of the Ministry of 
Shipping, Government of India (GoI). IWAI was set up in 1986 for regulation and 
development of Inland Waterways for the purposes of shipping and navigation. IWAI 
is primarily responsible for development, maintenance and regulation of Inland 
Water Transport (IWT) on the National Waterways (NWs) in the country. Presently, 
there are 111 new NWs in the country. 

1.2 IWT has the potential to provide a cost efficient, economic, reliable, safe and 
environmental friendly form of transport. When developed for use by modern inland 
vessels operating on dependable rights of way, it can reduce congestion and 
investment needs in rail and road infrastructure, promote greater complementarities 
in the riparian states, enhance intra-regional trade and, through increased 
economies of scale, significantly reduce overall logistics costs for the benefit of the 
entire economy and India’s global trade competitiveness. 

2. Introduction 

2.1 The Employer will select a consulting firm / organization (the “Consultant”) in 
accordance with the method of selection specified in Clause 15 & Clause - 16 under 
Section – II: ITB. 

2.2 The name of the Assignment / Job has been mentioned in Section - III: Bid Data 
Sheet. Detailed scope of the Assignment / Job has been described in Section - VI: 
Terms of Reference (ToR). 

2.3 The date, time and address for submission of the Bids have been given in Section – 
III: Bid Data Sheet. 

2.4 Bidder shall bear all costs associated with the preparation and submission of their 
Bids. 

2.5 The Employer is not bound to accept any Bid and reserves the right to annul the 
selection process at any time prior to contract award, without thereby incurring any 
liability to the Bidder. 

3. Bidder Eligibility Criteria 

The Bidders shall meet the following pre-qualification criteria:- 

3.1 Bidder should be one among the renowned consultancy organization those who are 
Private entities, Government entities having proven competence, capacity and 
experience in sphere of Port & IWT sector and experience in preparing preliminary 
design & drawings, technical specifications, Bill of Quantities (BoQ), survey works 
and site investigations. 

3.2 The Bidder shall meet the Qualification criteria of executing “Similar Works” of the 
value as mentioned in clause 16.1 of ITB. The Bidder shall indicate the value of the 
order executed by him together with the details of name of the party, order value, 
scope of work / component breakup, completion period stipulated in the order and 
actual completion period. The completion certificate, awarded by the client should 
have a mention of start date, date of completion and value of the work executed by 
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the Bidder. In case the work was performed by the Bidder in a JV, the same shall be 
supported by a client certificate enumerating the claimant share also. In case the 
work was performed by the bidder as a sub-consultant, the bidder shall submit 
similar completion certificate awarded to it by the main consultant and countersigned 
by the Employer / Client of the main consultant. 

3.3 Copy of work order / letter of award / letter of work agreement alone shall not suffice 
Bidders claim for executing the Similar Works. Submitting completion certificate from 
the client on its letter head along with supporting documents as mentioned in Clause 
3.2 above is mandatory to qualify. 

3.4 Average Annual Turnover during the last three (03) years ending 31st March of the 
previous financial year should be as mentioned in Clause 16.1.2 of ITB. The Bidders 
shall provide financial turnover of the firm for the last three years duly certified by the 
Statutory Auditor(s). 

3.5 Bidder should not have been debarred / blacklisted during the last three years. 
However, hiding of the facts or non-compliance by the bidder in this regard would be 
punishable under existing law and would lead to rescinding or termination of the 
work if information relating to debarment or blacklisting is brought to knowledge of 
the Employer even during the currency of the contract brought forward at a later 
stage. Declaration in this regard has been incorporated in Form 4A, Section IV. 

3.6 The similar works experience of parent company / subsidiary / sister company of the 
Bidder shall not be considered. 

3.7 The Bidder shall offer and make available the CVs of all Key Personnel meeting the 
requirements specified in Section – VI: ToR. Each of the Key Personnel must fulfill 
the conditions of eligibility with respect to Qualification and Experience as outlined in 
the ToR. 

3.8 The Bidder shall also indicate following: 

3.8.1 The Bidder shall have adequate resources for successful execution of the 
consultancy work and should be financially solvent. Bidder shall provide a solvency 
certificate from any nationalized / scheduled bank in India for a minimum amount as 
indicated in Section - III: Bid Data Sheet. 

3.8.2 The Bidder shall be income tax assessee and accordingly the Bidder shall submit 
copy of Income Tax Return (ITR) filed by the Bidder for the last three financial years. 

4. Pre–Bid Meeting 

A Pre-Bid meeting shall be held as per the date and time mentioned in Section III: 
Bid Data Sheet. Bidders willing to attend the pre-bid meeting should inform the 
Employer beforehand in writing and email. The maximum number of participants, 
who chose to attend the pre-bid meeting, shall not be more than two per bidder. The 
representatives attending the pre-bid meeting must carry an authority letter duly 
signed by the authorized signatory of his / her organization permitting the 
representatives to attend the pre-bid meeting on behalf of the respective bidder. 

During the course of Pre-Bid Meeting, the Bidders will be free to seek clarifications 
and make suggestions for consideration by the Employer. The Employer will 



Inland Waterways Authority of India DPR Study for construction 
of IWT Terminal at Sonamura (Ministry of Shipping, Govt. of India) 

 

Page 12 of 103 
 

endeavor to provide clarifications and such further information as it may, in its sole 
discretion, consider appropriate for facilitating a fair, transparent and competitive 
selection process. 

The Bidders may put forth their pre-bid queries in the format prescribed in Form 4H 
of Section IV. 

5. Clarifications and Addendums 

5.1 Bidders may request a clarification on any clause of the document up to the number 
of days / date indicated in Section - III: Bid Data Sheet before the Bid submission 
date. Any request for clarification must be sent in writing, or by e-mail to the 
Employer’s address indicated in Section - III: Bid Data Sheet. No request for the 
clarification shall be entertained if such request is received by the Employer after the 
deadline for submitting clarifications.  

5.2 The Employer will respond to the queries raised by the Bidders (including an 
explanation of the query but without identifying the source of query) along with any 
amendment which would be published on the website of IWAI and e-procurement 
portal.  

5.3 At any time before the submission of Bids, the Employer may amend the tender 
document by issuing an addendum / corrigendum (amendment).  The amendment / 
clarification, if any, to the document will be made available on 
https://eprocure.gov.in/eprocure/appand & on IWAI’s website “www.iwai.nic.in”. 
All Bidders participating in the Bid shall be deemed to have kept them informed and 
updated about each such amendment / clarification, which is posted on the above 
website from time to time. The bidders shall acknowledge receipt of all amendments. 
To give reasonable time to the bidders to consider an amendment, the Employer 
may, if the amendment is substantial, extend the deadline for the submission of Bids. 
Declaration on the issue has been built up at S. No. 7 of Form 4G. 

6. Preparation of Bids 

In preparing their Bid, Bidders are expected to examine in detail the documents 
comprising the Tender document. Material deficiencies in providing the requisite 
information may result in rejection of the Bidder’s Bid. 

Bidders shall adhere to the requirements mentioned below: 

6.1 Earnest Money Deposit (EMD) 

6.1.1 All Bidders shall furnish EMD of the amount as mentioned in Section III: Bid Data 
Sheet. However, Micro and Small Enterprises (MSEs) as defined in MSE 
Procurement Policy issued by Department of Micro, Small and Medium Enterprises 
(MSME) or Start-ups as recognized by Department of Industrial Policy & Promotion 
(DIPP) are exempt from submitting the EMD on submission of documents to the 
extent as per the Government of India notifications in this regard.  

EMD for the mentioned amount shall be deposited to IWAI Fund through RTGS / 
NEFT in the following account: 

(i) Name of Bank Account: IWAI FUND 
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(ii) Bank Name and Address Union Bank of India, Sector 15, Noida  

(iii) Bank Account Number 513202050000007 

(iv) IFSC UBIN0551325 

6.1.2 Bids not accompanied by EMD shall be rejected as non-responsive. 

6.1.3 No interest shall be payable by the Employer on the sum deposited as EMD. 

6.1.4 The EMD of those Bidders whose Financial Bids have been opened but are not 
selected as “Successful Bidder”, would be returned within seven days of issuance of 
Letter of Acceptance (LoA) to the successful Bidder. 

6.1.5 The EMD of Bidders who have not qualified for opening of Price Bids in terms of 
clause 3 & 16 of ITB would be returned within seven days of opening of Price bid. 

6.1.6 The EMD shall be forfeited by the Employer in the following events: 

(i) If Bid is withdrawn during the bid validity period including any extension agreed to by 
the Bidder thereof. 

(ii) If the Bidder tries to influence the evaluation process. 

(iii) If the lowest Bidder raises any fresh issue and / or T&C during negotiations, it will be 
construed as withdrawal of the original bid and in that case EMD is liable to be 
forfeited.  

(iv) In case the Bidder, submits false certificate in terms of any documents in support to 
this Tender. 

(v) If the Bidder fails to sign the contract in accordance with Conditions of Contract on 
receipt of LoA. 

(vi) In case the bidder is found to indulge in corrupt or fraudulent practices at any stage 
of the execution of the contract, as described in General Conditions of Contract.  

(vii) If the Bidder fails to furnish the Performance Bank Guarantee & Security Deposit in 
accordance with Conditions of Contract. 

(viii) In case of a Bidder revoking or withdrawing or varying any terms of the Bid without 
the consent of the Employer in writing. 

(ix) In case of forfeiture of EMD, as prescribed from (i) to (viii) above, the Bidder shall 
not be allowed to participate in the retendering process of the work. 

6.2 Cost of Tender Document / Tender Fee 

All Bidders are required to pay the cost of Tender Document as mentioned in 
Section III: Bid Data Sheet, through RTGS / NEFT. However, Micro and Small 
Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of 
Micro, Small and Medium Enterprises (MSME) or Start-ups as recognized by 
Department of Industrial Policy & Promotion (DIPP) are exempt from submitting the 
Tender fee on submission of documents to the extent as per the Government of 
India notifications in this regard. The cost of Tender Document is Non-Refundable. 
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6.3 Bank Solvency 

All Bidders shall submit Bank Solvency certificate from a nationalized / scheduled 
bank in India for a minimum amount as mentioned in Section - III: Bid Data Sheet. 
The solvency certificate submitted by the bidder shall not be older than one (01) year 
from the Bid Submission Last Date. In case bidder does not adhere to this 
criterion, his bids shall be considered non-responsive and shall not be 
considered for further evaluation process. 

6.4 Taxes 

The Bidders shall fully familiarize themselves with the applicability of all types of 
taxes and all such taxes, as prevailing on date of submission of the bid, must be 
included by the Bidder in the Financial Proposal along with the conditions mentioned 
therein, except for GST which will be quoted separately by the Bidder as per Form 
Fin – 2, Section V. It may be noted that the Bidder shall have to be registered with 
GST and shall submit the proof of the same at the time of bid submission. The GST 
and all other relevant taxes shall be paid as per existing rules and regulations at the 
time of payment. 

6.5 Currency 

Bidders shall express the price of their Assignment / job in Indian Rupees (INR). 

6.6 Language 

The Bid as well as all related correspondence exchanged between the Bidders and 
the Employer shall be in English language and shall be strictly as per the formats 
attached in this tender document. The Employer will evaluate only those Bids that 
are received in the specified formats and are complete in all respects. Any 
supporting documents submitted by the Bidder with its Bid or subsequently, in 
response to any query / clarification from the Employer shall be in English and in 
case any of these documents is in another language, it must be accompanied by an 
accurate translation of all the relevant passages in English, and in such case, for all 
purposes of interpretation of the Bid, the translation in English shall prevail. 

6.7 Bid Validity 

Section - III: Bid Data Sheet indicates for how long the Bids submitted by the bidders 
must remain valid after the submission date. During this period, Bidders shall 
maintain the availability of Key Personnel nominated in the Bid and also the amount 
quoted for the services in the Financial Bid shall remain unchanged. Should the need 
arise, the Employer may request Bidders to extend the validity period of their Bids. 
Bidders who agree to such extension shall confirm that they will maintain the 
availability of the Key Personnel proposed in the Bid and that their Financial Bid will 
remain unchanged. Also, in their confirmation of extension of validity of the Bid, 
bidders could submit new staff in replacement, which would be considered in the 
final evaluation for contract award. The bidders who do not extend the validity of their 
bids, shall not be considered for further evaluation. 

6.8 Number of Bids 
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A Bidder can submit one bid only. In case a bidder submits or participates in more 
than one bid, the application of the bidder shall be rejected summarily. 

6.9 Bids by Joint venture / Consortium 

Bids by Joint Venture / consortium is not allowed.  

7. Conflict of Interest 

7.1 Employer requires that selected bidder (the “Consultant”) provides professional, 
objective, and impartial advice and at all times holds the Employer's interests 
paramount, strictly avoids conflicts with other assignment(s) / job(s) or his own 
corporate interests and act without any consideration for future work. 

7.2 Without limitation on the generality of the foregoing, Bidders, and any of their 
affiliates, shall be considered to have a conflict of interest and shall not be recruited, 
under any of the circumstances set forth below:- 

(a) Conflicting Activities: A firm or any of its affiliates who has been engaged by the 
Employer to provide goods, works or assignment / job other than consulting 
assignment / job for a project shall be disqualified from providing consulting 
assignment / job related to those goods, works or assignments/ jobs. Conversely, a 
firm or any of its affiliates who have been hired to provide consulting assignment / 
job for the preparation or implementation of a project, and any of its affiliates, shall 
be disqualified from subsequently providing goods or works or assignment / job other 
than consulting assignment / job resulting from or directly related to the firms 
consulting assignment / job for such preparation or implementation. For the purpose 
of this paragraph, assignment / job other than consulting assignment / job are 
defined as those leading to a measurable physical output; for example surveys, 
exploratory drilling, aerial photography, satellite imagery etc. 

(b) Conflicting Assignment / Job: A Consultant {including its Personnel and Sub-
consultant(s)} or any of its affiliates shall not be hired for any assignment / job that by 
its nature may be in conflict with another assignment / job of the Consultant to be 
executed for the same or for another Employer, for example a Consultant hired to 
prepare engineering design for an infrastructure project shall not be engaged to 
prepare an independent environmental assessment for the same project and a 
Consultant assisting an Employer in the privatization of public assets shall not 
purchase nor advise purchasers of such assets. 

(c) Conflicting Relationships: A Consultant (including its Personnel and Sub-
Consultants) that has a business or family relationship with a member of the 
Employer's staff who is directly or indirectly involved in any part of (i) the preparation 
of the Terms of Reference of the assignment/job (ii) the selection process for such 
assignment / job or (iii) supervision of the Contract, may not be awarded a Contract 
unless the conflict stemming from this relationship has been resolved in a manner 
acceptable to the Employer throughout the selection process and the execution of 
the Contract. 

7.3 Consultants have an obligation to disclose any situation of actual or potential conflict 
that impacts their capacity to serve the best interest of their Employer, or that may 
reasonably be perceived as having this effect. Any such disclosure shall be made as 
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per the standard forms of technical proposal provided herewith. If the consultant fails 
to disclose said situations and if the Employer comes to know about any such 
situation at any time, it may lead to the disqualification of the consultant during 
bidding process or termination of its Contract during execution of assignment. 

7.4 No agency or current employees of the Employer shall work as Consultants of any 
Bidder. 

8. Acknowledgement by Bidders 

It shall be deemed that by submitting the Proposal, the Bidder has:- 

8.1 Made a complete and careful examination of this Tender; 

8.2 Received all relevant information from the Employer; 

8.3 Satisfied itself about all matters and necessary information required for submitting a 
competitive bid; 

8.4 Updated itself about any amendments / clarifications that have been posted on the 
website and e-procurement portal in terms of Clause 5.2 & 5.3 above.  

8.5 Acknowledged that it does not have a Conflict of Interest; and 

8.6 Agreed to be bound by the undertaking provided by it under the terms and 
conditions laid in this tender document. 

9. Guidelines for e-submission of the Bids 

9.1 The Bids should be submitted online through Central Public Procurement Portal for 
e-Procurement https://eprocure.gov.in/eprocure/app. 

9.2 Possession of valid Digital Signature Certificate (DSC) and enrolment / registration of 
the Bidders on the e-procurement / e-Tender portal is a prerequisite for e-Tendering. 

9.3 Bidder should enroll in the e-Procurement site 
https://eprocure.gov.in/eprocure/app using the option available “Enroll Here” on 
the home page portal. Enrolment is free of charge. During enrolment / registration, 
the Bidders should provide the correct / true information including valid e-mail id. All 
the correspondence shall be made directly with the Bidders through email id 
provided. 

9.4 Bidders need to login to the site through their user ID / password chosen during 
enrolment / registration. 

9.5 Then the Digital Signature Certificate (Class - II or Class - III Certificates with signing 
key usage) issued by SIFY / TCS / node / e-Mudra or any Certifying Employer 
recognized by CCA India on e-Token / Smart Card, should be registered. 

9.6 The Bidder should only use the registered DSC and should ensure safety of the 
same. 

9.7 Bidder may go through the Tenders published on the site and download the required 
Tender documents / schedules in which the Bidder is interested. 

9.8 After downloading / getting the Tender document / schedules, the Bidder should go 
through them carefully and then submit the documents as asked. 
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9.9 If the Bidder wish to seek any clarifications, this may be obtained online through the 
Tender site, or through the contact details as specified in Section – III: Bid Data 
Sheet. The Bidder should also take into account the addenda / corrigenda published 
before submitting the Bids online. 

9.10 Then the Bidder may log into the site through the secured log in by giving the user id 
/ password chosen during enrolment / registration and then by giving the password 
of the e-Token / Smart card to access DSC. 

9.11 Bidder will then select the tender which he / she is interested in by using the search 
option & then moves it to the ‘my favourites’ folder. 

9.12 From the favourite’s folder, he selects the tender to view all the details indicated. 

9.13 It is construed that the Bidder has read all the terms and conditions before submitting 
his / her offer. Bidder should go through the tender schedules carefully and upload 
the documents as asked; otherwise, the bid will be rejected. 

9.14 Bidder, in advance, should get ready the Bid documents to be submitted as indicated 
in the Tender document / schedule and generally, they can be in general PDF / xls / 
rar / jpg formats. If there are more than one document, they can be clubbed together 
and can be provided in the requested format as specified in Section – III: Bid Data 
Sheet. Each document to be uploaded online should be less than 2 MB. If any 
document is more than 2MB, it can be reduced through zip / rar and the same can 
be uploaded, if permitted. 

9.15 The Bidders can update well in advance, the documents such as certificates, annual 
report details etc., under “My Space” option and these can be selected as per 
Tender requirements and then sent along with Bid documents during Bid 
submission. This will facilitate the Bid submission process making it faster by 
reducing upload time of Bids. 

9.16 Bidder should submit the Tender Fee and EMD for the amount as specified in 
Section – III: Bid Data Sheet. The original payment instruments should be posted / 
couriered / given in person so as to reach to the Employer on or before bid closing 
date & time. Scanned copy of the instruments for both these payments should be 
uploaded as part of the offer. 

9.17 While submitting the Bids online, the Bidder should accept the Terms & Conditions 
and proceed further to submit the Bid packets. 

9.18 The Bidder has to select the payment option as offline to pay the Tender Fee and 
EMD as applicable and enter details of the instruments. 

9.19 The details of the DD / any other accepted instrument, physically sent, should tally 
with the details available in the scanned copy and the data entered during Bid 
submission time. Otherwise submitted Bid will not be acceptable. 

9.20 The Bidder has to scan digitally sign and upload the required Bid documents one by 
one as indicated. Bidders to note that the very act of using DSC for downloading the 
Bids and uploading their offers shall be deemed to be a confirmation that they have 
read all sections and pages of the Tender document including conditions of contract 
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without any exception and have understood the entire document and are clear about 
the requirements of the Tender Document. 

9.21 The Bidder has to upload the relevant files required as indicated in the cover content 
as enumerated in clause 10 below.  

9.22 If the price Bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 
offered should be entered in the allotted space only and uploaded after filling the 
relevant columns. The Price Bid / BOQ template must not be modified / replaced by 
the Bidder; else the Bid submitted is liable to be rejected for this Tender. 

9.23 The Bidders are requested to submit the Bids through online e-tendering system to 
the Tender Inviting Authority (TIA) well before the Bid submission end Date & Time 
(as per Server System Clock). The TIA will not be held responsible for any sort of 
delay or the difficulties faced during the online submission of Bids by the Bidders at 
the eleventh hour. 

9.24 After the Bid submission, the acknowledgement number, given by the e-tendering 
system should be printed by the Bidder and kept as a record of evidence for online 
submission of Bid for the particular Tender and will also act as an entry pass to 
participate in the Bid opening date. 

9.25 The Bidder should ensure that the Bid documents submitted are free from virus. If 
the documents could not be opened, due to virus, during Tender opening, the Bid is 
likely or liable to be rejected. 

9.26 The time settings fixed in the server side and displayed at the top of the Tender site, 
will be valid for all actions of requesting, Bid submission, Bid opening etc., in the e-
Tender system. The Bidders should follow these time settings during Bid submission. 

9.27 All the data being entered by the Bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data. The data entered will not viewable by 
unauthorized persons during Bid submission & not be viewable by any one until the 
time of Bid opening. 

9.28 Any Bid document that is uploaded to the server is subjected to symmetric 
encryption using a system generated symmetric key. Further this key is subjected to 
asymmetric encryption using buyers / Bid opener’s public keys. Overall, the 
uploaded Tender documents become readable only after the Tender opening by the 
authorized Bid openers. 

9.29 The confidentiality of the Bids is maintained since the secured Socket Layer 128 bit 
encryption technology is used. Data storage encryption of sensitive fields is done. 

9.30 The Bidder should logout of the Tendering system using the normal logout option 
available at the top right hand corner and not by selecting the (X) exit option in the 
browser. 

9.31 Any queries relating to the Tender document and the Terms & Conditions contained 
therein should be addressed to the TIA for a Tender or the relevant contact person 
indicated in the Tender. 
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9.32 Any queries relating to the process of online Bid submission or queries relating to 
CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The 
contact number for the helpdesk is 1800 233 7315. 

10. Submission of Bids 

(i) The Hard Copy of original Power of Attorney (POA) and payment instruments in 
respect of Tender Fee & EMD, must be delivered to the office of Director (NER), 
IWAI on or before Bid Closing Date & Time.  

(ii) Online Bids submitted without hard copies of original POA and payment instruments 
towards Tender Fee & EMD shall automatically become ineligible and shall not be 
considered for opening of bids.  

(iii) In case of MSE registered firms, letter of claim of exemption for EMD & Tender Fee 
with documentary evidence in support of the claim must be delivered to the office of 
Director (NER), IWAI on or before Bid Closing Date & Time. 

(iv) The Bidders are further advised to number all the pages and prepare a table of 
contents in the beginning of each Part referring the page number of the indexed 
items. 

The scanned copy of the Technical and Financial Bids, complete in all respects, 
should be submitted as per sequence mentioned below. Bids should be submitted in 
Two Covers: 

10.1 Cover-I: Technical Bid 

10.1.1 Part – I 

a. Proof of Tender Fee as specified in Section – III: Bid Data sheet or claim of 
exemption with supporting documents 

b. Proof of EMD as specified in Section – III: Bid Data Sheet or claim of 
exemption with supporting documents 

c. Proof of Bank Solvency for the minimum amount as specified in Section – III: 
Bid Data Sheet 

d. Letter of Acceptance of Tender Document duly filled and signed by the 
authorized signatory of the Bidder as per Annex – VI in Section VIII 

e. Letter of Bid (Section IV: Form - 4A) 

f. Signed declaration by the bidders (Section IV: Form – 4F) 

g. Statement of Legal Capacity by the Bidders (Section IV: Form – 4I) 

h. Power of Attorney for the authorized person of the bidder as per Section IV: 
Form - 4D. This form shall be accompanied by copy of Company identity card 
or general identity card (Passport / Driving license / Voter’s ID etc.) of the 
authorized representative. 

i. Bidder Information Sheet (Section IV: Form – 4G) 

j. Composition / Ownership / Shareholding pattern of the organization 
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k. Board Resolution, details of top management (Board members), key officials 
with documentary evidence, Articles of Association / Memorandum of 
Association of the Bidder. 

l. Registration / incorporation certificate of the Bidder. 

m. Integrity agreement in format given at Annex – I in Section VIII 

n. Original tender document with minutes of the pre-bid meeting and all addenda 
& corrigenda issued till last date of bid submission duly stamped and signed by 
the authorized signatory of the bidder. 

10.1.2 Part – II 

a. Annual Report / Audited Balance Sheets, for the last three financial years 
ending 31st March of the previous financial year. 

b. GST Registration certificate. 

c. Income Tax Return (ITR) filed by the Company for the last three financial years 

d. PAN card of the Company 

e. Section IV: Form - 4C for Average Annual Turnover 

f. Bank account details, along with a cancelled cheque, for transaction through e-
payment in format given at Annex - IV & V in Section VIII 

10.1.3  Part – III  

Complete Company profile including the following details: 

a. Background of the organization 

b. Client completion certificates on client letter head for Similar Woks executed by 
the Bidder in the last seven years. The submitted certificates shall comply with 
the conditions laid in Clause - 3 of ITB (Bidder Eligibility Criteria). Such eligible 
projects shall be supplied in Section IV: Form - 4B. 

c. List of Litigation History 

10.1.4 Part – IV 

a. The Bidder shall submit the Technical Bid online keeping in view the scope of 
work listed in the ToR which must include: 

(i) Approach to the work and methodology to be adopted; and  

(ii) Detailed Work Plan 

b. List of experts / Key Personnel along with complete signed CV's (Section IV: 
Form - 4E), adhering to the following requirements: 

(i) Team Leader must be in-house / permanent staff or full time Employee of the 
consulting organization. 

(ii) The Bidder has to ensure that the time allocated for the Key Personnel does 
not conflict with the time allocated for any other assignment. The Employer 
reserves the right to request a workload projection (including time spent on 
other projects / clients) for the Key Personnel.  
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(iii) The composition of the proposed Team and task assignment to individual 
personnel shall be clearly stated. 

(iv) The Key Personnel shall remain available for the entire period of the contract 
as indicated in the Tender Document. 

(v) No alternative CV for any Key Personnel shall be made and only one CV for 
each position shall be furnished. 

(vi) Each CV shall bear original signatures of the proposed Key Personnel which 
shall also be signed by the Authorised Signatory of the Bidder. In addition, the 
Consultant shall also submit qualification certificates. The employer may seek 
replacement of any of the CV’s found unsuitable / not meeting the criteria 
stipulated in the document. 

(vii) A CV shall be summarily rejected if the educational qualification of the Key 
Personnel proposed does not match with the requirement stipulated in the 
Tender document. 

(viii) No Key Personnel involved should have attained the age of 65 (sixty five) years 
at the time of submitting the Bid. The Employer reserves the right to ask for 
proof of age, qualification and experience at any stage of the project. 

(ix) Since the replacement of Key Personnel affects the marking of technical 
evaluation of the bids, the Bidders shall ensure that there shall be no 
replacement / change in the Key Personnel proposed at the time of signing of 
contract and during execution of the work. The consultant shall not replace any 
of the Key Personnel without the written prior consent of the Employer. The 
replacement of the Key Personnel shall only be on health grounds of the 
individual, with having equal or better qualification and experience. The 
consultant shall submit medical certificate of such personnel intended to be 
replaced on health grounds. 

(x) If the Employer (a) finds that any of the Personnel has committed serious 
misconduct or has been charged with having committed a criminal action, or (b) 
has reasonable cause to be dissatisfied with the performance of any of the 
Personnel, then the Consultant shall, at the Employers written request 
specifying the grounds therefore, forthwith provide as a replacement a person 
with equal or better qualifications and experience acceptable to the Employer. 

(xi) The Consultant shall bear all travel and other costs arising out of or incidental 
to any removal and / or replacement of its personnel. 

10.1.5 It may be noted that the Technical Bid shall not contain any reference to the 
Consultancy fee. 

10.2 Cover-II: Financial Bid 

Financial Bid in excel format (BoQ_XXXXX) provided along with this Tender as Form 
Fin – 2 shall be used for quoting prices / offer. 

(i) This will contain consultancy fee to be charged for completing the work. 

(ii) While working out consultancy fee, following points should be noted: 
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(a) The Bidders will have to make their own arrangements for the transportation / 
accommodation / TA / DA of their personnel assigned to this project. The 
price quoted shall also include the Bidder’s representative visit to various 
offices, and other places for meetings, data collection, presentations, public 
consultation, the remuneration of the experts, secretarial staff, their salary, 
allowances and overhead expenditure etc. 

(b) Consultancy fee quoted would deem to have included all the incidental costs 
including cost of data collection from various line departments, field survey, 
all documents and reports etc. that would be required to be prepared and 
submitted by the Consultant during entire course of the present assignment. 
Even after satisfactory submission of all above information / reports / NOCs 
and permissions from the concerned Statutory bodies, if any unforeseen 
environmental and social issues are raised by any Government and Non-
Government Organization, or local people or parties, the consulting firm shall 
resolve such issues to the complete satisfaction of the Employer. 

(c) All duties, taxes, royalties and other levies payable by the Bidder for 
executing the Contract, shall be included in the rates, prices, and total Bid 
price submitted by the Bidder except for GST, which will be paid as per 
existing rules and regulations at the time of payment. The rates and prices 
quoted by the Bidder shall be fixed for the duration of the Contract and 
shall not be subject to adjustment. The Bidder has to submit the breakup 
cost of work and taxation in support of the financial bid as per Form Fin - 3. 
Further, any variation in the statutory taxes shall be accounted for the 
payment of differential tax amount, against submission of proof of change in 
Tax on work done amount. However, this would be entertained only if the 
Bidder has submitted its breakup with effective weightage, otherwise it would 
be presumed that the Bidder would absorb the same in his quote.  

(d) The prices shall be quoted by the Bidder entirely in Indian Rupees. All 
payments shall be made in Indian Rupees (INR).  

10.3 The total duration of consultancy services shall be as specified in Section – III: Data 
Sheet. 

11. Extension of Bid Submission Date 

The Employer may extend the date of submission of bids by issuing an addendum / 
corrigendum and uploading the same on Employer’s website and e-procurement 
portal. 

12. Late Proposals 

Online proposals received by the Employer after the specified bid submission date & 
time or any extension thereof, pursuant to Clause – 11 above, shall not be 
considered for evaluation and shall be summarily rejected. 

13. Liability of the Employer 

The Bidders are advised to avoid last moment rush to submit bids online and they 
should upload their bids well in advance before the bid submission deadline. The 
Employer shall not be liable for failure of online submission of bids by the Bidder that 
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may arise due to any reason whatsoever. It shall be construed that the procedure for 
online submission of bids, mentioned under Clause - 9 of ITB, has been read and 
understood by the bidder. The submission of hard copy is not a mandatory 
requirement. However, if the Bidder submits hard copy of the bid, it shall not be 
treated as a substitute to online bids submission and in case a bidder fails to submit 
bids online due to any reason, the hard copies of the bids shall not be considered for 
evaluation. 

14. Modification / Substitution / Withdrawal of Bids 

The tender once submitted may be modified, substituted or withdrawn by the Bidders 
before the last date of bid submission. 

No bid shall be modified, substituted or withdrawn after the deadline fixed for 
submission of bids. 

15. Bid Opening and Evaluation Process 

15.1 From the time the Proposals are opened to the time the Contract is awarded, any 
effort by Bidders to influence the Employer in the examination, evaluation, ranking of 
Proposals, and recommendation for award of Contract may result in the rejection of 
the Bidders’ Proposal. 

15.2 The Employer will constitute a Tender Evaluation Committee (TEC), which will carry 
out the evaluation process. 

15.3 Online Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all 
the online Bids received shall be opened on the date and time mentioned in Section 
– III: Bid Data Sheet. 'Financial Bid' of those Bidders whose Technical Bid has been 
determined to be responsive and on evaluation fulfils the criteria as stipulated in the 
Tender document, shall be opened on a subsequent date, which will be notified to 
such Bidders. In the event of the specified date for the submission of bids being 
declared a holiday for the Employer, the Bids will be opened at the appointed time 
and location on the next working day. Bids for which a notice of withdrawal has been 
submitted in accordance with Clause - 14 above shall not be opened. 

15.4 The TEC shall evaluate the Technical Proposals on the basis of their 
responsiveness to the ToR and by applying the eligibility & evaluation criteria, sub-
criteria specified in Clause – 3 & 16. In the first stage of evaluation, a Proposal shall 
be rejected if it is found deficient or found not meeting the minimum eligibility criteria 
as mentioned in Clause - 3 and Clause - 16 of ITB. Only responsive Proposals shall 
be further taken up for evaluation.  

15.4.1 A Bid shall be considered responsive only if: 

a) It is received by the Bid submission date and time including any extension 
thereof, pursuant to Clause – 11 above; 

b) It is accompanied by the EMD & Tender Fee as specified in Clause 6.1 & 6.2 
above; 

c) It is received in the forms specified in Section - IV (Technical Proposal) and in 
Section - V (Financial Proposal); 
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d) It does not contain any condition or qualification or suggestion; and 

e) It fulfils the eligibility criteria stipulated in Clause 3 and Clause 16.1 of ITB. 

15.5 After ascertaining the responsiveness of the bid, evaluation of each responsive Bid 
will be done as per clause 16.2 below. To assist in the examination, evaluation, and 
comparison of the bids, and qualification of the Bidders, the Employer may at its 
discretion, ask any Bidder for a clarification on its bid, giving a reasonable time for 
response. Employer however, is not bound to accept the clarification submitted by 
the Bidder if found irrelevant. The Employer’s request for clarification and the 
response shall be in writing. 

15.6 The Employer shall inform the Bidders, whose Technical Bids are found responsive 
and on evaluation fulfils the criteria stipulated in the Tender document, of the Date, 
Time and Place of opening of the Financial Bids. The Bidders so informed, or their 
representative, may attend the meeting of online opening of Financial Bids. 

15.7 At the time of the online opening of the ‘Financial Bids’, the names of the technically 
qualified Bidders along with the Bid prices, the total amount of each Bid, and such 
other details as the Employer may consider appropriate will be announced by the 
Employer at the time of Bid opening. 

15.8 Bidder may, if deemed necessary by him, send a representative to attend the 
financial bid opening. Such representative shall have a letter of authorization from 
the bidder to attend the bid opening on its behalf. 

16. Qualification Criteria & Bid Evaluation 

16.1 Minimum Qualification Criteria 

To qualify for this tender, the Bidder must satisfy each of the qualifying criteria 
stipulated in Clauses 16.1.1 to 16.1.2 of ITB. Not satisfying any of the qualification 
criteria shall render the bid non-responsive and financial bids of such bidders shall 
not be opened. 

16.1.1 Qualification criteria for consultancy services 

The Bidder should have successfully completed “Similar Works” in previous 7 years 
before the last date of the Bid submission as per the criteria specified below: 

a) 3 similar completed services each costing not less than the amount equal to 40% of 
the estimated cost of this work estimated cost put to tender, or 

b) 2 similar completed services each costing not less than the amount equal to 50% of 
the estimated cost of this work estimated cost put to tender, or 

c) 1 similar completed service costing not less than the amount equal to 80% of the 
estimated cost of this work estimated cost put to tender. 

Note: The value of the “Completed Work(s)” considered by the Bidders shall be 
rounded off to the nearest two digits. 

For this purpose, “Similar Works” means “preparation of Detailed Project Report / 
Techno – Economic Feasibility study for development of navigation channel for 
shipping or development of Ports or development of IWT Terminals.” 
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16.1.2 Qualification Criteria for Average annual turnover for last 3 financial years i.e. 2015-
16, 2016-17 and 2017-18 

At least 100% of the estimated cost of this work put to tender to qualify for this 
tender. 

16.1.3 In case a Bidder fails to meet the eligibility criteria stipulated in Clause 3 of ITB 
along with above mentioned minimum qualification criteria, the further process for 
technical evaluation will not be carried out and such bids shall be treated as non-
responsive. 

16.2 Technical Evaluation 

16.2.1 The points earmarked for evaluation of Technical Bids for the responsive Bidders in 
terms of clause 3 & 16 of ITB would be as follows: 

S. No. Criteria Score 

1. The Bidders relevant experience for the assignment as 
indicated in clause 16.1.1 of ITB, Section II in the last 7 
years 

10 

(a) 1 – 3 Projects 05 

(b) 4 – 5 Projects 07 

(c) More than 5 Projects 10 

2. The quality of Approach & Methodology proposed along 
with detailed Work Plan 

40 

(a) Understanding of the ToR 20 

(b) Acceptability and detailing of Methodology and Work Plan 20 

3. The qualification and experience of the proposed Key 
Personnel 

50 

(a) Team Leader 08 

(b) Planning & Infrastructure Specialist 07 

(c) Traffic / Logistics Expert 06 

(d) Business & Financial Analyst 06 

(e) Civil / Structural Engineer 06 

(f) Hydrographic Expert 06 

(g) Geotechnical Engineer 05 
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S. No. Criteria Score 

(h) Environment Expert 03 

(i) Sociologists 03 

 Grand Total (S. No. 1+2+3+4) 100 

Sub-Criteria for Each Key Personnel Scoring  

Sl. 
No. 

Key Personnel Minimum 
Qualification 

Preferred 
Qualification 

Relevant 
Experience 

Total 

1. Team Leader 0.8 0.8 6.4 08 

2. Planning & 
Infrastructure 
Specialists 

0.7 0.7 5.6 07 

3. Traffic / Logistics 
Expert 

0.6 0.6 4.8 06 

4. Business & 
Financial Analyst 

1.2 - 4.8 06 

5. Civil / Structural 
Engineer 

0.6 0.6 4.8 06 

6. Hydrographic 
Expert 

0.6 0.6 4.8 06 

7. Geotechnical 
Engineer  

0.5 0.5 4 05 

8. Environment Expert 0.3 0.3 2.4 03 

9. Sociologists 0.3 0.3 2.4 03 

16.2.2 The Technical Bids must score at least 75 marks out of 100 to become eligible for 
opening of Financial Bids. In other words, Financial Bids of only those Bidders 
whose Technical Bids have a score of 75 marks or more (out of 100) would be 
opened for further processing. 

16.2.3 The Technical score shall be evaluated according to the following formula:  

St = 100 * T / Tm 

(St is the normalized technical score, T is the technical score of the Bidder under 
consideration and Tm is the highest technical score amongst the Bidders under 
consideration) 
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16.3 Financial Evaluation 

The Financial Score shall be evaluated according to the following formula:  

Sf = 100* Fm / F 

(Sf is the normalized financial score, Fm is the lowest price amongst the Bidders 
under consideration and F is the price of bid under consideration for calculation) 

16.4 Final Evaluation 

16.4.1 A combined score of Technical and Financial will be evaluated. The successful 
bidder shall be selected as per the following procedure: 

a. Proposal will be ranked according to the combined normalized Technical (St) 
and normalized Financial (Sf) score using the weights mentioned below. 

b. The weightage, Technical (Tw) and Financial (Fw) would be given for Technical 
and Financial proposals, where Tw = 0.70 and Fw = 0.30 

(Tw = the weight given to technical proposal; Fw = weight given to the financial 
proposal; Tw + Fw = 1) 

c. Final score (S) would be arrived at using the following formula: S = St x Tw + Sf 
x Fw 

17. Award of Contract 

17.1 The Employer shall issue a LoA to the selected Bidder. It may also notify all other 
Bidders about the decision taken (if requested by other Bidders). 

17.2 The  Consultant  will  sign  the  contract  after  fulfilling  all  the  formalities / pre-
conditions mentioned in the Conditions of Contract in Section VII including 
submission of security deposit & performance bank guarantee,  within 28 days of 
issuance of the LoA. 

17.3 The Consultant is expected to commence the Assignment / job at the location 
specified in Section III: Bid Data Sheet. 

18. Insurance 

18.1 The Consultant shall maintain at his own cost, personal and accident insurance for 
all his Personnel and property as considered satisfactory by the Employer to cover 
any risks arising from work and services to be rendered by the Consultant under this 
Consultancy Agreement. The Consultant shall ensure the same for his sub-
Consultants also. The Employer shall not be responsible for any such events or 
effects thereof.  

19. Indemnity 

19.1 It shall be deemed that by submitting the Bid, the Bidder agrees and indemnifies the 
Employer, its employees, agents and advisers, irrevocably, unconditionally, fully and 
finally from any and all liability for claims, losses, damages, costs, expenses or 
liabilities in any way related to or arising from the exercise of any rights and / or 
performance of any obligations hereunder, pursuant hereto and / or in connection 
herewith and waives any and all rights and / or claims it may have in this respect, 
whether actual or contingent, whether present or future. 
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20. Fraud and Corrupt Practices 

20.1 The Bidders and their respective officers, employees, agents and advisers shall 
observe the highest standard of ethics during the selection process. Notwithstanding 
anything to the contrary contained in this Tender, the Employer shall reject a Bid 
without being liable in any manner whatsoever to the Bidder, if it determines that the 
Bidder has, directly or indirectly or through an agent, engaged in corrupt practice, 
fraudulent practice, coercive practice, undesirable practice or restrictive practice 
(collectively the “Prohibited Practices”) in the selection process. In such an event, 
the Employer shall, without prejudice to its any other rights or remedies, forfeit the 
Bid Security or Performance Security, towards damages payable to the Employer 
for, inter alias, time, cost and effort of the Employer, in regard to the Tender for 
Consultancy, including consideration and evaluation of such Bidder’s Proposal. 

20.2 Without prejudice to the rights of the Employer under Clause 18 (Insurance) 
hereinabove and the rights and remedies which the Employer may have under the 
LoA or the Agreement, if a Bidder or Consultant is found by the Employer to have 
directly or indirectly or through an agent, engaged or indulged in any prohibited 
practices during the selection process, or after the issue of the LoA or the execution 
of the Agreement, such Bidder or Consultant shall not be eligible to participate in 
any tender or Tender for Consultancy issued by the Employer during a period of two 
years from the date such Bidder or Consultant, as the case may be, is found by the 
Employer to have directly or through an agent, engaged or indulged in any 
prohibited practices, as the case may be. 

21. Ownership of Document and Copyright 

All the deliverables and study outputs including primary data shall be compiled, 
classified and submitted by the Consultant to the Employer in hard copies and 
editable soft copies in addition to the requirements for the reports and deliverables 
indicated in the ToR. 

The study outputs shall remain the property of the Employer and shall not be used 
for any purpose other than that intended under these Terms of Reference without 
the prior written permission of the Employer. In the case of any deliverables by 
Consultant consisting of any Intellectual Property Rights ("IPR") rights of the 
Consultant, the Consultant shall provide the Employer with necessary irrevocable 
royalty-free license to use such IPR. Further, for the avoidance of any doubt, it is 
clarified that any intellectual property developed during the course of, or as a result 
of, the services rendered in relation to the consultancy, shall be and remain property 
of the Employer. 
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SECTION - III: BID DATA SHEET 
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BID DATA SHEET 
 

CLAUSE 

NO. OF 

DATA 

SHEET 

REFERENCE 

OF ITB 
PARTICULARS DESCRIPTION 

1. 2.1 Employer The Chairperson, Inland Waterways 

Authority of India (IWAI), A-13, Sector-1, 

Noida-201301 

2. 2.1 Method of Selection Quality and Cost Based (QCBS) Selection 

Method (70:30) 

3. 2.2 Name of the Assignment / job Consultancy Services for preparation of 

Detailed Project Report (DPR) for 

construction of IWT Terminal at Sonamura 

in the state of Tripura (India) on River Gumti 

4. 2.3 a) Last Date & Time for 

submission of Bid  

b) Address for submission of 

hard copy of POA and 

payment instruments (Tender 

Fee & EMD) 

Date   :   10.07.2019 

Time  : Latest by 1500 Hrs (IST) 

Submission : online submission 

Address: Director (NER) 

Inland Waterways Authority of India (IWAI), 

A-13, Sector-1, Noida-201301 

5. 4.0 Pre-Bid meeting  Date   :   20.06.2019 

Time  :   1600 hrs 

Venue: Inland Waterways Authority of India 

(IWAI), A-13, Sector-1, Noida-201301 

6. 5.1 Last date for seeking 

clarifications 

Date   :   19.06.2019 

Time  :  1800 hrs 

Email Id: srmaurya.iwai@nic.in 

7. - Estimated cost of work INR 50 Lakhs excluding GST 

8. 6.1 EMD INR 1.00 Lakhs  

9. 6.2 Tender Fee INR 1000/- 

Tender Fee for above mentioned amount 

shall be deposited to IWAI Fund through 

RTGS in the following account: 

i. Name of Bank Account: IWAI Fund 

ii. Bank Name and Address: Syndicate 

Bank, Transport Bhawan, New Delhi 

iii. Bank Account number: 
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CLAUSE 

NO. OF 

DATA 

SHEET 

REFERENCE 

OF ITB 
PARTICULARS DESCRIPTION 

90622150000086 

iv. IFSC: SYNB0009062 

10. 6.3 Minimum Bank Solvency 40% of the estimated cost of this work 

11. 6.7 Bid Validity Period 120 days after last date of Bid Submission  

12. 3.2 & 16.1.1 Similar Works Similar Works means “preparation of 

Detailed Project Report / Techno – 

Economic Feasibility study for development 

of navigation channel for shipping or 

development of Ports or development of 

IWT Terminals.” 

13. 6.9 JV / Consortium allowed Not Allowed 

14. 3.7 Number of Key Personnel 

required 

As stipulated in Form FIN – 3 & Clause 7 of 

Section VI: ToR 

15. 10.3 Consultancy Period 6 months from the date of issuance of LoA  

16. 15.3 Bid Opening date Date   :   11.07.2019 

Time  :  1530 hrs 

17. 17.3 Location of Assignment Sonamura, Tripura  

18. - Price Preference Since Splitting of scope / quantity of work is 

not feasible keeping in view the nature of 

work involved, price preference clause for 

MSE registered firms/ bidders will not be 

applicable. 
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SECTION – IV: TECHNICAL BID STANDARD FORMS 
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FORM 4A: LETTER OF BID 
(To be submitted in Bidders Letter head) 

 
To, 

Director (NER) 

IWAI, A-13, Sector -1, 

Gautam Buddha Nagar  

NOIDA - 201301, U.P. 

 
Sub: Consultancy Services for preparation of Detailed Project Report (DPR) for 

construction of IWT Terminal at Sonamura in the state of Tripura (India) on River Gumti 

 
Dear Sir, 
 

1. Having examined the information and instructions for submission of tender, 

Conditions of Contract, Technical, General and detailed specifications, Bill of 

Quantities (BoQ) agreement and bank guarantee forms, etc. for the above named 

works, I / We ……….(Name of Bidder) hereby tender for execution of the works 

referred to in the tender document in conformity with the said Conditions of 

Contract, Schedule of quantities for the sum as stated in BoQ of this tender 

document or such other sum as may be ascertained in accordance with the said 

conditions of contract. 

2. I / We undertake to complete and deliver the whole of the works comprised in the 

Contract within the time as stated in the tender and also in accordance in all 

respects with the specifications, Scope of work and instructions as mentioned in 

the tender document.  

3. I / We am tendering for the works mentioned in the table below and submitting the 

EMD vide RTGS / NEFT in IWAI Account as per the details given therein: 

S. No. RTGS / NEFT TOTAL EMD (INR) 

 Amount (INR) Details of RTGS / NEFT (No. 

and Date) and details of the 

bank (Name of bank, branch, 

address) 

 

1    

4. I / We agree to abide by this tender.  I/ We agree to keep the tender open for a 

period of ………….. days (insert number of days of Bid Validity) from the last date 
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of Bid Submission or extension thereto as required by the IWAI and not to make 

any modifications in its terms and conditions.  

5. I / We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we 

make any modifications in the terms and conditions of my/ our tender, if I/ We fail to 

commence the execution of the works as above, I/ We shall become liable for 

forfeiture of my/ our EMD, as aforesaid and IWAI shall without any prejudice to 

another right or remedy, be at the liberty to forfeit the said EMD absolutely 

otherwise the said EMD shall be retained by IWAI towards part of security deposit 

to execute all the works referred to in the tender document upon the terms and 

conditions contained or referred to therein and to carry out such deviations as may 

be ordered.  Should this tender be accepted, I/ We agree(s) to abide by and fulfil all 

the terms and conditions and provisions of this tender including that no interest is 

payable on EMD and/ or Security Deposit.  

6. I / We have independently considered the amount of Liquidated Damages shown in 

the tender hereto and agree that it represents a fair estimate of the loss likely to be 

suffered by IWAI in the event of works not being completed in time. 

7. If this tender is accepted, I / We undertake to enter into execute at my/ our cost 

when called upon by the employer to do so, a contract agreement in the prescribed 

form. Unless and until a formal Agreement is prepared and executed, this tender 

together with your written acceptance thereto shall constitute a binding contract.  

8. I / We also declare that the firm has not been debarred / blacklisted during the 

last three years. Any such discovery relating to debarment or blacklisting is 

brought to knowledge of the Employer at any stage of the tender / contract would 

be punishable under existing law and would lead to rescinding or termination of the 

contract. 

9. I / We understand that IWAI is not bound to accept the lowest or any tender it may 

receive and may reject all or any tender without assigning any reason.  

10. I / We certify that the tender submitted by me / us is strictly in accordance with the 

terms, conditions, specifications etc. as contained in the tender document, and it is 

further certified that it does not contain any deviation to the aforesaid documents. 

 Date ………………..     Signature …………………  

        Name …………………….  

        Designation ………………  

  duly authorized to sign & submit tender for an on behalf of   
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(Name and address of firm)  

        M/s ………………………………..   

       Telephone 

no’s…………………………. 

FAX No…………………………. 

     Email ID: …………………………. 
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FORM 4B: ELIGIBLE PROJECTS 
(To be submitted in Bidders Letter head) 

Format for Responsiveness of Bid (Eligible Projects) Project Specific Experience 
[Using the format below, provide information on each assignment for which your firm, and 

each associate for this assignment, was legally contracted either individually  as a 

corporate entity  or as one of the major companies within an JV for carrying  similar works 

under this assignment.] 

“Similar Works1” have been defined in Clause 16.1.1 

S. 
No. 

Client 
Name2,  
Name of 
work & 

location of 
project 

Contract Value 
in INR 

Date of 
start of 
work 

Scheduled 
completion 

date 

Actual 
completion 

date 

Details of 
work 

(including 
Similar Work). 

Remarks 

Financial3 
value of similar 

work 
satisfactorily 
completed  

      
 
 
 
 
 
 
 
 
 
 

  

 
Firm's Name  : ………………………………………… 
Authorized Signature : ………………………………………… 
 

Notes:  

1. For the purpose of evaluation, Bidders should assume 7% inflation for Indian 

Rupees every year and 2% for foreign currency portions per year simple annually. 

2. Bidders should mention the maximum value of similar works as defined in Clause 

16.1.1 of ITB executed during the last seven years (adjusted last day of the month 

previous to the one in which this Tender is invited). 

                                                                 
1 Exhibit only those projects completed in the last Seven (7) years from the Last Date of Bid Submission. 
 
2 The Bidder shall submit proof of experience from the Client for meeting the minimum qualification details. 
The Client Certificate submitted by the Client shall contain the details as enlisted in Clause 3.2 of ITB. The 
works claimed by the Bidder, if not supported with proof of completion as laid down under Clause 3.2 of 
ITB from the Client will not be considered.  
 
3 Against the Contract of works having several components other than the Similar Works, only the relevant 
component shall be evaluated for contract value, payment value and the actual execution period for the 
relevant component only should be submitted / specified. 
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3. In case of foreign currency, it should first be escalated at the rate mentioned above 

and then the amount so derived shall be converted to INR at the exchange rate 

prevailing last day of the month previous to the one in which this Tender is invited. 

4. Exchange rate should be taken from official website of RBI 

(https://www.rbi.org.in/scripts/ReferenceRateArchive.aspx) 

5. In case exchange rate for the currency in consideration, is not available on RBI 

website (mentioned above), Bidders shall quote exchange rates from websites such 

as www.xe.com, www.oanda.com, along with copy of the exchange rate used by 

the Bidder for the conversion. 

6. Any additional comments / information to substantiate that the said work conforms 

to the specified similar works can also be indicated by the bidder, as deemed fit. 

 
Please limit the description of each project in two A4 size sheet of paper. Descriptions 

exceeding two (02) A4 size sheet of paper may or may not be considered for evaluation.  
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FORM 4C: AVERAGE ANNUAL TURNOVER IN LAST THREE YEARS 
(To be submitted on the letter head of Chartered Accountant / Statutory Auditor) 

 
Sl. No. Financial Years Annual Turnover in INR  

1. 2015-16  

2. 2016-17  

3. 2017-18  

4. Total (1+2+3)  

5. Average Annual Turnover [indicate sum of the above figures divided by 3] 

 

Certificate from the Statutory Auditor     

 

 

This is to certify that ..................[Name  of  the  Firm][Registered Address] has received the 

payments shown above against the respective years. 

 

 

Name  of Authorized Signatory 

Designation:  

 

Name of Firm:………………………………………… 

 

 

(Signature  of the Statutory Auditor Seal of the Firm) 

 

 
 
Note:   
In case the Bidder does not have a statutory auditor, it may provide the certificate from a 

practicing Chartered Accountant. 
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FORM 4D: POWER OF ATTORNEY 
(To be executed on Non-Judicial Stamp Paper of Rs.100 and duly notarized. The 

stamp paper to be in the name of the company who is issuing the Power of Attorney) 
 
Know  all  men  by  these  presents,  We,  ......................(name  of  organization  and 

address  of  the registered  office) do hereby constitute, nominate, appoint  and authorize 

Mr./Ms. ...........................son / daughter / wife and presently residing at ……….who is 

presently employed with / retained by us and holding the position of ......., ......... as our true 

and lawful attorney (hereinafter referred to as the "Authorised  Representative"), with 

power to sub-delegate to any person, to do in our name and on our behalf, all such acts, 

deeds and things as are necessary or required in connection with or incidental to 

submission of our Bid for “…………………………………………..(insert name of the 

assignment)”. The selection of Consultant for Inland Waterways Authority of India (the 

"Employer") including but not limited to signing and submission of all applications, Bids and 

other documents and writings, participating in pre-bid and other conferences and providing 

information / responses to the Employer, representing us in all matters before the 

Employer, signing and execution of all contracts and undertakings consequent to 

acceptance of our Bid and generally dealing with the Employer in all matters in connection 

with or relating to or arising  out  of our Bid for the said Project and / or upon award thereof 

to us till the  entering  into  of  the Contract with the Employer.   

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or 

caused to be done by our said Authorised Representative pursuant to and in exercise of 

the powers conferred by this Power of Attorney and that all acts, deeds and things done by 

our said Authorised Representative in exercise of the powers hereby conferred shall and 

shall always be deemed to have been done by us.   

 

IN WITNESS WHEREOF WE, .......... THE ABOVE NAMED PRINCIPAL HAVE 

EXECUTED THIS POWER OF ATTORNEY ON THIS …….... DAY OF................, 20**      

For ... 

 

(Signature, Name, Designation and Address)  

 

Witnesses:  

1.………………………………………… 

2.  ………………………………………… 

 

Accepted     

 

(Signature, name, designation and address of the Attorney)     
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Notes:    

1. The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executant(s) and when it is so required the same should be under common seal 

affixed in accordance with the required procedure.    

2.  Wherever required, the Bidder should submit for verification the extract of the 

charter documents and other documents such as a resolution / power of attorney in 

favour of the person executing this Power of Attorney for the delegation of power 

hereunder on behalf of the Applicant    

3.  For a Power of Attorney executed and issued overseas, the document will also 

have to be legalised by the Indian Embassy and notarised in the jurisdiction where 

the Power of Attorney is being issued. However, the Power of Attorney provided by 

Bidders from countries that have signed the Hague Legislation Convention, 1961 

are not required to be legalised by the Indian Embassy if it carries a conforming 

Apostille certificate. 
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FORM 4E: CURRICULUM - VITAE (CV) OF KEY PERSONNEL 
 

1. Proposed Position / Designation : 

2. Name of Firm    : 

[Insert name of firm proposing the staff]  

3. Name of Staff: [Insert full name] : 

4. Date of Birth    : 

5. Nationality    : 

6. Education    : 

[Indicate college/university and other specialized education of staff member, giving 

names of institutions, degrees obtained, and dates of obtainment. In case of foreign 

degrees, Indian equivalent to be indicated]: 

7. Membership of Professional Associations : 

8. Other Training   : 

9. Countries of Work Experience : 

[List countries where staff has worked in the last ten years] : 

10. Languages Known    :  

[For  each  language  indicate  proficiency:  good,  fair,  or  poor  in  speaking, 

reading, and writing] : 

11. Employment Record   : 

[Starting  with  present  position,  list  in  reverse  order  every  employment  held  by  

staff member since graduation, giving for each employment (see format here 

below): dates of employment, name of employing organization, positions held.] 

From [Year] : .......................... To [Year] :.......................... 

Employer :.................................................... 

Positions held :.................................................... 

12. Detailed Tasks Assigned 

 [List all tasks to be performed under this Assignment/Job] : 

13. Work Undertaken that Best Illustrates Capability to Handle the Tasks 

Assigned: 

[Among the Assignment/jobs in which the staff has been involved, indicate the 

following information for those Assignment/jobs that best illustrate staffs capability to 

handle the tasks listed under Para 12.] 

Name of Assignment/Job or project :  

Year      : 

Location     :  

Employer     : 

Main project features   :  
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Positions held     :  

Activities performed    : 

Period of deployment   : 

14. Certification : 

I, the undersigned, certify that to the best of my knowledge and belief, this CV 

correctly describes me, my qualifications, and my experience.  I understand that any 

willful misstatement described herein may lead to my disqualification or dismissal, if 

engaged. I also confirm my availability for the project. 

 

I hereby declare that I have not given my consent to any other Consultant besides 

……………………………. (name of bidder) to use my CV for the purpose of bid 

submission for this project. 

 

 

Date:....................................  [Signature of staff member] 

      

 

[Signature of authorized signatory of the firm] 

Place:....................................       

 

 

[Full name of authorized representative] 
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FORM 4F: DECLARATION BY THE BIDDERS 
(To be submitted in Bidders Letter head) 

 
To,         
 Date:................................... 
 
 The Director (NER), 
 INLAND WATERWAYS AUTHORITY OF INDIA, 
 A-13, Sector – 1, Noida - 201 301,  
 District- Gautam Buddha Nagar (U.P.) 
 
Attention: Director (NER) 
 
Sub: Declaration from the Bidder. 
 
Tender Reference No:………………. 
 
Dear Sir, 
 
This is with reference to the above mentioned Tender document. 
 
We hereby make the following declarations: 
 

1.   No alteration has been made in any form in the Tender document downloaded 

from the website of IWAI and e-procurement portal. 

2.   I / We have not been debarred / blacklisted during the last three years. 

3.   I / We accept the payment terms of Terms of Reference. 

4.   I / We provide our acceptance to all the Terms and Conditions of this Tender 

Document. 

5.   I / We agree to disqualify us for any wrong declaration with respect to the 

submissions made by us for this tender and reject my/our tender summarily. 

6.   I / We agree to disqualify us from this tender and black list us for tendering in IWAI 

projects in future, if it comes to the notice of IWAI that the documents/submissions 

made by me/us are not genuine 

7.   I / We confirm that I / We have noted / updated ourselves of all amendments / 

corrigendum / response to pre-submission queries etc. and bid is submitted 

incorporating the same. 

  
                                                                                                           Yours Faithfully 

                                          
       (Signature of the Bidder, with Official Seal) 

 
Note: Please Tick the appropriate box in the above table. 
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FORM 4G: BIDDER INFORMATION SHEET 
(To be submitted in Bidders Letter head) 

 

Bidder name: 

[insert full name] 

Bidder's country of registration: 

[indicate country of registration] 

Bidder’s  year of constitution: 

[indicate year of constitution] 

Bidder’s  legal address in country of constitution: 

[insert street/ number/ town or city/ country] 

Bidder's authorized representative information 

Name: [insert full name] 

Address: [insert street/ number/ town or city/ country] 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes] 

E-mail address: [indicate e-mail address] 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above 

 In case of a Government-owned enterprise or institution, documents establishing legal and 

financial autonomy, operation in accordance with commercial law, and absence of dependent 

status 

2. Included are the organizational chart, a list of Board of Directors, and the Beneficial Ownership. 

 
 
 

Yours Faithfully 
                                                    

          (Signature of the Bidder, with Official Seal) 
 
Note: 
 
This Form shall be supplied with Identity proof of the authorized representative 
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FORM 4H: FORMAT FOR PRE BID QUERIES BY BIDDERS 
(To be submitted in Bidders Letter head) 

 
 

 
Name of Bidder: 
Date of Submission: 
 

Pre – Bid Queries 
 
S. No. Section Number, Clause Number, 

Sub Clause Number and Page 

Number of Tender Document 

Tender clause 

description 

Query / Suggestion / 

Clarification sought 

1.     

2.     

3.     

4.     

5.     

6.     

.    

.    

.    

.    

    

 
 
 
 
 

Yours Faithfully 
                                                     

          (Signature of the Bidder, with Official Seal) 
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FORM 4I: STATEMENT OF LEGAL CAPACITY 
(To be submitted on the letterhead of the Bidder) 

Ref. Date:   

To,   

Director (NER)   
Inland Waterways Authority of India  
A-13, Sector-1,   
NOIDA – 201 301  
Uttar Pradesh  
India  

Dear Sir,   

We hereby confirm that we satisfy the terms and conditions laid out in the tender 
document.   

We have agreed that ………………….. (insert individual’s name) will act as our 
representative and has been duly authorized to submit the tender document. Further, the 
authorised signatory is vested with requisite powers to furnish such letter and authenticate 
the same. All actions / representations of the Authorised Signatory shall be legally binding 
on us. 

Thanking you,   

Yours faithfully,   

(Signature, name and designation of the authorised signatory)   

For and on behalf of……………………………..  

 
 

 
 

 

 

 

 

 

 

 



Inland Waterways Authority of India DPR Study for construction 
of IWT Terminal at Sonamura (Ministry of Shipping, Govt. of India) 

 

Page 47 of 103 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION – V: FINANCIAL BIDS STANDARD FORMS 
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FORM FIN – 1: FINANCIAL BID SUBMISSION FORM 
 
[Location, Date] 

 
To:  
 [Name and address of Employer] 

 
Dear Sir: 
 
We, the undersigned, offer to provide the consultancy services for [Insert title of 
Assignment / Job] in accordance with your notice inviting tender dated [Insert Date] and 
our Technical Bid. Our attached Financial Bid is for the sum of [Insert amount(s) in words 
and figures]. This amount is inclusive of all types of taxes (such as Income tax, duties, 
fees, levies etc.) but excluding Goods & Service Tax (GST) [Insert amount(s) in words and 
figures]. We hereby confirm that the financial Bid is unconditional and we acknowledge 
that any condition attached to Financial Bid shall result in rejection of our Financial Bid / 
Bid as a whole. 

 
Our Financial Bid shall be binding upon us subject to the modifications resulting from 
Contract negotiations (if any), up to expiration of the validity period of the Bid, i.e. before 
the date indicated in ………. clause……… 

 
We understand you are not bound to accept any Bid you receive. 
 
We remain,  

  
 

Yours sincerely,  
 
 

Authorized Signature [In Full and initials]: 
 
 

Name and Designation of Signatory :  ….............................…………… 

Name of Firm :….............................…………… 
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FORM FIN – 2: SUMMARY OF COSTS - BOQ 
 

Sr. No. Particulars 
Amount  

(in Figures) 

Amount  

(in Words) 

A. 
Consultancy Fees (Form Fin- 3) 

(Sub-Total - 1 + 2 + 3) 
  

B. GST as applicable   

 Grand Total   

 
Notes:  
 
i. All payments shall be made as per the Clause 8.0 of Section VI: ToR. 

 
ii. During Financial Bid Evaluation, quoted cost excluding GST would be considered, for the 

purpose of comparison of the Bids. However, GST would remain effective as per the 
Government Guidelines, which shall be paid as per the provisions effective at the time of 
release of payments. 

 
 
 
 
 
Authorized Signature  

Name  :….............................…………… 

Designation :  ….............................……………. 

Name of Firm :  ….............................…………… 

Address  :  ….............................…………… 
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FORM FIN – 3: CONSULTANCY FEES 

1. Key Resource (as required) 

Sl. No. Designation Man-months 

to be Proposed / 
Person 

(A) 

Man-month 

Rate / Person  

(in INR) 

(B) 

Total 

Amount  

(in INR) 

(C = AXB) 

1.  Team Leader    

2.  
Planning & Infrastructure 
Specialist 

  
 

3.  Business & Financial Analyst    

4.  Civil / Structural Engineer    

5.  Hydrographic Expert     

6.  Geotechnical Engineer    

7.  Traffic Expert    

8.  Environment Expert    

9.  Sociologists    

Sub-Total (1)  

2. Survey Expenses 

Sr. No. Description Total Amount  

(in INR) 

1. Hydrographic Survey including bank to bank cross 
section survey at every 25 m in the main Terminal 
area / river front & every 50 m in the upstream & 
downstream areas and longitudinal survey of the 
river in the Terminal area as well as 1 km 
upstream & 1 km downstream (restricted to Indian 
Boundaries) all complete as per clause 5.3 (i) of 
ToR, Section VI 

 

Topographic Survey of the entire terminal area up 
to the water line during the survey period as per 
standard norms and practices. Apart from main 
Terminal area, the Topographic Survey will also 
be carried out in 1 km downstream and 1 km 
upstream area between the HFL line and the 
water line during the survey period on both the 
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Sr. No. Description Total Amount  

(in INR) 

banks all complete as per clause 5.3 (ii) of ToR, 
Section VI; 

2. Geo-technical Investigation on the Terminal land 
above HFL (minimum two locations) as well as 
between highest & lowest waterline (minimum two 
locations) 

 

Sub-Total (2)  

3. Miscellaneous Expenses 

Sr. No. Description Total Amount   

(in INR) 

1. Expenses for Air travel, Meetings, Local Transport, 
Stakeholder Meeting & Documentation etc. 

 

Sub-Total (3)  

Notes: 

1. Man-months rate and corresponding total amount (based on manpower deployment 
schedule) shall include total emoluments, expenditure allowances, overheads, bonuses 
and all local taxes etc. These are to be provided only for the purpose of break-up of quoted 
remuneration and no extra claim in this regard shall be entertained by the Employer. 

2. The Miscellaneous Expenses details as stipulated above are to be provided only for the 
purpose of break-up of total cost under this head and no extra claim in this regard shall be 
entertained by the Employer. 

3. The total cost shall be paid as per clause 8.0 of Section VI: ToR (on percentage basis) and 
no extra claim in this regard shall be entertained by the Employer. 

 
 
Authorized Signature  

Name   

Address 
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1. INTRODUCTION 

1.1 Inland Waterways Authority of India (IWAI) is a statutory body of the Ministry of Shipping, 

Government of India (GoI). IWAI was set up in 1986 for regulation and development of 

Inland Waterways for the purposes of shipping and navigation. IWAI is primarily 

responsible for development, maintenance and regulation of Inland Water Transport 

(IWT) on the National Waterways (NWs) in the country. Presently, there are 111 NWs in 

the country. 

1.2 IWT has the potential to provide a cost efficient, economic, reliable, safe and 

environment friendly form of transport. When developed for use by modern inland 

vessels operating on dependable rights of way, it can reduce congestion and investment 

needs in rail and road infrastructure, promote greater complementarities in the riparian 

states, enhance intra-regional trade and, through increased economies of scale, 

significantly reduce overall logistics costs for the benefit of the entire economy and 

India’s global trade competitiveness. 

2. INDO-BANGLADESH PROTOCOL ROUTE 

2.1 A Protocol on Inland Water on Transit and Trade (PIWT&T) between India and 

Bangladesh has been in existence since long, facilitating movement of inland cargo 

vessels of one country on designated routes to other country for transit & trade of goods 

through inland waterways. It connects NW – 2 (Brahmaputra) & NW – 16 (Barak) with 

Kolkata and Haldia Ports through Bangladesh and Sunderbans waterways. 

2.2 The designated inland water routes under this Protocol are (i) Kolkata – Silghat – Kolkata 

(ii) Kolkata – Karimganj – Kolkata, (iii) Rajshahi – Dhulian – Rajshahi; and (iv) Silghat – 

Karimganj – Silghat. 

2.3 For inter-country trade, six ports of call have been designated in each country. These are 

Kolkata, Haldia, Dhubri, Pandu, Silghat & Karimganj in India and Narayanganj, Khulna, 

Mongla, Sirajganj, Ashuganj & Pangaon in Bangladesh. 

2.4 These Protocol routes also connect NW-1 (Ganga river) with NW–2 and NW–16. 

2.5 One reason for reduction in the movement of cargo through waterways of Bangladesh 

was low depths in Sirajganj – Daikhowa stretch of river Brahmaputra (Jamuna) and 

Ashuganj – Zakiganj stretch of Kushiyara river in Bangladesh during non-monsoon 

months. However, Dredging in these areas is likely to be carried out soon for which 

Government of India is funding 80% of the total cost of Dredging. This is likely to improve 

the navigability, which in return will make movement of cargo through waterways more 

viable. 
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3. BACKGROUND 

3.1 The River Gumti, which originates from Dumbur in the north-eastern hilly region of 

Tripura, is an important river which links to Meghana and Surma River system in 

Bangladesh. The waterway is directly connected to Haldia (Kolkata) in West Bengal via 

India – Bangladesh protocol route (i.e. Kolkata - Karimganj – Kolkata) in Bangladesh. 

The river Gumti enters into Bangladesh at “Sonamura” and runs for a length of about 80 

km in Bangladesh territory and meets Meghna river downstream of Daudkandi. 

3.2 On the Indo - Bangladesh border at Sonamura, an Indian Customs Check Post already 

exists with good and new infrastructure facilities such as custom bound truck parking 

area, customs office and allied facilities. This Check Post is also located on the bank of 

Gumti river. 

3.3 During 19th meeting of Standing Committee of PIWT&T held at New Delhi in October 

2018, potential of operationalizing connectivity of Tripura through PIWT&T routes by 

connecting Gumti river and developing its Indian and Bangladesh stretches was 

emphasized. In this meeting, it has also been agreed to undertake joint hydrographic 

survey and feasibility study of Bangladesh portion of river Gumti for the purpose of 

making this connectivity operational subject to the outcome of the joint study. It was also 

gathered that 40 to 50 trucks each carrying on an average 12-15 tonnes of goods, mainly 

cement, comes from Bangladesh to India daily through this Check Post (i.e about 2.5 

lakh tonnes per year). However, export from India to Bangladesh through this Check 

Post is far less - only about 4 to 5 trucks per day, on an average. Therefore, this river 

can provide an important connectivity of Tripura with Kolkata / Haldia Ports and thereon 

with rest of the country. 

3.4 In the Standing Committee Meeting, it was also agreed to constitute a Joint Technical 

Committee (JTC) to ascertain the feasibility of River Gumti in Tripura for envisaging 

waterway connectivity of Tripura with River Meghna (PIWT&T) in Bangladesh. The broad 

scope of work of JTC is as enumerated below: 

(a) Undertake longitudinal hydrographic Thalweg Survey and accordingly, record 

observed & reduced depths in the navigable channel in the stretch of Gumti river 

from Indo-Bangladesh border at Sonamura to confluence of Gumti River with 

PIWT&T route at Daudkhandi / Satnal in Bangladesh;  

(b) Suggest depth and width of the navigable channel available / achievable through 

dredging & bandalling; 

(c) Assess available infrastructure and other relevant facilities in the vicinity; 

(d) Assess vertical clearances (w.r.t H.F.L) and horizontal clearances between the piers 

available at the existing bridges / other cross structures; 

(e) Identify the stretches / locations for suggested dredging / bandalling; 
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(f) Suggest approximate type, dimensions & capacity of inland vessels which can safely 

and reliably ply on the stretches;  

(g) Identify custom facilities already available in these stretches required for movement 

of transit and inter country trade cargo; and 

(h) Suggest locations for Ports of Call required for inter country trade through inland 

waterways 

The JTC is expected to conduct the studies and submit its report in next one to two 

months. After the receipt of the JTC Report and approval by the competent authority of 

IWAI, the same shall be made available to the Consultant.  

3.5 For proper operation and facilitation of movement of cargo through these routes, it is 

necessary to develop an IWT Terminal with modern & mechanized loading and 

unloading facilities at Sonamura in India. 

 

FIGURE 1: MAP SHOWING GUMTI RIVER AND A PART OF PIWT&T ROUTE 

4. OBJECTIVE OF THE STUDY 

4.1 The objective of the study is to prepare a Detailed Project Report (DPR) for construction 

of an IWT Terminal at Sonamura in the state of Tripura to enable round the year berthing 

of the vessel, manual and mechanical handling of cargo for movement by barges, from / 

to various stations by inland water transport in the territory of India & Bangladesh. The 

terminal will also have the facilities for open and covered storage of goods, internal 

roads, utilities including electricity, water supply, drainage, fire-fighting, landscaping and 

horticulture as well as external roads connectivity with nearest National / State Highway. 

The DPR will inter-alia include all the Technical details such as preliminary design / 

Sonamura 

PIWT&T 
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engineering and cost estimate sufficient enough for preparing tender document for 

execution of the project on Engineering, Procurement & Construction (EPC) mode 

including technical specifications, Bill of Quantities (BoQ) and component / sub-

component wise estimated cost with supporting documents, Economic and Financial 

Analysis etc. all complete as per detailed scope of work given below. 

4.2 The selection of suitable site for developing the Terminal should be carried out keeping 

in account, the JTC report and the following considerations: 

(a) Traffic potential and cargo characteristics; 

(b) Water availability near the Terminal land throughout the year especially during lean 

season; 

(c) Stable river channel with sufficient draft; 

(d) Favourable hydraulic conditions for berthing and cargo handling; 

(e) Availability of Terminal land for infrastructure, cargo storage & handling and custom 

facilities; 

(f) Navigational safety; and 

(g) Any other factor 

5. DETAILED SCOPE OF WORK 

Unless explicitly restricted in the Contract, the Scope of Work under the Contract shall 

include but shall not be limited to following: 

5.1 Traffic Assessment 

The Consultant shall: 

(i) Undertake assessment of existing cargo movements through all modes of transport (i.e. 

road, rail & waterways) in and around the catchment area of Sonamura relating to 

domestic cargo movement as well as Indo-Bangladesh export / import cargo movement 

including the following: 

(a) Export / Import cargo between India & Bangladesh by road mode (through various 

Land Custom Stations in Tripura particularly Agartala, Sonamura & Subroom) and 

probability of their divertability to IWT mode via Sonamura 

(b) Cargo moving between Tripura and other parts of India to and from remaining North 

Eastern States and probability of their divertability to IWT mode via Sonamura 

The Consultant shall also give details of type, quantity, seasonality and O-D pair of 

movement of each cargo. 

(ii) Examine current freight costs and rates (on a ton / km basis) for different modes; 

(iii) Undertake statistical analysis and analyse the historical trends based on past data (at 

least over the last 10 years); 
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(iv) Examine current bottlenecks / limitations / disadvantages, including time and other 

bottlenecks by current transport modes which can be a contributing factor for modal shift 

to IWT mode; 

(v) Identification of cargo which can be diverted to IWT mode through this terminal (based 

on S. No. (i) above) including their Origin Destination (O-D) matrix and also give 

projections of estimated quantity of cargo likely to be handled at this terminal with 

adequate reasoning for time periods of 5, 10, 15, 20 & 25 years; 

(vi) Take into account existing and new industries / economic activities in the influence area 

which are likely to come up in the next 5 to 10 years and their impact on the O-D study; 

(vii) Determine comparative economics vis-à-vis different cargo transportation modes; 

(viii) Identify existing government policies and subsidies available to road & rail modes in NER 

and possible application of the same / similar policies & subsidies to IWT transport; 

(ix) Suggest modalities to promote waterways transportation and road map to effect modal 

shift; 

(x) Identify the key operation issues and initiatives to be undertaken in order to ensure the 

smooth functioning of the waterway e.g. Dredging, Navigational Aids and other 

infrastructural requirements; 

(xi) Suggest improvements required in customs and immigration processes so that smooth 

cargo movement can be possible through IWT; 

(xii) Analysis of security measures imposed on points of entry and international border 

crossings and measures to improve it in view to improve the efficiency of cargo 

movement through IWT; 

(xiii) Depending on type of commodity and O-D pairs, propose an optimal logistical chain that 

is likely to be adopted by the trading clients and the freight forwarders which would 

include containerized, break bulk, bulk and packaged cargo; and  

(xiv) Provide database of prospective stakeholders (shippers, regulators, facilitators, 

operators, transporters of each mode, freight forwarders, logistics companies etc.); 

 

Based on the above Traffic Assessment, the Consultant shall suggest the infrastructure 

facilities required at the proposed IWT terminal at Sonamura along with proposal for 

integration with other modes of transport i.e. road and rail (if feasible). In addition, the 

Consultant shall also suggest economical size of cargo vessels for the cargo assessed in 

the traffic assessment and will also work out the details of the type of vessels, their 

number and cost. While suggesting the design vessels of various types and sizes / 

capacities, the requirement of transit through Bangladesh, particularly depth / width 

availability in the Protocol routes, seasonability of movement etc. are to be carefully 

considered.  
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Note: The required data shall be compiled from primary and secondary sources (state 

level statistics, inquiries with trade & commerce, enquiries at ghats and enquiries with 

transporters etc.) and information to substantiate such enquiries shall be included in the 

Inception Report 

5.2 Location Assessment of the Terminal 

The Consultant shall: 

(i) Undertake a Reconnaissance Survey including enquiries from the local people and State 

Government departments including Revenue department, Water Resources department 

as well as Land Customs Station (LCS) of Sonamura with a view to identify atleast two 

alternative locations for setting up the Terminals;  

(ii) Based on the above Traffic Assessment and Reconnaissance Survey, suggest minimum 

two alternative possible locations of IWT Terminal at Sonamura, including area of land 

available and connectivity with road, rail (if feasible) and other facilities (e.g. jetty, 

warehouse, hard stand, office building, utilities and infrastructure for custom facilities 

etc.) required thereon; and 

(iii) Ownership details of the land for both the alternative sites shall also be collected from 

State Revenue Departments and presented in the report. This will include all the details 

with adequate supporting documents for indicating Government or Private Land and their 

cost. Further, this will include land not only required for main Terminal but also the land 

required for road connectivity as well as for rail connectivity (if feasible). 

5.3 Hydrographic & Topographic Survey 

(i) Hydrographic Survey 

The Consultant shall: 

(a) Undertake Hydrographic Survey including bank to bank cross section survey of the river 

in the terminal area as well as 1 km upstream & 1 km downstream (restricted to Indian 

Boundaries) of both the alternative terminal sites identified at S. No. 5.2 above; 

(b) Collect the lowest water level (LWL) and highest flood level (HFL) of last six years from 

Central Water Commission (CWC) / Water Resource Department of Tripura / other 

concerned Agencies and shall be given in the report with supporting documents; 

(c) The soundings will be reduced to a Chart Datum (CD). The CD will be the lowest LWL of 

the last six years collected as above; 

(d) The Hydrographic survey will be conducted in cross sections at every 25 m in the main 

terminal area / river front and every 50 m in the upstream & downstream areas; 
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(e) Record the current velocity measurements at atleast three locations on both the 

alternative terminal sites at 0.5d (where d is depth of water) using standard current 

meter; 

(f) Measure the discharge of the river at two cross sections on both the alternative terminal 

sites during survey period. Apart from this, the discharge of the river during different 

seasons and different years for the past ten years shall also be collected from CWC / 

Water Resource Department of Tripura / other concerned Agencies; 

(g) Two Water samples and Two Bottom samples shall be collected for each Terminal site 

as per standard practices. For bottom samples, tests namely grain size distribution, 

specific gravity, pH value, Sand, Silt & Clay percentage shall be measured and included 

in the report. For water samples, sediment concentration shall be measured and 

included in the report; 

(h) Prepare all Survey Charts on the scale of 1:1000; and  

(i) Carry out all Hydrographic survey works as per standard norms and practices.  

(ii) Topographic Survey 

The Consultant shall: 

(a) Undertake Topographic Survey of the entire terminal area of both the alternative terminal 

sites upto the water line during the survey period as per standard norms and practices. 

Also, undertake Topographic survey of its connectivity with road and rail (if feasible); 

(b) Apart from main Terminal area, the Topographic Survey will also be carried out in 1 km 

downstream and 1 km upstream area between the HFL line and the water line during the 

survey period on both the banks; and 

(c) Prepare the Topographic Survey charts in the scale of 1:1000 and these will include spot 

levels in a grid of 25 m as well as other physical features (such as structures / houses, 

trees, natural drains etc.) and contours; 

Note (refer para (i) & (ii) above): Hydrographic Survey will obviously be carried out in the 

width of the river between the two waterlines while the Topographic survey will be carried out 

in the dry portion. Both Hydrographic & Topographic Survey together will provide water depth 

and levels of the specified areas along the river, 1 km upstream & 1 km downstream area up 

to the high water line in the river and the entire terminal area.  

(iii) SWOT Analysis of the Alternative Terminal Sites 

Based on the Traffic, Reconnaissance, Hydrographic & Topographic Survey, the 

Consultant shall undertake SWOT Analysis (Strength, Weakness, Opportunity & 

Threats) of both the alternative terminal sites and recommend the preferred site with due 

reasoning. While recommending the preferred site, the Consultant shall also list out the 

merits & demerits of the both the alternative terminal sites. This analysis should be 

presented in the Terminal Planning & Survey Assessment Report.  
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Based on the recommendation of the Consultant and deliberations with State 

Government (if required), the Employer will select the final location for development of 

the terminal and other allied activities for which further detailing under this DPR Study 

will be done for final output and submissions. 

5.4 Geo-technical Investigation of the finally selected Terminal Site  

The Consultant shall undertake Geo-technical investigation (boreholes) on the finally 

selected terminal land above HFL (minimum two locations) as well as between highest & 

lowest waterline (minimum two locations) for the purpose of design of structures (i.e. 

total four bore holes). The locations of the boreholes shall be clearly marked on the 

Hydrographic & Topographic survey charts. The Geo-technical investigation shall be 

carried out as per relevant IS codes & manuals and structures being proposed. The Geo-

technical report will include but not limited to the following: 

(a) Methodology;  

(b) Laboratory Tests including Bulk Density and Moisture content, Sieve analysis, 

Hydrometer analysis, Liquid limits & Plastic limits, Specific gravity, Shear test on 

undisturbed & remoulded saturated disturbed soil samples and determination of 

void ratio etc;  

(c) Detailed Bore logs for each Borehole; and 

(d) Foundation Design Calculations including Scour Depth & Bearing Capacity and 

Recommendations. 

5.5 Preliminary Engineering Designs of the finally selected Terminal Site 

The Consultant shall: 

(i) Collect & review the available water level data & reports from CWC / Water Resource 

Department of Tripura / other concerned Agencies for ascertaining the appropriate level 

of the jetty, current data both in magnitude and in direction as required for designing the 

berthing face of the jetty for safe berthing and morphological data requirement for the 

purpose of river bank protection works etc; 

(ii) Based on the data collected, fix the location and type of berthing jetty to ensure safe 

berthing of loaded as well as empty barges during highest and leanest water level 

periods; 

(iii) Examine the adequacy of the existing road linkages between the terminal and nearest 

road, propose improvements required, to facilitate smooth two way flow of trucks and 

trailors from / to the terminal and hinterland. Requirement of land acquisition (if any) for 

widening of road / improvement of bends shall also be studies and taken into account;  

(iv) Examine the feasibility of providing rail connectivity to the terminal site along with various 

activities involved in getting rail connectivity and give sufficient details in this regard. It is 



Inland Waterways Authority of India DPR Study for construction 
of IWT Terminal at Sonamura (Ministry of Shipping, Govt. of India) 

 

Page 61 of 103 
 

however, clarified that detailed study of rail connectivity to the Terminal is not part of the 

scope of work of the present study; 

(v) Undertake and provide, technical analysis together with preliminary engineering designs 

& drawings and component / sub-component wise cost estimates based on which 

development works of the Terminal can be undertaken under EPC mode by IWAI / State 

Government; 

(vi) The preliminary engineering study shall recommend appropriate designs & drawings and 

construction standards, which are safe, economical, relevant to traffic projections, local 

site conditions, environmental requirements, social needs and have considerable design 

life & economic rate of return; and 

(vii) The preliminary engineering designs shall cover but not be limited to the following: 

(a) Detail terminal layout plan (including future expansion), land development plan, 

preliminary designs & drawings, BoQ and technical specifications for all structures 

like berthing jetty, approach jetty, internal roads, covered & open storage along with 

all allied structures / buildings / facilities like parking of vehicles, security office, 

bunkering of fuel, utilities including water supply, drainage, firefighting, drainage, 

horticulture as well as external roads connectivity with nearest National / State 

Highway & electrical facilities including compound lighting, requirement of power 

and transformer / generator etc, all complete to handle all cargo. 

If berthing jetty is being proposed as a steel pontoon setup along with steel 

Gangway, the preliminary design & drawings, BoQ, Technical specifications 

sufficient for construction of the same shall also be covered in the report; 

(b) Detailed layout plan along with preliminary design & drawings, BoQ and technical 

specifications for the shore protection works required to prevent any erosion;  

(c) Detailed layout plan along with preliminary design & drawings, BoQ and technical 

specifications for internal roads, traffic circulation plan, drainage, boundary wall 

gate, other utilities and rail connectivity (if feasible); and 

(d) Cargo handling equipment required at the Terminal including preliminary drawings, 

operation manual of the Manufacturers, BoQ and technical specifications etc., 

considering the type and quantity of cargo to be handled as per prevailing norms for 

operation along with inter modal compatibility and their merits / demerits.  

(viii) Submit detailed design basis reports of all components / sub-components of the project 

which shall be got reviewed and vetted through IIT / NIT or other reputed Engineering 

Institute approved by IWAI. The Consultant shall coordinate with such professionals & 

other professionals (if any appointed by IWAI), attend meetings and provide all 

necessary information drawings and details sufficient enough for systematic review / 

vetting of the design proposals before submission to IWAI. The Fee for such Proof 

checking shall be borne by the Consultant itself 
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5.6 Environment Impact Assessment (EIA) 

The Consultant shall: 

(i) Assess the environmental impacts due to development works and suggest suitable EMP 

to mitigate the adverse impacts, if any, including its cost. Only rapid EIA / EMP study is 

envisaged for which one season data shall be sufficient.  

(ii) Assess & bring out in sufficient details along with supporting documents, the need of 

obtaining environmental clearances for construction of the Terminal based on prevailing 

rules and regulations of Central & State Governments. If environmental clearance is 

required, the DPR will have a separate chapter on it with detailed action plan and 

procedure for getting a EIA / EMP / SIA study to be taken up by IWAI at a later stage. 

5.7 Social Impact Assessment (SIA) 

The SIA report shall inter-alia contain the magnitude of Land Acquisition, Resettlement 

issues and the Mitigation of Impacts. The report shall include the baseline socio-

economic characteristics of the Project Affected Families (PAFs) & Project Affected 

Person (PAPs), the R&R policy provisions & entitlements, outcome of the consultations 

held with the communities, implementation and monitoring mechanisms. It shall also 

contain the budget for implementing the R&R and other provisions related to SIA. 

5.8 Cost Estimates 

The Consultant is required to submit both the Capital as well as O&M expenses (CAPEX 

& OPEX) for the project in sufficient details. The component / sub-component wise cost 

estimates shall be based on the Schedule of Rates (SoR) of the Government of Tripura 

and / or DSR applicable for Tripura. Market Rates can be adopted for those items for 

which SoR is not available. Transportation of men & material to the construction site 

taking into account the tough site conditions will be suitably considered in the rates / cost 

of various components / sub-components. The basis / supporting documents / SORs 

considered for various rates used for preparing the cost estimate shall be given in the 

DPR. 

5.9 Economic & Financial Analysis 

The Consultant shall work out cost benefit analysis, Life Cycle Cost (LCC), Financial 

Internal Rate of Return (FIRR) and Economic Internal Rate of Return (EIRR) of the 

project based on current Indian / International norms with detailed supporting documents 

with working on calculations, basis, assumptions and justifications along with their 

source of information.  

5.10 Socio Economic Assessment 

The Consultant shall assess the following: 
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(i) potential economic development and increase in Employment opportunities in the region 

/ hinterlands and expected shift from primarily agrarian economy to industrial service 

sector economy due to development of IWT Terminal. Economic Performance Index 

(EPI) of the district shall be assessed and provided along with effect of IWT growth on 

EPI. 

(ii) potential positive social effects including employment, day to day ease in living 

conditions and generation of wealth on account of the new economic activities due the 

project. 

5.11 Organizational Structure 

The Consultant shall: 

(i) Suggest institutional mechanism for project preparation, requirement of Project 

Management Consultancy (PMC), approval and execution of this project without time 

and cost overrun.  

(ii) Suggest the organization structure for operation & maintenance / management of the 

Terminal after its commissioning. 

5.12 Time Schedule for Project Execution 

The Consultant shall prepare detailed & realistic construction time schedule indicating 

the sequence of activities duly considering the river characteristics in different seasons 

and priority of works. Suggestion shall also be given for executing the project in different 

phases with split up of the works (if required) and the costs thereto. 

5.13 Preparation of Tender Document(s) 

The Consultant shall: 

(i) Prepare tender document(s) for execution of works proposed in the DPR on EPC mode 

which will inter-alia include all necessary detailed Technical Specifications, BoQ, Price 

Schedule and Special Conditions of Contract. Accordingly, the preliminary designs and 

cost estimates of every component and sub-component of the DPR will have all such 

details, authenticity and back up / supporting documents which are required for preparing 

and processing the tender document(s) for execution of the project on EPC mode as per 

prevailing norms and practices; and 

(ii) Assists the Employer in replying any pre-bid queries or technical issues raised during the 

process of tendering for executing the work from time to time. 

5.14 Stakeholder Consultation 

After submission of draft DPR, the Consultant shall list all the possible stakeholders and 

conduct stakeholder meeting along with IWAI & the Government of Tripura at Agartala. 

The Consultant shall seek views of local stakeholders, incorporate views of stakeholders 



Inland Waterways Authority of India DPR Study for construction 
of IWT Terminal at Sonamura (Ministry of Shipping, Govt. of India) 

 

Page 64 of 103 
 

and make suitable modifications in discussions with IWAI in the draft final DPR. The 

cost for arranging the venue and other allied activities for undertaking the presentation 

shall be borne by the Consultant. 

Note: The Consultant shall ensure that all the above mentioned aspects have been 

covered in sufficient details in the DPR. 

6. TIME SCHEDULE AND KEY DELIVERABLES 

The total duration for preparation of the DPR shall be 6 months from the date of 

issuance of Letter of Acceptance (LoA), including 15 days’ time taken by the Employer in 

providing the requisite documents or in conveying its comments on the Reports at each 

stage of the Key Deliverable. The Consultant shall submit the following Key Deliverables 

within the time schedule as summarized below: 

Sl. 

No. 

Reports to be delivered 

(Key Deliverables) 

No. of 

Copies 

Time Schedule 

from date of 

issuance of LoA 

(i)  Inception Report - This Report shall be submitted 

after field visit by the team of the Consultant and 

will inter-alia include the important observations, 

preliminary data collected, agencies contacted 

and detailed methodology, the Consultant intends 

to use to fulfil the entire Scope of work defined in 

this Section VI: ToR 

3 Within 1 month of 

issuance of LoA 

(ii) Terminal Planning & Survey Assessment 

Report – After undertaking Traffic, 

Reconnaissance, Hydrographic & Topographic 

Survey of both the alternative terminal sites, the 

Consultant shall undertake SWOT Analysis in 

terms of clause 5.3 (iii) above and accordingly 

submit a Terminal  Planning & Survey 

Assessment Report including all the data 

collected through surveys undertaken based on 

which Employer will select the final location for 

development of the terminal for which further 

detailing under this DPR Study will be done for 

final output and submissions.  

3 Within 3 months 

of issuance of 

LoA 
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Sl. 

No. 

Reports to be delivered 

(Key Deliverables) 

No. of 

Copies 

Time Schedule 

from date of 

issuance of LoA 

(iii) Draft DRP – This Report shall cover aspects of 

Geo-technical Investigation, Preliminary 

Engineering Designs, EIA, SIA, Cost Estimates, 

Economic & Financial Analysis, Socio Economic 

Assessment, Organization Structure and Time 

Schedule for Project execution, complete in all 

respect as detailed above in this Section VI: ToR 

3 Within 4 months 

of issuance of 

LoA 

(iv) Draft Final DPR – This Report shall cover the 

aspects of Geo-technical Investigation, 

Preliminary Engineering Designs, EIA, SIA, Cost 

Estimates, Economic & Financial Analysis, Socio 

Economic Assessment, Organization Structure, 

Time Schedule for Project execution, Tender 

Document(s) for execution of the works and 

Stakeholder Consultation, complete in all respect 

as detailed above in this Section VI: ToR 

3 Within 5 months 

of issuance of 

LoA 

(v) Final DPR – This Report shall the cover the 

aspects of Geo-technical Investigation, 

Preliminary Engineering Designs, EIA, SIA, Cost 

Estimates, Economic & Financial Analysis, Socio 

Economic Assessment, Organization Structure, 

Time Schedule for Project execution and Tender 

Document(s) for execution of the works, complete 

in all respect as detailed above in this Section VI: 

ToR 

3 Within 6 months 

of issuance of 

LoA 

Notes: 

(a) The Consultant will have to conduct three to five presentations at the head office of 

IWAI and Agartala as & when required by the Employer / EIC at his own cost. 

(b) The report submission shall be signed by the relevant Key Experts for related 

chapters and final cover page shall be signed by the Team Leader. Moreover, all the 

correspondences shall be done mainly with the Team Leader. 
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(c) During the presentations and meetings, the Employer may ask for presence of all the 

Key Personnel to be present personally for necessary discussions and clarifications 

with respect to inputs. 

(d) Failure to achieve the Key Deliverables within the stipulated time shall attract 

Liquidated Damages in terms of Clause 2.8 of Section VII. 

7. MANPOWER REQUIREMENT & ELIGIBILITY CRITERIA 

The Consultant shall from a multi-disciplinary team (the "Consultancy Team") for 

undertaking this assignment. The following Key Personnel whose desired qualification 

and experience are briefly described herein would be considered for evaluation of the 

Technical Proposal. 

S. 

No. 
Key Personnel 

Qualification Experience 

1. Team Leader Minimum Qualification 

B. Tech / B.E. in Civil 

Engineering 

Preferred Qualification 

Masters in Structural design / 

Ports & Harbour / Dock 

Engineering 

Minimum 20 years of total 

experience out of which at 

least 15 years relevant 

experience in concept & 

detailed design, preparing 

DPR / Feasibility Report for 

various Waterway/ Port / IWT 

and allied infrastructure 

projects 

2. Planning & 

Infrastructure 

Specialist 

Minimum Qualification  

B. Tech / B.E. in Civil 

Engineering  

Preferred Qualification 

Post Graduate Diploma in Project 

Management / Masters in 

Construction Management 

Minimum 15 years of total 

experience out of which at 

least 10 years relevant 

experience in Port & Harbour / 

IWT Terminal Planning, Port & 

Harbour/ IWT Infrastructure 

Planning and development of 

physical activities for 

operations 

3. Traffic / 

Logistics Expert 

Minimum Qualification Graduate 

in Engineering / Economics 

Preferred Qualification Master’s 

Minimum 10 years of total 

experience out of which 8 

years of relevant experience in 

transport, logistic projects and 
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S. 

No. 
Key Personnel 

Qualification Experience 

degree in Transport Economics 

or Transport Engineering or 

Logistics 

operations, involving river and 

or maritime transport 

4. Business & 

Financial 

Analyst 

Minimum Qualification 

Chartered Accountant or hold an 

MBA degree in Finance 

Management or Masters in 

Finance and Accounting 

Minimum 12 years of total 

experience out of which at 

least 08 years relevant 

experience in Business and 

Financial model analysis of 

IWT Terminal / Port & Harbour 

related Infrastructure 

5. Civil / Structural 

Engineer 

Minimum Qualification  

B. Tech / B.E. in Civil 

Engineering 

Preferred Qualification 

M. Tech in Structural Engineering 

Minimum 12 years of total 

experience out of which 10 

years of relevant experience in 

Port / IWT structure related 

designs 

6. Hydrographic 

Expert 

Minimum Qualification  

ITI in Survey / Diploma in Civil 

Engineering 

Preferred Qualification 

Master’s degree in Hydrography 

and Oceanography or be holder 

of IHO CAT “B” certificate or be 

charge hydrographer 

Minimum 12 years total 

experience out of which 10 

years relevant experience in 

conducting hydrographic 

surveys, investigations & 

measurements, bathymetric 

surveys / topographic survey in 

a variety of geographical 

locations 

7. Geotechnical 

Engineer 

Minimum Qualification  

B. Tech / B.E. in Civil 

Engineering 

Preferred Qualification 

M. Tech in Geotechnical 

Engineering 

Minimum 12 years total 

experience out of which 10 

years relevant experience in 

related field. He / She should 

have experience of soil 

investigation, reclamation 

work, soil improvement and 
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S. 

No. 
Key Personnel 

Qualification Experience 

foundation design 

8. Environment 

Expert 

Minimum Qualification  

Graduate in Environmental 

Engineering / Masters in 

Environmental Science,  

Preferred Qualification 

Post-Graduation in 

Environmental Engineering 

Minimum 8 years of total 

experience out of which 6 

years of relevant experience in 

environment impact 

assessment for transport, 

logistic projects and 

operations, involving river and 

or maritime transport 

9. Sociologists Minimum Qualification  

Graduate in Sociology or 

equivalent 

Preferred Qualification  

Masters in Sociology 

Minimum 10 years of total 

experience out of which 8 

years of relevant experience in 

the Indian Subcontinent 

environment, with particular 

reference to resettlement and 

other social impacts of large 

transportation infrastructure 

projects 

8. PAYMENT TERMS 

8.1 The total Contract Price payable under the Contract shall be stipulated in the LoA and 

thereupon shall become part of this Contract and be paid in accordance with the terms 

hereon. The price quoted will squarely and totally include all the charges to be paid to 

the Consultant by the Employer except for GST, which shall be paid as per the 

Government provisions effective at the time of release of payments. 

8.2 All the payments shall be made in Indian Rupees (INR) only and shall be subject to 

applicable Indian Laws for the purpose of taxation, if any. 

8.3 The payment shall be only made against submission and approval of Reports by the 

Employer. The Payment Schedule linked to the specified Key Deliverable is given below: 

Sl. No. Reports to be delivered 

(Key Deliverable) 

Payment 
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Sl. No. Reports to be delivered 

(Key Deliverable) 

Payment 

1. After approval of Inception Report 10% 

2 After approval of Terminal Planning & Survey 

Assessment Report 

15% 

3. After approval of Draft Detailed Project Report  25% 

4. After approval of Draft Final Detailed Project Report 

and Stakeholder Conference & Presentation 

25% 

5. After approval of Final Detailed Project Report 25% 
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SECTION - VII: CONDITIONS OF CONTRACT 
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1. General 

1.1 Definitions: Unless the context otherwise requires, the following terms whenever 

used in this tender document shall have the following meanings: 

1.1.1 “Employer” means the Chairperson, Inland Waterways Authority of India (IWAI), A-

13, Sector-1, Noida-201301 and its successors who have invited the bids for 

consultancy services and with whom the selected Consultant shall sign the Contract 

for the Services and to whom the selected Consultant shall provide services as per 

the terms & conditions and ToR of the contract.  

1.1.2 “Authority / Principal / Owner” refers to Inland Waterways Authority of India 

(IWAI) 

1.1.3 “Consultant” means any entity or person or association of person who provides 

the Services to the Employer under the Contract.  

1.1.4 “Contract / Agreement” means the Contract signed by the Parties and all the 

attached documents that is the Conditions of Contract, the Annexes / Appendices 

and any modifications thereof subsequently agreed to in writing by both Parties. 

The terms "Agreement" or "Contract" or "Consultancy Agreement" are 

interchangeable. 

1.1.5 “Instructions to Bidders” means the document which provides Bidders with 

information needed to prepare their technical and financial Bids. 

1.1.6 “NIT” means the notice inviting e-tender that is being sent by the Employer to the 

bidders. 

1.1.7 “TIA” means the Tender Inviting Authority 

1.1.8 “Assignment / Job” means the work / services to be performed / provided by the 

Consultant pursuant to this Contract. 

1.1.9 “CC” means Conditions of Contract. 

1.1.10 “Accepted” means accepted in writing by the Employer including subsequent 

written confirmation on previous verbal acceptance, if any and Acceptance means 

acceptance in writing including as aforesaid. 

1.1.11 “Applicable Laws” means the laws and any other instruments having the force of 

laws in India as may be issued and in force from time to time. 

1.1.12 “Approved” means approved by the Employer in writing and Approval means 

approval by the Employer as aforesaid. 

1.1.13 The word “Tender” is synonymous with “Bid”, and “Tenderer” with “Bidder”  
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1.1.14 “Employer’s Representative(s)” means the Representative(s) appointed by the 

Employer. 

1.1.15 Engineer-in-charge (EIC) or Engineer means the Employers personnel 

authorized to direct, supervise and be in-charge of the works on behalf of the 

Employer. 

1.1.16 “Bidder or Tenderer” means a private company / public company / partnership 

constituted under the relevant laws and who applies for this Consultancy Tender. 

1.1.17 “INR”, Rs. means Indian Rupees. 

1.1.18 “Key Personnel” means the main (Key) professionals staff provided by the 

Consultant 

1.1.19 “Party” means the Employer or the Consultant, as the case may be, and Parties 

means both of them. 

1.1.20 “Support Personnel” means the staffs provided by the Consultant that support the 

Key Personnel. 

1.1.21 “Third Party” means any person or entity representing other than the Employer, 

the Consultant.  

1.1.22 “Bid or Tender” means the Technical and Financial Bids as mentioned under this 

tender document. 

1.1.23 “Terms of Reference” (ToR) means the document included as under Section VI 

which explains the objectives, scope of work, activities, tasks to be performed, and 

expected results and deliverables of the Assignment / job. 

1.1.24 “Contract sum” means the agreed and accepted Consultancy Fee as per the 

Letter of Acceptance (L0A) including taxes as applicable as per the prevailing rates 

at the time of L0A. 

1.1.25 “Chairperson / Chairman” means Chairperson / Chairman of Inland Waterways 

Authority of India. 

1.1.26 “Chief Engineer” means the Chief Engineer of IWAI deputed for various projects 

under Employer. 

1.1.27 “Work Order” means the LoA issued by IWAI conveying the acceptance of the 

tender / offer subject to such conditions as may have been stated therein. 

1.1.28 “Day” means a calendar day beginning and ending at mid-night. 

1.1.29 “Week” means seven consecutive calendar days 
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1.1.30 “Month” means one Calendar month. 

1.1.31 “Consultancy Services” means Consultancy Services / Works to be executed in 

accordance with the contract. 

1.2  Marginal Headings: 

The marginal headings or notes of each of the clauses in these conditions shall not 

be deemed as a part thereof or to be taken into consideration in the interpretation or 

construction thereof or of the contract. 

1.3 Interpretation 

a) In interpreting these conditions of contract, singular also means plural, male also 

means female or neutral and the other way around. Headings have no significance. 

Words have their normal meaning under the language of the contract unless 

specifically defined. 

b) The documents forming the contract shall be interpreted in the following order of 

priority: 

i. the Contract Agreement; 

ii. the Integrity Agreement; 

iii. the Letter of Acceptance / Notice to proceed with the work; 

iv. the Conditions of Contract; 

v. the Schedule of the Price Bid; 

vi. the Technical Bid; 

vii. the Addenda / Corrigenda;  

viii. the Minutes of the Meeting; and 

ix. Any other document listed in the contract data as forming part of the contract 

c) These regulations for tenders and contracts shall be read in conjunction with the 

conditions of the contract which are referred to herein and shall be subject to 

modifications, additions, suppression by special conditions of the contract and / or 

special specifications if any annexed to the tender form. 

d) Parties: 

i. The parties to the contract are the Consultant and the Employer. 

ii. Representatives of the Consultant signing the contract on behalf of the 

consultant: 
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A person signing the tender or any other document in respect of the contract on 

behalf of the Consultant shall produce authorization letter from the Consultant who 

has been short listed for the award of contract. If it is discovered at any time that the 

person so signing had no consent of the Consultant to do so, the Chairperson on 

behalf of Employer may, without prejudice to any other right or remedy of the 

Employer, cancel / terminate the contract. 

iii. Address of the Consultant and Notices and Communications on behalf of the 

Employer: 

For all purposes of the contract including arbitration there under, the address of the 

Consultant mentioned in tender shall be the address to which all communication 

addressed to the Consultant shall be sent, unless the Consultant has notified a 

change by a separate letter containing no other communication and sent in original 

or by e-mail due to, 

Director (NER) 

Inland Waterways Authority of India 

A - 13, Sector – 1, 

Noida - 201301 

Tel: (0120) 2474093: Fax (0120) 2522969 

Website: www.iwai.nic.in 

The Consultant shall be solely responsible for the consequence of an omission to 

notify a change of address in the matter aforesaid. 

Any communication or notice on behalf of the Employer, in relation to the contract 

may be issued to the Consultant by the Employer, and such communications and 

notices may be served on the Consultant either by email or fax or courier or 

registered post or under certificate of posting or by ordinary post or by hand 

delivery at the option of the Employer. 

e) POWER OF THE CHAIRPERSON: 

For all purposes of the contract including arbitration proceeding thereunder, the 

Chairperson on behalf of IWAI shall be entitled to exercise all the rights and powers 

of the Employer. 

1.4 CONDITIONS OF CONTRACT SHALL ALSO INCLUDE THE FOLLOWING: 

The Consultant shall carry out the consultancy services in accordance with 

accepted bid and tender conditions mentioned hereunder: 
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i)    Consultants are advised to understand & appraise themselves of the scope, 

nature of the work involved, requirement of experienced personnel, liasoning 

for delivering the desired result etc. 

ii)    The successful Consultant will have to execute a Contract Agreement with 

IWAI on non-judicial stamp paper of INR 100, within 28 days from the date of 

issue of LoA. Format of Contract Agreement & Integrity Agreement are 

placed at Section VIII: Annexure – I & III. The conditions of the agreement 

shall be binding on the Consultant. The costs of stamp duties and similar 

charges (if any) imposed by law in connection with entry into the Contract 

Agreement & Integrity Agreement shall be borne by the Consultant. 

iii)    The acceptance of tender shall rests with the IWAI. IWAI reserves the right to 

reject any or all tenders received without assigning any reasons whatsoever. 

iv)   The right to award, spilt up work and to reject the offer without assigning any 

reason is also reserved with the Employer. 

v)    Any breach of conditions of contract shall be brought to the notice of the 

Consultant and he shall be given an opportunity to explain the fact, but IWAI 

has right to withdraw in full or part of the work of the Consultant.  In such 

event, payment shall be regulated as per Clause 2.9.4 below. 

vi)   The Consultant shall insure all their personnel working on this project and 

keep IWAI indemnified of all liabilities, loss, etc. 

vii)  The rates quoted by the Consultant will remain valid for 120 days & extended 

period (if any) after the last date of bid submission. 

xi)    Suitable extension of consultancy period may be granted by IWAI on 

mutually accepted terms and conditions as per the provisions of this tender 

document for only reasons not attributable to the Consultant. The Consultant 

shall make request for the same in writing in advance indicating the reasons 

and period of extension desired. 

xii) The Consultant shall not change the nature and level of technical experts as 

well as other staff indicated in the Bid. 

xiii) The Consultant shall be fully responsible for the correctness and accuracy of 

all the data, analysis, facts and documents etc. 

xiv) The Consultant shall not without the prior written approval of the Employer, 

concede, transfer or sublet partially or fully the right and obligation under this 

contract or any part thereof to the third parties otherwise the Employer shall 
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have right to terminate this contract without assigning any reason except for 

notifying the Consultant of such termination in writing.  The Consultant in 

such case shall have no right to claim for compensation for any harm due to 

this termination.  However, the Consultant shall still remain responsible in 

case the Employer approves to his conceding, transferring or subletting to 

the third parties fully, individually and jointly with the parties to whom the 

work has been conceded, transferred or sublet. 

xv) The Consultant shall make their own arrangements for the transport / TA / 

DA of their personnel assigned to this consultancy work, visiting offices / 

offices of the classification society, statutory Authorities, stakeholders 

including State / Central Govt. Dept. etc. as may be required in connection 

with this consultancy work, attending discussions / meeting / presentations 

etc. with concerned authorities.  

xvi) Consultancy fees quoted for the work would deem to have included all the 

incidental costs including cost of reports, schemes, documents, workshops, 

public meetings etc., which would be required to be prepared by the 

Consultant during the course of the assignment. 

xvii) In the event of Consultant’s firm closing its business, IWAI shall have the 

right to employ any other agency to complete the work at the risk and cost of 

the Consultant. The payment shall be regulated as per Clause 2.9.4 below. 

In this regard, decision of Chairperson, IWAI shall be final and binding on the 

Consultant.  

2. Commencement, Completion, Extension, Modification and Termination of 
Contract 

2.1 Commencement & Completion of Contract: The Consultant shall begin carrying 

out the services from the date of issuance of LoA. The Consultant shall complete 

the works in all respect as per the ToR to the entire satisfaction of the Employer 

within the time period specified in the ToR from the date of issuance of LoA (i.e. 

Completion period). 

2.2 Extension / Reduction of Contract Period: 

No extension of the period of consultancy is envisaged under this contract. 

However, if there are genuine reasons which could not have been foreseen by an 

experienced Consultant on account of which time schedule agreed to between the 

parties may not be adhered to, the Consultant shall inform the Employer in writing of 

such anticipated delay along with reasons and request for extension of time. 

However, it is at sole discretion of the Employer to grant such extension of time to 
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the Consultant and for a period as the Employer finds most feasible and in best 

interest of the project. 

2.3 Modifications or variations: 

 Any modification or variations of the terms and conditions of this contract, including 

any modification or variation of the scope of the services or of the Contract Price, 

may only be made by written mutual agreement between the parties which shall be 

dealt as per the Conditions of the Contract.  

2.4 Force Majeure 

2.4.1 Definition 

a. For the purposes of this contract, Force Majeure means an exceptional event or 

circumstances which is beyond the reasonable control of a party, is not foreseeable, 

is unavoidable and not brought about by or at the instance of the party claiming to 

be affected by such events and which has caused the non-performance or delay in 

performance and which makes party’s performance of its obligations hereunder 

impossible or so impractical as reasonably to be considered impossible in the 

circumstances, and includes, but is not limited to war, riots, civil disorder, 

earthquake, fire, tsunami, explosion, storm, flood or other extreme adverse weather 

conditions, strikes, lockouts or other industrial action (except where such party 

invoking Force Majeure to prevent), confiscation or any other action by government 

agencies. 

b. Force majeure shall not include (i) any event which is caused by the negligence or 

intentional action of a party or by or of such party’s Sub-Consultants or agents or 

employees, (ii) any event which a diligent party could reasonably have been 

excepted both to take into account at the time of the conclusion of this contract, and 

avoid or overcome in carrying out of its obligations hereunder. 

2.4.2 Measures to be taken: 

a. A party affected by an event of Force Majeure shall continue to perform its 

obligations under the contract as far as is reasonably practical and shall take all 

reasonable measures to minimize the consequences of any event of Force 

Majeure. 

b. A party affected by an event of Force Majeure shall notify the other Party of such 

event as soon as possible and in any case not later that fourteen (14) days 

following the occurrence of such event, providing evidence of the nature and cause 

of such event and shall similarly give written notice of the restoration of normal 

conditions as soon as possible. 
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c. Any period, within which a party shall, pursuant to this contract, complete any test 

shall be extended for a period equal to the time during which such party was unable 

to perform such action as a result of Force Majeure. 

d. During the period of their inability to perform the services as a result of an event of 

Force Majeure, the Consultant, upon instructions by the Employer shall either: 

i. Demobilize 

ii. Continue with the services to the extent possible 

e. In the case of disagreement between the parties as to the existence or extent of 

Force Majeure, the matter shall be settled according to clause on Dispute 

Resolution / Arbitration. 

2.5 Suspension: 

The “Employer” may, by written notice of suspension to the Consultant, suspend all 

the works if the Consultant fails to perform any of its obligations under this contract, 

including carrying out of the assignment, provided that such notice of suspension (i) 

shall specify the nature of the failure and ii) shall allow the Consultant to remedy 

such failure, if capable of being remedied, within a period not exceeding thirty (30) 

days after receipt by the Consultant of such notice of suspension. 

2.6 Completion Time and Extension 

2.6.1 Time allowed for execution of the work as specified or the extended time, if any, in 

accordance with these conditions shall be essence of the contract. 

2.6.2 However, if the work is delayed on account of: 

i. Suspension of work as per clause 2.5; or 

ii. “Force Majeure” as per clause 2.4; or 

iii. Any other cause, which, in absolute discretion of the EIC is beyond the Consultant’s 

control; then immediately upon the happening of any such event as aforesaid, the 

Consultant shall inform the EIC accordingly, but the Consultant shall nevertheless 

use constantly his best endeavors to prevent and / or make good the delay and 

shall do all that may be required in this regard. The Consultant shall also request, in 

writing, for extension of time, to which he may consider himself eligible under the 

contract, within fourteen days of the date of happening of any such event as 

indicated above. 

2.6.3 In any such case as may have arisen due to any of the events, as aforesaid, and 

which may have been brought out by the Consultant in writing, the Employers 
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representative may give a fair and reasonable extension of time, after taking into 

consideration the nature of the work delayed and practicability of its execution 

during the period of extension. Such extensions, as admissible, shall be 

communicated to the Consultant by the EIC in writing within one month of the date 

of receipt of such request or within one month of the occurrence of the event, but in 

any case before the expiry of the contract period. 

2.7 Compensation for Delay 

If the Consultant fails to complete all items of works in respect of any of its sub-

group / group and / or work as a whole as the case may be and before the expiry of 

the period(s) of completion as stipulated in the aforesaid tender or any extended 

period (not due to the fault of the Consultant) as may be allowed, he shall without 

prejudice to any other right or remedy of the Authority on account of such default, 

pay as any ascertained / agreed compensation as per clause no. 2.8 below. 

2.8 Liquidated Damages 

2.8.1 If the Consultant fails to complete the “Key Deliverables” (as enumerated in ToR, 

Section VI) within the time period(s) as stipulated in the ToR or any extended 

period, the Consultant shall without prejudice to any other right or remedy of the 

Authority on account of such default, pay compensation (not by way of penalty) at 

the rate of ½% (half percent) per week or part of the week on the total value of the 

Contract subject to a maximum of 10% of the total value of the Contract. 

2.8.2 Should however, the Consultant achieve the completion of the entire works as a 

whole under the contract within the time or in extended time (not due to fault on the 

part of the Consultant) as allowed, IWAI will refund to him the amount of 

compensation recovered from him, if any, in respect of delay in the non-completion 

of work(s) under the individual group / sub-group, as aforesaid in full. In this regard, 

the decision of the EIC shall be final and binding. 

2.8.3 The amount of compensation may be adjusted, withheld, deducted or set off against 

any sum due or payable to the Consultant under this or any other contract with 

IWAI. 

2.8.4 All sums payable by way of compensation under any of the conditions will be 

considered as reasonable compensation without reference to the actual loss or 

damage which will have to be sustained. 

2.8.5 Payment of such damages shall not relieve the Consultant of his obligation to 

complete the work or from any other of his obligations or liabilities under the 

contract. 
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2.9 Termination 

2.9.1 By the “Employer”: the Employer may terminate this contract in case of the 

occurrence of any of the events specified in paragraphs (a) through (g) of this 

clause. 

a) If the Consultant fails to remedy a failure in the performance of its 

obligations hereunder, as specified in a notice of suspension, within thirty 

(30) days of receipt of such notice of suspension or within such further 

period as the Employer may have subsequently approved in writing. 

b) If the Consultant fails to comply with any final decision reached as a result 

of arbitration proceedings. 

c) If the Consultant, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing this Contract. 

d) If the Consultant submits to the Employer a false statement which has a 

material effect on the rights, obligations or interests of the Employer. 

e) If the Consultant places itself in position of conflict of interest or fails to 

disclose promptly any conflict of interest to the Employer. 

f) If, as the result of Force Majeure, the Consultant is unable to perform a 

material portion of the services for a period of not less than sixty (60) days. 

g) If the Employer, in its sole discretion and for any reason whatsoever, 

decided to terminate this contract including reduction of the scope and short 

closure of the contract.  

2.9.1.1 In case of such an occurrence, the Employer shall give not less than thirty (30) days 

written notice of termination to the Consultant. 

2.9.2 By the Consultant: The Consultant may terminate this contract, by not giving less 

than thirty (30) days written notice to the Employer, in case of the occurrence of any 

of the events specified in paragraphs (a)  through (c) of this clause. 

a) If the Employer fails to pay money due to the Consultant pursuant to this 

Contract and not subject to dispute within forty five 45 days after receiving 

written notice from the Consultant that such payment is overdue. 

b) If, as the result of Force Majeure, the Consultant is unable to perform a 

material portion of the services for a period of not less than sixty (60) days. 

c) If the Employer fails to comply with any final decision reached as a result of 

arbitration. 
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2.9.3 Cessation of services: Upon termination of this contract by notice pursuant to 

clauses 2.9.1 & 2.9.2 of Conditions of Contract hereof, the Consultant shall 

immediately upon dispatch or receipt of such notice, take all necessary steps to 

bring the services to a close in a prompt and orderly manner and shall make every 

reasonable effort to keep expenditures for this purpose to a minimum.  

2.9.4 Payment upon termination: Upon termination of this contract pursuant to clauses 

2.9.1 hereof, the Employer shall make the following payments to the Consultant: 

a) If the contract is terminated pursuant to clause 2.9.1, sub clauses (a) to (f), 

consultancy fee for services satisfactorily performed prior to the effective date of 

termination, less: 

i. The amount of Performance Security: 

ii. Due amount, if any, received by the Consultant up to the date of the issue of 

the termination notice less other recoveries due in terms of the contract, less 

taxes due to be deducted at source in accordance with applicable law.  

However, if the contract is terminated under sub-clause (g) of clause 2.9.1 

above, at the sole discretion of the Employer, the amount payable to the 

Consultant shall be for services satisfactorily performed prior to the effective 

date of termination, less advance payments, if any, received by the Consultant 

up to date of the issue of the termination notice, less other recoveries due in 

terms of the contract, less taxes to be deducted at source in accordance with 

applicable laws. The agreed stages of payment as given in the ToR shall be 

guiding factors for deciding the completion stage of the assignment.  

b) If the termination takes place due to lack of performance / negligence on the part 

of the Consultant, IWAI shall have reasonable authority to get the works 

completed on risks & costs of the terminated Consultancy agency through 

engagement of a third party. 

c) No opportunity cost for partial or full compensation for the left over period shall 

be due to the Consultant on account of termination or foreclosure of the contract 

due to the sole discretion of the Employer.  

2.9.5 Disputes about events of termination: If either party disputes whether an event 

specified in paragraphs (a) to (g) of clause 2.9.1 hereof has occurred, such party 

may within forty five (45) days after receipt of notice of termination from the other 

party, refer the matter for dispute resolution. 
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2.9.6 Determination of Contract: The contract shall be determined through Integrity 

Agreement which will form part of the Contract Agreement and will be signed by 

both the parties.  

3. Obligations of the Consultant 

3.1 General 

3.1.1 Standard of performance: The Consultant shall perform the services and carry out 

his obligations hereunder with all due diligence, efficiency and economy in 

accordance with generally accepted professional standards and practices and shall 

observe sound management practices and employ appropriate technology and safe 

effective methods. The Consultant shall always act, in respect of any matter relating 

to this contract or to the assignment as faithful adviser to the Employer and shall at 

all times support and safeguard the Employers legitimate interest in any dealings 

with sub-consultants or third parties. 

3.2 Conflict of Interests: The Consultant shall hold the Employers interests 

paramount, without any consideration for future work, and strictly avoid conflict of 

interest with other assignments or their own corporate interests. The Consultant as 

well as their sub-consultants and their personnel shall not engage, either directly or 

indirectly, in any business or professional activities that would conflict with the 

activities assigned to them under this contract. If during the period of this contract, a 

conflict of interest arises for any reason, the Consultant shall promptly disclose the 

same to the Employer and seek its instructions. 

3.3 Confidentiality: Except with the prior written consent of the Employer, the 

Consultant and the personnel shall not at any time communicate to any person or 

entity any confidential information acquired in the course of the services, nor shall 

the Consultant and its personnel make public the recommendations formulated in 

the course of, or as a result of the services. 

3.4 Insurance to be taken out by the Consultant: The Consultant shall take out and 

maintain adequate insurance at its own cost against various risks inducing risk of 

life in respect of its personnel deployed for the assignment and shall provide 

evidence to the Employer showing that such insurance has been taken out and 

maintained and that the current premiums therefore have been paid. In addition, the 

Consultant shall also maintain Professional Indemnity Insurance for the sum 

assured of Contract Value purchased from a registered Insurance Company in 

India. 
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3.5 Reporting requirements: The Consultant shall submit to the EIC progress report 

of its activity on 7th day of every month starting from the commencement of the 

assignment duly indicating the (i) Activities carried out during the previous month (ii) 

A brief of the progress / stage achieved with reference to the ToR (iii) Places visited 

and officials contacted and (iv) problems, if any affecting the progress. All reports 

shall be delivered in soft copy also in addition to the hard copies.  

 The Consultant is required to make presentations at appropriate places (to be 

decided from time to time) on their Monthly progress reports at the time of 

submission of these reports as specified. 

3.6 Consultant’s Actions Requiring Employers Prior Approval: The Consultant 

shall obtain the Employers representative’s prior approval in writing before making 

any change or addition to the personnel listed in their Bid. 

3.7 Documents prepared by the Consultant to be the property of the Employer: All 

plans, drawings, specification, design, reports, other documents and software made 

available to the Consultant / prepared by him under this contract shall become and 

remain the property of the Employer, contract, deliver shall not later than upon 

termination or expiration of this inventory thereof. The Consultant may retain a copy 

of such documents with approval of Employer but shall not use them anywhere, 

without taking permission, in writing, from the Employer. The Employer however, 

reserves the right to grant or deny any such request without assigning any reason. 

If license agreements are necessary or appropriate between the Consultant and 

third parties for purpose of development of any such computer programs, the 

Consultant shall obtain the Employers prior written approval to such agreements 

and the Employer shall be entitled at its discretion to require recovering the 

expenses related to the development of the program (s) concerned. 

4. Obligations and Responsibility / Inputs by IWAI: 

4.1 IWAI shall assist the Consultant for getting the necessary details available 

(documents/reports) for the respective project. 

4.2 IWAI, if asked by the Consultant shall furnish any Report of the project at the time 

of work execution only for taking reference. 

4.3 IWAI shall provide only the available details / data and balance shall be managed 

by the Consultant. Non availability of the required inputs from IWAI, which is not 

essential for IWAI to furnish, shall not be an excuse for improper preparation of 

reports / delay in preparation. 
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5. Security Deposit and Performance Guarantee 

5.1 For All Bidders except MSME Registered Firms 

The successful bidders’ EMD will be converted in to Security Deposit (SD) and the 

successful bidder has to remit balance amount of Security Deposit (i.e. Total 5% 

Security Deposit deducting EMD submitted with technical bid) in IWAI Fund through 

RTGS as per the details mentioned in ITB. Bank guarantee will not be accepted as 

Security Deposit. 

The successful bidder shall also deposit an amount equal to 5% of the awarded 

value of the work as Performance Guarantee (PG) in the form of irrevocable Bank 

Guarantee from nationalized / schedule bank in India with validity of 180 days 

beyond the contract completion period. This Security deposit and Performance 

Bank Guarantee shall be submitted within 15 days after the issuance of LoA. 

5.2 For MSME Registered Firms 

Such Bidder, in case the work is awarded to it, has to submit Security Deposit of 

5% of the contract value in IWAI Fund through RTGS as per the details mentioned 

in ITB and also has to submit 5% of the contract value as performance guarantee in 

the form of irrevocable bank guarantee from nationalized / scheduled bank in India. 

5.3 The total Security Deposit and Performance Guarantee shall remain with IWAI till 

the completion of the contract or the payment of the final bill payable in accordance 

with agreement conditions whichever is later, provided the Employer is satisfied 

that there is no demand outstanding against the Consultant. 

5.4 No interest will be paid on Security Deposit. 

5.5 If the Consultant neglects to observe or fails to perform any of his obligations under 

the contract, it shall be lawful for the Employer to forfeit either in whole or in part, 

the Security Deposit furnished by the Consultant. However, if the Consultant duly 

performs and completes the contract in all respects and presents in absolute "NO 

DEMAND CERTIFICATE” in the prescribed form, IWAI shall refund the Security 

Deposit to the Consultant after deduction of cost and expenses that the Employer 

may have incurred and other money including all losses and damages which the 

Employer is entitled to recover from the Consultant. 

5.6 In case of delay in the progress of work, the Employer shall issue to the Consultant 

a notice in writing pointing out the delay in progress and calling upon the 

Consultant to explain the causes for the delay within 3 days of receipt of the notice 

or 10 days from issuance of notice whichever is earlier. If the Employer is not 

satisfied with the explanations offered, he may withhold payment of pending bills in 
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whole or in part and / or get the measures of rectification of progress of work 

accelerated to the pre-defined level at the risk and cost of the Consultant and if 

necessary, forfeit the Security Deposit. 

5.7 All compensation or other sums of money payable by the Consultant under the 

terms of the contract or any other contract or on any other account whatsoever, 

may be deducted from or paid by the sale of a sufficient part of his security or from 

any sums which may be due or may become due to the Consultant by the 

Employer on any account whatsoever. Also in the event of the Consultant’s 

Security Deposit falls short of such deductions or sale, as aforesaid the Consultant 

shall, within 14 days of receipt of notice of demand from the Employers 

representative make good the deficit in his Security Deposit. 

6. Payment Terms 

(a) No advance payment shall be made.  

(b) Payment terms shall be as mentioned in ToR, Section VI, of this tender document. 

6.1 Mode of Payment: 

Invoices / Bills complete in all respects is to be raised by the Consultant to ‘Director 

(NER), IWAI, A-13, Sector-1, Noida – 201 301’ who shall process the same after 

due verification and the payment shall be paid through RTGS / NEFT within 30 

(Thirty) Days from the date of receipt of the bill at IWAI’s Head Office at Noida. 

7. Arbitration 

If any dispute or difference of any kind whatsoever arises between the parties in 

connection with or arising out of or relating to or under this tender document, the 

parties shall promptly and in good faith negotiate with a view to its amicable 

resolution and settlement reached within a period of 30 days from the date on which 

the above mentioned dispute or difference arose. 

The aggrieved party may request to Chairperson, IWAI (i.e. the appointing 

authority) for appointment of sole arbitrator to adjudicate the disputes. The 

Chairperson, IWAI will provide the option of 3 names of the arbitrators from its panel 

to the aggrieved party. The aggrieved party may consent one of the arbitrators to be 

appointed as Sole Arbitrator within 15 days. If the aggrieved party fails to consent 

any arbitrator, Chairperson, IWAI will appoint the sole arbitrator from the suggested 

panel, which shall be final. If the arbitrator so appointed is unable or unwilling to act 

or resign his appointment or vacates his office due to any reason whatsoever, 

another sole arbitrator shall be appointed in the manner aforesaid. Such person 
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shall be entitled to proceed with the reference from the stage at which it was left by 

his predecessor. 

The Arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act, 1996 read with the Arbitration & Conciliation 

(Amendment) Act, 2015 or any statutory modifications or re-enactment thereof and 

the rules made thereunder and for the time being in force shall apply to the 

arbitration proceeding under this clause. 

It is also a term of this contract that the arbitrator shall adjudicate only such disputes 

as are referred to him by the appointing authority and give separate award against 

each dispute and claim referred to him. The arbitrator shall give reasons for the 

award.  

In case of contract with another Public Sector Undertaking, following Arbitration 

Clause shall apply: “In the event of any dispute or difference relating to the 

interpretation and application of the provisions of commercial contract(s) between 

Central Public Sector Enterprises (CPSEs) / Port Trusts inter se and also between 

CPSEs and Government Departments / Organizations (excluding disputes 

concerning Railways, Income Tax & Excise Departments), such dispute or 

difference shall be taken up by either party for resolution through AMRCD as 

mentioned in DPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dated 22nd May 2018.” 

8. Laws Governing the Contract 

i. The laws of India shall govern this contract. 

ii. Irrespective of the place of works, the place of performance or place of the payment 

under the contract, the contract shall be deemed to have been made at the place 

from which the LoA has been issued. 

iii. Courts in Noida shall alone have jurisdiction to decide any dispute arising out of or 

in respect of contract, but not settled through the dispute resolution provision in the 

contract.   

9. Professional Liability 

9.1 Except in gross negligence or willful misconduct on the part of the Consultant or on 

the part of any person or firm acting on behalf of the Consultant in carrying out the 

services, the Consultant, with respect to damage caused by the Consultant to 

Employer’s property shall not be liable to Employer: 

9.1.1 For any indirect or consequential loss or damage; and  
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9.1.2 For any direct loss or damage equal to the total payments for professional fees and 

reimbursable expenditure made or expected to be made to the Consultant 

hereunder. 

9.2 This limitation of liability shall not affect the Consultant’s liability, if any, for damage 

to third parties caused by the Consultant or any person or firm acting on behalf of 

the Consultant in carrying out the services. 

10. Miscellaneous Provisions 

i. Nothing contained in this Contract shall be construed as establishing or creating 

between the Parties, a relationship of master and servant or principal and agent.  

ii. The Consultant should notify the Employer of any material change in their status, in 

particular, where such change would impact their performance of obligations under 

this contract.  

iii. The Consultant shall be liable to and responsible for all obligations towards the 

Employer for performance of the assignment.  

iv. The Consultant shall at all-time indemnify and keep indemnified the Employer 

against all claims / damages etc. for any infringement of any Intellectual Property 

Rights (IPR) while providing its services under this project. 

v. The Consultant shall at all times indemnify and keep indemnified the Employer 

against any claims in respect of any damages or compensation payable in 

consequences of any accident or injury sustained or suffered by its (the 

Consultant’s) employees or agents or by any other third party resulting from or by 

any action, omission or operation conducted by or on behalf of the Consultant. 

vi. The Consultant shall at all times indemnify and keep indemnified the Employer 

against all claims by employees, workmen, Consultants, Sub-Consultants, 

suppliers, agent (s), Employer engaged or otherwise working for the Consultant, in 

respect of wages, salaries, remuneration, compensation or the like. 

vii. All claims regarding indemnity shall survive the termination or expiry of the contract.  

viii. It is acknowledged and agreed by the parties that there is no representation of any 

type, implied or otherwise, of any absorption, regularization, continued engagement 

or concession or preference for employment of persons engaged by the Consultant 

for any engagement, service or employment in any capacity in any office or 

establishment of the Employer or Government of India. 
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ANNEX - I INTEGRITY AGREEMENT 

(To be executed on non-judicial stamp paper of INR 100 and signed by the Consultant 

and the same is to be signed by Authorized Signatory / Competent Employer on behalf of 

IWAI) 

 

This Integrity Agreement is made at ............... on this ...........day of ........... 2019 

BETWEEN 

Chairperson, Inland Waterways Authority of India represented through Director (NER), 

Inland Waterways Authority of India, A - 13, Sec. – 1, Noida. 

IWAI, (Hereinafter referred to as the ‘Employer’, which expression shall unless repugnant to 

the meaning or context hereof include its successors and permitted assigns) 

AND 

.......................................................................................................................................... 

(Name and Address of the Individual / firm / Company) through 

................................................................... (Hereinafter referred to as the (details of duly 

authorized signatory) “Bidder/Consultant” and which expression shall unless repugnant to 

the meaning or context hereof include its successors and permitted assigns) 

“Bidder/Consultant” and which expression shall unless repugnant to the meaning or context 

hereof include its successors and permitted assigns) 

Preamble: 

WHEREAS the Employer has floated the Tender (NIT No.: IWAI/........………………) 

(hereinafter referred to as “Tender / Bid”) and intends to award, under laid down 

organizational procedure, contract for “……………………………………………(insert name 

of assignment)” 

AND WHEREAS the Employer values full compliance with all relevant laws of the land, 

rules, regulations, economic use of resources and of fairness/transparency in its relation 

with its Bidder(s) and Consultant(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into 

this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as integral part and parcel of the Tender/Bid 

documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 

parties hereby agree as follows and this Pact witnesses as under: 
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Article 1: Commitment of the Principal/Owner 

1) The Employer commits itself to take all measures necessary to prevent corruption 

and to observe the following principles: 

(a) No employee of the Employer, personally or through any of his/her family members, 

will in connection with the Tender, or the execution of the Contract, demand, take a 

promise for or accept, for self or third person, any material or immaterial benefit 

which the person is not legally entitled to. 

(b) The Employer will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Employer will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential / additional information through which the Bidder(s) could obtain an 

advantage in relation to the Tender process or the Contract execution. 

(c) The Employer shall endeavour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 

2) If the Employer obtains information on the conduct of any of its employees which is 

a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 

1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 

substantive suspicion in this regard, the Employer will inform the Chief Vigilance 

Officer and in addition can also initiate disciplinary actions as per its internal laid 

down policies and procedures. 

Article 2: Commitment of the Bidder(s)/Consultant(s) 

1. It is required that each Bidder/Consultant (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 

IWAI all suspected acts of fraud or corruption or Coercion or Collusion of which it 

has knowledge of or becomes aware, during the tendering process and throughout 

the negotiation or award of a contract. 

2. The Bidder(s)/Consultant(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during his 

participation in the Tender process and during the Contract execution: 

a) The Bidder(s)/Consultant(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Employer’s employees involved in the tender 

process or execution of the contract or to any third person any material or other 

benefit which he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the Tender process or during the 

execution of the contract. 
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b) The Bidder(s)/Consultant(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-

submission of bids or any other actions to restrict competitiveness or to cartelize in 

the bidding process. 

c) The Bidder(s)/Consultant(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s)/Consultant(s) will not use improperly, (for the purpose of 

competition or personal gain), or pass on to others, any information or documents 

provided by the Employer as part of the business relationship, regarding plans, 

technical Bids and business details, including information contained or transmitted 

electronically. 

d) The Bidder(s)/Consultant(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly 

Bidder(s)/Consultant(s) of Indian Nationality shall disclose names and addresses of 

foreign agents/representatives, if any. Either the Indian agent on behalf of the 

foreign principal or the foreign principal directly could bid in a tender but not both. 

Further, in cases where an agent participate in a tender on behalf of one 

manufacturer, he shall not be allowed to quote on behalf of another manufacturer 

along with the first manufacturer in a subsequent/parallel tender for the same item. 

e) The Bidder(s)/Consultant(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the Contract. 

3. The Bidder(s)/Consultant(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

4. The Bidder(s)/Consultant(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means of a willful misrepresentation or omission of 

facts or submission of fake/forged documents in order to induce public official to act 

in reliance thereof, with the purpose of obtaining unjust advantage by or causing 

damage to justified interest of others and/or to influence the procurement process to 

the detriment of the Government / Employer’s interests. 

5. The Bidder(s)/Consultant(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or 

indirectly, where potential or actual injury may befall upon a person, his/ her 

reputation or property to influence their participation in the tendering process). 
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Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Employer under the law 

or the Contract or its established policies and laid down procedures, the Employer 

shall have the following rights in case of breach of this Integrity Pact by the 

Bidder(s)/Consultant(s) and the bidder/consultant accepts and undertakes to respect 

and uphold the Employer’s absolute right: 

1. If the Bidder(s)/Consultant(s), either before award or during execution of Contract 

has committed a transgression through a violation of Article 2 above or in any other 

form, such as to put his reliability or credibility in question, the Employer after giving 

14 days’ notice to the consultant shall have powers to disqualify the 

Bidder(s)/Consultant(s) from the tender process or terminate/determine the 

Contract, if already executed or exclude the Bidder/Consultant from future contract 

award processes. The imposition and duration of the exclusion will be determined by 

the severity of transgression and determined by the Employer. Such exclusion may 

be forever or for a limited period as decided by the Employer. 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Employer has 

disqualified the Bidder(s) from the tender process prior to the award of the contract 

or terminated/determined the contract or has accrued the right to 

terminate/determine the contract according to Article 3(1), the Employer apart from 

exercising any legal rights that may have accrued to the Employer, may in its 

considered opinion forfeit the entire amount of Earnest Money Deposit, Performance 

Guarantee and Security Deposit of the Bidder/Consultant. 

3. Criminal Liability: If the Employer obtains knowledge of conduct of a Bidder or 

Consultant, or of an employee or a representative or an associate of a Bidder or 

Consultant which constitutes corruption within the meaning of IPC Act, or if the 

Employer has substantive suspicion in this regard, the Employer will inform the 

same to law enforcing agencies for further investigation. 

Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 years 

with any other Company in any country confirming to the anti-corruption approach or 

with Central Government or State Government or any other Central/State Public 

Sector Enterprises in India that could justify his exclusion from the Tender process. 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the Tender process or action can be taken for banning of business dealings/ holiday 

listing of the Bidder/Consultant as deemed fit by the Employer. 



Inland Waterways Authority of India DPR Study for construction 
of IWT Terminal at Sonamura (Ministry of Shipping, Govt. of India) 

 

Page 93 of 103 
 

3) If the Bidder/Consultant can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 

Employer may, at its own discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Consultants 

1) The Bidder/Consultant shall be responsible for any violation(s) of the principles laid 

down in this agreement/Pact by any of its sub-vendors. 

2) The Employer will enter into Pacts on identical terms as this one with all Bidders and 

Consultants. 

3) The Employer will disqualify Bidders / Consultants, who do not submit, the duly 

signed Integrity Pact between the Employer and the Bidder / Consultant, along with 

the Tender or violate its provisions at any stage of the Tender process, from the 

Tender process. 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires 18 months after the 

completion of work under the contract. 

If any claim is made/lodged during the time, the same shall be binding and continue to be 

valid despite the lapse of this Pacts as specified above, unless it is discharged/determined 

by the Employer. 

Article 7: Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Employer, who has floated the Tender. 

2) Changes and supplements need to be made in writing. Side agreements have not 

been made. 

3) If the Consultant is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners 

and consortium members. In case of a Company, the Pact must be signed by a 

representative duly authorized by board resolution. 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact remains valid. In this case, the parties will strive to come to an agreement 

to their original intensions. 

5) It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action taken 
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by the Employer in accordance with this Integrity Agreement/ Pact or interpretation 

thereof shall not be subject to arbitration. 

Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights 

and remedies belonging to such parties under the Contract and/or law and the same shall 

be deemed to be cumulative and not alternative to such legal rights and remedies 

aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have 

precedence over the Tender/Contact documents with regard to any of the provisions 

covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses: 

............................................................... 

(For and on behalf of Employer) 

................................................................. 

 

(For and on behalf of Bidder / Consultant) 

WITNESSES: 

 

1. .............................................. 

 

(Signature, name and address) 

 

2. ............................................... 

 

(Signature, name and address) 

Place : ............................................ 

 

Date  : ............................................ 
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ANNEX - II: FORMAT OF BANK GUARANTEE FORM FOR PERFORMANCE SECURITY 

 

To 

The Chairperson 

Inland waterways Authority of India 

Ministry of Shipping, Govt. of India 

A-13, Sector-1,  

Noida(U.P.)  

Pin- 201301 

In consideration of the ………………… (hereinafter called “Employer”) having to enter 

into an Agreement with M/s ………………… (hereinafter called the “Consultant) as a 

follow up to the Letter of Acceptance no…………dated…………… issued by the 

Employer for “………………………………………………………………………(insert name 

of assignment)”, on production of Performance security in the form of Bank Guarantee 

for INR …………..  (Rupees……………..only), at the request of ………..….. Consultant, 

We, (Bank) do hereby undertake to pay to the Employer an amount not exceeding 

INR.…………………………  (Rupees-----------only) against any default or failure on the 

part of Consultant to perform the contract in accordance with terms & conditions or any 

breach of the said Agreement. 

1. We, (Bank) do hereby undertake to pay the amount due and payable under this 

Guarantee without any demur, merely on a demand from the Employer stating that 

the amount claimed is due by way of loss or damage caused to or would be caused 

to or suffered by the Employer by reason of breach by the said Contract or any of 

the terms or conditions contained in the said time frame or by reason of the 

Consultant’s failure to perform the said Agreement. Any such demand made on 

the Bank shall be conclusive as regards the amount due and payable by the Bank 

under this guarantee. However, our liability under this guarantee shall be restricted 

to an amount not exceeding INR .………….  (Rupees……….……………only).  

2. We, (Bank) undertake to pay the Employer any money so demanded 

notwithstanding any dispute or disputes raised by the Consultant in any suit or 

proceeding pending before any court or Tribunal relating thereto, liability under this 

present being absolute and unequivocal. The payment so made by us under this 

guarantee shall be valid discharge of our liability for payment there under and the 

Consultant shall have no claim against us for making such payment. 

3. We, (Bank) further agree that the guarantee herein contained shall remain in full 

force and effect till completion of project work to the complete satisfaction of the 

Employer in terms of conditions of contract and Letter of Acceptance and that it 
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shall continue to be enforceable till all the dues of the Employer under or by virtue of 

the said Agreement have been fulfilled and its claim satisfied or till the scheduled 

date of completion of Works as per the Agreement. We(Bank) shall consider that 

the terms and conditions of the said Agreement have been fully and properly carried 

out by the said Consultant and accordingly discharge this Guarantee after 90 days 

beyond the completion period of the said contract unless a demand or claim under 

this Guarantee is served by the Employer in writing on the bank but before the 

expiry of the said period in which case it shall be enforceable against the bank 

notwithstanding the fact that the same is enforced after the expiry of the said period  

or after the extended period as the case may be.   

4. We (Bank) further agree with the Employer that the Employer shall have fullest 

liberty without our consent and without affecting in any manner our obligations 

hereunder to vary any of the terms and conditions of the said Agreement or to 

extend time or performance by the said Consultant from time to time or to 

postpone for any time or from time to time any of the powers exercisable by the 

Employer against the said Consultant and to forbear or enforce any of the terms 

and conditions relating to the said  Agreement and we shall not be relieved from our 

liability by reason of any such variation, or extension being granted to the said 

Consultant or for any forbearance, act or omission on the part of the Employer or 

any indulgence by the Employer to the said Consultant or by any such matter or 

thing whatsoever which under the law relating to sureties would, but for the 

provision, have effect of so relieving us.  

5. It shall not be necessary for the Employer to proceed against the Consultant before 

proceeding against the Bank and the guarantee herein contained shall be 

enforceable against the bank notwithstanding any security which the Employer may 

have obtained or obtain from the Consultant at the time when proceedings are 

taken against the bank hereunder be outstanding or unrealized.   

6. Notwithstanding anything contained herein above our liability under the guarantee is 

restricted to INR…….(Rupees…………….. only) and shall remain in force until ……. 

or otherwise until the extended date by the Employer. Unless a claim or suit under 

this guarantee is filed with us on or before or the extended date 

………………………. ALL YOUR RIGHTS UNDER THE GUARNTEE SHALL BE 

FORFEITED and the bank shall be relieved and discharged from all liabilities 

therein.   

7. This Guarantee will not be discharged due to the change in the constitution of the 

Bank or the Consultant. 
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8. We, (Bank) lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of the Employer in writing. 

 

Dated the ………..  of  …………. 2019 

for …………………………….. 

(Indicate the name of bank) 

 

Signature………………………….. 

Name of the Officer …………………………… 

(In Block Capitals) 

   Designation 

Code No. ………………………………….. 

Name of the bank and Branch 

(SEAL) 
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ANNEX - III: AGREEMENT FORM 

(To be executed on non-judicial stamp paper of INR 100 and signed by the Consultant 

and the same is to be signed by Authorized Signatory / Competent Employer on behalf of 

IWAI) 

……………………………………………………..(insert name of the assignment) 

AGREEMENT 

BETWEEN 

INLAND WATERWAYS AUTHORITY OF INDIA 

AND 

CONSULTING FIRM 

This Agreement made on this…….day of……..Two thousand …………….between Inland 

Waterways Authority of India, A – 13, Sector – 1, Noida - 201 301, U.P. (hereinafter called 

the “IWAI”, which expression shall, unless repugnant to the context or meaning thereof, 

include its successors and assigns) on one part and M/s…………………………..having its 

office at …………………….(hereinafter called the “Consultant“, which expression shall, 

unless repugnant to the context be or meaning thereof, include its successors, permitted 

assigns and substitutes) on the other part. 

WHEREAS IWAI is desirous of giving 

“…………………………………………………………..(insert name of the assignment) (the 

“Work”)” as per the Work Order No. ……………………………………….dated ……….in 

accordance with the Terms of Reference (ToR) & conditions of contract attached hereto all 

of which will form part this agreement. 

WHEREAS THE CONSULTING FIRM has agreed to undertake the “Work” on Terms and 

Conditions herein after set forth. 

NOW THEREFORE THESE PRESENTS WITNESS and it is hereby agreed, declared by 

and between the parties hereto as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to.  

2. The Consultant shall undertake the “Work” as per the Work Order No. 

……………………………………….dated ………. in accordance with the ToR & 

conditions of contract attached hereto all of which will form part this agreement.   

3. The following documents shall be deemed to form and be read and construed as part of 

the Agreement i.e. 

a) Agreement Form 
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b) Integrity Agreement 

c) Letter of Acceptance 

d) Conditions of contract 

e) Schedule of the price bid 

f) Technical Bid 

g) Addenda / Corrigenda 

h) Minutes of Pre-bid Meeting 

i) All Correspondences  

The “Consultant” hereby covenants with IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the Agreement.  

 

The “IWAI” hereby covenants to pay the Consultant in consideration of such completion of 

works, the contract price at the time and in the manner prescribed by the Contract.  

 

IN WITNESS whereof the Parties hereto have caused this Agreement to be executed in 

accordance with the laws of Republic of India on the day, month and year indicated above.  

 

For and on behalf of  

(Inland Waterways Authority of India)  

For and on behalf of  

(Consultant) 

 

 

Signature _________________________ Signature___________________________ 

 

Name & Designation_________________ Name & Designation___________________ 

 

Stamp Stamp 

  

Witness – I Witness - I 

  

1)  Signature_______________________ 1)  Signature__________________________ 

  

  

2)  Name & Designation_________________ 2)  Name & Designation_________________ 

  

Stamp Stamp 
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Witness – II Witness - II 

  

1)  Signature_______________________ 1)  Signature__________________________ 

  

  

2)  Name & Designation_________________ 2)  Name & Designation_________________ 
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ANNEX - IV: DETAILS OF BANK ACCOUNT 

 

FOR RELEASE OF PAYMENT THROUGH 

ELECTRONIC FUND TRANSFER SYSTEM  

((To be submitted on Bidders Letter Head) 

 

NAME OF THE PROJECT:___________________________________ 

 

We ______________________(Name of the Bidder) hereby request you to give our 

payments by crediting our bank account directly by E-payment mode as per account details 

given below. We hereby undertake to intimate IWAI in case of any change in particulars 

given below and will not hold IWAI responsible for any delay / default due to any technical 

reasons beyond IWAI’s control:-   

Bank Account Number  :_________________________________ 

RTGS / NEFT / IFSC CODE  :_________________________________ 

NAME OF THE BANK   :_________________________________ 

ADDRESS OF THE BRANCH :_________________________________ 

OF THE BANK  

BRANCH CODE   :_________________________________ 

ACCOUNT TYPE     

(SAVING/CURRENT/OTHERS) :_________________________________ 
 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.  

 

We hereby declare that the particulars given above are correct and complete.  If the 

transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 

information, I/We would not hold IWAI responsible.   

 

Signature of Authorized Signatory  

Name & Designation 

Date: 

Place 
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ANNEX-V: BANK CERTIFICATION 

 

It is certified that above mentioned beneficiary holds a Bank Account No. 

…………………………. with our branch and the bank particulars mentioned above are 

correct.   

 

 

          

         Authorized 

Signatory  

Date:                                                                                               Authorization 

No.________ 

Name:_________________ 

 

Official Seal / Stamp of the Bank 
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ANNEX-VI: LETTER OF ACCEPTANCE OF TENDER 

(To be submitted on Bidders Letter Head) 

 

To,           Date: 

 Director (NER), 

 INLAND WATERWAYS AUTHORITY OF INDIA, 

 A-13, Sector – 1, Noida - 201 301,  

 District: - Gautam Budh Nagar (U.P.) 

 

Sub: Acceptance of Terms & Conditions of Tender. 

 

Tender Reference No:………………. 

Name of Tender / Work: - ……………………………………… 

 

Dear Sir, 

1. I/ We have downloaded /obtained the Tender document for the above mentioned 

‘Tender/Work’ from the website(s) namely:  www.iwai.nic.in OR 

https://eprocure.gov.in/eprocure/app as per your advertisement, given in the above 

mentioned website(s). 

2. I / We hereby certify that I / we have read the entire Terms and Conditions of the 

Tender documents from Page No. _______ to ______ (including all documents like 

annexure(s), schedule(s), etc.), which form part of the contract agreement and I / we 

shall abide hereby by the terms/conditions/clauses contained therein. 

3. The minutes of the pre-bid meeting (if any) and / or corrigendum(s) (if any) issued from 

time to time by your department / organization for this work too have also been taken 

into consideration, while submitting this acceptance letter.   

4. I / We hereby unconditionally accept the Tender conditions of above mentioned Tender 

document / minutes of the Pre-bid Meeting (if any) / corrigendum(s) (if any) in its totality 

/ entirety.  

5. In case any provisions of this Tender are found violated, then your department/ 

organisation shall without prejudice to any other right or remedy be at liberty to reject 

this Tender / Bid including the forfeiture of the full Earnest Money Deposit absolutely. 

 

Yours Faithfully 

(Signature of the Bidder, with Official Seal) 



 

  
 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                                                                                                                                                                                                
 

        
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   


