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NOTICE INVITING TENDER (NIT) 

(for publication in News Paper) 

 

 

              

 

INLAND WATERWAYS AUTHORITY OF INDIA,  
Ministry of Ports Shipping and Waterways, Govt. of India 

VR-72, Unit-6, (Near Governor House), Bhubaneswar-751001,  
Phone No-0674-2397334 

 

 NOTICE INVITING TENDER  
TENDER No. IWAI/BBS/3(93)/MLTS-PH-1/2023-24 

Online bids are invited from the Reputed contractors/firms for 
conducting Monthly Longitudinal Bathymetric Survey (Thalweg 
Survey) in NW-5 & NW -64. Total survey length (NW-5 & 64) = 344 
Kms.  
The Details of NIT: -E.M.D – Rs. 2,99,940/- . 
 Start date for download of Tenders 28.11.2023 @ 18:00, Last date of 
submission is  up to 15:30 hrs on 26.12.2023. Date of opening: 
27.12.2023 at 15:30 hrs. Cost of Tender document is Rs. 5,900/- 
(Rs.5000 + 900 GST 18%) for other terms & conditions please refer to 
IWAI website www.iwai.nic.in. And 
https://eprocure.gov.in/eprocure/app 

                            

Director, RO Bhubaneswar 
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INLAND WATERWAYS AUTHORITY OF INDIA 
 (MINISTRY OF PORTS, SHIPPING AND WATERWAYS, GOVT. OF INDIA) 

VR-72, Unit-6 (Near Raj Bhavan Square), Bhubaneswar-751001, Odisha 
Phone No : 0674-2397334 

E Mail: iwainw5@gmail.com, dirbhubaneswar@iwai.gov.in 
Website :www.iwai.nic.in 

 

NOTICE INVITING TENDER  (NIT) 

Tender No. IWAI/BBS/3(93)/MLTS-PH-1/2023-24 

 Online tenders in two bid system (“Technical bid” and “Financial bid”) 
are invited from experienced and resourceful Contractors/firms for 
Conducting monthly Longitudinal Bathymetric Survey (Thalweg Survey) in 
NW-5 from Dhamra to Pankapal via Dhamra & Kharsuan Rivers (155 Kms), 
including Sujanpur via Tantighai/Dudhai/Kani River (45.5 Kms). Matai 
River (39 Kms) and Mangalgadi to Paradip Port via Hansua/ Estuary 
/Kharnasi River (64 Kms)-Phase-I. Prohibited area 1 Km Dhamra Port & 11 
Kms Paradip Port). Total Length of Survey 246 Kms and Paradip to Cuttack 
(98 KM) for NW-64. Total Survey length (NW-5 & 64) = 344 Kms. Estimated 
Cost of the work and other details are as under:  

Term and Conditions: 
1. The Bids will be placed online at https://eprocure.gov.in/eprocure/app 
2. Estimated cost of work: Rs.1,49,97,024/-(Excluding GST 18% – 

Rs.26,99,464/-) = Total Rs.1,76,96,488/- FOR THREE YEARS.  
3. Date of uploading of tender document on website of 28/11/2023.  
4. Pre-bid Meeting: 07/12/2023 at 15:00 hrs. 

https://teams.microsoft.com/l/meetup-
join/19%3ameeting_OWY2MThjY2YtNmY4YS00MGYxLTg3ZTktMjBkODlkMm
U3MWJi%40thread.v2/0?context=%7b%22Tid%22%3a%22c4d675de-e1da-
4ab4-ac52-3299a6812ab9%22%2c%22Oid%22%3a%22823c1ccb-6a8f-4855-
9dc6-45316b8dcd88%22%7d 

5. Note: Minutes of the pre-bid meeting will be uploaded in Websites (IWAI &      
e-procure) which will be treated as a part of the tender document. All 
prospective bidders are requested to attend the pre-bid meeting and submit 
their views / comments on updating the tender documents.  

6. Bid Submission start date: 15/12/2023 at 09:00 hrs.  
7. Bid Document download end date & time: 26/12/2023 at 15:30 hrs.  
8. Bid Submission end date & time: 26/12/2023 at 15:30 hrs. 
9. Bid Opening date & time: 27/12/2023 at 15:30 hrs.  
10. Cost of Tender Document (Tender Fee): Rs.5, 000/- (Rupees Five thousand 

only). (Including GST 18% – Rs.900/-) = Total Rs.5, 900/- The tender 
document can be downloaded from IWAI website at www.iwai.nic.in / 
www.iwai.gov.in  and CPP Portal Website 
https://eprocure.gov.in/eprocure/app. The cost of tender document should 
be submitted before closing date and time of submission of bid through 
RTGS in the following account and branch in favour of  

Name of Account - IWAI Fund Plan Account no. – 80082140000187 
The Manager, Canara Bank IFSC Code  - CNRB0003675 

Plot No-2101, 1st Floor, IRC Village, Jayadev Vihar, 
Bhubaneswar, Dist-Khordha, PIN-751013 

MICR Code – 
 
 

751015011 
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Bid without tender cost will be treated as non-responsive / rejected. 

11. Earnest Money Deposit (EMD) for an amount of Rs. 2,99,940/- needs 
to be deposited in full through RTGS except Micro and Small 
Enterprises (MSEs) as defined in MSR Procurement Policy issued by 
Department of Micro, Small and Medium Enterprises (MSME) or 
Department or Start ups as recognized by Department of Industrial 
Policy & Promotion (DIPP) Department for promotion of industrial and 
internal trade (DPIIT)on submission of a valid registration certificate 
as per the Government of India rules. Documentary proof of EMD 
deposition / exemption certificate needs to be scanned and uploaded 
by the intending bidder. The RTGS for EMD should be deposited to 
the following account:  
 
Name of Account - IWAI Fund Plan Account no. – 80082140000187 
The Manager, Canara Bank IFSC Code  - CNRB0003675 
Plot No-2101, 1st Floor, IRC Village, 
Jayadev Vihar, Bhubaneswar,  
Dist-Khordha, PIN-751013 

MICR Code – 
 
 

751015011 
 
 

 

12. The scanned documentary proof of RTGS made toward Earnest 
Money Deposit mentioned above should be uploaded before the 
closing date and time of submission in the CPP Portal along with bid. 
In case the bidder fails to upload the instruments before the closing 
date and time of submission of bid, then the bid may be treated as 
non-responsive / rejected.  

13. Tenderer shall agree to the terms & conditions of the tender and 
submit the tender online duly signed in each page for agreeing the 
same. A signed declaration stating that no alteration has been made 
in any form in the downloaded tender document is to be enclosed 
with the tender by the bidder.  

14. The tenderer shall meet the following pre-qualification criteria:  

i. The tendering firms must have at least three years of experience in 
carrying out Hydrographic / Bathymetric surveys in rivers using 
Automated Hydrographic Survey System (AHSS), post processing, 
preparation of drawings and submission of reports as stipulated 
independently.  

ii. The tenderer should be conversant with the similar work and 
should submit credential for similar works carried out by them.  

iii. Tenderer shall have to submit the Permanent Account Number.  
iv. Average annual financial turnover during last 3 years ending 31st 

March of the previous financial year, should be at least       Rs. 45 
Lakhs. 

v. Experience of having successfully completed similar works during 
the last  7 years ending last day of month previous to the one in 
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which this tender is invited should be either of following:  
 

a) Three similar works completed not less than 40% of the 
estimated cost; or 

b) Two similar works completed not less than 50% of the 
estimated cost; or 

c) One similar work completed not less than 80% of the 
estimated cost  

 

vi. Latest certificate (not less than 4 months) of Solvency from 

nationalized / scheduled Bank included in the second schedule 

of the RBI Act for not less than Rs. 60 Lakhs shall be 

submitted along with the bid. 

vii. The Firm must have an IV registered Vessel committed for the 

duration of 3 years. 

viii. The Firm must have a local office for the duration of the 

contract. 

ix. The Firm must have adequate expertise complying of at least a 

category A, IHO certified charge Hydrographic Surveyor.  
 

15. The completed bid documents should be uploaded online by 
26.12.2023 @ 1530hrs and will be opened online next day on 
27.12.2023 @ 1530hrs.  
 

16. Time for completion: The Survey period including submission of 
report etc. shall be for 3 years on monthly basis.  

17. The bid validity period of tender document is 120 days. 
 

18. IWAI reserves the right to accept or reject any or all tenders without 
assigning any reason and no correspondence shall be entertained in 
this regard. 

19. Other terms and conditions are as per tender document. 
 

 

Director 
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                                 1. TENDER FORM 

           
Dated: -   

To 
The Director,  
Inland Waterways Authority of India,  
VR-72, Unit-6, Near Governor House, Bhubaneswar-751001. 

 
Sub:-Tender document for Monthly Longitudinal Bathymetric Survey 

(Thalweg Survey) in NW-5 (Phase-I) & NW-64 in Odisha. 
 
Sir, 

i. Having visited the site and examined the information and instructions for 
submission of tender, general conditions of contract, Special Condition of 
contracts, Technical, General and Detailed specification, Schedules and Bill 
of Quantities, Agreement and Bank Guarantee forms etc. for the above 
named works, I/ We hereby tender for execution of the works referred to in 
the tender documents in conformity with the said conditions of Contract, 
Specifications, Schedule of quantities for the sum as stated in Bill of 
quantities of this tender Document or such other sum as may be 
ascertained in accordance with the said conditions of contract. 

ii. I/ We undertake to complete and Deliver the whole of the works comprised 
in the Contract within the time as stated in the tender and also in 
accordance in all respects with the specifications, designs, drawings and 
instructions as mentioned in the tender documents. 

iii. I am tendering for the works mentioned in the table below and submitting 
the EMD through RTGS as mentioned in NIT as per the details given 
therein:- 

 

Sl
. 

Description of Works 
RTGS No EMD 

N
o & Date (Rs.) 

1. 

Monthly Longitudinal Bathymetric 
Survey (Thalweg Survey) in NW-5 from 
Dhamra to Pankapal via Dhamra & 
Kharsuan Rivers (155 Kms), 
Sujanpurvia Tantighai/ Dudhai/Kani 
River (45.5 Kms) Matai River (39 Km) 
and Mangalgadi to Paradeep Port via 
Hansua/Estuary/Kharnasi River (64 
Kms)-Phase-I. Total – 258 Kms 
(Prohibited area Dhamra Port 1 Km and 
Paradip Port 11 Kms Total =12 Kms) 
Total 246 Kms and Paradip to Cuttack   
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(98 KM) for NW-64. Total Survey length 
(NW-5 & 64) = 344 Kms. 

 
iv. I/ We agree to abide by this tender. I/ We agree to keep the tender open for 

a period of 90 days from the date of opening of price bids or extension there 
to as required by the IWAI and not to make any modifications in its terms 
and conditions.  

v. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid 
or I/ we make any modifications in the terms and conditions of my/ our 
tender if I/ We fail to commence the execution of the works as above, I/ We 
shall become liable for forfeiture of my/ our Earnest money, as aforesaid 
and IWAI shall without any prejudice to another right or remedy, be at the 
liberty to forfeit the said Earnest Money absolutely, otherwise the said 
earnest money shall be retained by IWAI towards part of Security Deposit 
to execute all the works referred to in the tender documents upon the 
terms and conditions contained or referred to therein and to carry out such 
deviations as may be ordered. Should this tender be accepted, I/ We agree 
to abide by and fulfil all the terms and conditions and provisions of this 
tender. No interest is payable on earnest money deposit and/ or security 
deposit. 

vi. I/ We have independently considered the amount of Liquidated Damages 
shown in the tender here to and agree that it represents a fair estimate of 
the loss likely to be suffered by IWAI in the event of works not being 
completed in time.  

vii. If this tender is accepted, I/ We undertake to enter into execute at my/ our 
cost when called upon by the employer to do so, a contract agreement in 
the prescribed form. Unless and until a formal Agreement is prepared and 
executed this tender together with your written acceptance thereto shall 
constitute a binding contract.  

viii. If my/ our tender is accepted, I/We am/are to be jointly and severely 
responsible for the due performance of the Contract. I/We also declare that 
the firm has not been banned or blacklisted by any Govt. or its department 
or any Quasi Govt. agency or Public-Sector Undertaking.  
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ix. I/ We understand that you are not bound to accept the lowest or any 
tender you may receive and may reject all or any tender without assigning 
any reason.  

x. I/ We certify that the tender submitted by me, us is strictly in accordance 
with the terms, conditions, specifications etc. as contained in the tender 
document, and it is further certified that it does not contain any deviation 
to the aforesaid documents.  

xi. I/We certify that I/we am/are familiar with all general and special laws, 
Acts, Ordinance, Rules & Regulation of the Municipalities, District, State 
and Central Government that may affect the work, its performance or 
personnel employed therein or environment.  

xii. It is certified that all information given in the tender is true and nothing 
has been concealed/ distorted. If at any time, it is found to have concealed/ 
distorted any material as mentioned above I/we am/are agreeable for 
summarily termination of contract by IWAI.  

 
Date ………………..                                  Signature   …………………... 

               Name ………………………. 

          Designation ………………... 
   

 

Duly authorized to sign & submit tender for and on behalf of  
 

(Name and address of firm with Seal)  
 
Witness: - 
 
 

Signature…………………………. 

Name: …………………………… 

Occupation ………………………. 

Address ………………………….. 

  Telephone No. ………………….. 
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2. INSTRUCTIONS TO THE TENDERER / BIDDER 
 

 
Instructions to the Tenderer / Bidders for e-submission of the bids online 

through the Central Public Procurement Portal for e-Procurement: 
 
 

1. Possession of valid Digital Signature Certificate (DSC) and enrolment / 
registration of the Tenderer / bidders on the e-procurement/e-tender 
portal is a prerequisite for e-tendering.  

2. Bidder should do the enrolment in the e-Procurement site using the 
https://eprocure.gov.in/eprocure/appoptionavailable “Enroll” Here on 
the home page Portal. Enrolment is free of charge. During enrolment / 
registration, the bidders should provide the correct / true information 
including valid e-mail ID. All the correspondence shall be made directly 
with the Employers / bidders through e-mail ID provided.  

3. Bidder need to login to the site through their user ID/ password chosen 
during enrolment / registration.  

4. Then the Digital Signature Certificate (Class II or Class III Certificates 
with signing key usage) issued by SIFY/TCS/n-Code/e-Mudra or any 
Certifying Authority recognized by CCA India on e-Token/Smart Card, 
should be registered.  

5. The DSC that is registered only should be used by the bidder and should 
ensure safety of the same.  

6. Tenderer / Bidder may go through the tenders published on the site and 
download the required tender documents / schedules for the tenders 
he/she is interested.  

7. After downloading / getting the tender document / schedules, the Bidder 
should go through them carefully and then submit the documents as 
asked.  

8. Bidder then logs into the site through the secured log in by giving the 
user ID / password chosen during enrolment / registration and then by 
giving the password of the e-Token / Smart Card to access DSC.  

9. Bidder selects the tender which he/she is interested in by using the 
search option & then moves it to the “my favourites‟ folder.  

10. From the favourite’s folder, he selects the tender to view all the details 
indicated.  

11. It is construed that the bidder has read all the terms and conditions 
before submitting their offer. Bidder should go through the tender 
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schedules carefully and upload the documents as asked; otherwise, the 
bid will be rejected. 

12. Bidder, in advance, should get ready the bid documents to be submitted 
as indicated in the tender document / schedule and generally, they can 
be in general PDF/xls/rar/jpg formats. If there is more than one 
document, they can be clubbed together and can be provided in the 
requested format. Each document to be uploaded through online for the 
tenders should be less than 2 MB. If any document is more than 2MB, it 
can be reduced through zip/rar and the same can be uploaded, if 
permitted.  

13. If there are any clarifications, this may be obtained through the site (or) 
through the contract details (or) during the pre-bid meeting, if any. 
Bidder should take into account the Corrigendum published from time to 
time before submitting the online bids.  

14. The Bidders can update well in advance, the documents such as 
certificates, annual report details etc., under My Space option and these 
can be selected as per tender requirements and then send along with bid 
documents during bid submission. This will facilitate the bid submission 
process faster by reducing upload time of bids.  

15. Bidder should submit the Tender Fee & EMD as specified in the tender. 
The copy of the RTGS payment made should be posted / couriered / 
given in person to the Tender Inviting Authority within the due date as 
mentioned in this tender document. Scanned copy of the RTGS payment 
made should be uploaded as part of the offer.  

16. While submitting the bids online, the bidder reads the term & conditions 
and accepts the same to proceed further to submit the bid packets.  

17. The details of the RTGS should tally with the details available in the 
scanned copy and the data entered during bid submission time. 
Otherwise submitted bid will not be acceptable.  

18. The bidder has to digitally sign and upload the required bid documents 
one by one as indicated. Bidders to note that the very act of using DSC 
for downloading the bids and uploading their offers shall be deemed to be 
a confirmation that they have read all sections and pages of the bid 
document including General conditions of contract without any exception 
and have understood the entire document and are clear about the 
requirement of the tender requirements.  

19. The bidder has to upload the relevant files required as indicated in the 
cover content. In case of any irrelevant files, the bid will be rejected. 
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20. If the price bid format is provided in a spread sheet file like 
BoQ_xxxx.xls, the rates offered should be entered in the allotted space 
only and uploaded after filling the relevant columns. The Price Bid / BOQ 
template must not be modified / replaced by the bidder else the bid 
submitted is liable to be rejected for this tender. 

21. The bidders are requested to submit the bids through online e-tendering 
system to the Tender Inviting Authority (TIA) well before the bid 
submission end date & time (as per Server System Clock). The TIA will 
not be held responsible for any sort of delay or the difficulties faced 
during the submission, of bids online by the bidders at the eleventh 
hour. 

22. After the bid submission, the acknowledgement number, given by the e-
tendering system should be printed by the bidder and kept as a record or 
evidence for online submission of bid for the particular tender and will 
also act as an entry pass to participate in the bid opening date.  

23. The bidder should ensure / see that the bid documents submitted 
should be free from virus and if the documents could not be opened, due 
to virus, during tender opening, the bid is likely / liable to be rejected.  

24. The time settings fixed in the server side & displayed at the top of the 
tender site, will be valid for all actions of requesting, bid submission, bid 
opening etc., in the e-tender system. The bidders should follow this time 
during bid submission.  

25. All the data being entered by the bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data entered 
will not viewable by unauthorized persons during bid submission & not 
be viewable by any one until the time of bid opening.  

26. Any bid document that is uploaded to the server is subjected to 
symmetric encryption using a system generated symmetric key. Further 
this key is subjected to asymmetric encryption using buyers/bid 
openers‟ public keys. Overall, the uploaded tender documents become 
readable only after the tender opening by the authorized bid openers.  

27. The confidentiality of the bids is maintained since the secured Socket 
Layer 128 bit encryption technology is used. Data storage encryption of 
sensitive fields is done. 

28. The bidder should logout of the tendering system using the normal 
logout option available at the top right hand corner and not by selecting 
the (X) exit option in the browser. 
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29. Any queries relating to the tender document and the terms and 
conditions contained therein should be addressed to the Tender Inviting 
Authority for a tender or the relevant contract person indicated in the 
tender. 

30. Any queries relating to the process of online bid submission or queries 
relating to CPP Portal in general may be directed to the 24X7 CPP Portal 
Helpdesk. The contact number for the helpdesk is 1800 233 7315. 

31. The details of work to be carried out and its scope are given in this 
tender document, which also indicate brief descriptions of the work to be 
executed. The tenderers are advised to study the same carefully before 
tendering and they shall be deemed to have fully acquainted themselves 
with the same.  

32. The tenderers are advised to inspect and examine the site and its 
surroundings and satisfy themselves before submitting their tenders, in 
respect of the site conditions including but not restricting to the following 
which may influence or affect the work or cost thereof under the 
contract:  

a. Site conditions including access to the site, existing and required 
roads & other means of transport/ communication for use by him in 
connection with the work;  

b. Requirement and availability of land and other facilities for his 
enabling works, colonies, stores & workshop etc.  

c. Ground conditions including those bearing upon transportation, 
disposal, handling and storage of materials required for the work or 
obtained there from;  

d. Source of extent of availability of suitable materials including water 
and labour (technical, skilled and unskilled) etc., required for work 
and Laws and Regulations governing their use and employment.  

e. Geological, meteorological, topographical, hydrological, 
morphological and other general features of the site and its 
surroundings as are pertaining to and needed for the performance of 
the work.  

f. The type of equipment and facilities needed, preliminary to / for and 
in the performance of the work and;  

g. All other information pertaining to and needed for the work 
including information as to the risks, contingencies and other 
circumstances which may influence or affect the work or the cost 
thereof under this contract.  

33. The tenderers shall note that information, if any in regard to the work 
site and local conditions as contained in these tender documents except 
for the material agreed to be supplied by the Authority, has been given 
merely to assist the tenderer and is not warranted to be complete.  
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34. The tenderers shall note and bear in mind that the Authority (IWAI) shall 
bear no responsibility for the lack of acquaintance with site condition, 
system etc. or any information relating thereto, on their part. The 
consequence of the lack of any knowledge aforesaid, on the part of the 
tenderers shall be at their risk and cost and no charges or claims 
whatsoever consequent upon the lack of any information, knowledge or 
understanding shall be entertained or payable by the Authority. 

35. Immediately upon download of the Tender documents from website, the 
tenderers are urged to submit a written request atleast one days prior to 
the date fixed for pre-bid meeting to the Engineer-in-Charge issuing the 
tender, on matters where clarifications or additional information is 
desired, if needed. This clause however will be applicable only in the 
case, if pre-bid conference is stipulated. 

36. IWAI shall have an unqualified option under the said bid bond to claim 
the amount there under in the event of the Bidder failing to keep the bid 
valid up to the date specified or refusing to accept work or carry it out in 
accordance with the bid if the IWAI decides to award the Work to the 
Bidder. 

37. The EMD shall be retained with the IWAI until finalization of tenders. 
Further, Security Deposit as per the clause of Security shall be payable 
by the successful bidder. If the tenderer fails to furnish the Security 
Deposit in accordance with tender conditions EMD shall be forfeited. In 
the event of the Bidder becoming the successful Contractor, the amount 
of EMD would be adjusted against the Security Deposit. 

38. IWAI shall, however, arrange to release the EMD in respect of 
unsuccessful bidders within 30 (thirty) days of placement of order to 
successful bidder. No interest shall be payable on EMD by IWAI. 

39. Late bids, delayed bids received after the stipulated last date and time for 
receipt of bids, due to any reasons whatsoever will not be considered. 

40. The Tender Evaluation Committee (TEC) shall open the tenders in the 
presence of the intending tenderers who may be present at the date and 
time of opening informed in the bid document or subsequently. If any of 
the tenderer or his agent is not present at the time of opening of tender, 
the TEC shall open the tenders of the absentee tenderer and same shall 
be binding on the absentee tenderer. 

41. The successful tenderers shall be required to execute a contract 
agreement in the given format. In case of any refusal/ failure on the part 
of such successful tenderer to execute such a contract shall be deemed 
to be a failure on the part of such successful bidder to comply with the 
terms contained herein. 
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42. All the drawings, documents, reports etc. which would be required to be 
prepared by the Tenderer during the course of the assignment. 

43. If the Tender is submitted by an individual, it shall be signed by the 
proprietor above his full name and full name of his firm with its current 
business address. 

44. If the Tender is submitted by the proprietary firm, it shall be signed by 
the proprietor above his full name and full name of his firm with its 
name and current business address.  

45. If the Tender is submitted by a firm in partnership, it shall be signed by 
all the partners of the firm above their full names and current business 
address or by a partner holding the power of attorney for the firm for 
signing the Tender in which cases a certified copy of the power of 
attorney shall accompany the Tender. A certified copy of the partnership 
deed and current business address of all the partners of the firm shall 
also accompany the Tender. 

46. If the Tender is submitted by a limited company, or a limited 
Corporation, it shall be signed by a duly authorized person holding the 
power of attorney for signing the tender in which case a certified copy of 
the power of attorney shall accompany the Tender. Such limited 
company or corporation may be required to furnish satisfactory evidence 
of its existence before the contract is awarded. „Satisfactory evidence 
means the certificate of incorporation of the limited company or 
corporation under Indian Companies Act, 1956. 

47. If the Tender is submitted by a group of firms, the sponsoring firm shall 
be submit complete information pertaining to each firm in the group and 
state along with the bid as to which of the firm shall have the 
responsibility for tendering and for completion of the contract document 
and furnish evidence admissible in law in respect of the authority 
assigned to such firm on behalf of the group of firms for tendering and 
for completion of the contract document. The full information and 
satisfactory evidence pertaining to the participation of each member of 
the group of firm in the firm in the Tender shall be furnished along with 
the Tender. 

48. Bidders shall clearly indicate their legal constitution and the person 
signing the tender shall state his capacity and also the source of his 
ability to bind the bidder. The power of attorney or authorization or any 
other document constituting adequate proof of the ability of the signatory 
to bind the bidder shall be annexed to the bid. The Owner may reject 
outright any bid unsupported by adequate proof of the signatory’s 
authority. 
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49. The bid document shall be completed in all respects and shall be 
submitted together with the requisite information and appendices. They 
shall be complete and free from ambiguity, change or inter-lineation. In 
case IWAI requires any information/ clarification(s) from the Bidder in 
respect of the bid documents, the bidder shall be required to furnish the 
same in writing, to IWAI at the earliest where no time is specified by IWAI 
to furnish the same. A failure to furnish the same shall entitle IWAI to 
cancel/ reject the bid 

50. Bid containing qualifying expressions such as “subject to minimum 
acceptance” or “subject to availability of material/ equipment” etc. is 
liable to be rejected. 

51. IWAI reserves the right to reject any or all bids without assigning any 
reasons. 
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3. SUBMISSION OF TENDER 
 
The Bidder is required to submit their tender in two parts as given below:  
 
3.1 Part A – Technical bid  
 
The bidder shall submit the technical bid keeping in view the scope of work listed 
in the TOR and indicate the bidder's approach for completing the work in time 
giving the details such as work programme, deployment of technical personnel and 
staff with their qualification, status etc. be used for the survey work. The technical 
proposal would cover, inter-alia, the following: - 
 

a) Scanned copy of Full profile of the Company with details such as 
composition / ownership / shareholding pattern, details of top management 
(Board members), key officials with documentary evidence, background of 
the organization with respect to similar experience and brief description of 
projects undertaken (for the past 3 years) in the relevant field including 
scope of work and nature of consultancy services offered. The details of 
work carried out may be furnished in Proforma V. 

b) Copies of satisfactory work completion certificate in case of completed 
Hydrographic / Bathymetric survey works and shall be submitted as proof 
of work experience.  

c) Copy of Proof of eligibility or substantial completion in the past Three years 

i. Three similar works completed not less than 40% of the estimated 
cost; or 

ii. Two similar works completed not less than 50% of the estimated cost; 
or 

iii. One similar work completed not less than 80% of the estimated cost. 
Note :- Similar Works refers to Firm / Contractor / Organisations having 

experience of executing Hydrographic Survey Works.  
 

d) Tender Fee and EMD as specified in NIT.  

e) A short write up on methodology to be adopted for the present work giving 
schematic plan, tentative diagrams & drawings and proposed approach and 
program to carry out in this assignment. 

f) Details of the organizational set up for carrying out the subject work and 
the individual expertise.  

g) List of key experts‟ (as per Pro forma - IX) with complete CV's who would be 
associated with the present assignment with their specific scope of work. 
This should be supported by letters from those associates.  

h) A signed declaration stating that the tenderer/ bidder has not made any 
addition / deletion / change to any of the tender Sections and it is exactly 
as per the document available at IWAI web site (or) e-procure NIC website 
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www.iwai.nic.in or https://eprocure.gov.in/eprocure/app 

i) Copy of the Annual Report / Audited balance sheets, for the last 3 years.  

j) Latest Solvency certificate (not less than 4 months).issued from the Bank 
for an amount not less than Rs. 60 Lakhs. 

k) Copy of PAN card.  

l) Copy of Bank Account details for transaction through e-payment. 

m) Copy of any other details which bidder may feel relevant.  

n) Copy of GST registration certificate.  

o) Copy of registration with PF and ESI authorities. 

p) Details of Survey vessels / FRP Boat proposed to be deployed.  

q) Details of Survey equipment proposed to be deployed. 

r) Details of Data Processing Software to be used. 

s) Procedure to be adopted for Position control, sounding measurement & 
Chart Datum fixing etc.  

t) Any other details which tenderer may feel relevant to carry out the present 
assignment  

u) Letter of Authority for signing and negotiation of tender (as the case may 
be).  

v) The Bid documents shall be signed by the bidder on each page before 
uploading.  

It may please be noted that the technical proposal shall not contain any 
reference to the Financial bid.  

 

3.2 Part B – Financial Bid  
 

Price Bid in excel format (BOQ_xxxx.xls) provided along with this tender shall be 
used for quoting prices / offer only in Financial Bid (Online). It may please be 
noted that this part shall not contain any terms & conditions. Any condition given 
in the price bid will be a sufficient cause for rejection of bid. 
 

(i) This will contain total amount to be charged for completing the work. The 
total amount shall be quoted as a lump-sum amount as under:  

(ii) While working out total cost, following points should be noted.  

a) The Tenderer will have to make their own arrangements for the 
transport / accommodation / TA/DA of their personnel assigned to 
this project for their site works, visiting various offices and other 
places for meetings, presentations and discussions.  

b) Bidders are advised to submit quotation strictly based upon technical 
specification, terms and conditions contained in technical 
specifications, terms and conditions contained in documents and not 
to stipulate any deviations. Any change in this may lead to rejection 
of bid 
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c) The amount quoted would deem to have included all the incidental 
cost including cost of Bid containing qualifying expressions such as 
“subject to minimum acceptance” or “subject to availability of 
material/ equipment” etc. is liable to be rejected. 
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4.BID EVALUATION 
 
 

(i) Selection of the bidder for the Survey work shall be based on Technical bid and 
Financial bid evaluation. 

(ii) Financial bid (Price bids) will be evaluated and compared based on Lowest prices 

quoted (L-1).  No weightage carries over on Technical bid evaluation at the time of 
Financial bid evaluation. 

(iii) From the time the Proposals are opened to the time the Contract is awarded, the 
Tenderer should not contact the Employer on any matter related to its Technical 

and/or Financial Proposal. Any effort by Tenderer to influence the Employer in the 

examination, evaluation, ranking of Proposals, and recommendation for award of 
Contract may result in the rejection of the Tenderer‟ Proposal.  

(iv) The tender shall be evaluated by the Tender Evaluation Committee (TEC) 

constituted by the employer. 

(v) The employer shall consider the financial proposal only after analysing and 
evaluating the Technical Proposals and finding the bidder fit / qualified for 
considering his financial proposal. 

(vi) The tender committee shall evaluate the Technical Proposals on the basis of the 

merit of the bidder, their experience and exposure in the respective field, their 
responsiveness to the Terms of Reference and the schematic plan, tentative 
diagrams and drawings as submitted by the bidder. Proposal may be rejected if it 

is found deficient as per the requirement indicated in the tender document. Only 
responsive proposals shall be further taken up for evaluation. Evaluation of the 
technical proposal will start first and at this stage the financial bid (proposal) will 
remain unopened. The IWAI may request any / all bidders for furnishing 

clarifications on its technical proposal during the evaluation process. Such 

requests will be communicated in writing and the clarifications to be furnished 
thereon shall not lead to any changes in the financial offer.  

(vii) Financial proposals of only those firms who are technically qualified shall be 

opened on a subsequent date with due prior intimation in the presence of the 
Tenderer representatives who choose to attend. If any of the tenderer or his agent 
is not present at the time of opening of tender, the TEC shall open the tenders of 

the absentee tenderer and same shall then be binding on the absentee tenderer. 

(viii) The name of the Tenderer, their technical qualification and their financial 
proposal shall be read out. The TEC will correct any computational errors. When 

correcting computational errors, in case of discrepancy between a partial amount 
and the total amount, or between word and figures, the former will prevail. The 

Employer will keep a register of representatives attending the meeting.  

(ix) The EMD shall be retained with the IWAI until finalization of tenders. Further, 
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security deposit as per the clause of Security shall be payable by the successful 
bidder. If the tenderer fails to furnish the security deposit in accordance with 
tender conditions EMD shall be forfeited. In the event of the Bidder becoming the 

successful Contractor. The amount of EMD would be adjusted against the 
Security deposit. 

(x) IWAI shall, however, arrange to release the EMD in respect of unsuccessful 
bidders within 30 (thirty) days of placement of order to successful bidder. No 
interest shall be payable on EMD by IWAI. 

(xi) Late bids, delayed bids received after the stipulated last date and time for receipt 
of bids, due to any reasons whatsoever will not be considered. 

(xii) The successful tenderers shall be required to execute a contract Agreement in the 
given format. In case of any refusal / failure on the part of such successful 
tenderer to execute such a contract shall be deemed to be a failure on the part of 
such successful bidder to comply with the terms contained herein. 

(xiii) None of these documents shall be used by the successful Tenderer for any 
purpose other than of this contract. 

(xiv) IWAI reserves the right to reject any or all bids without assigning any reasons. 
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GENERAL CONDITIONS OF CONTRACT 
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PART-II 

GENERAL CONDITIONS OF CONTRACT 

C O N T E N T S 

CLAUSE-1 : DEFINITIONS 

CLAUSE-2 : INTERPRETATIONS 

CLAUSE-3 : PERFORMANCE GUARANTEE & SECURITY DEPOSIT 

CLAUSE-4 : REFUND OF SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT DOCUMENTS 

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE‟S 

 REPRESENTATIVE 

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10      : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11      : CHANGE IN CONSTITUTION 

CLAUSE-12      : COMMENCEMENT OF WORK 

CLAUSE-13      : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

  SPECIFICATION DRAWINGS AND ORDERS ETC. 

CLAUSE-14      : SETTING OUT THE WORKS 

CLAUSE-15      : URGENT WORKS 

CLAUSE-16      : DEVIATIONS 

CLAUSE-17      : CONTRACTORS SUPERVISION 

CLAUSE-18      : INSTRUCTION AND NOTICE 

CLAUSE-19      : PLANT AND EQUIPMENT 

CLAUSE-20      : PATENT RIGHTS 

CLAUSE-21      : MATERIALS 

CLAUSE-22      : LAWS GOVERNING THE CONTRACT 

CLAUSE-23      : WATCHING AND LIGHTING 

CLAUSE-24      : WORK DURING NIGHT OR ON SUNDAYS AND 

  HOLIDAYS 

CLAUSE-25      : LABOUR 

CLAUSE-26      : MATERIALS OBTAINED FROM EXCAVATION AND 

  TREASURE TROVE, FOSSILS ETC. 

CLAUSE-27      : FORCE MAJEURE 

CLAUSE-28      : LIABILITY FOR DAMAGE, DEFECTS OR 
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  IMPERFECTIONS & RECTIFICATION THERE OF 

CLAUSE-29 : CONTRACTOR‟S LIABILITY AND INSURANCE 

CLAUSE-30 :  SUSPENSION OF WORKS 

CLAUSE-31 : FORE CLOSURE OF CONTRACT IN FULL OR IN PART 

 : DUE TO ABANDONMENT OR REDUCTION IN SCOPE 

 : OF WORK 

CLAUSE-32 : TERMINATION OF CONTRACT ON DEATH 

CLAUSE-33 : CORRUPT PRACTICE & TERMINATION OF CONTRACT 

 : IN FULL OR IN PART 

CLAUSE-34 : COMPLETION TIME AND EXTENSIONS 

CLAUSE-35 : COMPENSATION FOR DELAY 

CLAUSE-36 : LIQUIDATED DAMAGES 

CLAUSE-37 : INSPECTION AND APPROVAL 
CLAUSE-38 : COMPLETION CERTIFICATE 

CLAUSE-39 : MEASUREMENTS 

CLAUSE-40 : PAYMENT ON ACCOUNT 

CLAUSE-41 : TAXES, DUTIES AND LEVIES ETC. 

CLAUSE-42 : TAX DEDUCTION AT SOURCE 

CLAUSE-43 : PAYMENT ON FINAL BILL 

CLAUSE-44 : OVER PAYMENTS AND UNDER PAYMENTS 

CLAUSE-45 : CONTRACT MATTERS TO BE TREATED ASCONFIDENTIAL 

CLAUSE-46 : FINALITY CLAUSE 

CLAUSE-47 : SUM PAYABLE BY WAY OF COMPENSATION TO BE 

  
CONSIDERED IS REASONABLE WITHOUT PREFERENCE 
ACTUAL LOSS 

CLAUSE-48 : ARBITRATION 

CLAUSE-49 : VALIDITY OF TERMS & CONDITIONS 
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CLAUSE - 1: DEFINITIONS 

In the contract, the following words & expressions shall, unless context otherwise 

requires, have the meaning thereby respectively assigned to them: 

I. Contract: means the documents forming the tender and acceptance 

thereof and the formal agreement executed between the competent 

authority on behalf of the Chairman, Inland Waterways Authority of 

India and the Contractor, together within the documents referred to 

therein including these conditions, the specifications, designs, drawings 

and instructions issued from time to time by the Engineer-in-charge and 

all these documents taken together shall be deemed to form one contract 

and shall be complementary to one another  

II. Contract sum; means the amount arrived at by multiplying the 

quantities shown in the schedule of quantities and price by the 

respective item rates as allowed.  

III. Contractor: means the successful tenderer who is awarded the contract 

to perform the work covered under these tender documents and shall be 

deemed to include the Contractor’s successors, executors, 

representatives or assign approved by the Engineer-in-charge.  

IV. Employer means the Chairman, Inland Waterways Authority of India 

and his successors.  

V. IWAI/ Authority/ Department/ Owner shall mean the Inland 

Waterways Authority of India, which invites tenders on behalf of the 

Chairman, IWAI and includes therein-legal representatives, successors 

and assigns.  

VI. Engineer-In-Charge (EIC) means the Engineer officer Authorized to 

direct, supervise and be In-charge of the works for the purpose of this 

contract who shall supervise and be in charge of the work.  

VII. Engineer-in-charge representative shall mean any officer of the 

Authority nominated by the Engineer-in-charge for day to day 

supervision, checking, taking measurement, checking bills, ensuring 

quality control, inspecting works and other related works for completion 

of the project. 

VIII. Chairman: means Chairman of Inland Waterways Authority of India. 
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IX. Vice Chairman: means Vice Chairman of Inland Waterways Authority of 

India.  

X. Member (Technical): means Member (Technical) of Inland Waterways 

Authority of India. 

XI. Member (Finance): means Member (Finance) of Inland Waterways  

Authority of India. 

XII. Secretary: means Secretary of Inland Waterways Authority of India. 

XIII. Chief Engineer: means the Chief Engineer of the Authority, as the case 

may be. 

XIV. Hydrographic Chief: means the Hydrographic Chief of the Authority, as 

the case may be. 

XV. Director: means the Director of the Authority, as the case may be.  

XVI. Senior Hydrographic Surveyor: means the Senior Hydrographic 

Surveyor of the Authority, as the case may be  

XVII. Deputy Director: means the Deputy Director of the Authority, as the 

case may be.  

XVIII. Deputy Director (Project): means the Deputy Director (Project) of the 

Authority, as the case may be.  

XIX. Assistant Hydrographic Surveyor: means the Assistant Hydrographic 

Surveyor of the Authority, as the case may be  

XX. Assistant Director: means the Asst. Director of the Authority, as the 

case may be.  

XXI. Junior Hydrographic Surveyor: means the Junior Hydrographic 

Surveyor of the Authority, as the case may be  

XXII. Technical Assistant: means the Technical Assistant of the Authority, as 

the case may be  

XXIII. Work Order: means a letter from the Authority conveying the acceptance 

of the tender/offer subject to such reservations as may have been stated 

therein.  

XXIV. Day: means a calendar day beginning and ending at mid-night.  

XXV. Week: means seven consecutive calendar days  

XXVI. Month: means the one Calendar month.  

XXVII. Site: means the waterway and / or other places through which the 

works are to be executed.  
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XXVIII. Vessel: means the vessel / craft belonging to the Contractor for carrying 

out the work.  

XXIX. Drawings: means the drawings referred to in the specifications and / or 

appended with the tender document, any modifications of such drawings 

approved in writing by the Engineer-in-Charge and shall also include 

drawings issued for actual execution of the work time to time by the 

Engineer-in-Charge.  

XXX. Urgent Works: means any urgent nature which in the opinion of the 

Engineer-In-Charge become necessary at the time of execution and / or 

during the progress of work to obviate any risk or accident or failure or 

to obviate any risk of damage to the vessel structure, or required to 

accelerate the progress of work or which becomes necessary for security 

or for any other reason the Engineer-in-Charge may deem expedient.  

XXXI. Work/ works: means work / works to be executed in accordance with 

the contract.  

XXXII. Schedules: referred to in these conditions shall mean the relevant 

schedules annexed to the tender papers or the standard schedule of 

rates of the Govt. mentioned with the amendments thereto issued up to 

the date of receipt of the tender. 

XXXIII. District: specifications mean the specifications followed by the State 

Government in the area where the work is to be executed.  

XXXIV. Tendered value: means the value of the entire work as stipulated in the 

letter of award. 

CLAUSE – 2 : INTERPRETATIONS 

Words imparting the singular only shall also include the plural; he 
includes she and vice-versa unless this is repugnant to the context. 
Heading and marginal notes in these General Conditions shall not be 
deemed to form part thereof or be taken into consideration in the 
interpretation of construction thereof of the contract. 

CLAUSE – 3: PERFORMANCE GUARANTEE & SECURITY DEPOSIT 

3.1 : PERFORMANCE GUARANTEE  

The contractor shall be required to deposit an amount equal to 5% (Five 
percent) of the tendered value of the work as Performance Guarantee in 
the form of either RTGS payable at any nationalized/schedule bank OR 
an irrevocable Bank Guarantee bond of any scheduled bank or State 
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Bank of India in accordance with the form prescribed within 15 days of 
the issue of the work order. The Bank Guarantee shall be valid till expiry 
of 90 days after the end of “Period of liability‟ defined in the contract 
document.  

3.2 : SECURITY DEPOSIT  

Security Deposit including EMD already submitted will be 5% (Five 
percent) of the contract value of the work.  The EMD received from 
successful Tenderer will be converted as Security Deposit on signing of 
the Agreement.  The balance Security Deposit (i.e. Total 5% SD deducting 
EMD submitted with technical bid) shall be paid in the form of RTGS 
before signing of Agreement. Bank Guarantee will not be accepted as 
security deposit 

3.3 The contractor whose tender is accepted has to enter into an Agreement 
with IWAI for the due fulfillment of the contract. The security amount will 
be accepted in form of RTGS in favour of “Inland Waterways Authority of 
India – Fund Plan” only payable at Bhubaneswar. 

3.4 The total Performance Guarantee & Security Deposit shall remain with 
IWAI till defect liability period after satisfactory completion of work.  

3.5 Interest will not be paid on Security Deposit or Performance Guarantee.  

3.6 If the contractor having been called upon by the Engineer-in-Charge to 
furnish the security fails to do so within the specified period, the EMD 
submitted by the contractor shall be forfeited. It shall be lawful for the 
Employer: 

i) To recover the amount of balance security deposit by deducting the 
amount from the pending bills of the contractor under this contract or 
any other contract with the Authority, OR  

ii) To cancel the contract or any part thereof and to carry out the work or 
authorize to carry out the work/ works at the risk and cost of the 
contractor.  

3.7 No claim shall lie against the authority either in respect of interest or any 
depreciation in value of any security.  

3.8 The Contractor shall guarantee the execution of the terms of the Contract 
within stipulated period of time from the date of acceptance of the bid and 
in order to execute the work uniformly the contractor will ensure 
deployment of adequate survey boat with manpower and equipment 
throughout the contract period. Any damage or defect that may arise or lie 
undiscovered at the time of the final payment connected in any way with 
the work done by him or in the workmanship, shall be rectified by the 
contractor at his own expenses as deemed necessary by the engineer or in 
default, the engineer may cause the same to be made good by other 
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agencies and deduct expenses (of which the certificate of the Engineer 
shall be final) from any sums that may be then or at any time thereafter, 
become due to the contractor under the Contract or from the amount 
released by encashing the contract performance guarantee or recover 
otherwise from the contractor.  

3.9 If the Contractor feels that any variation in work or in quantity of survey 
work be beneficial or necessary to fulfill the guarantees called for, he shall 
bring to this notice of the Engineer in charge in writing, at appropriate 
time but prior to the execution of the work and take written acceptance of 
same from the engineer before proceedings with the works.  

3.10 From the commencement of completion of work, contractor shall take full 
responsibility for the care of work including all temporary works, or to any 
part thereof or to any temporary works from any cause whatsoever, shall 
at his own cost repair and make good the same so that at completion, 
work shall be in good order and in conformity, in every respect, with the 
requirements of contract and Engineer’s instruction.  

3.11 If the contractor neglects to observe or fails to perform any of his 
obligations under the contract / under Clause 33, it shall be lawful for the 
Employer/ EIC to forfeit either in whole or in part, the Security Deposit & 
Performance Guarantee furnished by the contractor. However, if the 
contractor duly performs and completes the contract in all respects and 
presents in absolute "NO DEMAND CERTIFICATE” in the prescribed form, 
the IWAI shall refund the security deposit to the contractor after 
deduction of cost and expenses that the Authority may have incurred and 
other money including all losses and damages which the Authority is 
entitled to recover from the Contractor.  

3.12 In case of delay in the progress of work, the Engineer- in-Charge shall 
issue to the contractor a memo in writing pointing out the delay in 
progress and calling upon the contractor to explain the causes for the 
delay within 3 days of receipt of the memo and 10 days from issuance of 
memo whichever is earlier. If the Engineer-in-Charge is not satisfied with 
the explanations offered, he may forfeit the security deposit and / or 
withhold payment of pending bills in whole or in part and/ or get the 
measures of rectification of progress of work accelerated to the pre-defined 
level at the risk and cost of the contractor.  

3.13 All compensation or other sums of money payable by the contractor under 
the terms of the contract or any other contract or on any other account 
whatsoever, may be deducted from or paid by the sale of a sufficient part 
of his security or from the interest arising there from or from any sums 
which may be due or may become due to the contractor by the Authority 
on any account whatsoever. Also, in the event of the contractor’s security 
deposit being reduced by reasons of such deductions or sale, as aforesaid 
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the contractor shall, within 14 days of receipt of notice of demand from 
the Engineer-in-Charge make good the deficit in his security deposit. 

CLAUSE – 4 : REFUND OF SECURITY DEPOSIT 

The Security Deposit less any amount due shall, on demand, be returned 
to the contractor on the expiry of defects liability period or on payment of 
the amount of the final bill payable in accordance with the agreement 
conditions, whichever is later, provided the Engineer-In-Charge is 
satisfied that there is no demand outstanding against the contractor. 

CLAUSE – 5: SUFFICIENCY OF TENDER 

5.1 The contractor shall be deemed to have satisfied himself before tendering 
as to the correctness and sufficiency of his tender for the works and of the 
rates quoted in the schedule of Quantities and Prices which shall (except 
as otherwise provided in the contract) cover all his obligations under the 
contract and all matters and things necessary for the proper execution 
and completion of the works in accordance with the provisions of the 
contract and its operation during execution of work. 

5.2 The Contractor is deemed to have independently obtained all necessary 
information for the purpose of preparing the bid and his bid as accepted 
shall be deemed to have taken into consideration all contingencies as may 
arise due to such information or lack of the same.  

5.3 The Contractor shall be deemed to have examined, visited and acquainted 
himself with the site and the surroundings to have satisfied himself to the 
nature of contract and the stretch to be dredged in all weather conditions 
and as to the nature and conditions of means of transport and 
communication, whether by land, or by sea, to have made local 
independent inquires as to the soil/sub soil conditions variations thereof, 
storms, prevailing winds, oceanographic, bathymetric, climatic conditions 
and all other matter effecting the work.  

5.4 Any neglect or omission or failure on the part of the contractor in 
obtaining necessary and reliable information upon the forgoing or any 
other matter affecting the contract shall not relieve the Contractor, of his 
responsibility/any risk/liability for completion of the work in strict 
accordance with the terms of the Contract. 

CLAUSE – 6: CONTRACT DOCUMENTS 

6.1 The language in which the contract documents shall be drawn up shall be 
English and if the said documents are written in more than one language, 
the language according to which the contract is to be constructed and 
interpreted shall be English and designated as the “Ruling Language”.  

6.2 The Contractor shall be furnished free of charge certified true copy of the 
contract document.  
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6.3 A copy of the Contract Documents furnished to the Contractor as 
aforesaid shall be kept by the Contractor on the Site in good order and the 
same shall at all reasonable time be available for inspection and use by 
the Engineer-in-Charge, his representatives or by other Inspecting officers 
of the Authority.  

6.4 None of these Documents shall be used by the Contractor for any purpose 
other than that of this contract.  

CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 

7.1 Detailed drawings shall be followed in preference to small-scale drawings 
and figured dimensions in preference to scaled dimensions. The case of 
discrepancy between the Schedule of Quantities and prices, the 
Specifications and/ or the drawings, the following order of precedence 
shall be observed: -  

(a) Description in the Schedule of Quantities and Prices.  
(b) Relevant Specifications and Special Conditions, if any.  
(c) Drawings.  
(d) General Specifications.  

7.2 The contractor shall study and compare the drawings, specifications and 
other relevant information given to him by the Engineer-in-Charge and 
shall report in writing to the Engineer-in-Charge any discrepancy and 
inconsistency which he notes. The decision of the Engineer-in-Charge 
regarding the true intent and meaning of the drawings and specifications 
shall be final and binding.  

7.3 Any error in description, quantity or price in Schedule of Quantities and 
Prices or any omission there from shall not vitiate the Contract or release 
the Contractor from the execution of the whole or any part of the Works 
comprised therein according to drawings and specifications or from any of 
his obligations under the contract.  

7.4 If on check there is difference in the amount worked out by contractor in 
the schedule of quantities and prices and General summary the same 
shall be adjusted in accordance with the following rules: 

(a) In the event of error occurring in the amount column of schedule 
of quantities and prices as result of wrong multiplication of unit 
price and quantity, the unit price shall be regarded, as firm and 
multiplication shall be amended on the basis of the quoted unit 
price. 

(b) All errors in totaling in the amount column and in carrying 
forward totals shall be corrected.  

(c) The totals of various sections of schedule of quantities and price 
amended shall be carried over to the General Summary and the 
tendered sum amended accordingly. The tendered sum so altered 
shall, for the purpose of tender, be substituted for the sum 
originally tendered and considered for acceptance instead of the 
original sum quoted by the tenderer. Any rounding off of 
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quantities or in sections of schedule of quantities and prices or in 
General summary by the tenderer shall be ignored.  
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CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 
REPRESENTATIVE 

8.1 The duties of the representative of the Engineer-in-Charge are to watch 
and supervise the works and to test and examine any materials/ parts to 
be used or workmanship employed in connection with the works.  

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his 
representative any of the powers and authorities, vested in the Engineer-
in- Charge and shall furnish to the contractor a copy of all such written 
delegation of powers and authorities. Any written instruction or written 
approval given by the representative of the Engineer-in-Charge to the 
contractor within the terms of such delegation shall bind the contractor 
and the Authority as though it has been given by the Engineer-in-Charge. 

8.3 Failure of the representative of the Engineer-in-Charge to disapprove any 
work or materials shall be without prejudice to the power of the Engineer-
in-Charge thereafter to disapprove such work or materials and to order 
the pulling down, removal or breaking up thereof. The contractor shall, at 
his own expense, again carry out such works as directed by the Engineer-
in-Charge.  

8.4 If the Contractor is dissatisfied with any decision of the representative of 
the Engineer-in-Charge, he will be entitled to refer the matter to the 
Engineer-in- Charge who shall thereupon confirm, reverse or vary such 
decision and the decision of the Engineer-in- Charge in this regard shall 
be final and binding on the contractor.  

CLAUSE – 9: ASSIGNMENT AND SUB-LETTING 

The Contractor shall not sub-let, transfer or assign the whole or any part 
of the work under the contract. Provided that the Engineer-in-Charge may 
at his discretion, approve and authorize the Contractor to sub-let any part 
of the work, which in his opinion, is not substantial, after the contractor 
submits to him in writing the details of the part of the work(s) or trade 
proposed to be subject, to name of the sub-contractor thereof together 
with his past experience in the said work/trade and the form of the 
proposed sub-contract. Nevertheless, any such approval or authorization 
by the Engineer-in-Charge shall not relieve the contractor from his any or 
all liabilities, obligations, duties and responsibilities under the contract. 
The contractor shall also be fully responsible to the Authority for all the 
acts and omissions of the sub-contractor, his employees and agents or 
persons directly employed by the contractor. However, the employment of 
piece rate works shall not be construed as sub-letting. 

CLAUSE – 10: FACILITIES TO OTHER CONTRACTORS 

The contractors shall, in accordance with the requirements of the work as 
decided by the Engineer-in- Charge, afford all reasonable facilities to other 
contractors engaged contemporaneously on separate contracts and for 
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departmental labour and labour of any other agency properly authorised 
by Authority or any statutory body which may be employed at the site for 
execution of any work not included in the contract which the Authority 
may enter into in connection with or ancillary to the works. In all matters 
of conflict of interest, the Engineer-in-Charge shall direct what 
compromise should be made and his decision shall be final and binding 
on the parties. 

Clause – 11: CHANGE IN CONSTITUTION 

Where the contractor is a partnership firm, prior approval in writing of the 
Engineer-in-Charge shall be obtained before any change is made in the 
constitution of the firms, where the contractor is an individual or a Hindu 
Undivided Family business concern, such approval, as aforesaid, shall 
like-wise be obtained before the contractor enters into any partnership 
firm which would have the right to carry out the work undertaken by 
contractor. If prior approval as aforesaid is not obtained the contractor 
shall be deemed to have been assigned in contravention to Clause 32 
hereof and the same action will be taken and the same consequences 
shall ensure as provided for in the said clause-33. 

CLAUSE – 12: COMMENCEMENT OF WORK 

The contractor shall commence the work at the respective sites within 10 
days of the issue of Letter of Award. If the contractor commits default in 
mobilization of resources, and equipment as aforesaid, the Engineer-in-
Charge shall without prejudice to any other right or remedy be at liberty 
to cancel the contract and forfeit the earnest money/security deposit. 

CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 
SPECIFICATION DRAWINGS AND ORDERS ETC. 

13.1 The contractor shall execute the whole and every part of the work in the 
most substantial and workman like manner and both as regards material 
and otherwise in every respect in strict conformity with the specification 
laid down or as may be laid down by the Engineer-in-Charge under the 
terms of the contract. The contractor shall also conform exactly, fully and 
faithfully to the designs, drawings specifications and instructions in 
writing in respect of the work, duly signed by the Engineer-in-Charge as 
may be issued from time to time. 

13.2 The contractor shall be entitled to receive, on demand, in addition to the 
contract documents, in accordance with the provisions of contract, the 
documents set forth herein in respect of the work on commencement or 
during the performance of the contract:  

a. Specifications or revisions thereof other than standard printed 

specifications  

b. Explanations, instructions etc.  
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13.3 Such further drawings, explanation, modifications and instruction, as the 
Engineer-in-Charge may issue to the contractor from time to time in 
respect of the work shall be deemed to form integral part of the contract 
and the contractor shall be bound to carry out the work accordingly. 

13.4 All instructions and orders in respect of the work shall be given by the 
Engineer-in-Charge in writing. However, any verbal instructions or order 
shall be confirmed by the Engineer-in-Charge as soon as practicable 
without loss of time and only such written instruction shall be deemed to 
be valid.  

13.5 The Contractor shall not be entitled to any right or claim whatsoever by 
reason of any representation/ explanation/ statement/ directions/ 
instructions or alleged representations/ explanation/ statement/ 
directions/ instructions, promises or guarantees given or alleged to have 
been given to him by any person other than what has been stated in the 
contract in his personal capacity.  

CLAUSE – 14: SETTING OUT THE WORKS 

The contractor shall provide all assistance and adhere to the instruction 
of E.I.C during the course of surveying, inspection, etc. 

CLAUSE – 15: URGENT WORKS 

If any urgent work (in respect where the decision of the Engineer-in-
Charge shall be final and binding) becomes necessary, the contractor shall 
execute the same as may be directed, provided the directions are in 
accordance and confirmatory with provisions in Clause – 8. 

CLAUSE – 16: DEVIATIONS 

16.1 The Engineer-in-Charge shall have powers to make any deviations in the 
original specifications of the works or any part thereof that are in his 
opinion, necessary at the time of or during the course of execution of the 
works for the aforesaid purpose or for any other reason, if it shall, in the 
opinion of the Engineer-in-Charge, be desirable, he shall also have the 
powers to make Deviations, such as (i) Variations (ii) Extra (iii) Additions / 
Omissions and (iv) Alterations or Substitutions of any kind. No such, 
Deviations in the specification or drawings or designs or Schedule of 
Quantities, as aforesaid, shall in any way vitiate or invalidate the contract 
and any such Deviations which the contractor may be directed to do shall 
form integral part of the contract as if originally provided therein and the 
contractor shall carry out the same on the same conditions in all respects 
on which he agreed to do the works under the contract. 

16.2 Such items of work, as are required, to be executed at the rates already 
provided in the schedule of quantities, shall apply in respect of the same 
item(s) of work to be executed due to Variation. 

16.3 If requested by the contractor the time for completion of the work shall, in 
the event of any deviation resulting in additional cost over the contract 
sum be extended in the proportion which altered, additional or 
substituted work bears to the original contract sum plus such further 
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additional time as may be considered reasonable by the Engineer-in-
Charge whose decision shall be conclusive as to such provision:  

16.4 Under the circumstances, the contractor shall at any stage not suspend 
the work on account of non-settlement of rates of such Deviated items.  

CLAUSE – 17: CONTRACTORS SUPERVISION 

17.1  The contractor shall either himself supervise the execution of the works or 
shall appoint at his own expense, an Engineer as his accredited agent 
approved by the Engineer-in-Charge, if contractor has himself not 
sufficient knowledge or experience to be capable of receiving instruction or 
cannot give his full attention to the works. The contractor or his agent 
shall be present at the site(s) and shall superintend the execution of the 
works with such additional assistance in each trade, as the work involved 
shall require and considered reasonable by the Engineer-in-Charge, 
directions/instructions given by the Engineer-in-Charge to the 
contractor's agent shall be considered to have the same force as if these 
had been given to the contractor himself. 

17.2  If the contractor fails to appoint a suitable agent as directed by the 
Engineer-in-Charge, the Engineer-in- Charge shall have full powers to 
suspend the execution of the works until such date as a suitable agent is 
appointed by the contractor and takes over the supervision of the work. 
For any such suspension, the contractor shall be held responsible for 
delay so caused to the works.  

CLAUSE - 18: INSTRUCTION AND NOTICE 

18.1 Except as otherwise provided in this contract, all notices to be given on 
behalf of the Authority and all other actions to be taken on its behalf may 
be given or taken by the Engineer-in-Charge or any officer for the time 
being entrusted with the functions, duties and powers of the Engineer-in-
Charge.  

18.2 All instructions, notices and communications etc. under the contract shall 
be given in writing and any such oral orders / instructions given shall be 
confirmed in writing and no such communication which is not given or 
confirmed in writing shall be valid.  

18.3 All instructions, notices and communications shall be deemed to have 
been duly given or sent to the contractor, if delivered to the contractor, his 
authorized agent, or left at, or posted to, the address given by the 
contractor or his authorized agent or to the last known place of abode or 
business of the contractor or his agent of services by post shall be deemed 
to have been served on the date when in the ordinary course of post these 
would have been delivered to him and in other cases on the day on which 
the same were so delivered or left.  

18.4 The Engineer-in-Charge shall communicate or confirm the instructions to 
the contractor in respect of the execution of work in a work Site Order 
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book maintained in the office of the Engineer-in-Charge and the 
contractor or his authorized representative shall confirm receipt of such 
instructions by signing the relevant entries in this book. If required by the 
Contractor, he shall be furnished a certified true copy of such 
instruction(s). The Proforma for Site Order book to be maintained at site is 
given in Proforma enclosed along with this tender. 

18.5 The “Hindrance Register” shall be maintained at the site of the work, 
where any hindrance which comes to the notice of the representative of 
the Engineer-in-Charge shall be recorded and immediately a report will be 
made to the Engineer-in-Charge within a week. The Engineer-in-Charge 
shall review the Hindrance Register at least once in a month. The 
Proforma on which the Hindrance Register shall be maintained is given in 
Proforma enclosed along with this tender. 

CLAUSE -19: PLANT AND EQUIPMENT 

19.1: The Contractors shall provide and install all necessary plant; equipment 
and machinery required for the execution of the work under the contract, 
at his cost and shall use such methods and appliances for the purpose of 
all the operations connected with the work covered by the contract, which 
shall ensure the completion of work(s) within the specified time.  

19.2: Subject to the availability of any item(s), plant, equipment and machinery 
the Authority at the written request of the contractor, may issue to the 
contractor on hire for being deployed on the work contracted for, at pre-
determined rates, terms and conditions at the sole discretion of the 
Engineer-in-Charge.  

CLAUSE – 20: PATENT RIGHTS 

20.1 The contractor shall indemnify the Authority, its representatives or its 
employees against any action, claim or proceeding relating to infringement 
or use of any patent or design or any alleged patent or design rights and 
shall pay any royalties or other charges which may be payable in respect 
of any article or material or part thereof included in the contract. In the 
event of any claim being made or action being brought against the 
Authority or any agent, servant or employee of the Authority in respect of 
any such materials as aforesaid the contractor shall immediately be 
notified thereof. Provided that such indemnity shall not apply when such 
infringement has taken place in complying with the specific directions 
issued by the Authority but the contractor shall pay any royalties or other 
charges payable in respect of any such use, the amount so paid being 
reimbursement to the contractor only if the use was the result of any 
drawings and or specifications issued after submission of the tender.  

20.2 The contractor shall at his own cost and expense, defend all suits or 
proceedings that may be instituted for alleged infringement of any patents 
involved in the works and in case of an award of damages, the contractor 
shall pay for such award. In the event of any suit or proceedings 
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instituted against the owner, the same shall be defended at the cost and 
expense of the contractor who shall also satisfy/ comply any decree, order 
or award made against the owner.  

20.3 Neither the contractor nor through any counsel engaged by the contractor 
shall defend himself in the name of the Authority in any suit or 
proceedings.  

20.4 The Authority shall not be under any obligation to make the final 
payments to the contractor till any such suit or claim remains unsettled.  

CLAUSE – 21: MATERIALS 

21.1 The contractor shall at his own expenses provide / arrange all materials 
required for the bonafide use on work under the contract.  

21.2 All materials parts to be provided by the contractor shall be in conformity 
with the specifications laid down in the contract and the contractor shall 
furnish from time to time proof and samples, at his cost, of the materials 
parts as may be specified by the Engineer-in-Charge shall also have 
powers to have such tests, in addition to those specified in the contract, 
as may be required and the contractor shall provide all facilities to carry 
out the same. The cost of materials parts consumed in such tests and also 
expenses incurred thereon shall be borne by the contractor in all cases 
and also where such tests which are in addition to those provided in the 
contract disclose that the materials are in conformity with the provisions 
of the contract.  

21.3 The Engineer-in-Charge or his representative shall be entitled at any time 
to inspect and examine any materials parts intended to be used in or the 
works, either on the site or at factory or workshop or other place(s) where 
such materials are assembled, fabricated, manufactured or any place 
where these are lying or from where these are being obtained. For this, 
purpose, the contractor shall afford such facilities as may be required for 
such inspection and examination. 

CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

The Courts at NOIDA only shall have the jurisdiction for filing the award 
of the arbitration and for any other judicial proceedings. 

CLAUSE - 23: WATCHING AND LIGHTING 

The Contractor shall provide and maintain at his expense all lights, 
guards, fencing and watching when and where necessary or as required 
by the Engineer-in- Charge for the protection of the works or for the safety 
and convenience of those employed on the works or the public. 

CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

24.1 Subject to any provisions to the contrary contained in the contract, none 
of the works shall be carried out during national holidays without the 
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permission in writing of the Engineer-in-Charge. However, when work is 
unavoidable or necessary for safety of life, property or works, contractor 
shall take necessary action immediately and advise the Engineer-in-
Charge accordingly.  

24.2 The Engineer-in-Charge at its discretion may, however, direct the 
contractor that the work may be carried out on holidays, Sundays and/ 
or extra shifts to ensure completion of works under the contract as 
scheduled.  

CLAUSE - 25: LABOUR 

25.1 (a) The contractor shall employ labour in sufficient numbers to 
maintain the required rate of progress and of quality to ensure 
workmanship of the degree specified in the contract and to the 
satisfaction of the Engineer-in-Charge. The Contractor shall not 
employ in connection with the works any person who has not 
completed eighteen years of age the minimum age specified in Indian 
Labour Law.  

(b) If any foreigner is employed by the contractor to work within the site 
the later shall ensure that such foreigner possesses the necessary 
special permit issued by the civil Authorities in writing and also 
comply with the instructions issued therefore from time to time. In the 
event of any lapse in this regard on the part of such foreigner the 
contractor shall be personally held responsible for the lapse & 
Authority shall not be liable in any event.  

(c) The Contract is liable for cancellation if either the contractor himself 
or any of his employee is found to be a person who has held class-I 
post under the Authority immediately before retirement and has 
within two years of such retirement accepted without obtaining the 
previous permission of the Authority or of the Chairman as the case 
may be and employment as contractor for, or in connection with the 
execution of the public works, or as an employee of such contractor. If 
the contract is terminated on account of the failure of the contractor 
to comply with the above clause, The Authority shall be entitled to 
recover from him such damages as may be determined by the 
Engineer-in-Charge with due regard to the inconvenience caused to 
the Authority on account of such termination without prejudice to the 
Authority's right to proceed against such officer.  

25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-
Charge, a distribution return of the number and description by trades 
of the works of people employed on the works. The contractor shall 
also submit on the 4th and 19th of every month for the period of 
second half of the preceding month and first half of the current month 
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respectively to the Engineer-in-Charge, a true statement in respect of 
the following. 

i) Any accidents if occurred during the said fortnight showing the 
circumstances under which they happened and the extent of 
damage and injury caused by them and.  

ii) the number of female workers who have been allowed maternity 
benefit as provided in the Maternity Benefit Act 1961 or Rules made 
there under and the amount paid to them.  

25.3 The Contractor shall pay to labourer employed by him either directly or 
through sub-contractors wages not less than wages as defined in 
Minimum Wages Act and amendments made from time to time.  

25.4 The Contractor shall in respect of labour employed by him either directly 
or through sub-contractor comply with or cause to be complied with the 
contract labour (Regulation and Abolition) Act 1970 and Rules framed 
there under in regard to all matters provided therein.  

25.5 The Contractor shall comply with the provision of all the Acts Laws, any 
Regulation or Bye Laws of any Local or other Statutory Authority 
applicable in relation to the execution of works such as : 

i) Payment of wages Act.1936 (Amended)  

ii) Minimum wages Act. 1948 (Amended).  

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with 
Rules framed there under as amended.  

iv) Workmen Compensation Act. 1923 as amended by Amendment 
Act No. 65 of 1976.  

v) Employer's Liability Act 1938 (Amended)  

vi) Maternity Benefit Act. 1961 (Amended)  

vii) The Industrial Employment (Standing orders) Act 1946       
(Amended).  

viii) The Industrial Disputes Act. 1947 (Amended)  

ix) Payment of bonus Act.1965 and Amended Act No. 43 of 1977 and 
No. 48 of 1978 and any amended thereof:  

x) The Personal Injuries (Compensation Insurance) Act 1963 and any 
modifications thereof and rules made there under from time to 
time. The Contractor shall take into account all the above and 
financial liabilities in his quoted rates and nothing extra, 
whatsoever, shall be payable to him on this account. 

25.6 The Contractor shall be liable to pay his contribution and the employees’ 
contribution to the State Insurance Scheme in respect of all labour 
employed by him for the execution of the contract, in accordance with 
the provision of "the Employees State insurance Act 1948" as amended 
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from time to time. The contractor agrees to indemnify and hold the 
owner harmless from any liability or penalty which may be imposed by 
any central or state Authority and also of any claims, suits or 
proceedings that may be brought against the Authority arising under, 
growing out of or by reasons of work proved by this contract whether 
brought by employees of the Contractor, by third parties or by Central or 
State Authority or any political sub division thereof. In case the 
Contractor fails to submit full details of his account of labour employed 
and the contribution payable the Engineer-in- Charge shall recover from 
the running bills of the contribution an amount of contribution as 
assessed by him. The amount so recovered shall be adjusted against the 
actual contribution payable for Employees State Insurance.  

25.7 The Engineer-in-Charge shall on a report having been made by an 
inspecting officer as defined in the Contract Labour (Regulation and 
Abolition) Act and Rules or on his own in his capacity as Principal 
Employer, have the power to deduct from the amount due to the 
contractor any sum required on estimated to be required for making 
good the loss suffered by worker(s) by reason of non-fulfillment of the 
conditions of the Contract for the benefit of Workers, nonpayment of 
wages or of deduction made from him for wages which are not justified 
by the terms of the contract or non- observance of the said Act and Rules 
framed there under with amendments made from time to time.  

25.8 The Contractor shall indemnify the Authority against any payments to be 
made under and for observance of the Regulation Laws, Rules as 
stipulated in Clause-25.5 above without prejudice to his right to claim 
indemnity from his sub-contractors. In the event of the contractor's 
failure to comply with the provisions of all the Act/Laws stipulated in 
Clause-25.5 or in the event of decree or award or order against the 
contractor having been received from the competent authority on 
account of any default or breach or in connection with any of the 
provisions of the Act/Law/Rules mentioned in Sub-Clause 25.5 above , 
the Engineer-in-Charge without prejudice to any other right or remedy 
under the contract shall be empowered to deduct such sum or sums 
from the Bill of the contractor or from his security deposit or from other 
payment due under this contract or any other contract to satisfy within a 
reasonable time the provisions of the various Act/Laws/Rules/Codes as 
mentioned under Sub-Clause 25.5 above, on the part of the contractor 
under the contract on behalf of and at the expenses of the contractor 
and make payment and /or provide amenities/facilities/services 
accordingly. In this regard, the decision of the Engineer-in-Charge shall 
be conclusive and binding on the contractor. 

25.9 In the event or the Contractor committing a default or breach of any of 
the provisions of the aforesaid Contract's Labour (Regulation and 
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Abolition) Act and Rules as amended from time to time or furnishing any 
information or submit ting or filling any form/Register/Slip under the 
provisions of these Regulations which is materially incorrect then on the 
report of the Inspecting officer as defined in the relevant Acts and Rules 
as referred in Clause 25.5 above , the Contractor shall without prejudice 
to any other liability pay to the Authority a sum not exceeding Rs.50/- 
(Rs. fifty only) as liquidated damages for every default, breach or 
furnishing, making ,submitting, filling materially incorrect statement as 
may be fixed by the Engineer-in-Charge. The decision of the Engineer-in-
Charge in this respect shall be final & binding.  

25.10 The Contractor shall at his own expenses Comply with or cause to be 
complied with the Provisions/ Rules provided for welfare and health of 
Contract Labour in the Contract Labour (Regulation and Abolition) Act 
and other relevant Acts and Rules framed there under or any other 
instructions issued by the Authority in this regard for the protection of 
health and for making sanitary arrangements for workers employed 
directly or indirectly on the works. In case, the contractor fails to make 
arrangements as aforesaid, the Engineer-in- Charge shall be entitled to 
do so and recover the cost thereof from the contractor.  

25.11 The Contractor shall at his own expense arrange for the safety or as 
required by the Engineer-in-Charge, in respect of all labour directly or 
indirectly employed for performance of the Works and shall provide all 
facilities in connection therewith. In case the contractor fails to make 
arrangements and provide necessary facilities as aforesaid, the Engineer-
in- Charge shall be entitled to do so and recover the cost thereof from the 
Contractor. But this will not absolve the contractor of his responsibility 
or otherwise thereof.  

25.12 Failure to comply with "Provisions/Rules made for Welfare and Health of 
Contract Labour’s Safety Manual, or the provisions relating to report on 
accidents and grant of maternity benefits to female workers and the 
relevant Act/Rules referred in clause 25.5 above shall make the 
contractor liable to pay to the Authority as liquidated damages an 
amount not exceeding Rs. 50/- for each default or materially incorrect 
statement. The decision of the Engineer-in-Charge in such matters 
based on reports from the inspecting Officers as defined in the relevant 
Acts and Rules as referred in clause 25.5 above shall be final and 
binding and deductions for recovery of such liquidated damages may be 
made from any amount payable to the contractor. In the event of any 
injury, disability or death of any workmen in or about the work employed 
by the contractor either   directly or through his sub-contractor 
contractor shall at all time indemnify and save harmless the Authority 
against all claims, damages and compensation under the Workmen 
Compensation Act. 1923 as amended from time to time or in other Law 
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for the time being in force and Rules there-under from time to time and 
also against all costs, charges and expenses of any smooth action by 
proceedings arising out of such accidents or injury, disability or death of 
a workmen and against all sum or sums which may with the consent of 
the contractor be paid to compromise or compound any claim in this 
regard. If any award, decree or order is passed against the contractor for 
recovery of any compensation under the Workmen Compensation Act, 
1923, for any injury, disability or death of a workman by any competent 
court, the said sum or sums shall be deducted by the Engineer-in-
Charge from any sum then due or that may become due to the 
contractor or from his security deposit or sale thereof in full or part 
under the contract or any other contract with the Authority towards 
fulfillment of the said decree, award or orders. 

25.13 Provided always that the contractor shall have no right to claim 
payments/claims whatsoever on account of his compliance with his 
obligations under this clause and Labour Regulation.  

25.14 ALCOHOLIC LIQUOR OR DRUGS  

The contractor shall not otherwise than in accordance with the statutes 
ordinance and Government Regulations or orders for the time being in 
force import, sell, give, barter or otherwise dispose of any alcoholic liquor 
or drugs to permit or suffer any such import, sale, gift, barter or disposal 
by his sub-contractor, agent or employees.  

25.15 ARMS AND AMMUNITION  

The contractor shall not give, barter or otherwise dispose of to any 
person or persons any arms or ammunition of any kind or permit to 
suffer the same as aforesaid. 

25.16 REMOVAL OF CONTRACTOR’S MEN 

The Contractor shall employ for the execution of the works only such 
persons as are skilled and experienced in their respective trades and 
Engineer-in-Charge shall be at liberty to object to and require the 
contractor to remove from the works any persons employed by the 
Contractor for the execution of the works who, in the opinion of the 
Engineer-in-Charge, misconduct himself or is incompetent or negligent 
in the proper performance of his duties. The contractor shall forthwith 
comply with such requisition and such person shall not be again 
employed upon the works without written permission of the Engineer-in-
Charge. Any person so removed from the work shall be immediately 
replaced at the expense of the contractor by a qualified and competent 
substitute. Should the contractor be requested to repatriate any person 
removed from the work, he shall do so and shall bear all costs in 
connection herewith. 
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CLAUSE – 26: MATERIALS OBTAINED FROM EXCAVATION AND 
TREASURE TROVE, FOSSILS, ETC. 

26.1 Materials of any kind obtained from excavation on the site shall remain 
the property of the Authority and shall be disposed off as directed by the 
Engineer-in-Charge.  

26.2 However if any of the materials thus obtained from excavation on the site 
is such as can be used in the execution of the work under the contract, 
the contractor will be allowed to use the same free of cost (except that 
any amount of royalty paid for in this regard by the Authority shall be 
recoverable from the contractor) for the aforesaid purpose provided the 
same is found suitable and is approved by the Engineer-in-Charge.  

26.3 Fossils, coins, articles of value, structures and other remains or things of 
geological or Archeological interest discovered on the site shall be the 
absolute property of the Authority. The contractor shall take reasonable 
precautions to prevent his labour or any other person from removing or 
damaging any such article or thing and shall acquaint the Engineer-in-
Charge with such discovery and carryout the Engineer-in-Charge’s 
directions as to the disposal of the same at the expense of the Authority.  

CLAUSE – 27: FORCE MAJEURE 

27.1 The term Force Majored shall herein mean Riots  (other than among the 
contractor's employees), Civil Commotion (to the extent no insurable), 
war (whether declared or not), invasion, act of foreign enemies, 
hostilities, civil war, rebellion, revolution, insurrection, military or 
usurped power, damage from aircraft, nuclear fission, acts of God, such 
as earthquake (above 7 magnitude on Richter Scale), lightning, 
unprecedented floods, fires not caused by contractor's negligence and 
other such causes over which the contractor has no control and are 
accepted as such by the Engineer-in-Charge, whose decision shall be 
final and binding. In the event of either party being rendered unable by 
Force Majeure to perform any obligation required to be performed by 
them under this contract, the relative obligation of the party affected by 
such Force Majeure shall be treated as suspended for the period during 
which such Force Majeure cause lasts, provided the party allowing that 
it has been rendered unable as aforesaid, thereby shall notify within 15 
days of the alleged beginning and ending thereof giving full particulars 
and satisfactory evidence in support of such cause. 

27.2 For delays arising out of Force Majeure, the bidder shall not claim 
extension in completion date for a period exceeding the period of delay 
attributable to the causes of Force Majeure and neither the Authority nor 
the bidder shall be liable to pay extra costs provided it is mutually 
established that Force Majeure conditions did actually exist.  
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27.3 If any of the Force Majeure conditions exists in the places of operation of 
the bidder even at the time of submission bid, he shall categorically 
specify in his bid and state whether they have been taken into 
consideration in their quotations.  

CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS 
AND RECTIFICATION THEREOF 

28.1 If the contractor or his labour or sub-contractor, injure destroy or 
damage, Battery, Solar panel, lighting system, road, fence, enclosures, 
water pipe, cables, buildings, drains, electricity or telephone posts, 
wires, trees, grass line, cultivated land in the area in which they may be 
working or in the area contiguous to the premises on which the work or 
any part of it is being executed or if any damage is caused during the 
progress of work, the Contractor shall upto receipt of a notice in writing 
in that behalf from the Engineer-in-Charge, make the same good at his 
cost. 

28.2 If it appears to the Engineer-in-Charge or his representative at any time 
during to or prior to the expiration of the Defects Liability period that 
any work has been executed with unsound, imperfect or unskilled 
workmanship or that any materials or articles provided by the 
Contractor for execution of the work are unsound or of a quality inferior 
to that contracted for, or otherwise not in accordance with the Contract, 
or that any defect, shrinkage or other faults found in the work arising 
our of defective or improper materials or workmanship, the Contractor 
shall, upon receipt of a notice in writing in that behalf from the 
Engineer-In-Charge forthwith rectify or remove and reconstruct the work 
so specified in whole or in part, as the case may be, and  / or remove the 
materials / articles so specified and provide other proper and suitable 
materials at his expense. 

28.3 All damages caused by accidents or carelessness of the contractor or any 
of his employees or any property belonging to the Authority is wasted or 
is misused by the contractor or any of his employee shall be to the 
account of the contractor, who shall make good the loss.  

CLAUSE – 29: CONTRACTOR'S LIABILITY AND INSURANCE 

29.1 From commencement to completion of the work(s) as a whole, the 
Contractor shall take full responsibility for the care thereof and for 
taking precautions to prevent loss or damage. He shall be liable for any 
damage or loss that may happen to the works or any part thereof and to 
the Authority's Plant, Equipment and Material (hired or issued to the 
Contractor) shall be in good order and condition and in conformity in 
every respect with the requirements of the Contract and instructions of 
the Engineer-in-Charge.  
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29.2 i) Neither party to the contract shall be liable to the other in respect of 
any loss or damage which may occur or arise out of "Force Majeure" to 
the works or any part thereof on to any material or article at site but not 
incorporated in the works or to any person or anything or material 
whatsoever or either party provided such a loss or damage could not 
have been foreseen or avoided by a prudent person and the either party 
shall bear losses and damages in respect of their respective men and 
materials. As such liability of either party shall include claims/ 
compensations of the third party also. 

ii) Provided, however in an eventuality as mentioned in sub-clause – 
29.2 (i) above, the following provisions shall also have effect :-  

(a) The Contractor shall, as may be directed in writing by the 
Engineer-in-Charge proceed with the completion of the works 
under and in accordance with the provisions and conditions of the 
contract, and  

(b) The Contractor shall, as may be directed in writing by the 
Engineer-in-charge, re-execute the works lost or damaged, remove 
from the site any debris and so much of the works as shall have 
been damaged and carry the Authority's T & P, Plant and 
Equipment, Material etc. to the Authority's store. The cost of such 
re-execution of the works, removal of damaged works and carrying 
of Authority's store shall be ascertained in the same manner as for 
deviations and this shall be ascertained in the same manner as for 
deviations and this shall be added to the contract sum. Provided 
always that the Contractor shall, at his own cost, repair and make 
good so much of the loss or damage as has been occasioned by 
any failure on his part to perform his obligations under the 
contract or not taking precautions to prevent loss or damage or 
minimize the amount of such loss or damage, Final assessment of 
loss or damage shall be decided by the Engineer-in-Charge and 
his decision shall be final and binding.  

29.3 The contractor shall take special precautions to see that public places 
and roads adjacent to contractor's yard are not blocked at anytime either 
by his material or by his workmen. The roads are to be kept always clear 
and no equipment/materials shall be stacked.  

29.4 The navigable waterways shall not be blocked by Contractor's vessels. 
The anchors dropped in the waterways shall be properly marked and 
removed after done with.  

29.5 The contractor shall indemnify and keep indemnified the Authority 
against all losses and claims for death, injuries or damage to any person 
or any property whatsoever which may arise our of or in consequence of 
the construction and maintenance, of works during the contract period 
and also against all claims, demands, proceedings, damages, costs, 
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charges and expenses whatsoever in respect of or in relation thereto, and 
such liabilities person or  any property whatsoever which  may arise out  
of  or  in consequence of the construction and  maintenance, of works 
during the contract period and also against all claims, demands, 
proceedings, damages, costs, charges and expensed whatsoever in 
respect of or in relation thereto, and such liabilities shall include claims 
/ compensations of the third party 

29.6 (a) Before commencing execution of  the  work,  the Contractor shall 
without  in  any  way  limiting  his  obligations  and   responsibilities 
under this condition, insure against any damage, loss or injury which 
may occur to any property (excluding that of the Authority but including 
the Authority building rented to the contractor wholly or in part and any 
part of which is used in part and any part of which is used by him for 
storing combustible materials) public liability by arising out of the 
carrying out of the contract. For this purpose the contractor shall take 
out, pay all costs and maintain throughout the period of his contract 
public liability with the following coverage. 

i) Public liability limits for bodily injury or death not less than          
Rs. ___________ for one person and Rs. ___________ for each accident.  

ii) Property liability limits for each accident not less than Rs. 1,00,000;  

iii) The Contractor shall prove to the Engineer-in Charge from time to 
time that he has taken out all the insurance policies referred to 
above and has paid the necessary premiums for keeping the policies 
alive till expiry of the Defects Liability Period.  

(b) The Contractor shall ensure that similar insurance policies are taken 
out by his sub-contractor (if any) and shall be responsible for any 
claims or losses to the Authority resulting from their failure to obtain 
adequate insurance protection in connection thereof. The Contractor 
shall produce or cause to be produced by his sub-contractors (If any) 
as the case may be, relevant, policy or policies and premium receipt 
as and when required by the Engineer-In-Charge. 

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect 
and keep in force the insurance referred to above or any other 
insurance which he/they may be required to effect under the term of 
the Contract then and in any such case the Authority may, without 
being bound to effect and keep in force any such insurance and pay 
such premium or premiums as may be necessary for that purpose 
and from time to time deduct the amount so paid by the Authority 
from any moneys due or which may become due to the contractor or 
recover the same as a debt due from the contractor.  

(d) The contractor shall at his own expense arrange for the safety 
provisions as required in respect of the works covered under this 
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contract as per the instruction of Engineer-in-charge. In case, the 
contractor fails to comply with the provisions of the safety the 
Engineer- in-Charge shall be entitled to and make the necessary 
arrangements at the risk and cost of the contractor. This will, 
however, not absolve the Contractor of his overall responsibility to 
execute the works under the contract.  

CLAUSE – 30: SUSPENSION OF WORKS 

30.1 The contractor shall on the order of the Engineer-in-Charge suspend the 
progress of the works or any part thereof for such time or times and in 

such manner as the Engineer-in-Charge may consider necessary and 

shall during such suspension properly protect and secure the work so far 
as is necessary in the opinion of the Engineer-in-Charge.  

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE 
TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

If at any time after acceptance of the tender the Authority decides to 

abandon or reduce the scope of the works for reason whatsoever and 

hence does not require the whole or any part of the works to be carried 

out, the Engineer-in-Charge shall give notice in writing to that effect to the 

contractor and the Contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the works in 

full but which he could not derive in consequence of the fore closure of 

the whole or part of the works. 

CLAUSE – 32 : TERMINATION OF CONTRACT ON DEATH 

If the Contractor is an individual or a proprietary concern and the 

individual or the proprietor dies, or if the Contractor is a partnership 

concern and one of the partners dies, then, unless the Engineer-in-Charge 
is satisfied that the legal representatives of the individual contractor or of 
the proprietor of the proprietary concern and in the case of partnership, 
the surviving partners are capable of carrying out and completing the 

contract, the Engineer-in-Charge shall be entitled to terminate the 
Contract as to its incomplete part without the Authority being in anyway 
liable to payment of any compensation whatsoever on any account to the 

estate of the deceased Contractor and/or to the surviving partners of the 

Contractor's firm on account of termination of the Contract. The decision 
of the Engineer-in-Charge that the legal representatives of the deceased 
contractor or the surviving partners of the Contractor's firm cannot carry 
out and complete the works under the contract shall be final and binding 

on the parties. In the event of such termination, the Authority shall not 
hold the estate of the deceased Contractor and/or the surviving partners 
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of the Contractor's firm liable for damages for not completing the contract. 
Provided that the power of the Engineer-in-Charge of such termination of 
contract shall be without prejudice to any other right or remedy which 

shall have accrued or shall accrue to him under the contract. 

CLAUSE– 33: CORRUPT PRACTICE & TERMINATION OF CONTRACT IN 
FULL OR IN PART 

33.1 If the Contractor does not commence the work in the manner described in 
the Contract document or if he shall at any time in the opinion of the 
engineer.  

(i) commits default in complying with or commits breach of any of the terms 
and conditions of the contract and does not remedy it or take effective 
steps to remedy it immediately and not later than 15 days in any case 
after a notice in writing is given to him in that behalf by the Engineer-in-
Charge; or  

(ii) fails to complete the work (s) or any item of work (s) within the time or 
any extended time under the contract and does not complete the work (s) 
or any item of works within the period specified in a notice given in 
writing in that behalf by the Engineer-in-Charge ; or  

(iii) Fails to carry on the work in conformity/ accordance with the contract 
document or mobilize/ supply suitable Survey boat, equipment, labour, 
materials or other equipment to the survey site as stipulated in the 
contract, or  

(iv) fails to commence, carry and execute the work to the satisfaction of the 
EIC, or  

(v) Abandon the work, or 

(vi) If the contractor shall obtain a contract with IWAI as a result of wrong 
tendering or other non-bonafide methods of competitive tendering or 
commits breach of integrity pact, or  

(vii) Substantially suspend the work or the works for a minimum period of 30 
days without any authority/ prior permission of EIC, or  

(viii) commit or suffer or permit any other breach of any of the provisions and 
terms of the Contract to be performed by him or it is observed that the 
said breach persists 15 days, after notifying to the Contractor in writing 
by the engineer requiring such breach to be remedied or  

(ix) the contractor becomes bankrupt, insolvent or goes into liquidation 
whether compulsory or voluntary not being merely a voluntary 
liquidation for the purpose of amalgamation or reconstruction which 
amalgamations or reconstruction would assume complete responsibility 
and liability of the work with the prior approval of the owner and would 
furnish all guarantees by new formation, or  
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(x) assigns, transfers, sublets (engagement of labour on a piece-work basis 
or of labour with materials not being incorporated in the work shall not 
be deemed to be subletting) or attempts to assign, transfer or sublet the 
entire works or any portion thereof without the prior written approval of 
the Engineer-in-Charge. The Engineer-in-Charge shall have powers to 
terminate the contract in full or in part as aforesaid without prejudice to 
any other right or remedy which shall have accrued or shall accrue of 
which cancellation notice in writing to the Contractor under the hand of 
the Engineer-in-Charge shall be conclusive evidence. Then the Authority 
shall have the power to enter upon the work and take possession of all 
the equipment of the contractor thereon, and to remove the contractor’s 
license to the same and to complete the work by his agents or other 
contractor or workmen or to relate the same upon any terms and 
conditions and so such other person, firm or corporation as the owner in 
his absolute discretion may think proper to employ and for the purpose 
of completion of the work specified in the contract, and without any 
payment/allowance to the contractor for the use or of the equipment or 
being liable for any loss or damage thereto the equipment. If the 
Authority shall by reason of its taking the possession of the works being 
completed by other contractors (due account being taken of such extra 
work or works which may be omitted) then the amount of such excess 
work or works which may be due for work done by the contractor under 
the contract and not paid for. 

(xi) In case of any deficiency to be paid to the Authority by the contractor, 
the contractor shall make or in case of any deficiency remaining 
unsettled then the Authority shall have the power to sell in such a 
manner and for such a price as it may think fit all or any of the 
equipment belonging to the contractor and to recoup and retain the said 
deficiency or any part thereof out of the sale proceeds. 

33.2 Corrupt Practice  

The Contractor shall not offer or to give to any person in the employment 

of the Authority or working under the orders of the Chairman any gift or 

consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in relation 

to the obtaining or execution of the contract or any other contract with 

the purchaser or for showing or forbearing to show favor or disfavor to 

any person in relation to the contract or any other contract with the 

purchaser. Any breach of the aforesaid condition by the contract, or any 

one employed, by him or acting on his behalf (whether with or without 

the knowledge of the Contractor) or the commission of any offence by the 
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Contractor or by any one employed by him or acting on his behalf under 

Chapter IX of the Indian Penal code 1860 or the Prevention of Corruption 

Act. 1947 or any other Act enacted for the prevention of corruption by 

Public Servant shall entitle the Chairman to cancel the contract and all 

or any other contracts with the Contractor and to recover from the 

Contractor the amount of any loss arising from such cancellation in 

accordance with the provisions of General condition and Special 

conditions. 

33.3 The Engineer-in-Charge shall, on such termination of the contract, have 
powers for   

i) The Earnest Money Deposit, Security Deposit already recovered 
and Performance guarantee under the contract shall be liable to 
be forfeited and shall be absolutely at the disposal of the IWAI.  

ii) To take possession of the site of work under the contract as well 
as the land / premises allotted to the contractor for his 
preliminary, Enabling and Ancillary works and  

iii) Also, any materials, constructional plant, equipment, implements, 
stores, structures etc. thereon. The Engineer-in-Charge shall also 
have powers to carry out the incomplete work by any means or 
through any other agency or by himself at the risk and cost of the 
contractor. In such agencies shall be credited to the contractor at 
his contract prices and the contractor shall pay the excess 
amount, if any, incurred in completing the work as aforesaid, as 
stipulated under sub-clause 30.5 hereunder. 

33.4 On termination of the contract in full or part, the Engineer-in-Charge 
may direct that a part or whole of such plant, equipment and materials, 
structures be removed from the site of the work as well as from the 
land/premises allotted to the contractor for his preliminary, enabling 
and ancillary works, within a stipulated period if  the contractor shall fail 
to do so within the period specified in a notice in writing by the 
Engineer-in- Charge,  the  Engineer-in-Charge may cause then to be 
sold, holding the net proceeds of such sale to the credit of the contractor, 
which shall be released after completion of works and  settlement of 
amounts under the contract. 

33.5 If the expenses incurred or to be incurred by the Authority for carrying 
out and completing the incomplete work or part of the same, as certified 
by the Engineer-in-Charge, are in excess of the value of the work 
credited/ to be credited to the contractor, the difference shall be paid by 
the contractor to the Authority. If the contract tor fails to pay such an 
amount as aforesaid, within thirty days of receipt of notice in writing 
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from the Engineer-in-Charge, the Engineer-in-Charge shall be 
empowered to recover such amount from any sum due to the contractor 
on any account under this or any other contract or from his security 
deposit or otherwise. 

33.6 Also, the Engineer-in-Charge shall have the right to sell any or all of the 
contractor's unused materials, constructional plant, equipment, 
implements, temporary building / structures etc. and apply the proceeds 
of sale thereof towards the satisfaction of any sums due from the 
contractor under the contract and if there after there may be any 
balance outstanding from the contractor, the Engineer-in-Charge shall 
have powers to recover the same in accordance with the provisions of the 
contract. 

33.7 The contractor shall not construct any structure even of a temporary 
nature for any other purpose on IWAI office premises & Engineer-in-
Charge's representative's office or houseboat, or any such things except 
with the written permission of the EIC and any such construction so put 
up shall be removed by the contractor whenever the EIC or his 
representative calls upon the contractor to remove. Any dispute or 
difference in respect of either the interpretation effect or application of 
the above conditions or of the amount recoverable there under by the 
purchaser from the Contractor, shall be decided by the Chairman. 

(i) IWAI also reserves its right to determine/ terminate the contract 
on following basis:  

(ii) Authority shall, at any time, be entitled to determine and 
terminate the contract, for any cause whatsoever. A notice in 
writing from the Owner to the Contractor shall be issued giving 15 
(fifteen) days time for such determination and termination 
including the reason thereof.  

(iii) The contractor upon receipt of such notice, shall discontinue the 
work on the date and to the extent specified in the notice, make 
all reasonable efforts to obtain cancellation of all orders and 
contracts to the extent they are related to work terminated, and 
upon terms satisfactory to the Authority, stop all further sub-
contracting or purchasing activity, related to the work terminated 
and assist the Authority in maintenance, protection and 
disposition of the works acquired under the contract by the 
Authority.  

(iv) Should the contract be determined under the sub-clause (i) of the 
said clause, the Contractor shall be paid compensation, equitable 
and reasonable dictated by the circumstances prevalent at the 
time of termination.” 
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CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 

34.1 Time allowed for execution of the work as specified or the extended time, if 
any, in accordance with these conditions shall be essence of the contract.  

34.2 However, if the work is delayed on account of:  

i) Increase in the quantity of work to be done under the contract as per 
clause 16, or  

ii) Suspension of work as per clause 30; or  

iii) Rebuilding of work as per clause 31; or  

iv) "Force Majeure" as per clause 27; or  

v) Any other cause which, in absolute discretion of the Engineer-in-
Charge is beyond the contractor's control; then immediately upon the 
happening of any such events as aforesaid, the contractor shall inform 
the Engineer-in-Charge accordingly, but the contractor shall 
nevertheless use constantly his best endeavors to prevent and/or 
make good the delay and shall do all that may be required in this 
regard. The Contractor shall also request, in writing, for extension of 
time, to which he may consider himself eligible under the contract, 
within fourteen days of the date of happening of any such events as 
indicated above. 

34.3 In any such case as may have arisen due to any of the events, as 
aforesaid, and which may have been brought out by the contractor in 
writing, the Engineer-in-Charge may give a fair and reasonable extension 
of time, after taking into consideration the nature of the work delayed and 
practicability of its execution during the period of extension. Provided in 
the event of non-receipt of a request for such extensions from the 
contractor for reasons whatsoever, the Engineer-in-Charge may, at his 
sole discretion and with due regard to the event, grant fair and reasonable 
extension of time not more than 1/3rd of the total completion period 
without any financial implication. Such extensions, if admissible, shall be 
communicated to the contractor by the Engineer-in-Charge in writing 
within one month of the date of receipt of such request or within one 
month of the occurrence of the event, but in any case, before expiry of the 
contract period. 

CLAUSE – 35: COMPENSATION FOR DELAY 

35.1 If the contractor fails to complete all items of works in respect of any of 
the sub- group/group and/or work as a whole as the case may be and 
before the expiry of the period(s) of completion as stipulated in the 
aforesaid tender or any extended period (not due to the fault of the 
contractor) as may be allowed, he shall without prejudice to any other 
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right or remedy of the Authority on account of such default, pay as an 
ascertained/agreed compensation as per Clause No. 36.  
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CLAUSE – 36 : LIQUIDATED DAMAGES 

36.1 If the contractor fails to complete all items of works within the period(s) 
of completion as stipulated in the aforesaid tender or any extended 
period (not due to the fault of the contractor) as may be agreed he shall 
without prejudice to any other right or remedy of the Authority on 
account of such default, pay compensation (not by way of penalty) at the 
rate of 1/2 % (half percent) per week on the total value of the contract 
subject to a maximum of 10% of the total value of the contract.  

36.2 Should however, the contractor achieve the completion of the entire 
works as a whole under the contract within the time or in the extended 
time (not due to reasons of default on the part of the contractor) as may 
be accorded, the Authority will refund to him the amount of 
compensation recovered from him, if any, in respect of delay in the non-
completion of works(s) under the individual group/sub-group, as 
aforesaid in full, In this regard, the decision of the Engineer-in-Charge 
shall be final and binding.  

36.3 The amount of compensation may be adjusted, withheld, deducted or set 
off against any sum due or payable to the contractor under this or any 
other contract with the Authority  

36.4 All sums payable by way of compensation under any of the conditions 
will be considered as reasonable compensation without reference to the 
actual loss or damage which will have been sustained.  

36.5 Payment of such damages shall not relieve the contractor of his 
obligation to complete the work or from any other of his obligation or 
liabilities under the contract.  

CLAUSE – 37: INSPECTION AND APPROVAL 

37.1 All works involving more than one process shall be subject to 
examination and approval at each stage thereof and the contractor shall 
give due notice to the Engineer-in-Charge on his authorized 
representative, when each stage is ready. In default of such notice, the 
Engineer-in-Charge shall be entitled to appraise the quality and extent 
thereof and the decision of the Engineer-in-Charge in this regard shall be 
final and binding.  

37.2 No work shall be put out of view without the approval of the Engineer-in-
Charge or his authorized representative and the Contractor shall afford 
full opportunity for examination. The contractor shall give due notice to 
the Engineer-in-Charge or his authorized representative whenever any 
such work is ready for examination and the Engineer- in-Charge or his 
representative shall, without unreasonable delay, unless he consider it 
necessary and advise the contractor accordingly, examine and measure 
such work. In the event of the failure or the contractor to give such 
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notice, he shall if required by the Engineer-in-Charge, uncover such 
work at the contractor's expenses.  

37.3 Periodic inspection will be carried out by the EIC or his representative by 
their vessels. The contractor can have the inspection schedules finalized 
with the Engineer-in-charge. Generally, all attempts should be made to 
have joint inspection and number of inspections be not less than three 
in a calendar month.  

CLAUSE – 38: COMPLETION CERTIFICATE 

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-
Charge and within the specified time limit and terms and conditions of 
the contract. As soon as the work under the contractor is completed as a 
whole the contractor shall give notice of such completion to the 
Engineer-in-Charge. The Engineer-in-Charge shall inspect the work and 
shall satisfy himself that the work(s) has been completed in accordance 
with the provisions of the contract and then issue to the Contractor a 
certificate of completion indicating the date of completion. Should the 
Engineer- in-Charge notice that there are defects in the works or the 
works are not considered to be complete, he shall issue a notice in 
writing to the Contractor to rectify / replace the defective work or any 
part thereof or complete the work, as the case may be within such time 
as may be notified and after the contractor has complied with as 
aforesaid and gives notice of completion the Engineer-in-Charge shall 
inspect the work and issue the completion certificate in the same 
manner as aforesaid.  

38.2 No certificate of completion shall be issued as stipulated above and no 
work be considered to be completed unless the contractor shall have 
removed from the work site and / or premises all his belongings / 
temporary arrangements brought / made by him for the site and / or 
premises in all respects and made the whole of the site and / or 
premises fit for immediate occupation / use to the satisfaction of the 
Engineer- in-Charge. If the contractor fails to comply with the above 
mentioned requirements on or before the date of completion of the work, 
the Engineer-in-Charge, may as he thinks fit and at the risk at cost of 
the contractor, fulfill such requirements and remove / dispose of the 
contractor's belongings / temporary arrangements , as aforesaid, and 
the contractor shall have no claim in this respect except for any sum 
realized by the sale of Contractor's belongings / temporary arrangements 
less the cost of fulfilling the said requirements and any other amount 
that may be due from the contractor. Should the expenditure on the 
aforesaid account exceed the amount realized by sale of such 
contractor's belongings / temporary arrangements then the contractor 
shall on demand pay the amount of such excess expenditure. 
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CLAUSE - 39: MEASUREMENTS 

39.1 The Engineer-in-charge shall expect as otherwise stated ascertain and 
determine by measurement the value of work done in accordance with 
the contract.  

39.2 Notwithstanding any provision in the relevant standard method of 
measurement or any general or local custom, measurement of work done 
under the contract shall be taken in accordance with the procedure set 
forth in the Technical Specifications or Schedule of Quantities under the 
contract. In case of items of work which are not covered by the Technical 
Specifications or Schedule of Quantities measurement shall be taken in 
accordance with the relevant standard methods of measurement laid 
down by the Bureau of Indian Standard.  

39.3 All items having a financial value shall be entered in daily log book/ 
measurement book prescribed by the Authority so that the complete 
work performed under the contract is duly accounted.  

39.4 Measurement shall be taken jointly by the Engineer-in-Charge or his 
authorized representative and by the contractor or his authorized 
representative.  

39.5 Before taking measurements of any works, the Engineer-in-Charge or 
representative deputed by him for the purpose, shall give a reasonable 
notice to the Contractor. If the Contractor fails to attend or send an 
authorized representative for measurement after such notice or fails to 
countersign or to record the objection within a week from the date of 
taking the measurements, taken by the Engineer-in-Charge shall be 
taken to be correct and final measurements of such works.  

39.6 The contractor shall, without extra charge, provide assistance with every 
appliance, labour and other things necessary for measurement.  

39.7 Measurements shall be signed and dated by both parties each day on the 
Site on completion of measurement. If the contractor objects to any of 
the measurement recorded by the representative of the Engineer-in-
Charge a note to the effect shall be made in the item objected to and 
such note shall be signed and dated by both parties engaged in taking 
the measurement. The decision of the Engineer-in-Charge on any such 
dispute or difference or interpretation shall be final and binding on the 
contractor in respect of all contract items, substituted items, extra items 
and deviations. 
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CLAUSE – 40: PAYMENT ON ACCOUNT 

40.1 The Contractor shall receive, as payment for all works required for 
carrying out detailed Hydrographic survey in the respective stretches 
and submission of charts and reports in the following installments:  

 

 
 

40.2 P
a
y
m
e
n
t
 
o
f
 the contractor's bills shall be made by the Authority only in Indian 
Rupees within 30 days from the date of submission of the bill subject to 
the acceptance of the Engineer-in-Charge.  

40.3 Payments due to the contractor shall be made by RTGS by the Engineer-
in-Charge or his authorized representative. 

40.4 Should there be a request for extension of date of completion, pending its 
consideration interim payments shall continue to be made as provided 
herein.  

40.5 TDS at the applicable rates shall be deducted at source from any 
payment made to the contractor against this contract.  

CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, 
terminal tax, excise, GST or any other local or central taxes as 
applicable/ charged by Center or State Government on all materials, 
including steel, wood, POL (and increase if any, on these during the 
currency of the contract) that the contractor has to purchase for the 
performance of the contract, shall be payable by the contractor and the 
Authority will not entertain any claim for compensation whatsoever in 
this regard. The rates quoted by the contractor shall be deemed to be 
inclusive of all such taxes, duties, levies, etc.  

CLAUSE- 42: TAX DEDUCTION AT SOURCE 

42.1 TDS at the applicable rate as per Income Tax Act / Rules shall be 
deducted from all the payment/advances made against the contract.  

S.No. Activity / Milestone Quantity 

i) On   submission   of   
monthly   survey 
data, survey charts & 
survey report 

Monthly line km (length of the river) 
surveyed multiplied by work order 
line km rate 

Note : - 
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CLAUSE – 43: PAYMENT OF FINAL BILL 

43.1The final bill shall be submitted by the contractor within one month from 
the date of completion of the work or of the date the certificate of 
completion furnished by the Engineer-in-Charge. No further claim in this 
regard unless as specified herein under shall be entertained. Payment 
shall be made within three months. If there shall be any dispute about 
any item or items of the work then the undisputed item or items only 
shall be paid within the said period of three months or six months, as 
the case may be. The contractor shall submit a list of the disputed items 
within thirty days from the disallowance thereof and if he fails to do so, 
his claim shall be deemed to have been fully waived and absolutely 
extinguished. 

CLAUSE - 44: OVER PAYMENTS AND UNDER PAYMENTS 

44.1 Whenever any claim whatsoever for the payments of a sum of money to 
the Authority arises out of or under this contract against the contractor, 
the same may be deducted by the Authority from any sum then due or 
which at any time thereafter may become due to the contractor under 
this contract and failing that under any other contract with the 
Authority or from any other sum whatsoever due to the contractor from 
the Authority or from the Authority or from his security deposit, or he 
shall pay the claim on demand. 

44.2 The Authority reserves the right to carry out post- payment audit and 
technical examination of the final bill including all supporting vouchers, 
abstracts, etc. The authority further reserves the right to enforce 
recovery of any over payment when detected not- withstanding the fact 
that the amount of the final bill may be included by one of the parties as 
an item of dispute before an arbitrator appointed under clause 48 of this 
contract and notwithstanding the fact that the amount of the final bill 
figures in the arbitration award.  

44.3 If as a result of such audit and technical examination any over payment 
is discovered in respect of any work done by the contractor or alleged to 
have been done by him under contract, it shall be recovered by the 
Authority from the contractor by any of all of the methods prescribed 
above, and if any under payment is discovered, the amount shall be duly 
paid to the contractor by the Authority.  

44.4 Provided that the aforesaid right of the Authority to adjust over-payment 
against amount due to the contractor under any other contract with the 
Authority shall not extend beyond the period of two years from the date 
of payment of the final bill or in case the final bill is a MINUS bill, from 
the date the amount payable by the Contractor under the MINUS final 
bill is communicated to the contractor.  

44.5 Any sum of money due and payable to the Contractor (including the 
Security Deposit returnable to him) under the contract may be withheld 
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or retained by way of lien by the Engineer-in-Charge or Authority against 
any claim of the Authority or such other person or persons in respect of 
payment of a sum of money arising out of or under any other contract 
made by the contractor with the Engineer-in-Charge or Authority or with 
such other person or persons. The sum of money so withheld or retained 
under this clause by the Engineer-in-Charge or Authority will be kept 
withheld or retained as such by the Engineer-in- Charge or Authority or 
till his claim arising out of in the same contract or any other contract is 
either mutually settled or determined by the arbitrator, if the contract is 
governed by the arbitration clause under the clause 48 or by the 
competent court hereinafter provided, as the case may be, and the 
contractor shall have no claim for interest or damages whatsoever on 
this account or any other ground in respect of any sum of money 
withheld or retained under this clause. 

CLAUSE- 45: CONTRACT MATTERS TO BE TREATED ASCONFIDENTIAL 

45.1 All documents, correspondence, decisions and orders concerning the 
contract shall be considered as confidential and/or restricted in nature 
by the contractor and he shall not divulge or allow access to them by any 
un-authorized person.  

45.2 The contractor shall take necessary steps to ensure that all persons 
employed on any work in connection with this contract have noted that 
the Indian Official Secrets Act, 1923 (XIX of 1923) applies to them and 
shall continue so to apply even after the execution of such under the 
contract. 

CLAUSE – 46: FINALITY CLAUSE 

It shall be accepted as an inseparable part of the contract that in 
matters regarding materials, workmanship, removal of improper work, 
interpretation of the contract drawings and contract specifications, mode 
of procedure and the carryout out of the work the decision of the 
Engineer-in-Charge which shall be given in writing shall be final and 
binding on the contractor. 
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CLAUSE – 47: SUM PAYABLE BY WAY OF COMPENSATION TO BE 
CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO ACTUAL 
LOSS 

All sum payable by way of compensation to the Authority under any of 
these conditions shall be considered as reasonable compensation without 
reference to the actual loss or damage sustained and whether or not 
damage shall have been sustained. 

CLAUSE – 48: ARBITRATION 

48.1 Except as otherwise provided herein before, all questions, disputes or 
difference in respect of which the decision has not been final and 
conclusive arising between the Contractor and the Authority in relating to 
or in connection with contract shall be referred for arbitration in the 
manner provided as under and to the sole arbitrator appointed as follows:  

(i) Either of the parties may give to the other notices in writing of the 
existence of such question dispute or difference.  

(ii) Within thirty (30) days of receipt of such notice from either party the 
engineer-in-charge of work at the time of such dispute shall send to 
the Contractor panel of three persons and there after the Contractor 
within fifteen (15) days of receipt of such panel communicate to the 
Engineer-in-charge the name of one of the persons from such panel 
and such a person shall then be appointed as sole arbitrator by the 
Chairman, IWAI. However, the arbitration so appointed shall not be 
an officer or the employee of Inland Waterways Authority of India.  

(iii) Provided that if the Contractor fails to communicate the selection of a 
name out of the panel so forwarded to him by the Engineer-in-charge 
then after the expiry of the aforesaid stipulated period the Chairman, 
shall without delay select one person from the aforesaid panel and 
appoint him as the sole arbitrator.  

48.2 The arbitrator to whom the matter is originally referred being transferred 
or vacating his office or being unable to act for any reason, then the 
Director shall appoint another person to act as sole arbitrator, such 
person shall be entitled to proceed with the reference from the stage at 
which it was left by the predecessor.  

48.3 The award of the Arbitrator shall be final and binding. The Arbitrator shall 
decide in what proportion the Arbitrator’s fees, as well as the cost of 
Arbitration proceeding shall be borne by either party.  

48.4 The Arbitrator with the consent of the parties can enlarge the time, from, 
time-to-time to make and publish his award. 
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48.5 A notice of the existence in question, dispute or difference in connection 
with the contract unless served by either party within 30 days of the 
expiry of the defect’s liability period, failing which all rights and claim 
under this contract shall be deemed to have been waived and thus 
forfeited and absolutely barred. The Arbitrator shall give reasons for the 
award if the amount of claim in dispute is Rs. 75,000/- and above. 
 

48.6 The work under this Contract shall continue during Arbitration 
proceedings and no payments due from or payment by the Authority shall 
be withheld on account of such proceedings except to the extent which 
may be in dispute.  
 

48.7 The arbitration and conciliation Act 1996 with any statutory modifications 
or re-enactment thereof and the rules made there under and being in 
force shall apply to the Arbitration proceedings under this clause.  

NOTE: In case of contract with another public Sector Undertaking, following 
Arbitration Clause shall apply: "Except as otherwise provided, in case of a contract 
with a public Sector Undertaking if at any time any question dispute or difference 
whatsoever arises between the parties upon or in relation to, or in connection with 
this agreement, the same shall be settled in terms of the Ministry of Industry, 
Department of Public Enterprises O.M No. 3/5/93-PMA dated 30.6.1993 or any 
modifications / amendments thereof. "The arbitrator shall have the power to 
enlarge the term to rate the award with the consent of the parties provided always 
that the commencement or continuation of the arbitration proceeding shall not 
result in cessation or suspension of any of other rights and obligations of the 
parties of any payments due to them hereunder. 

48.8 The parties to the agreement hereby undertake to have recourse only to 
arbitration proceedings under for Arbitration Act 1996 and the venue of 
the arbitration proceeding shall be Noida/ New Delhi and the parties will 
not have recourse to Civil Court to settle any of their disputes arising out 
of this agreement except through arbitration.  

 

CLAUSE – 49: VALIDITY OF TERMS & CONDITIONS: 

49.1 The parties agree that if any term or provision of this contract is declared 
by a Court of competent jurisdiction to be illegal or in conflict with any 
law, the validity of the remaining terms and provisions shall not be 
affected and the right and obligations of the parties shall be construed 
and enforced as if this contract did not contain the particular term or 
provision held to be invalid. 
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PART – III  
TECHNICAL & SPECIAL CONDITIONS 
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A. TECHNICAL CONDITIONS: 

1. Brief about Project  

The 588 Kms. long National Waterways – 5 includes Brahmani, 
Kharasrota, Dhamra and Mahanadi (delta) river system from Talcher to 
Dhamra and Paradip via Mangalgadi and Dhamra to Geonkhali through 
Matai river and East Coast Canal.  

IWAI intends to explore the navigability of Phase – I of National 
Waterway-5 from Dhamra to Jokadia/Pankapal via Dhamra & Kharsuan 
rivers (155 kms), including Padanipal to Sujanpur via Tantighai/ 
Dudhai/Kani rivers (45.5 Kms) and Matai (39 Kms) Mangalgadi to Paradip 
Port via Hansua/Estuary/Kharnasi rivers (64 Kms), Odisha by assessing of 
Bathymetry, River training works, collection of Water level data in the 
stretch. 

Objective 

The objective of the contract is to conduct monthly longitudinal bathymetric 
survey (Thalweg Survey) in National Waterway No. 5 of following stretches: - 
Schedule (NW- 5, Phase-I) : 

i. Dhamra to Jokadia/Pankapal via Dhamra & Kharsuan rivers (155 
kms), including Padanipal to Sujanpur via 
Tantighai/Dudhai/Kani rivers (45.5 kms). 

ii. Mangalgadi to Paradip Port via Hansua/Estuary/Kharnasi rivers 
(64 kms). 

iii. Total 246 Kms (258 Kms -12 Kms) prohibited area Dhamra Port 1 
Km Paradip Port area 11 Kms for calculating further 
developmental cost for sustainable and safe navigation. 

Schedule – B (NW-64) : 
i.      Paradip to Cuttack (98 Kms)  

 
TOTAL SURVEY LENGTH (NW-5 & 64) = 344 KMS. 

 

2. Detailed Scope of Work  

Scope of Work under the Contract shall include but shall not be limited to 

following: 

2.1. The Scope of work shall cover all technical aspects of Hydrographic survey 
at par with International Standards including the following for development 
of the river/canal for inland navigation: - 

i. The Hydrographic Survey is to be conducted by using Automated 
Hydrographic Survey System (using digital Echo sounder for depth 
measurement, DGPS Beacons Receivers/Latest equipment for position 
fixing and Hypack max or equivalent software for data logging. The 
soundings are to be reduced to Chart Datum (CD) / Sounding Datum 
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(SD) to assess the navigability of the waterway. 

ii. The horizontal control is to be made from either one of the following 
methods: - 

 Transfer of positions from GTS Bench Marks or position 
established at bridges, barrages, Railway Stations etc. 

 Using RTK GPS with minimum 24 hours observations at some 
permanent platform/base. 

 DGPS receiving direct Satellite corrections or receiving DGPS 
corrections from Beacons. 
 

iii. IWAI already having temporary bench mark pillers at approximately 10 
Kms interval and those can be revalidated and use for fixing of datum. 

2.2. Erect & record Water level gauges at 10 locations near Rajnagar,    
Mangalgadi, Padanipal, Manpur, Krishnadaspur, u/s & d/s Sujanpur, u/s 
& d/s Jokadia, Pankapal and  4 locations between Paradeep and Cuttack of 
National  waterways 5 and 64 & for carrying out water level / tide level at 01 
hour interval for 12 hours (06 AM to 06 PM) during period of survey from 
the starting date to till the completion of Thalweg Survey.  

2.3. Longitudinal bathymetric sounding lines are to be run in the deepest 
channel in the entire stretch (stretches as mentioned above) on monthly 
basis. Survey during the flood is to be conducted in the downstream 
direction (i.e. from upstream to downstream) and may be conducted 
downstream or upstream during lean season. Payment will be made 
monthly on line km basis. Survey in shallow depths (less than 1m) or non-
approachable areas are to be informed by the Contractor and joint 
inspection (Contractor's representative & Engineer-In-Charge or his 
representative) will be held to confirm the non-approachable areas. 

2.4. Current velocity at every 20 km interval shall be observed once in a day 
during the survey period. Current meter measurement should be taken at 
depth surface, 0.5d, 0.3d and d (d- measured depth of water) & values 
indicated in the report along with position. 

2.5. Shallow patches /shoal and submerged sand-chur having less than 2.0 m 
depth, rocky outcrops, rapids and other navigational impediments are to be 
indicated on the charts. 

2.6. Cross structures such as Road / Railway bridges, HT / LT power lines, 
Telephone lines, Cables enroute etc, which are all built across the river are 
to be identified. The inner to inner clear horizontal span between pillars / 
towers are to be measured. The bottom of the deck slab of bridges / power 
line w.r.t to Navigational High Flood Level (NHFL) are also to be measured 
and indicated in the report. Photographs of each bridges are to be indicated 
in the report. 

2.7. There should not be any data gap. If there is any data loss due to 
replacement of GPS batteries or any other reason, vessel/boat should be 
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slow down & turned around. Data logging to be resumed from the last 
recorded location. 

2.8. The existing condition of both the banks (Protected / Unprotected) and 
length & type of bank protection required are to be indicated in the report. 

2.9. The soundings are to be reduced to the chart datum/ sounding datum 
established at every gauge station. However, soft copy of the PROJECT data 
(RAW, EDIT, SORT, TIDE and Contours) are to be submitted with un-
reduced and reduced soundings. 

2.10. The survey chart is to be prepared on a scale of 1:5000 for Padanipal to 
Sujanpur via Tantighai/Dudhai/Kani rivers (45.5 kms) and Mangalgadi to 
Paradip Port via Hansua/Estuary/Kharnasi rivers (64 kms) and on a scale of 
1:10,000 for other stretches. 

2.11. All raw data and processed data of Automatic Hydrographic Survey System 
are required to be submitted along with final charts in CD/DVDs. 

3. Area of Work  

Carry out monthly longitudinal bathymetric survey (Thalweg Survey) in 
National Waterway No. 5  & 64 of following stretches: - 

I. Dhamra to Pankapal via Dhamra & Kharsuan rivers, Padanipal to 
Sujanpur via Tantighai/Dudhai/Kani rivers (155 Kms – 1 Km = 154 
Kms)  

II. Mangalgadi to Paradeep Port via Hansua/Estuary/Kharnasi rivers (64 
Kms). (64 Kms -11 Kms = 53 Kms)   

III. Matai River – (39 Kms) 
IV.  Paradip to Cuttack (98 KM) for NW-64.  

Total Survey length (NW-5 & 64) = 344 Kms.  

4. Terms of Reference (ToR): 

The monthly thalweg survey is to be carried out by using Automated 
Hydrographic Survey System (using digital Echo sounder for depth 
measurement, GPS/DGPS/latest equipment for position fixing and Hypack 
(or) equivalent Hydrographic survey software for data logging). The 
Horizontal control is to be made from the charts generated from Satellite 
imageries duly registered with the corresponding Toposheets.  The chart 
shall also be suitably updated with prominent land features from the 
Toposheets / site condition. The Vertical control is to be established with 
respect to the Chart Datum / Sounding Datum already established by 
Central Water Commission / State Irrigation Department gauge stations 
along the river / canal (or) suitable C D / S D are to be established by the 
Contractor.  The Datum values are to be given w.r.to Mean Sea Level (MSL).  

Other Terms of Reference for the survey work shall be as given below. 
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a. WATER LEVEL GAUGES  

i) Erect & record Water level gauges at 10 locations near Rajnagar,    
Mangalgadi, Padanipal, Manpur, Krishnadaspur, u/s & d/s 
Sujanpur, u/s & d/s Jokadia, Pankapal of waterways for carrying out 
water level / tide level at 01 hour interval for 12 hours (06 AM to 06 
PM) during period of survey from the starting date to till the 
completion of Thalweg Survey.  

ii) The Zero of the gauges is to be connected to a top level of the 
nearest Bench Mark by levelling. The Zero of the Gauge shall be 
kept at the Zero level of the CD / SD. The CD / SD value shall be 
connected with respect to MSL.  

iii) Water level / tide level at 2 locations near Dhamra Port and 
Paradip Port to be collected from Port Authorities.. 

b. BATHYMETRIC SURVEY 

I. Longitudinal bathymetric sounding lines are to be run in the 
deepest channel in the entire stretch (stretches as mentioned 
above) on monthly basis. 

II. Continuous soundings are to be taken by running the sounding 
boat at constant speed on the deepest part of the channel.  

III. Dry area / very shallow depth area within the river channel, 
which could not be surveyed by using boat are to be surveyed by 
spot levels using Total Station / equivalent levelling instruments 
with the same interval of Hydrographic survey soundings and 
their levels are to be reduced to Datum, so that the entire cross 
sections will have soundings reduced to Datum. 

IV. All survey equipment is to be tested for their accuracy before 
deployment in the survey area.  Accuracy of survey equipment will 
be checked daily in the field to ensure that all data collected 
meets standard procedure. 

V. Necessary bar check on depth & position are to be conducted 
daily at the starting & ending day of survey work and same shall 
be made available for checking by the E-I-C (or) his representative 
during their site visit. 

VI. The soundings are to be reduced to the Chart Datum/ Sounding 
Datum established at every gauge station.  

VII. Shallow patches / shoal and submerged sand-chur having less 
than 2 m depth, rocky outcrops, rapids and other navigational 
impediments are to be indicated on the charts. 

VIII. All prominent shore features, berthing place, existing jetty, 
ferry ghats, approach roads and other conspicuous objects 
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are to be fixed and indicated on the chart. A brief writes up 
on condition of the shore features are to be included in the 
report.  

c. CUREENT VELOCITY AND DISCHARGE MEASUREMENT  

I. The current velocity (at surface of water level, .3D half of the 
depth .5D and above the river bed) and discharge at every 20 Km 
interval are to be measured only once at different depth while 
carrying out survey in that region. 

II. The positions and values of current velocity measurement and 
discharge measurement are to be plotted on the chart and details 
are to be mentioned in the report. 

III. Measurements at different depths may be taken by single 
equipment over three different time spans. 

IV. Measurement of current velocity at different depth is to be 
measured for at least 15 minutes or as per listed calibration 
period of the equipment, under use for this project. 

V. Current velocity and discharge can also be measured with the 
help of ADCP during survey, at every 10km interval. 

VI. Measuring positions& value are to be plotted on the chart and 
details are to be mentioned in the report. 

d. The Road / Railway bridges, HT / LT power lines, Telephone lines, 
cables enroute etc. built across the channel are to be identified. 
The inner to inner clear horizontal span between each pillars / 
towers constructed within river portion are to be measured. The 
bottom of the deck slab of bridges / power line w.r.t to 
Navigational High Flood Level (NHFL) are also to be measured and 
indicated in the report. 

e. Details of water intake / lift irrigation structures are to be 
collected and shown on the charts.  

f. The existing condition of both the banks, whether protected or 
unprotected are to be collected and indicated in the report for each km 
wise. Further, the proposed protection needed for the unprotected banks 
is also to be suggested by the contractor in the report. 

g. Photographs of the prominent shore features, Cross structures, Bank 
protection works, Survey works, Bench Mark pillars, Tide gauges, 
Levelling works, Bar checks, Outcrop / rocky outcrop visible exposure of 
bedrock within river etc. are to be taken and included in the report.  

h. DATA SUBMISSION 
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 All raw data and processed data of Automatic Hydrographic Survey 
System are required to be submitted along with bills and reports. 

 All position data of ground features, waterway structures are to be 
submitted in both hard copies and soft copies, preferably in pen 
drive/CD’s. 

5. Survey Equipment: 

i. Suitable survey boat with minimum draft. 

ii. Single / dual frequency Echo sounders having analog printing with 
digital output should be used for conducting Bathymetric survey. 

iii. For conducting Bathymetric survey, DGPS / RTK / equivalent Position 
fixing equipment with digital output having sub-meter accuracy suitable 
for interfacing with Automated Hydrographic Survey System (AHSS) 
shall be used. 

iv. For conducting Land survey / Spot levels, survey instruments such as 
Total Station, Levelling instrument, GPS / DGPS / equivalent Position 
fixing equipment having decimetre level accuracy better than 10 cm 
suitable for establishing proper ground control levels shall be used. 

v. Computer (Laptop) compatible & loaded with suitable licensed 
Automated Hydrographic Survey Software like HYPACK or equivalent 
Software shall be used. The Automatic Hydrographic survey system 
should have on line & offline processing / recording facilities. 

vi. Qualified team of Surveyors and other supporting staff. 

 

6. SPECIFICATIONS 
 

6.1.Vessels 

a) The vessels proposed is a river craft with shallow draft and should be 
capable of cruising in waterway by recording echo sounding profiles. 

b) The boat should have good steering control & with OBM engine, proper 
fuel enough to move at regular speed up to 4 Knots against river tidal 
currents. 

c) The vessel should be registered under I. V. Act and should have valid 
certificate for this contract period. 

6.2. Echo Sounder 

a) Can be a single / dual frequency type, standard dry / thermal paper 
recording and digital output system with a range upto 30 mtr having 
sufficient resolution. 

b) The contractor should have adequate backup power, spares and 
recording papers and other consumables for uninterrupted survey 
operations. 

6.3. Position Fixing 

For conducting Bathymetric survey DGPS / RTK / equivalent Position fixing 
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equipment with digital output having sub-meter accuracy suitable for 
interfacing with Automated Hydrographic Survey System (AHSS) shall be 
used. 

6.4. Soil and Water sample equipment 

The soil sample shall be collected by a Grab instrument / any approved 
system and Water sample shall be collected by any approved systems at 3 
positions i.e at surface, at 0.5 depth & at 0.2 d from river bed (d = Depth of 
Water). 

6.5. Current Meter 

The Current meter reading shall be collected by any approved system, 
which should have necessary Calibration certificate issued by CWPRS, 
Pune / from any approved Govt. (or) any recognized institute. 
Measurement should be taken at 3 positions i.e at surface, at 0.5 d, at 0.2 
d and d (d-measured depth of water). 

6.6. Computer and Hydrography Survey Software 

Suitable computer compatible & loaded with the Automatic Hydrographic 
Survey Software like HYPACK / QINSy / HydroPro (or) equivalent software 
is to be used for the Bathymetric survey purpose. Drawings are to be 
submitted in DWG format of AutoCAD. All other computer Peripherals like 
Printers, colour Plotter etc. are to be used for generating out puts. 

7. TIME SCHEDULE 

7.1 : The time schedule for execution of the entire assignment will be as follows: 

a) Zero date of this project will be taken as 10th day after issue of Work 
Order. (0 – days) 

b) The Contractor should complete mobilization of Equipment and Man 
power etc. complete and start the Field works within 10 days from zero 
date. (10 – days) 

c) The actual river survey work should commence within 15 days of zero 
date. (15 – days). 

d) The monthly survey work should be completed within 15 days (Fifteen 
days) in a month. There should be a gap of minimum 15 days between 
two consecutive surveys. 

e) One no. copy of the survey chart and report (hard & soft copies both) 
shall be submitted within 10 days of completion of field survey work. 

7.2 This work is initially awarded for a period of 3 years. However, is 
further extendable for another 2 year with 5% per year cost escalation 
in subsequent year based on performance and recommendation of EIC. 
 
Note  :-LD clause will be applicable on above Time Schedule. 

If survey is required to be suspended during heavy wind / rain / 
storm, Contractor will inform E-I- C within 7 days (via e-mail / 
courier) of such suspension, with proper proof i.e Warning Circular 
issued by Indian Meteorological Department, Central / State / 
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District Disaster Management Authority, Clippings of local 
newspaper etc and E-I-C will decide to give further extension in time 
on such conditions and thus, will be part of Force Majeure. 

8. PROGRESS OF WORKS 

Progress report is required to be submitted before 5th calendar day of every 
month clearly indicating the following: - 

1. General site location map. 

2. Bathymetric survey area covered and details of activities carried out 

3. Details of Survey instruments / Survey vessel used. 

4. Details of Bar check (Depth & Position) done for conducting 
Bathymetric survey / Topographic survey with its accuracy obtained. 

5. Details of Tide gauges erected, levelling done, transfer of Datum etc. 

6. Longitudinal profile indicating the Chainage, River bed, Low Water 
Level (C.D), High Water Level w.r.t MSL 

7. Details of Tide gauge readings collected. 

8. Co-ordinates & descriptions of control points used for the surveys. 

9. Reference Bench Marks used for the survey 

10. Details of Current meter readings, Float observation, Soil & Water 
sample collection etc. 

11. Details of bridges / cross structures / HT & LT lines collected 

12. Brief descriptions of waterways indicating status of minimum depth 
available and width of clear channel. 

13. Well focused Photographs to be taken during field activities. Resolution 
of Images should not to be less than 1025 x 768.  

14. Any other information relevant for waterway development for 
navigation. 

 

9. FINAL REPORTS 

1. Two set of Report & Charts (hard & soft copies) are to be prepared & 
submitted by the Contractor after completion of field works for each 
and every month. The Contractor should obtain IWAI’s views / 
comments and same is to be incorporated in the Report / Charts. 

2. All drawing & charts shall be made in good quality of chart paper in A1 
size and submitted each set in good folders. 

3. All Raw data, edited data / processed data, sorted out data, final 
plotting charts etc. of Automated Hydrographic Survey system are 
required to be submitted along with final charts in Soft Copies. 

10. SPECIAL CONDITIONS 
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1) The contractor will study the requirements of the survey operations as 
explained in earlier sections and will take total responsibility for 
mobilizing all the survey equipment, vessels and the requisite personal 
and complete the surveys as required within the stipulated time 

2) In order to avoid serious time lag between field survey and submission 
of final survey charts / drawing, the contractor is expected to setup a 
base office at a suitable town at Odisha, where periodically the field 
data collected are brought and plotting works are carried out. This is 
also expected to help the contractor to fulfil the gaps in information 
before finalization. 

3) The contractor will provide free access to the Engineer - in charge who 
will inspect and verify the data during the Survey / plotting stage itself. 
Any correction pointed out should be carried out and information’s as 
required should be provided without any undue delay. These contracts 
do not provide for any down time of equipment or boat; hence, the 
contractor should ensure that these are avoided if not kept at 
minimum. The contractor has to arrange transport vehicle, boat for 
EIC/representative during their visit at site. 

4) IWAI will not accept any liability towards loss damage of any equipment 
vessel / survey equipment during the course of execution of contract. 
The contractor shall be responsible for paying all berthing charges on 
jetty or other local charges etc. 

5) Details   of   Bench   Marks, Satellite Imageries,   Toposheets,   previous   
available reports/data will be supplied by IWAI, with required 
undertaking. An introductory letter will be issued by IWAI to the 
successful bidder for collecting other information from State / Central 
Government. 

6) The prices shall include all the taxes, levies cess, octroi, excise, GST or 
any other local or central taxes as applicable/ charged by Center or 
State Government. No extra in this regard shall be paid. 

7) No forms regarding GST or any other exemption, etc. will be supplied 
by IWAI. However, department would assist to the contractor for 
arranging these documents at contractors’ cost by writing to the 
concerned authorities only.  Supply or arrangement of these forms, if 
required, shall be responsibility of the contractor. 

8) All arrangements for establishment, watch & ward of stores and 
security of sites, permits, license, appropriate vehicles for 
transportation, handling, etc. shall have to be made by the contractor 
at his own cost and nothing extra on this account shall be paid. 

(c)  PAYMENT 
 

Payment will be made as per the stages mentioned at Clause 40 of 
General conditions of contract. 

 
(d) CERTIFICATE OF BILLS 
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i. Interim bill shall be submitted by the contractor on or before the 

date fixed for the work executed. 
ii. Payment on account for amount admissible shall be made on the 

certification of Engineer-In-Charge representative, IWAI field office 
at Bhubaneswar for the sum to which the contractor is considered 
entitled by way of interim payment for the work executed. 

iii. Payment of the contractor’s bill shall be made by the Authority 
within 30 days from the date of submission of the bill subject to 
the acceptance. 

 
(e) PAYMENT OF FINAL BILL 

 
The final bill shall be submitted by the contractor within one month of 
the date fixed for completion of the work or of the date the certificate of 
completion furnished by the field in charge of IWAI. No further claims 
in this regard unless as specify here in under shall be entertained. 

 
C. OTHER CONDITIONS: - 

 
(i) The Engineer-In-Charge or his representative will inspect, co-ordinate, 

and certify the work. He has the right to inspect at any time during the 

contract period for which contractor’s authorized agent shall be available 

at site during such inspection. 
 

(ii) If the contractor’s personnel or any outside labour employed to work 

during execution of contract, breaks or damages / destroys any building, 

road, kerb, water pipe, fence, bund, wires, trees, crop, fruit or cultivated 

ground during the period of agreement, the same shall be made good by 

the contractor at his own expenses or in default the IWAI may cause the 

same to be made good by other sources and deduct the expenses from 

any sums that may be then or at any time thereafter may become due to 

the contractor. 
 

(iii) The prices shall include all the taxes, GST, levies cess, octroi, excise, 

transportation, loading / unloading, accommodation or any other local 

or central taxes as applicable / charged by Central or State Government. 

No extra in this regard shall be paid. 
 

(iv) No forms regarding sales tax, trade tax or any other exemption, etc. will 

be supplied by IWAI. However, department would assist to the contractor 

for arranging these documents at contractors’ cost by writing to the 

concerned authorities only. Supply or arrangement of these forms, if 
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required, shall be responsibility of the contractor. 

(v) All arrangements for establishment, watch & ward of stores and security 

of sites, permits, license, appropriate vehicles for transportation, 

handling, etc. shall have to be made by the contractor at his own cost 

and nothing extra on this account shall be paid. 

(vi) The right to award split up work or to reject the offer without assigning 

any reason is reserved with the Authority. 

(vii) The rate shall be quoted only in Indian Rupees and payment shall be 

made in Indian Rupees only. 

(viii) In case of delay in work E-I-C may reduce the quantity of work without 

affecting the main objective of the project. 

(ix) The income tax as applicable will be deducted from the running bill and 

final bill and to that effect a certificate will be issued. 

(x) In case, if the quantity exceeds the forwarded quantity, the contractor 

shall inform to the Engineer-In-Charge or his Authorised representative 

before completion of the awarded quantity and seek period approval 

before undertaking such extra work. The Engineer-In-Charge or his 

Authorised representative will examine such work as per agreement 

clause. 
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PART – IV : PRICE BID 
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Schedule of Quantities (BOQ) to be filled and submitted online only 

“Monthly Longitudinal Bathymetric Survey (Thalweg Survey) on 

National Waterway - 5” 

 
Tender Inviting Authority: - Inland Waterways Authority of India,  

VR-72, Unit-6, Near Governor House, Bhubaneswar-751001 
 

Name of Work :- Monthly Longitudinal Bathymetric Survey (THALWEG SURVEY) in National 
Waterway No. 5 from Dhamra to Jokadia/Pankapal via Dhamra  & Kharsuan rivers (155 kms) 
including, Padanipal to Sujanpur via Tantighai/Dudhai/Kani rivers (45.5 kms) Matai River (39 
Kms) and Mangalgadi to Paradeep Port via Hansua/Estuary/Kharnasi rivers (64 Kms) and Paradip 
to Cuttack (98 KM) for NW-64. Total Survey length (NW-5 & 64) = 344 Kms. 

 
Tender No. :-  

Bidder Firm Name 
:- 

 

(This BOQ template must not be modified / replaced by the bidder and the same should be uploaded 
after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are 
allowed to enter the Bidder Firm Name and Amount only) 

Sl. 
No. 

Description of item 

Item 
Code 

/ 
Make 

Qty 
for 3 
years 

Units 

Basic 
Price 

includi
ng GST 
(in Rs.) 

Total 
Amount 
with GST 

(in Rs) 

Total 
Amount 

with 
GST 
18% 

1. 

To   carry   out     Monthly 
Longitudinal Bathymetric Survey 

(Thalweg survey) in National 
Waterway No. 5 from Dhamra to 
Jokadia/Pankapal via Dhamra & 

Kharsuan rivers (155 kms), 
Padanipal to Sujanpur via 

Tantighai / Dudhai / Kani rivers 
(45.5 kms) Matai (39 Kms) and 
Mangalgadi to Paradip Port via 
Hansua /Estuary/ Kharnasi 

rivers (64 kms). Total 246 Kms 
and Paradip to Cuttack (98 KM) 

for NW-64. Total Survey length 
(NW-5 & 64) = 344 Kms. 

Item 1 
 

 
 
 
 
 
 

344x
36 

mont
h =  

 
 
 
 
 
 
 

 
 
 
 
 
 

Line 
KM 

 
 
 
 
 
 
 

   

Quoted Amount in Words :-  

 
Note:- 

1. Price bid shall be evaluated based on the above L.S amount quoted at Sl. No. 1 
above. 
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2. Bidders are allowed to enter the Bidder Firm name and amounts only. 

3. Domestic tender – Amount are to be given in Indian Rupees (INR) only). 

 

 

 

 

 

 

  

 

 

 
 
 

PART – V  
(Pro forma) 
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Pro forma – I 

1. AGREEMENT FORMAT 

(To be given on Company Letter Head) 

This agreement made on …………day year ………. Between the Inland Waterways 
Authority of India (hereinafter called the ‘IWAI’ which expression shall unless 
excluded by or repugnant, to the context, be deemed to include heir, successors in 
office) on one part and M/s ……………. (hereinafter called the CONTRACTOR which 

expression, shall unless excluded by repugnant to the context be deemed to include 
his heirs, executors, Administrators, representatives and assigns of successors in 
office) on the other part. 

WHEREAS THE IWAI Desirous of Undertaking the 

works……………………………………………………………………………………………….. 

………………………………………………………………………………………………………….. 

WHEREAS the contractor has offered to execute and complete such works and 
whereas IWAI has accepted the tender of the contractor and WHEREAS the 

contractor has furnished……………………………………………… as security for the 
due fulfilment for all the conditions of this contract. 

NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 In this agreement words and expression shall have the same meaning as are 

respectively as assigned to them in the conditions of contract hereinafter referred 
to: 

The following documents shall be deemed to form and to be read and 
construed as part of the agreement i.e. 

a) Notice inviting Tender 

b) Form of Tender 

c) Condition of contact 

d) Schedule of the price bid 

e) Agreement form 

f) Technical Bid No. with Date. 

g) Addendum/Corrigendum 

h) Minutes of Pre-bid Meeting 

i) All Correspondence  

j) …… 

k) …. 

l) …….. 
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m) ……. 

The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance. In 
the event of any difference arising from the completion of the contract, the original 
tender documents, contractors offer, minutes of meeting, pre bid meeting and 
correspondence between party ended vide letter No…………….…………… 

…………………………… may be referred to by either party. These documents shall 
take precedence over the compiled documents.  

The contractor hereby covenants with the IWAI to complete and maintain the 

“Works” in conformity in all respect, with the provisions of the agreement.  

The IWAI hereby covenants to pay the contractor in consideration of such 
completion of works, the contract price at the time and in the manner prescribed by 
the contract.  

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the 

day and the year first above written. 

In WITNESS whereof the IWAI has caused Shri ………………………. on their behalf to 
hereunto set his hand and the Consultant has caused Shri …………. on their behalf 

to hereunto set his hand and the firm has caused its common seal to be affixed 

hereunto the day and year first above written. 

 

SIGNED AND DELIVERED    SIGNED AND DELIVERED 

For and on behalf of                                                   For and on behalf of 

INLAND WATERWAYS AUTHORITY   CONTRACTOR 

OF INDIA (IWAI)      (………………….) 

(Name ………………………………….)   (Name……………………………) 

Designation…………………………….   Designation…………………….. 

 

(Seal)        (Seal) 

 

Witness : -       Witness:- 

1.        1. 

 

 

2.        2. 
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Pro forma – II 

 
2. BANK GUARANTEE FORM FOR PERFORMANCE SECURITY 

 

To 

The Director, 

Inland waterways Authority of India 

VR-72, Unit-6, Near Governor House, 

Bhubaneswar, Pin- 751001 

 

In consideration of the ………………… (herein after called “Employer”) having to 
enter into an Agreement with M/s ………………… (hereinafter called the 
“Contractor) as a follow up to the Letter of Award no…………dated…………… 

issued by the Employer for (PROJECT NAME) on production of Performance 
security in the form of Bank Guarantee for Rs ………………..……..  
(Rupees……………..only), at the request of ………..  Contractor, We, (Bank) do 
hereby undertake to pay to the Employer an amount not exceeding 

Rs.…………………………(Rupees-------------------only) against any default or 

failure on the part of Contractor to perform the contract in accordance with 
terms & conditions or any breach of the said Agreement. 

1. We, (Bank) do hereby undertake to pay the amount due and payable under 

this Guarantee without any demur, merely on a demand from the Employer 
stating that the amount claimed is due by way of loss or damage caused to 
or would be caused to or suffered by the Employer by reason of breach by 
the said Contract or any of the terms or conditions contained in the said 

time frame or by reason of the Contractor’s failure to perform the said 

Agreement. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee. 
However, our liability under this guarantee shall be restricted to an amount 

not exceeding Rs .………….  (Rupees……….……….………only). 

2. We, (Bank) undertake to pay the Employer any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor in any 

suit or proceeding pending before any court or Tribunal relating thereto, 
liability under this present being absolute and unequivocal. The payment so 

made by us under this guarantee shall be valid discharge of our liability for 
payment there under and the Contractor shall have no claim against us for 
making such payment. 
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3. We, (Bank) further agree that the guarantee herein contained shall remain in 

full force and effect till completion of project work to the complete 

satisfaction of the Employer in terms of conditions of contract and Letter of 

Award and that it shall continue to be enforceable till all the dues of the 

Employer under or by virtue of the said Agreement have been fulfilled and its 

claim satisfied or till the scheduled date of completion of Works as per the 

Agreement. We(Bank) shall consider that the terms and conditions of the 

said Agreement have been fully and properly carried out by the said 

Contractor and accordingly discharge this Guarantee after 90 days from the 

date of completion of the said contract unless a demand or claim under this 

Guarantee is served by the Employer in writing on the bank but before the 

expiry of the said period in which case it shall be enforceable against the 

bank notwithstanding the fact that the same is enforced after the expiry of 

the said period  or after the extended period as the case may be. 

4. We (Bank) further agree with the Employer that the Employer shall have 

fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said 

Agreement or to extend time or performance by the said Contractor from 

time to time or to postpone for any time or from time to time any of the 

powers exercisable by the Employer against the said Contractor and to 

forbear or enforce any of the terms and conditions relating to the said  

Agreement and we shall not be relieved from our liability by reason of any 

such variation, or extension being granted to the said Contractor or for any 

forbearance, act or omission on the part of the Employer or any indulgence 

by the Employer to the said Contractor or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for the 

provision, have effect of so relieving us   

5. It shall not be necessary for the Employer to proceed against the Contractor 

before proceeding against the Bank and the guarantee herein contained shall 

be enforceable against the bank notwithstanding any security which the 

Employer may have obtained or obtain from the Contractor at the time 

when proceedings are taken against the bank hereunder be outstanding or 

unrealized.     
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6. Notwithstanding anything contained herein above our liability under the 

guarantee is restricted to Rs………..….(Rupees………….……….. only) and 

shall remain in force until ……. or otherwise until the extended date by the 

Employer. Unless a claim or suit under this guarantee is filed with us on or 

before or the extended date ………………………. ALL OUR RIGHTS UNDER 

THE GUARNTEE SHALL BE FORFEITED and the bank shall be relieved and 

discharged from all liabilities therein.   

7. This Guarantee will not be discharged due to the change in the constitution 

of the Bank or the Contractor       

  

8. We, (Bank) lastly undertake not to revoke this Guarantee during its currency 
except with the previous consent of the Employer in writing. 

 

Dated the ………..of  …………. 2019 

for …………………………….. 

(Indicate the name of bank) 

 

Signature………………………….. 

Name of the Officer …………………………… 

(In Block Capitals) 

   Designation 

Code No. ………………………………….. 

Name of the bank and 

Branch.(SEAL) 
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Pro forma – III 

TIME SCHEDULE 

Subject : Monthly Longitudinal Bathymetric Survey (Thalweg Survey) in NW-5 from 
Dhamra to Pankapal via Dhamra & Kharsuan Rivers (155 Kms) including 
Sujanpur via Tantighai/ Dudhai/Kani River (45.5 Kms). Matai River (39 
Km) and Mangalgadi to Paradip Port via Hansua /Estuary/ Kharnasi River 
(64 Kms)-Phase-I. Total – 258 Kms (Prohibited area Dhamra Port 1 Km 
and Paradip Port 11 Kms Total =12 Kms) LKM Total 246 Kms & and 
Paradip to Cuttack (98 km) for NW -64. Total survey length(NW-5 & 64) = 
344 Kms.  

 

Successful bidders shall deploy number of survey teams for completion of 
survey. The time schedule of execution of the entire assignment shall be furnished 
as per the proforma shown below: - 

 

Sl. 
No 

STRETCH ZERO 
DATE 

MOBILIZATION 
PERIOD 

COMMENCEM
ENT    OF 
SURVEY 

COMPLETION 
OF FIELD 
SURVEY WORK 

SUBMISSION 
OF DRAFT / 
FINAL REPORT 

1
. 

Dhamra to 
Jokadia/ 
Pankapal 
(Hydrograph
ic Survey) 

Date of 
signing of 
Agreement 
i.e within 
10 days 
after 
issuance of 
Work Order 

 
…….. days 
from the 
zero date  

 
……… days 
from the 
zero date 

 
……… days 
from the zero 
date 

 
……… days / 

…… days 

from the zero 

date 

2 Padanipal to 
Sujanpur 

Date of 
signing of 
Agreement 
i.e within 
10 days 
after 
issuance of 
Work Order 

 
…….. days 
from the 
zero date  

 
……… days 
from the 
zero date 

 
……… days 
from the zero 
date 

 
……… days / 

…… days 

from the zero 

date 

3 Mangalagadi 
to Paradip 
port 

Date of 
signing of 
Agreement 
i.e within 
10 days 
after 
issuance of 
Work Order 

 
…….. days 
from the 
zero date  

 
……… days 
from the 
zero date 

 
……… days 
from the zero 
date 

 
……… days / 
…… days 
from the zero 
date 

4
. 

Paradip to 
Cuttack (98 
km)(NW-64) 

Date of 
signing of 
Agreement 
i.e within 
10 days 
after 
issuance of 
Work Order 

 
…….. days 
from the 
zero date  

 
……… days 
from the 
zero date 

 
……… days 
from the zero 
date 

 
……… days / 
…… days 
from the zero 
date 

Note:- Time included for all seasons except Force Majeure tender clause. 
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(a) Two copies of the draft survey chart and report (hard & soft copies both) shall be 
submitted within 30 days period of completion of field survey work.  

(b) Ten copies of the final survey charts & reports (hard & soft copies both) shall be 
submitted within 30 days period after communicated modification / comments on 
draft report / charts, by IWAI. 

(c) No LD clause will be applicable for completing the works within the time period 
mentioned in this tender document by IWAI. If there is any deviation in the time 
schedule proposed by the Contractor, LD clause will be applicable for completing 
the works. 
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Pro forma – IV 

 

LIST OF KEY PERSONNEL PROPOSED TO BE DEPLOYED BY  
CONTRACTOR ON THIS WORK 

Sl. No. Name Designation 
Qualification and 

Experience 
    

    

    

    

    

    

    

 

 

 
 
 
 
 

(Signature of Contractor) 
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Pro forma – V 

QUESTIONNAIRE 

Detailed Information on Contractors Experience and Financial viability 

General: 

1. Name & Address of the firm : 

2. Status of the firm (with background): (Private/Govt./Public Undertaking)  

3. Registered office address: 

Tel……………………… Fax…………….. Email…………………………. 

4. Director’s / Owners Name: 

5. No. of employees working in the office: 

6. Qualifications & experience of the Director and other key staff proposed   to 
engaged for above survey. 

7. Authorized capital of the company (in Rs. ………..… Lakhs only). 

8. Have you been registered with any Govt. / Public Sector Organization. 

          (Yes/No), if so furnish the details ………… 

Technical: 

Give details in a statement form of the work carried out by the firm during last 
7 years. 

a) Type of Work done with copies of Work completion certificate.  

b) Cost of each work done.  

c) Furnish details regarding target dates and actual dates of completion of 
works/surveys with names and address of clients.  

d) Please indicate the field of specialization of the firm /company in brief.  

Relevant Experience: 

a) Details of hydrographic surveys.  

b) Details of personnel.  

c) Detailed bio data of Hydrographic Surveyors proposed to be deployed and 
state if they are presently employed in your firm.  

d) It is essential that senior Surveyors proposed to lead the survey units 
should have adequate river survey and navigation experience. Hence 
relevant information on this must be included.  

e) Furnish list of survey job on hand along with deployment schedule of survey 
personnel and equipment.  

Financial: 

a) Details of company’s corporate profiles from inception  
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b) Firm’s Bankers  

c) Attested copies of income tax clearance certificates for the last assessment 
year and preceding two years.  

Equipment: 

a) Echo Sounder : - Make :………………………. Frequency: …………………….. 

b) Total Station : -  Make :………………………. Accuracy: ……………………….  

c) Auto Level : -      Make :……………………….  

d) DGPS/Equivalent : Make : …………………… Accuracy: ……………………… 

e) Tide Gauge (Manual/Automatic) : Make : ………………………………………. 

f)  Soil Sampling device:  

g)  Water Sampling device: 

h)  Current meter device: Make: …………………….. Calibrated on:………….. 

i)  Float observation equipment:……………………………………………………… 

j)  Details of Hydrographic Survey Software (Developer, Version etc ) : 
……………………………………………………………………………………………….. 

k)  Survey Boat : Make:…………………………… Capacity:……………………….. 
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Pro forma – VI 
 

TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 
 

Date: XX/YY/ZZZZ 

To,            

[Designation of Tender issuing authority] 

The Director, 
Inland waterways Authority of India 
VR-72, Unit-6, Near Governor House, 
Bhubaneswar, Pin- 751001 

Sub: Acceptance of Terms & Conditions of Tender. 

Tender Reference No: IWAI/BBS/3(93)/MLTS-PH-1/2023-24 

Name of Tender/Work: - MONTHLY LONGITUDINAL BATHYMETRIC SURVEY 
(THALWEG SURVEY) IN NW-5 (PHASE-I) FROM DHAMRA TO PANKAPAL via 
DHAMRA & KHARSUAN RIVERS (155.00 KMS) INCLUDING SUJANPUR via 
TANTIGHAI/DUDHAI/KANI RIVER (45.5 KMS). MATAI RIVER (39 KMS) AND 
MANGALGADI TO PARADIP PORT via HANSUA/ESTUARY/KHARNASI RIVER  (64 
KMS) TOTAL = 246 KMS (258 KMS -12 KMS PROHIBITED AREA DHAMRA PORT 1 
KM & PARADIP PORT AREA 11 KMS) AND PARADIP TO CUTTAK (98KM) FOR NW -
64.  
TOTAL SURVEY LENGTH (NW-5 & 64) = 344 KMS. 
 

 
 

Dear Sir, 

1. I/ We have downloaded /obtained the Tender document(s) for the above 
mentioned ‘Tender/Work’ from the website(s) namely:  www.iwai.nic.in OR 
https://eprocure.gov.in/eprocure/appas per your advertisement, given in the 
above mentioned website(s). 

2. I / We hereby certify that I / we have read the entire Terms and Conditions of 
the Tender documents from Page No. _______ to ______ (including all documents 
like annexure(s), schedule(s), etc.), which form part of the contract agreement and I 
/ we shall abide hereby by the terms/conditions/clauses contained therein. 

3. The minutes of the pre-bid meeting (if any) and/ or corrigendum(s)(if any) issued 
from time to time by your department/organization for this work too have also 
been taken into consideration, while submitting this acceptance letter. 
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4. I / We hereby unconditionally accept the Tender conditions of above-mentioned 
Tender document(s)/minutes of the Pre-bid Meeting (if any)/corrigendum(s) (if any) 
in its totality / entirety. 

5. In case any provisions of this Tender are found violated, then your department/ 
organization shall without prejudice to any other right or remedy be at liberty to 
reject this Tender/Bid including the forfeiture of the full said earnest money 
deposit absolutely. 

Yours Faithfully 

 

(Signature of the Bidder, with Official Seal) 

Pro forma - VII 

 

PROCEDURE TO BE ADOPTED FOR HORIZONTAL & VERTICAL CONTROL. 

 

DETAILED HYDROGRAPHIC SURVEY ON NW – 5 & 64 

1.  Horizontal control: - 

 

 

 

2. Vertical control: - 

 

 

 

Note:-(i)   Details of GTS / Survey of India Bench Marks are not available with 

IWAI. 

(ii)   High precision RTK / DGPS / equivalent Position fixing equipment with 

digital output having sub-meter accuracy standards is acceptable for 

conducting Bathymetric survey. 

(iii) High precision Levelling instrument, Total Station, DGPS / equivalent 

Position fixing equipment having decimeter level accuracy better than 
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10 cm suitable for establishing proper ground control levels are 

acceptable.  

(iv)  Levels can be transferred from CWC / Irrigation / Ports gauges / GTS 

Bench Marks. 

(v)   Introductory letter will be issued to the successful bidder for collection 

of related information's from State Departments. 

 

(Signature of Bidder) 

Proforma - VIII 

DETAILS OF EQUIPMENT & SOFTWARE PROPOSED TO BE DEPLOYED 

 
MONTHLY LONGITUDINAL BATHYMETRIC SURVEY (THALWEG SURVEY)   IN    

NW – 5 & 64 

Sl. No 
 

Details of equipment / 
Software 

Equipment / 
Software 

Proposed usage 
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Note:- Details of Hydrographic Survey Software, Hydrographic Survey equipment, 
Land Survey Equipment, Sample Collectors, Velocity / Discharge measurement 
equipment, Boat details etc. are to be provided. 

 

(Signature of Bidder) 

Pro forma - IX 

DETAILS OF MANPOWER PROPOSED TO BE DEPLOYED 
 
MONTHLY LONGITUDINAL BATHYMETRIC SURVEY (THALWEG SURVEY) IN NW – 

5 & 64 

Sl. 
No 

Name of the Surveyor Qualification Experience 
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(Signature of Bidder) 

 

Pro forma - X 

DETAILS OF BANK ACCOUNT 
  

FOR RELEASE OF PAYMENT THROUGH ELECTRONIC FUND TRANSFER SYSTEM 

(TO BE FURNISHED BY THE BIDDER ON ITS LETTER HEAD) 

 

NAME OF THE PROJECT:___________________________________ 

We ______________________(Name of the Bidder) hereby request you to give our                

payments by crediting our bank account directly by E-payment mode as per 

account details given below. We hereby undertake to intimate IWAI in case of any 

change in particulars given below and will not hold IWAI responsible for any delay 

/ default due to any technical reasons beyond IWAI’s control:- 

Bank Account Number   :_________________________________ 

RTGS/NEFT/IFSC CODE   :_________________________________ 

NAME OF THE BANK    :_________________________________ 

ADDRESS OF THE BRANCH  :_________________________________ 

OF THE BANK  

BRANCH CODE    :_________________________________ 

ACCOUNT TYPE     
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(SAVING/CURRENT/OTHERS)  :_________________________________ 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.  

IWAI hereby declare that the particulars given above are correct and 

complete.  If the transaction is delayed or credit is not affected at all for reasons of 

incomplete or incorrect information, I/We would not hold IWAI responsible.   

Signature of Authorized Signatory  

Name & Designation 

Date: 

Place 

 

Pro forma - XI 

TO BE SIGNED BY THE BIDDER’S AND THE SAME IS TO BE SIGNED BY 

AUTHORIZED SIGNATORY/COMPETENT EMPLOYER ON BEHALF OF IWAI. 

INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at ............... on this ...........day of ........... 2018 

BETWEEN 

Chairperson, Inland Waterways Authority of India represented through 
[Designation of Tender issuing Authority], Inland Waterways Authority of India, 
VR-72, Unit-6, Near Governor House, Bhubaneswar-751001. 

IWAI, (Hereinafter referred as the ‘Principal/Owner’, which expression shall unless 
repugnant to the meaning or context hereof include its successors and permitted 
assigns) 

AND 

............................................................................................................. 

(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 

                                    (Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning 
or context hereof include its successors and permitted assigns) 

Preamble 

WHEREAS the Employer has floated the Tender (NIT No.:  IWAI/ ………………) 
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(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 
organizational procedure, contract for [Project Name]. 

AND WHEREAS the Employer values full compliance with all relevant laws of the 
land, rules, regulations, economic use of resources and of fairness/transparency in 
its relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 
into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), 
the terms and conditions of which shall also be read as integral part and parcel of 
the Tender/Bid documents and Contract between the parties.  

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, 
the parties hereby agree as follows and this Pact witnesses as under: 
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Article 1: Commitment of the Principal/Owner 

1) The Employer commits itself to take all measures necessary to prevent     
corruption and to observe the following principles: 

(a) No employee of the Principal / Owner, personally or through any of his/her 
family members, will in connection with the Tender, or the execution of the 
Contract, demand, take a promise for or accept, for self or third person, any 
material or immaterial benefit which the person is not legally entitled to. 

(b) The Employer will, during the Tender process, treat all Bidder(s) with equity 
and reason. The Employer will, in particular, before and during the Tender 
process, provide to all Bidder(s) the same information and will not provide to 
any Bidder(s) confidential / additional information through which the 
Bidder(s) could obtain an advantage in relation to the Tender process or the 
Contract execution. 

(c) The Employer shall endeavour to exclude from the Tender process any 
person, whose conduct in the past has been of biased nature. 

2)  If the Employer obtains information on the conduct of any of its employees 
which is a criminal offence under the Indian Penal code (IPC) / Prevention of 
Corruption Act, 1988 (PC Act) or is in violation of the principles herein 
mentioned or if there be a substantive suspicion in this regard, the Employer 
will inform the Chief Vigilance Officer and in addition can also initiate 
disciplinary actions as per its internal laid down policies and procedures. 

Article 2: Commitment of the Bidder(s) / Contractor(s) 

1. It is required that each Bidder / Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to 
the IWAI all suspected acts of fraud or corruption or Coercion or Collusion of 
which it has knowledge or becomes aware, during the tendering process and 
throughout the negotiation or award of a contract.   

2. The Bidder(s) / Contractor(s) commit himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles 
during his participation in the Tender process and during the Contract 
execution 

a) The Bidder(s) / Contractor(s) will not, directly or through any other 
person or firm, offer, promise or give to any of the Principal / Owner’s 
employees involved in the tender process or execution of the contract or 
to any third person any material or other benefit which he / she is not 
legally entitled to, in order to obtain in exchange any advantage of any 
kind whatsoever during the Tender process or during the execution of 
the contract. 

b) The Bidder(s) / Contractor(s) will not enter with other Bidder(s) into any 
undisclosed agreement or understanding, whether formal or informal. 
This applies in particular to prices, specifications, certifications, 
subsidiary contracts, submission or non-submission of bids or any 
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other actions to restrict competitiveness or to cartelize in the bidding 
process. 

c) The Bidder(s) / Contractor(s) will not commit any offence under the 
relevant IPC / PC Act. Further the Bidder(s) / Contract(s) will not use 
improperly, (for the purpose of competition or personal gain), or pass on 
to others, any information or documents provided by the Employer as 
part of the business relationship, regarding plans, technical Bids and 
business details, including information contained or transmitted 
electronically. 

d) The Bidder(s) / Contractor(s) of foreign origin shall disclose the names 
and addresses of agents/representatives in India, if any. Similarly 
Bidder(s) / Contractor(s) of Indian Nationality shall disclose names and 
addresses of foreign agents / representatives, if any. Either the Indian 
agent on behalf of the foreign principal or the foreign principal directly 
could bid in a tender but not both. Further, in cases where an agent 
participate in a tender on behalf of one manufacturer, he shall not be 
allowed to quote on behalf of another manufacturer along with the first 
manufacturer in a subsequent / parallel tender for the same item. 

e) The Bidder(s) / Contractor(s) will, when presenting his bid, disclose any 
and all payments he has made, is committed to or intends to make to 
agents, brokers or any other intermediaries in connection with the 
award of the Contract. 

3. The Bidder(s) / Contractor(s) will not instigate third persons to commit 
offences outlined above or be an accessory to such offences. 

4. The Bidder(s) / Contractor(s) will not, directly or through any other person or 
firm indulge in fraudulent practice means a wilful misrepresentation or 
omission of facts or submission of fake / forged documents in order to induce 
public official to act in reliance thereof, with the purpose of obtaining unjust 
advantage by or causing damage to justified interest of others and / or to 
influence the procurement process to the detriment of the Government 
interests. 

5. The Bidder(s) / Contractor(s) will not, directly or through any other person or 
firm use Coercive Practices (means the act of obtaining something, compelling 
an action or influencing a decision through intimidation, threat or the use of 
force directly or indirectly, where potential or actual injury may befall upon a 
person, his / her reputation or property to influence their participation in the 
tendering process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Employer under law or 
the Contract or its established policies and laid down procedures, the Employer 
shall have the following rights in case of breach of this Integrity Pact by the 
Bidder(s) / Contractor(s) and the bidder/Contractor accepts and undertakes to 
respect and uphold the Principal/Owner’s absolute right: 
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1. If the Bidder(s)/Contractor(s), either before award or during execution of 
Contract has committed a transgression through a violation of Article 2 
above or in any other form, such as to put his reliability or credibility in 
question, the Employer after giving 14 days’ notice to the Contractor shall 
have powers to disqualify the Bidder(s)/Contractor(s) from the tender 
process or terminate/determine the Contract, if already executed or exclude 
the Bidder/Contractor from future contract award processes. The 
imposition and duration of the exclusion will be determined by the severity 
of transgression and determined by the Principal/Owner. Such exclusion 
may be forever or for a limited period as decided by the Principal/Owner.  

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 
Employer has disqualified the Bidder(s) from the tender process prior to the 
award of the contract or terminated/determined the contract or has 
accrued the right to terminate/determine the contract according to Article 
3(1), the Employer apart from exercising any legal rights that may have 
accrued to the Principal/Owner, may in its considered opinion forfeit the 
entire amount of Earnest Money Deposit, Performance Guarantee and 
Security Deposit of the Bidder/Contractor. 

3. Criminal Liability: If the Employer obtains knowledge of conduct of a bidder 
or Contractor, or of an employee or a representative or an associate of a 
bidder or Contractor which constitutes corruption within the meaning of 
IPC Act, or if the Employer has substantive suspicion in this regard, the 
Employer will inform the same to law enforcing agencies for further 
investigation. 

Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 
years with any other Company in any country confirming to the 
anticorruption approach or with Central Government or State Government 
or any other Central/State Public Sector Enterprises in India that could 
justify his exclusion from the Tender process. 

2) If the Bidder makes incorrect statement on this subject, he can be 
disqualified from the Tender process or action can be taken for banning of 
business dealings/ holiday listing of the Bidder/Contractor as deemed fit by 
the Principal/ Owner. 

3) If the Bidder/Contractor can prove that he has resorted / recouped the 
damage caused by him and has installed a suitable corruption prevention 
system, the Employer may, at its own discretion, revoke the exclusion 
prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors 

1) The Bidder/Contractor shall be responsible for any violation(s) of the 
principles laid down in this agreement/Pact by any of its sub-vendors.  

2) The Employer will enter into Pacts on identical terms as this one with all 
Bidders and Contractors. 
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3) The Employer will disqualify Bidders, who do not submit, the duly signed 
Pact between the Employer and the bidder, along with the Tender or violate 
its provisions at any stage of the Tender process, from the Tender process. 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor 12 months after the completion of work under the contract. 

If any claim is made/lodged during the time, the same shall be binding and 
continue to be valid despite the lapse of this Pacts as specified above, unless it 
is discharged/determined by the Employer.  

Article 7: Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is 
the Headquarters of the Division of the Employer, who has floated the 
Tender. 

2) Changes and supplements need to be made in writing. Side agreements have 
not been made. 

3) If the Contractor is a partnership or a consortium, this Pact must be signed 
by all the partners or by one or more partner holding power of attorney 
signed by all partners and consortium members. In case of a Company, the 
Pact must be signed by a representative duly authorized by board resolution. 

4) Should one or several provisions of this Pact turn out to be invalid; the 
remainder of this Pact remains valid. In this case, the parties will strive to 
come to an agreement to their original intensions. 

5) It is agreed term and condition that any dispute or difference arising between 
the parties with regard to the terms of this Integrity Agreement / Pact, any 
action taken by The Employer/Principal in accordance with this Integrity 
Agreement/ Pact or interpretation thereof shall not be subject to arbitration. 

Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other 
legal rights and remedies belonging to such parties under the Contract and/or 
law and the same shall be deemed to be cumulative and not alternative to such 
legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree 
that this Integrity Pact will have precedence over the Tender/Contact documents 
with regard any of the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact 
at the place and date first above mentioned in the presence of following 
witnesses: 

 
............................................................... 

(For and on behalf of Employer) 
 

................................................................. 

(For and on behalf of Bidder/Contractor) 

WITNESSES: 
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1. .............................................. 

(signature, name and address) 

2. ............................................... 

(signature, name and address) 

Pro forma – XII 

BANK CERTIFICATION 

 

It is certified that above mentioned beneficiary holds a Bank Account No. 
…………………………. with our branch and the bank particulars mentioned above 
are correct.   

 

 

          

         Authorized Signatory  

 

 

 

Date:                                                                                               
Authorization No.________ 

Name:_________________ 

 

Official Seal/Stamp  
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Pro forma – XIII 
 

SAMPLE FORM FOR SITE ORDERS BOOK 

Reference Clause No. 18.4 

 

Name of work ………………. Date of commencement / period for completion…………… 

 

Sl. No 
 

Date 
 

Remarks of the 
Inspecting Officer or 

Contractor 

Action taken 
and by whom 

 

Remarks 
 

1 2 3 4 5 
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Pro forma – XIV 
 

PROFORMA FOR HINDRANCE REGISTER 
 
Reference Clause No. 18.5 

Sl. 
No 

Nature of 
Hindrance 

Items of 
Work that 

could not be 
due executed 

to this 
Hindrance 

Date of 
Start fof 

Hindranc
e 

Signature 
of 

Representa
tive of EIC 

Date of 
removal of 
Hindrance 

Overlappi
ng period 

if any- 

Net 
Hindra
nce in 
days 

Weightag
e of this 

Hindranc
e- 

Net 
effective 
days of 

Hindranc
e 

Remarks of 
Engineer-In-

Charge 
1 2 3 4 5 6 7 8 9 10 11 
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Pro forma – XV 
 
 

Notice for appointment of Arbitrator 
[Refer Clause 48] 

 
To, 

The Chairperson 
Inland Waterways Authority of India 
A-13, Sector – 1 
NOIDA – 201 301, Uttar Pradesh. 
 
Dear Sir, 
 
In terms of clause 41 of the agreement, particulars of which are given below, I/we 
hereby give notice to you to appoint an arbitrator for settlement of disputed 
mentioned below:  

1. Name of applicant   
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.   
3. Full address of the applicant   
4. Name of the work and contract number in which arbitration sought   
5. Name of the Division which entered into contract   
6. Contract amount in the work   
7. Date of contract   
8. Date of imitation of work   
9. Stipulated date of completion of work   
10. Actual date of completion of work (if completed)   
11. Total number of claims made   
12. Total amount claimed   
13. Date of intimation of final bill (if work is completed)   
14. Date of payment of final bill (if work is completed)   
15. Amount of final bill (if work is completed)   
16. Date of request made to Hy. Chief for decision   
17. Date of receipt of Hy. Chief’s decision   
18. Date of appeal made to Chairman, IWAI   
19. Date of receipt of the decision of Chairman, IWAI  

 
 

 
Specimen signatures of the applicant 

 
(only the person/authority who 

signed the contract should sign) 
 

I/We certify that the information given above is true to the best of 

my/our knowledge. I/We enclose following documents. 
 

1.  Statement of claims with amount of claims  
2.  
3. 

Yours faithfully 
(Signatures) 
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Map showing Phase – 1 and Phase – II on National Waterway – 5 


