
Page | 1 
 
 

 

TENDER DOCUMENT 

FOR 
 

 
TECHNO - ECONOMIC FEASIBILITY STUDY ON PENNA 

RIVER BETWEEN MYLAVARAM RESERVOIR AND 
CONFLUENCE OF PENNA RIVER AT BAY OF BENGAL  

 

 

 

 

 

September – 2024 

 

Tender No: IWAI/NW-79/RiverDevelopment/2022-23 

 
 

INLAND WATERWAYS AUTHORITY OF INDIA 
(MINISTRY OF PORTS, SHIPPING AND WATERWAYS, GOVT. OF INDIA) 

A-13, Sector – 1, Noida – 201 301 (U.P) 

Website: www.iwai.nic.in 
 

 

 

 

 

 

 

http://www.iwai.nic.in/


Page | 2 
 
 

 

 

 

 

 

 

 

 

 

 

PART – I 
 

TECHNICAL BID 
 

 

 

 

  



Page | 3 
 
 

 

INDEX 

TENDER DOCUMENT FOR CONDUCTING “TECHNO - ECONOMIC FEASIBILITY 

STUDY ON PENNA RIVER BETWEEN MYLAVARAM RESERVOIR AND CONFLUENCE 
OF PENNA RIVER AT BAY OF BENGAL” 

 
 

Sl No DESCRIPTION PAGE 

1 Part – I  
Notice Inviting Tender (NIT) 

 

4-7 

2 Tender Form 8-10 

3 Instructions to the Tenderer / Bidder 11-17 

4 Submission of Tender 

 

18-20 

5 Bid Evaluation 21-22 

6 Part – II  
General Condition of Contract 
 

23-61 

7 Part – III  
Technical and Special Condition of Contract 
 

62-74 

8 Part – IV 
Price Bid 

75-76 

9 Part – V  
Proforma – I Agreement Format 

77-79 

10 Proforma – II Bank Guarantee Proforma 80-82 

11 Proforma – III Time Schedule 83 

12 Proforma – IV List Key Personnel 84 

13 Proforma – V Questionnaire 85-86 

14 Proforma – VI Tender Acceptance letter 87 

15 Proforma – VII Procedure for H & V Control 88 

16 Proforma – VIII Details of Equipment proposed 89 

17 Proforma – IX Details of Manpower proposed 90 

18 Proforma – X Details of Bank Account 91 

19 Proforma – XI Integrity Agreement format 92-96 

20 Proforma – XII Bank Certificate 97 

21 Proforma – XIII Sample Site Order book 98 

22 Proforma – XIV Sample Hindrance Register 99 

23 Proforma – XV Notice for appointment of Arbitrator 100 

24 Map showing declared NW-79 and undeclared portion 
from Mylavaram reservoir to Nellore barrage 

101 

Total 101 (Hundred one) Pages 



Page | 4 
 
 

 

 

- 1 - 

NOTICE INVITING TENDER (NIT) 

(For publication in News Papers) 

 

 

 

 

INLAND WATERWAYS AUTHORITY OF INDIA,  

Ministry of Ports Shipping and Waterways, Govt. of India 
A-13, Sector -1, Noida – 201301 (U.P) 

  

NOTICE INVITING TENDER  

Tender No: IWAI/NW-79/River Development/2022-23 

 
Online bids are invited from the Reputed contractors/firms for Techno - 

economic feasibility study on Penna river between Mylavaram reservoir and 

Confluence of Penna river at Bay of Bengal. E.M.D is Rs. 1,50,000/- . Start 

date for download of Tenders 06.09.2024. Last date of submission is up to 
25.09.2024 hrs at 15.00 hrs.  Date of opening on 26.09.2024 at 15.30 hrs. 

Cost of Tender document is Rs. 5,900/- (Rs.5,000 + 900 GST 18%) for 

other terms & conditions please refer to IWAI website www.iwai.nic.in. and 
https://eprocure.gov.in/eprocure/app 

 

                                                                                                                                                     
Sd/- 

Member(Technical) 

 

  

 

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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INLAND WATERWAYS AUTHORITY OF INDIA 
(MINISTRY OF PORTS, SHIPPING AND WATERWAYS, GOVT. OF INDIA) 

A-13, Sector – 1, Noida – 201301 (U.P) 

E Mail: mt.iwai@nic.in 

Website: www.iwai.nic.in 
 

NOTICE INVITING TENDER (NIT) 

Tender No. IWAI/NW-79/River Development/2022-23 
 

 Online tenders in two bid system (“Technical bid” and “Financial bid”) are 

invited from experienced and resourceful Contractors/firms for “Techno - economic 

feasibility study on Penna river between Mylavaram reservoir and Confluence 
of Penna river at Bay of Bengal”. Estimated Cost of the work and other details are 

as under:  

Term and Conditions: 
 

1. Method of selection: Least Cost System (LCS). 
2. The Bids will be placed online at https://eprocure.gov.in/eprocure/app 
3. Estimated cost of work: Rs.75,00,000/- Excluding GST 18%  
4. Date of uploading of tender document on website of 06.09.2024 @ 15.00 hrs.  
5. Date of submission of pre-bid queries: 11.09.2024 till 17.00 hrs 
6. Pre-bid Meeting: 12.09.2024 at 15.00 hrs 
7. Bid Validity period: 120 Days 
8. Likely date of issue of pre-bid meeting minutes: NA. 
9. Bid Submission start date: 06.09.2024 at 20.00 hrs.  
10. Bid Document download end date & time: 25.09.2024 at 12.00 hrs.  
11. Bid Submission end date & time: 25.09.2024 at 15.00 hrs. 
12. Bid Opening date & time: 26.09.2024 at 15.30 hrs.  
13. Cost of Tender Document (Tender Fee): Rs.5,000/- (Rupees Five thousand 

only). (Including GST 18% i.e. Rs.900/-) = Total Rs.5,900/- The tender 
document can be downloaded from IWAI website at www.iwai.nic.in / 
www.iwai.gov.in  and CPP Portal Website 
https://eprocure.gov.in/eprocure/app. The cost of tender document should be 
submitted before closing date and time of submission of bid through RTGS in 
the following account and branch in favour of  

Name of Account. Account no.  90622150000086 

IWAI FUND INTERNAL RECEIPTS 
IFSC Code   CNRB0019062 

 

Bid without tender cost will be treated as non-responsive / rejected. 

14. Earnest Money Deposit (EMD) for an amount of Rs. 1,50,000/- needs to be 
deposited in full through RTGS except Micro and Small Enterprises (MSEs) as 
defined in MSR Procurement Policy issued by Department of Micro, Small 
and Medium Enterprises (MSME) or Department or Start-ups as recognized 
by Department for Promotion of Industrial and Internal Trade (DPIIT) on 
submission of a valid registration certificate as per the Government of India 
rules. Documentary proof of EMD deposition / exemption certificate needs to 

be scanned and uploaded by the intending bidder. The RTGS proof for EMD 
should be deposited to the following account:  

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in/
http://www.iwai.gov.in/
https://eprocure.gov.in/eprocure/app
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Name of Account - IWAI Fund 
Salary and General S and G 

Account no.  
 

513202050000007 
 

The Chief Manager, Union Bank of 

India 

IFSC Code  

 

UBIN0551325 

 

Sector-15, Naya Bans, Noida-201301 MICR Code 110026055 
 

15. The scanned documentary proof of RTGS made toward Earnest Money 
Deposit mentioned above should be uploaded before the closing date 

and time of submission in the CPP Portal along with bid. In case the 

bidder fails to upload the instruments before the closing date and time 

of submission of bid, then the bid may be treated as non-responsive / 

rejected.  

16. Tenderer shall agree to the terms & conditions of the tender and 

submit the tender online duly signed in each page for agreeing the 
same. A signed declaration stating that no alteration has been made in 

any form in the downloaded tender document is to be enclosed with 

the tender by the bidder.  

17. The tenderer shall meet the following pre-qualification criteria:  

i. The tendering firms must have at least three years of experience 

in carrying out Hydrographic / Bathymetric surveys in rivers 

using Automated Hydrographic Survey System (AHSS), post 

processing, preparation of drawings and submission of reports 
as stipulated independently.  

ii. The tenderer should be conversant with the similar work and 

should submit credential for similar works carried out by them.  
iii. Tenderer shall have to submit the Permanent Account Number.  

iv. Average annual financial turnover during last 3 years ending  

31st March of the previous financial year, should be at least               
Rs. 22,50,000/-. 

v. Experience of having successfully completed similar works 

during the last 3 years ending last day of month previous to the 
one in which this tender is invited should be either of following:  

 

a) Three similar works completed not less than 40% of the 

estimated cost i.e. Rs. 30,00,000/-; or 

b) Two similar works completed not less than  50% of the 

estimated cost i.e. Rs. 37,50,000/-; or 
c) One similar work completed not less than 80% of the 

estimated cost i.e. Rs. 60,00,000/- 
 

vi. Latest certificate (not less than 4 months) of Solvency from 

nationalized / scheduled Bank included in the second schedule 
of the RBI Act for not less than Rs.30,00,000/- shall be 

submitted along with the bid. 

vii. The Firm must have an IV registered Vessel committed for the 
duration of 3 years. 
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viii. The Firm must have a local office for the duration of the 
contract. 

ix. The Firm must have adequate expertise complying of at least a 

category A, IHO certified charge Hydrographic Surveyor.  
 

18. The completed bid documents should be uploaded online by 

25.09.2024 at 15.00 hrs and will be opened online on 26.09.2024 at 

15.30 hrs.  

 

19. Pre–bid Meeting 

A virtual Pre-Bid meeting shall be held as per the date and time 

mentioned. Bidders willing to attend the pre-bid should inform the 

employer beforehand in writing and email. The maximum no. of 

participants, who chose to attend the pre-bid meeting, shall not be 
more than two per bidder. The representatives attending the pre-bid 

meeting must carry an authority letter duly signed by the authorised 

signatory of his/her organisation permitting the representatives to 

attend the pre-bid meeting on behalf of the respective bidder. 

During the course of Pre-Bid Meeting, the Bidders will be free to seek 

clarifications and make suggestions for consideration by the Employer. 
The Employer will endeavour to provide clarifications and such further 

information as it may, in its sole discretion, consider appropriate for 
facilitating a fair, transparent and competitive selection process. 

The link for virtual meeting is as follows 

https://teams.microsoft.com/l/meetup-

join/19%3ameeting_NDgxMGZkMzAtODQwMi00MTIxLTgzOGEtZmUyY

mJlZjE3NWQy%40thread.v2/0?context=%7b%22Tid%22%3a%22c4d67

5de-e1da-4ab4-ac52-

3299a6812ab9%22%2c%22Oid%22%3a%22823c1ccb-6a8f-4855-9dc6-

45316b8dcd88%22%7d 

20. Time for completion: 06 months from the date of signing of 

agreement.  

 

21. IWAI reserves the right to accept or reject any or all tenders without 

assigning any reason and no correspondence shall be entertained in 

this regard. 

 

22. Other terms and conditions are as per tender document. 

 

Member (Technical) 

https://teams.microsoft.com/l/meetup-join/19%3ameeting_NDgxMGZkMzAtODQwMi00MTIxLTgzOGEtZmUyYmJlZjE3NWQy%40thread.v2/0?context=%7b%22Tid%22%3a%22c4d675de-e1da-4ab4-ac52-3299a6812ab9%22%2c%22Oid%22%3a%22823c1ccb-6a8f-4855-9dc6-45316b8dcd88%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_NDgxMGZkMzAtODQwMi00MTIxLTgzOGEtZmUyYmJlZjE3NWQy%40thread.v2/0?context=%7b%22Tid%22%3a%22c4d675de-e1da-4ab4-ac52-3299a6812ab9%22%2c%22Oid%22%3a%22823c1ccb-6a8f-4855-9dc6-45316b8dcd88%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_NDgxMGZkMzAtODQwMi00MTIxLTgzOGEtZmUyYmJlZjE3NWQy%40thread.v2/0?context=%7b%22Tid%22%3a%22c4d675de-e1da-4ab4-ac52-3299a6812ab9%22%2c%22Oid%22%3a%22823c1ccb-6a8f-4855-9dc6-45316b8dcd88%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_NDgxMGZkMzAtODQwMi00MTIxLTgzOGEtZmUyYmJlZjE3NWQy%40thread.v2/0?context=%7b%22Tid%22%3a%22c4d675de-e1da-4ab4-ac52-3299a6812ab9%22%2c%22Oid%22%3a%22823c1ccb-6a8f-4855-9dc6-45316b8dcd88%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_NDgxMGZkMzAtODQwMi00MTIxLTgzOGEtZmUyYmJlZjE3NWQy%40thread.v2/0?context=%7b%22Tid%22%3a%22c4d675de-e1da-4ab4-ac52-3299a6812ab9%22%2c%22Oid%22%3a%22823c1ccb-6a8f-4855-9dc6-45316b8dcd88%22%7d
https://teams.microsoft.com/l/meetup-join/19%3ameeting_NDgxMGZkMzAtODQwMi00MTIxLTgzOGEtZmUyYmJlZjE3NWQy%40thread.v2/0?context=%7b%22Tid%22%3a%22c4d675de-e1da-4ab4-ac52-3299a6812ab9%22%2c%22Oid%22%3a%22823c1ccb-6a8f-4855-9dc6-45316b8dcd88%22%7d


Page | 8 
 
 

 

 

 

 

 

2. TENDER FORM 
           

              Dated: -   
To 

The Member (Tech.) 
IWAI, 
A-13, Sector-1, 
Noida – 201 301 (U.P) 

 

Sub:- Tender document for Techno - economic feasibility study on Penna 

river between Mylavaram reservoir and Confluence of Penna river at 

Bay of Bengal. 

 

Sir, 

 

i. Having visited the site and examined the information and instructions for 

submission of tender, general conditions of contract, Special Condition of 

contracts, Technical, General and Detailed specification, Schedules and Bill 

of Quantities, Agreement and Bank Guarantee forms etc. for the above 

named works, I/ We hereby tender for execution of the works referred to in 

the tender documents in conformity with the said conditions of Contract, 

Specifications, Schedule of quantities for the sum as stated in Bill of 

quantities of this tender Document or such other sum as may be ascertained 

in accordance with the said conditions of contract. 

ii. I/ We undertake to complete and Deliver the whole of the works comprised 

in the Contract within the time as stated in the tender and also in 

accordance in all respects with the specifications, designs, drawings and 

instructions as mentioned in the tender documents. 

iii. I am tendering for the works mentioned in the table below and submitting 
the EMD through RTGS as mentioned in NIT as per the details given 
therein:- 

 

Sl. 
Description of Works 

RTGS No EMD 
No & Date (Rs.) 
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1. 

Techno - economic feasibility study on 
Penna river between Mylavaram 
reservoir and Confluence of Penna river 
at Bay of Bengal 
 
 
   

 

iv. I/ We agree to abide by this tender. I/ We agree to keep the tender open for a 

period of 120 days from the date of opening of price bids or extension thereto 

as required by the IWAI and not to make any modifications in its terms and 

conditions.  

v. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid 

or I/ we make any modifications in the terms and conditions of my/ our 

tender if I/ We fail to commence the execution of the works as above, I/ We 

shall become liable for forfeiture of my/ our Earnest money, as aforesaid and 

IWAI shall without any prejudice to another right or remedy, be at the liberty 

to forfeit the said Earnest Money absolutely, otherwise the said earnest 

money shall be retained by IWAI towards part of Security Deposit to execute 

all the works referred to in the tender documents upon the terms and 

conditions contained or referred to therein and to carry out such deviations 

as may be ordered. Should this tender be accepted, I/ We agree to abide by 

and fulfil all the terms and conditions and provisions of this tender. No 

interest is payable on earnest money deposit and/ or security deposit. 

vi. I/ We have independently considered the amount of Liquidated Damages 

shown in the tender hereto and agree that it represents a fair estimate of the 

loss likely to be suffered by IWAI in the event of works not being completed 

in time.  

vii. If this tender is accepted, I/ We undertake to enter into execute at my/ our 

cost when called upon by the employer to do so, a contract agreement in the 

prescribed form. Unless and until a formal Agreement is prepared and 

executed this tender together with your written acceptance thereto shall 

constitute a binding contract.  

viii. If my/ our tender is accepted, I/We am/are to be jointly and severely 

responsible for the due performance of the Contract. I/We also declare that 

the firm has not been banned or blacklisted by any Govt. or its department 

or any Quasi Govt. agency or Public-Sector Undertaking.  

ix. I/ We understand that you are not bound to accept the lowest or any tender 

you may receive and may reject all or any tender without assigning any 
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reason.  

x. I/ We certify that the tender submitted by me, us is strictly in accordance 

with the terms, conditions, specifications etc. as contained in the tender 

document, and it is further certified that it does not contain any deviation to 

the aforesaid documents.  

xi. I/We certify that I/we am/are familiar with all general and special laws, 

Acts, Ordinance, Rules & Regulation of the Municipalities, District, State and 

Central Government that may affect the work, its performance or personnel 

employed therein or environment.  

xii. It is certified that all information given in the tender is true and nothing has 

been concealed/ distorted. If at any time, it is found to have concealed/ 

distorted any material as mentioned above I/we am/are agreeable for 

summarily termination of contract by IWAI.  

 
Date ………………..                                  Signature   …………………... 

              Name ………………………. 

        Designation ………………... 
   

 

Duly authorized to sign & submit tender for and on behalf of  
 

(Name and address of firm with Seal)  
 
Witness: - 
 
 

Signature…………………………. 

Name: …………………………… 

Occupation ………………………. 

Address ………………………….. 

Telephone No. ………………….. 

  



Page | 11 
 
 

 

3. INSTRUCTIONS TO THE TENDERER / BIDDER 
 

 
Instructions to the Tenderer / Bidders for e-submission of the bids online 
through the Central Public Procurement Portal for e-Procurement: 
 

 

1. Possession of valid Digital Signature Certificate (DSC) and enrolment / 

registration of the Tenderer / bidders on the e-procurement/e-tender 

portal is a prerequisite for e-tendering.  

2. Bidder should do the enrolment in the e-Procurement site using the 

https://eprocure.gov.in/eprocure/app option available “Enroll” Here on 

the home page Portal. Enrolment is free of charge. During enrolment / 

registration, the bidders should provide the correct / true information 

including valid e-mail ID. All the correspondence shall be made directly 

with the Employers / bidders through e-mail ID provided.  

3. Bidder need to login to the site through their user ID/ password chosen 

during enrolment / registration.  

4. Then the Digital Signature Certificate (Class II or Class III Certificates with 

signing key usage) issued by SIFY/TCS/n-Code/e-Mudra or any Certifying 

Authority recognized by CCA India on e-Token/Smart Card, should be 

registered.  

5. The DSC that is registered only should be used by the bidder and should 

ensure safety of the same.  

6. Tenderer / Bidder may go through the tenders published on the site and 

download the required tender documents / schedules for the tenders 

he/she is interested.  

7. After downloading / getting the tender document / schedules, the Bidder 

should go through them carefully and then submit the documents as 

asked.  

8. Bidder then logs into the site through the secured log in by giving the user 

ID / password chosen during enrolment / registration and then by giving 

the password of the e-Token / Smart Card to access DSC.  

9. Bidder selects the tender which he/she is interested in by using the 

search option & then moves it to the “my favourites‟ folder.  

10. From the favourite’s folder, he selects the tender to view all the details 

indicated.  

11. It is construed that the bidder has read all the terms and conditions before 

submitting their offer. Bidder should go through the tender schedules 

https://eprocure.gov.in/eprocure/app
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carefully and upload the documents as asked; otherwise, the bid will be 

rejected. 

12. Bidder, in advance, should get ready the bid documents to be submitted 
as indicated in the tender document / schedule and generally, they can be 

in general PDF/xls/rar/jpg formats. If there is more than one document, 

they can be clubbed together and can be provided in the requested format. 
Each document to be uploaded through online for the tenders should be 

less than 2 MB. If any document is more than 2MB, it can be reduced 

through zip/rar and the same can be uploaded, if permitted.  

13. If there are any clarifications, this may be obtained through the site (or) 

through the contract details (or) during the pre-bid meeting, if any. Bidder 

should take into account the Corrigendum published from time to time 

before submitting the online bids.  

14. The Bidders can update well in advance, the documents such as 

certificates, annual report details etc., under My Space option and these 

can be selected as per tender requirements and then send along with bid 

documents during bid submission. This will facilitate the bid submission 

process faster by reducing upload time of bids.  

15. Bidder should submit the Tender Fee & EMD as specified in the tender. 

The copy of the RTGS payment made should be posted / couriered / given 

in person to the Tender Inviting Authority within the due date as 

mentioned in this tender document. Scanned copy of the RTGS payment 

made should be uploaded as part of the offer.  

16. While submitting the bids online, the bidder reads the term & conditions 

and accepts the same to proceed further to submit the bid packets.  

17. The details of the RTGS should tally with the details available in the 

scanned copy and the data entered during bid submission time. Otherwise 

submitted bid will not be acceptable.  

18. The bidder has to digitally sign and upload the required bid documents 

one by one as indicated. Bidders to note that the very act of using DSC for 

downloading the bids and uploading their offers shall be deemed to be a 

confirmation that they have read all sections and pages of the bid 

document including General conditions of contract without any exception 

and have understood the entire document and are clear about the 

requirement of the tender requirements.  

19. The bidder has to upload the relevant files required as indicated in the 

cover content. In case of any irrelevant files, the bid will be rejected. 

20. If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, 
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the rates offered should be entered in the allotted space only and uploaded 

after filling the relevant columns. The Price Bid / BOQ template must not 

be modified / replaced by the bidder else the bid submitted is liable to be 

rejected for this tender. 

21. The bidders are requested to submit the bids through online e-tendering 

system to the Tender Inviting Authority (TIA) well before the bid 

submission end date & time (as per Server System Clock). The TIA will not 

be held responsible for any sort of delay or the difficulties faced during the 

submission, of bids online by the bidders at the eleventh hour. 

22. After the bid submission, the acknowledgement number, given by the e-

tendering system should be printed by the bidder and kept as a record or 

evidence for online submission of bid for the particular tender and will 

also act as an entry pass to participate in the bid opening date.  

23. The bidder should ensure / see that the bid documents submitted should 

be free from virus and if the documents could not be opened, due to virus, 

during tender opening, the bid is likely / liable to be rejected.  

24. The time settings fixed in the server side & displayed at the top of the 

tender site, will be valid for all actions of requesting, bid submission, bid 

opening etc., in the e-tender system. The bidders should follow this time 

during bid submission.  

25. All the data being entered by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered 

will not viewable by unauthorized persons during bid submission & not be 

viewable by any one until the time of bid opening.  

26. Any bid document that is uploaded to the server is subjected to symmetric 

encryption using a system generated symmetric key. Further this key is 

subjected to asymmetric encryption using buyers/bid openers‟ public 

keys. Overall, the uploaded tender documents become readable only after 

the tender opening by the authorized bid openers.  

27. The confidentiality of the bids is maintained since the secured Socket 

Layer 128 bit encryption technology is used. Data storage encryption of 

sensitive fields is done. 

28. The bidder should logout of the tendering system using the normal logout 

option available at the top right hand corner and not by selecting the (X) 

exit option in the browser. 

29. Any queries relating to the tender document and the terms and conditions 

contained therein should be addressed to the Tender Inviting Authority for 
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a tender or the relevant contract person indicated in the tender. 

30. Any queries relating to the process of online bid submission or queries 

relating to CPP Portal in general may be directed to the 24X7 CPP Portal 

Helpdesk. The contact number for the helpdesk is 1800 233 7315. 

31. The details of work to be carried out and its scope are given in this tender 

document, which also indicate brief descriptions of the work to be 

executed. The tenderers are advised to study the same carefully before 

tendering and they shall be deemed to have fully acquainted themselves 

with the same.  

32. The tenderers are advised to inspect and examine the site and its 

surroundings and satisfy themselves before submitting their tenders, 

in respect of the site conditions including but not restricting to the 
following which may influence or affect the work or cost thereof under the 

contract:  

a. Site conditions including access to the site, existing and required 
roads & other means of transport/ communication for use by him in 
connection with the work;  

b. Requirement and availability of land and other facilities for his 
enabling works, colonies, stores & workshop etc.  

c. Ground conditions including those bearing upon transportation, 
disposal, handling and storage of materials required for the work or 
obtained there from;  

d. Source of extent of availability of suitable materials including water 
and labour (technical, skilled and unskilled) etc., required for work 
and Laws and Regulations governing their use and employment.  

e. Geological, meteorological, topographical, hydrological, morphological 
and other general features of the site and its surroundings as are 
pertaining to and needed for the performance of the work.  

f. The type of equipment and facilities needed, preliminary to / for and 
in the performance of the work and;  

g. All other information pertaining to and needed for the work including 
information as to the risks, contingencies and other circumstances 
which may influence or affect the work or the cost thereof under this 
contract.  

33. The tenderers shall note that information, if any in regard to the work site 

and local conditions as contained in these tender documents except for the 
material agreed to be supplied by the Authority, has been given merely to 

assist the tenderer and is not warranted to be complete.  

34. The tenderers shall note and bear in mind that the Authority (IWAI) shall 
bear no responsibility for the lack of acquaintance with site condition, 

system etc. or any information relating thereto, on their part. The 

consequence of the lack of any knowledge aforesaid, on the part of the 
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tenderers shall be at their risk and cost and no charges or claims 
whatsoever consequent upon the lack of any information, knowledge or 

understanding shall be entertained or payable by the Authority. 

35. Immediately upon download of the Tender documents from website, the 
tenderers are urged to submit a written request at least one days prior to 

the date fixed for pre-bid meeting to the Engineer-in-Charge issuing the 

tender, on matters where clarifications or additional information is 

desired, if needed. This clause however will be applicable only in the case, 

if pre-bid conference is stipulated. 

36. IWAI shall have an unqualified option under the said bid bond to claim the 

amount there under in the event of the Bidder failing to keep the bid valid 

up to the date specified or refusing to accept work or carry it out in 

accordance with the bid if the IWAI decides to award the Work to the 

Bidder. 

37. The EMD shall be retained with the IWAI until finalization of tenders. 

Further, Security Deposit as per the clause of Security shall be payable by 

the successful bidder. If the tenderer fails to furnish the Security Deposit 

in accordance with tender conditions EMD shall be forfeited. In the event 

of the Bidder becoming the successful Contractor, the amount of EMD 

would be adjusted against the Security Deposit. 

38. IWAI shall, however, arrange to release the EMD in respect of 

unsuccessful bidders within 30 (thirty) days of placement of order to 

successful bidder. No interest shall be payable on EMD by IWAI. 

39. Late bids, delayed bids received after the stipulated last date and time for 

receipt of bids, due to any reasons whatsoever will not be considered. 

40. The Tender Evaluation Committee (TEC) shall open the tenders in the 

presence of the intending tenderers who may be present at the date and 

time of opening informed in the bid document or subsequently. If any of 

the tenderer or his agent is not present at the time of opening of tender, 

the TEC shall open the tenders of the absentee tenderer and same shall be 

binding on the absentee tenderer. 

41. The successful tenderers shall be required to execute a contract agreement 

in the given format. In case of any refusal/ failure on the part of such 

successful tenderer to execute such a contract shall be deemed to be a 

failure on the part of such successful bidder to comply with the terms 

contained herein. 

42. All the drawings, documents, reports etc. which would be required to be 

prepared by the Tenderer during the course of the assignment. 

43. If the Tender is submitted by an individual, it shall be signed by the 
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proprietor above his full name and full name of his firm with its current 

business address. 

44. If the Tender is submitted by the proprietary firm, it shall be signed by the 

proprietor above his full name and full name of his firm with its name and 

current business address.  

45. If the Tender is submitted by a firm in partnership, it shall be signed by all 

the partners of the firm above their full names and current business 

address or by a partner holding the power of attorney for the firm for 

signing the Tender in which cases a certified copy of the power of attorney 

shall accompany the Tender. A certified copy of the partnership deed and 

current business address of all the partners of the firm shall also 

accompany the Tender. 

46. If the Tender is submitted by a limited company, or a limited Corporation, 

it shall be signed by a duly authorized person holding the power of 

attorney for signing the tender in which case a certified copy of the power 

of attorney shall accompany the Tender. Such limited company or 

corporation may be required to furnish satisfactory evidence of its 

existence before the contract is awarded. „Satisfactory evidence means the 

certificate of incorporation of the limited company or corporation under 

Indian Companies Act, 1956. 

47. If the Tender is submitted by a group of firms, the sponsoring firm shall be 
submit complete information pertaining to each firm in the group and 

state along with the bid as to which of the firm shall have the 

responsibility for tendering and for completion of the contract document 
and furnish evidence admissible in law in respect of the authority assigned 

to such firm on behalf of the group of firms for tendering and for 

completion of the contract document. The full information and satisfactory 
evidence pertaining to the participation of each member of the group of 

firm in the firm in the Tender shall be furnished along with the Tender. 

48. Bidders shall clearly indicate their legal constitution and the person 

signing the tender shall state his capacity and also the source of his ability 

to bind the bidder. The power of attorney or authorization or any other 

document constituting adequate proof of the ability of the signatory to 

bind the bidder shall be annexed to the bid. The Owner may reject outright 

any bid unsupported by adequate proof of the signatory’s authority. 

49. The bid document shall be completed in all respects and shall be 

submitted together with the requisite information and appendices. They 

shall be complete and free from ambiguity, change or inter-lineation. In 

case IWAI requires any information/ clarification(s) from the Bidder in 

respect of the bid documents, the bidder shall be required to furnish the 
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same in writing, to IWAI at the earliest where no time is specified by IWAI 

to furnish the same. A failure to furnish the same shall entitle IWAI to 

cancel/ reject the bid 

50. Bid containing qualifying expressions such as “subject to minimum 

acceptance” or “subject to availability of material/ equipment” etc. is liable 

to be rejected. 

51. IWAI reserves the right to reject any or all bids without assigning any 

reasons. 
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4. SUBMISSION OF TENDER 
 

The Bidder is required to submit their tender in two parts as given below:  

 
3.1 Part A – Technical bid  

 
The bidder shall submit the technical bid keeping in view the scope of work listed in 

the TOR and indicate the bidder's approach for completing the work in time giving 

the details such as work programme, deployment of technical personnel and staff 

with their qualification, status etc. be used for the survey work. The technical 

proposal would cover, inter-alia, the following: - 

 

a) Scanned copy of Full profile of the Company with details such as composition 

/ ownership / shareholding pattern, details of top management (Board 

members), key officials with documentary evidence, background of the 

organization with respect to similar experience and brief description of 

projects undertaken (for the past 3 years) in the relevant field including 

scope of work and nature of consultancy services offered. The details of work 

carried out may be furnished in Proforma V. 

b) Copies of satisfactory work completion certificate in case of completed 

Hydrographic / Bathymetric survey works shall be submitted as proof of 

work experience.  

c) Copy of Proof of eligibility or substantial completion in the past Three years 

i. Three similar works completed not less than 40% of the estimated cost 

i.e. Rs. 30,00,000/- ; or 

ii. Two similar works completed not less than  50%  of the estimated cost 

i.e. Rs. 37,50,000/- ; or 

iii. One similar work completed not less than 80% of the estimated cost 

i.e. Rs. 60,00,000/- . 

Note :- Similar Works refers to Firm / Contractor / Organisations having 

experience of executing Hydrographic Survey Works.  

 

d) Tender Fee and EMD as specified in NIT.  

e) A short write up on methodology to be adopted for the present work giving 
schematic plan, tentative diagrams & drawings and proposed approach and 
program to carry out in this assignment. 

f) Details of the organizational set up for carrying out the subject work and the 
individual expertise.  

g) List of key experts‟ (as per Proforma -IX) with complete CV's who would be 
associated with the present assignment with their specific scope of work. This 
should be supported by letters from those associates.  

h) A signed declaration stating that the tenderer/ bidder has not made any 

addition / deletion / change to any of the tender Sections and it is exactly as 
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per the document available at IWAI web site (or) e-procure NIC website 
www.iwai.nic.in or https://eprocure.gov.in/eprocure/app 

i) Copy of the Annual Report / Audited balance sheets, for the last 3 years.  

j) Solvency certificate issued from the Bank for an amount not less than         

Rs. 30,00,000/- (not less than 4 months). 

k) Copy of PAN card.  

l) Copy of Bank Account details for transaction through e-payment. 

m) Copy of any other details which bidder may feel relevant.  

n) Copy of GST registration certificate.  

o) Copy of registration with PF and ESI authorities. 

p) Details of Survey vessels / FRP Boat proposed to be deployed.  

q) Details of Survey equipment proposed to be deployed. 

r) Details of Data Processing Software to be used. 

s) Procedure to be adopted for Position control, sounding measurement & Chart 
Datum fixing etc.  

t) Any other details which tenderer may feel relevant to carry out the present 
assignment  

u) Letter of Authority for signing and negotiation of tender (as the case may be).  

v) The Bid documents shall be signed by the bidder on each page before 
uploading.  

It may please be noted that the technical proposal shall not contain any 
reference to the Financial bid.  

 

3.2 Part B – Financial Bid  
 

Price Bid in excel format (BOQ_xxxx.xls) provided along with this tender shall be 

used for quoting prices / offer only in Financial Bid (Online). It may please be noted 

that this part shall not contain any terms & conditions. Any condition given in the 

price bid will be a sufficient cause for rejection of bid. 
 

(i) This will contain total amount to be charged for completing the work. The 

total amount shall be quoted as a lump-sum amount as under:  

(ii) While working out total cost, following points should be noted.  

a) The Tenderer will have to make their own arrangements for the 

transport / accommodation / TA/DA of their personnel assigned to 

this project for their site works, visiting various offices and other 

places for meetings, presentations and discussions.  

b) Bidders are advised to submit quotation strictly based upon technical 

specification, terms and conditions contained in technical 

specifications, terms and conditions contained in documents and not 

to stipulate any deviations. Any change in this may lead to rejection of 

bid 

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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c) The amount quoted would deem to have included all the incidental 

cost including cost of Bid containing qualifying expressions such as 

“subject to minimum acceptance” or “subject to availability of 

material/ equipment” etc. is liable to be rejected. 
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5. BID EVALUATION 
 

(i) Selection of the bidder for the Survey work shall be based on Technical bid and 

financial bid evaluation. 

(ii) Financial bid (Price bids) will be evaluated and compared based on lowest prices 

quoted (L-1).  No weightage carries over on Technical bid evaluation at the time of 

Financial bid evaluation. 

(iii) From the time the Proposals are opened to the time the Contract is awarded, the 

Tenderer should not contact the Employer on any matter related to its Technical 

and/or Financial Proposal. Any effort by Tenderer to influence the Employer in the 

examination, evaluation, ranking of Proposals, and recommendation for award of 

Contract may result in the rejection of the Tenderer‟ Proposal.  

(iv) The tender shall be evaluated by the Tender Evaluation Committee (TEC) 

constituted by the employer. 

(v) The employer shall consider the financial proposal only after analysing and 

evaluating the Technical Proposals and finding the bidder fit / qualified for 

considering his financial proposal. 

(vi) The tender committee shall evaluate the Technical Proposals on the basis of the 

merit of the bidder, their experience and exposure in the respective field, their 

responsiveness to the Terms of Reference and the schematic plan, tentative 

diagrams and drawings as submitted by the bidder. Proposal may be rejected if it is 

found deficient as per the requirement indicated in the tender document. Only 

responsive proposals shall be further taken up for evaluation. Evaluation of the 

technical proposal will start first and at this stage the financial bid (proposal) will 

remain unopened. The IWAI may request any/all bidders for furnishing 

clarifications on its technical proposal during the evaluation process. Such requests 

will be communicated in writing and the clarifications to be furnished thereon shall 

not lead to any changes in the financial offer.  

(vii) Financial proposals of only those firms who are technically qualified shall be opened 

on a subsequent date with due prior intimation in the presence of the Tenderer 

representatives who choose to attend. If any of the tenderer or his agent is not 

present at the time of opening of tender, the TEC shall open the tenders of the 

absentee tenderer and same shall then be binding on the absentee tenderer. 

(viii) The name of the Tenderer, their technical qualification and their financial proposal 

shall be read out. The TEC will correct any computational errors. When correcting 

computational errors, in case of discrepancy between a partial amount and the total 

amount, or between word and figures, the former will prevail. The Employer will 

keep a register of representatives attending the meeting.  

(ix) The EMD shall be retained with the IWAI until finalization of tenders. Further, 

security deposit as per the clause of Security shall be payable by the successful 
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bidder. If the tenderer fails to furnish the security deposit in accordance with tender 

conditions EMD shall be forfeited. In the event of the Bidder becoming the 

successful Contractor. The amount of EMD would be adjusted against the Security 

deposit. 

(x) IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders 

within 30 (thirty) days of placement of order to successful bidder. No interest shall 

be payable on EMD by IWAI. 

(xi) Late bids, delayed bids received after the stipulated last date and time for receipt of 

bids, due to any reasons whatsoever will not be considered. 

(xii) The successful tenderers shall be required to execute a contract Agreement in the 

given format. In case of any refusal / failure on the part of such successful tenderer 

to execute such a contract shall be deemed to be a failure on the part of such 

successful bidder to comply with the terms contained herein. 

(xiii) None of these documents shall be used by the successful Tenderer for any purpose 

other than of this contract. 

(xiv) IWAI reserves the right to reject any or all bids without assigning any reasons. 
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PART – II  
 

GENERAL CONDITIONS OF CONTRACT 
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PART-II 

GENERAL CONDITIONS OF CONTRACT 

C O N T E N T S 

CLAUSE-1 : DEFINITIONS 

CLAUSE-2 : INTERPRETATIONS 

CLAUSE-3 : PERFORMANCE GUARANTEE & SECURITY DEPOSIT 

CLAUSE-4 : REFUND OF SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT DOCUMENTS 

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE‟S 

  REPRESENTATIVE 

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10      : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11      : CHANGE IN CONSTITUTION 

CLAUSE-12      : COMMENCEMENT OF WORK 

CLAUSE-13      : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

  SPECIFICATION DRAWINGS AND ORDERS ETC. 

CLAUSE-14      : SETTING OUT THE WORKS 

CLAUSE-15      : URGENT WORKS 

CLAUSE-16      : DEVIATIONS 

CLAUSE-17      : CONTRACTORS SUPERVISION 

CLAUSE-18      : INSTRUCTION AND NOTICE 

CLAUSE-19      : PLANT AND EQUIPMENT 

CLAUSE-20      : PATENT RIGHTS 

CLAUSE-21      : MATERIALS 

CLAUSE-22      : LAWS GOVERNING THE CONTRACT 

CLAUSE-23      : WATCHING AND LIGHTING 

CLAUSE-24      : WORK DURING NIGHT OR ON SUNDAYS AND 

  HOLIDAYS 

CLAUSE-25      : LABOUR 

CLAUSE-26      : MATERIALS OBTAINED FROM EXCAVATION AND 

  TREASURE TROVE, FOSSILS ETC. 

CLAUSE-27      : FORCE MAJEURE 

CLAUSE-28      : LIABILITY FOR DAMAGE, DEFECTS OR 
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  IMPERFECTIONS & RECTIFICATION THERE OF 

CLAUSE-29 : CONTRACTOR‟S LIABILITY AND INSURANCE 

CLAUSE-30 :  SUSPENSION OF WORKS 

CLAUSE-31 : FORE CLOSURE OF CONTRACT IN FULL OR IN PART 

 : DUE TO ABANDONMENT OR REDUCTION IN SCOPE 

 : OF WORK 

CLAUSE-32 : TERMINATION OF CONTRACT ON DEATH 

CLAUSE-33 : CORRUPT PRACTICE & TERMINATION OF CONTRACT 

 : IN FULL OR IN PART 

CLAUSE-34 : COMPLETION TIME AND EXTENSIONS 

CLAUSE-35 : COMPENSATION FOR DELAY 

CLAUSE-36 : LIQUIDATED DAMAGES 

CLAUSE-37 : INSPECTION AND APPROVAL 

CLAUSE-38 : COMPLETION CERTIFICATE 

CLAUSE-39 : MEASUREMENTS 

CLAUSE-40 : PAYMENT ON ACCOUNT 

CLAUSE-41 : TAXES, DUTIES AND LEVIES ETC. 

CLAUSE-42 : TAX DEDUCTION AT SOURCE 

CLAUSE-43 : PAYMENT ON FINAL BILL 

CLAUSE-44 : OVER PAYMENTS AND UNDER PAYMENTS 

CLAUSE-45 : CONTRACT MATTERS TO BE TREATED ASCONFIDENTIAL 

CLAUSE-46 : FINALITY CLAUSE 

CLAUSE-47 : SUM PAYABLE BY WAY OF COMPENSATION TO BE 

  

CONSIDERED IS REASONABLE WITHOUT PREFERENCE 

ACTUAL LOSS 

CLAUSE-48 : ARBITRATION 

CLAUSE-49 : VALIDITY OF TERMS & CONDITIONS 
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CLAUSE - 1: DEFINITIONS 

In the contract, the following words & expressions shall, unless context otherwise 

requires, have the meaning thereby respectively assigned to them: 

I. Contract: means the documents forming the tender and acceptance 

thereof and the formal agreement executed between the competent 

authority on behalf of the Chairman, Inland Waterways Authority of India 

and the Contractor, together within the documents referred to therein 

including these conditions, the specifications, designs, drawings and 

instructions issued from time to time by the Engineer-in-charge and all 

these documents taken together shall be deemed to form one contract and 

shall be complementary to one another  

II. Contract sum; means the amount arrived at by multiplying the quantities 

shown in the schedule of quantities and price by the respective item rates 

as allowed.  

III. Contractor: means the successful tenderer who is awarded the contract 

to perform the work covered under these tender documents and shall be 

deemed to include the Contractor’s successors, executors, representatives 

or assign approved by the Engineer-in-charge.  

IV. Employer means the Chairman, Inland Waterways Authority of India and 

his successors.  

V. IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways 

Authority of India, which invites tenders on behalf of the Chairman, IWAI 

and includes therein-legal representatives, successors and assigns.  

VI. Engineer-In-Charge (EIC) means the Engineer officer Authorized to 

direct, supervise and be In-charge of the works for the purpose of this 

contract who shall supervise and be in charge of the work.  

VII. Engineer-in-charge representative shall mean any officer of the 

Authority nominated by the Engineer-in-charge for day to day supervision, 

checking, taking measurement, checking bills, ensuring quality control, 

inspecting works and other related works for completion of the project. 

VIII. Chairman: means Chairman of Inland Waterways Authority of India. 

IX. Vice Chairman: means Vice Chairman of Inland Waterways Authority of 

India.  
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X. Member (Technical): means Member (Technical) of Inland Waterways 

Authority of India. 

XI. Member (Finance): means Member (Finance) of Inland Waterways 

Authority of India. 

XII. Secretary: means Secretary of Inland Waterways Authority of India. 

XIII. Chief Engineer: means the Chief Engineer of the Authority, as the case 

may be. 

XIV. Hydrographic Chief: means the Hydrographic Chief of the Authority, as 

the case may be. 

XV. Director: means the Director of the Authority, as the case may be.  

XVI. Senior Hydrographic Surveyor: means the Senior Hydrographic Surveyor 

of the Authority, as the case may be  

XVII. Deputy Director: means the Deputy Director of the Authority, as the case 

may be.  

XVIII. Deputy Director (Project): means the Deputy Director (Project) of the 

Authority, as the case may be.  

XIX. Assistant Hydrographic Surveyor: means the Assistant Hydrographic 

Surveyor of the Authority, as the case may be  

XX. Assistant Director: means the Asst. Director of the Authority, as the case 

may be.  

XXI. Junior Hydrographic Surveyor: means the Junior Hydrographic 

Surveyor of the Authority, as the case may be  

XXII. Technical Assistant: means the Technical Assistant of the Authority, as 

the case may be  

XXIII. Work Order: means a letter from the Authority conveying the acceptance 

of the tender/offer subject to such reservations as may have been stated 

therein.  

XXIV. Day: means a calendar day beginning and ending at mid-night.  

XXV. Week: means seven consecutive calendar days  

XXVI. Month: means the one Calendar month.  

XXVII. Site: means the waterway and / or other places through which the works 

are to be executed.  

XXVIII. Vessel: means the vessel / craft belonging to the Contractor for carrying 

out the work.  
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XXIX. Drawings: means the drawings referred to in the specifications and / or 

appended with the tender document, any modifications of such drawings 

approved in writing by the Engineer-in-Charge and shall also include 

drawings issued for actual execution of the work time to time by the 

Engineer-in-Charge.  

XXX. Urgent Works: means any urgent nature which in the opinion of the 

Engineer-In-Charge become necessary at the time of execution and / or 

during the progress of work to obviate any risk or accident or failure or to 

obviate any risk of damage to the vessel structure, or required to 

accelerate the progress of work or which becomes necessary for security or 

for any other reason the Engineer-in-Charge may deem expedient.  

XXXI. Work/ works: means work / works to be executed in accordance with the 

contract.  

XXXII. Schedules: referred to in these conditions shall mean the relevant 

schedules annexed to the tender papers or the standard schedule of rates 

of the Govt. mentioned with the amendments thereto issued up to the date 

of receipt of the tender. 

XXXIII. District: specifications mean the specifications followed by the State 

Government in the area where the work is to be executed.  

XXXIV. Tendered value: means the value of the entire work as stipulated in the 

letter of award. 

CLAUSE – 2 : INTERPRETATIONS 

Words imparting the singular only shall also include the plural; he 

includes she and vice-versa unless this is repugnant to the context. 

Heading and marginal notes in these General Conditions shall not be 

deemed to form part thereof or be taken into consideration in the 

interpretation of construction thereof of the contract. 

CLAUSE – 3: PERFORMANCE GUARANTEE & SECURITY DEPOSIT 

3.1 : PERFORMANCE GUARANTEE  

The contractor shall be required to deposit an amount equal to 5% (Five 

percent) of the tendered value of the work as Performance Guarantee in 

the form of either RTGS payable at any Nationalized/Schedule bank OR an 

irrevocable Bank Guarantee bond of any scheduled bank or State Bank of 

India in accordance with the form prescribed within 15 days of the issue of 

the work order. The Bank Guarantee shall be valid till expiry of 90 days 

after the end of “Period of liability‟ defined in the contract document.  
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3.2 : SECURITY DEPOSIT  

Security Deposit including EMD already submitted will be 5% (Five 

percent) of the contract value of the work.  The EMD received from 

successful tenderer will be converted as Security Deposit on signing of the 

Agreement.  The balance Security Deposit (i.e. Total 5% SD deducting EMD 

submitted with technical bid) shall be paid in the form of RTGS before 

signing of Agreement. Bank Guarantee will not be accepted as security 

deposit 

3.3 The contractor whose tender is accepted has to enter into an Agreement with 

IWAI for the due fulfillment of the contract. The security amount will be 

accepted in form of RTGS in favour of “Inland Waterways Authority of 

India – Fund Security Deposit” only payable at Noida. 

3.4 The total Performance Guarantee & Security Deposit shall remain with IWAI 

till defect liability period after satisfactory completion of work.  

3.5 Interest will not be paid on Security Deposit or Performance Guarantee.  

3.6 If the contractor having been called upon by the Engineer-in-Charge to 

furnish the security fails to do so within the specified period, the EMD 

submitted by the contractor shall be forfeited. It shall be lawful for the 

Employer: 

i) To recover the amount of balance security deposit by deducting the 

amount from the pending bills of the contractor under this contract or 

any other contract with the Authority, OR  

ii) To cancel the contract or any part thereof and to carry out the work or 

authorize to carry out the work/ works at the risk and cost of the 

contractor.  

3.7 No claim shall lie against the authority either in respect of interest or any 

depreciation in value of any security.  

3.8 The Contractor shall guarantee the execution of the terms of the Contract 

within stipulated period of time from the date of acceptance of the bid and 

in order to execute the work uniformly the contractor will ensure 

deployment of adequate survey boat with manpower and equipment 

throughout the contract period. Any damage or defect that may arise or lie 

undiscovered at the time of the final payment connected in any way with 

the work done by him or in the workmanship, shall be rectified by the 

contractor at his own expenses as deemed necessary by the engineer or in 

default, the engineer may cause the same to be made good by other 

agencies and deduct expenses (of which the certificate of the Engineer shall 

be final) from any sums that may be then or at any time thereafter, become 

due to the contractor under the Contract or from the amount released by 

encashing the contract performance guarantee or recover otherwise from 

the contractor.  
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3.9 If the Contractor feels that any variation in work or in quantity of survey 

work be beneficial or necessary to fulfill the guarantees called for, he shall 

bring to this notice of the Engineer in charge in writing, at appropriate time 

but prior to the execution of the work and take written acceptance of same 

from the engineer before proceedings with the works.  

3.10 From the commencement of completion of work, contractor shall take full 

responsibility for the care of work including all temporary works, or to any 

part thereof or to any temporary works from any cause whatsoever, shall at 

his own cost repair and make good the same so that at completion, work 

shall be in good order and in conformity, in every respect, with the 

requirements of contract and Engineer’s instruction.  

3.11 If the contractor neglects to observe or fails to perform any of his 

obligations under the contract / under Clause 33, it shall be lawful for the 

Employer/ EIC to forfeit either in whole or in part, the Security Deposit & 

Performance Guarantee furnished by the contractor. However, if the 

contractor duly performs and completes the contract in all respects and 

presents in absolute "NO DEMAND CERTIFICATE” in the prescribed form, 

the IWAI shall refund the security deposit to the contractor after deduction 

of cost and expenses that the Authority may have incurred and other 

money including all losses and damages which the Authority is entitled to 

recover from the Contractor.  

3.12 In case of delay in the progress of work, the Engineer- in-Charge shall issue 

to the contractor a memo in writing pointing out the delay in progress and 

calling upon the contractor to explain the causes for the delay within 3 days 

of receipt of the memo and 10 days from issuance of memo whichever is 

earlier. If the Engineer-in-Charge is not satisfied with the explanations 

offered, he may forfeit the security deposit and / or withhold payment of 

pending bills in whole or in part and/ or get the measures of rectification of 

progress of work accelerated to the pre-defined level at the risk and cost of 

the contractor.  

3.13 All compensation or other sums of money payable by the contractor under 

the terms of the contract or any other contract or on any other account 

whatsoever, may be deducted from or paid by the sale of a sufficient part of 

his security or from the interest arising there from or from any sums which 

may be due or may become due to the contractor by the Authority on any 

account whatsoever. Also, in the event of the contractor’s security deposit 

being reduced by reasons of such deductions or sale, as aforesaid the 

contractor shall, within 14 days of receipt of notice of demand from the 

Engineer-in-Charge make good the deficit in his security deposit. 

CLAUSE – 4 : REFUND OF SECURITY DEPOSIT 

The Security Deposit less any amount due shall, on demand, be returned to 

the contractor on the expiry of defects liability period or on payment of the 
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amount of the final bill payable in accordance with the agreement 

conditions, whichever is later, provided the Engineer-In-Charge is satisfied 

that there is no demand outstanding against the contractor. 

CLAUSE – 5: SUFFICIENCY OF TENDER 

5.1 The contractor shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender for the works and of the 

rates quoted in the schedule of Quantities and Prices which shall (except as 

otherwise provided in the contract) cover all his obligations under the 

contract and all matters and things necessary for the proper execution and 

completion of the works in accordance with the provisions of the contract 

and its operation during execution of work. 

5.2 The Contractor is deemed to have independently obtained all necessary 

information for the purpose of preparing the bid and his bid as accepted 

shall be deemed to have taken into consideration all contingencies as may 

arise due to such information or lack of the same.  

5.3 The Contractor shall be deemed to have examined, visited and acquainted 

himself with the site and the surroundings to have satisfied himself to the 

nature of contract and the stretch to be dredged in all weather conditions 

and as to the nature and conditions of means of transport and 

communication, whether by land, or by sea, to have made local 

independent inquires as to the soil/sub soil conditions variations thereof, 

storms, prevailing winds, oceanographic, bathymetric, climatic conditions 

and all other matter effecting the work.  

5.4 Any neglect or omission or failure on the part of the contractor in obtaining 

necessary and reliable information upon the forgoing or any other matter 

affecting the contract shall not relieve the Contractor, of his 

responsibility/any risk/liability for completion of the work in strict 

accordance with the terms of the Contract. 

CLAUSE – 6: CONTRACT DOCUMENTS 

6.1 The language in which the contract documents shall be drawn up shall be 

English and if the said documents are written in more than one language, 

the language according to which the contract is to be constructed and 

interpreted shall be English and designated as the “Ruling Language”.  

6.2 The Contractor shall be furnished free of charge certified true copy of the 

contract document.  

6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid 

shall be kept by the Contractor on the Site in good order and the same shall 

at all reasonable time be available for inspection and use by the Engineer-

in-Charge, his representatives or by other Inspecting officers of the 

Authority.  
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6.4 None of these Documents shall be used by the Contractor for any purpose 

other than that of this contract.  

CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 

7.1 Detailed drawings shall be followed in preference to small-scale drawings 

and figured dimensions in preference to scaled dimensions. The case of 

discrepancy between the Schedule of Quantities and prices, the 

Specifications and/ or the drawings, the following order of precedence shall 

be observed: -  

(a) Description in the Schedule of Quantities and Prices.  
(b) Relevant Specifications and Special Conditions, if any.  
(c) Drawings.  
(d) General Specifications.  

7.2 The contractor shall study and compare the drawings, specifications and 

other relevant information given to him by the Engineer-in-Charge and 

shall report in writing to the Engineer-in-Charge any discrepancy and 

inconsistency which he notes. The decision of the Engineer-in-Charge 

regarding the true intent and meaning of the drawings and specifications 

shall be final and binding.  

7.3 Any error in description, quantity or price in Schedule of Quantities and 

Prices or any omission there from shall not vitiate the Contract or release 

the Contractor from the execution of the whole or any part of the Works 

comprised therein according to drawings and specifications or from any of 

his obligations under the contract.  

7.4 If on check there is difference in the amount worked out by contractor in 

the schedule of quantities and prices and General summary the same shall 

be adjusted in accordance with the following rules: 

(a) In the event of error occurring in the amount column of schedule of 
quantities and prices as result of wrong multiplication of unit price 
and quantity, the unit price shall be regarded, as firm and 
multiplication shall be amended on the basis of the quoted unit 

price. 
(b) All errors in totaling in the amount column and in carrying forward 

totals shall be corrected.  
(c) The totals of various sections of schedule of quantities and price 

amended shall be carried over to the General Summary and the 
tendered sum amended accordingly. The tendered sum so altered 
shall, for the purpose of tender, be substituted for the sum 
originally tendered and considered for acceptance instead of the 
original sum quoted by the tenderer. Any rounding off of quantities 
or in sections of schedule of quantities and prices or in General 
summary by the tenderer shall be ignored.  
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CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and 

supervise the works and to test and examine any materials/ parts to be 

used or workmanship employed in connection with the works.  

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his 

representative any of the powers and authorities, vested in the Engineer-in- 

Charge and shall furnish to the contractor a copy of all such written 

delegation of powers and authorities. Any written instruction or written 

approval given by the representative of the Engineer-in-Charge to the 

contractor within the terms of such delegation shall bind the contractor and 

the Authority as though it has been given by the Engineer-in-Charge. 

8.3 Failure of the representative of the Engineer-in-Charge to disapprove any 

work or materials shall be without prejudice to the power of the Engineer-

in-Charge thereafter to disapprove such work or materials and to order the 

pulling down, removal or breaking up thereof. The contractor shall, at his 

own expense, again carry out such works as directed by the Engineer-in-

Charge.  

8.4 If the Contractor is dissatisfied with any decision of the representative of 

the Engineer-in-Charge, he will be entitled to refer the matter to the 

Engineer-in- Charge who shall thereupon confirm, reverse or vary such 

decision and the decision of the Engineer-in- Charge in this regard shall be 

final and binding on the contractor.  

CLAUSE – 9: ASSIGNMENT AND SUB-LETTING 

The Contractor shall not sub-let, transfer or assign the whole or any part of 

the work under the contract. Provided that the Engineer-in-Charge may at 

his discretion, approve and authorize the Contractor to sub-let any part of 

the work, which in his opinion, is not substantial, after the contractor 

submits to him in writing the details of the part of the work(s) or trade 

proposed to be subject, to name of the sub-contractor thereof together with 

his past experience in the said work/trade and the form of the proposed 

sub-contract. Nevertheless, any such approval or authorization by the 

Engineer-in-Charge shall not relieve the contractor from his any or all 

liabilities, obligations, duties and responsibilities under the contract. The 

contractor shall also be fully responsible to the Authority for all the acts 

and omissions of the sub-contractor, his employees and agents or persons 

directly employed by the contractor. However, the employment of piece rate 

works shall not be construed as sub-letting. 

CLAUSE – 10: FACILITIES TO OTHER CONTRACTORS 

The contractors shall, in accordance with the requirements of the work as 

decided by the Engineer-in- Charge, afford all reasonable facilities to other 

contractors engaged contemporaneously on separate contracts and for 
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departmental labour and labour of any other agency properly authorised by 

Authority or any statutory body which may be employed at the site for 

execution of any work not included in the contract which the Authority may 

enter into in connection with or ancillary to the works. In all matters of 

conflict of interest, the Engineer-in-Charge shall direct what compromise 

should be made and his decision shall be final and binding on the parties. 

Clause – 11: CHANGE IN CONSTITUTION 

Where the contractor is a partnership firm, prior approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the 

constitution of the firms, where the contractor is an individual or a Hindu 

Undivided Family business concern, such approval, as aforesaid, shall like-

wise be obtained before the contractor enters into any partnership firm 

which would have the right to carry out the work undertaken by contractor. 

If prior approval as aforesaid is not obtained the contractor shall be deemed 

to have been assigned in contravention to Clause 32 hereof and the same 

action will be taken and the same consequences shall ensure as provided 

for in the said clause-33. 

CLAUSE – 12: COMMENCEMENT OF WORK 

The contractor shall commence the work at the respective sites within 10 

days of the issue of Letter of Award. If the contractor commits default in 

mobilization of resources, and equipment as aforesaid, the Engineer-in-

Charge shall without prejudice to any other right or remedy be at liberty to 

cancel the contract and forfeit the earnest money/security deposit. 

CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 

13.1 The contractor shall execute the whole and every part of the work in the 
most substantial and workman like manner and both as regards material 
and otherwise in every respect in strict conformity with the specification 
laid down or as may be laid down by the Engineer-in-Charge under the 

terms of the contract. The contractor shall also conform exactly, fully and 
faithfully to the designs, drawings specifications and instructions in writing 
in respect of the work, duly signed by the Engineer-in-Charge as may be 
issued from time to time. 

13.2 The contractor shall be entitled to receive, on demand, in addition to the 
contract documents, in accordance with the provisions of contract, the 
documents set forth herein in respect of the work on commencement or 
during the performance of the contract:  

a. Specifications or revisions thereof other than standard printed 

specifications  

b. Explanations, instructions etc.  
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13.3 Such further drawings, explanation, modifications and instruction, as the 
Engineer-in-Charge may issue to the contractor from time to time in respect 
of the work shall be deemed to form integral part of the contract and the 
contractor shall be bound to carry out the work accordingly. 

13.4 All instructions and orders in respect of the work shall be given by the 
Engineer-in-Charge in writing. However, any verbal instructions or order 
shall be confirmed by the Engineer-in-Charge as soon as practicable 
without loss of time and only such written instruction shall be deemed to 
be valid.  

13.5 The Contractor shall not be entitled to any right or claim whatsoever by 
reason of any representation/ explanation/ statement/ directions/ 
instructions or alleged representations/ explanation/ statement/ 
directions/ instructions, promises or guarantees given or alleged to have 
been given to him by any person other than what has been stated in the 
contract in his personal capacity.  

CLAUSE – 14: SETTING OUT THE WORKS 

The contractor shall provide all assistance and adhere to the instruction of 

E.I.C during the course of surveying, inspection, etc. 

CLAUSE – 15: URGENT WORKS 

If any urgent work (in respect where the decision of the Engineer-in-Charge 

shall be final and binding) becomes necessary, the contractor shall execute 

the same as may be directed, provided the directions are in accordance and 

confirmatory with provisions in Clause – 8. 

CLAUSE – 16: DEVIATIONS 

16.1 The Engineer-in-Charge shall have powers to make any deviations in the 

original specifications of the works or any part thereof that are in his 

opinion, necessary at the time of or during the course of execution of the 

works for the aforesaid purpose or for any other reason, if it shall, in the 

opinion of the Engineer-in-Charge, be desirable, he shall also have the 

powers to make Deviations, such as (i) Variations (ii) Extra (iii) Additions / 

Omissions and (iv) Alterations or Substitutions of any kind. No such, 

Deviations in the specification or drawings or designs or Schedule of 

Quantities, as aforesaid, shall in any way vitiate or invalidate the contract 

and any such Deviations which the contractor may be directed to do shall 

form integral part of the contract as if originally provided therein and the 

contractor shall carry out the same on the same conditions in all respects 

on which he agreed to do the works under the contract. 

16.2 Such items of work, as are required, to be executed at the rates already 

provided in the schedule of quantities, shall apply in respect of the same 

item(s) of work to be executed due to Variation. 

16.3 If requested by the contractor the time for completion of the work shall, in 

the event of any deviation resulting in additional cost over the contract sum 

be extended in the proportion which altered, additional or substituted work 

bears to the original contract sum plus such further additional time as may 
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be considered reasonable by the Engineer-in-Charge whose decision shall 

be conclusive as to such provision:  

16.4 Under the circumstances, the contractor shall at any stage not suspend the 

work on account of non-settlement of rates of such Deviated items.  

CLAUSE – 17: CONTRACTORS SUPERVISION 

17.1 The contractor shall either himself supervise the execution of the works or 

shall appoint at his own expense, an Engineer as his accredited agent 

approved by the Engineer-in-Charge, if contractor has himself not sufficient 

knowledge or experience to be capable of receiving instruction or cannot 

give his full attention to the works. The contractor or his agent shall be 

present at the site(s) and shall superintend the execution of the works with 

such additional assistance in each trade, as the work involved shall require 

and considered reasonable by the Engineer-in-Charge, directions/ 

instructions given by the Engineer-in-Charge to the contractor's agent shall 

be considered to have the same force as if these had been given to the 

contractor himself. 

17.2 If the contractor fails to appoint a suitable agent as directed by the 

Engineer-in-Charge, the Engineer-in-Charge shall have full powers to 

suspend the execution of the works until such date as a suitable agent is 

appointed by the contractor and takes over the supervision of the work. For 

any such suspension, the contractor shall be held responsible for delay so 

caused to the works.  

CLAUSE - 18: INSTRUCTION AND NOTICE 

18.1 Except as otherwise provided in this contract, all notices to be given on 

behalf of the Authority and all other actions to be taken on its behalf may 

be given or taken by the Engineer-in-Charge or any officer for the time 

being entrusted with the functions, duties and powers of the Engineer-in-

Charge.  

18.2 All instructions, notices and communications etc. under the contract shall 

be given in writing and any such oral orders / instructions given shall be 

confirmed in writing and no such communication which is not given or 

confirmed in writing shall be valid.  

18.3 All instructions, notices and communications shall be deemed to have been 

duly given or sent to the contractor, if delivered to the contractor, his 

authorized agent, or left at, or posted to, the address given by the 

contractor or his authorized agent or to the last known place of abode or 

business of the contractor or his agent of services by post shall be deemed 

to have been served on the date when in the ordinary course of post these 

would have been delivered to him and in other cases on the day on which 

the same were so delivered or left.  

18.4 The Engineer-in-Charge shall communicate or confirm the instructions to 

the contractor in respect of the execution of work in a work Site Order book 
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maintained in the office of the Engineer-in-Charge and the contractor or his 

authorized representative shall confirm receipt of such instructions by 

signing the relevant entries in this book. If required by the Contractor, he 

shall be furnished a certified true copy of such instruction(s). The Proforma 

for Site Order book to be maintained at site is given in Proforma enclosed 

along with this tender. 

18.5 The “Hindrance Register” shall be maintained at the site of the work, where 

any hindrance which comes to the notice of the representative of the 

Engineer-in-Charge shall be recorded and immediately a report will be 

made to the Engineer-in-Charge within a week. The Engineer-in-Charge 

shall review the Hindrance Register at least once in a month. The Proforma 

on which the Hindrance Register shall be maintained is given in Proforma 

enclosed along with this tender. 

CLAUSE -19: PLANT AND EQUIPMENT 

19.1: The Contractors shall provide and install all necessary plant; equipment 

and machinery required for the execution of the work under the contract, at 

his cost and shall use such methods and appliances for the purpose of all 

the operations connected with the work covered by the contract, which 

shall ensure the completion of work(s) within the specified time.  

19.2: Subject to the availability of any item(s), plant, equipment and machinery 

the Authority at the written request of the contractor, may issue to the 

contractor on hire for being deployed on the work contracted for, at pre-

determined rates, terms and conditions at the sole discretion of the 

Engineer-in-Charge.  

CLAUSE – 20: PATENT RIGHTS 

20.1 The contractor shall indemnify the Authority, its representatives or its 

employees against any action, claim or proceeding relating to infringement 

or use of any patent or design or any alleged patent or design rights and 

shall pay any royalties or other charges which may be payable in respect of 

any article or material or part thereof included in the contract. In the event 

of any claim being made or action being brought against the Authority or 

any agent, servant or employee of the Authority in respect of any such 

materials as aforesaid the contractor shall immediately be notified thereof. 

Provided that such indemnity shall not apply when such infringement has 

taken place in complying with the specific directions issued by the 

Authority but the contractor shall pay any royalties or other charges 

payable in respect of any such use, the amount so paid being 

reimbursement to the contractor only if the use was the result of any 

drawings and or specifications issued after submission of the tender.  

20.2 The contractor shall at his own cost and expense, defend all suits or 

proceedings that may be instituted for alleged infringement of any patents 

involved in the works and in case of an award of damages, the contractor 

shall pay for such award. In the event of any suit or proceedings instituted 
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against the owner, the same shall be defended at the cost and expense of 

the contractor who shall also satisfy/ comply any decree, order or award 

made against the owner.  

20.3 Neither the contractor nor through any counsel engaged by the contractor 

shall defend himself in the name of the Authority in any suit or 

proceedings.  

20.4 The Authority shall not be under any obligation to make the final payments 

to the contractor till any such suit or claim remains unsettled.  

CLAUSE – 21: MATERIALS 

21.1 The contractor shall at his own expenses provide / arrange all materials 

required for the bonafide use on work under the contract.  

21.2 All materials parts to be provided by the contractor shall be in conformity 

with the specifications laid down in the contract and the contractor shall 

furnish from time to time proof and samples, at his cost, of the materials 

parts as may be specified by the Engineer-in-Charge shall also have powers 

to have such tests, in addition to those specified in the contract, as may be 

required and the contractor shall provide all facilities to carry out the same. 

The cost of materials parts consumed in such tests and also expenses 

incurred thereon shall be borne by the contractor in all cases and also 

where such tests which are in addition to those provided in the contract 

disclose that the materials are in conformity with the provisions of the 

contract.  

21.3 The Engineer-in-Charge or his representative shall be entitled at any time 

to inspect and examine any materials parts intended to be used in or the 

works, either on the site or at factory or workshop or other place(s) where 

such materials are assembled, fabricated, manufactured or any place where 

these are lying or from where these are being obtained. For this, purpose, 

the contractor shall afford such facilities as may be required for such 

inspection and examination. 

CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

The Courts at NOIDA only shall have the jurisdiction for filing the award of 

the arbitration and for any other judicial proceedings. 

CLAUSE - 23: WATCHING AND LIGHTING 

The Contractor shall provide and maintain at his expense all lights, guards, 

fencing and watching when and where necessary or as required by the 

Engineer-in- Charge for the protection of the works or for the safety and 

convenience of those employed on the works or the public. 

CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

24.1 Subject to any provisions to the contrary contained in the contract, none 

of the works shall be carried out during national holidays without the 
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permission in writing of the Engineer-in-Charge. However, when work is 

unavoidable or necessary for safety of life, property or works, contractor 

shall take necessary action immediately and advise the Engineer-in-

Charge accordingly.  

24.2 The Engineer-in-Charge at its discretion may, however, direct the 

contractor that the work may be carried out on holidays, Sundays and/ or 

extra shifts to ensure completion of works under the contract as 

scheduled.  

CLAUSE - 25: LABOUR 

25.1 (a) The contractor shall employ labour in sufficient numbers to 

maintain the required rate of progress and of quality to ensure 

workmanship of the degree specified in the contract and to the 

satisfaction of the Engineer-in-Charge. The Contractor shall not employ 

in connection with the works any person who has not completed 

eighteen years of age the minimum age specified in Indian Labour Law.  

(b) If any foreigner is employed by the contractor to work within the site 

the later shall ensure that such foreigner possesses the necessary 

special permit issued by the civil Authorities in writing and also comply 

with the instructions issued therefore from time to time. In the event of 

any lapse in this regard on the part of such foreigner the contractor 

shall be personally held responsible for the lapse & Authority shall not 

be liable in any event.  

(c) The Contract is liable for cancellation if either the contractor himself or 

any of his employee is found to be a person who has held class-I post 

under the Authority immediately before retirement and has within two 

years of such retirement accepted without obtaining the previous 

permission of the Authority or of the Chairman as the case may be and 

employment as contractor for, or in connection with the execution of 

the public works, or as an employee of such contractor. If the contract 

is terminated on account of the failure of the contractor to comply with 

the above clause, The Authority shall be entitled to recover from him 

such damages as may be determined by the Engineer-in-Charge with 

due regard to the inconvenience caused to the Authority on account of 

such termination without prejudice to the Authority's right to proceed 

against such officer.  

25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-

Charge, a distribution return of the number and description by trades 

of the works of people employed on the works. The contractor shall also 

submit on the 4th and 19th of every month for the period of second half 

of the preceding month and first half of the current month respectively 

to the Engineer-in-Charge, a true statement in respect of the following. 
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i) Any accidents if occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage 

and injury caused by them and.  

ii) the number of female workers who have been allowed maternity 

benefit as provided in the Maternity Benefit Act 1961 or Rules made 

there under and the amount paid to them.  

25.3 The Contractor shall pay to labourer employed by him either directly or 

through sub-contractors wages not less than wages as defined in 

Minimum Wages Act and amendments made from time to time.  

25.4 The Contractor shall in respect of labour employed by him either directly 

or through sub-contractor comply with or cause to be complied with the 

contract labour (Regulation and Abolition) Act 1970 and Rules framed 

there under in regard to all matters provided therein.  

25.5 The Contractor shall comply with the provision of all the Acts Laws, any 

Regulation or Bye Laws of any Local or other Statutory Authority 

applicable in relation to the execution of works such as : 

i) Payment of wages Act.1936 (Amended)  

ii) Minimum wages Act. 1948 (Amended).  

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules 
framed there under as amended.  

iv) Workmen Compensation Act. 1923 as amended by Amendment Act 
No. 65 of 1976.  

v) Employer's Liability Act 1938 (Amended)  

vi) Maternity Benefit Act. 1961 (Amended)  

vii) The Industrial Employment (Standing orders) Act 1946 (Amended).  

viii) The Industrial Disputes Act. 1947 (Amended).  

ix) Payment of bonus Act.1965 and Amended Act No. 43 of 1977 and 
No. 48 of 1978 and any amended thereof:  

x) The Personal Injuries (Compensation Insurance) Act 1963 and any 
modifications thereof and rules made there under from time to time. 
The Contractor shall take into account all the above and financial 
liabilities in his quoted rates and nothing extra, whatsoever, shall 
be payable to him on this account. 

25.6 The Contractor shall be liable to pay his contribution and the employees’ 

contribution to the State Insurance Scheme in respect of all labour 

employed by him for the execution of the contract, in accordance with the 

provision of "the Employees State insurance Act 1948" as amended from 

time to time. The contractor agrees to indemnify and hold the owner 

harmless from any liability or penalty which may be imposed by any 

central or state Authority and also of any claims, suits or proceedings that 

may be brought against the Authority arising under, growing out of or by 
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reasons of work proved by this contract whether brought by employees of 

the Contractor, by third parties or by Central or State Authority or any 

political sub division thereof. In case the Contractor fails to submit full 

details of his account of labour employed and the contribution payable the 

Engineer-in- Charge shall recover from the running bills of the 

contribution an amount of contribution as assessed by him. The amount 

so recovered shall be adjusted against the actual contribution payable for 

Employees State Insurance.  

25.7 The Engineer-in-Charge shall on a report having been made by an 

inspecting officer as defined in the Contract Labour (Regulation and 

Abolition) Act and Rules or on his own in his capacity as Principal 

Employer, have the power to deduct from the amount due to the 

contractor any sum required on estimated to be required for making good 

the loss suffered by worker(s) by reason of non-fulfillment of the 

conditions of the Contract for the benefit of Workers, nonpayment of 

wages or of deduction made from him for wages which are not justified by 

the terms of the contract or non- observance of the said Act and Rules 

framed there under with amendments made from time to time.  

25.8 The Contractor shall indemnify the Authority against any payments to be 

made under and for observance of the Regulation Laws, Rules as 

stipulated in Clause-25.5 above without prejudice to his right to claim 

indemnity from his sub-contractors. In the event of the contractor's failure 

to comply with the provisions of all the Act/Laws stipulated in Clause-

25.5 or in the event of decree or award or order against the contractor 

having been received from the competent authority on account of any 

default or breach or in connection with any of the provisions of the 

Act/Law/Rules mentioned in Sub-Clause 25.5 above , the Engineer-in-

Charge without prejudice to any other right or remedy under the contract 

shall be empowered to deduct such sum or sums from the Bill of the 

contractor or from his security deposit or from other payment due under 

this contract or any other contract to satisfy within a reasonable time the 

provisions of the various Act/Laws/Rules/Codes as mentioned under 

Sub-Clause 25.5 above, on the part of the contractor under the contract 

on behalf of and at the expenses of the contractor and make payment and 

/or provide amenities/facilities/services accordingly. In this regard, the 

decision of the Engineer-in-Charge shall be conclusive and binding on the 

contractor. 

25.9 In the event or the Contractor committing a default or breach of any of the 

provisions of the aforesaid Contract's Labour (Regulation and Abolition) 

Act and Rules as amended from time to time or furnishing any information 

or submit ting or filling any form/Register/Slip under the provisions of 

these Regulations which is materially incorrect then on the report of the 

Inspecting officer as defined in the relevant Acts and Rules as referred in 
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Clause 25.5 above , the Contractor shall without prejudice to any other 

liability pay to the Authority a sum not exceeding Rs.50/- (Rs. fifty only) 

as liquidated damages for every default, breach or furnishing, making 

,submitting, filling materially incorrect statement as may be fixed by the 

Engineer-in-Charge. The decision of the Engineer-in-Charge in this 

respect shall be final & binding.  

25.10 The Contractor shall at his own expenses Comply with or cause to be 

complied with the Provisions/ Rules provided for welfare and health of 

Contract Labour in the Contract Labour (Regulation and Abolition) Act 

and other relevant Acts and Rules framed there under or any other 

instructions issued by the Authority in this regard for the protection of 

health and for making sanitary arrangements for workers employed 

directly or indirectly on the works. In case, the contractor fails to make 

arrangements as aforesaid, the Engineer-in- Charge shall be entitled to do 

so and recover the cost thereof from the contractor.  

25.11 The Contractor shall at his own expense arrange for the safety or as 

required by the Engineer-in-Charge, in respect of all labour directly or 

indirectly employed for performance of the Works and shall provide all 

facilities in connection therewith. In case the contractor fails to make 

arrangements and provide necessary facilities as aforesaid, the Engineer-

in- Charge shall be entitled to do so and recover the cost thereof from the 

Contractor. But this will not absolve the contractor of his responsibility or 

otherwise thereof.  

25.12 Failure to comply with "Provisions/Rules made for Welfare and Health of 

Contract Labour’s Safety Manual, or the provisions relating to report on 

accidents and grant of maternity benefits to female workers and the 

relevant Act/Rules referred in clause 25.5 above shall make the contractor 

liable to pay to the Authority as liquidated damages an amount not 

exceeding Rs. 50/- for each default or materially incorrect statement. The 

decision of the Engineer-in-Charge in such matters based on reports from 

the inspecting Officers as defined in the relevant Acts and Rules as 

referred in clause 25.5 above shall be final and binding and deductions for 

recovery of such liquidated damages may be made from any amount 

payable to the contractor. In the event of any injury, disability or death of 

any workmen in or about the work employed by the contractor either 

directly or through his sub-contractor contractor shall at all time 

indemnify and save harmless the Authority against all claims, damages 

and compensation under the Workmen Compensation Act. 1923 as 

amended from time to time or in other Law for the time being in force and 

Rules there-under from time to time and also against all costs, charges 

and expenses of any smooth action by proceedings arising out of such 

accidents or injury, disability or death of a workmen and against all sum 

or sums which may with the consent of the contractor be paid to 



Page | 43 
 
 

 

compromise or compound any claim in this regard. If any award, decree or 

order is passed against the contractor for recovery of any compensation 

under the Workmen Compensation Act, 1923, for any injury, disability or 

death of a workman by any competent court, the said sum or sums shall 

be deducted by the Engineer-in-Charge from any sum then due or that 

may become due to the contractor or from his security deposit or sale 

thereof in full or part under the contract or any other contract with the 

Authority towards fulfillment of the said decree, award or orders. 

25.13 Provided always that the contractor shall have no right to claim 

payments/claims whatsoever on account of his compliance with his 

obligations under this clause and Labour Regulation.  

25.14 ALCOHOLIC LIQUOR OR DRUGS  

The contractor shall not otherwise than in accordance with the statutes 

ordinance and Government Regulations or orders for the time being in 

force import, sell, give, barter or otherwise dispose of any alcoholic liquor 

or drugs to permit or suffer any such import, sale, gift, barter or disposal 

by his sub-contractor, agent or employees.  

25.15 ARMS AND AMMUNITION  

The contractor shall not give, barter or otherwise dispose of to any person 

or persons any arms or ammunition of any kind or permit to suffer the 

same as aforesaid. 

25.16 REMOVAL OF CONTRACTOR’S MEN 

The Contractor shall employ for the execution of the works only such 

persons as are skilled and experienced in their respective trades and 

Engineer-in-Charge shall be at liberty to object to and require the 

contractor to remove from the works any persons employed by the 

Contractor for the execution of the works who, in the opinion of the 

Engineer-in-Charge, misconduct himself or is incompetent or negligent in 

the proper performance of his duties. The contractor shall forthwith 

comply with such requisition and such person shall not be again 

employed upon the works without written permission of the Engineer-in-

Charge. Any person so removed from the work shall be immediately 

replaced at the expense of the contractor by a qualified and competent 

substitute. Should the contractor be requested to repatriate any person 

removed from the work, he shall do so and shall bear all costs in 

connection herewith. 

CLAUSE – 26: MATERIALS OBTAINED FROM EXCAVATION AND 

TREASURE TROVE, FOSSILS, ETC. 

26.1 Materials of any kind obtained from excavation on the site shall remain 

the property of the Authority and shall be disposed off as directed by the 

Engineer-in-Charge.  
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26.2 However if any of the materials thus obtained from excavation on the site 

is such as can be used in the execution of the work under the contract, 

the contractor will be allowed to use the same free of cost (except that any 

amount of royalty paid for in this regard by the Authority shall be 

recoverable from the contractor) for the aforesaid purpose provided the 

same is found suitable and is approved by the Engineer-in-Charge.  

26.3 Fossils, coins, articles of value, structures and other remains or things of 

geological or Archeological interest discovered on the site shall be the 

absolute property of the Authority. The contractor shall take reasonable 

precautions to prevent his labour or any other person from removing or 

damaging any such article or thing and shall acquaint the Engineer-in-

Charge with such discovery and carryout the Engineer-in-Charge’s 

directions as to the disposal of the same at the expense of the Authority.  

CLAUSE – 27: FORCE MAJEURE 

27.1 The term Force Majored shall herein mean Riots  (other than among the 

contractor's employees), Civil Commotion (to the extent no insurable), war 

(whether declared or not), invasion, act of foreign enemies, hostilities, civil 

war, rebellion, revolution, insurrection, military or usurped power, 

damage from aircraft, nuclear fission, acts of God, such as earthquake 

(above 7 magnitude on Richter Scale), lightning, unprecedented floods, 

fires not caused by contractor's negligence and other such causes over 

which the contractor has no control and are accepted as such by the 

Engineer-in-Charge, whose decision shall be final and binding. In the 

event of either party being rendered unable by Force Majeure to perform 

any obligation required to be performed by them under this contract, the 

relative obligation of the party affected by such Force Majeure shall be 

treated as suspended for the period during which such Force Majeure 

cause lasts, provided the party allowing that it has been rendered unable 

as aforesaid, thereby shall notify within 15 days of the alleged beginning 

and ending thereof giving full particulars and satisfactory evidence in 

support of such cause. 

27.2 For delays arising out of Force Majeure, the bidder shall not claim 

extension in completion date for a period exceeding the period of delay 

attributable to the causes of Force Majeure and neither the Authority nor 

the bidder shall be liable to pay extra costs provided it is mutually 

established that Force Majeure conditions did actually exist.  

27.3 If any of the Force Majeure conditions exists in the places of operation of 

the bidder even at the time of submission bid, he shall categorically 

specify in his bid and state whether they have been taken into 

consideration in their quotations.  
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CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS 

AND RECTIFICATION THEREOF 

28.1 If the contractor or his labour or sub-contractor, injure destroy or damage, 

Battery, Solar panel, lighting system, road, fence, enclosures, water pipe, 

cables, buildings, drains, electricity or telephone posts, wires, trees, grass 

line, cultivated land in the area in which they may be working or in the 

area contiguous to the premises on which the work or any part of it is 

being executed or if any damage is caused during the progress of work, 

the Contractor shall upto receipt of a notice in writing in that behalf from 

the Engineer-in-Charge, make the same good at his cost. 

28.2 If it appears to the Engineer-in-Charge or his representative at any time 

during to or prior to the expiration of the Defects Liability period that any 

work has been executed with unsound, imperfect or unskilled 

workmanship or that any materials or articles provided by the Contractor 

for execution of the work are unsound or of a quality inferior to that 

contracted for, or otherwise not in accordance with the Contract, or that 

any defect, shrinkage or other faults found in the work arising our of 

defective or improper materials or workmanship, the Contractor shall, 

upon receipt of a notice in writing in that behalf from the Engineer-In-

Charge forthwith rectify or remove and reconstruct the work so specified 

in whole or in part, as the case may be, and  / or remove the materials / 

articles so specified and provide other proper and suitable materials at his 

expense. 

28.3 All damages caused by accidents or carelessness of the contractor or any 

of his employees or any property belonging to the Authority is wasted or is 

misused by the contractor or any of his employee shall be to the account 

of the contractor, who shall make good the loss.  

CLAUSE – 29: CONTRACTOR'S LIABILITY AND INSURANCE 

29.1 From commencement to completion of the work(s) as a whole, the 

Contractor shall take full responsibility for the care thereof and for taking 

precautions to prevent loss or damage. He shall be liable for any damage 

or loss that may happen to the works or any part thereof and to the 

Authority's Plant, Equipment and Material (hired or issued to the 

Contractor) shall be in good order and condition and in conformity in 

every respect with the requirements of the Contract and instructions of 

the Engineer-in-Charge.  

29.2 i) Neither party to the contract shall be liable to the other in respect of 

any loss or damage which may occur or arise out of "Force Majeure" to the 

works or any part thereof on to any material or article at site but not 

incorporated in the works or to any person or anything or material 

whatsoever or either party provided such a loss or damage could not have 

been foreseen or avoided by a prudent person and the either party shall 

bear losses and damages in respect of their respective men and materials. 
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As such liability of either party shall include claims/ compensations of the 

third party also. 

ii) Provided, however in an eventuality as mentioned in sub-clause – 29.2 

(i) above, the following provisions shall also have effect :-  

(a) The Contractor shall, as may be directed in writing by the Engineer-

in-Charge proceed with the completion of the works under and in 

accordance with the provisions and conditions of the contract, and  

(b) The Contractor shall, as may be directed in writing by the Engineer-

in-charge, re-execute the works lost or damaged, remove from the 

site any debris and so much of the works as shall have been 

damaged and carry the Authority's T & P, Plant and Equipment, 

Material etc. to the Authority's store. The cost of such re-execution 

of the works, removal of damaged works and carrying of Authority's 

store shall be ascertained in the same manner as for deviations and 

this shall be ascertained in the same manner as for deviations and 

this shall be added to the contract sum. Provided always that the 

Contractor shall, at his own cost, repair and make good so much of 

the loss or damage as has been occasioned by any failure on his 

part to perform his obligations under the contract or not taking 

precautions to prevent loss or damage or minimize the amount of 

such loss or damage, Final assessment of loss or damage shall be 

decided by the Engineer-in-Charge and his decision shall be final 

and binding.  

29.3 The contractor shall take special precautions to see that public places and 

roads adjacent to contractor's yard are not blocked at anytime either by 

his material or by his workmen. The roads are to be kept always clear and 

no equipment/materials shall be stacked.  

29.4 The navigable waterways shall not be blocked by Contractor's vessels. The 

anchors dropped in the waterways shall be properly marked and removed 

after done with.  

29.5 The contractor shall indemnify and keep indemnified the Authority against 

all losses and claims for death, injuries or damage to any person or any 

property whatsoever which may arise our of or in consequence of the 

construction and maintenance, of works during the contract period and 

also against all claims, demands, proceedings, damages, costs, charges 

and expenses whatsoever in respect of or in relation thereto, and such 

liabilities person or  any property whatsoever which  may arise out  of  or  

in consequence of the construction and  maintenance, of works during the 

contract period and also against all claims, demands, proceedings, 

damages, costs, charges and expensed whatsoever in respect of or in 

relation thereto, and such liabilities shall include claims / compensations 

of the third party 
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29.6 (a) Before commencing execution of the work, the Contractor shall without  

in any way limiting his obligations and responsibilities under this 

condition, insure against any damage, loss or injury which may occur to 

any property (excluding that of the Authority but including the Authority 

building rented to the contractor wholly or in part and any part of which is 

used in part and any part of which is used by him for storing combustible 

materials) public liability by arising out of the carrying out of the contract. 

For this purpose the contractor shall take out, pay all costs and maintain 

throughout the period of his contract public liability with the following 

coverage. 

i) Public liability limits for bodily injury or death compensation can be 

provided as per the workmen’s compensation Act.  

ii) Property liability limits for each accident as per property compensation 

Act.  

iii) The Contractor shall prove to the Engineer-in Charge from time to 

time that he has taken out all the insurance policies referred to above 

and has paid the necessary premiums for keeping the policies alive till 

expiry of the Defects Liability Period.  

(b) The Contractor shall ensure that similar insurance policies are taken 

out by his sub-contractor (if any) and shall be responsible for any 

claims or losses to the Authority resulting from their failure to obtain 

adequate insurance protection in connection thereof. The Contractor 

shall produce or cause to be produced by his sub-contractors (If any) 

as the case may be, relevant, policy or policies and premium receipt as 

and when required by the Engineer-In-Charge. 

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect 

and keep in force the insurance referred to above or any other 

insurance which he/they may be required to effect under the term of 

the Contract then and in any such case the Authority may, without 

being bound to effect and keep in force any such insurance and pay 

such premium or premiums as may be necessary for that purpose and 

from time to time deduct the amount so paid by the Authority from 

any moneys due or which may become due to the contractor or 

recover the same as a debt due from the contractor.  

(d) The contractor shall at his own expense arrange for the safety 

provisions as required in respect of the works covered under this 

contract as per the instruction of Engineer-in-charge. In case, the 

contractor fails to comply with the provisions of the safety the 

Engineer- in-Charge shall be entitled to and make the necessary 

arrangements at the risk and cost of the contractor. This will, 

however, not absolve the Contractor of his overall responsibility to 

execute the works under the contract.  
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CLAUSE – 30: SUSPENSION OF WORKS 

30.1 The contractor shall on the order of the Engineer-in-Charge suspend the 

progress of the works or any part thereof for such time or times and in such 

manner as the Engineer-in-Charge may consider necessary and shall 

during such suspension properly protect and secure the work so far as is 

necessary in the opinion of the Engineer-in-Charge.  

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE 

TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

If at any time after acceptance of the tender the Authority decides to 

abandon or reduce the scope of the works for reason whatsoever and hence 

does not require the whole or any part of the works to be carried out, the 

Engineer-in-Charge shall give notice in writing to that effect to the 

contractor and the Contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the works in 

full but which he could not derive in consequence of the fore closure of the 

whole or part of the works. 

CLAUSE – 32 : TERMINATION OF CONTRACT ON DEATH 

If the Contractor is an individual or a proprietary concern and the 

individual or the proprietor dies, or if the Contractor is a partnership 

concern and one of the partners dies, then, unless the Engineer-in-Charge 

is satisfied that the legal representatives of the individual contractor or of 

the proprietor of the proprietary concern and in the case of partnership, the 

surviving partners are capable of carrying out and completing the contract, 

the Engineer-in-Charge shall be entitled to terminate the Contract as to its 

incomplete part without the Authority being in anyway liable to payment of 

any compensation whatsoever on any account to the estate of the deceased 

Contractor and/or to the surviving partners of the Contractor's firm on 

account of termination of the Contract. The decision of the Engineer-in-

Charge that the legal representatives of the deceased contractor or the 

surviving partners of the Contractor's firm cannot carry out and complete 

the works under the contract shall be final and binding on the parties. In 

the event of such termination, the Authority shall not hold the estate of the 

deceased Contractor and/or the surviving partners of the Contractor's firm 

liable for damages for not completing the contract. Provided that the power 

of the Engineer-in-Charge of such termination of contract shall be without 

prejudice to any other right or remedy which shall have accrued or shall 

accrue to him under the contract. 
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CLAUSE– 33: CORRUPT PRACTICE & TERMINATION OF CONTRACT IN 

FULL OR IN PART 

33.1 If the Contractor does not commence the work in the manner described in the 

Contract document or if he shall at any time in the opinion of the engineer.  

(i) commits default in complying with or commits breach of any of the terms 

and conditions of the contract and does not remedy it or take effective 

steps to remedy it immediately and not later than 15 days in any case 

after a notice in writing is given to him in that behalf by the Engineer-in-

Charge; or  

(ii) fails to complete the work (s) or any item of work (s) within the time or any 

extended time under the contract and does not complete the work (s) or 

any item of works within the period specified in a notice given in writing in 

that behalf by the Engineer-in-Charge ; or  

(iii) Fails to carry on the work in conformity/ accordance with the contract 

document or mobilize/ supply suitable Survey boat, equipment, labour, 

materials or other equipment to the survey site as stipulated in the 

contract, or  

(iv) fails to commence, carry and execute the work to the satisfaction of the 

EIC, or  

(v) Abandon the work, or 

(vi) If the contractor shall obtain a contract with IWAI as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or 

commits breach of integrity pact, or  

(vii) Substantially suspend the work or the works for a minimum period of 30 

days without any authority/ prior permission of EIC, or  

(viii) commit or suffer or permit any other breach of any of the provisions and 

terms of the Contract to be performed by him or it is observed that the 

said breach persists 15 days, after notifying to the Contractor in writing by 

the engineer requiring such breach to be remedied or  

(ix) the contractor becomes bankrupt, insolvent or goes into liquidation 

whether compulsory or voluntary not being merely a voluntary liquidation 

for the purpose of amalgamation or reconstruction which amalgamations 

or reconstruction would assume complete responsibility and liability of the 

work with the prior approval of the owner and would furnish all 

guarantees by new formation, or  

(x) assigns, transfers, sublets (engagement of labour on a piece-work basis or 

of labour with materials not being incorporated in the work shall not be 

deemed to be subletting) or attempts to assign, transfer or sublet the 

entire works or any portion thereof without the prior written approval of 

the Engineer-in-Charge. The Engineer-in-Charge shall have powers to 
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terminate the contract in full or in part as aforesaid without prejudice to 

any other right or remedy which shall have accrued or shall accrue of 

which cancellation notice in writing to the Contractor under the hand of 

the Engineer-in-Charge shall be conclusive evidence. Then the Authority 

shall have the power to enter upon the work and take possession of all the 

equipment of the contractor thereon, and to remove the contractor’s 

license to the same and to complete the work by his agents or other 

contractor or workmen or to relate the same upon any terms and 

conditions and so such other person, firm or corporation as the owner in 

his absolute discretion may think proper to employ and for the purpose of 

completion of the work specified in the contract, and without any 

payment/allowance to the contractor for the use or of the equipment or 

being liable for any loss or damage thereto the equipment. If the Authority 

shall by reason of its taking the possession of the works being completed 

by other contractors (due account being taken of such extra work or works 

which may be omitted) then the amount of such excess work or works 

which may be due for work done by the contractor under the contract and 

not paid for. 

(xi) In case of any deficiency to be paid to the Authority by the contractor, the 

contractor shall make or in case of any deficiency remaining unsettled 

then the Authority shall have the power to sell in such a manner and for 

such a price as it may think fit all or any of the equipment belonging to 

the contractor and to recoup and retain the said deficiency or any part 

thereof out of the sale proceeds. 

33.2 Corrupt Practice  

The Contractor shall not offer or to give to any person in the employment 

of the Authority or working under the orders of the Chairman any gift or 

consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in relation to 

the obtaining or execution of the contract or any other contract with the 

purchaser or for showing or forbearing to show favor or disfavor to any 

person in relation to the contract or any other contract with the 

purchaser. Any breach of the aforesaid condition by the contract, or any 

one employed, by him or acting on his behalf (whether with or without the 

knowledge of the Contractor) or the commission of any offence by the 

Contractor or by any one employed by him or acting on his behalf under 

Chapter IX of the Indian Penal code 1860 or the Prevention of Corruption 

Act. 1947 or any other Act enacted for the prevention of corruption by 

Public Servant shall entitle the Chairman to cancel the contract and all or 
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any other contracts with the Contractor and to recover from the 

Contractor the amount of any loss arising from such cancellation in 

accordance with the provisions of General condition and Special 

conditions. 

33.3 The Engineer-in-Charge shall, on such termination of the contract, have 

powers for   

i) The Earnest Money Deposit, Security Deposit already recovered and 

Performance guarantee under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal of the IWAI.  

ii) To take possession of the site of work under the contract as well as 

the land / premises allotted to the contractor for his preliminary, 

Enabling and Ancillary works and  

iii) Also, any materials, constructional plant, equipment, implements, 

stores, structures etc. thereon. The Engineer-in-Charge shall also 

have powers to carry out the incomplete work by any means or 

through any other agency or by himself at the risk and cost of the 

contractor. In such agencies shall be credited to the contractor at 

his contract prices and the contractor shall pay the excess amount, 

if any, incurred in completing the work as aforesaid, as stipulated 

under sub-clause 30.5 hereunder. 

33.4 On termination of the contract in full or part, the Engineer-in-Charge may 

direct that a part or whole of such plant, equipment and materials, 

structures be removed from the site of the work as well as from the 

land/premises allotted to the contractor for his preliminary, enabling and 

ancillary works, within a stipulated period if  the contractor shall fail to do 

so within the period specified in a notice in writing by the Engineer-in- 

Charge,  the  Engineer-in-Charge may cause then to be sold, holding the 

net proceeds of such sale to the credit of the contractor, which shall be 

released after completion of works and  settlement of amounts under the 

contract. 

33.5 If the expenses incurred or to be incurred by the Authority for carrying out 

and completing the incomplete work or part of the same, as certified by 

the Engineer-in-Charge, are in excess of the value of the work credited/ to 

be credited to the contractor, the difference shall be paid by the contractor 

to the Authority. If the contract tor fails to pay such an amount as 

aforesaid, within thirty days of receipt of notice in writing from the 

Engineer-in-Charge, the Engineer-in-Charge shall be empowered to 

recover such amount from any sum due to the contractor on any account 

under this or any other contract or from his security deposit or otherwise. 
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33.6 Also, the Engineer-in-Charge shall have the right to sell any or all of the 

contractor's unused materials, constructional plant, equipment, 

implements, temporary building / structures etc. and apply the proceeds 

of sale thereof towards the satisfaction of any sums due from the 

contractor under the contract and if thereafter there may be any balance 

outstanding from the contractor, the Engineer-in-Charge shall have 

powers to recover the same in accordance with the provisions of the 

contract. 

33.7 The contractor shall not construct any structure even of a temporary 

nature for any other purpose on IWAI office premises & Engineer-in-

Charge's representative's office or houseboat, or any such things except 

with the written permission of the EIC and any such construction so put 

up shall be removed by the contractor whenever the EIC or his 

representative calls upon the contractor to remove. Any dispute or 

difference in respect of either the interpretation effect or application of the 

above conditions or of the amount recoverable there under by the 

purchaser from the Contractor, shall be decided by the Chairman. 

(i) IWAI also reserves its right to determine/ terminate the contract on 

following basis:  

(ii) Authority shall, at any time, be entitled to determine and terminate 

the contract, for any cause whatsoever. A notice in writing from the 

Owner to the Contractor shall be issued giving 15 (fifteen) days time 

for such determination and termination including the reason 

thereof.  

(iii) The contractor upon receipt of such notice, shall discontinue the 

work on the date and to the extent specified in the notice, make all 

reasonable efforts to obtain cancellation of all orders and contracts 

to the extent they are related to work terminated, and upon terms 

satisfactory to the Authority, stop all further sub-contracting or 

purchasing activity, related to the work terminated and assist the 

Authority in maintenance, protection and disposition of the works 

acquired under the contract by the Authority.  

(iv) Should the contract be determined under the sub-clause (i) of the 

said clause, the Contractor shall be paid compensation, equitable 

and reasonable dictated by the circumstances prevalent at the time 

of termination.” 

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 

34.1 Time allowed for execution of the work as specified or the extended time, if 

any, in accordance with these conditions shall be essence of the contract.  

34.2 However, if the work is delayed on account of:  
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i) Increase in the quantity of work to be done under the contract as per 

clause 16, or  

ii) Suspension of work as per clause 30; or  

iii) Rebuilding of work as per clause 31; or  

iv) "Force Majeure" as per clause 27; or  

v) Any other cause which, in absolute discretion of the Engineer-in-

Charge is beyond the contractor's control; then immediately upon the 

happening of any such events as aforesaid, the contractor shall inform 

the Engineer-in-Charge accordingly, but the contractor shall 

nevertheless use constantly his best endeavors to prevent and/or make 

good the delay and shall do all that may be required in this regard. The 

Contractor shall also request, in writing, for extension of time, to which 

he may consider himself eligible under the contract, within fourteen 

days of the date of happening of any such events as indicated above. 

34.3 In any such case as may have arisen due to any of the events, as aforesaid, 

and which may have been brought out by the contractor in writing, the 

Engineer-in-Charge may give a fair and reasonable extension of time, after 

taking into consideration the nature of the work delayed and practicability 

of its execution during the period of extension. Provided in the event of non-

receipt of a request for such extensions from the contractor for reasons 

whatsoever, the Engineer-in-Charge may, at his sole discretion and with 

due regard to the event, grant fair and reasonable extension of time not 

more than 1/3rd of the total completion period without any financial 

implication. Such extensions, if admissible, shall be communicated to the 

contractor by the Engineer-in-Charge in writing within one month of the 

date of receipt of such request or within one month of the occurrence of the 

event, but in any case, before expiry of the contract period. 

CLAUSE – 35: COMPENSATION FOR DELAY 

35.1 If the contractor fails to complete all items of works in respect of any of the 

sub- group/group and/or work as a whole as the case may be and before 

the expiry of the period(s) of completion as stipulated in the aforesaid 

tender or any extended period (not due to the fault of the contractor) as 

may be allowed, he shall without prejudice to any other right or remedy of 

the Authority on account of such default, pay as an ascertained/agreed 

compensation as per Clause No. 36.  
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CLAUSE – 36: LIQUIDATED DAMAGES 

36.1 If the contractor fails to complete all items of works within the period(s) of 

completion as stipulated in the aforesaid tender or any extended period 

(not due to the fault of the contractor) as may be agreed he shall without 

prejudice to any other right or remedy of the Authority on account of such 

default, pay compensation (not by way of penalty) at the rate of 1/2 % (half 

percent) per week on the total value of the contract subject to a maximum 

of 10% of the total value of the contract.  

36.2 Should however, the contractor achieve the completion of the entire works 

as a whole under the contract within the time or in the extended time (not 

due to reasons of default on the part of the contractor) as may be 

accorded, the Authority will refund to him the amount of compensation 

recovered from him, if any, in respect of delay in the non-completion of 

works(s) under the individual group/sub-group, as aforesaid in full, In 

this regard, the decision of the Engineer-in-Charge shall be final and 

binding.  

36.3 The amount of compensation may be adjusted, withheld, deducted or set 

off against any sum due or payable to the contractor under this or any 

other contract with the Authority  

36.4 All sums payable by way of compensation under any of the conditions will 

be considered as reasonable compensation without reference to the actual 

loss or damage which will have been sustained.  

36.5 Payment of such damages shall not relieve the contractor of his obligation 

to complete the work or from any other of his obligation or liabilities under 

the contract.  

CLAUSE – 37: INSPECTION AND APPROVAL 

37.1 All works involving more than one process shall be subject to examination 

and approval at each stage thereof and the contractor shall give due notice 

to the Engineer-in-Charge on his authorized representative, when each 

stage is ready. In default of such notice, the Engineer-in-Charge shall be 

entitled to appraise the quality and extent thereof and the decision of the 

Engineer-in-Charge in this regard shall be final and binding.  

37.2 No work shall be put out of view without the approval of the Engineer-in-

Charge or his authorized representative and the Contractor shall afford 

full opportunity for examination. The contractor shall give due notice to 

the Engineer-in-Charge or his authorized representative whenever any 

such work is ready for examination and the Engineer- in-Charge or his 

representative shall, without unreasonable delay, unless he consider it 

necessary and advise the contractor accordingly, examine and measure 

such work. In the event of the failure or the contractor to give such notice, 
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he shall if required by the Engineer-in-Charge, uncover such work at the 

contractor's expenses.  

37.3 Periodic inspection will be carried out by the EIC or his representative by 

their vessels. The contractor can have the inspection schedules finalized 

with the Engineer-in-charge. Generally, all attempts should be made to 

have joint inspection and number of inspections be not less than three in 

a calendar month.  

CLAUSE – 38: COMPLETION CERTIFICATE 

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-

Charge and within the specified time limit and terms and conditions of the 

contract. As soon as the work under the contractor is completed as a 

whole the contractor shall give notice of such completion to the Engineer-

in-Charge. The Engineer-in-Charge shall inspect the work and shall 

satisfy himself that the work(s) has been completed in accordance with the 

provisions of the contract and then issue to the Contractor a certificate of 

completion indicating the date of completion. Should the Engineer- in-

Charge notice that there are defects in the works or the works are not 

considered to be complete, he shall issue a notice in writing to the 

Contractor to rectify / replace the defective work or any part thereof or 

complete the work, as the case may be within such time as may be 

notified and after the contractor has complied with as aforesaid and gives 

notice of completion the Engineer-in-Charge shall inspect the work and 

issue the completion certificate in the same manner as aforesaid.  

38.2 No certificate of completion shall be issued as stipulated above and no 

work be considered to be completed unless the contractor shall have 

removed from the work site and / or premises all his belongings / 

temporary arrangements brought / made by him for the site and / or 

premises in all respects and made the whole of the site and / or premises 

fit for immediate occupation / use to the satisfaction of the Engineer- in-

Charge. If the contractor fails to comply with the above mentioned 

requirements on or before the date of completion of the work, the 

Engineer-in-Charge, may as he thinks fit and at the risk at cost of the 

contractor, fulfill such requirements and remove / dispose of the 

contractor's belongings / temporary arrangements , as aforesaid, and the 

contractor shall have no claim in this respect except for any sum realized 

by the sale of Contractor's belongings / temporary arrangements less the 

cost of fulfilling the said requirements and any other amount that may be 

due from the contractor. Should the expenditure on the aforesaid account 

exceed the amount realized by sale of such contractor's belongings / 

temporary arrangements then the contractor shall on demand pay the 

amount of such excess expenditure. 
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CLAUSE - 39: MEASUREMENTS 

39.1 The Engineer-in-charge shall expect as otherwise stated ascertain and 

determine by measurement the value of work done in accordance with the 

contract.  

39.2 Notwithstanding any provision in the relevant standard method of 

measurement or any general or local custom, measurement of work done 

under the contract shall be taken in accordance with the procedure set 

forth in the Technical Specifications or Schedule of Quantities under the 

contract. In case of items of work which are not covered by the Technical 

Specifications or Schedule of Quantities measurement shall be taken in 

accordance with the relevant standard methods of measurement laid down 

by the Bureau of Indian Standard.  

39.3 All items having a financial value shall be entered in daily log book/ 

measurement book prescribed by the Authority so that the complete work 

performed under the contract is duly accounted.  

39.4 Measurement shall be taken jointly by the Engineer-in-Charge or his 

authorized representative and by the contractor or his authorized 

representative.  

39.5 Before taking measurements of any works, the Engineer-in-Charge or 

representative deputed by him for the purpose, shall give a reasonable 

notice to the Contractor. If the Contractor fails to attend or send an 

authorized representative for measurement after such notice or fails to 

countersign or to record the objection within a week from the date of 

taking the measurements, taken by the Engineer-in-Charge shall be taken 

to be correct and final measurements of such works.  

39.6 The contractor shall, without extra charge, provide assistance with every 

appliance, labour and other things necessary for measurement.  

39.7 Measurements shall be signed and dated by both parties each day on the 

Site on completion of measurement. If the contractor objects to any of the 

measurement recorded by the representative of the Engineer-in-Charge a 

note to the effect shall be made in the item objected to and such note shall 

be signed and dated by both parties engaged in taking the measurement. 

The decision of the Engineer-in-Charge on any such dispute or difference 

or interpretation shall be final and binding on the contractor in respect of 

all contract items, substituted items, extra items and deviations. 
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CLAUSE – 40: PAYMENT ON ACCOUNT 

40.1 The Contractor shall receive, as payment for all works required for 

carrying out and reports in the following installments:  

 

 
 

 

 

 

 Payment of the contractor's bills shall be made by the Authority only in 

Indian Rupees within 30 days from the date of submission of the bill 

subject to the acceptance of the Engineer-in-Charge.  

40.2 Payments due to the contractor shall be made by RTGS by the Engineer-

in-Charge or his authorized representative. 

40.3 Should there be a request for extension of date of completion, pending its 

consideration interim payments shall continue to be made as provided 

herein.  

40.4 TDS at the applicable rates shall be deducted at source from any payment 

made to the contractor against this contract.  

CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, terminal 

tax, excise, GST or any other local or central taxes as applicable/ charged 

by Center or State Government on all materials, including steel, wood, 

POL (and increase if any, on these during the currency of the contract) 

that the contractor has to purchase for the performance of the contract, 

shall be payable by the contractor and the Authority will not entertain any 

claim for compensation whatsoever in this regard. The rates quoted by the 

contractor shall be deemed to be inclusive of all such taxes, duties, levies, 

etc.  

CLAUSE- 42: TAX DEDUCTION AT SOURCE 

42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted 

from all the payment/advances made against the contract.  

CLAUSE – 43: PAYMENT OF FINAL BILL 

43.1    The final bill shall be submitted by the contractor within one month from 

the date of completion of the work or of the date the certificate of 

completion furnished by the Engineer-in-Charge. No further claim in this 

regard unless as specified herein under shall be entertained. Payment 

shall be made within three months. If there shall be any dispute about 

Sl. No. Activity / Milestone Percentage 

i) On   submission   of   Inception report. 20% 

ii) On submission of Draft Feasibility report 50% 

iii) On submission of final feasibility report 30% 
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any item or items of the work then the undisputed item or items only shall 

be paid within the said period of three months or six months, as the case 

may be. The contractor shall submit a list of the disputed items within 

thirty days from the disallowance thereof and if he fails to do so, his claim 

shall be deemed to have been fully waived and absolutely extinguished. 

CLAUSE - 44: OVER PAYMENTS AND UNDER PAYMENTS 

44.1 Whenever any claim whatsoever for the payments of a sum of money to 

the Authority arises out of or under this contract against the contractor, 

the same may be deducted by the Authority from any sum then due or 

which at any time thereafter may become due to the contractor under this 

contract and failing that under any other contract with the Authority or 

from any other sum whatsoever due to the contractor from the Authority 

or from the Authority or from his security deposit, or he shall pay the 

claim on demand. 

44.2 The Authority reserves the right to carry out post- payment audit and 

technical examination of the final bill including all supporting vouchers, 

abstracts, etc. The authority further reserves the right to enforce recovery 

of any over payment when detected not- withstanding the fact that the 

amount of the final bill may be included by one of the parties as an item of 

dispute before an arbitrator appointed under clause 48 of this contract 

and notwithstanding the fact that the amount of the final bill figures in 

the arbitration award.  

44.3 If as a result of such audit and technical examination any over payment is 

discovered in respect of any work done by the contractor or alleged to have 

been done by him under contract, it shall be recovered by the Authority 

from the contractor by any of all of the methods prescribed above, and if 

any under payment is discovered, the amount shall be duly paid to the 

contractor by the Authority.  

44.4 Provided that the aforesaid right of the Authority to adjust over-payment 

against amount due to the contractor under any other contract with the 

Authority shall not extend beyond the period of two years from the date of 

payment of the final bill or in case the final bill is a MINUS bill, from the 

date the amount payable by the Contractor under the MINUS final bill is 

communicated to the contractor.  

44.5 Any sum of money due and payable to the Contractor (including the 

Security Deposit returnable to him) under the contract may be withheld or 

retained by way of lien by the Engineer-in-Charge or Authority against any 

claim of the Authority or such other person or persons in respect of 

payment of a sum of money arising out of or under any other contract 

made by the contractor with the Engineer-in-Charge or Authority or with 

such other person or persons. The sum of money so withheld or retained 

under this clause by the Engineer-in-Charge or Authority will be kept 

withheld or retained as such by the Engineer-in- Charge or Authority or 
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till his claim arising out of in the same contract or any other contract is 

either mutually settled or determined by the arbitrator, if the contract is 

governed by the arbitration clause under the clause 48 or by the 

competent court hereinafter provided, as the case may be, and the 

contractor shall have no claim for interest or damages whatsoever on this 

account or any other ground in respect of any sum of money withheld or 

retained under this clause. 

CLAUSE- 45: CONTRACT MATTERS TO BE TREATED ASCONFIDENTIAL 

45.1 All documents, correspondence, decisions and orders concerning the 

contract shall be considered as confidential and/or restricted in nature by 

the contractor and he shall not divulge or allow access to them by any un-

authorized person.  

45.2 The contractor shall take necessary steps to ensure that all persons 

employed on any work in connection with this contract have noted that 

the Indian Official Secrets Act, 1923 (XIX of 1923) applies to them and 

shall continue so to apply even after the execution of such under the 

contract. 

CLAUSE – 46: FINALITY CLAUSE 

It shall be accepted as an inseparable part of the contract that in matters 

regarding materials, workmanship, removal of improper work, 

interpretation of the contract drawings and contract specifications, mode 

of procedure and the carryout out of the work the decision of the 

Engineer-in-Charge which shall be given in writing shall be final and 

binding on the contractor. 

CLAUSE – 47: SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO ACTUAL 

LOSS 

All sum payable by way of compensation to the Authority under any of 

these conditions shall be considered as reasonable compensation without 

reference to the actual loss or damage sustained and whether or not 

damage shall have been sustained. 

CLAUSE – 48: ARBITRATION 

48.1 Except as otherwise provided herein before, all questions, disputes or 

difference in respect of which the decision has not been final and conclusive 

arising between the Contractor and the Authority in relating to or in 

connection with contract shall be referred for arbitration in the manner 

provided as under and to the sole arbitrator appointed as follows:  

(i) Either of the parties may give to the other notices in writing of the 

existence of such question dispute or difference.  
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(ii) Within thirty (30) days of receipt of such notice from either party the 

engineer-in-charge of work at the time of such dispute shall send to the 

Contractor panel of three persons and there after the Contractor within 

fifteen (15) days of receipt of such panel communicate to the Engineer-

in-charge the name of one of the persons from such panel and such a 

person shall then be appointed as sole arbitrator by the Chairman, 

IWAI. However, the arbitration so appointed shall not be an officer or 

the employee of Inland Waterways Authority of India.  

(iii) Provided that if the Contractor fails to communicate the selection of a 

name out of the panel so forwarded to him by the Engineer-in-charge 

then after the expiry of the aforesaid stipulated period the Chairman, 

shall without delay select one person from the aforesaid panel and 

appoint him as the sole arbitrator.  

48.2 The arbitrator to whom the matter is originally referred being transferred or 

vacating his office or being unable to act for any reason, then the Director 

shall appoint another person to act as sole arbitrator, such person shall be 

entitled to proceed with the reference from the stage at which it was left by 

the predecessor.  

48.3 The award of the Arbitrator shall be final and binding. The Arbitrator shall 

decide in what proportion the Arbitrator’s fees, as well as the cost of 

Arbitration proceeding shall be borne by either party.  

48.4 The Arbitrator with the consent of the parties can enlarge the time, from, 

time-to-time to make and publish his award. 
 

48.5 A notice of the existence in question, dispute or difference in connection 

with the contract unless served by either party within 30 days of the expiry 

of the defect’s liability period, failing which all rights and claim under this 

contract shall be deemed to have been waived and thus forfeited and 

absolutely barred. The Arbitrator shall give reasons for the award if the 

amount of claim in dispute is Rs. 75,000/- and above. 
 

48.6 The work under this Contract shall continue during Arbitration proceedings 

and no payments due from or payment by the Authority shall be withheld 

on account of such proceedings except to the extent which may be in 

dispute.  
 

48.7 The arbitration and conciliation Act 1996 with any statutory modifications 

or re-enactment thereof and the rules made there under and being in force 

shall apply to the Arbitration proceedings under this clause.  

NOTE: In case of contract with another public Sector Undertaking, following 

Arbitration Clause shall apply: "Except as otherwise provided, in case of a contract 

with a public Sector Undertaking if at any time any question dispute or difference 

whatsoever arises between the parties upon or in relation to, or in connection with 
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this agreement, the same shall be settled in terms of the Ministry of Industry, 

Department of Public Enterprises O.M No. 3/5/93-PMA dated 30.6.1993 or any 

modifications / amendments thereof. "The arbitrator shall have the power to enlarge 

the term to rate the award with the consent of the parties provided always that the 

commencement or continuation of the arbitration proceeding shall not result in 

cessation or suspension of any of other rights and obligations of the parties of any 

payments due to them hereunder. 

48.8 The parties to the agreement hereby undertake to have recourse only to 

arbitration proceedings under for Arbitration Act 1996 and the venue of the 

arbitration proceeding shall be Noida/ New Delhi and the parties will not 

have recourse to Civil Court to settle any of their disputes arising out of this 

agreement except through arbitration.  

 

CLAUSE – 49: VALIDITY OF TERMS & CONDITIONS: 

49.1 The parties agree that if any term or provision of this contract is declared 

by a Court of competent jurisdiction to be illegal or in conflict with any law, 

the validity of the remaining terms and provisions shall not be affected and 

the right and obligations of the parties shall be construed and enforced as if 

this contract did not contain the particular term or provision held to be 

invalid. 
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PART – III  

TECHNICAL & SPECIAL CONDITIONS 
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A. TECHNICAL CONDITIONS: 

1. Brief about Project  

Inland Waterways Authority of India (IWAI) is a statutory body set up in 1986 

by an Act of Parliament (82 of 1985) under the Ministry of Ports, Shipping & 

Waterways, Govt. of India. The Authority has the principal objectives of 

development, maintenance and management of National Waterways in the 

country.  

The Pennar River is one of the major East Flowing Rivers passing 

through Karnataka and Andhra Pradesh in southern India to reach Bay of 

Bengal. The districts covered by Pennar River in its course are Kolar and 

Tumkur districts of Karnataka, Hindupur taluk of Anantapur district, Andhra 

Pradesh, Cuddappah and Nellore districts, Andhra Pradesh. 

Total : 29 km length of the river from Penna Barrage, Pothireddypalem 

to confluence with Bay of Bengal near Kudithipalem has been declared as NW-

79 as per National Waterway Act, 2016. 

Objective 

The objective of the contract is to conduct Techno - economic feasibility 

study on Penna river between Mylavaram reservoir and Confluence of 

Penna river at Bay of Bengal 

 
 

2. Detailed Scope of Work  

Scope of Work under the Contract shall include but shall not be limited to 

following: 

2.1. The Scope of work shall cover all technical aspects of Hydrographic survey at 

par with International Standards including the following for development of 

the river/canal for inland navigation: - 

i. The Hydrographic Survey is to be conducted by using Automated 

Hydrographic Survey System (using digital Echo sounder for depth 

measurement, DGPS Beacons Receivers/Latest equipment for position 

fixing and Hypack max or equivalent software for data logging. The 

soundings are to be reduced to Chart Datum (CD) / Sounding Datum 

(SD) to assess the navigability of the waterway. 

ii. The horizontal control is to be made from either one of the following 

methods: - 

 Transfer of positions from GTS Bench Marks or position established 
at bridges, barrages, Railway Stations etc. 

 Using RTK GPS with minimum 24 hours observations at some 

permanent platform/base. 



Page | 64 
 
 

 

 DGPS receiving direct Satellite corrections or receiving DGPS 
corrections from Beacons. 
 

iii. IWAI already having temporary bench mark pillers at approximately 10 

Kms interval and those can be revalidated and use for fixing of datum. 

2.2. Erect & record Water level gauges at 10 locations for carrying out water level 

/ tide level at 01 hour interval for 12 hours (06 AM to 06 PM) during period of 

survey from the starting date to till the completion of Thalweg Survey. 

2.3. Longitudinal bathymetric sounding lines are to be run in the deepest channel 

in the entire stretch (stretches as mentioned above) on monthly basis. Survey 

during the flood is to be conducted in the downstream direction (i.e. from 

upstream to downstream) and may be conducted downstream or upstream 

during lean season. Payment will be made monthly on line km basis. Survey 

in shallow depths (less than 1m) or non-approachable areas are to be 

informed by the Contractor and joint inspection (Contractor's representative 

& Engineer-In-Charge or his representative) will be held to confirm the non-

approachable areas. 

2.4. Current velocity at every 20 km interval shall be observed once in a day 

during the survey period. Current meter measurement should be taken at 

depth surface, 0.5d, 0.3d and d (d- measured depth of water) & values 

indicated in the report along with position. 

2.5. Shallow patches /shoal and submerged sand-chur having less than 2.0 m 

depth, rocky outcrops, rapids and other navigational impediments are to be 

indicated on the charts. 

2.6. Cross structures such as Road/Railway bridges, HT/LT power lines, 

Telephone lines, Cables enroute, underground pipe lines etc, which are all 

built across the river are to be identified. The inner to inner clear horizontal 

span between pillars / towers are to be measured. The bottom of the deck slab 

of bridges / power line w.r.t to Navigational High Flood Level (NHFL) are also 

to be measured and indicated in the report. Photographs of each bridges are 

to be indicated in the report. 

2.7. There should not be any data gap. If there is any data loss due to replacement 

of GPS batteries or any other reason, vessel/boat should be slow down & 

turned around. Data logging to be resumed from the last recorded location. 

2.8. The existing condition of both the banks (Protected / Unprotected) and length 

& type of bank protection required are to be indicated in the report. 

2.9. The soundings are to be reduced to the chart datum/ sounding datum 

established at every gauge station. However, soft copy of the PROJECT data 

(RAW, EDIT, SORT, TIDE and Contours) are to be submitted with un-reduced 

and reduced soundings. 

2.10. The survey chart is to be prepared on a scale of 1:10,000. 
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2.11. All raw data and processed data of Automatic Hydrographic Survey System 

are required to be submitted along with final charts in CD/DVDs. 

3. Area of Work  

Carry out monthly longitudinal bathymetric survey (Thalweg Survey) from 

Mylavaram reservoir (Kadapa) to Nellore barrage approx. 221 Km of River 

Penna (un declared National Waterway) and identify navigable channel as per 

the Class – III NW standards. 

4. Terms of Reference (ToR): 

The monthly thalweg survey is to be carried out by using Automated 

Hydrographic Survey System (using digital Echo sounder for depth 

measurement, GPS/DGPS/latest equipment for position fixing and Hypack 

(or) equivalent Hydrographic survey software for data logging). The Horizontal 

control is to be made from the charts generated from Satellite imageries duly 

registered with the corresponding Toposheets. The chart shall also be suitably 

updated with prominent land features from the Toposheets / site 

condition.The Vertical control is to be established with respect to the Chart 

Datum / Sounding Datum already established by Central Water Commission 

/ State Irrigation Department gauge stations along the river / canal (or) 

suitable C D / S D are to be established by the Contractor. The Datum values 

are to be given w.r.to Mean Sea Level (MSL).  

Other Terms of Reference for the survey work shall be as given below. 
 

a. WATER LEVEL GAUGES  

i) Erect & record Water level gauges at 10 locations of waterways for 

carrying out water level / tide level at 01 hour interval for 12 hours (06 

AM to 06 PM) during period of survey from the starting date to till the 

completion of Thalweg Survey. 

ii)  The Zero of the gauges is to be connected to a top level of the nearest 
Bench Mark by levelling. The Zero of the Gauge shall be kept at the 
Zero level of the CD / SD. The CD / SD value shall be connected with 
respect to MSL.  

iii)  Water level to be collected from Concerned State / Central Govt. 
Authorities. 

b. BATHYMETRIC SURVEY 

I. Longitudinal bathymetric sounding lines are to be run in the 

deepest channel in the entire stretch (stretches as mentioned 

above) on monthly basis. 

II. Continuous soundings are to be taken by running the sounding 

boat at constant speed on the deepest part of the channel.  

III. Dry area / very shallow depth area within the river channel, which 
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could not be surveyed by using boat are to be surveyed by spot 

levels using Total Station / equivalent levelling instruments with 

the same interval of Hydrographic survey soundings and their levels 

are to be reduced to Datum, so that the entire cross sections will 

have soundings reduced to Datum. 

IV. All survey equipment is to be tested for their accuracy before 

deployment in the survey area.  Accuracy of survey equipment will 

be checked daily in the field to ensure that all data collected meets 

standard procedure. 

V. Necessary bar check on depth & position are to be conducted daily 

at the starting & ending day of survey work and same shall be 

made available for checking by the E-I-C (or) his representative 

during their site visit. 

VI. The soundings are to be reduced to the Chart Datum/ Sounding 

Datum established at every gauge station.  

VII. Shallow patches / shoal and submerged sand-chur having less 

than 2 m depth, rocky outcrops, rapids and other navigational 

impediments are to be indicated on the charts. 

VIII. All prominent shore features, berthing place, existing jetty, 

ferry ghats, approach roads and other conspicuous objects 

are to be fixed and indicated on the chart. A brief writes up on 

condition of the shore features are to be included in the 

report.  

c. CUREENT VELOCITY AND DISCHARGE MEASUREMENT  

I. The current velocity (at surface of water level, .3D half of the depth 

.5D and above the river bed) and discharge at every 20 Km interval 

are to be measured only once at different depth while carrying out 

survey in that region. 

II. The positions and values of current velocity measurement and 

discharge measurement are to be plotted on the chart and details 

are to be mentioned in the report. 

III. Measurements at different depths may be taken by single 

equipment over three different time spans. 

IV. Measurement of current velocity at different depth is to be 

measured for at least 15 minutes or as per listed calibration period 

of the equipment, under use for this project. 

V. Current velocity and discharge can also be measured with the help 

of ADCP during survey, at every 10km interval. 

VI. Measuring positions& value are to be plotted on the chart and 



Page | 67 
 
 

 

details are to be mentioned in the report. 

d. The Road / Railway bridges, HT / LT power lines, Telephone lines, 

cables enroute etc. built across the channel are to be identified. The 

inner to inner clear horizontal span between each pillars / towers 

constructed within river portion are to be measured. The bottom of 

the deck slab of bridges / power line w.r.t to Navigational High 

Flood Level (NHFL) are also to be measured and indicated in the 

report. 

e. Details of water intake / lift irrigation structures are to be collected.  

f. The existing condition of both the banks, whether protected or 

unprotected are to be collected and indicated in the report for each km 

wise. Further, the proposed protection needed for the unprotected banks 

is also to be suggested by the contractor in the report. 

g. Photographs of the prominent shore features, Cross structures, Bank 

protection works, Survey works, Bench Mark pillars, Tide gauges, 

Levelling works, Bar checks, Outcrop / rocky outcrop visible exposure of 

bedrock within river etc. are to be taken and included in the report.  

h. DATA SUBMISSION 

 All raw data and processed data of Automatic Hydrographic Survey 
System are required to be submitted along with bills and reports. 

 All position data of ground features, waterway structures are to be 
submitted in both hard copies and soft copies, preferably in pen 
drive/CD’s. 

5. Survey Equipment: 

i. Suitable survey boat with minimum draft. 

ii. Single / dual frequency Echo sounders having analog printing with digital 
output should be used for conducting Bathymetric survey. 

iii. For conducting Bathymetric survey, DGPS / RTK / equivalent Position 
fixing equipment with digital output having sub-meter accuracy suitable 
for interfacing with Automated Hydrographic Survey System (AHSS) shall 
be used. 

iv. For conducting Land survey / Spot levels, survey instruments such as 
Total Station, Levelling instrument, GPS / DGPS / equivalent Position 
fixing equipment having decimetre level accuracy better than 10 cm 
suitable for establishing proper ground control levels shall be used. 

v. Computer (Laptop) compatible & loaded with suitable licensed Automated 
Hydrographic Survey Software like HYPACK or equivalent Software shall 
be used. The Automatic Hydrographic survey system should have on line 
& offline processing / recording facilities. 

vi. Qualified team of Surveyors and other supporting staff. 
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6. SPECIFICATIONS 
 

6.1. Vessels 

a) The vessels proposed is a river craft with shallow draft and should be 
capable of cruising in waterway by recording echo sounding profiles. 

b) The boat should have good steering control & with OBM engine, proper 
fuel enough to move at regular speed up to 4 Knots against river currents. 

c) The vessel should be registered under I. V. Act and should have valid 
certificate for this contract period. 

6.2. Echo Sounder 

a) Can be a single / dual frequency type, standard dry / thermal paper 
recording and digital output system with a range upto 30 mtr having 
sufficient resolution. 

b) The contractor should have adequate backup power, spares and recording 
papers and other consumables for uninterrupted survey operations. 

6.3. Position Fixing 

For conducting Bathymetric survey DGPS / RTK / equivalent Position fixing 
equipment with digital output having sub-meter accuracy suitable for 
interfacing with Automated Hydrographic Survey System (AHSS) shall be 
used. 

6.4. Soil and Water sample equipment 

The soil sample shall be collected by a Grab instrument / any approved 
system and Water sample shall be collected by any approved systems at 3 
positions i.e at surface, at 0.5 depth & at 0.2 d from river bed (d = Depth of 
Water). 

6.5. Current Meter 

The Current meter reading shall be collected by any approved system, which 
should have necessary Calibration certificate issued by CWPRS, Pune / from 
any approved Govt. (or) any recognized institute. Measurement should be 

taken at 3 positions i.e at surface, at 0.5 d, at 0.2 d and d (d-measured 
depth of water). 

6.6. Computer and Hydrography Survey Software 

Suitable computer compatible & loaded with the Automatic Hydrographic 
Survey Software like HYPACK / QINSy / HydroPro (or) equivalent software is 
to be used for the Bathymetric survey purpose. Drawings are to be 
submitted in DWG format of AutoCAD.All other computer Peripherals like 
Printers, colour Plotter etc. are to be used for generating out puts. 

7. TIME SCHEDULE 

7.1 : The time schedule for execution of the entire assignment will be as follows: 
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1. Date of signing of agreement T1 

2. Completion of mobilization of Equipment, 
man power etc to site 

T1+ 20 days 

3. Commencement & completion of 
Hydrographic survey, field works, data 
collection etc for the report. 

T1+ 3 months 

4. Draft inception report T1+ 3 ½ months 

5. Submission of draft feasibility report for IWAI 
comments 

T1+5 months 

6. Submission of Final feasibility report for 

acceptance 

T1+6 months 

 
One no. copy of the survey chart (hard & soft copies both) shall be submitted 

within 10 days of completion of field Hydrographic survey work. 

Note:-  LD clause will be applicable on above Time Schedule. 

If survey is required to be suspended during heavy wind / rain / 

storm, Contractor will inform E-I-C within 7 days (via e-mail / courier) 

of such suspension, with proper proof i.e Warning Circular issued by 

Indian Meteorological Department, Central / State / District Disaster 

Management Authority, Clippings of local newspaper etc and E-I-C will 

decide to give further extension in time on such conditions and thus, 

will be part of Force Majeure. 

8. PROGRESS OF WORKS 

Progress report is required to be submitted indicating the following: - 

1. General site location map. 

2. Bathymetric survey area covered and details of activities carried out 

3. Details of Survey instruments / Survey vessel used. 

4. Details of Bar check (Depth & Position) done for conducting Bathymetric 
survey / Topographic survey with its accuracy obtained. 

5. Details of Tide gauges erected, levelling done, transfer of Datum etc. 

6. Longitudinal profile indicating the Chainage, River bed, Low Water Level 
(C.D), High Water Level w.r.t MSL 

7. Details of Tide gauge readings collected. 

8. Co-ordinates & descriptions of control points used for the surveys. 

9. Reference Bench Marks used for the survey 

10. Details of Current meter readings, Float observation, Soil & Water 
sample collection etc. 

11. Details of bridges / cross structures / HT & LT lines collected 
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12. Brief descriptions of waterways indicating status of minimum depth 
available and width of clear channel. 

13. Well focused Photographs to be taken during field activities. Resolution 

of Images should not to be less than 1025 x 768.  

14. Any other information relevant for waterway development for navigation. 

 

9. FINAL REPORTS 

1. Two set of Report & Charts (hard & soft copies) are to be prepared & 
submitted by the Contractor after completion of field works. The 
Contractor should obtain IWAI’s views / comments and same is to be 
incorporated in the Report / Charts. 

2. All drawing & charts shall be made in good quality of chart paper in A1 
size and submitted each set in good folders. 

3. All Raw data, edited data / processed data, sorted out data, final plotting 
charts etc. of Automated Hydrographic Survey system are required to be 
submitted along with final charts in Soft Copies. 

10. SPECIAL CONDITIONS 

1) The contractor will study the requirements of the survey operations as 

explained in earlier sections and will take total responsibility for 

mobilizing all the survey equipment, vessels and the requisite personal 

and complete the surveys as required within the stipulated time 

2) In order to avoid serious time lag between field survey and submission of 

final survey charts / drawing, the contractor is expected to setup a base 

office at a suitable town at Odisha, where periodically the field data 

collected are brought and plotting works are carried out. This is also 

expected to help the contractor to fulfil the gaps in information before 

finalization. 

3) The contractor will provide free access to the Engineer - in charge who 

will inspect and verify the data during the Survey / plotting stage itself. 

Any correction pointed out should be carried out and information’s as 

required should be provided without any undue delay. These contracts 

do not provide for any down time of equipment or boat; hence, the 

contractor should ensure that these are avoided if not kept at minimum. 

The contractor has to arrange transport vehicle, boat for 

EIC/representative during their visit at site. 

4) IWAI will not accept any liability towards loss damage of any equipment 

vessel / survey equipment during the course of execution of contract. 

The contractor shall be responsible for paying all berthing charges on 

jetty or other local charges etc. 

5) An introductory letter will be issued by IWAI to the successful bidder for 

collecting other information from State / Central Government. 

6) The prices shall include all the Taxes, Levies Cess, Octroi, Excise, GST or 
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any other local or central taxes as applicable/ charged by Centre or State 

Government. No extra in this regard shall be paid. 

7) No forms regarding GST or any other exemption, etc. will be supplied by 

IWAI. However, department would assist to the contractor for arranging 

these documents at contractors’ cost by writing to the concerned 

authorities only.  Supply or arrangement of these forms, if required, shall 

be responsibility of the contractor. 

8) All arrangements for establishment, watch & ward of stores and security 

of sites, permits, license, appropriate vehicles for transportation, 

handling, etc. shall have to be made by the contractor at his own cost 

and nothing extra on this account shall be paid. 

(c)  PAYMENT 
 

Payment will be made as per the stages mentioned at Clause 40 of 
General conditions of contract. 

 
(d) CERTIFICATE OF BILLS 

 
i. The stage payment bills shall be submitted by the contractor after 

submission of Inception report, draft feasibility report and final 
feasibility report to IWAI. 

ii. Payment on account for amount admissible shall be made on the 
certification of Engineer-In-Charge representative. 

iii. Payment of the contractor’s bill shall be made by the Authority 
within 30 days from the date of submission of the bill subject to the 
acceptance of feasibility report. 

 

(e) PAYMENT OF FINAL BILL 

 
The final bill shall be submitted by the contractor within one month of 
the date fixed for completion of the work or of the date the certificate of 
completion furnished by the field in charge of IWAI. No further claims in 
this regard unless as specify here in under shall be entertained. 

 
C. OTHER CONDITIONS: - 

 
(i) The Engineer-In-Charge or his representative will inspect, co-ordinate, 

and certify the work. He has the right to inspect at any time during the 

contract period for which contractor’s authorized agent shall be available 

at site during such inspection. 
 

(ii) If the contractor’s personnel or any outside labour employed to work 

during execution of contract, breaks or damages / destroys any building, 

road, kerb, water pipe, fence, bund, wires, trees, crop, fruit or cultivated 

ground during the period of agreement, the same shall be made good by 
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the contractor at his own expenses or in default the IWAI may cause the 

same to be made good by other sources and deduct the expenses from any 

sums that may be then or at any time thereafter may become due to the 

contractor. 
 

(iii) The prices shall include all the taxes, GST, Levies Cess, Octroi, Excise, 

Transportation, Loading / Unloading, accommodation or any other local or 

central taxes as applicable / charged by Central or State Government. No 

extra in this regard shall be paid. 
 

(iv) No forms regarding sales tax, trade tax or any other exemption, etc. will be 

supplied by IWAI. However, department would assist to the contractor for 

arranging these documents at contractors’ cost by writing to the 

concerned authorities only. Supply or arrangement of these forms, if 

required, shall be responsibility of the contractor. 

(v) All arrangements for establishment, watch & ward of stores and security 

of sites, permits, license, appropriate vehicles for transportation, handling, 

etc. shall have to be made by the contractor at his own cost and nothing 

extra on this account shall be paid. 

(vi) The right to award split up work or to reject the offer without assigning 

any reason is reserved with the Authority. 

(vii) The rate shall be quoted only in Indian Rupees and payment shall be 

made in Indian Rupees only. 

(viii) In case of delay in work E-I-C may reduce the quantity of work without 

affecting the main objective of the project. 

(ix) The income tax as applicable will be deducted from the running bill and 

final bill and to that effect a certificate will be issued. 

(x) In case, if the quantity exceeds the forwarded quantity, the contractor 

shall inform to the Engineer-In-Charge or his Authorised representative 

before completion of the awarded quantity and seek period approval before 

undertaking such extra work. The Engineer-In-Charge or his Authorised 

representative will examine such work as per agreement clause. 
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TERMS OF REFERENCE (TOR) FOR TECHNO-ECONOMIC FEASIBILITY STUDY 

ON PENNA RIVER BETWEEN MYLAVARAM RESERVOIR AND CONFLUENCE OF 

PENNA RIVER AT BAY OF BENGAL 

1. Bathymetric survey from Mylavaram reservoir (Kadapa) to Nellore Barrage 

approx. 221 Km of River Penna (undeclared National Waterway) and identify 

navigable channel as per the Class-III NW Standards. Single line longitudinal 

survey (Bathymetric survey) in the deepest or lowest ground levels to be 

carried out with the help of DGPS using Automatic Hydrographic Survey 

System. Hydrographic Survey along the proposed alignment to be carried out 

in the deepest waterway route or lowest ground levels. Deepest route for 

depths less than 1.7 m are to be accessed by taking three longitudinal line 

soundings / spot levels charts are to be plotted an 1:10,000 scale (i.e., center 

line + one line on either side) at equal interval. The sounding intervals shall be 

50 m. 

2. Utilize the available feasibility study data for the 29 Km stretch between 

Pothireddypalem and Bay of Bengal confluence as NW-79 and ascertain the 

feasibility of navigation in the stretch Mylavaram reservoir (near Kadapa) to its 

confluence with the Bay of Bengal (250 km) through River Penna (NW79). In, 

case if any gaps, observed in the available reports, the consultant shall assess 

the same with reasonable assumptions for providing the comprehensive 

report. 

3. Assess the clearances available at the cross structures in the stretch where 

fresh survey is being carried out and provide approx. reconstruction cost of 

such structures having inadequate clearances for Class-III waterway (For 

River Clearance – 50 m (H) x 6 m (V) x 1.7 m (D)). Accordingly, suggest 

suitable vessel sizes for plying in the above stretches. Also identify the details 

of all existing dams and possibilities of continuous navigation through the 

structures to be explored and to provide suitable recommendation's in the 

report. 

4. Assess first/last mile requirement for the cargo projected for transportation 

and indicate cost implications for providing the same. 

5. Identify the stretch/stretches required for EIA study for obtaining the 

necessary clearances along with nature of study and data collection 

requirement. 
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6. The consultant shall conduct traffic study to ascertain the quantity and 

details of cargo being handled at Cement, Power & Steel plants or any other 

industry that can be diverted to IWT through Penna River for transportation to 

Krishnapatnam port along the with origin destination details of divertible 

cargo. The traffic projections may be given for next 15 years. The consultant 

shall also identify the suitable terminal location, infrastructure/ logistics 

required at the IWT terminal. 

7. To suggest the suitable river training works including dredging for the river 

portion and conservancy measures at the mouths of tributaries in due 

consideration of discharges/ flow conditions in tributaries to stabilize and 

improve the fairway channel. 

8. To suggest navigational aids required, if any. 

9. Identify and suggest other measures along with estimated costs, if any 

required to facilitate smooth navigation from Mylavaram reservoir (near 

Kadapa) to its confluence with Bay of Bengal (250 km) through River Penna 

(NW79) 

10. Time allowed for completion of study and submission of report shall be six 

months from date of award of work. 

11. Estimated cost of project development for Class-III waterway. 

12. Carryout preliminary cost estimate including costing of various inter-modal 

combinations and their cost differences. Feasibility report will be prepared 

including all the above aspects and indicative cost estimates shall be 

submitted to IWAI. 

********* 
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PART – IV : PRICE BID 
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Schedule of Quantities (BOQ) to be filled and submitted online only 

“Techno - economic feasibility study on Penna River between 
Mylavaram reservoir and Confluence of Penna River at Bay of Bengal” 

 

Tender Inviting Authority: - Inland Waterways Authority of India, A-13, 

Sector-1, Noida – 201301 (U.P) 
 

Name of Work :- Techno - economic feasibility study on Penna river between 

Mylavaram reservoir and Confluence of Penna river at Bay of Bengal 

Tender No. :-  

Bidder Firm Name :- 
 

(This BOQ template must not be modified / replaced by the bidder and the same should be uploaded 
after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are 
allowed to enter the Bidder Firm Name and Amount only) 

Sl. 

No. 
Description of item 

 
Item 

Code / 
Make 

Qty  

Basic Price 
excluding 

GST 
(in Rs.) 

Total 
Amount 
with GST  

(in Rs) 

Remarks 

1. 

Techno - economic 

feasibility study on Penna 

river between Mylavaram 

reservoir and Confluence 

of Penna river at Bay of 

Bengal 

Item 1 

 

 

 
 

 

1 

 
 

 

   

 
Quoted Amount in 

Words :- 
     

 

Note:- 
1. Price bid shall be evaluated based on the above L.S amount quoted at Sl. No. 1 above. 

2. Bidders are allowed to enter the Bidder Firm name and amounts only. 

3. Domestic tender – Amount are to be given in Indian Rupees (INR) only). 
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PART – V  

(Proforma) 
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Proforma – I 

1. AGREEMENT FORMAT 

(To be given on Company Letter Head) 

This agreement made on …………day year ………. Between the Inland Waterways 

Authority of India (hereinafter called the ‘IWAI’ which expression shall unless 

excluded by or repugnant, to the context, be deemed to include heir, successors in 

office) on one part and M/s ……………. (hereinafter called the CONTRACTOR which 

expression, shall unless excluded by repugnant to the context be deemed to include 

his heirs, executors, Administrators, representatives and assigns of successors in 

office) on the other part. 

WHEREAS THE IWAI Desirous of Undertaking the 

works……………………………………………………………………………………………….. 

………………………………………………………………………………………………………….. 

WHEREAS the contractor has offered to execute and complete such works and 

whereas IWAI has accepted the tender of the contractor and WHEREAS the 

contractor has furnished……………………………………………… as security for the due 

fulfilment for all the conditions of this contract. 

NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 In this agreement words and expression shall have the same meaning as are 

respectively as assigned to them in the conditions of contract hereinafter referred 

to: 

The following documents shall be deemed to form and to be read and 

construed as part of the agreement i.e. 

a) Notice inviting Tender 

b) Form of Tender 

c) Condition of contact 

d) Schedule of the price bid 

e) Agreement form 

f) Technical Bid No. with Date. 

g) Addendum/Corrigendum 

h) Minutes of Pre-bid Meeting 

i) All Correspondence  

j) …… 

k) …. 

l) …….. 
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m) ……. 

The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance. In 

the event of any difference arising from the completion of the contract, the original 

tender documents, contractors offer, minutes of meeting, pre bid meeting and 

correspondence between party ended vide letter No…………….…………… 

…………………………… may be referred to by either party. These documents shall 

take precedence over the compiled documents.  

The contractor hereby covenants with the IWAI to complete and maintain the “Works” 

in conformity in all respect, with the provisions of the agreement.  

The IWAI hereby covenants to pay the contractor in consideration of such completion 

of works, the contract price at the time and in the manner prescribed by the contract.  

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the 

day and the year first above written. 

In WITNESS whereof the IWAI has caused Shri ………………………. on their behalf to 

hereunto set his hand and the Consultant has caused Shri …………. on their behalf 

to hereunto set his hand and the firm has caused its common seal to be affixed 

hereunto the day and year first above written. 

 

SIGNED AND DELIVERED    SIGNED AND DELIVERED 

For and on behalf of                                                   For and on behalf of 

INLAND WATERWAYS AUTHORITY   CONTRACTOR 

OF INDIA (IWAI)      (………………….) 

(Name ………………………………….)   (Name……………………………) 

Designation…………………………….   Designation…………………….. 

 

(Seal)        (Seal) 

 

Witness : -       Witness:- 

1.        1. 

 

 

2.        2. 
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Proforma – II 

 

2. BANK GUARANTEE FORM FOR PERFORMANCE SECURITY 

 

To 

The Member (Tech) 

IWAI, a-13, Sector – 1,  

Noida – 201301 (U.P) 

 

In consideration of the ………………… (herein after called “Employer”) having to 

enter into an Agreement with M/s ………………… (hereinafter called the 

“Contractor) as a follow up to the Letter of Award no…………dated…………… 

issued by the Employer for (PROJECT NAME) on production of Performance 

security in the form of Bank Guarantee for Rs ………………..……..  

(Rupees……………..only), at the request of ………..  Contractor, We, (Bank) do 

hereby undertake to pay to the Employer an amount not exceeding 

Rs.…………………………(Rupees-------------------only) against any default or failure 

on the part of Contractor to perform the contract in accordance with terms & 

conditions or any breach of the said Agreement. 

1. We, (Bank) do hereby undertake to pay the amount due and payable under 

this Guarantee without any demur, merely on a demand from the Employer 

stating that the amount claimed is due by way of loss or damage caused to or 

would be caused to or suffered by the Employer by reason of breach by the 

said Contract or any of the terms or conditions contained in the said time 

frame or by reason of the Contractor’s failure to perform the said Agreement. 

Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under this guarantee. However, our 

liability under this guarantee shall be restricted to an amount not exceeding 

Rs .………….  (Rupees……….……….………only). 

2. We, (Bank) undertake to pay the Employer any money so demanded 

notwithstanding any dispute or disputes raised by the Contractor in any suit 

or proceeding pending before any court or Tribunal relating thereto, liability 

under this present being absolute and unequivocal. The payment so made by 

us under this guarantee shall be valid discharge of our liability for payment 

there under and the Contractor shall have no claim against us for making 

such payment. 

3. We, (Bank) further agree that the guarantee herein contained shall remain in 

full force and effect till completion of project work to the complete satisfaction 
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of the Employer in terms of conditions of contract and Letter of Award and 

that it shall continue to be enforceable till all the dues of the Employer under 

or by virtue of the said Agreement have been fulfilled and its claim satisfied or 

till the scheduled date of completion of Works as per the Agreement. We 

(Bank) shall consider that the terms and conditions of the said Agreement 

have been fully and properly carried out by the said Contractor and 

accordingly discharge this Guarantee after 90 days from the date of 

completion of the said contract unless a demand or claim under this 

Guarantee is served by the Employer in writing on the bank but before the 

expiry of the said period in which case it shall be enforceable against the bank 

notwithstanding the fact that the same is enforced after the expiry of the said 

period  or after the extended period as the case may be. 

4. We (Bank) further agree with the Employer that the Employer shall have 

fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said 

Agreement or to extend time or performance by the said Contractor from time 

to time or to postpone for any time or from time to time any of the powers 

exercisable by the Employer against the said Contractor and to forbear or 

enforce any of the terms and conditions relating to the said  Agreement and 

we shall not be relieved from our liability by reason of any such variation, or 

extension being granted to the said Contractor or for any forbearance, act or 

omission on the part of the Employer or any indulgence by the Employer to 

the said Contractor or by any such matter or thing whatsoever which under 

the law relating to sureties would, but for the provision, have effect of so 

relieving us   

5. It shall not be necessary for the Employer to proceed against the Contractor 

before proceeding against the Bank and the guarantee herein contained shall 

be enforceable against the bank notwithstanding any security which the 

Employer may have obtained or obtain from the Contractor at the time when 

proceedings are taken against the bank hereunder be outstanding or 

unrealized.     

6. Notwithstanding anything contained herein above our liability under the 

guarantee is restricted to Rs………..….(Rupees………….……….. only) and shall 
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remain in force until ……. or otherwise until the extended date by the 

Employer. Unless a claim or suit under this guarantee is filled with us on or 

before or the extended date ………………………. ALL OUR RIGHTS UNDER 

THE GUARNTEE SHALL BE FORFEITED and the bank shall be relieved and 

discharged from all liabilities therein.   

7. This Guarantee will be discharged due to the change in the constitution of the 

Bank or the Contractor         

8. We, (Bank) lastly undertake not to revoke this Guarantee during its currency 

except with the previous consent of the Employer in writing. 

 

Dated the ………..of  …………. 2024 

for …………………………….. 

(Indicate the name of bank) 

 

Signature………………………….. 

Name of the Officer …………………………… 

(In Block Capitals) 

   Designation 

Code No. ………………………………….. 

Name of the bank and 

Branch.(SEAL) 
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Proforma – III 

TIME SCHEDULE 

Subject: Techno - economic feasibility study on Penna river between 

Mylavaram reservoir and Confluence of Penna river at Bay of Bengal. 
 

Successful bidders shall deploy number of survey teams for completion of 
survey. The time schedule of execution of the entire assignment shall be furnished 
as per the proforma shown below: - 

 

Sl. 
No 

STRETCH ZERO 
DATE 

MOBILIZATIO
N 

PERIOD 

COMMENCE
MENT    OF 

SURVEY 

COMPLETION OF 
FIELD SURVEY 

WORK 

SUBMISSION OF 
DRAFT / FINAL 

REPORT 

1
. 

Mylavara
m 

reservoir 
to Nellore 
barrage 
(Hydrogr

aphic 
Survey) 

Date of 
signing of 

Agreement i.e 
within 10 
days after 

issuance of 
Work Order 

 
…….. 
days 

from the 
zero date 

 
……… 
days 

from the 
zero date 

 
……… days 

from the zero 
date 

 
……… days / 

…… days from 

the zero date 

 
Note:- Time included for all seasons except Force Majeure tender clause. 
  

(a) Two copies of the draft survey chart and report (hard & soft copies both) shall be 
submitted within 10 days period of completion of field survey work.  

(b) Ten copies of the final survey charts & reports (hard & soft copies both) shall be 

submitted within 10 days period after communicated modification / comments on 
draft report / charts, by IWAI. 

(c) No LD clause will be applicable for completing the works within the time period 

mentioned in this tender document by IWAI. If there is any deviation in the time 
schedule proposed by the Contractor, LD clause will be applicable for completing the 

works. 
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Proforma – IV 

 

LIST OF KEY PERSONNEL PROPOSED TO BE DEPLOYED BY  

CONTRACTOR ON THIS WORK 

Sl. No. Name Designation 
Qualification 

and Experience 
    

    

    

    

    

    

    

 

 

 

 

 

 
 

(Signature of Contractor) 
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Proforma – V 

QUESTIONNAIRE 

Detailed Information on Contractors Experience and Financial viability 

General: 

1. Name & Address of the firm : 

2. Status of the firm (with background): (Private/Govt./Public Undertaking)  

3. Registered office address: 

Tel……………………… Fax…………….. Email…………………………. 

4. Director’s / Owners Name: 

5. No. of employees working in the office: 

6. Qualifications & experience of the Director and other key staff proposed   to 
engaged for above survey. 

7. Authorized capital of the company (in Rs. ……………..…..… Lakhs only). 

8. Have you been registered with any Govt. / Public Sector Organization. 

          (Yes/No), if so furnish the details ………… 

Technical: 

Give details in a statement form of the work carried out by the firm during last 7 
years. 

a) Type of Work done with copies of Work completion certificate.  

b) Cost of each work done.  

c) Furnish details regarding target dates and actual dates of completion of 
works/surveys with names and address of clients.  

d) Please indicate the field of specialization of the firm /company in brief.  

Relevant Experience: 

a) Details of hydrographic surveys.  

b) Details of personnel.  

c) Detailed bio data of Hydrographic Surveyors proposed to be deployed and 
state if they are presently employed in your firm.  

d) It is essential that senior Surveyors proposed to lead the survey units should 
have adequate river survey and navigation experience. Hence relevant 
information on this must be included.  

e) Furnish list of survey job on hand along with deployment schedule of survey 
personnel and equipment.  

Financial: 

a) Details of company’s corporate profiles from inception  
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b) Firm’s Bankers  

c) Attested copies of income tax clearance certificates for the last assessment 
year and preceding two years.  

Equipment: 

a) Echo Sounder : - Make :………………………. Frequency: …………………….. 

b) Total Station : -  Make :………………………. Accuracy: ……………………….  

c) Auto Level : -      Make :……………………….  

d) DGPS/Equivalent : Make : …………………… Accuracy: ……………………… 

e) Tide Gauge (Manual/Automatic) : Make : ………………………………………. 

f)  Soil Sampling device:  

g)  Water Sampling device: 

h)  Current meter device: Make: …………………….. Calibrated on:………….. 

i)  Float observation equipment:……………………………………………………… 

j)  Details of Hydrographic Survey Software (Developer, Version etc ) : 
……………………………………………………………………………………………….. 

k)  Survey Boat : Make:…………………………… Capacity:……………………….. 
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Proforma – VI 
 

TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

Date: XX/YY/ZZZZ 

To,            

[Designation of Tender issuing authority] 

The Member Technical, 
Inland waterways Authority of India 
A-13, Block A, Sector 1, Noida, 
Uttar Pradesh 201301 
 

Sub: Acceptance of Terms & Conditions of Tender. 

Tender Reference No: IWAI/NW-79/River Development/2022-23 

Name of Tender/Work: -………………………………………………………… 
 

Dear Sir, 

1. I/ We have downloaded /obtained the Tender document(s) for the above 

mentioned ‘Tender/Work’ from the website(s) namely:  www.iwai.nic.in OR 

https://eprocure.gov.in/eprocure/appas per your advertisement, given in the above 

mentioned website(s). 

2. I / We hereby certify that I / we have read the entire Terms and Conditions of the 

Tender documents from Page No. _______ to ______ (including all documents like 

annexure(s), schedule(s), etc.), which form part of the contract agreement and I / we 

shall abide hereby by the terms/conditions/clauses contained therein. 

3. The minutes of the pre-bid meeting (if any) and/ or corrigendum(s)(if any) issued 

from time to time by your department/organization for this work too have also been 

taken into consideration, while submitting this acceptance letter. 

4. I / We hereby unconditionally accept the Tender conditions of above-mentioned 

Tender document(s)/minutes of the Pre-bid Meeting (if any)/corrigendum(s) (if any) 

in its totality / entirety. 

5. In case any provisions of this Tender are found violated, then your department/ 

organization shall without prejudice to any other right or remedy be at liberty to 

reject this Tender/Bid including the forfeiture of the full said earnest money deposit 

absolutely. 

Yours Faithfully 

 

(Signature of the Bidder, with Official Seal) 

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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Proforma - VII 

 

PROCEDURE TO BE ADOPTED FOR HORIZONTAL & VERTICAL CONTROL. 

 

DETAILED HYDROGRAPHIC SURVEY   

1.  Horizontal control: - 

 

 

 

2. Vertical control: - 

 

 

 

Note:-(i)   Details of GTS / Survey of India Bench Marks are not available with IWAI. 

(ii)   High precision RTK / DGPS / equivalent Position fixing equipment with 

digital output having sub-meter accuracy standards is acceptable for 

conducting Bathymetric survey. 

(iii) High precision Levelling instrument, Total Station, DGPS / equivalent 

Position fixing equipment having decimeter level accuracy better than 10 

cm suitable for establishing proper ground control levels are acceptable.  

(iv)  Levels can be transferred from CWC / Irrigation / Ports gauges / GTS 

Bench Marks. 

(v)  Introductory letter will be issued to the successful bidder for collection of 

related information's from State Departments. 

 

(Signature of Bidder) 
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Proforma - VIII 

DETAILS OF EQUIPMENT & SOFTWARE PROPOSED TO BE DEPLOYED 

 
LONGITUDINAL BATHYMETRIC SURVEY  

 

Sl. No 
 

Details of equipment / 
Software 

Equipment / 
Software 

Proposed usage 
 

    

    

 
    

    

    

    

    

    

    

    

    

    

    

    

    

 

Note :- Details of Hydrographic Survey Software, Hydrographic Survey equipment, 
Land Survey Equipment, Sample Collectors, Velocity / Discharge measurement 
equipment, Boat details etc. are to be provided. 

 

(Signature of Bidder) 
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Proforma - IX 

DETAILS OF MANPOWER PROPOSED TO BE DEPLOYED 
 

LONGITUDINAL BATHYMETRIC SURVEY (THALWEG SURVEY)  
 

 

 

(Signature of Bidder) 

 

 

Sl. 
No 

Name of the Surveyor Qualification Experience 
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Proforma - X 

DETAILS OF BANK ACCOUNT 
  

FOR RELEASE OF PAYMENT THROUGH ELECTRONIC FUND TRANSFER SYSTEM 

(TO BE FURNISHED BY THE BIDDER ON ITS LETTER HEAD) 

 

NAME OF THE PROJECT:___________________________________ 

We ______________________(Name of the Bidder) hereby request you to give our                

payments by crediting our bank account directly by E-payment mode as per account 

details given below. We hereby undertake to intimate IWAI in case of any change in 

particulars given below and will not hold IWAI responsible for any delay / default 

due to any technical reasons beyond IWAI’s control:- 

Bank Account Number   :_________________________________ 

RTGS/NEFT/IFSC CODE   :_________________________________ 

NAME OF THE BANK    :_________________________________ 

ADDRESS OF THE BRANCH  :_________________________________ 

OF THE BANK  

BRANCH CODE    :_________________________________ 

ACCOUNT TYPE     

(SAVING/CURRENT/OTHERS)  :_________________________________ 

ABLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.  

IWAI hereby declare that the particulars given above are correct and 

complete.  If the transaction is delayed or credit is not affected at all for reasons of 

incomplete or incorrect information, I/We would not hold IWAI responsible.   

Signature of Authorized Signatory  

Name & Designation 

Date: 

Place 
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Proforma - XI 

TO BE SIGNED BY THE BIDDER’S AND THE SAME IS TO BE SIGNED BY 
AUTHORIZED SIGNATORY/COMPETENT EMPLOYER ON BEHALF OF IWAI. 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at ............... on this ...........day of ........... 2024 

BETWEEN 

Chairperson, Inland Waterways Authority of India represented through [Designation 

of Tender issuing Authority], Inland Waterways Authority of India, A-13, Sector-1, 

Noida – 201 301 (U.P). 

IWAI, (Hereinafter referred as the ‘Principal/Owner’, which expression shall unless 
repugnant to the meaning or context hereof include its successors and permitted 
assigns) 

AND 

.................................................................................................. ........... 

(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 

                                    (Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or 

context hereof include its successors and permitted assigns) 

Preamble 

WHEREAS the Employer has floated the Tender (NIT No.:  IWAI/ ………………) 

(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 

organizational procedure, contract for [Project Name]. 

AND WHEREAS the Employer values full compliance with all relevant laws of the 

land, rules, regulations, economic use of resources and of fairness/transparency in 

its relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 

into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the 

terms and conditions of which shall also be read as integral part and parcel of the 

Tender/Bid documents and Contract between the parties.  

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 

parties hereby agree as follows and this Pact witnesses as under: 
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Article 1: Commitment of the Principal/Owner 

1) The Employer commits itself to take all measures necessary to prevent     

corruption and to observe the following principles: 

(a) No employee of the Principal / Owner, personally or through any of his/her 

family members, will in connection with the Tender, or the execution of the 

Contract, demand, take a promise for or accept, for self or third person, any 

material or immaterial benefit which the person is not legally entitled to. 

(b) The Employer will, during the Tender process, treat all Bidder(s) with equity 

and reason. The Employer will, in particular, before and during the Tender 

process, provide to all Bidder(s) the same information and will not provide to 

any Bidder(s) confidential / additional information through which the Bidder(s) 

could obtain an advantage in relation to the Tender process or the Contract 

execution. 

(c) The Employer shall endeavour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 

2)  If the Employer obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC) / Prevention of 

Corruption Act, 1988 (PC Act) or is in violation of the principles herein 

mentioned or if there be a substantive suspicion in this regard, the Employer 

will inform the Chief Vigilance Officer and in addition can also initiate 

disciplinary actions as per its internal laid down policies and procedures. 

Article 2: Commitment of the Bidder(s) / Contractor(s) 

1. It is required that each Bidder / Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to 

the IWAI all suspected acts of fraud or corruption or Coercion or Collusion of 

which it has knowledge or becomes aware, during the tendering process and 

throughout the negotiation or award of a contract.   

2. The Bidder(s) / Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles 

during his participation in the Tender process and during the Contract 

execution 

a) The Bidder(s) / Contractor(s) will not, directly or through any other 

person or firm, offer, promise or give to any of the Principal / Owner’s 

employees involved in the tender process or execution of the contract or 

to any third person any material or other benefit which he / she is not 

legally entitled to, in order to obtain in exchange any advantage of any 

kind whatsoever during the Tender process or during the execution of the 

contract. 

b) The Bidder(s) / Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. 

This applies in particular to prices, specifications, certifications, 
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subsidiary contracts, submission or non-submission of bids or any other 

actions to restrict competitiveness or to cartelize in the bidding process. 

c) The Bidder(s) / Contractor(s) will not commit any offence under the 

relevant IPC / PC Act. Further the Bidder(s) / Contract(s) will not use 

improperly, (for the purpose of competition or personal gain), or pass on 

to others, any information or documents provided by the Employer as 

part of the business relationship, regarding plans, technical Bids and 

business details, including information contained or transmitted 

electronically. 

d) The Bidder(s) / Contractor(s) of foreign origin shall disclose the names 

and addresses of agents/representatives in India, if any. Similarly 

Bidder(s) / Contractor(s) of Indian Nationality shall disclose names and 

addresses of foreign agents / representatives, if any. Either the Indian 

agent on behalf of the foreign principal or the foreign principal directly 

could bid in a tender but not both. Further, in cases where an agent 

participate in a tender on behalf of one manufacturer, he shall not be 

allowed to quote on behalf of another manufacturer along with the first 

manufacturer in a subsequent / parallel tender for the same item. 

e) The Bidder(s) / Contractor(s) will, when presenting his bid, disclose any 

and all payments he has made, is committed to or intends to make to 

agents, brokers or any other intermediaries in connection with the award 

of the Contract. 

3. The Bidder(s) / Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

4. The Bidder(s) / Contractor(s) will not, directly or through any other person or 

firm indulge in fraudulent practice means a wilful misrepresentation or 

omission of facts or submission of fake / forged documents in order to induce 

public official to act in reliance thereof, with the purpose of obtaining unjust 

advantage by or causing damage to justified interest of others and / or to 

influence the procurement process to the detriment of the Government 

interests. 

5. The Bidder(s) / Contractor(s) will not, directly or through any other person or 

firm use Coercive Practices (means the act of obtaining something, compelling 

an action or influencing a decision through intimidation, threat or the use of 

force directly or indirectly, where potential or actual injury may befall upon a 

person, his / her reputation or property to influence their participation in the 

tendering process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Employer under law or 

the Contract or its established policies and laid down procedures, the Employer shall 

have the following rights in case of breach of this Integrity Pact by the Bidder(s) / 

Contractor(s) and the bidder/Contractor accepts and undertakes to respect and 

uphold the Principal/Owner’s absolute right: 
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1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract 

has committed a transgression through a violation of Article 2 above or in any 

other form, such as to put his reliability or credibility in question, the Employer 

after giving 14 days’ notice to the Contractor shall have powers to disqualify the 

Bidder(s)/Contractor(s) from the tender process or terminate/determine the 

Contract, if already executed or exclude the Bidder/Contractor from future 

contract award processes. The imposition and duration of the exclusion will be 

determined by the severity of transgression and determined by the 

Principal/Owner. Such exclusion may be forever or for a limited period as 

decided by the Principal/Owner.  

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Employer has 

disqualified the Bidder(s) from the tender process prior to the award of the 

contract or terminated/determined the contract or has accrued the right to 

terminate/determine the contract according to Article 3(1), the Employer apart 

from exercising any legal rights that may have accrued to the Principal/Owner, 

may in its considered opinion forfeit the entire amount of Earnest Money Deposit, 

Performance Guarantee and Security Deposit of the Bidder/Contractor. 

3. Criminal Liability: If the Employer obtains knowledge of conduct of a bidder or 

Contractor, or of an employee or a representative or an associate of a bidder or 

Contractor which constitutes corruption within the meaning of IPC Act, or if the 

Employer has substantive suspicion in this regard, the Employer will inform the 

same to law enforcing agencies for further investigation. 

Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 years 
with any other Company in any country confirming to the anticorruption 
approach or with Central Government or State Government or any other 
Central/State Public Sector Enterprises in India that could justify his exclusion 
from the Tender process. 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified 
from the Tender process or action can be taken for banning of business dealings/ 
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 
Employer may, at its own discretion, revoke the exclusion prematurely. 
 

Article 5: Equal Treatment of all Bidders/Contractors 

1) The Bidder/Contractor shall be responsible for any violation(s) of the principles 

laid down in this agreement/Pact by any of its sub-vendors.  

2) The Employer will enter into Pacts on identical terms as this one with all 
Bidders and Contractors. 

3) The Employer will disqualify Bidders, who do not submit, the duly signed Pact 
between the Employer and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 

 
Article 6: Duration of the Pact 
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This Pact begins when both the parties have legally signed it. It expires for the 

Contractor 12 months after the completion of work under the contract. 

If any claim is made/lodged during the time, the same shall be binding and continue 

to be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined by the Employer.  

Article 7: Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the Division of the Employer, who has floated the Tender. 

2) Changes and supplements need to be made in writing. Side agreements have not 
been made. 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all 
the partners or by one or more partner holding power of attorney signed by all 
partners and consortium members. In case of a Company, the Pact must be 
signed by a representative duly authorized by board resolution. 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder 
of this Pact remains valid. In this case, the parties will strive to come to an 
agreement to their original intensions. 

5) It is agreed term and condition that any dispute or difference arising between the 
parties with regard to the terms of this Integrity Agreement / Pact, any action 
taken by The Employer/Principal in accordance with this Integrity Agreement/ 
Pact or interpretation thereof shall not be subject to arbitration. 

 
Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other 

legal rights and remedies belonging to such parties under the Contract and/or law 

and the same shall be deemed to be cumulative and not alternative to such legal 

rights and remedies aforesaid. For the sake of brevity, both the Parties agree that 

this Integrity Pact will have precedence over the Tender/Contact documents with 

regard any of the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at 

the place and date first above mentioned in the presence of following witnesses: 

............................................................... 

(For and on behalf of Employer) 
 

................................................................. 

(For and on behalf of Bidder/Contractor) 

WITNESSES: 

1. .............................................. 

(signature, name and address) 

2. ............................................... 

(signature, name and address) 
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Proforma – XII 

 

P 

BANK CERTIFICATION 

 

It is certified that above mentioned beneficiary holds a Bank Account No. 

…………………………. with our branch and the bank particulars mentioned above are 

correct.   

 

 

          

         Authorized Signatory  

 

 

 

Date:                                                                                               

Authorization No.________ 

Name:_________________ 

 

Official Seal/Stamp  
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Proforma – XIII 
 

SAMPLE FORM FOR SITE ORDERS BOOK 

Reference Clause No. 18.4 

 

Name of work ………………. Date of commencement / period for completion…………… 

 

Sl.  
No 

 

Date 

 

Remarks of the Inspecting 

Officer or Contractor 

Action taken and 
by whom 

 

Remarks 

 
1 2 3 4 5 
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Proforma – XIV 

 

PROFORMA FOR HINDRANCE REGISTER 
 
Reference Clause No. 18.5 

Sl. 
No 

Nature of 
Hindrance 

Items of 

Work that 

could not be 
due executed 

to this 
Hindrance 

Date of 

Start fof 
Hindranc

e 

Signature 

of 
Representa

tive of EIC 

Date of 
removal of 

Hindrance 

Overlappi
ng period 

if any- 

Net 

Hindra
nce in 

days 

Weightage 
of this 

Hindrance- 

Net 

effective 
days of 

Hindranc

e 

Remarks of 
Engineer-In-

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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Proforma – XV 

Notice for appointment of Arbitrator 
[Refer Clause 48] 

 
To, 

The Chairperson 
Inland Waterways Authority of India 
A-13, Sector – 1 
NOIDA – 201 301, Uttar Pradesh. 
 

Dear Sir, 
 

In terms of clause 41 of the agreement, particulars of which are given below, I/we hereby 
give notice to you to appoint an arbitrator for settlement of disputed mentioned below: 
 
1. Name of applicant   
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.   
3. Full address of the applicant   
4. Name of the work and contract number in which arbitration sought   
5. Name of the Division which entered into contract   
6. Contract amount in the work   
7. Date of contract   
8. Date of imitation of work   
9. Stipulated date of completion of work   
10. Actual date of completion of work (if completed)   
11. Total number of claims made   
12. Total amount claimed   
13. Date of intimation of final bill (if work is completed)   
14. Date of payment of final bill (if work is completed)   
15. Amount of final bill (if work is completed)   
16. Date of request made to Hy. Chief for decision   
17. Date of receipt of Hy. Chief’s decision   
18. Date of appeal made to Chairman, IWAI   
19. Date of receipt of the decision of Chairman, IWAI  

 

 
Specimen signatures of the applicant 

 
(only the person/authority who 

signed the contract should sign) 
 

I/We certify that the information given above is true to the best of 

my/our knowledge. I/We enclose following documents. 
 

1.  Statement of claims with amount of claims  
2.  
3. 

Yours faithfully 
(Signatures) 

 

 



Page | 101 
 
 

 

Map showing declared NW-79 (Nellore barrage to Confluence with Bay of 
Bengal) and undeclared stretch from Mylavaram reservoir to Nellore 

barrage (approx. 221 Km) 
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