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DISCLAIMER 
 

1. This Tender document is neither an agreement nor an offer by the Inland Waterways 

Authority of India (IWAI) to the prospective Applicants or any other person. The purpose of 

this Tender is to provide information to the interested parties that may be useful to them in 

the formulation of their Bid pursuant to this Tender.   

2. IWAI does not make any representation or warranty as to the accuracy, reliability or 

completeness of the information in this tender document and it is not possible for IWAI to 

consider particular needs of each party who reads or uses this tender document. This tender 

document includes statements which reflect various assumptions and assessments arrived at 

by IWAI in relation to the consultancy. Such assumptions, assessments and statements do not 

purport to contain all the information that each Applicant may require. Each prospective 

Applicant should conduct its own investigations and analyses and check the accuracy, 

reliability and completeness of the information provided in this tender document and obtains 

independent advice from appropriate sources.   

3. IWAI will not have any liability to any prospective Consultancy Company/ Firm/Consortium 

or  any other  person under any laws (including without limitation the  law of contract, tort), 

the principles of equity, restitution or unjust enrichment or otherwise for any loss, expense  

or damage which may arise from or be incurred or suffered in connection with anything  

contained  in this  tender document,  any matter  deemed  to form part of this tender 

document,  the award of the Assignment, the information and any other information supplied 

by or on behalf of IWAI or their employees,  any Consultants or otherwise arising in any way 

from the selection process for the Assignment. IWAI will also not be liable in any manner 

whether resulting from negligence or otherwise however caused arising from reliance of any 

Applicant upon any statements contained in this tender document.   

4. IWAI will not be responsible for any delay in receiving the Bids. The issue of this Tender 

document does not imply that IWAI is bound to select an Applicant or to appoint the 

Successful Applicant, as the case may be, for the consultancy and IWAI reserves the right to 

accept / reject any or all of Bids submitted in response to this Tender document at any stage 
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without assigning any reasons whatsoever. IWAI also reserves the right to withhold or 

withdraw the process at any stage with intimation to all who submitted the Application. 

5. The information given is not an exhaustive account of statutory requirements and should not 

be regarded as a complete or authoritative statement of law. IWAI accepts no responsibility 

for the accuracy or otherwise for any interpretation or opinion on the law expressed herein.   

6. IWAI reserves the right to change / modify / amend any or all provisions of this Tender 

document. Such revisions to the Tender document/ amended Tender document will be made 

available on the website of IWAI. 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping & Waterways, Government of India) 

A-13, Sector-1, Gautam Budh Nagar, NOIDA, U.P. -201301 

Tel: (0120) 2527667, 2522969 Fax (0120) 2522969 

Website: www.iwai.nic.in & https://eprocure.gov.in/eprocure/app 

  

No. IWAI/TECH/NNWs/FSR/2025 

NOTICE INVITING E-TENDER 

a) Introduction: 

Inland Waterways Authority of India (IWAI) invites online Tenders/Bids from reputed 

Consulting firms in two cover systems (Cover – I:  Technical Bid and Cover – II: Financial 

Bid) for “Preparation of Feasibility Report on Various NWs / Rivers”. 

 

Sched

ule 

River State  Length  

(in km) 

Estimated cost  

(in Rs. Cr.) 

(excl. Taxes) 

EMD 

(in 

Lakhs) 

Completion 

Period 

Sch-A Beas (NW-17) HP & Punjab 191.00 2.14 4.29 6 months 

Sch-B Sutlej  

(NW-98) 

HP & Punjab 377.00 2.78 5.57 6 months 

Sch-C Suvarna river Karnataka   15.00 0.49 0.98 6 months 

Sch-D Tawi River   Jammu & 

Kashmir 

  84.20 1.36 2.71 6 months 

Sch-E Sindh River   Jammu & 

Kashmir 

  42.50 1.17 2.33 6 months 

 

b) Critical Data sheet: 

Cost of Tender Document is (Tender Fee): Rs.2,500/- (Rupees Two thousand five hundred 

only). (Including GST 18% i.e. Rs.450/-) = Total Rs.2,950/- for each schedule of work. The 

tender document can be downloaded from IWAI website at www.iwai.nic.in / 

www.iwai.gov.in  and CPP Portal Website https://eprocure.gov.in/eprocure/app. The cost of 

tender document should be submitted before closing date and time of submission of bid 

through RTGS in the following account and branch in favour of  

 



 
                             Inland Waterways Authority of India  

                           (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

      PREPARATION OF FEASIBILITY REPORT 
ON VARIOUS NWs / RIVERS 

 

 

 

9 | P a g e  

 
 

Name of Account. Account no.  90622150000086 

IWAI FUND INTERNAL RECEIPTS IFSC Code   CNRB0018778 

 

Document download start date     13.03.2025 @ 1830 hrs 

Last date of submission of pre-bid queries 20.03.2025 up to 1500 hours 

Pre-bid meeting 21.03.2025 at 1500 hrs 

Bid Submission Last Date    12.04.2025 up to 1830 hrs 

Bid Opening date 14.04.2025 at 1130 hrs 

Cost of tender document  INR 2,500 + 18% GST= Rs 2,950/- 

c) Brief Scope of the work: 

Inland Waterways Authority of India (IWAI) is a statutory body set up in 1986 by an Act of 

Parliament (82 of 1985) under the Ministry of Ports, Shipping & Waterways, Govt. of India. 

The Authority has the principal objectives of development, maintenance and management of 

National Waterways in the country.  

The Parliament of India enacted National Waterway Act 2016 vide which 106 additional 

NWs in addition to existing 5 NWs were declared. IWAI prepared the FSR/ DPR of 109 

NWs except NW-17 and NW-98. Further, IWAI has received request from State Govt. for 

declaration of additional NWs within their states.  

Accordingly, this tender is being floated for preparation of feasibility report of existing NWs 

/ new rivers as per the ToR vide Section VI of this tender document. 

d) Method of Selection: 

Bidder will be selected under Quality and Cost Based Selection (QCBS) and procedures 

described in this Tender document. 

e) Clarifications: 

Clarification / Query if any on the Tender document shall be obtained from the following 

address: 
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The Member (Technical)  

Inland Waterways Authority of India 

A-13, Sector – 1, 

Noida-201301 

Tel: (0120) 2527667, 2522969 Fax (0120) 2522969 

Website: www.iwai.nic.in Email: mt.iwai@nic.in , ssingh.iwai@nic.in, 

srafat.iwai@nic.in & ppolagani.iwai@nic.in  

f) IWAI reserves the right to accept or reject any or all Tenders without assigning any reason 

and no correspondence shall be entertained in this regard. 

 

         Member (Technical)  

  IWAI, Noida  
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1. Background 

1.1 Inland Waterways Authority of India (IWAI) is a statutory body under the Ministry of 

Shipping, Government of India. IWAI was set up in 1986 with a mandate to develop and 

regulate the inland waterways of the country primarily declared as National Waterways. 

Inland Water Transport (IWT) has the potential to form the most economic, reliable, safe and 

environment friendly mode of transport. When developed for use by modern inland waterway 

vessels, it can reduce investment needs in rail and road infrastructure, promote greater 

complementarities in the riparian states, enhance intra-regional trade and, through increased 

economies of scale, significantly reduce transport costs for the benefit of the entire economy 

and India‟s global trade competitiveness. 

1.2 In  March,  2016  Government  of  India  has  declared  106 new  National Waterways  in  

addition  to  the  existing  five  National  Waterways  by the  National Waterway Act, 2016. 

1.3 The Parliament of India enacted National Waterway Act 2016 vide which 106 additional 

NWs in addition to existing 5 NWs were declared. IWAI prepared the FSR/ DPR of 109 

NWs except NW-17 and NW-98.  

1.4 IWAI has received request from State Govt. for declaration of additional NWs within their 

states.  

1.5 This tender is being floated for preparation of feasibility for preparation of feasibility report 

of existing NWs / new rivers as per the list in NIT. 

2. Introduction 

2.1 The Employer will select a consulting firm/organization (the Consultant) in accordance with 

the method of selection specified in Clause 16 under Section- II:  Instructions to Bidder 

(ITB). 

2.2 The name of the Assignment/Job has been mentioned in Section - III: Data Sheet. Detailed 

scope of the Assignment/Job has been described in Section - VI: Terms of Reference 
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2.3 The date, time and address for submission of the Bids have been given in Section - III:  Data 

Sheet. 

2.4 Bidder shall bear all costs associated with the preparation and submission of their Bids. 

2.5 The Employer is not bound to accept any Bid and reserves the right to annul the selection 

process at any time prior to contract award, without thereby incurring any liability to the 

Bidder. 

3. Bidder Eligibility Criteria 

 The Bidders shall meet the following pre-qualification criteria:- 

3.1 The Bidder shall indicate the value of the order executed by him together with the details of 

name of the party, order value, scope of work, completion period stipulated in the order and 

actual completion period / date / status. The completion certificate awarded by the client on 

its letter head should have a mention of start date, date of completion and value of the work 

executed by the Bidder. The Bidder can provide the details of the works that have been 

substantially completed. “Substantially Completed Works” means the works where 

financial value of similar works satisfactorily completed till Bid Submission Date exceeds 

the similar work requirements as stipulated in Clause 16.1 of ITB. Substantial completion of 

works shall be supported by client certificates with the details of name of the work, name and 

extent of similar work, work order value, start date, percentage of similar work completed till 

date. In case the work was performed by the Bidder in JV, the percentage share of the 

Bidders in the work executed as JV should be clearly mentioned in the completion certificate. 

In case the work was performed by the bidder as a sub-Consultant, the bidder shall submit 

completion certificate awarded to it by the main Consultant. 

3.2 Copy of work order/letter of award/letter of work agreement alone shall not suffice Bidders 

claim for executing the similar work. Submitting completion certificate from the client on its 

letter head along with supporting documents as mentioned in Clause 3.2 above is mandatory 

to qualify. 

3.3 Average Annual Turnover during the last three (03) years ending 31st March of the previous 

financial year should be as mentioned in Clause 16.1.2 of ITB. The Bidders shall provide 

financial turnover of the firm for the last three years duly certified by statutory auditors.  
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3.4 Any entity which has been barred by the Central Government, any State Government, a 

statutory Employer or a public-sector undertaking, or International Funding Agency (World 

Bank, ADB, JICA etc.), as the case may be, from participating in any project, and the bar 

subsists as on the Bid submission date, would not be eligible to submit Bid.  

3.5 The similar work experience of parent company/subsidiary/sister Company of the Bidder 

shall not be considered unless the parent company/subsidiary/sister company is part of the 

JV/consortium participating in the Bid.  

3.6 The Bidder shall offer and make available the list of all Key Personnel and Non-key resource 

as mentioned in Section - III Data Sheet meeting the requirements specified in Clause 6 of 

Section – VI: Terms of Reference. Each of the Key Personnel and Non-key resource must 

fulfil the conditions of eligibility with respect to Qualifications and Experience as outlined in 

Clause 6.2 of Section – VI. 

3.7 Bidder should have, during the last three years (2021-2022 to 2023-2024) neither failed to 

perform on any agreement, as evidenced by imposition of a penalty by an arbitral or judicial 

Employer or a judicial pronouncement or arbitration award against the Bidder, nor been 

expelled from any project or agreement nor have had any agreement terminated for breach by 

such Bidder. 

3.8 The Bidder shall also indicate following: 

3.8.1 The Bidder shall have adequate resources for successful execution of the consultancy work 

and should be financially solvent. Bidder shall provide a solvency certificate from any 

nationalized/scheduled bank in India for an amount as indicated in Section - III: Data Sheet.  

3.8.2 The Bidder shall be income tax assesse and accordingly the Bidder shall submit a copy of 

Income Tax Return (ITR) filed by the Bidder for the last three financial years. 

4. Pre–bid Meeting 

A Pre-Bid meeting in hybrid mode shall be held as per the date and time mentioned in 

Section III - Data Sheet. Bidders willing to attend the pre-bid should inform the employer 

beforehand in writing and email. The maximum no. of participants, who chose to attend the 

pre-bid meeting, shall not be more than two per bidder. The representatives attending the pre-

bid meeting must carry an authority letter duly signed by the authorised signatory of his/her 
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organisation permitting the representatives to attend the pre-bid meeting on behalf of the 

respective bidder. 

During the course of Pre-Bid Meeting, the Applicants will be free to seek clarifications and 

make suggestions for consideration by the Employer. The Employer will endeavour to 

provide clarifications and such further information as it may, in its sole discretion, consider 

appropriate for facilitating a fair, transparent and competitive selection process. 

The Bidders may put forth their pre-bid queries in the format prescribed in Form 4I, Section 

IV. The link for the meeting is as follows: 

https://teams.microsoft.com/l/meetup-

join/19%3ameeting_MDBhYjhjODAtY2VhZC00YjA0LWIyOTAtMDNhOGQyMmFhNDRi%40thread.v2/0?co

ntext=%7b%22Tid%22%3a%22c4d675de-e1da-4ab4-ac52-

3299a6812ab9%22%2c%22Oid%22%3a%22823c1ccb-6a8f-4855-9dc6-45316b8dcd88%22%7d 

Meeting ID- 436 634 334 717 

Password:- ua6LP39z 

5. Clarifications and Addendums 

5.1 Bidders may request a clarification on any clause of the document up to the number of days 

indicated in Section - III: Data Sheet before the Bid submission date. Any request for 

clarification must be sent in writing, or by e-mail to the Employer‟s address indicated in 

Section - III: Data Sheet.  

5.2 The Employer will respond in writing or by e-mail and will send written copies of the 

response (including an explanation of the query but without identifying the source of query) 

to Bidders. Should the Employer deem it necessary to amend the Tender document as a result 

of a clarification, it shall do so following the procedure mentioned hereunder: 

(i) At any time before the submission of Bids, the Employer may amend the tender document by 

issuing an addendum/corrigendum (amendment) in writing or by e-mail. The information of 

issue of such amendment will be uploaded on the Employer‟s website and will be binding on 

the bidders. The bidders shall acknowledge receipt of all amendments. To give reasonable 

time to the bidders to take an amendment into account, the Employer may, if the amendment 

is substantial, extend the deadline for the submission of Bids. The amendment / clarification, 
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if any, to the document will be available on https://eprocure.gov.in/eprocure/app and IWAI‟s 

website “www.iwai.nic.in” 

6. Preparation of Bids 

In preparing their Bid, Bidders are expected to examine in detail the documents comprising 

the Tender document. Material deficiencies in providing the requested information may 

result in rejection of the Bidder‟s Bid. 

Bidders shall adhere to the requirements mentioned below: 

6.1 EMD 

6.1.1 Bidders shall furnish EMD of the amount as mentioned in Section III Data Sheet except 

Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 

Department of Micro, Small and Medium Enterprises (MSME) or Department or Startups as 

recognized by Department for Promotion of Industrial and Internal Trade (DPIIT) on 

submission of a valid registration certificate as per the Government of India rules. EMD for 

the mentioned amount shall be deposited to IWAI Fund through RTGS in the following 

account: 

i) Name of bank account: IWAI FUND 

ii) Bank name and address: Union Bank of India, Sector 15 Noida 

iii) Bank account Number: 513202050000007 

iv) IFSC: UBIN0551325 

6.1.2 Bids not accompanied by EMD shall be rejected as non-responsive. 

6.1.3 No interest shall be payable by the Employer for the sum deposited as earnest money deposit. 

6.1.4 The EMD of the unsuccessful bidders would be returned within one month of signing of the 

contract. 

6.1.5 The EMD shall be forfeited by the Employer in the following events: 

(i) If Bid is withdrawn during the validity period or any extension agreed by the Bidder thereof. 

(ii) If the Bid is varied or modified in a manner not acceptable to the Employer after opening of 

Proposal during the validity period or any extension thereof. 

(iii) If the Bidder tries to influence the evaluation process. 

(iv) If the First ranked Bidder withdraws his proposal during negotiations (failure to arrive at 
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consensus by both the parties shall not be construed as withdrawal of Proposal by the 

Consultant) 

(v) In case the Bidder, submits false certificate in terms of any documents supported to such 

Tender.   

(vi) If the Bidder fails to sign the contract in accordance with conditions of contract on 

receipt of award of work  

(vii) If the Bidder fails to furnish the security deposit in accordance with conditions of 

contract. 

(viii) In case of a Bidder revoking or withdrawing his Tender or varying any terms in 

regard thereof without the consent of the Employer in writing, his earnest money paid 

along with the tender shall be forfeited. 

6.2 Cost of Tender Document 

All Bidders except Micro and Small Enterprises (MSEs) as defined in MSE Procurement 

Policy issued by Department of Micro, Small and Medium Enterprises (MSME) or 

Department or Startups as recognized by Department for Promotion of Industrial and 

Internal Trade (DPIIT) on submission of a valid registration certificate as per the 

Government of India rules are required to pay the cost of Tender Document as mentioned in 

Section-III, Clause 8 of Data Sheet through RTGS. The cost of Tender Document is Non-

Refundable.  

i.) Name of Bank Account: IWAI FUND 

ii.) Bank Name and Address Canara Bank, Sector – 18,Morna, Noida 

iii.) Bank Account Number 90622150000086 

iv.) IFSC CNRB0018778 

 

6.3 Bank Solvency 

All bidders shall submit bank solvency certificate from a nationalized/scheduled bank in 

India for the amounts as mentioned in Section III Data Sheet. 

The solvency certificate submitted by the bidder shall not be older than one (01) year 

from the Bid Submission Last Date. In case bidder does not adhere to this criterion, his 
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bids shall be considered non-responsive and shall not be considered for further 

evaluation process. The bank solvency certificate shall be from any Nationalized/Scheduled 

Bank in India in the name of the bidder. The bank solvency certificate can be submitted by 

any one member of the JV / Consortium and the name of that member submitting the bank 

solvency certificate shall be mentioned in the JV / Consortium Agreement. 

6.4 Taxes 

The Bidders shall fully familiarise themselves with the applicability of all types of taxes 

(such as inter alia Income Taxes, custom duties, fees, levies, GST and any other taxes). All 

such taxes, as prevailing on date of submission of the bid, must be included by the Bidder in 

the Financial Proposal along with the conditions mentioned therein, except for GST which 

will be quoted separately by the Bidder as per Form Fin – 2. It may be noted that the bidder 

shall have to be registered with GST and shall submit the proof of the same. The 

reimbursement shall be made as per the applicable taxation rules and regulations. 

6.5 Currency 

Bidders shall express the price of the consultancy work in Indian Rupees. 

6.6 Language 

The Bid as well as all related correspondence exchanged between the Bidders and the 

Employer shall be in English language and shall be strictly as per the formats attached in this 

Tender Document. The Employer will evaluate only those Bids that are received in the 

specified formats and are complete in all respects. Any supporting documents submitted by 

the Bidder with its Bid or subsequently, in response to any query/ clarification from the 

Employer shall be in English and in case any of these documents is in another language, it 

must be accompanied by an accurate translation of all the relevant passages in English, and in 

such case, for all purposes of interpretation of the Bid, the translation in English shall prevail. 

6.7 Bid Validity 

The Section – III: Data Sheet indicates  for how long  the Bids submitted by the bidders must 

remain  valid  after  the  submission  date.  During this  period, Bidders  shall  maintain  the 

availability  of  Professional  staff  nominated  in  the  Bid  and  also  the amount quoted for 
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the services in the  Financial  Bid shall remain unchanged. Should the need arise, the 

Employer may request Bidders to extend the validity period of their Bids. Bidders who agree 

to such extension shall confirm that they will maintain the availability of the Professional 

staff Proposed in the Bid and that their financial Bid will remain unchanged. Also, in their 

confirmation of extension of validity of the Bid, bidders could submit new staff in 

replacement, which would be considered in the final evaluation for Contract award. The 

bidders have the right to refuse to extend the validity of the bids and bids of such bidders, 

who do not extend the validity of their bids, shall not be considered for further evaluation. 

6.8 Number of Bids 

A bidder can submit one bid only either as a single entity. 

6.9 Bids by Joint venture/consortium – not allowed. 

6.9.1 The Joint Venture/consortium can be entered between two or more firms and limited to 

maximum three firms. 

6.9.2 The lead member should have highest share of participation in a JV/consortium. 

6.9.3 In case the bidder is a JV of two members then the minimum share of the 2nd member shall 

be 25%. In case the bidder is JV/consortium of three members then the minimum share of 

2nd and 3rd member shall be 15% each, with total share of all the JV/consortium members 

being 100%. 

6.9.4 There shall be a Joint Venture Agreement specific for the contract between the constituent 

firms, indicating clearly, amongst other things, the proposed distribution of responsibilities 

both financial as well as technical for execution of the work amongst them (as per the format 

in Form 4L). The Bidder has to submit either of the following:  

6.9.4.1 A copy of the existing Joint Venture Agreement (if any) in accordance with requirements 

mentioned in this Tender Document Or  

6.9.4.2 A documentary proof of "intent of forming JV/consortium" on Rs.100/- notarized stamp 

paper at the time of submission of bid. The successful bidder will however be required to 

submit the copy of Joint Venture Agreement in accordance with requirements mentioned in 

this Tender document after issuance of Letter of Intent and before signing of agreement. The 

members of JV/Consortium shall incorporate a Company and register the same under the 

provisions of Companies Act, 2013, (as their wholly owned subsidiary) to execute the Project, if 
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awarded to the JV/Consortium. 

The Letter of Intent to enter into a JV / Consortium agreement should contain at least the 

following: 

-  Name of the Lead Partner 

-  Clearly mentioned Percentage share of JV / Consortium members adhering to the 

clause 6.9.3 mentioned above. 

-  “All the partners shall jointly and severally liable for the execution of the Contract in 

accordance with the Contract terms” 

6.9.5 Lead partner‟s authorization shall be evidenced by submitting a power of attorney, duly 

notarized, signed by the legally authorized signatories of all the partners/members of 

JV/consortium. 

6.9.6 The Lead Partner shall be authorized to incur liabilities and to receive instructions for and on 

behalf of the partners of the Joint Venture, whether jointly or severally, and entire execution 

of the Contract (including payment) shall be carried out exclusively through the partner-in-

charge. A copy of the said authorization shall be furnished in this Bid. 

6.9.7 In the event of default by any partner, in the execution of his part of the Contract, the 

Employer shall be so notified within 30 days by the Lead Partner, or in the case of the Lead 

Partner being the defaulter, by the partner nominated as partner-in-charge of the remaining 

Joint Venture/consortium. The partner-in-charge shall, within 60 days of the said notice, 

assign the work of the defaulting partner to any other equally competent party acceptable to 

the Employer to ensure the execution of that part of the Contract, as envisaged at the time of 

bid. Failure to comply with the above provisions will make the Consultant liable for action by 

the Employer under the Conditions of Contract. If the Lead Partner, defined as such in the 

Communication approving the qualification, defaults, it shall be construed as default of the 

Consultant and Employer will take action under the Conditions of Contract. 

6.9.8 Notwithstanding the permission to assigning the responsibilities of the defaulting partner to 

any other equally competent party acceptable to the Employer as mentioned in sub clause 

6.9.7 above, all the partners of the Joint Venture/consortium will retain the full and undivided 

responsibility for the performance of their obligations under the Contract and/ or for 
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satisfactory completion of the Works. 

6.9.9 The bid submitted shall contain all relevant information for each member of JV/consortium 

as per the requirement stipulated under clause 10.1 of ITB 

6.9.10 Lead member should have stake in the Joint Venture / consortium as stipulated in Clause 

6.9.3 of Instructions to Bidders (ITB) and it should be clarifying the proposed responsibilities 

as per the format in Form 4L. However, the JV / Consortium members together shall meet the 

overall qualification Criteria stipulated in Clause 16.1 if ITB. 

6.9.11 For sustainability of JV, refer clause 12 of Standard form of Contract. 

7. Conflict of Interest 

7.1 Employer requires that selected bidder (Consultant) provides professional, objective, and 

impartial advice and at all times holds the Employer's interests paramount, strictly avoids 

conflicts with other assignment(s) / job(s) or his own corporate interests and act without any 

consideration for future work. 

7.2 Without limitation on the generality of the foregoing, Bidders, and any of their affiliates, 

shall be considered to have a conflict of interest and shall not be recruited, under any of the 

circumstances set forth below:- 

(a) Conflicting Activities: A firm or any of its affiliates who have been engaged by the 

Employer to provide goods, works or assignment/job other than consulting assignment / job 

for a project shall  be disqualified from providing consulting assignment / job related to 

those goods, works or assignments / jobs. Conversely, a firm or any of its affiliates who have 

been hired to provide consulting assignment / job for the preparation or implementation of a 

project, and any of its affiliates, shall be disqualified from subsequently providing goods or 

works or assignment / job other than consulting assignment / job resulting from or directly 

related to the firms consulting assignment / job for such preparation or implementation. For 

the purpose of this paragraph, assignment / job other than consulting assignment / job are 

defined as those leading to a measurable physical output; for example surveys, exploratory 

drilling, aerial photography, satellite imagery etc. 
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(b) Conflicting assignment/ job: A Consultant {including its Personnel and Sub-Consultant(s)} 

or any of its affiliates shall not be hired for any assignment/ job that by its nature may be in 

conflict with another assignment/ job of the Consultant to be executed for the same or for 

another Employer, for example a Consultant hired to prepare  engineering design for an 

infrastructure project shall not be engaged to prepare an independent environmental 

assessment for the same project and a Consultant assisting an Employer in the privatization 

of public assets shall not purchase nor advise purchasers of such assets. 

(c) Conflicting Relationships: A Consultant (including its Personnel and Sub-Consultants) that 

has a business or family relationship with a member of the Employer's staff who is directly or 

indirectly involved in any part of (i) the preparation of the Terms of Reference of the 

assignment/job (ii) the selection process for such assignment/job or (iii) supervision of the 

Contract, may not be awarded a Contract unless the conflict stemming from this relationship 

has been resolved in a manner acceptable to the Employer throughout the selection process 

and the execution of the Contract. 

7.3 Consultants have an obligation to disclose any situation of actual or potential conflict that 

impacts their capacity to serve the best interest of their Employer, or that may reasonably be 

perceived as having this effect. Any such disclosure shall be made as per the standard forms 

of technical proposal provided herewith. If the Consultant fails to disclose said situations and 

if the Employer comes to know about any such situation at any time, it may lead to the 

disqualification of the Consultant during bidding process or termination of its Contract 

during execution of assignment. 

7.4 No agency or current employees of the Employer shall work as Consultants under their own 

ministries, departments or agencies. 

8. Acknowledgement by Bidder 

It shall be deemed that by submitting the Proposal, the Bidder has:- 

8.1 Made a complete and careful examination of the Tender for Consultancy; 

8.2 Received all relevant information requested from the Employer;  
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8.3 Satisfied itself about all matters and necessary information required for submitting a 

competitive bid;  

8.4 Acknowledged that it does not have a Conflict of Interest; and  

8.5 Agreed to be bound by the undertaking provided by it under the terms and conditions laid in 

this tender document. 

9. Guidelines for e-submission of the Bids 

9.1 The Bids should be submitted through Central Public Procurement Portal for e-Procurement 

https://eprocure.gov.in/eprocure/app    

9.2 Possession of valid Digital Signature Certificate (DSC) and enrolment/registration of the 

Consultants/Bidders on the e-procurement/e-Tender portal is a prerequisite for  e-Tendering.  

9.3 Bidder should enrol in the e-Procurement site using the https://eprocure.gov.in/eprocure/app 

option available “Enrol Here” on the home page portal. Enrolment is free of charge. During 

enrolment/registration, the Bidders should provide the correct/true information including 

valid e-mail id. All the correspondence shall be made directly with the Consultants/Bidders 

through email id provided. 

9.4 Bidders need to login to the site through their user ID/password chosen during 

enrolment/registration. 

9.5 Then the Digital Signature Certificate  (Class - II or Class - III Certificates with signing key 

usage) issued by SIFY/TCS/node/eMudra or any Certifying Employer recognized by CCA 

India on e-Token/Smart Card, should be registered. 

9.6 Only the registered DSC, should be used by the Bidder and should ensure safety of the same. 

9.7 Consultant/Bidder may go through the Tenders published on the site and download the 

required Tender documents/schedules in which the Bidder is interested. 

9.8 After downloading/getting the Tender document/schedules, the Bidder should go through 

them carefully and then submit the documents as asked. 

9.9 If there are any clarifications, this may be obtained online through the Tender site, or through 

the contact details as specified in Section – III: Data Sheet. The Bidder should also take into 

account the addendum/corrigendum published before submitting the Bids online. 
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9.10 Then the Bidder may log into the site through the secured log in by giving the user id/ 

password chosen during enrolment/registration and then by giving the password of the e-

Token/Smart card to access DSC. 

9.11 Bidder selects the tender which he/she is interested in by using the search option & then 

moves it to the „my favourites‟ folder. 

9.12 From the favourite‟s folder, he selects the tender to view all the details indicated. 

9.13 It is construed that the bidder has read all the terms and conditions before submitting their 

offer. Bidder should go through the tender schedules carefully and upload the documents as 

asked; otherwise, the bid will be rejected. 

9.14 Bidder, in advance, should get ready the Bid documents to be submitted as indicated in the 

Tender document/schedule and generally, they can be in general PDF/xls/rar/jpg formats. If 

there is more than one document, they can be clubbed together and can be provided in the 

requested format as specified in Section – III: Data Sheet. Each document to be uploaded 

online should be less than 2 MB. If any document is more than 2MB, it can be reduced 

through zip/rar and the same can be uploaded, if permitted. 

9.15 The Bidders can update well in advance, the documents such as certificates, annual report 

details etc., under My Space option and these can be selected as per Tender requirements and 

then sent along with Bid documents during Bid submission. This will facilitate the Bid 

submission process making it faster by reducing upload time of Bids. 

9.16 Bidder should submit the Cost of Tender Document/ EMD for the amount as specified in 

Section–III: Data Sheet. The original payment instruments should be posted/couriered/given 

in person to the employer within the due date as mentioned in this Tender document. 

Scanned copy of the instrument should be uploaded as part of the offer, if asked for.  

9.17 While submitting the Bids online, the Bidder should accept the Terms & Conditions and 

proceed further to submit the Bid packets. 

9.18 The Bidder has to select the payment option as offline to pay the Cost of Tender Document/ 

EMD as applicable and enter details of the instruments. 
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9.19 The details of the DD/any other accepted instrument, physically sent, should tally with the 

details available in the scanned copy and the data entered during Bid submission time. 

Otherwise submitted Bid will not be acceptable. 

9.20 The Bidder has to digitally sign and upload the required Bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the Bids and 

uploading their offers shall be deemed to be a confirmation that they have read all sections 

and pages of the Bid document including conditions of contract without any exception and 

have understood the entire document and are clear about the requirements of the Tender 

requirements. 

9.21 The Bidder has to upload the relevant files required as indicated in the cover content. In case 

of any irrelevant files, the Bid will be automatically rejected. 

9.22 If the price Bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates offered 

should be entered in the allotted space only and uploaded after filling the relevant columns. 

The Price Bid/BOQ template must not be modified/replaced by the Bidder; else the Bid 

submitted is liable to be rejected for this Tender. 

9.23 The Bidders are requested to submit the Bids through online e-tendering system to the 

Tender Inviting Authority (TIA) well before the Bid submission end Date &Time (as per 

Server System Clock). The TIA will not be held responsible for any sort of delay or the 

difficulties faced during the online submission of Bids by the Bidders at the eleventh hour. 

9.24 After the Bid submission, the acknowledgement number, given by the e-tendering system 

should be printed by the Bidder and kept as a record of evidence for online submission of Bid 

for the particular Tender and will also act as an entry pass to participate in the Bid opening 

date. 

9.25 The Bidder should ensure/see that the Bid documents submitted are free from virus and if the 

documents could not be opened, due to virus, during Tender opening, the Bid is likely or 

liable to be rejected. 

9.26 The time settings fixed in the server side & displayed at the top of the Tender site, will be 

valid for all actions of requesting, Bid submission, Bid opening etc., in the e-Tender system. 

The Bidders should follow these time settings during Bid submission. 
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9.27 All the data being entered by the Bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 

unauthorized persons during Bid submission & not be viewable by any one until the time of 

Bid opening. 

9.28 Any Bid document that is uploaded to the server is subjected to symmetric encryption using a 

system generated symmetric key. Further this key is subjected to asymmetric encryption 

using buyers/Bid opener‟s public keys. Overall, the uploaded Tender documents become 

readable only after the Tender opening by the authorized Bid openers. 

9.29 The confidentiality of the Bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 

9.30 The Bidder should logout of the Tendering system using the normal logout option available 

at the top right hand corner and not by selecting the (X) exit option in the browser.  

9.31 Any queries relating to the Tender document and the Terms and Conditions contained therein 

should be addressed to the Tender Inviting Employer for a Tender or the relevant contact 

person indicated in the Tender.  

9.32 Any queries relating to the process of online Bid submission or queries relating to CPP Portal 

in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the 

helpdesk is 1800 233 7315 

10. Submission of Bids 

The Hard Copy of original instruments in respect of cost of Tender document and earnest 

money must be delivered to the office of Member (Technical) on or before Bid closing Date 

& Time. Online Bids submitted without hard copies of original payment instruments i.e. 

Tender document fee and EMD shall automatically become ineligible and shall not be 

considered. The Cost of Tender Document shall be non-refundable. 

The Technical and Financial Bids, complete in all respects, should be submitted as per 

sequence mentioned below. Bids should be submitted in Two Covers: 

10.1 Cover-I: Technical Bid 

10.1.1 Enclosure – I 
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a. Scanned copy of the proof of Cost of Tender Document as specified in Section – III: 

Data sheet 

b. Scanned copy of the proof of EMD as specified in Section – III: Data Sheet  

c. Proof of bank solvency for the amount as specified in Section – III: Data Sheet 

d. Scanned copy of Tender Acceptance Letter duly filled and signed by the authorised 

signatory of the Bidder as per Annex – V 

e. Scanned copy of Form of Tender (Form 4A) 

f. Scanned copy of a signed declaration by the bidders (Form 4G) 

g. Power of Attorney for the authorised person of the bidder as per Form 4D. This form 

shall be accompanied by a copy of company identity card or general identity card 

(passport/Driving licence/Voter‟s ID etc.) of the authorised representative. 

h. Bidder information form (Form 4H) 

i. Composition/Ownership/Shareholding pattern of the organization 

j. Board Resolution, details of top management (Board members), key officials with 

documentary evidence, Articles of Association/memorandum of association of the 

company. 

k. Registration/incorporation certificate of the company/Firm. 

l. Original tender document with all addendums and corrigendum issued till date duly 

stamped and signed by the authorised signatory of the bidder. 

m. Power of Attorney for lead member of the JV/Consortium as per Form 4J 

 

10.1.2 Enclosure – II 

a. Scanned copy of the Annual Report/Audited balance sheets, for the last three 

financial years ending 31st March of the previous financial year i.e. 2021-22 to 2023-

24. 

b. Scanned copy of Good & Service Tax (GST) Registration certificate. 
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c. Scanned copy of PAN card of the Bidder. 

d. Form 4C for average annual turnover 

e. Scanned copy of Bank account details, along with a cancelled cheque, for transaction 

through e-payment in format given at Annex- III & Annex - IV. 

f. Integrity agreement 

10.1.3 Enclosure – III 

Scanned copy of complete Company profile with details such as: 

a. Background of the organization  

b. Copies of completion certificate on client letter head for similar projects executed by 

the bidder in last seven years (2017-18 to 2023-24). The submitted certificates shall 

comply to conditions laid in clause 3 of ITB ( Bidder Eligibility Criteria) Such 

eligible projects shall be supplied in Form 4B 

c. Copies of work order/agreement with value and status (% completed till submission) 

in case of on-going work shall be submitted separately as proof of on-going 

assignments as per Form- 4F 

d. Relevant experience of the bidder to be submitted as per Form 4M 

e. List of litigation history, if any. 

10.1.4 Enclosure – IV 

a. Scanned copies of following keeping in view the scope of work listed in the ToR: 

(i) The approach to the work and methodology to be adopted, and 

(ii) Detailed work plan 

b. Scanned copy of the list of experts/key personnel (Form 4E) with complete signed 

CV's, adhering to the following requirements: 

(i) The Key Personnel must be permanent and full-time employee(s) of the firm. 

(ii) The Bidder is to ensure that the time allocated for the key personnel does not 

conflict with the time allocated for any other assignment. The Employer reserves 
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the right to request a workload projection (including time spent on other 

projects/clients) for the Key Personnel. 

(iii) The composition of the proposed Team and task assignment to individual personnel 

shall be clearly stated. 

(iv) The Key Personnel shall remain available for the period as indicated in the Tender 

Document 

(v) No alternative Bid for any Key Personnel shall be made and only one CV for each 

position shall be furnished  

(vi) Each CV shall bear original signatures of the Key Personnel and the authorized 

signatory of the Bidder. Scanned signatures on the CV‟s shall not be accepted. The 

employer may seek replacement of any of the CV‟s it finds unsuitable/not meeting 

the criteria stipulated in the tender document. 

(vii) A CV shall be summarily rejected if the educational qualification of the Key 

Personnel proposed does not match with the requirement stipulated in the Tender 

document. 

(viii) The Employer reserves the right to ask for proof of age, qualification and 

experience at any stage of the project. 

(ix) Since the replacement of key personnel affects the marking of technical evaluation 

of the bids, the bidders shall strictly observe that there shall be no 

replacement/change in the key personnel proposed by the Consultants at the time of 

signing of contract from the key personnel proposed by the Consultant at the time 

of bidding. For any reasons whatsoever if the bidder engages in replacement of key 

personnel there shall be a deduction of 10% from the total remuneration of the 

replaced personnel. 

(x) During execution of work, the replacement of the key personnel shall only be on 

health grounds of the individual or if the personnel ceases to work for the 

Consultant and is no longer an employee of the Consultant. The Consultant shall 
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not replace any of the key personnel without the written prior consent of the 

Employer. In case Consultant engages in such activity i.e. replacement of key 

personnel with or without employers‟ prior consent, such action shall attract a 

deduction of 5% of remuneration of the replaced personnel. However, there shall be 

no deduction if the replacement is made on health grounds of the personnel. The 

Consultant shall submit medical certificate of such personnel intended to be 

replaced on health grounds. 

 It may be noted that the Technical Bid shall not contain any reference to the 

consultancy fee. 

10.2 Cover-II: Financial Bid 

Financial Bid in excel format (BoQ_1) provided along with this Tender as Form Fin – 2 shall 

be used for quoting prices/offer. 

(i) This will contain consultancy fee to be charged for completing the work. 

(ii) While working out consultancy fees, following points should be noted: 

(a) The Bidders will have to make their own arrangements for the 

transport/accommodation/TA/DA of their personnel assigned to this project. The 

price quoted shall also include the Bidders representative visit to various offices, and 

other places for meetings, data collection, presentations, public consultation, 

secretarial staff, their salary, allowances, overhead expenditure etc.   

(b) All duties, taxes, royalties and other levies payable by the bidder under the Contract, 

or for any other cause, shall be included in the rates, prices, and total Bid price 

submitted by the Bidder except for service tax which will be quoted separately as per 

the format in Form Fin – 2 and which will be reimbursed to the Bidder on producing 

proof of payment. The rates and prices quoted by the Bidder shall be fixed for the 

duration of the Contract and shall not be subject to any adjustment. The prices shall 

be quoted by the Bidder entirely in Indian Rupees.  All payments shall be made in 

Indian Rupees (INR). 

10.3 The total duration of consultancy services shall be as specified in Section – III: Data Sheet. 
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11. Extension of Bid submission date 

The employer may extend the date of submission of bids by issuing an addendum and 

uploading the same on Employer‟s website. 

12. Late Proposals 

Online proposals received by the employer after the specified bid submission date or any 

extension thereof, pursuant to clause 11, shall not be considered for evaluation and shall be 

summarily rejected. 

13. Liability of the employer 

The bidders are advised to avoid last moment rush to submit bids online and they should 

upload their bids well in advance before the bid submission deadline. The employer shall not 

be liable for failure of online submission of bids by the bidder that may arise due to any 

reason whatsoever. It shall be construed that the guidelines for online submission of bids, 

mentioned under clause 9 of ITB, have been read and understood by the bidder. 

14. Modification / Substitution / Withdrawal of Bids 

The bidders may modify, substitute or withdraw their tender after submission before the 

submission deadline as mentioned NIT in this tender document through e-Procurement 

Mode. 

No bid shall be modified after the deadline for submission of bids. 

15. Bid opening and evaluation process 

15.1 From the time the Proposals are opened to the time the Contract is awarded, the Bidders 

should not contact the Employer on any matter related to its Technical and/or Financial 

Proposal. Any effort by Bidders to influence the Employer in the examination, evaluation, 

ranking of Proposals, and recommendation for award of Contract may result in the rejection 

of the Bidders‟ Proposal. 

15.2 The employer will constitute a tender evaluation committee (TEC) which will carry out the 

evaluation process. 

15.3 Online Bid opening shall be carried out in two stages.  Firstly, 'Technical Bid' of all the 

online Bids received shall be opened on the date and time mentioned in Section – III: Data 
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Sheet. 'Financial Bid' of those Bidders whose Technical Bid has been determined to be 

responsive and on evaluation fulfils the criteria as stipulated in the Tender Document, shall 

be opened on a subsequent date, which will be notified to such Bidders. In the event of the 

specified date for the submission of bids being declared a holiday for The Employer, the Bids 

will be opened at the appointed time and location on the next working day. Bids for which a 

notice of withdrawal has been submitted in accordance with Clause 14 shall not be opened.  

15.4 The TEC shall evaluate the Technical Proposals on the basis of their responsiveness to the 

Terms of Reference and by applying the evaluation criteria, sub-criteria specified Clause 16. 

In the first stage of evaluation, a Proposal shall be rejected if it is found deficient or found 

not meeting the minimum eligibility criteria as mentioned in clause 3 and clause 16.1 of ITB. 

Only responsive Proposals shall be further taken up for evaluation. A Bid shall be considered 

responsive only if: 

15.4.1 It is received by the Bid submission date and time including any extension thereof, pursuant 

to Clause 11. 

15.4.2 It is accompanied by the Earnest Money Deposit‟ as specified in Clause 6.1; 

15.4.3 It is received in the forms specified in section IV (Technical Proposal) and in section V 

(financial proposal); 

15.4.4 It does not contain any condition or qualification or suggestion or submission. 

15.4.5 It fulfils the eligibility criteria stipulated in Clause 3 and Clause 16.1 of ITB. 

15.5 The Employer shall inform the Bidders, whose Technical Bids are found responsive and on 

evaluation fulfils the criteria stipulated in the Tender document, of the Date, Time and Place 

of opening of the Financial Bids. The Bidders so informed, or their representative, may 

attend the meeting of online opening of Financial Bids. 

15.6 At the time of the online opening of the „Financial Bids‟, the names of the Bidders, whose 

Bids were found responsive along with the Bid prices, the total amount of each Bid, and such 

other details as the Employer may consider appropriate will be announced by the Employer 

at the time of Bid opening. 

15.7 Bidder may, if deemed necessary by him, send a representative to attend the financial bid 

opening. Such representative shall have a letter of authorization from the bidder to attend the 
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bid opening on its behalf. In case a bidder sends a representative on its behalf to attend the 

financial bid opening, it shall be construed that the representative has the authority of the 

bidder. 

16. Bid evaluation 

16.1 Qualification criteria 

To qualify for this tender, the Bidder must satisfy each of the qualifying criteria stipulated in 

Clauses 16.1.1 to 16.1.4 of ITB. Not satisfying any of the qualification criteria will render the 

bid non-responsive and financial bids of such bidders will not be opened. 

16.1.1 Qualification criteria for consultancy services 

The bidder should have successfully completed and/or substantially completed “Similar 

Works” in the previous 7 (seven) years (2017-18 to 2023-24) ending from the Bid 

Submission Last Date as per the criteria specified below: 

Schedule River State  

Average 

Annual 

Turnover 

(in lakhs) 

Bank 

Solvency / 

Value of 3 

similar works 

 (in lakhs) 

 Value of 2 

similar 

works 

 (in lakhs) 

 Value of 1 

similar work 

 (in lakhs) 

A.  Beas HP & Punjab 64.3 85.73 107.17 171.47 

B.  Sutlej HP & Punjab 83.5 111.33 139.17 222.67 

C.  Suvarna river Karnataka 14.7 19.60 24.50 39.20 

D.  Tawi River   Jammu & Kashmir 40.7 54.27 67.83 108.53 

E.  Sindh River   Jammu & Kashmir 35 46.67 58.33 93.33 

 

In case bidder applies for multiple schedules, the value of works / solvency will be taken as 

cumulative of the various values as per their applied schedules. 

 

For this purpose, the “Similar Works” means Preparation of DPR/FSR for 

IWT/Ports/Shipping Sector. Substantially completed works are those which are 75% 

complete in terms of ToR and contract value. 

16.1.2 Qualification criteria for Average Annual Turnover for last 3 financial years i.e.   2021-22 to 

2023-24 

Average annual turnover as per table of para 16.1.1  
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16.1.3 Qualification Criteria for Work Plan and Methodology Statement 

i. The Bidder shall submit the work plan indicating the schedule in bar chart format and 

approach to work.  

ii. The Bidder shall submit the detailed methodology to be adopted for preparation of 

detailed project report / feasibility study and other relevant requisites to be covered as 

per the scope of work. 

16.1.4 In case a bidder fails to meet the above mentioned minimum qualification criteria, the further 

process for technical evaluation will not be carried out and such bids shall be treated as non-

responsive. 

16.2 Technical Evaluation 

16.2.1 The points earmarked for evaluation of Technical Bids would be as follows: 

Detailed marking scheme 

In the first stage, the Technical bid will be evaluated on the basis of the bidder‟s experience, 

and experience of its key personnel. Only those bidders whose Technical Bids score 70 

marks or more out of 100 shall qualify for further consideration and shall be ranked from 

highest to the lowest on the basis of their technical score (ST). The scoring criteria to be used 

for evaluation shall be as follows. 

Table 1:  General Evaluation Criteria 

Item Code Parameter Maximum 

Marks 

1 Bidder’s Relevant Experience 30 

2 Proposed Methodology and Work Plan 20 

3 Qualifications and competence of the key staff for the 

assignment 

50 

 Grand Total 100 
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Table 2:  Criteria for relevant experience of the firm for the assignment (in past seven (7) 

years) - 30 Marks 

S 

No 

Description  Marks 

1 Year of Establishment of the Firm  15 

 1a. Establishment 1 to 4 Years  5 

 1b. Establishment 4 to 7 Years  10 

 1c. Establishment More than 7 Years  15 

2 Preparation of DPR / FSR in respect of IWT/Ports/Shipping Sector 15 

 2a. One DPR / FSR  5 

 2b. Two DPR / FSR 10 

 2c. Three DPR / FSR 15 

Table 3:  Adequacy of the proposed Approach & Methodology in responding to Terms of 

Reference:- 20 Marks 

S 

No 

Description Marks 

1 Quality of Approach and Methodology (including Survey Planning) 10 

2 Work Plan 10 

 

Table 4:  Qualification and Competence of the Key Professionals for the assignment shall 

be evaluated. The weight age for various key staffs are as under: 

Sl. 

No. 

Key Professionals Essential Qualification No. 

1. Waterway Expert (Team Leader) 10 1 
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2 Consultant (Civil) 8 1 

3. Remote Sensing /GIS Expert 8 1 

4. Hydrographic Expert 8 1 

5. Traffic Surveyor 8 1 

6. Transport Economist 8 1 

 

NOTE: If the Key Personnel proposed in the CV does not fulfill the minimum academic qualification, 

the overall score of his CV will be evaluated as zero. All such Key Personnel (whose CV scores less 

than 75% or who does not fulfill the minimum qualification) will have to be replaced by the firm. L-

1 firm will be intimated for replacement of such personnel and work will be awarded after receipt 

of CV‟s fulfilling the tender criteria. 

1.1. Shortlisting of Bidders 

The bidders ranked on the basis of technical score (ST), not more than five shall be pre-qualified 

and short-listed for price evaluation in the second stage. However, if the number of such pre-

qualified bidders is less than two, IWAI at its sole discretion, pre-qualify the bidder(s) whose 

technical score is less than 70 points provided that in such an event, the total number of pre-

qualified and short-listed bidders shall not exceed two. 

1.2. Evaluation of Price Bid 

In the second stage, the price evaluation will be carried where each Price Bid will be assigned a price 

score (SP). 

For price evaluation, the total cost indicated in the Price Bid as a percentage will be considered. 

The cost indicated in the Price Bid shall be deemed as final and reflecting the total cost of services. 

Omissions, if any, in costing any item shall not entitle the firm to be compensated and the liability 

to fulfill its obligations as per the TOR within the total quoted price shall be that of the Consultant. 

The lowest Price Bid (PM) in percentage will be given a price score (SP) of 100 points. The price 

scores of other proposals will be computed as follows: SP = 100 x PM/P (P = percentage amount of 

Price Bid of the particular bidder) 

1.3. Combined and Final Evaluation 
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Proposals   will   finally be ranked according to  their  combined  technical   (ST)  and price (SP) 

scores as follows: 

S = ST x Tw + SP x Pw 

Where S is the combined score, and Tw and Pw are weights assigned to Technical Bid and Price Bid 

that shall be 0.70 and 0.30 respectively for this evaluation process (Tw=0.7 and Pw=0.3). 

The selected bidder shall be the first ranked bidder (having the highest combined score). 

The second ranked bidder shall be kept in reserve and may be invited for negotiations in 

case the first ranked bidder withdraws, or is found to have misrepresented any 

information. 
 

Sub-criteria for Key Personnel / Non Key resource scoring 

16.2.2 The Technical Bids must score at least 70 marks out of 100 to become eligible for opening of 

Financial Bids. In other words, Financial Bids of only those Bidders whose Technical Bids 

have a score of 70 marks or more (out of 100) would be opened for further processing. 

However, if the number of such pre-qualified bidders is less than two, the Employer may, in 

its sole discretion, pre-qualify the bidder(s) whose Technical score is less than 70 marks in 

order of merit. 

16.3 Financial evaluation 

The financial score shall be evaluated according to the following formula: 

Sf=100*Fm/F  

(Sf is the normalized financial score, Fm=lowest price amongst the bidders under 

consideration and F is the price of bid under consideration for calculation) 

16.4 Final Evaluation 

16.4.1 A combined score of Technical and Financial will be evaluated. The successful bidder shall 

be selected as per the following procedure: 

(i) Proposal will be ranked according to the combined normalized Technical (St) and normalized 

Financial (Sf) scores using the weights mentioned below. 

(ii) The weights, Technical (Tw) and Financial (Fw) would be given for Technical and Financial 

proposals, where Tw=0.70 and Fw=0.30 
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(Tw=the weight given to technical proposal; Fw=weight given to the financial proposal; 

Tw+Fw=1) 

(iii) Final score (S) would be arrived at using the following formula: 

S=St × Tw + Sf ×Fw 

Where St= 100*T/Tm (T=is the technical score of the bidder under consideration and Tm= 

highest technical score amongst the bidders under consideration) and Sf=100*Fm/F 

(Fm=lowest price amongst the bidders under consideration and F is the price of bid under 

consideration for calculation). 

(iv) In case of tie, the work will be allotted to the bidder having highest score. If there is a tie in 

technical score, the bidder having highest turnover shall be eligible for award. 

17. Award of Contract 

17.1 The Employer shall issue a Letter of Award to the selected Bidder. It may also notify all 

other Bidders about the decision taken (if requested by other Bidders). 

17.2 The Consultant  will  sign  the  contract  after  fulfilling  all  the  formalities/pre-conditions 

mentioned in the Standard Form of Contract in Section VII,  within 15 days of issuance of 

the Letter of Intent. 

17.3 The Consultant is expected to commence the Assignment/job on the date and at the location 

specified in Section III Data Sheet 

18. Insurance 

18.1 The Consultant shall maintain at his own cost personal and accident insurance for all his 

Personnel and property as considered satisfactory by the Client to cover any risks arising 

from work and services to be rendered by the Consultant under this Consultancy Agreement. 

The Consultant shall ensure the same for his sub-Consultants also. Client shall not be 

responsible for any such events or effects thereof.  A statement to this effect may be 

submitted with the offer. 

19. Indemnity  

19.1 It shall be deemed that by submitting the Bid, the Bidder agrees and releases the Employer, 

its employees, agents and advisers, irrevocably, unconditionally, fully and finally from any 
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and all liability for claims, losses, damages, costs, expenses or liabilities in any way related 

to or arising from the exercise of any rights and/or performance of any obligations hereunder, 

pursuant hereto and/or in connection herewith and waives any and all rights and/or claims it 

may have in this respect, whether actual or contingent, whether present or future.  

20. Fraud and Corrupt Practices 

20.1 The Bidders and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Selection Process. Notwithstanding anything to the 

contrary contained in this Tender for Consultancy, the Employer shall reject a Bid without 

being liable in any manner whatsoever to the Bidder, if it determines that the Bidder has, 

directly or indirectly or through an agent, engaged in corrupt practice, fraudulent practice, 

coercive practice, undesirable practice or restrictive practice (collectively the “Prohibited 

Practices”) in the Selection Process. In such an event, the Employer shall, without prejudice 

to its any other rights or remedies, forfeit the Bid Security or Performance Security, towards 

damages payable to the Employer for, inter alias, time, cost and effort of the Employer, in 

regard to the Tender for Consultancy, including consideration and evaluation of such 

Bidder‟s Proposal.  

20.2 Without prejudice to the rights of the Employer under Clause 18 (Insurance) hereinabove and 

the rights and remedies which the Employer may have under the LOA or the Agreement, if a 

Bidder or Consultant is found by the Employer to have directly or indirectly or through an 

agent, engaged or indulged in any prohibited practices during the Selection Process, or after 

the issue of the LOA or the execution of the Agreement, such Bidder or Consultant shall not 

be eligible to participate in any tender or Tender for Consultancy issued by the Employer 

during a period of two years from the date such Bidder or Consultant, as the case may be, is 

found by the Employer to have directly or through an agent, engaged or indulged in any 

prohibited practices, as the case may be. 

21. Ownership of Document and Copyright 

All the deliverables and study outputs including primary data shall be compiled, classified 

and submitted by the Consultant to the Employer in hard copies and editable soft copies in 
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addition to the requirements for the reports and deliverables indicated in the Terms of 

Reference. 

The study outputs shall remain the property of the Employer and shall not be used for any 

purpose other than that intended under these Terms of Reference without the prior written 

permission of the Employer. In the case of any deliverables by Consultant consisting of any 

Intellectual Property Rights ("IPR") rights of the Consultant, the Consultant shall provide the 

Employer with necessary irrevocable royalty-free license to use such IPR. Further, for the 

avoidance of any doubt, it is clarified that any intellectual property developed during the 

course of, or as a result of, the services rendered in relation to the consultancy, shall be and 

remain property of the Employer. 
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SECTION - III: DATA SHEET 
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DATA SHEET 

CLAUSE NO. 

OF DATA 

SHEET 

REFERENCE 

OF ITB 
PARTICULARS DESCRIPTION 

1.  2.1 Employer The Chairman, Inland Waterways 

Authority of India (IWAI), A-13, 

Sector-1, Noida-201301 

2.  2.2 Name of the 

Assignment/job 

 Preparation of Feasibility Report on 

Various NWs / Rivers 

3.  2.1 Method of 

Selection 

Quality and Cost Based Selection 

(QCBS) 

4.  2.3 Date & time for 

submission of Bid 

Address for 

submission of 

hard copy of 

payment 

instruments 

(Tender Fee & 

EMD)  

Date  : 12.04.2025 @ 1830 Hrs (IST) 

Submission: online submission 

Address: Member (Technical) 

Inland Waterways Authority of India 

(IWAI), A-13, Sector-1, Noida-201301 

5.  4 A pre-Bid meeting 

will be held on 

 

 

Date : 21.03.2025 @ 1500 hrs 

Venue: Inland Waterways Authority of 

India (IWAI), A-13, Sector-1, Noida-

201301 

6.  5.1 Last date for 

seeking 

clarifications 

Date   : 20.03.2025 @ 1500 hrs 

Email Id: mt@iwai.gov.in , 

ssingh@iwai.gov.in & 

srafat@iwai.gov.in 

7.  6.1 EMD As per table in para 16.1.1 of ITB 

8.  6.2 Cost of Tender 

Document 

INR 2,950/- ( Rs 2,500 + 18% GST) for 

each schedule of work 
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CLAUSE NO. 

OF DATA 

SHEET 

REFERENCE 

OF ITB 
PARTICULARS DESCRIPTION 

9.  6.3 Bank Solvency As per table in para 16.1.1 of ITB 

10.  3.3 & 16.1.2 Average Annual 

Turnover 

As per table in para 16.1.1 of ITB 

11.  6.7 Bid Validity 120 days after opening the Technical 

Bid 

12.  16.1.1 Similar Works As stipulated in Clause 16.1.1 of ITB 

13.  - JV/consortium 

allowed 

No 

14.  16.2.1 The estimated type 

of Key Personnel 

required 

6 (As stipulated table 4 in Clause 16.2.1 

of ITB) 

15.  - The formats for 

the Technical Bid  

FORM 4A: Form of Tender 

FORM 4B: Eligible Projects 

FORM 4C: Average Annual Turnover 

FORM 4D: Power of Attorney (for 

authorized representative of Bidder) 

FORM 4E: Curriculum-Vitae (CV) of 

Key Personnel 

FORM 4F: List of Ongoing assignments 

FORM 4G: Declaration by the Bidders 

FORM 4H: Bidder information sheet 

FORM 4I: Format for pre-bid queries by 

Bidders 

FORM 4J: Power of Attorney for Lead 

Member of JV/Consortium 

FORM 4K: Statement of Legal Capacity 

FORM 4L: Joint Bidding Agreement 

FORM 4M: General Experience 
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CLAUSE NO. 

OF DATA 

SHEET 

REFERENCE 

OF ITB 
PARTICULARS DESCRIPTION 

16.  10.3 Contract Period 6 months from the date of agreement 

17.  - Security Deposit 5% of the Contract value (As stipulated 

in Clause 5.1 of GCC) 

18.   Performance 

Guarantee 

5% of the Contract value (As stipulated 

in Clause 5.1 of GCC) 

19.  15.3 Bid Opening date Date  : XX.XX.2025 @  1530 hrs 

20.  17.3 Location of 

Assignment 

As per location prescribed in ToR 

Section VI 

21.  - Mobilization Time As stipulated in Section VI Terms of 

Reference 

22.  - Price Preference Since Splitting of scope / quantity of 

work is not feasible keeping in view the 

nature of work involved, price 

preference clause for MSE registered 

firms/ bidders will not be applicable. 

23.  - Make in India As per policy of Govt. of India to 

promote Make in India, the provisions 

vide order no. P-45021/2/2017-B.E-II 

dated 15.06.2017 on the subject “Public 

procurement (preference to Make in 

India)” shall be applicable to the extent 

possible. 

24.  - Start-up India Eligible as per extant directives of GoI 
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SECTION-IV: TECHNICAL BID STANDARD FORMS 
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FORM 4A: Form of Tender 
 

To,  

Member (Technical)  

IWAI, A-13, Sector -1, 

Gautam Budh Nagar  

NOIDA - 201301, U.P. 

 

Dear Sir, 

1. Having examined the information and instructions for submission of tender, Standard form of 

Contract, Technical, General and Detailed specifications, Bill of Quantities (BoQ) agreement 

and bank guarantee forms, etc. for the above named works, I/ We ……….(Name of Bidder) 

hereby tender for execution of the works referred to in the tender document in conformity 

with the said standard form of contract, Schedule of quantities for the sum as stated in BoQ 

of this tender document or such other sum as may be ascertained in accordance with the said 

conditions of contract.  

2. I/ We undertake to complete and deliver the whole of the works comprised in the Contract 

within the time as stated in the tender and also in accordance in all respects with the 

specifications, Scope of work and instructions as mentioned in the tender document.  

3. I am tendering for the works mentioned in the table below and submitting the EMD for 

Subject Work vide RTGS / NEFT in IWAI Account as per the details given therein:  

S. No. RTGS / NEFT 

 Amount 

(INR) 

Details of RTGS / NEFT (No. and Date) and 

details of the bank (Name of bank, branch, 

address) 

1   

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 120 

days from the date of opening of technical bids or extension thereto as required by the IWAI 

and not to make any modifications in its terms and conditions.  

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 

any modifications in the terms and conditions of my/ our tender if I/ We fail to commence 
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the execution of the works as above, I/ We shall become liable for forfeiture of my/ our 

Earnest money, as aforesaid and IWAI shall without any prejudice to another right or 

remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise the said 

earnest money shall be retained by IWAI towards part of  security deposit to execute all the 

works  referred to in the tender document upon the terms and conditions  contained or 

referred to therein and to carry out such deviations as may be ordered.  Should this tender be 

accepted, I/ We agree(s) to abide by and fulfil all the terms and conditions and provisions of 

this tender.  No interest is payable on earnest money deposit and/ or security deposit.  

6. I/ We have independently considered the amount of Liquidated Damages shown in the tender 

hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in 

the event of works not being completed in time. 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called 

upon by the employer to do so, a contract agreement in the prescribed form.  Unless and until 

a formal Agreement is prepared and executed this tender together with your written 

acceptance thereto shall constitute a binding contract.  

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the due 

performance of the Contract. I/We also declare that the firm has not been banned or 

blacklisted by any Govt. or its department or any Quasi Govt. agency or Public-Sector 

Undertaking or Multilateral or International Aid Agency / Development Bank. Any 

such discovery by IWAI at any stage of the tender/contract may result in disqualification of 

the firm or cancellation of the contract.  

9. I/ We understand that you are not bound to accept the lowest or any tender you may receive 

and may reject all or any tender without assigning any reason.  

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 

conditions, specifications etc. as contained in the tender document, and it is further certified 

that it does not contain any deviation to the aforesaid documents.  

 Date ………………..   Signature …………………  

        Name …………………….  

        Designation ………………  
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  duly authorized to sign & submit tender for an on behalf of   

(Name and address of firm)  

        M/s ……………………………….. 

       Telephone no‟s……FAX No…………... 
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FORM 4B: Eligible Projects 
 

Format for Responsiveness of Bid (Eligible Projects) Project Specific Experience 

[Using the format below, provide information on each assignment for which your firm, and each 

associate for this assignment, was legally contracted either individually as a corporate entity or as 

one of the major companies  within an JV  for carrying  similar works under this assignment.]  

1. Use projects with copy of proof of experience as required for meeting the minimum 

qualification criteria prescribed.  

2. Exhibit only those projects undertaken in the last Seven (7) years from Bid Submission Last 

Date.  

3. Projects without the proof of completion / substantial completion certificates including start 

Date, end date and value of the work executed as applicable from respective client will not be 

considered. 

4. Projects that have been substantially completed shall also be considered. Substantially 

completed works have been defined in Clause 3.2 of ITB. 

S. 

No. 

Client 

Name,  

Name of 

work & 

location 

of 

project 

Contract 

Value in 

INR 

Date of 

start of 

work  

Scheduled 

completion 

date 

Actual 

completion 

date 

Details of 

work 

(including 

similar 

work) 

Remarks 

Financial 

value of 

similar work 

satisfactorily 

completed 

      

 

 

 

 

 

 

 

 

 

 

  

Firm's Name   : ………………………………………… 

Authorized Signature : ………………………………………… 
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Note:  

1. For the purpose of evaluation, Bidders should assume 7% inflation for Indian Rupees every 

year and 2% for foreign currency portions per year compounded annually. 

2. Bidders should mention the maximum value of similar works executed during the last seven 

years (adjusted last day of the month previous to the one in which this Tender is invited). 

3. In case of foreign currency, it should first be escalated at the rate mentioned above and then 

the amount so derived shall be converted to INR at the exchange rate prevailing last day of 

the month previous to the one in which this Tender is invited. 

4. Exchange rate should be taken from official website of RBI 

(https://www.rbi.org.in/scripts/ReferenceRateArchive.aspx) 

5. In case exchange rate for the currency in consideration is not available on RBI website 

(mentioned above), Bidders shall quote exchange rates from websites such as www.xe.com, 

www.oanda.com, along with copy of the exchange rate used by the Bidder for the 

conversion. 

6. Any additional comments / information to substantiate that the said work conforms to the 

specified similar works can also be indicated by the bidder as deemed fit. 

 

Please limit the description of each project in two A4 size sheet of paper. Descriptions exceeding 

two (02) A4 size sheet of paper may or may not be considered for evaluation. 
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FORM 4C: Average Annual Turnover of Applicant 
 

 

Sl. No. Financial Years Average Annual Turnover of Applicant (INR) in Last Three Years 

1. 2021-22  

2. 2022-23  

3. 2023-24  

Average Annual 

Turnover 

[ indicate sum of the above figures divided by 3] 

Certificate from the Statutory Auditor     

 

 

 

This is to certify that.................. [Name  of  the  Firm][Registered Address] has received the 

payments shown above against the respective years.   

Name  of Authorized Signatory 

Designation:  

 

Name of Firm: 

 

(Signature  of the Statutory  Auditor Seal of the Firm) 

 

 

 

Note:   

1. In case the Consultant does not have a statutory auditor, it may provide the certificate from a 

practicing chartered accountant. 

2. This Form shall be submitted on the letter head of the CA/statutory auditor 
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FORM 4 D: Power of Attorney 
(To be executed on Non-Judicial Stamp Paper of Rs. 100 and duly notarized) 

 

Know  all  men  by  these  presents,  We,  ......................(name  of  organization  and address  of  the 

registered  office)  do  hereby  constitute,  nominate,  appoint  and  authorise  Mr. /Ms. 

...........................son/daughter/wife and presently residing at … who is presently employed 

with/retained by us and holding the position of .  ......,  ......... as our true and lawful attorney 

(hereinafter referred to as  the  "Authorised  Representative"),  with  power  to sub-delegate to any 

person, to do in our name and on our behalf, all such acts, deeds and things as are necessary or 

required in connection with or incidental to submission of our Bid for “PREPARATION OF 

FEASIBILITY REPORT ON VARIOUS NWS / RIVERS”. The selection of Consultant for 

Inland Waterways Authority of India (the "Employer") including but not limited to signing and 

submission of  all  applications,  Bids and other documents and writings, participating in pre-bid and 

other conferences and providing information/responses to the Employer, representing us in all 

matters before the Employer, signing and execution of all contracts and undertakings consequent to 

acceptance of our Bid and generally dealing with the Employer in all matters in connection with or 

relating to or arising  out  of our Bid for the said Project and/or upon award thereof to us till the  

entering  into  of  the Contract with the Employer.   

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or caused to 

be done by our said Authorised Representative pursuant to and in exercise of the powers conferred 

by this Power of Attorney and that all acts, deeds and things done by our said Authorised 

Representative in exercise of the powers hereby conferred shall and shall always be deemed to have 

been done by us.   

IN WITNESS WHEREOF WE, ....         ...... THE ABOVE NAMED PRINCIPAL HAVE 

EXECUTED THIS POWER  

OF ATTORNEY ON THIS                   ... DAY OF.........    ......., 2025      

For ... 

(Signature, Name, Designation and Address)  
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Witnesses:  

1.………………………………………… 

2.  ………………………………………… 

Accepted     

(Signature, name, designation and address of the Attorney)     

Notes:    

1. The mode of execution of the Power of Attorney should be in accordance with the procedure, 

if any, laid down by the applicable law and the charter documents of the executant(s) and 

when it is so required the same should be under common seal affixed in accordance with the 

required procedure.    

2.  Wherever required, the Applicant should submit for verification the extract of the charter 

documents and other documents such as a resolution / power of attorney in favour of the 

person executing this Power of Attorney for the delegation of power hereunder on behalf of 

the Applicant    

3.  For a Power of Attorney executed and issued overseas, the document will also have to be 

legalised by the Indian Embassy and notarised in the jurisdiction where the Power of 

Attorney is being issued. However, the Power of Attorney provided by Applicants from 

countries that have signed the Hague Legislation Convention, 1961 are not required to be 

legalised by the Indian Embassy if it carries a conforming Apostille certificate. 

 

 

 

 

 

 

FORM 4E: Curriculum-Vitae (CV) of Key Personnel & Non key Resource 
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1. Proposed Position/Designation : 

2. Name of Firm   : 

[Insert name of firm proposing the staff]  

3. Name of Staff: [Insert full name] : 

4. Date of Birth    : 

5. Nationality    : 

6. Education    : 

[Indicate college/university and other specialized education of staff member, giving names of 

institutions, degrees obtained, and dates of obtainment. In case of foreign degrees, Indian 

equivalent to be indicated]: 

7. Membership of Professional Associations : 

8. Other Training   : 

9. Countries of Work Experience : 

[List countries where staff has worked in the last ten years] : 

10. Language Known    :  

[For  each  language  indicate  proficiency:  good,  fair,  or  poor  in  speaking, reading, and 

writing] : 

11. Employment Record   : 

[Starting  with  present  position,  list  in  reverse  order  every  employment  held  by  staff 

member since graduation, giving for each employment (see format here below): dates of 

employment, name of employing organization, positions held.] : 

 From [Year] : .......................... To [Year] :.......................... 

Employer :.................................................... 

Positions held :.................................................... 

12. Detailed Tasks Assigned 

 [List all tasks to be performed under this Assignment/Job] : 

13. Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned: 

[Among the Assignment/jobs in which the staff has been involved, indicate the following 

information for those Assignment/jobs that best illustrate staff capability to handle the tasks 
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listed under Para 12.] 

Name of Assignment/Job or project :  

Year      : 

Location     :  

Employer     : 

Main project features   :  

Positions held     :  

Activities performed    : 

Period of deployment   : 

14. Certification : 

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly 

describes me, my qualifications, and my experience.  I understand that any wilful 

misstatement described herein may lead to my disqualification or dismissal, if engaged. I also 

confirm my availability for the project. 

 

I hereby declare that I have not given my consent to any other Consultant besides 

……………………………. (name of bidder) to use my CV for the purpose of bid submission 

for this project. 

 

 

Date:....................................  [Signature of staff member] 

     [Signature of authorized signatory of the firm] 

Place:....................................       

 

 

[Full name of authorized representative] 

 

FORM 4F: List of Ongoing Assignments 
 

Sl. Full Description Value of Date of Scheduled Average Expected 
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FORM 4G: Declaration by the Bidders 
To,          Date:................................... 

 Member (Technical)  

No. Postal 

Address 

of Client 

& Name 

of 

officer-

in-charge 

of the work 

including 

similar 

works 

contract commencement 

of work 

completion 

period 

completion 

as on date 

date of 

completion 
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 INLAND WATERWAYS AUTHORITY OF INDIA, 

 A-13, Sector – 1, Noida - 201 301,  

 District- Gautam Budh Nagar (U.P.) 

 

Kind Attention: Hydrographic Chief, IWAI 

 

Sub:  Declaration from the Bidder. 

 

Tender Reference No IWAI/TECH/NNWS/FSR/2025 
Dear Sir, 

 

This is with reference to the above mentioned Tender document. 

 

We hereby make the following declarations: 

 

1.   No alteration has been made in any form in the downloaded Tender document. 

2.   We have not been banned or de listed by any government or quasi government 

agency or public sector undertaking. 

3.   We accept the payment terms of clause 7 of Condition of the Contract. 

4.   We provide our acceptance to all Tender Terms and Conditions. 

 

5. We confirm that neither we have failed nor we have been expelled from any project or 

agreement during the last 03 years. 

6. I/We agree to disqualify us for any wrong declaration with respect to the submissions made 

by us for this tender and reject my/our tender summarily. 

7. I/We agree to disqualify us from this tender and black list us for tendering in IWAI projects 

in future, if it comes to the notice of IWAI that the documents/submissions made by me/us 

are not genuine.  

 

 

                                                                                                           Yours Faithfully 

                                                                               (Signature of the Bidder, with Official Seal) 

 

 

Note: Please Tick the appropriate box in the above table. 

 

FORM 4H: Bidder information sheet 

Bidder name: 

[insert full name] 
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Bidder's Party name: 

[insert full name of Applicant's Party] 

Bidder's Party country of registration: 

[indicate country of registration] 

Bidder‟s  year of constitution: 

[indicate year of constitution] 

Bidder‟s  legal address in country of constitution: 

[insert street/ number/ town or city/ country] 

Bidder's authorized representative information 

Name: [insert full name] 

Address: [insert street/ number/ town or city/ country] 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes] 

E-mail address: [indicate e-mail address] 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above 

 In case of a Government-owned enterprise or institution, documents establishing legal and 

financial autonomy, operation in accordance with commercial law, and absence of 

dependent status 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. 

 

 

Note: 

This Form shall be supplied with Identity proof of the authorized representative 
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FORM 4I: Format for Pre bid queries by Bidders 
(To be submitted in Bidders Letter head) 

 

Name of Bidder: 

Date of Submission: 

 

Pre – Bid Queries 

 

S. 

No. 

Section No. Clause, 

Sub Clause No and Page No. of 

Tender 

Tender clause 

description 

Query 

1.     

2.     

3.     

4.     

5.     

6.     

.    

.    

.    

.    
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FORM 4J: Power of Attorney for Lead Member of JV/Consortium 

(To be executed on Non-Judicial Stamp Paper of Rs. 100 and duly notarised. For a Power of 

Attorney executed and issued overseas, the document will also have to be legalised by the Indian 

Embassy and notarized in the jurisdiction where the undertaking is being issued.)  

 

Whereas the Inland Waterways Authority of India (the “Authority”) has invited Bids from interested 

parties for the “PREPARATION OF FEASIBILITY REPORT ON VARIOUS NWS / 

RIVERS” (hereinafter referred to as “The Work”)” and Whereas, 

……………………..……………………..,  ……………………..and …………………….. 

(collectively  the “JV/Consortium”) being Members of the JV/Consortium are interested in bidding 

for the Project in accordance with the terms and conditions of the tender document and other 

connected documents in respect of the Project, and   

Whereas, it is necessary for the Members of the JV/Consortium to designate one of them as the 

Lead Member with all necessary power and authority to do for and on behalf of the JV/Consortium, 

all acts, deeds and things as may be necessary in connection with the JV/Consortium‟s Bid for the 

Project and its execution.    

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS   

We, ……………………..having our registered office at …………………….., M/s. 

…………………….. having our registered office at …………………….., M/s. 

…………………….. having our registered office at …………………….., and  

…………………….. having our registered office at …………………….., (hereinafter collectively 

referred to as the “Principals”) do hereby irrevocably designate, nominate, constitute, appoint and 

authorise M/s …………………….. having its registered office at …………………….., being one 

of the Members of the JV/Consortium, as the Lead Member and true and lawful attorney of the 

JV/Consortium (hereinafter referred to as the “Attorney”). We hereby irrevocably authorise the 

Attorney (with power to sub-delegate) to conduct all business for and on behalf of the 

JV/Consortium and any one of us during the bidding process and, in the event the JV/Consortium is 

awarded the contract, during the execution of the Project and in this regard, to do on our behalf and 

on behalf of the JV/Consortium, all or any of such acts, deeds or things as are necessary or required 

or incidental to the pre-qualification of the JV/Consortium and submission of its Bid for the Project, 
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including but not limited to signing and submission of all, Bid and other documents and writings, 

participate in bidders and other conferences, respond to queries, submit information/ documents, 

sign and execute contracts and undertakings consequent to acceptance of the Bid of the 

JV/Consortium and generally to represent the JV/Consortium in all its dealings with  the Authority, 

and/ or any other Government Agency or any person, in all matters in connection with or relating to 

or arising out of the JV/Consortium‟s Bid for the “The Work”. 

AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things 

done or caused to be done by our said Attorney pursuant to and in exercise of the powers conferred 

by this Power of Attorney and that all acts, deeds and things done by our said Attorney in exercise 

of the powers hereby conferred shall and shall always be deemed to have been done by us/ 

Consortium and shall be legally binding upon us/Consortium.   

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS  

POWER OF ATTORNEY ON THIS …………………. DAY OF ………. 20**  

For …………………….. (Signature)   

……………………..  (Name & Title)   

 

 

For …………………….. (Signature)   

……………………..  (Name & Title)   

 

 

For …………………….. (Signature)   

……………………..  (Name & Title)   

 

Witnesses:   

 

 1.  

 2.  

 

………………………………………   

(Executants)   

(To be executed by all the Members of the V/Consortium)  

Notes:  
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• The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executants and when it is so required, the same should be under common seal affixed in 

accordance with the required procedure.   

• Also, wherever required, the Bidder should submit for verification the extract of the 

charter documents and documents such as a board or shareholders’ resolution/ power of 

attorney in favour of the person executing this Power of Attorney for the delegation of power 

hereunder on behalf of the Bidder.  

For a Power of Attorney executed and issued overseas, the document will also have to be legalised 

by the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is being issued. 

However, the Power of Attorney provided by Bidders from countries that have signed the Hague 

Legislation Convention 1961 are not required to be legalised by the Indian Embassy if it carries a 

conforming Apostil certificate. 
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FORM 4K: Statement of Legal Capacity 

(To be forwarded on the letterhead of the Bidder/ Lead Member of JV/Consortium)  

Ref. Date:   

To,   

Member (Technical) 

Inland Waterways Authority of India  

A-13, Sector-1,   

NOIDA – 201 301  

Uttar Pradesh  

India  

Dear Sir,   

We hereby confirm that we/ our members in the JV/Consortium (constitution of which has been 

described in the Bid) satisfy the terms and conditions laid out in the tender document.   

We have agreed that …………………… (insert member‟s name) will act as the Lead Member of 

our JV/consortium.* 

We have agreed that ………………….. (insert individual‟s name) will act as our representative/ 

will act as the representative of the consortium on its behalf* and has been duly authorized to 

submit the tender document. Further, the authorised signatory is vested with requisite powers to 

furnish such letter and authenticate the same. All actions/representations of the Lead 

Member/Authorised Signatory shall be legally binding on the Consortium.   

Thanking you,   

Yours faithfully,   

(Signature, name and designation of the authorised signatory)   

For and on behalf of…………………………….. 

*Please strike out whichever is not applicable. 



 
                             Inland Waterways Authority of India  

                           (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

      PREPARATION OF FEASIBILITY REPORT 
ON VARIOUS NWs / RIVERS 

 

 

 

64 | P a g e  

 
 

FORM 4L: Joint Bidding Agreement 

 (To be executed on Stamp paper of appropriate value)  

THIS JOINT BIDDING AGREEMENT is entered into on this the ………… day of ………… 20…   

AMONGST  

1. {………… Limited, a company incorporated under the Companies Act, 1956} and having its 

registered office at ………… (hereinafter referred to as the “First Part” which expression 

shall, unless repugnant to the context include its successors and permitted assigns)   

AND 

2. {………… Limited, a company incorporated under the Companies Act, 1956} and having its 

registered office at ………… (hereinafter referred to as the “Second Part” which expression 

shall, unless repugnant to the context include its successors and permitted assigns)   

AND 

3. {………… Limited, a company incorporated under the Companies Act, 1956} and having its 

registered office at ………… (hereinafter referred to as the “Third Part” which expression 

shall, unless repugnant to the context include its successors and permitted assigns)   

The above mentioned parties of the FIRST, SECOND and THIRD PART are collectively 

referred to as the “Parties” and each is individually referred to as a “Party”   

WHEREAS, 

(A) Inland Waterways Authority of India (the “Authority”), has invited Bids (the “Bids”) by its 

Request for Bid dated ………… (The “tender Document” for “PREPARATION OF 

FEASIBILITY REPORT ON VARIOUS NWS / RIVERS”(The “Work”) 

(B) The Parties have read and understood the TENDER Document and are interested in jointly 

bidding for the Project as members of a JV/Consortium and in accordance with the terms 

and conditions of the TENDER document and other TENDER documents in respect of the 

Project, and   
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(C) It is a necessary condition under the TENDER document that the members of the 

JV/Consortium shall enter into a Joint Bidding Agreement and furnish a copy thereof with 

the Bid.   

 

NOW IT IS HEREBY AGREED as follows:   

1.   Definitions and Interpretations  

In this Agreement, the capitalised terms shall, unless the context otherwise requires, have the 

meaning ascribed thereto under the TENDER.    

2.   JV/Consortium  

2.1  The Parties do hereby irrevocably constitute a JV/consortium for the purposes of jointly 

participating in the Bidding Process for the Project.   

2.2.  The Parties hereby undertake to participate in the Bidding Process only through this 

JV/Consortium and not individually and/ or through any other JV/consortium constituted for 

this Project, either directly or indirectly or through any of their Associates.    

3.   Covenants  

The Parties hereby undertake that in the event the JV/Consortium is declared the Preferred 

Bidder and awarded the Project, it shall incorporate a wholly owned company under the 

provisions of Indian Companies Act, 1956, in whose subscribed and paid up capital, the 

Preferred Bidder i.e. the parties herein shall collectively hold 100% equity during the 

License Period. 

4.   Role of the Parties  

The Parties hereby undertake to perform the roles and responsibilities as described below:   

(a)  Party of the First Part shall be the Lead member of the JV/Consortium and shall have 

the power of attorney from all Parties for conducting all business for and on behalf of 

the JV/Consortium during the Bidding Process and until the signing of the tender for 

“The Work” when all the obligations shall become effective;   
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(b)  Party of the Second Part shall be assisting the Lead member in the manner as 

recorded herein for carrying out the entire scope of work awarded under the tender for 

“The Work”. 

(c)  Parties shall jointly and severally endeavour to carry out the works, if awarded to 

them pursuant to the bidding process conducted by the Authority, in accordance with 

the terms and conditions specified in the TENDER Documents and such other 

agreements/Contracts/Work Orders as may be executed from time to time between 

the Authority and the JV/Consortium‟s Special Purpose Company.  

5.   Joint and Several Liabilities 

The Parties do hereby undertake to be jointly and severally responsible for all obligations 

and liabilities relating to the Project and in accordance with the terms of the TENDER and 

the tender for “The Work, till such time as prescribed in accordance with the tender for 

“The Work”. 

6.   Shareholding  

6.1  The Lead Member of such Preferred Bidder JV/consortium shall at all time during the 

License Period hold equity equivalent to …………..(as per clause 6.9.2) of the subscribed 

and paid up capital in the special purpose company incorporated by the parties to work as 

the Consultant. Further,  

other consortium members whose technical/financial eligibility shall have been used for the 

purpose of qualification under this TENDER shall hold ………..(as per clause 6.9.3) equity 

in the subscribed and paid up capital contractor during the License Period; Provided 

however that Authority may in its sole and absolute discretion permit a JV/consortium 

member to divest [in full/partially] its equity shareholding in the subscribed and paid up 

capital of the Consultant.   

a. The Parties undertake that they shall comply with all equity lock-in requirements set forth in 

the tender for “The Work”. 

7. Representation of the Parties 
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Each Party represents to the other Parties as of the date of this Agreement that:   

(a) Such Party is duly organized, validly existing and in good standing under the laws of its 

incorporation and has all requisite power and authority to enter into this Agreement;   

(b) The execution, delivery and performance by such Party of this Agreement has been 

authorized by all necessary and appropriate corporate or Governmental action and a copy 

of the extract of the charter documents and board resolution/ power of attorney in favour 

of the person executing this Agreement for the delegation of power and authority to 

execute this Agreement on behalf of the Consortium Member is annexed to this 

Agreement, and will not, to the best of its knowledge:   

(i) Require any consent or approval not already obtained;   

(ii) Violate any Applicable Law presently in effect and having applicability to it;   

(iii) Violate the memorandum and articles of association, by-laws or other applicable 

organizational documents thereof;   

(iv) Violate any clearance, permit, concession, grant, license or other Governmental 

authorization, approval, judgment, order or decree or any mortgage agreement, 

indenture or any other instrument to which such Party is a party or by which such 

Party or any of its properties or assets are bound or that is otherwise applicable to 

such Party; or   

(v) Create or impose any liens, mortgages, pledges, claims, security interests, 

charges or Encumbrances or obligations to create a lien, charge, pledge, security 

interest, encumbrances or mortgage in or on the property of such Party, except 

for encumbrances that would not, individually or in the aggregate, have a 

material adverse effect on the financial condition or prospects or business of such 

Party so as to prevent such Party from fulfilling its obligations under this 

Agreement;   

(c) This Agreement is the legal and binding obligation of such Party, enforceable in 

accordance with its terms against it; and   
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(d) There is no litigation pending or, to the best of such Party's knowledge, threatened to 

which it or any of its Affiliates is a party that presently affects or which would have a 

material adverse effect on the financial condition or prospects or business of such Party in 

the fulfilment of its obligations under this Agreement.  

(e) Such Party has read and understood the tender Documents and is executing this 

Agreement for the purposes as recorded hereinabove out of its own free will;   

8.    Termination  

This Agreement shall be effective from the date hereof and shall continue in full force and 

effect at all times during the subsistence of the tender for  “The Work” is achieved under 

and in accordance with the tender for  “The Work” in case the Project is awarded to the 

JV/Consortium. However, in case the JV/Consortium is either not prequalified for the 

Project or does not get selected for award of the Project, the Agreement will stand 

terminated in case the Bidder is not pre-qualified or upon return of the Bid Security by the 

Authority to the Bidder, as the case may be.   

9.    Miscellaneous  

9.1  This Joint Bidding Agreement shall be governed by laws of India.    

9.2  The Parties acknowledge and accept that this Agreement shall not be amended by the Parties 

without the prior written consent of the Authority.   

10. Proposed distribution of Responsibilities 

Sr. 

No. 

Name of 

Member of JV 

Percentage 

Share 

Technical 

Responsibility 

Financial 

Responsibility 

Remarks 

1 Lead Partner      

2 Member 2     

3 Member 3     

 *The above details can be furnished as a separate document and shall be duly signed by the 

authorized signatory. 
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IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND 

DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.   

SIGNED, SEALED AND DELIVERED 

For and on behalf of     For and on behalf of the LEAD MEMBER  

(Signature)    

(Name)   

(Designation)   

 (Address)   

SIGNED, SEALED AND DELIVERED   

For and on behalf of   For and on behalf of SECOND PART   

(Signature)    

(Name)   

(Designation)   

 (Address)   

In the presence of:   

1) _____________________  

2) _____________________  

 

Notes:   

• The mode of the execution of the Joint Bidding Agreement should be in accordance 

with the procedure, if any, laid down by the Applicable Law and the charter documents of 

the executant(s) and when it is so required, the same should be under common seal affixed in 

accordance with the required procedure.   

• Each Joint Bidding Agreement should attach a copy of the extract of the charter 

documents and documents such as resolution / power of attorney in favour of the person 

executing this Agreement for the delegation of power and authority to execute this 

Agreement on behalf of the Consortium Member.   

For a Joint Bidding Agreement executed and issued overseas, the document shall be legalised by the 

Indian Embassy and notarized in the jurisdiction where the Power of Attorney has been executed. 
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FORM 4M: General Experience 

(Each Bidder or member of a JV must fill in this form) 

Name of the Bidder / Members JV Consortium:  

General Experience 

Contract 

Identification and 

Name 

Name and 

Address of 

Employer 

Brief Description 

of the Works 

Executed by the 

Bidder 

Starting 

Month 

Year 

Ending 

Month 

Year 

Years Role of Bidder 
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SECTION - V: FINANCIAL BID STANDARD FORMS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
                             Inland Waterways Authority of India  

                           (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

      PREPARATION OF FEASIBILITY REPORT 
ON VARIOUS NWs / RIVERS 

 

 

 

72 | P a g e  

 
 

Form Fin – 1: Financial Bid Submission Form 
 

[Location, Date] 

 

To:  

 [Name and address of Employer] 

 

Dear Sir: 

 

We, the undersigned, offer to provide the consultancy services for [Insert title of 

Assignment/Job] in accordance with your notice inviting tender dated [Insert Date] and our 

Technical Bid. Our attached Financial Bid is for the sum of [Insert amount(s) in words and 

figures].This amount is inclusive of all types of taxes (such fees, levies and GST). We hereby 

confirm that the financial Bid is unconditional and we acknowledge that any condition attached to 

financial Bid shall result in rejection of our financial Bid. 

 

Our Financial Bid shall be binding upon us subject to the modifications resulting from 

Contract negotiations, up to expiration of the validity period of the Bid, i.e. before the date indicated 

in ……….clause… 

 

We understand you are not bound to accept any Bid you receive. 

We remain,  

  

 

Yours sincerely,  

 

 

Authorized Signature [In Full and initials]: 

 

 

Name and Title of Signatory :  ….............................…………… 

Name of Firm :….............................…………… 
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Form Fin – 2: Summary of Costs - BoQ 
 

 

S.No Category of Scope of Work Basic Cost(INR) GST (INR 

1 Cosnultancy Fee Form (Fin: 3)   

Total   

 

Note: All payments shall be made as per the Clause 6 of ToR. 

 

 

 

Authorized Signature  

Name  :….............................…………… 

Designation :  ….............................……………. 

Name of Firm :  ….............................…………… 

Address  :  ….............................…………… 

 

 

 

 

 

 

 

 

 

 

Form Fin – 3: Consultancy Fees 

1. Key Resource (as required) 
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S

. 

N

o

. 

Description  Number of 

Personnel 

(A) 

Man-months 

to be Proposed / 

Person (B) 

Man-month 

Rate / 

Person (C) 

Total 

Amount 

(D = AXBXC) 

1 Waterway Expert “Team 

Leader” 

1    

2 Consultant (Civil) 1    

3 Remote Sensing / GIS 

Expert 

1    

4 Hydrographic Expert 1    

5 Traffic Surveyor 1    

6 Traffic Economist   1    

 Sub -Total (1)  

2. Survey and Miscellaneous Expenses 

Sr.  No. Description Total Amount 

(INR) 

1.  Housing + Travel expenses  

2.  Local Transport  

3.  Hydrographic Surveys  

4.  Topographic Surveys etc  

5.  Others  

 Sub- Total (2)  

Note: 

1. Man-months rate and corresponding total amount shall include total emoluments, expenditure 

allowances, overheads & bonuses, and all local taxes thereon. These are to be provided only for 

the purpose of break-up of quoted remuneration. 

2. The Miscellaneous Expenses details as stipulated above, are to be provided only for the purpose 

of break-up of total cost under this head. 

 

Authorized Signature  

Name   

Address   
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SECTION-VI: TERMS OF REFERENCE (ToR) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1. Introduction 

1.1. Inland Waterways Authority of India (IWAI) is a statutory body under the Ministry of 

Shipping, Government of India. IWAI was set up in 1986 with a mandate to develop and 
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regulate the inland waterways of the country primarily declared as National Waterways. 

Inland Water Transport (IWT) has the potential to form the most economic, reliable, safe 

and environment friendly mode of transport. When developed for use by modern inland 

waterway vessels, it can reduce investment needs in rail and road infrastructure, promote 

greater complementarities in the riparian states, enhance intra-regional trade and, through 

increased economies of scale, significantly reduce transport costs for the benefit of the entire 

economy and India‟s global trade competitiveness. 

1.2. In  March,  2016  Government  of  India  has  declared  106 new  National Waterways  in  

addition  to  the  existing  five  National  Waterways  by the  National Waterway Act, 2016. 

1.3. The Parliament of India enacted National Waterway Act 2016 vide which 106 additional 

NWs in addition to existing 5 NWs were declared. IWAI prepared the FSR/ DPR of 109 

NWs except NW-17 and NW-98.  

1.4. IWAI has received request from State Govt. for declaration of additional NWs within their 

states.  

1.5. This tender is being floated for preparation of feasibility for preparation of feasibility report 

of existing NWs / new rivers as per the list in NIT. 

2. OBJECTIVE OF THE STUDY: 

 

Consultant has to prepare the feasibility study report comprising of detailed hydrographic survey, 

topographic survey, traffic survey and selection of terminal locations: 

 

2.1 SCOPE OF WORKS 

 

The brief scope of works is as follows:  

a. Assessment of the morphological, hydrological, hydrographical conditions, and operation 

and maintenance requirements. of the proposed waterways to identify works in sufficient 

details that are required in respect of:  
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• River conservancy including river training, bank protection, dredging etc. needed for 

shipping and navigation.  

• Navigational aids and communication facilities.  

• Improvements with reference to horizontal and vertical clearances required on the 

existing or proposed cross structures such as bridges, power cables, locks etc.  

b. Geo-tech investigation will be carried out by the consultant as per standard guidelines of 

Geological Survey of India, Government of India.  

c. To conduct necessary investigations for the preliminary design, to ensure a coordinated 

development to cover waterways engineering works and structures, waterway crossing, 

navigational structures, riverine ports and terminal and rail access. 

d. Prepare preliminary engineering designs, drawings and estimates for the optimum structure 

of river training and 'bank protection measures and navigational aids to develop and maintain 

a navigable channel for the waterway system in an EPC mode.  

e. For preliminary engineering designs, the data about soil characteristics shall be collected 

from the local sources based on the structures constructed nearby. In case of critical 

structures, consultant can suggest that detailed soil investigation including borehole tests etc.  

f. River training / bank protection works particularly for those stretches where either the 

channel is narrow and needs to be widened by dredging or where it is anticipated that the 

bank can erode due to continuous movement of barges.  

g. Identify the location and carry out preliminary designs of cargo terminals and river ports to 

handle the anticipated cargo as duly updated.  

h. Prepare a realistic construction schedule for the whole project indicating the priority of 

different components of the project. The phasing of expenditure is also to be worked. Also 

suggest phased programs of construction including riverine terminals and ports which shall 

be fully integrated with the existing and planned irrigation and hydropower facilities.  

i. Prepare cost estimate for various possible alternatives for the entire proposed infrastructure, 

handling, and other allied facilities. While comparing the different alternatives, the cost and 

economy factors shall also be evaluated. The most suitable alternative recommended shall 

have detailed costing for all the components of the project. The Consultant is to propose the 
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River conservancy including river training, bank protection, dredging etc. needed for 

shipping and navigation. Alternate possible methods for water augmentation are also to' be 

suggested in detail. FIRR, EIRR., NPV and SWOT analysis are also to be carried out by the 

Consultant.  

j. Assess the environmental impacts due to these development works and suggest  

environmental management plan (EMP) to mitigate the adverse impacts, if any, including its 

cost. Flood Plain specialist will be responsible to assess the Environmental Impact and 

preparation of EMP. Consultant has to identify the Authorities who will give the clearances 

for EIAIEMP. Consultant will not be required to take clearances from these identified 

Authorities.  

k. Suggest horizontal and vertical clearances to be provided on cross structure such as bridges, 

power cables, locks etc. for commercial viable navigation in present as well as in future. For 

this, IW AI guidelines Section-IV, may also be referred to. 

 

3. The Detailed Scope of Work is as follows: 

 

Sl. River/Canal Waterways description 

1.  Beas 191 kms length of the river from Talwara Barrage Lt. 30 57 

21.93N, Long 75 53 37.44 E to confluence of Beas & Sutlej 

riveres near Harike at Lat 31 99.17”N, Long 74 587.93 E 

2.  Sutlej 377 km length of the River from Sunni Road Bridge Lat. 31 14 

45.18”N, Long 77 734.46”E to Harike Dam Lat 31 833.11”N, 

Long 74 56 56.72 

3.  Suvarna river 15 km length of the river from Manipal Kolagiri bridge Lat.13
0 

22‟ 32.07”, Long 74
0 

46‟ 56.57” to Confluence with sea at Lat.13
0 

27‟ 11.75”, Long 74
0 

41‟ 27.85” 

4.  Tawi River   84.20 km length of the river from Bridge at Dondpur Lat. 

32°40'12.64"N, Long. 74°46'22.16"E to Udhampur Lat. 

32°55'56.17"N &  Long. 75° 9'55.71"E 

5.  Sindh River   42.50 km length of the river from Shadipora Bridge at Lat. 
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34°11'3.34"N, Long. 74°40'35.36"E to bridge at Thune Road 

Sonamarg Lat. 34°13'52.25"N, Long 74°58'33.40"E 

 

Sl. 

No. 

River State  Length  

(in km) 

Spacing 

(in M) 

LKM  

(in M) 

1.  Beas HP & Punjab 191.00 150   191.20  

2.  Sutlej HP & Punjab 377.00 200   660.10 

3.  Suvarna river Karnataka   15.00 200     44.00 

4.  Tawi River   Jammu & Kashmir   84.20 200     99.82 

5.  Sindh River   Jammu & Kashmir   42.50 200     64.00 

  Total: 709.70  1059.12 

 

(i) Bathymetric and Topographical survey of specified Waterways is to be conducted for 

average width specified in the above table. Average width also includes bathymetric and 

Topographical survey  

(ii) For reservoir/ponding areas, only bathymetric survey of maximum 500m width in the deepest 

channel is to be carried out. 

(iii) Average width for remaining stretches of the Waterways is the average of narrow and wider 

portion of the river. Hence, a tentative survey line planning maybe provided by the IWAI to 

the successful bidders. However, variation in quantity is = 20%. 

(iv) Assess the clearances available at the cross structures in the stretch where fresh survey is 

being carried out and provide approx. reconstruction cost of such structures having 

inadequate clearances for Class-III waterway (For River Clearance – 50 m (H) x 6 m (V) x 

1.7 m (D)). Accordingly, suggest suitable vessel sizes for plying in the above stretches. Also 

identify the details of all existing dams and possibilities of continuous navigation through the 

structures to be explored and to provide suitable recommendation's in the report. 

(v) Assess first/last mile requirement for the cargo projected for transportation and indicate cost 

implications for providing the same. 

(vi) Identify the stretch/stretches required for EIA study for obtaining the necessary clearances 

along with nature of study and data collection requirement. 
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(vii) To suggest the suitable river training works including dredging for the river portion and 

conservancy measures at the mouths of tributaries in due consideration of discharges/ flow 

conditions in tributaries to stabilize and improve the fairway channel. 

(viii) Identify and suggest other measures along with estimated costs, if any required to facilitate 

smooth navigation in the declared  

(ix) Time allowed for completion of study and submission of report shall be 6(six) months from 

date of award of work. 

 

Key components of a feasibility study: 

Market Analysis: 

• Cargo volume projections: Analyzing current and projected cargo types and volumes in the 

region, including import/export trends. 

• Passenger/Cruise tourism: Identification of existing passenger ferries, identification of key 

tourist spots and determination of connectivity for river cruise tourism. 

• Hinterland connectivity: Assessing transportation infrastructure like roads, railways, and 

pipelines connecting the inland waterway to inland markets within a radius of 25 Kms. 

• Competitive analysis: Evaluating existing ports in the area and their capabilities, including 

potential connectivity from nearby ports. 

• The Traffic Assessment shall comprise of Traffic Survey, Traffic Analysis, and Potential 

IWT Traffic Projections in respect of the stretches up to 2047. 

 

Technical Feasibility: 

• Site evaluation: Assessing the physical characteristics of the proposed port location, 

including water depth, seabed conditions, shoreline topography, and weather patterns. 

• Terminal design: Preparing the basic layout of port/cruise terminals based on cargo types, 

vessel sizes and operational efficiency. 

• Infrastructure requirements: Identifying necessary infrastructure like berths, cranes, storage 

facilities and navigational aids. 

 • Bathymetric / topographic survey – is to be conducted as per the following standards: 

 

a. Bathymetric and Topographical survey of above Waterways is to be conducted for width 

specified in the above table.  

 

b. Permanent cross structures located within this corridor are also required to be indicated on 

the report & charts. 
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c.  Cross-section sounding lines / leveling are to be run from bank to bank at spacing  specified 

in above table, to identify the navigable channel. 

 

d.  Continuous soundings are to be taken by running the sounding boat at constant speed  on 

the cross-section, so as to get smooth contours. Intermediate line is to be run at  bends,  if 

the line spacing is more than the specified above. 

 

e.  Spot levels at specified line spacing x 20m length grid, on both banks should be taken. If 

Island / sandchur exist in the middle of the channel, spot levels on the same spacing should 

be taken and indicated in the charts along the same cross-section line. 

f. if bathymetry cross-section is limited up to 60 mts width in proposed Waterways,  Contractor 

has to cover 100m corridor including spot levels in specified line spacing x 20m length grid 

on both banks. 

 

g.  If bathymetry cross-sectional is limited up to 20 mts width in proposed Waterways, 

 then Contractor has to run two (02) nos. longitudinal lines at equal interval. 

 

h.  If bathymetry cross-sectional is limited up to 10 mts width in proposed Waterways, 

 then Contractor has to run one (01) no longitudinal line at centre only. No payment 

 will be made for running longitudinal lines other than the above. 

 

i.  Spot levels at specified line spacing x 20m grid are to be taken on both banks of the 

 river beyond water line on both the banks. If Island or sandchur exist in the middle of  the 

river spot levels on the same spacing should also be taken and indicated in the  charts along the 

same cross-section line. 

 

j. Surveys in non-approachable areas are to be informed by the Contractor and joint  inspection 

(Contractor's representative & Engineer-In-Charge or his representative)  will be held to 

confirm the non-approachable areas.  

 

k.  The survey area consists of rivers, sea openings of different dimensions. Hence, a standard 

width cannot be specified. Bidder has to inspect the area to be surveyed and satisfy 

themselves with respect to site conditions before submission of bid. Line km in the BOQ 

caters both bathymetric & spot levels. However, variation in quantity is +20% 

 

l.  The soundings are to be reduced to the chart datum/ sounding datum established at 

 every gauge stations. 
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CURRENT VELOCITY AND DISCHARGE MEASUREMENT 

 

a. The current velocity and discharge at every 10 km interval shall be observed once in a day 

during the survey period. Current velocity and discharge at every 10 km interval are to be 

measured only once while carrying out survey in that region. 

 

b. Current meter measurement should be taken at 1 m below water surface or 0.5d (if depth is 

less than 1m), where d is measured depth of water & values indicated in the report along with 

position. 

 

c. Measurement of current velocity is to be measured for at least 15 minutes or as per listed 

calibration period of the equipment, under use for this project 

 

d. Current velocity and discharge can also be measured with the help of ADCP (If available) 

during survey, at every 10km interval. 

 

e. Discharge can be measured either by ADCP or standard formulas 

 

 

WATER AND BOTTOM SAMPLES 

 

a.  Water and bottom samples are to be collected from the deepest route at every 10 km 

 interval and are to be tested and the results/characteristics of the soil and the water are  to 

be incorporated in the report. Soil sample can be collected by a grab and water  sample at 

0.5d (d-measured depth of water) by any approved systems. The following  tests are to be 

carried out for Bottom samples- 

 

i) Grain size distribution 

ii) Specific gravity, 

iii) PH value 

iv) Cu, Cc 

v) Clay silt% and Sediment concentration for Water Samples. 

COLLECTION OF TOPOGRAPHICAL 

 

a. Photographs of the prominent features included in the report along  with its position. 

 

b. Permanent structures located within this corridor are also required to be indicated. 
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c. All prominent shore features (locks, bridges, aqueducts, survey pillars of available etc) and 

other conspicuous objects are to be bridges, aqueducts, survey chart be included in the report 

 

i. Identify cross structures which are obstructing navigation 

 

ii. Details (horizontal and vertical) clearances above High Flood Level in non-tidal area and 

High Tide Level in tidal area) of bridges, aqueducts, electric lines, telephone  lines, pipe 

lines, cables en-route are to be collected and indicated on the chart and also included in 

the report along with their co-ordinates and location. 

 

iii. Details of water intake structures are to be collected and shown on the charts and include 

in the report 

 

iv. Availability of berthing place, existing jerry, ferry ghats, approach toads etc. are to be 

indicated on the charts and include in the report 

 

v. During the survey, condition of the banks are also required to be collected. It is to be 

noted that banks are pitched (protected) or not protected Estimate the length of bank 

protection, where banks erosion is taking place  

 

vi. Positions and levels of corners of permanent structures within the corridor are to be 

physically surveyed and marked on survey charts 

 

vii. Approachable reads/rails/places outside the corridor may be incorporated from 

Toposheets /Google Map/Google Earth. 

 

 

SURVEY CHART AND REPORT PREPARATION 

 

a. The survey chart is to be prepared on a scale of 1:1,000 for Waterways width less than 100m. 

On a scale of 1:2,000 for Waterways width between 100m to 300m. On a scale of 1:5,000 for 

Waterways width between 300m to 500m and On a scale of 1:10,000 for Waterways width 

more than 500m. 

 

b. Contours of 0m, 1m, 2m, 3 m, 5m and 10 m are to be indicated on the charts with respect to 

Chart Datum/Sounding Datum. 

 

c. Reduced spot levels w.r.to MSL to be indicted on the charts. Spot level values are to be 

indicated w.r.t. Mean Sea Level (MSI) & Soundings w.r.t. Chart Datum/ Sounding Datum. A 
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separate file (xyz) (soft copy only) is also to be created for spot levels w.r.t. Chart 

Datum/Sounding Datum for dredging calculation purpose 

 

d. On completion of the cross-sections, dredge channel is to be identified/ established by linking 

deepest soundings on the cross-sections. Dredging quantity is to be estimated for developing 

a navigational channel of dimension of 32m x 18m for waterway width less than 100m and of 

dimension of 45m x 2m for waterway width more than 100m. Side slope of 1:5 w.r.t. chart 

datum/sounding datum is to be considered. 

 

e. Standard Hypack formula is to be adopted for dredging calculations. 

 

f. Dredging quantity is to be indicated in the report for per km longitudinal length of the 

canal/river 

 

g. Minimum & maximum reduced depth and length of shoal for per km length of the canal/river 

is also to be indicated in the report. 

 

h. Current meter measurement values shall be indicated in the report along with position and 

Chainage. 

 

i. The results/characteristics of the soil and the water are to be incorporated in the report 

 

j. Shallow patches shoal and submerged sand-chur having less than 1.0 m depth, rocky 

outcrops, rapids and other navigational impediments are to be indicated on the charts 

 

k. A brief write up on condition of the locks, Sluice gates, Barrages, Dams etc. (if available) are 

also to be included in the report. Brief write up based on visual observation, photographs and 

information from States-Irrigation Deptt. and local   sources. 

 

l. The chart shall also be suitably updated with prominent land features from the Topo- sheet / 

site. 

 

m. After processing of data in all respect and after preparation of chart, Contractor has to 

prepare the feasibility report of waterway in respect of availability of depths, cargo available 

in the stretch, dredging quantity required etc. Feasibility report of waterway would be part of 

the draft and final report. 

 

DATA SUBMISSION 
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a. All raw data and processed data of Automatic Hydrographic Survey System are required to 

be submitted along with bills and reports. Standard procedure is to be adopted for data 

processing. All RAW, EDIT, SORT and field data are required to be submitted by the 

Contractor 

b. All surveyed field data including leveling data (csv file) are required to be submitted along 

with bills and reports 

c.    All position data of ground features, waterway structures are to be submitted in both hard 

copies and soft copies 

d.   One copy of the draft survey charts and reports (hard & soft copies both) shall be submitted 

within 30 days period of completion of field survey work for a Waterway. 

e.  Four copies of the final survey charts reports (hard & soft copies both) shall be submitted 

within 30 days period after communicated modification /comments on draft report / charts by 

IWAI. 

Survey equipment: 

Contractor is required to mobilize the required survey vessels / boat and equipment at survey 

site for carrying out bathymetric survey as per TECHNICAL & SPECIFIED CONDITIONS, such 

as: 

 

i. Suitable survey VESSEL / boat with minimum draft. 

ii. Tire Digital echo founders with necessary spares and consumables. 

iii. Survey instruments such as DGPS receiver (any company DGPS with sub-meter accuracy), 

Computer compatible & loaded with suitable Hydrographic Survey Software like HYPACK 

MAX or equivalent Software, plotters, Total Stations (1 mm accuracy) and levels for 

establishing proper ground control. The Automatic Hydrographic survey system should have 

on-line & off-line processing / recording facilities. 

iv. Suitable current meters for current observations 

v. Qualified team of surveyors and other supporting staff. Land Survey team: Minimum 

qualification – ITI (survey) / Diploma in Civil / SR-II (Survey Recorder Grade-II, Indian 

Navy). Bathymetric Survey team: Minimum qualification - Diploma in Civil with  3 years 

Hydrographic survey experience or SR-II. 

SPECIFICATIONS 

Vessel / Boat 

a) Contractor is free to deploy any vessel/ boat (maximum draft of 1m) suitable for bathymetric 

surveys, subject to safety of personnel & equipment.  

b)  Fuel, logistics etc. will be responsibility of the Contractor. 
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Echo Sounder 

a) Can be a single/dual frequency type standard dry/thermal paper recording systems with a 

range up to 60 mtr and sufficient resolution. 

b) Digital echo sounder with recording paper roll (for Bar Check only) is required to be used. 

Bar check is to be carried out before start and end of survey. Necessary corrections in 

soundings are to be applied, if any. 

c) The contractor should provide adequate backup power, spares and recording papers and other 

consumables for uninterrupted survey operations. 

Position Fixing.   

The position thing should be, done by using / differential global positioning system not less than 12 

channel receivers for sub-metre accuracy. 

Shore Survey Equipment 

Land survey party should be equipped with land survey equipment like theodolite, Auto levels, Total 

station with required accuracy standard for horizontal and Vertical Control. 

Current Meter 

Contractor may use either Acoustic based (ADCP) or impeller based Current Meter. Calibration 

certificate - From any certified agency like CWPRS, Pune or OEM test certificate would suffice. 

Computer and Hydrography Survey Software 

Suitable computer compatible & loaded with the automatic hydrographic survey software like 

HYPACK MAX or equivalent software is be used for the survey purpose. Automatic Hydrographic 

Survey system used for Hydrographic survey data collection and processing, with the help of Survey 

software, Echo sounder and DGPS. All other computer - Peripherals like color Plotter, Printed etc. to 

be used for generating outputs. 

Contractor may use Hydaspro / Hypack Max or equivalent software. However, data is to be 

submitted to IWAI in Hypack Max fomat (RAQ data, Edit data, Sort data, Planned lines, etc.). 

Drawings are to be submitted in DWG format of AutoCAD. 

Survey timings: Survey is to be carried out as per site conditions. 

TIME SCHEDULE 

Successful bidders shall deploy number of survey teams for completion of survey. The time schedule 

of execution of the entire assignment Bill be as follows: 

The Hydrographic survey is to be completed within 120 days of issuance of work order. 
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i. One copy of the draft survey chart and report (hard & soft copies both) shall be submitted 

within 30 days period of completion of field survey work. 

ii. Four copies of the final survey charts & reports (hard & soft copies both) shall be submitted 

within 30 days period after communicated modification/comments on draft report/ charts by 

IWAI. 

Note:  LD clause will be applicable on above Time Schedule. 

PROGRESS OF WORKS 

  

Progress report is required to be submitted on 15 days period clearly indicating the following:- 

i. General site location map. 

ii. Area covered and details of activities carried out. 

iii. Co-ordinated & descriptions of reference control points used for the surveys. 

iv. Brief description of waterways. 

v. All surveyed field data. 

vi. Any destruction/hindrance for development of waterways. 

vii. Any other information relevant for waterway development for navigation. 

 

FINAL REPORTS 

 

 The draft report shall be submitted on completion of field survey. After getting the comments 

of IWAI, the final report will be presented including the description of equipment used, 

methodology survey accuracy checks etc., as per the TOR. 

 

 

SPECIAL CONDITIONS 

 

The contractor will study the requirements of the survey operations as explained in earlier sections 

and will take total responsibility for mobilizing all the survey equipment, vessels and the requisite 

personal and complete the surveys as required within the stipulated time. 

 

In order to avoid serious time lag between field survey and submission of final survey 

charts/drawing the contractor is expected to setup a base office at a suitable location where 

periodically the field data collected are brought and plotting works are carried out. This is also 

expected to help the contractor to fulfil the gaps in information before finalization. 

 

The contractor till provide free access to the Engineer- in charge or his representative(s) who will 

inspect and verify the data during the field work stage itself. Any correction pointed out should be 
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carried out and information‟s as required should be provided without any undue delay. These 

contracts do no provide for any down time of equipment or boat, hence the contractor should insure 

that these are avoided if not kept at minimum. The contractor has to arrange transport vehicle, boat 

for Engineer-in-Charge/ representative during their visit at site. 

 

IWAI will not accept any liability towards loss damage of any equipment vessel/survey equipment 

or any other type of loss, during the course of execution of contract. The contractor shall be 

responsible for paying all wharfage or other local charges. 

 

Historical data is not available with IWAI. Details of Bench Marks are not available with 

IWAI. Toposheets are available for few stretches only. Satellite images are not available.  

 

Details of Toposheets etc. will be supplied by IWAI, with required undertaking. Secrecy 

Undertaking forms etc. will be provided by IWAI, for collection of CWC data. An 

introductory letter will be issued by IWAI to the successful bidder for collection other 

information from State/ Central Government. 

 

All arrangements for establishment, watch & ward of stores and security of sites, permits, license, 

appropriate vehicles for transportation, handling etc. shall have to be made by the contractor at his 

own cost and nothing extra on this account shall be paid. 

 

In case of any obstruction in conducting the survey in the awarded stretch during the contract period, 

due to any Atomic/Thermal Power Plant etc, IWAI will issue introductory letter. Contractor will 

provide contract details of such authorites, photo ID of survey personnel to be deployed in such area. 

 

Economic Feasibility: 

• Capital cost estimation: Calculating the projected costs of construction, land acquisition, and 

equipment procurement. 

• Operational costs: Estimating ongoing costs like labour, maintenance, utilities, and port fees. 

• Revenue projections: Forecasting potential income from port services like cargo handling, 

warehousing, and ancillary services. 

• Financial analysis: Calculating key financial metrics like return on investment (ROI), 

payback period, and net present value (NPV). 

Environmental Impact Assessment: 

• Identifying key potential environmental features &Identifying potential negative impacts on 

air quality, water quality, marine life, and coastal ecosystems. 
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Legal and Regulatory Framework: 

• Permitting requirements: Identifying necessary permits and licenses from State/Central 

authorities. 

• Regulatory compliance: Assessing compliance with environmental, safety, and operational 

regulations.  

 

Steps in conducting a port feasibility study: 

 

1. Project Definition: 

Clearly define the scope of the port project, including potential location, cargo/cruise types, and 

desired capacity. 

2. Data Collection: 

Gather relevant data on market trends, existing port/IWT operations, site conditions, and regulatory 

requirements. 

 

3. Analysis and Modelling: 

 

Analyze the collected data using appropriate methodologies to project market demand, operational 

costs, and financial viability. 

 

4. Environmental Assessment: 

Conduct an environmental impact assessment to identify potential environmental risks and 

mitigation strategies. 

 

5. Risk Assessment: 

Identify potential risks associated with the project and develop mitigation plans. 

 

6. Feasibility Report: 

Prepare a comprehensive report summarizing the findings, including key conclusions and 

recommendations on the project's feasibility.  

 

Important considerations: 

 

Stakeholder engagement: 

Consult with local communities, government agencies, and industry stakeholders throughout the 

study process. 

 

Technology advancements: 
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Evaluate the potential impact of emerging technologies like automation and smart port systems on 

the project. 

 

Sustainability: 

Incorporate sustainability considerations into the design and operations of the port 

 

4.  PERIOD OF SERVICES 

 

Consultant may associate with sub-Consultant(s) to enhance their expertise. The applicant 

shall submit a Memorandum of Understanding (MOU) with the Sub Consultant regarding the 

role and responsibilities of the Associate Company along with the proposal. 

 

4.1  TIME SCHEDULE / SUBMISSION OF REPORTS  

 

(a)  The time of completion of various sub-stages of the assignment will be at given below: 
 

Sl. 

No. 

Activity Time in 

months 

a) Mobilization of the Team and submission of Inception Report  

(2 copies) 

01 month 

b) Submission of Hydrographic Survey Charts and Survey report  

(3 copies) 

03 months 

c) Submission of Draft FSR (3 copies) 4.5 months 

d) Presentation and incorporation of IWAI comments in Draft 

FSR. 

1 months 

e) Submission of Final FSR (5 copies) after incorporating final 

comments of IWAI. 

15 days 

 Total 06 months 

 

5.    Minimum Qualification of Key Professionals 
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Sl. 

No. 

Key Professionals Qualification Criteria 

1. Waterway Expert  

(Team Leader) 

Educational Qualification:  

• Should be Graduate in Civil Engineering. Higher 

professional qualification in Port and Harbor 

Engineering/Structural Engineering/Geo-technical 

Engineering will be preferred. Professional 

Qualification:  

• Minimum 15 years' experience in planning, design, 

construction, preparing Feasibility Report / Detailed 

Project Report for various waterway/port/river front 

development/river training works, terminals, trade 

facilitations and other infrastructures in different 

natural and operational conditions with at least 5 years 

in a reputed firm of consultants. 

2 Consultant (Civil) Educational Qualification:  

• Should be Graduate in Civil Engineering, Postgraduate 

training / studies in Ports & Harbour Engineering will 

be preferred. 

Professional Qualification:  

• Minimum 10 years' experience in Port planning, Port 

infrastructure Planning and development of physical 

facilities for port operations. Should be well 

conversant with different types of port structures and 

other physical facilities required for the provision of 

various port services efficiently. Should preferably 

have experience/ exposure of constructing several 

modern ports. 
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3. Remote Sensing /GIS  

Expert 

Educational Qualification:  

• Should be Graduate in Engineering/Geology. Higher 

professional qualification in Remote Sensing/ 

Geoinformatics will be preferred.  

Professional. Qualification:  

• Minimum 10 years' experience in waterway/port/river 

mapping and a demonstrated proficiency in using the 

GIS software. Working knowledge of spatial data 

formats and related metadata issues. Working 

knowledge of web mapping applications, such as 

Google Earth/Bhuvan. 

4. Hydrographic  

Expert 

Educational Qualification:  

• Should be IT in Survey /Diploma in Civil Engineering. 

Higher qualification in relevant field will be preferred. 

   

Professional Qualification:  

• Minimum 8 years' experience in conducting 

hydrographic surveys, investigations and 

measurements, bathymetric surveys/Topographic 

Survey in a variety of geographical locations and 

natural. 

5. Traffic  

Surveyor 

Educational Qualification:  

• Should be Graduate in Engineering. Higher 

qualification in relevant field will be preferred. 

Professional Qualification:  

• Minimum 10 years' experience in related field. He 

should have experience of traffic survey of 

waterways/river/canal or similar facilities. 
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6. Transport  

Economist  

 

Educational Qualification:   

• Should be Graduate in transport planning 

management, transport economics, 

transport/road/rail/Civil engineering / MBA or 

equivalent qualifications.  Higher qualification  in 

relevant field  will be preferred.    

Professional Qualification:     

• Minimum 10 years' experience in related field. He 

should have experience of estimating transport 

investments and implementing transport programs. 

       

 

 

NOTE1:- If the Key Personnel proposed in the CV does not fulfill the minimum academic 

qualification: the overall score of his CV will be evaluated as zero. All such Key Personnel (whose 

CV scores less than 75% or who does not fulfill the minimum qualification) will have to be replaced 

by the firm. H-1 firm will be intimated for replacement of such personnel and work will be awarded 

after receipt of CV's fulfilling the tender criteria.  

 

Note 2:- IWAI may call each key personnel of the preferred Consultant at the time of award of work, 

at the cost of Consultant.  

 

Note 3: - In case during interaction with the key personnel, it is found that the key personnel 

proposed is un-suitable for the assignment position, his replacement by equivalent or better shall be 

provided by the consultant. The key personnel with such un-suitable CV shall not be considered in 

any future bids for that position for two years. No deduction for such replacement, who are not 

found suitable during interaction shall be made.  
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Note 4:-  Role and responsibilities of the Key Professional shall be as per the requirement of the 

project and Terms of Reference of the tender document and the same has to be accessed by 

prospective bidder. 

 

5. PAYMENT TERMS 

  

5.1 The total Contract Price payable under the Contract shall be stipulated in the LoA and thereupon 

shall become part of this Contract and be paid in accordance with the terms hereon. The price 

quoted will squarely and totally include all the charges to be paid to the Consultant by the 

Employer except for GST, which shall be paid as per the Government provisions effective at the 

time of release of payments. 

5.2 All the payments shall be made in Indian Rupees (INR) only and shall be subject to applicable 

Indian Laws for the purpose of taxation, if any.  

5.3 The payment shall be only made against submission and approval of Reports by the Employer. 

The Payment Schedule linked to the specified Key Deliverable is given below:  

 

Sl. No. Reports to be delivered (Key Deliverable) Payment 

1. After submission of Inception Report 15% 

2. After submission of Hydrographic Survey Charts and 

Survey report (3 copies) 

35% 

3. After submission of Draft FSR 30% 

4. Submission of Final FSR 20% 
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SECTION-VII: GENERAL CONDITION OF CONTRACT 
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1. Conditions of Contract 

1.1 Definitions: Unless the context otherwise requires, the following terms whenever used in 

this Contract have the following meanings: 

1.1.1 “Employer” means the Chairperson, Inland Waterways Authority of India (IWAI), A-13, 

Sector-1, Noida-201301 and its successors who have invited the bids for consultancy services 

and with whom the selected Consultant signs the Contract for the Services and to whom the 

selected Consultant shall provide services as per the terms and conditions and ToR of the 

contract. 

1.1.2 “Principal/Owner” refers to Inland Water Employer of India (IWAI) 

1.1.3 “Consultant” means any entity or person or association of person who provides the Services 

to the Employer under the Contract.  

1.1.4 “Contract/Agreement” means the Contract signed by the Parties and all the attached 

documents that is the Conditions of contract, the Annexures/Appendices and any 

modifications thereof subsequently agreed to in writing by both Parties. The terms 

"Agreement" or "Contract" or "Consultancy Agreement" are interchangeable. 

1.1.5 “Instructions to Bidders” means the document which provides Bidders with information 

needed to prepare their technical and financial Bids. 

1.1.6 “NIT” means the notice inviting e-tender that is being sent by the Employer to the bidders. 

1.1.7 “TIA” means the Tender Inviting Authority 

1.1.8 “Assignment/Job” means the work/services to be performed / provided by the Consultant 

pursuant to this Contract. 

1.1.9 “GC” means General Conditions of Contract. 

1.1.10 “Accepted” means accepted in writing by the Employer including subsequent written 

confirmation on previous verbal acceptance, if any and Acceptance means acceptance in 

writing including as aforesaid. 
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1.1.11 “Applicable Laws” means the laws and any other instruments having the force of laws in 

India as they may be issued and in force from time to time. 

1.1.12 “Approved” means approved by the Employer in writing and Approval means approval by 

the Employer as aforesaid. 

1.1.13 The word “tender” is synonymous with “bid”, and “Tenderer” with “Bidder”  

1.1.14 “Employer’s Representative(s)” means the Representative(s) appointed by the Employer. 

1.1.15 “Bidder” means a private company/public company/partnership constituted under the 

relevant laws and who applies for this Consultancy Tender. 

1.1.16 “INR”, Re. or Rs. means Indian Rupees. 

1.1.17 “Key Personnel” means professionals staff provided by the Consultant 

1.1.18 “Party” means the Employer or the Consultant, as the case may be, and   Parties means both 

of them. 

1.1.19 “Support Personnel” means the staffs that support the Key Personnel. 

1.1.20 “Third Party” means any person or entity representing other than the Employer, the 

Consultant 

1.1.21 “Bid” means the Technical and Financial Bids as mentioned under this tender. 

1.1.22 “Terms of Reference” (ToR) means the document included as under Section V which 

explains the objectives, scope of work, activities, tasks to be performed, and expected results 

and deliverables of the Assignment/job.  

1.1.23 “Contract sum” means the agreed and accepted Consultancy Fee as per the Letter of Award 

(LOA) including taxes as applicable as per the prevailing rates at the time of LOA. 

1.1.24 “Chairperson/Chairman” means Chairperson/Chairman of Inland Waterways Employer of 

India. 

1.1.25 “Member (Technical)” means the Member (Technical), IWAI deputed for the projects 

under Employer. 
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1.1.26 "Hydro. Chief" means the Hydrographic Chief, IWAI deputed for the projects under 

Employer. 

1.1.27 “Work Order” means the Letter of Award issued by the IWAI conveying the acceptance of 

the tender/offer subject to such reservations as may have been stated therein. 

1.1.28 “Day” means a calendar day beginning and ending at mid-night. 

1.1.29 “Week” means seven consecutive calendar days 

1.1.30 “Month” means the one Calendar month. 

1.1.31 “Consultancy Services” means Consultancy Services/Works to be executed in accordance 

with the contract. 

1.2  Marginal Headings: 

The marginal headings or notes of each of the clauses in these conditions shall not be deemed 

as a part thereof or to be taken into consideration in the interpretation or construction thereof 

or of the contract.  

1.3 Interpretation 

a) In interpreting these conditions of contract, singular also means plural, male also means 

female or neuter and the other way around, Headings have no significance. Words have their 

normal meaning under the language of the contract unless specifically defined. 

b) The documents forming the contract shall be interpreted in the following order of priority. 

i. Agreement 

ii. Letter of Acceptance, Notice to proceed with the work. 

iii. Consultant‟s Bid. 

iv. Conditions of Contract. 

v. Activity schedule: and 

vi. Any other document listed in the contract data as forming part of the contract 

c) These regulations for tenders and contracts shall be read in conjunction with the conditions of 

the contract which are referred to herein and shall be subject to modifications, additions, 
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suppression by special conditions of the contract and/or special specifications if any annexed 

to the tender form. 

d) (i)  PARTIES: 

  The parties to the contract are the Consultant and the employer. 

(ii)  REPRESENTATIVES OF THE CONSULTANT SIGNING THE CONTRACT ON 

BEHALF OF THE CONSULTANT: 

A person signing the tender or any other document in respect of the contract on behalf 

of the Consultant shall produce authorization letter from the Consultant who has been 

short listed for the award of contract. If it is discovered at any time that the person so 

signing had no consent of the Consultant to do so, the Chairperson on behalf of 

Employer may, without prejudice to any other right or remedy of The Employer, 

cancel/terminate the contract. 

(i) ADDRESS OF THE CONSULTANT AND NOTICES AND 

COMMUNICATIONS ON BEHALF OF THE EMPLOYER 

For all purposes of the contract including arbitration there under, the address of the 

Consultant mentioned in tender shall be the address to which all communication 

addressed to the Consultant shall be sent, unless the Consultant has notified a change 

by a separate letter containing no other communication and sent by registered post 

due to, 

Member (Technical) 

Inland Waterways Authority of India 

A - 13, Sector – 1, 

Noida - 201301 

Tel: (0120) 2527667, 2522969 Fax (0120) 2522969 

Website: www.iwai.nic.in 

The Consultant shall be solely responsible for the consequence of an omission to 

notify a change of address in the matter aforesaid. 

Any communication or notice on behalf of The Employer, in relation to the contract 

may be issued to the Consultant by The Employer, and such communications and 
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notices may be served on the Consultant either by fax or courier or registered post or 

under certificate of posting or by ordinary post or by hand delivery at the option of 

The Employer. 

e) POWER OF THE CHAIRPERSON: 

For all purposes of the contract including arbitration proceeding there under the Chairperson 

on behalf IWAI shall be entitled to exercise all the rights and powers of The Employer. 

1.4 CONDITIONS OF CONTRACT SHALL ALSO INCLUDE: 
 

The Consultant shall carry out the consultancy services in accordance with accepted bid and 

tender conditions mentioned hereunder: 

i)    Consultants are advised to understand & apprise themselves the scope, nature of the 

work involved, if any, requirement of experienced personnel, liasoning for delivering 

the desired result. 

ii)    The successful Consultant will have to execute an agreement with IWAI on Rs.100/- 

stamp paper (non-judicial) within 28 days from the date of issue of LOA.  Format of 

agreement is placed at Annexure-II.  The conditions of the agreement shall be binding 

on the Consultant. 

iii)    The acceptance of tender shall rest with the IWAI.  The IWAI reserves the right to 

reject any or all tenders received without assigning any reasons whatsoever. 

iv)   The right to award, spilt up work and to reject the offer without assigning any reason is 

reserved with the Employer. 

v)    Any breach of conditions of contract shall be brought to the notice of the Consultant 

and he shall be given an opportunity to explain the fact, but the IWAI has right to 

withdraw in full or part of the work of the Consultant.  In such event, payment shall be 

made in proportion to the extent of service rendered by the Consultant till such time. 

vi)   The Consultant shall insure all their personnel working on this project and keep IWAI 

indemnified of all liabilities, loss, etc. 
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vii)  The rate quoted by the Consultant will remain valid for 120 days from the date of the 

opening of the Technical Bid. 

xi)    Suitable extension of consultancy period may be granted by IWAI only for reasons 

eligible for consideration.  The Consultant shall make request for the same in writing 

in advance indicating the reasons and period of extension desired. 

xii) The Consultant shall not change nature and level of technical experts as well as other 

staff indicated in the Bid. 

xiii) The Consultant shall be fully responsible for the correctness and accuracy of all the 

data, analysis, facts and documents etc. 

xiv) The Consultant shall observe all care & diligence in the drafting the Act existing into 

consideration the similar Act of developed countries, prevailing condition/status of 

IWT sector in the country, the technological development in this sector as on date & 

future as well as the suggestion, views and comments obtained from the stake holders 

in this sector. 

xv) The Consultant shall not without the prior written approval of the Employer, concede, 

transfer or sublet partially or fully the right and obligation under this contract or any 

part thereof to the third parties otherwise the Employer shall have right to terminate 

this contract without assigning any reasons except for notifying the Consultant of such 

termination in writing.  The Consultant in such case shall have no right to claim for 

compensation for any harm due to this termination.  However, the Consultant shall still 

remain responsible in case the Employer approves to his conceding, transferring or 

subletting to the third parties fully, individually and jointly with the parties to whom 

the work has been conceded, transferred or sublet. 

xvi) The Consultant shall make their own arrangements for the transport, accommodation, 

TA/DA of their personnel assigned to this consultancy work, visiting IWAI offices/ 

offices of the classification society, statutory Authorities, stake holders including 

State/Central Govt. Dept. as may be required in connection with this consultancy 

work, attending discussions/ meeting/ presentations etc. with concerned authorities. 
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xvii) Consultancy fees quoted for the work would deem to have included all the incidental 

costs including cost of all the drawings, designs, reports, schemes, documents, 

workshops, public meetings etc. which would be required to be prepared by the 

Consultant during the course of the assignment. 

xviii)  In the event of Consultant‟s firm closing its business, IWAI shall have the right to 

employ any other agency to complete the work at the risk and cost of the Consultant.  

The payment shall be made to Consultant up to the stage of services then completed.  

In this regard, decision of Chairperson, IWAI shall be final and binding on the 

Consultant.  

1.5 Joint and Several Liability 

If the Consultant constitutes (under applicable Laws) a joint venture, consortium or other 

unincorporated grouping of two or more persons/ companies 

a)  These persons/ companies shall be deemed to be jointly and severally liable to the 

Employer for the performance of the Contract; 

b)  These persons/ companies shall notify the Employer of their leader who shall have 

authority to bind the Consultant and each of these persons/ companies shall provide a 

parent company guarantee as a part of bid submission. 

c)  The Consultant shall not alter its composition or legal status without the prior consent of the 

Employer. 

2. Commencement, Completion, Extension, Modification and 

Termination of Contract 
 

2.1 Commencement & Completion of Contract: The Consultant shall begin carrying out the 

services from the date of issuance of LOA (letter of award). The Consultant shall carry out 

the works in all respect as per the ToR to the entire satisfaction of the employer for a period 

of 4 months. 

2.2 Extension/Reduction of Contract Period: 

 No extension of the period of consultancy is envisaged under this contract. However,  if 

there are genuine reasons which could not have been foreseen by an experienced Consultant 

on account of which time schedule agreed to between the parties may not be adhered to, the 
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Consultant shall inform the employer in writing of such anticipated delay along with reasons 

and request for extension of time. However, it is at sole discretion of the Employer to grant 

such extension of time to the Consultant and for a period as the employer finds most feasible 

and in best interest of the project.  

2.3 Modifications or variations: 

 Any modification or variations of the terms and conditions of this contract, including any 

modification or variation of the scope of the services, may only be made by written mutual 

agreement between the parties. However, any such variation shall not result in a change in 

the agreed total consultancy fee or substantial changes to the TOR. 

2.4 Force Majeure 

2.4.1 Definition 

a. For the purposes of this contract, Force Majeure means an exceptional event or 

circumstances which is beyond the reasonable control of a party, is not foreseeable, is 

unavoidable and not brought about by or at the instance of the party claiming to be 

affected by such events and which has caused the non-performance or delay in 

performance and which makes party‟s a performance of its obligations hereunder 

impossible or so impractical as reasonably to be considered impossible in the 

circumstances, and includes, but is not limited to war, riots, civil disorder, earthquake, 

fire, tsunami, explosion, storm, flood or other extreme adverse weather conditions, 

strikes ,lockouts or other industrial action (except where such party invoking force 

majeure to prevent), confiscation or any other action by government agencies. 

b. Force majeure shall not include (i) any event which is caused by the negligence or 

intentional action of a party or by or of such party‟s Sub-Consultants or agents or 

employees, not (ii) any event which a diligent party could reasonably have been 

excepted both to take into account at the time of the conclusion of this contract, and 

avoid or overcome in the carrying out of its obligations hereunder. 

2.4.2 Measures to be taken: 
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a. A party affected by an event of force majeure shall continue to perform its obligations 

under the contract as far as is reasonably practical and shall take all reasonable measures 

to minimize the consequences of any event of force majeure 

b. A party affected by an event of force majeure shall notify the other Party of such event as 

soon as possible and in any case not later that fourteen (14) days following the 

occurrence of such event, providing evidence of the nature and cause if such event and 

shall similarly give written notice of the restoration of normal conditions as soon as 

possible. 

c. Any period, within which a party shall, pursuant to this contract, complete any test shall 

be extended for a period equal to the time during which such party was unable to perform 

such action as a result of force majeure. 

d. During the period of their inability to perform the services as a result of an event of force 

majeure, the Consultant, upon instructions by the Employer shall either: 

i. Demobilize 

ii. Continue with the services to the extent possible 

e. In the case of disagreement between the parties as to the existence or extent of force 

majeure, the matter shall be settled according to clause on dispute resolution/arbitration. 

2.5 Suspension: 

The “Employer” may, by written notice of suspension to the Consultant, suspend all 

payments to the Consultants hereunder if the Consultant fails to perform any of its 

obligations under this contract, including the carrying out of the assignment, provided that 

such notice of suspension (i) shall specify the nature of the failure and 9ii) shall allow the 

Consultant to remedy such failure, if capable of being remedied, within a period not 

exceeding thirty (30) days after receipt by the Consultant of such notice of suspension. 

2.6 COMPLETION TIME AND EXTENSIONS 

2.6.1 Time allowed for execution of the work as specified or the extended time, if any, in 

accordance with these conditions shall be essence of the contract. 

2.6.2 However, if the work is delayed on account of: 

i) Suspension of work as per clause 2.5; or 
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ii) "Force Majeure" as per clause 2.4; or 

iii) Any other cause which, in absolute discretion of the Engineer-in- Charge is beyond 

the Consultant's control; then immediately upon the happening of any such events as 

aforesaid, the Consultant shall inform the Engineer-in-Charge accordingly, but the 

Consultant shall nevertheless use constantly his best endeavors to prevent and/or 

make good the delay and shall do all that may be required in this regard.  The 

Consultant shall also request, in writing, for extension of time, to which he may 

consider himself eligible under the contract, within fourteen days of the date of 

happening of any such events as indicated above. 

2.6.3  In any such case as may have arisen due to any of the events, as aforesaid, and which may 

have been brought out by the Consultant in writing, the Engineer-in-Charge may give a fair 

and reasonable extension of time, after taking into consideration the nature of the work 

delayed and practicability of its execution during the period of extension.  Provided in the 

event of non-receipt of a request for such extensions from the Consultant for reasons 

whatsoever, the Engineer-in-Charge may, at his sole discretion and with due regard to the 

event, grant fair and reasonable extension of time not more than 1/3rd of the total completion 

period without any financial implication.  Such extensions, if admissible, shall be 

communicated to the Consultant by the Engineer-in-Charge in writing within one month of 

the date of receipt of such request or within one month of the occurrence of the event, but in 

any case, before expiry of the contract period. 

2.7 COMPENSATION FOR DELAY 

2.7.1 If the Consultant fails to complete all items of works in respect of any of the sub- 

group/group and/or work as a whole as the case may be and before the expiry of the period(s) 

of completion as stipulated in the aforesaid tender or any extended period (not due to the 

fault of the Consultant) as may be allowed, he shall without prejudice to any other right or 

remedy of the Authority on account of such default, pay as an ascertained/agreed 

compensation as per Clause No. 2.7.  

2.8 LIQUIDATED DAMAGES 
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2.8.1 If the Consultant fails to complete all items of works within the period(s) of completion as 

stipulated in the aforesaid tender or any extended period, the consultant shall without 

prejudice to any other right or remedy of the Authority on account of such default, pay 

compensation (not by way of penalty) at the rate of 1 % (one percent) per week or part of the 

week on the total value of the contract subject to a maximum of 10% of the total value of the 

contract. Once the maximum is reached, the Purchaser may terminate the Contract pursuant 

to SCC Clause 2.9. 

2.8.2  Should however, the Consultant achieve the completion of the entire works as a whole under 

the contract within the time or in the extended time (not due to reasons of default on the part 

of the Consultant) as may be accorded, the IWAI will refund to him the amount of 

compensation recovered from him, if any, in respect of delay in the non-completion of 

works(s) under the individual group/sub-group, as aforesaid in full, In this regard, the 

decision of the Engineer-in-Charge shall be final and binding. 

2.8.3 The amount of compensation may be adjusted, withheld, deducted or set off against any sum 

due or payable to the Consultant under this or any other contract with the IWAI. 

2.8.4 All sums payable by way of compensation under any of the conditions will be considered as 

reasonable compensation without reference to the actual loss or damage which will have 

been sustained. 

2.8.5 Payment of such damages shall not relieve the Consultant of his obligation to complete the 

work or from any other of his obligation or liabilities under the contract.  

2.9 Termination 

2.9.1 By the “Employer”: the Employer may terminate this contract in case of the occurrence of 

any of the events specified in paragraphs (a) through (g) of this clause. 

a) If the Consultant fails to remedy a failure in the performance of its obligations 

hereunder, as specified in a notice of suspension, within thirty (30) days of receipt of 

such notice of suspension or within such further period as the “Employer” may have 

subsequently approved in writing. 

b) If the Consultant fails to comply with any final decision reached as a result of 

arbitration proceedings. 
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c) If the Consultant, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing this contract. 

d) If the Consultant submits to the Employer a false statement which has a material 

effect on the rights, obligations or interests of the “Employer”. 

e) If the Consultant places itself in position of conflict of interest or fails to disclose 

promptly any conflict of interest to the employer. 

f) If, as the result of Force Majeure, the Consultant is unable to perform a material 

portion of the services for a period of not less than sixty (60) days. 

g) If the “Employer”, in its sole discretion and for any reason whatsoever, decided to 

terminate this contract. 

In such an occurrence the Employer shall give a not less than thirty (30) days written 

notice of termination to the Consultants. 

2.9.2 By the Consultant: The Consultant may terminate this contract, by not less than thirty (30) 

days written notice “Employer”, in case of the occurrence of any of the events specified in 

paragraphs (a) through (c) of this clause. 

a) If the employer fails to pay money due to the Consultant pursuant to this contract and 

not subject to dispute within forty-five 45) days after receiving written notice from 

the Consultant that such payment is overdue. 

b) If, as the result of force majeure, the Consultant is unable to perform a material 

portion of the services for a period of not less than sixty (60) days. 

c) If the employer fails to comply with any final decision reached as a result of 

arbitration. 

2.9.3 Cessation of services: Upon termination of this contract by notice pursuant to clauses 2.6 of 

conditions of contract hereof, the Consultant shall immediately upon dispatch or receipt of 

such notice, take all necessary steps to bring the services to a close in a prompt and orderly 

manner and shall make every reasonable effort to keep expenditures for this purpose to a 

minimum. 

2.9.4 Payment upon termination: Upon termination of this contract pursuant to clauses 2.8.1 

hereof, the Employer shall make the following payments to the Consultant: 
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a) If the contract is terminated pursuant to clause 2.8.1, sub clauses (a) to (e), consultancy fee 

for services satisfactorily performed prior to the effective date of termination, less: 

i. The amount of performance security: 

ii. Advance payments, if any, received by the Consultant up to the date of the issue of the 

termination notice less other recoveries due in terms of the contract, less taxes due to be 

deducted at source in accordance with applicable law and 

However, if the contract is terminated under sub-clause (g) 2.8.1 at the sole discretion of 

the employer, the amount payable to the Consultant shall be for services satisfactorily 

performed prior to the effective date of termination, less advance payments, of any, 

received by the Consultant up to date of the issue of the termination notice, less other 

recoveries due in terms of the contract, less taxes to be deducted at source in accordance 

with applicable law. The agreed stages of payment at clause 6 shall be guiding factors for 

deciding the completion stage of the assignment. 

2.9.5 Disputes about events of termination: If either party disputes whether an event specified in 

paragraphs (a) to (g) of clause 2.8.1 hereof has occurred such party may within forty-five 

(45) days after receipt of notice of termination from the other party, refer the matter for 

dispute resolution. 

2.10 FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO 

ABANDONMENT OR REDUCTION IN SCOPE OF WORK  

If at any time after acceptance of the tender/Letter of Acceptance (LoA) the Competent 

Authority decides to abandon or reduce the scope of work May be foreclosed at any stage, 

without assigning any reasons whatsoever. Organization/ Institute does not reserve any right 

to claim compensation whatsoever for foreclosure of consultancy contract by Employer. In 

case of foreclosure, percentage payment due up to the completed stage will be made as 

indicated in the Financial Proposal. In case assignment forecloses in the middle of any 

indicated stage as per financial proposal, pro-rata payment shall be made for the completed 

services as agreed mutually. 

3 Obligations of the Consultant 

3.1 General 
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3.1.1 Standard of performance: The Consultant shall perform the services and carry out their 

obligation hereunder with all due diligence, efficiency and economy in accordance with 

generally accepted professional standards and practices and shall observe sound management 

practices and employ appropriate technology and safe effective methods. The Consultant 

shall always act, in respect of any matter relating to this contract or to the assignment as 

faithful adviser to the Employer and shall at all times support and safeguard the Employers 

legitimate interested in any dealings with Sub-Consultants or Third Parties. 

3.1.2 Conflict of Interests: The Consultant shall hold the Employers interests paramount, without 

any consideration for future work, and strictly avoid conflict of interest with other 

assignments or their own corporate interests. The Consultant shall not engage and shall cause 

their personnel as well as their sub-Consultants and their personnel not to engage, either 

directly or indirectly, in any business or professional activities that would conflict with the 

activities assigned to them under this contract. If during the period of this contract, a conflict 

of interest arises for any reason, the Consultant shall promptly disclose the same to the 

Employer and seek its instructions. 

3.1.3 Confidentiality: Except with the prior written consent of the Employer the Consultant and 

the personnel shall not at any time communicate to any person or entity any confidential 

information acquired in the course of the services, nor shall the Consultant and its personnel 

make public the recommendations formulated in the course of, or as a result of the services. 

3.1.4 Insurance to be taken out by the Consultant: The Consultant shall take out and maintain 

adequate insurance at its own cost against various risks inducing risk of life in respect of its 

personnel deployed for the assignment and shall provide evidence to the Employer showing 

that such insurance has been taken out and maintained and that the current premiums 

therefore have been paid. 

3.1.5 Reporting requirements: The Consultant shall submit to the Employer progress report of its 

activity as on 1
st
 of every month starting from the commencement of the assignment duly 

indicating the (i) Activities carried out during the report period (ii) A brief of the 

progress/stage achieved with reference to the ToR (iii) Places visited and officials contacted 

and (iii) problems, if any affecting the progress. All reports shall be delivered in soft copy 
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also in addition to the hard copies. Besides, the Consultant is to submit various reports as 

mentioned. 

 The Consultant is required to make a presentation at appropriate place (to be decided from 

time to time) on their Monthly progress reports, Draft Final Report and Final Report at the 

time of submission of these reports as specified. 

3.1.6 Consultant’s Actions Requiring Employers Prior Approval: The Consultant shall obtain 

the Engineer-in-Charge (EIC) prior approval in wiring before making any change or addition 

to the personnel listed in their Bid. 

3.1.7 Documents prepared by the Consultant to be the property of the Employer: All plans, 

drawings, specification, design, reports, other documents and software made available to the 

Consultant/prepared by the him under this contract shall become ad remain the property of 

the Employer, contract, deliver shall not later than upon termination or expiration of this 

inventory thereof. The Consultant may retain a copy of such documents with approval of 

Employer and shall not use anywhere, without taking permission, in writing, from the 

Employer and the Employer reserves right to grant or deny any such requested. If license 

agreements are necessary or appropriate between the Consultant and third parties for 

purposes of development of any such computer programs, the Consultant shall obtain the 

Employers prior written approval to such agreements and the employer shall be entitled at its 

discretion to require recovering the expenses related to the development of the program (s) 

concerned. 
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4 Obligations and Responsibility / Inputs by IWAI: 

4.1 IWAI shall assist the Consultant for getting the necessary details available (documents/reports) 

for the respective project. IWAI, if asked by the Consultant shall furnish FSR of the project at 

the time of work execution only for taking reference. 

4.2 IWAI shall provide only the available details / data and balance shall be managed by the 

Consultant. Non availability of the required inputs from IWAI, which is not essential for IWAI 

to be furnished, shall not be an excuse for improper preparation of reports /delay in 

preparation. 

5 Security Deposit and Performance Guarantee 

5.1 The successful bidders‟ EMD will be converted in to security deposit (SD) and the successful 

bidder has to remit balance amount of Security Deposit (i.e. Total 5% Security Deposit 

deducting EMD submitted with technical bid) in IWAI Fund through RTGS as per the details 

mentioned in Clause 6.1.1 of ITB. Bank guarantee will not be accepted as security deposit. The 

bidder shall also deposit an amount equal to 5% of the awarded value of the work as 

performance guarantee (PG) in the form irrevocable bank guarantee/ e- Bank Guarantee from 

nationalized/schedule bank in India with validity of 180 days beyond the contract period. This 

Security deposit and performance bank guarantee shall be submitted within 21 days after the 

issuance of LOA. 

5.2 The total security deposit and performance guarantee shall remain with IWAI till the 

completion of Defect Liability Period (DLP) i.e. 3 months from the date of acceptance of DPR 

or the payment of the final bill payable in accordance with agreement conditions whichever is 

later, provided the employer is satisfied that there is no demand outstanding against the 

Consultant.  

5.3 No interest will be paid on security deposit. 

5.4 If the Consultant neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer to forfeit either in whole or in part, the security 

deposit furnished by the Consultant. However, if the Consultant duly performs and completes 

the contract in all respects and presents in absolute "NO DEMAND CERTIFICATE” in the 

prescribed form, the IWAI shall refund the security deposit to the Consultant after deduction of 
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cost and expenses that the Employer may have incurred and other money including all losses 

and damages which the Employer is entitled to recover from the Consultant. 

5.5 In case of delay in the progress of work, the employer shall issue to the Consultant a memo in 

writing pointing out the delay in progress and calling upon the Consultant to explain the causes 

for the delay within 3 days of receipt of the memo and 10 days from issuance of memo 

whichever is earlier. If the employer is not satisfied with the explanations offered, he may 

forfeit the security deposit and / or withhold payment of pending bills in whole or in part and/ 

or get the measures of rectification of progress of work accelerated to the pre-defined level at 

the risk and cost of the Consultant. 

5.6 All compensation or other sums of money payable by the Consultant under the terms of the 

contract or any other contract or on any other account whatsoever, may be deducted from or 

paid by the sale of a sufficient part of his security or from the interest arising there from or 

from any sums which may be due or may become due to the Consultant by the Employer on 

any account whatsoever. Also in the event of the Consultant‟s security deposit being reduced 

by reasons of such deductions or sale, as aforesaid the Consultant shall, within 14 days of 

receipt of notice of demand from the Engineer-in-Charge make good the deficit in his security 

deposit. 

6 Payment Terms 

6.1        (a) No advance payment shall be made: 

(a) Payment terms shall be as mentioned in clause 3 of ToR, Section VI, of this tender 

document. 

7 Mode of Payment: 

Invoices complete in all respects is to be raised by the Consultant to „Member (Technical), 

IWAI, A-13, Sector-1, Noida – 201 301‟who shall process the same after due verification 

and the payment shall be paid through RTGS/NEFT within 30 (Thirty) Days from the date of 

receipt of the invoice at IWAI‟s Head Office at Noida.  
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8 Arbitration 

In the event of any dispute or difference covering, relating to or raising out of this agreement, 

the parties shall do their utmost to settle it in fair and amicable manner in a spirit of mutual 

cooperation and any dispute or difference not to settled within thirty days, shall be referred to 

the sole arbitration of a person so nominated by the Chairperson, IWAI and such arbitrator 

shall have the right to extend the period of arbitration proceedings with the consent of the 

parties. The venue of the arbitration shall be Noida. In view of the arbitration proceedings, 

the work under the agreement should not be suspended. 

9 Defect liability period 

The Consultant shall render the services till the award of work to the Contractor and shall 

provide technical assistance / support as per the scope stipulated in ToR and shall assist in 

Bidding Process e.g. in preparation of replies to pre-bid queries, support in evaluation of bids 

and other related works. 

10 Laws Governing the Contract 

  

i. The laws of India shall govern this contract. 

ii. Irrespective of the place of works, the place of performance or place of the payment 

under the contract, the contract shall be deemed to have been made at the place from 

which the letter of acceptance has been issued. 

iii. Courts in Delhi shall alone have jurisdiction to decide any dispute arising out of or in 

respect of contract, but not settled through the dispute resolution provision in the 

contract.   

11 Professional Liability 

11.1 Except in gross negligence or willful misconduct on the part of the Consultants or on the part 

of any person or firm acting on behalf of the Consultants in carrying out the services, the 

Consultants, with respect to damage caused by the Consultants to client‟s property shall not 

be liable to client: 

11.2 For any indirect or consequential loss or damage; and  
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11.3 For any direct loss or damage equal to the total payments for professional fees and 

reimbursable expenditure made or expected to be made to the Consultants hereunder. 

11.4 This limitation of liability shall not affect the Consultants‟ liability, if any, for damage to 

third parties caused by the Consultants or any person or firm acting on behalf of the 

Consultants in carrying out the services. 

12 Miscellaneous Provisions 

 

i. The Consultant notifies the employer of any material change in their status, in particular, 

where such change would impact or performance of obligations under this contract. 

ii. The Consultant shall be liable to and responsible for all obligations towards the 

Employer for performance of the assignment. 

iii. The Consultant shall at all-time indemnify and keep indemnified the Employer against 

all claims/damages etc. for any infringement of any Intellectual Property Rights (IPR) 

while providing its services under this project. 

iv. The Consultant shall at all times indemnify and keep indemnified the Employer against 

any claims in respect of any damages or compensation payable in consequences of any 

accident or injury sustained or suffered by its (the Consultant‟s) employees or agents or 

by any other third party resulting from or by any action, omission or operation conducted 

by or on behalf of the Consultant. 

v. The Consultant shall at all times indemnify and keep indemnified the employer against 

and all claims by employees, workman, Consultants, sub-Consultants, suppliers, agent 

(s), employer engaged or otherwise working for the Consultant, in respect of wages, 

salaries, remuneration, compensation or the like. 

vi. All claims regarding indemnity shall survive the termination or expiry of the contract. 

vii. It is acknowledged and agreed by the parties that there is no representation of any type, 

implied or otherwise, of any absorption, regularization, continued engagement or 

concession or preference for employment of persons engaged by the Consultant for any 

engagement, service or employment in any capacity in any office or establishment of the 

Government of India or their Employer. 
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13 Sustainability of JV 

In case JV/consortium is not sustained due any reasons or discrepancies arising amongst the 

JV/consortium members, unsustainability of JV/consortium shall be determined by the 

Engineer in Charge/Employer during the monitoring in the contract period based on the 

failure of the deliveries/missing of the milestones and other deliverables. The same shall be 

dealt in the following manner: 

(a) If JV/consortium becomes unsustainable after being selected as L1, EMD of the 

defaulting JV/consortium shall be forfeited. 

(b) If JV/consortium becomes unsustainable after the award of contract, the employer has 

complete authority to nominate another Consultant to complete the balance work on 

risk and cost of the defaulting Consultant. The Consultant will be notified by the 

Employer of the decision to stop the work and Employer shall ascertain the value of 

work completed till date. No payment shall be released immediately, however, after 

completion of entire work on risk and cost, the differential cost would be recovered 

from all held up amount (BG, EMD, Security deposit and unpaid amount for the work 

done) of the defaulting Consultant and if any balance amount is still available, that 

shall be released to the defaulting Consultant. 
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To be signed by the bidders’ and the same is to be signed by Authorized Signatory/ competent 

Employer on behalf of IWAI. 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at ............... on this ...........day of ........... 2019 

BETWEEN 

Chairperson, Inland Waterways Authority of India represented through Hydrographic Chief, Inland 

Waterways Authority of India, A - 13, Sec. – 1, Noida. 

IWAI, (Hereinafter referred as the „Principal/Owner‟, which expression shall unless repugnant to the 

meaning or context hereof include its successors and permitted assigns) 

AND 

............................................................................................................. 

(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 

                                    (Details of duly authorized signatory) 

“Bidder/Consultant” and which expression shall unless repugnant to the meaning or context hereof 

include its successors and permitted assigns) 

Preamble 

WHEREAS the Employer has floated the Tender (NIT No.:  IWAI/HY/SEAPORT/2018/1) 

(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational 

procedure, contract for “Preparation of Feasibility Report on Various NWs / Rivers”  

AND WHEREAS the Employer values full compliance with all relevant laws of the land, rules, 

regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) 

and Consultant(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions 

of which shall also be read as integral part and parcel of the Tender/Bid documents and Contract 

between the parties.  

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby 

agree as follows and this Pact witnesses as under: 

 

Article 1: Commitment of the Principal/Owner 
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1) The Employer commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: 

 

(a) No employee of the Principal/Owner, personally or through any of his/her family members, 

will in connection with the Tender, or the execution of the Contract, demand, take a promise 

for or accept, for self or third person, any material or immaterial benefit which the person is 

not legally entitled to. 

 

(b) The Employer will, during the Tender process, treat all Bidder(s) with equity and reason. The 

Employer will, in particular, before and during the Tender process, provide to all Bidder(s) 

the same information and will not provide to any Bidder(s) confidential / additional 

information through which the Bidder(s) could obtain an advantage in relation to the Tender 

process or the Contract execution. 

 

(c) The Employer shall endeavour to exclude from the Tender process any person, whose 

conduct in the past has been of biased nature. 

 

2) If the Employer obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC 

Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion 

in this regard, the Employer will inform the Chief Vigilance Officer and in addition can also 

initiate disciplinary actions as per its internal laid down policies and procedures. 

 

Article 2: Commitment of the Bidder(s)/Consultant(s) 

1. It is required that each Bidder/Consultant (including their respective officers, employees and 

agents) adhere to the highest ethical standards, and report to the IWAI all suspected acts of 

fraud or corruption or Coercion or Collusion of which it has knowledge or becomes aware, 

during the tendering process and throughout the negotiation or award of a contract.   

 

2. The Bidder(s)/Consultant(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation 

in the Tender process and during the Contract execution: 

 

a) The Bidder(s)/Consultant(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal/Owner‟s employees involved in the tender process or 

execution of the contract or to any third person any material or other benefit which he/she is 

not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 

during the Tender process or during the execution of the contract. 

b) The Bidder(s)/Consultant(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to prices, 



 
                             Inland Waterways Authority of India  

                           (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

      PREPARATION OF FEASIBILITY REPORT 
ON VARIOUS NWs / RIVERS 

 

 

 

119 | P a g e  

 
 

specifications, certifications, subsidiary contracts, submission or non-submission of bids or 

any other actions to restrict competitiveness or to cartelize in the bidding process. 

 

c) The Bidder(s)/Consultant(s) will not commit any offence under the relevant IPC/PC Act. 

Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or 

personal gain), or pass on to others, any information or documents provided by the Employer 

as part of the business relationship, regarding plans, technical Bids and business details, 

including information contained or transmitted electronically. 

 

d) The Bidder(s)/Consultant(s) of foreign origin shall disclose the names and addresses of 

agents/representatives in India, if any. Similarly Bidder(s)/Consultant(s) of Indian Nationality 

shall disclose names and addresses of foreign agents/representatives, if any. Either the Indian 

agent on behalf of the foreign principal or the foreign principal directly could bid in a tender 

but not both. Further, in cases where an agent participate in a tender on behalf of one 

manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with 

the first manufacturer in a subsequent/parallel tender for the same item. 

 

e) The Bidder(s)/Consultant(s) will, when presenting his bid, disclose any and all payments he 

has made, is committed to or intends to make to agents, brokers or any other intermediaries 

in connection with the award of the Contract. 

 

3. The Bidder(s)/Consultant(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

 

4. The Bidder(s)/Consultant(s) will not, directly or through any other person or firm indulge in 

fraudulent practice means a wilful misrepresentation or omission of facts or submission of 

fake/forged documents in order to induce public official to act in reliance thereof, with the 

purpose of obtaining unjust advantage by or causing damage to justified interest of others 

and/or to influence the procurement process to the detriment of the Government interests. 

 

5. The Bidder(s)/Consultant(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or indirectly, 

where potential or actual injury may befall upon a person, his/ her reputation or property to 

influence their participation in the tendering process). 

 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Employer under law or the 

Contract or its established policies and laid down procedures, the Employer shall have the 

following rights in case of breach of this Integrity Pact by the Bidder(s)/Consultant(s) and the 
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bidder/Consultant accepts and undertakes to respect and uphold the Principal/Owner‟s 

absolute right: 

 

1. If the Bidder(s)/Consultant(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, such 

as to put his reliability or credibility in question, the Employer after giving 14 days‟ notice to 

the Consultant shall have powers to disqualify the Bidder(s)/Consultant(s) from the tender 

process or terminate/determine the Contract, if already executed or exclude the 

Bidder/Consultant from future contract award processes. The imposition and duration of the 

exclusion will be determined by the severity of transgression and determined by the 

Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 

Principal/Owner.  

 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Employer has 

disqualified the Bidder(s) from the tender process prior to the award of the contract or 

terminated/determined the contract or has accrued the right to terminate/determine the 

contract according to Article 3(1), the Employer apart from exercising any legal rights that 

may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire 

amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the 

Bidder/Consultant. 

 

3. Criminal Liability: If the Employer obtains knowledge of conduct of a bidder or Consultant, 

or of an employee or a representative or an associate of a bidder or Consultant which 

constitutes corruption within the meaning of IPC Act, or if the Employer has substantive 

suspicion in this regard, the Employer will inform the same to law enforcing agencies for 

further investigation. 

 

Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 

other Company in any country confirming to the anticorruption approach or with Central 

Government or State Government or any other Central/State Public Sector Enterprises in 

India that could justify his exclusion from the Tender process. 

 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing of the 

Bidder/Consultant as deemed fit by the Principal/ Owner. 

 

3) If the Bidder/Consultant can prove that he has resorted / recouped the damage caused by him 

and has installed a suitable corruption prevention system, the Employer may, at its own 

discretion, revoke the exclusion prematurely. 
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Article 5: Equal Treatment of all Bidders/Consultants 

1) The Bidder/Consultant shall be responsible for any violation(s) of the principles laid down in 

this agreement/Pact by any of its sub-vendors.  

2) The Employer will enter into Pacts on identical terms as this one with all Bidders and 

Consultants. 

3) The Employer will disqualify Bidders, who do not submit, the duly signed Pact between the 

Employer and the bidder, along with the Tender or violate its provisions at any stage of the 

Tender process, from the Tender process. 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the Consultant 12 

months after the completion of work under the contract. 

If any claim is made/lodged during the time, the same shall be binding and continue to be 

valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by 

the Employer.  

 

Article 7: Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters 

of the Division of the Employer, who has floated the Tender. 

 

2) Changes and supplements need to be made in writing. Side agreements have not been made. 

 

3) If the Consultant is a partnership or a consortium, this Pact must be signed by all the partners 

or by one or more partner holding power of attorney signed by all partners and consortium 

members. In case of a Company, the Pact must be signed by a representative duly authorized 

by board resolution. 
 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

remains valid. In this case, the parties will strive to come to an agreement to their original 

intensions. 
 

5) It is agreed term and condition that any dispute or difference arising between the parties with 

regard to the terms of this Integrity Agreement / Pact, any action taken by The 

Employer/Principal in accordance with this Integrity Agreement/ Pact or interpretation 

thereof shall not be subject to arbitration. 
 

Article 8: LEGAL AND PRIOR RIGHTS 
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All rights and remedies of the parties hereto shall be in addition to all the other legal rights 

and remedies belonging to such parties under the Contract and/or law and the same shall be 

deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 

the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over 

the Tender/Contact documents with regard any of the provisions covered under this Integrity 

Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and 

date first above mentioned in the presence of following witnesses: 

............................................................... 

(For and on behalf of Employer) 

 

................................................................. 

(For and on behalf of Bidder/Consultant) 

 

WITNESSES: 

1. .............................................. 

(signature, name and address) 

2. ............................................... 

(signature, name and address) 

Place: 

Date : 
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ANNEX - I: BANK GUARANTEE FORM FOR PERFORMANCE SECURITY 
 

To 

The Chairperson 

Inland waterways Authority of India 

Ministry of Shipping, Govt. of India 

A-13, Sector-1,  

Noida (U.P.)  

Pin- 201301 

 

 In consideration of the ………………… (hereinafter called “Employer”) having to enter 

into an Agreement with M/s ………………… (hereinafter called the “Consultant) as a follow up 

to the Letter of Acceptance no…………dated…………… issued by the Employer for 

“Preparation of Feasibility Report on Various NWs / Rivers” on production of Performance 

security in the form of Bank Guarantee for  INR …………..  (Rupees……………..only), at the 

request of ………..  Consultant, We, (Bank) do hereby undertake to pay to the Employer an 

amount not exceeding INR.…………………………  (Rupees-----------only) against any default 

or failure on the part of Consultant to perform the contract in accordance with terms & conditions 

or any breach of the said Agreement. 

1. We, (Bank) do hereby undertake to pay the amount due and payable under this Guarantee 

without any demur, merely on a demand from the Employer stating that the amount claimed 

is due by way of loss or damage caused to or would be caused to or suffered by the Employer 

by reason of breach by the said Contract or any of the terms or conditions contained in the 

said time frame or by reason of the Consultant’s failure to perform the said Agreement. Any 

such demand made on the Bank shall be conclusive as regards the amount due and payable 

by the Bank under this guarantee. However, our liability under this guarantee shall be 

restricted to an amount not exceeding INR .………….  (Rupees……….……………only).
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2. We, (Bank) undertake to pay the Employer any money so demanded notwithstanding any 

dispute or disputes raised by the Consultant in any suit or proceeding pending before any 

court or Tribunal relating thereto, liability under this present being absolute and unequivocal. 

The payment so made by us under this guarantee shall be valid discharge of our liability for 

payment there under and the Consultant shall have no claim against us for making such 

payment.           

       

3. We, (Bank) further agree that the guarantee herein contained shall remain in full force and 

effect till completion of project work to the complete satisfaction of the Employer in terms of 

conditions of contract and Letter of Acceptance and that it shall continue to be enforceable 

till all the dues of the Employer under or by virtue of the said Agreement have been fulfilled 

and its claim satisfied or till the scheduled date of completion of Works as per the 

Agreement. We(Bank) shall consider that the terms and conditions of the said Agreement 

have been fully and properly carried out by the said Consultant and accordingly discharge 

this Guarantee after 90 days from the date of completion of the said contract unless a demand 

or claim under this Guarantee is served by the Employer in writing on the bank but before the 

expiry of the said period in which case it shall be enforceable against the bank 

notwithstanding the fact that the same is enforced after the expiry of the said period  or after 

the extended period as the case may be.       

      

4. We (Bank) further agree with the Employer that the Employer shall have fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to vary 

any of the terms and conditions of the said Agreement or to extend time or performance by 

the said Consultant from time to time or to postpone for any time or from time to time any 

of the powers exercisable by the Employer against the said Consultant and to forbear or 

enforce any of the terms and conditions relating to the said  Agreement and we shall not be 

relieved from our liability by reason of any such variation, or extension being granted to the 

said Consultant or for any forbearance, act or omission on the part of the Employer or any 

indulgence by the Employer to the said Consultant or by any such matter or thing 
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whatsoever which under the law relating to sureties would, but for the provision, have effect 

of so relieving us.          

  

5. It shall not be necessary for the Employer to proceed against the Consultant before 

proceeding against the Bank and the guarantee herein contained shall be enforceable against 

the bank notwithstanding any security which the Employer may have obtained or obtain from 

the Consultant at the time when proceedings are taken against the bank hereunder be 

outstanding or unrealized.      

6. Notwithstanding anything contained herein above our liability under the guarantee is 

restricted to INR…….(Rupees…………….. only) and shall remain in force until ……. or 

otherwise until the extended date by the Employer. Unless a claim or suit under this 

guarantee is filed with us on or before or the extended date ………………………. ALL 

OUR RIGHTS UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall 

be relieved and discharged from all liabilities therein.   

7. This Guarantee will not be discharged even if there is a change in the constitution of the 

Bank or the Consultant.         

8. We, (Bank) lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Employer in writing. 

 

Dated the ………..of  …………. 2017 

for …………………………….. 

(Indicate the name of bank) 

 

Signature………………………….. 

Name of the Officer …………………………… 

(In Block Capitals) 

   Designation 

Code No. ………………………………….. 

        Name of the bank and Branch.(SEAL) 
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ANNEX - II: AGREEMENT FORM 

 

“Preparation of Feasibility Report on Various NWs / Rivers” 

AGREEMENT 

BETWEEN 

INLAND WATERWAYS AUTHORITY OF INDIA 

AND 

CONSULTING FIRM 

This agreement made on this    day of        Two thousand thirteen between Inland 

Waterways Authority of India, A – 13, Sector – 1, Noida - 201 301, U.P. (hereinafter called the 

“IWAI” which expression shall unless excluded by or repugnant to the context be deemed to include 

their successor in office) on the one part and M/S…………………………..having its office at 

…………………….(hereinafter called “ Consultant “which expression shall unless excluded by or 

repugnant to the context be deemed to include their heirs, executors, administrators, representatives 

and assigns or successor in office ) on the other part. 

WHEREAS IWAI is desirous of giving “Preparation of Feasibility Report on Various 

NWs / Rivers” as per the work Order No. ……………………………………….dated ……….in 

accordance to the ToR conduits of the agreement attachment hereto all of with form part if the 

agreement. 

          WHEREAS THE CONSULTING FIRM has agreed to undertake the Consultancy Services 

for “Preparation of Feasibility Report on Various NWs / Rivers” on Terms and Conditions herein 

after set forth. 

NOW THEREFORE THESE PRESENTS WITNESS and it is hereby agreed, declared by 

and between the parties hereto as follows: 

The Consultant shall undertake the “Preparation of Feasibility Report on Various NWs / Rivers” 

as per the work Order No. ……………………………………….dated ……….in accordance to the 

ToR of the agreement attachment hereto all of which form part of the agreement.   
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 The following documents shall be deemed to form and to be read and construed as part of the 

agreement i.e. 

a) Notice inviting Tender 

b) Form of Tender 

c) Condition of contract 

d) Schedule of the price bid 

e) Agreement form 

f) Technical Bid No. with Date. 

g) Addendums/Corrigendum's 

h) Minutes of Pre-bid Meeting 

i) All Correspondence  

j) …… 

k) …. 

l) …….. 

m) ……. 

In WITNESS whereof the IWAI has caused Shri ………………………..on their behalf to 

hereunto set his hand and the Consultant has caused Shri …………. on their behalf to hereunto set 

his hand and the firm has caused its common seal to be affixed hereunto the day and year first above 

written. 

Witnesses, IWAI 

1) 

2) 

        …………………………. 

And this deed was duly executed by Shri…………………………………………..for the Consultant 

above named in the presence of 

Witnesses of Consultant 

1) 

2) 



 
                             Inland Waterways Authority of India  

                           (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

      PREPARATION OF FEASIBILITY REPORT 
ON VARIOUS NWs / RIVERS 

 

 

 

129 | P a g e  

 
 

ANNEX -III: DETAILS OF BANK ACCOUNT 

FOR RELEASE OF PAYMENT THROUGH 

ELECTRONIC FUND TRANSFER SYSTEM  

(TO BE FURNISHED BY THE BIDDER ON ITS LETTER HEAD) 

 

NAME OF THE PROJECT “Preparation of Feasibility Report on Various NWs / Rivers” 

We ______________________(Name of the Bidder) hereby request you to give our                

payments by crediting our bank account directly by E-payment mode as per account details given 

below. We hereby undertake to intimate IWAI in case of any change in particulars given below and 

will not hold IWAI responsible for any delay / default due to any technical reasons beyond IWAI‟s 

control:- 

Bank Account Number   :_________________________________ 

RTGS/NEFT/IFSC CODE   :_________________________________ 

NAME OF THE BANK    :_________________________________ 

ADDRESS OF THE BRANCH  :_________________________________ 

OF THE BANK  

BRANCH CODE    :_________________________________ 

ACCOUNT TYPE     

(SAVING/CURRENT/OTHERS)  :_________________________________ 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.  

IWAI hereby declare that the particulars given above are correct and complete.  If the transaction is 

delayed or credit is not affected at all for reasons of incomplete or incorrect information, I/We would 

not hold IWAI responsible.   

 

Signature of Authorized Signatory  

Name & Designation 

Date: 

Place 
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ANNEX-IV: BANK CERTIFICATION 

 

It is certified that above mentioned beneficiary holds a Bank Account No. …………………………. 

with our branch and the bank particulars mentioned above are correct.   

 

 

          

         Authorized Signatory  

Date:                                                                                               Authorization No.________ 

Name:_________________ 

 

Official Seal/Stamp  
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ANNEX-V: TENDER ACCEPTANCE LETTER 

      (To be given on Company Letter Head) 

To,           Date: 

Member (Technical) 

 INLAND WATERWAYS AUTHORITY OF INDIA, 

 A-13, Sector – 1, Noida - 201 301,  

 District: - Gautam Budh Nagar (U.P.) 
 

Sub: Acceptance of Terms & Conditions of Tender. 

Tender Reference No: 
Name of Tender/Work: “Preparation of Feasibility Report on Various NWs / Rivers” 

 

Dear Sir, 

1. I/ We have downloaded /obtained the Tender document(s) for the above mentioned 

„Tender/Work‟ from the website(s) namely:  www.iwai.nic.in OR 

https://eprocure.gov.in/eprocure/app as per your advertisement, given in the above mentioned 

website(s).   

2. I / We hereby certify that I / we have read the entire Terms and Conditions of the Tender 

documents from Page No. _______ to ______ (including all documents like annexure(s), 

schedule(s), etc.), which form part of the contract agreement and I / we shall abide hereby by the 

terms/conditions/clauses contained therein. 

3. The minutes of the pre-bid meeting(if any) and/ or corrigendum(s)(if any) issued from time to 

time by your department/organisation for this work too have also been taken into consideration, 

while submitting this acceptance letter.   

4. I / We hereby unconditionally accept the Tender conditions of above mentioned Tender 

document(s)/minutes of the Pre-bid Meeting (if any)/corrigendum(s) (if any) in its totality / 

entirety.  

5. In case any provisions of this Tender are found violated, then your department/ organisation shall 

without prejudice to any other right or remedy be at liberty to reject this Tender/Bid including the 

forfeiture of the full said earnest money deposit absolutely.  

Yours Faithfully 

(Signature of the Bidder, with Official Seal) 
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ANNEX-VI: FORM OF BANK GUARANTEE FOR EMD 

 

To  

The Chairperson,  

Inland Waterways Authority of India,  

A-13, Sector 1,  

Noida – 201 301.  

WHEREAS __________________________________________________ (Name of Tenderer) 

(hereinafter called the Tenderers) wishes to submit his tender for work of _______ ___in the state/s 

of ____________________ herein called “the Tender” KNOW ALL PEOPLE by these present that 

we _______________________ (Name of Bank) of ______________________ (Name of country) 

having our registered office at ( ___________________________ ) (hereinafter called the “Bank”) 

are bound unto the Inland Waterways Authority of India (hereinafter called the “Employer”) in the 

sum of the INR __________________ (Rupees _________________________________) for which 

payment can truly be made to the said Employer. The Bank bind themselves, their successors and 

assigns by these presents with the common seal of the Bank this day __________ of 2019 and 

undertake to pay the amount of ______________ INR ____________ to the Employer upon receipt 

of this written demand without the employer having to substantiate his demand.  

The conditions of this obligation are:  

If the tenderer withdraws his tender during the period of Tender validity specified in the Form of 

Tender.  

or 

If the Tenderer having been notified of the acceptance of his Tender by the Employer during the 

period of tender validity fails or refuses to execute the Form of Agreement in accordance with the 

instructions to bidders, if required; or fails or refuses to furnish the Performance Security, in 

accordance with the Instruction to Bidders. 

We undertake to pay Employer up to the guaranteed amount upon receipt of his first written demand, 

without the Employer having to substantiate his demand, provided that in his demand the Employer 
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will note that the amount claimed by his is due to his owing to the occurrence of any one of the 

above conditions, specifying the occurred condition or conditions.  

This guarantee will remain in force up to and including the date 180 days beyond the validity of the 

bid as such deadline is stated in the Instructions to Bidders or as it may be extended by the 

Employer, at any time prior to the closing date for submission of the Tenders Notice of which 

extension to the Bank is hereby waived. Any demand in respect of this guarantee should reach the 

Bank not later than the above date of expiry of this guarantee.  

 

 

 

SIGNATURE OF AUTHORIZED REPRESENTATIVE OF THE BANK  

___________________________________________  

NAME AND DESIGNATION  

___________________________________________  

SEAL OF THE BANK  

___________________________________________  

SIGNATURE OF THE WITNESS  

___________________________________________  

NAME OF THE WITNESS  

___________________________________________  

ADDRESS OF THE WITNESS  

 

 

 

 

 

 



 
                             Inland Waterways Authority of India  

                           (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

      PREPARATION OF FEASIBILITY REPORT 
ON VARIOUS NWs / RIVERS 

 

 

 

134 | P a g e  

 
 

Annexure 

 

 

 

 

Fig-1 Beas River 
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Fig-2 Sutlej  River 
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Fig-3 Tawi  River 
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Fig-4 Suverna  River 
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Fig-5 Sindh River 

 


