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FOR 
 

 

   Work contract for “Fabrication, Installation and Operation & 
maintenance of wooden tide gauge and measurement of  tide 
gauge readings at tide gauge stations in nw-1 (Patna- Varanasi 
stretch) for the period of Oct’2024 to March’2025 for FY 2024-25”. 

 

 

 

 
        TENDER No. IWAI/PATNA/SURVEY/TIDE GAUGE/PTN-

VNS/NW-1/2024-25 

       INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Ports, Shipping and Waterways, Govt. of India) 

       Head Office: A-13, Sector – 1, Noida-201 301 (U.P.) 

 Address of Issuing Office: 
 

                  INLAND WATERWAYS AUTHORITY OF INDIA 
        (Ministry of Ports, Shipping and Waterways, Govt. of India) 
 

   Gaighat, Gulzarbagh, Patna-800007 

 
        Telephone Nos. 0612-2310026, 2310029, 

 

Website:  http://iwai.gov.in,  http://eprocure.gov.in/eprocure/app 
                              E-mail:  iwaiptn@rediffmail.com 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://iwai.gov.in/
http://eprocure.gov.in/eprocure/app
mailto:iwaiptn@rediffmail.com
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DISCLAIMER 
 

1. This tender document is neither an agreement nor an offer by the Inland Waterways Authority of 

India (IWAI) to the prospective Bidders or any other person. The purpose of this tender documents 

to provide information to the interested parties that may be useful to them in the formulation of 

their Bid pursuant to this tender. 

2. IWAI does not make any representation or warranty as to the accuracy, reliability or completeness 

of the information in this tender document and it is not possible for IWAI to consider particular 

needs of each party who reads or uses this tender document. This tender document includes 

statements which reflect various assumptions and assessments arrived at by IWAI in relation to 

the works. Such assumptions, assessments and statements do not purport to contain all the 

information that each Bidder may require. Each prospective Bidder should conduct its own 

investigations and analyses and check the accuracy, reliability and completeness of the 

information provided in this tender document and obtains independent advice from appropriate 

sources. 

3. IWAI will not have any liability to any prospective Company/ Firm/Consortium or any other 

person under any laws (including without limitation the law of contract, tort), the principles of 

equity, restitution or unjust enrichment or otherwise for any loss, expense or damage which may 

arise from or be incurred or suffered in connection with anything contained in this tender 

document, any matter deemed to form part of this tender document, the award of the Assignment, 

the information and any other information supplied by or on behalf of IWAI or their employees, 

any Contractors or otherwise arising in any way from the selection process for the Assignment. 

IWAI will also not be liable in any manner whether resulting from negligence or otherwise however 

caused arising from reliance of any Bidder upon any statements contained in this tender 

document. 

4. IWAI will not be responsible for any delay in receiving the Bids. The issue of this tender document 

does not imply that IWAI is bound to select a Bidder or to appoint the successful Bidder, as the 

case may be, for the works and IWAI reserves the right to accept / reject any or all of Bids 

submitted in response to this tender document at any stage without assigning any reasons 

whatsoever. IWAI also reserves the right to withhold or withdraw the process at any stage with 

intimation to all who submitted the Bid. 

5. The information given is not an exhaustive account of statutory requirements and should not be 

regarded as a complete or authoritative statement of law. IWAI accepts no responsibility for the 

accuracy or otherwise for any interpretation or opinion on the law expressed herein. 

6. IWAI reserves the right to change / modify / amend any or all provisions of this tender document. 

Such revisions to the tender document / amended tender document will be made available on the 

e-procurement portal &website of IWAI. 
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• BID DATA SHEET FOR  KEY  DATES  AND CHECKLIST 
 

Particulars                                Description 

Employer 
Chairman, Inland Waterways  Authority of 
India(IWAI),  Gaighat  Patna-800007 (Bihar) 

Method of Selection Least Cost System (LCS) selection method. 

 

Name of the Work 
Work contract for “Fabrication, Installation and 

Operation & maintenance of wooden tide gauge and 

measurement of  tide gauge readings at tide gauge 

stations in nw-1 (Patna- Varanasi stretch) for the period 

of Oct’2024 to March’2025 for FY 2024-25”. 

a) Closing date for 

submission of Bid and 
mode 

b) Address for 

submission of hard 

copy of POA 

&payment 

instruments 

Date :16.09.2024 
Time : 15:00 Hrs (IST) 
Submission : Online submission 
The Director, Inland Waterways Authority Of India, 

Gaighat, Patna, Bihar, PIN: 800007 

PREBID MEETING Nill 

Estimated cost of this 
work 

INR 23.63 lakhs. (Excl. GST) 

 

 

 

 

 

 

 

 
EMD 

INR 47,267/- (i.e. 2% of estimated cost of work  i.e INR 
23,63,328) 
EMD for the above mentioned amount shall be deposited 
to Inland Waterways Authority of India through RTGS  /  
NEFT  in  the following account 

i.) Name of Bank Account: IWAI FUND  

ii.)Bank Name and Address: Canara Bank, Main Branch, 
South Gandhi Maidan, Patna- 800001  

iii.) Bank Account Number: 0352105000002  

iv.) IFSC: CNRB0000352  

v.) MICR Code: 800015002 

However, Micro and Small Enterprises (MSEs) as defined in 
MSE Procurement Policy issued by Department of Micro, Small 

and Medium Enterprises (MSME) or Start-ups as recognized by 
Department for Promotion of Industrial and Internal Trade 

(DPIIT) are exempt from submitting the EMD, on submission 
of documents to the extent as per the Government of India 

notifications. 
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Tender Fee 

INR 5,900/-(Rs. Five Thousand Nine Hundred Only) 
including GST@18%, 

However, Micro Small and Medium Enterprises (MSMEs) as 
defined in MSE Procurement Policy issued by Department of 
Micro, Small and Medium Enterprises (MSME) or Start-ups as 
recognized by Department for Promotion of Industrial and 
Internal Trade (DPIIT) are exempt from submitting the tender 
fee / cost of tender document, on submission of documents 
to the extent as per the Government of India notifications. 

Tender fee for the above mentioned amount shall be deposited 

to Inland Waterways Authority of India through RTGS / NEFT 

in the following account: 

i.) Name of Bank Account: IWAI FUND  

ii.) Bank Name and Address:. Canara Bank, Main 
Branch, South    Gandhi Maidan, Patna- 800001  

iii.) Bank Account Number: 0352105000002  
iv.) IFSC: CNRB0000352  
v.) MICR Code: 800015002 

 
 
 

Particulars                           Description 

 

 
 

Minimum Bank 

Solvency 

INR 9,45,331/- (i.e. 40% of the estimated cost of this 
work =INR 23,63,328x 0.40) 

 

Bank Solvency certificate should  not  be  older  than  

Six(06)  months from the  Bid  submission  last  date  from   

a   nationalized/scheduled bank in India 

Bid Validity Period 120 days after last date of Bid Submission 

Similar Works “Similar Works” means “Fabrication, Installation and 
Operation & maintenance of wooden tide gauge and 

measurement of tide gauge readings at tide gauge 
stations in River. 

Authorized 
Representative 

Name: Chief Engineer, IWAI, Patna 

Contract Duration      6 months. 
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Document required for 
Technical bid 
Evaluation. 

1. Scanned copy of UTR no of payment towards tender 
cost 

And EMD or exemption document proof. 

2. Bank solvency with issuing bank authority for 
verification. 

3. Tender acceptance letter on letter head with scanned 

tender document with seal and signature. 

4. Duly signed tender form and Self Declaration  for 

Undertaking for not blacklisted from any 
department. 

5. Copy of valid Registration certificate. 

6. Audit report/balance sheet/Financial turn over/IT   

return for last 3 years (2020-21, 2021-22 & 2022-

23). 

7. PAN and GST registration copy. 

8. Pre qualification work experience document (Work 

order & Completion Certificate). 

9. Authorization letter for bidding,

negotiation, signing of agreement and execution 

work (as the case maybe). 

Location of Assignment Patna to Varanasi 
 

 

Particulars Description 

Price Preference 

 
Since Splitting of scope / quantity of work is not feasible 
keeping in view the nature of work involved, price preference 
clause for MSME registered firms / bidders will not be 
applicable. 

 

 

Performance Guarantee 

 
5% of the tendered value of the work as performance 

security in the form of either RTGS/NEFT payable at 

any nationalized/schedule bank OR an irrevocable bank 

guarantee bond of any scheduled bank or State Bank of 

India in accordance with the form prescribed within 15 

days of the issue of the work order. 
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Security Deposit 

 
A sum @ 5% of the quoted amount  of  the  bill  shall  be  
deducted from each running bill of the contractor till  that  
sum reaches  5%  of the contract value of the work. 

As per GFR, Manual for Procurement of Works 2019. 

 

 

liquidated damages 

 

 

If the Contractor fails to complete any items of works 

within the period(s) of completion as stipulated in the 

aforesaid tender or any extended period (not due to the 

fault of the Contractor) as may be agreed he shall 

without prejudice to any other right or remedy of the 

Authority on account of such default, pay 

compensation (not by way of penalty) at the rate of 0.5 

% (half percent) per week or part thereof on the total 

value of the contract subject to a maximum of 10% of 

the total value of the contract. 

Time schedule 

 
• Remittance of Performance security within15 days from 

date of issue of  LoA 

• Signing of agreement within15 days from date of issue of 
LoA 

• Commencement of work within 15 days from issuance 

of LoA. 

• Work will be completed as per specifications within 06 

months from the date of issue of Work order. 

Make in India 

 
As per policy of Govt.  of  India  to  encourage  ‘Make  in  
India ’and Promote manufacturing and production of  goods 
and  services in India, the provisions vide order  no.  P-
45021/2/2017-PP (B.E-II) dated 29.05.2019 on the 
subject “Public Procurement (Preference to    Make   in    
India),    Order   2017    –    Revision”    shall    be  fully 
applicable. 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping & Waterways, Govt. of India) 

Gaighat, Patna – 800007 

E-mail address: dirpat@iwai.gov.in 
Websites: www.iwai.nic.in and 

https://eprocure.gov.in/eprocure/app. 
 

1.                   TENDER   ISSUE   LETTER 
 
 

Tender No:  TENDER NO. IWAI/PATNA/SURVEY/TIDE GAUGE/PTN-VNS/NW-1/2024-25 

To, 
…………………………… 
…………………………… 
…………………………… 
…………………………… 

 

Sub: - Work contract for “Fabrication, Installation and Operation & maintenance of wooden 

tide gauge and measurement of  tide gauge readings at tide gauge stations in nw-1 

(Patna- Varanasi stretch) for the period of Oct’2024 to March’2025 for FY 2024-25”. 

 
Ref: Your letter no………………………………………………, Dated:………………… 

 
 

Sir, 

 
With reference to your letter cited above on the subject, please find enclosed 

herewith one set off tender document for the subject work. You are requested to go 
through the terms  and  conditions carefully and also  visit  the  site  to   familiarize and  

submit  your  tender  as  per  procedure  explained therein. 

 
The tender document can be downloaded from the IWAI’s website 

www.iwai.nic.in and CPP Portal Website https://eprocure.gov.in/eprocure/app. The 
last date for submission of e- tender is on 16.09.2024 up to 3.00PM. The Bids will be 
placed only online at https://eprocure.gov.in/eprocure/app. Issuance of tender   
document   will   not   construe   that   such bidders are automatically considered 
qualified. 

 

 

                                                                                                       Chief Engineer 

mailto:dirpat@iwai.gov.in
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Ports, Shipping & Waterways, Govt. of India) 
Gaighat, Patna – 800007 

E-mail address: dirpat@iwai.gov.in 

Websites: www.iwai.nic.in and 

https://eprocure.gov.in/eprocure/app 
 

              NOTICE  INVITING  TENDER 
  

TENDER NO: TENDER NO. IWAI/PATNA/SURVEY/TIDE GAUGE/PTN-VNS/NW-1/2024-25 

 

                 Name of Work: - Work contract for “Fabrication, Installation and Operation & 

maintenance of wooden tide gauge and measurement of  tide gauge readings at 

tide gauge stations in nw-1 (Patna- Varanasi stretch) for the period of Oct’2024 

to March’2025 for FY 2024-25”. 

                                                          Inland Waterways Authority of India (IWAI) invites e-tenders in two cover 

system (Cover I - Technical bid and Cover II - Financial Bid) from experienced and 

resourceful Contractors for the work contract of “Fabrication, Installation and Operation 

& maintenance of wooden tide gauge and measurement of  tide gauge readings at tide 

gauge stations in nw-1 (Patna- Varanasi stretch) for the period of Oct’2024 to 

March’2025 for FY 2024-25”.                            

                                 Estimated Cost of the work is as under: 

 
 

1. Date of Publishing       : 02.09.2024 at 18:00hrs  
2. Download start date &Time     : 02.09.2024 at 18:00hrs  
3. Submission start date &Time     : 02.09.2024 at 18:30hrs. 
4. Bid Closing/Document Download End Date &Time : 16.09.2024 at 1500 hrs. 
5. Bid Opening Date &Time      : 17.09.2024 at 1530 hrs 

 

 

Sl. 

No. 

 
Name of the work 

Estimated 
Cost 

(Rs. in 

Lakh) 

EMD 

(in Rs.) 

Duratio of 
work 
(in months) 

1
. 

   Work contract for 

“Fabrication, Installation 

and Operation & 

maintenance of wooden tide 

gauge and measurement of  

tide gauge readings at tide 

gauge stations in nw-1 

(Patna- Varanasi stretch) for 

the period of Oct’2024 to 

March’2025 for FY 2024-25”. 

 
 

 
Rs. 23.63 

(Exclusive of 

GST. 

 

 
 
 

Rs. 47,267/-                                         

 
     
 
      06 

Months 

mailto:dirpat@iwai.gov.in
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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TERMS & CONDITIONS:- 

The tender  document  can  be  downloaded  from  the  IWAI’s  website  
www.iwai.nic.inand  CPP Portal Websitehttps://eprocure.gov.in/eprocure/app.  
Bidders participating e-tender process are required to furnish a non-refundable deposit of 

Rs.5,900/-(Rupees Five thousand nine hundred only) inclusive of 18%GST (i.e. INR 
5000/- tender fee + INR 900/- GST @ 18%) &through RTGS in the following bank 

particulars and submitted the proof along with UTR No.  towards  the  remittance  of  
payment  of tender cost and upload a copy of the same in Technical Bid, on or before the 
last date and time of submission of tender. However, Micro and Small Enterprises (MSEs) 

as defined in MSE Procurement Policy issued by Department of Micro, Small and Medium 
Enterprises (MSME) or Start-ups as recognized by Department for Promotion of Industrial 
and Internal Trade (DPIIT) are exempt from submitting the Tender Fee / cost of Tender 

document, on submission of documents to the extent as per the Government of India 
notifications in this regard. 

 
 

6. Tender fee shall be deposited to Inland Waterways Authority of India through RTGS / 

NEFT as mentioned in the Bid Data Sheet in the following account: 

 

i) Name of Bank Account: IWAI FUND  

 ii)Bank Name and Address:. Canara Bank, Main Branch, South Gandhi Maidan, Patna- 
800001  

iii) Bank Account Number: 0352105000002  

iv) IFSC: CNRB0000352  

   v) MICR Code: 800015002 

 
7. The Bids are to be submitted only online at https://eprocure.gov.in/eprocure/app. 

8. The tendered shall meet the following criteria: 
 

i. The  tenderer  shall  be  registered   in   appropriate class   with   CPWD,  

Railways,  MES, State PWD / Irrigation Department, Port Trust etc., or  shall  

have  required  experience  in similar works supply of work of Fabrication & 

Erection of wooden tide gauge and measurement of  tide gauge readings at Tide 

Gauge stations. 

ii. Tenderer shall have Permanent Account Number issued by Income Tax Dept. and 
must be an asses see. 

iii. Average  annual  financial  turnover  during  last  three years  ending  31stMarch  of   

the previous financial year should be at least 30% of the estimated cost. 

Experience of having successfully  completed similar  works  during  last  7  years  

ending  last  day  of   month previous to the one in which this tender is invited 

should be either of following: 

a. Three similar works costing not less than 40% of the 

http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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estimated  cost (i.e. INR 9,45,331/-);or 

b. Two similar works costing not less than 50% of the estimated 
cost;  (i.e. INR 11,81,664/-);or 

c. One similar work completed not less than 80% of the 
estimated cost (i.e. INR 18,90,662/-) 

AND 

One completed work costing not less than  the  amount  equal to  40%  of the  
estimated  cost put to tender with some Central Government Department/State 
Government  Department/ Central Autonomous Body/ State Autonomous Body/ 

Central  Public  Sector  Undertaking/ State Public  Sector  Undertaking/City  
Development  Authority/  Municipal  Corporation  of City formed under any Act by 
Central/ State Government and published in  Central/State Gazette. 

Note: The successful completion of the  similar  work should  be  supported with  a 

completion certificate issued by the department/ agency for whom  the  work  has  

been executed. 

iv. Latest solvency certificate should not be older  than  six(06)months from  the  Bid  
submission last date from Nationalized /  Scheduled  Bank  in  India  included  in  
the  Second  Schedule  of the RBI Act for not less  than  40%  of the  estimated  

cost  of the  work  as  mentioned  in  the Bid Data Sheet. 

v. Average annual financial turnover on  contract  works  should  be  at  least  30%  

of  the estimated cost during the immediate last 3 consecutive financial years and 
should not  have incurred any loss in more than two years during the last five  years  
ending  March  of  the  previous financial year. 

vi. The tendered shall furnish the Tender Cost and Earnest Money Deposit through 
RTGS (in IWAI Account) before closing date and time of submission of tender. 
Any/all submissions made without the  Earnest  Money  Deposit  and  without  the  

Tender  Cost  and  /  or received after the closing date mentioned shall be rejected. 

vii. Tender cost and EMD are exempted  for  SSI  units  or  MSEs   registered  with  
Central Purchase Organization or the concerned Ministry  or Department  or Start-
ups  as  recognized  by Department for Promotion of Industrial and Internal  Trade  
(DPIIT)  &copies  of  same shall be uploaded to avail benefit of exemption. 

 
9. IWAI reserves the right to accept or reject any or all tenders fully &split the work 

without assigning any reason and no correspondence shall be entertained in this 
regard. 
 

 

                                                                                                               Chief Engineer 
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               PART – I 
 

 

 

 

4. (i)    Tender Acceptance    Letter. 

(ii)   Form of   Tender. 
 

5. Instruction to Bidders for submission 
of bid. 
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PART-I 
 

4 (i) TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 
 

Date: ................... 
To, 

 

The Chief Engineer, 

Inland Waterways Authority of India 

Gaighat, Patna-800007 

Sub: Acceptance of Terms &Conditions of Tender.  

Tender Reference No: TENDER NO. IWAI/PATNA/SURVEY/TIDE GAUGE/PTN-VNS/NW-1/2024-25 

Name of Tender/ Work: Work contract for “Fabrication, Installation and Operation & maintenance of 

wooden tide gauge and measurement of  tide gauge readings at tide gauge 

stations in nw-1 (Patna- Varanasi stretch) for the period of Oct’2024 to 

March’2025 for FY 2024-25”. 

 

Dear Sir, 

 
1. I/ We have downloaded / obtained the tender  document(s)  for  the  above  mentioned  

Tender/  Work’  from the  web site(s)namely:   www.iwai.nic.inOR 

https://eprocure.gov.in/eprocure/appas per your advertisement, given in the above mentioned 
website(s). 

 
2. I / We hereby certify that I / we have read the entire terms and conditions of the tender

          documents from   Page   No. _  to  (including all documents like annexure(s), 

schedule(s), etc.), which  form  part  of the  contract  agreement  and  I / we  shall abide  

hereby by  the terms / conditions / clauses contained therein. 

 
3. I / We hereby unconditionally accept the tender conditions of above mentioned tender 

document(s) / minutes of the pre-bid meeting/ corrigendum(s) in its totality /entirety. 

 
4. In case any provisions of this tenderare found violated, then your department/ organization 

shall without prejudice to any other right or remedy beat liberty to reject this tender/bid 
including the forfeiture of the full said earnest money deposit absolutely. 

 
 

Yours Faithfully, 
 

 
(Signature   of the Bidder, with Official Seal) 

https://shipmin.eoffice.gov.in/eFile/?x=1-QuaJYQV-rPJnzzrQj3abGJXMdyuMqm
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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  (ii) FORM OF TENDER 

 

To, 

The Chief Engineer, 

Inland Waterways Authority of India Gaighat, 
Patna-800007 

 

Name of Tender/ Work:  Work contract for “Fabrication, Installation and Operation & maintenance 

of wooden tide gauge and measurement of  tide gauge readings at tide gauge 

stations in nw-1 (Patna- Varanasi stretch) for the period of Oct’2024 to 

March’2025 for FY 2024-25”. 

1. Having visited the site and examined the information and instruction for  submission  of  tender, 
general conditions of contract, Special Condition of contract, Technical, General and Detailed 

specification, Schedules and  Bill  of  Quantities,  agreement  and  bank  guarantee  forms,  
etc.  for the above  named works, I/ We hereby tender for execution of the work referred to in 
the tender document  in  conformity  with  the  said  Conditions  of  Contract,  Specifications,  
Schedule of quantities for the sum as stated  in  Bill  of quantities  of this  tender  Document  
or  such  other sum as may be ascertained in accordance with the said conditions of 
contract. 

2. I/ We undertake to complete and Deliver the whole of the  works  comprised  in  the  Contract  
within the time as stated  in the tender and also in accordance  in  all  respects  with  the 

specifications, designs, drawings and instructions as mentioned in the tender documents. 

3. We are registered SSI units / MSEs  registered with Central Purchase  Organization  /  the 

concerned Ministry / Department / Start-ups as recognized by Department for Promotion of 

Industrial and Internal Trade  (DPIIT) and  Tender  fees  is  exempted  for  submission  of  

tender cost and EMD. Copies of same are also uploaded to avail benefit of exemption. 

OR 

I am tendering for the work  mentioned  in  the  table  below  duly  furnishing  Earnest  Money 
Deposit (EMD) of INR 47,267/-(i.e. 2% of estimated cost of work) through RTGS in the 
following bank particulars. 

 

i.) Name of Bank Account: IWAI FUND  

ii.)Bank Name and Address:. Canara Bank, Main Branch, South   Gandhi Maidan, Patna- 800001  

iii.) Bank Account Number: 0352105000002  

iv.) IFSC: CNRB0000352  

v.) MICR Code: 800015002 

 

Sl. 

No. 

 
Name of the work 

Details of 
EMD 
amount 

remitted 
(Rs. in  

lakhs) 

Particulars 
of 

RTGS transfer 
along with 

UTR No. / BG 
Details 

 
Name of                     
the Bank 

1 Work contract for “Fabrication, 
Installation and Operation & 
maintenance of wooden tide gauge 
and measurement of  tide gauge 
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readings at tide gauge stations in 
nw-1 (Patna-Varanasi stretch) for 
the period of Oct’2024 to March’ 
2025 for FY 2024-25”. 

 

4. I/ We agree to abide by this tender. I/ We agree  to  keep the  tender open for a period  of 
120 days from the last date of submission  of bid  or extension thereto  as required  by the  
IWAI  and not to make any modifications in its term and conditions. 

5. / We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make any 
modifications in the terms and conditions of my/ our tender if  I/  We  fail  to  commence  the 
execution of the works as above, I/ We shall become liable for  forfeiture  of my/  our  Earnest 
money, as aforesaid and IWAI  shall without  any prejudice  to  any other  right  or remedy,  be 
at  the liberty to forfeit the  said  Earnest  Money  absolutely  otherwise  the  said  earnest  
money  shall be retained by IWAI  towards  part  of  security  deposit  to execute  all the  

works  referred  to in the tender documents upon the terms  and  conditions  contained  or  
referred  to  therein  and  to carry out such deviations as may be ordered. Should  this  tender  
be accepted, I/ We agree  to abide by and fulfill all the terms and conditions and  provisions  
of  this  tender.  No interest is payable on earnest money deposit and/ or security deposit. 

6. I/ We have independently considered the amount of Liquidated Damages shown  in  the  
tender hereto and agree that it  represents  a  fair  estimate  of the  loss  likely  to  be  suffered  

by IWAI in the event of works not being completed in time. 

7. If this tender is accepted, I/ We undertake  to  enter  into  execute  at my/  our  cost when 
called  upon by the employer to  do  so,  a  contract  agreement  in  the  prescribed  form.  
Unless  and  until a  formal  Agreement  is  prepared  and  executed  this  tender  together  
with  your  written acceptance thereto shall constitute a binding contract. 

8. If my/ our tender is accepted, I/We am/are to be jointly and severally responsible for the due 
performance of the Contract. I/We also declare that the firm has not been banned or 
blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector 
Undertaking or Multilateral or International Aid Agency/Development Bank. 

9. I/ We understand that you are not bound to accept the lowest or any tender you may receive 

and may reject all or any tender without assigning any reason. 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 
conditions, specifications etc.  as  contained  in  the  tender  document,  and  it  is  further  

certified that it does not contain any deviation to the aforesaid documents. 

 

Date ………………..  
Signature ………………… 

Name……………………. 

Designation ……………… 
 

Duly authorized to sign &submit tender for an on behalf of 

(Name and address of firm) 
 
 
Witness: Signature…………………….. 

Name:-……………………………. 

Occupation……………………….. 

Address …………………………..Telephone 
nos. 

 
M/s ……………………………….. 

………………………………..           

 

Telephone nos.……………FAX 
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5. INSTRUCTIONS TO BIDDERS FOR SUBMISSION OF BID 

 

1.0   All  covering  letters   and   information  to  be  included   in  the   bid  shall be submitted  along  
with  the bid itself. 

       2.0   This tender schedule is only for the work of “fabrication   and installation of tide gauge and 
measuring of tide gauge readings at tide gauge stations from Patna to Varanasi in NW-1. 

 
3.0 The total estimated cost of works is Rs.23.63 lakhs exclusive of GST. 

4.0   Tender   should   be   submitted    online    at   https://eprocure.gov.in/eprocure/app latest    
by 15:00 hours on 16.09.2024 in two bid systems i.e., Technical Bid and  Price Bid. 

Technical Bid of the offer will be opened online at 15:30 hours on 17.09.2024 at IWAI, Patna. 

 
Technical Bid 

The technical bid shall be submitted online along with scanned copy of the 

following documents: 

a) Scanned copy of the ‘Tender Acceptance Letter’ duly signed and stamped. 

b) Scanned copy of the ‘Form of Tender’ duly signed and stamped. 

c) Scanned copy of the Tender document duly signed and stamped. 

d) Scanned copy of Self Declaration in the form as Annexure-2 to be submitted in letter head of 

the registered firm. 

e) Scanned copy of Payment Receipt made through RTGS (along with UTR No.)  Towards cost of 

the bidding documents must be uploaded. A certified copy of Payment Receipt is to be 

deposited in the office before the bid submission closing date &time. 

Tender fee is exempted for SSI units or MSEs registered with Central Purchase 
Organization or the concerned Ministry or Department or Start-ups as recognized by 
Department for Promotion of Industrial and Internal Trade (DPIIT). Copies of the 
applicable credential shall be submitted to avail benefit of exemption. 

f) Scanned copy of Payment Receipt made through RTGS (along with UTR No.)  towards 

remittance of Earnest Money Deposit  must  be  uploaded.  A certified copy of Payment 

Receipt is to be deposited in the office before the bid submission closing date &time. 

Earnest Money Deposit is exempted for  SSI  units  or  MSEs registered  with  Central 
Purchase  organization  or  the  concerned  Ministry  or  Department  or  Start-ups  as  
recognized by Department for  Promotion  of Industrial  and  Internal  Trade  (DPIIT).  
Copies of the applicable credential shall be submitted to avail benefit of exemption. 

g) Registration certificate from concerned Authorities. 

h) Details of experience in the form at Annexure-3(please read foot note also) and copies of 

experience certificate. (Experience certificate for the works of similar nature with satisfactory 

performance). 

i) Latest Solvency certificate for not less than INR9,45,331/-issued by Nationalized/ Scheduled 

Bank, which should not be older than six(06) months from the last date  of  bid submission. 

The Solvency Certificate should have full address of banker for confirmation. 

j) Letter of Authority for signing and negotiation of tender (as the case maybe). 

k) Duly signed Integrity Pact (given in Part-II, General conditions) 

l) Permanent Account Number (PAN) issued by Income Tax Department. 

m) Concurrent commitments as per Annexure-4 

https://eprocure.gov.in/eprocure/app
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n) Details of land survey & other related equipments proposed to be deployed for the work 

Annexure-12.   

o) List of Key staff as per Annexure-5 

p) Audited balance sheets of profit and loss account / copies of Annual Turnover for the last 

3years i.e. ending March 2022, 2023 and 2024. 

q) Goods &Services Tax Registration number including copy of registration certificate. 

 

The technical bid shall not contain any reference on price bid or quoted price of the 

bidder offer. Such bids will be treated as technically disqualified and their price will 

not be opened. 

 
Price Bid 

The price bid shall be submitted online for 

(i) Schedule of Prices duly filled in the specified form. 

(ii) This part shall not contain any terms & conditions.  Any condition given in the price bid 
will be a sufficient cause for rejection of bid. 

(iii) GST extra (as applicable). 

5.0  Bidders are advised to submit their offer strictly based upon technical  specification,  terms  
and conditions  contained  in  documents  and  not  to  stipulate  any  deviations.   Any change 
in this may lead to rejection of bid. 

 Earnest Money Deposit for  the  tendered  work   in  the  Notice  inviting  tender  should  be 
submitted in the following manner: 

INR 47,267/-(i.e. 2% of estimated cost of work) deposited through RTGS / NEFT in  

the A/c. of Inland Waterways Authority of India as mentioned in Section-I, Bid Data Sheet 

A certified copy of Payment  Receipts  towards  Tender  Cost and  Earnest  Money Deposit  
shall  be submitted in the office of  IWAI,  Gaighat, Patna, Bihar, PIN 800007 on or before the 

closing date &time of submission of bid. In case the EMD &Tender fee does not credited in the 
specified Account No. of IWAI due to any reasons, the bid is liable for rejection. 

The Earnest Money of  the  Successful  Bidder  submitted  through  RTGS  mode  will  be  

retained as Security Deposit. 

The Bid Security / Earnest Money will be forfeited if the Bidder withdraws the Bid after its 
submission during the period of Bid  Validity  or  in  the  case  of  a  Successful  Bidder,  if  the 
Bidder  fails  within  the  specified  time  limit  to   sign  the  Agreement;  and/or  to   furnish  the 
required Performance Security. 

 

 All Bidders shall furnish EMD of the amount as mentioned in the Bid Data Sheet.  However, 
Micro and Small Enterprises (MSEs)as defined in MSE Procurement Policy issued by 
Department of Micro, Small and Medium Enterprises (MSME) or Start-ups as recognized by 
Department for Promotion of Industrial and Internal Trade (DPIIT)  are  exempt  from 
submitting the EMD on submission of documents to the extent as per the Government of India 
notifications in this regard. 

Bids not accompanied by EMD shall be rejected as non-responsive. 

No interest shall be payable by the Employer for the sum deposited as EMD. 

The EMD of those Bidders whose Financial Bids have been opened but are not selected as 
“Successful Bidder” would be returned within seven (7) days of issuance of LoA to the 
successful Bidder. 

The EMD of Bidders who have not qualified for opening of Price Bids would be returned within 
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seven (7) days of opening of Price bid. 

 
The EMD shall be forfeited by the Employer in the following events: 

i. If  Bid  is  withdrawn  during  the  bid  validity  period  including  any  extension 
agreed to by the Bidder thereof. 

ii. If the Bidder tries to influence the evaluation process. 

iii. If the lowest Bidder raises any fresh issue and  / or  T&C  during  negotiations,  
it  will be construed as withdrawal of  the  original  bid  and  in  that  case  EMD  

is liable to be forfeited. 

iv. In case the Bidder, submits false certificate in terms of any documents 

supported to this Tender. 

v. If the Bidder fails to sign the contract in accordance   with Conditions of 
Contract on receipt of LoA. 

vi. In case the Bidder is found to indulge in corrupt or fraudulent practices at any 
stage of the execution of the contract. 

vii. If the Bidder  fails  to  furnish  the  Performance  Bank  Guarantee  in  
accordance with Conditions of Contract. 

viii. In case of a Bidder  revoking  or  withdrawing  his  Tender  or  varying  any  

terms of the Bid without the consent of the Employer in writing. 

ix. In case of forfeiture of EMD, as prescribed from (i) to (viii) above, the Bidder 

shall not be allowed to participate in the retendering process of the work. 

 Cost of Tender Document / Tender Fee 

All Bidders are required to pay the cost of Tender Document as mentioned in Section I, Bid 

Data Sheet, through RTGS / NEFT. However,  Micro  and  Small  Enterprises  (MSEs)  as 
defined in MSE Procurement Policy issued by Department of Micro, Small  and  Medium 

Enterprises (MSME)orStart-upsasrecognizedbyDepartmentforPromotionofIndustrial and 
Internal Trade (DPIIT) are exempt from submitting the Tender fee  on  submission  of  

documents to the extent  as  per  the  Government  of  India  notifications  in  this  regard.  The 
cost of Tender Document is Non-Refundable. 

 

 Bank Solvency 

All Bidders  shall  submit  Bank  Solvency  certificate  from  a  nationalized  /  scheduled  bank  
in India for a minimum amount as mentioned in Bid Data Sheet, The  bank  solvency  certificate 
submitted by the Bidders shall not be older than one (01)  year  from the  Bid  Submission  
Last Date. In case Bidder does not adhere to this criterion, his bids shall be 
considered non- responsive and shall not be considered for further evaluation 
process. 

 
 Taxes 

The  Bidders  shall  fully  familiarize  themselves  with  the   applicability  of  all  types  of  taxes  
and  all such taxes, as  prevailing  on date  of submission  of the  bid,  must  be  included  by 
the  Bidder  in the Financial Proposal along  with  the  conditions  mentioned  therein,  except  
for  GST  which will be claimed separately along with the RA Bills. It may be noted that the 
Bidder shall have 

To be registered with GST and shall  submit  the  proof  of  the  same  at  the  time  of  bid 
submission. The GST and all other relevant taxes shall be paid as per existing rules and 
regulations at the time of payment. The  bidders  to  be  given  undertaking  for  Input  
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Tax Credit in GST as per mentioned in Clause -41,42, General Condition of 
Contract(GCC) 

7.0   Any  annotations  or  accompanying  documentation  in  the  bid  shall  be   in   Hindi   or  
English language only and in metric system. Tenders filled in any other language will be 

summarily rejected. 

8.0    Bidders  shall  sign  their  proposal  with  the  exact  name  of  the  firm  to  whom  the  bid  
document has been issued / downloaded. The  bid  shall  be  duly  signed  and  sealed  by  an  
authorized person of the bidder’s organization as following: 

8 (a) If the Tender is  submitted  by  an  individual,  it  shall  be  signed  by the  proprietor  above  his  
full name and full name of his firm with its current business address. 

8 (b) If  the  Tender  is  submitted  by  the  proprietary  firm,  it  shall  be  signed  by  the  proprietor  
above his full name and full name of his firm with its name and current business address. 

8 (c) If the Tender is submitted  by a  firm  in  partnership,  it  shall  be  signed  by all  the  partners  
of the firm above, their full  names  and  current  business  address,  or  by  a  partner  

holding  the  power of attorney for the firm for signing the Tender in which cases a certified 
copy of the power of attorney shall accompany the Tender. A certified copy of the partnership 

deed and current business address of all the partners of the firm shall also accompany the 
Tender. 

8 (d)  If  the  Tender  is  submitted  by  a  limited  company,  or  a  limited  Corporation,  it  shall  be  
signed by a duly authorized  person  holding  the  power  of  attorney  for  signing  the  tender  
in  which  case a certified copy of the power of attorney shall  accompany  the  Tender.  Such  
limited company or corporation  may be  required  to furnish satisfactory evidence  of  its  
existence before the  contract  is  awarded.  ‘Satisfactory evidence’ means the certificate of 
incorporation of the limited company or corporation under Indian Companies Act, 1956. 

8 (e) All witnesses and sureties shall be persons  of  status  and  their  full  names,  occupations  and  
addresses shall be stated below their signatures. All signatures affixed in each page in the 
tender will be dated. 

9.0  Bidders  shall  clearly  indicate   their   legal  constitution  and  the   person  signing   the   tender  
shall state his capacity and  also  the  source  of his  ability  to  bind  the  bidder.  The  power  
of attorney or authorization or any other document constituting  adequate   proof  of  the  
ability  of  the signatory to bind the bidder  shall  be  annexed  to  the  bid.  The Owner may 
reject outright any bid unsupported by adequate proof of the signatory’s authority. 

10.0 The bid document shall be completed in all respects and shall be submitted together with the 
requisite information and appendices.  They shall be complete and free from   ambiguity,   
change or inter-lineation.  In  case  IWAI requires any  information/clarification(s)from the 
Bidder in respect of the bid documents, the bidder shall  be  required  to  furnish  the  same  
in writing, to IWAI at the earliest where no  time  is  specified  by  IWAI  to  furnish  the  same.  
A failure to furnish the same shall entitle IWAI to cancel/ reject the bid. 

11.0 If  the  space  in  the  bid  form  or  in  the  Appendices  thereto  is  insufficient,  additional  

pages  shall be separately added. These pages shall be consecutively page numbered and 
shall also be signed by the Bidder. 

12.0 Bidders should  indicate  at  the  time  of  quoting  against  this  bid  their  full  postal  
addresses, telephone numbers and other  communication  details  enabling  IWAI  to  contact  
the  bidder  in  case the need so arise. 

13.0  IWAI shall  have  an  unqualified  option  under  the  said  bid  bond  to  claim  the  amount  
there under in the event of the  Bidder  failing  to  keep  the  bid  valid  up  to  the  date  
specified  or refusing to accept work or carry it out in accordance with the bid if the IWAI 
decides to award the Work to the Bidder. 

14.0  The  EMD  shall  be  retained  with  the  IWAI   until  finalization  of  tenders.   Further,   
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security deposit as per the Clause of Security shall be payable by the successful bidder. If 
the   tenderer fails to furnish the security deposit in accordance with tender conditions EMD 

shall be forfeited. In the event of the Bidder becoming the successful Contractor, the 
amount of EMD would be adjusted against the Security deposit. 

 The earnest money deposit (EMD)  submitted  by all the  bidders  expect  the  lowest  bidder  
shall be refunded immediately latest within a week from the date of approval of the award of 
the contract to the lowest bidder (s)/decision  to  re-tender  or  otherwise  closure  of the 
proposal as the case may be, by the competent authority. No interest shall be payable on 
EMD by IWAI. 

 In case of Joint Venture (JV), only Lead Partner can deposit EMD and same will be refunded 
to the bank account of the Lead Partner provided by the bidders / tenderers in the bid. 

 In case, where the Office-In-Charge  considers  that  an item of EMD  instead  of being 

refunded, be carried to the credit of the IWAI-Fund, then the fact required to be recorded on 

the Deposit Receipt with the Officers initial records, and request the Accounts / Finance Wing 

to  effect  necessary  adjustment  in  Accounts.  Accordingly, the concerned bidders   shall   be 
communicated this fact within the period specified for EMD refund. 

16.0 The Tender  Evaluation  Committee  (TEC)  shall  open  the  tenders  in  the  presence   of  the 
intending tenderers who may be present at the date and time of opening informed in the  bid 
document or subsequently. If any of the tenderer or his  agent  is  not  present  at  the  time  of 
opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, prepare a 
statement of the attested and  unattested  corrections  in  the  tender  over  their  signature.  
Such a list shall then be binding on the absente e tenderer. 

17.0  The successful tenderers  shall  be  required to execute a  contract  agreement   in   the   given 
format. In case of any refusal/ failure on the part of such successful tenderer to execute such 
a contract shall be deemed to be a failure on the part of such successful bidder to comply 
with the terms contained herein. 

 Qualification of the Bidder 

 This invitation for online bids is open  to  all  reputed  and  resourceful  contractors  fulfilling  
the criteria given under Terms and  Conditions  in  the  Tender  Notice  and  as regards  the  
size  / value of experience in  execution  of  similar  works  during  past  seven  years,  the  

factor  specified below shall be used to  bring the  value  of  such  completed works  at  the  
level  of  current financial year i.e. FY 2024-25. 

Year Before Multiplying Factor 

One……………………………………… 1.07 

Two……………………………………... 1.14 

Three……………………………………. 1.21 

Four…………………………………….. 1.28 

Five……………………………………... 1.35 

Six …………………………………….. 1.42 

Seven………………………………….. . 1.49 

19.0 Each Bidder shall submit only one online Bid for the work.  A Bidder who submits more than 
one Bid will cause proposals with the Bidder's participation to be disqualified. 

            The Bidder  shall  bear  all costs  associated  with  the  preparation  and  submission  of his  
Bid,  and the Owner will, in no case, be responsible or liable for those costs regardless of the 
conduct or outcome of the bidding process. 

21.0   The  bidder  is  expected  to  examine carefully all instructions, conditions of contract, contract 
data, terms, specifications,  forms  and  drawings  in  the  Bid  Document.  Failure to comply 
with the requirements of Bid Documents shall be at the bidder’s own risk.  Pursuant  to  
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clause  33 hereof, bids,  which  are  not  substantially  responsive  to  the  requirements  of   
the   Bid Documents, shall be rejected. 

22.0  Clarification of Bidding Documents 

 A prospective Bidder  requiring  any  clarification  of  the  bidding  documents  may  notify  the 
Tender Inviting Authority  in  writing,  by  facsimile  or  email  at  the  address  indicated  in  the 
Tender Notice / Notice  Inviting  Tender.  The  tender  inviting  authority  will  respond   to  any 
request for clarification received earlier  than  7  days  prior  to  the  deadline  for  submission  
of  bids. Copies of the response will  be  forwarded  to  all  purchasers  of  the  bidding  
documents  / will be uploaded to   the  web   sites,  including  a  description  of  the  inquiry,  
but  without identifying its source. 

23.0  Amendment of Bidding Documents: 

Before the  deadline  for  online  submission  of  bids,  the  Owner  may   modify/amend/make 
addition in the  bidding  documents  for  any  reason,  whether  at  its  own  initiative  or  in  
response to clarification requested by a prospective bidder by issuing addenda/corrigendum. 
Any addendum/corrigendum/ minutes of pre bid meeting uploaded on website shall be part of 
the bidding documents. Corrigendum/Addendum/Minutes of pre bid meeting will be available 
on website. The  modification  /amendment/  additions  in  the  bidding  document  shall  be  
binding on the prospective bidders. To give prospective bidders reasonable time in which to 
take a corrigendum / addendum / minutes of pre bid meeting into account in preparing their  
bids,  the Owner may extend, as necessary, the deadline for submission of bids. 

 

24.0 Bid Prices: 

The Contract shall be for the whole Works, as described, based on the cost schedule 
submitted by the Bidder. The bidder shall quote rates and prices for all items of the Works 
described in the cost schedule.  The  prices  shall  include  all  the  taxes,  levies,  cess,  
royalty, terminal tax, or any other local, State or  Central  taxes  as  applicable  /  charged  by 
Central or State Government or Local authorities on  all  materials  that  the  contractor  has  
to  purchase  for the performance of the contract and services and the Authority will not 
entertain any claim for compensation whatsoever in this regard. The rates quoted by the 
bidder shall be deemed to be inclusive of all such taxes, duties, cess, levies, etc.  including 1%  
Labour  Welfare  Cess  except for GST which shall be indicated and claimed separately.  
Labour Welfare Cess  @  1% of the value of the contract shall be deducted from the RA bills of 
the  Contractor  and  deposited  by IWAI as per norms of Govt. of India. 

Bidders  are  to  download  BOQ   through   https://eprocure.gov.in/eprocure/appand 
cannot modify BOQ, they can enter only  in  the  Blue  Coloured portion  of BOQ.  The  Bidder 
shall quote rate for Per item Basic price, inclusive of Freight, Insurance, Transportation, 
packing, Inspection if applicable etc. The GST has to be mentioned separately 

Prices quoted by the Bidder shall remain firm and fixed and valid till the validity time. 

The prices quoted shall be for destination of the consignees. 

Form No. ‘C’ or ‘D’ & 31/32 will not be issued by the “Authority”.  Road permit, way bill etc. 
are to be arranged by the Bidder. 
The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract 

and shall not be  subject to  adjustment  except for POL component  in dredging, as per 

the prescribed formula. The prices shall be quoted by the bidder entirely in Indian Rupees. All 

payments shall be made in Indian Rupees. 

25.0  Bid Validity: Bids shall remain valid for a period of 120 days after the last date forbid 
submission. A bid valid for a shorter period will be treated as non-responsive and shall be 
rejected. 

https://eprocure.gov.in/eprocure/app


 

 

 

Inland Waterways Authority of India                                  Work contract for “Fabrication, Installation and Operation & maintenance of              

(Ministry of Ports, Shipping & Waterways, Govt. of India)          wooden tide gauge and measurement of tide gauge readings at tide gauge        

                                                                                              Stations in nw-1 (Patna-Varanasi stretch).  

 

22 | P a g e  

 

In exceptional circumstances, prior  to  expiry  of  the  original  time  limit,  the  IWAI  may  
request the bidder to extend  the  period  of  validity  for  a  specified  additional  period.  The 

request and the bidders’ responses shall be made in writing.  A bidder may refuse the request 
without forfeiting his bid security.  A  bidder  agreeing  to  the  request  will  not be  required  

or permitted  to modify his bid, but will be required to extend the validity of his bid security. 

26.0  Bidder shall  submit  offers  that  fully  comply  with  the  requirement  of  the  bidding  

document including conditions of  contract.  Conditional offer or alternate offer will not be 
considered in the process of tender evaluation. 

27.0  The Bidder shall submit online bid and the Bid shall be signed by a person or persons duly 
authorized to sign on behalf of the Bidder.  All pages of the Bid shall be signed by the person 
or persons signing the Bid.  The Bid shall contain no overwriting, alterations or additions, 
except those to comply with instructions issued by the Tender Inviting Authority. 

28.0  Submission of Bids: The Bidder shall submit online bids.  Complete online Bids (including 
Technical and Financial) must be received by the bid submission closing date and time.  The 
Tender inviting Authority may extend the deadline for submission of bids by issuing an 
amendment, in which case all rights and obligations of the Owner and the bidders previously 
subject to the original deadline will then be subject to the new deadline. 

29.0  Modification and Withdrawal of  Bids: Bidders  may  modify  or  withdraw  their  bids  
online before the deadline prescribed. Withdrawal or modification of a Bid between the 
deadline for submission of bids and the expiration of the original period of bid validity specified 
or as extended shall result in the forfeiture of the Bid security. 

 
30.0    Bid Opening and Evaluation 

 
 Online Bid opening shall be carried out in two stages.  Firstly,  'Technical Bid'  of all the  online 

bids received shall be  opened on  the  date  and  time  mentioned  in  the  Bid  Data  Sheet. 
'Financial Bid' of those bidders whose  technical  bid  has  been determined  to  be responsive  
and on evaluation  fulfils  the  criteria  shall  be  opened  on  a  subsequent  date,  which  will  
be  notified to such bidders. 

 
 The Owner will open the online "Technical Bid" of all the bids received in the presence of the 

bidders/bidders’ representatives who choose to attend at the time, date and place specified.  
In the event of the specified date for the  submission  of  bids  being  declared  a  holiday  for  

the Owner, the Bids will be  opened  at  next  immediate  convenient  time  &date  which  will  
be notified through the website. 

 Bidder's names and such other details like EMD furnished, as the Owner may consider 

appropriate will be announced by the Owner after the opening. 

 After the opening of the technical bids, their evaluation will be taken up with respect to bid 

security, qualification and other information furnished in Technical bid. Thereafter, on fulfilling 

the criteria laid down in Bid Evaluation, a list will be drawn up of the responsive bids whose 

financial bids are eligible for consideration. 

 
 The Owner shall inform  the  bidders,  whose  technical  bids  are  found  responsive,  of  the  

date, time and place  of  opening  of  the  financial  bids.  The bidders so informed, or their 
representative, may attend the online opening of financial bids. 

 At the time of the online opening of  the  ‘Financial  Bid’,  the  names  of the  bidders  whose  
bids were found responsive and the  Bid  prices,  the  total  amount  of each  bid  and  such  
other  details as the Owner may consider appropriate will be announced by the Owner. 
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31.0   Process to be Confidential 

Information relating to the examination, clarification, evaluation, and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidders  or  any  other 

persons not  officially  concerned  with  such  process  until  the  award  to  the  successful  
Bidder has been announced. Any attempt by a Bidder to influence the Owner’s processing of 

bids or award decisions may result in the rejection of his Bid. 

32.0.  Clarification of Bids and Contacting the Owner 

 During the evaluation of the bids,  the  owner  may,  at  its  discretion,  ask  the  bidder  to  
provide any additional information/clarification in relation  to its  bids  as  may  be  deemed  fit  
by  the owner. The bidder shall in all cases where such  request  has  been made  by the  
owner,  submit such information/clarification  within  such  period  and  in  such  manner  as  
may  be  specified  by the owner in the request so made.  In  the  event  of  failure  of  the  
bidder   to  furnish  such additional information as  may  be  requested  by  the  owner,  the  

owner  may,  in  its  sole discretion, deem such bid as non-responsive.  The bidder shall not 
have any right to challenge the same or any claims arising from such bid being deemed non-
responsive by the owner. 

 No bidder shall contact the owner on any matter relating to its bid from the time of the bid 

opening to the time the contract is awarded.  Any  attempt  by  the  bidder  to  influence  the 

Owner’s bid evaluation, bid  comparison or contract  award  decision  may  result  in  the  

rejection  of his bid. 

33.0 Examination of Bids and Determination of Responsiveness 

During the  detailed  evaluation  of  “Technical  Bids”,  the  Owner  will  first   determine   
whether each Bid (a) meets the eligibility criteria  (b)  has  been  properly  signed;  (c)  is  

accompanied  by the required securities; and (d) is responsive to the requirements of the 
bidding documents. 

After  the  above   process  is  completed,  the  technical  specification/offer  of  the  responsive 
bidders will be examined with  respect  to technical  specifications  provided  in  the  tender 
document. Clarifications, if any, at this stage in respect of the technical parameters offered by 
the bidder will be sought from the bidders. Thereafter, the bids, which conform, to the terms, 
conditions,  and  specifications  of  the  bidding  documents,  without  material  deviation  or 
reservation will be considered as responsive for evaluation. 

34.0  Evaluation of Bids 

 Selection of the bidder for the tendered work will be based on technical and financial 
evaluation. 

 Technical evaluation shall be  based  on  the  bidder  satisfying  the  eligibility  criteria  stated  in  
Clause 10 of Terms and Conditions under the Tender Notice and the bidder furnishing all 
documents / certificates / undertakings as specified in Clause 4.0under INSTRUCTIONS FOR 
SUBMISSION OFBID.  

 Verification of the facts furnished by the bidders may be made prior to finalizing the technical 
evaluation. 

 If the bidder does not fulfill the above criteria his bid shall be technically disqualified and his 

financial bid shall not be opened. 

 The evaluation of the financial bid will be based on the lowest financial offer received for the 

work. 

35.0 Award of Contract 

 Subject to Clause 36, the Owner will award the Contract to the Bidder after evaluation as per 
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Clause34. 

 Owner has the right to accept any Bid and to reject any or all Bids and split the work or 
Increase and Decrease work.  Notwithstanding  Clause  35.1,  the  Owner  also  reserves  the  
right to cancel the bidding process and reject all bids, at any time prior to the  award  of 
Contract,  without thereby incurring any liability to the affected Bidder  or  bidders  or  any  
obligation  to inform the affected Bidder or bidders of the grounds for the Owner’s action. 

35.3  Award of work under “Make in India” policy: As per  the  policy  of  Government  of  India  to 
promote Make in India the provisions  vide  order No. o-45021/2/2017-B.E.II dated 
15.06.2017 of Ministry of Commerce and  Industry on  the  subject  “public  procurement  
(preference  to Make in India) shall be applicable to the extent possible. 

36.0 Notification of Award and Signing of Agreement. 

 The bidder whose Bid has been accepted will be notified of the award by the Owner prior to 

expiration of the Bid validity period and this letter will be  called  “Letter  of  Acceptance”  or 
“Work order” which will state  the sum that the Owner  will  pay  to  the  Contractor  in 
consideration of the execution and  completion  of  the  Works  by  the  Contractor as  
prescribed by the Contract (hereinafter and in the Contract called the “Contract Price”) and 
also the  time  period for completion of the works. 

 The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of a performance security in accordance with the provisions of Clause37. 

 The Agreement will  incorporate  all  agreements  between  the  Owner  and  the  successful  
Bidder. It will be signed in the Performa given at Annexure.6 by the Owner and the successful 
Bidder after the performance security is furnished and within 15 days of issuance of Letter of 
Acceptance. 

 Upon the furnishing of the Performance Security by the successful Bidder, the other Bidders 
will be informed that their Bids have been unsuccessful. 

 
 

37.0 Performance Security 

 Within 15 (fifteen) days of issue of the  Letter  of  Acceptance,  the  successful  Bidder  shall 
deliver to the Owner  a  Performance  Security equivalent  to  5%  of  the  contract  price  in  

the form of irrevocable Bank Guarantee from nationalized / scheduled bank of India. 

 The Contractor shall be  required  to  deposit  an amount  equivalent  to  5%  of the  contract  

value of the work as Performance Security in the form of an irrevocable bank guarantee bond 
of any nationalized / scheduled bank of India in accordance with the form prescribed 

Annexure-7 or shall be deposited to IWAI account through  NEFT  /  RTGS  as  mentioned  

in  the  Bid  Data  Sheet within 15 days of the issue of the LoA. 

 Failure of the successful bidder to comply with the requirement of sub-clause 37.1shall 

constitutes sufficient ground for cancellation of the award and forfeiture of the bid security. 

38.0 Corrupt or Fraudulent Practices 

The Owner will reject a proposal for award if it determines that the  Bidder  recommended  for 
award has engaged in corrupt or fraudulent practices  in  competing  for  the  contract  in  
question and will declare the firm ineligible, either indefinitely or  for  a  stated  period  of  time,  
to  be  awarded a contract with Inland Waterways  Authority  of India  and  any  other  
agencies,  if  it  at any time determines that  the  firm  has  engaged  in  corrupt  or  fraudulent  
practices  in  competing for the contractor, or in execution. 

The Owner requires the bidders/Contractors to strictly observe the laws against fraud and 
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corruption enforced in India, namely, Prevention of Corruption Act, 1988. 

 Instructions to the Bidders for the submission of bids online through the e -
Procurement Portalhttps://eprocure.gov.in/eprocure/app 

  Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of 
the consultants/bidders on the e-procurement/e-tender portal is a prerequisite for-
tendering. 

 Bidder should do the  enrollment in the  e-Procurement site using 
thehttps://eprocure.gov.in/eprocure/appoption available ”Enroll Here” on the home page. 

Portal. Enrollment is free of charge. During enrollment/registration, the bidders should provide 
the correct/true information including valid email-id.  All the correspondence   shall    be   

made directly with the contractors/bidders through email- id provided. 

 Bidder need to login to the site through their user ID/ password chosen during 
enrollment/registration. 

 Then the  Digital  Signature  Certificate  (Class  II  or  Class  III  Certificates  with  signing  key  
usage) issued by SIFY/TCS/ n Code/ e Mudra or any Certifying  Authority  recognized  by 
CCA India on e Token/ Smart Card, should be registered. 

 The DSC that is registered only should be used by the bidder and should ensure safety of the 

same. 

 Contractor/Bidder  may  go  through  the  tenders  published  on  the  site  and  download  
the required tender documents/schedules for the tenders he/she is interested. 

 After  downloading  /  getting  the  tender  document/schedules,  the  Bidder  should  go   
through them carefully and then submit the documents as asked. 

 If there are any  clarifications,  this  may  be  obtained  online  through  the  tender  site,  or  

through the contact details. Bidder should take into account of the corrigendum published 
before submitting the bids online. 

 Bidder then logs in to the site through  the  secured  log  in  by  giving  the  user  id/  password   
chosen during enrolment/registration and then  by  giving  the  password  of  the  e Token/  
Smart Card to access DSC. 

 Bidder selects the tender which he/she is interested in by using the search option and then 

moves it to the ‘my favourites’ folder. 

 From the favourites folder, he selects the tender to view all the details indicated. 

 It is construed that  the  bidder  has  read  all  the  terms  and  conditions  before  submitting  
their offer. Bidder should go through the tender schedules carefully and upload the documents 

as asked; otherwise, the bid will be rejected. 

 Bidder, in advance, should get ready the bid documents  to  be  submitted  as  indicated  in  
the tender document/schedule  and  generally,  they  can  be  in  general  PDF/xls/rar/jpg  
formats.  If there is more than one document, they can be clubbed together and can be 
provided in the requested format. Each document to be uploaded through online for the 
tenders should be less than 2 MB. If any document is more  than  2MB,  it  can  be  reduced  
through  zip/ rar  and  the  same can be uploaded, if permitted. 

  If there are any clarifications, this may be obtained through the site,  or during the pre-
bid meeting if any. Bidder should take into account the corrigendum published from time to 

time before submitting the online. 

 The Bidders can update well in advance,  the  documents  such  as  certificates,  annual  
report  details etc., under My Space option and these  can be  selected  as per tender 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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requirements  and then send  along  with  bid  documents  during  bid  submission.  This will 
facilitate the bid submission process faster by reducing upload time of bids. 

 Bidder should submit the Tender Fee/ EMD as specified in the Bid Data Sheet.  The original 
payment instruments should be posted/ couriered/ given in person to the Tender Inviting 
Authority within the due date as mentioned in this tender document.  Scanned copy of the 
instrument should be uploaded as part of the offer, if asked for. 

 While submitting the bids  online,  the  bidder  reads  the  terms  &conditions  and  accepts  

the  same to proceed further to submit the bid packets. 

 The bidder has to select the payment option as offline to pay the Tender  FEE/  EMD  as  
applicable and enter details of the instruments. 

 The details of the  DD/any  other  accepted  instrument,  physically  sent,  should  tally  with  
the details available in the  scanned  copy  and  the  data  entered  during  bid  submission  

time. Otherwise submitted bid will not be acceptable. 

 The bidder has to digitally  sign  and  upload  the  required  bid  documents  one  by  one  as 
indicated. Bidders to  note that the very act of  using  DSC  for  downloading  the  bids  and 
uploading their offers  shall  be  deemed  to  be  a  confirmation  that  they  have  read  all  
sections and  pages   of  the  bid  document  including  General  conditions  of  contract  
without  any exception and  have  understood  the  entire  document  and  are  clear  about  
the  requirements  of the tender requirements. 

 The bidder  has  to  upload  the  relevant  files  required  as indicated  in the  cover content. In 
case of any irrelevant files, the bid will be rejected. 

 If the price bid format is provided in a spread sheet  file  like  BoQ_xxxx.xls,  the  rates  offered  
should be  entered  in  the  allotted  space  only  and  uploaded  after  filling  the  relevant  
columns. The Price Bid/BOQ template must not  be  modified/replaced  by  the  bidder,  else  
the  bid submitted is liable to be rejected for this tender. 

 The bidders are requested to submit the bids through online e-tendering system to the  Tender 

Inviting Authority (TIA)well  before  the  bid  submission  end  date  &time  (as  per  Server 

System Clock). The TIA will not be held responsible for any sort of delay or  the  difficulties 

faced during the submission of bids online by the bidders at the eleventh hour. 

 After the  bid  submission,  the  acknowledgement  number,  given  by  the  e-tendering  system 
should be printed by the bidder and kept as a record of evidence for online submission of bid 
for the particular tender and will also  act  as  an  entry  pass  to  participate  in  the  bid  
opening date. 

 The bidder  should  ensure/see  that  the  bid  documents  submitted  should  be  free  from  
virus  and if the documents could not be opened, due to virus, during tender opening, the bid 
is likely/liable to be rejected. 

 The time settings fixed  in  the  server  side  &displayed  at  the  top  of  the  tender  site,  will  
be valid for  all  actions  of  requesting,  bid  submission,  bid  opening  etc.,  in  the  e-tender  

system. The bidders should follow this time during bid submission. 

 All the data being entered by the bidders would be encrypted using PKI encryption techniques 
to ensure the secrecy of the data. The data entered will not viewable by unauthorized persons 
during bid submission &not be viewable by any one until the time of bid opening. 

 Any bid document that is uploaded to the server is subjected to symmetric encryption using a 
system generated symmetric key. Further this key is subjected to asymmetric encryption using 
buyers/bid opener’s   public keys.  Overall, the uploaded tender documents become readable 
only after the tender opening by the authorized bid openers. 

 The  confidentiality  of  the  bids  is  maintained  since  the  secured  Socket  Layer  128  bit 
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encryption technology is used. Data storage encryption of sensitive fields is done. 

 The  bidder  should  logout  of the tendering  system  using the normal  logout  option  

available  at the top right hand corner and not by selecting the (X) exit option in the browser. 

 Any queries relating to the tender document and  the  terms  and  conditions  contained  

therein should be addressed to  the  Tender  Inviting  Authority  for  a  tender  or  the  relevant  
contact person indicated in the tender. 

 Any queries relating to  the  process  of online  bid  submission  or  queries  relating  to  CPP  
Portal in general may be directed to the 24x7 CPP Portal Helpdesk.  The contact number for 
the helpdesk is 1800 2337315. 

 

 

 

***** 
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                                            PART – II 
 

 

 

 

6. GENERAL CONDITIONS. 
 

(i) Integrity Pact 

(ii) Schedules 

(iii) General Conditions of Contract 
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PART  – II 

 

To be signed by the bidder and same signatory competent /authorized to 
sign the relevant contract on behalf of IWAI. 

 

(i) INTEGRITYAGREEMENT 

This Integrity Agreement is made at ............................ on this ........day of ............. 20..... 

BETWEEN 

Chairperson, Inland Waterways Authority of India represented through The Director, 
Inland Waterways Authority of India, Gaighat, Patna, Bihar Pin 800007. 

(Hereinafter referred as the ‘Principal/Owner’, which expression shall unless repugnant to  the 

meaning or context hereof include its successors and permitted assigns) 

AND 

.......................................................................................................................................... 

(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as 
the (Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to  the  meaning  or  

context hereof include its successors and permitted assigns) 

Preamble WHEREAS the Principal/ Owner has floated the Tender 
No.………………(hereinafter  referred  to  as  “Tender/Bid”)  and  intends  to  award, under   

laid   down organizational procedure, contract for “Work contract for “Fabrication, 
Installation and Operation & maintenance of wooden tide gauge and measurement of  
tide gauge readings at tide gauge stations in nw-1 (Patna- Varanasi stretch) for the 

period of Oct’2024 to March’2025 for FY 2024-25”.” 
 

AND WHEREAS  the  Principal/Owner  values  full  compliance  with  all  relevant  laws  of  the 
land, rules, regulations, economic use  of  resources  and  of  fairness/transparency  in  its  
relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the  purpose  aforesaid,  both  the  parties  have  agreed  to  enter  

into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as  integral part and  parcel of the  Tender/Bid  

documents  and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses asunder: 

 

Article 1: Commitment of the Principal/Owner 

1) The Principal/Owner  commits  itself  to  take  all  measures  necessary  to  prevent 
corruption and to observe the following principles: 

(a) No employee of the Principal/Owner, personally or through any of his/her family 
members, will in connection with the Tender, or the execution of  the  Contract, 
demand, take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to. 

(b) The Principal/Owner will, during the Tender process, treat   all Bidder(s) with 
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equity and reason. The Principal/Owner will, in particular, before  and  during  the 
Tender process,  provide  to   all  Bidder(s)  the  same  information  and  will  not 
provide to any Bidder(s) confidential / additional information through which the 
Bidder(s) could obtain an advantage in relation to  the Tender  process  or  the 
Contract execution. 

(c) The Principal/Owner shall endeavor to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 

2) If the Principal/Owner obtains  information  on  the  conduct  of  any  of  its  employees 
which is a  criminal offence under the Indian Penal code(IPC)/Prevention of Corruption 
Act, 1988 (PC  Act)  or  is  in  violation  of the  principles  herein  mentioned  or if there 
be a substantive suspicion in this regard, the Principal/Owner will inform the Chief 
Vigilance Officer and in addition can also initiate disciplinary actions  as  per  its 
internal laid down policies and procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

1. It  is  required  that each  Bidder/Contractor  (including  their   respective   officers, 
employees and agents) adhere  to  the  highest  ethical standards,  and  report  to the  

IWAI all suspected acts of fraud or corruption or Coercion or Collusion of which it  
has knowledge or becomes  aware, during the tendering process and  throughout  the 

negotiation or award of a contract. 

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself  to observe the following principles during his 
participation in the Tender process and during the Contract execution: 

a) The Bidder(s)/Contractor(s) will not, directly or through any other  person or  firm, 
offer, promise or give to any of the Principal/Owner’s employees  involved  in  the 
tender process or execution of the contract or to any third  person any material 
or other benefit which he/she is not  legally  entitled  to,  in  order to  obtain in  
exchange any advantage of any kind whatsoever during the Tender process or 
during the execution of the contract. 

b) The  Bidder(s)/Contractor(s)  will  not  enter  with  other  Bidder(s)  into  any 
undisclosed  agreement  or  understanding,  whether   formal   or   informal.   This 
applies in particular to prices, specifications, certifications, subsidiary contracts, 
submission or non-submission of bids or any other actions to restrict 
competitiveness or to cartelize in the bidding process. 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 
Act. Further the Bidder(s)/Contract(s) will not use improperly,  (for  the purpose of 
competition or personal gain), or pass on to others, any information or documents 
provided by the Principal/Owner as part of the business relationship, regarding 
plans, technical proposals  and business details, including information contained 
or transmitted electronically. 

d) The Bidder(s)/Contractor(s)  of  foreign  origin  shall  disclose  the  names  and 
addresses of agents/representatives in  India,  if  any.  Similarly, 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and   addresses 
of foreign agents/representatives, if any. Either the Indian agent on behalf of  the 
foreign principal or the  foreign  principal  directly  could  bid  in  a  tender  but  not  
both. Further, in cases where an agent participates in a tender on behalf of one 
manufacturer, he shall not be allowed to quote on behalf of another manufacturer 
along  with  the  first  manufacturer  in  a  subsequent/parallel  tender  for  the   
same item. 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any  and  all 
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payments he has made, is committed to  or intends  to  make  to  agents,  brokers 
or  any other intermediaries in connection with the award of the Contract. 

3. The Bidder(s)/Contractor(s) will not instigate third   persons   to   commit   offences 

outlined above or be an accessory to such offences. 

4. The Bidder(s)/Contractor(s) will not,  directly  or  through  any  other  person  or  firm 
indulge in fraudulent practice means a will full misrepresentation or omission of facts or 
submission of fake/forged documents  in  order  to induce  public  official  to act  in 
reliance thereof, with the  purpose  of  obtaining  unjust  advantage  by  or  causing  
damage to justified interest of others and/or to influence  the  procurement  process  to 
the detriment of the Government interests. 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 
Coercive Practices (means the act of obtaining something, compelling an action  or 
influencing a decision through hint imitation, threat  or  the  use  of  force  directly  or 
indirectly, where potential or actual injury may be fall upon a person ,his/her 
reputation or property to influence their participation in the tendering process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law or the 
Contract or its established  policies  and  laid  down  procedures,  the  Principal/Owner  shall  
have the following rights in case  of breach  of this  Integrity  Pact  by  the  

Bidder(s)/Contractor(s)  and the bidder/contractor accepts and undertakes to  respect and  
uphold  the  Principal/Owner’s absolute right: 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above  or  in  any  other  
form, such as to put his reliability or credibility in question, the Principal/Owner after 

giving 

14 days’ notice to the contractor shall have powers  to  disqualify  the 
Bidder(s)/Contractor(s)  from  the  tender  process  or  terminate/determine   the   
Contract, if already executed or exclude the Bidder/Contractor from  future  contract  
award processes. The imposition and duration of the  exclusion  will  be  determined  
by  the severity of transgression  and  determined  by  the  Principal/Owner.  Such 
exclusion maybe forever or for a limited period as decided by the Principal/Owner. 

2. Forfeiture of EMD/Performance Guarantee/Security  Deposit:  If  the  Principal  /  
Owner has disqualified the Bidder(s) from the  tender  process  prior  to   the  award   
of  the contract or terminated/determined the contract or has accrued the right  to 

terminate/determine the contract according to  Article  3(1),  the  Principal/Owner  
apart from exercising any legal  rights that may have accrued to the Principal/Owner 

,may in its  considered  opinion  forfeit  the  entire  amount  of  Earnest  Money  

Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor. 

3. Criminal  Liability:  If  the  Principal/Owner  obtains  knowledge   of  conduct  of  a  
bidder or Contractor, or of an employee or a representative or an associate of a 
bidder or Contract or which constitutes corruption within the meaning of IPC Act, or if 
the Principal/Owner  has  substantive  suspicion  in  this  regard,  the  Principal/Owner   
will inform the same to law enforcing agencies for further investigation. 

Article 4: Previous Transgression 

 

1) The Bidder declares that no previous  transgressions  occurred  in  the  last  5  years  
with  any other Company in any country confirming to the anticorruption approach or  
with Central Government or State Government or any other Central/State Public 
Sector Enterprises in India that could justify his exclusion from the Tender process. 

2) If the Bidder makes  incorrect  statement  on  this  subject,  he  can  be  disqualified  
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from  the Tender process or action can be taken for  banning  of  business  dealings/  
holiday listing of the Bidder/Contractor as deemed fit by the Principal/Owner. 

3) If the Bidder/Contractor can prove that he  has  resorted  / recouped  the  damage  
caused by him and has installed a  suitable  corruption  prevention  system,  the  
Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 

1) The Bidder(s)/Contractor(s) undertake(s) to demand  from all  subcontractors  a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s)  of the  principles  laid  down  in  this  agreement/Pact  

by any of its Subcontractors/sub-vendors. 

2) The Principal/Owner will  enter  into  Pacts  on  identical  terms  as  this  one  with  all 
Bidders and Contractors. 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 
between the Principal/Owner and the bidder, along with the Tender or violate its 

provisions at any stage of the Tender process, from the Tender process. 

 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work  under the contract or till  the 
continuation of defect liability period, whichever is more and  for  all  other  bidders,  till  the  
Contract has been awarded. 

If any  claim  is  made/lodged  during  the  time,  the  same  shall  be  binding  and  
continue to be valid despite the  lapse  of  this  Pacts  as  specified  above,  unless  it  is  

discharged/determined by the Competent Authority of IWAI. 

 

Article 7: Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

2) Changes and supplements need to be made in writing. Side agreements have not been 

made. 

 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners 
and consortium members. In case of a Company, the Pact must be signed by a 
representative duly authorized by board resolution. 

4) Should one or several provisions of  this  Pact  turn  out  to  be  invalid;  the  remainder  
of this Pact remains valid. In this case, the parties will strive to come to an agreement 
to their original intensions. 

5) It is agreed term  and  condition  that  any  dispute  or  difference  arising  between  
the parties with regard to the terms of this Integrity Agreement / Pact, any action 
taken by the Owner/Principal in accordance with this Integrity
 Agreement/ Pact or interpretation thereof shall not be subject to 
arbitration. 
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Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be  in  addition  to  all  the  other  
legal rights and remedies belonging  to  such  parties  under  the  Contract  and/or  law  and  
the  same  shall be deemed to be cumulative and  not  alternative  to such  legal  rights and  
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will 
have precedence over the Tender/Contact documents with regard any of the provisions 
covered under this Integrity Pact. 

 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 
and date first above mentioned in the presence of following witnesses: 

 

............................................................... 

(For and on behalf of Principal/Owner) 

 

 

................................................................. 

(For and  on behalf  of Bidder/Contractor) 

 

WITNESSES:  

 

1.......................................... 

(Signature, name and address) 

 

2................................................ 

(Signature, name and address) 

 

Place: ………………. 

 
Date: ………………… 
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(ii) SCHEDULES 
 

SCHEDULE ‘A’: Salient Features of the work. 

 

Name of Work: Work contract for “Fabrication, Installation and Operation & maintenance of 

wooden tide gauge and measurement of  tide gauge readings at tide gauge 

stations in nw-1 (Patna-Varanasi stretch) for the period of Oct’2024 to March’ 

2025 for FY 2024-25”. 

  

 

 

Estimated cost: Rs. 23.63 lakhs excluding GST.                        

 Earnest Money: Rs. 47,267/- 

 
Security Deposit: 5% of contract price. 

A sum @ 5% of the gross amount of the bill shall be deducted 

from each running bill of the contractor till that sum reaches 5% 

of the contract value of the work. 
As per GFR, Manual for procurement of works 2019. 

SCHEDULE‘B’: General Rules &Directions with reference to General 

Conditions of Contract:- 
 

(i) Officer inviting tender : Chief Engineer, IWAI, Patna 

 
(ii) Tender Accepting Authority : Chief Engineer, IWAI, Patna 

 

(iii) (a) Time allowed for 
submission of Performance 
Guarantee as per 

clause 3.1 of GCC  from the date : 15 days 
of issue of letter of acceptance . 

 
(b) Maximum allowable extension 

Beyond the period provided in : 7 days. 

(iii) (a)above 

(iv) Percentage on Cost of Material sand 
Labour to cover all over heads &profits : included in the estimate 

  

(v) Standard  Schedule of Rates : Not applicable 
 

(vi) Specifications  to be followed : Not applicable 
 

(vii) Deviation Limit  beyond which : 20% with approval of the 
Clause 16.3, 16.4, 16.5&16.6 Competent Authority 

 

(viii) Competent Authority for grant extension of time under clause34:- 
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(ix) Competent Authority to levy liquidated damages for delay under clause35:- 

(x) Competent Authority to determine the contract as per clause36:- 

(xi) Milestones as per table given  

(Clause 34.5 & 34.6 shall be applicable only when the amount  of the 
contract is more than 10Crores). 

 
Sl. 

No. 

Milestone Time Allowed    
(from 

date of start) in 

months 

Amount to be withheld in 
case of non-achievement of 
mile stone 

1 Mobilization 15 days As per the tender 

2 Installation of Tide 
gauge 

    30 days from date of 
commencement 

-do- 

(iii) Competent authority to reschedule : Chief Engineer, IWAI, Patna. 
the milestones as per clause 34.5 

(iv) Competent authority for foreclosure of contract in  full or in  

part due to abandonment or reduction in scope of work as per 

Clause –31: 
 

(v) Incentive  for early completion : Not applicable 

 

 

***** 
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           GENERAL CONDITION OF CONTRACT 

C O N T E N T S 
 

CLAUSE-1 : DEFINITIONS                                                                                

CLAUSE -2          :         INTERPRETATIONS   

CLAUSE-3 :        PERFORMANCE GUARANTEE                                            

         CLAUSE-4 :       SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF         

CLAUSE-6 : CONTRACT DOCUMENTS 

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-
CHARGE’S 

 
 

REPRESENTATIVE  

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11 : CHANGE IN CONSTITUTION OF THE FIRM TO                                      BE 

 INTIMATED  

CLAUSE-12 : COMMENCEMENT OF WORK  

CLAUSE-13 : WORKS TO BE CARRIED OUT IN ACCORDANCE  

 WITH SPECIFICATIONS DRAWINGS AND ORDERS ETC.  

CLAUSE-14 : SETTING OUT THE WORKS  

CLAUSE-15 : URGENT WORKS  

CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING  

CLAUSE-17 : CONTRACTOR’S SUPER VISION  

CLAUSE-18 : INSTRUCTIONS AND NOTICE  

CLAUSE-19 : PLANT AND EQUIPMENT  

CLAUSE-20 : PATENT RIGHTS  

CLAUSE-21 : MATERIALS  

CLAUSE-22 : LAWS GOVERNING THECONTRACT  

CLAUSE-23 : WATCH & WARD AND LIGHTING  

CLAUSE-24 : WORK DURING NIGHT OR ON SUNDAYS AND 
HOLIDAYS 

 

CLAUSE-25 : LABOUR  

CLAUSE-26 : MATERIALS OBTAINED FROM EXCAVATION 

SUCH FOSSILS, COINSETC. 

AS 

CLAUSE-27 : FORCE MAJEURE  

CLAUSE-28:  LIABILITY FOR DAMAGE, DEFECTS OR 
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IMPERFECTIONS AND RECTIFICATIONTHEREOF 

      CLAUSE-29 :        CONTRACTOR’S LIABILITY AND INSURANCE  

        CLAUSE-30 :       SUSPENSION OFWORKS 

CLAUSE-31 : FORE CLOSURE OF  CONTRACTIN  FULL OR  IN 
PART DUE  TO ABANDONMENT ORREDUCTION IN 
SCOPE OFWORK 

CLAUSE-32 : TERMINATION OF CONTRACT ONDEATH 

CLAUSE-33 : CARRYING OUT PART WORK AT THE RISK &COST 

OF TH E CONTRACTOR 

CLAUSE-34 : COMPLETION TIME AND EXTENSIONS  

CLAUSE-35 : LIQUIDATED DAMAGES FORDELAY 

CLAUSE-36 : WHEN THE CONTRACT CAN BE DETERMINED  

CLAUSE-37 : INSPECTION ANDAPPROVAL 

CLAUSE-38 :          COMPLETIONCERTIFICATE&COMPLETIONPLANS 

 CLAUSE-39 :          MEASUREMENTS 

CLAUSE-40 : PAYMENT ON ACCOUNT 

CLAUSE-41 :  TAXES, DUTIES AND LEVIES ETC  

CLAUSE-42 : TAX DEDUCTION AT SOURCE  

CLAUSE-43 : PAYMENTOF FINALBILL 

CLAUSE-44 : OVER PAYMENTS AND UNDER 

PAYMENTS 

CLAUSE-45 : FINALITYCLAUSE 

CLAUSE-46    : SUM PAYABLE BY WAY OF COMPENSATION TO BE 
CONSIDEREDIS REASONABLE WITHOUT 
PREFERENCE TO ACTUALLOSS 

CLAUSE-47    : SETTLEMENTOFDISPUTES&ARBITRATION 

CLAUSE-48    : CLAIM 

CLAUSE-49    : INTEREST 

 

***** 
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GENERAL CONDITIONS OF CONTRACT 

CLAUSE - 1: DEFINITIONS 

 

In  the  contract,  the  following  words  &expression  shall,  unless  context  

otherwise  requires, have the meaning thereby respectively assigned to them: 

(i) Contract: means the documents forming the tender and acceptance thereof 

and the  formal agreement executed between  the competent authority on 
behalf of  the  Chairman,  Inland Waterways Authority of India and the 
contractor,  together  within  the  documents  referred  to therein  including  

these   conditions,   the   specifications,   designs,   drawings   and   
instructions issued from time  to  time  by  the  Engineer-in-charge  and  all  
these  documents  taken  together shall be deemed to form one contract and 

shall be complementary to one another 

(ii) Contract sum; means the amount arrived at by multiplying the quantities 
shown in   the schedule of quantities and price by the respective item rates 
as allowed. 

(iii) Contractor: means the successful tenderer who is awarded the contract to 
perform the work covered under this tender document and shall be deemed 

to include the contractor’s successors, executors, representatives or assign 

approved by the Engineer-in-charge. 

(iv) Employer means the Chairman, Inland Waterways Authority of India and his 

successors. 

(v) IWAI/Authority/ Department/ Owner shall menthe Inland   Waterways   

Authority   of India, which invites tenders on behalf of the Chairman, IWAI 

and includes therein-legal representatives, successors and assigns. 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorized direct 

supervise and be In-charge of the works for the purpose of this contract who 

shall supervise and be in charge of the work. 

(vii) Engineer-in-charge representative shall mean any officer of the Authority 
nominated by the Engineer-in-charge for day to day supervision, checking, 

taking measurement, checking  bills, ensuring quality control, inspecting 
works  and  other  related  works  for  completion  of  the project. 

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 

(ix) Vice Chairman: means the Vice Chairman of the Authority 

(x) Director: means the Director of the Authority. 

(xi) Director: means the Director of the Authority, as the case maybe. 

(xii) Deputy Director: means the Deputy Director of the Authority, as the case 
maybe. 

(xiii) Assistant Director: means the Assistant Director of the Authority, as the case 
maybe. 

(xiv) Assistant Hydrographic Surveyor  means the Assistant  Hydrographic  
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Surveyor  of  the  Authority, as the case maybe 

(xv) Work Order : means letter from the Authority conveying the acceptance of  

the  tender/offer subject to such reservations as may have been stated 

therein. 

(xvi) Day :means a calendar day beginning and ending amid-night. 

(xvii) Week : means seven consecutive calendar days 

(xviii) Month :means the one Calendar month. 

(xix) Site :means the waterway and / or other places through which the works are to 
be executed. 

      Vessel :Any inland vessel /  dredger operating in  the  National  Waterway  

including  the dredging units of IWAI for carrying out the work. 

(xx) Drawings : means the drawings referred to in  the  specifications  and  /  or  
appended  with the tender document, any modifications of such drawing 

approved in writing  by  the  Engineer- in-Charge and  shall  also  include 
drawings/charts issued for actual execution of the work time to time by the 
Engineer-in-Charge. 

(xxi) Urgent Works: means any urgent nature  which  in  the  opinion  of  the  
Engineer-In-Charge become necessary at the time of execution and / or 
during the  progress  of work  to  obviate  any risk or accident or  failure  or  
to  obviate  any  risk  of damage to the vessel structure ,or required to 
accelerate the progress of work or which becomes necessary for security  or 
for any other  reason the Engineer- in-Charge may deem expedient. 

(xxii) Work / works: means work / works to be executed in accordance with the 
contract. 

(xxiii) Schedules referred toxin these conditions shall mean the relevant schedules 

annexed to the tender papers. 

(xxiv) District specifications mean the specifications followed by the State 

Government in the area where the work is to be executed. 

(xxv) Tendered value means the value of the entire work as stipulated in the letter of 
award. 

 

CLAUSE – 2: INTERPRETATIONS 

 Where the contract so requires, words imparting the singular only shall also 

include the plural and vice versa. Any reference to masculine gender shall 

whenever required include feminine gender and vice versa. 

 Heading and marginal notes in these General Conditions shall  not  be  

deemed  to  form  part thereof or be taken into consideration in the  

interpretation  of  construction  thereof  of  the  contract. 

CLAUSE – 3: PERFORMANCE GUARANTEE 

 The Contractor shall be  required  to  deposit  an amount  equivalent  to  5%  
of the  contract  value he work as Performance Security in the form of an 
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irrevocable bank guarantee bond of any nationalized / scheduled bank of 
India in accordance with  the  form  prescribed  Annexure-7or shall be 
deposited to IWAI account  through  NEFT  /  RTGS  as  mentioned  in  the  
Bid  Data  Sheet within 15 days of the issue of the work order. 

 After recording of the completion certificate for the work by the competent 

authority, and completion of defects liability period, the performance 

guarantee shall be returned to the contractor without any interest. 

 In the event of contract being  determined  under  the  provision  of any  of 

the  clauses/  conditions of  agreement,  the  performance  guarantee  shall  

be  forfeited  in  full  and  shall  be  absolutely  at the disposal of the 

authority. 

 

CLAUSE – 4: SECURITY DEPOSIT 

 A sum @ 10% of the gross amount of the bill shall be deducted from each 
running bill of the contractor till that sum reaches 5% of the contract value 
of the work. 

As per GFR, Manual for Procurement of Works. 

 
 The total security deposit shall remain  with  IWAI  till  the  completion  of  

the  contract  and  handing over of the site back to IWAI and the defect 
liability period is over or the payment of 

the  final  bill  payable  in  accordance  with  agreement  conditions  
whichever  is   later,  provided   the Engineer- in-Charge is satisfied that 
there is no demand outstanding against the contractor. 

 No interest will be paid on security deposit. 

 If the contractor neglects to  observe or fails to perform any of  his  
obligations  under  the contract, it shall be lawful for the Employer/  EIC  to   

forfeit  either  in  whole  or  in  part,  the security deposit  furnished by the 
contractor. However, if the contractor duly performs and  completes the 
contract in  all  respects  and  presents  in  absolute  "NO  DEMAND 

CERTIFICATE” in the prescribed form, the IWAI shall refund the security 
deposit  to  the contractor after deduction  of  cost  and  expenses  that  the  

Authority  may  have  incurred  and other money including all  losses  and  
damages  which  the  Authority  is  entitled  to  recover  from the Contractor. 

 In case of delay  in  the  progress  of work,  the  Engineer-  in-Charge  shall  

issue  to the  contractor a  memo in writing pointing out  the  delay  in  
progress  and  calling  upon  the  contractor  to explain the causes for the 

delay within 3  days  of  receipt  of  the  memo  and  10  days  from issuance 
of memo whichever is earlier. If the Engineer-in-Charge is not  satisfied  with  
the explanations offered, he may forfeit the security  deposit  and  /  or  

withhold  payment  of pending bills in whole or in part and/ or get the  
measures  of  rectification  of  progress  of  work accelerated to the pre-
defined level at the risk and cost of the contractor. 

 All compensation or other sums of money payable by the contractor under 
the  terms  of  the contract or any other contract or on any other account 
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whatsoever, may  be  deducted  from or  paid by the sale of a sufficient part  
of  his  security  or  from  the  interest  arising  there  from  or from any sums 
which may be due or  may  become  due  to  the  contractor  by the  

Authority  on any account whatsoever. Also in  the  event  of  the  
contractor’s  security  deposit  being  reduced by reasons of such 

deductions or sale, as  aforesaid the  contractor  shall,  within  14  days  of 
receipt of notice of demand from the Engineer-in-Charge make good the 
deficit in his security deposit. 

 In case the contractor fails to commence the works  or  when  the  
contractor  has  defaulted  for more than thirty days or when any amount is 
to be recovered from the contractor as penalty or deduction and  the  

contractor  fails  to  remit  such  amount  even  after  due  notice  is  given  to  
him in this regard, IWAI at its own discretion may recover the sum from his 
security deposit. 

CLAUSE – 5: SUFFICIENCY OF TENDER 

The contractor shall be deemed to have  satisfied  himself  before  tendering  
as to  the  correctness and sufficiency of his tender  for  the  works  and  of  
the  rates  quoted  in  the  schedule  of Quantities and Prices which shall 

(except as otherwise provided in the contract) cover all his obligations under 
the  contract  and  all  matters  and  things  necessary  for  the  proper  
execution  and completion of the works  in  accordance   with  the  

provisions  of  the  contract  and  its operation during execution of work. 

CLAUSE – 6: CONTRACT DOCUMENTS 

 The language in which the contract documents shall be drawn up shall be 

English and if the said documents are written in more than one language, the 

language according to which the contract is to be constructed and 

interpreted shall be English. 

 The Contractor shall be furnished free of charge certified true copy of the 
contract document. 

 
(xxvi) A copy of the Contract Documents  furnished  to  the  Contractor  as  

aforesaid  shall be  kept by  the Contractor on the Site in good condition and 
the same shall at all reasonable time be  available for inspection and use by the 
Engineer-in-Charge, his representatives or by other  Inspecting officers of the 
Authority. 

 None of these Documents shall be used by the Contractor for any purpose 
other than that of this contract. 

 

CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 

 Detailed drawings shall be followed in preference to small-scale drawings and figured 
dimensions in preference to scaled dimensions.  The  case  of discrepancy  between  

the  Schedule of Quantities and prices, the Specifications and/ or the drawings,  
the  following  order  of  precedence shall be observed :- 

(a) Description in the Schedule of Quantities and Prices. 



 

 

 

Inland Waterways Authority of India                                  Work contract for “Fabrication, Installation and Operation & maintenance of              

(Ministry of Ports, Shipping & Waterways, Govt. of India)          wooden tide gauge and measurement of tide gauge readings at tide gauge        

                                                                                              Stations in nw-1 (Patna-Varanasi stretch).  

 

42 | P a g e  

 

(b) Relevant Specifications and Special Conditions, if any. 

(c) Drawings. 

(d) Indian Standards Specifications of BIS. 

The contractor shall study and compare the drawings, specifications and other 

relevant information given to him by the Engineer-in-Charge and shall report in 

writing to the Engineer-in-Charge any discrepancy and inconsistency which he 

notes. The decision of the Engineer-in-Charge  regarding  the  correct  intent  and  

meaning  of  the  drawings  and  specifications shall be final and binding. 

Any error in description,  quantity  or  price  in  Schedule  of  Quantities  and  
Prices  or  any omission there-from shall not vitiate  the  Contract  or  release  the  

Contractor  from the  execution of the whole or any part of the work(s)  comprised 
therein according to   drawings  and specifications or from any of his obligations 
under the contract. 

If on check there is difference in the amount worked out  by  contractor  in  the  
schedule  of quantities and prices and General summary the same shall be 

adjusted in accordance with the following rules: 

(a) In the event of error/discrepancy  occurring  in  the  rates  written  in  
figures  and  words, then the rate which corresponds with the amount worked  

out  by  the  contractor  shall, unless otherwise proved, be taken as  correct.  If 
the  amount  of an item  is  not  worked  out by the contractor  or  it  does  not 

correspond with the  rate written either  in figures  or  in words, then the rate 
quoted by the contractor in  words  shall  be  taken  as  correct. When the rate 
quoted by the  contractor  in  figures and words tally, but the amount is not 

worked out correctly, the rate quoted by the contractor will,  unless  or  otherwise 
proved, be taken as correct. 

(b) All errors in totaling in the amount column and in carrying forward 
totals shall be corrected. 

 

(c) The totals of various sections of schedule  of  quantities  and  price  
amended  shall  be carried  over  to the  General  Summary  and  the  
tendered   sum  amended  accordingly. The tendered sum so altered 

shall, for the purpose of tender, be substituted for the sum originally 
tendered  and  considered  for  acceptance  instead  of  the  original  
sum  quoted  by the tenderer. Any rounding off of quantities or in 

sections of schedule of quantities and prices or in General summary 
by the tenderer shall be ignored. 

CLAUSE–8:  DUTIES AND POWERS OF THE ENGINEER–IN-
CHARGE REPRESENTATIVE 

 The duties of the representative of the Engineer-in-Charge are to watch and 

supervise the works and to test and examine any materials/ parts to be 

used or workmanship achieved in connection with the works. 

 The  Engineer-in-Charge  may,  from  time  to  time  in  writing,  delegate  to  
his  representative  any  of the powers and authorities, vested in the 
Engineer-in-  Charge  and  shall  furnish  to   the contractor a copy of all 

such written  delegation  of  powers  and  authorities.  Any written 
instruction or written approval given by the representative of the Engineer-
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in-Charge to the contractor within the terms of such delegation shall bind 
the contractor and the Authority as though it has been given by the 
Engineer-in-Charge. 

 Failure of the representative of the  Engineer-in-Charge  to  disapprove  any  

work  or  materials  shall be without  prejudice to  the  power  of  the  

Engineer-in-Charge  thereafter  to  disapprove such work or materials and 

to order the pulling down, removal or breaking up thereof. The contractor 

shall, at his own expense, again carry out such works as directed by the 

Engineer- in-Charge. 

 If the Contractor  is dissatisfied with any decision  of  the  representative  of  
the  Engineer-in- Charge, he will be entitled to refer the matter to the 

Engineer-in- Charge who shall  thereupon confirm, reverse or vary such  
decision  and  the  decision  of  the  Engineer-in-  Charge  in  this regard 
shall be final and binding on the contractor. 

 

CLAUSE – 9: ASSIGNMENT AND SUB-LETTING 

The Contractor shall not sub-let, transfer or assign the whole or any 
part of the work under the contract. Provided that the Engineer-in-Charge 
may at his discretion, approve  and authorize the Contractor  to sub-let any 

part of the  work,  which  in  his  opinion,  is  not substantial, after the 
contractor submits  to  him  in  writing  the  details  of  the  part  of  the  

work(s) or trade proposed to be sublet, the name of the sub-contractor 
thereof together with his past experience in the said work/trade and the 
form of the  proposed sub-contract. Nevertheless  any such approval or 

authorization by  the  Engineer-in-Charge  shall  not  relieve  the  contractor  
from his  any  or  all  liabilities,  obligations,  duties  and  responsibilities  

under  the  contract.   The contractor shall also be fully responsible to the 
Authority for all the acts and omissions of the sub-contractor, his employees 
and agents or persons directly employed by the contractor. However, the 

employment of piece rate works shall not be construed as sub-letting. 

 

CLAUSE – 10: FACILITIES TO OTHER CONTRACTORS 

The contractors shall, in accordance with  the  requirements  of  the  
work  as  decided  by the Engineer-in- Charge, afford all reasonable facilities 
to other contractors engaged contemporaneously on separate contracts and 

for departmental labour and labour of any other agency properly authorized 
Authority  or any statutory body which  may  be  employed  at the  site for 
execution of any  work  not  included  in  the  contract  which  the  Authority  

may  enter  into in connection with or ancillary to the works. In all matters of 
conflict of interest, the Engineer-in-Charge shall  direct  what  compromise  
should  be  made  and  his  decision  shall  be final and binding on the 

parties. 

 
CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE 

INTIMATED 

Where the contractor is a partnership firm, prior approval in writing of 

the Engineer- in-Charge shall be obtained before  any  change  is  made  in  
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the  constitution  of  the  firm.  Where the contractor is an individual or a 

Hindu Undivided Family business concern, such approval, as aforesaid, shall 

like-wise be obtained before the contractor enters  into  any  partnership  

agreement where  under the  partnership  firm  would  have  the  right  to  

carry  out  the  works hereby undertaken by the contractor. If prior  

approval  as  aforesaid  is  not  obtained  the  contractor shall be deemed to 

have been assigned in contravention to Clause  36 hereof and  the same 

action will be taken and the same consequences shall ensure as provided 

for in the said clause-36. 

 

CLAUSE – 12: COMMENCEMENT OF WORK 

The contractor shall commence the work at the respective sites within 
15 days of the issue of Letter of Award. If the contractor commits default in 

mobilization of resources, and equipment as aforesaid, the Engineer-in-
Charge shall without prejudice to any other right or remedy be at liberty to 

cancel the contract and forfeit the earnest money/security deposit. 

 

CLAUSE–13: WORKS TO BE CARRIED OUT IN

 ACCORDANCE WITH SPECIFICATION DRAWINGS AND 

ORDERSETC. 

The contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner in strict conformity with the specifications 

laid down in the contract document or as may be laid down by the Engineer-in-

Charge under the terms of the contract. The contractor shall also conform exactly, 

fully and faithfully to the designs, drawings specifications and instructions in writing 

in respect of the work, duly signed by the Engineer- in-Charge as may be issued 

from time to time. 

 The contractor shall be  entitled  to  receive,  on  demand,  in  addition  to  

the  contract  documents, in accordance with the provisions of contract, the 

documents set forth  herein  in  respect  of the work on commencement or 

during the performance of the contract: 

(a) Specifications or revisions thereof other than standard printed 

specifications and charts/drawings issued to the contractor from time 

to time 
(b) Explanations, instructions etc. 

Such  further  drawings,  explanation,  modifications  and  instruction,  as  
the  Engineer-in-Charge may issue to the contractor from time to time in 
respect of the work shall  be deemed  to form integral part of the contract 

and the contractor shall  be  bound  to   carry  out  the  work accordingly. 

 In the case of any class of  work  for  which  there  is  no  specifications,  
such  work  shall  be carried out in accordance with  the  Bureau  of Indian  

Standards  specifications.  In case there  are no such specifications in  the  
BIS,  work   shall  be  carried  out  as  per  manufacturer’s specifications, if 

manufacturer’s specifications are also not available then as per District  
specifications. In case there are no such specifications as required, above  
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the  work  shall  be  carried out  in  all  respect  in  accordance   with  the  
instructions  and  requirements  of  the Engineer-in-Charge. 

 All instructions and orders in respect of the work shall be given by the 
Engineer-in-Charge in writing. However, any verbal instructions  or  order  

shall  be  confirmed  by  the  Engineer-in- Charge as soon as practicable 
without loss of time and only such written  instruction  shall  be deemed to 
be valid. 

 

CLAUSE – 14: SETTING OUT THE WORKS 

The contractor shall provide all assistance and adhere to the 
instruction of E.I.C during the course of surveying, inspection, etc. 

CLAUSE – 15: URGENT WORKS 

If any urgent work (in respect of which the  decision  of the  Engineer-in-

Charge shall be final  and  binding)becomes necessary, he contractor shall 

execute the same as may be  directed  by  Engineer-in-Charge,  provided  

the  directions  are  in  accordance  and confirmatory with provisions in 

Clause –8. 
 

CLAUSE – 16: DEVIATIONS, VARIATIONS, EXTENT AND PRICING 

 The Engineer-in-Charge  shall  have  power  (I)  to  make  alteration  in,  
omissions  from,  additions to, or substitutions for the original specifications, 
drawings, designs  and  instructions  that  may  appear to him to be 

necessary or advisable  during  the  progress of the work, and (ii)to omit  
part of the works in case of  non-availability  of a  portion of the  site  or  for  
any  other  reasons and the contractor shall be bound to carry out  the  

works  in  accordance  with  any  instructions given to him in writing signed 
by the Engineer-in-Charge and  such  alterations,  omissions, additions or 

substitutions shall  form  part  of  the  contract  as  if  originally  provided  
therein  and any altered, additional or substituted work which the 
contractor may be directed to  do  in  the manner specified above as part of 

the works,  shall  be  carried  out  by  the  contractor  on  the same 
conditions in all respects  including  price  on which  he  agreed  to do the  
main work except as hereafter provided. 

 The time for  completion  of  the  works  shall,  in  the  event  of  any  
deviations  resulting  in additional cost over the tendered value sum being 

ordered, be extended, if requested by the contractor, as follows: 

(i) In the proportion which the additional cost of the altered, additional or 

substituted work,  bears to the original tendered value plus 

20% of the time calculated in (I) above or such further additional time as may be 

considered 

(ii) Reasonable by the Engineer-in-Charge after approval of the Competent 

Authority. 

 In the case of extra item(s) (items that are completely new, and are in 
addition to  the  items  contained in the contract), the contractor may within 
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fifteen  days  of  receipt  of  order  or occurrence of the item(s) claim rates, 
supported by proper analysis, for the work and the Engineer-in-Charge 
shall within one month of the receipt  of  the  claims supported by analysis, 

after giving  consideration  to  the  analysis  of  the  rates  submitted  by  the  
contractor,  determine the rates on the basis of the market  rates  and  the  

contractor  shall  be  paid  in  accordance  with the rates so determined. 

 In the case of substituted items (items that are taken  up  with  partial  

substitution  or  in  lieu  of items of work in the contract), the rate for the  

agreement  item  (to  be  substituted)  and substituted item shall also be 

determined in the manner as mentioned in the following Para. 

(a) If the market rate  for  the  substituted  item  so  determined  is  more  
than  the  market  rate of the agreement item (to be substituted), the 
rate payable to the contractor for  the substituted item shall be  the  
rate   for  the  agreement  item  (to  be  substituted)  so increased to 
the extent of  the  difference  between  the  market  rates  of  
substituted  item and the agreement item (to be substituted). 

(b) If the market rate for the  substituted  item so  determined  is  less  

than the  market rate of the agreement item (to be substituted), the 

rate payable to   the  contractor  for  the  substituted item shall be the  

rate   for  the  agreement  item  (to  be  substituted)  so decreased to 

the extent of the difference  between  the  market  rates  of  

substituted  item and the agreement item (to be substituted). 

 In the case of  contract  items,  substituted  items,  contract  cum  

substituted  items,  which  exceed the  deviation  limits  laid  down  in  
Schedule  ‘B’,  the  contractor  may  within  fifteen  days  of receipt of order 

or occurrence of the excess, claim revision of the rates, supported by 
proper analysis for the work in excess of the above  mentioned  limits,  
provided  that  if  the  rates  so  claimed are in excess of  the  rates   

specified  in  the  schedule  of  quantities,  the  Engineer-in- Charge shall 
within one month of receipt of the claims supported by analysis, after giving 

consideration to the analysis  of  the  rates  submitted  by  the  contractor,  
determine  the  rates  on the basis of the market rates and the contractor 
shall be paid in accordance with the rates so determined. 

 The provisions of the paragraph 16.4 above shall  also  apply  to  the  
decrease  in  the  rates  of items for the work in excess of  the  limits  laid  
down  in  Schedule  ‘B’,  and  the  Engineer-in-  Charge shall after  giving  

notice  to the  contractor  within  one  month  of  occurrence  of  the excess 
and after  taking  into consideration any  reply  received  from  him  within  
fifteen  days  of the receipt of the notice, revise the  rates  for  the  work  in  

question  within  one  month  of  the expiry of the said period of fifteen days 
having regard to the market rates. 

 Under the circumstances, the contractor shall at any stage not suspend the 
work on account of non-settlement of rates of such 
Deviated/Extra/Substituted items. 

CLAUSE - 17: CONTRACTOR’S SUPERVISION 

 The contractor shall either himself supervise the execution of the  works  or  
shall  appoint  at  his own expense, a qualified and experienced Engineer as 
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his accredited agent approved by the Engineer-in-Charge, if contractor has 
himself not sufficient  knowledge  or  experience  to   be capable of  receiving  
instruction  or  cannot  give  his  full  attention  to  the  works. The contractor 

or his agent shall be present  at  the  site(s) and  shall supervise  the  
execution of the works with such additional assistance in each trade, as the 

work  involved  shall  require  and  considered essential by the Engineer-in-
Charge. Further the directions/instructions given by the Engineer-in-Charge 
to the contractor's agent shall be considered to have the same force as if 

these had been given to the contractor himself. 
If the contractor fails to appoint a suitable agent as directed by the Engineer-in-

Charge, the Engineer-in- Charge shall have full  powers  to  suspend  the  

execution  of  the  works  until  such date as a  suitable  agent is  appointed by 

the  contractor and takes over the charge of supervision  of the work. For any 

such 

suspension, the contractor shall  be held  responsible  for  delay  so caused to the 

work. 

CLAUSE - 18: INSTRUCTIONS AND NOTICE 

 Except as otherwise provided in this contract,   all  notices  to   be  given  on  
behalf  of  the Authority and all other actions to be taken on its behalf may 
be given or taken by the Engineer-in-Charge or any officer for the time being 

entrusted  with  the  functions,  duties  and powers of the Engineer-in-
Charge. 

 All instructions, notice sand communications etc.  Under the contract shall 
be given in writing and any such oral orders / instructions given shall be 
confirmed in writing and no such communication which is not given or 
confirmed in writing shall be valid. 

 All instructions, notices and  communications  shall  be  deemed  to  have  
been  duly  given  or  sent to the contractor, if delivered to the contractor, his 
authorized agent, or left at, or posted to the address given by the contractor 

or his authorized agent or to the last known place of abode or business of 
the contractor or his agent of services  by post shall be deemed  to  have  
been served on the date when in the ordinary course of post these would 

have been delivered to  him and  in other cases on the day on which the 
same were so delivered or left. 

 The Engineer-in-Charge shall communicate or  confirm  the  instructions  to   

the  contractor  in respect of the execution of work through a “Site Order 

Book“ maintained in the office of the Engineer-in-Charge  and  the  contractor   

or  his   authorized   representative   shall  confirm  receipt of such instructions  by  

signing  the  relevant  entries  in  this  book.  If required by the Contractor, he shall 

be furnished a certified true copy of such instruction(s). The pro-forma for Site Order 

Book to be maintained at site is given in Annexure –9. 

 The “Hindrance Register” shall be maintained at the site of work, where any 
hindrance which comes to the notice of the representative of the Engineer-
in-Charge shall be recorded and immediately a report will be made to the 
Engineer-in-Charge within a week.  The Engineer-in- Charge shall review the 
Hindrance Register at least once in a month.  The pro-forma on which the 
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Hindrance Register shall be maintained is given in Annexure –10. 
 

CLAUSE -19: PLANT AND EQUIPMENT 

 The plants and equipments required for the execution of dredging works and  

all  additional  necessary plant, equipment and machinery required for the 

execution of  the  work  under  the contract shall be brought to  the  site  by 

the  Contractor  at his  cost and  shall use  such methods  and appliances 

for the purpose of all the operations connected with the work covered by the 

contract, which shall ensure the completion of work(s) within the specified 

time. 

 The contractor shall  operate,  maintain,  repair  and  safeguard  the  plants  
and  equipments  during the tenancy of the contract in accordance   with  

terms  and  conditions,  specifications  of  the contract and instructions of 

the Engineer in Charge. 

  Subject to the availability  of  any  item(s),  plant,  equipment  and  

machinery,  the  Authority  at the written request of the contractor, may 
issue  to  the  contractor  on hire  for  being deployed  on the work 
contracted for, at pre-  determined  rates, terms and conditions at the sole 

discretion of the Engineer-in-Charge. 
 

CLAUSE – 20: PATENT RIGHTS 

The contractor shall indemnify  the  Authority,  its  representatives  or  its employees 

against any action,  claim  or  proceeding  relating  to infringement  or  use  of  any  

patent or design or any alleged patent or design rights and shall  pay  any  royalties  or  

other charges which may be payable in  respect  of any  article  or  material or  part  

thereof included  in the contract. In the event  of  any  claim  being  made  or  action  

being  brought  against  the Authority or any  agent,  servant  or  employee  of the 

Authority in respect of any such materials as aforesaid the contractor shall immediately 

be notified thereof. Provided that such indemnification shall not apply when such 

infringement has taken place in complying with the specific directions issued by the 

Authority but the contractor shall pay any royalties or other charges payable in respect 

of any such use, the amount so paid being reimbursement to the contractor only if the 

use was the result of any drawings and or specifications issued after submission of the 

tender. 

CLAUSE – 21: MATERIALS 

The contractor shall at his own expenses provide / arrange all materials required 

for the bona- fide use on work under the contract. 

All materials/parts to be  provided  by  the  contractor  shall  be  in  conformity  

with  the specifications  laid down in the contract and the  contractor  shall  furnish  

from  time  to  time proof and samples, at his own cost, the materials/parts as may 

be specified by the Engineer- in-Charge. Further the Engineer-in-Charge shall  also 

have  powers  to have  such  tests,   in addition to those specified in the  contract,  

as  may  be  required  and  the  contractor shall provide all facilities to carry out the 

same.  The  cost  of materials/parts  consumed  in  such  tests  and  also the 

expenses incurred thereon including the cost of the testing charges, shall be borne 
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by the contractor in all cases and also where such tests which are in addition 

to those provided in the contract disclose that the materials are in conformity 

with the provisions of the contract. 

The Engineer-in-Charge or his representative shall  be  entitled  at  any  time  to   
inspect  and  examine any plants, materials/parts intended to be used in the 
works, either on the site or at factory or workshop  or other place(s) where such 
materials are assembled,  fabricated, manufactured or any place where these are  

lying  or  from where  these  are  being obtained.  For this, purpose, the contractor 
shall afford such facilities as may be required for such inspection and 
examination. 

 

CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

The Courts at Noida only shall have the jurisdiction for filing the award of the 

arbitration and for any other judicial proceedings. 

CLAUSE - 23: WATCH & WARD AND LIGHTING 

The Contractor shall provide and maintain  at  his  expense  all  tide gauge,  guards, 
fencing and watch &ward when  and  where  necessary  or  as  required  by  the  
Engineer-in-Charge  for the protection of the  works  or for the safety and 

convenience of those employed on the works or the public. 

 

CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

Subject to any provisions to the contrary contained in the contract, none of the 
works shall be carried out during Sundays and national holidays without the 
permission in writing of the Engineer-in-Charge. However, when work  is 
unavoidable  or  necessary  for safety  of  life, property  or  works,  contractor  
shall  take  necessary  action  immediately  and  advise  the Engineer- in-Charge 
accordingly. 

The  Engineer-in-Charge  at  its  discretion  may,  however,  direct  the  contractor  

that  the  work may be carried out on holidays, Sundays and/or in extra shifts  to  

ensure  completion  of works under the contract as scheduled. 
 

CLAUSE - 25: LABOUR 

(a)   The   contractor  shall  employ  labour  in  sufficient   numbers   to  maintain   

the   required   rate of progress and of quality to ensure workmanship  of the  

degree  specified  in  the  contract and to  the satisfaction of the Engineer-in-

Charge. The Contractor shall not employ in connection with the works any person 

who has not completed eighteen years of age the minimum age specified in Indian 

Labour Law. 

If any foreigner is employed by the contractor on the work within the  site  the  later  

shall ensure that such foreigner possesses the necessary special permit issued by the  

Civil Authorities  in  writing  and  also  comply  with  the  instructions  issued  there-from  

from  time to time. In the event of any lapse in   
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this  regard  on  the  part  of  such  foreigner  the contractor shall be personally  held  

responsible for the  lapse  &Authority  shall  not  be liable in any event. 

(b) The Contract is liable for cancellation if either the contractor himself 
for any of his employee is found to  be a person who has held Class-I post  under  

the  Authority  immediately before retirement and has within  two  years  of  such  
retirement  accepted without obtaining the  previous  permission  of  the  Authority  

or  of  the  Chairman  as  the case may be and employment  as  contractor  for,  or  
in  connection  with  the  execution  of the public works, or as an employee of such 
contractor. If the contract is terminated on account of the failure of the contractor 

to comply with the above clause, the Authority shall be entitled to recover from him 

such damages as may be determined by the Engineer-in-Charge with due regard to  the 
inconvenience  caused  to  the  Authority  on account of such termination without prejudice 
to the  Authority's  right  to  proceed  against such officer. 
 
The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a 
distribution return of the number and description by trades of the works of 
people employed on the works. The contractor shall also submit on the 4th  and  
19th of every  month  for  the  period  of second half of the preceding month and 
first half of the current month respectively to the Engineer- in-Charge, a true 
statement in respect of the following. 

i) Any accident if occurred during the said fortnight showing the 
circumstances under which it happened and the extent of damage and injury 
caused by it and. 

ii) The number  of  female  workers  who  have  been  allowed  

maternity  benefit  as  provided in the Maternity Benefit Act 1961 or Rules made 

there-under  and  the  amount  paid  to them. 

The Contractor shall pay to labourer employed by  him  either  directly  or  through  
sub- contractors wages not less than wages as defined in Minimum Wages Act 
1948 and Contract  Labour (Regulation and Abolition) Act 1970 amended from 
time to time and rules  framed there-under and other labour laws affecting contract 
labour  that  may  be  brought  in  force  from time to time. 

The Contractor  shall  also comply with the provision so fall Acts,Laws,any  

Regulation  or Bye Laws of any Local or other Statutory Authority applicable in 

relation to  the  execution  of works such as: 

i) Payment of Wages Act, 1936(Amended) 

ii) Minimum Wages Act, 1948(Amended). 

iii) The Contract Labour  (Regulation  &Abolition)  Act,  1970  with    

                             Rules  framed  there under as amended. 

iv) Workmen Compensation Act, 1923 as amended by Amendment Act  

                          no.65 of1976. 

v) Employer's Liability Act 1938(Amended) 

vi) Maternity Benefit Act. 1961(Amended) 

vii) The Industrial Employment (Standing orders) Act 1946(Amended). 
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viii) The Industrial Disputes Act. 1947(Amended) 

ix) Payment of Bonus Act.1965 and Amended Act No.  43 of 1977  

                         and No.  48 of 1978 and any amended thereof: 

x) The Personal Injuries (Compensation Insurance) Act 1963 and 
any modifications thereof and rules made there-under from time to time. The 
Contractor shall takeinto account all the above and financial liabilities in his quoted 

rates and nothing extra, whatsoever, shall be payable to him on this account. 

The list is indicative only,  otherwise  the  contractor  should  be  aware  of  all  the  

Acts/Labour Laws and should follow diligently on the work. The contractor shall be 

fully and personally responsible for the violation of any Act/Labor Law 

 The Contractor shall be liable to 

payhiscontributionandtheemployeescontributiontothe State Insurance Scheme in 
respect of all labour employed by him  for  the  execution  of  the contract, in 

accordance with the provision of "the Employees State insurance Act 1948"as 
amended from time to time. In case the Contractor fails to submit full details of 
hisaccountof labour employed and  the  contribution  payable,  the  Engineer-in-  Charge  

shall  recover  from  the  running  bills  the  contribution  amount  as  assessed  by  him.  
The  amountso  recovered  shall be adjusted against the actual contribution payable for 
Employees StateInsurance. 

The Engineer-in-Charge shall on  a  report  having  been  made  by  an  inspecting  

officer  as defined in the Contract Labour (Regulation and Abolition) Act and Rules 
or on his own in his capacity as Principal Employer, have the power to   deduct  
from  the  amount  due  to   the contractor any sum required for making good the 

loss suffered by worker(s) by reason of non- fulfillment of the conditions of the 
Contract for the benefit of Workers ,nonpayment of wages or on account of 
deduction made from the wages of the workers which are not justified  by the  

terms of the contract or non- observance of the said Act and Rules framed there 
under with amendments made from time to time. 

The Contractor shall indemnify the Authority against any payments to be made 
under and for observance of the Regulation Laws, Rules as stipulated in Clause-

25.4 above   without prejudice to his right to claim indemnity from his sub-
contractors. In the event of the contractor’s failure to comply with the provisions of 

all the Acts/Laws stipulated in Clause- 
25.4 or in the event of decree or award or order against  the  contractor  having  
been received  from the competent authority on account of any  default  or  breach 

or  in connection with any of  the provisions of the Acts/Laws/Rules mentioned in 
Sub-Clause 25.4 above,  the  Engineer-in- Charge without prejudice  to  any other  

right  or remedy under  the  contract  shall be  empowered  to deduct such  sum 
or  sums  from the  Bill  of the  contractor  or  from his  security  deposit  or from 
other payment due  under  this contract or any  other  contract  to  satisfy  within  

a reasonable time the provisions of the various Acts/Laws/Rules/Codes as 
mentioned under Sub-Clause 25.4  above,  on the  part  of the  contractor  under 
the contract on behalf of and at the expenses of the contractor and make payment 

and /or provide amenities/ facilities/services accordingly. In this regard, the 
decision of the Engineer-in-Charge shall be conclusive and binding on the 

contractor. 



 

 

 

Inland Waterways Authority of India                                  Work contract for “Fabrication, Installation and Operation & maintenance of              

(Ministry of Ports, Shipping & Waterways, Govt. of India)          wooden tide gauge and measurement of tide gauge readings at tide gauge        

                                                                                              Stations in nw-1 (Patna-Varanasi stretch).  

 

52 | P a g e  

 

In the event or the Contractor committing a default or breach of any of the 
provisions of the aforesaid Contract's  Labour  (Regulation  and  Abolition)  Act  and  
Rules  as  amended  from time to time  or  furnishing  any  information   or   

submitting   or  filling   any   form/Register/Slip   under the provisions of these 
Regulations which is materially incorrect then  on  the  report  of  the Inspecting  

officer  as  defined  in  the  relevant  Acts  and   Rules   as  referred  in  Clause  25.4 
above, the  Contractor  shall  without  prejudice  to  any  other  liability  pay  to  the  
Authority  a sum not exceeding Rs.50/- (Rs. Fifty only) as liquidated damages for 

every default, breach or furnishing, making, submitting, filling materially incorrect 
statement as may be fixed by the Engineer-in-Charge. The decision of the 
Engineer-in-Charge in this respect shallbe final &binding. 

 
The Contractor shall at his own expenses comply with or cause to  be complied  
with  the Provisions/ Rules provided for welfare and health of Contract Labour in 
the Contract Labour (Regulation and Abolition) Act and other relevant Acts  and  

Rules  framed  there  under  or  any other instructions issued by the Authority in 
this  regard  for  the  protection  of  health  and  for making sanitary arrangements  
for  workers  employed  directly  or  indirectly  on  the  works.  In case the 

contractor fails to make arrangements as aforesaid, the Engineer-in-Charge shall 
be entitled to do so and recover the cost thereof from the contractor. 

 
The Contractor shall at his own expense arrange for the safety or as required by 

the Engineer- in-Charge, in respect of all labour directly or indirectly employed for 

performance of the Works and shall provide all facilities  in connection  therewith.  

Incase thecontractor fails to make arrangements and provide necessary facilities 

as aforesaid, the Engineer-in-Charge shall be entitled to do so and recover the cost 

thereof from the Contractor.  But this will not absolve the contractor of his responsibility or 

otherwise thereof. 
Failure to comply with "Provisions/Rules made for Welfare and Health of Contract 

Labour" Safety 

Manual,  or  the  provisions  relating  to report  on  accidents  and  grant  of  maternity 

benefits to female workers and the relevant Acts/Rules referred in clause25.4above shall 

make the contractor liable to  pay to the Authority as  liquidated  damages an  amount  

not exceeding Rs. 50/- for each default or materially incorrect statement. The decision 

of the Engineer-in-Charge  in  such  matters  based  on  reports  from  the  inspecting  

Officers  as  defined in the relevant Acts and Rules as referred in clause 25.4 above shall 

be final and binding and deductions for recovery of such liquidated damages may be 

made from any amount payable to the contractor. In the  event  of  any  injury, 

disabilityor  death  of any  workmen  in  or  about the work employed by the contractor 

either directly  or  through  his  sub-contractor,  contractor  shall at all time indemnify 

and save harmless the Authority against all claims, damages and compensation under 

the Workmen  Compensation  Act.  1923  as  amended  from time  to  time  or in other 

Law for the time being  in  force  and  Rules  there-under  from  time  to  time  and  also 

against all costs, charges and  expenses  of  any  smooth  action  by  proceedings  

arising  out  of such accidents or injury, disability or death of a  workmen  and  against  

all  sum  or  sums  which may with the consent of the contractor be paid to compromise 

or compound any claim in  this  regard. If any award ,decree or order is passed against 
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the contractor for recovery of any compensation under the  Workmen Compensation 

Act,  1923,  for  any injury,  disability  or death  of a workman by any competent court, 

the said sum or sums shall be deducted by the Engineer-in-Charge from any sum then 

due or  that  may  become  due  to  the  contractor or from his security deposit or sale 

thereof in  full  or  part  under  the  contract  or  any other contract with the Authority 

towards fulfillment of the said decree, award or orders. 

Provided  always  that  the  contractor  shall  have  no  right  to  claim  

payments/claims  whatsoever on account of his compliance with his obligations 

under this clause and Labour Regulations. 

 The contractor shall not otherwise than in accordance with the 

statutes  ordinance  and Government Regulations or orders for the time being  in  
force  import,  sell,  give,  barter  or otherwise dispose of any alcoholic  liquor  or  
drugs  to  permit  or  suffer  any  such  import,  sale, gift, barter or disposal by his 

sub-contractor, agent or employees. 

The contractor shall not give, barter or otherwise dispose of to any person or 
persons any arms or ammunition of any kind or permit to suffer the same as 
aforesaid. 

The Contractor shall employ for the execution  of  the  works  only  such  persons  
as  are  skilled and experienced in their respective  trades  and  Engineer-in-Charge  

shall  be  at  liberty  to  object to and require the contractor to  remove from the 
works  any  persons   employed  by  the Contractor for the execution of the works 

who, in the opinion of the Engineer-in-Charge,  misconduct  himself  or  is  
incompetent  or  negligent  in  the  proper  performance  of  his   duties. The  
contractor  shall  forthwith  comply  with  such  requisition  and  such  person  

shall  not   be again employed upon the works without permission of the Engineer-
in-Charge. 

Release of Security deposit after labour clearance: Security deposit of the work 
shall not be refunded till the contractor producesa clearance certificate from the 

Labour Officer.  As soon as the work is virtually completed, the contractor shall 
apply for clearance certificate to the Labour  Officer  under intimation to Engineer-
in-Charge.  The   Engineer-in-Charge   on   the receipt of such communication shall 

write to Labour  Officer to  intimate  if  any  complaint  is pending against the 
contractor in respect of the work.  If no  complaint  is  pending  on record till after 

three months  after completion  of  work and/or  no  communication  is  received  
from Labour Officer to this effect till six months after the date of completion, it will 
be deemed to have received the  clearance  certificate  and  the  security  deposit  

will  be  released  if  otherwise due. 

CLAUSE–26: MATERIALS OBTAINEDFROMEXCAVATION SUCH AS COINS, FOSSILS, 

ETC. 

Materials of any kind obtained from excavation on the site shall remain the 

property of the Authority and shall be disposed off as directed by the Engineer-in-

Charge. 

However if any of the materials thus obtained from  excavation  on  the  site  is  
such  as  can  be used in the execution of the work under the contract, the  

contractor  will be allowed  to  use  the same free of cost (except that any amount  

of royalty  paid  for  in  this  regard  by  the  Authority shall be recoverable from the 
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contractor) for the aforesaid purpose provided the same is found suitable and is 

approved by the Engineer-in-Charge. 

Fossils, coins, articles of value, structures and other remains or  things  of  

geological  or  archeological interest discovered on  the  site  shall  be  the  absolute  
property  of  the  Authority. The contractor shall take reasonable  precautions  to 
prevent  his  labour  or  any  other  person from removing or damaging any  such  

article  or  thing  and  shall  acquaint  the  Engineer-in- Charge with such discovery  
and  carryout  the  Engineer-in-Charge’s  directions  as  to   the  disposal of the 

same at the expense of the Authority. 

 

CLAUSE – 27: FORCE MAJEURE 

The term Force Majeure shall herein  mean Riots   (other  than  among  the  
contractor's employees), Civil Commotion (to the extent no  insurable),  war  

(whether  declared  or  not), invasion,  act  of  foreign  enemies,  hesitation,   civil   
war,   rebellion,   revolution,   insurrection, military or usurped power, damage from 

aircraft,  nuclear  fission,  acts  of  God,  such  as earthquake (above 7 magnitude 
on Richter  Scale),  lightning,  unprecedented  floods, fires  not caused by 
contractor's negligence and other such  causes  over  which  the  contractor  has  

no control and  are  accepted  as  such  by  the  Engineer-in-Charge,  whose  
decision  shall  be  final and binding. In  the  event  of either  party being rendered  
unable  by Force Majeure  to  perform any obligation required to be performed  by  

them  under  this  contract,  the  relative  obligation  of the party affected by such 
Force Majeure shall be treated as suspended for the  period  during  which such 

Force Majeure cause lasts, provided the party allowing that  it  has  been  rendered 
unable as aforesaid, thereby shall notify within 15 days  of  the  alleged  beginning  
and  ending  thereof giving full particulars and satisfactory evidence in support of 

such cause. 

For delays arising out of Force Majeure, the bidder shall not claim extension 
incompletion date for a period exceeding the period of delay attributable to the 
causes of Force Majeure and neither the Authority nor the bidder shall be liable to 

pay extra costs provided it is mutually established that Force Majeure conditions 
did actually exist. 

If any of the Force Majeure conditions  exists  in  the  places  of operation  of the  

bidder  even  at the  time  of  submission  bid,  he  shall  categorically  specify  in  

his  bid  and  state  whether  they have been taken into consideration in their 

quotations. 

 

CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 
RECTIFICATION THEREOF 

If the contractor or his labour or his sub-contractor, injure, destroy  or  damage,  
battery,  solar panel, lighting  system,  road,  fence,  enclosures,   water pipe,   

cables,   buildings,   drains, electricity or telephone posts, wires, trees, grass  line,  
cultivated  land  in  the  area  in  which  they may be working or  in  the  area  

contiguous  to  the  premises  on which the work or any part of it is being 
executed or if any damage is caused to any  item belonging to IWAI or to any 
person  during the progress of work, the Contractor shall upon  receipt  of  a  
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notice  in  writing  in  that behalf from the Engineer- in-Charge, make good the 
same at his cost. If it appears to the Engineer-in-Charge or his representative at 
any  time  during  the  progress of work or prior to the expiration of  the  Defects  

Liability  period  that  any  work  has  been  executed with unsound, imperfect or 
unskilled workmanship or that any materials  or  articles provided by the 

Contractor for execution of  the  work  are  unsound  or  of  a  quality  inferior  to 
that contracted for, or otherwise not in accordance with the  Contract,  or  that  
any  defect,  shrinkage or other faults found in  the  work arising  out  of  defective  

design  or  defective/ improper materials  or  workmanship,  the  Contractor  
shall,  upon  receipt  of  a  notice  in  writing  in that behalf from the  Engineer-in-
Charge  forthwith  rectify  or  remove  and  reconstruct  the work so specified in 

whole or in part,  as  the  case  may  be,  and/or  remove  the materials/articles 
so specified and provide other proper and suitable materials at his expense. 

All damages caused by accidents or carelessness of the  contractor  or  any  of 

his  employees  or any property belonging to the Authority is wasted or is misused 

by the contractor or any of his employees shall be to the account of the 

contractor, who shall make good the loss. 

Defects liability period for the civil works like bank protection,  jetty,  culvert  etc.  

shall  be  6  months from the date  of  completion  of  all  works  under  the  

contract.  Dredging  /  excavation will not have a defects liability  period  once  the  

required  lines  &levels  are  achieved  and  the same measured and jointly 

recorded in  post  dredging  survey  charts  and  the  chart approved by the E-I-

C. 

CLAUSE – 29: CONTRACTOR'S LIABILITY AND INSURANCE 

From commencement to completion of the work(s) as a whole, the Contractor shall 
take full responsibility for the care thereof and for taking precautions to prevent 

loss or damage. He  shall be liable for any damage or loss  that  may  happen to 
the works or any part thereof and to the Authority's Plant, Equipment and Material 
(hired  or  issued  to  the  Contractor)  shall  be  in  good order and condition and 

in conformity in every respect  with  the  requirements  of  the Contract and 
instructions of the Engineer-in-Charge. 

i)  Neither  party  to  the  contract  shall  be  liable  to  the  other  in  respect  of  
any  loss  or damage which may occur or arise out of "Force Majeure" to the  

works  or  any  part thereof on to any material or article at site but not 
incorporated in the works or to any person or anything or material whatsoever or 

either  party  provided  such  a  loss  or damage could not have been foreseen or 
avoided by a  prudent  person and  the  either  party shall bear losses and  
damages  in  respect  of  their  respective  men  and  materials.  As such liability of 

either party shall include claims/compensations of the third party also. 

ii) Provided, however, in an eventuality as mentioned in sub-clause - 
29.2 (i) above, the following provisions shall also have effect: 

(a) The Contractor shall, as may be  directed  in  writing  by  the  

Engineer-in-Charge proceed with the completion of the works under  and  in  

accordance   with  the provisions and conditions of the contract, and 

(b) The Contractor shall, as may be directed in writing by  the  
Engineer-in-charge,  re- execute the works lost or damaged,  remove  from the site 
any debris and so much of the works as shall have been damaged and carry the 
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Authority's T & P, Plant and Equipment, Material etc. to  the  Authority's  store. The 
cost of such re-execution of the works, removal of damaged works and carrying of 
Authority's store shall be ascertained in the same manner as for deviations and this 
shall be ascertained in the same manner as for deviations and this shall be added to 
the contract sum. Provided always that the Contractor shall,  at  his  own cost,  
repair  and  make  good so much of the loss or damage as has been occasioned by 
any failure on his part to perform his obligations under  the  contract  or  not  taking  
precautions  to  prevent  loss  or  damage or minimize the amount of such loss or 
damage, Final assessment of loss or damage shall be decided by the Engineer-in-Charge 
and  his  decision  shall  be  final  and  binding. 

The contractor shall take special precautions to see that public places and roads 

adjacent to contractor's yard are not blocked at anytime either by his material or by 

his workmen.  The roads are to be kept always clear and no equipment/materials 

shall be stacked. 

The navigable waterways shall not be blocked by Contractor’s vessels. The anchors 

dropped in the waterways shall be properly marked and removed after done with. 

The  contractor shall  indemnify  and  keep  indemnified  the  Authority  against  all  
losses   and claims for death, injuries or damage to any person or  any  property  
whatsoever  which  may  arise out of or in consequence of  the  construction  and  

maintenance,  of  works  during  the contract period  and  also  against  all  claims,  
demands,  proceedings,  damages,  costs,  charges  and expenses whatsoever in 
respect of or in relation thereto, and such liabilities shall include 

claims/compensations of the third party. 

(a) Before  commencing  execution  of  the  work,  the  Contractor  shall  without  in  
any  way limiting his  obligations  and  responsibilities  under   this   condition, insure   
against   any damage, loss or injury which may occur  to  any  property  (excluding  

that  of  the  Authority but including  the  Authority  building  rented  to  the  
contractor  wholly  or  in  part  and  any part of which is used in part and any part 

of which is used by him for storing combustible materials) public liability by  arising  
out  of  the  carrying  out  of  the  contract.  For  this purpose the contractor shall 
take out,  pay all  costs  and  maintain  throughout  the  period  of his contract 

public liability with the following coverage. 

i) Public liability limits for bodily injury or death not less than 

Rs.1,00,000 for one person and Rs. 2,00,000 for each accident. 

ii) Property liability limits for each accident not less than Rs. 
1,00,000; 

iii) The Contractor shall prove to the Engineer-in  Charge  from  time  

to  time  that  he  has taken out all the insurance policies referred to above  and  has  

paid  the  necessary premiums for keeping the policies alive till expiry of the Defects 

Liability Period. 

(b) The Contractor shall ensure that similar insurance policies are taken 

out  by  his  sub- contractor (if any) and shall be  responsible  for  any  claims or 
losses  to  the  Authority resulting from their failure  to  obtain  adequate  insurance  
protection  in  connection  thereof. The Contractor shall produce or cause  to  be  

produced  by his  sub-contractors  (if  any)  as the case may be, relevant,  policy  or  
policies  and  premium  receipt  as  and  when  required by the Engineer-in-Charge. 
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(c) If the contractor and/or his  sub-  contractor  (if  any)  shall  fail  to  
effect  and  keep  in  force the insurance referred to above or any other insurance 
which  he/they  may  be  required  to effect under the term of the  Contract   then  

and  in  any  such  case  the  Authority  may, without being bound to effect and  keep  
in  force  any  such  insurance  and  pay  such premium or premiums as may be  

necessary  for  that purpose and  from time  to time deduct the amount so paid by 
the Authority  from any moneys  due  or which  may  become  due to the contractor 
or recover the same as a debt due from the contractor. 

(d) The contractor shall at his own expense arrange for the safety  
provisions  as  required  in respect of the works covered under this contract as per  

the  instruction  of  Engineer-in-  charge. In case, the contractor fails to comply with 
the provisions of the safety the Engineer- in-Charge shall be entitled to and make the 

necessary arrangements at the risk and cost of the contractor. This will, however, 
not absolve the Contractor of his overall responsibility to execute the works under 
the contract. 

CLAUSE – 30: SUSPENSION OF WORKS 

The contractor shall on  the  receipt  of  order  of  the  Engineer-in-Charge  (whose  

decision  shall be final and binding  on the  contractor)  suspend  the  progress  of 

the  works  or any part thereof  for such time or times and in such manner as the 

Engineer- in-Charge may consider necessary. 

The suspension of the work can be done by Engineer-in-Charge for any  of  the  

following reasons: 

(a) On account of any default on the part of the contractor or 
(b) for proper execution of the works  or part thereof for the reasons other than the 

default of the contractor or 

(c) for the safety of the works or part thereof. 

 The contractor shall during  the  suspension  period,  properly  protect  and  

secure  the  works  to  the extent necessary and carry out the  instructions  

given  in  that  behalf  by  the  Engineer-in- Charge. 

 If the suspension is ordered for the reasons under the Clause 30.2(b)  and  (c)  
above,  the  contractor shall be entitled to the extension of time equal   to   the  
period  of  every  such suspension Plus 25% for the completion of the item or 
group of items of  work  for  which  a separate period of completion  is  specified  
in  the  contract  and  of which  suspended  work  forms apart 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO 
ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

If at any time after acceptance of the tender the Authority  decides  to  abandon or  
reduce  the scope of the works for reason whatsoever and  hence  does not require  
the  whole  or any part of the works to be carried out, the Engineer-in-Charge 

(with the prior  approval  of  competent authority mentioned  in  Schedule  ‘B’ 
shall  give  notice  in  writing  to that effect  to the contractor and the Contractor  

shall have  no  claim  to   any  payment  of  compensation  or otherwise 
whatsoever, on account  of  any  profit  or  advantage  which  he  might  have  
derived  from the execution of the works  in  full  but  which  he  could  not  derive  

in  consequence  of the fore closure of the whole or part of the works. 
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CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 

If the Contractor is an individual or a proprietary concern and the individual or  
the proprietor dies, or if the Contractor is a partnership concern and one of the 
partners dies,  then, unless the Engineer-in-Charge is  satisfied  that  the  legal  

representatives  of  the  individual  contractor or of the proprietor of the 
proprietary concern and in the case of partnership,  the surviving partners are 
capable of carrying out and completing  the  contract,  the  Engineer-in-  Charge 

shall be entitled to  terminate the  Contract as  to its  incomplete  part  without  the 
Authority being in anyway  liable to payment of any compensation whatsoever  on  

any  account to the estate of the deceased Contractor and/or to the surviving 
partners of the Contractor's firm on account  of  termination  of  the  Contract.  
The  decision  of  the  Engineer-in-Charge  that the legal representatives  of  the  

deceased  contractor  or  the  surviving partners of the Contractor's firm cannot 
carry out  and  complete  the  works  under  the  contract  shall  be  final and 
binding on the parties. In the event  of  such  termination,  the  Authority  shall  not  

hold  the estate of the deceased Contractor and/or  the  surviving  partners  of  
the  Contractor's  firm  liable for damages for not completing the contract. Provided 

that the power of the Engineer-in-Charge of such termination of contract shall be 
without prejudice to any other right  or remedy  which shall have accrued or shall 
accrue to him under the contract. 

CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF 
THECONTRACTOR 

 If the contractor 

(i) At any time makes default during the  currency  of work  or  does  not  execute  

any  part  of the work with due diligence and  continues  to  do  so  even  after  

a  notice  in  writing  of  7 days in this respect from the Engineer-in-Charge; or 

(ii)  Commits default in complying with any of  the  terms  and  
conditions  of  the  contract  and does not remedy it  or  takes  effective  steps  
to  remedy it  within  7  days even after a notice  in writing is given in that behalf 
by the Engineer- in-Charge; or 

(iii) Fails to complete the work  (s)  or  items  of  work  with  individual  dates  of  
completion,  on or before the date (s)  so determined, and does  not  complete  

them  within  the  period specified in the notice given in writing in that behalf by 

the Engineer-in-Charge. 

The  Engineer-in-Charge  without  invoking  action  under clause  36  may,   without   
prejudice  to any other right  or  remedy  against  the  contractor  which  have  

either  accrued  or  accrue  thereafter to IWAI, by a notice in writing to  take  the  
part work/part incomplete work of any item (s) out of his hands and shall have 

powers to: 

(a) Take possession of the site and any materials, constructional plant, implements, 
stores, etc., thereon; and/or 

(b) Carry out the part work/ part incomplete work of any items (s)  by any  means  
at the  risk  and cost of the contractor. 

The Engineer-in-Charge shall determine  the  amount,  if  any,  is  recoverable  from  
the  contractor for completion of the part work/ part  incomplete  work  of any  
item (s)  taken out  of his  hands and execute at the  risk  and  cost  of the  
contractor,  the  liability  of contractor on account  of loss or damage suffered by 
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IWAI because of action under this clause shall not exceed 10% of the tendered 
value of the work. 

In determining the amount,  credit  shall  be  given  to  the  contractor  with  the  

value  of work done in all respect in the same number and at the same rate  as  if  
it  had  been  carried  out  by  the original contractor under the terms  of  his  

contract,  the  value  of  contractor’s  materials  taken  over and incorporated in the 
work and  use  of plant  and  machinery belonging to  the  contractor. The 
certificate of the Engineer-in-Charge as to the value of work done  shall  be  final  

and  conclusive against the contractor provided  always  that  action  under  this  
clause  shall  only  be taken after  giving  notice  in  writing  to the  contractor.  

Provided  also  that  if  the  expenses incurred by the IWAI are  less  than  the  
amount  payable  to  the  contractor  at  his  agreement  rates, the difference shall 
not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by IWAI in completing the part 
work/ part incomplete work of any item (s) or the excess loss of damages suffered 
or may be suffered  by IWAI as aforesaid after allowing such credit shall without 

prejudice to any other right or remedy available to IWAI in law or per as agreement 
be recovered from any money due to the contractor on  any  account,  and  if  
such  money  is  insufficient,  the  contactor  shall  be  called upon in writing and 

shall be liable to pay the same within 30days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 
days, the Engineer-in-Charge shall have the right to sell any or all of the 
contractors’ unused materials, constructional  plant,  implements,  temporary  

building  at  site  etc.  and adjust the  proceeds  of sale thereof towards the dues 
recoverable from the contactor under the contract and if  thereafter there remains 

any balance outstanding, it shall be recovered in accordance with the provisions of 
the contract. 

In the event of the above course being adopted by the Engineer-in-Charge,  the  
contractor shall have no claim to  compensation for any loss sustained by him by 
reason of his having purchased or procured  any  materials  or  entered  into  any  
engagements  or  made  any  advance on any account or with a view to the execution of the 
work or the performance of the contract. 

 

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 

The Engineer-in-Charge will  make  available  to  the  contractor  the  site  to  enable  

the  contractor to commence & proceed with the execution  of  the  work   in  
accordance   with  agreed programme. If there is any delay in making available any 

area  of  the  work  or  the  delays mentioned in Para 34.4, the competent 
authority as specified in schedule ‘B’ on  the recommendations of the Engineer-in-
Charge shall grant reasonable extension  of  time  for  completion of work. But the 

contractor shall not claim any compensation whatsoever on this account. 

If after the award of the work the contractor commits defaultsincommencingthe 
execution of work as aforesaid, Govt. shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the earnest money &performance 
guarantee absolutely. 
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As soon as possible after the Contract is concluded, the Contractor shall submit a 

Time and Progress Chart get it approved by the Department.  The  Chart  shall  be  

prepared  in  direct relation to the time stated in the  Contract  documents  for  

completion  of items  of the  works.  It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work. 

However, if the work (s) be delayed by:- 

(i) Force majeure as per clause 27,or 
(ii) Abnormally bad weather, or 
(iii) Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting 
any  of the  trades employed on the work, or 

(v) Delay on the part of other contractors or tradesman engaged by Engineer-
in-Charge in executing work not forming part of the contract,or 
(vi) Non-availability of stores, which are the responsibility of Government to supply 
or 

(vii) Non-availability of breakdown of Tools and Plant to  be supplied or supplied 
by Government or 

(viii) Any other cause which, in the absolute discretion of the Engineer-in-Charge 
is beyond the Contractor’s control. 

Then immediately upon the happening of any  such  events  as  aforesaid,  the  
contractor  shall inform  the  Engineer-in-Charge  accordingly,  but  the   contractor   

shall   nevertheless   use constantly his best endeavours to  prevent  and/or  make  
good  the  delay  and  shall  do  all  that may be required in this regard. The 

Contractor shall also request, in writing, for extension of time,  to  which  he  may  
consider  himself  eligible  under  the  contract,  within   fourteen  days  of  the date 
of happening of any such events as indicated above. 

In case the cost of the work is more than 10 crores, then the total  scope  of  
work  will  be divided into milestones. The contractor shall submit Time &Progress 

chart for each milestone and get it approved by the competent authority. 

Request  for rescheduling  of  Mile stones and  extension  of  time,  to  be  eligible  
for consideration, shall be made by  the  Contractor in  writing within  fourteen 
days  of  the  happening of the event causing delay on the prescribed form to the  
competent  authority  as indicated in Schedule ‘B’. The  Contractor  may  also,  if  
practicable,  indicate  in  such  a  request the period for which extension is desired. 

In any such case as may have arisen  due  to  any of the  events,  as aforesaid,  
and  which  may  have been brought out by the contractor in writing, the 
Competent Authority mentioned in Scheduled ‘B’  may  give  a  fair  and  reasonable  
extension  of  time,  after  taking  into consideration the nature of the  work   delayed  and  
practicability  of  its  execution  during  the period of extension. 
  

Such  extensions  shall  be  communicated  to the  contractor  by  the  Engineer-in-

Charge  in writing. The contractor shall not be entitled to claim any compensation 

or over run charges whatsoever for any extension granted. 

 

CLAUSE – 35: LIQUIDATED DAMAGES FOR DELAY 

If the contractor fails to  maintain  the  required  progress  in  terms  of  clause  34  
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or  to  complete the work and clear the site on or before the  date  of completion 
as per the contract or extended date of  completion,  he  shall,  without  prejudice  
to  any  other  right  or  remedy  available  under the law to  the authority on 
account of such breach,  pay  as  agreed  liquidated  damages  the amount 
calculated at the rates stipulated below. 

(i) Liquidated Damages @ 0.5 % per week                   
of delay 
for delay of work to be computed on per day basis 

Provided always that the total amount of compensation for delay to be paid 
under  this condition shall not exceed 10% of the Tendered Value of work. 

The  competent  authority  mentioned  in  Schedule   ‘B’  (whose  decision  in  
writing  shall  be  final &binding) may decide on the amount of tendered value of 

the work for  every  completed day/month (as applicable) that the  progress  
remains  below  that  specified  in  Clause  34  or  that the work remains 
incomplete. 

The amount of liquidated damages may be adjusted or set-off against any sum 
payable to the Contractor under this or any other contract with the authority. 

In case of contracts having tendered amount more than 10 Crores, if the 
contractor  does not achieve a particular milestone mentioned in Schedule  ‘B’,  or  

the  re-scheduled  milestone(s)  in terms of Clause 34.6, the amount  shown  
against  that  milestone  shall  be  withheld,  to be  adjusted against the liquidated 

damages levied at the final decision on Extension of Time. With-holding of this 
amount on failure to achieve a milestone, shall be automatic without any notice to 
the contractor. However, if  the  contractor  catches  up  with  the  progress  of  

work  on the  subsequent  milestone(s),  the  withheld  amount  shall  be   released.  
In  case  the   contractor fails to make up for the delay in subsequent  milestone(s),  
amount  mentioned  against  each milestone missed  subsequently  also  shall  be  

withheld.  However, no interest, whatsoever, shall be payable on such withheld 
amount. 

In case of contracts having tendered amount lessthan10  Crores,  if  the  work 
remains incomplete  after  the  stipulated  date  of  completion,  the  Engineer-in-

charge  may  withheld  10% of the tendered value of the work from the running 
payments of the  contractor  pending  final decision of the  competent  authority  

mentioned  in  schedule  ‘B’  on  the  extension  of time case. If the competent 
authority decides  to   grant  extension  of  time  without  levy  of  liquidated 
damages or levy part of the  total liquidated  damages specified  above then the  

balance withheld amount after adjusting the amount of the liquidated damages 
levied by the competent authority will be refunded to the contractor. 

 

CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 

36.1  Subjecttootherprovisionscontainedinthisclause,theEngineer-in-

Chargemay,without prejudice to his any other rights or remedy against  the 

contractor  in  respect  of  any  delay, inferior workmanship, any claims for 

damages and/or any other provisions of this contractor otherwise, and whether 

the date of completion has or has not elapsed, by notice in writing  absolutely 

determine the contract in any of the following cases: 
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(i) If the contractor having been given by the Engineer-in-Charge a notice 
in writing to rectify, reconstruct or replace any defective  work  or that  the  work  
is  being  performed  in an inefficient  or otherwise improper or  un-workman  like  

manner  shall  omit  to  comply  with  the  requirement of such notice for a period 
of seven days thereafter. 

(ii) If the contractor has, without reasonable cause, suspended  the  
progress  of  the  work  or  has  failed to proceed with the work with due diligence 

so that in the opinion of the Engineer-in- Charge he will be unable to secure 
completion of the work by the date  for  completion  and continues to do so after a 
notice in writing of seven days from the Engineer-in-Charge. 

(iii) If the contractor fails to complete the work within the stipulated date or 

items of  work  with individual date of completion, if any stipulated, on  or  before  

such  date(s)  of  completion  and does not complete them  within  the  period  

specified  in  a  notice  given  in  writing  in  that  behalf by the Engineer-in-Charge. 

(iv)  If the contractor persistently neglects to carry out his obligations 
under the  contract  and/  or commits default in complying with  any  of  the  terms  
and  conditions  of  the  contract  and  does not remedy it or take effective steps  

to  remedy  it  within  7  days  after  a  notice  in  writing  is  given to him in that 
behalf by the Engineer-in-Charge. 

(v) If the contractor shall offer or give or agree to  give  to  any person in  
IWAI  service  or to  any  other person on his behalf any  gift  or  consideration  of  
any  kind  as  an inducement  or  reward for doing or forbearing to do or for having 

done or forborne to do any act in relation to the  obtaining or execution of 
contract. 
If the contractor shall  enter  into  a  contract  with  IWAI  in  connection  with  which  

commission has 

(vi) been paid or agreed to be paid by him or  to  his  knowledge,  unless  
the  particulars  of any such commission and  the  terms  of  payment  thereof  
have  been  previously  disclosed  in  writing to the Engineer-in-Charge. 

(vii) If the contractor shall obtain a contract with IWAI as a result of wrong 
tendering or other non-bona-fide methods of competitive tendering or commits 
breach of integrity pact. 

(viii) If the contractor being an individual, or if a firm, any  partner  thereof  
shall  at  any  time  be adjudged insolvent or have a receiving order or order  for  
administration  of  his  estate  made against him  or  shall  take  any  proceedings  
for  liquidation  or  composition  (other  than  a voluntary  liquidation  for the  
purpose  of  amalgamation   or   reconstruction)   under   any Insolvency Act for the 
time being  in  force  or  make  any  conveyance  or  assignment  of  his  effects or 
composition or arrangement for the  benefit  of his  creditors  or purport  so to  do, 
or if any application be made under any  Insolvency Act  for the time being  in  force  
for  the sequestration of his estate or if a trust deed be executed by him for benefit 
of his creditors. 

(ix) If the contractor being a company shall pass a resolution or the court 
shall make an order that the company shall be wound up or if a receiver or a 
manager on behalf of accredit or shall be appointed or if circumstances shall arise 

which entitle the court or the creditor to appoint a receiver or a manager or which 
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entitle the court to make a winding up order. 

(x) If the contractor shall suffer an execution being levied on his goods   and 
allow it to   be continued for a period of 21days. 

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a 
piece-work basis or  of labour with materials not  to  be  incorporated  in  the  
work, shall not be deemed  to  be subletting)  or otherwise parts with or attempts 

to assign, transfer, sublet or otherwise  parts with the entire works or any portion 
thereof without the prior written approval of the Engineer-in-Charge. When the 

contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer-in-Charge on behalf of the IWAI  with the approval of  the  competent  authority 

mentioned in schedule ‘B’ shall have powers: 

(a) To determine  the  contract  as  aforesaid  (of  which  termination  notice  

in  writing  to   the contractor  under the  hand  of  the  Engineer-in-Charge  shall  

be  conclusive  evidence).  Upon such determination, the Earnest Money Deposit, 

Security Deposit already recovered and Performance Guarantee under the 

contract shall be liable to be forfeited and shall be absolutely at the disposal of the 

IWAI. 

(b) After giving notice to the contractor to measure up the work of the 

contractor and to take such whole, or the balance or part thereof, as shall be un-

executed out of his hands and to give it to another contractor to complete the 

work. The contractor, whose contract is determined as above, shall not be allowed 

to participate in the tendering process for the balance work. 

In the event of above courses being adopted by the Engineer-in-Charge,  the  
contractor shall have no claim to compensation for any loss sustained by him by 

reasons of his  having purchased or procured any materials  or  entered  into  any  
engagements  or  made  any  advances on account or with a view to the  execution  
of  the  work  or  the  performance  of  the  contract. And in case action is taken 

under any of the provision aforesaid,  the  contractor  shall  not  be entitled to 
recover or be paid any sum for any work thereof or actually performed under  this 

contract  unless  and  until  the  Engineer-in-Charge  has  certified  in  writing  the  
performance  of such work and the value payable in respect thereof and he shall 
only be entitled  to  be paid  the  value so certified. 

CLAUSE – 37: INSPECTION AND APPROVAL 

All works involving more than one process shall  be  subject  to  examination  and  
approval  at each stage thereof and the contractor shall give due notice to the 
Engineer-in-Charge on his authorized representative, when each stage is ready. In 
default of such notice, the Engineer- in-Charge shall be entitled to appraise the 
quality and extent thereof and the decision of the Engineer- in-Charge in this 
regard shall be final and binding. 
 

No work shall be put out of view without the approval of the Engineer-in-Charge  
or his  authorized  representative and  the  Contractor shall  afford   full   

opportunity   for   examination. The  contractor  shall  give  due  notice  to  the  
Engineer-in-Charge   or   his   authorized representative whenever any  such  work  
is  ready  for  examination  and  the  Engineer-  in-Charge or his representative 

shall, without unreasonable  delay,  unless  he  considers  it  necessary  and  advise 
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the contractor accordingly, examine  and  measure  such  work.  In the event of the 
failure or the contractor to give such notice, he shall if required by the Engineer-in-
Charge, uncover such work at the contractor's expenses. 

Periodic inspection will be carried out by the EIC or his representative by their 
vessels. The contractor can have the inspection schedules finalized   with the 
Engineer-in-Charge.  Generally all attempts should be made  to   have  joint  

inspection  and  number  of  inspections  be  not  less than three in a calendar 
month. 

 
CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 

38.1  The  work  shall  be  completed   to  the   entire  satisfaction  of  the  

Engineer-in-Charge  and  within  the specified time limit and  under  the  terms  and  

conditions  of  the  contract.  As soon as the work under the contractor is 

completed as a whole the contractor shall give notice of such completion to the 

Engineer-in-Charge.  The Engineer-in-Charge shall inspect the   work and shall 

satisfy himself that the work(s) has been completed in accordance with the 

provisions of the contract and then issue to the Contractor a certificate of 

completion indicating the date of completion. Should the Engineer- in-Charge notice 

that there are  defects  in  the  works  or  the works are not considered to be 

complete, he shall issue a notice in writing to  the  Contractor to rectify / replace 

the defective  work  or  any  part thereof or complete  the  work, as the case may 

be within such time as may be  notified  and  after  the  contractor  has  complied  

with as aforesaid and gives notice of completion the Engineer-in-Charge shall 

inspect the work and issue the completion certificate in the same manner as 

aforesaid. 

No certificate of completion  shall  be  issued  as  stipulated  above  and  no  work  
be  considered to be completed unless the  contractor  shall  have  removed from 
the work site and/or premises  all  his  belongings  /  temporary arrangements 
brought/made by him for the site and / or premises in all respects and made the 

whole of the site  and  /  or premises  fit  for immediate occupation / use to  the  
satisfaction  of  the  Engineer-  in-Charge.  If  the  contractor fails to comply  with  

the  above  mentioned  requirements  on  or  before  the  date  of  completion of the 
work, the Engineer-in-Charge, may as he thinks fit and at the  risk  at  cost  of  the  
contractor, fulfill such requirements and remove / dispose of the contractor's  

belongings  / temporary arrangements, as aforesaid, and the contractor shall have 
no  claim  in  this  respect except for any sum realized by  the  sale  of  Contractor's  
belongings  / temporary arrangements less the cost  of fulfilling  the said  

requirements  and  any  other  amount  that may be due from the contractor. 
Should  the  expenditure  on  the  aforesaid  account  exceed  the  amount  realized 

by sale of such contractor's belongings / temporary arrangements then the 
contractor shall on demand pay the amount of such excess expenditure. 

The contractor shall submit  the  completion  plans  of  the  work  wherever  
required  within  30 days of the completion of work. In case the contractor fails to 

submit completion plans  as aforesaid, he shall be  liable  to  pay a sum equivalent  
to  2.5% of the  value  of the  work  subject to a ceiling of Rs. 15000/- (Rupees 
fifteen thousand only) as may  be  fixed  by  Engineer-in- Charge concerned and  in  

this respect the decision of  the  Engineer-in-Charge  shall  be  final and binding on 
the contractor.  
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CLAUSE - 39:MEASUREMENTS 

The Engineer-in-charge shall, except as otherwise provided, ascertain and 
determine by measurement the value of work done in accordance with the 
contract. 
 Notwithstanding  any  provision  in  the  relevant  standard  method  of  

measurement  or  any  general or local custom, measurement of work  done under the 

contract shall be taken in accordance with the procedure set forth in the Technical 

Specifications or Schedule of Quantities under the contract. In case of items of work 

which are not covered   by the Technical Specifications or Schedule of Quantities. 

measurement  shall  be  taken  in  accordance with the relevant standard methods 

of  measurement  laid down  by  the  Bureau  of  Indian Standard. 

All items having a financial value shall be entered in daily log book/measurement 

book prescribed by the Authority so that the complete work performed under the 

contract is duly accounted. 

Measurement shall be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative. 

Before taking  measurements  of  any  works,  the  Engineer-in-Charge  or  
representative  deputed by him for  the  purpose,  shall  give  a  reasonable  notice  
to  the  Contractor. If the Contractor fails to  attend  or  send  an  authorized  

representative  for  measurement  after  such  notice  or  fails to counter sign or to 
record the objection within a week  from the  date  of  taking  the measurements,  
in  such  eventuality  the  measurements   taken   by  the   Engineer-in-Charge   

shall be taken to be correct and final measurements of such works. 

The contractor shall, without extra charge, provide   assistance   with   every  
appliance,  labour and other things necessary for measurement. 

Measurements shall be signed and dated by both parties each day on the Site on 
completion of measurement. If the contractor objects  to  any  of  the  
measurement  recorded  by  the representative of the Engineer-in- Charge a  note  

to   the  effect  shall  be  made  in  the  item objected to and such note shall be 
signed and dated by both parties engaged in taking the measurement. The decision 

of the Engineer-in-Charge on any such dispute or difference or interpretation shall 
be final and binding on the contractor in respect of all contract items, substituted 
items, extra items and deviations. 

 

CLAUSE – 40: PAYMENT ON ACCOUNT 

Interim bills shall be submitted by the contractor monthly on or before the date 
fixed by the Engineer-in- Charge for the items of work completed.  The  Engineer-in-
Charge  shall  then arrange to have the bills verified with reference  to  the  actual  

measurements  recorded  /  pre  or post dredging survey charts and quantity 
calculations in the measurement book(s). 

Payment  on  account  for  amount  admissible  shall  be  made  by   the   
Engineer-in-Charge certifying the  sum  to  which  the  contractor  is  considered  
entitled  by  way  of  interim  payment for the work executed,  after deducting  there  
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from  the  amount  already  paid,  the  security deposit and such other amounts as 
may be withheld, deductible or recoverable in terms of the contract. 

 Payment of the contractor's bills shall be made by the Authority only in Indian 

Rupees within 30 days from the date of submission of the bill subject to the 

acceptance of the Engineer-in- Charge. 

Payments due to the contractor shall be made by crossed cheque by the Engineer-

in-Charge  or his authorized representative. Such  cheques  shall  be  issued  direct  

to   the  contractor  on furnishing a stamped receipt for the amount of the cheque 

or to his constituted attorney duly authorized to receive such  payments  from the  

EIC. Alternatively  payment,  due  to   the contractor shall be made by electronic 

bank transfer /RTGS 

Any interim certificate given relating to work done or materials delivered may be 

modified or corrected by any subsequent interim certificate or by the final 

certificate.  No  certificate(s)  of the  Engineer-in-  Charge  supporting  an  interim  

payment   shall  itself   be  conclusive   evidence  that any work or materials to 

which it relates is / are in accordance with the same. 

Should there be are quest for extension of date of completion, pending its 

consideration interim payments shall continue to be made as provided herein. 

Income Tax / TDS at the applicable rates shall be deducted at source from any 

payment  made  to the contractor against this contract. 
 

CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

The rates quoted by the bidder  shall  be  deemed  to  be  inclusive  of  all  taxes,  
duties, cess, levies, etc. and also including 1% Labour Welfare Cess except for GST 

which shall be indicated and claimed separately. Labour Welfare  Cess  @  1%  of  

the  value  of  the  contract  shall be deducted from the RA bills of the Contractor 

and deposited by IWAI as per norms  of Govt. ofIndia. 
The bidders to be given undertaking for Input Tax Credit in GST. 

CLAUSE-42: TAX DEDUCTION AT SOURCE 

42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be 

deducted from all the payment/advances made against the contract. 

 

CLAUSE – 43: PAYMENT OF FINAL BILL 

The final bill shall be submitted by the contractor within one month from the date 
of completion of the work or of the date the certificate of completion furnished by 

the Engineer- in-Charge. No further claim in this regard unless as specified herein 
under shall   be entertained. Payment of final bill shall be made within  three  

months  if  the  amount  of  the contract is up to Rs. 15 lakhs and six months  if the  
value  of the  work exceeds Rs.  15 lakhs. If there shall be any dispute about any 
item or items of the work then the undisputed item or items only shall be paid 

within the said  period  of three  months  or  six months,  as the  case may be. The 
contractor shall submit a list of the  disputed items  within  thirty  days  from  the 

disallowance thereof and if he fails to do  so,  his  claim  shall  be  deemed  to  have  
been  fully waived and absolutely extinguished. 
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CLAUSE - 44: OVER PAYMENTS AND UNDER PAYMENTS 

Whenever any claim whatsoever for the payments  of  a  sum  of  money  to  the  
Authority  arises out of or under this contract against the contractor, the same 
may be deducted by the Authority from any sum then due or which at anytime 

thereafter  may  become  due  to  the  contractor under this contract and failing hat 
under any  other  contract  with  the  Authority  or from any other sum whatsoever 
due to the contractor from the Authority or from his  security deposit, or he shall 

pay the claim on demand. 

The Authority reserves the right to  carry out  post-  payment  audit  and  technical 
examination  of  the  final  bill  including  all  supporting  vouchers,  abstracts,   etc.   

The   authority  further  reserves the right to enforce recovery  of  any  over  
payment  when  detected  not-withstanding  the  fact that the amount of the final 
bill may be included by  one  of the  parties  as  an  item  of dispute before an 

arbitrator appointed  under  clause  48  of  this  contract  and  notwithstanding  
the  fact  that the amount of the final bill figures in the arbitration award. 
 

If as a result  of  such  audit  and  technical  examination  any  over  payment  is  

discovered  in respect of any work done by the contractor or alleged to have been 

done by him under contract, it shall be recovered  by  the  Authority  from the 

contractor by any of all of the methods prescribed above, and if any under 

payment is discovered, the amount shall be duly paid to the contractor by the 

Authority. 

Provided that the  aforesaid  right of the Authority to adjust over-payment against 

amount due to the contractor under any other contract with the Authority shall not 

extend beyond  the period of two years from the date of payment of the final  bill  or  

in  case  the  final  bill  is  a MINUS bill, from  the  date  the  amount  payable  by 

the  Contractor  under  the  MINUS  final  bill is communicated to the contractor. 

Any sum of money due  and  payable  to   the  Contractor   (including  the  security  

deposit returnable to  him) under the contract may be withheld or retained by way of 

lien by the Engineer-in-Charge or Authority against any claim of the Authority or such  

other  person  or persons in respect of payment of a sum of money arising  out  of or 

under  any  other  contract  made by the contractor with the Engineer-in-Charge or 

Authority or with such other person or persons. The sum of money so withheld or 

retained under this clause by the Engineer-in- Charge or Authority will be kept withheld 

or  

retained as such by the Engineer-in- Charge or Authority or till his claim arising out 
of in the same  contract  or  any  other  contract  is  either mutually settled or 
determined by the arbitrator, if the contract is governed by the arbitration clause 

under the clause 48 or by the competent court hereinafter  provided,  as the  case 
may be,  and the contractor shall  have  no  claim for interest or damages 
whatsoever on this account or any other ground in respect of any sum of money 

withheld or retained under this clause. 
 

CLAUSE – 45: FINALITY CLAUSE 

It shall be accepted as an inseparable part of  the  contract  that  in  matters 
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regarding design, materials, workmanship, removal of  improper work,  

interpretation  of  the contract drawings and contract specifications, mode  of 

procedure  and  the  carryout  of the  work the decision of the  Engineer-in-Charge  

which  shall  be  given  in  writing  shall  be  final and  binding on the contractor. 

 

CLAUSE–46: SUM PAYABLE BY WAYOF COMPENSATION TO BE CONSIDERED IS 
REASONABLE WITHOUT PREFERENCE TO ACTUALLOSS 

All sum payable by way of compensation to the Authority under any of these 

conditions shall be considered as reasonable compensation without reference to 

the actual loss or damage sustained and whether or not damage shall have been 

sustained. 

 

CLAUSE - 47: SETTLEMENT OF DISPUTES & ARBITRATION. 

Except where otherwise provided in the contract, all questions  and  disputes  
relating  to  the  meaning of the  specifications,   design,   drawings   and   
instructions   here-in-before mentioned and as to  the quality of workmanship or 

materials used  on  the  work  or  as  to  any  other question, claim, right, matter 
or thing whatsoever in any way arising out of or relating to the contract,  design,  
drawings,  specifications,  estimates,   instructions,   orders   or   these   conditions 

or otherwise concerning the works or the  execution  or  failure  to  execute  the  
same  whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned 
herein after: 

(i) If the contractor considers any work demanded of him to be outside the 

requirements of  the contract, or disputes any drawings, record or decision given in 

writing by the  Engineer-in- Charge on any matter in connection with or arising out 

of the  contract  or  carrying  out  of the work, to be unacceptable, he shall 

promptly within 15 days of the receipt of decision from the Engineer-in-Charge  

request  the  Director   in   writing   through   the   Engineer-in-Charge   for written  

instruction  or  decision.  Thereupon, the Director shall give his   written 

instructions   of the decision within a period of one month from the receipt of the 

contractor’s letter. However, this will not be reason for the stoppage of work. 

(ii) If  the  Director  fails  to  give  his   instructions  or  decision  in  writing  

within  the  aforesaid  period or if  the  contractor  is  dissatisfied  with  the  

instruction  or  decision  of  the  Director,  the contractor may, within 15 days of 

the receipt of Director’s  decision,  appeal to  the  Chairman, IWAI who shall afford 

an opportunity  to  the  contractor  to  be  heard,  if  the  latter  so  desires, and to 

offer evidence in support of  his  appeal.  The Chairman, IWAI shall give his decision 

within 30 days of receipt of contractor’s appeal. If the contractor is still dissatisfied  

with  his decision, the contractor shall within a period  of  30  days  from  receipt  

of  the  decision,  give notice to the Chairman, IWAI for appointment of arbitrator 

on prescribed proforma as per Annexure-11, failing which the said decision shall 

be final binding and  conclusive  and  not  referable to adjudication by the 

arbitrator. 

Except where the decision has become final, binding and conclusive in terms of Sub 
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Para 

47.1 above, disputes or differences shall be referred for adjudication through 

arbitration by a sole arbitrator appointed by Chairman, IWAI. 

Further, within thirty (30) days of receipt of such  notice  from  either  party,  the  
Engineer-in- Charge of work at the time of such dispute  shall  send  to  the  
Contractor  a  panel  of  three persons preferably but  not  necessarily  from  the  
approved   panel   of  arbitrators  being maintained by Indian  Council  of  

Arbitration  (ICA)   and  thereafter  the   Contractor   within fifteen (15) days of 
receipt of such  panel communicate  to  the  Engineer-in-charge  the  name  of one 

of the persons  from such panel and such a  person  shall  then  be  appointed  as  
sole  arbitrator by the Chairman,  IWAI.  However, the arbitrator so appointed shall 
not be an officer or the employee of Inland Waterways Authority of India. 

Provided that if the  Contractor  fails  to  communicate  the  selection  of a  name  
out  of the  panel  so forwarded  to him  by  the  Engineer-in-charge  then  after  

the  expiry  of  the  aforesaid stipulated period the Chairman, shall without delay  
select  one  person  from  the  aforesaid  panel and appoint him as the sole 

arbitrator. 

The  arbitrator  to   whom  the  matter  is  originally  referred  being  transferred  or  
vacating   his office or being unable to act for any reason, then  the  Chairman  
IWAI  shall  appoint  another person to act as sole arbitrator, such person shall  
be  entitled  to  proceed  with  the  reference from the stage at which it was left by 

the predecessor. 

The award of the Arbitrator shall be final and binding. The Arbitrator shall decide 

in what proportion the Arbitrator’s fees, as we l as the cost of Arbitration 

proceeding shall be borne by either party. 

The Arbitrator  with  the  consent  of  the  parties  can  enlarge  the  time,  from,  

time-to-time  to make and publish his award. 

A notice of the existence  in  question,  dispute  or  difference  in  connection  with  

the  contract unless served  by  either  party  within  30  days  of  the  expiry  of  
the  defects  liability  period, failing  which  all  right sand  claim  under this contract 
shall be deemed to have been waived and thus forfeited and absolutely barred. 

The Arbitrator shall give   reasons   for   the   award if the   amount   of   claim   in   

dispute   is Rs. 1,00,000/- and above. 

The work under this Contract shall continue during Arbitration proceeding sand no 

payments due from or payment by  the  Authority  shall  be  withheld  on  account  

of  such  proceedings except to the extent which may be in dispute. 

The Arbitration and Conciliation Act 1996 with any statutory modifications or re-

enactment thereof and the rules made there under and being in force shall apply to   

the Arbitration proceedings under this clause. 

The parties to  the agreement  hereby  undertake  to   have  recourse  only  to   
arbitration proceedings under for Arbitration Act  1996  and  the  venue  of  the  
arbitration  proceeding  shall be at Noida/ New Delhi and the  parties  will  not  

have  recourse  to  Civil  Court  to  settle  any  of their disputes arising out of this 
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agreement except through arbitration. 

NOTE: In case of contract  with  another  Public  Sector  Undertaking,  following  

Arbitration Clause shall apply:"Except as otherwise provided,  in  case  of  a  

contract  with  a public Sector Undertaking  if  at  any  time  any  question  dispute  

or  difference whatsoever arises between the parties  upon  or  in  relation  to,  or  

in  connection  with  this agreement, the same shall be settled in terms of the 

Ministry of Industry, Department of Public Enterprises O.M No. 3/5/93-PMA 

dt.30.06.93 or any modifications  /  amendments  thereof."The  arbitrator  shall  

have  the  power  to  enlarge the term to publish the award with the consent of the 

parties provided always that the commencement or continuation of  the  arbitration  

proceeding  shall  not  result  in cessation or suspension of any of other rights and 

obligations of the parties of any payments due to them hereunder. 

 

CLAUSE - 48: CLAIMS 

The contractor shall send to the Engineer-in-Charge once in every month on 
account giving particulars, as full and  detailed  as  possible  of  all  claims for any  

additional  payment  to  which the contractor may consider  himself  entitled  and  
of all  extra  work  or  additional  work  ordered in writing and which has been 

executed during proceeding month. 

No claim for payment of any extra work or expenses will be considered which has 

not been included in such particulars.  The Engineer-in-Charge may consider 

payment for   any   such work or expense, where admissible under the terms of the 

Contract. 

Any  claim  which  is  not  notified  in  two  consecutive  monthly  statements  for the   
two consecutive months shall be deemed to have been waived &extinguished. 

 

CLAUSE 49: INTEREST 

No interest shall be payable on account due to the contractor against final bills or 
any other payment due under the contract. 

 
***** 
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PART – III 
 
 

 

                         A. OBJECTIVE AND SCOPE OF WORK 

 

 

B.   TECHNICAL SPECIFICATIONS 

AND 

      SPECIAL CONDITIONS OF CONTRACT 
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Introduction 
 

➢ Inland Waterways Authority of India (IWAI) is a statutory body set up in 1986 under the 
Ministry of Shipping, Road Transport & Highway, and Government of India. The Authority is 
entrusted with development, maintenance and management of National Waterways for 
shipping and navigation. IWAI is primarily responsible for development, maintenance and 
regulation of Inland Water Transport (IWT) on the National Waterways (NWs) in the country. 
Presently, there are 111 NWs in the country.  

 

 

 
                           OBJECTIVE AND SCOPE OF WORK 

 

1. The Objective of the work is for Fabrication, Installation and Operation & maintenance of 
wooden tide gauge and measurement of  tide gauge readings at tide gauge stations in nw-1 
(Patna-Varanasi stretch) for the period of Oct’2024 to March’2025 for FY 2024-25 to collect the 
water level data from every gauge station (i.e. installed at every 10kms in the stretch from Patna 
to Varanasi)  in the lean season (October to March) for dredging, bandalling  and other related 
activities to maintain the navigational channel in a better way from Patna to Varanasi in National 
Waterway-1 (NW-1). 
 
2. Topographic Survey to transfer the Bench Mark (B.M.) value from the nearest known location 
within the few important stations along the river (based on his judgment) and also to the 
locations within 5 Km range of the location of tide gauge, will have to be undertaken as a primary 
activity before any installation work can be started because the B.M will act as control points for 
tide gauge erection. This survey is to be undertaken by the Contractor, and is not to be 
considered as an additional activity having separate cost. 
 
3. The Contractor shall install and maintain tide gauge at an approved location close to the 
Works. The tide gauge should be connected to an established bench mark to be erected in the 
vicinity (within 5 km of the B.M.) by the Contractor, which should be having Reduced Level (RL) 
with respect to Mean Sea Level (MSL) and Geo Coordinates. The zero of the established gauge is 
to be connected w.r.to MSL by proper levelling. Cost of construction of Bench mark, Levelling, 
Erection of tide gauge and collection of Gauge Readings are to be borne by the Contractor.  
 
4. Reading at all the gauges in a stretch (Patna to Varanasi) to be taken simultaneously for entire 
duration of  lean season (October to March). Three readings are to be taken at 5hrs interval from 
0800hrs ,1300hrs and 1800hrs for the period ( October to March) and provide to IWAI office on 
per day basis. 
 
5. The gauges are to be connected to a nearest Bench Mark Pillar by leveling (digital leveling) and 
its datum value should established w.e.to MSL. 
 
6. A TBM is to established close to the gauge. Check leveling to be carried out on weekly basis or 
every time on shifting. 
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(The information is given in good faith. Tenderers are advised to make their own 
assessment. No claim due to this information shall be entertained).  
 
For Fabrication & Installation of tide gauge in waterway is divided into following stretches: 
 

 

                Work 

                 

               Stretch  

           Distance  

        (in river KM) 

             

               No. of site                               

    

Work contract for 
“Fabrication, Installation 
and Operation & 

maintenance of wooden 
tide gauge and 

measurement of  tide 
gauge readings at tide 
gauge stations in nw-1 

(Patna- Varanasi stretch) 
for the period of Oct’2024 

to March’2025 for FY 
2024-25”. 
 

 

 

Patna – Ghazipur                      

(Ch. 955 – Ch. 1178) 

 

 
223 

 

 
22 

 

 

Ghazipur – Varanasi                 
(Ch. 1178 – 1318) 

 

 

140 

 

 

14 

 

 
 
The quantity of the items of work to be executed in this tender may change as per 

the actual assessment of the time to time work requirement and hydraulic 
condition of the navigation channel. Hence a supplementary directive will be 
issued by the EIC of the work after the change in the season and before start of the 

season.  
 

EXTENSION OF CONTRACT: Under provisions of this contract, the work shall be initially 
awarded up to March 2025. However, IWAI shall reserve the rights to extend the contract 
for further period of another 06(six) months to the successful contractor with 

enhancement of rates (as quoted by him during 2024-25) @ 5% (five percent) or scheme 
rate as approved by Competent Authority on each financial year at the agreed rates, same 
terms and conditions of the contract after getting willingness from the concerned 

contractor and subject to satisfactorily performance of the works.  
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              B. TECHNICAL SPECIFICATIONS AND  
                          SPECIAL CONDITIONS  
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       1. Tide Gauge specifications 

 

I. The wood used should be Shakhu/Teak Wood and others suitable wood for making 

of wooden tide gauge that last long in water body. 

 

II. Two coats of good quality white enamel water proof paint has to be applied over one 

coat of primer. 

 

III. The dimensioning shall be made with black paint. 
 

IV. The size of the tide gauge shall be 275cm x15cm x 10cm and graduated. 

 

V. Nail at the bottom of the tide gauge shall be made up of iron (in V shape & its 

dimension should be 18inches in length & thickness should be 2 inch). 

 

VI. The iron sheet, which should be 2 inches thick, should be fitted in the top of the tide 

gauge. Ensure it is properly aligned and fit securely. 

 

VII. Two coats of good quality white enamel water proof paint has to be applied over one 
coat of primer on the iron sheet.  

 

 2.  The contractor has to ensure erection of Tide gauge in proper place suiting to the channel condition. 

They shall also have to provide necessary safety cover to the tide gauge by deploying local villagers for 

round the clock safe keeping of tide gauge etc. The cost of providing such manning for safety 

arrangement shall be included in the rates quoted.  

 

 3. In case of any theft or damage to the tide gauge, shall be deducted from the amount payable to 

the contractor. The contractor shall therefore have to take all necessary arrangement for safe 

keeping of the materials.  

 

4. The contractor has to bear all expenditure for men and material for erection of tide gauge, installing the 

tide gauge including maintenance of the tide gauge along with security arrangement.  

 

5.  The contractor shall also have to ensure that with the rise and fall of water level and with the changes 
of orientation of navigable channel; these tide gauge are also re-oriented in their position. In case any tide 

gauge is under threat of erosion by the river or if the same gets uprooted due to any reason, the contractor 

shall ensure that the same is withdrawn from such site, kept under his safe custody, and again re erected 

in a suitable location as directed by the engineer in charge or his representative. In case there is any 

theft/damage to the tide gauge, the cost of the same shall be deducted from the contactor.  

 
6.  The contractor shall be responsible for the safety of the tide gauge. He shall have to hand over all tide 

gauge to the store of the Authority at Patna/Varanasi  and obtain a „No Dues Certificate‟ after expiry of 

work order or as per instruction of EIC if required. The said „No Dues Certificate‟ is required to be 

submitted to the Authority for release of his security deposit. If any deficiency than the amount for the 

same shall be deducted from the Final bill/SD amount of the contractor. vi) However, for the loss of tide 

gauge, the contractor will be solely responsible and the cost will be deducted from the running bill.  

 

7. The contractor shall make his own arrangements for protecting the works during the course of 

installation and operation. During the process of work the contractor shall provide such precautionary and 

protective works at his own cost to protect the tide gauge.  
 

8. The contractor shall submit the rate analysis for the work/sub item in case the Department requires for 

the same during a negotiation.  

 

9. The progress of the work at each stage shall be subject to the approval of the EIC whose decision as to 

the rate of progress at each stage shall be final and binding on the contractor. The EIC reserves to himself 
the right to cancel the contract for unsatisfactory progress in the work at any stage.  
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10. The contractor shall maintain at each stretch one Inspection Register for recording details of tide gauge 

and to be produced by the contractor or his agent whenever called upon to do so by the EIC or his 

representative during their inspection of the work. If the rectification ordered to be done are not carried out 
within a time specified, the EIC shall have the right to get the same done through a third party and recover 

the expenditure incurred in the same from the any payment due to the contractor or the security deposit.  

 

 

11. The contractor shall be liable to bear the expenditure of all manpower, material and equipment 

required for the work at his cost. He must, therefore, have thorough knowledge about the work prior to 
submission of his rates. No extra claim in this regard shall be entertained once the contract has been 

awarded. The tide gauge after initial installation shall be operated for the complete period of contract. 

However, the operation period can be extended or curtailed at the discretion of EIC.  

 

12. The completion period for installation of entire stretch for tide gauge is 30 days, inclusive of the 

mobilization period from the date of order of intimation to the contractor by the EIC or his representative. 
The tide gauge shall be inspected on any day from the date of receipt of intimation about completion of 

installation of the tide gauge in the particular beat. Full payment for installation of tide gauge shall be done 

only after the inspection provided the number of tide gauge found is 100% of the number specified for the 

beat. In case, the number of tide gauge found are less than that specified, the contractor shall immediately 

set right the same and inform the EIC for same.  
 

 

13. The operation shall start after 100% tide gauge is installed to the satisfaction of EIC. Operation 

of the tide gauge shall be paid after verification of successful operation of the tide gauge and 

providing water level on day basis for every month. The contractor or his authorized representative 

shall have to accompany the officer in-charge during every inspection days. In case the contractor fails to 
attend the inspection trip he shall be liable to accept the measurement recorded during the inspection.  

 

14. Tide gauge erected or operated in wrong position or without purpose shall not be considered for 

payment.  

 
15. Transportation of men and material and delivery of the materials shall be under the scope of 

contractor. Any delays encountered in the transportation/mobilization of the men and material shall be 

accounted to the contractor.  

 
16. In case the contractor fails to operate the erected/re-erected tide gauge according to the specification 

and direction given by the EIC / his representatives from time to time, E.I.C. shall be free to cancel the 

entire or part operating cost as the case may be and security amount deposited for the same shall be 

forfeited. In addition, the EIC reserves the right to operate the installed / re-positioned tide gauge for the 

entire stipulated period through other agencies. In such an event the contractor shall be allowed to remove 
the material used in the initial installation / re-installation of tide gauge only after completion of the 

stipulated operating period.  

 

17. Payment against each beat shall be done after inspection and verification by the E.I.C. or his 

representative on completion of the installation work, in entire stretch.  
 

18. No initial or part payment will be paid on behalf of this awarded work. The entire payment will be paid 

only after satisfactory completion of work as per EIC/ Representative. 

 

19. The approval of Engineer in Charge or representative on quality of wood and paint shall be obtained by 

the contractor before starting of the work. 

 

20. The CE/Director has right to cancel the work without giving notice thereof. 

 

21. The payment will be made within 15 days from date of submission of bill.The Rates quoted shall be 

inclusive all charges in complete and no extra charges will be payable on any reason. 
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SPECIAL PAYMENT TERMS  

 
1. Installation of the tide gauge will be paid only after 100% are mobilized and placed at respective 

location.  

 

2. Payment for installation and operation shall be done after a joint measurement and certification by a 

team including representative from the Authority and the contractor. In case the contractor fails to depute 
his representative, the finding made by the inspection team shall be deemed to be accepted by the 

contractor for the purpose of payment of his bill.  

 

3. Payment shall be released after it is recorded during departmental inspections only when it is found 

that at least 95% of the navigational light are found operated as per agreement during every inspections.  

 
4. At least one inspections shall be done every month for tide gauge.  

 

5. Payment against each tide gauge shall only be paid if the same is found to be maintained to its deputed 

location.  

 
6. The contractor should deploy sufficient manpower for close monitoring of water level during lean 

season.   

 

7. The rates quoted shall include all taxes and other levies except GST. It shall be inclusive of all cost such 

as material, labour, tools etc. and should be valid for entire contract period. The GST component, as 

applicable, should be shown separately during submission of bills.  
 

8. Transportation of men and material and delivery of the materials shall be under the scope of contractor. 

Any delays encountered in the transportation/mobilization of the men and material shall be accounted to 

the contractor.  

 

9. The contract can be extended for further period on mutually agreed terms and conditions for suitable 
period as per requirement.  

10.  If the Contractor fails to complete any items of works within the period(s) of completion as stipulated 

in the aforesaid tender or any extended period (not due to the fault of the Contractor) as may be agreed he 

shall without prejudice to any other right or remedy of the Authority on account of such default, pay 

compensation (not by way of penalty) at the rate of 0.5 % (half percent) per week or part thereof on the 

total value of the contract subject to a maximum of 10% of the total value of the contract. 
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SPECIAL CONDITIONS  

A. HOLD HARMLESS:  

i) The Contractor should indentify and hold the Authority harmless from any liability or claim for damages 
because of bodily injury, death, property damage, sickness, disease or loss and expense arising from the 

Contractor’s performance of this Contract.  

 

ii) The Contractor is acting in the capacity of an independent contractor with respect to the Authority.  

iii) The Contractor should protect, defend and indemnify the Owner from any claims by labourers or Sub 

Contractors for unpaid work or labour performed in connection with this Contractor.  
 

B. CHANGE ORDERS:  

i) The Contractor should not make any changes in the schedule of work or the Specifications without 

written authorization by the Engineer in Charge and written concurrence by the Authority.  

 

C. UNSATISFACTORY PERFORMANCE:  
i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI shall have the right 

to issue a show cause notice to the consultant requiring him to explain the reason thereof.  

 

ii) In case of continuation of such unsatisfactory performance / progress / services, IWAI reserves the 

right to rescind the Contract and get the balance work executed at the risk and cost of the Contractor.  
 

D. WARRANTIES:  

i) The Contractor should warrant that this contract does not and shall not infringe any existing or 

subsequent patents, rights or licenses of any third party.  

ii) The Contractor should further warrant that the rights of the Authority under the present contract are 

not and shall not be infringed by any prior or subsequent contract, which may have been or may hereafter 
be entered into by the Contractor with any other party.  

 

E. MISCELLANEOUS:  

i) The Contract embodies the entire understanding of the parties as to its subject matter and shall not be 

amended except in writing executed by both the parties and subject to the approval of the concerned 
authorities. 
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PART - IV 

 

DRAWINGS AND ANNEXURES. 

 
 

 

1. Format of Bank Guarantee for furnishing EMD Annexure. 1  
 

2. Format for Declaration by the Bidders Annexure. 2  
 

3. Details of Past Experience of Contractor Annexure. 3  

 

4. Concurrent Commitments   of the Bidder Annexure. 4  
 

5. List of Key Personnel proposed to be deployed by the Contractor Annexure. 5  

 

6. Agreement Format Annexure.  6 

 

7. Bank Guarantee Proforma for furnishing Performance Guarantee Annexure.  7  

 

8. Bank Guarantee Proforma for drawing Work Advance Annexure.  8  
 

9. Sample Form for Site Orders Book Annexure. 9 

 

10. Proforma for Hindrance Register Annexure. 10  

 
11. Notice for Appointment of Arbitrator Annexure.  11  

         12.      Details of equipments used for Land survey                                               Annexure.  12 

 

 

 
**************** 
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Annexure-1 

Bank Guarantee Proforma for furnishing EMD 
 

To, 
The Chief Engineer,  
Inland Waterways Authority of India, 
Gaighat, P.O.- Gulzarbagh 
 Patna - 800007 (Bihar) 

 
In consideration  for the  Chief  Engineer  (Tech.),  Inland  Waterways  Authority  of  India hereinafter  

called  "the Authority" having invited tenders for the work of Work contract for “Fabrication, 
Installation and Operation & maintenance of wooden tide gauge and 

measurement of  tide gauge readings at tide gauge stations in nw-1 (Patna- 
Varanasi stretch) for the period of Oct’2024 to March’2025 for FY 2024-
25”.………………………………………………..          and…..................................................... 

Herein after called "the Tenderer" for the earnest participation in the tender is required to  furnish  a Bank 

Guarantee for Rs…………. (Rupees………….........………….) towards Earnest Money Deposit, at 

the request of…………………. (Tenderer), We (Bank) do hereby undertake  to pay to  the Authority 

an amount not exceeding  Rs……………………  against  any  loss  or damage  caused to or suffered, 

or would be caused  to  or suffered  by the  Authority  by reason of any breach of the said  Tender's  

terms  or conditions by the ........................................... (tenderer). 
 

2. We……. do hereby undertake to pay the  amount  due  and  payable  under  this  Guarantee  without 

any demur, merely on  a  demand  from  the  Authority  stating  that  the  amount  claimed  is  due  by 

way of loss or damage caused to or would be caused to or suffered by the authority by reason of 

breach by the said ................... (tenderer) of any of the terms or conditions contained in the said 

Tender. Any such demand made on the Bank shall be conclusive as regards the amount due and payable 

by the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs……………….. 

 

3. We undertake to pay the authority any money so demanded notwithstanding any dispute or disputes 

raised by the............................. (Tenderer) in any suit or proceeding pending before  any court or 

Tribunal relating thereto liability under this present being absolute and unequivocal.  The payment so 

made by  us  under  this Bond shall be valid discharge  of  our  liability  for  payment  there under and the 

........................... (Tenderer) shall have no claim against us for making such payment. 

 

4. We,  ………………….  further  agree  that  the  guarantee  herein  contained  shall   remain   in   full force 

and effect during the period  that  would  be  taken  for  the  finalization  of  the  tender  process and that it 

shall continue to  be  enforceable  till  all the  dues  of the  Authority  under  or  by virtue  of the invited 

tender have been fully and its claim satisfied or discharge or till …....................... 

Certify that the terms and conditions  of the  said  Tender  have  been  fully  and  properly  carried  out by 

the said .........................Tenderer and accordingly discharges this Guarantee after…….. 

months from the date  of .........................  unless  a demand  or claim under  this  Guarantee  is  served 

in writing on the bank but  before  the  expiry  of  the  said  period  of  ……………….  months  in 

which case it shall be enforceable against the bank notwithstanding the fact that the  same  is enforced  

after   the  expiry   of the said period of ....................................... months. 
 

5. We,…………………..further agree with the Authority that  the  Authority  shall have  the  fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to 
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vary any of the terms  and  conditions  of the  said  Tender  or to  postpone  for  any time  or from time 

to time any of  the  powers  exercisable  by the  Authority  against  the  said  Tenderer  and  to  forbear 

or enforce any of the terms and conditions relating  to  the  said  Tender and  we shall not  be relived 

from our  liability  by reason of any  such  variation,  or  extension  being granted  to the  said  Tender  or 

for any forbearance, act or omission on the part of the Authority or any  indulgence  by  the  Authority 

to the said Tenderer or by any such matter or thing  whatsoever  which  under  the  law relating to 

sureties would, but for the provision, have effect of so relieving us. 

 

6. It shall not be necessary for the Authority to  proceed  against  the  Tenderer  before  proceeding  

against the Bank and the Guarantee herein contained shall be enforceable against the Bank 

notwithstanding  any  security  which  the  Authority  may  have  obtained  or  obtain   from   the 

Tenderer at the time when proceedings are taken against the Bank hereunder be outstanding or 

unrealized. 
 

7. Notwithstanding  anything contained  herein  above, our   liability   under  the  guarantee  is   restricted  to 

Rs…………….  and  shall remain  in  force  until……………….  Unless  a  claim  or  suit  under this 

guarantee is filled  with  us  on  or  before……………………  ALL  OUR  RIGHTS  UNDER THE 

GUARANTEE SHALL BE FORFEITED  and  the  bank  shall  be  relieved  and  discharged from all 

liabilities therein. 

 

8. This Guarantee will not be discharged due to the change in the constitution of the Bank or the Tenderer. 

 

9. We, ………….lastly undertake not to revoke this Guarantee during its currency except with the 
previous consent of the Authority in writing. 

Dated the…………date of .................. 2024 

for…………………………… 
(Indicate the name of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation : ……………………… 

Code No………………………………….. 

Name of the Bank and Branch. 

 

 

 

 

 
 

 

 

Annexure-2 
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DECLARATION BY THE BIDDERS 

(To be submitted on the letter head of the Bidder) 
 

To, Date:................................... 

 
The Chief Engineer, 

Inland Waterways Authority of India 

Gaighat,  Patna, Bihar. Pin: 800007. 

 

Sub: Declaration from the Bidder 

Tender Reference No: TENDER NO. IWAI/PATNA/SURVEY/TIDE GAUGE/PTN-VNS/NW-1/2024-25 

Dear Sir, 

 

This is with reference to the above mentioned Tender document. 

We hereby make the following declarations: 

 

 

 

 

 

 

 

 
 

 

 

Note: Please Tick the appropriate box in the above table. 

 

 (Signature  of the  Bidder,  with  Official Seal) 

1.  No alteration has been made in any form in the Tender document downloaded 

from the website of IWAI and e-procurement portal. 

2. 
 

I / We have not been debarred / blacklisted during the last three years 

3. 
 

I / We accept the payment terms of Terms of Reference. 

4.  I / We provide our acceptance to all the Terms and Conditions of this tender document. 

5.  I / We agree to disqualify us for any wrong declaration with respect to the submissions made 
by us for this tender and reject my/our tender summarily 

6.  I / We agree to disqualify us from this tender and  black  list  us  for  tendering  in IWAI projects in  

future, if  it comes to the notice of IWAI that the 

documents/submissions made by me/us are not genuine 

7.  I / We confirm that I/we have noted / updated ourselves of all amendments / corrigendum / response to pre-

submission queries etc. and bid is submitted incorporating the same. 

 

8. 

 
I / We have visited the site and familiar with the site conditions as well as proposed works. 
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Annexure-3 
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Annexure-4 
 

CONCURRENT COMMITMENTS OF THE BIDDER 
 
 

Sl. 
No. 

Full 
Postal 

Address 

of Client 

& Name 

of officer- 

in-charge 

Description 
of the work 

Value of 
contract 

Date of 
commencement 

of work 

Scheduled 
completion 

period 

Average 
completion 

as on date 

Expecte
d 

d date 

of  

complet

ion 

Remark 
s if any 
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Annexure-5 

 

 

 

 

List of key personnel proposed to be deployed by Contractor 
 

Sl. 

No. 

Name Designation Qualification / 

Experience 
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Annexure-6 

AGREEMENT FORMAT 
 

This agreement made on ....................... day ................ year ................... between the Inland Waterways 

Authority  of  India  (hereinafter  called the  `IWAI’  which  expression  shall unless  excluded by or repugnant, to the context, 

be deemed to include heir, successors in office) on one part and M/s. 

................................... (hereinafter  called  the  ‘CONTRACTOR’  which  expression,  shall unless excluded by repugnant to  

the context be deemed to  include his heirs, executors, Administrators, representatives and assigns of successors in office) on 

the other part. 

 

WHEREAS THE IWAI IS desirous of undertaking  the  works of  “Work contract for “Fabrication, Installation and 
Operation & maintenance of wooden tide gauge and measurement of  tide gauge readings at tide 
gauge stations in nw-1 (Patna- Varanasi stretch) for the period of Oct’2024 to March’2025 for FY 
2024-25”.. 

 

WHEREAS the contractor has offered to execute and complete such works and WHEREAS IWAI has   accepted   the   
tender   of   the   contractor   and   WHEREAS   the   contractor   has furnished 

........................................................................................ as Performance Security for the due 

fulfillment for all the conditions of this contract. 

 

NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 

In this agreement words and expression shall have the same meaning as  are respectively  as assigned to them in the 

conditions of contract hereinafter referred to: 

 

The following documents shall be deemed to form and be read and construed as part of this agreement 

Viz., 

 

i) E-tender submitted by the Contractor including, 

(a) Notice Inviting Tenders 

(b) Tender form 

(c) Information &instruction for Tenders 

(d) Schedule : Bill of Quantity 

(e) Drawings &Annexure 

(f) General Conditions of Contract and Technical  specifications & Special 
Conditions of Contract 

 

ii) Correspondences between IWAI and the Contractor dated .....,.......... 

iii) Work order No.......dated................ 

iv) Any other / all other documents relevant for the Contract Agreement 

 

The contract agreement has been  compiled  by  the  IWAI  from  the  original  tender  documents and all the 

correspondences from the tendering stage till  acceptance .In the event of any difference arising  from the  completion  of  the  

contract,  the  original  tender  documents,  contractor’s   offer,   minutes of meetings and correspondence between the parties 

ended vide letter No. 

............................................................ may be referred to by either party. These documents shall take precedence 
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over the compiled documents. 

 

The contractor hereby covenants with the IWAI to complete and maintain the “Works” in conformity in all respect, 
with the provisions of the agreement. 

 
The IWAI hereby covenants to pay the contractor inconsideration of such completion of works, the contract price at 

the time and in the manner prescribed by the contract. 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and  seals on the  day year first written. 

 

For and on behalf of For and on behalf of 

 

(Inland Waterways Authority of India) Contractor 

 

 
 

 

 

Signature  Signature  
 

 

 

Name & Designation  Name &Designation  

 

 

 

 

 

Stamp Stamp 

 

 

 

Witness: Witness: 

 

1) Signature  1) Signature   

 

 

2) Name & Designation  2) Name  &Designation  
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Annexure-7 
 

BANK GUARANTEE PROFORMA FOR FURNISHING 

PERFORMANCE GUARANTEE 
 

To 

The Chief Engineer, 

Inland Waterways Authority of India 

Gaighat,  Patna, Bihar. Pin: 800007. 

 

In   consideration   for   the   Chairman,   Inland   Waterways   Authority   of India hereinafter called ‘the   

Authority”   having   agreed, under the   terms and conditions   of the   Agreement dated………………. 

. made between…….. and…..........for the due fulfillment of the said Agreement by the Contractor of the 
terms and conditions contained in  the  said  Agreement,  on production  of Bank Guarantee for 

Rs…………. (Rupees………….........………….) at the request of…………………. Contractor(s), 

We (Bank) do hereby undertake to pay to the Authority  an amount not exceeding 

Rs……………………  against  any  loss  or  damage  caused  to  or  suffered, or would be caused toor 
suffered by the Authority by reason of any  breach  of  the  said Contractor(s) of any of the terms or 

conditions contained in the said Agreement. 

 

2. We……. do hereby undertake to pay the  amount  due  and  payable  under  this  Guarantee  without 

any demur, merely on a  demand  from  the  Authority  stating  that  the  amount  claimed  is  due  by  

way of loss or damage caused to or would be caused to or suffered by the authority by reason of 

breach by the said contractor(s)  of  any  of  the  terms  or  conditions  contained  in  the  said 

Agreement or by reason of the contractor(s)’s failure to perform the said Agreement.  Any  such 

demand made on the Bank shall be  conclusive  as  regards  the  amount  due  and  payable  by  the 

Bank under this guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs……………….. 
 

3. We undertake to  pay the authority any  money  so  demanded  notwithstanding  any  dispute  or 

disputes raised by the contractor(s) / suppliers(s)  in  any  suit  or  proceeding  pending  before  any 

court or Tribunal relating thereto liability under this present being absolute and unequivocal. The payment 

so made  by  us  under  this  Bond shall  be  valid  discharge  of  our  liability  for  payment  there under 

and the contractor(s) / supplier(s) shall have no claim  against  us  for  making  such  payment. 

 

4. We,  ………………….  further  agree  that  the  guarantee  herein  contained  shall   remain   in   full force 

and effect during the period that  would  be  taken for the  performance  of the  said  Agreement and that it 

shall continue to  be  enforceable  till  all the  dues  of the  Authority  under  or  by virtue  of the said 

Agreement have been fully and its claim satisfied or discharge or till …....................... 

Certify that the terms and conditions  of  the  said  Agreement  have  been  fully  and  properly carried out  

by  the  said  Contactor(s)  and  accordingly  discharges  this Guarantee after……..years from the date 

of completion of the said  contract  unless  a  demand  or  claim  under  this  Guarantee  is served in 

writing on the bank but before the expiry of the said period  of ………………. years  in which case it 

shall be enforceable against the bank notwithstanding the fact that the  same  is enforced  after   the  

expiry   of the said period of ....................................................... years. 

 
 

5. We,…………………..further agree with the Authority that  the  Authority  shall have  the  full liberty  

without  our  consent  and  without  affecting  in  any  manner  our   obligations   hereunder  to vary any of 

the terms and conditions of the said Agreement or to extend time of performance by 
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the  said Contractor(s)  from time  to  time  or  to postpone for any time  or from time to time any of the 

powers exercisable by the Authority  against  the  said  Contactor(s)  and  to  forbear  or  enforce  any of 

the terms and conditions relating  to  the  said  Agreement  and  we  shall  not  be  relived  from our 

liability by reason of any  such  variation,  or  extension  being  granted  to  the  said  Contractor(s) or for 

any forbearance, act or omission on the part of the Authority or any  indulgence  by  the  Authority to 

the said Contractor(s) or  by  any  such  matter  or  thing  whatsoever  which  under  the  law relating to 

sureties would, but for the provision, have effect of so relieving us. 

 

6. It shall not be necessary for the Authority to proceed against the  Contractor  before  proceeding  

against the Bank and the Guarantee herein contained shall be enforceable against the Bank 

notwithstanding  any  security  which  the  Authority  may  have  obtained  or  obtain  from   the 

Contactor shall at the time  when  proceedings  are  taken  against  the  Bank  hereunder  be  outstanding 

or unrealized. 
 

7. Notwithstanding anything contained herein above our liability   under   the   guarantee   is   restricted to 

Rs…………….  and  shall  remain in  force  until……………….  Unless  a  claim  or  suit  under this 

guarantee is filed  with  us  on  or  before……………………  ALL  OUR  RIGHTS  UNDER THE 

GUARANTEE SHALL BE FORFEITED  and  the  bank  shall  be  relieved  and  discharged from all 

liabilities therein. 

 

8. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s) /supplier (s). 

 

9. We,….….lastly undertake not to revoke this Guarantee during its currency except with the previous 
consent of the Authority in writing. 

 

 
Dated the…………date of .................. 2024… 

for…………………………… 

(indicate the  name  of Bank) 

 
Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation of 

Code No………………………………….. 

 
 

Name of the Bank and Branch. 
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Annexure-8 
 

PROFORMA OF BANK GUARANTEE FOR 

WORK ADVANCE 
 

To, 

The Chief Engineer, 

Inland Waterways Authority of India 

Gaighat,  Patna, Bihar. Pin: 800007. 

 

In  consideration  of  the  Authority  (Inland  Waterways  Authority  of  India)  acting  through  its 

Chairman which expression  shall  unless  repugnant  to  the  subject  or  context  include his  successor and 

assigns) having agreed under the  terms  and conditions of Contract No…………..,dated……….made  

between…………………….and  the  Authority  in  connection with 

………………………..(hereinafter called “the said Contract”) to make at the request of the Contractor    

a    lump     sum    advance of  Rs………………(Rupees ........................................................................ )for 

utilizing it for the purpose of  the  Contract  on  his  furnishing  a  guarantee  acceptable   to   the Authority, 

we the  ……………………  Bank  Ltd.  (hereinafter referred to  as  “the  said  Bank”) having our 

registered office at ………………….. do hereby guarantee the due recovery by the Authority of the said 

advance with interest  thereon  as  provided  according  to   the  terms  and conditions of the Contract. 

We ………………..do hereby undertake to pay the amount due and payable under this Guarantee 

without any demur, merely on a demand from the Authority stating that  the  amount  claimed  is  due  to  

the  Authority  under  the  said  Agreement.  Any  such demand made   on  the   …………….shall be  

conclusive   as  regards   the   amount   due  and  payable  by the 

………………..under    this    guarantee and the ……………….agree    that    the    liability    of the 

…………….to pay the Authority the amount so demanded shall be absolute and unconditional 

notwithstanding any dispute or disputes raised by the Contractor and notwithstanding any legal 
proceeding pending in any Court or Tribunal relating thereto. However, our  liability under  this  Guarantee   

shall be  restricted to  an  amount  not exceeding Rs……………………….(Rupees). 

 

2. We ………….Bank Ltd. further agree that the  Authority  shall  be  the sole  judge  of  and  as  to 

whether the said Contractor has  not  utilized  the  said  advance  or any part thereof for the  purpose of 

the contract and the extent of loss  or  damage  caused  to  or suffered  by the  Authority on account  of 

the said advance together  with  interest  now  being  recovered   in  full  and  the  decision  of  the 

Authority that the said Contractor has not utilized the  said  advance  or  any  part  thereof  for  the 

purpose of the Contract and as to  the  amount  or amounts  of loss  or damages  caused  to  or suffered 

by the Authority shall be final and binding onus. 
 

We, the said Bank further agree that the  Guarantee  herein contained  shall remain  in  full  force and  

effect during the period that would-be taken  for  the  performance  of  the  said  Contract  and  till  the 

said   advance   with  interest  has  been  fully  recovered  and  its  claims   satisfied  or  discharged  and till 

…………………………….certify that the said  advance  with  interest  has  been  fully recovered  from 
the said Contractor, and accordingly discharges this Guarantee subject, however, that the Authority   shall 
have no claims under this Guarantee after ..................................................................................................... years 

From the date of completion of the said Contract, as the case may be, unless a notice of the claim under   
this   Guarantee   has   been  served   on  the   bank, before   the   expiry   of  the   said   period of 

………………………..years in which case the same shall be enforceable against the bank 
notwithstanding   the    fact   that   the    same   is    enforced   after   the    expiry   of   the    said   period of 
……………………………….years. 
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The Authority shall have the  fullest  liberty  without  affecting  in  any  way  the  liability  of  the  Bank  

under this Guarantee  or  indemnity,  from  time  to  time  to  vary  any  of  the  terms  and  conditions  of 

the said contract or the advance or to extend time of performance by the said Contractor  or  to postpone 

for any time and from time to time any of the powers exercisable by it against the said Contractor and 

either to enforce  or  for  bear  from enforcing  any  of terms  and  conditions  governing the said Contract 

or the  advance  or  securities  available  to the  Authority and  the  said  bank  shall not be released from 

its liability under these  presents  by  any  exercise  by  the  Authority  of  the  liberty with reference to the 

matters aforesaid or  by reasons  of time  being  given  to  the  said  Contractor or any other forbearance, 

act or omission on the part of  the  Authority  or  any  indulgence  by  the Authority to the said Contractor 

or of any other matter or thing  whatsoever  which  under  the  law relating to sureties would but  for  this 

provision have the effect t of so releasing the Bank from its such liability. 

 

It shall not be necessary for the Authority to proceed  against  the  Contractor  before  proceeding  

against the Bank and the Guarantee herein contained shall be enforceable against  the  bank 

notwithstanding  any  security  which  the  Authority  may  have  obtained  or  obtain   from   the Contract 

or shall at the time when proceedings  are  taken  against  the  Bank  hereunder  be  outstanding or 

unrealized. 

 

We, the said Bank  lastly  undertake  not  to  revoke  this Guarantee during  its  currency  except  with  the 

previous  consent  of  the  Authority  in  writing  and  agree  that  any  change  in  the  constitution  of the 

said Contractor or the said bank shall not discharge our liability here under. 

 
 

Dated this……………day of…………….20………… 

 
 

For and on behalf  of the  Bank……….…………..(Name  and  Designation) 

The above Guarantee is accepted by the Inland Waterways  Authority  of India 

For and on behalf of Inland Waterways Authority of India 

Dated…………………….(name and Designation) 
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Annexure-9 
 

SAMPLE FORM FOR SITE ORDERS BOOK 

(Reference Clause No. 18.4) 

 

Name of work ……………………. Date of commencement/ period for completion………..………. 

 
Sl. 
No. 

Date Remarks of the Inspecting 
Officer or Contractor 

Action taken and by 
whom 

Remarks 

1 2 3 4 5 

     

 

 

 

Annexure-10 
 

PROFORMA FOR HINDRANCE REGISTER 

(Reference Clause No. 18.5) 

 

Sl. 
No 

Nature 

of 

hind- 

rance 

Items of 

work that 

could not 

be due 

executed 

to this 
hindrance 

Date 
of start 

of 

hind- 
rance 

Signatu
re of 

Represe 

-ntative 
of EIC 

Date of 

removal 

of hind- 

rance 

Over- 
lappin

g   
period, 

if any 

Net 
hind- 

rance
in 

days 

Weigh 

-

tageo

f this 

hind- 

rance 

Net 

effect- 

tiveday

s of 

hind- 

rance 

Remarks 
of  

Enginee 
r-in- 

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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To, 

 

 

 
The Chairman,  
IWAI, A – 13, 

Sector – 1, Noida-201301 

(U.P.) 

Notice for appointment of Arbitrator 
(Refer Clause 47) 

Dear Sir, 

In terms of Clause 47 of  the  Agreement,  particulars  of  which  are  given  below,  I/we  hereby 
give notice to you to appoint an arbitrator for settlement of disputed mentioned below: 

 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of imitation of work 

9. Stipulated date of completion of work 

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to Chief Engineer for decision 

17. Date of receipt of Chief Engineer’s decision 

18. Date of appeal made to Chairman, IWAI 

19. Date of receipt of the decision of Chairman, IWAI 

Specimen signatures of the applicant 

(only the person/authority who 

signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 

documents. 

1. Statement of claims with amount of claims  

2. 

3. 

 
 

Copy in duplicate to: 
1. The Chief Engineer, IWAI, 

Patna 

Yours faithfully 
(Signatures)
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Annexure-12 
 

Details of land survey Equipments 

 

 

 
Sl. 
No. 

Name of Equipments with details Remarks  

1 2 3 
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PART – V 
 

 
 

SCHEDULE OF QUANTITIES / FINANCIAL 

BID 
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  Note: During Financial Bid Evaluation, for selection of lowest Bidder, quoted cost excluding GST would be 

considered. However, GST would remain effective as per the Government Guidelines, which shall be paid as 

per the provisions effective at the time of release of payments. 

 

Authorized Signatory 

Name: 

Designation: 

Name of Firm: 

Address: 

 

 

 

 

 

 

                                             BILL OF  QUANTITIES   

Description of work 

 

  Name of stretch Unit Qty. 

Total 

Qty. 

   Rate          

(In 

Rs.) 

  Amount             
(Excl.GST) 

Rema

rks 

Measurement of tide 

gauge readings at tide 

gauge stations (03 

readings 0800,1300 and 

1800 hrs) for the period  

October to March i.e. 

for 06 months.                                  

(36 x 6 months) 

 

 

Patna - Ghazipur 

 

 

Nos.   22 

 

 

 

 

   216 
   

 

Ghazipur - Varanasi 

 

Nos.   14 

 

 

      

    Fabrication & 

erection of Wooden 

tide gauge. 

 

Patna - Ghazipur 

. 

Nos. 
   

  44 

 

 

    72 
      .  

Ghazipur - Varanasi 

 

Nos.   28 

                                                                                   Total Amount (Excl. GST) 
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PART – VI 

Drawing of tide gauge  
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