
(Signature of the Bidder, with Official Seal) 

 

 

                                   TENDER DOCUMENT 

FOR 
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Head Office 
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Website: www.iwai.nic.in , https://eprocure.gov.in/eprocure/app. 
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(Signature of the Bidder, with Official Seal) 

 

 

CHECK LIST 
 
 

The technical bid shall be submitted online along with scanned copy of the following 
documents. 

 
(i) Bid document marked Original duly completed and signed on every page except 

prices. 
 

(ii) Blank Performa of Schedule of Prices (prices not to be filled). 
 

(iii) EMD & Tender Fee as prescribed. 
 

(iv) Experience certificate of similar works. 
 

(v) Registration certificate of firm from concerned Authority. 
 

(vi) Valid registration certificate of GST from concerned authority/department. 
 

(vii) Permanent Account Number (PAN) issued by Income Tax Department and GST. 
 

(viii) Letter of Authority for signing and negotiation of tender (as the case may be). 
 

(ix) Audited balance sheets, profit and loss account and ITR for the last 3 years i.e. FY 
2020-21, 2021-22, 2022-23. Average annual turnover certificate for the last 3 years 
i.e. FY 2020-21, 2021-22, 2022-23 along with UDIN. 

 
(x) Cancelled cheque for E-Payment  

 
(xi) A Signed declaration stating that no alteration has been made in any form in the 

downloaded tender document to be attached. 
 

(xii) The bidder shall give a declaration that they have not been banned or black-listed 
by any Govt. or Quasi Govt. Agency or Public-Sector Undertaking (PSU). 

 
(xiii) In addition to the above, the contractor is required to submit scanned copy of other 

document if any to fulfill all the condition of the tender document and the same 
may be attached after thoroughly reading/studying failing which he will be treated 
as technically disqualified. 
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(Signature of the Bidder, with Official Seal) 

 

 

TENDER ACCEPTANCE LETTER 
(To be given on Company Letter Head) 

 

Date: 
 
 

To, 
 
 

 

 

 

 

Sub: Acceptance of Terms & Conditions of Tender. 
 
 

Tender Reference No: IWAI/PTN/17(106)/Office Shifting/VNS/2024-25 
 

Name of Tender / Work: Shifting of existing office setup and setting up the same at new 
premises of IWAI Varanasi Sub office.  

Dear Sir, 
 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 
‘Tender/Work’ from the web site(s) namely: 

 
 

 

as per your advertisement, given in the above-mentioned website(s). 
 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 
documents from Page No. to (including all documents like annexure(s), 
schedule(s), etc.,), which form part of the contract agreement and I / we shall abide hereby by 
the terms / conditions / clauses contained therein. 

 
3. The corrigendum(s) issued from time to time by your department/ organization too has also 
been taken into consideration, while submitting this acceptance letter. 

 
4. I / We hereby unconditionally accept the tender conditions of above mentioned tender 
document(s) / corrigendum(s) in its totality / entirety. 

 
5. In case any provisions of this tender are found violated, then your department/ organization 
shall without prejudice to any other right or remedy be at liberty to reject this tender/bid 
including the forfeiture of the full said earnest money deposit absolutely. 

 
 
 

Yours Faithfully 
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(Signature of the Bidder, with Official Seal) 

 

 

 
 
 
 
 
 
 

Work for Shifting of existing office setup and setting up the same at new 
premises of IWAI Varanasi Sub office 

 
PART – A 

TECHNICAL BID 
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1.  BID DATA SHEET FOR KEY DATES AND CHECKLIST 
 

Particulars Description 

Employer 
Chairman,  Inland  Waterways Authority of  India (IWAI), Gaighat 
Patna-800007 (Bihar) 

Method of Selection Least Cost System (LCS) selection method. 

 
Name of the Work 

Shifting of existing office setup and setting up the same at New 
premises of IWAI Varanasi Sub office. 

a) Closing date for 
submission of Bid and mode 
b) Address for submission 
of hard copy of POA 
&payment instruments 

Date : 09.10.2024 
Time : 1600 hrs. (IST) 
Submission : Online submission 
The Director, Inland Waterways Authority Of India, Gaighat, 
Patna, Bihar, PIN: 800007 

Estimated cost of this work INR 14,02,920.10 (Excl. GST) 
EMD INR 28,058/- 

 
EMD for the above mentioned amount shall be deposited to Inland 
Waterways Authority of India through RTGS  /  NEFT  in  the 
following account 
i) Name of Bank Account: IWAI FUND  
ii)Bank Name and Address:. Canara Bank, Main Branch, South 

Gandhi Maidan, Patna- 800001  
iii) Bank Account Number: 0352105000002  
iv) IFSC: CNRB0000352  
v) MICR Code: 800015002 
However, Micro and Small Enterprises (MSEs) as defined in MSE 
Procurement Policy issued by Department of Micro, Small and Medium 
Enterprises (MSME) or Start-ups as recognized by Department for 
Promotion of Industrial and Internal Trade (DPIIT) are exempt from 
submitting the EMD, on submission of documents to the extent as per 
the Government of India notifications. 

 
Tender Fee 

INR 5,900/-(Rs. Five Thousand Nine Hundred Only) including 
GST@18%, 
However, Micro and Small Enterprises (MSEs) as defined in MSE 
Procurement Policy issued by Department of Micro, Small and Medium 
Enterprises (MSME) or Start-ups as recognized by Department for 
Promotion of Industrial and Internal Trade (DPIIT) are exempt from 
submitting the tender fee / cost of tender document, on submission of 
documents to the extent as per the Government of India notifications. 

Tender fee for the above mentioned amount shall be deposited to Inland 
Waterways Authority of India through RTGS / NEFT in the following 
account: 

i.) Name of Bank Account: IWAI FUND  
ii.)Bank Name and Address:. Canara Bank, Main Branch, South 

Gandhi Maidan, Patna- 800001  
iii.) Bank Account Number: 0352105000002  
iv.) IFSC: CNRB0000352  
v.) MICR Code: 800015002 
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Particulars Description 

 
Minimum Bank Solvency 

INR 5,61,168/-  
 

Bank Solvency certificate should  not  be  older  than  Six(06)  months 
from the  Bid  submission  last  date  from   a   nationalized / scheduled 
bank in India 

Bid Validity Period 90 days after last date of Bid Submission 

Similar Works Similar work shall mean works of Civil work including repair and 
maintenance or  interior work including electrical work  

Authorized Representative Name: Director, IWAI, Patna 

Contract Duration 01(one) month. 

Bid Opening date Date : 10.10.2024 Time : 1600 hrs 

Document required for 
Technical bid Evaluation. 

1. Scanned copy of UTR no of payment towards tender cost 
and EMD or exemption document proof. 

2. Bank solvency with issuing bank authority for verification. 
3. Tender acceptance letter on letter head with scanned tender 

document with seal and signature. 
4. Duly signed tender form and Self Declaration for 

Undertaking for not blacklisted from any department. 
5. Copy of valid Registration certificate. 
6. Audited balance sheets, profit and loss account and ITR for 

the last 3 years i.e. FY 2020-2021, 2021-22 and 2022-23. 
Annual average turnover certificate for the last 3 years i.e. 
FY 2020-2021, 2021-22 and 2022-23 along with UDIN. 

7. PAN and GST registration copy. 

8. Prequalification work experience document (Work order & 
Completion Certificate). 

9. Local office and establishment details. 
10. Authorization letter for bidding, negotiation, signing of 

agreement and execution work (as the case maybe). 

Location of Assignment  Varanasi, Utter Pradesh  
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   Particulars         Description 

Price Preference 

Since Splitting of scope / quantity of work is not feasible 
keeping in view the nature of work involved, price preference 
clause for MSME registered firms / bidders will not be applicable. 

 

Performance Guarantee 

 
5% of the tendered value of the work as performance security 
in the form of either RTGS/NEFT payable at any 
nationalized/schedule bank OR an irrevocable bank guarantee 
bond of any scheduled bank or State Bank of India in 
accordance with the form prescribed within 7 days of the 
issue of the work order. 

 
Security Deposit 

A sum @ 10% of  Bill amount  shall  be  deducted from each 
running/final bill of the contractor till  the  sum reaches  5%  of the 
contract value of the work. 
As per GFR, Manual for Procurement of Works 2019. 

Time schedule 

 Remittance of Performance security within 7 days from date of 
issue of LoA 

 Signing of agreement within 7 days from date of issue of LoA 
 Commencement of work within 7 days from issuance of 

LoA. 

 Work will be completed as per specifications within 01(one 
month) from the date of issue of Work order. 

Make in India 

As per policy of Govt.  of India  to  encourage  ‘Make  in  India 
‘and Promote manufacturing and production of goods and services 
in India, the provisions vide order no.  P-45021/2/2017-PP(B.E-II) 
dated  29.05.2019  on  the  subject  “Public  Procurement  
(Preference to    Make   in    India),    Order   2017    –    Revision”    
shall    be  fully applicable. 
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INLAND WATERWAYS AUTHORITY OF INDIA  
(Ministry of Ports, Shipping and Waterways, Govt. of India) 
Jalmarg Path, Gaighat, P.O.- Gulzarbagh, Patna- 800007 
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NIT FOR PUBLICATION IN NEWSPAPER 

Tender no: IWAI/PTN/IWAI/PTN/17(106)/Office Shifting/VNS/2024-25 
 

Inland Waterways Authority of India (IWAI), Gaighat, Gulzarbagh invites online 
bids/tenders from reputed and experienced contractors for the work of  Shifting of existing 
office setup and setting up the same at New premises of IWAI Varanasi Sub office..    
 
1.  Date for start downloading  
of the tender documents                                             : 28.09.2024 at 1500 hrs. 

 2. Date for start submission 
of the tender documents                                            : 28.09.2024 at 1500 hrs. 
 
3. Pre bid meeting Date & Time                                  : 03.10.2024 at 1500 hrs. 

4. Last Date & time for submission of Online Bids/tender   : 09.10.2024 at 1600 hrs. 
 
5. Date & time for online opening of Tender                       : 10.10.2024 at 1600 hrs. 

 

The tender document can be downloaded at : http://iwai.nic.in and 
http://eprocure.gov.in/ eprocure/ app but online submission will be through 
http://eprocure.gov.in/eprocure/app 
 

 
 

 
                                                                                                        -sd- 

                                                                                                      (Director) 

 



 

 

 

 

 

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Port Shipping, & Waterways, Govt. of India) 
IWT Terminal, Gaighat, P.O.- Gulzarbagh, Patna - 800007 

Telephone No.0612-2310026, 2310029 
Websites: www.iwai.nic.in and 

https://eprocure.gov.in/eprocure/app 
Web site: http://iwai.gov.in , https://eprocure.gov.in/eprocure/app, 

E-mail: iwaiptn@rediffmail.com 
 

DETAILS OF NOTICE INVITING E-TENDER 
 

Tender no. IWAI / PTN / 17(106) / Office Shifting / VNS/ 2024-25 IWAI                                      
invites Online tender/Bids in two cover system (Cover I - Technical bid and Cover  II - 
Price bid) from reputed & experienced civil contractors for Work for Shifting of existing 
office setup and setting up the same at New premises of IWAI Varanasi Sub office, Sanjay 
Nagar Colony, Chauka Ghat(Varanasi). The Bids will be placed online at Websites: 
www.iwai.nic.in and https://eprocure.gov.in/eprocure/app. 
 
Tender document may be downloaded from the    https://eprocure.gov.in/eprocure/app and 
https://iwai.nic.in as per the schedule as given in critical date sheet as under: - 

Estimated Cost of the work, EMD requirement and Critical Dates are as under: - 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1. Download of tender document: 28.09.2024 at 1500 hrs. 

2. Bid Submission start date & Time : 28.09.2024 at 1500 hrs 

3. Pre bid meeting date & Time : 03.10.2024 at 1500 hrs. 

4. Bid Closing/Document Download End Date & Time : 09.10.2024 at 1600 hrs. 

5. Bid Opening Date & Time: 10.10.2024 at 1600 hrs. 
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Sl. 
No. 

 
Name of the work 

Estimated 
Cost 

(Rs. in Lakh) 

EMD 

(Rs. in 
Lakh) 

Duration of 
work 

(in months) 

1. Shifting of existing office setup and 
setting up the same at New 
premises of IWAI Varanasi Sub 
office. 

Rs. 14.029/- 

(Excluding 
GST) 

 
Rs. 0.28/- 

 
01(One) 



 

 

1. Bids shall be submitted online only at CPPP website Websites: www.iwai.nic.in and 
https://eprocure.gov.in/eprocure/app. Manual bids shall not be accepted and liable to 
be rejected. 

 
2. The Hard Copy of original instruments in respect of cost of tender document, earnest 

money, other documents in original as asked in this tender document must be delivered 
at the office of Director, IWAI, Gaighat, PO-Gulzarbagh, Patna-800007 on or before bid 
closing or opening date/time as mentioned in critical date sheet. Bidder shall likely to be 
liable for legal action for non-submission of original payment instrument like 
NEFT/RTGS, etc., against the submitted bid. RTGS/NEFT submitted for tender fee shall 
be non-refundable. 

 

3. The tenderer shall have to meet the following pre-qualification criteria: 
 

ELIGIBILITY CRITERIA: - 

(i) The firm shall have valid registration in appropriate class with CPWD, MES, Railways 
or any Central / State Govt. Organization or non-registered contractors having 
experience of working with IWAI. 

(ii) Average annual financial turnover  during  last  three years  ending  31st March  of   
the previous financial year should be at least 30% of the estimated cost. Experience of 
having successfully  completed similar  works  during  last  7  years  ending  last  day  
of   month previous to the one in which this tender is invited should be either of 
following: 

• Three similar works costing not less than 40% of the 
estimated  cost (i.e. INR 5,61,168/-) 

• Two similar works costing not less than 50% of the 
estimated cost;  (i.e. INR 7,01,461/-) 

• One similar work completed not less than 80% of the 
estimated cost (i.e. INR 11,22,336/-) 

AND 
One completed work costing not less than  the  amount  equal to  40%  of the  estimated  
cost put to tender with some Central Government Department/State Government  
Department/ Central Autonomous Body/ State Autonomous Body/ Central  Public  
Sector  Undertaking/ State Public  Sector  Undertaking/City  Development  Authority/  
Municipal  Corporation  of City formed under any Act by Central/ State Government 
and published in  Central/State Gazette. 

Note: The successful completion of the  similar  work should  be  supported with  a 
completion certificate issued by the department/ agency for whom  the  work  has  been 
executed. 

(iii) Similar work shall mean works of Civil work including repair and maintenance or interior 
work including electrical work. 

(iv) The firm should not have incurred loss for more than 2 years during preceding five years 
ending 31st March 2024. 

(v) The firm shall be working in the field of civil works. 
(vi) The firm should have valid registration for GST and should have Permanent Account 

Number (PAN). 
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Parties fulfilling the above indicative eligibility criteria can download tender 
document from the  Websites: www.iwai.nic.in and https://eprocure.gov.in/eprocure/app 

Bidders submitting the downloaded version of tender document is required to 
submit 5900/- (Rupees Five thousand nine hundred only) i.e. an amount equal to the cost of 
tender document along with tender in the form of RTGS/NEFT made in favour of ‘IWAI 
Fund’ in the A/c No. 0352105000002, IFSC Code: CNRB0000352, Canara Bank, Main 
Branch, South Gandhi Maidan, Patna-800001. 

 

A signed declaration stating that no alteration has been made in any form in the 
downloaded tender document is to be enclosed with the tender by the bidder for downloaded 
tenders. Site can be inspected on all the working days during office hours. IWAI reserves the 
right to reject any or all the tender without assigning any reason thereof. 

 
4. The firm may quote for work of indicated above and completed bids as per terms & 

Conditions mentioned in the tender document should be online submission at 
www.iwai.nic.in , https://eprocure.gov.in/eprocure/apply  by 1600 hrs on 09.10.2024 and 
it will be opened on              10.10.2024 at 1600 hrs. 

  
5. Earnest Money Deposit (EMD) must accompany each tender and tender not accompanied 

by the EMD shall be rejected as NON-RESPONSIVE. The EMD for an amount as 
specified above shall be submitted in the technical bid. However Micro, Small and 
Medium Enterprises (MSME)/NSIC or are registered with the Central Purchase 
Organization Ministry or Department or Startups as recognized by Department of 
Industrial Policy & Promotion (DIPP) are exempted from depositing EMD and Tender 
Fee. 

6. Opening of Tenders & Evaluation 
 

(a) Tenders will be opened online by the tender evaluation committee at IWAI, Gaighat, PO- 
Gulzarbagh, Patna - 800007 at 1600 hrs on 10.10.2024 in the presence of representative 
of the tenders who choose to remain present. 

(b) After the online opening of the tenders, the first part i.e. Technical bid will be evaluated 
by the Tender Evaluation Committee as constituted by the Authority. The second part i.e. 
Price bid will be opened online by the same T.E.C. only for those tenderers who become 
technically qualified after the evaluation of technical on a suitable date. 

 

7. TENDER VALIDITY PERIOD 
 

The tender shall remain valid for a period not less than 90 days after the date of opening 
of tenders. Tenderer must read “Information & Instruction for Tenders” and be satisfied 
himself in respect to scope and the situation of works or any issue as related to the work 
as considered necessary before the submission of the tenders. 

 
8. The authority shall have the right to reject any or all the tenders and will not be bound to 

accept the lowest or any other offer. 
 
 

Director 
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Instructions to the Contractors/Bidders for the e-submission of the bids online through the 
Central Public Procurement Portal for eprocurement https://eprocure.gov.in/eprocure/app 

 
1) Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the 

contractors/bidders on the eprocurement/etender portal is a prerequisite for e-tendering. 
 

2) Bidder should do the enrollment in the eProcurement site using the 
https://eprocure.gov.in/eprocure/app option available on the home page. Portal 
enrollment is generally free of charge. During enrollment/registration, the bidders should 
provide the correct/true information including valid email_id. All the correspondence 
shall be made directly with the contractors/bidders through email_id provided. 

 
3) Bidder need to login to the site thro’ their user ID/ password chosen during 

enrollment/registration. 
4) Then the Digital Signature Certificate (Class II or Class III Certificates with signing key 

usage) issued by SIFY/TCS/nCode/eMudra or any Certifying Authority recognized by 
CCA India on eToken/SmartCard, should be registered. 

 
5) The DSC that is registered only should be used by the bidder and should ensure safety of 

the same. 
 

6) Contractor/Bidder may go through the tenders published on the site and download the 
required tender documents/schedules for the tenders he/she is interested. 

 
7) After downloading / getting the tender document/schedules, the Bidder should go 

through’ them carefully and then submit the documents as asked. 
 

8)  If there are any clarifications, this may be obtained online thro’ the tender site, or 
thro’ the contact details. Bidder should take into account of the corrigendum published 
before submitting the bids online. 

 
9) Bidder then logs in to the site through the secured log in by giving the user id/ password 

chosen during enrolment/registration and then by giving the password of the 
eToken/SmartCard to access DSC. 

 
10) Bidder selects the tender which he/she is interested in by using the search option & then 

moves it to the ‘my favourites’ folder. 
 

11) From my favourites folder, he selects the tender to view all the details indicated. 
 

12) It is construed that the bidder has read all the terms and conditions before submitting 
their offer. Bidder should go through the tender schedules carefully and upload the 
documents as asked; otherwise, the bid will be rejected. 

 

13) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 
the tender document/schedule and generally, they can be in PDF/xls/rar/jpg/dwf formats. 
If there is more than one document, they can be clubbed together and can be provided in 
the requested format. Each document to be uploaded through online for the tenders 
should be less than 2 MB. If any document is more than 2MB, it can be reduced through 
zip/rar and the same can be uploaded, if permitted. 
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14) If there are any clarifications, this may be obtained through the site, or during the pre-bid 
meeting if any. Bidder should take into account the corrigendum published from time to 
time before submitting the online bids. 

 
15) The Bidders can update well in advance, the documents such as certificates, annual report 

details etc., under My Space option and these can be selected as per tender requirements 
and then send along with bid documents during bid submission. This will facilitate the 
bid submission process faster by reducing upload time of bids. 

 
16) Bidder should submit the Tender Fee/ EMD as specified in the tender. The original 

payment receipt should be posted/couriered/given in person to the Tender Inviting 
Authority within the due date as mentioned in this tender document. Scanned copy of the 
instrument should be uploaded as part of the offer, if asked for. 

 

17) While submitting the bids online, the bidder reads the terms & conditions and accepts the 
same to proceed further to submit the bid packets. 

 
18) The bidder has to select the payment option as offline to pay the Tender Fee/ EMD as 

applicable and enter details of the instruments. 
 

19) The details of the NEFT/RTGS any other accepted instrument, physically sent, should 
tally with the details available in the scanned copy and the data entered during bid 
submission time. Otherwise submitted bid will not be acceptable. 

 
20) The bidder must digitally sign and upload the required bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the bids and 
uploading their offers shall be deemed to be a confirmation that they have read all 
sections and pages of the bid document including General conditions of contract without 
any exception and have understood the entire document and are clear about the 
requirements of the tender requirements. 

 
21) The bidder must upload the relevant files required as indicated in the cover content. In 

case of any irrelevant files, the bid will be rejected. 
 

22) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 
offered should be entered in the allotted space only and uploaded after filling the relevant 
columns. The Price Bid/BOQ template must not be modified/replaced by the bidder, else 
the bid submitted is liable to be rejected for this tender. 

 
23) The bidders are requested to submit the bids through online e-tendering system to the 

Tender Inviting Authority (TIA) well before the bid submission end date & time (as per 
Server System Clock). The TIA will not be held responsible for any sort of delay or the 
difficulties faced during the submission of bids online by the bidders at the eleventh hour. 

 
 

24) After the bid submission, the acknowledgement number, given by the e-tendering system 
should be printed by the bidder and kept as a record of evidence for online submission of 
bid for the particular tender and will also act as an entry pass to participate in the bid 
opening date. 
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25) The bidder should ensure/see that the bid documents submitted should be free from virus 
and if the documents could not be opened, due to virus, during tender opening, the bid is 
likely/liable to be rejected. 

 
26) The time settings fixed in the server side & displayed at the top of the tender site, will be 

valid for all actions of requesting, bid submission, bid opening etc., in the e-tender 
system. The bidders should follow this time during bid submission. 

 
27) All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 
unauthorized persons during bid submission & not be viewable by any one until the time 
of bid opening. 

 
28) Any bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 
encryption using buyers/bid openers public keys. Overall, the uploaded tender documents 
become readable only after the tender opening by the authorized bid openers. 

 
29) The confidentiality of the bids is maintained since the secured Socket Layer 128-bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 
 

30) The bidder should logout of the tendering system using the normal logout option 
available at the top right-hand corner and not by selecting the (X) exit option in the 
browser. 

 
31) For any queries regarding e-tendering process, the bidders are requested to contact 

through the modes given below: 
 
 

E-mail : dirpat@iwai.gov.in 
Contact Telephone No.0612-2310029/26 
Person : Director/Asst. Director 
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FORM OF TENDER 
 

To, 
 
 
 
 
 
 

Sir, 

 
The Director, 
Inland Waterways Authority of India, 
Gaighat, PO- Gulzarbagh 
Patna-800007, Bihar 

Name of Work: Shifting of existing office setup and setting up the same at New premises of 
IWAI Varanasi Sub office..    

 
 

1. Having visited the site and examined the information and instructions for submission of 
tender, general conditions of contract, Special Condition of contracts, Technical, General 
and Detailed specification, Schedules and Bill of Quantities, agreement etc. for the above 
named works, I/ We hereby tender for execution of the works referred to in the tender 
documents in conformity with the said Conditions of Contract, Specifications, Schedule 
of quantities for the sum as stated in Bill of quantities of this tender Document or such 
other sum as may be ascertained in accordance with the said conditions of contract. 

 
2. I/ We undertake to complete and Deliver the whole of the works comprised in the 

Contract within the time as stated in the tender and also in accordance in all respects with 
the specifications, designs, drawings and instructions as mentioned in the tender 
documents. 

 

3. I am tendering for the works mentioned in the table below and submitting the EMD for 
the above work in the form of RTGS/NEFT in favour of IWAI Fund payable at Patna as 
per the details given therein: 

 

Sl.  
Name of work & 
Location 

RTGS/NEFT Tender  
EMD (Rs.) 

No 
UTR No. and 

Fee (Rs.) Date 
 
 

1 

Shifting of existing office 
setup and setting up the 
same at New premises of 
IWAI Varanasi Sub 
office. 

   

 

4. I/ We agree to abide by this tender. I/ We agree to keep the tender open for a period of 90 
days from the date of opening of price bids or extension there to as required by the IWAI 
and not to make any modifications in its terms and conditions. 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 
any modifications in the terms and conditions of my/ our tender if I/ We fail to 
commence the execution of the works as above, I/ We shall become liable for forfeiture 
of my/ our Earnest money, as aforesaid and IWAI shall without any prejudice to another 
right or remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise 
the said earnest money shall be retained by IWAI towards part of security deposit to 
execute all the works referred to in the tender documents upon the terms and conditions 
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contained or referred to therein and to carry out such deviations as may be ordered. 
Should this tender be accepted, I/ We agree to abide by and fulfill all the terms and 
conditions and provisions of this tender. No interest is payable on earnest money deposit 
and/ or security deposit. 

6. I/ We have independently considered the amount of Liquidated Damages shown in the 
tender hereto and agree that it represents a fair estimate of the loss likely to be suffered 
by IWAI in the event of works not being completed in time. 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when 
called upon by the employer to do so, a contract agreement in the prescribed form. 
Unless and until a formal Agreement is prepared and executed this tender together with 
your written acceptance thereto shall constitute a binding contract. 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the 
due performance of the Contract. I/We also declare that the firm has not been banned or 
blacklisted by any Govt. or its department or any Quasi Govt. agency or Public-Sector 
Undertaking. 

9. I/ We understand that you are not bound to accept the lowest or any tender you may 
receive and may reject all or any tender without assigning any reason. 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 
conditions, specifications etc. as contained in the tender document, and it is further 
certified that it does not contain any deviation to the aforesaid documents. 

Date ………………. Signature ………………… 
Name ……………………. 
Designation ……………… 

duly authorized to sign & submit tender for an on behalf of 
(Name and address of firm) 

 

 
 

 
Witness: 
Signature………………………… 
Name : ……………………………. 
Occupation ……………………….. 
Address ………………………….. 
Telephone nos. 
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M/s ………………………………... ……. 
Telephone Nos …………………………… 
FAX No…………………………...….…… 



 

 

WARRANTY FORM 
 

M/s   
 

   having its registered office at (herein after 
referred to as the contractor) having carefully studied all the documents, specifications, designs, 
drawings etc pertaining to the contract for works required for the work of 
   and the 
local and site conditions and having under taken to execute the said works: 

 
DO HEREBY WARRANT THAT: 

1. The contractor is familiar with all the requirements of the contract. 

2. The Contractor has investigated the site and satisfied himself regarding the character of 
the work and local conditions that may affect the work or its performance. 

3. The contractor is satisfied that the work can be performed and completed as required in 
the contract. 

4. The contractor accepts all risks directly or indirectly, connected with the performance of 
the contract. 

5. The contractor has no collusion with other contractors, with any of the men of the 
Engineer-in-Charge or with any other person in Authority to execute the said works 
according to the terms and conditions of the said contract. 

6. The contractor has not been influenced by any statement or promise of the Authority or 
Engineer-in-Charge but only by the contract documents. 

7. The Contractor is financially solvent. 

8. The Contractor is experienced and competent to perform the contract to satisfaction 
of the Engineer-in-Charge. 

9. The Statement submitted by the contractor is true. 

10. The contractor is familiar with all general and special laws, Acts, Ordinance, Rules & 
Regulation of the Municipalities, District, State and Central Government that may affect 
the work, its performance or personnel employed therein or environment. 

 
Date: For and on behalf of the Contractor. 

 
Signature:    

 

Name:    
 

Stamp:    
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INFORMATION AND INSTRUCTIONS FOR TENDERERS 

Part-I 

 

(A) The details of work to be carried out and its scope are given in this tender document, 
which also indicate brief descriptions of the work to be executed as per CPWD 
specification. The tenderers are advised to study the same carefully before tendering and 
they shall be deemed to have fully acquainted themselves with the same. 

 
1. The tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders, in respect of the site conditions including but 
not restricting to the following which may influence or affect the work or cost thereof 
under the contract: 

 
1. Site conditions including access to the site, existing and required roads and other 

means of transport/ communication for use by him in connection with the work; 

 
2. Requirement and availability of land and other facilities for his enabling works, 

colonies, stores & workshop etc. 

 
3. Ground conditions including those bearing upon transportation, disposal, handling 

and storage of materials required for the work or obtained there from; 

 
4. Source of extent of availability of suitable materials including water and labour 

(technical, skilled and unskilled) etc., required for work and Laws and Regulations 
governing their use and employment. 

 
5. Geological, meteorological, topographical, hydrological, morphological and other 

general features of the site and its surroundings as are pertaining to and needed for 
the performance of the work. 

 
6. The type of equipment and facilities needed, preliminary to / for and in the 

performance of the work and; 
 

7. All other information pertaining to and needed for the work including information as 
to the risks, contingencies and other circumstances which may influence or affect the 
work or the cost thereof under this contract. 

 

2. The tenderers shall note that information, if any in regard to the work site and local 
conditions as contained in these tender documents except for the material agreed to be 
supplied by the Authority, has been given merely to assist the tenderer and is not 
warranted to be complete. 

 

3. The tenderers shall note and bear in mind that the Authority (IWAI) shall bear no 
responsibility for the lack of acquaintance with site condition. System etc. or any 
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information relating thereto, on their part. The tenderers may at their own cost and 
interest inspect the site to assess the site condition before submitting the bid. The 
consequence of the lack of any knowledge aforesaid, on the part of the tenderers shall be 
at their risk and cost and no charges or claims whatsoever consequent upon the lack of 
any information, knowledge or understanding shall be entertained or payable by the 
Authority. 

 
4. Immediately upon receipt of the Tender documents from the authority, the tenderers are 

urged to submit a written request at least two days prior to the date fixed for pre-tender 
conference to the Engineer-in-Charge issuing the tender, on matters where clarifications 
or additional information is desired, if needed. This clause however will be applicable 
only in the case, if pre-bid conference is stipulated. 

 
(B) INSTRUCTIONS FOR SUBMISSION OF BID 

 
1.0     All covering letters and information to be included in the bid shall be submitted along with 

the bid itself. 
 
       2.0     This tender schedule is only for the work of “Shifting of existing office setup and setting up the     

same at new premises of IWAI Varanasi Sub office. 
3.0 Estimated cost of works is as under: 

 

 

Sl. 
No. 

 
Name of work and Location 

Estimated Cost 

 (Rs. In Lakhs) 

EMD  

(Rs. in Lakh) 

Bank solvency 
required 

(Rs. In Lakhs) 

 

1. 

Shifting of existing office setup
and setting up the same at New 
premises of IWAI Varanasi Sub 
office. 

 

14.029 

 

0.28 

 

5.61 

 Tender should be submitted online in two cover system as: 

Cover -1 (Part-I) : Technical & Commercial Bid. 
Cover -2 (Part-II) : Price Bid of offer. 

 

Cover –1: The first cover shall be submitted along with the following documents and the 
cover should be super scribed with TECHNICAL/ COMMERCIAL BID for the Work 
of Shifting of existing office setup and setting up the same at new premises of IWAI Varanasi 
Sub office. Scanned copy of Original Bid document duly filled in and completed in all 
respects except prices, signed with rubber seal on every page except Financial Bid as a proof 
of acceptance. 
a) Scanned copy of EMD and tender cost (RTGS/NEFT as prescribed) 
b) Scanned copy of Experience certificate. 
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c) Scanned copy of latest Solvency certificate as prescribed. 
 

d) Scanned copy of letter of Authority for signing and negotiation of tender (as the case may 
be). 

 
e) Scanned copy of Permanent Account Number (PAN) issued by Income Tax Department 

and registration certificate of GST. 
 

f) Audited balance sheets, profit and loss account and ITR for the last 3 years i.e. FY 2020-
21, 2021-22 and 2022-23. Annual average turnover certificate for the last 3 years i.e. FY 
2020-2021, 2021-22 and 2022-23 along with UDIN.  

g) Scanned copy of Cancelled cheque for E-Payment  
 

h) Scanned copy of a Signed declaration stating that no alteration has been made in any 
form in the downloaded tender document to be attached. 

 
i) Scanned copy of the bidder declaration that they have not been banned or black- 

listed by any Govt. or Quasi Govt. Agency or Public-Sector Undertaking (PSU). 
 

j) In addition to the above, the contractor is required to submit scanned copy of other 
document if any to full fill all the condition of the tender document and the same may be 
attached after thoroughly read/study failing which he will be treated as technically 
disqualified. 

 
Note:-The Tenderer shall also submit the hard copies of tender in two sealed covers 
(apart from online copy) marked “Cover-1st”and “Cover-2nd”. The cover 1st shall 
contain the Tender Fee, EMD and technical bids. The cover 2nd shall contain the 
Price bids. In case the first cover is not submitted with EMD & Tender Fee in a 
proper form, the second cover shall not be opened and rejected summarily. Both 
cover-1 & cover-2 are to be placed in a single cover. Duly sealed covers containing 
the hard copies of technical and financial bids will be put in a separate single cover 
which should be sealed. 

 

Cover-2: The second cover shall be submitted along with the following documents 
and the cover should be super scribed with PRICE BID for the work of Shifting of 
existing office setup and setting up the same at new premises of IWAI Varanasi Sub 
office. Schedule of Prices duly filled in the specified form, i.e. “Schedule of Quantities” 

 
(i) It may please be noted that this part shall not contain any terms & conditions. Any 

condition given in the price bid (cover-2) will be a sufficient cause for rejection of bid. 
 

(ii)  The bidder must ensure to quote the rate of each item of Bill of Quantities. If the 
bidder has omit/left some items, then the rate of such items shall be treated as zero value. 
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5.0      Bidders are advised to submit online quotation strictly based upon technical specification, 
terms and conditions contained in technical specifications, terms and conditions 
contained in documents and not to stipulate any deviations. Any change in this may lead 
to rejection of bid. 

 
6.0    Earnest Money Deposit as indicated against item of work in the Notice inviting tender 

should be submitted by RTGS/NEFT drawn in favour of “IWAI-FUND” payable at 
PATNA. Bids not accompanied with EMD in form of RTGS/NEFT are liable for 
rejection. However Micro, Small and Medium Enterprises (MSME)/NSIC or are 
registered with the Central Purchase Organization Ministry or Department or Startups as 
recognized by Department of Industrial Policy & Promotion (DIPP) are exempted from 
depositing EMD and Tender Fee. 

 

7.0       In case the Bidder decide not to participate for this work, then the downloaded complete 
set of bid document may kindly be withdrawn from the e-tender CPPP site. 

 
8.0    The bids can only be submitted in the name of the bidder in whose name the bid 

documents were issued by the IWAI. 
 

9.0    Any annotations or accompanying documentation in the bid shall be in Hindi or English 
language only and in metric system. Tenders filled in any other language will be 
summarily rejected. 

 
10.0  Bidders shall sign their proposal with the exact name of the firm to whom the bid 

document has been issued. The bid shall be duly signed and sealed by an authorized 
person of the bidder’s organization as following: 

 
10 (a)  If the Tender is submitted by an individual, it shall be signed by the proprietor above his 

full name and full name of his firm with its current business address. 
10 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor 

above his full name and full name of his firm with its name and current business address. 
 

10 (c)  If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of 
the firm above, their full names and current business address, or by a partner holding the 
power of attorney for the firm for signing the Tender in which cases a certified copy of 
the power of attorney shall accompany the Tender. A certified copy of the partnership 
deed and current business address of all the partners of the firm shall also accompany the 
Tender. 

 

10 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be 
signed by a duly authorized person holding the power of attorney for signing the tender 
in which case a certified copy of the power of attorney shall accompany the Tender. Such 
limited company or corporation may be required to furnish satisfactory evidence of its 
existence before the contract is awarded. ‘Satisfactory evidence’ means the certificate of 
incorporation of the limited company or corporation under Indian Companies Act, 
1956/2013. 
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10 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit 
complete information pertaining to each firm in the group and state along with the bid as 
to which of the firm shall have the responsibility for tendering and for completion of the 
contract document and furnish evidence admissible in law in respect of the authority 
assigned to such firm on behalf of the group of firms for tendering and for completion of 
the contract document. The full information and satisfactory evidence pertaining to the 
participation of each member of the group of firm in the firm in the Tender shall be 
furnished along with the Tender. 

 
10 (f)   All witnesses, and sureties shall be persons of status and their full names, occupations 

and addresses shall be stated below their signatures. All signatures affixed in each page 
in the tender will be dated. 

 
11.0    Bidders shall clearly indicate their legal constitution and the person signing the tender 

shall state his capacity and also the source of his ability to bind the bidder. The power of 
attorney or authorization or any other document constituting adequate proof of the ability 
of the signatory to bind the bidder shall be annexed to the bid. The Owner may reject 
outright any bid unsupported by adequate proof of the signatory’s authority. 

 
12.0   The bid document shall be completed in all respects and shall be submitted online 

together with the requisite information and appendices. The Tenderer shall also 
submit the hard copies of Tender in two sealed covers (apart from online copy) 
marked “Cover-1”and “Cover-2”. They shall be complete and free from ambiguity, 
change or inter-relation. In case IWAI requires any information/ clarification(s) from 
the Bidder in respect of the bid documents, the bidder shall be required to furnish the 
same in writing, to IWAI at the earliest where no time is specified by IWAI to furnish the 
same. A failure to furnish the same shall entitle IWAI to cancel/ reject the bid. 

13.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages 
shall be separately added. These pages shall be consecutively page numbered and shall 
also be signed by the Bidder. 

 
14.0 The Bid documents shall be signed by the bidder on each page. 

 
15.0 Bidders should indicate at the time of quoting against this bid their full postal addresses, 

telephone numbers and other communication details enabling IWAI to contact the bidder 
in case the need so arise. 

16.0   Bidder shall set their quotations in firm figures and without qualification. Each figure 
stated should also be repeated in words and in the event of any discrepancy between the 
amounts stated in figures and words; the amount quoted in words shall be deemed the 
correct amount. Bid containing qualifying expressions such as “subject to minimum 
acceptance” or “subject to availability of material/ equipment” etc. is liable to be 
rejected. 
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17.0 IWAI shall have a unqualified option under the said bid bond to claim the amount there 
under in the event of the Bidder failing to keep the bid valid up to the date specified or 
refusing to accept work or carry it out in accordance with the bid if the IWAI decides to 
award the Work to the Bidder. 

 
18.0 The EMD shall be retained with the IWAI until finalization of tenders. Further, security 

deposit/Performance Guarantee (PG) as per the clause of Security/PG shall be payable by 
the successful bidder. If the tenderer fails to furnish the security deposit/PG in 
accordance with tender conditions EMD shall be forfeited. In the event of the Bidder 
becoming the successful Contractor the amount of EMD would be adjusted against the 
Security deposit of successful bidder. 

 
19.0   IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders 

within 30 (thirty) days of placement of order to successful bidder. No interest shall be 
payable on EMD by IWAI. 

 
20.0  Late bids, delayed bids received after the stipulated last date and time for receipt of bids, 

due to any reasons whatsoever will not be considered. 
 

21.0   The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 
intending tenderers who may be present at the date and time of opening informed in the 
bid document or subsequently. If any of the tenderer or his agent is not present at the 
time of opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, 
prepare a statement of the attested and unattested corrections in the tender over their 
signature. Such a list shall then be binding on the absentee tenderer. 

 
22.0    The successful tenderers shall be required to execute a contract agreement in the given 

format. In case of any refusal/ failure on the part of such successful tenderer to execute 
such a contract shall be deemed to be a failure on the part of such successful bidder to 
comply with the terms contained herein. 

 
23 Banned or Blacklisted Contractors 

 
The bidder shall give a declaration that they have not been banned or black-listed 
by any Govt. or Quasi Govt. Agency or Public-Sector Undertaking (PSU). 

 
If a bidder has been banned by any Govt. or Quasi Govt. Agency or PSU, this fact must 
be clearly stated, and it may not necessarily be a cause of disqualifying the firm. If this 
declaration is not given, the bid shall be rejected as non-responsive. 

 

24 LAST DATE AND TIME FOR SUBMISSION AND OPENING 
 

The tender shall be received upto 1600 hrs. on 09.10.2024 and shall be opened at 1600 
hrs. on the 10.10.2024 in the presence of authorized representatives of the tenderers who 
would like to be present at the time of opening. Late receipt of required document shall 
not be considered. 
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25 EARNEST MONEY DEPOSIT 
 

The tenderer shall submit required Earnest Money Deposit in the form of RTGS/NEFT 
only payable in favour of “IWAI Fund” in the A/c No. 0352105000002, IFSC Code: 
CNRB0000352, Canara Bank, Main Branch, South Gandhi Maidan, Patna-800001. The 
tender shall be accompanied with a NEFT/RTGS voucher as specified in tender. 

 

26 CONTRACT 
 

The successful tenderer shall be required to execute a contract agreement with Inland 
Waterways Authority of India (IWAI) in the format enclosed with tender document. 

 
27. VALIDITY OF PRICES 

 

The tenderer should quote the rate for various items of work in prescribed schedule. The 
rates quoted should be firm and should be kept valid for consideration for at least 90 days 
from the date of opening of price bids or extension thereto as required by the IWAI and 
not to make any modifications in its terms and conditions. 

 
28. DETAILS OF OFFER 

 

i) IWAI reserves the right to segregate the work to one or more parties without 
assigning any reason thereof. 

 
iii)     IWAI has the right to reject any or all of the tenders without assigning any 

reasons and will not be bound to accept the lowest or any other tender or to give 
any reason for such decision. 

 

************** 
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Part-II 
 

  GENERAL CONDITIONS OF CONTRACT 
  C O N T E N T S 

 
CLAUSE-1 

 
: 

 
DEFINITIONS 

CLAUSE-2 : INTERPRETATIONS 
CLAUSE-3 : SECURITY DEPOSIT FOR PERFORMANCE 
CLAUSE-4 : REFUND OF SECURITY DEPOSIT 
CLAUSE-5 : SUFFICIENCY OF TENDER 
CLAUSE-6 : CONTRACT DOCUMENTS 
CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 
CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE 
CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 
CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 
CLAUSE-11 : CHANGE IN CONSTITUTION 
CLAUSE-12 : COMMENCEMENT OF WORK 
CLAUSE-13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATION DRAWINGS 

  AND ORDERS ETC. 
CLAUSE-14 : SETTING OUT THE WORKS 
CLAUSE-15 : URGENT WORKS 
CLAUSE-16 : DEVIATIONS 
CLAUSE-17 : CONTRACTORS SUPERVISION 
CLAUSE-18 : INSTRUCTION AND NOTICE 
CLAUSE-19 : PLANT AND EQUIPMENT 
CLAUSE-20 : PATENT RIGHTS 
CLAUSE-21 : MATERIALS 
CLAUSE-22 : LAWS GOVERNING THE CONTRACT 
CLAUSE-23 : WATCHING AND LIGHTING 
CLAUSE-24 : WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
CLAUSE-25 : LABOUR 
CLAUSE-26 : MATERIALS OBTAINED FROM EXCAVATION AND TREASURE TROVE, FOSSILS ETC 
CLAUSE-27 : FORCE MAJEURE 
CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS & RECTIFICATION THEREO 
CLAUSE-29 : CONTRACTOR’S LIABILITY AND INSURANCE 
CLAUSE-30 : SUSPENSION OF WORKS 
CLAUSE-31 : FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR 

  REDUCTION IN SCOPE OF WORK 
CLAUSE-32 : TERMINATION OF CONTRACT ON DEATH 
CLAUSE-33 : CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL OR IN PART 
CLAUSE-34 : COMPLETION TIME AND EXTENSIONS 
CLAUSE-35 : COMPENSATION FOR DELAY 
CLAUSE-36 : LIQUIDATED DAMAGES 
CLAUSE-37 : INSPECTION AND APPROVAL 
CLAUSE-38 : COMPLETION CERTIFICATE 
CLAUSE-39 : MEASUREMENTS 
CLAUSE-40 : PAYMENT ON ACCOUNT 
CLAUSE-41 : TAXES, DUTIES AND LEVIES ETC 
CLAUSE-42 : TAX DEDUCTION AT SOURCE 
CLAUSE-43 : PAYMENT ON FINAL BILL 
CLAUSE-44 : OVER PAYMENTS AND UNDER PAYMENTS 
CLAUSE-45 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 
CLAUSE-46 : FINALITY CLAUSE 
CLAUSE-47 : SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED IS REASONABLE 

  WITHOUT PREFERENCE TO ACTUAL LOSS 
CLAUSE-48 : ARBITRATION 
CLAUSE-49 : VALIDITY OF TERMS & CONDITIONS 

 
 
 
 
 

 

-26- 
 



  

GENERAL CONDITIONS OF CONTRACT  
 

CLAUSE - 1: DEFINITIONS 
 

In the contract, the following words  & expressions shall, unless context otherwise 
requires, have the meaning thereby respectively assigned to them: 

 
i) Contract: means the documents forming the tender and acceptance thereof and the 

formal agreement executed between the competent authority on behalf of the Chairman, 
Inland Waterways Authority of India and the contractor, together within the documents 
referred to therein including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the Engineer-in-charge and all these documents 
taken together shall be deemed to form one contract and shall be complementary to one 
another 

 
ii) Contract sum; means the amount arrived at by multiplying the quantities shown in the 

schedule of quantities and price by the respective item rates as allowed. 
 

iii) Contractor: means the successful tenderer who is awarded the contract to perform the 
work covered under this tender document and shall be deemed to include the 
contractor’s successors, executors, representatives or assign approved by the Engineer- 
in-charge. 

 
iv) Employer means the Chairman, Inland Waterways Authority of India and his 

successors. 
 

v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of 
India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 
representatives, successors and assigns. 

 
vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise 

and be In-charge of the works for the purpose of this contract who shall supervise and 
be in charge of the work. 

 
vii) Engineer-in-charge representative shall mean any officer of the Authority nominated 

by the Engineer-in-charge for day to day supervision, checking, taking measurement, 
checking bills, ensuring quality control, inspecting works and other related works for 
completion of the project. 

 
viii) Chairman: means Chairman of Inland Waterways Authority of India. 

 
ix) Chief Engineer: means the Chief Engineer of the Authority. 

 
x) Director: means the Director of the Authority, as the case may be. 

 
xi) Deputy Director: means the Deputy Director of the Authority, as the case may be. 

 
xii) Assistant Director: means the Astt. Director of the Authority, as the case may be. 
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xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 
Authority, as the case may be 

 
xiv) Work Order means a letter from the Authority conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein. 
 

xv) Day : means a calendar day beginning and ending at mid-night. 
 

xvi) Week : means seven consecutive calendar days 
 

xvii) Month : means the one Calendar month. 
 

xviii) Site means the waterway and / or other places through which the works are to be 
executed. 

 
xix) Vessel : means the vessel/craft belonging to the Contractor for carrying out the work. 

 
xx) Drawings : means the drawings referred to in the specifications and / or appended with 

the tender document, any modifications of such drawings approved in writing by the 
Engineer-in-Charge and shall also include drawings issued for actual execution of the 
work time to time by the Engineer-in-Charge. 

 
xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In- 

Charge become necessary at the time of execution and / or during the progress of work 
to obviate any risk or accident or failure or to obviate any risk of damage to the vessel 
structure or required to accelerate the progress of work or which becomes necessary for 
security or for any other reason the Engineer-in-Charge may deem expedient. 

 
xxii) Work/ works: means work / works to be executed in accordance with the contract. 

 
xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to 

the tender papers or the standard schedule of rates of the govt. mentioned with the 
amendments thereto issued up to the date of receipt of the tender. 

 
xxiv) District specifications mean the specifications followed by the State Government in the 

area where the work is to be executed. 
 

xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 
 

CLAUSE – 2: INTERPRETATIONS 

2.1 Words imparting the singular only shall also include the plural; he includes she and vice-
versa unless this is repugnant to the context. 

 
Heading and marginal notes in these General Conditions shall not be deemed to form 
part thereof or be taken into consideration in the interpretation of construction thereof of 
the contract. 
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CLAUSE – 3: PERFORMANCE GURANTEE & SECURITY DEPOSIT 

 PERFORMANCE GURANTEE 
 

The contractor shall be required to deposit an amount equal to 5% of the tender value of 
the work as performance guarantee in the form of either RTGS/NEFT payable at any 
nationalized/schedule bank within 15 days of the issue of the work order. 

 SECURITY DEPOSIT 

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill 
of the contractor till the sum along with sum already deposited as earnest money will 
amount to security deposit of 5 % of the contract value of the work. Bank guarantee will 
not be accepted as security deposit. 

 
 The contractor whose tender is accepted has to enter into an agreement with IWAI for 

the due fulfillment of the contract. The security amount will be accepted in form of 
RTGS/NEFT in favour of Inland Waterways Authority of India Fund only payable at 
PATNA. 

 

 The total performance guarantee/security deposit shall remain with IWAI till defect 
liability period after satisfactory completion of work. 

 

 Interest will not be paid on security deposit or performance guarantee. 
 

 If the contractor having been called upon by the Engineer in charge to furnish the 
security fails to do so within the specified period, the EMD submitted by the contractor 
shall be forfeited. It shall be lawful for the Employer: 

 

i) To recover the amount of balance security deposit by deducting the amount from 
the pending bills of the contractor under this contract or any other contract with 
the Authority, OR 

 

ii) To cancel the contract or any part thereof and to carry out the work or authorize 
to carry out the work/ works at the risk and cost of the contractor. 

 
 No claim shall lie against the authority either in respect of interest or any depreciation in 

value of any security. 
 

 The Contractor shall guarantee the execution of the terms of the Contract within 
stipulated period of time from the date of acceptance of the bid and in order to execute 
the work uniformly the contractor will ensure deployment of adequate number of 
equipment throughout the contract period. Any damage or defect that may arise or lie 
undiscovered at the time of the final payment connected in anyway with the work done 
by him or in the workmanship, shall be rectified by the contractor at his own expenses 
as deemed necessary by the engineer or in default, the engineer may cause the same to 
be made good by other agencies and deduct expenses (of which the certificate of the 
Engineer shall be final) from any sums that may be then or at any time thereafter, 
become due to the contractor under the Contract or from the amount released by 
encashing the contract performance guarantee or recover otherwise from the contractor. 
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 If the Contractor feels that any variation in work or in quantity of work be beneficial or 
necessary to fulfill the guarantees called for, he shall bring to this notice of the Engineer 
in charge in writing, at appropriate time but prior to the execution of the work and take 
written acceptance of same from the engineer before proceedings with the works. 

 
 From the commencement of completion of work, contractor shall take full responsibility 

for the care of work including all temporary works, or to any part thereof or to any 
temporary works from any cause whatsoever, shall at his own cost repair and make 
good the same so that at completion, work shall be in good order and in conformity, in 
every respect, with the requirements of contract and Engineer’s instruction. 

 
 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 
security deposit furnished by the contractor. However, if the contractor duly performs 
and completes the contract in all respects and presents in absolute "NO DEMAND 
CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to 
the contractor after deduction of cost and expenses that the Authority may have incurred 
and other money including all losses and damages which the Authority is entitled to 
recover from the Contractor. 

 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 
contractor a memo in writing pointing out the delay in progress and calling upon the 
contractor to explain the causes for the delay within 3 days of receipt of the memo and 
10 days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not 
satisfied with the explanations offered, he may forfeit the security deposit and / or 
withhold payment of pending bills in whole or in part and/ or get the measures of 
rectification of progress of work accelerated to the pre-defined level at the risk and cost 
of the contractor. 

 

 All compensation or other sums of money payable by the contractor under the terms of 
the contract or any other contract or on any other account whatsoever, may be deducted 
from or paid by the sale of a sufficient part of his security or from the interest arising 
therefrom or from any sums which may be due or may become due to the contractor by 
the Authority on any account whatsoever. Also, in the event of the contractor’s security 
deposit being reduced by reasons of such deductions or sale, as aforesaid the contractor 
shall, within 14 days of receipt of notice of demand from the Engineer-in-Charge make 
good the deficit in his security deposit. 

 

CLAUSE – 4: REFUND OF SECURITY DEPOSIT 
 

The security deposit less any amount due shall, on demand, be returned to the contractor 
on the expiry of defects liability period for 12 months after completion of work or on 
payment of the amount of the final bill payable in accordance with the agreement 
conditions, whichever is later, provided the engineer-in-charge is satisfied that there is 
no demand outstanding against the contractor. 

 

CLAUSE – 5: SUFFICIENCY OF TENDER 
 The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates quoted in the 
schedule of Quantities and Prices which shall (except as otherwise provided in the 
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contract) cover all his obligations under the contract and all matters and things 
necessary for the proper execution and completion of the works in accordance with the 
provisions of the contract and its operation during execution of work. 

 
 The Contractor is deemed to have independently obtained all necessary information for 

the purpose of preparing the bid and his bid as accepted shall be deemed to have taken 
into account all contingencies as may arise due to such information or lack of the same. 

 
 The Contractor shall be deemed to have examined, visited and acquainted himself with 

the site and the surroundings to have satisfied himself to the nature contract and as to 
the nature and conditions of means of transport and communication, whether by land, to 
have made local independent inquires as to the soil/sub soil conditions variations 
thereof, storms, prevailing winds, climatic conditions and all other matter effecting the 
work. 

 
 Any neglect or omission or failure on the part of the contractor in obtaining necessary 

and reliable information upon the forgoing or any other matter affecting the contract 
shall not relieve the Contractor, of his responsibility/any risk/liability for completion of 
the work in strict accordance with the terms of the Contract. 

 
CLAUSE – 6 : CONTRACT DOCUMENTS 

 

 The language in which the contract documents shall be drawn up shall be English and if 
the said documents are written in more than one language, the language according to 
which the contract is to be constructed and interpreted shall be English and designated 
as the ‘Ruling Language’. 

 

 The Contractor shall be furnished free of charge certified true copy of the contract 
document. 

 

 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept 
by the Contractor on the Site in good order and the same shall at all reasonable time be 
available for inspection and use by the Engineer-in-Charge, his representatives or by 
other Inspecting officers of the Authority. 

 

 None of these Documents shall be used by the Contractor for any purpose other than 
that of this contract. 

 
CLAUSE – 7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

 
 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions. The case of discrepancy between the 
Schedule of Quantities and prices, the Specifications and/ or the drawings, the following 
order of precedence shall be observed: - 

 

(a) Description in the Schedule of Quantities and Prices. 
(b) Relevant Specifications and Special Conditions, if any. 
(c) Drawings. 
(d) General Specifications. 
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 The contractor shall study and compare the drawings, specifications and other relevant 
information given to him by the Engineer-in-Charge and shall report in writing to the 
Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of 
the Engineer-in-Charge regarding the true intent and meaning of the drawings and 
specifications shall be final and binding. 

 
 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission there from shall not vitiate the Contract or release the Contractor from the 
execution of the whole or any part of the Works comprised therein according to 
drawings and specifications or from any of his obligations under the contract. 

 
 If on check there is difference in the amount worked out by contractor in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance 
with the following rules: 

 
(a) In the event of error occurring in the amount column of schedule of quantities 

and prices as result of wrong multiplication of unit price and quantity, the unit 
price shall be regarded, as firm and multiplication shall be amended on the basis 
of the quoted unit price. 

 
(b) All errors in totalling in the amount column and in carrying forward totals shall 

be corrected. 
 

(c) The totals of various sections of schedule of quantities and price amended shall 
be carried over to the General Summary and the tendered sum amended 
accordingly. The tendered sum so altered shall, for the purpose of tender, be 
substituted for the sum originally tendered and considered for acceptance instead 
of the original sum quoted by the tenderer. Any rounding off of quantities or in 
sections of schedule of quantities and prices or in General summary by the 
tenderer shall be ignored. 

 

CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 
REPRESENTATIVE 

 The duties of the representative of the Engineer-in-Charge are to watch and supervise 
the works and to test and examine any materials/ parts to be used or workmanship 
employed in connection with the works. 

 

 The Engineer-in-Charge may, from time to time in writing, delegate to his 
representative any of the powers and authorities, vested in the Engineer-in- Charge and 
shall furnish to the contractor a copy of all such written delegation of powers and 
authorities. Any written instruction or written approval given by the representative of 
the Engineer-in-Charge to the contractor within the terms of such delegation shall bind 
the contractor and the Authority as though it has been given by the Engineer-in-Charge. 

 

 Failure of the representative of the Engineer-in-Charge to disapprove any work or 
materials shall be without prejudice to the power of the Engineer-in-Charge thereafter to 
disapprove such work or materials and to order the pulling down, removal or breaking 
up thereof. The contractor shall, at his own expense, again carry out such works as 
directed by the Engineer-in-Charge. 
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 If the Contractor is dissatisfied with any decision of the representative of the Engineer- 
in-Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall 
thereupon confirm, reverse or vary such decision and the decision of the Engineer-in- 
Charge in this regard shall be final and binding on the contractor. 

 
CLAUSE – 9: ASSIGNMENT AND SUB-LETTING 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work 
under the contract. Provided that the Engineer-in-Charge may at his discretion, approve 
and authorize the Contractor to sub-let any part of the work, which in his opinion, is not 
substantial, after the contractor submits to him in writing the details of the part of the 
work(s) or trade proposed to be subject, to name of the sub-contractor thereof together 
with his past experience in the said work/trade and the form of the proposed sub- 
contract. Nevertheless, any such approval or authorization by the Engineer-in-Charge 
shall not relieve the contractor from his any or all liabilities, obligations, duties and 
responsibilities under the contract. The contractor shall also be fully responsible to the 
Authority for all the acts and omissions of the sub-contractor, his employees and agents 
or persons directly employed by the contractor. However, the employment of piece rate 
works shall not be construed as sub-letting. 

 
CLAUSE – 10: FACILITIES TO OTHER CONTRACTORS 

The contractors shall, in accordance with the requirements of the work as decided by the 
Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 
contemporaneously on separate contracts and for departmental labour and labour of any 
other agency properly authorized by Authority or any statutory body which may be 
employed at the site for execution of any work not included in the contract which the 
Authority may enter into in connection with or ancillary to the works. In all matters of 
conflict of interest, the Engineer-in-Charge shall direct what compromise should be 
made and his decision shall be final and binding on the parties. 

 
Clause – 11: CHANGE IN CONSTITUTION 

 
Where the contractor is a partnership firm, prior approval in writing of the Engineer-in- 
Charge shall be obtained before any change is made in the constitution of the firms, 
where the contractor is an individual or a Hindu Undivided Family business concern, 
such approval, as aforesaid, shall like-wise be obtained before the contractor enters into 
any partnership firm which would have the right to carryout the work undertaken by 
contractor. If prior approval as aforesaid is not obtained the contractor shall be deemed 
to have been assigned in contravention to Clause 32 hereof and the same action will be 
taken and the same consequences shall ensure as provided for in the said clause-33. 

 
CLAUSE – 12: COMMENCEMENT OF WORK 

The contractor shall commence the work at the respective sites within 7 days of the 
issue of Letter of Award. If the contractor commits default in mobilization of resources, 
and equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other 
right or remedy be at liberty to cancel the contract and forfeit the earnest 
money/security deposit. 
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CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 
SPECIFICATION DRAWINGS AND ORDERS ETC. 

 
 The contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner and both as regards material and otherwise in 
every respect in strict conformity with the specification laid down or as may be laid 
down by the Engineer-in-Charge under the terms of the contract. The contractor shall 
also conform exactly, fully and faithfully to the designs, drawings specifications and 
instructions in writing in respect of the work, duly signed by the Engineer-in-Charge as 
may be issued from time to time. 

 
 The contractor shall be entitled to receive, on demand, in addition to the contract 

documents, in accordance with the provisions of contract, the documents set forth 
herein in respect of the work on commencement or during the performance of the 
contract: 

 
(a) Specifications or revisions thereof other than standard printed specifications 
(b) Explanations, instructions etc. 

 
Such further drawings, explanation, modifications and instruction, as the Engineer-in- 
Charge may issue to the contractor from time to time in respect of the work shall be 
deemed to form integral part of the contract and the contractor shall be bound to carry 
out the work accordingly. 

 
 All instructions and orders in respect of the work shall be given by the Engineer-in- 

Charge in writing. However, any verbal instructions or order shall be confirmed by the 
Engineer-in-Charge as soon as practicable without loss of time and only such written 
instruction shall be deemed to be valid. 

 
 The Contractor shall not be entitled to any right or claim whatsoever by reason of any 

representation/ explanation/ statement/ directions/ instructions or alleged 
representations/ explanation/ statement/ directions/ instructions, promises or guarantees 
given or alleged to have been given to him by any person other than what has been 
stated in the contract in his personal capacity. 

 
CLAUSE – 14 : SETTING OUT THE WORKS 

 
The contractor shall provide all assistance and adhere to the instruction of E.I.C during 
the course of surveying, inspection, etc. 

 
CLAUSE – 15 : URGENT WORKS 

 
If any urgent work (in respect where the decision of the Engineer-in-Charge shall be 
final and binding) becomes necessary, the contractor shall execute the same as may be 
directed, provided the directions are in accordance and confirmatory with provisions in 
Clause – 8. 
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CLAUSE – 16 : DEVIATIONS 
 

 The Engineer-in-Charge shall have powers to make any deviations in the original 
specifications of the works or any part thereof that are in his opinion, necessary at the 
time of or during the course of execution of the works for the aforesaid purpose or for 
any other reason, if it shall, in the opinion of the Engineer-in-Charge, be desirable, he 
shall also have the powers to make Deviations, such as (i) Variations (ii) Extra (iii) 
Additions / Omissions and (iv) Alterations or Substitutions of any kind. No such 
Deviations in the specification or drawings or designs or Schedule of Quantities, as 
aforesaid, shall in any way vitiate or invalidate the contract and any such Deviations 
which the contractor may be directed to do shall form integral part of the contract as if 
originally provided therein and the contractor shall carry out the same on the same 
conditions in all respects on which he agreed to do the works under the contract. 

 
 Such items of work, as are required, to be executed at the rates already provided in the 

schedule of quantities, shall apply in respect of the same item(s) of work to be executed 
due to Variation. 

 
 If requested by the contractor the time for completion of the work shall, in the event of 

any deviation resulting in additional cost over the contract sum be extended in the 
proportion which altered, additional or substituted work bears to the original contract 
sum plus such further additional time as may be considered reasonable by the Engineer- 
in-Charge whose decision shall be conclusive as to such provision: 

 
 Under the circumstances, the contractor shall at any stage not suspend the work on 

account of non-settlement of rates of such Deviated items. 
 

CLAUSE - 17: CONTRACTORS SUPERVISION 
 

 The contractor shall either himself supervise the execution of the works or shall appoint 
at his own expense, an Engineer as his accredited agent approved by the Engineer-in- 
Charge, if contractor has himself not sufficient knowledge or experience to be capable 
of receiving instruction or cannot give his full attention to the works. The contractor or 
his agent shall be present at the site(s) and shall superintend the execution of the works 
with such additional assistance in each trade, as the work involved shall require and 
considered reasonable by the Engineer-in-Charge, directions/instructions given by the 
Engineer-in-Charge to the contractor's agent shall be considered to have the same force 
as if these had been given to the contractor himself. 

 

 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, 
the Engineer-in- Charge shall have full powers to suspend the execution of the works 
until such date as a suitable agent is appointed by the contractor and takes over the 
supervision of the work. For any such suspension, the contractor shall be held 
responsible for delay so caused to the works. 

 

CLAUSE - 18 : INSTRUCTION AND NOTICE 
 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 
Engineer-in-Charge or any officer for the time being entrusted with the functions duties 
and powers of the Engineer-in-Charge. 
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 All instructions, notices and communications etc. under the contract shall be given in 
writing and any such oral orders / instructions given shall be confirmed in writing and 
no such communication which is not given or confirmed in writing shall be valid. 

 
 All instructions, notices and communications shall be deemed to have been duly given 

or sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or 
posted to, the address given by the contractor or his authorized agent or to the last 
known place of abode or business of the contractor or his agent of services by post shall 
be deemed to have been served on the date when in the ordinary course of post these 
would have been delivered to him and in other cases on the day on which the same were 
so delivered or left. 

 
 The Engineer-in-Charge shall communicate or confirm the instructions to the contractor 

in respect of the execution of work in a work site order book maintained in the office of 
the Engineer-in-Charge and the contractor or his authorized representative shall confirm 
receipt of such instructions by signing the relevant entries in this book. If required by 
the Contractor, he shall be furnished a certified true copy of such instruction(s). 

CLAUSE -19: PLANT AND EQUIPMENT 
 

 The Contractors shall provide and install all necessary plant; equipment and machinery 
required for the execution of the work under the contract, at his cost and shall use such 
methods and appliances for the purpose of all the operations connected with the work 
covered by the contract, which shall ensure the completion of work(s) within the 
specified time. 

 
 Subject to the availability of any item(s), plant, equipment and machinery the Authority 

at the written request of the contractor, may issue to the contractor on hire for being 
deployed on the work contracted for, at pre- determined rates, terms and conditions at 
the sole discretion of the Engineer-in-Charge. 

 
CLAUSE – 20 : PATENT RIGHTS 

 

 The contractor shall indemnify the Authority, its representatives or its employees 
against any action, claim or proceeding relating to infringement or use of any patent or 
design or any alleged patent or design rights and shall pay any royalties or other charges 
which may be payable in respect of any article or material or part thereof included in the 
contract. In the event of any claim being made or action being brought against the 
Authority or any agent, servant or employee of the Authority in respect of any such 
materials as aforesaid the contractor shall immediately be notified thereof. Provided that 
such indemnity shall not apply when such infringement has taken place in complying 
with the specific directions issued by the Authority but the contractor shall pay any 
royalties or other charges payable in respect of any such use, the amount so paid being 
reimbursement to the contractor only if the use was the result of any drawings and or 
specifications issued after submission of the tender. 

 

 The contractor shall at his own cost and expense, defend all suits or proceedings that 
may be instituted for alleged infringement of any patents involved in the works and in 
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case of an award of damages, the contractor shall pay for such award. In the event of 
any suit or proceedings instituted against the owner, the same shall be defended at the 
cost and expense of the contractor who shall also satisfy/ comply any decree, order or 
award made against the owner. 

 

 Neither the contractor nor through any counsel engaged by the contractor shall defend 
himself in the name of the Authority in any suit or proceedings. 

 

 The Authority shall not be under any obligation to make the final payments to the 
contractor till any such suit or claim remains unsettled. 

 

CLAUSE – 21 : MATERIALS 
 

 The contractor shall at his own expenses provide / arrange all materials required for the 
bonafide use on work under the contract. 

 

 All materials parts to be provided by the contractor shall be in conformity with the 
specifications laid down in the contract and the contractor shall furnish from time to 
time proof and samples, at his cost, of the materials parts as may be specified by the 
Engineer-in-Charge shall also have powers to have such tests, in addition to those 
specified in the contract, as may be required and the contractor shall provide all 
facilities to carry out the same. The cost of materials parts consumed in such tests and 
also expenses incurred thereon shall be borne by the contractor in all cases and also 
where such tests which are in addition to those provided in the contract disclose that the 
materials are in conformity with the provisions of the contract. 

 

 The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 
examine any materials parts intended to be used in or the works, either on the site or at 
factory or workshop or other place(s) where such materials are assembled, fabricated, 
manufactured or any place where these are lying or from where these are being 
obtained. For this, purpose, the contractor shall afford such facilities as may be required 
for such inspection and examination. 

 
CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 
The Courts at Patna only shall have the jurisdiction for filing the award of the 
arbitration and for any other judicial proceedings. 

 
CLAUSE - 23: WATCHING AND LIGHTING 

 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and 
watching when and where necessary or as required by the Engineer-in- Charge for the 
protection of the works or for the safety and convenience of those employed on the 
works or the public. 

 

CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 
 

 Subject to any provisions to the contrary contained in the contract, none of the works 
shall be carried out during national holidays without the permission in writing of the 
Engineer-in-Charge. However, when work is unavoidable or necessary for safety of life, 

property or works, contractor shall take necessary action immediately and advise the 
Engineer-in-Charge accordingly. 
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 The Engineer-in-Charge at its discretion may, however, direct the contractor that the 

work may be carried out on holidays, Sundays and/ or extra shifts to ensure completion 
of works under the contract as scheduled. 

 
CLAUSE - 25: LABOUR 

 
25.1 
(a) 

The contractor shall employ labour in sufficient numbers  to maintain  the 

 required rate of progress and of quality to ensure workmanship of the degree 
 specified in the contract and to the satisfaction of the Engineer-in-Charge.  The 
 Contractor shall not employ in connection with the works any person who has 
 not completed eighteen years of age the minimum age specified in Indian 
 Labour Law. 

 
(b) If any foreigner is employed by the contractor to work within the site the later 

shall ensure that such foreigner possesses the necessary special permit issued by 
the civil Authorities in writing and also comply with the instructions issued 
therefore from time to time. In the event of any lapse in this regard on the part of 
such foreigner the contractor shall be personally held responsible for the lapse & 
Authority shall not be liable in any event. 

 
(c) The Contract is liable for cancellation if either the contractor himself or any of 

his employee is  found to  be a person who has  held  class-I post  under the 
Authority immediately before retirement and has within two years of such 
retirement accepted without obtaining the previous permission of the Authority 
or of the Chairman as the case may be and employment as contractor for, or in 
connection with the execution of the public works, or as an employee of such 
contractor. If the contract is terminated on account of the failure of the 
contractor to comply with the above clause, The Authority shall be entitled to 
recover from him such damages as may be determined by the Engineer-in- 
Charge with due regard to the inconvenience caused to the Authority on account 
of such termination without prejudice to the Authority's right to proceed against 
such officer. 

 
 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a 

distribution return of the number and description by trades of the works of people 
employed on the works. The contractor shall also submit on the 4th and 19th of every 
month for the period of second half of the preceding month and first half of the current 
month respectively to the Engineer-in-Charge, a true statement in respect of the 
following. 

 
i) Any accidents if occurred during the said fortnight showing the circumstances 

under which they happened and the extent of damage and injury caused by them 
and. 

 
ii) The number of female workers who have been allowed maternity benefit as 

provided in the Maternity Benefit Act 1961 or Rules made thereunder and the 
amount paid to them. 
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 The Contractor shall pay to labourer employed by him either directly or through sub- 
contractors wages not less than wages as defined in Minimum Wages Act and 
amendments made from time to time. 

 
 The Contractor shall in respect of labour employed by him either directly or through 

sub-contractor comply with or cause to be complied with the contract labour 
(Regulation and Abolition) Act 1970 and Rules framed thereunder in regard to all 
matters provided therein. 

 
 The Contractor shall comply with the provision of all the Acts Laws, any Regulation or 

Bye Laws of any Local or other Statutory Authority applicable in relation to the 
execution of works such as: 

 
i) Payment of wages Act.1936 (Amended) 

 
ii) Minimum wages Act. 1948 (Amended). 

 
iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed 

there under as amended. 
 

iv) Workmen Compensation Act. 1923 as amended by Amendment Act No. 65 of 
1976. 

 
v) Employer's Liability Act 1938 (Amended) 

 
vi) Maternity Benefit Act. 1961 (Amended) 

 
vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 

 

viii) The Industrial Disputes Act. 1947 (Amended) 
 

ix) Payment of bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 
1978 and any amended thereof: 

 

x) The Personal Injuries (Compensation Insurance) Act 1963 and any 
modifications thereof and rules made there under from time to time. The 
Contractor shall take into account all the above and financial liabilities in his 
quoted rates and nothing extra, whatsoever, shall be payable to him on this 
account. 
 

 

 The Contractor shall be liable to pay his contribution and the employees contribution to 
the State Insurance Scheme in respect of all labour employed by him for the execution 
of the contract, in accordance with the provision of "the Employees State insurance Act 
1948" as amended from time to time. The contractor agrees to indemnify and hold the 
owner harmless from any liability or penalty which may be imposed by any central or 
state Authority and also of any claims, suits or proceedings that may be brought against 
the Authority arising under, growing out of or by reasons of work proved by this 
contract whether brought by employees of the Contractor, by third parties or by Central 
or State Authority or any political sub division thereof. In case the Contractor fails to 
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submit full details of his account of labour employed and the contribution payable the 
Engineer-in- Charge shall recover from the running bills of the contribution an amount 
of contribution as assessed by him. The amount so recovered shall be adjusted against 
the actual contribution payable for Employees State Insurance. 

 
 The Engineer-in-Charge shall on a report having been made by an inspecting officer as 

defined in the Contract Labour (Regulation and Abolition) Act and Rules or on his own 
in his capacity as Principal Employer, have the power to deduct from the amount due to 
the contractor any sum required on estimated to be required for making good the loss 
suffered by worker(s) by reason of non-fulfillment of the conditions of the Contract for 
the benefit of Workers, non-payment of wages or of deduction made from him for 
wages which are not justified by the terms of the contract or non-observance of the said 
Act and Rules framed there under with amendments made from time to time. 

 
 The Contractor shall indemnify the Authority against any payments to be made under 

and for observance of the Regulation Laws, Rules as stipulated in Clause-25.5 above 
without prejudice to his right to claim indemnity from his sub-contractors. In the event 
of the contractor's failure to comply with the provisions of all the Act/Laws stipulated in 
Clause-25.5 or in the event of decree or award or order against the contractor having 
been received from the competent authority on account of any default or breach or in 
connection with any of the provisions of the Act/Law/Rules mentioned in Sub-Clause 
25.5 above , the Engineer-in-Charge without prejudice to any other right or remedy 
under the contract shall be empowered to deduct such sum or sums from the Bill of the 
contractor or from his security deposit or from other payment due under this contract or 
any other contract to satisfy within a reasonable time the provisions of the various 
Act/Laws/Rules/Codes as mentioned under Sub-Clause 25.5 above, on the part of the 
contractor under the contract on behalf of and at the expenses of the contractor and 
make payment and /or provide amenities/facilities/services accordingly. In this regard, 
the decision of the Engineer-in-Charge shall be conclusive and binding on the 
contractor. 

 
 In the event or the Contractor committing a default or breach of any of the provisions of 

the aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended 
from time to time or furnishing any information or submit ting or filling any 
form/Register/Slip under the provisions of these Regulations which is materially 
incorrect then on the report of the Inspecting officer as defined in the relevant Acts and 
Rules as referred in Clause 25.5 above , the Contractor shall without prejudice to any 
other liability pay to the Authority a sum not exceeding Rs.50/- (Rs. fifty only) as 
liquidated damages for every default, breach or furnishing, making, submitting, filling 
materially incorrect statement as may be fixed by the Engineer-in-Charge. The decision 
of the Engineer-in-Charge in this respect shall be final & binding. 

 
 The Contractor shall at his own expenses Comply with or cause to be complied with the 

Provisions/ Rules provided for welfare and health of Contract Labour in the Contract 
Labour (Regulation and Abolition) Act and other relevant Acts and Rules framed there 
under or any other instructions issued by the Authority in this regard for the protection 
of health and for making sanitary arrangements for workers employed directly or 
indirectly on the works. In case, the contractor fails to make arrangements as aforesaid, 
the Engineer-in- Charge shall be entitled to do so and recover the cost thereof from the 
contractor. 
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 The Contractor shall at his own expense arrange for the safety or as required by the 
Engineer-in-Charge, in respect of all labour directly or indirectly employed for 
performance of the Works and shall provide all facilities in connection therewith. In 
case the contractor fails to make arrangements and provide necessary facilities as 
aforesaid, the Engineer-in- Charge shall be entitled to do so and recover the cost thereof 
from the Contractor. But this will not absolve the contractor of his responsibility or 
otherwise thereof. 

 
 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract 

Labour" Safety Manual, or the provisions relating to report on accidents and grant of 
maternity benefits to female workers and the relevant Act/Rules referred in clause 25.5 
above shall make the contractor liable to pay to the Authority as liquidated damages an 
amount not exceeding Rs. 50/- for each default or materially incorrect statement. The 
decision of the Engineer-in-Charge in such matters based on reports from the inspecting 
Officers as defined in the relevant Acts and Rules as referred in clause 25.5 above shall 
be final and binding and deductions for recovery of such liquidated damages may be 
made from any amount payable to the contractor. In the event of any injury, disability or 
death of any workmen in or about the work employed by the contractor either directly 
or through his sub-contractor, contractor shall at all time indemnify and save harmless 
the Authority against all claims, damages and compensation under the Workmen 
Compensation Act. 1923 as amended from time to time or in other Law for the time 
being in force and Rules there-under from time to time and also against all costs, 
charges and expenses of any smooth action by proceedings arising out of such accidents 
or injury, disability or death of a workmen and against all sum or sums which may with 
the consent of the contractor be paid to compromise or compound any claim in this 
regard. If any award, decree or order is passed against the contractor for recovery of any 
compensation under the Workmen Compensation Act, 1923, for any injury, disability or 
death of a workman by any competent court, the said sum or sums shall be deducted by 
the Engineer-in-Charge from any sum then due or that may become due to the 
contractor or from his security deposit or sale thereof in full or part under the contract or 
any other contract with the Authority towards fulfillment of the said decree, award or 
orders. 

 
 Provided always that the contractor shall have no right to claim payments/claims 

whatsoever on account of his compliance with his obligations under this clause and 
Labour Regulation. 

 
ALCOHOLIC LIQUOR OR DRUGS. 

 
The contractor shall not otherwise than in accordance with the statutes ordinance and 
Government Regulations or orders for the time being in force import, sell, give, barter 
or otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such 
import, sale, gift, barter or disposal by his sub-contractor, agent or employees. 

 
ARMS AND AMMUNITION 

 
The contractor shall not give, barter or otherwise dispose of to any person or persons 
any arms or ammunition of any kind or permit to suffer the same as aforesaid. 
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 REMOVAL OF CONTRACTOR’S MEN 
 

The Contractor shall employ for the execution of the works only such persons as are 
skilled and experienced in their respective trades and Engineer-in-Charge shall be at 
liberty to object to and require the contractor to remove from the works any persons 
employed by the Contractor for the execution of the works who, in the opinion of the 
Engineer-in-Charge, misconduct himself or is incompetent or negligent in the proper 
performance of his duties. The contractor shall forthwith comply with such requisition 
and such person shall not be again employed upon the works without written permission 
of the Engineer-in-Charge. Any person so removed from the work shall be immediately 
replaced at the expense of the contractor by a qualified and competent substitute. 
Should the contractor be requested to repatriate any person removed from the work, he 
shall do so and shall bear all costs in connection herewith. 

CLAUSE – 26: MATERIALS OBTAINED FROM EXCAVATION AND 
TREASURE TROVE, FOSSILS, ETC. 

 
 Materials of any kind obtained from excavation on the site shall remain the property of 

the Authority and shall be disposed off as directed by the Engineer-in-Charge. 
 

 However, if any of the materials thus obtained from excavation on the site is such as can 
be used in the execution of the work under the contract, the contractor will be allowed 
to use the same free of cost (except that any amount of royalty paid for in this regard by 
the Authority shall be recoverable from the contractor) for the aforesaid purpose 
provided the same is found suitable and is approved by the Engineer-in-Charge. 

 
 Fossils, coins, articles of value, structures and other remains or things of geological or 

Archaeological interest discovered on the site shall be the absolute property of the 
Authority. The contractor shall take reasonable precautions to prevent his labour or any 
other person from removing or damaging any such article or thing and shall acquaint the 
Engineer-in-Charge with such discovery and carryout the Engineer-in-Charge’s 
directions as to the disposal of the same at the expense of the Authority. 

 
CLAUSE – 27: FORCE MAJEURE 

 
 The term Force Majored shall herein mean Riots (other than among the contractor's 

employees), Civil Commotion (to the extent no insurable), war (whether declared or 
not), invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, 
insurrection, military or usurped power, damage from aircraft, nuclear fission, acts of 
God, such as earthquake (above 7 magnitude on Richter Scale), lightning, 
unprecedented floods, fires not caused by contractor's negligence and other such causes 
over which the contractor has no control and are accepted as such by the Engineer-in- 
Charge, whose decision shall be final and binding. In the event of either party being 
rendered unable by Force Majeure to perform any obligation required to be performed 
by them under this contract, the relative obligation of the party affected by such Force 
Majeure shall be treated as suspended for the period during which such Force Majeure 
cause lasts, provided the party allowing that it has been rendered unable as aforesaid, 
thereby shall notify within 15 days of the alleged beginning and ending thereof giving 
full particulars and satisfactory evidence in support of such cause. 
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 For delays arising out of Force Majeure, the bidder shall not claim extension in 
completion date for a period exceeding the period of delay attributable to the causes of 
Force Majeure and neither the Authority nor the bidder shall be liable to pay extra costs 
provided it is mutually established that Force Majeure conditions did actually exist. 

 
 If any of the Force Majeure conditions exists in the places of operation of the bidder 

even at the time of submission bid, he shall categorically specify in his bid and state 
whether they have been taken into consideration in their quotations. 

 
CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 
28.1 If the contractor or his labour or sub-contractor, injure destroy or damage, 
Battery, Solar panel, lighting system, road, fence, enclosures, water pipe, cables, 
buildings, drains, electricity or telephone posts, wires, trees, grass line, cultivated 
land in the area in which they may be working or in the area contiguous to the premises 
on which the work or any part of it is being executed or if any damage is caused during the 
progress of work, the Contractor shall upto receipt of a notice in writing in that behalf from 

the Engineer-in-Charge, make the same good at his cost. 
 

 If it appears to the Engineer-in-Charge or his representative at any time during to or 
prior to the expiration of the Defects Liability period that any work has been executed 
with unsound, imperfect or unskilled workmanship or that any materials or articles 
provided by the Contractor for execution of the work are unsound or of a quality 
inferior to that contracted for, or otherwise not in accordance with the Contract, or that 
any defect, shrinkage or other faults found in the work arising out of defective or 
improper materials or workmanship, the Contractor shall, upon receipt of a notice in 
writing in that behalf from the Engineer-in- Charge forthwith rectify or remove and 
reconstruct the work so specified in whole or in part, as the case may be, and/or remove 
the materials/articles so specified and provide other proper and suitable materials at his 
expense. 

 
 All damages caused by accidents or carelessness of the contractor or any of his 

employees or any property belonging to the Authority is wasted or is misused by the 
contractor or any of his employee shall be to the account of the contractor, who shall 
make good the loss. 

 
CLAUSE – 29: CONTRACTOR'S LIABILITY AND INSURANCE 

 
29.1 From commencement to completion of the work(s) as a whole, the Contractor shall take 

full responsibility for the care thereof and for taking precautions to prevent loss or 
damage. He shall be liable for any damage or loss that may happen to the works or any 
part thereof and to the Authority's Plant, Equipment and Material (hired or issued to the 
Contractor) shall be in good order and condition and in conformity in every respect with 
the requirements of the Contract and instructions of the Engineer-in-Charge. 
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29.2 i) Neither party to the contract shall be liable  to the other in respect of any loss or 

 damage which may occur or arise out of "Force Majeure" to the works or any 
 part thereof on to any material or article at site but not incorporated in the works 

or to any person or anything or material whatsoever or either party provided 
such a loss or damage could not have been foreseen or avoided by a prudent 
person and the either party shall bear losses and damages in respect of their 
respective men and materials. As such liability of either party shall include 

 claims/ compensations of the third party also. 
 

ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) 
above, the following provisions shall also have effect : 

 

(a) The Contractor shall, as may be directed in writing by the Engineer-in- 
Charge proceed with the completion of the works under and in 
accordance with the provisions and conditions of the contract, and 

 

(b) The Contractor shall, as may be directed in writing by the Engineer-in- 
charge, re-execute the works lost or damaged, remove from the site any 
debris and so much of the works as shall have been damaged and carry 
the Authority's T & P, Plant and Equipment, Material etc. to the 
Authority's store. The cost of such re-execution of the works, removal of 
damaged works and carrying of Authority's store shall be ascertained in 
the same manner as for deviations and this shall be ascertained in the 
same manner as for deviations and this shall be added to the contract 
sum. Provided always that the Contractor shall, at his own cost, repair 
and make good so much of the loss or damage as has been occasioned by 
any failure on his part to perform his obligations under the contract or 
not taking precautions to prevent loss or damage or minimize the amount 
of such loss or damage, Final assessment of loss or damage shall be 
decided by the Engineer-in-Charge and his decision shall be final and 
binding. 

 

 The contractor shall take special precautions to see that public places and roads adjacent 
to contractor's yard are not blocked at anytime either by his material or by his workmen. 
The roads are to be kept always clear and no equipment/materials shall be stacked. 

 

 The navigable waterways shall not be blocked by Contractor. The anchors dropped in 
the waterways shall be properly marked and removed after done with. 

 The contractor shall indemnify and keep indemnified the Authority against all losses 
and claims for death, injuries or damage to any person or any property whatsoever 
which may arise out of or in consequence of the construction and maintenance, of works 
during the contract period and also against all claims, demands, proceedings, damages, 
costs, charges and expenses whatsoever in respect of or in relation thereto, and such 
liabilities shall include claims/compensations of the third party. 

 

 (a) Before commencing execution of the work, the Contractor shall without in any way 
limiting his obligations and responsibilities under this condition, insure against any 
damage, loss or injury which may occur to any property (excluding that of the Authority 
but including the Authority building rented to the contractor wholly or in part and any 
part of which is used in part and any part of which is used by him for storing 
combustible materials) public liability by arising out of the carrying out of the contract. 
For this purpose the contractor shall take out, pay all costs and maintain throughout the 
period of his contract public liability with the following coverage. 
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i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 
for one person and Rs. 2,00,000 for each accident. 

 
ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 

  
iii) The Contractor shall prove to the Engineer-in Charge from time to time 

that he has taken out all the insurance policies referred to above and has 
paid the necessary premiums for keeping the policies alive till expiry of the 
Defects Liability Period. 

 
(b) The Contractor shall ensure that similar insurance policies are taken out by his 

sub-contractor (if any) and shall be responsible for any claims or losses to the 
Authority resulting from their failure to obtain adequate insurance protection in 
connection thereof. The Contractor shall produce or cause to be produced by his 
sub-contractors (if any) as the case may be, relevant, policy or policies and 
premium receipt as and when required by the Engineer-in-Charge. 

 
(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in 

force the insurance referred to above or any other insurance which he/they may 
be required to effect under the term of the Contract then and in any such case the 
Authority may, without being bound to effect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so paid by the Authority from 
any moneys due or which may become due to the contractor or recover the same 
as a debt due from the contractor. 

(d) The contractor shall at his own expense arrange for the safety provisions as 
 

required in respect of the works covered under this contract as per the instruction 
of Engineer-in-charge. In case, the contractor fails to comply with 
the provisions of the safety the Engineer- in-Charge shall be entitled to and 
make the necessary arrangements at the risk and cost of the contractor. This will, 
however, not absolve the Contractor of his overall responsibility to execute the 
works under the contract. 

 
CLAUSE – 30: SUSPENSION OF WORKS 

 

The contractor shall on the order of the Engineer-in-Charge suspend the progress of the 
works or any part thereof for such time or times and in such manner as the Engineer-in- 
Charge may consider necessary and shall during such suspension properly protect and 
secure the work so far as is necessary in the opinion of the Engineer-in-Charge. 

 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE 
TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

 

If at any time after acceptance of the tender the Authority decides to abandon or reduce 
the scope of the works for reason whatsoever and hence does not require the whole or 
any part of the works to be carried out, the Engineer-in-Charge shall give notice in 
writing to that effect to the contractor and the Contractor shall have no claim to any 
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payment of compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the works in full but 
which he could not derive in consequence of the fore closure of the whole or part of the 
works. 

 
CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 

 
If the Contractor is an individual or a proprietary concern and the individual or the 
proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, 
then, unless the Engineer-in-Charge is satisfied that the legal representatives of the 
individual contractor or of the proprietor of the proprietary concern and in the case of 
partnership, the surviving partners are capable of carrying out and completing the 
contract, the Engineer-in-Charge shall be entitled to terminate the Contract as to its 
incomplete part without the Authority being in anyway liable to payment of any 
compensation whatsoever on any account to the estate of the deceased Contractor 
and/or to the surviving partners of the Contractor's firm on account of termination of the 
Contract. The decision of the Engineer-in-Charge that the legal representatives of the 
deceased contractor or the surviving partners of the Contractor's firm cannot carry out 
and complete the works under the contract shall be final and binding on the parties. In 
the event of such termination, the Authority shall not hold the estate of the deceased 
Contractor and/or the surviving partners of the Contractor's firm liable for damages for 
not completing the contract. Provided that the power of the Engineer-in-Charge of such 
termination of contract shall be without prejudice to any other right or remedy which 
shall have accrued or shall accrue to him under the contract. 

CLAUSE– 33: CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL 
OR IN PART 

 
 If the Contractor does not commence the work in the manner described in the Contract 

document or if he shall at any time in the opinion of the engineer. 
 

(i) Commits default in complying with or commits breach of any of the terms and 
conditions of the contract and does not remedy it or take effective steps to 
remedy it immediately and not later than 15 days in any case after a notice in 
writing is given to him in that behalf by the Engineer-in-Charge; or 

 
(ii) fails to complete the work (s) or any item of work (s) within the time or any 

extended time under the contract and does not complete the work (s) or any item 
of works within the period specified in a notice given in writing in that behalf by 
the Engineer-in-Charge ; or 

 

(iii) Fails to carry on the work in conformity/ accordance with the contract document 
or mobilize/ supply suitable equipments, labour, materials or other equipments 
to the site as stipulated in the contract, or 

(iv) Fails to commence, carry and execute the work to the satisfaction of the EIC, or 
 

(v) Abandon the work, or 
 

(vi) Substantially suspend the work or the works for a minimum period of 30 days 
without any authority/ prior permission of EIC, or 
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(vii) Commit or suffer or permit any other breach of any of the provisions and terms 
of the Contract to be performed by him or it is observed that the said breach 
persists 15 days, after notifying to the Contractor in writing by the engineer 
requiring such breach to be remedied or 

 
(viii) The contractor becomes bankrupt, insolvent or goes into liquidation whether 

compulsory or voluntary not being merely a voluntary liquidation for he purpose 
of amalgamation or reconstruction which amalgamations or reconstruction 
would assume complete responsibility and liability of the work with the prior 
approval of the owner and would furnish all guarantees by new formation. 

 
(ix) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of 

labour with materials not being incorporated in the work shall not be deemed to 
be subletting) or attempts to assign, transfer or sublet the entire works or any 
portion thereof without the prior written approval of the Engineer-in-Charge. 
The Engineer-in-Charge shall have powers to terminate the contract in full or in 
part as aforesaid without prejudice to any other right or remedy which shall have 
accrued or shall accrue of which cancellation notice in writing to the Contractor 
under the hand of the Engineer-in-Charge shall be conclusive evidence. 

 
 

Then the Authority shall have the power to enter upon the work and take 
possession of all the equipments of the contractor thereon, and to remove the 
contractor’s license to the same and to complete the work by his agents or other 
contractor or workmen or to relate the same upon any terms and conditions and so such 
other person, firm or corporation as the owner in his absolute discretion may think 
proper to employ and for the purpose of completion of the work specified in the 
contract, and without any payment/allowance to the contractor for the use or of the 
equipment or being liable for any loss or damage thereto the equipments. If the 
Authority shall by reason of its taking the possession of the works being completed by 
other contractors (due account being taken of such extra work or works which may be 
omitted) then the amount of such excess work or works which may be due for work 
done by the contractor under the contract and not paid for. 

 
In case of any deficiency to be paid to the Authority by the contractor, the 

contractor shall make or incase of any deficiency remaining unsettled then the Authority 
shall have he power to sell in such a manner and for such a price as it may think fit all 
or any of the equipments belonging to the contractor and to recoup and retain the said 
deficiency or any part thereof out of the sale proceeds. 

 

 Corrupt Practice 
The Contractor shall not offer or to give to any person in the employment of the 
Authority or working under the orders of the Chairman any gift or consideration of any 
kind as an inducement or reward for doing or forbearing to do or for having done or 
forborne to do any act in relation to the obtaining or execution of the contract or any 
other contract with the purchaser or for showing or forbearing to show favour or 
disfavour to any person in relation to the contract or any other contract with the 
purchaser. Any breach of the aforesaid condition by the contract, or any one employed, 
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by him or acting on his behalf (whether with or without the knowledge of the 
Contractor) or the commission of any offence by the Contractor or by any one 
employed by him or acting on his behalf under Chapter IX of the Indian Penal code 
1860 or the Prevention of Corruption Act. 1947 or any other Act enacted for the 
prevention of corruption by Public Servant shall entitle the Chairman to cancel the 
contract and all or any other contracts with the Contractor and to recover from the 
Contractor the amount of any loss arising from such cancellation in accordance with the 
provisions of General condition and Special conditions. 

 
 The Engineer-in-Charge shall, on such termination of the contract, have powers 

 
i) To take possession of the site of work under the contract as well as the land / 

premises allotted to the contractor for his preliminary, Enabling and Ancillary 
works and 

ii) Also any materials, constructional plant, equipment, implements, stores, 
structures etc. thereon, The Engineer-in-Charge shall also have powers to carry 
out the incomplete work by any means or through any other agency or by 
himself at the risk and cost of the contractor. In such agencies shall be credited 
to the contractor at his contract prices and the contractor shall pay the excess 
amount, if any, incurred in completing the work as aforesaid, as stipulated under 
sub-clause 30.5 hereunder. 

 
 On termination of the contract in full or part, the Engineer-in-Charge may direct that a 

part or whole of such plant, equipment and materials, structures be removed from the 
site of the work as well as from the land/premises allotted to the contractor for his 
preliminary, enabling and ancillary works, within a stipulated period if the contractor 
shall fail to do so within the period specified in a notice in writing by the Engineer-in- 
Charge, the Engineer-in-Charge may cause then to be sold, holding the net proceeds of 
such sale to the credit of the contractor, which shall be released after completion of 
works and settlement of amounts under the contract. 

 
 If the expenses incurred or to be incurred by the Authority for carrying out and 

completing the incomplete work or part of the same, as certified by the Engineer-in- 
Charge, are in excess of the value of the work credited / to be credited to the contractor, 
the difference shall be paid by the contractor to the Authority. If the contractor fails to 
pay such an amount , as aforesaid, within thirty days of receipt of notice in writing from 
the Engineer-in-Charge, the Engineer-in-Charge shall be empowered to recover such 
amount from any sum due to the contractor on any account under this or any other 
contract or from his security deposit or otherwise. 

 Also, the Engineer-in-Charge shall have the right to sell any or all of the contractor's 
unused materials, constructional plant, equipment, implements, temporary building / 
structures etc. and apply the proceeds of sale thereof towards the satisfaction of any 
sums due from the contractor under the contract and if thereafter there may be any 
balance outstanding from the contractor, the Engineer-in-Charge shall have powers to 
recover the same in accordance with the provisions of the contract. 

  
 The contractor shall not construct any structure even of a temporary nature for any other 

purpose on IWAI office premises & Engineer-in-Charge's representative's office or 
houseboat, or any such things except with the written permission of the EIC and any 
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such construction, so put up shall be removed by the contractor whenever the EIC or his 
representative calls upon the contractor to remove. Any dispute or difference in respect 
of either the interpretation effect or application of the above conditions or of the amount 
recoverable there under by the purchaser from the Contractor, shall be decided by the 
Chairman. 

 
 IWAI also reserves its right to determine/ terminate the contract on following basis : 

 
(i) Authority shall, at any time, be entitled to determine and terminate the contract, 

for any cause whatsoever. A notice in writing from the Owner to the Contractor 
shall be issued giving 15 (fifteen) days time for such determination and 
termination including the reason thereof. 

 
(ii) The contractor upon receipt of such notice, shall discontinue the work on the 

date and to the extent specified in the notice, make all reasonable efforts to 
obtain cancellation of all orders and contracts to the extent they are related to 
work terminated, and upon terms satisfactory to the Authority, stop all further 
sub-contracting or purchasing activity, related to the work terminated and assist 
the Authority in maintenance, protection and disposition of the works acquired 
under the contract by the Authority. 

 
(iii) Should the contract be determined under the sub-clause (i) of the said clause, the 

Contractor shall be paid compensation, equitable and reasonable dictated by the 
circumstances prevalent at the time of termination.”. 

 
CLAUSE - 34 : COMPLETION TIME AND EXTENSIONS 
 Time allowed for execution of the work as specified or the extended time, if any, in 

accordance with these conditions shall be essence of the contract. 
 

However, if the work is delayed on account of: 
 

i) Increase in the quantity of work to be done under the contract as per clause 16, 
or 

 
ii) Suspension of work as per clause 30 ; or 

 
iii) Rebuilding of work as per clause 31; or 

 
iv) "Force Majeure" as per clause 27; or 

 
v) Any other cause which, in absolute discretion of the Engineer-in- Charge is 

beyond the contractor's control; then immediately upon the happening of any 
such events as aforesaid, the contractor shall inform the Engineer-in-Charge 
accordingly, but the contractor shall nevertheless use constantly his best 
endeavors to prevent and/or make good the delay and shall do all that may be 
required in this regard. The Contractor shall also request, in writing, for 
extension of time, to which he may consider himself eligible under the contract, 
within fourteen days of the date of happening of any such events as indicated 
above. 
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 In any such case as may have arisen due to any of the events, as aforesaid, and which 
may have been brought out by the contractor in writing, the Engineer-in-Charge may 
give a fair and reasonable extension of time, after taking into consideration the nature of 
the work delayed and practicability of its execution during the period of extension. 
Provided in the event of non-receipt of a request for such extensions from the contractor 
for reasons whatsoever, the Engineer-in-Charge may, at his sole discretion and with due 
regard to the event, grant fair and reasonable extension of time not more than 1/3rd of 
the total completion period without any financial implication. Such extensions, if 
admissible, shall be communicated to the contractor by the Engineer-in-Charge in 
writing within one month of the date of receipt of such request or within one month of 
the occurrence of the event, but in any case, before expiry of the contract period. 

 
CLAUSE – 35 : COMPENSATION FOR DELAY 

 
35.1 If the contractor fails to complete all items of works in respect of any of the sub- 

group/group and/or work as a whole as the case may be and before the expiry of the 
period(s) of completion as stipulated in the aforesaid tender or any extended period (not 
due to the fault of the contractor) as may be allowed, he shall without prejudice to any 
other right or remedy of the Authority on account of such default, pay as an 
ascertained/agreed compensation as per Clause No. 36. 

 
CLAUSE – 36 : LIQUIDATED DAMAGES 

 
 If the contractor fails to complete all items of works within the period(s) of completion 

as stipulated in the aforesaid tender or any extended period (not due to the fault of the 
contractor) as may be agreed he shall without prejudice to any other right or remedy of 
the Authority on account of such default, pay compensation (not by way of penalty) at 

the rate of 1/2 % (half percent) per week, to be computed on day basis, on the total value 
of the contract subject to a maximum of 10% of the total value of the contract. 

 
 Should however, the contractor achieve the completion of the entire works as a whole 

under the contract within the time or in the extended time (not due to reasons of default 
on the part of the contractor) as may be accorded, the Authority will refund to him the 
amount of compensation recovered from him, if any, in respect of delay in the non 
completion of works(s) under the individual group/sub-group, as aforesaid in full, In 
this regard, the decision of the Engineer-in-Charge shall be final and binding. 

 
 The amount of compensation may be adjusted, withheld, deducted or set off against any 

sum due or payable to the contractor under this or any other contract with the Authority 
 

 All sums payable by way of compensation under any of the conditions will be 
considered as reasonable compensation without reference to the actual loss or damage, 
which will have been sustained. 

 
 Payment of such damages shall not relieve the contractor of his obligation to complete 

the work or from any other of his obligation or liabilities under the contract. 
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CLAUSE – 37: INSPECTION AND APPROVAL 

 All works involving more than one process shall be subject to examination and approval 
at each stage thereof and the contractor shall give due notice to the Engineer-in-Charge 
on his authorized representative, when each stage is ready. In default of such notice, the 
Engineer-in-Charge shall be entitled to appraise the quality and extent thereof and the 
decision of the Engineer-in-Charge in this regard shall be final and binding. 

 
 No work shall be put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for 
examination. The contractor shall give due notice to the Engineer-in-Charge or his 
authorized representative whenever any such work is ready for examination and the 
Engineer- in-Charge or his representative shall, without unreasonable delay, unless he 
consider it necessary and advise the contractor accordingly, examine and measure such 
work. In the event of the failure or the contractor to give such notice, he shall if required 
by the Engineer-in-Charge, uncover such work at the contractor's expenses. 

 
 Periodic inspection will be carried out by the EIC or his representative by their vessels. 

The contractor can have the inspection schedules finalized with the Engineer-in-charge. 
Generally all attempts should be made to have joint inspection and number of 
inspections be not less than three in a calendar month. 

 
CLAUSE – 38 : COMPLETION CERTIFICATE 
 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and 

within the specified time limit and terms and conditions of the contract. As soon as the 
work under the contractor is completed as a whole the contractor shall give notice of 
such completion to the Engineer-in-Charge. The Engineer-in-Charge shall inspect the 
work and shall satisfy himself that the work(s) has been completed in accordance with 
the provisions of the contract and then issue to the Contractor a certificate of completion 
indicating the date of completion. Should the Engineer- in-Charge notice that there are 
defects in the works or the works are not considered to be complete, he shall issue a 
notice in writing to the Contractor to rectify / replace the defective work or any part 
thereof or complete the work, as the case may be within such time as may be notified 
and after the contractor has complied with as aforesaid and gives notice of completion 
the Engineer-in-Charge shall inspect the work and issue the completion certificate in the 
same manner as aforesaid. 

 
 No certificate of completion shall be issued as stipulated above and no work be 

considered to be completed unless the contractor shall have removed from the work site 
and / or premises all his belongings / temporary arrangements brought / made by him 
for the site and / or premises in all respects and made the whole of the site and / or 
premises fit for immediate occupation / use to the satisfaction of the Engineer- in- 
Charge. If the contractor fails to comply with the above mentioned requirements on or 
before the date of completion of the work, the Engineer-in-Charge, may as he thinks fit 
and at the risk at cost of the contractor, fulfill such requirements and remove / dispose 
of the contractor's belongings / temporary arrangements , as aforesaid, and the 
contractor shall have no claim in this respect except for any sum realised by the sale of 
Contractor's belongings / temporary arrangements less the cost of fulfilling the said 
requirements and any other amount that may be due from the contractor. Should the 
expenditure on the aforesaid account exceed the amount realised by sale of such 
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contractor’s belongings / temporary arrangements then the contractor shall on demand 
pay the amount of such excess expenditure. 

 
CLAUSE - 39 : MEASUREMENTS 

 
 The Engineer-in-charge shall expect as otherwise stated ascertain and determine by 

measurement the value of work done in accordance with the contract. 
 

 Notwithstanding any provision in the relevant standard method of measurement or any 
general or local custom, measurement of work done under the contract shall be taken in 
accordance with the procedure set forth in the Technical Specifications or Schedule of 
Quantities under the contract. In case of items of work which are not covered by the 
Technical Specifications or Schedule of Quantities measurement shall be taken in 
accordance with the relevant standard methods of measurement laid down by the 
Bureau of Indian Standard. 

 
 All items having a financial value shall be entered in daily log book/ measurement book 

prescribed by the Authority so that the complete work performed under the contract is 
duly accounted. 

 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or his authorized representative. 

 
 Before taking measurements of any works, the Engineer-in-Charge or representative 

deputed by him for the purpose, shall give a reasonable notice to the Contractor. If the 
Contractor fails to attend or send an authorized representative for measurement after 
such notice or fails to countersign or to record the objection within a week from the date 
of taking the measurements, taken by the Engineer-in-Charge shall be taken to be 
correct and final measurements of such works. 

 

 The contractor shall, without extra charge, provide assistance with every appliance, 
labour and other things necessary for measurement. 

 

 Measurements shall be signed and dated by both parties each day on the Site on 
completion of measurement. If the contractor objects to any of the measurement 
recorded by the representative of the Engineer-in- Charge a note to the effect shall be 
made in the item objected to and such note shall be signed and dated by both parties 
engaged in taking the measurement. The decision of the Engineer-in-Charge on any 
such dispute or difference or interpretation shall be final and binding on the contractor 
in respect of all contract items, substituted items, extra items and deviations. 

 
CLAUSE – 40: PAYMENT ON ACCOUNT 
 Interim bills shall be submitted by the contractor monthly on or before the date fixed by 

the Engineer-in- Charge for the items of work completed. The Engineer-in-Charge shall 
then arrange to have the bills verified with reference to the measurements recorded in 
the measurement book(s).  

 Payment on account for amount admissible shall be made by the Engineer-in-Charge 
certifying the sum to which the contractor is considered entitled by way of interim 
payment for the work executed, after deducting there from the amount already paid, 
the security deposit and such other amounts as may be withheld, deductible or recoverable in 
terms of the contract. 
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            Payment of the contractor's bills shall be made by the Authority only in Indian Rupees 
within 30 days from the date of submission of the bill subject to the acceptance of the 
Engineer-in- Charge. 

 
 Payments due to the contractor shall be made by NEFT/RTGS by the Engineer-in- 

Charge or his authorized representative. Such NEFT/RTGS shall be issued direct to the 
contractor on furnishing a stamped receipt for the amount of the NEFT/RTGS or to his 
constituted attorney duly authorized to receive such payments from the EIC. 

 
 Any interim certificate given relating to work done or materials delivered may be 

modified or corrected by any subsequent interim certificate or by the final certificate. 
No certificate(s) of the Engineer-in- Charge supporting an interim payment shall itself 
be conclusive evidence that any work or materials to which it relates is / are in 
accordance with the same. 

 
 Should there be a request for extension of date of completion, pending its consideration 

interim payments shall continue to be made as provided herein. 
 

 TDS at the applicable rates shall be deducted at source from any payment made to the 
contractor against this contract. 

 
CLAUSE – 41 : TAXES, DUTIES AND LEVIES ETC. 

 
41.1   The prices shall include all the taxes, levies, cess, octroi, royalty, excise, {excluding 

GST (as Applicable) or any other local or central taxes as applicable/ charged by Center 
or State Government on all materials, including steel, wood, POL (and increase if any, 
on these during the currency of the contract) that the contractor has to purchase for the 
performance of the contract, shall be payable by the contractor and the Authority will 
not entertain any claim for compensation whatsoever in this regard. The rates quoted by 
the contractor shall be deemed to be inclusive of all such taxes, duties, levies, etc. 

 
CLAUSE-42 : TAX DEDUCTION AT SOURCE 

 
42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 

payment/advances made against the contract. 
 

CLAUSE – 43 : PAYMENT OF FINAL BILL 
 

The final bill shall be submitted by the contractor within one month from the date of 
completion of the work or of the date the certificate of completion furnished by the 
Engineer-in-Charge. No further claim in this regard unless as specified herein under 
shall be entertained. Payment shall be made within three months. If there shall be any 
dispute about any item or items of the work then the undisputed item or items only shall 
be paid within the said period of three months or six months, as the case may be. The 
contractor shall submit a list of the disputed items within thirty days from the 
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Disallowance thereof and if he fails to do so, his claim shall be deemed to have 
been fully waived and absolutely extinguished. 

 
CLAUSE - 44 : OVER PAYMENTS AND UNDER PAYMENTS 

 
 Whenever any claim whatsoever for the payments of a sum of money to the Authority 

arises out of or under this contract against the contractor, the same may be deducted by 
the Authority from any sum then due or which at anytime thereafter may become due to 
the contractor under this contract and failing that under any other contract with the 
Authority or from any other sum whatsoever due to the contractor from the Authority or 
from the Authority or from his security deposit, or he shall pay the claim on demand. 

 
 The Authority reserves the right to carry out post- payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc. The 
authority further reserves the right to enforce recovery of any over payment when 
detected not- withstanding the fact that the amount of the final bill may be included by 
one of the parties as an item of dispute before an arbitrator appointed under clause 
48 of this contract and notwithstanding the fact that the amount of the final bill figures 
in the arbitration award. 
 

 If as a result of such audit and technical examination any over payment is discovered in 
respect of any work done by the contractor or alleged to have been done by him under 
contract, it shall be recovered by the Authority from the contractor by any of all of the 
methods prescribed above, and if any under payment is discovered, the amount shall be 
duly paid to the contractor by the Authority. 

 
 Provided that the aforesaid right of the Authority to adjust over-payment against amount 

due to the contractor under any other contract with the Authority shall not extend 
beyond the period of two years from the date of payment of the final bill or in case the 
final bill is a MINUS bill, from the date the amount payable by the Contractor under the 
MINUS final bill is communicated to the contractor. 

 
 Any sum of money due and payable to the Contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or Authority against any claim of the Authority or such other 
person or persons in respect of payment of a sum of money arising out of or under any 
other contract made by the contractor with the Engineer-in-Charge or Authority or with 
such other person or persons. The sum of money so withheld or retained under this 
clause by the Engineer-in-Charge or Authority will be kept withheld or retained as such 
by the Engineer-in- Charge or Authority or till his claim arising out of in the same 
contract or any other contract is either mutually settled or determined by the arbitrator, 
if the contract is governed by the arbitration clause under the clause 48 or by the 
competent court hereinafter provided, as the case may be, and the contractor shall have 
no claim for interest or damages whatsoever on this account or any other ground in 
respect of any sum of money withheld or retained under this clause. 

 
CLAUSE - 45 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 
 All documents, correspondence, decisions and orders concerning the contract shall be 

considered as confidential and/or restricted in nature by the contractor and he shall not 
divulge or allow access to them by any un-authorized person. 
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 The contractor shall take necessary steps to ensure that all persons employed on any 
work in connection with this contract have noted that the Indian Official Secrets Act, 
1923 (XIX of 1923) applies to them and shall continue so to apply even after the 
execution of such under the contract. 

 
CLAUSE – 46 : FINALITY CLAUSE 

 
It shall be accepted as an inseparable part of the contract that in matters regarding 
materials, workmanship, removal of improper work, interpretation of the contract 
drawings and contract specifications, mode of procedure and the carryout out of the 
work the decision of the Engineer-in-Charge which shall be given in writing shall be 
final and binding on the contractor. 

 
CLAUSE–47 : SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED 

IS REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 
 

All sum payable by way of compensation to the Authority under any of these conditions 
shall be considered as reasonable compensation without reference to the actual loss or 
damage sustained and whether or not damage shall have been sustained. 

 
CLAUSE – 48: ARBITRATION 

 

 Except as otherwise provided herein before, all questions, disputes or difference in 
respect of which the decision has not been final and conclusive arising between the 
Contractor and the Authority in relating to or in connection with contract shall be 
referred for arbitration in the manner provided  as under and to the sole arbitrator 
appointed as follows: 

 

(i) Either of the parties may give to the other notices in writing of the existence of 
such question dispute or difference. 

 

(ii) Within thirty (30) days of receipt of such notice from either party the engineer- 
in-charge of work at the time of such dispute shall send to the Contractor panel 
of three persons and there after the Contractor within fifteen (15) days of receipt 
of such panel communicate to the Engineer-in-charge the name of one of the 
persons from such panel and such a person shall then be appointed as sole 
arbitrator by the Chairman, IWAI. However, the arbitration so appointed shall 
not be an officer or the employee of Inland Waterways Authority of India. 

 

(iii) Provided that if the Contractor fails to communicate the selection of a name out 
of the panel so forwarded to him by the Engineer-in-charge then after the expiry 
of the aforesaid stipulated period the Chairman, shall without delay select one 
person from the aforesaid panel and appoint him as the sole arbitrator. 

 

 The arbitrator to whom the matter is originally referred being transferred or vacating his 
office or being unable to act for any reason, then the Director shall appoint another 
person to act as sole arbitrator, such person shall be entitled to proceed with the 
reference from the stage at which it was left by the predecessor. 

 
 
 

-55- 



  

 

 The award of the Arbitrator shall be final and binding. The Arbitrator shall decide in 
what proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall 
be borne by either party. 

 
 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to 

make and publish his award. 
 

 A notice of the existence in question, dispute or difference in connection with the 
contract unless served by either party within 30 days of the expiry of the defects liability 
period, failing which all rights and claim under this contract shall be deemed to have 
been waived and thus forfeited and absolutely barred. 

 
 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 

75,000/- and above. 
 

 The work under this Contract shall continue during Arbitration proceedings and no 
payments due from or payment by the Authority shall be withheld on account of such 
proceedings except to the extent which may be in dispute. 

 
 The arbitration and conciliation Act 1996 with any statutory modifications or re- 

enactment thereof and the rules made there under and being in force shall apply to the 
Arbitration proceedings under this clause. 

 
NOTE: In case of contract with another public Sector Undertaking, following Arbitration 

Clause shall apply: "Except as otherwise provided, in case of a contract with a public 
Sector Undertaking if at any time any question dispute or difference whatsoever arises 
between the parties upon or in relation to, or in connection with this agreement, the 
same shall be settled in terms of the Ministry of Industry, Department of Public 
Enterprises O.M No.3/5/93-PMA dt.30.06.93 or any modifications / amendments 
thereof. "The arbitrator shall have the power to enlarge the term to rate the award with 
the consent of the parties provided always that the commencement or continuation of 
the arbitration proceeding shall not result in cessation or suspension of any of other 
rights and obligations of the parties of any payments due to them hereunder. 

 
 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding 
shall be Patna and the parties will not have recourse to Civil Court to settle any of their 
disputes arising out of this agreement except through arbitration. 

 
CLAUSE – 49: VALIDITY OF TERMS & CONDITIONS: 

 
49.1 The parties agree that if any term or provision of this contract is declared by a Court of 

competent jurisdiction to be illegal or in conflict with any law, the validity of the 
remaining terms and provisions shall not be affected and the right and obligations of the 
parties shall be construed and enforced as if this contract did not contain the particular 
term or provision held to be invalid. 
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PART- III 
 

TECHNICAL & SPECIAL CONDITIONS 

INTODUCTION: 

Inland Waterways Authority of India (IWAI) is a statutory body set up in 1986 under 
the Ministry of Surface Transport, Govt. of India. The Authority is entrusted with 
development, maintenance and management of National Waterways for shipping and 
navigation. 

It is proposed to undertake the Work of Shifting of existing office setup and setting up 
the same at new premises of IWAI Varanasi Sub office through an agency appointed on open 
tender basis. The detailed Scope o f  w o r k  specifications and other technical conditions 
have been placed in detail in the schedule / Bill of quantity. Further, it is to be noted that if 
any specification is not clear for any work fall on this project, then the CPWD specification 
shall be followed by both the bidder and IWAI.  

 
1. SCOPE OF WORK 

 

The item wise details with specification are explained in the enclosed schedules of the 
work However; with regard to the changes in the specification as per the site 
requirement the decision of the E-I-C at the time of execution for the work shall be 
final. 
 

2. TECHNICAL SPECIFICATIONS AND OTHER CONDITIONS 

The other technical conditions and details are as follows and to be executed as per 
direction of EIC: 

A. GENERAL 

a) The work shall be executed and measured as per metric dimensions given in 
the schedule of quantities, drawings etc. (SI units wherever indicated are for 
guidance only). 

B. CIVIL WORK 

a) Coarse aggregate shall be of hard broken stone of granite or similar stone, free 
from dust, dirt and other foreign matters. The stone blast shall be of 20 mm 
(3/4’’) size and down and all should be retained in a 5 mm square mesh (1/4’’) 
and well graded such that the voids do not exceed 42 percent. 

b) Sand shall be of standard specifications clean and free from dust, dirt and 
organic matters. Sea sand shall not be used. Sand to be used for cement 
concrete work, mortar for masonry and plaster work shall be of standard 
quality. Sand to be got approved from the Engineer-in-charge and screened as 
required. 

c) Cement shall be fresh Portland cement of standard I.S.I. specifications and 
shall have the required tensile and compressive stresses and fineness. 

d) Painting, White Washing and Distempering 

i) Synthetic enamel paint/ Dry distemper shall be brought in original 
containers and in sealed   tins, packets. 

ii) All other material used in painting work other than brand specified in list of 
approved materials shall be approved by the Engineer-in-charge prior to 
start of work. 
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iii) All painting work shall be carried out strictly as per the manufacturer 
specification. The surface shall be prepared by removing of whitewash/ 
enamel duly scraping and sand papering and before applying the coat, the 
prepared surface shall be got approved by the Engineer-in-charge before 
starting the distempering. The colour of painting will be decided by 
Engineer-in-charge during the execution of works. 

 
C. ELECTRICAL WORK 

 
(a) DSR Items work shall be carried out as per CPWD General Specifications for 

Electrical Works (Part-I- Internal). 
 

(b) The installation shall conform in all respects to Indian standard Code of Practice 
for Electrical Wiring Installation I.S. – 732 and ‘National Electrical Code’. It 
shall be in conformity with the current I.E Rules and Regulations and 
requirements of the local Electric Supply Authority in-so-far as these become 
applicable to the installation. Wherever this specification calls for a higher 
standard of materials and/or workmanship then those required by any of the 
above regulations, this specification shall take precedence over the said 
regulations and standards. 

 
(c) All other material used in Electrical work other than brand specified in list of 

approved material shall be approved by the Engineer-in-Charge prior to start of 
work. 

 
D. AIR CONDITIONING WORK 

 
The shifting/installation of air conditioners shall include the following work: 

 
(a) Mounting / fitting indoor units at the respective locations. 
(b) Laying refrigerant piping and connecting both the units after drilling hole / holes 

in the wall, if required. The thickness of the copper tubing shall not be less than 
0.70 mm. 

(c) Insulating the suction pipe with expanded polyethylene foam with 5 mm thick 
tubing if required. 

(d) Laying 15 mm drain pipe to drain out the condensate water being formed in the 
indoor unit if required. 

(e) Leak testing of the entire system if required. 
(f) Charging Refrigerant gas in the unit if required. 
(g) Suitable electric wiring between indoors and outdoors units if required. 
(h) The refrigerant piping, drain water piping and gas charging shall be guaranteed 

against any defect or workmanship for a period of 12 calendar months from the 
date of completion. 
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E. DURATION OF WORK 
 

The appointed agency / contractor has to complete the work in all respect within 01 
(one month) from the date of issue of work order. 

 
F. SPECIFICATION 

 
The details of work to be carried out and its scope are given in this BOQ of tender 
document. 

 

G. OTHER CONDITIONS: - 
 

(i) The Engineer-in-charge or his representative will inspect, co-ordinate, measure and 
certify the work. He has the right to inspect at any time during the contract period for 
which contractor’s authorized agent shall be available at site during such inspection. 

 
(ii) The contractor may execute the work round the clock and on all days including 

Sundays and Public Holidays with due permission of the Engineer-in-charge in writing 
except National Holidays and subject to such restriction as may be imposed by State 
Govt./local body. 

 
(iii) If the contractor’s personnel or any outside labour employed to work during execution 

of contract, breaks or damages/destroys any building, road, kerb, water pipe, fence, 
bund, wires, trees, crop, fruit or cultivated ground during the period of agreement, the 
same shall be made good by the contractor at his own expenses or in default the IWAI 
may cause the same to be made good by other sources and deduct the expenses from 
any sums that may be then or at any time thereafter may become due to the contractor. 

 
(iv) The prices shall include all the taxes, levies cess, octroi, excise or any other local or 

central taxes as applicable/ charged by Center or State Government, {excluding GST 
(As Applicable, however present rate i.e. 12% will be taken for comparison purpose)}. 
No extra in this regard shall be paid. 

 
(v) No forms regarding sales tax, trade tax or any other exemption, etc. will be supplied 

by IWAI. However, department would assist to the contractor for arranging these 
documents at contractor’s cost by writing to the concerned authorities only. Supply or 
arrangement of these forms, if required, shall be responsibility of the contractor. 

 
(vi) Payment: Payment will be made on completion of each item of work. Contractor shall 

submit their running bill for the payment after the measurement is recorded by the 
representative of the Engineer in charge in the measurement books. Part rate payment 
will not be permitted. 

 
(vii) All arrangements for establishment, watch & ward of stores and security of sites, 

permits, license, appropriate vehicles for transportation, handling, etc. shall have to be 
made by the contractor at his own cost and nothing extra on this account shall be paid. 

 
(viii) The right to award split up work or to reject the offer without assigning any reason is 

reserved with the Authority. 
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(ix) The rate shall be quoted only in Indian Rupees and payment shall be made in Indian 
Rupees only. 

 
(x) The contractor on completion of the work should handover the site to the E-I-C or his 

representative. 
 

(xi) In case of delay in work E-I-C may reduce the quantity of work without affecting the 
main objective of the project. 

 
(xii) The income tax as applicable will be deducted from the running bill and final bill and 

to that effect a certificate will be issued. 
 

(xiii) If the quoted rate for the individual item of BOQ are abnormally high or low against 
the estimated rate (Supported with schedule of rate.) IWAI have the right to disqualify 
the bidder. In this regard, prevailing guidelines of CPWD manual will be referred & 
violation of any clause will lead to disqualification of the bidder. 

 
 

LIST OF ACCEPTABLE MATERIAL 
 
 

Sl. 
No. Name of Material Make/Brand Name 

1. Cement ACC, JK, Birla, Ambuza 

2. Board Hollock or Kail, Gypsum India, LA Gyp, Saint 
Gobin 

3. Hanging system Gypsum India, LA Gyp. 
4. POP J.K. Laxmi, Andheri, Sri Plaster, Sriram 
5. Fasteners Hilti, Fischer 

6. Cables Skytone, Havells, Polycab, National, Anchor  

7. Other materials As per direction of EIC 

 
*Note: Acceptable materials as per direction of EIC 
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SPECIAL CONDITIONS 
 

A. HOLD HARMLESS: 
 

i) The Contractor should indemnify and hold the Authority harmless from any liability 
or claim for damages because of bodily injury, death, property damage, sickness, disease 
or loss and expense arising from the Contractor’s performance of this Contract. 

 
ii) The Contractor is acting in the capacity of an independent contractor with respect to 
the Authority. 

 
iii) The Contractor should protect, defend and indemnify the Owner from any claims by 
laborer’s or Sub Contractors for unpaid work or labour performed in connection with this 
Contractor. 

 
B. CHANGE ORDERS: 

 

i) The Contractor should not make any changes in the schedule of work or the 
Specifications without written authorization by the Engineer in Charge and written 
concurrence by the Authority. 

 
C. UNSATISFACTORY PERFORMANCE: 

 

i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI 
shall have the right to issue a show cause notice to the consultant requiring him to explain 
the reason thereof. 

 
ii) In case of continuation of such unsatisfactory performance / progress / services, IWAI 
reserves the right to rescind the Contract and get the balance work executed at the risk and 
cost of the Contractor. 

 
D. WARRANTIES: 

 

i) The Contractor should warrant that this contract does not and shall not infringe any 
existing or subsequent patents, rights or licenses of any third party. 

 
ii) The Contractor should further warrant that the rights of the Authority under the 
present contract are not and shall not be infringed by any prior or subsequent contract, 
which may have been or may hereafter be entered into by the Contractor with any other 
party. 

 
E. MISCELLANEOUS: 

 

i) The Contract embodies the entire understanding of the parties as to its subject matter 
and shall not be amended except in writing executed by both the parties and subject to the 
approval of the concerned authorities. 
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PART – IV 
 

ANNEXURE 
 

Annexure -I 
 

PERFORMA FOR AGREEMENT 

 
 
 

 

This    agreement    made    on day_ year   between   the   Inland 
Waterways Authority of India (hereinafter called the `IWAI’ which expression shall unless 
excluded by or repugnant, to the context, be deemed to include heir, successors in office) on one 
part and M/S (hereinafter called the ‘CONTRACTOR’ which expression, 
shall unless excluded by repugnant to the context be deemed to include his heirs, executors, 
Administrators, representatives and assigns of successors in office) on the other part. 

 
WHEREAS THE IWAI desirous of undertaking the works for    

 
 

WHEREAS the contractor has offered to execute and complete such works and whereas 
IWAI has accepted the tender of the contractor and WHEREAS the contractor has furnished 

 

as security for the due fulfilment for all the conditions of this contract. 
 

NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 
 

In this agreement words and expression shall have the same meaning as are respectively 
as assigned to them in the conditions of contract hereinafter referred to: 

 
The following documents shall be deemed to form and be read and construed as part of 

this agreement VIZ. 
 

i) (a) Notice Inviting Tenders 
 

(b) Tender form 
 

(c) Warranty 
 

ii) Information & instruction for Tenders 
 

iii) (a) Schedule - Bill of Quantity 
 

(b) Annexure 
 

iv) General Conditions of Contract 
 

v) Technical and Special Conditions of Contract 

The contract agreement has been compiled by the IWAI from the original tender 
documents and all the correspondences from the tendering stage till acceptance. In the event of 
any difference arising from the completion of the contract, the original tender documents, 
contractor’s offer, minutes of meetings and correspondence between the party ended vide letter  

-62- 



 

 

 

No. may be referred to by either party. These documents shall take 
precedence over the compiled documents. 

 
The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 
 

The IWAI hereby covenants to pay the contractor in consideration of such completion of 
works, the contract price at the time and in the manner prescribed by the contract. 

 
IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day 

year first written. 
 

For and on behalf of For and on behalf of 
(Inland Waterways Authority of India) Contractor 

 
Signature    

 
Signature    

Name &Designation    Name & Designation    

Stamp Stamp 

Witness: Witness: 

1) Signature    1) Signature    

 
2) 

 
Name & Designation   

 
2) 

 
Name & Designation_   
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Annexure – II 
 

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH 
ELECTRONIC FUND TRANSFER SYSTEM 

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD) 

NAME OF THE PROJECT:    

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 

We (Name of the Bidder) hereby request you to 
give our payments by crediting our bank account directly by E-Payment mode as per account 
details given below. We hereby undertake to intimate IWAI in case of any change in particulars 
given below and will not hold IWAI responsible for any delay / default due to any technical 
reasons beyond IWAI’s control:- 

 

Bank Account Number :    

RTGS/NEFT/IFSC CODE :     

Name of the Bank :    

Address of the Branch of the Bank :   

Branch code :    

Account Type :    
(Saving/Current/Others)   

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 
 

I/We hereby declare that the particulars given above are correct and complete. If the 
transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 
information, I/We would not hold IWAI responsible. 

 
Date: Signature of Authorized Signatory 

 
BANK CERTIFICATION: 

 

It is certified that above mentioned beneficiary holds a bank account No. _   
with our branch and the bank particulars mentioned above are correct. 

 
Date: Authorized Signatory 

Authorization No.   

Name:  

Official Seal/Stamp 

Note - Contractor need not require to deposit above Bank certificate at the time of 
tendering and same will be asked by IWAI as and when required. 
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Annexure – III 
 
Performa for Experience 
 

A –WORKS EXPERIENCE. 
 

 
Sl No Name of Work Details of experience with Govt. Remarks 

Department along with proof. 
    

    

    

    

    

    

    

    

    

    

    

    

 

B- Plants & Equipments available 
 
 

    

    

    

    

    

    

    

    

    

    

    

    

 
NB-: The contractor should be filled and attached the above table along with tender document. 
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PART - B 
 
 
 
 

PRICE BID 
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PART -  V 

 

Bill of Quantities (BoQ) 
Name of Work: Shifting of existing office setup and setting up the same at new premises of 

IWAI Varanasi Sub office. 
Sl. 
No. 

DESCRIPTION UNIT  QUANTITY  
RATE 
(Rs.  

AMOUNT 
(Rs.) 

  Works to be carried out at New premises        

1 

Providing and fixing false ceiling at all height 
including providing and fixing of frame work made 
of special sections, power pressed from M.S. Sheets 
and galvanized with zinc coating of 120 gms/sqm 
(both side inclusive) as per IS : 277 and consisting 
of angle cleats of size 25 mm wide x 1.6 mm thick 
with flanges of 27 mm and 37 mm, at 1200 mm 
centre to centre, one flange fixed to the ceiling with 
dash fastener 12.5 mm dia x 50 mm long with 6mm 
dia bolts, other flange of cleat fixed to the angle 
hangers of 25x10x0.50 mm of required length with 
nuts & bolts of required size and other end of angle 
hanger fixed with intermediate G.I. channels 
40x15x0.9 mm running at the spacing of 1200 mm 
centre to centre, to centre, to  which the ceiling 
section 0.5 mm thick bottom wedge of 80 mm with 
tapered flange of 26 mm each having lips of 10.5 
mm, at  450 mm centre to centre, shall be fixed in 
direction perpendicular to G.I. intermediate channel 
with connecting clips made out of 2.64 mm dia x 
230 mm long G.I. wire at every  junction, including 
fixing perimeter channels 0.5 mm thick 27 mm high 
having flanges of 20 mm and 30 mm long, the 
perimeter of ceiling fixed to wall/partition with the 
help of rawl plugs at 450 mm centre, with 25 mm 
long dry wall screws @ 230 mm interval, including 
fixing of gypsum board to ceiling section and 
perimeter channel with the help of dry wall screws 
of size 3.5 x 25 mm at 230 mm c/c, including 
jointing and finishing to a flush finish of tapered 
and square edges of the board with recommended 
jointing compound, jointing tapes, finishing with 
jointing compound in 3 layers covering upto 150 
mm on both sides of joint and two coats of primer 
suitable for board, all as per manufacturer's 
specification and also including the cost of making 
opening for light fittings, grills, diffusers, cutouts 
made with frame of perimeter channels suitably 
fixed, all complete as per drawings, specification 
and direction of the Engineer in Charge but 
excluding the cost of painting with:  
12.5 mm thick tapered edge gypsum plain board 
conforming to IS : 2095 - (Part I) : 2011 (Board with 
BIS certification marks)  

sqm 246.19 

    



 

 
Total (excl. GST) 
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2 

Providing and fixing 50 mm thick wooden 
partition made of 38 mm x 38 mm 
hollock or kail wood frames at 3200 mm 
c/c both sides. Wooden batten to be 
provided with 20 dia holes and PVC  
conduits for cables complete including all 
necessary screw etc and all vertical 
exposed edges to be finished  with 1.0 
mm thick matt finish laminate of 
approved make, design/shade all 
complete as per the direction of EIC. 

sqm 37.16 

    

3 
Providing and fixing wooden plastic 
composite flooring in Director and 
conference room  

sqm 26.12 
    

4 

Dismantling door, windows and clerestory 
windows work (wood), almirah including 
chowkhats, architrave, holdfast ets, 
complete and stacking of area 3 sqm and 
below. 

Nos 30 

    

5 
Providing and fixing aluminum windows 
in all rooms  

sqm 102.19 
    

6 

Providing and fixing, modifying and 
assembling of new tables including work 
station and table for others (15 nos), side 
tables (5 nos), overhead cabinets (18 nos), 
almirah (6 nos), doors of wall cupboards 
(6 nos) etc as required at new premises  

Nos 50 

    

7 
Providing and fixing of vinyl flooring 
complete in all respect and to be installed 
at complete office premises  

sqm 202.06 
    

8 
Providing and fixing of electrical, internet, 
intercom, wires server room etc and 
complete in all respect  

Mtr 394.83 
    

9 
Installation of AC Units along with copper 
pipes and drainage pipes etc complete in 
all respect  

Nos  15 
    

10 
Providing and fixing of CCTV system 
along with wiring,  DVR etc. 

Nos 5 
    

11 

Providing of Glow sign for conference 
room (01 nos.), 2d signage at boundary 
wall of compound (01 nos.), 
Name/Designation plates (12 nos.), SS 
Logo (01no) 

Nos. 15 

    

12 
Providing of iron jali at staircase and 
landing  

sqm 27.87 
    


