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CHECK LIST

The technical bid shall be submitted online along with scanned copy of the
following documents:

) Tender document duly signed by the contractor.

i) Blank Performa of Schedule of Prices (prices not to be filled).

iii) Tender acceptance letter (To be given on Company Letter Head) as per tender.

iv) Earnest Money deposited by RTGS/NEFT details or MSME/NSIC certificate shall be
scanned and uploaded to the e-tendering web with in the period of Bid submission.

V) RTGS/NEFT for tender cost.

Vi) PAN, GST, ESI, EPF registration certificate from concerned authority.

Vii) Latest EPFO Challan of the organization only for deployed Security personnel.

viii)  Registration / incorporation certificate of the Company if any

iX) Similar work experience/work completion certificate within last 7 years

X) Latest bank solvency certificate for the minimum amount as specified in the tender
( not older than 6months).

Xi) Audited balance sheet for last 3 years ending 31st March of the previous
financial year ( F.Y. 2021-22, 2022-23 & 2023-24) with UDIN verified and
cancelled cheque for e-payment as per tender.

Xii) Signed declaration that they have not been banned or black-listed by any Govt.
or Quasi Govt. Agency or Public Sector Undertaking (PSU).

Xiii) Registration certificate under Private Security Agency Regulation Act
fromconcerned Authority/Department.

xiv)  Undertaking that Salary to be paid not less than the wages notified under the
minimum wages Act of the Government of India in the company letter head.

XV) Letter of Bid (Section IV: Form - 4A) (To be submitted on the letter head of
thebidder)

XVi) Eligible Project (Section 1V: Form — 4B) (To be submitted on the letter head of

thebidder)



xvii)  Form 4C: Average Annual Turnover (To be submitted on the letter head of
CharteredAccountant / Statutory) with UDIN.

xviii)  FORM 4D: POWER OF ATTORNEY (POA) (To be executed on non- judicial
stamp  paper of appropriate  value in  accordance with relevant
Stamp Act and duly notarised. The stamp paper to be in the name of the
company who is issuing the Power of Attorney) of the authorized person of the
bidder as per Section IV: Form - 4D if required.

xix)  Signed declaration by the Bidders (Section IV: Form — 4E) (To be submitted
on the letter head of the bidder)

XX) Bidder information Sheet as per Section IV: Form 4F (To be submitted on the
letter head of the bidder)

xxi)  Any other information if required as per tender to be attached.
xxii)  The Bidder shall have a registered office in the city of the Tender calling

Authority or Awarding authority (R.O, IWAI, Kolkata) otherwise the bid will be
rejected.



DISCLAIMER

This tender document is neither an agreement nor an offer by the Inland
Waterways Authority of India (IWAI) to the prospective Bidders or any other
person. The purpose of this tender document is to provide information to the
interested parties that may be useful to them in the formulation of their Bid
pursuant to this tender.

IWAI does not make any representation or warranty as to the accuracy,
reliability or completeness of the information in this tender document and it is
not possible for IWAI to consider particular needs of each party who reads or
uses this tender document. This tender document includes statements which
reflect various assumptions and assessments arrived at by IWAI in relation to the
works. Such assumptions, assessments and statements do not purport to contain
all the information that each Bidder may require. Each prospective Bidder
should conduct its own investigations and analysis and check the accuracy,
reliability and completeness of the information provided in this tender document
and obtain independent advice from appropriate sources.

IWAI will not have any liability to any prospective Company / Firm /
Consortium or any other person under any laws (including without limitation the
law of contract, tort), the principles of equity, restitution or unjust enrichment or
otherwise for any loss, expense or damage which may arise from or be incurred
or suffered in connection with anything contained in this tender document, any
matter deemed to form part of this tender document, the award of the
Assignment, the information and any other information supplied by or on behalf
of IWAI or their employees, any consultants or otherwise arising in any way
from the selection process for the Assignment. IWAI will also not be liable in
any manner whether resulting from negligence or otherwise however caused
arising from reliance of any Bidder upon any statements contained in this tender
document.

IWALI will not be responsible for any delay in receiving the Bids. The issue of
this tender document does not imply that IWAI is bound to select a Bidder or to
appoint the successful Bidder, as the case may be, for the works and IWAI
reserves the right to accept / reject any or all of Bids submitted in response to
this tender document at any stage without assigning any reasons whatsoever.
IWAI also reserves the right to withhold or withdraw the process at any stage
with intimation to all who submitted the Bid.

The information given is not an exhaustive account of statutory requirements
and should not be regarded as a complete or authoritative statement of law.
IWAI accepts no responsibility for the accuracy or otherwise for any
interpretation or opinion on the law expressed herein.

IWAI reserves the right to change / modify / amend any or all provisions of this
tender document. Such revisions to the tender document / amended Tender
document will be made available on the e-procurement portal & website of
IWAL.
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TENDER ACCEPTANCE LETTER (To be given on Company Letter Head)
Date:

To,

Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No:

Name of Tender / Work: -

Dear Sir,

1. 1/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from the web site(s) namely:

as per your advertisement, given in the above mentioned website(s).

2. | / We hereby certify that 1 / we have read the entire terms and conditions of the
tender documents from Page No. to (including all documents like
annexure(s), schedule(s), etc.,), which form part of the contract agreement and | / we
shall abide hereby by the terms / conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department/ organization too
has also been taken into consideration, while submitting this acceptance letter.

4. 1 /| We hereby unconditionally accept the tender conditions of above mentioned
tender document(s) / corrigendum(s) in its totality / entirety.

5. In case any provisions of this tender are found violated , then your department/
organisation shall without prejudice to any other right or remedy be at liberty to reject
this tender/bid including the forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully

(Signature of the Bidder, with Official Seal)



NOTICE INVITING TENDER (NIT)
(for publication in News Paper)

BTy

INLAND VAL WATERWAYS
AUTHORITY OF INDIA,
Ministry of Shipping, Govt. of India
6, DUMAYUNE, AVENUE,KOLKATA-700043Phone No. -
033- 2439-0393,6055
NOTICE INVITING TENDER

E-Tender No : WAI/KOL/8/SECURITY/2025-26

IWAI invites e-tender for “Supply & deployment
of security personnel for safe keeping of IWAI
terminals and other properties between Haldia-
Rajmahal stretches of National Waterway No-1
during Sept 2025 to March 26”. For details
please visit to IWAI website www.iwai.nic.in_and
CPP portal website
https://eprocure.gov.in/eprocure/app.

-sd-
(Director)



http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app

INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Ports, Shipping and Waterways Govt. of India)
6, DUMAYUNE, AVENUE,KOLKATA-700043
E-mail address of Issuing Officer: dirkol.iwai@nic.in

Telephone Nos. 033-2439 039

DETAILS OF NOTICE INVITING E-TENDER
Tender no. IWAI/KOL/8/SECURITY/2025-26

Name of Work: - Tender document for the work of Supply & deployment of security
personnel for safe keeping of IWAI terminals and other properties during 2025-26.

Inland Waterways Authority of India (IWAI) invites On line tenders in two
cover system (Cover | - Technical bid and Cover Il - Financial Bid) from reputed &
experienced contractors for the work of Tender document for the work of Supply &
deployment of security personnel for safe keeping of IWAI terminals and other properties
between Haldia-Rajmahal stretch of National Waterway No-1during 2025-26

The Bids will place online at https://eprocure.gov.in/eprocure/app. Tender document may

be downloaded from the https://eprocure.gov.in/eprocure/app. as per the schedule as

given in critical date sheet as under:-

Cost of the work, EMD requirement and Critical Dates are as under:-

Name of Works

Supply & deployment of security personnel safe
keeping of IWAI terminals and properties during
2025-26.

Date of Publishing 26.07.2025

Document Download Start Date & Time 26.05.2025

Bid Submission start Date & Time 26.07.2025

Bid Closing/Document Download EndDate & 09.08.2025 up to 15:00 hrs
Time

Bid Opening Date & Time 11.08.2025 at 15:30 hrs

Estimated Cost (InRs.)

Rs.1,02,12,676/-

Nationalize /schedule bank

EMD cost Rs.2,04,254/-
Tender cost including GST Rs.5900/-
Latest certificate of Bank solvency from| Rs.40,85,070/-

1. Bids shall be submitted online only at CPPP website https:\\eprocure.gov.in
leprocure/app Manual bids shall not be accepted and liable to be rejected.

The Copy of original instruments in respect of cost of tender document and earnest
money in original as asked in this tender document must delivered only at the office of
Director, IWAI, 6, Dumayune, Avenue,Kolkata-700043 on or before opening date/time
as mentioned in critical date sheet. Late receipt of required document shall not be
considered.
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Against the submitted bid. NEFT/RTG Sattached/submitted for tender fee shall be non
refundable.

3. The tender cost & EMD may be submitted by the bidder in the following IWAI
account.

i.) Name of Bank Account IWAI FUND

ii.) Bank Name and Address Canara Bank, Park Street
Branch, Kolkata

iii.) Bank Account Number 1856101556952
iv.) IFSC CNRB0002559
v)  MICR Code 70001503

GST No0-19AAATI7021F1ZV

4. However, Micro, Small and Medium Enterprises, (MSME)/NISC or are registered
with central purchase organization Ministry or Department or startups as
recognized by department of Industrial policy & promotion (DIPP) shall be
exempted from depositing EMD &Tender fee as per rule.

5. The tenderer shall have to meet the following pre-qualification criteria:

i) The tenderer shall be registered with the relevant department for supply/deployment
of Armed /Unarmed Security Guards and having registration certificate with GST,
ESI, EPF and the scan copy of the same may be submitted by the tender along with
online bid.

i) Average annual financial turnover during last three years ending 31st March of the
previous year, should be at least 30% of the cost. Experience of having successfully
completed similar works/supply of security Guards(armed & unarmed) during last 7
(seven) years ending last day of month previous to the one in which this tender is
invited should be either of following:

(@) Three similar works costing not less than 50% of the estimated cost; or
(b) Two similar works costing not less than 60% of the estimated cost; or
() One similar work completed not less than 80% of the estimated cost

iii) Latest certificate of solvency from nationalized / scheduled Bank included in
the second schedule of the RBI Act for not less than the value indicated in below
table. The bank solvency certificate submitted by the Bidder shall not be older than
six month.

iv) The tenderer shall agree to the terms & conditions of the tender and return the tender

duly signed in each page for agreeing the same.
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i. The tenderer shall submit required Earnest Money Deposit through
RTGS/NEFT. Any/all submissions made without the earnest money and/or after
the date mentioned hereinafter in clause 6 shall be deemed to be rejected.

ii. Similar work shall mean work for supply/deployment of Armed /Unarmed
Security Guards for safety and security at different locations of NWs or
similar deployment of security Guards etc in any other Govt. organization.

iii. The firm should not have incurred loss for more than 2 years during preceding
three years ending 31st March, 2025.

iv. The firm should have valid Permanent Account Number (PAN).

v. The Private security Agency shall have register under Private Security Agency

Regulation Act of concern state Govt.

Parties fulfilling the above indicative eligibility criteria can download tender document
from the “https://eprocure.gov.in/eprocure/app” and IWATI’s website
“www.iwai.nic.in”. Bidders submitting the downloaded version of tender document is
required to submit Rs 5900/- (Rupees Five thousand Nine Hundre only) i.e. an
amount equal to the cost of tender document along with tender in the form of NEFT/
NEFT/RTGS made in favour of ‘IWAI fund’ payable at Kolkata at any nationalized/
schedule bank.

A signed declaration stating that no alteration has been made in any form in the
downloaded tender document is to be enclosed with the tender by the bidder for
downloaded tenders. Site can be inspected on all the working days during office hours.
IWAI reserves the right to reject any or all the tender without assigning any reason
thereof.

6. The firm may quote for work of indicated above and completed bids as per terms &
Conditions mentioned in the tender document should be online submission through
https://eprocure.gov.in/eprocure/app upto 09.08.2025 at 15.00 hrs and it will be
opened on 11.08.2025 at 15.30 hrs.

7 Estimated Cost of the work and other details are as under:

Estimated Cost EMD Bank
(InRs.) (inRs.) solvency
S| required
No Description of works. (InRs.)
The work for deployment of
Armed/Unarmed Security Guards for safety
1 |and security of IWAI terminal and other Rs. 1,02,12,676/- 2,04,254/- 40,85,070
properties between  Haldia-Rajmahal
stretch of National WaterwayNo-1.

10
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10.

11.

12.

For special attention

e All tenderers are cautioned that tenders containing any deviation whatsoever from the
terms and conditions, specifications as contained in the tender documents are liable to be
rejected as non-responsive.

e The tender shall have to be submitted bid online in two bid format, the first part i.e.”
Technical bid” should contain the scanned copy of entire tender document duly signed
in all places, details of machineries, technical manpower, work schedule, and earnest
money deposit only but not the price bid. Second part i.e.” Financial bid” shall contain
only the rates of the item of work as in schedule A this price bid (BOQ for
supply/deployment of Armed /Unarmed Security Guards for safety and security of IWAI
terminals at RIS Station as per format provided along with this online tender. The bid
shall be submitted in online through https://eprocure.gov.in

/eprocure/app.

Earnest Money Deposit (EMD) and tender cost must accompany each tender and
tender not accompanied by the EMD and tender cost shall be rejected as NON-
RESPONSIVE. The EMD and tender cost for an amount as specified above shall be
submitted in the technical bid. However, Micro, Small and Medium Enterprises,
(MSME)/NISC or are registered with central purchase organization Ministry
or Department or startups as recognized by department of Industrial policy &
promotion (DIPP) shall be exempted from depositing EMD &Tender fee as per
rule.

ing of e-tend uati

(@) Tenders will be opened online by the tender evaluation committee at IWAI, 6,
DUMAYUNE, AVENUE,KOLKATA-700043 at 15:30 hrs on 11.08.2025 in the
presence of representative of the tenders who choose to remain present.

(b) After the online opening of the tenders, the first part i.e. Technical bid will be
evaluated by the Tender Evaluation Committee (TEC) as constituted by the Authority.
The second part i.e. Price bid will be opened online by the same TEC only for those
tenderers who become technically qualified after the evaluation of technical bid on a
suitable date.

TENDER VALIDITY PERIOD

The tender shall remain valid for a period not less than 120 days after the
date of opening of financial bid.

Tenderer must read “ Information & Instruction for Tenders” and be satisfied himself in
respect to scope and the situation of works or any issue as related to the work as
considered necessary before the submission of the tenders.

The authority shall have the right to reject any or all the tenders and will not be bound to
accept the lowest or any other offer.

11



13.

14.

15.

The original tender cost instrument should reach the office of Director, Inland
Waterways Authority of India, 6, DUMAYUNE, AVENUE,KOLKATA-700043, on or
before date & time of opening of tender mentioned in the critical sheet otherwise the bid
shall not be considered. The technical bid will be opened on 11.08.2025 at 15.30 hrs in
the presence of intending bidders.

IWAI reserves the right to accept or reject any or all tenders without assigning any
reason and no correspondence shall be entertained in this regard.

The Bidder shall have a registered office in the city of the Tender calling Authority or
Awarding authority (R.O, IWAI, Kolkata) otherwise the bid will be rejected.

DIRECTOR

12



Instructions to the Contractors / Bidders for the e-submission of the bids

nline through the Central Public Procurement Portal for eprocurement

https://eprocure.gov.in/eprocure/app

1.

10.

11.

12.

13.

Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the
contractors/bidders on the e-procurement /e-tender portal is a prerequisite for e-tendering.

Bidder should do the enrollment in the e-procurement site using the
https://eprocure.gov.in/eprocure/app option available on the home page. Portal enrollment is
generally free of charge. During enrollment/registration, the bidders should provide the
correct/true information including valid email_id. All the correspondence shall be made directly
with the contractors/bidders through email_id provided.

Bidder need to login to the site thro’ their user ID/ password chosen during enrollment/registration.

Then the Digital Signature Certificate (Class Il or Class 11l Certificates with signing key usage)
issued by SIFY/TCS/nCode/eMudra or any Certifying Authority recognized by CCA India on
eToken/SmartCard, should be registered.

The DSC that is registered only should be used by the bidder and should ensure safety of the same.

Contractor/Bidder may go through the tenders published on the site and download the required
tender documents/schedules for the tenders he/she is interested.

After downloading / getting the tender document/schedules, the Bidder should go thro’ them
carefully and then submit the documents as asked.

If there are any clarifications, this may be obtained online thro’ the tender site, or thro’ the contact
details. Bidder should take into account of the corrigendum published before submitting the bids
online.

Bidder then logs in to the site through the secured log in by giving the user id/ password chosen
during enrolment/registration and then by giving the password of the eToken/SmartCard to access
DSC.

Bidder selects the tender which he/she is interested in by using the search option & then moves it
to the ‘my favourites’ folder.

From my favourites folder, he selects the tender to view all the details indicated.

It is construed that the bidder has read all the terms and conditions before submitting their
offer. Bidder should go through the tender schedules carefully and upload the documents as
asked; otherwise, the bid will be rejected.

While submitting the bids online, the bidder reads the terms & conditions and accepts the same to
proceed further to submit the bid packets.

13
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14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

The bidder has to select the payment option as offline to pay the Tender FEE/ EMD as applicable
and enter details of the instruments.

The details of the DD/any other accepted instrument, physically sent, should tally with the details
available in the scanned copy and the data entered during bid submission time. Otherwise
submitted bid will not be acceptable.

The bidder has to digitally sign and upload the required bid documents one by one as indicated.
Bidders to note that the very act of using DSC for downloading the bids and uploading their offers
shall be deemed to be a confirmation that they have read all sections and pages of the bid
document including General conditions of contract without any exception and have understood the
entire document and are clear about the requirements of the tender requirements.

The bidder has to upload the relevant files required as indicated in the cover content. In case of any
irrelevant files, the bid will be rejected.

If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates offered
should be entered in the allotted space only and uploaded after filling the relevant columns . The
Price Bid/BOQ template must not be modified/replaced by the bidder, else the bid submitted is
liable to be rejected for this tender.

The bidders are requested to submit the bids through online e-tendering system to the Tender
Inviting Authority (TIA) well before the bid submission end date & time (as per Server System
Clock). The TIA will not be held responsible for any sort of delay or the difficulties faced during
the submission of bids online by the bidders at the eleventh hour.

After the bid submission, the acknowledgement number, given by the e-tendering system should
be printed by the bidder and kept as a record of evidence for online submission of bid for the
particular tender and will also act as an entry pass to participate in the bid opening date.

The bidder should ensure/see that the bid documents submitted should be free from virus and if the
documents could not be opened, due to virus, during tender opening, the bid is likely/liable to be
rejected.

The time settings fixed in the server side & displayed at the top of the tender site, will be valid for
all actions of requesting, bid submission, bid opening etc., in the e-tender system. The bidders
should follow this time during bid submission.

All the data being entered by the bidders would be encrypted using PKI encryption techniques to
ensure the secrecy of the data. The data entered will not viewable by unauthorized persons during
bid submission & not be viewable by any one until the time of bid opening.

Any bid document that is uploaded to the server is subjected to symmetric encryption using a
system generated symmetric key. Further this key is subjected to asymmetric encryption using
buyers/bid openers public keys. Overall, the uploaded tender documents become readable only
after the tender opening by the authorized bid openers.

14



25.

26.

27.

The confidentiality of the bids is maintained since the secured Socket Layer 128 bit encryption
technology is used. Data storage encryption of sensitive fields is done.

The bidder should logout of the tendering system using the normal logout option available at the
top right hand corner and not by selecting the (X) exit option in the browser.

For any queries regarding e-tendering process , the bidders are requested to contact through the
modes given below:

E-mail: dirkol.iwai@nicemail.com, iwaical@yahoo.co.in
Contact Telephone Numbers: _033-24390393, Fax No. : 033-24395577

15



PART-I
FORM OF TENDER

To,
THE DIRECTOR
INLAND WATERWAYS AUTHORITY OF INDIA,
6, Dumayune, Avenue, Kolkata-700043

Name of Work: Supply & deployment of security personnel for safe keeping of IWAI terminals
and other properties between Haldia - Rajmahal stretch of National Waterway
No-1 during 2025-26.

1. Having visited the site and examined the information and instructions for
submission of tender, general conditions of contract, Special Condition of contracts,
Technical, General and Detailed specification, Schedules and Bill of Quantities, agreement
and bank guarantee forms, etc for the above named works, I/ We hereby tender for
execution of the works referred to in the tender documents in conformity with the said
Conditions of Contract, Specifications, Schedule of quantities for the sum as stated in Bill
of quantities of this tender Document or such other sum as may be ascertained in
accordance with the said conditions of contract.

2. I/ We undertake to complete and Deliver the whole of the works comprised in the
Contract within the time as stated in the tender and also in accordance in all respects with
the specifications, designs, drawings and instructions as mentioned in the tender
documents.

3. | am tendering for the works mentioned in the table below and submitting the EMD
separately for each stretch of National waterway through NEFT/RTGS in favor of IWAI
Fund payable at Kolkata at Nationalized / schedule bank as per the details given therein:

Sl. | Name of stretch NEFT/RTGS EMD Details of Bank
No No. & Date (Rs.) (Name of Bank,
Branch and address)

1 Terminal location at Haldia,
Botanical Garden,
Shantipur,  Swaroopganj, 2,04,254/-
Tribeni, Bandel, Farakka,
Hemnagar and R.O Kolkata.

4. I/ We agree to abide by this tender. 1/ We agree to keep the tender open for a
period of 120 days from the date of opening of price bids or extension thereto as
required by the IWAI and not to make any modifications in its terms and
conditions.

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or 1/ we
make any modifications in the terms and conditions of my/ our tender if 1/ We fail
to commence the execution of the works as above, I/ We shall become liable for
forfeiture of my/ our Earnest money, as aforesaid and IWAI shall without any
prejudice to an other right or remedy, be at the liberty to forfeit the said Earnest
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10.

11.0

Money absolutely otherwise the said earnest money shall be retained by IWAI
towards part of security deposit to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein and to
carry out such deviations as may be ordered. Should this tender be accepted, I/ We
agrees to abide by and fulfill all the terms and conditions and provisions of this
tender. No interest is payable on earnest money deposit and/ or security deposit.

I/ We have independently considered the amount of Liquidated Damages shown in
the tender hereto and agree that it represents a fair estimate of the loss likely to be
suffered by IWAI in the event of works not being completed in time.

If this tender is accepted, I/ We undertake to enter into execute at my/ our cost
when called upon by the employer to do so, a contract agreement in the prescribed
form. Unless and until a formal Agreement is prepared and executed this tender
together with your written acceptance thereto shall constitute a binding contract.

If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for
the due performance of the Contract. I/We also declare that the firm has not been
banned or blacklisted by any Govt. or its department or any Quasi Govt. agency or
Public ~ Sector Undertaking or  Multilateral or International  Aid
Agency/Development Bank.

I/ We understand that you are not bound to accept the lowest or any Tender you
may receive and may reject all or any tender without assigning any reason.

I/ We certify that the tender submitted by me, us is strictly in accordance with the
terms, conditions, specifications etc. as contained in the tender document, and it is
further certified that it does not contain any deviation to the aforesaid documents.

I/We certify that the information / documents submitted by me are true and correct.
If any misleading / incorrect /false/fake/fraud information/documents are found
submitted by me at any stage of evaluation of bid or after award of work / signing
of agreement, my EMD/Security Deposit shall be forfeited by IWAL.

12.0 I/We certify that I/we am/are familiar with all general and special laws, Acts,

13.

14.

Ordinance, Rules & Regulation of the Municipalities, District, State and Central
Government that may affect the work, its performance or personnel employed
therein or environment.

It is certified that all information given in the tender is true and nothing has been
concealed/ distorted. If at any time, it is found to have concealed/ distorted any
material as mentioned above I/we am/are agreeable for summarily termination
of contract by IWAL.

I/ We certify that the information/documents submitted by me are true and
correct. If any misleading/incorrect/false/fake/fraud information/documents are
found submitted by me at any stage of evaluation of bid or after award of
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work/signing of agreement, my EMD/Security deposit shall be forfeited by

IWAI.

Witness :
Signature.............ccevievenni.

Name : .....oooiviiiiiiien,
Occupation ............ooeveeeene.
AdAress .......oooviiiiiiiiiiinn

Telephone nos.

Signature .....................

Name ...........ooeevinnnnn.

Designation ..................
Duly authorized to sign & submit tender for an on behalf of
(Name and address of firm)

Telephone NOS....covrerrrenn FAX
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WARRANTY FORM

office 2
(herein after referred to as the contractor) having carefully studied all the documents,
specifications, designs, drawings etc. pertaining to the contract for works required for
TNE WOIK OF ..o e e s srree e e and

the local and site conditions and having under taken to execute the said works.

DO HEREBY WARRANT THAT

1. The contractor is familiar with all requirements of the contract.

2. The contractor has investigated the site and satisfied himself regarding the
character of the work and local conditions that may affect the work or its
performance.

3. The contractor is satisfied that the work can be performed and completed as
required in the contract.

4. The contractor accepts all risks directly or indirectly, connected with the
performance of the contract.

5. The contractor has no collusion with other contractors, with any of the men of
the Engineer In-Charge or with any other person in the Authority to execute the
said works according to the terms and conditions of the said contract.

6. The contract has not been influenced by any statement or promise of the
Authority or Engineer-In-Charge but only by the contract documents.

7. The contractor is financially solvent.

8. The contractor is experienced and competent to perform the contract to
satisfaction of the Engineer In-Charge

9.  The statement submitted by the contractor is true.

10. The contractor is familiar with all general and special laws, Acts, Ordinance,
Rules & Regulation of the Municipalities, District, State and Central
Government that may affect the works, its performance or personnel employed
herein or environment.

Date:.....ovveene ... For and on behalf of the

Contractor Signature:
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INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Shipping, Road Transport & Highways; Govt. of India)

INSTRUCTIONS FOR SUBMISSION OF BID

Item Rate tenders are invited through online from the resourceful & experienced
reputed Security Guards supply contractors/Agencies/firms for deployment
Armed/Unarmed Security Guards for safety and security of IWAI terminal at Haldia,
Botanical Garden, Swaroopganj, Shantipur, Tribeni, Bandel, Farakka,
Hemnagar and R.O Kolkata, RIS Location Haldia, Tribeni, BISN, Swaroopganj,
Balia, Kumarpur, Farakka, MMT-Haldia, & Kolaghat.

FOR SPECIAL ATTENTION

(A)  All tenderers are cautioned that tenders containing any deviations whatsoever
from the terms and conditions, specifications as contained in the tender
documents are liable to be rejected as non-responsive.

(B) TENDERER SHALL SUBMIT THE FOLLOWING: -

a. Proof of experience and work done certificate for similar type work works
to be submitted along with tender.

b. Proof of details of the organization, financial status, and available
manpower at least the key personnel etc to be submitted along with tender.

c. Proof of registration certificate of GST, ESI, EPF to be submitted along with
tender.

d. Proof of registration certificate of the Firm from the relevant department.

e. Self Certificate to the extent that the employees are paid not less than the
wages notified under the minimum wages Act of the Government of India.

f. The Private security Agency to be submitted the registration certificate
under Private Security Agency Regulation Act from the concerned
department.

g. The Bidder shall have a registered office in the city of the Tender calling
Authority or Awarding authority (R.O, IWAI, Kolkata) otherwise the bid
will be rejected

(C) INSTRUCTIONS FOR SUBMISSION OEBID

1.0 All covering letters and information to be included in the bid shall be submitted
along with the bid itself.

2.0  This tender schedule is only for the work of “Supply & deployment of security
personnel for safe keeping of IWAI terminals and other properties between Haldia -
Rajmahal stretch of National Waterway No-1during 2025-26".
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3.0

Total estimated cost and EMD of works is as under :

SI. n¢

Description of works Estimated Cost (In Rs. ) EMD
(inRs.)

Supply& Deployment of security
personnel for safe keeping of
IWAI  terminals and other Rs. 1,02,12,676/- 2,04,254/-
properties between Haldia-
Rajmahal stretch of National
Waterway No-1during 2025-26.

Tender should be submitted online at https://eprocure.gov.in/eprocure/app on or
before 09.08.2025 upto 15.00 hours in two bid system i.e. Technical & Commercial
Bid and Price Bid of offer and will be opened online on 11.08.2025 at 15:30 hours
at INLAND WATERWAYS AUTHORITY OF INDIA, 6, DUMAYUNE,
AVENUE,KOLKATA-700043.

Technical Bid:
The technical bid shall be submitted online along with scanned copy of the following
documents

a) Original Bid document duly filled in and completed in all respects except prices,

9)

h)

)

k)

signed with rubber seal on every page except Financial Bid as a proof of
acceptance.

Tender Acceptance letter (To be given on Company Letter Head)

EMD and tender cost (NEFT/RTGS as prescribed).
Registration certificate of the Firm from concerned Authority/Department.

Proof of valid registration certificate of GST, ESI, and EPF etc

Experience certificate and the registration certificate under Private Security
Agency Regulation Act from the concerned department.

Latest certificate of Bank solvency from Nationalize /schedule bank as
prescribed validity period up 6 months.

Letter of Authority for signing and negotiation of tender (as the case may be).

Permanent Account Number (PAN) issued by Income Tax Department.

Audited balance sheets along with turn over, profit and loss account for the last
3 years.

Cancelled cheque for E-Payment (As per annexure-111)
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A Signed declaration stating that no alteration has been made in any form in the
downloaded tender document to be attached.

Self Certificate to the extent that the employees are paid not less than the wages
notified under the minimum wages Act of the Government of India.

The bidder declaration that they have not been banned or black-listed by any
Govt. or Quasi Govt. Agency or Public Sector Undertaking (PSU).

In addition to the above, the contractor is required to submit scanned copy of
other document if any to full fill all the condition of the tender document and the
same may be attached after thoroughly read/study failing which he will be
treated as technically disqualified.

Price Bid:
The price bid shall be submitted online for

(i) Schedule of Prices duly filled in the specified form.

(i) It may please be noted that this part shall not contain any terms & conditions. Any

5.0

6.0

7.0

8.0

9.0

condition given in the price bid) will be a sufficient cause for rejection of bid.

Bidders are advised to submit quotation strictly based upon technical specification,
terms and conditions contained in technical specifications, terms and conditions
contained in documents and not to stipulate any deviations. Any change in this
may lead to rejection of bid.

Earnest Money Deposit as indicated in the Notice inviting tender should be
submitted by NEFT/RTGS drawn in favor of “IWAI-Fund” payable at Kolkata on
any Nationalized/ Scheduled Bank of India. The original NEFT/RTGS for tender
fee and EMD should be deposited before closing date and time of submission of bid
at IWAI, 6, DUMAYUNE, AVENUE,KOLKATA-700043. In case the EMD and
tender fee is not reached the Office of inviting Officer before opening date and
time of the bid, the said bid is liable for rejection. However, Micro, Small and
Medium Enterprises, (MSME)/NISC or are registered with central purchase
organization Ministry or Department or startups as recognized by department
of Industrial policy & promotion (DIPP) shall be exempted from depositing
EMD &Tender fee as per rule.

In case the bidder decide not to participate for this work, then the down loaded
complete set of bid document may kindly be withdrawn from the e-tender CPPP
site.

The bids can only be submitted in the name of the bidder in whose name the bid
documents were downloaded i.e. the bids can only be submitted by the bidder
having DSC in his own name otherwise the bid will not be rejected.

Any annotations or accompanying documentation in the bid shall be in Hindi or
English language only and in metric system. Tenders filled in any other language
will be summarily rejected.
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10.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid
document has been issued. The bid shall be duly signed and sealed by an
authorized person of the bidder’s organization as following:

10 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor
above his full name and full name of his firm with its current business address.

10 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the
proprietor above his full name and full name of his firm with its name and current
business address.

10 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the
partners of the firm above, their full names and current business address, or by a
partner holding the power of attorney for the firm for signing the Tender in which
cases a certified copy of the power of attorney shall accompany the Tender. A
certified copy of the partnership deed and current business address of all the
partners of the firm shall also accompany the Tender.

10 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall
be signed by a duly authorized person holding the power of attorney for signing the
tender in which case a certified copy of the power of attorney shall accompany the
Tender. Such limited company or corporation may be required to furnish
satisfactory evidence of its existence before the contract is awarded. ‘Satisfactory
evidence’ means the certificate of incorporation of the limited company or
corporation under Indian Companies Act, 1956.

10 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit
complete information pertaining to each firm in the group and state along with the
bid as to which of the firm shall have the responsibility for tendering and for
completion of the contract document and furnish evidence admissible in law in
respect of the authority assigned to such firm on behalf of the group of firms for
tendering and for completion of the contract document. The full information and
satisfactory evidence pertaining to the participation of each member of the group of
firm in the firm in the Tender shall be furnished along with the Tender.

10 (f) All witnesses and sureties shall be persons of status and their full names,
occupations and addresses shall be stated below their signatures. All signatures
affixed in each page in the tender will be dated.

11.0 Bidders shall clearly indicate their legal constitution and the person signing the
tender shall state his capacity and also the source of his ability to bind the bidder.
The power of attorney or authorization or any other document constituting adequate
proof of the ability of the signatory to bind the bidder shall be annexed to the bid.
The Owner may reject outright any bid unsupported by adequate proof of the
signatory’s authority.

12.0  The bid document shall be completed in all respects and shall be submitted together
with the requisite information and appendices. They shall be complete and free
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13.0

14.0

15.0

16.0

17.0

18.0

19.0

20.0

21.0

from ambiguity, change or inter-lineation. In case IWAI requires any information/
clarification(s) from the Bidder in respect of the bid documents, the bidder shall be
required to furnish the same in writing, to IWAI at the earliest where no time is
specified by IWAI to furnish the same. A failure to furnish the same shall entitle
IWAI to cancel/ reject the bid

If the space in the bid form or in the Appendices thereto is insufficient, additional
pages shall be separately added. These pages shall be consecutively page
numbered and shall also be signed by the Bidder.

Bidders should indicate at the time of quoting against this bid their full postal
addresses, telephone numbers and other communication details enabling IWAI to
contact the bidder in case the need so arise.

IWAI shall have a unqualified option under the said bid bond to claim the amount
there under in the event of the Bidder failing to keep the bid valid up to the date
specified or refusing to accept work or carry it out in accordance with the bid if the
IWAI decides to award the Work to the Bidder.

The EMD shall be retained with the IWAI until finalization of tenders. Further,
security deposit as per the clause of Security shall be payable by the successful
bidder. If the tenderer fails to furnish the security deposit in accordance with
tender conditions EMD shall be forfeited. In the event of the Bidder becoming the
successful Contractor. The amount of EMD would be adjusted against the
Security deposit.

IWAI shall, however, arrange to release the EMD in respect of unsuccessful
bidders within 30 (thirty) days of placement of order to successful bidder. No
interest shall be payable on EMD by IWAI.

The Tender Evaluation Committee (TEC) shall open the tenders in the presence of
the intending tenderers who may be present at the date and time of opening
informed in the bid document or subsequently. If any of the tenderer or his agent
is not present at the time of opening of tender, the TEC shall, on opening of
tenders of the absentee tenderer, prepare a statement of the attested and unattested
corrections in the tender over their signature. Such a list shall then be binding on
the absentee tenderer.

The successful tenderers shall be required to execute a contract agreement in the
given format. In case of any refusal/ failure on the part of such successful tenderer
to execute such a contract shall be deemed to be a failure on the part of such
successful bidder to comply with the terms contained herein.

Late bids, delayed bids received after the stipulated last date and time for receipt of
bids, due to any reasons whatsoever will not be considered.

Suspension of Business of Contractor

As per clause no 23.2 & 23.3 of CPWD Enlistment rule -2005 modified upto
08.07.2013 suspension of business and removed from the list and are not eligible
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22.0

24.0

25.0

for award of any work whenever adverse report related to adverse performance,
misbehavior, direct and indirect involvement in threatening, making false
complaint, filing legal suites for playful reasons, hampering tender process or
execution of contract or any act, omission or commission etc. damaging the
reputation of department / Officer or other type of complaint considered fit by
Authority,.

Banned or Blacklisted Contractors

The bidder shall give a declaration that they have not been banned or black-listed
by any Govt. or Quasi Govt. Agency or Public Sector Undertaking (PSU).

If a bidder has been banned by any Gowvt. or Quasi Govt. Agency or PSU, this fact

must be clearly stated and it may not necessarily be a cause of disqualifying the
firm. If this declaration is not given, the bid shall be rejected as non-responsive.

BAD PERFORMANCE OF CONTRACTOR

Any Agency/Firm/Contractor shall not be considered in technical bid either any one
of the following reason:

a) If any Agency/Firm/Contractor has not compliance the minimum wages Act,
1948 & Central rules 1950, Contract Labour (R&A) Act, 1970, ESI Act
1948/2017, EPF Act, 1952 of deployed security guards which were engaged by
them in IWAI during the previous/present contract and if the same was
confirmed by the Labour department its trueness /genuineness due to
complainant lodged by the workers and amicable settlement of alleged
workers/security guards made through Labour department.

b) If any court case filed by Labour department against the any
Agency/Firm/Contractor regarding Non-compliance of Minimum Wages Act,
1948 & Central rules 1950, Contract Labour (R&A) Act, 1970, ESI Act
1948/2017, EPF Act, 1952 for deployment workers/Security Guards in IWAL.

LAST DATE AND TIME FOR SUBMISSION AND OPENING

The tender shall be received on line upto 15.00 hrs. on 09.08.2025 and shall be
opened at 15.30 hrs. on 11.08.2025 in the presence of authorized representatives of
the tenderers who would like to be present at the time of opening.

VALIDITY OF PRICES

The tenderer should quote the rate for various items of work in prescribed schedule.
The rates quoted should be firm and should be kept valid for consideration for at
least 120 days from the date of opening of price bids or extension thereto as
required by the IWAI and not to make any modifications in its terms and
conditions.
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26.0 Even after award of contract and subsequent execution of agreement any
information/facts/documents submitted by you if found misleading, incorrect, false
etc. IWAI reserve the right to terminate the contract without giving any prior notice
and the EMD/SD amount submitted for this work will be forfeited.

L r License / Registration
a) After issue of work order, the Contractor shall obtain labour License under
Contract Labour Act against work and submit to this office within 60 days
from issuance of work order.
b) The Contractor/Agency/Firm shall be registered under Private Security
Agency Regulation act of Central Govt./State Govt. for supply/ deployment
Armed / Unarmed Security Guards to the Authority.
28. DETAILS OF OFFER

i) IWAI reserves the right to segregate the work to one or more parties without
assigning any reason thereof.

i) IWAI has the right to reject any or all of the tenders without assigning any

reasons and will not be bound to accept the lowest or any other tender or to
give any reason for such decision.
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PART -1

INTEGRITY AGREEMENT

(To be executed on non-judicial stamp paper of Rs. 100 and signed by the Bidder and
the same is to signed by the Authorized Signatory on behalf of IWALI)

This Integrity Agreement is made at ............... onthis ........... dayof........... 2020
BETWEEN
Inland Waterways Authority of India represented through ............ (insert name of

authorized representative), Inland Waterways Authority of India ---------------------------

IWAI, (Hereinafter referred to as the ‘Employer’, which expression shall unless
repugnant to the meaning or context hereof include its successors and permitted
assigns)

AND

(Name and Address of the Individual / firm / Company) through
................................................................... (Hereinafter referred to as the (details of duly
authorized signatory) “Bidder/Contractor” and which expression shall unless repugnant
to the meaning or context hereof include its successors and permitted assigns)

Preamble:

WHEREAS the Employer has floated the Tender (NIT No.: IWAI/..........cccooveviiveiinnns )
(hereinafter referred to as “Tender / Bid”) and intends to award, under laid down
organizational procedure, contract for

(13

................................................................ (insert name of assignment)”

AND WHEREAS the Employer values full compliance with all relevant laws of the
land, rules, regulations, economic use of resources and of fairness/transparency in its
relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter
into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the
terms and conditions of which shall also be read as integral part and parcel of the
Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal / Owner

1. The Employer commits itself to take all measures necessary to prevent
corruption and to observe the following principles:

(@ No employee of the Employer, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract,
demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.
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(b)

(©)

The Employer will, during the Tender process, treat all Bidder(s) with equity and
reason. The Employer will, in particular, before and during the Tender process,
provide to all Bidder(s) the same information and will not provide to any
Bidder(s) confidential / additional information through which the Bidder(s)
could obtain an advantage in relation to the Tender process or the Contract
execution.

The Employer shall endeavour to exclude from the Tender process any person,
whose conduct in the past has been of biased nature.

If the Employer obtains information on the conduct of any of its employees
which is a criminal offence under the Indian Penal code (IPC)/Prevention of
Corruption Act, 1988 (PC Act) or is in violation of the principles herein
mentioned or if there be a substantive suspicion in this regard, the Employer will
inform the Chief Vigilance Officer and in addition can also initiate disciplinary
actions as per its internal laid down policies and procedures.

Article 2: mmitment of the Bi [ ntr. I

1.

It is required that each Bidder/Contractor (including their respective officers,
employees and agents) adhere to the highest ethical standards, and report to the
IWAI all suspected acts of fraud or corruption or Coercion or Collusion of which
it has knowledge of or becomes aware, during the tendering process and
throughout the negotiation or award of a contract.

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles
during his participation in the Tender process and during the Contract execution:

(@) The Bidder(s)/Contractor(s) will not, directly or through any other person or

firm, offer, promise or give to any of the Employer’s employees involved in the
tender process or execution of the contract or to any third person any material or
other benefit which he/she is not legally entitled to, in order to obtain in
exchange any advantage of any kind whatsoever during the Tender process or
during the execution of the contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any

undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of bids or any other actions to restrict
competitiveness or to cartelize in the bidding process.

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant

IPC/PC Act. Further the Bidder(s)/Contractor(s) will not use improperly, (for the
purpose of competition or personal gain), or pass on to others, any information
or documents provided by the Employer as part of the business relationship,
regarding plans, technical Bids and business details, including information
contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and

addresses of agents / representatives in India, if any. Similarly
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses
of foreign agents/representatives, if any. Either the Indian agent on behalf of the
foreign principal or the foreign principal directly could bid in a tender but not
both. Further, in cases where an agent participate in a tender on behalf of one
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manufacturer, he shall not be allowed to quote on behalf of another manufacturer
along with the first manufacturer in a subsequent / parallel tender for the same
item.

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or
any other intermediaries in connection with the award of the Contract.

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
indulge in fraudulent practice means of a willful misrepresentation or omission
of facts or submission of fake/forged documents in order to induce public
official to act in reliance thereof, with the purpose of obtaining unjust advantage
by or causing damage to justified interest of others and/or to influence the
procurement process to the detriment of the Government / Employer’s interests.

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
use Coercive Practices (means the act of obtaining something, compelling an
action or influencing a decision through intimidation, threat or the use of force
directly or indirectly, where potential or actual injury may befall upon a person,
his/ her reputation or property to influence their participation in the tendering
process).

Article 3: Consequences of Breach
Without prejudice to any rights that may be available to the Employer under the
law or the Contract or its established policies and laid down procedures, the
Employer shall have the following rights in case of breach of this Integrity Pact

by the Bidder(s)/Contractor(s) and the bidder/contractor accepts and undertakes
to respect and uphold the Employer’s absolute right:

1. If the Bidder(s)/Contractor(s), either before award or during execution of
Contract has committed a transgression through a violation of Article 2 above or
in any other form, such as to put his reliability or credibility in question, the
Employer after giving 14 days’ notice to the Contractor shall have powers to
disqualify the Bidder(s)/Contractor(s) from the tender process or
terminate/determine the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes. The imposition and
duration of the exclusion will be determined by the severity of transgression and
determined by the Employer. Such exclusion may be forever or for a limited
period as decided by the Employer.

2. Forfeiture of Performance Guarantee/Security Deposit: If the Employer has
disqualified the Bidder(s) from the tender process prior to the award of the
contract or terminated/determined the contract or has accrued the right to
terminate/determine the contract according to Article 3(1), the Employer apart
from exercising any legal rights that may have accrued to the Employer, may in
its considered opinion forfeit the entire amount of Earnest Money Deposit,
Performance Guarantee and Security Deposit of the Bidder/Contractor.

3. Criminal Liability: If the Employer obtains knowledge of conduct of a Bidder or
Contractor or of an employee or a representative or an associate of a Bidder or
Contractor which constitutes corruption within the meaning of IPC Act, or if the
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Employer has substantive suspicion in this regard, the Employer will inform the
same to law enforcing agencies for further investigation.

Article 4: Previous Transgression

1. The Bidder declares that no previous transgressions occurred in the last 5 years

with any other Company in any country confirming to the anti-corruption
approach or with Central Government or State Government or any other Central
/ State Public Sector Enterprises in India that could justify his exclusion from the
Tender process.

. If the Bidder makes incorrect statement on this subject, he can be disqualified

from the Tender process or action can be taken for banning of business dealings/
holiday listing of the Bidder/Contractor as deemed fit by the Employer.

. If the Bidder/Contractor can prove that he has resorted / recouped the damage

caused by him and has installed a suitable corruption prevention system, the
Employer may, at its own discretion, revoke the exclusion prematurely.

Article 5: E | Treatment of all Bi [ ntr [

1. The Bidder/Contractor shall be responsible for any violation(s) of the principles

laid down in this agreement/Pact by any of its sub-vendors.

. The Employer will enter into Pacts on identical terms as this one with all

Bidders and Contractor.

. The Employer will disqualify Bidders / Contractors, who do not submit, the duly

signed Integrity Pact between the Employer and the Bidder / Contractor, along
with the Tender or violate its provisions at any stage of the Tender process, from
the Tender process.

icle 6: ion of t

This Pact begins when both the parties have legally signed it. It expires 18 months after
the completion of work under the contract.

If any claim is made/lodged during the time, the same shall be binding and continue to
be wvalid despite the lapse of this Pacts as specified above, unless it is
discharged/determined by the Employer.

icle 7: Off .

1. This Pact is subject to Indian Law, place of performance and jurisdiction is the
Headquarters of the Division of the Employer, who has floated the Tender.

2. Changes and supplements need to be made in writing. Side agreements have not
been made.

3. If the Contractor is a partnership or a consortium, this Pact must be signed by all
the partners or by one or more partner holding power of attorney signed by all
partners and consortium members. In case of a Company, the Pact must be signed
by a representative duly authorized by board resolution.

4. Should one or several provisions of this Pact turn out to be invalid; the remainder

of this Pact remains valid. In this case, the parties will strive to come to an
agreement to their original intensions.
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5. It is agreed term and condition that any dispute or difference arising between the
parties with regard to the terms of this Integrity Agreement / Pact, any action taken
by the Employer in accordance with this Integrity Agreement/ Pact or
interpretation thereof shall not be subject to arbitration.

Article 8: LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal
rights and remedies belonging to such parties under the Contract and/or law and the
same shall be deemed to be cumulative and not alternative to such legal rights and
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity
Pact will have precedence over the Tender/Contact documents with regard to any of the
provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at
the place and date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder / Contractor)
WITNESSES:

L

(Signature, name and address)
2.
(Signature, name and address)

Place : e
Date s
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SCHEDULES

SCHEDULE ‘A’ : Salient Features of the work.

Name of Work : Supply of security personnel for safe keeping of IWAI terminals and

other Properties during the period 2025-26.

Estimated cost of work: Rs.1,02,12,676/-

(@) Earnest Money . Rs.2,04,254/-

(b) Performance Guarantee  : 5% of tendered value.

© Security Deposit . 5% of tendered value.

SCHEDULE ‘B’: General Rules & Directions with reference to General Conditions of
Contract: -

(1). Officer inviting tender: - Director

(if).  Tender Accepting Authority:- Inland Waterways Authority of India
(iif).  (a) Time allowed for submission of Performance Guarantee as per clause 3.1

of GCC from the date of issue of letter of acceptance:-

(b) Maximum allowable extension beyond the period provided in (iii) (a) above:-
(iv)  Percentage on Cost of Materials &Labour

to cover all overheads and profits:- 15%
(V) Standard Schedule of Rates:-As per Minimum salary structure of central

Government rules with statutory dues
(vi)  Specifications to be followed:- As per TOR
(vii)  Milestones as per table given below:
(Clause 34.5 & 34.6 shall be applicable only when the
amount of the contract ismore than 10 crores)
Sl Milestone Time Allowed (from | Amount to be withheld in case
No. date of start) in of non-achievement of mile
months stone

1.
2.
3.
4.
5.
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GENERAL CONDITIONS OF CONTRACT

CLAUSE - 1: DEFINITIONS

In the contract, the following words & expressions shall, unless context otherwise

requires, have the meaning thereby respectively assigned to them:

)

i)

(iv)

(v)

(vi)

(vii)

(viii)
(ix)
(x)
(xi)
(xii)

Contract: means the documents forming the tender and acceptance thereof and the
formal agreement executed between the competent authority on behalf of the
Chairman, Inland Waterways Authority of India and the contractor, together within
the documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Engineer-in-
charge and all these documents taken together shall be deemed to form one contract
and shall be complementary to one another

Contract sum; means the amount arrived at by multiplying the quantities shown in
the schedule of quantities and price by the respective item rates as allowed.

Contractor: means the successful tenderer who is awarded the contract to perform
the work covered under this tender documents and shall be deemed to include the
contractor’s SUCCESSOrS, executors, representatives or assign approved by the
Engineer-in-charge.

Employermeans the Chairman, Inland Waterways Authority of India and his
SUCCessors.

IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways
Authority of India, which invites tenders on behalf of the Chairman, IWAI and
includes therein-legal representatives, successors and assigns.

Engineer-In-Charge (EIC) means the Engineer officer authorised to direct,
supervise and be In-charge of the works for the purpose of this contract who shall
supervise and be in charge of the work.

Engineer-in-charge representative shall mean any officer of the Authority
nominated by the Engineer-in-charge for day to day supervision, checking, taking
measurement, checking bills, ensuring quality control, inspecting works and other
related works for completion of the project.

Chairman: means Chairman of Inland Waterways Authority of India.

Chief Engineer: means the Chief Engineer of the Authority.

Director means the Director of the Authority, as the case may be.

Deputy Director means the Deputy Director of the Authority, as the case may be.

Assistant Director means the Asstt. Director of the Authority, as the case may be.
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(xiii)

(xiv)

(xv)
(xvi)
(xvii)

(xviii)

(xix)

(xx)

(xxi)

(xxit)

(xxiii)

(xxiv)

XXV)

Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of
the Authority, as the case may be

Work Order means a letter from the Authority conveying the acceptance of the
tender/offer subject to such reservations as may have been stated therein.

Day : means a calendar day beginning and ending at mid-night.
Week : means seven consecutive calendar days
Month : means the one Calendar month.

Site means the waterway and / or other places through which the works are to be
executed.

Vessel : means the vessel/craft belonging to the Contractor for carrying out the
work.

Drawings : means the drawings referred to in the specifications and / or appended
with the tender document, any modifications of such drawings approved in
writing by the Engineer-in-Charge and shall also include drawings issued for
actual execution of the work time to time by the Engineer-in-Charge.

Urgent Works: means any urgent nature which in the opinion of the Engineer-In-
Charge become necessary at the time of execution and / or during the progress of
work to obviate any risk or accident or failure or to obviate any risk of damage to
the vessel structure, or required to accelerate the progress of work or which
becomes necessary for security or for any other reason the Engineer-in-Charge may
deem expedient.

Work/ works: means work / works to be executed in accordance with the contract.
Schedules referred to in these conditions shall mean the relevant schedules annexed
to the tender papers or the standard schedule of rates of the govt. mentioned with

the amendments thereto issued up to the date of receipt of the tender.

District specifications means the specifications followed by the State Government
in the area where the work is to be executed.

Tendered value means the value of the entire work as stipulated in the letter of
award.

CLAUSE - 2: INTERPRETATIONS

Where the contract so requires, words imparting the singular only shall also include
the plural and vice versa. Any reference to masculine gender shall whenever
required include feminine gender and vice versa.

35



Heading and marginal notes in these General Conditions shall not be deemed to
form part thereof or be taken into consideration in the interpretation of construction
thereof of the contract.

CLAUSE - 3: PERFORMANCE GUARANTEE

The contractor shall be required to deposit an amount equal to 5% of the tendered
value of the work as performance guarantee in the form of either NEFT/RTGS
payable at any nationalized/schedule bank OR an irrevocable bank guarantee bond
of any scheduled bank or State Bank of India in accordance with the form
prescribed within 15 days of the issue of the work order.

Performance guarantee shall be initially valid up to the stipulated date of
completion plus sixty days beyond that. In case the time for completion gets
enlarged, the contractor shall get the validity of the performance guarantee extended
to cover such enlarged time of the work. After recording of the completion
certificate for the work by the competent authority, the performance guarantee shall
be returned to the contractor without any interest.

In the event of contract being determined under the provision of any of the
clauses/conditions of agreement, the performance guarantee shall be forfeited in full
and shall be absolutely at the disposal of the authority.

This Additional Performance Security shall be treated as part of the Performance Security.

Performance guarantee shall be initially valid up to the stipulated date of completion plus
sixty days beyond that. In case the time for completion gets enlarged, the contractor shall
get the validity of the performance guarantee extended to cover such enlarged time of the
work. After recording of the completion certificate for the work by the competent authority,
the performance guarantee shall be returned to the contractor without any interest.

In the event of contract being determined under the provision of any of the
clauses/conditions of agreement, the performance guarantee shall be forfeited in full and
shall be absolutely at the disposal of the authority.

CLAUSE - 4: SECURITY DEPOSIT

A sum @ 10% of the gross amount of the bill shall be deducted from each running
bill of the contractor till the sum along with the sum already deposited as the
earnest money will amount to security deposit of 5% of the contract value of work.
Bank guarantee will not be accepted as security deposit.

The total security deposit shall remain with IWAI till the defect liability period is
over or the payment of the final bill payable in accordance with agreement
conditions whichever is later, provided the Engineer-in-Charge is satisfied that there
is no demand outstanding against the contractor.

No interest will be paid on security deposit.

If the contractor neglects to observe or fails to perform any of his obligations under

the contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in

part, the security deposit furnished by the contractor. However, if the contractor

duly performs and completes the contract in all respects and presents in absolute
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"NO DEMAND CERTIFICATE” in the prescribed form, the IWAI shall refund the
security deposit to the contractor after deduction of cost and expenses that the
Authority may have incurred and other money including all losses and damages
which the Authority is entitled to recover from the Contractor.

In case of delay in the progress of work, the Engineer- in-Charge shall issue to the
contractor a memo in writing pointing out the delay in progress and calling upon the
contractor to explain the causes for the delay within 3 days of receipt of the memo
and 10 days from issuance of memo whichever is earlier. If the Engineer-in-Charge
is not satisfied with the explanations offered, he may forfeit the security deposit
and/ or withhold payment of pending bills in whole or in part and/ or get the measures of
rectification of progress of work accelerated to the pre-defined level at the risk and cost of
the contractor.

All compensation or other sums of money payable by the contractor under the terms
of the contract or any other contract or on any other account whatsoever, may be
deducted from or paid by the sale of a sufficient part of his security or from the
interest arising there from or from any sums which may be due or may become due
to the contractor by the Authority on any account whatsoever. Also in the event of
the contractor’s security deposit being reduced by reasons of such deductions or
sale, as aforesaid the contractor shall, within 14 days of receipt of notice of demand
from the Engineer-in-Charge make good the deficit in his security deposit.

CLAUSE - 5: SUFFICIENCY OF TENDER

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates quoted in the
schedule of Quantities and Prices which shall (except as otherwise provided in the
contract) cover all his obligations under the contract and all matters and things
necessary for the proper execution and completion of the works in accordance with
the provisions of the contract and its operation during execution of work.

CLAUSE - 6: CONTRACT DOCUMENTS

The language in which the contract documents shall be drawn up shall be English
and if the said documents are written in more than one languages, the language
according to which the contract is to be constructed and interpreted shall be
English.

The Contractor shall be furnished free of charge certified true copy of the contract
document.

A copy of the Contract Documents furnished to the Contractor as aforesaid shall be
kept by the Contractor on the Site in good condition and the same shall at all
reasonable time be available for inspection and use by the Engineer-in-Charge, his
representatives or by other Inspecting officers of the Authority.

None of these Documents shall be used by the Contractor for any purpose other
than that of this contract.
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CLAUSE - 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS

Detailed drawings shall be followed in preference to small-scale drawings and
figured dimensions in preference to scaled dimensions. The case of discrepancy
between the Schedule of Quantities and prices, the Specifications and/ or the
drawings, the following order of precedence shall be observed : -

(@) Description in the Schedule of Quantities and Prices.

(b) Relevant Specifications and Special Conditions, if any.

(c) Drawings.

(d) Indian Standards Specifications of BIS.

The contractor shall study and compare the drawings, specifications and other
relevant information given to him by the Engineer-in-Charge and shall report in
writing to the Engineer-in-Charge any discrepancy and inconsistency which he
notes. The decision of the Engineer-in-Charge regarding the correct intent and
meaning of the drawings and specifications shall be final and binding.

Any error in description, quantity or price in Schedule of Quantities and Prices or
any omission there from shall not vitiate the Contract or release the Contractor from
the execution of the whole or any part of the work(s) comprised therein according
to drawings and specifications or from any of his obligations under the contract.

If on check there is difference in the amount worked out by contractor in the
schedule of quantities and prices and General summary the same shall be adjusted
in accordance with the following rules:

(@) In the event of error/discrepancy occurring in the rates written in figures and
words, then the rate which corresponds with the amount worked out by the
contractor shall, unless otherwise proved, be taken as correct. If the amount
of an item is not worked out by the contractor or it does not correspond with
the rate written either in figures or in words, then the rate quoted by the
contractor in words shall be taken as correct. When the rate quoted by the
contractor in figures and words tally, but the amount is not worked out
correctly, the rate quoted by the contractor will, unless or otherwise proved,
be taken as correct.

(b) All errors in totaling in the amount column and in carrying forward totals
shall be corrected.

() The totals of various sections of schedule of quantities and price amended
shall be carried over to the General Summary and the tendered sum
amended accordingly. The tendered sum so altered shall, for the purpose of
tender, be substituted for the sum originally tendered and considered for
acceptance instead of the original sum quoted by the tenderer. Any
rounding off of quantities or in sections of schedule of quantities and prices
or in General summary by the tenderer shall be ignored.

CLAUSE-8: DUTIES AND POWERS OF THE ENGINEER-IN-CHARGE
REPRESENTATIVE
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The duties of the representative of the Engineer-in-Charge are to watch and
supervise the works and to test and examine any materials/ parts to be used or
workmanship achieved in connection with the works.

The Engineer-in-Charge may, from time to time in writing, delegate to his
representative any of the powers and authorities, vested in the Engineer-in- Charge
and shall furnish to the contractor a copy of all such written delegation of powers
and authorities. Any written instruction or written approval given by the
representative of the Engineer-in-Charge to the contractor within the terms of such
delegation shall bind the contractor and the Authority as though it has been givenby the
Engineer-in-Charge.

Failure of the representative of the Engineer-in-Charge to disapprove any work or
materials shall be without prejudice to the power of the Engineer-in-Charge
thereafter to disapprove such work or materials and to order the pulling down,
removal or breaking up thereof. The contractor shall, at his own expense, again
carry out such works as directed by the Engineer-in-Charge.

If the Contractor is dissatisfied with any decision of the representative of the
Engineer-in-Charge, he will be entitled to refer the matter to the Engineer-in-
Charge who shall thereupon confirm, reverse or vary such decision and the decision
of the Engineer-in- Charge in this regard shall be final and binding on the
contractor.

CLAUSE -9: ASSIGNMENT AND SUB-LETTING

The Contractor shall not sub-let, transfer or assign the whole or any part of the work
under the contract. Provided that the Engineer-in-Charge may at his discretion, approve
and authorize the Contractor to sub-let any part of the work, which in his opinion, is not
substantial, after the contractor submits to him in writing the details of the part of the
work(s) or trade proposed to be sublet, the name of the sub-contractor thereof together with
his past experience in the said work/trade and the form of the proposed sub-contract.
Nevertheless any such approval or authorization by the Engineer-in-Charge shall not
relieve the contractor from his any or all liabilities, obligations, duties and responsibilities
under the contract. The contractor shall also be fully responsible to the Authority for all the
acts and omissions of the sub-contractor, his employees and agents or persons directly
employed by the contractor. However, the employment of piece rate works shall not be
construed as sub-letting.

CLAUSE - 10: FACILITIES TO OTHER CONTRACTORS

The contractors shall, in accordance with the requirements of the work as decided
by the Engineer-in- Charge, afford all reasonable facilities to other contractors engaged
contemporaneously on separate contracts and for departmental labour and labour of any
other agency properly authorised by Authority or any statutory body which may be
employed at the site for execution of any work not included in the contract which the
Authority may enter into in connection with or ancillary to the works. In all matters of
conflict of interest, the Engineer-in-Charge shall direct what compromise should be made
and his decision shall be final and binding on the parties.
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CLAUSE - 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE
INTIMATED

Where the contractor is a partnership firm, prior approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the constitution of the
firm. Where the contractor is an individual or a Hindu Undivided Family business concern,
such approval, as aforesaid, shall like-wise be obtained before the contractor enters into any
partnership agreement where under the partnership firm would have the right to carry out
the works hereby undertaken by the contractor. If prior approval as aforesaid is not
obtained the contractor shall be deemed to have been assigned in contravention to Clause
36 hereof and the same action will be taken and the same consequences shall ensure as
provided for in the said clause-36.

CLAUSE - 12: COMMENCEMENT OF WORK

The contractor shall commence the work at the respective sites within 10 days of
the issue of Letter of Award. If the contractor commits default in mobilization of
resources, and equipment as aforesaid, the Engineer-in-Charge shall without prejudice to
any other right or remedy be at liberty to cancel the contract and forfeit the earnest
money/security deposit.

CLAUSE - 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH
SPECIFICATION DRAWINGS AND ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most
substantial and workman like manner in strict conformity with the specifications
laid down in the contract document or as may be laid down by the Engineer-in-
Charge under the terms of the contract. The contractor shall also conform exactly,
fully and faithfully to the designs, drawings specifications and instructions in
writing in respect of the work, duly signed by the Engineer-in-Charge as may be
issued from time to time.

The contractor shall be entitled to receive, on demand, in addition to the contract
documents, in accordance with the provisions of contract, the documents set forth
herein in respect of the work on commencement or during the performance of the
contract:

(@) Specifications or revisions thereof other than standard printed specifications
(b) Explanations, instructions etc.

Such further drawings, explanation, modifications and instruction, as the Engineer-
in-Charge may issue to the contractor from time to time in respect of the work shall
be deemed to form integral part of the contract and the contractor shall be bound to
carry out the work accordingly.

In the case of any class of work for which there is no specifications, such work shall
be carried out in accordance with the Bureau of Indian Standards specifications. In
case there are no such specifications in the BIS, work shall be carried out as per
manufacturer’s specifications, if manufacturer’s specifications are also not available
then as per District specifications. In case there are no such specifications as
required, above the work shall be carried out in all respect in accordance with the
instructions and requirements of the Engineer-in-Charge.
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All instructions and orders in respect of the work shall be given by the Engineer-in-
Charge in writing. However, any verbal instructions or order shall be confirmed by
the Engineer-in-Charge as soon as practicable without loss of time and only such
written instruction shall be deemed to be valid.

CLAUSE - 14: SETTING OUT THE WORKS

The contractor shall provide all assistance and adhere to the instruction of E.I.C
during the course of surveying, inspection, etc.

CLAUSE - 15: URGENT WORKS

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall
be final and binding) becomes necessary, the contractor shall execute the same as may be
directed by Engineer-in-Charge, provided the directions are in accordance and
confirmatory with provisions in Clause — 8.

CLAUSE - 16: DEVIATIONS, VARIATIONS, EXTENT AND PRICING

The Engineer-in-Charge shall have power (i) to make alteration in, omissions
from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii) to omit a part of the works in case of
non-availability of a portion of the site or for any other reasons and the
contractor shall be bound to carry out the works in accordance with any
instructions given to him in writing signed by the Engineer-in-Charge and such
alterations, omissions, additions or substitutions shall form part of the contract
as if originally provided therein and any altered, additional or substituted work
which the contractor may be directed to do in the manner specified above as
part of the works, shall be carried out by the contractor on the same conditions
in all respects including price on which he agreed to do the main work except as
hereafter provided.

The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the tendered value sum being ordered, be
extended, if requested by the contractor, as follows:

(i) In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

(if) 25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the Engineer-in-Charge.

In the case of extra item(s) (items that are completely new, and are in addition
to the items contained in the contract), the contractor may within fifteen days of
receipt of order or occurrence of the item(s) claim rates, supported by proper
analysis, for the work and the Engineer-in-Charge shall within one month of the
receipt of the claims supported by analysis, after giving consideration to the
analysis of the rates submitted by the contractor, determine the rates on the basis
of the market rates and the contractor shall be paid in accordance with the rates
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so determined.

In the case of substituted items (items that are taken up with partial substitution
or in lieu of items of work in the contract), the rate for the agreement item (to be
substituted) and substituted item shall also be determined in the manner as
mentioned in the following para.

(@) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

(b) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

In the case of contract items, substituted items, contract cum substituted items,
which exceed the deviation limits laid down in Schedule ‘B’, the contractor may
within fifteen days of receipt of order or occurrence of the excess, claim
revision of the rates, supported by proper analysis for the work in excess of the
above mentioned limits, provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities, the Engineer-in-Charge shall within
one month of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine
the rates on the basis of the market rates and the contractor shall be paid in
accordance with the rates so determined.

The provisions of the paragraph 16.4 above shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule ‘B’,
and the Engineer-in-Charge shall after giving notice to the contractor within one
month of occurrence of the excess and after taking into consideration any reply
received from him within fifteen days of the receipt of the notice, revise the
rates for the work in question within one month of the expiry of the said period
of fifteen days having regard to the market rates.

Under the circumstances, the contractor shall at any stage not suspend the work
on account of non-settlement of rates of such Deviated/Extra/Substituted items.

CLAUSE - 17: CONTRACTOR’S SUPERVISION

The contractor shall either himself supervise the execution of the works or shall
appoint at his own expense, a qualified and experienced Engineer as his accredited
agent approved by the Engineer-in-Charge, if contractor has himself not sufficient
knowledge or experience to be capable of receiving instruction or cannot give his
full attention to the works. The contractor or his agent shall be present at the
site(s) and shall supervise the execution of the works with such additional
assistance in each trade, as the work involved shall require and considered essential
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by the Engineer-in-Charge. Further the directions/instructions given by the
Engineer-in-Charge to the contractor's agent shall be considered to have the same
force as if these had been given to the contractor himself.

If the contractor fails to appoint a suitable agent as directed by the Engineer-in-
Charge, the Engineer-in- Charge shall have full powers to suspend the execution of
the works until such date as a suitable agent is appointed by the contractor and takes
over the charge of supervision of the work. For any such suspension, the contractor
shall be held responsible for delay so caused to the work.

CLAUSE - 18: INSTRUCTIONS AND NOTICE

Except as otherwise provided in this contract, all notices to be given on behalf of
the Authority and all other actions to be taken on its behalf may be given or taken
by the Engineer-in-Charge or any officer for the time being entrusted with the
functions, duties and powers of the Engineer-in-Charge.

All instructions, notices and communications etc. under the contract shall be given
in writing and any such oral orders / instructions given shall be confirmed in writing
and no such communication which is not given or confirmed in writing shall be
valid.

All instructions, notices and communications shall be deemed to have been duly
given or sent to the contractor, if delivered to the contractor, his authorized agent, or
left at, or posted to the address given by the contractor or his authorized agent or to
the last known place of abode or business of the contractor or his agent of services
by post shall be deemed to have been served on the date when in the ordinary
course of post these would have been delivered to him and in other cases on the day
on which the same were so delivered or left.

The Engineer-in-Charge shall communicate or confirm the instructions to the
contractor in respect of the execution of work through a “Site Order Book*
maintained in the office of the Engineer-in-Charge and the contractor or his
authorized representative shall confirm receipt of such instructions by signing the
relevant entries in this book. If required by the Contractor, he shall be furnished a
certified true copy of such instruction(s). The pro-forma for Site Order Book to be
maintained at site is given in Annexure — I1I.

The “Hindrance Register” shall be maintained at the site of work, where any
hindrance which comes to the notice of the representative of the Engineer-in-
Charge shall be recorded and immediately a report will be made to the Engineer-in-
Charge within a week. The Engineer-in-Charge shall review the Hindrance Register
at least once in a month. The pro-forma on which the Hindrance Register shall be
maintained is given in Annexure-1V.

CLAUSE -19: PLANT AND EQUIPMENT
The Contractors shall provide and install all necessary plant; equipment and
machinery required for the execution of the work under the contract, at his cost and
shall use such methods and appliances for the purpose of all the operations
connected with the work covered by the contract, which shall ensure the completion
of work(s) within the specified time.
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Subject to the availability of any item(s), plant, equipment and machinery the
Authority at the written request of the contractor, may issue to the contractor on hire
for being deployed on the work contracted for, at pre- determined rates, terms and
conditions at the sole discretion of the Engineer-in-Charge.

CLAUSE - 20: PATENT RIGHTS

The contractor shall indemnify the Authority, its representatives or its employees
against any action, claim or proceeding relating to infringement or use of any patent or
design or any alleged patent or design rights and shall pay any royalties or other charges
which may be payable in respect of any article or material or part thereof included in the
contract. In the event of any claim being made or action being brought against the
Authority or any agent, servant or employee of the Authority in respect of any such
materials as aforesaid the contractor shall immediately be notified thereof. Provided that
such indemnification shall not apply when such infringement has taken place in complying
with the specific directions issued by the Authority but the contractor shall pay any
royalties or other charges payable in respect of any such use, the amount so paid being
reimbursement to the contractor only if the use was the result of any drawings and or
specifications issued after submission of the tender.

CLAUSE - 21: MATERIALS

The contractor shall at his own expenses provide / arrange all materials required for
the bona-fide use on work under the contract.

All materials/parts to be provided by the contractor shall be in conformity with the
specifications laid down in the contract and the contractor shall furnish from time to
time proof and samples, at his own cost, the materials/parts as may be specified by
the Engineer-in-Charge. Further the Engineer-in-Charge shall also have powers to
have such tests, in addition to those specified in the contract, as may be required
and the contractor shall provide all facilities to carry out the same. The cost of
materials/parts consumed in such tests and also the expenses incurred thereon
including the cost of the testing charges, shall be borne by the contractor in all cases
and also where such tests which are in addition to those provided in the contract
disclose that the materials are in conformity with the provisions of the contract.

The Engineer-in-Charge or his representative shall be entitled at any time to inspect
and examine any materials/parts intended to be used in the works, either on the site
or at factory or workshop or other place(s) where such materials are assembled,
fabricated, manufactured or any place where these are lying or from where these are
being obtained. For this, purpose, the contractor shall afford such facilities as may
be required for such inspection and examination.

CLAUSE - 22: LAWS GOVERNING THE CONTRACT

The Courts at Kolkata only shall have the jurisdiction for filing the award of the
arbitration and for any other judicial proceedings.
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CLAUSE - 23: WATCH & WARD AND LIGHTING

The Contractor shall provide and maintain at his expense all lights, guards, fencing
and watch & ward when and where necessary or as required by the Engineer-in-Charge for
the protection of the works or for the safety and convenience of those employed on the
works or the public.

CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

Subject to any provisions to the contrary contained in the contract, none of the
works shall be carried out during Sundays and national holidays without the
permission in writing of the Engineer-in-Charge. However, when work is
unavoidable or necessary for safety of life, property or works, contractor shall take
necessary action immediately and advise the Engineer-in-Charge accordingly.

The Engineer-in-Charge at its discretion may, however, direct the contractor that
the work may be carried out on holidays, Sundays and/or in extra shifts to ensure
completion of works under the contract as scheduled.

CLAUSE - 25: LABOUR

(@) The contractor shall employ labour in sufficient numbers to maintain the
required rate of progress and of quality to ensure workmanship of the degree
specified in the contract and to the satisfaction of the Engineer-in-Charge. The
Contractor shall not employ in connection with the works any person who has not
completed eighteen years of age the minimum age specified in Indian Labour Law.

(b) If any foreigner is employed by the contractor on the work within the site
the later shall ensure that such foreigner possesses the necessary special
permit issued by the Civil Authorities in writing and also comply with the
instructions issued there-from from time to time. In the event of any lapse in
this regard on the part of such foreigner the contractor shall be personally
held responsible for the lapse & Authority shall not be liable in any event.

(©) The Contract is liable for cancellation if either the contractor himself or any
of his employee is found to be a person who has held Class-I post under the
Authority immediately before retirement and has within two years of such
retirement accepted without obtaining the previous permission of the
Authority or of the Chairman as the case may be and employment as
contractor for, or in connection with the execution of the public works, or as
an employee of such contractor. If the contract is terminated on account of
the failure of the contractor to comply with the above clause, the Authority
shall be entitled to recover from him such damages as may be determined by
the Engineer-in-Charge with due regard to the inconvenience caused to the
Authority on account of such termination without prejudice to the
Authority's right to proceed against such officer.
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The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a
distribution return of the number and description by trades of the works of people
employed on the works. The contractor shall also submit on the 4th and 19th of
every month for the period of second half of the preceding month and first half of
the current month respectively to the Engineer-in-Charge, a true statement in
respect of the following.

) Any accident if occurred during the said fortnight showing the
circumstances under which it happened and the extent of damage and injury
caused by it and.

i) The number of female workers who have been allowed maternity benefit as
provided in the Maternity Benefit Act 1961 or Rules made thereunder and
the amount paid to them.

The Contractor shall pay to labourer employed by him either directly or through
sub-contractors wages not less than wages as defined in Minimum Wages Act 1948
and Contract Labour (Regulation and Abolition) Act 1970 amended from time to
time and rules framed there-under and other labour laws affecting contract labour
that may be brought in force from time to time.

The Contractor shall also comply with the provisions of all Acts, Laws, any
Regulation or Bye Laws of any Local or other Statutory Authority applicable in
relation to the execution of works such as:

) Payment of Wages Act, 1936 (Amended)
i) Minimum Wages Act, 1948 (Amended).

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed
there under as amended.

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65
of 1976.

V) Employer's Liability Act 1938 (Amended)

vi) Maternity Benefit Act. 1961 (Amended)

vii)  The Industrial Employment (Standing orders) Act 1946 (Amended).
viii)  The Industrial Disputes Act. 1947 (Amended)

iX) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48
of 1978 and any amended thereof:

iX) The Personal Injuries (Compensation Insurance) Act 1963 and any
modifications thereof and rules made there under from time to time. The
Contractor shall take into account all the above and financial liabilities in his
quoted rates and nothing extra, whatsoever, shall be payable to him on this
account.
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The list is indicative only, otherwise the contractor should be aware of all the
Acts/Labour Laws and should follow diligently on the work. The contractor shall be
fully and personally responsible for the violation of any Act/Labour Law

The Contractor shall be liable to pay his contribution and the employees
contribution to the State Insurance Scheme in respect of all labour employed by him
for the execution of the contract, in accordance with the provision of “the
Employees State insurance Act 1948" as amended from time to time. In case the
Contractor fails to submit full details of his account of labour employed and the
contribution payable, the Engineer-in- Charge shall recover from the running bills
the contribution amount as assessed by him. The amount so recovered shall be
adjusted against the actual contribution payable for Employees State Insurance.

The Engineer-in-Charge shall on a report having been made by an inspecting officer
as defined in the Contract Labour (Regulation and Abolition) Act and Rules or on
his own in his capacity as Principal Employer, have the power to deduct from the
amount due to the contractor any sum required for making good the loss suffered by
worker(s) by reason of non-fulfililment of the conditions of the Contract for the
benefit of Workers, non payment of wages or on account of deduction made from
the wages of the workers which are not justified by the terms of the contract or non-
observance of the said Act and Rules framed there under with amendments made
from time to time.

The Contractor shall indemnify the Authority against any payments to be made
under and for observance of the Regulation Laws, Rules as stipulated in Clause-
25.4 above without prejudice to his right to claim indemnity from his sub-
contractors. In the event of the contractor's failure to comply with the provisions of
all the Acts/Laws stipulated in Clause-25.4 or in the event of decree or award or
order against the contractor having been received from the competent authority on
account of any default or breach or in connection with any of the provisions of the
Acts/Laws/Rules mentioned in Sub-Clause 25.4 above, the Engineer-in-Charge
without prejudice to any other right or remedy under the contract shall be
empowered to deduct such sum or sums from the Bill of the contractor or from his
security deposit or from other payment due under this contract or any other
contract to satisfy within a reasonable time the provisions of the various
Acts/Laws/Rules/Codes as mentioned under Sub-Clause 25.4 above, on the part of
the contractor under the contract on behalf of and at the expenses of the contractor
and make payment and /or provide amenities/ facilities/services accordingly. In this
regard, the decision of the Engineer-in-Charge shall be conclusive and binding on
the contractor.

In the event or the Contractor committing a default or breach of any of the
provisions of the aforesaid Contract's Labour (Regulation and Abolition) Act and
Rules as amended from time to time or furnishing any information or submitting
or filling any form/Register/Slip under the provisions of these Regulations which
is materially incorrect then on the report of the Inspecting officer as defined in
the relevant Acts and Rules as referred in Clause 25.4 above, the Contractor shall
without prejudice to any other liability pay to the Authority a sum not exceeding
Rs.50/- (Rs. Fifty only) as liquidated damages for every default, breach or
furnishing, making, submitting, filling materially incorrect statement as may be
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fixed by the Engineer-in-Charge. The decision of the Engineer-in-Charge in this
respect shall be final & binding.

The Contractor shall at his own expenses comply with or cause to be complied with
the Provisions/ Rules provided for welfare and health of Contract Labour in the
Contract Labour (Regulation and Abolition) Act and other relevant Acts and Rules
framed there under or any other instructions issued by the Authority in this regard
for the protection of health and for making sanitary arrangements for workers
employed directly or indirectly on the works. In case the contractor fails to make
arrangements as aforesaid, the Engineer-in-Charge shall be entitled to do so and
recover the cost thereof from the contractor.

The Contractor shall at his own expense arrange for the safety or as required by the
Engineer-in-Charge, in respect of all labour directly or indirectly employed for
performance of the Works and shall provide all facilities in connection therewith. In
case the contractor fails to make arrangements and provide necessary facilities as
aforesaid, the Engineer-in- Charge shall be entitled to do so and recover the cost
thereof from the Contractor. But this will not absolve the contractor of his
responsibility or otherwise thereof.

Failure to comply with "Provisions/Rules made for Welfare and Health of Contract
Labour" Safety Manual, or the provisions relating to report on accidents and grant
of maternity benefits to female workers and the relevant Acts/Rules referred in
clause 25.4 above shall make the contractor liable to pay to the Authority as
liguidated damages an amount not exceeding Rs. 50/- for each default or materially
incorrect statement. The decision of the Engineer-in-Charge in such matters based
on reports from the inspecting Officers as defined in the relevant Acts and Rules as
referred in clause 25.4 above shall be final and binding and deductions for recovery
of such liquidated damages may be made from any amount payable to the
contractor. In the event of any injury, disability or death of any workmen in or
about the work employed by the contractor either directly or through his sub-
contractor, contractor shall at all time indemnify and save harmless the Authority
against all claims, damages and compensation under the Workmen Compensation
Act. 1923 as amended from time to time or in other Law for the time being in force
and Rules there-under from time to time and also against all costs, charges and
expenses of any smooth action by proceedings arising out of such accidents or
injury, disability or death of a workmen and against all sum or sums which may
with the consent of the contractor be paid to compromise or compound any claim in
this regard. If any award, decree or order is passed against the contractor for
recovery of any compensation under the Workmen Compensation Act, 1923, for
any injury, disability or death of a workman by any competent court, the said sum
or sums shall be deducted by the Engineer-in-Charge from any sum then due or that
may become due to the contractor or from his security deposit or sale thereof in full
or part under the contract or any other contract with the Authority towards
fulfillment of the said decree, award or orders.

Provided always that the contractor shall have no right to claim payments/claims

whatsoever on account of his compliance with his obligations under this clause and
Labour Regulations.
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The contractor shall not otherwise than in accordance with the statutes ordinance
and Government Regulations or orders for the time being in force import, sell, give,
barter or otherwise dispose of any alcoholic liquor or drugs to permit or suffer any
such import, sale, gift, barter or disposal by his sub-contractor, agent or employees.

The contractor shall not give, barter or otherwise dispose of to any person or
persons any arms or ammunition of any kind or permit to suffer the same as
aforesaid.

The Contractor shall employ for the execution of the works only such persons as are
skilled and experienced in their respective trades and Engineer-in-Charge shall be at
liberty to object to and require the contractor to remove from the works any persons
employed by the Contractor for the execution of the works who, in the opinion of
the Engineer-in-Charge, misconduct himself or is incompetent or negligent in the
proper performance of his duties. The contractor shall forthwith comply with such
requisition and such person shall not be again employed upon the works without
permission of the Engineer-in-Charge.

Release of Security deposit: Security deposit of the work shall not be refunded till
six month from the date of expired of the contract agreement.

CLAUSE -26: MATERIALS OBTAINED FROM EXCAVATION SUCH AS
COINS, FOSSILS, ETC.

Materials of any kind obtained from excavation on the site shall remain the property
of the Authority and shall be disposed off as directed by the Engineer-in-Charge.

However if any of the materials thus obtained from excavation on the site is such as
can be used in the execution of the work under the contract, the contractor will be
allowed to use the same free of cost (except that any amount of royalty paid for in
this regard by the Authority shall be recoverable from the contractor) for the
aforesaid purpose provided the same is found suitable and is approved by the
Engineer-in-Charge.

Fossils, coins, articles of value, structures and other remains or things of geological
or archeological interest discovered on the site shall be the absolute property of the
Authority. The contractor shall take reasonable precautions to prevent his labour or
any other person from removing or damaging any such article or thing and shall
acquaint the Engineer-in-Charge with such discovery and carryout the Engineer-in-
Charge’s directions as to the disposal of the same at the expense of the Authority.

CLAUSE - 27: FORCE MAJEURE

The term Force Majeure shall herein mean Riots (other than among the contractor's
employees), Civil Commotion (to the extent no insurable), war (whether declared
or not), invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution,
insurrection, military or usurped power, damage from aircraft, nuclear fission, acts
of God, such as earthquake (above 7 magnitude on Richter Scale), lightning,
unprecedented floods, fires not caused by contractor's negligence and other such
causes over which the contractor has no control and are accepted as such by the
Engineer-in-Charge, whose decision shall be final and binding. In the event of
either party being rendered unable by Force Majeure to perform any obligation
required to be performed by them under this contract, the relative obligation of the
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party affected by such Force Majeure shall be treated as suspended for the period
during which such Force Majeure cause lasts, provided the party allowing that it has
been rendered unable as aforesaid, thereby shall notify within 15 days of the alleged
beginning and ending thereof giving full particulars and satisfactory evidence in
support of such cause.

For delays arising out of Force Majeure, the bidder shall not claim extension in
completion date for a period exceeding the period of delay attributable to the causes
of Force Majeure and neither the Authority nor the bidder shall be liable to pay
extra costs provided it is mutually established that Force Majeure conditions did
actually exist.

If any of the Force Majeure conditions exists in the places of operation of the bidder
even at the time of submission bid, he shall categorically specify in his bid and state
whether they have been taken into consideration in their quotations.

CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS
AND RECTIFICATION THEREOF

If the contractor or his labour or his sub-contractor, injure, destroy or damage,
battery, solar panel, lighting system, road, fence, enclosures, water pipe, cables,
buildings, drains, electricity or telephone posts, wires, trees, grass line, cultivated
land in the area in which they may be working or in the area contiguous to the
premises on which the work or any part of it is being executed or if any damage is
caused to any item belonging to IWAI or to any person during the progress of work,
the Contractor shall upon receipt of a notice in writing in that behalf from the
Engineer-in-Charge, make good the same at his cost.

If it appears to the Engineer-in-Charge or his representative at any time during the
progress of work or prior to the expiration of the Defects Liability period that any
work has been executed with unsound, imperfect or unskilled workmanship or that
any materials or articles provided by the Contractor for execution of the work are
unsound or of a quality inferior to that contracted for, or otherwise not in
accordance with the Contract, or that any defect, shrinkage or other faults found in
the work arising out of defective design or defective/ improper materials or
workmanship, the Contractor shall, upon receipt of a notice in writing in that behalf
from the Engineer-in-Charge forthwith rectify or remove and reconstruct the work
so specified in whole or in part, as the case may be, and/or remove the
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materials/articles so specified and provide other proper and suitable materials at
his expense.

All damages caused by accidents or carelessness of the contractor or any of his
employees or any property belonging to the Authority is wasted or is misused by
the contractor or any of his employees shall be to the account of the contractor, who
shall make good the loss.

CLAUSE -29: CONTRACTOR'S LIABILITY AND INSURANCE

From commencement to completion of the work(s) as a whole, the Contractor shall
take full responsibility for the care thereof and for taking precautions to prevent loss
or damage. He shall be liable for any damage or loss that may happen to the works
or any part thereof and to the Authority's Plant, Equipment and Material (hired or
issued to the Contractor) shall be in good order and condition and in conformity in
every respect with the requirements of the Contract and instructions of the
Engineer-in-Charge.

i) Neither party to the contract shall be liable to the other in respect of any loss
or damage which may occur or arise out of "Force Majeure” to the works or
any part thereof on to any material or article at site but not incorporated in
the works or to any person or anything or material whatsoever or either
party provided such a loss or damage could not have been foreseen or
avoided by a prudent person and the either party shall bear losses and
damages in respect of their respective men and materials. As such liability
of either party shall include claims/ compensations of the third party also.

i) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i)
above, the following provisions shall also have effect:

(@) The Contractor shall, as may be directed in writing by the Engineer-
in-Charge proceed with the completion of the works under and in
accordance with the provisions and conditions of the contract, and

a. The Contractor shall, as may be directed in writing by the Engineer-
in-charge, re-execute the works lost or damaged, remove from the
site any debris and so much of the works as shall have been damaged
and carry the Authority's T & P, Plant and Equipment, Material etc.
to the Authority's store. The cost of such re-execution of the works,
removal of damaged works and carrying of Authority's store shall be
ascertained in the same manner as for deviations and this shall be
ascertained in the same manner as for deviations and this shall be
added to the contract sum. Provided always that the Contractor shall,
at his own cost, repair and make good so much of the loss or damage
as has been occasioned by any failure on his part to perform his
obligations under the contract or not taking precautions to prevent
loss or damage or minimise the amount of such loss or damage, Final
assessment of loss or damage shall be decided by the Engineer-in-
Charge and his decision shall be final and binding.
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The contractor shall take special precautions to see that public places and roads
adjacent to contractor's yard are not blocked at anytime either by his material or by
his workmen. The roads are to be kept always clear and no equipment/materials
shall be stacked.

The navigable waterways shall not be blocked by Contractor's vessels. The anchors
dropped in the waterways shall be properly marked and removed after done with.

The contractor shall indemnify and keep indemnified the Authority against all
losses and claims for death, injuries or damage to any person or any property
whatsoever which may arise out of or in consequence of the construction and
maintenance, of works during the contract period and also against all claims,
demands, proceedings, damages, costs, charges and expenses whatsoever in respect
of or in relation thereto, and such liabilities shall include claims/compensations of
the third party.

(a) Before commencing execution of the work, the Contractor shall without in any
way limiting his obligations and responsibilities under this condition, insure
against any damage, loss or injury which may occur to any property
(excluding that of the Authority but including the Authority building rented to
the contractor wholly or in part and any part of which is used in part and any
part of which is used by him for storing combustible materials) public liability
by arising out of the carrying out of the contract. For this purpose the
contractor shall take out, pay all costs and maintain throughout the period of
his contract public liability with the following coverage.

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000
for one person and Rs. 2,00,000 for each accident.

ii) Property liability limits for each accident not less than Rs. 1,00,000 ;

iii) The Contractor shall prove to the Engineer-in Charge from time to time
that he has taken out all the insurance policies referred to above and has
paid the necessary premiums for keeping the policies alive till expiry of the
Defects Liability Period.

(b) The Contractor shall ensure that similar insurance policies are taken out by his
sub-contractor (if any) and shall be responsible for any claims or losses to the
Authority resulting from their failure to obtain adequate insurance protection in
connection thereof. The Contractor shall produce or cause to be produced by
his sub-contractors (if any) as the case may be, relevant, policy or policies and
premium receipt as and when required by the Engineer-in-Charge.

b. If the contractor and/or his sub- contractor (if any) shall fail to effect and keep
in force the insurance referred to above or any other insurance which he/they
may be required to effect under the term of the Contract then and in any such
case the Authority may, without being bound to effect and keep in force any
such insurance and pay such premium or premiums as may be necessary for
that purpose and from time to time deduct the amount so paid by the Authority
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from any moneys due or which may become due to the contractor or recover
the same as a debt due from the contractor.

c. The contractor shall at his own expense arrange for the safety provisions as
required in respect of the works covered under this contract as per the
instruction of Engineer-in-charge. In case, the contractor fails to comply with
the provisions of the safety the Engineer- in-Charge shall be entitled to and
make the necessary arrangements at the risk and cost of the contractor. This
will, however, not absolve the Contractor of his overall responsibility to
execute the works under the contract.

CLAUSE - 30: SUSPENSION OF WORKS

The contractor shall on the receipt of order of the Engineer-in-Charge (whose
decision shall be final and binding on the contractor) suspend the progress of the
works or any part thereof for such time or times and in such manner as the
Engineer-in-Charge may consider necessary.

The suspension of the work can be done by Engineer-in-Charge for any of the
following reasons:

(@) On account of any default on the part of the contractor or

(b) for proper execution of the works or part thereof for the reasons other than the
default of the contractor or

(c) for the safety of the works or part thereof.

The contractor shall during the suspension period, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf by
the Engineer-in-Charge.

If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above,
the contractor shall be entitled to the extension of time equal to the period of every
such suspension Plus 25% for the completion of the item or group of items of work
for which a separate period of completion is specified in the contract and of which
suspended work forms a part

CLAUSE - 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE
TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK

If at any time after acceptance of the tender the Authority decides to abandon or
reduce the scope of the works for reason whatsoever and hence does not require the whole
or any part of the works to be carried out, the Engineer-in-Charge (with the prior approval
of competent authority mentioned in scheduled ‘B’) shall give notice in writing to that
effect to the contractor and the Contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any profit or advantage which he
might have derived from the execution of the works in full but which he could not derive
in consequence of the fore closure of the whole or part of the works.
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CLAUSE - 32: TERMINATION OF CONTRACT ON DEATH

If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies, or if the Contractor is a partnership concern and one of the partners dies,
then, unless the Engineer-in-Charge is satisfied that the legal representatives of the
individual contractor or of the proprietor of the proprietary concern and in the case of
partnership, the surviving partners are capable of carrying out and completing the contract,
the Engineer-in-Charge shall be entitled to terminate the Contract as to its incomplete part
without the Authority being in anyway liable to payment of any compensation whatsoever
on any account to the estate of the deceased Contractor and/or to the surviving partners of
the Contractor's firm on account of termination of the Contract. The decision of the
Engineer-in-Charge that the legal representatives of the deceased contractor or the
surviving partners of the Contractor's firm cannot carry out and complete the works under
the contract shall be final and binding on the parties. In the event of such termination, the
Authority shall not hold the estate of the deceased Contractor and/or the surviving partners
of the Contractor's firm liable for damages for not completing the contract. Provided that
the power of the Engineer-in-Charge of such termination of contract shall be without
prejudice to any other right or remedy which shall have accrued or shall accrue to him
under the contract.

CLAUSE- 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF
THE CONTRACTOR

If the contractor

(i) At any time makes default during the currency of work or does not execute any
part of the work with due diligence and continues to do so even after a notice
in writing of 7 days in this respect from the Engineer-in-Charge; or

(i) Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within 7
days even after a notice in writing is given in that behalf by the Engineer-in-
Charge; or

(i) Fails to complete the work (s) or items of work with individual dates of
completion, on or before the date (s) so determined, and does not complete
them within the period specified in the notice given in writing in that behalf by
the Engineer-in-Charge.

The Engineer-in-Charge without invoking action under clause 36 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to IWAI, by a notice in writing to take the part work/
part incomplete work of any item (s) out of his hands and shall have powers to:

(@) Take possession of the site and any materials, constructional plant, implements,
stores, etc., thereon; and/ or

(b) Carry out the part work/ part incomplete work of any items (s) by any means at
the risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the
contractor for completion of the part work/ part incomplete work of any item (s)
taken out of his hands and execute at the risk and cost of the contractor, the liability
of contractor on account of loss or damage suffered by IWAI because of action
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under this clause shall not exceed 10% of the tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of
work done in all respect in the same number and at the same rate as if it had been
carried out by the original contractor under the terms of his contract, the value of
contractor’s materials taken over and incorporated in the work and use of plant and
machinery belonging to the contractor. The certificate of the Engineer-in-Charge as
to the value of work done shall be final and conclusive against the contractor
provided always that action under this clause shall only be taken after giving notice
in writing to the contractor. Provided also that if the expenses incurred by the IWAI
are less than the amount payable to the contractor at his agreement rates, the
difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by IWAI in completing the part
work/ part incomplete work of any item (s) or the excess loss of damages suffered
or may be suffered by IWAI as aforesaid after allowing such credit shall without
prejudice to any other right or remedy available to IWAI in law or per as agreement
be recovered from any money due to the contractor on any account, and if such
money is insufficient, the contactor shall be called upon in writing and shall be
liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors’ unused materials, constructional plant, implements, temporary building
at site etc. and adjust the proceeds of sale thereof towards the dues recoverable from
the contactor under the contract and if thereafter there remains any balance
outstanding, it shall be recovered in accordance with the provisions of the contract.

In the event of the above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the execution
of the work or the performance of the contract.

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS

The Engineer-in-Charge will make available to the contractor the site to enable
the contractor to commence & proceed with the execution of the work in
accordance with agreed programme. If there is any delay in making available
any area of the work or the delays mentioned in Para 34.4, the competent
authority as specified in schedule ‘B’ on the recommendations of the Engineer-
in-Charge shall grant reasonable extension of time for completion of work.
However, in case of the contracts having tendered value beyond Rs. 50 lakhs, if
the total extension involved due to delay is upto 1/3" of the stipulated period of
completion then the Engineer-in-Charge shall decide the extension and convey
the same to the contractor. But the contractor shall not claim any compensation
whatsoever on this account.

If after the award of the work the contractor commits defaults in commencing
the execution of work as aforesaid, Govt. shall without prejudice to any other
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right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee absolutely.

As soon as possible after the Contract is concluded, the Contractor shall submit
a Time and Progress Chart get it approved by the Department. The Chart shall
be prepared in direct relation to the time stated in the Contract documents for
completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work.

However, if the work (s) be delayed by:-

(1) Force majeure as per clause 27, or

(i)  Abnormally bad weather, or

(ili)  Serious loss or damage by fire, or

(iv)  Civil commotion, local commotion of workmen, strike or lockout,
affecting any of the trades employed on the work, or

(v) Delay on the part of other contractors or tradesman engaged by
Engineer-in-Charge in executing work not forming part of the contract,
or

(vi)  Non-availability of stores, which are the responsibility of Government to
supply or

(vii)  Non-availability of breakdown of Tools and Plant to be supplied or
supplied by Government or

(viii) Any other cause which, in the absolute discretion of the Engineer-in-
Charge is beyond the Contractor’s control.

then immediately upon the happening of any such events as aforesaid, the
contractor shall inform the Engineer-in-Charge accordingly, but the contractor
shall nevertheless use constantly his best endeavors to prevent and/or make
good the delay and shall do all that may be required in this regard. The
Contractor shall also request, in writing, for extension of time, to which he may
consider himself eligible under the contract, within fourteen days of the date of
happening of any such events as indicated above.

In case the cost of the work is more than 10 crores than the total scope of work
will be divided into milestones. The contractor shall submit a Time & Progress
chart for each milestone and get it approved by the competent authority.

Request for rescheduling of Mile stones and extension of time, to be eligible for
consideration, shall be made by the Contractor in writing within fourteen days
of the happening of the event causing delay on the prescribed form to the
competent authority as indicated in Schedule ‘B’. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.

In any such case as may have arisen due to any of the events, as aforesaid, and
which may have been brought out by the contractor in writing, the Competent
Authority mentioned in Scheduled ‘B’ may give a fair and reasonable extension
of time, after taking into consideration the nature of the work delayed and
practicability of its execution during the period of extension.

Such extensions shall be communicated to the contractor by the Engineer-in-

Charge in writing. The contractor shall not be entitled to claim any
compensation or over run charges whatsoever for any extension granted.
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CLAUSE - 35: LIQUIDATED DAMAGES FOR DELAY

If the contractor fails to maintain the required progress in terms of clause 34 or
to complete the work and clear the site on or before the date of completion as
per the contract or extended date of completion, he shall, without prejudice to
any other right or remedy available under the law to the authority on account of
such breach, pay as agreed liquidated damages the amount calculated at the
rates stipulated below.

(1) Liquidated Damages @ 1.5 % per month of delay

for delay of work  to be computed on per day basis

Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed 10% of the Tendered Value of work.

The competent authority mentioned in Schedule ‘B’ (whose decision in writing
shall be final & binding) may decide on the amount of tendered value of the
work for every completed day/month (as applicable) that the progress remains
below that specified in Clause 34 or that the work remains incomplete.

The amount of liquidated damages may be adjusted or set-off against any sum
payable to the Contractor under this or any other contract with the authority.

In case of contract shaving tendered amount more than 10 crores, if the
contractor does not achieve a particular milestone mentioned in schedule ‘B’, or
the re-scheduled milestone(s) in terms of Clause 34.6, the amount shown against
that milestone shall be withheld, to be adjusted against the liquidated damages
levied at the final decision on Extension of Time. With-holding of this amount
on failure to achieve a milestone, shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of work on
the subsequent milestone(s), the withheld amount shall be released. In case the
contractor fails to make up for the delay in subsequent milestone(s), amount
mentioned against each milestone missed subsequently also shall be withheld.
However, no interest, whatsoever, shall be payable on such withheld amount.

In case of contracts having tendered amount less than 10 crores, if the work
remains incomplete after the stipulated date of completion, the Engineer-in-
charge may withheld 10% of the tendered value of the work from the running
payments of the contractor pending final decision of the competent authority
mentioned in schedule ‘B’ on the extension of time case. If the competent
authority decides to grant extension of time without levy of liquidated damages
or levy part of the total liquidated damages specified above then the balance
withheld amount after adjusting the amount of the liquidated damages levied by
the competent authority will be refunded to the contractor.

CLAUSE - 36: WHEN THE CONTRACT CAN BE DETERMINED

36.1 Subject to other provisions contained in this clause, the Engineer-in-Charge
may, without prejudice to his any other rights or remedy against the contractor
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(i)

(i)

(iii)

(iv)

(v)

(vi)

(vii)

(viii)

in respect of any delay, inferior workmanship, any claims for damages and/or
any other provisions of this contract or otherwise, and whether the date of
completion has or has not elapsed, by notice in writing absolutely determine the
contract in any of the following cases:

If the contractor having been given by the Engineer-in-Charge a notice in
writing to rectify, reconstruct or replace any defective work or that the work is
being performed in an inefficient or otherwise improper or un workman like
manner shall omit to comply with the requirement of such notice for a period of
seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence so that in the
opinion of the Engineer-in-Charge he will be unable to secure completion of the
work by the date for completion and continues to do so after a notice in writing
of seven days from the Engineer-in-Charge.

If the contractor fails to complete the work within the stipulated date or items of
work with individual date of completion, if any stipulated, on or before such
date(s) of completion and does not complete them within the period specified in
a notice given in writing in that behalf by the Engineer-in-Charge.

If the contractor persistently neglects to carry out his obligations under the
contract and/ or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf by
the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in IWAI
service or to any other person on his behalf any gift or consideration of any kind
as an inducement or reward for doing or forbearing to do or for having done or
forborne to do any act in relation to the obtaining or execution of contract.

If the contractor shall enter into a contract with IWAI in connection with which
commission has been paid or agreed to be paid by him or to his knowledge,
unless the particulars of any such commission and the terms of payment thereof
have been previously disclosed in writing to the Engineer-in-Charge.

If the contractor shall obtain a contract with IWAI as a result of wrong
tendering or other non-bonafide methods of competitive tendering or commits
breach of integrity pact.

If the contractor being an individual, or if a firm, any partner thereof shall at any
time be adjudged insolvent or have a receiving order or order for administration
of his estate made against him or shall take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of amalgamation
or reconstruction) under any Insolvency Act for the time being in force or make
any conveyance or assignment of his effects or composition or arrangement for
the benefit of his creditors or purport so to do, or if any application be made
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(ix)

(xi)

(@)

(b)

under any Insolvency Act for the time being inforce for the sequestration of his
estate or if a trust deed be executed by him for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall make
an order that the company shall be wound up or if a receiver or a manager on
behalf of a creditor shall be appointed or if circumstances shall arise which
entitle the court or the creditor to appoint a receiver or a manager or which
entitle the court to make a winding up order.

If the contractor assigns, transfers, sublets (engagement of labour on a piece-
work basis or of labour with materials not to be incorporated in the work, shall
not be deemed to be subletting) or otherwise parts with or attempts to assign,
transfer, sublet or otherwise parts with the entire works or any portion thereof
without the prior written approval of the Engineer -in-Charge.

When the contractor has made himself liable for action under any of the cases
aforesaid, the Engineer-in-Charge on behalf of the IWAI with the approval of
the competent authority mentioned in schedule ‘B’ shall have powers:

To determine the contract as aforesaid (of which termination notice in writing to
the contractor under the hand of the Engineer-in-Charge shall be conclusive
evidence). Upon such determination, the Earnest Money Deposit, Security
Deposit already recovered and Performance Guarantee under the contract shall
be liable to be forfeited and shall be absolutely at the disposal of the IWAL.

After giving notice to the contractor to measure up the work of the contractor
and to take such whole, or the balance or part thereof, as shall be un-executed
out of his hands and to give it to another contractor to complete the work. The
contractor, whose contract is determined as above, shall not be allowed to
participate in the tendering process for the balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the

contractor shall have no claim to compensation for any loss sustained by him by
reasons of his having purchased or procured any materials or entered into any
engagements or made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken under any of the
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum
for any work thereof or actually performed under this contract unless and until the
Engineer-in-Charge has certified in writing the performance of such work and the value
payable in respect thereof and he shall only be entitled to be paid the value so certified.

CLAUSE - 37: INSPECTION AND APPROVAL

All works involving more than one process shall be subject to examination and
approval at each stage thereof and the contractor shall give due notice to the
Engineer-in-Charge on his authorized representative, when each stage is ready. In
default of such notice, the Engineer-in-Charge shall be entitled to appraise the
quality and extent thereof and the decision of the Engineer-in-Charge in this regard

shall be final and binding.
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No work shall be put out of view without the approval of the Engineer-in-Charge or
his authorized representative and the Contractor shall afford full opportunity for
examination. The contractor shall give due notice to the Engineer-in-Charge or his
authorized representative whenever any such work is ready for examination and the
Engineer- in-Charge or his representative shall, without unreasonable delay, unless
he considers it necessary and advise the contractor accordingly, examine and
measure such work. In the event of the failure or the contractor to give such notice,
he shall if required by the Engineer-in-Charge, uncover such work at the
contractor's expenses.

Periodic inspection will be carried out by the EIC or his representative by their
vessels. The contractor can have the inspection schedules finalized with the
Engineer-in-charge. Generally all attempts should be made to have joint inspection
and number of inspections be not less than three in a calendar month.

CLAUSE - 38: COMPLETION CERTIFICATE AND COMPLETION PLANS

38.1

The work shall be completed to the entire satisfaction of the Engineer-in-Charge
and within the specified time limit and under the terms and conditions of the
contract. As soon as the work under the contractor is completed as a whole the
contractor shall give notice of such completion to the Engineer-in-Charge. The
Engineer-in-Charge shall inspect the work and shall satisfy himself that the work(s)
has been completed in accordance with the provisions of the contract and then issue
to the Contractor a certificate of completion indicating the date of completion.
Should the Engineer- in-Charge notice that there are defects in the works or the
works are not considered to be complete, he shall issue a notice in writing to the
Contractor to rectify / replace the defective work or any part thereof or complete the
work, as the case may be within such time as may be notified and after the
contractor has complied with as aforesaid and gives notice of completion the
Engineer-in-Charge shall inspect the work and issue the completion certificate in
the same manner as aforesaid.

No certificate of completion shall be issued as stipulated above and no work be

considered to be completed unless the contractor shall have removed from the

work site and / or premises all his belongings / temporary arrangements brought
/ made by him for the site and / or premises in all respects and made the whole of
the site and / or premises fit for immediate occupation / use to the satisfaction of
the Engineer- in-Charge. If the contractor fails to comply with the above
mentioned requirements on or before the date of completion of the work, the
Engineer-in-Charge, may as he thinks fit and at the risk at cost of the contractor,
fulfill such requirements and remove / dispose of the contractor's belongings /
temporary arrangements, as aforesaid, and the contractor shall have no claim in
this respect except for any sum realised by the sale of Contractor's belongings /
temporary arrangements less the cost of fulfilling the said requirements and any
other amount that may be due from the contractor. Should the expenditure on the
aforesaid account exceed the amount realised by sale of such contractor's
belongings / temporary arrangements then the contractor shall on demand pay the
amount of such excess expenditure.
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The contractor shall submit the completion plans of the work wherever required
within 30 days of the completion of work. In case the contractor fails to submit
completion plans as aforesaid, he shall be liable to pay a sum equivalent to 2.5% of
the value of the work subject to a ceiling of Rs. 15000/- (Rupees fifteenthousand
only) as may be fixed by Engineer-in-Charge concerned and in this respect the
decision of the Engineer-in-Charge shall be final and binding on the contractor.

CLAUSE - 39: MEASUREMENTS

The Engineer-in-charge shall, except as otherwise provided, ascertain and
determine by measurement the value of work done in accordance with the contract.

Notwithstanding any provision in the relevant standard method of measurement or
any general or local custom, measurement of work done under the contract shall be
taken in accordance with the procedure set forth in the Technical Specifications or
Schedule of Quantities under the contract. In case of items of work which are not
covered by the Technical Specifications or Schedule of Quantities measurement
shall be taken in accordance with the relevant standard methods of measurement
laid down by the Bureau of Indian Standard.

All items having a financial value shall be entered in daily log book/ measurement
book prescribed by the Authority so that the complete work performed under the
contract is duly accounted.

Measurement shall be taken jointly by the Engineer-in-Charge or his authorised
representative and by the contractor or his authorised representative.

Before taking measurements of any works, the Engineer-in-Charge or
representative deputed by him for the purpose, shall give a reasonable notice to the
Contractor. If the Contractor fails to attend or send an authorised representative for
measurement after such notice or fails to countersign or to record the objection
within a week from the date of taking the measurements, in such eventuality the
measurements taken by the Engineer-in-Charge shall be taken to be correct and
final measurements of such works.

The contractor shall, without extra charge, provide assistance with every appliance,
labour and other things necessary for measurement.

Measurements shall be signed and dated by both parties each day on the Site on
completion of measurement. If the contractor objects to any of the measurement
recorded by the representative of the Engineer-in- Charge a note to the effect shall
be made in the item objected to and such note shall be signed and dated by both
parties engaged in taking the measurement. The decision of the Engineer-in-Charge
on any such dispute or difference or interpretation shall be final and binding on the
contractor in respect of all contract items, substituted items, extra items and
deviations.
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CLAUSE -40: PAYMENT ON ACCOUNT

Interim bills shall be submitted by the contractor monthly on or before the date
fixed by the Engineer-in- Charge for the items of work completed. The Engineer-
in-Charge shall then arrange to have the bills verified with reference to the
measurements recorded in the measurement book(s).

Payment on account for amount admissible shall be made by the Engineer-in-
Charge certifying the sum to which the contractor is considered entitled by way of
interim payment for the work executed, after deducting therefrom the amount
already paid, the security deposit and such other amounts as may be withheld,
deductible or recoverable in terms of the contract.

Payment of the contractor's bills shall be made by the Authority only in Indian
Rupees within 30 days from the date of submission of the bill subject to the
acceptance of the Engineer-in- Charge.

Payments due to the contractor shall be made by crossed cheque by the Engineer-in-
Charge or his authorized representative. Such Bank statement shall be issued direct
to the contractor on furnishing a stamped receipt for the amount of the Bank
statement or to his constituted attorney duly authorised to receive such payments
from the EIC.

Any interim certificate given relating to work done or materials delivered may be
modified or corrected by any subsequent interim certificate or by the final
certificate. No certificate(s) of the Engineer-in- Charge supporting an interim
payment shall itself be conclusive evidence that any work or materials to which it
relates is / are in accordance with the same.

Should there be a request for extension of date of completion, pending its
consideration interim payments shall continue to be made as provided herein.

TDS at the applicable rates shall be deducted at source from any payment made to
the contractor against this contract.

CLAUSE -41: TAXES, DUTIES AND LEVIES ETC.

41.1

The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax,

excise, except GST as applicable or any other local, State or Central taxes as
applicable/ charged by Centre or State Government or Local authorities on all
materials that the contractor has to purchase for the performance of the contract and
services, shall be payable by the contractor and the Authority will not entertain any
claim for compensation whatsoever in this regard. The rates quoted by the
contractor shall be deemed to be inclusive of all such taxes, duties, levies, etc
except GST as applicable. However, GST as applicable shall be reimbursed only on
production of proof its remittance.

CLAUSE-42: TAX DEDUCTION AT SOURCE

42.1

TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all
the payment/advances made against the contract.
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CLAUSE -43: PAYMENT OF FINAL BILL

The final bill shall be submitted by the contractor within one month from the date of
completion of the work or of the date the certificate of completion furnished by the
Engineer-in-Charge.  No further claim in this regard unless as specified herein
under shall be entertained. Payment of final bill shall be made within three months
if the amount of the contract is up to Rs. 15 lakhs and six months if the value of the
work exceeds Rs. 15 lakhs. If there shall be any dispute about any item or items of
the work then the undisputed item or items only shall be paid within the said period
of three months or six months, as the case may be. The contractor shall submit a
list of the disputed items within thirty days from the disallowance thereof and if he
fails to do so, his claim shall be deemed to have been fully waived and absolutely
extinguished.

CLAUSE - 44: OVER PAYMENTS AND UNDER PAYMENTS

Whenever any claim whatsoever for the payments of a sum of money to the
Authority arises out of or under this contract against the contractor, the same may
be deducted by the Authority from any sum then due or which at anytime thereafter
may become due to the contractor under this contract and failing that under any
other contract with the Authority or from any other sum whatsoever due to the
contractor from the Authority or from his security deposit, or he shall pay the claim
on demand.

The Authority reserves the right to carry out post- payment audit and technical
examination of the final bill including all supporting vouchers, abstracts, etc. The
authority further reserves the right to enforce recovery of any over payment when
detected not- withstanding the fact that the amount of the final bill may be included
by one of the parties as an item of dispute before an arbitrator appointed under
clause 48 of this contract and notwithstanding the fact that the amount of the final
bill figures in the arbitration award.

If as a result of such audit and technical examination any over payment is
discovered in respect of any work done by the contractor or alleged to have been
done by him under contract, it shall be recovered by the Authority from the
contractor by any of all of the methods prescribed above, and if any under
payment is discovered, the amount shall be duly paid to the contractor by the
Authority.

Provided that the aforesaid right of the Authority to adjust over-payment against
amount due to the contractor under any other contract with the Authority shall not
extend beyond the period of two years from the date of payment of the final bill or
in case the final bill is a MINUS bill, from the date the amount payable by the
Contractor under the MINUS final bill is communicated to the contractor.

Any sum of money due and payable to the Contractor (including the security
deposit returnable to him) under the contract may be withheld or retained by way of
lien by the Engineer-in-Charge or Authority against any claim of the Authority or
such other person or persons in respect of payment of a sum of money arising out of
or under any other contract made by the contractor with the Engineer-in-Charge or
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Authority or with such other person or persons. The sum of money so withheld or
retained under this clause by the Engineer-in-Charge or Authority will be kept
withheld or retained as such by the Engineer-in- Charge or Authority or till his
claim arising out of in the same contract or any other contract is either mutually
settled or determined by the arbitrator, if the contract is governed by the arbitration
clause under the clause 48 or by the competent court hereinafter provided, as the
case may be, and the contractor shall have no claim for interest or damages
whatsoever on this account or any other ground in respect of any sum of money
withheld or retained under this clause.

CLAUSE -45: FINALITY CLAUSE

It shall be accepted as an inseparable part of the contract that in matters regarding
design, materials, workmanship, removal of improper work, interpretation of the contract
drawings and contract specifications, mode of procedure and the carryout out of the work
the decision of the Engineer-in-Charge which shall be given in writing shall be final and
binding on the contractor.

CLAUSE -46: SUM PAYABLE BY WAY OF COMPENSATION TO BE
CONSIDERED IS REASONABLE WITHOUT PREFERENCE
TO ACTUAL LOSS

All sum payable by way of compensation to the Authority under any of these
conditions shall be considered as reasonable compensation without reference to the actual
loss or damage sustained and whether or not damage shall have been sustained.

CLAUSE -47: SETTLEMENT OF DISPUTES & ARBITRATION.

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, design, drawings and instructions
here-in-before mentioned and as to the quality of workmanship or materials
used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, design,
drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works or the execution or failure to execute the same
whether arising during the progress of the work or after the cancellation,
termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter:

(i If the contractor considers any work demanded of him to be outside the
requirements of the contract, or disputes any drawings, record or decision given
in writing by the Engineer-in-Charge on any matter in connection with or
arising out of the contract or carrying out of the work, to be unacceptable, he
shall promptly within 15 days of the receipt of decision from the Engineer-in-
Charge request the Chief Engineer in writing through the Engineer-in-Charge
for written instruction or decision. Thereupon, the Chief Engineer shall give his
written instructions of the decision within a period of one month from the
receipt of the contractor’s letter. However, this will not be reason for the
stoppage of work.
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(i)

If the Chief Engineer fails to give his instructions or decision in writing within
the aforesaid period or if the contractor is dissatisfied with the instruction or
decision of the Chief Engineer, the contractor may, within 15 days of the receipt
of Chief Engineer’s decision, appeal to the Chairman, IWAI who shall afford an
opportunity to the contractor to be heard, if the latter so desires, and to offer
evidence in support of his appeal. The Chairman, IWAI shall give his decision
within 30 days of receipt of contractor’s appeal. If the contractor is still
dissatisfied with his decision, the contractor shall within a period of 30 days
from receipt of the decision, give notice to the Chairman, IWAI for appointment
of arbitrator on prescribed proforma as per Appendix V, failing which the said
decision shall be final binding and conclusive and not referable to adjudication
by the arbitrator.

Except where the decision has become final, binding and conclusive in terms of
Sub Para 47.1 above, disputes or differences shall be referred for adjudication
through arbitration by a sole arbitrator appointed by Chairman, IWAI.

Further, within thirty (30) days of receipt of such notice from either party, the
Engineer-in-Charge of work at the time of such dispute shall send to the
Contractor a panel of three persons preferably but not necessarily from the
approved panel of arbitrators being maintained by Indian Council of Arbitration
(ICA) and thereafter the Contractor within fifteen (15) days of receipt of such
panel communicate to the Engineer-in-charge the name of one of the persons
from such panel and such a person shall then be appointed as sole arbitrator by
the Chairman, IWAI. However, the arbitrator so appointed shall not be an
officer or the employee of Inland Waterways Authority of India.

Provided that if the Contractor fails to communicate the selection of a name out
of the panel so forwarded to him by the Engineer-in-charge then after the expiry
of the aforesaid stipulated period the Chairman, shall without delay select one
person from the aforesaid panel and appoint him as the sole arbitrator.

The arbitrator to whom the matter is originally referred being transferred or
vacating his office or being unable to act for any reason, then the Chairman
IWAI shall appoint another person to act as sole arbitrator, such person shall be
entitled to proceed with the reference from the stage at which it was left by the
predecessor.

The award of the Arbitrator shall be final and binding. The Arbitrator shall
decide in what proportion the Arbitrator’s fees, as well as the cost of Arbitration
proceeding shall be borne by either party.

The Arbitrator with the consent of the parties can enlarge the time, from, time-
to-time to make and publish his award.

A notice of the existence in question, dispute or difference in connection with
the contract unless served by either party within 30 days of the expiry of the
defects liability period, failing which all rights and claim under this contract
shall be deemed to have been waived and thus forfeited and absolutely barred.
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The Arbitrator shall give reasons for the award if the amount of claim in dispute
is Rs. 1,00,000/- and above.

The work under this Contract shall continue during Arbitration proceedings and
no payments due from or payment by the Authority shall be withheld on
account of such proceedings except to the extent which may be in dispute.

The Arbitration and Conciliation Act 1996 with any statutory modifications or
re-enactment thereof and the rules made there under and being in force shall
apply to the Arbitration proceedings under this clause.

The parties to the agreement hereby undertake to have recourse only to
arbitration proceedings under for Arbitration Act 1996 and the venue of the
arbitration proceeding shall be Noida/ New Delhi and the parties will not have
recourse to Civil Court to settle any of their disputes arising out of this
agreement except through arbitration.

NOTE: In case of contract with another Public Sector Undertaking, following
Arbitration Clause shall apply: "Except as otherwise provided, in case of a
contract with a public Sector Undertaking if at any time any question dispute or
difference whatsoever arises between the parties upon or in relation to, or in
connection with this agreement, the same shall be settled in terms of the
Ministry of Industry, Department of Public Enterprises O.M No. 3/5/93-PMA
dt.30.06.93 or any modifications / amendments thereof. "The arbitrator shall
have the power to enlarge the term to publish the award with the consent of the
parties provided always that the commencement or continuation of the
arbitration proceeding shall not result in cessation or suspension of any of other
rights and obligations of the parties of any payments due to them hereunder.

CLAUSE - 48 : CLAIMS

The contractor shall send to the Engineer-in-Charge once in every month on
account giving particulars, as full and detailed as possible of all claims for any
additional payment to which the contractor may consider himself entitled and of
all extra work or additional work ordered in writing and which has been
executed during proceeding month.

No claim for payment of any extra work or expenses will be considered which
has not been included in such particulars. The Engineer-in-Charge may consider
payment for any such work or expense, where admissible under the terms of the
Contract.

Any claim which is not notified in two consecutive monthly statements for the
two consecutive months shall be deemed to have been waived & extinguished.

CLAUSE 49 : INTEREST

‘No interest shall be payable on account due to the contractor against final bills
or any other payment due under the contract.
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PART- I

TECHNICAL PECIAL NDITION

TERM NDITIONS FOR PPLY DEPLOYMENT OF SECURITY
PERSONNEL FOR SAFE KEEPIN E IWAI TERMINALS AND OTHER
PROPERTIES BETWEEN HALDIA-RAIMAHAL STRETCH OF NATIONAL

WATERWAY NO-1 DURING 2025-26

INTRODUCTION

Inland Waterways Authority of India having office at Kolkata is responsible for
planning, execution, development and management of National Waterways-1 for the
purpose of Shipping, Navigation and promotion of IWT. In order to provide the
necessary infrastructure and fairway navigable channel, a number of developmental
activities such as dredging, widening, bank protection work, R.C works, construction of
terminals, installation of navigational aids, river conservancy works etc. are being
executed. The successful implementation of these activities depends on the proper
supervision and monitoring of the same through qualified and experienced manpower.
Due to the shortage of required technical manpower, Authority intends to engage the
same on outsourcing basis from the reputed and resourceful Manpower
Consultancy/placement Organizations on contract basis for tendered period initially
upto MARCH 2022 which is extendable further as per requirement. Therefore, the
supply of personnel shall be as per scope of the tender. It is also intended to outsource
security guards and other allied manpower as required for maintenance, safe keeping
and operation of terminals/IWAI property.

L ial | condit

Tenderer must meet the following criteria:

(i The agency should deploy preferably Ex-Serviceman below the age of
60 years for IWAI Security duty

(i) The firm should give proof that during the previous year Security agency
had operated EPF accounts or employees that were at least twice the
number of employees proposed to be engaged by the IWATI’s.

(ili)  The private security personnel provided to the IWAI should be
physically fit, free from any physical disabilities and smart. The agency
should have a proper system of recruitment, C & A verification of their
staff, a distinct uniform and proper ID cards.

(iv)  If required 10% of the bill amount payable to the security Agency
should be withheld and paid only when it furnishes evidence the EPF
obligations have been discharged.
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(v)

The contractor has to submit the proof of EPF, ESI of deployed staff
as well as GST etc for eligible for payment of monthly running
account bill.

The firm shall comply with all relevant statues of Government including
contract labour (regulations and abolition) Act 1970. Workmen
compensation Act 1923. Payment of wages 1936, Minimun wages Act
1948 and as per rate of minimum wages notified by the Govt of India
from time to time.

The agency shall be solely liable for any accidents/injuries caused to their
personal or to their parties arising out of and in the course of
employment and that the agency shall comply with the procedures such
as reporting to appropriate authorities, treatment of the injured and
meeting the expenses incidental thereto, payment of compensation etc.

The Private security Agency shall have to obtain labour license from
concerned labour commissioner within 60 days from the date of
issue of work order.

The Private security Agency shall have register under Private
Security Agency Regulation Act of concern state Govt.

IWAI shall initially award the works up to March’ 2026, however IWAI
reserve the rights to extend the contract for further period of another 2
years (from the date of issue of work order) i.e. 2026-27 & 2027-28
(upto March 2028) at the same rates, terms and conditions of the last
year contract after getting willingness from the concerned contractor and
subject to satisfactorily performance of the works. Further, the service
charges for the service provider shall be applicable on total value of
remuneration per month (excluding GST & contractor profit). If the
remuneration rates will be enhanced by the competent authority and the
same shall be effective/applicable to the concerned staff/employee and
the service charges for the service provider shall also be applicable on
remuneration part only.

The security agency shall not deploy/engage any worker, who has not
completed the age of 18 years on the date of his deployment /
engagement.

It would be desirable that the security staff provided should have
knowledge of Fire Fighting, First Aid, Scooter /Motor Cycle /MV
Driving & Communication equipment. All Guards should have working
knowledge of Hindi or English language.
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The agency shall provide the details of the staff, proposed to be
deployed viz, their name, fathers name, DoB, residential address,
mobile number, recent passport size photograph, in form of a data
base hard copy and also provide a local police clearance certificate.

Security person shall be a citizen of India or a citizen of such other
country as the Central Government may, by notification in the Official
Gazette, specify.

No person who has been convicted by a competent court or who has
been dismissed or removed on grounds of misconduct or moral turpitude
while serving in any of the armed forces of the Union. State Police
Organization, Central or State Governments or in any private security
agency shall be employed or engaged as a private security guard.

Security agency may, while employing a person as a private security
guard, give preference to a person who has served as a member in one or
more of the following namely Army, Navy, Air Force or any other
armed forces of the Union Police including armed constabularies of
States and Home Guards.

The agency shall employ only such staff who are literate, physically fit
having good character, well behaved and skilled in their duties, it should
also be ensured that the employees, employed by the agency are having
proven antecedents and no police case etc. is pending against such
people. The agency shall be solely responsible for all acts of
commission/omission of its employees.

Security agency has to produce certificate of character and no police
cases i.e. police verification on firms account for persons employed for
security. Security agency has to submit bio-data of the people to be
employed. The agency will discharge/change/transfer any of his
employee who is found un-suitable, not physically fit in capable of
performing duties, the firm has to change the such staff on
recommendation made by IWAI administration. Preferably the agency
shall depute the staff who should not be local. The agency shall change
and recruit new staff after completion of one year.

It should be made clear that IWAI will not provide food,
accommodation and transportation or any of the allowances to the
security personnel deployed under any circumstances.

IWAI reserves the right to ask and require the company/agency to
remove any person deployed by the company/Agency, without
assigning any reason/notice.

The Company/Agency shall supply uniforms (all weather) with Name
plates to the persons engaged by him. The IWAI shall not allow any
employee of the Company/Agency to work inside the IWAI without
uniform except in cases where-in specifically asked for. If during the
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period of contract the uniform is torn, it shall be the responsibility of the
Company/Agency to supply another uniform to the persons and ensure
that the persons wear uniform while securities are on duty in the
terminal/office. The Company/Agency shall submit the identity card of
each deployed Security Guard to IWAI office.

The Security Guard shall be normally required to work in three shifts
basis. No Security Guard will be allowed to perform double
duty/continuous basis unless authorized by nominated Officer.

The agency have to provide contact number of all deployed Security
Guards (armed/unarmed) along with their bio-data to this office for
easy communication at any time of day or night in emergency.

The company shall have proper standard and procedures of requirement
and training. The company will provide a copy of Training Manual for
inspection to IWAI authorities.

The company shall have a proper system for checking the guards on
duty, day & night for every shift. Records of the same should be
effectively maintained and shortcomings if any should be immediately
rectified. A daily report to be submitted to the IWAI. The Company
should supply Guard check Books to all guards post wise at its own
cost.

That no right, much less a legal right shall vest in the company/Agency’s
workers to claim/have employment or otherwise seek absorption in the
IWAI nor the Company/Agency’s workers shall have any right
whatsoever to claim the benefits and for emoluments that may be
permissible or paid to the employees of the IWAI. The workers will
remain the employees of the Company/Agency and this should be solely
the responsibility of the Company/Agency to make it clear to their
worker before deputing on work at IWAI terminal

The Company shall not be allowed to change its name and style after the
award of the contract.

The company will have to deploy the full nos. of security guards. IWAI
administration reserves the right to curtail the deployment of security
guards at any time.

Any legal disputes will be subject to Kolkata jurisdiction.

The deployed security guards of the Company/Agency/
Firm/Contractor shall not be worked for more than 26 days in a
month or as specified by Labour laws.
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2 Scope of work:

Security arrangements to be made by the Agency/Firm/Contractor in IWA
terminals at Haldia, Botanical Garden, Swaroopganj, Shantipur, Tribeni, Bandel,
Hemnagar, Farakka, R.O Kolkata office, MMT-Haldia, & Kolaghat Terminal.

Protection of IWAI assets in particular terminal/Office shall be prime
responsibility of agency, the agency shall maintain records of incoming and
outgoing materials/equipments of IWAI site. No material shall leave the
premises without proper gate pass from competent authority.

The agency shall be required to check entry/exit of the workers, as well as the
visitors including, vehicle entering & leaving in the IWAI. The date of visiting
time, name, address & purpose of the outsider should be recorded. Visitors
should not be allowed inside the workshop without permission.

The areas that require continuous manning by security staff are terminals. Apart
from this security staff should regularly patrol in and around the areas of the
jetty and also to keep a watch on the Boundary walls of separate unit,
administrative building, main gate of terminals

3. SHIFT TIMINGS

The Security Staff should work in Shifts as per the timings given below:

(a) 1% shift - 06:00 hrs to 14:00 hrs
(b) 2" shift - 14.00 hrs to 22:00 hrs
(c) 3 shift - 22:00 hrs to 06:00 hrs

The security personnel shall be deployed for a maximum of 8 hrs duty at a time

4. NATURE OF DUTIES AND RESPONSIBILITIES

Protection of IWAI material in particular the terminal/jetty/office shallbe the
prime responsibility of agency. The agency shall maintain records of incoming
and outgoing material/equipments of stores. No material shall leave the
premises without proper gate pass from competent Authority.

The agency shall be required to check entry/exit of the workers as well as the
visitors including, vehicle entering and leaving the IWAI terminal the date of
visit. Time, Name, Address and purpose of the outsider should be recorded.
Visitor should not be allowed inside the shed without permission.

The details of the Vehicles entering and leaving like vehicle No. , Driver Name,
Purpose of Entry., Details of the gate pass shall be entered.
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Any accident/mishap due to negligence of security personnel shall be the
responsibility of firm and IWAI not pay for any such losses whatsoever.

If deployed Security personnel have no mobile then the agency shall have to
provide one mobile set at each location to Security Guards (Armed/Unarmed) by
which senior most responsible officer at field level can be contacted at any time of
day or night in emergency. The responsibility should be under taken on round the
clock basis, including holidays.

The Security Staff having the armed weapon should have valid license of the
arms, the copy of the license should be provided to the IWAI along with their
bio-data by the agency.

The agency shall ensure that no unauthorized person enters the IWAI premises
and create nuisance, disturbance, theft or pilferage of IWAI property or
unauthorized transportation. The agency shall apprehendthe culprit and bring it
to the notice of authorities of IWAI.

The firm will pay for any losses of IWAI property due to theft/robberyin any
of the IWAI. IWAI decision on this issue is final.

The agency shall arrange to conduct surprise checks and generally supervise the
performance and turn out of the personnel posted at the IWAI’s site.

The agency shall submit necessary report to the IWAI regarding unusual
occurrence or untoward incidents within one hour over phone to the EIC
represntative . For this purpose concerned officer may be contacted.

In the event of any theft, pilferage, loss, damage or injury, to the properties of
IWALI or to their employees due to negligence or omission of duty committed by
any of the personnel of the agency, the agency shall be held liable for all the
loss/damage and in such event the IWAI can claim the value of such
loss/damage from the agency.

The security agency’s security personnel shall not engage themselves, directly
or indirectly in any commercial activities or employment over and above their
employment with the security agency.

The successful security agency only should execute the contract work awarded
and subcontracting/Consortium/Joint Venture of work is not permitted.

5 Eliqibility to be private security guards

Physical standards and Qualifications: The employees of the
Company/Agency shall be of Good character and of sound health:
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a. Security Guard Ex-servicemen
I.  Age: Not more than 60 years
ii. Character : Very Good
iii. Education Qualifications: Matriculate.
iv. Physical Standards: Height 5ft 6 inches minimum
(Except hill tribes.) Physically fit.

b. Security Guards Civilians:
I.  Age: Not more than 60 years.
ii. Character : Very Good
iii. Education Qualifications : Matriculate.
iv. Physical Standards: Height 5ft 6 inches & physically fit.

6.1ssue of Photo Identity Card

i. Photo identity card for security guards shall be issued by the private
security agency employing or engaging the guard.

ii. The photo identity card shall be issued in such form as may be
prescribed

iii. Every private security guard shall carry in his person the photo identity
card and shall produce it on demand for inspection by the controlling
authority or any other officer authorized by it in this behalf. The identity
cards should be got attested by the firm.

7 Regi be maintained by a pri : _

i. The names and addresses of the persons managing the private
security agency.

ii. The names, addresses photographs and salaries of the private
security guards under its control.

iii. Such other particulars as may be prescribed.

iv. The agency will be required to maintain register book to
guarantee that, numbers of personnel as decided are actually
being employed and such books after necessary checking will be
counter signed by the IWAI authorities.

8 PENALTY

i. During duty hours the guards on duty should not consume
any liquor or any intoxication materials, in case it is noticed
any time that security agency are under influence of liquid
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9 PERIOD OF

intoxication or found in alert guilty of moral turpitude
penalty of Rs. 500/- per person, per incident will be imposed.

During periodic and surprise checking number of persons
found sleeping will be imposed a penalty of Rs. 500/- per
persons, per incident.

The agency shall ensure that all their staff wear standard
uniform, badges, caps and shoes and are equipped with
indent cards. This will be at agency’s own cost. The turnout
should be smart and tidy. Guards during duty should have all
accessories like stick, torch, Gumboots etc. A penalty of Rs.
100/- may be imposed if the guards are not found in proper
uniform on duty.

No guard shall leave his place/area of duty during his
duty hours. He shall take his lunch/dinner etc at terminal
premises. A penalty of one day salary per day per person
will be imposed by the IWAI for absenteeism. The
absenteeism means deploying less man than the IWAI
specified as in the contract agreement.

NTRACT AGREEMENT:

The IWAI administration reserves the right for termination of
the contract with immediate effect. This shall also apply, if it
is established that, the agency has not been able to follow
central government/state government laws or has breached
any contract agreement or is not performing well.

IWAI administration reserves the right for termination of
contract on IWAI accounts with intimation of 01 months
period notice to the firm.

Any change in the care taking personnel should be done with
prior approval of IWAI. Any change without approval will be
treated as absenteeism of the particular security personals.

10 AGREEMENT CAN ALSO BE TERMINATED ON ANY OF THE
EOLLOWING GROUNDS, IFIT 1S FOUND THAT......

Any of the security personnel of the agency have committed
a breach of trust or misappropriate the property or a part there
of which.

Any of the security personnel of the agency have committed
gross negligence in not providing required security.
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Vi.

Any of the security personnel of the agency were found
habitually drunk or Indiscipline.

Any of the security personnel of the agency were found to be
involved in committing crimes.

Any of the security personnel of the agency has done any act
which poses a threat to national security, or did not provide
assistance to the police or other authority in the discharge of
its duties or acted in a manner prejudicial national security or
public order or law and order.

If any Agency/Firm/Contractor found non-compliance the
minimum wages Act, 1948 & Central rules 1950, Contract
Labour (R&A) Act, 1970, ESI Act 1948/2017, EPF Act,
1952 during present deployment of security guards in IWAIL.

11. SCOPE OFWORK:

SI.No. Description unit Quantity Rate Amount
Supply of security personnel for safe keeping of IWAI terminals and
other properties between Haldia-Rajmahal stretch of National
1 Waterway No-1 complying of other Statutory requirement like
minimum wages, EPF, ESI, Bonus
etc. for Agency for supply of each category of Security
personnel.
1.01 | R.O. Kolkata (A- Clasified city)
1.02 | Unarmed Man-Month 7 )
1.03 | Haldia (C- Clasified city) Payment is to be
1.04 | Unarmed 2 . r_eleased as per
Minimum wages Act,
1.05 | Armed 1 1948 and Central
1.06 | Botanical Garden (C- Clasified city) Rules, 1950 as per
1.07 | Unarmed Man-Month 3 classification of cities
1.08 | Bandel(BTPS) C- Clasified city) and all the statutory
1.09 | Unarmed Man-Month 3 deposit are to be madeto
110 | Armed Man-Month 0 the resgectlvte concerned
1.11 | Tribeni (C- Clasified city) e ment
odies
1.12 | Unarmed Man-Month 2
1.13 | Armed Man-Month 1
1.14 | Shantipur (C- Clasified city)
1.15 | Unarmed Man-Month 3
1.16 | Swaroopganj (C- Clasified city)
1.17 | Unarmed Man-Month 4
1.18 | Armed Man-Month 1
1.19 | Farakka (C- Clasified city)
1.20 | Unarmed Man-Month 6
1.21 | Armed Man-Month 1
1.22 | Hemnagar (C- Clasified city)
1.23 | Unarmed Man-Month 3
1.24 | Kolaghat (C- Clasified city)
1.25 | Unarmed Man-Month 3
1.26 | MMT-Haldia (C- Clasified city) Man-Month 20
Unarmed
SUB TOTAL (A)
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Service Charge payable to Agency/Firm for compliance ofthe all Bidder is required to

the statutory requirements for the deployed security personal as quote in percentage of
per prescribed Govt. norms the subtotal (A)
SUB TOTAL (B) |

GST as applicable As per Govt.norms (To

be reimbursed on
submission of
documentary evidence
for such payment)

Grand Total

. (a) FOR SECURITY PERSONNEL

The contractor shall provide the security personnel in required number at the
following locations:

For safety of IWAI property including floating pontoon, floating crafts, survey vessel
as per instruction of Engineering-in-charge or his authorized representative. The
contract or has to ensure fool proof safety and security for all property of terminal and
watch keeping during loading/ unloading of cargo etc. In case of occurrence of any
theft/robbery/loss/ damaged to the property of IWAI where security services are
provided by the contractor, the same will be deducted from its RA bills/security deposit
of the contractor.

Desirable: The security guards shall be physically sound, capable of speaking &
writing local language and have knowledge of security aspects such as maintenance of
entry register etc. The care takers of pontoons/barges shall have knowledge of
swimming and maintenance of stores on Pontoons. They should be physically sound to
place the barges in safe berthing position

(b) If any foreigner is employed by the contractor to work with in the site the later
shall ensure that such foreigner possesses the necessary special permit issued by
the civil Authorities in writing and also comply with the instructions issued
therefore fro m time to time. In the event of any lapse in this regard on the
part of such foreigner the contractor shall be personally held responsible for
the lapse & Authority shall not be liable in any event.

(c)  The Contract is liable for cancellation if either the contractor himself or any of
his employee is found to be a person who has held class-1 post under the
Authority immediately be for retirement and has within two years of such
retirement accepted without obtaining the previous permission of the Authority
or of the Chairman as the case may be and employment as contract or for, or in
connection with the execution of the public works, or as an employee of such
contractor. If the contract is terminated on account of the failure of the contract
or to comply with the above clause, The Authority shall be entitled to recover
from him such damages as may be determined by the Engineer-in-Charge with
due regard to the in convenience caused to the Authority on account of such
termination without prejudice to the Authority's right to proceed against such
officer.

. The Contractor shall in respect of personnel employed by him either
directly or through sub-contract or complies with or cause to be
complied  with the  contract labour  (Regulation and
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Abolition)Act1970 and Rules framed there under in regard to all
matters provided therein.

The Contractor shall be liable to pay his contribution and the
employees contribution to the State Insurance Scheme in respect of all
labour employed by him for the execution of the contract, in
accordance with the provision of" the employees State insurance
Act1948"as amended from time to time. In casethe Contractor fails to
submit full details of his account of labour employed and the
contribution payable the Engineer-in- Charge shall recover from the
running bills of the contribution an amount of contribution as assessed
by him.The amount so recovered shall be adjusted against the actual
contribution payable for Employees State Insurance.

The Engineer-in-Charge shall on are port having been made by an
inspecting officer as defined in the Contract Labour (Regulation and
Abolition) Act and Rules or on his own in his capacity as Principal
Employer, have the power to deduct from the amount due to the
contract or any sum required on estimated to be required for making
good the loss suffered by worker(s) by reason of non-fulfillment of
the conditions of the Contract for the benefit of Workers, nonpayment
of wages or of deduction made from him for wages which are not
justified by the terms of the contract or non-observance of the said
Act and Rules framed there under with amendments made from time
to time.

The Contract or shall indemnify the Authority against any payments
to be made under and for observance of the Regulation Laws, Rules
as stipulated in Clause-12.4 above without prejudice to his right to
claim indemnity from his sub-contractors. In the event of the
contractor's failure to comply with the provisions of all the Act/Laws
stipulated in Clause-12.4 or in the event of decree or award or order
against the contractor having been received from the competent
authority on account of any default or breach or in connection with
any of the provisions of the Act/Law/Rules mentioned in Sub-Clause
12.4 above, the Engineer-in- Charge without prejudice to any other
right or remedy under the contract shall be empowered to deduct such
sum or sums from the Bill of the contractor or from his security
deposit or from other payment due under this contract or any other
contract to satisfy within areas on able time the provisions of the
various Act/Laws/Rules/Codes as mentioned under Sub- Clause 12.4
above, on the part of the contractor under the contract on behalf ofand
at the expenses of the contractor and make payment and /or provide
amenities/facilities/services accordingly. In this regard, the decision
of the Engineer-in-Charge shall be conclusive and binding on the
contractor.

In the even to the Contract or committing a default or breach of any of
the provisions of the aforesaid Contract’s Labour(Regulation and
Abolition) Act and Rules as amended from time to time or furnishing
any information or submitting or filling any form/Register/Slip under
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the provisions of these Regulations which is materially in correct the
non there port of the Inspecting officer as defined in the relevant Acts
and Rules as referred in Clause 12.4 above, the Contractor shall
without prejudice to any other liability pay to the Authority a sum not
exceeding Rs.500/- (Rs.Five hundred only)as liquidated damages for
every default, breach or furnishing, making, submitting, filling
materially in correct statement as may be fixed by the Engineer-in-
Charge. The decision of the Engineer-in-Charge in this respect shall
be final & binding.

The Contract or shall at his own expenses Comply with or cause to be
complied with the Provisions/Rules provided for welfare and health of
Contract Labour in the Contract Labour (Regulation and Abolition)
Act and other relevant Acts and Rules framed there under or any other
instructions issued by the Authority in this regard for the protection of
health and for making sanitary arrangements for workers employed
directly or indirectly on the works. Incase, the contract or fails to
make arrangements as aforesaid, the Engineer-in-Charge shall be
entitled to do so and recover the cost thereof fromthe contractor.

The Contractor shall at his own expense arrange for the safety or as
required by the Engineer-in-Charge, in respect of all labour directly or
indirectly employed for performance of the works and shall provide
all facilities in connection therewith. In case the contractor fails to
make arrangements and provide necessary facilities as aforesaid, the
Engineer- in-Charge shall be entitled to do so and recover the cost
thereof from the Contractor. But this willnot absolve the contract or of
his responsibility or otherwise thereof.

In the event of any injury, disability or death of any personnel in or
about the work employed by the contract or either directly or through
his sub- contractor, contract or shall at all time indemnify and save
harmless the Authority against all claims, damages and compensation
under the Workmen CompensationAct.1923 as amended from time
to time or in other Law for the time being in force and Rules there-
under from time to time and also against all costs, charges and
expenses of any smooth action by proceedings arising out of such
accidents or injury, disability or death of a workmen and against all
sumor sums which may with the consent of the contractor be paid to
compromise or compound any claim in this regard. If any award,
decree or order is passed against the contract or for recovery of any
compensation under the Workmen Compensation Act, 1923, for any
injury, disability or death of a workman by any competent court, the
said sum or sums shall be deducted by the Engineer-in-Charge from
any sum then due or that may be come due to the contractor or from
his security deposit or sale thereof in full or part under the contract or
any other contract with the Authority towards fulfillment of the said
decree, award or orders.

Provided always that the contractor shall have no right to claim
payments/claims what so ever on account of his compliance with his
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12.

(a)

(b)

(©)

(©)

(d)
(e)

(f)

obligations under this clause and Labour Regulation.

. The Contractor shall obtain License/Registration under the Contract
Labour Act1970 if considered necessary after the issue of work order.

. The contractor also has to enclose returns of EPF&ESI contribution
made by him to the statutory authorities to be enclosed with every
monthly bill for making him eligible for payment of his monthly
bills.

THE DUTIES AND RESPONSIBILITIES

The supply of manpower/security personnel shall be initially upto
MARCH 2026 which may be extended further as per requirement as per
clause no.1.6 of Part-111 of technical & special condition and as per
Minimum wages Act, 1948 and Central Rules, 1950 as per classification of
cities and all the statutory deposit are to be made to the respective
concerned department / Bodies, Terms & Conditions subject to
performance of the work. The personnel engaged would be liable to be
posted at the work site between Haldia-Rajmahal along NW-1 and any
other waterways as per the direction of EIC. They may also be posted at
the regional office of IWAI, Kolkata.

The firm selected for supply of manpower/security personnel shall be
responsible for consolidated salary, wages and other statutory dues if any
towards the manpower supplied to the Authority and shall quote their rates
accordingly. The personnel engaged shall have to make their own arrangement
at the work site for their require lodging and boarding facilities and Authority
will not be responsible for the same. The Authority has no liabilities in respect
of statutory dues, as per labour Act/law applicable.

The attendance should verified by the EIC representative.

IWAI shall pay monthly bills within 15 days from the date of submission
of bill based on deployment/attendance of their manpower during
preceding month subject to duly certified by the supervising official of
IWAI. GST as applicable will be reimbursed on submission of proof its
remittance.

The rates for each category of personnel quoted shall be the monthly rates.
However, for any period of absence from duty, the amount shall be
proportionately reduced (based on 30 days a month)
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(@)

(h)

(i)

()

(k)

()

(m)

(n)

(0)

(p)

()

Normal working hours shall be 8hrs. per day for 6 days a week as normally
followed in Authority and for the Security Personnel working hours shall be
8hrs per day for 7 days week.

The contractor shall indemnify IWAI against any loss of life/injuries to their
personnel arising out of their negligence or natural causes.

The security personnel shall be deployed under the overall control of the
concerned Director, IWAI and the personnel shall be required to report for duty
at Regional Office of IWAI at Kolkata as the case may be for further
deployment.

The contractor shall remove any person, if the Director finds him unsuitable
and replace him with suitable substitute within 10 days of written intimation in
that regard by the Director.

Engagement with IWAI shall not confer any right on any individual for
preference in employment in IWAI or for his continuation in subsequent years.

Only the experienced and qualified personnel after consulting the Director IWAI
shall be deployed for all categories of personnel having the valid required
certificates issued by the recognized University/Institution and same shall be
produced in original at IWAI office for each personnel offered by the
Contractor for verification.

No advance payment shall be admissible. Running A/c shall be payable monthly
on submission of the bill by the contractor, duly certified by the Site-in-
Charge/Officer-in-Charge.

IWALI reserve the right to terminate the contract of manpower supply any time
before expiry of stipulated period by issue of one month notice to the
Contractor. For such fore closure, no compensation for reduction in scope shall
be payable to the contractor. Similarly, if the contract or wants to with draw the
deployed manpower before expiry of contract period he will have to give one
month notice, failure to do so will result in forfeiture of the deposited security
amount.

Bidders may follow strictly minimum wages of Govt. of India as per
classification of city for armed & unarmed security Guards. The quantity
for supply and deployment of security guards (armed & unarmed) may be
increased/decreased as per requirement of IWAI on need basis.

If enhancement in Minimum wages (Central), then the enhancement wages for
deployed security personnel will be reimbursed to the firm/agency on actual basis
on submission of proof of its remittance alongwith reimbursement of service
charges as quoted by the firm/agency.

Contractor should be mobilized the Security personnel within 10 days from
the date of the issue of work order otherwise L.D shall be applicable as per
clause no. 35. The agency have to submit detail address, contact number,
Identity proof of security Guards and Gun/arm license for Gunman/armed
guard before deployment at any location as specified as per tender to R.O
Kolkata.
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PART — IV

T O O

Tender Inviting Authority: INALND WATERWAYS AUTHORITY OF INDIA

Name of Work: SUPPLY & DEPLOYMENT OF SECURITY PERSONNEL FOR SAFE KEEPING OF IWAI TERMINALS AND OTHER

PROPERTIES.

Contract No:

IWAI/KOL/8/SECURITY/2025-26

Name of the
Bidder/

Bidding Firm
/ Company :

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else
the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT #
Sl. Item Description Quantity Units Estimated TOTAL TOTAL AMOUNT
No. Rate in AMOUNT In Words
Rs. P Without Taxes
in
Rs. P
1 2 3 4 6 7
1 SUPPLY & DEPLOYMENT
OF SECURITY
PERSONNEL FOR SAFE
KEEPING OF IWAI
TERMINALS AND OTHER
PROPERTIES. Set 2025 to
March 2026
1.01 A classified city 0.000 | Man- 0.00 0.00 | INR Zero Only
Month
1.02 Unarmed 1484.000 | Man- 981.00 1455804.00 | INR Fourteen Lakh Fifty Five
Month Thousand Eight Hundred &
Four Only
1.03 Armed 0.000 | Man- 0.00 0.00 | INR Zero Only
Month
1.04 C classified city 0.000 | Man- 0.00 0.00 | INR Zero Only
Month
1.05 Unarmed 11024.000 | Man- 760.00 8378240.00 | INR Eighty Three Lakh
Month Seventy Eight Thousand Two
Hundred & Forty Only
1.06 Armed 424.000 | Man- 893.00 378632.00 | INR Three Lakh Seventy
Month Eight Thousand Six Hundred
& Thirty Two Only
Total in 10212676.00 | INR One Crore Two Lakh
Figures Twelve Thousand Six Hundred
& Seventy Six Only
Quoted Rate in Figures Select 0.00 | INR Zero Only
Quoted Rate INR Zero Only

in Words

Note:- 1. IWAI may change the nos. of Security personnel to be deployed at any
Locations as per requirement.
2. Agency will pay the monthly wages as per minimum wages, & other
social benefits per Govt. norms.
3. GST as applicable shall be reimbursed on production of proof its
remittance for previous month.
2. Payment to staff shall be paid on or before 10th of every calendar

81




month.

The contractor shall be enclosed proof of payment, & other social
benefits per Govt. norms of preceding month made by him to the
statutory authorities to be enclosed with bill for making him eligible for
payment of his monthly bill.

As per office Memorandum no.F.6/1/2023-PPD, dated: 06.01.2023
issued by Ministry of Finance Govt. Of India the minimum service
charge for manpower outsourcing services is set at 3.85%, and the
maximum is capped at 7%.

Reimbursement of Bonus for deployed security Guards shall be paid
once in ayear as per rule of minimum wages act and proof of its
remittance shall be submitted by the agency for necessary action by this
office.

An employer (outsourced agency) is liable to pay his contribution in respect
of every employee and deduct employee’s contribution from salary/wages
bill and shall pay these contributions as applicable to the Corporation.

If enhancement in Minimum wages (Central), then the enhancement wages for
deployed security personnel will be reimbursed to the firm/agency on actual basis on
submission of proof of its remittance alongwith reimbursement of service charges as
quoted by the firm/agency.

Presently, the deployed security Guards those who have already EPF
registration number and if their wages are more than Rs.15000/- than EPF as
applicable have to submit by the agency both employee and employer part as
per Govt. rule if required.

Presently, EPF for deployed security Guards is not applicable for those
whose wages is more than Rs.15,000/- and as per Govt. rule those pay is
more than Rs.15,000.00 they will not eligible for getting benefit of EPF.
Further, ESI has been considered for @3,25+0.75=4% for above staff and as
per Govt. rule those whose pay is below Rs 21000/- they will eligible for
getting benefit of ESI.
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Annexure —I

PART -V
AGREEMENT FORMAT
This agreement made on day__ _year_ between the Inland

Waterways Authority of India (hereinafter called the 'TWAI’ which expression shall
unless excluded by or repugnant, to the context, be deemed to include heir, successors
in office) on one part and M/S (hereinafter called the
‘CONTRACTOR’ which expression, shall unless excluded by repugnant to the context
be deemed to include his heirs, executors, Administrators, representatives and assigns
of successors in office) on the other part.

WHEREAS THE IWAI desirous of undertaking the works

WHEREAS the contractor has offered to execute and complete such works and
whereas IWAI has accepted the tender of the contractor and WHEREAS the contractor
has furnished

as security for the due fulfillment for all the conditions of this contract.
NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS

In this agreement words and expression shall have the same meaning as are
respectively as assigned to them in the conditions of contract hereinafter referred to:

The following documents shall be deemed to form and be read and construed as
part of this agreement VIZ.

i) €)) Notice Inviting Tenders

a. Tender form

b. Warranty
i) Information & instruction for Tenders
iii) @) Schedule : Bill of Quantity

(b) Annexure
iv) General Conditions of Contract

V) Technical specifications and Special Conditions of Contract

The contract agreement has been compiled by the IWAI from the original tender
documents and all the correspondences from the tendering stage till acceptance. In the
event of any difference arising from the completion of the contract, the original tender
documents, contractor’s offer, minutes of meetings and correspondence between the
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party ended vide letter No. may be referred to by either
party. These documents shall take precedence over the compiled documents.

The contractor hereby covenants with the IWAI to complete and maintain the
“Works” in conformity in all respect, with the provisions of the agreement.

The IWAI hereby covenants to pay the contractor in consideration of such
completion of works, the contract price at the time and in the manner prescribed by the
contract.

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on
the day year first written.

For and on behalf of For and on behalf of
(Inland Waterways Authority of India) Contractor
Signature Signature

Name &Designation Name & Designation

Stamp Stamp

Witness: Witness:

1) Signature 1) Signature

2) Name & Designation 2) Name & Designation
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Annexure —I1

BANK GUARANTEE PROFORMA FOR FURNISHIN
PERFORMANCE GUARANTEE

To
Director, IWAI
6, Dumayune, Avenue,
Kolkata-700043

In consideration for the Chairman, Inland Waterways Authority of India hereinafter
called ‘the Authority” having agreed, under the terms and conditions of the Agreement dated
................... . made between... and ...for the due fulfillment of the said Agreement
by the Contractor of the terms and conditions contained in the said Agreement, on production
of Bank Guarantee for Rs...................... (Rupees........ccoovvvvvannn.n. ) at the request
of v Contractor(s), We (Bank) do hereby undertake to pay to the Authority
an amount not exceeding Rs........................ against any loss or damage caused to or
suffered, or would be caused to or suffered by the Authority by reason of any breach of the
said Contractor(s) of any of the terms or conditions contained in the said Agreement.

2. We....... do hereby undertake to pay the amount due and payable under this
Guarantee without any demur, merely on a demand from the Authority stating that the
amount claimed is due by way of loss or damage caused to or would be caused to or suffered
by the authority by reason of breach by the said contractor(s) of any of the terms or
conditions contained in the said Agreement or by reason of the contractor(s)’s failure to
perform the said Agreement,. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs....................

3. We undertake to pay the authority any money so demanded notwithstanding any
dispute or disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending
before any court or Tribunal relating thereto liability under this present being absolute and
unequivocal.

The payment so made by us under this Bond shall be valid discharge of our liability
for payment there under and the contractor(s) / supplier(s) shall have no claim against us for
making such payment.

4. WE, .o further agree that the guarantee herein contained shall remain
in full force and effect during the period that would be taken for the performance of the said
Agreement and that it shall continue to be enforceable till all the dues of the Authority under
or by virtue of the said Agreement have been fully and its claim satisfied or discharge or
tll o Certify that the terms and conditions of the said Agreement have been
fully and properly carried out by the said Contactor(s) and accordingly discharges this
Guarantee after........ years from the date of completion of the said contract unless a demand
or claim under this Guarantee is served in writing on the bank but before the expiry of the
said period of ................... years in which case it shall be enforceable against the bank
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not withstanding the fact that the same is enforced after the expiry of the said period of

o. We,.oiiiiii, further agree with the Authority that the Authority shall have
the fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Agreement or to extend time of
performance by the said Contractor(s) from time to time or to postpone for any time or from
time to time any of the powers exercisable by the Authority against the said Contactor(s) and
to forbear or enforce any of the terms and conditions relating to the said Agreement and we
shall not be relived from our liability by reason of any such variation, or extension being
granted to the said Contractor(s) or for any forbearance, act or omission on the part of the
Authority or any indulgence by the Authority to the said Contractor(s) or by any such matter
or thing whatsoever which under the law relating to sureties would, but for the provision,
have effect of so relieving us.

6. It shall not be necessary for the Authority to proceed against the Contractor before
proceeding against the Bank and the Guarantee herein contained shall be enforceable against
the Bank notwithstanding any security which the Authority may have obtained or obtain
from the Contactor shall at the time when proceedings are taken against the Bank hereunder
be outstanding or unrealized.

7. Notwithstanding anything contained herein above our liability under the guarantee is
restricted toRs................ and shall remain in force until... ...........c.c.oe..e. Unless a claim or
suit under this guarantee is filled with us on or before........................ ALL OUR

RIGHTS UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall be
relieved and discharged from all liabilities therein.

8. This Guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s) / supplier(s).

9. We,....ooo.l. lastly undertake not to revoke this Guarantee during its currency
except with the previous consent of the Authority in writing.

Dated the ............ date of ................ 200...
for. .o

(indicate the name of Bank)
Signature..........cooeveiiiiiiinin

Name of the Officer.................ccooiviini,

(in Block Capitals)

Designation of

CodENO. ..o
Name of the Bank and Branch
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ANNEX — 111

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH
ELECTRONIC FUND TRANSFER SYSTEM

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD)

NAME OF THE PROJECT:

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BEL OW:

I/We (Name of the Bidder) hereby request you
to give our payments by crediting our bank account directly by E-Payment mode as per account
details given below. We hereby undertake to intimate IWAI in case of any change in particulars
given below and will not hold IWAI responsible for any delay / default due to any technical
reasons beyond IWATI’s control:-

Bank Account Number

RTGS/NEFT/IFSC CODE

Name of the Bank

Address of the Branch of the Bank

Branch code

Account Type
(Saving/Current/Others)

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.

I/We hereby declare that the particulars given above are correct and complete. If the
transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect
information, 1/We would not hold IWAI responsible.

Date: Signature  of  Authorized
Signatory

BANK CERTIFICATION:

It is certified that above mentioned beneficiary holds a bank account No.
with our branch and the bank particulars mentioned above are correct.

Date: Authorized Signatory

Authorization
No.

Name:

Official Seal/Stamp
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ANNEXURE-IV
SAMPLE FORM FOR ATTENDANCE SHEET

Name of work .................ooeeis Date of commencement/ period for completion.....................
Employee Attendance Month
Employee Name 01/02(03/04|05/06({07|08/09(10|11|12|13|14|15/16(17|18|19|20/21|22|23|24|25|26|27|28|29]|30
Dally Strength
P| = Present Al = Absent S| = Sick ML| = [ Maternity VL| = Vacation
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ANNEXURE-V
PROFORMA FOR HINDRANCE REGISTER

Reference Clause No. 18.5

Nature of Items of Date |Signature| Date of Over- Net Weigh- Net Remarks
No. | hindrance | workthat | of start of removal | lapping hind- |tage of | effect- of
could not of Represen-| of hind- | period, | rancein | this tive days | Engineer
be due hind- | tative of | rance if any days hind- | of hind- -in-
executed rance EIC rance rance Charge
to this
hindrance
2 3 4 5 6 7 8 9 10 11
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ANNEXURE-VI
Notice for appointment of Arbitrator
[Refer Clause 47]
To,
The Chairman, IWAI

Dear Sir,

In terms of clause 47 of the agreement, particulars of which are given below, I/we hereby
give notice to you to appoint an arbitrator for settlement of disputed mentioned below:
Name of applicant

Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
Full address of the applicant

Name of the work and contract number in which arbitration sought
Name of the Division which entered into contract

Contract amount in the work

Date of contract

Date of imitation of work

© © N o o »~ w b B

Stipulated date of completion of work

[EEN
o

. Actual date of completion of work (if completed)

[E=Y
[E=Y

. Total number of claims made

=
N

. Total amount claimed

=
w

. Date of intimation of final bill (if work is completed)

H
o

. Date of payment of final bill (if work is completed)

=
ol

. Amount of final bill (if work is completed)

=
»

. Date of request made to Chief Engineer for decision

[E=Y
~

. Date of receipt of Chief Engineer’s decision

=
[00]

. Date of appeal made to Chairman, IWAI

=
©

. Date of receipt of the decision of Chairman, IWAI

Specimen signatures of the applicant
(only the person/authority who
signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. 1/We enclose

following documents.
1. Statement of claims with amount of claims
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ANNEXURE-VII
Minimum Wages Act, 1948 & Central Rules,1950

1. Pertaining to Notice
a) Notice containing Minimum rates of Wages in Hindi English and in Bengali
b) Name and Address of Inspector in English and in Bengali

2.Pertaining to Register and Records

a) Muster Roll in Form-V is not maintained at all / correctly and kept at the work spot (Breach of
Rule 26(5).

b) Attendance of each person employed in the establishment is not recorded daily in that Form within
3 hours of the commencement of work shift (Breach of Rule 26(5).

c) Register of Wages in Form-X is not maintained at all / correctly (Breach of Rule 26(1).
d) Register of Overtime in form —IV is not maintained at all / correctly (Breach of Rule 25(2).
e) Register of Fine in Form-1 is not maintained at all / correctly (Breach of Rule 21(4).

f) Register of Deduction for damages or loss in Form-I1 is not maintained at all / correctly (Breach of
Rule 21(4).

g) Acquaintance of employees were not obtained on wage register (Breach of Rule 26(3).

h) Entries in the wage register have not been authenticated by the employer or any person authorized
by him (Breach of Rule 26(4)

3.Wage Slip / Wage Book

a) Wage slip in Form-XI are not issued by the employer at least a day prior disbursement of wages
(Breach of Rule 26(2).

Contract Labour (R&A) Act.1970& Central Rules 1971

1. Pertaining to Notice
(i) The notice showing the following were not displayed / amended (Breach of Rule 81(1)(i)

(a) The rates of Wages in English /Hindi/Bengali.

(b) The Hours of Work in English /Hindi/Bengali.

(c) The Day of Payment in English /Hindi/Bengali.

(d) The Wage Period in English /Hindi/Bengali.

(e) Name and Address of Inspector having jurisdiction in English /Hindi/Bengali.
(f) Date of Payment of un-paid wages in English /Hindi/Bengali.

(ii) Copy of the license has not been displayed at the place of work (Breach of Rule 25(2) read with
condition of License (1X).

91



2.Pertaining to Register and Records
(i) Following Registers have not been maintained at all / correctly (Breach of Rule 78)

(a) Muster Roll in Form- XVI.

(b) Register of Wages in Form- XVII

(c) Register of Wages-Cum-Muster Roll in Form XVII of the wahe period is fortnight or less.
(d) Register of deduction for damages and loss in Form-XX

(e) Register of Fine in Form-XXI

(F) Register of Advance in Form-XXII

(9) Register of Overtime in Form-XIII

3. Wage Slip / Wage Book

a) Wage slip in Form-XIX is not being issued to the workmen at least a day prior disbursement of
wages although wage period is more than a week (Breach of Rule 78(1)(b).
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FORM 4A: LETTER OF BID
(To be submitted on the letter head of the Bidder)

To,
Director, Kolkata
6, Dumayune,
Avenue,
Kolkata-700043
SUD e e (insert name of the

Dear Sir,

1. Having examined the information and instructions for submission of
tender, General & Special Conditions of Contract, Technical, General
and detailed specifications, Bill of Quantities (BoQ) agreement and
bank guarantee forms, etc. for the above named works, I/ We
.......... (Name of Bidder) hereby tender for execution of the works
referred to in the tender document in conformity with the said
Conditions of Contract, Schedule of quantities for the sum as stated in
BoQ of this tender document or such other sum as may be ascertained
in accordance with the said conditions of contract.

2. I/ We undertake to complete and deliver the whole of the works
comprised in the Contract within the time as stated in the tender and
also in accordance in all respects with the specifications, Scope of work
and instructions as mentioned in the tender document.

3. I / We am / are tendering for the works mentioned in the table below
and submitting the EMD in the form of RTGS / NEFT/ BG in favour of
IWAI Fund payable at Kolkata from Nationalised / Scheduled bank of
India as per the details given therein:

S Total
N(;. RTGS / NEFT Bank Guarantee EMD
(INR)

Amount | Details of RTGS | Amount | Details of the Bank

(INR) |/ NEFT (No. and (INR) Guarantee (No and

Date) and details Date) and details of

of the bank the bank (Name of

(Name of bank, bank, branch,

branch, address) address)
1

4. 1/ We agree to abide by this tender. I/ We agree to keep the tender
open for a period of ............. days (insert number of days of Bid
Validity)from the last date of Bid Submission or extension thereto as
required by the IWAI and not to make any modifications in its terms
and conditions.
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10.

I/ We agree, if I/ we fail to keep the validity of the tender open as
aforesaid or I/ we make any modifications in the terms and conditions
of my/ our tender, if I/ We fail to commence the execution of the works
as above, I/ We shall become liable for forfeiture of my/ our EMD, as
aforesaid and IWAI shall without any prejudice to another right or
remedy, be at the liberty to forfeit the said EMD absolutely otherwise
the said EMD shall be retained by IWAI towards part of security deposit
to execute all the works referred to in the tender document upon the
terms and conditions contained or referred to therein and to carry out
such deviations as may be ordered. Should this tender be accepted, I/
We agree(s) to abide by and fulfil all the terms and conditions and
provisions of this tender. No interest is payable on EMD and/ or
Security Deposit.

I/ We have independently considered the amount of Liquidated
Damages shown in the tender hereto and agree that it represents a fair
estimate of the loss likely to be suffered by IWAI in the event of works
not being completed in time.

If this tender is accepted, [/ We undertake to enter into execute at my/
our cost when called upon by the employer to do so, a contract
agreement in the prescribed form. Unless and until a formal Agreement
is prepared and executed, this tender together with your written
acceptance thereto shall constitute a binding contract.

I/We also declare that the firm has not been debarred / blacklisted
during the last three years. Any such discovery relating to debarment
or blacklisting is brought to knowledge of the Employer at any stage of
the tender / contract would be punishable under existing law and
would lead to rescinding or termination of the contract.

I/ We understand that IWAI is not bound to accept the lowest or any
tender it may receive and may reject all or any tender without assigning
any reason.

I/ We certify that the tender submitted by me / us is strictly in
accordance with the terms, conditions, specifications etc. as contained
in the tender document, and it is further certified that it does not
contain any deviation to the aforesaid documents.

duly authorized to sign & submit
tender for an on behalf of

(Name and address of firm)

Telephone no’s...... FAX NO...coveeeene.
Email ID: ..o
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FORM 4B: ELIGIBLE PROJECTS
(To be submitted on the letter head of the Bidder)
Format for Responsiveness of Bid (Eligible Projects) Project Specific

Experience
[Using the format below, provide information on each assignment for which your

firm, and each associate for this assignment, was legally contracted either
individually as a corporate entity or as one of the major companies within an
JV for carrying similar works under this assignment.]

“Similar Works1” have been defined in Section III: Bid Data Sheet

S. Client Contract Value |Date of start| Scheduled Actual Details of work| Remarks
No. Name?, in INR of work |completion datelcompletion date (including
Name of Financial3 Similar Work).
work &
value of

location of
project |Similar work

satisfactorily
completed

Firm's Name -3
Authorized Signature D e e e e e e s

Notes:

1. For the purpose of evaluation, Bidders should assume 7% inflation for
Indian Rupees every year and 2% for foreign currency portions per year
simple annually.

!Exhibit only those projects completed in the last Seven (7) years from the Last Date of Bid Submission.

2The Bidder shall submit proof of experience from the Client for meeting the minimum qualification details.
The Client Certificate submitted by the Client shall contain the details as enlisted in Clause 3.2 of ITB. The
works claimed by the Bidder, if not supported with proof of completion as laid down under Clause 3.2 of
ITB from the Client will not be considered.

3Against the Contract of works having several components other than the Similar Works, only the relevant

component shall be evaluated for contract value, payment value and the actual execution period for the
relevant component only should be submitted / specified.
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2. Bidders should mention the maximum value of similar works as
defined in Clause 16.1.1 of ITB executed during the last seven years
(adjusted last day of the month previous to the one in which this
Tender is invited).

3. In case of foreign currency, it should first be escalated at the rate
mentioned above and then the amount so derived shall be converted to
INR at the exchange rate prevailing last day of the month previous to
the one in which this Tender is invited.

4. Exchange rate should be taken from official website of RBI
(https://www.rbi.org.in/scripts /ReferenceRateArchive.aspx)

5. In case exchange rate for the currency in consideration, is not available
on RBI website (mentioned above), Bidders shall quote exchange rates
from websites such as www.xe.com, www.oanda.com, along with copy
of the exchange rate used by the Bidder for the conversion.

6. Any additional comments / information to substantiate that the said
work conforms to the specified similar works can also be indicated by
the bidder, as deemed fit.

Please limit the description of each project in two A4 size sheet of paper.
Descriptions exceeding two (02) A4 size sheet of paper may or may not be
considered for evaluation.
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FORM 4C: AVERAGE ANNUAL TURNOVER
(Tobe submitted on the letter head of Chartered Accountant / Statutory
Auditor)

S1. No. Financial Years Annual Turnover in INR

2021-22

2022-23

2023-24

Total (1+2+3)

a B W N e

Average Annual Turnover

Certificate from the Statutory Auditor

This is to certify that .................. [Name of the Firm/[Registered Address] has received

the payments shown above against the respective years.

Name of Authorized Signatory

Designation:

(Signature of the Statutory Auditor Seal of the Firm with UDIN)
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FORM 4D: POWER OF ATTORNEY
(To be executed on non-judicial stamp paper of appropriate value in

accordance
with relevant Stamp Act and duly notarised. The stamp paper to be in
the name of the company who is issuing the Power of Attorney)

Know all men by these presents, We, e (name of
organization and address of the registered office) do hereby constitute,
nominate, appoint and authorize Mr./Ms. .....ccccrririiienneenn. son / daughter /
wife and presently residing at .......... who is presently employed with /
retained by us and holding the position of ....... ) eeeeeeees as our true and lawful
attorney (hereinafter referred to as the "Authorised Representative”), with
power to sub-delegate to any person, to do in our name and on our behalf, all
such acts, deeds and things as are necessary or required in connection with
or incidental to submission of our Bid for
Cervrr e rrreee e wennne(insert  name  of  the assignment)”. The
selection of Contractor for Inland Waterways Authority of India (the
"Employer") including but not limited to signing and submission of all
applications, Bids and other documents and writings, participating in pre-bid
and other conferences and providing information / responses to the Employer,
representing us in all matters before the Employer, signing and execution of
all contracts and undertakings consequent to acceptance of our Bid and
generally dealing with the Employer in all matters in connection with or
relating to or arising out of our Bid for the said Project and / or upon award
thereof to us till the entering into of the Contract with the Employer.

AND, we do hereby agree to ratify and confirm all acts, deeds and things
lawfully done or caused to be done by our said Authorised Representative
pursuant to and in exercise of the powers conferred by this Power of Attorney
and that all acts, deeds and things done by our said Authorised
Representative in exercise of the powers hereby conferred shall and shall
always be deemed to have been done by us.

IN WITNESS WHEREOF WE,............... THE ABOVE NAMED PRINCIPAL HAVE
EXECUTED THIS POWER OF ATTORNEY ON THIS .........
DAYOF................ ,2021

For

(Signature, Name, Designation and Address)

Witnesses:

Accepted

(Signature, name, designation and address of the Attorney)

98



Notes:

1.

The mode of execution of the Power of Attorney should be in accordance
with the procedure, if any, laid down by the applicable law and the
charter documents of the executant(s) and when it is so required the
same should be under common seal affixed in accordance with the
required procedure.

Wherever required, the Bidder should submit for verification the extract
of the charter documents and other documents such as a resolution /
power of attorney in favour of the person executing this Power of
Attorney for the delegation of power hereunder on behalf of the Applicant
For a Power of Attorney executed and issued overseas, the
document will also have to be legalised by the Indian Embassy
and notarised in the jurisdiction where the Power of Attorney is
being issued. However, the Power of Attorney provided by Bidders
from countries that have signed the Hague Legislation Convention,
1961 are not required to be legalised by the Indian Embassy if it

carries a conforming Apostille certificate.
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FORM 4E: DECLARATION BY THE BIDDERS
(To be submitted on the letter head of the Bidder)

To,
Date:.....eeee
Director, Kolkata
IWAI, 6,
Dumayune, Avenue,
Kolkata-700043,
Kind Attention..........ccccnnseenniaennas (insert name of authorized representative)

Sub: Declaration from the Bidder

Tender Reference NoO:...................

Dear Sir,

This is with reference to the above mentioned Tender document.

We hereby make the following declarations:

1./J |[No alteration has been made in any form in the Tender document
downloaded from the website of IWAI and e-procurement portal.

2..L_1 [ / We have not been debarred / blacklisted during the last three years

3.\ [ / We accept the payment terms of Terms of Reference.

4 /Ll / We provide our acceptance to all the Terms and Conditions of this
tender document.

5. - [ / We agree to disqualify us for any wrong declaration with respect to the
submissions made by us for this tender and reject my/our tender
summarily

6. [ / We agree to disqualify us from this tender and black list us for

[ tendering in IWAI projects in future, if it comes to the notice of IWAI that
the documents/submissions made by me/us are not genuine

7.l I / We confirm that I/we have noted / updated ourselves of all
amendments / corrigendum / response to pre-submission queries etc. and
bid is submitted incorporating the same.

Yours Faithfully

(Signature of the Bidder, with Official Seal)

Note: Please Tick the appropriate box in the above table.
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FORM 4F: BIDDER INFORMATION SHEET
(To be submitted on the letter head of the Bidder)

Bidder name:

[insert full name]

Bidder’s Party name:

[insert full name]

Bidder's Party country of registration:

[indicate country of registration]

Bidder’s year of constitution:

[indicate year of constitution]

Bidder’s legal address in country of constitution:

[insert street/ number/ town or city/ country]

Bidder's authorized representative information
Name: [insert full name]
Address: [insert street/ number/ town or city/ country]

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city

codes]

E-mail address: [indicate e-mail address]

1. Attached are copies of original documents of

[0 Articles of Incorporation (or equivalent documents of constitution or association),
and/or registration documents of the legal entity named above

O In case of a Government-owned enterprise or institution, documents establishing
legal and financial autonomy, operation in accordance with commercial law, and
absence of dependent status

2. Included are the organizational chart, a list of Board of Directors, and the Beneficial
Ownership.

Yours Faithfully

(Signature of the Bidder, with Official Seal)
Note:

This Form shall be supplied with Identity proof of the authorized
representative
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	1. Special term and condition.
	The Private security Agency shall have to obtain labour license from concerned labour commissioner within 60 days from the date of issue of work order.
	The agency shall provide the details of the staff, proposed to be deployed viz, their name, fathers name, DoB, residential address, mobile number, recent passport size photograph, in form of a data base hard copy and also provide a local police clear...
	IWAI reserves the right to ask and require the company/agency to remove any person deployed by the company/Agency, without assigning any reason/notice.
	The agency have to provide contact number of all deployed Security Guards (armed/unarmed) along with their bio-data to this office for easy communication at any time of day or night in emergency.
	The deployed security guards of the Company/Agency/ Firm/Contractor shall not be worked for more than 26 days in a month or as specified by Labour laws.
	Security arrangements to be made by the Agency/Firm/Contractor in IWA terminals at Haldia, Botanical Garden, Swaroopganj, Shantipur, Tribeni, Bandel, Hemnagar, Farakka, R.O Kolkata office, MMT-Haldia, & Kolaghat Terminal.
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	4. NATURE OF DUTIES AND RESPONSIBILITIES
	If deployed Security personnel have no mobile then the agency shall have to provide one mobile set at each location to Security Guards (Armed/Unarmed) by which senior most responsible officer at field level can be contacted at any time of day or nigh...
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	iv. No guard shall leave his place/area of duty during his duty hours. He shall take his lunch/dinner etc at terminal premises. A penalty of one day salary per day per person will be imposed by the IWAI for absenteeism. The absenteeism means deploying...
	10 AGREEMENT CAN ALSO BE TERMINATED ON ANY OF THE FOLLOWING GROUNDS, IF IT IS FOUND THAT……
	(a) The supply of manpower/security personnel shall be initially upto MARCH 2026 which may be extended further as per requirement as per clause no.1.6 of Part-III of technical & special condition and as per Minimum wages Act, 1948 and Central Rules, 1...
	(c) The deploying Agency shall take undertaking/No objection certificate from all the security personnel before deployment of any location that if We/I shall transfer from one location to other location and We/I bound to join on duty at desired locati...
	(e )    IWAI shall pay monthly bills within 15 days from the date of submission of bill based on deployment/attendance of their manpower during preceding month subject to duly certified by the supervising official of IWAI. GST as applicable will be re...
	(o) Bidders may follow strictly minimum wages of Govt. of India as per classification of city for armed & unarmed security Guards. The quantity for supply and deployment of security guards (armed & unarmed) may be increased/decreased as per requiremen...
	(q) Contractor should be mobilized the Security personnel within 10 days from the date of the issue of work order otherwise L.D shall be applicable as per clause no. 35. The agency have to submit detail address, contact number, Identity proof of secur...
	Annexure –II
	To
	SAMPLE FORM FOR ATTENDANCE SHEET
	PROFORMA FOR HINDRANCE REGISTER
	To,
	Director, Kolkata IWAI,  6,  Dumayune, Avenue, Kolkata-700043,
	Yours Faithfully


