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CHECK LIST 

 
The technical bid shall be submitted online along with scanned copy of the following 
documents:  
 
i) Copy of tender document duly signed by the contractor. 

ii) Copy of tender cost & EMD cost or Micro and Small Enterprises (MSEs) as 

defined in MSE Procurement Policy issued by Department of Micro, Small and 

Medium Enterprises (MSME) or Start-ups as recognized by Department of 

Industrial Policy & Promotion (DIPP) are exempt from submitting the Tender Fee / 

cost of Tender document, on submission of documents to the extent as per the 

Government of India notifications in this regard(Valid Certificate) 

iii) Copy of tender acceptance letter (To be given on Company Letter Head) as per 

tender. 

iv) Copy of GST, and firm registration certificate from concerned authority as per 

tender. 

v) Copy of work experience/completion certificate along with the work order of 

corresponding certificate and latest solvency certificate as per tender. 

vi) Copy of letter of authority for signing and negotiation, PAN as per tender. 

vii) Copy of audited balance sheet for last 3 years and cancelled cheque for e-

payment as per tender. 

viii) Copy of signed declaration on the firm/company letter head with respect to no 

alteration/modification in tender documents & an undertaking stating that their 

firm/company has not been banned or blacklisted by any Private/Semi 

Government/Government organization during last 3(three) financial years. 

ix) Copy of the registration of firm with Central Public Works Department, Railways, 

MES and State PWD/Irrigation Department/Ports /Defence or non-registered 

contractors having experience of working with IWAI. 

x) Copy of signed declaration stating that no alteration has been made in any form 

in the uploaded tender document and BOQ  

xi) Copy of all Form in the same format as provided in tender document and the 

same shall be duly filled & signed (as per required condition of the form 

Performa)    

xii) Copy of any other information if required as per tender to be attached. 
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INLAND WATERWAYS AUTHORITYOF INDIA 

(Ministry of Ports, Shipping and Waterways, Government of India) 

P-78, GARDEN REACH ROAD, 

Telephone Nos. 033-2439 0393 
E-mail address of Issuing Officer: dirkol.iwai@nic.in 

Website: https://www.iwai.nic.in & https://eprocure.gov.in/eprocure/app 

NOTICE INVITING E-TENDER 

1. Introduction 

Inland Waterways Authority of India (IWAI), Kolkata invites online Open Tender Enquiry (OTE) 

Tenders / Bids from reputed & eligible Contractors / Companies / Firms in two cover systems 

(Cover – I: Technical Bid and Cover – II: Financial Bid) for “Installation, Operation & 

Maintenance of 24 hrs. Navigational Aids in between Rajmahal – Khalgaon stretch of 

NW-1(River Ganga) during the period of April 2022 to March 2023” 

2. Critical Data Sheet 

(a) Interested parties may download the Tender document online from the site 

https://eprocure.gov.in/eprocure/appand or IWAI‟s website “www.iwai.nic.in” and shall have to 

pay INR 5,900/- (Rupees Five Thousand Nine Hundred only) including GST as the cost of tender 

document / tender fee deposited to IWAI FUND, Kolkata through Demand Draft / Banker‟s Cheque 

/RTGS / NEFT. However, Micro and Small Enterprises (MSEs) as defined in MSE Procurement 

Policy issued by Department of Micro, Small and Medium Enterprises (MSME) or Start-ups as 

recognized by Department of Industrial Policy & Promotion (DIPP) are exempt from submitting the 

Tender Fee / cost of Tender document, on submission of documents to the extent as per the 

Government of India notifications in this regard. 

(b) Some important dates for this tender process are as follows: 

(i)  Tender Number IWAI/KOL/8/NN(Raj-Khal)/2022-23 

(ii)  Tender e-Publishing date 17.02.2022 

(iii)  Document download start date & Time 17.02.2022 at 1500 hrs 

(iv)  Bid Submission start Date & Time 17.02.2022 at 1530 hrs 

(v)  Bid Submission Closing/ Download End 

Date & Time 

28.02.2022 at 1500 hrs 

(vi)  Technical Bid Opening date & Time 01.03.2022 at 1530 hrs 

(vii)  Estimated Cost (In Rs.) including all 

taxes excluding GST as applicable 

Rs.74,18,124/- (Rupees Seventy Four Lakh 

Eighteen Thousand One Hundred Twenty Four 

only) 

(viii)  EMD (Earnest Money Deposit in Rs) Rs.1,48,363/-                                                                                                                                                                                                                                                                                                                           

 

3. A signed declaration stating that no alteration has been made in any form in the downloaded 
tender document is to be enclosed with the tender by the bidder. 
 

4. Tenderer shall agree to the terms & conditions of the tender and submit the tender online duly 
signed on each page for agreeing the same. 

 

 

https://eprocure.gov.in/eprocure/appand
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5. The complete bid as per the tender documents should be placed online at 
https://eprocure.gov.in/eprocure/app by 15.00 hrs. on 28.02.2022 and will be opened online on 
01.03.2022 at 1530 hrs at IWAI, Regional  Office, Kolkata. The original demand draft for tender 
fee and EMD should be deposited before closing date and time of submission of bid at Inland 
Waterways Authority of India, P-78, Garden Reach Road, Kolkata-700043 (WB) except Micro and 
Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of Micro, 
Small and Medium Enterprises (MSME) or Department or Startups as recognized by Department 
of Industrial Policy & Promotion (DIPP) on submission of a valid registration certificate as per the 
Government of India rules. Account details of  IWAI, KOLKATA is as given below: 

(i) Name of Bank Account: IWAI FUND 

(ii) Bank Name and Address State Bank of India, Garden reach Branch, Kolkata 

(iii) Bank Account Number 31661496517 

(iv) IFSC SBIN0001402 

(v) MICR Code 700002126 

(vi) GST No. of IWAI           19AAATI7021F1ZV 

6. EXTENSION OF CONTRACT: Under provisions of this contract, the work shall be initially 
awarded upto March 2023. However, IWAI shall reserve the rights to extend the contract for 
further period of another 2years & 6month i.e. 2023-24, 2024-25 and upto September 2025 
to the successful contractor with enhancement of rates (as quoted by him during 2021-22) 
@ 5% (five percent) on each financial year at the agreed rates, same terms and conditions 
of the contract after getting willingness from the concerned contractor and subject to 
satisfactorily performance of the works.  
 

7. As the work shall involve considerable amount of movement in the river for the purpose of 
inspection, supervision, pilotage, coordination etc by pilots of IWAI/Contractor, officers of IWAI, 
officers of ODC operator, tourism vessels etc, the mechanized crafts/boats to be engaged by the 
agency should be having valid registration /survey certificates for plying in NWs during the entire 
year and should be fitted with certified quality life saving appliances. The craft/boat will have to be 
manned by certified crew as per rules laid down by IWT Directorate. 
 

8. IWAI reserves the right to accept or reject any or all tenders without assigning any reason and no 
correspondence shall be entertained in this regard. The department will also have the right to 
award the work for different stretch to different bidders at the lowest received rate to ensure that 
the works are undertaken smoothly at all stretches simultaneously.  

 
9. Pre-Qualification Criteria:- 

 
i) The tenderer shall be registered with Central Public Works Department, Railways, MES and State 

PWD/ Irrigation Department or non-registered contractors having experience of working with IWAI. 
 

ii) Tenderer shall have Permanent Account Number issued by Income Tax Deptt. 
 

iii) The tenderer shall be registered with GST department and GST component shall be shown 
separately in the bill/invoice by the tenderer. 

 

iv) Average annual   financial   turnover during last three years ending 31st March of the previous   
financial   year, should be at least 30% of the cost of the work for each stretch as mentioned in 
this tender. 

 

v) Average annual financial turnover during last three years ending of the previous financial year, 
should be at least 30% of the cost. 

 

vi) Experience  of  having  successfully  completed  similar works i.e. 24 hrs navigational Aids, or 
erection & maintenance of night navigations facilities at least 250KM (mandatory) length of stretch 
in Major Rivers of India like Ganga  (NW-1) and Brahmaputra ( NW-2) etc during the last 7 years 
ending last day of month previous to the one in which this tender is invited should be either of 
following for each stretch :  

  
 a)  Three works costing not less than 40% of the  estimated cost; or 

 b)  Two works costing not less than 50% of the estimated cost;    or  
 c)  One work completed not less than 80% of the estimated cost  
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vii) Latest certificate of solvency from nationalized / scheduled Bank included in the second schedule 

of the RBI Act for not less than the value as indicated below: 
 

Name of Work 
Estimated cost  
excluding GST                                        

(In Rs.) 

Bank solvency                             
(In Rs.) 

Installation, Operation & Maintenance of 
24 hrs. Navigational Aids in between 
Rajmahal – Khalgaon stretch of NW-
1(River Ganga) during the period of 
April 2022 to March 2023 

Rs. 74,18,124.00 Rs.30,00,000.00 

                                    
10. The tenderer must be having own team of river pilots and have registered / river worthy 

mechanized boats which will be deployed by the contractor for checking of channel/marking of 
channel and also for escorting of cargo vessels/ODC carriers and Tourist vessels through their 
stretch of activity. The contractor quoting for stretch Rajmahal-Khalgaon (as mentioned above) 
has to have at least one registered / river worthy powered mechanized vessels/boats and river 
pilot for deployment in the stretch (as the works in these stretch include night navigational aids, 
etc). Documentary evidence of ownership of the mechanized vessels/boats either in the name of 
the firm or in the name of the owner/partners of the firm and bio data of the river pilots indicating 
their past years of experience have to be scanned and attached with the technical bid. 
 

11. Bids shall be submitted online only at CPPP website https:\\eprocure.gov.in /procure/app Manual 
bids shall not be accepted and liable to be rejected. The Hard copy of original instruments in 
respect of cost of tender document, earnest money, in original as asked in this tender document 
must be delivered at the office of Director, IWAI, P-78, GARDEN REACH ROAD,KOLKATA – 
700043 on or before bid opening date/time as mentioned in critical date sheet. Late receipt of 

required document shall not be considered. Bidder shall likely to be liable for legal action for non-
submission of original payment instrument like DD, etc., against the submitted bid. Demand Draft 
attached/submitted for tender fee shall be non refundable. 

 

12. A signed declaration stating that no alteration has been made in any form in the downloaded 
tender document is to be enclosed with the tender by the bidder for downloaded tenders. Site can 
be inspected on all the working days during office hours. IWAI reserves the right to reject any or 
all the tender without assigning any reason thereof. 

 

13. The firm may quote for work of indicated above and completed bids as per terms & Conditions 
mentioned in the tender document should be online submission at 
https://eprocure.gov.in/eprocure/app upto 1500 hrs on 28.02.2022 and it will be opened on 
01.03.2022 at 15:30 hrs. 

 

11. For special attention 
 

 All tenderers are cautioned that tenders containing any deviation whatsoever from the terms and 
conditions, specifications as contained in the tender documents are liable to be rejected as non-
responsive. 

  

 The tender shall have to be submitted bid online in two bid format, the first part i.e.” Technical bid” 
should contain the scanned copy  of entire tender document duly signed in all places, details of 
machineries, technical manpower, work schedule, and earnest money deposit only but not the 
price bid. Second part i.e.” Financial bid” shall contain only the rates of the item of work as in 
schedule A. This   price bid (BOQ of The work of Installation, Operation & Maintenance of 24 hrs. 
Navigational Aids in between Rajmahal – Khalgaon stretch of NW-1(River Ganga) during the 
period of April 2022 to March 2023 as per format provided along with this tender. Bid shall be 
submitted online separate covers super scribing as “technical bid” and “financial bid”.  

 

12. Tender cost & EMD Cost must accompany each tender and tender not accompanied by the EMD 
& tender cost shall be rejected as NON-RESPONSIVE. The Tender & EMD cost for an amount 
as specified above shall be submitted in the technical bid. 

 

13. Opening Of Tenders & Evaluation 
 

(a) Tenders will be opened online by the tender evaluation committee at IWAI, Kolkata- 700 043 at 
15:30 hrs on 01.03.2022 in the presence of representative of the tenders who choose to remain 
present. 
 

(b) After the online opening of the tenders, the first part i.e. Technical bid will be   evaluated by the 
Tender Evaluation Committee as constituted by the Authority. The second part i.e. Price bid will 
be opened online by the same T.E.C. only for those tenderers who become technically qualified 
after the evaluation of technical on a suitable date. 

 

https://eprocure.gov.in/eprocure/app
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(c) If the tendered amount is same for more than one bidders then the work will be awarded to the 
bidder on the basis having more credential/experience certificate submitted by the bidders. 

 
14. TENDER VALIDITY PERIOD     

 
a) The tender shall remain valid for a period not less than 120 days after the                                                                      

date of opening of tenders. 
 

b) Tenderer must read “ Information & Instruction for Tenders” and be satisfied himself in 
respect to scope and the situation of works or any issue as related to the work as considered 
necessary before the submission of the tenders.  

 

15. The authority shall have the right to reject any or all the tenders and will not be bound to accept 
the lowest or any other offer.  

 

16. The original  EMD and tender cost instrument should reach the office of Director, Inland 
Waterways Authority of India,  P-78, Garden Reach Road, Kolkata – 700 043, on or before date & 
time of opening of tender mentioned in the critical sheet otherwise the bid shall  not be 
considered. The technical bid will be opened on 01.03.2022 at 15.30 hrs in the presence of 
intending bidders.  

 

17. If the bid amount is less than 15% of estimated cost than a justification along with rate 
analysis of quoted rates would have to be attached alongwith online technical bid. 

 
18. IWAI reserves the right to accept or reject any or all tenders without assigning any reason and no 

correspondence shall be entertained in this regard. 
 

(Director) 
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 SECTION II: INSTRUCTION TO BIDDERS (ITB) 

1. Background 1.1 Inland Waterways Authority of India (IWAI) is a statutory body of the 
Ministry of Ports, Shipping & Waterways, Government of India (GoI). 
IWAI was setup in 1986 for regulation and development of Inland 
Waterways for the purposes of shipping and navigation. IWAI is primarily 
responsible for development, maintenance and regulation of Inland 
Water Transport (IWT) on the National Waterways (NWs) in the country. 
Presently, there are 111 NWs in the country. The authority is vested with 
the responsibility of safe plying & safekeeping of any type 
private/Government vessel with respect to Day & Night navigational 
facilities in the stretch”. 

2. Introduction 2.1 The Employer will select a Company / Firm (the “Contractor”) in 
accordance with the method of selection specified in Clause 14 & Clause 
- 15 under Section – II: ITB. 

 2.2 The name of the Assignment / Job has been mentioned in Section - III: 
Bid Data Sheet. Detailed scope of the Assignment / Job has been 
described in Section - VI: Terms of Reference (ToR). 

 2.3 The date, time and address for submission of the Bids have been given 
in Section – III: Bid Data Sheet. 

 2.4 Bidder shall bear all costs associated with the preparation and 
submission of their Bids. 

 2.5 The Employer is not bound to accept any Bid and reserves the right to 
annul the selection process at any time prior to contract award, without 
thereby incurring any liability to the Bidder. 

3. Bidder Eligibility 
Criteria 

 

3.1 

The Bidders shall meet the following pre-qualification criteria: 

Bidder may be a firm that is a Private entity or a Government entity or 
any combination of such entities in the form of JV / Consortium under an 
existing agreement or with the intent to enter into such agreement 
supported by a Joint Bidding Agreement. Bidders that are government 
owned entity in the Employer‟s country may participate only if they can 
establish that they (i) operate under commercial law and (ii) are not 
dependent agencies of the Employer. 

 3.2 The Bidder shall meet the Qualification criteria of executing “Similar 
Works” of the value as mentioned in clause 15.1 of ITB. The Bidder shall 
indicate the value of the orders executed by him together with the details 
of name of the party, order value, scope of work / component breakup, 
completion period stipulated in the order and actual completion period. 
The completion certificate, awarded by the client should have a mention 
of start date, date of completion and value of the work executed by the 
Bidder. In case the work was performed by the Bidder in a JV, the same 
shall be supported by a client certificate enumerating the claimant share 
also. In case the work was performed by the Bidder as a sub-contractor, 
the Bidder shall submit similar completion certificate awarded to it by the 
main contractor and countersigned by the Employer / Client of the main 
contractor. 

 3.3 Copy of work order / letter of award / letter of work agreement alone shall 
not suffice Bidders claim for executing the Similar Works. Submitting 
completion certificate from the client on its letter head along with 
supporting documents as mentioned in clause 3.2 above is mandatory to 
qualify. 

 3.4 Average Annual Turnover during the last three (3) years ending 31
st
 

March of the previous financial year should be as mentioned in clause 
15.1.2 of ITB. The Bidders shall provide financial turnover of the firm for 
the last three years duly certified by the Statutory Auditor(s). 
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 3.5 Bidder should not have been debarred / blacklisted during the last three 
(3) years. However, hiding of the facts or non-compliance by the Bidder 
in this regard would be punishable under existing law and would lead to 
rescinding or termination of the work if information relating to debarment 
or blacklisting is brought to knowledge of the Employer even during the 
currency of the contract brought forward at a later stage. Declaration in 
this regard has been incorporated in Form 4A, Section IV. 

 3.6 The similar works experience of parent company / subsidiary / sister 
Company of the Bidder shall not be considered unless the parent 
company / subsidiary / sister company is part of the JV / Consortium 
participating in the Bid. 

 3.7 The Bidder shall also indicate the following: 

 3.7.1 The Bidder shall have adequate resources for successful execution of 
the works and should be financially solvent. Bidder shall provide a 
solvency certificate from any nationalized / scheduled bank in India for a 
minimum amount as indicated in Section - III: Bid Data Sheet. 

 3.7.2 The Bidder shall be income tax assesses and accordingly the Bidder 
shall submit copy of Income Tax Return (ITR) filed by the Bidder for the 
last three financial years. 

4. Clarifications and 
Addendum  

4.1 Bidders may request a clarification on any clause of the document up to 
the number of days / date indicated in Section - III: Bid Data Sheet before 
the Bid submission last date. Any request for clarification must be sent in 
writing, or by e-mail to the Employer‟s address indicated in Section - III: 
Bid Data Sheet. No request for the clarification shall be entertained if 
such request is received by the Employer after the deadline for 
submitting clarifications. 

 4.2 The Employer will respond to the queries raised by the Bidders (including 
an explanation of the query but without identifying the source of query) 
along with any amendment, which would be published on the website of 
IWAI and e-procurement portal. 

 4.3 At any time before the submission of Bids, the Employer may amend the 
tender document by issuing an addendum / corrigendum (amendment).  
The amendment / clarification, if any, to the document will be made 
available on https://eprocure.gov.in/eprocure/appand & on IWAI‟s 
website “www.iwai.nic.in”. All Bidders participating in the Bid shall be 
deemed to have kept them informed and updated about each such 
amendment / clarification, which is posted on the above website from 
time to time. The bidders shall acknowledge receipt of all amendments. 
To give reasonable time to the bidders to consider an amendment, the 
Employer may, if the amendment is substantial, extend the deadline for 
the submission of Bids. Declaration on the issue has been built-up in 
Form 4E, Section IV. 

5. Preparation of 
Bids 

 In preparing their Bid, Bidders are expected to examine in detail the 
documents comprising the Tender document. Material deficiencies in 
providing the requisite information may result in rejection of the Bidder‟s 
Bid. 

  Bidders shall adhere to the requirements mentioned below: 

 5.1 Earnest Money Deposit (EMD): Bidder to submit  Declaration provided 
in Section –IX at Annex-VI                                                                                                                                                                                                                                                                                                                         

 5.1.1 All Bidders shall furnish EMD of the amount as mentioned in Section III: 
Bid Data Sheet. However, Micro and Small Enterprises (MSEs) as 
defined in MSE Procurement Policy issued by Department of Micro, 
Small and Medium Enterprises (MSME) or Start-ups as recognized by 
Department of Industrial Policy & Promotion (DIPP) are exempt from 

https://eprocure.gov.in/eprocure/appand
http://www.iwai.nic.in/
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submitting the EMD on submission of documents to the extent as per the 
Government of India notifications in this regard. In case of a JV / 
Consortium, the Lead Member shall furnish the EMD. Further, also refer 
clause 6.9.12 of ITB below. 

EMD for the mentioned amount shall be deposited to IWAI Fund through 
RTGS / NEFT in the following account: 

  (vii) Name of Bank 

Account: 

IWAI FUND 

(viii) Bank Name and 

Address 

State Bank of India, Garden reach 

Branch, Kolkata 

(ix) Bank Account 

Number 

31661496517 

(x) IFSC SBIN0001402 

(xi) MICR Code 700002126 

(xii) GST No. of IWAI           19AAATI7021F1ZV 
 

 5.1.2 Bids not accompanied by EMD shall be rejected as non-responsive.  

 5.1.3 The EMD shall be forfeited by the Employer in the following events: 

 (i) In case the Bidder, submits false certificate in terms of any documents 
supported to this Tender. 

 (ii) If the Bidder fails to sign the contract in accordance with Conditions of 
Contract on receipt of LoA.  

 (iii) In case the Bidder is found to indulge in corrupt or fraudulent practices at 
any stage of the execution of the contract.  

 (iv) If the Bidder fails to furnish the Performance Bank Guarantee in 
accordance with Conditions of Contract. 

 (v) In case of a Bidder revoking or withdrawing his Tender or varying any 
terms of the Bid without the consent of the Employer in writing.  

 5.2 Cost of Tender Document / EMD Fee 

  All Bidders are required to pay the cost of Tender Document & EMD as 
mentioned in Section III: Bid Data Sheet, through Demand draft, RTGS / 
NEFT. However, Micro and Small Enterprises (MSEs) as defined in MSE 
Procurement Policy issued by Department of Micro, Small and Medium 
Enterprises (MSME) or Start-ups as recognized by Department of 
Industrial Policy & Promotion (DIPP) are exempt from submitting the 
Tender fee on submission of documents to the extent as per the 
Government of India notifications in this regard. Further, also refer 
Clause 5.9.12 of ITB below for JV / Consortium. The cost of tender 
document is non-refundable. 

 5.3 Bank Solvency 

  
All Bidders shall submit Bank Solvency certificate from a nationalized / 
scheduled bank in India for a minimum amount (i.e. 40 percent of 
estimated cost of work) as mentioned in Section - III: Bid Data Sheet. In 
case of a JV / Consortium, the Bank Solvency certificate should be in 
the name of the Lead Member. The Bank Solvency certificate 
submitted by the Bidder shall not be older than one (1) year from 
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the Bid Submission Last Date. In case Bidder does not adhere to 
this criterion, his bids shall be considered non-responsive and 
shall not be considered for further evaluation process.  

 

 

 

           
5.4  

  
Taxes  
 
The Bidders shall fully familiarize themselves with the applicability of all types of 
taxes and all such taxes, as prevailing on date of submission of the bid, must be 
included by the Bidder in the Financial Proposal along with the conditions 
mentioned therein, except for GST. which will be quoted separately by the 
Bidder as per Form Fin – 2. It may be noted that the Bidder shall have to be 
registered with GST and shall submit the proof of the same at the time of 
bid submission. The GST shall be paid as per existing rules and regulations at 
the time of payment. 

 

 5.5 Currency 

  Bidders shall express the price of their Assignment / job in Indian 
Rupees (INR). 

 5.6 Language 

  The Bid as well as all related correspondences exchanged between the 
Bidders and the Employer shall be in English language and shall be 
strictly as per the formats attached in this tender document. The 
Employer will evaluate only those Bids that are received in the specified 
formats and are complete in all respects. Any supporting document 
submitted by the Bidder with its Bid or subsequently, in response to any 
query / clarification from the Employer shall be in English and in case any 
of these documents is in another language, it must be accompanied by 
an accurate translation of all the relevant passages in English, and in 
such case, for all purposes of interpretation of the Bid, the translation in 
English shall prevail. 

 5.7 Section - III: Bid Data Sheet indicates for how long the Bids submitted by 
the Bidders must remain valid after the submission date. During this 
period, Bidders shall ensure that the amount quoted for the works in the 
Financial Bid shall remain unchanged. Should the need arise, the 
Employer may request Bidders to extend the validity period of their Bids. 
Bidders who agree to such extension shall confirm that their Financial Bid 
will remain unchanged. The Bidders who do not extend the validity of 
their bids, shall not be considered for further evaluation. 

 5.8 Number of Bids 

  There is one bid in this tender document  

 5.9 Bids by Joint Venture (JV) / Consortium 

 5.9.1 The Joint Venture / Consortium can be entered between two or more 
firms and limited to maximum three firms. 

 5.9.2 The Lead Member should have highest share of participation in a JV / 
Consortium.  

 5.9.3 In case the Bidder is a JV / Consortium of two members, then the 
minimum share of the 2

nd
 member shall be 25%. In case the Bidder is JV 

/ Consortium of three members, then the minimum share of 2
nd

 and 3
rd

 
member shall be 15% each, with total share of all the JV / Consortium 
members being 100%. 

 5.9.4 There shall be a Joint Venture Agreement specific for the contract 
between the constituent firms, indicating clearly, amongst other things, 
the proposed distribution of responsibilities both financial as well as 
technical for execution of the work amongst them (as per the format in 
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Form 4J of Section IV). The Bidder has to submit either of the following: 

 5.9.4.1 A copy of the existing Joint Venture Agreement (if any) in accordance 
with requirements mentioned in this Tender Document  

OR 

 5.9.4.2 A documentary proof of "intent of forming JV / Consortium as per Joint 
Bidding Agreement (as per the format in Form 4J of Section IV)" on non-
judicial stamp paper of INR 100 at the time of submission of bid.  

The Joint Bidding Agreement to enter into a JV / Consortium agreement 

should contain at least the following: 

- Name of the JV / Consortium independent from the name of JV / 

Consortium Partners 

- Name of the Lead Partner 

- Clearly mentioned percentage share of JV / Consortium members 

adhering to Clause 5.9.3 mentioned above. 

- All the partners shall be jointly and severally liable for the execution of 

the Contract in accordance with the Contract terms. 

 5.9.5 It may be noted that in the event, the JV / Consortium is declared the 
selected Bidder and awarded the Project, the members of JV / 
Consortium shall jointly incorporate a separate Company and register the 
same under the provisions of Companies Act, 2013. The Contract 
Agreement shall be signed by the separate Company incorporated to 
execute this Project. 

 5.9.6 Lead partner‟s authorization shall be evidenced by submitting a Power of 
Attorney (PoA), duly notarized, signed by the legally authorized 
signatories of all the partners / members of JV / Consortium. 

 5.9.7 The Lead Partner shall be authorized to incur liabilities and to receive 
instructions for and on behalf of the partners of the JV / Consortium, 
whether jointly or severally, and entire execution of the Contract 
(including payment) shall be carried out exclusively through the Lead 
Partner. 

 5.9.8 In the event of default by any partner, in the execution of his part of the 
Contract, the Employer shall be so notified within 30 days by the Lead 
Partner, or in the case of the Lead Partner being the defaulter, by the 
partner nominated as partner-in-charge of the remaining JV / 
Consortium. The partner-in-charge shall, within 60 days of the said 
notice, assign the work of the defaulting partner to any other equally 
competent party acceptable to the Employer to ensure the execution of 
that part of the Contract, as envisaged at the time of bid. Failure to 
comply with the above provisions will make the Contractor liable for 
action by the Employer under the Conditions of Contract. If the Lead 
Partner, defined as such in the communication approving the 
qualification, defaults, it shall be construed as default of the Contractor 
and the Employer will take action under the Conditions of Contract. 

 5.9.9 Notwithstanding the permission to assigning the responsibilities of the 
defaulting partner to any other equally competent party acceptable to the 
Employer as mentioned in sub-clause 5.9.7 above, all the partners of the 
JV / Consortium will retain the full and undivided responsibility for the 
performance of their obligations under the Contract and / or for 
satisfactory completion of the Works. 

 5.9.10 The bid submitted shall contain all relevant information for each member 
of JV / Consortium as per the requirement stipulated under clause 9.1 of 
ITB. 
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 5.9.11 Lead member should have stake in the JV / Consortium as stipulated in 
Clause 5.9.3 above and it should clarify the proposed responsibilities as 
per the format given in Section IV: Form 4J. However, the JV / 
Consortium members together shall meet the overall qualification criteria 
stipulated in Clause 15.1 of ITB. 

 5.9.12 In case of a JV / Consortium, for availing the benefits of MSME, all the 
participating JV Members must be registered under MSME acts & 
relevant provisions and the proof of the same shall be submitted along 
with Bid to the extent as per the Government of India notifications in this 
regard. 

6. Conflict of  

Interest 

6.1 Employer requires that selected bidder (the “Contractor”) provides 
professional, objective, and impartial advice and at all times holds the 
Employer's interests paramount, strictly avoids conflicts with other 
assignment(s) / job(s) or his own corporate interests and act without any 
consideration for future work.  

 6.2 Without limitation on the generality of the foregoing, Bidders, and any of 
their affiliates, shall be considered to have a conflict of interest and shall 
not be recruited, under any of the circumstances set forth below: 

 (a) Conflicting Activities: A firm or any of its affiliates who have been 
engaged by the Employer to provide goods, works or assignment/job 
other than design and build assignment / job for a project shall be 
disqualified from providing design and build assignment/job related to 
those goods, works or assignments / jobs. Conversely, a firm or any of its 
affiliates who have been hired to provide design and build assignment/ 
job for the preparation or implementation of a project, and any of its 
affiliates, shall be disqualified from subsequently providing goods or 
works or assignment/job other than design and build assignment/job 
resulting from or directly related to the firms design and build 
assignment/job for such preparation or implementation. For the purpose 
of this paragraph, assignment/ job other than design and build 
assignment/job are defined as those leading to a measurable physical 
output; for example surveys, exploratory drilling, aerial photography, 
satellite imagery etc. 

 (b) Conflicting assignment/ job: A Contractor {including its Personnel and 
Sub-Contractor(s)} or any of its affiliates shall not be hired for any 
assignment/ job that by its nature may be in conflict with another 
assignment/ job of the Contractor to be executed for the same or for 
another Employer, for example a Contractor hired to prepare  
engineering design for an infrastructure project shall not be engaged to 
prepare an independent environmental assessment for the same project 
and a Contractor assisting an Employer in the privatization of public 
assets shall not purchase nor advise purchasers of such assets.  

 (c) Conflicting Relationships: A Contractor (including its Personnel and 
Sub-Contractors) that has a business or family relationship with a 
member of the Employer's staff who is directly or indirectly involved in 
any part of (i) the preparation of the Terms of Reference of the 
assignment/job (ii) the selection process for such assignment/job or (iii) 
supervision of the Contract, may not be awarded a Contract unless the 
conflict stemming from this relationship has been resolved in a manner 
acceptable to the Employer throughout the selection process and the 
execution of the Contract. 

 6.3 Contractors have an obligation to disclose any situation of actual or 
potential conflict that impacts their capacity to serve the best interest of 
their Employer, or that may reasonably be perceived as having this 
effect. Any such disclosure shall be made as per the standard forms of 
technical proposal provided herewith. If the Contractor fails to disclose 
said situations and if the Employer comes to know about any such 
situation at any time, it may lead to the disqualification of the Contractor 
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during bidding process or termination of its Contract during execution of 
assignment.  

 6.4 No agency or current employees of the Employer shall work as 
Contractors under their own ministries, departments or agencies. The 
contract is liable for cancellation if either the contractor himself or any of 
his employees or representatives are found to be persons / person who 
have held Class I post under IWAI immediately before retirement and has 
within two years of such retirement accepted without obtaining the 
previous permission of IWAI, or the Chairman as the case may be, and 
employment as contractor, or in connection with the execution of the 
public works, or as an employee of such contractor. If the contract is 
terminated on account of the failure of the contractor to comply with this 
clause, IWAI shall be entitled to recover from him such damages as my 
be determined by the Engineer-in-Charge with due regard to the 
inconvenience caused to IWAI on account of such termination without 
prejudice to IWAI‟s right to proceed against such officer.  

7. Acknowledgement 
by Bidders 

 It shall be deemed that by submitting the Proposal, the Bidder has: 

 7.1 Made a complete and careful examination of this Tender; 

 7.2 Received all relevant information from the Employer; 

 7.3 Satisfied itself about all matters and necessary information required for 
submitting a competitive bid; 

 7.4 Updated itself about any amendments / clarifications that have been 
posted on the website and e-procurement portal in terms of Clause 5.2 & 
5.3 above; 

 7.5 Acknowledged that it does not have a Conflict of Interest; and 

 7.6 Agreed to be bound by the undertaking provided by it under the terms 
and conditions laid in this tender document. 

8. Guidelines for e-
submission of the 
Bids 

8.1 The Bids should be submitted online through Central Public Procurement 
Portal for e-Procurement https://eprocure.gov.in/eprocure/app.  

 8.2 Possession of valid Digital Signature Certificate (DSC) and enrolment / 
registration of the Bidders on the e-procurement / e-Tender portal is a 
prerequisite for e-Tendering 

 8.3 Bidder should enroll in the e-Procurement site 
https://eprocure.gov.in/eprocure/app using the option available “Enroll 
Here” on the home page portal. Enrolment is free of charge. During 
enrolment / registration, the Bidders should provide the correct / true 
information including valid e-mail id. All the correspondence shall be 
made directly with the Bidders through email id provided. 

 8.4 Bidders need to login to the site through their user ID / password chosen 
during enrolment / registration.  

 8.5 Then the Digital Signature Certificate (Class - III Certificates with signing 
key usage) issued by SIFY / TCS / node / e-Mudra or any Certifying 
Employer recognized by CCA India on e-Token / Smart Card, should be 
registered.  

 8.6 The Bidder should only use the registered DSC and should ensure safety 
of the same.  

 8.7 Bidder may go through the Tenders published on the site and download 
the required Tender documents / schedules in which the Bidder is 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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interested.  

 8.8 After downloading / getting the Tender document / schedules, the Bidder 
should go through them carefully and then submit the documents as 
asked.  

 8.9 If the Bidder wish to seek any clarifications, this may be obtained online 
through the Tender site, or through the contact details as specified in 
Section – III: Bid Data Sheet. The Bidder should also take into account 
the addenda / corrigenda published before submitting the Bids online. 

 8.10 Then the Bidder may log into the site through the secured log in by giving 
the user id / password chosen during enrolment / registration and then by 
giving the password of the e-Token / Smart card to access DSC.  

 8.11 Bidder will then select the tender which he / she is interested in by using 
the search option & then moves it to the „my favorites' folder.  

 8.12 From the favorites' folder, he selects the tender to view all the details 
indicated.  

 8.13 It is construed that the Bidder has read all the terms and conditions 
before submitting his / her offer. Bidder should go through the tender 
schedules carefully and upload the documents as asked; otherwise, the 
bid will be rejected. 

 8.14 
Bidder, in advance, should get ready the Bid documents to be 
submitted as indicated in the Tender document / schedule and 
generally, they can be in general PDF / xls / rar / jpg formats. If there is 
more than one document, they can be clubbed together and can be 
provided in the requested format as specified in Section – III: Bid Data 
Sheet. Each document to be uploaded online should be less than 2 MB. 
If any document is more than 2MB, it can be reduced through zip / rar 
and the same can be uploaded, if permitted.  

 

 8.15 The Bidders can update well in advance, the documents such as 
certificates, annual report details etc., under “My Space” option and these 
can be selected as per Tender requirements and then sent along with Bid 
documents during Bid submission. This will facilitate the Bid submission 
process making it faster by reducing upload time of Bids.  

 8.16 Bidder should submit the Tender Fee for the amount as specified in 
Section – III: Bid Data Sheet. The original payment instruments should 
be posted / couriered / given in person so as to reach to the Employer on 
or before bid closing date & time. Scanned copy of the instruments for 
both these payments should be uploaded as part of the offer. 

 8.17 While submitting the Bids online, the Bidder should accept the Terms & 
Conditions and proceed further to submit the Bid packets.  

 8.19 The details of the DD / any other accepted instrument, physically sent, 
should tally with the details available in the scanned copy and the data 
entered during Bid submission time. Otherwise submitted Bid will not be 
acceptable. 

 8.20 The Bidder has to scan digitally sign and upload the required Bid 
documents one by one as indicated. Bidders to note that the very act of 
using DSC for downloading the Bids and uploading their offers shall be 
deemed to be a confirmation that they have read all sections and pages 
of the Tender document including conditions of contract without any 
exception and have understood the entire document and are clear about 
the requirements of the Tender Document.  

 8.21 The Bidder has to upload the relevant files required as indicated in the 
cover content as enumerated in clause 9 below.  
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 8.22 If the price Bid format is provided in a spread sheet file like 
BoQ_xxxx.xls, the rates offered should be entered in the allotted space 
only and uploaded after filling the relevant columns. The Price Bid / BOQ 
template must not be modified / replaced by the Bidder; else the Bid 
submitted is liable to be rejected for this Tender.  

 8.23 The Bidders are requested to submit the Bids through online e-tendering 
system to the Tender Inviting Authority (TIA) well before the Bid 
submission end Date & Time (as per Server System Clock). The TIA will 
not be held responsible for any sort of delay or the difficulties faced 
during the online submission of Bids by the Bidders at the eleventh hour. 

 8.24 After the Bid submission, the acknowledgement number, given by the e-
tendering system should be printed by the Bidder and kept as a record of 
evidence for online submission of Bid for the particular Tender and will 
also act as an entry pass to participate in the Bid opening date. 

 8.25 The Bidder should ensure that the Bid documents submitted are free 
from virus. If the documents could not be opened, due to virus, during 
Tender opening, the Bid is likely or liable to be rejected. 

 8.26 The time settings fixed in the server side and displayed at the top of the 
Tender site, will be valid for all actions of requesting, Bid submission, Bid 
opening etc., in the e-Tender system. The Bidders should follow these 
time settings during Bid submission. 

 8.27 All the data being entered by the Bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data 
entered will not viewable by unauthorized persons during Bid submission 
& not be viewable by any one until the time of Bid opening.  

 8.28 Any Bid document that is uploaded to the server is subjected to 
symmetric encryption using a system generated symmetric key. Further 
this key is subjected to asymmetric encryption using buyers / Bid 
opener‟s public keys. Overall, the uploaded Tender documents become 
readable only after the Tender opening by the authorized Bid openers. 

 8.29 The confidentiality of the Bids is maintained since the secured Socket 
Layer 128 bit encryption technology is used. Data storage encryption of 
sensitive fields is done. 

 8.30 The Bidder should logout of the Tendering system using the normal 
logout option available at the top right hand corner and not by selecting 
the (X) exit option in the browser.  

 8.31 Any queries relating to the Tender document and the Terms & Conditions 
contained therein should be addressed to the TIA for a Tender or the 
relevant contact person indicated in the Tender.  

 8.32 Any queries relating to the process of online Bid submission or queries 
relating to CPP Portal in general may be directed to the 24x7 CPP Portal 
Helpdesk. The contact number for the helpdesk is 1800 233 7315. 

9. Submission of 
Bids 

 The scanned copy of the Technical and Financial Bids, complete in all 
respects, should be submitted online as per the sequence mentioned 
below. Bids should be submitted in two covers. The Bidders are further 
advised to number all the pages and prepare a table of contents in the 
beginning of each Part referring the page numbers of the indexed items. 

 9.1 Cover – I: Technical Bid 

 9.1.1 Part – I 

 (a) Proof of Tender Fee as specified in Section – III: Bid Data sheet or claim 
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of exemption with supporting documents.  

 (b) Proof of EMD as specified in Section – III: shall be scanned and 
uploaded to the e-tendering web with in the period of Bid submission. 

 (c) Proof of Bank Solvency for the minimum amount as specified in Section 
– III: Bid Data Sheet 

 (d) Letter of Acceptance of Tender Document duly filled and signed by the 
authorized signatory of the Bidder as per Annex – VI in Section IX 

 (e) Letter of Bid (Section IV: Form - 4A) 

 (f) Signed declaration by the Bidders (Section IV: Form – 4E) 

 (g) Statement of Legal Capacity by the Bidders (Section IV: Form – 4G) 

 (h) PoA for the authorized person of the Bidder as per Section IV: Form - 4D. 
This form shall be accompanied by copy of company identity card or 
general identity card (passport / Driving license / Voter‟s ID etc.) of the 
authorized representative. 

 (i) PoA for Lead Member of the JV / Consortium as per Section IV: Form 4H 

 (j) Joint Bidding Agreement as per Section IV: Form 4I 

 (k) Bidder information Sheet as per Section IV: Form 4F 

 (l) Composition / Ownership / Shareholding pattern of the organization 

 (m) Board Resolution, details of top management (Board members), key 
officials with documentary evidence, Articles of Association / 
Memorandum of Association of the Company 

 (n) Registration / Incorporation Certificate of the Company. 

 (o) Original tender document and all addenda & corrigenda issued till last 
date of bid submission date duly stamped and signed by the authorized 
signatory of the Bidder. 

Note: If the bid is submitted by a firm in Partnership, it shall be signed by 
all the partners of the firm above, their full names and current business 
address, or by a partner holding the PoA for the firm for signing the bid in 
which case a certified copy of the PoA shall accompany the bid. A certified 
copy of the Partnership Deed and current business address of all the 
partners of the firm shall also accompany the bid. 

 9.1.2 Part – II 

 (a) Annual Report / Audited Balance Sheets, for the last three financial years 
ending 31st March of the previous financial year. 

 (b) GST Registration certificate  

 (c) Income Tax Return (ITR) filed by the Company for the last three financial 
years  

 (d) PAN card of the Company or 

 (e) Section IV: Form - 4C for Average Annual Turnover duly certified by the 
Statutory Audit  

 (f) Bank account details or a cancelled cheque, for transaction through e-
payment in format given at Annex - IV & V in Section IX  
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 9.1.3 Part – III 

  Complete Company Profile including the following details: 

 (a) Background of the organization 

 (b) Client completion certificate on client letter head for Similar Woks 
executed by the Bidder in the last seven years. The submitted certificates 
shall comply with the conditions laid in clause - 3 of ITB (Bidder Eligibility 
Criteria). Such eligible projects shall be supplied in Section IV: Form - 4B 

 (c) Work Order / Agreement with value and status (% completed till 
submission) in case of ongoing work shall be submitted separately as 
proof of on-going assignments as per Section IV: Form 4K 

 (d) List of Litigation History 

 9.2 Cover - II: Financial Bid 

  Financial Bid in excel format (BoQ_XXXXX) provided along with this 
Tender as Form Fin – 2, Section V shall be used for quoting prices / 
offer. 

 (i) This will contain fixed rate contract price to be charged for completing the 
work.  

 (ii) While working out the price, following points should be noted: 

 (a) The Bidders will have to bear the cost of mobilization of the equipment 
from its present location to the site and de-mobilization of the equipment 
whenever required. All other incidental cost during the construction 
operation is also to be borne by the Bidder.  

 (b) The Bidders will have to make their own arrangements for the 
transportation / accommodation / TA / DA of their personnel assigned to 
this project. The price quoted shall also include the Bidder‟s 
representative visit to various offices, and other places for meetings, data 
collection, presentations, public consultation, the remuneration of the 
experts, secretarial staff, their salary, allowances and overhead 
expenditure etc. 

 (c) All duties, taxes, royalties and other levies payable by the Bidder for 
executing the Contract, shall be included in the rates, prices, and total 
Bid price submitted by the Bidder except for GST which will be paid as 
per existing rules and regulations at the time of payment. The rates and 
prices quoted by the Bidder shall be fixed for the duration of the 
Contract and shall not be subject to adjustment. Further, any 
variation in the statutory taxes shall be accounted for the payment of 
differential tax amount, against submission of proof of change in Tax on 
work done amount. However, this would be entertained only if the Bidder 
has submitted its breakup with effective weightage, otherwise it would be 
presumed that the Bidder would absorb the same in his quote. 

 (d) The prices shall be quoted by the Bidder entirely in Indian Rupees. All 
payments shall be made in Indian Rupees (INR). 

 9.3 The total duration of Works shall be as specified in Section – III: Bid Data 
Sheet. 

10. Extension of Bid 
Submission Date 

10.1 The Employer may extend the date of submission of bids by issuing an 
addendum / corrigendum and uploading the same on Employer‟s website 
and e-procurement portal. 
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11. Late Proposals 11.1 Online proposals received by the Employer after the specified bid 
submission date & time or any extension thereof, pursuant to clause – 10 
above, shall not be considered for evaluation and shall be summarily 
rejected. 

12. Liability of the 
Employer 

12.1 The Bidders are advised to avoid last moment rush to submit bids online 
and they should upload their bids well in advance before the bid 
submission deadline. The Employer shall not be liable for failure of online 
submission of bids by the Bidder that may arise due to any reason 
whatsoever. It shall be construed that the procedure for online 
submission of bids, mentioned under Clause - 8 of ITB, has been read 
and understood by the Bidder. The submission of hard copy is not a 
mandatory requirement. However, if the Bidder submits hard copy of the 
bid, it shall not be treated as a substitute to online bids submission and in 
case a Bidder fails to submit bids online due to any reason, the hard 
copies of the bids shall not be considered for evaluation. 

13. Modification / 
Substitution / 
Withdrawal of 
Bids 

13.1 The tender once submitted may be modified, substituted or withdrawn by 
the Bidders before the last date of bid submission. 

No bid shall be modified, substituted or withdrawn after the deadline fixed 
for submission of bids. 

14. Bid Opening and 
Evaluation 
Process 

14.1 From the time the Proposals are opened to the time the Contract is 
awarded, any effort by Bidders to influence the Employer in the 
examination, evaluation, ranking of Proposals, and recommendation for 
award of Contract may result in the rejection of the Bidders‟ Proposal. 

 14.2 The Employer will constitute a Tender Evaluation Committee (TEC), 
which will carry out the evaluation process.  

 14.3 Online Bid opening shall be carried out in two stages. Firstly, 'Technical 
Bid' of all the online Bids received shall be opened on the date and time 
mentioned in Section – III: Bid Data Sheet. 'Financial Bid' of those 
Bidders whose Technical Bid has been determined to be responsive and 
on evaluation fulfils the criteria as stipulated in the Tender document, 
shall be opened on a subsequent date. In the event of the specified date 
for the submission of bids being declared a holiday for the Employer, the 
Bids will be opened at the appointed time and location on the next 
working day. Bids for which a notice of withdrawal has been submitted in 
accordance with clause - 13 above shall not be opened.  

 14.4 The TEC shall evaluate the Technical Proposals on the basis of their 
responsiveness to the ToR and by applying the eligibility & evaluation 
criteria, sub-criteria specified in clause – 3 & 15. In the first stage of 
evaluation, a Proposal shall be rejected if it is found deficient or found not 
meeting the minimum eligibility criteria as mentioned in clause - 3 and 
clause - 15 of ITB. Only responsive Proposals shall be further taken up 
for evaluation. 

 14.4.1 A Bid shall be considered responsive only if: 

 (a) It is received by the Bid submission date and time including any 
extension thereof, pursuant to Clause – 9 above; 

 (b) It is accompanied by the Tender Fee as specified in clause 4.1 & 4.2 
above; 

 (c) It is received in the forms specified in Section - IV (Technical Proposal) 
and in Section - V (Financial Proposal); 

 (d) It does not contain any condition or qualification or suggestion; and 

 (e) It fulfils the eligibility & qualification criteria stipulated in clause 3 and 
clause 15.1 of ITB. 
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 14.5 After ascertaining the responsiveness of the bid, evaluation of each 
responsive Bid will be done as per clause 15.2 below. To assist in the 
examination, evaluation, and comparison of the bids, and qualification of 
the Bidders, the Employer may, at its discretion, ask any Bidder for a 
clarification of its bid, giving a reasonable time for response. Employer 
however, is not bound to accept the clarification submitted by the Bidder 
if found irrelevant. The Employer‟s request for clarification and the 
response shall be in writing. 

 14.6 The Employer shall inform the Bidders, whose Technical Bids are found 
responsive and on evaluation fulfils the criteria stipulated in the Tender 
document, of the Date, Time and Place of opening of the Financial Bids. 
The Bidders so informed, or their representative, may attend the meeting 
of online opening of Financial Bids. 

 14.7 At the time of the online opening of the Financial Bids, the names of the 
technically qualified Bidders along with the Bid prices, the total amount of 
each Bid, and such other details as the Employer may consider 
appropriate will be announced by the Employer at the time of Bid 
opening. 

 14.8 Bidder may, if deemed necessary by him, send a representative to attend 
the financial bid opening. Such representative shall have a letter of 
authorization from the bidder to attend the bid opening on its behalf. 

15. Qualification 
Criteria & Bid 
Evaluation 

15.1 Minimum Qualification Criteria 

To qualify for this tender, the Bidder must satisfy each of the qualifying 
criteria stipulated in Clauses 15.1.1 to 15.1.2 of ITB. Not satisfying any of 
the qualification criteria shall render the bid non-responsive and financial 
bids of such Bidders shall not be opened. 

 15.1.1 
A. The tenderer shall be registered with Central Public Works Department, 
Railways, MES, Defence, Port Trust/ relevant department and State 
PWD/Irrigation Department or non-registered contractors having 

experience of working with IWAI. 

Qualification Criteria for  

  The Bidder should have successfully completed “Similar Works”. 24 hrs 

navigational Aids, or erection & maintenance of day channel marks 
alogwith night navigations facilities at least 250KM (mandatory) length of 
stretch in Major Rivers of India like Ganga  (NW-1) and Brahmaputra ( 
NW-2), River Conservancy work or Embankment Protection work from 
Irrigation Department or equivalent department for above mentioned 
works only etc during the last 7 years ending last day of month previous 
to the one in which this tender is invited should be either of following for 
each stretch 

 (a) 3 similar works each costing not less than the amount equal to 40% of 
the estimated cost or 

 (b) 2 similar works each costing not less than the amount equal to 60% of 
the estimated cost or 

 (c) 1 similar work costing not less than the amount equal to 80% of the 
estimated  

  For this purpose, “Similar Works” has been defined in Section III: Bid 

Data Sheet.  

 15.1.2 Qualification Criteria for Average Annual Turnover for last three (3) 

financial years 
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  At least 100% of the estimated cost of this work to qualify for this work 

In the event of a JV / Consortium, all parties combined shall together 
meet the Qualification requirement of Average Annual Turnover. 

 15.1.3 In case a Bidder fails to meet the eligibility criteria stipulated in clause 3 
of ITB along with above mentioned minimum qualification criteria, the 
further process for technical evaluation will not be carried out and such 
bids shall be treated as non-responsive. 

 15.2 Bid Evaluation 

 15.2.1 The Bids shall be evaluated based on the eligibility & qualification criteria 
mentioned in clause 3 & 15 of ITB. In case a Bidder fails to meet the 
above mentioned eligibility & qualification criteria, their bids shall be 
treated as non- responsive and financial bids of such Bidders shall not be 
opened. 

 15.2.2 A substantially responsive bid is one that conforms to all the terms, 
conditions, and specifications of the tender document without material 
deviation or reservation. A material deviation or reservation is one: 

 (a) that affects in any substantial way the scope, quality, or performance of 

the Works; 

 (b) that limits in any substantial way, inconsistent with the tender document, 
the Employer‟s rights or the bidder‟s obligations under the contract; or 

 (c) whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive bids. Further, a bid will not 
be considered substantially responsive if the Bidder has not offered to 
undertake all the items of the work as listed in Bill of Quantity (BoQ) of 
Section V of the tender document.  

 15.2.3 The estimated effect of price adjustment (if any) provisions of the 
Conditions of Contract, applied over the period of execution of the 
Contract, shall not be taken into account while evaluating bids.  

 15.2.4 The lowest priced bidder i.e. L-1 shall be chosen based on the amount 
quoted by the Bidders in BoQ of Section V. 

 15.2.5 If the bid, which results in the lowest Evaluated Bid Price, is seriously 
unbalanced or front loaded as compared to the estimate of the items of 
work to be performed under the Contract, the Bidder shall be asked to 
produce detailed price analysis for any or all items of the BoQ, to 
demonstrate the internal consistency of those prices with the construction 
methods and operating methodology proposed. After evaluation of the 
price analysis, taking into consideration the schedule of estimated 
Contract payments, price may be negotiated with the lowest Bidder to 
remove the imbalance, make an appropriate adjustment on sound 
technical and/or financial ground for any quantifiable, acceptable aspects 
and thereby bring the prices to justified level sufficient to protect the 
Employer‟s interest, before taking a decision on the bid. 

16. Award of 
Contract 

16.1 The Employer shall issue a LoA to the selected Bidder. It may also notify 
all other Bidders about the decision taken (if requested by other Bidders).  

 16.2 For a JV / Consortium, the Contractor will sign the Contract after fulfilling 
all the formalities / pre-conditions mentioned in the General Conditions of 
Contract in Section VII including submission of Performance Bank 
Guarantee, within 45 days of issuance of the LoA.  

In the case of Single Entity, the Contractor will sign the Contract after 
fulfilling all the formalities / pre-conditions mentioned in the General 
Conditions of Contract in Section VII including submission of 
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Performance Bank Guarantee, within 28 days of issuance of the LoA 

 16.3 The Contractor is expected to commence the Assignment / job at the 
location specified in Section III: Bid Data Sheet. 

17. Ownership of 
Document and 
Copyright 

17.1 All the deliverables and study outputs including primary data shall be 
compiled, classified and submitted by the Contractor to the Employer in 
hard copies and editable soft copies in addition to the requirements for 
the reports and deliverables indicated in the ToR. 

The study outputs shall remain the property of the Employer and shall not 
be used for any purpose other than that intended under these Terms of 
Reference without the prior written permission of the Employer. In the 
case of any deliverables by Contractor consisting of any Intellectual 
Property Rights ("IPR") rights of the Contractor, the Contractor shall 
provide the Employer with necessary irrevocable royalty-free license to 
use such IPR. Further, for the avoidance of any doubt, it is clarified that 
any intellectual property developed during the course of, or as a result of, 
the services rendered in relation to the works, shall be and remain 
property of the Employer. 

18. Indemnity 18.1 It shall be deemed that by submitting the Bid, the Bidder agrees and 
indemnifies the Employer, its employees, agents and advisers, 
irrevocably, unconditionally, fully and finally from any and all liability for 
claims, losses, damages, costs, expenses or liabilities in any way related 
to or arising from the exercise of any rights and / or performance of any 
obligations hereunder, pursuant hereto and / or in connection herewith 
and waives any and all rights and / or claims it may have in this respect, 
whether actual or contingent, whether present or future. 

19. Fraud and 
Corrupt Practices 

19.1 The Bidders and their respective officers, employees, agents and 
advisers shall observe the highest standard of ethics during the selection 
process. Notwithstanding anything to the contrary contained in this 
tender document, the Employer shall reject a Bid without being liable in 
any manner whatsoever to the Bidder, if it determines that the Bidder 
has, directly or indirectly or through an agent, engaged in corrupt 
practice, fraudulent practice, coercive practice, undesirable practice or 
restrictive practice (collectively the “Prohibited Practices”) in the selection 
process. In such an event, the Employer shall, without prejudice to its 
any other rights or remedies, forfeit the Performance Security or Security 
deposit, towards damages payable to the Employer for, inter alias, time, 
cost and effort of the Employer, in regard to the tender, including 
consideration and evaluation of such Bidder‟s Proposal. 

 19.2 
Without prejudice to the rights & remedies which the Employer may have 
under the LoA or the Agreement, if a Bidder or Contractor is found by the 
Employer to have directly or indirectly or through an agent, engaged or 
indulged in any prohibited practices during the selection process, or after 
the issue of the LoA or the execution of the Agreement, such Bidder or 
Contractor shall not be eligible to participate in any tender or tender for 
works issued by the Employer during a period of two (2) years from the 
date such Bidder or Contractor, as the case may be, is found by the 
Employer to have directly or through an agent, engaged or indulged in 
any prohibited practices, as the case may be. 
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Reference Particulars Description 

ITB 2.1 Employer The Chairman, Inland Waterways Authority of India (IWAI), A-13, 

Sector-1, Noida-201301 

ITB 2.1 Method of Selection Least Cost System (LCS) selection method 

ITB 2.2 Name of the 

Assignment / Job 

Installation, Operation & Maintenance of 24 hrs. Navigational Aids 

in between Rajmahal – Khalgaon stretch of NW-1(River Ganga) 

during the period of April 2022 to March 2023. 

ITB 2.3 Date & time for 

submission of Bid   

Bid submission start Date & Time:   17.02.2022, Time  : 1530 Hrs 

(IST) 

Bid closing/Document Download End Date & Time:   28.02.2022, 

Time  : 1500 Hrs (IST) 

Submission : online submission 

Address: Director,  Inland Waterways Authority of India (IWAI), P-

78, Garden Reach Road, Kolkata - 700043   

- Estimated cost of this 

work 
Rs.74,18,124.00 

ITB 5.1 EMD Rs.148363.00 

ITB 5.2 Tender Fee INR 5,900/- (Rupees Five Thousand Nine Hundred only) including 

GST. However, Micro and Small Enterprises (MSEs) as defined in 

MSE Procurement Policy issued by Department of Micro, Small 

and Medium Enterprises (MSME) or Start-ups as recognized by 

Department of Industrial Policy & Promotion (DIPP) are exempt 

from submitting the tender fee / cost of tender document, on 

submission of documents to the extent as per the Government of 

India notifications. 

Tender fee & EMD for the amount mentioned above shall also be 

deposited to IWAI Fund through RTGS / NEFT in the following 

account: 

(a) Name of Bank Account: IWAI Fund 

(b) Bank Name and Address: State Bank of India, Garden 

reach Branch, Kolkata  

(c) Bank Account number: 31661496517 

(d) IFSC: SBIN0001402 

(e) MICR Code: 700002126 

(f) GST No. of IWAI: 19AAATI7021F1ZV           

ITB 5.3 Minimum Bank 

Solvency 

40% of the estimated cost of this work 

 

ITB 5.7 Bid Validity Period 120 days after last date of Bid Submission 
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Reference Particulars Description 

ITB 3.2 & ITB 

15.1.1 

Similar Works 24 hrs navigational Aids, or erection & maintenance of day 

channel marks alogwith night navigations facilities at least 250KM 

(mandatory) length of stretch in Major Rivers of India like Ganga  

(NW-1) and Brahmaputra ( NW-2), River Conservancy work or 

Embankment Protection work from Irrigation Department or 

equivalent department for above mentioned works only etc during 

the last 7 years ending last day of month previous to the one in 

which this tender is invited. 

ITB 5.9 JV / Consortium Yes 

ITB 9.1 Authorized 

Representative 

Name: Director  

Email Id: iwalcal@yahoo.com, dIrkol.lwal@nic.in  

ITB 10.3 Contract Duration  Upto 31
st
 March 2023  

ITB 15.3 Bid Opening date Date   :   01.03.2022 

Time  :  1530 hrs 

ITB 17.3 Location of Assignment Rajmhal-Khalgaon 

- Make in India As per policy of Govt. of India to encourage „Make in India‟ and 

promote manufacturing and production of goods and services in 

India, the provisions vide order no. P-45021/2/2017-PP (B.E-II) 

dated 29.05.2019 on the subject “Public Procurement (Preference 

to Make in India), Order 2017 – Revision” shall be fully applicable. 

- Performance Security 3% of the quoted amount in the form of irrevocable Bank 

Guarantee from nationalized / scheduled bank of India 

- Security Deposit Balance 5% of Security Deposit shall be deducted from monthly 

Running bill till fulfilment of 5% of the quoted amount 

 

  

mailto:iwalcal@yahoo.com
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FORM 4A: LETTER OF BID 

(To be submitted on the letter head of the Bidder) 
 
To, 
 THE DIRECTOR 
 INLAND WATERWAYS AUTHORITY OF INDIA, 
 P-78, Garden Reach Road 
 Kolkata – 700 043  
 
Name of Work: Installation, operation & Maintenance of 24 hrs navigational aids in between Rajmahal –Khalgaon 

stretch of NW-1(River Ganga) during April 2022 to March 2023. 
 
1. Having visited the site and examined the information and instructions for submission of tender, general 
conditions of contract, Special Condition of contracts, Technical, General and Detailed specification, Schedules and 
Bill of Quantities, agreement and bank guarantee forms, etc for the above named works, I/ We hereby tender for 
execution of the works referred to in the tender documents in conformity with the said Conditions of Contract, 
Specifications, Schedule of quantities for the sum as stated in Bill of quantities of this tender Document or such other 
sum as may be ascertained in accordance with the said conditions of contract. 
 
2. I/ We undertake to complete and Deliver the whole of the works comprised in the Contract within the time as 
stated in the tender and also in accordance in all respects with the specifications, designs, drawings and instructions 
as mentioned in the tender documents. 
 
3. I am tendering for the works mentioned in the table below and submitting the EMD separately for each stretch 
of National waterway in the form of demand draft in favor of IWAI Fund payable at Kolkata at Nationalized / schedule 
bank as per the details given therein: 
 

Name of Work Demand draft 
no./RTGS/NEFT 
Utr. No. & Date 

EMD Cost                       
(Details) 

Bank Solvency                  
(In Rs.) 

Installation, operation & 
Maintenance of 24 hrs 
navigational aids in between 
Rajmahal –Khalgaon stretch of 
NW-1(River Ganga) during April 
2022 to March 2023 

         Rs.148363.00     Rs.30,00,000.00 

 
4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 120 days from the 
date of opening of price bids or extension thereto as required by the IWAI and not to make any modifications in its 
terms and conditions. 
 
5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make any modifications in 
the terms and conditions of my/ our tender if I/ We fail to commence the execution of the works as above, I/ We shall 
become liable for forfeiture of my/ our Earnest money, as aforesaid and IWAI shall without any prejudice to another 
right or remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise the said earnest money shall 
be retained by IWAI towards part of  security deposit to execute all the works  referred to in the tender documents 
upon the terms and conditions  contained or referred to therein and to carry out such deviations as may be ordered.  
Should this tender be accepted, I/ We agree to abide by and fulfill all the terms and conditions and provisions of this 
tender.  No interest is payable on earnest money deposit and/ or security deposit. 
 
6. I/ We have independently considered the amount of Liquidated Damages shown in the tender hereto and 
agree that it represents a fair estimate of the loss likely to be suffered by IWAI in the event of works not being 
completed in time. 
 
7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called upon by the 
employer to do so, a contract agreement in the prescribed form.  Unless and until a formal Agreement is prepared and 
executed this tender together with your written acceptance thereto shall constitute a binding contract. 
 
8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the due performance of 
the Contract. I/We also declare that the firm has not been banned or blacklisted by any Govt. or its department or any 
Quasi Govt. agency or Public Sector Undertaking or Multilateral or International Aid Agency/Development Bank.   
 
 
9.I/ We understand that you are not bound to accept the lowest or any Tender you may receive and may reject all or 
any tender without assigning any reason. 
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10.I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, conditions, specifications 
etc. as contained in the tender document, and it is further certified that it does not contain any deviation to the 
aforesaid documents. 

 

 
Date ………………..      Signature ………………… 
        Name ……………………. 
        Designation ……………… 

duly authorized to sign & submit tender for an on behalf of  
(Name and address of firm) 

       M/s  ………………………………..  
               ……………………………….. 
       Telephone nos……………FAX No…………...  
Witness : 
Signature…………………….. 
Name : ……………………………. 
Occupation ……………………….. 
Address  ………………………….. 
Telephone nos. 
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FORM 4B: ELIGIBLE PROJECTS 
(To be submitted on the letter head of the Bidder) 

Format for Responsiveness of Bid (Eligible Projects) Project Specific Experience 

[Using the format below, provide information on each assignment for which your firm, and each associate for this 

assignment, was legally contracted either individually as a corporate entity or as one of the major companies within 

an JV for carrying similar works under this assignment] 

“Similar Works
1
” have been defined in Section III: Bid Data Sheet 

S. No. Client 

Name
2
,  

Name of 

work & 

location of 

project 

Contract Value in 

INR 

Date of 

start of 

work 

Scheduled 

completion 

date 

Actual 

completion 

date 

Details of work 

(including 

Similar Work). 

Remarks 

Financial
3
 value 

of similar work 

satisfactorily 

completed  

      

 

 

 

 

 

 

 

  

 

Firm's Name  : ………………………………………… 

Authorized Signature : ………………………………………… 

 

Notes:  

1. For the purpose of evaluation, Bidders should assume 7% inflation for Indian Rupees every year and 2% for 

foreign currency portions per year simple annually. 

2. Bidders should mention the maximum value of similar works as defined in Clause 16.1.1 of ITB executed during 

the last seven years (adjusted last day of the month previous to the one in which this Tender is invited). 

3. In case of foreign currency, it should first be escalated at the rate mentioned above and then the amount so 

derived shall be converted to INR at the exchange rate prevailing last day of the month previous to the one in 

which this Tender is invited. 

4. Exchange rate should be taken from official website of RBI 

(https://www.rbi.org.in/scripts/ReferenceRateArchive.aspx) 

5. In case exchange rate for the currency in consideration, is not available on RBI website (mentioned above), 

Bidders shall quote exchange rates from websites such as www.xe.com, www.oanda.com, along with copy of the 

exchange rate used by the Bidder for the conversion. 

6. Any additional comments / information to substantiate that the said work conforms to the specified similar works 

can also be indicated by the bidder, as deemed fit. 

7. Please limit the description of each project in two A4 size sheet of paper. Descriptions exceeding two (02) A4 size 

sheet of paper may or may not be considered for evaluation 

 

. 

 

                                                                 
 

  
 
  

 

http://www.xe.com/
http://www.oanda.com/


Inland Waterways Authority of India Installation, Operation & Maintenance of 24 hrs. Navigational Aids in 
between Rajmahal – Khalgaon stretch of NW-1(River Ganga) (Ministry of Ports, Shipping & Waterways, Govt. of India) 

 

Page 32 of 176 

 

FORM 4C: AVERAGE ANNUAL TURNOVER 
(To be submitted on the letter head of Chartered Accountant / Statutory Auditor)  

 

Sl. No. Financial Years Annual Turnover in INR  

1. ……………………  

2. ……………………  

3. ……………………  

4. Total (1+2+3)  

5. Average Annual Turnover [indicate sum of the above figures divided by 3] 

 

Certificate from the Statutory Auditor     

 

 

This is to certify that ..................[Name  of  the  Firm][Registered Address] has received the payments shown 

above against the respective years. 

 

 

Name  of Authorized Signatory 

Designation:  

 

Name of Firm:………………………………………… 

 

(Signature of the Statutory Auditor Seal of the Firm) 

 

 
 
Note:   
 

In case the Bidder does not have a statutory auditor, it may provide the certificate from a practicing chartered 

accountant. 
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FORM 4D: POWER OF ATTORNEY 
(To be executed on non-judicial stamp paper of Rs. 100 and duly notarised. The stamp paper to be in the 

name of the company who is issuing the Power of Attorney) 

 

Know  all  men  by  these  presents,  We,  ......................(name  of  organization  and address  of  the registered  

office) do hereby constitute, nominate, appoint  and authorize Mr./Ms. ...........................son / daughter / wife and 

presently residing at ……….who is presently employed with / retained by us and holding the position of ......., ......... as 

our true and lawful attorney (hereinafter referred to as the "Authorised  Representative"), with power to sub-

delegate to any person, to do in our name and on our behalf, all such acts, deeds and things as are necessary or 

required in connection with or incidental to submission of our Bid for “…………………………………………..(insert 

name of the assignment)”. The selection of Contractor for Inland Waterways Authority of India (the "Employer") 

including but not limited to signing and submission of all applications, Bids and other documents and writings, 

participating in pre-bid and other conferences and providing information / responses to the Employer, representing us 

in all matters before the Employer, signing and execution of all contracts and undertakings consequent to acceptance 

of our Bid and generally dealing with the Employer in all matters in connection with or relating to or arising  out  of our 

Bid for the said Project and / or upon award thereof to us till the  entering  into  of  the Contract with the Employer.   

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or caused to be done by our 

said Authorised Representative pursuant to and in exercise of the powers conferred by this Power of Attorney and 

that all acts, deeds and things done by our said Authorised Representative in exercise of the powers hereby 

conferred shall and shall always be deemed to have been done by us.  

IN WITNESS WHEREOF WE, .......... THE ABOVE NAMED PRINCIPAL HAVE EXECUTED THIS POWER OF 

ATTORNEY ON THIS …….... DAY OF................, 20**      

For ... 

 

(Signature, Name, Designation and Address)  

Witnesses:  

1.………………………………………… 

2.  ………………………………………… 

Accepted     

(Signature, name, designation and address of the Attorney)     

Notes:    

1. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down 

by the applicable law and the charter documents of the executant(s) and when it is so required the same should 

be under common seal affixed in accordance with the required procedure.    

2.  Wherever required, the Bidder should submit for verification the extract of the charter documents and other 

documents such as a resolution / power of attorney in favour of the person executing this Power of Attorney for 

the delegation of power hereunder on behalf of the Applicant    

3.  For a Power of Attorney executed and issued overseas, the document will also have to be legalised by the 

Indian Embassy and notarised in the jurisdiction where the Power of Attorney is being issued. However, the 

Power of Attorney provided by Bidders from countries that have signed the Hague Legislation Convention, 1961 

are not required to be legalised by the Indian Embassy if it carries a conforming Apostille certificate. 
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FORM 4E: DECLARATION BY THE BIDDERS 

(To be submitted on the letter head of the Bidder) 
 
To,          Date:................................... 
 

Director 
Inland Waterways Authority of India 
P-78, Garden Reach Road  

 Kolkata - 700043 
 
 
Sub: Declaration from the Bidder 
 
Tender Reference No:………………. 
 
Dear Sir, 
 
This is with reference to the above mentioned tender document. 
 
We hereby make the following declarations: 
 

1.   No alteration has been made in any form in the Tender document downloaded from the 

website of IWAI and e-procurement portal. 

2.   I / We have not been debarred / blacklisted during the last three years 

3.   I / We accept the payment terms of Terms of Reference. 

4.   I / We provide our acceptance to all the Terms and Conditions of this tender document. 

5.   I / We agree to disqualify us for any wrong declaration with respect to the submissions 

made by us for this tender and reject my/our tender summarily 

6.   I / We agree to disqualify us from this tender and black list us for tendering in IWAI projects 

in future, if it comes to the notice of IWAI that the documents/submissions made by me/us 

are not genuine 

7.   I / We confirm that I/we have noted / updated ourselves of all amendments / corrigendum / 

response to pre-submission queries etc. and bid is submitted incorporating the same. 

  
                                                                                                            

Yours Faithfully 
                                                                               
 

(Signature of the Bidder, with Official Seal) 
 
 
 
Note: Please Tick the appropriate box in the above table. 
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FORM 4F: BIDDER INFORMATION SHEET 
(To be submitted on the letter head of the Bidder) 

 

Bidder name: 

[insert full name] 

Bidder‟s Party name: 

[insert full name] 

Bidder's Party country of registration: 

[indicate country of registration] 

Bidder‟s year of constitution: 

[indicate year of constitution] 

Bidder‟s  legal address in country of constitution: 

[insert street/ number/ town or city/ country] 

Bidder's authorized representative information 

Name: [insert full name] 

Address: [insert street/ number/ town or city/ country] 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes] 

E-mail address: [indicate e-mail address] 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 

documents of the legal entity named above 

 In case of a Government-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and absence of dependent status 

2. Included are the organizational chart, a list of Board of Directors, and the Beneficial Ownership. 

 
Yours Faithfully 

 
 

                                                                      (Signature of the Bidder, with Official Seal) 
 
 
 
 
 
Note: 
 
This Form shall be supplied with Identity proof of the authorized representative 
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FORM 4H: POWER OF ATTORNEY FOR LEAD MEMBER OF JV / CONSORTIUM 

(To be executed on non-judicial stamp paper of Rs. 100 and duly notarised. For a Power of Attorney executed 

and issued overseas, the document will also have to be legalised by the Indian Embassy and notarized in the 

jurisdiction where the undertaking is being issued) 

Whereas the Inland Waterways Authority of India (the “Authority”) has invited Bids from interested parties for the 

“……………………….(insert name of the assignment) (hereinafter referred to as “The Work”)” 

and  

Whereas,………………..,……………………..,and……….……………………..(collectively the “JV / Consortium”) being 

Members of the JV/Consortium are interested in bidding for the Project in accordance with the terms and conditions 

of the tender document and other connected documents in respect of the Project, and 

Whereas, it is necessary for the Members of the JV / Consortium to designate one of them as the Lead Member with 

all necessary power and authority to do for and on behalf of the JV / Consortium, all acts, deeds and things as may 

be necessary in connection with the JV / Consortium‟s Bid for the Project and its execution.  

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS   

We,……………………..having our registered office at …………………….., M/s. …………………….. having our 

registered office at …………………….. and M/s. …………………….. having our registered office at 

…………………….. (hereinafter collectively referred to as the “Principals”) do hereby irrevocably designate, nominate, 

constitute, appoint and authorise M/s …………………….. having its registered office at …………………….., being one 

of the Members of the JV / Consortium, as the Lead Member and true and lawful attorney of the JV / Consortium 

(hereinafter referred to as the “Attorney”). We hereby irrevocably authorise the Attorney (with power to sub-delegate) 

to conduct all business for and on behalf of the JV/Consortium and any one of us during the bidding process and, in 

the event the JV/Consortium is awarded the contract, during the execution of the Project and in this regard, to do on 

our behalf and on behalf of the JV / Consortium, all or any of such acts, deeds or things as are necessary or required 

or incidental to the pre-qualification of the JV/Consortium and submission of its Bid for the Project, including but not 

limited to signing and submission of all, Bid and other documents and writings, participate in bidders and other 

conferences, respond to queries, submit information/ documents, sign and execute contracts and undertakings 

consequent to acceptance of the Bid of the JV/Consortium and generally to represent the JV/Consortium in all its 

dealings with  the Authority, and/ or any other Government Agency or any person, in all matters in connection with or 

relating to or arising out of the JV/Consortium‟s Bid for the “The Work”. 

AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things done or caused to 

be done by our said Attorney pursuant to and in exercise of the powers conferred by this Power of Attorney and that 

all acts, deeds and things done by our said Attorney in exercise of the powers hereby conferred shall and shall 

always be deemed to have been done by us/ Consortium and shall be legally binding upon us. 

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS POWER OF ATTORNEY 

ON THIS …………………. DAY OF ………. 20**  

For …………………….. (Signature)   

……………………..  (Name & Title)   

For …………………….. (Signature)   

……………………..  (Name & Title)   

For …………………….. (Signature)   
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……………………..  (Name & Title)   

Witnesses:   

1.  

2.  

………………………………………   

(Executants)   

(To be executed by all the Members of the JV/Consortium)   

Notes:  

• The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid 

down by the applicable law and the charter documents of the executants and when it is so required, the same 

should be under common seal affixed in accordance with the required procedure.   

• Also, wherever required, the Bidder should submit for verification the extract of the charter documents and 

documents such as a board or shareholders’ resolution/ power of attorney in favour of the person executing 

this Power of Attorney for the delegation of power hereunder on behalf of the Bidder.  

• For a Power of Attorney executed and issued overseas, the document will also have to be legalised by the 

Indian Embassy and notarised in the jurisdiction where the Power of Attorney is being issued. However, the 

Power of Attorney provided by Bidders from countries that have signed the Hague Legislation Convention 

1961 are not required to be legalised by the Indian Embassy if it carries a conforming Apostil certificate. 
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FORM 4I: JOINT BIDDING AGREEMENT 

 (To be executed on non-judicial stamp paper of appropriate value in accordance 

with relevant Stamp Act and duly notarised)  

THIS JOINT BIDDING AGREEMENT in favour of ………………..(insert name of the JV / Consortium) is entered into 

on this the ………… day of ………… 20.. 

AMONGST 
  
1. {………… Limited, a company incorporated under the Companies Act, 2013} and having its registered office at 

………… (hereinafter referred to as the “First Part” which expression shall, unless repugnant to the context 

include its successors and permitted assigns) 

AND 
 
2. {………… Limited, a company incorporated under the Companies Act, 2013} and having its registered office at 

………… (hereinafter referred to as the “Second Part” which expression shall, unless repugnant to the context 

include its successors and permitted assigns)   

AND 

3. {………… Limited, a company incorporated under the Companies Act, 2013} and having its registered office at 

………… (hereinafter referred to as the “Third Part” which expression shall, unless repugnant to the context 

include its successors and permitted assigns)   

The above mentioned parties of the FIRST, SECOND and THIRD PART are collectively referred to as the “Parties” 

and each is individually referred to as a “Party”   

WHEREAS, 
 

(A) Inland Waterways Authority of India (the “Authority”), has invited Bids (the “Bids”) by its Request for Bid 

dated ………… (the “Tender Document” for “………………………………………………(insert name of the 

assignment)” (the “Work”) 

(B) The Parties have read and understood the Tender Document and are interested in jointly bidding for the 

Project as members of a JV / Consortium and in accordance with the terms and conditions of the Tender 

document and other Tender documents in respect of the Project, and   

(C) It is a necessary condition under the Tender document that the members of the JV / Consortium shall enter 

into a Joint Bidding Agreement and furnish a copy thereof with the Bid.   

NOW IT IS HEREBY AGREED as follows:   

1.   Definitions and Interpretations  

In this Agreement, the capitalised terms shall, unless the context otherwise requires, have the meaning 

ascribed thereto under the Tender document.    

2.   JV / Consortium  

2.1   The Parties do hereby irrevocably constitute a JV / Consortium for the purposes of jointly participating in the 

Bidding Process for the Project.   
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2.2.  The Parties hereby undertake to participate in the Bidding Process only through this JV / Consortium and 

not individually and/ or through any other JV / Consortium constituted for this Project, either directly or 

indirectly or through any of their Associates.    

3.   Covenants  

The Parties hereby undertake that in the event the JV / Consortium is declared the selected Bidder and 

awarded the Project, it shall incorporate a wholly owned company under the provisions of Indian Companies 

Act, 2013, in whose subscribed and paid up capital, the selected Bidder i.e. the parties herein shall 

collectively hold 100% equity for a duration of three months beyond the contract period. 

4.   Role of the Parties  

The Parties hereby undertake to perform the roles and responsibilities as described below: 

(a)  Party of the First Part shall be the Lead Member of the JV / Consortium and shall have the power of 

attorney from all Parties for conducting all business for and on behalf of the JV / Consortium during the 

Bidding Process and until the signing of the contract for “the Work” when all the obligations shall 

become effective;   

(b)  Party of the Second & Third Part shall be assisting the Lead member in the manner as recorded herein 

for carrying out the entire scope of work awarded under the tender for “the Work”. 

(c)  Parties shall jointly and severally endeavour to carry out the works, if awarded to them pursuant to the 

bidding process conducted by the Authority, in accordance with the terms and conditions specified in 

the Tender Document and such other Agreements / Contracts / Work Orders as may be executed from 

time to time between the Authority and the JV / Consortium. 

5.   Joint and Several Liability 

The Parties do hereby undertake to be jointly and severally responsible for all obligations and liabilities 

relating to the Project and in accordance with the terms of the Tender Document for “the Work”, till such 

time as prescribed therein. 

6.   Shareholding  

6.1   The Lead Member of such selected Bidder (JV / Consortium) shall at all time during the contract period hold 

equity equivalent to …………..% (as per clause 6.9.2 of ITB) of the subscribed and paid up capital 

incorporated by the parties to work as the Contractor. Further, other consortium members whose technical / 

financial eligibility shall have been used for the purpose of qualification under this Tender document shall 

hold ………..% (as per clause 6.9.3 of ITB) equity respectively, in the subscribed and paid up capital during 

the contract period; Provided however that the Authority may in its sole and absolute discretion permit a JV / 

Consortium member to divest [in full/partially] its equity shareholding in the subscribed and paid up capital of 

the Contractor. 

(a) The Parties undertake that they shall comply with all equity lock-in requirements set forth in the tender for 

“the Work”. 

7. Representation of the Parties 

Each Party represents to the other Parties as of the date of this Agreement that:   

(a) Such Party is duly organized, validly existing and in good standing under the laws of its incorporation and has 

all requisite power and authority to enter into this Agreement;   
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(b) The execution, delivery and performance by such Party of this Agreement has been authorized by all 

necessary and appropriate corporate or Governmental action and a copy of the extract of the charter 

documents and board resolution / power of attorney in favour of the person executing this Agreement for the 

delegation of power and authority to execute this Agreement on behalf of the Consortium Member is annexed 

to the Bid, and will not, to the best of its knowledge: 

(i) Require any consent or approval not already obtained;   

(ii) Violate any Applicable Law presently in effect and having applicability to it;   

(iii) Violate the memorandum and articles of association, by-laws or other applicable organizational 

documents thereof; 

(iv) Violate any clearance, permit, concession, grant, license or other Governmental authorization, 

approval, judgment, order or decree or any mortgage agreement, indenture or any other instrument to 

which such Party is a party or by which such Party or any of its properties or assets are bound or that 

is otherwise applicable to such Party; or   

(v) Create or impose any liens, mortgages, pledges, claims, security interests, charges or Encumbrances 

or obligations to create a lien, charge, pledge, security interest, encumbrances or mortgage in or on the 

property of such Party, except for encumbrances that would not, individually or in the aggregate, have 

a material adverse effect on the financial condition or prospects or business of such Party so as to 

prevent such Party from fulfilling its obligations under this Agreement;   

(c) This Agreement is the legal and binding obligation of such Party, enforceable in accordance with its terms 

against it;  

(d) There is no litigation pending or, to the best of such Party's knowledge, threatened to which it or any of its 

Affiliates is a party that presently affects or which would have a material adverse effect on the financial 

condition or prospects or business of such Party in the fulfilment of its obligations under this Agreement; and 

(e) Such Party has read and understood the Tender Document and is executing this Agreement for the purposes 

as recorded hereinabove out of its own free will;   

8.    Termination  

This Agreement shall be effective from the date hereof and shall continue in full force and effect at all times 

during the subsistence of the tender for “the Work” is achieved under and in accordance with the tender for 

“the Work” in case the Project is awarded to the JV / Consortium. However, in case the JV / Consortium is 

either not prequalified for the Project or does not get selected for award of the Project, the Agreement will 

stand terminated.   

9.    Miscellaneous  

9.1   This Joint Bidding Agreement shall be governed by laws of India.    

9.2   The Parties acknowledge and accept that this Agreement shall not be amended by the Parties without the 

prior written consent of the Authority. 

10. Proposed distribution of Responsibilities 

 All the parties of this Agreement hereby agree for the following shareholding percentage and technical & 

financial responsibilities towards fulfilling the objectives of this tender document and the work in spirit. 
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S. No. Name of Member of 

JV 

Percentage 

Share 

Technical 

Responsibility 

Financial 

Responsibility 

Remarks 

(i) Lead Partner  

(Name & Address of 

Member – 1) 

    

(ii) Member 2 

(Name & Address of 

Member – 2) 

    

(iii) Member 3 

(Name & Address of 

Member – 3) 

    

 

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND DELIVERED THIS 

AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.  

SIGNED, SEALED AND DELIVERED 

For and on behalf of    For and on behalf of the LEAD MEMBER  

(Signature)    

(Name)   

(Designation)   

 (Address)   

SIGNED, SEALED AND DELIVERED   

For and on behalf of      For and on behalf of SECOND PART   

(Signature)    

(Name)   

(Designation)   

 (Address)   

SIGNED, SEALED AND DELIVERED   

For and on behalf of      For and on behalf of THIRD PART   

(Signature)    

(Name)   

(Designation)   

 (Address)   

In the presence of:   

1) _____________________  
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2) _____________________  

Notes:   

• The mode of the execution of the Joint Bidding Agreement should be in accordance with the procedure, if any, 

laid down by the Applicable Law and the charter documents of the executant(s) and when it is so required, the 

same should be under common seal affixed in accordance with the required procedure. 

• This Joint Bidding Agreement should attach a copy of the extract of the charter documents and documents such 

as resolution / Power of Attorney in favour of the person executing this Agreement for the delegation of power 

and authority to execute this Agreement on behalf of the JV / Consortium Member.   

• For a Joint Bidding Agreement executed and issued overseas, the document shall be legalised by the Indian 

Embassy and notarized in the jurisdiction where the Power of Attorney has been executed. 
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FORM 4J: LIST OF ONGOING ASSIGNMENTS 

(To be submitted on the letter head of the Bidder) 
 

 
 

Yours Faithfully 
 
 

(Signature of the authorized representative) 

  

Sl. 

No. 

Full 

Postal 

Address 

of Client 

& Name 

of 

officer-

in-

charge 

Description 

of the work 

Total 

Value 

of 

contract 

Value of 

the work 

completed 

till last date 

of the 

previous 

month from 

the Bid 

Submission 

Date 

Outstanding 

/ Balance 

Value of the 

work till last 

date of the 

previous 

month from 

the Bid 

Submission 

Date 

Date of 

commencement 

of work 

Scheduled 

completion 

period 

Average 

completion 

as on date 

Expected 

date of 

completion 
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SECTION – V: FINANCIAL BIDS STANDARD FORMS 
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                                             FORM FIN – 2: SUMMARY OF COSTS –Item Rate BOQ 
(All amount in INR) 

(To be quoted Online) 

                                                                                                    ITEM RATE 

Tender Inviting Authority: Inland Waterways Authority Of India 

Name of Work: INSTALLATION, OPERATION AND MAINTENANCE OF 24 Hrs. NAVIGATIONAL AIDS IN BETWEEN RAJMAHAL – KAHALGAON 
STRETCH OF NATIONAL WATERWAY NO.1 (RIVER GANGA) DURING THE PERIOD APRIL 2022 TO MARCH 2023. 

Contract No:   IWAI/KOL/8/NN(Raj-Khal)/2022-23 

Name of the 
Bidder/ 
Bidding Firm 
/ Company : 

  

 
  

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be 

rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only ) 

NUMBER # TEXT # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT # 

Sl. 
No. 

Item Description Item Code 
/ Make 

Quantity Units BASIC RATE 
In Figures To 

be entered 
by the Bidder 

in 
Rs.      P 

  

TOTAL 
AMOUNT   
            in 
        Rs.      P 

TOTAL AMOUNT In 
Words 

1 2 3 4 5 7 8 10 

1.00 
Fixed beacon lights with MS 
Poles /Trestle tower. 

item1           

1.01 

Mobilization and Placement of 2 
NM night navigation light mounted 
over 11.5 m high M.S. pole in 
between Rajmahal-Khalgaon 
stretch of NW-1(River Ganga) as 
per navigational requirement & 
specification, drawing and 
direction of EIC. 

item2 22.00 Each   0.00 INR Zero Only 

1.02 

Operation, maintenance and safe 
keeping of provided 2 NM night 
navigation light mounted over 11.5 
m high M.S. pole during 2022 to 
March 2023 as per navigational 
requirement & specification, 
drawing and direction of EIC. 

item3 264.00 
Each-
Month 

  0.00 INR Zero Only 

1.03 

Mobilization and Placement of 
5NM shore Beacon lights mounted 
on 15 m high trestle tower as per 
the direction of EIC. 

item4 2.00 Each   0.00 INR Zero Only 

1.04 

Operation, maintenance and safe 
keeping of  5NM shore Beacon 
lights mounted on 15 m high 
trestle tower during April 2022 to 
March 2023 as per the direction of 
EIC. 

item5 24.00 
Each-
Month 

  0.00 INR Zero Only 

2.00 
Navigation lights on country 
boats/ bamboos structures/RCC 
poles 

item6           

2.01 

Mobilization and Placement of 2 
NM night navigation light mounted 
on country boat/bamboo 
structure/RCC Poles with 
manning, specification, drawing 
and direction of EIC 

item7 74.00 Each   0.00 INR Zero Only 

2.02 

Operation, maintenance and safe 
keeping of 2 NM night navigation 
light mounted on country 
boat/bamboo structure/RCC Poles 
during April 2022 to March 2023 
with manning, specification, 
drawing and direction of EIC 

item8 888.00 
Each-
Month 

  0.00 INR Zero Only 

3.00 
Painting work on MS Poles and 
Trestle towers item9           
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3.01 

Painting (two or more coats) on 
10-11 m high M.S. Pole with 
synthetic enamel paint of 
approved branded manufacture 
and required colour on old work as 
per direction of EIC or his 
representative at different location 
on the bank of river Ganga. 

item10 22.00 Each   0.00 INR Zero Only 

3.02 

Painting (two or more coats 
overprime coats) on 15 m high 
trestle tower with aluminium paint 
of approved brand and 
manufacture of given an even 
shade as per direction of EIC or 
his representative at different 
locations on bank of river Ganga 
NW-1. 

item11 2.00 Each   0.00 INR Zero Only 

Total in 
Figures 

         0.00 INR Zero Only 

Quoted 
Rate in 
Words 

 INR Zero Only 

 
Note: During Financial Bid Evaluation, for selection of lowest Bidder, quoted cost excluding GST would be 

considered. However, GST would remain effective as per the Government Guidelines, which shall be paid as per the 

provisions effective at the time of release of payments. 

 

Authorized Signatory 

Name : 

Designation : 

Name of Firm : 

Address   : 
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           SECTION –VI: TERMS OF REFERENCE (ToR) 
 

 DETAILED SCOPE OF WORKS  
&  

TECHNICAL SPECIFICATIONS 
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A. OBJECTIVE AND SCOPE OF WORK 
 

1. The Objective of the work is for Installation and Maintenance of 24 hrs. navigational system in Rajmahal – 
Khalgaon stretch of National Waterway No.1 (River Ganga) for the year 2022-23 at nodal points all along 
the National Waterway No 1 between Rajmahal – Khalgaon (107 Kms) to facilitate movement of propelled 
cargo vessels and other mechanized crafts. These lights (to be issued by IWAI free of cost), under the 
scope of this contract, operation & maintenance of 24 hrs. navigational aids which includes operation, 
maintenance and safe keeping of installed NN lights on M.S. Posts / concrete pole , in Rajmahal – Khalgaon 
stretch of NW-1 which will include man, materials, tools & plants, etc. to be managed by contractor at their 
cost. M.S. Post & LED lights (to be issued by IWAI free of cost), on bamboo beacon to be fabricated and 
erected at site by the contractor at his cost on need basis and also erection of recto reflected marks  as per 
require quantity as per site condition are under the scope of works.  

 

2. Some of the solar lights under the scope of this contract (to be issued by IWAI free of cost), have to be 
erected along the river on MS poles/concrete poles (to be issued by IWAI free of cost) while other solar 
lights have to be erected on top of bamboo beacon (to be fabricated and erected at site by the contractor at 
his cost) on need basis as per requirement of site conditions. However,  beacons lights(on MS 
plose/concrete poles) of height 10/8 meters (Approx) which have already erected permanently by IWAI and 
are having concrete/jhama brick  base will be handed over to the contractor at site and the contractor will 
have the responsibility to erect/maintain solar lights issued by the Authority from its store at Sahibganj.  
 

3. National Waterway No.1:  It extends from Sagar-Allahabad (1620Kms.) in river Ganga. The river Ganga 
carries floods during June to September when water hugs both high banks. The lean season in river Ganga 
extends from October to March. There is considerable difference between flood and lean season discharges 
and water level.  The maximum water level difference is about 5-6 mts. The current in the river ranges from 
0.5 to 2.5 m/s.  However, the current during the lean season seldom exceeds 1.5 m/s.  The bed material 
along the waterway comprises silt to sand. During lean season many channels are formed of which main 
channel is to be identified and marked for navigation. For navigation through the waterway both during day 
and night, navigational lights along with day light marks are to be installed and maintained all along the 
navigational channel.  Thus the above marking system will ensure round the clock navigation.  
 
(The information is given in good faith.  Tenderers are advised to make their own assessment.  No 
claim due to this information shall be entertained). 
 
For Installation and maintenance of 24 hours navigational aids in  waterway is divided into following stretches: 
 

  Sl. No. Stretch 
Distance 

(in river KM) 

      1. 
Rajmahal-Khalgaon                                                                                  

(Ch.690 Km – Ch.583 Km) 
 

107 
 

 

4. To facilitate round the clock navigation of the vessels, IWAI is executing the scheme for operation of 
navigable channel by providing, Night navigational lights on  MS/ Concrete poles , light on bridge spans, 
signage marks like  drum buoys, Vessel guide posts, manned country boats, etc. as demanded by vessel 
operators. 
 

5. The quantity of the items of work to be executed in this tender may change as per the actual 
assessment of the time to time work requirement and hydraulic condition of the navigation channel. 
Hence a supplementary directive will be issued by the EIC of the work after the change in the season 
and before start of the season. 

 
6. EXTENSION OF CONTRACT: Under provisions of this contract, the work shall be initially awarded 

upto March 2023. However, IWAI shall reserve the rights to extend the contract for further period of 
another 2 years & 6 months i.e. 2023-24, 2024-25 and upto September 2025 to the successful 
contractor with enhancement of rates (as quoted by him during 2022-23) @ 5% (five percent) on 
each financial year at the agreed rates, same terms and conditions of the contract after getting 
willingness from the concerned contractor and subject to satisfactorily performance of the works.  

 
****** 
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SCOPE OF WORK: 
 
1. Installation and maintenance of navigational Aids in National Waterway-1 is proposed between Rajmahal                

-  Khalgaon sector at the following items: 

 

Sl. No. PARTICULARS UNIT QTY. 

1.00 
Fixed beacon lights with MS Poles /Trestle 
tower. 

    

1.01 

Mobilization and Placement of 2 NM night 
navigation light mounted over 11.5 m high M.S. 
pole in between Rajmahal-Khalgaon stretch of 
NW-1(River Ganga) as per navigational 
requirement & specification, drawing and 
direction of EIC. 

Each 22.00 

1.02 

Operation, maintenance and safe keeping of 
provided 2 NM night navigation light mounted 
over 11.5 m high M.S. pole during 2022 to March 
2023 as per navigational requirement & 
specification, drawing and direction of EIC. 

Each-Month 264.00 

1.03 

Mobilization and Placement of 5NM shore 
Beacon lights mounted on 15 m high trestle tower 
as per the direction of EIC. 

Each 2.00 

1.04 

Operation, maintenance and safe keeping of 
5NM shore Beacon lights mounted on 15 m high 
trestle tower during April 2022 to March 2023 as 
per the direction of EIC. 

Each-Month 24.00 

2.00 
Navigation lights on country boats/ bamboos 
structures/RCC poles     

2.01 

Mobilization and Placement of 2 NM night 
navigation light mounted on country boat/bamboo 
structure/RCC Poles with manning, specification, 
drawing and direction of EIC 

Each 74.00 

2.02 

Operation, maintenance and safe keeping of 2 
NM night navigation light mounted on country 
boat/bamboo structure/RCC Poles during April 
2022 to March 2023 with manning, specification, 
drawing and direction of EIC 

Each-Month 888.00 

3.00 
Painting work on MS Poles and Trestle towers 

    

3.01 

Painting (two or more coats) on 10-11 m high 
M.S. Pole with synthetic enamel paint of 
approved branded manufacture and required 
colour on old work as per direction of EIC or his 
representative at different location on the bank of 
river Ganga. 

Each 22.00 

3.02 

Painting (two or more coats overprime coats) on 
15 m high trestle tower with aluminium paint of 
approved brand and manufacture of given an 
even shade as per direction of EIC or his 
representative at different locations on bank of 
river Ganga NW-1. 

Each 2.00 

 
2.    To facilitate round the clock navigation of the vessels, IWAI is executing the scheme for installing and 

maintaining solar charged navigation lights on the top of MS poles /concrete poles/pipe beacons, etc to be 
placed at different locations along the National Waterway at selected stretches for marking navigable 
channel. The lights consist of fiber body, solar panel with rechargeable batteries along with navigation light 
and other accessories etc. The solar charged lights shall be supplied to the contractor by IWAI free of cost 
and MS poles /concrete poles/pipe beacons, etc to be handover to the contractor at the sites. The contractor 
has to take delivery, transport such items to different nodal points in the river as instructed by IWAI after 
survey and identification of the navigable channel. As regards the bamboo beacon, the contractor has to 
procure bamboo, fabricate the bacon tower, fix the position of the bamboo beacon by excavation, jamming 
and back filling and maintain the lights under care and supervision of a local villager on need basis if required 
as per site conditions. 
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2. The navigable channel of 45.00 m width having depth more than 3.0 mts is to be marked during flood and 
lean season using navigational lights coupled with day light marks.  These solar charged navigation lights 
along with their supporting infrastructural arrangement (Steel/concrete poles/bamboo beacon towers, etc) are 
to be shifted to its required positions as and when navigational channel changes its course and therefore the 
tenderer has to deploy a team of river pilots with other related manpower equipped with mechanized vessel 
/boat for every 100 - 120 kilometer stretch.  These teams will have to check the navigable channel at frequent 
interval, align and install the navigation lights to ensure safe navigation. They will also have to coordinate with 
crews/masters of ODC carrying vessels, Tourism vessels, other cargo vessels using the waterways and if 
ordered by IWAI shall have to escort the vessels through their stretch ensuring safe navigation.  IWAI officers 
and pilots shall have the right to use the mechanized crafts/boats of the contractors for supervision, 
inspection, escorting etc and therefore the mechanized crafts/boats of the contractors should have valid 
registration and survey certificate issued by the competent authority i.e the IWT Directorate. 

 
B. TECHNICAL SPECIFICATIONS AND SPECIAL CONDITIONS 

 
1.1 Night Navigational  facilities  

 

1 The contractor has to ensure erection of navigation lights in proper place suiting to the channel condition so 
that these lighted on MS poles/Concrete poles/pipe beacons/bamboo beacons assist movement of 
propelled vessels through the river route in a safe way. They shall also have to provide necessary safety 
cover to the navigation lights by deploying local villagers for round the clock safe keeping of navigation 
lights/beacon towers etc. The cost of providing such manning for safety arrangement shall be included in the 
rates quoted. 

 

2 While IWAI shall supply the required solar charged LED lights and MS poles /Concrete poles/pipe beacons, 
etc will handover at site to the contractor free of any charge for erection and maintenance of the lights in the 
river, the contractor at his cost shall have to fabricate and maintain the bamboo beacons as per specification 
and drawing and no extra charges shall be payable to the contractor for fabrication and supply of the 
bamboo structures on need basis. IWAI however, depending on the site conditions and scheme approval, 
gradually augment bamboo beacon to steel beacon. The contractor in such case have to take delivery of 
such steel beacons from IWAI from time to time and replace his bamboo beacons. No additional amount 
shall also payable for such action by the contractor and he shall only be paid the charges for maintenance of 
these beacons along with lights. After the expiry of the contract the contractor has to deposit all lights issued 
to him to IWAI and leave the beacons towers in the field for continuation of their maintenance by the 
department or by any other agency as appointed by IWAI from time to time. 
 

3 In case of any theft or damage to the solar paneled lights or steel/concrete beacon towers supplied 
by IWAI, the cost of such materials, as per record of IWAI, shall be deducted from the amount 
payable to the contractor. The contractor shall therefore have to take all necessary arrangement for 
safe keeping of the materials as handed over to him by IWAI. 

 

4 The lights as installed and maintained by the contractor as per guidance of the Engineer In Charge shall 
have to be placed at such location so that the same indicates the safe navigable channel to the 
barges/vessels using the waterway. For such action the navigational lights shall be erected on the top of the 
following structures/installations as detailed below: 

 

i) Steel beacon towers of height 11.5 mts (Approx. 10 mts.from the top of the ground) and concrete 
beacon tower of  height 8.5 mtr (Approx. 7.5 mtr from the ground):   
 
The contractor has to take delivery of these solar operated LED lights from IWAI, Kolkata Office or in any 
other suitable location by IWAI and transport the same to the site as required by mechanized boats and 
erect the same on top of beacon lights on the bank very close to the channel for providing guidance to the 
vessels. After erection the contractor has to maintain the beacon tower along with the light at the location 
which shall also include safe keeping (However in case any light is not functioning, the same have to be 
removed by the contractor, be handed over to IWAI at Kolkata/Sahibganj and also take a replacement light 
from IWAI and refitted the same on beacon tower. With fluctuation of water level and change in the course 
of the river, the contractor has to shift and re-erect the beacon tower on the bank of the river at appropriate 
location. A general arrangement drawing of typical steel shore bacon with light is given at Annexure-VIII. 

 
The contractor has to fabricated and erect navigation LED lights of appropriate type (Left/Right hand Mark) 
in between Rajmahal and Khalgaon sector for smooth and safe crossing of the bridge at day/night by Cargo 
vessels/ODC vessels/Tourist vessels, etc. 

 
ii) Navigational lights on Bamboo Beacon Towers with 4 meters height (from top of the ground level) :  

on need basis. 
 
On need basis the contractor shall have to make its own beacon towers as per drawing using suitable 
length bamboo along with cut bamboo poles and strips as per drawing as enclosed herewith /as per 
photograph as enclosed and install/ maintain the navigational lights on the top of the bamboo beacon 
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towers. The contractor has to bear all expenditure for men and material for erection of bamboo beacon 
tower, installing the solar charged navigation light on the top of the same including maintenance of the light 
along with security arrangement. A general arrangement drawing of a typical bamboo shore beacon with 
light is given at Annexure-IX. 
 

iii) The contractor has to identify the navigable channel all along the beat and as suggested by the Authority. 
The vessels should be able to see its position from a long distance at night without any difficulties. 

 
iv) The contractor shall also have to ensure that with the rise and fall of water level and with the changes of 

orientation of navigable channel; these beacons are also re-oriented in their position. In case any beacon 
tower is under threat of erosion by the river or if the same gets uprooted due to any reason, the contractor 
shall ensure that the same is withdrawn from such site, kept under his safe custody, and again re erected in 
a suitable location as directed by the engineer in charge or his representative. In case there is any 
theft/damage to the beacon towers /lights issued by IWAI to the contractor, the cost of the same 
shall be deducted from the contactor. 

 
v) The contractor shall be responsible for the safety of the navigation light system and steel beacon towers after 

the same are issued to him or hand over to him. He shall have to hand over all lighting systems & the  lists 

steel beacons location wise to the store of the Authority at Kolkata/Sahibganj and obtain a „No Dues 

Certificate‟ after expiry of work order or as per instruction of EIC if required. The said „No Dues Certificate‟ is 

required to be submitted to the Authority for release of his security deposit. If any deficiency than the amount 

for the same shall be deducted from the Final bill/SD amount of the contractor. 
 

vi) Night navigational lighting equipment & steel beacon towers will be issued by the Authority but all cases of 
theft/pilferage the same shall have to be reported to the Police Station by the contractor as soon as any 
such incident occurs. While submitting F.I.R. to the Police Station, if any assistance is required by the 
contractor the same will be provided by E.I.C. However, for the loss of navigational lighting equipment 
and steel/concrete poles  beacons, the contractor will be solely responsible and the cost will be 
deducted from the running bill.  

 

vii) The contractor shall ensure that his inspection teams along with his mechanized boats for making inspection 
both at night and at day to ensure proper functioning of the lighting system and positioning of marks to 
ensure the safety vessels on top priority. IWAI shall have the right to travel by the mechanized boat of the 
contractor for the purpose of inspection and checking. The mechanized boats engaged by the contractor 
shall therefore have to be equipped with accommodation facility, small toilet and kitchen. No charges shall 
be payable by IWAI towards such facilities. 
 

viii) As per need basis the contractor shall also have to provide pilot the safe movement of all 
cargo/ODC/Tourist vessels passing through his stretch and for each movement one mechanized 
vessel/boat with one pilot have to be deployed by the contractor for escorting and piloting each 
flotilla of cargo/ODC/Tourist vessel passing through his stretch. No charges shall be payable by IWAI 
towards such facilities 
 

5.  If there is any theft/damage/ pilferage of the navigational lights/steel beacon as supplied by IWAI, the cost 

of the same will be deducted from the immediate next running bill of the contractor. In case there is receipt 

of the claim recoverable amount by IWAI from the insurance company, the same amount will be reimbursed 

to the contractor, which was deducted from his running account bill towards theft/damage/ pilferage of the 

navigational lights. However IWAI reserves the right to undertake any insurance policy for the lights/steel 

beacon towers and the contractor shall be solely responsible to provide security for the navigation 

lights/beacon towers or buoys as is supplied by IWAI to the contractor. 

6. The contractor shall make his own arrangements for protecting the works during the course of installation 

and operation. During the process of work the contractor shall provide such precautionary and protective 

works at his own cost to protect the lighting equipments from the rough weather and the contractor shall be 

solely responsible for any damage, which may occur due to contractor not taking necessary protective 

steps. 

 

7. The contractor shall submit the rate analysis for the work/sub item in case the Department requires for the 

same during a negotiation.  

 

8. The contractor shall forthwith dispatch, raise and remove any plant (floating or otherwise) belonging to him 

or to any person employed by him which may be sunk in the course of execution and completion of the 

works or otherwise deal with the same as the E.I.C. and the representative may direct, until the same shall 

be raised and removed, the contractor shall display at night search lights and do all such things for the safe 
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navigation as may be required by the department. In event of the contractor not carrying out the obligations 

imposed upon him by this clause, the E.I.C. shall raise and remove the same (without prejudice to the right 

of the department to hold the contractor liable) and the   contractor shall pay to the department all costs 

incurred in connection therewith. 

 

9.  The progress of the work at each stage shall be subject to the approval of the EIC whose decision as to the 

rate of progress at each stage shall be final and binding on the contractor.  The EIC reserves to himself the 

right to cancel the contract for unsatisfactory progress in the work at any stage. 

 

10. The contractor shall maintain at each stretch one Inspection Register for recording details of navigational 

lights like battery, solar panel, light etc and which is must and required for replacement/charging/ 

repairing/tightening/ fitting etc as the navigational lights are in warranty repair period/ under AMC and to be 

produced by the contractor or his agent whenever called upon to do so by the EIC or his representative 

during their inspection of the work. If the rectification ordered to be done are not carried out within a time 

specified, the EIC shall have the right to get the same done through a third party and recover the 

expenditure incurred in the same from the any payment due to the contractor or the security deposit. And 

also maintained a separate register for MS steel/Pipe beacon/Concrete towers along with their location for 

any loss/damage, etc during the contract period. This inspection register shall be the duplicate copying type 

so that one copy of the entries are retained in the EIC's office. 

 

11. The contractor shall get the payment for monthly operation & maintenance of lights based upon the 

certification as issued by the engineer in charge or his representative after the due inspections. 

 

12. However, for the operation during the initial month and the last month shall be considered with a partial 

operation during the calendar month based on the actual number of days against the month. 

 

13. The contractor shall at his risk and cost, make all arrangements for locating the navigable channels, sand 

churs, snags etc. by means of regular soundings along the river and change the position of the lights to 

indicate the navigable channel for the vessels operating in that stretch. 

 

14. Navigational lights are termed as green light (left side along the current) and red light (right side 

along the current) are of variable nature and this can be determined only after conducting the survey 

in the field. However the total no. of navigational lights shall not exceed the number indicated in the 

contract. 

 

15. The contractor shall be liable to bear the expenditure of all manpower, material and equipment required for 

the work at his cost. He must, therefore, have thorough knowledge about the work prior to submission of his 

rates. No extra claim in this regard shall be entertained once the contract has been awarded. The 

navigational lights after initial installation shall be operated for the complete period of contract.  However, 

the operation period can be extended or curtailed at the discretion of EIC.  

 

16. The Contractor shall ensure provision of boats, majhies, in their respective beat/ reach so as to maintain 

and operate the required number navigational lights. They should also ensure that necessary security 

provision for the beacon towers are provided by them by engaging local villagers to avoid theft/damage to 

them. Depending on the site condition the contractor may also have to arrange necessary shed for his 

employees near the steel/bamboo beacon towers for providing shelter. 

 

17. Contractor shall intimate in writing the installation of navigational light immediately after completion within 

two days to enable EIC for arranging for the inspection of the same. The EIC or his representative shall 

inspect immediately and file a certificate accordingly. 

 

18. The completion period for installation of entire stretch for navigational lights is 20 days, inclusive of the 

mobilization period from the date of order of intimation to the contractor by the EIC or his representative.  

The navigational lights shall be inspected on any day from the date of receipt of intimation about completion 

of installation of the navigational lights in the particular beat.  Full payment for installation of navigational 

lights shall be done only after the inspection provided the number of lights found is 100% of the number 

specified for the beat.  In case, the number of lights found are less than that specified, the contractor shall 

immediately set right the same and inform the EIC for same.  The payment towards installation shall be 
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released only after EIC or his authorized representative inspects and certifies that the number of 

navigational lights erected is same as the number specified.  The operation shall start after 100% lights are 

installed to the satisfaction of EIC.  Operation of the lights shall be paid after verification of successful 

operation of the lights and marks for every month. The contractor or his authorized representative shall have 

to accompany the officer in-charge during every inspection days. In case the contractor fails to attend the 

inspection trip he shall be liable to accept the measurement recorded during the inspection. 

 

19. Navigational lights erected or operated in wrong position or without purpose shall not be considered for 

payment. 

 

20. Transportation of men and material and delivery of the materials shall be under the scope of contractor. Any 

delays encountered in the transportation/mobilization of the men and material shall be accounted to the 

contractor. 

 

21. The contractor should deploy sufficient mechanized inspection boats for close monitoring and the contractor 

shall facilitate such inspection duly deploying representative along with proper manpower. 

 

22. In case the contractor fails to operate the erected/re-erected navigational lights and conventional bamboo 

marks according to the specification and direction given by the EIC / his representatives from time to time, 

E.I.C. shall be free to cancel the entire or part operating cost as the case may be and security amount 

deposited for the same shall be forfeited. In addition, the EIC reserves the right to operate the installed / re-

positioned lights for the entire stipulated period through other agencies. In such an event the contractor shall 

be allowed to remove the material used in the initial installation / re-installation of lights only after completion 

of the stipulated operating period. 

 

23. Payment against each beat shall be done after inspection and verification by the E.I.C. or his representative 

on completion of the installation work, in entire stretch. 

 

24. The navigable channel shall be at least 45m wide (30m wide at shoals) and 3.0 meter deep. 

 

25. Where straight reach is available navigational light shall be placed at longer distance but shall be visible 

from previous lights. 

 

26. For marking the main channel passing through the shoal/churs, the navigational light shall be placed in 

water close to the main navigational channel. 

 

27. The contractor shall bear full responsibility for the intimation to the EIC forthwith of any accident and take all 

necessary action required under relevant Acts and Rules, Marine Rules etc. as the case may be. The 

contractor shall also report such accidents to the competent Authority wherever such reports are required 

under rules. The EIC or his representative must however, be informed immediately in the event of any 

marine accident. The contractor should also bear full responsibility for all accident, damages or injury 

caused to any of the IWAI's employees, cause of which is established as due to contractor's carelessness or 

negligence. 

 

28. It has been proposed that the entire stretch shall be inspected at least two times in a month for very close 

monitoring and the contractor shall facilitate such inspection duly deploying his representative along with the 

IWAI inspection team. 

 

29. It must be noted that in each beat during two inspections at least 95% lights and conventional bamboo 

marks should be available during each inspection in a month. 

 

29.1  The payment of monthly operational cost for Navigational lights shall be as follows: - 

a. If during a month the lights seen in all the 2 inspections are 95% or above in the specified beat 
operational cost is payable for the full month for the lights actually seen in the beat limited to the least 
number observed during two inspections. 

 
b. No monthly operational cost shall be payable for the full month if the lights seen are less than 95% 

respectively in any 2 inspection during a month. 
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B. SPECIAL PAYMENT TERMS 
 

1. Installation of the night navigational facilities, 2NM/5NM LED (Solar Operated) lights will be paid only after 
100% are mobilized and placed at respective location. 

 
2. No payment will be made until and unless the erected the night navigational facilities on the top of MS 

poles/Concre poles/Bamboo structures, etc are found functional. It will be the responsibility of the contractor 
to obtain replacement of defective Lights.   
 

3. Payment for installation and operation shall be done after a joint measurement and certification by a team 
including representative from the Authority and the contractor. In case the contractor fails to depute his 
representative, the finding made by the inspection team shall be deemed to be accepted by the contractor 
for the purpose of payment of his bill. 

 
4. Payment shall be released after it is recorded during departmental inspections only when it is found that at 

least 95% of the navigational light are found operated as per agreement during every inspections.  
 

5. At least two inspections shall be done every month for night navigational facilities.  
 

6. Payment against each light shall only be paid if the same is found to be maintained to its deputed location.   
 

7. The contractor should deploy sufficient mechanized inspection boats for close monitoring and the contractor 
shall facilitate such inspection duly deploying representative along with proper manpower. 
 

8. The rates quoted shall include all taxes and other levies except GST. It shall be inclusive of all cost such as 
material, labour, tools etc. and should be valid for entire contract period. The GST component, as 
applicable, should be shown separately during submission of bills. 
 

9. Transportation of men and material and delivery of the materials shall be under the scope of contractor. Any 
delays encountered in the transportation/mobilization of the men and material shall be accounted to the 
contractor. 
 

10. The contract can be extended for further period on mutually agreed terms and conditions for suitable period 
as per requirement. 
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SPECIAL CONDITIONS 
 
A. HOLD HARMLESS:    
 

i) The Contractor should indemnify and hold the Authority harmless from any liability or claim for 
damages because of bodily injury, death, property damage, sickness, disease or loss and expense 
arising from the Contractor‟s performance of this Contract. 

 
ii) The Contractor is acting in the capacity of an independent contractor with respect to the Authority. 
 
iii) The Contractor should protect, defend and indemnify the Owner from any claims by labourers or 

Sub Contractors for unpaid work or labour performed in connection with this Contractor. 
 

B. CHANGE ORDERS:       
 

i) The Contractor should not make any changes in the schedule of work or   the Specifications without 
written authorization by the Engineer in Charge and written concurrence by the Authority. 

 
C. UNSATISFACTORY PERFORMANCE:   
 

i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI shall have the 
right to issue a show cause notice to the consultant requiring him to explain the reason thereof. 

 
ii) In case of continuation of such unsatisfactory performance / progress / services, IWAI reserves the 

right to rescind the Contract and get the balance work executed at the risk and cost of the 
Contractor. 

 
D. WARRANTIES:  

 
i) The Contractor should warrant that this contract does not and shall not infringe any existing or 

subsequent patents, rights or licenses of any third party. 
 
ii)  The Contractor should further warrant that the rights of the Authority under the present contract are 

not and shall not be infringed by any prior or subsequent contract, which may have been or may 
hereafter be entered into by the Contractor with any other party. 

 
 E. MISCELLANEOUS:      
 

i) The Contract embodies the entire understanding of the parties as to its subject matter and shall not 
be amended except in writing executed by both the parties and subject to the approval of the 
concerned authorities. 

  

NNEX-A 
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                                                                     GENERAL CONDITIONS OF CONTRACT 
 
CLAUSE-1 :  DEFINITIONS  
CLAUSE-2 :       INTERPRETATIONS  
CLAUSE-3 : PERFORMANCE   GUARANTEE 
CLAUSE-4 : SECURITY DEPOSIT 
CLAUSE-5 : SUFFICIENCY OF TENDER 
CLAUSE-6 : CONTRACT    DOCUMENTS  
CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 
CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE‟S   REPRESENTATIVE  
CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 
CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 
CLAUSE-11 : CHANGE   IN CONSTITUTION OF THE FIRM TO BE INTIMATED 
CLAUSE-12 : COMMENCEMENT   OF   WORK 
CLAUSE-13 : WORKS TO BE CARRIED OUT   IN ACCORDANCE   WITH   SPECIFICATIONS   DRAWINGS  
  AND ORDERS ETC. 
CLAUSE-14 : SETTING OUT THE WORKS  
CLAUSE-15 : URGENT   WORKS  
CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING 
CLAUSE-17 : CONTRACTOR‟S   SUPERVISION 
CLAUSE-18 : INSTRUCTIONS   AND   NOTICE 
CLAUSE-19 : PLANT   AND   EQUIPMENT  
CLAUSE-20 : PATENT   RIGHTS  
CLAUSE-21 : MATERIALS  
CLAUSE-22 : LAWS    GOVERNING THE   CONTRACT 
CLAUSE-23 : WATCH & WARD AND LIGHTING  
CLAUSE-24 : WORK   DURING   NIGHT OR ON SUNDAYS AND HOLIDAYS  
CLAUSE-25 : LABOUR 
CLAUSE-26 : MATERIALS OBTAINED FROM   EXCAVATION SUCH AS FOSSILS, COINS   ETC. 
CLAUSE-27 : FORCE   MAJEURE 
CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION  THEREOF 
CLAUSE-29 : CONTRACTOR‟S LIABILITY   AND   INSURANCE 
CLAUSE-30 : SUSPENSION   OF   WORKS  
CLAUSE-31 : FORE CLOSURE   OF   CONTRACT   IN   FULL OR   IN PART  DUE  TO ABANDONMENT  OR 
   REDUCTION   IN SCOPE   OF   WORK 
CLAUSE-32 : TERMINATION   OF CONTRACT ON   DEATH  
CLAUSE-33 : CARRYING   OUT PART WORK   AT THE RISK & COST OF TH E CONTRACTOR 
CLAUSE-34 : COMPLETION TIME   AND   EXTENSIONS  
CLAUSE-35 : LIQUIDATED   DAMAGES   FOR DELAY 
CLAUSE-36 : WHEN   THE CONTRACT   CAN BE   DETERMINED  
CLAUSE-37 : INSPECTION AND APPROVAL 
CLAUSE-38 : COMPLETION CERTIFICATE   &  COMPLETION PLANS 
CLAUSE-39 :  MEASUREMENTS 
CLAUSE-40 :  PAYMENT   ON ACCOUNT 
CLAUSE-41 :  TAXES, DUTIES   AND   LEVIES   ETC 
CLAUSE-42 : TAX DEDUCTION   AT   SOURCE 
CLAUSE-43 : PAYMENT   OF   FINAL BILL 
CLAUSE-44 : OVER   PAYMENTS   AND   UNDER PAYMENTS  
CLAUSE-45 : FINALITY   CLAUSE  
CLAUSE-46 : SUM PAYABLE   BY   WAY OF COMPENSATION TO BE CONSIDERED IS     
  REASONABLE  WITHOUT  PREFERENCE TO ACTUAL LOSS 
CLAUSE-47 : SETTLEMENT  OF  DISPUTES  &  ARBITRATION 
CLAUSE-48 : CLAIM 
CLAUSE-49 : INTEREST 
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GENERAL CONDITIONS OF CONTRACT 
          
CLAUSE - 1: DEFINITIONS 
          

In the contract, the following words & expressions shall, unless context otherwise requires, have the 
meaning thereby respectively assigned to them: 
 
i) Contract: means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the Chairman, Inland Waterways 
Authority of India and the contractor, together within the documents referred to therein including 
these conditions, the specifications, designs, drawings and instructions issued from time to time by 
the Engineer-in-charge and all these documents taken together shall be deemed to form one 
contract and shall be complementary to one another          

 
 ii) Contract sum; means the amount arrived at by multiplying the quantities shown in the schedule of 

quantities and price by the respective item rates as allowed. 
          

 iii) Contractor:  means the successful tenderer who is awarded the contract to perform the work 
covered under this tender documents and shall be deemed to include the contractor‟s successors, 
executors, representatives or assign approved by the Engineer-in-charge. 

        
 (iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 
 
(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of India, which 

invites tenders on behalf of the Chairman, IWAI and includes therein-legal representatives, 
successors and assigns. 

 
(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise and be In-

charge of the works for the purpose of this contract who shall supervise and be in charge of the 
work. 

 
(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by the 

Engineer-in-charge for day to day supervision, checking, taking measurement, checking bills, 
ensuring quality control, inspecting works and other related works for completion of the project. 
   

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 
 

(ix) Chief Engineer: means the Chief Engineer of the Authority. 
 
(x) Director means the Director of the Authority, as the case may be. 
 
(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

 
(xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 
 
(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the Authority, 

as the case may be  
 
(xiv) Work Order means a letter from the Authority conveying the acceptance of the tender/offer subject 

to such reservations as may have been stated therein. 
 

(xv) Day : means a calendar day beginning and ending  at  mid-night.  
 
(xvi) Week : means seven consecutive calendar days 

 
(xvii) Month : means the one Calendar month. 
 
(xviii) Site means the waterway and / or other places through which the works are to be executed. 
 
(xix) Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the work. 
  
(xx)      High Mast Light : A tall pole with lighting attached to the top pointing towards  
             The ground , usually but not always used to light a Highway or recreational field. 
 
(xxi)     Luminaries: An object , such as a celestial body , that gives light. 
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(xxii)   Mast Feeder Pillar: Provides local isolation to electrical distribution equipment , protecting both 
cabling and the transformer from faults. 

 
(xxiii) Drawings : means the drawings referred to in the specifications  and  / or appended with the  

tender  document,  any modifications  of such drawings approved in writing  by  the Engineer-in-
Charge  and shall also include  drawings  issued for  actual  execution of the work time to time by  
the  Engineer-in-Charge. 
         

(xxiv) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge become 
necessary at the time of execution and / or during the progress of work to obviate any risk or 
accident or failure or to obviate any risk of damage to the vessel structure, or required to accelerate 
the progress of work or which becomes necessary for security or for any other reason the Engineer-
in-Charge may deem expedient. 

 
(xxv) Work/ works: means work / works to be executed in accordance with the contract. 
 
(xxvi) Schedules referred to in these conditions shall mean the relevant schedules annexed to the tender 

papers or the standard schedule of rates of the govt. mentioned with the amendments thereto 
issued up to the date of receipt of the tender. 

 
(xxvii) District specifications means the specifications followed by the State Government in the area where 

the work is to be executed. 
 
xxviii) Tendered value means the value of the entire work as stipulated in the letter of award. 
 
CLAUSE – 2: INTERPRETATIONS  
 
2.1 Where the contract so requires, words imparting the singular only shall also include the plural and 

vice versa. Any reference to masculine gender shall whenever required include feminine gender 
and vice versa.  

 
2.2  Heading and marginal notes in these General Conditions shall not be deemed to form part thereof 

or be taken into consideration in the interpretation of construction thereof of the contract. 
 
CLAUSE – 3: PERFORMANCE GUARANTEE 
 
3.1 The contractor shall be required to deposit an amount equal to 5% of the tendered value of the work 

as performance guarantee in the form of either demand draft payable at any nationalized/schedule 
bank OR an irrevocable bank guarantee bond of any scheduled bank or State Bank of India in 
accordance with the form prescribed within 15 days of the issue of the work order. 

 
3.2 Performance guarantee shall be initially valid up to the stipulated date of completion plus sixty days 

beyond that. In case the time for completion gets enlarged, the contractor shall get the validity of the 
performance guarantee extended to cover such enlarged time of the work. After recording of the 
completion certificate for the work by the competent authority, the performance guarantee shall be 
returned to the contractor without any interest. 

 
3.3 In the event of contract being determined under the provision of any of the clauses/conditions of 

agreement, the performance guarantee shall be forfeited in full and shall be absolutely at the 
disposal of the authority.  

  
CLAUSE – 4: SECURITY DEPOSIT 
      
4.1 A sum @ 5% of the gross amount of the bill shall be deducted from each running bill of the 

contractor till the sum of security deposit of 8% of the contract value of work. Bank guarantee will 
not be accepted as security deposit. 

         
In case of MSME registered firms, deduction of a sum of 5% of the gross amount of the bill from 
each running bill till that amount reaches 8% of the contract value of the work as Security Deposit 
will also be made. 

 
4.2 The total security deposit shall remain with IWAI till the defect liability period is over or the payment 

of the final bill payable in accordance with agreement conditions whichever is later, provided the 
Engineer-in-Charge is satisfied that there is no demand outstanding against the contractor. 

 
4.3 No interest will be paid on security deposit. 
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4.4 If the contractor neglects to observe or fails to perform any of his obligations under the contract, it 
shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the security deposit 
furnished by the contractor. However, if the contractor duly performs and completes the contract in 
all respects and presents in absolute "NO DEMAND CERTIFICATE” in the prescribed form, the 
IWAI shall refund the security deposit to the contractor after deduction of cost and expenses that 
the Authority may have incurred and other money including all losses and damages which the 
Authority is entitled to recover from the Contractor. 

 
4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the contractor a 

memo in writing pointing out the delay in progress and calling upon the contractor to explain the 
causes for the delay within 3 days of receipt of the memo and 10 days from issuance of memo 
whichever is earlier. If the Engineer-in-Charge is not satisfied with the explanations offered, he may 
forfeit the security deposit and / or withhold payment of pending bills in whole or in part and/ or get 
the measures of rectification of progress of work accelerated to the pre-defined level at the risk and 
cost of the contractor. 
    

4.6  All compensation or other sums of money payable by the contractor under the terms of the contract 
or any other contract or on any other account whatsoever, may be deducted from or paid by the 
sale of a sufficient part of his security or from the interest arising there from or from any sums which 
may be due or may become due to the contractor by the Authority on any account whatsoever. Also 
in the event of the contractor‟s security deposit being reduced by reasons of such deductions or 
sale, as aforesaid the contractor shall, within 14 days of receipt of notice of demand from the 
Engineer-in-Charge make good the deficit in his security deposit. 

 
CLAUSE – 5: SUFFICIENCY OF TENDER   
 

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the rates quoted in the schedule of   Quantities and 
Prices which shall (except as otherwise provided in the contract) cover all his obligations under the 
contract and all matters and things necessary for the proper execution and completion of the works 
in accordance with the provisions of the contract and its operation during execution of work. 

 
CLAUSE – 6:  CONTRACT DOCUMENTS  
          
 6.1 The language in which the contract documents shall be drawn up shall be English and if the said 

documents are written in more than one languages, the language according to which the contract is 
to be constructed and interpreted shall be English. 

  
 6.2 The Contractor shall be furnished free of charge certified true copy of the contract document.  
 
6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept by the 

Contractor on the Site in good condition and the same shall at all reasonable time be available for 
inspection and use by the Engineer-in-Charge, his representatives or by other Inspecting officers of 
the Authority. 

         
 6.4 None of these Documents shall be used by the Contractor for any purpose other than that of this 

contract. 
 
CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 
          
 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured dimensions in 

preference to scaled dimensions.  The case of discrepancy between the Schedule of Quantities and 
prices, the Specifications and/ or the drawings, the following order of precedence shall be observed 
: - 
(a) Description in the Schedule of Quantities and Prices.     
(b)  Relevant Specifications and Special Conditions, if any. 
(c) Drawings. 
(d) Indian Standards Specifications of BIS. 

        
 7.2 The contractor shall study and compare the drawings, specifications and other relevant information 

given to him by the Engineer-in-Charge and shall report in writing to the Engineer-in-Charge any 
discrepancy and inconsistency which he notes. The decision of the Engineer-in-Charge regarding 
the correct intent and meaning of the drawings and specifications shall be final and binding. 

          
 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any omission 

therefrom shall not vitiate the Contract or release the Contractor from the execution of the whole or 
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any part of the work(s) comprised therein according to drawings and specifications or from any of 
his obligations under the contract. 

 
 7.4 If on check there is difference in the amount worked out by contractor in the schedule of quantities 

and prices and General summary the same shall be adjusted in accordance with the following rules: 
          

(a) In the event of error/discrepancy occurring in the rates written in figures and words, then 
the rate which corresponds with the amount worked out by the contractor shall, unless 
otherwise proved, be taken as correct. If the amount of an item is not worked out by the 
contractor or it does not correspond with the rate written either in figures or in words, then 
the rate quoted by the contractor in words shall be taken as correct. When the rate quoted 
by the contractor in figures and words tally, but the amount is not worked out correctly, the 
rate quoted by the contractor will, unless or otherwise proved, be taken as correct. 

 
(b) All errors in totaling in the amount column and in carrying forward totals shall be corrected. 
          
(c) The totals of various sections of schedule of quantities and price amended shall be carried 

over to the General Summary and the tendered sum amended accordingly.  The tendered 
sum so altered shall, for the purpose of tender, be substituted for the sum originally 
tendered and considered for acceptance instead of the original sum quoted by the 
tenderer.  Any rounding off of quantities or in sections of schedule of quantities and prices 
or in General summary by the tenderer shall be ignored. 

     
CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE REPRESENTATIVE  
 
8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the works 

and to test and examine any materials/ parts to be used or workmanship achieved in connection 
with the works.  

          
8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative any of the 

powers and authorities, vested in the Engineer-in- Charge and shall furnish to the contractor a copy 
of all such written delegation of powers and authorities. Any written instruction or written approval 
given by the representative of the Engineer-in-Charge to the contractor within the terms of such 
delegation shall bind the contractor and the Authority as though it has been given by the Engineer-
in-Charge. 

        
8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials shall be 

without prejudice to the power of the Engineer-in-Charge thereafter to disapprove such work or 
materials and to order the pulling down, removal or breaking up thereof. The contractor shall, at his 
own expense, again carry out such works as directed by the Engineer-in-Charge. 

          
8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-Charge, he 

will be entitled to refer the matter to the Engineer-in- Charge who shall thereupon confirm, reverse 
or vary such decision and the decision of the Engineer-in- Charge in this regard shall be final and 
binding on the contractor. 

       
CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work under the 
contract.  Provided that the Engineer-in-Charge may at his discretion, approve and authorize the Contractor 
to sub-let any part of the work, which in his opinion, is not substantial, after the contractor submits to him in 
writing the details of the part of the work(s) or trade proposed to be sublet, the name of the sub-contractor 
thereof together with his past experience in the said work/trade and the form of the proposed sub-contract. 
Nevertheless any such approval or authorization by the Engineer-in-Charge shall not relieve the contractor 
from his any or all liabilities, obligations, duties and responsibilities under the contract. The contractor shall 
also be fully responsible to the Authority for all the acts and omissions of the sub-contractor, his employees 
and agents or persons directly employed by the contractor.  However, the employment of piece rate works 
shall not be construed as sub-letting. 
          
 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 
          

The contractors shall, in accordance with the requirements of the work as decided by the Engineer-
in- Charge, afford all reasonable facilities to other contractors engaged contemporaneously on separate 
contracts and for departmental labour and labour of any other agency properly authorised by Authority or 
any statutory body which may be employed at the site for execution of any work not included in the contract 
which the Authority may enter into in connection with or ancillary to the works. In all matters of conflict of 
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interest, the Engineer-in-Charge shall direct what compromise should be made and his decision shall be 
final and binding on the parties. 

 
CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE  INTIMATED 

 
Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-Charge shall 

be obtained before any change is made in the constitution of the firm. Where the contractor is an individual 
or a Hindu Undivided Family business concern, such approval, as aforesaid, shall like-wise be obtained 
before the contractor enters into any partnership agreement where under the partnership firm would have 
the right to carry out the works hereby undertaken by the contractor.  If prior approval as aforesaid is not 
obtained the contractor shall be deemed to have been assigned in contravention to Clause 36 hereof and 
the same action will be taken and the same consequences shall ensure as provided for in the said clause-
36.  
          
CLAUSE – 12:  COMMENCEMENT OF WORK 
 

The contractor shall commence the work at the respective sites within 10 days of the issue of Letter 
of Award.  If the contractor commits default in mobilization of resources, and equipment as aforesaid, the 
Engineer-in-Charge shall without prejudice to any other right or remedy be at liberty to cancel the contract 
and forfeit the earnest money/security deposit. 
  
CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATION DRAWINGS 

AND ORDERS ETC. 
 
13.1 The contractor shall execute the whole and every part of the work in the most substantial and 

workman like manner in strict conformity with the specifications laid down in the contract document 
or as may be laid down by the Engineer-in-Charge under the terms of the contract. The contractor 
shall also conform exactly, fully and faithfully to the designs, drawings specifications and 
instructions in writing in respect of the work, duly signed by the Engineer-in-Charge as may be 
issued from time to time. 

 
 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract documents, in 

accordance with the provisions of contract, the documents set forth herein in respect of the work on 
commencement or during the performance of the contract: 

         
(a) Specifications or revisions thereof other than standard printed specifications 
(b)  Explanations, instructions etc. 

 
Such further drawings, explanation, modifications and instruction, as the Engineer-in-Charge may 
issue to the contractor from time to time in respect of the work shall be deemed to form integral part 
of the contract and the contractor shall be bound to carry out the work accordingly. 
 

13.3 In the case of any class of work for which there is no specifications, such work shall be carried out 
in accordance with the Bureau of Indian Standards specifications. In case there are no such 
specifications in the BIS, work shall be carried out as per manufacturer‟s specifications, if 
manufacturer‟s specifications are also not available then as per District specifications. In case there 
are no such specifications as required, above the work shall be carried out in all respect in 
accordance with the instructions and requirements of the Engineer-in-Charge. 

 
 13.4 All instructions and orders in respect of the work shall be given by the Engineer-in-Charge in writing.  

However, any verbal instructions or order shall be confirmed by the Engineer-in-Charge as soon as 
practicable without loss of time and only such written instruction shall be deemed to be valid.  

 
CLAUSE – 14: SETTING OUT THE WORKS 
 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during the course 
of surveying, inspection, etc.  
 
CLAUSE – 15:  URGENT WORKS 
 

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall be final and 
binding) becomes necessary, the contractor shall execute the same as may be directed by Engineer-in-
Charge, provided the directions are in accordance and confirmatory with provisions in Clause – 8. 
 
 
 
 



Inland Waterways Authority of India Execution of Developmental Works at Maia (Ports of Call) IWT Terminal, 
Murshidabad, West Bengal along the IBP Route No.- 5 & 6 (Ministry of Ports, Shipping & Waterways, Govt. of India) 

 

Page 63 of 178 

 
  

CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING 
          
16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or 

substitutions for the original specifications, drawings, designs and instructions that may appear to 
him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works 
in case of non-availability of a portion of the site or for any other reasons and the contractor shall be 
bound to carry out the works in accordance with any instructions given to him in writing signed by 
the Engineer-in-Charge and such alterations, omissions, additions or substitutions shall form part of 
the contract as if originally provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as part of the works, shall be 
carried out by the contractor on the same conditions in all respects including price on which he 
agreed to do the main work except as hereafter provided. 

 
16.2  The time for completion of the works shall, in the event of any deviations resulting in additional cost 

over the tendered value sum being ordered, be extended, if requested by the contractor, as follows:  
 

(i)  In the proportion which the additional cost of the altered, additional or substituted work, bears 
to the original tendered value plus  

 
(ii)  25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-Charge. 
 

16.3 In the case of extra item(s) (items that are completely new, and are in addition to the items 
contained in the contract), the contractor may within fifteen days of receipt of order or occurrence of 
the item(s) claim rates, supported by proper analysis, for the work and the Engineer-in-Charge shall 
within one month of the receipt of the claims supported by analysis, after giving consideration to the 
analysis of the rates submitted by the contractor, determine the rates on the basis of the market 
rates and the contractor shall be paid in accordance with the rates so determined. 

16.4 In the case of substituted items (items that are taken up with partial substitution or in lieu of items of 
work in the contract), the rate for the agreement item (to be substituted) and substituted item shall 
also be determined in the manner as mentioned in the following para. 

 
(a) If the market rate for the substituted item so determined is more than the market rate of the 

agreement item (to be substituted), the rate payable to the contractor for the substituted 
item shall be the rate for the agreement item (to be substituted) so increased to the extent 
of the difference between the market rates of substituted item and the agreement item (to 
be substituted). 

 
(b)  If the market rate for the substituted item so determined is less than the market rate of the 

agreement item (to be substituted), the rate payable to the contractor for the substituted 
item shall be the rate for the agreement item (to be substituted) so decreased to the extent 
of the difference between the market rates of substituted item and the agreement item (to 
be substituted). 

 
16.5 In the case of contract items, substituted items, contract cum substituted items, which exceed the 

deviation limits laid down in Schedule „B‟, the contractor may within fifteen days of receipt of order 
or occurrence of the excess, claim revision of the rates, supported by proper analysis for the work in 
excess of the above mentioned limits, provided that if the rates so claimed are in excess of the rates 
specified in the schedule of quantities, the Engineer-in-Charge shall within one month of receipt of 
the claims supported by analysis, after giving consideration to the analysis of the rates submitted by 
the contractor, determine the rates on the basis of the market rates and the contractor shall be paid 
in accordance with the rates so determined.  
 

16.6  The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates of items for 
the work in excess of the limits laid down in Schedule „B‟, and the Engineer-in-Charge shall after 
giving notice to the contractor within one month of occurrence of the excess and after taking into 
consideration any reply received from him within fifteen days of the receipt of the notice, revise the 
rates for the work in question within one month of the expiry of the said period of fifteen days having 
regard to the market rates. 
 

16.7 Under the circumstances, the contractor shall at any stage not suspend the work on account of non-
settlement of rates of such Deviated/Extra/Substituted items. 

          
CLAUSE - 17:  CONTRACTOR‟S SUPERVISION  
        
 17.1    The contractor shall either himself supervise the execution of the works or shall appoint at his own 

expense, a qualified and experienced Engineer as his accredited agent approved by the Engineer-
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in-Charge, if contractor has himself not sufficient knowledge or experience to be capable of 
receiving instruction or cannot give his full attention to the works.  The contractor or his agent shall 
be present at the   site(s) and shall supervise the execution of the works with such additional 
assistance in each trade, as the work involved shall require and considered essential by the 
Engineer-in-Charge. Further the directions/instructions given by the Engineer-in-Charge to the 
contractor's agent shall be considered to have the same force as if these had been given to the 
contractor himself. 

  17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 
Engineer-in- Charge shall have full powers to suspend the execution of the works until such date as 
a suitable agent is appointed by the contractor and takes over the charge of supervision of the work.  
For any such suspension, the contractor shall be held responsible for delay so caused to the work. 

 
CLAUSE - 18:  INSTRUCTIONS AND NOTICE 
         
 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the Authority and 

all other actions to be taken on its behalf may be given or taken by the Engineer-in-Charge or any 
officer for the time being entrusted with the functions, duties and powers of the Engineer-in-Charge. 

          
18.2 All instructions, notices and communications etc. under the contract shall be given in writing and 

any such oral orders / instructions given shall be confirmed in writing and no such communication 
which is not given or confirmed in writing shall be valid. 

 
 18.3 All instructions, notices and communications shall be deemed to have been duly given or sent to the 

contractor, if delivered to the contractor, his authorized agent, or left at, or posted to the address 
given by the contractor or his authorized agent or to the last known place of abode or business of 
the contractor or his agent of services by post shall be deemed to have been served on the date 
when in the ordinary course of post these would have been delivered to him and in other cases on 
the day on which the same were  so delivered or left. 

 
18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in respect 

of the execution of work through a “Site Order Book“ maintained in the office of the Engineer-in-
Charge and the contractor or his authorized representative shall confirm receipt of such instructions 
by signing the relevant entries in this book. If required by the Contractor, he shall be furnished a 
certified true copy of such instruction(s). The pro-forma for Site Order Book to be maintained at site 
is given in Annexure – III. 

 
18.5 The “Hindrance Register” shall be maintained at the site of work, where any hindrance which comes 

to the notice of the representative of the Engineer-in-Charge shall be recorded and immediately a 
report will be made to the Engineer-in-Charge within a week. The Engineer-in-Charge shall review 
the Hindrance Register at least once in a month. The pro-forma on which the Hindrance Register 
shall be maintained is given in Annexure-IV. 

          
 CLAUSE -19:  PLANT AND EQUIPMENT  
          
 19.1 The Contractors shall provide and install all necessary plant; equipment and machinery required for 

the execution of the work under the contract, at his cost and shall use such methods and appliances 
for the purpose of all the operations connected with the work covered by the contract, which shall 
ensure the completion of work(s) within the specified time. 

          
  19.2 Subject to the availability of any item(s), plant, equipment and machinery the Authority at the written 

request of the contractor, may issue to the contractor on hire for being deployed on the work 
contracted for, at pre- determined rates, terms and conditions at the sole discretion of the Engineer-
in-Charge. 

    
 CLAUSE – 20:  PATENT RIGHTS 
          

The contractor shall indemnify the Authority, its representatives or its employees against any action, 
claim or proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall pay any royalties or other charges which may be payable in respect of any article or material 
or part thereof included in the contract.  In the event of any claim being made or action being brought 
against the Authority or any agent, servant or employee of the Authority in respect of any such materials as 
aforesaid the contractor shall immediately be notified thereof. Provided that such indemnification shall not 
apply when such infringement has taken place in complying with the specific directions issued by the 
Authority but the contractor shall pay any royalties or other charges payable in respect of any such use, the 
amount so paid being reimbursement to the contractor only if the use was the result of any drawings and or 
specifications issued after submission of the tender. 
          



Inland Waterways Authority of India Execution of Developmental Works at Maia (Ports of Call) IWT Terminal, 
Murshidabad, West Bengal along the IBP Route No.- 5 & 6 (Ministry of Ports, Shipping & Waterways, Govt. of India) 

 

Page 65 of 178 

 
  

CLAUSE – 21: MATERIALS 
 
 21.1 The contractor shall at his own expenses provide / arrange all materials required for the bona-fide 

use on work under the contract. 
          
 21.2 All materials/parts to be provided by the contractor shall be in conformity with the specifications laid 

down in the contract and the contractor shall furnish from time to time proof and samples, at his own 
cost, the materials/parts as may be specified by the Engineer-in-Charge. Further the Engineer-in-
Charge shall also have powers to have such tests, in addition to those specified in the contract, as 
may be required and the contractor shall provide all facilities to carry out the same. The cost of 
materials/parts consumed in such tests and also the expenses incurred thereon including the cost 
of the testing charges, shall be borne by the contractor in all cases and also where such tests which 
are in addition to those provided in the contract disclose that the materials are in conformity with the 
provisions of the contract. 

          
 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect and examine 

any materials/parts intended to be used in the works, either on the site or at factory or workshop or 
other place(s) where such materials are assembled, fabricated, manufactured or any place where 
these are lying or from where these are being obtained.  For this, purpose, the contractor shall 
afford such facilities as may be required for such inspection and examination. 

 
 
CLAUSE - 22: LAWS GOVERNING THE CONTRACT 
 

The Courts at Kolkata/Sahibganj only shall have the jurisdiction for filing the award of the arbitration 
and for any other judicial proceedings. 

 
 
CLAUSE - 23:  WATCH & WARD AND LIGHTING 
 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and watch & 
ward when and where necessary or as required by the Engineer-in-Charge for the protection of the works or 
for the safety and convenience of those employed on the works or the public. 
 
CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  
          
 24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall be 

carried out during Sundays and national holidays without the permission in writing of the Engineer-
in-Charge. However, when work is unavoidable or necessary for safety of life, property or works, 
contractor shall take necessary action immediately and advise the Engineer-in-Charge accordingly. 

         
 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work may be 

carried out on holidays, Sundays and/or in extra shifts to ensure completion of works under the 
contract as scheduled. 

          
CLAUSE - 25: LABOUR 
          
25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the required rate of 

progress and of quality to ensure workmanship of the degree specified in the contract and 
to the satisfaction of the Engineer-in-Charge.  The Contractor shall not employ in 
connection with the works any person who has not completed eighteen years of age the 
minimum age specified in Indian Labour Law. 

 
(b) If any foreigner is employed by the contractor on the work within the site the later shall 

ensure that such foreigner possesses the necessary special permit issued by the Civil 
Authorities in writing and also comply with the instructions issued there-from from time to 
time. In the event of any lapse in this regard on the part of such foreigner the contractor 
shall be personally held responsible for the lapse & Authority shall not be liable in any 
event.           

 
(c) The Contract is liable for cancellation if either the contractor himself or any of his employee 

is found to be a person who has held Class-I post under the Authority immediately before 
retirement and has within two years of such retirement accepted without obtaining the 
previous permission of the Authority or of the Chairman as the case may be and 
employment as contractor for, or in connection with the execution of the public works, or as 
an employee of such contractor. If the contract is terminated on account of the failure of the 
contractor to comply with the above clause, the Authority shall be entitled to recover from 
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him such damages as may be determined by the Engineer-in-Charge with due regard to 
the inconvenience caused to the Authority on account of such termination without prejudice 
to the Authority's right to proceed against such officer.        

 
25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a distribution return of 

the number and description by trades of the works of people employed on the works. The contractor 
shall also submit on the 4th and 19th of every month for the period of second half of the preceding 
month and first half of the current month respectively to the Engineer-in-Charge, a true statement in 
respect of the following. 

 
i) Any accident if occurred during the said fortnight showing the circumstances under which it 

happened and the extent of damage and injury caused by it and. 
 
ii) The number of female workers who have been allowed maternity benefit as provided in the 

Maternity Benefit Act 1961 or Rules made thereunder and the amount paid to them. 
          
25.3 The Contractor shall pay to labourer employed by him either directly or through sub-contractors 

wages not less than wages as defined in Minimum Wages Act 1948 and Contract Labour 
(Regulation and Abolition) Act 1970 amended from time to time and rules framed there-under and 
other labour laws affecting contract labour that may be brought in force from time to time. 

          
25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation or Bye Laws 

of any Local or other Statutory Authority applicable in relation to the execution of works such as: 
         

i)  Payment of Wages Act, 1936 (Amended) 
          
ii)  Minimum Wages Act, 1948 (Amended). 

       
iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there under as 

amended.  
         
iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976. 
          
v)  Employer's Liability Act 1938 (Amended) 
      
vi) Maternity Benefit Act. 1961 (Amended) 
 
vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 

 
viii) The Industrial Disputes Act. 1947 (Amended) 
 
ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 1978 and any 

amended thereof: 
          
ix) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications thereof 

and rules made thereunder from time to time. The Contractor shall take into account all the 
above and financial liabilities in his quoted rates and nothing extra, whatsoever, shall be 
payable to him on this account. 

 
The list is indicative only, otherwise the contractor should be aware of all the Acts/Labour Laws and 
should follow diligently on the work. The contractor shall be fully and personally responsible for the 
violation of any Act/Labour Law  

 
25.5 The Contractor shall be liable to pay his contribution and the employees contribution to the State 

Insurance Scheme in respect of all labour employed by him for the execution of the contract, in 
accordance with the provision of  "the Employees State insurance Act 1948" as amended from time 
to time.  In case the Contractor fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer-in- Charge shall recover from the running bills the contribution 
amount as assessed by him.  The amount so recovered shall be adjusted against the actual 
contribution payable for Employees State Insurance. 

 
25.6 The Engineer-in-Charge shall on a report having been made by an inspecting officer as defined in 

the Contract Labour  (Regulation and Abolition) Act and Rules or on his own in his capacity as 
Principal Employer, have the power to deduct from the amount due to the contractor any sum 
required for making good the loss suffered by worker(s) by reason of non-fulfilment of the conditions 
of the Contract for the benefit of Workers, non payment of wages or on account of deduction made 
from the wages of the workers which are not justified by the terms of the contract or non- 
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observance of the said Act and Rules framed there under  with amendments made from time to 
time. 

      
25.7 The Contractor shall indemnify the Authority against any payments to be made under and for 

observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above without prejudice to 
his right to claim indemnity from his sub-contractors. In the event of the contractor's failure to 
comply with the provisions of all the Acts/Laws stipulated in Clause-25.4 or in the event of decree or 
award or order against the contractor having been received from the competent authority on 
account of any default or breach or in connection with any of the provisions of the Acts/Laws/Rules 
mentioned in Sub-Clause 25.4 above, the Engineer-in-Charge without prejudice to any other right or 
remedy under the contract shall be empowered to deduct such sum or sums  from the  Bill of the 
contractor or from his security deposit  or from  other  payment due under this contract  or  any  
other contract to satisfy within a reasonable time the  provisions of the various 
Acts/Laws/Rules/Codes as mentioned under  Sub-Clause  25.4 above, on the part of the contractor 
under  the contract on behalf of and at the expenses of the contractor and make payment and /or 
provide amenities/ facilities/services  accordingly. In this regard, the decision of the Engineer-in-
Charge shall be conclusive and binding on the contractor. 

 
 25.8 In the event or the Contractor committing a default or breach of any of the provisions of the 

aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended from  time to 
time or furnishing any information or  submitting or filling any form/Register/Slip under the  
provisions of  these Regulations which is materially incorrect then  on the  report  of  the Inspecting 
officer as  defined  in  the relevant  Acts and Rules as referred in Clause 25.4 above, the Contractor 
shall without prejudice to any other liability  pay  to the Authority a sum not exceeding Rs.50/- (Rs. 
Fifty only) as liquidated damages for every default, breach or furnishing, making,  submitting, filling 
materially incorrect statement as may be fixed by the Engineer-in-Charge. The decision of the 
Engineer-in-Charge in this respect shall be final & binding. 

25.9 The Contractor shall at his own expenses comply with or cause to be complied with the Provisions/ 
Rules provided for welfare and health of Contract Labour in the Contract Labour (Regulation and 
Abolition) Act and other relevant Acts and Rules framed there under or any other instructions issued 
by the Authority in this regard for the protection of health and for making sanitary arrangements for 
workers employed directly or indirectly on the works. In case the contractor fails to make 
arrangements as aforesaid, the Engineer-in-Charge shall be entitled to do so and recover the cost 
thereof from the contractor. 

          
25.10 The Contractor shall at his own expense arrange for the safety or as required by the Engineer-in-

Charge, in respect of all labour directly or indirectly employed for performance of the Works and 
shall provide all facilities in connection therewith. In case the contractor fails to make arrangements 
and provide necessary facilities as aforesaid, the Engineer-in- Charge shall be entitled to do so and 
recover the cost thereof from the Contractor. But this will not absolve the contractor of his 
responsibility or otherwise thereof. 

 
25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract Labour" Safety 

Manual, or the provisions relating to report on accidents and grant of maternity benefits to female 
workers and the relevant Acts/Rules referred in clause 25.4 above shall make the contractor liable 
to pay to the Authority as liquidated damages an amount not exceeding Rs. 50/- for each default or 
materially incorrect statement. The decision of the Engineer-in-Charge in such matters based on 
reports from the inspecting Officers as defined in the relevant Acts and Rules as referred in clause 
25.4 above shall be final and binding and deductions for recovery of such liquidated damages may 
be made from any amount payable to the contractor. In the event of any injury, disability or death of 
any workmen in or about the work employed by the contractor either directly or through his sub-
contractor, contractor shall at all time indemnify and save harmless the Authority against all claims, 
damages and compensation under the Workmen Compensation Act. 1923 as amended from time to 
time or in other Law for the time being in force and Rules there-under from time to time and also 
against all costs, charges and expenses of any smooth action by proceedings arising out of such 
accidents or injury, disability or death of a workmen and against all sum or sums which may with the 
consent of the contractor be paid to compromise or compound any claim in this regard. If any 
award, decree or order is passed against the contractor for recovery of any compensation under the 
Workmen Compensation Act, 1923, for any injury, disability or death of a workman by any 
competent court, the said sum or sums shall be deducted by the Engineer-in-Charge from any sum 
then due or that may become due to the contractor or from his security deposit or sale thereof in full 
or part under the contract or any other contract with the Authority towards fulfillment of the said 
decree, award or orders. 

          
25.12 Provided always that the contractor shall have no right to claim payments/claims whatsoever on 

account of his compliance with his obligations under this clause and Labour Regulations. 
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25.13   The contractor shall not otherwise than in accordance with the statutes ordinance and Government 

Regulations or orders for the time being in force import, sell, give, barter or otherwise dispose of 
any alcoholic liquor or drugs to permit or suffer any such import, sale, gift, barter or disposal by his 
sub-contractor, agent or employees. 

 
25.14 The contractor shall not give, barter or otherwise dispose of to any person or persons any arms or 

ammunition of any kind or permit to suffer the same as aforesaid.       
 
25.15 The Contractor shall employ for the execution of the works only such persons as are skilled and 

experienced in their respective trades and Engineer-in-Charge shall be at liberty to object to and 
require the contractor to remove from the works any persons employed by the Contractor for the 
execution of the works who, in the opinion of the Engineer-in-Charge, misconduct himself or is 
incompetent or negligent in the proper performance of his duties. The contractor shall forthwith 
comply with such requisition and such person shall not be again employed upon the works without 
permission of the Engineer-in-Charge.  

 
25.16 Release of Security deposit after labour clearance: Security deposit of the work shall not be 

refunded till six month from the date of expired of the contract agreement. If any complaint is 
pending against the contractor in respect of the labour dispute for this work, then the same shall be 
met out by the contractor at his own level and risk & cost. If no complaint is pending on record till 
after three months after completion of work and/or no communication is received from Labour 
Officer to this effect till six months after the date of completion, it will be deemed to have no 
complained pending against the labour and the security deposit shall be released by IWAI. 

 
CLAUSE – 26:  MATERIALS OBTAINED FROM EXCAVATION SUCH AS                                                                         

COINS, FOSSILS, ETC.  
 
26.1 Materials of any kind obtained from excavation on the site shall remain the property of the Authority 

and shall be disposed off as directed by the Engineer-in-Charge. 
 
26.2 However if any of the materials thus obtained from excavation on the site is such as can be used in 

the execution of the work under the contract, the contractor will be allowed to use the same free of 
cost (except that any amount of royalty paid for in this regard by the Authority shall be recoverable 
from the contractor) for the aforesaid purpose provided the same is found suitable and is approved 
by the Engineer-in-Charge. 

 
26.3 Fossils, coins, articles of value, structures and other remains or things of geological or archeological 

interest discovered on the site shall be the absolute property of the Authority.  The contractor shall 
take reasonable precautions to prevent his labour or any other person from removing or damaging 
any such article or thing and shall acquaint the Engineer-in-Charge with such discovery and 
carryout the Engineer-in-Charge‟s directions as to the disposal of the same at the expense of the 
Authority. 

CLAUSE – 27:  FORCE MAJEURE 
 
27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's employees), 

Civil Commotion  (to the extent no insurable), war (whether declared or not), invasion, act of foreign 
enemies, hostilation, civil war, rebellion, revolution, insurrection, military or usurped power, damage 
from aircraft, nuclear fission, acts of God, such as earthquake (above 7 magnitude on Richter 
Scale), lightning, unprecedented floods, fires not caused by contractor's negligence and other such 
causes  over  which  the contractor  has no control and are accepted as such  by  the Engineer-in-
Charge, whose decision shall be final and  binding.  In the event of either party being rendered 
unable by Force Majeure to perform any obligation required to be performed by them under this 
contract, the relative obligation of the party affected by such Force Majeure shall be treated as 
suspended for the period during which such Force Majeure cause lasts, provided the party allowing 
that it has been rendered unable as aforesaid, thereby shall notify within 15 days of the alleged 
beginning and ending thereof giving full particulars and satisfactory evidence in support of such 
cause. 

        
27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion date for 

a period exceeding the period of delay attributable to the causes of Force Majeure and neither the 
Authority nor the bidder shall be liable to pay extra costs provided it is mutually established that 
Force Majeure conditions did actually exist. 

 
27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even at the 

time of submission bid, he shall categorically specify in his bid and state whether they have been 
taken into consideration in their quotations. 
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CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION 

THEREOF 
 
 28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, solar panel, 

lighting system, road, fence, enclosures, water pipe, cables, buildings, drains, electricity or 
telephone posts, wires, trees, grass line, cultivated land in the area in which they may be working or 
in the area contiguous to the premises on which the work or any part of it is being executed or if any 
damage is caused to any item belonging to IWAI or to any person during the progress of work, the 
Contractor shall upon receipt of a notice in writing in that behalf from the Engineer-in-Charge, make 
good the same at his cost. 

          
28.2 If it appears to the Engineer-in-Charge or his representative at any time during the progress of work 

or prior to the expiration of the Defects Liability period that any work has been executed with 
unsound, imperfect or unskilled workmanship or that any materials or articles provided by the 
Contractor for execution of the work are unsound or of a quality inferior to that contracted for, or 
otherwise not in accordance with the Contract, or that any defect, shrinkage or other faults found in 
the work arising out of defective design or defective/ improper materials or workmanship, the 
Contractor shall, upon receipt of a notice in writing in that behalf from the Engineer-in-Charge 
forthwith rectify or remove and  reconstruct  the  work so specified in whole or in part,  as  the case 
may be, and/or remove the materials/articles so  specified and provide other proper and suitable 
materials at  his expense. 

 
28.3 All damages caused by accidents or carelessness of the contractor or any of his employees or any 

property belonging to the Authority is wasted or is misused by the contractor or any of his 
employees shall be to the account of the contractor, who shall make good the loss. 

 
CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE   
          
29.1 From commencement to completion of the work(s) as a whole, the Contractor shall take full 

responsibility for the care thereof and for taking precautions to prevent loss or damage.  He shall be 
liable for any damage or loss that may happen to the works or any part thereof and to the 
Authority's Plant, Equipment and Material (hired or issued to the Contractor) shall be in good order 
and condition and in conformity in every respect with the requirements of the Contract and 
instructions of the Engineer-in-Charge. 

 
29.2     i) Neither party to the contract shall be liable to the other in respect of any loss or damage 

which may occur or arise out of "Force Majeure" to the works or any part thereof on to any 
material or article at site but not incorporated in the works or to any person or anything or 
material whatsoever or either party provided such a loss or damage could not have been 
foreseen or avoided by a prudent person and the either party shall bear losses and 
damages in respect of their respective men and materials.  As such liability of either party 
shall include claims/ compensations of the third party also. 

 
ii) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) above, the 

following provisions shall also have effect: 
          

(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge 
proceed with the completion of the works under and in accordance with the 
provisions and conditions of the contract, and 

          
(b) The Contractor shall, as may be directed in writing by the Engineer-in-charge, re-

execute the works lost or damaged, remove from the site any debris and so much 
of the works as shall have been damaged and carry the Authority's T & P, Plant 
and Equipment, Material etc. to the Authority's store.  The cost of such re-
execution of the works, removal of damaged works and carrying of Authority's 
store shall be ascertained in the same manner as for deviations and this shall be 
ascertained in the same manner as for deviations and this shall be added to the 
contract sum. Provided always that the Contractor shall, at his own cost, repair 
and make good so much of the loss or damage as has been occasioned by any 
failure on his part to perform his obligations under the contract or not taking 
precautions to prevent loss or damage or minimise the amount of such loss or 
damage, Final assessment of loss or damage shall be decided by the Engineer-in-
Charge and his decision shall be final and binding.  
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29.3 The contractor shall take special precautions to see that public places and roads adjacent to 
contractor's yard are not blocked at anytime either by his material or by his workmen. The roads are 
to be kept always clear and no equipment/materials shall be stacked.  

 
29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors dropped in the 

waterways shall be properly marked and removed after done with.   
 
29.5 The contractor shall indemnify and keep indemnified the Authority against all losses and claims for 

death, injuries or damage to any person or any property whatsoever which may arise out of or in 
consequence of the construction and maintenance, of works during the contract period and also 
against all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in 
respect of or in relation thereto, and such liabilities shall include claims/compensations of the third 
party.   

 
29.6 (a)  Before commencing execution of  the work, the Contractor shall without in any way limiting his 

obligations and responsibilities under this condition,  insure  against any  damage, loss or 
injury which may occur to any property (excluding that of the Authority but including the 
Authority building rented to the contractor wholly or in part and  any part of which is used in 
part and any part of which is used by him for storing combustible materials) public  liability by 
arising out of the carrying out of the contract. For this purpose the contractor shall take out, 
pay all costs and maintain throughout the period of his contract public liability with the 
following coverage. 

 
i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one person and 

Rs. 2,00,000 for each accident. 
 

ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 
 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that he has taken 
out all the insurance policies referred to above and has paid the necessary premiums for 
keeping the policies alive till expiry of the Defects Liability Period. 

 
 (b) The Contractor shall ensure that similar insurance policies are taken out by his sub-contractor 

(if any) and shall be responsible for any claims or losses to the Authority resulting from their 
failure to obtain adequate insurance protection in connection thereof.  The Contractor shall 
produce or cause to be produced by his sub-contractors (if any) as the case may be, relevant, 
policy or policies and premium receipt as and when required by the Engineer-in-Charge. 

 
(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force the 

insurance referred to above or any other insurance which he/they may be required to effect 
under the term of the Contract then and in any such case the Authority may, without being 
bound to effect and keep in force any such insurance and pay such premium or premiums as 
may be necessary for that purpose and from time to time deduct the amount so paid by the 
Authority from any moneys due or which may become due to the  contractor or recover the 
same as a debt due from the contractor.  

 
(d) The contractor shall at his own expense arrange for the safety provisions as required in 

respect of the works covered under this contract as per the instruction of Engineer-in-charge.  
In case, the contractor fails to comply with the provisions of the safety the Engineer- in-Charge 
shall be entitled to and make the necessary arrangements at the risk and cost of the 
contractor. This will, however, not absolve the Contractor of his overall responsibility to 
execute the works under the contract. 

 
CLAUSE – 30: SUSPENSION OF WORKS 
 
30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision shall be final 

and binding on the contractor) suspend the progress of the works or any part thereof for such time 
or times and in such manner as the Engineer-in-Charge may consider necessary. 

 
30.2 The suspension of the work can be done by Engineer-in-Charge for any of the following reasons: 
  

(a) On account of any default on the part of the contractor or 
(b) for proper execution of the works or part thereof for the reasons other than the default of the 

contractor or  
(c) for the safety of the works or part thereof. 
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30.3 The contractor shall during the suspension period, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Engineer-in-Charge. 

 
30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the contractor 

shall be entitled to the extension of time equal to the period of every such suspension Plus 25% for 
the completion of the item or group of items of work for which a separate period of completion is 
specified in the contract and of which suspended work forms a part 

 
 
CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  
                      TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
          

If at any time after acceptance of the tender the Authority decides to abandon or reduce the scope 
of the works for reason whatsoever and hence does not require the whole or any part of the works to be 
carried out, the Engineer-in-Charge (with the prior approval of competent authority mentioned in scheduled 
„B‟) shall give notice in writing to that effect to the contractor and the Contractor shall have no claim to any 
payment of compensation or otherwise whatsoever, on account of any profit or advantage which he might 
have derived from the execution of the works in full but which he could  not derive in consequence of the 
fore closure of  the whole or part of the works. 
 
 
CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 
 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies, or 
if the Contractor is a partnership concern and one of the partners dies, then, unless the Engineer-in-Charge 
is satisfied that the legal representatives of the individual contractor or of the proprietor of the proprietary 
concern and in the case of partnership, the surviving partners are capable of carrying out and completing the 
contract, the Engineer-in-Charge shall be entitled to terminate the Contract as to its incomplete part without 
the Authority being in anyway liable  to payment of any compensation whatsoever on any account to the 
estate  of the deceased Contractor and/or to  the  surviving partners of the Contractor's firm on account of  
termination of the Contract. The decision of the Engineer-in-Charge that the legal representatives of the 
deceased contractor or the surviving   partners of the Contractor's firm cannot carry out and complete the 
works under the contract shall be final and binding on the parties. In the event of such termination, the 
Authority shall not hold the estate of the deceased Contractor and/or the surviving partners of the 
Contractor's firm liable for damages for not completing the contract. Provided that the power of the Engineer-
in-Charge of such termination of contract shall be without prejudice to any other right or remedy which shall 
have accrued or shall accrue to him under the contract. 
 
CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF THE CONTRACTOR 
 
33.1  If the contractor  
          

(i) At any time makes default during the currency of work or does not execute any part of the 
work with due diligence and continues to do so even after a notice in writing of 7 days in this 
respect from the Engineer-in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or takes effective steps to remedy it within 7 days even after a notice in writing is 
given in that behalf  by the Engineer-in-Charge; or  

(iii) Fails to complete the work (s) or items of work with individual dates of completion, on or before 
the date (s) so determined, and does not complete them within the period specified in the 
notice given in writing in that behalf by the Engineer-in-Charge. 

 
33.2 The Engineer-in-Charge without invoking action under clause 36 may, without prejudice to any 

other right or remedy against the contractor which have either accrued or accrue thereafter to IWAI, 
by a notice in writing to take the part work/ part incomplete work of any item (s) out of his hands and 
shall have powers to: 

 
(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., 

thereon; and/ or 
(b) Carry out the part work/ part incomplete work of any items (s) by any means at the risk and 

cost of the contractor. 
 
33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for 

completion of the part work/ part incomplete work of any item (s) taken out of his hands and execute 
at the risk and cost of the contractor, the liability of contractor on account of loss or damage 
suffered by IWAI because of action under this clause shall not exceed 10% of the tendered value of 
the work. 
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33.4 In determining the amount, credit shall be given to the contractor with the value of work done in all 
respect in the same number and at the same rate as if it had been carried out by the original 
contractor under the terms of his contract, the value of contractor‟s materials taken over and 
incorporated in the work and use of plant and machinery belonging to the contractor. The certificate 
of the Engineer-in-Charge as to the value of work done shall be final and conclusive against the 
contractor provided always that action under this clause shall only be taken after giving notice in 
writing to the contractor. Provided also that if the expenses incurred by the IWAI are less than the 
amount payable to the contractor at his agreement rates, the difference shall not be payable to the 
contractor.   
 

33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part work/ part 
incomplete work of any item (s) or the excess loss of damages suffered or may be suffered by IWAI 
as aforesaid after allowing such credit shall without prejudice to any other right or remedy available 
to IWAI in law or per as agreement be recovered from any money due to the contractor on any 
account, and if such money is insufficient, the contactor shall be called upon in writing and shall be 
liable to pay the same within 30 days.     
 

33.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-
in-Charge shall have the right to sell any or all of the contractors‟ unused materials, constructional 
plant, implements, temporary building at site etc. and adjust the proceeds of sale thereof towards 
the dues recoverable from the contactor under the contract and if thereafter there remains any 
balance outstanding, it shall be recovered in accordance with the provisions of the contract.       
 

33.7 In the event of the above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials or entered into any engagements or made any advance on any account or 
with a view to the execution of the work or the performance of the contract.  

         
CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 
          
34.1 The Engineer-in-Charge will make available to the contractor the site to enable the contractor to 

commence & proceed with the execution of the work in accordance with agreed programme. If there 
is any delay in making available any area of the work or the delays mentioned in Para 34.4, the 
competent authority as specified in schedule „B‟ on the recommendations of the Engineer-in-Charge 
shall grant reasonable extension of time for completion of work. However, in case of the contracts 
having tendered value beyond Rs. 50 lakhs, if the total extension involved due to delay is upto 1/3

rd
 

of the stipulated period of completion then the Engineer-in-Charge shall decide the extension and 
convey the same to the contractor. But the contractor shall not claim any compensation whatsoever 
on this account. 

 
34.2 If after the award of the work the contractor commits defaults in commencing the execution of work 

as aforesaid, Govt. shall without prejudice to any other right or remedy available in law, be at liberty 
to forfeit the earnest money & performance guarantee absolutely.  

   
34.3 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and 

Progress Chart get it approved by the Department. The Chart shall be prepared in direct relation to 
the time stated in the Contract documents for completion of items of the works. It shall indicate the 
forecast of the dates of commencement and completion of various trades of sections of the work. 

 
34.4 However, if the work (s) be delayed by:- 
 (i) Force majeure as per clause 27, or 
 (ii) Abnormally bad weather, or 
 (iii)  Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 
employed on the work, or 

(v)  Delay on the part of other contractors or tradesman engaged by Engineer-in-Charge in 
executing work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of Government to supply or 
(vii) Non-availability of breakdown of Tools and Plant to be supplied or supplied by Government 

or 
(viii)  Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 

Contractor‟s control. 
 
 then immediately upon the happening of any such events as aforesaid, the contractor shall inform 

the Engineer-in-Charge accordingly, but the contractor shall nevertheless use constantly his best 
endeavors to prevent and/or make good the delay and shall do all that may be required in this 
regard. The Contractor shall also request, in writing, for extension of time, to which he may consider 
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himself eligible under the contract, within fourteen days of the date of happening of any such events 
as indicated above.  

 
34.5 In case the cost of the work is more than 10 crores than the total scope of work will be divided into 

milestones. The contractor shall submit a Time & Progress chart for each milestone and get it 
approved by the competent authority. 

 
34.6 Request for rescheduling of Mile stones and extension of time, to be eligible for consideration, shall 

be made by the Contractor in writing within fourteen days of the happening of the event causing 
delay on the prescribed form to the competent authority as indicated in Schedule „B‟. The 
Contractor may also, if practicable, indicate in such a request the period for which extension is 
desired. 

 
34.7 In any such case as may have arisen due to any of the events, as aforesaid, and which may have 

been brought out by the contractor in writing, the Competent Authority mentioned in Scheduled „B‟ 
may give a fair and reasonable extension of time, after taking into consideration the nature of the 
work delayed and practicability of its execution during the period of extension.  

 
34.8 Such extensions shall be communicated to the contractor by the Engineer-in-Charge in writing. The 

contractor shall not be entitled to claim any compensation or over run charges whatsoever for any 
extension granted.  

 
CLAUSE – 35:  LIQUIDATED DAMAGES FOR DELAY 
 
35.1 If the contractor fails to maintain the required progress in terms of clause 34 or to complete the work 

and clear the site on or before the date of completion as per the contract or extended date of 
completion, he shall, without prejudice to any other right or remedy available under the law to the 
authority on account of such breach, pay as agreed liquidated damages the amount calculated at 
the rates stipulated below.  

 
(i)  Liquidated Damages @ 1.5 % per month of delay  

for delay of work  to be computed on per day basis  
 
Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 10% of the Tendered Value of work.  
 
The competent authority mentioned in Schedule „B‟ (whose decision in writing shall be final & 
binding) may decide on the amount of tendered value of the work for every completed day/month 
(as applicable) that the progress remains below that specified in Clause 34 or that the work remains 
incomplete. 
 
The amount of liquidated damages may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the authority. 

 
35.2 In case of contracts having tendered amount more than 10 crores, if the contractor does not 

achieve a particular milestone mentioned in schedule „B‟, or the re-scheduled milestone(s) in terms 
of Clause 34.6, the amount shown against that milestone shall be withheld, to be adjusted against 
the liquidated damages levied at the final decision on Extension of Time. With-holding of this 
amount on failure to achieve a milestone, shall be automatic without any notice to the contractor. 
However, if the contractor catches up with the progress of work on the subsequent milestone(s), the 
withheld amount shall be released. In case the contractor fails to make up for the delay in 
subsequent milestone(s), amount mentioned against each milestone missed subsequently also 
shall be withheld. However, no interest, whatsoever, shall be payable on such withheld amount. 

 
35.3 In case of contracts having tendered amount less than 10 crores, if the work remains incomplete 

after the stipulated date of completion, the Engineer-in-charge may withheld 10% of the tendered 
value of the work from the  running payments of the contractor pending final decision of the 
competent authority mentioned in schedule „B‟ on the extension of time case. If the competent 
authority decides to grant extension of time without levy of liquidated damages or levy part of the 
total liquidated damages specified above then the balance withheld amount after adjusting the 
amount of the liquidated damages levied by the competent authority will be refunded to the 
contractor.  

 
CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 
          
36.1  Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice 

to his any other rights or remedy against the contractor in respect of any delay, inferior 



Inland Waterways Authority of India Execution of Developmental Works at Maia (Ports of Call) IWT Terminal, 
Murshidabad, West Bengal along the IBP Route No.- 5 & 6 (Ministry of Ports, Shipping & Waterways, Govt. of India) 

 

Page 74 of 178 

 
  

workmanship, any claims for damages and/or any other provisions of this contract or otherwise, and 
whether the date of completion has or has not elapsed, by notice in writing absolutely determine the 
contract in any of the following cases: 

 
(i)  If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an inefficient or 
otherwise improper or unworkman like manner shall omit to comply with the requirement of such 
notice for a period of seven days thereafter. 

 
(ii)  If the contractor has, without reasonable cause, suspended the progress of the work or has failed to 

proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge he will be 
unable to secure completion of the work by the date for completion and continues to do so after a 
notice in writing of seven days from the Engineer-in-Charge. 

 
(iii)  If the contractor fails to complete the work within the stipulated date or items of work with individual 

date of completion, if any stipulated, on or before such date(s) of completion and does not complete 
them within the period specified in a notice given in writing in that behalf by the Engineer-in-Charge. 

 
(iv)  If the contractor persistently neglects to carry out his obligations under the contract and/ or commits 

default in complying with any of the terms and conditions of the contract and does not remedy it or 
take effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf 
by the Engineer-in-Charge. 

 
(v)  If the contractor shall offer or give or agree to give to any person in IWAI service or to any other 

person on his behalf any gift or consideration of any kind as an inducement or reward for doing or 
forbearing to do or for having done or forborne to do any act in relation to the obtaining or execution 
of contract. 

 
(vi) If the contractor shall enter into a contract with IWAI in connection with which commission has been 

paid or agreed to be paid by him or to his knowledge, unless the particulars of any such commission 
and the terms of payment thereof have been previously disclosed in writing to the Engineer-in-
Charge. 

 
(vii)  If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other non-

bonafide methods of competitive tendering or commits breach of integrity pact. 
 
(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged 

insolvent or have a receiving order or order for administration of his estate made against him or 
shall take any proceedings for liquidation or composition (other than a voluntary liquidation for the 
purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in force or 
make any conveyance or assignment of his effects or composition or arrangement for the benefit of 
his creditors or purport so to do, or if any application be made under any Insolvency Act for the time 
being in force for the sequestration of his estate or if a trust deed be executed by him for benefit of 
his creditors. 

 
(ix)  If the contractor being a company shall pass a resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed 
or if circumstances shall arise which entitle the court or the creditor to appoint a receiver or a 
manager or which entitle the court to make a winding up order. 

 
(x)  If the contractor shall suffer an execution being levied on his goods and allow it to be continued for 

a period of 21 days. 
 
(xi)   If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of 

labour with materials not to be incorporated in the work, shall not be deemed to be subletting) or 
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire works 
or any portion thereof without the prior written approval of the Engineer -in-Charge. 

 
When the contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer-in-Charge on behalf of the IWAI with the approval of the competent authority mentioned in 
schedule „B‟ shall have powers: 
 

(a)  To determine the contract as aforesaid (of which termination notice in writing to the contractor under 
the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such determination, the 
Earnest Money Deposit, Security Deposit already recovered and Performance Guarantee under the 
contract shall be liable to be forfeited and shall be absolutely at the disposal of the IWAI. 
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(b)  After giving notice to the contractor to measure up the work of the contractor and to take such 
whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to 
another contractor to complete the work. The contractor, whose contract is determined as above, 
shall not be allowed to participate in the tendering process for the balance work. 

 
In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have 

no claim to compensation for any loss sustained by him by reasons of his having purchased or procured any 
materials or entered into any engagements or made any advances on account or with a view to the 
execution of the work or the performance of the contract. And in case action is taken under any of the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work thereof or 
actually performed under this contract unless and until the Engineer-in-Charge has certified in writing the 
performance of such work and the value payable in respect thereof and he shall only be entitled to be paid 
the value so certified. 
          
CLAUSE – 37:  INSPECTION AND APPROVAL 
 
37.1 All works involving more than one process shall be subject to examination and approval at each 

stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his authorized 
representative, when each stage is ready.  In default of such notice, the Engineer-in-Charge shall 
be entitled to appraise the quality and extent thereof and the decision of the Engineer-in-Charge in 
this regard shall be final and binding. 

 
 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his authorized 

representative and the Contractor shall afford full opportunity for examination.  The contractor shall 
give due notice to the Engineer-in-Charge or his authorized representative whenever any such work 
is ready for examination and the Engineer- in-Charge or his representative shall, without 
unreasonable delay, unless he considers it necessary and advise the contractor accordingly, 
examine and measure such work. In the event of the failure or the contractor to give such notice, he 
shall if required by the Engineer-in-Charge, uncover such work at the contractor's expenses. 

         
 37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. The 

contractor can have the inspection schedules finalized with the Engineer-in-charge. Generally all 
attempts should be made to have joint inspection and number of inspections be not less than three 
in a calendar month.  

          
CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 
          
38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and with in the 

specified time limit and under the terms and conditions of the contract. As soon as the work under 
the contractor is completed as a whole the contractor shall give notice of such completion to the 
Engineer-in-Charge.  The Engineer-in-Charge shall inspect the work and shall satisfy himself that 
the work(s) has been completed in accordance with the provisions of the contract and then issue to 
the Contractor a certificate of completion indicating the date of completion. Should the Engineer- in-
Charge notice that there are defects in the works or the works are not considered to be complete, 
he shall issue a notice in writing to the Contractor to rectify / replace the defective work or any part 
thereof or complete the work, as the case may be within such time as may be notified and after the 
contractor has complied with as aforesaid and gives notice of completion the Engineer-in-Charge 
shall inspect the work and issue the completion certificate in the same manner as aforesaid. 

          
38.2.1 No certificate of completion shall be issued as stipulated above and no work be considered to be 

completed unless the contractor shall have removed from the work  site and  / or premises all his 
belongings /  temporary  arrangements  brought / made by him for the site and / or  premises in  all  
respects and made the whole of the site  and  /  or premises fit for immediate occupation / use to 
the satisfaction of the Engineer- in-Charge. If the contractor fails to comply with the above 
mentioned requirements on or before the date of completion of the work, the Engineer-in-Charge, 
may as he thinks fit and at the risk at cost of the contractor, fulfill such requirements and remove / 
dispose of the contractor's belongings / temporary arrangements, as aforesaid, and the contractor 
shall have no claim in this respect except for any sum realised by the sale of Contractor's 
belongings  / temporary arrangements less the cost of fulfilling the said requirements and any 
other amount that  may be  due from the contractor. Should the expenditure on the aforesaid 
account exceed the amount realised by sale of such contractor's belongings / temporary 
arrangements then the contractor shall on demand pay the amount of such excess expenditure.  
 

38.2.2 The contractor shall submit the completion plans of the work wherever required within 30 days of 
the completion of work. In case the contractor fails to submit completion plans as aforesaid, he 
shall be liable to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of 
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Rs.15000/- (Rupees fifteen thousand only) as may be fixed by Engineer-in-Charge concerned and 
in this respect the decision of the Engineer-in-Charge shall be final and binding on the contractor. 

        
CLAUSE - 39:  MEASUREMENTS 
 
39.1 The Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. 
    
39.2  Notwithstanding any provision in the relevant standard method of measurement or any general or 

local custom, measurement of work done under the contract shall be taken in accordance with the 
procedure set forth in the Technical Specifications or Schedule of Quantities under the contract. In 
case of items of work which are not covered by the Technical Specifications or Schedule of 
Quantities measurement shall be taken in accordance with the relevant standard methods of 
measurement laid down by the Bureau of Indian Standard.  

 
 39.3  All items having a financial value shall be entered in daily log book/ measurement book prescribed 

by the Authority so that the complete work performed under the contract is duly accounted. 
          
 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised representative and 

by the contractor or his authorised representative.  
        
39.5 Before taking measurements of any works, the Engineer-in-Charge or representative deputed by 

him for the purpose, shall give a reasonable notice to the Contractor.  If the Contractor fails to 
attend or send an authorised representative for measurement after such notice or fails to 
countersign or to record the objection within a week from the date of taking the measurements, in 
such eventuality the measurements taken by the Engineer-in-Charge shall be taken to be correct 
and final measurements of such works. 

 
39.6 The contractor shall, without extra charge, provide assistance with every appliance, labour and 

other things necessary for measurement.  
 
39.7 Measurements shall be signed and dated by both parties each day on the Site on completion of 

measurement. If the contractor objects to any of the measurement recorded by the representative of 
the Engineer-in- Charge a note to the effect shall be made in the item objected to and such note 
shall be signed and dated by both parties engaged in taking the measurement. The decision of the 
Engineer-in-Charge on any such dispute or difference or interpretation shall be final and binding on 
the contractor in respect of all contract items, substituted items, extra items and deviations.  

 
CLAUSE – 40:  PAYMENT ON ACCOUNT 
          
40.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed by the 

Engineer-in- Charge for the items of work completed.  The Engineer-in-Charge shall then arrange to 
have the bills verified with reference to the measurements recorded in the measurement book(s). 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge certifying the 
sum to which the contractor is considered entitled by way of interim payment for the work executed, 
after deducting therefrom the amount already paid, the security deposit and such other amounts as 
may be withheld, deductible or recoverable in terms of the contract. 

 
40.3    Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within 30 days 

from the date of submission of the bill subject to the acceptance of the Engineer-in- Charge.  
 
40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-Charge or his 

authorised representative.  Such cheques shall be issued direct to the contractor on furnishing a 
stamped receipt for the amount of the cheque or to his constituted attorney duly authorised to 
receive such payments from the EIC. 

 
40.5 Any interim certificate given relating to work done or materials delivered may be modified or 

corrected by any subsequent interim certificate or by the final certificate. No certificate(s) of the 
Engineer-in- Charge supporting an interim payment shall itself be conclusive evidence that any 
work or materials to which it relates is / are in accordance with the same. 

 
40.6 Should there be a request for extension of date of completion, pending its consideration interim 

payments shall continue to be made as provided herein. 
 
40.7 TDS at the applicable rates shall be deducted at source from any payment made to the contractor 

against this contract. 
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CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 
 
41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise, except GST 

as applicable or any other local, State or Central taxes as applicable/ charged by Centre or State 
Government or Local authorities on all materials that the contractor has to purchase for the 
performance of the contract and services, shall be payable by the contractor and the Authority will 
not entertain any claim for compensation whatsoever in this regard.  The rates quoted by the 
contractor shall be deemed to be inclusive of all such taxes, duties, levies, etc  except GST as 
applicable. However, GST as applicable shall be reimbursed only on production of proof its 
remittance. 

 
CLAUSE-42:  TAX DEDUCTION AT SOURCE  
 
42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 

payment/advances made against the contract. 
 
CLAUSE – 43:  PAYMENT OF FINAL BILL 

 
The final bill shall be submitted by the contractor within one month from the date of completion of 
the work or of the date the certificate of completion furnished by the Engineer-in-Charge.  No further 
claim in this regard unless as specified herein under shall be entertained. Payment of final bill shall 
be made within three months if the amount of the contract is up to Rs. 15 lakhs and six months if 
the value of the work exceeds Rs. 15 lakhs. If there shall be any dispute about any item or items of 
the work then the undisputed item or items only shall be paid within the said period of three months 
or six months, as the case may be.  The contractor shall submit a list of the disputed items within 
thirty days from the disallowance thereof and if he fails to do so, his claim shall be deemed to have 
been fully waived and absolutely extinguished. 

 
CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 
 
44.1  Whenever any claim whatsoever for the payments of a sum of money to the Authority arises out of 

or under this contract against the contractor, the same may be deducted by the Authority from any 
sum then due or which at anytime thereafter may become due to the contractor under this contract 
and failing that under any other contract with the Authority or from any other sum whatsoever due to 
the contractor from the Authority or from his security deposit, or he shall pay the claim on demand. 

  
 44.2 The Authority reserves the right to carry out post- payment audit and technical examination of the 

final bill including all supporting vouchers, abstracts, etc.  The authority further reserves the right to 
enforce recovery of any over payment when detected not- withstanding the fact that the amount of 
the final bill may be included by one of the parties as an item of dispute before an arbitrator 
appointed under clause 48 of this contract and notwithstanding the fact that the amount of the final 
bill figures in the arbitration award. 

 
44.3 If as a result of such audit and technical examination any  over payment is discovered in respect of 

any work  done by the contractor or alleged to have been done by him  under contract,  it shall be 
recovered by the Authority  from  the contractor  by any of all of the methods  prescribed  above, 
and if any under payment is discovered, the amount shall  be duly paid to the contractor by the 
Authority. 

          
44.4 Provided that the aforesaid right of the Authority to adjust over-payment against amount due to the 

contractor under any other contract with the Authority shall not extend beyond the period of two 
years from the date of payment of the final bill or in case the final bill is a MINUS bill, from the date 
the amount payable by the Contractor under the MINUS final bill is communicated to the contractor. 

 
44.5 Any sum of money due and payable to the Contractor (including the security deposit returnable to 

him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or 
Authority against any claim of the Authority or such other person or persons in respect of payment 
of a sum of money arising out of or under any other contract made by the contractor with the 
Engineer-in-Charge or Authority or with such other person or persons.  The sum of money so 
withheld or retained under this clause by the Engineer-in-Charge or Authority will be kept withheld 
or retained as such by the Engineer-in- Charge or Authority or till his claim arising out of in the same 
contract or any other contract is either mutually settled or determined by the arbitrator, if the 
contract is governed by the arbitration clause under the clause 48 or by the competent court 
hereinafter provided, as the case may be, and the contractor shall have no claim for interest or 
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damages  whatsoever  on this  account or any other ground in respect of any  sum  of money 
withheld or retained under this clause. 

 
CLAUSE – 45:  FINALITY CLAUSE 
          

It shall be accepted as an inseparable part of the contract that in matters regarding design, 
materials, workmanship, removal of improper work, interpretation of the contract drawings and contract 
specifications, mode of procedure and the carryout out of the work the decision of the Engineer-in-Charge 
which shall be given in writing shall be final and binding on the contractor. 
 
CLAUSE – 46: SUM PAYABLE BY WAY OF COMPENSATION TO BE CONSIDERED IS 

REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 
 

All sum payable by way of compensation to the Authority under any of these conditions shall be 
considered as reasonable compensation without reference to the actual loss or damage sustained and 
whether or not damage shall have been sustained. 
 
CLAUSE - 47:  SETTLEMENT OF DISPUTES & ARBITRATION. 
 

47.1 Except where otherwise provided in the contract, all questions and disputes relating to the meaning 
of the specifications, design, drawings and instructions here-in-before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, design, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise concerning the works 
or the execution or failure to execute the same whether arising during the progress of the work or 
after the cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter: 

 
(i) If the contractor considers any work demanded of him to be outside the requirements of the 

contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge on 

any matter in connection with or arising out of the contract or carrying out of the work, to be 

unacceptable, he shall promptly within 15 days of the receipt of decision from the Engineer-in-

Charge request the Chief Engineer in writing through the Engineer-in-Charge for written instruction 

or decision. Thereupon, the Chief Engineer shall give his written instructions of the decision within a 

period of one month from the receipt of the contractor‟s letter. However, this will not be reason for 

the stoppage of work.  

 
(ii) If the Chief Engineer fails to give his instructions or decision in writing within the aforesaid period or 

if the contractor is dissatisfied with the instruction or decision of the Chief Engineer, the contractor 

may, within 15 days of the receipt of Chief Engineer‟s decision, appeal to the Chairman, IWAI who 

shall afford an opportunity to the contractor to be heard, if the latter so desires, and to offer 

evidence in support of his appeal. The Chairman, IWAI shall give his decision within 30 days of 

receipt of contractor‟s appeal. If the contractor is still dissatisfied with his decision, the contractor 

shall within a period of 30 days from receipt of the decision, give notice to the Chairman, IWAI for 

appointment of arbitrator on prescribed proforma as per Appendix V, failing which the said decision 

shall be final binding and conclusive and not referable to adjudication by the arbitrator.  

 
47.2 Except where the decision has become final, binding and conclusive in terms of Sub Para 47.1 

above, disputes or differences shall be referred for adjudication through arbitration by a sole 
arbitrator appointed by Chairman, IWAI.   

 
47.3 Further, within thirty (30) days of receipt of such notice from either party, the Engineer-in-Charge of 

work at the time of such dispute shall send to the Contractor a panel of three persons preferably but 
not necessarily from the approved panel of arbitrators being maintained by Indian Council of 
Arbitration (ICA) and thereafter the Contractor within fifteen (15) days of receipt of such panel 
communicate to the Engineer-in-charge the name of one of the persons from such panel and such a 
person shall then be appointed as sole arbitrator by the Chairman, IWAI. However, the arbitrator so 
appointed shall not be an officer or the employee of Inland Waterways Authority of India. 
 
Provided that if the Contractor fails to communicate the selection of a name out of the panel so 
forwarded to him by the Engineer-in-charge then after the expiry of the aforesaid stipulated period 
the Chairman, shall without delay select one person from the aforesaid panel and appoint him as 
the sole arbitrator. 

          
47.4 The arbitrator to whom the matter is originally referred being transferred or vacating his office or 

being unable to act for any reason, then the Chairman IWAI shall appoint another person to act as 
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sole arbitrator, such person shall be entitled to proceed with the reference from the stage at which it 
was left by the predecessor. 

          
47.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in what proportion 

the Arbitrator‟s fees, as well as the cost of Arbitration proceeding shall be borne by either party. 
         
47.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to make and 

publish his award. 
 
47.7 A notice of the existence in question, dispute or difference in connection with the contract unless 

served by either party within 30 days of the expiry of the defects liability period, failing which all 
rights and claim under this contract shall be deemed to have been waived and thus forfeited and 
absolutely barred. 

 
 47.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 1,00,000/- 

and above. 
          
 47.9 The work under this Contract shall continue during Arbitration proceedings and no payments due 

from or payment by the Authority shall be withheld on account of such proceedings except to the 
extent which may be in dispute. 

 
 47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-enactment thereof 

and the rules made there under and being in force shall apply to the Arbitration proceedings under 
this clause. 

                 
 47.11 The parties to the agreement hereby undertake to have recourse only to arbitration proceedings 

under for Arbitration Act 1996 and the venue of the arbitration proceeding shall be Kolkata and the 
parties will not have recourse to Civil Court to settle any of their disputes arising out of this 
agreement except through arbitration. 

 
NOTE: In case of contract with another Public Sector Undertaking, following Arbitration Clause shall apply:  

"Except as otherwise provided, in case of a contract with a public Sector Undertaking if at any time 
any question dispute or difference whatsoever arises between the parties upon or in relation to, or 
in connection with this agreement, the same shall be settled in terms of the Ministry of Industry, 
Department   of Public Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or any modifications / 
amendments thereof.  "The arbitrator shall have the power to enlarge the term to publish the award 
with the consent of the parties provided always that the commencement or continuation of the 
arbitration proceeding shall not result in cessation or suspension of any of other rights and 
obligations of the parties of any payments due to them hereunder.  

 
CLAUSE - 48 : CLAIMS 
48.1 The contractor shall send to the Engineer-in-Charge once in every month on account giving 

particulars, as full and detailed as possible of all claims for any additional payment to which the 
contractor may consider himself entitled and of all extra work or additional work ordered in writing 
and which has been executed during proceeding month. 

 
48.2 No claim for payment of any extra work or expenses will be considered which has not been included 

in such particulars. The Engineer-in-Charge may consider payment for any such work or expense, 
where admissible under the terms of the Contract. 

 
48.3 Any claim which is not notified in two consecutive monthly statements for the two consecutive 

months shall be deemed to have been waived & extinguished. 
 
CLAUSE 49 : INTEREST 
 
 „No interest shall be payable on account due to the contractor against final bills or any other 
payment due under the contract. 
 
CLAUSE 50:  INCENTIVE FOR EARLY COMPLETION. 
  

In case, the contractor completes the work ahead of scheduled completion time, a bonus @1% (one 
per cent) of the tendered value per month computed on per day basis, shall be payable to the 
contractor, subject to a maximum limit of 5% (five per cent) of the tendered value. The amount of 
bonus, if payable, shall be paid along with final bill after completion of work. Provided always that 
provision of the Clause 50 shall be applicable only when so provided in Schedule „B‟. 

********* 
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SCHEDULES 
 

SCHEDULE „A‟ : Salient Features of the work. 
 
Name of Work   :   Installation and Maintenance of 24 hrs. Navigational Aids in Rajmahal - Khalgaon 

stretch of National Waterway No.1(River Ganga) 
 
Estimated cost of work: The work is estimated to cost Rs.74,18,124.00 

 This estimate, however, is given merely as a rough guide. 
 

(a) Earnest Money   :  
 
(b) Performance  Guarantee : 3% of tendered value. 
 
(c) Security Deposit : 5% of Quoted value (A sum @ 5% of the gross amount of the 

bill shall be deducted from each running bill till the sum is 
equivalent to 8% of contract value)  

SCHEDULE „B‟  :  
 
General Rules & Directions with reference to General Conditions of Contract: - 
 
(i). Officer inviting tender: -   Director  
(ii).  Tender Accepting Authority:- Inland Waterways Authority of India 
 
(iii).  (a) Time allowed for submission of Performance Guarantee as per clause 3.1   

 of GCC from the date of issue of letter of acceptance:-            15 days 
 
(b) Maximum allowable extension beyond the period provided in (iii) (a) above:- 7 days 
 

(iv) Percentage on Cost of Materials & Labour      
 to cover all overheads and profits:-          15% 
 
(v) Standard Schedule of Rates:-         Reference of Market Rates 
 
(vi) Specifications to be followed:-               -------------------- 
 
(vii) Deviation Limit beyond which clause 16.3, 16.4, 16.5 & 16.6:-       25%  
 
(viii) Competent authority of grant extension of time under clause 34: - 

(a) Regional Director/EIC (Field), IWAI (if 
the amount of contract is upto 100 
lakhs). 
 

(b) Chief Engineer (if the amount of 
contract is more than 100 lakh  upto 
200 lakhs). 

 
(c) Member (Technical), IWAI (if the 

amount of contract is more than 200 
lakh upto 300 lakhs). 

 
(d) Vice-Chairman IWAI, Noida (if the cost 

of contract is more than 300 lakhs & up 
to 1000 lakhs). 

 
(e) Chairman, IWAI, Noida (Full power). 

 
 (ix) Competent authority to levy liquidated damages for delay under clause 35:- 

(f) Regional Director (Field)/Engineering 
In Charge  of the project      (Full 
power) 

 
(x) Competent authority to determine the contract as per clause 36:- 

(g) Regional Director (Field), IWAI (if the 
amount of contract is upto 100 lakhs). 
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(h) Member (Technical), IWAI (if the 

amount of contract is  more than 100 
lakh upto 300 lakhs). 
 

(i) Vice-Chairman / Chairperson, IWAI, 
Noida (if the cost of contract is more 
than 300 lakhs & up to 1000 lakhs). 
 

(j) Chairman, IWAI, Noida (if the amount 
of contract is more than 1000 lakhs). 

 (xi) Milestones as per table given below: 
 

(Clause 34.5 & 34.6 shall be applicable only when the amount of the contract is more than 
10 crores)  

Sl. No. Milestone Time Allowed (from date of 
start) in months 

Amount to be withheld in case of non-
achievement of mile stone 

1.    

2.    

3.    

4.    

5.    

 

(xii) Competent authority to reschedule       Chairman, IWAI, Noida 
 the milestones as per clause 34.5:- 

 
(xiii) Competent authority for               (a)Engineer-in-Charge with the 

foreclosure of contract in                         prior approval of 

full or in part due to                (b)Member Technical), IWAI  

abandonment or reduction     (if the amount of contract is up to 300 

lakhs).in scope of work as per clause 31:-   

                                                     (c) Vice-Chairman/ 
Chairperson, IWAI, Noida (if the cost of 
contract is more than 300 lakhs & up to 
1000 lakhs). 
(d) Chairman, IWAI, Noida (if the 

amount of contract is more than 1000 

lakhs). 

 

(xiv) Incentive for early completion. 
 

(a) Whether Clause 50 is applicable:-   Not Applicable   
 
 
 
 
                                                       ****************** 
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ANNEX - I INTEGRITY AGREEMENT 

(To be executed on non-judicial stamp paper of Rs. 100 and signed by the Bidder and the same is to 

signed by the Authorized Signatory on behalf of IWAI) 

This Integrity Agreement is made at ............... on this ...........day of ........... 2020 

BETWEEN 

Chairman, Inland Waterways Authority of India represented through …………(insert name of authorised 

representative), Inland Waterways Authority of India, A - 13, Sector – 1, Noida. 

IWAI, (Hereinafter referred to as the „Employer‟, which expression shall unless repugnant to the meaning or 

context hereof include its successors and permitted assigns) 

AND 

.......................................................................................................................................... (Name and Address 

of the Individual / firm / Company) through ................................................................... (Hereinafter referred 

to as the (details of duly authorized signatory) “Bidder/Contractor” and which expression shall unless 

repugnant to the meaning or context hereof include its successors and permitted assigns) 

Preamble: 

WHEREAS the Employer has floated the Tender (NIT No.: IWAI/........………………) (hereinafter referred to 

as “Tender / Bid”) and intends to award, under laid down organizational procedure, contract for 

“……………………………………………(insert name of assignment)” 

AND WHEREAS the Employer values full compliance with all relevant laws of the land, rules, regulations, 

economic use of resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 

Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall also 

be read as integral part and parcel of the Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree 

as follows and this Pact witnesses as under: 

Article 1: Commitment of the Principal / Owner 

1. The Employer commits itself to take all measures necessary to prevent corruption and to observe 

the following principles: 

(a) No employee of the Employer, personally or through any of his/her family members, will in 

connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, 

for self or third person, any material or immaterial benefit which the person is not legally entitled to. 

(b) The Employer will, during the Tender process, treat all Bidder(s) with equity and reason. The 

Employer will, in particular, before and during the Tender process, provide to all Bidder(s) the same 

information and will not provide to any Bidder(s) confidential / additional information through which 

the Bidder(s) could obtain an advantage in relation to the Tender process or the Contract execution. 

(c) The Employer shall endeavour to exclude from the Tender process any person, whose conduct in 

the past has been of biased nature. 
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2. If the Employer obtains information on the conduct of any of its employees which is a criminal 

offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in 

violation of the principles herein mentioned or if there be a substantive suspicion in this regard, the 

Employer will inform the Chief Vigilance Officer and in addition can also initiate disciplinary actions 

as per its internal laid down policies and procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

1. It is required that each Bidder/Contractor (including their respective officers, employees and agents) 

adhere to the highest ethical standards, and report to the IWAI all suspected acts of fraud or 

corruption or Coercion or Collusion of which it has knowledge of or becomes aware, during the 

tendering process and throughout the negotiation or award of a contract. 

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. 

He commits himself to observe the following principles during his participation in the Tender process 

and during the Contract execution: 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or 

give to any of the Employer‟s employees involved in the tender process or execution of the contract 

or to any third person any material or other benefit which he/she is not legally entitled to, in order to 

obtain in exchange any advantage of any kind whatsoever during the Tender process or during the 

execution of the contract. 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submission or non-submission of bids or any other actions to 

restrict competitiveness or to cartelize in the bidding process. 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the 

Bidder(s)/Contractor(s) will not use improperly, (for the purpose of competition or personal gain), or 

pass on to others, any information or documents provided by the Employer as part of the business 

relationship, regarding plans, technical Bids and business details, including information contained or 

transmitted electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents / 

representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose 

names and addresses of foreign agents/representatives, if any. Either the Indian agent on behalf of 

the foreign principal or the foreign principal directly could bid in a tender but not both. Further, in 

cases where an agent participate in a tender on behalf of one manufacturer, he shall not be allowed 

to quote on behalf of another manufacturer along with the first manufacturer in a subsequent / 

parallel tender for the same item. 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has 

made, is committed to or intends to make to agents, brokers or any other intermediaries in 

connection with the award of the Contract. 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be 

an accessory to such offences. 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent 

practice means of a willful misrepresentation or omission of facts or submission of fake/forged 



Inland Waterways Authority of India Execution of Developmental Works at Maia (Ports of Call) IWT Terminal, 
Murshidabad, West Bengal along the IBP Route No.- 5 & 6 (Ministry of Ports, Shipping & Waterways, Govt. of India) 

 

Page 85 of 178 

 
  

documents in order to induce public official to act in reliance thereof, with the purpose of obtaining 

unjust advantage by or causing damage to justified interest of others and/or to influence the 

procurement process to the detriment of the Government / Employer‟s interests. 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 

Practices (means the act of obtaining something, compelling an action or influencing a decision 

through intimidation, threat or the use of force directly or indirectly, where potential or actual injury 

may befall upon a person, his/ her reputation or property to influence their participation in the 

tendering process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Employer under the law or the Contract 

or its established policies and laid down procedures, the Employer shall have the following rights in 

case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the bidder/contractor accepts 

and undertakes to respect and uphold the Employer‟s absolute right: 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a 

transgression through a violation of Article 2 above or in any other form, such as to put his reliability 

or credibility in question, the Employer after giving 14 days‟ notice to the Contractor shall have 

powers to disqualify the Bidder(s)/Contractor(s) from the tender process or terminate/determine the 

Contract, if already executed or exclude the Bidder/Contractor from future contract award 

processes. The imposition and duration of the exclusion will be determined by the severity of 

transgression and determined by the Employer. Such exclusion may be forever or for a limited 

period as decided by the Employer. 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Employer has disqualified the 

Bidder(s) from the tender process prior to the award of the contract or terminated/determined the 

contract or has accrued the right to terminate/determine the contract according to Article 3(1), the 

Employer apart from exercising any legal rights that may have accrued to the Employer, may in its 

considered opinion forfeit the entire amount of Earnest Money Deposit, Performance Guarantee and 

Security Deposit of the Bidder/Contractor. 

3. Criminal Liability: If the Employer obtains knowledge of conduct of a Bidder or Contractor or of an 

employee or a representative or an associate of a Bidder or Contractor which constitutes corruption 

within the meaning of IPC Act, or if the Employer has substantive suspicion in this regard, the 

Employer will inform the same to law enforcing agencies for further investigation. 

Article 4: Previous Transgression 

1. The Bidder declares that no previous transgressions occurred in the last 5 years with any other 

Company in any country confirming to the anti-corruption approach or with Central Government or 

State Government or any other Central / State Public Sector Enterprises in India that could justify 

his exclusion from the Tender process. 

2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender 

process or action can be taken for banning of business dealings/ holiday listing of the 

Bidder/Contractor as deemed fit by the Employer. 
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3. If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and 

has installed a suitable corruption prevention system, the Employer may, at its own discretion, 

revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors 

1. The Bidder/Contractor shall be responsible for any violation(s) of the principles laid down in this 

agreement/Pact by any of its sub-vendors. 

2. The Employer will enter into Pacts on identical terms as this one with all Bidders and Contractor. 

3. The Employer will disqualify Bidders / Contractors, who do not submit, the duly signed Integrity Pact 

between the Employer and the Bidder / Contractor, along with the Tender or violate its provisions at 

any stage of the Tender process, from the Tender process. 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires 18 months after the completion of 

work under the contract. 

If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite the 

lapse of this Pacts as specified above, unless it is discharged/determined by the Employer. 

Article 7: Other Provisions 

1. This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters of the 

Division of the Employer, who has floated the Tender. 

2. Changes and supplements need to be made in writing. Side agreements have not been made. 

3. If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by 

one or more partner holding power of attorney signed by all partners and consortium members. In 

case of a Company, the Pact must be signed by a representative duly authorized by board resolution. 

4. Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains 

valid. In this case, the parties will strive to come to an agreement to their original intensions. 

5. It is agreed term and condition that any dispute or difference arising between the parties with regard to 

the terms of this Integrity Agreement / Pact, any action taken by the Employer in accordance with this 

Integrity Agreement/ Pact or interpretation thereof shall not be subject to arbitration. 

Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies 

belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative 

and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties 

agree that this Integrity Pact will have precedence over the Tender/Contact documents with regard to any of 

the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first 

above mentioned in the presence of following witnesses: 

............................................................... 

(For and on behalf of Employer) 

................................................................. 
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(For and on behalf of Bidder / Contractor) 

WITNESSES: 

 

1. .............................................. 

 

(Signature, name and address) 

 

2. ............................................... 

 

(Signature, name and address) 

Place : ............................................ 

Date  : ............................................ 

 



Inland Waterways Authority of India Execution of Developmental Works at Maia (Ports of Call) IWT Terminal, 
Murshidabad, West Bengal along the IBP Route No.- 5 & 6 (Ministry of Ports, Shipping & Waterways, Govt. of India) 

 

Page 88 of 178 

 
  

ANNEX - II: FORMAT OF BANK GUARANTEE FORM FOR PERFORMANCE SECURITY 

 

To 

The Chairman 

Inland waterways Authority of India 

Ministry of Shipping, Govt. of India 

A-13, Sector-1,  

Noida(U.P.), Pin- 201301 

In consideration of the ………………… (hereinafter called “Employer”) having to enter into an 

Agreement with M/s ………………… (hereinafter called the “Contractor”) as a follow up to the Letter of 

Acceptance no…………dated…………… issued by the Employer for “………………………………(insert 

name of assignment)”, on production of Performance security in the form of Bank Guarantee for INR 

…………..  (Rupees……………..only), at the request of ………..….. Contractor, We, (Bank) do hereby 

undertake to pay to the Employer an amount not exceeding INR.…………………………  (Rupees----------

-only) against any default or failure on the part of Contractor to perform the contract in accordance with 

terms & conditions or any breach of the said Agreement. 

1. We, (Bank) do hereby undertake to pay the amount due and payable under this Guarantee without 

any demur, merely on a demand from the Employer stating that the amount claimed is due by way 

of loss or damage caused to or would be caused to or suffered by the Employer by reason of 

breach by the said Contract or any of the terms or conditions contained in the said time frame or by 

reason of the Contractor‟s failure to perform the said Agreement. Any such demand made on the 

Bank shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding INR .………….  (Rupees……….……………only).  

2. We, (Bank) undertake to pay the Employer any money so demanded notwithstanding any dispute 

or disputes raised by the Contractor in any suit or proceeding pending before any court or Tribunal 

relating thereto, liability under this present being absolute and unequivocal. The payment so made 

by us under this guarantee shall be valid discharge of our liability for payment there under and the 

Contractor shall have no claim against us for making such payment. 

3. We, (Bank) further agree that the guarantee herein contained shall remain in full force and effect till 

completion of project work to the complete satisfaction of the Employer in terms of conditions of 

contract and Letter of Acceptance and that it shall continue to be enforceable till all the dues of the 

Employer under or by virtue of the said Agreement have been fulfilled and its claim satisfied or till 

the scheduled date of completion of Works as per the Agreement. We(Bank) shall consider that the 

terms and conditions of the said Agreement have been fully and properly carried out by the said 

Contractor and accordingly discharge this Guarantee after 90 days beyond the completion period of 

the said contract unless a demand or claim under this Guarantee is served by the Employer in 

writing on the bank but before the expiry of the said period in which case it shall be enforceable 

against the bank notwithstanding the fact that the same is enforced after the expiry of the said 

period  or after the extended period as the case may be. 

4. We (Bank) further agree with the Employer that the Employer shall have fullest liberty without our 

consent and without affecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the said Agreement or to extend time or performance by the said Contractor from 
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time to time or to postpone for any time or from time to time any of the powers exercisable by the 

Employer against the said Contractor and to forbear or enforce any of the terms and conditions 

relating to the said  Agreement and we shall not be relieved from our liability by reason of any such 

variation, or extension being granted to the said Contractor or for any forbearance, act or omission 

on the part of the Employer or any indulgence by the Employer to the said Contractor or by any 

such matter or thing whatsoever which under the law relating to sureties would, but for the 

provision, have effect of so relieving us.  

5. It shall not be necessary for the Employer to proceed against the Contractor before proceeding 

against the Bank and the guarantee herein contained shall be enforceable against the bank 

notwithstanding any security which the Employer may have obtained or obtain from the Contractor 

at the time when proceedings are taken against the bank hereunder be outstanding or unrealized.

   

6. Notwithstanding anything contained herein above our liability under the guarantee is restricted to 

INR…….(Rupees…………….. only) and shall remain in force until ……. or otherwise until the 

extended date by the Employer. Unless a claim or suit under this guarantee is filed with us on or 

before or the extended date ………………………. ALL YOUR RIGHTS UNDER THE GUARNTEE 

SHALL BE FORFEITED and the bank shall be relieved and discharged from all liabilities therein.

   

7. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor. 

8. We, (Bank) lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Employer in writing. 

Dated the ………..  of  …………. 2020 

for …………………………….. 

(Indicate the name of bank) 

 

Signature………………………….. 

Name of the Officer …………………………… 

(In Block Capitals) 

   Designation 

Code No. ………………………………….. 

Name of the bank and Branch (SEAL) 
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ANNEX - III: AGREEMENT FORM 

(To be executed on non-judicial stamp paper of Rs. 100 and signed by the Bidder and the same is to 

signed by the Authorized Signatory on behalf of IWAI) 

……………………………………………………..(insert name of the assignment) 

AGREEMENT 

BETWEEN 

INLAND WATERWAYS AUTHORITY OF INDIA 

AND 

CONTRACTOR FIRM 

This Agreement made on this…….day of……..Two thousand Twenty between Inland Waterways Authority 

of India, A – 13, Sector – 1, Noida - 201 301, U.P. (hereinafter called the “IWAI”, which expression shall, 

unless repugnant to the context or meaning thereof, include its successors and assigns) on one part and 

M/s…………………………..having its office at …………………….(hereinafter called the “Contractor“, which 

expression shall, unless repugnant to the context be or meaning thereof, include its successors, permitted 

assigns and substitutes) on the other part. 

WHEREAS IWAI is desirous of giving “……………………………………………….(insert name of the 

assignment) (the “Work”)” as per the Work Order No. ……………………………………….dated ……….in 

accordance with the Terms of Reference (ToR) & conditions of contract attached hereto all of which will 

form part this agreement. 

WHEREAS THE CONTRACTOR FIRM has agreed to undertake the “Work” on Terms and Conditions 

herein after set forth. 

NOW THEREFORE THESE PRESENTS WITNESS and it is hereby agreed, declared by and between the 

parties hereto as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 

to them in the Contract documents referred to.  

2. The Contractor shall undertake the “Work” as per the Work Order No. 

……………………………………….dated ………. in accordance with the ToR & conditions of contract 

attached hereto all of which will form part this agreement.   

3. The following documents shall be deemed to form and be read and construed as part of the Agreement 

i.e. 

(a) Agreement Form 

(b) Integrity Agreement 

(c) Letter of Acceptance 
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(d) General & Special Conditions of contract 

(e) Schedule of the price bid 

(f) Technical Bid 

(g) Addenda / Corrigenda 

(h) Minutes of Pre-bid Meeting 

(i) All Correspondences  

The “Contractor” hereby covenants with IWAI to complete and maintain the “Works” in conformity in all 

respect, with the provisions of the Agreement.  

 

“IWAI” hereby covenants to pay the Contractor in consideration of such completion of works, the contract 

price at the time and in the manner prescribed by the Contract.  

 

IN WITNESS whereof the Parties hereto have caused this Agreement to be executed in accordance with the 

laws of Republic of India on the day, month and year indicated above.  

 

For and on behalf of  

(Inland Waterways Authority of India)  

For and on behalf of  

(Contractor) 

 

 

Signature _________________________ 

 

 

Signature___________________________ 

 

  

Name & Designation_________________ Name & Designation___________________ 

  

Stamp Stamp 

  

Witness – I Witness – I 

  

1)  Signature_______________________ 1)  Signature__________________________ 

  

  

2)  Name & Designation_________________ 2)  Name & Designation_________________ 

  

Stamp Stamp 

  

Witness – II Witness – II 

  

1)  Signature_______________________ 1)  Signature__________________________ 

  

2)  Name & Designation_________________ 2)  Name & Designation_________________ 
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ANNEX - IV: DETAILS OF BANK ACCOUNT 

 

FOR RELEASE OF PAYMENT THROUGH 

ELECTRONIC FUND TRANSFER SYSTEM  

(To be submitted on the letter head of the Bidder) 

 

NAME OF THE PROJECT:___________________________________ 

 

We ______________________(Name of the Bidder) hereby request you to give our payments by crediting 

our bank account directly by E-payment mode as per account details given below. We hereby undertake to 

intimate IWAI in case of any change in particulars given below and will not hold IWAI responsible for any 

delay / default due to any technical reasons beyond IWAI‟s control:- 

Bank Account Number  :_________________________________ 

RTGS/NEFT/IFSC CODE  :_________________________________ 

NAME OF THE BANK   :_________________________________ 

ADDRESS OF THE BRANCH :_________________________________ 

OF THE BANK  

BRANCH CODE   :_________________________________ 

ACCOUNT TYPE     

(SAVING/CURRENT/OTHERS) :_________________________________ 

 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.  

 

We hereby declare that the particulars given above are correct and complete.  If the transaction is delayed 

or credit is not affected at all for reasons of incomplete or incorrect information, I/We would not hold IWAI 

responsible.   

 

Signature of Authorized Signatory  

Name & Designation 

Date: 

Place 
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ANNEX-V: BANK CERTIFICATION 

 

It is certified that above mentioned beneficiary holds a Bank Account No. …………………………. with our 

branch and the bank particulars mentioned above are correct. 

 

 

          

         Authorized Signatory  

Date:                                                                                                         Authorization No.________ 

Name:_________________ 

 

Official Seal/Stamp  
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ANNEX-VI: Performa For Earnest Money Deposit (EMD) Declaration 
 

(Declaration for Deposit of Earnest Money shall be scanned and uploaded to the e-tendering website 
within the period of Bid submission) 
 
Whereas, I/We (Name of agency) ..............………………………………..............................have submitted 
bids for NIT No.: IWAI/KOL/8/NN(Raj-Khal)/2022-23 & Installation, Operation & Maintenance of 24 hrs. 
Navigational Aids in between Rajmahal – Khalgaon stretch of NW-1(River Ganga) during the period of April 
2022 to March 2023.  
 
I/We hereby submit following declaration in lieu of submitting Earnest Money Deposit. 
 

1)  If after the opening of tender, I/We withdraw or modify my/our bid during the period of validity of the 
tender (including extended validity of tender) specified in the tender documents. 
 

or 

 

2) If, after the award of work, I/We fail to sign the contract or to submit performance guarantee before 
the deadline defined in the tender documents. 

 
I/We shall be suspended for one year and shall not be eligible to bid for Inland Waterways Authority of India 
(IWAI) tenders from the date of suspension order. 

 
 
 

Contact details of the Contractor: 
 
(i) E-mail ID No. -  
 
(ii). Contact phone/mobile no. - 
 
(iii). Mailing address - 
 

 
 
 
 
...................................................... 
Signature of the Contractor(s) 
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ANNEX-VII: WARRANTY FORM 
 
M/s_____________________________________________________________________ 
 
_______________ having its registered office at ________________________  (hereinafter referred to as  
the  contractor) having carefully studied all the documents,  specifications, designs, drawings etc pertaining 
to the  contract for  works required for the work of 
_______________________________________________________________________ and the local and 
site conditions and having under taken to execute the said works: 
 
DO HEREBY WARRANT THAT: 

1. The contractor is familiar with all the requirements of the contract. 

2. The Contractor has investigated the site and satisfied himself regarding the character of the work 
and local conditions that may affect the work or its performance. 

3. The contractor is satisfied that the work can be performed and completed as required in the 
contract.        

4. The contractor accepts all risks directly or indirectly, connected with the performance of the 
contract. 

5. The contractor has no collusion with other contractors, with any of the men of the Engineer-in-
Charge or with any other person in Authority to execute the said works according to the terms and 
conditions of the said contract. 

6. The contractor has not been influenced by any statement or promise of the Authority or Engineer-
in-Charge but only by the contract documents. 

7. The Contractor is financially solvent. 

8. The Contractor is experienced and competent to perform the contract to satisfaction of the 
Engineer-in-Charge. 

9. The Statement submitted by the contractor is true. 

10. The contractor is familiar with all general and special laws, Acts, Ordinance, Rules & Regulation of 
the Municipalities, District, State and Central Government that may affect the work, its performance 
or personnel employed therein or environment. 

         
Date:                                   For and on behalf of the Contractor. 

                                           
Signature : _____________________ 

       Name :  ______________________ 
 
Stamp: ______________________ 
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ANNEX-VIII: SAMPLE FORM FOR SITE ORDERS BOOK 

Reference Clause No. 18.4  
 
Name of work ……………………. Date of commencement/ period for completion………..………. 
 

Sl. No. Date Remarks of the Inspecting Officer 
or Contractor 

Action taken and by whom Remarks 

1 2 3 4 5 
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ANNEX - IX: PROFORMA FOR HINDRANCE REGISTER 

Reference Clause No. 18.5 
 

 

Sl. 
No. 

Nature of 
hindrance 

Items of 
work that 

could not be 
due 

executed to 
this 

hindrance 

Date of 
start of 
hind-
rance 

Signature of 
Represen-

tative of EIC 

Date of 
removal of 
hind-rance 

Over-
lapping 

period, if 
any 

 
 

Net hind-
rance in 

days 

Weigh-
tage of 

this hind-
rance 

Net effect-
tive days of 
hind-rance 

Remarks of 
Engineer-
in-Charge 

1 2 3 4 5 6 7 8 9 10 11 
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ANNEX - X: Notice for appointment of Arbitrator 
 [Refer Clause 47] 

To, 
The Chairman, IWAI 
…………………….. 
…………………….. 

Dear Sir, 

In terms of clause 47 of the agreement, particulars of which are given below, I/we hereby give notice to you 
to appoint an arbitrator for settlement of disputed mentioned below: 
 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of imitation of work  

9. Stipulated date of completion of work  

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to Director for decision  

17. Date of receipt of Director‟s decision 

18. Date of appeal made to Chairman, IWAI 

19. Date of receipt of the decision of Chairman, IWAI 

Specimen signatures of the applicant 
(only the person/authority who  

signed the contract should sign) 
 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 
documents. 

1. Statement of claims with amount of claims 

2.   

3.   

4.   

Yours faithfully 
 

(Signatures) 
Copy in duplicate to: 

1. The Regional Director, IWAI    
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ANNEX-XI: LETTER OF ACCEPTANCE OF TENDER DOCUMENT 
(To be submitted on the letter head of the Bidder) 

 

 

To,                                                                                                                                           Date:  

Chief Engineer (Technical),  

INLAND WATERWAYS AUTHORITY OF INDIA,  

A-13, Sector – 1, Noida - 201 301,  

District: - Gautam Budh Nagar (U.P.)  

 

Sub: Acceptance of Terms & Conditions of Tender.  

 

Tender Reference No:……………….  

 

Name of Tender/Work: - ………………………………………(insert name of the assignment)  

 

Dear Sir,  

1. I/ We have downloaded /obtained the Tender document for the above mentioned „Tender/Work‟ from the 

website(s) namely: www.iwai.nic.in OR https://eprocure.gov.in/eprocure/app as per your advertisement, 

given in the above mentioned website(s).  

2. I / We hereby certify that I / we have read the entire Terms and Conditions of the Tender documents from 

Page No. _______ to ______ (including all documents like annexure(s), schedule(s), etc.), which form part 

of the contract agreement and I / we shall abide hereby by the terms/conditions/clauses contained therein.  

3. The minutes of the pre-bid meeting (if any) and / or corrigendum(s) (if any) issued from time to time by 

your department / organization for this work too have also been taken into consideration, while submitting 

this acceptance letter.  

4. I / We hereby unconditionally accept the Tender conditions of above mentioned Tender document / 

minutes of the Pre-bid Meeting (if any) / corrigendum(s) (if any) in its totality / entirety.  

5. In case any provisions of this Tender are found violated, then your department/ organisation shall without 

prejudice to any other right or remedy be at liberty to reject this Tender / Bid including the forfeiture of the 

full Earnest Money Deposit absolutely.  

 

Yours Faithfully 

 

 

  

(Signature of the Bidder, with Official Seal) 
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ANNEXURE-  
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ANNEXURE- 
 

 

DRAWING OF 10 M HEIGHT BEACON TOWER WITH M.S.PIPE  
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ANNEXURE- 

 
DRAWING OF  BEACON TOWER WITH BAMBOOS STRUCTURE 
 

 


