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DISCLAIMER 

 

1. This Tender document is neither an agreement nor an offer by the Inland Waterways 

Authority of India (IWAI) to the prospective Applicants or any other person. The purpose 

of this Tender is to provide information to the interested parties that may be useful to 

them in the formulation of their Bid pursuant to this Tender.   

2. IWAI does not make any representation or warranty as to the accuracy, reliability or 

completeness of the information in this tender document and it is not possible for IWAI 

to consider particular needs of each party who reads or uses this tender document. This 

tender document includes statements which reflect various assumptions and assessments 

arrived at by IWAI in relation to the consultancy. Such assumptions, assessments and 

statements do not purport to contain all the information that each Applicant may require. 

Each prospective Applicant should conduct its own investigations and analyses and check 

the accuracy, reliability and completeness of the information provided in this tender 

document and obtains independent advice from appropriate sources.   

3. IWAI will not have any liability to any prospective Consultancy Company/ 

Firm/Consortium or  any other  person under any laws (including without limitation the  

law of contract, tort), the principles of equity, restitution or unjust enrichment or 

otherwise for any loss, expense  or damage which may arise from or be incurred or 

suffered in connection with anything  contained  in this  tender document,  any matter  

deemed  to form part of this tender document,  the award of the Assignment, the 

information and any other information supplied by or on behalf of IWAI or their 

employees,  any Consultants or otherwise arising in any way from the selection process 

for the Assignment. IWAI will also not be liable in any manner whether resulting from 

negligence or otherwise however caused arising from reliance of any Applicant upon any 

statements contained in this tender document.   

4. IWAI will not be responsible for any delay in receiving the Bids. The issue of this Tender 

document does not imply that IWAI is bound to select an Applicant or to appoint the 

Successful Applicant, as the case may be, for the consultancy and IWAI reserves the right 
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to accept / reject any or all of Bids submitted in response to this Tender document at any 

stage without assigning any reasons whatsoever. IWAI also reserves the right to withhold 

or withdraw the process at any stage with intimation to all who submitted the 

Application. 

5. The information given is not an exhaustive account of statutory requirements and should 

not be regarded as a complete or authoritative statement of law. IWAI accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion on the law 

expressed herein.   

6. IWAI reserves the right to change / modify / amend any or all provisions of this Tender 

document. Such revisions to the Tender document/ amended Tender document will be 

made available on the website of IWAI. 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping & Waterways, Government of India) 

A-13, Sector-1, Gautam Budh Nagar, NOIDA, U.P. -201301 
Tel: (0120) 2527667, 2522969 Fax (0120) 2522969 

Email: mt@iwai.gov.in, lkrajak.iwai@nic.in 
Website: www.iwai.nic.in & https://eprocure.gov.in/eprocure/app 

  

No. IWAI/NW-4/DPR/2023 

NOTICE INVITING E-TENDER 

a) Introduction: 

Inland Waterways Authority of India (IWAI) invites online Tenders/Bids from reputed 

Consulting firms in two cover systems (Cover – I:  Technical Bid and Cover – II: 

Financial Bid) for “Updation of DPR for NW-4”. 

Name of Work Completion Period 
Updation of DPR for NW-4 9 months 

 

b) Critical Data sheet: 

Cost of Tender Document (Tender Fee): Rs.5,000/- (Rupees Five thousand only). 
(Including GST 18% i.e. Rs.900/-) = Total Rs.5,900/- The tender document can be 
downloaded from IWAI website at www.iwai.nic.in / www.iwai.gov.in  and CPP Portal 
Website https://eprocure.gov.in/eprocure/app. The cost of tender document should be 
submitted before closing date and time of submission of bid through RTGS in the 
following account and branch in favour of  

Name of Account. Account no.  90622150000086 
IWAI FUND INTERNAL RECEIPTS IFSC Code   CNRB0018778 

 

Document download start date     08.11.2024 

Last date of submission of pre-bid queries 16.11.2024 up to 1500 hours 

Pre-bid meeting 18.11.2024 at 1500 hrs 

Bid Submission Last Date    09.12.2024 up to 1500 hrs 

Bid Opening date 10.12.2024 at 1500 hrs 

Cost of tender document  INR 5,000 + 18% GST= Rs 5,900/- 
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c) Brief Scope of the work: 

IWAI has prepared a DPR for NW-4 through M/s WAPCOS Ltd. in year 2010. The DPR 

cited that these are non-viable national waterways owing to restricted depths. As 14 years 

have already passed by, it was decided that the DPR be updated as per the following brief 

scope of work. 

1. Collection and Review of available Reports, Studies and Data. 

2. The Traffic Assessment shall comprise of Traffic Survey, Traffic Analysis, and Potential 

IWT Traffic Projections in respect of NW-4 up to 2047. 

3. Fairway Development and Maintenance 

4. Navigation Aids 

5. Terminals 

6. Design Vessels Sizes & Types 

7. Water Level Gauges 

8. Bathymetric and Topographical Survey for Rivers and Buckingham canal from Ennore 

Sea mouth to Muttukadu sea mouth. 

9. Current Velocity and Discharge Measurement  

10. Water and Bottom Samples in the above surveyed stretch 

11. Preliminary layout for providing and / or improving facilities: The Consultant shall 

provide preliminary layout, component / sub-component wise for each of the project / 

sub-project proposed in the DPR. 

12. Requirement of Environment Impact Assessment (EIA) for the critically of various 

stretches. 

13. Requirement of Social Impact Assessment (SIA) for the critically of various stretches. 

14. Cost Estimates 

15. Economic & Financial Analysis 

16. Financing Plan / Structuring 

17. Collection of data of canals from various State Governments. 

18. Enhancement of cargo and Passenger movement and River Cruise Tourism for 

comprehensive development of NW-4 including Buckingham canal. 
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The detailed Terms of Reference (ToR) / scope of the work shall be as in the Section-VI 

of this document. 

d) Method of Selection: 

Bidder will be selected under Quality and Cost Based Selection (QCBS) and procedures 

described in this Tender document. 

e) Clarifications: 

Clarification / Query if any on the Tender document shall be obtained from the following 

address: 

The Member (Technical)  
Inland Waterways Authority of India 
A-13, Sector – 1, 
Noida-201301 
Tel: (0120) 2527667, 2522969 Fax (0120) 2522969 
Website: www.iwai.nic.in  

Email: mt.iwai@nic.in , lkrajak.iwai@nic.in , srafat@iwai.gov.in  

f) IWAI reserves the right to accept or reject any or all Tenders without assigning any 

reason and no correspondence shall be entertained in this regard. 

 

         Member (Technical)  
  IWAI, Noida  
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SECTION-II: INSTRUCTIONS TO BIDDERS (ITB) 
 

 

 

 

 

 

 

 

1. Background 

1.1 Inland Waterways Authority of India (IWAI) is a statutory body under the Ministry of 

Shipping, Government of India. IWAI was set up in 1986 with a mandate to develop and 



 
                             Inland Waterways Authority of India  
                           (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

      Updation of DPR for NW-4 

 
 

12 | P a g e  
 
 

regulate the inland waterways of the country primarily declared as National Waterways. 

Inland Water Transport (IWT) has the potential to form the most economic, reliable, safe 

and environment friendly mode of transport. When developed for use by modern inland 

waterway vessels, it can reduce investment needs in rail and road infrastructure, promote 

greater complementarities in the riparian states, enhance intra-regional trade and, through 

increased economies of scale, significantly reduce transport costs for the benefit of the 

entire economy and India’s global trade competitiveness. 

1.2 In  March,  2016  Government  of  India  has  declared  106 new  National Waterways  in  

addition  to  the  existing  five  National  Waterways  by the  National Waterway Act, 

2016. 

1.3 After declaration of National Waterways IWAI at the first stage prepared the FSR of all 

the declared NWs. Based on the available water depths, DPR was prepared for National 

Waterways which were found viable. 

1.4 DPR of NW4 for the stretch declared in 2008 i.e. River Krishna from Wazirabad to 

Vijayawada, River Godavari from Bhadrachalam to Rajahmundry integrated with 

Kakinada canal (Kakinada-Rajahmundry), Eluru canal (Rajahmundry-Vijayawada), 

Commamur canal (Vijayawada – Pedaganjam), Buckingham canal (Pedaganjam – 

Marakkanam) and Kaluvelly tank (Marakkanam –Puducherry) for a total length of 1,078 

km was prepared by M/s WAPCOS, which was submitted and finalized in Mar, 2010.  

1.5 Vide the National Waterways Act 2016 (No 17 of 2016), the NW-4 has been extended up 

to Nasik on River Godavari and up to Galagali Bridge on River Krishna taking the water 

way length up to 2,890 Kms. The DPR prepared by M/s WAPCOS be updated as there 

would have been many changes in the form of rapid industrialisation/construction of 

barrages etc. 
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2. Introduction 

2.1 The Employer will select a consulting firm/organization (the Consultant) in accordance 

with the method of selection specified in Clause 16 under Section- II:  Instructions to 

Bidder (ITB). 

2.2 The name of the Assignment/Job has been mentioned in Section - III: Data Sheet. 

Detailed scope of the Assignment/Job has been described in Section - VI: Terms of 

Reference 

2.3 The date, time and address for submission of the Bids have been given in Section - III:  

Data Sheet. 

2.4 Bidder shall bear all costs associated with the preparation and submission of their Bids. 

2.5 The Employer is not bound to accept any Bid and reserves the right to annul the selection 

process at any time prior to contract award, without thereby incurring any liability to the 

Bidder. 

3. Bidder Eligibility Criteria 

 The Bidders shall meet the following pre-qualification criteria:- 

3.1 The Bidder shall indicate the value of the order executed by him together with the details 

of name of the party, order value, scope of work, completion period stipulated in the 

order and actual completion period / date / status. The completion certificate awarded by 

the client on its letter head should have a mention of start date, date of completion and 

value of the work executed by the Bidder. The Bidder can provide the details of the 

works that have been substantially completed. “Substantially Completed Works” 

means the works where financial value of similar works satisfactorily completed till Bid 

Submission Date exceeds the similar work requirements as stipulated in Clause 16.1 of 

ITB. Substantial completion of works shall be supported by client certificates with the 

details of name of the work, name and extent of similar work, work order value, start 

date, percentage of similar work completed till date. In case the work was performed by 

the Bidder in JV, the percentage share of the Bidders in the work executed as JV should 

be clearly mentioned in the completion certificate. In case the work was performed by the 
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bidder as a sub-Consultant, the bidder shall submit completion certificate awarded to it by 

the main Consultant. 

3.2 Copy of work order/letter of award/letter of work agreement alone shall not suffice 

Bidders claim for executing the similar work. Submitting completion certificate from the 

client on its letter head along with supporting documents as mentioned in Clause 3.2 

above is mandatory to qualify. 

3.3 Average Annual Turnover during the last three (03) years ending 31st March of the 

previous financial year should be as mentioned in Clause 16.1.2 of ITB. The Bidders 

shall provide financial turnover of the firm for the last three years duly certified by 

statutory auditors.  

3.4 Any entity which has been barred by the Central Government, any State Government, a 

statutory Employer or a public-sector undertaking, or International Funding Agency 

(World Bank, ADB, JICA etc.), as the case may be, from participating in any project, and 

the bar subsists as on the Bid submission date, would not be eligible to submit Bid.  

3.5 The similar work experience of parent company/subsidiary/sister Company of the Bidder 

shall not be considered unless the parent company/subsidiary/sister company is part of 

the JV/consortium participating in the Bid.  

3.6 The Bidder shall offer and make available the list of all Key Personnel and Non-key 

resource as mentioned in Section - III Data Sheet meeting the requirements specified in 

Clause 6 of Section – VI: Terms of Reference. Each of the Key Personnel and Non-key 

resource must fulfil the conditions of eligibility with respect to Qualifications and 

Experience as outlined in Clause 6.2 of Section – VI. 

3.7 Bidder should have, during the last three years (2019-20-2021-22) neither failed to 

perform on any agreement, as evidenced by imposition of a penalty by an arbitral or 

judicial Employer or a judicial pronouncement or arbitration award against the Bidder, 

nor been expelled from any project or agreement nor have had any agreement terminated 

for breach by such Bidder. 

3.8 The Bidder shall also indicate following: 
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3.8.1 The Bidder shall have adequate resources for successful execution of the consultancy 

work and should be financially solvent. Bidder shall provide a solvency certificate from 

any nationalized/scheduled bank in India for an amount as indicated in Section - III: Data 

Sheet.  

3.8.2 The Bidder shall be income tax assesse and accordingly the Bidder shall submit a copy of 

Income Tax Return (ITR) filed by the Bidder for the last three financial years. 

4. Pre–bid Meeting 

A Pre-Bid meeting shall be held as per the date and time mentioned in Section III - Data 

Sheet. Bidders willing to attend the pre-bid should inform the employer beforehand in 

writing and email. The maximum no. of participants, who chose to attend the pre-bid 

meeting, shall not be more than two per bidder. The representatives attending the pre-bid 

meeting must carry an authority letter duly signed by the authorised signatory of his/her 

organisation permitting the representatives to attend the pre-bid meeting on behalf of the 

respective bidder. 

During the course of Pre-Bid Meeting, the Applicants will be free to seek clarifications 

and make suggestions for consideration by the Employer. The Employer will endeavour 

to provide clarifications and such further information as it may, in its sole discretion, 

consider appropriate for facilitating a fair, transparent and competitive selection process. 

The Bidders may put forth their pre-bid queries in the format prescribed in Form 4I, 

Section IV. 

The prebid in Hybrid mode will be organised on 18.11.2024 @ 1500 hrs is scheduled. 

The link is as follows 

https://teams.microsoft.com/l/meetup-

join/19%3ameeting_NzEwYzI2NWUtOThlMC00NDQ2LTk3N2ItNjJkODEwZTZiYWMw%40th

read.v2/0?context=%7b%22Tid%22%3a%22c4d675de-e1da-4ab4-ac52-

3299a6812ab9%22%2c%22Oid%22%3a%22823c1ccb-6a8f-4855-9dc6-

45316b8dcd88%22%7d  

5. Clarifications and Addendums 

5.1 Bidders may request a clarification on any clause of the document up to the number of 

days indicated in Section - III: Data Sheet before the Bid submission date. Any request 
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for clarification must be sent in writing, or by e-mail to the Employer’s address indicated 

in Section - III: Data Sheet.  

5.2 The Employer will respond in writing or by e-mail and will send written copies of the 

response (including an explanation of the query but without identifying the source of 

query) to Bidders. Should the Employer deem it necessary to amend the Tender 

document as a result of a clarification, it shall do so following the procedure mentioned 

hereunder: 

(i) At any time before the submission of Bids, the Employer may amend the tender 

document by issuing an addendum/corrigendum (amendment) in writing or by e-mail. 

The information of issue of such amendment will be uploaded on the Employer’s website 

and will be binding on the bidders. The bidders shall acknowledge receipt of all 

amendments. To give reasonable time to the bidders to take an amendment into account, 

the Employer may, if the amendment is substantial, extend the deadline for the 

submission of Bids. The amendment / clarification, if any, to the document will be 

available on https://eprocure.gov.in/eprocure/app and IWAI’s website “www.iwai.nic.in” 

6. Preparation of Bids 

In preparing their Bid, Bidders are expected to examine in detail the documents 

comprising the Tender document. Material deficiencies in providing the requested 

information may result in rejection of the Bidder’s Bid. 

Bidders shall adhere to the requirements mentioned below: 

6.1 EMD 

6.1.1 Bidders shall furnish EMD of the amount as mentioned in Section III Data Sheet except 

Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 

Department of Micro, Small and Medium Enterprises (MSME) or Department or Startups 

as recognized by Department for Promotion of Industrial and Internal Trade (DPIIT) 

on submission of a valid registration certificate as per the Government of India rules. In 

case of a JV, the EMD shall be furnished by the Lead Member (refer clause 6.9.11 of 

ITB) EMD for the mentioned amount shall be deposited to IWAI Fund through RTGS in 

the following account: 
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i) Name of bank account: IWAI FUND 

ii) Bank name and address: Union Bank of India, Sector 15 Noida 

iii) Bank account Number: 513202050000007 

iv) IFSC: UBIN0551325 

6.1.2 Bids not accompanied by EMD shall be rejected as non-responsive. 

6.1.3 No interest shall be payable by the Employer for the sum deposited as earnest money 

deposit. 

6.1.4 The EMD of the unsuccessful bidders would be returned within one month of signing of 

the contract. 

6.1.5 The EMD shall be forfeited by the Employer in the following events: 

(i) If Bid is withdrawn during the validity period or any extension agreed by the Bidder 

thereof. 

(ii) If the Bid is varied or modified in a manner not acceptable to the Employer after opening 

of Proposal during the validity period or any extension thereof. 

(iii) If the Bidder tries to influence the evaluation process. 

(iv) If the First ranked Bidder withdraws his proposal during negotiations (failure to arrive at 

consensus by both the parties shall not be construed as withdrawal of Proposal by the 

Consultant) 

(v) In case the Bidder, submits false certificate in terms of any documents supported to such 

Tender.   

(vi) If the Bidder fails to sign the contract in accordance with conditions of contract on 

receipt of award of work  

(vii) If the Bidder fails to furnish the security deposit in accordance with conditions of 

contract. 

(viii) In case of a Bidder revoking or withdrawing his Tender or varying any terms in 

regard thereof without the consent of the Employer in writing, his earnest money 

paid along with the tender shall be forfeited. 
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6.2 Cost of Tender Document 

All Bidders except Micro and Small Enterprises (MSEs) as defined in MSE Procurement 

Policy issued by Department of Micro, Small and Medium Enterprises (MSME) or 

Department or Startups as recognized by Department for Promotion of Industrial and 

Internal Trade (DPIIT) on submission of a valid registration certificate as per the 

Government of India rules are required to pay the cost of Tender Document as mentioned 

in Section-III, Clause 8 of Data Sheet through RTGS. The cost of Tender Document is 

Non-Refundable. In case of a JV, refer clause 6.9.11 of ITB.  

i.) Name of Bank Account: IWAI FUND 

ii.) Bank Name and Address Canara Bank, Sector – 18,Morna, Noida 

iii.) Bank Account Number 90622150000086 

iv.) IFSC CNRB0018778 

 
6.3 Bank Solvency 

All bidders shall submit bank solvency certificate from a nationalized/scheduled bank in 

India for the amounts as mentioned in Section III Data Sheet. 

The solvency certificate submitted by the bidder shall not be older than one (01) 

year from the Bid Submission Last Date. In case bidder does not adhere to this 

criterion, his bids shall be considered non-responsive and shall not be considered for 

further evaluation process. The bank solvency certificate shall be from any 

Nationalized/Scheduled Bank in India in the name of the bidder. The bank solvency 

certificate can be submitted by any one member of the JV / Consortium and the name of 

that member submitting the bank solvency certificate shall be mentioned in the JV / 

Consortium Agreement. 

6.4 Taxes 

The Bidders shall fully familiarise themselves with the applicability of all types of taxes 

(such as inter alia Income Taxes, custom duties, fees, levies, GST and any other taxes). 

All such taxes, as prevailing on date of submission of the bid, must be included by the 

Bidder in the Financial Proposal along with the conditions mentioned therein, except for 
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GST which will be quoted separately by the Bidder as per Form Fin – 2. It may be noted 

that the bidder shall have to be registered with GST and shall submit the proof of the 

same. The reimbursement shall be made as per the applicable taxation rules and 

regulations. 

6.5 Currency 

Bidders shall express the price of the consultancy work in Indian Rupees. 

6.6 Language 

The Bid as well as all related correspondence exchanged between the Bidders and the 

Employer shall be in English language and shall be strictly as per the formats attached in 

this Tender Document. The Employer will evaluate only those Bids that are received in 

the specified formats and are complete in all respects. Any supporting documents 

submitted by the Bidder with its Bid or subsequently, in response to any query/ 

clarification from the Employer shall be in English and in case any of these documents is 

in another language, it must be accompanied by an accurate translation of all the relevant 

passages in English, and in such case, for all purposes of interpretation of the Bid, the 

translation in English shall prevail. 

6.7 Bid Validity 

The Section – III: Data Sheet indicates  for how long  the Bids submitted by the bidders 

must remain  valid  after  the  submission  date.  During this  period, Bidders  shall  

maintain  the availability  of  Professional  staff  nominated  in  the  Bid  and  also  the 

amount quoted for the services in the  Financial  Bid shall remain unchanged. Should the 

need arise, the Employer may request Bidders to extend the validity period of their Bids. 

Bidders who agree to such extension shall confirm that they will maintain the availability 

of the Professional staff Proposed in the Bid and that their financial Bid will remain 

unchanged. Also, in their confirmation of extension of validity of the Bid, bidders could 

submit new staff in replacement, which would be considered in the final evaluation for 

Contract award. The bidders have the right to refuse to extend the validity of the bids and 

bids of such bidders, who do not extend the validity of their bids, shall not be considered 

for further evaluation. 
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6.8 Number of Bids 

A bidder can submit one bid only either as a single entity or in the form of a 

JV/consortium. In case a bidder submits or participates in more than one bid, the 

application of the bidder shall be rejected summarily. 

6.9 Bids by Joint venture/consortium 

6.9.1 Bids by JV are not allowed. 

7. Conflict of Interest 

7.1 Employer requires that selected bidder (Consultant) provides professional, objective, and 

impartial advice and at all times holds the Employer's interests paramount, strictly avoids 

conflicts with other assignment(s) / job(s) or his own corporate interests and act without 

any consideration for future work. 

7.2 Without limitation on the generality of the foregoing, Bidders, and any of their affiliates, 

shall be considered to have a conflict of interest and shall not be recruited, under any of 

the circumstances set forth below:- 

(a) Conflicting Activities: A firm or any of its affiliates who have been engaged by the 

Employer to provide goods, works or assignment/job other than consulting assignment / 

job for a project shall  be disqualified from providing consulting assignment / job related 

to those goods, works or assignments / jobs. Conversely, a firm or any of its affiliates 

who have been hired to provide consulting assignment / job for the preparation or 

implementation of a project, and any of its affiliates, shall be disqualified from 

subsequently providing goods or works or assignment / job other than consulting 

assignment / job resulting from or directly related to the firms consulting assignment / job 

for such preparation or implementation. For the purpose of this paragraph, assignment / 

job other than consulting assignment / job are defined as those leading to a measurable 

physical output; for example surveys, exploratory drilling, aerial photography, satellite 

imagery etc. 

(b) Conflicting assignment/ job: A Consultant {including its Personnel and Sub-

Consultant(s)} or any of its affiliates shall not be hired for any assignment/ job that by its 
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nature may be in conflict with another assignment/ job of the Consultant to be executed 

for the same or for another Employer, for example a Consultant hired to prepare  

engineering design for an infrastructure project shall not be engaged to prepare an 

independent environmental assessment for the same project and a Consultant assisting an 

Employer in the privatization of public assets shall not purchase nor advise purchasers of 

such assets. 

(c) Conflicting Relationships: A Consultant (including its Personnel and Sub-Consultants) 

that has a business or family relationship with a member of the Employer's staff who is 

directly or indirectly involved in any part of (i) the preparation of the Terms of Reference 

of the assignment/job (ii) the selection process for such assignment/job or (iii) 

supervision of the Contract, may not be awarded a Contract unless the conflict stemming 

from this relationship has been resolved in a manner acceptable to the Employer 

throughout the selection process and the execution of the Contract. 

7.3 Consultants have an obligation to disclose any situation of actual or potential conflict that 

impacts their capacity to serve the best interest of their Employer, or that may reasonably 

be perceived as having this effect. Any such disclosure shall be made as per the standard 

forms of technical proposal provided herewith. If the Consultant fails to disclose said 

situations and if the Employer comes to know about any such situation at any time, it 

may lead to the disqualification of the Consultant during bidding process or termination 

of its Contract during execution of assignment. 

7.4 No agency or current employees of the Employer shall work as Consultants under their 

own ministries, departments or agencies. 

8. Acknowledgement by Bidder 

It shall be deemed that by submitting the Proposal, the Bidder has:- 

8.1 Made a complete and careful examination of the Tender for Consultancy; 

8.2 Received all relevant information requested from the Employer;  

8.3 Satisfied itself about all matters and necessary information required for submitting a 

competitive bid;  
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8.4 Acknowledged that it does not have a Conflict of Interest; and  

8.5 Agreed to be bound by the undertaking provided by it under the terms and conditions laid 

in this tender document. 

9. Guidelines for e-submission of the Bids 

9.1 The Bids should be submitted through Central Public Procurement Portal for e-

Procurement  https://eprocure.gov.in/eprocure/app 

9.2 Possession of valid Digital Signature Certificate (DSC) and enrolment/registration of the 

Consultants/Bidders on the e-procurement/e-Tender portal is a prerequisite for                       

e-Tendering.  

9.3 Bidder should enrol in the e-Procurement site using the 

https://eprocure.gov.in/eprocure/app option available “Enrol Here” on the home page 

portal. Enrolment is free of charge. During enrolment/registration, the Bidders should 

provide the correct/true information including valid e-mail id. All the correspondence 

shall be made directly with the Consultants/Bidders through email id provided. 

9.4 Bidders need to login to the site through their user ID/password chosen during 

enrolment/registration. 

9.5 Then the Digital Signature Certificate  (Class - II or Class - III Certificates with signing 

key usage) issued by SIFY/TCS/node/eMudra or any Certifying Employer recognized by 

CCA India on e-Token/Smart Card, should be registered. 

9.6 Only the registered DSC, should be used by the Bidder and should ensure safety of the 

same. 

9.7 Consultant/Bidder may go through the Tenders published on the site and download the 

required Tender documents/schedules in which the Bidder is interested. 

9.8 After downloading/getting the Tender document/schedules, the Bidder should go through 

them carefully and then submit the documents as asked. 

9.9 If there are any clarifications, this may be obtained online through the Tender site, or 

through the contact details as specified in Section – III: Data Sheet. The Bidder should 

also take into account the addendum/corrigendum published before submitting the Bids 

online. 
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9.10 Then the Bidder may log into the site through the secured log in by giving the user id/ 

password chosen during enrolment/registration and then by giving the password of the e-

Token/Smart card to access DSC. 

9.11 Bidder selects the tender which he/she is interested in by using the search option & then 

moves it to the ‘my favourites’ folder. 

9.12 From the favourite’s folder, he selects the tender to view all the details indicated. 

9.13 It is construed that the bidder has read all the terms and conditions before submitting their 

offer. Bidder should go through the tender schedules carefully and upload the documents 

as asked; otherwise, the bid will be rejected. 

9.14 Bidder, in advance, should get ready the Bid documents to be submitted as indicated in 

the Tender document/schedule and generally, they can be in general PDF/xls/rar/jpg 

formats. If there is more than one document, they can be clubbed together and can be 

provided in the requested format as specified in Section – III: Data Sheet. Each document 

to be uploaded online should be less than 2 MB. If any document is more than 2MB, it 

can be reduced through zip/rar and the same can be uploaded, if permitted. 

9.15 The Bidders can update well in advance, the documents such as certificates, annual report 

details etc., under My Space option and these can be selected as per Tender requirements 

and then sent along with Bid documents during Bid submission. This will facilitate the 

Bid submission process making it faster by reducing upload time of Bids. 

9.16 Bidder should submit the Cost of Tender Document/ EMD for the amount as specified in 

Section–III: Data Sheet. The original payment instruments should be 

posted/couriered/given in person to the employer within the due date as mentioned in this 

Tender document. Scanned copy of the instrument should be uploaded as part of the 

offer, if asked for.  

9.17 While submitting the Bids online, the Bidder should accept the Terms & Conditions and 

proceed further to submit the Bid packets. 

9.18 The Bidder has to select the payment option as offline to pay the Cost of Tender 

Document/ EMD as applicable and enter details of the instruments. 



 
                             Inland Waterways Authority of India  
                           (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

      Updation of DPR for NW-4 

 
 

24 | P a g e  
 
 

9.19 The details of the DD/any other accepted instrument, physically sent, should tally with 

the details available in the scanned copy and the data entered during Bid submission time. 

Otherwise submitted Bid will not be acceptable. 

9.20 The Bidder has to digitally sign and upload the required Bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the Bids and 

uploading their offers shall be deemed to be a confirmation that they have read all 

sections and pages of the Bid document including conditions of contract without any 

exception and have understood the entire document and are clear about the requirements 

of the Tender requirements. 

9.21 The Bidder has to upload the relevant files required as indicated in the cover content. In 

case of any irrelevant files, the Bid will be automatically rejected. 

9.22 If the price Bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 

offered should be entered in the allotted space only and uploaded after filling the relevant 

columns. The Price Bid/BOQ template must not be modified/replaced by the Bidder; else 

the Bid submitted is liable to be rejected for this Tender. 

9.23 The Bidders are requested to submit the Bids through online e-tendering system to the 

Tender Inviting Authority (TIA) well before the Bid submission end Date &Time (as per 

Server System Clock). The TIA will not be held responsible for any sort of delay or the 

difficulties faced during the online submission of Bids by the Bidders at the eleventh 

hour. 

9.24 After the Bid submission, the acknowledgement number, given by the e-tendering system 

should be printed by the Bidder and kept as a record of evidence for online submission of 

Bid for the particular Tender and will also act as an entry pass to participate in the Bid 

opening date. 

9.25 The Bidder should ensure/see that the Bid documents submitted are free from virus and if 

the documents could not be opened, due to virus, during Tender opening, the Bid is likely 

or liable to be rejected. 
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9.26 The time settings fixed in the server side & displayed at the top of the Tender site, will be 

valid for all actions of requesting, Bid submission, Bid opening etc., in the e-Tender 

system. The Bidders should follow these time settings during Bid submission. 

9.27 All the data being entered by the Bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 

unauthorized persons during Bid submission & not be viewable by any one until the time 

of Bid opening. 

9.28 Any Bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 

encryption using buyers/Bid opener’s public keys. Overall, the uploaded Tender 

documents become readable only after the Tender opening by the authorized Bid openers. 

9.29 The confidentiality of the Bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 

9.30 The Bidder should logout of the Tendering system using the normal logout option 

available at the top right hand corner and not by selecting the (X) exit option in the 

browser.  

9.31 Any queries relating to the Tender document and the Terms and Conditions contained 

therein should be addressed to the Tender Inviting Employer for a Tender or the relevant 

contact person indicated in the Tender.  

9.32 Any queries relating to the process of online Bid submission or queries relating to CPP 

Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number 

for the helpdesk is 1800 233 7315 

10. Submission of Bids 

The Hard Copy of original instruments in respect of cost of Tender document and earnest 

money must be delivered to the office of Member (Technical) on or before Bid closing 

Date & Time. Online Bids submitted without hard copies of original payment instruments 

i.e. Tender document fee and EMD shall automatically become ineligible and shall not be 

considered. The Cost of Tender Document shall be non-refundable. 



 
                             Inland Waterways Authority of India  
                           (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

      Updation of DPR for NW-4 

 
 

26 | P a g e  
 
 

The Technical and Financial Bids, complete in all respects, should be submitted as per 

sequence mentioned below. Bids should be submitted in Two Covers: 

10.1 Cover-I: Technical Bid 

10.1.1 Enclosure – I 

a. Scanned copy of the proof of Cost of Tender Document as specified in Section – 

III: Data sheet 

b. Scanned copy of the proof of EMD as specified in Section – III: Data Sheet  

c. Proof of bank solvency for the amount as specified in Section – III: Data Sheet 

d. Scanned copy of Tender Acceptance Letter duly filled and signed by the 

authorised signatory of the Bidder as per Annex – V 

e. Scanned copy of Form of Tender (Form 4A) 

f. Scanned copy of a signed declaration by the bidders (Form 4G) 

g. Power of Attorney for the authorised person of the bidder as per Form 4D. This 

form shall be accompanied by a copy of company identity card or general identity 

card (passport/Driving licence/Voter’s ID etc.) of the authorised representative. 

h. Bidder information form (Form 4H) 

i. Composition/Ownership/Shareholding pattern of the organization 

j. Board Resolution, details of top management (Board members), key officials with 

documentary evidence, Articles of Association/memorandum of association of the 

company. 

k. Registration/incorporation certificate of the company/Firm. 

l. Original tender document with all addendums and corrigendum issued till date 

duly stamped and signed by the authorised signatory of the bidder. 

m. Power of Attorney for lead member of the JV/Consortium as per Form 4J 

 
10.1.2 Enclosure – II 
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a. Scanned copy of the Annual Report/Audited balance sheets, for the last three 

financial years ending 31st March of the previous financial year i.e. 2021-22 to 

2023-24. 

b. Scanned copy of Good & Service Tax (GST) Registration certificate. 

c. Scanned copy of PAN card of the Bidder. 

d. Form 4C for average annual turnover 

e. Scanned copy of Bank account details, along with a cancelled cheque, for 

transaction through e-payment in format given at Annex- III & Annex - IV. 

f. Integrity agreement 

10.1.3 Enclosure – III 

Scanned copy of complete Company profile with details such as: 

a. Background of the organization  

b. Copies of completion certificate on client letter head for similar projects executed 

by the bidder in last seven years (2017-18 to 2023-24). The submitted certificates 

shall comply to conditions laid in clause 3 of ITB ( Bidder Eligibility Criteria) 

Such eligible projects shall be supplied in Form 4B 

c. Copies of work order/agreement with value and status (% completed till 

submission) in case of on-going work shall be submitted separately as proof of 

on-going assignments as per Form- 4F 

d. Relevant experience of the bidder to be submitted as per Form 4M 

e. List of litigation history, if any. 

10.1.4 Enclosure – IV 

a. Scanned copies of following keeping in view the scope of work listed in the ToR: 

(i) The approach to the work and methodology to be adopted, and 

(ii) Detailed work plan 

b. Scanned copy of the list of experts/key personnel (Form 4E) with complete signed 

CV's, adhering to the following requirements: 
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(i) The Key Personnel must be permanent and full-time employee(s) of the firm. 

(ii) The Bidder is to ensure that the time allocated for the key personnel does not 

conflict with the time allocated for any other assignment. The Employer 

reserves the right to request a workload projection (including time spent on 

other projects/clients) for the Key Personnel. 

(iii) The composition of the proposed Team and task assignment to individual 

personnel shall be clearly stated. 

(iv) The Key Personnel shall remain available for the period as indicated in the 

Tender Document 

(v) No alternative Bid for any Key Personnel shall be made and only one CV for 

each position shall be furnished  

(vi) Each CV shall bear original signatures of the Key Personnel and the authorized 

signatory of the Bidder. Scanned signatures on the CV’s shall not be accepted. 

The employer may seek replacement of any of the CV’s it finds unsuitable/not 

meeting the criteria stipulated in the tender document. 

(vii) A CV shall be summarily rejected if the educational qualification of the Key 

Personnel proposed does not match with the requirement stipulated in the 

Tender document. 

(viii) The Employer reserves the right to ask for proof of age, qualification and 

experience at any stage of the project. 

(ix) Since the replacement of key personnel affects the marking of technical 

evaluation of the bids, the bidders shall strictly observe that there shall be no 

replacement/change in the key personnel proposed by the Consultants at the 

time of signing of contract from the key personnel proposed by the Consultant 

at the time of bidding. For any reasons whatsoever if the bidder engages in 

replacement of key personnel there shall be a deduction of 10% from the total 

remuneration of the replaced personnel. 
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(x) During execution of work, the replacement of the key personnel shall only be on 

health grounds of the individual or if the personnel ceases to work for the 

Consultant and is no longer an employee of the Consultant. The Consultant shall 

not replace any of the key personnel without the written prior consent of the 

Employer. In case Consultant engages in such activity i.e. replacement of key 

personnel with or without employers’ prior consent, such action shall attract a 

deduction of 5% of remuneration of the replaced personnel. However, there 

shall be no deduction if the replacement is made on health grounds of the 

personnel. The Consultant shall submit medical certificate of such personnel 

intended to be replaced on health grounds. 

 It may be noted that the Technical Bid shall not contain any reference to the 

consultancy fee. 

10.2 Cover-II: Financial Bid 

Financial Bid in excel format (BoQ_1) provided along with this Tender as Form Fin – 2 

shall be used for quoting prices/offer. 

(i) This will contain consultancy fee to be charged for completing the work. 

(ii) While working out consultancy fees, following points should be noted: 

(a) The Bidders will have to make their own arrangements for the 

transport/accommodation/TA/DA of their personnel assigned to this project. The 

price quoted shall also include the Bidders representative visit to various offices, 

and other places for meetings, data collection, presentations, public consultation, 

secretarial staff, their salary, allowances, overhead expenditure etc.   

(b) All duties, taxes, royalties and other levies payable by the bidder under the 

Contract, or for any other cause, shall be included in the rates, prices, and total 

Bid price submitted by the Bidder except for service tax which will be quoted 

separately as per the format in Form Fin – 2 and which will be reimbursed to the 

Bidder on producing proof of payment. The rates and prices quoted by the Bidder 

shall be fixed for the duration of the Contract and shall not be subject to any 
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adjustment. The prices shall be quoted by the Bidder entirely in Indian Rupees.  

All payments shall be made in Indian Rupees (INR). 

10.3 The total duration of consultancy services shall be as specified in Section – III: Data 

Sheet. 

11. Extension of Bid submission date 

The employer may extend the date of submission of bids by issuing an addendum and 

uploading the same on Employer’s website. 

12. Late Proposals 

Online proposals received by the employer after the specified bid submission date or any 

extension thereof, pursuant to clause 11, shall not be considered for evaluation and shall 

be summarily rejected. 

13. Liability of the employer 

The bidders are advised to avoid last moment rush to submit bids online and they should 

upload their bids well in advance before the bid submission deadline. The employer shall 

not be liable for failure of online submission of bids by the bidder that may arise due to 

any reason whatsoever. It shall be construed that the guidelines for online submission of 

bids, mentioned under clause 9 of ITB, have been read and understood by the bidder. 

14. Modification / Substitution / Withdrawal of Bids 

The bidders may modify, substitute or withdraw their tender after submission before the 

submission deadline as mentioned NIT in this tender document through e-Procurement 

Mode. 

No bid shall be modified after the deadline for submission of bids. 

15. Bid opening and evaluation process 

15.1 From the time the Proposals are opened to the time the Contract is awarded, the Bidders 

should not contact the Employer on any matter related to its Technical and/or Financial 

Proposal. Any effort by Bidders to influence the Employer in the examination, 

evaluation, ranking of Proposals, and recommendation for award of Contract may result 

in the rejection of the Bidders’ Proposal. 
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15.2 The employer will constitute a tender evaluation committee (TEC) which will carry out 

the evaluation process. 

15.3 Online Bid opening shall be carried out in two stages.  Firstly, 'Technical Bid' of all the 

online Bids received shall be opened on the date and time mentioned in Section – III: 

Data Sheet. 'Financial Bid' of those Bidders whose Technical Bid has been determined to 

be responsive and on evaluation fulfils the criteria as stipulated in the Tender Document, 

shall be opened on a subsequent date, which will be notified to such Bidders. In the event 

of the specified date for the submission of bids being declared a holiday for The 

Employer, the Bids will be opened at the appointed time and location on the next working 

day. Bids for which a notice of withdrawal has been submitted in accordance with Clause 

14 shall not be opened.  

15.4 The TEC shall evaluate the Technical Proposals on the basis of their responsiveness to 

the Terms of Reference and by applying the evaluation criteria, sub-criteria specified 

Clause 16. In the first stage of evaluation, a Proposal shall be rejected if it is found 

deficient or found not meeting the minimum eligibility criteria as mentioned in clause 3 

and clause 16.1 of ITB. Only responsive Proposals shall be further taken up for 

evaluation. A Bid shall be considered responsive only if: 

15.4.1 It is received by the Bid submission date and time including any extension thereof, 

pursuant to Clause 11. 

15.4.2 It is accompanied by the Earnest Money Deposit’ as specified in Clause 6.1; 

15.4.3 It is received in the forms specified in section IV (Technical Proposal) and in section V 

(financial proposal); 

15.4.4 It does not contain any condition or qualification or suggestion or submission. 

15.4.5 It fulfils the eligibility criteria stipulated in Clause 3 and Clause 16.1 of ITB. 

15.5 The Employer shall inform the Bidders, whose Technical Bids are found responsive and 

on evaluation fulfils the criteria stipulated in the Tender document, of the Date, Time and 

Place of opening of the Financial Bids. The Bidders so informed, or their representative, 

may attend the meeting of online opening of Financial Bids. 
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15.6 At the time of the online opening of the ‘Financial Bids’, the names of the Bidders, 

whose Bids were found responsive along with the Bid prices, the total amount of each 

Bid, and such other details as the Employer may consider appropriate will be announced 

by the Employer at the time of Bid opening. 

15.7 Bidder may, if deemed necessary by him, send a representative to attend the financial bid 

opening. Such representative shall have a letter of authorization from the bidder to attend 

the bid opening on its behalf. In case a bidder sends a representative on its behalf to 

attend the financial bid opening, it shall be construed that the representative has the 

authority of the bidder. 

16. Bid evaluation 

16.1 Qualification criteria 

To qualify for this tender, the Bidder must satisfy each of the qualifying criteria 

stipulated in Clauses 16.1.1 to 16.1.4 of ITB. Not satisfying any of the qualification 

criteria will render the bid non-responsive and financial bids of such bidders will not be 

opened. 

16.1.1 Qualification criteria for consultancy services 

The bidder should have successfully completed and/or substantially completed “Similar 

Works” in the previous 7 (seven) years (2017-18 to 2023-24) ending from the Bid 

Submission Last Date as per the criteria specified below: 

(i) Three similar works completed not less than 40% of the estimated cost of this 

work i.e.  INR 1.90 Crore or,  

(ii) Two similar works completed not less than 50% of the estimated cost of this 

work i.e.  INR 2.40 Crore or,  

(iii) One similar works completed not less than 80% of the estimated cost of this work 

i.e.  INR 3.80 Crore or,  

For this purpose, the “Similar Works” means Preparation of DPR/FSR for 

IWT/Ports/Shipping Sector. Substantially completed works are those which are 75% 

complete in terms of ToR and contract value. 
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16.1.2 Qualification criteria for Average Annual Turnover for last 3 financial years i.e.   2021-

22 to 2023-24 

Average annual turnover of the Bidder from consultancy services for last 3 financial 

years i.e. 2021-22 to 2023-24 should be at least 30% of the INR 1.43 Crores. 

16.1.3 Qualification Criteria for Work Plan and Methodology Statement 

i. The Bidder shall submit the work plan indicating the schedule in bar chart format 

and approach to work.  

ii. The Bidder shall submit the detailed methodology to be adopted for preparation of 

detailed project report / feasibility study and other relevant requisites to be 

covered as per the scope of work. 

16.1.4 In case a bidder fails to meet the above mentioned minimum qualification criteria, the 

further process for technical evaluation will not be carried out and such bids shall be 

treated as non-responsive. 

16.2 Technical Evaluation 

16.2.1 The points earmarked for evaluation of Technical Bids would be as follows: 

Detailed marking scheme 

In the first stage, the Technical bid will be evaluated on the basis of the bidder’s 

experience, and experience of its key personnel. Only those bidders whose Technical 

Bids score 70 marks or more out of 100 shall qualify for further consideration and shall 

be ranked from highest to the lowest on the basis of their technical score (ST). The 

scoring criteria to be used for evaluation shall be as follows. 

Table 1:  General Evaluation Criteria 

Item Code Parameter Maximum 

Marks 

1 Bidder’s Relevant Experience 30 

2 Proposed Methodology and Work Plan 20 

3 Qualifications and competence of the key staff for the 50 
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Item Code Parameter Maximum 

Marks 

assignment 

 Grand Total 100 

 

Table 2:  Criteria for relevant experience of the firm for the assignment (in past seven 

(7) years) - 30 Marks 

S 

No 

Description  Marks 

1 Year of Establishment of the Firm  15 

 1a. Establishment 1 to 4 Years  5 

 1b. Establishment 4 to 7 Years  10 

 1c. Establishment More than 7 Years  15 

2 Preparation of DPR in respect of IWT/Ports/Shipping Sector 15 

 2a. One DPR  5 

 2b. Two DPR 10 

 2c. Three DPR 15 

Table 3:  Adequacy of the proposed Approach & Methodology in responding to Terms 

of Reference:- 20 Marks 

S 

No 

Description Marks 

1 Quality of Approach and Methodology (including Survey Planning) 10 

2 Work Plan 10 
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Table 4:  Qualification and Competence of the Key Professionals for the assignment 

shall be evaluated. The weight age for various key staffs are as under: 

Sl. 
No. 

Key Professionals Essential Qualification No. 

1. Waterway Expert (Team Leader) 10 1 

2 Consultant (Civil) 6 1 

3. Remote Sensing /GIS Expert 6 1 

4. Floodplain Specialist 6 1 

5. Hydrographic Expert 6 1 

6. Soil Engineer/ Foundation Engineer 6 1 

7. Traffic Surveyor 5 1 

8. Transport Economist 5 1 

 

NOTE: If the Key Personnel proposed in the CV does not fulfill the minimum academic 

qualification, the overall score of his CV will be evaluated as zero. All such Key Personnel 

(whose CV scores less than 75% or who does not fulfill the minimum qualification) will have to 

be replaced by the firm. L-1 firm will be intimated for replacement of such personnel and work 

will be awarded after receipt of CV‟s fulfilling the tender criteria. 

1.1. Shortlisting of Bidders 

The bidders ranked on the basis of technical score (ST), not more than five shall be pre-qualified 

and short-listed for price evaluation in the second stage. However, if the number of such pre-

qualified bidders is less than two, IWAI at its sole discretion, pre-qualify the bidder(s) whose 

technical score is less than 60 points provided that in such an event, the total number of pre-

qualified and short-listed bidders shall not exceed two. 

1.2. Evaluation of Price Bid 

In the second stage, the price evaluation will be carried where each Price Bid will be assigned a 
price score (SP). 
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For price evaluation, the total cost indicated in the Price Bid as a percentage will be 
considered. The cost indicated in the Price Bid shall be deemed as final and reflecting the total 
cost of services. Omissions, if any, in costing any item shall not entitle the firm to be 
compensated and the liability to fulfill its obligations as per the TOR within the total quoted 
price shall be that of the Consultant. The lowest Price Bid (PM) in percentage will be given a 
price score (SP) of 100 points. The price scores of other proposals will be computed as follows: 
SP = 100 x PM/P (P = percentage amount of Price Bid of the particular bidder) 

1.3. Combined and Final Evaluation 
Proposals   will   finally be ranked according to  their  combined  technical   (ST)  and price (SP) 
scores as follows: 

S = ST x Tw + SP x Pw 

Where S is the combined score, and Tw and Pw are weights assigned to Technical Bid and Price 
Bid that shall be 0.70 and 0.30 respectively for this evaluation process (Tw=0.7 and Pw=0.3). 

The selected bidder shall be the first ranked bidder (having the highest combined 
score). The second ranked bidder shall be kept in reserve and may be invited for 
negotiations in case the first ranked bidder withdraws, or is found to have 
misrepresented any information. 
 

Sub-criteria for Key Personnel / Non Key resource scoring 

16.2.2 The Technical Bids must score at least 70 marks out of 100 to become eligible for 

opening of Financial Bids. In other words, Financial Bids of only those Bidders whose 

Technical Bids have a score of 70 marks or more (out of 100) would be opened for 

further processing. However, if the number of such pre-qualified bidders is less than two, 

the Employer may, in its sole discretion, pre-qualify the bidder(s) whose Technical score 

is less than 70 marks in order of merit. 

16.3 Financial evaluation 

The financial score shall be evaluated according to the following formula: 

Sf=100*Fm/F  

(Sf is the normalized financial score, Fm=lowest price amongst the bidders under 

consideration and F is the price of bid under consideration for calculation) 

16.4 Final Evaluation 
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16.4.1 A combined score of Technical and Financial will be evaluated. The successful bidder 

shall be selected as per the following procedure: 

(i) Proposal will be ranked according to the combined normalized Technical (St) and 

normalized Financial (Sf) scores using the weights mentioned below. 

(ii) The weights, Technical (Tw) and Financial (Fw) would be given for Technical and 

Financial proposals, where Tw=0.70 and Fw=0.30 

(Tw=the weight given to technical proposal; Fw=weight given to the financial proposal; 

Tw+Fw=1) 

(iii) Final score (S) would be arrived at using the following formula: 

S=St × Tw + Sf ×Fw 

Where St= 100*T/Tm (T=is the technical score of the bidder under consideration and 

Tm= highest technical score amongst the bidders under consideration) and Sf=100*Fm/F 

(Fm=lowest price amongst the bidders under consideration and F is the price of bid under 

consideration for calculation). 

(iv) In case of tie, the work will be allotted to the bidder having highest score. If there is a tie 

in technical score, the bidder having highest turnover shall be eligible for award. 

17. Award of Contract 

17.1 The Employer shall issue a Letter of Award to the selected Bidder. It may also notify all 

other Bidders about the decision taken (if requested by other Bidders). 

17.2 The Consultant  will  sign  the  contract  after  fulfilling  all  the  formalities/pre-

conditions mentioned in the Standard Form of Contract in Section VII,  within 15 days of 

issuance of the Letter of Intent. 

17.3 The Consultant is expected to commence the Assignment/job on the date and at the 

location specified in Section III Data Sheet 

18. Insurance 

18.1 The Consultant shall maintain at his own cost personal and accident insurance for all his 

Personnel and property as considered satisfactory by the Client to cover any risks arising 

from work and services to be rendered by the Consultant under this Consultancy 

Agreement. The Consultant shall ensure the same for his sub-Consultants also. Client 
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shall not be responsible for any such events or effects thereof.  A statement to this effect 

may be submitted with the offer. 

19. Indemnity  

19.1 It shall be deemed that by submitting the Bid, the Bidder agrees and releases the 

Employer, its employees, agents and advisers, irrevocably, unconditionally, fully and 

finally from any and all liability for claims, losses, damages, costs, expenses or liabilities 

in any way related to or arising from the exercise of any rights and/or performance of any 

obligations hereunder, pursuant hereto and/or in connection herewith and waives any and 

all rights and/or claims it may have in this respect, whether actual or contingent, whether 

present or future.  

20. Fraud and Corrupt Practices 

20.1 The Bidders and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Selection Process. Notwithstanding anything to 

the contrary contained in this Tender for Consultancy, the Employer shall reject a Bid 

without being liable in any manner whatsoever to the Bidder, if it determines that the 

Bidder has, directly or indirectly or through an agent, engaged in corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice 

(collectively the “Prohibited Practices”) in the Selection Process. In such an event, the 

Employer shall, without prejudice to its any other rights or remedies, forfeit the Bid 

Security or Performance Security, towards damages payable to the Employer for, inter 

alias, time, cost and effort of the Employer, in regard to the Tender for Consultancy, 

including consideration and evaluation of such Bidder’s Proposal.  

20.2 Without prejudice to the rights of the Employer under Clause 18 (Insurance) hereinabove 

and the rights and remedies which the Employer may have under the LOA or the 

Agreement, if a Bidder or Consultant is found by the Employer to have directly or 

indirectly or through an agent, engaged or indulged in any prohibited practices during the 

Selection Process, or after the issue of the LOA or the execution of the Agreement, such 

Bidder or Consultant shall not be eligible to participate in any tender or Tender for 

Consultancy issued by the Employer during a period of two years from the date such 
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Bidder or Consultant, as the case may be, is found by the Employer to have directly or 

through an agent, engaged or indulged in any prohibited practices, as the case may be. 

21. Ownership of Document and Copyright 

All the deliverables and study outputs including primary data shall be compiled, 

classified and submitted by the Consultant to the Employer in hard copies and editable 

soft copies in addition to the requirements for the reports and deliverables indicated in the 

Terms of Reference. 

The study outputs shall remain the property of the Employer and shall not be used for any 

purpose other than that intended under these Terms of Reference without the prior written 

permission of the Employer. In the case of any deliverables by Consultant consisting of 

any Intellectual Property Rights ("IPR") rights of the Consultant, the Consultant shall 

provide the Employer with necessary irrevocable royalty-free license to use such IPR. 

Further, for the avoidance of any doubt, it is clarified that any intellectual property 

developed during the course of, or as a result of, the services rendered in relation to the 

consultancy, shall be and remain property of the Employer. 
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SECTION - III: DATA SHEET 
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DATA SHEET 

CLAUSE NO. 

OF DATA 

SHEET 

REFERENCE 

OF ITB 
PARTICULARS DESCRIPTION 

1. 2.1 Employer The Chairman, Inland Waterways 

Authority of India (IWAI), A-13, 

Sector-1, Noida-201301 

2. 2.2 Name of the 

Assignment/job 

 Updation of DPR for NW-4 

3.  2.1 Method of 

Selection 

Quality and Cost Based Selection 

(QCBS) 

4.  2.3 Date & time for 

submission of Bid 

Address for 

submission of 

hard copy of 

payment 

instruments 

(Tender Fee & 

EMD)  

Date  : 09.12.2024 @ 1500 Hrs (IST) 

Submission: online submission 

Address: Member (Technical) 

Inland Waterways Authority of India 

(IWAI), A-13, Sector-1, Noida-201301 

5.  4 A pre-Bid meeting 

will be held on 

 

 

Date : 18.11.2024 @ 1500 hrs 

Venue: Inland Waterways Authority of 

India (IWAI), A-13, Sector-1, Noida-

201301 

6.  5.1 Last date for 

seeking 

clarifications 

Date   : 16.11.2024 @ 1500 hrs 

Email Id: mt@iwai.gov.in 

7.  6.1 EMD Rs 9.50 Lakhs 

8.  6.2 Cost of Tender 

Document 

INR 5,900/- ( Rs 5,000 + 18% GST) 

9.  6.3 Bank Solvency Rs 1.9 Cr.  
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CLAUSE NO. 

OF DATA 

SHEET 

REFERENCE 

OF ITB 
PARTICULARS DESCRIPTION 

10.  3.4 & 16.1.2 Average Annual 

Turnover 

Rs 1.43 Cr. 

11.  6.7 Bid Validity 120 days after opening the Technical 

Bid 

12.  3.3 Similar Works As stipulated in Clause 16.1.1 of ITB 

13.  - JV/consortium 

allowed 

Yes 

14.  3.7 The estimated type 

of Key Personnel 

required 

8 

15.  - The formats for 

the Technical Bid  

FORM 4A: Form of Tender 

FORM 4B: Eligible Projects 

FORM 4C: Average Annual Turnover 

FORM 4D: Power of Attorney (for 

authorized representative of Bidder) 

FORM 4E: Curriculum-Vitae (CV) of 

Key Personnel 

FORM 4F: List of Ongoing assignments 

FORM 4G: Declaration by the Bidders 

FORM 4H: Bidder information sheet 

FORM 4I: Format for pre-bid queries by 

Bidders 

FORM 4J: Power of Attorney for Lead 

Member of JV/Consortium 

FORM 4K: Statement of Legal Capacity 

FORM 4L: Joint Bidding Agreement- 

NA 

FORM 4M: General Experience 
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CLAUSE NO. 

OF DATA 

SHEET 

REFERENCE 

OF ITB 
PARTICULARS DESCRIPTION 

16.  10.3 Contract Period 9 months from the date of agreement 

17.   Security Deposit 5% of the Contract value 

18.   Performance 

Guarantee 

5% of contract value 

19.  15.3 Bid Opening date Date  : 10.12.2024 @  1500 hrs 

20.  17.3 Location of 

Assignment 

Declared Portion of NW-4 

21.  18.2 Mobilization Time As stipulated in Section VI Terms of 
Reference 

22.  - Price Preference Since Splitting of scope / quantity of 
work is not feasible keeping in view the 
nature of work involved, price 
preference clause for MSE registered 
firms/ bidders will not be applicable. 

23.  - Make in India As per policy of Govt. of India to 
promote Make in India, the provisions 
vide order no. P-45021/2/2017-B.E-II 
dated 15.06.2017 on the subject “Public 
procurement (preference to Make in 
India)” shall be applicable to the extent 
possible. 

24.  - Start-up India Eligible as per extant directives of GoI 
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FORM 4A: Form of Tender 
 
To,  

Member (Technical)  
IWAI, A-13, Sector -1, 
Gautam Budh Nagar  
NOIDA - 201301, U.P. 

 
Dear Sir, 
1. Having examined the information and instructions for submission of tender, Standard 

form of Contract, Technical, General and Detailed specifications, Bill of Quantities 

(BoQ) agreement and bank guarantee forms, etc. for the above named works, I/ We 

……….(Name of Bidder) hereby tender for execution of the works referred to in the 

tender document in conformity with the said standard form of contract, Schedule of 

quantities for the sum as stated in BoQ of this tender document or such other sum as may 

be ascertained in accordance with the said conditions of contract.  

2. I/ We undertake to complete and deliver the whole of the works comprised in the 

Contract within the time as stated in the tender and also in accordance in all respects with 

the specifications, Scope of work and instructions as mentioned in the tender document.  

3. I am tendering for the works mentioned in the table below and submitting the EMD for 

Subject Work vide RTGS / NEFT in IWAI Account as per the details given therein:  

S. No. RTGS / NEFT 

 Amount 

(INR) 

Details of RTGS / NEFT (No. and Date) and 

details of the bank (Name of bank, branch, 

address) 

1   

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 

120 days from the date of opening of technical bids or extension thereto as required by 

the IWAI and not to make any modifications in its terms and conditions.  

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 

any modifications in the terms and conditions of my/ our tender if I/ We fail to 
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commence the execution of the works as above, I/ We shall become liable for forfeiture 

of my/ our Earnest money, as aforesaid and IWAI shall without any prejudice to another 

right or remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise 

the said earnest money shall be retained by IWAI towards part of  security deposit to 

execute all the works  referred to in the tender document upon the terms and conditions  

contained or referred to therein and to carry out such deviations as may be ordered.  

Should this tender be accepted, I/ We agree(s) to abide by and fulfil all the terms and 

conditions and provisions of this tender.  No interest is payable on earnest money deposit 

and/ or security deposit.  

6. I/ We have independently considered the amount of Liquidated Damages shown in the 

tender hereto and agree that it represents a fair estimate of the loss likely to be suffered 

by IWAI in the event of works not being completed in time. 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when 

called upon by the employer to do so, a contract agreement in the prescribed form.  

Unless and until a formal Agreement is prepared and executed this tender together with 

your written acceptance thereto shall constitute a binding contract.  

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the 

due performance of the Contract. I/We also declare that the firm has not been banned 

or blacklisted by any Govt. or its department or any Quasi Govt. agency or Public-

Sector Undertaking or Multilateral or International Aid Agency / Development 

Bank. Any such discovery by IWAI at any stage of the tender/contract may result in 

disqualification of the firm or cancellation of the contract.  

9. I/ We understand that you are not bound to accept the lowest or any tender you may 

receive and may reject all or any tender without assigning any reason.  

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 

conditions, specifications etc. as contained in the tender document, and it is further 

certified that it does not contain any deviation to the aforesaid documents.  

 Date ………………..   Signature …………………  

        Name …………………….  
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        Designation ………………  

  duly authorized to sign & submit tender for an on behalf of   

(Name and address of firm)  

        M/s ……………………………….. 

       Telephone no’s……FAX No…………... 
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FORM 4B: Eligible Projects 
 

Format for Responsiveness of Bid (Eligible Projects) Project Specific Experience 

[Using the format below, provide information on each assignment for which your firm, and each 
associate for this assignment, was legally contracted either individually as a corporate entity or 
as one of the major companies  within an JV  for carrying  similar works under this assignment.]  

1. Use projects with copy of proof of experience as required for meeting the minimum 
qualification criteria prescribed.  

2. Exhibit only those projects undertaken in the last Seven (7) years from Bid Submission 
Last Date.  

3. Projects without the proof of completion / substantial completion certificates including 
start Date, end date and value of the work executed as applicable from respective client 
will not be considered. 

4. Projects that have been substantially completed shall also be considered. Substantially 
completed works have been defined in Clause 3.2 of ITB. 

S. 
No. 

Client 
Name,  
Name of 
work & 
location 
of 
project 

Contract 
Value in 
INR 

Date of 
start of 
work  

Scheduled 
completion 
date 

Actual 
completion 
date 

Details of 
work 
(including 
similar 
work) 

Remarks 

Financial 
value of 
similar work 
satisfactorily 
completed 

      
 
 
 
 
 
 
 
 
 
 

  

Firm's Name   : ………………………………………… 
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Authorized Signature : ………………………………………… 
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Note:  

1. For the purpose of evaluation, Bidders should assume 7% inflation for Indian Rupees 

every year and 2% for foreign currency portions per year compounded annually. 

2. Bidders should mention the maximum value of similar works executed during the last 

seven years (adjusted last day of the month previous to the one in which this Tender is 

invited). 

3. In case of foreign currency, it should first be escalated at the rate mentioned above and 

then the amount so derived shall be converted to INR at the exchange rate prevailing last 

day of the month previous to the one in which this Tender is invited. 

4. Exchange rate should be taken from official website of RBI 

(https://www.rbi.org.in/scripts/ReferenceRateArchive.aspx) 

5. In case exchange rate for the currency in consideration is not available on RBI website 

(mentioned above), Bidders shall quote exchange rates from websites such as 

www.xe.com, www.oanda.com, along with copy of the exchange rate used by the Bidder 

for the conversion. 

6. Any additional comments / information to substantiate that the said work conforms to the 

specified similar works can also be indicated by the bidder as deemed fit. 

 

Please limit the description of each project in two A4 size sheet of paper. Descriptions exceeding 

two (02) A4 size sheet of paper may or may not be considered for evaluation. 
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FORM 4C: Average Annual Turnover of Applicant 
 

 

Sl. No. Financial Years Average Annual Turnover of Applicant (INR) in Last Three Years 

1. 2021-22  

2. 2022-23  

3. 2023-24  

Average Annual 
Turnover 

[ indicate sum of the above figures divided by 3] 

Certificate from the Statutory Auditor     

 

 

 

This is to certify that.................. [Name  of  the  Firm][Registered Address] has received the 

payments shown above against the respective years.   

Name  of Authorized Signatory 

Designation:  

 

Name of Firm: 

 

(Signature  of the Statutory  Auditor Seal of the Firm) 

 

 

 

Note:   

1. In case the Consultant does not have a statutory auditor, it may provide the certificate 
from a practicing chartered accountant. 

2. This Form shall be submitted on the letter head of the CA/statutory auditor 
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FORM 4 D: Power of Attorney 
(To be executed on Non-Judicial Stamp Paper of Rs. 100 and duly notarized) 

 
Know  all  men  by  these  presents,  We,  ......................(name  of  organization  and address  of  

the registered  office)  do  hereby  constitute,  nominate,  appoint  and  authorise  Mr. /Ms. 

...........................son/daughter/wife and presently residing at … who is presently employed 

with/retained by us and holding the position of .  ......,  ......... as our true and lawful attorney 

(hereinafter referred to as  the  "Authorised  Representative"),  with  power  to sub-delegate to 

any person, to do in our name and on our behalf, all such acts, deeds and things as are necessary 

or required in connection with or incidental to submission of our Bid for “UPDATION OF DPR 

FOR NW-4”. The selection of Consultant for Inland Waterways Authority of India (the 

"Employer") including but not limited to signing and submission of  all  applications,  Bids and 

other documents and writings, participating in pre-bid and other conferences and providing 

information/responses to the Employer, representing us in all matters before the Employer, 

signing and execution of all contracts and undertakings consequent to acceptance of our Bid and 

generally dealing with the Employer in all matters in connection with or relating to or arising  

out  of our Bid for the said Project and/or upon award thereof to us till the  entering  into  of  the 

Contract with the Employer.   

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or 

caused to be done by our said Authorised Representative pursuant to and in exercise of the 

powers conferred by this Power of Attorney and that all acts, deeds and things done by our said 

Authorised Representative in exercise of the powers hereby conferred shall and shall always be 

deemed to have been done by us.   

IN WITNESS WHEREOF WE, ....         ...... THE ABOVE NAMED PRINCIPAL HAVE 

EXECUTED THIS POWER  

OF ATTORNEY ON THIS                   ... DAY OF.........    ......., 2024      

For ... 

(Signature, Name, Designation and Address)  
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Witnesses:  

1.………………………………………… 

2.  ………………………………………… 

Accepted     

(Signature, name, designation and address of the Attorney)     

Notes:    

1. The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executant(s) and when it is so required the same should be under common seal affixed in 

accordance with the required procedure.    

2.  Wherever required, the Applicant should submit for verification the extract of the charter 

documents and other documents such as a resolution / power of attorney in favour of the 

person executing this Power of Attorney for the delegation of power hereunder on behalf 

of the Applicant    

3.  For a Power of Attorney executed and issued overseas, the document will also have to be 

legalised by the Indian Embassy and notarised in the jurisdiction where the Power of 

Attorney is being issued. However, the Power of Attorney provided by Applicants from 

countries that have signed the Hague Legislation Convention, 1961 are not required to be 

legalised by the Indian Embassy if it carries a conforming Apostille certificate. 
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FORM 4E: Curriculum-Vitae (CV) of Key Personnel & Non key Resource 
 

1. Proposed Position/Designation : 

2. Name of Firm   : 

[Insert name of firm proposing the staff]  

3. Name of Staff: [Insert full name] : 

4. Date of Birth    : 

5. Nationality    : 

6. Education    : 

[Indicate college/university and other specialized education of staff member, giving 

names of institutions, degrees obtained, and dates of obtainment. In case of foreign 

degrees, Indian equivalent to be indicated]: 

7. Membership of Professional Associations : 

8. Other Training   : 

9. Countries of Work Experience : 

[List countries where staff has worked in the last ten years] : 

10. Language Known    :  

[For  each  language  indicate  proficiency:  good,  fair,  or  poor  in  speaking, reading, 

and writing] : 

11. Employment Record   : 

[Starting  with  present  position,  list  in  reverse  order  every  employment  held  by  

staff member since graduation, giving for each employment (see format here below): 

dates of employment, name of employing organization, positions held.] : 

 From [Year] : .......................... To [Year] :.......................... 

Employer :.................................................... 

Positions held :.................................................... 

12. Detailed Tasks Assigned 

 [List all tasks to be performed under this Assignment/Job] : 

13. Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned: 

[Among the Assignment/jobs in which the staff has been involved, indicate the following 
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information for those Assignment/jobs that best illustrate staff capability to handle the 

tasks listed under Para 12.] 

Name of Assignment/Job or project :  

Year      : 

Location     :  

Employer     : 

Main project features   :  

Positions held     :  

Activities performed    : 

Period of deployment   : 

14. Certification : 

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly 

describes me, my qualifications, and my experience.  I understand that any wilful 

misstatement described herein may lead to my disqualification or dismissal, if engaged. I 

also confirm my availability for the project. 

 

I hereby declare that I have not given my consent to any other Consultant besides 

……………………………. (name of bidder) to use my CV for the purpose of bid 

submission for this project. 

 

 

Date:....................................  [Signature of staff member] 

     [Signature of authorized signatory of the firm] 

Place:....................................       

 

 

[Full name of authorized representative] 
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FORM 4F: List of Ongoing Assignments 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Sl. 
No. 

Full 
Postal 
Address 
of Client 
& Name 
of 
officer-
in-charge 

Description 
of the work 
including 
similar 
works 

Value of 
contract 

Date of 
commencement 
of work 

Scheduled 
completion 
period 

Average 
completion 
as on date 

Expected 
date of 
completion 
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FORM 4G: Declaration by the Bidders 
To,          Date:................................... 

 Member (Technical)  
 INLAND WATERWAYS AUTHORITY OF INDIA, 
 A-13, Sector – 1, Noida - 201 301,  
 District- Gautam Budh Nagar (U.P.) 
 
 
Sub:  Declaration from the Bidder. 
 
Tender Reference No IWAI/NW-4/DPR/2023 
Dear Sir, 
 

This is with reference to the above mentioned Tender document. 
 

We hereby make the following declarations: 
 

1.  No alteration has been made in any form in the downloaded Tender document. 
2.  We have not been banned or de listed by any government or quasi government 

agency or public sector undertaking. 
3.  We accept the payment terms of clause 7 of Condition of the Contract. 
4.  We provide our acceptance to all Tender Terms and Conditions. 

 
5. We confirm that neither we have failed nor we have been expelled from any project or 

agreement during the last 03 years. 
6. I/We agree to disqualify us for any wrong declaration with respect to the submissions 

made by us for this tender and reject my/our tender summarily. 
7. I/We agree to disqualify us from this tender and black list us for tendering in IWAI 

projects in future, if it comes to the notice of IWAI that the documents/submissions made 
by me/us are not genuine.  

 
 

                                                                                                           Yours Faithfully 
                                                                               (Signature of the Bidder, with Official Seal) 

 

 

Note: Please Tick the appropriate box in the above table. 
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FORM 4H: Bidder information sheet 
Bidder name: 

[insert full name] 

Bidder's Party name: 

[insert full name of Applicant's Party] 

Bidder's Party country of registration: 

[indicate country of registration] 

Bidder’s  year of constitution: 

[indicate year of constitution] 

Bidder’s  legal address in country of constitution: 

[insert street/ number/ town or city/ country] 

Bidder's authorized representative information 

Name: [insert full name] 

Address: [insert street/ number/ town or city/ country] 

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes] 

E-mail address: [indicate e-mail address] 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above 

 In case of a Government-owned enterprise or institution, documents establishing legal and 
financial autonomy, operation in accordance with commercial law, and absence of 
dependent status 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 

 

 

Note: 

This Form shall be supplied with Identity proof of the authorized representative 
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FORM 4I: Format for Pre bid queries by Bidders 
(To be submitted in Bidders Letter head) 

 
 

 
Name of Bidder: 
Date of Submission: 
 

Pre – Bid Queries 
 
S. 
No. 

Section No. Clause, 
Sub Clause No and Page No. of 
Tender 

Tender clause 
description 

Query 

1.    
2.    
3.    
4.    
5.    
6.    
.    
.    
.    
.    
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FORM 4J: Power of Attorney for Lead Member of JV/Consortium- N.A. 

(To be executed on Non-Judicial Stamp Paper of Rs. 100 and duly notarised. For a Power of 
Attorney executed and issued overseas, the document will also have to be legalised by the 
Indian Embassy and notarized in the jurisdiction where the undertaking is being issued.)  
 
Whereas the Inland Waterways Authority of India (the “Authority”) has invited Bids from 

interested parties for the “UPDATION OF DPR FOR NW-4” (hereinafter referred to as 

“The Work”)” and Whereas, ……………………..…………………….., 

 ……………………..and …………………….. (collectively  the “JV/Consortium”) 

being Members of the JV/Consortium are interested in bidding for the Project in accordance with 

the terms and conditions of the tender document and other connected documents in respect of the 

Project, and   

Whereas, it is necessary for the Members of the JV/Consortium to designate one of them as the 

Lead Member with all necessary power and authority to do for and on behalf of the 

JV/Consortium, all acts, deeds and things as may be necessary in connection with the 

JV/Consortium’s Bid for the Project and its execution.    

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS   

We, ……………………..having our registered office at …………………….., M/s. 

…………………….. having our registered office at …………………….., M/s. 

…………………….. having our registered office at …………………….., and  

…………………….. having our registered office at …………………….., (hereinafter 

collectively referred to as the “Principals”) do hereby irrevocably designate, nominate, 

constitute, appoint and authorise M/s …………………….. having its registered office at 

…………………….., being one of the Members of the JV/Consortium, as the Lead Member 

and true and lawful attorney of the JV/Consortium (hereinafter referred to as the “Attorney”). 

We hereby irrevocably authorise the Attorney (with power to sub-delegate) to conduct all 

business for and on behalf of the JV/Consortium and any one of us during the bidding process 

and, in the event the JV/Consortium is awarded the contract, during the execution of the Project 

and in this regard, to do on our behalf and on behalf of the JV/Consortium, all or any of such 

acts, deeds or things as are necessary or required or incidental to the pre-qualification of the 
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JV/Consortium and submission of its Bid for the Project, including but not limited to signing 

and submission of all, Bid and other documents and writings, participate in bidders and other 

conferences, respond to queries, submit information/ documents, sign and execute contracts and 

undertakings consequent to acceptance of the Bid of the JV/Consortium and generally to 

represent the JV/Consortium in all its dealings with  the Authority, and/ or any other 

Government Agency or any person, in all matters in connection with or relating to or arising out 

of the JV/Consortium’s Bid for the “The Work”. 

AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and 

things done or caused to be done by our said Attorney pursuant to and in exercise of the powers 

conferred by this Power of Attorney and that all acts, deeds and things done by our said 

Attorney in exercise of the powers hereby conferred shall and shall always be deemed to have 

been done by us/ Consortium and shall be legally binding upon us/Consortium.   

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED 

THIS  

POWER OF ATTORNEY ON THIS …………………. DAY OF ………. 20**  

For …………………….. (Signature)   
……………………..  (Name & Title)   
 
 
For …………………….. (Signature)   
……………………..  (Name & Title)   
 
 
For …………………….. (Signature)   
……………………..  (Name & Title)   
 
Witnesses:   
 
 1.  
 2.  
 
………………………………………   
(Executants)   
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(To be executed by all the Members of the V/Consortium)  

Notes:  

• The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executants and when it is so required, the same should be under common seal affixed in 

accordance with the required procedure.   

• Also, wherever required, the Bidder should submit for verification the extract of 

the charter documents and documents such as a board or shareholders’ resolution/ 

power of attorney in favour of the person executing this Power of Attorney for the 

delegation of power hereunder on behalf of the Bidder.  

For a Power of Attorney executed and issued overseas, the document will also have to be 
legalised by the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is 
being issued. However, the Power of Attorney provided by Bidders from countries that have 
signed the Hague Legislation Convention 1961 are not required to be legalised by the Indian 
Embassy if it carries a conforming Apostil certificate. 
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FORM 4K: Statement of Legal Capacity 
(To be forwarded on the letterhead of the Bidder/ Lead Member of JV/Consortium)  

Ref. Date:   

To,   

Member (Technical) 
Inland Waterways Authority of India  

A-13, Sector-1,   

NOIDA – 201 301  

Uttar Pradesh  

India  

Dear Sir,   

We hereby confirm that we/ our members in the JV/Consortium (constitution of which has been 
described in the Bid) satisfy the terms and conditions laid out in the tender document.   

We have agreed that …………………… (insert member’s name) will act as the Lead Member 
of our JV/consortium.* 

We have agreed that ………………….. (insert individual’s name) will act as our representative/ 
will act as the representative of the consortium on its behalf* and has been duly authorized to 
submit the tender document. Further, the authorised signatory is vested with requisite powers to 
furnish such letter and authenticate the same. All actions/representations of the Lead 
Member/Authorised Signatory shall be legally binding on the Consortium.   

Thanking you,   

Yours faithfully,   
(Signature, name and designation of the authorised signatory)   
For and on behalf of…………………………….. 

*Please strike out whichever is not applicable. 
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FORM 4L: Joint Bidding Agreement -NA 
 (To be executed on Stamp paper of appropriate value)  

THIS JOINT BIDDING AGREEMENT is entered into on this the ………… day of ………… 

20…   

AMONGST  

1. {………… Limited, a company incorporated under the Companies Act, 1956} and having its 

registered office at ………… (hereinafter referred to as the “First Part” which 

expression shall, unless repugnant to the context include its successors and permitted 

assigns)   

AND 

2. {………… Limited, a company incorporated under the Companies Act, 1956} and having its 

registered office at ………… (hereinafter referred to as the “Second Part” which 

expression shall, unless repugnant to the context include its successors and permitted 

assigns)   

AND 

3. {………… Limited, a company incorporated under the Companies Act, 1956} and having its 

registered office at ………… (hereinafter referred to as the “Third Part” which 

expression shall, unless repugnant to the context include its successors and permitted 

assigns)   

The above mentioned parties of the FIRST, SECOND and THIRD PART are collectively 

referred to as the “Parties” and each is individually referred to as a “Party”   

WHEREAS, 

(A) Inland Waterways Authority of India (the “Authority”), has invited Bids (the “Bids”) by 

its Request for Bid dated ………… (The “tender Document” for “UPDATION OF 

DPR FOR NW-4”(The “Work”) 
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(B) The Parties have read and understood the TENDER Document and are interested in 

jointly bidding for the Project as members of a JV/Consortium and in accordance with 

the terms and conditions of the TENDER document and other TENDER documents in 

respect of the Project, and   

(C) It is a necessary condition under the TENDER document that the members of the 

JV/Consortium shall enter into a Joint Bidding Agreement and furnish a copy thereof 

with the Bid.   

 

NOW IT IS HEREBY AGREED as follows:   

1.   Definitions and Interpretations  

In this Agreement, the capitalised terms shall, unless the context otherwise requires, have 

the meaning ascribed thereto under the TENDER.    

2.   JV/Consortium  

2.1  The Parties do hereby irrevocably constitute a JV/consortium for the purposes of jointly 

participating in the Bidding Process for the Project.   

2.2.  The Parties hereby undertake to participate in the Bidding Process only through this 

JV/Consortium and not individually and/ or through any other JV/consortium constituted 

for this Project, either directly or indirectly or through any of their Associates.    

3.   Covenants  

The Parties hereby undertake that in the event the JV/Consortium is declared the 

Preferred Bidder and awarded the Project, it shall incorporate a wholly owned company 

under the provisions of Indian Companies Act, 1956, in whose subscribed and paid up 

capital, the Preferred Bidder i.e. the parties herein shall collectively hold 100% equity 

during the License Period. 

4.   Role of the Parties  

The Parties hereby undertake to perform the roles and responsibilities as described below:   
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(a)  Party of the First Part shall be the Lead member of the JV/Consortium and shall 

have the power of attorney from all Parties for conducting all business for and on 

behalf of the JV/Consortium during the Bidding Process and until the signing of 

the tender for “The Work” when all the obligations shall become effective;   

(b)  Party of the Second Part shall be assisting the Lead member in the manner as 

recorded herein for carrying out the entire scope of work awarded under the 

tender for “The Work”. 

(c)  Parties shall jointly and severally endeavour to carry out the works, if awarded to 

them pursuant to the bidding process conducted by the Authority, in accordance 

with the terms and conditions specified in the TENDER Documents and such 

other agreements/Contracts/Work Orders as may be executed from time to time 

between the Authority and the JV/Consortium’s Special Purpose Company.  

5.   Joint and Several Liabilities 

The Parties do hereby undertake to be jointly and severally responsible for all obligations 

and liabilities relating to the Project and in accordance with the terms of the TENDER 

and the tender for “The Work, till such time as prescribed in accordance with the tender 

for “The Work”. 

6.   Shareholding  

6.1  The Lead Member of such Preferred Bidder JV/consortium shall at all time during the 

License Period hold equity equivalent to …………..(as per clause 6.9.2) of the 

subscribed and paid up capital in the special purpose company incorporated by the 

parties to work as the Consultant. Further,  

other consortium members whose technical/financial eligibility shall have been used for 

the purpose of qualification under this TENDER shall hold ………..(as per clause 6.9.3) 

equity in the subscribed and paid up capital contractor during the License Period; 

Provided however that Authority may in its sole and absolute discretion permit a 

JV/consortium member to divest [in full/partially] its equity shareholding in the 

subscribed and paid up capital of the Consultant.   
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a. The Parties undertake that they shall comply with all equity lock-in requirements set 

forth in the tender for “The Work”. 

7. Representation of the Parties 

Each Party represents to the other Parties as of the date of this Agreement that:   

(a) Such Party is duly organized, validly existing and in good standing under the laws of 

its incorporation and has all requisite power and authority to enter into this 

Agreement;   

(b) The execution, delivery and performance by such Party of this Agreement has been 

authorized by all necessary and appropriate corporate or Governmental action and a 

copy of the extract of the charter documents and board resolution/ power of attorney 

in favour of the person executing this Agreement for the delegation of power and 

authority to execute this Agreement on behalf of the Consortium Member is annexed 

to this Agreement, and will not, to the best of its knowledge:   

(i) Require any consent or approval not already obtained;   

(ii) Violate any Applicable Law presently in effect and having applicability to it;   

(iii) Violate the memorandum and articles of association, by-laws or other 

applicable organizational documents thereof;   

(iv) Violate any clearance, permit, concession, grant, license or other 

Governmental authorization, approval, judgment, order or decree or any 

mortgage agreement, indenture or any other instrument to which such Party is 

a party or by which such Party or any of its properties or assets are bound or 

that is otherwise applicable to such Party; or   

(v) Create or impose any liens, mortgages, pledges, claims, security interests, 

charges or Encumbrances or obligations to create a lien, charge, pledge, 

security interest, encumbrances or mortgage in or on the property of such 

Party, except for encumbrances that would not, individually or in the 

aggregate, have a material adverse effect on the financial condition or 
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prospects or business of such Party so as to prevent such Party from fulfilling 

its obligations under this Agreement;   

(c) This Agreement is the legal and binding obligation of such Party, enforceable in 

accordance with its terms against it; and   

(d) There is no litigation pending or, to the best of such Party's knowledge, threatened to 

which it or any of its Affiliates is a party that presently affects or which would have a 

material adverse effect on the financial condition or prospects or business of such 

Party in the fulfilment of its obligations under this Agreement.  

(e) Such Party has read and understood the tender Documents and is executing this 

Agreement for the purposes as recorded hereinabove out of its own free will;   

8.    Termination  

This Agreement shall be effective from the date hereof and shall continue in full force 

and effect at all times during the subsistence of the tender for  “The Work” is achieved 

under and in accordance with the tender for  “The Work” in case the Project is awarded 

to the JV/Consortium. However, in case the JV/Consortium is either not prequalified for 

the Project or does not get selected for award of the Project, the Agreement will stand 

terminated in case the Bidder is not pre-qualified or upon return of the Bid Security by 

the Authority to the Bidder, as the case may be.   

9.    Miscellaneous  

9.1  This Joint Bidding Agreement shall be governed by laws of India.    

9.2  The Parties acknowledge and accept that this Agreement shall not be amended by the 

Parties without the prior written consent of the Authority.   

10. Proposed distribution of Responsibilities 

Sr. 

No. 

Name of 

Member of JV 

Percentage 

Share 

Technical 

Responsibility 

Financial 

Responsibility 

Remarks 

1 Lead Partner      
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2 Member 2     

3 Member 3     

 *The above details can be furnished as a separate document and shall be duly signed by 

the authorized signatory. 

IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND 

DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.   

SIGNED, SEALED AND DELIVERED 

For and on behalf of     For and on behalf of the LEAD MEMBER  

(Signature)    

(Name)   

(Designation)   

 (Address)   

SIGNED, SEALED AND DELIVERED   

For and on behalf of   For and on behalf of SECOND PART   

(Signature)    

(Name)   

(Designation)   

 (Address)   

In the presence of:   

1) _____________________  
2) _____________________  

 

Notes:   

• The mode of the execution of the Joint Bidding Agreement should be in 

accordance with the procedure, if any, laid down by the Applicable Law and the charter 

documents of the executant(s) and when it is so required, the same should be under 

common seal affixed in accordance with the required procedure.   
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• Each Joint Bidding Agreement should attach a copy of the extract of the charter 

documents and documents such as resolution / power of attorney in favour of the person 

executing this Agreement for the delegation of power and authority to execute this 

Agreement on behalf of the Consortium Member.   

For a Joint Bidding Agreement executed and issued overseas, the document shall be legalised by 
the Indian Embassy and notarized in the jurisdiction where the Power of Attorney has been 
executed. 
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FORM 4M: General Experience 

(Each Bidder or member of a JV must fill in this form) 

Name of the Bidder / Members JV Consortium:  

General Experience 

Contract 
Identification and 
Name 

Name and 
Address of 
Employer 

Brief Description 
of the Works 
Executed by the 

Bidder 

Starting 

Month 

Year 

Ending 

Month 

Year 

Years Role of Bidder 
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SECTION - V: FINANCIAL BID STANDARD FORMS 
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Form Fin – 1: Financial Bid Submission Form 
 

[Location, Date] 
 

To:  
 [Name and address of Employer] 

 
Dear Sir: 

 
We, the undersigned, offer to provide the consultancy services for [Insert title of 

Assignment/Job] in accordance with your notice inviting tender dated [Insert Date] and our 
Technical Bid. Our attached Financial Bid is for the sum of [Insert amount(s) in words and 
figures].This amount is inclusive of all types of taxes (such fees, levies and GST). We hereby 
confirm that the financial Bid is unconditional and we acknowledge that any condition attached 
to financial Bid shall result in rejection of our financial Bid. 

 
Our Financial Bid shall be binding upon us subject to the modifications resulting from 

Contract negotiations, up to expiration of the validity period of the Bid, i.e. before the date 
indicated in ……….clause… 

 
We understand you are not bound to accept any Bid you receive. 
We remain,  

  
 

Yours sincerely,  
 
 

Authorized Signature [In Full and initials]: 
 
 

Name and Title of Signatory :  ….............................…………… 

Name of Firm :….............................…………… 
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Form Fin – 2: Summary of Costs - BoQ 
 

 
S.No Category of Scope of Work Basic Cost(INR) GST (INR 

1 Updation of DPR for NW-4 
(Including Survey Expenses, 
Consultancy Fee & Survey and 
Miscellaneous Expenses) Form Fin: 3 

  

Total   

 
Note: All payments shall be made as per the Clause 6 of ToR. 
 

 
 
Authorized Signature  

Name  :….............................…………… 

Designation :  ….............................……………. 

Name of Firm :  ….............................…………… 

Address  :  ….............................…………… 
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Form Fin – 3: Consultancy Fees 

1. Key Resource (as required) 

S
. 
N
o
. 

Description  Number of 
Personnel 
(A) 

Man-months 
to be Proposed 
/ 
Person (B) 

Man-month 
Rate / 

Person (C) 

Total 
Amount 
(D = AXBXC) 

1 Waterway Expert “Team 
Leader” 

1    

2 Consultant (Civil) 1    

3 Remote Sensing / GIS 
Expert 

1    

4 Floodplain Specialist 1    

5 Hydrographic Expert 1    

6 Soil Engineer / Foundation 
Engineering 

1    

7 Traffic Surveyor 1    

8 Traffic Economist   1    

 Sub -Total (1)  

2. Survey and Miscellaneous Expenses 

Sr.  No. Description Total Amount 
(INR) 

1.  Housing + Travel expenses  
2.  Local Transport  
3.  Hydrographic Surveys  
4.  Topographic Surveys etc  
5.  Others  

 Sub- Total (2)  

Note: 

1. Man-months rate and corresponding total amount shall include total emoluments, 

expenditure allowances, overheads & bonuses, and all local taxes thereon. These are to be 

provided only for the purpose of break-up of quoted remuneration. 
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2. The Miscellaneous Expenses details as stipulated above, are to be provided only for the 

purpose of break-up of total cost under this head. 

Authorized Signature  

Name   

Address   
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1. Introduction 

1.1. Inland Waterways Authority of India (IWAI) is a statutory body under the Ministry of 

Shipping, Government of India. IWAI was set up in 1986 with a mandate to develop and 

regulate the inland waterways of the country primarily declared as National Waterways. 

Inland Water Transport (IWT) has the potential to form the most economic, reliable, safe 

and environment friendly mode of transport. When developed for use by modern inland 

waterway vessels, it can reduce investment needs in rail and road infrastructure, promote 

greater complementarities in the riparian states, enhance intra-regional trade and, through 

increased economies of scale, significantly reduce transport costs for the benefit of the 

entire economy and India’s global trade competitiveness. 

1.2. In  March,  2016  Government  of  India  has  declared  106 new  National Waterways  in  

addition  to  the  existing  five  National  Waterways  by the  National Waterway Act, 

2016. 

1.3. After declaration of National Waterways IWAI at the first stage prepared the FSR of all 

the declared NWs. Based on the available water depths, DPR was prepared for National 

Waterways which were found viable. 

1.4. DPR of NW4 for the stretch declared in 2008 i.e. River Krishna from Wazirabad to 

Vijayawada, River Godavari from Bhadrachalam to Rajahmundry integrated with 

Kakinada canal (Kakinada-Rajahmundry), Eluru canal (Rajahmundry-Vijayawada), 

Commamur canal (Vijayawada – Pedaganjam), Buckingham canal (Pedaganjam – 

Marakkanam) and Kaluvelly tank (Marakkanam –Puducherry) for a total length of 1,078 

km was prepared by M/s WAPCOS, which was submitted and finalized in Mar, 2010.  

1.5. Vide the National Waterways Act 2016 (No 17 of 2016), the NW-4 has been extended 

up to Nasik on River Godavari and up to Galagali Bridge on River Krishna taking the 

water way length up to 2,890 Kms. The DPR prepared by M/s WAPCOS be updated as 

there would have been many changes in the form of rapid industrialisation/construction 

of barrages etc. 
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1.6. In order to have the realistic / latest status of the ongoing development works being 

carried out in and along the waterways; the DPR for NW-4 shall be updated. 

2. OBJECTIVE OF THE STUDY: 

 
Consultant has to carry out detailed hydrographic survey, topographic survey, traffic survey and 

selection of terminal locations: 

 

2.2.1 HYDROGRAPHIC SURVEY & HYRDOMORPHOLOGICAL SURVEY  

Based on the recommendation after reconnaissance survey of proposed Inland waterway. 

 

Hydrographic survey may be carried out as per the International Standards including the 

following for finding the potential of proposed Inland Waterways for inland navigation:- 

 (i)  The detailed hydro hydrographic survey to be carried out in WGS'84 datum. 

(ii)  The horizontal co control is to be made using DGPS with minimum 24 hours 

observations at some platform/base 

 

The vertical control is to be established with respect to the chart datum / sounding datum from 

the following methods:  

 

i. Chart datum / sounding datum already established by Port Authorities (Chart Datum), 

Central Water Commission (Average of last six years minimum Water Level) / State 

Irrigation Department (Full Supply Level (FSL» and at their gauge stations along the 

river/canal. Secrecy undertaking forms etc. will be provided by IWAI for collection of 

CWC data. Introductory letter will be issued to the successful Consultant for collection of 

other required information from State Departments.  

ii. Standard method shall be adopted for transfer of datum in rivers/canals. For tidal  

reaches standard transfer of datum as per Admiralty Manual shall be adopted.  

iii. By erection of tide gauges - at every 10km interval and also at upstream and  

downstream of Locks, Sluice gates, Barrages, Dams etc.  
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Other Terms of Reference for the survey work shall be as given below: -  

 

2.2.1.2 WATER LEVEL GAUGES  

i. Water level gauges are to be erected at every 10 km interval along the canal/river  and 

also at upstream and downstream of Locks, Sluice gates, Barrages, Dams etc.  

simultaneously. Readings are to be taken at 1 hr interval for 12 hours (6 AM to 6 PM) or 

for the entire period of survey. The gauges are to be connected to a nearest Bench Mark 

by leveling and its datum value shall be established w.r.to MSL & CD. Water level 

gauges are to be installed temporarily during the survey period.  

ii.  At least 2 gauges (one U/s and one D/s at 10 Km apart) shall be read simultaneously and 

soundings to be carried out within the gauge stations. Soundings are to be reduced for 

datum of a gauge for 5km length of the canal/river on both side of a gauge.  

 

2.2.1.3 BATHYMETRIC AND TOPOGRAPHICAL SURVEY 

Note: 

Sl. 
No 

Name of the River / Canal Description of Inland Waterways 

CLUSTER-8 

1. National Waterway 4 Kakinada-Puducherry Stretch of Canals and the Kaluvelly 
Tank, Nashik-Bhadrachalam-Rajahmundry Stretch of River 
Godavari and Bridge near village Galagali-Wazirabad-
Vijayawada Stretch of River Krishna with the following 
limits, namely:— Kakinada-Puducherry canal (Canal system 
consisting of Kakinada canal, Eluru canal, Commamur canal 
and North Buckingham canal, portion of the Coovum river 
linking North and South Buckingham canals, South 
Buckingham canal and Kaluvelly tank) Northern limit: A line 
drawn across the Kakinada canal parallel to the 
Jagannadhapuram road bridge, Kakinada at a distance of 500 
metres down stream at Lat 16° 56‟ 24” N, Lon 82° 14‟20”E; 
Southern limit: Junction of East Coast Highway and 
Chinnakalawari-Kanakachettikulam road at 
Kanakachettikulam which is the end point of the artificial 
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canal link to Kaluvelly tank at Lat 20° 0‟ 07” N, Lon 79° 52‟ 
12” E. River Godavari Western limit: Road bridge on 
Mumbai-Agra Highway at Nashik across river Godavari at 
Lat 20° 0‟ 07” N, Lon 73° 48‟ 12” E; Eastern limit: Sir 
Arthur Cotton barrage across river Godavari at 
Dowlaiswaram, Rajahmundry at Lat 16° 56‟ 05” N, Lon 81° 
45‟ 32” E. River Krishna Western limit: Bridge near village 
Galagali Lat 16°25‟ 28” N, Lon 75°26‟19” E. Eastern limit: 
Prakasam barrage across river Krishna at Vijayawada at Lat 
16° 30‟ 18” N, Lon 80° 36‟ 23” E. 

 

Note: - Bathymetric and Topographical survey of specified Waterways is to be conducted or 

average width specified in above table. Average width of the Waterways is the average of narrow 

and wider portions of the river. For reservoir / ponding areas, only bathymetric survey of 

maximum 500m width in the deepest channel is to be carried out. Minimum 100m wide corridor 

is to be surveyed (only for rivers I canals having less than 60m water width). 100m wide corridor 

includes width of proposed Waterways. Bathymetric and topographic survey is to be carried out 

for 50m width on both side from the centre line of the channel.  

 

a. Bathymetric and Topographical survey of proposed Inland Waterways is to be conducted 

for width specified in above table. Minimum 100m wide corridor is to be surveyed to 

assess the extent of land acquisition required for 100m wide corridor (100m wide 

corridor includes width of proposed Inland Waterways).  

b. Cross-section sounding lines / levelling are to be run from bank to bank at spacing 

specified in above table, to identify the navigable channel.  

c. Continuous soundings are to be taken by running the sounding boat at constant speed on 

the cross-section so as to get smooth contours. Intermediate line is to be run at bends, if 

the linespacing is more than the specified above.  

d. For cross-sectional bathymetric survey more than 60m in proposed Inland Waterways, 

spot levels at line spacing x 20m length grid, on both banks should be taken. If Island or 
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sandchur exist in the middle of the waterway, spot levels on the same spacing should also 

be taken and indicated in the charts along the same cross-section line.  

e. If bathymetry cross-section is limited up to 60 mts width in waterway, then Consultant 

has to cover 100m corridor including spot levels in line spacing x 20m length grid on 

both banks.  

f. If bathymetry cross-sectional is limited up to 20 mts width in waterway, then Consultant 

has to run three (03) nos. longitudinal lines. One in centre and one each at equal interval 

(near the edges of water).    

g. If bathymetry cross-sectional is limited. up to 10 mts width in waterway, then Consultant 

has to run one (01) no. longitudinal line at centre only. 

h. If Island or sandchur exist in the- middle of the river, spot levels on the same spacing 

should also be taken and indicated in the charts along the same cross-section line.  

i. Surveys in non-approachable areas are to be informed by the Consultant and joint  

inspection (Consultant's representative & Engineer-In-Charge or his representative) will 

be held to confirm the non-approachable areas.  

j. The survey area may consist of canal sections, rivers, sea openings of different  

dimensions. Hence, Consultant has to inspect the area to be surveyed and satisfy  

themselves with respect to site conditions before submission of bid. However,  

variation in quantity will be considered only for length of the river/canal (longitudinal 

length).  

k. The soundings are to be reduced to the chart datum! sounding datum established at every 

gauge stations.  

 

2.2.1.4 CURRENT VELOCITY AND DISCHARGE MEASUREMENT  

a. The current velocity and discharge at every 10 km interval shall be observed once in a 

day during the survey period. Current velocity and discharge at every 10 km interval are 

to be measured only once at different depths while carrying out survey in that region.  
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b. Current meter measurement should be taken at 1m below water surface or 0.5d (if depth 

is less than 1 m), where d is measured depth of water & values indicated in the report 

along with position.  

c. Measurements at different depths may be taken by single equipment over three different 

time spans.  

d. Measurement of current velocity at different depth is to be measured for at least 15 

minutes or as per listed calibration period of the equipment, under use for this project.  

e. Current velocity and discharge can also be measured with the help of ADCP during 

survey, at every 10km interval. Discharge can be measured either by ADCP or standard 

formulas,  

 

2.2.1.5 WATER AND BOTTOM SAMPLES  

a. Water and bottom samples are to be collected from the deepest route at every 10 km 

interval and are to be tested and the results/characteristics of the soil and the water are to 

be incorporated in the report. Soil-sample can be collected by a grab and water sample at 

0.5d (d-measured depth of water) by any approved systems. The following tests are to be 

carried out for Bottom. Samples: -  

i) Grain size distribution  

ii) Specific gravity,  

iii) PH value  

iv) Cu, Cc  

v) Clay silt% and Sediment concentration for Water Samples. 

 

2.2.1.6 COLLECTION OF TOPOGRAPHICAL FEATURES 

 

a. Photographs of the prominent features are to be taken and included in the report along 

with its position. 

b. Permanent structures located within this corridor are also required to be indicated on the 

report & charts.  
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c. All prominent shore features (locks, bridges, aqueducts, survey pillars if available etc) 

and other conspicuous objects are to be fixed and indicated on the chart and included in 

the report. 

d. Identify cross structures which are obstructing navigation.  

 

e. Details (horizontal and vertical clearances above High Flood Level in non-tidal area and 

High Tide Level in tidal area) of bridges, aqueducts, electric lines, telephone lines, pipe 

lines, cables en-route are to be collected and indicated on the chart and also included in 

the report along with their co-ordinates and location.  

f. Details of water intake/ structures are to be collected and shown on the charts and include 

in the report.  

g. Availability of berthing place, existing jetty, ferry ghats, approach roads etc. are to be 

indicated on the charts and include in the report.  

h. During the survey, conditions of the banks are also-required to be collected. It is to be 

noted that banks are pitched (protected) or not protected. Estimate the length of bank 

protection, where banks erosion is taking place.  

i. Positions and levels of comers of permanent structures within the corridor are to be 

physically surveyed and marked on survey charts.  

j. Approachable roads / rails / places outside the corridor may be incorporated from  

Toposheets/Google Map/Google Earth.  

 

2.2.1.7 SURVEY CHART PREPARATION  

  

a. The survey chart is to be prepared on a scale of 1: 1,000 for Waterways width less than 

100m. On a scale of 1:2,000 for Waterways width between 100m to 300m. On a scale of 

1:5,000 for Waterways width between 300m to 500m and On a scale of 1:10,000 for 

Waterways width more than 500m.  

b. Contours of 0m, 1 m, 2m, 3 m, 5m and 10 m are to be indicated on the charts with respect 

to Chart Datum / Sounding Datum.  
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c. Reduced spot levels W.r.to MSL to be indicted on the charts. Spot level values are to be 

given w.r.t. Mean Sea Level (MSL) & Soundings W.r.t. Chart Datum / Sounding Datum. 

A separate file (xyz) (soft copy only) is also to be created for spot levels w.r.t. Chart 

Datum / Sounding Datum for dredging calculation purpose.  

d. On completion of the cross-sections, dredge channel is to be identified/ established by 

linking deepest soundings on the cross-sections. Dredging quantity is to be estimated for 

developing a navigational channel of  

i. dimension of 32m x 1.8m, with side slope of 1 :5, w.r.t. chart datum/sounding 

datum (if channel width is less than or equal to 100m).  

ii. dimension of 45m x 2.0m, with side slope of 1:5, w.r.t. chart datum/sounding datum 

(if channel width is more than 100m).  

e. Dredging quantity is to be indicated in the report for per km length of the waterway.  

f. Minimum & maximum reduced depth and length of shoal for per km length of the 

waterway is also to be indicated in the report.  

g. Current meter measurement values shall be indicated in the report along with position.  

h. The results/characteristics of the soil and the water are to be incorporated in the report.  

i. Shallow patches /shoal and submerged sand-chur having less than 1.0 m depth rockey 

outcrops, rapids and other navigational impediments are to be indicated on the charts. 

j. A brief write up on condition of the locks, Sluice gates, Barrages, Dams etc. (if Page 60 

of 113 available) are also to be included in the report. Brief write up based on visual 

observation, photographs and information from State Irrigation Deptt. and local sources.  

k. The chart shall also be suitably updated with prominent land features from the 

Toposheets/site. Available Survey of India (SOI) Topographic sheet will be shared with 

successful Consultant on receipt of Undertaking. Satellite imageries are not available 

with IWAI for the designated area. Route map and survey plan will be provided by IWAI 

to the successful Consultant.  

l. All raw data and processed data of Automatic Hydrographic Survey System are required 

to be submitted. Standard procedure is to be adopted for data processing. All RAW, 

EDIT, SORT and field data are required to be submitted by the Contractor. 
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m. All surveyed field data including levelling data (csv file) are required to be submitted.  

n. All position data of ground features, waterway structures are to be submitted in both hard 

copies and soft copies.  

 

2.2.2 TRAFFIC SURVEY & TECHNO ECONOMIC FEASIBILITY  

 

This is a detailed study to make a forecast of the traffic prospects to facilitate the 

projection of the most promising route for waterway transport and to assess the quantum 

of traffic of vessels/cargo on that route. This survey is to be under-taken in conjunction 

with Reconnaissance and Hydrographic surveys so that the Techno Economic feasibility 

and costs of the alternative proposals can be taken into account while formulating the 

recommendations.  

 

Modality of conducting traffic survey shall be based on industrial survey and a traffic 

projection for a horizon period (say 5, 10, 15 and 20 years) has to be forecasted based on 

standard methods. Divertible traffic to IWT is also to be assessed.  

 

2.2.3 DETAILED PROJECT REPORT  

 

The scope of works is as follows:  

a. Assessment of the morphological, hydrological, hydrographical conditions, and operation 

and maintenance requirements. of the proposed waterways to identify works in sufficient 

details that are required in respect of:  

• River conservancy including river training, bank protection, dredging etc. needed 

for shipping and navigation.  

• Navigational aids and communication facilities.  

• Improvements with reference to horizontal and vertical clearances required on the 

existing or proposed cross structures such as bridges, power cables, locks etc.  
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b. Geo-tech investigation will be carried out by the consultant as per standard guidelines of 

Geological Survey of India, Government of India.  

c. To conduct necessary investigations for the preliminary design, to ensure a coordinated 

development to cover waterways engineering works and structures, waterway crossing, 

navigational structures, riverine ports and terminal and rail access. 

d. Prepare preliminary engineering designs, drawings and estimates for the optimum 

structure of river training and 'bank protection measures and navigational aids to develop 

and maintain a navigable channel for the waterway system in an EPC mode.  

e. For preliminary engineering designs, the data about soil characteristics shall be collected 

from the local sources based on the structures constructed nearby. In case of critical 

structures, consultant can suggest that detailed soil investigation including borehole tests 

etc.  

f. River training / bank protection works particularly for those stretches where either the 

channel is narrow and needs to be widened by dredging or where it is anticipated that the 

bank can erode due to continuous movement of barges.  

g. Identify the location and carry out preliminary designs of cargo terminals and river ports 

to handle the anticipated cargo as duly updated.  

h. Prepare a realistic construction schedule for the whole project indicating the priority of 

different components of the project. The phasing of expenditure is also to be worked. 

Also suggest phased programs of construction including riverine terminals and ports 

which shall be fully integrated with the existing and planned irrigation and hydropower 

facilities.  

i. Prepare cost estimate for various possible alternatives for the entire proposed 

infrastructure, handling, and other allied facilities. While comparing the different 

alternatives, the cost and economy factors shall also be evaluated. The most suitable 

alternative recommended shall have detailed costing for all the components of the 

project. The Consultant is to propose the River conservancy including river training, bank 

protection, dredging etc. needed for shipping and navigation. Alternate possible methods 
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for water augmentation are also to' be suggested in detail. FIRR, EIRR., NPV and SWOT 

analysis are also to be carried out by the Consultant.  

j. Assess the environmental impacts due to these development works and suggest  

environmental management plan (EMP) to mitigate the adverse impacts, if any, including 

its cost. Flood Plain specialist will be responsible to assess the Environmental Impact and 

preparation of EMP. Consultant has to identify the Authorities who will give the 

clearances for EIAIEMP. Consultant will not be required to take clearances from these 

identified Authorities.  

k. Suggest horizontal and vertical clearances to be provided on cross structure such as 

bridges, power cables, locks etc. for commercial viable navigation in present as well as in 

future. For this, IW AI guidelines Section-IV, may also be referred to. 

 

IWAI has prepared a DPR for NW-4 through M/s WAPCOS Ltd. in year 2010. The DPR 

cited that these are non-viable national waterways owing to restricted depths. As 14 years have 

already passed by, it was decided that the DPR be updated as per the following brief scope of 

work. 

a. Collection and Review of available Reports, Studies and Data. 

b. The Traffic Assessment shall comprise of Traffic Survey, Traffic Analysis, and Potential 

IWT Traffic Projections in respect of NW-4 up to 2047. 

c. Fairway Development and Maintenance 

d. Navigation Aids 

e. Terminals 

f. Design Vessels Sizes & Types 

g. Water Level Gauges 

h. Bathymetric and Topographical Survey for Rivers, Canals and Buckingham canal. 

i. Current Velocity and Discharge Measurement  

j. Water and Bottom Samples in the above surveyed stretch 



 
                             Inland Waterways Authority of India  
                           (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

      Updation of DPR for NW-4 

 
 

89 | P a g e  
 
 

k. Preliminary layout for providing and / or improving facilities: The Consultant shall 

provide preliminary layout, component / sub-component wise for each of the project / sub-

project proposed in the DPR. 

l. Requirement of Environment Impact Assessment (EIA) for the critically of various 

stretches. 

m. Requirement of Social Impact Assessment (SIA) for the critically of various stretches. 

n. Cost Estimates 

o. Economic & Financial Analysis 

p. Financing Plan / Structuring 

q. Collection of data of canals from various State Governments. 

r. Enhancement of cargo and Passenger movement and River Cruise Tourism for 

comprehensive development of NW-4 including Buckingham canal. 

3.  PERIOD OF SERVICES 

Consultant may associate with sub-Consultant(s) to enhance their expertise. The 

applicant shall submit a Memorandum of Understanding (MOU) with the Sub Consultant 

regarding the role and responsibilities of the Associate Company along with the proposal. 

 

3.1  TIME SCHEDULE / SUBMISSION OF REPORTS  

 

(a)  The time of completion of various sub-stages of the assignment will be at given below: 
 

Sl. 
No. 

Activity Time in 
months 

a) Mobilization of the Team and submission of Inception Report  

(2 copies) 

01 month 

b) Submission of Hydrographic Survey Charts and Survey report  

(3 copies) 

02 months 

c) Submission of Draft Detailed Project Report (3 copies) 4.5 months 

d) Presentation and incorporation of IWAI comments in Draft 
DPR. 

01 months 
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e) Submission of Final Detailed Project Report (5 copies) after 
incorporating final comments of IWAI. 

15 days 

 Total 09 months 

NOTE: -The consultants are required to submit the following outputs in Stage-II in the enclosed 

standard templates: -  

i) Traffic Template: at Annex-VII  

ii) Project Costing Template: at Annex- VIII 

iii) Financial Evaluation Template: at Annex-IX  

iv) Economic Evaluation Template: at Annex-X  

v) Environmental & Social Screening Template: at Annex-XI 

 

4.    Minimum Qualification of Key Professionals 

 

Sl. 

No. 

Key Professionals Qualification Criteria 

1. Waterway Expert  

(Team Leader) 

Educational Qualification:  

• Should be Graduate in Civil Engineering. Higher 

professional qualification in Port and Harbor 

Engineering/Structural Engineering/Geo-technical 

Engineering will be preferred. Professional 

Qualification:  

• Minimum 15 years' experience in planning, design, 

construction, preparing Feasibility Report / Detailed 

Project Report for various waterway/port/river front 

development/river training works, terminals, trade 

facilitations and other infrastructures in different 

natural and operational conditions with at least 5 years 

in a reputed firm of consultants. 



 
                             Inland Waterways Authority of India  
                           (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

      Updation of DPR for NW-4 

 
 

91 | P a g e  
 
 

2 Consultant (Civil) Educational Qualification:  

• Should be Graduate in Civil Engineering, Postgraduate 

training / studies in Ports & Harbour Engineering will 

be preferred. 

Professional Qualification:  

• Minimum 10 years' experience in Port planning, Port 

infrastructure Planning and development of physical 

facilities for port operations. Should be well 

conversant with different types of port structures and 

other physical facilities required for the provision of 

various port services efficiently. Should preferably 

have experience/ exposure of constructing several 

modern ports. 

3. Remote Sensing /GIS  

Expert 

Educational Qualification:  

• Should be Graduate in Engineering (Civil/ Env/ 

Remote Sensing) or PG in Geography . Higher 

professional qualification in Remote Sensing/ 

Geoinformatics will be preferred.  

Professional. Qualification:  

• Minimum 10 years' experience in waterway/port/river 

mapping and a demonstrated proficiency in using the 

GIS software. Working knowledge of spatial data 

formats and related metadata issues. Working 

knowledge of web mapping applications, such as 

Google Earth/Bhuvan. 

4. Floodplain Specialist Educational Qualification: 

• Should be Graduate in Civil/ Environmental 

Engineering. Higher professional qualification in 
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Floodplain Management/Hydrography/ Water 

Resource Engineering will be preferred.  

Professional. Qualification:  

• Minimum 10 years' experience in Floodplain 

Management. Working knowledge of water  and / or 

wastewater modelling is desirable. 

5. Hydrographic  

Expert 

Educational Qualification:  

• Should be SR-1 or SR-2 from NHO or B.Tech(Civil 

Engg) with 2 years’ experience or Diploma in Civil 

Engineering with 8 years’ experience.  

Professional Qualification:  

• Experience should be  in conducting hydrographic 

surveys, investigations and measurements, 

bathymetric surveys/Topographic Survey in a variety 

of geographical locations and natural. 

6. Soil Engineer/  

Foundation  

Engineer 

Educational Qualification:  

• Should be Graduate in Civil /Environmental 

Engineering. Higher Engineering will be qualification 

in Marine Structure/Geotechnical  

preferred.    

Professional Qualification:  

• Minimum 10 years' experience in related field. He 

should have experience of the soil investigation, 

reclamation work, soil improvement and will be 

associated in foundation design. He will also be 

responsible for preparation of cost estimates /BOQ. 

7. Traffic  

Surveyor 

Educational Qualification:  

• Should be Graduate in Engineering. Higher 

qualification in relevant field will be preferred. 



 
                             Inland Waterways Authority of India  
                           (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

      Updation of DPR for NW-4 

 
 

93 | P a g e  
 
 

Professional Qualification:  

• Minimum 10 years' experience in related field. He 

should have experience of traffic survey of 

waterways/river/canal or similar facilities. 

8. Transport  

Economist  

 

Educational Qualification:   

• Should be Graduate in transport planning 

management, transport economics, 

transport/road/rail/Civil engineering / MBA or 

equivalent qualifications.  Higher qualification  in 

relevant field  will be preferred.    

Professional Qualification:     

• Minimum 10 years' experience in related field. He 

should have experience of estimating transport 

investments and implementing transport programs. 

       

 

NOTE1:- If the Key Personnel proposed in the CV does not fulfill the minimum academic 

qualification: the overall score of his CV will be evaluated as zero. All such Key Personnel 

(whose CV scores less than 75% or who does not fulfill the minimum qualification) will have to 

be replaced by the firm. H-1 firm will be intimated for replacement of such personnel and work 

will be awarded after receipt of CV's fulfilling the tender criteria.  

 

Note 2:- IWAI may call each key personnel of the preferred Consultant at the time of award of 

work, at the cost of Consultant.  

 

Note 3: - In case during interaction with the key personnel, it is found that the key personnel 

proposed is un-suitable for the assignment position, his replacement by equivalent or better shall 

be provided by the consultant. The key personnel with such un-suitable CV shall not be 



 
                             Inland Waterways Authority of India  
                           (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

      Updation of DPR for NW-4 

 
 

94 | P a g e  
 
 

considered in any future bids for that position for two years. No deduction for such replacement, 

who are not found suitable during interaction shall be made.  

 

Note 4:-  Role and responsibilities of the Key Professional shall be as per the requirement of the 

project and Terms of Reference of the tender document and the same has to be accessed by 

prospective bidder. 

 

5. PAYMENT TERMS 

  

5.1 The total Contract Price payable under the Contract shall be stipulated in the LoA and 

thereupon shall become part of this Contract and be paid in accordance with the terms 

hereon. The price quoted will squarely and totally include all the charges to be paid to the 

Consultant by the Employer except for GST, which shall be paid as per the Government 

provisions effective at the time of release of payments. 

5.2 All the payments shall be made in Indian Rupees (INR) only and shall be subject to 

applicable Indian Laws for the purpose of taxation, if any.  

5.3 The payment shall be only made against submission and approval of Reports by the 

Employer. The Payment Schedule linked to the specified Key Deliverable is given below:  

 

Sl. No. Reports to be delivered (Key Deliverable) Payment 

1. After approval of Inception Report 15% 

2. After approval of Hydrographic Survey Charts and 

Survey report (3 copies) 

20% 

3. After approval of Draft Detailed Project Report 30% 

4. Submission of Final Detailed Project Report 35% 
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SECTION-VII: STANDARD FORM OF CONTRACT 
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1. Conditions of Contract 

1.1 Definitions: Unless the context otherwise requires, the following terms whenever used in 

this Contract have the following meanings: 

1.1.1 “Employer” means the Chairperson, Inland Waterways Authority of India (IWAI), A-13, 

Sector-1, Noida-201301 and its successors who have invited the bids for consultancy 

services and with whom the selected Consultant signs the Contract for the Services and to 

whom the selected Consultant shall provide services as per the terms and conditions and 

ToR of the contract. 

1.1.2 “Principal/Owner” refers to Inland Water Employer of India (IWAI) 

1.1.3 “Consultant” means any entity or person or association of person who provides the 

Services to the Employer under the Contract.  

1.1.4 “Contract/Agreement” means the Contract signed by the Parties and all the attached 

documents that is the Conditions of contract, the Annexures/Appendices and any 

modifications thereof subsequently agreed to in writing by both Parties. The terms 

"Agreement" or "Contract" or "Consultancy Agreement" are interchangeable. 

1.1.5 “Instructions to Bidders” means the document which provides Bidders with 

information needed to prepare their technical and financial Bids. 

1.1.6 “NIT” means the notice inviting e-tender that is being sent by the Employer to the 

bidders. 

1.1.7 “TIA” means the Tender Inviting Authority 

1.1.8 “Assignment/Job” means the work/services to be performed / provided by the 

Consultant pursuant to this Contract. 

1.1.9 “GC” means General Conditions of Contract. 

1.1.10 “Accepted” means accepted in writing by the Employer including subsequent written 

confirmation on previous verbal acceptance, if any and Acceptance means acceptance in 

writing including as aforesaid. 
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1.1.11 “Applicable Laws” means the laws and any other instruments having the force of laws 

in India as they may be issued and in force from time to time. 

1.1.12 “Approved” means approved by the Employer in writing and Approval means approval 

by the Employer as aforesaid. 

1.1.13 The word “tender” is synonymous with “bid”, and “Tenderer” with “Bidder”  

1.1.14 “Employer’s Representative(s)” means the Representative(s) appointed by the 

Employer. 

1.1.15 “Bidder” means a private company/public company/partnership constituted under the 

relevant laws and who applies for this Consultancy Tender. 

1.1.16 “INR”, Re. or Rs. means Indian Rupees. 

1.1.17 “Key Personnel” means professionals staff provided by the Consultant 

1.1.18 “Party” means the Employer or the Consultant, as the case may be, and   Parties means 

both of them. 

1.1.19 “Support Personnel” means the staffs that support the Key Personnel. 

1.1.20 “Third Party” means any person or entity representing other than the Employer, the 

Consultant 

1.1.21 “Bid” means the Technical and Financial Bids as mentioned under this tender. 

1.1.22 “Terms of Reference” (ToR) means the document included as under Section V which 

explains the objectives, scope of work, activities, tasks to be performed, and expected 

results and deliverables of the Assignment/job.  

1.1.23 “Contract sum” means the agreed and accepted Consultancy Fee as per the Letter of 

Award (LOA) including taxes as applicable as per the prevailing rates at the time of 

LOA. 

1.1.24 “Chairperson/Chairman” means Chairperson/Chairman of Inland Waterways Employer 

of India. 



 
                             Inland Waterways Authority of India  
                           (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

      Updation of DPR for NW-4 

 
 

98 | P a g e  
 
 

1.1.25 “Member (Technical)” means the Member (Technical), IWAI deputed for the projects 

under Employer. 

1.1.26 "Hydro. Chief" means the Hydrographic Chief, IWAI deputed for the projects under 

Employer. 

1.1.27 “Work Order” means the Letter of Award issued by the IWAI conveying the acceptance 

of the tender/offer subject to such reservations as may have been stated therein. 

1.1.28 “Day” means a calendar day beginning and ending at mid-night. 

1.1.29 “Week” means seven consecutive calendar days 

1.1.30 “Month” means the one Calendar month. 

1.1.31 “Consultancy Services” means Consultancy Services/Works to be executed in 

accordance with the contract. 

1.2  Marginal Headings: 

The marginal headings or notes of each of the clauses in these conditions shall not be 

deemed as a part thereof or to be taken into consideration in the interpretation or 

construction thereof or of the contract.  

1.3 Interpretation 

a) In interpreting these conditions of contract, singular also means plural, male also means 

female or neuter and the other way around, Headings have no significance. Words have 

their normal meaning under the language of the contract unless specifically defined. 

b) The documents forming the contract shall be interpreted in the following order of 

priority. 

i. Agreement 

ii. Letter of Acceptance, Notice to proceed with the work. 

iii. Consultant’s Bid. 

iv. Conditions of Contract. 

v. Activity schedule: and 

vi. Any other document listed in the contract data as forming part of the contract 
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c) These regulations for tenders and contracts shall be read in conjunction with the 

conditions of the contract which are referred to herein and shall be subject to 

modifications, additions, suppression by special conditions of the contract and/or special 

specifications if any annexed to the tender form. 

d) (i)  PARTIES: 

  The parties to the contract are the Consultant and the employer. 

(ii)  REPRESENTATIVES OF THE CONSULTANT SIGNING THE CONTRACT ON 

BEHALF OF THE CONSULTANT: 

A person signing the tender or any other document in respect of the contract on 

behalf of the Consultant shall produce authorization letter from the Consultant 

who has been short listed for the award of contract. If it is discovered at any time 

that the person so signing had no consent of the Consultant to do so, the 

Chairperson on behalf of Employer may, without prejudice to any other right or 

remedy of The Employer, cancel/terminate the contract. 

(i) ADDRESS OF THE CONSULTANT AND NOTICES AND 

COMMUNICATIONS ON BEHALF OF THE EMPLOYER 

For all purposes of the contract including arbitration there under, the address of 

the Consultant mentioned in tender shall be the address to which all 

communication addressed to the Consultant shall be sent, unless the Consultant 

has notified a change by a separate letter containing no other communication and 

sent by registered post due to, 

Member (Technical) 
Inland Waterways Authority of India 
A - 13, Sector – 1, 
Noida - 201301 
Tel: (0120) 2527667, 2522969 Fax (0120) 2522969 

Website: www.iwai.nic.in 

The Consultant shall be solely responsible for the consequence of an omission to 

notify a change of address in the matter aforesaid. 
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Any communication or notice on behalf of The Employer, in relation to the 

contract may be issued to the Consultant by The Employer, and such 

communications and notices may be served on the Consultant either by fax or 

courier or registered post or under certificate of posting or by ordinary post or by 

hand delivery at the option of The Employer. 

e) POWER OF THE CHAIRPERSON: 

For all purposes of the contract including arbitration proceeding there under the 

Chairperson on behalf IWAI shall be entitled to exercise all the rights and powers of The 

Employer. 

1.4 CONDITIONS OF CONTRACT SHALL ALSO INCLUDE: 
 

The Consultant shall carry out the consultancy services in accordance with accepted bid 

and tender conditions mentioned hereunder: 

i)    Consultants are advised to understand & apprise themselves the scope, nature of 

the work involved, if any, requirement of experienced personnel, liasoning for 

delivering the desired result. 

ii)    The successful Consultant will have to execute an agreement with IWAI on 

Rs.100/- stamp paper (non-judicial) within 28 days from the date of issue of LOA.  

Format of agreement is placed at Annexure-II.  The conditions of the agreement 

shall be binding on the Consultant. 

iii)    The acceptance of tender shall rest with the IWAI.  The IWAI reserves the right to 

reject any or all tenders received without assigning any reasons whatsoever. 

iv)   The right to award, spilt up work and to reject the offer without assigning any 

reason is reserved with the Employer. 

v)    Any breach of conditions of contract shall be brought to the notice of the 

Consultant and he shall be given an opportunity to explain the fact, but the IWAI 

has right to withdraw in full or part of the work of the Consultant.  In such event, 
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payment shall be made in proportion to the extent of service rendered by the 

Consultant till such time. 

vi)   The Consultant shall insure all their personnel working on this project and keep 

IWAI indemnified of all liabilities, loss, etc. 

vii)  The rate quoted by the Consultant will remain valid for 120 days from the date of 

the opening of the Technical Bid. 

xi)    Suitable extension of consultancy period may be granted by IWAI only for reasons 

eligible for consideration.  The Consultant shall make request for the same in 

writing in advance indicating the reasons and period of extension desired. 

xii) The Consultant shall not change nature and level of technical experts as well as 

other staff indicated in the Bid. 

xiii) The Consultant shall be fully responsible for the correctness and accuracy of all the 

data, analysis, facts and documents etc. 

xiv) The Consultant shall observe all care & diligence in the drafting the Act existing 

into consideration the similar Act of developed countries, prevailing 

condition/status of IWT sector in the country, the technological development in 

this sector as on date & future as well as the suggestion, views and comments 

obtained from the stake holders in this sector. 

xv) The Consultant shall not without the prior written approval of the Employer, 

concede, transfer or sublet partially or fully the right and obligation under this 

contract or any part thereof to the third parties otherwise the Employer shall have 

right to terminate this contract without assigning any reasons except for notifying 

the Consultant of such termination in writing.  The Consultant in such case shall 

have no right to claim for compensation for any harm due to this termination.  

However, the Consultant shall still remain responsible in case the Employer 

approves to his conceding, transferring or subletting to the third parties fully, 

individually and jointly with the parties to whom the work has been conceded, 

transferred or sublet. 
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xvi) The Consultant shall make their own arrangements for the transport, 

accommodation, TA/DA of their personnel assigned to this consultancy work, 

visiting IWAI offices/ offices of the classification society, statutory Authorities, 

stake holders including State/Central Govt. Dept. as may be required in connection 

with this consultancy work, attending discussions/ meeting/ presentations etc. with 

concerned authorities. 

xvii) Consultancy fees quoted for the work would deem to have included all the 

incidental costs including cost of all the drawings, designs, reports, schemes, 

documents, workshops, public meetings etc. which would be required to be 

prepared by the Consultant during the course of the assignment. 

xviii)  In the event of Consultant’s firm closing its business, IWAI shall have the right to 

employ any other agency to complete the work at the risk and cost of the 

Consultant.  The payment shall be made to Consultant up to the stage of services 

then completed.  In this regard, decision of Chairperson, IWAI shall be final and 

binding on the Consultant.  

1.5 Joint and Several Liability 

If the Consultant constitutes (under applicable Laws) a joint venture, consortium or other 

unincorporated grouping of two or more persons/ companies 

a)  These persons/ companies shall be deemed to be jointly and severally liable to the 

Employer for the performance of the Contract; 

b)  These persons/ companies shall notify the Employer of their leader who shall 

have authority to bind the Consultant and each of these persons/ companies shall 

provide a parent company guarantee as a part of bid submission. 

c)  The Consultant shall not alter its composition or legal status without the prior consent of 

the Employer. 

2. Commencement, Completion, Extension, Modification and 
Termination of Contract 

 

2.1 Commencement & Completion of Contract: The Consultant shall begin carrying out 

the services from the date of issuance of LOA (letter of award). The Consultant shall 
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carry out the works in all respect as per the ToR to the entire satisfaction of the employer 

for a period of 4 months. 

2.2 Extension/Reduction of Contract Period: 

 No extension of the period of consultancy is envisaged under this contract. However, 

 if there are genuine reasons which could not have been foreseen by an experienced 

Consultant on account of which time schedule agreed to between the parties may not be 

adhered to, the Consultant shall inform the employer in writing of such anticipated delay 

along with reasons and request for extension of time. However, it is at sole discretion of 

the Employer to grant such extension of time to the Consultant and for a period as the 

employer finds most feasible and in best interest of the project.  

2.3 Modifications or variations: 

 Any modification or variations of the terms and conditions of this contract, including any 

modification or variation of the scope of the services, may only be made by written 

mutual agreement between the parties. However, any such variation shall not result in a 

change in the agreed total consultancy fee or substantial changes to the TOR. 

2.4 Force Majeure 
2.4.1 Definition 

a. For the purposes of this contract, Force Majeure means an exceptional event or 

circumstances which is beyond the reasonable control of a party, is not 

foreseeable, is unavoidable and not brought about by or at the instance of the party 

claiming to be affected by such events and which has caused the non-performance 

or delay in performance and which makes party’s a performance of its obligations 

hereunder impossible or so impractical as reasonably to be considered impossible 

in the circumstances, and includes, but is not limited to war, riots, civil disorder, 

earthquake, fire, tsunami, explosion, storm, flood or other extreme adverse weather 

conditions, strikes ,lockouts or other industrial action (except where such party 

invoking force majeure to prevent), confiscation or any other action by 

government agencies. 
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b. Force majeure shall not include (i) any event which is caused by the negligence or 

intentional action of a party or by or of such party’s Sub-Consultants or agents or 

employees, not (ii) any event which a diligent party could reasonably have been 

excepted both to take into account at the time of the conclusion of this contract, 

and avoid or overcome in the carrying out of its obligations hereunder. 

2.4.2 Measures to be taken: 
 
a. A party affected by an event of force majeure shall continue to perform its obligations 

under the contract as far as is reasonably practical and shall take all reasonable 

measures to minimize the consequences of any event of force majeure 

b. A party affected by an event of force majeure shall notify the other Party of such 

event as soon as possible and in any case not later that fourteen (14) days following 

the occurrence of such event, providing evidence of the nature and cause if such event 

and shall similarly give written notice of the restoration of normal conditions as soon 

as possible. 

c. Any period, within which a party shall, pursuant to this contract, complete any test 

shall be extended for a period equal to the time during which such party was unable to 

perform such action as a result of force majeure. 

d. During the period of their inability to perform the services as a result of an event of 

force majeure, the Consultant, upon instructions by the Employer shall either: 

i. Demobilize 

ii. Continue with the services to the extent possible 

e. In the case of disagreement between the parties as to the existence or extent of force 

majeure, the matter shall be settled according to clause on dispute 

resolution/arbitration. 

2.5 Suspension: 

The “Employer” may, by written notice of suspension to the Consultant, suspend all 

payments to the Consultants hereunder if the Consultant fails to perform any of its 

obligations under this contract, including the carrying out of the assignment, provided 

that such notice of suspension (i) shall specify the nature of the failure and 9ii) shall 
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allow the Consultant to remedy such failure, if capable of being remedied, within a period 

not exceeding thirty (30) days after receipt by the Consultant of such notice of 

suspension. 

2.6 COMPLETION TIME AND EXTENSIONS 
2.6.1 Time allowed for execution of the work as specified or the extended time, if any, in 

accordance with these conditions shall be essence of the contract. 

2.6.2 However, if the work is delayed on account of: 

i) Suspension of work as per clause 2.5; or 

ii) "Force Majeure" as per clause 2.4; or 

iii) Any other cause which, in absolute discretion of the Engineer-in- Charge is 

beyond the Consultant's control; then immediately upon the happening of any 

such events as aforesaid, the Consultant shall inform the Engineer-in-Charge 

accordingly, but the Consultant shall nevertheless use constantly his best 

endeavors to prevent and/or make good the delay and shall do all that may be 

required in this regard.  The Consultant shall also request, in writing, for 

extension of time, to which he may consider himself eligible under the contract, 

within fourteen days of the date of happening of any such events as indicated 

above. 

2.6.3  In any such case as may have arisen due to any of the events, as aforesaid, and which 

may have been brought out by the Consultant in writing, the Engineer-in-Charge may 

give a fair and reasonable extension of time, after taking into consideration the nature of 

the work delayed and practicability of its execution during the period of extension.  

Provided in the event of non-receipt of a request for such extensions from the Consultant 

for reasons whatsoever, the Engineer-in-Charge may, at his sole discretion and with due 

regard to the event, grant fair and reasonable extension of time not more than 1/3rd of the 

total completion period without any financial implication.  Such extensions, if admissible, 

shall be communicated to the Consultant by the Engineer-in-Charge in writing within one 

month of the date of receipt of such request or within one month of the occurrence of the 

event, but in any case, before expiry of the contract period. 
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2.7 COMPENSATION FOR DELAY 

2.7.1 If the Consultant fails to complete all items of works in respect of any of the sub- 

group/group and/or work as a whole as the case may be and before the expiry of the 

period(s) of completion as stipulated in the aforesaid tender or any extended period (not 

due to the fault of the Consultant) as may be allowed, he shall without prejudice to any 

other right or remedy of the Authority on account of such default, pay as an 

ascertained/agreed compensation as per Clause No. 2.7.  

2.8 LIQUIDATED DAMAGES 

2.8.1 If the Consultant fails to complete all items of works within the period(s) of completion 

as stipulated in the aforesaid tender or any extended period, the consultant shall without 

prejudice to any other right or remedy of the Authority on account of such default, pay 

compensation (not by way of penalty) at the rate of 1 % (one percent) per week or part of 

the week on the total value of the contract subject to a maximum of 10% of the total 

value of the contract. Once the maximum is reached, the Purchaser may terminate the 

Contract pursuant to SCC Clause 2.9. 

2.8.2  Should however, the Consultant achieve the completion of the entire works as a whole 

under the contract within the time or in the extended time (not due to reasons of default 

on the part of the Consultant) as may be accorded, the IWAI will refund to him the 

amount of compensation recovered from him, if any, in respect of delay in the non-

completion of works(s) under the individual group/sub-group, as aforesaid in full, In this 

regard, the decision of the Engineer-in-Charge shall be final and binding. 

2.8.3 The amount of compensation may be adjusted, withheld, deducted or set off against any 

sum due or payable to the Consultant under this or any other contract with the IWAI. 

2.8.4 All sums payable by way of compensation under any of the conditions will be considered 

as reasonable compensation without reference to the actual loss or damage which will 

have been sustained. 

2.8.5 Payment of such damages shall not relieve the Consultant of his obligation to complete 

the work or from any other of his obligation or liabilities under the contract.  

2.9 Termination 
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2.9.1 By the “Employer”: the Employer may terminate this contract in case of the occurrence 

of any of the events specified in paragraphs (a) through (g) of this clause. 

a) If the Consultant fails to remedy a failure in the performance of its obligations 

hereunder, as specified in a notice of suspension, within thirty (30) days of receipt 

of such notice of suspension or within such further period as the “Employer” may 

have subsequently approved in writing. 

b) If the Consultant fails to comply with any final decision reached as a result of 

arbitration proceedings. 

c) If the Consultant, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing this contract. 

d) If the Consultant submits to the Employer a false statement which has a material 

effect on the rights, obligations or interests of the “Employer”. 

e) If the Consultant places itself in position of conflict of interest or fails to disclose 

promptly any conflict of interest to the employer. 

f) If, as the result of Force Majeure, the Consultant is unable to perform a material 

portion of the services for a period of not less than sixty (60) days. 

g) If the “Employer”, in its sole discretion and for any reason whatsoever, decided to 

terminate this contract. 

In such an occurrence the Employer shall give a not less than thirty (30) days written 

notice of termination to the Consultants. 

2.9.2 By the Consultant: The Consultant may terminate this contract, by not less than thirty 

(30) days written notice “Employer”, in case of the occurrence of any of the events 

specified in paragraphs (a) through (c) of this clause. 

a) If the employer fails to pay money due to the Consultant pursuant to this contract 

and not subject to dispute within forty-five 45) days after receiving written notice 

from the Consultant that such payment is overdue. 

b) If, as the result of force majeure, the Consultant is unable to perform a material 

portion of the services for a period of not less than sixty (60) days. 
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c) If the employer fails to comply with any final decision reached as a result of 

arbitration. 

2.9.3 Cessation of services: Upon termination of this contract by notice pursuant to clauses 2.6 

of conditions of contract hereof, the Consultant shall immediately upon dispatch or 

receipt of such notice, take all necessary steps to bring the services to a close in a prompt 

and orderly manner and shall make every reasonable effort to keep expenditures for this 

purpose to a minimum. 

2.9.4 Payment upon termination: Upon termination of this contract pursuant to clauses 2.8.1 

hereof, the Employer shall make the following payments to the Consultant: 

a) If the contract is terminated pursuant to clause 2.8.1, sub clauses (a) to (e), consultancy 

fee for services satisfactorily performed prior to the effective date of termination, less: 

i. The amount of performance security: 

ii. Advance payments, if any, received by the Consultant up to the date of the issue of 

the termination notice less other recoveries due in terms of the contract, less taxes 

due to be deducted at source in accordance with applicable law and 

However, if the contract is terminated under sub-clause (g) 2.8.1 at the sole 

discretion of the employer, the amount payable to the Consultant shall be for services 

satisfactorily performed prior to the effective date of termination, less advance 

payments, of any, received by the Consultant up to date of the issue of the 

termination notice, less other recoveries due in terms of the contract, less taxes to be 

deducted at source in accordance with applicable law. The agreed stages of payment 

at clause 6 shall be guiding factors for deciding the completion stage of the 

assignment. 

2.9.5 Disputes about events of termination: If either party disputes whether an event 

specified in paragraphs (a) to (g) of clause 2.8.1 hereof has occurred such party may 

within forty-five (45) days after receipt of notice of termination from the other party, 

refer the matter for dispute resolution. 

2.10 FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO 

ABANDONMENT OR REDUCTION IN SCOPE OF WORK  
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If at any time after acceptance of the tender/Letter of Acceptance (LoA) the Competent 

Authority decides to abandon or reduce the scope of work May be foreclosed at any 

stage, without assigning any reasons whatsoever. Organization/ Institute does not 

reserve any right to claim compensation whatsoever for foreclosure of consultancy 

contract by Employer. In case of foreclosure, percentage payment due up to the 

completed stage will be made as indicated in the Financial Proposal. In case assignment 

forecloses in the middle of any indicated stage as per financial proposal, pro-rata 

payment shall be made for the completed services as agreed mutually. 

3 Obligations of the Consultant 

3.1 General 

3.1.1 Standard of performance: The Consultant shall perform the services and carry out their 

obligation hereunder with all due diligence, efficiency and economy in accordance with 

generally accepted professional standards and practices and shall observe sound 

management practices and employ appropriate technology and safe effective methods. 

The Consultant shall always act, in respect of any matter relating to this contract or to the 

assignment as faithful adviser to the Employer and shall at all times support and 

safeguard the Employers legitimate interested in any dealings with Sub-Consultants or 

Third Parties. 

3.1.2 Conflict of Interests: The Consultant shall hold the Employers interests paramount, 

without any consideration for future work, and strictly avoid conflict of interest with 

other assignments or their own corporate interests. The Consultant shall not engage and 

shall cause their personnel as well as their sub-Consultants and their personnel not to 

engage, either directly or indirectly, in any business or professional activities that would 

conflict with the activities assigned to them under this contract. If during the period of 

this contract, a conflict of interest arises for any reason, the Consultant shall promptly 

disclose the same to the Employer and seek its instructions. 

3.1.3 Confidentiality: Except with the prior written consent of the Employer the Consultant 

and the personnel shall not at any time communicate to any person or entity any 

confidential information acquired in the course of the services, nor shall the Consultant 
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and its personnel make public the recommendations formulated in the course of, or as a 

result of the services. 

3.1.4 Insurance to be taken out by the Consultant: The Consultant shall take out and 

maintain adequate insurance at its own cost against various risks inducing risk of life in 

respect of its personnel deployed for the assignment and shall provide evidence to the 

Employer showing that such insurance has been taken out and maintained and that the 

current premiums therefore have been paid. 

3.1.5 Reporting requirements: The Consultant shall submit to the Employer progress report 

of its activity as on 1st of every month starting from the commencement of the assignment 

duly indicating the (i) Activities carried out during the report period (ii) A brief of the 

progress/stage achieved with reference to the ToR (iii) Places visited and officials 

contacted and (iii) problems, if any affecting the progress. All reports shall be delivered 

in soft copy also in addition to the hard copies. Besides, the Consultant is to submit 

various reports as mentioned. 

 The Consultant is required to make a presentation at appropriate place (to be decided 

from time to time) on their Monthly progress reports, Draft Final Report and Final Report 

at the time of submission of these reports as specified. 

3.1.6 Consultant’s Actions Requiring Employers Prior Approval: The Consultant shall 

obtain the Engineer-in-Charge (EIC) prior approval in wiring before making any change 

or addition to the personnel listed in their Bid. 

3.1.7 Documents prepared by the Consultant to be the property of the Employer: All 

plans, drawings, specification, design, reports, other documents and software made 

available to the Consultant/prepared by the him under this contract shall become ad 

remain the property of the Employer, contract, deliver shall not later than upon 

termination or expiration of this inventory thereof. The Consultant may retain a copy of 

such documents with approval of Employer and shall not use anywhere, without taking 

permission, in writing, from the Employer and the Employer reserves right to grant or 

deny any such requested. If license agreements are necessary or appropriate between the 

Consultant and third parties for purposes of development of any such computer programs, 
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the Consultant shall obtain the Employers prior written approval to such agreements and 

the employer shall be entitled at its discretion to require recovering the expenses related 

to the development of the program (s) concerned. 

4 Obligations and Responsibility / Inputs by IWAI: 

4.1 IWAI shall assist the Consultant for getting the necessary details available 

(documents/reports) for the respective project. IWAI, if asked by the Consultant shall 

furnish Detailed Project Report of the project at the time of work execution only for taking 

reference. 

4.2 IWAI shall provide only the available details / data and balance shall be managed by the 

Consultant. Non availability of the required inputs from IWAI, which is not essential for 

IWAI to be furnished, shall not be an excuse for improper preparation of reports /delay in 

preparation. 

5 Security Deposit and Performance Guarantee 

2.1 The successful bidders’ EMD will be converted in to security deposit (SD) and the 

successful bidder has to remit balance amount of Security Deposit (i.e. Total 5% Security 

Deposit deducting EMD submitted with technical bid) in IWAI Fund through RTGS as per 

the details mentioned in Clause 6.1.1 of ITB. Bank guarantee will not be accepted as 

security deposit. The bidder shall also deposit an amount equal to 5% of the awarded value 

of the work as performance guarantee (PG) in the form irrevocable bank guarantee/ e- 

Bank Guarantee from nationalized/schedule bank in India with validity of 180 days beyond 

the contract period. This Security deposit and performance bank guarantee shall be 

submitted within 21 days after the issuance of LOA. 

2.2 The total security deposit and performance guarantee shall remain with IWAI till the 

completion of Defect Liability Period (DLP) i.e. 3 months from the date of acceptance of 

DPR or the payment of the final bill payable in accordance with agreement conditions 

whichever is later, provided the employer is satisfied that there is no demand outstanding 

against the Consultant.  

2.3 No interest will be paid on security deposit. 
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2.4 If the Consultant neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer to forfeit either in whole or in part, the security 

deposit furnished by the Consultant. However, if the Consultant duly performs and 

completes the contract in all respects and presents in absolute "NO DEMAND 

CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 

Consultant after deduction of cost and expenses that the Employer may have incurred and 

other money including all losses and damages which the Employer is entitled to recover 

from the Consultant. 

2.5 In case of delay in the progress of work, the employer shall issue to the Consultant a memo 

in writing pointing out the delay in progress and calling upon the Consultant to explain the 

causes for the delay within 3 days of receipt of the memo and 10 days from issuance of 

memo whichever is earlier. If the employer is not satisfied with the explanations offered, 

he may forfeit the security deposit and / or withhold payment of pending bills in whole or 

in part and/ or get the measures of rectification of progress of work accelerated to the pre-

defined level at the risk and cost of the Consultant. 

2.6 All compensation or other sums of money payable by the Consultant under the terms of the 

contract or any other contract or on any other account whatsoever, may be deducted from 

or paid by the sale of a sufficient part of his security or from the interest arising there from 

or from any sums which may be due or may become due to the Consultant by the 

Employer on any account whatsoever. Also in the event of the Consultant’s security 

deposit being reduced by reasons of such deductions or sale, as aforesaid the Consultant 

shall, within 14 days of receipt of notice of demand from the Engineer-in-Charge make 

good the deficit in his security deposit. 

6 Payment Terms 

3.1        (a) No advance payment shall be made: 

(a) Payment terms shall be as mentioned in clause 3 of ToR, Section VI, of this tender 

document. 
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7 Mode of Payment: 

Invoices complete in all respects is to be raised by the Consultant to ‘Member 

(Technical), IWAI, A-13, Sector-1, Noida – 201 301’who shall process the same after 

due verification and the payment shall be paid through RTGS/NEFT within 30 (Thirty) 

Days from the date of receipt of the invoice at IWAI’s Head Office at Noida.  

8 Arbitration 

In the event of any dispute or difference covering, relating to or raising out of this 

agreement, the parties shall do their utmost to settle it in fair and amicable manner in a 

spirit of mutual cooperation and any dispute or difference not to settled within thirty 

days, shall be referred to the sole arbitration of a person so nominated by the 

Chairperson, IWAI and such arbitrator shall have the right to extend the period of 

arbitration proceedings with the consent of the parties. The venue of the arbitration shall 

be Noida. In view of the arbitration proceedings, the work under the agreement should 

not be suspended. 

9 Defect liability period 

The Consultant shall render the services till the award of work to the Contractor and shall 

provide technical assistance / support as per the scope stipulated in ToR and shall assist 

in Bidding Process e.g. in preparation of replies to pre-bid queries, support in evaluation 

of bids and other related works. 

10 Laws Governing the Contract 

  
i. The laws of India shall govern this contract. 

ii. Irrespective of the place of works, the place of performance or place of the payment 

under the contract, the contract shall be deemed to have been made at the place from 

which the letter of acceptance has been issued. 

iii. Courts in Delhi shall alone have jurisdiction to decide any dispute arising out of or in 

respect of contract, but not settled through the dispute resolution provision in the 

contract.   
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11 Professional Liability 

8.1 Except in gross negligence or willful misconduct on the part of the Consultants or on the 

part of any person or firm acting on behalf of the Consultants in carrying out the services, 

the Consultants, with respect to damage caused by the Consultants to client’s property 

shall not be liable to client: 

8.2 For any indirect or consequential loss or damage; and  

8.3 For any direct loss or damage equal to the total payments for professional fees and 

reimbursable expenditure made or expected to be made to the Consultants hereunder. 

8.4 This limitation of liability shall not affect the Consultants’ liability, if any, for damage to 

third parties caused by the Consultants or any person or firm acting on behalf of the 

Consultants in carrying out the services. 

12 Miscellaneous Provisions 

 
i. The Consultant notifies the employer of any material change in their status, in 

particular, where such change would impact or performance of obligations under this 

contract. 

ii. The Consultant shall be liable to and responsible for all obligations towards the 

Employer for performance of the assignment. 

iii. The Consultant shall at all-time indemnify and keep indemnified the Employer 

against all claims/damages etc. for any infringement of any Intellectual Property 

Rights (IPR) while providing its services under this project. 

iv. The Consultant shall at all times indemnify and keep indemnified the Employer 

against any claims in respect of any damages or compensation payable in 

consequences of any accident or injury sustained or suffered by its (the Consultant’s) 

employees or agents or by any other third party resulting from or by any action, 

omission or operation conducted by or on behalf of the Consultant. 

v. The Consultant shall at all times indemnify and keep indemnified the employer 

against and all claims by employees, workman, Consultants, sub-Consultants, 
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suppliers, agent (s), employer engaged or otherwise working for the Consultant, in 

respect of wages, salaries, remuneration, compensation or the like. 

vi. All claims regarding indemnity shall survive the termination or expiry of the 

contract. 

vii. It is acknowledged and agreed by the parties that there is no representation of any 

type, implied or otherwise, of any absorption, regularization, continued engagement 

or concession or preference for employment of persons engaged by the Consultant 

for any engagement, service or employment in any capacity in any office or 

establishment of the Government of India or their Employer. 

13 Sustainability of JV 

In case JV/consortium is not sustained due any reasons or discrepancies arising amongst 

the JV/consortium members, unsustainability of JV/consortium shall be determined by 

the Engineer in Charge/Employer during the monitoring in the contract period based on 

the failure of the deliveries/missing of the milestones and other deliverables. The same 

shall be dealt in the following manner: 

(a) If JV/consortium becomes unsustainable after being selected as L1, EMD of the 

defaulting JV/consortium shall be forfeited. 

(b) If JV/consortium becomes unsustainable after the award of contract, the employer 

has complete authority to nominate another Consultant to complete the balance 

work on risk and cost of the defaulting Consultant. The Consultant will be 

notified by the Employer of the decision to stop the work and Employer shall 

ascertain the value of work completed till date. No payment shall be released 

immediately, however, after completion of entire work on risk and cost, the 

differential cost would be recovered from all held up amount (BG, EMD, Security 

deposit and unpaid amount for the work done) of the defaulting Consultant and if 

any balance amount is still available, that shall be released to the defaulting 

Consultant. 
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To be signed by the bidders’ and the same is to be signed by Authorized Signatory/ 
competent Employer on behalf of IWAI. 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at ............... on this ...........day of ........... 2024 

BETWEEN 

The Chairperson, Inland Waterways Authority of India represented through Member (Technical), 
Inland Waterways Authority of India, A - 13, Sec. – 1, Noida. 

IWAI, (Hereinafter referred as the ‘Principal/Owner’, which expression shall unless repugnant to 
the meaning or context hereof include its successors and permitted assigns) 

AND 

............................................................................................................. 

(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 

                                    (Details of duly authorized signatory) 

“Bidder/Consultant” and which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns) 

Preamble 

WHEREAS the Employer has floated the Tender (NIT No.:  IWAI/HY/SEAPORT/2018/1) 
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational 
procedure, contract for “Updation of DPR for NW-4”  

AND WHEREAS the Employer values full compliance with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relation with its 
Bidder(s) and Consultant(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 
and Contract between the parties.  

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under: 

 
Article 1: Commitment of the Principal/Owner 
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1) The Employer commits itself to take all measures necessary to prevent corruption and to 
observe the following principles: 
 

(a) No employee of the Principal/Owner, personally or through any of his/her family 
members, will in connection with the Tender, or the execution of the Contract, demand, 
take a promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. 

 
(b) The Employer will, during the Tender process, treat all Bidder(s) with equity and reason. 

The Employer will, in particular, before and during the Tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential / 
additional information through which the Bidder(s) could obtain an advantage in relation 
to the Tender process or the Contract execution. 

 
(c) The Employer shall endeavour to exclude from the Tender process any person, whose 

conduct in the past has been of biased nature. 
 

2) If the Employer obtains information on the conduct of any of its employees which is a 
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 
(PC Act) or is in violation of the principles herein mentioned or if there be a substantive 
suspicion in this regard, the Employer will inform the Chief Vigilance Officer and in 
addition can also initiate disciplinary actions as per its internal laid down policies and 
procedures. 

 
Article 2: Commitment of the Bidder(s)/Consultant(s) 

1. It is required that each Bidder/Consultant (including their respective officers, employees 
and agents) adhere to the highest ethical standards, and report to the IWAI all suspected 
acts of fraud or corruption or Coercion or Collusion of which it has knowledge or 
becomes aware, during the tendering process and throughout the negotiation or award of 
a contract.   

 
2. The Bidder(s)/Consultant(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution: 
 

a) The Bidder(s)/Consultant(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal/Owner’s employees involved in the tender process 
or execution of the contract or to any third person any material or other benefit which 
he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind 
whatsoever during the Tender process or during the execution of the contract. 



 
                             Inland Waterways Authority of India  
                           (Ministry of Ports, Shipping & Waterways, Govt. of India) 
 

      Updation of DPR for NW-4 

 
 

119 | P a g e  
 
 

b) The Bidder(s)/Consultant(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission 
of bids or any other actions to restrict competitiveness or to cartelize in the bidding 
process. 

 
c) The Bidder(s)/Consultant(s) will not commit any offence under the relevant IPC/PC Act. 

Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition 
or personal gain), or pass on to others, any information or documents provided by the 
Employer as part of the business relationship, regarding plans, technical Bids and 
business details, including information contained or transmitted electronically. 

 
d) The Bidder(s)/Consultant(s) of foreign origin shall disclose the names and addresses of 

agents/representatives in India, if any. Similarly Bidder(s)/Consultant(s) of Indian 
Nationality shall disclose names and addresses of foreign agents/representatives, if any. 
Either the Indian agent on behalf of the foreign principal or the foreign principal directly 
could bid in a tender but not both. Further, in cases where an agent participate in a tender 
on behalf of one manufacturer, he shall not be allowed to quote on behalf of another 
manufacturer along with the first manufacturer in a subsequent/parallel tender for the 
same item. 

 
e) The Bidder(s)/Consultant(s) will, when presenting his bid, disclose any and all payments 

he has made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the Contract. 

 

3. The Bidder(s)/Consultant(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 

 
4. The Bidder(s)/Consultant(s) will not, directly or through any other person or firm indulge 

in fraudulent practice means a wilful misrepresentation or omission of facts or 
submission of fake/forged documents in order to induce public official to act in reliance 
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified 
interest of others and/or to influence the procurement process to the detriment of the 
Government interests. 

 
5. The Bidder(s)/Consultant(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/ her reputation 
or property to influence their participation in the tendering process). 
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Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Employer under law or the 
Contract or its established policies and laid down procedures, the Employer shall have the 
following rights in case of breach of this Integrity Pact by the Bidder(s)/Consultant(s) and 
the bidder/Consultant accepts and undertakes to respect and uphold the Principal/Owner’s 
absolute right: 

 

1. If the Bidder(s)/Consultant(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, 
such as to put his reliability or credibility in question, the Employer after giving 14 days’ 
notice to the Consultant shall have powers to disqualify the Bidder(s)/Consultant(s) from 
the tender process or terminate/determine the Contract, if already executed or exclude the 
Bidder/Consultant from future contract award processes. The imposition and duration of 
the exclusion will be determined by the severity of transgression and determined by the 
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 
Principal/Owner.  
 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Employer has 
disqualified the Bidder(s) from the tender process prior to the award of the contract or 
terminated/determined the contract or has accrued the right to terminate/determine the 
contract according to Article 3(1), the Employer apart from exercising any legal rights 
that may have accrued to the Principal/Owner, may in its considered opinion forfeit the 
entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of 
the Bidder/Consultant. 
 

3. Criminal Liability: If the Employer obtains knowledge of conduct of a bidder or 
Consultant, or of an employee or a representative or an associate of a bidder or 
Consultant which constitutes corruption within the meaning of IPC Act, or if the 
Employer has substantive suspicion in this regard, the Employer will inform the same to 
law enforcing agencies for further investigation. 

 

Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 
other Company in any country confirming to the anticorruption approach or with Central 
Government or State Government or any other Central/State Public Sector Enterprises in 
India that could justify his exclusion from the Tender process. 

 
2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing of 
the Bidder/Consultant as deemed fit by the Principal/ Owner. 
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3) If the Bidder/Consultant can prove that he has resorted / recouped the damage caused by 

him and has installed a suitable corruption prevention system, the Employer may, at its 
own discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Consultants 

1) The Bidder/Consultant shall be responsible for any violation(s) of the principles laid 
down in this agreement/Pact by any of its sub-vendors.  

2) The Employer will enter into Pacts on identical terms as this one with all Bidders and 
Consultants. 

3) The Employer will disqualify Bidders, who do not submit, the duly signed Pact between 
the Employer and the bidder, along with the Tender or violate its provisions at any stage 
of the Tender process, from the Tender process. 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the Consultant 
12 months after the completion of work under the contract. 

If any claim is made/lodged during the time, the same shall be binding and continue to be 
valid despite the lapse of this Pacts as specified above, unless it is discharged/determined 
by the Employer.  

 

Article 7: Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the Division of the Employer, who has floated the Tender. 

 
2) Changes and supplements need to be made in writing. Side agreements have not been 

made. 
 

3) If the Consultant is a partnership or a consortium, this Pact must be signed by all the 
partners or by one or more partner holding power of attorney signed by all partners and 
consortium members. In case of a Company, the Pact must be signed by a representative 
duly authorized by board resolution. 

 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this 
Pact remains valid. In this case, the parties will strive to come to an agreement to their 
original intensions. 
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5) It is agreed term and condition that any dispute or difference arising between the parties 
with regard to the terms of this Integrity Agreement / Pact, any action taken by The 
Employer/Principal in accordance with this Integrity Agreement/ Pact or interpretation 
thereof shall not be subject to arbitration. 

 

Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal 
rights and remedies belonging to such parties under the Contract and/or law and the same 
shall be deemed to be cumulative and not alternative to such legal rights and remedies 
aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have 
precedence over the Tender/Contact documents with regard any of the provisions covered 
under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 
and date first above mentioned in the presence of following witnesses: 

............................................................... 

(For and on behalf of Employer) 

 
................................................................. 

(For and on behalf of Bidder/Consultant) 

 

WITNESSES: 

1. .............................................. 

(signature, name and address) 

2. ............................................... 

(signature, name and address) 

Place: 

Date : 
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ANNEX - I: BANK GUARANTEE FORM FOR PERFORMANCE 
SECURITY 

 

To 

The Chairperson 

Inland waterways Authority of India 

Ministry of Shipping, Govt. of India 

A-13, Sector-1,  

Noida (U.P.)  

Pin- 201301 

 

 In consideration of the ………………… (hereinafter called “Employer”) having to enter 

into an Agreement with M/s ………………… (hereinafter called the “Consultant) as a 

follow up to the Letter of Acceptance no…………dated…………… issued by the Employer 

for “Updation of DPR for NW-4” on production of Performance security in the form of 

Bank Guarantee for  INR …………..  (Rupees……………..only), at the request of ………..  

Consultant, We, (Bank) do hereby undertake to pay to the Employer an amount not 

exceeding INR.…………………………  (Rupees-----------only) against any default or failure 

on the part of Consultant to perform the contract in accordance with terms & conditions or 

any breach of the said Agreement. 

1. We, (Bank) do hereby undertake to pay the amount due and payable under this Guarantee 

without any demur, merely on a demand from the Employer stating that the amount 

claimed is due by way of loss or damage caused to or would be caused to or suffered by 

the Employer by reason of breach by the said Contract or any of the terms or conditions 

contained in the said time frame or by reason of the Consultant’s failure to perform the 

said Agreement. Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under this guarantee. However, our liability under 

this guarantee shall be restricted to an amount not exceeding INR .………….  
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(Rupees……….……………only).        

        

2. We, (Bank) undertake to pay the Employer any money so demanded notwithstanding any 

dispute or disputes raised by the Consultant in any suit or proceeding pending before any 

court or Tribunal relating thereto, liability under this present being absolute and 

unequivocal. The payment so made by us under this guarantee shall be valid discharge of 

our liability for payment there under and the Consultant shall have no claim against us 

for making such payment.         

         

3. We, (Bank) further agree that the guarantee herein contained shall remain in full force 

and effect till completion of project work to the complete satisfaction of the Employer in 

terms of conditions of contract and Letter of Acceptance and that it shall continue to be 

enforceable till all the dues of the Employer under or by virtue of the said Agreement 

have been fulfilled and its claim satisfied or till the scheduled date of completion of 

Works as per the Agreement. We(Bank) shall consider that the terms and conditions of 

the said Agreement have been fully and properly carried out by the said Consultant and 

accordingly discharge this Guarantee after 180 days from the date of completion of the 

said contract unless a demand or claim under this Guarantee is served by the Employer in 

writing on the bank but before the expiry of the said period in which case it shall be 

enforceable against the bank notwithstanding the fact that the same is enforced after the 

expiry of the said period  or after the extended period as the case may be.   

          

4. We (Bank) further agree with the Employer that the Employer shall have fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to 

vary any of the terms and conditions of the said Agreement or to extend time or 

performance by the said Consultant from time to time or to postpone for any time or 

from time to time any of the powers exercisable by the Employer against the said 

Consultant and to forbear or enforce any of the terms and conditions relating to the said  

Agreement and we shall not be relieved from our liability by reason of any such variation, 
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or extension being granted to the said Consultant or for any forbearance, act or omission 

on the part of the Employer or any indulgence by the Employer to the said Consultant or 

by any such matter or thing whatsoever which under the law relating to sureties would, 

but for the provision, have effect of so relieving us.      

      

5. It shall not be necessary for the Employer to proceed against the Consultant before 

proceeding against the Bank and the guarantee herein contained shall be enforceable 

against the bank notwithstanding any security which the Employer may have obtained or 

obtain from the Consultant at the time when proceedings are taken against the bank 

hereunder be outstanding or unrealized.      

6. Notwithstanding anything contained herein above our liability under the guarantee is 

restricted to INR…….(Rupees…………….. only) and shall remain in force until ……. or 

otherwise until the extended date by the Employer. Unless a claim or suit under this 

guarantee is filed with us on or before or the extended date ………………………. ALL 

OUR RIGHTS UNDER THE GUARANTEE SHALL BE FORFEITED and the bank 

shall be relieved and discharged from all liabilities therein.   

7. This Guarantee will not be discharged even if there is a change in the constitution of the 

Bank or the Consultant.         

8. We, (Bank) lastly undertake not to revoke this Guarantee during its currency except with 

the previous consent of the Employer in writing. 

 

Dated the ………..of  …………. 2024 
for …………………………….. 

(Indicate the name of bank) 
 

Signature………………………….. 

Name of the Officer …………………………… 
(In Block Capitals) 

   Designation 
Code No. ………………………………….. 
        Name of the bank and 

Branch.(SEAL) 
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ANNEX - II: AGREEMENT FORM 

 

“Updation of DPR for NW-4” 

AGREEMENT 

BETWEEN 

INLAND WATERWAYS AUTHORITY OF INDIA 

AND 

CONSULTING FIRM 

This agreement made on this    day of        Two thousand Twenty four between 

Inland Waterways Authority of India, A – 13, Sector – 1, Noida - 201 301, U.P. (hereinafter 

called the “IWAI” which expression shall unless excluded by or repugnant to the context be 

deemed to include their successor in office) on the one part and 

M/S…………………………..having its office at …………………….(hereinafter called “ 

Consultant “which expression shall unless excluded by or repugnant to the context be deemed to 

include their heirs, executors, administrators, representatives and assigns or successor in office ) 

on the other part. 

WHEREAS IWAI is desirous of giving “Updation of DPR for NW-4” as per the work 

Order No. ……………………………………….dated ……….in accordance to the ToR conduits 

of the agreement attachment hereto all of with form part if the agreement. 

          WHEREAS THE CONSULTING FIRM has agreed to undertake the Consultancy 

Services for “Updation of DPR for NW-4” on Terms and Conditions herein after set forth. 

NOW THEREFORE THESE PRESENTS WITNESS and it is hereby agreed, declared by 

and between the parties hereto as follows: 
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The Consultant shall undertake the “Updation of DPR for NW-4” as per the work Order No. 

……………………………………….dated ……….in accordance to the ToR of the agreement 

attachment hereto all of which form part of the agreement.   

 The following documents shall be deemed to form and to be read and construed as part of 

the agreement i.e. 

a) Notice inviting Tender 

b) Form of Tender 

c) Condition of contract 

d) Schedule of the price bid 

e) Agreement form 

f) Technical Bid No. with Date. 

g) Addendums/Corrigendum's 

h) Minutes of Pre-bid Meeting 

i) All Correspondence  

j) …… 

k) …. 

l) …….. 

m) ……. 

In WITNESS whereof the IWAI has caused Shri ………………………..on their behalf to 

hereunto set his hand and the Consultant has caused Shri …………. on their behalf to hereunto 

set his hand and the firm has caused its common seal to be affixed hereunto the day and year first 

above written. 

Witnesses, IWAI 

1) 

2) 

        …………………………. 

And this deed was duly executed by Shri…………………………………………..for the 

Consultant above named in the presence of 
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Witnesses of Consultant 

1) 

2) 

ANNEX -III: DETAILS OF BANK ACCOUNT 

FOR RELEASE OF PAYMENT THROUGH 

ELECTRONIC FUND TRANSFER SYSTEM  

(TO BE FURNISHED BY THE BIDDER ON ITS LETTER HEAD) 

 

NAME OF THE PROJECT “Updation of DPR for NW-4” 

We ______________________(Name of the Bidder) hereby request you to give our                

payments by crediting our bank account directly by E-payment mode as per account details given 

below. We hereby undertake to intimate IWAI in case of any change in particulars given below 

and will not hold IWAI responsible for any delay / default due to any technical reasons beyond 

IWAI’s control:- 

Bank Account Number   :_________________________________ 

RTGS/NEFT/IFSC CODE   :_________________________________ 

NAME OF THE BANK    :_________________________________ 

ADDRESS OF THE BRANCH  :_________________________________ 

OF THE BANK  

BRANCH CODE    :_________________________________ 

ACCOUNT TYPE     

(SAVING/CURRENT/OTHERS)  :_________________________________ 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.  

IWAI hereby declare that the particulars given above are correct and complete.  If the transaction 

is delayed or credit is not affected at all for reasons of incomplete or incorrect information, I/We 

would not hold IWAI responsible.   

 

Signature of Authorized Signatory  
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Name & Designation 

Date: 

Place 

 

 

 

ANNEX-IV: BANK CERTIFICATION 

 

It is certified that above mentioned beneficiary holds a Bank Account No. 

…………………………. with our branch and the bank particulars mentioned above are correct.   

 

 

          

         Authorized Signatory  

Date:                                                                                               Authorization No.________ 

Name:_________________ 

 

Official Seal/Stamp  
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ANNEX-V: TENDER ACCEPTANCE LETTER 
      (To be given on Company Letter Head) 

To,           Date: 

The Member (Technical) 
 INLAND WATERWAYS AUTHORITY OF INDIA, 
 A-13, Sector – 1, Noida - 201 301,  
 District: - Gautam Budh Nagar (U.P.) 
 

Sub: Acceptance of Terms & Conditions of Tender. 
Tender Reference No: IWAI/NW-4/DPR/2023 
Name of Tender/Work: “Updation of DPR for NW-4” 
 
Dear Sir, 

1. I/ We have downloaded /obtained the Tender document(s) for the above mentioned 

‘Tender/Work’ from the website(s) namely:  www.iwai.nic.in OR 

https://eprocure.gov.in/eprocure/app as per your advertisement, given in the above mentioned 

website(s).   

2. I / We hereby certify that I / we have read the entire Terms and Conditions of the Tender 

documents from Page No. _______ to ______ (including all documents like annexure(s), 

schedule(s), etc.), which form part of the contract agreement and I / we shall abide hereby by 

the terms/conditions/clauses contained therein. 

3. The minutes of the pre-bid meeting(if any) and/ or corrigendum(s)(if any) issued from time to 

time by your department/organisation for this work too have also been taken into 

consideration, while submitting this acceptance letter.   

4. I / We hereby unconditionally accept the Tender conditions of above mentioned Tender 

document(s)/minutes of the Pre-bid Meeting (if any)/corrigendum(s) (if any) in its totality / 

entirety.  

5. In case any provisions of this Tender are found violated, then your department/ organisation 

shall without prejudice to any other right or remedy be at liberty to reject this Tender/Bid 

including the forfeiture of the full said earnest money deposit absolutely.  

Yours Faithfully 

(Signature of the Bidder, with Official Seal) 
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ANNEX-VI: FORM OF BANK GUARANTEE FOR EMD 

 
To  

The Chairperson,  

Inland Waterways Authority of India,  

A-13, Sector 1,  

Noida – 201 301.  

WHEREAS __________________________________________________ (Name of Tenderer) 

(hereinafter called the Tenderers) wishes to submit his tender for work of _______ ___in the 

state/s of ____________________ herein called “the Tender” KNOW ALL PEOPLE by these 

present that we _______________________ (Name of Bank) of ______________________ 

(Name of country) having our registered office at ( ___________________________ ) 

(hereinafter called the “Bank”) are bound unto the Inland Waterways Authority of India 

(hereinafter called the “Employer”) in the sum of the INR __________________ (Rupees 

_________________________________) for which payment can truly be made to the said 

Employer. The Bank bind themselves, their successors and assigns by these presents with the 

common seal of the Bank this day __________ of 2019 and undertake to pay the amount of 

______________ INR ____________ to the Employer upon receipt of this written demand 

without the employer having to substantiate his demand.  

The conditions of this obligation are:  

If the tenderer withdraws his tender during the period of Tender validity specified in the Form of 

Tender.  

or 

If the Tenderer having been notified of the acceptance of his Tender by the Employer during the 

period of tender validity fails or refuses to execute the Form of Agreement in accordance with 

the instructions to bidders, if required; or fails or refuses to furnish the Performance Security, in 

accordance with the Instruction to Bidders. 
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We undertake to pay Employer up to the guaranteed amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand 

the Employer will note that the amount claimed by his is due to his owing to the occurrence of 

any one of the above conditions, specifying the occurred condition or conditions.  

This guarantee will remain in force up to and including the date 180 days beyond the validity of 

the bid as such deadline is stated in the Instructions to Bidders or as it may be extended by the 

Employer, at any time prior to the closing date for submission of the Tenders Notice of which 

extension to the Bank is hereby waived. Any demand in respect of this guarantee should reach 

the Bank not later than the above date of expiry of this guarantee.  

 

 

 

SIGNATURE OF AUTHORIZED REPRESENTATIVE OF THE BANK  

___________________________________________  

NAME AND DESIGNATION  

___________________________________________  

SEAL OF THE BANK  

___________________________________________  

SIGNATURE OF THE WITNESS  

___________________________________________  

NAME OF THE WITNESS  

___________________________________________  

ADDRESS OF THE WITNESS  
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Annex- VII 

TRAFFIC TEMPLATE 
 

Consultants shall supply the following outputs for each waterway investigated. 

Item Guidance 
The Catchment 

baseline 

Describe local economic geography in a reasonably defined potential IWT Catchment
area including main urban settlements, populations, economic activities, major
industries, and accessibility connectivity to road and rail networks, specific relevant
developments (e.g. new power houses under active planning). Provide a clear scaled
map of such catchment area with named towns/subjects marked relative to waterway. 

The Navigation 

baseline 

Describe existing waterway usage including country-boat or commercial use (if 

any) in general terms, drawing attention to any significant existing IWT flows, market
limitations (e.g. seasonal water constraints). Note any permanent IWT infrastructure in
place e.g. jetties, barrages. Also major constraints (e.g. unlocked dams/inadequate
bridge clearances) 

The Market baseline Disaggregate and investigate potential markets on a commodity basis within the
realistic catchment area of the waterway: 

 Bulk and semi-bulk: coal, Ores, Grains, Cement, Sand & gravel: Oil products: 
Iron & steel: Fertilizers and chemicals; Forestry products: other as relevant 

 General cargo: 
 Containers (only on waterways connecting into container ports) Identify 

origins/destinations as far as possible for the major industries and movements that 
might realistically be transferable to IWT, especially for bulk traffics. Specify 
identifiable companies or state enterprises involved in the catchment area. 

Forecasting years Provide total market and IWT share projections for 2020, 2030 and 2040 by
commodity. 

Presentation of 

forecasts 

Present as total freight tons and tons-km by total, and by major waterway section 

and direction (tabular and chart). Section should be selected to reflect discreet points of
major variation in traffic flow (freight sources or sinks) or be related to staging options.
Commodity breakdown of these forecasts to be provided. 

Market success factors Discussion of the required fairway availability and reliability required in the specific
markets, generic vessel types and capacities, fleet capacity, loading/discharge points,
complementary investments into e.g. connecting modes where these are remote from
waterway etc. 

Forecasting 
Methodology 

Provide clear description allowing replication of forecasts from data and assumptions
made, justify assumptions. Qualify data gaps. Traffic projections should be consistent
with the specific IWT upgrading scheme (s) investigated or proposed, taking account of
operating costs of barges of size proposed vis a vis 
Alternative mode. 
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Alternative forecasts Provide where relevant if there are alternative project options or staging options 

Annex-VIII 

PROJECT COSTING TEMPLATE 
 

Consultants shall supply the following outputs for each waterway project investigated/evaluated. 

Cost type Cost categories Components to be itemized 
Capital costs Waterway Infrastructure  Land, compensation and resettlement 

 Capital dredging 
 River training/bank protection 
 Locks 
 Barrages 
 Channel market 
 Night navigation 
 Other 

Terminal Infrastructure  Fixed infrastructure: berths, moorings, hard-
standing etc. (itemized) 

 Loading/uploading and other equipment 
(itemized) 

 Buildings, Other 
Operation and 
maintenance 
(O & M) costs 

Waterways  Maintenance dredging 
 Markings and nav.-aids 
 Bank maintenance, Other 

Terminals  Terminal operations 
 Terminal maintenance 
 Other 

Vessel: (NB vessel operating 
costs/tons-km fall sharply 
with larger capacity vessel, 
when there is sufficient 
traffic to utilize them) 

 Crew 
 Fuel 
 Maintenance 
 Registration & insurance 
 Fees and charges 
 Vessel capital amortization (or leasing cost 

equivalent) 
 Total costs, (Cost/tons-km for use in evaluation) 

Recurrent costs Periodic major capital costs 
that may occur over life of 
assets 

 

Price levels All costs to be expressed in mid-2014 price levels. Costs derived from other years to be 
indexed to 2014 price levels 

Value 
engineering 

Not all investments will be necessary in all projects. Value engineering should be applied 
to project scoping and specification to avoid ‘gold-plating’ of costs and undermining 
viability of project. 
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Cost 
verification 

Costs that are estimated on a ‘bottom-up’ basis should be verified or tested for 
reasonableness against actual costs for such activities evidenced in the market place 

Annex- IX 

FINANCIAL EVALUATION TEMPLATE 
Consultants shall adhere to the following standard approaches in estimating financial internal rate of return 
(FIRR) and payback period. 

Item Requirements 

Objective To assess financial internal rates of return and financial payback periods on a 
consistent basis between different river projects. 

Financial 
evaluation 
approach 

Financial evaluation of each river upgrading project should estimate and present actual 
cash flows (cost and revenues) at market prices within the inland waterway sector 
consisting of the three sub-sectors: (a) navigation infrastructure; (b) terminal operations; 
(C) barging operators. 

Disaggregation Cash flow streams and FIRR’s to be provided for the inland waterway sector as a whole 
and also functionally disaggregated by the three sub-sectors. (The separation should be 
made even if in practice IWAI or another stakeholder might be involved in multiple sub-
sectors). Pay –back should be estimated on a total sector basis. 

Transfers between 
Sub- sectors 

Cash flows between the three sectors (such as navigation charges, or terminal charges) 
should be shown as a negative cash flow to the paying sub-sector and a positive cash flow 
to receiving sub-sector so that the net cash flows to each sub- sector are best estimates of 
actual out-turn. 

Incremental 
barging operations 

Where the waterway is an extension of a bigger network, with through working of barges, 
it is the incremental costs and incremental revenue to barge operators of using the project 
waterway that should be included. 

Cash flows in real 
terms 

All financial variables and projections to be made in constant mid-2014 price 
levels (i.e. net of inflation) 

Evaluation period Initial construction period, plus 25 years of operation 

FIRR and payback 
period 

Estimate both FIRR (sector and sub-sectors) and overall sector payback period, 
the latter being the year in which the cumulative sector each flows becomes positive. 

Ramp-up period Unless good reasons otherwise, assume 4 years ramp-up period from first operational 
year to long-term ‘trend’ levels of traffic 

Commentary on 
FIRR 

Explain overall sector FIRR results and distribution between sub-sectors. Identify main 
drivers of the results and sensitivity to assumptions 

Risks to financial 
out- turn 

Identify main risks to the estimated project out-turn or viability and their underlying 
causes e.g. market risks (traffic, tariffs, and competition), hydrology risks, engineering 
risks, operational risks etc. 
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Checking and 
Replicability 

Apply systematic check of spreadsheets and logic trail from assumptions to outputs. 
Include in report and annexes such data, assumptions and spreadsheet calculations as are 
necessary for a reader to comprehend and if necessary replicate the results presented. 

Annex-X 

ECONOMIC EVALUATION TEMPLATE 

Consultants shall adhere to the following standard approaches in estimating economic internal rate of 
return (EIRR) 
Item Requirements 
Objective To assess economic internal rates of return (EIRR) on a consistent basis between

different river projects. 

Economic 
evaluation 
approach 

Economic evaluation of each river upgrading project may include: 

1. Capital and O & M costs of (a) navigation infrastructure and (b) terminals,  
2. Savings in transport resource costs between IWT and rail and/or road 

transport, Reduced barge operating costs (where the project 
facilitates more efficient sizes or operations of an existing barging 
operation) 

 Savings in road/rail accident costs, Saving in carbon emissions 
Standard values To ensure consistency between evaluations of different waterways the following

should be used: 
 Road haulage costs: INR 2/tons-km, Rail haulage costs: INR 1/tons-km 
 IWT haulage costs: to be estimated by the studies depending on optimal 

barge size and configuration assumed for the specific waterway project, 
Road accident cost savings: INR 0.2/net tons -km/transferred to IWT 

 Rail accident costs savings INR 0.1/net tons-km/transferred to IWT, Carbon
savings INR 0.1/tons-km transferred from road (till for transfer from rail) 

Other benefits Other significant regional economic benefits such as stimulation of specific 
production may be described, and value of increased production included in 
EIRR if it can be properly substantiated. 

Cash flows in 
real terms 

All economic variables to be estimated in constant mid-2014 price levels (i.e. net 
of inflation) 

Resource cost 
adjustments 

Market prices may be taken as equivalent to resource costs for the purposes of the
economic evaluation except for nominated items (to be confirmed) 

Evaluation period Initial construction period plus 25 years of operation with ramp-up consistent 

with financial evaluation. 
EIRR Estimate Overall EIRR. Give commentary explaining results, main costs and 

benefits, main drivers of the results and sensitivity to assumptions. 
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Checking 
and 
Replicability 

Apply systematic checks of spreadsheets and logic trail from assumptions to 
outputs. Include in report and annexes such data, assumptions and spreadsheet 
calculations as are necessary for a reader to comprehend and if necessary 
replicate the results presented. 

ENVIRONMENTAL & SOCIAL SCREENING TEMPLATE                            Annex-XI 

Consultants shall provide the following information for each waterway project investigated / 
evaluated. 

Screening Question Yes No Details / Remarks 

1. Is the project located in whole or part in / near any of the following Environmentally Sensitive 
Area? If yes, please provide the name and distance from the project site. 

a) National Park 
  
b) Wildlife/ Bird Sanctuary  
c) Tiger or Elephant Reserve  
d) Biosphere Reserve  
e) Reserved/Protected Forest  
f) Wetland  
g) Important Bird Areas  
h) Mangroves Areas  
i) Estuary with Mangroves  
j) Areas used by protected, important or sensitive 

species of fauna for breeding, nesting, foraging, 
resting, over wintering, migration  

k) World Heritage Sites  
l) Archeological monuments/ sites (under ASI’s 

Central / State list) 

  
  
  
  
  
  
  
  
  
 
 
 
   

  
  
  
  
  
  
  
  
  
 
 
 
  

  
  
  
  
  
  
  
  
  
 
 
 
  
  

2. Is the project located in whole or part in / near any 
Critically Polluted Areas identified by CPCB? 

   

3. Is, there any defense installations near the project 
site? 

   

4. Whether there is any Government Order/ Policy 
relevant / relating to the site?    

5. Is the project involved clearance of existing 
land, vegetation and buildings? 

   

6. Is the project involved dredging?    
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7. Is the project area susceptible to natural hazard 
(earthquakes, subsidence, erosion, flooding, 
cyclone or extreme or adverse climatic 
conditions) 

   

8. Is the project located in whole or part within the 
Coastal Regulation Zone? 

   

9. Is the project involved any demolition of    

 

 

 

Screening Question Yes No Details / Remarks 

existing structure?    

10. Is the project activity require 
acquisition of private land? 

   

11. Is the proposed project activity result 
in loss of direct livelihood / 
employment? 

   

12. Is the proposed project activity affect 
schedule tribe/ caste communities? 

   

S. N. Result of Screening Exercise (Yes / No) 

1. Environment Impact Assessment is Required  

2. CRZ Clearance is Required  

3. Environmental Clearance is Required  

4. Forest Clearance is required  

5. Wildlife Clearance is required  

6. NOC from SPCB is required  

7. Social Impact Assessment is Required  

8. Abbreviated RAP is required  

9. Full RAP is required  

10. Any other clearance is required  


