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INLAND WATERWAYS AUTHORITY OF INDIA
IUTQT National Waterway Road, Kannadikkadu,
-V P Maradu P.O, NH 47 Bypass,
Ernakulam, Kerala. PIN 682 304

Websites:www.iwai.nic.in and https://eprocure.qov.in/eprocure/app.

1. Tender Issue Letter

Tender No: IWAI/COCH/1(67)/2023/03 Date:

.................................
.................................
.................................

Sub: Tender for Maintenance of 24 hours Navigational System in National
Waterway No. 3
Ref:Yourletterno.........coooiiiiiiiiiii ,Dated: .....................

Sir,

With reference to your letter cited above on the subject, please find enclosed
herewith one set of tender documents for the subject work. You are requested to go
through the terms and conditions carefully and submit your tender as per procedure
explained therein.

The tender document can be downloaded from the IWAI’s website
www.iwai.nic.in and CPP Portal Website https://eprocure.gov.in/eprocure/app.The
last date for online submission of tender on CPP Portal is on 12.07.2023  up to
3:00 PM. Issuance of tender document will not construe that such bidders are
automatically considered qualified.

Yours faithfully

Director


http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app

NITFORPUBLICATION IN NEWSPAPER

INLAND WATERWAYS AUTHORITY OF INDIA,
KANNADIKKADU, MARADU PO, KOCHI-

682304 ERNAKULAM DISTRICT (KERALA)

TENDER NO.: IWAI/COCH/1(67)/2023/03

Maintenance of 24 Hrs. Navigational System in NW-3
Bids are invited from reputed firms for Maintenance of 24
hrs Navigational System in NW-3.

Estimated cost- Rs.52.55 Lakhs(Excl. GST), EMD -
Rs. 105,096/- Date of download/sale of Tenders s
05.07.2023 to 12.07.2023 up to 15:00 Hrs. Last date of
submission of online tender 12.07.2023 up to 15:00 hrs.
Date of opening: 13.07.2023 at 15:30 hrs. Detailed
eligibility criteria and tender document along with
Instruction to the Bidders can be seen at IWAIl's website

i.e. www.iwai.nic.in and
https://leprocure.gov.in/eprocure/app. Corrigendum if any
will be published only on the website

https://leprocure.gov.in/eprocure/app and IWAI’'s website
“www.iwai.nic.in”

Director


http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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INLAND WATERWAYS AUTHORITY OF INDIA
National Waterway Road, Kannadikkadu,
Maradu P.O, NH - 47 Bypass,
Ernakulam, Kerala.
PIN: 682 304.
Websites:www.iwai.nic.in and https://eprocure.gov.in/eprocure/app

Tender Notice No: IWAI/COCH/1(67)/2023/03

Name of Work:Maintenance of 24 hours Navigational System in National Waterway No. 3

Online tenders/Bid in two cover system (cover I- Technical bid and cover II- Financial bid) are
invited from :-

sl. - Estimated EMD
No. Description cost incl (Rs)
GST (Rs.)
1. | Maintenance of 24 Hrs. Navigational System 62.01
inNational Waterway No.3. Lall<hs 105,096/-

Terms and Conditions:

1. Tender document will be available for download w.e.f.05.07.2023 t012.07.2023 up to 1500
Hrs. The completed bids as per terms and conditions mentioned in the tender document should
be submitted by e tender latest by 1500 hrs on12.07.2023 and shall be opened on 13.07.2023
at 1530 hours.

2. The tender document can be downloaded from the IWAI’s website www.iwai.nic.in and CPP
Portal Website https://eprocure.gov.in/eprocure/app.Bidders participating e-tender process are
required to furnish a non-refundable deposit of Rs.1,180/- (Rupees one thousand one hundred and
eighty only) inclusive of GST through RTGS in the following bank particulars and submit the proof
along with UTR No. towards the remittance of payment of tender cost and upload a copy of the
same in Technical Bid, on or before the last date and time of submission of tender.

The details of Bank Particulars of IWAI are;

Name of Account Holder : Inland Waterways Authority of India Fund.
Name of Bank & Branch : State Bank of India, Vyttila Branch.
Account No. : 39360627884

IFS Code : SBIN0O008694

3. The Bidder shall meet the following criteria:
I The Bidder shall be registered in appropriate class with CPWD, Railways, MES,
State PWD/ Irrigation Department, Port Trust etc. and shall have required experience in

maintenance of lighted buoys in Inland Waterways.

ii. Bidder shall have Permanent Account Number issued by Income Tax Dept. and must be
an assessee.


http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app

iii. Average annual financial turnover during last three years ending 31% March of the
previous financial year should be at least 100% of the estimated cost. Experience of
having successfully completed similar works in inland waterways during last 7 years
ending last day of month previous to the one in which this tender is invited should be
either of following :

a. Three similar works costing not less than 40% of the estimated cost; or

b. Two similar works costing not less than 60% of the estimated cost; or

c. One similar work completed not less than 80% of the estimated cost

AND

One completed work costing not less than the amount equal to 40% of the estimated
cost put to tender with some Central Government Department/State Government
Department/ Central Autonomous Body/ State Autonomous Body/ Central Public
Sector Undertaking/ State Public Sector Undertaking/City Development
Authority/Municipal Corporation of City formed under any Act by Central/ State
Government and published in Central/State Gazette or in any reputed private firm.

Note: The successful completion of the similar worki.e. maintenance of lighted buoys
should be supported with a completion certificate issued by the department/ agency
for whom the work has been executed.

v, Latest certificate of solvency from nationalized / scheduled Bank included in the
second schedule of the RBI Act for not less than 40% of the estimated cost of the
work( In this case Bank Solvency of Rs.21.02 lakh or more may be submitted ).

V. Average annual financial turnover on contract works should be at least 100% of the
estimated cost during the immediate last 3 consecutive financial years and should not
have incurred any loss in more than two years during the last five years ending March
of the previous financial year.

Vi. The Bidder shall submit Tender Cost and the Earnest Money Deposit in the form of
RTGS before closing date and time of submission of tender. Any/ all submissions
made without the Earnest Money Deposit and without the Tender Cost and / or
received after the closing date mentioned shall be rejected.

vii.  Tender cost and EMD are exempted for SSI units or MSEs registered with Central
Purchase Organization or the concerned Ministry or Department or Start-ups as
recognized by Department of Industrial Policy & Promotion (DIPP) & copies of same
shall be uploaded to avail benefit of exemption.

4. IWAI reserves the right to accept or reject any or all tenders without assigning any
reason and no correspondence shall be entertained in this regard.

5. Corrigendum if any will be published only on web site
https://eprocure.gov.in/eprocure/app and IWAI’s website www.iwai.nic.in.

6. Other terms and conditions are as per tender document.
Director


https://eprocure.gov.in/
http://www.iwai.nic.in/
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PART-I

3 (i) TENDER ACCEPTANCE LETTER

(To be given on Company Letter Head)
No.
Date:........ccoen.

To

The Director,

Inland Waterways Authority of India

National Waterway Road, Kannadikkadu,

Maradu P.O, NH 47 Bypass,

Ernakulam, Kerala. PIN 682304

Sub: Acceptance of Terms & Conditions of Tender.

Tender Reference No: IWAI/COCH/1(67)/2023/03
Name of Tender / Work: - Maintenance of 24 Hrs. Navigational Systemin National Waterway

No. 3.

Dear Sir,

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from  the web  site(s) namely: WWW.iwai.hic.in OR
https://eprocure.gov.in/eprocure/appas per your advertisement, given in the above mentioned
website(s).

2. | 1 We hereby certify that | / we have read the entire terms and conditions of the tender
documents from Page No. 1 to ...... (including all documents like annexure(s), schedule(s), etc
.), which form part of the contract agreement and | / we shall abide hereby by the terms /
conditions / clauses contained therein.

3. 1 / We hereby unconditionally accept the tender conditions of above mentioned tender
document(s) / in its totality / entirety.

4. In case any provisions of this tender are found violated , then your department/ organization
shall without prejudice to any other right or remedy be at liberty to reject this tender/bid
including the forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)


http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app

To

3(ii). Form of Tender

Dt_ . .2023

The Director,

Inland Waterways Authority of India
National Waterway Road, Kannadikkadu,
Maradu P.O, NH 47 Bypass,

Ernakulam, Kerala. PIN: 682 304.

Name of Work: Maintenance of 24 Hrs. Navigational System in NW-3.

Sir,

I/'We have read and examined the following documents relating to Maintenance of 24

Hrs. Navigational System inNW.3as specified, of Inland Waterways Authority of India, Kochi
(IWAI):

1.

I. Notice Inviting Tender
ii.  Tender Form
iii. Instructions for submission of bids
iv.  General Conditions of Contract
v.  Technical and Special Conditions of Contract

vi.  Warranty Form
vii.  Agreement Form
viii. Price Bid

Having visited the site and examined the information and instruction for submission of
tender, general conditions of contract, Special Condition of contract, Technical, General and
Detailed specification, Schedules and Bill of Quantities, agreement and other forms, etc. for
the above named works, I/ We hereby tender for execution of the work referred to in the
tender document in conformity with the said Conditions of Contract, Specifications,
Schedule of quantities for the sum as stated in Bill of quantities of this tender Document or
such other sum as may be ascertained in accordance with the said conditions of contract.

I/ We undertake to complete and Deliver the whole of the works comprised in the Contract
within the time as stated in the tender and also in accordance in all respects with the
specifications, designs, drawings and instructions as mentioned in the tender documents.

We are registered SSI units / MSEs registered with Central Purchase Organization / the
concerned Ministry / Department / Start-ups as recognized by Department of Industrial
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Policy & Promotion (DIPP) and Tender fees is exempted for submission of tender cost and
EMD. Copies of same are also uploaded to avail benefit of exemption.

Or
| am tendering for the work mentioned in the table below duly furnishing Earnest Money
Deposit (EMD) of Rs.105,096/-through RTGS in the following bank particulars.

Name of Account Holder : Inland Waterways Authority of India Fund.
Name of Bank & Branch : State Bank of India, Vyttila Branch.

Account No. : 39360627884

IFS Code :SBIN0008694
Sl Name of the work UTR NO Amount Details of Bank
No. (Rs)

1. | Maintenance of 24 Hrs. navigational
system in National Waterway No.3. 1180/-
Tender document cost

2. | Earnest Money Deposit 105,096/-

I/ We agree to abide by this tender. I/ We agree to keep the tender open for a period of 90
days from the last date of submission of bid or extension thereto as required by the IWAI
and not to make any modifications in its term and conditions.

I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make
any modifications in the terms and conditions of my/ our tender if I/ We fail to commence
the execution of the works as above, I/ We shall become liable for forfeiture of my/ our
Earnest money, as aforesaid and IWAI shall without any prejudice to any other right or
remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise the said
earnest money shall be retained by IWAI towards part of security deposit to execute all the
works referred to in the tender documents upon the terms and conditions contained or
referred to therein and to carry out such deviations as may be ordered. Should this tender be
accepted, I/ We agree to abide by and fulfil all the terms and conditions and provisions of
this tender. No interest is payable on earnest money deposit and/ or security deposit.

I/ We have independently considered the amount of Liquidated Damages shown in the
tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by
IWAI in the event of works not being completed in time.

If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called
upon by the employer to do so, a contract agreement in the prescribed form. Unless and
until a formal Agreement is prepared and executed this tender together with your written
acceptance thereto shall constitute a binding contract.

If my/ our tender is accepted, I/We am/are to be jointly and squarely responsible for the due
performance of the Contract. 1/We also declare that the firm has not been banned or
blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector
Undertaking or Multi National or International Aid Agency/Development Bank.

I/ We understand that you are not bound to accept the lowest or any Tender you may receive
and may reject all or any tender without assigning any reason.

10



10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms,
conditions, specifications etc. as contained in the tender document, and it is further certified
that it does not contain any deviation to the aforesaid documents.

Witness :
Signature

Signature .....................
Name ..........ooooeeinin.
Designation ..................

Duly authorized to sign & submit tender for and on behalf of
(Name and address of firm)

Name @ coooeii i,

Occupation

Address

Telephone nos.

11



4. INSTRUCTIONS FOR SUBMISSION OF BIDS

1.0  All covering letters and information to be included in the bid shall be submitted along
with the bid itself.

2.0  This tender schedule is only for the work of Maintenance of 24 Hrs. Navigational
System in NW-3.
3.0  The total estimated cost of works is Rs. 62.01 lakhs (Incl. of Goods & Services Tax).

4.0 Tender should be submitted online at https://eprocure.gov.in/eprocure/app. latestby
1500 hours on 12.07.2023 in two bid systems i.e., Technical Bid and Price Bid.
Technical Bid of the offer will be opened online on 13.07.2023 at15:30 hours at IWAI,
Kannadikadu, Maradu, Ernakulam, Kerala.

4.1. Technical Bid
The technical bid shall be submitted online along with scanned copy of the following
documents:

a) Scanned copy of the ‘Tender Acceptance Letter’ duly signed and stamped.

b) Scanned copy of the ‘Form of Tender’ duly signed and stamped

€) Scanned copy of the ‘Tender document’ duly signed and stamped

d) Payment Receipt made through RTGS (along with UTR No.) towards cost of the bidding
documents shall be enclosed.

Tender fee is exempted for SSI units or MSEs registered with Central Purchase
Organization or the concerned Ministry or Department or Start-ups as recognized by
Department of Industrial Policy & Promotion (DIPP). Copies of the applicable credential
shall be submitted to avail benefit of exemption.

e) Payment Receipt made through RTGS (along with UTR No.) towards remittance of
Earnest Money Deposit shall be enclosed.

Earnest Money Deposit is exempted for SSI units or MSEs registered with Central
Purchase organization or the concerned Ministry or Department or Start-ups as
recognized by Department of Industrial Policy & Promotion (DIPP). Copies of the
applicable credential shall be submitted to avail benefit of exemption.

f)  Registration certificate from concerned Authorities.

g) Details of experience in the form at Annex-7 and copies of experience certificate.
(Experience certificate for the works of similar nature) with satisfactory performance).

h) Latest Solvency certificate for not less than Rs. 21.02 lakhs issued by Nationalized /
Scheduled Bank, which should not be older than 6 months from the last date of bid
submission.

i) Letter of Authority for signing and negotiation of tender (as the case may be).

j) Duly signed Integrity Pact (given in Part-11, General conditions)

k) Permanent Account Number (PAN) issued by Income Tax Department.

I) Audited balance sheets along with turnover, profit and loss account for the last 3 years i.e.
ending March 2020, 2021 and 2022.

m) GST Identification number including copy of registration certificate.

n) A confirmation duly signed by the tenderer that he/she has visited the site and is familiar
with the site conditions as well as proposed works.

12
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0) Scanned copy of details equipment proposed to be deployed for the work including their
present location in Annex-2.
p) Scanned copy of List of Key staff as per Annex-3.

The technical bid shall not contain any reference on price bid or quoted price of the bidder
offer. Such bids will be treated as technically disqualified and their price will not be
opened.

4.2. Price Bid

The price bid shall be submitted online for

(i)  Schedule of Prices duly filled in the specified form.

(if) This part shall not contain any terms & conditions. Any condition given in the
price bid will be a sufficient cause for rejection of bid.

5.0 Bidders are advised to submit their offer strictly based upon technical specification, terms
and conditions contained in documents and not to stipulate any deviations. Any change
in this may lead to rejection of bid.

6.0  Earnest Money Deposit of Rs. 105,096/- for the tendered work in Notice Inviting Tender
should be submitted through RTGS in the A/c. N0.39360627884 of Inland Waterways
Authority of India Fund, maintained at SBI, Vyttila Branch (IFS Code: SBIN0008694).

A certified copy of Payment Receipts towards Tender Cost and Earnest Money Deposit
shall be submitted in the office of IWAI, National Waterway Road, Kannadikkadu,
Maradu P.O, NH 47 Bypass, Ernakulam, Kerala, PIN 682 304 on or before the closing
date & time of submission of bid. In case the EMD & Tender fee does not credited in the
specified Account No. of IWAI due to any reasons, the bid is liable for rejection.

The Earnest Money of the Successful Bidder submitted through RTGS mode will be
retained as Security Deposit.

The Bid Security / Earnest Money will be forfeited if the Bidder withdraws the Bid after
its submission during the period of Bid Validity or in the case of a Successful Bidder, if
the Bidder fails within the specified time limit to sign the Agreement; and/or to furnish
the required Performance Security.

7.0  Any annotations or accompanying documentation in the bid shall be in Hindi or English
language only and in metric system. Tenders filled in any other language will be summarily
rejected.

8.0  Bidders shall sign their proposal with the exact name of the firm to whom the bid document
has been issued / downloaded. The bid shall be duly signed and sealed by an authorized
person of the bidder’s organization as following:

8 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his full
name and full name of his firm with its current business address.

8 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor above
his full name and full name of his firm with its name and current business address.

8 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of the
firm above, their full names and current business address, or by a partner holding the power
of attorney for the firm for signing the Tender in which cases a certified copy of the power of
attorney shall accompany the Tender. A certified copy of the partnership deed and current
business address of all the partners of the firm shall also accompany the Tender.

13



8 (d)

8 (e)

9.0

10.0

11.0

12.0

13.0

14.0

151

15.2

15.3

If the Tender is submitted by a limited company, or a limited Corporation, it shall be signed
by a duly authorized person holding the power of attorney for signing the tender in which
case a certified copy of the power of attorney shall accompany the Tender. Such limited
company or corporation may be required to furnish satisfactory evidence of its existence
before the contract is awarded. ‘Satisfactory evidence’ means the certificate of incorporation
of the limited company or corporation under Indian Companies Act, 1956.

All witnesses and sureties shall be persons of status and their full names, occupations and
addresses shall be stated below their signatures. All signatures affixed in each page in the
tender will be dated.

Bidders shall clearly indicate their legal constitution and the person signing the tender
shall state his capacity and also the source of his ability to bind the bidder. The power
of attorney or authorization or any other document constituting adequate proof of the
ability of the signatory to bind the bidder shall be annexed to the bid. The Owner may
reject outright any bid unsupported by adequate proof of the signatory’s authority.

The bid document shall be completed in all respects and shall be submitted together with the
requisite information and appendices. They shall be complete and free from ambiguity,
change or inter-lineation. In case IWAI requires any information/ clarification(s) from the
Bidder in respect of the bid documents, the bidder shall be required to furnish the same in
writing, to IWAI at the earliest where no time is specified by IWAI to furnish the same. A
failure to furnish the same shall entitle IWAI to cancel/ reject the bid.

If the space in the bid form or in the Appendices thereto is insufficient, additional pages shall
be separately added. These pages shall be consecutively page numbered and shall also be
signed by the Bidder.

Bidders should indicate at the time of quoting against this bid their full postal addresses,
telephone numbers and other communication details enabling IWAI to contact the bidder in
case the need so arise.

IWALI shall have an ungualified option under the said bid bond to claim the amount
thereunder in the event of the Bidder failing to keep the bid valid up to the date specified or
refusing to accept work or carry it out in accordance with the bid if the IWAI decides to
award the Work to the Bidder.

The EMD shall be retained with the IWAI until finalization of tenders. Further, security
deposit as per the Clause of Security shall be payable by the successful bidder. If the tenderer
fails to furnish the security deposit in accordance with tender conditions EMD hall be
forfeited. In the event of the Bidder becoming the successful Contractor, the amount of EMD
would be adjusted against the Security deposit.

The earnest money deposit (EMD) submitted by all the bidders expect the lowest bidder shall
be refunded immediately latest within a week from the date of approval of the award of the
contract to the lowest bidder (s)/decision to re-tender or otherwise closure of the proposal as
the case may be, by the competent authority.No interest shall be payable on EMD by IWAL.

In case of Joint Venture (JV), only Lead Partner can deposit EMD and same will be refunded
to the bank account of the Lead Partner provided by the bidders / tenderers in the bid.

In case, where the Office-In-Charge considers that an item of EMD instead of being
refunded, be carried to the credit of the IWAI-Fund, then the fact required to be recorded on
the Deposit Receipt with the Officers initial records, and request the Accounts / Finance
Wing to effect necessary adjustment in Accounts. Accordingly, the concerned bidders shall
be communicated this fact within the period specified for EMD refund.
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16.0

17.0

18.

18.1

19.0

20.0

21.0

22.0

22.1

The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the
intending tenderers who may be present at the date and time of opening informed in the bid
document or subsequently. If any of the tenderer or his agent is not present at the time of
opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, prepare a
statement of the attested and unattested corrections in the tender over their signature. Such a
list shall then be binding on the absentee tenderer.

The successful tenderers shall be required to execute a contract agreement in the given
format. In case of any refusal/ failure on the part of such successful tenderer to execute such
a contract shall be deemed to be a failure on the part of such successful bidder to comply
with the terms contained herein.

Qualification of the Bidder

This invitation for online bids is open to all reputed and resourceful contractors fulfilling
the criteria given under Terms and Conditions in the Tender Notice and as regards the size /
value of experience in execution of similar works during past seven years, the factor
specified below shall be used to bring the value of such completed works at the level of
current financial year i.e. 2019-20.

Year Before Multiplying Factor
ONe .o 1.07
TWO e 1.14
Three ..o 1.21
Four ..o 1.28
FIVe oo, 1.35
X e 1.42
Seven ... . 1.49

Each Bidder shall submit only one online Bid for the work. A Bidder who submits more
than one Bid will cause proposals with the Bidder's participation to be disqualified.

The Bidder shall bear all costs associated with the preparation and submission of his Bid,
and the Owner will, in no case, be responsible or liable for those costs regardless of the
conduct or outcome of the bidding process.

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, terms, specifications, forms and drawings in the Bid Document. Failure to
comply with the requirements of Bid Documents shall be at the bidder’s own risk.
Pursuant to clause 33 hereof, bids, which are not substantially responsive to the
requirements of the Bid Documents, shall be rejected.

Clarification of Bidding Documents

A prospective Bidder requiring any clarification of the bidding documents may notify the
Tender Inviting Authority in writing, by facsimile or email at the address indicated in the
Tender Notice / Notice Inviting Tender. The tender inviting authority will respond to any
request for clarification received earlier than 7 days prior to the deadline for submission
of bids. Copies of the response will be forwarded to all purchasers of the bidding
documents / will be uploaded to the web sites, including a description of the inquiry, but
without identifying its source.

15



23.0 Amendment of Bidding Documents:

24.0

Before the deadline for online submission of bids, the Owner may modify/amend/make
addition in the bidding documents for any reason, whether at its own initiative or in
response to clarification requested by a prospective bidder by issuing
addenda/corrigendum. Any addendum/corrigendum/ minutes of pre bid meeting uploaded
on website shall be part of the bidding documents. Corrigendum / Addendum / Minutes
of pre bid meeting will be available on website. The modification /amendment / additions
in the bidding document shall be binding on the prospective bidders. To give prospective
bidders reasonable time in which to take a corrigendum / addendum / minutes of pre bid
meeting into account in preparing their bids, the Owner may extend, as necessary, the
deadline for submission of bids.

Bid Prices:

The Contract shall be for the whole Works, as described, based on the cost
schedule submitted by the Bidder. The bidder shall quote rates and prices for all items of
the Works described in the cost schedule. The rates quoted by the bidder shall be deemed
to be inclusive of all taxes, duties, cess, levies, etc.

Bidders are to download BOQ from https://eprocure.gov.in/epublish/app OR
www.iwai.nic.inand cannot modify BOQ. The Bidder shall quote rate for Per item Basic
price , inclusive of GST, Freight, Insurance, Transportation, packing, Inspection if
applicable etc.

Prices quoted by the Bidder shall remain firm and fixed and valid till the validity
time.

Prices quoted by the Bidder shall remain firm and fixed and valid till the
validity time. The prices quoted shall be for destination of the consignees.

Form No. ‘C’ or ‘D’ & 31/32 will not be issued by the “Authority”. Road
permit, way bill etc. are to be arranged by the Bidder.

The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall

not be subject to adjustment. The prices shall be quoted by the bidder entirely in Indian Rupees.

All payments shall be made in Indian Rupees.

25.0

26.0

27.0

Bid Validity:Bids shall remain valid for a period of 90 days after the last date for bid
submission. A bid valid for a shorter period will be treated as non-responsive and shall be
rejected.

In exceptional circumstances, prior to expiry of the original time limit, the IWAI
may request the bidder to extend the period of validity for a specified additional period.
The request and the bidders’ responses shall be made in writing. A bidder may refuse the
request without forfeiting his bid security. A bidder agreeing to the request will not be
required or permitted to modify his bid, but will be required to extend the validity of his
bid security.

Bidder shall submit offers that fully comply with the requirement of the bidding
document including conditions of contract. Conditional offer or alternate offer will not be
considered in the process of tender evaluation.

The Bidder shall submit online bid and the Bid shall be signed by a person or persons
duly authorized to sign on behalf of the Bidder. All pages of the Bid shall be signed by
the person or persons signing the Bid. The Bid shall contain no overwriting, alterations or
additions, except those to comply with instructions issued by the Tender Inviting
Authority.
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28.0

29.0

30.0
30.1

30.2

30.2

30.3

30.4

30.5

31.0

32.0.
321

Submission of Bids: The Bidder shall submit online bids. Complete online Bids
(including Technical and Financial) must be received by the bid submission closing date
and time. The Tender inviting Authority may extend the deadline for submission of bids
by issuing an amendment, in which case all rights and obligations of the Owner and the
bidders previously subject to the original deadline will then be subject to the new
deadline.

Modification and Withdrawal of Bids: Bidders may modify or withdraw their bids
online before the deadline prescribed. Withdrawal or modification of a Bid between the
deadline for submission of bids and the expiration of the original period of bid validity
specified or as extended shall result in the forfeiture of the Bid security.

Bid Opening and Evaluation

Online Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the
online bids received shall be opened on the date and time mentioned. 'Financial Bid' of
those bidders whose technical bid has been determined to be responsive and on
evaluation fulfils the criteria shall be opened on a subsequent date, which will be notified
to such bidders.

The Owner will open the online "Technical Bid" of all the bids received in the presence
of the bidders/bidders’ representatives who choose to attend at the time, date and place
specified. In the event of the specified date for the submission of bids being declared a
holiday for the Owner, the Bids will be opened at next immediate convenient time & date
which will be notified through the web site.

Bidder's names and such other details like EMD furnished, as the Owner may consider
appropriate will be announced by the Owner after the opening.

After the opening of the technical bids, their evaluation will be taken up with respect to
bid security, qualification and other information furnished in Technical bid. Thereafter,
on fulfilling the criteria laid down in Bid Evaluation, a list will be drawn up of the
responsive bids whose financial bids are eligible for consideration.

The Owner shall inform the bidders, whose technical bids are found responsive, of the
date, time and place of opening of the financial bids. The bidders so informed, or their
representative, may attend the online opening of financial bids.

At the time of the online opening of the ‘Financial Bid’, the names of the bidders whose
bids were found responsive and the Bid prices, the total amount of each bid and such other
details as the Owner may consider appropriate will be announced by the Owner.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of bids
and recommendations for the award of a contract shall not be disclosed to bidders or any
other persons not officially concerned with such process until the award to the successful
Bidder has been announced. Any attempt by a Bidder to influence the Owner’s
processing of bids or award decisions may result in the rejection of his Bid.

Clarification of Bids and Contacting the Owner

During the evaluation of the bids, the owner may, at its discretion, ask the bidder to
provide any additional information/clarification in relation to its bids as may be deemed
fit by the owner. The bidder shall in all cases where such request has been made by the
owner, submit such information/clarification within such period and in such manner as
may be specified by the owner in the request so made. In the event of failure of the bidder
to furnish such additional information as may be requested by the owner, the owner may,
in its sole discretion, deem such bid as non-responsive. The bidder shall not have any
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33.0

34.0
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34.2

34.3

34.4

345

35.0

35.1.

35.2.

35.3

right to challenge the same or any claims arising from such bid being deemed non-
responsive by the owner.

No bidder shall contact the owner on any matter relating to its bid from the time of the
bid opening to the time the contract is awarded. Any attempt by the bidder to influence
the Owner’s bid evaluation, bid comparison or contract award decision may result in the
rejection of his bid.

Examination of Bids and Determination of Responsiveness

During the detailed evaluation of “Technical Bids”, the Owner will first determine
whether each Bid (a) meets the eligibility criteria (b) has been properly signed; (c) is
accompanied by the required securities; and (d) is responsive to the requirements of the
bidding documents.

After the above process is completed, the technical specification/offer of the responsive
bidders will be examined with respect to technical specifications provided in the tender
document. Clarifications, if any, at this stage in respect of the technical parameters
offered by the bidder will be sought from the bidders. Thereafter, the bids, which
conform, to the terms, conditions, and specifications of the bidding documents, without
material deviation or reservation will be considered as responsive for evaluation.

Evaluation of Bids

Selection of the bidder for the tendered work will be based on technical and financial
evaluation.

Technical evaluation shall be based on the bidder satisfying the eligibility criteria stated
in clause 8 of Terms and Conditions under the Tender Notice AND the bidder furnishing
all documents / certificates / undertakings as specified in clause 4.1 under
INSTRUCTIONS FOR SUBMISSION OF BID.

Verification of the facts furnished by the bidders may be made prior to finalizing the
technical evaluation

If the bidder does not fulfil the above criteria his bid shall be technically disqualified and
his financial bid shall not be opened.

The evaluation of the financial bid will be based on the lowest financial offer received
forthe work.

Award of Contract

Subject to Clause 36, the Owner will award the Contract to the Bidder after evaluation as
per Clause 34.

Owner has the right to accept any Bid and to reject any or all Bids and split the work or
Increase and Decrease work. Notwithstanding Clause 35.1, the Owner also reserves the
right to cancel the bidding process and reject all bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or bidders or any
obligation to inform the affected Bidder or bidders of the grounds for the Owner’s action.
Award of work under “Make in India” policy: As per the policy of Government of India
to promote Make in India the provisions vide order No. 0-45021/2/2017-B.E.Il dated
15.06.2017 of Ministry of Commerce and Industry on the subject “public procurement
(preference to Make in India) shall be applicable to the extent possible.
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36.0.

36.1

Notification of Award and Signing of Agreement.

The bidder whose Bid has been accepted will be notified of the award by the Owner prior
to expiration of the Bid validity period and this letter will be called “Letter of
Acceptance” or “Work order” which will state the sum that the Owner will pay to the
Contractor in consideration of the execution and completion of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called the
“Contract Price”) and also the time period for completion of the works.

36.2. The notification of award will constitute the formation of the Contract, subject only to the

36.3.

36.4

37.0
37.1

37.2

37.3

38.0

39.0

39.1

39.2

furnishing of a performance security in accordance with the provisions of Clause 37.

The Agreement will incorporate all agreements between the Owner and the successful
Bidder. It will be signed in the proforma given at Annexure.4 by the Owner and the
successful Bidder after the performance security is furnished and within 15 days of
issuance of Letter of Acceptance.

Upon the furnishing of the Performance Security by the successful Bidder, the other
Bidders will be informed that their Bids have been unsuccessful.

Performance Security/ Bank guarantee

Within 15 (fifteen) days of issue of the Letter of Acceptance, the successful Bidder shall
deliver to the Owner a Performance Security equivalent to five percent [5%] of the
Contract Price/ Bank Guarantee given at Annexure-8.

The performance security shall be furnished through RTGS in the A/c. No. 39360627884
of Inland Waterways Authority of India Fund, maintained at SBI, Vyttila Branch (IFS
Code: SBIN0O008694).

Failure of the successful bidder to comply with the requirement of sub-clause 37.1 shall
constitute sufficient ground for cancellation of the award and forfeiture of the bid
security.

Corrupt or Fraudulent Practices

The Owner will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for the contract in
question and will declare the firm ineligible, either indefinitely or for a stated period of
time, to be awarded a contract with Inland Waterways Authority of India and any other
agencies, if it at any time determines that the firm has engaged in corrupt or fraudulent
practices in competing for the contractor, or in execution.

The Owner requires the bidders/Contractors to strictly observe the laws against fraud and
corruption enforced in India, namely, Prevention of Corruption Act, 1988.

Instructions to the Bidders for the submission of bids online through the e-
Procurement Portal https://eprocure.gov.in/eprocure/app

Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the
consultants/bidders on the e-procurement/e-tender portal is a prerequisite for e-tendering.

Bidder should do the enrolment in the e-Procurement site using the
https://eprocure.gov.in/eprocure/app option available ”Enroll Here” on the home page.

Portal. Enrollment is free of charge. During enrollment/registration, the bidders should

19


https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app

provide the correct/true information including valid email-id. All the correspondence
shall be made directly with the contractors/bidders through email-id provided.

39.3 Bidder need to login to the site through their user ID/ password chosen during
enrollment/registration.

39.4 Then the Digital Signature Certificate (Class Il or Class Il Certificates with signing key
usage) issued by SIFY/TCS/ nCode/ eMudra or any Certifying Authority recognized by
CCA India on eToken/ Smar Card, should be registered.

39.5 The DSC that is registered only, should be used by the bidder and should ensure safety of
the same.

39.6 Contractor/Bidder may go through the tenders published on the site and download the
required tender documents/schedules for the tenders he/she is interested.

39.7 After downloading / getting the tender document/schedules, the Bidder should go through
them carefully and then submit the documents as asked.

39.8 If there are any clarifications, this may be obtained online through the tender site, or
through the contact details. Bidder should take into account of the corrigendum published
before submitting the bids online.

39.9 Bidder then logs in to the site through the secured log in by giving the user id/ password
chosen during enrolment/registration and then by giving the password of the eToken/
Smart Card to access DSC.

39.10 Bidder selects the tender which he/she is interested in by using the search option and then
moves it to the ‘my favourites’ folder.

39.11 From the favourites folder, he selects the tender to view all the details indicated.

39.12 It is construed that the bidder has read all the terms and conditions before submitting their
offer. Bidder should go through the tender schedules carefully and upload the documents
as asked; otherwise, the bid will be rejected.

39.13 Bidder, in advance, should get ready the bid documents to be submitted as indicated in
the tender document/schedule and generally, they can be in general PDF/xls/rar/jpg
formats. If there is more than one document, they can be clubbed together and can be
provided in the requested format. Each document to be uploaded through online for the
tenders should be less than 2 MB. If any document is more than 2MB, it can be reduced
through zip/rar and the same can be uploaded, if permitted.

39.14 If there are any clarifications, this may be obtained through the site, or during the pre-bid
meeting if any. Bidder should take into account the corrigendum published from time to
time before submitting the online.

39.15 The Bidders can update well in advance, the documents such as certificates, annual report
details etc., under My Space option and these can be selected as per tender requirements
and then send along with bid documents during bid submission. This will facilitate the
bid submission process faster by reducing upload time of bids.

39.16 Bidder should submit the Tender Fee/ EMD as specified in the tender. The original
payment instruments should be posted/ couriered/ given in person to the Tender Inviting
Authority within the due date as mentioned in this tender document. Scanned copy of the
instrument should be uploaded as part of the offer, if asked for.

39.17 While submitting the bids online, the bidder reads the terms & conditions and accepts the
same to proceed further to submit the bid packets.
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39.18 The bidder has to select the payment option as offline to pay the Tender FEE/ EMD as
applicable and enter details of the instruments.

39.19 The details of the DD/any other accepted instrument, physically sent, should tally with
the details available in the scanned copy and the data entered during bid submission time.
Otherwise submitted bid will not be acceptable.

39.20 The bidder has to digitally sign and upload the required bid documents one by one as
indicated. Bidders to note that the very act of using DSC for downloading the bids and
uploading their offers shall be deemed to be a confirmation that they have read all
sections and pages of the bid document including General conditions of contract without
any exception and have understood the entire document and are clear about the
requirements of the tender requirements.

39.21 The bidder has to upload the relevant files required as indicated in the cover content. In
case of any irrelevant files, the bid will be rejected.

39.22 If the price bid format is provided in a spread sheet file like BoQ_ xxxx.xls, the rates
offered should be entered in the allotted space only and uploaded after filling the relevant
columns. The Price Bid/BOQ template must not be modified/replaced by the bidder, else
the bid submitted is liable to be rejected for this tender.

39.23 The bidders are requested to submit the bids through online e-tendering system to the
Tender Inviting Authority (T1A) well before the bid submission end date & time (as per
Server System Clock). The TIA will not be held responsible for any sort of delay or the
difficulties faced during the submission of bids online by the bidders at the eleventh hour.

39.24 After the bid submission, the acknowledgement number, given by the e-tendering system
should be printed by the bidder and kept as a record of evidence for online submission of
bid for the particular tender and will also act as an entry pass to participate in the bid
opening date.

39.25 The bidder should ensure/see that the bid documents submitted should be free from virus
and if the documents could not be opened, due to virus, during tender opening, the bid is
likely /liable to be rejected.

39.26 The time settings fixed in the server side & displayed at the top of the tender site, will be
valid for all actions of requesting, bid submission, bid opening etc., in the e-tender
system. The bidders should follow this time during bid submission.

39.27 All the data being entered by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered will not viewable by
unauthorized persons during bid submission & not be viewable by any one until the time
of bid opening.

39.28 Any bid document that is uploaded to the server is subjected to symmetric encryption
using a system generated symmetric key. Further this key is subjected to asymmetric
encryption using buyers/bid opener’s public keys. Overall, the uploaded tender
documents become readable only after the tender opening by the authorized bid openers.

39.29 The confidentiality of the bids is maintained since the secured Socket Layer 128 bit
encryption technology is used. Data storage encryption of sensitive fields is done.

39.30 The bidder should logout of the tendering system using the normal logout option
available at the top right hand corner and not by selecting the (X) exit option in the
browser.
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39.31 Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the relevant
contact person indicated in the tender.

39.32 Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number
for the helpdesk is 1800 233 7315.

PART — 11

5. GENERAL CONDITIONS.

(i) Integrity Pact
(i) Schedules

(ili) General Conditions of Contract.
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PART — 11

To be signed by the bidder and same signatory competent/authorized to sign
the relevant contract on behalf of IWAI.

(i) INTEGRITY AGREEMENT

This Integrity Agreement is made at ............... on this ........... day of ........... 20......

BETWEEN

Chairperson, Inland Waterways Authority of India represented through Director, Inland
Waterways Authority of India, National Waterway Road, Kannadikkadu, Maradu P.O, NH 47
Bypass, Ernakulam, Kerala. PIN 682304.
(Herein after referred as the ‘Principal/Owner’, which expression shall unless repugnant to the
meaning or context hereof include its successors and permitted assigns)

AND
(Name and Address of the Individual/firm/Company)
tArOUGN ..o (Hereinafter referred to as the
(Details of duly authorized signatory)

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context
hereof include its successors and permitted assigns)
Preamble
WHEREAS the Principal / Owner has  floated the Tender No.
IWAI/COCH/1(67)/2023/03.........(hereinafter referred to as “Tender/Bid”) and intends to
award, under laid down organizational procedure, contract for Maintenance of 24 Hrs.
Navigational System in NW No. 3.
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/transparency in its relation with its
Bidder(s) and Contractor(s).
AND WHEREAS to meet the purpose aforesaid, both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents
and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner

1)  The Principal/Owner commits itself to take all measures necessary to prevent corruption
and to observe the following principles:

(@) No employee of the Principal/Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract, demand,
take a promise for or accept, for self or third person, any material or immaterial benefit
which the person is not legally entitled to.
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(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and

reason. The Principal/Owner will, in particular, before and during the Tender process,
provide to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential / additional information through which the Bidder(s) could obtain an
advantage in relation to the Tender process or the Contract execution.

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person,

2)

whose conduct in the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees which
is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act,
1988 (PC Act) or is in violation of the principles herein mentioned or if there be a
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance
Officer and in addition can also initiate disciplinary actions as per its internal laid down
policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1.

2.

It is required that each Bidder/Contractor (including their respective officers, employees
and agents) adhere to the highest ethical standards, and report to the IWAI all suspected
acts of fraud or corruption or Coercion or Collusion of which it has knowledge or
becomes aware, during the tendering process and throughout the negotiation or award of
a contract.

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his
participation in the Tender process and during the Contract execution:

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the Principal/Owner’s employees involved in the
tender process or execution of the contract or to any third person any material or other
benefit which he/she is not legally entitled to, in order to obtain in exchange any
advantage of any kind whatsoever during the Tender process or during the execution
of the contract.

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to cartelize in
the bidding process.

¢) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC
Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of
competition or personal gain), or pass on to others, any information or documents
provided by the Principal/Owner as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or
transmitted electronically.

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses
of agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian
Nationality shall disclose names and addresses of foreign agents/representatives, if
any. Either the Indian agent on behalf of the foreign principal or the foreign principal
directly could bid in a tender but not both. Further, in cases where an agent participate
in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf
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of another manufacturer along with the first manufacturer in a subsequent/parallel
tender for the same item.

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the Contract.

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge
in fraudulent practice means a willful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified
interest of others and/or to influence the procurement process to the detriment of the
Government interests.

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or
indirectly, where potential or actual injury may befall upon a person, his/ her reputation
or property to influence their participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or
the Contract or its established policies and laid down procedures, the Principal/Owner shall have
the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the
bidder/contractor accepts and undertakes to respect and uphold the Principal/Owner’s absolute
right:

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form,
such as to put his reliability or credibility in question, the Principal/Owner after giving 14
days’ notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s)
from the tender process or terminate/determine the Contract, if already executed or
exclude the Bidder/Contractor from future contract award processes. The imposition and
duration of the exclusion will be determined by the severity of transgression and
determined by the Principal/Owner. Such exclusion may be forever or for a limited
period as decided by the Principal/Owner.

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the tender process prior to the award of the contract or
terminated/determined the contract or has accrued the right to terminate/determine the
contract according to Article 3(1), the Principal/Owner apart from exercising any legal
rights that may have accrued to the Principal/Owner, may in its considered opinion forfeit
the entire amount of Earnest Money Deposit, Performance Guarantee and Security
Deposit of the Bidder/Contractor.

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder or
Contractor, or of an employee or a representative or an associate of a bidder or Contractor
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner
has substantive suspicion in this regard, the Principal/Owner will inform the same to law
enforcing agencies for further investigation.
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Article 4: Previous Transgression

1)

2)

3)

The Bidder declares that no previous transgressions occurred in the last 5 years with any
other Company in any country confirming to the anticorruption approach or with Central
Government or State Government or any other Central/State Public Sector Enterprises in
India that could justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holiday listing of
the Bidder/Contractor as deemed fit by the Principal/ Owner.

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by
him and has installed a suitable corruption prevention system, the Principal/Owner may,
at its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement/Pact by any
of its Subcontractors/ sub-vendors.

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders

and Contractors.

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact

between the Principal/Owner and the bidder, along with the Tender or violate its
provisions at any stage of the Tender process, from the Tender process.

Article 6: Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the

Contractor/Vendor 12 months after the completion of work under the contract or till the
continuation of defect liability period, whichever is more and for all other bidders, till the
Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be

valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by the
Competent Authority of IWAL.

Article 7: Other Provisions

1)

2)

3)

This Pact is subject to Indian Law, place of performance and jurisdiction is the
Headquarters of the Division of the Principal/Owner, who has floated the Tender.

Changes and supplements need to be made in writing. Side agreements have not been
made.

If the Contractor is a partnership or a consortium, this Pact must be signed by all the
partners or by one or more partner holding power of attorney signed by all partners and
consortium members. In case of a Company, the Pact must be signed by a representative
duly authorized by board resolution.
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4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this
Pact remains valid. In this case, the parties will strive to come to an agreement to their
original intensions.

5) It is agreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement / Pact, any action taken by the
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation
thereof shall not be subject to arbitration.

Article 8: LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal
rights and remedies belonging to such parties under the Contract and/or law and the same shall
be deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over the
Tender/Contact documents with regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place
and date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)
WITNESSES:

P ———

2. s
(signature, name and address)

Place:

Date
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(i) SCHEDULES-

SCHEDULE ‘A’ : Salient Features of the work.

Name of Work : Maintenanceof 24 Hrs. Navigational SysteminNW No. 3.
Estimated cost of work : Rs. 62.01lakhs (Incl. GST)

(a) Earnest Money : Rs. 1,05,096/-

(b) Performance Guarantee : 5% of contract price.

(c) Security Deposit : 5% of contract price

SCHEDULE ‘B’ :General Rules & Directions with reference to General Conditions of

Contract: -
. Officer inviting tender : Director, IWAI, Kochi
(if).  Tender Accepting Authority: Director, IWAI, Kochi

(iii).  (a) Time allowed for submission of Performance Guarantee as per clause 3.1
of GCC from the date of issue of Work Order : 15 days.

(b) Maximum allowable extension beyond the period provided
in (iii) (a) above: 7 days.
(iv)  Percentage on Cost of Materials and }

Labour to cover all overheads & profits included in the estimate

(V) Standard Schedule of Rates : Not applicable
(vi)  Specifications to be followed : Not applicable
(vii)  Deviation Limit : 20% with approval of the Competent Authority
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GENERAL CONDITIONS OF CONTRACT

CLAUSE - 1: DEFINITIONS

In the contract, the following words & expression shall, unless context otherwise

requires, have the meaning thereby respectively assigned to them:

i)

Vi)

vii)

xii)

xiii)

Contract: means the documents forming the tender and acceptance thereof and the
formal agreement executed between the competent authority on behalf of the Chief
Engineer, Inland Waterways Authority of India and the contractor, together within the
documents referred to therein including these conditions, the specifications, designs,
drawings and instructions issued from time to time by the Engineer-in-charge and all
these documents taken together shall be deemed to form one contract and shall be
complementary to one another.

Contract sum; means the amount arrived at by multiplying the quantities shown in the
schedule of quantities and price by the respective item rates as allowed.

Contractor: means the successful Bidder who is awarded the contract to perform the
work covered under this tender document and shall be deemed to include the contractor’s

successors, executors, representatives or assign approved by the Engineer-in-charge.

Employer means the Chief Engineer, Inland Waterways Authority of India and his
SUCCessors.

IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of
India, which invites tenders on behalf of the Chief Engineer, IWAI and includes therein-
legal representatives, successors and assigns.

Engineer-In-Charge (EIC) means the Engineer officer authorized to direct, supervise
and be In-charge of the works for the purpose of this contract who shall supervise and be
in charge of the work.

Engineer-in-charge representative shall mean any officer of the Authority nominated
by the Engineer-in-charge for day to day supervision, checking, taking measurement,
checking bills, ensuring quality control, inspecting works and other related works for
completion of the project.

Chairman: means Chairman of Inland Waterways Authority of India.

Chief Engineer: means the Chief Engineer of the Authority.

Director means the Director of the Authority, as the case may be.

Deputy Director means the Deputy Director of the Authority, as the case may be.

Assistant Directormeans the Assistant Director of the Authority, as the case may be.

Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the
Authority, as the case may be.
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Xiv)
XV)

XVi)
XVii)

XViii)

XiX)

XX)

XX1)

XXii)

XXiii)

XXiV)

XXV)

Work Order means a letter from the Authority conveying the acceptance of the
tender/offer subject to such reservations as may have been stated therein.
Day : means a calendar day beginning and ending at mid-night.

Week : means seven consecutive calendar days
Month : means the one Calendar month.

Site means the waterway and / or other places through which the works are to be
executed.

Vessel : Any inland vessel / dredger operating in the National Waterway including the
dredging units of IWAI for carrying out the work.

Drawings : means the drawings referred to in the specifications and / or appended with
the tender document, any modifications of such drawing approved in writing by the
Engineer-in-Charge and shall also include drawings/ charts issued for actual execution
of the work time to time by the Engineer-in-Charge.

Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge
become necessary at the time of execution and / or during the progress of work to obviate
any risk or accident or failure or to obviate any risk of damage to the vessel structure, or
required to accelerate the progress of work or which becomes necessary for security or
for any other reason the Engineer-in-Charge may deem expedient.

Work/ works: means work / works to be executed in accordance with the contract.

Schedules referred to in these conditions shall mean the relevant schedules annexed to the
tender papers.

District specifications means the specifications followed by the State Government in the
area where the work is to be executed.

Tendered value means the value of the entire work as stipulated in the letter of award.

CLAUSE - 2: INTERPRETATIONS

2.1

2.2

Where the contract so requires, words imparting the singular only shall also include the
plural and vice versa. Any reference to masculine gender shall whenever required include
feminine gender and vice versa.

Heading and marginal notes in these General Conditions shall not be deemed to form part
thereof or be taken into consideration in the interpretation of construction thereof of the
contract.

CLAUSE - 3: PERFORMANCE GUARANTEE

3.1

3.2

The contractor shall be required to deposit an amount equal to 5% of the contract sum as
performance guarantee through RTGS in the A/c. No. 39360627884 of Inland Waterways
Authority of India Fund, maintained at SBI, Vyttila Branch (IFS Code: SBIN0008694)
within 15 days of the issue of the work order. Alternatively, the Performance Guarantee may
be furnished in the form of Bank Guarantee issued in favour of Chairperson, IWAI by a
Nationalized Bank. The proforma for the Bank guarantee will be issued if requested, by the

successful bidder.

After recording of the completion certificate for the work by the competent authority, and
completion of defects liability period, the performance guarantee shall be returned to the
contractor without any interest.
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3.3

In the event of contract being determined under the provision of any of the
clauses/conditions of agreement, the performance guarantee shall be forfeited in full and
shall be absolutely at the disposal of the authority.

CLAUSE - 4: SECURITY DEPOSIT

4.1

4.2

4.3
4.4

4.5

4.6

4.7

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of
the contractor till the sum along with the sum already deposited as the earnest money in
the form of RTGS will amount to security deposit of 5% of the contract value of work.
Bank guarantee will not be accepted as security deposit.

The total security deposit shall remain with IWAI till the completion of the warrantee
period, provided the Engineer-in-Charge is satisfied that there is no demand outstanding
against the contractor.

No interest will be paid on security deposit.

If the contractor neglects to observe or fails to perform any of his obligations under the
contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the
security deposit furnished by the contractor. However, if the contractor duly performs
and completes the contract in all respects and presents in absolute "NO DEMAND
CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the
contractor after deduction of cost and expenses that the Authority may have incurred and
other money including all losses and damages which the Authority is entitled to recover
from the Contractor.

In case of delay in the progress of work, the Engineer- in-Charge shall issue to the
contractor a memo in writing pointing out the delay in progress and calling upon the
contractor to explain the causes for the delay within 3 days of receipt of the memo and 10
days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not
satisfied with the explanations offered, he may forfeit the security deposit and / or
withhold payment of pending bills in whole or in part and/ or get the measures of
rectification of progress of work accelerated to the pre-defined level at the risk and cost
of the contractor.

All compensation or other sums of money payable by the contractor under the terms of
the contract or any other contract or on any other account whatsoever, may be deducted
from or paid by the sale of a sufficient part of his security or from the interest arising
there from or from any sums which may be due or may become due to the contractor by
the Authority on any account whatsoever. Also in the event of the contractor’s security
deposit being reduced by reasons of such deductions or sale, as aforesaid the contractor
shall, within 14 days of receipt of notice of demand from the Engineer-in-Charge make
good the deficit in his security deposit.

In case the contractor fails to supply the spares, or when the contractor has defaulted for
more than thirty days or when any amount is to be recovered from the contractor as
penalty or deduction and the contractor fails to remit such amount even after due notice is
given to him in this regard, IWAI at its own discretion may recover from security deposit

CLAUSE - 5: SUFFICIENCY OF TENDER

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates quoted in the
schedule of  Quantities and Prices which shall (except as otherwise provided in the
contract) cover all his obligations under the contract and all matters and things necessary
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for the proper execution and completion of the works in accordance with the provisions
of the contract and its operation during execution of work.

CLAUSE - 6: CONTRACT DOCUMENTS

6.1

6.2

6.3

6.4

The language in which the contract documents shall be drawn up shall be English and if
the said documents are written in more than one language, the language according to
which the contract is to be constructed and interpreted shall be English.

The Contractor shall be furnished free of charge certified true copy of the contract
document.

A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept
by the Contractor on the Site in good condition and the same shall at all reasonable time
be available for inspection and use by the Engineer-in-Charge, his representatives or by
other Inspecting officers of the Authority.

None of these Documents shall be used by the Contractor for any purpose other than that
of this contract.

CLAUSE - 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS

7.1

7.2

7.3

7.4

Detailed drawings shall be followed in preference to small-scale drawings and figured
dimensions in preference to scaled dimensions. The case of discrepancy between the
Schedule of Quantities and prices, the Specifications and/ or the drawings, the following
order of precedence shall be observed : -

@ Description in the Schedule of Quantities and Prices.
(b) Relevant Specifications and Special Conditions, if any.
(© Drawings.

(d) Indian Standards Specifications of BIS.

The contractor shall study and compare the drawings, specifications and other relevant
information given to him by the Engineer-in-Charge and shall report in writing to the
Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of
the Engineer-in-Charge regarding the correct intent and meaning of the drawings and
specifications shall be final and binding.

Any error in description, quantity or price in Schedule of Quantities and Prices or any
omission there-from shall not vitiate the Contract or release the Contractor from the
execution of the whole or any part of the work(s) comprised therein according to
drawings and specifications or from any of his obligations under the contract.

If on check there is difference in the amount worked out by contractor in the schedule of
quantities and prices and General summary the same shall be adjusted in accordance with
the following rules:

@ In the event of error/discrepancy occurring in the rates written in figures and
words, then the rate which corresponds with the amount worked out by the
contractor shall, unless otherwise proved, be taken as correct. If the amount of an
item is not worked out by the contractor or it does not correspond with the rate
written either in figures or in words, then the rate quoted by the contractor in
words shall be taken as correct. When the rate quoted by the contractor in figures
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and words tally, but the amount is not worked out correctly, the rate quoted by the
contractor will, unless or otherwise proved, be taken as correct.

(b) All errors in totaling in the amount column and in carrying forward totals shall be
corrected.

(© The totals of various sections of schedule of quantities and price amended shall be
carried over to the General Summary and the tendered sum amended accordingly.
The tendered sum so altered shall, for the purpose of tender, be substituted for the
sum originally tendered and considered for acceptance instead of the original sum
quoted by the Bidder. Any rounding off of quantities or in sections of schedule of
quantities and prices or in General summary by the Bidder shall be ignored.

CLAUSE-8: DUTIES AND POWERS OF THE ENGINEER-IN-CHARGE
REPRESENTATIVE

8.1  The duties of the representative of the Engineer-in-Charge are to watch and supervise the
works and to test and examine any materials/ parts to be used or workmanship achieved
in connection with the works.

8.2  The Engineer-in-Charge may, from time to time in writing, delegate to his representative
any of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to
the contractor a copy of all such written delegation of powers and authorities. Any
written instruction or written approval given by the representative of the Engineer-in-
Charge to the contractor within the terms of such delegation shall bind the contractor and
the Authority as though it has been given by the Engineer-in-Charge.

8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or
materials shall be without prejudice to the power of the Engineer-in-Charge thereafter to
disapprove such work or materials and to order the pulling down, removal or breaking up
thereof. The contractor shall, at his own expense, again carry out such works as directed
by the Engineer-in-Charge.

8.4  If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-
Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall
thereupon confirm, reverse or vary such decision and the decision of the Engineer-in-
Charge in this regard shall be final and binding on the contractor.

CLAUSE -9: ASSIGNMENT AND SUB-LETTING

The Contractor shall not sub-let, transfer or assign the whole or any part of the work
under the contract. Provided that the Engineer-in-Charge may at his discretion, approve and
authorize the Contractor to sub-let any part of the work, which in his opinion, is not substantial,
after the contractor submits to him in writing the details of the part of the work(s) or trade
proposed to be sublet, the name of the sub-contractor thereof together with his past experience in
the said work/trade and the form of the proposed sub-contract. Nevertheless any such approval or
authorization by the Engineer-in-Charge shall not relieve the contractor from his any or all
liabilities, obligations, duties and responsibilities under the contract. The contractor shall also be
fully responsible to the Authority for all the acts and omissions of the sub-contractor, his
employees and agents or persons directly employed by the contractor. However, the
employment of piece rate works shall not be construed as sub-letting.

CLAUSE -10: FACILITIES TO OTHER CONTRACTORS
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The contractors shall, in accordance with the requirements of the work as decided by the
Engineer-in- Charge, afford all reasonable facilities to other contractors engaged
contemporaneously on separate contracts and for departmental labour and labour of any other
agency properly authorized by Authority or any statutory body which may be employed at the
site for execution of any work not included in the contract which the Authority may enter into in
connection with or ancillary to the works. In all matters of conflict of interest, the Engineer-in-
Charge shall direct what compromise should be made and his decision shall be final and binding
on the parties.

CLAUSE - 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE
INTIMATED

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the
contractor is an individual or a Hindu Undivided Family business concern, such approval, as
aforesaid, shall like-wise be obtained before the contractor enters into any partnership agreement
where under the partnership firm would have the right to carry out the works hereby undertaken
by the contractor. If prior approval as aforesaid is not obtained the contractor shall be deemed to
have been assigned in contravention to Clause 36 hereof and the same action will be taken and
the same consequences shall ensure as provided for in the said clause-36.

CLAUSE - 12: COMMENCEMENT OF WORK

The contractor shall commence the work within 15 days of the issue of Letter of Award.
If the contractor commits default in mobilization of resources, and equipment as aforesaid, the
Engineer-in-Charge shall without prejudice to any other right or remedy be at liberty to cancel
the contract and forfeit the earnest money/security deposit.

CLAUSE-13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH
SPECIFICATION DRAWINGS AND ORDERS ETC.

13.1 The contractor shall execute the whole and every part of the work in the most substantial
and workman like manner in strict conformity with the specifications laid down in the
contract document or as may be laid down by the Engineer-in-Charge under the terms of
the contract. The contractor shall also conform exactly, fully and faithfully to the designs,
drawings specifications and instructions in writing in respect of the work, duly signed by
the Engineer-in-Charge as may be issued from time to time.

13.2 The contractor shall be entitled to receive, on demand, in addition to the contract
documents, in accordance with the provisions of contract, the documents set forth herein
in respect of the work on commencement or during the performance of the contract:

@ Specifications or revisions thereof other than standard printed specifications and
charts/drawings issued to the contractor from time to time
(b) Explanations, instructions etc.

Such further drawings, explanation, modifications and instruction, as the Engineer-in-
Charge may issue to the contractor from time to time in respect of the work shall be
deemed to form integral part of the contract and the contractor shall be bound to carry out
the work accordingly.

13.3 In the case of any class of work for which there is no specifications, such work shall be
carried out in accordance with the Bureau of Indian Standards specifications. In case
there are no such specifications in the BIS, work shall be carried out as per
manufacturer’s specifications, if manufacturer’s specifications are also not available then
as per District specifications. In case there are no such specifications as required, above
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13.4

the work shall be carried out in all respect in accordance with the instructions and
requirements of the Engineer-in-Charge.

All instructions and orders in respect of the work shall be given by the Engineer-in-
Charge in writing. However, any verbal instructions or order shall be confirmed by the
Engineer-in-Charge as soon as practicable without loss of time and only such written
instruction shall be deemed to be valid.

CLAUSE - 14: SETTING OUT THE WORKS

The contractor shall provide all assistance and adhere to the instruction of E.I.C during

the course of inspection of supplied items, etc.

CLAUSE - 15: URGENT WORKS

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall be

final and binding) becomes necessary, the contractor shall execute the same as may be directed
by Engineer-in-Charge, provided the directions are in accordance and confirmatory with
provisions in Clause — 8.

CLAUSE - 16: DEVIATIONS, VARIATIONS, EXTENT AND PRICING

16.1

16.2

16.3

16.4

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from,
additions to, or substitutions for the original specifications, quantity, drawings, designs
and instructions that may appear to him to be necessary or advisable during the progress
of the work, and (ii) to omit a part of the works in case of non-availability of a portion of
the site or for any other reasons and the contractor shall be bound to carry out the works
in accordance with any instructions given to him in writing signed by the Engineer-in-
Charge and such alterations, omissions, additions or substitutions shall form part of the
contract as if originally provided therein and any altered, additional or substituted work
which the contractor may be directed to do in the manner specified above as part of the
works, shall be carried out by the contractor on the same conditions in all respects
including price on which he agreed to do the main work except as hereafter provided.

The time for completion of the works shall, in the event of any deviations resulting in

additional cost over the tendered value sum being ordered, be extended, if requested by

the contractor, as follows:

(1) In the proportion which the additional cost of the altered, additional or substituted
work, bears to the original tendered value plus

(i) 20% of the time calculated in (i) above or such further additional time as may be
considered reasonable by the Engineer-in-Charge after approval of the Competent
Authority.

In the case of extra item(s) (items that are completely new, and are in addition to the
items contained in the contract), the contractor may within fifteen days of receipt of order
or occurrence of the item(s) claim rates, supported by proper analysis, for the work and
the Engineer-in-Charge shall within one month of the receipt of the claims supported by
analysis, after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the contractor shall be
paid in accordance with the rates so determined.

In the case of substituted items (items that are taken up with partial substitution or in lieu
of items of work in the contract), the rate for the agreement item (to be substituted) and
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16.5

16.6

16.7

substituted item shall also be determined in the manner as mentioned in the following

para.

€)) If the market rate for the substituted item so determined is more than the market
rate of the agreement item (to be substituted), the rate payable to the contractor
for the substituted item shall be the rate for the agreement item (to be substituted)
so increased to the extent of the difference between the market rates of substituted
item and the agreement item (to be substituted).

(b) If the market rate for the substituted item so determined is less than the market
rate of the agreement item (to be substituted), the rate payable to the contractor
for the substituted item shall be the rate for the agreement item (to be substituted)
so decreased to the extent of the difference between the market rates of
substituted item and the agreement item (to be substituted).

In the case of contract items, substituted items, contract cum substituted items, which
exceed the deviation limits laid down in Schedule ‘B’, the contractor may within fifteen
days of receipt of order or occurrence of the excess, claim revision of the rates, supported
by proper analysis for the work in excess of the above mentioned limits, provided that if
the rates so claimed are in excess of the rates specified in the schedule of quantities, the
Engineer-in-Charge shall within one month of receipt of the claims supported by
analysis, after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the contractor shall be
paid in accordance with the rates so determined.

The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates of
items for the work in excess of the limits laid down in Schedule ‘B’, and the Engineer-in-
Charge shall after giving notice to the contractor within one month of occurrence of the
excess and after taking into consideration any reply received from him within fifteen days
of the receipt of the notice, revise the rates for the work in question within one month of
the expiry of the said period of fifteen days having regard to the market rates.

Under the circumstances, the contractor shall at any stage not suspend the work on
account of non-settlement of rates of such Deviated/Extra/Substituted items.

CLAUSE - 17: CONTRACTOR’S SUPERVISION

17.1

17.2

The contractor shall either himself supervise the execution of the works or shall appoint
at his own expense, a qualified and experienced Engineer as his accredited agent
approved by the Engineer-in-Charge, if contractor has himself not sufficient knowledge
or experience to be capable of receiving instruction or cannot give his full attention to the
works. The contractor or his agent shall be present at the site(s) and shall supervise the
execution of the works with such additional assistance in each trade, as the work involved
shall require and considered essential by the Engineer-in-Charge. Further the
directions/instructions given by the Engineer-in-Charge to the contractor's agent shall be
considered to have the same force as if these had been given to the contractor himself.

If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge,
the Engineer-in- Charge shall have full powers to suspend the execution of the works
until such date as a suitable agent is appointed by the contractor and takes over the charge
of supervision of the work. For any such suspension, the contractor shall be held
responsible for delay so caused to the work.

CLAUSE - 18: INSTRUCTIONS AND NOTICE
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18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the
Authority and all other actions to be taken on its behalf may be given or taken by the
Engineer-in-Charge or any officer for the time being entrusted with the functions, duties
and powers of the Engineer-in-Charge.

18.2 All instructions, notices and communications etc. under the contract shall be given in
writing and any such oral orders / instructions given shall be confirmed in writing and no
such communication which is not given or confirmed in writing shall be valid.

18.3 All instructions, notices and communications shall be deemed to have been duly given or
sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or
posted to the address given by the contractor or his authorized agent or to the last known
place of abode or business of the contractor or his agent of services by post shall be
deemed to have been served on the date when in the ordinary course of post these would
have been delivered to him and in other cases on the day on which the same were so
delivered or left.

CLAUSE -19: PLANT AND EQUIPMENT

19.1 The plants and equipments required for the execution of works and all additional
necessary plant, equipment and machinery required for the execution of the work under
the contract shall be use such methods and appliances for the purpose of all the
operations connected with the work covered by the contract, which shall ensure the
completion of work(s) within the specified time.

19.2  The contractor shall operate, maintain, repair and safeguard the plants and equipments
during the tenancy of the contract in accordance with terms and conditions, specifications
of the contract and instructions of the Engineer in Charge.

19.3  Subject to the availability of any item(s), plant, equipment and machinery, the Authority
at the written request of the contractor, may issue to the contractor on hire for being
deployed on the work contracted for, at pre- determined rates, terms and conditions at the
sole discretion of the Engineer-in-Charge.

CLAUSE -20: PATENT RIGHTS

The contractor shall indemnify the Authority, its representatives or its employees against
any action, claim or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights and shall pay any royalties or other charges which may be payable
in respect of any article or material or part thereof included in the contract. In the event of any
claim being made or action being brought against the Authority or any agent, servant or
employee of the Authority in respect of any such materials as aforesaid the contractor shall
immediately be notified thereof. Provided that such indemnification shall not apply when such
infringement has taken place in complying with the specific directions issued by the Authority
but the contractor shall pay any royalties or other charges payable in respect of any such use, the
amount so paid being reimbursement to the contractor only if the use was the result of any
drawings and or specifications issued after submission of the tender.

CLAUSE - 21: MATERIALS

21.1 The contractor shall at his own expenses provide / arrange all materials required for the
bona-fide use on work under the contract.
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21.2

21.3

All materials/parts to be provided by the contractor shall be in conformity with the
specifications laid down in the contract and the contractor shall furnish from time to time
proof and samples, at his own cost, the materials/parts as may be specified by the
Engineer-in-Charge. Further the Engineer-in-Charge shall also have powers to have such
tests, in addition to those specified in the contract, as may be required and the contractor
shall provide all facilities to carry out the same. The cost of materials/parts consumed in
such tests and also the expenses incurred thereon including the cost of the testing charges,
shall be borne by the contractor in all cases and also where such tests which are in
addition to those provided in the contract disclose that the materials are in conformity
with the provisions of the contract.

The Engineer-in-Charge or his representative shall be entitled at any time to inspect and
examine any plants, materials/parts intended to be used in the works, either on the site or
at factory or workshop or other place(s) where such materials are assembled, fabricated,
manufactured or any place where these are lying or from where these are being obtained.
For this, purpose, the contractor shall afford such facilities as may be required for such
inspection and examination.

CLAUSE - 22: LAWS GOVERNING THE CONTRACT

The Courts at Noidaonly shall have the jurisdiction for filing the award of the arbitration

and for any other judicial proceedings.

CLAUSE - 23: WATCH & WARD AND LIGHTING

The Contractor shall provide and maintain at his expense all lights, guards, fencing and

watch & ward when and where necessary or as required by the Engineer-in-Charge for the
protection of the works or for the safety and convenience of those employed on the works or the

public.

CLAUSE - 24: WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS

24.1

24.2

Subject to any provisions to the contrary contained in the contract, none of the works
shall be carried out during Sundays and national holidays without the permission in
writing of the Engineer-in-Charge. However, when work is unavoidable or necessary for
safety of life, property or works, contractor shall take necessary action immediately and
advise the Engineer-in-Charge accordingly.

The Engineer-in-Charge at its discretion may, however, direct the contractor that the
work may be carried out on holidays, Sundays and/or in extra shifts to ensure completion
of works under the contract as scheduled.

CLAUSE - 25: LABOUR

25.1

€)) The contractor shall employ labour in sufficient numbers to maintain the required
rate of progress and of quality to ensure workmanship of the degree specified in
the contract and to the satisfaction of the Engineer-in-Charge. The Contractor
shall not employ in connection with the works any person who has not completed
eighteen years of age the minimum age specified in Indian Labour Law.

(b) If any foreigner is employed by the contractor on the work within the site the later
shall ensure that such foreigner possesses the necessary special permit issued by
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25.2

25.3

25.4

the Civil Authorities in writing and also comply with the instructions issued there-
from from time to time. In the event of any lapse in this regard on the part of such
foreigner the contractor shall be personally held responsible for the lapse &
Authority shall not be liable in any event.

(c) The Contract is liable for cancellation if either the contractor himself or any of his
employee is found to be a person who has held Class-I post under the Authority
immediately before retirement and has within two years of such retirement
accepted without obtaining the previous permission of the Authority or of the
Chief Engineer as the case may be and employment as contractor for, or in
connection with the execution of the public works, or as an employee of such
contractor. If the contract is terminated on account of the failure of the contractor
to comply with the above clause, the Authority shall be entitled to recover from
him such damages as may be determined by the Engineer-in-Charge with due
regard to the inconvenience caused to the Authority on account of such
termination without prejudice to the Authority's right to proceed against such
officer.

The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a
distribution return of the number and description by trades of the works of people
employed on the works. The contractor shall also submit on the 4th and 19th of every
month for the period of second half of the preceding month and first half of the current
month respectively to the Engineer-in-Charge, a true statement in respect of the
following.

) Any accident if occurred during the said fortnight showing the circumstances
under which it happened and the extent of damage and injury caused by it and.

i) The number of female workers who have been allowed maternity benefit as
provided in the Maternity Benefit Act 1961 or Rules made there-under and the
amount paid to them.

The Contractor shall pay to labourer employed by him either directly or through sub-
contractors wages not less than wages as defined in Minimum Wages Act 1948 and
Contract Labour (Regulation and Abolition) Act 1970 amended from time to time and
rules framed there-under and other labour laws affecting contract labour that may be
brought in force from time to time.

The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation
or Bye Laws of any Local or other Statutory Authority applicable in relation to the
execution of works such as:

)} Payment of Wages Act, 1936 (Amended)
i) Minimum Wages Act, 1948 (Amended).

iii)  The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there
under as amended.

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of
1976.

V) Employer's Liability Act 1938 (Amended)
vi) Maternity Benefit Act. 1961 (Amended)
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25.5

25.6

25.7

25.8

vii)  The Industrial Employment (Standing orders) Act 1946 (Amended).
viii)  The Industrial Disputes Act. 1947 (Amended)

iX) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of
1978 and any amended thereof:

X) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications
thereof and rules made there-under from time to time. The Contractor shall take
into account all the above and financial liabilities in his quoted rates and nothing
extra, whatsoever, shall be payable to him on this account.

The list is indicative only, otherwise the contractor should be aware of all the
Acts/Labour Laws and should follow diligently on the work. The contractor shall be fully
and personally responsible for the violation of any Act/Labour Law

The Contractor shall be liable to pay his contribution and the employees contribution to
the State Insurance Scheme in respect of all labour employed by him for the execution of
the contract, in accordance with the provision of "the Employees State insurance Act
1948" as amended from time to time. In case the Contractor fails to submit full details of
his account of labour employed and the contribution payable, the Engineer-in- Charge
shall recover from the running bills the contribution amount as assessed by him. The
amount so recovered shall be adjusted against the actual contribution payable for
Employees State Insurance.

The Engineer-in-Charge shall on a report having been made by an inspecting officer as
defined in the Contract Labour (Regulation and Abolition) Act and Rules or on his own
in his capacity as Principal Employer, have the power to deduct from the amount due to
the contractor any sum required for making good the loss suffered by worker(s) by reason
of non-fulfillment of the conditions of the Contract for the benefit of Workers,
nonpayment of wages or on account of deduction made from the wages of the workers
which are not justified by the terms of the contract or non- observance of the said Act and
Rules framed there under with amendments made from time to time.

The Contractor shall indemnify the Authority against any payments to be made under and
for observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above without
prejudice to his right to claim indemnity from his sub-contractors. In the event of the
contractor's failure to comply with the provisions of all the Acts/Laws stipulated in
Clause-25.4 or in the event of decree or award or order against the contractor having been
received from the competent authority on account of any default or breach or in
connection with any of the provisions of the Acts/Laws/Rules mentioned in Sub-Clause
25.4 above, the Engineer-in-Charge without prejudice to any other right or remedy under
the contract shall be empowered to deduct such sum or sums from the Bill of the
contractor or from his security deposit or from other payment due under this contract
or any other contract to satisfy within a reasonable time the provisions of the various
Acts/Laws/Rules/Codes as mentioned under Sub-Clause 25.4 above, on the part of the
contractor under the contract on behalf of and at the expenses of the contractor and make
payment and /or provide amenities/ facilities/services accordingly. In this regard, the
decision of the Engineer-in-Charge shall be conclusive and binding on the contractor.

In the event or the Contractor committing a default or breach of any of the provisions of
the aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended
from time to time or furnishing any information or submitting or filling any
form/Register/Slip under the provisions of these Regulations which is materially
incorrect then on the report of the Inspecting officer as defined in the relevant Acts
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25.9

25.10

25.11

25.12

25.13

and Rules as referred in Clause 25.4 above, the Contractor shall without prejudice to any
other liability pay to the Authority a sum not exceeding Rs.50/- (Rs. Fifty only) as
liquidated damages for every default, breach or furnishing, making, submitting, filling
materially incorrect statement as may be fixed by the Engineer-in-Charge. The decision
of the Engineer-in-Charge in this respect shall be final & binding.

The Contractor shall at his own expenses comply with or cause to be complied with the
Provisions/ Rules provided for welfare and health of Contract Labour in the Contract
Labour (Regulation and Abolition) Act and other relevant Acts and Rules framed there
under or any other instructions issued by the Authority in this regard for the protection of
health and for making sanitary arrangements for workers employed directly or indirectly
on the works. In case the contractor fails to make arrangements as aforesaid, the
Engineer-in-Charge shall be entitled to do so and recover the cost thereof from the
contractor.

The Contractor shall at his own expense arrange for the safety or as required by the
Engineer-in-Charge, in respect of all labour directly or indirectly employed for
performance of the Works and shall provide all facilities in connection therewith. In case
the contractor fails to make arrangements and provide necessary facilities as aforesaid,
the Engineer-in- Charge shall be entitled to do so and recover the cost thereof from the
Contractor. But this will not absolve the contractor of his responsibility or otherwise
thereof.

Failure to comply with "Provisions/Rules made for Welfare and Health of Contract
Labour" Safety Manual, or the provisions relating to report on accidents and grant of
maternity benefits to female workers and the relevant Acts/Rules referred in clause 25.4
above shall make the contractor liable to pay to the Authority as liquidated damages an
amount not exceeding Rs. 50/- for each default or materially incorrect statement. The
decision of the Engineer-in-Charge in such matters based on reports from the inspecting
Officers as defined in the relevant Acts and Rules as referred in clause 25.4 above shall
be final and binding and deductions for recovery of such liquidated damages may be
made from any amount payable to the contractor. In the event of any injury, disability or
death of any workmen in or about the work employed by the contractor either directly or
through his sub-contractor, contractor shall at all time indemnify and save harmless the
Authority against all claims, damages and compensation under the Workmen
Compensation Act. 1923 as amended from time to time or in other Law for the time
being in force and Rules there-under from time to time and also against all costs, charges
and expenses of any smooth action by proceedings arising out of such accidents or injury,
disability or death of a workmen and against all sum or sums which may with the consent
of the contractor be paid to compromise or compound any claim in this regard. If any
award, decree or order is passed against the contractor for recovery of any compensation
under the Workmen Compensation Act, 1923, for any injury, disability or death of a
workman by any competent court, the said sum or sums shall be deducted by the
Engineer-in-Charge from any sum then due or that may become due to the contractor or
from his security deposit or sale thereof in full or part under the contract or any other
contract with the Authority towards fulfillment of the said decree, award or orders.

Provided always that the contractor shall have no right to claim payments/claims
whatsoever on account of his compliance with his obligations under this clause and
Labour Regulations.

The contractor shall not otherwise than in accordance with the statutes ordinance and
Government Regulations or orders for the time being in force import, sell, give, barter or
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25.14

25.15

25.16

otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import,
sale, gift, barter or disposal by his sub-contractor, agent or employees.

The contractor shall not give, barter or otherwise dispose of to any person or persons any
arms or ammunition of any kind or permit to suffer the same as aforesaid.

The Contractor shall employ for the execution of the works only such persons as are
skilled and experienced in their respective trades and Engineer-in-Charge shall be at
liberty to object to and require the contractor to remove from the works any persons
employed by the Contractor for the execution of the works who, in the opinion of the
Engineer-in-Charge, misconduct himself or is incompetent or negligent in the proper
performance of his duties. The contractor shall forthwith comply with such requisition
and such person shall not be again employed upon the works without permission of the
Engineer-in-Charge.

Release of Security deposit after labour clearance: Security deposit of the work shall not
be refunded till the contractor produces a clearance certificate from the Labour Officer.
As soon as the work is virtually completed, the contractor shall apply for clearance
certificate to the Labour Officer under intimation to Engineer-in-Charge. The Engineer-
in-Charge on the receipt of such communication shall write to Labour Officer to intimate
if any complaint is pending against the contractor in respect of the work. If no complaint
is pending on record till after three months after completion of work and/or no
communication is received from Labour Officer to this effect till six months after the date
of completion, it will be deemed to have received the clearance certificate and the
security deposit will be released if otherwise due.

CLAUSE - 26: FORCE MAJEURE

26.1

26.2

26.3

The term Force Majeure shall herein mean Riots (other than among the contractor's
employees), Civil Commotion (to the extent no insurable), war (whether declared or
not), invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution,
insurrection, military or usurped power, damage from aircraft, nuclear fission, acts of
God, such as earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented
floods, fires not caused by contractor's negligence and other such causes over which the
contractor has no control and are accepted as such by the Engineer-in-Charge, whose
decision shall be final and binding. In the event of either party being rendered unable by
Force Majeure to perform any obligation required to be performed by them under this
contract, the relative obligation of the party affected by such Force Majeure shall be
treated as suspended for the period during which such Force Majeure cause lasts,
provided the party allowing that it has been rendered unable as aforesaid, thereby shall
notify within 15 days of the alleged beginning and ending thereof giving full particulars
and satisfactory evidence in support of such cause.

For delays arising out of Force Majeure, the bidder shall not claim extension in
completion date for a period exceeding the period of delay attributable to the causes of
Force Majeure and neither the Authority nor the bidder shall be liable to pay extra costs
provided it is mutually established that Force Majeure conditions did actually exist.

If any of the Force Majeure conditions exists in the places of operation of the bidder even
at the time of submission bid, he shall categorically specify in his bid and state whether
they have been taken into consideration in their quotations.
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CLAUSE -27:  LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND

27.1

27.2

27.3

27.4

RECTIFICATION THEREOF

If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery,
solar panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, drains,
electricity or telephone posts, wires, trees, grass line, cultivated land in the area in which
they may be working or in the area contiguous to the premises on which the work or any
part of it is being executed or if any damage is caused to any item belonging to IWAI or
to any person during the progress of work, the Contractor shall upon receipt of a notice in
writing in that behalf from the Engineer-in-Charge, make good the same at his cost.

If it appears to the Engineer-in-Charge or his representative at any time during the
progress of work or prior to the expiration of the Defects Liability period that any work
has been executed with unsound, imperfect or unskilled workmanship or that any
materials or articles provided by the Contractor for execution of the work are unsound or
of a quality inferior to that contracted for, or otherwise not in accordance with the
Contract, or that any defect, shrinkage or other faults found in the work arising out of
defective design or defective/ improper materials or workmanship, the Contractor shall,
upon receipt of a notice in writing in that behalf from the Engineer-in-Charge forthwith
rectify or remove and reconstruct the work so specified in whole or in part, as the case
may be, and/or remove the materials/articles so specified and provide other proper and
suitable materials at his expense.

All damages caused by accidents or carelessness of the contractor or any of his
employees or any property belonging to the Authority is wasted or is misused by the
contractor or any of his employees shall be to the account of the contractor, who shall
make good the loss.

Defects liability period for the works shall be Nil.

CLAUSE -28: CONTRACTOR'S LIABILITY AND INSURANCE

28.1

28.2

From commencement to completion of the work(s) as a whole, the Contractor shall take
full responsibility for the care thereof and for taking precautions to prevent loss or
damage. He shall be liable for any damage or loss that may happen to the works or any
part thereof and to the Authority's Plant, Equipment and Material (hired or issued to the
Contractor) shall be in good order and condition and in conformity in every respect with
the requirements of the Contract and instructions of the Engineer-in-Charge.

)] Neither party to the contract shall be liable to the other in respect of any loss or
damage which may occur or arise out of "Force Majeure™ to the works or any part
thereof on to any material or article at site but not incorporated in the works or to
any person or anything or material whatsoever or either party provided such a loss
or damage could not have been foreseen or avoided by a prudent person and the
either party shall bear losses and damages in respect of their respective men and
materials. As such liability of either party shall include claims/ compensations of
the third party also.

i) Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) above,
the following provisions shall also have effect:

€)) The Contractor shall, as may be directed in writing by the Engineer-in-
Charge proceed with the completion of the works under and in accordance
with the provisions and conditions of the contract, and
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28.3

28.4

285

28.6

(b) The Contractor shall, as may be directed in writing by the Engineer-in-
charge, re-execute the works lost or damaged, remove from the site any
debris and so much of the works as shall have been damaged and carry the
Authority's T & P, Plant and Equipment, Material etc. to the Authority's
store. The cost of such re-execution of the works, removal of damaged
works and carrying of Authority's store shall be ascertained in the same
manner as for deviations and this shall be ascertained in the same manner
as for deviations and this shall be added to the contract sum. Provided
always that the Contractor shall, at his own cost, repair and make good so
much of the loss or damage as has been occasioned by any failure on his
part to perform his obligations under the contract or not taking precautions
to prevent loss or damage or minimise the amount of such loss or damage,
Final assessment of loss or damage shall be decided by the Engineer-in-
Charge and his decision shall be final and binding.

The contractor shall take special precautions to see that public places and roads adjacent
to contractor's yard are not blocked at any time either by his material or by his workmen.
The roads are to be kept always clear and no equipment/materials shall be stacked.

The navigable waterways shall not be blocked by Contractor's vessels. The anchors
dropped in the waterways shall be properly marked and removed after done with.

The contractor shall indemnify and keep indemnified the Authority against all losses and
claims for death, injuries or damage to any person or any property whatsoever which may
arise out of or in consequence of the construction and maintenance, of works during the
contract period and also against all claims, demands, proceedings, damages, costs,
charges and expenses whatsoever in respect of or in relation thereto, and such liabilities
shall include claims/compensations of the third party.

(a) Before commencing execution of the work, the Contractor shall without in any way
limiting his obligations and responsibilities under this condition, insure against any
damage, loss or injury which may occur to any property (excluding that of the
Authority but including the Authority building rented to the contractor wholly or in
part and any part of which is used in part and any part of which is used by him for
storing combustible materials) public liability by arising out of the carrying out of
the contract. For this purpose the contractor shall take out, pay all costs and maintain
throughout the period of his contract public liability with the following coverage.

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one
person and Rs. 2,00,000 for each accident.

i) Property liability limits for each accident not less than Rs. 1,00,000 ;

iii) The Contractor shall prove to the Engineer-in Charge from time to time that he
has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period.

(b) The Contractor shall ensure that similar insurance policies are taken out by his sub-
contractor (if any) and shall be responsible for any claims or losses to the Authority
resulting from their failure to obtain adequate insurance protection in connection
thereof. The Contractor shall produce or cause to be produced by his sub-contractors
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(if any) as the case may be, relevant, policy or policies and premium receipt as and
when required by the Engineer-in-Charge.

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in
force the insurance referred to above or any other insurance which he/they may be
required to effect under the term of the Contract then and in any such case the
Authority may, without being bound to effect and keep in force any such insurance
and pay such premium or premiums as may be necessary for that purpose and from
time to time deduct the amount so paid by the Authority from any moneys due or
which may become due to the contractor or recover the same as a debt due from the
contractor.

(d) The contractor shall at his own expense arrange for the safety provisions as required
in respect of the works covered under this contract as per the instruction of Engineer-
in-charge. In case, the contractor fails to comply with the provisions of the safety
the Engineer- in-Charge shall be entitled to and make the necessary arrangements at
the risk and cost of the contractor. This will, however, not absolve the Contractor of
his overall responsibility to execute the works under the contract.

CLAUSE - 29: SUSPENSION OF WORKS

29.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision
shall be final and binding on the contractor) suspend the progress of the works or any part
thereof for such time or times and in such manner as the Engineer-in-Charge may
consider necessary.

29.2  The suspension of the work can be done by Engineer-in-Charge for any of the following
reasons:
(@) On account of any default on the part of the contractor or
(b) for proper execution of the works or part thereof for the reasons other than the default
of the contractor or
(c) for the safety of the works or part thereof.

29.3  The contractor shall during the suspension period, properly protect and secure the works
to the extent necessary and carry out the instructions given in that behalf by the Engineer-
in-Charge.

29.4 If the suspension is ordered for the reasons under the Clause 29.2(b) and (c) above, the
contractor shall be entitled to the extension of time equal to the period of every such
suspension Plus 25% for the completion of the item or group of items of work for which
a separate period of completion is specified in the contract and of which suspended work
forms a part, only by the approval of competent authority.

CLAUSE - 30: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE
TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK

If at any time after acceptance of the tender the Authority decides to abandon or reduce
the scope of the works for reason whatsoever and hence does not require the whole or any part of
the works to be carried out, the Engineer-in-Charge (with the prior approval of competent
authority mentioned in Schedule ‘B’) shall give notice in writing to that effect to the contractor
and the Contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived from the
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execution of the works in full but which he could not derive in consequence of the fore closure
of the whole or part of the works.

CLAUSE - 31: TERMINATION OF CONTRACT ON DEATH

If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, then,
unless the Engineer-in-Charge is satisfied that the legal representatives of the individual
contractor or of the proprietor of the proprietary concern and in the case of partnership, the
surviving partners are capable of carrying out and completing the contract, the Engineer-in-
Charge shall be entitled to terminate the Contract as to its incomplete part without the Authority
being in anyway liable to payment of any compensation whatsoever on any account to the estate
of the deceased Contractor and/or to the surviving partners of the Contractor's firm on account
of termination of the Contract. The decision of the Engineer-in-Charge that the legal
representatives of the deceased contractor or the surviving partners of the Contractor's firm
cannot carry out and complete the works under the contract shall be final and binding on the
parties. In the event of such termination, the Authority shall not hold the estate of the deceased
Contractor and/or the surviving partners of the Contractor's firm liable for damages for not
completing the contract. Provided that the power of the Engineer-in-Charge of such termination
of contract shall be without prejudice to any other right or remedy which shall have accrued or
shall accrue to him under the contract.

CLAUSE- 32: CARRYING OUT PART OF WORK AT THE RISK AND COST OF THE
CONTRACTOR

32.1 If the contractor

(i) Atany time makes default during the currency of work or does not execute any part
of the work with due diligence and continues to do so even after a notice in writing
of 7 days in this respect from the Engineer-in-Charge; or

(i) Commits default in complying with any of the terms and conditions of the contract
and does not remedy it or takes effective steps to remedy it within 7 days even after
a notice in writing is given in that behalf by the Engineer-in-Charge; or

(iii) Fails to complete the work (s) or items of work with individual dates of completion,
on or before the date (s) so determined, and does not complete them within the
period specified in the notice given in writing in that behalf by the Engineer-in-
Charge.

32.2 The Engineer-in-Charge without invoking action under clause 35 may, without prejudice
to any other right or remedy against the contractor which have either accrued or accrue
thereafter to IWAI, by a notice in writing to take the part work/ part incomplete work of
any item (s) out of his hands and shall have powers to:

(a) Take possession of the site and any materials, constructional plant, implements,
stores, etc., thereon; and/ or

(b) Carry out the part work/ part incomplete work of any items (s) by any means at the
risk and cost of the contractor.

32.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the
contractor for completion of the part work/ part incomplete work of any item (s) taken
out of his hands and execute at the risk and cost of the contractor, the liability of
contractor on account of loss or damage suffered by IWAI because of action under this
clause shall not exceed 10% of the tendered value of the work.
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32.4

325

32.6

32.7

In determining the amount, credit shall be given to the contractor with the value of work
done in all respect in the same number and at the same rate as if it had been carried out
by the original contractor under the terms of his contract, the value of contractor’s
materials taken over and incorporated in the work and use of plant and machinery
belonging to the contractor. The certificate of the Engineer-in-Charge as to the value of
work done shall be final and conclusive against the contractor provided always that
action under this clause shall only be taken after giving notice in writing to the
contractor. Provided also that if the expenses incurred by the IWAI are less than the
amount payable to the contractor at his agreement rates, the difference shall not be
payable to the contractor.

Any excess expenditure incurred or to be incurred by IWAI in completing the part work/
part incomplete work of any item (s) or the excess loss of damages suffered or may be
suffered by IWAI as aforesaid after allowing such credit shall without prejudice to any
other right or remedy available to IWAI in law or per as agreement be recovered from
any money due to the contractor on any account, and if such money is insufficient, the
contactor shall be called upon in writing and shall be liable to pay the same within 30
days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-Charge shall have the right to sell any or all of the contractors’ unused
materials, constructional plant, implements, temporary building at site etc. and adjust the
proceeds of sale thereof towards the dues recoverable from the contactor under the
contract and if thereafter there remains any balance outstanding, it shall be recovered in
accordance with the provisions of the contract.

In the event of the above course being adopted by the Engineer-in-Charge, the contractor
shall have no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials or entered into any engagements or made any
advance on any account or with a view to the execution of the work or the performance
of the contract.

CLAUSE - 33: COMPLETION TIME AND EXTENSIONS

33.1

33.2

33.3

33.4

The Engineer-in-Charge will make available to the contractor the site to enable the
contractor to commence & proceed with the execution of the work in accordance with
agreed programme. If there is any delay in making available any area of the work or the
delays mentioned in Para 34.4, the competent authority as specified in schedule ‘B’ on
the recommendations of the Engineer-in-Charge shall grant reasonable extension of time
for completion of work. But the contractor shall not claim any compensation whatsoever
on this account.

If after the award of the work the contractor commits defaults in commencing the
execution of work as aforesaid, Govt. shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance guarantee
absolutely.

As soon as possible after the Contract is concluded, the Contractor shall submit a Time
and Progress Chart get it approved by the Department. The Chart shall be prepared in
direct relation to the time stated in the Contract documents for completion of items of the
works. It shall indicate the forecast of the dates of commencement and completion of
various trades of sections of the work.

However, if the work (s) be delayed by:-
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33.5

33.6

33.7

33.8

Q) Force majeure as per clause 26, or

(i)  Abnormally bad weather, or

(iii)  Serious loss or damage by fire, or

(iv)  Civil commotion, local commotion of workmen, strike or lockout, affecting any
of the trades employed on the work, or

(V) Delay on the part of other contractors or tradesman engaged by Engineer-in-
Charge in executing work not forming part of the contract, or

(vi)  Non-availability of stores, which are the responsibility of Government to supply
or

(vii)  Non-availability of breakdown of Tools and Plant to be supplied or supplied by
Government or

(viii) Any other cause which, in the absolute discretion of the Engineer-in-Charge is
beyond the Contractor’s control.
then immediately upon the happening of any such events as aforesaid, the
contractor shall inform the Engineer-in-Charge accordingly, but the contractor
shall nevertheless use constantly his best endeavours to prevent and/or make good
the delay and shall do all that may be required in this regard. The Contractor shall
also request, in writing, for extension of time, to which he may consider himself
eligible under the contract, within fourteen days of the date of happening of any
such events as indicated above.

In case the cost of the work is more than 10 Crores, then the total scope of work will be
divided into milestones. The contractor shall submit a Time & Progress chart for each
milestone and get it approved by the competent authority.

Request for rescheduling of Mile stones and extension of time, to be eligible for
consideration, shall be made by the Contractor in writing within fourteen days of the
happening of the event causing delay on the prescribed form to the competent authority
as indicated in Schedule ‘B’. The Contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

In any such case as may have arisen due to any of the events, as aforesaid, and which
may have been brought out by the contractor in writing, the Competent Authority
mentioned in Scheduled ‘B’ may give a fair and reasonable extension of time, after
taking into consideration the nature of the work delayed and practicability of its
execution during the period of extension.

Such extensions shall be communicated to the contractor by the Engineer-in-Charge in
writing. The contractor shall not be entitled to claim any compensation or over run
charges whatsoever for any extension granted.

CLAUSE - 34: LIQUIDATED DAMAGES FOR DELAY

34.1

If the contractor fails to maintain the required progress in terms of clause 34 or to
complete the work and clear the site on or before the date of completion as per the
contract or extended date of completion, he shall, without prejudice to any other right or
remedy available under the law to the authority on account of such breach, pay as agreed
liquidated damages the amount calculated at the rates stipulated below.

Liquidated Damages @ 1.5 % of the contract value per month of delay of workprovided
that the total amount of compensation for delay to be paid under this condition shall not
exceed 10% of the Tendered Value of work.
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34.2

34.3

The competent authority mentioned in Schedule ‘B’ (whose decision in writing shall be
final & binding) may decide on the amount of tendered value of the work for every
completed day/month (as applicable) that the progress remains below that specified in
Clause 34 or that the work remains incomplete.

The amount of liquidated damages may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with the authority.

In case of contracts having tendered amount more than 10 Crores, if the contractor does
not achieve a particular milestone mentioned in schedule ‘B’, or the re-scheduled
milestone(s) in terms of Clause 34.6, the amount shown against that milestone shall be
withheld, to be adjusted against the liquidated damages levied at the final decision on
Extension of Time. With-holding of this amount on failure to achieve a milestone, shall
be automatic without any notice to the contractor. However, if the contractor catches up
with the progress of work on the subsequent milestone(s), the withheld amount shall be
released. In case the contractor fails to make up for the delay in subsequent milestone(s),
amount mentioned against each milestone missed subsequently also shall be withheld.
However, no interest, whatsoever, shall be payable on such withheld amount.

In case of contracts having tendered amount less than 10 Crores, if the work remains
incomplete after the stipulated date of completion, the Engineer-in-charge may withheld
10% of the tendered value of the work from the running payments of the contractor
pending final decision of the competent authority mentioned in schedule ‘B’ on the
extension of time case. If the competent authority decides to grant extension of time
without levy of liquidated damages or levy part of the total liquidated damages specified
above then the balance withheld amount after adjusting the amount of the liquidated
damages levied by the competent authority will be refunded to the contractor.

CLAUSE - 35: WHEN THE CONTRACT CAN BE DETERMINED
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(i)

(i)

(iii)

(iv)

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without
prejudice to his any other rights or remedy against the contractor in respect of any delay,
inferior workmanship, any claims for damages and/or any other provisions of this
contract or otherwise, and whether the date of completion has or has not elapsed, by
notice in writing absolutely determine the contract in any of the following cases:

If the contractor having been given by the Engineer-in-Charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed in
an inefficient or otherwise improper or un-workman like manner shall omit to comply
with the requirement of such notice for a period of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the work or has
failed to proceed with the work with due diligence so that in the opinion of the Engineer-
in-Charge he will be unable to secure completion of the work by the date for completion
and continues to do so after a notice in writing of seven days from the Engineer-in-
Charge.

If the contractor fails to complete the work within the stipulated date or items of work
with individual date of completion, if any stipulated, on or before such date(s) of
completion and does not complete them within the period specified in a notice given in
writing in that behalf by the Engineer-in-Charge.

If the contractor persistently neglects to carry out his obligations under the contract and/
or commits default in complying with any of the terms and conditions of the contract and
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(V)

(vi)

(vii)

(viii)

(ix)

)

(xi)

does not remedy it or take effective steps to remedy it within 7 days after a notice in
writing is given to him in that behalf by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in IWAI service or to
any other person on his behalf any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne to do any act in
relation to the obtaining or execution of contract.

If the contractor shall enter into a contract with IWAI in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thereof have been
previously disclosed in writing to the Engineer-in-Charge.

If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other
non-bona-fide methods of competitive tendering or commits breach of integrity pact.

If the contractor being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his estate
made against him or shall take any proceedings for liquidation or composition (other than
a voluntary liquidation for the purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance or assignment of his
effects or composition or arrangement for the benefit of his creditors or purport so to do,
or if any application be made under any Insolvency Act for the time being in force for the
sequestration of his estate or if a trust deed be executed by him for benefit of his
creditors.

If the contractor being a company shall pass a resolution or the court shall make an order
that the company shall be wound up or if a receiver or a manager on behalf of accredit or
shall be appointed or if circumstances shall arise which entitle the court or the creditor to
appoint a receiver or a manager or which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days.

If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis
or of labour with materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise
parts with the entire works or any portion thereof without the prior written approval of
the Engineer -in-Charge.

When the contractor has made himself liable for action under any of the cases aforesaid,
the Engineer-in-Charge on behalf of the IWAI with the approval of the competent
authority mentioned in schedule ‘B’ shall have powers:

@ To determine the contract as aforesaid (of which termination notice in writing to
the contractor under the hand of the Engineer-in-Charge shall be conclusive evidence).
Upon such determination, the Earnest Money Deposit, Security Deposit already
recovered and Performance Guarantee under the contract shall be liable to be forfeited
and shall be absolutely at the disposal of the IWAI.

(b) After giving notice to the contractor to measure up the work of the contractor and
to take such whole, or the balance or part thereof, as shall be un-executed out of his hands
and to give it to another contractor to complete the work. The contractor, whose contract

52



is determined as above, shall not be allowed to participate in the tendering process for the
balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by reasons
of his having purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the work or the
performance of the contract. And in case action is taken under any of the provision
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work
thereof or actually performed under this contract unless and until the Engineer-in-Charge
has certified in writing the performance of such work and the value payable in respect
thereof and he shall only be entitled to be paid the value so certified.

CLAUSE - 36: INSPECTION AND APPROVAL

36.1

36.2

36.3

All works involving more than one process shall be subject to examination and approval
at each stage thereof and the contractor shall give due notice to the Engineer-in-Charge
on his authorized representative, when each stage is ready. In default of such notice, the
Engineer-in-Charge shall be entitled to appraise the quality and extent thereof and the
decision of the Engineer-in-Charge in this regard shall be final and binding.

No work shall be put out of view without the approval of the Engineer-in-Charge or his
authorized representative and the Contractor shall afford full opportunity for
examination. The contractor shall give due notice to the Engineer-in-Charge or his
authorized representative whenever any such work is ready for examination and the
Engineer- in-Charge or his representative shall, without unreasonable delay, unless he
considers it necessary and advise the contractor accordingly, examine and measure such
work. In the event of the failure or the contractor to give such notice, he shall if required
by the Engineer-in-Charge, uncover such work at the contractor's expenses.

Periodic inspection will be carried out by the EIC or his representative by their vessels.
The contractor can have the inspection schedules finalized with the Engineer-in-charge.
Generally all attempts should be made to have joint inspection and number of inspections
be not less than three in a calendar month.

CLAUSE - 37: COMPLETION CERTIFICATE AND COMPLETION PLANS

37.1

The work shall be completed to the entire satisfaction of the Engineer-in-Charge and with
in the specified time limit and under the terms and conditions of the contract. As soon as
the work under the contractor is completed as a whole the contractor shall give notice of
such completion to the Engineer-in-Charge. The Engineer-in-Charge shall inspect the
work and shall satisfy himself that the work(s) has been completed in accordance with
the provisions of the contract and then issue to the Contractor a certificate of completion
indicating the date of completion. Should the Engineer- in-Charge notice that there are
defects in the works or the works are not considered to be complete, he shall issue a
notice in writing to the Contractor to rectify / replace the defective work or any part
thereof or complete the work, as the case may be within such time as may be notified and
after the contractor has complied with as aforesaid and gives notice of completion the
Engineer-in-Charge shall inspect the work and issue the completion certificate in the
same manner as aforesaid.
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37.2 No certificate of completion shall be issued as stipulated above and no work be considered

to be completed unless the contractor shall have removed from the work site and / or
premises all his belongings / temporary arrangements brought / made by him for the
site and / or premises in all respects and made the whole of the site and / or premises
fit for immediate occupation / use to the satisfaction of the Engineer- in-Charge. If the
contractor fails to comply with the above mentioned requirements on or before the date
of completion of the work, the Engineer-in-Charge, may as he thinks fit and at the risk at
cost of the contractor, fulfill such requirements and remove / dispose of the contractor's
belongings / temporary arrangements, as aforesaid, and the contractor shall have no claim
in this respect except for any sum realised by the sale of Contractor's belongings /
temporary arrangements less the cost of fulfilling the said requirements and any other
amount that may be due from the contractor. Should the expenditure on the aforesaid
account exceed the amount realised by sale of such contractor's belongings / temporary
arrangements then the contractor shall on demand pay the amount of such excess
expenditure.

37.3 The contractor shall submit the completion plans of the work wherever required within 30

days of the completion of work. In case the contractor fails to submit completion plans as
aforesaid, he shall be liable to pay a sum equivalent to 2.5% of the value of the work
subject to a ceiling of Rs. 15000/- (Rupees fifteen thousand only) as may be fixed by
Engineer-in-Charge concerned and in this respect the decision of the Engineer-in-Charge
shall be final and binding on the contractor.

CLAUSE - 38: MEASUREMENTS

38.1

38.2

38.3

38.4

38.5

The Engineer-in-charge shall, except as otherwise provided, ascertain and determine by
measurement the value of work done in accordance with the contract.

Notwithstanding any provision in the relevant standard method of measurement or any
general or local custom, measurement of work done under the contract shall be taken in
accordance with the procedure set forth in the Technical Specifications or Schedule of
Quantities under the contract. In case of items of work which are not covered by the
Technical Specifications or Schedule of Quantities measurement shall be taken in
accordance with the relevant standard methods of measurement laid down by the Bureau
of Indian Standard.

All items having a financial value shall be entered in daily log book/ measurement book
prescribed by the Authority so that the complete work performed under the contract is
duly accounted.

Measurement shall be taken jointly by the Engineer-in-Charge or his authorised
representative and by the contractor or his authorised representative.

Before taking measurements of any works, the Engineer-in-Charge or representative
deputed by him for the purpose, shall give a reasonable notice to the Contractor. If the
Contractor fails to attend or send an authorised representative for measurement after such
notice or fails to countersign or to record the objection within a week from the date of
taking the measurements, in such eventuality the measurements taken by the Engineer-in-
Charge shall be taken to be correct and final measurements of such works.
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38.6

38.7

The contractor shall, without extra charge, provide assistance with every appliance,
labour and other things necessary for measurement.

Measurements shall be signed and dated by both parties each day on the Site on
completion of measurement. If the contractor objects to any of the measurement recorded
by the representative of the Engineer-in- Charge a note to the effect shall be made in the
item objected to and such note shall be signed and dated by both parties engaged in
taking the measurement. The decision of the Engineer-in-Charge on any such dispute or
difference or interpretation shall be final and binding on the contractor in respect of all
contract items, substituted items, extra items and deviations.

CLAUSE -39: PAYMENT ON ACCOUNT

39.1

39.2

39.3

394

39.5

39.6

39.7

Interim bills shall be submitted by the contractor or before the date fixed by the
Engineer-in- Charge for the items of work completed. The Engineer-in-Charge shall then
arrange to have the bills verified with reference to the measurements recorded in the
measurement book(s).

Payment on account for amount admissible shall be made by the Engineer-in-Charge
certifying the sum to which the contractor is considered entitled by way of interim
payment for the work executed, after deducting therefrom the amount already paid, the
security deposit and such other amounts as may be withheld, deductible or recoverable in
terms of the contract.

Payment of the contractor's bills shall be made by the Authority only in Indian Rupees
within 30 days from the date of submission of the bill subject to the acceptance of the
Engineer-in- Charge.

Payments due to the contractor shall be made by RTGS by the Engineer-in-Charge or his
authorised representative. Such cheques shall be issued direct to the contractor on
furnishing a stamped receipt for the amount of the cheque or to his constituted attorney
duly authorised to receive such payments from the EIC. Alternatively payment, due to the
contractor shall be made by electronic bank transfer / RTGS

Any interim certificate given relating to work done or materials delivered may be
modified or corrected by any subsequent interim certificate or by the final certificate. No
certificate(s) of the Engineer-in- Charge supporting an interim payment shall itself be
conclusive evidence that any work or materials to which it relates is / are in accordance
with the same.

Should there be a request for extension of date of completion, pending its consideration
interim payments shall continue to be made as provided herein.

Income Tax / TDS at the applicable rates shall be deducted at source from any payment
made to the contractor against this contract.

CLAUSE -40: TAXES, DUTIES AND LEVIES ETC.

The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise, or any
other local, State or Central taxes as applicable/ charged by Centre or State Government or Local
authorities on all materials that the contractor has to purchase for the performance of the contract
and services. , shall be payable by the contractor and the Authority will not entertain any claim
for compensation whatsoever in this regard. The rates quoted by the contractor shall be deemed
to be inclusive of all such taxes, duties, levies, etc.except for GST which shall be indicated
separately.
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CLAUSE-41: TAXDEDUCTION AT SOURCE

41.1

TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the
payment/advances made against the contract.

CLAUSE -42: PAYMENT OF FINAL BILL

The final bill shall be submitted by the contractor within one month from the date of
completion of the work or of the date the certificate of completion furnished by the
Engineer-in-Charge. No further claim in this regard unless as specified herein under
shall be entertained. Payment of final bill shall be made within three months if the
amount of the contract is up to Rs. 15 lakhs and six months if the value of the work
exceeds Rs. 15 lakhs. If there shall be any dispute about any item or items of the work
then the undisputed item or items only shall be paid within the said period of three
months or six months, as the case may be. The contractor shall submit a list of the
disputed items within thirty days from the disallowance thereof and if he fails to do so,
his claim shall be deemed to have been fully waived and absolutely extinguished.

CLAUSE - 43: OVER PAYMENTS AND UNDER PAYMENTS

43.1

43.2

43.3

43.4

43.5

Whenever any claim whatsoever for the payments of a sum of money to the Authority
arises out of or under this contract against the contractor, the same may be deducted by
the Authority from any sum then due or which at anytime thereafter may become due to
the contractor under this contract and failing that under any other contract with the
Authority or from any other sum whatsoever due to the contractor from the Authority or
from his security deposit, or he shall pay the claim on demand.

The Authority reserves the right to carry out post- payment audit and technical
examination of the final bill including all supporting vouchers, abstracts, etc. The
authority further reserves the right to enforce recovery of any over payment when
detected not- withstanding the fact that the amount of the final bill may be included by
one of the parties as an item of dispute before an arbitrator appointed under clause 46 of
this contract and notwithstanding the fact that the amount of the final bill figures in the
arbitration award.

If as a result of such audit and technical examination any over payment is discovered in
respect of any work done by the contractor or alleged to have been done by him under
contract, it shall be recovered by the Authority from the contractor by any of all of the
methods prescribed above, and if any under payment is discovered, the amount shall be
duly paid to the contractor by the Authority.

Provided that the aforesaid right of the Authority to adjust over-payment against amount
due to the contractor under any other contract with the Authority shall not extend beyond
the period of two years from the date of payment of the final bill or in case the final bill is
a MINUS bhill, from the date the amount payable by the Contractor under the MINUS
final bill is communicated to the contractor.

Any sum of money due and payable to the Contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by the
Engineer-in-Charge or Authority against any claim of the Authority or such other person
or persons in respect of payment of a sum of money arising out of or under any other
contract made by the contractor with the Engineer-in-Charge or Authority or with such
other person or persons. The sum of money so withheld or retained under this clause by
the Engineer-in-Charge or Authority will be kept withheld or retained as such by the
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Engineer-in- Charge or Authority or till his claim arising out of in the same contract or
any other contract is either mutually settled or determined by the arbitrator, if the contract
is governed by the arbitration clause under the clause 46 or by the competent court
hereinafter provided, as the case may be, and the contractor shall have no claim for
interest or damages whatsoever on this account or any other ground in respect of any
sum of money withheld or retained under this clause.

CLAUSE -44: FINALITY CLAUSE

It shall be accepted as an inseparable part of the contract that in matters regarding design,
materials, workmanship, removal of improper work, interpretation of the contract drawings and
contract specifications, mode of procedure and the carryout of the work the decision of the
Engineer-in-Charge which shall be given in writing shall be final and binding on the contractor.

CLAUSE -45: SUM PAYABLE BY WAY OF COMPENSATION TO BE
CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO
ACTUAL LOSS

All sum payable by way of compensation to the Authority under any of these conditions
shall be considered as reasonable compensation without reference to the actual loss or damage
sustained and whether or not damage shall have been sustained.

CLAUSE -46: SETTLEMENT OF DISPUTES & ARBITRATION.

46.1 Except where otherwise provided in the contract, all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions here-in-before
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever in any way arising out of or
relating to the contract, design, drawings, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the works or the execution or failure to execute
the same whether arising during the progress of the work or after the cancellation,
termination, completion or abandonment thereof shall be dealt with as mentioned
hereinafter:

Q) If the contractor considers any work demanded of him to be outside the requirements of
the contract, or disputes any drawings, record or decision given in writing by the
Engineer-in-Charge on any matter in connection with or arising out of the contract or
carrying out of the work, to be unacceptable, he shall promptly within 15 days of the
receipt of decision from the Engineer-in-Charge request the Chief Engineer in writing
through the Engineer-in-Charge for written instruction or decision. Thereupon, the Chief
Engineer shall give his written instructions of the decision within a period of one month
from the receipt of the contractor’s letter. However, this will not be reason for the
stoppage of work.

(i) If the Chief Engineer fails to give his instructions or decision in writing within the
aforesaid period or if the contractor is dissatisfied with the instruction or decision of the
Chief Engineer, the contractor may, within 15 days of the receipt of Chief Engineer’s
decision, appeal to the Chief Engineer, IWAI who shall afford an opportunity to the
contractor to be heard, if the latter so desires, and to offer evidence in support of his
appeal. The Chief Engineer, IWAI shall give his decision within 30 days of receipt of
contractor’s appeal. If the contractor is still dissatisfied with his decision, the contractor
shall within a period of 30 days from receipt of the decision, give notice to the Chief
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46.2

46.3

46.4

46.5

46.6

46.7

46.8

46.9

46.10

46.11

Engineer, IWAI for appointment of arbitrator failing which the said decision shall be
final binding and conclusive and not referable to adjudication by the arbitrator.

Except where the decision has become final, binding and conclusive in terms of Sub Para
47.1 above, disputes or differences shall be referred for adjudication through arbitration
by a sole arbitrator appointed by Chief Engineer, IWAI.

Further, within thirty (30) days of receipt of such notice from either party, the Engineer-
in-Charge of work at the time of such dispute shall send to the Contractor a panel of three
persons preferably but not necessarily from the approved panel of arbitrators being
maintained by Indian Council of Arbitration (ICA) and thereafter the Contractor within
fifteen (15) days of receipt of such panel communicate to the Engineer-in-charge the
name of one of the persons from such panel and such a person shall then be appointed as
sole arbitrator by the Chief Engineer, IWAI. However, the arbitrator so appointed shall
not be an officer or the employee of Inland Waterways Authority of India.

Provided that if the Contractor fails to communicate the selection of a name out of the
panel so forwarded to him by the Engineer-in-charge then after the expiry of the
aforesaid stipulated period the Chief Engineer, shall without delay select one person from
the aforesaid panel and appoint him as the sole arbitrator.

The arbitrator to whom the matter is originally referred being transferred or vacating his
office or being unable to act for any reason, then the Chief Engineer IWAI shall appoint
another person to act as sole arbitrator, such person shall be entitled to proceed with the
reference from the stage at which it was left by the predecessor.

The award of the Arbitrator shall be final and binding. The Arbitrator shall decide in
what proportion the Arbitrator’s fees, as well as the cost of Arbitration proceeding shall
be borne by either party.

The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to
make and publish his award.

A notice of the existence in question, dispute or difference in connection with the
contract unless served by either party within 30 days of the expiry of the defects liability
period, failing which all rights and claim under this contract shall be deemed to have
been waived and thus forfeited and absolutely barred.

The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs.
1,00,000/- and above.

The work under this Contract shall continue during Arbitration proceedings and no
payments due from or payment by the Authority shall be withheld on account of such
proceedings except to the extent which may be in dispute.

The Arbitration and Conciliation Act 1996 with any statutory modifications or re-
enactment thereof and the rules made there under and being in force shall apply to the
Arbitration proceedings under this clause.

The parties to the agreement hereby undertake to have recourse only to arbitration
proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding
shall be Noida/ New Delhi and the parties will not have recourse to Civil Court to settle
any of their disputes arising out of this agreement except through arbitration.

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration Clause

shall apply: "Except as otherwise provided, in case of a contract with a public Sector
Undertaking if at any time any question dispute or difference whatsoever arises between
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the parties upon or in relation to, or in connection with this agreement, the same shall be
settled in terms of the Ministry of Industry, Department of Public Enterprises O.M No.
3/5/93-PMA dt.30.06.93 or any modifications / amendments thereof. "The arbitrator
shall have the power to enlarge the term to publish the award with the consent of the
parties provided always that the commencement or continuation of the arbitration
proceeding shall not result in cessation or suspension of any of other rights and
obligations of the parties of any payments due to them hereunder.

CLAUSE - 47 : CLAIMS

47.1

47.2

47.3

The contractor shall send to the Engineer-in-Charge once in every month on account
giving particulars, as full and detailed as possible of all claims for any additional payment
to which the contractor may consider himself entitled and of all extra work or additional
work ordered in writing and which has been executed during proceeding month.

No claim for payment of any extra work or expenses will be considered which has not
been included in such particulars. The Engineer-in-Charge may consider payment for any
such work or expense, where admissible under the terms of the Contract.

Any claim which is not notified in two consecutive monthly statements for the two
consecutive months shall be deemed to have been waived & extinguished.

CLAUSE 48 : INTEREST

No interest shall be payable on account due to the contractor against final bills or any

other payment due under the contract.

*khhkkkhkhkkkhkhkkhkikkkhkkikkikk

59



Part-111

5. TECHNICAL SPECIFICATION&SPECIAL CONDITIONS OF
CONTRACT
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S. TECHNICAL SPECIFICATIONS AND SPECIAL CONDITIONS FOR
MAINTENANCE OF 24HRS NAVIGATIONAL SYSTEM IN NW-3.

Scope of Work :The scope of works to be carried out by contractor is maintenance of the
specified number of buoys & beacons and proper visibility of reflective stickers on the
bridge piers across the waterway, in the specified sections of waterway as per direction of
EIC.

Duration of work: For a period of one year from the date of placing of work order for the
maintenance of 24 hrs. navigational system. The maintenance period may be extended for
further period of 2 years on yearly basis on mutually agreed terms and conditions.

1. The contractor shall maintain the installed navigational 312 lighted FRB Buoys and 17
beacon lights mounted over post in NW -3 as mentioned below:-

< e ee Red ota Beacon lamp
1 | Kochi — Kottapuram 24 24 48 -
2 | Kochi — Thanneermukkom 27 31 58 2
3 | Thanneermukkom — Alappuzha 13 14 27 2
4 | Allappuzha to Kayankulam 29 27 56 10
5 | Kayankulam to Epallykotta 13 14 27 1
6 | Epallykotta to Kollam 10 11 21 2
7 | Udyogmandal canal 19 17 36
8 | Champakkara canal 21 18 39
Total 156 156 312 17
2. The locations of 17nosbeacon posts are as given below:-
Sl # Stretch/locations Qty Chainage
1 | Kochi- Thanneermukkom 2 Nos
Anchututhuruthu - 56.3 km
Anchututhuruthu - 57.5 km
2 | Thanneermukkom-Allepy 2 Nos
SAI, Allepy - 92.3 km
Finishing point - 95.25 km
3 | Allepy-Kayamkulam 6 Nos
Punchuri jetty - 96.8 km
Police station jetty - 97.8 km
Kainarithodu - 98.3 km
Karumadi thodu - 109.1 km
Thottapalli - 125.8 km
Kayamkulam/NTPC - 136.2 km
4 | Kayamkulam-Edapallikotta 5 nos
Kanakakunnu - 141.2 km
Keerikad - 143.7 km
K.Sea mouth - 148.8 km
Fishing farm-Airemthengu - 150.2 km
Kallumuttilkadavu - 159.4 km
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10.

11.

5 | Edapalikotta-Kollam 2 Nos
Ashtamudikayal 170.6 km
Dhalawapuram - 174.0 km

Contractor shall be ensured that proper navigation facility during day and night is
available all the time in respective stretches of waterway. Placing/Sticking of new
stickers on the bridge piers which are across the national waterway in case of poor
visibility as directed by EIC.

Contractor shall undertake the maintenance of navigational aids for and on behalf of
IWAI assuming full responsibility for achieving the objectives. It shall be the
responsibility of contractor to interact as may be required with other waterway users,
local bodies or departments as may be necessary for smooth execution of the works while
matters which are statutory obligations of IWAI will be attended to by the Authority.
With this intent, contractor will be suitably authorized by IWAI and provided with copies
of communications as may be required to be issued by IWAI to various addresses initially
as an introduction.

Contractor shall depute personal of adequate experience and qualification in the specific
area of work for ensuring its success.

One maintenance unit each having at least two mechanical Supervisor and required
number of supporting staff, vessels, derrick, tools and tackles etc. shall be deployed for
every two beats, for smooth maintenance of navigational aids.The contractor shall deploy
suitable boat with lifting facility for placement/ shifting /positioning of Navigational
buoys along the channel.

The contractor shall deploy additional vessel for maintenance of navigation aids during
the inspection, so that the maintenance is carried out round the clock. Also, in any case if
the inspection is not carried out within the given time period the contractor may not be
liable for payment for that fortnight. The payment is made for maintenance & inspection
both and not individually.

For maintenance purposes, the designated waterway shall be considered as eight beats for
light buoy maintenance i.e. (i) Kochi — Kottappuram (ii) Kochi — Thanneermukkom (iii)
Thanneermukkom - Alappuzha (iv) Alappuzha — Kayamkulam (v) Kayamkulam —
Edapallikotta (vi) Edapallikotta- Kollam (vii) Udyogamandal Canal and (viii)
Champakkara Canal as envisaged in the approved scheme of the work and for beacon
light, Kochi- kollam stretch as single beat.

The buoys and lights will be insured by Authority against factors like theft, damage etc.
contractor shall be required to maintain full particulars with regard to each of the
navigational and its components and furnish timely reports to IWAI for preferring
insurance claims as may be required. Contractor shall also as authorized representative of
IWAI comply with requirement like filing of FIR in the event of unlawful incident
involving the night navigational aids and intimate IWAI along with copies of any such
reports immediately on its happening/ detection.

Contractor shall bring to the notice of IWAI in writing along with full particular any such
instances or items that are to be attended by them.

It shall be the responsibility of the contractor to familiarize themselves with the terms of
insurance and insure that timely report of damage or theft or any other matters where
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19.

insurance claim may have to be raised are furnished to IWAI, so as not to loose any
benefits under the insurance cover. If during any inspection buoys are found to be
missing, the report for the same is to be submitted by the contractor before the next
fortnight.

IWAI will permit/facilitate, subject to availability without other committed activities,
temporary storage, attending to repair and maintenance of aids and berthing of vessels
deployed by contractor in this work as well as passage of their personal engaged in this
work free of cost at the following locations where IWAI possess land and development of
terminal facilities are completed.

Kottappuram
Aluva

Maradu

Vaikkom
Thanneermukkom
Alappuzha
Thrikkunnapuzha
Kayamkulam
Kollam

Apart from the above documentation with respect to insurance and warranty matters,
Contractor will furnish to IWAI during 1% week of every month a detailed report
indicating the actual particulars like available numbers, their conditions, losses / damages
if any during the month etc. with respect to all components of the navigational aids that
has been taken over from IWAI by Contractor. Such status report shall reflect facts as on
last day of preceding month.

During the period of maintenance, contractor shall ensure regular monitoring of all the
installed lighted buoys and beacon lights and carry out its position-adjustment or
relocation as may be required in order to have the navigational channel always marked
for safe and efficient shipping.

Lifting and placing of buoy from terminal to buoy location shall be done by contractor at
no extra cost. Painting of number on buoy (Using Stencil) shall be done by contractor at
no extra cost in case of removal of paint from buoy.

Continuity of navigational aids will be considered as most important aspect to judge the
success and utility of the system. Therefore, contractor will take special care and
maintain in the field adequate minimum quantity of spare buoys and lights as may be
required to attend to such requirements observed during regular monitoring.

The buoys, lights or its accessories that may be damaged, unusable or unable to maintain
in a particular section due to unforeseen problem shall be lifted and stored safely at
nearest locations along the sites mentioned at Parall above under intimation to IWAI.

For the maintenance of lights, contractor shall at no extra cost employ necessary
Technicians, accessories, boats and repair work shops etc. for ensuring proper repair and
maintenance of the aids for their continuous performance.

The installation or maintenance of the night navigation aids in any stretch of waterway
may be discontinued by IWAI giving one month’s written notice to contractor. In such
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21.

22.

instance, Contractor will ensure lifting, transportation and handing over the navigational
aids of the stretch where its maintenance has been discontinued to IWAI as per the
direction given by IWAL.

Each buoy is having a designated position (Latitude & Longitude) and same is to be
checked in consultation with survey team for placing to its original position.

In addition to the above, the drifted buoy are also to be placed immediately after any
weather change/calamity /storm.

Inspection:

Inspection of the beacon lights and the installed buoys & lights from the angle of their
satisfactory maintenance shall be carried out jointly by IWAI and contractor once in a
fortnight. Suitable crafts&vehicles to facilitate such inspection will be provided by
contractor at no extra cost if requested by IWAI. Alternatively, such inspections may also
be carried out concurrently with fortnightly thalweg surveys of IWAI. However, the time
gap between two consecutive inspections shall not be less than 7 days or more than 15
days under any circumstance.

As the navigational aids are provided for round the clock and round the year usage, IWAI
may undertake joint inspection of the installed systems on any day other than the
fortnightly inspection proposed above and contractor shall depute its representatives for
such inspection duly ensuring proper maintenance of the installed lights all the time.

Details of all the maintained buoys & lights enumerated and jointly certified by IWAI
and contractor during such fortnightly inspections shall form basic for calculation of
maintenance charges admissible by contractor during a particular month.

During maintenance period a minimum 75% of the aids installed in each beat shall be
maintained all the time failing which it will be considered that the system of 24 hours
aids to navigation is not maintained in that particular stretch and therefore, no
maintenance charges shall be admissible during the fortnight in respect of such stretches
where <75% Buoys & lights are maintained.

Also, the buoys which are not maintained for a longer period of time (3 months or above)
should be repaired/placed in position,etc. within one month of inspection.

23. PAYMENT SCHEDULE

For maintenance of the night navigational aids payments shall be admissible as per
CLAUSE 39 of general condition of tender document and as per Para 22 above.

Above rates are as per BOQ and any other tax costs of transportation, maintenance,
shifting from place to place, supervision, documentation, cost of manpower, cost of
equipments, tools and tackles etc. are not entertained and no other charges other than
above mentioned unit rates shall be admissible for payment under this agreement.

Payment of maintenance charges shall be made on submission of monthly bills after
completion of each month and for the number of lighted buoys actually maintained and
certified jointly by IWAI and CONTRACTOR. If the no. of navigational aids maintained
in any particular stretch in one fortnight is < 75% and during other fortnight is > 75%
proportionate charges only will be payable for one fortnight.
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Payment will be released by IWAI within one month of receipt of bill along with duly
certified measurement. If in case of delay of payment, the contractor shall not stop the
maintenance work.

SUPERVISION AND PROGRESS REPORT

Contractor shall depute personal of adequate qualification and experience to provide
quality supervision for maintenance of the proposed system. Contractor shall also
nominate his representative as Nodal Officer for execution of the works and maintaining
all liason and reports in that regard and for interactions with various departments,
organizations, agencies and also Engineer-In-Charge or IWAI or his representatives.
Fortnightly progress report of field activities may be furnished by the Contractor to EIC.

SERVICES

In addition to regular field inspection & Maintenance, the contractor has to arrange repair
works & record maintenance regularly: -
A book containing details of each buoy are to be maintained, in which, location of

buoys, chainage, date of change of mooring items as well as light parts are to be
recorded regularly. The issue of material shall be verified on monthly basis and a
statement on consumption items are to be submitted along with bill. The register will
be checked and entry details will be verified during each inspection by the
representative of EIC.

IWAI logo and serial no of buoys are to be clearly visible and if the same is vague
state, the same is to be re-written as and when requiring.

Ground lugs (chain connecting sinker to anchor) and pendant line (chain connecting
buoys to the sinker) shall be suitably adjusted at each location, so as to maintain the
designated draft of the buoy.

If any buoy is found to be leakage and get started sinking, the same is to be replaced
by one which is in good condition. The defective buoys are to be towed away from its
position and shifted to Maraduterminal wherein the contractor will do foam insulation
including painting & writing of serial no and IWAI logo.

The chain, anchor and D shackle are to be checked annually for all old normal buoys
for ensuring its stability against rust development.

IWAI will provide crane service for lifting of buoys in the Maradu terminal area.

SUPPLY OF MATERIAL AND SPARE PARTS: -

IWALI, Kochi will supply all mooring items namely anchor, chain, D shackles, Steel cage,
reflective stickers, sinker at IWAI Navigational store, Maradu. Contractor shall arrange to
collect the material during working hours.

It is responsibility of contractor for replacement of Batteries, PCB LED light with printed
circuit. The item may also be collected from IWAI, Kochi, if available on recovery basis.
The amount of recovery will be informed at the time of supply of item from the actual
purchase value of item.

The materials required for filling (Foam insulation) of buoys namely polyols, Isocyanide,
fiberglass,etc are to be arranged by the contractor.
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OTHER CONDITIONS: -

No mobilization charges will be paid to the Contractor.
No idle time charges will be paid to the Contractor on any account.

The item rate quoted per number/unit will squarely and totally include all the charges to
be paid to the Contractor by the Authority and no claims other than provided in the
contract will be entertained.

The Contractor will submit to the Engineer-in-charge bills in triplicate along with a copy
of measurements for the completed item of supply.

The income tax as applicable will be deducted from the running bill and final bill and to
that effect a certificate will be issued. The security deposit will be released only after
three months of completion of contract period/completion of work.

*kkkkhkkhkkkk
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(i)SPECIAL CONDITIONS

HOLD HARMLESS:

The Contractor should indemnify and hold the Authority harmless from any liability or
claim for damages because of bodily injury, death, property damage, sickness, disease
or loss and expense arising from the contractor’s performance of this Contract.

The Contractor is acting in the capacity of an independent contractor with respect to
the Authority.

The Contractor should protect, defend and indemnify the owner from any claims by
laborers or Sub Contractors for unpaid work or labour performed in connection with
this Contract.

CHANGE ORDERS:

The Contractor should not make any changes in the schedule of work or the
Specifications without written authorization by the Engineer in Charge and written
concurrence by the Authority.

UNSATISFACTORY PERFORMANCE:

In case of unsatisfactory performance/ progress / services by the Contractor, IWAI
shall have the right to issue a show cause notice to the contractor requiring him to
explain the reason thereof.

In case of continuation of such unsatisfactory performance / progress / services, IWAI
reserves the right to rescind the Contract and get the balance work executed at the risk
and cost of the Contractor.

WARRANTIES:

The Contractor should warrant that this contract does not and shall not infringe any
existing or subsequent patents, rights or licenses of any third party.

The Contractor should further warrant that the rights of the Authority under the present
contract are not and shall not be infringed by any prior or subsequent contract, which
may have been or may hereafter be entered into by the Contractor with any other

party.
MISCELLANEOUS:

The Contract embodies the entire understanding of the parties as to its subject matter
and shall not be amended except in writing executed by both the parties and subject to
the approval of the concerned authorities.
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PART - IV

ANNEXURES
. Warranty Form - Annexure.1l
List of Floating crafts/equipments proposed for the work - Annexure.2
List of key personnel proposed to be developed by contractor - Annexure.3
. Agreement Format - Annexure.4
Details of bank account for release of payment - Annexure.5

through electronic fund transfer system
. Time schedule- Annexure.6
. Details of past experience of contractor - Annexure.7

for similar work
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11.

Date

Annexure-1
WARRANTY FORM

VIS, (hereinafter referred to as
the Bidder) having carefully studied all the tender documents pertaining to the Contract
for “Maintenance of 24 Hrs. Navigational System in NW-3"and the local conditions
having undertaken to execute the said works.

DO HEREBY WARRANT THAT:-
The Bidder is familiar with all the requirements of the Contract.

The Bidder has investigated the work & also visited IWAI office and satisfied himself
regarding the nature of work, and local conditions that may affect the work or its
performance.

The Bidder shall mobilize the necessary equipment, qualified & experienced manpower
as per tender conditions.

The Bidder is satisfied that the work may be performed and completed as required in the
Contract.

The Bidder accepts all risks directly or indirectly connected with the performance of the
Contract.

The Bidder has/had/have no collusion with other Bidder, with any of the men of the
Engineer-in-Charge or with any other person in Authority to execute the said works
according to the terms and conditions of the said Contract.

The Bidder has not been influenced by any statement or promise of the Authority or E-I-
C but only the Contract Documents.

The Bidder is financially solvent.

The Bidder is experienced and competent to perform the Contract to the satisfaction of
the E-1-C.

The Bidder is familiar with all General and Special Laws, Acts, Ordinances, Rules and
Regulations of the Municipalities, District, State and Central Govt., that may affect the
work, its performance or personnel employed therein.

I/We hereby give undertaking that the information, certificates and documents furnished
by me/us with my/our offer and subsequently regarding works mentioned are true,
correct, valid and complete to the best of my/us knowledge and nothing has been
concealed/distorted any material as mentioned above I/We am/are agreeable for
termination of Contract between me/us and Inland Waterways Authority of India
regarding works mentioned in the tender without any notice, reason or compensation and
non-issue of tender documents in future.

For and on behalf of the Bidder
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Annexure-2

LIST OF FLOATING CRAFTS / EQUIPMENTS PROPOSED FOR THE WORK

Sl Name of Vessel/ Quantity Description size, Present
No. Equipment/ machinery capacity location

a)

Available

b) To be
procured/
hired by
the
contractor

Note:  The bidder is requested to give all relevant and complete information as required
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List of key personnel proposed to be deployed by Contractor

Annexure-3

SI.

No.

Name

Designation

Qualification /
Experience
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Annexure-4

AGREEMENT FORM

This agreement made on ..."" day of ............... between the Inland Waterways Authority of
India, National Waterway Road, Maradu, Ernakulam - 682304(hereinafter called the 'TWAI’
which expression shall unless excluded by or repugnant, to the context, be deemed to include
heir, successors in office) on one part and .......................... (hereinafter called the
‘CONTRACTOR’ which expression, shall unless excluded by repugnant to the context be
deemed to include his heirs, executors, Administrators, representatives and assigns of successors
in office) on the other part.

Whereas the IWAI is desirous of undertaking the work of “Maintenance of 24 Hours
Navigational system in NW-3 (312 nos. Navigational Buoys & 17 nos. Beacon lamp post)”.

WHEREAS the contractor has offered through e-tendering to execute and complete such
works at a total cost of Rs. ................. (excl. of GST) and WHEREAS IWALI has accepted the
tender of the contractor and WHEREAS the contractor has furnished Rs........................ as
Performance Security for the due fulfilment for all the conditions of this contract.

NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS

In this agreement words and expression shall have the same meaning as are respectively
as assigned to them in the conditions of contract hereinafter referred to:

The following documents shall be deemed to form and be read and construed as part of
this agreement Viz.,

a] Notification of award
b] Bid form and price schedules
c] Tender document containing:
Instructions to the Bidder
General conditions of contract
Delivery Schedule
Special condition of contract
d] Technical Specifications.
e] Correspondence between Bidder & Authority from date of submission of tender to
signing of agreement.

The contract agreement has been compiled by the IWAI from the original tender
documents and all the correspondences from the tendering stage till acceptance. In the event of
any difference arising from the completion of the contract, the original tender documents,
contractor’s offer, minutes of meetings and correspondence between the parties .These
documents shall take precedence over the compiled documents.

The contractor hereby covenants with the IWAI to complete and maintain the “Works” in
conformity in all respect, with the provisions of the agreement.

The IWAI hereby covenants to pay the contractor in consideration of such completion of
works, the contract price at the time and in the manner prescribed by the contract.
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IN WITNESS WHEREOF the parties here unto have set their hands and seals on the day
year first written.

For and on behalf of For and on behalf of

(Inland Waterways Authority of India) Contractor

Signature Signature

Name &Designation Name & Designation
Stamp Stamp

Witness: Witness:

1) Signature 1) Signature

2) Name & Designation 2) Name & Designation
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Annexure-5

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT
THROUGH ELECTRONIC FUND TRANSFER SYSTEM.

(TO BE FURNISHED BY THE BIDDER ON ITS LETTER HEAD)
NAME OF THE PROJECT:

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW.

We (Name of the Bidder) hereby request you to give our payments by
crediting our bank account directly by E-payment mode as per account details give below. We
hereby undertake to intimate IWAI in case of any change in particulars given below and will not
hold IWAI responsible for any delay | default due to any technical reasons beyond IWAI’s
control:-

Bank Account Number

RTGS/NEFT/IFSC Code

NAME OF THE BANK

ADDRESS OF THE BRANCHOF THE BANK

BRANCH CODE

ACCOUNT TYPE(SAVING/CURRENT/OTHERS):

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.

I/WE hereby declare that the particulars given above are correct and complete if the transaction
is delayed or credit is not affected at all for reasons of incomplete or incorrect information. 1/We
would not hold IWALI responsible.

Signature of Authorized Signatory
Date:
BANK CERTIFICATION

It is certified that above mentioned beneficiary holds a bank account No. with our branch and
the bank particulars mentioned above are correct.

Date Authorized Signatory
Authorization No.

Name:
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Annexure-6

TIME SCHEDULE FOR WORK OF MAINTENANCE OF 24 HRS. NAVIGATIONAL
SYSTEM IN NW-3

1. Time schedule:-

SL# Items Period

1 Award of work order ZERO DATE

2 Submission of performance | WITHIN 10DAYS FROM THE DATE OF ISSUANCE
Security (total 5% of the | OF AWARD OF WORK ORDER.
contract value)

3 Signing of agreement WITHIN 10DAYS FROM THE DATE OF ISSUANCE

OF AWARD OF WORK ORDER.
4 Maintenance ~ of  buoys e First Fortnight — submission of report 18" of every

followed by fortnight joint
inspection

current month
e Second Fortnight — submission of report 3" of next
month
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Annexure-7

DETAILS OF PAST EXPERIENCE OF CONTRACTOR FOR SIMILAR WORK
(The details are to be furnished by bidder in order to evaluate the prequalification of
bidder in accordance with “INSTRUCTIONS FOR SUBMISSION OF BIDS” ITB

clause 10(i
Duration of contract
Sl Details of Items Value Scheduled Actual
No. Supplied Date of Supply | completion | completion

date date

(Signature of Bidder)
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TENDER No.IWAI/COCH/1(67)/2023/03

PART -V

SCHEDULE OF QUANTITIES / FINANCIAL BID

TENDER FOR

MAINTENANCE OF 24 HRS. NAVIGATIONAL SYSTEM IN NATIONAL
WATERWAY NO -3

(TO BE SUBMITTED THROUGH ONLINE ONLY)

s

July, 2023

Address of Issuing Office:  INLAND WATERWAYS AUTHORITY OF INDIA
National Waterway Road, Kannadikkadu,
Maradu P.O, NH 47 Bypass,
Ernakulam, Kerala.
PIN: 682304
E-mail address of Issuing Officer:iwai_kochi@yahoo.co.in; dirkoc.iwai@nic.in

Head Office: INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Ports Shipping& Waterways, Govt. of India)
A — 13, Sector — 1, Noida-201 301 (U.P.)
Web site:www.iwai.nic.in , https://eprocure.gov.in/eprocure/app
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BILL OF QUANTITIES

The below mentioned Commercial bid format is provided as BoQ XXXX.xIs along with
this tender document at hitps://eprocure.gov.in/eprocure/app. Bidders are advised to
download this BoQ_XXXX.xIs as it is and quote their offer/rates in the permitted column
and upload the same in the commercial bid.

Note: The Bidder shall enter a firm price against each item and fill up the table. The
tender is “One Tender, Separate Prices”. Prices should be in rupees (in figures). Total
Amount is automatically calculated and write in words.

1. The price(s) quoted shall be Basic cost other thanGST and inclusive of
transportation, inspection charges, etc. The GST of each item shall be
guoted separately.

2. Rate quoted should be inclusive of cost of all accessories as details given in this
tender document.

3. The Authority reserves the right at the time of awards of order to increase the

quantity of items specified in the price schedule without any change in unit
prices or other terms and conditions.
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MAINTENANCE OF 24HRS. NAVIGATIONAL SYSTEM IN NATIONAL WATERWAY NO - 3

(SIGNATURE OF BIDDER)

NAME & DESIGNATION:
NAME OF FIRM:
Date: Seal

(Signature of Bidder)
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