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CHECK LIST 
 

Sl no. Description Clearly mention the  
page numbers  where 
document is  
attached in the bid 
submitted which is 
mandatory 

1 Scanned copy of tender document duly signed by the contractor  

with numbering of all pages and documents attached.(Number of  

pages attached including signed tender document is to be  

clearly mentioned) 

 

2 Scanned copy of tender acceptance letter (To be given on Company  

Letter Head) as per tender. 

 

3 Scanned copy of blank Performa of schedule of prices (prices not to 

  be filled) 

 

4 Scanned copy of demand draft for EMD and tender cost  

as per tender/ MSME certificate 

 

5 Scanned copy of GST,  firm registration certificate from  

concerned authority along with  updated/Latest 

 GST return  3 (B) form 

 

6 Scanned copy of  similar types of work experience  in the tidal zone  

as per tender  

 

7 Latest solvency certificate  

(Bank solvency shall not be older than Six Months). 

 

8 Scanned copy of letter of authority for signing and negotiation 

 letter 

 

9 Scanned copy of PAN. audited balance sheet for last 3 years and 

 cancelled cheque for e-payment as per tender. 

 

10 Scanned copy of signed declaration of no alteration and 

 undertaking that their firm has been not banned or  blacklisted 

 by any Govt or Quasi Govt. Agency or Public Sector undertaking 

 

11 ESI/PF challan for last 03 months of the vessel crews/manpower  

12 Scanned copy of any other information if required as per tender 

 to be attached. 

 

Remarks: Mentioning of page number is mandatory for the documents to be attached 
at sl. no 1 to 12 above failing which the bidder will be disqualified from the technical 
bid.  
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TENDER ACCEPTANCE LETTER(To be given on Company Letter Head) 

 
 
           Date: 
 
To 
______________________ 
______________________ 
______________________ 
______________________  
Sub: Acceptance of Terms & Conditions of Tender. 
 
Tender Reference No: ________________________ 

Name of Tender / Work:  ____________________________________________ 

Dear Sir, 

1.  I/ We have downloaded / obtained the tender document(s) for the above 

mentioned ‘Tender/Work’ from the web site(s) namely: 

_____________________________________________________________________as 

per your advertisement, given in the above mentioned website(s).   

2.  I / We hereby certify that I / we have read the entire terms and conditions of the 

tender documents from Page No. _______ to ______ (including all documents like 

annexure(s), schedule(s), etc.,), which form part of the contract agreement and I / we shall 

abide hereby by the terms / conditions / clauses contained therein. 

3.  The corrigendum(s) issued from time to time by your department/ organization 

too has also been taken into consideration, while submitting this acceptance letter.   

4.  I / We hereby unconditionally accept the tender conditions of above mentioned 

tender document(s) / corrigendum(s) in its totality / entirety.  

5.  In case any provisions of this tender are found violated , then your department/ 

organization shall without prejudice to any other right or remedy be at liberty to reject this 

tender/bid including the forfeiture of the full said earnest money deposit absolutely.  

                                                                                                       Yours faithfully 

 

 

(Signature of the Bidder, with Official Seal) 
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IWAI invites e-tender for “Supply of hired 
mobile floating inspection outpost at Hemnagar 
and allied places in National Waterway No:-97 
(Sunderban Waterway) by deployment of self 
propelled wooden launch  from  April’23 to 
March’24 .Details  are following :- Estimated cost 
Rs.32,27,154,/-(excluding GST) E.M.D-   
Rs.64,543 /-,Date of downloading of e-tender from 
14/03/2023 to 24/03/2023. Last date for submission 
24/03/2023 upto 15.00 hrs.  Date of opening 
25/03/2023 at 15.30 hrs. For details please visit  to 
IWAI website www.iwai.nic.in and CPP portal 
websitehttps://eprocure.gov.in/eprocure/app. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 
INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Ports, Shipping and Waterway, Govt. of India) 

P-78, Garden Reach Road, Kolkata – 700043 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping and Waterway, Govt. of India) 

P-78, GARDEN REACH ROAD, KOLKATA – 700043 
E-mail : dirkol.iwai@nic.in 

            Telephone Nos. 033-2439 0393 
 

NOTICE INVITING TENDER No.: IWAI/KOL/HEMNAGAR/HIREDLAUNCH/2022-23 
 

Name of Work: - Supply of hired mobile floating inspection outpost at Hemnagar and 
allied places in National Waterway No:-97 (Sunderban Waterway) by deployment of 
self propelled wooden launch  from  April’23 to March’24 
 Inland Waterways Authority of India (IWAI) invites On line tenders in two 
cover system (Cover I - Technical bid and Cover II - Financial Bid) from reputed & 
experienced contractors for the work of Supply of hired mobile floating inspection 
outpost at Hemnagar and allied places in National Waterway No:-97 (Sunderban 
Waterway) by deployment of self propelled wooden launch  from  April’23 to 
March’24 
 The Bids will place online at https://eprocure.gov.in/eprocure/app. Tender 
document may be downloaded from the https://eprocure.gov.in/eprocure/app. as per 
the schedule as given in critical date sheet as under:- 
 

Estimated Cost of the work, EMD requirement and Critical Dates are as under:- 
Name of Works Supply of hired mobile floating inspection 

outpost at Hemnagar and allied places in 
National Waterway No:-97 (Sunderban 
Waterway) by deployment of self propelled 
wooden launch  from  April’23 to March’24 

Date of Publishing 14.03.2023 at  11:00 Hrs 
Document Download Start Date & Time 14.03.2023  at 11:30 Hrs 
Bid Submission start Date & Time 14.03.2023 at  12:00 Hrs 
Bid Closing/Document Download 
End   Date & Time 

24.03.2023 at  15:00Hrs 

Bid Opening Date & Time 25.03.2023 at 15:30 Hrs 
Estimated cost including all taxes, 
levies, cess (excluding GST  as 
applicable). 

₹ 32,27,154/- 

EMD cost  ₹ 64,543 /- 
Tender Cost ₹ 5900/-(Including GST) 
1.  Bids shall be submitted online only at CPPP website https:\\eprocure.gov.in 

/procure/app Manual bids shall not be accepted and liable to be rejected. 
2. The Hard Copy of original instruments in respect of cost of earnest money in original 

as asked in this tender document must be delivered at the office of Director, IWAI, P-
78, GARDEN REACH ROAD, KOLKATA – 700043 on 24.03.2023, 15:00hrs as 
mentioned in critical date sheet. Bidder shall likely to be liable for legal action for non-
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submission of original payment instrument like DD, etc., against the submitted bid. 
Demand Draft attached/submitted for tender fee shall be non refundable. 
 

TERMS & CONDITIONS:- 
 

3. The tenderer shall meet the following pre-qualification criteria: 
 
i. The tenderer shall be registered with Central Public Works Department, 

Railways, MES and State PWD/ Irrigation Department, any other concerned Deptt. 
or non-registered contractors having experience of working with IWAI. 
 

ii. Tenderer shall have Permanent Account Number issued by Income Tax Deptt as 
well GST Number. 

 

iii.            Average annual financial turnover during last three years ending of the 
previous financial year, should be at least 30% of the cost. Experience of having 
successfully completed similar works for supply of self propelled wooden launch in 
the tidal zone rivers during last seven years ending last day of month previous to the 
one in which this tender is invited should be either of following: 

 
(a) Three similar works costing not less than 50% of the estimated cost; or  
(b) Two similar works costing not less than 60% of the estimated cost; or  
(c) One similar work completed not less than 80% of the estimated cost  
 

iv)    Latest certificate of solvency from nationalized / scheduled Bank included in the 
second schedule of the RBI Act for not less than the value indicated in below table. 
 

 

v)   The tenderer shall agree to the terms & conditions of the tender and return the  
tender duly signed in each page for agreeing the same. 
 
a. The tenderer shall submit required Earnest Money Deposit in the form of 

demand draft. Any/all submissions made without the earnest money and/or 
after the date mentioned hereinafter in clause 6 shall be deemed to be rejected. 
 

b. The firm should not have incurred loss for more than 2 years during preceding 
three years ending 31st March, 2022.   
 

Parties fulfilling the above indicative eligibility criteria can download tender 
document from the “https://eprocure.gov.in/eprocure/app” and IWAI’s website 
“www.iwai.nic.in”. Bidders submitting the downloaded version of tender 
document is required to submit Rs 5900/- (Rupees Five thousand nine hundred  
only including GST) i.e. an amount equal to the cost of tender document along 
with tender in the form of demand draft made in favour of ‘IWAI fund’ 
payable at Kolkata  at any nationalized/ schedule bank. 
 

4. A signed declaration stating that no alteration has been made in any form in the 
downloaded tender document is to be enclosed with the tender by the bidder for 
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downloaded tenders. Site can be inspected on all the working days during office 
hours. IWAI reserves the right to reject any or all the tender without assigning any 
reason thereof.   
 

5.  The firm may quote for work of indicated above and completed bids as per terms 
&  Conditions mentioned in the tender document should be online submission 
through https://eprocure.gov.in/eprocure/app upto 24.03.2023 at 15.00 hrs and it 
will be opened on  25.03.2023 at 15.30 hrs. 
 

6. Bank solvency details are as under: 
 

 

     
 
 
 
 
7.
 For special attention 

 All tenderers are cautioned that tenders containing any deviation whatsoever from 
the terms and conditions, specifications as contained in the tender documents are 
liable to be rejected as non-responsive. 
The tender shall have to be submitted bid online in two bid format, the first part 
i.e.” Technical bid” should contain the scanned copy  of entire tender document 
duly signed in all places, details of machineries, technical manpower, work 
schedule, and earnest money deposit only but not the price bid. Second part i.e.” 
Financial bid” shall contain only the rates of the item of work as in schedule A this 
price bid (BOQ Supply of hired mobile floating inspection outpost at Hemnagar 
and allied places in National Waterway No:-97 (Sunderban Waterway) by 
deployment of self propelled wooden launch  from  April’23 to March’24.) as per 
format provided along with this online tender. The bid shall be submitted in online 
through https://eprocure.gov.in /eprocure/app. IWAI reserves the right 
to reject any or all the tender without assigning any reason thereof.  

7. Earnest Money Deposit (EMD) and tender cost must accompany each tender and 
tender not accompanied by the EMD and tender cost shall be rejected as NON-
RESPONSIVE. The EMD and tender cost for an amount as specified above shall 
be submitted in the technical bid. For exemption towards tender fee and EMD, 
the bidder should submit the certificate from Micro and Small Enterprise 
(MSEs) as defined in MSE Procurement Policy issued by Department of Micro 
Small and Medium Enterprise (MSME) or are registered with the central 
purchase organization or the concerned Ministry or Department or Startups. 

  Sl.No 
Name of Work Bank solvency 

required                         
(Rs. In Lakhs) 

1. 

Supply of hired mobile floating inspection outpost at 
Hemnagar and allied places in National Waterway No:-
97 (Sunderban Waterway) by deployment of self 
propelled wooden launch  from  April’23 to March’24 

₹ 12.91 Lakh 
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8. Opening of e-tenders & Evaluation 
(a) Tenders will be opened online by the tender evaluation committee at IWAI, P-78, 

Garden Reach Road, Kolkata – 700 043  at 15:30 Hrs on 25.03.2023 in the 
presence of representative of the tenders who choose to remain present. 

(b) After the online opening of the tenders, the first part i.e. Technical bid will be   
evaluated by the Tender Evaluation Committee (TEC) as constituted by the 
Authority. The second part i.e. Price bid will be opened online by the same TEC 
only for those tenderers who become technically qualified after the evaluation of 
technical bid on a suitable date. 

9. If the tendered amount is same for more than one bidders then the work will be 
awarded to the bidder on the basis having more credential/experience certificate 
submitted by the bidders.  

 

10.  TENDER VALIDITY PERIOD     
The tender shall remain valid for a period not less than 120 days after the                                                         
date of opening of financial bid. 
Tenderer must read “ Information & Instruction for Tenders” and be satisfied 
himself in respect to scope and the situation of works or any issue as related to the 
work as considered necessary before the submission of the tenders.  

11. The authority shall have the right to reject any or all the tenders and will not be 
bound to accept the lowest or any other offer. 

12. The original  EMD and tender cost instrument should reach the office of Director, 
Inland Waterways Authority of India,  P-78, Garden Reach Road, Kolkata – 700 
043, on or before date & time of opening of tender mentioned in the critical sheet 
otherwise the bid shall  not be considered. The technical bid will be opened on 
25.03.2023 at 15.30 hrs in the presence of intending bidders. 

13. IWAI reserves the right to accept or reject any or all tenders without assigning 
any reason and no correspondence shall be entertained in this regard. 

 
 
                                                                                                                             

DIRECTOR 
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Instructions to the Contractors / Bidders for the e-submission of the bids online 
through the Central Public Procurement Portal for eprocurement  
https://eprocure.gov.in /eprocure/app 
1) Possession of valid Digital Signature Certificate (DSC) and 

enrollment/registration of the contractors/bidders on the e-procurement /e-tender 
portal is a prerequisite for e-tendering.  

 

2) Bidder should do the enrollment in the e-procurement site using the 
https://eprocure.gov.in/eprocure/app option available on the home page. Portal 
enrollment is generally free of charge. During enrollment/registration, the bidders 
should provide the correct/true information including valid email_id. All the 
correspondence shall be made directly with the contractors/bidders through 
email_id provided. 

 

3) Bidder need to login to the site thro’ their user ID/ password chosen during 
enrollment/registration. 

 
4) Then the Digital Signature Certificate  (Class II or Class III Certificates with 

signing key usage) issued by SIFY/TCS/nCode/eMudra or any Certifying 
Authority recognized by CCA India on eToken/SmartCard, should be registered. 

 
5) The DSC that is registered only should be used by the bidder and should ensure 

safety of the same. 
 

6) Contractor/Bidder may go through the tenders published on the site and download 
the required tender documents/schedules for the tenders he/she is interested. 

 
7) After downloading / getting the tender document/schedules, the Bidder should go 

thro’ them carefully and then submit the documents as asked. 
 

8)  If there are any clarifications, this may be obtained online thro’ the tender site, or 
thro’ the contact details. Bidder should take into account of the corrigendum 
published before submitting the bids online. 

 
9) Bidder then logs in to the site through the secured log in by giving the user id/ 

password chosen during enrolment/registration and then by giving the password of 
the eToken/SmartCard to access DSC. 

 
10) Bidder selects the tender which he/she is interested in by using the search option 

& then moves it to the ‘my favourites’ folder. 
 

11) From my favourites folder, he selects the tender to view all the details indicated. 
 

12) It is construed that the bidder has read all the terms and conditions before 
submitting their offer. Bidder should go through the tender schedules carefully and 
upload the documents as asked; otherwise, the bid will be rejected. 

 

13) Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document/schedule and generally, they can be in 
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PDF/xls/rar/jpg/dwf formats. If there is more than one document, they can be 
clubbed together and can be provided in the requested format. Each document to 
be uploaded through online for the tenders should be less than 2 MB. If any 
document is more than 2MB, it can be reduced through zip/rar and the same can 
be uploaded, if permitted.  

 
14) If there are any clarifications, this may be obtained through the site, or during the 

pre-bid meeting if any. Bidder should take into account the corrigendum published 
from time to time before submitting the online bids. 

 
15) The Bidders can update well in advance, the documents such as certificates, 

annual report details etc., under My Space option and these can be selected as per 
tender requirements and then send along with bid documents during bid 
submission. This will facilitate the bid submission process faster by reducing 
upload time of bids. 

 
16) Bidder should submit the Tender fee/ EMD as specified in the tender. However, 

Micro, Small and Medium Enterprises, (MSME)/NISC or are registered with 
central purchase organization Ministry or Department or startups as recognized by 
department of Industrial policy & promotion (DIPP) are exempted from depositing 
EMD &Tender fee as per rule. The EMD and tender cost for an amount as 
specified above shall be submitted in the technical bid. The original payment 
instruments (MSME)/NISC should be posted/couriered/given in person to the 
Tender Inviting Authority within the due date as mentioned in this tender 
document. Scanned copy of the instrument should be uploaded as part of the offer. 

 
17) While submitting the bids online, the bidder reads the terms & conditions and 

accepts the same to proceed further to submit the bid packets. 
 

18) The bidder has to select the payment option as offline to pay the Tender FEE/ 
EMD as applicable and enter details of the instruments. 

  
19) The details of the DD/any other accepted instrument, physically sent, should tally 

with the details available in the scanned copy and the data entered during bid 
submission time. Otherwise submitted bid will not be acceptable. 

 
20) The bidder has to digitally sign and upload the required bid documents one by one 

as indicated. Bidders to note that the very act of using DSC for downloading the 
bids and uploading their offers shall be deemed to be a confirmation that they have 
read all sections and pages of the bid document including General conditions of 
contract without any exception and have understood the entire document and are 
clear about the requirements of the tender requirements. 

 
21) The bidder has to upload the relevant files required as indicated in the cover 

content. In case of any irrelevant files, the bid will be rejected. 
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22) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the 
rates offered should be entered in the allotted space only and uploaded after filling 
the relevant coulmns. The PriceBid/BOQ template must not be modified/replaced 
by the bidder, else the bid submitted is liable to be rejected for this tender. 

 
23) The bidders are requested to submit the bids through online e-tendering system to 

the Tender Inviting Authority (TIA) well before the bid submission end date & 
time (as per Server System Clock). The TIA will not be held responsible for any 
sort of delay or the difficulties faced during the submission of bids online by the 
bidders at the eleventh hour. 

 

24) After the bid submission, the acknowledgement number, given by the e-tendering 
system should be printed by the bidder and kept as a record of evidence for online 
submission of bid for the particular tender and will also act as an entry pass to 
participate in the bid opening date. 

 

25) The bidder should ensure/see that the bid documents submitted should be free 
from virus and if the documents could not be opened, due to virus, during tender 
opening, the bid is likely/liable to be rejected. 

 
26)  The time settings fixed in the server side & displayed at the top of the tender site, 

will be valid for all actions of requesting, bid submission, bid opening etc., in the 
e-tender system. The bidders should follow this time during bid submission. 

 
27)  All the data being entered by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered will not 
viewable by unauthorized persons during bid submission & not be viewable by 
any one until the time of bid opening. 

 

28) Any bid document that is uploaded to the server is subjected to symmetric 
encryption using a system generated symmetric key. Further this key is subjected 
to asymmetric encryption using buyers/bid openers public keys. Overall, the 
uploaded tender documents become readable only after the tender opening by the 
authorized bid openers. 

 

29)  The confidentiality of the bids is maintained since the secured Socket Layer 128 
bit encryption technology is used. Data storage encryption of sensitive fields is 
done. 

 
30) The bidder should logout of the tendering system using the normal logout option 

available at the top right hand corner and not by selecting the (X) exit option in the 
browser.  

 

31) For any queries regarding e-tendering process , the bidders are requested to 
contact through the modes given below: 
E-mail: dirkol.iwai@nicemail.com, iwaical@yahoo.co.in 
Contact Telephone Numbers: -033-24390393,  Fax No. : 033-24395577 

 
**************** 
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                                                              PART-I 
                                                  FORM OF TENDER 
To 
 
 The DIRECTOR, 
 INLAND WATERWAYS AUTHORITY OF INDIA, 
 P-78, GARDEN REACH ROAD, 
 KOLKATA-700 043 
 

Name of Work: Supply of hired mobile floating inspection outpost at Hemnagar and 
allied places in National Waterway No:-97 (Sunderban Waterway) by deployment of 
self propelled wooden launch  from  April’23 to March’24 

 
1. Having visited the site and examined the information and instructions for submission 
of tender, general conditions of contract, Special Condition of contracts, Technical, General 
and Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee 
forms, etc for the above named works, I/ We hereby tender for execution of the works 
referred to in the tender documents in conformity with the said Conditions of Contract, 
Specifications, Schedule of quantities for the sum as stated in Bill of quantities of this tender 
Document or such other sum as may be ascertained in accordance with the said conditions of 
contract. 
. I/ We undertake to complete and Deliver the whole of the works comprised in the 
Contract within the time as stated in the tender and also in accordance in all respects with the 
specifications, designs, drawings and instructions as mentioned in the tender documents. 
3. I am tendering for the works mentioned in the table below and submitting the EMD 
for the above work of National waterway-1 in the form of demand draft in favor of IWAI 
Fund payable at Kolkata at Nationalized / schedule bank as per the details given therein: 

Description  of Work Demand draft No. 
& Date 

 

EMD  
(Rs.) 

Details of  Bank   
(Name of Bank, 

Branch and 
address) 

Supply of hired mobile floating 
inspection outpost at Hemnagar and 
allied places in National Waterway 
No:-97 (Sunderban Waterway) by 
deployment of self propelled 
wooden launch  from  April’23 to 
March’24 

   

 
4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period 
of 120 days from the date of opening of price bids or extension thereto as required by the 
IWAI and not to make any modifications in its terms and conditions. 
 
5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we 
make any modifications in the terms and conditions of my/ our tender if I/ We fail to 
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commence the execution of the works as above, I/ We shall become liable for forfeiture of 
my/ our Earnest money, as aforesaid and IWAI shall without any prejudice to an other right 
or remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise the said 
earnest money shall be retained by IWAI towards part of  security deposit to execute all the 
works  referred to in the tender documents upon the terms and conditions  contained or 
referred to therein and to carry out such deviations as may be ordered.  Should this tender be 
accepted, I/ We agrees to abide by and fulfill all the terms and conditions and provisions of 
this tender.  No interest is payable on earnest money deposit and/ or security deposit. 
6. I/ We have independently considered the amount of Liquidated Damages shown in 
the tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by 
IWAI in the event of works not being completed in time. 
7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when 
called upon by the employer to do so, a contract agreement in the prescribed form.  Unless 
and until a formal Agreement is prepared and executed this tender together with your written 
acceptance thereto shall constitute a binding contract. 
8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for 
the due performance of the Contract. I/We also declare that the firmhas not been banned or 
blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector 
Undertaking or Multilateral or International Aid Agency/Development Bank. 
9. I/ We understand that you are not bound to accept the lowest or any Tender you may 
receive and may reject all or any tender without assigning any reason. 
 
10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 
conditions, specifications etc. as contained in the tender document, and it is further certified 
that it does not contain any deviation to the aforesaid documents. 
11. I/We certify that the information / documents submitted by me are true and correct. If any 
misleading / incorrect /false/fake/fraud information/documents are found submitted by me at 
any stage of evaluation of bid or after award of work / signing of agreement, my 
EMD/Security Deposit shall be forfeited by IWAI. 
 
Date ………………..      Signature ………………… 
        Name ……………………. 
        Designation ……………… 

duly authorized to sign & submit tender for an on behalf of  
(Name and address of firm) 

       M/s  ………………………………..  
               ……………………………….. 
      Telephone nos……………FAX No…………...  
Witness : 
Signature…………………….. 
Name : ……………………………. 
Occupation ……………………….. 
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Address  ………………………….. 
Telephone nos.  

 
WARRANTY FORM 

 
M/s_____________________________________________________________________ 
 
_______________ having its registered office at ________________________  
(hereinafter referred to as  the  contractor) having carefully studied all the documents,  
specifications, designs, drawings etc pertaining to the  contract for  works required for the 
work of 
_______________________________________________________________________ 
and the local and site conditions and having under taken to execute the said works: 
 
DO HEREBY WARRANT THAT: 

1. The contractor is familiar with all the requirements of the contract. 

2. The Contractor has investigated the site and satisfied himself regarding the 
character of the work and local conditions that may affect the work or its 
performance. 

3. The contractor is satisfied that the work can be performed and completed as 
required in the contract.        

4. The contractor accepts all risks directly or indirectly, connected with the 
performance of the contract. 

5. The contractor has no collusion with other contractors, with any of the men of the 
Engineer-in-Charge or with any other person in Authority to execute the said 
works according to the terms and conditions of the said contract. 

6. The contractor has not been influenced by any statement or promise of the 
Authority or Engineer-in-Charge but only by the contract documents. 

7. The Contractor is financially solvent. 

8. The Contractor is experienced and competent to perform the contract to 
satisfaction of the Engineer-in-Charge. 

9. The Statement submitted by the contractor is true. 

10. The contractor is familiar with all general and special laws, Acts, Ordinance, 
Rules& Regulation of the Municipalities, District, State and Central Government 
that may affect the work, its performance or personnel employed therein or 
environment. 

        Date:                                    For and on behalf of the 
Contractor.                                                

Signature : 
      Name   :  ______________________ 
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Stamp : _______________________ 
 
 
 

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping and Waterway, Govt. of India) 

 
INSTRUCTIONS FOR SUBMISSION OF BID 
 
1.0 All covering letters and information to be included in the bid shall be submitted along 

with the bid itself. 
This tender schedule is only for the work of “Supply of hired mobile floating 
inspection outpost at Hemnagar and allied places in National Waterway No:-97 
(Sunderban Waterway) by deployment of self propelled wooden launch  from  
April’23 to March’24”. 

2.0 Total estimated cost of works is as under: 

Description of  works 

Estimated Cost 
(In Rs.) including all taxes, 
contractor profit, & other 

statutory dues, etc, 
excluding GST as applicable 

Supply of hired mobile floating inspection outpost at 
Hemnagar and allied places in National Waterway 
No:-97 (Sunderban Waterway) by deployment of self 
propelled wooden launch  from  April’23 to March’24 

₹ 32,27,154/- 

3.0 Tender should be submitted on line in two cover system 
 
Cover – 1 (Part-I) : Technical & Commercial Bid. 

 Cover – 2 (Part-II)  : Price Bid of offer. 
Tenders are invited online for submission of Price bid: Schedule -A: by bidders  

4.0 Tender should be submitted online at https://eprocure.gov.in/eprocure/app  on or 
before  21.03.2023 upto 15.00 hours in two bid system i.e. Technical & Commercial 
Bid and Price Bid of offer and will be opened online on 25.03.2023 at 15:30 hours at 
INLAND WATERWAYS AUTHORITY OF INDIA, P-78, Garden Reach Road, 
Kolkata – 700 043.  

    Technical Bid: 
  

The technical bid shall be submitted online along with scanned copy of the 
following documents. 

a) Original Bid document duly completed in all respect except prices and signed 
with seal on every pages,  
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b) Tender  Acceptance letter (To be given on Company Letter Head) 

c) Blank Performa of Schedule of Prices (prices not to be filled) 

d) Earnest Money Deposit and tender cost (Demand Draft as prescribed) /MSME 
Certificate. 

e) GST registration certificate from the concerned Authorities. 

f) Firm registration certificates from the concerned Authorities. 

g) Experience/Work completion certificate.  

h) Latest Bank solvency certificate of from Nationalize /schedule bank as prescribed. 

i) Letter of Authority for signing and negotiation of tender (as the case may be). 

j) Permanent Account Number (PAN) issued by Income Tax Department. 

k) Audited balance sheets along with turnover, profit and loss account for the last 3 
years i.e 2019-20, 2020-21 & 2021-22 

l) Cancelled cheque for E-Payment (As per annexure-III) 

m) A Signed declaration stating that no alteration has been made in any form in 
the downloaded tender document to be attached. 

n) The bidder shall give a declaration that they have not been banned or black-
listed by any Govt. or Quasi Govt.  Agency or Public Sector Undertaking 
(PSU). 

o) In addition to the above, the contractor is required to submit scanned copy of 
other document if any to full fill all the condition of the tender document and 
the same may be attached after thoroughly read/study failing which he will be 
treated as technically disqualified. 

Price Bid:  
The price bid shall be submitted online for  

(i) It Schedule of Prices duly filled in the specified form. 
 

(ii) It may please be noted that this part shall not contain any terms & conditions. Any 
condition given in the price bid) will be a sufficient cause for rejection of bid. 

 
(iii)The bidder must ensure to quote the rate of each item of Bill of Quantities. If the 

bidder has omit / left some items, then the rate of such items shall be treated as zero 
value. 
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5.0 Bidders are advised to submit on line quotation strictly based upon technical 
specification, terms and conditions contained in technical specifications, terms and 
conditions contained in documents and not to stipulate any deviations.  Any change in 
this may lead to rejection of bid. 

6.0 Earnest Money Deposit separately for each stretch as indicated against stretch of  
NW-1 in the Notice inviting tender should be submitted by Demand Draft drawn in 
favour of “IWAI-Fund” payable at KOLKATA on any Nationalised/ Scheduled Bank 
of India for each stretch. Bids not accompanied with EMD/tender cost in form of 
Demand Draft are liable for rejection. 

7.0 In case the bidder decide not to participate for this work, then the down loaded 
complete set of bid document may kindly be withdrawn from the e-tender CPPP site. 

8.0 The bids can only be submitted in the name of the bidder in whose name the bid 
documents were downloaded. 

9.0 Any annotations or accompanying documentation in the bid shall be in Hindi or 
English language only and in metric system. Tenders filled in any other language will 
be summarily rejected. 

10.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid 
document has been issued.  The bid shall be duly signed and sealed by an authorized 
person of the bidder’s organization as following: 

10 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above 
his full name and full name of his firm with its current business address. 

10 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor 
above his full name and full name of his firm with its name and current business 
address. 

10 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the 
partners of the firm above, their full names and current business address, or by a 
partner holding the power of attorney for the firm for signing the Tender in which 
cases a certified copy of the power of attorney shall accompany the Tender. A 
certified copy of the partnership deed and current business address of all the partners 
of the firm shall also accompany the Tender. 

10 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be 
signed by a duly authorized person holding the power of attorney for signing the 
tender in which case a certified copy of the power of attorney shall accompany the 
Tender.  Such limited company or corporation may be required to furnish satisfactory 
evidence of its existence before the contract is awarded. ‘Satisfactory evidence’ 
means the certificate of incorporation of the limited company or corporation under 
Indian Companies Act, 1956. 

10 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit 
complete information pertaining to each firm in the group and state along with the bid 
as to which of the firm shall have the responsibility for tendering and for completion 
of the contract document and furnish evidence admissible in law in respect of the 
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authority assigned to such firm on behalf of the group of firms for tendering and for 
completion of the contract document.  The full information and satisfactory evidence 
pertaining to the participation of each member of the group of firm in the firm in the 
Tender shall be furnished along with the Tender.  

10 (f) All witnesses and sureties shall be persons of status and their full names, occupations 
and addresses shall be stated below their signatures.  All signatures affixed in each 
pate in the tender will be dated.  

11.0 Bidders shall clearly indicate their legal constitution and the person signing the tender 
shall state his capacity and also the source of his ability to bind the bidder.  The power 
of attorney or authorization or any other document constituting adequate proof of the 
ability of the signatory to bind the bidder shall be annexed to the bid.  The Owner 
may reject outright any bid unsupported by adequate proof of the signatory’s 
authority. 

12.0  The bid document shall be completed in all respects and shall be submitted together 
with the requisite information and appendices.  They shall be complete and free from 
ambiguity, change or inter-lineation. In case IWAI requires any information/ 
clarification(s) from the Bidder in respect of the bid documents, the bidder shall be 
required to furnish the same in writing, to IWAI at the earliest where no time is 
specified by IWAI to furnish the same. A failure to furnish the same shall entitle 
IWAI to cancel/ reject the bid 

13.0 If the space in the bid form or in the Appendices thereto is insufficient, additional 
pages shall be separately added.  These pages shall be consecutively page numbered 
and shall also be signed by the Bidder. 

14.0 The Bid documents shall be signed by the bidder on each page. 
15.0 Bidders should indicate at the time of quoting against this bid their full postal   

addresses, telephone numbers and other communication details enabling IWAI to 
contact the bidder in case the need so arise. 

16.0 Bidder shall set their quotations in firm figures and without qualification.  Each figure 
stated should also be repeated in words and in the event of any discrepancy between 
the amounts stated in figures and words; the amount quoted in words shall be deemed 
the correct amount.  Bid containing qualifying expressions such as “subject to 
minimum acceptance” or “subject to availability of material/ equipment” etc. is liable 
to be rejected. 

17.0 IWAI shall have a unqualified option under the said bid bond to claim the amount 
there under in the event of the Bidder failing to keep the bid valid up to the date 
specified or refusing to accept work or carry it out in accordance with the bid if the 
IWAI decides to award the Work to the Bidder. 

18.0 The EMD shall be retained with the IWAI until finalization of tenders.  Further, 
security deposit as per the clause of Security shall be payable by the successful 
bidder. If the tenderer fails to furnish the security deposit in accordance with tender 
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conditions EMD shall be forfeited. In the event of the Bidder becoming the successful 
Contractor.  The amount of EMD would be adjusted against the Security deposit. 

19.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders 
within 30 days of placement of order to successful bidder.  No interest shall be 
payable on EMD by IWAI. 

20.0 Late bids, delayed bids received after the stipulated last date and time for receipt of 
bids, due to any reasons whatsoever will not be considered. 

21.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 
intending tenderers who may be present at the date and time of opening informed in 
the bid document or subsequently.  If any of the tenderer or his agent is not present at 
the time of opening of tender, the TEC shall, on opening of tenders of the absentee 
tenderer, prepare a statement of the attested and unattested corrections in the tender 
over their signature.  Such a list shall then be binding on the absentee tenderer. 

22.0 The successful tenderers shall be required to execute a contract agreement in the 
given format. In case of any refusal/ failure on the part of such successful tenderer to 
execute such a contract shall be deemed to be a failure on the part of such successful 
bidder to comply with the terms contained herein. 

23.0 Suspension of Business of Contractor 
 

 As per clause No 23.2 & 23.3 of CPWD Enlistment rule -2005 modified upto 
08.07.2013 suspension of business and removed from the list and are not eligible 
for award of any work whenever adverse report related to adverse performance, 
misbehavior, direct and indirect involvement in threatening, making false 
complaint, filing legal suites for playful reasons, hampering tender process or 
execution of contract or any act, omission or commission etc. damaging the 
reputation of department / Officer or other type of complaint considered fit by 
Authority. 

 

24. Banned or Blacklisted Contractors  
 

The bidder shall give a declaration that they have not been banned or black-
listed by any Govt. or Quasi Govt.  Agency or Public Sector Undertaking 
(PSU). 
If a bidder has been banned by any Govt. or Quasi Govt. Agency or PSU, this fact 
must be clearly stated and it may not necessarily be a cause of disqualifying the 
firm. If this declaration is not given, the bid shall be rejected as non-responsive. 
 

25. LAST DATE AND TIME FOR SUBMISSION AND OPENING 
 

The tender shall be received on line upto 15.00 hrs. on 24.03.2023 and shall be 
opened 25.03.2023 at 15.30 hrs  in the presence of authorized representatives of 
the tenderers who would like to be present at the time of opening. The hard copy 
of tender should reach on or before date & time of opening of tender.  Late receipt 
of required document shall not be considered. 
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26. EARNEST MONEY DEPOSIT 
 

The tender shall be accompanied with a crossed Bank Draft as specified in NIT/as 
mentioned in the NIT for respective places, drawn on any Nationalised Bank in 
favour of “INLAND WATERWAYS AUTHORITY OF INDIA FUND” payable 
at KOLKATA. 
 

27. VALIDITY OF PRICES 
 

The tenderer should quote the rate for various items of work in prescribed 
schedule. The rates quoted should be firm and should be kept valid for 
consideration for at least 120 days from the date of opening of price bids or 
extension thereto as required by the IWAI and not to make any modifications in its 
terms and conditions. 
 

28. SUBMISSION OF FALSE/FAKE DOCUMENTS 
Even after award of contract and subsequent execution of agreement, any 
information/facts/documents submitted by the contractor if found misleading, 
incorrect, false/fake etc. IWAI reserve the right to terminate the contract 
without giving any prior notice and the EMD/SD amount submitted for this 
work will be forfeited by IWAI. 
 

29. DETAILS OF OFFER 
 

i) IWAI reserves the right to segregate the work to one or more parties 
without assigning any reason thereof. 

 
iii)      IWAI has the right to reject any or all of the tenders without assigning any 

reasons and will not be bound to accept the lowest or any other tender or to 
give any reason for such decision. 

 
************** 
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PART  - II 
To be signed by the bidders’ and same signatory competent/authorized to sign the 
relevant contract on behalf of IWAI. 

INTEGRITY AGREEMENT 
 
This Integrity Agreement is made at ............... on this ...........day of ........... 20...... 
BETWEEN 
Chairperson, Inland Waterways Authority of India represented through Director, Inland 
Waterways Authority of India, P-78, Garden Reach Road, Kolkata- 700043. 
 

IWAI, (Hereinafter referred as the‘Principal/Owner’, which expression shall unless 
repugnant to the meaning or context hereof include its successors and permitted assigns) 
AND 
............................................................................................................. 
(Name and Address of the Individual/firm/Company) 
through ...................................................................(Hereinafter referred to as the 
                                    (Details of duly authorized signatory) 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or 
context hereof include its successors and permitted assigns) 
Preamble 
WHEREAS the Principal / Owner has floated the Tender (NIT No. 
IWAI/KOL/HEMNAGAR/HIREDLAUNCH/2022-23) (hereinafter referred to as 
“Tender/Bid”) and intends to award, under laid down organizational procedure, contract 
for 
 “Supply of hired mobile floating inspection outpost at Hemnagar and allied places 
in National Waterway No:-97 (Sunderban Waterway) by deployment of self 
propelled wooden launch  from  April’23 to March’24”. 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of 
the land, rules, regulations, economic use of resources and of fairness/transparency in its 
relation with its Bidder(s) and Contractor(s). 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into 
this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms 
and conditions of which shall also be read as integral part and parcel of the Tender/Bid 
documents and Contract between the parties.  
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 
parties hereby agree as follows and this Pact witnesses as under: 
Article 1: Commitment of the Principal/Owner 

1) The Principal/Owner commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: 

(a) No employee of the Principal/Owner, personally or through any of his/her family 
members, will in connection with the Tender, or the execution of the Contract, 
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demand, take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to. 

 
(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 

equity and reason. The Principal/Owner will, in particular, before and during the 
Tender process, provide to all Bidder(s) the same information and will not provide 
to any Bidder(s) confidential / additional information through which the Bidder(s) 
could obtain an advantage in relation to the Tender process or the Contract 
execution. 

 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any 
person, whose conduct in the past has been of biased nature. 

 

2) If the Principal/Owner obtains information on the conduct of any of its employees 
which is a criminal offence under the Indian Penal code (IPC)/Prevention of 
Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned 
or if there be a substantive suspicion in this regard, the Principal/Owner will 
inform the Chief Vigilance Officer and in addition can also initiate disciplinary 
actions as per its internal laid down policies and procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 
1. It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 
IWAI all suspected acts of fraud or corruption or Coercion or Collusion of which 
it has knowledge or becomes aware, during the tendering process and throughout 
the negotiation or award of a contract.  
  

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during 
his participation in the Tender process and during the Contract execution: 
 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm, offer, promise or give to any of the Principal/Owner’s employees 
involved in the tender process or execution of the contract or to any third 
person any material or other benefit which he/she is not legally entitled to, in 
order to obtain in exchange any advantage of any kind whatsoever during the 
Tender process or during the execution of the contract. 
 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 
undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary 
contracts, submission or non-submission of bids or any other actions to restrict 
competitiveness or to cartelize in the bidding process. 

 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 
IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the 
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purpose of competition or personal gain), or pass on to others, any information 
or documents provided by the Principal/Owner as part of the business 
relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically. 
 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 
addresses of agents/representatives in India, if any. Similarly 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 
addresses of foreign agents/representatives, if any. Either the Indian agent on 
behalf of the foreign principal or the foreign principal directly could bid in a 
tender but not both. Further, in cases where an agent participate in a tender on 
behalf of one manufacturer, he shall not be allowed to quote on behalf of 
another manufacturer along with the first manufacturer in a subsequent/parallel 
tender for the same item. 
 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers 
or any other intermediaries in connection with the award of the Contract. 

 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 

 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
indulge in fraudulent practice means a wilful misrepresentation or omission of 
facts or submission of fake/forged documents in order to induce public official to 
act in reliance thereof, with the purpose of obtaining unjust advantage by or 
causing damage to justified interest of others and/or to influence the procurement 
process to the detriment of the Government interests. 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
use Coercive Practices (means the act of obtaining something, compelling an 
action or influencing a decision through intimidation, threat or the use of force 
directly or indirectly, where potential or actual injury may befall upon a person, 
his/ her reputation or property to influence their participation in the tendering 
process). 

 

Article 3: Consequences of Breach 
Without prejudice to any rights that may be available to the Principal/Owner under 
 law or the Contract or its established policies and laid down procedures, the 
 Principal/Owner shall have the following rights in case of breach of this Integrity 
 Pact by the Bidder(s)/Contractor(s) and the bidder/contractor accepts and 
undertakes to respect and uphold the Principal/Owner’s absolute right: 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract 
has committed a transgression through a violation of Article 2 above or in any 
other form, such as to put his reliability or credibility in question, the 
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Principal/Owner after giving 14 days’ notice to the contractor shall have powers to 
disqualify the Bidder(s)/Contractor(s) from the tender process or 
terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and 
duration of the exclusion will be determined by the severity of transgression and 
determined by the Principal/Owner. Such exclusion may be forever or for a 
limited period as decided by the Principal/Owner.  
 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 
Principal/Owner has disqualified the Bidder(s) from the tender process prior to the 
award of the contract or terminated/determined the contract or has accrued the 
right to terminate/determine the contract according to Article 3(1), the 
Principal/Owner apart from exercising any legal rights that may have accrued to 
the Principal/Owner, may in its considered opinion forfeit the entire amount of 
Earnest Money Deposit, Performance Guarantee and Security Deposit of the 
Bidder/Contractor. 
 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 
bidder or Contractor, or of an employee or a representative or an associate of a 
bidder or Contractor which constitutes corruption within the meaning of IPC Act, 
or if the Principal/Owner has substantive suspicion in this regard, the 
Principal/Owner will inform the same to law enforcing agencies for further 
investigation. 

Article 4: Previous Transgression 
1) The Bidder declares that no previous transgressions occurred in the last 5 years 

with any other Company in any country confirming to the anticorruption approach 
or with Central Government or State Government or any other Central/State 
Public Sector Enterprises in India that could justify his exclusion from the Tender 
process. 

 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified 
from the Tender process or action can be taken for banning of business dealings/ 
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 
caused by him and has installed a suitable corruption prevention system, the 
Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

 

Article 5:  Equal Treatment of all Bidders/Contractors/Subcontractors 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact 
by any of its Subcontractors/ sub-vendors.  
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2) The Principal/Owner will enter into Pacts on identical terms as this one with all 
Bidders and Contractors. 

 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 
Pact between the Principal/Owner and the bidder, along with the Tender or violate 
its provisions at any stage of the Tender process, from the Tender process. 

 
Article 6: Duration of the Pact 
 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 6 months after the completion of work under the contract or till 
the continuation of defect liability period, whichever is more and for all other 
bidders, till the Contract has been awarded. 
If any claim is made/lodged during the time, the same shall be binding and 
continue to be valid despite the lapse of this Pacts as specified above, unless it is 
discharged/determined by the Competent Authority, IWAI. 

Article 7: Other Provisions 
1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender. 
 

2) Changes and supplements need to be made in writing. Side agreements have not 
been made. 

 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all 
the partners or by one or more partner holding power of attorney signed by all 
partners and consortium members. In case of a Company, the Pact must be signed 
by a representative duly authorized by board resolution. 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder 
of this Pact remains valid. In this case, the parties will strive to come to an 
agreement to their original intensions. 

5) It is agreed term and condition that any dispute or difference arising between the 
parties with regard to the terms of this Integrity Agreement / Pact, any action taken 
by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 
interpretation thereof shall not be subject to arbitration.   

Article 8: LEGAL AND PRIOR RIGHTS 
All rights and remedies of the parties hereto shall be in addition to all the other 
legal  rights and remedies belonging to such parties under the Contract and/or 
law and the same shall be deemed to be cumulative and not alternative to such 
legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree 
that this Integrity Pact will have precedence over the Tender/Contact documents 
with regard any of the provisions covered under this Integrity Pact. 
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IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 
place and date first above mentioned in the presence of following witnesses: 
 

 
 
............................................................... 
(For and on behalf of Principal/Owner) 
 
 

 
................................................................. 
(For and on behalf of Bidder/Contractor) 
 
 

 
 
WITNESSES: 
 
 
1. .............................................. 
(signature, name and address) 
 
 
2. ............................................... 
(signature, name and address) 
 
Place: 
 
Date : 
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SCHEDULES 
SCHEDULE ‘A’ : Salient Features of the work. 
 
Name of Work : Supply of hired mobile floating inspection outpost at Hemnagar and 

allied places in National Waterway No:-97 (Sunderban Waterway) by 
deployment of self propelled wooden launch  from  April’23 to 
March’24 

 Estimated cost of work: The work is estimated to ₹ 32,27,154/- 
 This estimate, however, is given merely as a rough guide. 

(a) Earnest Money   : Rs.64,543/- 
(b) Performance Guarantee  : 5% of tendered value. 
(c) Security Deposit   : 5% of tendered value. 
SCHEDULE ‘B’  : General Rules & Directions with reference to General Conditions 
of Contract: - 
(i). Officer inviting tender  : -   Director  
(ii).  Tender Accepting Authority  :- Inland Waterways Authority of India 
(iii).  (a) Time allowed for submission of Performance Guarantee as per clause 3.1  

      of GCC from the date of issue of letter of acceptance. 
(b) Maximum allowable extension beyond the period provided in (iii) (a) above.  

(iv) Percentage on Cost of Materials & Labour      
 to cover all overheads and profits  :- 15% 
 

(v) Standard Schedule of Rates:-Reference of DSR/PWD WEST BENGAL/Market rate 
 

(vi) Specifications to be followed:-               -------------------- 
 
(vii) Deviation Limit beyond which clause 16.3, 16.4, 16.5 & 16.6 :- 25% 
(viii) Competent authority of grant extension of time under clause 34:- 

(a) Director/Er. in charge, IWAI if the amount 
of contract is up to 100 lakhs.  

(b) Member(Technical), IWAI (if the amount of 
contract is more than 100 lakhs & upto 100 
lakhs). 

(c) Vice-Chairman/ Chairperson, IWAI, Noida 
(if the cost of contract is more than 100 lakhs 
& up to 500 lakhs). 

(d) Chairman, IWAI, Noida (if the amount of 
contract is more than 500 lakhs). 

(ix) Competent authority to levy liquidated damages for delay under clause 35:- 
  

i. Director/Er. In charge, IWAI if the amount of 
contract is up to 100 lakhs. 

ii. Chief Engineer (Technical), IWAI (if the amount 
of contract is more than 100 lakhs & upto 200 
lakhs). 
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iii. Member(Technical), IWAI (if the amount of 
contract is more than 200 lakhs & upto 300 
lakhs). 

iv. Vice-Chairman/ Chairperson, IWAI, Noida (if 
the cost of contract is more than 300 lakhs & up 
to 500 lakhs). 

v. Chairman, IWAI, Noida (if the amount of 
contract is more than 500 lakhs). 

(x) Competent authority to determine the contract as per clause 36:- 
(a) Director/Er. In charge, IWAI if the amount of 

contract is up to 100 lakhs. 
(b) Chief Engineer (Technical), IWAI (if the 

amount of contract is more than 100 lakhs & 
upto 200 lakhs). 

(c) Member Technical), IWAI (if the amount of 
contract is more than 200 lakhs & upto 300 
lakhs). 

(d) Vice-Chairman/ Chairperson, IWAI, Noida (if 
the cost of contract is more than 300 lakhs & 
up to 500 lakhs). 

(e) Chairman, IWAI, Noida (if the amount of 
contract is more than 500 lakhs). 

(xi) Milestones as per table given below: 
(Clause 34.5 & 34.6 shall be applicable only when the amount of the contract is 
more than 10 crores)  

Sl. 
No. 

Milestone Time Allowed (from date 
of start) in months 

Amount to be withheld in case of 
non-achievement of mile stone 

1.    
2.    
3.    
4.    
 

(xii) Competent authority to reschedule   Chairman, IWAI, Noida 
 the milestones as per clause 34.5:- 
(xiii) Competent authority for     (a) Engineer-In-Charge with the 

foreclosure of contract in full or in part      prior approval of        
due to                                                                          (b) Member Technical), IWAI  
abandonment or reduction     (if the amount of contract is  
in scope of work as per     upto 200 lakhs). 
clause 31:-      (c) Vice-Chairman/ 

Chairperson, IWAI, Noida (if the 
cost of contract is more than 100 
lakhs & up to 500 lakhs). 
(d) Chairman, IWAI, Noida (if the 
amount of contract is more than 
500 lakhs). 

*********************** 
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GENERAL CONDITION OF CONTRACT 
CLAUSE-1 :  DEFINITIONS  
       CLAUSE-2 :     INTERPRETATIONS  
CLAUSE-3 : PERFORMANCE   GUARANTEE 
CLAUSE-4 : SECURITY DEPOSIT 
CLAUSE-5 : SUFFICIENCY OF TENDER 
CLAUSE-6 : CONTRACT    DOCUMENTS  
CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 
CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S REPRESENTATIVE 
CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 
CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 
CLAUSE-11 : CHANGE   IN CONSTITUTION OF THE FIRM TO BE INTIMATED 
CLAUSE-12 : COMMENCEMENT   OF   WORK 
CLAUSE-13 : WORKS TO BE CARRIED OUT   IN ACCORDANCE   WITH   SPECIFICATIONS    

DRAWINGS AND ORDERS ETC. 
CLAUSE-14 : SETTING OUT THE WORKS  
CLAUSE-15 : URGENT   WORKS  
CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING 
CLAUSE-17 : CONTRACTOR’S   SUPERVISION 
CLAUSE-18 : INSTRUCTIONS   AND   NOTICE 
CLAUSE-19 : PLANT   AND   EQUIPMENT  
CLAUSE-20 : PATENT   RIGHTS  
CLAUSE-21 : MATERIALS  
CLAUSE-22 : LAWS    GOVERNING THE   CONTRACT 
CLAUSE-23 : WATCH & WARD AND LIGHTING  
CLAUSE-24 : WORK   DURING   NIGHT OR ON SUNDAYS AND HOLIDAYS  
CLAUSE-25 : LABOUR 
CLAUSE-26 : MATERIALS OBTAINED FROM   EXCAVATION SUCH AS FOSSILS,COINS  ETC. 
CLAUSE-27 : FORCE   MAJEURE 
CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND                   

RECTIFICATION  THEREOF 
CLAUSE-29 : CONTRACTOR’S LIABILITY   AND   INSURANCE 
CLAUSE-30 : SUSPENSION   OF   WORKS  
CLAUSE-31 : FORE CLOSURE   OF   CONTRACT   IN   FULL OR   IN PART  DUE  TO 

ABANDONMENT  OR REDUCTION   IN SCOPE   OF   WORK 
CLAUSE-32 : TERMINATION   OF CONTRACT ON   DEATH  
CLAUSE-33 : CARRYING   OUT PART WORK   AT THE RISK & COST OF TH E 

CONTRACTOR 
CLAUSE-34 : COMPLETION TIME   AND   EXTENSIONS  
CLAUSE-35 : LIQUIDATED   DAMAGES   FOR DELAY 
CLAUSE-36 : WHEN   THE CONTRACT   CAN BE   DETERMINED  
CLAUSE-37 : INSPECTION AND APPROVAL 
CLAUSE-38 : COMPLETION CERTIFICATE   &  COMPLETION  PLANS 
CLAUSE-39 :  MEASUREMENTS 
CLAUSE-40 :  PAYMENT   ON ACCOUNT 
CLAUSE-41 :  TAXES, DUTIES   AND   LEVIES   ETC 
CLAUSE-42 : TAX DEDUCTION   AT   SOURCE 
CLAUSE-43 : PAYMENT   OF   FINAL BILL 
CLAUSE-44 : OVER   PAYMENTS   AND   UNDER PAYMENTS  
CLAUSE-45 : FINALITY   CLAUSE  
CLAUSE-46 : SUM PAYABLE   BY   WAY OF COMPENSATION TO BE CONSIDERED IS     
  REASONABLE  WITHOUT  PREFERENCE TO ACTUAL LOSS 
CLAUSE-47 : SETTLEMENT OFDISPUTES &  ARBITRATION 
CLAUSE-48 : CLAIM 
CLAUSE-49 : INTEREST 
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GENERAL CONDITIONS OF CONTRACT 
 
CLAUSE - 1: DEFINITIONS 
 

In the contract, the following words & expressions shall, unless context otherwise 
requires, have the meaning thereby respectively assigned to them: 
 
i) Contract: means the documents forming the tender and acceptance thereof and the 

formal agreement executed between the competent authority on behalf of the 
Chairman, Inland Waterways Authority of India and the contractor, together within 
the documents referred to therein including these conditions, the specifications, 
designs, drawings and instructions issued from time to time by the Engineer-in-charge 
and all these documents taken together shall be deemed to form one contract and shall 
be complementary to one another          

 ii) Contract sum; means the amount arrived at by multiplying the quantities shown in 
the schedule of quantities and price by the respective item rates as allowed. 

 iii) Contractor:  means the successful tenderer who is awarded the contract to perform 
the work covered under this tender documents and shall be deemed to include the 
contractor’s successors, executors, representatives or assign approved by the 
Engineer-in-charge. 

(iv) Employer means the Chairman, Inland Waterways Authority of India and his 
successors. 

(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority 
of India, which invites tenders on behalf of the Chairman, IWAI and includes therein-
legal representatives, successors and assigns. 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to direct, supervise 
and be In-charge of the works for the purpose of this contract who shall supervise and 
be in charge of the work. 

(vii) Engineer-in-charge representative shall mean any officer of the Authority 
nominated by the Engineer-in-charge for day to day supervision, checking, taking 
measurement, checking bills, ensuring quality control, inspecting works and other 
related works for completion of the project. 

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 
 

(ix) Chief Engineer: means the Chief Engineer of the Authority. 
 
(x) Director means the Director of the Authority, as the case may be. 
(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 
(xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 
 
(xiii) Assistant Hydrographic Surveyor means the Assistant Hydro graphic Surveyor of 

the Authority, as the case may be  
 
(xiv) Work Order means a letter from the Authority conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein. 
 

(xv) Day : means a calendar day beginning and ending  at  mid-night. 
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(xvi) Week : means seven consecutive calendar days 

 
(xvii) Month : means the one Calendar month. 
 
(xviii) Site means the waterway and / or other places through which the works are to be 

executed. 
 
(xix) Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the work.  
 
(xx) Drawings : means the drawings referred to in the specifications  and  / or appended 

with the  tender  document,  any modifications  of such drawings approved in writing  
by  the Engineer-in-Charge  and shall also include  drawings  issued for  actual  
execution of the work time to time by  the  Engineer-in-Charge. 
 

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-
Charge become necessary at the time of execution and / or during the progress of 
work to obviate any risk or accident or failure or to obviate any risk of damage to the 
vessel structure, or required to accelerate the progress of work or which becomes 
necessary for security or for any other reason the Engineer-in-Charge may deem 
expedient. 

 
(xxii) Work/ works: means work / works to be executed in accordance with the contract. 
 
(xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to 

the tender papers or the standard schedule of rates of the govt. mentioned with the 
amendments thereto issued up to the date of receipt of the tender. 

 
(xxiv) District specifications means the specifications followed by the State Government in 

the area where the work is to be executed. 
xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 
CLAUSE – 2: INTERPRETATIONS  
 
2.1 Where the contract so requires, words imparting the singular only shall also include 

the plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa.  

 
2.2  Heading and marginal notes in these General Conditions shall not be deemed to form 

part thereof or be taken into consideration in the interpretation of construction thereof 
of the contract. 

CLAUSE – 3: PERFORMANCE GUARANTEE 
 
3.1 The contractor shall be required to deposit an amount equal to 5% of the tendered 

value of the work as performance guarantee in the form of either demand draft 
payable at any nationalized/schedule bank OR an irrevocable bank guarantee bond of 
any scheduled bank or State Bank of India in accordance with the form prescribed 
within 15 days of the issue of the work order. 
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3.2 Performance guarantee shall be initially valid up to the stipulated date of completion 

plus sixty days beyond that. In case the time for completion gets enlarged, the 
contractor shall get the validity of the performance guarantee extended to cover such 
enlarged time of the work. After recording of the completion certificate for the work 
by the competent authority, the performance guarantee shall be returned to the 
contractor without any interest. 

 

3.3 In the event of contract being determined under the provision of any of the 
clauses/conditions of agreement, the performance guarantee shall be forfeited in full 
and shall be absolutely at the disposal of the authority.  

  

CLAUSE – 4: SECURITY DEPOSIT 
 
4.1 A sum @ 10% of the gross amount of the bill shall be deducted from each running bill 

of the contractor till the sum along with the sum already deposited as the  earnest 
money will amount to security deposit of 5% of the contract value of work. Bank 
guarantee will not be accepted as security deposit. 

 

4.2 The total security deposit shall remain with IWAI till the defect liability period is over 
or the payment of the final bill payable in accordance with agreement conditions 
whichever is later, provided the Engineer-in-Charge is satisfied that there is no 
demand outstanding against the contractor. 

 

4.3 No interest will be paid on security deposit. 
 

4.4 If the contractor neglects to observe or fails to perform any of his obligations under 
the contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in 
part, the security deposit furnished by the contractor. However, if the contractor duly 
performs and completes the contract in all respects and presents in absolute "NO 
DEMAND CERTIFICATE” in the prescribed form, the IWAI shall refund the 
security deposit to the contractor after deduction of cost and expenses that the 
Authority may have incurred and other money including all losses and damages which 
the Authority is entitled to recover from the Contractor. 

 

4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 
contractor a memo in writing pointing out the delay in progress and calling upon the 
contractor to explain the causes for the delay within 3 days of receipt of the memo and 
10 days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not 
satisfied with the explanations offered, he may forfeit the security deposit and / or 
withhold payment of pending bills in whole or in part and/ or get the measures of 
rectification of progress of work accelerated to the pre-defined level at the risk and 
cost of the contractor. 

4.6  All compensation or other sums of money payable by the contractor under the terms 
of the contract or any other contract or on any other account whatsoever, may be 
deducted from or paid by the sale of a sufficient part of his security or from the 
interest arising there from or from any sums which may be due or may become due to 
the contractor by the Authority on any account whatsoever. Also in the event of the 
contractor’s security deposit being reduced by reasons of such deductions or sale, as 
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aforesaid the contractor shall, within 14 days of receipt of notice of demand from the 
Engineer-in-Charge make good the deficit in his security deposit. 

 
CLAUSE – 5: SUFFICIENCY OF TENDER  
 

The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates quoted in the 
schedule of   Quantities and Prices which shall (except as otherwise provided in the 
contract) cover all his obligations under the contract and all matters and things 
necessary for the proper execution and completion of the works in accordance with 
the provisions of the contract and its operation during execution of work. 

 
CLAUSE – 6:  CONTRACT DOCUMENTS  
 
 6.1 The language in which the contract documents shall be drawn up shall be English and 

if the said documents are written in more than one languages, the language according 
to which the contract is to be constructed and interpreted shall be English. 

 
 6.2 The Contractor shall be furnished free of charge certified true copy of the contract 

document.  
 

6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be 
kept by the Contractor on the Site in good condition and the same shall at all 
reasonable time be available for inspection and use by the Engineer-in-Charge, his 
representatives or by other Inspecting officers of the Authority. 

 
 6.4 None of these Documents shall be used by the Contractor for any purpose other than 

that of this contract. 
 
CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions.  The case of discrepancy between the 
Schedule of Quantities and prices, the Specifications and/ or the drawings, the 
following order of precedence shall be observed : - 
(a) Description in the Schedule of Quantities and Prices.     
(b)  Relevant Specifications and Special Conditions, if any. 
(c) Drawings. 
(d) Indian Standards Specifications of BIS. 

 
 7.2 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 
Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision 
of the Engineer-in-Charge regarding the correct intent and meaning of the drawings 
and specifications shall be final and binding. 

 
 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission there from shall not vitiate the Contract or release the Contractor from the 
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execution of the whole or any part of the work(s) comprised therein according to 
drawings and specifications or from any of his obligations under the contract. 

 
 7.4 If on check there is difference in the amount worked out by contractor in the schedule 

of quantities and prices and General summary the same shall be adjusted in 
accordance with the following rules: 

 
(a) In the event of error/discrepancy occurring in the rates written in figures and 

words, then the rate which corresponds with the amount worked out by the 
contractor shall, unless otherwise proved, be taken as correct. If the amount of 
an item is not worked out by the contractor or it does not correspond with the 
rate written either in figures or in words, then the rate quoted by the contractor 
in words shall be taken as correct. When the rate quoted by the contractor in 
figures and words tally, but the amount is not worked out correctly, the rate 
quoted by the contractor will, unless or otherwise proved, be taken as correct. 

 
(b) All errors in totalling in the amount column and in carrying forward totals 

shall be corrected. 
 
(c) The totals of various sections of schedule of quantities and price amended 

shall be carried over to the General Summary and the tendered sum amended 
accordingly.  The tendered sum so altered shall, for the purpose of tender, be 
substituted for the sum originally tendered and considered for acceptance 
instead of the original sum quoted by the tenderer.  Any rounding off of 
quantities or in sections of schedule of quantities and prices or in General 
summary by the tenderer shall be ignored. 

 
CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE 
 
8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise 

the works and to test and examine any materials/ parts to be used or workmanship 
achieved in connection with the works.  

 
8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his 

representative any of the powers and authorities, vested in the Engineer-in- Charge 
and shall furnish to the contractor a copy of all such written delegation of powers and 
authorities. Any written instruction or written approval given by the representative of 
the Engineer-in-Charge to the contractor within the terms of such delegation shall 
bind the contractor and the Authority as though it has been given by the Engineer-in-
Charge. 

 
8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or 

materials shall be without prejudice to the power of the Engineer-in-Charge thereafter 
to disapprove such work or materials and to order the pulling down, removal or 
breaking up thereof. The contractor shall, at his own expense, again carry out such 
works as directed by the Engineer-in-Charge. 
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8.4 If the Contractor is dissatisfied with any decision of the representative of the 

Engineer-in-Charge, he will be entitled to refer the matter to the Engineer-in- Charge 
who shall thereupon confirm, reverse or vary such decision and the decision of the 
Engineer-in- Charge in this regard shall be final and binding on the contractor. 

 
CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work 
under the contract.  Provided that the Engineer-in-Charge may at his discretion, approve and 
authorize the Contractor to sub-let any part of the work, which in his opinion, is not 
substantial, after the contractor submits to him in writing the details of the part of the work(s) 
or trade proposed to be sublet, the name of the sub-contractor thereof together with his past 
experience in the said work/trade and the form of the proposed sub-contract. Nevertheless any 
such approval or authorization by the Engineer-in-Charge shall not relieve the contractor 
from his any or all liabilities, obligations, duties and responsibilities under the contract. The 
contractor shall also be fully responsible to the Authority for all the acts and omissions of the 
sub-contractor, his employees and agents or persons directly employed by the contractor.  
However, the employment of piece rate works shall not be construed as sub-letting. 
 
 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 

The contractors shall, in accordance with the requirements of the work as decided by 
the Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 
contemporaneously on separate contracts and for departmental labour and labour of any other 
agency properly authorised by Authority or any statutory body which may be employed at the 
site for execution of any work not included in the contract which the Authority may enter into 
in connection with or ancillary to the works. In all matters of conflict of interest, the 
Engineer-in-Charge shall direct what compromise should be made and his decision shall be 
final and binding on the parties. 
 
CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE  
     INTIMATED 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-
in-Charge shall be obtained before any change is made in the constitution of the firm. Where 
the contractor is an individual or a Hindu Undivided Family business concern, such approval, 
as aforesaid, shall like-wise be obtained before the contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry out the works 
hereby undertaken by the contractor.  If prior approval as aforesaid is not obtained the 
contractor shall be deemed to have been assigned in contravention to Clause 36 hereof and 
the same action will be taken and the same consequences shall ensure as provided for in the 
said clause-36.  
 
CLAUSE – 12:  COMMENCEMENT OF WORK 

The contractor shall commence the work at the respective sites within 10 days of the 
issue of Letter of Award.  If the contractor commits default in mobilization of resources, and 
equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other right or 
remedy be at liberty to cancel the contract and forfeit the earnest money/security deposit. 
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CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 
 
13.1 The contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner in strict conformity with the specifications laid 
down in the contract document or as may be laid down by the Engineer-in-Charge 
under the terms of the contract. The contractor shall also conform exactly, fully and 
faithfully to the designs, drawings specifications and instructions in writing in respect 
of the work, duly signed by the Engineer-in-Charge as may be issued from time to 
time. 

 
 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract 

documents, in accordance with the provisions of contract, the documents set forth 
herein in respect of the work on commencement or during the performance of the 
contract: 

 
(a) Specifications or revisions thereof other than standard printed specifications 
(b)  Explanations, instructions etc. 

 
Such further drawings, explanation, modifications and instruction, as the Engineer-in-
Charge may issue to the contractor from time to time in respect of the work shall be 
deemed to form integral part of the contract and the contractor shall be bound to carry 
out the work accordingly. 
 

13.3 In the case of any class of work for which there is no specifications, such work shall 
be carried out in accordance with the Bureau of Indian Standards specifications. In 
case there are no such specifications in the BIS, work shall be carried out as per 
manufacturer’s specifications, if manufacturer’s specifications are also not available 
then as per District specifications. In case there are no such specifications as required, 
above the work shall be carried out in all respect in accordance with the instructions 
and requirements of the Engineer-in-Charge. 

 13.4 All instructions and orders in respect of the work shall be given by the Engineer-in-
Charge in writing.  However, any verbal instructions or order shall be confirmed by 
the Engineer-in-Charge as soon as practicable without loss of time and only such 
written instruction shall be deemed to be valid.  

 
CLAUSE – 14: SETTING OUT THE WORKS 
 

The contractor shall provide all assistance and adhere to the instruction of E.I.C 
during the course of surveying, inspection, etc.  
 
CLAUSE – 15:  URGENT WORKS 
 

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall 
be final and binding) becomes necessary, the contractor shall execute the same as may be 
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directed by Engineer-in-Charge, provided the directions are in accordance and confirmatory 
with provisions in Clause – 8. 
 
CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING 
 
16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions 

from, additions to, or substitutions for the original specifications, drawings, 
designs and instructions that may appear to him to be necessary or advisable 
during the progress of the work, and (ii) to omit a part of the works in case of non-
availability of a portion of the site or for any other reasons and the contractor shall 
be bound to carry out the works in accordance with any instructions given to him 
in writing signed by the Engineer-in-Charge and such alterations, omissions, 
additions or substitutions shall form part of the contract as if originally provided 
therein and any altered, additional or substituted work which the contractor may 
be directed to do in the manner specified above as part of the works, shall be 
carried out by the contractor on the same conditions in all respects including price 
on which he agreed to do the main work except as hereafter provided. 

16.2 The time for completion of the works shall, in the event of any deviations resulting 
in additional cost over the tendered value sum being ordered, be extended, if 
requested by the contractor, as follows:  
(i)  In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus  
(ii)  25% of the time calculated in (i) above or such further additional time as 

may be considered reasonable by the Engineer-in-Charge. 
16.3 In the case of extra item(s) (items that are completely new, and are in addition to 

the items contained in the contract), the contractor may within fifteen days of 
receipt of order or occurrence of the item(s) claim rates, supported by proper 
analysis, for the work and the Engineer-in-Charge shall within one month of the 
receipt of the claims supported by analysis, after giving consideration to the 
analysis of the rates submitted by the contractor, determine the rates on the basis 
of the market rates and the contractor shall be paid in accordance with the rates so 
determined. 

16.4 In the case of substituted items (items that are taken up with partial substitution or 
in lieu of items of work in the contract), the rate for the agreement item (to be 
substituted) and substituted item shall also be determined in the manner as 
mentioned in the following para. 
(a) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so increased to the extent of the difference between 
the market rates of substituted item and the agreement item (to be 
substituted). 

(b)  If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so decreased to the extent of the difference 
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between the market rates of substituted item and the agreement item (to be 
substituted). 

16.5 In the case of contract items, substituted items, contract cum substituted items, 
which exceed the deviation limits laid down in Schedule ‘B’, the contractor may 
within fifteen days of receipt of order or occurrence of the excess, claim revision 
of the rates, supported by proper analysis for the work in excess of the above 
mentioned limits, provided that if the rates so claimed are in excess of the rates 
specified in the schedule of quantities, the Engineer-in-Charge shall within one 
month of receipt of the claims supported by analysis, after giving consideration to 
the analysis of the rates submitted by the contractor, determine the rates on the 
basis of the market rates and the contractor shall be paid in accordance with the 
rates so determined. 

16.6 The provisions of the paragraph 16.4 above shall also apply to the decrease in the 
rates of items for the work in excess of the limits laid down in Schedule ‘B’, and 
the Engineer-in-Charge shall after giving notice to the contractor within one 
month of occurrence of the excess and after taking into consideration any reply 
received from him within fifteen days of the receipt of the notice, revise the rates 
for the work in question within one month of the expiry of the said period of 
fifteen days having regard to the market rates. 

16.7 Under the circumstances, the contractor shall at any stage not suspend the work on 
account of non-settlement of rates of such Deviated/Extra/Substituted items. 

 
 
 
CLAUSE - 17:  CONTRACTOR’S SUPERVISION  
 
 17.1    The contractor shall either himself supervise the execution of the works or shall 

appoint at his own expense, a qualified and experienced Engineer as his accredited 
agent approved by the Engineer-in-Charge, if contractor has himself not sufficient 
knowledge or experience to be capable of receiving instruction or cannot give his full 
attention to the works.  The contractor or his agent shall be present at the   site(s) and 
shall supervise the execution of the works with such additional assistance in each 
trade, as the work involved shall require and considered essential by the Engineer-in-
Charge. Further the directions/instructions given by the Engineer-in-Charge to the 
contractor's agent shall be considered to have the same force as if these had been 
given to the contractor himself. 

  17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-
Charge, the Engineer-in- Charge shall have full powers to suspend the execution of 
the works until such date as a suitable agent is appointed by the contractor and takes 
over the charge of supervision of the work.  For any such suspension, the contractor 
shall be held responsible for delay so caused to the work. 

CLAUSE - 18:  INSTRUCTIONS AND NOTICE 
 
 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 
Engineer-in-Charge or any officer for the time being entrusted with the functions, 
duties and powers of the Engineer-in-Charge. 
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18.2 All instructions, notices and communications etc. under the contract shall be given in 
writing and any such oral orders / instructions given shall be confirmed in writing and 
no such communication which is not given or confirmed in writing shall be valid. 

 
 18.3 All instructions, notices and communications shall be deemed to have been duly given 

or sent to the contractor, if delivered to the contractor, his authorized agent, or left at, 
or posted to the address given by the contractor or his authorized agent or to the last 
known place of abode or business of the contractor or his agent of services by post 
shall be deemed to have been served on the date when in the ordinary course of post 
these would have been delivered to him and in other cases on the day on which the 
same were  so delivered or left. 

 
18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the 

contractor in respect of the execution of work through a “Site Order Book“ maintained 
in the office of the Engineer-in-Charge and the contractor or his authorized 
representative shall confirm receipt of such instructions by signing the relevant entries 
in this book. If required by the Contractor, he shall be furnished a certified true copy 
of such instruction(s). The pro-forma for Site Order Book to be maintained at site is 
given in Annexure – IV. 

 
18.5 The “Hindrance Register” shall be maintained at the site of work, where any 

hindrance which comes to the notice of the representative of the Engineer-in-Charge 
shall be recorded and immediately a report will be made to the Engineer-in-Charge 
within a week. The Engineer-in-Charge shall review the Hindrance Register at least 
once in a month. The pro-forma on which the Hindrance Register shall be maintained 
is given in Annexure-V. 

 
 CLAUSE -19:  PLANT AND EQUIPMENT  
 
 19.1 The Contractors shall provide and install all necessary plant; equipment and 

machinery required for the execution of the work under the contract, at his cost and 
shall use such methods and appliances for the purpose of all the operations connected 
with the work covered by the contract, which shall ensure the completion of work(s) 
within the specified time. 

 
  19.2 Subject to the availability of any item(s), plant, equipment and machinery the 

Authority at the written request of the contractor, may issue to the contractor on hire 
for being deployed on the work contracted for, at pre- determined rates, terms and 
conditions at the sole discretion of the Engineer-in-Charge. 

 
CLAUSE – 20:  PATENT RIGHTS 
 

The contractor shall indemnify the Authority, its representatives or its employees 
against any action, claim or proceeding relating to infringement or use of any patent or design 
or any alleged patent or design rights and shall pay any royalties or other charges which may 
be payable in respect of any article or material or part thereof included in the contract.  In the 
event of any claim being made or action being brought against the Authority or any agent, 
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servant or employee of the Authority in respect of any such materials as aforesaid the 
contractor shall immediately be notified thereof. Provided that such indemnification shall not 
apply when such infringement has taken place in complying with the specific directions 
issued by the Authority but the contractor shall pay any royalties or other charges payable in 
respect of any such use, the amount so paid being reimbursement to the contractor only if the 
use was the result of any drawings and or specifications issued after submission of the tender. 
CLAUSE – 21: MATERIALS 
 
 21.1 The contractor shall at his own expenses provide / arrange all materials required for 

the bona-fide use on work under the contract. 
 
 21.2 All materials/parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to 
time proof and samples, at his own cost, the materials/parts as may be specified by the 
Engineer-in-Charge. Further the Engineer-in-Charge shall also have powers to have 
such tests, in addition to those specified in the contract, as may be required and the 
contractor shall provide all facilities to carry out the same. The cost of materials/parts 
consumed in such tests and also the expenses incurred thereon including the cost of 
the testing charges, shall be borne by the contractor in all cases and also where such 
tests which are in addition to those provided in the contract disclose that the materials 
are in conformity with the provisions of the contract. 

 
 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect 

and examine any materials/parts intended to be used in the works, either on the site or 
at factory or workshop or other place(s) where such materials are assembled, 
fabricated, manufactured or any place where these are lying or from where these are 
being obtained.  For this, purpose, the contractor shall afford such facilities as may be 
required for such inspection and examination. 

 
 
CLAUSE - 22: LAWS GOVERNING THE CONTRACT 
 

The Courts at Kolkata only shall have the jurisdiction for filing the award of the 
arbitration and for any other judicial proceedings. 

 
CLAUSE - 23:  WATCH & WARD AND LIGHTING 
 

The Contractor shall provide and maintain at his expense all lights, guards, fencing 
and watch & ward when and where necessary or as required by the Engineer-in-Charge for 
the protection of the works or for the safety and convenience of those employed on the works 
or the public. 
 
CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  
 
 24.1 Subject to any provisions to the contrary contained in the contract, none of the works 

shall be carried out during Sundays and national holidays without the permission in 
writing of the Engineer-in-Charge. However, when work is unavoidable or necessary 
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for safety of life, property or works, contractor shall take necessary action 
immediately and advise the Engineer-in-Charge accordingly. 

 
 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the 

work may be carried out on holidays, Sundays and/or in extra shifts to ensure 
completion of works under the contract as scheduled. 

 
CLAUSE - 25: LABOUR 
 
25.1 (a) The contractor shall employ labour in sufficient numbers to maintain the 

required rate of progress and of quality to ensure workmanship of the degree 
specified in the contract and to the satisfaction of the Engineer-in-Charge.  The 
Contractor shall not employ in connection with the works any person who has 
not completed eighteen years of age the minimum age specified in Indian 
Labour Law. 

 
(b) If any foreigner is employed by the contractor on the work within the site the 

later shall ensure that such foreigner possesses the necessary special permit 
issued by the Civil Authorities in writing and also comply with the instructions 
issued there-from from time to time. In the event of any lapse in this regard on 
the part of such foreigner the contractor shall be personally held responsible 
for the lapse & Authority shall not be liable in any event.           

 
(c) The Contract is liable for cancellation if either the contractor himself or any of 

his employee is found to be a person who has held Class-I post under the 
Authority immediately before retirement and has within two years of such 
retirement accepted without obtaining the previous permission of the Authority 
or of the Chairman as the case may be and employment as contractor for, or in 
connection with the execution of the public works, or as an employee of such 
contractor. If the contract is terminated on account of the failure of the 
contractor to comply with the above clause, the Authority shall be entitled to 
recover from him such damages as may be determined by the Engineer-in-
Charge with due regard to the inconvenience caused to the Authority on 
account of such termination without prejudice to the Authority's right to 
proceed against such officer.        

 
25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a 

distribution return of the number and description by trades of the works of people 
employed on the works. The contractor shall also submit on the 4th and 19th of every 
month for the period of second half of the preceding month and first half of the 
current month respectively to the Engineer-in-Charge, a true statement in respect of 
the following. 

 
i) Any accident if occurred during the said fortnight showing the circumstances 

under which it happened and the extent of damage and injury caused by it and. 
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ii) The number of female workers who have been allowed maternity benefit as 
provided in the Maternity Benefit Act 1961 or Rules made thereunder and the 
amount paid to them. 

 
25.3 The Contractor shall pay to labourer employed by him either directly or through sub-

contractors wages not less than wages as defined in Minimum Wages Act 1948 and 
Contract Labour (Regulation and Abolition) Act 1970 amended from time to time and 
rules framed there-under and other labour laws affecting contract labour that may be 
brought in force from time to time. 

25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any 
Regulation or Bye Laws of any Local or other Statutory Authority applicable in 
relation to the execution of works such as: 

 
i)  Payment of Wages Act, 1936 (Amended) 
 
ii)  Minimum Wages Act, 1948 (Amended). 

 
iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed 

there under as amended.  
 
iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 

1976. 
 
v)  Employer's Liability Act 1938 (Amended) 
 
vi) Maternity Benefit Act. 1961 (Amended) 
 
vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 

 
viii) The Industrial Disputes Act. 1947 (Amended) 
 
ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 

1978 and any amended thereof: 
 
ix) The Personal Injuries (Compensation Insurance) Act 1963 and any 

modifications thereof and rules made there under from time to time. The 
Contractor shall take into account all the above and financial liabilities in his 
quoted rates and nothing extra, whatsoever, shall be payable to him on this 
account. 

 
The list is indicative only, otherwise the contractor should be aware of all the 
Acts/Labour Laws and should follow diligently on the work. The contractor shall be 
fully and personally responsible for the violation of any Act/Labour Law  

 
25.5 The Contractor shall be liable to pay his contribution and the employees contribution 

to the State Insurance Scheme in respect of all labour employed by him for the 
execution of the contract, in accordance with the provision of  "the Employees State 
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insurance Act 1948" as amended from time to time.  In case the Contractor fails to 
submit full details of his account of labour employed and the contribution payable, the 
Engineer-in- Charge shall recover from the running bills the contribution amount as 
assessed by him.  The amount so recovered shall be adjusted against the actual 
contribution payable for Employees State Insurance. 

 
25.6 The Engineer-in-Charge shall on a report having been made by an inspecting officer 

as defined in the Contract Labour  (Regulation and Abolition) Act and Rules or on his 
own in his capacity as Principal Employer, have the power to deduct from the amount 
due to the contractor any sum required for making good the loss suffered by worker(s) 
by reason of non-fulfillment of the conditions of the Contract for the benefit of 
Workers, non payment of wages or on account of deduction made from the wages of 
the workers which are not justified by the terms of the contract or non- observance of 
the said Act and Rules framed there under  with amendments made from time to time. 

 
25.7 The Contractor shall indemnify the Authority against any payments to be made under 

and for observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above 
without prejudice to his right to claim indemnity from his sub-contractors. In the event 
of the contractor's failure to comply with the provisions of all the Acts/Laws stipulated 
in Clause-25.4 or in the event of decree or award or order against the contractor 
having been received from the competent authority on account of any default or 
breach or in connection with any of the provisions of the Acts/Laws/Rules mentioned 
in Sub-Clause 25.4 above, the Engineer-in-Charge without prejudice to any other right 
or remedy under the contract shall be empowered to deduct such sum or sums  from 
the  Bill of the contractor or from his security deposit  or from  other  payment due 
under this contract  or  any  other contract to satisfy within a reasonable time the  
provisions of the various Acts/Laws/Rules/Codes as mentioned under  Sub-Clause  
25.4 above, on the part of the contractor under  the contract on behalf of and at the 
expenses of the contractor and make payment and /or provide amenities/ 
facilities/services  accordingly. In this regard, the decision of the Engineer-in-Charge 
shall be conclusive and binding on the contractor. 

 
 25.8 In the event or the Contractor committing a default or breach of any of the provisions 

of the aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as 
amended from  time to time or furnishing any information or  submitting or filling any 
form/Register/Slip under the  provisions of  these Regulations which is materially 
incorrect then  on the  report  of  the Inspecting officer as  defined  in  the relevant  
Acts and Rules as referred in Clause 25.4 above, the Contractor shall without 
prejudice to any other liability  pay  to the Authority a sum not exceeding Rs.50/- (Rs. 
Fifty only) as liquidated damages for every default, breach or furnishing, making,  
submitting, filling materially incorrect statement as may be fixed by the Engineer-in-
Charge. The decision of the Engineer-in-Charge in this respect shall be final & 
binding. 

25.9 The Contractor shall at his own expenses comply with or cause to be complied with 
the Provisions/ Rules provided for welfare and health of Contract Labour in the 
Contract Labour (Regulation and Abolition) Act and other relevant Acts and Rules 
framed there under or any other instructions issued by the Authority in this regard for 



 
Inland Waterways Authority of India, 
Ministry of Ports, Shipping & Waterways, Govt. of India) 

 

SUPPLY OF HIRED MOBILE FLOATING INSPECTION OUTPOST AT 
HEMNAGARAND ALLIED PLACES IN NATIONAL WATERWAY NO:-97 (
SUNDERBAN WATERWAY) BY DEPLOYMENT OF SELF PROPELLED 
WOODEN LAUNCH  FROM  APRIL’23 TO MARCH’24 

(  
 

 Page 45 of 86 

 

the protection of health and for making sanitary arrangements for workers employed 
directly or indirectly on the works. In case the contractor fails to make arrangements 
as aforesaid, the Engineer-in-Charge shall be entitled to do so and recover the cost 
thereof from the contractor. 

 
25.10 The Contractor shall at his own expense arrange for the safety or as required by the 

Engineer-in-Charge, in respect of all labour directly or indirectly employed for 
performance of the Works and shall provide all facilities in connection therewith. In 
case the contractor fails to make arrangements and provide necessary facilities as 
aforesaid, the Engineer-in- Charge shall be entitled to do so and recover the cost 
thereof from the Contractor. But this will not absolve the contractor of his 
responsibility or otherwise thereof. 

 
25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract 

Labour" Safety Manual, or the provisions relating to report on accidents and grant of 
maternity benefits to female workers and the relevant Acts/Rules referred in clause 
25.4 above shall make the contractor liable to pay to the Authority as liquidated 
damages an amount not exceeding Rs. 50/- for each default or materially incorrect 
statement. The decision of the Engineer-in-Charge in such matters based on reports 
from the inspecting Officers as defined in the relevant Acts and Rules as referred in 
clause 25.4 above shall be final and binding and deductions for recovery of such 
liquidated damages may be made from any amount payable to the contractor. In the 
event of any injury, disability or death of any workmen in or about the work employed 
by the contractor either directly or through his sub-contractor, contractor shall at all 
time indemnify and save harmless the Authority against all claims, damages and 
compensation under the Workmen Compensation Act. 1923 as amended from time to 
time or in other Law for the time being in force and Rules there-under from time to 
time and also against all costs, charges and expenses of any smooth action by 
proceedings arising out of such accidents or injury, disability or death of a workmen 
and against all sum or sums which may with the consent of the contractor be paid to 
compromise or compound any claim in this regard. If any award, decree or order is 
passed against the contractor for recovery of any compensation under the Workmen 
Compensation Act, 1923, for any injury, disability or death of a workman by any 
competent court, the said sum or sums shall be deducted by the Engineer-in-Charge 
from any sum then due or that may become due to the contractor or from his security 
deposit or sale thereof in full or part under the contract or any other contract with the 
Authority towards fulfilment of the said decree, award or orders. 

 
25.12 Provided always that the contractor shall have no right to claim payments/claims 

whatsoever on account of his compliance with his obligations under this clause and 
Labour Regulations. 
 

25.13   The contractor shall not otherwise than in accordance with the statutes ordinance and 
Government Regulations or orders for the time being in force import, sell, give, barter 
or otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such 
import, sale, gift, barter or disposal by his sub-contractor, agent or employees. 
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25.14 The contractor shall not give, barter or otherwise dispose of to any person or persons 
any arms or ammunition of any kind or permit to suffer the same as aforesaid.       

 
25.15 The Contractor shall employ for the execution of the works only such persons as are 

skilled and experienced in their respective trades and Engineer-in-Charge shall be at 
liberty to object to and require the contractor to remove from the works any persons 
employed by the Contractor for the execution of the works who, in the opinion of the 
Engineer-in-Charge, misconduct himself or is incompetent or negligent in the proper 
performance of his duties. The contractor shall forthwith comply with such requisition 
and such person shall not be again employed upon the works without permission of 
the Engineer-in-Charge. 

 
CLAUSE – 26:  MATERIALS OBTAINED FROM EXCAVATION SUCH AS                                                                         

COINS, FOSSILS, ETC.  
26.1 Materials of any kind obtained from excavation on the site shall remain the property 

of the Authority and shall be disposed off as directed by the Engineer-in-Charge. 
26.2 However if any of the materials thus obtained from excavation on the site is such as 

can be used in the execution of the work under the contract, the contractor will be 
allowed to use the same free of cost (except that any amount of royalty paid for in this 
regard by the Authority shall be recoverable from the contractor) for the aforesaid 
purpose provided the same is found suitable and is approved by the Engineer-in-
Charge. 

 
26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

archaeological interest discovered on the site shall be the absolute property of the 
Authority.  The contractor shall take reasonable precautions to prevent his labour or 
any other person from removing or damaging any such article or thing and shall 
acquaint the Engineer-in-Charge with such discovery and carryout the Engineer-in-
Charge’s directions as to the disposal of the same at the expense of the Authority. 

CLAUSE – 27:  FORCE MAJEURE 
 
27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether declared or 
not), invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, 
insurrection, military or usurped power, damage from aircraft, nuclear fission, acts of 
God, such as earthquake (above 7 magnitude on Richter Scale), lightning, 
unprecedented floods, fires not caused by contractor's negligence and other such 
causes  over  which  the contractor  has no control and are accepted as such  by  the 
Engineer-in-Charge, whose decision shall be final and  binding.  In the event of either 
party being rendered unable by Force Majeure to perform any obligation required to 
be performed by them under this contract, the relative obligation of the party affected 
by such Force Majeure shall be treated as suspended for the period during which such 
Force Majeure cause lasts, provided the party allowing that it has been rendered 
unable as aforesaid, thereby shall notify within 15 days of the alleged beginning and 
ending thereof giving full particulars and satisfactory evidence in support of such 
cause. 

 



 
Inland Waterways Authority of India, 
Ministry of Ports, Shipping & Waterways, Govt. of India) 

 

SUPPLY OF HIRED MOBILE FLOATING INSPECTION OUTPOST AT 
HEMNAGARAND ALLIED PLACES IN NATIONAL WATERWAY NO:-97 (
SUNDERBAN WATERWAY) BY DEPLOYMENT OF SELF PROPELLED 
WOODEN LAUNCH  FROM  APRIL’23 TO MARCH’24 

(  
 

 Page 47 of 86 

 

27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in 
completion date for a period exceeding the period of delay attributable to the causes of 
Force Majeure and neither the Authority nor the bidder shall be liable to pay extra 
costs provided it is mutually established that Force Majeure conditions did actually 
exist. 

 
27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder 

even at the time of submission bid, he shall categorically specify in his bid and state 
whether they have been taken into consideration in their quotations. 

 
 
CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS 

AND RECTIFICATION THEREOF 
 
 28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, 

solar panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, 
drains, electricity or telephone posts, wires, trees, grass line, cultivated land in the area 
in which they may be working or in the area contiguous to the premises on which the 
work or any part of it is being executed or if any damage is caused to any item 
belonging to IWAI or to any person during the progress of work, the Contractor shall 
upon receipt of a notice in writing in that behalf from the Engineer-in-Charge, make 
good the same at his cost. 

 
28.2 If it appears to the Engineer-in-Charge or his representative at any time during the 

progress of work or prior to the expiration of the Defects Liability period that any 
work has been executed with unsound, imperfect or unskilled workmanship or that 
any materials or articles provided by the Contractor for execution of the work are 
unsound or of a quality inferior to that contracted for, or otherwise not in accordance 
with the Contract, or that any defect, shrinkage or other faults found in the work 
arising out of defective design or defective/ improper materials or workmanship, the 
Contractor shall, upon receipt of a notice in writing in that behalf from the Engineer-
in-Charge forthwith rectify or remove and  reconstruct  the  work so specified in 
whole or in part,  as  the case may be, and/or remove the materials/articles so  
specified and provide other proper and suitable materials at  his expense. 

 
28.3 All damages caused by accidents or carelessness of the contractor or any of his 

employees or any property belonging to the Authority is wasted or is misused by the 
contractor or any of his employees shall be to the account of the contractor, who shall 
make good the loss. 

 
CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE  
 
29.1 From commencement to completion of the work(s) as a whole, the Contractor shall 

take full responsibility for the care thereof and for taking precautions to prevent loss 
or damage.  He shall be liable for any damage or loss that may happen to the works or 
any part thereof and to the Authority's Plant, Equipment and Material (hired or issued 
to the Contractor) shall be in good order and condition and in conformity in every 
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respect with the requirements of the Contract and instructions of the Engineer-in-
Charge. 

 
29.2  i) Neither party to the contract shall be liable to the other in respect of any loss or 

damage which may occur or arise out of "Force Majeure" to the works or any part 
thereof on to any material or article at site but not incorporated in the works or to any 
person or anything or material whatsoever or either party provided such a loss or 
damage could not have been foreseen or avoided by a prudent person and the either 
party shall bear losses and damages in respect of their respective men and materials.  
As such liability of either party shall include claims/ compensations of the third party 
also. 

 
ii)Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) above, the 

following provisions shall also have effect: 
 

(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge 
proceed with the completion of the works under and in accordance with the 
provisions and conditions of the contract, and 

 
(b)The Contractor shall, as may be directed in writing by the Engineer-in-charge, re-

execute the works lost or damaged, remove from the site any debris and so much 
of the works as shall have been damaged and carry the Authority's T & P, Plant 
and Equipment, Material etc. to the Authority's store.  The cost of such re-
execution of the works, removal of damaged works and carrying of Authority's 
store shall be ascertained in the same manner as for deviations and this shall be 
ascertained in the same manner as for deviations and this shall be added to the 
contract sum. Provided always that the Contractor shall, at his own cost, repair 
and make good so much of the loss or damage as has been occasioned by any 
failure on his part to perform his obligations under the contract or not taking 
precautions to prevent loss or damage or minimise the amount of such loss or 
damage, Final assessment of loss or damage shall be decided by the Engineer-in-
Charge and his decision shall be final and binding.  

 
29.3 The contractor shall take special precautions to see that public places and roads 

adjacent to contractor's yard are not blocked at anytime either by his material or by his 
workmen. The roads are to be kept always clear and no equipment/materials shall be 
stacked.  

 
29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors 

dropped in the waterways shall be properly marked and removed after done with.   
 
29.5 The contractor shall indemnify and keep indemnified the Authority against all losses 

and claims for death, injuries or damage to any person or any property whatsoever 
which may arise out of or in consequence of the construction and maintenance, of 
works during the contract period and also against all claims, demands, proceedings, 
damages, costs, charges and expenses whatsoever in respect of or in relation thereto, 
and such liabilities shall include claims/compensations of the third party.   
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29.6 (a)  Before commencing execution of  the work, the Contractor shall without in any 

way limiting his obligations and responsibilities under this condition,  insure  
against any  damage, loss or injury which may occur to any property (excluding 
that of the Authority but including the Authority building rented to the contractor 
wholly or in part and  any part of which is used in part and any part of which is 
used by him for storing combustible materials) public  liability by arising out of 
the carrying out of the contract. For this purpose the contractor shall take out, pay 
all costs and maintain throughout the period of his contract public liability with 
the following coverage. 

 
i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for 

one person and Rs. 2,00,000 for each accident. 
 

ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 
 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that 
he has taken out all the insurance policies referred to above and has paid the 
necessary premiums for keeping the policies alive till expiry of the Defects 
Liability Period. 

 
 (b) The Contractor shall ensure that similar insurance policies are taken out by his 

sub-contractor (if any) and shall be responsible for any claims or losses to the 
Authority resulting from their failure to obtain adequate insurance protection in 
connection thereof.  The Contractor shall produce or cause to be produced by his 
sub-contractors (if any) as the case may be, relevant, policy or policies and 
premium receipt as and when required by the Engineer-in-Charge. 

(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in 
force the insurance referred to above or any other insurance which he/they may 
be required to effect under the term of the Contract then and in any such case the 
Authority may, without being bound to effect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so paid by the Authority from 
any moneys due or which may become due to the  contractor or recover the same 
as a debt due from the contractor.  

 
(d) The contractor shall at his own expense arrange for the safety provisions as 

required in respect of the works covered under this contract as per the instruction 
of Engineer-in-charge.  In case, the contractor fails to comply with the provisions 
of the safety the Engineer- in-Charge shall be entitled to and make the necessary 
arrangements at the risk and cost of the contractor. This will, however, not 
absolve the Contractor of his overall responsibility to execute the works under the 
contract. 
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CLAUSE – 30: SUSPENSION OF WORKS 
 
30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision 

shall be final and binding on the contractor) suspend the progress of the works or any 
part thereof for such time or times and in such manner as the Engineer-in-Charge may 
consider necessary. 

 
30.2 The suspension of the work can be done by Engineer-in-Charge for any of the 

following reasons: 
  

(a) On account of any default on the part of the contractor or 
(b) for proper execution of the works or part thereof for the reasons other than the 

default of the contractor or  
(c) for the safety of the works or part thereof. 

 
30.3 The contractor shall during the suspension period, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf by the 
Engineer-in-Charge. 

 
30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the 

contractor shall be entitled to the extension of time equal to the period of every such 
suspension Plus 25% for the completion of the item or group of items of work for 
which a separate period of completion is specified in the contract and of which 
suspended work forms a part 

 
CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  
    TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
 

If at any time after acceptance of the tender the Authority decides to abandon or 
reduce the scope of the works for reason whatsoever and hence does not require the whole or 
any part of the works to be carried out, the Engineer-in-Charge (with the prior approval of 
competent authority mentioned in scheduled ‘B’) shall give notice in writing to that effect to 
the contractor and the Contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derived 
from the execution of the works in full but which he could  not derive in consequence of the 
fore closure of  the whole or part of the works. 
CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 
 

If the Contractor is an individual or a proprietary concern and the individual or the 
proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, then, 
unless the Engineer-in-Charge is satisfied that the legal representatives of the individual 
contractor or of the proprietor of the proprietary concern and in the case of partnership, the 
surviving partners are capable of carrying out and completing the contract, the Engineer-in-
Charge shall be entitled to terminate the Contract as to its incomplete part without the 
Authority being in anyway liable  to payment of any compensation whatsoever on any 
account to the estate  of the deceased Contractor and/or to  the  surviving partners of the 
Contractor's firm on account of  termination of the Contract. The decision of the Engineer-in-
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Charge that the legal representatives of the deceased contractor or the surviving   partners of 
the Contractor's firm cannot carry out and complete the works under the contract shall be final 
and binding on the parties. In the event of such termination, the Authority shall not hold the 
estate of the deceased Contractor and/or the surviving partners of the Contractor's firm liable 
for damages for not completing the contract. Provided that the power of the Engineer-in-
Charge of such termination of contract shall be without prejudice to any other right or remedy 
which shall have accrued or shall accrue to him under the contract. 

 
CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF 

THE CONTRACTOR 
 
33.1  If the contractor  
 

(i) At any time makes default during the currency of work or does not execute any 
part of the work with due diligence and continues to do so even after a notice in 
writing of 7 days in this respect from the Engineer-in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or takes effective steps to remedy it within 7 days 
even after a notice in writing is given in that behalf  by the Engineer-in-Charge; 
or 

(iii) Fails to complete the work (s) or items of work with individual dates of 
completion, on or before the date (s) so determined, and does not complete them 
within the period specified in the notice given in writing in that behalf by the 
Engineer-in-Charge. 

 
33.2 The Engineer-in-Charge without invoking action under clause 36 may, without 

prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to IWAI, by a notice in writing to take the part work/ part 
incomplete work of any item (s) out of his hands and shall have powers to: 

 
(a) Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/ or 
(b) Carry out the part work/ part incomplete work of any items (s) by any means at 

the risk and cost of the contractor. 
 
33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item (s) taken 
out of his hands and execute at the risk and cost of the contractor, the liability of 
contractor on account of loss or damage suffered by IWAI because of action under 
this clause shall not exceed 10% of the tendered value of the work. 

33.4 In determining the amount, credit shall be given to the contractor with the value of 
work done in all respect in the same number and at the same rate as if it had been 
carried out by the original contractor under the terms of his contract, the value of 
contractor’s materials taken over and incorporated in the work and use of plant and 
machinery belonging to the contractor. The certificate of the Engineer-in-Charge as to 
the value of work done shall be final and conclusive against the contractor provided 
always that action under this clause shall only be taken after giving notice in writing 
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to the contractor. Provided also that if the expenses incurred by the IWAI are less than 
the amount payable to the contractor at his agreement rates, the difference shall not be 
payable to the contractor.   
 

33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part 
work/ part incomplete work of any item (s) or the excess loss of damages suffered or 
may be suffered by IWAI as aforesaid after allowing such credit shall without 
prejudice to any other right or remedy available to IWAI in law or per as agreement be 
recovered from any money due to the contractor on any account, and if such money is 
insufficient, the contactor shall be called upon in writing and shall be liable to pay the 
same within 30 days.     
 

33.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, 
the Engineer-in-Charge shall have the right to sell any or all of the contractors’ unused 
materials, constructional plant, implements, temporary building at site etc. and adjust 
the proceeds of sale thereof towards the dues recoverable from the contactor under the 
contract and if thereafter there remains any balance outstanding, it shall be recovered 
in accordance with the provisions of the contract.       
 

33.7 In the event of the above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the execution of 
the work or the performance of the contract.  

 
CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 
 
34.1 The Engineer-in-Charge will make available to the contractor the site to enable the 

contractor to commence & proceed with the execution of the work in accordance 
with agreed program. If there is any delay in making available any area of the 
work or the delays mentioned in Para 34.4, the competent authority as specified in 
schedule ‘B’ on the recommendations of the Engineer-in-Charge shall grant 
reasonable extension of time for completion of work. However, in case of the 
contracts having tendered value upto Rs. 500 lakhs, if the total extension involved 
due to delay is upto 1/3rd of the stipulated period of completion then the Engineer-
in-Charge shall decide the extension and convey the same to the contractor. But 
the contractor shall not claim any compensation whatsoever on this account. 

34.2 If after the award of the work the contractor commits defaults in commencing the 
execution of work as aforesaid, Govt. shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the earnest money & performance 
guarantee absolutely.  

34.3 As soon as possible after the Contract is concluded, the Contractor shall submit a 
Time and Progress Chart get it approved by the Department. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the work. 

34.4 However, if the work (s) be delayed by:- 
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 (i) Force majeure as per clause 27, or 
 (ii) Abnormally bad weather, or 
 (iii)  Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, 
affecting any of the trades employed on the work, or 

(v)  Delay on the part of other contractors or tradesman engaged by Engineer-
in-Charge in executing work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of Government to 
supply or 

(vii) Non-availability of breakdown of Tools and Plant to be supplied or 
supplied by Government or 

(viii)  Any other cause which, in the absolute discretion of the Engineer-in-
Charge is beyond the Contractor’s control. 

 Then immediately upon the happening of any such events as aforesaid, the 
contractor shall inform the Engineer-in-Charge accordingly, but the contractor 
shall nevertheless use constantly his best endeavors to prevent and/or make good 
the delay and shall do all that may be required in this regard. The Contractor shall 
also request, in writing, for extension of time, to which he may consider himself 
eligible under the contract, within fourteen days of the date of happening of any 
such events as indicated above.  

34.5 In case the cost of the work is more than 10 crores than the total scope of work 
will be divided into milestones. The contractor shall submit a Time & Progress 
chart for each milestone and get it approved by the competent authority. 

34.6 Request for rescheduling of Mile stones and extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of 
the happening of the event causing delay on the prescribed form to the competent 
authority as indicated in Schedule ‘B’. The Contractor may also, if practicable, 
indicate in such are quest the period for which extension is desired. 

34.7 In any such case as may have arisen due to any of the events, as aforesaid, and 
which may have been brought out by the contractor in writing, the Competent 
Authority mentioned in Scheduled ‘B’ may give a fair and reasonable extension of 
time, after taking into consideration the nature of the work delayed and 
practicability of its execution during the period of extension.  

34.8 Such extensions shall be communicated to the contractor by the Engineer-in-
Charge in writing. The contractor shall not be entitled to claim any compensation 
or over run charges whatsoever for any extension granted.  

 
CLAUSE – 35:  LIQUIDATED DAMAGES FOR DELAY 
 
35.1 If the contractor fails to maintain the required progress in terms of clause 34 or to 

complete the work and clear the site on or before the date of completion as per the 
contract or extended date of completion, he shall, without prejudice to any other 
right or remedy available under the law to the authority on account of such breach, 
pay as agreed liquidated damages the amount calculated at the rates stipulated 
below. 
(i)  Liquidated Damages @ 1.5 % per month of delay  

for delay of work to be computed on per day basis  
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Provided always that the total amount of compensation for delay to be paid under 
this condition shall not exceed 10% of the Tendered Value of work. 
The competent authority mentioned in Schedule ‘B’ (whose decision in writing 
shall be final & binding) may decide on the amount of tendered value of the work 
for every completed day/month (as applicable) that the progress remains below 
that specified in Clause 34 or that the work remains incomplete. 
The amount of liquidated damages may be adjusted or set-off against any sum 
payable to the Contractor under this or any other contract with the authority. 

35.2 In case of contracts having tendered amount more than 10 crores, if the contractor 
does not achieve a particular milestone mentioned in schedule ‘B’, or the re-
scheduled milestone(s) in terms of Clause 34.6, the amount shown against that 
milestone shall be withheld, to be adjusted against the liquidated damages levied 
at the final decision on Extension of Time. With-holding of this amount on failure 
to achieve a milestone, shall be automatic without any notice to the contractor. 
However, if the contractor catches up with the progress of work on the subsequent 
milestone(s), the withheld amount shall be released. In case the contractor fails to 
make up for the delay in subsequent milestone(s), amount mentioned against each 
milestone missed subsequently also shall be withheld. However, no interest, 
whatsoever, shall be payable on such withheld amount. 

35.3 In case of contracts having tendered amount less than 10 crores, if the work 
remains incomplete after the stipulated date of completion, the Engineer-in-charge 
may withheld 10% of the tendered value of the work from the  running payments 
of the contractor pending final decision of the competent authority mentioned in 
schedule ‘B’ on the extension of time case. If the competent authority decides to 
grant extension of time without levy of liquidated damages or levy part of the total 
liquidated damages specified above then the balance withheld amount after 
adjusting the amount of the liquidated damages levied by the competent authority 
will be refunded to the contractor.  

 
CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 
 
36.1  Subject to other provisions contained in this clause, the Engineer-in-Charge may, 

without prejudice to his any other rights or remedy against the contractor in 
respect of any delay, inferior workmanship, any claims for damages and/or any 
other provisions of this contract or otherwise, and whether the date of completion 
has or has not elapsed, by notice in writing absolutely determine the contract in 
any of the following cases: 

(i)  If the contractor having been given by the Engineer-in-Charge a notice in writing 
to rectify, reconstruct or replace any defective work or that the work is being 
performed in an inefficient or otherwise improper or un workman like manner 
shall omit to comply with the requirement of such notice for a period of seven 
days thereafter. 

(ii)  If the contractor has, without reasonable cause, suspended the progress of the 
work or has failed to proceed with the work with due diligence so that in the 
opinion of the Engineer-in-Charge he will be unable to secure completion of the 
work by the date for completion and continues to do so after a notice in writing of 
seven days from the Engineer-in-Charge. 
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(iii)  If the contractor fails to complete the work within the stipulated date or items of 
work with individual date of completion, if any stipulated, on or before such 
date(s) of completion and does not complete them within the period specified in a 
notice given in writing in that behalf by the Engineer-in-Charge. 

(iv)  If the contractor persistently neglects to carry out his obligations under the 
contract and/ or commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or take effective steps to remedy 
it within 7 days after a notice in writing is given to him in that behalf by the 
Engineer-in-Charge. 

(v)  If the contractor shall offer or give or agree to give to any person in IWAI service 
or to any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or forborne 
to do any act in relation to the obtaining or execution of contract. 

(vi) If the contractor shall enter into a contract with IWAI in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless 
the particulars of any such commission and the terms of payment thereof have 
been previously disclosed in writing to the Engineer-in-Charge. 

(vii)  If the contractor shall obtain a contract with IWAI as a result of wrong tendering 
or other non-bonafide methods of competitive tendering or commits breach of 
integrity pact. 

(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any 
time bead judged insolvent or have a receiving order or order for administration of 
his estate made against him or shall take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation 
or reconstruction) under any Insolvency Act for the time being in force or make 
any conveyance or assignment of his effects or composition or arrangement for the 
benefit of his creditors or purport so to do, or if any application be made under any 
Insolvency Act for the time being in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors. 

(ix)  If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf 
of a creditor shall be appointed or if circumstances shall arise which entitle the 
court or the creditor to appoint a receiver or a manager or which entitle the court 
to make a winding up order. 

(x)  If the contractor shall suffer an execution being levied on his goods and allow it to 
be continued for a period of 21 days. 

(xi)   If the contractor assigns, transfers, sublets (engagement of labour on a piece-work 
basis or of labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 
sublet or otherwise parts with the entire works or any portion thereof without the 
prior written approval of the Engineer -in-Charge. 
When the contractor has made himself liable for action under any of the cases 
aforesaid, the Engineer-in-Charge on behalf of the IWAI with the approval of the 
competent authority mentioned in schedule ‘B’ shall have powers: 

(a)  To determine the contract as aforesaid (of which termination notice in writing to 
the contractor under the hand of the Engineer-in-Charge shall be conclusive 
evidence). Upon such determination, the Earnest Money Deposit, Security Deposit 
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already recovered and Performance Guarantee under the contract shall be liable to 
be forfeited and shall be absolutely at the disposal of the IWAI. 

(b)  After giving notice to the contractor to measure up the work of the contractor and 
to take such whole, or the balance or part thereof, as shall be un-executed out of 
his hands and to give it to another contractor to complete the work. The contractor, 
whose contract is determined as above, shall not be allowed to participate in the 
tendering process for the balance work. 
In the event of above courses being adopted by the Engineer-in-Charge, the 

 contractor shall have no claim to compensation for any loss sustained by him by 
 reasons of his having purchased or procured any materials or entered into any 
engagements or made any advances on account or with a view to the execution of the 
work or the performance of the contract. And in case action is taken under any of the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for 
any work thereof or actually performed under this contract unless and until the Engineer-
in-Charge has certified in writing the performance of such work and the value payable in 
respect thereof and he shall only be entitled to be paid the value so certified. 
CLAUSE – 37:  INSPECTION AND APPROVAL 
37.1 All works involving more than one process shall be subject to examination and 

approval at each stage thereof and the contractor shall give due notice to the Engineer-
in-Charge on his authorized representative, when each stage is ready.  In default of 
such notice, the Engineer-in-Charge shall be entitled to appraise the quality and extent 
thereof and the decision of the Engineer-in-Charge in this regard shall be final and 
binding. 

 
 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or 

his authorized representative and the Contractor shall afford full opportunity for 
examination.  The contractor shall give due notice to the Engineer-in-Charge or his 
authorized representative whenever any such work is ready for examination and the 
Engineer- in-Charge or his representative shall, without unreasonable delay, unless he 
considers it necessary and advise the contractor accordingly, examine and measure 
such work. In the event of the failure or the contractor to give such notice, he shall if 
required by the Engineer-in-Charge, uncover such work at the contractor's expenses. 

 
 37.3 Periodic inspection will be carried out by the EIC or his representative by their 

vessels. The contractor can have the inspection schedules finalized with the Engineer-
in-charge. Generally all attempts should be made to have joint inspection and number 
of inspections be not less than three in a calendar month.  

 
CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 
38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and 

with in the specified time limit and under the terms and conditions of the contract. As 
soon as the work under the contractor is completed as a whole the contractor shall 
give notice of such completion to the Engineer-in-Charge.  The Engineer-in-Charge 
shall inspect the work and shall satisfy himself that the work(s) has been completed in 
accordance with the provisions of the contract and then issue to the Contractor a 
certificate of completion indicating the date of completion. Should the Engineer- in-
Charge notice that there are defects in the works or the works are not considered to be 
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complete, he shall issue a notice in writing to the Contractor to rectify / replace the 
defective work or any part thereof or complete the work, as the case may be within 
such time as may be notified and after the contractor has complied with as aforesaid 
and gives notice of completion the Engineer-in-Charge shall inspect the work and 
issue the completion certificate in the same manner as aforesaid. 

 
38.2.1 No certificate of completion shall be issued as stipulated above and no work be 

considered to be completed unless the contractor shall have removed from the work  
site and  / or premises all his belongings /  temporary  arrangements  brought / made 
by him for the site and / or  premises in  all  respects and made the whole of the site  
and  /  or premises fit for immediate occupation / use to the satisfaction of the 
Engineer- in-Charge. If the contractor fails to comply with the above mentioned 
requirements on or before the date of completion of the work, the Engineer-in-
Charge, may as he thinks fit and at the risk at cost of the contractor, fulfill such 
requirements and remove / dispose of the contractor's belongings / temporary 
arrangements, as aforesaid, and the contractor shall have no claim in this respect 
except for any sum realised by the sale of Contractor's belongings  / temporary 
arrangements less the cost of fulfilling the said requirements and any other amount 
that  may be  due from the contractor. Should the expenditure on the aforesaid 
account exceed the amount realised by sale of such contractor's belongings / 
temporary arrangements then the contractor shall on demand pay the amount of such 
excess expenditure.  
 

38.2.2 The contractor shall submit the completion plans of the work wherever required 
within 30 days of the completion of work. In case the contractor fails to submit 
completion plans as aforesaid, he shall be liable to pay a sum equivalent to 2.5% of 
the value of the work subject to a ceiling of Rs. 15000/- (Rupees fifteen thousand 
only) as may be fixed by Engineer-in-Charge concerned and in this respect the 
decision of the Engineer-in-Charge shall be final and binding on the contractor. 

 
 

CLAUSE - 39:  MEASUREMENTS 
 
39.1 The Engineer-in-charge shall, except as otherwise provided, ascertain and determine 

by measurement the value of work done in accordance with the contract. 
 
39.2  Notwithstanding any provision in the relevant standard method of measurement or 

any general or local custom, measurement of work done under the contract shall be 
taken in accordance with the procedure set forth in the Technical Specifications or 
Schedule of Quantities under the contract. In case of items of work which are not 
covered by the Technical Specifications or Schedule of Quantities measurement shall 
be taken in accordance with the relevant standard methods of measurement laid down 
by the Bureau of Indian Standard.  

 
 39.3  All items having a financial value shall be entered in daily log book/ measurement 

book prescribed by the Authority so that the complete work performed under the 
contract is duly accounted. 
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 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 
representative and by the contractor or his authorised representative.  

 
39.5 Before taking measurements of any works, the Engineer-in-Charge or representative 

deputed by him for the purpose, shall give a reasonable notice to the Contractor.  If 
the Contractor fails to attend or send an authorised representative for measurement 
after such notice or fails to countersign or to record the objection within a week from 
the date of taking the measurements, in such eventuality the measurements taken by 
the Engineer-in-Charge shall be taken to be correct and final measurements of such 
works. 

 
39.6 The contractor shall, without extra charge, provide assistance with every appliance, 

labour and other things necessary for measurement.  
 
39.7 Measurements shall be signed and dated by both parties each day on the Site on 

completion of measurement. If the contractor objects to any of the measurement 
recorded by the representative of the Engineer-in- Charge a note to the effect shall be 
made in the item objected to and such note shall be signed and dated by both parties 
engaged in taking the measurement. The decision of the Engineer-in-Charge on any 
such dispute or difference or interpretation shall be final and binding on the contractor 
in respect of all contract items, substituted items, extra items and deviations.  
 

CLAUSE – 40:  PAYMENT ON ACCOUNT 
 
40.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed 

by the Engineer-in- Charge for the items of work completed.  The Engineer-in-Charge 
shall then arrange to have the bills verified with reference to the measurements 
recorded in the measurement book(s). 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 
certifying the sum to which the contractor is considered entitled by way of interim 
payment for the work executed, after deducting therefrom the amount already paid, 
the security deposit and such other amounts as may be withheld, deductible or 
recoverable in terms of the contract. 

 
40.3    Payment of the contractor's bills shall be made by the Authority only in Indian Rupees 

within 30 days from the date of submission of the bill subject to the acceptance of the 
Engineer-in- Charge.  

 
40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-

Charge or his authorised representative.  Such cheques shall be issued direct to the 
contractor on furnishing a stamped receipt for the amount of the cheque or to his 
constituted attorney duly authorised to receive such payments from the EIC. 

 
40.5 Any interim certificate given relating to work done or materials delivered may be 

modified or corrected by any subsequent interim certificate or by the final certificate. 
No certificate(s) of the Engineer-in- Charge supporting an interim payment shall itself 
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be conclusive evidence that any work or materials to which it relates is / are in 
accordance with the same. 

 
40.6 Should there be a request for extension of date of completion, pending its 

consideration interim payments shall continue to be made as provided herein. 
 
40.7 TDS at the applicable rates shall be deducted at source from any payment made to the 

contractor against this contract. 
 
CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 
 
41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise, 

except GST as applicable or any other local, State or Central taxes as applicable/ 
charged by Centre or State Government or Local authorities on all materials that the 
contractor has to purchase for the performance of the contract and services, shall be 
payable by the contractor and the Authority will not entertain any claim for 
compensation whatsoever in this regard.  The rates quoted by the contractor shall be 
deemed to be inclusive of all such taxes, duties, levies, etc except GST as applicable. 
However, GST as applicable shall be reimbursed only on production of proof its 
remittance. 

 
CLAUSE-42:  TAX DEDUCTION AT SOURCE  
 
42.1 TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 

payment/advances made against the contract. 
 
CLAUSE – 43:  PAYMENT OF FINAL BILL 

 
The final bill shall be submitted by the contractor within one month from the date of 
completion of the work or of the date the certificate of completion furnished by the 
Engineer-in-Charge.  No further claim in this regard unless as specified herein under 
shall be entertained. Payment of final bill shall be made within three months if the 
amount of the contract is up to Rs. 15 lakhs and six months if the value of the work 
exceeds Rs. 15 lakhs. If there shall be any dispute about any item or items of the work 
then the undisputed item or items only shall be paid within the said period of three 
months or six months, as the case may be.  The contractor shall submit a list of the 
disputed items within thirty days from the disallowance thereof and if he fails to do 
so, his claim shall be deemed to have been fully waived and absolutely extinguished. 

CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 
 
44.1  Whenever any claim whatsoever for the payments of a sum of money to the Authority 

arises out of or under this contract against the contractor, the same may be deducted 
by the Authority from any sum then due or which at anytime thereafter may become 
due to the contractor under this contract and failing that under any other contract with 
the Authority or from any other sum whatsoever due to the contractor from the 
Authority or from his security deposit, or he shall pay the claim on demand. 
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 44.2 The Authority reserves the right to carry out post- payment audit and technical 
examination of the final bill including all supporting vouchers, abstracts, etc.  The 
authority further reserves the right to enforce recovery of any over payment when 
detected not- withstanding the fact that the amount of the final bill may be included by 
one of the parties as an item of dispute before an arbitrator appointed under clause 48 
of this contract and notwithstanding the fact that the amount of the final bill figures in 
the arbitration award. 

 
44.3 If as a result of such audit and technical examination any  over payment is discovered 

in respect of any work  done by the contractor or alleged to have been done by him  
under contract,  it shall be recovered by the Authority  from  the contractor  by any of 
all of the methods  prescribed  above, and if any under payment is discovered, the 
amount shall  be duly paid to the contractor by the Authority. 

 
44.4 Provided that the aforesaid right of the Authority to adjust over-payment against 

amount due to the contractor under any other contract with the Authority shall not 
extend beyond the period of two years from the date of payment of the final bill or in 
case the final bill is a MINUS bill, from the date the amount payable by the Contractor 
under the MINUS final bill is communicated to the contractor. 

 
44.5 Any sum of money due and payable to the Contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by 
the Engineer-in-Charge or Authority against any claim of the Authority or such other 
person or persons in respect of payment of a sum of money arising out of or under any 
other contract made by the contractor with the Engineer-in-Charge or Authority or 
with such other person or persons.  The sum of money so withheld or retained under 
this clause by the Engineer-in-Charge or Authority will be kept withheld or retained as 
such by the Engineer-in- Charge or Authority or till his claim arising out of in the 
same contract or any other contract is either mutually settled or determined by the 
arbitrator, if the contract is governed by the arbitration clause under the clause 48 or 
by the competent court hereinafter provided, as the case may be, and the contractor 
shall have no claim for interest or damages  whatsoever  on this  account or any other 
ground in respect of any  sum  of money withheld or retained under this clause. 

 

CLAUSE – 45:  FINALITY CLAUSE 
 

It shall be accepted as an inseparable part of the contract that in matters regarding 
design, materials, workmanship, removal of improper work, interpretation of the 
contract drawings and contract specifications, mode of procedure and the carryout out 
of the work the decision of the Engineer-in-Charge which shall be given in writing 
shall be final and binding on the contractor. 

CLAUSE – 46: SUM PAYABLE BY WAY OF COMPENSATION TO BE 
CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 
ACTUAL LOSS 

 
All sum payable by way of compensation to the Authority under any of these 

conditions shall be considered as reasonable compensation without reference to the actual 
loss or  damage sustained and whether or not damage shall have been sustained. 
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CLAUSE - 47:  SETTLEMENT OF DISPUTES & ARBITRATION. 
47.1 Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and instructions 
here-in-before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or thing whatsoever in 
any way arising out of or relating to the contract, design, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the 
works or the execution or failure to execute the same whether arising during the 
progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 

(i) If the contractor considers any work demanded of him to be outside the 
requirements of the contract, or disputes any drawings, record or decision given in 
writing by the Engineer-in-Charge on any matter in connection with or arising out 
of the contract or carrying out of the work, to be unacceptable, he shall promptly 
within 15 days of the receipt of decision from the Engineer-in-Charge request the 
Chief Engineer in writing through the Engineer-in-Charge for written instruction 
or decision. Thereupon, the Chief Engineer shall give his written instructions of 
the decision within a period of one month from the receipt of the contractor’s 
letter. However, this will not be reason for the stoppage of work.  

 
(ii) If the Chief Engineer fails to give his instructions or decision in writing within the 

aforesaid period or if the contractor is dissatisfied with the instruction or decision 
of the Chief Engineer, the contractor may, within 15 days of the receipt of Chief 
Engineer’s decision, appeal to the Chairman, IWAI who shall afford an 
opportunity to the contractor to be heard, if the latter so desires, and to offer 
evidence in support of his appeal. The Chairman, IWAI shall give his decision 
within 30 days of receipt of contractor’s appeal. If the contractor is still 
dissatisfied with his decision, the contractor shall within a period of 30 days from 
receipt of the decision, give notice to the Chairman, IWAI for appointment of 
arbitrator on prescribed proforma as per Appendix V, failing which the said 
decision shall be final binding and conclusive and not referable to adjudication by 
the arbitrator.  
 

47.2 Except where the decision has become final, binding and conclusive in terms of 
Sub Para 47.1 above, disputes or differences shall be referred for adjudication 
through arbitration by a sole arbitrator appointed by Chairman, IWAI.   

47.3 Further, within thirty (30) days of receipt of such notice from either party, the 
Engineer-in-Charge of work at the time of such dispute shall send to the 
Contractor a panel of three persons preferably but not necessarily from the 
approved panel of arbitrators being maintained by Indian Council of Arbitration 
(ICA) and thereafter the Contractor within fifteen (15) days of receipt of such 
panel communicate to the Engineer-in-charge the name of one of the persons from 
such panel and such a person shall then be appointed as sole arbitrator by the 
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Chairman, IWAI. However, the arbitrator so appointed shall not be an officer or 
the employee of Inland Waterways Authority of India. 
Provided that if the Contractor fails to communicate the selection of a name out of 
the panel so forwarded to him by the Engineer-in-charge then after the expiry of 
the aforesaid stipulated period the Chairman, shall without delay select one person 
from the aforesaid panel and appoint him as the sole arbitrator. 

47.4 The arbitrator to whom the matter is originally referred being transferred or 
vacating his office or being unable to act for any reason, then the Chairman IWAI 
shall appoint another person to act as sole arbitrator, such person shall be entitled 
to proceed with the reference from the stage at which it was left by the 
predecessor. 

47.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide 
in what proportion the Arbitrator’s fees, as well as the cost of Arbitration 
proceeding shall be borne by either party. 

47.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-
time to make and publish his award. 

47.7 A notice of the existence in question, dispute or difference in connection with the 
contract unless served by either party within 30 days of the expiry of the defects 
liability period, failing which all rights and claim under this contract shall be 
deemed to have been waived and thus forfeited and absolutely barred. 

 47.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is 
Rs. 1,00,000/- and above. 

 47.9 The work under this Contract shall continue during Arbitration proceedings and no 
payments due from or payment by the Authority shall be withheld on account of 
such proceedings except to the extent which may be in dispute. 

 47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-
enactment thereof and the rules made there under and being in force shall apply to 
the Arbitration proceedings under this clause. 

 47.11 The parties to the agreement hereby undertake to have recourse only to arbitration 
proceedings under for Arbitration Act 1996 and the venue of the arbitration 
proceeding shall be Noida/ New Delhi and the parties will not have recourse to 
Civil Court to settle any of their disputes arising out of this agreement except 
through arbitration. 

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration 
Clause shall apply:  "Except as otherwise provided, in case of a contract with a 
public Sector Undertaking if at any time any question dispute or difference 
whatsoever arises between the parties upon or in relation to, or in connection with 
this agreement, the same shall be settled in terms of the Ministry of Industry, 
Department   of Public Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or any 
modifications / amendments thereof.  "The arbitrator shall have the power to 
enlarge the term to publish the award with the consent of the parties provided 
always that the commencement or continuation of the arbitration proceeding shall 
not result in cessation or suspension of any of other rights and obligations of the 
parties of any payments due to them hereunder.  
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CLAUSE - 48 : CLAIMS 
48.1 The contractor shall send to the Engineer-in-Charge once in every month on 

account giving particulars, as full and detailed as possible of all claims for any 
additional payment to which the contractor may consider himself entitled and of 
all extra work or additional work ordered in writing and which has been executed 
during proceeding month. 

48.2 No claim for payment of any extra work or expenses will be considered which has 
not been included in such particulars. The Engineer-in-Charge may consider 
payment for any such work or expense, where admissible under the terms of the 
Contract. 

48.3 Any claim which is not notified in two consecutive monthly statements for the two 
consecutive months shall be deemed to have been waived & extinguished. 

CLAUSE 49 : INTEREST 
 ‘No interest shall be payable on account due to the contractor against final bills or 
any other payment due under the contract. 
 

 
                                                      ****************** 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping and Waterway) 

Head Office:  A-13, Sector – 1, Noida - 201 301, Dist.- Gautam Budh Nagar; (U.P.) 
Regional office: Director, IWAI, P-78, Garden reach Road, Kolkata-700043 

Email: iwaical@yahoo.com and dirkol.iwai@nic.in 
 

PART – III  
 

 TECHNICAL SPECIFICATIONS AND SPECIAL CONDITIONS  
 

1.  The  wooden survey vessel supplied shall conform to the following specification: 
 
i. Draft of the launch should not exceed 1.2 m. 

ii. The launch shall have six officers cabin accommodation with necessary 
arrangements for night halt of  officials etc. In addition to this kitchen, dining 
space, bath, wash basin, store, separate urinal, bath and lavatory for officers shall 
be provided. The top cabin should be suitable for using for survey /office cum 
accommodation purpose, fitted with working table, glass windows in all sides, 
roof at man height and electrical plug point for computer connection. 

iii. The launch supplied should be comprising of six cylinder engine and minimum 
155 BHP. Electric A.C. & D.C lighting and fan facilities shall be provided in 
cabins and dining space, baths, urinals lavatory etc. as necessary including in the 
upper cabin. 

iv. The launch  should have 06 nos life jackets and 06 nos life buoys  and 03 fire 
extinguishers for safety of personnel and equipment as per Inland Vessels Act 
1917 or equivalent Act.  All the life saving and firefighting equipment shall be of 
approved quality and available at all the time and maintained in good condition. 

v. The following article of standard quality to the satisfaction of the engineer –in- 
charge or his authorize representative should be provided in the wooden launch 
supplied to IWAI:- 
a) Folding chairs     :  06 Nos. 
b) Deck chairs     :  04 Nos. 
c) Dining table with chairs for 6 persons :   01 set. 
d) Plastic Molded Centre Table   :   01 No. 
e)    One good quality Dunlop pillow, mattresses,  

mosquito nets, bed sheets,blankets for each cabin.: 1 set each for 6 officials 
              f)       Utensils, Crockery    :   1 set for 6 officials 

   h) Fans are to be fitted in each cabin and at the dinning space and upper deck 
working space. 

   i) All the lower decks, upper decks and survey cabins space are to be 
provided with floor mating. 

         j) Cabins are to be provided with a folding table, small wardrobe, mirror and 
hooks for hanging clothes. In addition it should also have space for 
keeping cloths and other belongings of the officer’s team. 
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   k)       Towels (small) for pillow       :  (02 sets) 06 Nos. 
         l)         Towels (big) for bathroom and wash basins :  ( 02 sets) 06 Nos. 
        m)       Stoves, fuels etc. for cooking are to be provided by contractor without any     
                    additional cost 
         n)  Wall clock, one colour TV set with dish TV, one Radio and one 165 ltr.  
                   Capacity Refrigerator in working condition is to be provided in dining hall  
                    for I.W.A.I. staff. 
         o)         Exhaust fan to be provided in kitchen/toilet. 

 
vi) The roof of the lower deck and stair shall be provided with railings considering 

the safety factor in mind.  Further the front portion of the upper deck shall be 
covered to facilitate surveyors on a chart/inspection table.  The sides shall nave 
glass or plastic windows which can be used in case of rain to provide visibility 
and protection from weather.  The upper cabin with glass window, doors etc. 
shall be provided exclusively for survey/inspection party with working table 
and fans etc.  

vii) The launch shall have adequate space required for office/ survey purpose for 
requiring data, plotting facilities installation of computer, broad band  etc. 

 
vii) Broad Specification of the launch shall be as follows : Length – 60 feet 

(approx), Width – 15 feet (approx), Loaded Draft – 1.2 mtr. Launch Hull 
should have metal sheathing approved by statutory Authority above load water 
line (LWL).  

ix) Speed of the boat on trial at 90% of maximum rated RPM shall not be less 
than 10 km./hour. 

Note:  Speed on trial of 90% of maximum rated R.P.M. shall be indicated by the 
tenderer.  However actual speed shall be confirmed on recorded by the 
I.W.A.I. authorities shall actual speed differ more than 0.4 km./h from the 
tendered speed.  The running charges shall be modified to the cubic ratio 
of the speeds.  The trial speed of 90% of the maximum rated R.P.M. will be 
running by the launch over at least 2 kms. measured distance up and down 
average by using Simpson’s formula.  

x) The launch shall be fitted with a standard mariner’s compass in good working 
condition. 

xi) The storage space with locking arrangement should have adequate facilities for 
storing official documents. Instruments ,survey instruments/equipments, water 
and bottom samples and survey data etc.  Almirah and racks are to be provided 
in the store.  The windows of the store are to be given additional protection 
against theft. 

xii) All the windows opening of the boat shall be provided with expanded metal 
for protection from theft. 

 
xiii) The accommodation of the working area, in the launch, such as wheel house, 

galley etc. shall have additional protection against heavy rains for 
uninterrupted survey/inspection and allied works. 
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xiv) The contractors shall provide a generator, in the launch, preferably diesel 
operated to supply 220V A.C. supply of 1 KV. for providing lights, fans and 
charging of batteries day and night.  The generator will have to be run for 
minimum 3 hours daily as directed by officer incharge  as per requirement. 
The generator shall be fitted with proper silencer and adequate cushioning for 
noise free and vibration free operations respectively.  The cost of running 
charges for the generator beyond 03 hours is to be borne by the contractor. 

 

xv) Contractor shall also provide one battery charger to charge 2 Nos. 12V D.C.  
 batteries at any time.  This shall be kept in good operational condition 

throughout the period of alternate arrangements for the same and recover the 
expenses incurred thereon from the running bills of the contractors.  

 

     xvi)      In addition to the 2 Nos. fresh water  tank of minimum 500 litres capacity for 
drinking water, one 500 litre tank for bathing etc. shall be provided.  All the 
tanks to be cleaned fortnightly. 

 

xvii) The contractor should provide 2 Nos. 12V D.C. batteries full charged at all 
time suitable for the use of survey equipment.  If the same is not provided, cost 
for making alternate arrangements would be recovered from the bill of 
contractor. 

 

xviii) The launch should have adequate space for carrying out office/survey works 
regularly. 

 

 
2. Each launch shall be provided with properly qualified Master/ Serang and an 

Engine Driver having marine certificate, in addition to four numbers of G.P. 
ratings /crew and one experienced cook for survey/inspection party and touring 
officers in the launch is to be be provided. The Master of the survey launch should 
also be equipped with a mobile phone for communicating from IWAI office and 
other locations. The contractor shall ensure that the mobile phone should all along 
the contract be available with the Master for receipt of directions from the office 
surveyors and all cost in this regard shall be borne by the supplier of the launch. 

 
3. The launch shall be provided with adequate number of qualified crew having 

relevant statutory certificates which shall be produced for verification as and when 
demanded by Engineer-in-Charge (EIC).  In addition, adequate and suitable 
helping hands for proper operation and various activities connected with 
office/inspection/dredging shall be provided. 

 

4. The tenderer shall clearly indicate about number of launches hold by him or under 
valid lease agreement with other owner and shall furnish supporting documents for 
the same. 

 

5. Copy of valid Registration Certificate/Survey Certificate of the launch issued by 
the Competent Authority shall be submitted along with the tender itself and the 
original shall be produce for comparison as and when required and these 
certificate shall remain valid during the period of contract. The expired/ invalid/ 
under process registration certificate/survey certificate of the launch submitted 
with tender will lead to disqualification of technical bid.  
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6. The contractor has to make his own arrangement for accommodation and food for 

the crew. 
 
7. The contractor has to make his own arrangement for procurement and storage of 

adequate quantity of fuel and lubricant for uninterrupted operation of the launch 
and other crafts.  The contractor has to arrange for storage and supply of portable 
water with tap facilities for drinking and other uses of vessels crew operators. 

 
8. Hire charges shall be payable to the contractor from the date of certification by the 

Engineer-in-Charge or his representatives on handling over the launch at the 
location indicated in the schedule of quantity or as communicated by the EIC. 
 

 
9.  At the time of initial taking over the launch, full day hire charge will be paid if it 

is taken over in the forenoon and no hire charge that day will be payable if it is 
taken over in the afternoon. 

 
10. Similarly on the day of final release of the launch full day hire charge will be 

payable if the boat is released in the afternoon and no hire charge will be payable 
if it is released in the forenoon. 

 
11. Demobilization charges shall be paid only after successful completion of work and 

production of certificate to the effect from the EIC as per terms and conditions of 
the contract.  On failure to comply with the terms and conditions of the contract 
and in case of abrupt withdrawal, the demobilization charges will not be payable.  
In such cases the security deposit/earnest money deposit will also be forfeited. 

 
12. Hire charges shall not be payable for any day or part thereof or any period during 

which the launch is not made available for services (i.e. survey, inspection) due to 
any reason attributable to the contractor or his acts and deeds subject to clause 17 
below. 

 
13. Routine repair and maintenance work shall be adjusted the mutual discussion with 

EIC such that the overall work schedule is not affected.  In total maximum 48 
hours may be allowed per months for maintenance engines and other machineries 
and payments for this period is allowable. 

 
14. The contractor shall bear the cost of running of engine for charging battery of the 

boat to keep the launch in tiptop condition with full voltage electricity.  Engine 
RPM meter shall be provided in the launch preferably in the wheel house. 

 
15. Non-availability of launch for service due in non-compliance of instruction of 

Engineers representatives shall be considered as disqualification of the contractor 
to claim hiring charges for the launch for the Period. 
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16. The launch shall be placed at the disposal in the place mentioned in schedule and 
mobilization amount shall be admissible in the fixed lump sum basis. In case 
permission from any statutory authority is required for mobilization, the contractor 
must take full responsibilities for getting clearance/permission etc. at his own cost.  

 
17. In case of mechanical defects or any other defects or safety reasons the launch is 

not fit for further sailing, similar vessel with same facilities shall have to be 
provided in replacement under same terms and conditions within seven days 
temporarily. 

 
18. The engine body and other machineries of the launch shall be in good and tip top 

condition. 
 
19. Electric energy for lighting & fans shall be supplied in cabin, dining space and 

upper deck as and when required by the officials using the launch at the cost of 
tenderer. 

 
20. The crew of the launch shall have to work under the instruction of the Engineer – 

in – charge or his representative. 
 
21. Hiring of the launch may be terminated by IWAI at any time by the written notice 

of 15 days. No compensation what so ever shall be payable for such termination. 
The hiring of the boat may be extended for further one year (in two phases) under 
same terms & conditions, if found necessary by the Engineer – in – Charge. The 
contract rates for such extended periods shall remain unchanged and shall be paid 
as per this contract rate. No separate mob-demob charges will be payable for any 
extended period. 

 
22. Hiring of the launch may be terminated at any time by IWAI if the boat does not 

give satisfactory service. No compensation on account of such termination shall be 
payable and decision of IWAI shall be final and binding on the contractor. 

 
23. No compensation shall be payable for damage, wear & tear or loss of the 

plant/machinery/workmen of the contractor during the entire hire period.  
 
24. Operation of the launch shall be the responsibility of the contractor and any 

liability arising out due to damages etc. shall be the contractor’s account. 
 
25. The launch shall have to ply on Namkhana/Sunderban protocol route/ the Ganga 

River Waterways even during flood period for Detail Survey / Inspection / 
Escorting and Inspection of Night Navigational items in Tribeni – Farakka stretch 
etc as and when required as per requirement.  

 
26. The tender shall clearly indicate about no of launches available with him for 

contract and shall furnish supporting documents for the same. The tenderer shall 
produce copy of details of the launches including the certificate of registration 
issued by the competent authority. 
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27. If the tenderer not able to supply all the launch he shall clearly indicate his 

inability in the tender itself and shall indicate how many launches he can supply. 
 
28. If  there is any condition other than indicated in the schedule, the tenderer shall 

indicate clearly in his offer. After the award of contract no dispute shall be 
considered and the tender conditions shall be followed strictly. 

 
29. Mobilization of the launch has to be arranged by the tenderer within 7 days from 

issuance of the order and report to Director, Inland Waterways Authority of India, 
Kolkata to run the vessel on River Ganga River in NW-1, Namkhana, Sunderban 
river protocol route etc. 

 
30. The Authority reserves the right to award the entire work to single tenderer or 

more tenderers according to suitability. 
 
31. The authority reserves the right to inspect the launch offered by the tenderer for 

this contract and reject in case the launch are not found in satisfactory condition or 
as per specification. 

 
32. The launch shall be financially taken over by the Engineer’s representative after 

the same is mobilized to the place mentioned in schedule of this contract within 
the stipulated time and found satisfactory and in accordance with the 
specifications & conditions laid down in this contract and as recorded during the 
initial inspection by the authority. The Engineer – in – charge will therefore issue 
a certificate in this regard indicating the date of taking over. Hire charges shall be 
payable to the contractor from the date recorded in the certificate as mentioned in 
Sl.No. 8 of Technical & Special Conditions of contract. 

 
33. Tenderer shall make arrangements for all such inspections at their yard. 
 
34. The launches shall be de-hired on the expiry of the period mentioned in schedule 

respectively until & unless same is extended by the Engineer-in-Charge in writing 
period to expiry of the contract period. Mobilization & Demobilization charges 
shall be paid only if the relevant terms & conditions of arrangement is carried out 
successfully. 

 
35. The launches shall be used for Hydrographic Survey and for carrying men & 

materials and for accommodation and general inspection etc. in Ganga River, 
confluence areas of tributaries joining to River Ganga in NW-1. 

 
36. Certificate for operation of the launches during the flood season on Ganga River 

and capable to sail against the current during flood season shall be kept valid and 
the contractor shall seek regular extension from statutory authorities and shall 
ensure validity of such certificate for the entire period of hiring. 
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37. The contractor shall maintain logbook with a running serially paged register for 
such launch for recording all movements of the launch. The logbook so 
maintained must be got counter signed by the Engineer –in – charge or his 
authorized representative. One copy of the log book shall be enclosed with the 
running bill. 

 
38. Running charges including POL shall be paid to the contractor strictly on the basis 

of actual movement of the launch which is entered and countersigned in the log 
book.  

 
39. The contractor shall at all times undertake reasonable precautions for safety of 

IWAI staff in the performance of their duties and other crew of boat and shall 
comply with all applicable provisions of the safety laws appliance to plying 
area/limits drawn up by the State/Central District Authorities, Municipalities and 
other Govt. authorities/Departments of Govt. of India etc. The contractor shall 
comply with all provisions of safety and book approved by the Ministry of 
Irrigation & Power (Govt. of India) and “Safety Manual”. 

 
40. In case of loss or damage to IWAI equipment or materials due to 

carelessness/negligence of any crew of the launch, the contractor shall be liable to 
pay the amount to recover such loss or to rectify the damaged so caused. The 
amount to be paid by the contractor for such eventualities shall be decided by the 
Engineer-in-charge and shall be binding on the contractor. 

 
41. For the sake of safety of the men & materials, carrying or using any alcoholic 

beverages or drugs on board the launch shall not be permitted. 
A sailing order book is to be maintained by the contractor in the launch. The 
programmes shall be indicated in the book by the Engineer’s representative. The 
same shall be strictly followed otherwise proportionate hire charge may be 
deducted by the Engineer-in-charge according to the recommendation of the 
Engineer’s representative. Contract matters are to be treated as confidential. 

 
44. The contractor shall take necessary steps to ensure that all persons employed on 

any work in connection with this contract have noted that the Indian Official 
Secrets Act, 1923 (XIX of 1923) applies to them and shall continue to apply so 
even after the execution of such contract for the contract. 

 
45. For the crew, place for sleeping, lavatory, bathroom, kitchen are to be provided 

separately. Accommodation and dining space meant for IWAI officers and staffs 
shall not be used for such purposes by the vessel crew during the contract. 

 
46. For detail survey purposes or any other work a dinghy or FRP boat with OBM is 

to be towed as an when required for detail survey or any other work for which on 
extra payment shall be considered. 
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47. a) No mobilization charge is payable, if the launch of previous contract are 
hired for this contract within 30 days of dehiring /decommission of previous 
contract. 

 
b) No demobilization charges  is payable, if the launch of  this contract are 

hired for next contract period within 30 days of dehiring/ decommission of 
previous contract. 

 
c) If the contractor is told to supply the launches at the station where it is 

already berthed/station, then the contractor is not entitled for any 
mobilisation charges. Similarly no completion of the contract period, if the 
launch is dehired at the same place of supply (in the designated berth / yard 
of the supplier), then no demobilization charges are entitled. The decision 
of Engineer-in-Charge shall be final and binding of the contractor in the 
above matter. 

 
48. An attendance registers to be maintained for the vessel crew. The same is to be got 

countersigned by the Engineer’s representatives everyday. 
 
49. Adequate member of substitutes and shall be provided as required on the launch 

for continuing their operation, if any member of crew is absent or proceeds on 
leave. 

50. If there is any extension of hiring period of the boats as per clause No. 21 the 
extended hire / running charges shall also from part and parcel of the BOQ of the 
original agreement to avoid administrative, official and technical ambiguity. 

51. For the purpose of comparing the daily hire charges, 5 years old boats shall be 
taken as the basis. For new or old boats +_2% per annum shall be loaded 
financially to arrive at the common basis for comparison. 

 
6. TERMS OF PAYMENT:  

 
1. Mobilization charges are payable only on successfully mobilization of the launch 

at the place as instructed by EIC with full compliments and accessories and work 
men in working condition and a certificate to this effect is issued by EIC or his 
authorized representative. 

 

2. A log book shall be maintained by the contractor in the boat which shall be got 

countersigned by the EIC or his representative daily (in duplicate). One copy to be 

enclosed with each running bill. 
 

3. Based on the log book record, monthly bills shall be raised for hire charges and 
running charges by the contractor and the bills shall be payable by the authority on 
recommendation by Engineering-in-Charge. 
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4. Demobilization charges shall be payable on successful completion of the work and 
shifting of the units to the owner’s yard and on production of a certificate from 
EIC to that effect. 

 
5. The above terms to be read with reference to payments clause no. 41 general 

conditions and relevant clauses no. 8, 9, 10, 11, 12 of special conditions of 
contract. 

 
6. Payment of contractor’s bill salary made by the authority with in 30 days from the 

date submission of the bill subject to acceptance of the EIC or his representative. 
 

7. Payment due to the contractor shall generally be made by crossed cheque and 
issued directly to the contractor on furnishing a stamped receipt for the cheque or 
to his consider attorney duly authorized to receive such payment. 

 
8.1 The cost of work on which escalation will be payable shall be reckoned as 85% of  

the cost of work as per the bills, running or final, excluding any work for which 
payment  is made at prevailing  market  rates.   From  this amount the  value 
of  materials supplied by  the  IWAI  or  services  rendered at  fixed charges, 
and proposed  to be recovered  in  the  particular  bill,  shall  be deducted 
before  the amount of compensation for  escalation  is worked  out.  In the  case 
of materials brought to site for which any secured advance is included in the bill 
the full value of such  materials  as  assessed  by  the  Engineer -in-Charge  (and 
not  the reduced amount for which secured advance has  been  paid)  shall be 
added  to the cost of work shown  in  the bill  for  operation  of  this  clause. 
Similarly, when such materials are incorporated in the work and the secured  
advance is deducted from the bill, the full assessed value of the materials 
originally considered for operation of this clause should be deducted from the cost 
of the work shown in the bill, running or final. 

 
8.2 Escalation for POL only shall be considered for payment. Components of 

POL Shall be (40% pre-determined). The decision of the Engineer-in-
Charge in working out such percentage shall be binding on the contractor. 

 
8.3 The contract price will be subjected to adjustment on account of 

variation of price of diesel, POL according to the formula given 
below: 

 
V F  = W  x (F-Fo) x QF 

Fo x 100 
Where 
VF - Variation in cost of fuel, oil and lubricant i.e. increase or decrease in The 

amount in rupees to be paid or recovered. 
 
W  - Cost of work done worked out as indicated in clause 8.3 above. 
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F & Fo - Average Index Number of wholesale price for group (fuel, power, light 
and lubricants) – as published weekly by the Economic Advisor to 
Government of India, Ministry of Industry or from the concerned Marketing 
Manager of the Oil companies for POL etc. for the period under reckoning, 
and that valid on the last stipulated date of receipt of tender including 
extensions, if any. 

 
Q F - Component of P.O.L. expressed as a per cent of total value of work. 

 
(i) Following principles shall be followed while working out the indices 

Mentioned in para 6.5 above. 
 

(a) The compensation for escalation shall be worked out at quarterly Intervals 
and shall be with respect to the cost of work done as per bills paid during 
the three calendar months of the said quarter. The first such payment shall 
be made at the end of three months after the three months interval. At the 
time of completion of the work, the last period for payment might become 
less than 3 months, depending on the actual date of completion. 

 
(b) The index relevant to any quarter/period for which such compensation is paid 

shall be the arithmetical average of the indices relevant to the three calendar 
months. If the period upto date of completion after the quarter covered by the 
last such installment or payment, is less than three months, the index shall be 
the average of the indices for the month falling within that period. 

 
8.4    In the  event  the  price  of  P.O.L.  materials  required  for  execution  of 
 the work decrease/s there shall be a downward adjustment of the cost of 
 work so that such price  of  P.O.L. materials shall be deducted from the 
 cost  of  work  under this contract and in this regard the formula herein 
 before stated under the clause 6 .5 shall mutates mutandis apply, provided 
 that :  
 

a. No such adjustment for the decrease in the price of POL materials 
Aforementioned would be made in case of contracts in which the stipulated 

               Period of completion of the work is six months or less. 
 
b. The engineer-in-Charge shall otherwise be entitled to lay down the Procedure by 

which the provisions of this sub-clause shall be implemented from time to time 
and the decision of the engineer-in-Charge in this behalf shall be final and 
binding on the contractor. 

 
8.5      No escalation on any other account except as mentioned above will be payable by 

the IWAI and the rate should be quoted accordingly. 
 
 

***** 
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                                              SPECIAL CONDITIONS 
 
A. HOLD HARMLESS:    
 

i) The Contractor should indemnify and hold the Authority harmless from any 
liability or claim for damages because of bodily injury, death, property damage, 
sickness, disease or loss and expense arising from the Contractor’s performance of 
this Contract. 
ii) The Contractor is acting in the capacity of an independent contractor with 
respect to the Authority. 
iii) The Contractor should protect, defend and indemnify the Owner from any 
claims by labourers or Sub Contractors for unpaid work or labour performed in 
connection with this Contractor. 
 
B. CHANGE ORDERS:       
 

i) The Contractor should not make any changes in the schedule of work or the 
Specifications without written authorization by the Engineer in Charge and written 
concurrence by the Authority. 
 

C. UNSATISFACTORY PERFORMANCE:  
 

i) In case of unsatisfactory performance/ progress / services by the Contractor, 
IWAI shall have the right to issue a show cause notice to the consultant requiring him 
to explain the reason thereof. 
ii) In case of continuation of such unsatisfactory performance / progress / 
services, IWAI reserves the right to rescind the Contract and get the balance work 
executed at the risk and cost of the Contractor. 
 

D. WARRANTIES:  
i) The Contractor should warrant that this contract does not and shall not infringe 
any existing or subsequent patents, rights or licenses of any third party. 
ii) The Contractor should further warrant that the rights of the Authority under 
the present contract are not and shall not be infringed by any prior or subsequent 
contract, which may have been or may hereafter be entered into by the Contractor 
with any other party. 
 

E. Duration for completion of Work:  
      10 days from the date of issuance of work order.  
E. MISCELLANEOUS:  
i) The Contract embodies the entire understanding of the parties as to its subject 

matter and shall not be amended except in writing executed by both the parties 
and subject to the approval of the concerned authorities. 

ii) Additional Performance Bank Guarantee or Security Deposit shall be 
submitted against unbalanced rate quotation. For Tender having financial 
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quote +/- 10% of the estimated contract value, no additional security 
deposit/BG is required but for the tender having financial quote less than 10% 
of the estimated contract value, the contractor is liable to provide addition BG 
against unbalanced rate which would be communicated in LOA. The 
additional BG/Security Deposit shall be over and above the PBG/Security 
Deposit which shall be returned to the contractor after completion guarantee 
obligation period of the work. However non-furnishing of additional BG 
within the stipulated time of LOA shall be treated as defaulter and 
consequently, the tender shall cancelled & EMD submitted the contractor shall 
be forfeited 

 
**************** 
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PART – IV 

 
Schedule-IV 

 

Tender Inviting Authority: DIRECTOR IWAI, KOLKATA 

 
Name of Work: SUPPLY OF WOODEN BODY PROPELLED LAUNCH ON HIRE    BASIS FOR PROTOCOL ACTIVITIES IN IBP 
ROUTE OF SUNDERBAN WATERWAY DURING APRIL’2023 TO MARCH’2024. 

 
Contract No:   

 Bidder 
Name : 

  

 

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, 

else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )  

NUMBER 
# 

TEXT # NUMBER 
# 

TEXT 
# 

NUMBER # NUMBER # TEXT # 

Sl. 
No. 

Item Description Quantity Units BASIC RATE In 
Figures To be 
entered by the 

Bidder  
Rs.      P 

TOTAL AMOUNT  
(Excluding GST) 

TOTAL 
AMOUNT  
In Words 

        

1 
Mobilization charges from yard to site 

1 No 
  

0.00 INR Zero 
Only 

 

2 

Hire charges (12 months i.e 01.04.23  
to 31.04.24= 366 days) excluding fuel, 
lubricants but including crew wages 
and all services as detailed in terms 
and conditions. 

366 Days 

  

0.00 INR Zero 
Only 

 

3 
Running charges of main engine (4 
hours per day x 25 days x 12 months). 1200 Hours 

  
0.00 INR Zero 

Only 
 

4 
Running charges of generator (3 hours 
per day x 25 days x 12 months). 900 Hours 

  
0.00 INR Zero 

Only 
 

5 
De-mobilization charges from site to 
yard 1 No 

  

0.00 INR Zero 
Only 

 

Total in 
Figures 

       0.00 INR Zero 
Only 

 

Quoted 
Rate in 
Words 

  INR Zero Only  
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AGREEMENT FORMAT 
Annexure-1 

 
 This agreement made on __________day______year_____between the Inland 
Waterways Authority of India (hereinafter called the `IWAI’ which expression shall 
unless excluded by or repugnant, to the context, be deemed to include heir, successors in 
office) on one part and M/S__________________(hereinafter called the 
‘CONTRACTOR’ which expression, shall unless excluded by repugnant to the context be 
deemed to include his heirs, executors, Administrators, representatives and assigns of 
successors in office) on the other part. 

WHEREAS THE IWAI desirous of undertaking the works_________________  
_____________________________________________________________________ 
 WHEREAS the contractor has offered to execute and complete such works and 
whereas IWAI has accepted the tender of the contractor and WHEREAS the contractor 
has furnished ____________________________________________________________ 
as security for the due fulfilment for all the conditions of this contract. 
 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 
 In this agreement words and expression shall have the same meaning as are 
respectively as assigned to them in the conditions of contract hereinafter referred to: 
 The following documents shall be deemed to form and be read and construed as 
part of this agreement VIZ. 
 i) (a) Notice Inviting Tenders 

(b) Tender form 
(c) Warranty 

ii) Information & instruction for Tenders  
iii) (a) Schedule : Bill of Quantity 

(b) Annexure  
iv) General Conditions of Contract 
v) Technical specifications and Special Conditions of Contract 

 
The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance.  In the 
event of any difference arising from the completion of the contract, the original tender 
documents, contractor’s offer, minutes of meetings and correspondence between the party 
ended vide letter No.________________________ may be referred to by either party.  
These documents shall take precedence over the compiled documents. 

The contractor hereby covenants with the IWAI to complete and maintain the 
“Works” in conformity in all respect, with the provisions of the agreement. 
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The IWAI hereby covenants to pay the contractor in consideration of such 
completion of works, the contract price at the time and in the manner prescribed by the 
contract. 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on 
the day year first written. 
For and on behalf of    For and on behalf of  
(Inland Waterways Authority  of India) Contractor  
 
      
Signature ____________________  Signature _____________ 
 
Name &Designation ______________ Name & Designation _______________ 
             
Stamp      Stamp     
 
Witness:      Witness: 
 
1) Signature _________________  1) Signature _________________ 

 
 

2) Name & Designation______________  2) Name & Designation 
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Annexure –II 
 

BANK GUARANTEE PROFORMA FOR FURNISHING 
PERFORMANCE GUARANTEE 

To 
The Chairman 
Inland Waterways Authority of India 
A-13, Sector-1 
Noida - 201301 

 
 In consideration for the Chairman, Inland Waterways Authority of India hereinafter 
called ‘the Authority” having agreed, under the terms and conditions of the Agreement dated 
……………….  .  made between……..  and …for the due fulfillment of the said Agreement by 
the Contractor of the terms and conditions contained in the said Agreement, on production of  
Bank Guarantee for Rs…………………. (Rupees…………………….) at the request 
of…………………. Contractor(s), We (Bank) do hereby undertake to pay to the Authority an 
amount not exceeding Rs…………………… against any loss or damage caused to or suffered, 
or would be caused to or suffered by the Authority by reason of any breach of the said 
Contractor(s) of any of the terms or conditions contained in the said Agreement. 
2. We……. do hereby undertake to pay the amount due and payable under this Guarantee 
without any demur, merely on a demand from the Authority stating that the amount claimed is 
due by way of loss or damage caused to or would be caused to or suffered by the authority by 
reason of breach by the said contractor(s) of any of the terms or conditions contained in the said 
Agreement or by reason of the contractor(s)’s failure to perform the said Agreement,. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee.  However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs……………….. 
3. We undertake to pay the authority any money so demanded notwithstanding any dispute 
or disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before 
any court or Tribunal relating thereto liability under this present being absolute and 
unequivocal. 
 The payment so made by us under this Bond shall be valid discharge of our liability for 
payment there under and the contractor(s) / supplier(s) shall have no claim against us for 
making such payment. 
4. We, …………………. further agree that the guarantee herein contained shall remain in 
full force and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the Authority under or 
by virtue of the said Agreement have been fully and its claim satisfied or discharge or 
till…....................... Certify that the terms and conditions of the said Agreement have been fully 
and properly carried out by the said Contactor(s) and accordingly discharges this Guarantee 
after…….. years from the date  of completion of the said contract unless a demand or claim 
under this  Guarantee is served in writing on the bank but before the expiry of the said period of 
………………. years in which case it shall be enforceable  against the bank not withstanding 
the fact that the same is enforced after  the expiry  of the said period of …………….. years. 
5. We,…………………..further agree with the Authority that the Authority shall have the 
fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said Agreement or to extend time of 
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performance by the said  Contractor(s) from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the Authority against the said Contactor(s) and to 
forbear or enforce any of the terms and conditions relating to the said Agreement and we shall 
not be relived from  our liability by reason of any such variation, or extension  being granted to 
the said Contractor(s) or for any forbearance, act or omission on the part of the Authority or any 
indulgence by the Authority to the said Contractor(s) or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for the provision, have effect of so relieving 
us. 
 
6. It shall not be necessary for the Authority to proceed against the Contractor before 
proceeding against the Bank and the Guarantee herein contained shall be enforceable against 
the Bank notwithstanding any security which the Authority may have obtained or obtain from 
the Contactor shall at the time when proceedings are taken against the Bank hereunder be 
outstanding or unrealized. 
 
7. Notwithstanding anything contained herein above our liability under the guarantee is 
restricted to Rs……………. and shall remain in force until……………….  Unless a claim or 
suit under this guarantee is filled with us on or before……………………  ALL OUR RIGHTS 
UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and 
discharged from all liabilities therein. 
 
8. This Guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s) / supplier(s). 
 
9. We,…………. lastly undertake not to revoke this Guarantee during its currency except 
with the previous consent of the Authority in writing.   
 
 

Dated the …………date of…………..200… 
for…………………………… 

(indicate the name of Bank) 
Signature………………………….. 

Name of the Officer…………………………. 
(in Block Capitals) 

Designation of 
Code No………………………………….. 

Name of the Bank and Branch. 
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ANNEX – III 
 

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH 
ELECTRONIC FUND TRANSFER SYSTEM 

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD) 
NAME OF THE PROJECT: __________________________________________ 
THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 

I/We _______________________________(Name of the Bidder) hereby request 
you to give our payments by crediting our bank account directly by E-Payment mode as 
per account details given below. We hereby undertake to intimate IWAI in case of any 
change in particulars given below and will not hold IWAI responsible for any delay / 
default due to any technical reasons beyond IWAI’s control:- 
 
Bank Account Number : _________________________________________ 
 
RTGS/NEFT/IFSC CODE : _________________________________________ 
 
Name of the Bank  : _________________________________________ 
 
Address of the Branch of the Bank :_________________________________________ 
 
Branch code   : _________________________________________ 
 
Account Type   : _________________________________________ 
(Saving/Current/Others) 
 
A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 
 

I/We hereby declare that the particulars given above are correct and complete. If 
the transaction is delayed or credit is not affected at all for reasons of incomplete or 
incorrect information, I/We would not hold IWAI responsible. 
 

Date:        Signature of Authorized 
Signatory 

 
BANK CERTIFICATION: 

 
It is certified that above mentioned beneficiary holds a bank account No. 
_________________  
with our branch and the bank particulars mentioned above are correct. 
 
Date:                 Authorized Signatory 
 
                  Authorization 
No._____________ 
                
Name:_______________________          Official Seal/Stamp 
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ANNEXURE-IV 
 
 

SAMPLE FORM FOR SITE ORDERS BOOK 
Reference Clause No. 18.4  

Name of work ……………………. Date of commencement/ period for 
completion………..………. 
 
Sl. 
No. 

Date Remarks of the 
Inspecting Officer or 

Contractor 

Action taken and by 
whom 

Remarks 

1 2 3 4 5 
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ANNEXURE-V 

 
 

PROFORMA FOR HINDRANCE REGISTER 
Reference Clause No. 18.5 

 
Sl
. 
N
o. 

Nature of 
hindrance 

Items of 
work that 
could not 

be due 
executed 

to this 
hindrance 

Date 
of 

start 
of 

hind-
rance 

Signature 
of 

Represen
-tative of 

EIC 

Date of 
removal 
of hind-

rance 

Over-
lapping 
period, 
if any 

 
 

Net 
hind-
rance 

in 
days 

Weigh-
tage of 

this 
hind-
rance 

Net 
effect-

tive 
days of 
hind-
rance 

Remarks 
of 

Engineer-
in-Charge 

1 2 3 4 5 6 7 8 9 10 11 
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ANNEXURE-VI 
Notice for appointment of Arbitrator 

 [Refer Clause 47] 
To, 

The Chairman, IWAI 
…………………….. 
…………………….. 

Dear Sir, 

 In terms of clause 47 of the agreement, particulars of which are given below, I/we 
hereby give notice to you to appoint an arbitrator for settlement of disputed mentioned below: 

1. Name of applicant 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 
3. Full address of the applicant 
4. Name of the work and contract number in which arbitration sought 
5. Name of the Division which entered into contract 
6. Contract amount in the work 
7. Date of contract 
8. Date of imitation of work  
9. Stipulated date of completion of work  
10. Actual date of completion of work (if completed) 
11. Total number of claims made 
12. Total amount claimed 
13. Date of intimation of final bill (if work is completed) 
14. Date of payment of final bill (if work is completed) 
15. Amount of final bill (if work is completed) 
16. Date of request made to Chief Engineer for decision  
17. Date of receipt of Chief Engineer’s decision 
18. Date of appeal made to Chairman, IWAI 
19. Date of receipt of the decision of Chairman, IWAI 

 
 
 
 

Specimen signatures of the applicant 
(only the person/authority who  

signed the contract should sign) 
 

I/We certify that the information given above is true to the best of my/our knowledge. I/We 
enclose following documents. 

1. Statement of claims with amount of claims 
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ANNEXURE-VII 

Minimum Wages Act, 1948 & Central Rules,1950 

 

1. Pertaining to Notice      

a) Notice containing Minimum rates of Wages in Hindi English and in Bengali 

b) Name and Address of Inspector in English and in Bengali 

2.Pertaining to Register and Records 

a) Muster Roll in Form-V is not maintained at all / correctly and kept at the work spot (Breach 
of Rule 26(5). 

b) Attendance of each person employed in the establishment is not recorded daily in that Form 
within 3 hours of the commencement of work shift (Breach of Rule 26(5). 

c) Register of Wages in Form-X is not maintained at all / correctly (Breach of Rule 26(1). 

d) Register of Overtime in form –IV is not maintained at all / correctly (Breach of Rule 25(2). 

e) Register of Fine in Form-I is not maintained at all / correctly (Breach of Rule 21(4). 

f) Register of Deduction for damages or loss in Form-II is not maintained at all / correctly 
(Breach of Rule 21(4). 

g) Acquaintance of employees were not obtained on wage register (Breach of Rule 26(3). 

h) Entries in the wage register have not been authenticated by the employer or any person 
authorized by him (Breach of Rule 26(4) 

3.Wage Slip / Wage Book 

a) Wage slip in Form-XI are not issued by the employer at least a day prior disbursement of 
wages (Breach of Rule 26(2).  

 

Contract Labour (R&A) Act,1970 & Central Rules ,1971 

1. Pertaining to Notice      

(i) The notice showing the following were not displayed / amended (Breach of Rule 81(1)(i) 

     (a) The rates of Wages in English /Hindi/Bengali. 

     (b) The Hours of Work in English /Hindi/Bengali. 

     (c) The Day of Payment in English /Hindi/Bengali. 

     (d) The Wage Period in English /Hindi/Bengali. 
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     (e) Name and Address of Inspector having jurisdiction in English /Hindi/Bengali. 

     (f) Date of Payment of un-paid wages in English /Hindi/Bengali. 

(ii)  Copy of the license has not been displayed at the place of work (Breach of Rule 25(2) read 
with condition of License (IX). 

 

 

2.Pertaining to Register and Records 

(i) Following Registers have not been maintained at all / correctly (Breach of Rule 78) 

    (a) Muster Roll in Form- XVI. 

    (b) Register of Wages in Form- XVII 

    (c) Register of Wages-Cum-Muster Roll in Form XVII of the wahe period is fortnight or 
less. 

    (d) Register of deduction for damages and loss in Form-XX 

    (e) Register of Fine in Form-XXI 

    (f) Register of Advance in Form-XXII 

    (g) Register of Overtime in Form-XIII 

 

3.Wage Slip / Wage Book 

a) Wage slip in Form-XIX is not being issued to the workmen at least a day prior disbursement 
of wages although wage period is more than a week (Breach of Rule 78(1)(b).  


