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DISCLAIMER 
 

1.   This tender document is neither an agreement nor an offer by the Inland Waterways 

Authority of India (IWAI) to the prospective Bidders or any other person. The purpose of 

this tender document is to provide information to the interested parties that may be useful 

to them in the formulation of their Bid pursuant to this Tender. 

2.   IWAI does not make any representation or warranty as to the accuracy, reliability or 

completeness of the information in this tender document and it is not possible for IWAI to 

consider particular needs of each party who reads or uses this tender document. This 

tender document includes statements which reflect various assumptions and 

assessments arrived at by IWAI in relation to the works. Such assumptions, assessments 

and statements do not purport to contain all the information that each Bidder may require. 

Each prospective Bidder should conduct its own investigations and analyses and check 

the accuracy, reliability and completeness of the information provided in this tender 

document and obtain independent advice from appropriate sources. 

3.   IWAI will not have any liability to any prospective Company / Firm / Consortium or any 

other person under any laws (including without limitation the law of contract, tort), the 

principles of equity, restitution or unjust enrichment or otherwise for any loss, expense or 

damage which may arise from or be incurred or suffered in connection with anything 

contained in this tender document, any matter deemed to form part of this tender 

document, the award of the Assignment, the information and any other information 

supplied by or on behalf of IWAI or their employees, any consultants or otherwise arising 

in any way from the selection process for the Assignment. IWAI will also not be liable in 

any manner whether resulting from negligence or otherwise however caused arising from 

reliance of any Bidder upon any statement contained in this tender document. 

4.   IWAI will not be responsible for any delay in receiving the Bids. The issue of this tender 

document does not imply that IWAI is bound to select a Bidder or to appoint the 

successful Bidder, as the case may be, for the works and IWAI reserves the right to 

accept / reject any or all of Bids submitted in response to this Tender document at any 

stage without assigning any reasons whatsoever. IWAI also reserves the right to withhold 

or withdraw the process at any stage with intimation to all who submitted the Bid. 

5.   The information given is not an exhaustive account of statutory requirements and should 

not be regarded as a complete or authoritative statement of law. IWAI accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion on the law 

expressed herein. 

6.   IWAI reserves the right to change / modify / amend any or all provisions of this Tender 

document. Such revisions to the tender document / amended Tender document will be 

made available on the e-procurement portal & website of IWAI.
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NOTICE INVITING TENDER (NIT) 

(for publication in News Paper) 

 

 

 

 

 
 

INLAND WATERWAYS AUTHORITY OF INDIA,  
Pandu Port Complex, Pandu, Guwahati-781012 

Tel:-  0361 – 2676925, 2570099 

 

 NOTICE INVITING TENDER  
e-tender no:  IWAI/GHY/3(34)/NA/2025 

 
IWAI invites online bids/tenders from 

experienced, reputed   agencies for Operation 

& maintenance of navigational aids in Silghat-

Neamati and Neamati-Dibrugarh stretch of 

National Waterway No.2 (River Brahmaputra) 

for two years”. Tender can be downloaded from 

22.11.2025 at 15:00 hrs. For details refer 

www.iwai.nic.in & www.eprocure.gov.in. 

Further, clarification / corrigendum / addendum 

if any, will be published on CPP Portal / IWAI 

website only. E-mail: dirguw.iwai@nic.in 

-sd- 
Director  

Guwahati 

 

tel:-
http://www.iwai.nic.in/
http://www.eprocure.gov.in/
mailto:dirguw.iwai@nic.in
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping and Waterways, Govt. of India) 

    (पत्तन, पोत पररवहन और जलमार्ग मंत्रालय, भारत सरकार) 
          R.O: - Pandu Port Complex, Pandu, Guwahati – 781012, Assam 

Telephone No: 0361-267 6925, 267 6929, 257 0099 
Email: - dirguw.iwai@nic.in  Web Site:- www.iwai.nic.in 

https://eprocure.gov.in/eprocure/app 

------------------------------------------------------------------------------------------------------------------------------- 

Tender No. IWAI/GHY/3(34)/NA/2025 
 

1. Name of Work: Operation and Maintenance of Navigational Aids in Silghat-Neamati 
and Neamati-Dibrugarh stretch of NW-2 for the period of two year. 

2.  Inland Waterways Authority of India (IWAI) invites online tenders / bids in two stage 
system (Stage I - Technical bid and Stage II - Financial Bid) from experienced 
contractors for the work of Operation & maintenance of navigational aids in Silghat-
Neamati and Neamati-Dibrugarh stretch of National Waterway No.2 (River 
Brahmaputra) for the two year. The tenders will be placed online at 
https://eprocure.gov.in/eprocure/app. 

3.  Estimated Cost of the work and EMD requirement are as under:  

Note: Bidders may submit bids for either of the stretches or for both, as per their 

eligibility and preference. 

4. Date of Publishing:      22.11.2025 

5. Download start date & time:            22.11.2025 at 15:00 Hrs 

6. Bid submission start date & Time:   24.11.2025 at 10:00 Hrs 

7. Bid Closing/Document Download End Date & Time: 15.12.2025 at 15:00 Hrs 

8. Bid Opening Date & Time:   16.12.2025 at 15:30 Hrs 

9. Cost of Tender Document (Tender Fee) : Rs. 5900/- including GST (i.e Rs.5000 tender fee 
+ Rs.900/- @18% GST) per stretch (package) 

10. The tender document can be downloaded from the IWAI’s website www.iwai.nic.in   and 
CPP Portal Website https://eprocure.gov.in/eprocure/app. Bidders participating in e-tender 
process are required to deposit non-refundable Tender Fee Rs. 5000/- (Rupees Five 
thousand only) (+18% GST) towards the tender cost per stretch to ‘IWAI FUND PLAN’ 
through RTGS/NEFT in the following Account:- 
 

i.) Name of Bank Account IWAI FUND PLAN 

ii.) Bank Name and Address Punjab National Bank Maligaon 

iii.) Bank Account Number 4589001800000074 

iv.) IFSC PUNB0458900 

Sl.  
No. 

       Stretch of NW 2 

Total Estimated 
Cost excluding 

GST 
(Rs. in lakh) 

Earnest Money 
Deposit (EMD) 
(Rs. in lakh) 

1 Silghat -Neamati 636.91 12.75 

2 Neamati -Dibrugarh 405.60 8.11 

 
Total for both 
stretches 

1042.51 20.86 

mailto:dirguw.iwai@nic.in
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
http://www.iwai.nic.in/
https://eprocure.gov.in/eprocure/app
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v.) GST No. of IWAI 18AATI7021F1ZX 

 
The prescribed amount of EMD of this tender is also to be deposited through 
RTGS/NEFT to the above account. Bid without tender cost & EMD will be rejected. 
MSME bidder claiming exemption of EMD shall furnish a signed Bid declaration as per 
form attached  
 

11. A signed declaration stating that no alteration has been made in any form in the 
downloaded tender document is to be enclosed with the tender by the bidder 

12. Tenderer shall agree to the terms & conditions of the tender and submit the tender 
online duly signed on each page for agreeing the same. 

13. The complete bid as per the tender documents should be placed online at 
https://eprocure.gov.in/eprocure/app by 15:00 hrs. on 15.12.2025 and will be opened 
online on 16.12.2025 at 15:30 hrs at IWAI, Guwahati. The original RTGS/NEFT slip 
for tender fee and EMD should be deposited before closing date and time of 
submission of bid at Inland Waterways Authority of India, Pandu Port Complex, Pandu, 
Guwahati. However, Micro and Small Enterprises (MSEs) as defined in MSE 
Procurement Policy issued by Department of Micro, Small and Medium Enterprises 
(MSME) or Start-ups as recognized by Department for Promotion of Industry and 
Internal Trade (DPIIT) are exempt from submitting the Tender fee & EMD on 
submission of documents/ valid registration certificate to the extent as per the 
Government of India notifications in this regard & a signed bid security declaration in a 
form attached as annexure-XV.  The cost of Tender Document is Non-Refundable.  

14. Under provisions of this contract the work shall be awarded initially for a period of 
two years. Extension for a further period of one year may be considered based solely 
on the contractor’s satisfactory performance during the first and second years, and 
upon receipt of their willingness to continue.” 

15. As the work shall involve considerable amount of movement in the river for the purpose 
of inspection, supervision, pilotage, coordination etc by pilots of IWAI/Contractor, 
officers of IWAI, officers of ODC operator, tourism vessels etc, the mechanized 
crafts/boats to be engaged by the agency should be having registration and survey 
certificates for plying in NW -2 during the entire year issued by IWT Directorate, Govt. 
of Assam,(the competent Authority) and should be fitted with certified quality life saving 
appliances. In addition, the craft/boat should have accommodation facility for 2 persons 
complete with bed, pillow, blanket etc, a toilet facility, small kitchen for providing food to 
the pilot/officers present on board. The craft/boat will have to be manned by certified 
crew as per rules laid down by IWT Directorate, Govt. of Assam and have a good cook. 

16.  IWAI reserves the right to accept or reject any or all tenders without assigning any 
reason and no correspondence shall be entertained in this regard. The department will 
also have the right to award the work for different stretch to different bidders at the 
lowest received rate to ensure that the works are undertaken smoothly at all stretches 
simultaneously.  

Pre-Qualification Criteria: - 
 

1. The tenderer shall be registered with Central Public Works Department, Railways, MES 
and State PWD/ Irrigation Department or non-registered contractors having experience 
of working with IWAI minimum of one year. 

2. Tenderer shall have Permanent Account Number issued by Income Tax Dept.  
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3. The tenderer shall be registered with GST department and GST component shall be 
shown separately in the bill/invoice by the tenderer. The GST shall be paid as per 
prevailing rule. 

4. Average annual   financial   turnover during last three years ending 31st March of the    
previous   financial   year, should be at least 30% of the cost of the work for each 
stretch as mentioned in this tender.  

Stretch 30% of estimated cost for each stretch as put to tender “Rs. 
in lakhs” 

Silghat-Neamati 0.30 X 636.91= Rs.191.07 lakhs 

Neamati-Dibrugarh 0.30 X 405.60= Rs.121.68 lakhs 

Total for both stretches Rs.312.75 lakhs 
  
 

5. Experience of having successfully completed similar works of erection and 
maintenance day and night channel marking in Major Rivers of India like Brahmaputra 
(NW–2) and Ganga (NW –1) etc. during the last 7 years ending last day of month 
previous to the one in which this tender is invited should be either of following for each 
stretch:  

 a)  Three works each costing not less than 40% of the estimated cost; or  
 b)  Two works each costing not less than 50% of the estimated cost; or  
 c)  One work completed not less than 80% of the estimated cost  
  
 Refer the table 
  
 Stretch Estimated 

Cost, 
excluding 
GST Rs. in 
lakhs 

03 similar works (40% of 
estimated cost for each 
stretch) each costing not 
less than Rs. in lakhs 

02 similar works (50% of 
estimated cost for each 
stretch) each costing not 
less than Rs. in lakhs 

01 similar works (80% of 
estimated cost for each 
stretch) each costing not 
less than Rs. in lakhs 

Silghat-Neamati 636.91 0.40 X 636.91=254.76 0.50 X 636.91=318.46 0.80 X 636.91=509.53 

Neamati-
Dibrugarh 

405.60 0.40 X 405.60=162.24 0.50 X 405.60=202.80 0.80 X 405.60=324.48 

  
  
In the above experience the tenderer should have experience of providing & 
maintaining at least for 100 km of a main channel in any National Waterway or major 
waterway in India. 

  6. Latest certificate of solvency issued within the current financial year from nationalized / 
scheduled Bank included in the second schedule of the RBI Act for not less than the 
value as indicated below for different stretches:  

Operation and maintenance of navigational 
aids in Silghat-Neamati and Neamati- 
Dibrugarh stretch of NW-2 for the period of 
two year 

Bank solvency required for 
undertaking the works of each 
stretch (Rupees in lakhs) 

Silghat -Neamati 254.76 

Neamati - Dibrugarh 162.24 

Total for both stretches 417.00 



 Page 9 of 109 

 

 

7. The tenderer must be having own team of river pilots and have registered and river 

worthy mechanized boats with survey certificate (issued by the competent authority, 

IWT Directorate, Govt. of Assam) which will be deployed by the contractor for erection, 

checking of channel/marking of channel and also for escorting of cargo vessels/ODC 

carriers and Tourist vessels through their stretch of activity. The bidder must have at 

least one registered and river worthy powered mechanized vessel/boat with survey 

certificate (issued by the competent authority, IWT Directorate, Govt. of Assam) on his 

own name for deployment in the stretch (as the works in these stretches include day 

and night channel marking). The bidders must provide documentary evidence of 

ownership of at least one Mechanized vessel/ boat (valid registration and survey 

certificate) either in the name of the firm / or in the name of the owner/partners of the 

firm. For additional Boat/Mechanized vessel required in the tender, the bidder need to 

submit the consent letter from the Owner of Boat/Mechanized Vessel for hiring (till the 

completion of the projects) to be appended alongwith valid registration and survey 

certificate from IWT Directorate, Govt. of Assam. An agreement for hiring the 

Boat/Vessel for the entire period of work is to be submitted by the bidder along with 

bids. The bidder must have two river pilots for deployment in each stretch for above 

works indicating their past experience. The scan copies of the experience to be 

attached with the technical bid. 

 

8. The bidder should read the tender document before bidding. 

Director  
IWAI, Guwahati 
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TENDER ACCEPTANCE LETTER 
 

To,          Date: 
THE DIRECTOR 

 Inland Waterways Authority of India, 
 Pandu Port Complex, Pandu,  
 Guwahati – 781 012 
 
Sub: Acceptance of Terms & Conditions of tender “Operation and maintenance of 

navigational aids in Silghat-Neamati and Neamati- Dibrugarh stretch of NW-
2 for the period of two year”. 

 

Ref: Tender No. IWAI/GHY/3(34)/NA/2025 
 
Sir, 

 I/ We, have downloaded/ obtained the tender document(s) for the above 

mentioned ‘Tender/ Work’ from the web site(s) namely: www.iwai.nic.in OR 

https://eprocure.gov.in/eprocure/app as per your advertisement, given in the 

above mentioned website(s). 

 I/ We, hereby certify that I/ We, have read the entire terms and conditions of 

the tender documents from Page No.____ to ____ including all documents 

like annex(es), schedule(s), etc.), which form part of the contract agreement 

and I/ We, shall abide hereby by the terms/ conditions/ clauses contained 

therein. 

 The minutes of the pre-bid meeting and/ or corrigendum(s) issued from time 

to time by your department/ organization too have also been taken into 

consideration, while submitting this acceptance letter. 

 I/ We, hereby unconditionally accept the tender conditions of above 

mentioned tender document(s)/ minutes of the pre-bid meeting/ 

corrigendum(s) in it’s totally/ entirety. 

 In case any provisions of this tender are found violated, then your 

department/ organization shall without prejudice to any other right or remedy 

be at liberty to reject this tender/ bid including the forfeiture of the full said 

earnest money deposit absolutely. 

Yours faithfully, 

 

(Signature of Authorised representative of bidder with Seal) 
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SECTION II: BID DATA SHEET 

 

Sl No. Particulars Description 

1 Employer The Director, Inland Waterways Authority of India 
(IWAI), Pandu Port Complex, Pandu, Guwahati-
781012 

3 
Name of the 

Assignment / 

Job 

Operation and Maintenance of Navigational Aids 
in Silghat-Neamati and Neamati-Dibrugarh 

stretch of NW-2 for the period of two year.  
Bidders may submit bids for either of the stretches or for 

both, as per their eligibility and preference. 

4 a) Start 

Date for 
submission of 
Bid and 

b) Address for 
submission of 
hard copy of POA 
& payment 
instruments 
(Tender Fee & 
EMD) 

Date: 24.11.2025  
Submission: online submission 

 
 
Address: Director, 
Inland Waterways Authority of India (IWAI), 
Pandu Port Complex, Pandu, Guwahati-781012 

5 Pre-Bid Meeting Not scheduled/proposed 

6 Last date for 

seeking 

clarifications 

Date: 05.12.2025 at 15:00 hrs 
Email Id: dirguw.iwai@nic.in 

7 Estimated cost of 

this work 

Rs. 636.91 Lakh (excl GST) for Silghat – Neamati 
Rs. 405.60 Lakh (excl GST) for Neamati – Dibrugarh 
Rs. 1042.51 Lakh (excl. GST) for both stretches 

8 EMD Rs. 12.75 Lakh for Silghat – Neamati 
Rs. 8.11 Lakh for Neamati – Dibrugarh 
Rs. 20.86 Lakh for both stretches 

9 Tender Fee INR 5,900/- including GST @18% 
Tender fee for the amount mentioned above shall be 
deposited to IWAI Fund Plan through RTGS in the 
following account: 

i. Name of Bank Account: IWAI FUND PLAN 
ii. Bank Name and Address: Punjab National 

Bank, Maligaon, Guwahati 

iii. Bank Account number: 
4589001800000074 

iv. IFSC: PUNB0458900 
v. GST No. : 18AAATI7021F1ZX 

10 Minimum Bank 

Solvency 

40% of the estimated cost of this work i.e.  
Rs. 254.76 Lakh for Silghat – Neamati 
Rs. 162.24 Lakh for Neamati – Dibrugarh 
Rs.417.00 Lakh for both stretches 
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Sl No. Particulars Description 

11 Bid Validity 

Period 

120 days after last date of Bid Submission  

12 Similar Works Similar work means: Experience of having 
successfully completed works of erection and 
maintenance of day and night channel marking in 
Major Rivers of India like Brahmaputra (NW–2) and 
Ganga (NW –1) etc. 

13 JV / Consortium As per tender. 

14 MSME Allowed as per Tender 

15 Contract 

Duration  

The work shall be awarded initially for a period of 
two years. Extension for a further period of one year 
may be considered based solely on the contractor’s 
satisfactory performance during the first and second 
years, and upon receipt of their willingness to 
continue. 

16 Bid Opening date Date: 16.12.2025 
Time: 15:30 hrs 

17 Technical 

Evaluation 

As per tender. 

18 Stretch of work Silghat – Neamati and Nemati - Dibrugarh 

20 Performance 

Guarantee 

5% of the quoted amount in the form of irrevocable 
bank guarantee/Demand draft from nationalized / 
scheduled bank. (Clause 3) 

21 Security Deposit 5% of the quoted amount in terms of the General 
Conditions of Contract (Clause 4).  
[For MSME registered bidders 5% of work value shall 
payable as Security Deposit Amount] 

22 Method of 

selection 

Least Cost System (LCS)  
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INLAND WATERWAYS AUTHORITY OF INDIA,  
Pandu Port Complex Pandu, Guwahati 

NOTICE INVITING TENDER 

     E-tender for “Operation and maintenance of navigational aids in  Silghat-
Neamati and Neamati- Dibrugarh stretch of NW-2 for the period of two 

year”. 
 

Sl. 

No

. 

Description Estimated 

Cost 

(excluding 

GST) 

(Rs. in 

Lakh) 

Earnest 

Money 

Deposit 

for each 

stretch 

(Rs. in 

Lakh) 

Cost of 

Tender 

Document 

(incl. GST 

@18%) 

A. Operation and maintenance 
of navigational aids in 

Silghat-Neamati and 
Neamati- Dibrugarh 
stretch of NW - 2 for the 
period of two year 

   

1 Silghat - Neamati 
636.91 12.75 Rs. 5900/- 

2 Neamati -Dibrugarh 
405.60 8.11 Rs. 5900/- 

 Total for Both stretches 
1042.51 20.86 Rs. 5900/- 

 Note: Bidders may submit bids for either of the stretches or for both, as per their 

eligibility and preference 

E-Tenders are published in IWAI Website. Firms are requested to log in to 

www.iwai.nic.in  and quote against this Tender. Manual Quotations will not be 

entertained for this Tender. Closing & Opening of bids of this tender are 

15.12.2025 at 15.00hrs & 16.12.2025 at 15:30 hrs respectively. For other terms 

& conditions please refer to IWAI website www.iwai.nic.in  

  

DIRECTOR  

http://www.iwai.nic.in/
http://www.iwai.nic.in/


 Page 15 of 109 

 

 

 
PART - I 

FORM OF TENDER 
To, 
  THE DIRECTOR 

 Inland Waterways Authority of India, 
 Pandu Port Complex, Pandu,  
 Guwahati – 781 012 

 
Sub: Operation and maintenance of navigational aids in Silghat - Neamati and 
Neamati- Dibrugarh stretch of NW-2 for the period of two year. 

 
Sir, 

1. Having visited the site and examined the information and instructions for submission 

of tender, general conditions of contract, Special Condition of contracts, Technical, General 

and Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee 

forms, etc for the above named works, I / We hereby tender for execution of the works 

referred to in the tender documents in conformity with the said Conditions of Contract, 

Specifications, Schedule of quantities for the sum as stated in Bill of quantities of this tender 

Document or such other sum as may be ascertained in accordance with the said conditions 

of contract. 

2. I/ We undertake to complete and deliver the whole of the works comprised in the 

Contract within the time as stated in the tender and also in accordance in all respects with 

the specifications, designs, drawings and instructions as mentioned in the tender 

documents. 

3. I am tendering for the works mentioned in the table below and submitting the EMD 

separately for each stretch of National waterway in by RTGS/NEFT “IWAI FUND PLAN” 

payable at Guwahati as per the details given therein: 

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a 
period of 120 days after last date of bid submission or extension thereto as required by the 
IWAI and not to make any modifications in its terms and conditions. 

Name of work 

NEFT/RT

GS No. & 

Date 

 

EMD 

(Rs.) 

Details of  Bank (Name 

of Bank, Branch and 

address) 

Operation and maintenance of navigational aids 

in Silghat - Neamati and Neamati- Dibrugarh 

stretch of NW-2 for the period of two year 

 
 

 

 

 

 

Silghat-Neamati    

Neamati- Dibrugarh    

Total for Both stretches    
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5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we 
make any modifications in the terms and conditions of my/ our tender if I/ We fail to 
commence the execution of the works as above, I/ We shall become liable for forfeiture of 
my/ our Earnest money, as aforesaid and IWAI shall without any prejudice to another right 
or remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise the said 
earnest money shall be retained by IWAI towards part of  security deposit to execute all the 
works  referred to in the tender documents upon the terms and conditions  contained or 
referred to therein and to carry out such deviations as may be ordered.  Should this tender 
be accepted, I/ We agree to abide by and fulfil all the terms and conditions and provisions of 
this tender.  No interest is payable on earnest money deposit and/ or security deposit. 
 
6. I/ We have independently considered the amount of Liquidated Damages shown in 
the tender hereto and agree that it represents a fair estimate of the loss likely to be suffered 
by IWAI in the event of works not being completed in time. 
 
7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost 
when called upon by the employer to do so, a contract agreement in the prescribed form.  
Unless and until a formal Agreement is prepared and executed this tender together with 
your written acceptance thereto shall constitute a binding contract. The successful bidders 
shall submit Performance Guarantee (PG) within 15 days from the date of issue of Letter of 
Award (LoA) and the agreement shall be executed within one month from the date of issue 
of Letter of Award (LoA). 
 
8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for 
the due performance of the Contract. I/We also declare that the firm has not been banned or 
blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector 
Undertaking. 
 
9. I/ We understand that you are not bound to accept the lowest or any tender you 
may receive and may reject all or any tender without assigning any reason. 
 
10. I/ We certify that the tender submitted by me, us is strictly in accordance with the 
terms, conditions, specifications etc. as contained in the tender document, and it is further 
certified that it does not contain any deviation to the aforesaid documents. 
 
Date ………………..      Signature …………………... 
        Name ………………………. 
        Designation ………………... 

duly authorized to sign & submit tender for an on behalf of  
(Name and address of firm) 

 
       M/s …………………………………  
       Telephone No……………FAX No…………...  
Witness : 
Signature…………………………. 
Name : …………………………… 
Occupation ………………………. 
Address ………………………….. 
Telephone No. ……………………    
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Ports, Shipping & Waterways, Govt. of India) 

INSTRUCTIONS TO BIDDERS FOR SUBMISSION OF BID 
 

1.0 All covering letters and information to be included in the bid shall be 

submitted along with the bid itself. 

2.0 This tender schedule is only for the work of “Operation and maintenance of 

navigational aids in Silghat - Neamati and Neamati- Dibrugarh stretch of NW-

2 for the period of two year  

3.0   

Sl. 

No 
Stretch  Estimated cost            

(Rs. in Lakhs) 

E.M.D 

( Rs. in lakh) 

A. 

Operation and maintenance of 

navigational aids in Silghat - 

Neamati and Neamati- 

Dibrugarh stretch of NW-2 for 

the period of two year 

  

1. Silghat - Neamati 
636.91 12.75 

2 Neamati -Dibrugarh 
405.60 8.11 

 Total for both stetches 
1042.51 20.86 

 Note: Bidders may submit bids for either of the stretches or for both, as per 

their eligibility and preference 

 4.0 Tender should be submitted in two folders viz. Stage-1 and Stage-2 and 

Other Important Documents from the My Space Part, all of these covers 

should be placed online in website https://eprocure.gov.in/eprocure/app.  

 Stage -1 : Technical Bid. 
 Stage -2 : Financial Bid. 

 
No other document other than the Price schedule / schedules should be placed for Stage – 2 
containing Financial bid otherwise tender will be summarily rejected. 
 

Stage –1:  

The first stage shall be submitted online along with scan copy the following documents  

a) Bid document marked original duly completed and signed & stamped on every page 

except prices. 

b) Blank Performa of Schedule of Prices (prices not to be filled) 
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c) Registration certificate with Central Public Works Department, Railways, MES and 

State PWD/ Irrigation Department or experience certificate with IWAI in case of non-

registered contractors  

d) The ‘Tender Acceptance Letter’ duly signed and stamped. 

e) The ‘Form of Tender’ duly signed and stamped. 

f) RTGS/NEFT for the cost of the bidding documents must be uploaded.  

g)  Earnest Money Deposit (RTGS/NEFT).. Scanned copy must be uploaded. 

       h)  MSME bidder/firm shall submit valid registration certificate issued by the Ministry of 
Micro, Small & Medium Enterprises (MoMSME) Government of India, claiming 
exemption of tender fee and EMD. 

i)       A signed Bid Security Declaration form attached as annexure-XV  from MSME bidder/ 

firm claiming exemption of EMD.  

j)      Experience certificate for similar works completed by the Contractor as per pre-

qualification criteria.  
k) Bank Solvency certificate as per prescribe format (Annexure-XIV)  

l) Power of Attorney for signing and negotiation of tender (as the case may   be). 

m) GST registration certificate.  

n) The labour license from the Concerned Authority 

o) Duly signed Integrity Pact (given in Part-II, General Conditions). 

p) Permanent Account Number (PAN) issued by Income Tax Department. 

q)   Audited balance sheets along with turnover, profit and loss account for the last 3 

years i.e. ending March 2021-22, 2022-23, 2023-24 / 2024-25 

r) Valid registration and survey certificate of mechanized vessel/boat owned. 

s) Bio data of the river pilots.  

t) A signed declaration stating that no alteration has been made in any form in the 

downloaded tender document is to be enclosed with the tender by the bidder for 

downloaded tenders. 

 

Non submission of any of the above documents shall lead to disqualification of the bid 

Stage-2:  
The second stage shall be submitted online for: 

(i) Schedule of Prices duly filled in the specified form. 
(ii) It may please be noted that this part shall not contain any terms & 

conditions. Any condition given in the price bid will be a sufficient cause 
for rejection of bid. 

 

5) Bidders are advised to submit quotation strictly based upon technical 
specification, terms and conditions contained in technical specifications, 
terms and conditions contained in documents and not to stipulate any 
deviations.  Any change in this may lead to rejection of bid. 

6) All Bidders shall furnish EMD of the amount as mentioned in Section III: Bid 
Data Sheet. However, Micro and Small Enterprises (MSEs) as defined in 
MSE Procurement Policy issued by Department of Micro, Small and Medium 
Enterprises (MSME) or Start-ups as recognized by Department for 
Promotion of Industrial and Internal Trade (DPIIT) are exempted from 
submitting the tender fee & EMD on submission of documents/ valid 
registration certificate to the extent as per the Government of India 
notifications in this regard. 

EMD for the amount mentioned above shall be deposited to IWAI Fund 
through RTGS in the following account: 
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i.) Name of Bank Account IWAI FUND PLAN 
ii.) Bank Name and Address Punjab National Bank Maligaon 
iii.) Bank Account Number 4589001800000074 
iv.) IFSC PUNB0458900 
v.) GST No. of IWAI 18AATI7021F1ZX 

 

7) Any annotations or accompanying documentation in the bid shall be in Hindi or 
English language only and in metric system. Tenders filled in any other language will 
be summarily rejected. 

8) Bidders shall sign their proposal with the exact name of the firm to whom the bid 
document has been issued.  The bid shall be duly signed and sealed by an 
authorized person of the bidder’s organization as following: 

8) (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above 
his full name and full name of his firm with its current business address. 

8) (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor 
above his full name and full name of his firm with its name and current business 
address. 

8) (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the 
partners of the firm above, their full names and current business address, or by a 
partner holding the power of attorney for the firm for signing the Tender in which 
cases a certified copy of the power of attorney shall accompany the Tender.   A 
certified copy of the partnership deed and current business address of all the 
partners of the firm shall also accompany the Tender. 

8) (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be 
signed by a duly authorized person holding the power of attorney for signing the 
tender in which case a certified copy of the power of attorney shall accompany the 
Tender.  Such limited company or corporation may be required to furnish satisfactory 
evidence of its existence before the contract is awarded.  ‘Satisfactory evidence’ 
means the certificate of incorporation of the limited company or corporation under 
Indian Companies Act, 1956. 

8) (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit 
complete information pertaining to each firm in the group and state along with the bid 
as to which of the firm shall have the responsibility for tendering and for completion of 
the contract document and furnish evidence admissible in law in respect of the 
authority assigned to such firm on behalf of the group of firms for tendering and for 
completion of the contract document.  The full information and satisfactory evidence 
pertaining to the participation of each member of the group of firm in the firm in the 
Tender shall be furnished along with the Tender.  

8) (f) All witnesses and sureties shall be persons of status and their full names, 
occupations and addresses shall be stated below their signatures.  All signatures 
affixed in each pate in the tender will be dated.  

9) Bidders shall clearly indicate their legal constitution and the person signing the tender 
shall state his capacity and also the source of his ability to bind the bidder.  The 
power of attorney or authorization or any other document constituting adequate proof 
of the ability of the signatory to bind the bidder shall be annexed to the bid.  The 
Owner may reject outright any bid unsupported by adequate proof of the signatory’s 
authority. 
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10) The bid document shall be completed in all respects and shall be submitted together 
with the requisite information and appendices.  They shall be complete and free from 
ambiguity, change or inter-lineation. In case IWAI requires any information/ 
clarification(s) from the Bidder in respect of the bid documents, the bidder shall be 
required to furnish the same in writing, to IWAI at the earliest where no time is 
specified by IWAI to furnish the same. A failure to furnish the same shall entitle IWAI 
to cancel/ reject the bid. 

11) If the space in the bid form or in the Appendices thereto is insufficient, additional 
pages shall be separately added.  These pages shall be consecutively page 
numbered and shall also be signed by the Bidder. 

12) Bidders should indicate at the time of quoting against this bid their full postal   
addresses, telephone numbers and other communication details enabling IWAI to 
contact the bidder in case the need so arise. 

13) IWAI shall have an unqualified option under the said bid bond to claim the amount 
there under in the event of the Bidder failing to keep the bid valid up to the date 
specified or refusing to accept work or carry it out in accordance with the bid if the 
IWAI decides to award the Work to the Bidder. 

14) The EMD shall be retained with the IWAI until finalization of tenders.  Further, 
security deposit as per the clause of Security shall be payable by the successful 
bidder. If the tenderer fails to furnish the security deposit in accordance with tender 
conditions EMD shall be forfeited. In the event of the Bidder becoming the successful 
Contractor, the amount of EMD would be adjusted against the Security deposit. 

15) IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders 
within 30 (thirty) days of placement of order to successful bidder.  No interest shall be 
payable on EMD by IWAI. 

16) The Tender Evaluation Committee (TEC) shall open the tenders in the presence of 
the intending tenderers who may be present at the date and time of opening informed 
in the bid document.  

17)    The successful tenderers shall be required to execute a contract agreement in the 
given format. In case of any refusal/ failure on the part of such successful tenderer to 
execute such a contract shall be deemed to be a failure on the part of such 
successful bidder to comply with the terms contained herein. 

18) Each Bidder shall submit only one online Bid for the work. A Bidder who submits 
more than one Bid will cause proposals with the Bidder's participation to be 
disqualified. 

19) The Bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Owner will, in no case, be responsible or liable for those costs 
regardless of the conduct or outcome of the bidding process. 

20)     IWAI reserves the right to reject any or all bids without assigning any reasons. 

INSTRUCTION TO THE CONTRACTORS/BIDDERS FOR THE e-SUBMISSION. 

21) Possession of valid Digital Signature Certificate (DSC) and enrolment/registration of 

the consultants/bidders on the e-procurement/ e-tender portal is a prerequisite for e-

tendering.  
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22) Bidder should do the enrolment in the e-Procurement site using the 

https://eprocure.gov.in/eprocure/app option available ”Enrol Here” on the home page. 

Portal. Enrolment is free of charge. During  enrolment/registration, the bidders 

should provide the correct/true information including valid email-id. All the 

correspondence shall be  made directly with the contractors/bidders  through 

email-id provided. 

23) Bidder need to login to the site through their user ID/ password chosen during 

enrolment/registration. 

24) Then the Digital Signature Certificate  (Class II or Class III Certificates with  signing 

key usage) issued by SIFY/TCS/n-Code/e-Mudhra or any Certifying Authority 

recognized by CCA India on e-Token/ Smart Card, should be registered. 

25) The DSC that is registered only should be used by the bidder and should  ensure 

safety of the same. 

26) Consultant/Bidder may go through the tenders published on the site and download 

the required tender documents/schedules for the tenders he/she is interested. 

27) After downloading / getting the tender document/schedules, the Bidder should go 

through them carefully and then submit the documents as asked.   

28) If there are any clarifications, this may be obtained online through the tender site, or 

through the contact details. Bidder should take into account of the corrigendum 

published before submitting the bids online. 

29) Bidder then logs in to the site through the secured log in by giving the user id/ 

password chosen during enrolment/registration and then by giving the password of 

the e-Token/ Smart Card to access DSC. 

30) Bidder selects the tender which he/she is interested in by using the search  option & 

then moves it to the ‘my favourites’ folder. 

31) From the favourites folder, he selects the tender to view all the details indicated. 

32) It is construed that the bidder has read all the terms and conditions before submitting 

their offer. Bidder should go through the tender schedules carefully and upload the 

documents as asked; otherwise, the bid will be rejected. 

33) Bidder, in advance, should get ready the bid documents to be submitted as indicated 

in the tender document/schedule and generally, they can be in general 

PDF/xls/rar/jpg formats. If there is more than one document, they can be clubbed 

together and can be provided in the requested format. Each document to be 

uploaded through online for the tenders should be less than 2 MB. If any document is 

more than 2MB, it can be reduced  through zip/rar and the same can be uploaded, if 

permitted.  

34) If there are any clarifications, this may be obtained through the site, or during the pre-

bid meeting if any. Bidder should take into account the corrigendum published from 

time to time before submitting the online  . 

35) The Bidders can update well in advance, the documents such as certificates, annual 

report details etc., under My Space option and these can be selected as per tender 

requirements and then send along with bid documents during 0 bid submission. This 

will facilitate the bid submission process faster by reducing upload time of bids. 
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36) Bidder should submit the Tender Fee/ EMD as specified in the tender. The original 

payment instruments should be posted/couriered/given in person to the Tender 

Inviting Authority within the due date as mentioned in this tender document. Scanned 

copy of the instrument should be uploaded as part of the offer, if asked for.  

37) While submitting the bids online, the bidder reads the terms & conditions and accepts 

the same to proceed further to submit the bid packets. 

38) The bidder has to select the payment option as offline to pay the Tender FEE/ EMD 

 as applicable and enter details of the instruments. 

39) The details of the DD/any other accepted instrument, physically sent, should tally with 

the details available in the scanned copy and the data entered during bid submission 

time. Otherwise submitted bid will not be acceptable. 

40) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the bids 

and uploading their offers shall be deemed to be a confirmation that they have read 

all sections and pages of the bid document including General conditions of contract 

without any exception and have understood the entire document and are clear about 

the requirements of the tender requirements. 

41) The bidder has to upload the relevant files required as indicated in the different 

stages. In case of any irrelevant files, the bid will be rejected. 

42) If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates 

offered should be entered in the allotted space only and uploaded after filling the 

relevant columns. The Price Bid/BOQ template must not be modified/replaced by the 

bidder, else the bid submitted is liable to be rejected for this tender. 

43) The bidders are requested to submit the bids through online e-tendering system to 

the Tender Inviting Authority (TIA) well before the bid submission end date & time (as 

per Server System Clock). The TIA will not be held responsible for any sort of delay 

or the difficulties faced during the submission of bids online by the bidders at the 

 eleventh hour. 

44) After the bid submission, the acknowledgement number, given by the e-tendering 

system should be printed by the bidder and kept as a record of evidence for online 

submission of bid for the particular tender and will also act as an entry pass to 

participate in the bid opening date. 

45) The bidder should ensure/see that the bid documents submitted should be free from 

virus and if the documents could not be opened, due to virus, during tender opening, 

the bid is likely/ liable to be rejected. 

46)  The time settings fixed in the server side & displayed at the top of the tender site, will 

be valid for all actions of requesting, bid submission, bid opening etc., in the e-tender 

system. The bidders should follow this time during bid submission. 

47) All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 

unauthorized persons during bid submission & not be viewable by any one until the 

time of bid opening. 

48) Any bid document that is uploaded to the server is subjected to symmetric encryption 

using a system generated symmetric key. Further this key is subjected to asymmetric 
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encryption using buyers/bid openers public keys. Overall, the uploaded tender 

documents become readable only after the tender opening by the authorized bid 

openers. 

49) The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of sensitive fields is done. 

50) The bidder should logout of the tendering system using the normal logout option 

available at the top right hand corner and not by selecting the (X) exit option in the 

browser.  

51) Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the 

relevant contact person indicated in the tender.  

Any queries relating to the process of online bid submission or queries relating to  

CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact 

number for the helpdesk is 1800 233 7315                                         

************* 
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PART - II 

To be signed by the bidders’ and same signatory competent/ 

authorized to sign the relevant contract on behalf of IWAI. 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at ............... on this ........... day of ........... 2025 

BETWEEN 

        Authorized representative of Inland Waterways Authority of India.  

IWAI, (Hereinafter referred as the ‘Principal/ Owner’, which expression shall unless 

repugnant to the meaning or context hereof include its successors and permitted 

assigns) 

AND 

............................................................................................................. 
(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 
                                    (Details of duly authorized signatory) 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or 

context hereof include its successors and permitted assigns) 

Preamble 

WHEREAS the Principal / Owner has floated the Tender (NIT No…………….) 

(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 

organizational procedure, contract for “…………………..)” hereinafter referred to as 

the “Contract”. 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of 

the land, rules, regulations, economic use of resources and of fairness/transparency 

in its relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to 

enter into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or 

“Pact”), the terms and conditions of which shall also be read as integral part and 

parcel of the Tender/Bid documents and Contract between the parties.  

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, 

the parties hereby agree as follows and this Pact witnesses as under: 

Article 1: Commitment of the Principal/Owner 

1) The Principal/Owner commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: 
 



 Page 25 of 109 

 

 

(a) No employee of the Principal/Owner, personally or through any of his/her 
family members, will in connection with the Tender, or the execution of the 
Contract, demand, take a promise for or accept, for self or third person, any 
material or immaterial benefit which the person is not legally entitled to. 

 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 
equity and reason. The Principal/Owner will, in particular, before and during 
the Tender process, provide to all Bidder(s) the same information and will not 
provide to any Bidder(s) confidential / additional information through which 
the Bidder(s) could obtain an advantage in relation to the Tender process or 
the Contract execution. 

 

(c) The Principal/Owner shall endeavour to exclude from the Tender process 
any person, whose conduct in the past has been of biased nature. 

 

2) If the Principal/Owner obtains information on the conduct of any of its 
employees which is a criminal offence under the Indian Penal code 
(IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the 
principles herein mentioned or if there be a substantive suspicion in this 
regard, the Principal/Owner will inform the Chief Vigilance Officer and in 
addition can also initiate disciplinary actions as per its internal laid down 
policies and procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

1. It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to 
the IWAI all suspected acts of fraud or corruption or Coercion or Collusion of 
which it has knowledge or becomes aware, during the tendering process and 
throughout the negotiation or award of a contract.   

 

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary 
to prevent corruption. He commits himself to observe the following principles 
during his participation in the Tender process and during the Contract 
execution: 
 
a) The Bidder(s)/Contractor(s) will not, directly or through any other person 

or firm, offer, promise or give to any of the Principal/Owner’s employees 
involved in the tender process or execution of the contract or to any third 
person any material or other benefit which he/she is not legally entitled to, 
in order to obtain in exchange any advantage of any kind whatsoever 
during the Tender process or during the execution of the contract. 
 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 
undisclosed agreement or understanding, whether formal or informal. 
This applies in particular to prices, specifications, certifications, subsidiary 
contracts, submission or non-submission of bids or any other actions to 
restrict competitiveness or to cartelize in the bidding process. 
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c) The Bidder(s)/Contractor(s) will not commit any offence under the 
relevant IPC/PC Act. Further the Bidder(s)/Contract(s) will not use 
improperly, (for the purpose of competition or personal gain), or pass on 
to others, any information or documents provided by the Principal/Owner 
as part of the business relationship, regarding plans, technical proposals 
and business details, including information contained or transmitted 
electronically. 
 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 
addresses of agents/representatives in India, if any. Similarly 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 
addresses of foreign agents/representatives, if any. Either the Indian 
agent on behalf of the foreign principal or the foreign principal directly 
could bid in a tender but not both. Further, in cases where an agent 
participate in a tender on behalf of one manufacturer, he shall not be 
allowed to quote on behalf of another manufacturer along with the first 
manufacturer in a subsequent/parallel tender for the same item. 
 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any 
and all payments he has made, is committed to or intends to make to 
agents, brokers or any other intermediaries in connection with the award 
of the Contract. 

 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit 
offences outlined above or be an accessory to such offences. 

 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm indulge in fraudulent practice means a willful misrepresentation or 
omission of facts or submission of fake/forged documents in order to induce 
public official to act in reliance thereof, with the purpose of obtaining unjust 
advantage by or causing damage to justified interest of others and/or to 
influence the procurement process to the detriment of the Government 
interests. 

 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm use Coercive Practices (means the act of obtaining something, 
compelling an action or influencing a decision through intimidation, threat or 
the use of force directly or indirectly, where potential or actual injury may 
befall upon a person, his/ her reputation or property to influence their 
participation in the tendering process). 
 

 
Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner 

under law or the Contract or its established policies and laid down procedures, the 

Principal/Owner shall have the following rights in case of breach of this Integrity 
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Pact by the Bidder(s)/Contractor(s) and the bidder/contractor accepts and 

undertakes to respect and uphold the Principal/Owner’s absolute right: 

 

1. If the Bidder(s)/Contractor(s), either before award or during execution of 
Contract has committed a transgression through a violation of Article 2 above 
or in any other form, such as to put his reliability or credibility in question, the 
Principal/Owner after giving 14 days’ notice to the contractor shall have 
powers to disqualify the Bidder(s)/Contractor(s) from the tender process or 
terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and 
duration of the exclusion will be determined by the severity of transgression 
and determined by the Principal/Owner. Such exclusion may be forever or for 
a limited period as decided by the Principal/Owner.  
 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 
Principal/Owner has disqualified the Bidder(s) from the tender process prior 
to the award of the contract or terminated/determined the contract or has 
accrued the right to terminate/determine the contract according to Article 
3(1), the Principal/Owner apart from exercising any legal rights that may 
have accrued to the Principal/Owner, may in its considered opinion forfeit the 
entire amount of Earnest Money Deposit, Performance Guarantee and 
Security Deposit of the Bidder/Contractor. 
 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 
bidder or Contractor, or of an employee or a representative or an associate 
of a bidder or Contractor which constitutes corruption within the meaning of 
IPC Act, or if the Principal/Owner has substantive suspicion in this regard, 
the Principal/Owner will inform the same to law enforcing agencies for further 
investigation. 

 

Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 
years with any other Company in any country confirming to the anticorruption 
approach or with Central Government or State Government or any other 
Central/State Public Sector Enterprises in India that could justify his 
exclusion from the Tender process. 

 

2) If the Bidder makes incorrect statement on this subject, he can be 
disqualified from the Tender process or action can be taken for banning of 
business dealings/ holiday listing of the Bidder/Contractor as deemed fit by 
the Principal/ Owner. 

 

3) If the Bidder/Contractor can prove that he has resorted / recouped the 
damage caused by him and has installed a suitable corruption prevention 
system, the Principal/Owner may, at its own discretion, revoke the exclusion 
prematurely. 
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Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors 
a commitment in conformity with this Integrity Pact. The Bidder/Contractor 
shall be responsible for any violation(s) of the principles laid down in this 
agreement/Pact by any of its Subcontractors/ sub-vendors.  
  

2) The Principal/Owner will enter into Pacts on identical terms as this one with 
all Bidders and Contractors. 

 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly 
signed Pact between the Principal/Owner and the bidder, along with the 
Tender or violate its provisions at any stage of the Tender process, from the 
Tender process. 

 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for 

the Contractor/Vendor after the completion of work under the contract or till the 

Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and 

continue to be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined by the Competent Authority, IWAI. 

Article 7: Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is 
the Headquarters of the Division of the Principal/Owner, who has floated the 
Tender. 

 

2) Changes and supplements need to be made in writing. Side agreements 
have not been made. 

 

3) If the Contractor is a partnership or a consortium, this Pact must be signed 
by all the partners or by one or more partner holding power of attorney 
signed by all partners and consortium members. In case of a Company, the 
Pact must be signed by a representative duly authorized by board resolution. 

 

4) Should one or several provisions of this Pact turn out to be invalid; the 
remainder of this Pact remains valid. In this case, the parties will strive to 
come to an agreement to their original intensions. 

 

5) It is agreed term and condition that any dispute or difference arising between 
the parties with regard to the terms of this Integrity Agreement / Pact, any 
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action taken by the Owner/Principal in accordance with this Integrity 
Agreement/ Pact or interpretation thereof shall not be subject to arbitration.   
 

Article 8: LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the 

other legal rights and remedies belonging to such parties under the Contract and/or 

law and the same shall be deemed to be cumulative and not alternative to such 

legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree 

that this Integrity Pact will have precedence over the Tender/Contact documents 

with regard any of the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at 

the place and date first above mentioned in the presence of following witnesses: 

............................................................... 

(For and on behalf of Principal/Owner) 

................................................................. 

(For and on behalf of Bidder/Contractor) 

WITNESSES: 

1. .............................................. 

(signature, name and address) 

2. ............................................... 

(signature, name and address) 

Place: 

Date :  
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SCHEDULES – A  

Name of Work:  Operation and maintenance of navigational aids in Silghat-
Neamati and Neamati- Dibrugarh stretch of NW-2 for the period of two year. 
 
Estimated cost of work: The work is estimated to cost as under 

 
 
 
 
 
 
 
 
 
 

This estimate, however, is given merely as a rough guide. 
 
Security Deposit  : A sum @ 10% of the gross amount of the bill 

shall be deducted from each running bill of the 
contractor till the sum along with the sum already 
deposited as the  earnest money in the form of 
RTGS will amount to security deposit of 5% of 
the contract value of work. 

 
(a) Earnest Money    : As shown above  
 
(b) Performance Guarantee  : 5% of contract value. 
 
   
SCHEDULE ‘B’ 

General Rules & Directions with reference to General Conditions of Contract: - 

(i). Officer inviting tender: -    Director, IWAI, Guwahati 

(ii). Tender Accepting Authority: - Vice Chairman, IWAI 

(iii). (a) Validity of Tender:- 120 days after last date of bid submission. 
(b)Time allowed for submission of Performance Guarantee as per clause 3.1   
 of GCC from the date of issue of letter of acceptance: - 15 days 
(c) Maximum   allowable    extension    beyond   the   period provided in (iii) (b)  

above: - 7 days 

(iv) Percentage on Cost of Materials & Labour 
 to cover all overheads and profits: - 15% 
(v) Standard Schedule of Rates: - As per tender document. 

(vi) Specifications to be followed: - As per tender document. 

(vii) Deviation Limit beyond which clause 16.3, 16.4, 16.5 & 16.6: - 20%  

(viii) Competent authority of grant extension of time under clause 34: - 

(a) Member (Technical),/Secretary IWAI (Up to 3. 0 Cr per project). 

Stretch Estimate cost  

excluding GST (Rs. in 

Lakhs) 

EMD (Rs. in lakh) 

Silghat - Neamati 636.91 12.75 

Neamati- Dibrugarh 405.60 8.11 

Total for both 

stretches 
1042.51 20.86 



 Page 31 of 109 

 

 

(b) Vice-Chairman, IWAI, Noida (Upto Rs.15.0 Cr  per project). 
(c) Chairman, IWAI, Noida (Full Powers). 

 
(xi) Milestones as per table given below: Applicable on the estimated cost of more 
than Rs. 10.00 Crore 

 (Clause 34.5 & 34.6 shall be applicable only when the amount of the contract 
is more than 10 crore)  

Sl. 
No. 

Milestone Time Allowed (from date of 
start) in months 

Amount to be withheld in 
case of non-achievement of 
mile stone 

1.    

2.    

3.    

 
 

(xii) Competent authority to reschedule the milestones as per clause 34.5:- 
 (a)  Chairman, IWAI, Noida 

(xiii) Competent authority for foreclosure of contract in full or in part due to 
abandonment or reduction in scope of work as per clause 31:-  

(A) Regional Director (Field), IWAI (if the amount of contract is upto 150 lakhs). 

(B) Regional Director/Engineer-in-Charge with the prior approval of 

(a) Member Technical/Member (T&L),IWAI (if the amount of contract is upto 300 lakhs). 

(b) Vice-Chairman/Chairperson, IWAI, Noida (if the cost of contract is more than 300 
lakhs & up to 1500 lakhs) 

(c) Chairman, IWAI, Noida (if the amount of contract is more than 1500 lakhs). 

(xiv) Incentive for early completion. 
Whether Clause 50 is applicable: -  No 

 

******** 
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GENERAL CONDITIONS OF CONTRACT 

 
C O N T E N T S 

 
 
CLAUSE-1 :  DEFINITIONS  
CLAUSE-2 :       INTERPRETATIONS  
CLAUSE-3 : PERFORMANCE   GUARANTEE 
CLAUSE-4 : SECURITY DEPOSIT 
CLAUSE-5 : SUFFICIENCY OF TENDER 
CLAUSE-6 : CONTRACT    DOCUMENTS  
CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 
CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S   REPRESENTATIVE  
CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 
CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 
CLAUSE-11 : CHANGE   IN CONSTITUTION OF THE FIRM TO BE INTIMATED 
CLAUSE-12 : COMMENCEMENT   OF   WORK 
CLAUSE-13 : WORKS TO BE CARRIED OUT   IN ACCORDANCE   WITH   SPECIFICATIONS   

DRAWINGS AND ORDERS ETC. 
CLAUSE-14 : SETTING OUT THE WORKS  
CLAUSE-15 : URGENT   WORKS  
CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING 
CLAUSE-17 : CONTRACTOR’S   SUPERVISION 
CLAUSE-18 : INSTRUCTIONS   AND   NOTICE 
CLAUSE-19 : PLANT   AND   EQUIPMENT  
CLAUSE-20 : PATENT   RIGHTS  
CLAUSE-21 : MATERIALS  
CLAUSE-22 : LAWS    GOVERNING THE   CONTRACT 
CLAUSE-23 : WATCH & WARD AND LIGHTING  
CLAUSE-24 : WORK   DURING   NIGHT OR ON SUNDAYS AND HOLIDAYS  
CLAUSE-25 : LABOUR 
CLAUSE-26 : MATERIALS OBTAINED FROM   EXCAVATION SUCH AS FOSSILS, COINS   ETC. 
CLAUSE-27 : FORCE   MAJEURE 
CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION  

THEREOF 
CLAUSE-29 : CONTRACTOR’S LIABILITY   AND   INSURANCE 
CLAUSE-30 : SUSPENSION   OF   WORKS  
CLAUSE-31 : FORE CLOSURE   OF   CONTRACT   IN   FULL OR   IN PART  DUE  TO ABANDONMENT  

OR REDUCTION   IN SCOPE   OF   WORK 
CLAUSE-32 : TERMINATION   OF CONTRACT ON   DEATH  
CLAUSE-33 : CARRYING   OUT PART WORK   AT THE RISK & COST OF TH E CONTRACTOR 
CLAUSE-34 : COMPLETION TIME   AND   EXTENSIONS  
CLAUSE-35 : LIQUIDATED   DAMAGES   FOR DELAY 
CLAUSE-36 : WHEN   THE CONTRACT   CAN BE   DETERMINED  
CLAUSE-37 : INSPECTION AND APPROVAL 
CLAUSE-38 : COMPLETION CERTIFICATE   &  COMPLETION PLANS 
CLAUSE-39 :  MEASUREMENTS 
CLAUSE-40 :  PAYMENT   ON ACCOUNT 
CLAUSE-41 :  TAXES, DUTIES   AND   LEVIES   ETC 
CLAUSE-42 : TAX DEDUCTION   AT   SOURCE 
CLAUSE-43 : PAYMENT   OF   FINAL BILL 
CLAUSE-44 : OVER   PAYMENTS   AND   UNDER PAYMENTS  
CLAUSE-45 : FINALITY   CLAUSE  
CLAUSE-46 : SUM PAYABLE   BY   WAY OF COMPENSATION TO BE CONSIDERED IS     
  REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 
CLAUSE-47 : SETTLEMENT OF DISPUTES & ARBITRATION 
CLAUSE-48 : CLAIM 
CLAUSE-49 : INTEREST 
CLAUSE-50 : INCENTIVE FOR EARLY COMPLETION.  
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GENERAL CONDITIONS OF CONTRACT 

          
CLAUSE - 1: DEFINITIONS 
          

In the contract, the following words & expressions shall, unless context 
otherwise requires, have the meaning thereby respectively assigned to them: 
 
i) Contract: means the documents forming the tender and acceptance 

thereof and the formal agreement executed between the competent 

authority on behalf of the Chairman, Inland Waterways Authority of India 

and the contractor, together within the documents referred to therein 

including these conditions, the specifications, designs, drawings and 

instructions issued from time to time by the Engineer-in-charge and all 

these documents taken together shall be deemed to form one contract 

and shall be complementary to one another          

 ii) Contract sum; means the amount arrived at by multiplying the quantities 

shown in the schedule of quantities and price by the respective item rates 

as allowed. 

 iii) Contractor:  means the successful tenderer who is awarded the contract 

to perform the work covered under this tender document and shall be 

deemed to include the contractor’s successors, executors, 

representatives or assign approved by the Engineer-in-charge. 

(iv) Employer means the Inland Waterways Authority of India and his 

successors. 

(v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways 

Authority of India, which invites tenders on behalf of the Chairman, IWAI 

and includes therein-legal representatives, successors and assigns. 

(vi) Engineer-In-Charge (EIC) means the Engineer officer authorised to 

direct, supervise and be In-charge of the works for the purpose of this 

contract who shall supervise and be in charge of the work. 

(vii) Engineer-in-charge representative shall mean any officer of the 

Authority nominated by the Engineer-in-charge for day to day supervision, 

checking, taking measurement, checking bills, ensuring quality control, 

inspecting works and other related works for completion of the project. 

(viii) Chairman: means Chairman/Chairperson of Inland Waterways Authority 
of India. 
 

(ix) Chief Engineer: means the Chief Engineer of the Authority. 
 
(x) Director means the Director of the Authority, as the case may be. 
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(xi) Deputy Director means the Deputy Director of the Authority, as the case 

may be. 

(xii) Assistant Director means the Asstt. Director of the Authority, as the 
case may be. 

 
(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic 

Surveyor of the Authority, as the case may be  
 Junior Hydrographic Surveyor means the Junior Hydrographic 

Surveyor of the Authority, as the case may be 
 
(xiv) Work Order means a letter from the Authority conveying the acceptance 

of the tender/offer subject to such reservations as may have been stated 
therein. 
 

(xv) Day: means a calendar day beginning and ending at  mid-night.  
 
(xvi) Week: means seven consecutive calendar days 

 
(xvii) Month: means the one Calendar month. 
 
(xviii) Site means the waterway and / or other places through which the works 

are to be executed. 
 
(xix) Vessel: means the vessel/craft belonging to  the Contractor  for carrying 

out the work.  
 
(xx) Drawings : means the drawings referred to in the specifications  and  / or 

appended with the  tender  document,  any modifications  of such 
drawings approved in writing  by  the Engineer-in-Charge  and shall also 
include  drawings  issued for  actual  execution of the work time to time by  
the  Engineer-in-Charge. 
         

(xxi) Urgent Works: means any urgent nature which in the opinion of the 
Engineer-In-Charge become necessary at the time of execution and / or 
during the progress of work to obviate any risk or accident or failure or to 
obviate any risk of damage to the vessel structure, or required to 
accelerate the progress of work or which becomes necessary for security 
or for any other reason the Engineer-in-Charge may deem expedient. 

 
(xxii) Work/ works: means work / works to be executed in accordance with the 

contract. 
 
(xxiii) Schedules referred to in these conditions shall mean the relevant 

schedules annexed to the tender papers or the standard schedule of 
rates of the govt. mentioned with the amendments thereto issued up to 
the date of receipt of the tender. 

 
(xxiv) District specifications means the specifications followed by the State 

Government in the area where the work is to be executed. 
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xxv) Tendered value means the value of the entire work as stipulated in the 

letter of award. 

CLAUSE – 2: INTERPRETATIONS  
 
2.1 Where the contract so requires, words imparting the singular only shall also 

include the plural and vice versa. Any reference to masculine gender shall 
whenever required include feminine gender and vice versa.  

 
2.2  Heading and marginal notes in these General Conditions shall not be 

deemed to form part thereof or be taken into consideration in the 

interpretation of construction thereof of the contract. 

CLAUSE – 3: PERFORMANCE GUARANTEE 
 
3.1 The contractor including MSME bidder shall be required to deposit an 

amount equal to 5% of the tendered value of the work as performance 
guarantee in the form of either demand draft payable at any 
nationalized/schedule bank OR an irrevocable bank guarantee bond of any 
scheduled bank or State Bank of India in accordance with the form 
prescribed within 15 days of the issue of the work order. 

 
3.2 Performance guarantee shall be initially valid up to the stipulated date of 

completion plus sixty days beyond that. In case the time for completion gets 
enlarged, the contractor shall get the validity of the performance guarantee 
extended to cover such enlarged time of the work. After recording of the 
completion certificate for the work by the competent authority, the 
performance guarantee shall be returned to the contractor without any 
interest. 

 
3.3 In the event of contract being determined under the provision of any of the 

clauses/conditions of agreement, the performance guarantee shall be 
forfeited in full and shall be absolutely at the disposal of the authority.  

  
CLAUSE – 4: SECURITY DEPOSIT 
      
4.1 A sum @ 10% of the gross amount of the bill shall be deducted from each 

running bill of the contractor including MSME bidder/firm till the sum along 
with the sum already deposited as the earnest money will amount to security 
deposit of 5% of the contract value of work. Bank guarantee will not be 
accepted as security deposit.  

 
4.2 The total security deposit shall remain with IWAI till the defect liability period 

is over, as per clause no. 25.16, or the payment of the final bill payable in 
accordance with agreement conditions whichever is later, provided the 
Engineer-in-Charge is satisfied that there is no demand outstanding against 
the contractor. 

 
4.3 No interest will be paid on security deposit. 
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4.4 If the contractor neglects to observe or fails to perform any of his obligations 
under the contract, it shall be lawful for the Employer/ EIC to forfeit either in 
whole or in part, the security deposit furnished by the contractor. However, if 
the contractor duly performs and completes the contract in all respects and 
presents in absolute "NO DEMAND CERTIFICATE” in the prescribed form, 
the IWAI shall refund the security deposit to the contractor after deduction of 
cost and expenses that the Authority may have incurred and other money 
including all losses and damages which the Authority is entitled to recover 
from the Contractor. 

 
4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue 

to the contractor a memo in writing pointing out the delay in progress and 
calling upon the contractor to explain the causes for the delay within 3 days 
of receipt of the memo and 10 days from issuance of memo whichever is 
earlier. If the Engineer-in-Charge is not satisfied with the explanations 
offered, he may forfeit the security deposit and / or withhold payment of 
pending bills in whole or in part and/ or get the measures of rectification of 
progress of work accelerated to the pre-defined level at the risk and cost of 
the contractor. 
    

4.6  All compensation or other sums of money payable by the contractor under 
the terms of the contract or any other contract or on any other account 
whatsoever, may be deducted from or paid by the sale of a sufficient part of 
his security or from the interest arising there from or from any sums which 
may be due or may become due to the contractor by the Authority on any 
account whatsoever. Also in the event of the contractor’s security deposit 
being reduced by reasons of such deductions or sale, as aforesaid the 
contractor shall, within 14 days of receipt of notice of demand from the 
Engineer-in-Charge make good the deficit in his security deposit. 

 
CLAUSE – 5: SUFFICIENCY OF TENDER   
 

The contractor shall be deemed to have satisfied himself before tendering as 
to the correctness and sufficiency of his tender for the works and of the rates 
quoted in the schedule of   Quantities and Prices which shall (except as 
otherwise provided in the contract) cover all his obligations under the 
contract and all matters and things necessary for the proper execution and 
completion of the works in accordance with the provisions of the contract and 
its operation during execution of work. 

 
CLAUSE – 6:  CONTRACT DOCUMENTS  
          
 6.1 The language in which the contract documents shall be drawn up shall be 

English and if the said documents are written in more than one languages, the 
language according to which the contract is to be constructed and interpreted 
shall be English. 

  
 6.2 The Contractor shall be furnished free of charge certified true copy of the 

contract document.  
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6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall 
be kept by the Contractor on the Site in good condition and the same shall at all 
reasonable time be available for inspection and use by the Engineer-in-Charge, 
his representatives or by other Inspecting officers of the Authority. 

         
 6.4 None of these Documents shall be used by the Contractor for any purpose other 

than that of this contract. 
 
 
CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 
          
 7.1 Detailed drawings shall be followed in preference to small-scale drawings and 

figured dimensions in preference to scaled dimensions.  The case of 
discrepancy between the Schedule of Quantities and prices, the Specifications 
and/ or the drawings, the following order of precedence shall be observed : - 
 
(a) Description in the Schedule of Quantities and Prices.     
(b)  Relevant Specifications and Special Conditions, if any. 
(c) Drawings. 
(d) Indian Standards Specifications of BIS. 

        
 7.2 The contractor shall study and compare the drawings, specifications and other 

relevant information given to him by the Engineer-in-Charge and shall report in 
writing to the Engineer-in-Charge any discrepancy and inconsistency which he 
notes. The decision of the Engineer-in-Charge regarding the correct intent and 
meaning of the drawings and specifications shall be final and binding. 

          
 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or 

any omission therefrom shall not vitiate the Contract or release the Contractor 
from the execution of the whole or any part of the work(s) comprised therein 
according to drawings and specifications or from any of his obligations under the 
contract. 

 
 7.4 If on check there is difference in the amount worked out by contractor in the 

schedule of quantities and prices and General summary the same shall be 
adjusted in accordance with the following rules: 

          
(a) In the event of error/discrepancy occurring in the rates written in figures 

and words, then the rate which corresponds with the amount worked out 
by the contractor shall, unless otherwise proved, be taken as correct. If 
the amount of an item is not worked out by the contractor or it does not 
correspond with the rate written either in figures or in words, then the rate 
quoted by the contractor in words shall be taken as correct. When the 
rate quoted by the contractor in figures and words tally, but the amount is 
not worked out correctly, the rate quoted by the contractor will, unless or 
otherwise proved, be taken as correct. 

 
(b) All errors in totaling in the amount column and in carrying forward totals 

shall be corrected. 
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(c) The totals of various sections of schedule of quantities and price 
amended shall be carried over to the General Summary and the tendered 
sum amended accordingly.  The tendered sum so altered shall, for the 
purpose of tender, be substituted for the sum originally tendered and 
considered for acceptance instead of the original sum quoted by the 
tenderer.  Any rounding off of quantities or in sections of schedule of 
quantities and prices or in General summary by the tenderer shall be 
ignored.     

 
CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE  
 
8.1 The duties of the representative of the Engineer-in-Charge are to watch and 

supervise the works and to test and examine any materials/ parts to be used or 
workmanship achieved in connection with the works.  

          
8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his 

representative any of the powers and authorities, vested in the Engineer-in- 
Charge and shall furnish to the contractor a copy of all such written delegation of 
powers and authorities. Any written instruction or written approval given by the 
representative of the Engineer-in-Charge to the contractor within the terms of 
such delegation shall bind the contractor and the Authority as though it has been 
given by the Engineer-in-Charge. 

        
8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work 

or materials shall be without prejudice to the power of the Engineer-in-Charge 
thereafter to disapprove such work or materials and to order the pulling down, 
removal or breaking up thereof. The contractor shall, at his own expense, again 
carry out such works as directed by the Engineer-in-Charge. 

          
8.4 If the Contractor is dissatisfied with any decision of the representative of the 

Engineer-in-Charge, he will be entitled to refer the matter to the Engineer-in- 
Charge who shall thereupon confirm, reverse or vary such decision and the 
decision of the Engineer-in- Charge in this regard shall be final and binding on 
the contractor. 

       
CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 
 

The Contractor shall not sub-let, transfer or assign the whole or any part of 
the work under the contract.  Provided that the Engineer-in-Charge may at 
his discretion, approve and authorize the Contractor to sub-let any part of the 
work, which in his opinion, is not substantial, after the contractor submits to 
him in writing the details of the part of the work(s) or trade proposed to be 
sublet, the name of the sub-contractor thereof together with his past 
experience in the said work/trade and the form of the proposed sub-contract. 
Nevertheless any such approval or authorization by the Engineer-in-Charge 
shall not relieve the contractor from his any or all liabilities, obligations, duties 
and responsibilities under the contract. The contractor shall also be fully 
responsible to the Authority for all the acts and omissions of the sub-
contractor, his employees and agents or persons directly employed by the 



 Page 39 of 109 

 

 

contractor.  However, the employment of piece rate works shall not be 
construed as sub-letting. 

          
 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 
          

The contractors shall, in accordance with the requirements of the work as 
decided by the Engineer-in- Charge, afford all reasonable facilities to other 
contractors engaged contemporaneously on separate contracts and for 
departmental labour and labour of any other agency properly authorised by 
Authority or any statutory body which may be employed at the site for execution 
of any work not included in the contract which the Authority may enter into in 
connection with or ancillary to the works. In all matters of conflict of interest, the 
Engineer-in-Charge shall direct what compromise should be made and his 
decision shall be final and binding on the parties. 
 

CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE   
    INTIMATED 

 
Where the contractor is a partnership firm, prior approval in writing of the 
Engineer-in-Charge shall be obtained before any change is made in the 
constitution of the firm. Where the contractor is an individual or a Hindu 
Undivided Family business concern, such approval, as aforesaid, shall like-wise 
be obtained before the contractor enters into any partnership agreement where 
under the partnership firm would have the right to carry out the works hereby 
undertaken by the contractor.  If prior approval as aforesaid is not obtained the 
contractor shall be deemed to have been assigned in contravention to Clause 36 
hereof and the same action will be taken and the same consequences shall 
ensure as provided for in the said clause-36.  
 

CLAUSE – 12:  COMMENCEMENT OF WORK 
 

The contractor shall commence the work at the respective sites within 10 
days of the issue of Letter of Award.  If the contractor commits default in 
mobilization of resources, and equipment as aforesaid, the Engineer-in-
Charge shall without prejudice to any other right or remedy be at liberty to 
cancel the contract and forfeit the earnest money/security deposit. 

  
CLAUSE–13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 
 
13.1 The contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner in strict conformity with the 
specifications laid down in the contract document or as may be laid down by 
the Engineer-in-Charge under the terms of the contract. The contractor shall 
also conform exactly, fully and faithfully to the designs, drawings 
specifications and instructions in writing in respect of the work, duly signed 
by the Engineer-in-Charge as may be issued from time to time. 

 
 13.2 The contractor shall be entitled to receive, on demand, in addition to the 

contract documents, in accordance with the provisions of contract, the 
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documents set forth herein in respect of the work on commencement or 
during the performance of the contract: 

         
(a) Specifications or revisions thereof other than standard printed 

specifications 
(b)  Explanations, instructions etc. 

 
Such further drawings, explanation, modifications and instruction, as the 
Engineer-in-Charge may issue to the contractor from time to time in respect 
of the work shall be deemed to form integral part of the contract and the 
contractor shall be bound to carry out the work accordingly. 
 

13.3 In the case of any class of work for which there is no specifications, such 
work shall be carried out in accordance with the Bureau of Indian Standards 
specifications. In case there are no such specifications in the BIS, work shall 
be carried out as per manufacturer’s specifications, if manufacturer’s 
specifications are also not available then as per District specifications. In 
case there are no such specifications as required, above the work shall be 
carried out in all respect in accordance with the instructions and 
requirements of the Engineer-in-Charge. 

 
 13.4 All instructions and orders in respect of the work shall be given by the Engineer-

in-Charge in writing.  However, any verbal instructions or order shall be 
confirmed by the Engineer-in-Charge as soon as practicable without loss of time 
and only such written instruction shall be deemed to be valid.  

 
CLAUSE – 14: SETTING OUT THE WORKS 
 

The contractor shall provide all assistance and adhere to the instruction of E.I.C 
during the course of surveying, inspection, etc.  

 
CLAUSE – 15:  URGENT WORKS 
 

If any urgent work (in respect of which the decision of the Engineer-in-Charge 
shall be final and binding) becomes necessary, the contractor shall execute the 
same as may be directed by Engineer-in-Charge, provided the directions are in 
accordance and confirmatory with provisions in Clause – 8. 

 
CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING 
          
16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions 

from, additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or 

advisable during the progress of the work, and (ii) to omit a part of the works 

in case of non-availability of a portion of the site or for any other reasons and 

the contractor shall be bound to carry out the works in accordance with any 

instructions given to him in writing signed by the Engineer-in-Charge and 

such alterations, omissions, additions or substitutions shall form part of the 

contract as if originally provided therein and any altered, additional or 



 Page 41 of 109 

 

 

substituted work which the contractor may be directed to do in the manner 

specified above as part of the works, shall be carried out by the contractor on 

the same conditions in all respects including price on which he agreed to do 

the main work except as hereafter provided. 

16.2  The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the tendered value sum being ordered, be 

extended, if requested by the contractor, as follows:  

(i)  In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus  

 

(ii)  25% of the time calculated in (i) above or such further additional time as 

may be considered reasonable by the Engineer-in-Charge. 

16.3 In the case of extra item(s) (items that are completely new, and are in 

addition to the items contained in the contract), the contractor may within 

fifteen days of receipt of order or occurrence of the item(s) claim rates, 

supported by proper analysis, for the work and the Engineer-in-Charge shall 

within one month of the receipt of the claims supported by analysis, after 

giving consideration to the analysis of the rates submitted by the contractor, 

determine the rates on the basis of the market rates and the contractor shall 

be paid in accordance with the rates so determined. 

16.4 In the case of substituted items (items that are taken up with partial 

substitution or in lieu of items of work in the contract), the rate for the 

agreement item (to be substituted) and substituted item shall also be 

determined in the manner as mentioned in the following para. 

(a) If the market rate for the substituted item so determined is more than 

the market rate of the agreement item (to be substituted), the rate 

payable to the contractor for the substituted item shall be the rate for 

the agreement item (to be substituted) so increased to the extent of 

the difference between the market rates of substituted item and the 

agreement item (to be substituted). 

(b)  If the market rate for the substituted item so determined is less than 

the market rate of the agreement item (to be substituted), the rate 

payable to the contractor for the substituted item shall be the rate for 

the agreement item (to be substituted) so decreased to the extent of 

the difference between the market rates of substituted item and the 

agreement item (to be substituted). 

16.5 In the case of contract items, substituted items, contract cum substituted 

items, which exceed the deviation limits laid down in Schedule ‘B’, the 
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contractor may within fifteen days of receipt of order or occurrence of the 

excess, claim revision of the rates, supported by proper analysis for the work 

in excess of the above mentioned limits, provided that if the rates so claimed 

are in excess of the rates specified in the schedule of quantities, the 

Engineer-in-Charge shall within one month of receipt of the claims supported 

by analysis, after giving consideration to the analysis of the rates submitted 

by the contractor, determine the rates on the basis of the market rates and 

the contractor shall be paid in accordance with the rates so determined.  

16.6  The provisions of the paragraph 16.4 above shall also apply to the decrease 

in the rates of items for the work in excess of the limits laid down in Schedule 

‘B’, and the Engineer-in-Charge shall after giving notice to the contractor 

within one month of occurrence of the excess and after taking into 

consideration any reply received from him within fifteen days of the receipt of 

the notice, revise the rates for the work in question within one month of the 

expiry of the said period of fifteen days having regard to the market rates. 

16.7 Under the circumstances, the contractor shall at any stage not suspend the 

work on account of non-settlement of rates of such 

Deviated/Extra/Substituted items. 

CLAUSE - 17:  CONTRACTOR’S SUPERVISION  
        
 17.1   The contractor shall either himself supervise the execution of the works or 

shall appoint at his own expense, a qualified and experienced Engineer as 
his accredited agent approved by the Engineer-in-Charge, if contractor has 
himself not sufficient knowledge or experience to be capable of receiving 
instruction or cannot give his full attention to the works.  The contractor or his 
agent shall be present at the   site(s) and shall supervise the execution of the 
works with such additional assistance in each trade, as the work involved 
shall require and considered essential by the Engineer-in-Charge. Further 
the directions/instructions given by the Engineer-in-Charge to the contractor's 
agent shall be considered to have the same force as if these had been given 
to the contractor himself. 

  17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-
in-Charge, the Engineer-in- Charge shall have full powers to suspend the 
execution of the works until such date as a suitable agent is appointed by the 
contractor and takes over the charge of supervision of the work.  For any 
such suspension, the contractor shall be held responsible for delay so 
caused to the work. 

 
CLAUSE - 18:  INSTRUCTIONS AND NOTICE 
         
 18.1 Except as otherwise provided in this contract, all notices to be given on 

behalf of the Authority and all other actions to be taken on its behalf may be 
given or taken by the Engineer-in-Charge or any officer for the time being 
entrusted with the functions, duties and powers of the Engineer-in-Charge. 
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18.2 All instructions, notices and communications etc. under the contract shall be 
given in writing and any such oral orders / instructions given shall be 
confirmed in writing and no such communication which is not given or 
confirmed in writing shall be valid. 

 
 18.3 All instructions, notices and communications shall be deemed to have been 

duly given or sent to the contractor, if delivered to the contractor, his 
authorized agent, or left at, or posted to the address given by the contractor 
or his authorized agent or to the last known place of abode or business of the 
contractor or his agent of services by post shall be deemed to have been 
served on the date when in the ordinary course of post these would have 
been delivered to him and in other cases on the day on which the same were  
so delivered or left. 

 
18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the 

contractor in respect of the execution of work through a “Site Order 
Book“maintained in the office of the Engineer-in-Charge (whichever is 
relevant) and the contractor or his authorized representative shall confirm 
receipt of such instructions by signing the relevant entries in this book. If 
required by the Contractor, he shall be furnished a certified true copy of such 
instruction(s). The pro-forma for Site Order Book to be maintained at site is 
given in Annexure – III. 

 
18.5 The “Hindrance Register” shall be maintained at the site of work, (if 

applicable) where any hindrance which comes to the notice of the 
representative of the Engineer-in-Charge shall be recorded and immediately 
a report will be made to the Engineer-in-Charge within a week. The 
Engineer-in-Charge shall review the Hindrance Register at least once in a 
month. The pro-forma on which the Hindrance Register shall be maintained 
is given in Annexure-IV. 

          
 CLAUSE -19:  PLANT AND EQUIPMENT  
          
 19.1 The Contractors shall provide and install all necessary plant; equipment and 

machinery required for the execution of the work under the contract, at his 
cost and shall use such methods and appliances for the purpose of all the 
operations connected with the work covered by the contract, which shall 
ensure the completion of work(s) within the specified time. 

          
  19.2 Subject to the availability of any item(s), plant, equipment and machinery the 

Authority at the written request of the contractor, may issue to the contractor 
on hire for being deployed on the work contracted for, at pre- determined 
rates, terms and conditions at the sole discretion of the Engineer-in-Charge. 

    
 CLAUSE – 20:  PATENT RIGHTS 
          

The contractor shall indemnify the Authority, its representatives or its 
employees against any action, claim or proceeding relating to infringement or 
use of any patent or design or any alleged patent or design rights and shall 
pay any royalties or other charges which may be payable in respect of any 
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article or material or part thereof included in the contract.  In the event of any 
claim being made or action being brought against the Authority or any agent, 
servant or employee of the Authority in respect of any such materials as 
aforesaid the contractor shall immediately be notified thereof. Provided that 
such indemnification shall not apply when such infringement has taken place 
in complying with the specific directions issued by the Authority but the 
contractor shall pay any royalties or other charges payable in respect of any 
such use, the amount so paid being reimbursement to the contractor only if 
the use was the result of any drawings and or specifications issued after 
submission of the tender. 
 
 

          
CLAUSE – 21: MATERIALS 
 
 21.1 The contractor shall at his own expenses provide / arrange all materials 

required for the bona-fide use on work under the contract. 
          
 21.2 All materials/parts to be provided by the contractor shall be in conformity with 

the specifications laid down in the contract and the contractor shall furnish 
from time to time proof and samples, at his own cost, the materials/parts as 
may be specified by the Engineer-in-Charge. Further the Engineer-in-Charge 
shall also have powers to have such tests, in addition to those specified in 
the contract, as may be required and the contractor shall provide all facilities 
to carry out the same. The cost of materials/parts consumed in such tests 
and also the expenses incurred thereon including the cost of the testing 
charges, shall be borne by the contractor in all cases and also where such 
tests which are in addition to those provided in the contract disclose that the 
materials are in conformity with the provisions of the contract. 

          
 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to 

inspect and examine any materials/parts intended to be used in the works, 
either on the site or at factory or workshop or other place(s) where such 
materials are assembled, fabricated, manufactured or any place where these 
are lying or from where these are being obtained.  For this, purpose, the 
contractor shall afford such facilities as may be required for such inspection 
and examination. 

 
CLAUSE - 22: LAWS GOVERNING THE CONTRACT 
 

The Courts at Guwahati only shall have the jurisdiction for filing the award of 
the arbitration and for any other judicial proceedings. 

 
CLAUSE - 23:  WATCH & WARD AND LIGHTING 
 

The Contractor shall provide and maintain at his expense all lights, guards, 
fencing and watch & ward when and where necessary or as required by the 
Engineer-in-Charge for the protection of the works or for the safety and 
convenience of those employed on the works or the public. 
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CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  
          
 24.1 Subject to any provisions to the contrary contained in the contract, none of 

the works shall be carried out during Sundays and national holidays without 
the permission in writing of the Engineer-in-Charge. However, when work is 
unavoidable or necessary for safety of life, property or works, contractor shall 
take necessary action immediately and advise the Engineer-in-Charge 
accordingly. 

         
 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor 

that the work may be carried out on holidays, Sundays and/or in extra shifts 
to ensure completion of works under the contract as scheduled. 

 
 
    
CLAUSE - 25: LABOUR 
          
25.1 (a) The contractor shall employ labour in sufficient numbers to maintain 

the required rate of progress and of quality to ensure workmanship of 
the degree specified in the contract and to the satisfaction of the 
Engineer-in-Charge.  The Contractor shall not employ in connection 
with the works any person who has not completed eighteen years of 
age the minimum age specified in Indian Labour Law. 

 
(b) If any foreigner is employed by the contractor on the work within the 

site the later shall ensure that such foreigner possesses the necessary 
special permit issued by the Civil Authorities in writing and also 
comply with the instructions issued there-from from time to time. In the 
event of any lapse in this regard on the part of such foreigner the 
contractor shall be personally held responsible for the lapse & 
Authority shall not be liable in any event.           

 
(c) The Contract is liable for cancellation if either the contractor himself or 

any of his employee is found to be a person who has held Class-I post 
under the Authority immediately before retirement and has within two 
years of such retirement accepted without obtaining the previous 
permission of the Authority or of the Chairman as the case may be 
and employment as contractor for, or in connection with the execution 
of the public works, or as an employee of such contractor. If the 
contract is terminated on account of the failure of the contractor to 
comply with the above clause, the Authority shall be entitled to recover 
from him such damages as may be determined by the Engineer-in-
Charge with due regard to the inconvenience caused to the Authority 
on account of such termination without prejudice to the Authority's 
right to proceed against such officer.        

 
25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, 

a distribution return of the number and description by trades of the works of 
people employed on the works. The contractor shall also submit on the 4th 
and 19th of every month for the period of second half of the preceding month 
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and first half of the current month respectively to the Engineer-in-Charge, a 
true statement in respect of the following. 

 
i) Any accident if occurred during the said fortnight showing the 

circumstances under which it happened and the extent of damage and 
injury caused by it and. 

 
ii) The number of female workers who have been allowed maternity 

benefit as provided in the Maternity Benefit Act 1961 or Rules made 
thereunder and the amount paid to them. 

          
25.3 The Contractor shall pay to labourer employed by him either directly or 

through sub-contractors wages not less than wages as defined in Minimum 
Wages Act 1948 and Contract Labour (Regulation and Abolition) Act 1970 
amended from time to time and rules framed there-under and other labour 
laws affecting contract labour that may be brought in force from time to time. 

          
25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any 

Regulation or Bye Laws of any Local or other Statutory Authority applicable 
in relation to the execution of works such as: 

         
i)  Payment of Wages Act, 1936 (Amended) 
          
ii)  Minimum Wages Act, 1948 (Amended). 

       
iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules 

framed there under as amended.  
         
iv) Workmen Compensation Act, 1923 as amended by Amendment Act 

no.65 of 1976. 
          
v)  Employer's Liability Act 1938 (Amended) 
      
vi) Maternity Benefit Act. 1961 (Amended) 
 
vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 

 
viii) The Industrial Disputes Act. 1947 (Amended) 
 
ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and 

No. 48 of 1978 and any amended thereof: 
          
ix) The Personal Injuries (Compensation Insurance) Act 1963 and any 

modifications thereof and rules made thereunder from time to time. 
The Contractor shall take into account all the above and financial 
liabilities in his quoted rates and nothing extra, whatsoever, shall be 
payable to him on this account. 

 
The list is indicative only; otherwise the contractor should be aware of all the 
Acts/Labour Laws and should follow diligently on the work. The contractor 
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shall be fully and personally responsible for the violation of any Act/Labour 
Law  

 
25.5 The Contractor shall be liable to pay his contribution and the employees 

contribution to the State Insurance Scheme in respect of all labour employed 
by him for the execution of the contract, in accordance with the provision of  
"the Employees State insurance Act 1948" as amended from time to time.  In 
case the Contractor fails to submit full details of his account of labour 
employed and the contribution payable, the Engineer-in- Charge shall 
recover from the running bills the contribution amount as assessed by him.  
The amount so recovered shall be adjusted against the actual contribution 
payable for Employees State Insurance. 

 
25.6 The Engineer-in-Charge shall on a report having been made by an inspecting 

officer as defined in the Contract Labour  (Regulation and Abolition) Act and 
Rules or on his own in his capacity as Principal Employer, have the power to 
deduct from the amount due to the contractor any sum required for making 
good the loss suffered by worker(s) by reason of non-fulfillment of the 
conditions of the Contract for the benefit of Workers, nonpayment of wages 
or on account of deduction made from the wages of the workers which are 
not justified by the terms of the contract or non- observance of the said Act 
and Rules framed there under  with amendments made from time to time. 

      
25.7 The Contractor shall indemnify the Authority against any payments to be 

made under and for observance of the Regulation Laws, Rules as stipulated 
in Clause-25.4 above without prejudice to his right to claim indemnity from 
his sub-contractors. In the event of the contractor's failure to comply with the 
provisions of all the Acts/Laws stipulated in Clause-25.4 or in the event of 
decree or award or order against the contractor having been received from 
the competent authority on account of any default or breach or in connection 
with any of the provisions of the Acts/Laws/Rules mentioned in Sub-Clause 
25.4 above, the Engineer-in-Charge without prejudice to any other right or 
remedy under the contract shall be empowered to deduct such sum or sums  
from the  Bill of the contractor or from his security deposit  or from  other  
payment due under this contract  or  any  other contract to satisfy within a 
reasonable time the  provisions of the various Acts/Laws/Rules/Codes as 
mentioned under  Sub-Clause  25.4 above, on the part of the contractor 
under  the contract on behalf of and at the expenses of the contractor and 
make payment and /or provide amenities/ facilities/services  accordingly. In 
this regard, the decision of the Engineer-in-Charge shall be conclusive and 
binding on the contractor. 

 
 25.8 In the event or the Contractor committing a default or breach of any of the 

provisions of the aforesaid Contract's Labour (Regulation and Abolition) Act 
and Rules as amended from  time to time or furnishing any information or  
submitting or filling any form/Register/Slip under the  provisions of  these 
Regulations which is materially incorrect then  on the  report  of  the 
Inspecting officer as  defined  in  the relevant  Acts and Rules as referred in 
Clause 25.4 above, the Contractor shall without prejudice to any other liability  
pay  to the Authority a sum not exceeding Rs.50/- (Rs. Fifty only) as 
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liquidated damages for every default, breach or furnishing, making,  
submitting, filling materially incorrect statement as may be fixed by the 
Engineer-in-Charge. The decision of the Engineer-in-Charge in this respect 
shall be final & binding. 

25.9 The Contractor shall at his own expenses comply with or cause to be 
complied with the Provisions/ Rules provided for welfare and health of 
Contract Labour in the Contract Labour (Regulation and Abolition) Act and 
other relevant Acts and Rules framed there under or any other instructions 
issued by the Authority in this regard for the protection of health and for 
making sanitary arrangements for workers employed directly or indirectly on 
the works. In case the contractor fails to make arrangements as aforesaid, 
the Engineer-in-Charge shall be entitled to do so and recover the cost thereof 
from the contractor. 

          
25.10 The Contractor shall at his own expense arrange for the safety or as required 

by the Engineer-in-Charge, in respect of all labour directly or indirectly 
employed for performance of the Works and shall provide all facilities in 
connection therewith. In case the contractor fails to make arrangements and 
provide necessary facilities as aforesaid, the Engineer-in- Charge shall be 
entitled to do so and recover the cost thereof from the Contractor. But this 
will not absolve the contractor of his responsibility or otherwise thereof. 

 
25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of 

Contract Labour" Safety Manual, or the provisions relating to report on 
accidents and grant of maternity benefits to female workers and the relevant 
Acts/Rules referred in clause 25.4 above shall make the contractor liable to 
pay to the Authority as liquidated damages an amount not exceeding Rs. 50/- 
for each default or materially incorrect statement. The decision of the 
Engineer-in-Charge in such matters based on reports from the inspecting 
Officers as defined in the relevant Acts and Rules as referred in clause 25.4 
above shall be final and binding and deductions for recovery of such 
liquidated damages may be made from any amount payable to the 
contractor. In the event of any injury, disability or death of any workmen in or 
about the work employed by the contractor either directly or through his sub-
contractor, contractor shall at all time indemnify and save harmless the 
Authority against all claims, damages and compensation under the Workmen 
Compensation Act. 1923 as amended from time to time or in other Law for 
the time being in force and Rules there-under from time to time and also 
against all costs, charges and expenses of any smooth action by 
proceedings arising out of such accidents or injury, disability or death of a 
workmen and against all sum or sums which may with the consent of the 
contractor be paid to compromise or compound any claim in this regard. If 
any award, decree or order is passed against the contractor for recovery of 
any compensation under the Workmen Compensation Act, 1923, for any 
injury, disability or death of a workman by any competent court, the said sum 
or sums shall be deducted by the Engineer-in-Charge from any sum then due 
or that may become due to the contractor or from his security deposit or sale 
thereof in full or part under the contract or any other contract with the 
Authority towards fulfillment of the said decree, award or orders. 
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25.12 Provided always that the contractor shall have no right to claim 
payments/claims whatsoever on account of his compliance with his 
obligations under this clause and Labour Regulations. 
 

25.13 The contractor shall not otherwise than in accordance with the statutes 
ordinance and Government Regulations or orders for the time being in force 
import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs 
to permit or suffer any such import, sale, gift, barter or disposal by his sub-
contractor, agent or employees. 

 
25.14 The contractor shall not give, barter or otherwise dispose of to any person or 

persons any arms or ammunition of any kind or permit to suffer the same as 
aforesaid.       

 
25.15 The Contractor shall employ for the execution of the works only such persons 

as are skilled and experienced in their respective trades and Engineer-in-
Charge shall be at liberty to object to and require the contractor to remove 
from the works any persons employed by the Contractor for the execution of 
the works who, in the opinion of the Engineer-in-Charge, misconduct himself 
or is incompetent or negligent in the proper performance of his duties. The 
contractor shall forthwith comply with such requisition and such person shall 
not be again employed upon the works without permission of the Engineer-
in-Charge.  

 
25.16 Release of Security deposit after labour clearance: Security deposit of the 

work shall not be refunded till the contractor produces a clearance certificate 
from the Labour Officer. As soon as the work is virtually completed, the 
contractor shall apply for clearance certificate to the Labour Officer under 
intimation to Engineer-in-Charge. The Engineer-in-Charge on the receipt of 
such communication shall write to Labour Officer to intimate if any complaint 
is pending against the contractor in respect of the work. If no complaint is 
pending on record till after three months after completion of work and/or no 
communication is received from Labour Officer to this effect till six months 
after the date of completion, it will be deemed to have received the clearance 
certificate and the security deposit will be released if otherwise due. Or 
otherwise EIC may release the security deposit after 12 months from the 
date of completion of work after receiving an undertaking from the Contractor 
/ agency stating that the Contractor shall bear all the liability, if any, that 
arises in future against the assigned work (work order / Contract). 

 
CLAUSE – 26:  MATERIALS OBTAINED FROM EXCAVATION SUCH AS                                                                         

COINS, FOSSILS, ETC.  
 
26.1 Materials of any kind obtained from excavation on the site shall remain the 

property of the Authority and shall be disposed off as directed by the 
Engineer-in-Charge. 

 
26.2 However if any of the materials thus obtained from excavation on the site is 

such as can be used in the execution of the work under the contract, the 
contractor will be allowed to use the same free of cost (except that any 
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amount of royalty paid for in this regard by the Authority shall be recoverable 
from the contractor) for the aforesaid purpose provided the same is found 
suitable and is approved by the Engineer-in-Charge. 

 
26.3 Fossils, coins, articles of value, structures and other remains or things of 

geological or archeological interest discovered on the site shall be the 
absolute property of the Authority.  The contractor shall take reasonable 
precautions to prevent his labour or any other person from removing or 
damaging any such article or thing and shall acquaint the Engineer-in-
Charge with such discovery and carryout the Engineer-in-Charge’s directions 
as to the disposal of the same at the expense of the Authority. 

 
CLAUSE – 27:  FORCE MAJEURE 
 
27.1  The term Force Majeure shall herein mean Riots  (other than among the 

contractor's employees), Civil Commotion  (to the extent no insurable), war 
(whether declared or not), invasion, act of foreign enemies, hostilation, civil 
war, rebellion, revolution, insurrection, military or usurped power, damage 
from aircraft, nuclear fission, acts of God, such as earthquake (above 7 
magnitude on Richter Scale), lightning, unprecedented floods, fires not 
caused by contractor's negligence and other such causes  over  which  the 
contractor  has no control and are accepted as such  by  the Engineer-in-
Charge, whose decision shall be final and  binding.  In the event of either 
party being rendered unable by Force Majeure to perform any obligation 
required to be performed by them under this contract, the relative obligation 
of the party affected by such Force Majeure shall be treated as suspended 
for the period during which such Force Majeure cause lasts, provided the 
party allowing that it has been rendered unable as aforesaid, thereby shall 
notify within 15 days of the alleged beginning and ending thereof giving full 
particulars and satisfactory evidence in support of such cause. 

        
27.2 For delays arising out of Force Majeure, the bidder shall not claim extension 

in completion date for a period exceeding the period of delay attributable to 
the causes of Force Majeure and neither the Authority nor the bidder shall be 
liable to pay extra costs provided it is mutually established that Force 
Majeure conditions did actually exist. 

 
27.3 If any of the Force Majeure conditions exists in the places of operation of the 

bidder even at the time of submission bid, he shall categorically specify in his 
bid and state whether they have been taken into consideration in their 
quotations. 

 
CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS 

AND RECTIFICATION THEREOF 
 
 28.1 If the contractor or his labour or his sub-contractor, injure, destroy or 

damage, battery, solar panel, lighting system, road, fence, enclosures, water 
pipe, cables, buildings, drains, electricity or telephone posts, wires, trees, 
grass line, cultivated land in the area in which they may be working or in the 
area contiguous to the premises on which the work or any part of it is being 
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executed or if any damage is caused to any item belonging to IWAI or to any 
person during the progress of work, the Contractor shall upon receipt of a 
notice in writing in that behalf from the Engineer-in-Charge, make good the 
same at his cost. 

          
28.2 If it appears to the Engineer-in-Charge or his representative at any time 

during the progress of work or prior to the expiration of the Defects Liability 
period that any work has been executed with unsound, imperfect or unskilled 
workmanship or that any materials or articles provided by the Contractor for 
execution of the work are unsound or of a quality inferior to that contracted 
for, or otherwise not in accordance with the Contract, or that any defect, 
shrinkage or other faults found in the work arising out of defective design or 
defective/ improper materials or workmanship, the Contractor shall, upon 
receipt of a notice in writing in that behalf from the Engineer-in-Charge 
forthwith rectify or remove and  reconstruct  the  work so specified in whole 
or in part,  as  the case may be, and/or remove the materials/articles so  
specified and provide other proper and suitable materials at  his expense. 

 
28.3 All damages caused by accidents or carelessness of the contractor or any of 

his employees or any property belonging to the Authority is wasted or is 
misused by the contractor or any of his employees shall be to the account of 
the contractor, who shall make good the loss. 

 
CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE   
          
29.1 From commencement to completion of the work(s) as a whole, the 

Contractor shall take full responsibility for the care thereof and for taking 
precautions to prevent loss or damage.  He shall be liable for any damage or 
loss that may happen to the works or any part thereof and to the Authority's 
Plant, Equipment and Material (hired or issued to the Contractor) shall be in 
good order and condition and in conformity in every respect with the 
requirements of the Contract and instructions of the Engineer-in-Charge. 

 
29.2     i) Neither party to the contract shall be liable to the other in respect of 

any loss or damage which may occur or arise out of "Force Majeure" 
to the works or any part thereof on to any material or article at site but 
not incorporated in the works or to any person or anything or material 
whatsoever or either party provided such a loss or damage could not 
have been foreseen or avoided by a prudent person and the either 
party shall bear losses and damages in respect of their respective 
men and materials.  As such liability of either party shall include 
claims/ compensations of the third party also. 

 
ii) Provided, however, in an eventuality as mentioned in sub-clause - 

29.2 (i) above, the following provisions shall also have effect: 
          
(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge 

proceed with the completion of the works under and in accordance with the 
provisions and conditions of the contract, and 
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(b) The Contractor shall, as may be directed in writing by the Engineer-in-
charge, re-execute the works lost or damaged, remove from the site any 
debris and so much of the works as shall have been damaged and carry the 
Authority's T & P, Plant and Equipment, Material etc. to the Authority's store.  
The cost of such re-execution of the works, removal of damaged works and 
carrying of Authority's store shall be ascertained in the same manner as for 
deviations and this shall be ascertained in the same manner as for deviations 
and this shall be added to the contract sum. Provided always that the 
Contractor shall, at his own cost, repair and make good so much of the loss 
or damage as has been occasioned by any failure on his part to perform his 
obligations under the contract or not taking precautions to prevent loss or 
damage or minimize the amount of such loss or damage, Final assessment 
of loss or damage shall be decided by the Engineer-in-Charge and his 
decision shall be final and binding.  

 
29.3 The contractor shall take special precautions to see that public places and 

roads adjacent to contractor's yard are not blocked at anytime either by his 
material or by his workmen. The roads are to be kept always clear and no 
equipment/materials shall be stacked.  

 
29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The 

anchors dropped in the waterways shall be properly marked and removed 
after done with.   

 
29.5 The contractor shall indemnify and keep indemnified the Authority against all 

losses and claims for death, injuries or damage to any person or any 
property whatsoever which may arise out of or in consequence of the 
construction and maintenance, of works during the contract period and also 
against all claims, demands, proceedings, damages, costs, charges and 
expenses whatsoever in respect of or in relation thereto, and such liabilities 
shall include claims/compensations of the third party.   

 
29.6 (a)  Before commencing execution of  the work, the Contractor shall without 

in any way limiting his obligations and responsibilities under this 
condition,  insure  against any  damage, loss or injury which may occur 
to any property (excluding that of the Authority but including the Authority 
building rented to the contractor wholly or in part and  any part of which 
is used in part and any part of which is used by him for storing 
combustible materials) public  liability by arising out of the carrying out of 
the contract. For this purpose the contractor shall take out, pay all costs 
and maintain throughout the period of his contract public liability with the 
following coverage. 

 
a) Public liability limits for bodily injury or death not less than Rs. 

1,00,000 for one person and Rs. 2,00,000 for each accident. 
 

b) Property liability limits for each accident not less than Rs. 1,00,000 ; 
 

c) The Contractor shall prove to the Engineer-in Charge from time to 
time that he has taken out all the insurance policies referred to above 



 Page 53 of 109 

 

 

and has paid the necessary premiums for keeping the policies alive 
till expiry of the Defects Liability Period. 

 
 (b) The Contractor shall ensure that similar insurance policies are taken out 

by his sub-contractor (if any) and shall be responsible for any claims or 
losses to the Authority resulting from their failure to obtain adequate 
insurance protection in connection thereof.  The Contractor shall produce 
or cause to be produced by his sub-contractors (if any) as the case may 
be, relevant, policy or policies and premium receipt as and when 
required by the Engineer-in-Charge. 

 
(c) If the contractor and/or his sub- contractor (if any) shall fail to effect and 

keep in force the insurance referred to above or any other insurance 
which he/they may be required to effect under the term of the Contract 
then and in any such case the Authority may, without being bound to 
effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time 
deduct the amount so paid by the Authority from any moneys due or 
which may become due to the  contractor or recover the same as a debt 
due from the contractor.  

 
(d) The contractor shall at his own expense arrange for the safety provisions 

as required in respect of the works covered under this contract as per 
the instruction of Engineer-in-charge.  In case, the contractor fails to 
comply with the provisions of the safety the Engineer- in-Charge shall be 
entitled to and make the necessary arrangements at the risk and cost of 
the contractor. This will, however, not absolve the Contractor of his 
overall responsibility to execute the works under the contract. 

 
CLAUSE – 30: SUSPENSION OF WORKS 
 
30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose 

decision shall be final and binding on the contractor) suspend the progress of 
the works or any part thereof for such time or times and in such manner as 
the Engineer-in-Charge may consider necessary. 

 
30.2 The suspension of the work can be done by Engineer-in-Charge for any of 

the following reasons: 
  

(a) On account of any default on the part of the contractor or 
(b) for proper execution of the works or part thereof for the reasons other 

than the default of the contractor or  
(c) for the safety of the works or part thereof. 

 
30.3 The contractor shall during the suspension period, properly protect and 

secure the works to the extent necessary and carry out the instructions given 
in that behalf by the Engineer-in-Charge. 

 
30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) 

above, the contractor shall be entitled to the extension of time equal to the 
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period of every such suspension Plus 25% for the completion of the item or 
group of items of work for which a separate period of completion is specified 
in the contract and of which suspended work forms a part 

 
CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  
                      TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 
          

If at any time after acceptance of the tender the Authority decides to abandon 
or reduce the scope of the works for reason whatsoever and hence does not 
require the whole or any part of the works to be carried out, the Engineer-in-
Charge (with the prior approval of competent authority mentioned in 
scheduled ‘B’) shall give notice in writing to that effect to the contractor and 
the Contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might 
have derived from the execution of the works in full but which he could  not 
derive in consequence of the fore closure of  the whole or part of the works. 

 
CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 
 

If the Contractor is an individual or a proprietary concern and the individual or 
the proprietor dies, or if the Contractor is a partnership concern and one of 
the partners dies, then, unless the Engineer-in-Charge is satisfied that the 
legal representatives of the individual contractor or of the proprietor of the 
proprietary concern and in the case of partnership, the surviving partners are 
capable of carrying out and completing the contract, the Engineer-in-Charge 
shall be entitled to terminate the Contract as to its incomplete part without the 
Authority being in anyway liable  to payment of any compensation 
whatsoever on any account to the estate  of the deceased Contractor and/or 
to  the  surviving partners of the Contractor's firm on account of  termination 
of the Contract. The decision of the Engineer-in-Charge that the legal 
representatives of the deceased contractor or the surviving   partners of the 
Contractor's firm cannot carry out and complete the works under the contract 
shall be final and binding on the parties. In the event of such termination, the 
Authority shall not hold the estate of the deceased Contractor and/or the 
surviving partners of the Contractor's firm liable for damages for not 
completing the contract. Provided that the power of the Engineer-in-Charge 
of such termination of contract shall be without prejudice to any other right or 
remedy which shall have accrued or shall accrue to him under the contract. 

 
CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF 

THE CONTRACTOR 
 
33.1  If the contractor  
          

(i) At any time makes default during the currency of work or does not 
execute any part of the work with due diligence and continues to do so 
even after a notice in writing of 7 days in this respect from the Engineer-
in-Charge; or 

(ii)  Commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or takes effective steps to remedy it 
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within 7 days even after a notice in writing is given in that behalf by the 
Engineer-in-Charge; or  

(iii) Fails to complete the work (s) or items of work with individual dates of 
completion, on or before the date (s) so determined, and does not 
complete them within the period specified in the notice given in writing in 
that behalf by the Engineer-in-Charge. 

 
33.2 The Engineer-in-Charge without invoking action under clause 36 may, 

without prejudice to any other right or remedy against the contractor which 
have either accrued or accrue thereafter to IWAI, by a notice in writing to 
take the part work/ part incomplete work of any item (s) out of his hands and 
shall have powers to: 

 
(a) Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/ or 
(b) Carry out the part work/ part incomplete work of any items (s) by any 

means at the risk and cost of the contractor. 
 
33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable 

from the contractor for completion of the part work/ part incomplete work of 
any item (s) taken out of his hands and execute at the risk and cost of the 
contractor, the liability of contractor on account of loss or damage suffered by 
IWAI because of action under this clause shall not exceed 10% of the 
tendered value of the work. 

33.4 In determining the amount, credit shall be given to the contractor with the 
value of work done in all respect in the same number and at the same rate as 
if it had been carried out by the original contractor under the terms of his 
contract, the value of contractor’s materials taken over and incorporated in 
the work and use of plant and machinery belonging to the contractor. The 
certificate of the Engineer-in-Charge as to the value of work done shall be 
final and conclusive against the contractor provided always that action under 
this clause shall only be taken after giving notice in writing to the contractor. 
Provided also that if the expenses incurred by the IWAI are less than the 
amount payable to the contractor at his agreement rates, the difference shall 
not be payable to the contractor.   
 

33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the 
part work/ part incomplete work of any item (s) or the excess loss of 
damages suffered or may be suffered by IWAI as aforesaid after allowing 
such credit shall without prejudice to any other right or remedy available to 
IWAI in law or per as agreement be recovered from any money due to the 
contractor on any account, and if such money is insufficient, the contactor 
shall be called upon in writing and shall be liable to pay the same within 30 
days.     
 

33.6 If the contractor fails to pay the required sum within the aforesaid period of 
30 days, the Engineer-in-Charge shall have the right to sell any or all of the 
contractors’ unused materials, constructional plant, implements, temporary 
building at site etc. and adjust the proceeds of sale thereof towards the dues 
recoverable from the contactor under the contract and if thereafter there 
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remains any balance outstanding, it shall be recovered in accordance with 
the provisions of the contract.       
 

33.7 In the event of the above course being adopted by the Engineer-in-Charge, 
the contractor shall have no claim to compensation for any loss sustained by 
him by reason of his having purchased or procured any materials or entered 
into any engagements or made any advance on any account or with a view 
to the execution of the work or the performance of the contract.  

        
CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 
          
34.1 The Engineer-in-Charge will make available to the contractor the site to 

enable the contractor to commence & proceed with the execution of the work 

in accordance with agreed programme. If there is any delay in making 

available any area of the work or the delays mentioned in Para 34.4, the 

competent authority shall grant reasonable extension of time for completion 

of work. But the contractor shall not claim any compensation whatsoever on 

this account. 

34.2 If after the award of the work the contractor commits defaults in commencing 

the execution of work as aforesaid, Govt. shall without prejudice to any other 

right or remedy available in law, be at liberty to forfeit the earnest money & 

performance guarantee absolutely.  

 34.3 As soon as possible after the Contract is concluded, the Contractor shall 

submit a Time and Progress Chart get it approved by the Department. The 

Chart shall be prepared in direct relation to the time stated in the Contract 

documents for completion of items of the works. It shall indicate the forecast 

of the dates of commencement and completion of various trades of sections 

of the work. 

34.4 However, if the work (s) be delayed by:- 

 (i) Force majeure as per clause 27, or 

 (ii) Abnormally bad weather, or 

 (iii)  Serious loss or damage by fire, or 

(iv) Civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or 

(v)  Delay on the part of other contractors or tradesman engaged by 

Engineer-in-Charge in executing work not forming part of the contract, 

or 

(vi) Non-availability of stores, which are the responsibility of Government 

to supply or 

(vii) Non-availability of breakdown of Tools and Plant to be supplied or 

supplied by Government or 

(viii)  Any other cause which, in the absolute discretion of the Engineer-in-

Charge is beyond the Contractor’s control. 
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 then immediately upon the happening of any such events as aforesaid, the 

contractor shall inform the Engineer-in-Charge accordingly, but the contractor 

shall nevertheless use constantly his best endeavours to prevent and/or 

make good the delay and shall do all that may be required in this regard. The 

Contractor shall also request, in writing, for extension of time, to which he 

may consider himself eligible under the contract, within fourteen days of the 

date of happening of any such events as indicated above.  

34.5 In case the cost of the work is more than 10 crores than the total scope of 

work will be divided into milestones. The contractor shall submit a Time & 

Progress chart for each milestone and get it approved by the competent 

authority. 

34.6 Request for rescheduling of Mile stones and extension of time, to be eligible 

for consideration, shall be made by the Contractor in writing within fourteen 

days of the happening of the event causing delay on the prescribed form to 

the competent authority. The Contractor may also, if practicable, indicate in 

such a request the period for which extension is desired. 

34.7 In any such case as may have arisen due to any of the events, as aforesaid, 

and which may have been brought out by the contractor in writing, the 

Competent Authority may give a fair and reasonable extension of time, after 

taking into consideration the nature of the work delayed and practicability of 

its execution during the period of extension.  

34.8 Such extensions shall be communicated to the contractor by the Engineer-in-

Charge in writing. The contractor shall not be entitled to claim any 

compensation or over run charges whatsoever for any extension granted.  

CLAUSE – 35:  LIQUIDATED DAMAGES FOR DELAY 
 
35.1 If the contractor fails to maintain the required progress in terms of clause 34 

or to complete the work and clear the site on or before the date of completion 

as per the contract or extended date of completion, he shall, without 

prejudice to any other right or remedy available under the law to the authority 

on account of such breach, pay as agreed liquidated damages the amount 

calculated at the rates stipulated below.  

(i)  Liquidated Damage @ 1.5 % per month of delay for delay of work to be 
computed on per day basis, Provided always that the total amount of 
compensation for delay to be paid under this condition shall not exceed 10% 
of the Tendered Value of work.  
The competent authority may decide on the amount of tendered value of the 

work for every completed day/month (as applicable) that the progress 

remains below that specified in Clause 34 or that the work remains 

incomplete. 
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The amount of liquidated damages may be adjusted or set-off against any 

sum payable to the Contractor under this or any other contract with the 

authority. 

35.2 In case of contracts having tendered amount more than 10 crores, if the 

contractor does not achieve a particular milestone mentioned in schedule ‘B’, 

or the re-scheduled milestone(s) in terms of Clause 34.6, the amount shown 

against that milestone shall be withheld, to be adjusted against the liquidated 

damages levied at the final decision on Extension of Time. With-holding of 

this amount on failure to achieve a milestone, shall be automatic without any 

notice to the contractor. However, if the contractor catches up with the 

progress of work on the subsequent milestone(s), the withheld amount shall 

be released. In case the contractor fails to make up for the delay in 

subsequent milestone(s), amount mentioned against each milestone missed 

subsequently also shall be withheld. However, no interest, whatsoever, shall 

be payable on such withheld amount. 

35.3 In case of contracts having tendered amount less than 10 crores, if the work 

remains incomplete after the stipulated date of completion, the Engineer-in-

charge may with held 10% of the tendered value of the work from the running 

payments of the contractor pending final decision of the competent authority 

mentioned in schedule ‘B’ on the extension of time case. If the competent 

authority decides to grant extension of time without levy of liquidated 

damages or levy part of the total liquidated damages specified above then 

the balance withheld amount after adjusting the amount of the liquidated 

damages levied by the competent authority will be refunded to the contractor.  

CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 
          
36.1  Subject to other provisions contained in this clause, the Engineer-in-Charge 

may, without prejudice to his any other rights or remedy against the 

contractor in respect of any delay, inferior workmanship, any claims for 

damages and/or any other provisions of this contract or otherwise, and 

whether the date of completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases: 

(i)  If the contractor having been given by the Engineer-in-Charge a notice in 

writing to rectify, reconstruct or replace any defective work or that the work is 

being performed in an inefficient or otherwise improper or un-workman like 

manner shall omit to comply with the requirement of such notice for a period 

of seven days thereafter. 

(ii)  If the contractor has, without reasonable cause, suspended the progress of 

the work or has failed to proceed with the work with due diligence so that in 

the opinion of the Engineer-in-Charge he will be unable to secure completion 
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of the work by the date for completion and continues to do so after a notice in 

writing of seven days from the Engineer-in-Charge. 

(iii)  If the contractor fails to complete the work within the stipulated date or items 

of work with individual date of completion, if any stipulated, on or before such 

date(s) of completion and does not complete them within the period specified 

in a notice given in writing in that behalf by the Engineer-in-Charge. 

(iv)  If the contractor persistently neglects to carry out his obligations under the 

contract and/ or commits default in complying with any of the terms and 

conditions of the contract and does not remedy it or take effective steps to 

remedy it within 7 days after a notice in writing is given to him in that behalf 

by the Engineer-in-Charge. 

(v)  If the contractor shall offer or give or agree to give to any person in IWAI 

service or to any other person on his behalf any gift or consideration of any 

kind as an inducement or reward for doing or forbearing to do or for having 

done or forborne to do any act in relation to the obtaining or execution of 

contract. 

(vi) If the contractor shall enter into a contract with IWAI in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, 

unless the particulars of any such commission and the terms of payment 

thereof have been previously disclosed in writing to the Engineer-in-Charge. 

(vii)  If the contractor shall obtain a contract with IWAI as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or commits 

breach of integrity pact. 

(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at 

any time be adjudged insolvent or have a receiving order or order for 

administration of his estate made against him or shall take any proceedings 

for liquidation or composition (other than a voluntary liquidation for the 

purpose of amalgamation or reconstruction) under any Insolvency Act for the 

time being in force or make any conveyance or assignment of his effects or 

composition or arrangement for the benefit of his creditors or purport so to 

do, or if any application be made under any Insolvency Act for the time being 

in force for the sequestration of his estate or if a trust deed be executed by 

him for benefit of his creditors. 

(ix)  If the contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or if a receiver or a 

manager on behalf of a creditor shall be appointed or if circumstances shall 

arise which entitle the court or the creditor to appoint a receiver or a manager 

or which entitle the court to make a winding up order. 
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(x)  If the contractor shall suffer an execution being levied on his goods and allow 

it to be continued for a period of 21 days. 

(xi)   If the contractor assigns, transfers, sublets (engagement of labour on a 

piece-work basis or of labour with materials not to be incorporated in the 

work, shall not be deemed to be subletting) or otherwise parts with or 

attempts to assign, transfer, sublet or otherwise parts with the entire works or 

any portion thereof without the prior written approval of the Engineer -in-

Charge. 

When the contractor has made himself liable for action under any of the 

cases aforesaid, the Engineer-in-Charge on behalf of the IWAI shall have 

powers: 

(a)  To determine the contract as aforesaid (of which termination notice in writing 

to the contractor under the hand of the Engineer-in-Charge shall be 

conclusive evidence). Upon such determination, the Earnest Money Deposit, 

Security Deposit already recovered and Performance Guarantee under the 

contract shall be liable to be forfeited and shall be absolutely at the disposal 

of the IWAI. 

(b)  After giving notice to the contractor to measure up the work of the contractor 

and to take such whole, or the balance or part thereof, as shall be un-

executed out of his hands and to give it to another contractor to complete the 

work. The contractor, whose contract is determined as above, shall not be 

allowed to participate in the tendering process for the balance work. 

In the event of above courses being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him 

by reasons of his having purchased or procured any materials or entered into 

any engagements or made any advances on account or with a view to the 

execution of the work or the performance of the contract. And in case action 

is taken under any of the provision aforesaid, the contractor shall not be 

entitled to recover or be paid any sum for any work thereof or actually 

performed under this contract unless and until the Engineer-in-Charge has 

certified in writing the performance of such work and the value payable in 

respect thereof and he shall only be entitled to be paid the value so certified. 

CLAUSE – 37:  INSPECTION AND APPROVAL 
 
37.1 All works involving more than one process shall be subject to examination 

and approval at each stage thereof and the contractor shall give due notice 
to the Engineer-in-Charge on his authorized representative, when each stage 
is ready.  In default of such notice, the Engineer-in-Charge shall be entitled to 
appraise the quality and extent thereof and the decision of the Engineer-in-
Charge in this regard shall be final and binding. 
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 37.2  No work shall be put out of view without the approval of the Engineer-in-
Charge or his authorized representative and the Contractor shall afford full 
opportunity for examination.  The contractor shall give due notice to the 
Engineer-in-Charge or his authorized representative whenever any such 
work is ready for examination and the Engineer- in-Charge or his 
representative shall, without unreasonable delay, unless he considers it 
necessary and advise the contractor accordingly, examine and measure 
such work. In the event of the failure or the contractor to give such notice, he 
shall if required by the Engineer-in-Charge, uncover such work at the 
contractor's expenses. 

         
 37.3 Periodic inspection will be carried out by the EIC or his representative by 

their vessels. The contractor can have the inspection schedules finalized with 
the Engineer-in-charge. Generally all attempts should be made to have joint 
inspection and number of inspections be not less than three in a calendar 
month.  

          
CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 
          
38.1 The work shall be completed to the entire satisfaction of the Engineer-in-

Charge and within the specified time limit and under the terms and conditions 
of the contract. As soon as the work under the contractor is completed as a 
whole the contractor shall give notice of such completion to the Engineer-in-
Charge.  The Engineer-in-Charge shall inspect the work and shall satisfy 
himself that the work(s) has been completed in accordance with the 
provisions of the contract and then issue to the Contractor a certificate of 
completion indicating the date of completion. Should the Engineer- in-Charge 
notice that there are defects in the works or the works are not considered to 
be complete, he shall issue a notice in writing to the Contractor to rectify / 
replace the defective work or any part thereof or complete the work, as the 
case may be within such time as may be notified and after the contractor has 
complied with as aforesaid and gives notice of completion the Engineer-in-
Charge shall inspect the work and issue the completion certificate in the 
same manner as aforesaid. 

          
38.2.1 No certificate of completion shall be issued as stipulated above and no work 

be considered to be completed unless the contractor shall have removed 
from the work  site and  / or premises all his belongings /  temporary  
arrangements  brought / made by him for the site and / or  premises in  all  
respects and made the whole of the site  and  /  or premises fit for 
immediate occupation / use to the satisfaction of the Engineer- in-Charge. If 
the contractor fails to comply with the above mentioned requirements on or 
before the date of completion of the work, the Engineer-in-Charge, may as 
he thinks fit and at the risk at cost of the contractor, fulfill such requirements 
and remove / dispose of the contractor's belongings / temporary 
arrangements, as aforesaid, and the contractor shall have no claim in this 
respect except for any sum realized by the sale of Contractor's belongings  / 
temporary arrangements less the cost of fulfilling the said requirements and 
any other amount that  may be  due from the contractor. Should the 
expenditure on the aforesaid account exceed the amount realized by sale of 
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such contractor's belongings / temporary arrangements then the contractor 
shall on demand pay the amount of such excess expenditure.  
 

38.2.2 The contractor shall submit the completion plans of the work wherever 
required within 30 days of the completion of work. In case the contractor 
fails to submit completion plans as aforesaid, he shall be liable to pay a sum 
equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 
15000/- (Rupees fifteen thousand only) as may be fixed by Engineer-in-
Charge concerned and in this respect the decision of the Engineer-in-
Charge shall be final and binding on the contractor. 

        
CLAUSE - 39:  MEASUREMENTS 
 
39.1 The Engineer-in-charge shall, except as otherwise provided, ascertain and 

determine by measurement the value of work done in accordance with the 
contract. 

    
39.2  Notwithstanding any provision in the relevant standard method of 

measurement or any general or local custom, measurement of work done 
under the contract shall be taken in accordance with the procedure set forth 
in the Technical Specifications or Schedule of Quantities under the contract. 
In case of items of work which are not covered by the Technical 
Specifications or Schedule of Quantities measurement shall be taken in 
accordance with the relevant standard methods of measurement laid down 
by the Bureau of Indian Standard.  

 
 39.3  All items having a financial value shall be entered in daily log book/ 

measurement book prescribed by the Authority so that the complete work 
performed under the contract is duly accounted. 

          
 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his 

authorised representative and by the contractor or his authorised 
representative.  

        
39.5 Before taking measurements of any works, the Engineer-in-Charge or 

representative deputed by him for the purpose, shall give a reasonable notice 
to the Contractor.  If the Contractor fails to attend or send an authorised 
representative for measurement after such notice or fails to countersign or to 
record the objection within a week from the date of taking the measurements, 
in such eventuality the measurements taken by the Engineer-in-Charge shall 
be taken to be correct and final measurements of such works. 

 
39.6 The contractor shall, without extra charge, provide assistance with every 

appliance, labour and other things necessary for measurement.  
 
39.7 Measurements shall be signed and dated by both parties each day on the 

Site on completion of measurement. If the contractor objects to any of the 
measurement recorded by the representative of the Engineer-in- Charge a 
note to the effect shall be made in the item objected to and such note shall 
be signed and dated by both parties engaged in taking the measurement. 



 Page 63 of 109 

 

 

The decision of the Engineer-in-Charge on any such dispute or difference or 
interpretation shall be final and binding on the contractor in respect of all 
contract items, substituted items, extra items and deviations. 

  
 
CLAUSE – 40:  PAYMENT ON ACCOUNT 
          
40.1 Interim bills shall be submitted by the contractor monthly on or before the 

date fixed    by   the   Engineer-in-Charge for   the   items   of    work 
completed.  The Engineer-in-Charge shall then arrange to have the bills 
verified with reference to the man days recorded in the attendance register 

 
40.2 Payment on account for amount admissible shall be made by the Engineer-

in-Charge certifying the sum to which the contractor is considered entitled by 
way of interim payment for the work executed, after deducting therefrom the 
amount already paid, the security deposit and such other amounts as may be 
withheld, deductible or recoverable in terms of the contract. 

 
40.3   Payment of the contractor's bills shall be made by the Authority only in Indian 

Rupees within 30 days from the date of submission of the bill subject to the 
acceptance of the Engineer-in- Charge.  

 
40.4 Payments due to the contractor shall be made by crossed cheque by the 

Engineer-in-Charge or his authorised representative or through RTGS/e-
transfer.  In case of cheque payments, such cheques shall be issued direct to 
the contractor on furnishing a stamped receipt for the amount of the cheque 
or to his constituted attorney duly authorised to receive such payments from 
the EIC. 

 
40.5 Any interim certificate given relating to work done or materials delivered may 

be modified or corrected by any subsequent interim certificate or by the final 
certificate. No certificate(s) of the Engineer-in- Charge supporting an interim 
payment shall itself be conclusive evidence that any work or materials to 
which it relates is / are in accordance with the same. 

 
40.6 Should there be a request for extension of date of completion, pending its 

consideration interim payments shall continue to be made as provided 
herein. 

 
40.7 TDS and other statutory taxes at the applicable rates shall be deducted at 

source from any payment made to the contractor against this contract. 
 
CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 
 
41.1 The prices shall include all the taxes, levies, cess, octroi, royalty, terminal 

tax, excise, or any other local, State or Central taxes as applicable/ charged 

by Centre or State Government or Local authorities on all materials that the 

contractor has to purchase for the performance of the contract and services, 

shall be payable by the contractor and the Authority will not entertain any 

claim for compensation whatsoever in this regard except GST. The 
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applicable GST components should have to be shown separately by the 

contractor during submission of bills which would be paid to the contractor as 

per prevailing rates. If any new taxes/ change in taxes /increase in taxes 

become applicable after the commencement of the contract affecting the total 

cost, IWAI may pay the new taxes/ change in taxes/ increase in taxes after 

ascertaining proper certification and proof to this extent submitted by the 

bidders. The contractor has to furnish the proof of payment to the concerned 

Govt. Authorities before claiming the next bill. 

 
CLAUSE-42:  TAX DEDUCTION AT SOURCE  
 
42.1 TDS and other statutory taxes at the applicable rate as per the various Tax 

Act/Rules of the Govt. shall be deducted from all the payment/advances 
made against the contract. 

 
CLAUSE – 43:  PAYMENT OF FINAL BILL 

 
The final bill shall be submitted by the contractor within one month from the 

date of completion of the work or the date of the certificate of completion 

furnished by the Engineer-in-Charge.  No further claim in this regard unless 

as specified herein under shall be entertained. Payment of final bill shall be 

made within three months if the amount of the contract is up to Rs. 15 lakhs 

and six months if the value of the work exceeds Rs. 15 lakhs. If there shall be 

any dispute about any item or items of the work then the undisputed item or 

items only shall be paid within the said period of three months or six months, 

as the case may be.  The contractor shall submit a list of the disputed items 

within thirty days from the disallowance thereof and if he fails to do so, his 

claim shall be deemed to have been fully waived and absolutely 

extinguished. 

 
CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 
 
44.1  Whenever any claim whatsoever for the payments of a sum of money to the 

Authority arises out of or under this contract against the contractor, the same 
may be deducted by the Authority from any sum then due or which at 
anytime thereafter may become due to the contractor under this contract and 
failing that under any other contract with the Authority or from any other sum 
whatsoever due to the contractor from the Authority or from his security 
deposit, or he shall pay the claim on demand. 

  
 44.2 The Authority reserves the right to carry out post- payment audit and 

technical examination of the final bill including all supporting vouchers, 
abstracts, etc.  The authority further reserves the right to enforce recovery of 
any over payment when detected not- withstanding the fact that the amount 
of the final bill may be included by one of the parties as an item of dispute 
before an arbitrator appointed under clause 48 of this contract and 
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notwithstanding the fact that the amount of the final bill figures in the 
arbitration award. 

 
44.3 If as a result of such audit and technical examination any over payment is 

discovered in respect of any work done by the contractor or alleged to have 
been done by him under contract, it shall be recovered by the Authority from 
the contractor by any of all of the methods prescribed above, and if any 
under payment is discovered, the amount shall be duly paid to the contractor 
by the Authority. 

          
44.4 Provided that the aforesaid right of the Authority to adjust over-payment 

against amount due to the contractor under any other contract with the 
Authority shall not extend beyond the period of one year from the date of 
payment of the final bill or in case the final bill is a MINUS bill, from the date 
the amount payable by the Contractor under the MINUS final bill is 
communicated to the contractor. 

44.5 Any sum of money due and payable to the Contractor (including the security 
deposit returnable to him) under the contract may be withheld or retained by 
way of lien by the Engineer-in-Charge or Authority against any claim of the 
Authority or such other person or persons in respect of payment of a sum of 
money arising out of or under any other contract made by the contractor with 
the Engineer-in-Charge or Authority or with such other person or persons.  
The sum of money so withheld or retained under this clause by the Engineer-
in-Charge or Authority will be kept withheld or retained as such by the 
Engineer-in- Charge or Authority or till his claim arising out of in the same 
contract or any other contract is either mutually settled or determined by the 
arbitrator, if the contract is governed by the arbitration clause under the 
clause 48 or by the competent court hereinafter provided, as the case may 
be, and the contractor shall have no claim for interest or damages  
whatsoever  on this  account or any other ground in respect of any  sum  of 
money withheld or retained under this clause. 

 
CLAUSE – 45:  FINALITY CLAUSE 
          

It shall be accepted as an inseparable part of the contract that in matters 
regarding design, materials, workmanship, removal of improper work, 
interpretation of the contract drawings and contract specifications, mode of 
procedure and the carryout out of the work the decision of the Engineer-in-
Charge which shall be given in writing shall be final and binding on the 
contractor. 

 
CLAUSE – 46: SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO 
ACTUAL LOSS 

 
All sum payable by way of compensation to the Authority under any of these 
conditions shall be considered as reasonable compensation without 
reference to the actual loss or damage sustained and whether or not damage 
shall have been sustained. 
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CLAUSE - 47:  SETTLEMENT OF DISPUTES & ARBITRATION. 
 

47.1 Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and 

instructions here-in-before mentioned and as to the quality of workmanship 

or materials used on the work or as to any other question, claim, right, matter 

or thing whatsoever in any way arising out of or relating to the contract, 

design, drawings, specifications, estimates, instructions, orders or these 

conditions or otherwise concerning the works or the execution or failure to 

execute the same whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall be dealt 

with as mentioned hereinafter: 

(i) If the contractor considers any work demanded of him to be outside the 

requirements of the contract, or disputes any drawings, record or decision 

given in writing by the Engineer-in-Charge on any matter in connection with 

or arising out of the contract or carrying out of the work, to be unacceptable, 

he shall promptly within 15 days of the receipt of decision from the Engineer-

in-Charge request the Chief Engineer/Secretary in writing through the 

Engineer-in-Charge for written instruction or decision. Thereupon, the Chief 

Engineer/Secretary shall give his written instructions of the decision within a 

period of one month from the receipt of the contractor’s letter. However, this 

will not be reason for the stoppage of work.  

 

(ii) If the Chief Engineer/Secretary fails to give his instructions or decision in 

writing within the aforesaid period or if the contractor is dissatisfied with the 

instruction or decision of the Chief Engineer/Secretary, the contractor may, 

within 15 days of the receipt of Chief Engineer/Secretary’s decision, appeal 

to the Chairman, IWAI who shall afford an opportunity to the contractor to be 

heard, if the latter so desires, and to offer evidence in support of his appeal. 

The Chairman, IWAI shall give his decision within 30 days of receipt of 

contractor’s appeal. If the contractor is still dissatisfied with his decision, the 

contractor shall within a period of 30 days from receipt of the decision, give 

notice to the Chairman, IWAI for appointment of arbitrator on prescribed 

proforma as per Appendix V, failing which the said decision shall be final 

binding and conclusive and not referable to adjudication by the arbitrator.  

 

47.2 Except where the decision has become final, binding and conclusive in terms 

of Sub Para 47.1 above, disputes or differences shall be referred for 

adjudication through arbitration by a sole arbitrator appointed by Chairman, 

IWAI.   

47.3 Further, within thirty (30) days of receipt of such notice from either party, the 

Engineer-in-Charge of work at the time of such dispute shall send to the 

Contractor a panel of three persons preferably but not necessarily from the 
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approved panel of arbitrators being maintained by Indian Council of 

Arbitration (ICA) and thereafter the Contractor within fifteen (15) days of 

receipt of such panel communicate to the Engineer-in-charge the name of 

one of the persons from such panel and such a person shall then be 

appointed as sole arbitrator by the Chairman, IWAI. However, the arbitrator 

so appointed shall not be an officer or the employee of Inland Waterways 

Authority of India. 

Provided that if the Contractor fails to communicate the selection of a name 

out of the panel so forwarded to him by the Engineer-in-charge then after the 

expiry of the aforesaid stipulated period the Chairman, shall without delay 

select one person from the aforesaid panel and appoint him as the sole 

arbitrator. 

47.4 The arbitrator to whom the matter is originally referred being transferred or 

vacating his office or being unable to act for any reason, then the Chairman 

IWAI shall appoint another person to act as sole arbitrator, such person shall 

be entitled to proceed with the reference from the stage at which it was left 

by the predecessor. 

47.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall 

decide in what proportion the Arbitrator’s fees, as well as the cost of 

Arbitration proceeding shall be borne by either party. 

47.6 The Arbitrator with the consent of the parties can enlarge the time, from, 

time-to-time to make and publish his award. 

47.7 A notice of the existence in question, dispute or difference in connection with 

the contract unless served by either party within 30 days of the expiry of the 

defects liability period, failing which all rights and claim under this contract 

shall be deemed to have been waived and thus forfeited and absolutely 

barred. 

47.8 The Arbitrator shall give reasons for the award.  

47.9 The work under this Contract shall continue during Arbitration proceedings 

and no payments due from or payment by the Authority shall be withheld on 

account of such proceedings except to the extent which may be in dispute. 

47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or 

re-enactment thereof and the rules made there under and being in force shall 

apply to the Arbitration proceedings under this clause. 

  

47.11 The parties to the agreement hereby undertake to have recourse only to 

arbitration proceedings under for Arbitration Act 1996 and the venue of the 
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arbitration proceeding shall be Guwahati and the parties will not have 

recourse to Civil Court to settle any of their disputes arising out of this 

agreement except through arbitration. 

NOTE: In case of contract with another Public Sector Undertaking, following 

Arbitration Clause shall apply:  "Except as otherwise provided, in case of a 

contract with a public Sector Undertaking if at any time any question dispute 

or difference whatsoever arises between the parties upon or in relation to, or 

in connection with this agreement, the same shall be settled in terms of the 

Ministry of Industry, Department   of Public Enterprises O.M No. 3/5/93-PMA 

dt.30.06.93 or any modifications / amendments thereof.  "The arbitrator shall 

have the power to enlarge the term to publish the award with the consent of 

the parties provided always that the commencement or continuation of the 

arbitration proceeding shall not result in cessation or suspension of any of 

other rights and obligations of the parties of any payments due to them 

hereunder.  

CLAUSE - 48: CLAIMS 

48.1 The contractor shall send to the Engineer-in-Charge once in every month on 

account giving particulars, as full and detailed as possible of all claims for 

any additional payment to which the contractor may consider himself entitled 

and of all extra work or additional work ordered in writing and which has been 

executed during proceeding month. 

48.2 No claim for payment of any extra work or expenses will be considered which 

has not been included in such particulars. The Engineer-in-Charge may 

consider payment for any such work or expense, where admissible under the 

terms of the Contract. 

48.3 Any claim which is not notified in two consecutive monthly statements for the 

two consecutive months shall be deemed to have been waived & 

extinguished. 

CLAUSE 49: INTEREST 

‘No interest shall be payable on account due to the contractor against final 

bills or any other payment due under the contract. 

CLAUSE 50: INCENTIVE FOR EARLY COMPLETION. 

In case, the contractor completes the work ahead of scheduled completion 
time, a bonus @1% (one per cent) of the tendered value per month 
computed on per day basis, shall be payable to the contractor, subject to a 
maximum limit of 5% (five per cent) of the tendered value. The amount of 
bonus, if payable, shall be paid along with final bill after completion of 
work. Provided always that provision of the Clause 50 shall be applicable 
only when so provided in Schedule ‘B’ 
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TECHNICAL SPECIFICATIONS AND SPECIAL CONDITIONS 
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A. OBJECTIVE AND SCOPE OF WORK 
 

1. The National Waterway No. 2 extends from Bangladesh Border at Dhubri to 
Sadiya (length 891 km) river Brahmaputra. The river carries floods during month 
April - September months when water hugs both high banks. The lean season in 
river Brahmaputra extends from month of October to March.  There is 
considerable difference between flood and lean season discharges and water 
level.  The maximum water level difference is about 10 m. The current in the river 
ranges from 0.5 to 4 m/s.  However, the current during the lean season seldom 
exceeds 1.5 m/s.  During lean season many channels are formed of which main 
channel is to be identified and marked for navigation. For navigation through the 
waterway both during day and night, navigational lights along with day light 
marks are to be installed and maintained all along the navigational channel.  
Thus the above marking system will ensure round the clock navigation. (The 
information is given in good faith.  Tenderers are advised to make their own 
assessment.  No claim due to this information shall be entertained). 
 

2. The Objective of the work is to install and maintain solar powered battery 
operated night navigational lights at nodal points all along the National 
Waterway No 2 between  Silghat - Neamati  and Neamati- Dibrugarh on the top 
of steel/bamboo beacon towers to work as night navigation marks to facilitate 
movement of propelled cargo vessels and other mechanized crafts during dark 
and also to mark the navigational channel with conventional bamboo marks for 
day navigation and their maintenance in Silghat - Neamati  and Neamati- 
Dibrugarh stretch of National Waterway No-2 (river Brahmaputra) for 2 years.  

 
 

3. The solar lights under the scope of this contract are to be supplied by the 
contractor at his own cost and have to be erected on top steel beacon / M. S. 
Pipe/ bamboo beacon / bamboo structure of  10m/ 6m/ 4m height as shown in  
drawing along the navigational channel as per site condition/ requirement or as 
per the direction of Engineer-in-charge or his authorized representative
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B. SCOPE OF WORK: 
 

Installation and maintenance of navigational Aids in National Waterway-2 is proposed 

in the following stretches: 

 

 To facilitate round the clock navigation of the vessels, IWAI is executing the scheme 
for installing and maintaining solar charged navigation lights on the top of pipe 
beacons/bamboo beacons to be placed at different locations along the National 
Waterway at selected stretches for marking the navigable channel. The lights consist 
of fiber body, solar panel with rechargeable batteries along with navigation light and 
other accessories etc. The solar charged lights and steel pipe beacons shall be 
issued to the contractor by IWAI free of cost. The contractor is responsible to take 
delivery and to erect and maintain these lights at different nodal points in the river as 
instructed by IWAI after inspection of the navigable channel. As regards the bamboo 
beacon, the contractor has to procure bamboo, fabricate the bacon tower, fix the 
position of the bamboo beacon by excavation, jamming and back filling and maintain 
the lights under care and supervision of a local villager.  

 

4. The navigable channel of 45.00 m width having depth more than 2.50 m is to be 

marked during flood and lean season using navigational lights coupled with day light 

marks. These solar charged navigation lights along with their supporting 

infrastructural arrangement (Steel/bamboo beacon towers) are to be shifted to its 

required positions as and when navigational channel changes its course and 

therefore the tenderer has to deploy a team of river pilots with other related 

manpower equipped with mechanized vessel /boat for each stretch. These teams will 

have to check the navigable channel at frequent interval, align and install the 

navigation lights and day light marks to ensure safe navigation. They will also have to 

coordinate with crews/masters of ODC carrying vessels, Tourism vessels, other 

cargo vessels using the waterways and if ordered by IWAI shall have to escort the 

vessels through their stretch ensuring safe navigation.  IWAI officers and pilots shall 

have the right to use the mechanized crafts/boats of the contractors for supervision, 

inspection, escorting etc and therefore the mechanized crafts/boats of the contractors 

should have valid registration and survey certificate issued by the competent 

authority i.e the IWT Directorate, Govt. of Assam and should have required life saving 

Stretch Silghat - Neamati Neamati-Dibrugarh 
Length of Stretch 189 km 139 km 

No. of day channel marking (lean) 284 nos. 139 nos. 

No. of day channel marking (flood) 142 nos. 135 nos. 

No. of day channel marking (flood) in 
Dhansiri River 

55 nos. ---- 

No. of night navigation lights including 
RO-RO/PAX  route 

200 nos. 130 nos. 

No. of special channel marking (retro 
reflective) for ferry route etc 

62 nos. 20 nos. 
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equipments, accommodation facility with toilet and kitchen etc. the above crafts/boats 

of the contractor shall have to be deployed by the contractor  as per the 

specifications and norms prescribed in the tender. 

C. TECHNICAL SPECIFICATIONS AND SPECIAL CONDITIONS 
 

a) Night Navigation Facility: 
 

1         The contractor has to ensure erection of navigation lights in proper place suiting 
to the channel condition or as per the direction of Engineer-in-charge or his authorized 

representative so that these lighted beacons assist movement of Tourist/Cargo/ ODC/ 
OWC/ RO-RO vessels etc. through the river route in a safe way. They shall also have 
to provide necessary safety cover to the navigation lights by deploying local villagers 
for round the clock safe keeping of navigation lights/beacon towers etc. The cost of 
providing such manning for safety arrangement shall be included in their quoted 
rates. 

 

2       The contractor shall supply solar-charged beacon lights and steel pipe beacons 
at no additional cost for their erection and maintenance in the river. The contractor 
shall fabricate and maintain bamboo beacons as per the approved specifications 
and drawings at his own cost. No extra charges shall be payable for the fabrication, 
supply, or maintenance of bamboo beacons. Depending on site conditions and 
approval of the navigation scheme, IWAI may decide to gradually upgrade bamboo 
beacons to steel beacons/M.S. pipes. In such cases, the contractor shall, at his own 
cost, supply and install the required steel beacons/M.S. pipes to replace the existing 
bamboo beacons as directed. No additional payment shall be made for the supply 
and replacement of these upgraded beacons. However, the contractor shall be paid 
only for the maintenance of these beacons and the attached lights. Upon expiry or 
termination of the contract, the contractor shall remove all manpower, materials, 
and equipment from the site before submission of the final bill. 
 

 

3. The Contractor shall be responsible for the safety of the navigation light system 

and steel beacon / M. S. Pipe and in cases of theft/pilferage the same shall 

have to be reported to the Police Station by the contractor as soon as any such 

incident occurs. While submitting F.I.R. to the Police Station, if any assistance is 

required by the contractor the same will be provided by E.I.C. However, for the 

loss of navigational lighting equipment and steel beacon / M. S. Pipe, the 

contractor will be solely responsible and the Contractor shall replace the same 

immediately at his own cost. 

4. The lights as installed and maintained by the contractor as per guidance of the 

Engineer-In-Charge shall have to be placed at such location so that the same 

indicates the safe navigable channel to the barges/vessels using the waterway. 

For such action the navigational lights shall be erected on the top of the 

following structures/installations as detailed below: 
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i) Steel beacon / M. S. Pipe of height 10/6 meters  
 
These beacon towers shall be made by the contractor at its own cost to 
provide in the assigned sector. The contractor has to erect the same with the 
solar light on the top of the beacons on the bank close to the channel for 
providing guidance to the vessels. The contractor also has to maintain the 
beacon tower along with the light at the location which shall also include safe 
keeping (However in case any light is not functioning, the same have to be 
replaced immediately by the contractor. With fluctuation of water level and 
change in the course of the river, the contractor has to shift and re-erect the 
beacon tower on the bank of the river at appropriate location. The contractor 
at his own cost also has to supply and erect day light mark of appropriate 
type (Left hand or Right hand Mark). A general arrangement drawing of typical 
shore Steel bacon/ M.S. Pipes with light is given at Annexure - VII & VIII.  

 

ii) Bamboo Beacon Towers with 4 meters height (from top of the ground level):  
 

The contractor shall have to make its own beacon towers as per drawing 
using suitable length bamboo along with cut bamboo poles and strips as per 
drawing as enclosed herewith /as per photograph as enclosed and install/ 
maintain the navigational lights on the top of the bamboo beacon towers. The 
contractor has to bear all expenditure for men and material for erection of 
bamboo beacon tower, installing the solar charged navigation light on the top 
of the same including maintenance of the light along with security 
arrangement. Contractor may use big size Bhaluka bamboo similar to steel 
beacon / M. S. Pipe pattern for fitting the navigational lights on the top of it 
with enamel paint for clear visibility from a distant. A general arrangement 

drawing of a typical bamboo shore beacon with light is given at Annexure-IX. 
The contractor at his cost also have to fabricate, supply and erect day light 

mark of appropriate type (Left hand Mark/Right hand Mark) as per drawing.  

iii) The contractor shall also have to ensure that with the rise and fall of water 
level and with the changes of orientation of navigable channel; these 
beacons is also re-oriented in their position. In case any beacon tower is 
under threat of erosion by the river or if the same gets uprooted due to any 
reason, the contractor shall ensure that the same is withdrawn from such 
site, kept under his safe custody, and again re erected in a suitable location 
as directed by the engineer in charge or his representative. In case there is 
any theft/damage to the beacon towers /lights installed by contractor, the 
same shall be re-installed by the contractor at his own cost. 

 
iv) The contractor shall be responsible for the safety of the navigation light 

system and steel beacon / M. S. Pipe and in cases of theft / pilferage the 
same shall have to be reported to the Police Station by the contractor as 
soon as any such incident occurs. While submitting F.I.R. to the Police 
Station, if any assistance is required by the contractor the same will be 
provided by E.I.C. However, for the loss of navigational lighting equipment 
and steel beacon / M. S. Pipe, the contractor will be solely responsible and 
the Contractor shall replace the same immediately with his own cost.  
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v) The contractor shall ensure that his inspection teams along with his 
mechanized vessel/boats are making inspection both at night and at day to 
ensure proper functioning of the lighting system and positioning of marks to 
ensure the safety vessels on top priority. IWAI shall have the right to travel by 
the mechanized boat of the contractor for the purpose of inspection and 
checking. The mechanized boats engaged by the contractor shall therefore 
have to be equipped with accommodation facility, small toilet and kitchen. No 
charges shall be payable by IWAI towards such facilities. 
 

vi) The contractor shall also have to pilot the safe movement of all 
cargo/ODC/Tourist vessels passing through his stretch and for each 
movement one mechanized vessel/boat with one pilot have to be deployed 
by the contractor for escorting and piloting each flotilla of cargo/ODC/Tourist 
vessel passing through his stretch. No charges shall be payable by IWAI 
towards such facilities. 
 

 
5. If there is any theft/damage/ pilferage of the navigational lights/steel beacon / 

M. S. Pipe as provided by the contractor the contractor will be replaced the 
same immediately at his own cost.  

 
6 The contractor shall make his own arrangements for protecting the works 

during the course of installation and operation. During the process of work 
the contractor shall provide such precautionary and protective works at his 
own cost to protect the lighting equipments from the rough weather and the 
contractor shall be solely responsible for any damage, which may occur due 
to contractor not taking necessary protective steps. 

 
7. The contractor shall submit the rate analysis for the work/sub item in case 

the Department requires for the same during a negotiation.  
 
8. The contractor shall forthwith dispatch, raise and remove any plant (floating 

or otherwise) belonging to him or to any person employed by him which may 
be sunk in the course of execution and completion of the works or otherwise 
deal with the same as the E.I.C. and the representative may direct, until the 
same shall be raised and removed, the contractor shall display at night 
search lights and do all such things for the safe navigation as may be 
required by the department. In event of the contractor not carrying out the 
obligations imposed upon him by this clause, the E.I.C. shall raise and 
remove the same (without prejudice to the right of the department to hold the 
contractor liable) and the   contractor shall pay to the department all costs 
incurred in connection therewith.   

 
9. The progress of the work at each stage shall be subject to the approval of the 

EIC whose decision as to the rate of progress at each stage shall be final 
and binding on the contractor. The EIC reserves to himself the right to cancel 
the contract for unsatisfactory progress in the work at any stage. 

 
10. The contractor shall maintain at each stretch one Inspection Register for 

recording details of navigational lights like battery, solar panel, light etc. and 
steel beacon / M. S. Pipe which is must and required for 
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replacement/charging/repairing/tightening/fitting etc. Contractor may keep the 
lights under AMC for better operation & maintenance of navigational lights.  

 
11. The contractor shall get the payment for monthly operation & maintenance of 

lights based upon the certification as issued by the engineer in charge or his 
representative after the due inspections. 

 
12. However, for the operation during the initial month and the last month shall 

be considered with a partial operation during the calendar month based on 
the actual number of days against the month. 

 
13. The contractor shall at his risk and cost, make all arrangements for locating 

the navigable channels, sand churs, snags etc. by means of regular 
soundings along the river and change the position of the lights to indicate the 
navigable channel for the vessels operating in that stretch. 

 
14. Navigational lights are termed as green light (left side along the current) and 

red light (right side along the current) are of variable nature and this can be 
determined only after conducting the survey in the field. However, the total 
no. of navigational lights shall not exceed the number indicated in the 
contract. 

 
15. The contractor shall be liable to bear the expenditure of all manpower, 

material and equipment required for the work at his cost. He must, therefore, 
have thorough knowledge about the work prior to submission of his rates. No 
extra claim in this regard shall be entertained once the contract has been 
awarded. The navigational lights after initial installation shall be operated for 
the complete period of contract.  However, the operation period can be 
extended or curtailed at the discretion of EIC.  

 
16. The Contractor shall ensure provision of boats, majhies, in their respective 

beat/ reach so as to maintain and operate the required number navigational 
lights. They should also ensure that necessary security provision for the 
beacon towers are provided by them by engaging local villagers to avoid 
theft/damage to them. Depending on the site condition the contractor may 
also have to arrange necessary shed for his employees near the 
steel/bamboo beacon towers for providing shelter. 

 
17. Contractor shall intimate in writing the installation of navigational light 

immediately after completion within two days to enable EIC for arranging for 
the inspection of the same. The EIC or his representative shall inspect 
immediately and file a certificate accordingly. 

 
18. The completion period for installation of navigational lights for entire allotted 

stretch is 30 days, inclusive of the mobilization period, procurement of lights, 
etc. from the date of order of intimation to the contractor by the EIC or his 
representative. The navigational lights shall be inspected on any day from 
the date of receipt of intimation about completion of installation of the 
navigational lights in the particular beat / stretch.  The maintenance period 
shall start after 100% lights are installed to the satisfaction of EIC. Full 
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payment for maintenance of navigational lights shall be made only after the 
inspection by EIC or his representative provided the number of lights found is 
100% of the number specified for the beat / stretch. In case, the number of 
lights found are less than that specified, the contractor shall immediately set 
right the same and inform the EIC again. The payment towards maintenance 
shall be released only after EIC or his authorized representative inspects and 
certifies that the number of navigational lights maintained is same as the 
number specified. The contractor or his authorized representative shall have 
to accompany the officer in-charge during every inspection days. In case the 
contractor or his representative fails to attend the inspection trip he shall be 
liable to accept the measurement recorded during the inspection. 

 
19. Navigational lights erected or operated in wrong position or without purpose 

shall not be considered for payment 
 
20. In case the contractor fails to operate the erected/re-erected / maintain 

navigational lights and conventional bamboo marks according to the 
specification and direction given by the EIC / his representatives from time to 
time, E.I.C. shall be free to cancel the entire or part operating cost as the 
case may be and security amount deposited for the same shall be forfeited. 
In addition, the EIC reserves the right to operate the installed / re-positioned 
lights for the entire stipulated period through other agencies. In such an 
event the contractor shall be allowed to remove the material used in the initial 
installation / re-installation of lights only after completion of the stipulated 
operating period. 

 
21. Payment against each beat / stretch shall be done after inspection and 

verification by the E.I.C. or his representative on completion of the 
maintenance work, in entire stretch. 

 
22. The navigable channel shall be at least 45m wide (30m wide at shoals) and 

2.5 / 2.0 meter deep. 
 
23. Where straight reach is available, navigational light shall be placed at longer 

distance but shall be visible from previous lights. 
 
24. For marking the main channel passing through the shoal/churs, the boat 

lighted with navigational light shall be placed in water close to the main 
navigational channel, if required as per channel conditions. 

 
25. The contractor shall bear full responsibility for the intimation to the EIC 

forthwith of any accident and take all necessary action required under 
relevant Acts and Rules, Marine Rules etc. as the case may be. The 
contractor shall also report such accidents to the competent Authority 
wherever such reports are required under rules. The EIC or his 
representative must however, be informed immediately in the event of any 
marine accident. The contractor should also bear full responsibility for all 
accident, damages or injury caused to any of the IWAI's employees, cause of 
which is established as due to contractor's carelessness or negligence. 
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26. It has been proposed that the entire stretch shall be inspected at least two 
times in a month for very close monitoring and the contractor shall facilitate 
such inspection duly deploying his representative along with the IWAI 
inspection team. 

 
27. It must be noted that in each beat during two inspections at least 95% lights 

and conventional bamboo marks should be available during each inspection 
in a month. 

 
28. The payment of monthly operational cost shall be as follows: - 
 

a. If during a month the lights seen in all the two inspections are 95% or 
above in the specified beat operational cost is payable for the full month 
for the lights actually seen in the beat limited to the least number 
observed during two inspections. 

b.  No monthly operational cost shall be payable for the full month if the lights  
seen are less than 95% respectively in any inspection during a month. 

 
29. The contractor should deploy sufficient mechanized inspection boats for 

close monitoring and the contractor shall facilitate such inspection duly 
deploying representative along with proper manpower. 

 
30. Transportation of men and material and delivery of the materials shall be 

under the scope of contractor. Any delays encountered in the 
transportation/mobilization of the men and material shall be accounted to the 
contractor. 

 
31. Care should be taken to ensure the proper holding of anchor of country 

boat/buoy, correct location of country boat in upright condition etc. at the time 
of installation and operation period. 

 
32. The contract can be extended for further period on mutually agreed terms 

and conditions for suitable period as per requirement. 
 
33. No of Lights required in sector wise is as given below: 
 

Stretch 
Category of 

LED Lights 
Red Green 

Total lights 

Silghat-Neamati 2 NM 100 100 200 Nos 

Neamati - Bogibeel 2 NM 65 65 130 Nos 

 

Note: Further, Agency has to keep additional spare lights of 10% of total lights for 
operation & Maintenance on need basis.  
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SPECIFICATION OF 2 NM LIGHTS 

 34.  2 NM Solar Marine Light System or 2NM solar operated lights with 
similar specification (Make in India).  
 
 

1. Type 

Rugged, light weight, waterproof, compact, 
impact resistant, omni directional, marine 
flashing beacon of high performance moulded 
lens cover UV stabilized. 

2. Range >2 NM at 0.74 ATF 

3. Light source High intensity LEDs with 100,000 hrs. of life 

4. 
Uniformity of 
output 

Horizontal plane 360 degrees 

5. Vertical divergence >7° at 50% of peak intensity 

6. Signal colour Red/Green meeting IALA standards 

7. Autonomy 
>20 days (14 hour darkness, 12.5% duly 
cycle) 

8. Flasher Microprocessor Controlled, Programmable 

9. Day light control On/Off preferably Photo diode control 

10. Battery type 
High grade Nickel Metal Hydride (NiMH) with 
capacity of 8 Ah and should have a nominal 
voltage of 3.6v. 

11. 
Battery life 
expectancy 

Battery Life should be 3 years with a 
replacement warranty of one (1) year. 

12. Solar panel 
Multi crystalline solar module integrated with 
lantern with an output of 1.4 watts  

13. Remote 
The lights should have remote monitoring & 
control capability to monitor flashing time and 
interval of all the lights.  

14. Weight ≤ 2 Kg. 

15. 
Product Life 
Expectancy 

3 years 

NOTE 

(a) Design of Light: The design of the lights shall be developed to function 
as per above specifications and as per design & drawing as given in 
Annexure -XIII.  
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(b) Weight : The weight of all fittings will be minimum to ensure proper 
stability of the solar operated LED lights. 

(c) Documentation: Proof of procurement of lights along with Bill / Tax 
Invoice and its technical specifications etc to submit in IWAI, if 
requested. 

(d)  Maintenance manual giving full set of drawings / circuit diagrams, test 
readings, test certificate etc will be furnished to IWAI, if required. Test 
certificates from recognized test laboratory / Manufacture 
(Indian/Foreign) for luminous intensity and divergence etc. will be 
submitted as applicable and / or if requested by IWAI. 

(d) Adequate space for housing the battery along with proper securing 
and stiffening arrangement built within the housing of the lights to be 
provided, as shown in the guidance in drawing.  

 
(b) CHANNEL MARKING (FLOOD & LEAN SEASON) 
 
1. The contract comprises erection, supervision, safe keeping, re-erection and 

maintenance of the channel marks and other allied works and the provision 
of all labour, materials, mechanized boats, temporary works and everything 
whether of a temporary or permanent nature required for completion and 
maintenance so far as the necessity for providing the same as specified in or 
reasonably to be inferred from the contract. 

         
2. For marking the channel, material used shall be bamboos, bamboo strips, 

bamboo mats, coir string, straw, lime, etc., the materials and other tools and 
plants as may be required are to be arranged at different beats at 
contractor's own cost. 

          
3. Marks shall have to be erected at suitable places as per the instructions of 

E.I.C. or his representative and also as per Annexure – X(a) & X (b). In case, 
any marks are placed wrongly the same shall be rectified by the contractor at 
his own cost. 

          
4. The contractor shall at his risk and cost, make all arrangements for locating 

the navigable channels, sand churs, snags, etc., by means of regular 
soundings along the river and change the position of the marks to indicate 
the navigable channel for the vessels operating in that stretch. 

          
5. The contractor has to furnish free of charge a weekly report on the water 

depths available at different shoals formed in the stretch as mentioned in the 
contract. The report must reach the office of the EIC within the last working 
day of every week. The contractor should employ sufficient number of 
experienced pilots/technical staffs to the satisfaction of EIC who are 
conversant with the river conservancy works in such rivers to carry out the 
work. 
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6. The stretch is divided into different beats. The contractor shall be indicated 
about the span of every beat and the marks to be erected and maintained 
therein by a detailed list before commencement of work.  

          
7. All the marks termed as right hand marks, left hand marks, channel closing 

marks and snags (for lean season) and right hand transit mark and left hand 
transit mark (for flood season) are of variable nature and this can be 
determined only after conducting the survey in the field. However, the total 
no. of marks shall not exceed the number indicated in the contract. In case of 
additional requirement of marks the contractor shall intimate the E.I.C. in 
writing about the same and obtain written orders before taking up erection of 
additional marks in order to be eligible for claiming additional cost. 

          
8. The contractor shall be liable to bear the expenditure of all manpower, 

material and equipment required for the work at his cost. He must, therefore, 
have thorough knowledge about the work prior to submission of his rates. No 
extra claim in this regard shall be entertained once the contract has been 
awarded. The marks after initial erection shall be maintained up to March for 
lean season and up to September for flood season. However, the 
maintenance period can be extended or curtailed at the discretion of EIC.  
The material used for channel marking thereafter shall have to be removed 
by the contractor at his risk & cost. 

          
9. The Contractor shall have to deploy at least one  mechanized boat for every 

100 KM – 120 KM of each stretch of NW -2, including all  manjhies and 
dandies in their respective beat/ reach for the purpose of erection and 
maintenance of  the required number of marks as stipulated in clause no. 29 
of special and technical condition of contract. 

         
10. Contractor shall intimate in writing the erection of marks immediately after 

completion within two days to enable EIC for arranging for the inspection of 
the same. The EIC or his representative shall inspect immediately and file a 
certificate accordingly. 

         
11.  The completion period for erection of entire marks is 20 days, inclusive of the 

mobilization period of 5 days from the date of order of intimation to the 
contractor by the EIC or his representative.  The marks so erected shall be 
inspected immediately on receipt of intimation about completion of erection of 
the channel mark in the particular beat.  Full payment for erection of marks 
shall be done only after verification of stability of marks after 10 days from 
the date of completion of erection of marks provided the number of marks 

found are  100% of the number specified for the beat.  In case of the 
number of channel marks are less than that specified; the contractor shall 
immediately set right the same and inform the EIC for same.  The payment 
towards erection shall be released only after EIC or his authorized 
representative inspect and certify that the number of channel marks erected  

are  the number of channel marks specified.  The maintenance shall start 
after 100% marks are erected to the satisfaction of EIC.  The maintenance 
shall start immediately after the date of erection.  Payment for erection shall 
be made only after the full completion of marks in all the beats. Maintenance 
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of the marks shall be paid after verification of successful maintenance of the 
marks for every month. The contractor or his authorized representative shall 
have to accompany the officer in-charge during every inspection days. In 
case the contractor fails to attend the inspection trip he shall be liable to 
accept the measurement recorded during the inspection. 

          
12. Channel marks erected / maintained in wrong position or without purpose 

shall not be considered for payment. 
          
13. In case the contractor fails to maintain the erected/re-erected marks 

according to the specification and direction given by the EIC / his 
representatives from time to time, E.I.C. shall be free to cancel the entire or 
part maintenance works as the case may be and security amount deposited 
for the beat shall be forfeited. In addition the EIC reserves the right to 
maintain that erected / re-erected marks for the entire stipulated period 
through other agencies. In such an event the contractor shall be allowed to 
remove the material used in the initial erection / re-erection of marks only 
after completion of the stipulated maintenance period. 

          
14. The contractor shall forthwith dispatch, raise and remove any plant (floating 

or otherwise) belonging to him or to any person employed by him which may 
be sunk in the course of execution and completion of the works or otherwise 
deal with the same as the EIC and the representative may direct until the 
same shall be raised and removed, the contractor shall set all such things for 
the safety of navigation as may be required by the Department. In the event 
of the contractor not carrying out the obligations imposed upon him by this 
clause, the EIC shall raise and remove the same (without prejudice to the 
right of the department to hold contractor liable) and the contractor shall pay 
to the department all costs incurred in connection therewith. The fact that 
sunken vessel, craft or plant is insured or has been declared a total loss, 
shall not absolve the contractor from  his obligation under this clause to raise 
and remove the same. 

 
15. Payment against each beat shall be done after inspection and verification by 

the E.I.C. or his representative on completion of the erection work, in entire 
stretch. As soon as the erection of the marks is over in all the beats, it shall 
be indicated to the department within two days of their completion. The EIC 
or his representative shall inspect the above marks as per clause 11 and 
shall file a certificate in writing showing the work done by the contractor in the 
stretch.  The payment for erection shall be made only after this certificate is 
filed. 

          
16.  The tenderer shall submit the rate analysis for the work / sub items in case 

the department enquires for the same during negotiation. 
          
17. Bamboo Harauti of 18 to 23 cm circumference at 45 cm (1'-6") from the 

bottom about 7 to 7.5 m long are required for marking the channel.  The 
marks shall be driven properly by using wooden hammer up to at least (one) 
1 meter below the ground level. 
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18. Submerged sand chars, submerged high banks and other possible 
navigational obstructions shall be duly marked.  

          
19.  The navigable channel shall be at least 45m wide (30m wide at shoals) and 

2m / 1.5m deep in lean season. Marks shall be erected after taking 
measurement across the river by marked bamboo poles. 

          
 20. Beginning and end of a channel through churs shall be prominently marked 

using bamboo poles with bamboo mats reinforced with bamboo strips for 
being located. These shall also be painted with lime. 

          
 21. The reference of marking shall be commenced from upstream of the river 

and marks shall be put up on the right hand side of the channel or the left 
hand side of channel as given in Annexure- X(a) & X (b). 

          
 22. Navigational channel in the crossing from one bank to another shall be 

marked with transit marks. 
          
 23. Where straight reach is available, marking shall be placed at longer distance 

but shall be visible from first mark. 
          
 24. For marking the main channel passing through the shoal/churs the marks 

shall be erected in water close to the main navigational channel. 
         
 25. All snags shall be marked with proper care. During the flood a number of 

trees, trunks & other permanent structures which are uprooted in the U/S of 
the river, flows down & get strangles at marking places even some time in 
the main channel. For safety of navigation, these obstructions known as 
snags should be detected first & marks properly. For this special marks (as 
mid water snag marks, left & right hand snag marks) are being used as 
referred in Annexure X (a) & X (b). If they are deep in water lying on river bed 
but allowing sufficient navigation depth in lean period then marking is done 
by a navigation buoy made of a sealed 15 liter empty oil tin painted red, tied 
with a wire rope & sunk by a sinker. 

 
  26. The materials used on the work shall be of good quality conforming to the 

specifications laid in the contract. The work shall be carried out in a workman 
like and expeditious manner and the quality of work at each stage shall be 
subject to the approval of the EIC. The EIC's decision as to the quality of 
such materials and work shall be final and binding on the contractor. 

          
 27. The contractor shall bear full responsibility for the intimation to the EIC 

forthwith of any accident and take all necessary action required under 
relevant Acts and Rules, Marine Rules etc., as the case may be. The 
contractor shall also report such accidents to the Competent Authority 
wherever such reports are required under rules. The EIC or his 
representative must however, be informed immediately in the event of any 
marine accident. The contractor should also bear full responsibility for all 
accident, damages or injury caused to any of the IWAI's employees, cause of 
which is established as due to contractor's carelessness or negligence. 
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 28.  It has been proposed that the entire stretch shall be inspected at least thrice 

in a month for very close monitoring and the contractor shall facilitate such 
inspection duly deploying representative along with the inspection team. 

          
29. It must be noted that in each beat at least 80% marks should be available 

during each inspection in a month. 
          
 30.  In case the tenderer fails to maintain the navigational marks according to 

specification and directive given by the representative of the Engineer-in-
charge from time to time, the Engineer-in-charge shall be free to cancel the 
entire or / part of the maintenance as the case may be. 

   
 31.  The payment of monthly maintenance shall be as follows: - 
 

i) If during a month the marks seen in all the two inspections are 80% or 
above in the specified beat maintenance is payable for the full month 
for the marks actually seen in the beat limited to the least number 
observed during two inspections. 

         
ii) If during a month the marks seen in 1st inspection are 80% or above 

but observed less than 80% in the 2nd inspection, the maintenance is 
payable for full month only as per least number of marks seen during 
inspection. Similarly if the marks seen in are less than 80% in both 
inspections but the same are 50% or above in both inspections, 
maintenance is payable for 15 days only as per least number of marks 
seen during inspection. 

          
iii) No monthly maintenance shall be payable for the full month if the 

marks seen are less than 50% in any inspection during a month. 
          
32.  However, the maintenance for the initial month and the last month shall be 

considered with a partial maintenance during the calendar month, based on the 
number of days of maintenance against the month. 
 

33. The contractor in addition to erection and maintenance of marks to ensure 
smooth navigation shall also have the responsibility to escort all cargo/tourist 
vessels sailing through the stretch maintained by him and for this purpose he 
has to deploy mechanized boats and pilots including all fuel, manpower and 
other machineries as required without any charges. The escorting work will be a 
part of their responsibility of channel marking work. 

 
(c) SPECIAL CHANNEL MARKING (RETRO REFLECTIVE TYPE) 

 
In the view of night navigation on ferry routes in river Brahmaputra special type 
of channel marking (retro reflective) is proposed at Silghat – Neamati (during 
lean season), Neamati-Kamalabari & Neamati-Afalamukh Ro-RO/Pax route/ 
stretch. The quantity as mentioned in the BoQ may be increased or decreased 
as requirement of ferry services in respective stretch. 
 



 Page 84 of 109 

 

 

The reflective materials should be attached/applied to the markings such that 
the slope of these markings are visible with offsets, during night hours. These 
are to be fitted as per directive of EIC or his authorized representative. 
 

(d) Erection of Special channel marks (with reflector tapes on it) at bends & caution 
/obstruction in Silghat – Neamati (during lean season), Neamati-Kamalabari 
and Neamati-Afalamukh RO-RO/Pax ferry route as per requirement. The details 
special channel marking (retro reflective type) is given in Annexure -XI (a) XI 
(b). 
   
 

(e) SECURITY & SAFETY MEASURES 
 

1. The Contractor shall take all precautions to avoid all accidents by exhibiting 
caution boards day & night, speed limit boards, red flags, red lights and 
providing barriers etc. The Contractor shall be responsible for all damages and 
accidents caused to existing / new work due to any negligence in this regard. 
The Contractor shall also ensure that no hindrance is caused to traffic / 
thorough fare during the execution of the work. 
 

2. The Contractor shall ensure that no electric live wire is left exposed or un-
attended so as to avoid any accidents in this regard. 
 

3. The Contractor shall take all preventive measures against any damage caused 
by rain, snowfall, floods or any other natural calamity, whatsoever, during the 
execution of the work. The Contractor shall be fully responsible for any 
damage to the Government property and to the work for which the payment 
has been advanced to him in the contract. The Contractor shall maintain an 
insurance policy against damage to the work done. Nothing extra shall be 
payable to the Contractor for maintaining such insurance policy. 

 
 

4. An injured person shall be taken to a hospital without loss of time whenever 
the situation requires. Address and telephone numbers of nearest physicians 
and hospital and also of police station shall be conspicuously displayed in the 
site office permanently. 
 

5. No paint containing lead or lead products shall be used except in the form of 
paste or readymade paint. Suitable facemasks shall be supplied to the 
workers while application of spray or scraping of such paint. 

 
6. Contractor shall supply overcoats and other facilities to the painters and other 

workers. 
 

7. List of all the safety equipment with quantities shall be prominently displayed 
in the site office and updated regularly. 
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(f) Site Organization 
 

The Contractor shall depute independent well - qualified officers / team at 
each location having sufficient experience in execution of all the works under 
the scope of work of this tender document. If the progress of work is found 
unsatisfactory during the currency of the contract, the Contractor shall 
promptly mobilize additional personnel / resources for ensuring satisfactory 
progress and timely completion of the proposed work, as per direction of & 
satisfaction of EIC and / or his representative and also obtain necessary 
clearances to satisfy all the conditions of the contract without extra cost to the 
Employer 
 
 

(g) SPECIAL PAYMENT TERMS 
 

 
1. Operation and Maintenance of the lights mounted on steel/ bamboo beacons 

along with necessary day light mark will be paid only after 100% of the night 
navigation lights are mobilized and placed at respective location. 

 
2. No payment shall be made until and unless the lights erected on the top of 

steel/bamboo beacons are found functional. It will be the responsibility of the 
contractor to obtain replacement of defective lights.   

 
3. Payment for Operation and Maintenance and operation shall be done after a 

joint measurement and certification by a team including representative from 
the Authority and the contractor. In case the contractor fails to depute his 
representative, the finding made by the inspection team shall be deemed to 
be accepted by the contractor for the purpose of payment of his bill. 

 
4. Payment shall be released after it is recorded during departmental 

inspections only when it is found that at least 95% of the light on 
beacons/boats are found operated as per agreement during every inspection.  

 
5. At least two inspections shall be done every month.  

 
6. Payment against each light and day light channel marks shall only be paid if 

the same is found to be maintained to its deputed location.   
 

7. The rates quoted shall include all taxes and other levies except service 
taxes. It shall be inclusive of all cost such as material, labour, tools etc. and 
should be valid for entire contract period. The GST component, as 
applicable, should be shown separately during submission of bills and the 
same would be reimbursed on production of proof of remittance. 
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SPECIAL CONDITIONS 
 

 

A. HOLD HARMLESS:  
   

i) The Contractor should indemnify and hold the Authority harmless from any 
liability or claim for damages because of bodily injury, death, property 
damage, sickness, disease or loss and expense arising from the Contractor’s 
performance of this Contract. 

ii) The Contractor is acting in the capacity of an independent contractor with 
respect to the Authority. 

iii) The Contractor should protect, defend and indemnify the Owner from any 
claims by laborers or Sub Contractors for unpaid work or labour performed in 
connection with this Contractor. 

 

B. CHANGE ORDERS:    
    
 The Contractor should not make any changes in the schedule of work or the 

Specifications without written authorization by the Engineer in Charge and 
written concurrence by the Authority. 

 
 
C. UNSATISFACTORY PERFORMANCE:   
 
i) In case of unsatisfactory performance/ progress / services by the Contractor, 

IWAI shall have the right to issue a show cause notice to the consultant 
requiring him to explain the reason thereof. 

ii) In case of continuation of such unsatisfactory performance / progress / 
services, IWAI reserves the right to rescind the Contract and get the balance 
work executed at the risk and cost of the Contractor. 

 
D. WARRANTY:  
 
i) The Contractor should warrant that this contract does not and shall not 

infringe any existing or subsequent patents, rights or licenses of any third 
party. 

 
ii) The Contractor should further warrant that the rights of the Authority under 

the present contract are not and shall not be infringed by any prior or 
subsequent contract, which may have been or may hereafter be entered into 
by the Contractor with any other party. 

 
E. MISCELLANEOUS:      
 
i) The Contract embodies the entire understanding of the parties as to its 

subject matter and shall not be amended except in writing executed by both 
the parties and subject to the approval of the concerned authorities. 

 
ii) The lighting system issued to the contractor shall be returned by the 

contractor to IWAI in the same condition as it was received by him.  
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Annexure - I 
 

AGREEMENT FORMAT 
 
 This agreement made on __________day______year_____between the Inland 
Waterways Authority of India (hereinafter called the `IWAI’ which expression shall unless 
excluded by or repugnant, to the context, be deemed to include heir, successors in office) 
on one part and M/S__________________(hereinafter called the ‘CONTRACTOR’ which 
expression, shall unless excluded by repugnant to the context be deemed to include his 
heirs, executors, Administrators, representatives and assigns of successors in office) on the 
other part. 

 
WHEREAS THE IWAI desirous of undertaking the works for 

________________________________________________________________ 
 
 WHEREAS the contractor has offered to execute and complete such works and 
whereas IWAI has accepted the tender of the contractor and WHEREAS the contractor has 
furnished ____________________________________________________________ 
as security for the due fulfilment for all the conditions of this contract. 
 
 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 
 
 In this agreement words and expression shall have the same meaning as are 
respectively as assigned to them in the conditions of contract hereinafter referred to: 
 
 The following documents shall be deemed to form and be read and construed as 
part of this agreement VIZ. 
 
 i) (a) Notice Inviting Tenders 

(b) Tender form 
(c) Warranty 

 
ii) Information & instruction for Tenders  

 
iii) (a) Schedule : Bill of Quantity 

(b) Annexure  
 
iv) General Conditions of Contract 
 
v) Technical specifications and Special Conditions of Contract 

 
The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance.  In the 
event of any difference arising from the completion of the contract, the original tender 
documents, contractor’s offer, minutes of meetings and correspondence between the party 
ended vide letter No.________________________ may be referred to by either party.  
These documents shall take precedence over the compiled documents. 

The contractor hereby covenants with the IWAI to complete and maintain the 
“Works” in conformity in all respect, with the provisions of the agreement. 

 
The IWAI hereby covenants to pay the contractor in consideration of such 

completion of works, the contract price at the time and in the manner prescribed by the 
contract. 
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IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the 
day year first written. 

 
For and on behalf of    For and on behalf of  
(Inland Waterways Authority  of India) Contractor  
 
      
Signature ____________________   Signature _____________ 
 
Name &Designation ______________   Name & Designation 
_______________          
    
Stamp       Stamp      
 
Witness:       Witness: 
 
1) Signature _________________   1) Signature 

_________________ 
 
 
2) Name & Designation______________   2) Name & 
Designation_________ 
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Annexure –II 
 

BANK GUARANTEE PROFORMA FOR FURNISHING 
PERFORMANCE GUARANTEE 

To 
The Chairman 
Inland Waterways Authority of India 
A - 13, Sector - 1 
Noida - 201301 
 
 In consideration for the Chairman, Inland Waterways Authority of India hereinafter 
called ‘the Authority” having agreed, under the terms and conditions of the Agreement 
dated ……………….  .  made between……..  and …for the due fulfilment of the said 
Agreement by the Contractor of the terms and conditions contained in the said Agreement, 
on production of  Bank Guarantee for Rs…………………. (Rupees…………………….) at 
the request of…………………. Contractor(s), We (Bank) do hereby undertake to pay to the 
Authority an amount not exceeding Rs…………………… against any loss or damage 
caused to or suffered, or would be caused to or suffered by the Authority by reason of any 
breach of the said Contractor(s) of any of the terms or conditions contained in the said 
Agreement. 
 
2. We……. do hereby undertake to pay the amount due and payable under this 
Guarantee without any demur, merely on a demand from the Authority stating that the 
amount claimed is due by way of loss or damage caused to or would be caused to or 
suffered by the authority by reason of breach by the said contractor(s) of any of the terms or 
conditions contained in the said Agreement or by reason of the contractor(s)’s failure to 
perform the said Agreement,. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee.  However, our 
liability under this guarantee shall be restricted to an amount not exceeding 
Rs……………….. 
 
3. We undertake to pay the authority any money so demanded notwithstanding any 
dispute or disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding 
pending before any court or Tribunal relating thereto liability under this present being 
absolute and unequivocal. 
 
   The payment so made by us under this Bond shall be valid discharge of our liability 
for payment there under and the contractor(s) / supplier(s) shall have no claim against us 
for making such payment. 
 
4. We, …………………. further agree that the guarantee herein contained shall remain 
in full force and effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable till all the dues of the Authority under 
or by virtue of the said Agreement have been fully and its claim satisfied or discharge or 
till…....................... Certify that the terms and conditions of the said Agreement have been 
fully and properly carried out by the said Contactor(s) and accordingly discharges this 
Guarantee after…….. years from the date  of completion of the said contract unless a 
demand or claim under this  Guarantee is served in writing on the bank but before the 
expiry of the said period of ………………. years in which case it shall be enforceable  
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against the bank not withstanding the fact that the same is enforced after  the expiry  of the 
said period of …………….. years. 
We,…………………..further agree with the Authority that the Authority shall have the fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to 
vary any of the terms and conditions of the said Agreement or to extend time of 
performance by the said  Contractor(s) from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the Authority against the said Contactor(s) 
and to forbear or enforce any of the terms and conditions relating to the said Agreement 
and we shall not be relived from  our liability by reason of any such variation, or extension  
being granted to the said Contractor(s) or for any forbearance, act or omission on the part 
of the Authority or any indulgence by the Authority to the said Contractor(s) or by any such 
matter or thing whatsoever which under the law relating to sureties would, but for the 
provision, have effect of so relieving us. 
 
5. It shall not be necessary for the Authority to proceed against the Contractor before 
proceeding against the Bank and the Guarantee herein contained shall be enforceable 
against the Bank notwithstanding any security which the Authority may have obtained or 
obtain from the Contactor shall at the time when proceedings are taken against the Bank 
hereunder be outstanding or unrealized. 
 
6. Notwithstanding anything contained herein above our liability under the guarantee is 
restricted to Rs……………. and shall remain in force until……………….  Unless a claim or 
suit under this guarantee is filed with us on or before……………………  ALL OUR RIGHTS 
UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and 
discharged from all liabilities therein. 
 
7. This Guarantee will not be discharged due to the change in the constitution of the 
Bank or the Contractor(s) / supplier(s). 
 
8. We,…………. lastly undertake not to revoke this Guarantee during its currency 
except with the previous consent of the Authority in writing.   
 
Dated the …………date of…………..2015 
for…………………………… 
(indicate the name of Bank) 
Signature………………………….. 
Name of the Officer…………………………. 
(in Block Capitals) 
Designation of 
Code No………………………………….. 
Name of the Bank and Branch. 
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ANNEXURE-III 
 

SAMPLE FORM FOR SITE ORDERS BOOK 
Reference Clause No. 18.4 

 
Name of work ……………………. Date of commencement/ period for 
completion………..………. 
 

Sl. 
No. 

Date Remarks of the Inspecting 
Officer or Contractor 

Action taken and by 
whom 

Remarks 

1 2 3 4 5 
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ANNEXURE-IV 
PROFORMA FOR HINDRANCE REGISTER 

Reference Clause No. 18.5 
 
 

Sl. 
No
. 

Nature 
of 
hindranc
e 

Items of 
work 
that 
could 
not be 
due 
execute
d to this 
hindranc
e 

Date 
of 
start 
of 
hind-
rance 

Signat
ure of 
Repre
sen-
tative 
of EIC 

Date of 
remova
l of 
hind-
rance 

Over-
lappin
g 
period, 
if any 
 
 

Net 
hind-
rance 
in 
days 

Weig
h-
tage 
of 
this 
hind-
ranc
e 

Net 
effect-
tive 
days of 
hind-
rance 

Remark
s of 
Engine
er-in-
Charge 

1 2 3 4 5 6 7 8 9 10 11 
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ANNEXURE-V 
Notice for appointment of Arbitrator 

[Refer Clause 47] 
To, 

The Chairman, IWAI 
…………………….. 
…………………….. 

 
Dear Sir, 
  

In terms of clause 47 of the agreement, particulars of which are given below, I/we 
hereby give notice to you to appoint an arbitrator for settlement of disputed mentioned 
below: 

 
1. Name of applicant 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 
3. Full address of the applicant 
4. Name of the work and contract number in which arbitration sought 
5. Name of the Division which entered into contract 
6. Contract amount in the work 
7. Date of contract 
8. Date of imitation of work  
9. Stipulated date of completion of work  
10. Actual date of completion of work (if completed) 
11. Total number of claims made 
12. Total amount claimed 
13. Date of intimation of final bill (if work is completed) 
14. Date of payment of final bill (if work is completed) 
15. Amount of final bill (if work is completed) 
16. Date of request made to Chief Engineer for decision  
17. Date of receipt of Chief Engineer’s decision 
18. Date of appeal made to Chairman, IWAI 
19. Date of receipt of the decision of Chairman, IWAI 

 
Specimen signatures of the applicant 

(only the person/authority who  
signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We 
enclose following documents. 
 

1. Statement of claims with amount of claims 
2.   
3.   
4.   
 

Yours faithfully 
 
 
 

(Signatures) 
 
Copy in duplicate to: 

1. The Regional Director, IWAI    
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ANNEXURE-VI 

 
DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH ELECTRONIC 

FUND TRANSFER SYSTEM 
 

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD) 
 
NAME OF THE PROJECT: __________________________________________ 
 
THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 

 
We _______________________________(Name of the Bidder) hereby request you 

to give our payments by crediting our bank account directly by E-Payment mode as per 
account details given below. We hereby undertake to intimate IWAI in case of any change 
in particulars given below and will not hold IWAI responsible for any delay / default due to 
any technical reasons beyond IWAI’s control:- 
 
Bank Account Number : _________________________________________ 
 
RTGS/NEFT/IFSC CODE : _________________________________________ 
 
Name of the Bank  : _________________________________________ 
 
Address of the Branch of the Bank
 :_________________________________________ 
 
Branch code   : _________________________________________ 
 
Account Type   :
 _________________________________________ 
(Saving/Current/Others) 
 
A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 
 

I/We hereby declare that the particulars given above are correct and complete. If the 
transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 
information, I/We would not hold IWAI responsible. 
 
 
Date:       Signature of Authorized Signatory 
 
BANK CERTIFICATION: 
 
It is certified that above mentioned beneficiary holds a bank account No. 
_________________  
with our branch and the bank particulars mentioned above are correct. 
 
Date:                 Authorized Signatory 
 
       Authorization No._____________ 
       Name:_______________________ 
        

Official Seal/Stamp 
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ANNEXURE- VII 

 
 

 

DRAWING OF 10 M HEIGHT BEACON TOWER WITH M.S. PIPE 
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ANNEXURE-VIII 

                                                                                   

 

 
DRAWING OF 06 M HEIGHT BEACON TOWER WITH M.S. PIPE 
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ANNEXURE-IX 

 

DRAWING OF 04 M HEIGHT BEACON TOWER WITH BAMBOOS STRUCTURE 
 

 



 Page 98 of 109 

 

 

 

ANNEXURE-IX(a)  
 

GENERAL ARRANGEMENT OF NAVIGATIONAL LIGHT ON BOAT 

(on need basis if required as per channel condition) 
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 ANNEXURE  - X  

(Typical drawing of conventional bamboo marks) 

                                                               X (a) Lean season channel marks 

 

 

FIGURE- IV (a ) 
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ANNEXURE  - X(b)  Lean season and Flood season channel marks 

 

                                                      CHANNEL MARKS 
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ANNEXURE  - XI(a)  

Recto Reflective sticker marks 

 

 

               Left Mark                     Right Mark 
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ANNEXURE  - XI(b)  

Recto Reflective sticker marks 

 

                         Left Transit Mark 

 

 

                                                Right Transit Mark 
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Annexure – XII (Index map of NW-2) 
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ANNEXURE-XIII 

 

4 TENTATIVE DRAWING & DESIGN OF SOLAR LIGHTS (MAKE IN INDIA) 

 

 

 

OR SIIMILAR TYPE/PATTERN MAY BE CONSIDERED (MAKE IN INDIA) 
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ANNEXURE-XIV 

 

“Format” On bank’s letter head. 

 

REF NO:……………                                                                    DATE:…………,,,,,,,,, 

 

Solvency Certificate 

 

TO WHOMSOEVER IT MAY CONCERN 

 

 This is to certify that to the best of our knowledge and information, M/s 

___________________,  a customer of our Bank has been maintaining an account 

(No.___________________) with us since last --------years, is respectable and can be treated as 

solvent and good upto a sum of Rs………………(Rupees ……………………) 

 

It is clarified that this information is furnished in strict confidence and without any risk and 

responsibility on our part or on the part of any of the Bank’s officials in any respect whatsoever 

more particularly either as guarantor or otherwise.  

This certificate is issued at the specific request of the customer. 

 

 For ________________(Bank name)  

(Authorised signatory with designation)  
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ANNEXURE-XV 

Bid Security Declaration  

(On Bidders Letter head) 
 

Tender No:                                                                                                  Date:                                                                                                               

 

To 
Director  (Guwahatil),  

Inland Waterways Authority of India,  

Pandu Port Complex, Pandu 

Guwahati 

 

I/We undersigned declare that: 

 

1) I/We understand that, according to your conditions, bids must be supported by a 

Bid Securing Declaration. 

2) I/We accept that I/We may be disqualified / debarred from bidding Inland 

Waterways Authority of India tenders for a period of 02 (Two) years from the 

date of notification if I/We are in a breach of any obligation under the bid 

conditions, because I/We 

a) have withdrawn/modified/amended, impairs, or derogates from the 

tender, my/our bid during the period of bid validity specified in the form 

of Bid; or 

b) having been notified of the acceptance of our Bid by the employer 

during the period of bid validity (i) fail or refuse to execute the contract, 

if required, or (ii) fail or refuse to furnish the Performance Security within 

the timeline, in accordance with the instructions to Bidders & as per 

tender terms & conditions. 

3) I/We understand this Bid Security Declaration shall cease to be valid on the 45th 

day from following, 

a) If I am/we are not the successful Bidder, the receipt of your notification of 

the name of the successful Bidder; or 

b) The expiration of the validity of my/our Bid or any extension thereof. 

 

(Signature)  

Authorized Signatory 
 

Name:    ………………………………………………………. 

 

Designation:    ………………………………………………… 
 
 

Office   Seal:  …………………………………………………. 
 

Place:    ....................................................................................... 
 

Date: ........................................................................................... 
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PART - IV 

 

         SCHEDULE  OF  QUANTITIES 
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Stretch:- Silghat- Neamati 

 

    Note:- Plus GST as applicable 

Name of the 

Bidder/ 

Bidding Firm / 

Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #

Sl.

No.

Item Description Quantity Units BASIC RATE In 

Figures To be 

entered by the 

Bidder in

Rs.      P

TOTAL AMOUNT  

Without Taxes

             in

       Rs.      P

TOTAL AMOUNT 

In Words

1 2 3 4 5 6 7

1.00 NAVIGATIONAL LIGHTS ( Silghat - Neamati )  for 2 years

1.01 Procurement/ Supply, mobilization & placement, operation

and maintenance of Night Navigation facility with 2 NM light

fitted on Bamboo Structure/Tower / MS Pole/Steel Post, etc

for 2 years (Qty=200 nos x 24 ) months =4800 nos/month)

including RO-RO ferry route (Neamati-Kamalabari as per

requirement] for reducing turn arround the time for

movement of cargo/tourist vessels.

4800.00 Nos. month 0.00 INR Zero Only

2.00 BAMBOO CHANNEL MARKING (LEAN SEASON) 

October to March every year (6 months) for 2 years

2.01 Erection of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant. (284 marks x 2

Seasons = 568 marks)

568.00 Mark 0.00 INR Zero Only

2.02 Maintenance of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant. (284marks x 6

months x  2 Sseasons =3408 marks months)

3408.00 Markmonth 0.00 INR Zero Only

3.00 DAY CHANNEL MARKING (FLOOD SEASON) April to

September every year  (6 months) for 2 years3.01 Erection of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant. (142 marks x 2

Seasons = 284 marks)

284.00 Mark 0.00 INR Zero Only

3.02 Maintenance of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant. (142 marks x 6

months x  2 Sseasons =1704 marks months)

1704.00 Markmonth 0.00 INR Zero Only

4.00 DAY CHANNEL MARKING (FLOOD SEASON) IN

DHANSRI RIVER APRIL TO SEPTEMBER every year  ( 4.01 Erection of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant. (55 marks x 2

seasons= 110 marks)

110.00 Mark 0.00 INR Zero Only

4.02 Maintenance of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant. (55 marks x 6

months x 2 seasons =660 marks months)

660.00 Markmonth 0.00 INR Zero Only

5.00 SPECIAL CHANNEL MARKING (RETRO REFLECTIVE) 

October to March  every year ( 6 months ) for 2 years

5.01 Erection of Special channel marks (with reflectory tapes on

it) at bends & caution /obstruction between Pandu -

Neamati sector during October 2025 for 62 nos including

RO-RO ferry route ( Neamati-Kamalabari as per

requirement]  62 Marks x 2 seasons =124 Marks

124.00 Mark 0.00 INR Zero Only

5.02 Maintenance of Special channel marks (with reflectory

tapes on it) at bends & caution /obstruction between Pandu

-Neamati sector during lean season from October to March

every year  (62 marks x 6 months x 2 seasons  = 744 Marks 

months

744.00 Markmonth 0.00 INR Zero Only

Total in Figures 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE - A (Silghat - Neamati)

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this 

tender. Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Item Rate BoQ Schedule - A

Tender Inviting Authority: Inland Waterways Authority of India

Name of Work: Operation and maintenance of  navigational aids in Silghat - Neamati stretch of NW-2 for the period of two year

Contract No:  IWAI/GHY/3(34)/NA/2025

Validate Print Help

 

 

 



 Page 109 of 109 

 

 

Stretch:- Neamati-Dibrugarh 

Name of the 

Bidder/ 

Bidding Firm / 

Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #

Sl.

No.

Item Description Quantity Units BASIC RATE In 

Figures To be 

entered by the 

Bidder in

Rs.      P

TOTAL AMOUNT  

Without Taxes

             in

       Rs.      P

TOTAL AMOUNT 

In Words

1 2 3 4 5 6 7

1.00 NAVIGATIONAL LIGHTS (Neamati -Bogibeel ) for 2 years

1.01 Procurement/ Supply, mobilization & placement, operation

and maintenance of Night Navigation facility with 2 NM light

fitted on Bamboo Structure/Tower / MS Pole/Steel Post, etc

(Qty=130 nos x 24 months =3120 nos/month) including RO-

RO / Ro Pax ferry route (Neamati-Aphalamukh as per

requirement] 

3120.00 Nos Month 0.00 INR Zero Only

2.00 BAMBOO CHANNEL MARKING (LEAN SEASON) 

October to March every year (6 months) for 2 years

2.01 Erection of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant. (139 x 2

Seasons =278 marks ) 

278.00 Each 0.00 INR Zero Only

2.02 Maintenance of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant.(139 marks x 6

months x 2 season) =1668 markmonth

1668.00 Each/month 0.00 INR Zero Only

3.00 DAY CHANNEL MARKING (FLOOD SEASON) April to

September every year for two years

3.01 Erection of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant. (135 marks x 2

seasons =270 nos ) 

270.00 Mark 0.00 INR Zero Only

3.02 Maintenance of left/ right hand/ snag/ channel closing mark

including materials, lobours, tools and plant (135 marks x6

months x 2 Seasons)= 1620 markmonths

1620.00 Mark/month 0.00 INR Zero Only

4.00 Navigation Aids in RO-RO/Pax routes

[ Neamati-Afalamukh] for 2 years

4.01 Erection of Special channel marks (with reflectory tapes on

it) at bends & caution /obstruction for 20 nos in RO-

RO/Pax ferry route  Neamati-Afalamukh as per requirement]  

20.00 Mark 0.00 INR Zero Only

4.02 Maintenance of Special channel marks (with reflectory

tapes on it) at bends & caution /obstruction between

Neamati-Afalamukh Ro-Ro/Pax route for 2 years (20 x

24months = 480 Marks months

480.00 Mark/month 0.00 INR Zero Only

Total in Figures 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE - B (Neamati - Bogibeel / Dibrugarh)

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this 

tender. Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Item Rate BoQ Schedule - B

Tender Inviting Authority: Inland Waterways Authority of India

Name of Work: Operation and maintenance of  navigational aids in Neamati - Dibrugarh stretch of NW-2 for the period of two year

Contract No:  IWAI/GHY/3(34)/NA/2025

Validate Print Help

 

Note:- Plus GST as applicable 

 


