Held on 26.09.2017 at JMVP - PMU Noida

Pre- bid meeting for Ship Model Testing of Design of Inland Vessel

RFP no

:- IN / IWAI / 26064 /CS /LCS / 2017

Page no cum
Document Reference

Existing ToR

Suggestion / recommendation

Comments

Remarks

26 2.1 Method of selection: Quality and Method of selection: shall be Amendment to be
& Cost Based Selection as per on Quality and Cost Based issued
211 applicable Guidelines ....... by World Selection Criteria only
Bank ........
28 Para 16.4, | The Financial Proposal shall be stated The price bid may be accepted Amendment to be
in the following currencies: Request to accept price bids in€ in Euro issued
INR or USD
29 Para 17.4, | Bid Security in INR or US Dollars Request to accept bid security in € . he price bid may be accepted Amemjjmen'r to be
in Euro issued
30 27.1 The lowest evaluated Financial Proposal (Fm) is given the maximum financial score (Sf) of 100. The Amendment to be
QCBS only | formula for determining the financial scores (Sf) of all other Proposals is calculated as following: issued
Sf =100 x Fm/ F, in which "Sf" is the financial score, "Fm" is the lowest price, and "F" the price of the proposal
under consideration.
The weights given to the Technical (T) and Financial (F) Proposals are:
T=80,and F=20
Proposals are ranked according to their combined technical (5t) and financial (Sf) scores using the weights (T =
the weight given to the Technical Proposal; F = the weight given to the Financial Proposal; T + F = 100) as following:
S=5tx Th + Sf x P%.
31 30.2 Expected date for the commencement of Expected date for the Amendment to be
the Services: commencement of the Services: issued
Date: 24t December, 2016 at: Noida Date: 24th December, 2017 at: Noida
44, FIN-1,sl. | Facilitating Witness by IWAL/JMVP | IWAT team witnessing the tests - No | The cost of facilitation includes
3 Representative of people not mentioned ? Airfare; Accommodation and Amendment to be

Please clarify who will bear the travel
/ lodging & Boarding expenses for
team ?

IWAT to clarify how many persons
will form their inspection team and
who will bear the cost of their travel,
boarding and lodging. Also
participation companies in their offer

transportation,
Same to be included in the bid.

issued




clearly mention the number of visits
required for inspection and also
duration of each visit.

The tentative dates of inspection will
be finalized after awarding of
contract.

kindly define “Facilitating Witness by
IWAI/JMVP Representative”

Does this include Air fare,
accommodation, transport etc.?

IWAT kindly to define number of
persons who will be withessing tests.

Two meetings at the facilities
for Three (3) days each for 3
persons

DST suggests the cost for these
expenses to be made directly by
IWAT rather than by the consultant.

To be included in the Bid Price,
However, will not be
considered for the purpose of
Evaluation & short listing

We shall suggest the dates for tests
witness, failure from your end to
depute the team or any travel related
issue shall not deter the schedule to
complete assignment in time  OR
We shall be given extension on
performance of tests in case of delay
from IWAT on deputation of team

53 2.2 (b) Resistance tests with appendages (at | Tests in ballast condition are not Tests in ballast condition are
least 5 test runs covering the entire | required in the mentioned extent. required
speed range) for the for the Number of test runs (speed)
following conditions Number of test runs (speed) to be remains unchanged.
Deep water case for design draught reduced
and ballast draught  (trim condition) No- Change -- Tender / RFP
Condition shall Prevail .
53 2.2 (f) Open water propeller test IWAT to clarify who will design the The propeller may be designed Amendment to be

propeller.

Third party of model test institute.

by third party however the cost
shall be part of the bid and the
designed propeller to be used
for model tests as appropriate.

issued




Page
54

40

Time Duration of the Ship Model
Testing.

The total run time of 8 weeks,
including manufacturer of design
propeller, is too limited. We request
o for test items a-e 12 weeks.
e Foritems f-h also a period
of 12 weeks is requested,
after receipt of design propeller
geometry.

The Over all schedule

For 4 Models shall be 12 weeks.

Amendment to be
issued

Page
54

40

Time Duration of the Ship Model
Testing

Time required for tests should be
made 2+12+1+1 = 16 weeks from the
present 6+1+1 = 8 weeks

The Over all schedule

For 5 Models shall be 12 weeks.

Amendment to be
issued

54

40

Time Duration of the Ship Model
Testing

Utilization of “design propellers” will
require an additional delay of about 4
weeks.

Therefore we suggest to the overall
schedule for tests to be increased
from 8 weeks to 12 weeks.

DST will specify the withess days at
the time of award of contract.
However, if there is any delay in
sending the witness personnel to the
model test facility, this delay will be
on account of IWAT and hence
overall fimeline should be extended
accordingly.

The Over all schedule

For 5 Models shall be 12 weeks.

Amendment to be
issued

Please share ship and profiles to
create models as per scale.Tender
has no details given.

Shall be provided

Amendment to be
issued

52

2.1

Objective

....._The aim of the support services
for “Ship Model Testing of Design of
Inland Vessels” is to conduct model
tests on scaled models of standard
hull forms of 4 different type of
vessels provided by IWA...............

The aim of the support services
for "Ship Model Testing of
Design of Inland Vessels” is to
conduct model tests on scaled
models of standard hull forms
of 5 different type of vessels
including PUSH TUG BARGE
provided by IWA

Amendment to be
issued
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