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DISCLAIMER

This Tender Document is neither an agreement nor an offer by the Inland Waterways
Authority of India (IWAI) to the prospective Applicants or any other person. The
purpose of this Tender Document is to provide information to the interested parties that
may be useful to them in the formulation of their Bid pursuant to this Tender Document.
IWAI does not make any representation or warranty as to the accuracy, reliability or
completeness of the information in this Tender Document and it is not possible for
IWAI to consider particular needs of each party who reads or uses this Tender
Document. This Tender Document includes statements which reflect various
assumptions and assessments arrived at by IWAI in relation to Installation of
Navigation Buoys in River Jhelum (NW-49). Such assumptions, assessments and
statements do not purport to contain all the information that each Applicant may
require. Each prospective Applicant should conduct its own independent investigations
and analyses and check the accuracy, reliability and completeness of the information
provided in this Tender Document and obtains independent advice from appropriate
sources.

IWALI will not have any liability to any prospective Company/ Firm/Consortium or any
other person under any laws (including without limitation the law of contract, tort),
the principles of equity, restitution or unjust enrichment or otherwise for any loss,
expense or damage which may arise from or be incurred or suffered in connection with
anything contained in this Tender Document, any matter deemed to form part of this
Tender Document, the award of the Assignment, the information and any other
information supplied by or on behalf of IWAI or their employees, any Contractors or
otherwise arising in any way from the selection process for the Assignment. IWAI will
also not be liable in any manner whether resulting from negligence or otherwise
however caused arising from reliance of any Applicant upon any statements contained
in this Tender Document.

IWAI will not be responsible for any delay in receiving the Bids. The issue of this
Tender Document does not imply that IWALI is bound to select a Bidder or to appoint
the Successful Bidder, as the case may be, for the Works and IWALI reserves the right
to accept / reject any or all of Bids submitted in response to this Tender Document at

any stage without assigning any reasons whatsoever. IWAI also reserves the right to
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withhold or withdraw the process at any stage with intimation to all who submitted the
Bids.

5. The information given is not an exhaustive account of statutory requirements and
should not be regarded as a complete or authoritative statement of law. IWAI accepts
no responsibility for the accuracy or otherwise for any interpretation or opinion on the

law expressed herein.

6. IWAI reserves the right to change / modify / amend any or all provisions of this Tender
Document. Such revisions to the Tender Document / amended Tender Document will
be made available on the website of IWALI.
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SECTION-I: NOTICE INVITING E-TENDER
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INLAND WATERWAYS AUTHORITYOF INDIA

(Ministry of Ports, Shipping & Waterways, Government of India)
A-13, Sector-1, Gautama Buddha Nagar, NOIDA, U.P. -201301
Tel (0120) 2522971: Fax (0120)2522969
Website: https://www.iwai.gov.in & https://eprocure.gov.in/eprocure/app

b)

NOTICE INVITING E-TENDER

No: IWAI/Tech/NW-49/Buoys/2025
NOTICE INVITING E-TENDER

Introduction:

Inland Waterways Authority of India (IWAI) invites online Tenders/Bids from reputed
Consulting firms in two cover systems (Cover — I: Technical Bid and Cover — II:
Financial Bid) for “Installation of Navigation Buoys in River Jhelum (NW-49)”
Critical Data sheet:

Interested parties may download the Tender document online from the website
https://eprocure.gov.in/eprocure/app and IWAI’s website “www.iwai.nic.in” and are
advised to pay INR 2,950/- (Rupees Two Thousand Nine Hundred and Fifty only) as

the cost of Bid document deposited to IWAI fund.

Document download start date 17.05.2025 @ 0900 hrs

Clarification Date, if any 27.05.2025 at 1500 hrs

Pre bid meeting date 28.05.2025 at 1100 hrs

Bid Submission Last Date 05.07.2025 up to 1500 hrs

Bid Opening date 07.07.2025 at 1530 hrs

Earnest Money Deposit Rs 5.94 Lakhs

Cost of tender document INR 2,500 + 18% GST= Rs 2,950/-
Brief Scope of the work:

Design, Engineering, Fabrication, Painting, Supply, Transportation, Delivery,
Installation and Testing of PE buoys with mooring gears and Solar integrated
navigational Lighting equipment (All tamper proof) as per the IALA(International
Association of Lighthouse Authorities) scheme system ‘A’ to mark the navigational
channel in River Jhelum (NW-49)
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d)

f)

“Goods” means PU Buoys as mentioned in the Technical specification along with all

mooring gears and lighting equipment as per the specification to supply the Contract.

“Services” means all technical, logistical, management and any other Services to be
provided by the Contractor under the Contract to Design, Engineering, Fabrication,
Painting, Supply, Transportation, Delivery, Installation and Testing of PU buoys with
mooring gears and Solar integrated navigational Lighting equipment.

“Materials” means all documentation in printed or printable form and all instructional
and informational aides in any form (including audio, video and text) and on any
medium, provided to the Employer under the Contract.

Method of Selection:

Bidder will be selected under Least Cost Selection (LCS) and procedures described in

this Tender document.
Clarifications:

Clarification / Query if any on the Tender document shall be obtained from the

following address or email:

The Chief Engineer (ONNWSs)

Inland Waterways Authority of India

A-13, Sector -1,

Noida-201301

Tel: (0120) 2527667, 2522969 Fax (0120) 2522969

Website: www.iwai.nic.in  Email: ssingh.iwai@nic.in , srafat@iwai.gov.in

akushwaha.iwai@nic.in

IWAI reserves the right to accept or reject any or all Tenders without assigning any

reason and no correspondence shall be entertained in this regard.

Chief Engineer (ONWSs)
IWAI, Noida

Page 8 of 183



http://www.iwai.nic.in/
mailto:ssingh.iwai@nic.in
mailto:srafat@iwai.gov.in
mailto:akushwaha.iwai@nic.in

Inland Waterways Authority of India Installation of Navigation Buoys in River Jhelum (NW-49)

(Ministry of Ports. Shipping & Waterways Govt. of India)

SECTION-II: INSTRUCTIONS TO BIDDERS (ITB)
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1
11

1.2

1.3

14

1.5

1.6

Background

Inland Waterways Authority of India (IWAI) [hereinafter referred to as “employer”] is
a statutory body under the Ministry of Ports, Shipping & Waterways, Government of
India. IWAI was set up in 1986 for regulation and development of Inland Waterways
for the purposes of shipping and navigation. IWAI is primarily responsible for
development, maintenance and regulation of Inland Water Transport (IWT) in the
country and specifically National Waterways (NW). In April, 2016, the Government of
India has declared 106 new National Waterways in addition to the existing five National
Waterways.

Inland Water Transport (IWT) has the potential to form the most economic, reliable,
safe and environmentally friendly form of transport. When developed for use by
modern inland waterway vessels, it can reduce investment needs in rail and road
infrastructure, promote greater complementarities in the riparian states, enhance intra-
regional trade and, through increased economies of scale, significantly reduce overall
logistics costs for the benefit of the entire economy and India’s global trade
competitiveness.

The Parliament of India in the year 2016 enacted the National Waterways Act 2016
vide which additional 106 National Waterways were declared and the 5 earlier Acts as
described in Para 2.2 above were subsumed in the National Waterways Act 2016 . The
NW network covers around 20,275.5 km crisscrossing 23 states and UTSs.

After declaration of National Waterways, IWAI prepared the FSR in the first instance
and the waterways that were found feasible, DPR’s were prepared for these National

Waterways. The FSR and DPR can be accessed through the links http://iwai.nic.in/fsr-

report and http://iwai.nic.in/waterways/dpr-report respectively.

Among the various mandates of IWAI, IWAI has been delegated with the responsibility
for providing or permit setting up of infrastructural facilities for IWAI vide 14(1)(f),
providing of regulation of navigation and traffic vide 14(1)(f), carrying out conservancy
works vide 14(1)(c ) of IWAI Act 1985.

Among the various interventions being undertaken by IWAI is construction of multi
modal terminal, setting up of floating terminals at various locations, setting up of RIS
services, provision of Ro-Ro services dredging across the across the aforementioned

national waterways.
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1.7

1.8

2.2

2.3

2.4

2.5

3.1

3.2

IWALI intends to take up the development of NW-49 in the UT of Jammu & Kashmir
and has set up an office at Transport Bhawan, Srinagar to carry out the development
activities.

To provide for safe navigation in conjunction with its mandate under 14(1)(f) of IWAI,
Act 1985, IWAI intends to carry out the work of Installation of Navigation Buoys in
River Jhelum (NW-49).

Introduction

The Employer will select a firm / organization (the “Contractor”) in accordance with
the evaluation process and method of selection specified in clause 16 & clause 17.2
Section- II: Instruction to Bidder (ITB).

The name of the Assignment/Job has been mentioned in Section - Ill: Data Sheet.
Detailed scope of the Assignment/Job has been described in Section - VI: Terms of
Reference.

The date, time and address for submission of the Bids have been given in Section - I11:
Data Sheet.

Bidder shall bear all costs associated with the preparation and submission of their Bids
and contract negotiation.

The Employer is not bound to accept any Bid and reserves the right to annul the
selection process at any time prior to contract award, without thereby incurring any
liability to the Bidder.

Bidder Eligibility Criteria

The Bidders shall meet the following pre-qualification criteria:-

Bidder may be a firm that is a private entity, a Government owned entity. Bidders that
are Government owned entity in the employer’s country may participate only if they
can establish that they (i) operate under commercial law and (ii) are not dependent
agencies of the employer.

The Bidder shall meet the Qualification criteria of executing similar works of the value
as mentioned in clause 17.1 of ITB. The Bidder shall indicate the value of the order
executed by him together with the details of name of the party, order value, scope of
work / component breakup, completion period stipulated in the order and actual
completion period. The completion certificate, awarded by the client on its letter head
should have a mention of start date, date of completion and value of the work executed

by the Bidder. In case the work was performed by the bidder as a sub-contractor, the
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3.3

3.4

3.5

bidder shall submit similar completion certificate awarded to it by the main contractor
and countersigned by the Employer / Client of the main contractor.

Copy of work order/letter of award/letter of work agreement alone shall not suffice
Bidders claim for executing the similar work as defined in Section Ill data sheet.
Submitting completion certificate from the client on its letter head is mandatory.
Average Annual Turnover during the last three (03) years ending 31st March of the
previous financial year should be as mentioned in clause 17.1.2 of ITB. The Bidders
shall provide financial turnover of the firm for the last three years duly certified by
statutory auditors.

Any entity which has been barred by the Central Government, any State Government,
a statutory Authority or a public-sector undertaking, as the case may be, from

participating in any project, and the bar subsists as on the Bid submission date, would

not be eligible to submit Bid.

3.8

3.9
3.9.1

3.9.2

3.9.3

Bidder should have, during the last three years, neither failed to perform on any
agreement, as evidenced by imposition of a penalty by an arbitral or judicial Employer
or a judicial pronouncement or arbitration award against the Bidder, nor been expelled
from any project or agreement nor have had any agreement terminated for breach by
such Bidder.

The Bidder shall also indicate following:

The Bidder shall have adequate resources for successful of geotechnical investigation
and should be financially solvent. Bidder shall provide a solvency certificate from any
nationalized/scheduled bank in India for an amount as indicated in Section - 11I: Data
Sheet.

The Bidder shall be income tax assesses and accordingly the Bidder shall submit copy
of Income Tax Return (ITR) filed by the Bidder for the last three financial years.

A preliminary design and detailed schedule of detailed design, supply, installation,

testing and commissioning is required to be submitted.
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3.9.4 The details of manufacturing facility/OEM certification as the proof of adequate
capacity available for the work which must include the size, capacity and facilities etc,
is required to be furnished along with the registration certificate (if any) from the

concerned organization.

4, Pre—bid Meeting

Prebid meeting will be held on 28.05.2025. Bidders can raise queries via the email

provided in NIT and IWAI endeavours to provide the replies to all the genuine queries.

https://teams.microsoft.com/l/meetup-

join/19%3ameeting. MMQOZMQOZWMtODIKNYyOOMDNILWIwYmQtMWIyM2Uw
NDU5MGI5%40thread.v2/0?context=%7b%22Tid%22%3a%22c4d675de-e1da-
4ab4-ac52-3299a6812ab9%22%2¢%220id%22%3a%22823c1cch-6a8f-4855-9dc6-
45316b8dcd88%22%7d

5. Clarifications and Addendums

5.1  Bidders may request a clarification on any clause of the document up to the number of
days indicated in Section - I11: Data Sheet before the Bid submission date. Any request
for clarification must be sent in writing, or by e-mail to the Employer’s address
indicated in Section - IllI: Data Sheet. No request for the clarification shall be
entertained if such request is received by the client after the deadline for submitting
clarifications.

52  The Employer will respond to the queries raised by the Bidders (including an
explanation of the query but without identifying the source of query) along with any
amendment, which would be published on the website and e-procurement portal. The
Employer shall use the following procedure mentioned hereunder:

0] At any time before the submission of Bids, the Employer may amend the tender
document by issuing an addendum / corrigendum (amendment). The amendment /
clarification, if any, to the document will be available on

https://eprocure.gov.in/eprocure/appand & on IWATI’s website “www.iwai.gov.in”.

All Bidders participating in the Bid shall be deemed to have kept them informed and
updated about each such amendment/clarification which is posted on the above website

from time to time. Declaration on the issue has been built up at S. No. 9 of Form 4G.
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6. Preparation of Bids
In preparing their Bid, Bidders are expected to examine in detail the documents
comprising the Tender Document. Material deficiencies in providing the requested
information may result in rejection of the Bidder’s Bid.
Bidders shall adhere to the requirements mentioned below:
6.1 EMD
6.1.1 Bidders shall furnish EMD of the amount as mentioned in Section |1l Data Sheet except
Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by
Department of Micro, Small and Medium Enterprises (MSME) or Department or Start-
ups as recognized by By Department for Promotion of Industrial and Internal Trade
(DPIIT) on submission of a valid registration certificate as per the Government of India
rules. EMD for the amount mentioned above shall be deposited to IWAI Fund through
RTGS in the following account:
I.) Name of Bank Account: IWAI FUND
ii.) Bank Name and Address Union Bank of India, Sector 15, Noida
iii.) Bank Account Number 513202050000007
iv.)IFSC UBIN0551325
6.1.2 Bids submitted without EMD shall be rejected as non-responsive.
6.1.3 No interest shall be payable by the Employer for the sum deposited as earnest money
deposit.
6.1.4 The EMD of the unsuccessful bidders would be returned within one month of signing
of the contract with the successful bidder.
6.1.5 The Earnest Money of the successful Bidder submitted in the form of RTGS will be
retained as Security Deposit..
6.1.6 The EMD shall be forfeited by the Employer in the following events:
Q) If Bid is withdrawn during the validity period or any extension agreed by the Bidder
thereof.
(i) If the Bid is varied or modified in a manner not acceptable to the Employer after opening
of Proposal during the validity period or any extension thereof.
(iii)  If the Bidder tries to influence the evaluation process.
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(iv)  If the Bidder withdraws his proposal during negotiations.

(V) In case the Bidder, submits false certificate in terms of any documents supported to such
Tender.

(vi) If the Bidder fails to sign the contract in accordance with Conditions of Contract on
receipt of award of work

(vii)  In case of a Bidder revoking or withdrawing his Tender or varying any terms in regard
thereof without the consent of the Employer in writing.

(vii) In case the bidder is found to indulge in corrupt or fraudulent practices at any stage of
the execution of the contract, as described in Clause 17.5 of GCC.

(ix)  In case the bidder fails to furnish the prescribed performance guarantee within the
prescribed period as mentioned in clause 4.4.1 of GCC.

x) In case of forfeiture of earnest money, as prescribed in vii and ix above, the tenderer
shall not be allowed to participate in the retendering process of the work.

6.2 Cost of Tender Document
All Bidders except Micro and Small Enterprises (MSEs) as defined in MSE
Procurement Policy issued by Department of Micro, Small and Medium Enterprises
(MSME) or Department or Start-ups as recognized by Department for Promotion of
Industrial and Internal Trade (DPIIT) on submission of a valid registration certificate
as per the Government of India rules are required to pay the cost of Tender Document
as mentioned in Section-111, Clause 8 of Data Sheet through RTGS. The cost of Tender

Document is Non-Refundable.

I.) Name of Bank Account: IWAI FUND

ii.) Bank Name and Address Punjab National Bank, Sector — 18, Noida
iii.)Bank Account Number 3702000100833867

iv.)IFSC PUNBO0370200

6.3 Bank Solvency
All bidders shall submit bank solvency certificate from a nationalized/scheduled bank
in India for the amounts as mentioned in Section 11l Data Sheet.
The solvency certificate submitted by the bidder shall not be older than one (01)
year from the Bid Submission Last Date. In case bidder does not adhere to this

criterion, his bids shall be considered non-responsive and shall not be considered
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for further evaluation process. The bank solvency certificate shall be from any
Nationalized/Scheduled Bank in India in the name of the bidder—Fhe-bank-solvency

Taxes

The Bidders shall fully familiarise themselves with the applicability of all types of taxes
and all such taxes, as prevailing on date of submission of the bid, must be included by
the Bidder in the Financial Proposal along with the conditions mentioned therein,
except for GST which will be quoted separately by the Bidder as per Form Fin — 2. It
may be noted that the bidder shall have to be registered with GST and shall submit the
proof of the same. The GST and all other relevant taxes shall be as per existing rules

and regulations at the time of payment.

6.4 Currency
Bidders shall quote the price of their Assignment/job in Indian Rupees.

6.5 Language
The Bid as well as all related correspondence exchanged between the Bidders and the
Employer shall be in English language and shall be strictly as per the formats attached
in this Tender Document. The Employer will evaluate only those Bids that are received
in the specified formats and are complete in all respects as per this Tender Document.
Any supporting documents submitted by the Bidder with its Bid or subsequently, in
response to any query/ clarification from the Employer shall be in English and in case
any of these documents is in another language, it must be accompanied by an accurate
translation of all the relevant passages in English, and in such case, for all purposes of
interpretation of the Bid, the translation in English shall prevail.

6.6 Bid Validity
The Section—Il1: Data Sheet at SI. No. 11, indicates for how long the Bids submitted
by the bidders must remain valid after the submission date. During this period,
Bidders shall maintain the availability of Professional staff nominated in the Bid
and also the amount quoted for the services in the Financial Bid shall remain
unchanged. Should the need arise; however, the Employer may request Bidders to
extend the validity period of their Bids. Bidders who agree to such extension shall

confirm that they will maintain the availability of the Professional staff Proposed in the
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Bid and that their financial Bid will remain unchanged. Also, in their confirmation of
extension of validity of the Bid, bidders could submit new staff in replacement, which
would be considered in the final evaluation for contract award. The bidders have the
right to refuse to extend the validity of the bids and bids of such bidders, who do not
extend the validity of their bids, shall not be considered for further evaluation.
6.7 Number of Bids

A bidder can submit one bid only either as a single entity erin—theform—ofa
N /consortium.

1. Bids by Joint venture/consortium- Deleted
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8.
8.1

8.2

(@)

(b)

Conflict of Interest

Employer requires that selected bidder (Contractor) provides professional, objective,

and impartial advice and at all times holds the Employer's interests paramount, strictly
avoids conflicts with other assignment(s)/job(s) or his own corporate interests and act

without any consideration for future work.

Without limitation on the generality of the foregoing, Bidders, and any of their
affiliates, shall be considered to have a conflict of interest and shall not be recruited,

under any of the circumstances set forth below:-

Conflicting Activities: A firm or any of its affiliates who have been engaged by the
Employer to provide goods, works or assignment/job other than design and build
assignment/job for a project shall be disqualified from providing design and build
assignment/job related to those goods, works or assignments/ jobs. Conversely, a firm
or any of its affiliates who have been hired to provide design and build assignment/ job
for the preparation or implementation of a project, and any of its affiliates, shall be
disqualified from subsequently providing goods or works or assignment/job other than
design and build assignment/job resulting from or directly related to the firms design
and build assignment/job for such preparation or implementation. For the purpose of
this paragraph, assignment/ job other than design and build assignment/job are defined
as those leading to a measurable physical output; for example surveys, exploratory

drilling, aerial photography, satellite imagery etc.

Conflicting assignment/ job: A Contractor {including its Personnel and Sub-
Contractor(s)} or any of its affiliates shall not be hired for any assignment/ job that by
its nature may be in conflict with another assignment/ job of the Contractor to be
executed for the same or for another Employer, for example a Contractor hired to
prepare engineering design for an infrastructure project shall not be engaged to prepare

an independent environmental assessment for the same project and a Contractor
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(©)

8.3

8.4

9.1

assisting an Employer in the privatization of public assets shall not purchase nor advise

purchasers of such assets.

Conflicting Relationships: A Contractor (including its Personnel and Sub-
Contractors) that has a business or family relationship with a member of the Employer's
staff who is directly or indirectly involved in any part of (i) the preparation of the Terms
of Reference of the assignment/job (ii) the selection process for such assignment/job or
(iii) supervision of the Contract, may not be awarded a Contract unless the conflict
stemming from this relationship has been resolved in a manner acceptable to the
Employer throughout the selection process and the execution of the Contract.

Contractors have an obligation to disclose any situation of actual or potential conflict
that impacts their capacity to serve the best interest of their Employer, or that may
reasonably be perceived as having this effect. Any such disclosure shall be made as per
the standard forms of technical proposal provided herewith. If the Contractor fails to
disclose said situations and if the Employer comes to know about any such situation at
any time, it may lead to the disqualification of the Contractor during bidding process or

termination of its Contract during execution of assignment on this ground alone.

No agency or current employees or consultants of the Employer shall work as
Contractors under their own ministries, departments or agencies. The contract is liable
for cancellation if either the Contractor himself or any of his employees or
representatives are found to be persons/person who have held class | post under IWAI
immediately before retirement and has within two years of such retirement accepted
without obtaining the previous permission of IWAI, or the chairman as the case may
be, and employment as contractor, or in connection with the execution of the public
works, or as an employee of such contractor. If the contract is terminated on account of
the failure of the contractor to comply with this clause, IWAI shall be entitled to recover
from him such damages as my be determined by the Engineer in Charge with due regard
to the inconvenience caused to IWAI on account of such termination without prejudice

to IWAI’s right to proceed for legal action against such officer.
Acknowledgement by Bidder
It shall be deemed that by submitting the Bid, the Bidder has:-

Made a complete and careful examination of this Tender i.e. Installation of Navigation
Buoys in River Jhelum (NW-49)
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9.2

9.3

9.4

9.5

9.6

10.
10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

Received all relevant information requested from the Employer;

Satisfied itself about all matters and necessary information required for submitting a
competitive bid; inter-alia including fully familiarizing itself with the site and other

conditions prevailing at site.

Updated itself about any amendments / clarifications that have been posted on the

website in terms of clause 5.2 above.
Acknowledged that he does not have a Conflict of Interest; and

Agreed to be bound by the undertaking provided by him under the terms and conditions
laid in this tender document.

Guidelines for e-submission of the Bids

The Bids should be submitted through Central Public Procurement Portal for e-
Procurement https://eprocure.gov.in/eprocure/app

Possession of valid Digital Signature Certificate (DSC) and enrolment/registration of
the Contractors/Bidders on the e-procurement/e-Tender portal is a prerequisite for
e-Tendering.

Bidder  should enrol in  the  e-Procurement  site using  the
https://eprocure.gov.in/eprocure/app option available “Enrol Here” on the home page
portal. Enrolment is free of charge. During enrolment/registration, the Bidders should
provide the correct/true information including valid e-mail id. All the correspondence
shall be made directly with the Contractors/Bidders through email id provided.
Bidders need to login to the site through their user ID/password chosen during
enrolment/registration.

Then the Digital Signature Certificate (Class - Il or Class - 111 Certificates with signing
key usage) issued by SIFY/TCS/node/mudra or any Certifying Employer recognized
by CCA India on e-Token/Smart Card, should be registered.

Only the registered DSC should be used by the Bidder and should ensure safety of the
same.

Contractor/Bidder may go through the Tenders published on the site and download the
required Tender documents/schedules in which the Bidder is interested.

After downloading/getting the Tender document/schedules, the Bidder should go

through them carefully and then submit the documents as asked.
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10.9

10.10

10.11

10.12

10.13

10.14

10.15

10.16

10.17

10.18

If there are any clarifications, this may be obtained online through the Tender site, or
through the contact details as specified in Section — I11: Data Sheet. The Bidder should
also take into account the addendum/corrigendum published before submitting the Bids
online.

Then the Bidder may log into the site through the secured log in by giving the user id/
password chosen during enrolment/registration and then by giving the password of the
e-Token/Smart card to access DSC.

Bidder selects the tender which he/she is interested in by using the search option & then
moves it to the ‘my favourites’ folder.

From the favourite’s folder, he selects the tender to view all the details indicated.

It is construed that the bidder has read all the terms and conditions before submitting
their offer. Bidder should go through the tender schedules carefully and upload the
documents as asked; otherwise, the bid will be rejected.

Bidder, in advance, should get ready the Bid documents to be submitted as indicated in
the Tender document/schedule and generally, they can be in general PDF/xls/rar/jpg
formats. If there is more than one document, they can be clubbed together and can be
provided in the requested format. Each document to be uploaded online should be less
than 2 MB. If any document is more than 2MB, it can be reduced through zip/rar and
the same can be uploaded, if permitted.

The Bidders can update well in advance, the documents such as certificates, annual
report details etc., under My Space option and these can be selected as per Tender
requirements and then sent along with Bid documents during Bid submission. This will
facilitate the Bid submission process making it faster by reducing upload time of Bids.
Bidder should submit the Cost of Tender document/ EMD for the amount as specified
in Section —Ill: Data Sheet. The original payment instruments should be
posted/couriered/given in person to the employer within the due date as mentioned in
this Tender document. Scanned copy of the instrument should be uploaded as part of
the offer, if asked for.

While submitting the Bids online, the Bidder should accept the Terms & Conditions
and proceed further to submit the Bid packets.

The Bidder has to select the payment option as offline to pay the Cost of Tender

Document/ EMD as applicable and enter details of the instruments.
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10.19

10.20

10.21

10.22

10.23

10.24

10.25

10.26

10.27

The details of the DD/any other accepted instrument, physically sent, should tally with
the details available in the scanned copy and the data entered during Bid submission
time. Otherwise submitted Bid will not be acceptable.

The Bidder has to digitally sign and upload the required Bid documents one by one as
indicated. Bidders to note that the very act of using DSC for downloading the Bids and
uploading their offers shall be deemed to be a confirmation that they have read all
sections and pages of the Bid document including conditions of contract without any
exception and have understood the entire document and are clear about the
requirements of the Tender requirements.

The Bidder has to upload the relevant files required as indicated in the cover content.
In case of any irrelevant files, the Bid will be automatically rejected.

If the price Bid format is provided in a spread sheet file like BoQ_xxxx.xls, the rates
offered should be entered in the allotted space only and uploaded after filling the
relevant columns. The Price Bid/BOQ template must not be modified/replaced by the
Bidder; else the Bid submitted is liable to be rejected for this Tender.

The Bidders are requested to submit the Bids through online e-tendering system to the
Tender Inviting Authority (TI1A) well before the Bid submission end Date &Time (as
per Server System Clock). The TIA will not be held responsible for any sort of delay
or the difficulties faced during the online submission of Bids by the Bidders at the
eleventh hour.

After the Bid submission, the acknowledgement number, given by the e-tendering
system should be printed by the Bidder and kept as a record of evidence for online
submission of Bid for the particular Tender and will also act as an entry pass to
participate in the Bid opening date.

The Bidder should ensure/see that the Bid document submitted is free from virus and if
the documents could not be opened, due to virus, during Tender opening, the Bid is
likely or liable to be rejected.

The time settings fixed in the server side & displayed at the top of the Tender site, will
be valid for all actions of requesting, Bid submission, Bid opening etc., in the e-Tender
system. The Bidders should follow these time settings during Bid submission.

All the data being entered by the Bidders would be encrypted using PKI encryption

techniques to ensure the secrecy of the data. The data entered will not viewable by
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10.28

10.29

10.30

10.31

10.32

11.

111
11.1.1

unauthorized persons during Bid submission & not be viewable by any one until the
time of Bid opening.

Any Bid document that is uploaded to the server is subjected to symmetric encryption
using a system generated symmetric key. Further this key is subjected to asymmetric
encryption using buyers/Bid openers’ public keys. Overall, the uploaded Tender
documents become readable only after the Tender opening by the authorized Bid
openers.

The confidentiality of the Bids is maintained since the secured Socket Layer 128 bit
encryption technology is used. Data storage encryption of sensitive fields is done.

The Bidder should logout of the Tendering system using the normal logout option
available at the top right hand corner and not by selecting the (X) exit option in the
browser.

Any queries relating to the Tender document and the Terms and Conditions contained
therein should be addressed to the Tender Inviting Employer for a Tender or the
relevant contact person indicated in the Tender.

Any queries relating to the process of online Bid submission or queries relating to CPP
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number
for the helpdesk is 1800 233 7315.

Contact Telephone Numbers: 0120-2549856, 0120-4200462, 0120-4001002, 91-
8826246593

Submission of Bids

The Technical and Financial Bids, complete in all respects, should be submitted as per

sequence mentioned below. Bids should be submitted in Two Covers:

Cover-l: Technical Bid

Enclosure — |

Scanned copy of the proof of Cost of Tender Document as specified in Section — I1I:
Data sheet

Scanned copy of the proof of EMD as specified in Section — I1I: Data Sheet and Annex
— VI (if submitted in the form of BG)

Proof of bank solvency for the amount as specified in Section — I11: Data Sheet
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d.

11.1.2

Power of Attorney for the authorised person of the bidder as per Form 4D. This form
shall be accompanied by copy of company identity card or general identity card

(passport/Driving licence/Voter’s ID etc.) of the authorised representative.

Statement of legal Capacity as per Form 4L

Scanned copy of Tender Acceptance Letter duly filled and signed by the authorised
signatory of the Bidder as per Annex —V

Scanned copy of Form of Tender (Form 4A)

Scanned copy of a signed declaration by the bidders (Form 4G)
Bidders Information Form (Form 4H)
Composition/Ownership/Shareholding pattern of the organization

Board Resolution, details of top management (Board members), key officials with
documentary evidence, Articles of Association/memorandum of association of the

company.
Registration/incorporation certificate of the company/Firm.

Original tender document with all addendums and corrigendum issued till date duly
stamped and signed by the authorised signatory of the bidder.

Enclosure — 11

Scanned copy of the Annual Report/Audited balance sheets, for the last three financial
years ending 31st March of the previous financial year i.e. 2021-22, 2022-23 & 2023-
24,

Scanned copy of GST Registration certificate.
Scanned copy of PAN card of the Bidder.

Income Tax Return (ITR) filed by the Bidder for the last three financial years i.e. 2021-
22,2022-23 & 2023-24.

Form 4C of Section IV for average annual turnover
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11.1.3

11.1.4

11.2

Scanned copy of Bank account details, along with a cancelled cheque, for transaction

through e-payment in format given at Annex- 111 & Annex - IV.

Integrity agreement

Enclosure — 111
Scanned copy of complete Company profile with details such as:
Background of the organization

Copies of completion certificate on client letter head for similar projects executed by
the bidder in last seven years i.e (2018-19 to 2024-25). The submitted certificates shall
comply to conditions laid in clause 3 of ITB ( Bidder Eligibility Criteria) Such eligible
projects shall be supplied in Form 4B of Section IV

Copies of work order with value and status (% completed till submission) in case of on-
going work shall be submitted separately as proof of on-going assignments as per Form-
4F of Section V. The bidder shall also submit, along with Form — 4F, plan/provision
to move the existing machinery to the project site when required.

General fabrication/ sales experience of the bidder to be submitted as per Form 4N

List of litigation history.

Enclosure — IV

Scanned copies of following, keeping in view the scope of work listed in the ToR:
Q) GA Drawing with stability calculation duly certified by IACS body

(i) Bar chart of proposed work to be carried out.

(iii)  List of items proposed to be sub-contracted.

(iv)  OEM License (in case the bidder is a reseller of OEM) with certification of
OEM to provide support to the vendor till the expiry of Defect Liability period

specified in the Contract.

It may be noted that the Technical Bid shall not contain any reference to any fee
or charges. Violation of this clause will lead to rejection of bid.

Cover-l1: Financial Bid
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11.3

11.4

12,

13.

Financial Bid in excel format (BoQ_1 and 2) provided along with this Tender as Form

Fin — 2 shall be used for quoting prices/offer.

Q) This will contain fixed price contract rate to be charged for completing the work.

(i) While working out the price, following points should be noted:

€)) The Contractor will have bear the cost of mobilization of equipment to the
floating terminal site and their demobilization as required. All other incidental
cost during the work is also to be borne by the Bidder.

(b) The Contractors will have to make their own arrangements for the
transport/accommodation/TA/DA of their personnel assigned to this project.
The price quoted shall also include the Contractor’s representative visit to
various offices, and other places for meetings, data collection, presentations,
public consultation, secretarial staff, their salary, allowances, overhead
expenditure etc.

(©) All duties, taxes, royalties and other levies payable by the Contractor under the
Contract, or for any other cause, shall be included in the rates, prices, and total
Bid price submitted by the Bidder except for GST which will be as per existing
rules and regulations at the time of payment. The rates and prices quoted by the
Bidder shall be fixed for the duration of the Contract and shall not be subject to
any adjustment. The prices shall be quoted by the Bidder entirely in Indian
Rupees. All payments shall be made in Indian Rupees (INR).

In case there is a difference in submission made by the Bidder, online and in the

submission made in hard copies, the online submission shall prevail over hard copy

submission and the same shall be considered for evaluation.

The total duration of Works shall be as specified in Section — I11: Data Sheet.

Extension of Bid submission date
The employer may extend the date of submission of bids by issuing an addendum and

uploading the same in website.

Late Proposals
Proposals received by the employer after the specified bid submission date or any
extension thereof, pursuant to clause 12, shall not be considered for evaluation and shall

be summarily rejected.
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14.

15.

16.
16.1

16.2

16.3
16.3.1

16.3.2

Liability of the employer

The bidders are advised to avoid last moment rush to submit bids online and they should
upload their bids well in advance before the bid submission deadline. The employer
shall not be liable for failure of online submission of bids by the bidder that may arise
due to any reason whatsoever. It shall be construed that the guidelines for online
submission of bids, mentioned under clause 10 of ITB, have been read and understood
by the bidder. The hard copy of the bids submitted by the bidder shall not be treated as
a substitute to online bids submission and in case a bidder fails to submit bids online

due to any reason, the hard copies of the bids shall not be considered for evaluation.

Modification/Substitution/ Withdrawal of Bids

The tender once submitted may be modified, substituted or withdrawn by the bidders
before the submission deadline through e-Procurement Mode as mentioned in NIT of
this tender document.

No bid shall be modified after the deadline for submission of bids.

Bid opening and evaluation process

From the time the Proposals are opened to the time the Contract is awarded, the Bidders
should not contact the Employer on any matter related to its Technical and/or Financial
Proposal. Any effort by Bidders to influence the Employer in the examination,
evaluation, ranking of Proposals, and recommendation for award of Contract may result
in the rejection of the Bidders’ Proposal.

The employer will constitute a tender evaluation committee (TEC) which will carry out
the evaluation process.

Online Bid opening shall be carried out in two stages.

Firstly, "Technical Bid' of all the online Bids received shall be opened on the date and
time mentioned in Section — I11: Data Sheet.

'Financial Bid' of those Bidders whose Technical Bid has a score of minimum 65 marks
or more has been determined to be responsive and on evaluation fulfils the criteria as
stipulated in the Tender Document, shall be opened on a subsequent date, which will
be notified to such Bidders. In the event of the specified date for the submission of bids
being declared a holiday for The Employer, the Bids will be opened at the appointed
time and location on the next working day. Bids for which a notice of withdrawal has

been submitted shall not be opened.
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16.4

16.4.1

16.4.2

16.4.3

16.4.4

16.5

16.6

16.7

16.8

The TEC shall evaluate the Technical Bids on the basis of their responsiveness to the
Terms of Reference and by applying the evaluation criteria specified in Clause 17. Bid
shall be rejected if it is found deficient or found not meeting the eligibility criteria as
mentioned in clause 3 and clause 17.1 of ITB. Only responsive bids shall be further
taken up for evaluation. A Bid shall be considered responsive only if:

It is received by the Bid submission date and time including any extension thereof,
pursuant to Clause 12;

It is accompanied by Tender Fee & Earnest Money Deposit’ as specified in Clause 6.1
& 6.2 above;
It is received in the forms specified in section IV (Technical Proposal) and in section V

(financial proposal);

It does not contain any condition or qualification

All the information shall be furnished by the Bidder in the requisite Forms sought in
Section V. Failure to submit the requisite Forms shall be treated as non-responsive and
no further clarification shall be sought in this regard.

To assist in the examination, evaluation, and comparison of the bids, and qualification
of the Bidders, the Employer may, at its discretion, ask any Bidder for a clarification of
its bid, giving a reasonable time for response. Employer however, is not bound to accept
the clarification submitted by the Bidder if found irrelevant. The Employer’s request
for clarification and the response shall be in writing.

The Employer shall inform the Bidders, whose Technical Bids are found responsive
and on evaluation fulfils the criteria stipulated in the Tender document, of the Date,
Time and Place of opening of the Financial Bids. The Bidders so informed, or their
representative, may attend the meeting of online opening of Financial Bids.

At the time of the online opening of the ‘Financial Bids’, the names of the Bidders,
whose Bids were found responsive and qualified for opening of financial bid, the total
amount of each Bid, and such other details as the Employer may consider appropriate
will be announced by the Employer at the time of Bid opening.

Bidder may, if deemed necessary by him, send a representative to attend the financial
bid opening. Such representative shall have a letter of authorization from the bidder to
attend the bid opening on its behalf. In case a bidder sends a representative on its behalf
to attend the financial bid opening, it shall be construed that the representative has the
authority of the bidder.
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17.  Qualification Criteria and Bid evaluation

17.1 Pre- Qualification criteria
To qualify for this tender, the Bidder must satisfy each of the qualifying criteria
stipulated in Clauses 17.1.1 to 17.1.5 of ITB. Not satisfying any of the qualification
criteria will render the bid non-responsive and financial bids of such bidders will not
be opened.

17.1.1 Qualification for works

a)  The bidder should have successfully completed “Similar Works” in previous 7 years
(i.e 2018-19 to 2024-25) before the last date of the Bid submission as per the criteria
specified below:

I. 3 similar works each costing not less than the amount equal to 40% of the estimated
cost of this work i.e., INR 1.19 crore.
ii. 2 similar works each costing not less than the amount equal to 50% of the estimated
cost of this work i.e., INR 1.49 crore.
iii. 1 similar work costing not less than the amount equal to 80% of the estimated cost
of this work i.e., INR 2.38 crore.

Note: The value of the “Completed Work(s)” considered by the Bidders shall be rounded off

to the nearest two digits.

b) For this purpose, the “Similar Works” means “Fabrication/ OEM reseller of
steel/PE/FRP Buoys having IALA membership for at least 5 years”. Substantially

completed works are those which are 75% complete in terms of ToR and contract value

17.1.2 Qualification Criteria for Average annual turnover for last 3 financial years i.e. 2021-
22 2022-23, and 2023-24
At least INR 0.89 crore.
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17.1.3

17.1.4

17.1.5

17.1.6

17.2
17.2.1

17.2.2

a)

Qualification Criteria for Equipment and experience

i. For minimum eligibility pertaining to equipment, the Bidder may refer clause 7 of
ToR.

ii. Details of Similar works executed in last 7 years (i.e. 2018-19 to 2024-25),
scheduled period of execution, date of commencement and date of completion, and
certificate/testimonials from the concerned clients regarding successful completion

iii. JALA membership.

Iv.to substantiate technical capacity of the Bidder required as per Clause 3 and 17.1.1
of ITB.

Qualification Criteria for Bid capacity

ii. The Bid Capacity of the Bidder must be equal to or more than the estimated cost of

the work put to the Tender.

iii.In case the Bid capacity of the Bidder is less than the estimated cost of the work for
respective schedule, his bid shall be cancelled and such Bidder shall not be
considered for opening of Financial Bid even if he has been determined eligible in
other criteria’s set forth in the Tender Document.

Qualification Criteria for Work Plan and Methodology Statement

The Bidder shall submit the work plan indicating the schedule for work and the intended
methodology with time completion in bar chart format.

After the bidder has qualified this stage, the financial bids of qualified bidders of
technical stage will be opened.

Bid evaluation

The Bids shall be evaluated based on the qualification criteria mentioned in Clause 17.1
of ITB. In case a bidder fails to meet the above mentioned qualification criteria, their
bids shall be treated as non- responsive and financial bids of such bidders shall not be
opened.

A substantially responsive bid is one that conforms to all the terms, conditions, and
specifications of the bidding document without material deviation or reservation. A
material deviation or reservation is one:

that affects in any substantial way the scope, quality, or performance of the Works;
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b)

c)

17.2.3

17.2.4

17.2.5

17.2.6

18.
18.1

18.2

that limits in any substantial way, inconsistent with the bidding documents, the
Employer’s rights or the bidder’s obligations under the contract; or

Whose rectification would affect unfairly the competitive position of other bidders
presenting substantially responsive bids. Further, a bid will not be considered
substantially responsive if the bidder has not offered to undertake all the items of the
work as listed in Bill of Quantity (BoQ) of section V of bid document.

The estimated effect of the price adjustment provisions of the Conditions of Contract,
applied over the period of execution of the Contract, shall not be taken into account
while evaluating bids.

The lowest priced bidder i.e. L-1 shall be chosen based on the amount quoted by the
bidders in BoQ of Section V. For avoidance of doubt it is clarified that each schedule
will be evaluated separately and the bidder who has quoted the lowest for a particular
Schedule shall be considered for award of that schedule.

If the bid, which results in the lowest Evaluated Bid Price, is seriously unbalanced or
front loaded or back loaded as compared to the estimate of the items of work to be
performed under the Contract, the bidder shall be asked to produce detailed price
analyses for any or all items of the Bill of Quantities, to demonstrate the internal
consistency of those prices with the construction methods and operating methodology
proposed. After evaluation of the price analysis, taking into consideration the schedule
of estimated Contract payments, price may be negotiated with the lowest bidder to
remove the imbalance, make an appropriate adjustment on sound technical and/or
financial ground for any quantifiable, acceptable aspects and thereby bring the prices
to justified level sufficient to protect the Employer’s interest, before taking a decision
on the bid.

If during the execution of the works, deviation / variation takes place to the extent of
amount exceeding more than 20% of the accepted contract value, the Contractor at the
written request of Engineer-In-Charge, shall promptly increase the value of the

Performance Bank Guarantee.

Award of Contract
The Employer shall issue a Letter of Award to the selected Bidder. It may also notify
all other Bidders who submitted their bids about the decision taken.

In case of Single Entity Bidder, the contract will be signed within 28 days of issuance

of the Letter of Award. FeraJeint-\entureBidderthe—Contractor—will—sigh—the
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18.3

19.
191

19.2

20.

The Contractor is expected to commence the Assignment/job on the date and at the

location specified in Section |11 Data Sheet.

Mobilization of Equipment, Men & Materials
Mobilization Site

The Contractor shall mobilize all the equipment, materials and manpower at site as
required for work and as specified in Clause 18 of Data Sheet.

Mobilization Time

The Contractor shall mobilize the desired equipment and manpower within the time
frame as specified in Clause 19 of Data Sheet to start the works of Design, construction,
supply, installation, and commissioning facilities in full capacity.

Ownership of Document and Copyright

All the deliverables and study outputs including primary data shall be compiled,
classified and submitted by the Contractor to the Employer in hard copies and editable
soft copies in addition to the requirements for the reports and deliverables indicated in

the Terms of Reference.

The study outputs shall remain the property of the Employer and shall not be used for
any purpose other than that intended under these Terms of Reference without the prior
written permission of the Employer. In the case of any deliverables by Contractor
consisting of any Intellectual Property Rights ("IPR™) rights of the Contractor, the
Contractor shall provide the Employer with necessary irrevocable royalty-free license
to use such IPR. Further, for the avoidance of any doubt, it is clarified that any
intellectual property developed during the course of, or as a result of, the services

rendered in relation to the Works, shall be and shall remain property of the Employer.
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SECTION - I11: DATA SHEET
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DATA SHEET
CLAUSE NO.
OF DATA REF PARTICULARS DESCRIPTION
SHEET OF ITB
1. - Employer The Chairman, Inland Waterways
Authority of India (IWAI), A-13, Sector-1,
Noida-201301
2. 2.2 Name of the | Installation of Navigation Buoys in River
Assignment/job is Jhelum (NW-49)
3. 2.1 Method of Selection | CBS (Cost Based Selection) — L1
4. 2.3 Date & time and | Date :05.07.2025
address for | Time : Latest by 1500 Hrs (IST)
submission of Bid Address : online submission
Chief Engineer (ONWSs),
Inland Waterways Authority of India
(IWAL), A-13, Sector-1, Noida-201301
5. 4 A pre-Bid IN Hybrid | Date : 28.05.2025
Mode meeting will be | Time : 1100 hrs
held on Venue: Inland Waterways Authority of
India (IWAI), A-13, Sector-1, Noida-
201301
6. 5.1 Last date for seeking | Date : 27.05.2025
clarifications Email Id: ssingh.iwai@nic.in ,
srafat@iwai.gov.in
akushwaha.iwai@nic.in
7. - Estimated Cost Rs. 2.97 Cr. (Excl. GST)
8. 6.1 EMD Rs. 5.94 lakhs
9. 6.2 Cost of Tender | INR 2,500 + 18% GST= Rs 2,950/-
Document (Rupees Two Thousand Nine Hundred
Fifty only)
10. 6.3 Bank Solvency INR 1.19 crore
11. 6.6 Bid Validity 120 days after Bid submission date
12. 3.3 Similar Works As stipulated in Clause 17.1.1 of ITB
13. 6.9 JV/consortium NO
allowed
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CLAUSE NO.
OF DATA
SHEET

O

REF
FITB

PARTICULARS

DESCRIPTION

14.

3.7

The estimated number
of Key Personnel

Required

Asper-Form-4E-( Notapplicable)

15.

The formats for the
Technical Bid

FORM 4A: Form of Tender

FORM 4B: Eligible Projects

FORM 4C: Average Annual Turnover

FORM 4D: Power of Attorney (for
authorized representative of the bidder)

FORM 4E: List of Key Personnel- Not
applicable

FORM 4F: List of On-going assignments

FORM 4G: Declaration by the Bidders

FORM 4H: Applicant's Party Information
Form

FORM 4I: Availability of Vessel building
facility including infrastructural facility,
equipment, machineries etc. to be used for
tender work- Not applicable

FORM 4J:Format for pre-bid queries

FORM-4K-—Power—of -AttorneyforLead
Member-of \M/Consortium

FORM 4L.: Statement of Legal Capacity
oint Biddi

FORM 4N: General Construction
Experience

FORM-40:-Bid-Capacity Not applicable

16.

10.4

Contract Duration

3 months. The dates are to be reckoned
from the date of agreement.

17.

15.3

Bid Opening date

Date : 07.07.2025
Time : 1530 hrs
Venue : IWAI, A-13, Sector — 1, Noida

18.

18.1

Mobilization Site

Jhelum river (NW-49). UT of Jammu &
Kashmir

19.

18.2

Mobilization Time

As per Clause 4 of Section-VI of ToR

20.

Price Preference

Since Splitting of scope / quantity of work
is not feasible keeping in view the nature of
work involved, price preference clause for
MSE registered firms/ bidders will not be
applicable.

21.

Make in India

As per policy of Govt. of India to promote
Make in India, the provisions vide order no.
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CLAUSE NO. REF
OF DATA PARTICULARS DESCRIPTION
OF ITB
SHEET

P-45021/2/2017-B.E-Il dated 15.06.2017
on the subject “Public procurement
(preference to Make in India)” shall be
applicable to the extent possible.

22, - Start-up India Eligible as per extant directives of Gol
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SECTION-IV: TECHNICAL BID STANDARD FORMS
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To

Sub:

Sir,

4.

FORM 4A: Form of Tender

The Chief Engineer (ONWSs)
INLAND WATERWAYS AUTHORITY OFINDIA,
A-13, Sector-1, NOIDA- 201 301, U.P.

Installation of Navigation Buoys in River Jhelum (NW-49)

Having visited the site and examined the information and instructions for submission
of tender, General Conditions of Contract (GCC), Technical, General and Detailed
specifications, Bill of Quantities (BoQ) agreement and bank guarantee forms, etc. for
the above named works, I/ We .......... (Name of Bidder) hereby tender for execution
of the works referred to in the tender document in conformity with the said GCC, ,
Schedule of quantities for the sum as stated in BoQ of this tender document or such
other sum as may be ascertained in accordance with the said conditions of contract.

I/ We undertake to complete and deliver the whole of the works comprised in the
Contract within the time as stated in the tender and also in accordance in all respects
with the specifications, Scope of work and instructions as mentioned in the tender
document.

| am tendering for the works mentioned in the table below and submitting the EMD
vide RTGS / NEFT/ BG in IWAI Account as per the details given therein:

S. No. RTGS / NEFT Bank Guarantee Toral EMD
(INR)
Amount | Details of | Amount | Details of the Bank
(INR) RTGS / NEFT | (INR) Guarantee (No and
(No. and Date) Date) and details of the
and details of bank (Name of bank,
the bank (Name branch, address)
of bank, branch,
address)
1

I/ We agree to abide by this tender. 1/ We agree to keep the tender open for a period of
120 days from the last date of Bid Submission or extension thereto as required by the

IWALI and not to make any modifications in its terms and conditions.
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10.

I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or 1/ we
make any modifications in the terms and conditions of my/ our tender if I/ We fail to
commence the execution of the works as above, I/ We shall become liable for forfeiture
of my/ our Earnest money, as aforesaid and IWAI shall without any prejudice to another
right or remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise
the said earnest money shall be retained by IWAI towards part of security deposit to
execute all the works referred to in the tender document upon the terms and conditions
contained or referred to therein and to carry out such deviations as may be ordered.
Should this tender be accepted, I/ We agree(s) to abide by and fulfil all the terms and
conditions and provisions of this tender. No interest is payable on earnest money

deposit and/ or security deposit.

I/ We have independently considered the amount of Liquidated Damages shown in the
tender hereto and agree that it represents a fair estimate of the loss likely to be suffered

by IWAI in the event of works not being completed in time.

If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when
called upon by the employer to do so, a contract agreement in the prescribed form.
Unless and until a formal Agreement is prepared and executed this tender together with

your written acceptance thereto shall constitute a binding contract.

If my/ our tender is accepted, 1/'e am/are-te-bejointhy and severely responsible for the
due performance of the Contract. 1/We also declare that the firm has not been
banned or blacklisted by any Govt. or its department or any Quasi Govt. agency
or Public Sector Undertaking or Multilateral or International Aid
Agency/Development Bank. Any such discovery by IWAI at any stage of the
tender/contract may result in disqualification of the firm or cancellation of the contract.

I/ We understand that you are not bound to accept the lowest or any tender you may

receive and may reject all or any tender without assigning any reason.

I/ We certify that the tender submitted by me, us is strictly in accordance with the terms,
conditions, specifications etc. as contained in the tender document, and it is further

certified that it does not contain any deviation to the aforesaid documents.

................... Signature .....................
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Designation ..................

duly authorized to sign & submit tender for an
on behalf of

(Name and address of firm)
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FORM 4B: Eligible Projects

Format for Responsiveness of Bid (Eligible Projects) Project Specific Experience

[Using the format below, provide information on each assignment for which your firm, and
each associate for this assignment, was legally contracted either individually or as a corporate

entity eras-one-of the-majorcompanies-withinanJoint\Menture- (V) for carrying similar works

under this assignment.]

“Similar Works1” have been defined in Clause 17.1.1 (b) of ITB and would mean Fabrication/
OEM reseller of steel/PE/FRP Buoys having IALA membership for at least 5 years”.

Substantially completed works are those which are 75% complete in terms of ToR and contract

value”
S. Client Contract Date of | Scheduled Actual Details of Remarks
No. Name?, Value in INR start of | completion completion work
Name of Financial® work date date (including
work & value of Similar
location | similar work Work)
of satisfactorily
project completed

L Exhibit only those projects completed in the last Seven (7) years i.e. 2018-19 to 2024-25 from the Last Date of
Bid Submission.

2 The Bidder shall submit proof of experience from the Client for meeting the minimum qualification details. The
Client Certificate submitted by the Client shall contain the details as enlisted in Clause 3.2 of ITB. The works
claimed by the Bidder, if not supported with proof of completion as laid down under Clause 3.2 of ITB from the
Client will not be considered.

3 Against the Contract of works having several components other than the Similar Works, only the relevant
component shall be evaluated for contract value, payment value and the actual execution period for the relevant
component only should be submitted / specified.
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Firm's Name e
Authorized Signature L
Notes:

1. For the purpose of evaluation, Bidders should assume 7% inflation for Indian Rupees
every year and 2% for foreign currency portions per year compounded annually.

2. Bidders should mention the maximum value of similar works as defined in Clause
17.1.1 of ITB executed during the last seven years i.e. 2018-19 to 2024-25 (adjusted
last day of the month previous to the one in which this Tender is invited).

3. In case of foreign currency, it should first be escalated at the rate mentioned above and
then the amount so derived shall be converted to INR at the exchange rate prevailing
last day of the month previous to the one in which this Tender is invited.

4. Exchange rate should be taken from official website of RBI
(https://www.rbi.org.in/scripts/ReferenceRateArchive.aspx)

5. In case, exchange rate for the currency in consideration, is not available on RBI website
(mentioned above), Bidders shall quote exchange rates from websites such as
www.xe.com, www.oanda.com, along with copy of the exchange rate used by the
Bidder for the conversion.

6. Any additional comments / information to substantiate that the said work conforms to

the specified similar works can also be indicated by the bidder, as deemed fit.

Please limit the description of each project in two A4 size sheet of paper. Descriptions
exceeding two (02) A4 size sheet of paper may or may not be considered for evaluation.
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FORM 4C: Average Annual Turnover of the Bidder

Sl. No. |Financial Years

Average Annual Turnover of Applicant (INR) in Last Three Years

1. 2021-22

2. 2022-23

3. 2023-24

Average Annual
Turnover

[ indicate sum of the above figures divided by 3]

Certificate from the Statutory Auditor

This is to certify that.......

........... [Name of the Firm][Registered Address] has received the

payments shown above against the respective years.

Name of Authorized Signatory

Designation:

Name of Firm:

(Signature of the Statutory Auditor Seal of the Firm)

Note:

1. In case the Consultant does not have a statutory auditor, it may provide the certificate
from a practicing chartered accountant.
2. This Form shall be submitted on the letter head of the CA / Statutory Auditor
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FORM 4 D: Power of Attorney

(for authorized representative of the bidder)
(To be executed on Non-Judicial Stamp Paper of Rs.100 and duly notarized)

Know all men by these presents, We, ......ccccceerurnen. (name of organization and address
of the registered office) do hereby constitute, nominate, appoint and authorise Mr. /Ms.
........................... son/daughter/wife and presently residing at ... who is presently employed
with/retained by us and holding the position of . ...... ) e as our true and lawful attorney
(hereinafter referred to as the *"Authorised Representative™), with power to sub-delegate
to any person, to do in our name and on our behalf, all such acts, deeds and things as are
necessary or required in connection with or incidental to submission of our Bid for Installation
of Navigation Buoys in River Jhelum (NW-49). The selection of Contractor for Inland
Waterways Authority of India (the ""Employer') including but not limited to signing and
submission of all applications, Bids and other documents and writings, participating in pre-
bid and other conferences and providing information/responses to the Employer, representing
us in all matters before the Employer, signing and execution of all contracts and undertakings
consequent to acceptance of our Bid and generally dealing with the Employer in all matters in
connection with or relating to or arising out of our Bid for the said Project and/or upon award

thereof to us till the entering into of the Contract with the Employer.

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or
caused to be done by our said Authorised Representative pursuant to and in exercise of the
powers conferred by this Power of Attorney and that all acts, deeds and things done by our said
Authorised Representative in exercise of the powers hereby conferred shall and shall always

be deemed to have been done by us.

IN WITNESS WHEREOF WE, THE ABOVE NAMED PRINCIPAL HAVE
EXECUTED THIS POWER OF ATTORNEY ON THIS... DAY OF................ , 20%*

For ...

(Signature, Name, Designation and Address) Witnesses:

Accepted
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(Signature, name, designation and address of the Attorney)

Notes:
1.

The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the
executant(s) and when it is so required the same should be under common seal affixed
in accordance with the required procedure.

Wherever required, the Applicant should submit for verification the extract of the
charter documents and other documents such as a resolution / power of attorney in
favour of the person executing this Power of Attorney for the delegation of power
hereunder on behalf of the Applicant

For a Power of Attorney executed and issued overseas, the document will also have to
be legalised by the Indian Embassy and notarised in the jurisdiction where the Power
of Attorney is being issued. However, the Power of Attorney provided by Applicants
from countries that have signed The Hague Legislation Convention, 1961 are not
required to be legalised by the Indian Embassy if it carries a conforming Apostille

certificate.
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FORM 4F: List of Ongoing Assignments

oz Ww

Full
Postal
Address
of Client
& Name
of
officer-
in-
charge

Description
of the work

Total
Contract
Value

Value of the
work
completed
till last date
of the
previous
month from
the Bid
Submission
Date

Outstanding
/ Balance
Value of the
work till last
date of the
previous
month from
the Bid
Submission
Date

Date of
commenc
ement of
work

Scheduled
completion
period

Average
completion
as on date

Expec
ted
date of
comp-
letion
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To,

Sub:

FORM 4G: Declaration by the Bidders

The Chief Engineer (ONWSs)

INLAND WATERWAYS AUTHORITY OF INDIA,
A-13, Sector — 1, Noida - 201 301,

District- Gautam Buddha Nagar (U.P.)

Declaration from the Bidder.

Dear Sir,

This is with reference to the above mentioned Tender document.

I/We hereby make the following declarations:

1. - No alteration has been made in any form in the downloaded Tender
document.
2. - I/We have not been banned or de listed by any Government or quasi
Government agency or public sector undertaking.
3. - I/We accept the payment terms of clause 15.2 of General Conditions of
Contract.
4. - I/We provide our acceptance to all Tender Terms and Conditions.
5. - Acknowledgment by Bidder as per Clause 9 of ITB
6. I/We confirm that neither we have failed nor we have been expelled from any
- project or agreement during the last 03 years
7. I/We agree to disqualify us for any wrong declaration with respect to the
- submissions made by us for this tender and reject my/our tender summarily
8. I/We agree to disqualify us from this tender and black list us for tendering in
- IWAI projects in future, if it comes to the notice of IWAI that the
documents/submissions made by me/us are not genuine
9. - I / We confirm that I/we have noted / updated ourselves of all amendments /

corrigendum / response to pre-submission queries etc. and bid is submitted
incorporating the same.

Yours Faithfully
(Signature of the Bidder, with Official
Seal)
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FORM 4H: Bidders Information Form

Bidder name:

[insert full name]

Bidder's Party name:

[insert full name of Applicant's Party]

Bidder's Party country of registration:
[indicate country of registration]

Bidder’s year of constitution:
[indicate year of constitution]

Bidder’s legal address in country of constitution:

[insert street/ number/ town or city/ country]

Bidder's authorized representative information

Name: [insert full name]

Address: [insert street/ number/ town or city/ country]

Telephone/Fax numbers: [insert telephone/fax numbers, including country and city codes]

E-mail address: [indicate e-mail address]

1. Attached are copies of original documents of

O  Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above

I In case of a Government-owned enterprise or institution, documents establishing legal and
financial autonomy, operation in accordance with commercial law, and absence of dependent
status

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.

Note:

This Form shall be supplied with Identity proof of the authorized representative
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FORM 4J: Format for Pre bid queries by Bidders

(To be submitted in Bidders Letter head)

Name of Bidder:
Date of Submission:

Pre — Bid Queries

No.

Section No. Clause,
Sub Clause No and Page No. of
Tender

Tender clause
description

Query

SEEUEI R I
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FORM 4L.: Statement of Legal Capacity
(To be forwarded on the letterhead of the Bidder/--ead-Member-of J\V/Consortium)

Ref. Date:

To,

The Chief Engineer (ONWSs)

Inland Waterways Authority of India
A-13, Sector-1,

NOIDA - 201 301

Uttar Pradesh

India

Dear Sir,

We hereby confirm that 1/we/ eurmembers-in-the-V/Consertium (constitution of which has
been described in the Bid) satisfy the terms and conditions laid out in the tender document.

I/We have agreed that ....................... (insert individual’s name) will act as our

representative/ witactas-therepresentative-of the-consortium on its behalf* and has been duly

authorized to submit the tender document. Further, the authorised signatory is vested with
requisite powers to furnish such letter and authenticate the same. All actions/representations
of the Lead-MemberfAuthorised Signatory shall be legally binding on the us/ Gensertium-

Thanking you,

Yours faithfully,

(Signature, name and designation of the authorised signatory)

Forandonbehalfof.................c.oiiii i,

*Please strike out whichever is not applicable.
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FORM 4M: Joint Bidding Agreement- Not applicable
(To be executed on Stamp paper of appropriate value)
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(©)
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(i)

(iv) ' ; H; toR; ;

(v)
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(Name)
.
(Address)

1)
2)
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FORM 4N: General Experience
(Each Bidder must fill in this form)

Name of the Bidder:

General Experience

Contract Starting
Identification and
Name

Name and Address
of Employer

Brief Description
of the similar
Works Executed
by the Bidder

Ending

Month /Year Month/ Year

Years

Role of Bidder
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FORM-40: Bid-Capaceity-(not applicable)

bl I F . .
Entity Memberl | Member2 requirements

Avatable Bid Form—AF—&

Capacity-should = IN

be-More-than

value-of

contract/

contracts

applied for
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SECTION - V: FINANCIAL BID STANDARD FORMS
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Form Fin — 1: Financial Bid Submission Form

[Location, Date]

To:
[Name and address of Employer]

Dear Sir:

We, the undersigned, offer to provide the services for the Assignment/Job for
[Installation of Navigation Buoys in River Jhelum (NW-49)] in accordance with your Request
for Bid dated [Insert Date] and our Technical Bid. Our attached Financial Bid is for the sum
of [Insert amount(s) in words and figures]. This amount is inclusive of all types of taxes (such
as Income tax, duties, fees, levies) excluding GST [Insert amount(s) in words and figures]. We
hereby confirm that the financial Bid is unconditional and we acknowledge that any condition
attached to financial Bid shall result in rejection of our financial Bid.

Our Financial Bid shall be binding upon us subject to the modifications resulting from
Contract negotiations, up to expiration of the validity period of the Bid, i.e. before the date
indicated in .......... clause...

We understand you are not bound to accept any Bid you receive.
We remain,

Yours sincerely,

Authorized Signature [In Full and initials]:

Name and Title of Signatory :

Name of Firm
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Form Fin — 2: Summary of Cost
(All amount in INR)

(To Be Quoted Online)

BoQ 1 - Installation of Navigation Buoys in River Jhelum (NW-49)

Sr.
No.

Particulars

Qty
(A)

Unit
Price (
in Rs)

B

GST
(in
Rs)

C

Unit
Price
includi

Total
( | Price (
ng | IinRs)

taxes D*A

D

Design, Engineering, Fabrication,
Supply, Painting, Transportation,
Delivery, Installation, and Testing
of Marine quality PE buoys with
Mooring gears, and  Solar
integrated navigational Lighting
equipment (All tamperproof) as per
the IALA (International
Association of Lighthouse
Authorities) scheme system ‘A’ to
mark the navigational channel of
River Jhelum (NW-49)

52

CAMC for 5 years for maintenance
of buoys.

52

Total

During Financial Bid Evaluation, for selection of lowest Bidder, quoted cost excluding GST
would be considered. However, GST would remain effective as per the Government
Guidelines, which shall be paid as per the provisions effective at the time of release of
payments.

Signature of Authorized Signatory

Name

Designation

Name of Firm
Address
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SECTION-VI: TERMS OF REFERENCE (ToR)
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1.2.

1.3.

14.

1.5.

1.6.

Background and brief about Project
The Inland Waterways Authority of India (IWAI) came into existence on 27th October

1986 for development and regulation of inland waterways for shipping and navigation.
The Authority primarily undertakes projects for development and maintenance of IWT
infrastructure on national waterways through grant received from Ministry of Shipping.
The head office of the Authority is at Noida. The Authority also has its regional offices
at Patna, Kolkata, Guwahati and Kochi and sub-offices at Allahabad, Varanasi,
Farakka, Sahibganj, Haldia, Swaroopganj, Hemnagar, Dibrugarh, Dhubri, Silchar,
Kollam, Bhubaneswar and Vijayawada.

A total cargo movement of 145 MMT through the national waterways happened during
the F.Y 2024-25. In addition, in-numerous count of passenger movement happens
across NWs. With the latest initiatives of IWAI, River Cruise tourism is also picking
up.

Inland Water Transport (IWT) has the potential to form the most economic, reliable,
safe and environmentally friendly form of transport. When developed for use by
modern inland waterway vessels, it can reduce investment needs in rail and road
infrastructure, promote greater complementarities in the riparian states, enhance intra-
regional trade and, through increased economies of scale, significantly reduce overall
logistics costs for the benefit of the entire economy and India’s global trade
competitiveness.

Among the various mandates of IWAI, IWALI has been delegated with the responsibility
for providing or permit setting up of infrastructural facilities for IWAI vide 14(1)(f),
providing of regulation of navigation and traffic vide 14(1)(f), carrying out conservancy
works vide 14(1)(c ) of IWAI Act 1985.

Various interventions for development of IWT mode has been undertaken by IWAI viz
construction of multi modal terminal, setting up of floating terminals at various
locations, setting up of RIS services, provision of Ro-Ro services dredging across the
across the aforementioned national waterways.

The key interventions being undertaken by IWAI is construction of multi modal
terminal, setting up of floating terminals at various locations, setting up of RIS services,
provision of Ro-Ro services dredging across the across the aforementioned national

waterways.
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1.7.IWAI intends to take up the development of NW-49 in the UT of Jammu & Kashmir
and has set up an office at, Srinagar to carry out the development activities.

1.8.To provide for safe navigation in conjunction with its mandate under 14(1)(f) of IWAI,
Act 1985, IWAI intends to carry out the work of Installation of Navigation Buoys in
River Jhelum (NW-49).

2. Scope of Work

(i) Design, Engineering, Fabrication, Painting, Supply, Transportation, Delivery,
Installation and Testing of Marine quality Polyethylene navigational channel
buoys and fairway buoy, Mooring gears and Solar integrated navigational Lighting
equipment (All tamper proof) as per the IALA (International Association of
Lighthouse Authorities) scheme system ‘A’ to mark the navigational channel in
River Jhelum (NW-49)

(if) “Goods” means Channel Buoys, Fairway Buoy as mentioned in the Technical
specification along with all mooring gears and lighting equipment as per the
specification to supply the Contract.

(iif) “Services” means all technical, logistical, management and any other Services to
be provided by the Contractor under the Contract to Design, Engineering,
Fabrication, Painting, Supply, Transportation, Delivery, Installation and Testing
of Marine quality polyethylene navigational channel buoys and fairway buoy,
Mooring gears and Solar integrated navigational Lighting equipment.

(iv)“Materials” means all documentation in printed or printable form and all
instructional and informational aides in any form (including audio, video and text)
and on any medium, provided to the Employer under the Contract.

2.1. Tolerance: In the case of materials supplied on weight length basis, variation of £5%
will be allowed.

2.2. The work is to be executed to mark the channel for ease and safety of navigation. The
bidder must have been an IALA member for not less than 5 years, and the proposed
design must comply with all IALA regulations. The proposed design should obtained

approval of IRS (Indian Register of Shipping) before production.

The scope of work includes the design, manufacturing, and supply of navigation marker
buoys to the designated site across River Jhelum in Srinagar and Bandipora district of

Jammu & Kashmir

ENVIRONMENT CONDITIONS:-
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e Water depth : 0.8 m-12 meter
e Wave height : 1.5 meter

e Maximum current : 6 knots

e Tidal variation - Nil

e River bed condition : Sand/Silty Clay

% BUOY DESIGN CRITERIA:-

1. SIZE:-

The size of the buoy should be minimum 0.6 meter out to out dimension with dual
buoyancy chamber.

2. BUOY BODY:-

e The buoy body should be made from high-density, self-pigmented polyethylene with
a minimum wall thickness of 12 mm. Out of this 12 mm thickness, the inner layer
should have a minimum wall thickness of 2 mm of a heat-transfer-resistant, low-
density material to protect the internal foam filling from being affected by
temperature variations.

e The heat resistance/insulation should be an integral part of the buoy body thickness
and shall be manufactured as a single-piece body construction.

e The buoy body should be design of the shape with the self-sufficient stable without
ballast and mooring load. The buoy body shape and size should be capable of
maintaining stability with super structure load without ballast and mooring. The
buoy body should be filled with the low density polyurethane foam.

e The buoy body should have inbuilt non-metallic threaded bush for fixing the rubber
fender block for protection against the potential impact by boat or debris flowing
along with the fast water.

e The reserve buoyancy for the buoy body should be minimum 03 times then the actual
mooring load as per calculation.

e The buoy body should have provision for anti-skid standing foot print for safety of
the operation persons.

e The buoy body should be inbuilt engraved and marked as with the logo of IWAI
with unique identification number which should remain permanently with the buoy
body.
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The total buoyancy of the buoy compartment should be divided into individual
sealed parts and each part should be capable of keeping the buoy floating in case of
damage of other part.

The buoy design should be self-aligning type against the current to ensure the
stability and minimize angle of heel. The buoy body design also should protect the
abnormal rotation of the buoy against vertex of the fast flowing water. The bidder
must prove that his design meets this requirement for acceptance of offer and design.

The buoy body should have inbuilt provision for the ballast.

The buoy body should have suitable mechanism for fixing the center structure
assembly.

= CENTER STRUCTURE:-

The center structure should be fabricated from mild steel which is design to fix
the buoy buoyancy floats and to fix the super structure. The center structure
should have provision for mooring and lifting eyes with non-metallic bush to
prevent against wear. The bush should be replaceable if required during the
maintenance. The Centre assembly should be galvanized with 80 microns
minimum and should be painted with high build epoxy paint of 350 microns
minimum coating of the colour as per the buoy IALA standards.

The center assembly also should have the provision for the special design towing
eye with the capacity of lifting the buoy assembly along with mooring accessories
and sinkers.

The center structure should have inbuilt ladder step for easy access to the marine
lanterns for maintenance and replacement.

SUPER STRUCTURE:-

The buoy super structure shall be self-pigmented rotomoulded with the colour
confirming to IALA guidelines.

The total thickness of the super structure should be minimum 08 mm including
2 mm thickness of heat resistance/isolation inner layer.

The super structure should have suitable holes at the design PCD for fixing with
the buoy. The bolting capacity should be design for withstanding harsh marine
environment considering the maximum wind load and the load due to
maintenance personal working on the buoy.
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o The bolting hole of the superstructure should have inbuilt safety mechanism for
protecting polyethylene body against over torqueing or tightening. This assembly
should be non-metallic, non-corrosive and integral part of the superstructure.

o The superstructure should have inbuilt provision for fixing radar reflector 2 Sq.
meter housed inside the superstructure.

o The superstructure top should be equipped with threaded non-metallic inbuilt
boss for fixing back rest/lantern guard and the top mark.

o Visual dimension (height x width), colour, shape shall meat all relative IALA
guidelines and sufficient for meeting day time visibility requirement as per
IALA.

o The superstructure should be design for special marking area for fixing the buoy
identification number of minimum letter size 06 inch Height and 01 inch
thickness for the visibility from distance.

o Each superstructure should have unique manufacturing identification number for
traceability of manufacturing and testing data with respective batch number.

4.  LANTERN GUARD:-

e The lantern guard should have the matching dimensions for easy fixing on
the top of superstructure.

e The lantern guard should have hole and PCD matching with the offered
lantern.

e All the top flat surface of lantern guard should be covered with the bird spike
made of injection moulded HDPE & permanently bolted with the lantern
guard.

e Top of the lantern guard should have provision for fixing the top marker as per
IALA.

5. TOP MARKER:-

e The top marker design, colour, shape and size should be as per IALA
guidelines.

6. LANTERN:-
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e Lantern should solar power self-contained marine lantern of 02 NM range.

e Battery should be inbuilt with marine lantern.

e |t should have sun switch 250+50 Ix

e |t should have protection: IP 68 or better

e Lantern should be supper bright LED

e Vertical divergence: >7.5° (150%)

e The offered lantern should include a provision for future expansion, with the

capability for GSM remote monitoring integrated into the circuit board.

7. MOORING ACCESSORIES:-

e All the offer mooring accessories should be suitable size and load capacity as
per the mooring load calculation approved by IR Class.

e The mooring accessories should be tested for the proof load as per the design
approved and should be validate with the test certificates by IR Class.
8. SINKER:-

e The sinker offered for the buoy must be of the shape confirming to IALA
calculation with the higher ground holding.

e The sinker design calculation to be approved by IR Class.

e The steel bottom surface of sinker should have projecting spikes for easy
penetration into the river bed and to provide high co-efficient of friction
against the drag for the river bed application.

e The design of the steel or cast steel body of sinker of suitable weight shall be
submitted along with offer.

e The outer steel body of sinker should be sand ballasted and coated with
bitumen black paint of 120 micron minimum

s DESIGN & CALCULATIONS TO BE SUBMITTED ALONG WITH OFFER:-

e Buoy buoyance and stability calculation.

e Mooring load calculation, factor of safety to be consider minimum 05.

e Calculation for the reserve buoy buoyance proving the reserve buoyancy is 03
times minimum to mooring load calculation.

e Sinker design calculation

e Superstructure design calculation

Radar reflector design calculation/ methodology for 2 Sqg. meter proving to

IALA guidelines.

Note: The bidder must submit all the above-mentioned designs and calculations. Failure
to submit these documents will result in the offer being technically rejected.
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% INSPECTION AND TESTING:-

e Inspection of dimensions as per the approved drawings.

e The bidder shall demonstrate the buoy body thickness by drilling the hole at
safe location for measurement of thickness and confirmation of heat transfer
resistance of 2 mm minimum.

e The stability test of the buoy should be perform without ballast and mooring
load with assembles super structure on the top.

e Mooring accessories should be validate with test certificates by IR Class.

e The marine lantern offered by the bidder must have inspection and testing
approval from a government-authorized laboratory in India for intensity and
an IP68 rating or better . Any laboratory test certificate issued outside India or
by a non-government body will not be considered as approved.

e All the buoys should be built under the approval of IR Class.

2.3.0nly after submitting the IRS inspection certificate, the contractor will be given

permission to transport the buoys along with the moorings to its designated location.
1) NAVIGATIONAL LIGHTING EQUPMENT:

Engineer in Charge or his representative shall carry out the inspection of navigational

lighting equipment and associated equipment as mentioned in clause 3.12 above.

3. Milestones

4.1  The contractor, within 7 days from the Letter of award, should submit detailed

Schedule of activities to get the same approved by EIC.

4.2 The contractor will submit the GA drawings for vetting and approval of IR Class. The

production will start only after approval of IR Class.

4.3  The Contractor shall during the execution of works adhere to the Project Milestone
set forth for the works as to ensure the completion of Works within the stipulated

duration.
S.No Time
Activity (in days from the date of
Aggreement)
1. | Submission of GA drawing/design to IR 15 days
Class
2. | Approval of IR Class 25 days
3. | Fabrication of buoys 60 days
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4.4

5.1

5.2

5.3

5.4

5.5

4. | Supply of buoys to site after certification 80 days
of IR Class
5. | Installation of buoys 90 days

It may be noted that the milestones defined above are for the complete scope of the
work. The Contractor shall ensure to adopt all necessary means during execution of
works to achieve all the milestones. Failure of achieving milestones would attract LD
as defined in Clause 7.2 of ToR.

Deliverables and Payment Schedule

The Contractor shall submit Bills( total/pro-rata) for performing the works, from the
Date of Commencement of Work, which will be verified by the Engineer-in-charge

subject to deductions as applicable & other recoveries, if any.

Subject to any deduction and other recoveries if any and addition authorized by and
to the other provisions of this contract, Employer shall pay to the contractor for all
other works, matters, things and obligations to be executed, done, supplied and
performed by the contractor under this contract.

The total Contract Price payable under the Contract shall be stipulated in the Letter
of Award and thereupon shall become part of this Contract and be paid in accordance
with the terms ref. 5.6 hereon. The price quoted will squarely and totally include all
the charges to be paid to the contractor by the Employer

Total Contract Price shall be firm and fixed and shall not be subject to any escalation
during the period of the Contract except for any adjustment in accordance with the

terms of the Contract.

The Contractor shall submit Bills (total/pro-rata) on or before the milestone dates
fixed by Engineer-In-Charge (EIC) for the quantity and/or work executed with respect
to the work progress requirements. The Contractor shall be paid as per the Bills
submitted for the work done within 2 months from submission of correct claim of
bill. The contractor will submit the Bill in triplicate accompanied with 3 sets of
supporting documents( certification from the EIC/RO Concerned) ,subject to
deduction and other changes authorized by and to the other provisions of this contract,
employer shall pay to the contractor as specified by the time and manner with respect

to the contract price. Unless otherwise agreed in writing between Chairperson on
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behalf of Authority and the Contractor payment for the works shall be made by
Chairperson on behalf of Authority, by electronic system i.e. RTGS in instalments
upon production of the certificate of the inspector appointed by owner for the
inspection of the construction of the vessel(s) against the instalment due subject to
the condition that the amount of an instalment payment shall in no case exceed the

value of the work done as per following stages.

56  Stages of Payment

S.No %age of | Description of completion status
Contract
value
1) GA drawing | 10% Approval by IR Class
approval
2) Fabrication of buoys | 40% Complete fabrication of all buoys
3) Inspection and | 10% IR Class inspection report and approval
approval of IR Class to be forwarded.

4) Supply of buoys to | 15% Delivery challan duly certified by RO

the site Bhubaneswar office to be submitted

5) Installation & | 25% To be certified by IWAI representative.
Commissioning  of

buoys

6. Equipment-

The contractor shall deploy T&P as required for the project and no additional amount
on this account will be admissible to Contractor on account of usage/held up at site etc
within 10 days of supply of buoys to the site.

7. Duties & Responsibilities of the Contractor
The primary responsibility of the Contractor is to undertake the project as per terms and
conditions of this tender and directions of EIC during the entire period of the contract.
7.1  Correction of Defects - Deleted
If any defects in workmanship arise within three (3) Months of commissioning, the

owner shall give notice to the contractor of any defect before the end of the defects
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7.2

liability period which begins at completion of warranty period and is for 3(Three)
Months thereafter. The defects liability shall be extended for as long as defects remain

to be corrected.

When the notice regarding the defect is given, the contractor shall correct the notified
defect at his own cost within a period of 15 days specified by the owner in notice issued
by him. If the contractor is in default, the owner shall cause the same to be made good
by other workmen and deduct the expense from any sum that may be due to the

contractor.

If the contractor has not corrected a defect, to the satisfaction of the engineer-in-charge,
within the time specified in the notice, the owner will assess the cost of having the
defect corrected and the contractor will pay this amount within 15 days. In case of non-

payment of amount the PBG and SD will be forfeited without issuing any notice.

Liquidated Damages Summary

S.No Description Prescribed LD

1) Fabrication of buoys 5% per week of the of S.No-1 & S.No-2 of stage
defined in Clause 4.3 above.

2) Supply of buoys to the | 5% per week of the of S.No-3 & S.No-4 of stage

site defined in Clause 4.3 above.

3) Installation & | 5% per week of the of S.No-5 of stage defined in
Commissioning of buoys | Clause 4.3 above.

Total maximum LD shall be restricted up to 10% of the contract value.

Supervision and Monitoring

Monitoring shall be undertaken by the employer, this shall be done by IWAI
representative or an appointed supervision consultant or EIC (engineer in charge). Any
supervision and monitoring shall not relieve the contractor from his contractual

obligations, including his duty of quality control, survey and all such factors.

Comprehensive Annual Maintenance Contract (CAMC)

The CAMC will start after expiry of warranty period of 1 (one) year. The following are
covered deemed to be part of CAMC.
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i. Periodic maintenance is to be carried out every 6 months this will involve retrieving/
realigning the buoys from its displaced positions (in case if it happens).

ii. Battery maintenance to be carried out every 6 months and will check battery status
and replacement if any.

iii. Light maintenance is to be carried out every 6 months and will improve checking
of navigational lights and replacement if any.

iv. Equipment replacement if any.
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SECTION - VII: GENERAL CONDITIONS OF CONTRACT
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Employer means the Chairman, Inland Waterways Authority of

India and his successors.

“Authority/ Department/ Owner” shall mean the Inland
Waterways Authority of India, which invites tenders on behalf
the IWAI and includes

Chairman, therein-legal

representatives, successors and assigns.

Chairman means Chairman of Inland Waterways Authority of

Member (Technical) means the Member (Technical) of the

Director means the Director of the Authority, as the case may be.

Deputy Director means the Deputy Director of the Authority, as
the case may be.

Contractor means the successful Bidder who is awarded the
contract to perform the work covered under this tender document
and shall be deemed to include the Contractor’s successors,

executors, representatives approved by the Engineer-in-charge.

""Contractor's Representative' means the person named by the
Contractor in the Contract or appointed from time to time by the

Contractor, who acts on behalf of the Contractor.

""Employer’s Personnel’* means the Engineer, the assistants and
all other staff, labour and other employees of the Engineer and of
the Employer; and any other personnel notified to the Contractor,

by the Employer or the Engineer, as Employer's Personnel.

"Contractor's  Personnel™ means the  Contractor's

1. GENERAL PROVISIONS
Definitions
1.1.1  Employer
1.1.2  Authority/
Department/
Owner of
1.1.3  Chairman
India.
1.1.4 Member
(Technical) Authority.
1.1.5 Director
1.1.6  Deputy Director
1.1.7 Contractor
1.1.8 Contractor's
Representative
1.1.9 Employer's
Personnel
1.1.10 Contractor's
Personnel

Representative and all personnel whom the Contractor utilises on

Site, who may include the staff, labour and other employees of the
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1.1.11

1.1.12

1.1.13

1.1.14

1.1.15

1.1.16

1.1.17

1.1.18

Engineer-In-

Charge/Engineer

“Subcontractor”

Engineer-in-
charge
representative/as
sistant

"Contract™*

“Specification”

Party

Commencement
Date

Time for

Completion

Contractor and of each Subcontractor; and any other personnel

assisting the Contractor in the execution of the works.

Engineer-In-Charge (EIC) or Engineer means the Employers
personnel authorized to direct, supervise and be in-charge of the
works on behalf of the Employer.

“Subcontractor” means any person named in the Contract as a
Subcontractor for a part of the Works or any person to whom a
part of the Works has been subcontracted by the Contractor with
the consent of the EIC and the legal successors in title to such

person, but not any assignee of any such person.

Engineer-in-charge representative/assistant shall mean any
officer of the Authority nominated by the Engineer-in-charge for
day to day supervision, checking, taking measurement, checking
bills, ensuring quality control, inspecting works and other related

works for completion of the project.

""Contract’ means the Contract Agreement, the Letter of Award,
the Form of Tender, the Conditions (GCC), the ToR, the
Specifications, the Drawings, and the further documents (if any)
which are listed in the Contract Agreement or in the Letter of
Award.

“Specification” means the technical specifications and special
conditions of the Works included in the Contract and any
modification thereof or addition thereto made or submitted by

the Contractor and approved by the Engineer.

Party means either the employer or the contractor as the case

may be and “parties” means both of them.

""Commencement Date' means the date notified under clause
8.1 of GCC.

"Time for Completion™ means the time for completing the
execution of and passing the Tests on Completion of the Works

or any Section or part thereof as stated in the Contract (or as
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1.1.19

1.1.20

1121

1.1.22

1.1.23

1.1.24

1.1.25

1.1.26

1.1.27

1.1.28

Day
GCC
Deleted

Work Order

Letter of Award

Bill of Quantities

Tests on
Completion

Interim
Completion

Certificate

Final
Completion
Certificate

Contract Price

extended under Clause 8.6 of GCC) calculated from the

Commencement Date.
""Day'" means a calendar day and "Year" means 365 days.

“GCC” means the General Conditions of Contract.

“Work Order” means a letter from the Authority conveying
the acceptance of the tender/offer subject to such reservations as

may have been stated therein.

“Letter of Award” means the formal letter issued by the
employer to successful bidder to notify award of contract and
shall specify including other terms and conditions, total contract
price in consideration of execution & completion of works and
the remedying of any defect therein by the contractor in
accordance with the terms and conditions of the contract.

“Bill of Quantities” means the priced and completed bill of

quantities forming part of the Tender.

“Tests on Completion” means the tests specified in the
Contract or otherwise agreed by the Engineer and the Contractor
which are to be made by the Contractor before the Works or any

Section or part thereof are taken over by the Employer.

"Interim Completion certificate™ means a certificate issued

on completion of work.

“Final Completion Certificate” means a certificate issued

after completion of work as per the SOW

""Contract Price' means the price as specified in the letter of
award subject to additions and adjustments thereto or

deductions there from as may be made pursuant to the contract.
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1.1.29

1.1.30

1131

1.1.32

1.1.33

1.1.34

1.1.35

1.1.36

1.1.37

1.1.38

1.1.39

Cost

Accepted

contract Amount

Final

Certificate

Goods

Contractor’s

Equipment

Site

Permanent
Works

Temporary
Works

Applicable Law

Approval

Drawings

Payment

"Cost™ means all expenditure reasonably incurred (or to be
incurred) by the Contractor, whether on or off the Site, including

overhead and similar charges, but does not include profit.

""Accepted contract Amount' means the amount accepted in
the Letter of Award for the execution and completion of the

Works including remedying of any defects.

"Final Payment Certificate’ means the payment certificate
issued under Sub-Clause 14.10 of GCC.

""Goods" means Contractor's Equipment, Materials, Plant and

Temporary Works, or any of them as appropriate.

"Contractor's Equipment™ means all apparatus, machinery,
vehicles and other things required for the execution and
completion of the works and the remedying of any defects
However, Contractor's Equipment excludes Temporary Works,
Employer's Equipment (if any), Plant, Materials and any other

things intended to form or forming part of the Permanent Works.

"Site" means the places where the Permanent Works are to be
executed and to which Plant and materials are to be delivered,
and any other places as may be specified in the Contract as

forming part of the Site.

"Permanent Works"™ means the permanent works to be

executed by the Contractor under the Contract.

"Temporary Works' means all temporary works of every kind
(other than contractor's Equipment) required on Site for the
execution and completion of the Permanent Works and the

remedying of any defects.

“Applicable Law” means the laws and any other instruments

having the force of law in India for the time being.

“Approval” means consent by the employer in writing
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“Drawing” means the drawings and plans specified in the
specifications: The expression “Work” means all the works
specified or set forth and required in and by the said
specifications, drawing and schedule or to be implied there
from or incidental thereto or to be hereafter specified or required
in such explanatory instructions and drawings (being in
conformity with the said original specifications, drawing and
schedule) and also in such additional instructions and drawings
not being in conformity as aforesaid as shall from time to time,
during the progress of the work hereby contracted for, be

supplied by the owner.

Interpretations

121

1.2.2

1.2.3

Where the contract so requires, words imparting the singular only shall also include the
plural and vice versa. Any reference to masculine gender shall whenever required

include feminine gender and vice versa.

Heading and marginal notes in these General Conditions shall not be deemed to form
part thereof or be taken into consideration in the interpretation of construction thereof

of the contract.

Wherever in the Contract provision is made for the giving or issuing of any notice,
consent, approval, certificate or determination by any person, unless otherwise
specified such notice, consent, approval, certificate or determination shall be in writing
and the words “notify”, “certify” or “determine” shall be construed accordingly. Any
such consent, approval, certificate or determination shall not unreasonably be withheld

or delayed.

Law and Language

The Contract shall be governed by Indian Law.

The language for communications shall be English.

Priority of Documents
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The documents forming the Contract are to be taken as mutually explanatory of one
another. For the purposes of interpretation, the priority of the documents shall be in

accordance with the following sequence:
a) The contract agreement (if completed)
b) Integrity Agreement
c) Letter of Acceptance/ Notice to proceed with the work
d) Conditions of contract
e) Schedule of the price bid.
f) Technical Bid No. with Date
g) Addenda/Corrigenda
h) Minutes of Pre-bid Meeting.

i) Post bid correspondences and any other document listed in the contract data as

forming part of the contract.
If any ambiguity or discrepancy is found in the documents, the EMPLOYER /

ENGINEER shall be the sole authority to issue any necessary clarification or instruction

in this regard.

1.5  Contract Agreement

1.6 Assignment/sub-contracting

Page 86 of 183




1.7

Inland Waterways Authority of India Installation of Navigation Buoys in River Jhelum (NW-49)

(Ministry of Ports. Shipping & Waterways Govt. of India)

The Contractor shall not assign the whole or any part of the work to any other

Party/Firm/Individual without prior written consent of the Employer.

Employer's Use of Contractor's Documents

a)

b)

1)

2)

The Specification and Drawings shall be in the custody and care of the
Employer. Unless otherwise stated in the Contract, four copies of the Contract
and of each subsequent Drawing shall be supplied to the Contractor, who may
make or request further copies at the cost of the Contractor. Each of the
Contractor's Documents shall be in the custody and care of the Contractor,
unless and until taken over by the Employer. Unless otherwise stated in the
Contract, the Contractor shall supply to the EMPLOYER/ENGINEER six

copies of each of the Contractor's Documents.

The Contractor shall keep, on the Site, a copy of the Contract, publications
named in the Specification, the Contractor's Documents (if any), the Drawings
and Variations and other communications given under the Contract. The
Employer's Personnel shall have the right of access to all these documents at all
reasonable times. If a Party becomes aware of an error or defect of a technical
nature in a document, which was prepared for use in executing the Works, the
Party shall promptly give notice to the other Party of such error or defect.

As between the Parties, the Contractor shall retain the copyright and other
intellectual property rights in the Contractor's Documents and other project
documents made by/or on behalf of the Contractor. The Contractor shall be
deemed (by signing the Contract) to give to the Employer a non-terminable
transferable non-exclusive royalty-free Licence to copy, use and Communicate
the Contractor's Documents, including making and using modifications of them

for the same work or other works under IWA.
This Licence shall:

Apply throughout the actual or intended working life (whichever is longer) of

the relevant parts of the Works,

Entitle any person in authorized possession of the relevant part of the Works to
copy, use and communicate the Contractor's Documents for the purposes of
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completing, operating, maintaining, altering, adjusting, repairing and
demolishing the Works,

3) In the case of Contractor's Documents, which are in the form of computer
programs and other software, permit their use on any computer on the Site and
other places as envisaged by the Contract, including replacements of any

computers supplied by the Contractor.

The Contractor's Documents and other documents made by (or on behalf of) the
Contractor shall not, without the Contractor's consent, be used, copied or communicated
to athird party by (or on behalf of) the Employer for purposes other than those permitted

under this Sub-Clause.
18 Contractor's use of Employer's Documents

As between the Parties, the Employer shall retain the copyright and other intellectual
property rights in the Specification, the Drawings and other documents made by (or on
behalf of) the Employer. The Contractor may, at his cost, copy, use, and obtain
communication of these documents for the purposes of the Contract. They shall not,
without the Employer's consent, be copied, used or communicated to a third party by

the Contractor, except as necessary for the purposes of the Contract.
1.9  Disclosure of Confidential Details

The Contractor shall disclose all such confidential and other information as
EMPLOYER may reasonably require in order to verifying the Contractor's compliance
With the Contract.

1.10 Compliance with Laws
The Contractor shall, in performing the Contract, comply with applicable Laws.
Unless otherwise:

a) the Employer shall have obtained (or shall obtain) the planning, zoning or
similar permission for the Permanent works, and any other permissions
described in the Specification as having been (or being) obtained by the
Employer; and the Employer shall indemnify and hold the Contractor harmless

against and from the consequences of any failure to do so; and
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b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain
all permits, licences and approvals for his equipment and manpower as required
by the Laws in relation to the execution and completion of the Works and the
remedying of any defects; and the Contractor shall indemnify and hold the
Employer harmless against and from the consequences of any failure to do so.

1.12 Contract Details to be Confidential

The Contractor shall treat the details of the contract as private and confidential, except
to the extent necessary to carry out obligations under it or to comply with applicable
laws. The Contractor shall not publish, permit to be published or disclose any
particulars of the works in any trade or technical paper of elsewhere without written

approval of the Employer.
2. Employer
2.1  Employer’s responsibility
The Employer shall ensure that the work carried out by the Contractor on the Site with:

@ full regard to the safety of all persons entitled to be upon the Site, and

(b) keep the Site in an orderly state appropriate to the avoidance of danger to such

persons.

If under Clause 4.29 and 4.30 the Employer shall employ other contractors on the Site
he shall require them to have the same regard for safety and avoidance of danger.

2.2 Employer’s Risks
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The Employer’s risks are, in so far as they directly affect the execution of the Works in

the country where the permanent works are to be executed:

(@)

(b)
(©)

(d)

(€)

(f)

(@)
(h)

(i)
(i)

(a)

(b)

war, hostilities (whether war be declared or not), invasion, act of foreign

enemies,
rebellion, revolution, insurrection, or military or usurped power, or civil war,

ionising radiations, or contamination by radio-activity from any nuclear fuel, or
from any nuclear waste from the combustion of nuclear fuel, radio-active toxic
explosive or other hazardous properties of any explosive nuclear assembly or

nuclear component thereof,

pressure waves caused by aircraft or other aerial devices travelling at sonic or

supersonic speeds,

riot, commotion or disorder, unless solely restricted to employees of the

Contractor or of his Subcontractors and arising from the conduct of the Works,

loss or damage due to the use or occupation by the Employer of any Section or

part of the Permanent Works, except as may be provided for in the Contract,
loss or damage to the extent that it is due to the design of the Works, and

any operation of the forces of nature (insofar as it occurs on the Site) that an

experienced contractor:
could not have reasonably foreseen, or

could reasonably have foreseen, but against which he could not reasonably have

taken at least one of the following measures:

prevent loss or damage to physical property from occurring by taking

appropriate measures, or

insure against such loss or damage.

2.3 Right of Access to the Site

The Employer shall give the Contractor right of access to and possession of, all parts

of the Site within the 15 days of signing of agreement. The right and possession may

not be exclusive to the Contractor. If, under the Contract, the Employer is required to

give (to the Contractor) possession of any foundation, structure, plant or means of

access, the Employer shall do so in the time and manner stated in the Specification.
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2.4

2.5

However, the Employer may withhold any such right or possession until the

Performance Security has been received

If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Employer
to give any such right or possession within such time, the Contractor shall give notice
to the EMPLOYER/ ENGINEER and shall be entitled to

a. an extension of time for any such delay, if completion is or will be delayed
b. Payment of any such Cost plus reasonable profit, which shall be included in the

Contract Price.

After receiving this notice, the EMPLOYER/ENGINEER shall proceed to agree or

determine these matters.

However, if and to the extent that the Employer's failure was caused by any error or
delay by the Contractor, including an error in, or delay in the submission of, any of the
Contractor's Documents, the Contractor shall not be entitled to such extension of time

Cost or profit.
Permits, Licenses or Approvals

The Employer shall (where he is in a position to do so) provide reasonable assistance
to facilitate the Contractor at the request of the Contractor but without holding any

liability to do so towards the contractor:

a. by obtaining copies of the Laws of the Country which are relevant to the
Contract but are not readily available, and

b. for the Contractor's applications for any permits, Licences or approvals required
by the Laws of the Country:

C. for the delivery of Goods, including clearance through customs, and

d. for the export of Contractors Equipment when it is removed from the Site.

All cost related to obtaining of such permits, licenses and approvals shall be borne by
the contractor.

Employer's Claims

If the Employer considers himself to be entitled to any payment under any Clause of
these Conditions or otherwise in connection with the Contract, the Employer or the
Employer shall give notice and particulars to the Contractor. However, notice is not
required for payments due. The notice shall be given as soon as practicable after the

Employer became aware of the event or circumstances giving rise to the claim.
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The particulars shall specify the Clause or other basis of the claim, and shall include
substantiation of the amount and/or extension to which the Employer considers himself
to be entitled in connection with the Contract. Employer shall then proceed in
accordance with the amount (if any) which the Employer is entitled to be paid by the
Contractor. This amount may be included as a deduction in the Contract Price and
Payment Certificates. The Employer shall only be entitled to set off against or make
any deduction from an amount certified in a Payment Certificate, or to otherwise claim

against the Contractor.
3 Engineer / Engineer-in-charge / EIC
3.1  Engineer’s Duties and Authority

The Employer shall appoint the Engineer who shall carry out duties assigned to him in
the Contract. The Engineer’s staff shall include suitably qualified engineers and other
professionals who are competent to carry out his duties. The Engineer shall have no
authority to amend the Contract. The Engineer shall have the following roles and

responsibilities.
3.1.1 The Engineer shall carry out the duties specified in the Contract.

3.1.2 The Engineer may exercise the authority specified in or necessarily to be implied from
the Contract. However, he should obtain the specific approval of the Employer before

exercising any such authority; particulars of such requirements are as follows :-
3.1.2.1 consenting to the sub-contracting of any part of the Works under Clause 5;
3.1.2.2 certifying additional cost determined under Clause 4.7;
3.1.2.3 determining an extension of time under sub clause 8.6, 8.7 and 8.8 of Clause 8;
3.1.2.4 issuing a variation under sub clause 12.1 and 12.2 of clause 12, except:

(i) inan emergency situation, as reasonably determined by the Engineer;
or
(if) if such variation would increase or decrease the quantity of allied items by less

than the percentage permitted as per GCC or;
3.1.2.5 Fixing rates or prices under sub clause 12.3, 12.4 and 12.5 of clause 12.

Provided further that any requisite approval shall be deemed to have been given
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by the Employer for any such authority exercised by the Engineer.

3.1.2.6 Except as expressly stated in the Contract, the Engineer shall have no authority to

3.2

3.3

3.4

3.5

relieve the Contractor of any of his obligations under the Contract.
Engineer’s Representative

The Engineer’s Representative shall be appointed by and be responsible to the Engineer
and shall carry out such duties and exercise such authority as may be delegated to him

by the Engineer under Sub-Clause 3.3.
Engineer’s Authority to Delegate

Any communication given by the Engineer’s Representative to the Contractor in
accordance with such delegation shall have the same effect as though it had been given

by the Engineer. Provided that:

@ Any failure of the Engineer’s Representative to disapprove any work, materials
or Plant shall not prejudice the authority of the Engineer to disapprove such

work, materials or Plant and to give instructions for the rectification thereof, and

(b) If the Contractor questions any communication of the Engineer’s Representative
he may refer the matter to the Engineer who shall confirm, reverse or vary the

contents of such communication.
Appointment of Assistants

The Engineer or the Engineer’s Representative may appoint any number of persons to
assist the Engineer's Representative in the carrying out of his duties under Sub-Clause
3.2. He shall notify to the Contractor the names, duties and scope of authority of such
persons. Such assistants shall have no authority to issue any instructions to the
Contractor save in so far as such instructions may be necessary to enable them to carry
out their duties and to secure their acceptance of materials, Plant or workmanship as
being in accordance with the Contract, and any instructions given by any of them for

those purposes shall be deemed to have been given by the Engineer's Representative.
Instructions in Writing

Instructions given by the Engineer shall be in writing, provided that if for any reason
the Engineer considers it necessary to give any such instruction orally, the Contractor

shall comply with such instruction. Confirmation in writing of such oral instruction
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3.6

3.7

4.1

given by the Engineer, whether before or after the carrying out of the instruction, shall
be deemed to be an instruction within the meaning of this Sub-Clause. Provided further
that if the Contractor, within 7 days, confirms in writing to the Engineer any oral
instruction of the Engineer and such confirmation is not contradicted in writing within

7 days by the Engineer, it shall be deemed to be an instruction of the Engineer.
Engineer to Act Impartially

Wherever, under the Contract, the Engineer is required to exercise his discretion by:
@ Giving his decision, opinion or consent,

(b)  Expressing his satisfaction or approval,

(© Determining value, or

(d)  Otherwise taking action which may affect the rights and obligations of the

Employer or the Contractor

He shall exercise such discretion impartially within the terms of the Contract and having
regard to all the circumstances. Any such decision, opinion, consent, expression of
satisfaction, or approval, determination of value or action may be opened up, reviewed

or revised as the case may be
Engineer at liberty to object

The Engineer shall be at liberty to object to and require the Contractor to remove
forthwith from the Works any person provided by the Contractor who, in the opinion of
the Engineer, misconducts himself, or is incompetent or negligent in the proper
performance of his duties, or whose presence on Site is otherwise considered by the
Engineer to be undesirable, and such person shall not be again allowed upon the Works
without the consent of the Engineer. Any person so removed from the Works shall be

replaced as soon as possible.
Contractor
Contractor’s General Responsibilities

The Contractor shall, with due care and diligence, execute and complete the Works and
remedy any defects therein in accordance with the provisions of the Contract. The
Contractor shall provide all superintendence, labour, materials, Plant, Contractor’s

Equipment and all other things, whether of a temporary or permanent nature, required
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4.2

4.3

43.1

4.3.2

4.3.3

4.3.4

4.4

in and for such execution, completion and remedying of any defects, so far as the
necessity for providing the same is specified in or is reasonably to be inferred from the

Contract.

The Contractor shall give prompt notice to the Engineer, with a copy to the Employer,
of any error, omission, fault or other defect in the design of or Specification for the Works

which he discovers when reviewing the Contract or executing the Works.
Site Operations and Methods of Construction

The Contractor shall take full responsibility for the adequacy, stability and safety of all
Site operations and methods of construction. Provided that the Contractor shall not be
responsible (except as stated hereunder or as may be otherwise agreed) for the design
or specification of Permanent Works, or for the design or specification of any
Temporary Works not prepared by the Contractor. Where the Contract expressly
provides that part of the Permanent Works shall be designed by the Contractor, he shall
be fully responsible for that part of such Works, notwithstanding any approval by the

Engineer.
Contract Agreement

The Contractor shall, if called upon so to do, enter into and execute the Contract
Agreement, to be prepared and completed at the cost of the Employer, in the form

annexed to these Conditions with such modification as may be necessary. ForJoint

the-date-ofissue-of the-Letter-of-Award-& for single entity Bidder, the Party shall enter
into a Contract Agreement within 28 days after the date of issue of the Letter of Award.
The Contractor shall be furnished free of charge certified true copy of the contract
document.

A copy of the Contract Document furnished to the Contractor as aforesaid shall be kept
by the Contractor on the Site in good condition and the same shall at all reasonable time
be available for inspection and use by the Engineer-in-Charge, his representatives or by
other Inspecting officers of the Authority.

None of these Documents shall be used by the Contractor for any purpose other than

that of this contract.

Performance Guarantee and security deposit
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4.4.1 Performance Guarantee

4.4.1.1 For all Bidders including MSME Registered Firms/Startups

The contractor shall be required to deposit an amount equal to 5% of the contract value

of the work as performance guarantee in the form of irrevocable e-bank guarantee bond
of any scheduled bank or State Bank of India in accordance with the form prescribed
within 21 days of the issue of the work order/LOA for single entity ane-within21-days
of-the-issue-of the-woerk-order/LOA-for- . The performance guarantee shall be issued
by a scheduled or nationalized bank in India.

4.4.1.2 Without limitation to the provisions of the preceding paragraph, whenever the Engineer
determines an addition to the Contract Price as a result of a change in cost and/or
legislation or as a result of a variation amounting to more than 20 percent of the portion
of the Contract Price, the Contractor, at the Engineer’s written request, shall promptly
increase the value of the performance security proportionately and furnish additional
performance security, if any, arising out of provisions mentioned herein. The cost of
complying with the requirements of this clause shall be borne by the contractor.

4.4.1.3 Additional Performance Bank Guarantee against unbalanced rate guotations

For Tenders having financial quote up to + 10% of the estimated contract value, no
additional security deposit is required. But for tenders having financial quote within +
10% and = 20% of the estimated contract value, the contractor is liable to provide
additional BG against unbalanced rate which would be communicated in LOA. The
additional BG defined herein shall be over and above the performance security and shall
be returned after issuance of completion certificate by EIC. The additional performance
bank guarantee shall be valid one month beyond the completion of work. However,
non-furnishing of additional BG within the stipulated time of LOA shall be treated as
default and consequently, the tender shall be cancelled with forfeiture of EMD.
For tenders having financial quote beyond = 20% of the estimated contract value, the
bidder shall furnish full justification for the quote to satisfy that rates quoted are
workable, however decision of the Authority in this regard shall be final and binding
upon the bidder with conditions imposed if any (Other than additional BG) and offer
for consent would be given to the bidder.

4.4.1.4 The Performance Guarantee shall be valid 6 months beyond the warranty period until
the Contractor has executed & completed the Works, remedied any defects therein in

accordance with the Contract. No claim shall be made against such security and such
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security shall be returned to the Contractor within 21 days after completion of Defect
Liability Period. In case the extension of time for completion with or without LD, the
contractor shall get the validity of the performance guarantee extended to cover such

extension of time of the work.

4.4.2 Security Deposit

4.4.2.1 A sum @ 5% of the tendered amount is to deposited in cash/RTGS as the earnest money.
The earnest money of the successful bidder will be converted to S.D and the successful
bidder has to remit the remaining amount to IWAI within 15 days of issue of LoA. The
EMD of the unsuccessful bidders will be released within 15 days of signing of Contract

with the successful bidder.

4.4.2.2 The total security deposit shall remain with IWAI till the completion of the contract or
the payment of the final bill payable in accordance with agreement condition whichever
is later, provided the Engineer-in-Charge is satisfied that there is no demand outstanding
against the contractor.

4.4.2.3 No interest will be paid on security deposit.

4.4.2.4 If the contractor neglects to observe or fails to perform any of his obligations under the
contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the
security deposit furnished by the contractor. However, if the contractor duly performs
and completes the contract in all respects and presents in absolute "NO DEMAND
CERTIFICATE” in the prescribed form, IWAI shall refund the security deposit to the
contractor after deduction of cost and expenses that the Authority may have incurred
and other money including all losses and damages which the Authority is entitled to

recover from the Contractor.

4.4.2.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the
contractor a memo in writing pointing out the delay in progress and calling upon the
contractor to explain the causes for the delay within 3 days of receipt of the memo and
10 days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not
satisfied with the explanations offered, he may forfeit the security deposit and / or
withhold payment of pending bills in whole or in part and/ or get the measures of
rectification of progress of work accelerated to the pre-defined level at the risk and cost
of the contractor.
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4.4.2.6 All compensation or other sums of money payable by the contractor under the terms of

the contract or any other contract or on any other account whatsoever, may be deducted
from or paid by the sale of a sufficient part of his security or from any sums which may
be due or may become due to the contractor by the Authority on any account whatsoever.
Also in the event of the contractor’s security deposit being reduced by reasons of such
deductions or sale, as aforesaid the contractor shall, within 14 days of receipt of notice

of demand from the Engineer-in-Charge make good the deficit in his security deposit.

4.4.2.7 In case the contractor fails to commence the work or when the contractor has defaulted

4.5

for more than thirty days or when any amount is to be recovered from the contractor as
penalty or deduction and the contractor fails to remit such amount even after due notice
is given to him in this regard, IWAI at its own discretion may en-cash the Bank
Guarantee furnished as performance guarantee and /or recover the sum from his

security deposit.
Inspection of Site

The Employer shall have made available to the Contractor, before the submission by
the Contractor of the Tender, such available data on hydrological and hydrographical,
results of rock testing, surface soil testing, bore hole data at the proposed terminal
locations, as have been obtained by or on behalf of the Employer from investigations
undertaken relevant to the Works but the Contractor shall be responsible for his own

interpretation thereof.

The Contractor acknowledges that it has inspected and examined the Site and its
surroundings and information available in connection therewith and to have satisfied
himself (so far as is practicable, having regard to considerations of cost and time) before

submitting his Tender, as to:

a) The form and nature thereof, including the sub-surface conditions,

b) The hydrological, hydrographical and climatic conditions,

C) The extent and nature of work and materials necessary for the execution and
completion of the works and the remedying of any defects therein, and

d) The means of access to the site and the accommodation he may require,

e) Power, water, fuel and other supplies he may require
f) The infrastructure for transportation of men and material along the project
corridor

Page 98 of 183




Inland Waterways Authority of India Installation of Navigation Buoys in River Jhelum (NW-49)

(Ministry of Ports. Shipping & Waterways Govt. of India)

4.6

4.7

9) Market rates of the items in the working country

h) Medical facilities and

1) General safety & security of project area and

1) The Laws, procedures and labour practices of the Country

and, in general, shall be deemed to have obtained all necessary information, subject as
above mentioned, as to risks, contingencies and all other circumstances which may
influence or affect his Tender. The Contractor shall be deemed to have based his Tender
on the data made available by the Employer and on his own inspection and examination,

all as aforementioned.
Sufficiency of Tender

The Contractor shall be deemed to have satisfied himself as to the correctness and
sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities, all
of which shall, except insofar as it is otherwise provided in the Contract, cover all his
obligations under the Contract (including those in respect of the supply of goods,
materials, Plant or services or of contingencies) and all matters and things necessary for
the proper execution and completion of the Works and the remedying of any defects

therein.
Unforeseeable Physical Obstructions or Conditions

If, however, during the execution of the Works the Contractor encounters physical
obstructions or physical conditions, other than climatic, sea, river conditions on the Site,
such obstructions or conditions were, in his opinion, not foreseeable by an experienced
contractor, the Contractor shall forthwith give notice thereof to the Engineer, with a
copy to the Employer. On receipt of such notice, the Engineer shall, if in his opinion
such obstructions or conditions could not have been reasonably foreseen by an

experienced contractor, after due consultation with the Employer and the Contractor,

determine

a. Any extension of time to which the Contractor is entitled under sub clause 8.6,
8.7 and 8.8 of clause 8, and

b. The amount of any costs which may have been incurred by the Contractor by

reason of such obstructions or conditions having been encountered, which shall

be added to the Contract Price, and shall notify the Contractor accordingly, with
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4.8

4.9

49.1

4.9.2

4.9.3

4.9.4

a copy to the Employer. Such determination shall take account of any instruction
which the Engineer may issue to the Contractor in connection therewith, and
any proper and reasonable measures acceptable to the Engineer which the

Contractor may take in the absence of specific instructions from the Engineer.
Work to be in Accordance with Contract

Unless it is legally or physically impossible, the Contractor shall execute and complete
the Works and remedy any defects therein in strict accordance with the Contract to the
satisfaction of the Engineer. The Contractor shall comply with and adhere strictly to the
Engineer’s instructions on any matter, whether mentioned in the Contract or not,
touching or concerning the Works. The Contractor shall take instructions only from the

Engineer (or his Representatives or Assistants)
Contractor’s Programme

The Contractor shall, within the 7 days after the date of issue of the Letter of Award,
submit to the Engineer for his consent a programme, in such form and detail as the
Engineer shall reasonably prescribe, for the execution of the Works. The Contractor
shall, whenever required by the Engineer, also provide in writing for his information a
general description of the arrangements and methods which the Contractor proposes to

adopt for the execution of the Works.

Revised Programme

If at any time it should appear to the Engineer that the actual progress of the Works
does not conform to the programme to which consent has been given under Sub-Clause
4.9.1, the Contractor shall produce, at the request of the Engineer, a revised programme
showing the modifications to such programme necessary to ensure completion of the

Works within the Time for Completion.

Cash Flow Estimate to be submitted

The Contractor shall, within 15 days after the signing of Agreement, provide to the
Engineer for his information a detailed 3 months rolling cash flow, of all payments to
which the Contractor will be entitled under the Contract and the Contractor shall
subsequently supply revised cash flow estimates at quarterly intervals, if required to do

so by the Engineer.

Contractor not relieved of Duties or Responsibilities
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4.10

411

412

The submission to and consent by the Engineer of such programmes or the provision
of such general descriptions or cash flow estimates shall not relieve the Contractor of

any of his duties or responsibilities under the Contract.
Contractor’s Superintendence

The Contractor shall provide all necessary superintendence during the execution of the
Works and as long thereafter as the Engineer may consider necessary for the proper
fulfilling of the Contractor's obligations under the Contract. The Contractor, or a
competent and authorised representative approved of by the Engineer, which approval
may at any time be withdrawn, shall give his whole time to the superintendence of the
Works. Such authorised representative shall receive, on behalf of the Contractor,

instructions from the Engineer.

If approval of the representative is withdrawn by the Engineer, the Contractor shall, as
soon as is practicable, having regard to the requirement of replacing him as hereinafter
mentioned, after receiving notice of such withdrawal, remove the representative from
the Works and shall not thereafter employ him again on the Works in any capacity and

shall replace him by another representative approved by the Engineer.
Contractor’s Employees

The Contractor shall provide on the Site in connection with the execution and

completion of the Works and the remedying of any defects therein

@ only such technical personnel as are skilled and experienced in their respective
callings and such foremen and leading hands as are competent to give proper
superintendence of the Works, and

(b) such skilled, semi-skilled and unskilled labour as is necessary for the proper and

timely fulfilling of the Contractor's obligations under the Contract.
Setting out
The Contractor shall be responsible for:

@ the accurate setting-out of the Works in relation to original points, lines and

levels of reference given by the Engineer in writing,

(b) the correctness, subject as above mentioned, of the position, levels, dimensions

and alignment of all parts of the Works, and
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4.13

4.14

4.15

(© the provision of all necessary instruments, appliances and labour in connection

with the foregoing responsibilities.

If, at any time during the execution of the Works, any error appears in the position,
levels, dimensions or alignment of any part of the Works, the Contractor, on being
required so to do by the Engineer, shall, at his own cost, rectify such error to the

satisfaction of the Engineer.

The checking of any setting-out or of any line or level by the Engineer shall not in any
way relieve the Contractor of his responsibility for the accuracy thereof and the
Contractor shall carefully protect and preserve all bench-marks, sight-rails, pegs and

other things used in setting-out the Works.
Safety and Security

The Contractor shall, throughout the execution and completion of the Works and the

remedying of any defects therein:

@) have full regard for the safety of all persons entitled to be upon the Site and keep
the Site (so far as the same is under his control) and the Works (so far as the
same are not completed or occupied by the Employer) in an orderly state

appropriate to the avoidance of danger to such persons,

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs
and watching, when and where necessary or required by the Engineer or by any
duly constituted authority, for the protection of the Works or for the safety and

convenience of the public or others, and

Electricity, Water and Gas

The Contractor shall be responsible for the provision of all power, water and other

services he may require for his execution of the Works.
Protection of the Environment

The Contractor shall take all reasonable steps to protect the environment (both on and
off the Site) and to limit damage and nuisance to people and property resulting from

pollution, noise and other results of his operations.
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4.16

4.17

4.18

The Contractor shall ensure that emissions, surface discharges and effluent from the
Contractor's activities shall not exceed the permissible / acceptable values, and shall not
exceed the values prescribed by applicable Laws. The Contractor is required to establish
and operate with suitably qualified personnel a system for monitoring the
environmental factors that may be directly impacted by the Works and make available
such records for inspection of Engineer or duly authorized representatives of

Government of the country in which Works are executed as and when so required.
Care of Works

The Contractor shall take full responsibility for the care of the Works and materials and
Plant for incorporation therein from the Commencement Date until the date of issue of
the Completion certificate for the whole of the Works, when the responsibility for the

said care shall pass to the Employer. Provided that:

@) if the Engineer issues a Completion certificate for any Section or part of the
Permanent Works, the Contractor shall cease to be liable for the care of that
Section or part from the date of issue of the Completion certificate, when the

responsibility for the care of that Section or part shall pass to the Employer, and

(b) The Contractor shall take full responsibility for the care of any outstanding
Works and materials and Plant for incorporation therein which he undertakes to
finish during the maintenance period until such outstanding Works have been

completed pursuant to Clause 10.
Responsibility to Rectify Loss or Damage

If any loss or damage happens to the Works, or any part thereof, or materials or Plant
for incorporation therein, during the period for which the Contractor is responsible for
the care thereof, from any cause whatsoever, other than the risks defined in Sub-Clause
2.2, the Contractor shall, at his own cost, rectify such loss or damage so that the
Permanent Works conform in every respect with the provisions of the Contract to the
satisfaction of the Engineer. The Contractor shall also be liable for any loss or damage
to the Works occasioned by him in the course of any operations carried out by him for

the purpose of complying with his obligations under Clauses 11.

Loss or Damage Due to Employer’s Risks
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4.19

4.20

In the event of any such loss or damage happening from any of the risks defined in Sub-
Clause 2.2, or in combination with other risks, the Contractor shall, if and to the extent
required by the Engineer, rectify the loss or damage and the Engineer shall determine
an addition to the Contract Price in accordance with Clause 12.3, 12.4 and 12.5 and
shall notify the Contractor accordingly, with a copy to the Employer. In the case of a
combination of risks causing loss or damage any such determination shall take into

account the proportional responsibility of the Contractor and the Employer.
Compliance with Statutes, Regulations

The Contractor shall conform in all respects, including by the giving of all notices and

the paying of all fees, with the provisions of:

@ any National or State Statute, Ordinance, or other Law, or any regulation, or
bye-law of any local or other duly constituted authority in relation to the
execution and completion of the Works and the remedying of any defects
therein, and

(b) the rules and regulations of all public bodies and companies whose property or
rights are affected or may be affected in any way by the Works, and the
Contractor shall keep the Employer indemnified against all penalties and
liability of every kind for breach of any such provisions. Provided always that
the Employer shall be responsible for obtaining any planning, zoning or other
similar permission required for the Works to proceed and shall indemnify the

Contractor in accordance with Sub-Clause 20.7.
Interference with Traffic and Adjoining Properties

All operations necessary for the execution and completion of the Works and the
remedying of any defects therein shall, so far as compliance with the requirements of
the Contract permits, be carried on so as not to interfere unnecessarily or improperly

with:
@ the convenience of the public, or

(b) the access to, use and occupation of public or private roads and footpaths to or

of properties whether in the possession of the Employer or of any other person.
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4.21

4.22

4.23

The Contractor shall save harmless and indemnify the Employer in respect of all claims,
proceedings, damages, costs, charges and expenses whatsoever arising out of, or in

relation to, any such matters insofar as the Contractor is responsible therefor.

Avoidance of Damage to Roads and navigation aids, temporary

structure/permanent structure.

The Contractor shall use every reasonable means to prevent any of the roads or bridge
jetties, wharfs or river channels, temporary berths for inland vessels, communicating
with or on the routes to the Site from being damaged or injured by any traffic of the
Contractor or any of his Subcontractors and, in particular, shall select routes, choose
and use vehicles and restrict and distribute loads so that any such extraordinary traffic
as will inevitably arise from the moving of materials, Plant, Contractor’s Equipment or
Temporary Works from and to the Site shall be limited, as far as reasonably possible,
and so that no unnecessary damage or injury may be occasioned to such roads and
bridges or other structures. However, if any claim arises regarding damage,

maintenance/repairs/reconstruction/replacement would be contractor’s liability.
Transport of Contractor's Equipment or Temporary Works

Save insofar as the Contract otherwise provides, the Contractor shall be responsible for
and shall pay the cost of strengthening any bridges, jetties, wharfs or altering or
improving any road or river channels, temporary berths for inland vessels,
communicating with or on the routes to the Site to facilitate the movement of
Contractor’s Equipment or Temporary Works and the Contractor shall indemnify and
keep indemnified the Employer against all claims for damage to any such road or bridge
or other structures caused by such movement, including such claims as may be made
directly against the Employer, and shall negotiate and pay all claims arising solely out
of such damage, the costs of which are deemed to be included in the contract price. The
Contractor shall be responsible for packing, loading, transporting, receiving, unloading,

storing and protecting all Goods and other things required for the Works
Waterborne Traffic

Where the nature of the Works is such as to require the use by the Contractor of
waterborne transport, the foregoing provisions of this Clause shall be construed as
though “road” included a lock, dock, sea wall or other structure related to a waterway

and “vehicle” included craft, and shall have effect accordingly.
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4.24

4.25

4.26

4.27

Opportunities for Other Contractors

The Contractor shall, in accordance with the requirements of the Engineer, afford all

reasonable opportunities for carrying out their work to:
@) any other contractors employed by the Employer and their workmen
(b) the workmen of the Employer, and

(© the workmen of any duly constituted authorities who may be employed in the
execution on or near the Site of any work not included in the Contract or of any
contract which the Employer may enter into in connection with or ancillary to
the Works.

Facilities for Other Contractors

If however, pursuant to Sub-Clause 4.29 the Contractor shall, on the written request of

the Engineer:

€)) make available to any such other contractor, or to the Employer or any such
authority, any roads or ways for the maintenance of which the Contractor is

responsible,

(b) permit the use, by any such, of Temporary Works or Contractor’s Equipment

on the Site, or

(© provide any other service of whatsoever nature for any such, the Engineer shall
determine an addition to the Contract Price in accordance with Clauses
12.3,12.4 and 12.5 and shall notify the Contractor accordingly, with a copy to
the Employer.

Contractor to Keep Site Clear

During the execution of the Works the Contractor shall keep the Site reasonably free
from all unnecessary obstruction and shall store or dispose off any Contractor’s
Equipment and surplus materials and clear away and remove from the Site any

wreckage, rubbish or Temporary Works no longer required.
Clearance of Site on Completion

Prior to the issue of any Completion certificate the Contractor shall clear away and
remove from that part of the Site to which such Completion certificate relates all

Contractor's Equipment, surplus material, rubbish and Temporary Works of every kind,
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4.28

4.29

4.30

431

431.1

431.2

and leave such part of the Site and Works clean and in a workmanlike condition to the
satisfaction of the Engineer. Provided that the Contractor shall be entitled to retain on
Site, until the end of the maintenance period, such materials, Contractor’s Equipment
and Temporary Works as are required by him for the purpose of fulfilling his

obligations during the maintenance period.
Language Ability of Superintending Staff

A reasonable proportion of the Contractor’s superintending staff shall have a working
knowledge of the local language of the Site and English language , or the Contractor
shall have available on site at all times a sufficient number of competent interpreters to

ensure the proper transmission of instructions and information.
Employment of Local Personnel

The Contractor is encouraged, to the extent practicable and reasonable, to employ staff
and labour with appropriate qualifications and experience from sources within the

country of the Employer and the country/place where the Work is executed.
Hydrographic Survey Work

In respect of Works which the Contractor is required to execute, install and construct
to the requirements of Employer, Hydrographic Survey, if required that may be required
to be undertaken before commencement or during execution of Works will have to be

carried out by the Contractor at no extra cost.
Contractor’s Equipment, Temporary Works and Materials

Contractor’s Equipment, Temporary Works and Materials; Exclusive Use  for

the Works

All Contractor’s Equipment, Temporary Works and materials provided by the
Contractor shall, when brought on to the Site, be deemed to be exclusively intended for
the execution of the Works and the Contractor shall not remove the same or any part
thereof, except for the purpose of moving it from one part of the Site to another, without
the consent of the Engineer. Provided that consent shall not be required for vehicles,
floating crafts engaged in transportation of staff, labour, Contractor’s Equipment,

Temporary Works, Plant or materials to or from the Site.

Employer not Liable for Damage
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4.31.3

4314

4315

4.31.6

4.31.7

The Employer shall not at any time be liable, as mentioned in Clauses 2.2,
4.16,4.17,4.18 and 13, for the loss of or damage to any of the said Contractor's

Equipment, Temporary Works or materials.
Customs Clearance

The Employer will use his best endeavours in assisting the Contractor, where required,
in obtaining clearance through the Customs of Contractor's Equipment, materials and
other things required for the Works. The provisions contained in the Framework

Agreement shall apply.
Re-export of Contractor’s Equipment

In respect of any Contractor’s Equipment which the Contractor has imported for the
purposes of the Works, the Employer will use his best endeavours to assist the
Contractor, where required, in procuring any necessary Government consent to the re-
export of such Contractor’s Equipment by the Contractor upon the removal thereof
pursuant to the terms of the Contract and in accordance with the provisions contained

in the Framework agreement.
Conditions of Hire of Contractor’s Equipment

With a view to securing, in the event of termination under Clause 16, the continued
availability, for the purpose of executing the Works, of any hired Contractor’s
Equipment, the Contractor shall not remove or withdraw any of such equipment,
materials, temporary works or plant from the site without obtaining written permission
to do so issued by the Engineer. Employer shall be entitled to permit the use thereof by
any other contractor employed by him for the purpose of executing and completing the

Works and remedying any defects therein, under the terms of the said Clause 16.
Costs for the Purpose of Clause 16

In the event of the Employer invoking provisions of sub clause 4.4.2.5, for the purpose
of executing and completing the Works and the remedying of any defects therein for
the purpose of clause 16, the costs thereof will be determined by the Engineer in
consultation with the employer and same shall form the cost of executing and
completing same as incomplete obligation and liability of the Contractor and notice to

that effect will be issued to the Contractor by the Engineer.

Incorporation of Clause in Subcontracts
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5.1

5.2

5.3

The Contractor shall, where entering into any subcontract for the execution of any part
of the Works, incorporate in such subcontract (by reference or otherwise) the provisions
of sub clauses 4.22 in relation to Contractor's Equipment, Temporary Works or
materials brought on to the Site by the Subcontractor and employer shall be kept

indemnified against any claim arising out of such sub-contractor.
Co-operation

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow

appropriate opportunities for carrying out work to:

a) the Employer's Personnel,

b) any other contractors employed by the Employer, and

C) the personnel of any legally constituted public authorities,

who may be employed in the execution on or near the Site of any work not included in
the Contract. Any such instruction shall constitute a Variation if and to the extent that
it causes the Contractor to incur Unforeseeable Cost. Services for these personnel and
other contractors may include the use of Contractor's Equipment, Temporary Works or

access arrangements, which are the responsibility of the Contractor.

If, under the Contract, the Employer is required to give to the Contractor possession of
any foundation, structure, plant or means of access in accordance with Contractor's
Documents, the Contractor shall submit such documents to the
EMPLOYER/ENGINEER in the time and manner stated in the Specification.

Assignment and Subcontracting
Assignment of Contract

The Contractor shall not, without the prior consent of the Employer (which consent
shall be at the sole discretion of the Employer), assign the Contract or any part thereof,

or any benefit or interest therein or thereunder.
Subcontracting

The Contractor shall not subcontract the whole of the Works. Except where otherwise
provided by the Contract, the Contractor shall not subcontract any part of the Works
without the prior consent of the Employer conveyed through the Engineer. A

subcontractor under the Contract must be a firm or person or entity that satisfies the
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relevant provisions of the Framework Agreement. Any such consent shall not relieve
the Contractor from any liability or obligation under the Contract and he shall be
responsible for the acts, defaults and neglects of any Subcontractor, his agents, servants
or workmen as fully as if they were the acts, defaults or neglects of the Contractor, his
agents, servants or workmen. The work sub-contracted shall not be more than 15% of
the contract value. If the Engineer gives his consent to the contractor to subcontract part
of the work and the value of such work is more than 10% of the contract amount, the
sub-contractor shall have to submit all relevant documents, as stipulated in ITB of this
tender document which in turn shall be evaluated to check the capacity/capability of the
proposed sub-contractor to execute the work assigned to him. Failing to do so, the
Engineer may, at his discretion, reject contractor’s claim to subcontract the work to

such sub-contractor.
Provided that the Contractor shall not be required to obtain such consent for:
@) The provision of labour,

(b) The purchase of materials which are in accordance with the standards specified

in the Contract, or

(©) The subcontracting of any part of the Works for which the Subcontractor is
named in the original Contract.

In all other cases, the Contractor shall give the Employer not less than 14 days’ notice

of ;

@ The intended appointment of the Subcontractor, with detailed particulars which

shall include his relevant experience,
(b) The intended commencement of the Subcontractor’s work, and
(© The intended commencement of the Subcontractor’s work on the site.
Assignment of Subcontractors’ Obligations

In the event of a Subcontractor having undertaken towards the Contractor in respect of
the work executed, or the goods, materials, Plant or services supplied by such
Subcontractor, any continuing obligation extending for a period exceeding that of the
maintenance period under the Contract, the Contractor shall at any time, after the
expiration of such Period, assign to the Employer, at the Employer’s request and cost,

the benefit of such obligation for the unexpired duration thereof.
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5.5

5.5.1.

5.5.2.

5.5.3.

Nominated Subcontractors
Definition of “Nominated Subcontractors”

All specialists, merchants, tradesmen and others executing any work or supplying any
goods, materials, Plant or services included in the Contract, who may have been or be
nominated or selected or approved by the Employer or the Engineer, for the execution
of such work or the supply of such goods, materials, Plant or services, be deemed to be
subcontractors to the Contractor and are referred to in this Contract as ‘“nominated

Subcontractors™.
Nominated Subcontractors; Objection to Nomination

The Contractor shall not be required by the Employer or the Engineer, or be deemed to
be under any obligation, to employ any nominated Subcontractor against whom the
Contractor may raise reasonable objection or who declines to enter into a subcontract

with the Contractor containing provisions:

@) that in respect of the work, goods, materials, Plant or services the subject of the
subcontract, the nominated Subcontractor will undertake towards the Contractor
such obligations and liabilities as will enable the Contractor to discharge his
own obligations and liabilities towards the Employer under the terms of the
Contract and will save harmless and indemnify the Contractor from and against
the same and from all claims, proceedings, damages, costs, charges and
expenses whatsoever arising out of or in connection therewith, or arising out of
or in connection with any failure to perform such obligations or to fulfil such

liabilities, and

(b) that the nominated Subcontractor will keep harmless and indemnify the
Contractor from and against any negligence by the nominated Subcontractor,
his agents, workmen and servants and from and against any misuse by him or
them of any Temporary Works provided by the Contractor for the purposes of

the Contract and from all claims as aforesaid.
Design Requirements to be Expressly Stated

If in connection with any services to be provided in relation to execution of Works
include any matter of design or specification of any part of the Permanent Works or of

any Plant to be incorporated therein, such requirement shall be expressly stated in the
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5.5.5.

Contract and shall be included in any nominated Subcontract. The nominated
Subcontract shall specify that the nominated Subcontractor providing such services
will keep harmless and indemnify the Contractor from and against the same and from
all claims, proceedings, damages, costs, charges and expenses whatsoever arising out
of or in connection with any failure to perform such obligations or to fulfil such
liabilities.

Payments to Nominated Subcontractors

For all work executed or goods, materials, Plant or services supplied by any nominated
Subcontractor, the Contractor shall be entitled to:

@ the actual price paid or due to be paid by the Contractor, on the instructions of

the Engineer, and in accordance with the subcontract;

(b) in respect of labour supplied by the Contractor, the sum, if any, entered in the
Bill of Quantities or, if instructed by the Engineer pursuant to paragraph (a) of
5.3, as may be determined in accordance with Clause 12.3,12.4 and 12.5; and

(© in respect of all other charges and profit, a sum being a percentage rate of the
actual price paid or due to be paid calculated, where provision has been made
in the Bill of Quantities for a rate to be set against the relevant Provisional Sum,
at the rate inserted by the Contractor against that item or, where no such
provision has been made, at the rate inserted by the Contractor in the GCC and
repeated where provision for such is made in a special item provided in the Bill

of Quantities for such purpose.
Certification of Payments to Nominated Subcontractors

Before issuing under Clause 14, any certificate, which includes any payment in respect
of work done or goods, materials, Plant or services supplied by any nominated
Subcontractor, the Engineer shall be entitled to demand from the Contractor reasonable
proof that all payments, less retentions, included in previous certificates in respect of
the work or goods, materials, Plant or services of such nominated Subcontractor have
been paid or discharged by the Contractor. If the Contractor fails to supply such proof

then, unless the Contractor:

@ satisfies the Engineer in writing that he has reasonable cause for withholding or

refusing to make such payments, and

Page 112 of 183




Inland Waterways Authority of India Installation of Navigation Buoys in River Jhelum (NW-49)

(Ministry of Ports. Shipping & Waterways Govt. of India)

6.1

6.2

6.3

(b) produces to the Engineer reasonable proof that he has so informed such

nominated Subcontractor in writing,

the Employer shall be entitled to pay to such nominated Subcontractor direct,
upon the certificate of the Engineer, all payments, less retentions, provided for
in the nominated Subcontract, which the Contractor has failed to make to such
nominated Subcontractor and to deduct by way of set-off the amount so paid by
the Employer from any sums due or to become due from the Employer to the

Contractor.

Provided that, where the Engineer has certified and the Employer has paid direct as
aforesaid, the Engineer shall, in issuing any further certificate in favour of the
Contractor, deduct from the amount thereof the amount so paid, direct as aforesaid, but
shall not withhold or delay the issue of the certificate itself when due to be issued under

the terms of the Contract.
Staff & Labour
Engagement of Staff and Labour

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport. In engagement of labour, the provisions in
that respect contained in the Framework Agreement shall be fully complied with by the

Contractor.
Foreign staff, labour and Repatriation.

The Contractor may import to the country where Works are executed any personnel
who are necessary for the execution of Works. The Contractor must ensure that these
personnel are provided with the required residence visas and work permits. The
Contractor shall be responsible for the return to the place where they were recruited or
to their domicile of all such persons as he recruited and employed for the purposes of
or in connection with the contract and he shall maintain such persons as are to be so

returned in a suitable manner until they shall have left the site.
Housing for Labour

Save insofar as the contract otherwise provides, the Contractor shall provide and

maintain such accommodation and amenities as he may consider necessary for all his
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6.4

6.5

6.6

staff and labour, employed for the purposes of or in connection with the Contract,
including all fencing, water supply (both for drinking and other purposes), electricity
supply, sanitation, cookhouses, fire prevention and fire-fighting equipment, air
conditioning, cookers, refrigerators, furniture and other requirements in connection
with such accommodation or amenities. On completion of the Contract, unless
otherwise agreed with the Employer, the temporary camps / housing provided by the
Contractor shall be removed and the site reinstated to its original condition, all to the

approval of the Engineer.
Health and Safety

Due precautions shall be taken by the contractor, and at his own cost, to ensure the
safety of his staff and labour and, in collaboration with and to the requirements of the
local health authorities, to ensure that medical staff, first aid equipment and store, sick
bay and suitable ambulance service to the maximum extent the site conditions permit,
are available at the camps, housing and on the Site at all times throughout the period of
the contract and that suitable arrangements are made for the prevention of epidemics

and for all necessary welfare and hygiene requirements.
Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect all staff and
labour employed on the site from insect nuisance, rats and other pests and reduce the
dangers to health and the general nuisance occasioned by the same. The Contractor
shall provide his staff and labour with suitable prophylactics for the prevention of
malaria and take steps to prevent the formation of stagnant pools of water. He shall
comply with all the regulations of the local health authorities in these respects and shall
in particular arrange to spray thoroughly with approved insecticide all buildings erected
on the Site. Such treatment shall be carried out at least once a year or as frequently as
necessary or as instructed by the Engineer. The contractor shall warn his staff and

labour of the dangers of hazardous flora and fauna within the project area.
Epidemics

In the event of any outbreak of illness of an epidemic nature, the contractor shall comply
with and carry out such regulations, orders and requirements as may be made by the
Government, or the local medical or sanitary authorities, for the purpose of dealing with

and overcoming the same.
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6.7

6.8

6.9

6.10

Arms and ammunition

The Contractor shall not give, barter or otherwise dispose of to any person, any arms or

ammunitions of any kind, or allow Contractor’s personnel to do so.
Fair Wages

The Contractor shall pay to labourer employed by him either directly or through sub-
contractors wages not less than wages as defined in Minimum Wages Act 1948 and
Contract Labour (Regulation and Abolition) Act 1970 amended from time to time and
rules framed there-under and other labour laws affecting contract labour that may be

brought in force from time to time.

In respect of labour directly or indirectly employed in the works, the contractor shall
comply with the rules and regulations on the maintenance of suitable records prescribed
for this purpose from time to time by the Government. He shall maintain his accounts
and vouchers on the payment of wages to the labourers to the satisfaction of the
Engineer. The Engineer shall have the right to call for such record as required to satisfy
himself on the payment of fair wages to the labourers and shall have the right to deduct
from the contract amount a suitable amount for making good the loss suffered by the

worker or workers by reason of the “fair wages” clause to the workers.

The contractor shall be primarily liable for all payments to be made and for the
observance of the regulations framed by the Govt. from time to time without prejudice
to his right to claim indemnity from his sub-contractors. Equal wages are to be paid for

both men and women if the nature of work is same and similar.
Return of Labour and Contractor’s Equipment

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the
staff and the numbers of the several classes of labour from time to time employed by
the Contractor on the Site and such information respecting Contractor’s Equipment as

the Engineer may require.
Child labour

The contractor shall not engage children below the age of 14, directly or indirectly, for
the execution of this contract. Contractor shall observe compliance to all the acts

pertaining to child labour, health & safety and any other such laws existing in the
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6.12

6.13

Employers country. If at any time children below the age of 14 are found to be engaged,
directly or indirectly, by the contractor or his representatives, the contractor shall pay

penalties imposed by concerned regulatory bodies for practicing child labour.
Removal of Contractor’s men

The contractor shall employ for the execution of the works only such persons who are
skilled and experienced in their respective trades and Engineer-in-charge shall be at
liberty to object and to ask the contractor to remove from the works any persons
employed by the contractor for the execution of the works who, in the opinion of the
EIC, misconduct themselves or are incompetent or negligent in the proper performance
of their duties. The contractor shall forthwith comply with such requisition and such
persons shall not be again employed upon the works without the written permission of
the EIC. Any person so removed from the work shall be immediately replaced at the
expense of the contractor by a qualified and competent substitute. Should the contractor
be requested to repatriate any person removed from the work, he shall do so and shall

bear all costs in connection herewith.
Replacement of Key Personnel

The replacement of the key personnel shall only be on health grounds of the individual
or if the personnel ceases to work for the contractor and is no longer an employee of
the contractor. The contractor shall not replace any of the key personnel without the
written consent of the Engineer-in-charge. In case Contractor engages in such activity
i.e. replacement of key personnel with or without EICs consent, such action shall attract
a deduction of 10% of the total amount from the running account bill. However, there
shall be no deduction if the replacement is made on health grounds of the personnel.
The contractor shall submit medical certificate of such personnel intended to be

replaced on health grounds.
Labour laws

The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation
or Bye Laws of any Local or other Statutory Authority applicable in relation to the

execution of works such as:
i) Payment of Wages Act, 1936 (Amended)

i) Minimum Wages Act, 1948 (Amended).
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7.1

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed

there under as amended.

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of
1976.

V) Employer's Liability Act 1938 (Amended)

Vi) Maternity Benefit Act. 1961 (Amended)

vii)  The Industrial Employment (Standing orders) Act 1946 (Amended).
viii)  The Industrial Disputes Act. 1947 (Amended)

IX) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of
1978 and any amended thereof:

X) The Personal Injuries (Compensation Insurance) Act 1963 and any
modifications thereof and rules made thereunder from time to time. The
Contractor shall take into account all the above and financial liabilities in his
quoted rates and nothing extra, whatsoever, shall be payable to him on this

account.

The list is indicative only, otherwise the contractor should be aware of all the
Acts/Labour Laws and should follow diligently on the work. The contractor shall be
fully and personally responsible for the violation of any Act/Labour Law.
Notwithstanding any other provision contained herein, the Contractor shall keep the
Employer informed at all times, against all claims/actions that may arise under any
applicable labour laws in relation to any labour/staff employed/hired by the contractor
and /or its Sub contractor, for the exeution of works awarded to the Contractor pursuant

to this Contract.

Materials, Plant and Workmanship

Quality of Materials, Plant and Workmanship
All materials, Plant and workmanship shall be:

@ of the respective kinds described in the Contract and in accordance with the

Engineer’s instructions, and

(b) subjected from time to time to such tests as the Engineer may require at the

place of manufacture, fabrication or preparation, or on the Site or at such other
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7.2

7.3

7.4

place or places as may be specified in the Contract, or at all or any of such

places.

The Contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus
and instruments as are normally required for examining, measuring and testing any
materials or Plant and shall supply samples of materials, before incorporation in the

Works, for testing as may be selected and required by the Engineer.

The Contractor is encouraged, to the extent practicable and reasonable, to use materials,
Contractor’s Equipment, Plant, and supplies from sources within the country of the

Employer and the country where Works are executed.
Cost of Samples

All samples shall be supplied by the Contractor at his own cost if the supply thereof is

clearly intended by or provided for in the Contract.

Cost of Tests

The cost of making any test shall be borne by the Contractor if such test is:
@ clearly intended by or provided for in the Contract, or

(b) particularised in the Contract (in cases of a test under load or of a test to ascertain
whether the design of any finished or partially finished work is appropriate for
the purposes which it was intended to fulfil) in sufficient detail to enable the

Contractor to price or allow for the same in his Tender.
Cost of Tests not provided for
If any test required by the Engineer which is:
€)) not provided for,
(b) (in the cases above mentioned) not so particularised, or

(c) (though so intended or provided for) required by the Engineer to be carried out
at any place other than the Site or the place of manufacture, fabrication or
preparation of the materials or Plant tested, shows the materials, Plant or
workmanship not to be in accordance with the provisions of the Contract to the
satisfaction of the Engineer, then the cost of such test shall be borne by the

Contractor, but in any other case Sub-Clause 7.5 shall apply.
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7.6

7.7

7.8

7.9

Engineer’s Determination where Tests not provided for

Where, pursuant to Sub-Clause 7.4, this Sub-Clause applies, the Engineer shall, after
due consultation with the Contractor, determine any extension of time to which the

Contractor is entitled under sub clause 8.6,8.7 and 8.8 of clause 8.
Inspection of Operations

The Engineer, and any person authorised by him, shall at all reasonable times have
access to the Site and to all workshops and places where materials or Plant are being
manufactured, fabricated or prepared for the Works and the Contractor shall afford
every facility for and every assistance in obtaining the right to such access.

Inspection and Testing

The Engineer shall be entitled, during manufacture, fabrication or preparation to inspect
and test the materials and Plant to be supplied under the Contract. If materials or Plant
are being manufactured, fabricated or prepared in workshops or places other than those
of the Contractor, the Contractor shall obtain permission for the Engineer to carry out
such inspection and testing in those workshops or places. Such inspection or testing

shall not release the Contractor from any obligation under the Contract.
Dates for Inspection and Testing

The Contractor shall agree with the Engineer on the time and place for the inspection
or testing of any materials or Plant as provided in the Contract. The Engineer shall give
the Contractor not less than 24 hours’ notice of his intention to carry out the inspection
or to attend the tests. If the Engineer, or his duly authorised representative, does not
attend on the date agreed, the Contractor may, unless otherwise instructed by the
Engineer, proceed with the tests and forthwith forward to the Engineer duly certified
copies of the test readings. The Engineer will at the earliest but not later than 7 days
from the date of receipt of such test-report, carryout scrutiny of the test readings and
communicate to Contractor his concurrence to same or objections with reasons and
instruction on further steps to be taken. If no communication is made by the Engineer
within 7 days, the test shall be deemed to have been made in the presence of the

Engineer.

Rejection
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If, at the time and place agreed in accordance with Sub-Clause 7.8, the materials or
Plant are not ready for inspection or testing or if, as a result of the inspection testing
referred to in this Clause, the Engineer determines that the materials or Plant are
defective or otherwise not in accordance with the Contract, he may reject the materials
or Plant and shall notify the Contractor thereof immediately. The notice shall state the
Engineer's objections with reasons. The Contractor shall then promptly make good the
defect or ensure that rejected materials or Plant comply with the Contract. If the
Engineer so requests, the tests of rejected materials or Plant shall be made or repeated
under the same terms and conditions. All costs incurred by the Engineer by the
repetition of the tests shall, after due consultation with the employer, be determined by
the Engineer and shall be recoverable from the Contractor by the Employer and may be
deducted from any monies due or to become due to the Contractor and the Engineer

shall notify the Contractor accordingly, with a copy to the employer.
Independent Inspection

The Engineer may delegate inspection and testing of materials, Works or Plant to an
independent inspector or inspecting agency of specialised competence, experience or
accreditation in carrying out such inspection. Any such delegation shall be effected in
accordance with Sub-Clause 3.4 and for this purpose such independent inspector shall

be considered as an assistant of the Engineer.
Examination of Work before Covering up

No part of the Works shall be covered up or put out of view without the approval of the
Engineer and the Contractor shall afford full opportunity for the Engineer to examine
and measure any such part of the Works which is about to be covered up or put out of
view and to examine foundations before any part of the Works is placed thereon. The
Contractor shall give notice to the Engineer whenever any such part of the Works or
foundations is or are ready or about to be ready for examination and the Engineer shall,
without unreasonable delay, unless he considers it unnecessary and advises the
Contractor accordingly, attend for the purpose of examining and measuring such part

of the Works or of examining such foundations.
Uncovering and Making Openings

The Contractor shall uncover any part of the Works or make openings in or through the
same as the Engineer may from time to time instruct and shall reinstate and make good
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7.14

8.1

such part. If any such part has been covered up or put out of view after compliance with
the requirement of Sub-Clause 7.11 and is found to be executed in accordance with the
Contract, the Engineer shall, after due consultation with the Employer and the
Contractor, determine the amount of the Contractor’s costs in respect of such of
uncovering, making openings in or through, reinstating and making good the same,
which shall be added to the Contract Price, and shall notify the Contractor accordingly,

with a copy to the Employer. In any other case all costs shall be borne by the Contractor.
Removal of Improper Work, Materials or Plant
The Engineer shall have authority to issue instructions from time to time, for:

@ the removal from the Site, within such time or times as may be specified in the
instruction, of any materials or Plant which, in the opinion of the Engineer, are

not in accordance with the Contract,
(b) the substitution of proper and suitable materials or Plant, and

(©) the removal and proper re-execution, notwithstanding any previous test thereof

or interim payment therefor, of any work which, in respect of
Q) materials, Plant or workmanship, or

(i) executed, installed by the Contractor or for which he is responsible, is
not, in the opinion of the Engineer, in accordance with the Contract.

Default of Contractor in Compliance

In case of default on the part of the Contractor in carrying out such instruction within
the time specified therein or, if none, within a reasonable time, the Employer shall be
entitled to employ and pay other persons to carry out the same and all costs consequent
thereon or incidental thereto shall, after due consultation with the Employer and the
Contractor, be determined by the Engineer and shall be recoverable from the Contractor
by the Employer, and may be deducted by the Employer from any monies due or to
become due to the Contractor and the Engineer shall notify the Contractor accordingly,

with a copy to the Employer.
Commencement, delays and suspensions

Commencement of Works
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The Contractor shall commence the Works as soon as is reasonably possible after the

receipt of the Letter of Award. Thereafter, the Contractor shall proceed with the Works

with due expedition and without delay

8.2 Possession of Site and Access Thereto

As the Contract may prescribe:

(a)

(b)

(©
(d)

the extent of portions of the Site of which the Contractor is to be given

possession

the order in which such portions shall be made available to the Contractor, and,
subject to any requirement in the Contract as to the order in which the Works
shall be executed, the Employer will, with the Engineer's notice to commence

the Works, give to the Contractor possession of
so much of the Site, and

such access as, in accordance with the Contract, is to be provided by the
Employer as may be required to enable the Contractor to commence and
proceed with the execution of the Works in accordance with the programme
referred to in Clause 4.9, if any, and otherwise in accordance with such
reasonable proposals as the Contractor shall, by notice to the Engineer with a
copy to the Employer, make. The Employer will, from time to time as the Works
proceed, give to the Contractor possession of such further portions of the Site
as may be required to enable the Contractor to proceed with the execution of the
Works with due dispatch in accordance with such programme or proposals, as
the case may be.

8.3 Failure to Give Possession

If the Contractor suffers delay and / or incurs costs from failure on the part of the

Employer to give possession and access in accordance with the terms of Sub-Clause

8.2, the Engineer shall, after due consultation with the Employer and the Contractor,

determine:

(@)

any extension of time to which the Contractor is entitled under sub clause 8.6,
8.7 and 8.8 of clause 8,

8.4  Rights of Way and Facilities
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The Contractor shall bear all costs and charges for special or temporary rights of way
required by him in connection with access to the Site. The Contractor shall also provide
at his own cost any additional facilities outside the Site required by him for the purposes
of the Works

Time for Completion

The Contractor agrees that Time is of essence. The whole of the Works and, if
applicable, any Section required to be completed within a particular time as stated in
the ToR, shall be completed in accordance with the provisions of Clause 10, calculated
from the Commencement Date, or such extended time as may be allowed under sub
clause 8.6, 8.7 and 8.8 of clause 8.

Extension of Time for Completion

In the event of:

@) the amount or nature of extra or additional work,

(b) any cause of delay referred to in these Conditions,

(© exceptionally adverse climatic conditions,

(d) any delay, impediment or prevention by the Employer, or

(e other special circumstances which may occur, other than through a default of or
breach of contract by the Contractor or for which he is responsible,

being such as fairly to entitle the Contractor to an extension of the Time for Completion
of the Works, or any Section or part thereof, the Engineer shall, after due consultation
with the Employer and the Contractor, determine the amount of such extension and
shall notify the Contractor accordingly, with a copy to the Employer.

Contractor to Provide Notification and Detailed Particulars

Provided that the Engineer is not bound to make any determination unless the

Contractor has

@ within 28 days after such event has first arisen notified the Engineer with a copy

to the Employer, and

(b) within 28 days, or such other reasonable time as may be agreed by the Engineer,

after such notification submitted to the Engineer detailed particulars of any
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8.9

8.10

extension of time to which he may consider himself entitled in order that such

submission may be investigated at the time.
Interim Determination of Extension

Provided also that where an event has a continuing effect such that it is not practicable
for the Contractor to submit detailed particulars within the period of 28 days referred
to in Sub-Clause 8.7 (b), he shall nevertheless be entitled to an extension of time
provided that he has submitted to the Engineer interim particulars at intervals of not
more than 28 days and final particulars within 28 days of the end of the effects resulting
from the event. On receipt of such interim particulars, the Engineer shall, without undue
delay, make an interim determination of extension of time and, on receipt of the final
particulars, the Engineer shall review all the circumstances and shall determine an
overall extension of time in regard to the event. In both such cases the Engineer shall
make his determination after due consultation with the Employer and the Contractor
and shall notify the Contractor of the determination, with a copy to the Employer. No
final review shall result in a decrease of any extension of time already determined by

the Engineer.
Restriction on Working Hours

Subject to any provision to the contrary contained in the Contract, none of the Works
shall, save as hereinafter provided, be carried on during the night or on locally
recognised days of rest without the consent of the Engineer. Provided that the
provisions of this Clause shall not be applicable in the case of any work which it is

customary to carry out by multiple shifts.
Progress Reports

Unless otherwise stated, the contractor shall prepare and submit the monthly progress
reports concerning to the contract in such a form as may be required by the EIC on
behalf of authority. The first report shall cover the period up to the end of the first
calendar month following the Commencement Date. Reports shall be submitted
monthly thereafter, each within 7 days after the last day of the period to which it relates.
Reporting shall continue until the Contractor has completed all work which is known
to be outstanding at the completion date stated in the Completion certificate for the
Works.
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The submission, receipt or acceptance of such reports shall not prejudice the right of

the owner under the contract, nor shall operate as a stopple against the owner merely

by the reason of the fact that he has not taken notice of or objected to any information

contained in such report.

Each report shall include:

(a)

(b)
(©

(d)

(€)

(f)

(9)

(h)

charts and detailed descriptions of progress, including each stage of execution,
Contractor's Documents, procurement, manufacture, delivery to Site,

construction, erection, testing, commissioning and trial operation;
photographs showing the status of manufacture and of progress on the Site;

for the manufacture of each main item of Plant and Materials, the name of the
manufacturer, manufacture location, percentage progress, and the actual or

expected dates of:

Q) commencement of manufacture,
(i) Contractor's inspections,

(iii)  tests, and

(iv)  shipment and arrival at the Site;

the details of Contractor's Personnel and Equipment deployed during the report
period;
list of Variations, and notices given , if any , under Sub-Clauses related to

Employer's Claims and Contractor's Claims;

safety statistics, including details of any hazardous incidents and activities

relating to environmental aspects and public relations; and

comparisons of actual and planned progress, with details of any events or
circumstances which may jeopardize the completion in accordance with the

Contract, and the measures being (or to be) adopted to overcome delays.

One month target to be taken up along with comments to catch up the slipped

milestone/target.

8.11 Rate of Progress
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8.12.1

8.13

8.14

If for any reason, which does not entitle the Contractor to an extension of time, the rate
of progress of the Works or any Section is at any time, in the opinion of the Engineer,
too slow to comply with the Time for Completion, the Engineer shall so notify the
Contractor who shall thereupon take such steps as are necessary, subject to the consent
of the Engineer, to expedite progress so as to comply with the Time for Completion.

The Contractor shall not be entitled to any additional payment for taking such steps.
Liquidated Damages for Delay
Liquidated Damages for Delay

If the Contractor fails to comply with the Time for Completion in accordance with
Clause 4.3 Part | of ToR, for the whole of the Works or, if applicable, then the
Contractor shall pay to the Employer the relevant sum stated below in the tabular form
as liquidated damages for such default and not as a penalty (which sum shall be the
only monies due from the Contractor for such default). The Employer may, without
prejudice to any other method of recovery, withheld / deduct the amount of such
damages from any monies due or to become due to the Contractor. The amount withheld
or deduction against such damages shall not relieve the Contractor from his obligation
to complete the Works, or from any other of his obligations and liabilities under the
Contract.

Permanent deduction of Liquidated Damages

In case the contractor does not complete the work in time, extension of time shall be
given to the contractor to complete the work. It shall be at sole discretion of the EIC,
who shall take all causes of delay into account, to provide extension of time withholding
the liquidated damages accrued till the completion of commissioning of pontoons,
gangway and gangways. The EIC may even exclude the period for application of
liquidated damages in case he finds the causes of delay were attributable to employer
or to other reasons for which the contractor cannot be held accountable. However, after
setting aside such delays, LD accrual, balance LD accrual would be finally deducted
from the final bill, as recommended by EIC. Total maximum LD shall be restricted to

10% of the contract value for respective schedules.

Suspension of Work
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8.16

The Contractor shall, on the instructions of the Employer communicated by the
Engineer suspend the progress of the Works or any part thereof for such time or times
and in such manner as the Engineer may consider necessary and shall, during such
suspension, properly protect and secure the Works or such part thereof so far as is
necessary in the opinion of the Engineer. Unless such suspension is:

@ otherwise provided for in the Contract,

(b) necessary by reason of some default of or breach of contract by the Contractor

or for which he is responsible,
(© necessary by reason of climatic conditions on the Site, or

(d) necessary for the proper execution of the Works or for the safety of the Works
or any part thereof (save to the extent that such necessity arises from any act or
default by the Engineer or the Employer or from any of the risks defined in Sub-
Clause 2.2), Sub-Clause 8.15 shall apply.

Engineer’s Determination following Suspension,

Where, pursuant to Sub-Clause 8.14, this Sub-Clause applies the Engineer shall after

due consultation with the Employer and the Contractor, determine

@ any extension of time to which the Contractor is entitled under sub clause
8.6,8.7 and 8.8 of clause 8, and

(b) the amount, if any, which shall be added to the Contract Price, in respect of the
cost incurred by the Contractor by reason of such suspension, and shall notify

the Contractor accordingly, with a copy to the Employer.
Suspension lasting more than 84 Days

If the progress of the Works or any part thereof is suspended on the instructions of the
Engineer and if permission to resume work is not given by the Engineer within a period
of 84 days from the date of suspension then, unless such suspension is within paragraph
(@), (b), (c) or (d) of Sub-Clause 8.14, the Contractor may give notice to the Engineer
requiring permission, within 28 days from the receipt thereof, to proceed with the
Works or that part thereof in regard to which progress is suspended. If, within the said
time, such permission is not granted, the Contractor may, but is not bound to, elect to
treat the suspension, where it affects part only of the Works, as an omission of such part

under Clause 12.1 and 12.2 by giving a further notice to the Engineer to that effect, or,
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where it affects the whole of the Works, treat the suspension as an event of default by
the Employer and terminate his employment under the Contract in accordance with the
provisions of Sub-Clause 17.1, whereupon the provisions of Sub-Clauses 17.2 and 17.3

shall apply.
Tests On Completion
Contractors obligation

Contractor shall carry out all tests as per requirement of this contract. No additional

charges on any such account shall be payable by the Employer.

The Contractor shall give to the Engineer not less than 21 days' notice of the date after

which the Contractor will be ready to carry out each of the Tests on completion. Unless

otherwise agreed, Tests on completion shall be carried out within 14 days after this

date, on such day or days as the Engineer shall instruct.

In considering the results of the Tests on Completion, the Engineer shall make
allowances for the effect of any use of the Works by the Employer on the performance
or other characteristics of the Works. As soon as the Works, or a Section, have passed
any Tests on Completion, the Contractor shall submit a certified report of the results of

these Tests to the Engineer.
Delayed Test

If the Contractor is prevented, for more than 14 days, from carrying out the survey on
Completion by a cause for which the Employer is responsible, the Employer shall be
deemed to have taken over the Works on the date when the survey on Completion would
otherwise have been completed.

If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying
out the survey on Completion, the Contractor shall give notice to EMPLOYER /
ENGINEER and shall be entitled.

(a) an extension of time for any such delay, if completion is or will be delayed, and

(b) Payment of any such Cost plus reasonable profit, which shall be additional to the

Contract Price.

After receiving this notice, ENGINEER / EMPLOYER shall proceed to agree or

determine these matters.
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Retesting

If the Works, or a Section, fall to pass the Tests on Completion, the Contractor may
require the failed Tests, and Tests of Completion on any related work, to be repeated

under the same terms and conditions duly under supervision of IR class.
Failure to Remedy Defects

If the Contractor fails to remedy any damage within a reasonable time, a date may be
fixed by (or on behalf of) the Employer, on or by which the damage is to be remedied.

The Contractor shall be given reasonable notice of this date.

If the Contractor fails to remedy the damage by this notified date and this Remedial

work was to be executed at the cost of the Contractor.

(@) carry out the work himself or by others, in a reasonable manner and at the
Contractor's cost, but the Contractor shall have no responsibility for this work; and the
Contractor shall pay to the Employer the costs reasonably incurred by the Employer in
remedying the damage;

(b) Require ENGINEER / EMPLOYER to agree or determine a reasonable reduction

in the Contract Price.
Employer’s Taking over
Completion Certificate

When the whole of the Works have been substantially completed and have satisfactorily
passed any Tests on Completion prescribed by the Contract, the Contractor may give a
notice to that effect to the Engineer, with a copy to the Employer, accompanied by a
written undertaking to finish with due expedition any outstanding work during the
maintenance period. Such notice and undertaking shall be deemed to be a request by
the Contractor for the Engineer to issue a Completion certificate in respect of the
Works. The Engineer shall, within 21 days of the date of delivery of such notice, either
issue to the Contractor, with a copy to the Employer, a completion Certificate, stating
the date on which, in his opinion, the Works were substantially completed in accordance
with the Contract, or give instructions in writing to the Contractor specifying all the
work which, in the Engineer's opinion, is required to be done by the Contractor before
the issue of such Certificate. The Engineer shall also notify the Contractor of any

defects in the Works affecting substantial completion that may appear after such
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10.5

instructions and before completion of the Works specified therein. The Contractor shall
be entitled to receive such Completion certificate within 21 days of completion, to the
satisfaction of the Engineer, of the Works so specified and remedying any defects so

notified.
Taking Over of Sections or Parts

Similarly, in accordance with the procedure set out in Sub-Clause 10.1, the Contractor

may request and the Engineer shall issue a Completion certificate in respect of:

@) any Section in respect of which a separate Time for Completion is provided in
the 6.1 of ToR,

(b) any substantial part of the Permanent Works which has been both completed to
the satisfaction of the Engineer and, otherwise than as provided for in the

Contract, occupied or used by the Employer, or

(© any part of the Permanent Works which the Employer has elected to occupy or
use prior to completion (where such prior occupation or use is not provided for
in the Contract or has not been agreed by the Contractor as a temporary

measure).
(d) Punch list of the rectifications to be issued by the Engineer to the contractor.
Substantial Completion of Parts

If any part of the Permanent Works has been substantially completed and has
satisfactorily passed any Tests on Completion prescribed by the Contract, the Engineer
may issue a Completion certificate in respect of that part of the Permanent Works before
completion of the whole of the Works and, upon the issue of such Certificate, the
Contractor shall be deemed to have undertaken to complete with due expedition any

outstanding work in that part of the Permanent Works during the maintenance period.
Approval only by Final Completion Certificate

Only the Final Completion Certificate, referred to in clause 10.5 and 10.6, shall be

deemed to constitute final approval of works.
Final Completion Certificate

The Contract shall not be considered as completed until a Final Completion Certificate

shall have been signed by the Engineer and delivered to the Employer, with a copy to,
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the Contractor, stating the date on which the Contractor shall have completed his
obligations to execute and complete the Works and remedy any defects therein to the
Engineer’s satisfaction. The Final Completion Certificate shall be given by the

Engineer within 28 days after the expiration of the Work Period.
Unfulfilled Obligations

Notwithstanding the issue of the Final Completion Certificate the Contractor and the
Employer shall remain liable for the fulfilment of any obligation incurred under the
provisions of the Contract prior to the issue of the Final Completion Certificate which
remains unperformed at the time such Final Completion Certificate is issued and, for
the purposes of determining the nature and extent of any such obligation, the Contract

shall be deemed to remain in force between the parties to the Contract.

Defects Liability
Defects Liability Period

In these Conditions the expression “Defects Liability Period” shall mean the defects
liability period which is 3 months calculated from:

@ the date of completion of the Works certified by the Engineer in accordance
with Clause 10, or

(b) in the event of more than one certificate having been issued by the Engineer
under Clause 10, the respective dates so certified,

and in relation to the Defects Liability Period the expression “the Works” shall
be construed accordingly.

Completion of Outstanding Work and Remedying Defects

To the intent that the Works shall, at or as soon as practicable after the expiration of the
Defects Liability Period, be delivered to the Employer in the condition required by the
Contract, fair wear and tear excepted, to the satisfaction of the Engineer, the Contractor

shall:

@ Complete the work, if any, outstanding on the date stated in the Taking Over

Certificate as soon as practicable after such date, and

(b) execute all such work of amendment, reconstruction, and remedying defects,
shrinkages or other faults as the Engineer may, during the Defects Liability

Period or within 14 days after its expiration, as a result of an inspection made
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by or on behalf of the Engineer prior to its expiration, instruct the Contractor to

execute.

Cost of Remedying Defects

All work referred to in Sub-Clause 10.2 (b) shall be executed by the Contractor at his
own cost if the necessity thereof is, in the opinion of the Engineer, due to:

@) the use of materials, Plant or workmanship not in accordance with the Contract,

(b) where the Contractor is responsible for the design of part of the Permanent
works, any fault in such design, or

(©) the neglect or failure on the part of the Contractor to comply with any obligation,
expressed or implied, on the Contractor’s part under the Contract.

If, in the opinion of the Engineer, such necessity is due to any other cause, he
shall determine an addition to the Contract Price in accordance with Clause
13.3,13.4 & 13.5 and shall notify the Contractor accordingly, with a copy to the
Employer.

Contractor’s Failure to Carry Out Instructions

In case of default on the part of the Contractor in carrying out such instruction within a
reasonable time, the Employer shall be entitled to employ and pay other persons to carry
out the same and if such work is work which, in the opinion of the Engineer, the
Contractor was liable to do at his own cost under the Contract, then all costs consequent
thereon or incidental thereto shall, after due consultation with the Employer and the
Contractor, be determined by the Engineer and shall be recoverable from the Contractor
by the Employer, and may be deducted by the Employer from any monies due or to
become due to the Contractor and the Engineer shall notify the Contractor accordingly,

with a copy to the Employer.

Contractor to Search

If any defect, shrinkage or other fault in the Works appears at any time prior to the end
of the Defects Liability Period, the Engineer may instruct the Contractor, with copy to
the Employer, to search under the directions of the Engineer for the cause thereof.
Unless such defect, shrinkage or other fault is one for which the Contractor is liable
under the Contract, the Engineer shall, after due consultation with the Employer and
the Contractor, determine the amount in respect of the costs of such search incurred by
the Contractor, which shall be added to the Contract Price and shall notify the

Contractor accordingly, with a copy to the Employer. If such defect, shrinkage or other
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fault is one for which the Contractor is liable, the cost of the work carried out in
searching as aforesaid shall be borne by the Contractor and he shall in such case remedy
such defect, shrinkage or other fault at his own cost in accordance with the provisions
of Clause 11.

Approval only by Defects Liability Certificate

Only the Defects Liability certificate, referred to in clause 11.7 and 11.8, shall be
deemed to constitute final approval of works.

Defects Liability Certificate

The Contract shall not be considered as completed until a Defects Liability Certificate
shall have been signed by the Engineer and delivered to the Employer, with a copy to,
the Contractor, stating the date on which the Contractor shall have completed his
obligations to execute and complete the Works and remedy any defects therein to the
Engineer’s satisfaction. The Defects Liability Certificate shall be given by the Engineer
within 28 days after the expiration of the Defects  Liability Period, or, if different
defects liability periods shall become applicable to different Sections or parts of the
Permanent Works, the expiration of the latest such period, or as soon thereafter as any
works instructed, pursuant to Clauses 11.1 to 11.5, have been completed to the
satisfaction of the Engineer. Provided that the issue of the Defects Liability Certificate
shall not be a condition precedent to payment to the Contractor of the second portion

of the Retention Money in accordance with the conditions set out in Sub-Clause 15.5.
Unfulfilled Obligations

Notwithstanding the issue of the Defects Liability Certificate the Contractor and the
Employer shall remain liable for the fulfilment of any obligation incurred under the
provisions of the Contract prior to the issue of the Defects Liability Certificate which
remains unperformed at the time such Defects Liability Certificate is issued and, for the
purposes of determining the nature and extent of any such obligation, the Contract shall

be deemed to remain in force between the parties to the Contract.
Measurement & omissions
Quantities

The quantities set out in the Bill of Quantities are the estimated quantities for the Works,
and they are not to be taken as the actual and correct quantities of the Works to be
executed by the Contractor in fulfilment of his obligations under the Contract.
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Work to be Measured

The Engineer, shall except as otherwise stated, ascertain and determine by measurement
the value of the Works in accordance with the Contract and the Contractor shall be paid
that value in accordance with Clause 14. The Engineer shall, when he requires any part
of the Works to be measured, give reasonable notice to the Contractor’s authorised

agent, who shall:

@ forthwith attend or send a qualified representative to assist the Engineer in

making such measurement, and
(b) supply all particulars required by the Engineer.

Should the Contractor not attend, or neglect or omit to send such representative,
then the measurement made by the Engineer or approved by him shall be taken to be
the correct measurement of such part of the Works. For the purpose of measuring such
Permanent Works as are to be measured by records and drawings, the Engineer shall
prepare records and drawings as the work proceeds and the Contractor, as and when
called upon to do so in writing, shall, within 14 days, attend to examine and agree such
records and drawings with the Engineer and shall sign the same when so agreed. If the
Contractor does not attend to examine and agree such records and drawings, they shall
be taken to be correct. If, after examination of such records and drawings, the
Contractor does not agree the same or does not sign the same as agreed, they shall
nevertheless be taken to be correct, unless the Contractor, within 14 days of such
examination, lodges with the Engineer notice of the respects in which such records and
drawings are claimed by him to be incorrect. On receipt of such notice, the Engineer

shall review the records and drawings and either confirm or vary them.
Method of Measurement

The Works shall be measured net, notwithstanding any general or local custom, except
where otherwise provided for in the Contract.

Breakdown of Lump Sum Items

For the purposes of statements submitted in accordance with Sub-Clause 16.1, the
Contractor shall submit to the Engineer, within 21 days after the receipt of the Letter of
Award, a breakdown for each of the lump sum items contained in the Tender. Such

breakdowns shall be subject to the approval of the Engineer.
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Omissions

Whenever the omission of any work forms part (or all) of a Variation, the value of

which has not been agreed, if:

@) The Contractor will incur (or has incurred) cost which, if the work had not been
omitted, would have been deemed to be covered by a sum forming part of the

Accepted Contract Amount;

(b) The omission of the work will result (or has resulted) in this sum not forming

part of the Contract Price; and

(© This cost is not deemed to be included in the evaluation of any substituted work;
then the Contractor shall give notice to ENGINEER / EMPLOYER accordingly,
with supporting particulars. Upon receiving this notice, ENGINEER /
EMPLOYER shall to agree or determine this cost, which shall be included in
the Contract Price.

Variations, adjustments and Additions
Variation

The Engineer shall make any variation of the form, quality or quantity of the Works or
any part thereof that may, in his opinion, be necessary and for that purpose, or if for
any other reason it shall, in his opinion, be appropriate, he shall have the authority to

instruct the Contractor to do and the Contractor shall do any of the following:
@ increase or decrease the quantity of any work included in the Contract,

(b) omit any such work (but not if the omitted work is to be carried out by the
Employer or by another contractor),

(c) change the character or quality or kind of any such work,
(d) change the levels, lines, position and dimensions of any part of the Works,

(e) execute additional work of any kind necessary for the completion of the Works,

or

() change any specified sequence or timing of construction of any part of the
Works.

Page 135 of 183




Inland Waterways Authority of India Installation of Navigation Buoys in River Jhelum (NW-49)

(Ministry of Ports. Shipping & Waterways Govt. of India)

13.2

13.3

13.4

No such variation shall in any way vitiate or invalidate the Contract, but the effect, if
any, of all such variations shall be valued in accordance with Clause 13.3, 13.4 and
13.5. Provided that where the issue of an instruction to vary the Works is necessitated
by some default of or breach of contract by the Contractor or for which he is
responsible, any additional cost attributable to such default shall be borne by the

Contractor.
Instructions for Variations

The Contractor shall not make any such variation without an instruction of the
Engineer.

Valuation of Variations

All variations referred to in Clause 13.1 & 13.2 and any additions to the Contract Price
which are required to be determined in accordance with Clause 13.3, 13.4 and 13.5 (for
the purposes of this Clause referred to as “varied work™), shall be valued at the rates
and prices set out in the Contract if, in the opinion of the Engineer, the same shall be
applicable. If the Contract contain any rates or prices applicable to the varied work, the
rates and prices in the Contract shall be used as the basis for valuation so far as may be
reasonable, failing which, after due consultation by the Engineer with the Employer
and the Contractor, suitable rates or prices shall be agreed upon between the Engineer
and the Contractor. In the event of disagreement the Engineer shall fix such rates or
prices as are, in his opinion, appropriate and shall notify the Contractor accordingly,
with a copy to the Employer. Until such time as rates or prices are agreed or fixed, the
Engineer shall determine provisional rates or prices to enable on-account payments to

be included in certificates issued in accordance with Clause 15.
Power of Engineer to Fix Rates

Provided that if the nature or amount of any varied work relative to the nature or amount
of the whole of the Works or to any part thereof, is such that, in the opinion of the
Engineer, the rate or price contained in the Contract for any item of the Works is, by
reason of such varied work, rendered inappropriate or inapplicable, then, after due
consultation by the Engineer with the Employer and the Contractor, a suitable rate or
price shall be agreed upon between the Engineer and the Contractor. In the event of
disagreement the Engineer shall fix such other rate or price as is, in his opinion,
appropriate and shall notify the Contractor accordingly, with a copy to the Employer.
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Until such time as rates or prices are agreed or fixed, the Engineer shall determine
provisional rates or prices to enable on-account payments to be included in certificates

issued in accordance with Clause 15.

Provided also that no varied work instructed to be done by the Engineer pursuant to
Clause 13.1 &13.2 shall be valued under Sub-Clause 13.3 or under this Sub-Clause
unless, within 14 days of the date of such instruction and, other than in the case of
omitted work, before the commencement of the varied work, notice shall have been

given either:

@) by the Contractor to the Engineer of his intention to claim extra payment or a

varied rate or price, or
(b) by the Engineer to the Contractor of his intention to vary a rate or price/
Variations Exceeding 20 per cent

The unit rate quoted by the Contractor shall remain unchanged for the quantities varying
upto +/-20%. If, on the issue of the Completion Certificate for the whole of the Works,

it is found that as a result of,
@ all varied work valued under Sub-Clauses 13.3 and 13.4, and

(b) all adjustments in the estimated quantities set out in the Bill of Quantities,
excluding adjustments of price made under Clause 23,

but not from any other cause, there have been additions to or deductions from the
Contract Price in excess of 20 per cent at variance with the Contract Price, then and in
such event, after due consultation by the Engineer with the Employer and the
Contractor, certain amount shall be added or subtracted from the contract price. The
Engineer shall notify the Contractor of any determination made under this Sub-Clause,
with a copy to the Employer. Such sum shall be based only on the amount by which
such additions or deductions shall be at variance in excess of 20 per cent with the
Contract Price.

Force Majeure

No Liability for Force Majeure
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The Contractor shall be under no liability whatsoever in consequence of any of the
special risks referred to in Sub-Clause 14.2, whether by way of indemnity or otherwise,

for or in respect of:

@) Destruction of or damage to the Works, save to work condemned under the
provisions of Clause 7.13 and 7.14 prior to the occurrence of any of the said

special risks,

(b) Destruction of or damage to property, whether of the Employer or third parties,

or
(© Injury or loss of life.
Force Majeure
The Force Majeure is:
@ the risks defined under paragraphs (a), (c), (d) and (e) of Sub-Clause 2.2, and

(b) the risks defined under paragraph (b) of Sub-Clause 2.2 insofar as these relate
to the country in which the Works are to be executed.

Damage to Works by Force Majeure

If the Works or any materials or Plant on or near or in transit to the Site, sustain
destruction or damage by reason of any of the said special risks, the Contractor shall be
entitled to payment in accordance with the Contract for any Permanent Works duly
executed and for any materials or Plant so destroyed or damaged and, so far as may be
required by the Engineer or as may be necessary for the completion of the Works, to

payment for:
€)) Rectifying any such destruction or damage to the Works, and

(b) Replacing or rectifying such materials or plant, and the Engineer shall determine
an addition to the Contract Price in accordance with Clause 13.3, 13.4 & 13.5

and shall notify the Contractor accordingly, with a copy to the Employer.
Projectile, Missile

Destruction, damage, injury or loss of life caused by the explosion or impact, whenever
and wherever occurring, of any mine, bomb, shell, grenade, or other projectile, missile,
munitions, or explosive of war, shall be deemed to be a consequence of the said special

risks.
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Increased Costs arising from Force Majeure

Save to the extent that the Contractor is entitled to payment under any other provision
of the Contract, the Employer shall pay to the Contractor any costs of the execution of
the Works (other than such as may be attributable to the cost of reconstructing work
condemned under the provisions of Clause 7.13 & 7.14 prior to the occurrence of any
special risk) which are howsoever attributable to or consequent on or the result of or in
any way whatsoever connected with the said special risks, subject however to the
provisions in this Clause hereinafter contained in regard to outbreak of war, but the
Contractor shall, as soon as any such cost comes to his knowledge, forthwith notify the
Engineer thereof. The Engineer shall, after due consultation with the Employer and the
Contractor, determine the amount of the Contractor’s costs in respect thereof which
shall be added to the Contract Price and shall notify the Contractor accordingly, with a

copy to the Employer.
Outbreak of War

If, during the currency of the Contract, there is an outbreak of war, whether war is
declared or not, in any part of the world which, whether financially or otherwise,
materially affects the execution of the Works, the Contractor shall, unless and until the
Contract is terminated under the provisions of this Clause, continue to use his best
endeavours to complete the execution of the Works. Provided that the Employer shall
be entitled, at any time after such outbreak of war, to terminate the Contract by giving
notice to the Contractor and, upon such notice being given, the Contract shall, except
as to the rights of the parties under this Clause and Clause 16.3, terminate, but without

prejudice to the rights of either party in respect of any antecedent breach thereof.
Removal of Contractor's Equipment on Termination

If the Contract is terminated under the provisions of Sub-Clause 14.6, the Contractor
shall, with all reasonable dispatch, remove from the Site all Contractor’s Equipment

and shall give similar facilities to his Subcontractors to do so.
Payment if Contract Terminated

If the Contract is terminated as aforesaid, the Contractor shall be paid by the Employer,

insofar as such amounts or items have not already been covered by payments on account
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made to the Contractor, for all work executed prior to the date of termination at the rates

and prices provided in the Contract and in addition:

(a)

(b)

(©

(d)
(€)

(f)

The amounts payable in respect of any preliminary items referred to in the Bill
of Quantities, so far as the work or service comprised therein has been carried
out or performed, and a proper proportion of any such items which have been

partially carried out or performed;

The cost of materials, Plant or goods reasonably ordered for the Works which
have been delivered to the Contractor or of which the Contractor is legally liable
to accept delivery, such materials, Plant or goods becoming the property of the

Employer upon such payments being made by him;

A sum being the amount of any expenditure reasonably incurred by the
Contractor in the expectation of completing the whole of the Works insofar as
such expenditure has not been covered by any other payments referred to in this
Sub-Clause;

Any additional sum payable under the provisions of Sub-Clauses 14.3 and 14.5;

such proportion of the cost as may be reasonable, taking into account payments
made or to be made for work executed, of removal of Contractor’s Equipment
under Sub-Clause 14.7 and, if required by the Contractor, return thereof to the
Contractor’s main plant yard in his country of registration or to other

destination, at no greater cost; and

The reasonable cost of repatriation of all the Contractor’s staff and workmen

employed on or in connection with the Works at the time of such termination.

Provided that against any payment due from the Employer under this Sub-
Clause, the Employer shall be entitled to be credited with any outstanding
balances due from the Contractor for advances in respect of mobilization and
any other sums which, at the date of termination, were recoverable by the
Employer from the Contractor under the terms of the Contract. Any sums
payable under this Sub-Clause shall, after due consultation with the Employer
and the Contractor, be determined by the Engineer who shall notify the
Contractor accordingly, with a copy to the Employer.

15 Certificates and Payment
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15.3

Monthly Statements

The Contractor shall submit to the Engineer after the end of each month six copies, each
signed by the Contractor’s representative approved by the Engineer in accordance with
Sub-Clause 4.10, of a statement, in such form as the Engineer may from time to time
prescribe, showing the amounts expressed in Indian Rupees, to which the Contractor

considers himself to be entitled up to the end of the month in respect of:
@ The value of the Works executed with reference to the contract
(b) Any other items in the Bill of Quantities.

(© the percentage of the invoice value of listed materials, on the Site for

incorporation in the Permanent Works but not incorporated in such Works,
(d) Adjustments under Clause 23, and

(e) Any other sum to which the Contractor may be entitled under the Contract or

otherwise.
Monthly Payments

The Engineer shall, within 28 days of receiving such statement, deliver to the Employer
an Interim Payment Certificate stating the amount of payment to the Contractor which

the Engineer considers due and payable in respect of such statement, subject:

@ to the deduction, other than pursuant to Clause 8.12 and 8.13, of any sums which

may have become due and payable by the Contractor to the Employer.

Provided that the Engineer shall not be bound to certify any payment under this
Sub-Clause if the net amount thereof, after all retentions and deductions, would
be less than the Minimum Amount of Interim Payment Certificates.

Notwithstanding the terms of this Clause or any other Clause of the Contract no
amount will be certified by the Engineer for payment until the performance
security, if required under the Contract, has been provided by the Contractor

and approved by the Employer.
Place of Payment

Payments to the Contractor by the Employer shall be made in the currencies in which
the Contract Price is payable into a bank account or accounts nominated by the

Contractor in the country of the Employer.
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15.6

15.7

15.8

Paymentof Retention-Meoney:-Not applicable

Correction of Certificates

The Engineer may by any Interim Payment Certificate make any correction or
modification in any previous Interim Payment Certificate which shall have been issued
by him and shall have authority, if any work is not being carried out to his satisfaction,

to omit or reduce the value of such work in any Interim Payment Certificate.
Statement at Completion

Not later than 30 days after the issue of the Completion Certificate in respect of the
whole of the Works, the Contractor shall submit to the Engineer six copies of Statement
at Completion with supporting documents showing in detail, in the form approved by

the Engineer:

@) the final value of all work done, in Indian Rupees, in accordance with the
Contract up to the date stated in such completion Certificate,

(b) any further sums which the Contractor considers to be due, and

(© an estimate of amounts which the Contractor considers will become due to him

under the Contract.

The estimated amounts shall be shown separately in such Statement at Completion. The

Engineer shall certify payment in accordance with Sub-Clause 15.2.
Final Statement

Not later than 30 days after the issue of the final completion certificate, the Contractor
shall submit to the Engineer for consideration six copies of a draft final statement with

supporting documents showing in detail, in the form approved by the Engineer:
@ the value of all work done in accordance with the Contract, and

(b) any further sums which the Contractor considers to be due to him under the

Contract or otherwise.

If the Engineer disagrees with or cannot verify any part of the draft final statement, the
Contractor shall submit such further information as the Engineer may reasonably

require and shall make such changes in the draft as may be agreed between them. The
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15.9

15.10

15.11

Contractor shall then prepare and submit to the Engineer the final statement as agreed

(for the purposes of these Conditions referred to as the “Final Statement”).

If, following discussions between the Engineer and the Contractor and any changes to
the draft final statement which may be agreed between them, it becomes evident that a
dispute exists, the Engineer shall deliver to the Employer an Interim Payment
Certificate for those parts of the draft final statement, if any, which are not in dispute.

The dispute may then be settled in accordance with Clause 16.3.
Discharge

Upon submission of the Final Statement, the Contractor shall give to the Employer,
with a copy to the Engineer, a written discharge confirming that the total of the Final
Statement represents full and final settlement of all monies due to the Contractor arising
out of or in respect of the Contract. Provided that such discharge shall become effective
only after payment due under the Final Payment Certificate issued pursuant to Sub-
Clause 15.10 has been made and the performance security referred to in Sub-Clause

4.4, if any, has been returned to the Contractor.
Final Payment Certificate

Within 14 days after receipt of the Final Statement, and the written discharge, the
Engineer shall issue to the Employer (with a copy to the Contractor) a Final Payment

Certificate stating:

@ the amount which, in the opinion of the Engineer, is finally due under the

Contract or otherwise, and

(b) after giving credit to the Employer for all amounts previously paid by the
Employer and for all sums to which the Employer is entitled other than under
Clause 8.12 and 8.13, the balance, if any, due from the Employer to the

Contractor or from the Contractor to the Employer as the case may be.
Cessation of Employer’s Liability

The Employer shall not be liable to the Contractor for any matter or thing arising out
of or in connection with the Contract or execution of the Works, unless the Contractor
shall have included a claim in respect thereof in his Final Statement and (except in

respect of matters or things arising after the issue of the Completion certificate in
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15.12

15.13

16

16.1

16.1.1

16.1.2

16.1.3

respect of the whole of the Works) in the Statement at Completion referred to in Sub-
Clause 14.7.

Time for Payment

The amount due to the Contractor under any Interim Payment Certificate issued by the
Engineer pursuant to this Clause, or to any other term of the Contract, shall, subject to
Clause 8.12 and 8.13, be paid by the Employer to the Contractor within 28 days after
such Interim Payment Certificate has been delivered to the Employer, or, in the case of
the Final Payment Certificate referred to in Sub-Clause 15.8, within 30 days, after such
Final Payment Certificate has been delivered to the Employer..

Advance Payment

No advance payment will be made.

Claims, provisional sum and Settlement of disputes
Claims

Notice of Claims

Notwithstanding any other provision of the Contract, if the Contractor intends to claim
any additional payment pursuant to any Clause of these Conditions or otherwise, he
shall give notice of his intention to the Engineer, with a copy to the Employer, within
28 days after the event giving rise to the claim has first arisen.

Contemporary Records

Upon the happening of the event referred to in Sub-Clause 16.1.1, the Contractor shall
keep such contemporary records as may reasonably be necessary to support any claim
he may subsequently wish to make. Without necessarily admitting the Employer's
liability, the Engineer shall, on receipt of a notice under Sub-Clause 16.1.1, inspect such
contemporary records and may instruct the Contractor to keep any further contemporary
records as are reasonable and may be material to the claim of which notice has been
given. The Contractor shall permit the Engineer to inspect all records kept pursuant to
this Sub-Clause and shall supply him with copies thereof as and when the Engineer so

instructs.

Substantiation of Claims
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16.1.4

16.1.5

16.2

16.2.1

Within 28 days, or such other reasonable time as may be agreed by the Engineer, of
giving notice under Sub-Clause 16.1.1, the Contractor shall send to the Engineer an
account giving detailed particulars of the amount claimed and the grounds upon which
the claim is based. Where the event giving rise to the claim has a continuing effect, such
account shall be considered to be an interim account and the Contractor shall, at such
intervals as the Engineer may reasonably require, send further interim accounts giving
the accumulated amount of the claim and any further grounds upon which it is based.
In cases where interim accounts are sent to the Engineer, the Contractor shall send a
final account within 28 days of the end of the effects resulting from the event. The
Contractor shall, if required by the Engineer so to do, copy to the Employer all accounts

sent to the Engineer pursuant to this Sub-Clause.
Failure to Comply

If the Contractor fails to comply with any of the provisions of this Clause in respect of
any claim which he seeks to make, his entitlement to payment in respect thereof shall
not exceed such amount as the Engineer or any arbitrator or arbitrators appointed
pursuant to Sub-Clause 16.3.3 assessing the claim considers to be verified by
contemporary records (whether or not such records were brought to the Engineer's
notice as required under Sub-Clauses 16.1.2 and 16.1.3).

Payment of Claims

The Contractor shall be entitled to have included in any interim payment certified by
the Engineer pursuant to Clause 14 such amount in respect of any claim as the Engineer,
after due consultation with the Employer and the Contractor, may consider due to the
Contractor provided that the Contractor has supplied sufficient particulars to enable the
Engineer to determine the amount due. If such particulars are insufficient to substantiate
the whole of the claim, the Contractor shall be entitled to payment in respect of such
part of the claim as such particulars may substantiate to the satisfaction of the Engineer.
The Engineer shall notify the Contractor of any determination made under this Sub-

Clause, with a copy to the Employer.
Provisional Sums

Definition of “Provisional Sum”
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16.2.2

16.2.3

16.3

16.3.1

“Provisional Sum” means a sum included in the Contract and so designated in the Bill
of Quantities for the execution of any part of the Works or for the supply of goods,
materials, Plant or services, or for contingencies, which sum may be used, in whole or
in part, or not at all, on the instructions of the Engineer. The Contractor shall be entitled
to only such amounts in respect of the work, supply or contingencies to which such
Provisional Sums relate as the Engineer shall determine in accordance with this Clause.
The Engineer shall notify the Contractor of any determination made under this Sub-

Clause, with a copy to the Employer.
Use of Provisional Sums

In respect of every Provisional Sum the Engineer shall have authority to issue
instructions for the execution of work or for the supply of goods, materials, Plant,

Labour or services by:

@) the Contractor, in which case the Contractor shall be entitled to an amount equal
to the value thereof determined in accordance with Clause 13.3, 13.4 and 13.5,

and

(b) a nominated Subcontractor, as hereinafter defined, in which case the sum to be
paid to the Contractor therefor shall be determined and paid in accordance with
Sub-Clause 5.4.4.

Production of VVouchers

The Contractor shall produce to the Engineer all quotations, invoices, vouchers and
accounts or receipts in connection with expenditure in respect of Provisional Sums,

except where work is valued in accordance with rates or prices set out in the Tender.
Settlement of Disputes
Engineer’s Decision

If a dispute of any kind whatsoever arises between the Employer and the Contractor in
connection with, or arising out of, the Contract or the execution of the Works, whether
during the execution of the Works or after their completion and whether before or after
repudiation or expulsion or other termination of the Contract, including any dispute as
to any opinion, instruction, determination, certificate or valuation of the Engineer, the
matter in dispute shall, in the first place, be referred in writing to the Engineer, with a

copy to the other party. Such reference shall state that it is made pursuant to this Clause.
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16.3.2

16.3.3

No later than the 30th day after the day on which he received such reference the
Engineer shall give notice of his decision to the Employer and the Contractor. Such

decision shall state that it is made pursuant to this Clause.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in
every case, continue to proceed with the Works with all due diligence and the
Contractor and the Employer shall give effect forthwith to every such decision of the
Engineer unless and until the same shall be revised, as hereinafter provided, in an

amicable settlement or an arbitral award.

If either the Employer or the Contractor be dissatisfied with any decision of the
Engineer, or if the Engineer fails to give notice of his decision on or before the 30th
day after the day on which he received the reference, then either the Employer or the
Contractor may, on or before the seventieth day after the day on which he received
notice of such decision, or on or before the seventieth day after the day on which the
said period of 30 days expired, as the case may be, give notice to the other party, with
a copy for information to the Engineer, of his intention to commence arbitration, as
hereinafter provided, as to the matter in dispute. Such notice shall establish the
entitlement of the party giving the same to commence arbitration, as hereinafter
provided, as to such dispute and, subject to Sub-Clause 16.3.4, no arbitration in respect

thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer
and the Contractor and no notice of intention to commence arbitration as to such dispute
has been given by either the Employer or the Contractor on or before the day specified
here above, the said decision shall become final and binding upon the Employer and

the Contractor.
Amicable Settlement

Where notice of intention to commence arbitration as to a dispute has been given in
accordance with Sub-Clause 16.3.1, the parties shall attempt to settle such dispute
amicably before the commencement of arbitration. Provided that, unless the parties
otherwise agree, arbitration may be commenced on or after the 28th day after the day
on which notice of intention to commence arbitration of such dispute was given, even

if no attempt at amicable settlement thereof has been made.

Arbitration
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Any dispute in respect of which:

(a)

(b)

the decision, if any, of the Engineer has not become final and binding pursuant
to Sub-Clause 16.3.1, and

amicable settlement has not been reached within the period stated in Sub-Clause

16.3.2, shall be referred for arbitration in the manner provided as under and to

the sole arbitrator appointed as follows:

(i)

(i)

(iii)

(iv)

(V)

(vi)

Either of the parties may give to the other notice in writing of the
existence of such question of dispute or difference with a copy to the
Engineer within the time specified in clause 16.3.1.

Within twenty eight (28) days of receipts of such notice from either party
the Engineer in Consultation with the Employer shall send to the
contractor a panel of three persons and the contractor within twenty one
(21) days of receipt of such panel communicate to the Engineer and
Employer the name of one of the persons from such panel and such
person shall then be appointed a sole arbitrator by the Employer.
However, the arbitrator so appointed shall not be an officer or the

employee of the Employer or Engineer.

Provided that if the contractor fails to communicate the selection of a
name out of the panel so forwarded to him within the specified time,
Employer shall without delay select one person from the aforesaid panel

and appoint him as the sole arbitrator.

The arbitrator to whom the matter is originally referred being transferred
or vacating his office or being unable to act for any reason, then the
Employer shall appoint another person to act as sole arbitrator, such
person shall be entitled to proceed with the reference from the stage at

which the predecessor left it.

The award of the arbitrator shall be final and binding. The arbitrator shall
decide in what proportion the arbitrator’s fees, as well as the cost of

Arbitration proceeding shall be borne equally by either party.

The arbitrator with the consent of the parties can enlarge the time, from

time to time to make and publish his award.
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(vii) A notice of the existence in question dispute or difference in connection
with the contract unless served by either party within 30 days after the
issue of Final Completion Certificate, failing which all rights and claim
under this contract shall be deemed to have been waived and thus
forfeited and absolutely barred.

(viii) The work under this contract shall continue during arbitration
proceedings and no valid payments due from or payment by the
Employer shall be withheld on account of such proceedings except to
the extent, which may be in dispute.

(ix)  The Arbitration shall be conducted in accordance with the provisions of
the Arbitration & Conciliation Act, 1996 read with the Arbitration &
Conciliation (Amendment) Act, 2015 or any statutory modifications or
re-enactment thereof and the rules made thereunder and for the time
being in force shall apply to the arbitration proceeding under this clause.

The Arbitrator shall have the power to enlarge the term to rate the award with the
consent of the parties provided always that the commencement or continuation of the
arbitration proceeding shall not result in cessation or suspension of any of other rights
and obligations of the parties of any payments due to them hereunder.

The venue of the arbitration proceedings shall be at Delhi/NCR. It is further clarified
that both the parties to this agreement hereby undertake not to have recourse to civil
court to solve any of their dispute whatsoever, arising out of this agreement except
through arbitration.

In addition to this clause, in case of contract with another Public Sector Undertaking,
following Arbitration Clause shall apply: "Except as otherwise provided, in case of a
contract with a public Sector Undertaking if at any time any question dispute or
difference whatsoever arises between the parties upon or in relation to, or in connection
with this agreement, the same shall be settled in terms of the Ministry of Industry,
Department of Public Enterprises O.M No. 3/5/93-PMA dt.30.06.93 or any
modifications / amendments thereof. "The arbitrator shall have the power to enlarge
the term to publish the award with the consent of the parties provided always that the

commencement or continuation of the arbitration proceeding shall not result in
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16.3.4

16.3.5

17

171

cessation or suspension of any of other rights and obligations of the parties of any

payments due to them hereunder.
Laws governing the Contract
1) The laws of India shall govern this contract.

i) Irrespective of the place of Works, the place of performance or place of payment
under the contract, the contract shall be deemed to have been made at the place

from which the Letter of Award has been issued.

i)  Courts of the place from where the Letter of Award of tender has been issued
shall alone have jurisdiction to decide any dispute arising out of or in respect of
contract. Notwithstanding anything contained in this Agreement, Parties hereby

submit to the exclusive jurisdiction of such court alone.
Failure to Comply with Engineer’s Decision

Where neither the Employer nor the Contractor has given notice of intention to
commence arbitration of a dispute within the period stated in Sub-Clause 16.3.1 and
the related decision has become final and binding, either party may, if the other party
fails to comply with such decision, and without prejudice to any other rights it may
have, refer the failure to arbitration in accordance with Sub-Clause 16.3.2. The
provisions of Sub-Clauses 16.3.1 and 16.3.2 shall not apply to any such reference.

Termination by the Employer
Default of Contractor

If the Contractor is deemed by law unable to pay his debts as they fall due, or enters
into voluntary or involuntary bankruptcy, liquidation or dissolution (other than a
voluntary liquidation for the purposes of amalgamation or reconstruction), or becomes
insolvent, or makes an arrangement with. or assignment in favour of, his creditors, or
agrees to carry out the Contract under a committee of inspection of his creditors, or if a
receiver, administrator, trustee or liquidator is appointed over any substantial part of his
assets, or if, under any law or regulation relating to reorganization, arrangement or
readjustment of debts, proceedings are commenced against the Contractor or
resolutions passed in connection with dissolution or liquidation or if any steps are taken
to enforce any security interest over a substantial part of the assets of the Contractor, or

if any act is done or event occurs with respect to the Contractor or his assets which,
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under any applicable law has a substantially similar effect to any of the foregoing acts
or events, or if the Contractor has contravened Sub-Clause 5.1, or has an execution
levied on his goods, or if the Engineer certifies to the Employer, with a copy to the

Contractor, that, in his opinion, the Contractor:
@) has repudiated the Contract,
(b) without reasonable excuse has failed
(i) to commence the Works in accordance with Sub-Clause 8.1 or

(it) to proceed with the Works, or any Section thereof, within 28 days after
receiving notice pursuant to Sub-Clause 8.11,

(© has failed to comply with a notice issued pursuant to Sub-Clause 7.9 or an
instruction issued pursuant to Sub-Clause 7.13 within 28 days after having

received it,

(d) despite previous warning from the Engineer, in writing, is otherwise persistently
or flagrantly neglecting to comply with any of his obligations under the

Contract, or
(e) has contravened Sub-Clause 5.2,

then the Employer may, after giving 14 days’ notice to the Contractor, enter upon the
Site and expel the Contractor there from without thereby violating the Contract, or
releasing the Contractor from any of his obligations or liabilities under the Contract, or
affecting the rights and powers conferred on the Employer or the Engineer by the
Contract, and may himself complete the Works or may employ any other contractor to
complete the Works. The Employer or such other contractor may use for such
completion so much of the Contractor’s Equipment, Plant, Temporary Works, and
materials, which have been deemed to be reserved exclusively for the execution of the
Works, under the provisions of the Contract, as he or they may think proper, and the
Employer may, at any time, sell any of the said Contractor’s Equipment, Temporary
Works, and unused Plant and materials, and apply the proceeds of sale in or toward the
satisfaction of any sums due or that may become due to him from the Contractor under

the Contract.

17.2  Valuation at Date of Expulsion
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17.3

17.4

The Engineer shall, as soon as may be practicable after any such entry and expulsion
by the Employer, fix and determine ex parte, or by or after reference to the parties or
after such investigation or enquiries as he may think fit to make or institute, and shall

certify:

a) what amount (if any) had, at the time of such entry and expulsion, been
reasonably earned by or would reasonably accrue to the Contractor in respect of

work then actually done by him under the Contract, and

(b) the value of any of the said unused or partially used materials, any Contractor’s

Equipment and any Temporary Works.
Payment after Expulsion

If the Employer shall enter and expel the Contractor under this Clause, the Earnest
Money Deposit, Security Deposit already recovered and Performance Guarantee under
the contract shall be liable to be forfeited and shall be absolutely at the disposal of the
IWALI. Further, the Employer shall enter and expel the Contractor under this Clause, he
shall not be liable to pay to the Contractor any further amount (including damages) in
respect of the Contract until the expiration of the Maintenance Period and thereafter
until the costs of execution, completion and remedying of any defects, damages for
delay in completion (if any) and all other expenses incurred by the Employer have been
ascertained and the amount thereof certified by the Engineer. The Contractor shall then
be entitled to receive only such sum (if any) as the Engineer may certify would have
been payable to him upon due completion by him after deducting the said amount. If
such amount exceeds the sum which would have been payable to the Contractor on due
completion by him, then the Contractor shall, upon demand, pay to the Employer the
amount of such excess and it shall be deemed a debt due by the Contractor to the

Employer and shall be recoverable accordingly.
Assignment of Benefit of Agreement

Unless prohibited by law, the Contractor shall, if so instructed by the Engineer within
14 days of such entry and expulsion referred to in Sub-Clause 17.1, assign to the
Employer the benefit of any agreement for the supply of any goods materials or services
and/or for the execution of any work for the purposes of the Contract, which the

Contractor may have entered into.
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17.5

17.6

18

18.1

Corrupt or Fraudulent Practices

If in the judgment of the Employer the Contractor has engaged in corrupt or fraudulent
practices, in competing for or in executing the Contract, then the Employer may, after
having given 14 days’ notice to the Contractor, terminate the Contractor’s employment
under the Contract and expel him from the Site, and the provisions of Clause 16 shall

apply as if such expulsion had been made under Sub-Clause 17.1.

“Corrupt practice” means the offering, giving, receiving, or soliciting of anything of
value to influence the action of a public official, Employer, Engineer or their

representatives in the procurement process or in Contract execution.

“Fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a Contract to the detriment of the Borrower,
and includes collusive practice among bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the

Borrower of the benefits of free and open competition.
Urgent Remedial Work

If, by reason of any accident, or failure, or other event occurring to, in, or in connection
with the Works, or any part thereof, either during the execution of the Works, or during
the Maintenance Period, any remedial or other work is, in the opinion of the Engineer,
urgently necessary for the safety of the Works and the Contractor is unable or unwilling
at once to do such work, the Employer shall be entitled to employ and pay other persons
to carry out such work as the Engineer may consider necessary. If the work or repair so
done by the Employer is work which, in the opinion of the Engineer, the Contractor
was liable to do at his own cost under the Contract, then all costs consequent thereon
or incidental thereto shall, after due consultation with the Employer and the Contractor,
be determined by the Engineer and shall be recoverable from the Contractor by the
Employer, and may be deducted by the Employer from any monies due or to become
due to the Contractor and the Engineer shall notify the Contractor accordingly, with a
copy to the Employer. Provided that the Engineer shall, as soon after the occurrence of

any such emergency as may be reasonably practicable, notify the Contractor thereof.
Termination by Contractor

Default of Employer
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18.2

18.3

18.4

In the event of the Employer:

@ Failing to pay to the Contractor the amount due under any certificate of the
Engineer within 28 days after the expiry of the time stated in Sub-Clause 15.12,
within which payment is to be made, subject to any deduction that the Employer

is entitled to make under the Contract,

(b) Interfering with or obstructing or refusing any required approval to the issue of

any such certificate,

(© becoming bankrupt or, being a company, going into liquidation, other than for

the purpose of a scheme of reconstruction or amalgamation, or

(d) giving notice to the Contractor that for unforeseen economic reasons it is
impossible for him to continue to meet his contractual obligations, the
Contractor shall be entitled to terminate his employment under the Contract by
giving notice to the Employer, with a copy to the Engineer. Such termination
shall take effect 14 days after the giving of the notice.

Removal of Contractor’s Equipment

Upon the expiry of the 14 days' notice referred to in Sub-Clause 17.1, the Contractor
shall, notwithstanding the provisions of Sub-Clause 4.36.1, with all reasonable

despatch, remove from the Site all Contractor’s Equipment brought by him thereon.
Payment on Termination

In the event of such termination, the Employer shall be under the same obligations to
the Contractor in regard to payment as if the Contract had been terminated under the

provisions of Clause 14.
Contractor’s Entitlement to Suspend Work

Without prejudice to the Contractor’s entitlement to interest under Sub-Clause 15.12
and to terminate under Sub-Clause 17.1, the Contractor may, if the Employer fails to
pay the Contractor the amount due under any certificate of the Engineer within 28 days
after the expiry of the time stated in Sub-Clause 15.12 within which payment is to be
made, subject to any deduction that the Employer is entitled to make under the Contract,
after giving 28 days’ prior notice to the Employer, with a copy to the Engineer, suspend
work or reduce the rate of work. If the Contractor suspends work or reduces the rate of

work in accordance with the provisions of this Sub-Clause and thereby suffers delay or
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18.5

19

191

19.2

incurs costs the Engineer shall, after due consultation with the Employer and the

Contractor, determine:

@ Any extension of time to which the Contractor is entitled under sub clause 8.7,
8.7 and 8.8 of clause 8, and

(b) The amount of such costs, which shall be added to the Contract Price, and shall

notify the Contractor accordingly, with a copy to the Employer.
Resumption of Work

Where the Contractor suspends work or reduces the rate of work. having given notice
in accordance with Sub-Clause 18.4, and the Employer subsequently pays the amount
due, including interest pursuant to Sub-Clause 15.12, the Contractor's entitlement under
Sub-Clause 18.1 shall, if notice of termination has not been given, lapse and the

Contractor shall resume normal working as soon as is reasonably possible.

Whenever the Works is resumed after suspension, the Engineer and the Contractor shall
jointly examine the Works and the Plant and Materials affected by the suspension and
the Contractor shall prepare a report indicating the physical status and major adverse
effects, if any, the Works under suspension has suffered during the period of suspension

and furnish same to the Engineer and Employer.
Design and drawings
Custody and Supply of Drawings and Documents

The approved drawings shall remain in the custody of the Engineer, but two copies
thereof shall be provided to the Contractor free of charge. The Contractor shall make at
his own cost any further copies required by him. Unless it is strictly necessary for the
purposes of the Contract, the Drawings, Specification and other documents provided
by the Employer or the Engineer shall not, without the consent of the Engineer, be used
or communicated to a third party by the Contractor. Upon issue of the Final completion
Certificate, the Contractor shall return to the Engineer all Drawings, Specification and

other documents provided under the Contract.
One Copy of Drawings to be kept on Site

One copy of the Drawings, provided to the Contractor as aforesaid, shall be kept by the

Contractor on the Site and the same shall at all reasonable times be available for
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19.3

19.4

195

20
20.1

inspection and use by the Engineer and by any other person authorised by the Engineer
in writing.
Disruption of Progress

The Contractor shall give notice to the Engineer, with a copy to the Employer,
whenever planning or execution of the Works is likely to be delayed or disrupted unless
any further drawing or instruction is issued by the Engineer within a reasonable time.
The notice shall include details of the drawing or instruction required and of why and
by when it is required and of any delay or disruption likely to be suffered if it is late.
This shall not be applicable in the case of permanent works to be designed and
engineered by the contractor, except with regard to its approval by the Engineer, if

specified.
Delays and Cost of Delay of Drawings

If, by reason of any failure or inability of the Engineer to issue, within a time reasonable
in all the circumstances, any drawing or instruction for which notice has been given by
the Contractor in accordance with Sub Clause 19.3, the Contractor suffers delay and/or
incurs costs then the Engineer shall, after due consultation with the Employer and the

Contractor, determine:

@ any extension of time to which the Contractor is entitled under sub clause 8.6,
8.7 and 8.8, and

Supplementary Drawings and Instructions

The Engineer shall have authority to issue to the Contractor, from time to time, such
supplementary Drawings and instructions as shall be necessary for the purpose of the
proper and adequate execution and completion of the Works and the remedying of any

defects therein. The Contractor shall carry out and be bound by the same.

Insurance
Insurance of Works

Contractor is required to take Contractor’s All Risk Policy or erection all risk policy (as
the case may be) from an approved insurance company in the joint name with the
Employer and bear all costs towards the same for the full period of execution of works
including the defect liability period for the full amount of contract against all loss of
damage from whatever cause arising other than excepted risks for which he is
responsible under the terms of the contract and in such manner that the Employer and
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20.2

20.3

20.4

the contractor are covered during the period of construction of works and/or also
covered during the period of defect liability for loss or damage

a) The work and the temporary works to the full value of such works.

b) The materials, construction plant, centering, shuttering and scaffolding materials and

other things brought to the site for their full value.

Whenever required by the Employer, the contractor shall produce the policy or the
policies of insurance and the receipts for payment of the current premium.

Insurance under Workmen Compensation Act

Contractor is required to take insurance cover under the Workman Compensation Act,
1923 as amended from time to time from an approved insurance company and pay
premium charges thereof. Wherever required by the Employer the contractor shall
produce the policy or the policies of Insurance and the receipt of payment of the current

premiums.

Third Party Insurance

Contractor is required to take third party insurance cover for an amount of 5% (five
percent) of contract value from an approved insurance company for insurance against
any damage, injury or loss which may occur to any person or property including that of
the Employer, arising out of the execution of the works or temporary works. Wherever
required by the Employer the contractor shall produce the policy or the policies of
Insurance and the receipt of payment of the current premiums. In case of failure of the
contractor to obtain contractors all risk policy, insurance under workman compensation
act and third party insurance as described above within one month from the date of
commencement of work, running account payments of the contractor shall be withheld
till such time the aforesaid insurance covers are obtained by the contractor. If the
Contractor could not effect a comprehensive insurance cover against risks which he
may be required to effect under the terms of the contract, then he shall give his attention
to get the best insurance cover available and even in case of effecting a wider insurance
cover than the one which the subsidiary of the General Insurance Company could offer,
such an insurance is ought to be done after the Employers approval, by or through the

subsidiary of the General Insurance Company.

The Contractor shall at all times indemnify the Employer against all claims, damages
or compensation under the provision of Payment of Wages Act-1936, Minimum Wages
Act-1948, Employer’s liability Act-1938, the Workmen’s Compensation Act-1947,
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20.5

20.6

Industrial Disputes Act-1947 and Maternity Benefit Act-1961 or any modifications
thereof or any other law in force or as consequence of any accident or injury to any
workman or other persons in or about the works, whether in the employment of the
contractor or not, against all costs, charges and expenses of any suit, action or
proceedings arising out of such incident or injury and against all sum or sums which
may with the consent of the contractor be paid to compromise or compound any such
claim. Without limiting his obligations and liabilities as above provided, the contractor
shall insure against all claims, damages or compensation payable under the Workmen’s

Compensation Act 1923 or any modification thereof or any other law relating thereto.”
Damage to Persons and Property

The Contractor shall, except if and so far as the Contract provides otherwise, indemnify

the Employer against all losses and claims in respect of:
(a) death of or injury to any person, or

(b) loss of or damage to any property (other than the Works), which may arise out of
or in consequence of the execution and completion of the Works and the remedying of
any defects therein, and against all claims, proceedings, damages, costs, charges and
expenses whatsoever in respect thereof or in relation thereto, subject to the exceptions
defined in Sub-Clause 20.6.

Exceptions
The “exceptions” referred to in Sub-Clause 20.5 are:
@ the permanent use or occupation of land by the Works, or any part thereof,

(b) the right of the Employer to execute the Works, or any part thereof, on, over,

under, in or through any land,

(c) damage to property which is the unavoidable result of the execution and
completion of the Works, or the remedying of any defects therein, in accordance
with the Contract, and

(d) death of or injury to persons or loss of or damage to property resulting from any
act or neglect of the Employer, his agents, servants or other contractors, not
being employed by the Contractor, or in respect of any claims, proceedings,
damages, costs, charges and expenses in respect thereof or in relation thereto or,

where the injury or damage was contributed to by the Contractor, his servants
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20.7

20.8

20.9

20.10

20.11

or agents, such part of the said injury or damage as may be just and equitable
having regard to the extent of the responsibility of the Employer, his servants

or agents or other contractors for the injury or damage.
Indemnity by Employer

The Employer shall indemnify the Contractor against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the exceptions
defined in Sub-Clause 20.6.

Cross Liabilities

The insurance policy shall include a cross liability clause such that the insurance shall

apply to the Contractor and to the Employer as separate insured.
Accident or Injury to Workmen

The Employer shall not be liable for in respect of any damages or compensation payable
to any workman or other person in the employment of the Contractor or any
Subcontractor, other than death or injury resulting from any act or default of the
Employer, his agents or servants. The Contractor shall indemnify and keep indemnified
the Employer against all such damages and compensation, other than those for which
the Employer is liable as aforesaid, and against all claims, proceedings, damages, costs,
charges, and expenses whatsoever in respect thereof or in relation thereto.

Evidence and Terms of Insurances

The Contractor shall provide evidence to the Employer as soon as practicable after the
respective insurances have been taken out but in any case prior to the start of work at
the Site that the insurances required under the Contract have been effected and shall,
within 84 days of the Commencement Date, provide the insurance policies to the
Employer. When providing such evidence and such policies to the Employer, the
Contractor shall notify the Engineer of so doing. Such insurance policies shall be
consistent with the general terms agreed prior to the issue of the Letter of Award. The
Contractor shall effect all insurances for which he is responsible with insurers and in

terms approved by the Employer.
Adequacy of Insurances

The Contractor shall notify the insurers of changes in the nature, extent or programme

for the execution of the Works and ensure the adequacy of the insurances at all times
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20.12

20.13

20.14

21

22

22.1

in accordance with the terms of the Contract and shall, when required, produce to the
Employer the insurance policies in force and the receipts for payment of the current

premiums.
Remedy on Contractor’s Failure to Insure

If the Contractor fails to effect and keep in force any of the insurances required under
the Contract, or fails to provide the policies to the Employer within the period required
by Sub-Clause 20.10, then and in any such case the Employer may effect and keep in
force any such insurances and pay any premium as may be necessary for that purpose
and from time to time deduct the amount so paid from any monies due or to become

due to the Contractor, or recover the same as a debt due from the Contractor.
Compliance with Policy Conditions

In the event that the Contractor or the Employer fails to comply with conditions
imposed by the insurance policies effected pursuant to the Contract, each shall
indemnify the other against all losses and claims arising from such failure.

Source of Insurance

The Contractor shall place all insurance relating to the Contract (including, but not
limited to, the insurance referred to in Clauses 20) with insurers from India.

Release From Performance
Payment in Event of Release from Performance

If any circumstance outside the control of both parties arises after the issue of the Letter
of Award which renders it impossible or unlawful for either or both parties to fulfil his
or their contractual obligations, or under the law governing the Contract the parties are
released from further performance, then the parties shall be discharged from the
Contract, except as to their rights under this Clause and Clause 16.3 and without
prejudice to the rights of either party in respect of any antecedent breach of the Contract,
and the sum payable by the Employer to the Contractor in respect of the work executed
shall be the same as that which would have been payable under Clause 14 if the Contract

had been terminated under the provisions of Clause 14.
Notices

Notice to Contractor

Page 160 of 183




Inland Waterways Authority of India Installation of Navigation Buoys in River Jhelum (NW-49)

(Ministry of Ports. Shipping & Waterways Govt. of India)

All certificates, notices or instructions to be given to the Contractor by the Employer or
the Engineer under the terms of the Contract shall be sent by post, cable, e-mail or
facsimile transmission to or left at the Contractor's principal place of business or such

other address as the Contractor shall nominate for that purpose.
22.2  Notice to Employer and Engineer

Any notice to be given to the Employer or to the Engineer under the terms of the
Contract shall be sent by post, cable, e-mail or facsimile transmission to or left at the

respective addresses nominated for that purpose.
22.3 Change of Address

Either party may change a nominated address to another address in the country where
the Works are being executed or in the country of Employer by prior notice to the other
party, with a copy to the Engineer, and the Engineer may do so by prior notice to both

parties.
23 Changes in Cost and Legislation
23.1 Increase or Decrease of Cost

There shall be no addition or deduction from the Contract Price any sums in respect of
rise or fall in the cost of labour and/or materials or any other matters affecting the cost
of the execution of the Works as far as the items of Works covered are concerned.

23.2 Subsequent Legislation

If, after the date 28 days prior to the latest date for submission of tenders for the Contract
there occur in the country in which the Works are being or are to be executed changes
to any National or State Statute, Ordinance, Decree or other Law or any regulation or
bye-law of any local or other duly constituted authority, or the introduction of any such
State Statute, Ordinance, Decree, Law, regulation or bye-law which causes additional
or reduced cost to the Contractor, other than under Sub-Clause 23.1, in the execution
of the Contract, such additional or reduced cost shall, after due consultation with the
Employer and the Contractor, be determined by the Engineer and shall be added to or
deducted from the Contract Price-and the Engineer shall notify the Contractor

accordingly, with a copy to the Employer.

inabilit of
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25

26

26.1

Independent Relationship

Notwithstanding anything contained in this Agreement, the relationship between the
Employer and the Contractor shall always remain on a principal to principal basis and
the Contractor shall never declare / claim himself to be an agent of the Employer. The
Contractor shall alone be responsible for all its action / omission of the Contractor shall

bind the Employer in any manner unless expressly so provided in this Agreement.
When the Contract can be determined

Subject to other provisions contained in this clause, the Engineer-in-Charge may,
without prejudice to his any other rights or remedy against the contractor in
respect of any delay, inferior workmanship, any claims for damages and/or any
other provisions of this contract or otherwise, and whether the date of completion
has or has not elapsed, by notice in writing absolutely determine the contract in

any of the following cases:
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Vi.

Vil.

If the contractor having been given by the Engineer-in-Charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being
performed in an inefficient or otherwise improper or un-workman like manner
shall omit to comply with the requirement of such notice for a period of seven
days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence so that in
the opinion of the Engineer-in-Charge he will be unable to secure completion of the
work by the date for completion and continues to do so after a notice in writing of

seven days from the Engineer-in--Charge.

If the contractor fails to complete the work within the stipulated date or items of
work with individual date of completion, if any stipulated, on or before such
date(s) of completion and docs not complete them within the period specified ina
notice given in writing in that behalf by the Engineer-in-Charge.

If the contractor persistently neglectsto carry out his obligations under the
contract and/ or commits default in complying with any of the terms and
conditions of the contract and docs not remedy it or take effective stepsto remedy
it within 7 days after a notice in writing is givento him in that behalf by the

Engineer- in-Charge.

If the contractor shall offer or give or agree to give to any person in IWAI service. or
to any other personon his behalf any gift or consideration of any kind as an
inducement or reward for doing or forbearing to do or for having done or forborne to

do any act in relation to the obtaining or execution of contract.

If the contractor shall obtain a contract with IWAI as a result of wrong tendering
or other non-bonafide methods of competitive tendering or commits breach of

integrity pact.

If the contractor being an individual, or if a firm, any partner thereof shall at any
time be adjust insolvent or have a receiving order or order for administration of his
estate made against him or shall take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of amalgamation
or reconstruction) under any Insolvency Act for the time being in force_or make

any conveyance or assignment of his effects or composition or arrangement for the
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viii.

26.2

benefit of his creditors or purport so to do, or if any application be made under any
Insolvency Act for the time being enforce for the sequestration of his estate or if a

trust deed be executed by him for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or ifa receiver or a manager on behalf
of a creditor shall be appointed or if circumstances shall arise which entitle the court
or the creditor to appoint a receiver or a manager or which entitle the court to

make a winding up order.

If the contractor shall suffer an execution being levied on his goods and allow it to

be continued for a period of 21 days.

If the contractor assigns, transfers, sublets (engagement of labour on a piece-work
basis or of labour with materials not to be incorporated in the work, shall not be
deemed to be subletting) or otherwise parts with or attempts to assign, transfer,
sublet or otherwise parts with the entire works or any portion thereof without the

prior written approval of the Engineer -in-Charge.

When the contractor has made himself liable for action under any of the cases aforesaid,
the Engineer- in-Charge on behalf of the IWAI with the approval of the competent
authority shall have powers:

To determine the contract as aforesaid (of which termination notice in writing to the
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence).
Upon such determination, the Earnest Money Deposit, Security Deposit already
recovered and Performance Guarantee under the contract shall be liable to be forfeited
and shall be absolutely at the disposal of the IWAL.

After giving notice to the contractor to measure up the work of the contractor and
to take such whole, or the balance or part thereof: as shall be un-executed out of
his hand and to give it to another contractor to complete the work. The contractor,
whose contract is determined as above, shall not be allowed to participate in the

tendering process for the balance work.

the event of above courses being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by

reasons of his having purchased or procured any materials or entered into any
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engagements or made any advances on account or with a view to the execution
of the work or the performance of the contract. And in case action is taken
under any of the provision aforesaid, the contractor shall not be entitled to recover
or be paid any sum for any work thereof or actually performed under this contract
unless and until the Engineer-- in-Charge has certified in writing the performance
of such work and the value payable in respect thereof and he shall only be entitled

to be paid the value so certified.

Page 165 of 183




Inland Waterways Authority of India Installation of Navigation Buoys in River Jhelum (NW-49)

(Ministry of Ports. Shipping & Waterways Govt. of India)

SECTION-VIII: ANNEXES

Page 166 of 183




Inland Waterways Authority of India Installation of Navigation Buoys in River Jhelum (NW-49)

(Ministry of Ports. Shipping & Waterways Govt. of India)

ANNEX - I: BANK GUARANTEE FORM FOR PERFORMANCE
SECURITY

To

The Chairman

Inland waterways Authority of India
Ministry of Shipping, Govt. of India
A-13, Sector-1,

Noida(U.P.)
Pin- 201301

In consideration of the ..................... (hereinafter called “Employer”) having to
enter into an Agreement with M/s ..................... (hereinafter called the “Contractor) as
a follow up to the Letter of Award no............ dated............... issued by the Employer

for Installation of Navigation Buoys in River Jhelum (NW-49) on production of

Performance security in the form of Bank Guarantee for INR ..............

contract in accordance with terms & conditions or any breach of the said Agreement.

1. We, (Bank) do hereby undertake to pay the amount due and payable under this
Guarantee without any demur, merely on a demand from the Employer stating that the
amount claimed is due by way of loss or damage caused to or would be caused to or
suffered by the Employer by reason of breach by the said Contract or any of the terms
or conditions contained in the said time frame or by reason of the Contractor’s failure
to perform the said Agreement. Any such demand made on the Bank shall be conclusive
as regards the amount due and payable by the Bank under this guarantee. However, our

liability under this guarantee shall be restricted to an amount not exceeding

2. We, (Bank) undertake to pay the Employer any money so demanded notwithstanding
any dispute or disputes raised by the Contractor in any suit or proceeding pending
before any court or Tribunal relating thereto, liability under this present being absolute

and unequivocal. The payment so made by us under this guarantee shall be valid
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discharge of our liability for payment there under and the Contractor shall have no
claim against us for making such payment.

3.  We, (Bank) further agree that the guarantee herein contained shall remain in full force
and effect till completion of project work to the complete satisfaction of the Employer
in terms of conditions of contract and Letter of Award and that it shall continue to be
enforceable till all the dues of the Employer under or by virtue of the said Agreement
have been fulfilled and its claim satisfied or till the scheduled date of completion of
Works as per the Agreement. We(Bank) shall consider that the terms and conditions of
the said Agreement have been fully and properly carried out by the said Contractor
and accordingly discharge this Guarantee after 90 days from the date of completion of
the said contract unless a demand or claim under this Guarantee is served by the
Employer in writing on the bank but before the expiry of the said period in which case
it shall be enforceable against the bank notwithstanding the fact that the same is
enforced after the expiry of the said period or after the extended period as the case may
be.

4. We (Bank) further agree with the Employer that the Employer shall have fullest liberty
without our consent and without affecting in any manner our obligations hereunder to
vary any of the terms and conditions of the said Agreement or to extend time or
performance by the said Contractor from time to time or to postpone for any time or
from time to time any of the powers exercisable by the Employer against the said
Contractor and to forbear or enforce any of the terms and conditions relating to the
said Agreement and we shall not be relieved from our liability by reason of any such
variation, or extension being granted to the said Contractor or for any forbearance, act
or omission on the part of the Employer or any indulgence by the Employer to the said
Contractor or by any such matter or thing whatsoever which under the law relating to
sureties would, but for the provision, have effect of so relieving us.

5. It shall not be necessary for the Employer to proceed against the Contractor before
proceeding against the Bank and the guarantee herein contained shall be enforceable
against the bank notwithstanding any security which the Employer may have obtained
or obtain from the Contractor at the time when proceedings are taken against the bank

hereunder be outstanding or unrealized.
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6. Notwithstanding anything contained herein above our liability under the guarantee is
restrictedto INR ....... (Rupees................. only) and shall remain in force until .......
or otherwise until the extended date by the Employer. Unless a claim or suit under this
guarantee is filed with us on or before or the extended date ............................ ALL
YOUR RIGHTS UNDER THE GUARNTEE SHALL BE FORFEITED and the bank

shall be relieved and discharged from all liabilities therein.

7. This Guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor.

8. We, (Bank) lastly undertake not to revoke this Guarantee during its currency except

with the previous consent of the Employer in writing.

Dated the ........... of ...l 20**
(Indicate the name of bank)

Signature.........ocovveiiiiiiiiiiinn.

Name of the Officer ....................ooiinni.

(In Block Capitals)

Designation

Code NO. oot
Name of the bank and Branch.(SEAL)
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ANNEX - 1I: AGREEMENT FORM

Installation of Navigation Buoys in River Jhelum (NW-49) AGREEMENT BETWEEN
INLAND WATERWAYS AUTHORITY OF INDIA
AND
CONTRACTING FIRM

This agreement made on this ......... day of Two thousand......... between Inland
Waterways Authority of India, A — 13, Sector — 1, Noida - 201 301, U.P. (hereinafter called
the “IWAI” which expression shall unless excluded by or repugnant to the context be deemed
to include their successor in office) on the one part and M/S...............ccoeviieiinn.n having
its office at ......................... (hereinafter called “ Contractor “ which expression shall
unless excluded by or repugnant to the context be deemed to include their heirs, executors,
administrators, representatives and assigns or successor in office ) on the other part.

WHEREAS IWALI is desirous of work for Installation of Navigation Buoys in River
Jhelum (NW-49) as per the work Order No. ...................... dated .......... in accordance with

the ToR & conditions of contract attached hereto all of which will form part of this agreement.

WHEREAS THE CONTRACTING FIRM has agreed to undertake the Installation of

Navigation Buoys in River Jhelum (NW-49) on Terms and Conditions herein after set forth.

NOW THEREFORE THESE PRESENTS WITNESS and it is hereby agreed, declared
by and between the parties hereto as follows:

The Contractor shall undertake the work for Installation of Navigation Buoys in River Jhelum
(NW-49) as per the work Order NO. ..........cceovvviiiininnnn. dated .......... .......... in
accordance with the ToR & conditions of contract attached hereto all of which will form part

of this agreement.

The following documents shall be deemed to form and to be read and construed as part

of the agreement i.e.

a) Agreement Form

b) Integrity Agreement

c) Letter of Acceptance

d) Conditions of contract

e) Schedule of the price bid.
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f) Technical Bid No. with Date
g) Addenda/Corrigenda
h) Minutes of Pre-bid Meeting

i) All Correspondence

)
K) ...
In WITNESS whereof the IWAIl hascaused Shri ..o, on their behalf
to hereunto set his hand and the Contractor has caused Shri ............. on their behalf to

hereunto set his hand and the firm has caused its common seal to be affixed hereunto the day

and year first above written.

Witnesses, IWAI

1)

2)

And this deed was duly executed by Shri..............coooiiiiiiiiiiiiii for the
Contractor above named in the presence of

Witnesses of Contractor

1)

2)
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ANNEX -11I:DETAILS OF BANK ACCOUNT

FOR RELEASE OF PAYMENT THROUGH
ELECTRONIC FUND TRANSFER SYSTEM
(TO BE FURNISHED BY THE BIDDER ON ITS LETTER HEAD)

NAME OF THE PROJECT: Installation of Navigation Buoys in River Jhelum (NW-49)

We (Name of the Bidder) hereby request you to give our

payments by crediting our bank account directly by E-payment mode as per account details
given below. We hereby undertake to intimate IWAI in case of any change in particulars given
below and will not hold IWAI responsible for any delay / default due to any technical reasons
beyond IWATI’s control:-

Bank Account Number
RTGS/NEFT/IFSC CODE
NAME OF THE BANK
ADDRESS OF THE BRANCH
OF THE BANK

BRANCH CODE

ACCOUNT TYPE
(SAVING/CURRENT/OTHERYS)
A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH.

IWAI hereby declare that the particulars given above are correct and complete. If the

transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect

information, 1/We would not hold IWAI responsible.

Signature of Authorized Signatory
Name & Designation
Date:

Place
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ANNEX-1V:BANK CERTIFICATION

It is certified that above mentioned beneficiary holds a Bank Account No.
with our branch and the bank particulars mentioned above are

correct.

Authorized Signatory
Date: Authorization No.
Name:

Official Seal/Stamp
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ANNEX-V: TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head)

To, Dated:
The Chief Engineer (ONWSs)
INLAND WATERWAYS AUTHORITY OF INDIA,
A-13, Sector — 1, Noida - 201 301,
District: - Gautam Buddha Nagar (U.P.)
Sub: Acceptance of Terms & Conditions of Tender.
Tender Reference No:
Name of Tender/Work: Installation of Navigation Buoys in River Jhelum (NW-49).
Dear Sir,
1. I/ We have downloaded /obtained the Tender document(s) for the above mentioned

‘Tender/Work”  from  the  website(s)  namely: www.iwai.nic.in  OR

https://eprocure.gov.in/eprocure/app as per your advertisement, given in the above

mentioned website(s).
2. 1 / We hereby certify that | / we have read the entire Terms and Conditions of the Tender

documents from Page No. to (including all documents like annexure(s),

schedule(s) etc ), which form part of the contract agreement and I / we shall abide hereby
by the terms/conditions/clauses contained therein.

3. The minutes of the pre-bid meeting(if any) and/ or corrigendum(s)(if any) issued from time
to time by your department/organisation for this work too have also been taken into
consideration, while submitting this acceptance letter.

4. 1 / We hereby unconditionally accept the Tender conditions of above mentioned Tender
document(s)/minutes of the Pre-bid Meeting (if any)/corrigendum(s) (if any) in its totality /
entirety.

5. In case any provisions of this Tender are found violated , then your department/ organisation
shall without prejudice to any other right or remedy be at liberty to reject this Tender/Bid

including the forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully
(Signature of the Bidder, with Official)
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ANNEX-VI: LETTER OF CONSENT

(To be filled up by Sub-contractor and submitted in Enclosure 1l of this tender document)

Sub-contractor's Name: [insert full name]
Applicant’s Name: [insert full name]
Date: [insert day, month, year]

Tender No. and title: [insert Tender number and title]

Dear Sir,

The invitation for tendering for [insert name of work] has been called by [insert name of

employer].

In this regard, this is an undertaking that [insert name of Sub-contracting firm] having its office
at [insert address of the Sub-contracting firm] is willing to participate as sub-contractor for
[insert brief work details for which sub-contractor will provide services] with [insert name of
applicant] for this project and we are submitting our relevant experience client certificates for

the same.

[Insert name, signature and seal of authorized representative of the Sub-contractor]
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ANNEX-VII: INTEGRITY AGREEMENT

To be signed by the bidders’ and the same is to be signed by Authorized Signatory/

competent Employer on behalf of IWAI.

INTEGRITY AGREEMENT

This Integrity Agreement is made at ............... on this ........... day of ........... 202*
BETWEEN
Chairperson, Inland Waterways Authority of India represented through .................. , Inland

Waterways Authority of India, A - 13, Sec. — 1, Noida.

IWALI, (Hereinafter referred as the ‘Principal/Owner’, which expression shall unless repugnant

to the meaning or context hereof include its successors and permitted assigns)

AND

(Name and Address of the Individual/firm/Company)
tArOUQGN oo (Hereinafter referred to as the
(Details of duly authorized signatory)

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context

hereof include its successors and permitted assigns)
Preamble

WHEREAS the Employer has floated the Tender (NIT No.: IWALI/ .................. )
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational

procedure, contract for work for Installation of Navigation Buoys in River Jhelum (NW-49).

AND WHEREAS the Employer values full compliance with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/transparency in its relation with its
Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents

and Contract between the parties.
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NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties

hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner

1)  The Employer commits itself to take all measures necessary to prevent corruption and
to observe the following principles:

(@) No employee of the Principal/Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract, demand,
take a promise for or accept, for self or third person, any material or immaterial benefit
which the person is not legally entitled to.

(b) The Employer will, during the Tender process, treat all Bidder(s) with equity and
reason. The Employer will, in particular, before and during the Tender process, provide
to all Bidder(s) the same information and will not provide to any Bidder(s) confidential
/ additional information through which the Bidder(s) could obtain an advantage in
relation to the Tender process or the Contract execution.

(c) The Employer shall endeavour to exclude from the Tender process any person, whose
conduct in the past has been of biased nature.

2)  If the Employer obtains information on the conduct of any of its employees which is a
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988
(PC Act) or is in violation of the principles herein mentioned or if there be a substantive
suspicion in this regard, the Employer will inform the Chief Vigilance Officer and in
addition can also initiate disciplinary actions as per its internal laid down policies and
procedures.
Article 2: Commitment of the Bidder(s)/Contractor(s)

1. It is required that each Bidder/Contractor (including their respective officers,
employees and agents) adhere to the highest ethical standards, and report to the IWAI
all suspected acts of fraud or corruption or Coercion or Collusion of which it has
knowledge or becomes aware, during the tendering process and throughout the

negotiation or award of a contract.

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his

participation in the Tender process and during the Contract execution:
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a)

b)

d)

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal/Owner’s employees involved in the tender
process or execution of the contract or to any third person any material or other benefit
which he/she is not legally entitled to, in order to obtain in exchange any advantage of
any kind whatsoever during the Tender process or during the execution of the contract.
The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to cartelize in the
bidding process.

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC
Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of
competition or personal gain), or pass on to others, any information or documents
provided by the Employer as part of the business relationship, regarding plans, technical
Bids and business details, including information contained or transmitted electronically.
The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of
agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian
Nationality shall disclose names and addresses of foreign agents/representatives, if any.
Either the Indian agent on behalf of the foreign principal or the foreign principal directly
could bid in a tender but not both. Further, in cases where an agent participate in a
tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of
another manufacturer along with the first manufacturer in a subsequent/parallel tender
for the same item.

The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the Contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
indulge in fraudulent practice means a wilful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in reliance

thereof, with the purpose of obtaining unjust advantage by or causing damage to
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justified interest of others and/or to influence the procurement process to the detriment
of the Government interests.

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or
indirectly, where potential or actual injury may befall upon a person, his/ her reputation
or property to influence their participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Employer under law or the
Contract or its established policies and laid down procedures, the Employer shall have
the following rights in case of breach of this Integrity Pact by the
Bidder(s)/Contractor(s) and the bidder/Contractor accepts and undertakes to respect and

uphold the Principal/Owner’s absolute right:

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form,
such as to put his reliability or credibility in question, the Employer after giving 14
days’ notice to the Contractor shall have powers to disqualify the
Bidder(s)/Contractor(s) from the tender process or terminate/determine the Contract, if
already executed or exclude the Bidder/Contractor from future contract award
processes. The imposition and duration of the exclusion will be determined by the
severity of transgression and determined by the Principal/Owner. Such exclusion may
be forever or for a limited period as decided by the Principal/Owner.

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Employer has
disqualified the Bidder(s) from the tender process prior to the award of the contract or
terminated/determined the contract or has accrued the right to terminate/determine the
contract according to Article 3(1), the Employer apart from exercising any legal rights
that may have accrued to the Principal/Owner, may in its considered opinion forfeit the
entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit
of the Bidder/Contractor.

3. Criminal Liability: If the Employer obtains knowledge of conduct of a bidder or
Contractor, or of an employee or a representative or an associate of a bidder or

Contractor which constitutes corruption within the meaning of IPC Act, or if the
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Employer has substantive suspicion in this regard, the Employer will inform the same
to law enforcing agencies for further investigation.

Article 4: Previous Transgression

1) The Bidder declares that no previous transgressions occurred in the last 5 years with
any other Company in any country confirming to the anticorruption approach or with
Central Government or State Government or any other Central/State Public Sector
Enterprises in India that could justify his exclusion from the Tender process.

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holiday listing
of the Bidder/Contractor as deemed fit by the Principal/ Owner.

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused
by him and has installed a suitable corruption prevention system, the Employer may, at
its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors

1) The Bidder/Contractor shall be responsible for any violation(s) of the principles laid

down in this agreement/Pact by any of its sub-vendors.

2) The Employer will enter into Pacts on identical terms as this one with all Bidders and

Contractors.

3) The Employer will disqualify Bidders, who do not submit, the duly signed Pact between
the Employer and the bidder, along with the Tender or violate its provisions at any stage
of the Tender process, from the Tender process.

Article 6: Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor 12 months after the completion of work under the contract.

If any claim is made/lodged during the time, the same shall be binding and continue to
be valid despite the lapse of this Pacts as specified above, unless it is

discharged/determined by the Employer.

Article 7: Other Provisions

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the

Headquarters of the Division of the Employer, who has floated the Tender.
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2)

3)

4)

5)

Changes and supplements need to be made in writing. Side agreements have not been
made.

If the Contractor is a partnership or a consortium, this Pact must be signed by all the
partners or by one or more partner holding power of attorney signed by all partners and
consortium members. In case of a Company, the Pact must be signed by a representative
duly authorized by board resolution.

Should one or several provisions of this Pact turn out to be invalid; the remainder of
this Pact remains valid. In this case, the parties will strive to come to an agreement to
their original intensions.

It is agreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement / Pact, any action taken by The
Employer/Principal in accordance with this Integrity Agreement/ Pact or interpretation

thereof shall not be subject to arbitration.

Avrticle 8: LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal
rights and remedies belonging to such parties under the Contract and/or law and the
same shall be deemed to be cumulative and not alternative to such legal rights and
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact
will have precedence over the Tender/Contact documents with regard any of the

provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the
place and date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

1.
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(signature, name and address)
2. e

(signature, name and address)

Place:

Date :
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