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DISCLAIMER 

1. This tender document is neither an agreement nor an offer by the Inland Waterways Authority of 

India (IWAI) to the prospective Bidders or any other person. The purpose of this tender document 

is to provide information to the interested parties that may be useful to them in the formulation of 

their Bid pursuant to this tender. 

2. IWAI does not make any representation or warranty as to the accuracy, reliability or completeness 

of the information in this tender document and it is not possible for IWAI to consider particular 

needs of each party who reads or uses this tender document. This tender document includes 

statements which reflect various assumptions and assessments arrived at by IWAI in relation to the 

works. Such assumptions, assessments and statements do not purport to contain all the information 

that each Bidder may require. Each prospective Bidder should conduct its own investigations and 

analysis and check the accuracy, reliability and completeness of the information provided in this 

tender document and obtains independent advice from appropriate sources. 

3. IWAI will not have any liability to any prospective Company / Firm / Consortium or any other 

person under any laws (including without limitation the law of contract, tort), the principles of 

equity, restitution or unjust enrichment or otherwise for any loss, expense or damage which may 

arise from or be incurred or suffered in connection with anything contained in this tender document, 

any matter deemed to form part of this tender document, the award of the Assignment, the 

information and any other information supplied by or on behalf of IWAI or their employees, any 

consultants or otherwise arising in any way from the selection process for the Assignment. IWAI 

will also not be liable in any manner whether resulting from negligence or otherwise however 

caused arising from reliance of any Bidder upon any statements contained in this tender document. 

4. IWAI will not be responsible for any delay in receiving the Bids. The issue of this tender document 

does not imply that IWAI is bound to select a Bidder or to appoint the successful Bidder, as the 

case may be, for the works and IWAI reserves the right to accept / reject any or all of Bids 

submitted in response to this tender document at any stage without assigning any reasons 

whatsoever. IWAI also reserves the right to withhold or withdraw the process at any stage with 

intimation to all who submitted the Bid. 

5. The information given is not an exhaustive account of statutory requirements and should not be 

regarded as a complete or authoritative statement of law. IWAI accepts no responsibility for the 

accuracy or otherwise for any interpretation or opinion on the law expressed herein. 

6. IWAI reserves the right to change/modify/amend any or all provisions of this tender document. 

Such revisions to the tender document / amended Tender document will be made available on the e-

procurement portal & website of IWAI. 

 

 

********* 
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Check List 

Sl no Description 

Clearly mention the 

page numbers where 

document is attached 

in the bid submitted 

which is mandatory 

1 Duly signed & stamped on each page of tender 

document by authorized person of the firm 

 

2 Scanned copy Tender acceptance letter (To be given 

on Company Letter Head) as per tender 

 

3 Scanned copy of demand draft for EMD and tender 

cost or valid exemption certificate as per tender 

 

4 Scanned copy of GST, and firm registration certificate 

from concerned authority as per tender 

 

5 
Scanned copy of work experience alongwith work 

order and latest solvency certificate (Bank solvency 

shall not be older than one year) as per tender. 

 

6 Scanned copy of letter of authority for signing and 

negotiation, PAN as per tender (as in case of if any) 

 

7 
Scanned copy of audited balance sheet for last 3 years 

and cancelled cheque or e-payment details as per 

tender 

 

8 Scanned copy of signed declaration of no alteration 

and undertaking for no blacklist on firm letter head 

 

9 Scanned copy of any other information if required as 

per tender to be attached 

 

 

 

Remarks: Mentioning of page number is mandatory for the documents attached with bid as per sl. 

no 1 to 9 above failing which the bidder will be disqualified from the technical bid. 
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TENDER ACCEPTANCE LETTER (To be given on Company Letter Head) 

Date: 

 

To, 

______________________ 

______________________ 

______________________ 

______________________  

Sub: Acceptance of Terms & Conditions of Tender. 

 

Tender Reference No: ________________________ 

 

Name of Tender / Work: - 

________________________________________________________________________________

__________________________________________________________ 

Dear Sir, 

 

1. I/ We, have downloaded/ obtained the tender document(s) for the above mentioned „Tender/ 

Work‟ from the web site(s) namely: www.iwai.nic.in OR 

https://eprocure.gov.in/eprocure/app as per your advertisement, given in the above 

mentioned website(s). 

2. I/ We, hereby certify that I/ We, have read the entire terms and conditions of the tender 

documents from Page No.____ to ____ including all documents like annex(es), schedule(s), 

etc.), which form part of the contract agreement and I/ We, shall abide hereby by the terms/ 

conditions/ clauses contained therein. 

3. The minutes of the pre-bid meeting and/ or corrigendum(s) issued from time to time by your 

department/ organization too have also been taken into consideration, while submitting this 

acceptance letter. 

2. I/ We, hereby unconditionally accept the tender conditions of above mentioned tender 

document(s)/ minutes of the pre-bid meeting/ corrigendum(s) in it‟s totally/ entirety. 

3. In case any provisions of this tender are found violated, then your department/ organization 

shall without prejudice to any other right or remedy be at liberty to reject this tender/ bid 

including the forfeiture of the full said earnest money deposit absolutely.                                                            

Yours Faithfully. 

 

                                                                   (Signature of the Bidder, with Official Seal) 
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 INLANDWATERWAYS AUTHORITY OFINDIA, 

Ministry of PS&W, Govt. of India 

P-78, GARDEN REACH ROAD KOLKATA-700043 

E-mail address of Issuing Officer:dirkol.iwai@nic.in 
 

E-Tender No:  IWAI/KOL/8/DEVELOPMENT/KOLAGHAT/2024-25 
 

IWAI invites e-tender for “Construction of Pilot room with 
toilet & solar light facilities  at IWT terminal Kolaghat during 
2024-25”. Details:Estimated cost Rs.12.00 lakh, EMD : 
Rs.0.24 lakh, Downloadingof e-tender from 12-06-2024to 22-

06-2024, Last date of submission : 22-06-2024upto 1700 hrs. 
Date of opening: 24-06-2024at 11:30 hrs.  For details please 
visit to IWAI website www.iwai.nic.in and CPP portal website 

https:/ eprocure.gov.in eprocure/app 
                                                                                               

Director 

http://www.iwai.nic.in/
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INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Shipping, Govt. of India) 

P-78, GARDEN REACH ROAD, KOLKATA – 700043 

E-mail address of Issuing Officer: dirkol.iwai@nic.in 
         Telephone Nos. 033-2439 0393 

NOTICE INVITING TENDER No.: IWAI/KOL/8/DEVELOPMENT/KOLAGHAT/2024-25 

Name of Work: - Tender document for the work of Construction of Pilot room with toilet & 

solar light facilities  at IWT terminal Kolaghat during 2024-25. 
 

Inland Waterways Authority of India (IWAI) invites On line tenders in two cover system (Cover 

I - Technical bid and Cover II - Financial Bid) from reputed & experienced contractors for the 

work of Construction of Pilot room with toilet & solar light facilities  at IWT terminal Kolaghat 

during 2024-25. The Bids will place online at https://eprocure.gov.in/eprocure/app. Tender 

document may be downloaded from the https://eprocure.gov.in/eprocure/app. as per the schedule 

as given in critical date sheet as under:- 

 

Estimated  1. Cost of the work, EMD requirement and Critical Dates are as under:- 
 

2. The tender document can be downloaded from the IWAI‟s website www.iwai.nic.in and CPP 

Portal Website https://eprocure.gov.in/eprocure/app. Bidders participating in e-tender process are 

required to deposit non-refundable Tender fee Rs.5900/- (Rupees five thousand nine hundred  

only) including GST towards the tender cost through RTGS/ NEFT in the following Account: 
 

(i) Name of Bank Account: IWAI FUND 

(ii) Bank Name and Address: State Bank of India, Garden reach Branch, 

Kolkata  

(iii) Bank Account Number: 31661496517 

(iv)  IFSC: SBIN0001402 

(v)  MICR Code: 700002126 

(vi)  GST No. of IWAI: 
19AAATI7021F1ZV 

 

 

Name of Works Construction of Pilot room with 

toilet & solar light facilities  at 

IWT terminal Kolaghat during 

2024-25 
Date of Publishing 12-06-2024 

Document Download Start Date & 
Time 

12-06-2024 14.00 Hrs 

Bid Submission start Date & Time 12-06-2024 1500 Hrs 

Bid Closing/Document Download End   Date & Time 22-06-2024 1700 Hrs 
Bid Opening Date & Time 24-06-20241130 Hrs 

Estimated cost including all taxes, levies, cess, etc except 
GST as applicable. 

Rs.12.00 lakh 

EMD cost  Rs.0.24 lakh 

Tender Cost Rs.5900/- including GST 

https://eprocure.gov.in/eprocure/app.
https://eprocure.gov.in/eprocure/app.Tender


Inland Waterways Authority of India, Ministry of Ports & Shipping 

 

8  

 

The prescribed amount of EMD of this tender is also to be deposited through RTGS/ NEFT 

to the above account. 

For exemption towards tender fee and EMD, the bidder should submit the valid certificate 

from Micro and Small Enterprise (MSEs) as defined in MSE Procurement Policyissued by 

Department of Micro Small and Medium Enterprise (MSME) or are registered with the 

central purchase organization or the concerned Ministry or Department or Startups as 

recognized by Department of Industrial Policy &Promotion(DIPP). 
 

(NOTE: In the MSME/NSIC certificate the type of work shall be indicated or otherwise in 

the said situation the bid submitted by these types of bidders shall not be accepted)  
 

3. A signed declaration stating that no alteration has been made in any form in the downloaded 

tender document is to be enclosed with the tender by the bidder 
 

4. Tenderer shall agree to the terms & conditions of the tender and submit the tender online duly 

signed on each page for agreeing the same. 
 

5. The complete bid as per the tender documents should be placed online at 

https://eprocure.gov.in/eprocure/app by 15.00hrs. on22-06-2024and will be opened online on 

24-06-2024at 15.30  hrs at IWAI, Regional  Office, Kolkata.The original demand draft for 

tender fee and EMD should be deposited before closing date and time of submission of bid at 

Inland Waterways Authority of India, P-78, Garden Reach Road, Kolkata-700043 (WB) except 

Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 

Department of Micro, Small and Medium Enterprises (MSME) or Department or Startups as 

recognized by Department of Industrial Policy & Promotion (DIPP) on submission of a valid 

registration certificate as per the Government of India rules. 
 

6. IWAI reserves the right to accept or reject any or all tenders without assigning any reason and no 

correspondence shall be entertained in this regard. The department will also have the right to 

award the work for different stretch to different bidders at the lowest received rate to ensure that 

the works are undertaken smoothly at all stretches simultaneously.  
 

7. Pre-Qualification Criteria:- 
 

(i) The tenderer shall be registered with Central Public Works Department, Railways, MES and 

State PWD/ Irrigation Department or non-registered contractors having experience of 

working with IWAI. 
 

(ii) Tenderer shall have Permanent Account Number issued by Income Tax Deptt.  
 

(iii) The tenderer shall be registered with GST department and GST component shall be shown 

separately in the bill/invoice by the tenderer. 
 

(iv) Average annual   financial   turnover during last three years ending 31st March of the    

previous   financial   year, should be at least 30% of the cost of the work for each stretch as 

mentioned in this tender. 
 

(v) Average annual financial turnover during last three years ending of the previous financial 

year, should be at least 30% of the cost.  
 

(vi) Experience  of  having  successfully  completed  similar works i.e. Construction of various 

types of room with toilet facilities, Civil works during the last 7 years ending last day of 

month previous to the one in which this tender is invited should be either of following for 

each stretch:  
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 (a) Three works costing not less than 50% of the  estimated cost; or 

 (b) Two works costing not less than 60% of the estimated cost; or  

 (c) One work completed not less than 80% of the estimated cost  

  

(vii) Latest certificate of solvency from nationalized / scheduled Bank included in the second 

schedule of the RBI Act for not later than 1 year & not less than the value as indicated 

below:  

 

Name of Work Estimated Cost 

excluding GST (In 

lakh) 

Bank Solvency(In 

lakh) 

Construction of Pilot room with toilet 

& solar light facilities  at IWT terminal 

Kolaghat during 2024-25 

Rs.12.00 lakh Rs.4.80 lakh 

 

(viii) Bids shall be submitted online only at CPPP website https:\\eprocure.gov.in /procure/app 

Manual bids shall not be accepted and liable to be rejected. The Hard copy of original 

instruments in respect of cost of tender document, earnest money, in original as asked in this 

tender document must be delivered at the office of Director, IWAI, P-78, GARDEN 

REACH ROAD,KOLKATA – 700043 on or before bid opening date/time as mentioned in 

critical date sheet. Late receipt of required document shall not be considered. Bidder shall 

likely to be liable for legal action for non-submission of original payment instrument like 

DD, etc., against the submitted bid. Demand Draft attached/submitted for tender fee shall be 

non refundable. 
 

(ix) A signed declaration stating that no alteration has been made in any form in the downloaded 

tender document is to be enclosed with the tender by the bidder for downloaded tenders. Site 

can be inspected on all the working days during office hours. IWAI reserves the right to 

reject any or all the tender without assigning any reason thereof. 
 

8. Thefirm may quote for work of indicated above and completed bids as per terms & Conditions 

mentioned in the tender document should be online submission at https://eprocure.gov.in 

/eprocure/appupto1700 hrs on 22-06-2024and it will be opened on 24-06-2024at11:30 hrs. 
 

9. For special attention 

 

 All tenderers are cautioned that tenders containing any deviation whatsoever from the terms 

and conditions, specifications as contained in the tender documents are liable to be rejected as 

non-responsive. 
 

 The tender shall have to be submitted bid online in two bid formats, the first part i.e.“Technical 

bid” should contain the scanned copy of entire tender document duly signed in all places, 

details of machineries, technical manpower, work schedule, and proof of deposition of earnest 

money etc but not the price bid. Second part i.e.“Financial bid” shall contain only the rates of 

the item of work as in schedule A. This   price bid (BOQ of the work of Construction of Pilot 

room with toilet & solar light facilities  at IWT terminal Kolaghat during 2024-25as per format 

provided along with this tendershall be submitted online. 
 

10. Earnest Money Deposit (EMD) and tender cost must accompany each tender and tender not 

accompanied by the EMD & tender cost shall be rejected as NON-RESPONSIVE. The proof of 

deposition of EMD & tender cost for an amount as specified above shall be submitted in the 

technical bid should be submitted in technical bid. 
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10 . Opening Of Tenders & Evaluation 

 

(a) Tenders will be opened online by the tender evaluation committee at IWAI, Kolkata-700 043 at 

11:30 hrs on 24-06-2024in the presence of representative of the tenders who choose to remain 

present. 
 

(b) After the online opening of the tenders, the first part i.e. Technical bid will be   evaluated by the 

Tender Evaluation Committee (TEC) as constituted by the Authority. The second part i.e. Price 

bid will be opened online by the same TEC only for those tenderers who become technically 

qualified after the evaluation of technical bid on a suitable date. 
 

(c) If the tendered amount is same for more than one bidders then the work will be awarded to the 

bidder on the basis having more credential/experience certificate submitted by the bidders. 
 

11 . TENDER VALIDITY PERIOD     

 

a) The tender shall remain valid for a period not less than 120 days after the                                                                      

date of opening of tenders. 
 

b) Tenderer must read “ Information & Instruction for Tenders” and be satisfied himself in respect 

to scope and the situation of works or any issue as related to the work as considered necessary 

before the submission of the tenders.  
 

11. The authority shall have the right to reject any or all the tenders and will not be bound to accept 

the lowest or any other offer. 

12. If the bid price offered by the selected bidder is lower than 10% but upto 20% of the estimated 

cost, then the additional Performance Security shall be calculated @20% of the difference in 

the (i) estimated cost (as mentioned in the tender)- 10% of the estimated cost and (ii) the bid 

price offered by the selected bidder. 
 

13. The original  EMD and tender cost instrument should reach the office of Director, Inland 

Waterways Authority of India,  P-78, Garden Reach Road, Kolkata- 700 043, on or before date 

& time of opening of tender mentioned in the critical sheet otherwise the bid shall  not be 

considered. The technical bid will be opened on 24-06-2024at 11.30 hrs in the presence of 

intending bidders. 
 

14. IWAI reserves the right to accept or reject any or all tenders without assigning any reason and 

no correspondence shall be entertained in this regard. 

 

(Director) 

 

 

 

 

  



Inland Waterways Authority of India, Ministry of Ports & Shipping 

 

11  

 

WARRANTY FORM 

 

 

M/s………………………………………………………..…………. having registered office 

at…………………………………………………………………………….. (herein after 

referred to as the contractor) having carefully studied all the documents, specifications, designs, 

drawings etc. pertaining to the contract for works required for the work of 

…………………………………………………………………………..and the local and site 

conditions and having under taken to execute the said works. 

 

DO HEREBY WARRANT THAT  

 

1. The contractor is familiar with all requirements of the contract.  

 

2. The contractor has investigated the site and satisfied himself regarding the character of the 

work and local conditions that may affect the work or its performance. 

 

3.  The contractor is satisfied that the work can be performed and completed as required in the 

contract. 

 

4. The contractor accepts all risks directly or indirectly, connected with the performance of the 

contract. 

 

5.  The contractor has no collusion with other contractors, with any of the men of the Engineer 

In-Charge or with any other person in the Authority to execute the said works according to the 

terms and conditions of the said contract. 

 

6.  The contract has not been influenced by any statement or promise of the Authority or 

Engineer-In-Charge but only by the contract documents. 

 

7.  The contractor is financially solvent. 

 

8.  The contractor is experienced and competent to perform the contract to satisfaction of the 

Engineer In-Charge 

   

9.  The statement submitted by the contractor is true. 

 

10. The contractor is familiar with all general and special laws, Acts, Ordinance, Rules& 

Regulation of the Municipalities, District, State and Central Government that may affect the 

works, its performance or personnel employed herein or environment. 

 
 

 

Date:……………… For and on behalf of the contractor 

 

 

 

Signature: 

 

Name:…………………….. 
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Instructions to the Consultants/Bidders for the e-submission of the bids online through the 

Central Public Procurement Portal for e-Procurement https://eprocure.gov.in/ 

eprocure/app 

 

1) Possession of valid Digital Signature Certificate (DSC) and enrollment/registration of the 

consultants/bidders on the e-procurement/e-tender portal is a prerequisite for e-tendering.  
 

2) Bidder should do the enrollment in the e-Procurement site using the 

 https://eprocure.gov.in/eprocure/app option available ”Enroll Here” on the home  page 

Portal. Enrollment is free of charge. During enrollment/registration,biddersshouldprovide 

the correct/true information including valid email-id. All the correspondence shall be 

made directly with the contractors/bidders through email-id provided. 
 

3) Bidder need to login to the site through their user ID/ password chosen during 

 enrollment/registration. 
 

4)  Then the Digital Signature Certificate  (Class II or Class III Certificates with  signing key 

usage) issued by SIFY/TCS/nCode/eMudra or any Certifying Authority recognized by 

CCA India on eToken/SmartCard, should be registered. 
 

5)  The DSC that is registered only should be used by the bidder and should ensure safety of 

the same. 
 

6)  Consultant/Bidder may go through the tenders published on the site and download the 

required tender documents/schedules for the tenders he/sheisinterested. 
 

7)  After downloading / getting the tender document/schedules, the Bidder should go through 

them carefully and then submit the documents as asked.   
 

8)  If there are any clarifications, this may be obtained online through the tender site, or 

through the contact details. Bidder should take into account of the corrigendum 

 published before submitting the bids online. 
 

9)  Bidder then logs in to the site through the secured log in by giving the user id/ 

 password chosen during enrolment/registration and then by giving the passwordof 

 the e-Token/SmartCard to access DSC. 
 

10) Bidder selects the tender which he/she is interested in by using the search option & then 

moves it to the „my favorites‟folder. 
 

11) From the favorites folder, he selects the tender to view all the details indicated. 
 

12)  It is construed that the bidder has read all the terms and conditions before  submitting 

their offer. Bidder should go through the tender schedules carefully and upload the 

documents as asked, otherwise, the bid will berejected. 
 

13)  Bidder, in advance, should get ready the bid documents to be submitted as  indicatedinthe 

tender document/schedule and generally, they can be in generalPDF/xls/rar/jpgformats. If 

there is more than one document,they can be clubbedtogether and can be provided in the 

requested format. Each document to be uploaded through online for the tenders should be 

less than 2 MB. If any document is morethan 2MB, it can be reduced through zip/rar and 

the same can be uploaded, ifpermitted.  

 

https://eprocure.gov.in/%20eprocure/app
https://eprocure.gov.in/%20eprocure/app
https://eprocure.gov.in/%20eprocure/app
https://eprocure.gov.in/eprocure/app
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14)  If there are any clarifications, this may be obtained through the site, or duringthe  pre-bid 

meeting if any. Bidder should take into account the corrigendum published fromtime to 

time before submitting the online  . 
 

15)  The Bidders can update well in advance, the documents such as certificates, annual report 

details etc., under My Space option and these can be selected as pertender 

 requirementsand then send along with bid documents during bid submission. This will 

facilitate the bid submission process faster by reducing upload time of bids. 
 

16)  Bidder should submit the Tender Fee/ EMD as specified in the tender. The 

 original payment instruments should be posted/couriered/given in person to the Tender 

Inviting Authority within the due date as mentioned in this tender document. 

 Scanned copy of the instrument should be uploaded aspart of the offer, if asked for.  
 

17)  While submitting the bids online, the bidder reads the terms & conditions and accepts the 

same to proceed further to submit the bid packets. 
 

18) The bidder has to select the payment option as offline to pay the Tender FEE/EMD 

 as applicable and enter details of the instruments. 
 

19)  The details of the DD/any other accepted instrument, physically sent, should tally  with 

the details available in the scanned copy and the data entered during bid submission time. 

Otherwise submitted bid will not be acceptable. 
 

20) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated. Bidders to note that the very act of using DSC for downloading the bids and 

uploading their offers shall be deemed to be a confirmation that they have read all 

sections and pages of the bid document including General conditions of contract without 

any exception and have understood the entire document and are clear about the 

requirements of the tender requirements. 
 

21)  The bidder has to upload the relevant files required as indicated in the covercontent.In 

case of any irrelevant files, the bid will be rejected. 
 

22)  If the price bid format is provided in a spread sheet file like BoQ_xxxx.xls, therates 

 offered should be entered in the allotted space only and uploaded afterfillingthe relevant 

columns. The Price Bid/BOQ template must not bemodified/replaced by the bidder, else 

the bid submitted is liable to be rejected for this tender. 
 

23) The bidders are requested to submit the bids through online e-tendering system to the 

Tender Inviting Authority (TIA) well before the bid submission end date & time (as per 

Server System Clock). The TIA will not be heldresponsible for any sort of delay or the 

difficulties faced during the  submission of bids online by the bidders at the

 eleventh hour. 
 

24) After the bid submission, the acknowledgement number, given by the e-tendering system 

should be printed by the bidder and kept as a record of evidencefor online submission of 

bid for the particular tender and will also act as an entry pass to participate in the bid 

opening date. 

 

 

25)  The bidder should ensure/see that the bid documents submitted should be free from 
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 virus and if the documents could not be opened, due to virus, during tender opening, the 

bid is likely/liable to be rejected. 
 

26) The time settings fixed in the server side & displayed at the top of the tender site,  will be 

valid for all actions of requesting, bid submission, bid opening etc., in the e-tender 

system. The bidders should follow this time during bid submission. 

 

27)  All the data being entered by the bidders would be encrypted using PKI encryption 

 techniques to ensure the secrecy of the data. The data entered will not viewable by 

unauthorized persons during bid submission & not be viewable by any one until the time 

of bid opening. 

28)  Any bid document that is uploaded to the server is subjected to symmetric  encryption 

 using a system generated symmetric key. Further this key is subjected to asymmetric 

encryption using buyers/bid openers public keys.Overall, the uploaded tender documents 

become readable only after the tender opening by the authorized bid openers. 
 

29) The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 

encryption technology is used. Data storage encryption of  sensitive fields is done. 
 

30) The bidder should logout of the tendering system using the normal logout option 

 available at the top right hand corner and not by selecting the (X) exit option in the 

 browser.  

31) Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the relevant 

contact person indicated in the tender.  

Any queries relating to the process of online bid submission or queries relating to  CPP 

Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number 

for the helpdesk is 1800 233 7315 

 

 

*** 
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INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Shipping, Road Transport & Highways; Govt. of India) 

 

INSTRUCTIONS FOR SUBMISSION OF BID 

 

1) All covering letters and information to be included in the bid shall be submitted along 

with the bid itself. 

 

2) This tender schedule is only for the work of “Construction of Pilot room with toilet & 

solar light facilities  at IWT terminal Kolaghat during 2024-25”. 

 

3) Stretch wise total estimated cost of works is as under : 

 

 

4) Tender should be submitted online at https://eprocure.gov.in/eprocure/appby 

1700hours on22-06-2024in two bid system i.e. 

Folder -1 : Technical & Commercial Bid. 

 Folder-2 : Price Bid of offer. 

 

TheTechnical & Commercial Bid and Price Bid of offer andwillbeopenedonline on 24-06-

2024at1130 hours at IWAI, P-78, Garden Reach Road, Kolkata-700043   

 

No other document other than the Price schedule should be placed inside Envelope – 2 

containing price bid otherwise tender will be summarily rejected.  

 

Technical Bid: 

 

The technical bid shall be submitted online along with scanned copy of the following 

documents Original Bid document duly completed in all respect except prices and 

signed with seal on every pages,  

 

a) Bid document marked original duly completed and signed on every page except 

prices. 

b) Blank Performa of Schedule of Prices (prices not to be filled) 

c) Registered with Central Public Works Department, Railways, MES and State PWD/ 

Irrigation Department or non-registered contractors having experience of working 

with IWAI 

d) „Tender Acceptance Letter‟ duly signed and stamped. 

e) „Form of Tender‟ duly signed and stamped. 

f) Demand draft for the cost of the bidding documents must be uploaded. The original 

demand draft is to be deposited in the office before the bid opening date & time. 

Sl. no. Particulars Estimated cost 

(in Rs lakhs) 

1 Construction of Pilot room with toilet & solar light 

facilities  at IWT terminal Kolaghat during 2024-25 

 

12.00 

https://eprocure.gov.in/eprocure/app
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g) Earnest Money Deposit/Tender Cost (Demand Draft/RTGS/NEFT as prescribed) or 

valid exemption certificate with respect work issued by any Govt. organization. As 

stated Scanned copy of same must be uploaded. The original demand draft may be 

deposited in the office before the bid submission closing date & time.  

h) Experience certificate for similar works completed by the Contractor (i.e. Work 

completion/Payment certificate).  

i) Latest Bank Solvency certificate (Not later than one year from the last date of 

submission this tender). 

j) Letter of Authority for signing and negotiation of tender (as the case may   be). 

k) GST registration certificate from the concern Authority.  

l) Duly signed Integrity Pact (given in Part-II, General Conditions). 

m) Permanent Account Number (PAN) issued by Income Tax Department. 

n) Audited balance sheets along with turnover, profit and loss account for the last 3 

years i.e. ending March 2020, 2021& 2022 

o) A signed declaration stating that no alteration has been made in any form in the 

downloaded tender document is to be enclosed with the tender by the bidder for 

downloaded tenders. 

p) The bidder shall give a declaration that they have not been banned or black-listed by 

any Govt. or Quasi Govt.  Agency or Public Sector Undertaking (PSU). 

q) All FORM as prescribed & as per terms condition in the same format to be submitted 

by bidder. 

r) If the bid price offered by the selected bidder is lower than 10% but upto 20% of the 

estimated cost, then the additional Performance Security shall be calculated @20% 

of the difference in the (i) estimated cost (as mentioned in the tender)- 10% of the 

estimated cost and (ii) the bid price offered by the selected bidder. 
 

s) In addition to the above, the contractor is required to submit scanned copy of other 

document if any to full fill all the condition of the tender document and the same 

may be attached after thoroughly read/study failing which he will be treated as 

technically disqualified. 

Note:Non submission of any of the above documents shall lead to disqualification of the 

bid. 
 

Price Bid: 

 

The price bid shall be submitted online for  

(i) Schedule of Prices duly filled in the specified form, i.e. “SCHEDULE –Aetc.” 

(Whichever is relevant). 
 

(ii) If the bidder have not quoted price of any item than the same item shall be treated as 

zero cost and the bidder will be executed the same item obligatory as applicable as per 

tender. 
 

(iii)  It may please be noted that this part shall not contain any terms & conditions. Any 

condition given in the price bid will be a sufficient cause for rejection of bid. 
 

5) Bidders are advised to submit quotation strictly based upon technical specification, terms 

and conditions contained in technical specifications, terms and conditions contained in 

documents and not to stipulate any deviations.  Any change in this may lead to rejection 

of bid. 
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6) Earnest Money Deposit separately for each stretch as indicated against stretch in NW-1 in 

the Notice inviting tender should be submitted by Demand Draft drawn in favour of 

“IWAI-Fund” payable at KOLKATA on any Nationalized/ Scheduled Bank of India for 

each stretch.  The original demand draft for tender fee and EMD should be deposited 

before closing date and time of submission of bid at IWAI, P-78,Garden Reach Road, 

Kolkata-700043.  In case the EMD and tender fee is not reached the Office of inviting 

Officer before submission date and time of the bid, the bid is liable for rejection. 
 

7) In case the purchaser of the tender document decide not to quote for this work, then the 

complete set of bid document may kindly be returned to the IWAI. 

8) The bids can only be submitted in the name of the bidder in whose name the bid 

documents were issued by the IWAI. 
 

9) Any annotations or accompanying documentation in the bid shall be in Hindi or English 

language only and in metric system. Tenders filled in any other language will be 

summarily rejected. 
 

10) Bidders shall sign their proposal with the exact name of the firm to whom the bid 

document has been issued.  The bid shall be duly signed and sealed by an authorized 

person of the bidder‟s organization as following: 
 

10 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his 

full name and full name of his firm with its current business address. 
 

10 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor 

above his full name and full name of his firm with its name and current business address. 
 

10 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of 

the firm above, their full names and current business address, or by a partner holding the 

power of attorney for the firm for signing the Tender in which cases a certified copy of 

the power of attorney shall accompany the Tender.   A certified copy of the partnership 

deed and current business address of all the partners of the firm shall also accompany the 

Tender. 
 

10 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be 

signed by a duly authorized person holding the power of attorney for signing the tender in 

which case a certified copy of the power of attorney shall accompany the Tender.  Such 

limited company or corporation may be required to furnish satisfactory evidence of its 

existence before the contract is awarded.  „Satisfactory evidence‟ means the certificate of 

incorporation of the limited company or corporation under Indian Companies Act, 1956. 
 

10 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit 

complete information pertaining to each firm in the group and state along with the bid as 

to which of the firm shall have the responsibility for tendering and for completion of the 

contract document and furnish evidence admissible in law in respect of the authority 

assigned to such firm on behalf of the group of firms for tendering and for completion of 

the contract document.  The full information and satisfactory evidence pertaining to the 

participation of each member of the group of firm in the firm in the Tender shall be 

furnished alongwith the Tender.  
 

10 (f) All witnesses and sureties shall be persons of status and their full names, occupations and 

addresses shall be stated below their signatures.  All signatures affixed in each page in the 

tender will be dated.  
 

11) Bidders shall clearly indicate their legal constitution and the person signing the tender 
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shall state his capacity and also the source of his ability to bind the bidder.  The power of 

attorney or authorization or any other document constituting adequate proof of the ability 

of the signatory to bind the bidder shall be annexed to the bid.  The Owner may reject 

outright any bid unsupported by adequate proof of the signatory‟s authority. 
 

12) The bid document shall be completed in all respects and shall be submitted together with 

the requisite information and appendices.  They shall be complete and free from 

ambiguity, change or inter-lineation. In case IWAI requires any information/ 

clarification(s) from the Bidder in respect of the bid documents, the bidder shall be 

required to furnish the same in writing, to IWAI at the earliest where no time is specified 

by IWAI to furnish the same. A failure to furnish the same shall entitle IWAI to cancel/ 

reject the bid. 
 

13) If the space in the bid form or in the Appendices thereto is insufficient, additional pages 

shall be separately added.  These pages shall be consecutively page numbered and shall 

also be signed by the Bidder. 

14) Bidders should indicate at the time of quoting against this bid their full postal   addresses, 

telephone numbers and other communication details enabling IWAI to contact the bidder 

in case the need so arise. 
 

15) IWAI shall have a unqualified option under the said bid bond to claim the amount there 

under in the event of the Bidder failing to keep the bid valid up to the date specified or 

refusing to accept work or carry it out in accordance with the bid if the IWAI decides to 

award the Work to the Bidder. 
 

16) The EMD shall be retained with the IWAI until finalization of tenders.  Further, security 

deposit as per the clause of Security shall be payable by the successful bidder. If the 

tenderer fails to furnish the security deposit in accordance with tender conditions EMD 

shall be forfeited. In the event of the Bidder becoming the successful Contractor.  The 

amount of EMD would be adjusted against the Security deposit. 
 

17) IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders 

within 30 (thirty) days of placement of order to successful bidder.  No interest shall be 

payable on EMD by IWAI. 
 

18) The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 

intending tenderers who may be present at the date and time of opening informed in the 

bid document or subsequently.  If any of the tenderer or his agent is not present at the 

time of opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, 

prepare a statement of the attested and unattested corrections in the tender over their 

signature.  Such a list shall then be binding on the absentee tenderer. 
 

19) The successful tenderers shall be required to execute a contract agreement in the given 

format. In case of any refusal/ failure on the part of such successful tenderer to execute 

such a contract shall be deemed to be a failure on the part of such successful bidder to 

comply with the terms contained herein. 
 

20) IWAI reserves the right to reject any or all bids without assigning any reasons. 

********** 
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PART I: TECHNICAL BID STANDARD FORMS 
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FORM 4A 

FORM OF TENDER 
 

To, 

 THE DIRECTOR 

 INLAND WATERWAYS AUTHORITY OF INDIA, 

 P-78, Garden Reach Road 

 Kolkata – 700 043  
 

Name of Work: Construction of Pilot room with toilet & solar light facilities  at IWT terminal 

Kolaghat during 2024-25 
 

1. Having visited the site and examined the information and instructions for submission of 

tender, general conditions of contract, Special Condition of contracts, Technical, General 

and Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee 

forms, etc for the above named works, I/ We hereby tender for execution of the works 

referred to in the tender documents in conformity with the said Conditions of Contract, 

Specifications, Schedule of quantities for the sum as stated in Bill of quantities of this tender 

Document or such other sum as may be ascertained in accordance with the said conditions of 

contract. 
 

2. I/ We undertake to complete and Deliver the whole of the works comprised in the Contract 

within the time as stated in the tender and also in accordance in all respects with the 

specifications, designs, drawings and instructions as mentioned in the tender documents. 
 

3. I am tendering for the works mentioned in the table below and submitting the EMD 

separately for each stretch of National waterway in the form of demand draft in favor of 

IWAI Fund payable at Kolkata at Nationalized / schedule bank as per the details given 

therein: 

 

Sl. 

No 

Particulars Demand 

draft No. & 

Date 

 

EMD 

(Rs.) 

Details of  Bank   

(Name of Bank, 

Branch and 

address) 

1 Construction of Pilot room 

with toilet & solar light 

facilities  at IWT terminal 

Kolaghat during 2024-25 

  

0.24 lakh 

 

 

 

4. I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 120 

days from the date of opening of price bids or extension thereto as required by the IWAI and 

not to make any modifications in its terms and conditions. 

 

5. I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make 

any modifications in the terms and conditions of my/ our tender if I/ We fail to commence 

the execution of the works as above, I/ We shall become liable for forfeiture of my/ our 

Earnest money, as aforesaid and IWAI shall without any prejudice to another right or 

remedy, be at the liberty to forfeit the said Earnest Money absolutely otherwise the said 

earnest money shall be retained by IWAI towards part of  security deposit to execute all the 

works  referred to in the tender documents upon the terms and conditions  contained or 

referred to therein and to carry out such deviations as may be ordered.  Should this tender be 
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accepted, I/ We agree to abide by and fulfill all the terms and conditions and provisions of 

this tender.  No interest is payable on earnest money deposit and/ or security deposit. 

 

6. I/ We have independently considered the amount of Liquidated Damages shown in the 

tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by 

IWAI in the event of works not being completed in time. 

 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called 

upon by the employer to do so, a contract agreement in the prescribed form.  Unless and 

until a formal Agreement is prepared and executed this tender together with your written 

acceptance thereto shall constitute a binding contract. 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the due 

performance of the Contract. I/We also declare that the firm has not been banned or 

blacklisted by any Govt. or its department or any Quasi Govt. agency or Public Sector 

Undertaking or Multilateral or International Aid Agency/Development Bank.   

 

9. I/We understand that you are not bound to accept the lowest or any Tender you may receive 

and may reject all or any tender without assigning any reason. 

 

10.I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, conditions, 

specifications etc. as contained in the tender document, and it is further certified that it does not contain 

any deviation to the aforesaid documents. 

 

 

Date ………………..   Signature ………………… 

     Name ……………………. 

     Designation ……………… 

 

duly authorized to sign & submit tender for an on behalf of  

(Name and address of firm) 

       M/s  ………………………………..  

        

     Telephone nos……………FAX No………...  

Witness : 

Signature…………………….. 

Name : ……………………………. 

Occupation ……………………….. 

Address  ………………………….. 

Telephone nos. 

 

 

 

 

 

 

 

 

 

FORM 4B: AVERAGE ANNUAL TURNOVER 

 

(Tobe submitted on the letter head of Chartered Accountant / Statutory Auditor) 
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Sl. No. Financial Years Annual Turnover in INR  

1. ……………………  

2. ……………………  

3. ……………………  

4. Total (1+2+3)  

5. Average Annual Turnover [indicate sum of the above figures divided by 3] 

 

Certificate from the Statutory Auditor     

 

 

This is to certify that ..................[Name  of  the  Firm][Registered Address] has received the 

payments shown above against the respective years. 

 

 

Name  of Authorized Signatory 

Designation:  

 

Name of Firm:………………………………………… 

 

(Signature of the Statutory Auditor Seal of the Firm) 

 

 

 

Note:   

 

In case the Bidder does not have a statutory auditor, it may provide the certificate from a 

practicingchartered accountant. 

 

 

 

 

 
 
 
 

PART  - II 
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To be signed by the bidders’ and same signatory competent/ authorized to sign the relevant 

contract on behalf of IWAI. 

 

INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at ............... on this ...........day of ............... 2024 

 

BETWEEN 

 

Chairperson, Inland Waterways Authority of India represented through Director, IWAI, RO, 

Kolkata-700043 

 

IWAI, (Hereinafter referred as the „Principal/ Owner‟, which expression shall unless repugnant to 

the meaning or context hereof include its successors and permitted assigns) 

 

AND 

 

............................................................................................................. 

(Name and Address of the Individual/firm/Company) 

through ...................................................................(Hereinafter referred to as the 

                                    (Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof 

include its successors and permitted assigns) Preamble 

 

WHEREAS the Principal / Owner has floated the Tender (NIT 

No.IWAI/KOL/8/DEVELOPMENT/KOLAGHAT/2024-25) (hereinafter referred to as “Tender/Bid”) 

and intends to award, under laid down organizational procedure, contract for “Construction of Pilot 

room with toilet & solar light facilities  at IWT terminal Kolaghat during 2024-25” hereinafter 

referred to as the “Contract”. 

 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 

rules, regulations, economic use of resources and of fairness/transparency in its relation with its 

Bidder(s) and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions 

of which shall also be read as integral part and parcel of the Tender/Bid documents and Contract 

between the parties.  

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under: 

 

Article 1: Commitment of the Principal/Owner 

 

1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and 

to observe the following principles: 

 

(a) No employee of the Principal/Owner, personally or through any of his/her family members, 

will in connection with the Tender, or the execution of the Contract, demand, take a promise 

for or accept, for self or third person, any material or immaterial benefit which the person is 

not legally entitled to. 
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(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/Owner will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential / additional information through which the Bidder(s) could obtain an advantage 

in relation to the Tender process or the Contract execution. 

(c) The Principal/Owner shall Endeavour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 

 

2) If the Principal/Owner obtains information on the conduct of any of its employees which is 

a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 

(PC Act) or is in violation of the principles herein mentioned or if there be a substantive 

suspicion in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in 

addition can also initiate disciplinary actions as per its internal laid down policies and 

procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

 

1. It is required that each Bidder/Contractor (including their respective officers, employees and 

agents) adhere to the highest ethical standards, and report to the IWAI all suspected acts of 

fraud or corruption or Coercion or Collusion of which it has knowledge or becomes aware, 

during the tendering process and throughout the negotiation or award of a contract.   

 

2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation 

in the Tender process and during the Contract execution: 

 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal/Owner‟s employees involved in the tender 

process or execution of the contract or to any third person any material or other benefit 

which he/she is not legally entitled to, in order to obtain in exchange any advantage of 

any kind whatsoever during the Tender process or during the execution of the contract. 

 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-submission 

of bids or any other actions to restrict competitiveness or to cartelize in the bidding 

process. 

 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. 

Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of 

competition or personal gain), or pass on to others, any information or documents 

provided by the Principal/Owner as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or transmitted 

electronically. 

 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 

agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian 

Nationality shall disclose names and addresses of foreign agents/representatives, if any. 

Either the Indian agent on behalf of the foreign principal or the foreign principal directly 

could bid in a tender but not both. Further, in cases where an agent participate in a 
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tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of 

another manufacturer along with the first manufacturer in a subsequent/parallel tender 

for the same item. 

 

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments 

he has made, is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the Contract. 

 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 

fraudulent practice means a willful misrepresentation or omission of facts or submission of 

fake/forged documents in order to induce public official to act in reliance thereof, with the 

purpose of obtaining unjust advantage by or causing damage to justified interest of others 

and/or to influence the procurement process to the detriment of the Government interests. 

 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or indirectly, 

where potential or actual injury may befall upon a person, his/ her reputation or property to 

influence their participation in the tendering process). 

 

Article 3: Consequences of Breach 

 

Without prejudice to any rights that may be available to the Principal/Owner under law or 

the Contract or its established policies and laid down procedures, the Principal/Owner shall have 

the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the 

bidder/contractor accepts and undertakes to respect and uphold the Principal/Owner‟s absolute 

right: 

 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, such 

as to put his reliability or credibility in question, the Principal/Owner after giving 14 days‟ 

notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the 

tender process or terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and duration of the 

exclusion will be determined by the severity of transgression and determined by the 

Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 

Principal/Owner.  

 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 

disqualified the Bidder(s) from the tender process prior to the award of the contract or 

terminated/determined the contract or has accrued the right to terminate/determine the 

contract according to Article 3(1), the Principal/Owner apart from exercising any legal 

rights that may have accrued to the Principal/Owner, may in its considered opinion forfeit 

the entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit 

of the Bidder/Contractor. 

 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a bidder or 

Contractor, or of an employee or a representative or an associate of a bidder or Contractor 
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which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 

substantive suspicion in this regard, the Principal/Owner will inform the same to law 

enforcing agencies for further investigation. 

 

Article 4: Previous Transgression 

 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 

other Company in any country confirming to the anticorruption approach or with Central 

Government or State Government or any other Central/State Public Sector Enterprises in 

India that could justify his exclusion from the Tender process. 

 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing of 

the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by 

him and has installed a suitable corruption prevention system, the Principal/Owner may, at 

its own discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment 

in conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any 

violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/ 

sub-vendors.  

 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and 

Contractors. 

 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/Owner and the bidder, along with the Tender or violate its provisions 

at any stage of the Tender process, from the Tender process. 

 

Article 6: Duration of the Pact 

 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other bidders, till the Contract 

has been awarded. 

 

If any claim is made/lodged during the time, the same shall be binding and continue to be 

valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by the 

Competent Authority, IWAI. 

 

 

 

Article 7: Other Provisions 

 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters of 

the Division of the Principal/Owner, who has floated the Tender. 
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2) Changes and supplements need to be made in writing. Side agreements have not been made. 
 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or 

by one or more partner holding power of attorney signed by all partners and consortium 

members. In case of a Company, the Pact must be signed by a representative duly authorized by 

board resolution. 

 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

remains valid. In this case, the parties will strive to come to an agreement to their original 

intensions. 

 

5) It is agreed term and condition that any dispute or difference arising between the parties with 

regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal 

in accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject 

to arbitration.   

 

Article 8: LEGAL AND PRIOR RIGHTS 

 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights 

and remedies belonging to such parties under the Contract and/or law and the same shall be deemed 

to be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of 

brevity, both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact 

documents with regard any of the provisions covered under this Integrity Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and 

date first above mentioned in the presence of following witnesses: 

 

 

............................................................... 

(For and on behalf of Principal/Owner) 

 

 

................................................................. 

(For and on behalf of Bidder/Contractor) 

 

 

WITNESSES: 

 

1. .............................................. 

(signature, name and address) 

 

2. ............................................... 

(signature, name and address) 

 

Place: 

Date: 

 

 

SCHEDULES 

 

Salient Features of the work. 
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Name of Work :Construction of Pilot room with toilet & solar light facilities  at IWT terminal 

Kolaghat during 2024-25 

 

Estimated cost of work: The work is estimated to cost Rs.12.00 lakh 

 

(a) Earnest Money   : Rs.0.24lakh 

(b) Performance Guarantee  : 5% of tendered value. 

(c) Security Deposit   : 5% of tendered value. 
 

SCHEDULE ‘B’  : General Rules & Directions with reference to General Conditions of 

Contract: - 
 

(i). Officer inviting tender: -   Director, IWAI, Kolkata 
  

(ii).  Tender Accepting Authority:- 
 

(iii).  (a) Time allowed for submission of Performance Guarantee as per clause 3.1   

of GCC from the date of issue of letter of acceptance:-  15 days 
 

(b) Maximum allowable extension beyond the period provided in (iii) (a) above:-7 days 
 

(iv) Percentage on Cost of Materials &Labour      
 to cover all overheads and profits:- 15% 
 

(v) Standard Schedule of Rates:-Reference of DSR/ Market Rates(for non-schedule item) 
 

(vi) Specifications to be followed:-               -------------------- 
 

(vii) Deviation Limit beyond which clause 16.3, 16.4, 16.5 & 16.6:- 25%  
 

(viii) Competent authority of grant extension of 

time under clause 34:- 

 

(a) Director/Er. in charge, IWAI if the 

amount of contract is up to 50 lakhs.  

 (b) Member(Technical), IWAI (if the amount 

of contract is more than 50 lakhs &upto 

100 lakhs). 

 (c) Vice-Chairman/ Chairperson, IWAI, 

Noida (if the cost of contract is more than 

100 lakhs & up to 500 lakhs). 

 (d) Chairman, IWAI, Noida (if the amount of 

contract is more than 500 lakhs). 

(ix) Competent authority to levy liquidated 

damages for delay under clause 35:-  

(a) Director/Er. in charge, IWAI if the amount 

of contract is up to 50 lakhs. 

 (b) Member(Technical), IWAI (if the amount 

of contract is more than 50 lakhs &upto 

100 lakhs). 

 (c) Vice-Chairman/ Chairperson, IWAI, 

Noida (if the cost of contract is more than 

100 lakhs & up to 500 lakhs). 

 (d) Chairman, IWAI, Noida (if the amount of 

contract is more than 500 lakhs). 

 

(x) Competent authority to determine the 

contract as per clause 36:- 

(a) Director/Er. in charge, IWAI if the 

amount of contract is up to 50 lakhs. 
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 (b) Member Technical), IWAI (if the amount 

of contract is more than 50 lakhs &upto 

100 lakhs). 

 (c) Vice-Chairman/ Chairperson, IWAI, 

Noida (if the cost of contract is more than 

100 lakhs & up to 500 lakhs). 

 (d) Chairman, IWAI, Noida (if the amount of 

contract is more than 500 lakhs). 

(xi) Milestones as per table given below: 

(Clause 34.5 & 34.6 shall be applicable only when the amount of the contract is 

more than 10 crores)  

Sl. 

No. 

Milestone Time Allowed (from 

date of start) in 

months 

Amount to be withheld in case 

of non-achievement of mile 

stone 

1. 
 

  

2. 
 

  

3. 
 

  

4. 
 

  
 

(xii) Competent authority to reschedulethe 

milestones as per clause 34.5:- 

Chairman, IWAI, Noida 

(xiii) Competent authority forforeclosure of 

contract in full or in part due to abandonment 

or reduction in scope of work as per clause 31:- 

Engineer-in-Charge with theprior approval of 

 

 (a) Member Technical), IWAI(if the amount of 

contract isupto 100 lakhs). 

 (b) Vice-Chairman/Chairperson, IWAI, Noida (if 

the cost of contract is more than 100 lakhs & up 

to500 lakhs). 

 (c) Chairman, IWAI, Noida (if the amount of 

contract is more than 500 lakhs). 

 

(xiv) Incentive for early completion. 

(a) Whether Clause 50 is applicable:-  Not considered for this work 
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GENERAL CONDITIONS OF CONTRACT 

 
CLAUSE-1 :  DEFINITIONS  

CLAUSE-2 :     INTERPRETATIONS  

CLAUSE-3 : PERFORMANCE   GUARANTEE 

CLAUSE-4 : SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT    DOCUMENTS  

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE‟S REPRESENTATIVE  

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11 : CHANGE   IN CONSTITUTION OF THE FIRM TO BE INTIMATED 

CLAUSE-12 : COMMENCEMENT   OF   WORK 

CLAUSE-13 : WORKS TO BE CARRIED OUT   IN ACCORDANCE   WITH   SPECIFICATIONS   DRAWINGS  

  ANDORDERSETC. 

CLAUSE-14 : SETTING OUT THE WORKS  

CLAUSE-15 : URGENT   WORKS  

CLAUSE-16 : DEVIATIONS, VARIATIONS, EXTENT & PRICING 

CLAUSE-17 : CONTRACTOR‟S   SUPERVISION 

CLAUSE-18 : INSTRUCTIONS   AND   NOTICE 

CLAUSE-19 : PLANT   AND   EQUIPMENT  

CLAUSE-20 : PATENT   RIGHTS  

CLAUSE-21 : MATERIALS  

CLAUSE-22 : LAWS    GOVERNING THE   CONTRACT 

CLAUSE-23 : WATCH & WARD AND LIGHTING  

CLAUSE-24 : WORK   DURING   NIGHT OR ON SUNDAYS AND HOLIDAYS  

CLAUSE-25 : LABOUR 

CLAUSE-26 : MATERIALS OBTAINED FROM   EXCAVATION SUCH AS FOSSILS, COINS   ETC. 

CLAUSE-27 : FORCE   MAJEURE 

CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND RECTIFICATION THEREOF 

CLAUSE-29 : CONTRACTOR‟S LIABILITY   AND   INSURANCE 

CLAUSE-30 : SUSPENSION   OF   WORKS  

CLAUSE-31 : FORE CLOSURE   OF   CONTRACT   IN   FULL OR   IN PART DUE TOABANDONMENT OR 

  REDUCTION   IN SCOPE   OF   WORK 

CLAUSE-32 : TERMINATION   OF CONTRACT ON   DEATH  

CLAUSE-33 : CARRYING   OUT PART WORK   AT THE RISK & COST OF TH E CONTRACTOR 

CLAUSE-34 : COMPLETION TIME   AND   EXTENSIONS  

CLAUSE-35 : LIQUIDATED   DAMAGES   FOR DELAY 

CLAUSE-36 : WHEN   THE CONTRACT   CAN BE   DETERMINED  

CLAUSE-37 : INSPECTION AND APPROVAL 

CLAUSE-38 : COMPLETION CERTIFICATE   & COMPLETION PLANS 

CLAUSE-39 :  MEASUREMENTS 

CLAUSE-40 :  PAYMENT   ON ACCOUNT 

CLAUSE-41 :  TAXES, DUTIES   AND   LEVIES   ETC 

CLAUSE-42 : TAX DEDUCTION   AT   SOURCE 

CLAUSE-43 : PAYMENT   OF   FINAL BILL 

CLAUSE-44 : OVER   PAYMENTS   AND   UNDER PAYMENTS  

CLAUSE-45 : FINALITY   CLAUSE  

CLAUSE-46 : SUM PAYABLE   BY   WAY OF COMPENSATION TO BE CONSIDERED IS     

  REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 

CLAUSE-47 : SETTLEMENT OF DISPUTES & ARBITRATION 

CLAUSE-48 : CLAIM 
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GENERAL CONDITIONS OF CONTRACT 

 

CLAUSE - 1: DEFINITIONS 

 

In the contract, the following words & expressions shall, unless context otherwise requires, 

have the meaning thereby respectively assigned to them: 
 

i) Contract: means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the Chairman, Inland 

Waterways Authority of India and the contractor, together within the documents referred to 

therein including these conditions, the specifications, designs, drawings and instructions 

issued from time to time by the Engineer-in-charge and all these documents taken together 

shall be deemed to form one contract and shall be complementary to one another          
 

ii) Contract sum; means the amount arrived at by multiplying the quantities shown in the 

schedule of quantities and price by the respective item rates as allowed. 
 

iii) Contractor:  means the successful tenderer who is awarded the contract to perform the 

work covered under this tender documents and shall be deemed to include the contractor‟s 

successors, executors, representatives or assign approved by the Engineer-in-charge. 
 

iv) Employermeans the Chairman, Inland Waterways Authority of India and his successors. 
 

v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority of 

India, which invites tenders on behalf of the Chairman, IWAI and includes therein-legal 

representatives, successors and assigns. 
 

vi) Engineer-In-Charge (EIC) means the Engineer officer authorized to direct, supervise and 

be In-charge of the works for the purpose of this contract who shall supervise and be in 

charge of the work. 
 

vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by 

the Engineer-in-charge for day to day supervision, checking, taking measurement, 

checking bills, ensuring quality control, inspecting works and other related works for 

completion of the project. 
 

viii) Chairman: means Chairman of Inland Waterways Authority of India. 
 

ix) Chief Engineer: means the Chief Engineer of the Authority. 
 

x) Director means the Director of the Authority, as the case may be. 
 

xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 
 

xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 
 

xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 

Authority, as the case may be  
 

xiv) Work Order means a letter from the Authority conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein. 
 

xv) Day : means a calendar day beginning and ending  at  mid-night. 
 

xvi) Week : means seven consecutive calendar days 
 

xvii) Month : means the one Calendar month. 
 

xviii) Site means the waterway and / or other places through which the works are to be 

executed. 
 

xix) Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the work. 
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xx) High Mast Light : A tall pole with lighting attached to the top pointing towards the 

ground, usually but not always used to light a Highway or recreational field. 
 

xxi) Luminaries: An object , such as a celestial body , that gives light. 
 

xxii) Mast Feeder Pillar: Provides local isolation to electrical distribution equipment, 

protecting both cabling and the transformer from faults. 
 

xxiii) Drawings : means the drawings referred to in the specifications  and  / or appended with 

the  tender  document,  any modifications  of such drawings approved in writing  by  the 

Engineer-in-Charge  and shall also include  drawings  issued for  actual  execution of the 

work time to time by  the  Engineer-in-Charge. 
 

xxiv) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-Charge 

become necessary at the time of execution and / or during the progress of work to obviate 

any risk or accident or failure or to obviate any risk of damage to the vessel structure, or 

required to accelerate the progress of work or which becomes necessary for security or for 

any other reason the Engineer-in-Charge may deem expedient. 
 

xxv) Work/ works: means work / works to be executed in accordance with the contract. 
 

xxvi) Schedules referred to in these conditions shall mean the relevant schedules annexed to the 

tender papers or the standard schedule of rates of the govt. mentioned with the 

amendments thereto issued up to the date of receipt of the tender. 
 

xxvii) District specifications means the specifications followed by the State Government in the 

area where the work is to be executed. 
 

xxviii) Tendered value means the value of the entire work as stipulated in the letter of award. 
 

CLAUSE – 2: INTERPRETATIONS  
 

2.1 Where the contract so requires, words imparting the singular only shall also include the 

plural and vice versa. Any reference to masculine gender shall whenever required include 

feminine gender and vice versa.  
 

2.2  Heading and marginal notes in these General Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation of construction thereof of the 

contract. 
 

CLAUSE – 3: PERFORMANCE GUARANTEE 
 

3.1 The contractor shall be required to deposit an amount equal to 5% of the tendered value 

of the work as performance guarantee in the form of either demand draft payable at any 

nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled 

bank or State Bank of India in accordance with the form prescribed within 15 days of the 

issue of the work order. 
 

3.2 Performance guarantee shall be initially valid up to the stipulated date of completion plus 

sixty days beyond that. In case the time for completion gets enlarged, the contractor shall 

get the validity of the performance guarantee extended to cover such enlarged time of the 

work. After recording of the completion certificate for the work by the competent 

authority, the performance guarantee shall be returned to the contractor without any 

interest. 
 

3.3 In the event of contract being determined under the provision of any of the 

clauses/conditions of agreement, the performance guarantee shall be forfeited in full and 

shall be absolutely at the disposal of the authority.  

  

 



Inland Waterways Authority of India, Ministry of Ports & Shipping 

 

33  

 

CLAUSE – 4: SECURITY DEPOSIT 
 

4.1 A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of 

the contractor till the sum along with the sum already deposited as the  earnest money 

will amount to security deposit of 5% of the contract value of work. Bank guarantee 

will not be accepted as security deposit. 
  

In case of MSME registered firms, deduction of a sum of 10% of the gross amount of the 

bill from each running bill till that amount reaches 5% of the contract value of the work 

as Security Deposit will also be made. 
 

4.2 The total security deposit shall remain with IWAI till the defect liability period is over or 

the payment of the final bill payable in accordance with agreement conditions whichever 

is later, provided the Engineer-in-Charge is satisfied that there is no demand outstanding 

against the contractor. 
 

4.3 No interest will be paid on security deposit. 
 

4.4 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 

security deposit furnished by the contractor. However, if the contractor duly performs 

and completes the contract in all respects and presents in absolute "NO DEMAND 

CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 

contractor after deduction of cost and expenses that the Authority may have incurred and 

other money including all losses and damages which the Authority is entitled to recover 

from the Contractor. 

 

4.5 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon the 

contractor to explain the causes for the delay within 3 days of receipt of the memo and 10 

days from issuance of memo whichever is earlier. If the Engineer-in-Charge is not 

satisfied with the explanations offered, he may forfeit the security deposit and / or 

withhold payment of pending bills in whole or in part and/ or get the measures of 

rectification of progress of work accelerated to the pre-defined level at the risk and cost 

of the contractor. 

 

4.6  All compensation or other sums of money payable by the contractor under the terms of 

the contract or any other contract or on any other account whatsoever, may be deducted 

from or paid by the sale of a sufficient part of his security or from the interest arising 

there from or from any sums which may be due or may become due to the contractor by 

the Authority on any account whatsoever. Also in the event of the contractor‟s security 

deposit being reduced by reasons of such deductions or sale, as aforesaid the contractor 

shall, within 14 days of receipt of notice of demand from the Engineer-in-Charge make 

good the deficit in his security deposit. 

 

CLAUSE – 5: SUFFICIENCY OF TENDER  
 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates quoted in the 

schedule of   Quantities and Prices which shall (except as otherwise provided in the 

contract) cover all his obligations under the contract and all matters and things necessary 

for the proper execution and completion of the works in accordance with the provisions 

of the contract and its operation during execution of work. 
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CLAUSE – 6:  CONTRACT DOCUMENTS  

 

 6.1 The language in which the contract documents shall be drawn up shall be English and if 

the said documents are written in more than one languages, the language according to 

which the contract is to be constructed and interpreted shall be English. 

 

 6.2 The Contractor shall be furnished free of charge certified true copy of the contract 

document.  

 

6.3 A copy of the Contract Documents furnished to the Contractor as aforesaid shall be kept 

by the Contractor on the Site in good condition and the same shall at all reasonable time 

be available for inspection and use by the Engineer-in-Charge, his representatives or by 

other Inspecting officers of the Authority. 

 

 6.4 None of these Documents shall be used by the Contractor for any purpose other than that 

of this contract. 

 

CLAUSE – 7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 

 

 7.1 Detailed drawings shall be followed in preference to small-scale drawings and figured 

dimensions in preference to scaled dimensions.  The case of discrepancy between the 

Schedule of Quantities and prices, the Specifications and/ or the drawings, the following 

order of precedence shall be observed : - 

 

(a) Description in the Schedule of Quantities and Prices.     

(b)  Relevant Specifications and Special Conditions, if any. 

(c) Drawings. 

(d) Indian Standards Specifications of BIS. 
 

 7.2 The contractor shall study and compare the drawings, specifications and other relevant 

information given to him by the Engineer-in-Charge and shall report in writing to the 

Engineer-in-Charge any discrepancy and inconsistency which he notes. The decision of 

the Engineer-in-Charge regarding the correct intent and meaning of the drawings and 

specifications shall be final and binding. 
 

 7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission therefrom shall not vitiate the Contract or release the Contractor from the 

execution of the whole or any part of the work(s) comprised therein according to 

drawings and specifications or from any of his obligations under the contract. 
 

 7.4 If on check there is difference in the amount worked out by contractor in the schedule of 

quantities and prices and General summary the same shall be adjusted in accordance with 

the following rules: 
 

(a) In the event of error/discrepancy occurring in the rates written in figures and words, then 

the rate which corresponds with the amount worked out by the contractor shall, unless 

otherwise proved, be taken as correct. If the amount of an item is not worked out by the 

contractor or it does not correspond with the rate written either in figures or in words, 

then the rate quoted by the contractor in words shall be taken as correct. When the rate 

quoted by the contractor in figures and words tally, but the amount is not worked out 

correctly, the rate quoted by the contractor will, unless or otherwise proved, be taken as 

correct. 
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(b) All errors in totalling in the amount column and in carrying forward totals shall be 

corrected. 

 

(c) The totals of various sections of schedule of quantities and price amended shall be 

carried over to the General Summary and the tendered sum amended accordingly.  

The tendered sum so altered shall, for the purpose of tender, be substituted for the 

sum originally tendered and considered for acceptance instead of the original sum 

quoted by the tenderer.  Any rounding off of quantities or in sections of schedule of 

quantities and prices or in General summary by the tenderer shall be ignored. 

 

CLAUSE–8: DUTIES AND POWERS OF THE ENGINEER–IN-CHARGE 

REPRESENTATIVE 
 

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 

works and to test and examine any materials/ parts to be used or workmanship achieved 

in connection with the works.  

 

8.2 The Engineer-in-Charge may, from time to time in writing, delegate to his representative 

any of the powers and authorities, vested in the Engineer-in- Charge and shall furnish to 

the contractor a copy of all such written delegation of powers and authorities. Any 

written instruction or written approval given by the representative of the Engineer-in-

Charge to the contractor within the terms of such delegation shall bind the contractor and 

the Authority as though it has been given by the Engineer-in-Charge. 

 

8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or 

materials shall be without prejudice to the power of the Engineer-in-Charge thereafter to 

disapprove such work or materials and to order the pulling down, removal or breaking up 

thereof. The contractor shall, at his own expense, again carry out such works as directed 

by the Engineer-in-Charge. 

 

8.4 If the Contractor is dissatisfied with any decision of the representative of the Engineer-in-

Charge, he will be entitled to refer the matter to the Engineer-in- Charge who shall 

thereupon confirm, reverse or vary such decision and the decision of the Engineer-in- 

Charge in this regard shall be final and binding on the contractor. 

 

CLAUSE – 9:  ASSIGNMENT AND SUB-LETTING 

 

The Contractor shall not sub-let, transfer or assign the whole or any part of the work under the 

contract.  Provided that the Engineer-in-Charge may at his discretion, approve and 

authorize the Contractor to sub-let any part of the work, which in his opinion, is not 

substantial, after the contractor submits to him in writing the details of the part of the 

work(s) or trade proposed to be sublet, the name of the sub-contractor thereof together 

with his past experience in the said work/trade and the form of the proposed sub-contract. 

Nevertheless any such approval or authorization by the Engineer-in-Charge shall not 

relieve the contractor from his any or all liabilities, obligations, duties and responsibilities 

under the contract. The contractor shall also be fully responsible to the Authority for all 

the acts and omissions of the sub-contractor, his employees and agents or persons directly 

employed by the contractor.  However, the employment of piece rate works shall not be 

construed as sub-letting. 

 

 



Inland Waterways Authority of India, Ministry of Ports & Shipping 

 

36  

 

 CLAUSE – 10:  FACILITIES TO OTHER CONTRACTORS 

 

The contractors shall, in accordance with the requirements of the work as decided by the 

Engineer-in- Charge, afford all reasonable facilities to other contractors engaged 

contemporaneously on separate contracts and for departmental labour and labour of any 

other agency properly authorised by Authority or any statutory body which may be 

employed at the site for execution of any work not included in the contract which the 

Authority may enter into in connection with or ancillary to the works. In all matters of 

conflict of interest, the Engineer-in-Charge shall direct what compromise should be made 

and his decision shall be final and binding on the parties. 

 

CLAUSE – 11: CHANGE IN THE CONSTITUTION OF THE FIRM TO BE   

    INTIMATED 

 

Where the contractor is a partnership firm, prior approval in writing of the Engineer-in-

Charge shall be obtained before any change is made in the constitution of the firm. 

Where the contractor is an individual or a Hindu Undivided Family business concern, 

such approval, as aforesaid, shall like-wise be obtained before the contractor enters into 

any partnership agreement where under the partnership firm would have the right to carry 

out the works hereby undertaken by the contractor.  If prior approval as aforesaid is not 

obtained the contractor shall be deemed to have been assigned in contravention to Clause 

36 hereof and the same action will be taken and the same consequences shall ensure as 

provided for in the said clause-36.  

CLAUSE – 12:  COMMENCEMENT OF WORK 

 

The contractor shall commence the work at the respective sites within 10 days of the 

issue of Letter of Award.  If the contractor commits default in mobilization of resources, 

and equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other 

right or remedy be at liberty to cancel the contract and forfeit the earnest money/security 

deposit. 

  

CLAUSE – 13: WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 

 

13.1 The contractor shall execute the whole and every part of the work in the most substantial 

and workman like manner in strict conformity with the specifications laid down in the 

contract document or as may be laid down by the Engineer-in-Charge under the terms of 

the contract. The contractor shall also conform exactly, fully and faithfully to the designs, 

drawings specifications and instructions in writing in respect of the work, duly signed by 

the Engineer-in-Charge as may be issued from time to time. 

 

 13.2 The contractor shall be entitled to receive, on demand, in addition to the contract 

documents, in accordance with the provisions of contract, the documents set forth herein 

in respect of the work on commencement or during the performance of the contract: 
 

(a) Specifications or revisions thereof other than standard printed specifications 

(b)  Explanations, instructions etc. 
 

Such further drawings, explanation, modifications and instruction, as the Engineer-in-

Charge may issue to the contractor from time to time in respect of the work shall be 

deemed to form integral part of the contract and the contractor shall be bound to carry out 

the work accordingly. 
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13.3 In the case of any class of work for which there is no specifications, such work shall be 

carried out in accordance with the Bureau of Indian Standards specifications. In case 

there are no such specifications in the BIS, work shall be carried out as per 

manufacturer‟s specifications, if manufacturer‟s specifications are also not available then 

as per District specifications. In case there are no such specifications as required, above 

the work shall be carried out in all respect in accordance with the instructions and 

requirements of the Engineer-in-Charge. 

 

 13.4 All instructions and orders in respect of the work shall be given by the Engineer-in-

Charge in writing.  However, any verbal instructions or order shall be confirmed by the 

Engineer-in-Charge as soon as practicable without loss of time and only such written 

instruction shall be deemed to be valid.  

 

CLAUSE – 14: SETTING OUT THE WORKS 

 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during 

the course of surveying, inspection, etc.  

 

CLAUSE – 15:  URGENT WORKS 

 

If any urgent work (in respect of which the decision of the Engineer-in-Charge shall be 

final and binding) becomes necessary, the contractor shall execute the same as may be 

directed by Engineer-in-Charge, provided the directions are in accordance and 

confirmatory with provisions in Clause – 8. 

 

CLAUSE – 16:  DEVIATIONS, VARIATIONS, EXTENT AND PRICING 

 

16.1 The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress of 

the work, and (ii) to omit a part of the works in case of non-availability of a portion of the 

site or for any other reasons and the contractor shall be bound to carry out the works in 

accordance with any instructions given to him in writing signed by the Engineer-in-

Charge and such alterations, omissions, additions or substitutions shall form part of the 

contract as if originally provided therein and any altered, additional or substituted work 

which the contractor may be directed to do in the manner specified above as part of the 

works, shall be carried out by the contractor on the same conditions in all respects 

including price on which he agreed to do the main work except as hereafter provided. 

 

16.2 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by 

the contractor, as follows: 

 

(i)  In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus  

 

(ii)  25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 
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16.3 In the case of extra item(s) (items that are completely new, and are in addition to the 

items contained in the contract), the contractor may within fifteen days of receipt of order 

or occurrence of the item(s) claim rates, supported by proper analysis, for the work and 

the Engineer-in-Charge shall within one month of the receipt of the claims supported by 

analysis, after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the contractor shall be 

paid in accordance with the rates so determined. 

16.4 In the case of substituted items (items that are taken up with partial substitution or in lieu 

of items of work in the contract), the rate for the agreement item (to be substituted) and 

substituted item shall also be determined in the manner as mentioned in the following 

para. 
 

(a) If the market rate for the substituted item so determined is more than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor for 

the substituted item shall be the rate for the agreement item (to be substituted) so 

increased to the extent of the difference between the market rates of substituted 

item and the agreement item (to be substituted). 
 

(b)  If the market rate for the substituted item so determined is less than the market rate 

of the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 

decreased to the extent of the difference between the market rates of substituted 

item and the agreement item (to be substituted). 
 

16.5 In the case of contract items, substituted items, contract cum substituted items, which 

exceed the deviation limits laid down in Schedule „B‟, the contractor may within fifteen 

days of receipt of order or occurrence of the excess, claim revision of the rates, supported 

by proper analysis for the work in excess of the above mentioned limits, provided that if 

the rates so claimed are in excess of the rates specified in the schedule of quantities, the 

Engineer-in-Charge shall within one month of receipt of the claims supported by 

analysis, after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the contractor shall be 

paid in accordance with the rates so determined.  
 

16.6  The provisions of the paragraph 16.4 above shall also apply to the decrease in the rates of 

items for the work in excess of the limits laid down in Schedule „B‟, and the Engineer-in-

Charge shall after giving notice to the contractor within one month of occurrence of the 

excess and after taking into consideration any reply received from him within fifteen days 

of the receipt of the notice, revise the rates for the work in question within one month of 

the expiry of the said period of fifteen days having regard to the market rates. 
 

16.7 Under the circumstances, the contractor shall at any stage not suspend the work on 

account of non-settlement of rates of such Deviated/Extra/Substituted items. 
 
 

CLAUSE - 17:  CONTRACTOR’S SUPERVISION  
 

 17.1    The contractor shall either himself supervise the execution of the works or shall appoint 

at his own expense, a qualified and experienced Engineer as his accredited agent 

approved by the Engineer-in-Charge, if contractor has himself not sufficient knowledge 

or experience to be capable of receiving instruction or cannot give his full attention to the 

works.  The contractor or his agent shall be present at the   site(s) and shall supervise the 

execution of the works with such additional assistance in each trade, as the work involved 

shall require and considered essential by the Engineer-in-Charge. Further the 

directions/instructions given by the Engineer-in-Charge to the contractor's agent shall be 

considered to have the same force as if these had been given to the contractor himself. 
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  17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, 

the Engineer-in- Charge shall have full powers to suspend the execution of the works 

until such date as a suitable agent is appointed by the contractor and takes over the charge 

of supervision of the work.  For any such suspension, the contractor shall be held 

responsible for delay so caused to the work. 

 

CLAUSE - 18:  INSTRUCTIONS AND NOTICE 

 

 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 

Engineer-in-Charge or any officer for the time being entrusted with the functions, duties 

and powers of the Engineer-in-Charge. 

 

All instructions, notices and communications etc. under the contract shall be given in 

writing and any such oral orders / instructions given shall be confirmed in writing and no 

such communication which is not given or confirmed in writing shall be valid. 

 

 18.3 All instructions, notices and communications shall be deemed to have been duly given or 

sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or 

posted to the address given by the contractor or his authorized agent or to the last known 

place of abode or business of the contractor or his agent of services by post shall be 

deemed to have been served on the date when in the ordinary course of post these would 

have been delivered to him and in other cases on the day on which the same were  so 

delivered or left. 

 

18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the contractor 

in respect of the execution of work through a “Site Order Book“ maintained in the office 

of the Engineer-in-Charge and the contractor or his authorized representative shall 

confirm receipt of such instructions by signing the relevant entries in this book. If 

required by the Contractor, he shall be furnished a certified true copy of such 

instruction(s). The pro-forma for Site Order Book to be maintained at site is given in 

Annexure – III. 

 

18.5 The “Hindrance Register” shall be maintained at the site of work, where any hindrance 

which comes to the notice of the representative of the Engineer-in-Charge shall be 

recorded and immediately a report will be made to the Engineer-in-Charge within a 

week. The Engineer-in-Charge shall review the Hindrance Register at least once in a 

month. The pro-forma on which the Hindrance Register shall be maintained is given in 

Annexure-IV. 

 

CLAUSE -19:  PLANT AND EQUIPMENT  
 

 19.1 The Contractors shall provide and install all necessary plant; equipment and machinery 

required for the execution of the work under the contract, at his cost and shall use such 

methods and appliances for the purpose of all the operations connected with the work 

covered by the contract, which shall ensure the completion of work(s) within the 

specified time. 
 

  19.2 Subject to the availability of any item(s), plant, equipment and machinery the Authority 

at the written request of the contractor, may issue to the contractor on hire for being 

deployed on the work contracted for, at pre- determined rates, terms and conditions at the 

sole discretion of the Engineer-in-Charge. 
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CLAUSE – 20:  PATENT RIGHTS 

 

The contractor shall indemnify the Authority, its representatives or its employees against 

any action, claim or proceeding relating to infringement or use of any patent or design or 

any alleged patent or design rights and shall pay any royalties or other charges which 

may be payable in respect of any article or material or part thereof included in the 

contract.  In the event of any claim being made or action being brought against the 

Authority or any agent, servant or employee of the Authority in respect of any such 

materials as aforesaid the contractor shall immediately be notified thereof. Provided that 

such indemnification shall not apply when such infringement has taken place in 

complying with the specific directions issued by the Authority but the contractor shall 

pay any royalties or other charges payable in respect of any such use, the amount so paid 

being reimbursement to the contractor only if the use was the result of any drawings and 

or specifications issued after submission of the tender. 

 

CLAUSE – 21: MATERIALS 

 

 21.1 The contractor shall at his own expenses provide / arrange all materials required for the 

bona-fide use on work under the contract. 

 

 21.2 All materials/parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to time 

proof and samples, at his own cost, the materials/parts as may be specified by the 

Engineer-in-Charge. Further the Engineer-in-Charge shall also have powers to have such 

tests, in addition to those specified in the contract, as may be required and the contractor 

shall provide all facilities to carry out the same. The cost of materials/parts consumed in 

such tests and also the expenses incurred thereon including the cost of the testing charges, 

shall be borne by the contractor in all cases and also where such tests which are in 

addition to those provided in the contract disclose that the materials are in conformity 

with the provisions of the contract. 

21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 

examine any materials/parts intended to be used in the works, either on the site or at 

factory or workshop or other place(s) where such materials are assembled, fabricated, 

manufactured or any place where these are lying or from where these are being obtained.  

For this, purpose, the contractor shall afford such facilities as may be required for such 

inspection and examination. 

 

CLAUSE - 22: LAWS GOVERNING THE CONTRACT 

 

The Courts at Kolkata only shall have the jurisdiction for filing the award of the 

arbitration and for any other judicial proceedings. 

 

CLAUSE - 23:  WATCH & WARD AND LIGHTING 

 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and 

watch & ward when and where necessary or as required by the Engineer-in-Charge for 

the protection of the works or for the safety and convenience of those employed on the 

works or the public. 
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CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

 

 24.1 Subject to any provisions to the contrary contained in the contract, none of the works 

shall be carried out during Sundays and national holidays without the permission in 

writing of the Engineer-in-Charge. However, when work is unavoidable or necessary for 

safety of life, property or works, contractor shall take necessary action immediately and 

advise the Engineer-in-Charge accordingly. 

 

 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the 

work may be carried out on holidays, Sundays and/or in extra shifts to ensure completion 

of works under the contract as scheduled. 

 

CLAUSE - 25: LABOUR 

 

25.1 (a)The contractor shall employ labour in sufficient numbers to maintain the required rate 

of progress and of quality to ensure workmanship of the degree specified in the contract 

and to the satisfaction of the Engineer-in-Charge.  The Contractor shall not employ in 

connection with the works any person who has not completed eighteen years of age the 

minimum age specified in Indian Labour Law. 

 

(b)If any foreigner is employed by the contractor on the work within the site the later shall 

ensure that such foreigner possesses the necessary special permit issued by the Civil 

Authorities in writing and also comply with the instructions issued there-from from time 

to time. In the event of any lapse in this regard on the part of such foreigner the 

contractor shall be personally held responsible for the lapse & Authority shall not be 

liable in any event.           

 

       (c)The Contract is liable for cancellation if either the contractor himself or any of his 

employee is found to be a person who has held Class-I post under the Authority 

immediately before retirement and has within two years of such retirement accepted 

without obtaining the previous permission of the Authority or of the Chairman as the case 

may be and employment as contractor for, or in connection with the execution of the 

public works, or as an employee of such contractor. If the contract is terminated on 

account of the failure of the contractor to comply with the above clause, the Authority 

shall be entitled to recover from him such damages as may be determined by the 

Engineer-in-Charge with due regard to the inconvenience caused to the Authority on 

account of such termination without prejudice to the Authority's right to proceed against 

such officer.        

 

25.2 The contractor shall furnish and deliver fortnightly to the Engineer-in-Charge, a 

distribution return of the number and description by trades of the works of people 

employed on the works. The contractor shall also submit on the 4th and 19th of every 

month for the period of second half of the preceding month and first half of the current 

month respectively to the Engineer-in-Charge, a true statement in respect of the 

following. 
 

i) Any accident if occurred during the said fortnight showing the circumstances 

under which it happened and the extent of damage and injury caused by it and. 
 

ii) The number of female workers who have been allowed maternity benefit as 

provided in the Maternity Benefit Act 1961 or Rules made thereunder and the 

amount paid to them. 
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25.3 The Contractor shall pay to labourer employed by him either directly or through sub-

contractors wages not less than wages as defined in Minimum Wages Act 1948 and 

Contract Labour (Regulation and Abolition) Act 1970 amended from time to time and 

rules framed there-under and other labour laws affecting contract labour that may be 

brought in force from time to time. 

 

25.4 The Contractor shall also comply with the provisions of all Acts, Laws, any Regulation 

or Bye Laws of any Local or other Statutory Authority applicable in relation to the 

execution of works such as: 

 

i)  Payment of Wages Act, 1936 (Amended) 

 

ii)  Minimum Wages Act, 1948 (Amended). 

 

iii) The Contract Labour (Regulation & Abolition) Act, 1970 with Rules framed there 

under as amended. 

 

iv) Workmen Compensation Act, 1923 as amended by Amendment Act no.65 of 1976. 

 

v)  Employer's Liability Act 1938 (Amended) 

 

vi) Maternity Benefit Act. 1961 (Amended) 

 

vii) The Industrial Employment (Standing orders) Act 1946 (Amended). 

 

viii) The Industrial Disputes Act. 1947 (Amended) 

 

ix) Payment of Bonus Act.1965 and Amended Act No. 43 of 1977 and No. 48 of 

1978 and any amended thereof: 

 

x) The Personal Injuries (Compensation Insurance) Act 1963 and any modifications 

thereof and rules made thereunder from time to time. The Contractor shall take into 

account all the above and financial liabilities in his quoted rates and nothing extra, 

whatsoever, shall be payable to him on this account. 

 

The list is indicative only, otherwise the contractor should be aware of all the 

Acts/Labour Laws and should follow diligently on the work. The contractor shall be fully 

and personally responsible for the violation of any Act/Labour Law  

 

25.5 The Contractor shall be liable to pay his contribution and the employees contribution to 

the State Insurance Scheme in respect of all labour employed by him for the execution of 

the contract, in accordance with the provision of  "the Employees State insurance Act 

1948" as amended from time to time.  In case the Contractor fails to submit full details of 

his account of labour employed and the contribution payable, the Engineer-in- Charge 

shall recover from the running bills the contribution amount as assessed by him.  The 

amount so recovered shall be adjusted against the actual contribution payable for 

Employees State Insurance. 

 

25.6 The Engineer-in-Charge shall on a report having been made by an inspecting officer as 

defined in the Contract Labour  (Regulation and Abolition) Act and Rules or on his own 

in his capacity as Principal Employer, have the power to deduct from the amount due to 
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the contractor any sum required for making good the loss suffered by worker(s) by reason 

of non-fulfilment of the conditions of the Contract for the benefit of Workers, non 

payment of wages or on account of deduction made from the wages of the workers which 

are not justified by the terms of the contract or non- observance of the said Act and Rules 

framed there under  with amendments made from time to time. 

 

25.7 The Contractor shall indemnify the Authority against any payments to be made under and 

for observance of the Regulation Laws, Rules as stipulated in Clause-25.4 above without 

prejudice to his right to claim indemnity from his sub-contractors. In the event of the 

contractor's failure to comply with the provisions of all the Acts/Laws stipulated in 

Clause-25.4 or in the event of decree or award or order against the contractor having been 

received from the competent authority on account of any default or breach or in 

connection with any of the provisions of the Acts/Laws/Rules mentioned in Sub-Clause 

25.4 above, the Engineer-in-Charge without prejudice to any other right or remedy under 

the contract shall be empowered to deduct such sum or sums  from the  Bill of the 

contractor or from his security deposit  or from  other  payment due under this contract  

or  any  other contract to satisfy within a reasonable time the  provisions of the various 

Acts/Laws/Rules/Codes as mentioned under  Sub-Clause  25.4 above, on the part of the 

contractor under  the contract on behalf of and at the expenses of the contractor and make 

payment and /or provide amenities/ facilities/services  accordingly. In this regard, the 

decision of the Engineer-in-Charge shall be conclusive and binding on the contractor. 

 

 

 25.8 In the event or the Contractor committing a default or breach of any of the provisions of 

the aforesaid Contract's Labour (Regulation and Abolition) Act and Rules as amended 

from  time to time or furnishing any information or  submitting or filling any 

form/Register/Slip under the  provisions of  these Regulations which is materially 

incorrect then  on the  report  of  the Inspecting officer as  defined  in  the relevant  Acts 

and Rules as referred in Clause 25.4 above, the Contractor shall without prejudice to any 

other liability  pay  to the Authority a sum not exceeding Rs.50/- (Rs. Fifty only) as 

liquidated damages for every default, breach or furnishing, making,  submitting, filling 

materially incorrect statement as may be fixed by the Engineer-in-Charge. The decision 

of the Engineer-in-Charge in this respect shall be final & binding. 

25.9 The Contractor shall at his own expenses comply with or cause to be complied with the 

Provisions/ Rules provided for welfare and health of Contract Labour in the Contract 

Labour (Regulation and Abolition) Act and other relevant Acts and Rules framed there 

under or any other instructions issued by the Authority in this regard for the protection of 

health and for making sanitary arrangements for workers employed directly or indirectly 

on the works. In case the contractor fails to make arrangements as aforesaid, the 

Engineer-in-Charge shall be entitled to do so and recover the cost thereof from the 

contractor. 

 

25.10 The Contractor shall at his own expense arrange for the safety or as required by the 

Engineer-in-Charge, in respect of all labour directly or indirectly employed for 

performance of the Works and shall provide all facilities in connection therewith. In case 

the contractor fails to make arrangements and provide necessary facilities as aforesaid, 

the Engineer-in- Charge shall be entitled to do so and recover the cost thereof from the 

Contractor. But this will not absolve the contractor of his responsibility or otherwise 

thereof. 
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25.11 Failure to comply with "Provisions/Rules made for Welfare and Health of Contract 

Labour" Safety Manual, or the provisions relating to report on accidents and grant of 

maternity benefits to female workers and the relevant Acts/Rules referred in clause 25.4 

above shall make the contractor liable to pay to the Authority as liquidated damages an 

amount not exceeding Rs. 50/- for each default or materially incorrect statement. The 

decision of the Engineer-in-Charge in such matters based on reports from the inspecting 

Officers as defined in the relevant Acts and Rules as referred in clause 25.4 above shall 

be final and binding and deductions for recovery of such liquidated damages may be 

made from any amount payable to the contractor. In the event of any injury, disability or 

death of any workmen in or about the work employed by the contractor either directly or 

through his sub-contractor, contractor shall at all time indemnify and save harmless the 

Authority against all claims, damages and compensation under the Workmen 

Compensation Act. 1923 as amended from time to time or in other Law for the time 

being in force and Rules there-under from time to time and also against all costs, charges 

and expenses of any smooth action by proceedings arising out of such accidents or injury, 

disability or death of a workmen and against all sum or sums which may with the consent 

of the contractor be paid to compromise or compound any claim in this regard. If any 

award, decree or order is passed against the contractor for recovery of any compensation 

under the Workmen Compensation Act, 1923, for any injury, disability or death of a 

workman by any competent court, the said sum or sums shall be deducted by the 

Engineer-in-Charge from any sum then due or that may become due to the contractor or 

from his security deposit or sale thereof in full or part under the contract or any other 

contract with the Authority towards fulfilment of the said decree, award or orders. 

 

25.12 Provided always that the contractor shall have no right to claim payments/claims 

whatsoever on account of his compliance with his obligations under this clause and 

Labour Regulations. 

 

25.13   The contractor shall not otherwise than in accordance with the statutes ordinance and 

Government Regulations or orders for the time being in force import, sell, give, barter or 

otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, 

sale, gift, barter or disposal by his sub-contractor, agent or employees. 

 

25.14 The contractor shall not give, barter or otherwise dispose of to any person or persons any 

arms or ammunition of any kind or permit to suffer the same as aforesaid.       

 

25.15 The Contractor shall employ for the execution of the works only such persons as are 

skilled and experienced in their respective trades and Engineer-in-Charge shall be at 

liberty to object to and require the contractor to remove from the works any persons 

employed by the Contractor for the execution of the works who, in the opinion of the 

Engineer-in-Charge, misconduct himself or is incompetent or negligent in the proper 

performance of his duties. The contractor shall forthwith comply with such requisition 

and such person shall not be again employed upon the works without permission of the 

Engineer-in-Charge.  

 

25.16 Release of Security deposit after labour clearance: Security deposit of the work shall not 

be refunded till six month from the date of expired of the contract agreement. If any 

complaint is pending against the contractor in respect of the labour dispute for this work, 

then the same shall be met out by the contractor at his own level and risk & cost. If no 

complaint is pending on record till after three months after completion of work and/or no 

communication is received from Labour Officer to this effect till six months after the date 
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of completion, it will be deemed to have no complained pending against the labour and 

the security deposit shall be released by IWAI. 

 

 

CLAUSE – 26:  MATERIALS OBTAINED FROM EXCAVATION SUCH AS                                                                         

COINS, FOSSILS, ETC.  

26.1 Materials of any kind obtained from excavation on the site shall remain the property of 

the Authority and shall be disposed off as directed by the Engineer-in-Charge. 

 

However if any of the materials thus obtained from excavation on the site is such as can be used 

in the execution of the work under the contract, the contractor will be allowed to use the 

same free of cost (except that any amount of royalty paid for in this regard by the 

Authority shall be recoverable from the contractor) for the aforesaid purpose provided the 

same is found suitable and is approved by the Engineer-in-Charge. 

 

Fossils, coins, articles of value, structures and other remains or things of geological or 

archaeological interest discovered on the site shall be the absolute property of the 

Authority.  The contractor shall take reasonable precautions to prevent his labour or any 

other person from removing or damaging any such article or thing and shall acquaint the 

Engineer-in-Charge with such discovery and carryout the Engineer-in-Charge‟s 

directions as to the disposal of the same at the expense of the Authority. 

CLAUSE – 27:  FORCE MAJEURE 

 

27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether declared or 

not), invasion, act of foreign enemies, hostilation, civil war, rebellion, revolution, 

insurrection, military or usurped power, damage from aircraft, nuclear fission, acts of 

God, such as earthquake (above 7 magnitude on Richter Scale), lightning, unprecedented 

floods, fires not caused by contractor's negligence and other such causes  over  which  the 

contractor  has no control and are accepted as such  by  the Engineer-in-Charge, whose 

decision shall be final and  binding.  In the event of either party being rendered unable by 

Force Majeure to perform any obligation required to be performed by them under this 

contract, the relative obligation of the party affected by such Force Majeure shall be 

treated as suspended for the period during which such Force Majeure cause lasts, 

provided the party allowing that it has been rendered unable as aforesaid, thereby shall 

notify within 15 days of the alleged beginning and ending thereof giving full particulars 

and satisfactory evidence in support of such cause. 

 

27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in 

completion date for a period exceeding the period of delay attributable to the causes of 

Force Majeure and neither the Authority nor the bidder shall be liable to pay extra costs 

provided it is mutually established that Force Majeure conditions did actually exist. 

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even 

at the time of submission bid, he shall categorically specify in his bid and state whether 

they have been taken into consideration in their quotations. 

 

CLAUSE - 28: LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS 

AND RECTIFICATION THEREOF 

 

 28.1 If the contractor or his labour or his sub-contractor, injure, destroy or damage, battery, 

solar panel, lighting system, road, fence, enclosures, water pipe, cables, buildings, drains, 
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electricity or telephone posts, wires, trees, grass line, cultivated land in the area in which 

they may be working or in the area contiguous to the premises on which the work or any 

part of it is being executed or if any damage is caused to any item belonging to IWAI or 

to any person during the progress of work, the Contractor shall upon receipt of a notice in 

writing in that behalf from the Engineer-in-Charge, make good the same at his cost. 

 

If it appears to the Engineer-in-Charge or his representative at any time during the progress of 

work or prior to the expiration of the Defects Liability period that any work has been 

executed with unsound, imperfect or unskilled workmanship or that any materials or 

articles provided by the Contractor for execution of the work are unsound or of a quality 

inferior to that contracted for, or otherwise not in accordance with the Contract, or that 

any defect, shrinkage or other faults found in the work arising out of defective design or 

defective/ improper materials or workmanship, the Contractor shall, upon receipt of a 

notice in writing in that behalf from the Engineer-in-Charge forthwith rectify or remove 

and  reconstruct  the  work so specified in whole or in part,  as  the case may be, and/or 

remove the materials/articles so  specified and provide other proper and suitable materials 

at  his expense. 

 

All damages caused by accidents or carelessness of the contractor or any of his employees or any 

property belonging to the Authority is wasted or is misused by the contractor or any of 

his employees shall be to the account of the contractor, who shall make good the loss. 

 

CLAUSE – 29:  CONTRACTOR'S LIABILITY AND INSURANCE  

 

From commencement to completion of the work(s) as a whole, the Contractor shall take full 

responsibility for the care thereof and for taking precautions to prevent loss or damage.  

He shall be liable for any damage or loss that may happen to the works or any part 

thereof and to the Authority's Plant, Equipment and Material (hired or issued to the 

Contractor) shall be in good order and condition and in conformity in every respect with 

the requirements of the Contract and instructions of the Engineer-in-Charge. 

 

29.2    i)Neither party to the contract shall be liable to the other in respect of any loss or damage 

which may occur or arise out of "Force Majeure" to the works or any part thereof on to 

any material or article at site but not incorporated in the works or to any person or 

anything or material whatsoever or either party provided such a loss or damage could not 

have been foreseen or avoided by a prudent person and the either party shall bear losses 

and damages in respect of their respective men and materials.  As such liability of either 

party shall include claims/ compensations of the third party also. 

 

ii)Provided, however, in an eventuality as mentioned in sub-clause - 29.2 (i) above, the following 

provisions shall also have effect: 

 

The Contractor shall, as may be directed in writing by the Engineer-in-Charge proceed 

with the completion of the works under and in accordance with the provisions and 

conditions of the contract, and 

The Contractor shall, as may be directed in writing by the Engineer-in-charge, re-execute 

the works lost or damaged, remove from the site any debris and so much of the works as 

shall have been damaged and carry the Authority's T & P, Plant and Equipment, Material 

etc. to the Authority's store.  The cost of such re-execution of the works, removal of 

damaged works and carrying of Authority's store shall be ascertained in the same manner 

as for deviations and this shall be ascertained in the same manner as for deviations and 
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this shall be added to the contract sum. Provided always that the Contractor shall, at his 

own cost, repair and make good so much of the loss or damage as has been occasioned by 

any failure on his part to perform his obligations under the contract or not taking 

precautions to prevent loss or damage or minimise the amount of such loss or damage, 

Final assessment of loss or damage shall be decided by the Engineer-in-Charge and his 

decision shall be final and binding.  

 

29.3 The contractor shall take special precautions to see that public places and roads adjacent 

to contractor's yard are not blocked at anytime either by his material or by his workmen. 

The roads are to be kept always clear and no equipment/materials shall be stacked.  

 

The navigable waterways shall not be blocked by Contractor's vessels.  The anchors 

dropped in the waterways shall be properly marked and removed after done with.   

 

The contractor shall indemnify and keep indemnified the Authority against all losses and 

claims for death, injuries or damage to any person or any property whatsoever which may 

arise out of or in consequence of the construction and maintenance, of works during the 

contract period and also against all claims, demands, proceedings, damages, costs, 

charges and expenses whatsoever in respect of or in relation thereto, and such liabilities 

shall include claims/compensations of the third party.   

 

29.6 (a)  Before commencing execution of  the work, the Contractor shall without in any way 

limiting his obligations and responsibilities under this condition,  insure  against any  

damage, loss or injury which may occur to any property (excluding that of the Authority 

but including the Authority building rented to the contractor wholly or in part and  any 

part of which is used in part and any part of which is used by him for storing combustible 

materials) public  liability by arising out of the carrying out of the contract. For this 

purpose the contractor shall take out, pay all costs and maintain throughout the period of 

his contract public liability with the following coverage. 

 

Public liability limits for bodily injury or death not less than Rs. 1,00,000 for one person 

and Rs. 2,00,000 for each accident. 

 

Property liability limits for each accident not less than Rs. 1,00,000 ; 

 

The Contractor shall prove to the Engineer-in Charge from time to time that he has taken 

out all the insurance policies referred to above and has paid the necessary premiums for 

keeping the policies alive till expiry of the Defects Liability Period. 

 

(b) The Contractor shall ensure that similar insurance policies are taken out by his sub-

contractor (if any) and shall be responsible for any claims or losses to the Authority 

resulting from their failure to obtain adequate insurance protection in connection 

thereof.  The Contractor shall produce or cause to be produced by his sub-contractors 

(if any) as the case may be, relevant, policy or policies and premium receipt as and 

when required by the Engineer-in-Charge. 

 

If the contractor and/or his sub- contractor (if any) shall fail to effect and keep in force 

the insurance referred to above or any other insurance which he/they may be required to 

effect under the term of the Contract then and in any such case the Authority may, 

without being bound to effect and keep in force any such insurance and pay such 

premium or premiums as may be necessary for that purpose and from time to time deduct 



Inland Waterways Authority of India, Ministry of Ports & Shipping 

 

48  

 

the amount so paid by the Authority from any moneys due or which may become due to 

the  contractor or recover the same as a debt due from the contractor.  

 

The contractor shall at his own expense arrange for the safety provisions as required in 

respect of the works covered under this contract as per the instruction of Engineer-in-

charge.  In case, the contractor fails to comply with the provisions of the safety the 

Engineer- in-Charge shall be entitled to and make the necessary arrangements at the risk 

and cost of the contractor. This will, however, not absolve the Contractor of his overall 

responsibility to execute the works under the contract. 

 

CLAUSE – 30: SUSPENSION OF WORKS 
 

30.1 The contractor shall on the receipt of order of the Engineer-in-Charge (whose decision 

shall be final and binding on the contractor) suspend the progress of the works or any part 

thereof for such time or times and in such manner as the Engineer-in-Charge may 

consider necessary. 
 

30.2 The suspension of the work can be done by Engineer-in-Charge for any of the following 

reasons:   

(a) On account of any default on the part of the contractor or 

(b) for proper execution of the works or  

(c) part thereof for the reasons other than the default of the contractor or for the safety of 

the works or part thereof. 
 

30.3 The contractor shall during the suspension period, properly protect and secure the works 

to the extent necessary and carry out the instructions given in that behalf by the Engineer-

in-Charge. 
 

30.4 If the suspension is ordered for the reasons under the Clause 30.2(b) and (c) above, the 

contractor shall be entitled to the extension of time equal to the period of every such 

suspension Plus 25% for the completion of the item or group of items of work for which 

a separate period of completion is specified in the contract and of which suspended work 

forms a part 
 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  

    TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

If at any time after acceptance of the tender the Authority decides to abandon or reduce 

the scope of the works for reason whatsoever and hence does not require the whole or 

any part of the works to be carried out, the Engineer-in-Charge (with the prior approval 

of competent authority mentioned in scheduled „B‟) shall give notice in writing to that 

effect to the contractor and the Contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage which he 

might have derived from the execution of the works in full but which he could  not derive 

in consequence of the fore closure of  the whole or part of the works. 

 

CLAUSE – 32: TERMINATION OF CONTRACT ON DEATH 

 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, 

then, unless the Engineer-in-Charge is satisfied that the legal representatives of the 

individual contractor or of the proprietor of the proprietary concern and in the case of 

partnership, the surviving partners are capable of carrying out and completing the 

contract, the Engineer-in-Charge shall be entitled to terminate the Contract as to its 

incomplete part without the Authority being in anyway liable  to payment of any 

compensation whatsoever on any account to the estate  of the deceased Contractor and/or 
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to  the  surviving partners of the Contractor's firm on account of  termination of the 

Contract. The decision of the Engineer-in-Charge that the legal representatives of the 

deceased contractor or the surviving   partners of the Contractor's firm cannot carry out 

and complete the works under the contract shall be final and binding on the parties. In the 

event of such termination, the Authority shall not hold the estate of the deceased 

Contractor and/or the surviving partners of the Contractor's firm liable for damages for 

not completing the contract. Provided that the power of the Engineer-in-Charge of such 

termination of contract shall be without prejudice to any other right or remedy which 

shall have accrued or shall accrue to him under the contract. 

 

CLAUSE– 33: CARRYING OUT PART OF WORK AT THE RISK AND COST OF THE 

CONTRACTOR 

 

33.1  If the contractor  
 

(i) At any time makes default during the currency of work or does not execute any part 

of the work with due diligence and continues to do so even after a notice in writing of 

7 days in this respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the contract 

and does not remedy it or takes effective steps to remedy it within 7 days even after a 

notice in writing is given in that behalf  by the Engineer-in-Charge; or 

(iii) Fails to complete the work (s) or items of work with individual dates of completion, 

on or before the date (s) so determined, and does not complete them within the period 

specified in the notice given in writing in that behalf by the Engineer-in-Charge. 

 

33.2 The Engineer-in-Charge without invoking action under clause 36 may, without prejudice 

to any other right or remedy against the contractor which have either accrued or accrue 

thereafter to IWAI, by a notice in writing to take the part work/ part incomplete work of 

any item (s) out of his hands and shall have powers to: 

 

Take possession of the site and any materials, constructional plant, implements, stores, 

etc., thereon; and/ or 

Carry out the part work/ part incomplete work of any items (s) by any means at the risk 

and cost of the contractor. 

 

33.3 The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item (s) taken 

out of his hands and execute at the risk and cost of the contractor, the liability of 

contractor on account of loss or damage suffered by IWAI because of action under this 

clause shall not exceed 10% of the tendered value of the work. 

33.4 In determining the amount, credit shall be given to the contractor with the value of work 

done in all respect in the same number and at the same rate as if it had been carried out 

by the original contractor under the terms of his contract, the value of contractor‟s 

materials taken over and incorporated in the work and use of plant and machinery 

belonging to the contractor. The certificate of the Engineer-in-Charge as to the value of 

work done shall be final and conclusive against the contractor provided always that 

action under this clause shall only be taken after giving notice in writing to the 

contractor. Provided also that if the expenses incurred by the IWAI are less than the 

amount payable to the contractor at his agreement rates, the difference shall not be 

payable to the contractor.  
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33.5 Any excess expenditure incurred or to be incurred by IWAI in completing the part work/ 

part incomplete work of any item (s) or the excess loss of damages suffered or may be 

suffered by IWAI as aforesaid after allowing such credit shall without prejudice to any 

other right or remedy available to IWAI in law or per as agreement be recovered from 

any money due to the contractor on any account, and if such money is insufficient, the 

contactor shall be called upon in writing and shall be liable to pay the same within 30 

days.     

 

33.6 If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all of the contractors‟ unused 

materials, constructional plant, implements, temporary building at site etc. and adjust the 

proceeds of sale thereof towards the dues recoverable from the contactor under the 

contract and if thereafter there remains any balance outstanding, it shall be recovered in 

accordance with the provisions of the contract.       

 

33.7 In the event of the above course being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any engagements or made any 

advance on any account or with a view to the execution of the work or the performance 

of the contract.  

 

CLAUSE - 34: COMPLETION TIME AND EXTENSIONS 

 

34.1 The Engineer-in-Charge will make available to the contractor the site to enable the 

contractor to commence & proceed with the execution of the work in accordance with 

agreed programme. If there is any delay in making available any area of the work or the 

delays mentioned in Para 34.4, the competent authority as specified in schedule „B‟ on 

the recommendations of the Engineer-in-Charge shall grant reasonable extension of time 

for completion of work. However, in case of the contracts having tendered value beyond 

Rs. 50 lakhs, if the total extension involved due to delay is upto 1/3rd of the stipulated 

period of completion then the Engineer-in-Charge shall decide the extension and convey 

the same to the contractor. But the contractor shall not claim any compensation 

whatsoever on this account. 

 

34.2 If after the award of the work the contractor commits defaults in commencing the 

execution of work as aforesaid, Govt. shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the earnest money & performance guarantee 

absolutely.  

 

34.3 As soon as possible after the Contract is concluded, the Contractor shall submit a Time 

and Progress Chart get it approved by the Department. The Chart shall be prepared in 

direct relation to the time stated in the Contract documents for completion of items of the 

works. It shall indicate the forecast of the dates of commencement and completion of 

various trades of sections of the work. 

 

34.4 However, if the work (s) be delayed by:- 

(i) Force majeure as per clause 27, or 

(ii) Abnormally bad weather, or 

(iii)  Serious loss or damage by fire, or 

(iv)    Civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the work, or 
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(v)  Delay on the part of other contractors or tradesman engaged by Engineer-in-Charge in 

executing work not forming part of the contract, or 

(vi) Non-availability of stores, which are the responsibility of Government to supply or 

(vii) Non-availability of breakdown of Tools and Plant to be supplied or supplied by 

Government or 

(viii)  Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond 

the Contractor‟s control. 

 

 Then immediately upon the happening of any such events as aforesaid, the contractor 

shall inform the Engineer-in-Charge accordingly, but the contractor shall nevertheless use 

constantly his best endeavours to prevent and/or make good the delay and shall do all that 

may be required in this regard. The Contractor shall also request, in writing, for extension 

of time, to which he may consider himself eligible under the contract, within fourteen 

days of the date of happening of any such events as indicated above.  

 

34.5 In case the cost of the work is more than 10 cores than the total scope of work will be 

divided into milestones. The contractor shall submit a Time & Progress chart for each 

milestone and get it approved by the competent authority. 

 

34.6 Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form to the competent authority 

as indicated in Schedule „B‟. The Contractor may also, if practicable, indicate in such a 

request the period for which extension is desired. 

 

34.7 In any such case as may have arisen due to any of the events, as aforesaid, and which 

may have been brought out by the contractor in writing, the Competent Authority 

mentioned in Scheduled „B‟ may give a fair and reasonable extension of time, after 

taking into consideration the nature of the work delayed and practicability of its 

execution during the period of extension.  

 

34.8 Such extensions shall be communicated to the contractor by the Engineer-in-Charge in 

writing. The contractor shall not be entitled to claim any compensation or over run 

charges whatsoever for any extension granted.  

 

CLAUSE – 35:  LIQUIDATED DAMAGES FOR DELAY 

 

35.1 If the contractor fails to maintain the required progress in terms of clause 34 or to 

complete the work and clear the site on or before the date of completion as per the 

contract or extended date of completion, he shall, without prejudice to any other right or 

remedy available under the law to the authority on account of such breach, pay as agreed 

liquidated damages the amount calculated at the rates stipulated below.  
 

(i)  Liquidated Damages @ 1.5 % per month of delay for delay of work  to be 

computed on per day basis  
 

Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the Tendered Value of work. 
 

The competent authority mentioned in Schedule „B‟ (whose decision in writing shall be 

final & binding) may decide on the amount of tendered value of the work for every 

completed day/month (as applicable) that the progress remains below that specified in 

Clause 34 or that the work remains incomplete. 
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The amount of liquidated damages may be adjusted or set-off against any sum payable to 

the Contractor under this or any other contract with the authority. 

 

35.2 In case of contracts having tendered amount more than 10 crores, if the contractor does 

not achieve a particular milestone mentioned in schedule „B‟, or the re-scheduled 

milestone(s) in terms of Clause 34.6, the amount shown against that milestone shall be 

withheld, to be adjusted against the liquidated damages levied at the final decision on 

Extension of Time. With-holding of this amount on failure to achieve a milestone, shall 

be automatic without any notice to the contractor. However, if the contractor catches up 

with the progress of work on the subsequent milestone(s), the withheld amount shall be 

released. In case the contractor fails to make up for the delay in subsequent milestone(s), 

amount mentioned against each milestone missed subsequently also shall be withheld. 

However, no interest, whatsoever, shall be payable on such withheld amount. 

 

35.3 In case of contracts having tendered amount less than 10 crores, if the work remains 

incomplete after the stipulated date of completion, the Engineer-in-charge may withheld 

10% of the tendered value of the work from the  running payments of the contractor 

pending final decision of the competent authority mentioned in schedule „B‟ on the 

extension of time case. If the competent authority decides to grant extension of time 

without levy of liquidated damages or levy part of the total liquidated damages specified 

above then the balance withheld amount after adjusting the amount of the liquidated 

damages levied by the competent authority will be refunded to the contractor.  

 

CLAUSE – 36: WHEN THE CONTRACT CAN BE DETERMINED 

 

36.1  Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 

inferior workmanship, any claims for damages and/or any other provisions of this 

contract or otherwise, and whether the date of completion has or has not elapsed, by 

notice in writing absolutely determine the contract in any of the following cases: 

 

(i)  If the contractor having been given by the Engineer-in-Charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed in 

an inefficient or otherwise improper or unworkman like manner shall omit to comply 

with the requirement of such notice for a period of seven days thereafter. 

 

(ii)  If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer-

in-Charge he will be unable to secure completion of the work by the date for completion 

and continues to do so after a notice in writing of seven days from the Engineer-in-

Charge. 
 

(iii)  If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date(s) of 

completion and does not complete them within the period specified in a notice given in 

writing in that behalf by the Engineer-in-Charge. 
 

(iv)  If the contractor persistently neglects to carry out his obligations under the contract and/ 

or commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or take effective steps to remedy it within 7 days after a notice in 

writing is given to him in that behalf by the Engineer-in-Charge. 
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(v)  If the contractor shall offer or give or agree to give to any person in IWAI service or to 

any other person on his behalf any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of contract. 

 

(vi) If the contractor shall enter into a contract with IWAI in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the Engineer-in-Charge. 

 

(vii)  If the contractor shall obtain a contract with IWAI as a result of wrong tendering or other 

non-bonafide methods of competitive tendering or commits breach of integrity pact. 

 

(viii)  If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate 

made against him or shall take any proceedings for liquidation or composition (other than 

a voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any conveyance or assignment of his 

effects or composition or arrangement for the benefit of his creditors or purport so to do, 

or if any application be made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his 

creditors. 

 

(ix)  If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of a creditor 

shall be appointed or if circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitle the court to make a winding up order. 

 

(x)  If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 
 

(xi)   If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis 

or of labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise 

parts with the entire works or any portion thereof without the prior written approval of 

the Engineer -in-Charge. 
 

When the contractor has made himself liable for action under any of the cases aforesaid, 

the Engineer-in-Charge on behalf of the IWAI with the approval of the competent 

authority mentioned in schedule „B‟ shall have powers: 
 

(a)  To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon 

such determination, the Earnest Money Deposit, Security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to be forfeited and shall be 

absolutely at the disposal of the IWAI. 
 

(b)  After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 

give it to another contractor to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the tendering process for the 

balance work. 



Inland Waterways Authority of India, Ministry of Ports & Shipping 

 

54  

 

 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his 

having purchased or procured any materials or entered into any engagements or made any 

advances on account or with a view to the execution of the work or the performance of 

the contract. And in case action is taken under any of the provision aforesaid, the 

contractor shall not be entitled to recover or be paid any sum for any work thereof or 

actually performed under this contract unless and until the Engineer-in-Charge has 

certified in writing the performance of such work and the value payable in respect thereof 

and he shall only be entitled to be paid the value so certified. 

 

CLAUSE – 37:  INSPECTION AND APPROVAL 

 

37.1 All works involving more than one process shall be subject to examination and approval 

at each stage thereof and the contractor shall give due notice to the Engineer-in-Charge 

on his authorized representative, when each stage is ready.  In default of such notice, the 

Engineer-in-Charge shall be entitled to appraise the quality and extent thereof and the 

decision of the Engineer-in-Charge in this regard shall be final and binding. 

 

 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for 

examination.  The contractor shall give due notice to the Engineer-in-Charge or his 

authorized representative whenever any such work is ready for examination and the 

Engineer- in-Charge or his representative shall, without unreasonable delay, unless he 

considers it necessary and advise the contractor accordingly, examine and measure such 

work. In the event of the failure or the contractor to give such notice, he shall if required 

by the Engineer-in-Charge, uncover such work at the contractor's expenses. 

 

 37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. 

The contractor can have the inspection schedules finalized with the Engineer-in-charge. 

Generally all attempts should be made to have joint inspection and number of inspections 

be not less than three in a calendar month.  

 

CLAUSE – 38: COMPLETION CERTIFICATE AND COMPLETION PLANS 

 

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and with 

in the specified time limit and under the terms and conditions of the contract. As soon as 

the work under the contractor is completed as a whole the contractor shall give notice of 

such completion to the Engineer-in-Charge.  The Engineer-in-Charge shall inspect the 

work and shall satisfy himself that the work(s) has been completed in accordance with 

the provisions of the contract and then issue to the Contractor a certificate of completion 

indicating the date of completion. Should the Engineer- in-Charge notice that there are 

defects in the works or the works are not considered to be complete, he shall issue a 

notice in writing to the Contractor to rectify / replace the defective work or any part 

thereof or complete the work, as the case may be within such time as may be notified and 

after the contractor has complied with as aforesaid and gives notice of completion the 

Engineer-in-Charge shall inspect the work and issue the completion certificate in the 

same manner as aforesaid. 

 

No certificate of completion shall be issued as stipulated above and no work be 

considered to be completed unless the contractor shall have removed from the work  site 
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and  / or premises all his belongings /  temporary  arrangements  brought / made by him 

for the site and / or  premises in  all  respects and made the whole of the site  and  /  or 

premises fit for immediate occupation / use to the satisfaction of the Engineer- in-Charge. 

If the contractor fails to comply with the above mentioned requirements on or before the 

date of completion of the work, the Engineer-in-Charge, may as he thinks fit and at the 

risk at cost of the contractor, fulfil such requirements and remove / dispose of the 

contractor's belongings / temporary arrangements, as aforesaid, and the contractor shall 

have no claim in this respect except for any sum realised by the sale of Contractor's 

belongings  / temporary arrangements less the cost of fulfilling the said requirements and 

any other amount that  may be  due from the contractor. Should the expenditure on the 

aforesaid account exceed the amount realised by sale of such contractor's belongings / 

temporary arrangements then the contractor shall on demand pay the amount of such 

excess expenditure.  

 

The contractor shall submit the completion plans of the work wherever required within 30 

days of the completion of work. In case the contractor fails to submit completion plans as 

aforesaid, he shall be liable to pay a sum equivalent to 2.5% of the value of the work 

subject to a ceiling of Rs.15000/- (Rupees fifteen thousand only) as may be fixed by 

Engineer-in-Charge concerned and in this respect the decision of the Engineer-in-Charge 

shall be final and binding on the contractor. 

 

CLAUSE - 39:  MEASUREMENTS 

 

The Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. 

 

Notwithstanding any provision in the relevant standard method of measurement or any 

general or local custom, measurement of work done under the contract shall be taken in 

accordance with the procedure set forth in the Technical Specifications or Schedule of 

Quantities under the contract. In case of items of work which are not covered by the 

Technical Specifications or Schedule of Quantities measurement shall be taken in 

accordance with the relevant standard methods of measurement laid down by the Bureau 

of Indian Standard.  

 

 39.3  All items having a financial value shall be entered in daily log book/ measurement book 

prescribed by the Authority so that the complete work performed under the contract is 

duly accounted. 

 

 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 

representative and by the contractor or his authorised representative.  

 

39.5 Before taking measurements of any works, the Engineer-in-Charge or representative 

deputed by him for the purpose, shall give a reasonable notice to the Contractor.  If the 

Contractor fails to attend or send an authorised representative for measurement after such 

notice or fails to countersign or to record the objection within a week from the date of 

taking the measurements, in such eventuality the measurements taken by the Engineer-in-

Charge shall be taken to be correct and final measurements of such works. 

 

39.6 The contractor shall, without extra charge, provide assistance with every appliance, 

labour and other things necessary for measurement.  

 



Inland Waterways Authority of India, Ministry of Ports & Shipping 

 

56  

 

Measurements shall be signed and dated by both parties each day on the Site on 

completion of measurement. If the contractor objects to any of the measurement recorded 

by the representative of the Engineer-in- Charge a note to the effect shall be made in the 

item objected to and such note shall be signed and dated by both parties engaged in 

taking the measurement. The decision of the Engineer-in-Charge on any such dispute or 

difference or interpretation shall be final and binding on the contractor in respect of all 

contract items, substituted items, extra items and deviations.  

 

CLAUSE – 40:  PAYMENT ON ACCOUNT 

 

40.1 Interim bills shall be submitted by the contractor monthly on or before the date fixed by 

the Engineer-in- Charge for the items of work completed.  The Engineer-in-Charge shall 

then arrange to have the bills verified with reference to the measurements recorded in the 

measurement book(s). 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to which the contractor is considered entitled by way of interim 

payment for the work executed, after deducting therefrom the amount already paid, the 

security deposit and such other amounts as may be withheld, deductible or recoverable in 

terms of the contract. 

 

40.3    Payment of the contractor's bills shall be made by the Authority only in Indian Rupees 

within 30 days from the date of submission of the bill subject to the acceptance of the 

Engineer-in- Charge.  

 

40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-

Charge or his authorised representative.  Such cheques shall be issued direct to the 

contractor on furnishing a stamped receipt for the amount of the cheque or to his 

constituted attorney duly authorised to receive such payments from the EIC. 

 

40.5 Any interim certificate given relating to work done or materials delivered may be 

modified or corrected by any subsequent interim certificate or by the final certificate. No 

certificate(s) of the Engineer-in- Charge supporting an interim payment shall itself be 

conclusive evidence that any work or materials to which it relates is / are in accordance 

with the same. 

 

Should there be a request for extension of date of completion, pending its consideration 

interim payments shall continue to be made as provided herein. 

 

TDS at the applicable rates shall be deducted at source from any payment made to the 

contractor against this contract. 

 

CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

 

The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise, except 

GST as applicable or any other local, State or Central taxes as applicable/ charged by 

Centre or State Government or Local authorities on all materials that the contractor has to 

purchase for the performance of the contract and services, shall be payable by the 

contractor and the Authority will not entertain any claim for compensation whatsoever in 

this regard.  The rates quoted by the contractor shall be deemed to be inclusive of all such 

taxes, duties, levies, etc  except GST as applicable. However, GST as applicable shall be 

reimbursed only on production of proof its remittance. 
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CLAUSE-42:  TAX DEDUCTION AT SOURCE  

 

TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 

payment/advances made against the contract. 

 

CLAUSE – 43:  PAYMENT OF FINAL BILL 

 

The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or of the date the certificate of completion furnished by the 

Engineer-in-Charge.  No further claim in this regard unless as specified herein under 

shall be entertained. Payment of final bill shall be made within three months if the 

amount of the contract is up to Rs. 15 lakh and six months if the value of the work 

exceeds Rs. 15 lakh. If there shall be any dispute about any item or items of the work 

then the undisputed item or items only shall be paid within the said period of three 

months or six months, as the case may be.  The contractor shall submit a list of the 

disputed items within thirty days from the disallowance thereof and if he fails to do so, 

his claim shall be deemed to have been fully waived and absolutely extinguished. 

 

CLAUSE - 44:  OVER PAYMENTS AND UNDER PAYMENTS 

 

44.1  Whenever any claim whatsoever for the payments of a sum of money to the Authority 

arises out of or under this contract against the contractor, the same may be deducted by 

the Authority from any sum then due or which at anytime thereafter may become due to 

the contractor under this contract and failing that under any other contract with the 

Authority or from any other sum whatsoever due to the contractor from the Authority or 

from his security deposit, or he shall pay the claim on demand. 

 

 44.2 The Authority reserves the right to carry out post- payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc.  The 

authority further reserves the right to enforce recovery of any over payment when 

detected not- withstanding the fact that the amount of the final bill may be included by 

one of the parties as an item of dispute before an arbitrator appointed under clause 48 of 

this contract and notwithstanding the fact that the amount of the final bill figures in the 

arbitration award. 

 

44.3 If as a result of such audit and technical examination any  over payment is discovered in 

respect of any work  done by the contractor or alleged to have been done by him  under 

contract,  it shall be recovered by the Authority  from  the contractor  by any of all of the 

methods  prescribed  above, and if any under payment is discovered, the amount shall  be 

duly paid to the contractor by the Authority. 

 

44.4 Provided that the aforesaid right of the Authority to adjust over-payment against amount 

due to the contractor under any other contract with the Authority shall not extend beyond 

the period of two years from the date of payment of the final bill or in case the final bill is 

a MINUS bill, from the date the amount payable by the Contractor under the MINUS 

final bill is communicated to the contractor. 

 

44.5 Any sum of money due and payable to the Contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or Authority against any claim of the Authority or such other person 
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or persons in respect of payment of a sum of money arising out of or under any other 

contract made by the contractor with the Engineer-in-Charge or Authority or with such 

other person or persons.  The sum of money so withheld or retained under this clause by 

the Engineer-in-Charge or Authority will be kept withheld or retained as such by the 

Engineer-in- Charge or Authority or till his claim arising out of in the same contract or 

any other contract is either mutually settled or determined by the arbitrator, if the contract 

is governed by the arbitration clause under the clause 48 or by the competent court 

hereinafter provided, as the case may be, and the contractor shall have no claim for 

interest or damages  whatsoever  on this  account or any other ground in respect of any  

sum  of money withheld or retained under this clause. 

 

CLAUSE – 45:  FINALITY CLAUSE 

 

It shall be accepted as an inseparable part of the contract that in matters regarding design, 

materials, workmanship, removal of improper work, interpretation of the contract 

drawings and contract specifications, mode of procedure and the carryout out of the work 

the decision of the Engineer-in-Charge which shall be given in writing shall be final and 

binding on the contractor. 

 

CLAUSE – 46: SUM PAYABLE BY WAY OF COMPENSATION TO BE 

CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO ACTUAL 

LOSS 

 

All sum payable by way of compensation to the Authority under any of these conditions 

shall be considered as reasonable compensation without reference to the actual loss or 

damage sustained and whether or not damage shall have been sustained. 

 

CLAUSE - 47:  SETTLEMENT OF DISPUTES & ARBITRATION. 

 

47.1 Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in-before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, design, drawings, specifications, estimates, instructions, orders or 

these conditions or otherwise concerning the works or the execution or failure to execute 

the same whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned 

hereinafter: 

 

If the contractor considers any work demanded of him to be outside the requirements of 

the contract, or disputes any drawings, record or decision given in writing by the 

Engineer-in-Charge on any matter in connection with or arising out of the contract or 

carrying out of the work, to be unacceptable, he shall promptly within 15 days of the 

receipt of decision from the Engineer-in-Charge request the Chief Engineer in writing 

through the Engineer-in-Charge for written instruction or decision. Thereupon, the Chief 

Engineer shall give his written instructions of the decision within a period of one month 

from the receipt of the contractor‟s letter. However, this will not be reason for the 

stoppage of work.  

 

If the Chief Engineer fails to give his instructions or decision in writing within the 

aforesaid period or if the contractor is dissatisfied with the instruction or decision of the 
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Chief Engineer, the contractor may, within 15 days of the receipt of Chief Engineer‟s 

decision, appeal to the Chairman, IWAI who shall afford an opportunity to the contractor 

to be heard, if the latter so desires, and to offer evidence in support of his appeal. The 

Chairman, IWAI shall give his decision within 30 days of receipt of contractor‟s appeal. 

If the contractor is still dissatisfied with his decision, the contractor shall within a period 

of 30 days from receipt of the decision, give notice to the Chairman, IWAI for 

appointment of arbitrator on prescribed proforma as per Appendix V, failing which the 

said decision shall be final binding and conclusive and not referable to adjudication by 

the arbitrator.  

 

47.2 Except where the decision has become final, binding and conclusive in terms of Sub Para 

47.1 above, disputes or differences shall be referred for adjudication through arbitration 

by a sole arbitrator appointed by Chairman, IWAI.   

 

47.3 Further, within thirty (30) days of receipt of such notice from either party, the Engineer-

in-Charge of work at the time of such dispute shall send to the Contractor a panel of three 

persons preferably but not necessarily from the approved panel of arbitrators being 

maintained by Indian Council of Arbitration (ICA) and thereafter the Contractor within 

fifteen (15) days of receipt of such panel communicate to the Engineer-in-charge the 

name of one of the persons from such panel and such a person shall then be appointed as 

sole arbitrator by the Chairman, IWAI. However, the arbitrator so appointed shall not be 

an officer or the employee of Inland Waterways Authority of India. 

 

Provided that if the Contractor fails to communicate the selection of a name out of the 

panel so forwarded to him by the Engineer-in-charge then after the expiry of the 

aforesaid stipulated period the Chairman, shall without delay select one person from the 

aforesaid panel and appoint him as the sole arbitrator. 

 

47.4 The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, then the Chairman IWAI shall appoint 

another person to act as sole arbitrator, such person shall be entitled to proceed with the 

reference from the stage at which it was left by the predecessor. 

47.5 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in 

what proportion the Arbitrator‟s fees, as well as the cost of Arbitration proceeding shall 

be borne by either party. 

 

47.6 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to 

make and publish his award. 

 

47.7 A notice of the existence in question, dispute or difference in connection with the 

contract unless served by either party within 30 days of the expiry of the defects liability 

period, failing which all rights and claim under this contract shall be deemed to have 

been waived and thus forfeited and absolutely barred. 

 

 47.8 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 

1,00,000/- and above. 

 

 47.9 The work under this Contract shall continue during Arbitration proceedings and no 

payments due from or payment by the Authority shall be withheld on account of such 

proceedings except to the extent which may be in dispute. 
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 47.10 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-

enactment thereof and the rules made there under and being in force shall apply to the 

Arbitration proceedings under this clause. 

 

 47.11 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding 

shall be Kolkata and the parties will not have recourse to Civil Court to settle any of their 

disputes arising out of this agreement except through arbitration. 

 

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration Clause 

shall apply:  "Except as otherwise provided, in case of a contract with a public Sector 

Undertaking if at any time any question dispute or difference whatsoever arises between 

the parties upon or in relation to, or in connection with this agreement, the same shall be 

settled in terms of the Ministry of Industry, Department   of Public Enterprises O.M No. 

3/5/93-PMA dt.30.06.93 or any modifications / amendments thereof.  "The arbitrator 

shall have the power to enlarge the term to publish the award with the consent of the 

parties provided always that the commencement or continuation of the arbitration 

proceeding shall not result in cessation or suspension of any of other rights and 

obligations of the parties of any payments due to them hereunder.  
 

CLAUSE - 48 : CLAIMS 

 

48.1 The contractor shall send to the Engineer-in-Charge once in every month on account 

giving particulars, as full and detailed as possible of all claims for any additional payment 

to which the contractor may consider himself entitled and of all extra work or additional 

work ordered in writing and which has been executed during proceeding month. 
 

48.2 No claim for payment of any extra work or expenses will be considered which has not 

been included in such particulars. The Engineer-in-Charge may consider payment for any 

such work or expense, where admissible under the terms of the Contract. 
 

48.3 Any claim which is not notified in two consecutive monthly statements for the two 

consecutive months shall be deemed to have been waived & extinguished. 

 

*********  
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SPECIAL CONDITIONS OF CONTRACT (SCC) 

1. General 

1.1. SCC shall be read in conjunction with the GCC, specification, ToR, Drawings and any other 

documents forming part of this contract wherever the context so requires. 

1.2. Notwithstanding the sub-division of the documents in to these separate section and volume, 

every part of each shall be deemed to be supplementary to and complementary of every 

other part and shall be read with and as a part of the Contract. 

1.3. Where any portion of the GCC is repugnant to or at variance with any provisions of the 

Special Conditions, the provisions of the SCC shall be deemed to over-ride the provisions of 

the GCC. 

1.4. Where it is mentioned in the Specification, that the Contractor shall perform certain work or 

provide certain facilities, it is understood that the Contractor shall do so at his own cost. 

1.5. The materials and workmanship shall satisfy the relevant standards as stipulated under the 

Contract Agreement, the specification conditioned herein and codes referred to. Where the 

specifications stipulate requirement in addition to those contained in the Standard codes and 

specifications, these additional requirements shall also be satisfied by the Contractor. 

2. The Site 

2.1 General Site Information 

The Contractor shall visit the site and satisfy themselves on the actual site conditions, 

meteorological and other data, before tendering. Whatever information and other relevant 

data given in the tender document are only intended as a general guidance for the Contractor 

and no warranty is given for the correctness of the same. 

2.2 Condition of Site 

The Contractor, before carrying out any work, shall inspect the Site in conjunction with the 

EIC to establish its general condition which shall be agreed and recorded in writing, and 

where, in the opinion of the EIC or his representative it is deemed necessary, by means of 

photography. 

The boundary of the land earmarked for the execution of the Works shall be defined by the 

Engineer's Representative and the Contractor shall provide, erect and maintain from 

commencement to final completion of all work and all reinstatement substantial galvanized 

pipes or similar approved markers indicating the boundary of the working area at regular 

intervals as the Engineer's Representative may require. In the event of any such boundary 

marker / post being disturbed or displaced as a result of the Contractor's operations or theft, 

the Contractor shall forthwith at his own expense replace the same and maintain the 

boundary properly. 

Order of Works: The order in which the works are to be carried out by the Contractor shall 

be to the approval of Employer and shall be such as to suit the detailed method of 

construction, adopted by the Contractor as well as the Work Plan / Overall Schedule 

approved by the Employer. The works shall be carried out in such a manner so as to enable 

the other Contractors to work concurrently so that the entire project may be brought into use 

immediately after the completion of works. 
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3. General Conditions of Construction and Erection Work 

3.1 The work shall be permitted on the site round the clock. 

3.2 The contractor must arrange for the placement of workers in such a way that the delayed 

completion of the works of any part thereof for any reason whatsoever will not affect their 

proper employment. The Employer will not entertain any claim for over time /idle time 

payment etc. whatsoever. 

3.3 The Contractor shall submit to Employer / EIC reports at regular intervals regarding the state 

and progress of work. The details and Performa of the report will be mutually agreed after the 

award of Contract. 

4. Surveys and Levels 

4.1 Before the works of any part thereof begin, the Contractor shall survey and take levels of the 

site of the works both above and below water level / Chart Datum level, and agree all 

particulars on which the measurements of the works are to be based. Such particulars shall be 

recorded and after agreement; the drawings shall be signed by the Employer / Engineer-In-

Charge and the Contractor.  

4.2 Failing such surveys and agreements being prepared and/or signed by the Contractor, the 

survey carried out by the EIC shall be final and binding on the Contractor. 

5. Setting out the Works 

5.1 The Employer shall furnish the relevant existing grid points with Bench Mark with reference 

to permanent bench marks. It shall be Contractor's responsibility to set out the necessary 

central points on land and to set out alignment. The Contractor shall have in his employees, 

an efficient survey team for this purpose and the accuracy of such setting out works shall be 

Contractor's sole responsibility. 

5.2 Before beginning the work the Contractor shall work out the control points on ground which, 

are pre requisite for carrying out hydrographic surveys, accurately, with suitable markers as 

approved by Employer. All these points and markings shall be checked and approved by 

Employer‟s Representative before starting the work. 

5.3 The Contractor shall also provide necessary equipment, labour and other facilities for proper 

checking and inspection of the fabrication, welding, painting and any other such activity 

forming part of the total scope of the work at no cost to the Employer. 

5.4 The Contractor shall give Employer not less than 24 hours‟ notice in writing of his intention 

to inspect for any part of the works so that arrangements may be made for checking the work. 

5.5 The Contractor shall at his own expense provide all assistance which Employer or his 

representative may require for checking and inspection. 

6. Conditions for work 

6.1 The decision of EIC to accept the work done with or without the LD shall be final and 

binding. 

6.2 No idle time charges will be paid to the Contractor on any account. 
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6.3 The Employer / EIC or his representative will inspect, co-ordinate, measure and certify the 

work. He has the right to inspect at any time during the contract period for which contractor‟s 

authorized representative shall be available at site during such inspection. 

6.4 The Contractor may execute the work round the clock and on all days including Sundays and 

Public Holidays except National Holidays subject to such restriction as may be imposed by 

State Government /local body or EIC. 

6.5 If the Contractor‟s personnel or any outside labour employed to work during execution of 

Contract, breaks or damages/destroys any vessel, craft, net, fishing stakes etc. building, road, 

kerb, water pipe, fence, bund, wires, trees, crop, fruit or cultivated ground during the period 

of agreement, the same shall be made good by the Contractor at his own expenses or in 

default, the Employer may cause the same to be made good by other sources and deduct the 

expenses from any sums that may be then or at any time thereafter may become due to the 

contractor. 

6.6 The rate quoted shall include all taxes, duties and any other levies. No additional payment on 

any such account shall be payable by the Employer. However, the GST shall be paid as per 

existing rules and regulations at the time of payment. 

6.7 The right to award/split up work or to reject the offer without assigning any reason is reserved 

with the Authority.  

6.8 If the work is stopped continuously for more than 3 days due to law and order, the Contractor 

has to report to EIC the same and take actions mutually in accordance with prevailing local 

laws for removal of such problem and proceeding further with the work to mutual benefit. 

6.9 Any charge incurred for adopting environmental safe guards, minimizing detrimental 

impacts, enhancing the beneficial aspects of the project and for effective management of the 

environmental resources affected by the project shall be met by the Contractor. No additional 

charges on any account shall be payable by IWAI. 

7. Standard and Standard Products 

7.1 Standards 

Save in so far otherwise specified in the Contract the relevant provisions of the appropriate 

Bureau of Indian Standards shall apply for all materials and workmanship.  Where relevant 

BIS standards do not exist, the latest version of the relevant standards in vogue shall be 

applied. Where both above Standards may not be available, the following Standards shall also 

be referred to and adopted. 

-BS  : British Standard Specification 

-CP  : British Standard Code of Practice 

-ASTM : Standard of American Society for Testing Materials. 

8. Standard Products 

If mention is made in the Contract of named products of individual manufacturers, this is an 

indication of the standard type and workmanship of goods, which are satisfactory to the EIC. 

The Contractor may substitute similar products of at least equal quality and suitability, 

subject to the approval of the EIC. 

Proposals by the Contractor for the supply of manufactured products shall be accompanied by 

certification that the manufacturer's products are approved by the relevant standards authority. 
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9.  Security and Safety 

9.1 The Contractor shall comply with all regulations imposed by the Central / State / Local 

Authorities and Employer in respect of the passage of Plant, Vehicles, materials and 

personnel through waterways. 

9.2 The Contractor shall take all possible precautions to prevent out breaks of fire on the site and 

in all offices, stores, camps and other places and things connected therewith and especially 

with respect to the safe storage of petroleum products, explosives and all other dangerous of 

hazardous goods. The Contractor shall comply with all rules, regulations and orders of any 

Statutory Authority and of Employer at no extra cost to the Employer. 

9.3 The Contractor shall obtain from the Employer details of any restricted areas in or around the 

site and shall have prominently and clearly displayed for the information of his staff and work 

people notices defining any such restricted areas. Such notices shall be provided at his own 

expenses. 

9.4 If required, the Contractor shall take entry passes to the restricted areas for all personnel 

labourers and vehicle. No claim whatsoever on this account will be entertained. 

10. Health Safety and Environment, Risk & Hazard 

10.1 The Contractor shall prepare and submit to the Employer / EIC, the Health Safety and 

Environment (HSE) Plan in line with Employers HSE policy and Contractors company 

policy within 28 days of commencing of works for the approval of the Employer. The 

policy shall be followed during the life cycle of the project. The policy may be updated as 

and when required. 

10.2 The Contractor shall prepare and submit the Risk & Hazard identification and mitigation 

plan within 28 days of commencing of works for approval of the Employer. The plan may 

be updated as and when required. 

11. Taxes, duties and levies etc. 
The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise or any 

other local, State or Central taxes as applicable/ charged by Centre or State Government or 

Local authorities on all materials that the contractor has to purchase for the performance of 

the contract and services, shall be payable by the contractor and the Authority will not 

entertain any claim for compensation whatsoever in this regard. The rates quoted by the 

contractor shall be deemed to be inclusive of all such taxes, duties, levies, etc except GST as 

applicable. 

A. HOLD HARMLESS:    

i) The Contractor should indemnify and hold the Authority harmless from any liability or 

claim for damages because of bodily injury, death, property damage, sickness, disease or 

loss and expense arising from the Contractor‟s performance of this Contract. 

ii) The Contractor is acting in the capacity of an independent contractor with respect to the 

Authority. 

iii) The Contractor should protect, defend and indemnify the Owner from any claims by 

labours or Sub Contractors for unpaid work or labour performed in connection with this 

Contractor. 

B. CHANGE ORDERS:       

i)The Contractor should not make any changes in the schedule of work or the Specifications 

without written authorization by the Engineer-in-Charge and written concurrence by the 

Authority. 
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C. UNSATISFACTORY PERFORMANCE:  

i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI shall 

have the right to issue a show cause notice to the consultant requiring him to explain the 

reason thereof. 

ii) In case of continuation of such unsatisfactory performance / progress / services, IWAI 

reserves the right to rescind the Contract and get the balance work executed at the risk and 

cost of the Contractor. 

D. WARRANTIES:  

i) The Contractor should warrant that this contract does not and shall not infringe any 

existing or subsequent patents, rights or licenses of any third party. 

ii) The Contractor should further warrant that the rights of the Authority under the present 

contract are not and shall not be infringed by any prior or subsequent contract, which may 

have been or may hereafter be entered into by the Contractor with any other party. 

E. Duration work: The entire work shall be completed in all respect within75 days after handing 

over the site. 

F.Miscellaneous:  

i) The Contract embodies the entire understanding of the parties as to its subject matter and 

shall not be amended except in writing executed by both the parties and subject to the 

approval of the concerned authorities. 

 

 

************ 
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TECHNICAL SPECIFICATIONS & SPECIAL CONDITIONS  

 

Scope of work and Technical specification:- 

 

 

(A) Construction of Pilot Room   

Earth work in excavation by mechanical means (Hydraulic excavator)/manual means over areas 

(exceeding 30 cm in depth, 1.5 m in width as well as 10 sqm on plan) including getting out and 

disposal of excavated earth lead upto 50 m and lift upto 1.5 m, as directed by Engineer-incharge. 

Providing & Laying 75A designation brick on edge soling all complete as per specification & 

direction of EIC. 

Providing and laying in position cement concrete of specified grade excluding the cost of 

centering and shuttering - All work up to plinth level :1:2:4 (1 cement : 2 coarse sand (zone-III) 

derived from natural sources : 4 graded stone aggregate 20 mm nominal size derived from natural 

sources) all complete as per specification & direction of EIC. 

Providing and laying in position specified grade of reinforced cement concrete,  excluding the 

cost of centering, shuttering, finishing and reinforcement - All work up to plinth level in M20 

1:1.5:3 (1 cement : 1.5 coarse sand (zone-III) derived from natural sources : 3 graded stone 

aggregate 20 mm nominal size derived from natural sources) all complete as per specification & 

direction of EIC. 

Providing TMT bars in Steel reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete as per specification & direction of EIC.  

Providing centring & shuttering upto plinth beam all complete as per specification & direction of 

EIC 

Providing and laying in position specified grade of reinforced cement concrete excluding the cost 

of centering, shuttering, finishing and reinforcement all work above plinth beam in M20 1:1.5:3 

(1 cement : 1.5 coarse sand (zone-III) derived from natural sources : 3 graded stone aggregate 20 

mm nominal size derived from natural sources) all complete as per specification & direction of 

EIC. 

Providing TMT bars in Steel reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete as per specification & direction of EIC.  

Providing centring & shuttering in super structure all complete as per specification & direction of 

EIC 

Brick work with clay flyash F.P.S. (non modular) brick of class designation 7.5 in superstructure 

above plinth level up to floor five level in : Cement mortar 1:4 (1 cement : 4 coarse sand) all 

complete as per specification & direction of E.I.C 

Providing 12 mm thick cement plaster in CM(1:4) in faced wall (outer side) all complete as per 

specification & direction of EIC 

Providing 15 mm thick cement plaster in CM(1:4) in unfaced wall (inner side) all complete as per 

specification & direction of EIC 

Providing 6mm thick cement plaster in celing in cm(1:3) all complete as per specification and 

direction of EIC 

62 mm thick cement concrete flooring with concrete hardener topping, under layer 50 mm thick 

cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20mm nominal size) 

and top layer12mm thick cement hardener consisting of mix  1:2 (1 cement hardener mix : 2 

graded stone aggregate, 6mm nominal size) by volume, hardening compound mixed @ 2 litre per 

50 kg of cement or as per manufacture‟s specifications. This includes cost of cement slurry, but 

excluding the cost of nosing of steps etc. complete. 
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Providing and fixing 1mm thick M.S. sheet door in living room with frame of 40x40x6 mm angle 

iron and 3 mm M.S. gusset plates at the junctions and corners, all necessary fittings complete, 

including applying a priming coat of approved steel primer Using M.S. angels 40x40x6 mm for 

diagonal braces all complete as per specification and direction of EIC. 

Supplying, fitting and fixing factory made door frame in toilet (single rebate) made out of single 

piece extruded solid PVC foam profile with homogenous fine cellular structure having smooth 

outer integral skin having 62 mm width & 32 mm thickness, frame will be mitred & Jointed with 

self driven self tapping screws of size 38 mm x 4 mm & PVC solvent cement, including fixing 

the frame to wall with suitable dia & length anchor fastener as per manufacturer's specification 

and direction of Engineer-in-charge. 

Supplying, fitting and fixing factory decorative made 30 mm thick door shutter made of solid 

PVC foam profile. The styles & rails shall be of size 75 mm x 30 mm having wall thickness 5 

mm. The styles, top & bottom rails shall have one side wall thickness of 15 mm integrally 

extruded on the hinge side of the profile for better screw holding power. The styles and rails shall 

be reinforced with M.S. tubes of size 33 mm x 17 mmx 1 mm, painted with primer, all four 

corners of reinforcement to be welded or sealed. Solid PVC extruded bidding (push fit type) will 

be set inside the styles and the rails with a cavity, to receive single piece extruded 5mm PVC 

sheet as panel. The styles and rails will be mitred cut and joint with the help of PVC solvent 

cement & self driven self tapping screws. Single piece extruded solid PVC lock rail of size 100 

mm x 30 mm with wall thickness 5 mm & 15 mm integrally extruded in the middle of the lock 

rail & fixed with styles with the help of PVC solvent cement & self driven self tapping screws of 

size 100mm x 8 mm complete as per manufacturer's specifications and direction of Engineer-in-

charge. 

Supplying, fitting and fixing sal wood work in frames of windows,  and ventilator with hold fast 

lugs or with dash fasteners of required dia & length all complete as per specification and direction 

of EIC 

Supplying, fitting and fixing 35mm thick second class teak wood panelled or panelled and glazed 

shutters for windows & doors fixing with butt hinges of required size with necessary screws, all 

complete as per direction of Engineer-in-charge. 

Finishing walls with textured exterior paint of required shade all complete as per specification & 

direction EIC 

Applying priming coat:With ready mixed red oxide zinc chromate primer of approved brand and 

manufacture on steel galvanised iron/ steel works 

Painting on G.S. sheet with synthetic enamel paint of approved brand and manufacture of 

required colour to give an even shade all complete as per specification & direction of EIC 

Supplying, fitting and fixing 500 lrt PVC water tank of approved brand all complete as per 

specification and direction of EIC 

Supplying, fitting and fixing electrical switches, boards, wiring, PVC bitting alongwith its all 

fittings all complete as per specification and direction of EIC 

SFF inlet/outlet PVC pipe of 50mm to 62.55mm dia in water tank to point all complete as per 

specification and direction of EIC 

Supplying fitting and fixing 25mm dia pvc pipe alongwith tee, band, elbow etc for bending the 

water supply at necessary location all complete as per specification and direction of EIC 

Providing and fixing white vitreous china pedestal type water closet (European type W.C. pan) 

with seat and lid, 10 litre low level white P.V.C. flushing cistern, including flush pipe, with 

manually controlled device (handle lever), conforming to IS : 7231, with all fittings and fixtures 

complete, including cutting and making good the walls and floors wherever required :W.C. pan 

with ISI marked white solid plastic seat and lid all complete as per specification and direction of 

EIC 
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Structural steel work in single section, in beading of window including cutting, hoisting, fixing in 

position and applying a priming coat of approved steel primer all complete as per direction of 

Engineer-in-charge. 

Supplying, fitting and fixing water tap of approved brand alongwith its all GI fitting all complete 

as per specification and direcction of EIC 

(B) Construction of Septic tank for 15 users alongwith soak pit 

Excavation work by mechanical means (Hydraulic excavator)/ manual means in foundation 

trenches or drains (not exceeding 1.5m in width or 10 sqm on plan), including dressing of sides 

and ramming of bottoms, lift upto 1.5 m, including getting out the excavated soil and disposal of 

surplus excavated soils as directed, within a lead of 50 m. 

Supplying and filling in plinth with sand under floors, including watering, ramming, 

consolidating and dressing complete. 

Providing 7.5A designation brick edge soling over the prepared base sand all complete as per 

specification & direction of EIC. 

Providing and laying in position cement concrete of specified grade excluding the cost of 

centering and shuttering - All work up to plinth level :1:3:6 (1 cement : 3 coarse sand (zone-III) : 

6 graded stone aggregate 20 mm nominal size) all complete as per specification and direction of 

EIC 

 

Providing and laying in position specified grade of reinforced cement concrete, excluding the cost 

of centering, shuttering, finishing and reinforcement - in slab (1 cement : 1.5 coarse sand (zone-

III): 3 graded stone aggregate 20 mm nominal size) all complete as per specification and direction 

of EIC 

Providing Thermo-Mechanically Treated bars of grade Fe-500D or more for R.C.C. work 

including straightening, cutting, bending, placing in position and binding all complete as per 

specification & direction of EIC. 

Centering and shuttering including strutting, propping etc. and removal of form all complete 

Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 7.5 in 

Foundation trenches level in all shapes and sizes in :Cement mortar 1:6 (1 cement : 6 coarse sand) 

all complete as per specification and direction of EIC 

Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 7.5 above 

ground level in all shapes and sizes in :Cement mortar 1:6 (1 cement : 6 coarse sand) all complete 

as per specification and direction of EIC 

Providing 12mm thick cement plaster in bottom in cm(1:6) all complete as per specification and 

direction of EIC 

Providing 20mm thick cement plaster in cm (1:3)with a neat coat of 1.5 mm thick neat cement  

Supplying, fitting and fixing PVC pipes 150mm dia of approved make of Schedule 80 (medium 

duty) conforming to ASTMD - 1785 and threaded to match with GI Pipes as per IS : 1239 (Part - 

I). with all necessary accessories, specials viz. socket, bend, tee, union, cross, elbo, nipple, long 

screw, reducing socket, reducing tee, short piece etc. fitted with holder bats clamps, including 

cutting pipes, making threads, fitting, fixing etc. complete in all respect including cost of all 

necessary fittings as required, jointing materials and two coats of painting with approved paint in 

any position above ground. (Payment will be made on the centre line measurements of total pipe 

line including all specials. No separate payment will be made for accessories, specials. Payment 

for painting will be made separately) 

(C) Solar light 
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Supplying, fitting & fixing  

• [[NXG+ 1100 Solar Hybrid Inverter]] Battery: Compatible with 1 solar battery of 150Ah, Panel 

Requirement: 165 Wp x 4 Nos. 

• Inverter Type: Pure Sine Wave solar hybrid Inverter with 80% efficiency and in-built PWM 

charge controller 

• Technology: Power savings of 1.5 - 3 units per day with the help of Intelligent Solar 

Optimization Technique (ISOT), fast battery charging through i-Charge technology; Dimensions: 

375 mm x 315 mm x 135 mm; Weight: 12.70 Kgs 

• [[LPT12150H 150Ah Battery]] Battery Type: Solar inverter battery; Technology: Tall Tubular 

technology that provides many years of service 

• Nominal Voltage: 12V; C10 up to 10.5V at 27oC: 150 Ah; Electrolyte Volume: 20.6 Liter 

• Dimensions of the container (L x W x H): 502mm x 191mm x 440 mm; [Battery Weight] Dry 

Battery: 34.5 kg; Filled Battery: 60 Kg 

• [[Polycrystalline 165 watts solar panel]] BIS Certified - Luminous solar panels are BIS certified 

as per IS/IEC standards; Space Requirement - 20 sq. feet (approx.) for the single panel; Cables & 

Connectors - 1000mm length meter wire for a reliable connection 

• Durable - Designed using a silver anodized high-tech aluminum frame that withstands higher 

wind and snow loads up to 5400 Pa (IEC) which allows the panels to last for decades 

• Technology - Equipped with high-performance Grade A solar cells with PID-resistant 

technology. The Grade A silicone cells come integrated with a powerful reflector that redirects 

sunlight back from the cell. This technology leads to the generation of up to 5% more power 

• Performance - Open-Circuit voltage (Voc): 22.84 Volt, optimum operating current (Imp): 8.85 

Amps, short-circuit current (Isc): 9.55 Amps, Module efficiency: 16.64% 
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Item Rate BoQ 

 

   

Tender Inviting Authority: Inland Waterways Authority Of India 

Name of Work: Construction of Pilot room with toilet & solar light facilities at IWT terminal Kolaghat during 2024-25 

Contract No:  IWAI/KOL/8/DEVELOPMENT/KOLAGHAT/2024-25 

Name of the Bidder/ Bidding 

Firm / Company : 

  

PRICE SCHEDULE 

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else 

the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only ) 

NUMBER # TEXT # NUMBER 

# 

TEXT # NUMBER # NUMBER # TEXT # 

Sl. 

No. 

Item Description Quantity Units BASIC 

RATE In 

Figures To 

be entered 

by the 

Bidder in 

Rs.      P 

 

TOTAL 

AMOUNT  

Without 

Taxes 

             in 

       Rs.      P 

TOTAL 

AMOUNT  

In Words 

1 2 4 5 13 53 55 

1 Construction of Pilot Room             

1.01 Earth work in excavation by mechanical means 

(Hydraulic excavator)/manual means over areas 

(exceeding 30 cm in depth, 1.5 m in width as well 

as 10 sqm on plan) including getting out and 
disposal of excavated earth lead upto 50 m and lift 

upto 1.5 m, as directed by Engineer-incharge. 

60.75 cum 

  0.00 INR Zero 

Only 

1.02 Providing & Laying 75A designation brick on edge 

soling all complete as per specification & direction 
of EIC. 

669.00 nos 

  0.00 INR Zero 

Only 

1.03 Providing and laying in position cement concrete of 

specified grade excluding the cost of centering and 
shuttering - All work up to plinth level :1:2:4 (1 

cement : 2 coarse sand (zone-III) derived from 

natural sources : 4 graded stone aggregate 20 mm 
nominal size derived from natural sources) all 

complete as per specification & direction of EIC. 

4.05 cum 

  0.00 INR Zero 

Only 

1.04 Providing and laying in position specified grade of 

reinforced cement concrete,  excluding the cost of 

centering, shuttering, finishing and reinforcement - 
All work up to plinth level in M20 1:1.5:3 (1 

cement : 1.5 coarse sand (zone-III) derived from 

natural sources : 3 graded stone aggregate 20 mm 
nominal size derived from natural sources) all 

complete as per specification & direction of EIC. 

10.77 cum 

  0.00 INR Zero 

Only 

1.05 Providing TMT bars in Steel reinforcement for 

R.C.C. work including straightening, cutting, 

bending, placing in position and binding all 
complete as per specification & direction of EIC.  

965.55 kg 

  0.00 INR Zero 

Only 

1.06 Providing centring & shuttering upto plinth beam 
all complete as per specification & direction of EIC 

          

1.07 In footing 
41.04 sqm 

  0.00 INR Zero 

Only 

1.08 In column upto PL 
9.23 sqm 

  0.00 INR Zero 
Only 
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1.09 In Plinth beam 
15.86 sqm 

  0.00 INR Zero 

Only 

1.10 Providing and laying in position specified grade of 
reinforced cement concrete excluding the cost of 

centering, shuttering, finishing and reinforcement 

all work above plinth beam in M20 1:1.5:3 (1 
cement : 1.5 coarse sand (zone-III) derived from 

natural sources : 3 graded stone aggregate 20 mm 

nominal size derived from natural sources) all 
complete as per specification & direction of EIC. 

9.69 cum 

  0.00 INR Zero 
Only 

1.11 Providing TMT bars in Steel reinforcement for 

R.C.C. work including straightening, cutting, 

bending, placing in position and binding all 
complete as per specification & direction of EIC.  

912.80 kg 

  0.00 INR Zero 

Only 

1.12 Providing centring & shuttering upto plinth beam 

all complete as per specification & direction of EIC 
    

   

1.13 In column above GL 
39.48 sqm 

  0.00 INR Zero 

Only 

1.14 In lintel beam 
5.81 sqm 

  0.00 INR Zero 

Only 

1.15 In chajja at lintel beam 
4.46 sqm 

  0.00 INR Zero 

Only 

1.16 In wall beam  
10.58 sqm 

  0.00 INR Zero 
Only 

1.17 In roof slab  
29.68 sqm 

  0.00 INR Zero 

Only 

1.18 In kitchen slab 
1.24 sqm 

  0.00 INR Zero 
Only 

1.19 Brick work with clay flyash F.P.S. (non modular) 

brick of class designation 7.5 in superstructure 
above plinth level up to floor five level in : Cement 

mortar 1:4 (1 cement : 4 coarse sand) all complete 

as per specification & direction of E.I.C 

21.95 cum 

  0.00 INR Zero 

Only 

1.20 Providing 12 mm thick cement plaster in CM(1:4) 

in faced wall (outer side) all complete as per 
specification & direction of EIC 

128.79 sqm 

  0.00 INR Zero 

Only 

1.21 Providing 15 mm thick cement plaster in CM(1:4) 

in unfaced wall (inner side) all complete as per 
specification & direction of EIC 

75.01 sqm 

  0.00 INR Zero 

Only 

1.22 Providing 6mm thick cement plaster in celing in 
cm(1:3) all complete as per specification and 

direction of EIC 
50.78 sqm 

  0.00 INR Zero 
Only 

1.23 62 mm thick cement concrete flooring with 
concrete hardener topping, under layer 50 mm thick 

cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 

graded stone aggregate 20mm nominal size) and 
top layer12mm thick cement hardener consisting of 

mix  1:2 (1 cement hardener mix : 2 graded stone 

aggregate, 6mm nominal size) by volume, 
hardening compound mixed @ 2 litre per 50 kg of 

cement or as per manufacture‟s specifications. This 

includes cost of cement slurry, but excluding the 
cost of nosing of steps etc. complete. 

30.16 sqm 

  0.00 INR Zero 
Only 

1.24 Providing and fixing 1mm thick M.S. sheet door in 
living room with frame of 40x40x6 mm angle iron 

and 3 mm M.S. gusset plates at the junctions and 

corners, all necessary fittings complete, including 
applying a priming coat of approved steel primer 

Using M.S. angels 40x40x6 mm for diagonal 

braces all complete as per specification and 
direction of EIC. 

1.89 sqm 

  0.00 INR Zero 
Only 

1.25 Supplying, fitting and fixing factory made door 

frame in toilet (single rebate) made out of single 

piece extruded solid PVC foam profile with 
homogenous fine cellular structure having smooth 

outer integral skin having 62 mm width & 32 mm 

thickness, frame will be mitred & Jointed with self 
driven self tapping screws of size 38 mm x 4 mm & 

PVC solvent cement, including fixing the frame to 

wall with suitable dia & length anchor fastener as 

per manufacturer's specification and direction of 

Engineer-in-charge. 

4.95 r-m 

  0.00 INR Zero 

Only 
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1.26 Supplying, fitting and fixing factory decorative 

made 30 mm thick door shutter made of solid PVC 

foam profile. The styles & rails shall be of size 75 
mm x 30 mm having wall thickness 5 mm. The 

styles, top & bottom rails shall have one side wall 

thickness of 15 mm integrally extruded on the 
hinge side of the profile for better screw holding 

power. The styles and rails shall be reinforced with 

M.S. tubes of size 33 mm x 17 mmx 1 mm, painted 
with primer , all four corners of reinforcement to be 

welded or sealed. Solid PVC extruded bidding 

(push fit type) will be set inside the styles and the 
rails with a cavity, to receive single piece extruded 

5mm PVC sheet as panel. The styles and rails will 

be mitred cut and joint with the help of PVC 
solvent cement & self driven self tapping screws. 

Single piece extruded solid PVC lock rail of size 

100 mm x 30 mm with wall thickness 5 mm & 15 
mm integrally extruded in the middle of the lock 

rail & fixed with styles with the help of PVC 

solvent cement & self driven self tapping screws of 
size 100mm x 8 mm complete as per 

manufacturer's specifications and direction of 

Engineer-in-charge. 

1.58 sqm 

  0.00 INR Zero 

Only 

1.27 Supplying, fitting and fixing sal wood work in 

frames of windows,  and ventilator with hold fast 

lugs or with dash fasteners of required dia & length 
all complete as per specification and direction of 

EIC 

0.1040 cum 

  0.00 INR Zero 

Only 

1.28 Supplying, fitting and fixing 35mm thick second 

class teak wood panelled or panelled and glazed 
shutters for windows & doors fixing with butt 

hinges of required size with necessary screws, all 

complete as per direction of Engineer-in-charge. 

8.3700 sqm 

  0.00 INR Zero 

Only 

1.29 Finishing walls with textured exterior paint of 

required shade all complete as per specification & 

direction EIC 
254.57 sqm 

  0.00 INR Zero 

Only 

1.30 Applying priming coat:With ready mixed red oxide 

zinc chromate primer of approved brand and 

manufacture on steel galvanised iron/ steel works 

5.67 sqm 
  0.00 INR Zero 

Only 

1.31 Painting on G.S. sheet with synthetic enamel paint 

of approved brand and manufacture of required 

colour to give an even shade all complete as per 
specification & direction of EIC 

5.67 sqm 

  0.00 INR Zero 

Only 

1.32 Supplying, fitting and fixing 500 lrt PVC water 

tank of approved brand all complete as per 
specification and direction of EIC 

500.00 per-ltr 

  0.00 INR Zero 

Only 

1.33 Supplying, fitting and fixing electrical switches, 

boards, wiring, PVC bitting alongwith its all 

fittings all complete as per specification and 
direction of EIC 

1.00 nos 

  0.00 INR Zero 

Only 

1.34 SFF inlet/outlet PVC pipe of 50mm to 62.55mm 

dia in water tank to point all complete as per 
specification and direction of EIC 

1.00 job 

  0.00 INR Zero 

Only 

1.35 Supplying fitting and fixing 25mm dia pvc pipe 

alongwith tee, band, elbow etc for bending the 

water supply at necessary location all complet as 
per specification and direction of EIC 

20.00 r-m 

  0.00 INR Zero 

Only 

1.36 Providing and fixing white vitreous china pedestal 

type water closet (European type W.C. pan) with 
seat and lid, 10 litre low level white P.V.C. 

flushing cistern, including flush pipe, with 

manually controlled device (handle lever), 
conforming to IS : 7231, with all fittings and 

fixtures complete, including cutting and making 
good the walls and floors wherever required :W.C. 

pan with ISI marked white solid plastic seat and lid 

all complete as per specification and direction of 
EIC 

1.00 nos 

  0.00 INR Zero 

Only 
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1.37 Structural steel work in single section, in beading 

of window including cutting, hoisting, fixing in 

position and applying a priming coat of approved 
steel primer all complete as per direction of 

Engineer-in-charge. 

4.86 kg 

  0.00 INR Zero 

Only 

1.38 Supplying, fitting and fixing water tap of approved 

brand alongwith its all GI fitting all complete as per 
specification and direction of EIC 

3.00 nos 

  0.00 INR Zero 

Only 

2 Construction of Septic tank for 15 users 

alongwith soak pit 

          

2.01 Excavation work by mechanical means (Hydraulic 

excavator)/ manual means in foundation trenches or 
drains (not exceeding 1.5m in width or 10 sqm on 

plan), including dressing of sides and ramming of 

bottoms, lift upto 1.5 m, including getting out the 
excavated soil and disposal of surplus excavated 

soils as directed, within a lead of 50 m. 

5.70 cum 

  0.00 INR Zero 

Only 

2.02 Supplying and filling in plinth with sand under 

floors, including watering, ramming, consolidating 

and dressing complete. 
0.34 cum 

  0.00 INR Zero 

Only 

2.03 Providing 7.5A designation brick edge soling over 
the prepared base sand all complete as per 

specification & direction of EIC. 
251.00 nos 

  0.00 INR Zero 
Only 

2.04 Providing and laying in position cement concrete of 

specified grade excluding the cost of centering and 

shuttering - All work up to plinth level :1:3:6 (1 
cement : 3 coarse sand (zone-III) : 6 graded stone 

aggregate 20 mm nominal size) all complete as per 

specification and direction of EIC 

0.46 cum 

  0.00 INR Zero 

Only 

2.05 Providing and laying in position specified grade of 
reinforced cement concrete, excluding the cost of 

centering, shuttering, finishing and reinforcement - 

in slab (1 cement : 1.5 coarse sand (zone-III): 3 
graded stone aggregate 20 mm nominal size) all 

complete as per specification and direction of EIC 

0.46 cum 

  0.00 INR Zero 
Only 

2.06 Providing Thermo-Mechanically Treated bars of 

grade Fe-500D or more for R.C.C. work including 

straightening, cutting, bending, placing in position 
and binding all complete as per specification & 

direction of EIC. 

30.46 kg 

  0.00 INR Zero 

Only 

2.07 Centering and shuttering including strutting, 

propping etc. and removal of form all complete 7.05 sqm 
  0.00 INR Zero 

Only 

2.08 Brick work with common burnt clay F.P.S. (non 

modular) bricks of class designation 7.5 in 

Foundation trenches level in all shapes and sizes in 
:Cement mortar 1:6 (1 cement : 6 coarse sand) all 

complete as per specification and direction of EIC 

14.43 cum 

  0.00 INR Zero 

Only 

2.09 Brick work with common burnt clay F.P.S. (non 

modular) bricks of class designation 7.5 above 

ground level in all shapes and sizes in :Cement 

mortar 1:6 (1 cement : 6 coarse sand) all complete 

as per specification and direction of EIC 

1.51 cum 

  0.00 INR Zero 

Only 

2.10 Providing 12mm thick cement plaster in bottom in 
cm(1:6) all complete as per specification and 

direction of EIC 4.57 sqm 

  0.00 INR Zero 
Only 

2.11 Providing 20mm thick cement plaster in cm 

(1:3)with a neat coat of 1.5 mm thick neat cement  32.09 sqm 
  0.00 INR Zero 

Only 
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2.12 Supplying, fitting and fixing PVC pipes 150mm dia 

of approved make of Schedule 80 (medium duty) 

conforming to ASTMD - 1785 and threaded to 
match with GI Pipes as per IS : 1239 (Part - I). with 

all necessary accessories, specials viz. socket, bend, 

tee, union, cross, elbo, nipple, longscrew, reducing 
socket, reducing tee, short piece etc. fitted with 

holder bats clamps, including cutting pipes, making 

threads,fitting, fixing etc. complete in all respect 
including cost of all necessary fittings as 

required,jointing materials and two coats of 

painting with approved paint in any position above 
ground. (Payment will be made on the centre line 

measurements of total pipe line including all 

specials. No separate payment will be made for 
accesories, specials. Payment for painting will be 

made seperately) 

15.00 r-m 

  0.00 INR Zero 

Only 

3.00 Solar light           

3.01 

Supplying, fitting & fixing  

• [[NXG+ 1100 Solar Hybrid Inverter]] Battery: 

Compatible with 1 solar battery of 150Ah, Panel 
Requirement: 165 Wp x 4 Nos. 

• Inverter Type: Pure Sine Wave solar hybrid 

Inverter with 80% efficiency and in-built PWM 
charge controller 

• Technology: Power savings of 1.5 - 3 units per 

day with the help of Intelligent Solar Optimization 
Technique (ISOT), fast battery charging through i-

Charge technology; Dimensions: 375 mm x 315 

mm x 135 mm; Weight: 12.70 Kgs 
• [[LPT12150H 150Ah Battery]] Battery Type: 

Solar inverter battery; Technology: Tall Tubular 

technology that provides many years of service 
• Nominal Voltage: 12V; C10 up to 10.5V at 27oC: 

150 Ah; Electrolyte Volume: 20.6 Liter 

• Dimensions of the container (L x W x H): 502mm 

x 191mm x 440 mm; [Battery Weight] Dry Battery: 

34.5 kg; Filled Battery: 60 Kg 

• [[Polycrystalline 165 watts solar panel]] BIS 
Certified - Luminous solar panels are BIS certified 

as per IS/IEC standards; Space Requirement - 20 

sq. feet (approx.) for the single panel; Cables & 
Connectors - 1000mm length meter wire for a 

reliable connection 

• Durable - Designed using a silver anodized high-
tech aluminum frame that withstands higher wind 

and snow loads up to 5400 Pa (IEC) which allows 

the panels to last for decades 
• Technology - Equipped with high-performance 

Grade A solar cells with PID-resistant technology. 

The Grade A silicone cells come integrated with a 
powerful reflector that redirects sunlight back from 

the cell. This technology leads to the generation of 

up to 5% more power 
• Performance - Open-Circuit voltage (Voc): 22.84 

Volt, optimum operating current (Imp): 8.85 Amps, 

short-circuit current (Isc): 9.55 Amps, Module 
efficiency: 16.64% 

1.00 job 

  0.00 INR Zero 

Only 

Total in 

Figures 

       0.00 INR Zero 
Only 

Quoted Rate 

in Words 

  INR Zero Only 
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 PART - V 

                                                                                                 Annexure -I 

 

AGREEMENT FORMAT 

 

 This agreement made on __________day______year 2024between the Inland Waterways 

Authority of India (hereinafter called the `IWAI‟ which expression shall unless excluded by or 

repugnant, to the context, be deemed to include heir, successors in office) on one part and 

M/S__________________(hereinafter called the „CONTRACTOR‟ which expression, shall unless 

excluded by repugnant to the context be deemed to include his heirs, executors, Administrators, 

representatives and assigns of successors in office) on the other part. 

 

WHEREAS THE IWAI desirous of undertaking the works_________________  

_____________________________________________________________________ 

 

 WHEREAS the contractor has offered to execute and complete such works and whereas 

IWAI has accepted the tender of the contractor and WHEREAS the contractor has furnished 

____________________________________________________________ 

as security for the due fulfillment for all the conditions of this contract. 

 

 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 

 In this agreement words and expression shall have the same meaning as are respectively as 

assigned to them in the conditions of contract hereinafter referred to: 

 

 The following documents shall be deemed to form and be read and construed as part of this 

agreement VIZ. 

 

 i) (a) Notice Inviting Tenders 

 

(b) Tender form 

 

(c) Warranty 

 

ii) Information & instruction for Tenders  

 

iii) (a) Schedule : Bill of Quantity 

 

(b) Annexure  

iv) General Conditions of Contract 

 

v) Technical specifications and Special Conditions of Contract 

 

The contract agreement has been compiled by the IWAI from the original tender documents 

and all the correspondences from the tendering stage till acceptance.  In the event of any difference 

arising from the completion of the contract, the original tender documents, contractor‟s offer, 

minutes of meetings and correspondence between the party ended vide letter 

No.________________________ may be referred to by either party.  These documents shall take 

precedence over the compiled documents. 
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The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 

 

The IWAI hereby covenants to pay the contractor in consideration of such completion of 

works, the contract price at the time and in the manner prescribed by the contract. 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day 

year first written. 

 

For and on behalf of    For and on behalf of  

(Inland Waterways Authority  of India) Contractor  

 

      

Signature ____________________  Signature _____________ 

 

Name &Designation ______________ Name & Designation _______________  

            

Stamp      Stamp     

 

Witness:      Witness: 

 

1) Signature _________________  1) Signature _________________ 

 

 

2) Name & Designation______________  2) Name & Designation______________ 
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Annexure –II 

BANK GUARANTEE PROFORMA FOR FURNISHING   

PERFORMANCE GUARANTEE 

To 

The Chairman 

Inland Waterways Authority of India 

A-13, Sector-1 

Noida - 201301 

 

 In consideration for the Chairman, Inland Waterways Authority of India hereinafter called 

„the Authority” having agreed, under the terms and conditions of the Agreement dated 

……………….  .  made between……..  and …for the due fulfillment of the said Agreement by 

the Contractor of the terms and conditions contained in the said Agreement, on production of  

Bank Guarantee for Rs…………………. (Rupees…………………….) at the request 

of…………………. Contractor(s), We (Bank) do hereby undertake to pay to the Authority an 

amount not exceeding Rs…………………… against any loss or damage caused to or suffered, 

or would be caused to or suffered by the Authority by reason of any breach of the said 

Contractor(s) of any of the terms or conditions contained in the said Agreement. 

 

2. We……. do hereby undertake to pay the amount due and payable under this Guarantee 

without any demur, merely on a demand from the Authority stating that the amount claimed is 

due by way of loss or damage caused to or would be caused to or suffered by the authority by 

reason of breach by the said contractor(s) of any of the terms or conditions contained in the said 

Agreement or by reason of the contractor(s)‟s failure to perform the said Agreement,. Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this guarantee.  However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs……………….. 

 

3. We undertake to pay the authority any money so demanded notwithstanding any dispute or 

disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before any 

court or Tribunal relating thereto liability under this present being absolute and unequivocal. 

 

 The payment so made by us under this Bond shall be valid discharge of our liability for 

payment there under and the contractor(s) / supplier(s) shall have no claim against us for 

making such payment. 

 

4. We, …………………. further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the said 

Agreement and that it shall continue to be enforceable till all the dues of the Authority under or 

by virtue of the said Agreement have been fully and its claim satisfied or discharge or 

till…....................... Certify that the terms and conditions of the said Agreement have been fully 

and properly carried out by the said Contactor(s) and accordingly discharges this Guarantee 

after…….. years from the date  of completion of the said contract unless a demand or claim 

under this  Guarantee is served in writing on the bank but before the expiry of the said period of 

………………. years in which case it shall be enforceable  against the bank not withstanding 

the fact that the same is enforced after  the expiry  of the said period of …………….. years. 

 

 

5. We,…………………..further agree with the Authority that the Authority shall have the 

fullest liberty without our consent and without affecting in any manner our obligations 

hereunder to vary any of the terms and conditions of the said Agreement or to extend time of 
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performance by the said  Contractor(s) from time to time or to postpone for any time or from 

time to time any of the powers exercisable by the Authority against the said Contactor(s) and to 

forbear or enforce any of the terms and conditions relating to the said Agreement and we shall 

not be relived from  our liability by reason of any such variation, or extension  being granted to 

the said Contractor(s) or for any forbearance, act or omission on the part of the Authority or 

any indulgence by the Authority to the said Contractor(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for the provision, have effect of 

so relieving us. 

 

6. It shall not be necessary for the Authority to proceed against the Contractor before 

proceeding against the Bank and the Guarantee herein contained shall be enforceable against 

the Bank notwithstanding any security which the Authority may have obtained or obtain from 

the Contactor shall at the time when proceedings are taken against the Bank hereunder be 

outstanding or unrealized. 

 

7. Notwithstanding anything contained herein above our liability under the guarantee is 

restricted to Rs……………. and shall remain in force until……………….  Unless a claim or 

suit under this guarantee is filled with us on or before……………………  ALL OUR RIGHTS 

UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and 

discharged from all liabilities therein. 

 

8. This Guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor(s) / supplier(s). 

 

9. We,…………. lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of the Authority in writing.   

 

 

Dated the …………date of…………..2023 

for…………………………… 

(indicate the name of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation of 

Code No………………………………….. 

Name of the Bank and Branch. 
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ANNEXURE-III 

SAMPLE FORM FOR SITE ORDERS BOOK 

Reference Clause No. 18.4  

 

Name of work ……………………. Date of commencement/ period for completion………..………. 

 

Sl. 

No. 

Date Remarks of the Inspecting 

Officer or Contractor 

Action taken and by 

whom 

Remarks 

1 2 3 4 5 
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ANNEXURE-IV 

PROFORMA FOR HINDRANCE REGISTER 

Reference Clause No. 18.5 

 

 

Sl. 

No

. 

Nature 

of 

hindranc

e 

Items of 

work 

that 

could 

not be 

due 

executed 

to this 

hindranc

e 

Date 

of 

start 

of 

hind-

rance 

Signatur

e of 

Represen

tative of 

EIC 

Date of 

remova

l of 

hind-

rance 

Over-

lappin

g 

period, 

if any 

 

 

Net 

hind-

rance 

in 

days 

Weigh-

tage of 

this 

hind-

rance 

Net 

effect-

tive 

days of 

hind-

rance 

Remark

s of 

Engine

er-in-

Charge 

1 2 3 4 5 6 7 8 9 10 11 
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ANNEXURE-V 

Notice for appointment of Arbitrator 

 [Refer Clause 47] 

To, 

The Chairman, IWAI 

…………………….. 

…………………….. 

 

Dear Sir, 

 In terms of clause 47 of the agreement, particulars of which are given below, I/we hereby 

give notice to you to appoint an arbitrator for settlement of disputed mentioned below: 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of imitation of work  

9. Stipulated date of completion of work  

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to Chief Engineer for decision  

17. Date of receipt of Chief Engineer‟s decision 

18. Date of appeal made to Chairman, IWAI 

19. Date of receipt of the decision of Chairman, IWAI 

 

Specimen signatures of the applicant 

(only the person/authority who  

signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We 

enclose following documents. 

1. Statement of claims with amount of claims 

2.  

3.  

 

Yours faithfully 

 

 

 

(Signatures) 

Copy in duplicate to: 

1. The Regional Director, IWAI    
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ANNEXURE-VI 

 

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH ELECTRONIC 

FUND TRANSFER SYSTEM 

 

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD) 

 

NAME OF THE PROJECT: __________________________________________ 

 

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 

 

We _______________________________(Name of the Bidder) hereby request you to give 

our payments by crediting our bank account directly by E-Payment mode as per account details 

given below. We hereby undertake to intimate IWAI in case of any change in particulars given 

below and will not hold IWAI responsible for any delay / default due to any technical reasons 

beyond IWAI‟s control:- 

 

Bank Account Number : _________________________________________ 

 

RTGS/NEFT/IFSC CODE : _________________________________________ 

 

Name of the Bank  : _________________________________________ 

 

Address of the Branch of the Bank :_________________________________________ 

 

Branch code   : _________________________________________ 

 

Account Type   : _________________________________________ 

(Saving/Current/Others) 

 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 

 

I/We hereby declare that the particulars given above are correct and complete. If the 

transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 

information, I/We would not hold IWAI responsible. 

 

 

Date:       Signature of Authorized Signatory 
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DRAWING:  

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Inland Waterways Authority of India, Ministry of Ports & Shipping 

 

84  

 

 

 

 



Inland Waterways Authority of India, Ministry of Ports & Shipping 

 

85  

 

 

 
 

 

 



Inland Waterways Authority of India, Ministry of Ports & Shipping 

 

86  

 

 

 

 



Inland Waterways Authority of India, Ministry of Ports & Shipping 

 

87  

 

 
 

 

 



Inland Waterways Authority of India, Ministry of Ports & Shipping 

 

88  

 

 

 
 

 


